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KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

THE TENDER

PART T1: TENDER PROCEDURES Page No.

T1.1 |Tender Notice and Invitation to Tender
T1.2 |Tender Data
T1.3 |Annexure C - Standard Conditions of Tender 9

O

PART T2: RETURNABLE DOCUMENTS

T2.1 [List of Returnable Documents

T2.2 |Authority to Sign Tender (T2.2)

T2.3 |Authority for Consortia or Joint Venture’s to Sign Tender (T2.3)

T2.4 [Special Resolution of Consortia or Joint Venture's (T2.4)

T2.5 [Joint Venture Involvement Declaration (T2.5)

T2.6 |Schedule of Proposed Sub-Contractors (T2.6)

T2.7 |[Capacity of Tenderer (T2.7)

T2.8 |Financial Standing and other resources of Business Declaration (T2.8)
T2.9 |Preference Points Claim Form (T2.9)

T2.10 |Site Inspection Certificate as proof for attendance of compulsory briefing meeting (T2.10)
T2.11 |Bidder's Disclosure - SBD 4 (T2.11)

T2.12 |Record of Addenda to Tender Documents (T2.12)

T2.13 |Particulars of Electrical Contractor (T2.13)

T2.14 |Schedule of Imported Materials and Equipment (T2.14)

T2.15a Annual Financial Statement for past financial year (2.15)

T2.16 |Equipment Schedules (T2.16)

T2.17 |Contractor's Safety, Health and Environmental Declaration (72.17)
T2.18 |Compulsory Enterprise Questionaire
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T2.19 |Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing (T2.19)

—_

T2.20 |Proof of Good Standing With the Compensation Commissioner (T2.20)

T2.21 |Form of Offer and Acceptance (Bound into Section 1 of 2) (T2.21)
T2.21a8 Confirm Receipt of Offer and Acceptance (T2.21a)
T2.22 |Final Bill of Quantity (T2.22)

T2.23 |Certified Proof of Paid Municipal Rates and Taxes (Attach) (T2.23)
T2.24 |Proof of Unemployment Insurance Fund (2.24)
T2.25 |The National Industrial Participation Programme (T2.25)

T2.26 |Proof of Registration on the Central Supplier Database (CSD) (T2.26)

T2.27 |Certified Proof of CIDB Registration Number (T2.27)

T2.28 |Proof of Deposit (T.28)

T2.29 (Contract Form - Purchase of Goods/Works - Part 1 (T2.29)

T2.30 |Contract Form - Purchase of Goods/Works - Part 2 (T2.30)

T2.31 [OHSE Plan Structure (T2.31)

T2.32 (Client's specific requirements for the Contractor's detailed OHSE Plan (T2.32)
T2.33 |Baseline Risk Assessment (T2.33)

T2.34 |Mandatory Requirements (T2.34)

T2.35 |Invitation to Tender - SBD 1 (T2.35)
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PART C1: AGREEMENT AND CONTRACT DATA

C1.1 |Form of Offer and Acceptance
C1.2 |Contract Data
C1.3 |Form of Guarantee (C1.3)

PART C2: PRICING DATA

C2.1 |Pricing Instructions
C2.2 |Preliminaries
C2.3 |Bill of Quantities
Generator Technical Specification

PART C3: SCOPE OF WORKS

C3.1 |Scope of Works
C3.2 |Specification for HIV/AIDS awareness
C3.3 [HIV/STI Compliance report

PART C4: SITE INFORMATION

C4.1 |Site Information

DRAWINGS

C5.1 |List of Drawings

ANNEXURES

Annexure 1 |Model Preambles for Trades 2008

Annexure 2 |General Electrical Specifications

Annexure 3 [Lightning Protection Specifications

Annexure 4 [Map of Tender submission location

Annexure 5 |Joint Venture Agreement
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Annexure 6 |Health and Safety Specification 27
Annexure 7 |Builders Lien Agreement 1
Annexure 8 |Additional Specification - EPWP 11
Annexure 9  |Project Employment Data Management Reporting Requirements -EPWP 4
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KZN Department of Public Works
Effective Date:16 JANUARY 2023

IMPORTANT NOTICE TO TENDERERS Revision 9

y reference to words Tender or Tenderder herein and/or in any other documentation shall be construed to
.ave the same meaning as the words Tender or Tenderer. These forms are for internal and external use for the
KZN Department of Public Works, Provincial Administration of KwaZulu-Natal.

The Department reserves the right not to award more than one service to any single entity or JV tendering on the
programme.

"Quality" shall mean totality of features and characteristics of a product or service that bears on the ability of the
product or service to satisfy stated or implied needs.

No alternativeTenders will be accepted.

The Total (Including Value Added Tax) on the Final Summary of the Bill of Quantities must be carried to the
"Offer” part only of the Form of Offer and Acceptance - T2.21

"Enterprise” shall mean the legal Tendering Entity or Tenderer who, on acceptance of the Offer, would become
the contractor”

Multiple awards of bids will be limited (unless by exception due to circumstances) in order to spread the

work amongst many successful bidders and to minimize the risk to the Department. Multipie awards

shall be limited to the ceiling value of the applicable CIDB grading of the recommended bidder unless
previous contracts awarded has been more than 60% completed in terms of the actual scope of the

contract and time expended are within the allocated time lines of the contract period of the contract with
specific reference to the activity based construction program and concise demonstration has been given

that the bidder has the capability and resources to complete the project successfully.
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FORM OF OFFER AND ACCEPTANCE

{ KWAZULU-NATAL PROVINCE

~ PUBLIC WORKS
¥ REPUBLIC OF SOUTH AFRICA

Tender No - ZNTD 05360W

DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH : SPECIALIZED TEMPORARY
PARKHOME FACILITIES

C.1.1 - FORM OF OFFER AND ACCEPTANCE

THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of
Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE
DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED OFFER
AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART OF THE
CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER
RETURNABLE DOCUMENTS.
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 8

C 1.2 CONTRACT DATA:
with GCC for Construction Works - Second Edition 2010

Tender no:

CONTRACT DATA FOR:
DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH : SPECIALIZED TEMPORARY PARKHOME FACILITIES
ZNTD 05360W

The General Conditions of Contract are the clauses contained in the General Conditions of Contract (2010) (Second Edition) published by the South African
Institution of Civil Engineering. Copies of these conditions of contract may be obtained through most regional offices of the South African Institution of Civil
Engineering, telephone number 011 805 5947 or by visiting their website at www.saice.org.za.

CONTRACT SPECIFIC DATA
The following contract specific data are applicable to this contract:

CONTRACT VARIABLES

This schedule contains all variables specific to this document and is divided into pre-tender and post-tender categories. The pre-tender category must be
completed in full and included in the tender documents. Both the pre-tender and post-tender categories form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left blank. Where choices are offered, the non-applicable items are to
be deleted. Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule. Key
cross reference clauses are italicised in [ ] brackets.

The Engineer/Principal Agent, in accordance with Clause 1.1.1.16, shall obtain the specific approval from the Employer before executing any of his
functions according to the "Conditions under which Consultants are appointed”, or in the event where an employee of the Employer represents the
Employer, the relevant General Delegations applicable at the time of executing his/her duties as deseribed in Clause 3.1.2.

Part 1: CONTRACT DATA PROVIDED BY THE EMPLOYER:

[PRE-TENDER INFORMATION

CONTRACTING AND OTHER PARTIES

[1.1.1.15]

[1.2.1.2]

Employer:
Head: Public Works {KZN Department of Public Works: Province of KwaZulu-Natal)

Postal address:
Private Bag X 9041
PIETERMARITZBURG
3200

Tel: 033 - 8971399 Fax: 033 - 8971300

Physical address:

191 Prince Alfred Street
PIETERMARITZBURG
3200

[1.1.1.16]

Employers Agent 1
KZN Department of Public Works

Agent’s service:
Quantity Surveyor

Postal address:
Private Bayg X54336
Mayville

4001

Tel: 031 203 2392 Fax: 031 203 2394

Employers Agent 2
[Agents Name]

Agent’s service:
[Identify Agent's Service, eg. Engineer]

Postal address:
[P.O. Box number]
[Name of town]
[Code]

Tel: [Tel Number including Area Code] Fax: [Fax Number including Area Code]

Employers Agent 3

PART 1: DATA PROVIDED BY THE EMPLOYER

[1.1.1.13]

Defects Liability Period

The defects liability period is: A time measured from the date of the Certificate of Completion.
Defects Liability Period is 12 Months for the whole of the Warks

Latent Defect Period

[5.16.3]

The latent defect period is: 5 years after the Final Approval Certificate
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KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision 8
Documentation required before Commencement of the Works:
[5.3.1] The documentation required before commencement with the Works execution are;
[4.3] Health and Safety Plan The Contractor shall defiver his Health and Safety Plan of the Works within 14 calendar days after notice from the
Employer, prior to the Commencement Date.
[5.6] Initial Programme The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the
Commencement Date.
[6.2] Guarantee The Contractor shall deliver his chosen Guarantee (security) for this Works within 14 calendar days after notice from the
Employer, prior to the Commencement Date.
[8.6] Insurance The Contractor shall defiver his insurance for the Works within 14 calendar days after notice from the Employer, prior to the
Commencement Date.
Cash flow by contractor The Contractor shall deliver his Cash flow for the Works within 14 calendar days after notice from the Employer, prior to the
Commencement Date.
Priced Bill of Quantity The Contractor shall defiver his Priced Bill of Quantity within 14 calendar days after notice from the Employer, prior to the
Commencement Date.
Programme The Contractor is required to submit his Programme of Works in terms of Clause 5.6.1 and 5.3.1 and the Principal Agent is
required to approve this within 7 days in tarms of Clause 5.6.3
Other requirements
16.3.2] The time to submit the documentation required before commencement with Works execution is: [ 14 calendar days
Non-Working days
[5.8.1] Non-Working days Sundays
Special non- working days All Nationally Recognized Public Holidays and the year end break
[5.8.1] First Year end break - commences 16-Dec-23
ends on 09-Jan-24
Second Year end break - commences 16-Dec-24
ends on 09-Jan-25
Third Year end break - commences N/A
ends on N/A
Fourth Year end break - commences N/A
ends on N/A
Engineer/Principal Agent to consult with Employer
[3.1.3] The Engineer shall obtain the specific approval from the Employer before executing any of his functions according to the "Conditions under which Consultants
are appointed", or in the event where an employee of the Employer represents the Employer, the relevant General Delegations applicable at the time of
executing his/her duties.
Security
[6.2.1] The time to deliver the deed of guarantee is Prior to site hand over in terms of clause 5.3.1 and 6.3.2.
[6.2.1] Please see CONTRACT DATA - below to select Guarantee Option
Commencement Date
Commencement date means the date of Site Hand over that should not occur prior to the tenderer receiving one fully signed copy of the Offer and Acceptance
in terms of the Form of Offer and Acceptance.
The Agreement comes into effect on the date when;
The tenderer receives one fully completed original copy of this document, including the Schedule of Deviations (if any)
The agreement (“this document’) consists of;
1. Agreement and Conditions of Contract.
2. Form of Offer and Acceptance.
3. Conlract Data.
4. Scope of Works.
5. Site Information.
6. Drawings & documents referred to in the 1 fo 4 above,
(See Form of Offer and Acceptance)
[5.3.1] The contractor shall commence executing the Works within 7 calendar days from the Commencement Date.
[5.4.1] Possession of the site will be given within 10 calendar days after the contractor has fuffiled the conditions (4.3, 5.6, 6.2, 8.6) and received the notification
from the Employer of Site Hand Over where the contractor will receive one fully signed copy of the Form of Offer and Acceptance from the employer.
[5.6.1] The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.
CONTRACT DETAILS
[1.1.1.33) Works description: Refer to document C3 — Scope of Work.
[1.1.1.30] Site description: Refer to document C4 - Site Information.

Specific options that are applicable to a State organ only

Where so :
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

1) Interest rate legislation:

[6.10.6.2] (a) inrespectof interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from
time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and
(b) inrespect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply
2) Lateral support insurance to be effected by the contractor: |Yes X [No
3) Payment will be made for materials and goods |Yes X [No
4)  Dispute resolution by litigation |Yes INo X
5) Extended defects liability period applicable to the following elements: [ Electrical, Mechanical and Civil work
[8.6.1.1.2] The Value of material, supplied by the Employer, and not included in the Contract Price, is: lR0,00
[8.6.1.1.3) The amount to cover Professional Fees, not included in the Contract Price, for repairing damage and loss to be included in the insurance:
30% of the Contract Price
[8.6.1.3] The limit for indemnity for liable insurance is: IUnfkm‘\‘;ed ]
[6.5.1.2.3] The percentage allowance to cover overhead charges for contractor and subcontractors, is: [33,30% j
[1.1.1.14] Practical Completion Date
The Practical Completion date is: A time measured from the Commencement date.
For the works as a whole:
The whole of the works shall be completed within: & |Months
{5.5.1] The date for practical completion shall be To be determined |
{5.13.1} The penalty per calendar day shall be : 0.04% of the Contract Price, rounded to the nearest R10 |
For the works in sections:
The date for practical completion from the commencement date and the penaity per calendar day:
Portion 1:
[5.5.1] 3 Calendar Months
[5.13.1} 0.04% of the Contract Price, rounded to the nearest R10
Portion 2:
[5.5.1] N/A
[5.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 3:
[6.5.1] N/A
[5.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 4:
[6.5.1] N/A
[6.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 5:
[5.5.1] N/A
[56.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 6:
[5.6.1] N/A
[5.13.1) 0.04% of the Contract Price, rounded to the nearest R10
{1.3.2] The law applicable to this agreement shall be that of the: Republic of South Africa
[6.10.1.5] The percentage advance on materials not yet built into the Permanent Works is: |80,00% |
[6.10.3] Percentage retention on amounts due to contractoris: |The Percentage retention is nil. The only security required by the Employer will be such as
selected by the Contractor on the Form of Offer and Acceptance and Part 2: CONTRACT DATA
PROVIDED BY THE CONTRACTOR, point 2 - Documents, of the Contract Data.
Maximum retention is: of the Contract Price
Notwithstanding anything to the contrary confained in the General conditions of Contract and Preliminaries, this contract could only, when the construction
[6.8.1] riod exceeds 6 months and the contract exceeds R1.000.000.00, be subject to a Contract Price Adjusiment Factor.
[6.8.2] Clause 6.8.2 the last part of the sentence saying "calculated according to the formula and the conditions set out in the Contract Price Adjustment Schedule.”
[6.8.3] must be replaced by "calculated according to the Contract Price Adjustment Provisions (CPAP) Indices Application Manual for use with P0151 indices
(Revised 1 January 2013)" as published by Statistics South Africa. The Contract Price Adjustment Provision (CPAP) will be subject to the most recently
released indices by Statistic South Africa. Tenderers are advised that with reference fo Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP)
Indices Applications Manual, the Head: Public Works will not accept the submission by Tenderers of lists of additional items.”
[6.8.2] Where this contract is a Lump Sum contract, the contract will only be subject to Contract Price Adjustment Provisions (CPAP)(Revised 1 January 2013) where
[6.8.3] the contract period equals or exceeds 6 calendar months. The applicable work group shall be WG 180 for domestic buildings or WG 181 for commercial and
industrial buildings only.
[56.14.5] The following clause must be added to clause 5.14.5:

[6.14.5.6] The employers agent shall submit the final account within 3 calendar months to the principal agent.
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[10.5]
[10.5.3]

[10.9.1}

The determinations of disputes shall be by ARBITRATION ONLY.

The number of Adjudication Board Members to be appointed is: One
Replace the last part of the clause with the following: "..on the application of either party, by the Chairman, or his nominee of the Association of Arbitrators.”

Where CPAP is applicable, the contract sum will be adjusted in accordance with the Contract Price Adjustment Provisions (CPAP) as set out in the CPAP
Indices Application Manual as published by Statistics South Africa, dated 1 January 2013 and any amendments thereto:

1) Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for that work group unless specifically stated
otherwise in the bills of quantities.

2) In case of uninterruptible power supplies, elevators, escafators and hoists, generating sets, motor-alternator sets and intercommunication
systems shall be adjusted in accordance with Work Group 170..

3) Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional items for exclusion by Tenderer's, will not be permitied.
Alternative Indices: Not Applicable

Details of changes made to the General Conditions of Contract for construction works {2010} Second Edition

.1

Clause

[1.1.1.5] COMMENCEMENT DATE - means the date of Site Hand over that should not occur prior to the Tenderer receiving one fully signed copy of
the Offer and Acceptance in terms of the Form of Offer and Acceptance.

[6.12.2.2] ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the specific locality where the
Works are being executed and include inter alia exessive rain, heat, cold, wind and any other climatic condition that would not normally be
experienced during the season that the Works are executed in that area. The South African Weather Service's (http:/fiwww.weathersa.co.za) 10
year average climatic conditions statistics would be what could be reasonably expected for the specific locality where the Works are executed.

[6.2.1] CONSTRUCTION GUARANTEE — means an on demand guarantee at calf obtained by the contractor from an institution approved by the
employer in terms of the employer's construction guarantee form as selected in the Offer and Acceptance Form and the contract data.

CONSTRUCTION PERIOD — means the period commencing on the commencement date and ending on the date of due completion date. This
period will be deemed to commence on actual site hand over date to the contractor and end on the date of practical completion and shall include all
annual industrial holiday periods, Sundays and public holidays.

CORRUPT PRACTICE - means the offer, giving, receiving, or soliciting of anything of value to influence the action of a public official in the
procurement process or in contract execution.

FINAL ACCOUNT - The document prepared by the principal agent, which reflects the contract value of the works at final approval or termination.

FRAUDULENT PRACTICE - means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the
detriment of any tenderer and includes collusive practise among tenderers (prior to or after the tender submission) designed to establish tender
prices at artificial non-competitive levels and ta deprive the tenderer of the benefits of free and open competition.

INTEREST - the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of the
legislation of the Republic of South Africa, and in particular:

(a) in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time to
time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999}, will apply

{1.1.1.16] ENGINEER/PRINCIPAL AGENT - means the person or entity appointed by the Employer and named in the Contract Data as the Engineer
IPrincipal Agent to act as agent of the Employer. In the event of an Engineer/Principal Agent not being appointed, then all the duties and
obligations of an Engineer/Principal Agent as detailed in the Contract shall be fulfiled by a representative of the Employer as named in the
Contract Data. {Hereafter referred to as Engineer)

[1.1.1.21] GENERAL ITEMS - or preliminaries means items stipulated in the Pricing Data relating to general obligations, site services, facilites and/or items
that cover elements of the cost of the work which are not considered as proportional to the quantities of the Permanent Works.

[4.4.1] Add the following to the clause 4.4.1: "The Contract shall only use subcontractors who are duly registered with the CIDB and who has an ACTIVE
status at the time of submitting the tender”

[6.2.1] Refer to Qffer and Acceptance form for the various options that the contractor may choose from in providing a form of Guarantee under
"GUARATEE OPTIONS".

[6.10.6.2] Replace "at the prime overdraft rate, as charged by the Contractor's Bank,” with "..af the interest rate as determined by the Minister of Justice and
Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of interest Act, 1975 (Act No. 55 of 1975)."
Omit "on all overdue payments from the date on which the same should have been paid..." and replace with " only after 30 calendar days from
receiving written notice from the Contractor that the amount is overdue,.."

[5.12.3]

[5.14.5.1]
[5.16.4]

SPECIAL CONDITIONS OF CONTRACT
Omit clause 5.12.3 and add the following:
“5.12.3. If an extension of fime is granted, the Contractor shall be paid such additional fime-related General ltems, including for special non-working
days, if applicable as are appropriate regarding to any other compensation which may already have been granled in respect of the circumstances
concerned. The reasons for extension of time that would invoke payment of time related General ltems are inter alia;

5.12.3.1  Failure to give possession of the site to the contractor.

5.12.3.2  Making good physical loss and repairing damage to the works where the confractor is not at risk.

5.12.3.3  Coniract instructions not occasioned by default by the contractor.

5.12.3.4  Failure to issue construction information timeously or the late issue of a contract instruction following a request from the contractor.

5.12.3.5 Late acceptance by the principal agent of a design undertaken by a selected subcontractor where the contractor’s obligations have been met.
£.12.3.6  Suspension or cancellation termination invoked by a nominated or selected n/s subcontractor due to defauit by the employer or the principal agent.
5.12.3.7  Insolvency of a nominated subcontractor.

5.12.3.8 A direct contractor.

512.3.9  Opening up and testing of work and materials and goods where such work is according to in accordance with the contract documents.
5.12.3.10 The execution of additional work for which the quantity included in the bills of quantities is not sufficiently accurate.

5.12.3.11 Late or failure to supply materials and goods for which the employer is responsible.

5.12.3.12 Suspension of the works.”

Omit entire clause 5.14.5.1
Add the following new clause "5.16.4. Upon the issue of a Final Approval Certificate, unless otherwise provided in the Contract:
5.16.4.1. The performance Guarantee (if any) shall be returned within 14 days to the guarantor in terms of Clause 7."

Page 4'of 7




KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

Add fo clause 6.2.3 the following "The Contractor shall provide proof of paid-up premium payments to accompany his payment certificate as proof
that his performance guarantee has not expired yet. The Contractor will not receive payment without proof of the validity of their performance

Omit "without prejudice to the exercise of any lien the Contractor may have acquired over the Employer's property.”
Duties and functions of the Engineer requiring the specific approval of the Employer BEFORE execution of any part of these duties are as follows:

(a) Determinations of contractors claims for extension of time (revision of the contract completion date). All claims for extension of time shall be
submitted by the Engineer, together with the Engineer's recommendations, to the Employer for determination. Omit "Engineer” in clause 42.2 and

(b) Drawings, instructions or communications of any kind requiring variations of the works and involving EXTRA's shall NOT be given effect by the
Contractor UNTIL BOTH the "Official Variation Order” and the "Financial Request for Variation Order and Additional Funds” form, as issued by the
Department of Public Works, have been approved and signed by the Employer.

{c) Insurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works,

(d) Any notice of disagreement raised by the Contractor or written Dispute Notice given by the Contractor to the Engineer shall be submitted by the
Engineer, together with the Engineer’s recommendations, to the Employer for determination.

(e) The issue of the certificate of practical completion, certificate of completion and the final approval certificate shall be signed and submitted by the
Engineer, to the Employer for final approval and signature. The certificates shall not be considered as officially issued until signed by the

MANAGING PROJECT DURATION
(a) The Contractor shall co-ordinate his programme with all other contractors whose wark may precede or be executed simultaneously to his own. The
Contractor will be called upon to plan and control the project using the Project Evaluation and Review Technique (PERT) or other approved Critical
Path Method (CPM) network analysis of his events and activities and those of the dub-contractors in his employ and must co-ordinate his planning
with any other contractor employed on the project. A fortnightly project control report will be expected from the Contractor in writing, evaluating any
gains or delays against the critical path and he should allow for all costs involved in planning reviewing and updating the programme to the
satisfaction of the Principal Agent against this item.

(b) Activity-and total float shall belong to the Employer.

(c) The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.
it is a condition of this contact that, the contracter submit to the Engineer/principal agent a detailed CPM Programme which shall be to the approval
of the Engineer/principal agent. In this regard tenderers are advised to consult with the Engineer/Principal Agent as to the format and requirements
of the programme as no claim whatsoever will entertained should the programme fail to meet the requirements of the Engineer/Principal Agent.
Failure to submit the programme within the stipulated time may result in the contractor being held in breach of contract.

The approved programme will form the basis of time management of the project and extension of time will not be guaranteed unless the Contractor
has strictly complied with this provision.

The programme shall make allowance for rain and the number of rain days allowed within the critical path shall be on the provisions of the clause
dealing with inclement weather and claiming for delays in performance in this bill.

Allowance for the above must be made under this item as no claims for failing to comply with this precondition will later be entertained.

INCLEMENT WEATHER AND CLAIMS FOR DELAYS IN PERFORMANCE

(a) The Contract Sum includes a monthly allowance of 3 working days inclement weather during which rainfall exceeds 10mm per day for months
as indicated in the Scope of Works. These days shall be reflected on the critical path of the Contractor's programme as specified in MANAGING
PROJECT DURATION above.

(b) Claims for delays in performance due to inclement weather shall be calculated separately for each calendar month and for the project as a whole.
Delays or gains to the critical path shall be reflected in all revisions of the programme. An extension of time will only be granted where the following
conditions are met:

{i} The criteria to be used for WORK stoppages shall be for safety hazards or poor quality of work.

(i) The Employer's site representative or the Employer's Principal Agent, if the site representative is not available shall be notified when the Contractor stops the work
and intends to claim performance delays. The Employer representative shall inspect the situation together with the Contractor and give an immediate decision.

i The stoppage claimed must cause a delay in the Completion Date of work. If the critical activities can proceed and a non-critical activity is delayed due
to inclement weather no claims for delay shall be granted.

2. No claims for stoppages less than 2(two) hours per day shall be considered.
3. Claims granted for more than 2 (two) hours, but less than 10 {ten) hour (lunch included) day, shall be added together and expressed as full days.

4. All claims shall be submitted in writing to the Principal Agent within one working day of the actual stoppage.

5 The total delay in performance granted to the Contractor expressed in days shall be added to the contractual Completion Date of each section of the
Works. The contractual penalty clause shall anly come into effect after this newly arrived date.

6. Total delays (in hours) will be rounded up or down to the nearest integer for the calculation of Working Days. The total hours {including lunch) per
Working Day shall be 10 unless otherwise indicated on the Contractor’s programme.

i Where the programmed delays for inclement weather exceed the actual delays incurred the Completion Date{s) will not be adjusted.

Where the project includes builder's holidays the programmed durations for inclement weather shall be adjusted pro-rate to the actual Working Days.

9. The total of all monthly delays due to inclement weather shall be calculated in accordance with the example given below:

Months
Description Sept QOct Nov Dec Jan

Total

Hours Hours Hours Hours Hours Hours

Programmed | Rain days 0 30 30 15 15 90

Actual |Rain days 16 22 35 15 18 106

Difference -16 8 -5 0 -3 -16

8 hrs/day* Estimated Extension of time - in working days 2

See point 5.2 in the Scope of Works for the specific days the tenderer must allow for in this contract.

Tender no:

ZNTD 05360W ] Part 2; CONTRACT DATA PROVIDED BY THE CONTRACTOR:

POST-TENDER INFORMATION

Note: All information for this section requires consultation with the Contractor. The Engineer/Principal Ageat shall not pre-select any of the alternatives
available to the Contractor.
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CONTRACT DETAILS

[1.1.1.9]

[1.2.1.2]

Contractor Name:

Postal address:

Tel no Fax no

Tax / VAT Registration No: e-mail

Physical address:

[1.1.1.10]

The accepted contract price inclusive of taxis R :

fAmount in words)

Payment Of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

The preliminaries amounts shall be paid in terms of: *Alternative A Yes

**Alternative B NIA

* Assessed by the Engineer/Principal Agent as an amount prorated o the value of the Work duly executed in the same ratio as the Preliminaries bears to the Contract Price excluding VAT,
Preliminary amount, Contingencies and any CPAP.

** Calculated from the priced Bilf of Quantity/Lump Sum document. The Contractor and the Engineer/Principal Agent shall agree on a division of the priced Prefiminaries items fnto: initial
establishment charge, monthly charge and final disestablishment charge.

Alternative A

Alternative B

N

If the Contractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencement Date, on such a division then the
Engineer/Principal Agent shall make a division of the Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;
10% of the General ltems/Preliminaries amount shall not be varied

15% of the General ltems/Preliminaries shall only be varied in proportion of the Contract Price to the Contract Sum

75% of the General items/Preliminaries shall be varied in proportion to the revised Construction Period compared with the initial Construction Period.

Adjustment of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

For the adjustment of Preliminaries both the Contract Sum and the Contract Value (including tax) shali exclude the amount of Preliminaries, all Contingency
Sum(s) and any provision for Cost Price Adjustment Provisions:-

- An amount which shall not be varied.
- An amount varied in proportion to the contract value as compared to the Contract Sum.
- An amount varied in proportion to the Construction Period as compared to the initial Construction Period {excluding revisions to the Construction Period to which the Contractor is not entitied) to

adjustment of the Contract Value in terms of the agreement.
The Cantractor shall provide a breakdown of charges ( tax) within 15 working days of the date of acceptance of tender and, where applicable, an apportionment of Preliminaries per

|section

If the Contractor and the Principal Agent cannot agree, within ten (10) Working Days from the Commencement Date, on such a division then the Principal Agent shall make a division of the
Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

10% of the amount shall not be varied

15% varied in praportion of the Contract Value to the Contract Sum
75% varied in proportion to the revised Construction period compared with the initial Construction Period

Sectional Completion : Subdivision of Preliminaries Costs

For the adjustment of preliminaries for sections of the work the value of fixed, value, and time related amounts of the preliminaries for each section is required. The contractor is to provide such
information within fifteen (15) working days of taking possession of the site, failing which the categorised preliminaries amounts shall be prorated to the value of each section.

The above shall apply equally for projects where sectional completion was not contemplated at tender stage but subsequently occurred on an adhoc basis during construction of the works as
agreed between the client and the employer. The original priced categorised amounts for fixed, value, and time related amounts shall be prorated to the value of each section.

When an extension of time has been granted in terms of the GCC and the preliminaries require to be adjusted accordingly, the pertinent sectional (subdivided) categorised preliminaries amounts
shall be utilised, where applicable and not the overall preliminary amounts.

Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal Agent with the division of the above categorized amounts into sections. Should the
Contractor fail to provide such information within the period stipulated the categorized amounts shall be prorated to the value of each section.

or

The Contractor shall within 15 working days of the date of of the site provide the Principal Agent with a detailed
breakdown of Preliminaries amounts for the works as a whole, or per section where applicable, including and
supervisory staff charges and for the use of construction equipment in terms of the programme. yes/no

The contractor is informed that only option "A’ shall apply

DOCUMENTS
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Contract documents marked and annexed hereto:

Priced Bills of Quantities:

Lump Sum document: :

Guarantee Options:

Not applicable
2.2 DESIGN BRIEF

Not applicable

2.3 DRAWINGS

2.4 DESIGN PROCEDURES

Not applicable

Contract drawings:
Other documents:

See list of drawings/Annexure’s attached to this document.

ves[ ]

N —
X —

|:! YES or NO
]:] YES or NO
I:] YES or NO
I:I YES or NO

N[ ]

Waiver of the Contractors lien or right of continuing possession is required. I YES ]

GUARANTEE OPTIONS

The Tenderer agrees to provide a bank or insurance guarantee in accordance with clause 6.2.3 of the Conditions of the GCC2010 Contract within the period
stated in the Contract Data. This gquarantee shall be for a sum equal to an amount stated in the Contract Data.

Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act (Long Term Insurance
Act No 52 of 1998 or Short Term Insurance Act No 53 of 1998} or by a bank duly registered in terms of the Banks Act No 94 of 1990, on the
pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

the Employer in terms of the applicable conditions of contract.

{a) the tenderer accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value will be applicable and wil} be reduced by

(b} in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below: select one option

(i) cash deposit of 10 % of the Contract Price

(i) bank or insurance Performance Guarantee of 10 % of the Contract Price

(excluding VAT)

(iii) cash deposit of 5% of the Contract Price and a payment reduction of 5% of the value certified in the payment certificate

payment certificate (excluding VAT)

(iv) bank or insurance guarantee of 5% of the Contract Price and a payment reduction of 5% of the value certified in the

tax. - See GCC2010 clause 6.2.2 as amended in Contract Data.

NOTE: Where the Tenderer has not selected one of the guarantee options above, the default option will be as if the Tenderer has selected a security of a bank
lor insurance guarantee of 5% of the value of the Works and a payment reduction of 5% of the value certified in the payment certificate excluding value added

w

SIGNATURES OF THE CONTRACTING PARTIES

Thus done and signed at..............ccoeveeiinniniinn i,
Name of sianatory
Capacity

of signatory

Thus done and signed at..........c.ccoiiiniiiiiieeiiciinncne e

Name of signatory

Capacity of signatory

for and behalf of the Employer who by ;ignature hereof

as Witness.

for and behalf of the Contractor who by signature hereof

as Witness.
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C1.3 PERFORMANCE GUARANTEE -

GCC FOR CONSTRUCTION WORKS (2nd Edition - 2010)

Head: Public Works

KZN Department of Public Works:

Private Bag X 9041
PIETERMARITZBURG
3200

Sir,

ON DEMAND PERFORMANCE GUARANTEE

Tender Number ZNTD 05360W Project Code 077449

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010.

GUARANTOR DETAILS AND DEFINITIONS

"Guarantor" means:
Physical Address:
"Employer" means:
"Contractor" means:

"Engineer” means:

"Works" means:

"Site" means:

"Contract" means:

"Contract Sum" means:

Amount in Words:

"Guaranteed Sum" means:

Amount in Words:

"Expiry Date"” means:

The Provincial Administration of KwaZulu-Natal in its Department of Public Works

DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH : SPECIALIZED
TEMPORARY PARKHOME FACILITIES

The Agreement made in terms of the Form of Offer and Acceptance and
such amendments or additions to the Contract as may be agreed in writing
between the parties.

The accepted amount inclusive of tax of:

The maximum aggregate amount of: 10%
Of Contract Sum
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CONTRACT DETAILS

Engir rIssues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of the
Works as defined in the Contract.

PERFORMANCE GUARANTEE

1

2

5

The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and up to
and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or the
date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall advise
the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

The Guarantor hereby acknowledges that:

3,1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and
shall not be construed as any intention whatsoever to create an accessory obligation or any intention
whatsoever to create a suretyship;

3,2 its obligation under the Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the
sum certified upon receipt of the documents identified in 4.1 to 4.3:

4,1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the
Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the
Guarantor to make payment in terms of 4.2;

4,2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a
copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in
terms of 4.1 and the sum certified has still not been paid;

4,3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the
Contract of the sum Certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the employer to the
Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

5,1 the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is
called up in terms of 5; or

5,2 a provisional or final sequestration or liquidation court order has been granted against the Contractor and
that the Performance Guarantee is called up in terms of 5; and

5,3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall not
exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the Final Payment
Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Payment
Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the
Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank
compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until the date
of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the first written
demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by
the Employer.
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10  The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer
iay deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on
account of any conduct alleged to be prejudicial to the Guarantor.

11 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection
herewith.

12 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims
will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has
expired.

13 This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court order.,

14 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consenis in terms of
Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the Magistrate's Court of any
district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may
exceed the jurisdiction of the Magistrate's Court.

Signed at
Date

Guarantor's signatory (1)

Capacity

Guarantor's signatory (2)

Capacity

Witness signatory (1)

Witness signatory (2)
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C2.1 PRICING INSTRUCTIONS
GCC FOR CONSTRUCTION WORKS (Second Edition 2010)

Project | DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH : SPECIALIZED TEMPORARY
title: PARKHOME FACILITIES
:z'_‘de' ZNTD 05360W Project Code: | 077449

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable™)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three
categories by insertion of “F”, “V", “T” as the case may be against the price in the “rate” column
immediately preceding the "amount” column, where “F” denotes a fixed amount (amount not varied),
“V" denotes an amount variable in proportion to value and “T" denotes an amount variable in proportion
to time.

MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76
of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Tenderer submits
his tender he should check the number of pages, and if any are found missing or duplicated, or the
figures or writing indistinct, or the documents contain any obvious error, he should apply to the Head :
Public Works AT ONCE and have same rectified as no liability whatsoever will be admitted by the
Administration in respect of errors in Tender due to the foregoing.

PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the
Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :
Public Works and that there is no assumption of acceptance. The Contractor will be notified of
acceptance of prices or quotations either by insertion of the amount on the variation order or by written
intimation.

SCALE

The scale to which the Drawings are made is only to be made use of when no figured dimensions are
given either on the Drawings or in the tender documents and the figured dimensions are always to be
followed though they may not coincide with the scale of the Drawings, but dimensions where possible
are to be taken from the buildings.

PROVISIONAL ITEMS

All items described as "Provisional" shall be used as directed by the Employer and measured and
valued or paid for.

No work for which "Provisional” items are allowed shall be commenced without written instructions
from the Head : Public Works.
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TIMELY ORDERING OF MATERIALS

e Contractor is warned to place all orders for materials or special articles as early as possible, as he
will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of
materials is rendered impossible by reason of any act of the Government.

ELECTRICAL LIGHTING, POWER AND WATER

The Contractor shall provide any artificial lighting which may be necessary or required for the proper
execution of the works, and provide electric power and water required by all Sub-Contractors,
Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and
water consumed.

Tenderers are advised that the permanent light fittings and water points of any kind installed in the
Works are not to be used to provide temporary lighting and supplement water requirements for
construction purposes.

IMPORT PERMITS, DUTIES AND SURCHARGES.

All tenders by means of which imported products are being called for, must use the rate of exchange
14 days prior to the closing date indicated in the tender documents. If this day falls on a weekend or
public holiday, the next working day must be used.

Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their
bank or legally recognised financial institution, clearly indicating what the rate of exchange was 14 days
prior to the closing date, as mentioned above.

Together with this, the Tenderer must confirm that the tender price relating to an imported product, was
based on the rate of exchange 14 days prior to the closing date as mentioned above.

STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE
TENDER DOCUMENTS

The work executed under this Contract has been measured in accordance with the;

Standard System of Measuring Builders Work (7th Edition)

including all amendments unless descriptions of items indicate a deviation and it shall be understood
that the system of measurement which is herein adopted is the only system of measurement which will
be recognised in connection with this contract. Any contradictions to this system of measurement
contained in the "Model Preambles for Trades 2008” shall be disregarded (unless same have been
accommodated in the system of measurement) but applicable rates shall be included for all
requirements stated and not measured separately in compliance with this system.

PRICING OF ROCK EXCAVATIONS

It is a condition of this tender that should the tenderer elect to price the Rock Excavation included in
this tender, the rates must be market related and should be identically priced for the same
classification of excavations and not vary for similar billed items in the different sections.
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BROAD BASED BLACK ECONOMIC EMPOWERMENT

1. It is the deliberate policy of the Provincial Administration of KwaZulu-Natal to foster and to
encourage the economic empowerment of Black South Africans. This policy will be implemented
without prescription and without prejudicing the principles and the integrity of the Provincial
Administration of KwaZulu-Natal. Subject to these constraints and also subject to good business
practise and commercial consideration, it is therefore considered appropriate that the Provincial
Administration of KwaZulu-Natal should encourage business relationships with companies which
actively pursue Affirmative Action and Black Economic Empowerment Programmes.

2. In responding to this tender you are therefore encouraged to devote attention to these two
subjects of Affirmative Action and Economic Empowerment. In addition, in considering the
appointment of sub-contractors, you are requested to extend the spirit of these policies.

3. The foregoing enunciations of this policy are not intended to be prescriptive nor to preclude any
individual or operation from responding to this tender.

11  |REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE
1. In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1)
(a) (iii) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform,
The Central Supplier Database (CSD) for the registration of prospective suppliers including the
varification functionality of key supplier information.
2. Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za
3. Once the supplier information has been varified with external data sources by National Treasury a
unique supplier number and security code will be allocated and communicated to the supplier.
Suppliers will be required to keep their data updated regularly and should confirm at least once a
year that their data is still current and updated.
4. Suppliers can provide their CSD supplier number and unique security code to organs of state to
view their varified CSD information.
5 Tenderers are required to fill in clearly, legibly, in bold print and black ink their CSD supplier
number in the space hereunder:
Name of Supplier
Central Supplier Database (CSD)
Supplier Number:
12 |TAX CLEARANCE REQUIREMENTS

It is a condition of tender that the taxes of the successful tenderer must be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS) to meet
the Tenderder’s tax obligations. It is a condition of this Offer of Commission that your practice
remains in good standing with SARS (South African Revenue Services) in terms of its tax
clearance, during the project, which is required to process your payment certificates.

1 In order to meet this requirement tenderers are required to apply via e-filing at any SARS branch
office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign
Tenderders / individuals who wish to submit Tenders.

2 SARS will then furnish the Tenderder with a Tax Compliance Status (TCS) PIN that will be valid
for a period of 1 (one) year from the date of approval.

3 In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must
submit a separate Tax Compliance Status (TCS) PIN.

4  Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch
office nationally or on the website www.sars.gov.za.
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5 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers
will need to register with SARS as eFilers through the website www.sars.gov.za.

6 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers
will need to register with SARS as eFilers through the website www.sars.gov.za.

Security PIN Number

Company / Entity Tax
Reference Number

13

14

15

BILLS OF QUANTITIES/LUMP SUM DOCUMENT

The Bills of Quantities document forms part of and must be read and priced in conjunction with all the
other documents forming part of the contract documents, the Standard Conditions of Tender,
Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other
relevant documentation.

VALUE ADDED TAX

The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills
of Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total
Value thereof in the Final Summary.

FIXED PRICE CONTRACT

Should the Bills of Quantities/Lump Sum Document be a fixed price contract, the following clause must
be inserted in the Pricing Instructions:

Tenderders are to take note that the contract price adjustments are not applicable to this contract.
Tenderders should therefore make provision in the Contract Sum, schedule of rates, etc. for possible
price increases during the contract period, as no claims in this regard shall be entertained.
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DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH : SPECIALIZED TEMPORARY PARKHOME
FACILITIES
BILL NO. 1
C2 .2 PRELIMINARY AND GENERAL
NOTES UNIT | QUANTITY | RATE AMOUNT
i)y |The agreement is to be the General Conditions of Contract for Works of Civil
Engineering Construction (2010) (Second Edition) , published by the S. A. Institution
Of Civil Engineering.
ii) |The Preliminaries are to be the Construction and management requirements for
works contracts - Part 1: General engineering and construction works (SANS 1921-1:
2004 Edition 1) prepared by Standards South Africa and shall be deemed to be
incorporated herein.
ifi) |Tenderers are referred to the abovementioned documents for the full intent and
meaning of each clause thereof (hereinafter referred to by heading and clause
number only) for which such allowance must be made as may be considered
necessary.
iv) |Where standard clauses or alternatives are not entirely applicable to this contract
such modifications, corrections or supplements as will apply are given under each
relevant clause heading.
v) |Where any item is not relevant to this specific contract such item is marked N/A
(signifying "not applicable™).
vi) |Adjustment of the preliminaries: each item priced, is to be allocated to one or more
of the three categories, where "F" denotes a fixed amount (amount not to be
varied), "V" denotes an amount variable in proportion to value and "T" denotes an
amount in proportion to time.
vii) |Time (T) related Preliminaries will only be adjusted for omissions or additions, issued
by the Employer, or delays caused by the Employer, for which variation and
extension of time has been granted. See Contract Data .
SECTION A: GENERAL CONDITIONS OF CONTRACT
A1 General (clause 1)
ltem
Fioe Vo L
A2 Basis of Contract (clause 2)
ltem
Fireeieeeeee Vi T,
A3 Engineer (clause 3)
Iltem
Fio Vo )
A4 Contractor's General Obligation (clause 4)
ltem
Freeeeeee Vi, S
A5 Time and Related Matters (clause 5) - As referred to in the Contract Data under
Special Condition of Contract. The Contract Period shall be deemed to include all
Non — Working Days, Special Non — Working Days and the year-end Builders Annual
Industry Holiday Periods.
Item
Fo e Vi e T,
Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
A6 ‘ment and Related Matters (clause 6)
ltem
Fo i, Vi T e
A7 Quality and Related Matters (clause 7)
ltem
Froeee Vi T
A8 Risk and Related Matters (clause 8)
ltem
B Vit T
A9  |Termination of Contract (clause 9)
[tem
Freee Vi B U
A10 |Claims and Disputes (clause 10)
ltem
e Vi, T
SECTION B: SANS 1921-1:2004 (Edition 1): CONSTRUCTION AND
MANAGEMENT REQUIREMENTS FOR WORKS CONTRACTS: PART 1
Refer to the SCOPE OF WORK for detail requirements:
B1 Scope
Froe Ve T ltem
B2 Normative references
Foeee Vo Tt ltem
B3 Definitions
Fieer i Vo T Item
B4 Requirements for construction and management
Fo e Vi T Item
B4.1 |General
B e Vi T ltem
B4.2 |Responsibilities for design and construction
P Vo T item
B4.3 |Planning, programme and method statements
Fro Vi T Item

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
B4.4 |wuality assurance
ltem
B Voo L T
B4.5 |[Setting out
ltem
B Vi T
B4.6 |Management and disposal of water
item
Foe e Ve T
B4.7 |Blasting
ltem
Fr e Vi L SO
B4.8 |Works adjacent to services and structures
ltem
B Vo I
B4.9 |Management of the Works and site
ltem
Froer e Vi T e
B4.10 |Earthworks
ltem
B Vi T
B4.11 |Testing
ltem
Froriiiinc e, Ve OO
B4.12 |Materials, samples and fabrication drawings
ltem
Fio e Ve T
B4.13 |Equipment
item
B Vit L
B4.14 |Site establishment
Item
Foeeee e Vi T
B4.15 [Survey control
ltem
B Vi TR
B4.16 |Temporary works
ltem
Fo Vi ) R
Carried forward to collection R
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B4.17 |Existing services
ltem
Froeeeee Vi [ R
B4.18 [Health and safety
ltem
Frie e, Vi S
B4.19 |Environmental requirements
Item
Froee e Vi T,
B4.20 |Alterations, additions, extensions and modifications to existing works
Item
Froiiiir e, Vi T
B4.21 |Inspection of adjoining structures, services, buildings and property
ltem
Foi Vi S
B4.22 | Attendance on nominated and selected subcontractors
ltem
Firieene Vi T,
SECTION C: SCOPE OF WORK in accordance with SANS 10403
(The reference to Clauses refer to Table B.1 of SANS 1921-1:2004)
C1 Certification by recognised bodies - CLAUSE 4.4
ltem
Fioreeee e Vi T
c2 Agrément certificates - CLAUSE 4.5
N/A
Fioreieieee Vi T
C3 Other services and facilities - CLAUSE 4.8
ltem
Fooeee e, Vi, T,
C4 Recording of weather - CLAUSE 5.2
ltem
Fioeie e, Vi T,
C5  |Management meetings - CLAUSE 5.3
ltem
Fro Vi, L T
C6 Daily records CLAUSE 5.6
Iltem
Froreeeere Vi, [ ES T
Cc7 Bond and guarantees - CLAUSE 5.7
ltem
Froeee Vi, T
Carried forward to collection R
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c8 Permits - CLAUSE 5.9
ltem
Foo e Vi [
Cc9 Proof of compliance with the law - CLAUSE 5.10
ltem
Fo e, Vi T
SECTION D: SPECIFICATION DATA ASSOCIATED WITH SANS 1921-1:2004
(Table A.1)
D1 Requirements for drawings, information and calculations for which the contractor is
responsible CLAUSE 4.1.7
ltem
Fioeiei e Vi, L U
x The responsibility strategy assigned to the contractor for the works CLAUSE 4.2.1
[tem
Froees Vi [ ST
D3 The planning, programme and method statements - CLAUSE 4.3
ltem
B Vi T
D4 Samples of materials, workmanship and finishes - CLAUSE 4.12.1
ltem
Fo e, Vi S
DS Fabrication drawings that the contractor is to provide and deliver to the employer -
CLAUSE 4.12.2
item
Foei e, Vi T
D6 Office for the foreman CLAUSE 4.14.3
ltem
B Vo, Tim.m . mmmm
D7  |Telephone - CLAUSE 4.14.3
Item
Fooi e Vi T
D8 Office for inspector of works - CLAUSE 4.14.3
ltem
o, Vi I m s m
D9  |Telephone in office for inspector of works - CLAUSE 4.14.3
ltem
Froeee e Vo T
D10 |Sheds - CLAUSE 4.14.3
ltem

Carried forward to collection
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UNIT

QUANTITY

RATE

AMOUNT

D11

D12

D13

D14

D15

E1

E2

E3

Provision and erection of signboards - CLAUSE 4.14.6

SECTION E: SPECIFIC PRELIMINARIES

Section E contains Specific Preliminary items which apply to this contract except where "N/A"
Not Applicable) appears against the item.

PROPRIETARY BRANDED PRODUCTS

The contractor shall take delivery of, handle, store, use apply and/or fix all proprietary
branded products in strict accordance with the manufacturers' instruction after
consultation with the manufacturer's authorised representative.

OVERTIME

Should overtime be required to be worked for any reason whatsoever, the costs of
such overtime are to be borne by the Contractor unless the Engineer/Principal Agent
has specifically authorised in writing, prior to the execution thereof, that costs for
such overtime are to be borne by the Employer.

AS BUILT DRAWINGS

The position of construction breaks and the extent of individual concrete pours are to
be recorded by the Contractor on the Structural Engineer's drawings and are to be
submitted to the Engineer/Principal Agent and the Structural Engineer for their
records.

ltem

ltem

ltem

ltem

Iltem

ltem

ltem

Item

Carried forward to collection
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SECTION E: SPECIFIC PRELIMINARIES
UNIT | QUANTITY | RATE AMOUNT
E4 E INSTRUCTIONS
Site Instructions issued on site are to be recorded in triplicate in a Site Instruction
book which is to be maintained on site by the Contractor.
ltem
B Vi T
E5 |LABOUR RECORD
At the end of each week the Contractor shall provide the Engineer/Principal Agent
with a written record, in schedule form, reflecting the number and description of
tradesmen and labourers employed by him and all sub-contractors on the works
each day.
Item
Fro Vi T
Note : In the event that the contractor fails to satisfy the requirements of this
specification, the Employer (Head: Public Works) may apply any of the sanctions
provided in the contract. Sanctions may include the application of a financial penalty
of .04% of the Contract Sum per calendar day of which the required report has not
been submitted.
E6 |PLANT RECORD
At the end of each week the Contractor shall provide the Engineer/Principal Agent
with a written record, in schedule form, reflecting the number, type and capacity of all
plant, excluding hand tools, currently used on the works.
ltem
Fooee, Vi T
E7 |NON CESSION OF MONIES
The Contractor shall not cede nor assign his rights or claims to any monies due or to
become due under this contract.
ltem
Ficine e, Ve T e
E8 |SECTIONAL COMPLETION
When it is required that the contract be executed in sections or portions, the tenderer
shall allow for all costs in this regard as no claim for additional costs will be
entertained.
ltem
Foo e Vi T
E9 |LOCAL LABOUR
It is a general requirement of this contract that persons normally resident in the
locality of the works (Local Labour) be given preference for employment on the
contract. Provided, however, that should adequate and appropriate Labour not be
available within the locality, others may be employed subject to satisfactory proof
being provided that every reasonable endeavour has been made to employ Local
Labour. The Contractor shall identify the local community leaders with the purpose of
negotiating with them regarding the utilization of Local Labour in the construction
process. In this regard, the Contractor shall furthermore give preference, wherever
possible to the employment of single heads of households, women and youth. The
Contractor shall, in general, maximize the involvement of the local community.
Item

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
E10 >ORT PERMITS AND DUTIES
The responsibility for obtaining the necessary import permits shall rest with the
successful Tenderer. No foreign exchange will be arranged or provided by the
Administration.
Tenderers are o allow in their tenders and pay the ordinary levy imposed on
imported items in terms of item 196.10 of Part 8 of Schedule No. 1 of the Customs
and Excise Act, 1964 with effect from 1 October 1989.
Item
Fo Vi T
E11 |CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAP)
Notwithstanding anything to the contrary contained in the GCC for Construction
Works 2010 2nd Edition, this Contract shall only when the Construction Period
exceeds 6 months and the Contract sum exceeds R1,000,000,00 be subject to the
Contract Price Adjustment Provisions Indices Application Manual for use with P0151
indices (CPAP) (Revised 1 January 2013) as published by Statistics South Africa.
Tenderers are advised that with reference to Clause 3.4.6 of the Contract Price
Adjustment Provisions (CPAP) Indices Applications Manual, the Head: Public Works
will not accept the submission by Tenderers of lists of additional items.
Where this contract is a Lump Sum contract, the contract will be subject to Contract
Price Adjustment Provisions (CPAP) only where the contract pericd equals or
exceeds 6 calendar months. The applicable work group shall be WG 180 for
domestic buildings or WG 181 for commercial and industrial buildings.
ltem
Fieeeiiiee e, Vi, IS
E12 | EPWP CONDITIONS AND SPECIFICATIONS
12.1 EMPLOYMENT TARGETS
E12.1 a Employment Targets
The contractor needs to provide a realistic estimate on the number of jobs that the
project has the potential to create throughout the project duration as the project will
be implemented using labour intensive construction methods on elements where it is
economical and feasible for this construction method.
No of jobs to be created = .......... [Contractor to fill in an estimated number]
P, Vi R tem
E12.1 b Employment requirements
Tenderers are advised that this contract will be subject to the Expanded Public
Works Program (EPWP) aimed at alleviating and reducing unemployment.
Tenderers must allow for any costs for the employement of unskilled labour as per
the requirements of the EPWP program;
1. 55% of unskilled labour to be women
2. 55% of unskilled labour to be youth aged between 18 and 35 years
3. 2% of unskilled labour to be people living with disability
4.100% Unskilled labour utilised must reside within the boundries of the Municipality
Ward where this contract is executed, with preference to the local community closest
or at the walking distance to the contract site. Wherever possible local skilled
tradesmen are to be employed on this contract with the view to maximize utilization
of local resources.
Bt Vi T, ltem

Carried forward to collection
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UNIT

QUANTITY

RATE

AMOUNT

E12.1 ¢ Labour rate and payment intervals

The contractor should ensure that labour rate paid to unskilled local labour is
commensurate to the daily task. When determining the rate, consideration should be
given to that EPWP beneficiaries are mostly bread winners in their families, as the
program intends alleviating poverty. There should also be consideration that the
labour rate promotes creation of expanded number of jobs created and person days
of work.

Contractors should make endeavours to ensure that labourers, particularly unskilled
are remunerated on fortnight basis and prior notification be made should there be a
shortfall on their wages.

The labour rate for local unskilled shall also be determined in consideration of the
location of the project, i.e. for projects implemented in urbanized municipalities will
not be the same as that for rural municipalities.

12.2 LABOUR INTENSIVE CONSTRUCTION METHOD

E12.2 a Labour Intensive Construction (LIC) method

On site there must a person(s) having competency in managing and implementing
LIC methods.

*Foreman @ NQF Level 4 the Unit Standard on Implementing LIC methods on site.

*Site Agent/ Managers @ NQF level 5 the Unit Standard on Manage Labour-
Intensive Skills Programme both must be CETA accredited

E12.2 b Labour Intensive Construction Method

Those parts of the contract to be constructed using Labour Intensive methods will be
marked in the BoQ with letter LI (indicating Labour Intensive) against every item so
designated. Such works will only be constructed using method so indicated.

Reference to be made to Guidelines for the implementation of Labour Intensive
Infrastructure projects under EPWP. "Scope of Work in Respect of Work Relating to
the Expanded Public Works Programme (EPWP)"

E12.3 RECORD KEEPING

12.3.1 Every employer must keep in the project site office the following minutes of
site progress minutes; contractors’ monthly site progress reports; accurately
recorded attendance register; proof of payment as means to verify authenticity of
data in the EPWP Beneficiary form submitted with payment certificates. Copies of
submitted EPWP beneficiary data forms should also be kept in the site office.

12.3.2 The employer must keep this record for a period of at least three (3) years
after the completion of the project in his/her office as the project site office would
have been relocated.

This should be safely kept for job creation data verifications and periodical audits on
projects conducted by National and Provincial Department of Public Works after
one (1) or two (2) quarters of submitting captured EPWP Data to the National EPWP
coordinating Department.

ltem

ltem

Item

ltem

ltem

Carried forward to collection
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_ UNIT | QUANTITY | RATE AMOUNT

I "4 EPWP REPORTING as per EPWP DATA FORM
At the end of each month as part of site progress report and to be attached to every
contractors’ progress payment certificate; the contractor shall provide the principal
agent & Public Works with a written records, as per EPWP data form; which will be
reflecting, beneficiaries full name & surname; ID No and job description of labour
employed by main contractor and sub-contractors on site. At the end of each month
the contractor must submit the following documents to be attached to the Progress
payment certificate:
1. EPWP monthly data coliection form
2. Worker monthly payment upload
3. Worker monthly proof of payment i.e
3.1 Acknowledgement of receipt of payment or
3.2 Payslips
3.3 Bank statement highlighted the workers paid
4. Worker monthly training form
5. Monthly attendance register
6. Certified copies of ID’s (once off)
7. ID size photos (once off)
8. Proof of UIF
9. Proof of COIDA

ltem
Fiiiieeee Vi S
E12.5 EPWP PROMOTION
12.5.1 EPWP siagnage board
EPWP Program at the project level shall always be promoted through have the
projects signage board that embrace EPWP logo at the bottom, correct
measurement for this signage board will be provided by the project leader during the
site handing over meeting. the standard "HELVETIVA MEDUIM " letters are to be
used . Professional title to be 10 mm above line . Line thickness to be 8 mm thick .
Space between bottom of the line and bottom of the lettering below the line has to be
100 mm. Letter sizes are as follows : Helvetica meduim 100 mm black upper case to
be for project name and owner . Helvetica meduim 75mm black upper case only to
be used for professional titles.Project name and owner shall be black lettering on
white background.board sizes are as follows : Board to be minomum 2000mm from
ground level and to be constructed from reinforced formed chromadek panels
minimum 0,6mm thick chromadek. The contractor is responsible for ensuring that the
project board remains neatly and safely erected for the full duration including
maintenance period,after which the project board and post are to be dismantled and
handed to the client in good order.
Fio Vo T Item
A CLO will be identified by the local structures of the ward areas and appointed
following fair and transparent interviewing process, to be conducted in the presence
of local structures and the contractor representative, in order to assist the Contractor
in the procurement of any local labour, etc. required for this project. The Contractor is
to liaise with the CLO and afford him any assistance needed in ensuring sound
working relations with the local community.
Fioe Vi T ltem

Carried forward to collection
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F<2.6 COMMUNITY LIAISON OFFICER (CLO)

t _LISATION OF A COMMUNITY LIAISON OFFICER

In addition to the requirements of Clause E9, contained in this document;
The Contractor shall allow for and pay any and all costs necessary for the
engagement of the services of a Community Liaison Officer (CLO) for the full
duration of this contract

In the interest of providing a sound service to both the community and the
Contractor, a CLO may only manage one project at a given time.

A CLO will be identified by the local structures of the ward areas and appointed
following fair and transparent interviewing process, to be conducted in the presence
of local structures and the contractor representative, in order to assist the Contractor
in the procurement of any local labour, etc. required for this project. The Contractor is
to liaise with the CLO and afford him any assistance needed in ensuring sound
working relations with the local community.

Key Responsibilities of the CLO are envisaged to include and not necessary be
limited to:

1. Assisting local leadership in conducting skills and resources audit which facilitates
sourcing labour from within the ward or targeted areas for employment, as required
by contractor.

2. Assisting in sourcing labour-only domestic sub-contractors and the procurement of
materials from local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict-and or threats to
the project or to stakeholders in the project and recommend appropriate action to the
contractor.

4. Assisting contractor and stakeholders in the project in the resolution of any conflict
which may arise.

5. Establishing and ensuring that sufficient and open communication channels
between the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channeis between
the contractor and the community are maintained

7. Identifying and reporting to the Contractor regarding issues where communication
between stakeholder is necessary, recommend courses of action and facilitate such
communications

KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9
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RATE
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ssisting the Contractor and the work force in the establishment of grievance
procedures and necessary recommenda-tion to the Contractor regarding the
grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as required by the
Contractor and prepare periodic reports as may be required by the Contractor from
time to time.

10. Attending to such other duties which are consistent with the functions of a CLO,
as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this item
for any and all costs arising out of compliance with the foregoing and in the event of
a Tenderer failing to price against this item or making inadequate financial provision
against this item for compliance as aforesaid, then no claim for costs or additional
cost incurred will be entertained by the Head: Works

E12.7 SKILLS DEVELOPMENT ON SITE

Contractor in conforming to the object of EPWP that its beneficiaries need to be
capacitated with skills that will render them employable in the future. It is then the
responsibility of the Contractor that mandatory life skills are provided to 100% of
workforce on site and on the job training to labourers from whom the potential for
further development has been identified. The latter is not mandatory to all as it
covers technical skills.

Contractor should also make provision for the possibility that there might be local
youth that will need to be placed on the project with an intention to be provided
support towards improving their level of competency and productivity.

Contractor shall also provide all necessary on-the-job training to targeted labour to
enable such labour to master and advance on techniques required to undertake the
work in accordance with requirements of the contract in a manner that does not
compromise workers health and safety.

E12.8 LABOUR ONLY Sub Contracting for local emerging enterprises
Tenderer's are advised that this contract is subject to the Expanded Public Works
Programme (EPWP) and the following criteria will apply:

African Equity Ownership

a) The Tenderer is to allow for 5% of the total value of works to be undertaken by
a Priority Population Group. This percentage excludes the costs of employing local

unskilled labour. The allocation of this percentage from the Project, the screening of
people, the selection of skills, will be for the Contractor to adjudicate.

b)  The Priority Population Group consists of women, youth and disabled people.

¢)  The Contractor is to give first option for prospective PPG’s from the
surrounding areas of the Project. Should there be insufficient suitable people fitting
the criteria of PPG’s, the Contractor may hire people from further afield. This is to be
done only after consultation with the Department of Works EPWP Co-ordinator and
the Community Liaison Officer (CLO).

d) A Mentor is to be employed by the Contractor, in consuitation with the
Department of Works for the purposes of quality control and liaison between the
Contractor and the selected PPG’s on site. The mentor will be responsible for
ensuring an acceptable level of quality workmanship and that such work carried out
by the PPG's is executed within the time frames stipulated.

In so far as possible, the Contractor is encouraged to expand the PPG's skills,
knowledge and performance levels.

Item

ltem

ltem

Carried forward to collection
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TENDERER'’S TO NOTE CONDITIONS

a) The contract to be entered into between the Contractor and the PPG’s will be a
LABOUR ONLY sub-contract.

b) The Contractor will be responsible for ensuring that all materials for use by the
PPG's in the works are to be on site timeously. The Contractor shall liaise with The
Mentor and PPG to determine the nature and extent of materials required and the
lead time necessary.

¢) The Contractor shall be responsible for the overall programming of the Works and
he is to allow for monitoring the PPG’s programme and progress.

d) In conjunction with the Mentor, he is to allow for the supervision and mentoring
{where necessary) of the PPG to ensure quality and adherence to standard building
practice

e) The Contractor is to allow for extra storage facilities on site for the PPG’s tools
and equipment.

f) Basic tools shall be provided by the PPG’s and where these are not available; the
Contractor will supply him with the necessary tools and equipment and deduct the
costs thereof from the interim claims made by the PPG.

g) Work requiring specialized tools will be provided free of chargeby the Contractor
with the provision that these be returned upon completion of the Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG'’s, Sub-Contractors and
Nominated Sub- Contractors appointed direct by the Employer in such a manner and
at all times as will suit the building programme and he is to allow adequate access,
for the PPG’s, where required, to carry out their work in an efficient manner as no
claims for extras in this connection will be entertained.

ATTENDANCE

The Contractor may allow for attendance upon the PPG'’s concerned to execute the
work. The Contractor is to allow the PPG’s the use of any scaffolding belonging to
him while it remains so erected on the site.

Where scaffolding is necessary for the use by any PPG and the Contractor has not
erected any for his own use or has removed same after his own use, the Contractor
shall supply sufficient scaffolding to the PPG to be erected and dismantled by the
PPG and returned to the Contractor.

This attendance upon PPG'’s to execute the work is to include for the scaffolding
provisions as aforesaid and, in addition, is to include for co-operating to the fullest
extent with all the parties, attending on off-loading materials, providing suitable
storage for tools and materials used by the PPG’s, use of general facilities such as
latrines, etc., supply and cost of power, lighting, water and the like.

E12.9 EPWP CONTRACT FOR LABOUR

It is compulsory that shortly after the contractor and or sub contractor has appointed
local labour, the employment contract should be signed by both parties, prior to
commencement with works on site. The employment contract forms part of the
Ministerial Determination or from the regionat EPWP officials. Each contract will
lapse at the end of each financial year therefore requiring the Contractor to do a
renewal of each contract should the need of employment still exist for that particular
labourer.

ltem

ltem
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.10 EPWP SCOPE of WORK
Note:
Contractors are to price any item on the Bill of Quantities having below, bearing in
mind that they are regarded as main sources of job creation, whether sub contracted
or undertaken by the main contractor.

Elements on the scope of work where application of Labour Intensive Construction
methods as will indicated with letters (LI) are regarded feasible are as follows;

i) Excavating trenches for foundations and any other civil works with the depth
not more than 1.5 m

i) All masonry works which include concrete mixing on site; brickwork; plastering;
screed works; jointing; etc.

iii)  Painting, Plumbing, Ironmongery; roof cladding; glazing; tilling; carpentry;
flooring; waterproofing; etc.

Note:

It is a general requirement of this contract that persons normally resident in the ward
of the works (local labour) be given preference for employment on the contract.
Provided, however, that should adequate and appropriate labour not be available
within the ward, others may be employed subject to satisfactory proof being provided
that every reasonable endeavour has been made to employ local labour (Local Sub-
contractor(s); Skilled; Semi-Skilled and Unskilled). The contractor shall in
consultation with the local community leaders with the purpose of negotiating with
them regarding the utilization of local resources in the construction process. In this
regard, the contractor shall furthermore give preference, wherever possible to the
employment of single heads of households, women and youth as well as families
declared as most indigent by War on Poverty/ Sukuma Sakhe program profiling
process. The contractor should aim, in general, to maximise the involvement of the
local community, however workers from other communities should not exceed 20%
of all persons working on the project, where local employees possess skills at level
of competency that meet contractors requirements.

Payment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being labour-intensive shall
only be made in accordance with the provisions of the Contract if the works are
constructed strictly in accordance with the provisions of the Scope of Work. Any non-
payment for such works shall not relieve the Contractor in any way from his
obligations either in contract or in delict.

Linkage of payment for labour-intensive component of works to submission of project
data

The Contractor's payment invoices shall be accompanied by labour information for
the corresponding period in a format specified by the employer. If the contractor
chooses to delay submitting payment invoices, labour returns shall still be submitted
as per frequency and timeframe stipulated by the Employer. The contractor's
invoices shall not be paid until all pending labour information has been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za)
Expanded Public Works Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of Labour in Government Notice , shall apply
to works described in the scope of work as being labour-intensive and which are
undertaken by unskilled or semi-skilled workers.

item

ltem
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UNIT

QUANTITY

RATE

AMOUNT

E13

E13.1

E13.2

E13.3

E13.4

E13.5

E14

E15

E16

E17

|.../AIDS AWARENESS
Tenderers are to price against the following items for compliance with the
SPECIFICATION FOR HIV/AIDS AWARENESS bound into this document (The

clauses referred to are those of the Specification for HIV/AIDS)

Provide and maintain a condom dispenser in terms of Clause 5.1a)

HIV /Aids Awareness Programme on Site for not less than 90% of workers inclusive
of all direct and indirect costs;

Engage a qualified service provider as described in the scope of works to conduct an
HIV Awareness Programme in terms of Clause 5.2.1a)

5.2.1b)

Reporting

Prepare and attach to claims for payment a brief report in terms of Clause 5.3 (see
also HIV/STI Compliance Report included with this document).

Note: In the event that the contractor fails to satisfy the requirements of this specification, the
employer (Head: Public Works) may apply any of the sanctions provided for in the confract.
Sanctions may include the application of a financial penalty of .04% of the Contract Sum per
calendar day of which the required reports has not heen submitted.

OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

Tenderers are to allow for costs in providing a project specific ' Construction Phase
Safety, Health and Environmental Plan' in accordance with "Section 2 - Specification
Data associated with SANS 1921-1:2004" clause C4.18 in "Part C3 - Scope of Work”

NOTICE BOARD, SITE OFFICE, ETC.
Tenderers are to allow for the provision and removal of a project notice board and a
site office in accordance with the Principal Agent's requirements.

IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall provide
all information called for, failing which the price of any such item, material or
equipment shall be excluded from currency fluctuations. (Refer to T2.14 - Schedule
of Imported Materials and Equipment.

CONTRACT DOCUMENTS

The drawings issues with these Tender documents do not comprise the complete set
but serves as a guide only for tendering purposes and for indicating the scope of
works to enable the Tenderer to acquaint him with the nature and extent of the works
and the manner in which they are to be executed.

Should any part of the drawings not be clearly legible to the Tenderer he shall, before
submitting his Tender, obtain clarification in writing from the principal agent.

[tem

[tem

ltem

ltem

item

ltem

ltem

item

ltem
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UNIT

QUANTITY

RATE

AMOUNT

E18

E19

E20

E21

E22

E23

E24

L _JERAL PREAMBLES

The Document Preambles will be the "ASAQS Model Preambles for Trades — 2008”
and is obtainable from the various Regional Office’s of the Department of Public
Works and shall be read in conjunction with the Bills of Quantities and be referred to
for the full descriptions of work to be done and materials to be used.

TRADE NAMES

Wherever a Trade Name for any product has been described in the Bills of
Quantities the Tenderer's attention is drawn to the fact that any other product of
equal quality may be used subject to the written approval of the Principal Agent being
obtained prior to the closing date for submission of Tenders.

EXISTING PREMISES OCCUPIED
Refer to Scope of Works Part C3 of this Tender Document for information on the
occupation of existing buildings.

INACCURATE AND DEFECTIVE WORK EXECUTED UNDER PREVIOUS
CONTRACT

The contractor shall, after taking possession of the site and before commencing the
work, check all levels, liners, profiles and the like and satisfy himself as to the
dimensional accuracy of all work executed under the previous contract which may
affect his work.

Should any inaccurate or defective work be found, the contractor shall immediately
notify the principal agent in writing requesting his instructions with regard thereto and
afford every facility to those rectifying such inaccurate or defective work.

VIEWING THE SITE IN SECURITY AREAS
If the site is situated in a security area and the Tenderder must arrange with the
Authorities to obtain permission to enter the site for Tenderding purposes.

COMMENCEMENT OF WORKS IN SECURITY AREAS

If the works falls within a security area, the contractor must arrange with the
Authorities and give the necessary notices before commencement of the works.
Should the contractor fail to make such arrangements, admission to the site may be
refused and any additional costs will be for the contractor's account.

ENTRANCE PERMITS TO SECURITY AREAS

If the works fall within a security area, the contractor shall obtain entrance permits for
his personnel and workmen entering the area and shall comply with all regulations
and instructions which may be issued from time to time regarding the protection of
persons and property under control of the Authority.

ltem

Iltem

ltem

ltem

ltem

Iltem

ltem
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UNIT | QUANTITY | RATE AMOUNT

E25 |SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and workmen,

or a certain number of them, security classified.

In the event of the principal agent requesting the removal of a person or persons

from the works for security reasons, the contractor shall do so forthwith and shall

thereafter ensure that such person or persons are denied access to the works and

the site and/or to any document or information relating to the works.

Re Vi, OO ltem
E26 |PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or to

take photographs of any military site or installation or any building or civil works

thereon or to be in possession of a camera or other apparatus used for taking

photographs, except when authorised thereto by or on behalf of the Minister.

The same prohibition is also applicable to all Correctional Institutions in terms of

article 44.1(e) of the Correctional Services Act 8 of 1959.

B, Vi T ltem
E27 |Management of Water Water for

Construction purposes must be obtained from alternative water sources (i.e. supply
other than water that is produced and distributed by a regulated water service
authority from a licenced water treatment works for human consumption), eg dams,
rivers, boreholes, springs, rainwater harvesting, recycled sewerage water,etc. The
alternative water source shall not be of an inferior quality / standard than that
required for construction purposes. The client reserves the rigfht through his agents
to test such supplies or request certificates confirming the grade and nature of the
water supply. Relevant knowledge of the respective area will be an advantage.

Carried forward to collection
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SUMMARY — PRELIMINARY & GENERAL

Collection Page No. Amount
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2 R
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4 R
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9 R
10 R
11 R
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14 R
15 R
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17 R
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KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH : SPECIALIZED TEMPORARY
PARKHOME FACILITIES

PART C2.3 BILL OF QUANTITIES

Page 1 of 1



DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

Item Quantity Rate Amount
No

BILL NO 1

PRELIMINARIES

1 | Preliminaries Item

Carried to Final Summary R
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Item
No

DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

BILL No.1

PARKHOME STRUCTURES

PREAMBLES

NOTE : Tenderers are advised to study the "The Model
Preambles for All Trades" as recommeded and
published by the Association of South African Quantity
Surveyors for all descriptions and specifications

'M-Projects’ or similar approved prefabricated structure

"M-Projects” Pre-fabricated structure, complete with all
windows and doors, reinforce walls, ceilings, floors,
electrical and plumbing works, gutters and downpipes
and footing bases including transportation and
establishment on site

Erection of (46.590m x12.045m wide) Prefabricated
Structure (Banking Hall) including all internal
installations and fittings as per Drawing No: 006-AR-
07449 (Plan 1) to include provision of electricity(3-phase
DB, earth leakage, 20x16amp double plug points,
switches, 35xdouble LED lights, dedicated computer
plug points), reinforce wall, chromodek skirting,
aluminium gutters and downpipes.

Fully fitted with:

11x9000btu Air Conditioners

12x12000btu Air Conditioners

4x18000btu Air Conditioners

1x24000btu Air Conditioners

15xaluminium windows1020x1200 with window blinds
15xAluminium burglar guards

2xGal.burglar gates

4xBasin set

1xGeyser under-counter- 10L

5xExlelair fan

3xWorktops

3xBIC

3xToilet and 1x set paraplegic

Power skirting and plug points

Data and Telephone points

Transportation of the above Prefabricated units to site

Carried to Collection
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DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

"~ection of (37.194m x6.810m wide) Prefabricated
otructure (Admin Office) including all internal
installations and fittings as per Drawing No: 006-AR-
07449 (Plan 2).

Prefabricated Structure to include provision of electricity
(3-phase DB, earth leakage, 24x16amp plug points,
switches, 22xdouble LED lights, dedicated computer
plug points), chromodek skirting, aluminium gutters and
downpipes.

Fully fitted with;

6x12000btu Air Conditioners

2x18000btu Air Conditioners

3x24000btu Air Conditioners

14x Aluminium windows1020x1200 with window blinds
14xAluminium burglar guards

2xBasin set

1xStainless steel trough set

2xExlelair fan

3xGal.burglar gates

1xGeyser under-counter- 10L

1xHydroboil

3xWorktops

3xBIC

3xToilet and 1x set paraplegic

Power skirting and plug points

Data and Telephone points

Transportation of the above Prefabricated units to site

Erection of (11.370m x 3.400m wide) Prefabricated
Structure (Card Collection), including all internal
installations and fittings as per Drawing No: 006-AR-
07449 (Plan 2).

Prefabricated Structure to include provision of electricity
(3-phase DB, earth leakage, 4x16amp double plug
points, switches, 4xdouble LED lights, dedicated
computer plug points), chromodek skirting, aluminium
gutters and downpipes.

Fully fitted with:

2x12000btu Air Conditioners

4x Aluminium windows1020x1200 with window blinds
14xAluminium window burglar guards

2x Galv. burglar Gates

Power skirting and plug points

Data and Telephone points

Transportation of the above Prefabricated units to site
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DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

~ "JNDRIES

SIGNAGE

"Solid" or similar approved

500 x150 x 3mm anodised aluminium plate signage No 20

FIRE APPLIANCES

‘Chubb’ or similar approved

4 5kg Dry chemical fire extinguisher No 12

Carried to Collection R
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SPECIALIZED TEMPORARY PARKHOME FACILITIES

Saction No. 2
BUILDING WORKS
Bill No. 1
Parkhome Structures
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 19
20
21
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Item
No

DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

BILL No. 2

CONCRETE, FORMWORK AND
REINFORCEMENT

PREAMBLES

For Preambles see "Standard Preambles To All Trades
- WB20" and Supplementary Preambles

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the architect. The
testing shall be undertaken by an independent firm or
institution nominated by the contractor to the approval of
the architect. (Test cubes are measured separately)

Formwork

Description of formwork shall be deemed to include use
and waste only (except where described as "left in" or
"permanent"), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.

Formworks to soffits of solid slabs, efc shall be deemed
to be slabs not exceeding 250mm thick uniess otherwise
described

Carried to Collection
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DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

“nrmwork to sides of bases, pile caps, ground beams,
«C will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

REINFORCED CONCRETE (PROVISIONAL )

25MPa/19mm Reinforced concrete

Steps and Landings
Ramps

Plinth base

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood
float

Ramps slabs, etc. to fall

Carried to Collection
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DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

Saction No. 2

BUILDING WORKS

Bill No. 2

Concrete,Formwork & Reinforcement

COLLECTION

Page Amount

Total Brought Forward from Page No. 23
24
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Item
No

DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

BILL No. 3

METALWORK

PREAMBLES

NQOTE : Tenderers are advised to study the "The Model
Preambles for All Trades" as recommeded and
published by the Association of South African Quantity
Surveyors for all descriptions and specifications

The following sums shall be allowed in respect for the
items listed below. These sums shall be used as directed
by the Enaineer and deducted in whole or in part if not

required.

CARPORT / CANOPY

PROFILE METAL SHEETING AND ACCESSORIES

Standard Carport Awning: Colorbond IBR chromadeck
roof sheeting on box beams with fascia gutter profiles as
per detailed drawings

m2
STEEL HANDRAILS, BALUSTRADES, ETC
1m High welded handrail to ramp
1m high balustrade to parapelgic ramp (to specialist
details) m

Carried Forward to Summary of Section No. 2
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Item
No

DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

BILL No. 4

PLUMBING AND DRAINAGE (PROVISIONAL)

PREAMBLES

For Preambles see "Standard Preambles To All Trades
- WB20" and Supplementary Preambles

RAINWATER DISPOSAL

uPVC pipes

110mm Pipes

Extra over UPVC pipes for fiftings:

110mm Bend.

SOIL DRAINAGE (Provisional)

Excavation not exceeding 2m deep for drain trenches

Backfilling to drain trenches compacted to 95% Mod
AASHTO density

Underaround sewer rigid UPVC pipes

110mm Pipes laid in trenches

Extra over UPVC pipes for fittings:

110mm Bend.

Sundries

Cutting into side of existing inspection chamber for and
connecting 110mm pipe including inserting channel
junction and making good concrete benching

WATER SUPPLIES (PROVISIONAL)

Excavation not exceeding 2m deep for pipe trenches

Backfilling to pipe trenches compacted to 95% Mod
AASHTO density

Carried to Collection
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13
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DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

""PVC pressure pipes

22mm Pipes laid trenches

15mm Pipes trenches

Extra over 15mm diamter pipe for:

Fittings

Extra over 22mm diameter pipe for:
Fittings

TAPS, VALVES, ETC. (PROVISIONAL)

Taps. valves, etc:

22mm Fullway isolating ball valve
15mm Fullway isolating ball valve

Sundries

Locate and connect to existing water supply pipeline

FIRE APPLIANCES

'Chubb’ or similar approved

9kg Dry chemical fire extinguisher

Testing:

Allow for testing the whole of the Stormwater, Soil
drainage, Water supplies and Fire services to the
satisfaction of the Architect and Local Authorities. All
defective work is to be taken out and replaced at the
Contractor's expense and the whole re-tested until found
satisfactory.
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Saction No. 2

BUILDING WORKS

Bill No. 4

Plumbing And Drainage (PROVISIONAL)

COLLECTION

Page Amount
No

Total Brought Forward from Page No. 27

28
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Item
No

DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

BILL No. 5

ELECTRICAL INSTALLATION

Supplementary Preambles

Refer to the attached Specifications for Electrical
Installation

Note:

1. These Bill items are to be read in conjuntion with
the scope of work. The bill description is not fully
descriptive and all inclusive and the tenderer should
acquaint themselves with the scope of work
documentation to price the item, which must
represent the entire requirement of the scope in
accordance with the project documentation. broken
down into the BOQ breakdown and requirements.

2. Bill items are to include for all equipment,
material, construction support equipment,
scaffolding, cranage, offloading, transport, health
and safety requirements. quality control
requirments, etc., unless these are itemised
sepately into individual bill items within this overall
bill.

3. All material and equipment specifications are to
be priced in accordance with the Project Installation

Specification and equipment datasheets and
specification sheets.

DISTRIBUTION BOARDS

DB Park home 1 - Supply and Instaii Distribution Board

including workshop drawings,manufacture,FAT,

transport, offloading, temp storage, Rigging into position,

hookup, bonding, including all fixings, accessories,

labelling etc. Normal+UPS No

DB Park home 2 - Supply and Install Distribution Board

including workshop drawings,manufacture, FAT,

transport, offloading, temp storage, Rigging into position,

hookup, bonding, including all fixings, accessories,

labelling etc. - Normal+UPS No

Carried to Collection
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10

11

12

DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

3 Park home 3 - Supply and Install Distribution Board
wicluding workshop drawings,manufacture, FAT,
transport, offloading, temp storage, Rigging into position,
hookup, bonding, including all fixings, accessories,
labelling etc. - Normal+tUPS

Modify existing Main LV Board at Triten Road.
Installation shall include: Supply and install 200A, 3p,
30KA CB, to match existing manufacturer - Feeding Park
homes Including all fixings, accessories, labelling,
jumpers, etc.

CABLES

LV Cable Supply and Install 4c x 185mm2 CU 0,6/1kV
PVC/ECC/PVC Cable (SANS1507) run in trench or
Strapped to Cable Tray

LV Cable Supply and Install 4c x 35mm2 CU 0,6/1kV
PVC/ECC/PVC Cable (SANS1507) run in trench or
Strapped to Cable Tray

LV Cable Supply and Install 4c x 6mm2 CU 0,6/1kV
PVC/ECC/PVC Cable (SANS1507) run in trench or
Strapped to Cable Tray

LV Cable Supply and Install 4c x 10mm2 CU 0,6/1kV

PVC/ECC/PVC Cable (SANS15Q7) run in trench or
Strapped to Cable Tray

CABLE TERMINATIONS

LV Gland and Terminate 4c¢ x 185mm2 0,6/1kV SWA
Cable External IP66 with Brass Nickle Captive Cone
Gland with Cable Number and lugs

LV Gland and Terminate 4c¢ x 35mm2 0,6/1kV SWA
Cable External IP66 with Brass Nickle Captive Cone
Gland with Cable Number and lugs

LV Gland and Terminate 4¢ x 6mm2 0,6/1kV SWA
Cable External IP66 with Brass Nickle Captive Cone
Gland with Cable Number and lugs

LV Gland and Terminate 4¢c x 10mm2 0,6/1kV SWA
Cable External IP66 with Brass Nickle Captive Cone
Gland with Cable Number and lugs

EXCAVATIONS. ETC.
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DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

<cavate in earth and set excavated material aside for re-
-se as filling for:

Excavate and backfill of a sleeve trench 450mm x
500mm deep including cable bedding and sifted
compacted backfill to 98% MOD ASTM, with cable
marker tape

Make good on paving
Make good on tar
Containment

Supply and Install 25mm PVC Conduit fixed into Brick or
Dry Wall or Cast into Concrete or Surface Mounted or
Run In Sleeves including fixings, adaptors and unions
and draw wire

Supply and Install 50mm PVC Conduit fixed into Brick or
Dry Wall or Cast into Concrete or Surface Mounted
including fixings, adaptors and unions and draw wire

Supply and Install 100mm Flexible Corrugated HDPE
double walled Cable Conduit (SANS 61386-24) into
existing trench (measure elsewhere} including, adaptors
and draw wire

Supply and Install Cable Ladder Litespan OL76
(76x1.6mm side wall) 100mm wide 304 S/S on P1000
Support off Hangers or Wall Cantilever including all
support, bends, risers, fixings, splices and bonding

Supply and Install PVC 3 Compartment 2 way Power
Skirting White inciuding all bends, risers, Splices and
Bonding

Supply and Install Cable Ladder Litespan OL76
(76x1.6mm side wall) 100mm wide 304 S/S on P1000
Support off Hangers or Wall Cantilever incl. all support,
bends, risers, fixings, splices and bonding

LUMINAIRES AND EQUIPMENT
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DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

Take delivery and install luminaires or equipment supplied
__others complete with lamps, connections, etc mounted

in position

Supply and Install Luminaries 17W Decorative LED
Bulkhead, IP65 Rated, Beka Series 30 or similar
approved (Type B) as per Luminaries
Schedule/Drawings including trailing cable, all
accessories, boxes, fixings, brackets, labelling,
commissioning and performance testing

Supply and Install Luminaries 33W LED Linear Fitting, 1
500 mm as per Luminaries Schedule/Drawings including
trailing cable, all accessories, boxes, fixings, brackets,
labelling, commissioning and performance testing

Supply and Install Luminaries 90W LED Street light
Polycarbonate Fitting, Pole Mounted, IP66 Rated,316
SS Clips, Genlux Gen | LED Street light or similar
approved (Type H) with individual photocell as per
Luminaries Schedule/Drawings including trailing cable,
all accessories, fixings, labelling, delivery,
commissioning and performance testing

Supply and Install 3m mounting height (3.6m total
length) straight Galvanised high tensile steel street light
pole 76mm Hot Dip Galvanized, buried in ground,
complete including suitable bracket for fitting, all
accessories, JB's, fixings, labelling, compaction,
commissioning and performance testing

LIGHT SWITCHES, SWITCHED SOCKET OUTLETS
ETC.

Switches, etc complete with cover plate fixed in flush box

Supply and Install 16A Single 3Pin + Euro switched
socket outlet (SANS164-1 + 164-2) in PVC. 100mm x
100mm Box Recessed Wall Mounted

Supply and Install 10A Double Pole Switch Disconnector
(SANS60947) in PVC. 100mm x 100mm Box Recessed
Wall Mounted

Supply and Install 20A Double Pole Switch Disconnector
(SANS60947) in PVC 100mm x 100mm Box surface
mounted, weatherproof IP66 rated

Supply and Install 1L (1/2W) Switch (SANS60669-1) in
PVC. 100mm x 50mm Box Recessed Wall Mounted
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DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

~pply and Install 16A Single 3Pin + Euro switched
~ucket outlet (SANS164-1 + 164-2) in Trunking / Power
Skirting including all covers, accessories

Supply and Install RJ45 Shuttered Data Socket Outlet
in Trunking / Power Skirting including all accessories

Supply and Install Photo cell IP 65 rated with adjustable
lux level Plastic UV resistant housing including all
accessories

Earthing & Lightning Protection

Earthing of Metallic Roofs as per Earthing Detail
including all fixings, boxes and accessories. Excludes
earth rods which are measured elsewhere

Supply and install 16mm @ 1.5m V4A S/S Earth Rods
including driver and coupler and earth resistance test

Earthing and bonding of the complete instaltation.
Excluding Metalic Roofs measured elsewhere

PROVISIONAL ALLOWANCES

The following sums shallt be allowed in respect of the
items listed below. These sums shall be used as directed
by the Engineer/Architect and deducted in whole or in part

if not required

Allow R 200 000.00 ( Two Hundred Thousand Rand) for
the supply and installation of Complete CCTV system.

Allow for profit and general attendance

Allow R 80 000.00 ( Eighty Thousand Rand) for the
supply and installation of Complete Access Control
System

Allow for profit and general attendance
SUNDRIES

Cable warning tape placed 150mm above cables in
excavations

Supply and installation cable route concrete cable
markers at 40m intervals and/or any change in direction
of supply cables depicting cable size and rating of cable

Carried to Collection
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SPECIALIZED TEMPORARY PARKHOME FACILITIES

~rcavate and construct 600 mm x 600 mm x 600 mm
wiiternal) brick manholes with bagged internal surfaces,
concrete base and heavy duty concrete manhole covers No

Tracing of underground services along underground
cable routes. This includes: Any building works, and
road works, any cable routes and duct routes as
identified on the Electrical Site Plan, Any water pipe and
sewer/storm water routes as can be identified from the
visible manholes.

Supply and install 20KVA UPS for Servers No

Commissioning, As Builts, QA, Training, OEM Manuals etc

Compliance Certificate LV Distribution Board Installation
in accordance with SANS 10142-1 - secondary
distribution No

Commissioning of Entire Installation in accordance with
Requirements as specified

Markup of As Built Documentation for Handover to
Engineer in accordance with Requirments as specified

Handover of All OEM Manuals in accordance with
Requirements as specified

andover of all QA Documentation in accordance with
Requirements as specified
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S~ction No. 2
BUILDING WORKS
Bill No. 5
Electrical Installation
COLLECTION
Page Amount
No
Total Brought Forward from Page No. 30
31
32
33
34
35
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Saction No. 2
BUILDING WORKS
SECTION SUMMARY - BUILDING WORKS
Bill Page Amount
No No
1 | Parkhome Structures 22
2 | Concrete,Formwork & Reinforcement 25
3 | Metalwork 26
4 | Plumbing And Drainage (PROVISIONAL) 29
5 | Electrical installation 36
Carried to Final Summary R
Section No. 2
BUILDING WORKS
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No

DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

BILL No. 1

SITE WORKS, FENCING , ETC

PREAMBLES
NOTE : Tenderers are advised to study the "The Model
Preambles for All Trades" as recommeded and

published by the Association of South African Quantity
Surveyors for all descriptions and specifications

FENCING

SUPPLEMENTARY PREAMBLES

Mesh Panels

Mesh panels to be welded high tensile steel mesh wrap.

Mesh panels shall be 1.80m, 2.10m or 2.40m
high(depending on each specific facility requirement),
above the finished ground level where the ground is
relatively flat or above the top side of the concrete sill
where it is used as an anti-burrow provision.

The width of the mesh panels must meet the
manufacturer's design specifications to enable a
structurally stable fence, but shall not be more than
3.00m wide.

Where the site is sloping the fence shall be stepped to
follow the ground profile, where this occurs the steps
shall cover the full width of the mesh panel.

The diameter of the wire strands, both horizontal and
vertical, shall be 4mm.

The panel aperture size (centre to centre) shall be
76.2mm horizontal x 12.7mm vertical.

The panel shall be reinforced with 4 x 50mm deep "V"
formation horizontal recessed bands to enhance rigidity.

Anti-scale clamps must be provided against the post
where there is a "V" formation on the mesh panel.

Carried to Collection
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DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

**ash panels shall have a 1 x 900 flange along the top
«iid 1 X 300 flange along the bottom edge (integrated
rigid angle).

All the mesh panels must be secured along the entire
length of the posts with a locking mechanism and using
anti-vandal bolts that cannot be tampered with or
manoeuvred with ordinary tools.

All the mesh panel fixtures shall be on the inside of the
fence and not accessible from the outside.

Anti-burrow/Anti-dig

The anti-dig mesh panel shall be at least 400mm deep
below the finished natural ground level.

The anti-dig mesh panel shall be secured firmiy to the

mesh panel above the ground with anti-vandal bolts on
the inside and against the concrete foundations for the
posts.

Anti-dig mesh panel shall be hot-dip galvanised and
bitumen-dip coated

Where the site is rocky or the terrain is sloping, a
20MPa reinforced concrete sill should be used as an
anti-burrow provision instead of a mesh panel. Such
concrete sill shall at least be 200mm wide. The sill must
have 4 x Y12 steel bars top and bottom, with R8 stirrup
@500mm c/c to be used as reinforcement and concrete
to have Class F1 steel shutter finish. The sill or beam
shall have 25 x 25mm chamfer along the edges above
ground.

Where the site is not rocky but only sloping, a stepped
reinforced concrete sill shall be used and shall extend to
at least 200mm below natural ground level and shall be
horizontal above ground.

Over-climb prevention

100mm High toughened steel Castle Spikes or Spear
Spikes to be affixed on top of the mesh panels along the
entire length of the fence and above the gates and must
be secured tightly with anti-vandal bolts from the inside
of the fence.

Carried to Collection
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)sts

High tensile steel post shall be used.

Post shall be 2.40m,3.00m or 3.60m high (depending on
the height of the fence selected).

The posts to be hot dip galvanised in continuous length
(no joints) in accordance with ISO 1461, i.e where
galvanising is required.

Posts shall not be less than 75mm in cross section and
must not be capable of being bent by human force or
easily bent when accidentally hit by the vehicle.

Posts must have a locking mechanism to enable the
mesh panels to be fully secured against them and
locked in place along the entire length.

Panel post must have a flush panel post finish with no
climbing aid from both the inside and outside of the
fence.

All posts must be provided with high quality, durable,
corrosion resistant and ultravoilent (UV) stabilised
moisture proof end caps and 200 x 200 x 2mm base
plate

Gates

The quality of the gate and specification for both
pedestrain and vehicular gates shall be the same as
that of the fence with a robust frame all around.

Welded high tensile steel sections must be used for the
gate, with anti-cut and anti-climb provisions.

The height of the gate must be the same as that of the
fence.

Gates must be manufactured, supplied and installed by
the same supplier that supplied and installed the fence
and be covered under the same guarantee/warranty.

All connections and joints shall be welded to form rigid
frames.

Carried to Collection
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' the material or components of the gate shall be cut to
size, welded hot-dip galvanised and power coated off
site in a controlled environment thus prohibiting any
cutting and welding on site.

For swing gate, hinges shall not twist and turn under the
action of the gate and shall be arranged in such a way
that closed gate cannot be lifted off the hinges to
dislodge it to obtain entry.

The hinges must be designed in such a way that the
gap between the gate and the supporting post is not
more than 12.7mm.

For sliding gates, brackets must be provided to ensure
that the gate cannot be lifted off the tracks and
disloudged to obtain entry.

Corrosion Protection and Rust Control

Posts, mesh panels for the fence, spikes and gate
material shall be hot-dip galvanised then Fusion-bond
epoxy powder coated (or simliar) for schools in coastal
areas and only Fusion-bond epoxy powder coated for
schools inland areas where corrosion is not a major
problem

The anti-burrow mesh shall be hot-dipped galvanised
and then bitumen-dip coated

CLEAR VIEW FENCE

EARTHWORKS

Allow for all necessary clearing of fence line 1m on

either side of fence, including digging up and removal of

bush, shrubs and trees not exceeding 200mm girth,

levelling and preparation of ground along line of fence

by excavating or filling as necessary m2

Allow for removal of paving bricks along the fence line
and reinstate or make good on paving (where
necessary) m

EXCAVATION, FILLING, ETC OTHER THAN BULK

Excavation in earth not exceeding 2m deep:

Holes (400x400x600mm deep)
m3
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““=nches (in anti burrow) 400mm deep (Where
Lecessary)
m3 34

Extra over trench and hole excavations in earth for
excavation in

Soft rock m3 3
Hard rock m3 2

Earth filling obtained from the excavations stock piles on
site compacted to 95% Mod AASHTO density

Trenches (in anti burrow) m3 34

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor m3 10

UNREINFORCED CONCRETE (PROVISIONAL )

15MPa/19mm Unreinforced concrete

Post base (400 x 400 x 600mm deep) m3 10

Allow for concrete sill, 200mm wide, as an anti burrow
for rocky terrain (Where necessary) m3 3
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“=NCE

"Clear View" or 'Equal approved' security

fencing including posts, panels, spikes, gates
etc.

Hot-dipped galvanised and fusion bonded fence
including post, spikes, gates etc.

Security fence 2.40m mesh panel of not more than 3.0m
wide, panel aperture size 76.2mm horizontal and
12.7mm vertical (centre to centre), welded to high
tensile steel post with 4mm with wire strands both
horizontal and vertical, panel to be reinforced with 4 x
50mm deep "V" formation horizontal recessed bands to
enhance rigidity, including anti-scale clamp against the
post where there is a "V" formation on mesh panel with
mesh panel having 1 x 90° flange along the top and 1 x
30° flange along the bottom edge and secure along the
entire length of the posts with locking mechanism and
using anti-vandal bolts that cannot be tempered with or
manoeuvred with ordinary tools.100mm high toughened
steel spikes or spear spikes (elsewhere measured) to be
fixed on top of the mesh panel along the entire iength of
the fence above the gates and to be secured tightly with
anti-vandals bolt from the inside of the fence

3.0m High steel posts including end caps and base
plates and bolts

Extra over panels for different sizes less than 3.0m wide
for raking fence on sloped surfaces

Extra over post 3.6m high as required on site for raking
fence on sloped surfaces and where necessary

100m High toughened steel Castle spikes or Spear
Spikes

400mm Deep anti-dig/anti-burrow mesh panel (Where
necessary)

Pedestrian gate at least not more than 1500mm wide
including locking mechanism and padlock

Vehicular gate at least not more than 4000mm wide
including locking mechanism and padlock
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DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH

“UARANTEES AND WARRANTEES

The tenderer is referred to the relevant Clauses in the

Model Preambles for Trades 2008 and to the

Supplementary Preambles which are incorporated at the

front of each trade.

Maintenance

Any fence material or section of the fence that needs to
be replaced due to corrosion and /or that has been
vandalised with ease using ordinary tools is to be
replaced by the supplier that provided and installed the
fence and gates at its own costs.

The supplier/contractor responsible for providing and
installing the fence shall be responsible for carrying out
regular maintenance activities when required during the
tenure of the fence guarantee / warranty.

Guarantees/ Warranties

Supplier/Contractor shall provide the following
documents

Ten (10) year anti-corrosion guarantee on all fence and
gate material must be provided by the supplier ltem
Three (3) year anti-vandalism guarantee on all the fence
and gates material must be provided by the supplier item
Certificate of Compliance for materials and coating Item
Carried to Collection R
Section No. 3
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BILL NO.1

STANDBY GENERATOR

EARTHWORKS (PROVISIONAL)

PREAMBLES

NOTE : Tenderers are advised to study the "The Model
Preambles for All Trades" as recommeded and
published by the Association of South African Quantity
Surveyars for all descriptions and specifications

SITE CLEARANCE, ETC

Allow for clearing the area of site to be built upon of all

grass, weeds, shrubs, trees with trunks not exceeding

200mm girth, debris, etc., including grubbing up all

roots, scoffling up as required and cart away all

vegetation and debris. m2

Strip average 100mm thick layer of top soil and stockpile
on site. m2

EXCAVATION. FILLING. ETC OTHER THAN BULK

Excavation in earth not exceeding 2m deep

in bulk excavations to reduce levels and cut and form
platforms. m3

CARTING AWAY

Surplus material from excavations and/or stock piles on
site to a dumping site o be located by the contractor m3

EARTH FILLING, ETC

Filling with approved material supplied d onto

site by the Contractor. compacted to a density of at [east
95% Mod. AASHTO maximum density:

Under Plinth slab, etc. m3

Carried to Collection
Section No. 4
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'- “oarse river sand filling supplied by the contractor

Under Piinth slabs etc m3 0.5

Compaction of surfaces

Compaction of ground surface, including scarifying for a
depth of 150mm, breaking down oversize material,
adding suitable material where necessary and
compacting to 95% Mod AASHTO density m2 10

Prescribed density tests on filling

"Modified AASHTO Density" test No 2

SOIL POISONING

Approved brand of anti-termite soil poison applied by a
Registered Pest Control company and guaranteed against
termite infestation for five vears:

Insecticide under plinth slabs etc, including forming and
poisoning shallow furrows against foundation walls, etc.,
filling in furrows and ramming. m2 10

CONCRETE, FORMWORK AND REINFORCEMENT

VIBRATED REINFORCED CONCRETE

30MPa/19mm concrete

Plinth slabs m3 3

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with power
float

Plinth stabs,bases etc cast against excavated surfaces
to fall m2 10

Carried to Collection R
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I “EINFORCEMENT (PROVISIONAL)

12

13

14

15

16

17

18

19

20

High tensile steel reinforcement to structural concrete
work

Type 245 fabric reinforcement in concrete surface beds,
slabs, etc at top and bottom of the slab

ROUGH FORMWORK

Rough formwork to edges not exceeding 300mm high

Side of plinth slab

WATERPROOFING

One layer 250 micrometre 'Gunplas USB Green' waterproof
sheeting sealed at laps with 'Gunplas Pressure Sensitive

Tape':

Under plinth slabs

TRENCHING AND SLEEVING FOR ELECTRICAL CABLES

Excavation of 7560mm deep, 250mm wide trench in:

Soft rock
Hard rock

Trench bedding:

Provide Trench Bedding and suitable compaction

Supply and install sleeving in-trench.including couplings

110mm HDPE sleeves

Backfilling and compaction

Backfill and compact soil in trench

Re-instate surface

Make good tar and paved surface

Carried to Collection
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BILL No. 2

ELECTRICAL WORKS

The tenderer is referred to the relevant Clauses in the
Standard Preambles for Trades (WB20) and to the
Supplementary Preambles which are incorporated at the
front of these bills of Quantities

Supplementary Preambles

Refer to the attached Specifications for Electrical
Installation

CABLES. CABLE TERMINATIONS AND CABLE
JOINTS

CABLE- In Trench, Supply and Install:

70mm? x 4 core Cu PVC.SWA.ECC.PVC cable

Cable marker tape installed 200mm above cable depth.

Cable terminations for 600/1000V grade
PVC/PVCISWA/PVC stranded copper conductor cable
complete with glands. shrouds, lugs. connections and

commissioning:

70mm? x 4-core.

KIOSKS
Supply and install. on a suitable concrete plinth:

Fibreglass meter type kiosk c/w gland plate, 2-door
200A, 3-phase, 400V moulded isolator

200A, 3-phase, 400V moulded circuit breaker

Carried Forward to Summary of Section No. 4
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Item I Quantity Rate Amount
No

BILL NO.3

MECHANICAL WORKS

STANDBY GENERATOR

NOTE

Refer to the attached 'Technical specification' and

'Particular specification' for full specifications of the

generator
1 | 150kVA, 400V, 3 Phase Canopy Type Generator, as

specified (Complete with 1000 liter Fuel Tank, plus all

other requirements as per DOPW specification) No 1
2 | Extra over for soundproofing of Canopy in above item
3 | Supply and install Locks to Canopy Set (If integral to

canopy, lock barrels to be fitted to locks) No 6
4 | Supply Keys No 3
5 | Supply Hand Diesel Pumps- (See specification) No 1
6 | Supply O&M manuals Sets 3.0

Carried Forward to Summary of Section No. 4 R
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No

|=action No. 4
STANDBY GENERATOR

SECTION SUMMARY - ST

SITE WORKS
ELECTRICAL WORKS

MECHANICAL WORKS

Section No. 4
STANDBY GENERATOR

DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

ENERATOR

Carried to Final Summary

-52-

Page
No

49
50

51

Amount




DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH
SPECIALIZED TEMPORARY PARKHOME FACILITIES

[FINAL SUMMARY
Section page _
No 29
1 | PRELIMINARIES 5
2 | BUILDING WORKS o
3 | EXTERNAL WORKS A
4 | STANDBY GENERATOR S
Sub-Total i
ADD: Value Added Tax (VAT) at 15% .
Carried to Form of Tender R
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PUBLIC WORKS
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DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH : SPECIALIZED TEMPORARY
PARKHOME FACILITIES

PART C3. SCOPE OF WORKS
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Effective Date:16 JANUARY 2023
Revision 9

C3.1 SCOPE OF WORKS
GCC FOR CONSTRUCTION WORKS (Edition 2 of 2010)

Scope of Works complied in accordance with SANS 10403 where reference is made to this part of SANS 1921-1:2004

Project title: DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH : SPECIALIZED TEMPORARY
PARKHOME FACILITIES
Tender no: ZNTD 05360W |Project Code: | 077449
SECTION 1
1 EXTENT OF THE WORKS
1.1 EMPLOYERS OBJECTIVES

1.2

1.3

1.4

1.5

21

2.2

2.3

To Provide temporary Parkhome offices in the DLTC Facility in rossburgh

OVERVIEW OF THE WORKS

To erect temporary prefabricated structure - Specialized Parkhome Facilities with a Clear View or "Equal
approved” perimeter fencing.

EXTENT OF THE WORKS

The contract comprises erecting temporary prefabricated structure, Parkhome offices with Hot-dipped galvanized
and fusion bonded fence including post , spikes, gates etc.

LOCATION OF THE WORKS

TThe site is situated within the premises of the DLTC Rossburgh, Durban, 36 Titren road in Ethekwini Region.
GPS Co-ordinates for the site is : 29°53'46.6"S 30°58'20.9"E

TEMPORARY WORKS
All temporary work to comply with the Occupational Health and safety Act (Act 85 of 1993)

ENGINEERING
EMPLOYER'S DESIGN
Not applicable

DESIGN BRIEF

Not applicable

DRAWINGS

See list of drawings/Annexure's attached to this document.
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3.1

3.2

3.3

3.4

3.5

4.1

DESIGN PROCEDURES
Not applicable

PROCUREMENT
PREFERENTIAL PROCUREMENT PROCEDURES

This tender will be subject to the implementation of the Preferential Procurement Regulations, 2022, pertaining to
the Preferential Procurement Policy Framework Act, Act Number 5 of 2000 and the relevant Supply Chain
Management Legislation and the KwaZulu-Natal Supply Chain Management Policy Framework published by the
KwaZulu-Natal Provincial Treasury. Tenderders are referred to www.kzntreasury.gov.za for access to the
relevant documents.

Tenderders are advised to familiarize themselves with the contents of the KwaZulu-Natal Supply Chain
Management Policy Framework regarding Preference Point Systems, evaluation of tenders appeals and other
matters.

RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT
NOTE : This project will be adjudicated as exceeding R 50,000 000,00

SCOPE OF MANDATORY SUBCONTRACT WORK
Not applicable

PREFERRED SUBCONTRACTORS/SUPPLIERS
Not applicable

SUBCONTRACTING PROCEDURES
Not applicable

CONSTRUCTION
APPLICABLE SANS 2001 STANDARDS FOR CONSTRUCTION WORKS

The Contractor is referred to the "Model Preambles to Trades - 2008", any "Supplementary Preambles”, the
Electrical Specifications and Mechanical Specification for full descriptions of materials and methods referred to in
these Bills of Quantities/Lump Sum documents, insofar as they apply. The Contractor is advised to study the
"Standard Preambles to all Trades”, any "Supplementary Preambles”, the Electrical Specifications and
Mechanical Specification, before pricing Bills of Quantities/Lump Sum documents.

Where the description in the Bills of Quantities/Lump Sum documents differ from those in the Standard Electrical
Specifications, the descriptions in the Bills of Quantities/Lump Sum documents are to apply. No claim
whatsoever will be allowed in respect of errors in pricing due to brevity of description of items in the Bills of
Quantities/Lump Sum documents which are fully described when read in conjunction with the relevant Preambles
and/or Specifications. Suppliers of materials and the like, whose quality systems apply with one or more of the
SABS/SANS SO 9000 Series should be used whenever possible in the absence of a particutar SABS/SANS
Specification Standard Mark.

Wherever the words "shall be deemed to be included in the description”, "shall be stated” or other words having
the same effect, appear in the Standard System, it shall be deemed that all descriptions in these Bills of
Quantities/Lump Sum documents incorporated such inclusions and statements whether specifically stated or not.

The Contractor is hereby informed that where SABS/SANS Specifications are referred to in these Bills of
Quantities/Lump Sums documents and Specifications thereto, then ONLY the Specification of Work Clauses will
apply. The method of measurement and payment clauses will NOT apply to this Contract.

The Contractor is hereby informed that risk of collapse and keeping excavations free from water (excluding
subterranean water) generally are deemed to be included in the descriptions unless accommodated in the
system of measurement. Please refer to the Geotechnical Investigation report when included at the end of these
tender documents.

Whenever reference is made to "Sub-Contractor”, "Nominated Sub-Contractor” or the like in the specifications
included or referred to in these Bills of Quantities/Lump Sums documents, it shall be deemed to mean
"Contractor” as defined.
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4.2

4.3

4.4

4.5

4.6

4.7

4.8

5.1

APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS
See above 4.1

PARTICULAR / GENERIC SPECIFICATIONS

The Contractor is referred to the following documents whether attached to this document or not:

SPECIFICATION PAGES
Specification for HIV/AIDS Awareness (CIDB) HIV1 TO HIV3
Specific Construction, Safety, Health and Environmental Plan

Model Preambles for Trades 2008 1to0 49
General Electrical Specification E/1 to E/20
Lightning Protection Installation LP/1 to LP/6

CERTIFICATION BY RECOGNIZED BODIES

Only contractors registered with the Electrical Contracting Board of South Africa in accordance with the
Regulations of the Occupational Health and Safety Act will be accepted and permitted to do work under this
contract.

AGREMENT CERTIFICATES

Not applicable

PLANT AND MATERIAL PROVIDED BY THE EMPLOYER
Not applicable

SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER
Not applicable

OTHER SERVICES AND FACILITIES

The Contractor shall provide any artificial lighting which may be necessary or required for the proper execution of
the works, and provide electric power and water required by all Sub-Contractors, Nominated Sub-Contractors and
Sub-Contractors appointed directly by the Administration.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and water
consumed.

The Contractor is advised that the permanent light fittings and water points of any kind installed in the Works are
not to be used to provide temporary lighting and supplement water requirements for construction purposes.

MANAGEMENT

APPLICABLE SANS 1921 STANDARDS

Tenderders are referred to
SECTION 2 : SPECIFICATION DATA ASSOCIATED WITH SANS 1921-1:2004 IN THIS DOCUMENT

5.2

RECORDING OF WEATHER

The Contractor shall keep record of abnormal climatic conditions to facilitate the adjudication of claims for
extension of the contract period.
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The Contractor shall allow in his programme for the following number of days for rain days (rain > 10mm per day)
as per the table below:

CURRENT YEAR YEAR + 1
January w/days ' S
February w/days 3 ]
March w/days 3 7]
April w/days &0
May w/days )
June w/days 3 r
July w/days S E3 u= T
August w/days 3
September w/days 3
QOctober w/days 3
November w/days 3
December w/days 3 3

5.3

5.4

5.5

5.6

5.7

MANAGEMENT MEETINGS

In order to facilitate the smooth functioning of the Works and to ensure the closest co-operation between all the
parties concerned, the Employer will call for regular meetings to be held on the site, at which a senior member of
the Contracting firm and the General Foreman of the Works will always be required to be present.

In addition to the above, other persons will be required to attend these meetings as and when their presence is
necessary, e.g., Consultants in all disciplines, representatives of the various Sub-Contractors, etc.

Proper minutes of these meetings will be kept by the Employer\Principal Agent and copies will be circulated to ali
persons attending the meetings and to others who need to be kept informed.

FORMS FOR CONTRACT ADMINISTRATION

The Employer shall provide all necessary forms.

ELECTRONIC PAYMENTS

The Contractor shall provide all required information to the Employer to facilitate electronic payments upon
request.

DAILY RECORDS

The Contractor shall keep daily records of people and equipment employed as well as a site diary in respect of
work performed on the site.

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,
reflecting the number and description of tradesmen and labourers employed by him and all Sub-Contractors on
the works each day.

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,
reflecting the number, type and capacity of all plant, excluding hand tools, currently used on the works.

BONDS AND GUARANTEES

The Contractor shall within 10 calendar days after receiving notice from the Engineer and prior to receiving a
completed copy of this agreement, including the schedule of deviations (if any), contact the Employer’s agent
(whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of contract identified in the
Contract Data.

5.8

PAYMENT CERTIFICATES

Requirements will be in accordance with the Employers prescriptions.
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5.9 |PERMITS

The Contractor is advised that, in the case of an existing building or institution, all security measures in force will
remain in operation and he must acquaint himself and his Employees with them as he and his Employees will at
all times be subject to these measures.

The Contractor will on no account extend his operations beyond the confines of the building site as indicated by
the Employer and must ensure that all his Employees are made aware of these limits. Any Employee
disregarding this instruction and found outside the limit of the building site without authority, shalt be redeployed
immediately and shall not again be employed on this Contract.

The Contractor will be responsible for ensuring that this instruction is strictly enforced and must provide and
remove upon completion or when directed, such other necessary temporary barriers, fences, etc., as may be
required and is to allow opposite this item for any charges he may wish to make in this connection.

The Employer will accept no responsibility whatsoever for damage to or the loss of plant, materials, etc., from the
site.

5.10 |PROOF OF COMPLIANCE WITH THE LAW

The following certificates must be provided before first delivery is taken:
- HIV/STI Report (Bound into this document)

- Electrical Compliance Certificate

- Plumbing Compliance Certificate

- Lightning Certificate

- Soil Protection Certificate

- Concrete test and cube certificates

- Waterproofing Guarantee certificates

- TR1 and TR2 prefabricated roof truss certificates
- Soil compaction certificates

- Electrical and Mechanical test certificates

- Plumbing and drainage pressure test certificates
- Fire Compliance Certificate

- Entomology Certificate

- SANS 10400-A:2010 compliance certificates

- Latest National Building Regulation

5.11 |INSURANCE PROVIDED BY THE EMPLOYER

Not Applicable

SECTION 2

SPECIFICATION DATA ASSOCIATED WITH SANS 1921-2004

Clause
Numbers
4.1.7|The requirements for drawings, information and calculations for which the Contractor is responsible are:

Prefabricated roof trusses design must be submitted for approval 30 days prior to erections.

4.2.1|The responsibility strategy assigned to the Contractor for the works is:

Strategy A

4.2.2|The structural engineer is:

ABC Engineers

4.2.3|Drawings & other info are to be submitted in accordance with the contractors programme

N/A

4,

W

The planning, programme and method statement are to comply with the following:

N/A
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4121

412.2

Samples of materials

The work is to be executed with materials of the best specified and in the most substantial and workmanlike
manner under the inspection of the Employer and to his satisfaction.

The Contractor shall furnish, without delay, such samples as called for or may be called for by the Employer, who
may reject all materials or workmanship not corresponding with the approved sample.

The samples of materials, workmanship and finishes that the Contractor is to provide and deliver to the employer
are:

* Steel panel
* Steel post
- Concrete

Fabrication drawings that the contractor is to provide to the employer are:

None

4123

Office accommodation, equipment, accommodation for site meetings and other facilities for use by the
employer and his agents are:

OFFICE FOR FOREMAN

Provide, erect, maintain and remove at completion a suitable temporary office for the Contractor or his Foreman,
perfectly secured, lighted and ventilated and having a desk with drawers.

TELEPHONE

The Contractor shall provide a telephone on the site for the use of the Contractor and all Sub-Contractors for the
duration of the Contract, and must make the necessary application for connection, give all notices and pay all
fees, rentals and charges for the service and also for all calls.

OFFICE FOR INSPECTOR OF WORKS

Provide, erect, maintain and remove at completion a well constructed temporary office for the Inspector of Works
not less than 4 x 3 m on plan and 3 m high to eaves to the approval of the Employer. The office shall be
constructed of wood framing covered externally with corrugated iron or corrugated asbestos and with a lean-to
roof covered with the same material as the external wall covering. The office shall be lined internally with soft
board or other approved material and a ceiling shall be provided of the same material as the internal lining. A
suspended wood floor shall be provided and is to finish not less than 300 mm above the ground level. A lockable
door and a window, which provides adequate light and ventilation, shall be fitted.

An office constructed of 115 mm thick brick-work and provided with a screeded concrete floor and roofed and
ceiled as above described may be accepted as an alterative but prior permission of the Employer will be
necessary before construction of such an office is commenced and his requirements shall be stated and fulfilled
by the Contractor.

The office shall be fitted in an approved manner with a sloping topped desk of height and length suitable for the
laying out and studying of drawings, a desk or table with not less than two lock-up drawers, shelves, seating and
wash-stand, and the Contractor shall provide all necessary attendance.

TELEPHONE IN OFFICE FOR INSPECTOR OF WORKS

The Contractor shall arrange for the installation of a lockable telephone in the Office for the Inspector of Works
for the duration of the Contract. The Contractor will be required to make the necessary application for connection
and give all notices on behalf of the Employer. The Employer will, however, be responsible for the direct payment
of all fees, rentals and other charges by Telkom for the service for the Inspector of Works and for all calls made
from this telephone.
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SHED

Provide, erect, maintain and remove at completion, ample temporary sheds for the proper storage of materials
and for the use of the workmen, and remove when no longer required.

414.6

The requirement for provision and erection of signboards are:

Supply, erect, maintain and remove at completion a painted notice board, size overall 2800 x 2345 mm high sign
written to detail as Drawing No. T9506 which drawing is available from offices of the Department of Public Works.
Only the official notice board is to be displayed on the site and no Sub-Contractor's boards will be permitted. The
Contractor, at his own cost, may provide a board on which all sub-contract firms' names may be sign written. The
notice board is to be to the approval of the Employer and is to be maintained in first class condition and placed
where directed at the entrance to the site and remain there for the duration of the Contract.

4171

417.3

4.17.4

4.18

4,22

Requirement for the termination, diversion or maintenance of existing services:

Should the Contractor come in contact with any underground cables or pipes during excavations, immediate
notification must be made to the Employer and all work in the vicinity of such cables, pipes, etc., shall cease until
authority to proceed has been obtained from the Employer. Should the Contractor damage underground cables or
pipes resulting in a disruption of services to an existing institution such damage shall be repaired immediately.

Services which are known to exist on the site:

Investigate and provide detail drawings.

Requirement for detection apparatus

None

ADDITIONAL HEALTH AND SAFETY REQUIREMENTS ARE:

By the submission of a tender, any Tenderder will, if awarded the contract to which this tender document relates,
be deemed to be the mandatory as envisaged by Section 37 (2) of the Act. As a mandatory the successful
Tenderder will be deemed to be the “principal contractor” and an employer in his/her/their own right with duties as
prescribed in the Act and accordingly will be deemed to have agreed to be solely responsible for ensuring that in
connection with the service to which this tender document relates, all work wiil be performed and machinery and
plant used in accordance with the Act. Should the Contractor, for whatever reason be unable to perform as
required by the Act, the Contractor undertakes to inform the Employer accordingly.

Tenderders are advised that it is a Condition of this Tender that a 'Construction Phase Safety, Health and
Environmental Plan' specifically relates to the project for which tenders are being submitted and must be
prepared by the Tenderder and submitted with the other tender documents at the time of tender. Failure to do so
Tenderders are therefore advised to study the 'Construction Safety, Health and Environmental Specification'
which is issued as part of this tender document, the Model Preambles to Trades - 2008, any project Specification
included in this tender document and any and all drawings which are referred to and issued as part of this tender
document before preparing their own project specific ‘Construction Phase Safety, Health and Environmental Plan'
. Tenderders are also advised that such a plan which is submitted with a tender but is incomplete or considered
inadequate by the Employer or his Representative will invalidate the tender.

The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have
allowed for all costs arising from compliance with the Act as no claim for extra costs arising from compliance with,
and obligations in terms of the Act will be entertained.

WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:

[Provide list of applicable contractors]
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C3.2 - SPECIFICATION FOR HIV/AIDS AWARENESS

1 Scope

This generic specification contains requirements applicable to the reduction of the risk of transfer of the
HIV virus between and among construction workers and the local community through the following four
strategies:

a) raising awareness about HIV/AIDS;
b} providing construction workers with access to condoms;
¢) HIV counselling, testing and referral services; and

d) Sexually Transmitted Infection diagnosis and treatment.

2 Normative references:

The following standard contains provisions that, through reference in this text, constitute provisions of
this standard:

SANS 4074 1SO 4074, Condom Rubbers

3 Definitions and Abbreviations

3,1 Definitions

Construction Worker: all persons in the employ of the contractor or in the employ of any of the
subcontractors contracted by the contractor.

Local Community: the communities local to the site which are most likely to have contact with the
construction worker and, in particular, sex workers in those communities.

Service provider: the natural or juristic person recognised by the South African Department of
Health as specialist in conducting Aids Awareness Programmes.

3,2 Abbreviations

STI: Sexually transmitted infection
HIV: Human Immunodeficiency Virus

AIDS: Acquired Immune Deficiency Syndrome
4 Objectives

The objectives are to:

a) reduce the risk of transfer of the HIV virus between and among construction workers and the local
community;

b) raise awareness amongst construction workers and the focal community of the risk of infection with
the HIV virus;

c) promote early diagnosis; and

d) assist affected individuals to access care and counselling.
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5,1 General requirement

The contractor shall, in order to satisfy the objectives stated in 4:

a) make condoms complying with the requirements of SABS ISO 4074 available to all construction
workers at readily accessible points on the site, suitably protected from the elements, for the
duration of the contract;

b) either place and maintain HIV/AIDS awareness posters of size of not less than A1 in areas which
are highly trafficked by construction workers, or provide construction workers with a pamphlet, in
languages largely understood by construction workers, which

¢) encourage voluntary HIV/STI testing;

d) provide information concerning counselling, support and care of those that are infected services;

and

e) comply with the requirements of 5.2.

The provisions of 5.1 ¢} and d) do not apply to this contract.

5,2 HIV awareness programme

5.2.1

5.2.2

5.23

The contractor shall:

a)

b)

engage a qualified service provider as described in the scope of works to conduct
an HIV Awareness Programme which is structured to achieve the outcomes stated
in 5.2.3 for contract workers as soon as a construction workers camp is
established and populated or, where no such camp is established, within two
weeks of the commencement of a significant portion of the works and at
subsequent intervals, if any, provided for in the scope of works; and

arrange for, provide a suitable venue, and instruct all construction workers to
attend the HIV Awareness Programme and notify the Employer's Representative of
the date, time and venue whenever a session with construction workers is
conducted.

Note: The National Department of Public Works maintains a list of qualified service providers.

The contractor shall do nothing to dissuade construction workers from attending such an
HIV Awareness Programme and shall take all reasonable steps to ensure that a
minimum of 90% of construction workers engaged in the works attend such a
programme, when it is conducted.

The outcomes of the HIV Awareness Programme shall as a minimum, result in contract
workers exposed to such a programme being able to:

a)

b)

communicate the existence of problems of HIV and be able to outline the
consequences of transmission of HIV to or from the local community;

recall and communicate the mode of HIV transmission and preventative measures
including the proper use of the condom.

The HIV/ Aids awareness programme described in 5.2 is to be repeated at four month
intervals throughout the duration of the contract. (Four times in total, including the initial
one at the start of the contract)
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5,3 Reporting

5.3.1 The contractor shall prepare and attach to his claims for payment a brief report which
outlines how the actions taken by the contractor in the period for which payment is
claimed satisfy the requirements and a schedule which lists the names, identity
numbers, trade / occupation and name of employer of all construction workers exposed
to the programme (see HIV/STI Compliance Report).

5.3.2 The employer's representative shall certify the report and schedule described in 5.3.1
whenever a claim for payment is issued to the employer.

Note: In the event that the contractor fails to satisfy the requirements of this specification, the
employer (Head: Public Works) may apply any of the sanctions provided for in the contract. Sanctions
may include the application of a financial penalty of .04% of the Contract Sum.

The HIV /Aids awareness programme described in 5.2 shall in addition be conducted for the
benefit of the local community on two occasions in the community centre nearest to the building
site. The contractor shall be responsible for inviting identifiable community-based institutions and
organisations, churches, and schools to participate in the programme.
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C3.3 - HIV/ISTI COMPLIANCE REPORT

Pro-forma reporting format in terms of the SPECIFICATION FOR HIV/AIDS AWARENESS

Project Code: 077449

Payment Claim number:

Period covered by payment claim: |

1. Distribution of condoms (briefly describe where and how condoms are distributed).

3. Voluntary testing (briefly describe the actions taken / information provided to promote testing).

4. Counselling, support and care (summarise information provided).

5. HIV awareness programme (briefly describe action).
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6. Schedule of construction workers exposed to the HIV awareness programme.

Name

Identity number

Trade / occupation

Name of employer

I hereby declare the above to be a true reflection of actions taken to ensure compliance with the specification.

For Contractor:

Name:

Signature:

Date:

Emplover's representative:

Name:

Signature:

Date:
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| KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH : SPECIALIZED TEMPORARY PARKHOME
FACILITIES

PART C4. SITE INFORMATION
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C4.1 SITE INFORMATION
GCC FOR CONSTRUCTION WORKS (2 Edition of 2010)

DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH : SPECIALIZED

Project title: | b ORARY PARKHOME FACILITIES

Tender No. ZNTD 05360W Project Code: 077449

C4.1 Site Information

Ca1 GENERAL

(a) |Describe nature of ground, surface conditions, water table as visible in test holes, and other
indisputable facts that may affect construction. Provide available data and information.

(b) |Specific requirements must be described.

(¢) |Any additional site information such as location, improvements on site, adjacent buildings,

environmental issues, etc. must be described in detail herein. If project is phased, indicate the

phased work procedure with a colour coded site plan or graphical key or sorts.

C4.2 GEOTECHNICAL INVESTIGATION REPORT

(a) |Not applicable
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- KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH : SPECIALIZED TEMPORARY
PARKHOME FACILITIES

PART C5 - DRAWINGS / ANNEXURES
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C5.1 - LIST OF DRAWINGS/ANNEXURES

DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH : SPECIALIZED TEMPORARY
PARKHOME FACILITIES

Tender No.: ZNTD 05360W Project Code: (077449

(Where drawings/annexure's are issued, document compilers must insert the following
paragraph and list the applicable drawings/annexure's below.)

The following drawings/annexure's shall be issued during the Tender period to form part of the
tender documentation. Where applicable, drawings/annexure's could be re-issued to the
Contractor at commencement of the construction phase.

DRAWING NO DESCRIPTION
No.1 Site Layout
No.2 Park home lay out
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ANNEXURES
Annea_.e 1 Model Preambles for Trades 2008
Annexure 2 General Electrical Specifications
Annexure 3 Lightning Protection Specifications
Annexure 4 Map of Tender submission location
Annexure 5 Joint Venture Agreement
Annexure 6 Health and Safety Specification
Annexure 7 Builders Lien Agreement
Annexure 8 Additional Specification - EPWP
Annexure 9 Project Employment Data Management Reporting Requirements -EPWP
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" "Technical Specification
SPECIFICATION

INVISIBLE WALL PANEL

1 MESH PANEL MESH PANELS 3000mm WIDE x 1800 / 2100 / 2400mm HIGH
GALVANIZED .
PANEL FORMATION: PANEL REINFORCED WITH 4 x 50mm
DEEP "V" FORMATION HORIZONTAL RECESSED BANDS TO
ENHANCE RIGIDITY.

THE DIAMETER OF THE WIRE STRANDS, BOTH
| 3080 ' 3080 3080 HORIZONTAL AND VERTICAL SHALL BE 4mm.
THE PANEL APERTURE SIZE (CENTRE TO CENTRE) SHALL
3000 : 3000 3000 _ BE 76.2mm HORIZONTAL x 12.7mm VERTICAL.

-
.=
o
FO
O

2 POST POST SEALED WITH STEEL CAP.
COATING: GALVANIZED, THEN MARINE STRUCTURAL
GRADE COATED.

3 CLAMPS SINGLE BOLT COMB CLAMPS.
DOUBLE BOLT COMB CLAMPS.

4 FOUNDATION TO BE SPECIFIED BY CIVIL ENGINEER ON SITE.

5 ANTI-SCALE ANTI-SCALE CLAMPS TO BE PROVIDED AGAINST THE POST
WHERE THERE IS A "V" FORMATION ON THE MESH PANEL.

6 TOPPING CASTLE SPIKE / SPEAR SPIKES
7 ANTIDIG 400mm ANTI-DIG MESH PANEL SHALL BE AT LEAST 400mm
DEEP BELOW THE FINISHED NATURAL GROUND LEVEL.

1800 - 2400
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GENERAL NOTES
=
) B owcove s
1 Site survey 10 be confwmed prior to commencemant of works. 1. Al work is to be done in accordanca with the Nasonal buiiding
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! Chassis g ;IIB n;lmhls m vekmanhp are 1o complyuh bo relevant
1 -~ 1. Chassis’ ars canstructed L0 un the ful length and widih of he buikding, two nwhd?m Y N:m;"p:,mmi° v wmmd’,‘m,: South
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= 5. This drawing must be read in canjunction with a1 the relevant
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2. 20m heavy culy industnal viyl. the project.
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anodised. . . The Cepariment of Publc Works.
kR Top hung obscure plass windows in ablution areas.
. 4. Al windows to have blinds and burglar guards.
Electrical
1. All electrics are in accordance with SANS 10142-1 and are fitted with earth
leakage protection within the distribution board.
2. Eisctrical Power to be connected averhead as per engineers details.
a Eiectrical ta suppliers details.Shared otfices to have min,1x Phig point per
| e | ! parson,
| / / 4. Al electrics must be counter Sunk within the panel and not surface
mounted.
5. Quantity of kgnt fightings to be confirmed by speciafst.
6. Server room to electrical engineers details.
7 Kitchen fo have min. 2 plug point 16 accomedate neccessary appliances.
| 8. Offices 10 have access to network , telephone points,
tr—t Mechanical N ————
1. Mechanical ventitalion ta be indicated by engineer. DRAWING REVSION DETAILS
2. Server room coaling system to be confirmed.
3. Airzon units in 20 offices. N DESCRIPTION
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| | 2. Lighting protection by spacialist
Walis
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4' | 2. Buildings must be white with a cream ( gemsbok ) roof and trims.
H | 2. Reinforced walls with 3mm steel as per engineers detail.
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1 | SITE PLAN / \ L g '
T S — 4, PVG Gutters and downpipes |
1:500
|
|
Consultant:
KWAZULU-NATAL PROVINCE |
PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA
Project Title:

TEMPORARY PARKHOME
FACILITIES - DLTC ROSSBURG ON
36 TITREN ROAD

;Drawing description:_

SITE PLAN + GROUND FLOOR

( / Project number:
a 077448
S— _Designed by: Drawn by: Date: -
| = om 122028
2 I?'Zg]UND FLOOR PLAN Sheet size : . Scale : as shown!
’ 'DPW Drawing Number : "REV: g

005-AR-077449 G




MAIN DRIVER TESTING

PARKING

GROUND
,/—\
< /S >
SN
N i
1 | SITE PLAN _/ T il
1:500
#
7 b
i [
.";I .'II
/i AL
. II
: 4
|
|
I
|
i
- | |
‘ bl

2 IGROUND FLOOR PLAN S =
1:250

new fence bne

B ecomen Notes:
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B ecomes

Chassis’ are constructed to run the full length and width of the building, two
200x75x20x3mm cold formed lip channel longitudinal main members run
centrally the length af the building at 1640mm cenlres. 75x50x20x2.5mm
cold formed lip chanael cross members are stuclurally welded at 600mm
centres spanning the width of the building, spans can be reduced to
400mm centres in order ta increase the flaor loading where required. Al
crass members are supporied by 40x4(x3mm angle iron which span
between the edge of the cross member and wekded to the main member, All
single and double wids units ara fitted with screw jacks for sasy leveling as
standard, bt tripad stands can be used where graund is uneven, Afl
Steelwork is protected with pre painted red oxide primer and sprayed with

F147 black latex paint.

2, Chwomodeck skirting

Flooss

1 18mm exterior hardwood (WEP) ply fioorboard.

2. 2mm heavy duty industrial vinyl.

Doors.

1. Exterior double doors are manufactured from chromadek and have 180
degree hinges.

Windows

1 Al windows to be in accordance with SANS 10400 Part N.

2 Windows manutactured from aluminium extrusions and are natwrally
anodised.

3, Top hung obscure glass windows in ablution areas.

4. All'windows ta have blinds and burgtar guards.

5. cashiers windaws o be bullet-proof glass

Electrical

1 All lectrics are in accordance with SANS 10142-1 and ara fitted with earth
leakage protection within the distnbution board.

2, Electrical Power to be connected overhead as per enginesrs details.

3. Etectrical to suppliers details. Shared offices to have min.1x Phg point per

erson,

4 All electrics must be counter sunk within the panel and nol surface
mounted.

s Cuantity of light fightings to be conhrmed by specialist,

6. Server room to elecbical engineers details,

7. Kitchen to have min. 2x plug point tn accomadate neccessary apphances.

8, Offices to have accass to network , telophone poinls.

Mecharical

1. Mechanical ventilation to be indicated by engineer.

2. Server room cooling system ta be confirmed.

3 Adrcon units in al offices.

Phimbing

1. All plumbing works fo be in ne with bie necessary building regulation
codas and all fittings ars SABS approved.

2. Engineer to confim connection to old guard house sewer.

3. lighting protection1.b.2

4. Abiutions to inchude all neccessary equipmentfitems.

5. Kitchens 1o inchude hydroboil.

Fre

1. Fire retardant propaties in the potyurethane,

2, Lighting protection by specialist

Walls

1. Potyurethane panels and not polystyrere,

2, Buikiings must be white with a cream { gemsbok } roo1 and Irims.

3. Reinforced walls with 3mm steel as per engineers detail,

Roo!

1 Rools must be & convention) double pitch roof with roof trusses and not a
mona-pitch roa { skopes ane side anly )

2. Chwomodek st be 0.5mm and not 0.4mm.

3. All comers, edges, fidge capping's and voids are neatly finished off with
purpose made trims and Rashings; made from 0.56mm chromadek
sheeting.

4. PVC Gutters and sownpipes:

e mmmEEEE e SRS T

3 Iconceplual section a-a - indicative of terrain
1:150

e

4 Iconceptual section b-b - indicative of terrain
1:100

- -

approa. change
2 nkvaitobe
T~ accouted tor

GENERAL NOTES

1. Allwork ié 10 be done In accordance with the National buding

A
2. Allmaterials ip &re to comply wilh the relevant
5ABS. codes and or the specified intemational codes where

Alrcan National Standards,BS codes o practie, or Agrément
Certficatos appicabie 1o the design exists, the racommendations and
requirements of suzh documents to be considersd a minimum
‘standard for the works:

Rrshin, whalever 3
raquiresments of Iha Specification Shoukd the Cortractor or any of hig
sub-contractors be cartified to the SANS 3000 famiy of standards.
then manitor thess works accorciogly.

5. This drawang must bs 8ad in corgunction with all the reievant
drwings, schedules 5d specitications from sl consularts related to
the project

&, All portions of the works refaled to any servica or COnSUET'S

i on i to be done in 2

Regutations.
7. This drawmgia ot o be scaled. Figured dimensions ta be used Al
dimensions ara n milmelers Umiess otherwise staled.
8 AN dimensions and kevels must be checked on sita by the
contractor betore puttg work In hand

8. Alwork 1o be axecuted by competent persons qualified for the

spacitic irade
0. This drawings is copyright reserved and remains the property of
The Department of Pubkc Works
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Notes:

Site survey to be confirmed prior to of
works.

Chassis

1. Chassis' are constructed to run the full length

angd width of the building, two 200x75x20x3mm
cold formed lip channel longitudinal main
members run centrally the length of the building
at 1640mm centres, 75x50x20x2.5mm cold
formed ip channel cross members are
structurally welded at 600mm centres spanning
the width of the building, spans ctan be reduced
1o 400mm centres in order to increase the floor
loading where required. All cross members are
supported by 40x40x3mm angle iron which span
between the edge of the cross member and
welded 1o the main member, All single and
double wide units are fitted with screw jacks for
easy levelling as standard, but iriped stands can
be used where ground is uneven. All steelwork is
protected wilh pre painted red oxide primer and
sprayed with F147 black latex paint.

GENERAL NOTES

1. Allwork is to be done in accordance with the National building
Regulations.
2. Allmaterials and workmanship are to comply with the relevani
S.A.B.S. codes and or the specified international codes where

in the - i Hicati Where relevant South
African National Standards,BS codes of practice, or Agrément
Certificates applicable to the design exists, the recammendations and
requirements of such documents to be considered a minimum
standard for the works.
3. The contractor shall in all aspects of the works comply with the
provisians of the Occupational Health and Safety Act, 1993 (Act No
85 of 1993) and any regulations promulgated in terms of that Act or
the Factories Machinery and Building Works Act of 1941,
4. The contractor shall set up, document and maintain a quality
assurance and quality control system, in accordance with SANS
9001/1SO 9001, abk 1o be checked to the satisfaction of the Architect,
that alt materials and workmanship, whatever their sources, meet the
requirements of the Specification. Should the Contractor or any of his
sub-centractors be certified to the SANS 2000 family of standards
then monitor these works accordingly.
5, This drawing must be read in conjunction with all the relevant
drawings, schedules and specilications from all consultants related to
the project.
6. All partions of the works related to any service or consultant’s
information is 1o be done in accordance with the Nalional Building
Regulations.
7. This drawing is nol to be scaled. Figured dimensions to be used. All

i ions are in mi unless otherwise stated.

Floors

1, 18mm exterior (WBP) ply floorboard.
2. 2mm heavy duty industrial vinyl.

Doors

1. Exterior double doors are manufactured from

chromadek and have 180 degree hinges

Windows

1. All windows 1o be in accordance with SANS
10400 Part N.

2. Wind d from
extrusions and are naturally anodised.

3. Top hung obscure glass windows in ablution
areas.

4. All windows 1o have blinds and burglar guards.

Electrical

1. All electrics are in accordance with SANS

10142-1 and are fitted with earth leakage
protection within the distribution board.

2. Electrical Power to be connected overhead as per
engineers details,

3. Electrical to suppliers details.Shared offices to
have min.1x Plug point per person.

4. All electrics must be counter sunk within the
panel and not surface mounted,

5. Quantity of light fightings to be cenfirmed by

speciatist.
6. Server room 1o electrical engineers details.
7 Kitchen to have min. 2x plug point to
Y app
8. Ofiices to have access to network , telephone
points.
9. offices 1o have 3 tier deco duct and data point
Mechanical
1. Machanical ventilation to be indicated by
enginger.
2, Server room cooling sysiem to be confirmed.
3. Aircon units in all offices.
Plumbing
1. All plumbing works to be in line with the

necessary building regulation codes and al!
fittings are SABS approved.
2. Engineer to confirm connection to old guard
house sewer.
lighting protection t.b.a
Adlutions to include all neccessary
equipment/items.
5. Kitchens to include hydroboil.

o

Fire

1. Fire retardant properties in the polyurethane.

2. Lighting protection by specialist

Ceiling

1. Min. ceiling height to be 2400mm

2. ceiling void must allow for services and ducting.
Walls

1. Polyurethane panels and not polystyrene.

2. Buildings must be white with a cream (gemsbak}
roof and trims.

3. Reintorced walls with 3mm steel as per
engingers detail.

Ceiling

1. Min. ceiling height to be 2400mm

2. ceiling vaid must allow for services and ducting.

Roof

1. Roofs must be a conventional double pitch raof

with roof trusses and not 2 mona-pitch roof
{ slopes one side only }

2. Chromodek must be 0.5mm and not 0.4mm.

3. All comers, edges, ridge capping’s and veids are
neatiy finished off with purpose made trims and
flashings; made from 0.58mm chromadek
sheeting,

4, PVC Gutters and downpipes.

8. All dimensions and levels must be checked on site by the
contraclor before putting work in hand.

9. All work to be executed by competent persons qualified for the
specific trade.

10. This drawings is copyright reserved and remains the property of
The Department of Public Works,

DRAWING REVSION DETAILS

REV | DATE 1 DRAWN DESCRIPTION
Il _= 14107202 | SH | FIRSTISSUE FOR INFORMATION
A 1411172022 SN REVISED ISSUE FOR INFORMATION
] 1310472023 SN RREVISED ISSUE FOR INFORMATION
L
! ———
| .
|Consultant:

KWAZULU-NATAL PROVINCE
PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Project Title:

TEMPORARY PARKHOME
FACILITIES - DLTC ROSSBURG ON
36 TITREN ROAD

IDrawing description:

GROUND FLOOR -PART PLAN 1

Project number:

077449

De;igned by: Drawn by: Date:

- - e
Sheet size : Scale :

Al as shown
DPW Drawing Number : REV: '

006-AR-077449 B



1 ] GROUND FLOOR PLAN-PARK HOME 2 & 3

1:100

25531

/ ; 6810 R
/
f |
f +
/' — reinforced floar as per
! engineers spec
:I,r HVAG as per S
f requirments. 8
.'r (no windows} -
/
[} |I\ =
| &
g -
2
1498
hydraboil —1
cupboards L =
below ———— »
- |
w —_
LED lighting ———
=
S
P-4
concrete plinth for safe
10 be mounted an
sizeth.e | f
- |
2 —] = reinforced floor as per
buliet proof wall (no s —| D o raling engineers spec
windows) 2
< -
P
wall mounted shelving = r g g é
sEe
8k
= raifing
&
g
=
e
b=
g o 1
= |
® L
gl
—F g
=0 | ]
B =l q
boardroom to have g
oak ply internal | <
walls firish ®
2
G
g
| s
T £
23300 - -
VERIGULAR ACCESS

_ o _NEWCLEARWUFENCE .

Notes:

Site survey to be confl prior to of
works.

Chassis

1. Chassis’ aré constructed to run the full length

and width of the building, two 200x75x20x3mm
cold formed lip channel longitudinal main
members run centrally the length of the building
at 1640mm centres. 75x50x20x2.5mm cold
formed (ip channel cross members are
structurally welded at 600mm centres spanning
the width of the building, spans can be reduced
to 400mm centres in order to increase the floor
loading where required. All cross members are
supparted by 40x40x3mm angle iron which span
between the edge of the cross member and
welded to the main member. Al single and
double wide units are fitted with screw jacks for
easy levelling as standard, but tripod stands can
be used where ground is uneven. All steglwork is
protected with pre painted red oxide primer and
sprayed with F147 black latex paint.

Floors
1. 18mm exterior hardwood (WBP) ply floorboard.
2. 2mm heavy duty industrial vinyl.

Doors

1. Exterior double doors are manufactured from

chromadek and have 180 degree hinges
Windows
1. All windows 10 be in accordance with SANS
10400 Part N.

i It d from

extrusions and are naturally anodised.
Top hung abscure glass windows in ablution

areas.
Allwindows 1o have blinds and burglar guards.

2.
3.
4.
Electrical
1. All electrics are in accordance with SANS
10142-1 and are fitted with earth leakage
protection within the distribution board,
Electrical Power to be connected overhead as per
engineers details.
Electrical to suppliers details.Shared offices to
have min.1x Plug point per person.
All electrics must be counter sunk within the
pane! and not surface mounted.
Quantity of light fightings to be confirmed by
specialist.
6. Server room to efgcirical engingers details.
7. Kitchen to have min. 2x plug point to

Y app
Offices to have access to network , telephane
points.
9. offices to have 3 tier deco duct and data point
Mechanical
1. i ilation to be indi by

engineer.
2. Server room coofing system to be confirmed.

3. Aircon units in all offices.

Plumbing
1. Al plumbing works to be in line with the

necessary building regulation codes and all

fittings are SABS approved.

Enginger to contirm connection to old guard

house sewer.

3. lighting protection t.b.a

4. Ablutions 1o include all neccessary
equipment/items.

5. Kitchens to include hydroboil.

Fire
1.
2. Lighting protection by specialist

Ceiling
1.
2.

Min. ceiling height to be 2400mm

Walls
1.
2.

Polyurethane panels and not polystyrene.

roof and trims.
3. Reinforced walls with 3mm steel as per
engineers detail.
Ceiling
1.
2.

Min. ceiling height to be 2400mm

Fire retardant properties in the polyurethane.

ceiling void must allow for services and ducting.

Buildings must be white with a cream {gemsbok)

ceiling void must allow for services and ducting.

GENERAL NOTES
1. All work is 10 be done in accordance with the National building

Regulations.
2. All materials and workmanship are to comply with the relevant
S§.A.B.S. codes and or the specified internalional codes where
icable in the - i ilications. Where relevant South
African National Standards,BS codes of practice, or Agrément
Certificalas applicable to the design exists, the recommendalions and
requirements of such documents to be considered a minimum
standard for the works.
3. The contractor shallin all aspects of the works comply with the
provisions of the Occupational Heaith and Safety Act, 1993 {Act No
85 of 1993} and any regulations promulgated in terms of that Act or
the Factories Machinery and Building Works Act of 1941,
4, The contractor shall set up, document and maintain a quality
assurance and quality control system, in accordance with SANS
9001/I1SO 9001, able to be chacked to the satisfaction of the Architect,
that all materials and workmanship, whatever their sources, meet the
requirements of the Specification. Should the Contractor or any of his
sub-contraciors be certified to the SANS 9000 family of standards
then manitor these warks accerdingly.
5. This drawing must be read in conjunction with all the relevant
schedules and ifications from all oc related lo

the project.
6. All portions of the works related to any service or consultant's
information is to be done in accordance with the National Building

Regulations.
7. This drawing is not to be scaled. Figured dimensions to be used. All

dimensions are in milimeters unless otherwise stated.
8. All dimensions and levels must be checked on site by the

contractor before putting work in hand.
9. All work to be executed by compstent persons qualified for the

specific trade.
10. This drawings is copyright reserved and remains the properly of
The Department of Public Works.
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Chromodek must be 0.5mm and not 0.4mm.
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sheeting.

4. PVC Guiters and downpipes.
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EXPLANATORY NOTES AND INSTRUCTIONS ON THE USE OF THESE
I’ ')DEL PREAMBLES

1. The document

1.1 This document is published by and is available from the Association of South African Quantity Surveyors, P.O. Box

3527, Halfway House, 1685. Telephone (011) 315 4140. E-mail: administration@asags.co.za

12 The contents of this document are intended to cover workmanship and materials encountered in a significant
majority of projects. If a material is not encountered in a significant majority of projects, its preamble will in all like-

lihood not be included in this document

1.3 By its very nature, this document is a “Model" document and one that is designed to act as a basis upon which to
build. It is anticipated that it will be supplemented by a "Supplementary Preambles” document included in the text

of the bills of quantities that will include, inter alia, the following:

1.3.1 supplementary clauses of a general nature that practitioners may deem necessary to cover their own

individual requirements,

1.3.2  additional clauses pertaining to specific materials incorporated in a project and not covered by the Model

Preambles,

1.3.3 amendments to anything contained in the Model Preambles. A clause has been incorporated in the
“General’ section of the document stipulating that anyihing contained in the “Supplementary Preambles’
which is at variance to that which is contained in the Model Preambles, will take precedence over the

Model Preambles and apply to the works in hand

1.4 It is intended that this document will be used by reference only in the text of the bills of quantities and will NOT be

bound or reproduced therein

2. The basic philosophy

21 Wherever possible, reference has been made throughout the preambles to South African National Standards
(SANS) to describe materials and methods respectively. It is therefore incumbent on the users of these preambies
to have ready access to the relevant Specifications and Codes. Where such Specifications or Codes do not exist,

suitable preambles have been compiled

22 These preambles have been designed to assist in abbreviating descriptions in the text of the bills of quantities and
practitioners are encouraged to make use of this facility. e.g. The description of a stormwater catchpit would read:

“Brick stormwater catchpit size internally 600 x 400 x 1 200mm deep to invert fitted with and including a 450 x

300mm x 59kg cast iron grating and frame”

23 Wherever alternatives exist in respect of materials or workmanship, specific choices have been made in these
preambles. Should users require different choices to specific items, these should be referred to in the

Supplementary Preambles as outlined in clause 1.3
3. Additional notes in the use of these Model Preambles

3.1 Concrete, Formwork and Reinforcement

The Project Specification embodied in these preambles was compiled in collaboration with the Authors of SANS

1200G, which forms the basis for the Concrete, Formwork and Reinforcement model preambles

Users of these preambles are advised to submit a copy of the Model Preambles to the Engineers involved in a
project for their scrutiny. Any amplifications, amendments, etc required by individual Engineers would then be

incorporated in the Supplementary Preambles referred to in item 1.3

3.2 Roof Coverings

The roof coverings included in these Model Preambles are limited in their content and therefore any roofing mate-
rial not included in these Preambles will need to have its full preamble included in the Supplementary Preambles

3.3 Structural Steelwork

The comments made under item 3.1 apply equally to Structural Steelwork

Note that the protective treatment of the structural steel covers only the treatment up to and including the primer
(and patching after erection). The finishing coats of paint must be fully described and included either in the

"Structural Steelwork” ar in the “Paintwork” trade, as the practitioner wishes
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A. GENERAL

A1 APPLICATION OF CLAUSES
These Model Preambles for Trades, and any Supplementary Preambles, shall be read in conjunction with and
shall form part of the descriptions of items in the bills of quantities
Where descriptions or Supplementary Preambles in the bills of quantities differ from these Model Preambles for
Trades, the descriptions or Supplementary Preambles in the bills of quantities shall take precedence. Where
supplementary preambles differ from descriptions in the bills of quantities, the descriptions in the bills of
quantities shall take precedence
Except where otherwise stated, all preambles contained in any individual Trade Preamble shall apply equally to
any work of a similar nature in all other frades

A2 ABBREVIATIONS
The following abbreviations shall apply:
AASHTO - American Association of State Highway and Transportation Officials
AlSI - American Institute of Steel Industries
BS - British Standard
CKS - Coordinating Specifications issued by the Central Coordinating Committee under the

auspices of the South African Bureau of Standards
CSIR - Council for Scientific and Industrial Research
SANS - South African National Standards and the number following shall refer to the
relevant specification or code of practice as the case may be

A3 MATERIALS AND WORKMANSHIP
Materials and workmanship shall be the best of their respective kinds. Only new and undamaged materials shall
be used in the Works. Materials to be permanently installed into the works shall not be used for any temporary
purposes on site. Work shall be to the approval of the Principal Agent and shall be executed in accordance with
the relevant manufacturer’s written recommendations and instructions where applicable

Ad PROPRIETARY PRODUCTS
For the purposes of submission of tenders, rates for items described in the bills of quantities by trade names,
catalogue references, etc shall be for the particular type and manufacture specified
The approval of the Principal Agent shall be obtained prior to any substitution and where products or materials
etc other than those specified are used, adjustments in the rates will be made if necessary

A5 ASSEMBLING
Rates for manufactured items shall include assembling complete and handing over in proper working order

A6 REFERENCES IN DESCRIPTIONS
Any references given in brackets at the end of certain descriptions shall refer to the relevant references on the
drawings or schedules

AT WATER
Water shall be clean and free from injurious amounts of acids, alkalis, organic matter and other substances and
shall be suitable for its intended use

A8 APPLICATION OF THE NATIONAL BUILDING REGULATIONS
All work shall be executed in accordance with the requirements of SANS 10400

A9 ACCURACY IN BUILDINGS
The dimensional and positional accuracy of the buildings and their component parts shall comply with Grade i
requirements of SANS 10155 unless otherwise stated

A10 REFERENCES TO OTHER DOCUMENTS

References in these “Model Preambles for Trades” to other documents, including SANS, CKS and BS, shall
pertain to the latest edition thereof including all amendments thereto at the date for submission of the tender
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B. ALTERATIONS

B.1 ALTERATIONS
In taking down and removing existing work the utmost care shall be observed to prevent any structural or other
damage to remaining portions of the building. The Contractor shall ensure the stability of all structures during
alteration work
Special care shall be exercised during the progress of the work to ensure that any electrical installations, water
supply pipes, telephone and other services which may be encountered are not interfered with and notice shall
be given to the Principal Agent if any disconnection or alterations become necessary
The Contractor shall take all precautions necessary to prevent any nuisance from dust whilst carrying out the
work

B.2 MATERIALS FROM THE ALTERATIONS, CREDIT, ETC
Materials recovered from the alterations (except where described as fo be re-used or o be handed over to the
Employer) will become the property of the Contractor, who may allow credit in respect thereof where provided
for in the bills of quantities. Such materials shall not be re-used in new work without written permission from the
Principal Agent
Materials described as “removed” shall be removed from the site immediately.
Materials described as “handed over to the Employer” shall be carefully dismantled where necessary, neatly
stored under cover on the site where directed and protected from damage, until required
Materials described as “set aside for re-use” shall be carefully dismantled where necessary, cleaned, neatly
stored under cover and protected from damage until required for re-use. Any damage caused to such materials
during removal, storage or refixing shall be made good at the Contractor’s expense

B.3 DISPOSAL OF DEBRIS ETC
The Contractor shall be responsible for the removal from the site of all materials, debris and rubbish resulting
from the alterations

B.4 MAKING GOOD DAMAGED WORK
The Contractor shall make good in all trades to existing work where damaged or disturbed through the
alterations with all necessary new materials to match the existing

B.5 FORMING NEW OPENINGS OR ALTERING OPENINGS IN EXISTING WALLS
Where new openings are formed or openings altered in existing walls, the wall above the opening shall be
broken out and a new brick, in situ concrete or prestressed concrete lintel inserted, complete with all necessary
reinforcement, formwaork, turning piece, etc, the jambs and portions of openings as described shall be built up
with new brickwork or blockwork properly toothed and bonded to existing, cavities of hollow walls shall be
closed where necessary and finishes shall be made good all round and into reveals

B.6 BUILDING UP OPENINGS

Where existing openings are given in number as built up, the existing surfaces all round shall be prepared as
necessary, brickwork or blockwork properly toothed and bonded to existing, wedged up to underside of existing
lintel and finishes shall be made good on both sides




C.

EARTHWORKS

c.1

Cc.2

DEMOLITIONS

CAi1

c12

c13

c14

C.1.5

Nature and extent

Descriptions of demolitions give a rough guide only as to the scope of the work. Tenderers are
therefore advised to visit the site before submitting a tender and to acquaint themselves with the nature
and extent of the work to be done and the value of recoverable materials which are not to be re-used
or handed over to the Employer. Unless otherwise stated, loose furniture, kitchen and other equipment,
apparatus, machinery, etc shall remain the property of the Employer and the removal thereof does not
fall within the scope of this Contract

The Contractor shall completely demolish the buildings etc in a careful, skilful, practical and safe
manner down to 150mm below ground level

Demolitions shall include breaking up and removing:
all floors and surface beds;

all external screen walls, steps, ramps, aprons, surface water channels, rainwater sumps,
gulleys, etc attached to the building to be demolished;

all services, manholes, efc in ground to a point not less than 1m beyond the perimeter of the
building including plugging off ends of all remaining pipes, drains, etg, filling in holes where
necessary and ramming and levelling to ground level

Where only a portion of a building is to be demolished, it shall be done without damage to the
remaining portion of the building. Any such damage shall be made good by the Contractor at his own
expense

Notices etc

The Contractor shall, before commencing work, obtain all necessary authorisation for carrying out the
work, by whatever means including the use of pneumatic equipment or blasting, give all necessary
notices and pay all charges and fees in connection therewith. He shall also comply with all regulations
pertaining to rodent extermination and he shall obtain the requisite Rodent Extermination Clearance
Certificate and pay all necessary fees. All receipts and certificates shall be left in the safekeeping of
the Principal Agent. All the abovementioned charges and fees shall be paid by the Contractor and
included in his prices

The Contractor shall give ample notice to the Principal Agent and Local Authorities regarding any
disconnections necessary prior to the removal or interruption of electrical or telephone cables, water
and sanitary services efc

Loss

After the handing over of the site to the Contractor, the full risk of any loss or damage to buildings to be
demolished shall be the responsibility of the Contractor and he shall take such precautions as he
deems necessary against such loss or damage

Materials from the demolitions, credit, etc

Materials recovered from the demolitions will become the property of the Contractor, who may allow
credit in respect thereof where provided for in the bills of quantities. Such materials shall not be re-
used in any new work without written permission from the Principal Agent

Disposal of debris etc

The Contractor shall be responsible for the removal from the site of all materials, rubble, debris and
rubbish resulting from the demolitions

SOIL INSECTICIDES

The application of soil insecticides shall be carried out in accordance with "The application of soil insecticides
for the protection of buildings” - SANS 10124
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Cc4

FILLING ETC

C.31

c3.2

Filling generally

Filling over site shall be spread, levelled, watered and consolidated in layers not exceeding 300mm
Filling under floors and backfiling to excavations shall be suitable inert material, free from clay,
vegetable matter, large stones, etc, having a maximum plasticity index of 10, spread, levelled and
compacted to a density of at least 90% Mod. AASHTO

Hardcore

Hardcore shall be broken stone or other approved hard material graded from 25mm to 75mm with the
finer material on top and shall be spread, levelled and consolidated

EXCAVATIONS

C.4.1

Classification of excavated material

"Hard rock” shall mean granite, quartzitic sandstone or other rock of similar hardness, the removal of
which requires drilling, wedging and splitting or the use of explosives

“Soft rock” shall mean hard material the removal of which warrants the use of pneumatic tools and
includes hard shale, ferricite, compact ouklip and material of similar hardness

“Earth” shall mean all ground other than that classified as *hard rock” or “soft rogk" and shall include
made-up ground and any loose stones or pieces of concrete not exceeding 0,03m in volume




CONCRETE, FORMWORK AND REINFORCEMENT

DA

SPECIFICATION FOR CONCRETE WORK GENERALLY

All in situ concrete work (plain and reinforced) shall comply with SANS 1200G supplemented by the following
Project Specification. Where SANS 1200G and the Project Specification are in conflict, the Project Specification
shall take precedence

Wherever the term "Engineer” appears in SANS 1200G or in the following Project Specification this shall be
deemed to mean the Principal Agent's representative responsible for this section of the Works

PROJECT SPECIFICATION

The following amplifications, additions and amendments to SANS 1200G shall constitute the Project
Specification. Clause numbers refer to either the existing clauses in SANS 1200G or to new clauses, which are
related to the existing clauses

1.

SCOPE
This clause is amended to include:

1.1 This specification does not cover the methods by which the finished structure is to be
measured for the purpose of payment and the “Standard System of Measuring Building Work”
shall apply

INTERPRETATIONS

21 SUPPORTING SPECIFICATIONS
Clause 2.1(b) shall not apply

22 APPLICATION
This clause shall not apply

PLANT
4.5 FORMWORK

452  Finish
Unless otherwise stated the quality of all formwork shall be such that the finished
surface of the concrete is “Rough” in terms of clause 5.2.1(a)

CONSTRUCTON
5.2 FORMWORK
5.2.1 Classification of Finishes

(a) Rough. No treatment of the surface of the concrete will be required after the
striking of the formwork. The finish of the concrete need not be more accurate
than Degree of Accuracy lli

(b) Smooth. Imperfections such as small fins, bulges, irregularities, surface
honeycombing and surface discolorations shall be made good and repaired by
approved methods. The finish of the concrete shall be accurate to Degree of
Accuracy Il

(c) Special
() Smooth and fair

This class of finish requires the highest standard of concrete work, formwork,
accuracy and technique

Concrete placed in any one structure to give this finish shall be made from
cement and aggregates from the same source. The grading of the aggregate
shall be kept constant

Formwork shall be metal, wrot timber or other approved material in new
condition designed and constructed to suit the particular job in hand and with
shutter bolts and joints between panels in a regular pattern approved by the
Principal Agent. Joints between panels shall be watertight, but the use of
sealing tape which will mark the concrete shall not be permitted
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Designated joints shall be in the position and of the details shown upon the
working drawings. Should the Contractor wish fto incorporate further
construction joints or amend the position of those shown to suit his own
requirements or technigue, this may be allowed provided that all design
considerations are met, that the prior approval of the Engineer is obtained and
that any extra costs are borne by the Contractor

In the case of horizontal construction joints, the top edge of the concrete on the
smooth and fair finished side shall be struck true and level with a trowel

Special care shall be taken to ensure that forms are clean and free of all pieces
of tying wire, nails and other debris at the time of concreting

The standard of finish shall be such that upon removal of the formwork, no
further treatment, other than treatment of bolt holes if required, shall be found
necessary to provide a straight, smooth and uniform finish of good quality and
consistent colour and texture, free of all honeycombing etc. Any defect shall be
made good by either removing and replacing the defective concrete or, in
certain instances only, by patching

55 CONCRETE

5.5.1.6 Prescribed mix concrete

Where prescribed mix concrete is specified the proportions of constituents, the
maximum size of coarse aggregate and the estimated minimum compressive
strength shall be as specified in the following table:

5517

55.1.8

Estimated Maximum Proportions of Constituents
minimum nominal
compressive | size of
strength in coarse Fine Coarse
Class of | MPaat28 aggregate | Cement | aggregate aggregate
Concrete | days in mm (Parts) | (Parts) (Parts)
A 7 37,5 1 4 8
B 15 19 1 3 5
Cc 20 19 1 25 3,5

Cement shall comply with SANS 50917-1 of strength 32,5N or higher

Should cement and aggregates be mixed 3by volume, the contents of a 50kg
sack of cement shall be taken to be 0,033m

Notwithstanding the requirements contained in SANS 1200G, the Principal
Agent may permit certain items of non-structural concrete to be mixed by hand

If the concrete is mixed by hand, it shall first be mixed in a dry state on a clean
non-absorbent surface until it is of uniform colour and consistency. Just enough
water shall then be added to permit mixing and working, at which stage the
concrete shall continue to be mixed until it is of uniform colour and consistency

Strength concrete

Where strength concrete is specified it shall be designated by its specified
strength followed by the size of stone used in its manufacture, eg 30
MPa/18mm

The water/cement ratio shall be as Table 5 of clause 5.5.1.5 for moderate
exposure conditions

“No-Fines” concrete

“No-fines” concrete shall consist of one part cement to eight parts aggregate
graded from minimum 6mm to maximum 13mm size

A ST S T e L A T

AT e ST A




The quantity of water used shall be just sufficient to form a smooth grout which
shall completely coat every particle of aggregate and also to ensure that the
grout is just wet enough to form a small fillet at each point of contact between
the stones. “No-fines” concrete mixed with excessive water, which results in a
thin grout, which drops off the aggregate, will be rejected

"No-fines” concrete shall be placed in its final position within 20 minutes of
mixing and shall be placed in continuous horizontal layers. Concrete shall be
spade worked sufficiently to ensure that it fills the forms but vibrating, tamping
or ramming will not be permitted

55.3.2 Ready-mixed concrete
The use of ready-mixed concrete and the acceptability of test results from a
central concrete production facility shall be subject to the written approval of the
Engineer
6. TOLERANCES
Degree of Accuracy Il shall apply for all work unless otherwise stated
7. TESTS
7.1 EACILITIES AND FREQUENCY OF SAMPLING
712  Frequency of sampling

7125 The frequency of sampling shall be as directed by the Engineer, but not
less than one set of cubes from every 50m® cast

8. MEASUREMENT AND PAYMENT

This clause shall not apply

D.2 AGGREGATES OF LOW DENSITY
Aggregates of low density shall comply with SANS 794

D.3 HOLLOW BLOCKS, PREFABRICATED BLOCK BEAMS AND PLANKS, ETC
Blocks, block beams, planks, etc shall be fixed and supported in such a manner that no movement can take
place before or during the casting of concrete. No broken components shall be used

D.4 SUPERVISION
A competent and experienced foreman shall superintend personally the whole of the concrete construction and
pay special aftention to:
(a) The quality, testing and mixing of materials,
(b) The placing and compaction of concrete,
(c) The construction and removal of formwork and
(d) The sizes and position of reinforcement
The Contractor shall obtain the permission of the Principal Agent before commencing concreting of foundations
or reinforced structure
No inspection, approval, authorisation to proceed, comment or instructions following from such an inspection, or
failure of the Principal Agent to comment on any particular aspect of the work, shall be deemed to relieve the
Contractor in any way from his obligation to ensure through his own supervision that the work is constructed in
every way in accordance with the Drawings, Specification and Conditions of Contract, nor relieve him from his
obligations to make good any fault or defect, nor shall it be deemed that there is any obligation on the Principal
Agent to inspect all or any part of the Works or that such inspection is necessarily complete in every respect

D.5 GENERAL
Concrete
Rates for concrete work shall include all "construction joints” other than "designated joints” as defined in SANS
1200G clause 2.4.3 which are measured separately, and for the design of strength concrete mixes and all
testing of concrete and materials other than compressive strength testing of concrete samples taken from
concrete being placed in the Works. The Contractor shall only be entitied to payment for those samples and
compressive strength tests called for by the Engineer and which pass the test requirements
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2
Surface beds cast in panels shall be cast in panels approximately 9m
Formwork

Formwork to slabs and beams shall be cambered where required

Rates for formwork to soffits shall include propping not exceeding 3,5m high unless otherwise described.
Formwork to walls and columns is not exceeding 3,5m high above bearing level unless otherwise described

Reinforcement

Standard welded steel fabric reinforcement shall be as included in Table 1 of SANS 1024 and shall have
300mm wide laps.

The mass of binding wire is not included in the mass of the reinforcement and the cost thereof shall be included
in the rates for the reinforcement
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E. PRECAST CONCRETE

E.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Precast concrete paving slabs SANS 541
Cement, water, aggregates and reinforcement shall be as described under D. CONCRETE, FORMWORK AND
REINFORCEMENT

E.2 CONCRETE
Concrete shall be as described under D. CONCRETE, EORMWORK AND REINFORCEMENT and unless
otherwise stated shall be prescribed mix concrete Class C but with coarse aggregate of an appropriate size

E.3 MOULDS
Before each casting, moulds shall be coated with a suitable release agent which will not in any way discolour
the surface of the finished product or impair its strength. Where items are described as “finished smooth from
the mould” or as “precast terrazzo", moulds shall be made to a high degree of accuracy and shall be such as to
leave even and smooth surfaces

E.4 FINISHES TO BLOCKS
Where described as "precast terrazzo”, such surfaces shall have a facing of terrazzo described under O.
PLASTERING. The facing shall be poured into the moulds in a wet state (not dry pressed) and thoroughly
worked up against finished faces to ensure that it finishes smooth from the mouid
Projections shall be rubbed off and faces shall be of even colour and free from blemishes, cracks and other
imperfections. Salient angles shall be arris rounded

ES5 CASTING ETC
ltems shall be suitably cured, shall not be handled whilst still green and shall not be built in within 21 days of
casting

E.6 REINFORCEMENT
Unspecified reinforcement required for manufacturing, handling and erection purposes and for reinforcing
projecting and other unwieldy portions of blocks shall be provided by the Contractor at his discretion

E.7 BEDDING, JOINTING AND POINTING
Blocks shall be bedded and jointed solidly in Class 1 mortar as described under F. MASONRY and shall be
pointed with slightly keyed joints
Blocks finished with “precast terrazzo” shall have joints raked out and pointed with slightly keyed joints in tinted
waterproofed mortar composed of one part cement and three parts sand to match terrazzo facing

E.8 GENERAL

Precast concrete work shall include reinforcement required for manufacturing, handling and erection purposes,
steel rod or wire hooks and/or mortices for lewis bolts required for handling and transporting, any necessary
temporary propping and strutting and bedding, jointing and pointing
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F.  MASONRY B
F.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Burnt clay masonry units SANS 227
Limes for use in building SANS 523 {Slaked (hydrated) limes}
Aggregates from natural sources —
fine aggregates for plaster and mortar SANS 1090
Concrete masonry units SANS 1215
Prestressed concrete lintels SANS 1504
Burnt clay paving units SANS 1575
Metal ties for cavity walls SANS 28
Common cement SANS 50197-1 (Class 32,5N)
Masonry cement SANS 50413-1 (Class 22,5X)
Concrete masonry construction SANS 10145
The structural use of masonry SANS 10164-1
Masonry walling SANS 10249
Concrete floors SANS 10109-1&2
F.2 SAND
Sand shall be washed where necessary and screened through a 2,4mm mesh sleve
F.3 BURNT CLAY BRICKS
Burnt clay bricks shall be of nominal size 222 x 106 x 73mm unless otherwise stated
Common bricks shall be General Purpose bricks
Extra hard burnt bricks shall be General Purpose (Special) bricks
Facing bricks shall exhibit a liability to efflorescence not in excess of "Siight” and water absorption when tested
in conformity with the requirements of SANS 227 shall not exceed 14%
Particular care shall be taken to preserve arnisses and faces of facing and paving bricks during transit and
handling
F.4 CONCRETE BRICKS
Concrete bricks shall have a nominal compressive strength of 8 MPa
F.5 QUARRY TILES ETC
Quarry, cement and similar tiles shall be of approved manufacture, even in shape and size, free from cracks,
twists or blemishes and uniform in colour
F.6 WIRE TIES
Wire ties shall be of galvanized steel of the single wire type for solid walls and either the “Butterfly” or Modified
PWD type for hollow walls. Ties shall be of sufficient length to allow not less than 75mm of each end to be built
into brickwork or embedded in concrete
E.7 BRICKWORK REINFORCEMENT
Brickwork reinforcement shall be manufactured from hard drawn steel wire conforming to BS 785 and shall
consist of two 2,8mm diameter main wires with 2,5mm diameter cross wires at 300mm centres welded at
intersections
e e T MRS Y RS T 5 SR PR (i TR S R T T T IS R SRR IO LI R
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Brickwork reinforcement shall be lapped not less than

the widest reinforcement at intersections

F.8 MORTAR

Mortar shall comply with the following table:

300mm at end joints and for a length equal to the width of

E.9

F.10

1 2 3 4
Mortar Class Minimum compresive Cement:sand Cement:sand
strength MPa (commeon cement) (masonry cement)
| 10 1:4 or 50kg to 130 litres 1:3 or 50kg to 100 litres
1l 5 1:6 or 50kg to 200 litres 1:5 or 50kg to 170 litres
1 1.5 1:9 or 50kg to 300 litres 1:6 or 50kg to 200 litres J

Mortar shall be Class 11 unless otherwise specified
Mortar plasticizers may only be used with the approval of the Principal Agent

The materials shall be mixed dry until of uniform colour, water added and the mixture turned over until the
ingredients are thoroughly incorporated

Mortar shall be produced in such quantities as can be used before commencement of set and no mortar that
has set shall be used

COMPO MORTAR

Compo mortar shall be Class 11l mortar in accordance with clause F.8 but with a lime content of 80 litres

The lime and sand shall be mixed dry until of uniform colour, water added and the mixture turned over until the
ingredients are thoroughly incorporated. Immediately before use, the cement shall be mixed in and the requisite

amount of water added. Compo mortar shall be produced in such quantities as can be used before
commencement of set and no compo mortar that has set shall be used

BRICKWORK

Wherever practicable, brickwork shall be built in stretcher bond. Unless legitimately required to form bond, no

false headers shall be used. English bond shall only be used where specifically so indicated or where stretcher
bond is not practicable

Brickwork, unless otherwise described, shall be built in Class ! mortar
Bricks shall be laid on a solid bed of mortar and all joints shall be grouted up solid

The brickwork shall be carried up in a uniform manner, no part being raised more than 1,2m above adjoining
work

Where necessary, bricks shall be wetted before being laid and the course of bricks last laid shall be well wetted
before laying a fresh course upon it

Walls in thicknesses of more than one skin shall have at least five wire ties per square metre. Linings to
concrete, unless otherwise specified, shall be tied to the concrete with at least five wire ties per square metre

Hollow walls, unless otherwise specified, shall be built of two half brick skins with cavity between, tied together
with at least five wire ties per square metre. The cavities shall be kept free of all rubbish, mortar droppings and
projecting mortar. Mortar joints to brickwork shall be not less than 8mm or more than 12mm thick
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F.12

F.13

F.14

BLOCKWORK

Unless otherwise described, all blockwork shall be built in stretcher bond. Whole blocks shall be used except

where bats or closers are required to form bond. Blockwork, unless otherwise described, shall be built in Class
! mortar

Solid blocks shall be laid on a solid bed of mortar and all joints shall be grouted up solid

Hollow blocks shall be laid in shell bedding, ie only the inner and outer shells of the blocks shall be covered with
mortar. Vertical joints shall be similarly formed

The blockwork shall be carried up in a uniform manner, no part being raised more than 1,2m above adjoining
work

Clay blocks shall be wetted before being laid and the course of blocks last laid shall be well wetted before laying
a fresh course upon it

CENTRES AND TURNING PIECES
Centres and turning pieces to soffits of arches and lintels shall be left in position for not less than 14 days
FACE BRICKWORK

Face brickwork shall be built in stretcher bond, unless otherwise specified, o a true and fair face. Perpends
shall be vertically aligned

Facing bricks shall be mixed to ensure that the proper blending of bricks within the colour range of each facing
brick being used is obtained

PAVINGS, SILLS, COPINGS, ETC

Clay bricks and tiles shall be wetted before fixing and shall be solidly bedded and jointed in Class | mortar and
pointed with slightly keyed joints

S
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[G. WATERPROOFING B

G.1 MATERIALS AND WORKMANSHIP

Materials and workmanship shall comply with the following standards:

Bituminous damp-proof courses SANS 248 (Type FV)
Polyolefin film for damp- and waterproofing in

puildings (walls, sills, etc) SANS 952 (Type B)
Polyolefin film for damp- and waterproofing in

buildings (floors and basements) SANS 952 (Type C)
Mastic asphalt for roofing SANS 297

Mastic asphalt for damp-proof courses

and tanking SANS 298
Bituminous roofing felt SANS 92 (Type 60)
Polyolefin film for damp- and waterproofing in

puildings (flat roofs) SANS 952 (Type A)
Chloroprene rubber sheet (for waterproofing) SANS 580

Sealing compounds for the building industry,
two-component, polysulphide base SANS 110 (Type 2 - Gun Grade)

Sealing compounds for the building and construction
industry, two- component, polyurethane base SANS 1077

The waterproofing of buildings (including damp-
proofing and vapour barrier installation) SANS 10021

G.2 WATERPROOFING TO ROOFS, BASEMENTS, ETC

Waterproofing to roofs, basements, etc shall be carried out by workmen who are experienced in this type of
work

G.3 DAMP-PROOF COURSE TO WALLS

All joints in damp-proof course to walls shall be lapped a minimum of 150mm except at junctions and corners
where the lap shall equal the full thickness of the wall
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ROOF COVERINGS ETC

H.1

H.2

H.3

H.4

MATERIALS AND WORKMANSHIP

Materials and workmanship shall comply with the following standards:

Concrete roofing tiles

Clay roofing tiles

Sawn softwood timber battens

Fibre-cement sheets (flat and profiled)
Aluminium alloy corrugated and troughed sheets

Continuous hot-dip zinc-coated carbon steel sheet
of commercial, lock-forming and drawing qualities

Continuous hot-dip zinc-coated carbon steel sheet
of structural quality

Polyolefin film for damp- and waterproofing in
buildings

Metal roofing tiles

Glass-reinforced polyester (GRP) laminated sheets
(profiled or flat)

Fasteners for roof and wall coverings in the
form of shesting

Materials for thermal insulation of buildings
Expanded polystyrene thermal insulation boards
Fixing of concrete interlocking roofing tiles

Roof and side cladding

Sheet zinc

Sheet lead

Sheet aluminium

Sheet copper

GALVANIZED STEEL PROFILED SHEETS ETC

SANS 542
SANS 632
SANS 1783-4
SANS 685

SANS 903

SANS 3575

SANS 4998

SANS 952

SANS 1022

SANS 1150

SANS 1273
SANS 1381-184
SANS 1508
SANS 10062
SANS 10237
BS 849

BS 1178

BS 1470

BS 2870

Galvanized steel profiled sheets, ridge and hip coverings, etc shall be coated with a minimum of 275 g zinc per

m? and shall be free of white rust

GALVANIZED SHEET IRON

Galvanized sheet iron shall be rolled steel sheet coated on both sides with a minimum of 275 g of zinc per m?

and shall be free from white rust
NAILING AND SCREWING

Where nailing and screwing is required:

« galvanized iron nails and screws shall be used for galvanized sheet iron and sheet zinc

e copper or copper alloy nails and screws for sheet copper and sheet lead

e  aluminium alloy or stainless steel nails and screws for sheet aluminium
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H.5 LAPS

Sheet metal flashings shall have minimum 100mm laps and linings fo valleys, secret gutters, etc minimum
225mm laps

H.6 GENERAL

Rates for profiled sheet roofing and rolled edges, ridge and hip coverings, flashing pieces, etc of metal, fibre-
cement, plastic, etc shall include fixing accessories
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CARPENTRY AND JOINERY |

MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Sawn sofiwood timber : General requirements SANS 1783-1

Sawn softwood timber : Stress-graded structural
timber and timber for frame wall construction SANS 1783-2

Sawn softwood timber : Brandering and battens SANS 1783-4

Softwood flooring boards SANS 629
Hardwood furniture timber SANS 1099
Hardwood block and strip flooring SANS 281
Wooden ceiling and panelling boards SANS 1039
Laminated timber (glulam) SANS 1460
Gypsum plasterboard SANS 266
Fibreboard products SANS 540
Wood-wool panels (cement bonded) SANS 637
Fibre-cement sheets (flat and profiled) SANS 685
Fibre-cement boards SANS 803
Plywood and composite board SANS 929
Wooden ceiling and panelling boards SANS 1039
Particle boards SANS 50312-1t07
Decorative laminates SANS 4586
Wooden doors SANS 545

Fire doors SANS 1253
Materials for thermal insulation of buildings SANS 1381-1,2,486

Expanded polystyrene thermal insulation boards SANS 1508

Mild steel nails SANS 820
Metal screws for wood SANS 1171
Wood-preserving creosote SANS 539

Softwood shall bear the relevant SABS mark and shall be ordered in the sizes in which it will be used as no
scantlings of marked timber will be allowed. Should SABS marked timber be unavailable, the Principal Agent's
prior permission shall be obtained before using unmarked timber

HARDWOODS

All hardwoods shall be specially selected, well seasoned, free from sapwood and well kiln dried. Meranti shall
be Red or Medium Brown Meranti, even in grain and colour, selected from “Standard and Better’ quality from
Malaysia

RTINS
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1.7

1.8

INFECTION AND PRE-TREATMENT OF TIMBER

All timber used on the site, whether for permanent or temporary work, shall be free of borer or other beetle and
termite infection. If the work under this contract falls within an area designated under Government Notice R2577
of 197812-29, permanent softwood fixed in the building shall be treated against borer etc in accordance with
Government Notice R451 of 1969-03-28 using Class Bor C preservative

When treated timbers are cut, the cut surfaces shall be effectively brushed with at least two coats of
preservative solution

CONSTRUGTION IN GENERAL

Where applicable, construction methods shall comply with SANS 10082. Wood and laminate flooring shall be
installed in accordance with SANS 10043. Roof trusses shall be manufactured, erected and braced in
accordance with SANS 10243

STRUCTURAL TIMBER

Timbers generally shall be in single lengths and jointing of fimbers will only be permitted when the required
length is unobtainable. Only the absolute minimum of joints to obtain a particular length will be permitted and
such joints are to be evenly spaced along the length of the timber

Finger-jointing of structural timber will be permitted, in which case it shall be manufactured in accordance with
SANS 10096

PLATE NAILED TIMBER ROOF TRUSSES

Plate nailed timber roof trusses shall be of approved design and manufacture and constructed with softwood
structural timber by a truss Fabricator holding a current Certificate of Competence awarded by the Institute of
Timber Construction

Each roof truss shall have all its members accurately cut and closely butted together and rigidly fixed by CSIR
approved patented galvanized metal spiked connectors, precision pressed on both sides of each intersection by
an approved method, all in accordance with the manufacturer’s instructions

The design, manufacture and transportation of the roof trusses, bracing, etc shall be under the contro! of a
registered Structural Engineer in accordance with SANS 1800, SANS 10160 and SANS 10163, who shall, after
erection, provide a certificate confirming that the design, manufacture, transportation, erection and bracing has
been carried out in accordance with this specification

The design shall include for all live loads, wind loads and for dead loads imposed by roof covering, purlins,
ceilings, etc

Fully detailed shop drawings of all trusses etc, indicating sizes, bracing, loading, etc, shall be submitted to the
Principal Agent for approval prior to fabrication

Unless specific erection instructions are given, erection shall be carried out in accordance with the procedures
and recommendations of the manual “The Erection and Bracing of Timber Roof Trusses” published by the

Institute for Timber Construction and the Council for Scientific and Industrial Research or as detailed by the
designer

Roof trusses and bracing shall include design and preparation of shop drawings

TONGUED AND GROOVED BOARDING

Tongued and grooved hoards for floors, panelling, etc shall be in long varying lengths with joints tightly cramped
up and secret nailed. Flooring boarding shall be flush jointed with staggered heading joints and machine sanded
after fixing

JOINERY

Skirtings, cornices, rails, etc shall be in single lengths wherever practicable and shall have splayed heading
joints where

necessary. Skirtings shall be trenched at back

All horns of door frames shall be checked and splayed back where frames are fixed projecting or flush with
surface and built in

Heads of screws in exposed faces of hardwood joinery shall be sunk and match pelleted

Joinery shall have arris rounded angles and shall be blocked and planted on
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1.9

1.10

111

.12

VENEERS

All face veneers shall be of kiln dried timber, free from knots, cracks, patchwork, sapwood and other defects,
selected and glued, dried and machine-sanded to a smooth finish. All veneers shall be applied under hydraulic
pressure

DOORS

Flush doors shall have solid timber edge strips with concealed edges. Where doors are to be finished with a
transparent finish, the veneer and the edge strips shall be timber of the same species and as far as possible of
matching colour. Unless otherwise described all flush doors shall be of interior quality, but where exterior quality
doors are specified the glue used shall be of the WBP type

Framed and ledged batten doors described as filled in with V-jointed boarding shall be filled in flush on one side
with tongued and grooved vertical boarding, V-jointed on one or both sides and of the thickness stated. The
boarding shall be in narrow widths, closely cramped up, rebated or tongued on outer edges and housed to
grooves in stiles and rails and twice countersunk brass screwed at each intersection with ledges and braces
and the inner edges of the abutting stiles and rails shall be chamfered to form a V-joint at junction with the board
Unless otherwise described double doors shall have rebated meeting stiles

FIXING

All nails and screws shall be of the size, length and type appropriate to their respective uses. All screws for
hardwood joinery work shall be brass

Items described as “plugged” shall be screwed to fibre, plastic or metal plugs at not exceeding 600mm centres.
Where items are described as “bolted”, the bolts have been given separately

ADHESIVES

Adhesives shall comply with BS 1204 and 4071 where applicable. Adhesives used in the manufacture of
external joinery exposed to excessive moisture (eg kitchen and laboratory worktops) shall be of the WBP type




CEILINGS, PARTITIONS AND ACCESS FLOORING

J.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Gypsum plasterboard SANS 266
Fibreboard products SANS 540
Gypsum cove cornice SANS 622
Wood-woo! panels (cement-bonded) SANS 637
Sawn softwood timber : Brandering and battens SANS 1783-4
Sawn softwood timber : Timber for frame wall
Construction SANS 1783-2
Fibre-cement boards SANS 803
Plywood and composite board SANS 929
Wooden ceiling and panelling boards SANS 1039
Materials for thermal insulation of buildings SANS 1381-1&4
Expanded polystyrene thermal insulation boards SANS 1508
Raised access flooring SANS 1549
J.2 TONGUED AND GROOVED BOARDING
Tongued and grooved boarding for cellings shall be in long varying lengths, V-jointed one side and with joints
tightly cramped up and secret nailed
J.3 CEILINGS ETC
J4.3.41 Brandering
Brandering for ceilings and eaves soffit coverings shall be symmetrically arranged with necessary
smaller panels. Main branders shall be at right angles to roof timbers, with cross branders cut in
between and branders shall be fixed with galvanized wire nails driven in on skew altemnately in
opposite directions
J.3.2  Ceiling boards
Ceiling boards shall be in long lengths symmetrically arranged with necessary smaller panels, closely
g:glt:d and secured at 150mm centres to brandering with galvanized or cadmium-plated clout-headed
J.4 GYPSUM SKIM PLASTER
Gypsum skim plaster shall be pure gypsum plaster finished with a steel trowel
J.5 EXPOSED TEE-SYSTEM SUSPENDED CEILINGS

The ceiling panels shall be as described in the items and the panels shall be stiffened at back as recommended
by the manufacturer to prevent bowing or sagging

The exposed surfaces of all ceiling panels and supporting members shall be uniform in colour and free from

surface blemishes

The suspension grid system shall be an approved patent suspension system comprising 38mm galvanized steel

main and cross tee bearers spaced in

both directions at centres to suit sizes of ceiling panels used, with the

cross bearers fitted between and notched to form flush fit with main bearers. The exposed flange of the tees
shall be 25mm wide, covered with a rolled aluminium cap painted a low sheen satin white. Cornices etc shall be
as described in the items and shall be finished to match the exposed tees
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J.6

The main tee bearers shall have holes for cross tees at 300mm centres and holes for hangers at 50mm centres.
In addition, main and cross tee bearers shall be holed as necessary for and provided with timber wedges or
steel clips where recommended by the manufacturer to prevent ceiling panels from lifting

The web of the exposed cross tee bearers shall extend to form a positive interlock with the main tee bearers
and the lower flange shall be cut back to provide a joint free appearance

All hangers shall be galvanized and shall be at centres to meet the requirements of the specification with one
end fixed to the suspension grid main bearers and the other end fitted with suitable galvanized fixing cleat
securely fixed to the structure. Fixing points shall be agreed to by the Principal Agent before any power shot
fixings are made. Hangers shall not be suspended from air-conditioning ducts. Where recommended by the
manufacturer, hangers shall be of the rigid type

Component parts and fixings shall be non-corrosive and able to withstand atmospheric poliution. Surfaces of
aluminium which are in contact with other materials when fixed, parficularly metals, shall be suitably insulated to
prevent electrolytic corrosion

Ceilings shall comprise hangers, suspension grid system and ceiling panels, shall be constructed in a manner
suitable for carrying air-conditioning diffusers and light fittings in the positions required, shall be set out to
layouts approved by the Principal Agent and shall have the standard suspension systems modified as
necessary to work around any pipes or light fittings

FLUSH PLASTERED SUSPENDED CEILINGS

Gypsum plasterboard panels of the specified thickness generally in 1200mm widths and in long lengths shall be
fixed grey side down with self-tapping screws to the suspension system with the joints between boards loosely
butt jointed and covered with 50mm wide strips of self-adhesive fibre tape

The plasterboard panels shall be finished with gypsum skim plaster trowelled to a smooth polished surface to
the thickness etc recommended by the manufacturer

The suspension system shall be an approved patent concealed suspension system consisting of galvanized
mild steel bearers suspended on approved non-rusting metal hangers spaced generally at 1200mm centres or
to suit layout of air-conditioning ducts and other services etc above ceiling with one end bolted to the bearer and
the other end fitted with a galvanized fixing cleat securely fixed to the structure as required

Fixing points shall be agreed to by the Principal Agent before any power shot fixings are made. Hangers shall
not be suspended from air-conditioning ducting :

Ceilings shall comprise hangers, suspension system, ceiling panels and plaster finish, shall be constructed in a
manner suitable for carrying air-conditioning diffusers and light fittings in the positions required, shall be set out
to layouts approved by the Principal Agent and shall have the standard suspension system modified as
necessary to work around any pipes or light fittings




K. FLOOR COVERINGS, WALL LININGS, ETC

KA1 MATERIALS AND WORKMANSHIP

Materials and workmanship shall comply with the following standards:

Semi-flexible viny! floor tiles SANS 581
Resin modified vinyl floor tiles SANS 586
Flexible vinyl flooring SANS 786
Hardwood block and strip flooring SANS 281
Wood mosaic flooring SANS 978
Textile floor coverings (pile construction) SANS 1375
Textile floor coverings (needle-punched

construction) SANS 141
Carpet underlays SANS 1419
The installation of wood and laminate flooring SANS 10043
The installation of resilient thermoplastic

and similar flexible floor covering materials SANS 10070
The installation of textile floor coverings SANS 10186
Sheet linoleum (calendered types),

cork, carpet and lincleum tiles BS 810

Solid rubber flooring BS 1711

Felt backed linoleum BS 1863

K.2 LAYING OF MATERIAL
Floor tiles shall be laid with continuous joints in both directions
Patterned floor coverings shall be matched at joints

K.3 GENERAL

Floor coverings, wall linings, skirtings, nosings, etc shall include all preparatory work to screeded or plastered
surfaces etc, priming coats and adhesives

Floor coverings and wall linings shall be dressed around and into corners. Wood block and wood mosaic
flooring shall be sanded with a sanding machine and sealed with a coat of approved penetrating sealer

Plastic handrails shall have welded and polished butt joints
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IRONMONGERY

L1 MATERIALS AND WORKMANSHIP
Materials and workmanship shail comply with the following standards:
Locks, latches and associated furniture
for doors. (Domestic type) SANS 4
Kitchen cupboards: Built-in and free-standing SANS 1385
Single action closers SANS 1510
Padlocks SANS 1533
Fasteners SANS 1700
Chalk writing boards for schools CKS 36

L2 KEYS
Locks shall have the minimum possible number of interchangeable keys. Cylinder locks and locks described as
“en suite” shall be clearly marked with consecutive numbers and each key shall be punched with the
corresponding number of the relative lock

L3 FIXING
Unless otherwise described, ironmongery is to be fixed to wood
ltems described as “plugged” shall be screwed to fibre, plastic or metal plugs
Screws, bolts, etc for fixing of ironmongery shall be of matching metal and finish, except for aluminium
ironmongery or ironmongery fixed to aluminium in which cases stainless steel screws may be used
All necessary preparation of pressed steel door frames for the fixing of ironmongery to the frames has been
included with the pressed steel door frames

L4 KITCHEN CUPBOARDS
Steel cupboards shall be finished with baked enamel. Tops of floor cupboards shall have laminated plastic
covering
Cupboards shall be fitted with all necessary hinges, handles, cafches, efc. Cupboards shall be securely fixed
with all necessary screws and fibre, plastic or metal plugs
Where cupboards are described as a “series’, tops shall be continuous and cupboards shall be bolted or
screwed together, including bolts, screws, holes, etc
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STRUCTURAL STEELWORK

M.1

M.2

SPECIFICATION

All structural steelwork shall comply with SANS 1200H or 1200HA as applicable. Structural fasteners shall
comply with

SANS 1700

Whenever the term “Engineer” appears in SANS 1200H or 1200HA or in the following Project Specification this
shall be deemed to mean the Principal Agent's representative responsible for this section of the Works

PROJECT SPECIFICATION INCORPORATING AMPLIFICATIONS, ADDITIONS AND AMENDMENTS TO
SANS 1200H AND 1200HA

The following amplifications, additions and amendments to SANS 1200H and SANS 1200HA shall apply and
clause numbers refer to either the existing clauses in the relevant SANS or to new clauses which are related to
the clauses therein
SANS 1200H
31.1 Weldable structural steel
Weldable structural steel shall comply with SANS 1431
51.2  Contractor provides shop details
The Contractor shall be responsible for the preparation of all shop detail drawings
5.1.3 Engineer provides shop details
This clause shall not apply
5.39 Protective treatment
Structural steelwork shall be cleaned and prepared by wire brushing in accordance with SANS 10064
and all surfaces shall be primed as specified to a minimum dry film thickness of 30 micrometres before
leaving the workshop. Upon delivery to the site and again after erection all bared surfaces shall be
made good with similar primer
8. Measurement and payment
This clause shall not apply
SANS 1200HA
5.2.10 Protective treatment
Structural steelwork shall be cleaned and prepared by wire brushing in accordance with SANS 10064
and all surfaces shall be primed as specified to a minimum dry film thickness of 30 micrometres before
leaving the workshop. Upon delivery to the site and again after erection all bared surfaces shall be

made good with similar primer

53,7 Repairs to paint and site painting
This clause shall not apply

8. Measurement and payment

This clause shall not apply
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METALWORK

N.1

N.2

N.3

N.4

B

MATERIALS AND WORKMANSHIP

Materials and workmanship shall comply with the following standards:

Fasteners SANS 1700

Expanded metal SANS 190-1&2

Windows and doors made of rolled mild steel

sections SANS 727

Hot-dip galvanized zinc coatings on fabricated

iron and steel articles SANS 121

Strongroom and vault doors SANS 949

Anodized coatings on aluminium

(for architectural applications) SANS 999

Steel door frames SANS 1129

Mushroom- and countersunk-head bolts and nuts SANS 1143

Welding of metalwork SANS 1044

Adjustable glass-louvred windows CKS 413

Aluminium sheet and strips BS 1470

Aluminium extruded tube and hollow sections BS 1474

Aluminium bars and sections BS 1476

STEEL

Steel shall be mild steel of approved commercial quality. Steefwork shall be cleaned and prepared by wire

brushing in accordance with SANS 10064 and given one coat of primer as specified before leaving the

workshop

N.2.1 Galvanizing of steel
Steelwork described as “galvanized” shall be galvanized by means of the hot-dip process after
fabrication. Where welding on site is unavoidable, such welded joints shall be cleaned down and cold
galvanized to approval

STAINLESS STEEL

Stainless steel shall be AISI Type 304 stainless steel and shall be buffed to an even satin finish. Stainless steel

screws shall be used for fixing stainless steel

ALUMINIUM

Alurninium extrusions shall be of 6063-T6 alloy and temper. Aluminium sheet and strips shall be of 1200-H4

alloy and temper.

Joints in all aluminium members shall be formed in an approved manner so that the joints are practically

invisible. Screw heads, pins, rivets, etc shall be concealed as far as possible. 300 Series stainless steel screws

and bolts shall be used for jointing and fixing aluminium work

The surfaces of all aluminium which are in contact with other materials when fixed shall be suitably insulated

with a non-absorbent insulating material to prevent corrosion. All aluminium work shall be suitably protected

against damage, deterioration or discolouration caused by mortar droppings, paint, etc by taping with removable

tape, covering with temporary casings or by covering with motor oil

N.41 Anodizing of aluminium
Aluminium described as “anodized” shall be treated with Grade 25 coating thickness for exterior use or
Grade 15 for interior use as specified, to the required finish. All alloys to be anodized shall be suited to
anodizing
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N.5

N.6

N.7

N.8

N.9

N.10

BOLTS AND NUTS

Nuts shall be of at least the strength grade appropriate to the grade of bolt or other threaded element with which
they are used

SCREWING OF METALWORK TO STEEL, WOOD, CONCRETE, ETC

Metalwork described as “screwed” to steel, wood, etc or “plugged” to brickwork, concrete, etc shall be fixed at
not exceeding 500mm centres, with necessary holes, countersinking, threading, screws, set screws, self-
tapping screws and fibre, plastic or metal plugs

BOLTING OF METALWORK

Where metalwork is described as “bolted” to steel, wood, brickwork, concrete, etc the bolts are measured
elsewhere

WELDING OF METALWORK
All welds shall be cleaned and filed or ground off smooth to approval. All welded joints shall be continuous

METALWORK GENERALLY

Metalwork shall have all sharp edges ground smooth. Tubular and pipe work shall include running joints. Rails
etc described as "continuous” shall be in long lengths with welded joints

PRESSED STEEL DOORS, FRAMES, ETC
N.10.1 Door frames

Frames shall project not less than 20mm into floor finish. Except where described as galvanized,
frames shall be primed as specified before leaving the factory. Frames are to jambs and heads of
openings. Frames for single doors shall be provided with two 100mm steel butt hinges and an
adjustable striking plate for a mortice lock and frames for double doors shall be provided with four
100mm steel butt hinges. Butt hinges shall be steel buits with loose pins, welded to frames. Where
necessary mortar caps shall be welded to frames and back plates shall be welded on behind tappings
for screws

N.10.2 Cupboard door frames

Cupboard door frames shall be as described in N.10.1, but with thresholds of unequal channel section,
two 100mm steel butt hinges to hanging stiles, two 75mm steel butt hinges to hanging stiles above
transoms, necessary striking plates for mortice locks and keeps for barrel bolts

N.10.3 Combination doors and frames

Combination doors and frames shall be manufactured of 1,6mm thick steel plate. Frames shall be as
described in N.10.1. Doors shall be standard design and required proflle, with a 44mm wide edge all
round, vertical reinforcing ribs pressed in and with two reinforcing rails welded on. The door shall be
provided with two lever mortice lock with lock box welded to inside. Doors shall be welded to steel
butts

N.10.4 Transformer room doors and frames
Transformer room doors and frames shall be manufactured of 1,6mm thick steel plate. Frames shall
be as described in N.10.1. Doors shall be of standard design with a 44mm wide edge all round, vertical
reinforcing ribs pressed in and with three reinforcing rails welded on. Single doors shall be fitted with a
padlock cleat and two 100mm brass pintle hinges and double doors shall be fitted with a padlock cleat,
two 150mm bolts and four 100mm brass pintle hinges. Each leaf shall be fitted with a louvered
ventilation panel of standard design backed with mm mesh galvanized wire vermin proof screen

N.10.5 Sizes
The frame widths given refer to unfinished wall thicknesses

N.10.6 Glazing beads

Where specified, glazing beads shall be 12 x 12mm standard metal glazing beads mitred at angles and
countersunk screwed on at not exceeding 300mm centres with self-tapping screws
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M 11 STEEL WINDOWS, DOORS, ETC
N.11.1 Windows, doors, etc

All fittings to windows, doors, etc shall be chromium plated. Fixed lights and opening sashes shall be in
single squares. Windows etc of single unit construction shall have weather bars at transoms above
opening sashes

Composite windows not of single piece construction shall be coupled with standard coupling mullions
and transoms that correspond with the window section used

Kicking plates and panels shall be 1,6mm metal plate fixed with standard metal glazing beads mitred at
angles and countersunk screwed on at not exceeding 300mm centres with self-tapping screws

Except where described as galvanized, windows, doors, burglar bars, etc shall be primed as specified
before leaving the factory

N.11.2 Burglar bars and flyscreens

Where windows are described as fitted with burglar bars or flyscreens, these shall be standard type
fitted over opening sashes

N2  ADJUSTABLE LOUVRE UNITS
Adjustable fouvre units shall be suitable for hand or longarm operation

Louvre units shall include glass louvres with polished edges and installation, including holes, screws, rivets,
preparation of openings, etc

N.13  ALUMINIUM WINDOWS AND DOORS

The foregoing preambles “N.4 — ALUMINIUM* shall apply to aluminium windows, doors, etc in all respects in so
far as they are applicable. Aluminium windows and doors shall be manufactured from extruded aluminium
members of 6063T6, 6261-T6 or 6082-T6 alloy and temper

Ancillary members such as sills, flashings, infill panels and the like formed from flat sheet material shall be of an
appropriate alloy selected from 1200, 3004 or 5251 complying with BS 1470 of a temper suitable for the method
of forming and a composition suitable for anodizing or painting as required

Windows, doors, etc shall be of an approved standard system, manufactured by an approved firm experienced
in this type of work, and shall meet with the minimum recommended performance requirements as set out by
the Association of Architectural Aluminium Manufacturers of South Africa (AAAMSA) in the latest edition of the
Selection Guide

The fittings for all opening sashes shall be substantial and, unless otherwise described, shall be of high quality
aluminium alloy finished to match the windows, doors, etc on which they occur. Samples of all fittings shall be
supplied to the Principal Agent for approval

Top, side and bottom hung opening sashes shall be hung on two aluminium hinges with 300 Series stainless
steel pins, nylon bushes and stainless steel washers. Side hung sashes shall have fasteners and sliding stays,
top hung sashes shall have peg stays and bottom hung sashes shall have spring catches and concealed arms

Projected out sashes shall have aluminium fasteners and concealed arms of a non-corrosive material
compatible with aluminium

The frames which are to be built into openings in brickwork shall be fitted with the manufacturer's standard type
fixing lugs, not less than 20 x 3 x 150mm long, screwed to frame and placed one near each corner and
intermediately not more than 450mm apart to sides, top and battom and where fixed to concrete reveals, wood
sub-frames or to preformed openings in brickwork shall have countersunk holes for screws, one near each
corner and intermediately not more than 450mm apart to sides, top and bottom

N.13.1 Glazing beads

Where so described, openings and sashes of windows and doors shall be fitted with approved channel
section aluminium glazing beads sufficient in size and profile to suit the method of glazing employed,
finished to match the windows, doors, etc and neatly mitred. Screws where necessary shall be of
aluminium or 300 Series stainless steel and have pan or raised heads finished to match the beads




N.13.2 Finishes

Windows, doors, etc described as “anodized” shall be treated with Grade 25 coating thickness.
Windows, doors, etc described as “factory painted” shall have an electrostatically applied oven baked
polyester paint coating not less than 25 micrometres thick

N.13.3 General

Alumninium windows, doors, etc shall include glass as described, fixing in position, sealing and
protection against damage, deterioration or discolouration by taping with removable tape or covering
with temporary casings or motor oil and removing same on completion

N.14 STRONGROOM AND RECORD ROOM DOORS

Strongroom and record room doors shall not be built in as the work proceeds, but shall be fixed later in the
openings provided. The Contractor shall ensure that the lock or other important parts of the door are not
tampered with. Should any such tampering occur, the Contractor will be held responsible and at the Principal
Agent's discretion shall provide a new door or lock and keys at his own expense. The keys shall not be
delivered together with the doors to the building site. The Contractor shall arrange for the manufacturer to send
the keys direct to the Principal Agent per registered post. if these instructions are not complied with, a new lock
and keys shall be provided by the Contractor at his own expense

N.15 STEEL ROLLER SHUTTERS

Roller shutters shall be of approved manufacture comprising curtain, vertical channel guides and top
mechanism. The curtain shall be constructed of 1mm thick machine-rolled galvanized interlocking slats with mild
steel end locks spot welded to alternate strips. The bottom shall be provided with a galvanized rail riveted on
and vertical edges shall slide in galvanized channel guides formed of steel not less than 2,5mm thick bolted to
sides of openings

The mechanism shall be covered in a galvanized sheet iron box. The ungalvanized sections shall be primed as
specified before leaving the factory
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PLASTERING

0.1

0.2

0.3

04

0.5

0.6

0.7

MATERIALS AND WORKMANSHIP

Materials and workmanship shall comply with the following standards:

Common cement SANS 50197-1(Class 32,5N)
Masonry cement SANS 50413-1(Class 225X)

Limes for use in building SANS 523 {Slaked (hydrated) imes}
Aggregates from natural sources — Fine

aggregates for plaster and mortar SANS 1090

PREPARATORY WORK

Surfaces shall be clean and free of oil and thoroughly wetted directly before any plastering or other in situ
finishes are commenced. Concrete surfaces shail be slushed with a mixture of one part cement and one part
coarse sand or otherwise treated to form a proper key. Preparatory coats shall be thoroughly scored and
roughened to form a proper key

FINISH

All coats of paving and plastering shall be executed in one operation without any blemishes
SCREEDS

Screeds shall be composed of one part cement and four parts sand

CEMENT RENDER

Cement render shall be composed of one part cement and three parts sand finished with a steel trowel fo a
smooth polished surface and cured for at least seven days after laying

Cement render finish shall be divided into panels not exceeding 6m? with V-joints and deep trowel cuts
GRANOLITHIC

Granolithic shall be composed of one part cement, one part fine sand, two parts coarse sand and one part
granite or other approved stone aggregate that will pass through a 5mm sieve, finished with a steel trowel to a
smooth polished surface and cured for at least seven days after laying

Coloured granolithic shall be carried out in two coats in one operation and shall be tinted to the required colour
with approved colouring pigment mixed into the finishing coat. Under no circumstances is the pigment to be
sprinkled on and trowelled in after the granolithic is laid

Granolithic shall be divided into panels not exceeding 6m? with V-joints and deep trowe! cuts

TERRAZZO

Terrazzo shall be applied in two coats. The undercoat shall be composed of one part cement and three parts
sand and shall be finished with a wooden float. The finishing coat shall be composed of one part cement and
two parts marble or stone aggregate of a colour and size to obtain the required colour and texture and shall be
at least 12mm thick, and applied before the undercoat has dried out. The finishing coat shall be compacted by
tamping or rolling until superfluous water has been expelled, finished with a steel trowel and cured for at least
seven days after laying. The finished surface shall show at least 80% of the aggregate

Surfaces described as “polished” shall be polished by machine using various grades of abrasive and grouting
with tinted cement as necessary between polishings

Surfaces described as “polished” shall be polished by machine using various grades of abrasive and grouting
with tinted cement as necessary between polishings

Surfaces described as "brushed” shall be brushed with a stee! wire brush on the day the terrazzo has been laid
to expose the aggregate as required

Where required, brass or other dividing strips shall be embedded in the undercoat to finish flush with the
finished surface

e A A R T R P R L SRR

29




0.8

0.9

0.10

0.11

0.12

0.13

0.14

0.15

0.16

Three sample blocks, each size 300 x 300mm, as separately measured shall be prepared for approval by the
Principal Agent and kept in an accessible place on the site until the completion of the contract

SKIRTINGS

Skirtings shail not exceed 25mm thick and shall have a fair edge with arris or rounded external angle at top
edge or V-joint to finish flush with plaster and coved or square junction with floor finish

THICKNESS OF PLASTER
All plaster, other than skim plaster, shall be not less than 10mm and not more than 20mm thick
CEMENT PLASTER

Cement plaster shall comply with the following table:

1 2 3
Plaster Class Cement:sand Cement:sand
(common cement) (masonry cement)
| 1:4 or 50kg to 130 litres 1:3 or 50kg to 100 litres

[} 1:6 or 50kg to 200 litres 1:5 or 50kg to 170 fitres

il 1:9 or 50kg to 300 litres 1:6 or 50kg to 200 litres

COMPO PLASTER

Compo plaster shall be composed of one part cement, two parts lime and nine parts sand
GYPSUM SKIM PLASTER

Gypsum skim plaster shall be pure gypsum plaster finished with a steel trowel

TWO COAT PLASTER WITH GYPSUM FINISH

Two coat plaster with gypsum finish shall comprise an undercoat of Class 1l cement plaster finished with a
wooden float and a finishing coat of gypsum skim plaster

ROUGH-CAST PLASTER
Rough-cast plaster shall be applied in two coats. The undercoat shall be composed of one part cement and five
parts sand finished with a wooden float. The finishing coat shall be composed of one part cement and three

parts stone aggregate that will pass through a 4mm sieve. The finishing coat shall be flicked on with a machine
before the undercoat has set to obtain an even texture

FINE ROUGH-CAST PLASTER

Fine rough-cast plaster shall be as for rough-cast plaster but the finishing coat shall be composed of one part
cement and three parts coarse sand

GENERAL

Rates for plastering described as being on vertical surfaces of brickwork or blockwork shall include concrete
columns, beams and lintels flush with the face of the wall
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TILING ]

P.1

P.2

P.3

P.4

P.5

MATERIALS AND WORKMANSHIP

Materials and workmanship shall comply with the following standards:

Glazed ceramic wall tiles and fittings SANS 22

Ceramic wall and floor tiles SANS 1449

Common cement SANS 50197-1(Class 32,5N)
Masonry cement SANS 50413-1(Class 22,5X)
Aggregates from natural sources —~ Fine

aggregates for plaster and mortar SANS 1090

The design and installation of ceramic tiling SANS 10107

TILES, MOSAICS, ETC

Tiles, mosaics, etc shall be even in shape and size, free from cracks, twists or blemishes and uniform in
colour

PREPARATORY WORK

Surfaces shall be clean and free of oil and thoroughly wetted directly before any tiling is commenced. Concrete
surfaces shall be slushed with a mixture of one part cement and one part coarse sand or otherwise treated to
form a proper key

CERAMIC WALL AND FLOOR TILING

Where tiles are fixed to plaster or screeds with an adheslve, the adhesive shall be as recommended by the
manufacturer of the tiles. Joints shall be straight, continuous and flush pointed with an approved grouting
compound

GENERAL

Tiling described as “on walls” is on brick walls or block walls unless otherwise stated and shall include concrete
columns, beams and lintels flush with the face of the wall
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PLUMBING AND DRAINAGE

QA MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Sheet metal
Sheet zinc BS 849
Sheet aluminium BS 1470
Sheet copper BS 2870
Rainwater systems
Unplasticized poly(vinyl chloride) (PVC-U)
components for external rainwater systems SANS 11
Pipes and fittings
Steel pipes : Pipes suitable for threading and of
nominal size not exceeding 150mm SANS 62
Plain-ended solid drawn copper tubes for
Potable water SANS 460
Malleable cast iron fittings threaded to ISO 7-1 SANS 4
Polyethylene (PE) pipes for water supply —
Specifications SANS 4427
Cast iron fittings for asbestos cement pressure pipes SANS 546
Vitrified clay sewer pipes and fittings SANS 559
Reinforced concrete pressure pipes SANS 676
Concrete non-pressure pipes SANS 677
Cast iron pipes and pipe fittings for use above
ground in drainage installations SANS 746
Unplasticized poly(vinyl chloride) (PVC-U) sewer
and drain pipes and pipe fittings SANS 791
Fibre-cement pipes, couplings and fittings for
sewerage, drainage and low-pressure irrigation SANS 819
Pitch-impregnated fibre pipes and fittings and jointing SANS 921
Unplasticized poly {viny! chloride) (PVC-U)
pressure pipe systems SANS 966-1
Unplasticized poly(vinyl chloride) (PVC-U) soil,
waste and vent pipes and pipe fittings SANS 967
Rubber joint rings (non-cellular) SANS 974-1
Copper-based fittings for copper tubes SANS 1067-1&2
Fibre-cement pressure pipes and couplings SANS 1223
Polypropylene pressure pipes SANS 1315
Non-metallic waste traps SANS 1321-1&2
Vent valves for drainage installations SANS 1532
Heavy duty cast iron pipe fittings for drainage
and gas and water supplies BS 78
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Lead pipes

Cast iron pressure pipes for use in
drainage and gas and water supplies

Stainless steel pipes for use with
compression fittings

Sanitary fittings etc

Stainless steel sinks with draining boards (for
domestic use)

Stainless steel wash-hand basins and wash troughs

Stainless steel sinks for institutional use
Stainless steel stall urinals

Acrylic sanitary ware : Baths

Glazed ceramic sanitary ware

WC flushing cisterns

Flush valves for WC flushing cisterns
Taps, valves etc

Water taps (metallic bodies)

Water taps (plastic bodies)

Single control mixer taps

Float valves

Plastic floats for ball valves

Functional control valves and safety valves for
Domestic hot and cold water supply systems

Cast iron gate valves for waterworks

Automatic shut-off flush vaives for water
closets and urinals

Check valves (flanged and wafer types)
Fire extinguishers
Portable refillable fire extinguishers

Portable rechargeble fire extinguishers :
Halogenated hydrocarbon type extinguishers

Water heaters and fire hose reels
Fixed electric storage water heaters
Fire hose reels (with semi-rigid hose)
Drainage covers, gratings, etc

Cast iron surface boxes and manhole and
inspection covers and frames

Cast iron gratings for gullies and stormwater drains

The installation of polyethylene and poly
(vinyl chloride) (PVC-U and PVC-M) pipes

Water supply and drainage for buildings
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BS 602

BS 1211

BS 4127

SANS 242
SANS 906
SANS 807
SANS 924
SANS 1402-1
SANS 497
SANS 821
SANS 1509

SANS 226
SANS 1021
SANS 1480
SANS 752
SANS 1006

SANS 198

SANS 664

SANS 1240

SANS 1551-18&2

SANS 1910

SANS 1151

SANS 151
SANS 543

SANS 558

SANS 1115

SANS 10112

SANS 10252-18&2
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Cast iron step irons BS 1247

Q.2 GENERAL

Q.21

Q22

Q23

Q24

Q.25

Excavations

Excavations shall be deemed to be in “earth”. Backfilling to excavations shall be executed in 300mm
thick layers, watered and compacted. Surplus excavated material shall be spread and levelled over
site as directed

Concrete

Unreinforced concrete shall be Class B prescribed mix concrete and reinforced and precast concrete
shall be Class C prescribed mix concrete

Brickwork

Brickwaork shall be of extra hard burnt bricks built in Class | mortar

Plaster

Plaster shall be 1:3 cement plaster finished smooth with a steel trowel. All angles shall be rounded
Diameters of pipes etc

Diameters stated for pipes, traps, valves, etc are internal diameters except PVC, polyethylene,
stainless steel and copper pipes and traps for which external diameters are stated

Q.3 SHEET METAL WORK

Q.31

Galvanized sheetiron

Galvanized sheet iron shall be rolled steel sheet coated on both sides with Class 2275, unless
otherwise spegcified, zinc coating complying with SANS 3575/4998. Sheets shall be free from white rust

Q4  EAVES GUTTERS

Q.4.1

Q.4.2

Q.4.3

Q4.4

L T T DO R S R D

Galvanized sheet iron gutters

Galvanized sheet iron gutters shall have beaded edges and all joints shall be riveted and soldered.
Angles shall be strengthened with 50 x 0,6mm galvanized sheet iron strips soldered on over the
internal faces of mitres

Gutters shall be fixed with falls to outlets on 30 x 3mm galvanized mild steel brackets, bent to the
shape of gutters, with front ends taken up to the underside of beaded edge of gutter and each screwed
to roof timbers or bolted to fibre-cement fascias with 6mm galvanized gutter bolts. Gutters shall be
bolted to brackets at front with 6mm galvanized gutter bolts, one to each bracket

Brackets shall be positioned at joints of gutters and intermediately at not exceeding 1,25m centres
Fibre-cement gutters

Fibre-cement gutters shall have spigot and socket joints. Gutters shall be fixed with falls to outlets on
standard aluminium alloy brackets, screwed or bolted fo roof timbers or fascias

Unplasticized polyvinyl chloride (UPVC) gutters

Gutters shall be fixed with falls to outlets on brackets as supplied by the manufacturer, screwed or
bolted to roof timbers or fascias

Aluminium gutters

Aluminium gutters shali be roll formed on site to required lengths and profiles from 3003H14-3SH4
alloy strip not less than 0,7mm thick factory coated on both sides with baked enamel and two coats of
silicone modified polyester to a total minimum thickness of 20 micrometres. Angles, stopped ends, etc
shall be prefabricated units pop riveted to gutters with joints sealed with mastic. The guttering shall be
in continuous lengths between angles, stopped ends, etc




~5 RAINWATER PIPES
Q.51 Galvanized sheet iron pipes

Galvanized sheet iron pipes shall have seams at the pack and shall be jointed with soldered slip joints.
Pipes shall be fixed to walls etc with galvanized mild steel holderbats spaced at not exceeding 2m
centres with tails driven in or cut and pinned in 1:3 cement mortar

Q.52 Fibre-cement pipes

Fibre-cement pipes shall have spigot and socket joints. Pipes shall be fixed to walls etc with standard
aluminium alloy holderbats with tails driven in or cut and pinned in 1:3 cement mortar

Q.53 Unplasticized polyvinyl chioride (UPVC) pipes

Pipes shall be fixed to walls etc with patented UPVC or aluminium clips and holderbats as supplied by
the manufacturer of the pipe

Q.5.4 Aluminium pipes

Aluminium pipes and fixing straps shall be formed from 3003H14-35H4 alloy strip not less than 0,7mm
thick factory coated on both sides as described for aluminium gutters. Pipes shall be in continuous
lengths with formed angles, offsets, shoes, etc. Pipes shall be fixed to walls efc with 20 x 0,6mm straps
at not exceeding 1,5m centres screwed to 25 x 75 x 100mm hardwood chamfered and oiled blocks
plugged to walls

Q.6 STORMWATER CHANNELS

In-situ concrete stormwater channels shall be constructed of unreinforced concrete with segmental channel
formed in top. Channels shall be laid to falls on a well rammed earth bottom and finished smooth on exposed
surfaces

Precast concrete channels shall be of 25 MPa concrete, generally in 1m lengths, finished smooth from the
mould on exposed surfaces, laid to falls on a well rammed earth bottom, jointed in 1:3 cement mortar and
pointed with keyed joints
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Q.7

Q.8
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JOINTS

Joints of pipes not covered by SANS shall be as follows:
Pipes

Fibre-cement, concrete, pitch-impregnated  fibre and

vitrified clay pipes for use under ground in non-pressure
pipe lines

Cast iron for use above ground

Cast iron for use below ground

Galvanized mild steel

Joints between pipes of different materials shall be as
follows:

Between cast iron and mild steel
Between cast iron and clay

Between mild steel or copper and clay

FIXING OF PIPES
Pipes shall be fixed as follows:

Q.8.1 Galvanized mild steel (except those stated in

Q.8.3)

Q.82 Copperand stainless steel

Q.83 Castiron and galvanized mild steel for soil, waste

and vent pipes

Q.84 Polyeihylene, polypropylene and patented UPVYC

or unplasticized polyvinyl chloride

Q.85 Fibre-cement

36

Joints

Flexible joints in accordance with the
manufacturer's instructions

Spigot and socket joints with tarred rope yarn
and caulking compound

or

Plain ended joints with stainless steel couplings
with neoprene rubber sleeves

Spigot and socket joints with tarred rope yarn
and caulking compound

Joints of screwed galvanized steel sockets or
bolted galvanized iron flanges

Screwed joints with plastic jointing tape .or
hemp

Flanged joints which shall be bolted and
provided with rubber gaskets and with flanges
screwed to pipes

Spigot and socket joints with tarred rope yarn
and caulking compound

Spigot and socket joint with semi-dry cement
caulking and 1:2 cement mortar fillet

Spigot and socket joint with either bitumen or
semi-dry cement caulking and 1:2 cement
mortar fillet

To walls with galvanized mild steel brackets for
pipes not exceeding 80mm diameter and with
galvanized cast iron hinged holderbats with
brass pins or bolts for pipes exceeding 80mm
diameter; both types with tails cut and pinned in
1:3 cement mortar

To woodwork with screw-on type galvanized
mild steel holderbats

To walls with brass holderbats or screw-on type
two- piece spacing clips for pipes not exceeding
75mm diameter and with purpose made
holderbats for pipes exceeding 75mm diameter,;
both types with tails cut and pinned in 1:3
cement mortar

To woodwork with screw-on type brass
holderbats

To walls with hinged cast iron holderbats with
brass bolts and with tails cut and pinned in 1:3

cement mortar
To woodwork with screw-on type galvanized
mild steel holderbats

To walls, woodwork, etc with aluminium clips
and holderbats as supplied by the manufacturer
of the pipes

To walls with aluminium alloy holderbats with
tails cut and pinned in 1:3 cement mortar
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Q.8.6 Pipes fixed to ceilings Fixed with holderbats and standard or purposé
made hangers, with extended hangers for pipes
to falls
Q.9 PIPES LAID IN GROUND
Q.9.1 Water pipes etc

Water pipes, gas pipes, etc laid in ground shall be at least 400mm deep from the crown of the pipe to
the finished surface

Q92 Drain pipes
Excavations taken out too deep shall be filled in with selected soil and compacted. Backfilling to sides
and up to 300mm above plastic pipes shall be free from stone or hard substances which will not pass a
10mm mesh

Q.10 CLEANING EYE LIDS

Cleaning eye lids for drain pipe fittings shall be fixed and sealed as follows:

Pipe fittings Method of sealing and fixing

Fibre-cement Sealed with synthetic rubber or bituminous
mastic packing and fixed with screws

Vitrified clay Polypropylene lid sealed with synthetic rubber
packing and pressed into position

Polypropylene and unplasticized polyvinyl chloride Sealed with synthetic rubber packing and
screwed on or pressed into position

Cast iron Sealed with tallow or putty and fixed with non-
ferrous metal screws

Galvanized malleable cast iron and cast brass Sealed with synthetic rubber packing and
screwed in

Q.11 CLEANING EYES

Cleaning eyes shall consist of cast iron frames and lids with lefters “CE” (or “S0") cast in lids. The lids shall be
secured with non-ferrous metal screws. Frames shall be jointed to vertical drain pipes. Cleaning eyes shall be
encased in unreinforced concrete taken up to ground level and plastered on exposed surfaces

Q.12 INSPECTION EYE MARKER SLABS

Inspection eye marker slabs shall be 350 x 350 x 50mm thick precast concrete finished smooth from the mould,
with letters “IE” (or “I0") formed in top and placed flush in ground or paving

Q.13 GULLEYS

Gulleys shall be built up of traps, vertical piping and gulley heads with loose gratings, all encased in
unreinforced concrete to finish flush with gulley head top and taken up to at least 50mm above surrounding
finished surfaces. The outer top edge of the concrete encasing shall be splayed and the exposed surfaces
plastered
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Q.14

Q.15

Q.16

Q.17

Q.18

Q.19

DISHED GULLEYS

Dished gulleys shall be built up of traps, vertical piping and gulley heads with loose gratings, all encased in
unreinforced concrete and with dished unreinforced concrete hopper size 450 x 450mm overall around gulley
head with rounded kerb 50mm wide to front and sides and 25mm wide at back, 100mm high above top of
dishing and the hopper plastered on exposed surfaces. Top of hopper shall be taken up to at least 50mm above
surrounding finished surfaces

SUMPS, CATCHPITS, INSPECTION CHAMBERS, ETC
Q.15.1 Rainwater sumps

Rainwater sumps shall be built with half-brick sides on 100mm thick unreinforced concrete bottom,
plastered internally on walls and with 80mm high unreinforced concrete kerb at top rebated for grating
or cover and plastered on exposed surfaces

Q.15.2 Stormwater catchpits and inspection chambers

Brick catchpits and inspection chambers shall be built with one-brick sides on 150mm thick
unreinforced concrete bottom projecting 100mm beyond walls all round, plastered internally on walls
and with 100mm thick reinforced concrete cover slab with opening rebated for frame of grating or cover
and plastered on exposed surfaces

Precast concrete catchpits and inspection chambers shall be constructed in accordance with the
applicable details shown on Drawing LE-1 of SANS 1200LE. Precast concrete manhole sections and
slabs shall comply with SANS 1294 and pipes shall be SC type and in accordance with SANS 677

Q.15.3 Sewer inspection chambers

Brick inspection chambers shall be built as for brick stormwater inspection chambers and with the
bottom of the chamber well benched around half round channels, bends, junctions, etc up to sides of
chamber in unreinforced concrete finished smooth

Precast concrete inspection chambers shall be constructed in accordance with the applicable details
shown on Drawing LD-5 of SANS 1200LD. Precast concrete manhole sections and slabs shall comply
with SANS 1294 and the pipes shall be SC type in accordance with SANS 677

Q.15.4 Stormwater drain junction boxes

Junction boxes shall be formed of 150mm thick unreinforced concrete bottom and sides to suit the
various sizes of the drain pipes and built after the pipes have been laid, with the sides taken up slightly
higher than the highest pipe and finished level on top for and covered with a 75mm thick loose precast
concrete slab

Q.15.5 Stepirons

Where inspection chambers exceed 1,2m deep, cast iron step irons shall be provided, built into the
wall at 300mm centres and staggered regularly in vertical rows spaced at 200mm centres horizontally

STOPCOCK AND METER BOXES

Stopcock and meter boxes shall be built with half-brick sides with a cast iron box and lid complying with SANS
558 set in 75mm wide unreinforced concrete kerb for the full depth of the cast iron box and plastered on
exposed surfaces

VALVE CHAMBERS

Valve chambers shall be built with half-brick sides with 100mm thick unreinforced concrete kerb to top with
rebate for cover and frame to finish flush with adjacent paving or finished ground level and plastered on
exposed surfaces

CAST IRON COVERS, GRATINGS, ETC

All cast iron covers, gratings, frames and surface boxes shall be coated with preservative solution. Frames shall
be cast into concrete. Covers, except covers to stormwater drainage or electrical cable inspection chambers,
shall be set in grease

CONCRETE ENCASING

Concrete encasing for pipes, bends, traps, gulleys, grease traps, etc shall be unreinforced concrete not less
than 100mm thick all round

e s T T R W B T A L SR R R e e SRR TR R T S e LT T IrERTETY

38



Q.20 SANITARY FITTINGS
Q.20.1 General

Glazed ceramic, acrylic and porcelain enamelled sanitary fittings and component parts shall be white.
Accessories for sanitary fittings shall be chromium plated brass

Waste outlets for baths, basins, etc shall comprise chromium plated brass waste union with grating,
rubber washers and locknut, fitted with rubber or vulcanite plug on a chromium plated brass chain and
stay

Q202 Stainless steel sanitary fittings
Stainless steel sinks and draining boards, basins, wash troughs and urinals shall be AlSI Type 304
satin finished stainless steel. All stainless steel fittings shall be treated on the back with a vermin proof
sound deadening coating. Sinks, basins and wash troughs shall be provided with 40mm diameter
screwed waste outlets

Q.20.3 Precast concrete wash troughs
Reinforced precast concrete wash troughs shall have a sloping front with ribbed rubbing surface and
shall be finished smooth on exposed faces with top edges and inner angles rounded. Each
compartment shall be fitted with a 40mm diameter waste outlet. Wash troughs shall each be supported
on two reinforced precast concrete pedestals finished smooth on exposed faces

Q.20.4 Steel baths

Steel baths shall be porcelain enamelled internally and painted externally and fitted with waste outlet
and overflow grating with coupling

Q.20.5 Acrylic resinous baths
Acrylic resinous baths shall be fitted with waste outlet and overflow grating with coupling

Q.20.6 Acrylic resinous wash hand basins
Acrylic resinous wash hand basins and vanity units shall have a smooth high gloss finish, with outlet
openings, soap recesses, tap-holes and integral overflow and shall be fitted with waste outlet and
overflow grating with coupling

Q.20.7 Glazed ceramic sanitary fittings
Sinks shall be provided with integral weir overflows
Washdown closet pans shall have washdown action and be provided with smooth finished injection
moulded polypropylene heavy duty double flap seats fixed with non-ferrous bolts. Urinal channels
shall be provided with outlet gratings fitted in bitumen

Q.20.8 Flush and sparge pipes
Flush pipes for high level cisterns shall be of plastic or drawn galvanized steel

Flushpipes for low level cisterns shall be of plastic

Flush and sparge pipes for urinals with high level cisterns shall be of chromium plated copper piping
and of the sizes recommended by the manufacturer of the urinal

Q.21 INSTALLATION OF SANITARY FITTINGS
Sanitary fittings shall be installed as follows:
Q.211 Precast concrete wash troughs

Precast concrete wash troughs shall be bedded on top of pedestals which shall be bedded on floors in
1:3 cement mortar

Q.21.2 Stainless steel wash troughs and wash hand basins

Stainless steel wash troughs and wash hand basins shall be fixed to walls on a pair of galvanized mild
steel gallows brackets bolted to wall with 6mm diameter expanding bolts
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0.21.3 Acrylic resinous wash hand basins
Acrylic resinous wash hand basins shall be fixed to walls on a pair of standard painted cast iron
brackets screwed to underside of basin and bolted to wall with 6mm diameter expanding bolts

Q.21.4 Ceramic wash hand basins

Ceramic wash hand basins shall be fixed to walls on a pair of standard painted steel or cast iron
brackets bolted to wall with 6mm diameter expanding bolts

Q.21.5 Acrylic resinous baths
Acrylic resinous baths shall be bedded in 1:5 cement mortar on three cross rows of bricks or bedded
solid on a layer of dry river sand and fixed to wall with galvanized steel brackets under edges (in the
middle of the sides against walls) bolted to wall with 6mm diameter expanding bolts and sealed along
top against wall finishes with patent mildew resistant silicone rubber

Q.21.6 Washdown closet pans and cisterns

Washdown closet pans shall be bedded on floors in 1:3 cement mortar. Cisterns shall be fixed to walls
with 6mm diameter expanding bolts

Q.21.7 Ceramic urinals

Ceramic stall and slab urinals shall be bedded on floors and against walls in 1:3 cement mortar. Slabs,
channels, treads, etc shall be jointed in 1:3 cement mortar and pointed in white cement

Ceramic bowl urinals shall be fixed to walis on standard steel brackets bolted to wall with 6mm
diameter expanding bolts. Cisterns shall be fixed to walls on standard brackets bolted to wall with 6mm
diameter expanding bolts
Q218 Stainless steel urinals
Stainless steel stall and slab urinals shall be bedded on floors in 1:3 cement mortar and with backs and
sides against walls filled in with fine unreinforced concrete. Cisterns shall be fixed as cisterns for
ceramic urinals
Q.22 FIRE HOSE REELS

Fire hose reels shall each be fitted with a 30m long hose of internal diameter not less than 19mm with a 4,8mm
internal diameter chromium plated brass nozzle

Q.23 FIRE EXTINGUISHERS
All fire extinguishers shall be fully charged
Q.24 TESTS

Sewerage pipe lines, sanitary plumbing including fittings and hot and cold water supply and fire service shall be
tested to the approval of the Principal Agent and Local Authority

The Contractor shall provide all testing apparatus, material and labour required for the tests and inspections
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R.1

R.2

GLAZING ]

MATERJALS AND WORKMANSHIP

Materials and workmanship shall comply with the following standards:
Glass in building SANS 50572-1t0 5
Glazing putty for wooden and metal window frames  SANS 680
Silvered glass mirrors for general use SANS 1236

Safety and security glazing materials for buildings SANS 1263-1t0 3

Sealing compounds for the building industry, one

Component, silicone-rubber based SANS 1305
The installation of glazing materials in buildings SANS 10137
Work on glass for glazing SANS 1817
PUTTY ETC

Glazing putty shall be Type | for wooden sashes and Type I for steel sashes. Putty for glazing to unpainted
hardwood shall be tinted to match the colour of the wood

Back putty shall not exceed 3mm thick. Putty shall not be painted until it has formed a surface crust, and if the
putty does not form a surface crust it shall be replaced

Butyl putty shall be used where glass is to be fixed in aluminium sashes with glazing beads

Non-setting compounds shall be used where laminated glass is fixed in sashes with glazing beads
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e, PAINTWORK H

S.1 MATERIALS AND WORKMANSHIP

Materials and workmanship shall comply with the following standards:

Decorative paint for interior use SANS 515
Decorative high gloss enamel paints SANS 630
Primers for wood (for external work) SANS 678
Primers for wood (for internal work) SANS 678
Zinc phosphate primer for steel SANS 1319
Undercoats for paints (except emulsion paint) SANS 681
Aluminium paint SANS 682
Varnish for interior use SANS 887
Emulsion paints SANS 1586

Materials for paintwork shall be delivered to the site in unopened containers and applied in accordance with the
manufacturer's instructions. Materials shall be suitable for application to the surfaces concerned. Undercoats

shall be as
recommended by the manufacturer of the finishing coats

S.2 PREPARATORY WORK
S2.1 Plastered surfaces etc
Plastered surfaces shall be thoroughly inspected and, if necessary, washed down and brushed in order
1o remove any traces of efflorescence and allowed o dry completely before any paint finish is applied.
Before any paint is applied, holes, cracks and irregularities in plaster and other surfaces shall be filled
with a suitable filler and finished smooth. Unfinished concrete surfaces shall have all projections

rubbed off and shall be thoroughly cleaned with a spirits-of-salts solution (1 part concentraied spirits-
of-salts to 4 parts water)

S22 Metal surfaces

Metal surfaces shall be sanded, where necessary, washed with a suitable cleaning agent and left
smooth

Protective coatings applied by manufacturers o galvanized metal surfaces shall be removed with a
suitable agent and the surfaces washed down

Rust, grease and defective factory primers on metal surfaces, as well as pitch on cast iron pipes, shall
be removed

§.2.3 Wood surfaces

Knots in woodwork shall be treated with knotting. Minor blemishes shall be filled with a suitable filler.
Wood surfaces shall be sanded smooth

S.3 APPLICATION OF PAINT

Primers to wood surfaces shall be applied by brush. Primers to other surfaces may be applied by roller with the
approval of the Principal Agent. Undercoats and finishing coats may be applied by brush or roller

Paint shall not be sprayed on except in the case of cellulose and other special paints where spray painting is the
accepted method of application

Before subseguent coats of paint are applied the previous coat shall be properly dry and shall be sanded down
where necessary
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S.4

S.5

FLER LT
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COLOUR SCHEME

A colour scheme comprising colours and the blending of colours approved by the Principal Agent shall be used
for the paintwork. The tints of the undercoats shall closely match the finishing coat but nevertheless differ
sufficiently to indicate the number of undercoats. Colour samples of the finishing coats shall be provided in all
cases

GENERAL

Paintwork shall include the preparation of surfaces, filling, stopping, sanding and priming of nail heads and
screws. Where windows, sashes, etc are to be painted, the rebates of the openings to be glazed shall be
primed
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[T.  PAPERHANGING ]

TA PREPARATORY WORK

Plaster surfaces to be papered shall be dry, thoroughly cleaned down, filled with a suitable filler as necessary to
obtain a smooth surface and painted thereafter with a single coat of emulsion paint

Wood surfaces to be papered shall be knotted, stopped and sanded

T.2 PAPERHANGING

Wallpaper shall be hung in vertical long lengths. Vertical joints shall be close-fitted and plumb and the paper
shall be tightly fitted to skirtings, ceilings, door frames, windows, etc. Horizontal joints will not be allowed
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(U, EXTERNAL WORKS

u.1 GENERAL

u.1.1

Excavations

Excavations shall be deemed to be in "earth”

u.2 LANDSCAPING

u.2i1

u2z2

uz23

u.z24

uz2.b

u.z2.6

ua.7

u.2.8

Topsoil

Topsoil shall vary between sandy loamy soil and sandy clayey sail with an ideal composition of 15% to
25% clay, 10% silt/sludge and 65% to 75% sand, with a minimum ratio of organic material of 2%. All
material shall be free of harmful deposits as well as unwanted seeds

Compost

Compost shall be composed of properly decayed organic material, free from harmful deposits, sals,
seeds and other waste material and shall have a pH of more than 4 and less than 7

Mulch

Mulch shall be approved organic material free from small particles of bark residue, fungus, disease, etc
Lime

Lime shall be agricultural lime of an approved manufacture

Fertilizer

Fertilizer shall be of the type specified, mixed thoroughly into the soil as prescribed. No fertilizer shall
be added more than two weeks prior to planting

Backfilling

Backiilling in plant and tree holes shall be composed of two parts topsoil to one part compost mixed
thoroughly together and compacted by foot in 100mm layers. Fertilizer shall only be added if pre-
scribed

Pebbles

Pebbles shall be smooth with a uniform colour and form and ranging in size from 50mm to 756mm
diameter. Removal of pebbles from river beds shall be done selectively to avoid any major disruption to
the ecology of the river and environment

Plant material

U.2.8.1 General
All plant material (plants, shrubs, trees, etc) shall be obtained from a registered nursery and
shall be free from damaged parts, parasites, fungus, other plant diseases or insects. No
container-bound plants will be acceptable

U.2.8.2 Trees
The height of trees described in the bills of quantities shall be measured from the top of the
root ball to the top of the tree. Where trees are pruned, such prune wounds shall not be more
than 25mm in diameter and be sealed with an approved sealing compound

U.2.8.3 Shrubs and small plants
Shrubs and small plants shall meet the requirements for helght and spread as specified. Thin
or sparsely branched plants shall not be accepted. Branches shall be well spread with ample
young branches and the plant as a whole shall be growing well

U.2.8.4 Groundcover

Groundcover shall be dense and healthy and shall comply with the minimum requirements for
leaf density as specified
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Formal grass shall be planted as runners in 50mm deep drills at 150mm centres unless
otherwise described

Cultivation and preparation of planting areas etc

All surface rocks and stones larger than 50mm shall be removed before commencing
cultivation and preparation. The entire area shall be ripped and rotavated using approved
machinery by breaking up the earth to a depth of 300mm at 600mm centres in both directions,
unless ofherwise described, and then levelled. Where fertilizer or compost is specified, it shall
be worked into the topsoil after ripping and rotavation to a depth of 300mm and finished to
final levels

Al fertilizer to areas to be grassed shall be strewn on the final layer before final finishing is
commenced and worked mechanically into the top 150mm soil

U.2.10 Planting procedure

u.2.11

Holes for shrubs and groundcover shalf be as follows:
Shrubs — 500 x 500 x 500mm deep
Groundcover — 300 x 300 x 300mm deep (if not planted in drills)

Holes for trees shall be square, of adequate size to accommodate the root system and suitable for the
height of the tree

All plant material shall be watered thoroughly before careful removal from the container and planted in
the prescribed planting medium with the top of the soil in the container finishing level with the
surrounding area. Water dams size 800mm diameter x 150mm deep and 500mm diameter x 150mm
deep shall be formed around trees and shrubs respectively and all planting material shall be watered
immediately after planting. Trees, shrubs, etc shail be properly staked or stayed, depending on their
size, on the prevailing windy side with patent tree ties

Maintenance

All planted areas shall be maintained for a period of three months after practical completion as defined
in the contract with the exception of hydroseeded areas which shall be maintained for 12 months after
an acceptable cover has been obtained

This maintenance shall consist of keeping clear of weeds and litter, loosening soil where necessary
every two weeks, replacing damaged, diseased or dead plants, pruning, cutting and mowing as neces-
sary and watering so as to keep the plant material in a healthy growing condition

us3 ROADWORK

uU.3.1

u3.2

u.3.3

us34

u.3.5

Filling

Filling under roads etc shall be of inert material having @ maximum plasticity index of 10, free from
large stones eic spread, levelled, watered and compacted in layers not exceeding 200mm thick to a
density of 98% Mod AASHTO

Preparation of sub-grade

The sub-grade shall be prepared by scarifying for a depth of 150mm and compacting to a density of
98% Mod. AASHTO, including trimming to the correct levels and grades

Base course

The base course shall consist of crusher run stone compacted to a density of 98% Mod. AASHTQ and
finished to the correct levels and grades

Weed kiiler

The completed sub-grade shall be treated with an approved total weed Killer

Bituminous premix road surfacing

Before spreading the premix material, the base course shall be swept clean and free from all dust, dirt
and loose particles, lightly wetted and sprayed with a prime coat of cutback bitumen complying with

SANS 308 at the rate of 1 litre/m?

The material shall consist of semi-gap graded crushed stone aggregate having the following grading:
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Sieve size (mm) % By mass passing sieve

13.2 100
4,75 45-60
2,36 42-55
1,18 40-52
03 25-45
0,075 512

The aggregate shall be mixed with bituminous road tar binder complying with SANS 748 at the rate of
1m3 of stone to 120 litre of emulsion at atmospheric temperature

The binder shall be added to the stone and mixed until the stone is uniformly coated. Thereafter 5% of
clean, dry quartzitic sand shall be added and mixed until evenly distributed through the mixture

The premix shall be applied only after the primer has dried out completely and shall be spread imme-
diately after mixing and rolled on the same day

Spreading shall be done evenly over the prepared base course to a loose depth sufficient to ensure
the consolidated thickness specified

Rolling shall commence as soon as the binder has set sufficiently, followed after three days by a final
rolling

U3.6 Precast concrete block road surfacing
Paving blocks shall be precast concrete blocks complying with SANS 1058

Blocks shall be laid to true levels and grades on and including a 25mm thick layer of river sand with
joints exceeding 2mm and not exceeding 6mm wide

After laying, the paving shall be compacted by means of a vibrating plate compactor, with joints be-
tween the blocks filled in, after compaction, by sweeping in fine sand

Infill areas at edges of paving constituting less than 25% of a full block unit and of 25mm minimum
dimension shall be filled with Class C prescribed mix unreinforced concrete with top surface trowelled
smooth to match blocks. Smaller areas shall be filled with 1:4 cement mortar

U.3.7 Precast concrete kerbs and channels
Precast concrete kerbs and channels shall comply with SANS 927, generally in 1m lengths and
finished smooth from the mould on exposed surfaces. Kerbs and channels shall be bedded on and
jointed in 1:3 cement mortar and pointed with keyed joints. Bases to kerbs shall be Class B prescribed
mix unreinforced concrete

U.3.8 Process control tests
The Contractor shall be responsible for carrying out all necessary process control tests on the density
and moisture content of the compacted sub-grade, base course, etc to ensure that the required com-
paction is being attained

u4 FENCING ETC
U.4.1 Materials

Materials and workmanship shall comply with the following specifications and requirements :

Wooden poles, droppers, guardrail posts
and spacer blocks SANS 457-283

Zinc-coated fencing wire SANS 675

Prefabricated concrete components
for fencing SANS 1372

Chain-link fencing and its wire accessories  SANS 1373
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Fasteners SANS 1700

Anti-intruder fences CKS 451
Metal droppers and standards CKS 451

U.4.2 Galvanized wire
All galvanized wire shall be zinc coated wire with Class B zinc coating. Straining wire shall be 4mm
diameter galvanized mild steel wire. Tie wire shall be 1,6mm diameter galvanized mild steel wire

U.4.3 Plastic coated wire
Plastic coated straining wire shall be 3,15mm diameter Class C galvanized mild stee! wire plastic coat-
ed to an overall diameter of 3,95mm
Plastic coated tie wire shall be 1,8mm diameter Class C galvanized mild steel wire plastic coated to an
overall diameter of 2,5mm

U.4.4 Galvanized barbed wire
Galvanized barbed wire shall be 2,5mm diameter mild steel double strand reverse twist zinc coated
barbed wire with Class A zinc coating

U45 Galvanized wire mesh
Galvanized wire mesh shall be 50mm mesh chain link netting of 2,5mm diameter Class C galvanized
mild stee! wire

U.46 Plastic coated wire mesh
Plastic coated wire mesh shall be 50mm mesh chain link nefting of 2,5mm diameter Class C galva-
nized mild steel wire plastic coated to an overall diameter of 3,25mm

U4.7 Galvanized welded wire mesh
Galvanized welded wire mesh shall be fabricated from pre-galvanized wires to rectangular pattern
welded together at each intersection using a welding method which forms a zinc oxide protective coat-
ing at each intersection

U.4.8 Razor wire
Razor wire shall be fabricated from 2,5mm diameter gaivanized high tensile steel wire fitted with razor
barbs formed of 0,5mm galvanized steel strip clipped on at 37,5mm centres

U.4.9 Metal droppers and standards
Droppers shall be of ridged T-section mild steel with a mass of not less than 0,55kg/m. Standards shall
be of |- section mild steel with a mass of not less than 3kg/m or of ridged edge Y-section mild steel with
a mass of not less than 2,5kg/m, and shall be driven 600mm deep into the ground
Droppers and standards shall have either galvanized, sprayed metal or painted finish as described in
the items and in accordance with CKS 451. In addition, those surfaces of standards embedded in the
ground shall be coated with bitumen

U.4.10 Metal posts and stays
Posts and stays shall comply with CKS 451 and shall be of black galvanized mild steel tubing as speci-
fied
Straining posts shall be of 108mm outside diameter x 3mm wall thickness tubing, each with a 300 x
300 x 5mm thick mild steel sole plate and a steel cap welded on
Intermediate posts shall be of 50mm outside diameter x 2,5mm wall thickness tubing, each with a 230
x 230 x 5mm thick mild steel sole plate and a steel cap welded on
Stays for straining posts shall be of 50mm outside diameter x 2,5mm wall thickness tubing, each with a
230 x 230 x 5mm thick mild steel sole plate welded on and fixed raking with top end flattened, bent,
holed and bolted to straining post with and including a 5mm diameter galvanized mild steel bolt with
nut and washer
Posts and stays shall have either galvanized or painted finish as described In the items and in accor-
dance with CKS 451. In addition, sole plates and portions of posts and stays embedded in ground shall
be coated with bitumen
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U.4.11 Timber posts, stays and droppers

Timber posts shall be 125mm diameter, timber stays shall be 100mm diameter and timber droppers
shall be 30mm diameter

U.412 Prestressed concrete posts and stays
Prestressed concrete posts and stays shall be finished smooth from the mould and uniformly stressed
by means of high tensile longitudinal prestressing wires with concrete cover to wires of not less than
20mm
Comer and straining posts shall be 100 x 100mm and intermediate posts and stays shall be 75 x
75mm. Stays shall be fixed raking with top end splayed and glued to posts with a suitable epoxy
compound

U.4.13 Bolts, nuts and washers
Straining eye bolts, hinge bolts, bolts, nuts and washers shall be galvanized

U.4.14 Precast concrete fencing

Precast concrete fencing over sloping terrain shall be stepped to suit terrain, including the use of in-
creased lengths of posts as necessary, excavation, etc

U.4.15 Concrete bases

Bases in ground for posts, stays, etc shall be of Class B prescribed mix concrete with tops 100mm
below surface of ground

Sizes of concrete bases for posts, stays, etc shall be as follows:

Straining and gate posts - 450 x 450 x 700mm deep
Intermediate posts - 300 x 300 x 600mm deep
Stays - 600 x 300 x 500mm deep

U.4.16 Security overhangs

Where fencing is described as having a security overhang, the posts and standards shall have angular
(single arm) extension arms

Extension arms shall be attached to the posts and standards by welding in the case of steel and by
spiking in the case of timber

Concrete extension arms shall be cast integrally with the post or standard
Barbed wire to security overhangs shall be tightly strained and wired at each intersection with exten-
sion arms and shall have barbed wire braces at 450mm centres between standards, posts, etc wired
onto the barbed wire and the top straining wire

U.4.17 Gates
Gates shall be formed of 40mm outside diameter x 2,5mm wall thickness mild steel tubular framework

with welded joints, strongly braced as necessary and filled in with wire mesh as described above, prop-
erly strained and securely bound to framework with tie wire
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1.1

1.2

1.3

2.1

(Feb 2003)

GENERAL ELECTRICAL SPECIFICATION

(ALL IN CONTRACTS)
CONDUIT AND CONDUIT ACCESSORIES

Conduit

Conduit shall be of steel galvanised internally and externally, either solid drawn, or
welded and not less than 20 mm diameter, with all rough edges removed. All tube ends
removed. All tube ends are to be reamed. With screwed conduit one threaded end is to
be fitted with a coupling and the other end is to be protected against damage.

UPVC conduit may only be used if permitted by the Head : Works and only in those
areas which he may specify. In this case this conduit shall be according to SABS 950.

Conduit accessories, which are secured to the conduit by means of lugs, screws or
setscrews, are not acceptable.

General requirements of conduiting to SABS IEC 60614 (1).

Metal conduits shall be fully in accordance with SABS 1065 PART |.

Conduit Accessories

All conduit accessories shall be galvanised both internally and externally and comply
with SABS 1065 - PART |I.

All screwed conduit fittings shall be of malleable cast iron.

Where fittings are fitted with covers, the covers shall be of galvanised pressed steel
secured with brass screws.

Flexible Conduit

Flexible conduit shall be of the plastic covered metal type complete with brass
connectors to the approval of the Head : Works.

INSTALLATION OF CONDUIT

General

Except where cables are specified for certain circuits, the installation(s) shall be tubed
throughout in steel conduit. Split conduit is not permitted. All conduits shall, wherever
possible, or unless otherwise specified or agreed, be concealed in the structural work.

Except where agreed or otherwise specified or indicated on the drawings, all conduit to
points shall run via the ceiling and floor slabs or roof space. In damp situations and
where exposed to the weather, the conduits shall be so installed as to avoid, as far as
possible, the condensation of moisture within them. All running joints are to be painted

* with an approved metal primer.
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2.2

(Feb 2003)

Mechanical and Electrical continuity must be maintained throughout the installation.
Each length of conduit and every conduit fitting must be inspected for defects and all
sharp edges or burrs must be removed before it is installed. Al joints are to be tightly

fitted together.

Running joints with long threads, where used, are to be fitted with a lock nut and the
running thread shall not be longer in length than a coupling and lock unit.

In conduits smaller than 32 mm elbows and normal bends are not to be used but
conduits are to be set to the required angles.

Flexible connections between conduit and appliance or other equipment shall be by
means of flexible tubing (see Par 1.3).

No wiring shall be drawn into conduits until the conduits have been installed.

Where more than one socket outlet is connected on a circuit, the conduit shall be looped
from the one outlet box to the following outlet box.

All switch-boxes, socket outlet boxes and any other purpose made metal box including
distribution board trays shall be suitable treated against corrosion before installation with
“Rustodian” or other approved metal primer.

All conduits shall be securely fixed into chases, and all flush switch and socket outlet
boxes must be firmly embedded in cement mortar.

The Contractor shall make himself familiar with the positions of all fittings, such as
blackboards, pinning boards, cupboards, shelving, worktops, etc, before commencing

the conduit installation. The position of switches and socket outlets as indicated on the -

drawings are approximate only. The Contractor must verify that the final position of
these will not be covered by the installation of the fittings referred to above, or come
midway between the junction of any dados and upper wall finishes.

No extras will be entertained for moving switches or socket outlets as a result of the
Contractor’s failure to verify the final positions of the fittings or type of wall finish.

In Roof Spaces

The conduit in roof spaces shall be installed parallel or at right angles to the roof truss
members and shall be secured at centers not exceeding 1,2 m by means of galvanised
saddles nailed to the timbers with galvanised clout nails. Crampets will not be allowed.

Crossing of conduits is to be avoided wherever possible. Where unavoidable, one
conduit must be neatly set over the other. Where a number of conduits have to run back
to the distribution board or switchboard, they shall run parallel to the distribution board or
switchboard, and at saddle distance to each other wherever possible.

Conduit runs from distribution boards shall terminate in fabricated sheet steel draw
boxes installed in the roof above the distribution boards. Each draw box shall be
fabricated from 1,6 mm galvanised sheet steel with welded corners and suitably treated
against corrosion with “Rustodian” or other approved primer and finished in aluminium

paint.
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2.3

(Feb 2003)

Each draw box is to be fitted with slip-on lid with a 13 mm skirt. The box shall be 75 mm
deep, shall be rectangular in shape and the size of conduits entering or leaving the box.
Conduits shall be fixed to the box by means of couplings and brass male bushes or lock
nuts and brass bush-nuts.

Conduit droppers shall be neatly cut into timber wall plates and set to face the right
direction. All sets must be uniform. Conduits may be set at angles only where droppers
or ceiling points are within 230 mm of roof members.

No conduits are to be run over the top of gangplanks or trapdoors.

Draw-in boxes with metal covers shall be provided where required and shall be installed
near the gangplanks, if any. All inspection conduit fittings in open roof spaces shall face
upwards to facilitate wiring and to permit easy inspection. Three-way conduit boxes
shall be used for tee-off purposed in open roof spaces. Inspection tees are not to be
used except where otherwise agreed or specified.

All conduits extended into a roof space with a'roof clearance of more than 900 mm shall
be set onto the beam and extended into the roof for a distance where there is sufficient
clearance. Under flat roofs or'where there is less than 900 mm clearance, the conduit
shall be installed as specified for tubing in concrete slabs, right angle bends should be
kept to a minimum and the shortest route taken.

Where false ceilings occur they shall be tubed as called for in the detailed specification.
Conduits in restricted spaces and run as for concrete slabs must however, be installe;j in

a neat and orderly manner.

Conduits to ceiling points for all types of fittings must be firmly supported and shall
terminate in a back entry conduit box. The conduit box shall be taken through to the
face of the ceiling and finish flush. Where the ceiling brandering interferes with the
installation of the ceiling point specified, the Contractor must trim the brandering to allow
the conduit box to be taken through to the face of the ceiling as specified. Luminaires
must be bonded to the conduit box by means of metal threaded screws.

In Concrete Slabs

In order not to delay building operations, the Contractor must ensure that all conduits
and conduit fittings, which are to be cast in concrete, are laid in good time. The
Contractor shall have a competent Electrical Artisan standing by during casting of
concrete, etc, to ensure that the conduit boxes are not damaged during casting of

concrete.. .

Draw boxes, expansion joints boxes and round conduit boxes are to be provided where
necessary.

Deep type conduit boxes shall be used for side entering conduits and normal shallow
boxes may be used for back entry conduits. No elbows, bends or sharp sets will be
allowed in concrete slabs except in cases of conduits of 40 mm diameter or when larger

sweeping bends will be permitted.

Common drawn and/or inspection boxes shall be used where there is more than one
circuit involved. They shall be installed in lavatories, storerooms, or other inconspicuous
places. Covers shall be of hardboard neatly finished to match the finished ceiling or wall
surface, and shall be fitted parallel to the wall or ceiling.
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All boxes, etc. are to be securely fixed to the shuttering to prevent displacement when
concrete is cast. All conduits must be laid off the deck, supported and secured at
regular intervals and installed as close as possible to the neutral axis of concrete beams

and slabs.

Expansion joints shall be shown on layout drawings and shall consist of a metal box in
which one conduit is fixed and the other capable of movement with the building’s
expansion and contraction. Earth continuity of these joints shall be maintained by
means of stranded copper conductors bonded to the conduits in the box as shown on

the drawing.
Earth conductors and clamps buried in concrete are not permitted.

Conduits must be spaced sufficiently apart to allow for proper concreting. All joints shall
be painted with an approved metal primer after completion of the tubing installation, prior
to the concreting. All exposed parts of the conduit installation shall be suitably,
protected against corrosion at the discretion of the Head : Works.

Before any concrete slab is cast, all conduit droppers to switchboards shall be neatly”
spaced and rigidly fixed.

Surface Work

All conduit must be plumbed and leveled and only straight lengths shall be used.

In cases where doorfranﬁes are out of plumb, or fittings, beams etc, are out of lével, the
conduit shall be run parallel with the doorframes, fittings, beams etc. )

No threads shall be visible when the conduit installation is complete, except on running
couplings.

Running couplings shall only be used where unavoidable and shall be fitted with a sliced
coupling as a lock nut.

No inspection or normal bends are to be used on surface work, except with the approval
of the Works Inspector and where conduits of 32 mm diameter or larger are used.
Conduits shall be set uniformly and inspection couplings shall be used where necessary.

Fittings, tees, boxes, couplings, etc, are to be cut into the surface to allow the conduit to
fit flush against the surface or alternatively spacer bar saddles may be used. Conduit is
to be bedded into any irregularities to avoid gaps between the surface and the conduit.

Double sets, where used, shall be parallel with no twists and shall be as short as
possible. All conduits, which terminate at metal trays, boxes, industrial switches and
plugs shall do so by means of couplings and male bushes. No couplings will be
permitted in droppers of lengths less than 3.6 m.

Where crossings of conduits is unavoidable, purpose made metal boxes shall be used.
The length of the box is to be 8 times the diameter of the largest conduit, the width one
and half times the sum of the diameter of al the conduits, and the depth one and half
times the diameter of the largest conduit with a minimum depth of 50 mm. The box shall
be fitted with a neatly fitting cover and the finish shall be in keeping with the general

layout.
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All accessible current carrying parts, bus-bars, connecting strips, collector bars, etc, are
to be adequately insulated in phase colours and suitably braced to withstand projected

fault currents.

Connecting strips and collector bars must be of sufficient cross sectional area to carry
full rated current of the switches served, irrespective of the fuse of trip rating.

The complete distribution board including bus-bars must be suitably constructed to
withstand fault currents specified.

Connections to bus-bars are to be made by means of lugs suitably bolted and locked
with high tensile bolts and connections to lugs must be effected by means of a crimping

fools.

Incoming and outgoing bus-bar studs, where required, must be suitably insulated where
they pass through panels of the board, and firmly supported within the board.

Where applicable, incoming and outgoing collector bars for cables in parallel must so
arrange that the multiple cable ends can be connected to the bars with reasonably short

tails which do not have to cross.
Cable supports must be placed at suitable heights having regard to the bending radius of

the cables concerned and convenience in making off.

Wall-mounting and floor-standing back to wall type boards must be provided with full
easy access to all equipment and wiring without any necessity of disconnecting or
removing of any of the equipment mounted in the board.

Clear visible indication of all switch positions must be provided and the switches must be
clearly labeled as directed by the Head : Works.

The details of construction proposed, and the Head : Works must approve all equipment
of switchboards: Works before manufacture is commenced.

DISTRIBUTION BOARDS

Approval

The Head : Works must approve the details of construction proposed and all equipment
within distribution boards: Works before manufacture is commenced.

Flush Mounting Distribution Boards

These shall be generally manufactured in accordance with SABS 1765. The board shall
consist of two panels fitted side by side with common bonding tray and attached to a
commeon architrave. One panel shall accommodate all single phase MCB's and the
second panel shall accommodate the main isolator, main bus-bars and the triple pole
MCB's. Chassis shall be of rigid channel section rust proofed steel with clip-on trays for
the single pole MCB’s. The main isolator is to be mounted at the bottom of the second
panel with the triple pole circuit breakers above.

Surface Mounting Distribution Boards

These shall be generally manufactured in accordance with SABS 1765, with two panels
as for flush boards.
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12.5

13.

14.

14.1

14.2

14.2.1
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Single Phase Distribution Boards

Single Phased boards shall be generally'constructed as three phase boards except they
shall have a single panel. Single phase boards shall be mounted with the bottom of the -
architrave 1,5 m above finished floor level unless specifically directed otherwise.

Distribution Board — In Roof Spaces

Where distribution boards are installed below a roof space, a minimum of 2 x 20 mm
and 1 x 25 mm spare conduits are to be run from the distribution board into the roof

space.

METER BOXES

The meter box shall be mounted with the top 1,7 m above finished ground level. Surface
mounted meter boxes shall be secured by at least 4 x 10 mm expansion bolts.

Service cables entering the meter box shall be protected by means of a suitably sized
galvanised pipe extended 450 mm below the ground surface and securely saddled to the
wall and bonded to the meter box.

CONNECTIONS TO OUTLETS

General

Where connectors are used to connect to the wiring of luminaires and 6ther appliances,
the connectors shall comply with SABS Specification 1239.

Connection to Stoves

General

The connection to an electric stove, unless otherwise specified shall consist of 2 x 10
mm? conductors and a 6 mm? insulated earth wire in 25 mm conduit. The stove shall be
controlled by a 60 Amp micro gap switch of approved make and the connection shall be
by means of a 45 Amp 3 pin stove plug of the “Cape Town” type. Cable ends, which are
to be connected to the stove, shall be equipment with suitable soldered or crimped lugs.
The connection between the stove plug and stove shall be by means of flexible conduit.

Except for high school domestic science unit kitchens (see Clause 14.2.2), the conduit
shall be chased-into the wall and fitted with a switchbox for housing the micro gap switch
and a 25 mm circular conduit box over which the stove plug will be mounted. The stove
plug shall be fitted with an adaptor plate and shall be screwed directly to the conduit box
by means of round head metal screws. The plug outlet shall face downward.

The stove plug and switch shall be mounted 430 mm and 1,4 m respectively above

finished floor level unless otherwise specified or indicated on the drawings.
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14.3

14.4

14.5
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Stove Connections in High School Domestic Science Unit Kitchens

Connections to stoves in High School Domestic Science Unit Kitchens, where the stoves
are situated in front of a fitting, shall be generally as specified in Clause 14.2.1 except
that the 25 mm diameter conduit shall be run in the floor slab, from the distribution board
to a position to the right of the stove. A pedestal, which is complete with a 45 Amp 3 pin
“Cape Town” type cooker plug, mounted on the back, shall be fitted over the conduit and
securely bolted to the floor by means of expansion bolts. The plug circuit, which passes
through the pedestal, is to be on a separate circuit.

Connections to Hot-water Cvylinders

The connections to hot-water cylinders not exceeding 3kW loading shall consist of 2 x 4
mm? PVC conductors and 1 x 2,5 mm? earth wire in a 20 mm diameter conduit from the
distribution board. The conduits shall be chased in the wall and shall terminate at the
side of the cylinder in a box over which is to be mounted a double pole isolator with pilot

light.

The final connection between the isolator and cylinder shall be by means of silicone heat
resistant conductors in 20 mm diameter flexible conduit. E

Connections to roof mounted hot-water cylinders shall generally be as specified above
with an isolator with pilot light mounted adjacent.

Connections to Power Points

Connections to electric motors and fixed apparatus to vibration shall, unless otherwise
specified or indicated on the drawings, have final connections consisting of conduit and
flexible tubing or reinforced hose in accordance with Clause 1.3 of this specification and
PVC cables and earth wire of the required size.

An isolator shall protect all fixed apparatus and where necessary a starter fitted with a
no-volt coil and overload protection adjacent to such apparatus.

Power points for connection of fixed apparatus to be installed by others, shall terminate
in an approved type wall mounted switch unless otherwise specified.

The minimum conductor size for all power points shall-‘be 4 mm? unless otherwise
specified.

Underground Service Connection

This clause refers to underground service connections not provided by the Supply
Authority.

The service cable and earth wire to be connected at the supply point in accordance with
Clause 15.8 of this specification, and unless otherwise specified, shall be aid 600 mm
below ground level throughout and otherwise fully in accordance with Clause 15 and all
applicable sub-clauses thereof. Cable entries to meter boxes shall be in accordance
with Clause 13 and other entries shall be by pipe or duct as directed.
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Connections to Outbuildings

Connections to outbuildings shall be made by means of underground cable only, laid in
accordance with Clause 15 and all applicable sub-clauses.

Where the cable is run from the roof space of the main building, it shall be enclosed in
suitably sized galvanised pipe built into the wall or run surface as directed. Surface run
pipes shall be securely saddled at 1,8 m centers. Where the cable connects to the
conduit in the roof space, a suitable joint box shall be provided or alternatively the cable
may be taken through the roof space, a suitable joint box shall be provided or
alternatively the cable may be taken through the roof space with fixings at regular
intervals, and down to the main board. At the outbuildings, the cable shall be enclosed
in a suitably sized galvanised sleeve pipe built into the wall or run surface and
terminated in the distribution board tray:.

Connection and Mounting: of Cable Fed Street/Site Lighting

Street/site lights shall in all cases, except where otherwise specified, be fed by
underground cable. Unless otherwise directed, a suitable terminal board shall be
provided in the base of the lighting pole for the connection of the incoming and outgoing
cables, the feeds from the terminal board to the fitting shall be as specified.

“Surfix” cable and compression glands shall be installed between terminal board and
cross arm/bracket mounted luminaires. The terminal board shall also accommodate a
miniature circuit-breaker in the phase connection to the fitting. Poles intended for
mounting directly in ground are to be provided with a 300 x 300 mm base plate.

UNDERGROUND CABLES

1000 volt PVC SWA and 110 Volt PILCA cable-and accessories shall be in accordance
with the relevant SABS specifications to SABS 1507.

The storage, transportation, handling and laying of underground cables shall be
according to the manufacturer's requirements and the Contractor shall have adequate
and suitable equipment and labour to ensure that no damage is done to cables during
such operation. All cable pipes and ducts entering buildings are to be sealed against the

ingress of vermin, water, etc.

Trenching

Cables, unless otherwise specifically directed, shall be laid at a depth of 600 mm below
ground level. Trenches shall not be less than 300 mm wide for one to three cables, and
the width shall be increased where more than three cables are to be laid together so that
the cables may be placed at least 75 mm throughout the run.

The Contractor shall take all necessary precautions to prevent trenching work being in
any way a hazard to the public and to safeguard all structures, roads, sewer works, or

-. other property from risk of subsidence and damage.
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Cable Joints

Joints in underground cable runs will not be permitted unless unavoidable and at the
discretion of the Head : Works. Where cable joints are unavoidable, the cable jointer is
to work efficiently and cleanly and so that each end of the cables io be joined may have
a minimum of 0,9 m of slack disposed in a loop without stress. Back-filling under joints
must be firmly tamped to prevent any subsequent settling.

Bedding .

In trenches made in intermediate, hard rock, or boulder material, the cables shall be laid
on a 75 mm thick bed of earth and be covered with a 150 mm layer of earth before the
trench is filled in. The Contractor to supply all earth required for trench filling.

Laying

Cables shall be removed from the cable drum in such a way that no twisting, tension or
mechanical damage is caused, and must be adequately supported at short intervals
during the whole operation. Particular care must be exercised where it is necessary to
draw cables through pipes and ducts, to avoid abrasion, elongation or distortion of any
kind. The ends of such pipes and ducts shall be sealed to approval after the drawing in
of the cables.

Back Filling

Back filling after bedding (see ‘Clause 15.3) is to be carried out with a proper grading of
the material to ensure settling without voids, and the material is to be tamped down after
the addition of every 150 mm. The surface is to be made good a required.

Back filling of cable trenches must not be commenced until after the cable trenches and
laid cable(s) have been inspected by the Head : Works. Where a Contractor fails to
observe this requirement he may, at the discretion of the Head - Works, be required to
re-open such cable trenches for inspection at his own expense.

Protection of Cables

Where so directed by the Head : Works, concrete ar other warning covers shall be

‘placed over cables above the top bedding layer. Cable pipes when directed are to_be

installed at road and other crossings.

Marking of Cables

Cable marking tape is to be supplied by the Contractor and is to be laid 150 mm below
ground over a cable run and as may be directed by the Head : Works to give early
indication of underground cable runs.

Joints and Termination of Cables

Joints in underground cables and terminations shall be made by means of “Scotch Cast”
or other approved epoxy-resin pressure type jointing kits. Low tension PVC cables are
to be made off with sealing glands and materials designed for this purpose, which must
be of approved make.
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15.9 Sealing of Paper Insulated Cable Ends

Where cables are cut and not immediately made off, the ends must be sealed without
delay. If cables are cut and the ends not immediately made off or sealed, the cable may
be rejected and the Contractor will be required to replace it at his own expense.

15.10 Earth Wires

Except where specifically directed otherwise, earth continuity conductors are to be run
with all underground cables constituting part of a low tension distribution system. Such
earth continuity conductors shall be bare copper wire of a cross sectional area in
accordance with the Code of Practice 0142 but shall not be less than 4 mm? nor more
than 70 mm2 The earth continuity conductor is to be bonded to the cable armouring,
and to the lead sheath if any, at each termination, as well as to the local earth bard. The
earth wire must be secured to the cable at 1,8 m centers.

15.11 Opening Up of Existing Cables

Where it is necessary to expose existing buried cables for any purpose, or to excavate in
the vicinity of existing buried cables, pipes, etc, every care is to be exercised and only
labourers experienced in such work, and duly warned by the Contractor, shall be
employed thereon.

15.12 Definitions for Classifying of Excavation

(a) Soft Excavation — shall be excavation in material that can be efficiently removed
by a back-acting excavator of flywheel power approximately 0,10kW per
millimeter of tinned-bucket width, without the assistance of pneumatic tools such
as paving breakers, or that can be efficiently loaded without prior ripping or
stockpiling by a rubber tyred front-end loader approximately 15T mass and a
flywheel power of approximately 100kW.

(b) Intermediate Excavation — shall be excavation in material that requires a back-
acting excavator of flywheel power exceeding 0,10kW per millimeter of tinned-
bucket width and the assistance of pneumatic tools prior to removal by
equipment equivalent to that specified in (a) above.

(c) Hard Rock Excavation — shall be excavation in material that cannot be efficiently
removed without blasting or without wedging and splitting prior to removal.

(d) Class A Boulder Excavation — shall be excavation in materials containing more
than 40% by volume of boulders of sizes between 0,03 cubic meter and 20 cubic
meter in a matrix of softer material or smaller boulders.

Note: (1) Excavation of solid boulders or lumps of size exceeding 20 cubic meter will
be classified as hard rock excavation.

(2) Excavation of fissured or fractured rock will not be classed as boulder
excavation but as hard rock intermediate excavation according to the nature of
the material.
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(e) Class B Boulder Excavation — shall be excavation of boulders only in a material
containing 40% or less by volume of boulders of size between 0,03 cubic meter
and 20 cubic meter in a matrix of softer material or smaller boulders.

" “Note: Those boulders that required individual drilling and blasting in order to be loaded

by a back-acting excavator as specified in (a) above, or by a track type front-end
loader, will each be separately classed as Class B Boulder Excavation.

EARTHING

Main Earthing

The type of main earthing shall be as required by the Supply Authority, if other than the
Head : Works and in any case as directed by the Head : Works who may require
additional earthing to meet test standards.

~ Where required, an earth mat is to be provided, the minimum size, unless otherwise

specified, being constructed from copper straps 950 x 25 x 3 mm at 230 mm centers and
braced at all intersections. Alternatively or additionally earth rods or trench earths may
be required, as the Head : Works may direct, and installed according to his instructions.

All earth electrodes and connections thereto must be approved “in-situ” by the Head :
Works before back-filling. ‘

The electrical installation shall not be earthed by means of the lightning arrester earth
electrode, if such is included in the installation, but may be bonded thereto.

Earthing in Installations

‘The installation shall be effectively earthed in accordance with the relevant sections of
the Code of Practice 0142 and the requirements of the Supply Authority.

All hot and cold water and waste pipes are to be effectively bonded by means of 12 x
1,5'mm solid copper tape (perforated tape or wire will not be permitted), clamped by
means of brass bolts and nuts. Bonding tapes exceeding 75 mm in length must be fixed
to the wall by means of No. 6 x 20 mm brass screws and plastic plugs not exceeding
150 mm centers. Main earth copper tapes where installed less than 2,5 m from ground
level, must be run in 20 mm diameter conduit securely saddled to the wall.

Gutters and down pipes are to be bonded by means of 6 mm.round headed brass bolts,
with nuts and washers. Self-tapping screws are not permitted.

Connections from the earth bar or terminal on the main board must be made to a visible
cold water main, the incoming service conductor, if any, and the earth mat or plate
(where such is required) by means of either 12 x 1,5 mm solid copper tape or bare 25
mm? copper wire, or such larger conductor as the Head : Works may direct. From each
distribution board separate earth conductors are to be taken to the main earth bar or
terminal on the main board. Each conductor shall consist to stranded copper conductors
drawn into the conduit together with the distribution board feeders. The size of the earth
conductors to be in accordance with the requirements of the Code of Practice 0142 or as

specified.
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Earthing clips shall be made of not less than 0,9 mm thick copper strips not less than 12
mm wide. They are to be complete with 25 x 7,7 mm brass bolts, washers and nuts and
must be constructed so that the clips will fit firmly to the conduit without any additional

packing.

~ Adjustable earth clips are not permitted.

EXISTING BUILDINGS

Occupied Buildings

Where work is to be carried out in occupied buildings the Contractor must arrange to
carry out the installation with as little interruption to services and discomfort to the

occupants as possible.

Temporary Connections

Temporary connections shall be provided where necessary for conﬁnuity of services,
and as directed by the Head : Works. The contractor must ensure that such connections

are both electrically safe and free from physical hazard,

Old Materials -

Unless otherwise, specified all existing materials removed by the Contractor shall remain
the property of the Head : Works and are to be handed to the Head : Works.

Making Good

Any damage which may be done to the plaster work, floors, ceilings, wood and paint
work, furniture and other equipment in the building, etc, during the progress of the
electrical installation shall be repaired and made good by the Contractor to the

satisfaction of the Head : Works.

COMPLETION

" Balancing of Load

The Contractor is required to balance the load as equally as possible over multi-phase
supplies.

Tests

The installation shall be tested by the Contractor as the service progresses or as
required by the Head : Works and upon completion, for earth continuity and insulation.
The final test before the taking over of the installation shall be made in the presence of

the Head : Works.

The mandatory “Certificate of Compliance” shall be issued by the Contractor to the
Supply Authority, with a copy to the Head : Works prior to first delivery being taken.
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Labelling

All circuits and apparatus on switchboards shall be suitably correctly labeled by means
of engraved plastic labels (white lettering on black), which are to be either bolted .or
screwed to the equipment panel, or fitted in channeling provided below the switch gear.

Sub-circuits are to be numbered and a legend detailing the circuits is to be framed and
fitted to the door of the distribution board.

All other equipment is to be individually labeled to indicate the function.

All switchboards -are to be fitted with a label on which the designation of the board is
clearly indicated.

A separate engraved label depicting the origin and cable/conductor size shall be fixed
below the main switch.

Finishes

Covers for all boxes, expansion boxes, etc, shall be finished to match the paint work of
the ceiling or wall surface or as specified.

Site Drawing

On all completed new work or where specifically called for in the Tender Document, the
Contractor shall, on completion of the works, submit to the Head : Works, a marked up
site plan indicating the exact underground cable reticulation.

POWER DUCTING FOR SCHOOL SCIENCE LABORATORIES

The ducting shall be “Ductline 3" supplied by Messrs. Lascon Lighting, 102
Malbourne Road, P.O. Box 2479, Durban 4000: Telephone 031-2075081 or other

approved.

SPEAKER AND MICROPHONE OUTLETS

Speaker and microphone outlets are to conform to the following details:

1. Speaker outlet — To have one flat and one round pin.

2. Microphone outlet — To have one round pin-only.

Both female and male parts to.be supplied and installed by the Contractor.

BELLS AND BUZZERS

Bells

Bells for schools and hostels shall be 220 Volt AC or 24 Volt DC as specified for the
service. They are to be of robust construction encased in a sturdy cast metal weather-
proof case. They are to operate on the frequency of the supply. They shall have an
adjustable stabilizing spring, gold-silver contact points and 150 mm gongs.
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Doorbells, Buzzers and Bell Transformers

These will be as specified for each service.

Bell Pushes

Except where otherwise specified, bell pushes shall be of the flush type suitable for
mounting in a standard 100 x 50 mm box. They shall be clearly marked as a bell push

and shall be fitted with satin finished.anodized aluminium cover plates.

SIGNAL TIMERS

Primary Schools

The timer shall be designed to automatically signal the start and finish of school periods
by the switching of a bell circuit and is to comply with the following specification:

1. The mechanism may be synchronous motor or quartz movement driven with a 24
hour dial or digital time read-out suitable for operation on a 220V 50Hz supply and is
to be provided with a spring or battery reserve of a least 24 (twenty four)
hours.

2. The unit is preferably to have minute to minute timing for a 24 (twenty four) hour
period although 5 (five) minute intervals are acceptable, and is to be provided with
Weekend lockout. Signal periods shall be adjustable from 5~ 45 seconds.

3. The unit shall be housed in a metal or plastic case with detachable front cover
suitable for wall mounting.

4. Timers with punch tape programming are not acceptable.

High Schools and Colleges

Timers for these institutions shall generally be as for Primary Schools but are to have at
least 3 (three) separate programmes and be fitted with three push buttons for
independent manual operations for testing of each programme, plus an on/off switch for
each programme, which does not affect the running of the clock.

CLOCKS

Electric clocks shall be of the quartz electronic battery operated type, with a dial of 250
mm diameter. The dial shall be white, with distinctive minute markings and chapters
shall be black Arabic figures. Time adjustment shall be simple. Where mains operated
electronic clocks are specified, these shall be of the synchronous self starting type,
suitable for a 200 — 250 V.50 Hz AC supply

TIME SWITCHES

The time switch shall consist of a single pole switch with silver to silver or other approved
contacts operated by a.quartz movement with a 24 hour reserve.

A suitable 24 hour, night and day dial, with hour indicator and two adjustable strikers,
one OFF and one ON must be provided. The whole mechanism is to be totally enclosed
in a dust proof case.
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The current rating shall be required and the switch is to be suitable for operation on 220
volt 50 Hertz AC supply. Time switches used for under floor heating are to be fitted with

weekend cut-out.

MOULDED CASE CIRCUIT BREAKERS (INCLUDING MINIATURE)

Circuit breakers shall be of the size and type as directed and specified for the service.
They shall comply with SABS Specification 156 and SABS IEC 60947-2.

SWITCHES: ON-LOAD FAULT MAKING (CIRCUIT BREAKER TYPE) WITHOUT
TRIPS

The switches shall be triple pole, hand operated, panel mounting air break type, having
continuous current rating as specified and suitable for operation of 380 - 440 Volt 50 Hz

AC system.

The contacts are to be of silver alloy and the switch mechanism shall be of the quick-
make, quick-break type. :

SWITCHBOARD EQUIPMENT

Switchboard equipment such as switches, circuit 'breakers, etc, shall be as directed and
specified in the detail specification for the service.

Circuit breaker equipment of SABS IEC 60934.

FUSE-SWITCH UNITS (WITH HRC FUSES)

The fuse-switch unit is to be of the double pole, or triple pole or triple pole with neutral
link type, and of the required current rating, as specified for the service and must be in
accordance with BS EN 60947-3.

The fuse links must be fully isolated when the switch is in the open position, and
inter!ocks must be provided to prevent the switch being operated with the cover open.

The fuse links shall comply with SABS Specification 172 and SABS IEC 60269-1 to 4.

BUS-BAR COPPER

Bus-bar copper must be fully in accordance with Tables A1 and A2 of SABS 1473-2 and
SABS IEC 60439-2.

SPECIFICATION COMPLIANCE

The complete installation shall comply with the requirements of this specification.
Should any differences or contradictions exist between this Specification and the
detailed requirements for a specific installation, then the detailed requirements shall take

precedence.
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LIGHTNING PROTECTION INSTALLATION

GENERAL SPECIFICATION

SATISFACTORY INSTALLATION

The whole of the installation shall be carried out in accordance with;

(@) Thelatest S.A.B.S. Code of Practice for the Protection of Structures against Lightning - S.A.B.S. 03
; SABS IEC 61024 (1), 61024 (1 -1); SABS IEC 61312 (1); SABS IEC 61662 & NRS 042.

(b)  The KwaZulu-Natal Department of Works General Electrical Specification.

(c)  The Municipal By-Laws and any other special requirements as deemed necessary by the Local
Supply Authority;

(d) Local Fire Regulations.

S.A.B.S. APPROVED DRAWINGS

SABS Approved drawings are not required for this project.

TEST ON COMPLETION

Upon completion of the lightning protection system, the following tests shall be witnessed by an appointed
representative of the Employer. The results shall be recorded on suitable test certificates which must be
signed by both the Contractor and the Employers representative. A sketch must be included on each test
certificate indicating the positions of éach earth electrode in relation to some permanent reference point. It
must also indicate the positions at which tests were carried out, the type of test and the results of these
tests.

3.1 Earth Resistance Test

The Earth Resistance Test shall involve measuring the resistance to earth of each rod-type
electrode, or group of rod-type electrodes, or trench earth which would normailly be connected to one
down-conductor or earth terminal. This test must be made with the electrodes completely
disconnected from any part of the structure or lightning protection system.

3.2  Electrical Continuity Tests

(a) External Down-Conductors

Electrical continuity between the lower ends of external down-conductors which must all be dis-
connected from the earthing system during the test shall not exceed 1 {one) ohm.

{b) Metallic Services

Electrical continuity between any metallic structures of services (e.g. rainwater pipes) which

form an integral part of the lightning protection system shall not exceed 1 (one) ohm. These . .

tests should be carried out with ail other components of the lightning protection system
disconnected from the component being tested.
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4. DESCRIPTION OF MATERIAL

4.1

4.2

4.3

4.4

4.5

Air Terminals and Down-conductors

All conductors must be in accordance with the requirements of BSS 1474 or American Standards
Specification 6063. All aluminium conductors shall have a cross-section area of not less than
30 mm? (domestic dwelling only) or 50 mm? for all other applications. The dimensions of flat section
conductors to be 20 mm x 3 mm. Where conductors are mounted in stand-off guides, the cross-
section area of the conductor must be not less than 70 mm? to give adequate mechanical strength.

Conductor Guides

The conductor must be mounted in aluminium alloy guides conforming with the material specification
given in 4.1 above. The guides must allow for free longitudinal movement of the conductor to cater
for expansion and contraction of the system caused by temperature variation. The minimum
thickness of any part of the guide shall not be less than 3mm. The guides must be securely
attached to the structure using two stainless steel screws and plugs, the use of plated screws is not

permitted.

The conductor system shall be supported in guides so that an air gap exists at all times between the
aluminium and the surface of the structure, the guides being seated upon plastic or other similar
insulating material. Should conductors be installed directly upon the surface of concrete or cement
plaster, an insulating strip is to be installed over its whole length to prevent contact between the two
surfaces. Guides shall be installed to support the conductor at intervals not exceeding 1,2 metres
horizontally or 1,5 metres vertically.

.N.B.: No part of an aluminium conductor system must be allowed to come into direct contact with

concrete or cement plaster as this may cause the aluminium to corrode.

Expansion Loops

Where conductors are installed horizentally without deviation from a straight line over long distances,
expansion loops must be provided at distances not exceeding 30 metres. These expansion loops
must have a cross-sectional area which is at least equal to that of the conductor.

Protection of Down-conductors

Where external down-conductors are installed in areas which are readily accessible to the public, the
lower ends of the conductors shall be enclosed in a semi-rigid insulating material. In the case of a
circular section conductor this shall comprise a 2 metre length of 20 mm diameter P.V.C. conduit.
This conduit shall be securely attached to the wall by means of galvanized steel saddles fixed with
stainless steel screws and plugs, spaced at intervals not exceeding 1 m. Where a flat section
conductor is used this shall be covered by a similar length of 25 mm P.V.C. conduit. The lower end
of the conduit shall be positioned as close as practicable to ground level, i.e. immediately above an
aluminium to copper joint. The ends of the conduit shall not be sealed.

Earthing Electrodes

Earthing electrodes must consist of either copper-clad steel rods not less than 12 mm in diameter
and having a minimum copper thickness of 0,20 mm driven into the ground, or a 50 mm? (35 mm?
for domestic dwellings) bare copper conductor buried in a trench, or a combination thereof. Where
copper clad steel electrodes are used they must have a suitable bond between the steel core and
copper exterior to prevent moisture ingress between the two metals. Where it is necessary to extend
earth rods, an electrolytically compatible corrosion resistant, coupling device, which prevents ingress
or moisture into the joint shall be used. The copper conductor below the down-conductor joint shall
be covered by a semi-rigid P.V.C. conduit for a distance of approximately 200 mm above ground and
400 mm below ground.
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Joints Above Ground

Circular section aluminium conductors shall be jointed by aluminium ferrules or lugs which are
securely crimped into place. Aluminium lugs must be bolted together using 10 mm diameter
aluminium bolts and washers. The material specification for these components must conform with
that laid down in paragraph 4.1. Alternatively heavily tinned copper lugs and ferrules may be used.
The lugs should be joined together by means of 10 mm diameter copper, brass or bronze bolts and
washers. Care should be taken to inhibit corrosion where dissimilar metals are used by thoroughly
cleaning the surfaces of the metal before assembly and subsequently sealing the joint with an inert
tenacious compound or tape.

Flat section aluminium conductors shall be joined by double riveting, using aluminium rivets which
comply with the material specification laid down in 4.1. Alternatively 2 x 6 mm diameter stainless
steel bolts, nuts and washers may be used. Fold over type bends will not be permitted.

Down-conductors are to be terminated approximately 200 mm above finished ground level. Circular
section aluminium is to be jointed to a 50 mm?2 (35 mm2in the case of domestic dwellings) stranded
copper conductor by securely crimping in place two heavily tinned lugs and bolting these together
using 10 mm diameter copper, brass or bronze nuts, bolts and washers.

N.B. : Under no circumstances shall aluminium conductors be buried in the ground.

Joints Below Ground

A jointin the stranded copper conductor which forms part of the earthing system must be made by
using a crimped copper ferrule clamping (not lugs) using two copper line taps of suitable dimensions,
or exothermic welding. The copper earth conductor must be joined to an earth rod by either _
clamping, using a 'standard earth rod ‘clamp or copper line tap or by exothermic welding. Joints
which are made between dissimilar metals (i.e. copper conductor to galvanized steel water main),
must be thoroughly cleaned before assembly. They shall be rendered watertight using waterproof
adhesive tape on a suitable compound for a minimum distance of 200 mm in all directions from the

joint.
Bonds

Where it is necessary to bond the aluminium conductor to any other metallic surface, this must be
done by bolting or riveting. When attaching aluminium to a dissimilar metal the joints are to be
thoroughly cleaned and sealed to prevent corrosion.

GENERAL INSTALLATION PROCEDURE

5.1

Air Terminals for Non-metallic Pitched Roofs

Aluminium conductors are to be installed along all ridges of roofs and projections such as dormer
windows, etc., terminating at the ends with conductors running downwards over the surface of the
roof and the eaves. Non-metallic chimneys must be protected by means of a finial of sufficient
length to cover the chimney within a 45° angle struck downwards from its point. Alternatively it
should have a conductor installed in the form of a closed loop upon the upper surface. The
conductors are to follow the outer contour of the stack and must be bonded at a convenient point to
the nearest component of the air terminal system.

N.B. : This bond may run in a horizontal or downward direction, but under no circumstances must
any part of it run above horizontal.

Conductors may be dead-ended (i.e. have one end free and unbonded), providing that the length of
such a conductor does not exceed 10 metres and that the unbonded end is either at the same level
or higher than the bonded end. This technique may be used where ridge conductors are installed

over dormer windows, etc.
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In all cases where metallic gutters have been installed along the eaves of a pitched roof, these must
be bonded to the air terminal system. Where metallic gutters do not exist, however, a conductor
must be installed over the surface of the roof at eaves level to which the remainder of the air terminal
system is to be bonded, with the following exceptions :

(@) Where the maximum distance from the ground level to the eaves of the building is less than 4
metres and the pitch of the roof is more than 1 in 2 (27° from the horizontal).

(b) Where the maximum distances from ground level to the eaves is less then 7 metres and the
pitch of the roof is more than 1in 1,5 (34° from the horizontal). .

(c) Where the distance from the ground level to the eaves is more than 7 metres and the pitch of
the roof is more than 1in 1 (i.e. the included angle at the apex of the roof is less than 90°).

Under these circumstances eaves conductors need not be installed.

Any non-metallic objects which protrude above the general roof lines, such as Cape Dutch gable
ends, must be protected as described above with a suitable air terminal system. Any metallic objects
which protrude above the general roof line, such as hot water expansion pipes must be bonded as
directly as possible to the nearest eaves conductor, gutter or other part of the lightning system.

N.B. : These bonding conductors must run in.a horizontal or preferably a downward direction, from
the vent pipe, elc., to the lightning protection system.

Air Terminals for Metallic Pitched Rpofs

Buildings with roofs covered with electrically continuous metal sheets do not require separate air
terminals but must be earthed via down conductors generally as described in 5.6 and 5.7. Any non-
metallic objects projecting above the general roof line must be separately protected as described in
5.1 and bonded to the metal roof covering. .

Air Terminals for Non-metallic fiat or Mono-pitched Roofs

For flat or mono pitched roofs of non-metallic construction the air terminal system must consist of
aluminium alloy conductors installed around the outer perimeter of each section of the roof structure.
These conductors must be instalied on top of parapet walls if these exist. Lift motor rooms, tank
rooms, penthouses, etc., which protrude above the general roof line must have air terminal
conductors installed around the outer perimeter of each roof slab or parapet wall. Any metaliic
objects which protrude above the roof line, such as expansion pipes, signs, flag poles, handrails,
etc., must be bonded directly to the nearest component of the lightning protection system as
described in 5.1.

N.B. : Itis not permissible for the ends of conductors to be bonded directly to the perimeter air ter-
minal system if the latter is installed upon a parapet wall having a height exceeding 500 mm above
roof slab level. In these circumstances the conductors are to be bonded directly to the down _

conductors.

Air Terminals for Metallic flat or Mono Pitched Roofs

Metallic flat or mono pitched roofs do not require separate air terminal conductors, providing that
there is electrical continuity between the metallic roofing sheets, (see 5.2). A metallic roof
surrounded by a non-metallic parapet wall shall have conductors installed at the top of the parapet
wall and these must be bonded to the metallic roof at intervals not exceeding 20 metres. If the
parapet wall is clad with metal over its upper surface or a handrail is installed which affords good
electrical continuity, separate air terminal conductors need not be installed. Under these
circumstances the metal handrail or cladding must be bonded to the metal roof covering at intervals

not exceeding 20 metres.
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All non-metallic covering such as slates, tiles, asbestos cement sheeting, etc., supported by a steel
structure being electrically continuous throughout may be treated as being of a complete metal
construction. Inthese circumstances no separate air terminal system need be installed providing the
steel roof structure is bonded to earth at intervals given in 5.5.

Down Conductors for Non-metallic Structures

Down conductors must be installed at regular intervals around struetures and to run as directly as
possible between the air terminal and earthing system. They must, where practicable, be positioned
at the external corners of the structure. The maximum separating distance between down
conductors around the perimeter of the structure must not exceed 30 metres.. In the case of very tall
buildings having a slender base (i.e. chimney stacks, water towers, etc.), a minimum of two down
conductors must be installed.

The lower ends of down conductors are to be terminated and bonded to the earthing system
approximately 200 mm above finished ground level. Under no circumstances must aluminium
conductors be buried underground. Test joints must be provided between the down conductors and
earthing system. Down conductors must run vertically between the air terminal and earthing
systems. Where this is impracticable, their course may be deviated to run at any angle up to and
including horizontal.

Where it is necessary to run conductors horizontally over the upper surface of a structurat protrusion,
such as an exposed concrete slab, the conductor may run down vertically over the edge of the slab
and return to the main structure, so that the distance between the upper and lower conductors
exceeds one third of the length of the horizontal run. Looped down conductors are not permitted.
Down conductors must not run over the underside of large overhangs which are less than 6 metres
above ground level, or other areas where people are likely to be present during a thunderstorm.

External or internal metallic rainwater pipes may be used as down conductors providing these are of
substantial section and are jointed by screwing one length into another or welding. Thin gauge
galvanized steel pipes whose sections are held together by friction, rivets or screws must not form
part of a lightning protection system.

Down conductors for reinforced concrete framed structures -

The steel reinforcement of this type of structure may be used in place of down conductors. Where
the reinforcing system is used, the air terminal system must be bonded to it at a maximum of 30
metre intervals using steel clamps. This bond may be achieved by clamping, with a steel clamp,a’
steel conductor to a selected reinforcing bar, the opposite end of this conductor must terminate ata
corrosion resistant metallic terminal such as Grade 316 stainless steel.

The reinforcing system of prefabricated concrete buildings must not be used unless special provision
is made for bonding the various prefabricated sections together.

The terminals should be mounted flush with the face of the concrete. An aluminium alloy bond must
then be taken from the air terminal system and be connected to the stainless steel terminal by
means of a heavily tinned crimp lug for circular section aluminium, or a suitable bi-metallic jointin the
case of flat section aluminium. A similar system must be used to bond the reinforcing system at
ground level to the earthing system at points directly below the air terminal bonds. Here copper con-
ductors must be used as the external bonding material.

Under no circumstances must copper, or other non-ferrous material be allowed to come into contact
with steel reinforcing bars, as this may cause severe corrosion and subsequent structural damage.
The lightning protection system must not be bonded to any part of the structure which is electrically
isolated from the remainder of the building, i.e. cantilevered sections. In these circumstances, or
where it is otherwise impracticable to use the reinforcing system, external down conductors must be
installed as described in 5.5.
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Down conductors for steel framed structures

Where the framework of a building is constructed of structural steel columns, these may be used in
place of down conductors providing the separating distance between them does not exceed 30
metres. The upper ends of the columns must be bonded to the air terminal systems and the lower
ends to the earthing system.

Earthing by means of vertically installed rod type electrodes

Rod-type electrodes must be driven into the ground at a position directly below each down
connector. The maximum earthing resistance of each electrode or number of electrodes bonded to
any one down conductor shall not exceed N X 30 ohms, where N equals the total number of down

* conductors which are bonded to a common air terminal system, or 200 ohms whichever is the lower

59

5.10

value.

The minimum horizontal separating distance between rod-type electrodes bonded together must not
be less than their installed depth. The upper ends of installed rod-type electrodes are to be
terminated approximately 500 mm below finished surface level. A 50 mm? copper bonding
conductor must be installed to run between each earthing electrode system and the lower ends of
the adjacent down conductors. A joint is to be made between each of these bonding conductors and
the down conductors at a position approximately 200 mm above finished ground level. These
bonding conductors must be installed in P.V.C. conduit securely affixed to the wall (see 3.4). The
length of this P.V.C. conduit must be approximately 600 mm and must be installed so that
approximately 200 mm protrudes above ground level, the remainder being buried into the soil.

Earthing by means of metalli¢ water mains

Where two or three down conductors are installed the water mains may serve as an earth terminal
for one of these. Where three of more down conductors are installed the water mains may serve as
an earth terminal for two of these. Regardless of whether the water mains are used as an earth
terminal or not, the incoming metal water pipe must be bonded to the lightning protection earthing
system underground. o

Earthing by means of trench type electrodes

Where the soil conditions prevent the satisfactory installation of rod-type electrodes, a trench earth
system must be installed. This method is to comprise a 50 mm?2 stranded copper conductor installed
horizontally into a trench at a depth of 500 mm below finished ground level. The conductor is to
follow the general outline of the structure to be protected and be-installed 1 metre away from the
outside walls. Where the building stands on rocky ground, the trench earth may be attached to the
lower part of the wall in areas where rock protrudes through the soil. The conductor must, however,
be buried wherever possible as described above.

Each down conductor must be bonded to the trench earth system as directly as possible by means of
a copper conductor.

Trench earth systems must have a maximum earth resistance of 30 ohms. An isolated length of
trench earth mat must be bonded to the down conductor system in such a way as to reduce the
length of dead-ends to the minimum,

Should trench earths be installed beneath pathways where people are likely to be present during a
thunderstorm, a plastic, bitumastic or ceramic pipe must be installed having a length similar to the
width of the pathway and the trench earth conductor run inside it.

N.B. : The maximum useful length of a dead-ended trench earth is 80 metres.
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KZN Department of Public Works
Effective Date; 16 JANUARY 2023

2 Annexure 5
| KWAZULU-NATAL PROVINCE Joint Venture Agreement
REPUBS 16 OF SOUTH AFRICA (March 2004)
(First Edition of CIDB document 1017)
PREAMBLE

This agreement is made and entered into by and between

Revision 9

of the first part and

of the second part and

of the third part.
(allow for additional parties as necessary).
Whereas the foregoing parties have resolved to form a Joint Venture under the title of

for the exclusive purposes of securing and/or executing the Contract to be awarded by
{name of Employer)

to the KZN Department of Public Works in respect of the following project:
for (brief description of Contract)

DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH : SPECIALIZED TEMPORARY PARKHOME FACILITIES

Now it is hereby agreed as follows :

DEFINITIONS AND INTERPRETATION

Definitions

The following words and expressions shall have the meanings indicated, except where the context otherwise
requires. Defined terms and words are, in general, signified in the text of the Agreement by the use of capital
initial letters, but the absence of such letters does not necessarily signify that a term, or word, is not defined.

‘Agreement’ means the agreement between the Members of the Joint Venture and includes this model form of
agreement together with the Preamble, Specific Provisions, if any, Schedules 'A’, ‘B’ and ‘C’ and
any relevant Documents prepared prior to the signing of the Agreement and appended thereto.

‘Contract’ means the contract with the Employer for the supply of the Deliverables, for the purposes of securing
and executing which, the Joint Venture has been formed.

‘Deliverables’ means the works and/or services, equipment, materials, goods, etc. to be furnished by the
Joint Venture to the Employer in terms of the Contract.

‘Document’ means any written, drawn, typed, printed, or photographic material, which relates to the Agreement.

‘Employer’ means the person, or body, which is to award the Contract and will employ the Joint Venture if it is
awarded the Contract.

‘Joint Venture’ means the joint venture formed by the Members in accordance with the Agreement.

‘Management Committee’ means the body established in terms of the Agreement to manage all aspects of the
work of the Joint Venture in securing and executing the Contract and in meeting the provisions
for the Agreement.

‘Member’ means a person, or body which, being a party to the Agreement, is a member of the Joint Venture.
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‘Member’s Interest’ means the proportion expressed as a percentage, which the total monetary value of all
resources provided and contributions made by a Member towards the execution by the Joint
Venture of the Contract bears to the total of such values by all Members and, unless otherwise
indicated in the Agreement, represents the extent to which the Member participates in the fortunes
of the Joint Venture.

‘Representative’ means the person representing a Member on the Management Committee.

‘Schedules’ means Schedules ‘A’, ‘B’ and ‘C’ which set out general, financial and other information relating
to the Members and the obligations, duties, rights, risks and benefits arising from their participation
in the Joint Venture.

‘Specific Provisions’ means the variations, if any, required to this standard form of agreement for the specific
purposes of the Agreement.

Interpretation
Unless inconsistent with the context, an expression in the Agreement which denotes:

+» any gender shall include the other genders

« a natural person shall include a juristic person and vice versa

« the singular shall include the plural and vice versa
Headings
The headings to clauses of the Agreement shall not be considered part thereof, nor shall the words they
contain be taken into account in the interpretation of any clause.
Law
The Agreement shall be construed in accordance with and governed by the laws of the Republic of South Africa
and the English language versions shall prevail.
Language
English shall be exclusively used by the Members in the preparation of Documents unless otherwise indicated.
Conflict between Agreement and Contract
Should any provision of the Agreement be in conflict with the terms of the Contract, the Agreement shall be
amended to the approval of the Management Committee so as to eliminate the conflict.

JOINT VENTURE GENERAL

Establishment and Purpose

The Joint Venture established by the Members in terms of the Agreement is an unincorporated association with
the exclusive purposes of securing and executing the Contract for the benefit of the Members.

Termination

The operation of the Joint Venture and the validity of the Agreement shall terminate if and when it becomes

evident that the Joint Venture will not be awarded the Contract, or, if the Joint Venture secures the Contract,

when all obligations and rights of the Joint Venture and the Members in connection with the Contract and the

Agreement have ceased and/or been satisfactorily discharged.

Unless otherwise decided by the Management Committee, the Agreement shall not terminate if a Member

changes its name, or is taken over by, or merged with, another body.

This agreement will terminate when any one of the Members resigns, are liquidated or opts out of this agreement and the Joint
Venture will be in breach of contract with the Employer and their contract could be cancelled.

Exclusivity

Unless otherwise agreed by the Management Committee, or provided for in the Contract no Member shall
engage in any activity related to the Contract other than as a Member of the Joint Venture and Members shall
ensure that their subsidiaries and other bodies over which they have control comply with this requirement.

Participation of Members
Except as may otherwise be stipulated in the Agreement, each Member shall be responsible for all costs incurred by it prior to the
date of inception of the Agreement.

Subsequent to the date of inception of the Agreement, each Member shall, participate in the operations, risks, responsibilities and
fortunes of the Joint Venture including, inter alia, the provision of funding, sureties, guarantees, insurances, human and other
resources and participation in profits and losses to the extents indicated in the Schedules. Participation in any aspect not covered in
the Schedules shall, if an agreement cannot be reached between the Members, be to the same extents as indicated by the Members

Interests.

Management
The affairs of the Joint Venture shall be directed and controlled by the Management Committee, as set out in Section 4 hereof.
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Confidentiality
All matters relating to the Agreement and the Contract shall be treated by the Members as confidential and no such matter shall be
slosed to any third party without the prior written approval of the Management Committee.

No Member shall be party to the dissemination of publicity relating to the Contract, or the Agreement, without the prior written
approval of the Management Committee and the Employer.

Assignment
No Member shall cede, assign, or in any other way make over any of its rights, or obligations, under the Agreement without the prior
written consent of the Management Committee.

Subcontracting
No Member shall subcontract any obligation, work or duty for which it is, itself, responsible in terms of the Agreement without the
prior written consent of the Management Committee.

Variations to Aareement
No variation, modification, or waiver of any part of the Agreement shall be of any force, or effect, unless unanimously agreed by the
Members and reduced to writing.

Liability
Each Member warrants that it will indemnify the other Members against all legal liabilities arising out of, or in connection with the
performance of its obligations under the Agreement.

It is acknowledged by the Members that they may be held jointly and severally liable in respect of claims against the Joint Venture by
the Employer or third parties.

MANAGEMENT OF JOINT VENTURE

General

The affairs of the Joint Venture shall be directed, controlled and managed by the Management Committee, which, within the terms of
the Agreement and the Contract, shall have full authority to bind the Members in all matters relating to the affairs of the Joint Venture.

Communication between the Joint Venture and the Employer, or third parties, relating to the Contract shall be conducted exclusively
by the Management Committee, or by such person as it may delegate to perform this function.

The Management Committee shall have the power to appoint a project manager and/or such other persons as it may see fit to
appoint for the purpose of executing the Contract and may delegate such of its powers, responsibilities and duties as it may consider
necessary, or desirable, to persons or bodies appointed or seconded for this purpose.

Such administrative functions as are necessary to ensure the effective operation of the Management Committee shall be performed
by its chairman.

Management Committee

Composition

The Management Committee shall, unless otherwise agreed by all the Members, consist of one Representative of each Member and
each Member shall be obliged, at all times, to maintain a Representative on the Management Committee.

Each member shall, not later than three working days after the signing of the Agreement, appoint its Representative and notify the
other Members of the name and contact details of the Representative. Such Representative shall have the power to bind the
Member that he represents in all matters relating to the execution of the Contract and the performance of the Agreement.

A Member shall be entitled, after giving the other Members not less than three working days written notice of his intention to do so,
appoint, remove and/for replace, an alternate who shall, at any meeting of the Management Committee from which the
Representative whom he represents is absent, be vested with all rights and powers and subjected to all the obligations of the absent
Representative.
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The chairman of the Management Committee shall be the Representative of the Member which has the largest Member's Interest. If
two, or more, Members have the same, largest Member’s Interest, the chairmanship shall rotate between the Representatives of
{ h Members at three monthly intervals, the order of rotation to be determined by ballot.

Notwithstanding the foregoing, the chairmanship of the Management Committee may be determined, or changed, at any time by
unanimous decision of the Management Committee.

No remuneration shall be paid by the Joint Venture to Representatives or their alternates for serving on the Management Committee,
Meetings

Meetings of the Management Committee shall take place at such times and places as the Management Committee may determine,
provided that the chairman shall convene a meeting of the Management Committee to be held not later than ten working days after
he has been requested, in writing, by a Member to do so. Not less than five working days written notice of any meeting of the
Management Committee shall be given to all Representatives and their alternates.

The Management Committee may permit, or invite, persons other than Representatives or alternates to attend any of its meetings,
but such persons shall not have voting rights.

Decisions
Each Representative shall have one vote on the Management Committee and where, in terms of this clause, a casting vote is
required, this shall be exercised by the chairman.

All decisions of the Management Committee shall, desirably, be unanimous. Accordingly, if unanimity cannot, initially, be achieved in
regard to a decision, the meeting at which that decision is sought shall be adjourned for a period of 48 hours to enable
Representatives to consult with their principals. If, on resumption of the adjourned meeting, unanimity can still not be achieved, the
decision, provided it is not one requiring unanimity of the Members, shall be taken by majority vote and, in the event of a tie, the
chairman shall exercise a casting vote.

A Member not satisfied with a majority decision of the Management Committee may declare a dispute, to be dealt with in terms of
Clause 8 hereof, but the majority decision shall, nevertheless, be implemented with immediate effect.

Decisions of the Management Committee, whether taken at a meeting, or otherwise, shall be recorded in written minutes, which shall
be distributed by the chairman to reach the Representatives not later than five working days after those decisions were taken. Such
minutes shall be deemed to have been affirmed by the Representatives unless written notice of dissent is received by the chairman
not later than three working days after receipt of the minutes, by the Representative.

Powers and duties
The functions, responsibilities and powers of the Management Committee shall include, inter alia, those listed below:

Formulating overall policy in regard to the achievement of the objectives of the Joint Venture.

Managing the day to day affairs of the Joint Venture.

Monitoring, directing and co-ordinating the activities of the Members to ensure that the objectives of the Joint Venture are achieved
and that the obligations and responsibilities of the individual Members are met.

Monitoring and controlling the financial affairs of the Joint Venture and ensuring that proper books of account and financial records
relating to affairs of the Joint Venture are maintained in an approved form and submitted to the Management Committee for approval
at regular intervals, which shall not be longer than one month.

Determining the necessity for and the details of any changes in the duties and responsibilities of Members provided that any
resulting changes in Members’ Interests shall be unanimously approved by the Members.

Determining the terms and conditions of employment of personnel and the emoluments applicable to staff seconded to the Joint
Venture by the Members.

Controlling and approving the appointment of all subcontractors.

Procuring, after the completion of the Contract and the release of all bonds, guarantees and sureties given in respect of the
performances of the Joint Venture and the Members, the preparation and auditing of a final set of accounts, on the basis of which
the final profits, or losses, attributable to the individual Members shall be determined and any necessary adjustments effected.

RESOURCES OF JOINT VENTURE

The resources to be utilised by the Joint Venture in securing and executing the Contract shall, insofar as these are to be provided
directly by the Members, be as set out in the Schedules and may, from time to time, be amended by decision of the Management
Committee, provided that the Member’s Interests are not, except with the unanimous approval of the Members, affected thereby.

Similarly, specific areas of responsibility of the Members for the performance of work and the provision of facilities shall be as set out
in the Schedules and may, from time to time, be amended by decision of the Management Committee, provided that the Members’
Interest are not, except with the unanimous approval of the Members, affected thereby.
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Schedule ‘A’ (General)
{ edule ‘A’ shall contain general information relating to the Joint Venture including, inter alia,
tné following :
1. The Employer’s name and address.
2. A brief description of the Contract and the Deliverables.
3. The name, physical address, communications addresses and domicilium citandi et executandi of each Member and of the Joint
Venture.
4. The Members’ Interests.
5. A statement indicating whether, or not, Specific Provisions apply to the Agreement.
6. A schedule of insurance policies which must be taken out by the Joint Venture and by the individual Members.
7. A Schedule of sureties, indemnities and guarantees that must be furnished by the Joint Venture and by the individual Members.

8. Details of the persons, who, in the event of failure by the Members to reach agreement on the appointments of mediator and
arbitrator, will nominate appointees to these positions in terms of Clauses 8.2 and 8.3.

Schedule ‘B’ (Financial}
Schedule ‘B’ shall contain information regarding the financial affairs of the Joint Venture including, inter alia, the following :

1. The working capital required by the Joint Venture and the extent to which and manner whereby this will be provided and/or
guaranteed by the individual Members from time to time.
2. The banking accounts that are to be opened in the name of the Joint Venture and the manner in which these are to be operated.

3. The rates of interest that will be applicable to amounts by which Members are in debit, or credit, to the Joint Venture.

4. The names of the auditors and others, if any, who will provide auditing and accounting services to the Joint Venture.
5. The intervals at which interim financial accounts and forecasts will be prepared for approval by the Management Committee.

6. Insofar as not covered in Schedule 'C’, the basis on which contributions of various types by the Members towards the work of the
Joint Venture in securing, executing, managing and satisfactorily completing the Contract, will be valued.

7. The basis on which profits and/or surplus cash will, if available from time to time, be distributed to Members.
8. The basis upon which losses, if any, are to be apportioned to Members.

Schedule ‘C’ (Contributions by Members)

Schedule ‘C’ shall set out the contributions of various types, other than cash, that will be made by the individual Members towards
the work and obligations of the Joint Venture and shall, as far as possible, indicate the monetary values to be placed on such
contributions, which may include, inter alia, the following :

1. Staff seconded to the Joint Venture.

2. Work carried out and services provided to, or on behalf of, the Joint Venture.

3. Plant, equipment, facilities etc. made available for use by the Joint Venture.

4. Materials and goods supplied to, or on behalf of, the Joint Venture.

5. Licences, sureties, guarantees and indemnities furnished to, or on behalf of, the Joint
Venture.

6. Joint Venture Disclosure form required for the Contract.

BREACH OF AGREEMENT

If a Member breaches any material provision of the Agreement, or delays or fails to fulfil its obligations in whole, or in part, and does
not remedy the situation within fourteen calendar days of receipt of notice from the Management Committee, or another Member, to
do so, the other Members shall have the right, without prejudice to any other rights arising from the default, to summarily terminate
the Agreement and re-assign the defaulting Member’s rights and obligations in the Joint Venture as they see fit and withhold any
moneys due to the defaulting member by the Joint Venture.

Each Member shall indemnify the other Members against all losses, costs and claims which may arise against them in the event of
the Agreement being terminated as a result of breach of the Agreement by the said Member.

INSOLVENCY OF MEMBER

Should a Member be placed in liquidation, or under judicial management, whether provisionally or finally, or propose any
compromise with its creditors, the other Members shall be entitled to proceed in terms of Clause 6, as if the Member had breached
the Agreement.
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DISPUTES

{ llement
The Members shall negotiate in good faith and make every effort to settle any dispute, or claim, that may arise out of, or relate to, the
Agreement.

If agreement cannot be reached, an aggrieved Member shall, if he intends to proceed further in terms of Clause 8.2 hereof, advise
all other Members in writing that negotiations have failed and that he intends to refer the matter to mediation in terms of Clause 8.2.

Mediation

Not earlier than ten working days after having advised the other Members, in terms of Clause 8.1, that negotiations in regard to a
dispute have failed, an aggrieved Member may require that the dispute be referred, without legal representation, to mediation by a
single mediator.

The mediator shall be selected by agreement between the Members, or, failing such agreement, by the person named for this
purpose in Schedule ‘A’. The costs of the mediation shall be borne equally by all Members.

The mediator shall convene a hearing of the Members and may hold separate discussions with any Member and shall assist the
Members in reaching a mutually acceptable settiement of their differences through means of reconciliation, interpretation,
clarification, suggestion and advice. The Members shall record such agreement in writing and thereafter they shall be bound by such
agreement.

The mediator is authorised to end the mediation process whenever in his opinion further efforts at mediation would not contribute to
a resolution of the dispute between the Members.

Arbitration
Where a dispute or claim is not resolved by mediation, it shall be referred to arbitration by a single arbitrator to be selected by
agreement between the Members or, failing agreement, to be nominated by the person named for this purpose in Schedule ‘A"

The Member requiring referral to arbitration shall notify the other Members, in writing, thereof, not |ater than thirty calendar days after
the mediator has expressed his opinion, failing which the mediator’s opinion shall be deemed to have been accepted by all Members
and shall be put into effect.

Arbitration shall be conducted in accordance with the provisions of the Arbitration Act No. 42 of 1965, as amended, and in
accordance with such procedure as may be agreed by the Members or, failing such agreement, in accordance with the rules for the
Conduct of Arbitrations published by the Association of Arbitrators and current at the date that the arbitrator is appointed.

The decisions of the arbitrator shall be final and binding on the Members, shall be carried into immediate effect and, if necessary, be
made an order of any court of competent jurisdiction.

DOMICILIUM

The Members choose domicilium citandi et executandi for all purposes of and in connection with the Agreement as stated in
Schedule ‘A’. A Member shall be entitled to change his domicilium from time to time, but such change shall be effective only on
receipt of written notice of the change by all other Members.

Member No. 1
Thus done and signed at o this day of 20
For and on behalf of [Company}
by jname] who warrants his authority to do so.
As witnesses 1. As witnesses 2.

Member No. 2
Thus done and signed at - this day of 20
For and on behalf of [Company]

Page 6 of 7



by [name]

As witnesses 1.

Thus done and signed at

As witnesses 2.

Member No. 3

this day of _ _ 20

For and on behalf of

KZN Department of Public Works
Effective Date:16 JANUARY 2023

who warrants his authority to do so.

[Company]

by fnamej

As witnesses 1.

[Allow for additional parties as necessary].

As witnesses 2.
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Annexure 6

Occupational Health and Safety Specification

(OHSE SPEC)

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Project Name:

DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH :
SPECIALIZED TEMPORARY PARKHOME FACILITIES

Project Code:
Agent Name:

Region:
District;

Ward no.:

077449

Ms. L. Ntuli (Head Office)

Ethekwini Region

Mayville
N/A
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1. Introduction

The KwaZulu / Natal Department of Public Works is deemed as the “Client” in terms of
the definitions of Construction Regulations of 2014 as published in Government
Gazette No. 37305.The Construction Regulations of 2014 under CR (5) (1) stipulates
that the client must prepare a suitable, sufficiently documented and coherent site
specific Occupational Health and Safety Specification for the intended construction
work based on the baseline risk assessment.

The purpose of this Occupational Health and Safety Specification document (which
hereinafter will be referred to as OHSE Spec) is to provide designers and the successful
tenderer with essential OHS information to ensure effective safety management
during the design and construction phase of the project.

This OHSE Spec forms an integral part of the contract between the Client and the
Principal Contractor, so as to ensure compliance with the Occupational Health and
Safety Act, Act 85 of 1993 and its applicable regulations and must serve as the basis
for the Principal Contractor to develop his/her Project Safety, Health and
Environmental Management Plan. As with any other plan for it to be implemented and
managed effectively it requires the allocation of sufficient funds to achieve the
objectives set out in the plan. In line with this requirement Construction Regulation
5(1) (g) requires the Client to ensure that the Principal Contractor has made adequate
provisions for the cost of Health and Safety Measures in their tenders.

It must be noted that this OHSE Spec as much as it is detailed it is not exhaustive and
the onus is on the Principal Contractors to ensure that they comply with Section 8 of
the OHS Act, Act 85 of 1993 which states that “Every Employer shall provide and
maintain, as far as is reasonably practicable, a working environment that is safe and
without risk to the health of his employees.” this means that Principal Contractors as
they are employers in their own right must at all times ensure continuous assessments
are done for continued provision and maintenance of a healthy and safe working
environment.



1. Definitions

For the purpose of the OHSE Spec, the abbreviations or definitions given hereunder shall apply
d the reference to on gender will also apply to the other gender.

“CR” refers to the Construction Regulations 2014

“pgent (Pr.cHSA)” means a competent person who acts as a representative for a Client in
terms of regulation (5)5.

“Client” means Department of Public Works
“Competent person” means a person who-

(a) Has in respect of the work or task to be performed the required knowledge, training
and experience and, where applicable, qualifications, specific for that work or task:
Provided that where appropriate qualifications and training are registered in terms
of the provisions of the National Qualifications Framework Act, 2000 (Act No.67 of
2000), those qualifications and that training must be regarded as the required
qualifications and training; and

(b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made
under the Act;

"Construction Manager (Site Agent)" means a competent person responsible for the
management of the physical construction processes and the coordination, administration and
management of resourceson a construction site;

"Construction Site" means a work place where construction work is being performed;

"Construction Supervisor" means a competent person responsible for supervising
construction activities on a construction site;

"Construction Vehicle" means a vehicle used as a means of conveyance for transporting
persons or material, or persons and material, on and off the construction site for the purposes

of performing construction work;

mConstruction work" means any work in connection with -

(a) The construction, erection, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure; or
(b) the construction, erection, maintenance, demolition or dismantling of any bridge,

dam, canal, road, railway, runway, sewer or water reticulation system; or the moving
of earth, clearing of land, the making of excavation, piling, or any similar civil
engineering structure or type of work;

"Construction Work Permit" means a document issued in terms of regulation 3 of the
Construction Regulations 2014;



"Contractor” means an employer who performs construction work;

"Demolition Work" means a method to dismantle, wreck, break, pull down or knock down of
structure or part thereof by way of manual labour, machinery, or the use of explosives;

"Fall Protection Plan" means a documented plan, which includes and provides for-

(a) All risks relating to working from a fall risk position, considering the nature of work
undertaken;

(b) The procedures and methods to be applied in order to eliminate the risk of falling; and

(c) A rescue plan and procedures;

"Health and Safety File" means a file, or other record containing the information in writing

required by these Regulations;

"Health and Safety Plan" means a site, activity or project specific documented plan in

accordance with the client's health and safety specification;

"Health and Safety Specification" means a site, activity or project specific document

prepared by the client pertaining to all health and safety requirements related to construction

work;

"Medical Certificate of Fitness" means a certificate contemplated in regulation 7(8) of

Construction Regulations 2014,

"Principal Contractor" means an employer appointed by the client to perform construction

work;

“Safety Officer” — a person deemed competent by SACPCMP under the relevant category of

registration.

"Professional Engineer or Professional Certificated Engineer" means a person holding

registration as either a Professional Engineer or Professional Certificated Engineer in terms of

the Engineering Profession Act, 2000 (Act No. 46 of 2000);



2. Scope of Application

3.1 This OHSE Specification document stipulates the minimum Occupational Health, Safety,
and Environmental requirements that the tenderer need to address in his / her OHSE Plan.
This Specification also addresses legal compliance, hazard identification, risk assessment,
risk control, and the promotion of a Health and Safety culture amongst those working on
the project.

3.2 This Specification also makes provision for the protection of persons other than
employees. This OHSE Spec is exclusively applicable to the following project pending any
change of scope which may necessitate changes to the OHSE Specification;

3.3 This OHSE Specification further seeks to achieve the following;

33.1

3.3.2

3.33

334

To provide Principal Contractors with the Structure of the Detailed OHSE Plans they
will have to prepare and submit for this project. See Annexure A

Provide the overarching framework within which the Principal Contractor is required
to demonstrate compliance with certain requirements for occupational health and
safety established by the Occupational Health and Safety Act, Act 85 of 1993, all
applicable regulations and Client Specific Requirements. See Annexure B

To bring to the attention of the Bidding Principal Contractors that they need to make
an undertaking that the costs for executing the project includes the costs of complying
with the OHS Act, Act 85 of 1993, all applicable regulations including Client Specific
requirements. Such undertaking is made by appending signatures on the OHS
Declaration for Tenders. See Annexure C

Ensure that the Principal Agent as the Professional Service Provider appointed by the
Department to manage the project on its behalf in terms of the Conditions of Contract
applicable to this project ensures that the contents of this document and the
attached Baseline Risk Assessment are taken into consideration during design by all
professionals appointed and that the OHSE Specification is incorporated into the
tender documents. See Annexure D

Contractual Issues

4.1 Acceptance by the Principal Contractor of the contract with KZN DOPW shall

constitute acknowledgement that the Principal Contractor has familiarised him /
herself with the contents of the OHSE Spec and that he / she will comply with all its
obligations in respect thereof.

4.2 Due to fact that this document is based on legislative requirements, the Client

requires that all Contractors comply with the requirements of this document and
all other relevant legislative requirements not covered by this document.



4.3The Client or its duly appointed Construction H & S Agent reserves the right to  stop
any Principal Contractor or Sub-Contractors from working whenever Safety, Health or
Environmental requirements are being violated as required by regulation 5(1)(g). Any
resultant costs of such work stoppages will be for the relevant Contractor’s
account.

4.4The requirements as specified by the Client in this document must not be deemed to
be exhaustive and the Client reserves the right to make changes as and when the
Client deem:s fit to address issue of OHSE Compliance.

4.5The Client will not entertain any claim of any nature whatsoever which arises as a
result of costs incurred or delays being experienced due to the Contractor not
complying with the requirements of this document and / or any other applicable
legislative requirements imposed on the Contractor.

3. Administrative Requirements

5.1

5.2

Application for a Construction Work Permit Number

Should the submitted tender meet the following criteria then the tenderers must
ensure that they attach a certified copy of the SACPCMP Certificate for a Registered
Construction Manager & Officer together with their OHSE Plans. The criterion is as
follows;

(i) Construction work will exceed 180 days.

(ii) Will involve more than 1800 person days of construction work; or

(iii)  (iii) The works contract is of the value equal to or exceeding thirteen million
rand or CIDB grading level 6

The application for the Construction Work Permit Number as contemplated above
shall be the responsibility of the client depending on the submission of all relevant
documentation from the successful tenderer.

After the Provincial Director of Labour has issued a Construction Work Permit, the
Client’s or its duly appointed Construction H&S Agent will issue a letter advising the
Project Leader and the Principal Agent to arrange the site handover meeting as all
legislative requirements would have been complied with including as a copy of the
construction permit to work

Notification of Construction Work

If the submitted tender does not meet any of the criteria as stipulated under
paragraph 5(1) then the successful tenderer must at least within 07 working days
before commencing with construction work notify the Provincial Director in writing
using Annexure “2” if the project meets the following threshold. A copy of the
notification once stamped by a Dol Official must be submitted to the client prior to
commencing with construction work.



Construction Safety Officer Requirements

6.1 Appointment of a Construction Safety Officer— SACPCMP registered
Further to the above criteria, should the KZN DoPW or its Representative having
considered the risks present and lack of compliance to the Occupational Health and
Safety Act, Act 85 of 1993 and its applicable Regulations the KZN DoPW or its
Representative may issue an instruction that a Full Time Construction Health and
Safety Officer must be appointed, such a requirement will have to be met.

6.2 Appointment of a COVID-19 compliance officer

The Principal Contractors will have to appoint a COVID-19 Compliance Officer to
oversee the implementation of the COVID-19 Site Management Plan and conduct daily
inspection of the work areas.

6.3 Communication, Documentation and Site Audit
All HS&E communication during the project between the parties will be in writing,
including the issue and responses to non-conformances and H&S audit results.
Communication between the DPW OHS Practitioner and the Principal Contractor will
be via the Project Manager.

A comprehensive site SHE Audit will be conducted monthly and DTSI's to be completed
by construction work supervisor (CR8.7) prior to work daily. The site will be inspected
by the appointed CHSO (CR8.5) and the documentation audited relative to verify past
or completed activities, verify compliance of current activities and the H&S plan.

The Construction Health & Safety Officer (CHSO) must accompany the Client on all
OHSE audits and inspections. It is preferable that a Health & Safety Representative
(known as SHE Rep.) is present during all SHE audits. The CHSO is to apply a similar
approach to managing their Contractors. The frequency of the SHE audits may be
increased if the Principal Contractor or Sub-contractors are not performing adequately.

SHE Audit results will be acted upon as per section 5(c) of this document. The Client,
Designer may act, or require further outcomes if non-compliances are noted or unsafe
acts are noted on site. Weekly internal SHE audits are to be completed and include site
conditions as well as ensuring that H&S files are appropriate and compliant.
Comprehensive SHE Audit Reports are to be made available, the format of the audit
reports are to be agreed upon between the CHSO and DPW.

6.4. The Project Team

Initials and Organisation Discipline Tel. No. Email
Surnames

o




Annexure A

Structure of the Detailed OHSE Plan

A detailed OHSE Plan is to be submitted by the successful tenderer as per section 3.3.1 above.
The following are the minimum standard legal documentation that must form part of the
OHSE Plan based on the risks attached in executing this project -

1. The notification to commence with construction work made to the Provincial Director of
Labour using Annexure 2. (Filled in only to be submitted on approval of the Safety Plan)
2. Letter of Good Standing with Compensation Commissioner or Compensation insurer

The Contractor’s Health, Safety & Environmental Policy, signed by the chief executive
officer, which outlines the Contractor’s OHSE compliance objectives and how they will be
achieved.

Pre-Construction risk assessment

Fall Protection Plan

Relevant checklists and registers.

4
5
6
7. Site specific OHSE Organogram
8. Preliminary Induction Program
9. Demolition Plan
10. Environmental Management Plan
11. Proof of competency for the following legal appointees;
11.1. Construction Manager — (Detailed CV reflecting qualification, SACPCMP certificate,
relevant experience and references from previous clients)
11.2. Construction Supervisor - Detailed CV reflecting qualification, relevant experience and
references from previous clients.
11.3. Assistant Construction Supervisor - Detailed CV reflecting qualification, relevant
experience and references from previous clients.
11.4. Construction H&S Officer — SACPCMP certificate
11.5. Risk Assessor — SAMTRAC or equivalent
11.6. Fall Protection Planner - SAMTRAC or equivalent

11.7. Demaolition work inspector

11.8. Electrician — wireman’s licence



Legal appointments to be appointed_

Prior Site Handover

After Site Handover on commencement_

with Construction work

Construction Manager (Necessity to be
determined)

Construction Work Supervisor

Assistant Construction Work
Supervisors (Necessity to be
determined)

Construction H&S Officer

Risk Assessor

Fall Protection Planner
Incident / Accident Investigator
Demolition work inspector

COVID-19 compliance officer

e Scaffold Erectors

e Scaffold Inspectors

e Excavation inspector

e Demolition Work Supervisor

e  First Aider

e SHE Representative

o Ladder Inspector

s Emergency co-ordinator

e Fire Marshalls

¢ Fire team members

e Portable Electrical tool inspector
e Hand tools inspector

e Housekeeping inspector

e Stacking and storage inspector

e Lifting equipment inspector

e Temporary electrical installation inspector
¢ Temporary works inspector

e Hazardous substance storage inspector
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Annexure B
Client Specific Requirements

Items

Client Specific Requirements_

Site Office location

e The location of the site office should be in an area that will not require
visitors to pass through or enter area where construction work is active and
will not require the re-location of the office as the project progresses.

Medical Certificates

¢ In compliance with the requirements of the Construction Regulations 2014
section 7(8) the Contractor must ensure that all of his employee’s onsite
have a valid medical certificate of fitness specific to the construction work to
be performed and issued by an occupational health practitioner in the form
of Annexure 3.

Compliance with
COVID-19 Regulations
2020 requirements

In compliance with the requirements of the COVID-19 Regulations 2020, the
Businesses which are permitted to operate must -
a) Designate a COVID -19 Compliance Officer who must oversee the -
i. the implementation of the plan referred to in paragraph (b); and
ii. adherence to the standards of hygiene and health protocols relating to
COVID -19 at the workplace;

b) Develop a plan for the phased -in return of their employees to the
workplace, prior to reopening the workplace for business. which plan must
correspond to Annexure E and must be retained for inspection and must
contain the following information:

i which employees are permitted to work;
ii. what the plans for the phased -in return of their employees to the
workplace are; |
iii. what health protocols are in place to protect employees from
COVID-19; and
iv. the details of the COVID -19 compliance officer;
c) SHE Plan, Risk Assessment, Safety Induction and Toolbox Talk Training
must reflect the COVID-19 requirements; and
e Develop measures to ensure that the workplace meets the standards of
health protocols, adequate space for employees and social distancing
measures for the public and service providers, as required.

Appointment of a Part
-Time Construction
Health & Safety
Officer

e Should the KZN DoPW or its Representative having considered the risks
present and lack of compliance to the Occupational Health and Safety Act,
Act 85 of 1993 and its applicable Regulations the KZN DoPW or its
Representative may issue an instruction that a (Full / Part Time) Construction
Health and Safety Officer) must be appointed, such a requirement will have
to be met.

¢ The appointed Construction Health and Safety Officer must be registered
with a statutory body approved by the Chief Inspector and has necessary
competencies and resources to assist the Contract.

| Extreme wea_ther

Public Safety

e When working in a occupied facility the contractors risk assessment and
subsequent safe work method statement must take into consideration the
negative effect the Contractors activities may have on the health and safety
of the occupants of the facility and make provisions for the implementation
of all reasonably practicable measures to ensure the health and safety of the
occupants of the building.

conditions

e If the weather condition poses a threat to the health & safety of emp_loyee_s
be it extreme heat, cold, lighting or any adverse weather condition
appropriate safety measures have to be taken.

Change to scop_e of
work

e Should there be changes to the original scope of work, the Principal Agent
must inform appointed Construction Health and Safety Agent to effect

11



] c:hanées jcgh_e OHSE Specification.

Safety Plan The successful Tenderer must submit a copy of the detailed OHSE Plan for
Submission approval and keep the original for onsite use during construction. The
principal Contractor will not be allowed to start site establishment before
. his/her SHE Plan has been approved in writing.
' Bylaws The Principal Contractor must incorporate any aspects of the Local Municipal

bylaws which affect the, Safety and Environmental wellbeing of the
employees and the public into his / her OHSE Plan and ensure compliance to
such bylaws.

Risk assessment for
construction work

To comply with CR{9) and to also address environmental issues
See the attached baseline risk assessment to be considered by both the
designer and the principal contractor.

Fall protection

I Sfructﬁ res

To comply with CR (10),

Edge protection and protection of floor openings need to be of such a
manner as to properly protect employees from falling off elevated positions
or falling into floor openings.

To comply with CR (11)

Temporary work

To comply with CR (12)

Excavations

To comply with CR(13) and the following;

If the risk exists of a person in an excavation being enclosed in an event of a
collapse the following will apply; shoring sufficient to prevent enclosure, any
excavated material must be placed at least 1metre from the edge and at the
maximum angle of repose to the horizontal.

No excavation may affect the stability of any adjoining structure or road
unless steps have been taken as identified by an Engineer or a Technologist.
Adequate provisions must be made to ensure that water is drained from
excavations where water may enter such excavations as a result of seepage
or rain

All excavations made by the Principal or Sub Contractors must be barricaded
by means of solid barricading and barricading tape may only be used to
make such barricading more visible.

Demolition work

Scaffolding_

Water environments

To comply with CR (14} and the following;

Demolition work may only start upon approval of the Demolition Plan by the
Client or it’s duly appointed Agent.

In the event that a structure identified for demolition incorporates
substances such as, lead or asbestos it must be performed within the
requirements of the applicable legislative requirements.

To comply with CR{16) and the following;

Scaffolding Inspectors and Scaffolding Erectors must be different individuals.
Scaffold Harness must be used on Scaffolding, normal Harnesses may not be
used on scaffolding

Sufficient Scaffolding material e.g., tags, trapdoors etc. need to be on site as
determined by the activities on site

Scaffold bases may not be supported by materials such as bricks and
chipboard. Suitable material needs to be used as per SANS 10085

Housekeeping and
general safeguarding
on construction sites

To comply with CR (26)

Contractor to designate areas for placing refuse and rubble prior to being
removed from site

Contractor must implement a daily task site clean-up for all activities these
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_Stackin_g and st_orage
on construction sites

Fire precautions on
construction sites

should cover work areas, stairways, walkways etc. to free of any
construction debris obstruction.

Refuse to be separated for recycling purposes

Hazardous materials such as asbestos may not be included in general rubble
and need to be disposed of as per applicable legislative requirements.

To comply with CR (28)

To comply with CR (29) and the following;
No smoking may be permitted on site except in designated smoking areas.

Construction
employees’ facilities

To comply with CR (30} and the following;

Gender signs to be placed at appropriate locations

All welfare facilities to be kept in a hygienic condition at all times
Employees to be trained in good hygiene practices

Public Safety &
Signage

The Principal Contractor engaged in construction work must ensure that
each person working on or visiting a site, and the general public in the
vicinity of the construction site, shall be made aware of the dangers likely
to arise from onsite activities and the precautions to be observed to avoid
or minimise those dangers.
Appropriate signage shall be posted at conspicuous points within and
around the perimeter of the site. The steps to comply with this
requirement must be outlined in the OHSE Plan.
The public or visitors may only be permitted on site if they go through an
appropriate health and safety induction detailing hazards and risks they
may be exposed to and what measures are in place to control these
hazards and risks
The entire project site must be secured against unauthorized access and
provided with appropriate warning signage. Where roadways or walkways
must be encroached or closed due to work, adequate barriers shali be
installed to safely redirect the flow of vehicles and pedestrians and protect
them from construction activities.
Whenever it is necessary to maintain public use of work areas (such as
sidewalks, ramps, entrances to buildings, corridors, or stairways), the
public shall be protected with appropriate guardrails, barricades,
temporary fences, overhead protection, or temporary partitions and
hoarding. The public must also be adequately protected from any work
created hazards, such as excavations. Appropriate warnings, signs, warning
lights and instructional safety signs shall be conspicuously posted and
placed where necessary.
The public must also be protected from falling debris and objects from the
project site. Overhead protection shall be provided that will fully protect the
public and be capable of withstanding the maximum forces that could be
applied from potential falling objects. Special attention shall also be given to
developing adequate means to protect against wind-blown debris and
construction-related materials.

On Site Healt_h and
Safety Training &
Induction

The Principal Contractor shall ensure that all site personnel and visitors
undergo a risk-specific health & safety induction training session before
starting work or being permitted to enter the site. A record of attendance
shall be kept in the health & safety file.

The Principal Contractor shall ensure that, on site periodic toolbox talks take
place at least once per week. These talks should deal with risks relevant to
the construction work at hand. A record of attendance shall be kept in the
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health & safety file. The above should also cover all sub-contractors that are
onsite.

All Contractors have to comply with this minimum requirement.
Environmental issues to be included in toolbox talks where required.

' General Record
Keeping

The Principal Contractor and all Sub Contractors must keep and maintain
Health and Safety records to demonstrate compliance with this

Specification, The OHS Act 85 / 1993; and with the Construction Regulations
of 2014. The Principal Contractor shall ensure that all records of incidents /
accidents, training, inspections; audits, etc. are kept in a health & safety file
held in the site office, which must be present on site at all times. The

Principal Contractor must ensure that every Sub Contractor opens its own
health & safety file, maintains the file and makes it available on request.

Health & Safety
Audits, Monitoring
and reporting

The Client or its duly appointed Agent shall conduct monthly health & safety
audits. The Principal Contractor is obligated to conduct similar audits on all
Sub Contractors appointed by them at least once a month. Detailed audit
reports must be presented and discussed at all levels of project management
meetings and a copy of such audit will be provided to the Client or its duly
appointed Agent within 7 working days of such audit. Copies of the Client’s
audit reports shall be kept in the Principal Contractors Health & Safety File.

-?rr'\ergency Procedures

The Principal Contractor shall submit a detailed Emergency Plan for approval
by the Client prior to commencement on site. The plan shall detail the
response procedure including the following key elements:

1. List of key competent personnel;

2. Details of emergency services;

3. Actions or steps to be taken in the event of the specific types of

emergencies;
4. Information on hazardous material / situations.

First Aid Boxes and
First Aid Equipment

Accident / Incident
Reporting and
Investigation

Hazards and Potential
Situations

The appointed First Aider(s) to be in possession of a valid first aid training
certificate Level 2. Valid certificates are to be kept in the Site Safety File. All
Sub Contractors with more than 5 employees shall supply their own first aid
box, except if otherwise agreed upon between Principal and Sub- Contractor |
in writing.

Injuries are to be categorised into Near miss, first aid, LTI, fatal etc. Fatal
accidents to be reported in addition to applicable legislative requirements to
the Client or its duly appointed Agent with immediate effect. The Principal
Contractor must stipulate in its construction phase OHSE Plan how it will
handle each of these categories. When reporting injuries to the Client, these
categories shall be used. The Principal Contractor shall investigate all
injuries, with a report being forwarded to the Client immediately. All Sub-
Contractors have to report on the abovementioned categories of injuries to
the Principal Contractor at least monthly. All categories of incidents /
accidents must be in the Statistics Section of the Monthly Audit Reports,
submitted to the Client or it’s duly appointed Agent.

The Principal Contractor shall immediately notify other Sub Contractors as
well as the Client of any hazardous or potentially hazardous situations that
may arise during performance of construction activities.

Should a hazardous situation require work stoppages, the work must be
stopped and corrective steps taken such as the issue of Written Safe Work
Procedures and the issue of Personal Protective Equipment.

! Personal Protective
Equipment (PPE) and
Clothing

The Principal Contractor must ensure that all workers are issued with the
required PPE as required by the risks associated with the activities they
perform .The minimum PPE to be worn on site will be Safety Shoes/Boots,
Hard Hats, Overalls. No Visitors may enter the site without Safety Shoes /
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Boots and Hard hats. The Principal Contractor and all Sub Contractors shall
make provision and keep adequate quantities of SABS approved PPE on site
at all times. All employees issued with PPE to be trained in correct use,
records of training and issue to be kept in the Site SHE File .Procedure to be
in place to deal with:

1. Lost or stolen PPE;
2. Worn out or damaged PPE replacement; and
3. Employees not utilising PPE as required.

The above procedure applies to Principal Contractors and their appointed
Sub- Contractors, as they are all employers in their own right.

Permits

' Spt_eed_Restations and
Protections

1)

2)

The Principal Contractor shall prepare and issue the required written permits
relating to but not limited to the following:

e Hot Work

» Roof Work; and

e Electrical work (both temporary and permanent)

e Confined Space Entry

The Principal Contractor must ensure that where permits are required that
they are properly implemented and adhered to.

Unless otherwise stipulated, the maximum speed limit on sites must be limited
to 10 km/h.

1)
2)

Vehicle movement routes on site must be clearly indicated where applicable.
Signage to ensure the safe movement of vehicles on site, as well as to ensure
the health and safety of all employees and visitors on site, must be displayed
in strategic locations.

Hazardous Chemical
Substances (HCS)

1)

2)

To comply with Hazardous Chemical Substances Regulations as published in
Government Notice No. R. 1179 dated 25 August 1995.

In addition to the abovementioned, Material Safety Data Sheets must be
kept on site for all materials, which may contain hazardous chemical
substances.

Fire Extinguishers and
Fire Fighting
Equipment

1)

3)

The Principal Contractor and Sub-Contractors must allow for and provide
adequate provision of regularly serviced temporary fire fighting equipment
located at strategic points on site, specific for the classes of fire likely to
occur.

The appropriate notices and signs must be allowed for and be erected as
required.

Contractors may not utilize fire protection equipment belonging to the Client
without prior consent.

| Ladders and Ladder
Work

1)

2)

The Principal Contractor must allow for and ensure that all ladders are
inspected at least monthly, are in a good safe working order, are the correct
height for the task, extend at least 1m above the landing, are fastened and
secured and are placed at a safe angle.

Records of inspections must be kept in a register on site.

General Machinery

To comply with Driven Machinery Regulations as published in Government

| Notice No. R. 1010 dated 18 July 2003

Portable Electrical
Tools and Hand Tools

"

2)

The Principal Contractor shall ensure that all electrical tools, electrical
distribution boards, extension leads, and plugs are kept in a safe working
order.

The Principal Contractor shall ensure that all portable electrical Equipment,
is clearly numbered, inspected by a Competent appointed person and
records of such inspections to be kept on record in an appropriate register
on the site SHE file.
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High Voltage Electrical |

Equipment
Installations and
Equipment

I3)

E

2)

The Principal Contractor shall allow for and ensure the following in relation
to hand Tools:
That a “Competent Person” undertakes routine inspections and records are
kept on site.
» That only authorized trained persons use the tools.
» That safe working procedures apply.
» That PPE is provided and used.
All Employees must be made aware of the presence and location of High

Voltage Equipment such as underground cables and overhead lines, and
ensure that the necessary precautionary steps are taken where work has to
be executed in the vicinity of such equipment.

Precautionary measures such as Isolation and Lock-Out of electrical systems
or the use of electrically isolated tools must be used.

Adequate Lighting

All Contractors must allow for and ensure that adequate lighting is provided to
allow for work to be carried out safely.

Transportation of
Workers

Occupationa_l I_-Iy_giene

1)

2)
3)

4)

5)

In addition to CR 23 the following will apply;

The Principal Contractor and Sub-Contractors shall not:

Transport persons together with goods or tools unless there is an
appropriate area or section of the vehicle in which to store such goods.
Transport persons on the back of trucks except if a proper canopy (properly
covering the sides and top) has been provided with suitable seating areas.
Permit workers to stand or sit on the edge of the transporting vehicle.
Transport workers in LDVs unless they are closed/covered and have the
correct number of seats for the passengers

No driver may transport more than six people on the back of a 1 Ton LDV
and more than four passengers on the back of a /2 Ton LDV.

The driver of any LDV may not permit more than two passengers to occupy
the cab of any LDV.

Drivers of such vehicles must have a valid driver’s license for the code of
vehicle being driven by them.

No servicing of vehicles will be permitted on a Construction Site. No Vehicles
or machinery leaking oil will be permitted on site due to the risk posed to
the environment.

Any oil or diesel spilled on site must be cleaned up as per accepted
environmental practice.

In the event that Earth Moving Machinery is present on site the following must

1)

2)

3)

be adhered to:

Drivers of vehicles must be instructed to avoid parking behind earth moving
machinery in order to ensure that their vehicles are visible to the operators
of earth moving machinery.

Right of way must be afforded to earth moving machinery at all times.
Vehicles must only be permitted to park, where possible, in designated
areas.

Occupational expE)sur_e is a major prol?le_m and all Contractors must ensure
that proper health and hygiene measures are put in place to prevent
exposure to these hazards.

All Contractors must prevent inhalation, ingestion and absorption of any
harmful chemical or biological agents.

Water to be utilized for drinking purposes may only be drawn from taps
designated for drinking water purposes. Fire hydrants and fire hose reels

may not be utilized for drinking water purposes.
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Environmental
Management

3)

4)

5)

6)

7)
8)
9)

The Principal Contractor and Sub-Contractors must comply with the
requirements of NEMA Act (National Environmental Management Act No.
107 of 1998).

The Principal Contractor must develop a waste management plan,
implement and maintained it onsite.

Cement mixing to be done at a predetermined location on site which must
include a solid, slab, and bunded edges to prevent runoff.

Contaminated run off water from the site must be treated such as to ensure
that it does not pose a risk to the environment.

Any material which may have a harmful effect when disposed of by normal
means must be disposed of in an appropriate manner to eliminate its
harmful effect on the environment after disposal.

The Principal Contractor must allow for and ensure that adequate
procedures are implemented and maintained to ensure that waste
generated is placed in suitable receptacles and removed from the site
promptly.

Plans to deal with spillages must be in place and maintained.

No waste materials (liquid or solid) may be disposed of in drains.

No burning of waste material may take place on site as such material being
burned may result in pollution of the air or give off toxic vapours which
could be harmful to the health of employees or any other person present on
site.

7—\I€ohol and other
Drugs

1)
2)

3)

4)

No alcohol and other drugs will be allowed on site without the express
permission of the Principal Contractor

No person may be under the influence of alcohol or any other drugs while on |

the construction site.

Any person on the construction site who is on prescription drugs must
inform his / her Employer accordingly and the Employer shall in turn report
this to the Principal Contractor immediately.

Any person on the construction site who is suffering from any iliness /
condition that may have a negative effect on his/her safety performance
must report this to his/her Employer, who in turn must report this to the
Principal Contractor forthwith.

Any person on the construction site who is suspected of being under the
influence of alcohol or other drugs must be removed from site immediately
and be instructed to report back the next day for a preliminary inquiry. A full
disciplinary procedure must be followed by the Contractor concerned and a
copy of the disciplinary action must be forwarded to the Principal Contractor
for his records.
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Annexure C

T12.16 CONTRACTOR’S SAFETY, HEALTH AND ENVIRONMENTAL DECLARATION

DLTC Rossburgh: Temporary Parkhome Facilities — eThekwini
Project title: Region
Bid no: | WIMS no: | 077449
INTRODUCTION
In terms of Construction Regulation 5(1) (h) of the Construction Regulations of February 2014 a Contractor may

only be appointed to perform construction work if the Client is satisfied that the Contractor has the necessary
competencies and resources to carry out the work safely in accordance with the Occupational Health and Safety
Act, Act 85 of 1993 and the Construction Regulations of February 2014. In line with this requirement the
Contractor is required to read through this document carefully, sign it and submit it with his/her Tender.

DECLARATION

I the undersigned hereby declare and confirm that | am fully conversant with the

Occupational Health and Safety Act, Act 85 of 1993, the Construction Regulations of

February 2014 and the Construction Safety, Health and Environmental Specification attached in the
tender document.

| hereby declare that my company and its employees has the necessary competency and resources to
safely carry out the construction work under this contract in compliance with the Occupational Health
and Safety Act, Act 85 of 1993,the Construction Regulations of February 2014 and the Construction
Safety, Health and Environmental Specification.

I hereby confirm that adequate provisions has been made in my tender to cover the cost of all Safety,
Health and Environmental duties and responsibilities imposed on me by the Occupational Health and
Safety Act, Act 85 of 1993, the Construction Regulations of February 2014 and the Construction Safety,
Health and Environmental Specification.

| confirm that | may not commence with any part of construction work under the contract until my
Construction Safety, Health and Environmental Plan has been approved in writing by the Client.

I hereby confirm that copies of the following documentation will be kept on site for viewing and
inspection purposes for the duration of the construction work:

a) Client’s Construction Safety, Health and Environmental Specification
b} Approved Construction Safety, Health and Environmental Plan

c) Occupational Health and Safety Act, Act 85 of 1993, and

d) Construction Regulations of February 2014.

| agree that my failure to complete and execute this declaration to the satisfaction of the Client will
mean that | am unable to comply with the requirements of the Occupational Health and Safety Act, Act
85 of 1993 and Construction Regulations 2014, and accept that my tender will be rejected.

Duly Signed at.....ccccooeveoricreninnciin e on this the.......day of ..ccceeier e 201.....

Full Name of Signatory Name of Enterprise

Capacity

of Signatory Signature of authorised representative of Bidder
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Covid-19 Site Management Safety Requirements

The KZN Department of Public Works has developed the COVID-19 site management
~videlines to assist contractors in relation to managing and prevention of the Coronavirus
visease (COVID-19) on construction sites. The contractor as employer has an obligation to
assist government in limiting the spread of COVID-19 on site. In view of the COVID-19
pandemic the contractor is mandated to continuously review and update the Risk Assessment
and provide training to employees.

Contractors are advised to develop an emergency response plan in case someone displays
signs of COVID-19 at the workplace (dry cough, fever, headache, shortness of breath).
Allocate a room or area where someone who is feeling unwell or has symptoms can be safely
isolated. Immediately stop all activities on site and contact the nearest health facility or the
COVID-19 centre. If you are advice by the Department of Health to transport the worker to a
health facility, you must have a plan for how they can be safely transported from there to a
health facility. All activities on site must be ceased and all the details. A site emergency plan
to dealing with COVID-19 must be conspicuously displayed onsite.

Onsite Record Keeping and Management Requirements

Every employer (contractor) has an obligation to assist government in enabling contact
tracing in the workplace. These obligations include the following measure:

v Contractors are advice to observe confidentiality of employee’s details and medical
results at all times.

v' Aregister containing the details of employees, visitors and service providers that enter
the site in a particular day to be kept in a secured environment only accessible to
authorised personnel.

v" The following details should be contained in the register, date, time (of entry and
departure), name, surname, identity number, residential address, mobile number and
next of kin details.

v" All employees, service providers, sub-contractors, visitors and consultants must sign the
register with the above details on entering the site.

v' Adequately trained health and safety personnel, to perform daily workplace COVID-19

symptom screening.

Provide compulsory medical screening equipment.

Provide prescribed personal protective equipment (PPE) to all employees onsite.

All personnel and visitor entering the site must be temperature screened with a laser

temperature scanner and records must be kept of the site register. If the temperature is

above 37.3 C or more, advice the individual to stay at home, self-isolate, and observe the
symptoms. They should also telephone the nearest health facility or the COVI-19 centre;
provide them details of their recent travel and symptoms.

AN
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RATE

_Annuall As required or heeding replacing

r N Hi Visibility conti-suit R-
¢ Hi- Visibility T-Shirts Annualf As required or needing replacing R-
3 f"ﬁ teel Toe-Capped Safety Boots Annual/ As required or needing replacing R-
4 Hi-Visibility Safety Vest Annual/ As required or needing replacing R-
5 SABS Approved Hard Hat Annual/ As required or needing replacing R-
6 Hi-Viaibility Rain Suits Annual/ As required or needing replacing R-
7 Steel Toe Capped Gumboots Annual/ As required or needing replacing R-
8 Dust Masks (Stipulate FFP): Annual/ As required or needing replacing R-
9 Safety Glasses Annual/ As required or needing replacing R-
10 Gloves (Stipulate Type): Annual/ As required or needing replacing R-
1 Safety Hamesses Annual/ As required or needing replacing R-
12 Other: R-

Trainings;

R-
14 Safety Representative Training Once off R-
15 First Aider Training Once off R-
16 Fire Fighting Training Once off R-
17 Legal liability Once off R-
18 H&S Salaries: R-
19 CHS Manager Monthly R-
20 CHS Officer Monthly R-

Other:

| Specific H&S Items:

36

contaminated soil

22 R-
23 Medicals Pre-placement, Annual & Exit R-
24 Spill Kit Once off R-
25 Accommodation of Traffic as per Client | Once off R-
tender BOQ
26 Inductions Annual R-
27 First Aid Kits Once off R-
28 Fire Extinguishers Once off R-
29 Ablutions Once off R-
30 Barrier Netting Once off R-
31 Appointment of AlA for asbestos Not applicable R-
32 Asbestos Management plan Not applicable R-
33 Asbestos removal by competent Not applicable R-
asbestos contractor
34 Disposal of products containing Not applicable R-
asbestos
35 Disposal of hazardous chemicals and Once off R-

Safety Signage: R-
37 Construction Boards Once off R-
38 Fire Extinguisher Once off R-
39 Directional signs Once off R-
40 Emergency Assembly point Once off R-
4 No Smoking Once off R-
42 Ladies and Men's Toilets (Gender sign) | Once off R-
43 No Naked Flames Once off R-
44 Other: R-
45
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Principal Contractor

[ |
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

WAIVER OF CONTRACTOR'S LIEN

DEFINITIONS

Contractor:

Employer:

Agreement:

Works (description):

Site:

AGREEMENT

Head: Public Works (KZN Department of Public Works: Province of KwaZulu-Natal)

GCC FOR CONSTRUCTION WORKS - SECOND EDITION 2010

DURBAN OFFICES - TRANSPORT, DLTC ROSSBURGH : SPECIALIZED
TEMPORARY PARKHOME FACILITIES

Region: District Municipality: Local Municipality: Ward Nr.: Cluster Nr x:

The Contractor waives, in favour of the Employer, any lien or right of retention that is or may be held in respect of the
Works to be executed on the Site

Thus done and signed at

on

[Date]

Name of signatory

Capacity of signatory

As witness

For and on behalf of the contractor who by
signature hereof warrants authorisation
hereto
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ADDITIONAL SPECIFICATION - EPWP

CONTENTS

SLO1
SL o2
SL O3
SL 04
SL 05
SL 06
SL 07
SL 08
SL 09
SL 10
SL 11
EXAMPLE

SL 01

SL 02
SL 02.01

EMPLOYMENT AND TRAINING OF EPWP BENEFICIARY ON THE EXPANDED PUBLIC
WORKS PROGRAMME (EPWP) Infrastructure Projects:

SCOPE

TERMINOLOGY AND DEFINITIONS

APPLICABLE LABOUR LAWS

EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING EPWP
EMPLOYER'S RESPONSIBILITIES

PLACEMENT OF RECRUITED EPWP BENEFICIARY

TRAINING OF YOUTH WORKERS

BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA
CONTRACTUAL OBLIGATIONS IN RELATION TO EPWP BENEFICIARY
PROVINCIAL RATES OF PAY

MEASUREMENTS AND PAYMENT

EPWP EMPLOYMENT AGREEMENT

SCOPE

This project is part of the Expanded Public Works Programme aims to train young people and
provide them with practical work experience as part of this programme. Youth aged between
18 and 35 will be recruited and trained in skills relevant to the work to be done on this project.
These youth will have to be employed by the contractor as part of this project so that they can
gain their work experience on these projects. The training of the youth will be coordinated and
implemented by a separate service provider. This service provider will provide the contractor
with a list of all the youth and the training each of these youth have received. The Contractor
will be required to employ all of these youth for a minimum period of 6 months. Furthermore
the Contractor will be required to supervise these youth to ensure that the work they perform is
of the required standard. If necessary the contractor's staff will be required to assist and
mentor the youth to ensure that they are able to perform the type of work they need to do to the
satisfactory standards required. The contractor will nat be required to employ all youth in the
programme at the same time, but may rotate the youth on the project, as long as all youth are
employed for the minimum duration stated earlier.

This specification contains the standard terms and conditions for workers employed in
elementary occupations and trained on a Expanded Public Works Programme (EPWP) for the
Infrastructure Programme.

TERMINOLOGY AND DEFINITIONS

TERMINOLOGY

(a) EPWP The Code of Good Practice for Expanded Public Works Programmes, which
has been gazetted by the Department of Labour, and which provides for special
conditions of employment for these EPWP projects. In terms of the Code of
Good Practice, the workers on these projects are entitled to formal training,
which will be provided by training providers appointed (and funded) by the
Department of Labour. For projects of up to six months in duration, this training
will cover life-skills and information about other education, training and
employment opportunities.

(b) EPWP Expanded Public Works Programme, a National Programme of the government
of South Africa, approved by Cabinet.

(c) UYF Umsobumvu Youth Fund.
(d) DOL Department of Labour.
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DEFINITIONS
(a) ‘“employer” means the contractor or any party employing the worker / beneficiary
under the EPWP Programme.
(b) “client” means the Department of Public Works.

(c)

“ worker / trainee” means any person working or training in an elementary occupation
on a EPWP, ‘

APPLICABLE LABOUR LAWS

In line with the Expanded Public Works Programme (EPWP) policies, the Ministerial

Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of
Employment Act of 1997 by the Minister of labour in government Notice No. R63 of 25 January
2002, of which extracts have been reproduced below in clauses Si. 04 shall apply to works
described in the scope of work and which are undertaken by unskilled or semi-skilled workers.
The Code of Good Practise for Employment and Conditions of Work for Expanded Public
Works Programmes, issued in terms of the Basic Conditions of Employment Act of 1997 by the
Minister of Labour in Government Notice No. R64 of 25 January 2002 shall apply to works
described in the scope of work and which unskilled or semi-skilled workers undertake.

EXTRACTS FROM MINISTERIAL DETERMINATION REGARDING EPWP
DEFINITIONS

(a)
(b)

()
(g)

(h)
(i)
)

“department” means any department of the State, implementing agent or contractor;

“employer’” means any department that hires workers to work in elementary occupations
on a EPWP;

“worker” means any person working in an elementary occupation on a EPWP;
“elementary occupation” means any occupation involving unskilled or semi-skilled work;

“management” means any person employed by a department or implementing agency to
administer or execute a EPWP;

“task” means a fixed quantity of work;
“task-based work” means work in which a worker is paid a fixed rate for performing a task;

“task-rated worker” means a worker paid on the basis of the number of tasks completed;
“time-rated worker” means a worker paid on the basis of the length of time worked

“Service Provider” means the consultant appeinted by Department to coordinate and
arrange the employment and training of labour on EPWP infrastructure projects.

TERMS OF WORK

(a)
(b)

(c)

Workers on a EPWP are employed on a temporary basis.

A worker may NOT be employed for longer than 24 months in any five-year cycie on a
EPWP.

Employment on a EPWP does not qualify as employment and a worker so employed
does not have to register as a contributor for the purposes of the Unemployment

NORMAL HOURS OF WORK

(a)

(b)

An employer may not set tasks or hours of work that require a worker to work—

) more than forty hours in any week
(i) on more than five days in any week: and
(i)  for more than eight hours on any day.

An employer and a worker may agree that the worker will work four days per week. The
worker may then work up to ten hours per day.
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(c) A task-rated worker may not work more than a total of 55 hours in any week to complete
-the tasks (based on a 40-hour week) allocated to him.

Every work is entitled to a daily rest period of at least eight consecutive hours. The daily
rest period is measured from the time the worker ends work on one day until the time the
worker starts work on the next dav.

MEAL BREAKS

(&) A worker may not work for more than five hours without taking a meal break of at least
thirty minutes duration.

(b) An employer and worker may agree on longer meal breaks.

(¢) A worker may not work during a meal break. However, an employer may require a
worker to perform duties during a meal break if those duties cannot be left unattended
and cannot be performed by another worker. An employer must take reasonable steps to
ensure that a worker is relieved of his or her duties during the meal break.

SPECIAL CONDITIONS FOR SECURITY GUARDS
(a) A security guard may work up to 55 hours per week and up to eleven hours per day.

(b) A security guard who works more than ten hours per day must have a meal break of at
least one hour duration or two breaks of at least 30 minutes duration each.

DAILY REST PERIOD

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest
period is measured from the time the worker ends work on one day until the time the worker
starts work on the next day.

WEEKLY REST PERIOD

Every worker must have two days off every week. A worker may only work on their day off to
perform work which must be done without delay and cannot be performed by workers during
their ordinary hours of work (“emergency work”).

WORK ON SUNDAYS AND PUBLIC HOLIDAYS
(a) A worker may only work on a Sunday or public holiday to perform emergency or security work.

(b)  Work on Sundays is paid at the ordinary rate of pay.

(c) A task-rated worker who works on a public holiday must be paid -
0] the worker’s daily task rate, if the worker works for less than four hours;
(ii) double the worker's daily task rate, if the worker works for more than four hours.

(d) A time-rated worker who works on a public holiday must be paid —

i the worker's daily rate of pay, if the worker works for less than four hours on
the public holiday;

(ii) double the worker’s daily rate of pay, if the worker works for more than four
hours on the public holiday.
SICK LEAVE

(a) Only workers who work four or more days per week have the right to claim sick-pay in
terms of this clause.

(b} A worker who is unable to work on account of illness or injury is entitted to claim one
day's paid sick leave for every full month that the worker has worked in terms of a

(c) A worker may accumulate a maximum of twelve days' sick leave in a year.

(d) Accumulated sick-leave may not be fransferred from one contract to another contract.
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An employer must pay a task-rated worker the worker’'s daily task rate for a day’s sick

leave.

(f)  An employer must pay a time-rated worker the worker's daily rate of pay for a day's sick
leave.

{g) An employer must pay a worker sick pay on the worker's usual payday.

(h) Before paying sick-pay, an employer may require a worker to produce a certificate stating
that the worker was unable to work on account of sickness or injury if the worker is —

() absent from work for more than two consecutive days; or
(i} absent from work on more than two occasions in any eight-week period.

(i) A medical certificate must be issued and signed by a medical practitioner, a qualified
nurse or a clinic staff member authorised to issue medical certificates indicating the
duration and reason for incapacity.

(i) A worker is not entitled to paid sick-teave for a work-related injury or occupational disease
for which the worker can claim compensation under the Compensation for Occupational
Injuries and Diseases Act.

MATERNITY LEAVE

(a) A worker may take up to four consecutive months’ unpaid maternity leave.

(b) A worker is not entitled to any payment or employment-related benefits during maternity leave.

(c) A worker must give her employer reasonable notice of when she will start maternity leave
and when she will return to work.

(d) A worker is not required to take the full period of maternity leave. However, a worker may
not work for four weeks before the expected date of birth of her child or for six weeks after
the birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that
she is fit to do so.

(e) A worker may begin maternity leave —

(@ four weeks before the expected date of birth; or
(i} on an earlier date —
(1) if a medical practitioner, midwife or certified nurse certifies that it is
necessary for the health of the worker or that of her unborn child; or
(2) if agreed to between employer and worker; or
(iii) on a later date, if a medical practitioner, midwife or certified nurse has certified
that the worker is able to continue to work without endangering her health.

(fy A worker who has a miscarriage during the third trimester of pregnancy or bears a
stillborn child may take maternity leave for up to six weeks after the miscarriage or
stillbirth.

(@) A worker who returns to work after maternity leave, has the right to start a new cycle of

twenty-four months employment, unless the EPWP on which she was employed has
ended.

FAMILY RESPONSIBILITY LEAVE

(a)

Workers, who work for at least four days per week, are entitled to three days paid family
responsibility leave each year in the following circumstances -

(i) when the employee’s child is born;
(i) when the employee’s child is sick;
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(iii) in the event of the death of —
1) the employee’s spouse or life partner

(2) the employee’s parent, adoptive parent, grandparent, child, adopted
child, grandchild or sibling

STATEMENT OF CONDITIONS

(a)

(c)

(d)

An employer must give a worker a statement containing the following details at the start
of employment —

(i) the employer's name and address and the name of the EPWP;

(i)  the tasks orjob that the worker is to perform;

(i}  the period for which the worker is hired or, if this is not certain, the expected
duration of the contract;

(iv)  the worker's rate of pay and how this is to be calculated;
(V) the training that the worker may be entitled to receive during the EPWP.

An employer must ensure that these terms are explained in a suitable language to any
employee who is unable to read the statement.

An employer must supply each worker with a copy of the relevant conditions of
employment contained in this specification.

An employer must enter into a formal contract of employment with each employee. A
copy of a pro-forma is attached at the end of this specification.

KEEPING RECORDS

(a)

(b)

Every employer must keep a written record of at least the following —

(i the worker’s name and position;

(i) in the case of a task-rated worker, the number of tasks completed by the
: worker;

(iii) in the case of a time-rated worker, the time worked by the worker;

(iv) payments made to each worker.

The employer must keep this record for a period of at least three years after the
completion of the EPWP.

PAYMENT

(a)
(b)

(c)

M

A task-rated worker will only be paid for tasks that have been completed.

An employer must pay a task-rated worker within five weeks of the work being completed
and the work having been approved by the manager or the contractor having submitted
an invoice to the employer. Payment must be made in cash, by cheque or by direct
deposit into a bank account designated by the worker.

A time-rated worker will be paid at the end of each month and payment must be made in
cash, by cheque or by direct deposit into a bank account designated by the worker.

Payment in cash or by cheque must take place —

(i) at the workplace or at a place agreed to by at least 75% of the workers; and
(i) during the worker's working hours or within fifteen minutes of the start or finish
of work;

All payments must be enclosed in a sealed envelope which becomes the property of the
worker.

An employer must give a worker the following information in writing —

i the period for which payment is made;
(ii) the number of tasks completed or hours worked;
(iii) the worker’s earnings;
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(iv) any money deducted from the payment;
(v) the actual amount paid to the worker.

if the worker is paid in cash or by cheque, this information must be recorded on the
envelope and the worker must acknowledge receipt of payment by signing for it.

If a worker's employment is terminated, the employer must pay all monies owing to that
worker within one month of the termination of employment.

DEDUCTIONS

(a)
(b)

(©

(d)

An employer may not deduct money from a worker's payment unless the deduction is
required in terms of a law.
An employer must deduct and pay to the SA Revenue Services any income tax that the
worker is required to pay.

An employer who deducts money from a worker's pay for payment to another person
must pay the money to that person within the time period and other requirements
specified in the agreement law, court order or arbitration award concerned.

An employer may not require or allow a worker to —
(i) repay any payment except an overpayment previously made by the employer
by mistake;
(ii) state that the worker received a greater amount of money than the employer
actually paid to the worker; or
(iii) pay the employer or any other person for having been employed.

HEALTH AND SAFETY

(a)

(b)

Employers must take all reasonable steps to ensure that the working environment is
healthy and safe and that all legal requirements regarding heaith and safety are strictly
adhered to.

A worker must:

(i work in a way that does not endanger his/her health and safety or that of any
other person;

(ii) obey any health and safety instruction;

(iii) obey ali health and safety rules;

(iv) use any personal protective equipment or clothing issued by the employer;

(v) report any accident, near-miss incident or dangerous behaviour by another

person to their employer or manager.

COMPENSATION FOR INJURIES AND DISEASES

(a)

It is the responsibility of employers to arrange for all persons employed on a EPWP to be
covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of
1993.

A worker must report any work-related injury or occupational disease to their employer or
manager.

The employer must report the accident or disease to the Compensation Commissioner.

An employer must pay a worker wha is unable to work because of an injury caused by an
accident at work 75% of their earnings for up to three months. The employer will be
refunded this amount by the Compensation Commissioner. This does NOT apply to
injuries caused by accidents outside the workplace such as road accidents or accidents
at home.
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TERMINATION

(a) The employer may terminate the employment of a worker provided he has a valid reason
and after following existing termination procedures.

(p) A worker will not receive severance pay on termination.

(c) A worker is not required to give notice to terminate employment. However, a worker who
wishes to resign should advise the employer in advance to allow the employer to find a
replacement.

(d) A worker who is absent for more than three consecutive days without informing the
employer of an intention to return to work will have terminated the contract. However, the
worker may be re-engaged if a position becomes available for the balance of the 24-
month period.

(e) A warker who does not attend required training events, without good reason, will have
terminated the contract. However, the worker may be re-engaged if a position becomes
available for the balance of the 24-month period.

CERTIFICATE OF SERVICE
(a) On termination of employment, a worker is entitled to a certificate stating -

(i) the worker's full name;

(i) the name and address of the employer;

(iii} the SPWP on which the worker worked;

(iv) the work performed by the worker;

(v} any training received by the worker as part of the EPWP;

(vi) the period for which the worker worked on the EPWP;
(vii) any other information agreed on by the employer and worker.

EMPLOYER’S RESPONSIBILITIES

The employer shall adhere to the conditions of employment as stipulated in the Code of Good
Practice for Employment and Conditions of Work for Expanded Public Works Programmes .
Over and above the conditions stipulated above, he shall be responsible to:

(a) formulate and design a contract between himself/ herself and each of the recruited
EPWP beneficiary, ensuring that the contract does not contravene any of the Acts
stipulated in South African Law, e.g. Basic Conditions of Employment Act, etc. (A copy of
a pro-forma contract is attached at the end of this specification);

(b) screen and select suitable candidates for employment from the priority list of EPWP
beneficiary provided by the Umsobumvu Youth Fund (UYF);

(c) ensure that the recruited EPWP beneficiary are made available to receive basic life skills
training which wili be conducted and paid for by the Umsobumvu Youth Fund;

(d) ensure that all EPWP beneficiary receive instruction on safety on site prior to them
commencing with work on site;

(e) ensure that all EPWP beneficiary are covered under workmen'’s compensation for as long
as they are contracted to the contractor. Payment to the Compensation Commissioner
shall be the responsibility of the contractor;

() assist in the identification and assessment of potential EPWP beneficiary to undergo
advanced technical training in respective trades;

(g) test and implement strict quality control and to ensure that the health and safety
regulations are adhered to;

(h) provide all EPWP beneficiary with the necessary protective clothing as required by law for
the specific trades that they are involved in.

(i)  provide overall supervision and day-to-day management of EPWP beneficiary and/or sub-
contractors; and

(j) ensure that all EPWP beneficiary are paid their wages on time through a pre-agreed
payment method as stipulated in the contract with the EPWP beneficiary.
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PLACEMENT OF RECRUITED EPWP BENEFICIARY

Employers will be contractually obliged to:

(a)
(b)
(c)

(d)

employ EPWP beneficiary from targeted social groups from the priority list provided by
the Service Provider/ Umsobumvu Youth Fund.
facilitate on-the-job training and skills development programmes for the EPWP
beneficiary;
achieve the following minimum employment targets:

(i) 55% people between the ages of 18 and 35

(ii} 55% women;

(iii) 2% people with disabilities.
brief EPWP beneficiary on the conditions of employment as specified in sub clause SL
04.09 above;

enter into a contract with each EPWP beneficiary, which contract will form part of the
Employment Agreement;

allow EPWP beneficiary the opportunity to attend life skills training through DOL. This
shall be arranged at the beginning of the contract;

ensure that payments to EPWP beneficiary are made as set out in sub clauses SL 04.14
and SL 04.15 above.

set up of personal profile files as prescribed by EPWP beneficiary and as set out in sub
clause SL 04.13 above.

in addition to (h) - a copy of the 1.D;
- qualifications;
- career progress;
- EPWP Employment Agreement, and
- list of small trade tools;
must be included in the EPWP beneficiary's personal profile file.

TRAINING OF EPWP BENEFICIARY
Three types of training are applicable, namely

Life skills;
On the job training and
Technical Skills training.

Training will be implemented by training instructors accredited by DOL and/or CETA

(a)

(b)

EPWP beneficiary shall be employed on the projects for an average of 6 months.

EPWP beneficiary shall be deployed on projects in the vicinity of their homes. The same
arrangements as for other workers regarding accommodation, subsistence and travel
shall be applicable toc EPWP beneficiary.

Life skills training

All EPWP beneficiary are entitled to undergo life skills training. Training of this module
will be flexible enough to meet the needs of the employer. Training should take place

immediately after site hand-over and during the period of site establishment and pre-
planning before actual construction starts, alternatively this will be spread over the

duration of the contract period. The contractor will be required to work closely with the

person to schedule the training sessions so that the timing of the training is aligned with

the contractors work schedule and his demand for workers.

On-the job training
The Employer shall provide EPWP beneficiary with on-the-job training to enable them to
fulfil their employment requirements. The employer shall also be expected to closely

monitor the job performance of EPWP beneficiary and shall identify potential EPWP
beneficiary for skills development programmes.
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(c) Technical skills training
The- Employer shall assist in identifying EPWP beneficiary for further training. These
EPWP beneficiary will undergo further technical training to prepare them for opportunities
as semi-skilled labourers.

Such training will comprise of an off-site theoretical component and practical training on-
site. The contractor will be responsible for on-site practical work under his supervision.
EPWP beneficiary who graduate from the first phase of the training programme will be
identified and given opportunities to register for skills development programmes. These
can ultimately result in a accredited qualification. The programme will consist of
theoretical instruction away from the construction site as well as on-site practical work
under the supervision of the employer. Candidates will be entitled to employment to
complete all training modules.

BENEFICIARY (EPWP BENEFICIARY) SELECTION CRITERIA

The Code of Good Practise for Employment and Conditions of Work for Expanded Public
Works Programmes encourages:

optimal use of locally-based labour in a Expanded Public Works Programme (EPWP);

a focus on targeted groups which consist of namely youth, consisting of women, female-
headed households, disabled and househoids coping with HIV/AIDS; and

the empowerment of individuals and communities engaged in a SPWP through the
provision of training.

(a) The EPWP beneficiary of the programmes should preferably be non-working individuals
from the most vulnerable sections of disadvantaged communities who do not receive any
social security pension income. The local community must, through all structures
available, be informed of and consulted about the establishment of any EPWP

(b) In order to spread the benefit as broadly as possible in the community, a maximum of one
person per household should be employed, taking iocal circumstances into account.

{c) Skilled artisans from other areas may be employed if they have skills that are required for
a project and there are not enough persons in the local communities who have those
skills or who could undergo appropriate skills training. However, this should not result in
more than 20% of persons working on a programme not being from local communities.

(d) Programmes should set participation targets for employment with respect to youth, single
male- and female-headed households, women, people with disabilities, households
coping with HIV/AIDS, people who have never worked, and those in long-term
unemployment.

(e) The proposed targets as set out in sub clause SL 06 (c)
55% youth from 18 to 35 years of age;

55% women;
2% disabled.

CONTRACTUAL OBLIGATIONS IN RELATION TO YOUTH LABOUR
The EPWP beneficiary to be employed in the programme (EPWP) shall be directly contracted
to the employer. Over and above the construction and project management responsibilities,

the employer will be expected to perform the tasks and responsibilities as set out in clause SL
05 above.
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PROVINCIAL RATES QF PAY

It is stipulated that youth workers on the EPWP receive a minimum of R 1 000 per month whilst
working and R 600 per month whilst on training in ALL provinces. Should EPWP beneficiary
be attending training whilst employed by the contractor, the contractor will still be responsible
for payment to the EPWP beneficiary whilst at training.

MEASUREMENTS AND PAYMENT

The number of EPWP beneficiary specified for this contract that will receive life skills
training is 50 and technical training is 50

PAYMENT FOR TRAINING OF EPWP BENEFICIARY
(TARGET:- 50 EPWP BENEFICIARY)

Skills development and Technical training for EPWP beneficiary for an average of 10
days ...... (Prov.Sum)......ccccovmeen.e. Unit: R/EPWP beneficiary

The above item is only applicable if DoL does not fund the Technical Training PRIOR to
site handover.

Penalty due to not meeting the target as in
SLA1.01.01. . e s e e e e e Unit: EPWP beneficiary

LESS R 2000 per EPWP beneficiary
PAYMENT FOR TRAVELLING AND ACCOMMODAT!ON DURING OFF-SITE TRAINING

Life skills training for 26 days:

01 Travelling (based on 50 km/EPWP beneficiary) ............ PP Unit: km

02 Accommodation......................o e (Prov.Sum).....Unit: R/EPWP
beneficiary

03 Profitand attendance. ... e Unit: %

Skilled development and Technical training:

01 Travelling (based on 50 km/EPWP beneficiary)............coooooiviinnn. e, Unit: km

02 Accommodation..........cooiiiiiiii (Prov.Sum)....Unit: R/EPWP
beneficiary

03 Profitand attendance ... ..o e Unit: %

The units of measurement for sub items SL 11.02.01 (01) and SL 11.02.02 (01) above shall be
the distance travelled in km by the EPWP beneficiary trained off site. The tendered rate shall
include full compensation to safely transport the youth workers to and from the training venue/s.

The unit of measurement for sub items SL 11.02.01 (02) and SL 11.02.02 (02) above shali be
the amounts in Rand expended for accommodation and daily meal allowances for the EPWP
beneficiary trained off site that must be arranged by the contractor. Amounts quoted shall be
corrected according to re-measurement based on actual invoices.

The tendered percentages under sub items SL 11.02.01 (03) and SL 11.02.02 (03) will be paid
to the contractor on the value of each payment pertaining to the accommodation and advance
meal allowances to cover his expenses in this regard.

Page 10 of 11

Revision 9



\
SL 11.03

SL11.¢ A
SL 11.03.02

SL 11.04
SL 11.04.01

SL 11.04.02

SL 11.05
SL 11.05.01

SL 11.05.02

SL 11.06
SL 11.06.01

SL 11.06.02

SL 11.07
SL 11.07.01

SL 11.08

KZN Department of Public Works
Effective Date: 16 JANUARY 2023

ALTERNATIVE WORKERS FOR THE PERIOD OF OFF-SITE TRAINING

Life skills training for 26 days .......... ..o Unit: worker-days

Skilled development and Technical training for EPWP beneficiary for (...... )
QY S . Unit: worker-days

The unit of measurement shall be the number of EPWP beneficiary replaced while in training
muitiplied by the number of days absent from the site.

The rates tendered shall include full compensation for additional replacement labour during
periods of off-site training.

EMPLOYMENT OF EPWP BENEFICIARY

Employment of EPWP beneficiary................co.o (Prov.Sum)¥.Unit: R/ worker-
month
Employment of EPWP beneficiary...................................(Prov.Sum)%.Unit: R/ worker-
month
The unit of measurement shall be the number of EPWP beneficiary at the statutory labour rates
of R ......... multiplied by the period employed in months and the rate tendered shall include

full compensation for all costs associated with the employment of EPWP beneficiary and for
complying with the conditions of contract. The cost for the training shall be excluded from this
item. This item is based on 6 months appointment for EPWP beneficiary.

PROVISION OF EPWP DESIGNED OVERALLS TO EPWP BENEFICIARY

Supply EPWP designed overalls to EPWP beneficiary
......................................................... (Prov.Sumj...............Unitt R

EPWP beneficiary overalls should be orange (top and bottom) as per EPWP specification with
the exception of Correctional Services contracts where the EPWP beneficiary top would be
blue and the bottom orange.

Profit and attendance. ... s Unit: %

An amount has been provided in the Schedule of Quantities under sub item SL 10.05.01 for the
supply of EPWP designed overalls, as per the specification provided by the EPWP unit,
arranged by the Service Provider. The Engineer will have sole authority to spend the amounts
or part thereof. The tendered percentage under sub items SL 10.05.02 will be paid to the
contractor on the value of each payment pertaining to the supply of overalls to cover his
expenses in this regard.

PROVISION OF SMALL TOOLS FOR EPWP BENEFICIARY

Provide all EPWP beneficiary with prescribed tools for their respective trades.
Specification for the mentioned tools to be provided by the EPWP Service Provider.
These tools will become the property of the EPWP beneficiary after the completion of the
PrOGIAMIMIE ....coeiiieeiieeetiee e erbe e e e ibesiee e areenaieens (Prov.Sumy)....Unit: R 500-00 /youth worker

Profit and attendanCe. ... ..o e Unit: %

APPOINTMENT OF EPWP BENEFICIARY TEAM LEADER/S

Appointment of ( ) EPWP beneficiary team leader/s for the duration of the
contract.......ccoociiiiimirir e (Prov.Sum)........... Unit: R / EPWP beneficiary
team leader

The EPWP beneficiary Team Leader will act as CLO/PLO to facilitate the project work between
the EPWP beneficiary and the contractor. Umsobumvu Youth Fund can assist with the
sourcing of EPWP beneficiary Team Leader for employment by the contractor.

LIAISON WITH SERVICE PROVIDER ..ot e e Unit: hours

The tendered rate shall include full compensation for the cost of liaising with the Service
Provider and Social Facilitators on all issues regarding the works.
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Project Employment Data Management and Reporting Requirements - to be included
in the tender documents for the Department of Public Works

NB: All infon_nation, documents and files stated herein must be available for Auditor

No. Information / Document v Comments

1 Monthly Reports

1.1 | Monthly reports to be submitted in the specified Employment
Data Collection Form

o This is a monthly schedule where monthly attendance,
-~ training and other aspects of participants (labourers) is
summarised. The Employment Data Collection Form
must provide credible data that corresponds with the
Payroli Register and Proof of payment.

1.2 | Payroll Register

¢ Which is a list of each participant (labourer) who was paid
for each month and which would include the amount of
the wage paid.

1.3 | Proof of payment

¢ Which is a download from the payment system or a bank
statement reflecting all participants paid and the amounts
paid )

1.4 | Payment Register/Pay sheet signed by workers

o Where proof of payment is not available,-a payment
register must be submitted. This is a schedule where
participants sign as an acknowledgement of receipt of
wages for the number of days worked at a stipulated daily
rate. . -

1.5 | ID size photos

o Every participant must have an ID size photo taken within
the first month of employment and photo to be supplied
to the Department.
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No. Information / Document Comments
2.1 Identity Document (1D} copies
» Every new (at the beginning of employment) participant to provide a
certified South African ID copy that is not older than 3 months
2.2 Daily attendance register showing full name and gender (To correspond
with Proof of payment and payroll register and monthly report in the Data
Collection Form)
2.3 Employment Contracts indicating date signed by both the employer and the
employse and witnesses if applicable
2.4 Payslips for all payments made to participants indicating the number of days
worked
2.5 Document where beneficiaries completed / provided their bank account
details
2.6 Completed Beneficiary/participants list-simplified form
2.7 Project coordinates
2.8 Project progress report
3 Training
3.1 Training attendance registers for ALL training attended by participants As and
Number of training days and Training should be reported as follows: when
training is
1. Number of people trained provided
2." Number of people that received accredited training :
3. Number of people that received non-accredited training
4. Profile of the participants (Women, Disabled, Youth) -
5. Percentage of participants who worked on the project after receiving
training.
4 UIF
4.1 Evidence to confirm that UIF for participants has been paid for the
employment duration
5 COIDA
Evidence that the participants of the project are included in the Employers
monthly provisions for COIDA.
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No. information / Document

Comments

the Compensation Commissioner.

Evidence that the Employer paid the relevant contributions as required by

6 COMMUNITY LIASON OFFICER (CLO)

UTILISATION OF A COMMUNITY LIAISON OFFICER

The Contractor shall allow for and pay any and all costs necessary for the
engagement of the services of a Community Liaison Officer (CLO) for the
full duration of this contract

A CLO will be identified by the Iocal structures (Project Steering Commitiee)
of the ward areas and appointed following fair and transparent interviewing
process, to be conducted in the presence of local structures and the
contractor representative, in order to assist the Contractor in the
procurement of any local labour, etc. required for this project. The
Contractor is to liaise with the CLO and afford him any assistance needed in
ensuring sound working relations with the local community.

Key Responsibilities of the CLO are envisaged to include and not necessary
be limited to:

1. Assisting local teadership in conducting skills and resources audit which
facilitates sourcing labour from within the ward or targeted areas for
employment, as required by contractor

2. Assisting in sourcing labour-only domestic sub-contractors and the
procurement of materials from local resources, as required by the
contractor,

3. Assisting the contractor by identifying areas of potential conflict and or
threats to the project or to stakeholders in the project and recommend
appropriate action to the contractor.

4. Assisting contractor and stakeholders in the project in the resolution of
any conflict which may arise.

5. Establishing and ensuring that sufficient and open communication
channels between the contractor and the work force are maintained.
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"6. Es@blish and ensuring that efficient and open communication channels

Comments

between the contractor and the community are maintained

7. Identifying and reporting to the Contractor regarding issues where
communication between stakeholder is necessary, recommend courses of
action and facilitate such communications

8. Assisting the Contractor and the work force in the establishment of
grievance procedures and necessary recommendation to the Contractor
regarding the grievances and solution thereto.

8. Attending to site meetings and project implementation meetings as
required by the Contractor and prepare and submit periodic reports as may
be required by the Contractor from time to time.

10. Attending to such other duties which are consistent with the functions of
a CLO, as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate for the
Community Liaison Officer (CLO) against this item for any and all costs
arising out of compliance with the foregoing and in the event of a Tenderer
failing to price against this item or making inadequate financial provision
against this item for compliance as aforesaid, then no claim for costs or
additional cost incurred will be entertained by the Head: Public Works ~




