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   WARNING DISCLAIMER (A) 

 

MISREPRESENTATION OF INFORMATION (FRAUD) - COMPLIANCE & 

FUNCTIONALITY 

 

NB: The Municipality reserves the right to blacklist the company & it’s directors should it be 

found to have submitted false documentation. If contract already awarded, it will be 

terminated, and the service provider will be reported to National Treasury for 

blacklisting. 

In terms on the regulation 46 (2) (i) of the municipal SCM policy  
1. An official or other role player involved in the implementation of Policy – 

 
(a) must report to the accounting officer any alleged irregular conduct in the supply 

chain management system which that person may become aware of, including 
– 

i. Any alleged fraud, corruption, favouritism or unfair conduct; 

 
ii. Any alleged contravention of paragraph 47(1) of this Policy; 

or 

 
iii. Any alleged breach of this code of ethical standards. 

 

In terms PPPFA, MBD 6.1 bidders are required to claim points for specific goals. 

* The organ of state reserves the right to require of a tender either before a tender is adjudicated 

or at any time subsequently, to substantiate any claim regarding the preferences 

required by the organ of state. 

**Bidders are warned against submission of fraudulently or edited municipal rates and taxes 

accounts and lease agreements.  

 

I, ________________________________________________, the director of  

_____________________________________________________________ hereby declare that all 
supporting documents (compliance and functionality documents) submitted with this 
bid are valid. 

Signed at: ______________________ 

Signature: _______________________ 

Date       : ________________________ 
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WARNING DISCLAIMER (B) 

    

MISREPRESENTATION OF INFORMATION (FRAUD) - SPECIFIC GOALS 

 

NB: The Municipality reserves the right to blacklist the company & it’s directors should it be 

found to have submitted false documentation. If contract already awarded, it will be 

terminated, and the service provider will be reported to National Treasury for 

blacklisting. 

In terms on the regulation 46 (2) (i) of the municipal SCM policy  
2. An official or other role player involved in the implementation of Policy – 

 
(b) must report to the accounting officer any alleged irregular conduct in the supply 

chain management system which that person may become aware of, including 
– 

iv. Any alleged fraud, corruption, favouritism or unfair conduct; 

 
v. Any alleged contravention of paragraph 47(1) of this Policy; 

or 

 
vi. Any alleged breach of this code of ethical standards. 

In terms PPPFA, MBD 6.1 bidders are required to claim points for specific goals. 

* The organ of state reserves the right to require of a tender either before a tender is adjudicated 

or at any time subsequently, to substantiate any claim regarding the preferences 

required by the organ of state. 

**Bidders are warned against submission of fraudulently or edited municipal rates and taxes 

accounts and lease agreements.  

 

I, ________________________________________________, the director of  

_____________________________________________________________ hereby declare that all 
supporting documents (proof of specific goals documents, municipal rates and 
taxes/lease agreement) submitted with this bid are valid. 

 

Signed at: ______________________ 

Signature: _______________________ 

Date       : ________________________ 
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MBD 1 
 

TENDER NUMBER: MLM 01/2026/27 - CONSTRUCTION OF 1.52KM PAVED ROADS AND 
STORMWATER DRAINAGES IN ZAMDELA WARD 2 

LIST OF CONTRACT DOCUMENTS 

The following documents form part of this contract: 

Volume 1:  The General Conditions of Contract for Construction Works, Second Edition (GCC 2015), 
published by the South African Institute of Civil Engineers, which the Tenderer shall 
purchase himself (see note 1 below). 

Volume 2:   SANS 1200 The Standard Specifications for Civil Engineering Construction 

Volume 3:   The Project Document containing the Tender Notice, Conditions of Tender, Tender Data, 
Returnable Schedules, Form of Offer, General and Particular Conditions of Contract, 
Pricing Schedule, Project Specifications and Site Information, issued by the Employer (see 
note 4 below). The Employer’s Form of Acceptance and any correspondence from the 
selected Tenderer, performance security-demand guarantee, and all addenda issued 
during the period of tender will also form part of this volume once a Tenderer has been 
appointed. 

Volume 4:   Civil drawings  

Notes to Tenderer 

1. Volume 1 is obtainable from SAICE, Private Bag X200, Halfway House, 1685.  

           Tel: +27 11 805 5947 Fax: +27 11 805 5971, email: civilinfo@saice.org.za. 

           Website: http://www.saice.org.za 

2. Volume 2 is obtainable from SA Bureau of Standards Dr Lategan Road; Groenkloof; 
Pretoria; 0001. Private Bag X191, Pretoria, 0001.  

3. Volume 3 is issued at tender stage as per tender advertisement. The pricing data is 
available on request in Excel format 

 At contract stage Volume 4 will be a bound signed paper copy containing the following 
documents: 

- Returnable schedules relevant to the project 

- Agreements and Contract Data 

- Pricing Data 

- Scope of Work 

- Site Information 

4. SUBMISSION OF TENDER – Refer to clause F2 in the Tender Data  

Information provided by a Tenderer over and above the above elements of Volume 3 shall be 
treated as information only and will only be bound into the document if the tenderer 
notes on Form A4: Schedule of Variations or deviations that the information has a 
bearing on the tender price. 

 

5. For alternative offers, the Tenderer shall refer to clause F2.12 in the Tender Data 
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T.1.1 TENDER NOTICE AND INVITATION TO TENDER 

 

TENDER NOTICE- BID NO: MLM 01/2026/27 

METSIMAHOLO LOCAL MUNICIPALITY INVITES TENDERS FOR THE CONSTRUCTION OF 1.52KM 
PAVED ROADS AND STORMWATER DRAINAGES IN ZAMDELA WARD 2. 

Bid Terms and Conditions: 

1. Bids shall be evaluated and adjudicated in accordance with the Supply Chain Management Policy 

of Metsimaholo Local Municipality. 

2. The compulsory briefing session will be held on 16 October 2026 @10:00 Finance building.  

3. Documents will be available at the SCM Office, Metsimaholo Local Municipality, Civic Centre, 10 

Fichardt Street, Sasolburg, Finance Building, 1st floor and a Non-refundable tender document fee 

of R600 is payable in cash between 07:30am and 15:30pm at the cashiers in the Rates Hall, 

Metsimaholo Local Municipality, Civic Centre, 10 Fichardt Street. 

4. Tender documents can also be downloaded on e-tender portal www.e-tenders.gov.za for free. 

5. The Municipality reserves the right to accept the tender in part, Late tenders will not be accepted. 

6. Incomplete tenders may be disqualified, no faxed or e-mailed tenders shall be accepted. 

7. The Municipality reserves the right to accept any tender price and not necessarily the lowest, and 

to withdraw any bid before the award. 

8. Bidders must comply with the requirements as specified in a tender document; failure to comply 

may lead to non-consideration (disqualification). 

9. No bids from the persons in the service of the state such as Councillors, and other elected 

representative (MPs, MPLs), public servants, national and provincial, municipal officials, directors 

of public and municipal entities are barred from engaging in business with the municipality.  

10. Tenderers should have a CIDB Contractor grading designation of 6 CE or higher. Service providers 

will be adjudicated according to the Supply Chain Management Policy using the 80/20-point 

system, based on the Preferential Procurement Policy Framework Act 5 of 2005 and MFMA, Act 

56 of 2003 as well as the Broad-Based Black Economic Empowerment Act, Act 53 of 2003. 

11. The closing time and date for receipt of tenders is – 09 NOVEMBER 2026, 11H00. Bid documents, 

clearly marked BID MLM 01/2026/27 CONSTRUCTION OF 1.52KM PAVED ROADS AND 

STORMWATER DRAINAGES IN ZAMDELA WARD 2 must be deposited in the bid box at the 

Municipal Building,10 Fichardt Street, Sasolburg before the closing time.  

12. Bid documents will be opened in public soon after the closing time. Telegraphic, telephonic, telex, 

e-mail, facsimile and late tenders will not be accepted. Requirements for sealing, addressing, 

delivery, opening and assessment of tenders are stated in the Tender Data. 

Queries relating to the issues of these documents may be addressed to:  

Administrative:                                                                  Technical:  

Nolundi Gulugunqu                                                              Thabo Phera 

Tel No. +27 16 973 8414                                                     Tel No.+27 76 726 4112 

E-mail: lundi@metsimaholo.gov.za                                      E-mail: bids@phecron.co.za 

http://www.e-tenders.gov.za/
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SPECIFIC GOALS: All tenders will be evaluated using locality criteria:  

• Metsimaholo Local Municipality (20), 

• Fezile Dabi District Municipality (15) 

• Free State Province (10)  

• Outside boundaries of Free State Province (05) 

TOTAL SPECIFIC GOALS    (20) 

WHERE A COMPULSORY BRIEFING SESSION IS REQUIRED, THE ONUS IS ON THE BIDDER TO ATTEND AND ARRIVE ON TIME, AS 

LATE ARRIVALS SHALL NEITHER BE ALLOWED INTO THE VENUE NOR WILL THEY BE PERMITTED TO SIGN THE ATTENDANCE 

REGISTER, AND THEREBY THEY WILL BE DEEMED TO BE ABSENT AND THEIR BIDS SHALL NOT BE CONSIDERED.  

 

Additional terms and conditions of the bids are included in the bid document and on the e-tender portal, CIBD, municipal Facebook and 

municipal website. 

   

Mr F.J Motloung  

Municipal Manager        Notice No: 01/2026/27  

Bid No. MLM Bid Description Evaluation 
Criteria 

Specific Goals Bid Fee Compulsory Briefing 
Meeting 

CIDB Grading Closing Date Technical Contact 
Person 

01/2026/27 Appointment of a service 
provider for construction of 
1.52km paved roads and 
stormwater drainages in 
ward 2 

80/20 Price and 
functionality 

Locality 
 
 
 

R 600.00 16 OCTOBER 2026  
@10h00 
FINANCE BUILDING 
2ND FLOOR FOYER 

6CE or 
Higher  

09 NOVEMBER 2026 
@11h00 
FINANCE BUILDING 
2ND FLOOR FOYER 
 
 
 
 

Nolundi Gulukunqu 
 
016 973 8414 
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T1.1.2 CONDITIONS OF TENDER 
 
 
T1.1.2 CONDITIONS OF TENDER 
 

F.1  General 
 
F.1.1  Actions 
 
F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of 
tender. In their dealings with each other, they shall discharge their duties and obligations as set out in 
F.2 and F.3, timeously and with integrity, and behave equitably, honestly and transparently, comply with 
all legal obligations and not engage in anticompetitive practices. 
 
F.1.1.2  The employer and the tenderer and all their agents and employees involved in the tender 
process shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare 
any such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential 
conflict of interest in their tender submissions. Employees, agents and advisors of the employer shall 
declare any conflict of interest to whoever is responsible for overseeing the procurement process at the 
start of any deliberations relating to the procurement process or as soon as they become aware of such 
conflict, and abstain from any decisions where such conflict exists or recuse themselves from the 
procurement process, as appropriate. 
 
Note:  1)  A conflict of interest may arise due to a conflict of roles which might provide an incentive 

for improper acts in some circumstances. A conflict of interest can create an 
appearance of impropriety that can undermine confidence in the ability of that person 
to act properly in his or her position even if no improper acts result. 

 
2)  Conflicts of interest in respect of those engaged in the procurement process include 

direct, indirect or family interests in the tender or outcome of the procurement process 
and any personal bias, inclination, obligation, allegiance or loyalty which would in any 
way affect any decisions taken. 

 
F.1.1.3  The employer shall not seek, and a tenderer shall not submit a tender without having a firm 
intention and the capacity to proceed with the contract. 
 
F.1.2  Tender Documents 
 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 
 
F.1.3  Interpretation 
 
F.1.3.1  The tender data and additional requirements contained in the tender schedules that are included 
in the returnable documents are deemed to be part of these conditions of tender. 
 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for 
tender evaluation purposes, shall not form part of any contract arising from the invitation to tender. 
 
F.1.3.3  For the purposes of these conditions of tender, the following definitions apply: 
 
a)  Conflict of interest means any situation in which: 

i)  Someone in a position of trust has competing professional or personal interests which 
make it difficult to fulfil his or her duties impartially. 

ii)  an individual or organisation is able to exploit a professional or official capacity in some 
way for their personal or corporate benefit; or 

iii)  in compatibility or contradictory interests exist between an employee and the 
organisation which employs that employee. 
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b)  comparative offer means the tenderer’s financial offer after all tendered parameters that will 
affect the value of the financial offer have been taken into consideration in order to enable 
comparisons to be made between offers on a comparative basis 

c)  corrupt practice means the offering, giving, receiving or soliciting of anything of value to 
influence the action of the employer or his staff or agents, or any official in the public service or 
in the employ of an Organ of State, in the tender process; and 

d)  fraudulent practice means the misrepresentation of the facts in order to influence the tender 
process or the award of a contract arising from a tender offer to the detriment of the employer, 
including collusive practices intended to establish prices at artificial levels 

e)  organization means a company, firm, enterprise, association or other legal entity, whether 
incorporated or not, or a public body 

f)  quality (functionality) means the totality of features and characteristics of a product or service 
that bear on its ability to satisfy stated or implied needs 

g) tenderer means any organisation who is represented by a duly authorised employee, partner, 
shareholder or director that responds to the Tender Notice by drawing tender documents 

h) these conditions of tender mean the Standard Conditions of Tender (as published and 
amended from time to time by the Construction Industry Development Board) and the 
employer’s Special Conditions of Tender, the latter are demonstrated by appearing in italics. 

 
F.1.4  Communication and employer’s agent 
 
Each communication between the employer and a tenderer shall be to or from the employer's agent 
only, and in a form that can be readily read, copied and recorded. Communications shall be in the 
English language. The employer shall not take any responsibility for non-receipt of communications from 
or by a tenderer. The name and contact details of the employer’s agent are stated in the tender data. 
 
F.1.5  The employer’s right to accept or reject any tender offer 
 
F.1.5.1  The employer does not bind itself to accept the lowest or any other tender, and may, in addition, 
accept or reject any variation, deviation, tender offer, or alternative tender offer, and may cancel the 
tender process and reject all tender offers at any time before the formation of a contract. The employer 
shall not accept or incur any liability to a tenderer for such cancellation and rejection, but will give written 
reasons for such action upon written request to do so. 
 
F.1.5.2  The employer may not subsequent to the cancellation or abandonment of a tender process or 
the rejection of all responsive tender offers re-issue a tender covering substantially the same scope of 
work within a period of six months (measured between the relevant closing dates of the abandoned 
tender and the re-issued tender) unless only one tender was received and such tender was returned 
unopened to the tenderer, or if there is agreement by the participating tenderers. 
 
F.2  Tenderer’s obligations 
 
F.2.1  Eligibility 
 
F.2.1.1  Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 
tenderer, or any of his principals, is not under any restriction to do business with the employer. 
 
F.2.1.2  Notify the employer of any proposed material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used by 
the employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the 
employer’s written approval to do so prior to the closing time for tenders. 
 
F.2.2  Cost of tendering 
 
Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer 
for any costs incurred in the preparation and submission of a tender offer, including the costs of attending 
any clarification meeting) and any testing necessary to demonstrate that aspects of the offer comply 
with the requirements. 
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F.2.3  Check documents 
 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy 
or omission. 
 
F.2.4  Confidentiality and copyright of documents 
 
Treat as confidential, regardless whether or not a tender offer is submitted, all matters arising in 
connection with the tender. Use and copy the documents issued by the employer only for the purpose 
of preparing and submitting a tender offer in response to the invitation. 
 
F.2.5  Reference documents 
 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference. 
 
F.2.6  Acknowledge addenda 
 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary, apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account. 
 
F.2.7  Clarification meeting 
 
Attend, where required, in person or designate a suitably qualified person in the direct employ of the 
tenderer, a clarification meeting at which tenderers may familiarize themselves with aspects of the 
proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender 
data. 
 
F.2.8  Seek clarification 
 
Request clarification of the tender documents, if necessary, by notifying the employer at least five 
working days before the closing time stated in the tender data. Any variation or deviation based on a 
point for which clarity should have been requested may render a tenderer’s offer non-responsive in 
terms of F.3.8. 
 
F.2.9  Insurance 
 
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full 
cover required in terms of the conditions of contract identified in the contract data. The tenderer is 
advised to seek qualified advice regarding insurance. 
 
F.2.10  Pricing the tender offer 
 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all costs prescribed as 
being applicable to the specified pay items as well as all duties, taxes except Value Added Tax (VAT), 
and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable 
14 days before the closing time stated in the tender data.  
 
F.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 
 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract data. 
 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 
conditions of contract identified in the contract data may provide for part payment in other currencies. 
 
 



TENDER NO: MLM 01/2026/27: CONSTRUCTION OF 1.52KM PAVED ROADS AND STORMWATER 
DRAINAGES IN ZAMDELA WARD 2  

 

  

14 

F.2.11  Alterations to documents 
 
Not make any alterations or additions to the tender documents, except to comply with instructions issued 
by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer 
shall initial all such alterations. Erasures and the use of masking fluid are prohibited. 
 
F.2.12  Alternative tender offers 
 
F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender 
offer, strictly in accordance with all the requirements of the tender documents, is also submitted as well 
as a schedule that compares the requirements of the tender documents with the alternative 
requirements that are proposed. Alternative tender offers shall not alter any contingency pay items 
provided in the tender documents, or offer fixed prices (except where such are provided in the postulated 
pricing schedule) or a fixed price contract. 
 
F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender 
data or criteria otherwise acceptable to the employer.  
 
F.2.12.3 Qualify a tender offer (except that no qualifications shall be in conflict with F.2.8) but undertake 
to do so by submitting such qualification in terms of F.2.12.1 and F.2.12.2. 

F.2.13  Submitting a tender offer 

 
F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 
venture to provide the whole of the works, services or supply identified in the contract data and described 
in the scope of works, unless stated otherwise in the tender data. 
 
F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 
 
F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of 
copies stated in the tender data, with an English translation of any documentation in a language other 
than English, and the parts communicated electronically in the same format as they were issued by the 
employer. 
 
F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. 
The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for 
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead partner 
whom the employer shall hold liable for the purpose of the tender offer. 
 
F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages 
as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and 
identification details stated in the tender data, as well as the tenderer's name and contact address. 
 
F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 
returnable documents listed in the tender data in an envelope marked “financial proposal” and place the 
remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall state 
on the outside the employer’s address and identification details stated in the tender data, as well as the 
tenderer's name and contact address. 
 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on 
the outside only the employer's address and identification details as stated in the tender data. 
 
F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature 
opening of the tender offer if the outer package is not sealed and marked as stated. 
 
F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 
unless stated otherwise in the tender data. 
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F.2.14  Information and data to be completed in all respects 
 
Accept that tender offers, which do not provide all the data or information requested completely and                                                 
, in the form, required, may be regarded by the employer as non-responsive. 
 
F.2.15  Closing time 
 
F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data 
not later than the closing time stated in the tender data. Accept that proof of posting shall not be accepted 
as proof of delivery. 
 
F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, 
the requirements of these conditions of tender apply equally to the extended deadline. 
 
F.2.16  Tender offer validity 
 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 
period stated in the tender data after the closing time stated in the tender data. 
 
F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data 
for an agreed additional period with or without any conditions attached to such extension. 
 
F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be modified, 
corrected, withdrawn or substituted by giving the employer written notice before the closing time for 
tenders that a tender is to be modified, corrected, withdrawn or substituted. 
 
F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with 
the requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”. 
 
F.2.17  Clarification or withdrawal of tender offer after submission 
 
F.2.17.1 Provide clarification of a tender offer in response to a request to do so from the employer during 
the evaluation of tender offers. This may include providing a breakdown of rates or prices and correction 
of arithmetical errors or adjusting of imbalanced rates, by the adjustment of certain rates or item prices 
(or both). No change in the competitive position of tenderers or substance of the tender offer is sought, 
offered, or permitted. 
 
F.2.17.2 Accept that the employer may, at its sole discretion, accept a less favourable tender from those 
already received or invite fresh tenders if a tenderer, at any time after the opening of his tender offer but 
prior to the signing of a contract based on his tender offer: 

 
a) withdraws his tender; or 

b) gives notice of his inability to execute the contract in terms of his tender; or 

c) fails to sign a contract or furnish the performance security within the period fixed in the 

letter of award or any extended period fixed by the employer; or 

d) fails to comply with a request made in terms of F.2.17.1 or F.2.18.1, 

 
in which case such tenderer shall be automatically barred from tendering on any of the employer’s future 
tenders for a period to be determined by the employer, but not less than twelve (12) months, from the 
date of tender closure. The employer may fully or partly exempt a tenderer from the provisions of this 
condition if he is of the opinion that the circumstances justify the exemption.  
 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a 
preferred tenderer following a competitive selection process, should the Employer elect to do so. 
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F.2.18  Provide other material 
 
F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, 
the tenderer’s commercial position (including notarized joint venture agreements), preferencing 
arrangements, or samples of materials, considered necessary by the employer for the purpose of a full 
and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason as to 
why it cannot be provided, by the time for submission stated in the employer’s request, the employer 
may regard the tender offer as non-responsive and may invoke the same remedy as provided for under 
F.2.17.2. 
 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 
 
F.2.18.3 Accept the employer’s right, at its sole discretion, to appoint suitably qualified persons to report 
on the financial resources, standing with the South African Revenue Service regarding all taxes, 
management structure and ownership details of any tenderer and/or to verify the correctness of any 
information furnished to the employer in terms of F.2.17.1.  Comply with the employer’s request within 
the time stated in the request. Failure on the part of the tenderer to cooperate with such an inquiry shall 
entitle the employer to declare such tender offer as non-responsive and may invoke the same remedy 
as provided for under F.2.17.2. 
 
F.2.19  Inspections, tests and analysis 
 
Provide access during working hours to premises for inspections, tests and analysis as provided for in 
the tender data. 
 
F.2.20 Submit securities, bonds, policies, etc. 
 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified 
in the contract data. 
 
F.2.21  Check final draft 
 
Check the final draft of the contract provided by the employer within the time available for the employer 
to issue the contract. 
 
F.2.22  Return of other tender documents 
 
If so instructed by the employer, return all retained tender documents within 28 days after the expiry of 
the validity period stated in the tender data. 
 
F.2.23  Certificates 
 
Include in the tender submission or provide the employer with any certificates as stated in the tender 
data. 
 
F.3  The employer’s undertakings 
 
F.3.1  Respond to requests from the tenderer 
 
F.3.1.1 Unless otherwise stated in the tender data respond to a request for clarification received up to 
five working days before the tender closing time stated in the tender data and notify all tenderers who 
drew tender documents. 
 
F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering 
entity (or both) or any other criteria which formed part of the qualifying requirements used to prequalify 
a tenderer to submit a tender offer in terms of a previous procurement process and deny any such 
request if as a consequence: - 
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a)  an individual firm, or a joint venture as a whole, or any individual member of the joint venture 
fails to meet any of the collective or individual qualifying requirements; 

b)  the new partners to a joint venture were not prequalified in the first instance, either as individual 
firms or as another joint venture; or 

c)  in the opinion of the Employer, acceptance of the material change would compromise the 
outcome of the prequalification process. 

 
F.3.2  Issue Addenda 
 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 
the period from the date that tender documents are available until three working days before the tender 
closing time stated in the tender data. If, as a result a tenderer applies for an extension to the closing 
time stated in the tender data, the Employer may grant such extension and, shall then notify all tenderers 
who drew tender documents. 
 
F.3.3  Return late tender offers 
 
Return tender offers withdrawn in terms of F.2.16.3 or received after the closing time stated in the tender 
data, unopened, (unless it is necessary to open a tender submission to obtain a forwarding address), to 
the tenderer concerned. 
 
F.3.4  Opening of tender submissions 
 
F.3.4.1  Unless the two-envelope system is to be followed, open valid tender submissions in the 
presence of tenderers’ agents who choose to attend at the time and place stated in the tender data. 
Tender submissions for which acceptable reasons for withdrawal have been submitted will not be 
opened. 
 
F.3.4.2  Announce at the meeting held immediately after the opening of tender submissions, at a venue 
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where 
applicable, the total of his prices, preferences claimed and time for completion for the main tender offer 
only. 
 
F.3.4.3  Make available the record outlined in F.3.4.2 to all interested persons upon request. 
 
F.3.5  Two-envelope system 
 
F.3.5.1  Where stated in the tender data that a two-envelope system is to be followed, open only the 
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time 
and place stated in the tender data and announce the name of each tenderer whose technical proposal 
is opened. 
 
F.3.5.2  Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who 
remain in contention for the award of the contract of the time and place when the financial proposals will 
be opened. Open only the financial proposals of tenderers, who score in the quality evaluation equal to 
or more than the minimum number of points for quality stated in the tender data, and announce the total 
price. Return unopened financial proposals to tenderers whose technical proposals failed to achieve the 
minimum number of points for quality. 
 
F.3.6  Non-disclosure 
 
Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer. 
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F.3.7  Grounds for rejection and disqualification 
 
F.3.7.1 Determine whether there has been any effort by a tenderer to influence the processing of tender 
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in 
corrupt or fraudulent practices. In addition, any such disqualification shall entitle the employer, at its sole 
discretion, to impose a specified period during which tender offers will not be accepted from the 
offending tenderer. 
 
F.3.7.2 Communicate to other state tender boards, provincial tender boards or parastatal tender boards 
any tenderer disqualified in terms of special condition F.3.7.1. 
 
F.3.7.3 Consider rejecting any tender offers received from tenderers who are involved in any form of 
litigation or legal proceedings by or against the Employer. 
 
F.3.7.4 Reject any offer from a tenderer who has not purchased the tender documents in his own name 
or in the name of a fellow member of a joint venture. 
 
F.3.7.5 Reject any offer from a tenderer that contains information or data that is not in compliance with 
the minimum key staff qualification requirements. 
 
F.3.8  Test for responsiveness 
 
F.3.8.1  Determine, after opening and before detailed evaluation, whether each tender offer properly 
received: 
 
a)  complies with the requirements of these Conditions of Tender, 
b)  has been properly and fully completed and signed, and 
c)  is responsive to the other requirements of the tender documents. 
 
F.3.8.2  A responsive tender is one that conforms to all the terms, conditions, and specifications of the 
tender documents without material deviation or qualification. A material deviation or qualification is one 
which, in the Employer's opinion, would: 
 
a)  detrimentally affect the scope, quality, or performance of the works, services or supply identified 

in the Scope of Work, 
b)  significantly change the Employer's or the tenderer's risks and responsibilities under the 

contract, or 
c)  affect the competitive position of other tenderers presenting responsive tenders if it were to be 

rectified. 
 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction 
or withdrawal of the non-conforming deviation or reservation unless it can be subsequently rendered 
responsive by correction of non-material deviations.  
 
F.3.9  Arithmetical errors, omissions, discrepancies, and imbalanced unit rates 
 
F.3.9.1  Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the amount in 
words shall govern. 
 
F.3.9.2  Check responsive tender offers for: 
 
a)  the gross misplacement of the decimal point in any unit rate; 
b)  omissions made in completing the pricing schedule or bills of quantities; or 
c)  arithmetic errors in: 

i)  line-item totals resulting from the product of a unit rate and a quantity in bills of quantities 
or schedules of prices; or 

ii)  the summation of the prices. 
d) imbalanced unit rates.  
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F.3.9.3  Notify the tenderer of all errors or omissions that are identified in the tender offer and either 
confirm the tender offer as tendered or accept the corrected total of prices. 
 
F.3.9.4  Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
 
a)  If bills of quantities or pricing schedules apply and there is an error in the line-item total resulting 

from the product of the unit rate and the quantity, the line total shall govern, and the rate shall 
be corrected. Where there is an obviously gross misplacement of the decimal point in the unit 
rate, the unit rate shall be corrected. 

b)  Where there is an error in the total of the prices either because of other corrections required by 
this checking process or in the tenderer's addition of prices, the total of the prices shall be 
corrected.  

c) Where the unit rates are imbalanced request tenderers to amend and adjust any rates declared 
imbalanced by the employer while retaining the total of the prices derived after any adjustment 
made. 

 
F.3.9.5 Consider the rejection of a tender offer if the tenderer does not correct or accept the correction 
of his arithmetical errors or amend/adjust an imbalanced unit rate in the manner described above. 
 
F.3.10  Clarification of a tender offer 
 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer. 
 
F.3.11  Evaluation of tender offers 
 
F.3.11.1 General 
 
Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a 
comparative offer and evaluate them using the tender evaluation methods and associated evaluation 
criteria and weightings that are specified in the tender data. 
 
F.3.11.2 Method 1: Financial offer 
 
In the case of a financial offer: 
 
a)  Rank tender offers from the most favourable to the least favourable comparative offer. 
b)  Recommend the highest ranked tenderer for the award of the contract unless there are 

compelling and justifiable reasons not to do so. 
c)  Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the 

highest ranked tenderer and recommend the highest ranked tenderer, unless there are 
compelling and justifiable reasons not to do so and the process set out in this sub clause is 
repeated. 

 
F.3.11.3 Method 2: Financial offer and preference 
 
In the case of a financial offer and preferences: 
 
a)  Score each tender in respect of the financial offer made and preferences claimed, if any, in 

accordance with the provisions of F.3.11.7 and F.3.11.8. 
b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following 

formula: 
 

TEV = NFO + NP 
 

where:  NFO is the number of tender evaluation points awarded for the financial offer made in 
accordance with F.3.11.7; 
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NP is the number of tender evaluation points awarded for preferences claimed in 
accordance with F.3.11.8. 

c)  Rank tender offers from the highest number of tender evaluation points to the lowest. 
d)  Recommend the tenderer with the highest number of tender evaluation points for the award of 

the contract, unless there are compelling and justifiable reasons not to do so. 
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points, and recommend 
the tenderer with the highest number of tender evaluation points, unless there are compelling 
and justifiable reasons not to do so and the process set out in this sub clause is repeated  

 
F.3.11.4 Method 3: Financial offer and quality 
 
In the case of a financial offer and quality: 
 
a)  Score each tender in respect of the financial offer made and the quality offered in accordance 

with the provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the 
minimum number of points for quality stated in the tender data, if any. 

b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following 
formula: 

 
TEV = NFO + NQ 

 
where:  NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.7; 
NQ is the number of tender evaluation points awarded for quality offered in accordance 
with F.3.11.9. 

c)  Rank tender offers from the highest number of tender evaluation points to the lowest. 
d)  Recommend tenderer with the highest number of tender evaluation points for the award of the 

contract, unless there are compelling and justifiable reasons not to do so. 
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points and recommend 
the tenderer with the highest number of tender evaluation points, unless there are compelling 
and justifiable reasons not to do so and the process set out in this sub clause is repeated. 

 
F.3.11.5 Method 4: Financial offer, quality and preferences 
 
In the case of a financial offer, quality and preferences: 
 
a)  Score each tender in respect of the financial offer made, preference claimed, if any, and the 

quality offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender 
offers that fail to score the minimum number of points for quality stated in the tender data, if any. 

b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following 
formula, unless otherwise stated in the tender data: 

 
TEV = NFO + NP + NQ 
 
where:  NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.7; 
NP is the number of tender evaluation points awarded for preferences claimed in 
accordance with F.3.11.8; 
NQ is the number of tender evaluation points awarded for quality offered in accordance 
with F.3.11.9. 

c)  Rank tender offers from the highest number of tender evaluation points to the lowest. 
d)  Recommend the tenderer with the highest number of tender evaluation points for the award of 

the contract, unless there are compelling and justifiable reasons not to do so. 
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points and recommend 
the tenderer with the highest number of tender evaluation points, unless there are compelling 
and justifiable reasons not to do so and the process set out in this sub clause is repeated. 
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F.3.11.6 Decimal places 
 
Score financial offers, preferences and quality, as relevant, to two decimal places. 
 
F.3.11.7 Scoring Financial Offers 
 
Score the financial offers of remaining responsive tender offers using the following formula: 
 
NFO = W1 x A 
 

where: NFO is the number of tender evaluation points awarded for the financial offer. 
W1 is the maximum possible number of tender evaluation points awarded for the 
financial offer as stated in the tender data. 
A is a number calculated using the formula and option described in Table F.1 as stated 
in the tender data. 

  
Table F.1: Formulae for calculating the value of A 
 

Formula Comparison aimed at achieving Option 1a Option 2a 

1 Highest price or discount A = (1 + (P - Pm)) 
                  Pm 

A = Pm / P 
 

2 Lowest price or percentage 
commission / fee 

A = (1 - (P - Pm)) 
                  Pm 

A = Pm / P 
 

Pm is the comparative offer of the most favourable comparative offer (excluding all Provisional 
and Prime Cost Sums and the associated VAT). 
P is the comparative offer of the tender offer under consideration (excluding all Provisional and 
Prime Cost Sums and the associated VAT). 

 
F.3.11.8 Scoring preferences 
 
Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the 
tender data and reject all claims for preferences where tenderers are not eligible for such preferences. 
Calculate the total number of tender evaluation points for preferences claimed in accordance with the 
provisions of the tender data. 
 
F.3.11.9 Scoring quality 
 
Score each of the criteria and sub-criteria for quality in accordance with the provisions of the tender 
data. 
 
Calculate the total number of tender evaluation points for quality using the following formula: 
 
NQ = W2 x SO / MS 
 
where: SO is the score for quality allocated to the submission under consideration; 

MS is the maximum possible score for quality in respect of a submission; and 
W2 is the maximum possible number of tender evaluation points awarded for the quality as 
stated in the tender data. 
 
 
 
 
 

F.3.12  Insurance provided by the employer 
 
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and 
/ or certificates of insurance which the conditions of contract identified in the contract data, require the 
employer to provide. 
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F.3.13  Acceptance of tender offer 
 
Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable 
commercial risk and only if the tenderer: 
a)  is not under restrictions, or has principals who are under restrictions, preventing participating in 

the employer’s procurement, 
b)  can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 
competence, financial resources, equipment and other physical facilities, managerial capability, 
reliability, experience and reputation, expertise and the personnel, to perform the contract, 

c)  has the legal capacity to enter into the contract, 
d)  is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a 

court or a judicial officer, has suspended his business activities, or is subject to legal 
proceedings in respect of any of the foregoing, 

e)  complies with the legal requirements, if any, stated in the tender data, and 
f)  is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 
 
F.3.14  Prepare contract documents 
 
F.3.14.1, If necessary, revise documents that shall form part of the contract and that were issued by the 
employer as part of the tender documents to take account of: 
 
a)  addenda issued during the tender period, 
b)  inclusion of some of the returnable documents, and 
c)  other revisions agreed between the employer and the successful tenderer. 
 
F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 
 
F.3.15  Complete adjudicator's contract 
 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange 
for both parties to complete formalities for appointing the selected adjudicator at the same time as the 
main contract is signed. 
F.3.16  Notice to unsuccessful tenderers 
 
F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing 
and returning one copy of the form of acceptance before the expiry of the validity period stated in the 
tender data, or agreed additional period. 
 
F.3.16.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, 
notify other tenderers that their tender offers have not been accepted. 
 
F.3.17 Provide copies of the contracts 
 
Provide to the successful tenderer the number of copies stated in the tender data of the signed copy of 
the contract as soon as possible after completion and signing of the form of offer and acceptance. 
 
F.3.18 Provide written reasons for actions taken 
 
Provide upon request written reasons to tenderers for any action that is taken in applying these 
conditions of tender, but withhold information which is not in the public interest to be divulged, which is 
considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 
competition between tenderers. 
 
F.3.19 Delegation of authority 
 
The Employer may delegate any power vested in him by virtue of these Conditions of Tender to an 
officer or employee of the Employer. 
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T1.2 TENDER DATA 

PROJECT TITLE: 
CONSTRUCTION OF 1.52KM PAVED ROADS AND 

STORMWATER DRAINAGES IN ZAMDELA WARD 2 

Tender No: MLM 01/2026/27 

 

 Compulsory Briefing Session 16 OCTOBER 2026 @10:00 FINANCE BUILDING, 2ND FLOOR FOYER 

Closing date: 09 NOVEMBER 2026 @11:00 FINANCE BUILDING, GROUND FLOOR 

Closing time: 11:00 AM Validity period:  90 days 

 

Clause   

 The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 

Standard for Uniformity in Construction Procurement (May 2010) as published in Government Gazette No 

33239, Board Notice 86 of 2010. 

The Standard Conditions of Tender make several references to the tender data for details that apply 

specifically to this tender.  The tender data shall have precedence in the interpretation of any ambiguity 

of inconsistency between it and the Standard Conditions of Tender. 

Each item of data given below is cross-referenced to the sub clause in the Standard Conditions of Tender 
to which it mainly applies. 

F.1.1 The employer is the Metsimaholo Local Municipality. 

F.1.2 For this contract the single volume approach is adopted. 

This procurement document has been formatted and compiled under the headings for a single volume approach as 
contained in table 6 of the CIDB’s “Standard for Uniformity in Construction Procurement.” 

The list of Returnable Documents identifies which of the documents a tenderer must complete when 
submitting a tender offer.  The tenderer must submit his tender offer by completing the Returnable 
Documents including the fully priced Activity Schedule / Bills of Quantities, signing the “Offer” section in the 
“Form of Offer and Acceptance” and delivering the single volume procurement document back to the 
Department bound up as it was when it was received. 

The single volume procurement document issued by the employer comprises the following: 

Part T: THE TENDER 

Part T1:  Tendering procedures 

T1.1 - Tender notice and invitation to tender  

T1.2 - Tender data  

Part T2:  Returnable documents 

T2.1- List of returnable documents  

T2.2 - Returnable schedules  

Part C: THE CONTRACT 

Part 1: Agreements and contract data  
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C1.1 - Form of offer and acceptance  

C1.2 – Contract Data 

C1.3 - Form of Guarantee 

C1.4 – Agreements in Terms of OHSA (Act 85 of 1993) 

C1.5 – Agreements in Terms of MHSA (Act 72 of 1997) 

Part 2: Pricing data 

C2.1 - Pricing instructions  

C2.2 - Bill of Quantities 

C2.3 – Summary of Bill of Quantities and Tender Sum Calculations 

Part 3: Scope of work 

C3 - Scope of work   

Part 4: Site information 

C4 - Site information 

F.1.4 The Employer’s agent is: 

Name:   Phecron Engineering Group Pty Ltd 

Capacity: Engineer 

Address: 24 Pretorius Street, Welkom,9459 

Tel:  +27 76 726 4112 

Fax: - 

E-mail:   bids@phecron.co.za 

F.2.1 

 

Only those tenderers who are registered with the CIDB, or are capable of being so 
registered within 10 working days from the closing date for submission of tenders, in a 
contractors' grading designation equal to or higher than a contractor grading designated 
in accordance with the sum tendered for a  Civil Engineering (CE) class of construction 
work, are eligible to submit tenders. 

Joint ventures are eligible to submit tenders provided that: 

1 every member of the joint venture is registered with the CIDB within 10 days from the closing date for 

tenders; 

2 the lead partner has a contractor grading designation for the class of construction work being applied 

for;   

3 the combined contractors grading designation calculated in accordance with the Construction Industry 

Development Regulation is equal to or higher than a contractor grading designation determine in 

accordance with the sum tendered for a 6CE or higher class of construction work determined in accordance 

with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations. 

 

F.2.2.1 
The employer will not compensate the tenderer for any costs incurred in the preparation and submission of a tender 
offer, including the costs of any testing necessary to demonstrate that aspects of the offer complies with requirements. 
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F.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and Invitation to 
Tender. Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to and 
tenders will be received only from those tendering entities appearing on the attendance list. 

F.2.12  

Alternative tender offer permitted:                                                         Yes  No   

 

F.2.10 
a) The Valued Added Tax (VAT) rate shall be 15% or as otherwise provided for by legislation. 

 

b) The successful Tenderer shall be required to produce a VAT invoice that shall only be prepared 

once measurements and valuations for work done in terms of the contract offer have been 

agreed with the Employers agent and a certificate of payment issued. 

Payment of VAT to previously non-VAT vendors shall be processed from the month in which the Tenderers 
liability with the South African Revenue Services is effective. 

F2.11 A Tender offer shall not be considered if alterations have been made to the forms of tender data or contract 
data (unless such alterations have been duly authenticated by the Tenderer) or if any particulars required 
therein have not been completed in all respects. 

F.2.13.1 The Tenderer may not make an offer for only part of the services as defined in the Scope of Work. 

F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original, with no additional copies. 

F.2.13.5 The Employer’s address for delivery of tender offers and identification details to be shown on each tender offer 

package are as per Notice and Invitation to Tender T1.1. The address is Mestimaholo Local Municipality, Municipal 
Building, 10 Fichardt Street, Sasolburg 

F.2.15 The closing time for submission of Tender Offers is: 11:00 Hrs on – 09 NOVEMBER 2026, Telephonic, 
telegraphic, telex, electronic or emailed tenders will not be accepted. 

F.2.16 The tender offer validity period is 90 days 

F.2.19 Access shall be provided for inspections, tests and analysis as may be required by the Employer. 
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F.2.23 Returnable Documents 

The following certificates/documents must be provided with the tender: 

Compulsory Returnable 

 

Failure to comply with the below terms and conditions will deem your bid to be disqualified. 

Bidders must keep a copy of a completed excel spreadsheet BOQ which may be required during 
the evaluation processes  

RETURNABLE DOCUMENTS: 

COMPLIANCE REQUIREMENTS 

NO RETURNABLE NOTES 

1 A copy of a CSD summary report 
OR CSD number 

CSD full report or summary report OR CSD number.  

Municipality may not make any award to a person whose tax matters 
are not complaint with SARS, please note that tax compliance will be 
verified before any award. 

2 Proof of company registration 
documents with the Director’s 
details must be attached OR 

 

Proof of Identity Document (ID) 
Copy for a sole proprietorship must 
be attached OR 

 

Proof of Partnership Agreement 
for partnership must be attached. 

 

• The company registration documents must indicate the 
company and director’s details OR 

• Identity Document (ID) Copy for a sole proprietorship OR 

• Partnership Agreement 

**In a case where the Director has changed names, proof of 
name change must be attached, e.g. Marriage Certificate 

3 Fully completed MBD forms  • Fully completed manually in handwriting and in black ink 
pen. 

• Signed by hand in black ink pen. 

 

4 Completed BOQ • Completed BOQ in black ink pen 

• Any item in the BOQ that is not applicable or not 

completed by the bidder shall be required to be zero-

rated (R0.00). 
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5 Joint Venture Agreement and a 
calculated status/grading 

Joint Venture Agreement (Must 
indicate the lead partner, if the 
bidders grading is not the same 
the lead partner must have the 
higher grading) 

• If applicable submit a complete and signed JV 

agreement. 

• JV agreement stating who the lead partner is with the 

shared percentages. 

• Note: JV agreement must be as per CIDB regulation of 

2001 regulation 25 

(5)(a),(b) and (6) 

6 Fully completed and signed MBD 
5 form for bidders quoted over 
R10 million (Submitted annual 
financial statements that are 
audited as per Audit Report 
Reviewed/ Compile AFS will not 
be accepted) 

• Submit Audited Financial Statements if required by law. 

Submit audited financial statements for the past 3 years or 

since the date of establishment if established within the 

past 3 years. Audited Financial Statements signed by the 

CA/RA/PR Accountant & Director of the company (MBD 

5 form) 

 • NB! The following documents will not be accepted on ITEM 7; 8 AND 9: 

Affidavits; Address confirmation letter; invoices from the body corporates or agents, rates, and taxes of the 
lessor where the rented premises address does not match the addresses on the Company registration 
document (without a lease agreement, will not be accepted) and municipal tender / rates clearance letter 

7 Latest Municipal rates and taxes 

account for the COMPANY AND 

DIRECTORS/TRUSTEES/ 

MEMBERS/SHAREHOLDERS. 

 

• NB! Submit September / 

October or November 

2026 municipal rates & 

taxes statement 

• Submit September 2026 / October 2026 or November 

2026 municipal rates & taxes statement  

• The submitted account must not be in arrears for more than 

3 months. 

• In case where the Municipal rates and taxes Statement 

submitted is not in the 

company/Directors/Trustees/Members/Shareholders 

name/s, ONLY MUNICIPAL rates and taxes where the 

address of the Municipal Rates and Taxes statement 

matches the address on the company registration 

documents will be accepted) if not in arrears for more than 

3 months. 

8 In the event of a tenant renting a 

lease agreement MUST be 

attached for the COMPANY AND 

DIRECTORS/TRUSTEES/ 

MEMBERS/SHAREHOLDERS 

The lease agreement must include the following: 

• A valid copy of the lease agreement must be signed by 

(both Lessor and lessee).  

• The lease agreement must indicate dates of 

commencement and expiry or duration.  

• In a case where the lease agreement has expired and there 

is a clause indicating an automatic renewal, the original 

lease agreement and a confirmation letter signed by Lessor 

must be attached.  

• In the occasion where the lease agreement has expired the 

original lease agreement AND extension must be attached 

with commencement and expiry dates or duration 
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 Note: If the company registration document’s listed physical address is the same for the Company and 
the Director, One Valid lease agreement or the municipal rates and taxes statement, with a matching 
address will be accepted for both Company & Director. 

9 Municipal rates and taxes for 

bidders who are from the rural 

areas for the COMPANY AND 

DIRECTORS/TRUSTEES/MEMB
ERS/SHAREHOLDERS. 

• If the bidder is from the rural area a letter from the 

municipality that the area is not liable to pay municipal rates 

and taxes OR a signed letter from the chief indicating that 

the bidder is from that rural/tribal area. 

10 Form of offer • Fully completed manually in handwriting and in black ink 
pen. 

• Signed by hand in black ink pen. 

11 CIDB Grading • Copy of company CIDB Grading designation 6CE or Higher 

showing active registration. The active registration will 

be verified during bid evaluation.  

12 COIDA Registration • Valid COIDA registration under Building/ Civil works/ Roads/ 

Construction. 

13 All risk insurance • Attach a copy of Contractors All Risk (C.A.R) insurance 

14 Bank Guarantee/Performance 
guarantee of minimum of 
R1,500,000.00 (not older than 3 
months calculated from tender 
closing date) 

• Contractor to attach a bank guarantee of minimum of 

R1,500,000.00 value or  

• Attach a performance bond guarantee underwritten by the 

list of FSCA accredited insurers at a minimum of 

R1,500,000.00 

NB: Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 
claim points for specific goals with the tender, will be interpreted to mean that preference points for specific 
goals are not claimed 
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F.3.11.3 (a) Functionality will include the following: 

ITEM DESCRIPTION WEIGHT 

1 
COMPANY EXPERIENCE  

A signed appointment letter or an official order or instruction notes 
with corresponding completed, signed & stamped Metsimaholo LM 
reference forms for completed projects  

50 

2 
QUALIFICATIONS & SKILLS OF KEY TEAM MEMBERS 

 
20 

3 
CONSTRUCTION PLANT  

 

• Vehicle Registration Certificate registered under the 
company name or company director/(s) name OR 

 

• Signed letter of intent or signed confirmation letter or signed 

lease agreement on the rental’s company letterhead.  

 

30 

TOTAL 100 

Bidders must obtain a minimum of 70 points for functionality for further evaluation 

 

 

Bidders must obtain a minimum of 70 points for functionality for further evaluation. The 

recommended bidders company personnel and completed projects will be verified before 

appointments can be finalised. Fake/Fraudulent attachments may result in non- allocation of 

points for the bidder. 
 

 

Functionality Returnables: 

 

Refer to Part T2.1 of this Procurement Document for a list of all additional documents that are to be 

returned with the tender. 

 

Key aspect of criterion 
Basis for points allocation Max.  Verification Method 

Experience of the Bidder 

in Road Construction 

Works 

 
NB## 

Five (5) and above 

Completed (Construction of 

Roads projects) completed 

from 2016 upwards, with a 

construction value not less 

than R10 million for each 

project.  

50 
Appointment Letter (as 

the main contractor) & 

corresponding 

Metsimaholo reference 

form for similar projects.  
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All attached projects 

will be verified via 

email/ site visit. Non-

responsiveness of 

client will deem the 

attached project with 

zero points. 

 

Four (4) Completed 

Construction of Roads 

projects. completed from 

2016 upwards, with a 

construction value not less 

than R10 million for each 

project.  

40 •A minimum of two 
projects must be 
submitted from a 
State/Government/ 
SOE. Non-submission 
of a state projects will 
render any submission 
for experience as non-
responsive, and Zero 
(00) point will be 
allocated for Company 
experience. 

No sub-contracting 
will be accepted. 

 

Panel appointments 
with no instruction or 
order appointment on 
a project will not be 
accepted.  

Three (3) Completed 

Construction of Roads 

projects. completed from 

2016 upwards, with a 

construction value not less 

than R10 million for each 

project. 

30 

Two (2) completed 

Construction of Roads 

projects completed from 

2016 upwards with a 

construction value not less 

than R10 million for each 

project. 

20 

COMPANY KEY 

PERSONNEL MAX. 20 POINTS 

Contracts Manager or 

equivalent Personnel (x1) - is required 
to attach a degree 
qualification or higher in the 
Built environment and have 
project construction 
experience. 

NB: Submit CV/ Completed 
Personnel Form and copies 
of Qualifications.  

8  

Points 

4 

Points 

0 

Points 

 

Copy of Qualification, 
CV or completed 
personnel form. 

 
NB!!! In the event that 
the bidder intends to 
replace any of the 
provided personnel, 
such a change must be 
approved by the 
Employer's Agent. The 
bidder must supply 
replacement personnel 
with comparable 
qualifications and 
experience. 
  

 

 

Site Agent/ Manager 
Personnel (x1) - Attach a 
NQF L6 or Higher in the Built 
environment/ Project 
management and have 
project Built-in Environment 
experience 

NB: Submit CV/ Completed 
Personnel Form and copies 
of Qualifications 

6  
Points 

 
 
3 

Points 
 
 
 
0 

Points 
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Foreman Personnel (x1) - is required 
to have projects construction 
experience Built-in 
Environment projects 

NB: Submit CV/ Completed 
Personnel Form and copies 
of Qualifications 

3 
Points 

 
 
 
1 

Point 

Safety Officer Safety officer with NQF L5 or 
Higher in Safety 
Management Certificate with 
experience.  

 

NB: Submit CV/ Completed 
Personnel Form and copies 
of Qualifications 

 
3 

Points 
 
 
 
1 

Point 

Plant and equipment for 

Road Construction 

Tenderer to submit proof 

of vehicle registration 

ownership under the 

director/company for the 

following plant (Full 

points per plant 06) or 

Signed letter of intent to 

lease or confirmation 

letter from the rental 

company letterhead 

clearly listing all the 

plant to be leased or 

signed lease agreement 

clearly listing all the 

plants to be leased. 

(Half points per plant 

03) 

Tenderer to submit proof of 
ownership or access to the 
following plant: 

 

 

Grader 

Roller (smooth or grid roller) 

Watercart 

Excavator/TLB 

1 x 6m3 Tipper trucks 
(minimum) 

 

 

 

 

 

 

(30) 

To claim points Bidders 
must submit proof of 
ownership or access to 
the required plant and 
equipment which will be 
verified as follows: (see 
Note 1 below. 

 

 

The recommended bidders company personnel and completed projects may be verified before 

appointments can be finalised. Misrepresentation of information will lead to disqualification of 

the bidder, and the bidder can be blacklisted on National Treasury database 
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COMPLETE PERSONNEL FORM OR SUBMIT CV  

PERSONNEL NAME & SURNAME ID NUMBER NAME OF PROJECT PROJECT 

VALUE 

DURATION OF 
PROJECT 

Contracts Manager or 

equivalent   1.   

2.   

3.   

4.   

5.   

6.   
Site Agent/ Manager 

  1.   

2.   

3.   

4.   

5.   

6.   
Foreman 

 

  1.   

2.   

3.   

4.   

5.   
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6.   

Safety Officer 

 

  1.   

2.   

3.   
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METSIMAHOLO REFERENCE FORM 
 

TO: METSIMAHOLO LOCAL MUNICIPALITY  
 
I, the undersigned being duly authorized to do so, hereby furnish a reference to Metsimaholo 

Local Municipality relative to bid MLM 01/2026/27 for the: Appointment of a 6 CE or higher 

CIDB registered contractor for the Construction of 1.52km paved roads and stormwater 

drainages in ward 2. 

Name of the Municipality/ client  

Name of the company tendering   

Project Name  

Project Contract/Tender Number  

Contract Value  

Description of Scope of work   

 

Below questioner to be completed in full by the client only 

1. Was their project completed satisfactory?     Yes / No  

If No, please furnish details: 

2. Was the project constructed as per the approved scope of work?   Yes / No 

If No, please furnish details:  

3. Was the project completed within the approved timeframe?   Yes / No 

If No, please furnish details:  

4. Would you recommend this contractor for similar work   Yes / No 

 

If No, please furnish details:  

 

Name of authorized person:        

Signature: ………………………….………………… 

Position ……………………………      

E-mail:……………………………………… 

Telephone:       

Date:……………………………… 

Completed on behalf of (Name of Institution)   

        

NB: This document must be completed in full and stamped by the referee must be included in the bid submission. Failure to 

adhere to this requirement will result in the bidder not getting points 

 

 

OFFICIAL INSTITUTION 
STAMP 
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Name of authorized person:        Position ……………………….………. 

 

Signature:     

 

Telephone:                       E-mail:      

 

Date:        

 

Completed on behalf of (Name of Institution)       
    

        

NB: This document must be completed in full by the referee and it to be included in the bid  

submission. Failure to adhere to this requirement will result in the bidder not being allocated points 

 

 

 

 

 

NOTES: 

• The verification of the functionality experience deadline will be a maximum of 5 

working days. 

• The bidder can obtain two referees or one for the completeness of the reference 

form. This is to assist the bidder to obtain responses on verification of functionality 

experience, if one referee is unable to respond then there is an option of a second 

referee. It is upon the bidder to request the client to complete both or only one person 

from the client. 

 

NB: The municipality reserves the right to employ any other means of verification which they 
might deem fit to confirm the authenticity of the bidder’s submission 

 

 

 

 

 

 

 

 

 

 

OFFICIAL INSTITUTION STAMP 
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METSIMAHOLO REFERENCE FORM 
 

TO: METSIMAHOLO LOCAL MUNICIPALITY  
 
I, the undersigned being duly authorized to do so, hereby furnish a reference to Metsimaholo 

Local Municipality relative to bid MLM 01/2026/27 for the: Appointment of a 6 CE or higher 

CIDB registered contractor for the Construction of 1.52km paved roads and stormwater 

drainages in ward 2. 

Name of the Municipality/ client  

Name of the company tendering   

Project Name  

Project Contract/Tender Number  

Contract Value  

Description of Scope of work   

 

Below questioner to be completed in full by the client only 

1. Was their project completed satisfactory?     Yes / No  

If No, please furnish details: 

2. Was the project constructed as per the approved scope of work?   Yes / No 

If No, please furnish details:  

3. Was the project completed within the approved timeframe?   Yes / No 

If No, please furnish details:  

4. Would you recommend this contractor for similar work   Yes / No 

 

If No, please furnish details:  

 

Name of authorized person:        

Signature: ………………………….………………… 

Position ……………………………      

E-mail:……………………………………… 

Telephone:       

Date:……………………………… 

Completed on behalf of (Name of Institution)   

        

NB: This document must be completed in full and stamped by the referee and must be included in the bid submission. Failure to 

adhere to this requirement will result in the bidder not getting points 

 

 

OFFICIAL INSTITUTION 
STAMP 
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Name of authorized person:        Position ……………………….………. 

 

Signature:     

 

Telephone:                       E-mail:      

 

Date:        

 

Completed on behalf of (Name of Institution)       
    

        

NB: This document must be completed in full by the referee and it to be included in the bid  

submission. Failure to adhere to this requirement will result in the bidder not being allocated points 

 

 

 

 

 

NOTES: 

• The verification of the functionality experience deadline will be a maximum of 5 

working days. 

• The bidder can obtain two referees or one for the completeness of the reference 

form. This is to assist the bidder to obtain responses on verification of functionality 

experience, if one referee is unable to respond then there is an option of a second 

referee. It is upon the bidder to request the client to complete both or only one person 

from the client. 

 

NB: The municipality reserves the right to employ any other means of verification which they 
might deem fit to confirm the authenticity of the bidder’s submission 

 

 

 

 

 

 

 

 

 

 

 

OFFICIAL INSTITUTION STAMP 
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METSIMAHOLO REFERENCE FORM 
 

TO: METSIMAHOLO LOCAL MUNICIPALITY  
 
I, the undersigned being duly authorized to do so, hereby furnish a reference to Metsimaholo 

Local Municipality relative to bid MLM 01/2026/27 for the: Appointment of a 6 CE or higher 

CIDB registered contractor for the Construction of 1.52km paved roads and stormwater 

drainages in ward 2. 

Name of the Municipality/ client  

Name of the company tendering   

Project Name  

Project Contract/Tender Number  

Contract Value  

Description of Scope of work   

 

Below questioner to be completed in full by the client only 

1. Was their project completed satisfactory?     Yes / No  

If No, please furnish details: 

2. Was the project constructed as per the approved scope of work?   Yes / No 

If No, please furnish details:  

3. Was the project completed within the approved timeframe?   Yes / No 

If No, please furnish details:  

4. Would you recommend this contractor for similar work   Yes / No 

If No, please furnish details:  

 

Name of authorized person:        

Signature: ………………………….………………… 

Position ……………………………      

E-mail:……………………………………… 

Telephone:       

Date:……………………………… 

Completed on behalf of (Name of Institution)   

        

NB: This document must be completed in full and stamped by the referee and must be included in the bid submission. Failure to 

adhere to this requirement will result in the bidder not getting points 

 

 

OFFICIAL INSTITUTION 
STAMP 
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Name of authorized person:        Position ……………………….………. 

 

Signature:     

 

Telephone:                       E-mail:      

 

Date:        

 

Completed on behalf of (Name of Institution)       
    

        

NB: This document must be completed in full by the referee and it to be included in the bid  

submission. Failure to adhere to this requirement will result in the bidder not being allocated points 

 

 

 

 

 

NOTES: 

• The verification of the functionality experience deadline will be a maximum of 5 

working days. 

• The bidder can obtain two referees or one for the completeness of the reference 

form. This is to assist the bidder to obtain responses on verification of functionality 

experience, if one referee is unable to respond then there is an option of a second 

referee. It is upon the bidder to request the client to complete both or only one person 

from the client. 

 

NB: The municipality reserves the right to employ any other means of verification which they 
might deem fit to confirm the authenticity of the bidder’s submission 

 

 

 

 

 

 

 

 

 

 

OFFICIAL INSTITUTION STAMP 
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METSIMAHOLO REFERENCE FORM 
 

TO: METSIMAHOLO LOCAL MUNICIPALITY  
 
I, the undersigned being duly authorized to do so, hereby furnish a reference to Metsimaholo 

Local Municipality relative to bid MLM 01/2026/27 for the: Appointment of a 6 CE or higher 

CIDB registered contractor for the Construction of 1.52km paved roads and stormwater 

drainages in ward 2. 

Name of the Municipality/ client  

Name of the company tendering   

Project Name  

Project Contract/Tender Number  

Contract Value  

Description of Scope of work   

 

Below questioner to be completed in full by the client only 

1. Was their project completed satisfactory?     Yes / No  

If No, please furnish details: 

2. Was the project constructed as per the approved scope of work?   Yes / No 

If No, please furnish details:  

3. Was the project completed within the approved timeframe?   Yes / No 

If No, please furnish details:  

4. Would you recommend this contractor for similar work   Yes / No 

 

If No, please furnish details:  

 

Name of authorized person:        

Signature: ………………………….………………… 

Position ……………………………      

E-mail:……………………………………… 

Telephone:       

Date:……………………………… 

Completed on behalf of (Name of Institution)   

        

NB: This document must be completed in full and stamped by the referee and must be included in the bid submission. Failure to 

adhere to this requirement will result in the bidder not getting points 

 

 

OFFICIAL INSTITUTION 
STAMP 
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Name of authorized person:        Position ……………………….………. 

 

Signature:     

 

Telephone:                       E-mail:      

 

Date:        

 

Completed on behalf of (Name of Institution)       
    

        

NB: This document must be completed in full by the referee and it to be included in the bid  

submission. Failure to adhere to this requirement will result in the bidder not being allocated points 

 

 

 

 

 

NOTES: 

• The verification of the functionality experience deadline will be a maximum of 5 

working days. 

• The bidder can obtain two referees or one for the completeness of the reference 

form. This is to assist the bidder to obtain responses on verification of functionality 

experience, if one referee is unable to respond then there is an option of a second 

referee. It is upon the bidder to request the client to complete both or only one person 

from the client. 

 

NB: The municipality reserves the right to employ any other means of verification which they 
might deem fit to confirm the authenticity of the bidder’s submission 

 

 

 

OFFICIAL INSTITUTION STAMP 
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METSIMAHOLO REFERENCE FORM 
 

TO: METSIMAHOLO LOCAL MUNICIPALITY  
 
I, the undersigned being duly authorized to do so, hereby furnish a reference to Metsimaholo 

Local Municipality relative to bid MLM 01/2026/27 for the: Appointment of a 6 CE or higher 

CIDB registered contractor for the Construction of 1.52km paved roads and stormwater 

drainages in ward 2. 

Name of the Municipality/ client  

Name of the company tendering   

Project Name  

Project Contract/Tender Number  

Contract Value  

Description of Scope of work   

 

Below questioner to be completed in full by the client only 

1. Was their project completed satisfactory?     Yes / No  

If No, please furnish details: 

2. Was the project constructed as per the approved scope of work?   Yes / No 

If No, please furnish details:  

3. Was the project completed within the approved timeframe?   Yes / No 

If No, please furnish details:  

4. Would you recommend this contractor for similar work   Yes / No 

 

If No, please furnish details:  

 

Name of authorized person:        

Signature: ………………………….………………… 

Position ……………………………      

E-mail:……………………………………… 

Telephone:       

Date:……………………………… 

Completed on behalf of (Name of Institution)   

        

NB: This document must be completed in full and stamped by the referee and must be included in the bid submission. Failure to 

adhere to this requirement will result in the bidder not getting points 

 

 

OFFICIAL INSTITUTION 
STAMP 
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Name of authorized person:        Position ……………………….………. 

 

Signature:     

 

Telephone:                       E-mail:      

 

Date:        

 

Completed on behalf of (Name of Institution)       
    

        

NB: This document must be completed in full by the referee and it to be included in the bid  

submission. Failure to adhere to this requirement will result in the bidder not being allocated points 

 

 

 

 

 

NOTES: 

• The verification of the functionality experience deadline will be a maximum of 5 

working days. 

• The bidder can obtain two referees or one for the completeness of the reference 

form. This is to assist the bidder to obtain responses on verification of functionality 

experience, if one referee is unable to respond then there is an option of a second 

referee. It is upon the bidder to request the client to complete both or only one person 

from the client. 

 

NB: The municipality reserves the right to employ any other means of verification which they 
might deem fit to confirm the authenticity of the bidder’s submission 

 
 

 

 

OFFICIAL INSTITUTION STAMP 
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F.3.4.1 

 

F.3.4.2 

The location for opening of the tender offers, immediately after the closing time thereof shall be at 11:00 
AM 09 November 2026 in the Metsimaholo Local Municipality. Municipal Building, 10 Fichardt Street, 
Sasolburg.  

Tenders will be opened in public soon after closing time and recording of received documents but not later 
than 11:00 at the Tender office. Tenderers’ names and total prices, where practically possible will be read 
out 

F.3.5 A two-envelope system will not be used. 

 

F.3.8.2 The Employer shall reject a non-responsive tender offer and not allow it to be subsequently made 
responsive by correction or withdrawal of non-conforming deviation or reservation. 

 

F.3.11 Tenders will be evaluated for Functionality. Tenderers who qualify for Functionality will be evaluated 
further for Price and Preference only. Points for Functionality will not contribute to further evaluation. 
Tenderers who do not qualify will not be evaluated further. Functionality will be scored out of 100 points. 
A Tenderer who scores less than 75 points will automatically be disqualified. 

The 80/20 evaluation criteria will be used where Price will be allocated 80 points and Preference will be 
scored out of 20 points. 

 

F.3.11.1 The procedure for evaluation of responsive Tender Offers will be Method 4: Financial Offer, Functionality 
and Preferences. The responsive tender with the highest total points as defined below is the preferred 
tender 

F.3.11.2 The financial offer will be scored in terms of Formula 2, Option 1 of Table F.1 of SANS 294:2004, which 
reads as follows: 

Nfo = W1 x A 

Where: Nfo = number of tender evaluation points awarded for the financial offer; 

W180 points for rand value less than R50 000 000. 

 

 
Tender offers will only be accepted if: 

a) the tenderer is registered on the Central Supplier Database (CSD) for the South African 

government (see https://secure.csd.gov.za/) 

b) the tenderer is in good standing with SARS according to the Central Supplier Database; 

c) the tenderer submits a letter of intent from an approved insurer undertaking to provide the 

Performance Bond to the format included in Part C1.3 of this procurement document 

d) the tenderer is registered with the Construction Industry Development Board in an appropriate 

contractor grading designation; 

e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 

person prohibited from doing business with the public sector; 

f) the tenderer has not: 

i. abused the Employer’s Supply Chain Management System; or 

ii. failed to perform on any previous contract and has been given a written notice to this 

effect; 

 

https://secure.csd.gov.za/
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NB: THE MUNICIPALITY RESERVES THE RIGHT TO VERIFY THE SUBMITTED 

FUNCTIONALITY DOCUMENTS 

 

 

 

 

 

 

 

 

 

 

 

 

g) the tenderer has completed the Compulsory Declaration and there are no conflicts of interest 

which may impact on the tenderer’s ability to perform the contract in the best interests of the 

employer or potentially compromise the tender process; 

h) the tenderer is registered and in good standing with the compensation fund or with a licensed 

compensation insurer; 

i) the employer is reasonably satisfied that the tenderer has in terms of the Construction 

Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the 

necessary competencies and resources to carry out the work safely. 

 

 

 

 

 

F.3.17 The number of paper copies of the signed contract to be provided by the employer to the successful tenderer is one. 
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METSIMAHOLO LOCAL MUNICIPALITY 

 

BID NO: MLM 01/2026/27 

 

CONSTRUCTION OF 1.52KM PAVED ROADS AND STORMWATER DRAINAGES IN 
ZAMDELA WARD 2 

 

 

PART T2: RETURNABLE DOCUMENTS 
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T2.1 LIST OF RETURNABLE DOCUMENTS 

 The Tender Document must be submitted as a whole. All forms must be properly completed 
as required, and the document shall not be taken apart or altered in any way whatsoever. 

 All the certificates and forms to be provided with the tender are listed in the Tender Data 
under F2.23: Certificates, and under the returnable schedules and forms in T2.2 hereafters. 

 The list of returnable documents comprises the following: 

1. Pre-qualification documents; Proof of subcontracting of a minimum of 30% to an EME 
or QSE which is at least 51% black owned. 

2.       All the certificates listed in the Tender Data under F2.23: Certificates; 

3. All the returnable schedules and forms listed in T.2.1: Returnable Schedules 
Required for Tender Evaluation Purposes; 

4. All the returnable documents listed in T2.2: Preferential Procurement Schedules and 
Affidavits that will be incorporated into the Contract; 

5. All the agreements and forms listed in T2.3: Forms to be completed by Successful 
Tenderer;  

6. All the forms and agreements in the Contract Data in C1.2, where some of the forms 
(agreements) need to be completed only by successful Tenderer;  

7. Pricing Data in C2.2: Bill of Quantities.  
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T2.2  RETURNABLE SCHEDULES 

 

Schedule A Municipal Bidding Documents 

Schedule B Record of Addenda to Tender Documents 

Schedule C Certificate of Authority 

Schedule D Compulsory Enterprise Questionnaire 

Schedule E Plant and Equipment 

 

 

NOTE:  The Tenderer is required to complete each and every schedule and form listed above to 
the best of his ability, as the evaluation of tenders and the eventual contract will be based 
on the information provided by the Tenderer. Failure of a Tenderer to complete the 
schedules and forms to the satisfaction of the Employer will inevitably prejudice the tender 
and may lead to rejection on the grounds that the tender is not responsive.  
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SCHEDULE A: MUNICIPAL BIDDING DOCUMENTS 
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MBD1 

PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE METSIMAHOLO LOCAL 

MUNICIPALITY 

BID NUMBER: MLM 01/2026/27 
CLOSING 
DATE: 

09 NOVEMBER 2026 CLOSING 
TIME: 11H00 

DESCRIPTION 
THE APPOINTMENT OF SERVICE PROVIDER FOR CONSTRUCTION OF 1.52KM PAVED ROAD AND 
STORMWATER DRAINAGES IN ZAMDELA WARD 2.  

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT 

 (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN A 

BOX SITUATED AT (STREET ADDRESS) 
 

 

Metsimaholo Local Municipality 

No. 10 Fichardt Street 

Finance Building 

Ground Floor 

 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

TAX COMPLIANCE STATUS 

 TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 

[TICK APPLICABLE BOX] 

 

 Yes  

  

B-BBEE 
STATUS 
LEVEL 
SWORN 
AFFIDAVIT   

 Yes    

 

 No 
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 No 

 

 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST 

 BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE 

ACCREDITED 

REPRESENTATIVE IN 

SOUTH AFRICA FOR 

THE GOODS /SERVICES 

/WORKS OFFERED? 

Yes                         No  

 

[IF YES ENCLOSE PROOF] 

 

ARE YOU A 

FOREIGN 

BASED 

SUPPLIER 

FOR THE 

GOODS 

/SERVICES 

/WORKS 

OFFERED? 

 

Yes No 
 

[IF YES, ANSWER 
PART B:3] 

 

TOTAL NUMBER OF 

ITEMS OFFERED 
 

N/A 
N/A 

SIGNATURE OF BIDDER 
……………………………… 

DATE 
 

CAPACITY UNDER WHICH 

THIS BID IS SIGNED 
 

BIDDING PROCEDURE ENQUIRIES MAY BE 
DIRECTED TO: 

TECHNICAL INFORMATION MAY BE  

DIRECTED TO: 

DEPARTMENT SCM CONTACT PERSON Nolundi Gulukunqu 

CONTACT PERSON S Motsei TELEPHONE NUMBER 016 973 8414 

TELEPHONE NUMBER 016 973 8743 FACSIMILE NUMBER  

FACSIMILE NUMBER  E-MAIL ADDRESS  

E-MAIL ADDRESS   
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MBD1 

PART B 

TERMS AND CONDITIONS FOR BIDDING 
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE 
BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED– (NOT TO BE RE-
TYPED) OR ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 
AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL 
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL 
CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER 
(PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S 
PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO 
BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO 
REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; 
EACH PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL 
SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                
  YES  NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?        YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                 
  YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                  
  YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                            
  YES   NO  

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO 
REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH 
AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

SIGNATURE OF BIDDER:     …………………………………………… 

CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 

DATE:                 ………...…………………………….......... 

http://www.sars.gov.za/
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MBD 4 

DECLARATION OF INTEREST 

 
1. No bid will be accepted from persons in the service of the state¹. 

 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, 

may make an offer or offers in terms of this invitation to bid.  In view of possible allegations of 

favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or 

related to persons in service of the state, it is required that the bidder or their authorised 

representative declare their position in relation to the evaluating/adjudicating authority.  

 
3. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 
3.1 Full Name of bidder or his or her representative: ………………………………………...  

 

3.2 Identity Number: ………………………………………………………………………………….  

 

3.3 Position occupied in the Company (director, trustee, hareholder²): ………………………...  

 

3.4 Company Registration Number: ……………………………………………………………….  

 

3.5 Tax Reference Number: ………………………………………………………………………… 

 

3.6 VAT Registration Number:   ……………………………………………………………………  

 

         CSD NUMBER: ……………………………………………………………………………………………… 
 

3.7 The names of all directors / trustees / shareholders / members, their individual identity numbers and 

state employee numbers must be indicated in paragraph 4 below. 

 

3.8 Are you presently in the service of the state?                                                     YES / NO 

 
3.8.1 If yes, furnish particulars. ….…………………………………………………………… 

…………………………………………………………………………………………….. 

¹MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 

(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 
1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
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² Shareholder” means a person who owns shares in the company and is actively involved in the management 
of the company or business and exercises control over the company. 

 
3.9 Have you been in the service of the state for the past twelve months? ………YES / NO 

 

 3.9.1 If yes, furnish particulars.………………………...……………………………………...  

               
……………………………………………………………………………………………………..  

  
3.10 Do you have any relationship (family, friend, other) with persons?  

 in the service of the state and who may be involved with  

 the evaluation and or adjudication of this bid?                                                             YES / NO 

 

 3.10.1 If yes, furnish particulars. ……………………………………………………………… 

 ……………………………………………………………………………………………………… 

 
3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and any 

persons in the service of the state who may be involved with the evaluation and or 

adjudication of this bid?                                             YES / NO

  

3.11.1 If yes, furnish particulars 

………………………………………………………………………………… 

……………………………….……............................................................  

 
3.12 Are any of the company’s directors, trustees, managers, principal shareholders or  

           stakeholders in service of the state?                            YES / NO 

 

3.12.1 If yes, furnish particulars. 

………………………………………………………………………………. 

………………………………………………………………………………. 

 
3.13  Are any spouse, child or parent of the company’s directors, trustees, managers,  

principle shareholders or stakeholders in service of the state?                            YES / NO 

3.13.1 If yes, furnish particulars. 

………………………………………………………………………………. 

………………………………………………………………………………. 
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3.14 Do you or any of the directors, trustees, managers,  

principle shareholders, or stakeholders of this company 

have any interest in any other related companies or  

  business whether or not they are bidding for this contract.                               YES / NO 

3.14.1 If yes, furnish particulars: 

                          …………………………………………………………………………….. 

…………………………………………………………………………….. 

 

 Full details of directors / trustees / members / shareholders. 

 

Full Name Identity Number State Employee 
Number 

   

 

   

 

 

 

  

 

 

  

 

 

  

 NB: If a supplier does not declare their interest correctly on the MBD4 Forms, then they will    
not be selected for any awards. 
Should it come to light that a false declaration was made by the bidder after the municipality 
had awarded the bid, the contract must be immediately suspended and payments made, 
recovered. False declarations by bidders can be viewed as a criminal offence and charges 
must be laid by the municipality with the South African Police Services for further 
investigation. Details will be reported to Council at its next meeting and information contained 
in the Annual Report of the municipality. 

 

……………………….....                                      …………………………………….. 

Signature                                                               Date 

 

……………………….....                                     ……………………………………… 
             Capacity                                                                   Name of Bidder  
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MBD 5 

 

 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES 

INCLUDED) 

 

 

 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must 

complete the following questionnaire: 

 

 1 Are you by law required to prepare annual financial statements for auditing?                      *YES/NO 

 

 

1.1 If yes, submit audited annual financial statements for the past three years or since the date 

of establishment if established during the past three years. 

 

 ……………………………………………………………… 

 

 ……………………………………………………………… 

 

2. Do you have any outstanding undisputed commitments for municipal services towards any 

municipality for more than three months or any other service provider in respect of which payment is 

overdue for more than 30 days? 

 

 

2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 

payment is overdue for more than 30 days. 

 

 

2.2 If yes, provide particulars. 

 

……………………………………………………………… 

 

            ………………………………………………………………. 
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            ………………………………………………………………. 

 

             …………………………………………………………….. 

 

* Delete if not applicable 

 

3. Has any contract been awarded to you by an organ of state during the past five years, including 

particulars of any material non-compliance or dispute concerning the execution of such contract?                   

*YES/NO 

 

  

3.1       If yes, furnish particulars 

 

             ………………………………………………………………. 

 

…………………………………………………… 

 

4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion 

and whether any portion of payment from the municipality / municipal entity is expected to be 

transferred out of the Republic?                                                                                                               

*YES / NO 

  

4.1 If yes, furnish particulars 

 

 

…………………………………………………….. 

 

…………………………………………………….. 
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CERTIFICATION 

 

I, THE UNDERSIGNED (NAME) ……………………………………………………………………… 

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  

 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO 

BE  

 

FALSE.   

 

 

………………………………                 …………………………………….. 

Signature                     Date 

 

 

………………………................. ……………………………………. 

Position                Name of Bidder 
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MBD 6.1  

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 
This preference form must form part of all tenders invited. It contains general 
information and serves as a claim form for preference points for specific goals. 
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 

GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES 
APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 
 

1.2 To be completed by the organ of state 

 

a) The applicable preference point system for this tender is the 80/20 preference point system. 

b) 80/20 preference point system will be applicable in this tender. The lowest/ highest acceptable 
tender will be used to determine the accurate system once tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for: 

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state 

The maximum points for this bid are allocated as follows: 

 

 POINTS 

PRICE 80 

SPECIFIC GOALS (LOCALITY) 20 

Total points for Price and B-BBEE must not exceed 100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 

claim points for specific goals with the tender, will be interpreted to mean that preference points for 

specific goals are not claimed. 
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1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or 

at any time subsequently, to substantiate any claim in regard to preferences, in any manner required 

by the organ of state. 

2. DEFINITIONS 

(a) “tender” means a written offer in the form determined by an organ of state in response to an 
invitation to provide goods or services through price quotations, competitive tendering process 
or any other method envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 
taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 
bid invitation, and includes all applicable taxes; 

(d) “tender for income-generating contracts” means a written offer in the form determined by an 
organ of state in response to an invitation for the origination of income-generating contracts 
through any method envisaged in legislation that will result in a legal agreement between the 
organ of state and a third party that produces revenue for the organ of state, and includes, but 
is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales 
and disposal of assets through public auctions; and 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000). 

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 

 

 A maximum of 80 or 90 points is allocated for price on the following basis: 

  80/20 or 90/10  

 






 −
−=

min

min
180

P

PPt
Ps  or 







 −
−=

min

min
190

P

PPt
Ps  

 Where; 

 Ps= Points scored for price of bid under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 
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3.2.1. POINTS AWARDED FOR PRICE 

 

A maximum of 80 or 90 points is allocated for price on the following basis: 

 

                                              80/20 or 90/10  

 






 −
−=

min

min
180

P

PPt
Ps  or 







 −
−=

min

min
190

P

PPt
Ps  

Where 
 

 
Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmax = Price of highest acceptable tender 

 

 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of this 
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be 
supported by proof/ documentation stated in the conditions of this tender: 

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if 
it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in 
the tender documents, stipulate in the case of— 

a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used 
to determine the applicable preference point system; or 

 

b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 
will apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system, then the organ of state must indicate the points allocated for 
specific goals for both the 90/10 and 80/20 preference point system. 

 

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.) 

 

 

 

 

 

 



TENDER NO: MLM 01/2026/27: CONSTRUCTION OF 1.52KM PAVED ROADS AND STORMWATER 
DRAINAGES IN ZAMDELA WARD 2  

 

  

62 

 

 
The specific goals allocated points in terms 
of this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by the 
organ of state) 

Number of points claimed 
(80/20 system) 

(To be completed by the 
tenderer) 

Locality 20 
 

 

 

 

 

Points Allocation 

 

Location Points Allocation 

Bidder that is within the boundaries of the Metsimaholo Local Municipality 20 

Bidder that is within the boundaries of the Fezile Dabi District Municipality 15 

Bidder that is within the boundaries of the Free State Province 10 

Bidder that is Outside the boundaries of the Free State Province 5 

 

Proof of locality 

The following must be submitted for proof of locality: 

• Municipal account in the name of the bidder not older than 90 days or 

• A valid copy of lease agreement signed by both parties, where the bidder is the 
lessee, or 

• SARS tax pin document 

• An official letter from the bank or bank statement indicating the registered 
business address of the bidder 

• Bidders from rural areas a letter from the municipality that the area is not liable 
to pay municipal rates and taxes OR a signed letter from the chief indicating 
that the bidder is from that particular rural/tribal area. 

DECLARATION WITH REGARD TO COMPANY/FIRM 

 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

  Partnership/Joint Venture / Consortium 

  One-person business/sole propriety 

  Close corporation 

  Public Company 

  Personal Liability Company 

  (Pty) Limited 

  Non-Profit Company 
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  State Owned Company  

[TICK APPLICABLE BOX] 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 
the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 

of this form; 

 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, 

the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that 

the claims are correct; 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 

contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has 
suffered as a result of having to make less favourable 
arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its 
shareholders and directors, or only the shareholders and 
directors who acted on a fraudulent basis, be restricted 
from obtaining business from any organ of state for a 
period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 

      

 

 

 

 

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 

SURNAME AND NAME: 

DATE: 

COMPANY ADDRESS 

 

…………………………………………………… 

……………………………………………………… 

……………………………………………………… 

……………………………………………………… 
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MBD 8 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  

 
1 This Municipal Bidding Document must form part of all bids invited.   

 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that 

when goods and services are being procured, all reasonable steps are taken to combat the 
abuse of the supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. wilfully neglected, reneged on or failed to comply with any government, municipal or other 

public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention 

and Combating of Corrupt Activities Act (No 12 of 2004). 

 
4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from 
doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the 
institution that imposed the restriction after the audi alteram 
partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be 
accessed by clicking on its link at the bottom of the home 
page.  

 

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

 

 

 

http://www.treasury.gov.za/
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4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt 
Activities Act (No 12 of 2004)?  

The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its 
link at the bottom of the home page.  

 

Yes 

 

No 

 

4.2.1 If so, furnish particulars: 

 

 

 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or 
corruption during the past five years? 

 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

 

 

 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any 
other municipality / municipal entity, that is in arrears for more 
than three months? 

 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

 

 

 

4.5 Was any contract between the bidder and the municipality / municipal entity 
or any other organ of state terminated during the past five years 
on account of failure to perform on or comply with the contract? 

 

Yes 

 

No 

 

http://www.treasury.gov.za/
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4.7.1 If so, furnish particulars: 

 

 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME) …………...……………………………...……CERTIFY THAT THE 
INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 ………………………………………...   ………………………….. 

 Signature                                Date 

 

 ……………………………………….   ………………………….. 

 Position                              Name of Bidder    
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                                                                                  MBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 
between, or concerted practice by, firms, or a decision by an association of firms, if it is between 
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 
bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 
provide measures for the combating of abuse of the supply chain management system, and must 
enable the accounting officer, among others, to: 

a. takes all reasonable steps to prevent such abuse; 

b. rejects the bid of any bidder if that bidder or any of its directors has abused the supply chain 
management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and 

c. cancels a contract awarded to a person if the person committed any corrupt or fraudulent act 
during the bidding process or the execution of the contract. 

 
4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  
5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected 
to compete, secretly conspire to raise prices or lower the quality of goods and / or services for 
purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging 
is, therefore, an agreement between competitors not to compete 
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MBD 9 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

   

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf 

 

Of: _______________________________________________________that: 

(Name of Bidder) 
1. I have read and I understand the contents of this Certificate; 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true 

and complete in every respect; 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf 

of the bidder; 
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder 

to determine the terms of, and to sign, the bid, on behalf of the bidder; 
5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 
bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their qualifications, 
abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the 
bidder 

 

 

 

 



TENDER NO: MLM 01/2026/27: CONSTRUCTION OF 1.52KM PAVED ROADS AND STORMWATER 
DRAINAGES IN ZAMDELA WARD 2  

 

  

69 

         MBD 9 

  
6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 
between partners in a joint venture or consortium³ will not be construed as collusive bidding. 
 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 
(a) prices;       
(b) geographical area where product or service will be rendered (market allocation)   

(c) methods, factors or formulas used to calculate prices; 

(d)the intention or decision to submit or not to submit, a bid;  

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or 

(f)  bidding with the intention not to win the bid. 

 
8. In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of 

the products or services to which this bid invitation relates. 

 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 

awarding of the contract. 

 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining 
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution 
of a contract. 
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MBD 9 

 
10.  I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in terms 
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 
Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

 

…………………………………………………   ………………………………… 

Signature      Date 

 

 

………………………………………………….   ………………………………… 

        Position       Name of Bidder 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



TENDER NO: MLM 01/2026/27: CONSTRUCTION OF 1.52KM PAVED ROADS AND STORMWATER 
DRAINAGES IN ZAMDELA WARD 2  

 

  

71 

SCHEDULE B: RECORD OF ADDENDA TO TENDER DOCUMENTS 

 
 

I / We confirm that the following communication/s, amending the tender documents, received from the 
Employer or his representative before the closing date for submission of this tender offer, have been 
taken into account in this tender offer. 

 

ADD. No DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

 

 

 

 

 

 

 

SIGNATURE: ..............................................…………......……...  
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SCHEDULE C: CERTIFICATE OF AUTHORITY 

 

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must 
complete the certificate set out below for the relevant category.  

 

(I) 
COMPANY 

(II) 
CLOSE 

CORPORATION 

(III) 
PARTNERSHIP 

(IV) 
JOINT VENTURE 

(V) 
SOLE 

PROPRIETOR 

     

 
(i) CERTIFICATE FOR COMPANY 

I, .................................................................., Managing Director of the Board of Directors of 

....................................................................., hereby confirm that by resolution of the Board (copy 

attached) taken on ......................... 20......, Mr/Ms ......................................................., acting in the 

capacity of ................................................................................, was authorized to sign all documents in 

connection with this tender and any contract resulting from it, on behalf of the company. 

Managing Director: .............................................................................................. 

(ii) CERTIFICATE FOR CLOSE CORPORATION 

We, the undersigned, being the key members in the business trading as ............................................ 

 .........................................……………………………………………………………………………………….. 

hereby authorise Mr/Ms ................................................................, acting in the capacity of 

..................................................................................., to sign all documents in connection with this 

tender ............................................  and any contract resulting from it, on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  

 

 

Note: This certificate is to be completed and signed by all of the key members upon whom 
rests the direction of the affairs of the Close Corporation as a whole.  
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(iii) CERTIFICATE FOR PARTNERSHIP 

 

We, the undersigned, being the key partners in the business trading as, …........................................... 

….................................................................................................................................................... 

hereby authorize Mr/Ms …..................................................................... acting in the capacity of 

…….................................................................................., to sign all documents in connection with this 

tender and any contract resulting from it, on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  

 

Note: This certificate is to be completed and signed by all of the key partners upon whom 
rests the direction of the affairs of the Partnership as a whole. 

 

(iv) CERTIFICATE FOR JOINT VENTURE 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms 

.........................................................................................., authorized signatory of the company, 

......................................................................................., acting in the capacity of lead partner, to sign all 

documents in connection with this tender offer and any contract resulting from it, on our behalf. This 

authorization is evidenced by the attached power of attorney signed by legally authorized signatories of 

all the partners to the Joint Venture.  
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NAME OF FIRM ADDRESS 
AUTHORIZING SIGNATURE, 

NAME AND CAPACITY 

 
 
(Lead partner) 

 

 
 

 
 

 
 

 
 

 

 

Note: This certificate is to be completed and signed by all of the key partners upon whom 
rests the direction of the affairs of the Partnership as a whole. 

 

(v) CERTIFICATE FOR SOLE PROPRIETOR 

 

I, ................................................................................., hereby confirm that I am the sole owner of the  

business trading as .............................................................................................................................. 

 

 

 

Signature of Sole owner: .................................................. 

 

 

REGISTRATION CERTIFICATE / AGREEMENT / ID DOCUMENT 

 

Important note to Tenderer:  

 

Registration Certificates for Companies, Close Corporations and Partnerships, or Agreements 
and Powers of Attorney for Joint Ventures, or ID documents for Sole Proprietors, all as referred 
to in the foregoing forms and in T2.1, must form part of this submission either separately as 
separate bunch of supporting documents or at the end of the this bid document and must be 
properly referenced.  
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SCHEDULE D: COMPULSORY ENTERPRISE QUESTIONNAIRE 

The following particulars must be furnished. In the case of a Joint Venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. The 
questionnaires for the other partners must be inserted after this questionnaire. 

 

Section 1:    Name of enterprise:         ....................................................................................... 

Section 2:    VAT registration number:  ......................................................................................  

Section 3:    CIDB registration number: .......................................................................................  

Section 4:    Particulars of sole proprietors and partners in partnerships 

 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  

Section 6:   Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently 
or has been within the last 12 months, in the service of any of the following:  

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or 
the National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or 
municipal entity 

 an employee of any provincial 
department, national or provincial public 
entity or constitutional institution within 
the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

 a member of an accounting authority of 
any national or provincial public entity 

 an employee of Parliament or a 
provincial legislature 

 

If any of the above boxes are marked, disclose the following: 
Name of sole proprietor, 

partner, director, 
manager, principal 

shareholder or 
stakeholder 

Name of institution, public office, 
board or organ of state and position 

held 

Status of service 
(Tick appropriate column) 

current 
Within last 12 

months 

 
   

    

    

Insert separate page if necessary 
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Section 7:   Record of spouses, children and parents in the service of the state 

 Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole 
proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder 
in a company or close corporation is currently or has been within the last 12 months, been in 
the service of any of the following: 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

 an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning 
of the Public Finance Management Act, 
1999 (Act 1 of 1999) 

 a member of an accounting authority of any 
national     or provincial public entity 

 an employee of Parliament or a provincial 
legislature 

 

If any of the above boxes are marked, disclose the following: 

Name of spouse, child or 
parent 

Name of institution, public office, 
board or organ of state and 

position held 

Status of service 
(tick appropriate column) 

current 
Within last 12 

months 

    

    

    

Insert separate page if necessary 

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the enterprise:  

i) confirms that neither the name of the enterprise or the name of any partner, manager, director 
or other person, who wholly or partly exercises, or may exercise, control over the enterprise 
appears on the Register of Tender Defaulters established in terms of the Prevention and 
Combating of Corrupt Activities Act of 2004;  

ii)  confirms that no partner, member, director or other person, who wholly or partly exercises, or 
may exercise, control over the enterprise appears, has within the last five years been convicted 
of fraud or corruption; 

iii)  confirms that I / we are not associated, linked or involved with any other tendering entities 
submitting tender offers and have no other relationship with any of the Tenderers or those 
responsible for compiling the scope of work that could cause or be interpreted as a conflict of 
interest; 

iv)   confirms that the contents of this questionnaire are within my personal knowledge and are to 
the best of my belief both true and correct. 

Signed  Date  

Name  Position  

Enterprise 
Name  
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SCHEDULE E: PLANT AND EQUIPMENT 

The following are a list of major items of relevant equipment that I / we presently own and will have 
available for this contract if my / our tender is accepted. 

(a) Details of major equipment that is owned by me / us and immediately available for this 
contract (Tenderer to provide proof of ownership of plant. Failure to do so will render the 
tender non-responsive and will be rejected).  

 

DESCRIPTION (type, size, capacity etc) QUANTITY 
YEAR OF 

MANUFACTURE 

 
  

   

   

   

   

   

   

Attach additional pages if more space is required 

(b) Details of major equipment that will be hired, or acquired for this contract if my / our 
tender is accepted (Tenderer to provide proof of such arrangement. Failure to provide 
proof will render the tender non-responsive and will be rejected) 

 

DESCRIPTION (type, size, capacity etc) QUANTITY 

HOW ACQUIRED 

HIRE/ 
BUY 

SOURCE 

    

    

    

    

    

Attach additional pages if more space is required 

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant 
not listed but which may be necessary to complete the contract within the specified contract period. 

 

 

SIGNATURE: ..............................................…………......……...  

 

ATTACH THE PLANT AND EQUIPMENT LIST/S HERE.SCHEDULE F: EXPERIENCE OF 
TENDERER 
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The following is a statement of work of similar nature recently successfully executed by myself / 
ourselves: 

EMPLOYER: 
CONTACT 

PERSON AND 
TELEPHONE 

NUMBER 

CONSULTING 
ENGINEER: 

CONTACT PERSON 
AND TELEPHONE 

NUMBER 

NATURE OF WORK 

VALUE 
OF WORK 
(inclusive 
of VAT) 

DATE 
COMPLETED 

OR 
EXPECTED 

TO BE 
COMPLETED 

EMPLOYER CONSULTANT    

CONTACT CONTACT    

TEL TEL    

CELL CELL    

FAX FAX    

EMPLOYER CONSULTANT    

CONTACT CONTACT    

TEL TEL    

CELL CELL    

FAX FAX    

EMPLOYER CONSULTANT    

CONTACT CONTACT    

TEL TEL    

CELL CELL    

FAX FAX    

EMPLOYER CONSULTANT    

CONTACT CONTACT    

TEL TEL    

CELL CELL    

FAX FAX    

EMPLOYER CONSULTANT    

CONTACT CONTACT    

TEL TEL    

CELL CELL    

FAX FAX    

 

Signed  Date  

Name  Position  

Tenderer  
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ATTACH A SEPARATE LIST IF THE SPACE PROVIDED IS NOT SUFFICIENT. THE LIST MAY BE 

ATTACHED AT THE END OF THE TENDER DOCUMENT OR IN A SEPARATE BUNCH AND 

PROPERLY REFERNCED. 

(Ensure all telephone and fax numbers are included as in previous list)
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METSIMAHOLO LOCAL MUNICIPALITY 

 

BID NO MLM 01/2026/27 

 
CONSTRUCTION OF 1.52KM PAVED ROADS AND STORMWATER DRAINAGES IN 

ZAMDELA WARD 2 
 

 

 

 

 

 

 

 

THE CONTRACT 
 

PART C1 : AGREEMENTS AND CONTRACT DATA 

PART C2 : PRICING DATA 

PART C3 : SCOPE OF WORK 
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PART C1: AGREEMENTS AND CONTRACT 
DATA 
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C1.1 FORM OF OFFER AND ACCEPTANCE 

OFFER 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract 
in respect of the following works: 
 
BID NUMBER MLM 01/2026/27: CONSTRUCTION OF 1.52KM PAVED ROADS AND STORMWATER 
DRAINAGES IN ZAMDELA WARD 2  
 
 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the 
Tender Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer 
has accepted the Conditions of Tender. 

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of 
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor 
under the Contract including compliance with all its terms and conditions according to their true intent 
and meaning for an amount to be determined in accordance with the Conditions of Contract identified 
in the Contract Data. 

The offered total of the prices inclusive of Value Added Tax is: 

R .................................................................................................................................................................  

(In words  ...............................................................................................................................................  

  ............................................................................................................................................. ) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of 
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor 
in the Conditions of Contract identified in the Contract Data. 

Signature:(of person authorized to sign the tender): ................................................................................  

Name: (of signatory in capitals): ................................................................................................................  

Capacity: (of Signatory): ............................................................................................................................  

Name of Tenderer: 
(organisation): .............................................................................................................................................  

Address:
 ....................................................................................................................................................... 
 .......................................................................................................................................................  

  .......................................................................................................................................................  

Telephone number: ………………………………  Fax number: ............................................................... 

Cell phone number: …………………............…………… 

 

Witness: 

 

Signature:  ..................................................................................................... 

 

Name: (in capitals): ......  ........................................................................................ 

Date: ............................................. 



TENDER NO: MLM 01/2026/27: CONSTRUCTION OF 1.52KM PAVED ROADS AND STORMWATER 
DRAINAGES IN ZAMDELA WARD 2  

 

  

83 

ACCEPTANCE 

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the 
Tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract as set out in the General and Special Conditions of Contract, 
and identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an agreement 
between the Employer and the Tenderer upon the terms and conditions contained in this Agreement 
and in the Contract that is the subject of this Agreement. 

The terms of the contract are contained in 

Part 1 Agreement and Contract Data, (which includes this Agreement) 

Part 2 Pricing Data, including the Bill of Quantities 

Part 3 Scope of Work  

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by 
reference into Parts C1 to C3 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer 
and the Employer during this process of offer and acceptance, are contained in the Schedule of 
Deviations attached to and forming part of this Agreement. No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be duly signed by the authorized 
representatives of both parties. 

The Tenderer shall deliver the Guarantee in terms of Clause 7 of the General Conditions of Contract 
2004 within the period stated in the Contract Data, and he shall, immediately after receiving a completed 
copy of this Agreement, including the Schedule of Deviations (if any), contact the Employer’s agent 
(whose details are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, 
proof of insurance and any other documentation to be provided in terms of the Conditions of Contract 
identified in the Contract Data, within 14 days of the date on which this Agreement comes into effect. 
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of 
this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the 
Tenderer receives the fully completed original of this document, including the Schedule of Deviations (if 
any). Unless the Tenderer (now Contractor) within five working days of the date of such receipt notifies 
the Employer in writing of any reason why he cannot accept the contents of this Agreement, this 
Agreement shall constitute a binding contract between the parties. 

 

Signature:  ...............................................................  

 

Name:   ...............................................................  

Capacity: Municipal Manager 

For:  METSIMAHOLO LOCAL MUNICIPALITY 
 10 FICHARDT STREET, SASOLBURG, 4800 
 

Witness:    ...............................................Name: ........................................................ 

 

Date: ............................................ 
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SCHEDULE OF DEVIATIONS 

The extent of deviations from the tender documents issued by the Employer prior to the tender closing 
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 

A Tenderer’s covering letter will not necessarily be included in the final contract document.  Should any 
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements 
reached during the process of offer and acceptance, the outcome of such agreement shall be recorded 
here. 

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 
or change to the tender documents and which it is agreed by the Parties becomes an obligation of the 
contract shall also be recorded here. 

Any change or addition to the tender documents arising from the above agreements and recorded here, 
shall also be incorporated into the final draft of the Contract. 

 

1. Subject:  .....................................................................................................................................  

 

 Details:  .....................................................................................................................................  

   

2. Subject:  .....................................................................................................................................  

 

 Details:  .....................................................................................................................................  

   

3. Subject:  .....................................................................................................................................  

 

 Details:  .....................................................................................................................................  

   

4. Subject:  .....................................................................................................................................  

 

 Details:  .....................................................................................................................................  

 

5. Subject:  .....................................................................................................................................  

 

 Details:  .....................................................................................................................................  

   

6. Subject:  .....................................................................................................................................  

 

 Details:  .....................................................................................................................................  

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the 
Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender 
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Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the 
Tenderer and the Employer during this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this Agreement. 

FOR THE TENDERER: 

Signature:   

Name: .......................... ..........................................  

Capacity:   

 

Witness: ..     

Name:   ...............................................................  

Date:    ...............................................................  

FOR THE EMPLOYER: 

 

Signature:   ...............................................................  

Name:   ...............................................................  

Capacity:   ...............................................................   

 

Witness: ..     

Name:    ...............................................................  

Date:   ...............................................................  
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C1.2.1 CONDITIONS OF CONTRACT 

GENERAL CONDITIONS OF CONTRACT  

This Contract will be based on the “General Conditions of Contract for Construction Works –3rd Edition 
2015, Third print", issued by the South African Institution of Civil Engineering. (Short title:“General 
Conditions of Contract 2015"). 

It is agreed that the only variations from the General Conditions of Contract 2015 are those set out 
hereafter under "Contract Specific Conditions". 

CONTRACT SPECIFIC CONDITIONS 

1. GENERAL  

 These Contract Specific Conditions (CSC) form an integral part of the Contract. The 
Contract Specific Conditions shall amplify, modify or supersede, as the case may be, the 
General Conditions of Contract 2015 to the extent specified below, and shall take 
precedence and shall govern. 

 The clauses of the Special Conditions hereafter are numbered "CSC" followed in each case 
by the number of the applicable clause or sub-clause in the General Conditions of Contract 
2015, and the applicable heading, or (where a new special condition that has no relation to 
the existing clauses is introduced)  by a number that follows after the last clause number 
in the General Conditions, and an appropriate heading.  

2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 

CSC 1.1.2 DEFINITIONS, INTERPRETATIONS AND GENERAL PROVISIONS 

Add the following definitions: 

 “Labour-based Construction” means the effective employment of appropriate 
technologies and labour-intensive construction methods on projects specifically designed 
to maximize the workforce with limited use of machines. 

“Community” shall mean all persons deemed to reside in the immediate vicinity of the 
project. 

CSC1.10 Add the following Sub-Clause 1.10: 

 Training will be provided by the employer through various training providers. Training will 
be theoretical and practical and will be conducted in class rooms and on site. No separate 
payment of any nature will be made to the contractor for attendance of training sessions by 
the contractor or the contractor’s staff. The Construction Project Manager will program and 
manage all training to ensure limited disruption to the contractors and the overall project. 

CSC 2.3 Specific Approval of the Employer required 

 The Employer’s Agent has to obtain specific approval or consent from the Employer 
for the decisions in the following clauses: 

 Clauses 6.2, 6.6, 3.2.1, 3.2.4, 4.7, 8.2.2.2, 6.3.2, 6.4.1.4, 5.8.1, 5.11.1, 5.11.3, 6.6.1, 2.2.3, 
6.10, 6.11, 5.14.1, 5.16.1, 7.8.2.2, 5.7.3 and 7.8.2. 

CSC 4.3 Compliance with applicable laws 

CSC 3.2.4 Health and Safety 

 Add the following: 

 "The Occupational Health and Safety Act No. 85 and Amendment Act No 181 of 1993 and 
the Construction Regulations 2014 will in all respects be applicable to this contract." 
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CSC 4.4 Payment to subcontractor 

 Add the following: 

 "The above-mentioned procedure shall adhere to the Preferential procurement 
regulations, 2011, pertaining to the Preferential Procurement Policy Framework Act, 
Act No. 5 of 2000, published by National Treasury on 1 December 2011 and to any 
prescribed regulations of the FREESTATE Provincial Government pertaining to 
procurement. 

CSC 5.7  PROGRESS OF THE WORKS 

 Add the following to Sub-Clause 5.7 : 

 Delete the last sentence and add the following: 

 The contractor shall within 3 days of receipt of notification submit to the Engineer in writing 
the action(s) the contractor intends to take to expedite the rate of progress, and within 7 
days of receipt of notification implement such steps. The contractor shall as part of his 
actions submit to the Engineer a detailed revised program accommodating the agreed 
steps to meet the Due Completion date. 

                     The Employer will conduct a review on the performance of Contractor, the review will be 
conducted upon the contractor reaching 25%,50%,75% and 100% in terms of work done. 
The Contractor will receive the scorecard assessing his performance throughout the 
duration of the contract. 

CSC 6.4        VARIATIONS 

Add the following to the end of the clause: 

"If the Employer’s Agent requests prices or rates for extra or additional work, the Contractor 
shall supply the prices or rates for the work within fourteen (14) days of the request. If the 
Employer’s Agent considers the prices or rates unreasonable, he/she shall request the 
Contractor to revise these prices or rates immediately if not agreement is reached the 
Employers Agent shall determine the appropriate rate or have the right to appoint another 
contractor to carry out the works. Delays that arise as a result of the Contractor's failure to 
supply reasonable rates within the fourteen (14) days period shall be the responsibility of 
the Contractor. 

The prices or rates shall be accompanied by a fully detailed, complete break-down 
indicating mark- ups throughout and copies of suppliers/sub-contractors quotations shall 
be attached. 

On completion of the extra or additional work, and when the Contractor has made payment 
to his/her suppliers/sub-contractors, the Contractor shall supply the Employer’s Agent with 
copies of all his/her suppliers/sub-contractors, invoices and receipts.” 

CSC 6.8.2: CONTRACT PRICE ADJUSTMENT SCHEDULE 

Paragraph 1 

Adjust the definitions of "L", "P", "M" and "F" in the 4th to the 7th subparagraphs with the 
following: 

Definition of “L”: 

Insert “(Consumer Price Index)” after “P0141.1” in the third line  

Insert “(Consumer Price Index and Percentage Change according to Urban Area)” after “Table 21“in the 
third line 

Definition of “P”: 
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Insert “(Production Price Index)” after “P0142.1” in the second line  

Insert “(Production Price Index for Selected Materials, item ‘Civil Engineering Plant’)” after “Table 16“in 
the second line 

Definition of “M”: 

Insert “(Production Price Index)” after “P0142.1” in the second line  

Insert “(Production Price Index for Materials used in Certain Industries, item ‘Civil Engineering Plant’)” 
after “Table 15“in the second line 

Definition of “F”: Insert “(Production Price Index)” after “P0142.1” in the second line  

Insert “(Production Price Index for Selected Materials, item Diesel Oil – Coast and Witwatersrand)” after 
“Table 16“in the second line 

[Note:  The indices are obtainable in www.statssa.gov.za.  The latest indices for L (certain urban areas 

only),  P,  M and F, are more readily obtainable in www.safcec.org.za under "CPAF Indices"] 

Paragraph 2 : Assessment of Amount subject to Adjustment: Add the following to the paragraph 
defining "E": 

"Where the amount is based on current costs de-escalated to the base month, or where daywork is 
calculated at rates tendered in a daywork schedule, the costs shall not be included in the value of "E". 

CSC 6.10.4 RIGHT TO WITHHOLD PAYMENT CERTICATE 

 
Add the following to the last sentence of Clause 6.10.4: 
 
“…, dated as at the date of delivery of the Contractor’s statement to the Employer’s Agent.” 
Add the following to Clause 6.10.4: 
 
“Notwithstanding the above, the Employer’s Agent shall be empowered to withhold the delivery of the 
payment certificate until the Contractor has complied with his obligations to report in terms of Clause 
4.10.2 and has submitted any other documentation that may be requested by the Employers Agent, 
and as described in the Scope of Work.” 
 
CSC 7.5.1 QUALITY MATTERS 
 
Add the following to Clause 7.5.1: 
 
“The Contractor shall give notice to the Employer’s Agent at least 72 hours’ notice for the inspection of 
the works.” 

http://www.statssa.gov.za/
http://www.safcec.org.za/
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C1.2.2 CONTRACT SPECIFIC DATA 

This Contract will be based on the “General Conditions of Contract for Construction Works 3RD  Edition 
2015", issued by the South African Institution of Civil Engineering. (Short title: “General Conditions of 
Contract 2015"). 

The above-mentioned General Conditions of Contract for Construction may be inspected at the offices 
of the Employer or the offices of the Employer’s Agent.  Tenderers shall obtain their own copies from 
the South African Institute of Civil Engineering 

It is agreed that the only variations from the General Conditions of Contract 2015 are those set out 
hereafter under "Special Conditions of Contract". 

PART 1: DATA PROVIDED BY THE EMPLOYER 

Ref. Clause  Data provided by the Employer 

1.1.1.13 
The defect liability is 12 months, a time measured from the date of the certificate of 
Completion 

1.1.1.15 The Employer is Metsimaholo Local Municipality 

1.1.1.16 The Engineer is the firm Phecron Engineering Group (pty) Ltd. 

1.2.1 The Employer’s address for receipt of communications is: 

Telephone: +27 16 973 8414 

E-mail:  lundi@metsimaholo.gov.za 

Address (Physical): 10 Fichardt Street, Sasolburg,1947 

 

The Engineer’s address for receipt of communications is: 

Telephone:  +27 76 726 4112 

E-mail:  bids@phecron.co.za 

Address (Physical) 24 Pretorius Street, Welkom,9459 

1.3.2 The governing law is the law of South Africa. 

3.2.3 The Engineer is required to obtain the specific approval of the Employer for Any 
expenditure in excess of the Tender Sum plus 10% contingencies.. 

3.2.5 Any approval, check, certificate, consent, examination, inspection, instruction, notice, 
proposal, request, test, or similar act by the Employer’s Agent (including absence of 
disapproval) shall not relieve the Contractor from any responsibility he has under the 
Contract, including responsibility for errors, omissions, discrepancies and non-
compliances. 

4.3.3 The Employer and the Contractor shall enter into an agreement to complete the work 
required for the construction of the Works in terms of the provisions of Section 37(2) of 
the Occupational Health and Safety Act, 85 of 1993 and the Construction Regulations, 
2014 promulgated thereunder. 

Inter alia, the Contractor shall prepare and maintain a Health and Safety File in respect 
of the project, which shall always be available for inspection on Site and handed over to 
the Employer on Final Completion of the project 

An agreement is included in the Contract Document (Part C1.4 in Agreements and 
Contract Data) and shall be completed and submitted to the Employer together with a 
letter of good standing from the Compensation Commissioner (if not insured with a 
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licenced compensation insurer) within fourteen (14) days after the Commencement 
insure Date. The Contractor shall ensure that any letter of good standing shall be 
timeously renewed in order that it remains in full force for the duration of the Contract. 

5.3.1 The documentation required before commencement with Works execution are: 

• Health and Safety Plan (Refer to Clause 4.3) 

• Initial programme (Refer to Clause 5.6)(In PDF,MS project 2019) 

• Security/Perfomance guarantee (Guarantor must have valid FSP 

number)(Refer to Clause 6.2) 

• All-risk Insurance (Insurer must have valid FSP number) (Refer to 

Clause 8.6) 

• Personnel Curriculum Vitae 

• Construction Methodology 

• Quality Management plan 

5.3.2 The time to submit the documentation required before commencement with Works 
execution is 14 days. 

5.4.2 Access to and possession of the Site shall not be exclusive to the Contractor insofar as 
the provisions of Clause 4.8 apply, and where ongoing use by the general public is 
required. 

5.8.1 All days shall be regarded as working days exluding stated special non-working days 

The non-working days are Sundays. The special non-working days are: 

a) All gazetted public holidays falling outside the year end break. 

b) The year-end breaks (all dates inclusive to the yearend breaks) commencing on or 
around 16 December and ending on or around 7 January. 

5.12.2.2 No extension of time will be granted in respect of any delays attributed to normal climatic 
conditions. Normal climatic conditions shall be deemed to include normal rainfall and 
associated wet conditions and materials, strong winds and extremes of temperature. 
However, in the event that delays to critical activities exceed the number of working days 
listed below for each month, then abnormal climatic conditions shall be deemed to exist, 
and an extension of time may be claimed in accordance with the provisions of Clause 
5.12. 

During the execution of the Works, the Employer’s Agent’s Representative will certify a 
day lost due to rainfall only if at least 75% of the work force and plant on site could not 
work during that specific working day due to wet site conditions 

The number of days quoted below shall be regarded as a fair estimate of the delays to 
be anticipated and allowed for under normal climatic conditions where inclement weather 
prevents or disrupts critical work. 

January 13 days 

February 10 days 

March 9 days 

April 5 days 
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May 2 days 

June 1 days 

July 1 days 

August 1 days 

September 3 days 

October 8 days 

November 12 days 

December 15 days 

Claims for delays for abnormal climatic conditions shall be accompanied by 
substantiating facts and evidence, which shall be submitted timeously as each day or 
half-day delay is experienced. Extension of time as a result of rainfall shall be calculated 
monthly being equal to the number days certified by the Employer’s Agent’s 
Representative as lost due to rainfall, less the number of days allowed for above, which 
could result in a negative figure for certain months. The total extension of time for which 
the Contractor may apply, shall be the cumulative algebraic sum of the monthly 
extensions. Should the sum thus obtained be negative, the extension of time shall be 
taken as NIL. 

It shall be further noted that where the critical path is not affected, no extension of time 
for abnormal climatic conditions or for any other reason will be entertained. 

5.13.1 The penalty for failing to complete the Works is  R 5 000.00 Monetary value per day. 

5.14.1 The requirements for achieving Practical Completion will be determined by the 
Employer’s Agent in consultation with the Contractor and Employer, but will as a 
minimum entail the following: 

• Full access to the completed works by the Employer. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80% 
percentage. 

6.10.3 The limit of retention money is 10% 

8.6.1.1.2 
All insurances are to be effected by the Contractor.  All insurances are to be effected by 
the Contractor 

The value of the materials supplied by the Employer to be included in the insurance sum 
is: Nil. 

8.6.1.1.3 
The amount to cover the professional fees for repairing damage and loss to be included 
in the insurance sum is 20% of Contract sum. 

8.6.1.3 
The amount for the Coupon policy for special risks is The Contract Value 

8.6.1.3 
The limit of indemnity for liability insurance is R10 million. 

6.8.2 
Contract price adjustment is NOT applicable to this Contract. 

6.8 
Price adjustments for variations in the costs of special materials is Not applicable 

7.0 
Maximum allowable Variation Order is 20%. Any amount higher will effect section 116 
procedure 
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7.1 
Project duration is estimated at 15 months from day of commencement 

7.1.1 
Builers Lien will not be applied on this contract 

 
 
 
 
 
 
 

………………………………………..  
SIGNATURE  
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C1.2.3  DATA PROVIDED BY THE TENDERER 

 Clause 6.8.3 of the GCC 2015: 

 

1.1.1.9 The legal name of the Contractor is: 

................................................................................................................................... 

................................................................................................................................... 

..................................................................................................................................... 

1.2.12 The Physical address of the Contractor is: 

................................................................................................................................................................ 

................................................................................................................................................................ 

................................................................................................................................................................ 

................................................................................................................................................................ 

The Postal address of the Contractor is: 

................................................................................................................................................................ 

................................................................................................................................................................ 

................................................................................................................................................................ 

................................................................................................................................................................ 

The contract details of the Contractor is: 

Telephone: ................................................................................................................................ 

Fax: ................................................................................................................................ 

Email: ............................................................................................................................... 

 

 

 

………………………………………..  
SIGNATURE  
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C1.3 FORM OF GUARANTEE 
 
BID NO MLM 01/2026/27 
WHEREAS METSIMAHOLO LOCAL MUNICIPALITY (hereinafter referred to as the Employer”) 
entered into, a Contract with: 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
(Hereinafter called “the Contactor”) on the . . . . . . . . . day of . . . . . .. . . . . . . . . . . . . . . . . . .20. . . . . ., 
for CONSTRUCTION OF 1.52KM PAVED ROADS AND STORMWATER DRAINAGES IN ZAMDELA 
WARD 2.  
 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with 
security by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 
 
AND WHEREAS . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . has / have at 
the request of the Contractor, agreed to give such guarantee; 
 
NOW THEREFORE WE . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .... do hereby 
guarantee and bind ourselves jointly and severally as Guarantor and Co-Principal Debtors to the 
Employer under renunciation of the benefits of division and excursion for the due and faithful 
performance by the Contractor of all the terms and conditions of the said Contract, subject to the 
following conditions: 
 
1.  The Employer shall, without reference and / or notice to us, have complete liberty of action to act in 

any manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to 
any modifications, variations, alterations, directions or extensions of the completion date of the works 
under the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor 
our liability hereunder be affected by reason of any steps which the Employer may take under such 
Contract, or of any modification, variation, alterations of the completion date which the Employer may 
make, give, concede or agree to under the said Contract. 

 
2.  This guarantee shall be limited to the payment of a sum of money. 
 
3.  The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to 

give time to or compound or make any other arrangement with the Contractor. 
 
4.  This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in 

terms of the Contract, unless we are advised in writing by the Employer before the issue of the said 
Certificate of his intention to institute claims, and the particulars thereof, in which event this guarantee 
shall remain in full force and effect until all such claims have been paid or liquidated. 

 
5.  Our total liability hereunder shall not exceed the Guaranteed Sum of . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . .... Rand (in words); R . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .... (in figures)  
 
6.  The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum 

with the beneficiary, whereupon our liability hereunder shall cease. 
 
7.  We hereby choose our address for the serving of all notices for all purposes arising here from as 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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IN WITNESS WHEREOF this guarantee has been executed by us at . . . . . . . . . . . . . . . . . .. . ..  

on this . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 20 . . . . . ....  
 
 
 
Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  
 
Duly authorized to sign on behalf of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

 
As witnesses: 
 
 
1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 
 
 
  
2 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ....  
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C1.4 ADJUDICATOR’S AGREEMENT 
 (Pro Forma only) 

 
 To be entered into when required 
 
This agreement is made on the . . . . . ..  day of . . . . . . . . . . . . . . . . . . . . ..  . . . . . .  between: 

 . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  .  (Name of company / organisation) 

of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) and  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (Name of company / organization) 

of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  (address)  

(The Parties) and 

 . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name) 

of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

 . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address)  

(The Adjudicator). 

 
Disputes or differences may arise/have arisen* between the Parties under a Contract dated  
. . . . . . . . . . . . . . .. . . . . . . . and known as. . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . .  
and these disputes or differences shall be/have been* referred to adjudication in accordance with GCC 
2004, Clause 58.3, and the Adjudicator may be / has been* requested to act.  
 
*  Delete as necessary 
 
IT IS NOW AGREED as follows: 
 
1. The adjudication shall be conducted in accordance with the rights and obligations of the 

Adjudicator and the Parties as set out in the Procedure as per Clause 58.3.1 of the GCC 
04. 

 
2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in 

accordance with the Procedure. 
 
3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and 

expenses in accordance with the Procedure. 
 
4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the 

adjudication and shall endeavour to ensure that anyone acting on their behalf or through 
them will do likewise, save with the consent of the other Parties which consent shall not be 
unreasonably refused. 

 
5. The Adjudicator shall inform the Parties if he intends to destroy the documents which have 

been sent to him in relation to the adjudication and he shall retain documents for a further 
period at the request of either Party. 

 
6. The Adjudicator shall be paid at the hourly rate of R. . . . . . . . . . . . in respect of all time 

spent upon, or in connection with, the adjudication including time spent travelling. 
 
7. The Adjudicator shall be reimbursed in respect of all disbursements properly made 

including, but not restricted to: 
 

(a) Printing, reproduction and purchase of documents, drawings, maps, records and 
photographs. 
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(b) Telegrams, telex, faxes, and telephone calls. 
(c) Postage and similar delivery charges. 
(d) Travelling, hotel expenses and other similar disbursements.  
(e) Room charges. 
(f) Charges for legal or technical advice obtained in accordance with the Procedure. 

 
8. The Adjudicator shall be paid an appointment fee of R . . . . . . . . . . . ..  This fee shall 

become payable in equal amounts by each Party within 14 days of the appointment of the 
Adjudicator, subject to an Invoice being provided. This fee will be deducted from the final 
statement of any sums which shall become payable under item 6 and/or item 7.  If the final 
statement is less than the appointment fee the balance shall be refunded to the Parties. 

 
9. The Adjudicator is/is not* currently registered for VAT. 
 
10. Where the Adjudicator is registered for VAT, it shall be charged additionally in accordance 

with the rates current at the date of invoice. 
 
11. All payments, other than the appointment fee (item 8) shall become due 7 days after receipt 

of invoice, thereafter interest shall be payable at 5% per annum above the Reserve Bank 
base rate for every day the amount remains outstanding.    

 
SIGNED 
 
by: 

  SIGNED 
 
by: 

  SIGNED 
 
by: 

 

 
Name:   ..................................... 

  
Name: .................................. 

  
Name: .................................... 

 
who warrants that he / she is 
duly authorized to sign for and 
on behalf of the first Party in the 
presence of 

  
who warrants that he / she is 
duly authorized to sign for and 
behalf of the second Party in 
the presence of  

  
the Adjudicator in the presence 
of 

 

Witness   Witness:   Witness:  

Name:   Name   Name:  

Address:  Address:  Address: 

  

  

Date:   Date:   Date:  

 

*  Delete as necessary 
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C2.1 PRICING INSTRUCTIONS – CIVIL AND STRUCTURAL 
WORK 

1. Measurement and payment shall be in accordance to SANS 1200.  

2. The units of measurement described in the Bill of Quantities are metric units.  Abbreviations 
used in the Bill of Quantities are as follows: 

 
% = percent       
h = hour 
ha = hectare  
kg = kilogram 
kl = kiloliter 
km = kilometer 
km-pass = kilometer-pass 
kPa =  kilopascal 
kW = kilowatt    
ℓ = liter  
m = meter 
mm = millimeter  
m² = square meter    
m²-pass = square meter-pass   
m³ = cubic meter    
m³.km = cubic meter-kilometer  
MN = mega newton 
MN.m = mega newton-meter  
MPa = megapascal  
No. = number 
Prov sum = Provisional Sum   
PC sum = Prime Cost Sum 
R/only = rate only 
Sum = lump sum 
t = ton (1000 kg) 
W/day =  work day 

3. For the purpose of the Bill of Quantities, the following words shall have the meanings 
hereby assigned to them: 

 
 Unit: The unit of measurement for each item of work as defined in the SANS 1200  
 Quantity: The number of units of work for each item. 
 Rate: The agreed payment per unit of measurement. 
 Amount: The product of the quantity and the agreed rate for an item. 
 Lump sum: An agreed amount for an item, the extent of which is described in the Bill of 

Quantities but the quantity of work of which is not measured in any units. 
 
4. Unless otherwise stated, items are measured net in accordance with the drawings, and no 

allowance is made for waste. 
 
5. It will be assumed that prices included in the Bill of Quantities are based on Acts, 

Ordinances, Regulations, By-laws, International Standards and National Standards that 

were published 28 days before the closing date for tenders. (Refer to www.stanza.org.za 

or www.iso.org for information on standards). 
 

http://www.stanza.org.za/
http://www.iso.org/
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6. The prices and rates in the Bill of Quantities are fully inclusive prices for the work described 
under the items.  Such prices and rates cover all costs and expenses that may be required 
in and for the execution of the Works described in accordance with the provisions of the 
Scope of Work, and shall cover the cost of all general risks, liabilities, and obligations set 
forth or implied in the Contract Data, as well as overhead charges and profit.  These prices 
will be used as a basis for assessment of payment for additional work that may have to be 
carried out. 

 
7.     Where the Scope of Work requires detailed drawings and designs or other information to 

be provided, all costs associated therewith are deemed to have been provided for and 
included in the unit rates and sum amounts tendered under such items.   

 
8. An item against which no price is entered will be considered to be covered by the other 

prices or rates in the Bill of Quantities. A single lump sum will apply should a number of 
items be grouped together for pricing purposes.  

 
9. The quantities set out in the Bill of Quantities are approximate and do not necessarily 

represent the actual amount of work to be done.  The quantities of work accepted and 
certified for payment will be used for determining payments due and not the quantities given 
in the Bill of Quantities. 

 
10. The short descriptions of the items of payment given in the Bill of Quantities are only for 

the purposes of identifying the items.  More details regarding the extent of the work entailed 
under each item appear in the Scope of Work. 

 
11. The item numbers appearing in the Bill of Quantities refer to the corresponding item 

numbers in the “SANS 1200 as prepared by South African National Roads Agency Limited” 
and additional Project Specifications as per the Scope of Work. 

 
12.    Those parts of the contract to be constructed using labour-intensive methods have been 

marked in the Bill of Quantities with the letters LI in a separate column filled in against every 
item so designated.  The works, or parts of the Works so designated are to be constructed 
using labour-intensive methods only. The use of plant to provide such Works, other than 
plant specifically provided for in the Scope of Work, is a variation to the contract. The items 
marked with the letters LI are not necessarily an exhaustive list of all the activities which 
must be done by hand, and this clause does not over-ride any of the requirements in the 
generic labour -intensive specification in the Scope of Works.  

 
13. Payment for items, which are designated to be constructed labour-intensively (either in this 

schedule or in the Scope of Works), will not be made unless they are constructed using 
labour-intensive methods.  Any unauthorized use of plant to carry out work which was to 
be done labour-intensively will not be condoned and any works so constructed will not be 
certified for payment.   
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C2.3 
BILL OF QUANTITIES 
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METSIMAHOLO LOCAL MUNICIPALITY

CONSTRUCTION OF 1,52KM PAVED ROADS AND STORMWATER DRAINAGES IN ZAMDELA WARD2

SECTION A:PRELIMINARY AND GENERAL

Item Payment Description Unit Qty Rate

No Ref

SANS  

1200A
PRELIMINARY AND GENERAL

1 8.3 FIXED CHARGES

1.1 PSA 8.3.1 Contractual Requirements Sum 1

1.2 8.3.2.1 Facilities required by Engineer:

1.2.1 PSAB 1.1 Project name board as per drawing detail  No 2

1.2.2 PSAB1.2 Office buildings Sum 1

1.2.3 PSAB2.1 Mobile Communication Devices Prov Sum 1 R 25 000,00

1.2.4 PSAB2.1 Laptop Computer and Printer , with operating 

software and applications as specified by the 

engineer. Prov Sum 1 R 40 000,00

1.2.5 Percentage mark-up  on items 1.2.3 & 1.2.4 % 65000

1.2.6 PSAB2.2 Survey equipment Sum 1 R 12 000,00

1.3 8.3.2.2 Facilities required by Contractor

1.3.1 Offices and storage sheds, workshops and 

laboratories; Living accommodation, ablution 

and latrine facilities; Tools and equipment; 

Water supplies, electric power and 

communications.Made COVID-19 Safe Sum 1

1.3.2 Fixed Charge Item for the preparation of risk 

assessments that includes COVID-19, safe 

work procedures, the project H&S File, the 

COVID-19, H&S plan, the provision of PPE  and 

protective clothing that comply to COVID-19 

requirements, and any other H&S,COVID-19 

matters that the contractor deems necessary

Sum 1

1.3.3 Fixed Charge Item for completing and checking 

the Project H&S,COVID-19 File and handing 

over to the Client on completion of the works.

Sum 1

 Total Carried Forward

Amount
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Item Payment Description Unit Qty Rate

No Ref

1.3.4 8.3.3 General responsibilities and other fixed-charge 

obligations Sum 1

1.3.5 8.3.4 Removal of Site establishment on Completion Sum 1

2 8,4 TIME RELATED CHARGES

2.1 PSA 8.4.1 Contractual requirements Sum 1

8.4.2.1 Facilities for Engineer

Project name board as per drawing detail Sum 2

PSAB1.1 Office buildings Sum 1

PSAB2.1 Mobile Communication Devices  Sum 1

PSAB2.1 Laptop Computer and Printer , with operating 

software and applications as specified by the 

engineer.  Sum 1

PSAB2.2 Survey equipment Sum 1

2.2 8.4.2.2 Facilities for Contractor

2.3 Operation and Maintenance of contractor's 

facilities on site for the duration of the 

construction. Sum 1

2.4 Offices and storage sheds,workshops and 

laboratories; Living accommodation, ablution 

and latrine facilities; Tools and equipment; 

Water Supplies, electric power and 

communications.Made COVID-19 Safe Sum 1

 Brought Forward

Amount

 Total Carried Forward
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Item Payment Description Unit Qty Rate

No Ref

2,5 8.4.3 Supervision for duration of Construction
Sum 1

2,6 8.4.4 Company and Head Office overhead for the 

durartion of the construction Sum 1

2.6 8.4.5 Time Related Item for updating and amending 

the risk assessments, safe work procedures, 

the project H&S,COVID-19 File, the COVID-19 

H&S plan, the provision of PPE and protective 

clothing that comply to COVID-19 requirements 

and any other H&S,COVID-19 matters that the 

contractor deems necessary Sum 1

2.7 8.4.5 Time Related Item for full compliance with all 

H&S,COVID-19 matters during the construction 

of the works under the Contract Sum 1

2.8 8.4.5 General responsibilities and other time related 

obligations Sum 1

PSA 8,8 Temporary Works

2.9 PSA 8.8.4 Dealing with Existing services Sum 1

2.10 PSA 8.8.3 Dealing with surface and sub-surface  water Sum 1

2.11 PSA 8.8.2 Accommodation of Traffic for duration of 

construction Sum 1

2.12 8.8.1 Allow for providing access to all erven and 

properties Sum 1

 Total Carried Forward

Amount

 Brought Forward
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Item Payment Description Unit Qty Rate

No Ref

3 8,7 DAYWORKS 

3.1 PSA 2 Dayworks

3.1.1 8.7.1 Labour

a) Skilled hr 10

b) Semi-skilled hr 10

c) Un-skilled hr 10

3.1.2 Plant

Rates shall be deemed to include the cost of 

transpotation and delivery of plants to site

3.1.2.1 8.7.2 Tipper Trucks 15m³ (large) hr 40

3.1.2.1 8.7.2 LDV 1 Ton hr 40

3.1.2.2 8.7.2 Water Tankers 15000 litre hr 40

3.1.2.3 8.7.2 Loaders 15 ton large hr 40

3.1.2.4 8.7.2 Graders Model 200kw hr 40

3.1.2.5 8.7.2 Bulldozers D8 Large hr 40

3.1.2.6 8.7.2 Excavators 45 ton hr 40

3.1.2.7 8.7.2 TLB 8 ton 4x4 drive hr 40

3.1.2.8 8.7.2 Rollers hr 40

 Brought Forward

 Total Carried Forward

Amount
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Item Payment Description Unit Qty Rate

No Ref

3.1.2.9 8.7.2 Compactors(Plate and Wacker) hr 40

3.1.10 8.7.2 Concrete Mixers 500 litre hr 40

3.1.11 8.7.2 Compressors 250cfm hr 40

3.1.12 8.7.2 Waterpumps 100 litres/sec hr 40

3.2 Materials:

a) Allow provisional sum for materials Prov Sum 1 R 50 000,00

b) Allow additional markup to

 net cost of materials on item 3.2(a) % 50000,00

Special testing of materials and

workmanship:

3.3 PSA 8.5.2 Cost of testing Prov Sum 1 R 50 000,00

3.3.1 PSA 8.5.3 Percentage mark-up on Item 3.3 % 50000,00 R 50 000,00

Amount

 Brought Forward

 Total Carried Forward
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Item Payment Description Unit Qty Rate

No Ref

3,4 PSA 8.5 SUMS STATED PROVISIONALLY BY 

ENGINEER

8,5 Environmental Control Officer

a) EIA & EMP Compliance Prov Sum 1 R70 000,00

b) Allow additional mark up on item % R70 000,00

Environmental Reinstatement 

a) Extra environmental reinstatement

measures, as ordered by the Engineer Prov Sum 1 R70 000,00

b) Borrow pit licencing and rehabilitation Prov Sum 1 R40 000,00

c) Percentage mark-up  on a) and b) % R110 000,00

8,5 Training

(a) Technical skills Prov Sum 1 R200 000,00

(b) Accredited and approved training courses for 

selected Local and other Labourers including 

wages during training Prov Sum 1 R80 000,00

Sum of item a and b.Contractor's charge to 

allow for handling costs and profit in respect of 

subitem (a) &(b) 

%

R280 000,00

c)Employment of local technicians and artisans 

as prescribed by municipal policies and PSC
Prov Sum 1 R120 000,00

Contractor's charge to allow for handling costs 

and profit in respect of item c
% R120 000,00

8,5 Community Liason Officer(C.L.O)

(a) Monthly Salary of Liason Officer Prov Sum 1 R90 000,00

(b) Percentage mark-up on item (a) above for 

contractor's overheads,administration charges 

and profit

% R90 000,00

8,5 Project Steering Committee (PSC)

a) Allowance for PSC Stipend Prov Sum 50400 R50 400,00

b) Allow additional markup on item (a) % R50 400,00

 Brought Forward

 TOTAL CARRIED FORWARD TO SUMMARY

Amount
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Item Payment Description Unit Qty Rate Amount

No Ref

2.1

SANS 1200 

C SITE CLEARANCE

2.1.1 PSC 8.2.1 Clear and grub ha 1,50 -R                    

2.1.2 8.2.5 Take down and reinstate existing fence m 1351,00 -R                    

2.1.3 8.2.6

Clear hedge or fence or both where not scheduled 

separately m 10 -R                    

2.1.4 PSC 8.2.9

Transport materials and debris to dumping site identified 

by the Contractor(meeting all statutory requirements to be 

regarded as a dumping site) and approved by the 

Engineer.

m3.km 5500 -R                    

2.2

SANS 1200 

C DEMOLITION OF STRUCTURES

All material from demolishing to be transported to a 

Commercial Dump Site. Demolish the following:  

2.2.1 8.2.7

Cut,dismantle and remove 50mm to 300mm pipes and 

dispose to a dumping site indentified by the Contractor 

and approved by the Engineer m 70 -R                    

2.2.2 8.2.8 Concrete Foundations and slabs to the depth:

(a) 200-600mm m2 5 -R                    

2.2.3 8.2.8

Rip existing Asphalt & Surface of  thickness not 

exceeding;

(a) 50mm m2 25 -R                    

2.2.4 8.2.8 Existing concrete and brick manholes of depth

a)0m - 2m no 25 -R                    

 SANS 1200  

D

2.3  8.3.8.1(c)

Excavate by hand in all material to expose existing 

services as directed by Engineer.  

a) In roadways m3 25 -R                    

b) In all other areas m3 25 -R                    

2,4 PSLD 8.2,12

Lowering and Raising of concrete manholes by atleast 

1000mm in depth no 15 -R                    

2,5 PSD 8.3.8.2c Relocation of existing services Prov Sum 1 200 000,00R         

2.5.1 Allow additional markup  on item 2.4 % 200 000,00R   -R                    

2,6 8.3.10 Topsoliling m2 200 -R                    

 TOTAL CARRIED FORWARD TO SUMMARY

METSIMAHOLO LOCAL MUNICIPALITY

CONSTRUCTION OF 1,52KM PAVED ROADS AND STORMWATER DRAINAGES IN ZAMDELA WARD2

SECTION B: SITE CLEARANCE
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Item Payment Description Unit  Qty Rate Amount

NO Ref R

3

SANS 

1200 DM EARTHWORKS ( Roads, Subgrade ) 

3.1 8.3.2 TOPSOIL

3.1.1

Remove topsoil ( 150mm) to stockpile /spoil on site 

including levelling and spreading as directed by the 

Engineer
m3 1920,00

3.2 8.3.3 TREATMENT OF ROADBED

3.2.1
Road bed preparation and compaction of material

3.2.2

(2) Minimum of 97% of modified AASHTO maximum 

density including windrow m3 1880,00

3.3 EARTHWORKS

3.3.1 8.3.5

Selected lower subgrade layer (G8 or better quality 

material) constructed from stockpiled material,  

compacted to 93% Mod. AASHTO. m3 1368,00

3.3.2 8.3.5

Selected upper subgrade layer (G7 or better quality 

material) constructed from Borrow pit material,  

compacted to 95% Mod. AASHTO. m3  Rate Only 

3.3.3 8.3.5

Selected upper subgrade layer (G7 or better quality 

material) constructed from imported 

material/commercial sources,  compacted to 95% Mod. 

AASHTO. m3  Rate only 

3.3.4 8.3.4(b)
Dumprock, process and compact (from commercial 

source) m3 2352,00

3.3.5 8.3.7 Cut to spoil or stockpile :

b) Intermediate excavation m3 8960,00

c) Hard excavation m3 50,000

3.3.6 8.3.11 Extra-over items 8,3,2 or 8,3,4 for temporary

stockpiling of material m3 750,00

3.4 8.3.2 STORMWATER CHANNELS

Excavate in all material for 1,2m wide x 0,09 m deep for  

V shaped earth stormwater channel

4 8.3.7 Cut to spoil or stockpile :

b) Intermediate excavation
m3 481,00

c) Hard excavation 
m3 15,00

TOTAL CARRIED FORWARD TO SUMMARY

METSIMAHOLO LOCAL MUNICIPALITY

CONSTRUCTION OF 1,52KM PAVED ROADS AND STORMWATER DRAINAGES IN ZAMDELA WARD2

SECTION C: EARTHWORKS 
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Item Payment Description Unit Qty Rate Amount
No Ref

4

SANS 

1200ME SUB-BASE

 

4,1 8.3 Construct gravel subbase 150mm thick as follows:  

4,2 PSME 8.3.1

 With material from borrow pits and compact to 95% Mod 

AASHTO (Min G5) m3

4,3 8.3.2

With material from in-situ and compact to 95% Mod 

AASHTO (Min G5) m3 Rate Only

4,4 8.3.3

(b) With material from commercial sources and compact 

to 95% Mod AASHTO (Min G5) m3 1744

 TOTAL CARRIED FORWARD TO SUMMARY

METSIMAHOLO LOCAL MUNICIPALITY

CONSTRUCTION OF 1,52KM PAVED ROADS AND STORMWATER DRAINAGES IN ZAMDELA WARD2

SECTION D: SUB BASE
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Item Payment Description Unit Qty Rate Amount

No Ref  

5
SANS 

1200MF
BASE 

5,1 8.3 Construct gravel subbase 150mm thick as follows:  

5.1.1

PSMF 8.3.1  With material from borrow pits and compact to 95% Mod AASHTO (Min G5) m3

5.1.2

8.3.2 (1)With material from in-situ and compact to 95% Mod AASHTO (Min G5) m3 Rate Only

8.3.3

(a) With material from commercial sources and compact to 95% Mod 

AASHTO (Min G5) m3 1672

8.3.5

Process base material by (d) statibilization and compact to 95% Mod 

AASHTO m3 1672

8.3.8 Stabilizing Agent(Cement) t 102

CARRY TO SUMMARY

`

CONSTRUCTION OF 1,52KM PAVED ROADS AND STORMWATER DRAINAGES IN ZAMDELA WARD2

SECTION E: BASE
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Item Payment Description Unit Qty Rate Amount

NO Ref R

SECTION 6

6

SANS 1200 

MH ASPHALT SURFACING

6,1 8.5.1

PRIME COAT

Apply prime coat of 30% stable grade emulsion at 0,8 

l/m2  m2 Rate Only

6,2 8.5.3 TACK COAT 

Apply tack coat of 30% stable grade emulsion at 0,8 

l/m2  m2 Rate Only

6,3 8.5.4 PREMIX  

Supply and lay a premix wearing course of continuously 

graded asphalt (TPA -Medium) using 60/70 bitumen 

binder (smoothness accuracy  iii.to Clause 6.3.6) for 

thickness: 

 50 mm  m2 Rate Only

SANS 1200 

MJ SEGMENTED PAVING BLOCK SURFACING 

6,4 8.2.1 Provision of Edge Restraints m 800

6,5 8.2.2 Construction of Concrete Paving complete:

6.5.1 (a) 20mm sand or similar approved m3 192

6.5.2 (b) 80mm thick interlocking blocks m2 10920

6.5.3 (c) Weedkiller m2 10920

6,6 8.2.3 Cutting Units to Fit Edge Restraints m 1550

6,70 8.2.4
Rolling to Locked-up Condition as specified by the 

Engineer
m2 Rate Only

 TOTAL CARRIED FORWARD TO SUMMARY

`

CONSTRUCTION OF 1,52KM PAVED ROADS AND STORMWATER DRAINAGES IN ZAMDELA WARD2

SECTION F: ROAD SURFACING
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Item Payment Description Unit Qty Rate Amount

NO Ref R

SANS 

1200MK

KERBING & CHANNELLING

7,1 8.2.1 CONCRETE KERBING

Kerbing : Precast mountable kerbing  Fig 8c 

including all excavation, mortar bedding, haunching 

etc

(i) Radius Range 0-4 m 10

(ii) Radius Range 4-20 m 14

(iii) Radius Range >20 m 1680

Kerbing : Precast Edge Beam including all 

excavation, mortar bedding, haunching etc

(i) Radius Range 0-4 m 3

(ii) Radius Range 4-20 m 9

(iii) Radius Range >20 m 108

Kerbing : Precast mountable kerbing  Fig 10 

including all excavation, mortar bedding, haunching 

etc

(i) Radius Range 0-4 m 3

(ii) Radius Range 4-20 m 9

(iii) Radius Range >20 m 3200

Kerbing : Precast mountable kerbing  Fig 7 

including all excavation, mortar bedding, haunching 

etc

(i) Radius Range 0-4 m Rate Only

(ii) Radius Range 4-20 m Rate Only

(iii) Radius Range >20 m Rate Only

7,2 8.2.5 Construct in situ concrete chutes m 10

 TOTAL CARRIED FORWARD TO SUMMARY

METSIMAHOLO LOCAL MUNICIPALITY

CONSTRUCTION OF 1,52KM PAVED ROADS AND STORMWATER DRAINAGES IN ZAMDELA WARD2

SECTION G: KERBING & CHANNELLING
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ITEM PAYMENT DESCRIPTION Unit Qty Rate Amount

NO Ref

SANS 

1200MM

ANCILLARY ROADWORKS - PERMANENT SIGNS

8,1 8.3.1 SUPPLY AND ERECT COMPLETE:

Statutory road traffic signs complete:

1. RTM1 (Stop) No 18

8,2 ROAD MARKINGS

8.4.1

Non reflectorized paint applied at nominal rate of 0.42 l/m2 or 

proprietary brand road marking material applied at nominal 

rate of 0,50 l/m2

1. White lines (broken or unbroken) width 100mm m 1650

2. Yellow lines (broken or unbroken) width 100mm m 70

3. White lines (broken or unbroken) width 300mm m 50

4. White characters and symbols m 20

5. Yellow characters and symbols m 50

6. Traffic Island markings (any colour) m 60

8,3 Construct speed humps no 12

 TOTAL CARRIED FORWARD TO SUMMARY

METSIMAHOLO LOCAL MUNICIPALITY

CONSTRUCTION OF 1,52KM PAVED ROADS AND STORMWATER DRAINAGES IN ZAMDELA WARD2

SECTION H: ROAD SIGNS AND MARKING
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Item Payment Description Unit Qty Rate Amount

NO Ref R

9 STORMWATER DRAINAGE

SANS 

1200DB

9,1 STORMWATER CHANNELS

8.2.8 Cast-in-situ 1,2m V Concrete Lining to Open Drains m3 270

8.2.8

Cast-900 X 200mm Concrete channel with Vitaglass grating 

or similar approved as per drawing D010 m 90

9,2

Formwork to Cast-in-situ Concrete Lining of 

Open drains

a) To sides with formwork on the internal face 

only m2 240

8.2.12 Steel Reinforcement t 4,248

9,3 8,2,13 Stone Pitching m2 560

 TOTAL CARRIED FORWARD TO SUMMARY

METSIMAHOLO LOCAL MUNICIPALITY

CONSTRUCTION OF 1,52KM PAVED ROADS AND STORMWATER DRAINAGES IN ZAMDELA WARD2

SECTION I: STORMWATER 
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CONSTRUCTION OF 1,52KM PAVED ROADS AND STORMWATER DRAINAGES IN ZAMDELA WARD2

Section Description

A P&Gs

B SITE CLEARANCE

C EARTHWORKS

D SUBBASE

E BASE

F ROAD SURFACING

G KERB & CHANNELLING

H ROAD SIGNS AND MARKING

I STORMWATER DRAINAGE

SUB TOTAL

10% CONTINGENCIES

SUB TOTAL

15% VAT

TOTAL

Amount

CONSTRUCTION COST

METSIMAHOLO LOCAL MUNICIPALITY

SUMMARY
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C3.1   DESCRIPTION OF THE WORKS 
 

CONTENTS  
 
1. EMPLOYER’S OBJECTIVES         

2. OVERVIEW OF THE WORKS         

3. EXTENT OF THE WORKS          

4. CONSTRUCTION PROGRAMME        

5. CONTRACTOR’S CAMP SITE AND SITE FACILITIES AVAILABLE    

6. SITE FACILITIES REQUIRED         

7. FEATURES REQUIRING SPECIAL ATTENTION      

8. ACCOMMODATION OF TRAFFIC        

 
 

1. EMPLOYER’S OBJECTIVES 
 
The roads upgrade Infrastructure can be categorised as construction of blocked paved roads 
and stormwater upgrades. The aim of this infrastructure is not only to address transportation 
related issues but as well as the social, environment and economic issues in the Municipality.  
 
The objective is to deliver public infrastructure using labour intensive methods where feasible. 
Labour-intensive works comprise the activities described in SANS 1921-5, such as, casting 
concrete, minor earthworks and laying of block paving activities which are to be performed by 
hand, and its associated specification data. Such works shall be constructed using local 
workers who are temporarily employed in terms of this Scope of Work.  
 
The project is expected to start in December 2026 and to be completed within 15 months of 
the Commencement Date. 
 
 
2. OVERVIEW OF THE WORKS 

 
2.1 Location of the Site 

 
The location of the works is in Zamdela/Sasolburg within the Metsimaholo Local Municipality. 

 
2.2 General description of scope of works 

 
a) Roadworks 

 

1. Site Clearance. 

2. Identify existing services. 

3. Relocation of services e.g. Fibre line 

4. Remove topsoil (150mm) to stockpile /spoil on site including levelling and spreading 

as directed by the Engineer 

5. Excavation of material to achieve the required roadbed formation level, including 

trimming, shaping, and disposal of surplus material. 

6. Construct the pioneer layer using 200 mm thick dumped rock, spread, trimmed to line 

and level, and compacted to form a stable working platform. 
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7. Construct a 150 mm thick subbase layer using G5 material, supplied, placed, 

moisture-conditioned, and compacted in accordance with SANS 1200DM 

requirements. 

8. Construct a 150 mm thick base layer using C4 material, supplied, placed, moisture-

conditioned, and compacted in accordance with SANS 1200DM requirements. 

9. Construct a 20 mm thick river sand bedding layer. 

10. Construct a surface using 80 mm thick interlocking concrete paving bricks, laid in a 

45° herringbone pattern on the prepared bedding layer, in accordance with 

SANS1200MJ requirements. 

11. Construct precast concrete kerbs comprising Figure 10 and Figure 8C units, supplied, 

laid, and bedded on a mortar bedding in accordance with SANS 1200MJ 

specifications. 

 

b) Stormwater Drainage 

 

1. Construct open drain channels as per construction drawings for longitudinal drains 

 

c) Ancillary Works 

 

1. Install all roadside furniture including warning and regulatory road signage 

2. Construct speed humps as per construction drawings 

3. Do line markings as per drawings 

2.3  Temporary Works 
The contractor is to design, supply, construct, demolish and spoil at his own cost any 

temporary works required in order to carry out the construction works as required. 

 
2.4 Access 
Furthermore, it is a requirement of this Contract that the contractor ensures that all residents 

have access to their properties after hours and on weekends; all businesses are to have 

access during business hours.  The Contractor is to implement temporary measures / 

deviations as required in order to achieve this outcome.  Prior to the implementation of any 

deviation, written permission for such deviations shall be obtained from the Employers Agent.   

The Contractor shall advise all residents, community leaders and other stakeholders at least 

2 weeks prior to the commencement of construction activities in an area.  The Contractor is 

to employ a Community Liaison Officer in conjunction with the community structures in the 

area in order to achieve this outcome.  
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3. EXTENT OF THE WORKS 
 
A. ROADWORKS 

 
A.1. Geometric Design 
  

The designated routes have been designed to provide two lane traffic.  
 

A.2 Pavement Structure 
 
 The structural and functional capacity of the road has been designed to comply 

with the requirements for the appropriate category of roads. 
 
B. DRAINAGE WORK 
 

The extent of drainage work involved in this contract is covered by the 
relevant sections of the Bill of Quantities and as shown on the relevant 
engineering drawings. 
 

C. SERVICES 
 
A schedule of affected services with the respective service authorities can be 
found in the provided tender drawings. 

 
C.1. Telkom 
 
  The relocation of Telkom infrastructure is envisaged.  If any damages occur 

(as a result of the Contractor’s operations) the Contractor will be required to 
contact Telkom to arrange for timeous reparations to the services (at the 
Contractor’s expense).  The Contractor may not repair any damages himself 
unless specifically instructed (in writing) by Telkom to do so. 

 
C.2. Municipal Services 
 
 Relocation of municipal services is foreseen at this stage. The existing 

services must be identified and clearly marked to prevent damages to these 
services. 

 
C.3. Fibre Optic Cables 
 

 The relocation of fibre optic is envisaged.  If any damages occur (as a result of 
the Contractor’s operations) the Contractor will be required to contact the 
relevant service provider to arrange for timeous reparations to the services.  
The Contractor may not repair any damages himself unless specifically 
instructed (in writing) by the relevant service provider, to do so.  
 
The cost of the repairs will be for the Contractors account. 

 
 
D. APPURTENANT WORKS 
 

Appurtenant works include the following: 
 
a) The Painting of Road Markings. 
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A minimum of three weeks shall be allowed after the completion of 
surfacing operations before road markings are applied.  The Engineer may 
however instruct that road markings be applied immediately in certain 
critical areas for reasons of safety.  Provision has been made in the 
quantities for the re-establishment of the road marking team and the 
repainting of the road markings at the end of the defects notification 
period. 
 

b) The finishing off of the road reserve and other disturbed areas as 
ordered by the Engineer. 

 
4. CONSTRUCTION PROGRAMME 
 

The time for completion, as stated in the Contract Data in terms of Clause 1.1.1.14 
of the Conditions of Contract, is 15 months, excluding the special non-working days. 
The Contractor shall plan and programme his construction sequence for completion 
within the time period specified. 
 

 
5. CONTRACTOR’S CAMP SITE AND SITE FACILITIES AVAILABLE 
 
5.1 Location of Contractor’s Camp Site 

 
No specific land has been made available for the Contractor’s camp site and office 
facilities for the Engineer. The Contractor shall make his own arrangements 
concerning a suitable approved site and location, as well as the provision of water, 
electricity and other services for the camp site and office facilities. 
 
The Contractor’s camp site shall be maintained in a neat and tidy condition and on 
completion of the Works, the camp area shall be cleared and reinstated; all to the 
satisfaction of the Engineer. Any damage to property shall be made good to the 
satisfaction of the Engineer and at the Contractor’s expense. 
 

5.2 Provision for Services 
 
The Contractor shall make his own arrangements concerning the supply of electrical 
power and all other services.  No direct payment will be made for the provision of 
electrical and other services. The cost thereof shall be deemed to be included in the 
rates and amounts tendered for the various items of work for which these services 
are required. 

 
 

6. SITE FACILITIES REQUIRED 
 

Office facilities as scheduled are required on the site for the Engineer or his 
representative. 

 
7. FEATURES REQUIRING SPECIAL ATTENTION 
 
7.1 Existing Services 
 

Various types of services, both overhead and underground, exist within the 
boundaries of the site. It is envisaged that it will be necessary for the Contractor to 
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arrange for the removal, relocation and protection of existing services. Should any 
work become necessary due to unforeseen circumstances then all work shall be 
done strictly in accordance with the requirements of the relevant service owner and 
in accordance with the requirements of these Works Specifications.  
 
Procedures for the protection and/or relocation of such services are outlined in the 
Project Specifications.  All costs related to the contents of this paragraph shall be 
deemed to be included in the rates and amounts tendered for the various items of 
work for which these services are required. 

 
7.2 Proposed Services 
 

No new services are envisaged in this contract except roads and stormwater.  
 

7.3 Damage to Unknown Services 
 
The Contractor shall provide service detection equipment to track all the unknown 
services, where damage is incurred to the unknown services at the time of construction, 
then the costs to repair and reinstate such services shall be borne by the Contractor. It 
is expected that the Contractor will include in his rate cost for such instances. 
 

7.4 Construction in restricted areas 
 
It will be necessary for the Contractor to work within restricted areas. No additional 
payment will be made for work done in such areas, despite indications to the contrary 
in the Standard Specifications. 

 
7.5 Water for construction purposes 

 
The Contractor must make adequate provision in his tender for all negotiations and 
procurement of water for construction activities and all related costs will be deemed 
to be included in his tendered rates. 

 
7.6 Weatherproof Protection for Workers 

 
All staff required to continue working during rain shall be provided with approved 
protective clothing and footwear. 
 

7.7 Night Work and Work on Public Holidays 
 
Where the Contractor requires staff to work overtime, in accordance to the Basic 
Condition of Employment Act, he shall make the necessary arrangements with the 
Engineer and obtain written approval from the Engineer. The Contractor shall bear 
the cost of his overtime work. 
 

7.8 Environmental Requirements 
 
The Contractor shall take particular note of the environmental requirements 
contained in Part C of the Works Specifications. 
 
Personnel and plant shall not enter property beyond the road reserve boundary 
irrespective of whether or not the boundary is fenced. 
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The Contractor shall take every precaution to avoid damage to vegetation within that 
area of the road reserve which falls outside the designated work area as indicated 
on the drawings. Any damage caused is to be repaired at the Contractor’s expense. 
 
Storage and stockpiling of materials within the road reserve will not be permitted 
without the written consent of the Engineer. Excess material from excavations and 
waste material shall be spoiled off site at suitable locations. 
 

7.9 Materials Supplied By The Client (MSC) 
 
No material will be supplied by the Employer. 

 
 

8. ACCOMMODATION OF TRAFFIC 
 
8.1 General 
 

(i) The safety and convenience of the travelling public is to be considered of 
utmost importance and every effort must be made to ensure that all 
temporary road signs, cones, flagmen and speed controls are maintained and 
effective, and that courtesy is extended to the public at all times. 

 
(ii) It is important that the traffic accommodation requirements described in these 

specifications are adhered to and that all installations meet with the approval 
of the relevant traffic authority. 

 
(iii) Construction work, including the erection and removal of traffic control 

facilities, shall be executed between sunrise and sunset on Monday to 
Saturday, inclusive. Accommodation of traffic on the existing traffic lanes will 
be required throughout the construction contract period. The existing number 
of lanes for each traffic movement affected by construction shall not be 
reduced without the written authorisation of the Engineer. 

 
(iv) It should be noted that Holidays are specified as “Special non-working days” 

in the Contract Data. In terms of the General Conditions of Contract the 
Engineer’s permission has to be obtained for work to be carried out on 
special non-working days, for which permission shall be applied for at least 2 
days prior to the day. 

 
(v) The travelling public has the right of way on public roads, and the Contractor 

shall make use of approved methods to control the movement of his 
equipment and vehicles so as not to constitute a hazard on public roads. 

 
(vi) Failure to maintain road signs, warning signs or flicker lights, etc, in good 

condition shall constitute ample reason for the Engineer to bring the works to 
a stop until the road signs, etc, have been repaired to his satisfaction and to 
impose the penalties as described in the Contract Data. 

 
(vii) The Contractor may not commence construction activities before adequate 

provision has been made to accommodate traffic in accordance with the 
requirements of these specifications and Chapter 13 of Volume 2 of the 
South African Road Traffic Signs Manual (SARTSM).  
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(viii) The Contractor shall submit proposals in connection with all signs and 
accommodation of traffic to the Engineer for approval. 

 
(ix) Access to properties shall be provided at all times. Should any access need 

to be temporarily closed, such a closure shall be communicated with the 
affected parties. The Contractor shall only commence with access restriction 
or closures upon approval of the affected parties and such approval shall be 
provided to the Engineer.  

 
(x) The safe ongoing use of the roadway under construction, including all planned 

detours and intersections shall be the full responsibility of the Contractor.  
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C3.2 ENGINEERING 
 

1. DRAWINGS 
 

The Works shall be constructed in accordance with the design drawings included in 
the Contract Documents. 
 
The reduced drawings listed and included as part of the tender documents shall be 
used for tender purposes only. 
 
The Contractor will be supplied with three (3) A1 prints of each of the drawings and 
any others required for construction. These copies are issued free of charge and the 
Contractor shall make any additional copies he may require at his own cost. No 
additional prints will be issued apart from revisions. 
 
Only figured dimensions shall be used and drawings shall not be scaled unless 
otherwise instructed. 
 
The levels given on construction drawings are subject to confirmation on site, and 
the Contractor shall submit all levels to the Engineer for confirmation before he 
commences any construction work. The Contractor shall also check all clearances 
given on the drawings and shall inform the Engineer of any discrepancies. The initial 
setting-out pegs shall be done by a registered land surveyor. 
 
The Contractor shall ensure that accurate as-built records are kept of all 
infrastructure installed or relocated during the contract. The position of pipe bends, 
junction boxes, duct ends and all other underground infrastructure shall be given by 
either co-ordinates, or stake value and offset.  Where necessary, levels shall also 
be given. A marked-up set of drawings shall also be kept and updated by the 
Contractor. This information shall be supplied to the Engineer’s Representative on a 
regular basis. 
 
Any information in the possession of the Contractor, which the Engineer requires to 
complete his record drawings shall be supplied to the Engineer’s Representative 
before a certificate of completion will be issued. 
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C3.3  Procurement 
 

 

3.3 PROCUREMENT 
 

3.3.1 Requirements 
The contractor shall be required to adopt labour based techniques through the full spectrum of 
the works with the proviso that the Clients specific objectives regarding time and quality are 
not compromised.  Maximisation of employment shall be of the essence on this contract.  
 
Together with their tenders, all Tenderers are required to submit a comprehensive 
implementation plan clearly stating the EPWP labour content and number of jobs that shall 
be created.  The employment of labour shall be reflected in a programme in sufficient details 
to enable the Project Manager to monitor and compare it with the implementation plan. 
The Contractor shall be required to submit employment data on a monthly basis to the Project 
Manager  
 
The contractor and his subcontractors who makes use of EPWP labour, shall enter into written 
contracts with all the individuals classed as targeted labour and during the performance of the 
contract, furnish the Engineer with copies of all contracts entered into. 
 
Tenderers are to also note that it is an explicit condition of this tender that all unskilled 
labourers on the project are to be employed from the local community. The Contractor 
shall in general, maximise the involvement of the local community and employ a 
minimum of 25 people or more. 
 
The labour rate which the Contractor will be expected to pay for unskilled worker will 
be R242/day (30.25/hr.).  
 
3.3.2  Subcontracting – Special Conditions of Contract 
 
Participation and Advancement of Start-Up, Small and Micro Enterprises 
 
The Metsimaholo Local Municipality (MLM) has identified job creation and access to 
procurement opportunities by Start-ups, Small and Micro enterprises (SMMEs) as an 
essential requirement towards building an economically viable City. In this regard the 
following definitions are applicable: 
 
“Start-up Enterprises” means an enterprise that has been in existence and operating for less 
than two years.  
 
“Small Enterprises” means an enterprise that has a CIDB grading designation of 1 or 2. 
 
“Micro Enterprises” means an enterprise that has a CIDB grading designation of 3. 
 
“Locally based SMMEs” means enterprises that have their operational base in the ward in 
which the project is to be executed or, alternatively, the members of the enterprise are resident 
in the particular ward. Should suitable locally based SMME contractors as defined above not 
be available in the particular ward, then they shall be sourced from adjacent wards. 
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C3.4  CONSTRUCTION  
 
WORKS SPECIFICATIONS 
 

CONTENTS  
 

C3.4.1  PART A: GENERAL 
 
A1 GENERAL 

 

SECTION DESCRIPTION  

 

A 1  Particular Generic Specifications             

A 2  Plant and Materials  

A 3  Construction Equipment  

A 4  Existing Services  

A 5  Site Usage  

A 6  Permits 

A 7  Inspection of Adjoining Properties  

A 8  Electricity for Construction Purposes  

A 9  Survey Control and Setting Out of the Works  

A 10  Method Statement  

A 11  Software Application for Programming  

A 12  Methods and Procedures  

A 13  Quality Plans and Control   

A 14  Accommodation of Traffic on Public Roads Occupied By the Contractor
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A 15  Other Contractors on Site  

A 16  Testing, Completion, Commissioning and Correction of Defects  

A 17   Key personnel  

A 18   Management meetings  

A 19   Forms for contract administration  

A 20   Daily records  

A 21   Payment certificates  

A 22  Features Requiring Special Attention   

A 23                   Schedule of penalties for non-compliance                                                   
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C3.4.1 PART A: GENERAL 
 

A   GENERAL 

 

A 1  Particular generic specifications 

For the purpose of this Contract:  

a) where gender terms are used, it shall be applicable to both male and 
female.   

b) “VAT” shall mean Value Added Tax in terms of the Value Added Tax Act 89 
of 1991 as amended. 

 

A 2  Plant and materials 

The Contractor is required to provide all plant and materials necessary to carry out the 
works as required.  

 

A 3  Construction equipment 

The Contractor is required to provide all equipment necessary to carry out the works 
as required. No additional allowances other than those already specified in the 
schedule of quantities shall be allowed for with respect to equipment. 

 

A 4  Existing services 

The Contractor: 

a) must make provision for the possible existence of numerous services (e.g.: 
Stormwater, Water, Electrical, Eskom, Telkom, etc.) within and in close proximity 
to the work areas. 

 

b) shall be provided with record information from services authorities to enable him 
to apply for wayleave at the responsible authority.  

 

c) is to record on as built drawings the location of existing services or services 
which have been relocated during Contract Period. 

 

d) must inform the relevant service provider immediately (within 2 hours of incident) 
such that procedures for the reinstatement of the service can be effected, should 
he damage or break an existing service (whether known or unknown). 

 

e) is responsible to provide his own equipment in order to determine the location of 
existing services. The provision of such equipment shall be deemed to have 
been included in the rates. 

 

A 5  Site usage 

Site usage shall be limited to hours as specified in the Contract Data, unless prior 
arrangement is made with the Engineer. 

 

A 6  Permits  

The Contractor will be required to obtain permits from all the applicable service 
provider’s within the jurisdiction of the Municipality. It is the Contractor’s responsibility 
to obtain final permit approval according to applicable procedures and specifications. 
Permits associated costs shall be deemed to have been included in the scheduled 
rates for excavation and location of existing services under the relevant section of 
SANS 1200 A. 
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A 7  Inspection of adjoining properties 

The Contractor shall carry out inspections and evidence collection of properties 
adjoining the works to ensure that in the event of a claim arising from any of the owners 
of the adjoining properties for damage to property and the like, the Contractor has 
substantial evidence to support or refute such claims. The Contractor accepts full 
liability and responsibility for damage which he causes to adjoining properties as well 
as any costs involved in refuting or processing of such claims. 

 

A 8  Electricity for construction purposes 

The Contractor shall make arrangements with the relevant authority for the supply and 
distribution of power for purposes of this Contract, the cost of which shall be deemed 
to be included in the rates inserted in the Schedule of Quantities. 

Power used for carrying out of the works in accordance with these Specifications will 
not be subject to measurement or payment.  

 

A 9  Survey control and setting out of the works 

The Contractor is to confirm the levels and coordinates of all benchmarks prior to 
commencing with construction. 

 

A10  Method Statement 

The Contractor shall provide the Engineer with a method statement indicating the 
manner and sequence in which he intends to construct the works, for each work area, 
with the program.  In the method statement the Contractor must address at least the 
following items: 

 

1. Sequence of the works for the relevant works area 

2. Target dates for the tasks identified in sequence of the works for the relevant 
works area 

3. Materials requirements 

4. Construction Plant to be used 

5. Services affecting construction 

6. Any factors that could affect construction progress after commencement 

 

The method statement must be approved by the Engineer before commencement of 
construction. In order to minimize the impact on traffic, pedestrians and business the 
Contractor will be required to segment the works in such a manner that no portion of 
the works is more than one day ahead of the following position i.e. trenches cannot be 
excavated more than one day ahead of pipe laying, pipes more than one day in 
advance of manhole construction and finishing off etc.  These segments of the works 
shall be clearly defined in the Contractor’s method statement for each work area. 

 

The approval by the Engineer of any program shall have no contractual significance 
other than that the Engineer would be satisfied if the work is carried out in accordance 
to such program and that the Contractor undertakes to carry out the work in 
accordance with the program.  It shall not limit the right of the Engineer to instruct the 
Contractor to vary the program should circumstances make this necessary. 

 

A11  Software application for programming 

The construction programme shall be completed in Microsoft ® Project 2019 or 
compatible software. The construction programme and updated versions thereof shall 
be made electronically available to the Engineer. 
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A12  Methods and procedures 

The methods and procedures for the execution of the works shall be in accordance 
with the standard specifications and the variations and additions thereto. 

 

A13  Quality plans and control 

The Contractor shall be required to provide and maintain a quality plan to ensure that 
the quality of all work components is of a high standard. Such a quality plan shall be 
approved by the Engineer. 

 

A14  Accommodation of traffic on public roads occupied by the Contractor 

a) Accommodation of traffic 
 

The Contractor shall ensure the safe accommodation of traffic at all areas where 
the work may impact on traffic and shall provide all drums, watching, lighting, signs 
and barricades required by the road authorities, and in accordance with the South 
African Road Traffic Signs Manual. Penalties shall be imposed on the Contractor 
for non-compliance.  

 

b) Access to properties 
 

Adequate access shall at all times be maintained to public and private properties 
unless otherwise arranged and approved.  Details of the proposed means of 
access shall be submitted before any such access is restricted.  Claims arising 
from impeded access shall be the responsibility of the Contractor. 

At least 2 days before commencing any work affecting access to a property, the 
Engineer and the occupier/owner of each such property shall be notified of the 
Contractor’s intention to commence work, the date of commencement, expected 
duration and arrangements which will be made regarding maintenance of access. 

 

c) Transport Department requirements 
 

The Contractor must provide a bridge with side rails across excavations to allow 
pedestrians access to the sidewalk. Allowance for the costs associated with 
providing pedestrian access to sidewalks will be deemed to have been included 
under relevant Items in the Schedule of Quantities. 

 

d) Services  
 

Services to a property shall remain unimpeded. Where necessary for access or 
egress, excavated and filled works, concrete or asphalt surfaces shall be 
satisfactorily covered temporarily to protect the work from damage and to maintain 
access. 

 

e) No by-passes shall be constructed by the Contractor without consulting with the 
Engineer, the approval shall be given by the engineer in writing. 

 

A15  Other contractors on site 

There may be other contractors working in close proximity and/ or within the site 
boundaries road reserve completing other projects. As such, the Contractor is required 
to make adequate allowances for such possibilities. No claims with respect to works 
being carried out by other contractors will be entertained by the Employer. 
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A16  Testing, completion, commissioning and correction of defects 

The onus is on the Contractor to produce work which will conform in quality and in 
accuracy of detail to the requirements hereinafter specified.  The Contractor must 
clearly understand that it is not a duty of the Engineer or his representative to act as 
foreman or surveyor on the Works. 

 

The Contractor shall, at his own expense, provide experienced engineers, foremen 
and surveyors together with all transport, instruments and equipment for supervising, 
checking and controlling the work. 

 

The act of passing any completed work for payment by the Engineer shall not be 
construed as signifying approval or acceptance there-of. Failure on the part of the 
Engineer to reject any defective work or material shall not in any way relieve the Con-
tractor of his obligations under the Contract, nor prevent later rejection when such 
work or material is discovered. 

 

The contractor shall keep files of all the test results, which shall be accessible by the 
Engineer at any time. Two copies of these files shall be provided to the Engineer at 
the end of the project.  

 

A17  Key personnel 

The Contractor is to provide the Curriculum Vitae’s of key personnel to be employed 
on the project as well as the person’s position and responsibilities within the project 
team. The Contractor shall provide the following minimum key staff: 
 

a) Contracts manager; 

b) Site Agent; 

c) Health and Safety Officer; and 

d) Foremen. 

 

A18  Management meetings 

Bi-Weekly site meetings shall be arranged and facilitated by the Engineer. Senior 
Contractor management staff attendance shall be compulsory. The Contractor shall 
be required to provide reporting with regard to project progress, resources (human, 
plant and equipment), community issues, environmental and health and safety 
aspects. 

In an event that the senior Contractor management doesn’t attend the meeting without 
notifying the Engineer 2 days prior to the meeting, the Engineer will levy a penalty of 
R2500/meeting. 

 

A19  Forms for contract administration 

The Contractor shall maintain files which shall contain project information related to 
project progress, resources (human, plant and equipment), community issues, 
environmental, health and safety aspects, penalties imposed, claims lodged and 
outcomes, disputes and resolutions, payment and variations. 

 

A20  Daily records 

The Contractor shall keep daily site records as required by the Employer and as 
specified herein. Daily records shall include, labour, plant, materials, rainfall, daily 
diary and the like and must be signed by the Engineer. If the Contractor fails to 
provide/keep the information the Engineer will levy a penalty of R450/day. 
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A21  Payment certificates 

Payment certificates shall be submitted to the Engineer, in the format required, for 
approval and final submission to the Employer monthly. 

 

 

 

 

A22 FEATURES REQUIRING SPECIAL ATTENTION  

A22.1 Security 

The Contractor is responsible to provide his own security on site, as he deems 
necessary. The Employer shall not be held responsible for any loss or damage 
suffered by the Contractor, his plant, equipment, materials, subcontractors or 
employees as a result of a security incident of any nature. 

 

A 22.2 Community liaison and community relations  

The Contractor will be required to employ a community liaison officer for each section 
of the works for the duration of the construction activities, taking place within such 
area. The community liaison officer is to be appointed in consultation with the relevant 
ward councillor. 

 

A 22.3 Notices and warning to the public 

The Contractor must provide written notice to all consumers affected by the 
construction activities. The written notice shall outline the: 
 

a) nature of the works; 

b) expected inconvenience / disruption that the consumers can expect; 

c) timeframes for construction; and 

d) contact details in case of problems encountered. 

 

A 22.4 Causes for rejection 

Causes for rejection of the works shall include but is not limited to:  
 

a) incorrect grades and crossfalls;  

b) poor kerbing alignment and broken kerbs 

c) incorrect vertical and horizontal alignments 

d) layer works and surfacing fail density and other prescribed tests 

e) Incorrect pipe grades, water infiltration at joints, poor workmanship to kerb 

inlets, manholes, etc. 

 

A23 EPWP KEY MONTHLY SUPPORTING DOCUMENTS 

 The following key supporting documents are required monthly to be uploaded 

onto the system for verification: 

a) Certified copy of original ID for each labourer. 

b) Copy of each labourer contract. 

c) Daily attendance register. 

d) Proof of payment 
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A24       EPWP ACCREDITED TRAINING 
       The service provider is required to facilitate an accredited training for the local 
labourers/ SMME’s 
 

A25 SCHEDULE OF PENALTIES FOR NON-COMPLIANCE 

The following amounts will be deducted from the Contractor for non-compliance 
throughout the duration of the contract. The penalty will be affective after 48 hours 
after the Engineer notified the Contractor of the non-compliance thereof. 

 

a) Non-compliance with the OHS regulations e.g., unsafe conditions on site, un-

updated safety file etc = R1500/incident. 

b) Non-compliance with supplying all or one of the items required for the site 

establishment indicated on PSAB 1.2, PSAB 2.1 and PSAB 2.2 = R850/day. 

c) Failure by Contractor’s senior management to attend project meetings 

without giving 2 days’ notice to the Engineer prior the meeting date = 

R2500/meeting. 

d) Failure to complete project at the due completion date = R5000/day. 

e) Failure to keep or record daily information on the site diary = R450/day. 

f) Failure to submit EPWP required monthly documents = R5000/day 
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C3.4.1 PART B:  PROJECT SPECIFICATIONS REFERRING TO THE 
STANDARD       SPECIFICATIONS 

 
Notes to the tenderer  
 
C3.4.1 VARIATIONS AND ADDITIONS TO SANS 1200 STANDARDIZED SPECIFICATIONS 

AND PARTICULAR SPECIFICATIONS 

 
The following variations and additions to the SANS 1200 Standardized 
Specifications referred to shall apply to this Contract. 
 
The prefix “PS” indicates an amendment to SANS 1200. The prefix “PSA” indicates 
an amendment to SANS 1200 A, “PSDB” to SANS 1200 DB and so on. 
 
The letters and numbers following these prefixes respectively indicate the relevant 
Standardized Specification and clause numbers in SANS 1200 to which the 
variation or addition thereto applies. 
 
An asterisk (*) placed next to a PS Subclause number denotes the inclusion of an 
additional Subclause for which no equivalent appears in SANS 1200. 
 
The terms “project specification” or “Portion 2 of the project specification” 
appearing in any of the SANS 1200 Standardized specifications shall be replaced 
with the term “Scope of Work”. 
 
The term “Scope of Work” shall mean Part 3 of The Contract. 
 
Further to the above it should be noted that where in a specific Standardized 
Specification reference is made to a Subclause in another Standardized 
Specification, any amendment or addition to the Subclause referred to, as provided 
for in the Specification, shall apply.  The aforementioned shall also apply with 
respect to Clauses referred to in a Particular Specification. 
 
The variations and additions to the SANS 1200 Standardized Specifications 
follows herewith: 
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PSA  GENERAL 
 
PSA 1  SCOPE 
 

Replace the contents of Clause 1.1, including the notes, with the following: 
 
“1.1 This specification covers requirements, principles and responsibilities of 
a general nature which are generally applicable to civil engineering construction 
and building works contracts, as well as the requirements for the Contractor’s 
establishment on the Site.” 

 
PSA 2  INTERPRETATIONS 
 
PSA 2.3 DEFINITIONS 
 

In the opening phrase, insert the words: “the definitions given in the 
Conditions of Contract and” between the word’s “specification” and “the 
following”. 

 
a) General 

 
Add the following definitions: 
 
“General Conditions / Conditions of Contract.  The General 
Conditions of Contract specified for use with this Contract as 
amended in the Contract Data. 
 
Specified As specified in the Standardized Specifications, the 
Drawings or the Scope of Work. “Specifications” shall have the 
corresponding meaning.” 
 

c) Measurement and payment 
 

Replace the definitions for “Fixed charge”, “Time-related charge” 
and “Value-related charge” with the following: 
 
“Fixed charge.  A charge that is not subject to adjustment on 
account of variations in the value of the Contract Price or the time 
allowed in the Contract for the completion of the work. 
 
Time-related charge.  A charge, the amount of which varies in 
accordance with the Time for Completion of the Works, adjusted in 
accordance with the provisions of the Contract. 
 
Value-related charge.  A charge, the amount of which varies pro 
rata with the final value of the measured work executed and valued 
in accordance with the provisions of the Contract.” 
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PSA 2.4  ABBREVIATIONS 
 
a) Abbreviations relating to standard documents 
 
Add the following abbreviation: 
 
“CKS: SANS Co-ordinating Specification.” 
 

PSA 3  MATERIALS 
 
PSA 3.1 QUALITY 
 

Where applicable, materials shall bear an official standardization mark. 
 
Add the following: 
 
"Where proprietary materials are specified, it is to indicate the quality or 
type of materials or articles required, and where the terms “or other 
approved” or “or approved equivalent” are used in connection with 
proprietary materials or articles, it is to be understood that the approval 
shall be at the sole discretion of the Engineer." 

 
“PSA 3.3* ORDERING OF MATERIALS 
 

The quantities set out in the Bill of Quantities have been carefully 
determined from calculations based on data available at the time of its 
compilation, but are to be considered as approximate quantities only. 
Before ordering materials of any kind the Contractor shall be solely 
responsible for determining, from the Drawings issued or approved by the 
Engineer for construction purposes, the actual quantities of materials 
required for the execution of the Works. No liability or responsibility 
whatsoever shall be attached to the Employer or the Engineer in respect 
of materials ordered by the Contractor except when ordered in 
accordance with the Drawings issued or approved by the Engineer for 
construction purposes.” 
 

 
PSA 4  PLANT 
 
PSA 4.1 SILENCING OF PLANT 
 

Replace the contents of Clause 4.1 with the following: 
 
“The Contractor’s attention is drawn to the applicable regulations 
pertaining to noise and hearing conservation, framed under the 
Occupational Health and Safety Act (Act No. 85 of 1993) as amended. 
 
The Contractor shall at all times and at its own cost, be responsible for 
implementing all necessary steps to ensure full compliance with such 
regulations, including but not restricted to the provision and use of suitable 
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and effective silencing devices for pneumatic tools and other Plant which 
would otherwise cause a noise level in excess of that specified in the said 
regulations. 
 
Where appropriate, the Contractor shall further, by means of temporary 
barriers, effectively isolate the source of such noise in order to comply with 
the said regulations.” 

 
PSA 4.2 CONTRACTOR'S OFFICES, STORES AND SERVICES 
 

Add the following at the end of the first paragraph of Clause 4.2: 
 
"The Contractor's buildings, sheds and other facilities erected or utilised 
on the Site for the purposes of the Contract shall be fenced off and shall 
contain all offices, stores, workshops, testing laboratories, toilet facilities, 
etc. as may be required by the Contractor.  The facilities shall always be 
kept in a neat and orderly condition. The Contractor will be required to 
provide and lay crusher stone on the site camp yard. 

 
No personnel may reside on the Site. Only night-watchmen may be on the 
Site after hours 
 
The Contractor shall provide on the Site and in close proximity to the 
actual locations where the work is being executed, one toilet per 15 
workmen, which toilets shall be effectively screened from public view and 
their use enforced.  Such toilets shall be relocated from time to time as the 
location of the work being executed changes, so as to ensure that easy 
access to the toilets is maintained. 
 
The Contractor shall, where applicable, make all necessary arrangements 
and pay for the removal of night soil." 

 
PSA 5  CONSTRUCTION 
 
PSA 5.1 SURVEY 
 
PSA 5.1.1 Setting out of the Works 
 

The installed benchmarks and erf boundary pegs shall be used by the 
Contractor for setting out the works. 
 
Add the following paragraph: 
 
"The Contractor shall be required to check and verify, prior to 
commencement of any construction work, all benchmarks and boundary 
reference pegs, as shown and detailed on the Drawings. Reference and 
benchmark pegs disturbed and/or removed during the construction period 
shall be replaced by a Professional Land Surveyor and the Contractor 
shall bear the cost of such replacement. Payment to check and verify the 
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reference and benchmark pegs shall be included in the contractors 
general obligations" 

 
PSA 5.1.2 Preservation and replacement of survey beacons and pegs subject 

to the Land Survey Act 
 

Delete from the second sentence "Before the commencement . . . . “to” . 
. . . apparently in their correct positions" and replace with the following: 
 
"Immediately on taking over the site, the Contractor, in consultation and 
liaison with the Engineer, shall search for all pegs and the Contractor shall 
compile a list of pegs that are apparently in their correct position." 
 
Replace the third sentence of Clause 5.1.2 with the following: 
 
“At completion of the Contract, the Contractor shall expose and mark all 
pegs that were listed at the commencement of the construction as being 
in order and the Contractor shall arrange with a registered Land Surveyor 
the replacement of pegs that have become disturbed or damaged.  The 
Contractor shall, as a precedent to the issue of the Certificate of 
Completion, provide to the Engineer, a certificate from the Registered 
Land Surveyor, certifying that all the pegs listed at the commencement of 
construction in accordance with the provisions of this Clause, have been 
checked and that those found to have been disturbed, damaged or 
destroyed have been replaced in their correct positions, all in accordance 
with the provisions of the said Act. 
 
The costs of replacement and certification as aforesaid shall be entirely 
for the Contractor’s account, provided always that the Contractor shall not 
be held liable for the cost of replacement of pegs which: 
 
(a) cannot reasonably be re-established in their original positions by 
reason of the finished dimensions of the Permanent Works; and 
 
(b) the Contractor can prove beyond reasonable doubt and to the 
satisfaction of the Engineer, were disturbed, damaged or destroyed by 
others beyond its control, and 
 
(c) were in close proximity to the work and which would unavoidably 
be removed, subject to the Engineer’s approval being given to remove 
such pegs.” 

 
PSA 5.2 WATCHING, BARRICADING AND LIGHTING AND TRAFFIC 
CROSSINGS 
 

Add the following: 
 
“The Contractor shall comply in all aspects with the requirements of the 
Occupational Health and Safety Act (Act 85 of 1993), refer also PSA 5.7, 
PSA 5.9 and PSA 5.10.” 
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PSA 5.4 PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES 

 
Replace the heading and the contents of Clause 5.4 with the following: 
 
"PSA 5.4 LOCATION AND PROTECTION OF EXISTING SERVICES 
 

PSA 5.4.1 Location of existing services 
 
Before commencing with any work in an area, the Contractor shall 
ascertain the presence and actual position of all services which can 
reasonably be expected by an experienced and competent Contractor to 
be present on, under, over or within the Site. 
 
Without in any way limiting its liability in terms of the Conditions of Contract 
in relation to damage to property and interference with services, the 
Contractor shall, in collaboration with the Engineer, obtain the most up-to-
date plans as are available, showing the positions of services existing in 
the area where it intends to work. 
 
Neither the Employer nor the Engineer offer any warranty as to the 
accuracy or completeness of such plans and because services can often 
not be reliably located from plans, the Contractor shall ascertain the actual 
location of services depicted on such plans by means of careful inspection 
of the Site. 
 
Thereafter, the Contractor shall, by the use of appropriate methodologies, 
carefully expose the services at such positions as are agreed to by the 
Engineer, for the purposes of verifying the exact location and position of 
the services. Where the exposure of existing services involves excavation 
to expose underground services, the requirements of Clauses 4.4 and 
5.1.2.2 of SANS 1200 D (as amended) shall also apply. 
 
The aforesaid procedure shall also be followed in respect of services not 
shown on the plans but which may reasonably be anticipated by an 
experienced Contractor to be present or potentially present on the Site. 
 
All services, the positions of which have been determined as aforesaid at 
critical points, shall henceforth be designated as “Known Services” and 
their positions shall be indicated by the Contractor on a separate set of 
Drawings, a copy of which shall be furnished to the Engineer without 
delay. 
 
As soon as any service which has not been identified and located as 
described above is encountered on, under, over or within the Site, it shall 
henceforth be deemed to be a “Known Service” and the aforesaid 
provisions pertaining to locating, verifying and recording its position on the 
balance of the Site shall apply. The Contractor shall notify the Engineer 
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immediately should any such service be encountered or discovered on the 
Site. 
 
Whilst it is in possession of the Site, the Contractor shall be liable for all 
loss of or damage as may occur to: 
 
(a) Known Services, anywhere along the entire lengths of their routes, 

as may reasonably be deduced from the actual locations at which 
their positions were verified as aforesaid, due cognisance being 
taken of such deviations in line and level which may reasonably be 
anticipated; and 

 
(b) any other service which ought reasonably to have been a Known 

Service in accordance with the provisions of this Clause; 
 
as well as for consequential damage, whether caused directly by 
the Contractor’s operations or by the lack of proper protection ; 
provided always that the Contractor will not be held liable in respect 
of damages occurring to services not being Known Services. 

 
No separate payment will be made to the Contractor in respect of any 
costs incurred in preparing and submitting to the Engineer, the Drawings 
as aforesaid and these costs shall be deemed included in the Contractor’s 
other tendered rates and prices included in the Contract. 
 
Payment to the Contractor’s in respect of exposing services at the 
positions agreed by the Engineer and as described above will be made 
under the payment items (if any) as may be provided therefore in the 
respective sections of the Specifications pertaining to the type of work 
involved. 
 

PSA 5.4.2 Protection during construction 
 

The Contractor shall take all reasonable precautions and arrange its 
operations in such a manner as to prevent damage occurring to all known 
services during the period which the Contractor has occupation and/or 
possession of the Site. 
 
Services left exposed shall be suitably protected from damage and in such 
a manner as will eliminate any danger arising there from to the public 
and/or workmen, all in accordance with the requirements of the prevailing 
legislation and related regulations. 

 
PSA 5.4.3 Alterations and repairs to existing services 
 

Unless the contrary is clearly specified in the Contract or ordered by the 
Engineer, the Contractor shall not carry out alterations to existing services.  
When any such alterations become necessary, the Contractor shall 
promptly inform the Engineer, who will either make arrangements for such 
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work to be executed by the owner of the service, or instruct the Contractor 
to make such arrangements himself. 
 
Should damage occur to any existing services, the Contractor shall 
immediately inform the Engineer, or when this is not possible, the relevant 
authority, and obtain instructions as to who should carry out repairs.  In 
urgent cases, the Contractor shall take appropriate steps to minimise 
damage to and interruption of the service.  No repairs of 
telecommunication cables or electric power lines and cables shall be 
attempted by the Contractor, unless approved by the Engineer. 
 
The Employer will accept no liability for damages due to a delay in having 
alterations or repairs effected by the respective service owners.  The 
Contractor shall provide all reasonable opportunity, access and 
assistance to persons carrying out alterations or repairs of existing 
services." 

 
PSA 5.7 SAFETY 

 
Replace the contents of subclause 5.7 with the following: 
 
"Pursuant to the provisions of the Conditions of Contract, and without in 
any way limiting the Contractor’s obligations there under, the Contractor 
shall at his own expense (except only where specific provision (if any) is 
made in the Contract for the reimbursement to the Contractor in respect of 
particular items), provide the following: 
 
(a) Provide to its Employees on the site of the works, all safety materials, 

clothing and equipment necessary to ensure full compliance with the 
provisions of the Occupational Health and Safety Act (Act No 85 of 
1993) and associated Regulations as amended (hereinafter referred 
to as the Act) at all times, and shall institute appropriate and effective 
measures to ensure the proper usage of such safety materials, 
clothing and equipment at all times; and 

 
(b) Provide, install and maintain all barricades, safety signage and other 

measures to ensure the safety of workmen and all persons in, on and 
around the site, as well as the general public; and 

 
(c) Implement on the site of the works, such procedures and systems and 

keep all records as may be required to ensure compliance with the 
requirements of the Act at all times; and 

 
(d) Implement all necessary measures so as to ensure compliance with 

the Act by all subcontractors engaged by the Contractor and their 
employees engaged on the works; and 

 
(e) Full compliance with all other requirements pertaining to safety as may 

be specified in the Contract. 
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The Employer shall in terms of the Regulations make such inspections on 
the site, as they shall deem appropriate, for the purpose of verifying the 
Contractor’s compliance with the requirements of the Act.  For this 
purpose, the Contractor shall grant full access to the site of all parts of the 
site and shall co-operate fully in such inspections and shall make available 
for inspection all such documents and records as the Employer’s 
representative may reasonably require. 
 
Where any such investigations reveal, or where it comes to the Employer’s 
attention that the Contractor is in any way in breach of the requirements of 
the Act or is failing to comply with the provisions of this clause, the 
Engineer shall, in accordance with the provisions of Clause 5.11 of the 
Conditions of Contract, be entitled to suspend progress on the works or 
any part thereof until such time as the Contractor has demonstrated to the 
satisfaction of the Employer, that such breach has been rectified. 
 
The Contractor shall have no grounds for a claim against the Employer for 
extension of time and/or additional costs if the progress on the works or 
any part thereof is suspended by the Engineer in terms of this clause, and 
the Contractor shall remain fully liable in respect of the payment of 
penalties for late completion in accordance with the provisions of Clause 
5.13 of the Conditions of Contract should the Contractor fail to complete 
the Works on or before the specified due completion date in consequence 
of the suspension. 
 
Persistent and repeated breach by the Contractor of the requirements of 
the Act and/or this clause shall constitute grounds for the Engineer to act 
in terms of Clause 9.12 of the Conditions of Contract and for the Employer 
to terminate the Contract in accordance with the further provisions of the 
said Clause 55." 

 
"PSA 5.9* MAINTAINING SERVICES IN USE 

 
The Contractor shall take note that he shall not cut off any service in use 
without the prior approval of the Engineer and the knowledge of the 
residents. Further, no existing services in use shall remain cut off for 
more than 8 hours or overnight. 
 
Failure on the part of the Contractor to comply with any of the above 
provisions will constitute sufficient reason for the Engineer to stop the 
works until the situation has been remedied, or should he deem it 
necessary, arrange for the situation to be remedied at the Contractor's 
cost. 
 
No direct payment will be made for the cost of maintaining services in 
use. Payment will be deemed to be covered by the rates and sums 
tendered and paid for the various items of work included under the 
Contract." 
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"PSA 5.10* DEALING WITH AND ACCOMMODATING TRAFFIC 
 

The Contractor shall take note that the existing roads and pedestrian 
walkways within the Site, shall remain operational throughout the 
contract period as set out earlier in the document. To this end the 
Contractor shall provide and maintain all temporary fences, security, 
barriers, kerb ramps, signs, markings, flagmen, drums, lighting, 
personnel and all other incidentals necessary to ensure safe and easy 
passage of all traffic. 
 
Traffic accommodation and signage shall be erected and maintained by 
the Contractor and the number and layout of the traffic signs shall comply 
with the South African Development Community’s South African Road 
Traffic Signs Manual, Volume 2 – Chapter 13, Roadworks Signing. 
 
Traffic signs shall have a yellow background with either a red / black 
border. 
 
Payment will be made for the cost of dealing with and accommodating 
traffic in accordance with 8.8.2. Further, the provision of PSA 5.2 shall 
apply.” 
 

"PSA 5.11* SITE MEETINGS 
 

The Contractor or its authorised agent will be required to attend regular 
site meetings, which shall normally be held once a month on dates and 
at times determined by the Engineer, but in any case whenever 
reasonably required by the Engineer. Unless otherwise indicated in the 
Contract or instructed by the Engineer, such meetings shall be held at 
the Contractor’s offices on the Site. At such monthly meetings, matters 
such as general progress on the Works, quality of work, problems, 
claims, payments, and safety etc, shall be discussed, but not matters 
concerning the day-to-day running of the Contract. 

 
“PSA 5.12* PROVIDING ACCESS TO ERVEN AND PROPERTIES 

 
Access to erven and properties along the route of trenches and roads 
shall be provided by the Contractor at all times as indicated earlier in the 
document. To this end suitable crossings shall be constructed where 
required. 
 
Temporary crossings shall be in the form of portable bridges, temporary 
backfill or other approved means and shall be capable of permitting the 
safe passage of all vehicles and pedestrians.  The Contractor shall also 
be responsible for maintaining crossings and for removing same when 
they are no longer required. 
If as a result of restricted road reserve widths and the nature of the Works 
the construction of bypasses is not feasible, construction shall be carried 
out under traffic in order to provide access to the properties. 
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The Contractor may, with the approval of the Engineer, arrange with the 
occupiers of the affected properties to temporarily close off a portion of a 
road, footpath entrance, property access road or other access, provided 
that the Contractor shall give due notice of the intended closure and its 
probable duration to the occupiers and shall as punctually as possible re-
open the route at the prescribed time. Where possible, roads shall be 
made safe and re-opened to traffic overnight. Any such closure shall be 
an arrangement between the Contractor and the occupiers and shall not 
absolve the Contractor from his obligations under the Contract to provide 
access at all times. Barricades, traffic signs and drums shall be provided 
by the Contractor to suit the specific conditions. 
 
No direct payment will be made for the cost of providing access.  Payment 
will be deemed to be covered by the rates and sums tendered and paid 
for the various items of work included under the Contract.” 
 
 
 
 

“PSA 5.13* ACCOMMODATION OF OTHER CONTRACTORS 
 
The Contractor shall be required to accommodate other contractors on 
the Site of the Works during the entire Contract period. 
 
Adequate access to the site of their works shall be given the contractors 
at all times. 
 
No direct payment will be made for the cost of providing adequate access 
and accommodating the stated contractors on the Site of the Works, as 
well as the cost of any inconvenience or disruption experienced in 
attending to the aforementioned.  Payment shall be deemed to be 
covered by the rates and sums tendered and paid for the various items 
of work included under the Contract. 
 

“PSA 5.14* ENVIRONMENTAL MANAGEMENT PLAN, RECORD OF DECISION 
AND SPECIFICATIONS 
 
The Contractor shall be required to comply with and assume responsibility 
for compliance with the National Environmental Management Act, (Act 107 
of 1998) in respect of the execution and completion of the Works. 
 
Non-compliance in any way whatsoever will be adequate reason for the 
suspension of the Works. 
 
No extension of time will be considered for delays due to non-compliance 
with the abovementioned. 
 
No direct payment will be made for the cost of complying with the above-
mentioned or disruption experienced in attending to the aforementioned. 
Payment shall be deemed to be covered by the rates and sums tendered 
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and paid for the various items of work included under the Contract. (Refer 
also to the contents of Clause 4.3 of the Conditions of Contract.” 
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PSA 6  TOLERANCES 
 
"PSA 6.4* USE OF TOLERANCES 

 
No guarantee is given that the full specified tolerances will be available 
independently of each other, and the Contractor is cautioned that the 
liberal or full use of any one or more of the tolerances may deprive him of 
the full or any use of tolerances relating to other aspects of the work. 
 
Except where the contrary is specified, or when clearly not applicable, all 
quantities for measurement and payment shall be determined from the 
'authorized' dimensions.  These are specified dimensions or those shown 
on the Drawings or, if changed, as finally prescribed by the Engineer, 
without any allowance for the specified tolerances.  Except if otherwise 
specified, all measurements for determining quantities for payment will be 
based on the 'authorized' dimensions. 
 
If the work is constructed in accordance with the 'authorised' dimensions 
plus or minus the tolerances allowed, the calculation of quantities will be 
based on the 'authorised' dimensions, regardless of the actual dimensions 
to which the work has been constructed. 
 
When the work is not constructed in accordance with the 'authorised' 
dimensions plus or minus the tolerances allowed, the Engineer may 
nevertheless, at his sole discretion, accept the work for payment. In such 
cases no payment shall be made for quantities of work or material in 
excess of those calculated for the 'authorised' dimensions, and where the 
actual dimensions are less than the 'authorised' dimensions minus the 
tolerance allowed, quantities for payment shall be calculated based on the 
actual dimensions as constructed." 

 
PSA 7 TESTING 
 
PSA 7.1 PRINCIPLES 
 
PSA 7.1.2 Standard of Finished Work Not to Specification 

 
Insert the words “or checks by an approved laboratory ..." after the words 
“Where the Engineer’s checks ...” in the first line of Clause 7.1.2. 
 

PSA 7.2 APPROVED LABORATORIES 
 

Replace the contents of Clause 7.2 with the following: 
 

“Unless otherwise specified in the relevant specification or elsewhere in 
the Scope of Work, the following shall be deemed to be approved 
laboratories in which design work, or testing required in terms of a 
specification for the purposes of acceptance by the Engineer of the quality 
of materials used and/or workmanship achieved, may be carried out: 
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(a) any testing laboratory certified by the South African National 
Accreditation Systems (SANAS) in respect of the nature and type of 
testing to be undertaken for the purposes of the Contract; 

 

(b) any testing laboratory owned, managed or operated by the Employer 
or the Engineer; 
 

(c) any testing laboratory established and operated on the Site by or on 
behalf of the Employer or the Engineer; 

 

(a) any testing laboratory designated by the Engineer.” 
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PSA 8  MEASUREMENT AND PAYMENT 
 
PSA 8.1 MEASUREMENT 
 
PSA 8.1.1 Method of measurement, all sections of the Schedule 
 

Delete the words "and South West Africa". 
 
PSA 8.1.2 Preliminary and General item or section 
 
PSA 8.1.2.1 Contents 

 
Replace the contents of item (c) with the following: 
 
"The 'duration of construction' applicable to a time-related item shall be 
the tendered contract period for the total works, plus as applicable, the 
Civil Engineering Industry Holiday (Dec / Jan) and all gazetted public 
holidays for the Civil Engineering Industry." 
 

PSA 8.1.2.2 Tendered sums 
 
Replace the contents of this Sub-Clause with the following: 
 
"Except only where specific provision is made in the Specifications and/or 
the Bill of Quantities for separate compensation for any of these items, the 
Contractor's tendered sums under items PSA 8.3.1 and PSA 8.4.1 shall 
collectively cover all charges for: 
 

• risks, costs and obligations in terms of the Conditions of Contract 
and of this standardized specification; and 

• head-office and site overheads and supervision; and 

• profit and financing costs; and 

• expenses of a general nature not specifically related to any item or 
items of the permanent or temporary work; and 

• providing such facilities on site as may be required by the 
Contractor for the proper performance of the Contract and for its 
personnel, including, but without limitation, providing offices, 
storage facilities, workshops, ablutions, services such as water, 
electricity, sewage and rubbish disposal, access roads and all 
other facilities required, as well as for the maintenance and 
removal on completion of the works of these facilities and 
cleaning-up of the site of the Contractor’s establishment and 
reinstatement to not less than its original condition, and 

• providing the facilities for the Engineer and his staff as specified in 
the Contract and their removal from the site on completion of the 
Contract." 
▪ Cost for checking and verifying benchmark and pegs at 

commencement of the contract. 
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PSA 8.2 PAYMENT 
 
PSA 8.2.2 Time-related items 

 
Replace the contents of Clause 8.2.2 with the following: 
 
"Subject to the provisions of sub clauses 8.2.3 and 8.2.4, payment under 
item 8.4.1 (time-related item) will be made monthly in equal amounts, 
calculated by dividing the sum tendered for the item by the tendered 
Contract period in months, provided always that the total of the monthly 
amounts so paid for the item is not out of proportion to the value of the 
progress of the Works as a whole. 
 
Should the Engineer grant an extension of time for the completion of the 
total works, the Contractor will be entitled to an increase in the sums 
tendered for time-related items, which increase shall be in the same 
proportion to the original tendered sums, as the extension of time is to 
the duration of construction as defined in PSA 8.1.2.1. The Contractor 
shall however note that the aforementioned will not apply to extensions 
of time granted in terms of PSA 8.4.6. 
 
Payment of such increased sums will be taken to be as full compensation 
for all additional preliminary and general costs, either time-related costs 
or fixed costs that result from the circumstances pertaining to the 
extension of time granted." 
 
The payment to the Contractor for Time-Related Items shall be adjusted 
in accordance with the following formula in the event of the Contract 
being extended by means of a Variation Order: 
 
Sum of Tendered amounts for Time Related Items   x  
 
Extension of Time authorised by Variation Order 
   Tender Contract period 
 
For the purposes of applying this formula “Extension of Time” will exclude 
the Contractor’s December / January close-down period, if applicable. 
 
The abovementioned adjustment of the payment for Time-Related Items 
shall be made in the completion Payment Certificate and shall be the only 
payment for additional Time-Related costs irrespective of the actual 
period required to complete the Contract including its authorised 
extensions. 
 
In the case of fixed price contracts, the amount by which the Time-
Related Items is adjusted shall not be subject to the Contract Price 
Adjustment formula. Similarly, in the case of contracts subject to Contract 
Price Adjustment the amount by which the time-related items are 
adjusted shall be subject to the Contract Price Adjustment formula." 
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PSA 8.3 SCHEDULED FIXED-CHARGES 
 
PSA 8.3.1  Contractual requirements 

 
Add the following: 
 
"The sum tendered shall cover all costs incurred in complying with the 
requirements of the Conditions of Contract, the Scope of Work as well as 
the fixed costs applicable to the obligations and requirements applicable 
to the Micro Enterprises Subcontract work as detailed under C3.3: 
Procurement and C3.5 Management of Part 3: Scope of Work, including 
the calling and evaluations of such tenders. 
 
Where applicable in terms of the Contract, the sum tendered shall include 
for the cost of providing and maintaining the special risks insurance 
stipulated in the Conditions of Contract." 
 

PSA 8.3.2.1 Facilities for Engineer 
 
Replace the contents of this Clause with the following: 
 
“(a) Two Contract Nameboards  .............................................. Unit:  Sum 
 (b) Engineers Offices  ............................................................ Unit:  Sum 
 
The facilities provided shall comply with the applicable requirements of 
SANS 1200 AB and PSAB." 
 

PSAB 1 MATERIALS (Subclause 3) 
 
PSAB 1.1 Nameboards (Subclause 3.1) 
 

In the third line delete "with the recommendations for the standard board 
of the South African Institution of Civil Engineers" and substitute " as 
shown on the drawings". 
 

PSAB1.2 Office Building(s) (Subclause 3.2) 
Add to the Sub-Clause: 
 
In addition to the furnishings listed under sub-items (a) to (i), the following 
shall be provided and properly maintained: This Specification covers the 
requirements for office, laboratory, storeroom, locker room, car ports, 
laboratory equipment and the minimum associated facilities for the use 
of the Engineer on the site. The Contractor shall provide and lay crusher 
stones on the entire area of the site camp. 
 
 (j) If power is to be used by the Contractor on site electrical 
installation is to include a light and two 15A plug points plus an 
adequately sized air conditioning unit * (for heating and cooling) or, 



TENDER NO: MLM 01/2026/27: CONSTRUCTION OF 1.52KM PAVED ROADS AND STORMWATER 
DRAINAGES IN ZAMDELA WARD 2  

 

152 

 

alternatively, one 2000 W electric heater and one 375 mm diameter 
electric fan. 

or 

(j) If power is unlikely to be available on site: 

 One gas operated light and one gas operated heater plus an adequate 
supply of gas. 

(k) One refrigerator of at least 100 litre capacity to suit power supply 

(l) One kettle of at least 2 litre capacity to suit power supply 

(m) One tea set comprising 7 cups and saucers, 7 teaspoons, one tea pot, one 
sugar bowl and one milk jug 

(n) Covered parking for 4 vehicles made of steels poles and net 

(o) Uncovered parking space for 4 vehicles 

(p) One A1 sized drawing board and matching tee-square 

(q) One electric or battery-operated calculator 

(r) A4 Triplicate Books (300 Sheets) of which the Engineer will supply sheet 
templates, 8 x Site Diary Books and 2 x Site Instruction Books. 

(y)            A WiFi router with uncapped data. 

 

PSAB 2 PLANT (Subclause 4) 
 
PSAB 2.1 Cellular Telephone, Laptop Computer and Printer 

Delete the Sub-Clause and substitute the following: 

The Contractor shall, subject to availability from communication service provider, 
arrange for the purchasing of a mobile phone in the Engineer's office, for the sole use 
of the Engineer or his representative. The contractor shall make available a laptop and 
printer for the sole use of the engineer  

 

PSAB 2.2 Survey Equipment (Subclause 4.2) 

Add new Sub-Clause: 

The Contractor shall provide the following survey equipment on the Site from the 
commencement to the completion of the Works: 

One theodolite capable of reading to twenty seconds of arc plus tripod 

One automatic level and tripod 

One levelling staff (4 m long, 1 cm gradations) 

Two tacheometric staffs ;(5 m long, 1 cm chess board pattern) 
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One spirit level (one metre long) 

Six steel-tipped ranging rods each 2,5 m long 

One 100 m stilon tape 

One 5 m steel tape 

One hammer (2 kg) 

One electronic detector for locating underground services 

Steel pegs in sufficient quantities as required 

The theodolite may be shared by arrangement between the Contractor and the 
Engineer or his representative on Site, but the remaining instruments shall be provided 
for the exclusive use of the Engineer or his representative on Site.  The Contractor 
shall maintain the equipment in good working order and keep it clean until the 
completion of the Works.  The Contractor shall keep the equipment continuously 
insured against any loss, damage, or breakage and he shall indemnify the Engineer 
and the Employer against any claims in this regard.  Upon completion of the Works the 
survey equipment as listed above shall revert to the Contractor. The Contractor shall 
provide the Engineer with an assistant to hold the staff during the project. 

 
PSA 8.3.2.2   Facilities for Contractor 

 
Notwithstanding the detail breakdown of items provided (items a to r), a 
single sum shall be tendered to cover all these items under the heading 
of "Facilities for Contractor" and shall include facilities for the 
Subcontractors. 
 

PSA 8.3.3   Other Fixed-charged Obligations 
 
Add the following: 
 
"The sum tendered shall in addition cover the fixed costs of all obligations 
and requirements applicable to the subcontract work as detailed under 
C3.3: Procurement and C3.5 Management of Part 3: Scope of Work.” 
 

PSA 8.4 SCHEDULED TIME RELATED ITEMS 
 
PSA 8.4.1 Contractual requirements.....................................................  ....... Unit:  
Sum 

 
Add the following: 
 
"The sum tendered shall cover all costs incurred in complying with the 
requirements of the Conditions of Contract, the Scope of Work as well as 
any time-related costs applicable to the obligations and requirements 
applicable to the Subcontract work as detailed under C3.3: Procurement 
and C3.5 Management of Part 3: Scope of Work, including the calling 
and evaluations of such tenders. 
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Where applicable in terms of the Contract, the sum tendered shall include 
for the cost of providing and maintaining the special risks insurance 
stipulated in the Conditions of Contract. 
 
The sum shall further cover all the time-related establishment costs and 
be the full compensation to the Contractor for: 
 

(i) The maintenance of his whole organisation as established for this 
Contract. 

 
(ii) The maintenance of all insurances, indemnities and guarantees 

required in terms of the Conditions of Contract, where applicable. 
 
(iii) Compliance with all general conditions and requirements which are 

not specifically measured elsewhere for payment in these Contract 
Documents. 

 
Payment shall be made monthly in compliance with the method laid down 
in PSA 8.2.2. 
 
The Contractor will not be paid Time-Related Preliminary and General 
Charges for any special non-working days, as stipulated in the 
Conditions of Contract, which shall be deemed to have been allowed for 
within his rates.” 
 

PSA 8.4.2.1  Facilities for Engineer 
 
Replace the contents of this Clause with the following: 
 
“(a) Two Contract Nameboards ......................  ................ Unit: Sum 
(b) engineers Offices………………………………………..Unit:Sum 

 
The facilities provided shall comply with the applicable requirements of 
SANS 1200 AB and PSAB. 
 
Payment for the provision of survey labourers will be made pro-rata the 
period the labourers are provided.” 
 



TENDER NO: MLM 01/2026/27: CONSTRUCTION OF 1.52KM PAVED ROADS AND STORMWATER 
DRAINAGES IN ZAMDELA WARD 2  

 

155 

 

PSA 8.4.2.2  Facilities for Contractor 
 
Notwithstanding the detail breakdown of items provided (items a to j), a 
single sum shall be tendered to cover all these items under the heading 
of "Facilities for Contractor" and shall include facilities for the 
Subcontractors. 
 

PSA 8.4.2.3  Replace the words "periods stated" in the second line of this Clause 
with the following: 
 
"duration of construction as defined in PSA 8.1.2.1". 
 

PSA 8.4.5  Other Time-related Obligations 
 
Add the following: 
 
"The sum tendered shall in addition cover the time-related costs of all 
obligations and requirements applicable to the subcontract work as 
detailed under C3.3 Procurement and C3.5 Management of Part 3: 
Scope of Work.” 
 

"PSA 2* Dayworks 
 
The labour classes shall be defined as follows; 
 
a) Skilled – Site Management Staff e.g., Contract Manager, Site Agent 
b) Semi-Skilled – Site Foremen, Operator etc 
c) Un-skilled – General labour 
 
The use of daywork rates shall only be paid for work that was agreed in 
writing by the Engineer. 

 
PSA 8.5 SUMS STATED PROVISIONALLY BY THE ENGINEER 

 
Replace the contents of Clause 8.5 with the following: 
 

"PSA 8.5.1 Works Executed by the Contractor ................................. Unit: Prov Sum 
 
Note that these Provisional Sums are allocated for anticipated work that 
must be executed by the Contractor and which, at tender stage, could not 
have been determined or quantified. Refer Clause 6.6 of the Conditions of 
Contract. 
 
The work identified and stated will not constitute a variation in terms of the 
Contract although the value of such work will be determined in accordance 
with the principals pertaining to the value of a Variation Order as set out in 
Clause 6.4 of the Conditions of Contract. 
 
The Contractor will be reimbursed in substitution of the Provisional Sums 
(if any) allowed in the Bill of Quantities for work to be executed by the 
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Contractor, in the amounts determined in accordance with the provisions 
of Clauses 6.4 and 6.6.1 of the Conditions of Contract. 
 
The description of the payment item in the Bill of Quantities will specify and 
dictate the work to be executed." 
 

“PSA 8.5.2* Additional testing required by the Engineer .... Unit : Provisional Sum 
 

The provisional sum provided in the Schedule of Quantities is to cover 
the payment of the SANAS registered soils Laboratory to conduct CBR, 
MOD’s and Atterberg Limit tests as directed by the Engineer.” 
 

PSA 8.5.3* Overhead, charges, profit etc on item PSA 8.5.2 .................... Unit : % 
 
The percentage tendered shall be paid to the Contractor on the actual 
amount paid to the soils laboratory and shall cover the following: 
 
- all costs involved in rectifying and arranging the tests with the 

laboratory. 
- setting out the positions for the tests to be taken by the 

laboratory as indicated by the Engineer. 
- making good all test holes with subbase. 
- the cost of all overheads, charges and profits 
 

 

PSA 8.8 TEMPORARY WORKS 
 
PSA 8.8.2 Dealing with Traffic 

 
Delete the entire Clause. The provision of PSA 5.10 shall apply. Refer 
also PSA 5.2, PSA 5.3, PSA 5.7 and PSA 5.12” 

 
an extension of time be considered for delays due to non-compliance with 
the Contractor's health and safety plan. 

 
The sums will be paid to the Contractor in equal monthly amounts. 
 
Refer also PSA 5.2, PSA 5.3, PSA 5.7 PSA 5.10, PSA 5.12, PSA 5.13 
and PSA 5.14” 
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PSAB ENGINEER'S OFFICE 
 
PSAB 3 MATERIALS 
 
PSAB 1.1 NAMEBOARDS 

 
Notwithstanding the provisions of this Sub-Clause, two Contract 
Nameboards shall be provided. The nameboards shall further comply 
with regard to size, painting, decorating and detail as detailed on the 
drawings. 
 

PSAB 1.2 OFFICE BUILDING(S) 
 
Add the following after “Engineer.” in the second last sentence: 
 
“The Engineer will require an office, as follows: 
 

o At least 15 m2 
o One desk 
o 3 chairs 
o Two lights 
o Air conditioner 
o 2 electric plugs 
o One car port” 
o WiFi router with uncapped data 

 
PSAB 4 PLANT 
 
PSAB 4.1 TELEPHONE 

 
The contractor shall provide the Engineer with the cellphone in 
accordance with PSAB 2.1. 
 

PSAB 5 CONSTRUCTION 
 
PSAB 5.1  NAMEBOARDS 

 
Replace the contents of this Clause with the following: 
 

"The Contract Nameboard shall be erected within fourteen days of the 
Commencement Date and shall be placed where ordered. Any damage 
to this board shall be repaired within seven days of a written instruction 
issued by the Engineer. 
 

Further to the above the Contractor will not be allowed to erect more than 
two of his own nameboards in the area of the Works.  The position of 
these shall be agreed to by the Engineer. No payment will be made for 
the supply, erection or maintenance of the Contractor's nameboards and 
the Engineer reserves the right to order the removal of the nameboards 
if not properly maintained. 
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All nameboards shall be removed within 7 days of the issue of the 
"Certificate of Completion”. 

 
 
PSAB 5.4  TELEPHONE 

Delete the entire contents of this Clause. 
 

PSAB 5.5  SURVEY ASSISTANTS 
 
A survey assistant will be required from time to time to assist the 
Engineer’s Representative. The Contractor shall include the cost in his 
rates. 
 

PSAB 8  MEASUREMENT AND PAYMENT 
 
Delete the contents of this Clause. The appropriate measurement and 
payment clauses have been included under Clause 8 of SANS 1200 A 
and PSA. 



TENDER NO: MLM 01/2026/27: CONSTRUCTION OF 1.52KM PAVED ROADS AND STORMWATER 
DRAINAGES IN ZAMDELA WARD 2  

 

159 

 

PSC  SITE CLEARANCE 
 
PSC 3  MATERIALS 
 
PSC 3.1 DISPOSAL OF MATERIAL 

 
Delete the first two sentences of this clause and replace with: 
 
“Debris arising from clearing and grubbing operations or from the 
demolition of structures on site shall be removed by the Contractor and 
disposed of at the St Francis tip site or any other alternate approved tip 
site. 
 
The rates tendered for the various items under this section shall further 
cover the cost of loading, transporting and disposing of material at the 
approved tip site as well as for any fees payable.” 

 
PSC 5  CONSTRUCTION 
 
PSC 5.3 CLEARING 

 
Add the following after subclause f): 
 
“g)  The clearing, breaking up, removal and spoiling of all concrete, brick-
paved or bitumen surfaced slabs, walkways and roadways as well as any 
obstructions, concrete edging, slabs, playground equipment, bollards and 
other unwanted debris within the road verges and park areas.” 

 
PSC 5.5 RECLEARING OF VEGETATION 

 
Add the following: 
 
“Except if otherwise agreed, where areas have to be re-cleared on the 
written instruction of the Engineer, such re-clearing shall be carried out at 
the Contractor’s own cost and the Contractor is advised therefore, not to 
clear areas at such an early stage that re-clearing may become 
necessary.” 

 
PSC 8  MEASUREMENT AND PAYMENT 
 
PSC 8.1 BASIC PRINCIPLES 

 
Add the following: 
 
"The thickness layer that will unavoidably be stripped during clearing of 
vegetation will be taken as 100mm.  
 
This implies that levels used in earthworks quantity calculations shall be 
100mm lower than the original levels excluding stripping of topsoil to 
stockpile, where applicable.” 
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Levels to be used for earthworks quantity calculations will be surveyed 
once the clearing operations have been completed." 
 

PSC 8.2 PAYMENT 
 
PSC 8.2.1 Clear and grub 

 
Replace the first line with the following: 
 
"The areas designated by the Engineer to be cleared and grubbed will be 
measured in square metre or to the nearest square metre or,” 
 
Delete “(except where 8.2.9 is applicable)” in the seventh line of this 
Clause. 
 
Add the following: 
 
“The tendered rate shall also cover the cost of loading, transporting and 
disposing of all rubble, spoil and other unwanted debris encountered in the 
parks, road reserves or along service routes, irrespective of distance. 
(Refer also PSC 8.1)” 

 
 
PSC 8.2.9 Transport material and debris to unspecified sites and dump 

 

Delete this subclause. 
 

Notwithstanding the fact that a disposal site will not be designated by the 
Engineer, the transportation of all material and debris generated by any 
clearing and grubbing operations, will not be measured for payment.” 
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PSD EARTHWORKS 
 
PSD 2 INTERPRETATIONS  
 
PSD 2.1 SUPPORTING SPECIFICATIONS 

 
Replace Clause 2.1.2 with the following: 
 
"PSD 2.1.2: Any of the other SANS 1200 Specifications or 
Particular Specifications may form part of the Contract Documents." 

 
PSD 2.3 DEFINITIONS 

 
Replace the word and the definition for "borrow" with the following: 
 
"Borrow material: Material, other than material obtained from excavations 
required for the Works, obtained from sources such as borrow pits or the 
authorised widening of excavations.  'Borrow' shall have a corresponding 
meaning." 
 
Replace the definition for "specified density" with the following: 
 
"Specified density: The specified dry density expressed as a percentage 
of modified AASHTO dry density." 
 
Replace the definition for "stockpile" with the following: 
 
"Stockpile (verb): The process of selecting and, when necessary, loading, 
transporting and off-loading material in a designated area for later use for 
a specific purpose." 
 
Add the following definitions: 
 
"Commercial Source: A source of material provided by the Contractor, not 
the Employer, and including any borrow pit, provided by the Contractor. 
 
Fill: An embankment or terrace constructed of material obtained from 
excavations or borrow pits. 
 
Fill (material): Material used for the construction of an embankment or 
terrace. 
 
Roadbed: The natural in situ material on which the fill, or in the absence 
of fill, the pavement layers, are constructed." 
 

PSD 3 MATERIALS 
 
PSD 3.1 CLASSIFICATION FOR EXCAVATION PURPOSES 
 
PSD 3.1.1 Method of Classifying 
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Add the following: 
 
"The classification of material other than 'soft excavation' shall be agreed 
upon before excavation may commence. 
 
The Contractor shall immediately inform the Engineer if and when the 
nature of the material being excavated changes to such an extent that a 
new classification is warranted for further excavation.  Failure on the part 
of the Contractor to advise the Engineer in good time shall entitle the 
Engineer to reclassify, at his discretion, such excavated material." 
 

PSD 3.1.2 Classes of excavation 
 
Notwithstanding the provisions of this subclause no distinction will be 
made between soft and intermediate excavation.  All excavation, other 
than in hard rock and boulder excavation, shall for measurement and 
payment purposes be classified as soft excavation. 
 

PSD 3.2.1 Material suitable for embankments and terraces 
 
Add the following to paragraph (b): 
 
Provided sufficient fines are mixed with the rock to ensure a dense 
compacted mass can be achieved. 
 

PSD 3.2.3 Material Suitable for Backfill or Fill against Structures 
 
Replace the contents of this sub-clause with the following: 
 
"Material used for backfill behind structures shall generally be the material 
excavated, subject to the following conditions: 
 
(a) The material shall not contain an excessive number of stones retained 

on a 50 mm sieve; and 
 

(b) The material shall not contain large clay lumps that do not break up 
under the action of the compaction equipment; and 

 
(a) The liquid limit of the material shall not exceed 40, neither shall the 
PI exceed 18. 

 
(b) The minimum compaction shall be 93% of modified AASHTO 
maximum density." 
 

PSD 3.3 SELECTION 
 
PSD 3.3.1 General 

 
Replace the second paragraph with the following: 
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"The Contractor shall deal selectively with materials from all excavations 
to ensure that no acceptable backfill or bedding material is contaminated 
by material unfit for use. No additional payment shall be made in this 
regard and all costs related to the above selection process shall be 
included in the applicable payment items. Should useful material be 
contaminated to such an extent that it is regarded as unfit for use the 
Contractor shall at his own cost dispose of this material and replace it 
with material of an equivalent standard to the acceptable in situ material." 

 
PSD 3.3.2 Backfilling and embankments 

 
With reference to the last line of this subclause the material to be used 
for backfill shall be either 15MPa/19 concrete or material complying with 
3.2.2 compacted in 150mm layers to 90% of modified AASHTO 
maximum density, as ordered on site. 

 
"PSD 3.3.3* Selection in Excavations and Borrow Pits 

 
Approval of a borrow area for a certain purpose does not necessarily mean 
that all the material in that area is suitable for the specified purpose. It does 
mean that the borrow area contains some suitable material. The onus shall 
rest on the Contractor to ensure that only material that is indeed suitable 
is removed and used for the specified purpose. 
 
When the Contractor has to select excavated material for a specific 
purpose, the above provisions relating to borrow areas shall apply mutatis 
mutandis to excavations. 
 
The Contractor shall not waste or contaminate material that has been 
selected for a specific purpose." 
 

PSD 4 PLANT 
 
PSD 4.4 DETECTORS 

 
Replace the contents of Clause 4.4 with the following: 
 
“The Contractor shall, for the purposes of detecting and locating 
underground services in accordance with the provisions of Subclause 5.4 
of SANS 1200 A and Subclause 5.1.2 of SANS 1200 D, at its own cost, 
provide and use detecting equipment which is suitable for the detection of 
underground cables and pipes.” 
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PSD 5 CONSTRUCTION 
 
PSD 5.1 PRECAUTIONS 
 
PSD 5.1.1 Safety 
 
PSD 5.1.1.1 Barricading and lighting 

 
Replace “Machinery and Occupational Safety Act, 1983 (Act 6 of 1983)” 
with “Occupational Health and Safety Act, 1993 (Act 85 of 1993) and 
Construction Regulations 2014”. 

 
PSD 5.1.1.2 Safeguarding of excavations 

 
Replace “Machinery and Occupational Safety Act” with “Occupational 
Health and Safety Act, 1993 (Act 85 of 1993) and Construction Regulations 
2014”. 
 
Add the following to paragraph (b) (1): 
 
"Payment for supporting the sides of excavations and trenches shall be 
deemed to be included in the rates tendered for excavations. No separate 
payment will be made in this regard and it will be the Contractor's 
responsibility to ensure the safety and stability of all excavations. 
 
Where trenches have to be widened to accommodate manholes, junction 
boxes, etc., the cost of supporting the vertical sides of such additional 
excavations will be deemed to be included in the rates tendered for 
excavation." 
 
Add the following to paragraph (b) (2): 
 
"The slope of the sides of an excavation or trench may never be steeper 
than 60° to the horizontal and all costs incurred to slope the sides of an 
excavation or trench will, irrespective of the angle of the slope, be deemed 
to be included in the rates quoted for excavation." 
 

PSD 5.1.1.3 Explosives 
 
Replace the contents of this subclause with the following: 
 

“No overbreak allowance shall apply to this Contract. 
 

The Contractor will generally be permitted to use explosives for breaking 
up hard material during excavations, for demolishing existing structures, 
and for other purposes where explosives are normally required, subject to 
the following conditions: 
 

(a) The Engineer may prohibit the use of explosives in cases where, in 
his opinion, the risk of injury to persons or damage to property or to 
adjoining structures is too high.  Such action by the Engineer does 
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not entitle the Contractor to additional payment for having to resort 
to less economical methods of construction. 

 

(b) The Engineer's prior written approval shall be obtained for each and 
every blasting operation.  This approval may be withheld if the 
Contractor does not use explosives responsibly and carefully. 

 

(c) The Contractor shall comply fully with the requirements of the 
Explosives Act, Act 83 of 1997 and all other legislation and 
regulations as may be applicable to blasting and the use of 
explosives. 

 

(d) Before blasting is undertaken, the Contractor shall satisfy the 
Engineer that he has established whether or not the insurers 
concerned require pre- and post-blasting inspections of buildings 
and structures within a certain radius of the proposed blasting. 

 

Should such inspections be required, the Contractor shall, together 
with the Engineer and the insurer, examine and measure the 
buildings, houses or structures in the vicinity of the proposed blasting 
site and establish and record, together with the owner, lessee or 
occupier, the extent of any existing cracking or damage before the 
commencement of blasting operations. 

 

(e) When there is a possibility of damage to power and telephone lines 
or any other services or property, the Contractor shall adapt his 
method of blasting and the size of the charges and shall use 
adequate protective measures (e.g. cover-blasting, to reduce the 
risk of damage. 

 

(f) All accidents, injury to persons and animals and damage to property 
shall be reported to the Engineer in detail and in writing as soon as 
is practicable. 

 

(g) The Engineer shall be given 24 hours' notice by the Contractor 
before each blasting operation is carried out. 

 

(h) When blasting to specified profiles, the Contractor shall so arrange 
the holes and charges that the resulting exposed surfaces are as 
sound as the nature of the material permits.  The Contractor shall 
make good, at its own expense, any additional excavation 
necessitated by the shattering of rock in excess of any overbreak 
allowances specified in the Scope of Works or given on any 
drawing. 

 
Notwithstanding the Contractor’s compliance with the above provisions, 
the Contractor shall remain liable for any injury to persons and animals 
and loss of or damage to property occurring as a result of blasting 
operations." 
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PSD 5.1.2 Existing services 
 
PSD 5.1.2.2 Detection, location and exposure 

 
Replace the contents of Clause 5.1.2.2 with the following: 
 
“The exposure by the Contractor of underground services, as required in 
terms of Clause 5.4 of SANS 1200 A and PSA 5.4 shall be carried out by 
careful hand excavation at such positions and to such dimensions as are 
agreed to by the Engineer. 
Unless otherwise instructed or agreed by the Engineer, no service shall be 
left exposed after its exact position has been determined and all 
excavations carried out for the purposes of exposing underground 
services shall be promptly backfilled and compacted to the following 
densities: 
 
(a) In roadways: 95% Mod AASHTO density; and 
 
(b) In all other areas: 93% Mod AASHTO density. 
 
Where hand excavations to expose underground services have to be 
carried out in roadways, the Contractor shall reinstate the road layerworks 
in accordance with the provisions of the Contract or as directed. 
 
Payment in respect of the exposing of the services by means of hand 
excavation as described above shall be deemed to be covered by the rates 
tendered under items PSA 8.8.4(c).” 
 
Payment in respect of the reinstatement of layerworks in road ways will be 
made in accordance with PSDB 8.3.6.1 and subclause 8.3.6.1 of SANS 
1200 DB.” 

 
PSD 5.1.2.3 Protection of cables 

 
Replace Clause 5.1.2.3 with the following: 
 
“5.1.2.3  Protection during Construction 
 
Further to the requirements of PSA 5.4.2 and Subclause 5.4.2 of SANS 
1200 A, major excavating equipment and other Plant shall not be operated 
dangerously close to Known Services. Where necessary, excavation in 
close proximity to Known Services shall be carefully carried out with 
suitable hand tools, excluding picks wherever their use could damage the 
services.  No additional payment will apply to such more difficult 
work. 
 
Should any service not being a Known Service be discovered or 
encountered during the course of the Contract, the Contractor shall, in 
addition to complying with the requirements of Sub-clause 5.4.2 of SANS 
1200 A (as amended), immediately notify the Engineer thereof and 
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implement such measures as will prevent damage of such service or, if it 
was damaged in the course of discovery, will prevent and minimise the 
occurrence of any further damage occurring.” 
 

PSD 5.1.2.4 Negligence 
 
The Contractor shall not repair any service damaged. Where the damage 
is the result of the Contractor's negligence he shall bear all costs of the 
repairs undertaken by the owner, as well as the costs of associated 
damages.” 
 

PSD 5.1.6 Road traffic control 
 
Delete the contents of Clause 5.1.6 and replace with the following: 
 
“The provisions of PSA 5.10 shall apply as applicable. Where the work 
affects the operation or safety of public road traffic, vehicular and/or 
pedestrians in addition, to complying with the requirements of 5.1.1.1, the 
Contractor shall provide, erect and maintain traffic signs, personnel and 
equipment that conform to the requirements, layout and guidelines of the 
“South African Road Traffic Signs Manual”, as well as the Site Manual 
entitled “Safety at Roadworks in Urban Areas” as published by the 
Department of Transport, in number and in layout, as shown in these 
manuals. 
 
Where necessary and as shown in these manuals, warning lights, an 
adequate number of flagmen and appropriate barricades, clearly visible to 
oncoming traffic at all times of the day and night shall be provided. If steel 
drums are used for this purpose, they shall be ballasted with soil, sand or 
stones and the outside shall be whitewashed and provided with retro-
reflective material (in the case of tape, of minimum width 10 mm), red on 
the left-hand side facing oncoming traffic and white on the right-hand side. 
The drums shall be maintained in a clean and effective condition and no 
stones shall be placed on them. 
 
No direct payment will be made for the cost of providing and complying to 
the aforementioned. Payment will be deemed to be covered by the rates 
and sums tendered and paid for the various items of work included under 
the Contract.” 
 

PSD 5.2 METHODS AND PROCEDURES 
 
PSD 5.2.1 Site preparation 
 
PSD 5.2.1.2 Conservation of topsoil 

 
Add the following: 
 
“Topsoil ordered to be stripped and conserved for later use shall be 
stockpiled in a manageable heap where designated by the Engineer. The 
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material together with such vegetation and small roots as may occur 
within the specified depth shall be stripped, loaded, transported to 
stockpile within a freehaul distance of 0,5 km, maintained and wetted 
(dust control) for the full duration of the Contract or until use.” 
 

PSD 5.2.2 Excavation 
 
PSD 5.2.2.1 Excavation for General Earthworks and for Structures 

 
Add the following to paragraph (b): 
 
"When the nature of the material precludes the above procedure, 
additional excavations shall be carried out to provide working space for the 
erection of formwork.  In general, payment will be made for excavating a 
working width of 600 mm, but the Contractor may excavate a greater 
working width at no additional cost to the Employer." 
 
Replace the first sentence of paragraph (e) with the following: 
 
"Where excavations have been carried below the authorised levels, the 
Contractor shall backfill such excavations to the correct level with 
approved gravel material compacted to 98% of modified AASHTO density 
or to the density of the surrounding material, whichever is the higher 
density. 
 
Where excavations for structures have been carried out in hard material, 
the Engineer may direct that over-excavation be backfilled with weak 
concrete if there is a danger of settlement or differential settlement of the 
foundations. 
 
Where the sides of excavations against which concrete is to be cast have 
been over-excavated or have collapsed partially, the Contractor shall re-
trim the excavations if necessary and, unless other remedial measures are 
agreed to by the Engineer, shall cast the concrete for the structure, 
including the additional concrete that may be required as a result of the 
over-excavation or partial collapse. The cost of the additional concrete or 
remedial measures shall be for the Contractor's account." 
 

PSD 5.2.2.3 Disposal 
 
Replace the second sentence with the following: 
 
“The Contractor shall provide necessary spoil sites for the spoiling of all 
surplus and unsuitable materials and shall make the necessary 
arrangements with the owner of the site where the material is disposed of 
and pay all charges and levies as may be applicable for the use of such 
spoil sites. 
 
Every spoil site provided by the Contractor shall be approved by the local 
authority in whose area it is located and the spoiling shall comply with the 
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applicable statutory and municipal regulations as well as the requirements 
of the owner of the spoil site. 
 
No direct payment will be made for locating and making arrangements for 
suitable spoil sites and for the spoiling and haul of material at and to such 
sites. Payment will be deemed to be covered by the various rates tendered 
and paid.” 
 

PSD 5.2.2.4* Selection and Stockpiling 
 
Approval or designation of the material in a particular borrow pit or 
excavation for a particular purpose does not imply that all the material in 
the borrow pit or excavation is suitable for the particular purpose for 
which the said approval or designation relates, nor that all material in the 
borrow pit or excavation should be used for the particular purpose. The 
Contractor shall select suitable material from that borrow pit or 
excavation, discard unsuitable material and reserve material for other 
purposes as necessary. 
 
The Contractor shall organise and carry out its operations in such a 
manner as will prevent the contamination of suitable embankment, fill 
and backfill material with unsuitable materials. Any excavated material 
which becomes, in the Engineer’s opinion, unsuitable for use in 
embankments, fills or backfill as a result of contamination, shall be 
disposed of in a manner acceptable to the Engineer and shall be 
replaced by the Contractor with materials acceptable to the Engineer, all 
at the Contractor’s cost. 
 
When required, or when ordered by the Engineer, material shall be 
temporary stockpiled at sites indicated by the Engineer for later use. The 
additional costs of stockpiling material shall be paid to the Contractor in 
accordance with the provisions of Sub-clause PSD 8.3.14. 

 
PSD 5.2.3 Placing and Compaction 
 
PSD 5.2.3.1 Embankments 

 
Replace the first sentence of the sixth paragraph with the following: 
 
"Each layer shall be compacted at OMC to a density as specified and in 
the case of cohesive soil and 100% of modified AASHTO maximum 
density in the case of non-cohesive soil." 
 
PSD 5.2.3.3* The material of each area of fill shall, unless otherwise 
approved, be deposited in layers of thickness, before compaction, not 
exceeding 150 mm.  The material shall be spread to form a layer that is 
approximately uniform thickness, and graded over the whole area of the 
fill site. 
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Each layer shall be compacted at OMC to a density of at least 93% of 
modified AASHTO density in the case of cohesive soil or 100% in the 
case of non-cohesive soil.  Should the material be too wet, owing to rain 
or any other cause, it shall be harrowed and allowed to dry out to the 
correct moisture content before compaction is undertaken. 

The contractor shall ensure that stormwater will at all times be discharged 
uniformly over the full fill area or through specially prepared and protected 
drainage ditches to prevent scouring of the slopes." 

 
"PSD 5.2.3.4 Backfilling over-excavation and overbreak 

 
The material to be used shall comply with 3.2.1, except that the maximum 
particle size shall not exceed ²/3 of the thickness of the layer being placed, 
and shall be compacted to at least 95% of modified AASHTO maximum 
density. 
 

PSD 5.2.4.3 Grass and other vegetation 
 
Add the following: 
 
“Grass sods shall be fine kweek (Cynodon Dactylon) as specified by the 
Engineer. 
 
The grass sods shall be nursery grown, cut, delivered and laid within 36 
hours from harvesting. It shall be free of weeds and disease and contain 
a minimum soil thickness of at least 30 mm. 
 
The area to be harvested shall be well watered prior to harvesting and 
handled with extreme care to retain the maximum amount of moisture 
and soil within the roots. The contractor shall place and plant the sods on 
the areas indicated by the Engineer. Prior to the placement, the area to 
receive sods shall be fertilized by applying 40g/m² of super phosphate 
fertiliser and thereafter be well watered. 
 
Sods shall be fitted closely together and any hollows shall be filled with 
topsoil to produce an even and smooth surface. During and directly after 
the laying the sods, the sods shall be well watered and rolled to obtain a 
level and even surface.” 
 

PSD 5.2.5 Transport for Earthworks 
 
Replace the entire contents of Sub-clause 5.2.5 with the following: 
 
“The transport and haul of all materials, as well as material imported from 
commercial sources or borrow pits selected by the Contractor, irrespective 
of the distance and source, shall be deemed to be freehaul, the cost of 
which shall be included in the Contractor’s tendered rates and prices for 
the excavation of the materials. 
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No separate compensation shall apply for the transportation of excavated 
materials.” 
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PSD 6  TOLERANCES 
 
PSD 6.1 POSITIONS, DIMENSIONS, LEVELS, ETC. 

 
Add the following: 
 

“PSD 6.1(c) Bulk earthworks 
 
The tolerances applicable to excavations for structural foundations 
(degree of accuracy II), as specified in Subclause 6.1(a) shall apply, 
provided no ponding areas or adverse grades result.” 
 

PSD 7 TESTING 
 
PSD 7.2 TAKING AND TESTING OF SAMPLES 

 
Replace the contents of this subclause with the following: 
 
"The Contractor shall arrange with the approved independent laboratory 
engaged by the Contractor in terms of clause C3.4.9 of the Scope of 
Works, to carry out sufficient tests on a regular basis as agreed between 
it and the Engineer to determine whether the degree of compaction, and, 
where applicable, the quality of materials used, comply with the 
Specifications and shall submit the results of these tests to the Engineer 
in a form approved by him. 
 
The compaction requirements for fills shall be deemed complied with when 
at least 75% of the dry-density tests on any lot show values equal to or 
above the specified density and when no single value is more than five 
percentage points below the specified value." 
 

PSD 8  MEASUREMENT AND PAYMENT 
 
PSD 8.3 SCHEDULED ITEMS 
 
PSD 8.3.1 Site Preparation 

 
Replace Clauses 8.3.1.1 and 8.3.1.2 with the following: 
 
"Where Site preparation such as clearing, grubbing, the removal of large 
trees or the removal and stockpiling of topsoil or surface obstructions are 
required, the provisions and scheduled items of SANS 1200 C shall apply." 
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PSD 8.3.6 Overhaul 
 

Delete Sub-clause 8.3.6. 
 

No overhaul will be paid on material for the purposes of this Contract and 
all costs for transporting material shall be included in the applicable 
tendered rates and amounts. 
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PSDA EARTHWORKS (SMALL WORKS) 
 
PSDA 3 MATERIALS 
 
PSDA 3.1 Classification For  Excavation Purposes 
 
 Delete SANS 1200 D Clause 3.1 and replace with the following: 
 
PSDA 3.1.1 Method of Classifying 
 
 The Contractor may use any method he chooses to excavate any class 

of material but his chosen method of excavation shall not determine the 
classification of the excavation. The Engineer or his Representative will 
decide on the classification of materials. In the first instance 
classification will be based on inspection of the material to be excavated 
and on the criteria given in PSD 3.1.2(a) and (b). 

 
PSDA 3.1.2 Classes of Excavation 
 
 All materials encountered in any excavation for any purpose including 

restricted excavation will be classified as follows: 
 

(a) Hard rock excavation 
 
 Hard rock excavation shall be excavation in material (including 

undecomposed boulders exceeding 0.17 cubic metres in individual 
volume) that cannot be efficiently removed without blasting, 
wedging and splitting, or hydraulic hammers. 

 
 This classification includes materials such as: 

 

• solid unfractured rock occurring in bulk 

• solid ledges thicker than 200mm 

• igneous rock intrusions 

• cemented sedimentary rocks. 
 
(b) Soft Excavation 

 
 Any material which can be removed by bulldozers or backhoes, 

shall be classified as soft excavation. 
 Soft excavation shall be material not falling into the category of 

hard rock excavation. 
 
PSDA 5 CONSTRUCTION 
 
PSDA 5.1. Precautions 
 
PSDA 5.1.1.2 Safeguarding of excavations  

 
Safeguarding of excavations will be the contractors full responsibility. 
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PSDA 5.1.1.3  Explosives 

 
No blasting will be allowed 

 
PSDA 5.1.2.4  Negligence 

 
The applicable requirements of subclause 5.4 of SANS 1200A shall 
apply. 
 

PSDA 5.1.8 Road traffic control 
 
Traffic signs, barriers and flagmen will be required and shall be installed 
/ placed as required. The requirements of subclause PSA 5.11* will also 
apply. 

 
PSD 5.2.6.2 Overhaul 

 
Delete the contents of this clause.  For the purpose of this contract, all 
haul shall be deemed to be freehaul, and the contractor is to include the 
cost of haul / transport in the relevant tendered rates. 
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PSDM  EARTHWORKS (ROADS, SUBGRADE) 
 
PSDM 1 SCOPE 

 
Add the following: 
 
“This specification shall also cover the construction of the pioneer layer.” 
 

PSDM 2 INTERPRETATIONS 
 
PSDM 2.3 DEFINITIONS AND ABBREVIATIONS 

 
Notwithstanding the definition of roadbed given under Clause 2.2 of SANS 
1200 M, all in-situ surfaces requiring compaction as indicated on the 
drawings, shall be classified as roadbed. 
 

PSDM 3 MATERIALS 
 
PSDM 3.1 CLASSIFICATION FOR EXCAVATION PURPOSES 

 
Notwithstanding the provisions of this Clause, the excavation of material 
will, for purposes of measurement and payment, be classified as specified 
in PSD 3.1. 
 

PSDM 3.2.2 Fill 
 
Notwithstanding the requirements of this Clause, material from 
commercial sources or borrow pits located by the Contractor, to be used 
in the fill, shall comply with the requirements of Clause 3.2.3 and PSDM 
3.2.3. 
 

PSDM 3.2.3 Selected layer   
 
Replace the contents of this Clause with the following: 
 
"The following requirements shall apply in respect of the selected layer: 
 
a) Maximum particle size: 60% of compacted layer thickness 
 
b) Unstabilised selected layer: 
 

(i) Upper selected layer 
 
Minimum CBR at 93% of modified AASHTO density: 15 
 
Maximum PI: 12 (the Engineer has the right to alter this 
requirement to 3 x the grading modulus + 10) 

 
Note: 
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The requirements for the upper selected layer also apply 
where only one selected layer is specified. 

 
(ii) Lower selected layer and Pioneer layer 

 
Minimum CBR at 93% of modified AASHTO density: 7 
 
Maximum PI: 12 (the Engineer has the right to alter this 
requirement to 3 x the grading modulus + 10) 

 
PSDM 5 CONSTRUCTION 
 
PSDM 5.1.2 Accommodation of traffic 

 
The requirements of Clauses PSA 5.10 and PSD 5.1.6 shall apply 
regarding the control and temporary accommodation of traffic. 
 

PSDM 5.2.2.2 Dimensions of cuts 
 
Delete “suitable material …….7” in the fifth line and replace with “material 
complying with 3.2.3 and PSDM 3.2.3.” 
 

PSDM 5.2.2.3 Use of material 
 
Add after “borrow pits” in the second line of Sub-clause (a):   “or 
commercial sources.” 
 

PSDM 5.2.2.5 Disposal of surplus or unsuitable material 
 
Add after "directed" in the second line of this Clause "(refer PSD 5.2.2.3)". 
 

PSDM 5.2.3.2 Removal of unsuitable ground 
 
Replace the second sentence of paragraph (a) with the following: 
 
"The excavated spaces shall then be backfilled with approved imported 
material compacted to the required density." 
 
Add the following sentence to paragraph (b): 
 
"Unsuitable excavated material will be paid for as cut to spoil." 
 

PSDM 5.2.3.3 Treatment of roadbed 
 
Add the following to Clause (a): 
 
"The depth of compaction shall be 150mm." 
 

PSDM 5.2.4.3 Finishing 
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Notwithstanding the provisions of this Clause the requirements of PSDM 
5.2.9 shall as applicable apply to the finishing off of verges. 
 

PSDM 5.2.5 Selected layer 
 
Replace the contents of this Clause with the following: 
 
“Except with regard to density, the requirements of Clause 5.2.4 shall 
apply. The degree of compaction shall be: 
 
Upper selected / Selected : 95% of modified AASHTO maximum 
density. 
 
Lower selected  : 95% of modified AASHTO maximum 
density.” 
 

PSDM 5.2.8. Transport 
 
Replace the contents of this subclause with the following: 
 
“The provisions of Subclause PSD 5.2.5 of SANS 1200 D, as amended, 
shall apply.” 
 

“PSDM 5.2.9* Trimming, shaping and rolling of verges 
 
During the initial earthworks the verge width shall be cut or filled to 
approximately the final level and shall be kept trimmed and tidy during 
construction of the works. Where specifically ordered and after the 
completion of the road layers, including the surfacing, and after 
construction of the necessary kerbs, including the satisfactory backfilling 
behind the kerb, the verge shall be finished off, trimmed, shaped, rolled 
and compacted, to the lines and levels shown on the drawings or as 
specified. 
 
The verge material shall consist of that material which would normally be 
occurring at that position or depth when in cut and shall not be 
contaminated by foreign materials such as bricks, basecourse material, 
horticultural inferior materials from trench excavation, etc.  Verges in fill 
conditions are to consist of the material as specified for the fills and 
similarly not be contaminated with foreign materials. 
 
Over those areas and sections of verge where grass is to be planted or 
where other cover is specified, the verge shall not receive the treatment 
(trimmed, shaped and rolled) described above. 
 
The Contractor shall be responsible for taking the necessary precautions 
and measures to control the dust nuisance which may arise due to his 
operations on the verge, whether from the natural ground surface or 
topsoil layer, until the verge is accepted by the Engineer.” 
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“PSDM 5.2.10* Dimension and Level Control and Process Control 
 
The Contractor shall submit to the Engineer records of dimension and level 
control and/or process control prior to requesting the Engineer to carry out 
any routine tests and/or inspections. 
 
A sample form can be obtained from the Engineer.” 
 

“PSDM 5.2.11* Requesting of Tests 
 
Tests and Inspections of the works will only be carried out by the Engineer 
once the appropriate test/inspection request forms have been fully 
completed. Test/inspection request forms can be obtained from the 
Engineer. 
 

PSDM 6 TOLERANCES 
 
"PSDM 6.5* DIMENSION AND LEVEL CONTROL 

 
The requirements of PSM 6.4 shall apply." 
 

PSDM 7 TESTING 
 
PSDM 7.3 ROUTINE INSPECTION AND TESTING 

 
Replace Table 2 and the contents of Clause 7.3.2 with the following: 
 
"The dry density requirements for a particular lot of selected layer or 
wearing course shall be deemed to be satisfied if the average density and 
the results of individual tests meet the requirements specified in Table 2 
below.  Refer to Clause PSD 7.2 for the requirements for fill. 
 

TABLE 2 - DENSITIES 
 

1 2 3 4 5 

Layer Specified 
density 

(% of modified 
AASHTO 
density) 

Number of 
tests per 

lot 

Average 
density 

% 

Minimum 
density for 

any 
single test, % 

Upper selected 
 

93 3 and 4 
5 
6 

93,1 
93,4 
93,6 

89,4 
89,2 
89,0 

Lower selected layer 
or pioneer layer 

93 3 and 4 
5 
6 

93,1 
93,4 
93,6 

89,4 
89,2 
89,0 

 
 
 
"PSDM 7.4* INSPECTION AND TESTING BY ENGINEER 



TENDER NO: MLM 01/2026/27: CONSTRUCTION OF 1.52KM PAVED ROADS AND STORMWATER 
DRAINAGES IN ZAMDELA WARD 2  

 

180 

 

 
The requirements of PSM 7.3 shall apply." 
 

PSDM 8 MEASUREMENT AND PAYMENT 
 
PSDM 8.1 BASIC PRINCIPLES 

 
Add the following: 
 
"The requirements of PSM 8.2 shall apply.  The Contractor shall further 
make provision in the various rates for the construction of the roadbed, fill 
and selected layer for the cost of his own process control testing and the 
cost of complying with PSDM 6.5 and PSDM 7.4." 
 

PSDM 8.2 COMPUTATION OF QUANTITIES 
 
Replace Clauses 8.2.1 to 8.2.3 (inclusive) with the following: 
 
"PSDM 8.2.1 The provisions of Clause 8.2.1 of SANS 1200 D shall apply. 
 
PSDM 8.2.2 The provisions of Clause 8.2.2 of SANS 1200 D shall apply. 
 
PSDM 8.2.3 The provisions of Clause 8.2.2 of SANS 1200 D shall apply." 
PSDM 8.2.5 Verifying quantities 
 
Replace the first sentence of this Clause "Before the work ..... quantities" 
with the following: 
 
"After the works have been set out and the area cleared (including the 
demolition of buildings and removal of brick and asphalt paving as well as 
surface obstructions), the Contractor shall allow the Engineer reasonable 
time to take cross-sections for the purpose of measurement and payment 
of cut and fill quantities. The latter being subject to the adjustments 
stipulated in Clause 8.2.2.” 
 

PSDM 8.3.3 Treatment of roadbed 
 
Add the following to Clause 8.3.3(a): 
 
“(4) Minimum of 97% of modified AASHTO maximum density: Unit :  ... m³ 
 
Add the following paragraph to the end of Clause 8.3.3(a): 
 
“The unit of measurement shall be the cubic metre of material 
recompacted as specified and the volume shall be determined from 
levelled cross-sections on which are superimposed the levels to which the 
roadbed is to be constructed. When material is imported to make up the 
required volume, such material will be paid for as cut or borrow to fill as 
relevant. 
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Note: 
 
No additional payment will be made for difficult work or hand operations in 
confined areas.” 
 
 

PSDM 8.3.7 Cut to spoil or stockpile from 
 
Delete paragraph (b).  In terms of PSDM 3.1 intermediate excavation will 
not be separately measured for payment. 
 
Add the following: 
 
"Separate items will be scheduled for cut to spoil and cut to stockpile.  The 
rate tendered shall further cover the cost of complying with the 
requirements of Clause 5.2.3.2 irrespective of the depth or extent of the 
material ordered to be removed, or whether the order to remove unsuitable 
material is given after the completion of any initial cut operation. 
 
The tendered rate shall further, in the case of cut to spoil, include full 
compensation for transporting the material regardless of the distance 
involved and for all other incidental cost to dispose of the spoil material. 
(Refer also PSD 5.2.2.3, PSD 5.2.5 and PSDM 8.3.12).” 

 
 

PSDM 8.3.12 Overhaul 
 
Delete this item as no overhaul will be paid on material for the purposes of 
this contract and all the costs for transporting material shall be included in 
the applicable tendered rates and amounts. 
 

PSDM 8.3.13 Surface finishes 
 
Replace the contents with the following: 
 
“a)  Topsoiling from on-site sources  .............................................. Unit: m² 
 
The rate shall cover the cost of excavating from stockpiles formed in terms 
of 5.2.1 and hauling and spreading in terms of subclause 5.2.4.2 of SANS 
1200 D or subclause 5.2.5.2 of SANS 1200 DA, as applicable. 
 
b)  Topsoiling from commercial sources ......................................... Unit: m² 
 
The rate shall cover the cost of acquiring and hauling, regardless of 
distance, the required topsoil material mix complete with fertiliser as 
specified and for spreading in terms of subclause 5.2.4.2 of SANS 1200 D 
or subclause 5.2.5.2 of SANS 1200 DA, as applicable. 
 
c)  Grassing or other cover ............................................................. Unit: m² 
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Separate items shall be scheduled for the various covers specified. 
The rate shall cover the cost of acquiring and hauling, regardless of 
distance, the required grassing or cover specified, for applying, placing, 
fertilizing, constructing, watering and rolling the specified cover all in terms 
of subclause 5.2.4.3 of SANS 1200 D or subclause 5.2.5.3 of SANS 1200 
DA, as applicable. 
 
Grassing and other vegetation specified shall be obtained from a reputable 
source. 
 
Note: This item is not applicable to quantities measured under 8.3.2(b). 
 
d)  Trim, shape and roll verge, where ordered ............................... Unit: m² 
 
Measurement shall be the surface area of the verge prepared in 
accordance with the requirements of PSDM 5.2.9. The rate tendered shall 
cover the cost of all things necessary to finish off the verge as specified, 
including the incorporation of material to make up for material lost due to 
weather or other reasons.  (Cut and fill to bring verge to level payment 
under 8.3.4). 
 

Add the following subclauses 
 

excavation items as applicable.” 
 
 
 

 “PSDM 8.3.18*Construct the selected layers with material from commercial           
sources………………………………………………………………………………Unit: m3 

 
The rate shall cover the cost of locating the source, complying with all 
the relevant precautions required in terms of Clause 5.1, SANS 1200 D, 
procuring the material, basic selection, transporting from source to point 
of deposition on the road, spreading, watering, compacting, final 
grading, complying with the tolerances and testing.” 
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PSGA  CONCRETE (SMALL WORKS) 
 
PSGA 1 SCOPE 
 

Add the following: 
 

“This specification shall also cover the construction of the concrete 
walkways, traffic circles and concrete slabs.” 

 
PSGA 3 MATERIALS 
 
PSGA 3.2 CEMENT 
 
PSGA 3.2.1 Applicable Specifications 

 
Replace the contents of this subclause with the following: 
 
“Notwithstanding the contents of this Clause, where reference is made in 
this specification or the standard specifications to any cement 
specification, it shall be replaced with the following specification, SANS EN 
197-1-Cement-Part 1: Composition, specifications and conformity criteria 
for common cements. 
 
On this Contract cement grade CEM I 42, 5 shall be used.” 
 

PSGA 3.2.2 Storage of cement 
 
Add the following: 
 
"Cement shall not be stored for longer than 12 weeks without the 
Engineer's permission." 
 

“PSGA 3.8* Curing compound 
 
Curing compound shall be white pigmented natural resin based liquid 
curing compound complying with ASTM 309-74.” 
 

“PSGA 3.9* STAINLESS STEEL 
 
The following grades of stainless steel shall be used: 
 

• 316L for welded applications, 

• 316 for not-welded applications.” 
 

“PSGA 3.10* MATERIALS FOR BUILDING WORK 
 
PSGA 3.10.1 Cement 

 
The requirements stipulated for subclause 3.2.1 and PSGA 3.2.1 shall 
apply. 
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PSGA 3.10.2 Sand 

 
Sand for mortar shall comply with SANS 1090. 
 

PSGA 3.10.3 Bricks 
 
Brickwork shall be built in stretcher bond. The walls shall be built to the 
dimensions shown on the Drawings or ordered. All bricks shall be well 
soaked in water immediately before being laid and the previous course of 
bricks shall be well wetted before the laying of the following course. 
 
Walls shall be carried up regularly so that no brickwork is more than 1m 
higher than adjoining brickwork. 
 
All bricks shall comply with SANS 227 and shall be NFX burnt clay 
masonry units free of stones, cracks and othcompafects.  The bricks shall 
be obtained from an approved manufacturer and samples of the bricks 
shall be submitted to the Engineer for approval. 

 
PSG 3.10.4 Mortar 

 
Mortar shall comprise of the cement, lime and sand mixed in the 
proportions given below: 
 
Cement:  50 kg 
Lime:  0 – 40L 
Sand:  130L (measured loose and damp)” 
 

PSGA 4 PLANT 
 
"PSG 4.4.2 Finish 

 
The finish to all exposed concrete shall be smooth and that to buried or 
backfilled surfaces, rough. 
 

PSGA 5 CONSTRUCTION 
 
PSGA 5.4 CONCRETE 
 
PSGA 5.4.1.5 Strength Concrete 

 
Add the following: 
 

"The Contractor shall when requesting approval of a mix design, submit 
the constituent proportions of the proposed mix together with the results 
of compressive strength tests carried out." 
 

PSGA 5.4.2 Batching 
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Notwithstanding the requirements of this Clause, the method of batching 
shall be subject to approval. 
 

PSGA 5.4.7 Curing and protection 
 
Notwithstanding the provisions of this subclause, all cast in situ concrete 
shall, except where otherwise authorised, be cured in accordance with the 
requirements of subclause (c) using curing compound of the type specified 
in PSGA 3.8. 
 

PSGA 5.4.8 Concrete surfaces 
 
All unformed concrete surfaces shall, except where otherwise ordered, be 
given a wood float finish. 
 

“PSGA 5.5* CONSTRUCTION OF CONCRETE SURFACING 
 
The surfaces on which concrete are to be cast shall, after being trimmed 
and compacted, be covered with a sprayed bitumen emulsion primer or 
polyethylene sheeting of nominal thickness 0, 25 mm, all joints in the 
sheeting being overlapped at least 150mm. Care shall be taken not to 
damage the bitumen layer or the polyethylene sheeting (as relevant) 
during the placing of reinforcement and during concreting. 
 
Joints in concrete shall be sealed and shall be constructed as shown on 
the drawings. The paving shall be cast in alternate panels and, after the 
concrete in the alternate panels has set, the exposed end surfaces shall 
be painted with bituminous emulsion before the intermediate slabs are 
cast. 
 
The exposed surfaces of the concrete shall be given a broom textured 
finish and shall be cured as specified in 5.4.7 and PSGA 5.4.7.” 
 

“PSGA 5.6* BRICKWORK 
 
Brickwork shall be built in stretcher bond, except for the top course of the 
walls which shall be built in soldier course. The walls shall be built to the 
dimensions shown on the drawings or ordered. All bricks shall be well 
soaked in water immediately before being laid and the previous course of 
bricks shall be well wetted before the laying of the following course. 
 
Walls shall be carried up regularly so that no brickwork is more than 1m 
higher than adjoining brickwork. 
 
Mortar joints shall not exceed 10 mm in thickness and shall be pointed. 
The mortar used shall be mixed in small quantities and used within 2 hours 
of mixing. Bricks shall further be clay fire bricks to SANS 227.” 
 

PSGA 6 TOLERANCES 
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PSGA 6.4 PERMISSIBLE DEVIATIONS 
 
Add the following: 

 
"Notwithstanding the tolerances specified for the construction of the 
embankment, the following tolerances shall apply to the construction of 
the apron slab: 

 
Position in 
plan 

: Within 100mm of its designated position, provided that 
over any length of 30m, the deviation from a straight 
line joining the extremities of the 30m section, shall not 
exceed 25mm. 
 

Thickness : Not less than 95mm. 
 

Width : ± 25mm provided the requirements with respect to 
alignment are met. 
 

Level : ± 10mm provided the requirement with respect to 
thickness is met and that the distance between the 
surface and a 3m straight edge placed on the apron 
slab is nowhere more than 5mm. 

 
PSGA 7 TESTS 
 
PSGA 7.1.2 Frequency of sampling 

 
Notwithstanding the requirements of this subclause, the Contractor shall 
take note that he is responsible for taking an adequate number of tests to 
ensure that the concrete being used complies with the specification. The 
Engineer will only carry out such control testing as he may require. 
 

PSGA 8 MEASUREMENT AND PAYMENT 
 
PSGA 8.1.2 Reinforcement 

 
Replace the contents of this clause with the following: 
 
"The unit of measurement for steel bars shall be the ton of reinforcement 
in place in accordance with the drawings or as authorised by the 
Engineer. 
 
The unit of measurement for welded steel fabric shall be the square 
metre of fabric reinforcement in place and the quantity shall be calculated 
from the nett area covered by the mesh, excluding laps. 
 
Clips, ties, separators, stools and other steel used for positioning 
reinforcement shall not be measured unless shown on the bending 
schedules. 
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The rate tendered shall cover the cost of the supply, delivery, cutting, 
bending, placing and fixing of the steel reinforcement, including all tying 
wire, stools, supports and waste." 
 

PSGA 8.1.3 Concrete 
 

Delete all references to "intermediate excavation" throughout this 
subclause. 
 

Notwithstanding the provisions of subclause 8.1.3.1 (b) and (d) concrete 
required to replace overbreak or over-excavation will not be measured 
for payment (refer PSD 3.2.2, PSD 5.1.1.3 and PSD 5.2.2.1). 
 

Add after “testing” in the second line of subclause 8.1.3.3(a) “including 
transport to an approved laboratory.” 
 

PSGA 8.4.4 Unformed surface finishes 
 
Add the following : 
 

“(c)   ............................................................ Broom textured finishUnit : m²” 
 

“PSGA 8.4.5*Concrete surfaces (Surface area to be paved, thickness and grade of 
concrete specified) ...................................................................................  

  ........................................................................................................ Unit: m² 
 

The unit of measurement shall be the plan area of concrete surfacing to 
be placed, irrespective of shape, cross-sectional slope or longitudinal 
grade. 
 

The rate tendered shall cover the cost of all labour, plant, materials, 
formwork and incidentals required to construct the surfacing complete as 
detailed on the drawings, including for the rounding the edges, trimming 
and compaction of the layer to receive concrete, in the positions and to the 
extent shown on the drawings, or directed on site, including sprayed 
bitumen emulsion primer or polyethylene sheeting, formwork, mesh 
reinforcement, where applicable, and for texturing. (Expansion joint will be 
measured elsewhere). 
 

Note : 
 

The testing of the surfacing will be carried out in terms of the applicable 
requirements of Clause 7 of SANS 1200 MK and PSMK 7 and payment 
for testing will be effected in terms of PSMK 8.2.3. 
 

The acceptance criteria stated in PSMK 8.2.1 shall also apply to concrete 
surfacing placed in terms of this specification. 
 

No additional payment will be made for forming voids or boxing out holes. 
 

“PSGA 8.6* Construct raised pedestrian crossing complete (Table Top) ... Unit: m 
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The unit of measurement shall be the linear meter of crossing constructed 
measured from one end to the other across the roadway. It should be 
noted that the average length of crossing is approximately 14 500 mm. 
 

The rate tendered shall cover the cost of all labour, plant, materials, 
formwork and incidentals required to saw cut the existing bituminous 
surfacing, to excavate into the existing road surface and layerworks, and 
to construct the crossing complete as detailed on the drawings, including 
mortar layer under paving, for trimming and compaction of the layer to 
receive concrete, in the positions and to the extent shown on the drawings 
or directed on site, including sprayed bitumen emulsion primer or 
polyethylene sheeting, formwork, concrete, and for texturing and colouring 
where applicable as shown. Road signs, road mark painting, kerbing and 
paving will be measured elsewhere. 
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PSLE  STORMWATER DRAINAGE 
 
PSLE 3  MATERIALS 
 
PSLE 3.1(a) Precast concrete pipes 

 
Interlocking joint pipes (Ogee) shall be used throughout. 
 

PSLE 3.1(d) Skewed ends 
 
Skewed ends may be cut on site using and approved concrete saw. 
 

PSLE 3.4.1 Bricks 
 
Delete the first sentence, and replace with the following: 
 
“Bricks used in stormwater structures shall be: 
 
Burnt clay engineering bricks, having a nominal compressive strength of 
28 MPa, and complying with the requirements of SABS 227. 
 

PSLE 3.5.9* Subsoil / Flodrain Drainage System 
 
The Flodrain system shall consist of a geonet drainage core and drainage 
pipe enclosed within a geotextile filter jacket. The Flodrain shall be 
supplied prefabricated with geopipe for assembly on site. The Flodrain 
shall have a minimum flow capacity of 0,19 l / s per metre (hydraulic 
gradient of unity and a pressure of 10 KPa) and shall not decrease in 
thickness by more than 20% under confining pressure of 10 kPa. 
 
(a) Geonet Drainage Core 

 
The core shall Kaytech Flodrain or approved equivalent, be non-
corroding, rot-proof and manufactured from low density 
polyethylene with minimum characteristics as follows:- 
 
Mass   : 822 g/m² 
Thickness  : 5 mm 
Tensile Strength : 2, 4 kN / m 
Discharge capacity : 3, 0 l /sec under 100 kPa at a hydraulic 
gradient of unity 
 

(b) Drainage Pipe 
 
The geopipe to be used in conjunction with the prefabricated 
Flodrain shall be Kaytech Geopipe or approved equivalent, 
manufactured from high density polyethylene with not less than 
60% of the surface perforated. 
 
Geotextile filter jacket 
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The geotextile filter jacket to be used in conjunction with the 
prefabricated Flodrain shall be, Kaytech A1 or approved 
equivalent, with minimum characteristics as follows: 
 
Thickness :  1,3 mm under 2 kPa 
Permittivity : 3/s @ 100mm head 
Porosity : 93% under 2 kPa 
Throughflow : 300 l / s / m² head @ 100mm head 
Permeability : 3.9m/s 

 
PSLE 5  CONSTRUCTION 
 
PSLE 5.2.1 General 

 

With reference to the last sentence of the second paragraph of this Clause 
and without limiting the Contractor’s responsibility in this regard, the 
minimum depth of cover during construction shall be as specified by the 
pipe manufacturer. 
 

PSLE 5.2.2 Pipe culverts 
 
Add the following: 
 

“Unless otherwise stated in the Bill of Quantities or indicated on the 
drawing, pipes with ogee joints shall be used.  Butt ended pipes will not be 
permitted. 
 

Pipes with ogee joints, where they pass under roads and also on curved 
pipelines in verges, shall be wrapped with two layers of Hessian soaked 
in cementitious grout.  The wrapping shall be 400mm wide and placed 
centrally over each joint. 
 

Where pipes are cut, the ends shall be made good with an epoxy concrete 
mix so as to prevent rusting of the reinforcement or deterioration of the 
concrete.” 
 

PSLE 5.5.6 Benching 
 
Delete “granolithic plaster” and replace by “concrete topping consisting of 
a 1:2:3 cement, sand and 7 mm stone mix by weight.  The sand proportion 
may be varied between 1, 5 and 2, 5 to obtain ideal workability. 
 

PSLE 5.8* INSTALLATION OF SUBSOIL / FLODRAIN DRAINAGE SYSTEM 
 
The geopipe shall be placed at the bottom of the geonet with the channel 
section of the geopipe as the invert of the drain. 
 

The geotextile filter jacket shall then be wrapped around the geopipe and 
stapled/joined at 300mm intervals. The complete system shall then be 
placed in the trench ensuring that during backfilling the fin remains vertical. 
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PSLE 6  TOLERANCES 
 
“PSLE 6.6* PIPES INTO MANHOLES / CATCHPITS 

 
Pipes may protrude up to 300 mm into a manhole / catchpit.  This 
relaxation will only be permitted if the pipe does not have to be cut.  The 
“dead space” formed at the end of the manhole is to be suitably benched 
off to prevent the collection of silt and rubbish.” 
 

“PSLE 6.7* “RECORD” DETAILS 
 
The Contractor shall submit as-built/record levels, distances between 
manholes and the grades of pipelines for which he requires payment, at 
the time he submits his monthly payment claim.  A sample form is obtained 
from the Engineer.” 
 

PSLE 8  MEASUREMENT AND PAYMENT 
 
PSLE 8.2.1 Supply and lay concrete pipe culverts 

 
Notwithstanding the stated provisions, bedding will be measured for 
payment in terms of the appropriate clauses of SANS 1200 LB and PSLB. 
 

Add the following: 
 

“The tendered rate shall also cover the cost of any additional work to wrap 
joints as specified in 5.2.2 and caulk lifting eyes.” 
 

PSLE 8.2.8 Supply and install manholes, catchpits, and the like .............. Unit: No 
 
Delete the words “but excluding excavation and backfilling, which will be 
measured separately” and replace with “including dealing with any 
excavation in all materials (including disposal of surplus) which is 
additional to that measured under the item for pipe trench excavation  (see 
subclause 8.2.3 of SANS 1200 DB)”. 
 
Add to the contents of Clause 8.2.8 the following: 
 
“(d) Inlets (type and depth range stated) 
 
The rate shall cover the cost and dealing with any excavation (as if in sort 
excavation including disposal of surplus) that is additional to the measured 
under the item for pipe trench excavation, the supply of all labour, plant an 
materials required to complete the structures as inlet channelling, building 
in connecting pipes, any benching required and backfilling structures.” 
 
 

PSLE 8.2.17* Removing existing headwalls ..................................................... Unit: No 
 
The rate shall include for all labour, plant and materials required for 
excavation for removing the existing headwall, loading and transporting to 



TENDER NO: MLM 01/2026/27: CONSTRUCTION OF 1.52KM PAVED ROADS AND STORMWATER 
DRAINAGES IN ZAMDELA WARD 2  

 

192 

 

a spoil site, connecting of new pipe, benching where necessary and 
making good around the pipe and all necessary reinstatement of the 
connection. 
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PSM  ROADS (GENERAL) 
 
PSM 6  TOLERANCES 
 
"PSM 6.4* DIMENSION AND LEVEL CONTROL 
 

The Contractor shall submit to the Engineer a record of the surface levels 
of the section of layer under consideration, prior to requesting inspection 
and acceptance control testing. 

 

The levels shall be taken at chainage intervals and co-ordinates that 
coincide with those given on the drawings. 

 
PSM 7  TESTING 
 
PSM 7.1 GENERAL 
 

Notwithstanding the provisions of this Clause, the Contractor shall note 
that the random sampling method of TMH 5 for the spotting of positions 
for field density testing will not necessarily be applied by the Engineer.   

 

Testing shall be carried out where in his opinion the density is suspect. 
 

The Contractor shall further present the full width of the layer between the 
stated linear stake values for acceptance. Only in exceptional cases may 
partial widths be presented. 

 
PSM 7.2 PROCESS CONTROL 
 

Add the following: 
 

“Process control to be carried out by the Contractor shall be executed by 
an independent testing laboratory approved by the Engineer.” 

 
PSM 7.3 ROUTINE INSPECTION AND TESTING 
 

Add the following to Clause 7.3.1: 
 

"All requests for acceptance control testing shall be submitted in writing to 
the Engineer. Each request shall clearly specify the exact location of the 
section and the description and type of the layer, and shall be 
accompanied by the dimension and level control data for the section under 
consideration (refer PSM 6.4), as well as the results of the Contractor's 
process control testing (refer 7.2). 

 

On receipt of the aforementioned the Engineer will undertake, or arrange 
as the case may be, for the necessary inspection and acceptance control 
tests to be carried out to satisfy himself that the layer complies with the 
specification. 

 

Testing will be carried out as expeditiously as possible and the results of 
tests made available within 48 hours from the time the request was made, 
plus the normal time required to do the test. 
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The written approval of the submitted section of a layer shall be obtained 
from the Engineer before the Contractor may proceed with the placing of 
material for the following layer. The Contractor shall also, before 
proceeding with the placing of the material for the following layer, make 
good any test holes left in the layer using material complying with the 
specification for that layer and compacting it to the specified density 
applicable to for that layer. Concrete shall not be used." 

 
PSM 8  MEASUREMENT AND PAYMENT 
 

Add the following: 
 

“Should the layer submitted for acceptance control testing fail to comply 
with the specification, the Contractor shall, in the case where the tests 
arranged for by the Engineer were carried out by a designated laboratory 
(refer PSA 7.2), bear the invoiced cost of the tests.  Conversely, should it 
be found that the layer complies with the specification, the cost of the 
acceptance control tests will be borne by the Employer. The cost of refilling 
and compacting the test holes shall be covered by the rate tendered for 
the construction of that layer.” 
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PSME  SUBBASE 
 
PSME 1 SCOPE 

 
Add the following 
 
"All the requirements as specified for the construction of subbase shall, 
except where otherwise stated or ordered, apply to the stabilization of the 
in situ material as new subbase.” 
 

PSME 3 MATERIALS 
 
PSME 3.2.1 Subbase material 

 
Replace the contents of paragraph (a) with the following: 
 
"a) The maximum particle dimension of the coarse aggregate shall not 

exceed 63 mm." 
 
Replace the contents of paragraphs (d) and (e) with the following: 
 

"(d) The CBR at 95% of modified AASHTO maximum density shall be 
at least 45 for unstabilised as well as for stabilised material prior to 
stabilisation or as directed by the Engineer. 

 
e) The UCS at 7 days of each cement-stabilized material shall at 

100% of modified AASHTO maximum density be as follows: 
 

• For C3 cemented natural gravel  : 1,50 MPa minimum 

• For C4 cemented natural gravel : 0,75 MPa minimum” 
 
With reference to Subclause d) (ii) and d) (iii), the regional factor for 
Winburg shall be taken as 0, 6. 
 

PSME 3.3.1 General 
 
Add the following to this Sub-clause: 
 
“Where reference is made in this specification or the Standard 
Specifications to the cement specifications, e.g. SABS 471: Portland 
cement and rapid hardening Portland cement, it shall be replaced with the 
new specification: SABS ENV 197-1: Cement-composition, specifications 
and conformity criteria Part 1: Common cements. 
 
Furthermore, where reference is made in this specification or the Standard 
Specifications to different cement types, the following new names shall be 
used as a guide but must be confirmed by the Engineer. 
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Cement 
Grade 

Cement 
Type 

Approximate 
old product 

name 

New 
Alpha 

New Blue 
Circle 

New 
NPC 

New 
PPC 

New 
Slagment 

52.5 CEM I 
Rapid 

hardening 
Rapid 
Hard 

Duracast 
Eagle 
Super 

 - 

42.5R CEM I 
Rapid 

hardening 
- - -  - 

42.5 

CEM I OPC* 
Portland 
Cement 

Duratech - OPC - 

CEM I LASRC - - - LASRC - 

CEM II 
A-S 

PC15SL - - 
Eagle 
Plus 

- - 

CEM II 
B-S 

RH30SL  - 
Eagle 
Plus 

- - 

32.5R - - - - - - - 

32.5 

CEM II 
A-V 

PC15FA 
All – 
purpose 
cement 

- - Surebuild - 

CEM II 
A-W 

PC15FA - - - Surebuild - 

CEM II 
A-L 

- 
All 
purpose 
cement 

- - Surebuild - 

CEM II 
B-V 
OR W 

PC25FA/PFAC* 
* 

- Structcrete - Surecrete - 

CEM II 
B-V OR 
W 

PC25FA/PFAC* 
* 

- Duracrete - Surecrete - 

CEM III 
A 

PBFC - BFC 
Eagle 
Pro 

- PBFG 

CEM III 
A 

RHSL - - - - RHSL 

22.5 

MC 
22.5X 

PFAC*** 
Multi-
purpose 
cement 

Durabuild - - - 

MC 
22.5X 

PFAC*** - Buildcrete - - - 

12.5 

MC 
12.5 

Walcrete 
Mortar 
cement 

Walcrete - Masonry - 

MC 
12.5 

Mortacem - - - - - 

 
PSME 5 CONSTRUCTION 
 
PSME 5.1 PRECAUTIONS 

 
Add the following to this Sub-clause: 
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“No stabilization shall be carried out during falling temperatures when the 
ambient air temperature falls below 7ºC or during rising temperatures 
when the ambient air temperature is below 3ºC. 
 
The surface temperature of a compacted stabilized layer shall not be 
allowed to fall below 1ºC during the first three (3) days after stabilization. 
The Contractor shall be responsible for taking the necessary measures in 
this connection, and especially to refrain from stabilizing when such 
temperatures become probable. 
 
When a sudden unforeseen temperature drop to a level below this limit 
occurs, the stabilized layer shall be covered with the material required for 
the next layer to be constructed. 
 
All stabilized layers damaged by frost or by the formation of ice in the layer 
shall be removed and replaced by the Contractor at his own expense. 
 
The Contractor shall make allowance for these requirements in his 
construction programme, and no claims in this connection will be 
considered.” 
 
The Contractor shall at all times supply all workers exposed to chemical 
stabilizing agents with approved protective apparel, eyewear and masks, 
and no person without such apparel, eyewear and masks shall be 
permitted to work with or be exposed to the chemical agents. 
Precautionary measure shall also be taken to ensure that any livestock 
and the public will not be exposed to the chemical agents blown by the 
wind or under similar circumstances” 
 

PSME 5.2.2 Borrow pits 
 
Insert the words “designated by the Engineer and” between the words 
“pits” and “established” in the first line. 
 

PSME 5.4.1 Placing 
 
The compacted thickness of the subbase for the various areas shall be 
that shown on the drawings. 
 

PSME 5.4.4 Compaction 
 
Notwithstanding the requirements of Clause 5.4.4.2 the subbase shall be 
compacted to 95% or 97% of modified AASHTO maximum density, as the 
case may be. 
 

PSME 5.7 TRANSPORT 
 
Delete the entire contents and replace with: 
 
“The provisions and contents of subclause PSD 5.2.5 shall apply.” 
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PSME 6 TOLERANCES 
 
PSME 6.1.1 General 

 
Add the following: 
 
“For layers, constructed of subbase quality material, on which the 
bituminous surface will be placed, the tolerance for dimensions and level 
shall be as set out in SANS 1200 MF Subclauses 6.1.2 to 6.1.6 inclusive.” 
 

PSME 6.3 STABILIZATION 
 
Add the following to this Clause: 
 
“The coefficient of variation shall not exceed 0, 3 (30%) for mixing in place 
and 0, 2 (20%) for plant mixed material, calculated as follows: 
 
Sn  x  100 
Xn 
 
Where: 
 
Xn is the average and Sn is the standard deviation of stabilizing content 
per lot” 
 
"PSME 6.4* DIMENSION AND LEVEL CONTROL 
 
The requirements of PSM 6.4 shall apply." 
 

PSME 8 MEASUREMENT AND PAYMENT 
 
PSME 8.1 BASIC PRINCIPLES 

 
Insert a semi-colon in the first line of paragraph b) after the words "will be 
paid for once only" and delete the rest of the paragraph. 
 
Replace the contents of paragraph c) with the following: 
 
“c) that except as provided for in d) below, the freehaul will be that 

specified under subclause 5.7 (as amended).” 
 
Add the following to paragraph d): 
 
"A commercial source shall be held to include any off site sources or 
borrow pits selected the Contractor. 
 
Further, no additional payment will be made for the temporary stockpiling 
of material from commercial sources, the class of excavation, method of 
processing (except stabilizing) or for overhaul.” 
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Add the following: 
 
"e) The requirements of PSM 8.2 shall apply.  The Contractor shall 

further make provision in the rates tendered for the construction of 
the subbase, for the cost of his own process control testing and the 
cost of complying with PSME 6.4." 

 
Replace the contents applicable to subitem (a) of Clause 8.3.2 with the 
following: 
 
"The rate for (a) shall include full compensation for excavating and 
selecting subbase material, for loading and transporting the material within 
the free-haul distance, and for either placing the material on the road or 
stockpiling the material for later use.  When material is stockpiled, the rate 
shall include compensation for shaping and grading the stockpile so that 
it is free-draining." 
 

PSME 8.3.1 Construct the subbase course/shoulders/gravel wearing course 
with material from commercial sources or designated borrow areas 
 
Replace the heading of Clause 8.3.3 with the following: 
 
“8.3.3Construct the subbase course/shoulders/gravel wearing course 
with material from commercial sources ......................................... Unit: m³ 
 
Add the following: 
 
"This item shall also apply to the construction of subbase 
course/shoulders/gravel wearing course with material from borrow pits 
selected by the Contractor. 
 
No additional payment will be made for difficult work or hand operations in 
confined areas. 
 
The rate tendered for subbase shall further differentiate between subbase 
beneath vehicular trafficked areas (rank and roadways) and subbase 
beneath pedestrian trafficked areas.” 
 
 
 

PSME 8.3.9 Overhaul (haul exceeding 2 km) 
 
Delete the entire clause. The terms, provisions and principals of 8.1 and 
PSME 8.1 shall apply. 
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PSMF  BASE 
 
PSMF 3 MATERIALS 
 
PSMF 3.3 PHYSICAL AND CHEMICAL PROPERTIES 
 
PSMF 3.3.1 Natural gravel (stabilised or unstabilised) 

 
Replace the contents of paragraph (a) with the following: 
 
"(a) The maximum particle dimension of the material shall not exceed 
63 mm." 
 

PSMF 3.3.2 Graded crushed stone 
 
Add the following after the words SANS 1083: 
 
“for 37,5 mm stone”. 
 

PSMF 5 CONSTRUCTION 
 
PSMF 5.4.1 Placing 

 
Add the following: 
 
“The compacted thickness of the base shall be as indicated on the 
drawings.” 
 

PSMF 5.4.4.2 Compaction 
 
Delete 98% and 97% and replace with 102%. 
 
Add the following: 
 
“c) Where the compaction specified is in apparent density, the base 
material shall be compacted to 86% of apparent density which shall 
determined as follows: 
 
(i) Apparatus 

 

• Balance to measure 5 kg accurately to within 0,5 g 

• Pycnometer (e.g. a preservative jar with a flat ground rim) 

• Temperature-controlled bath with thermostat capable of 
maintaining the temperature at 25°C ± 1°C 

• Thermometer (0°C - 100°C) 

• Drying oven capable of maintaining temperatures between 
105°C and 110°C 

• Towels 

• 10% Teepol solution 
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(ii) Method 

 
Take 3 000 g to 4 000 g of the material from a density hole in the 
road.  All the material obtained from the hole should preferably be 
used.  If there is too much for one pycnometer, the material may be 
divided between two pycnometers. 
 
Dry the material to a constant mass in an oven at 105°C to 110°C. 
 
Ensure that the pycnometer is clean, and determine its mass 
together with that of a marked sheet of glass. 
 
Place the dried sample in the pycnometer and determine the 
combined mass of the pycnometer, glass sheet and sample.  (The 
sample should not be more than half the pycnometer's volume.) 
 
Add clean water at a temperature of 25°C to the pycnometer until 
it is approximately three quarters full. 
 
Add three drops of the 10% Teepol solution to the water, close the 
pycnometer and shake thoroughly for 1 to 2 minutes. 
 
Fill the pycnometer to near the brim with water at a temperature of 
25°C and place it in a thermostatically controlled bath at 25°C.  
Leave for 30 minutes without disturbing. 
 
Remove the pycnometer without shaking or jarring it and place it 
on a spread towel.  Fill with water at a temperature of 25°C and 
slide the glass sheet carefully over the brim from one side.  Make 
sure that no air bubbles are trapped beneath the glass sheet.  Dry 
the pycnometer and the glass sheet carefully all over and 
determine the mass of the filled pycnometer plus the glass sheet. 
 
Remove the contents of the pycnometer and clean and fill it in the 
same manner with water at a temperature of 25°C.  Dry the 
pycnometer and determine the mass of the pycnometer filled with 
water together with the glass sheet. 

 
(iii) Calculation 

 
The apparent density of the material is calculated as follows: 
 
Mass of pycnometer + glass sheet   = a 
 
Mass of pycnometer + glass sheet + material = b 
 
Mass of material only    = (b - a) 
 
Mass of pycnometer + material + water +  
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glass sheet     = c 
 
Mass of pycnometer + water + glass sheet = d 
 
Apparent density of material   = (b - a)/{(d - a) - 
(c - b)} 
 
NOTES: 
 
(1) Do not add any chemicals other than the Teepol solution to 
the water. 
 
(2) No suction should be applied to the water to remove air. 
 
(3) The temperature of the water should be 25°C ± 1°C and no 

other temperature should be used. 
 
(4) When two pycnometers are used, the apparent density is 

calculated from the weighted average of the two results." 
 
PSMF 5.9 TRANSPORT  

 
Replace the contents of this Clause with the following: 
 
"All movement of material will be considered as free-haul. No haulage cost 
will be paid." 
 

PSMF 6 TOLERANCES 
 
PSMF 6.1.2 Grade 

 
Delete the contents of Clauses (a) and (b) and replace by “the height of 
the edge of the channel above the top of the completed base is not less 
than the minimum thickness of asphalt surfacing, i.e. 5 mm less than the 
specified thickness. (Refer subclause 6.3.4 of SANS 1200 MH)” 
 

PSMF 6.1.5 Cross-section 
 
Replace “25 mm” in the second line of this subclause with “10 mm”. 
 

PSMF 7  TESTING 
 
PSMF 7.3.2 Routine inspection and testing 

 
Replace subclause 7.3.2 with the following: 
 
“The density measured at all test holes shall be a minimum of 102% of 
modified AASHTO maximum density for the lot to be acceptable.” 
 
Add the following new subclause: 
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“7.3.3 Where the compaction specified is in apparent density, the 
contents of 7.3.2 shall apply but Table 4 shall be replaced with: 
 

TABLE 4 - APPARENT DENSITY OF BASE 
 

Specified 
apparent 

density, % 

Number of 
tests per lot 

Minimum 
average 

density, % 

Minimum 
value for any 
single test, % 

86 4 
5 
6 
7 
8 
9 

86,1 
86,4 
86,5 
86,7 
86,8 
86,9 

82,7 
82,6 
82,4 
82,3 
82,2 
82,1 

“ 
 
PSMF 8 MEASUREMENT AND PAYMENT 

 
Replace the heading of Clause 8.3.3 with the following: 
 
“PSMF 8.3.1 Construct base with material from commercial sources 
compacted to 102% of modified AASHTO maximum density” 
 
Add the following: 
 
“No additional payment will be made for difficult work or hand operations 
in confined areas.” 

 
 

PSMF 8.3.9 Overhaul 
 
Delete the contents and replace with: 
 
“The terms, provisions and principals of subclause 8.3.9 of SANS 1200 
ME and PSME 8.3.9 shall apply.” 
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PSMJ  SEGMENTED PAVING 
 
PSMJ 5 CONSTRUCTION 
 
PSMJ 5.1 PREPARATION 

 
Notwithstanding the provisions of this Clause, the construction of the 
earthworks and controlled layers shall be completed in accordance with 
the applicable requirements of SANS 1200 DM and SANS 1200 ME, and 
any amendments thereto, as well as the details shown on the drawings. 
 

PSMJ 5.4 LAYING OF UNITS 
 
Notwithstanding the provisions of this Clause, filler units shall be cut such 
that they are close fitting. No chopping or breaking of the units will be 
permitted. 
 

PSMJ 5.5 FILLING GAPS IN UNIT PATTERN 
 
Delete the contents of this Clause. Clause 5.4 and PSMJ 5.4 shall apply. 
 

PSMJ 8 MEASUREMENT AND PAYMENT 
 
PSMJ 8.2.2 Construction of Paving Complete 

 
Delete the word "unit" in the fourth sentence of this Clause, and replace 
with “units / pavers to be supplied by Client”, at the end of the clause. 
 
Add the following: 
 
“Jointing sand applied to concrete interlocking pavers shall include a 2.5% 
cement stabilising agent and the rate tendered shall include all costs 
associated with the addition of this stabilising agent.” 
 

PSMJ 8.2.3 Cutting units to fit edge restraints 
 
Delete the word "raking" in the first sentence of this Clause. 
 
Add the following: 
 
"The cutting of units to suit radii > 1,0m shall be classified as straight 
cutting." 
 

PSMJ 8.2.6 Laying pavers on existing concrete slab bedded on stabilised grit 
screed  …………….m2 

 
Add the following new clause: 
 
"Pavers to be laid on the existing concrete slab will be bedded on a 20 mm 
stabilised (1:10) cement grit (smaller than 5mm) screed. 
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If additional screed is required, over and above the 20mm already allowed 
for in order to achieve the desired longitudinal grades, then this additional 
screed will be paid for as an extra over item " 
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PSMK  KERBING AND CHANNELLING 
 
PSMK 2 INTERPRETATIONS 
 
PSMK 2.3 DEFINITIONS 

 
Add the following definitions: 
 
“Backing The supporting concrete behind the edge of the precast kerb, as 
shown on the drawings and PSMK 2. 
 
Screed Screed shall have the corresponding meaning as bedding 
material, Refer PSMK 3.9.” 
 

PSMK 3 MATERIALS 
 
PSMK 3.2.1 General 

 
Replace the contents of this Clause with the following: 
 
“Refer to the Drawings as well as the NMBM’s Standard Infrastructure 
Details for kerb and channel details.” 
 

PSMK 3.7.2 Concrete 
 
Notwithstanding the requirements of this Clause, the Contractor shall take 
note that the acceptability of extruded kerbing and channelling will be 
evaluated on the basis of the compressive strengths of cores taken.  The 
Contractor shall therefore at his own discretion increase the grade of 
concrete used. 
 

PSMK 3.8 CURING COMPOUND 
 
Notwithstanding the provisions of this Clause, the requirements of PSGA 
3.8 shall apply. 
 

PSMK 3.9 BEDDING MATERIAL 
 
Replace the contents with the following: 
 
"The material on which precast concrete kerbs and channels are bedded 
shall consist of a 1 to 8 cement sand mix, or class 20/19 concrete where 
the layer is more than 30 mm thick. Refer also PSMK 2”. 
 

"PSMK 3.10* CONCRETE FOR EDGING STRIPS 
 
The requirements of Clause 3.7 and PSMK 3.7.2 shall apply to concrete 
for edging strips." 
 

PSMK 5 CONSTRUCTION 
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PSMK 5.1 EXCAVATION AND BEDDING 

 
Delete the first paragraph viz.  “Trenches for …………………. grade.” 
 

PSMK 5.2 PRECAST CONCRETE KERBING AND CHANNELLING 
 
Replace "50 mm” in the second line with “10 mm minimum”. For bedding 
more than 30 mm thick, the requirements of PSMK 3.9 shall apply. 
 
Replace "15 MPa" in the last line with: 
 
“(Class 20/19 concrete)” 
 

“PSMK 5.2.1* Precast Concrete Kerbing and Cast-in-situ Concrete 
channelling 
 

After the precast kerbs have been laid to formwork for the channelling shall 
be set up.  Expansion joints shall be allowed for at approximately 8 metres 
intervals, i.e. opposite the joint between the kerbs.  The principles of 
Clause 5.4 shall apply to the construction of cast-in-situ channelling. 

 
PSMK 5.8 MACHINE-LAID CAST-IN-SITU (EXTRUDED) KERBING AND 
CHANNELLING 

 
Before commending kerb laying on the site, the first 50m length of kerb 
and channel to be constructed shall be regarded as trial kerb and channel.  
The Contractor shall demonstrate in the trial length the methods he 
proposes to use for the construction of the kerb and channel, including 
joints, texturing, the achievement of a smooth surface and dense fully 
compacted concrete.  It may be constructed either in the recognised 
position in a road or elsewhere on the site in which case it shall be 
demolished, broken out and removed at the Contractor’s expense. 
 
The trial kerb and channel shall be constructed with the plant and 
equipment to be used on the works and the equipment’s motion forwards 
and the handwork carried out on the extruded section shall be so 
controlled and used as to produce a kerb and channel to the shape, lines 
and levels specified. 
 
The time taken to lay the test strip shall be recorded, which in the event of 
acceptance, shall be used to calculate a rate of extrusion which shall not 
be exceeded without the permission of the Engineer. 
 
If the concrete in the trial strip fails to meet the test requirements, the 
Contractor may, at his own cost, cut further cores from the kerb and or 
channel up to a maximum of one core per 100m length.  The strengths 
obtained on such cores, together with those tested on the instruction of 
the Engineer, shall be used to test compliance with the strength 
requirements. 
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The Contractor may, unless advised of any deficiencies in the trial kerb 
and channel, proceed with kerbing as soon as acceptable core test results 
are obtained. 
 
In the event of deficiencies in the trial kerb and channel, the Contractor 
shall, at his own expense, demolish the rejected sections and remove to 
the designated tip site and repeat the 50m long trial strip.  This process 
shall be continued until the Contractor has produced kerb and channel in 
accordance with this specification.  He may then proceed with kerb and 
channel construction proper.  Any unacceptable trial length shall be 
broken out and removed to spoil, at the Contractor’s expense before any 
subsequent trail length is permitted to commence. 
 
Core test holes shall be filled with 30 MPa concrete mixed with a suitable 
adhesive compound. 
 
No other means of testing the concrete will be considered and any kerb or 
channel not complying with all the requirements of the specification shall 
be broken out, removed to spoil and replaced at the Contractor’s own 
expense. 
 
The Contractor shall ensure that no change of circumstances or conditions 
is made to jeopardise the quality of the kerb and channel under 
construction.  If, in the opinion of the Engineer, this does occur, he may 
order the construction of a further trial length of 50m of kerb and channel 
in accordance with the requirements of this specification.  Work on the 
kerb and channel proper shall not proceed until a trial strip has been 
constructed in accordance with the requirements of this specification.  No 
claims for delays will be considered by the Engineer on account of further 
trial lengths of kerbing being ordered. 
 

PSMK 5.8.3 Subbase preparation 
 
Delete in the first line from: “500 mm beyond” to “as relevant” and replace 
by “150 mm beyond the back face of the kerb”.  Note this dimension 
applies to the compaction width required for the road layer. 
 
Notwithstanding the provisions of this Clause, where kerbing and 
channelling is to be constructed along existing travelled ways, the material 
at the founding level shall be trimmed to the required line and level and 
compacted to give a firm surface. 
 

PSMK 5.8.5 Curing 
 
Notwithstanding the provisions of this Clause, curing shall be carried out 
in accordance with the requirements of PSGA 5.4.7. 
 

PSMK 5.11 TRANSITION SECTIONS AND INLET AND OUTLET STRUCTURES 
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Delete the words “and with the requirements of the Project Specification” 
in the second paragraph. 

 
"PSMK 5.13* PRECAST CONCRETE KERBING AND CAST IN SITU CONCRETE 

CHANNELLING 
 
Precast concrete kerbing and cast in situ concrete channelling shall be 
constructed in accordance with the details shown on the drawings and the 
applicable requirements of Clauses 5.2 to 5.10. 
The formwork for the channelling shall be set up after the precast kerbs 
have been laid. The channelling shall be cast in alternate sections 
approximately 2m in length and the construction joints so formed shall 
coincide with joints in the precast kerbing, except that an expansion joint 
in lieu of a construction joint shall be provided at approximately 8m 
intervals. Where applicable, expansion joints in the channelling shall 
coincide with those in the precast kerbing." 
 

"PSMK 5.14* EDGING STRIPS 
 
Edging strips shall be constructed in accordance with the details shown 
on the drawings and the applicable requirements of Clauses 5.2 through 
to 5.10." 
 
The formwork for the channelling shall be set up after the precast kerbs 
have been laid. The channelling shall be cast in alternate sections 
approximately 2m in length and the construction joints so formed shall 
coincide with joints in the precast kerbing, except that an expansion joint 
in lieu of a construction joint shall be provided at approximately 8m 
intervals. Where applicable, expansion joints in the channelling shall 
coincide with those in the precast kerbing." 
 

PSMK 6 TOLERANCES 
 
PSMK 6.1 CONCRETE KERBING AND CHANNELLING 

 
Replace the permissible deviation "0, -10" applicable to item b (1) with 
"±10". 
 
Add to item b (1): 
 
"provided the base layer thickness is not prejudiced and no adverse grade 
results." 
 

PSMK 7 TESTING 
 
PSMK 7.2.2 Alternative tests 

 
Delete in Clause 7.2.2.2 all references to cubes and cube testing. 
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Add to second line of Clause 7.2.2.2 after “SABS Method 865” the 
following: 
 
“The numerical value of the compressive strength of the core used for 
adjudication shall be that value determined in accordance with Clause 6.3 
of SABS Method 865.” 
 
Delete in fourth line of Clause 7.2.2.2:  “22 MPa (i.e. less than 25 - 30 
MPa)” and replace by:  “20 MPa”. 
 

PSMK 7.3 RESPONSIBILITY FOR COSTS OF TESTING, ETC 
 
Delete this Sub-clause. 
 

PSMK 8 MEASUREMENT AND PAYMENT 
 
PSMK 8.1 BASIC PRINCIPLES 

 
Replace the second sentence of Clause 8.1.1 with the following: 
 

"Deductions will be made for transition kerb and channel pieces, 
structures and pedestrian slopes, which will be measured separately." 
 

Replace the heading and amend the contents of Clause 8.2.1 as follows: 
 

PSMK 8.2.1 Concrete kerbing .......................................................................... Unit:  m 
 
Add after “and for bedding” in the second line of Clause (b), “irrespective 
of variations to the thickness of the bedding”. 
 

Replace "7.2" in the second line of Clause (b) with "7.1". 
 

Add at the end of Clause (b) “as well as for the supply and placing of the 
class 20/19 concrete backing, irrespective of variations to the thickness of 
the backing". 
Replace “5.8.2” in the third line of Clause (e) with the following:  “5.8.3” 
 

Replace “1000m” in the second last line of Clause (e) with “600m” 
 

Delete the following in the second last line of Clause (e): 
 

“and as specified in clause 7.2” 
 

PSMK 8.2.2 Concrete kerbing and channelling combined ........................... Unit:  m 
 
 
Add:  “Acceptance of work that is substandard in measured compressive 
strength shall be subject to reduced payment at the following percentages 
of the tendered rate for the item. 
 

Measured compressive strength of individual core % of full 
payment 
 

15 MPa up to 20 MPa      20 
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Less than 15 MPa      Nil” 
 

Replace the heading and contents of Clause 8.2.3 with the following: 
 
 

PSMK 8.2.6.1 Ancillaries 
 
Add to Clause 8.2.6.1:  “The unit of measurement of 2 metre length of kerb 
and channel transition between mountable and barrier type kerb and 
channel and between mountable or barrier type and the precast support 
kerb at the catchpit shall be per number.” 
 

PSMK 8.2.15*Construct concrete pedestrian slope complete as shown on PSMK 
8/7 Unit: No 

 
The unit of measurement shall be the number of pedestrian slopes 
constructed as detailed on PSMK 8/7 and shall include all transition 
pieces, sunken kerbs and channelling.The average width of the road for 
the motor slope can be taken as 5,5 meters. 
 
The rate tendered shall cover the cost of all labour, materials, plant and 
incidentals required to construct the concrete sloped area as detailed on 
PSMK 8/7 inclusive of all excavations, for supplying 150mm subbase 
quality material from commercial sources compacted to 95% of modified 
AASHTO maximum density placing to the required levels, watering, 
shaping and compaction, supplying and placing concrete, forming of 
joints, screeding, surface finishes as well as for the disposal of all surplus 
and waste material. 
 

PSMK 8.2.16*Construct residential concrete motor slope complete as shown on 
PSMK 8/6 Unit: No 

 
The unit of measurement shall be the number of residential motor slopes 
constructed as detailed on PSMK 8/6, based on a ramp width of 3 m, and 
shall include all transition pieces, sunken kerbs and channelling. 
 
The rate tendered shall cover the cost of all labour, materials, plant and 
incidentals required to construct the concrete sloped area as detailed on 
PSMK 8/6 inclusive of all excavations, for supplying 150mm subbase 
quality material from commercial sources compacted to 95% of modified 
AASHTO maximum density placing to the required levels, watering, 
shaping and compaction, supplying and placing concrete, forming of 
joints, screeding, surface finishes as well as for the disposal of all surplus 
and waste material. 
 
An extra-over payment item shall be provided to allow for motor slopes 
with additional ramp widths. 
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PSMM  ANCILLARY ROADWORKS 
 
PSMM 3 MATERIALS 
 
PSMM 3.2 ROAD SIGNS 
 
PSMM 3.2.1 General 

 
Replace “South African” with “SADC” in the first sentence. 
 
Replace “Council for Scientific and Industrial Research” in footnote 1 with 
“Government Printer”. 
 

PSMM 3.2.2 Structural steel 
 
Delete the words "except that they shall be of D-shape cross-section" in 
the first paragraph. 
 
Add the following: 
 
"All steel sign supports shall be hot-dip zinc coated (galvanised) in 
accordance with SANS 763 for type A1 or B2 articles, as may be 
applicable.” 
 

PSMM 3.2.4 Steel plate 
 
Replace the entire contents of this Clause with the following: 
“ 
a) Steel plate 
 

Steel plate for road signs shall be 1,40 mm thick prepainted 
galvanized steel plate (Iscor G275 Chromadek or approved 
equivalent), which has been treated on both sides with an epoxy 
primer followed by a silicone polyester top coat. The total dry 
thickness of the treatment shall be at least 25 μm. 

 
The reverse side of a stop sign and all its derivatives shall be 
painted white.  The reverse side of all other signs shall be dark 
grey. 

 
Where a reflectorised road sign is required, its reverse side shall 
be painted with a dull grey prime coat and the face with only the 
specified top coat. 

 
b) Steel Profiles 

 
Standard sign profiles shall be 200 mm sections with a thickness 
of 1,0 mm, manufactured from prepainted galvanized mild steel 
substrate (Iscor G275 Chromodek or approved equivalent), and 
shall comply with the details on the drawings.” 
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PSMM 3.2.8 Paints and protective coatings 
 
PSMM 3.2.8.1 Structural steel sign supports and sign face frames   

 
Replace the contents of this Clause with the following: 
 
“The reverse side of all R1 Stop-signs and all its derivatives shall be 
painted white. The backs of all other road sign faces shall be painted dark 
grey. The colour code of the paint shall be code No G13 according to the 
SANS 1091 classification. 
 
No galvanised steel supports shall be painted. All surface damage to 
galvanising shall be made good with a proprietary galvanising product.” 
 

PSMM 3.2.9 Retro-reflective material 
 
Delete subclause 3.2.9 and replace with: 
 
“Retro-reflective material shall be supplied in the following grades and 
shall comply with the requirements of SABS 1519 and the adhesion 
requirements of CKS 191: 
 

• Class I material – 7 year warranty grade 

• Class II material – 10 year warranty grade 

• Class III material – 15 year warranty grade 

• Class IVB material – 15 year warranty grade 
 
The specific commercial product used shall be subject to the approval of 
the Engineer. 
 
No materials from different manufacturers shall be overlaid without 
specific approval of the Engineer and subject to such conditions as the 
Engineer shall impose. 
 
Each sign shall be completed with the retro-reflective material from one 
and the same roll.  No sign shall be manufactured from retro-reflective 
material from different rolls. 
 
The material shall be supplied with a pressure sensitive or heat applied 
adhesive backing protected by a removable lining.  The adhesive backing 
shall be applied to the sign face in strict accordance with the retro-
reflective material manufactures specifications.” 
 

PSMM 3.2.12* Street Name Boards 
 
Street Name Boards shall be as specified on NMBM Municipal Standard 
Detail Drawings PSMM 54. 
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PSMM 3.3 ROAD MARKING MATERIALS 
 
PSMM 3.3.1.1 Non reflectorised paint 

 
Replace “SABS 731” with “SANS 731-1 : 1995” 
 
Add the following: 
 
“The paint shall be Type 1, 2 or 3 and shall be of a drying classification 
Class 1 in accordance with SANS 731-1”. The paint shall be Plascon 
Hysheen Road and Runway Marking Paint Products TP24, 41 or 88 or 
similar approved. 
 
The possible use of Plascon Hysheen Aquafest Road Marking Paint 
WTP1 as the final application on-site shall be considered at the end of the 
Defects Liability Period”. 
 

PSMM 3.3.1.2 Reflectorised paint 
 
Replace this Clause with the following: 
 
“Reflectorised paint shall comply with the requirements of PSMM 3.3.1.2 
as well as the retro-reflectivity requirements set in SANS 731-1 paragraph 
4, 17.3 for new markings.” 
 

PSMM 3.3.1.3 Colour 
 
Delete in the first line from “white or an acceptable match” and replace 
with: 
 
“G80 Cloud White, B49 Golden Yellow and A11 Signal Red as shown in 
SABS 1091.” 
 

PSMM 5 CONSTRUCTION 
 
PSMM 5.2 ROAD SIGNS 
 
PSMM 5.2.1 Manufacturing 
 
PSMM 5.2.1.2 Backing plates and boards 

 
Add in the first sentence after “drawings” the following: 
“and SADC Road traffic signs manual, Volume 4 to comply with the 
National Road Traffic Regulations, 2000.” 
 
Delete “…steel plate…” in second sentence and replace with: 
 
“1, 40 mm thick prepainted galvanized steel plate (Iscor G275 Chromodek 
or approved equivalent), 1 mm thick 200 mm prepainted galvanized mild 
steel profiles (Iscor G275 Chromodek or approved equivalent),” 
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Add the following: 
 
“The contractor shall make every effort to ensure that signboards are 
correct in all respect and before dispatching the boards from the 
manufacturer’s factory shall provide the Engineer with a 100 mm x 150 
mm colour photograph of each sign face for approval of the correctness of 
the legend.  Such approval will not imply final acceptance of the board.  If 
the Contractor is in any doubt as to the correctness of the sign detail, the 
sign designer shall be contacted for verification. 
 
Chromadek section shall be assembled in accordance with the details on 
the Drawings. 
 
Where the letter or legends cross the horizontal joints of the sign panels, 
the letter shall be cut on the joint and both ends folded around the radius. 
 
Retro-reflective material to adjoining Chromadek panels on a sign shall be 
a practical visual match of the specified colour.” 

 
PSMM 5.2.2.5 Painting of road signs 

 
Delete the entire Clause and replace with the following: 
 
“All sign faces shall be faced with retro-reflective material.  Painted front 
sign faces shall not be used. 
 
Where applied to Chromadek sections, retro-reflective material shall be 
applied as specified in Clause PSMM 5.2.12 of this project Specification.” 
 
Road sign boards shall be manufactured by a recognised manufacturer of 
road signs. 
 
Retroflextive material shall be affixed to the road sign board face in strict 
accordance with the requirements and specifications of the retro reflective 
sheeting manufacturer. 
 
No silk-screening of road sign faces shall be acceptable other than the 
screening of black symbols on Regulatory or warning signs.” 
 

PSMM 5.2.4.2 Erection 
 
Add the following: 
 
“Vertical clearances for all signs shall be at the preferred height of 2.1 m 
unless otherwise specified on the design drawings.” 
 

PSMM 5.3 ROAD MARKINGS 
 
PSMM 5.3.2 Surface preparation 
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Insert the following before the last sentence: 
 
“The areas where new markings shall be painted shall be thoroughly 
cleaned by acid pickling with a diluted product like Aquasolv Degreaser or 
similar, scrubbing with a steel brush and rinsing it with fresh water. 
 
All run-off shall be intercepted and treated prior to wasting into a 
stormwater system. No paint shall be applied on wet or untreated concrete 
surfaces. The need to apply a primer prior to the application of the paint 
shall be assessed before the final markings are applied.” 
Add the following: 
 
“At the end of the Defects Liability Period the markings shall be repainted 
on cleaned and degreased surfaces in accordance with the paint 
manufacturer’s specifications.” 

 
PSMM 5.3.3 Setting out of road markings 

 
In the second paragraph, replace “Road Traffic Ordinance”, and “South 
African” with (National Road Traffic Regulations, 2000” and “SADC” 
respectively. 
 

PSMM 5.5* STREET NAME BOARDS 
 
Poles shall be erected at the positions shown on the drawings and name 
blades attached as ordered. The correct spelling of the names of the 
streets, etc. to appear on the blades will be supplied in writing by the 
Engineer. 
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PART E PROVISION OF THE TEMPORARY WORKFORCE 

CONTENTS 

E1  SCOPE 
E2  INTERPRETATIONS 
E3  PERMITTED SOURCES OF TEMPORARY WORKERS 
E4  EMPLOYMENT RECORDS TO BE PROVIDED 
E5  VARIATIONS IN WORKER PRODUCTION RATES 
E6  TRAINING OF THE TEMPORARY WORKFORCE 
E7  RECRUITMENT AND SELECTION PROCEDURES 
E8  TERMS AND CONDITIONS PERTAINING TO THE EMPLOYMENT 

OF THE TEMPORARY WORKFORCE 
E9  LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES 
E10  THE SUBCONTRACTORS' WORKFORCES 
E11  MEASUREMENT AND PAYMENT 
 
E1. SCOPE 
 
This Specification covers the provisions and requirements relating to the provision of 
the temporary workforce. 
 
E2. INTERPRETATIONS 
 
E2.1 Supporting Documents 

 

The Tendered Rules, Conditions of Contract, Standard and Construction 

Specifications, Drawings and statutory minimum requirements relating to the 

employment and remuneration of labour shall inter alia be read in conjunction with this 

Specification. 

 

E2.2 Definitions and abbreviations 

 

For the purposes of this specification, the definitions given in the Conditions of 

Contract, the Standard Specifications and the Construction Specifications, together 

with the following additional definitions shall, unless the context dictates otherwise, 

apply: 

  

(i) "Key Personnel" means all contracts managers, site agents, materials and 

survey technicians, trainers, supervisors, foremen, skilled plant operators, artisans 

and the like, and all other personnel in the permanent employ of the Contractor or 

Subcontractor who posses special skills and/or who play key roles in the Contractor's 

or Subcontractor's operation 

  

(ii) "Project Committee" means a committee consisting of the Employer, the 

Engineer, the Contractor, (or their nominated representatives) as well as 

representatives of the temporary workforce, which is convened from time to time at 
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the discretion of the Engineer, for the purposes of acting as an avenue for effective 

communication and liaison between all the parties referred to, in all matters pertaining 

to the Contract 

  

(iii) "Subcontractor" means any person or group of persons in association, or firm, or 

body corporate (whether formally constituted or otherwise) not being the Contractor, 

to whom specific portions or aspects of the Works are sublet or subcontracted by the 

Contractor in accordance with the provisions of the Contract 

  

(iv) "Worker" for the purposes of this Specification means any person, not being one 

of the Contractor's key personnel, nor any key personnel of any Subcontractor, who is 

engaged by the Contractor, a Subcontractor or the Employer to participate in the 

execution of any part of the Contract Works and shall include unskilled labour, semi-

skilled and skilled labour, clerical workers and the like 

 
(v) "Workforce" means the aggregate body comprising of all workers and shall, 
unless the context dictates otherwise, include the workforces of the Contractor and all 
Subcontractors 
 
(vi) "Liaison Officer" means a representative from the temporary workforce, duly 
elected by them, to act on their behalf and through whom all matters pertaining to the 
temporary workforce can be channelised. 
 
E2.3 Status 
 
Where any provisions or requirements of this Specification are in conflict with anything 
elsewhere set out in the Contract, the provisions and requirements of this Specification 
shall take precedence and prevail. 
 
E3. Permitted Sources Of Temporary Workers 
   
The Contractor shall as far as possible make optimum use of the human resources 
outside his own workforce and the workforces of all Subcontractors.  The temporary 
workforce which is to be used in the execution of the Works in terms of Part A may 
consist of the workers of various communities, and shall not be bound to one particular 
community. 
 

E4. EMPLOYMENT RECORDS TO BE PROVIDED 

The Contractor shall maintain accurate and comprehensive records of all workers 
engaged on the Contract and shall provide the Engineer at monthly intervals from the 
commencement of the Contract, with interim records substantiating the actual 
numbers of employment opportunities which have been generated to date and the 
amounts actually paid in respect thereof. Such interim records shall be in a format 
approved by the Engineer. 

The Contractor shall, on completion of the Contract, and as a pre-requisite event to 
the release of any retention money in terms of the Conditions of Contract, provide the 
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Engineer with copies of the Terms of Employment as well as independently audited 
documentary evidence of the total number of temporary and permanent employment 
opportunities actually generated during the Contract. 

 

E5. VARIATIONS IN WORKER PRODUCTION RATES 

Notwithstanding anything to the contrary as may be stated in or inferred from any other 
provision of this Contract, the Contractor shall not be entitled to any additional payment 
or compensation whatever, in respect of any differences as may result between the 
production rates actually achieved by workers in the course of the execution of the 
Contract Works and those production rates on which he has based his Tendered. 
 

E6. TRAINING OF THE TEMPORARY WORKFORCE 

Selected members of the workforce are to be provided with structured training in 
accordance with the provisions of Part F. 

The Contractor shall make all necessary allowances in his programme of work to 
accommodate and facilitate the delivery of such structured training and shall comply 
fully with the requirements of Part F. 

The provision of structured training as described in Part F shall not relieve the 
Contractor of any of his obligations in terms of the Conditions of Contract and the 
Contractor shall remain fully liable for the provision, at his own cost, of all training of 
the workforce, additional to that as provided for in Part F, as may be necessary to 
achieve the execution and completion of the works strictly in accordance with the 
provisions of the Contract. 

 

E7. RECRUITMENT AND SELECTION PROCEDURES 

The Contractor through the Project committee shall be fully responsible for the 
recruitment and selection of workers to constitute the temporary workforce. 

The Contractor shall advise the Engineer in writing of the numbers of each category 
of temporary worker which he requires, together with the personal attributes which he 
considers desirable that each category of worker shall posses (taking due cognisance 
of the provisions of the Contract relating to training). 

The Contractor shall, at his own cost, take all necessary actions to advertise within the 
communities comprising the personnel resources, the fact that temporary employment 
opportunities exist and the time and place where recruiting will occur.  This shall 
include making contact with the local ward councillors and or labour forums that may 
exist.  Delays in obtaining temporary workers shall not be accepted as reasonable 
grounds for seeking an extension of time claim. 
 
The Contractor shall record in writing, the details of all persons applying for 
employment, including inter alia:  
 
(i) Name, address, age and sex 

(ii) Marital status and number of dependants   

(iii) Qualifications and previous work experience (whether substantiated or not)   
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(iv) Period since last economically active   

(v) Preference for type of work or task. 

The Contractor shall make his selection of workers from amongst the applicants, 
taking due cognisance of his requirements for the workforce and the provisions of the 
contract in regard to the provision of training to the workforce and in accordance with 
the following principles: 

(i) No potential temporary worker shall be precluded from being employed by the 
Contractor on the execution of the Works, by virtue of his lack of skill in any 
suitable operation forming part of the Works, unless - 

• all available vacancies have been or can be filled by temporary workers 

who already posses suitable skills, or 

• The Time for Completion allowed in the Contract, or the remaining 

portion of the Contract Period (as the case may be) is insufficient to 

facilitate the creation of the necessary skills. 

(ii) Preference shall be given to the unemployed and single heads of 

households. 

 

(iii) The Contractor shall, in so far as is reasonably practicable, give priority to 

accommodating the applicants' expressed preferences regarding the types of 

work for which they are selected. 

 

(iv) The selection process shall not be prejudicial to youth (over the age of fifteen 

years) and women. After making his selection, the Contractor shall advise the 

Engineer thereof, in writing and the Engineer shall, without undue delay, ratify the 

Contractor's selection. 

The provisions of this clause shall apply mutatis mutandis in respect of the selection 
of additional or replacement members of the workforce as may be necessary from time 
to time during the Contract. 
  
The Contractor shall, after selecting his temporary workforce, arrange at his own cost 
for the appointment of the Liaison Officer as representative of the workforce to act on 
their behalf with regards to all matters pertaining to the workforce. 
 

E8. TERMS AND CONDITIONS PERTAINING TO THE EMPLOYMENT OF 
THE TEMPORARY WORKFORCE 

E8.1 All temporary workers engaged in accordance with the provisions of the 
Construction Specifications, shall be employed on the terms and conditions of 
employment as are consistent with those as set out in this Contract.  The Contractor 
shall implement and adhere strictly to such terms and conditions relating to the 
employment of the temporary workforce, and subject only to the provisions of this 
Contract, shall not employ any temporary worker on terms and conditions which are 
less favourable to the worker or inconsistent with the standards and norms generally 
applicable to temporary workers in the Civil Engineering Industry and applicable to the 
particular area. 
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E8.2 The Contractor shall pay to all temporary workers engaged in terms of Part 
A of the Construction Specifications, not less than the minimum rate of remuneration 
as specified by the Department of Labour for the free State area. 
 

E9. LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES 

The Contractor, as the Employer of the workforce, shall be fully responsible for the 
establishment and maintenance at his own cost, of satisfactory labour relations on site 
and the resolution of all grievances of temporary workers as may occur. 
 
The Contractor shall at all times adhere to the accepted norms and standards of labour 
relations prevailing generally in the Civil Engineering Construction Industry and shall 
conduct himself in a fair and reasonable manner, within the constraints as may be 
imposed upon him by the terms of the Contract. 

In the event of any temporary worker engaged by the Contractor in terms of the 
Contract, being aggrieved with regard to his terms of employment, working conditions 
and training, he shall have the right, at his discretion, to be supported in any inquiry or 
disciplinary hearing or investigation instituted by the Contractor by one member of the 
temporary workforce and one member of the Project Committee, which persons shall 
be nominated by the worker. 

In the event of any grievance not being satisfactorily resolved through the application 
of normal dispute resolution procedures, then either the Contractor or the worker 
concerned may require that the matter be referred to the Project Committee for further 
consideration, with a view to facilitate the resolution thereof. 
 

E10. THE SUBCONTRACTORS' WORKFORCES 

The provisions of this Part F shall apply mutatis mutandis to the workforces employed 
by all Subcontractors engaged by the Contractor and the Contractor shall be fully 
responsible for ensuring, at his own cost, that the terms of every subcontract 
agreement entered into are such as to facilitate the application of these provisions in 
respect of the workforces of all Subcontractors. 
The Contractor shall at his own cost and to the extent necessary, assist and monitor 
all Subcontractors in the application of the provisions of this Specification, and 
shall, in terms of the Conditions of Contract, remain fully liable in respect of the acts, 
omissions and neglects of all Subcontractors, in respect of the application of the 
provisions of this Specification. 

E11. MEASUREMENT AND PAYMENT 

The Contractor will not be separately reimbursed or compensated in respect of the 
provision of the workforce and creation of temporary employment opportunities and all 
the Contractor's costs associated with compliance with the provisions of this part of 
the Construction Specifications shall, except to the extent provided for in Part F as 
relevant, be deemed to be included in the rates tendered for the various items of work 
listed in the Bill of Quantities. 
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PART F: PROVISION OF STRUCTURED TRAINING 

 
 
CONTENTS 
 
F1  SCOPE 

F2  INTERPRETATIONS 

F3  ENGINEERING SKILLS TRAINING 

F4  ENTREPRENEURIAL SKILLS TRAINING 

F5  MEASUREMENT AND PAYMENT 

 

F1. SCOPE 

This specification covers the requirements for the provision of the following training: 

(i) Specified structured training to selected members of the workforce and small, 
medium and micro enterprises (SMME's) by a selected Subcontractor as appointed by 
the Employer. 

(ii) Additional training deemed necessary by the Contractor, to members of the 
workforce and small, medium and micro enterprises (SMME's). 

 

F2. INTERPRETATIONS 

F2.1 Supporting documents 

The Tendered Rules, Conditions of Contract, Standard, Supplementary and Specific 
Specifications and Construction Specifications and drawings shall inter alia be read in 
conjunction with this specification. 

F2.2  Application 

The provisions of this specification shall apply in respect of all workers and small, 
medium and micro enterprises other than the Contractor's key personnel, who are 
engaged on the execution of the works. 

 

F3. ENGINEERING SKILLS TRAINING 

The Contractor shall, from the commencement of the contract, implement a structured 
training programme comprising of the training delivered by the Selected Subcontractor 
and any additional training as provided for by the Contractor, in which the various skills 
required for the execution and completion of the works are imparted to the workers, 
and where applicable, small, medium and micro enterprises engaged thereon, in a  

 
Programmed and progressive manner.  Selected workers shall be trained 
progressively throughout the duration of the contract in the various stages of a 
particular type of work. 
 
F3.1 Training programme 
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The skills training programme to be implemented by the Selected Subcontractor shall 
comply with the following minimum standards: 
 
a) Be accredited by the Civil Engineering Industry Training Scheme (CEITS) or 
other institution recognised by the Department of Labour, as being appropriate for 
application on this project.  Accredited training refers to both the trainers as well as to 
the training materials. 
 
b) Be delivered by suitably qualified and experienced trainers accredited to do 
so. 
 
F3.2 In house training 
 
The Contractor shall provide with his Tendered, full details of any additional accredited 
and in-house training, viewed to be necessary by the Contractor, which he intends to 
implement at his own cost. These details shall include the following: 
 
(i) The name of the accredited training institution and programme 
(ii) The various aspects of each type of training comprised in the programme 

(iii) The manner in which the training is to be delivered 

(iv) The numbers and details of the trainers to be utilized. 

 
Details of such additional skills training shall be attached to Form H of the forms to be 
completed by the Tenderer. 
 
F3.3 Additional training 
 
The Contractor shall be responsible for the provision of the following necessary for the 
delivery of the specified and additional skills training programme, including the 
following: 
 
(i) Sufficient skilled, competent and accredited trainers to deliver the additional 
training programme to workers in accordance with the training programme 

(ii) A suitably furnished venue 

(iii)) Transport of the workers as required 

(iv) Tools, equipment, and teaching aids 

(v) Stationery and all other necessary materials. 

 
F3.4 Selection of candidates 
 
Members of the workforce will be selected by the Engineer, assisted by the Contractor 
and the Liaison Officer, to receive specific training as approved by the Engineer. 
 
The following will be taken into account in the selection of the workers to receive the 
specified training: 
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(i) Previous experience (if any) 

(ii) Previous courses completed (if any) 

(iii) Module specific requirements. 

 
F3.5 Duration of training 
   
The Contractor shall allow in his programme for the selected members of the workforce 
to be engaged in the specified training modules. 
 
Provision must also be made by the Contractor for members of the workforce to receive 
any additional training as provided for by the Contractor. 

F3.6 Training hours 
 
All specified skills-related training shall take place only during normal working hours 
and the Contractor shall ensure that the selected workers are available at the 
appropriate times to undergo such training. 
 
F3.7 Approval of training 
 
Both the Selected Subcontractor’s and the Contractor's additional training programme 
shall be subject to the approval of the Engineer, and if so instructed by the Engineer, 
the Contractor shall alter or amend the programme and course content to suit changing 
conditions on site and all changes in the Contractor's programme of work. 
 
F3.8 Training record 
 
The Contractor shall keep comprehensive records of the training given to each worker 
involved in training as well as the nature and number of each task executed by the 
worker and whenever required shall provide copies of such records to the Engineer. 
 
F3.9 Remuneration during training 
 
Workers shall be remunerated in respect of all time spent undergoing the specified 
training in terms of Clause D03.02, at the minimum specified wage rate for the area of 
the Works. 
F3.10 Use of workers 
 
The Contractor shall, in so far as it is reasonably feasible, take due cognizance of the 
nature of the works to be executed at any given time and use trained workers on those 
aspects of the works for which they have been trained. 

 

F4. ENTREPRENEURIAL SKILLS TRAINING 

F4.1 Selection of Candidates 
 
Members from selected small, medium and micro enterprises employed by the 
Contractor as Subcontractors will be entitled to receive a structured training 
programme, comprising of training delivered by a Selected Subcontractor and any 
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additional training as provided for by the Contractor, the training will comprise both 
management skills as well as business development skills.   
 
F4.2 Performance and monitoring 
 
The Contractor shall closely monitor the performance of all the Subcontractors in the 
execution of their contracts and shall identify all such Subcontractors who, in his 
opinion, display the potential to benefit from structured training as may be provided for 
elsewhere in the Contract and where required by the Engineer, and shall make 
recommendations in this regard.  The final list of candidates will be decided between 
the Contractor, the Engineer and the Project Committee. 
 
F4.3 Delivery of training 
 
The Contractor shall assist in facilitating in the delivery of the training, by instructing 
and motivating the Subcontractor’s regarding attendance and participation therein. 

 
F4.4  Programming of work and training 
 
The Contractor shall further make all reasonable efforts to co-ordinate the 
programming of the Subcontractor's work with that of the delivery of the structured 
training. 

 
F4.5 Training standards 
 
The entrepreneurial skills training programme to be implemented by the selected 
Subcontractor shall comply with the following minimum standards: 
 

   (i) Be accredited by the Civil Engineering Industry Training Scheme (CEITS) or 
other institution recognised by the Department of Labour, as being appropriate for 
application on this project.  Accredited training refers to both the trainers as well as to 
the training materials. 

 
   (ii) Be delivered by suitably qualified and experienced trainers accredited to do 

so 
. 

  F4.6 Certificates 
 

Following completion of the structured training, members of small, medium and micro 
Subcontractors that have demonstrated understanding of and competence in the 
training material are to be appropriately certified by the accrediting body. 

 
  F4.7 In house training and additional training 
 

The Contractor shall provide with his Tendered, full details of any additional accredited 
and in-house training, viewed to be necessary by the Contractor, which he intends to 
implement at his own cost. These details shall include the following: 

 
(i) The name of the training institution and programme 
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(ii) The various aspects of each type of training comprised in the programme 

(iii) The manner in which the training is to be delivered 

(iv) The numbers and details of the trainers to be utilized. 

 
Details of such additional entrepreneurial training shall be attached to Form H of the 
forms to be completed by the Tenderer. 
 
F4.8 Provision of entrepreneurial training 
 

The Contractor shall be responsible for the provision of the following necessary for the 
delivery of the entrepreneurial training programme, including the following: 

 
(i) Sufficient skilled and competent trainers to deliver the additional training 
programme to trainees in accordance with the training programme 

(ii) A suitably furnished venue 

(iii) Transport of the trainees as required 

(iv) Tools, equipment, and teaching aids 

(v) Stationery and all other necessary materials. 

 
F4.9 Training hours 
 
All specified entrepreneurial training shall take place within normal working hours. 

F4.10  Approval of training 
 
Both the Selected Subcontractor’s and the Contractor's training programme shall be 
subject to the approval of the Engineer, and if so instructed by the Engineer shall alter 
or amend the programme and course content. 

. 
F4.11  Training records 
 
The Contractor shall keep comprehensive records of the training given to each 
Subcontractor involved in training and whenever required shall provide copies of such 
records to the Engineer. At the successful completion of each course each 
Subcontractor shall be issued with a certificate indicating the course contents as proof 
of attendance and completion. 

 
F4.12  Remuneration during training 
 
No remuneration in respect of time spent undergoing specified training in terms of this 
clause will be made to any of the Subcontractors. 

 

F5. MEASUREMENT AND PAYMENT 

F5.1 Basic principles 
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a) General 
 
Measurement and payment for all work executed in terms of this contract shall be 
measured and paid for in accordance with the principles of the Construction 
Specifications, irrespective of whether the work is executed as an integral part of 
the provision of training in terms of this specification. 
 
b) Training 
 
The Contractor shall only be reimbursed for the amounts actually paid by the 
Contractor to the Selected Subcontractors as appointed by the Employer, in 
execution of the Engineer’s written instruction, plus a percentage as Tendered to 
cover all his charges and profits. 
 
F5.2 Scheduled items 
 
Payment items are included in the bill of Quantities for the provision of the 
specified training by selected Subcontractors only.   

 Item  Unit 

F5.2.1 Conducting of skills audit and the development of a training plan Provisional 
Sum 

A provisional sum is allowed for the conducting of a skills audit of the Local Labour, 
as well as the compilation of a training plan. 

The provisional sum shall include full compensation for identification of pre-
qualification criteria and training needs, staff assessment and evaluation prior to 
training, all technical research, identification of accredited training courses, and all 
other actions necessary for commencement of official training sessions in 
accordance with the specification. 

Any expenditure under this item requires the written prior approval of the Engineer and 
Employer. 
 

Item  Unit 

F5.2.1 Presenting accredited training course for Local Labour and MEs Provisional 
Sum 

The provisional sum shall include full compensation for presenting the courses, 
including lectures, demonstrations, on-site training and hands-on development, 
and improvement of maintenance personnel’s skills to enable them to maintain and 
repair installations safely and efficiently at the satisfactory functional condition 
specified. 

The provisional sum shall also include full compensation for the Contractor’s time, 
appointment of the accredited trainer for the course, and for all material expenses 
such as paper hand-outs and slides for the whole group of trainees, the number of 
which shall be determined during development of the training course. 

Any expenditure under this item requires the written prior approval of the Engineer 
and Employer. 

 
F5.2.2 Penalty Calculation  
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Use of Local Labour 
 
Should the contractor fail to meet the minimum requirement of creating 25 
employment opportunities on site for the duration of the contact, a penalty of 1,5 * 
the value of the amount of employment that was not created, calculated at R350-
00 per day per person, will be calculated and imposed. This amount will be 
deducted from the Contractor’s payment certificate.  
 

The Contractor is to indicate to the Municipality via a report certified by their 
auditors indicating the payments made to Local Labour at the end of the 
Contract before the retention money is released.
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C3.5.1 HIV/AIDS REQUIREMENTS 

C1001 SCOPE 

 This specification contains all requirements applicable to the Contractor for creating 
HIV/AIDS awareness amongst all of the Workers involved in this project for the duration of 
the construction period, through the following strategies: 

• Raising awareness about HIV/AIDS through education and information on the nature 
of the disease, how it is transmitted, safe sexual behaviour, attitudes towards people 
affected and people living with HIV/AIDS, how to live a healthy lifestyle with 
HIV/AIDS, the importance of voluntary testing and counselling, the diagnosis and 
treatment of Sexually Transmitted Infections and the closest health Service 
Providers. 

• Informing Workers of their rights with regard to HIV/AIDS in the workplace. 

• Providing Workers with access to condoms and other awareness material that will 
enable them to make informed decisions about sexual practices. 

C1002 DEFINITIONS AND ABBREVIATIONS 

a) Definitions 

  Service Provider:  The natural or juristic person recognised and approved by the 
Department of Public Works as a specialist in conducting HIV/AIDS awareness 
programs. 

  Service Provider Workshop Plan:   A plan outlining the content, process and 
schedule of the training and education workshops, presented by a Service Provider 
which has been approved by the Representative/Agent. 

  Worker: Person in the employ of the Contractor or under the direction or supervision 
of the Contractor or any of his Sub-contractors, who is on site for a minimum period 
of 30 days in all, 

b) Abbreviations 

  HIV : Human Immunodeficiency Virus 

  AIDS : Acquired Immune Deficiency Syndrome 

  STI : Sexually Transmitted Infection 

C1003 BASIC METHOD REQUIREMENT 

 The Contractor shall, through a Service Provider, conduct onsite workshops with the 
Workers. 

 The Service Provider shall develop and compile a Service Provider Workshop Plan to be 
presented at the workshops and which will be best suited for this project to achieve the 
specified objectives with regard to HIV/AIDS awareness. 

 The Service Provider Workshop Plan shall be based on the following information provided 
by the Contractor: 

• Number of Workers and Sub-contractors on site 

• When new Workers or Sub-contractors will join the construction project 

• Duration of Workers and Sub-contractors on site 

• How the maximum number of Workers can be targeted with workshops 
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• How the Contractor prefers workshops to be scheduled, e.g., three hourly sessions 
per Worker, or one 2.5-hour workshop per Worker 

• Profile of Workers, including educational level, age and gender (if available) 

• Preferred time of day or month to conduct workshops 

• A Gantt chart reflecting the construction programme, for scheduling of workshops 

• Suitable venues for workshops  

 The Contractor shall submit the Service Provider Workshop Plan for approval within 14 
days after the Commencement Date.  After approval by the Representative/Agent, the 
Contractor shall make available a suitable venue that will be conducive to education and 
training. 

 The Service Provider Workshop Plan shall address, but will not be limited to the following: 

a) The nature of the disease; 

b) How it is transmitted; 

c) Safe sexual behaviour; 

d) Post exposure services such as voluntary counselling and testing (VCT) and 
nutritional plans for people living with HIV/AIDS; 

e) Attitudes towards other people with HIV/AIDS; 

f) Rights of the Worker in the workplace; 

g) How the Awareness Champion will be equipped prior to commencement of the 
HIV/AIDS awareness programme with basic HIV/AIDS information and the 
necessary skills to handle questions regarding the HIV/AIDS awareness programme 
on site sensitively and confidentially; 

h) How the Service Provider will support the Awareness Champion; 

i) Location and contact numbers of the closest clinics, VCT facilities, counselling 
services and referral systems; 

j) How the workshops will be presented, including frequency and duration; 

k) How the workshops will fit in with the construction programme; 

l) How the Service Provider will assess the knowledge and attitude levels of attendees 
to structure workshops accordingly; 

m) How the video will be used; 

n) How the Service Provider will elicit maximum participation from the Workers; 

o) A questions and answers slot (interactive session) 

 The Service Provider Workshop Plan shall encompass the Specific Learning Outcomes 
(SLO) as stipulated. 
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C1004 HIV/ AIDS AWARENESS EDUCATION AND TRAINING 

a) Workshops 

  The Contractor shall ensure that all Workers attend the workshops.  

  The workshops shall adequately deal with all the aspects contained in the Service 
Provider Workshop Plan.  A video of HIV/AIDS in the construction industry, which 
can be obtained from all Regional Offices of the Department of Public Works, is to 
be screened to Workers at workshops.  In order to enhance the learning experience, 
groups of not exceeding 25 people shall attend the interactive sessions of the 
workshops. 

b) Recommended practice 

 i) Workshop Schedule 

  Presenting information contained in the Service Provider Workshop Plan can 
be divided in as many workshop sessions as deemed practicable by the 
Contractor, provided that all Workers are exposed to all aspects of the 
workshops as outlined in the Service Provider Workshop Plan. 

  Breaking down the content of information to be presented to Workers into 
more than one workshop session however, has the added advantage that 
messages are reinforced over time while providing information. Workers will 
also have an opportunity to ask questions at a following session. 

 ii) Service Providers 

  A database of recommended Service Providers is available from all Regional 
Offices of the Department of Public Works. 

 iii) HIV/AIDS Specific Learning Outcomes and Assessment Criteria 

  Workers shall be exposed to workshops for a minimum duration of two-and-
a-half hours.  

c) Displaying of plastic laminated posters and distribution of information 
booklets. 

  The Contractor shall obtain a set of four laminated posters conveying different key 
messages and information booklets, which are available from all Regional Offices of 
the Department of Public Works. 

  The above-mentioned posters and information booklets have been prepared to raise 
awareness and to share information about HIV/AIDS and STI’s. 

  Posters or display stands shall be displayed on site as soon as possible, but not later 
than 14 days after the date of site handover. 

  Posters shall be displayed in areas highly trafficked by Workers, including toilets, 
rest areas, the site office and compounds. 

  The posters on display must always be intact, clear and readable. 

  Information booklets must be distributed to all Workers as soon as possible, but not 
later than 14 days after site handover, or as soon as the Worker joins the site. 
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C1005 PROVIDING WORKERS WITH ACCESS TO CONDOMS 

 The Contractor shall provide and maintain condom dispensers and make both male and 
female condoms, complying with the requirements of SANS ISO 4074, available at all times 
to all Workers at readily accessible points on site, for the duration of the contract. The 
Contractor may obtain condom dispensers from the Department of Health and condoms 
may be obtained from the Local Clinic or the Department of Health. 

 At least one male and one female condom dispenser and a sufficient supply of condoms, 
all to the approval of the Representative/Agent, shall be made available on site within 14 
days of site hand over. Contractors should note that arrangements to obtain condoms from 
the Department of Health Clinics prior to site hand over may be necessary, to ensure that 
condoms are available within 14 days of site handover. 

 Condoms shall be made available in areas highly trafficked by Workers, including toilets, 
the site office and compounds. 

 

C1006 ENSURING ACCESS TO HIV/AIDS TESTING AND COUNSELLING FACILITIES AND 
TREATMENT OF SEXUALLY TRANSMITTED INFECTIONS (STI)  

 The Contractor shall provide Workers with the names of the closest Service Providers that 
provide HIV/AIDS testing and counselling and Clinics providing Sexually Transmitted 
Infection (STI) diagnosis and treatment. Information on these Service Providers and Clinics 
must be displayed on a poster of a size not smaller than A1 in an area highly trafficked by 
Workers. 

C1007 APPOINTMENT OF AN HIV/AIDS AWARENESS CHAMPION 

 Within 14 days of site handover the Contractor shall appoint an Awareness Champion from 
amongst the Workers, who speaks, reads and writes English, who speaks and understands 
all the local languages spoken by the Workers and who shall be on site during all stages 
of the construction period.  The Contractor shall ensure that the Awareness Champion has 
been trained by the Service Provider on basic HIV/AIDS information, the support services 
available and the necessary skills to handle questions regarding the HIV/AIDS programme 
in a sensitive and confidential manner. 

 The Awareness Champion shall be responsible for: 

a) Liaising with the Service Provider on organising awareness workshops;  

b) Filling condom dispensers and monitoring condom distribution; 

c) Handing out information booklets; 

d) Placing and maintaining posters 

C1008 MONITORING 

 The Contractor shall grant to the Representative/Agent reasonable access to the 
construction site, in order to establish that the Contractor complies with his obligations 
regarding HIV/AIDS awareness under this contract. 

 The Contractor must report problems experienced in implementing the HIV/AIDS 
requirements to the Representative/Agent. 
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C3.5.2  OCCUPATIONAL HEALTH AND SAFETY 

 

D1001 GENERAL 

a) Tender Document 

 This document is the pre-contract Health and Safety Specification which must be used by 
the Principal Contractor and Sub Contractors appointed by the Principal Contractor to 
compile Health and Safety Plans for this project and forms part of the tender 
documentation.  

 The Principal Contractor and Sub Contractors’ particular attention is drawn to 
paragraph 2 of this specification whereby  

 “Upon award of the contract, the contractor is to assume and adopt the function and 
duties of the Principal Contractor as set out in the Construction Regulations 2003 
No. R. 1010 promulgated 18 July 2003.” 

 The health and safety specifications outlined herein must be taken into account and due 
allowance made within the pricing of appropriate items contained within the specification. 
Where the Tenderer is of the opinion that a requirement is missing or is not adequately 
specified then this shall be drawn to the Client / Client’s Agent’s attention during the tender 
period. In the absence of any direction to the contrary, the Tenderer shall as part of the 
tender submission, set out the details of such discrepancy together with the costs 
associated therewith, separately identified and included within the tender figure. 

b) Principal Contractor 

 The successful Tenderer will on be signing of the contract for:  CONSTRUCTION OF 
1.52KM PAVED ROADS AND STORMWATER DRAINAGES IN ZAMDELA WARD 2; be 
required to fulfil the function and duties of the Principal Contractor as set out in the 
Construction Regulations 2003 No. R. 1010 promulgated 18 July 2003.   

c) Start of Construction Phase 

 The construction phase shall not commence until the Principal Contractor’s Health and 
Safety Plan was considered and approved by the Client / Client’s Agent and Design Team. 
The Client / Client’s Agent shall discuss and negotiate with the Principal Contractor the 
contents of the Health and Safety Plan submitted by the Principal Contractor before finally 
approving it for implementation.  

 The construction phase shall not commence until written permission is received from the 
Client / Client’s Agent. In this respect the Client / Client’s Agent may rely on the advice of 
the Design Team as to the adequacy and comprehensiveness of the Plan offered by the 
Principal Contractor.  

 In preparing their detailed Health and Safety Plan based on the relevant sections of this 
Health and safety Specifications supplied to them by the Client, Client’s Agent, contractors 
must allow for the adoption of safe working procedures and co-ordinate and rationalize 
activities to avoid controllable hazards arising due to clashes of activities.  

d) Sub-Contractors, Suppliers & Designers 

 The Principal Contractor shall ensure that all direct appointments in connection with this 
project include provisions for the compliance of his sub-contractors, suppliers and 
designers, etc, with the relevant provision of the Occupational Health and Safety Act (Act 
85 of 1993) and its Regulations, in particular the Construction Regulations 2003 No. R. 
1010 promulgated 18 July 2003.  



TENDER NO: MLM 01/2026/27: CONSTRUCTION OF 1.52KM PAVED ROADS AND STORMWATER 
DRAINAGES IN ZAMDELA WARD 2  

 

235 

 

e) Liaison 

 The Principal Contractor shall together with all his appointees, liaison with the Client / 
Client’s Agent as required under the Regulations and agree procedures for the transfer of 
relevant Information in respect of designs and in connection with the preparation of the 
Health and Safety File. 

f) Advice 

 The Tenderer shall, as part of the tender submission, indicate where advice will or may be 
required of the Client / Client’s Agent in respect of the competence of the Tenderer’s 
designers and the adequacy of resources allocated or to be allocated by them.  

g) Undertaking by Principal Contractor and Sub-Contractors appointed by the Principal 
Contractor 

 The Principal Contractor as well as Sub-Contractors appointed by him / her shall undertake 
in writing to ensure that the provisions of the Occupational Health and Safety Act (Act 85 
of 1993) and its Regulations, in particular the Construction Regulation of 2003 No. R 1010 
and any amendments or re-enactments thereto are complied with. The attached 
Occupational Health and Safety provisions undertaking form for the Principal Contractor in 
Appendix 1 shall be completed and signed by the Managing Director of the company / firm 
awarded the tender. 

h) Client’s Occupational Health and Safety Agent: 

 
 Name: Successful Tenderer will be informed. 
 Address:  
 
 Tel:  
 Fax:  
 Mobile:  
 

D1002 INFORMATION REQUIREMENTS 

 The contractor must provide the following information.  

a) General 

• The Principal Contractor / Sub-Contractor shall have an OHS Policy in accordance 
with the OHS (Occupational Health and Safety Act, Act 85 of 1993) and include a 
copy of the Policy in the Health and Safety Plan to be submitted by the Principal 
Contractor / Sub-Contractor.  

• The Principal Contractor / Sub-Contractor shall promptly display a copy of the 
Company’s OHS Policy on the OHS Notice Board for the duration of the contract 
and include it into information provided to persons at the contract OHS induction. 

• The Principal Contractor shall develop a Contract specific OHS Management 
Commitment Statement based on the Company’s OHS Policy. 

• The Principal Contractor’s Managing Director shall sign the Commitment 
Statement and prominently display a copy on the OHS Notice Board for the 
duration of the contract. A copy of the Commitment Statement shall be included in 
information provided to persons at the Contract OHS induction and a copy shall 
also be supplied to each sub-contractor. 

b) Management 
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• Details of the personnel and management systems to be put in place to prepare, 
manage, implement, conduct and monitor the Health and Safety Plan for the 
project. Broadly speaking your: 

o Organisation’s internal structure that establishes SHE (Safety, Health and 
Environmental) ROLES, RESPONSIBILITIES, ACCOUNTABILITIES, and 
REPORTING RELATIONSHIPS, 

o SHE (Safety, Health and Environmental) PLANS, POLICIES, PROCEDURES, 
DIRECTIVES and STANDARDS that provide instructions as to how activities 
and functions are to be carried out, 

o SHE (Safety, Health and Environmental) CONTROLS, INSPECTIONS, 
REVIEWS, etc. built into construction operations to ensure that performance is 
consistent with SHE (Safety, Health and Environmental) objectives and 
requirements, 

o SHE (Safety, Health and Environmental) COMMUNICATION MECHANISMS 
for collecting, handling and reporting information. 

 In other words, Management Systems that specifies WHO is going to do WHAT, WHERE, 
WHEN, Why and HOW.   

• Details of relevant qualifications and experience held by the persons nominated 
above, including recent health and safety education and training undertaken.  

• Procedures for determining the competence of contractors engaged on the project, 
whether employed by the contractor directly or by others, to fulfil their duties under 
the Construction Regulations 2003 (No. R. 1010 Promulgated 18 July 2003). 

c) Hazard Identification, Risk Assessment and control 

• The Principal Contractor / Sub-Contractor shall detail and implement procedures 
that will identify hazards, assess risks and determine suitable control measures as 
they arise throughout term of the contract. These procedures shall both comply 
with and be implemented and managed in accordance with the specification. 

• The Principal Contractor / Sub-Contractor shall detail and implement procedures 
that ensure control measures are evaluated for effectiveness and modified as 
necessary. The evaluation procedure shall detail the responsibilities, timelines and 
records that will be kept as part of the process. 

• Where Risk is controlled through administrative control measures, the Principal 
Contractor / Sub-Contractor shall ensure that the administrative measures are: 

o Clearly documented and those personnel responsible for implementation and 
management are explicitly defined; 

o Understood by all relevant personnel through training and assessment; 

o Implemented as documented and promptly reviewed for effectiveness following 
initial implementation; 

o Amended and authorized as required; 

o Adequately supervised, managed and audited to ensure continuing 
compliance; 

o Available at all times wherever the measures are being implemented. 

o Any piece of plant or equipment not complying with the specification shall cease 
operation until the Principal Contractor / Sub-Contractor can demonstrate to the 
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satisfaction of the Client / Client’s Agent that the piece of non-conforming plant 
or equipment conforms to these requirements. 

d) Health and Safety Plan 

 The Principal Contractor / Sub-Contractor shall develop a Health & Safety Plan to reflect 
variations in design or changes in site conditions and liaise with the Client /Client’s Agent.  

 The Principal Contractor shall develop this Health and Safety Plan so that it:  

• Incorporates the contractor’s approach to managing the construction work to 
ensure the health and safety of all persons carrying out the construction work and 
all persons who may be affected by their work.  

• Includes the risk assessments prepared by all Contractors under their duties set 
out in the Construction Regulations 2003 and any other relevant legislation (i.e. the 
OHS Act and Regulations, etc).  

• Includes the arrangements for ensuring that, where appropriate or specifically 
requested, all Contractors / Sub-Contractors prepare suitable and sufficient 
method statements for their construction works which incorporate adequate 
measures for ensuring the health and safety of all persons who may be affected by 
these works.  

• Incorporates the common arrangements for site safety, statutory notices and 
registers etc.  

• Includes the site rules to be adopted for controlling the risks to health and safety 
during the construction phase(s) or the project.  

• Includes reasonable arrangements for monitoring compliance with health and 
safety legislation and site rules.  

• Includes reasonable measures to ensure co-operation between all Contractors and 
Sub-Contractors in respect of health and safety provisions and prohibitions.  

• Includes the steps to be taken to ensure that only authorised persons are allowed 
into any premises or parts of the site / premises where construction work is being 
carried out.  

• Includes arrangements for emergency procedures.  

• Includes arrangements for ensuring that, so far as is reasonably practicable, every 
Contractor and Sub-Contractor is provided with comprehensible information about 
the risks to health and safety of that Contractor / Sub-Contractor, or of any 
employees or other persons under their control, arising out of the construction 
works, including the emergency procedures 

• Includes details of the arrangements for ensuring, so far as is reasonably 
practicable, that the employees or other persons under the control of any 
Contractor / Sub-Contractor, and any visitors to the site, receive adequate 
information about the risks to their health and safety arising out of the construction 
works and, where necessary, adequate training to carry out their work in a safe 
and healthy manner.  

• Includes arrangements for providing all persons at work on the site and visitors to 
the site with the opportunity and means of discussing and offering advice on health 
and safety issues relating to the construction works.  

• Includes arrangements for the reporting of any accidents, injuries or dangerous 
occurrences, including conforming to the statutory requirements.  
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• Can be modified as the work proceeds to take account of any information received 
from Contactors / Sub-Contractors, any experience gained during the course of the 
project or any changes necessary as a result of unforeseen circumstances or 
alterations to the design.  

e) Programme 

 A time estimate required by the contractor to implement the Health & Safety Plan 
sufficiently for works to commence on site.  

 

f) Cost 

 A detailed breakdown of costs allowed in the contractor's tender for preparing, managing, 
implementing and monitoring the Health and Safety Plan, and for complying with the 
requirements imposed on the Principal Contractors under the Construction Regulations of 
2003(No. R. 1010 Promulgated 18 July 2003).   

D1003 GENERAL SITE SAFETY 

a) Safety training & education 

 The Principal Contractor shall detail the OHS competencies and training received by its 
contract management personnel. 

 The Principal Contractor’s Health and Safety Plan shall have a detailed register of the skills 
and competencies for all personnel for the activities that the personnel will undertake under 
the contract. (E.g., Mobile plant operators, crane operators etc.) 

 The Principal Contractor shall demonstrate and maintain documentary evidence of 
competencies on site for the duration of the contract.  

b) Induction Training 

 The Principal Contractor / Sub-Contractor shall develop and detail a Site Induction Training 
Programme as part of the Occupational Health and Safety Plan to be submitted to the 
Client / Client’s Agent prior to commencement of construction that includes as a minimum: 

i) Training related to hazards likely to be encountered on Site and control measures 
that have been developed in response to these hazards; 

ii) Roles and Responsibilities; 

iii) The requirements of the Health and Safety Plan submitted and approved; 

iv) Address the identified issues in the Fire Safety, Emergency, Evacuation and 
Rescue Plan to ensure that all Site personnel are aware of procedures in the event 
of an incident or emergency occurring; 

 The Principal Contractor / Sub-Contractor shall evaluate all persons undertaking the site 
Induction Training through a written test to ensure that inductees have an understanding 
of the OHS (Occupational Health and Safety) requirements for the contract. The written 
tests shall be signed and dated by the person undertaking the induction training to attest 
to their understanding and be retained by the Principal Contractor / Sub-Contractor as a 
record that the training has been completed. 

c) Induction training for specified work 

 The Principal Contractor/Sub-Contractor shall conduct Site Specific Occupational Health 
and Safety Induction Training for all personnel, the Client/Client’s Agent and all visitors not 
escorted on Site by inducted persons. 
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 The Principal Contractor / Sub-Contractor shall evaluate all persons undertaking the Site 
Induction Training through a written test to ensure that inductees have an understanding 
of the OHS (Occupational Health and Safety) requirements for the contract. The written 
tests shall be signed and dated by the person undertaking the induction training to attest 
to their understanding and be retained by the Principal Contractor / Sub-Contractor as a 
record that the training has been completed. 

d) Recording & reporting of injuries 

 Make arrangements for all contractors to report accidents, ill health and dangerous 
occurrences notifiable to the Department of Labour under Section 24 of the OHS Act 
(Occupational Health and Safety Act, Act 85 of 1993) (Reporting to DOL (Department of 
Labour) Inspector regarding certain incidents).  

 All lost time incidents associated with the contract works or reportable as defined by Section 
24 of the OHS Act shall be immediately reported to the Client / Client’s Agent. 

 The Principal Contractor / Sub-Contractor shall provide a detailed report of all accidents / 
incidents, including events that could have become lost time incidents were it not for 
fortuitous circumstances to the Client / Client’s Agent within 5 days of the incident occurring. 
The Principal Contractor / Sub-Contractor shall provide copies of all reports and information 
associated with the incidents to the Client / Client’s Agent. Copies of reports must be placed 
on the Health and Safety File. 

 Where the Principal Contractor / Sub-Contractor has been: 

• Served with a prohibition, contravention or improvement notice under the OHS Act; 
or 

• Required to comply with any order issued by an inspector for the Department of 
Labour;  

 The Principal Contractor / Sub-Contractor shall immediately supply a copy of that notice, 
order or notification to the Client / Client’s Agent. 

 Where the Principal Contractor / Sub-Contractor have been served with a summons or is 
convicted of any offence in relation to occupational health and safety, the Principal 
Contractor / Sub Contractor shall immediately supply a copy of that summons to the Client 
/ Client’s Agent. 

 The Principal Contractor / Sub-Contractor shall detail the reporting and investigation 
procedures for incident investigation. The procedures shall include the investigating officer 
responsible and the time limits imposed for reporting and investigating the incident and to 
implement corrective action in a timely manner so as to prevent a recurrence. 

 The client / Client’s Agent may participate in or undertake an investigation into the incident, 
injury or illness at its discretion and the Principal Contractor / Sub-Contractor shall 
cooperate with and provide assistance to the investigation organised and undertaken by 
the Client / Client’s Agent.  

e) First Aid 

 Establish and implement a first-aid programme to provide emergency treatment to victims 
of accidents, chemical substances or excessive exposure to toxic substances. 

 The programme shall include: 

• proper first aid facilities administered by qualified personnel, 

• first-aid boxes, 

• first-aid room, where there are 500 or more workers on site, 
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• training and re-training of first-aiders, 

• first-aid treatment procedures, 

• standard procedures, 

• special procedures, e.g., for poisoning, 

• maintenance of first-aid facilities 

 All first-aid provisions shall comply with the OHS Act (Act 85 of 1993) 

f) Fire protection and prevention 

• Appropriate measures must be taken to avoid the risk of fire. 

• Sufficient and suitable storage must be provided for flammable liquids, solids and 
gases. 

• Smoking must be prohibited and notices in this regard must be prominently 
displayed in all places containing readily combustible or flammable materials; 

• Combustible materials must not accumulate on the construction site. 

• Welding, flame cutting and other hot work may only be done after the appropriate 
precautions have been taken to reduce the risk of fire. 

• Suitable and sufficient fire-extinguishing equipment must be placed at strategic 
locations and such equipment must be maintained in good working order 

• A sufficient number of workers must be trained in the use of fire-extinguishing 
equipment. 

g) Site Emergency Procedures 

 The Principal Contractor/Sub-Contractor shall establish an Emergency Evacuation and 
Rescue plan.  

 The plan shall include the following detail: 

• The role and responsibility of every individual in the work area on fire safety 
emergency evacuation and rescue; 

• General work area precautions, fire prevention, detection, protection and warning 
alarm systems; 

• Firefighting and rescue equipment including types of fire extinguishers; 

• Fire safety measures for Site accommodation; 

• Escape and communication; 

• Fire brigade access, facilities and coordination; 

• Fire drills and training including the use of firefighting equipment; 

• Material storage including flammable liquids, gasses and waste; 

 The Principal Contractor / Sub-Contractor shall ensure that all procedures, precautionary 
measures and safety standards stipulated in the Plan are communicated, implemented and 
complied with by all workers including other interfacing contractors on Site. 
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 The Principal Contractor / Sub-Contractor shall practise their emergency preparedness 
within six (6) weeks of the commencement of work and at least four (4) monthly intervals 
thereafter. 

 The Principal Contractor / Sub-Contractor shall review and ensure the adequacy of the 
Plan as the work progress. 

 The Principal Contractor / Sub-Contractor shall conduct monthly checks on firefighting 
equipment and test alarms and detection devices installed on Site and document findings 
in a register which shall be on site at all times for inspection. 

 The Principal Contractor / Sub-Contractor shall conduct weekly inspections of escape 
routes, fire brigade access, firefighting facilities and working areas to ensure that the 
requirements stipulated in the Fire Safety, Emergency, Evacuation and Rescue Plan are 
complied with. All inspection records shall be documented in registers and kept in the 
Health and Safety file for inspection at any time. 

 

h) Housekeeping 
 
 Suitable housekeeping must continuously be implemented on the construction site, 

including:  

• proper storage of materials and equipment 

• removal of scrap, waste and debris at appropriate intervals; 
 
 Loose materials shall not be placed or allowed to accumulate on the site so as to obstruct 

access and egress from workplaces and passageways. 

i) Stacking & Storage 

• Adequate storage areas are must be provided. 

• Storage areas must be kept neat and under control. 

j) Illumination 

 Provide adequate artificial lighting when work is carried out after dark or inside buildings.  

k) Sanitation / Hygiene 

 Provision of site hygiene facilities:  

• One sanitary facility for every 30 workers.   

• Adequate washing facilities.  

• One shower facility for every 15 workers; 
 
 Drying sheds, huts, rooms or other accommodation for sheltering during bad weather, 

storing clothes and taking meals. Facilities should include tables and chairs, suitable 
means for boiling water and a supply of wholesome drinking water.  

 
 The contractor shall provide reasonable and suitable living accommodation for the workers 

at construction sites which are remote from their homes and where adequate transportation 
between the site and their homes, or other suitable living accommodation, is not available. 

l) Personal Protective Equipment 

 The Principal Contractor / Sub-Contractor shall provide and maintain suitable PPE 
(Personal Protective Equipment) for all employees employed on the Site.  
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 The Principal Contractor / Sub-Contractor shall ensure that such PPE comply with the 
requirements of the OHS Act (Occupational Health and Safety Act, Act 85 of 1993).  

 The Principal Contractor / Sub-Contractor shall also ensure that all equipment is properly 
used by his / her employees during the course of their work.  

 The Principal Contractor / Sub-Contractor shall record all issues of all equipment to his / 
her employees in documented registers and such registers shall be kept in the Health and 
Safety File on site and made available for inspection at all times.  

 The Principal Contractor / Sub-Contractor shall provide the Client / Client’s Agent with a 
colour code by which employees will be identified with regard to occupations, 
responsibilities, accountabilities, reporting relationships and access to different locations 
on site. (e.g. hard hats, overalls).  

 PPE shall be provided, used, and maintained in a sanitary and reliable condition wherever 
it is necessary by reason of hazards.  

 All personal protective equipment shall be of safe design and construction for the work to 
be performed. 

m) Permit to work requirements 

 Institute a "hot work" permit system in respect of: 

• metalwork flame cutting, 

• site welding. 

n) Lock-out 

 Institute a "Lock-out" procedure in respect of controlling energy so as to prevent 
unexpected operation or activation of machinery or equipment. This procedure must 
include a written policy, specific procedures, rules and supervisory follow-up, covering the 
positive locking of switches and valves to ensure that alterations, maintenance, set-up and 
or other work can be performed safely. 

 

 

o) Monthly Health and Safety Audits 

 The Principal Contractor shall carry out monthly Health and Safety Audits on the measures 
contained within his / her Health and Safety Plan submitted to the Client / Client’s Agent as 
well as Health and Safety Plans submitted by Sub-Contractors appointed by the Principal 
Contractor to demonstrate that the required level of health and safety are being achieved 
and maintained and compile a full report to the Client / Client’s Agent on such audit.  

 The Client / Client’s Agent will audit the Principal Contractor as well as his / her Sub-
contractor’s Health and Safety Plans from time to time and will advise the Principal 
Contractor of any matter with which he / she is not satisfied and the Principal Contractor 
shall take such steps as are necessary to satisfy the Client / Client’s Agent. 

 The Client / Client’s Agent will carry out such audits as he / she considers necessary but 
not less than monthly.  

 The Principal Contractor shall make available, specialist personnel as the Client / Client’s 
Agent may consider necessary for the performance of such audits. 

 The Principal Contractor shall develop and maintain an Audit Schedule that details the 
audits planned to be undertaken by the Principal Contractor of the work under the contract, 
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including sub-contractors, for the duration of the contract. The Audit Schedule shall form 
part of the Health and Safety Plan that needs to be submitted by the Principal Contractor. 

 Audit reports shall detail the scope of the audit, the audit questions and the audit findings. 

 The Client / Client’s Agent shall be promptly provided with copies of all audit reports 
together with other documentation to show that all matters raised have been appropriately 
addressed. 

 Unless otherwise directed by the Client / Client’s Agent the Principal Contractor / Sub-
Contractor shall undertake its initial OHS Audit within 4 weeks of commencement of work. 
The Principal Contractor / Sub-Contractor shall undertake subsequent OHS Audits at a 
frequency not less than once every 3 months. 

 All Principal Contractor’s OHS Audits shall include an assessment of Sub-Contractor 
compliance with the approved OHS Plan. 

p) Management Review 

 The Principal Contractor shall undertake an independent review of the Health and Safety 
Plan for the contract in accordance with the requirements of the OHS Act, relevant 
Regulations and in particular the Construction Regulations 2003. 

 A review shall be undertaken 3 months after commencement of the contract and every 6 
months thereafter for the duration of the contract. 

 Following the completion of the review, the Principal Contractor shall submit a written report 
that details the suitability, adequacy and effectiveness of the OHS Plan and to certify that 
the Site procedures, practises and operations are in accordance with the contract. 

q) Provision of Information 

• Provide Sub-Contractors appointed by him / her with the relevant sections of the 
Health and Safety specifications pertaining to the construction work which has to 
be performed. 

• Where changes are brought to the design and construction, provide sufficient 
information and appropriate resources to the Sub-Contractor to execute the work 
safely. 

• Discuss and negotiate with Sub-Contractors the contents of the Health and Safety 
Plan / Plans submitted by them and finally approve such plans for implementation. 

• Ensure that copies of Health and Safety plans compiled by the Principal Contractor 
and his / her Sub-Contractors are available on request to an employee, DOL 
Inspector, contractor, Client / Client’s Agent. 

• The Principal Contractor / Sub-Contractor shall detail procedures that will ensure 
that personnel are suitably consulted and communicated with during the planning 
and application of work activities associated with the contract. 

• The Principal Contractor / Sub-Contractor shall detail the procedures for the 
identification, assessment and control of hazards associated with the day-to-day 
work activities. These procedures shall include requirements for consultation with 
personnel involved in the work activity. 

• The Principal Contractor / Sub-Contractor shall have procedures for ensuring that 
OHS information is communicated to and from its personnel. The Principal 
Contractor / Sub-Contractor shall hold OHS meetings with all personnel or their 
representatives at the site on a weekly basis. 

• Minutes shall be recorded for all OHS meetings and posted on OHS notice boards 
within 48 hours of the meeting. 



TENDER NO: MLM 01/2026/27: CONSTRUCTION OF 1.52KM PAVED ROADS AND STORMWATER 
DRAINAGES IN ZAMDELA WARD 2  

 

244 

 

• The Principal Contractor / Sub-Contractor shall maintain at the Site an OHS Notice 
Board located in a prominent position and accessible to all personnel, for the 
distribution of OHS information. 

• The Principal Contractor / Sub-Contractor shall as a minimum, establish and 
implement procedures for reporting relevant and timely information with regard to 
OHS Performance and incidents. 

• The Principal Contractor / Sub-Contractor shall establish, implement and maintain 
a controlled copy of all Contract OHS documentation on Site. 

• Where the Principal Contractor / Sub-Contractor’s Health and Safety Plan 
references other documentation including the contract, the Principal Contractor / 
Sub-Contractor shall ensure that section and clause numbers are clearly denoted 
in its Health and Safety Plan. All documentation referenced in the Health and 
Safety Plan shall be available on Site for the duration of the contract. 

• Ensure that Health and Safety Files kept by Sub-Contractors appointed by the 
Principal Contractor is kept on site and made available to an inspector, Client / 
Client’s Agent. 

• Hand over a consolidated health and safety file to the Client / Client’s Agent upon 
completion of construction work, including all drawings, designs, materials used 
and other similar information concerning the completed structure. 

• In addition to the Health and Safety File compile a comprehensive and updated list 
of all contractors on site accountable to the Principal Contractor as well as the 
agreements between the parties and the type of work done by them. 

r) Stop the execution of Construction Work 

 Stop any construction / construction related work conducted by any person on the 
construction site, which is not in accordance with the Principal Contractor’s health and 
safety plan and or the health and safety plans of Sub-Contractors which possess a threat 
to the health and or safety of persons.  

s) Handing over of Project Health and Safety file 

• Hand over a consolidated health and safety file to the Client / Client’s Agent upon 
completion of construction work, including all drawings, designs, materials used 
and other similar information concerning the completed structure. 

• In addition to the Health and Safety File compile and hand over a comprehensive 
and updated list of all contractors on site accountable to the Principal Contractor 
as well as the agreements between the parties and the type of work done by them. 

t) Records and Records Management 

• The control of records shall be in accordance with the Principal Contractor’s / Sub-
Contractor’s approved Health and Safety Plan for the contract. 

• Records shall be registered, ordered and retained on Site in the Health and Safety 
File for the duration of the contract. 

D1004 CHEMICAL HAZARDS 

 The following construction materials and substances to be used in the works have been 
identified as potentially posing special health and/or safety hazards during the project:  

a) Substances 

• Cleaning agent 

• Paint 
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• Oxygen 

• Acetylene 

• Diesel 

• Petrol 

• Weed killer 

b) Material 

• Cement 

• Lime 

• Mud rock 

• Shale 

• Clay 

• Synthetic fibre filter fabric 

• Geo-textile (synthetic polymer) 

• Crushed aggregate 

• Weathered dolerite gravel 

• Fine slurry 

• Crusher dust 

• Paving blocks 

 Adhesives / solvents which may make personnel ill by breathing in vapours, irritation if in 
contact with skin and eyes and can be highly flammable.  

 Cement can cause ill health by:  

• Skin contact, cement burns and dermatitis.  

• Eye contact, irritation and inflammation.  

• Inhalation of dust, irritation to nose and throat and causes difficulty with breathing.  
Oil based paint can cause illness by breathing in vapours.  

 Silicone sealant with fungicide can cause skin irritation.  

 Timber preservative / flame retardant which can cause irritation to the skin, eyes, nose and 
throat and harmful if ingested.  

 Paving slabs which may contain silica can, when cut, create dust which may affect the 
lungs.  

 Chemical cleaners can cause ill health mainly by: 

•  Skin contact, acids and alkalis are highly corrosive and destructive to body tissue 
causing burns.  

• Inhaling fumes or mist, concentrated solutions of acids and alkalis emit toxic and 
corrosive fumes.  

 All materials contained within aerosol containers which are pressurised. Contractors are 
required to take appropriate measures to manage the risks arising and to provide details 
of their proposed measures within their tenders and to incorporate adequate method 
statements within the Health and Safety Plan. 

 This is not a definitive list of all potential harmful products. Other materials and substances 
commonly used during construction may also present health or safety hazards, however, 
it is deemed that these should be familiar to the average competent Contractor as part of 
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routine risk and OHSH (Occupational Health, Safety and Hygiene) assessments and are 
therefore not included here.  

 Adopt all precautionary measures provided by manufacturers for storage, use and 
application of specified materials.  

 Data sheets for these, and any other materials that will be used for the works, are to be 
obtained by the contractor from the manufacturers.  

D1005 SAFETY HAZARDS 

a) Tools  

i) Hand tools 

• Employers shall not issue or permit the use of unsafe hand tools. 

• Wrenches, including adjustable, pipe, end, and socket wrenches shall not be used 
when jaws are sprung to the point that slippage occurs. 

• Impact tools, such as drift pins, wedges, and chisels, shall be kept free of 
mushroomed heads. 

• The wooden handles of tools shall be kept free of splinters or cracks and shall be 
kept tight in the tool. 

ii) Portable electrical Tools 

 No person shall use a portable electric tool with an operating voltage which exceeds50 to 
earth unless – 

 

• it is connected to a source of electrical energy incorporating an earth leakage 
protection device which meets the requirements of section 36 of the OHS Act or,  

• it is connected to a source of high frequency electrical energy derived from   a 
generator which is used solely for supplying energy to such portable electric tool 
and which arrangement is approved by the chief inspector; or 

• it is clearly marked that it is constructed with double or reinforced insulation. 
 
 Portable electric tools, together with its flexible cord and plug shall be maintained in a 

serviceable condition. 

D1006 EXCAVATIONS 

• The contractor shall ensure that all excavation work is carried out under the 
supervision of a competent person who has been appointed in writing. 

• The contractor shall evaluate the stability of the ground before excavation work 
begins. 

• The Contractor shall take suitable and sufficient steps in order to prevent any 
person from being buried or trapped by a fall or dislodgement of material in an 
excavation; 

• The contractor shall not permit any person to work in an excavation which has not 
been adequately shored or braced. 

• Shoring and bracing may not be necessary where: 
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o the sides of the excavation are sloped to at least the maximum angle of repose  
measured relative to the horizontal plane; or 

o such an excavation is in stable material:  
o Provided that- 

 
- permission being given in writing by the appointed competent person 

upon evaluation by him or her of the site conditions; and 
- where any uncertainty pertaining to the stability of the soil still exists, 

the decision from a professional engineer or a professional technologist 
competent in excavations shall be decisive and such a decision shall 
be noted in writing and signed by both the competent person and a 
professional engineer or technologist, as the case may be; 

• Take steps to ensure that the shoring or bracing is designed and constructed in 
such a manner rendering it strong enough to support the sides of the excavation in 
question; 

• Ensure that no load, material, plant or equipment is placed or moved near the edge 
of any excavation where it is likely to cause its collapse and thereby endangering 
the safety of, any person, unless precautions such as the provision of sufficient and 
suitable shoring or bracing are taken to prevent the sides from collapsing; 

• Cause convenient and safe means of access to be provided to every excavation in 
which persons are required to work and such access shall not be further than 6m 
from the point where any worker within the excavation is working; 

• Cause every excavation, including all bracing and shoring, to be inspected- 
 

o daily, prior to each shift; 
o after every blasting operation; 
o after an unexpected fall of ground; 
o after substantial damage to supports; and 
o after rain, 

 
 by a competent person in order to pronounce the safety of the excavation to ensure the 

safety of persons, and those results are to be recorded in a register kept on site and made 
available to an inspector, client, client’s agent, contractor or employee upon request; 

 
o Cause every excavation which is accessible to the public or which is adjacent to 

public roads or thoroughfares, or whereby the safety of persons may be 
endangered, to be- 

o adequately protected by a barrier or fence of at least one meter in height and as 
close to the excavation as is practicable; and 

o provided with warning illuminants or any other clearly visible boundary indicators 
at night or when visibility is poor 

o Cause warning signs to be positioned next to an excavation within which persons 
are working or carrying out inspections or tests. 

D1007 FORMWORK & SUPPORT WORK 
 
 The contractor shall ensure that- 

• all formwork and support work operations are carried out under the supervision of 
a competent person who has been appointed in writing for that purpose; 

• all formwork and support work structures, are adequately designed, erected, 
supported, braced and maintained so that they will be capable of supporting all 
anticipated vertical and lateral loads that may be applied to them and also that no 
loads are imposed onto the structure that the structure is not designed to withstand. 
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• The designs of formwork and support work structures are done with close reference 
to the structural design drawings and where any uncertainty exists, the structural 
designer should be consulted. 

• All drawing pertaining to the design of formwork or support work structures are kept 
on the site and are available on request by an inspector, contractor, client, client’s 
agent or employee. 

• All equipment used in the formwork or support work structure are carefully 
examined and checked for suitability by a competent person, before being used. 

• All formwork and support work structures are inspected by a competent person 
immediately before, during and after the placement of concrete or any other 
imposed load and thereafter on a daily basis until the formwork and support work 
structure has been removed and the results have been recorded in a register and 
made available on site. 

• If, after erection, any formwork and support work structure is found to be damaged 
or weakened to such a degree that its integrity is affected, it shall be safely removed 
or reinforced immediately. 

• Adequate precautionary measures are taken in order to- 

o Secure any deck panels against displacement, and 

o Prevent any person from slipping on support work or formwork due to the 
application of formwork or support work release agents. 

• The health of any person is not affected through the use of solvents or oils or any 
other similar substances. 

• Upon casting concrete, the support work or formwork structure should be left in 
place until the concrete has acquired sufficient strength to support safely, not only 
its own weight but also any imposed loads and not removed until authorisation has 
been given by a competent person.  

• Provision is made for safe access by means of secure ladders or staircases for all 
work to be carried out above the foundation bearing level. 

• All employees required to erect, move or dismantle formwork and support work 
structures are provided with adequate training and instruction to perform these 
operations safely 

• The foundation conditions are suitable to withstand the weight caused by the 
formwork and support work structure and any imposed loads, such that the 
formwork and support work structure are stable. 

D1008 CONSTRUCTION VEHICLES 
 
 The contractor shall ensure that all construction vehicles and mobile plants- 

• are of an acceptable design and construction; 

• are maintained in a good working order; 

• are used in accordance with their design and the intention for which they were 
designed, having due regard to safety and health; 

• are operated by workers who- 

o have received appropriate training and been certified competent and been   
authorised to operate such machinery; and 
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o are physically and psychologically fit to operate such construction vehicles 
and mobile plant by being in possession of a medical certificate of fitness;  

• have safe and suitable means of access; 

• are properly organised and controlled by providing adequate signalling or other 
control arrangements to guard against the dangers. relating to the movement of 
vehicles and plant, in order to ensure their continued safe operation; 

• are prevented from falling into excavations, water or any other area lower than the 
working surface by installing adequate edge protection, which may include 
guardrails and crash barriers; 

• where appropriate, are fitted with structures designed to protect the operator from 
falling material or from being crushed should the vehicle or mobile plant overturn; 

• are equipped with an electrically operated acoustic signalling device and a 
reversing alarm; 

• are on a daily basis inspected prior to use, by a competent person who has been 
appointed in writing and the findings of such inspection is recorded in a register. 

 
 The contractor shall furthermore ensure that- 

• no person rides or be required or permitted to ride on any construction vehicle or 
mobile plant otherwise than in a safe place provided thereon for that purpose; 

• every construction site is organised in such a way that pedestrians and vehicles 
can move safely and without risks to health; 

• the traffic routes are suitable for the persons using them, sufficient in number, in 
suitable positions and of sufficient size; 

• every traffic route is, where necessary indicated by suitable signs.  

• all construction vehicles and mobile plant left unattended at night, adjacent to a 
freeway in normal use or adjacent to construction areas where work is in progress, 
shall have appropriate lights or reflectors, or barricades equipped with appropriate 
lights or reflectors, in order to identify the location of the vehicles or plant; 

• bulldozers, scrapers, loaders, and other similar mobile plant are, when being 
repaired or when not in use, fully lowered or blocked with controls in a neutral 
position, motors stopped and brakes set; 

• whenever visibility conditions warrant additional lighting, all mobile plant are 
equipped with at least two headlights and two taillights when in operation; 

• tools and material are secured in order to prevent movement when transported in 
the same compartment with employees; 

• vehicles used to transport employees have seats firmly secured and adequate for 
the number of employees to be carried; and 

• when workers are working on or adjacent to public roads, reflective indicators are 
provided and worn by the workers. 

D1009 ELECTRICAL INSTALLATIONS 

• Before construction commences and during the progress thereof, adequate steps 
must be taken to ascertain the 'presence of and guard against danger to workers 
from any electrical cable or apparatus. 
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• All parts of electrical installations and machinery must be of adequate strength to 
withstand the working conditions on construction sites; 

• In working areas where the exact location of underground electric power lines is 
unknown, employees using jackhammers, shovels or other hand tools which may 
make contact with a power line, must be provided with insulated protective gloves 
or otherwise that the handle of the tool being used is insulated; 

• All temporary electrical installations must be inspected at least once a week and 
electrical machinery on a daily basis before use on a construction site by competent 
persons and the records of these inspections must be recorded in a register to be 
kept on site. 

• The control of all temporary electrical installations on the construction site must be 
designated to a competent person who has been appointed in writing. 

D1010 USE & STORAGE OF FLAMMABLE LIQUIDS 

• Where flammable liquids are being used, applied or stored it must be done in such 
a manner that would cause no fire or explosion hazard, and that the workplace is 
effectively ventilated: 

  Provided that where the workplace cannot effectively be ventilated- 

o every employee involved is provided with a respirator, mask or breathing 
apparatus of a type approved by the chief inspector, and 

o steps are taken to ensure that every such employee, while using or applying 
flammable liquid, uses the apparatus supplied to him or her; 

• No person smokes in any place in which flammable liquid is used or stored, and 
the contractor shall affix a suitable and conspicuous notice at all entrances to any 
such areas prohibiting such smoking; 

• Flammable liquids on a construction site is stored in a well-ventilated reasonably 
fire-resistant container, cage or room and kept locked with proper access control 
measures in place; 

• An adequate amount of efficient fire-fighting equipment is installed in suitable 
locations around the flammable liquids store with the recognized symbolic signs; 

• Only the quantity of flammable liquid needed for work on one day is to be taken out 
of the store for use; 

• All containers holding flammable liquids are kept tightly closed when not in actual 
use and, after their contents have been used up, to be removed from the 
construction site and safely disposed of; 

• Where flammable liquids are decanted, the metal containers are bonded or 
earthed; 

• No flammable material such as cotton waste, paper, cleaning rags or similar 
material is stored together with flammable liquids. 

D1011 DISPOSAL OF MATERIALS 

 See – Environmental Management Plan – Tender Document 

D1012 WELDING & CUTTING 

 No contractor shall require or permit welding or flame cutting operations to be undertaken, 
unless – 
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• the person operating the equipment has been fully instructed in the safe operation 
and use of such equipment and in the hazards, which may arise from its use; 

• effective protection is provided and used for the eyes and respiratory system and, 
where necessary, for the face, hands, feet, legs, body and clothing of persons 
performing such operations, as well as against heat, incandescent or flying 
particles or dangerous radiation; 

• leads and electrode holders are effectively insulated; and 

• the workplace is effectively partitioned off and where not practicable all other 
persons exposed to the hazards are warned and provided with suitable protective 
equipment. 

• No contractor shall require or permit electric welding to be undertaken in wet or 
damp places, inside metal vessels or in contact with large masses of metal, unless 
– 

• the insulation of the electrical leads is in a sound condition; 

• the electrode holder is completely insulated to prevent accidental contact with 
current-carrying parts; 

• the welder is completely insulated by means of boots, gloves or rubber mats; and 

• at least one other person who has been properly instructed to assist the welder in 
case of an emergency is and remains in attendance during operations 

 No contractor shall require or permit welding, flame cutting, grinding, soldering or similar 
work to be undertaken in respect of any tube, tank, drum, vessel or similar object or 
container where such object or container – 

• is completely closed, unless a rise in internal pressure cannot render it dangerous; 
or 

• contains any substance which, under the action of heat, may – 

o ignite or explode; or 

o react to form dangerous or poisonous substances, 

 Where hot work involving welding, cutting, brazing or soldering operations is carried out at 
places, other than workplaces which have been specifically designated and equipped for 
such work, the employer shall take steps to ensure that proper and adequate fire 
precautions are taken. 

 

D1013 BLASTING & USE OF EXPLOSIVES 

a) Safety distances 

 The contractor shall – 

• apply the safety distances for the respective categories of explosives as stipulated 
in Annexure 1 of the Explosives regulations; 

• where less than five kilograms of explosives is used, apply to the chief inspector of 
occupational health and safety for a determination of a safety distance which the 
employer shall enforce; 

b) Supervision of explosives 
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 In order to ensure that the provisions of the Act and its regulations in relation to explosives 
workplaces are complied with, the contractor shall in writing appoint a competent and 
certificated person in a full-time capacity to be explosives manager in respect of every 
workplace where explosives are being used, tested, stored or manufactured: 

 
 The contractor shall appoint one or more persons, who are suitably qualified and 

experienced, as authorized supervisors to assist the explosives manager. 
 
 The contractor shall ensure that – 

• the explosives manager 
 

o approves in writing the rules, methods, materials, equipment and tools to be 
used in the danger area; 

o ensures that all persons under his or her control are informed of the hazards 
related to their tasks and are thoroughly trained in safe work procedures, in 
particular with respect to shock, friction risk of fire, or static electricity, and are 
familiar with the requirements of the Explosives regulations 

o prescribes all protective clothing and equipment to be used in the danger area 

o ensures that the processes and equipment specified in schedule licences are 
safe and appropriate for the manufacturing processes envisaged for the 
workplace. 

• the supervising official 

o is at all times in a position to exercise control over the operations 

o reports without delay to the explosive’s manager any plant or equipment   
under his or her control that has or may have posed a risk: 

o ensures that all rules implemented in the interest of health and safety are at 
all times complied with;  

o stops all work involving explosives if he or she becomes aware of any risk 
posed to the health and safety of persons. 

c) Safe handling of explosives 
  
 The contractor shall ensure that – 

• all explosives or ingredients thereof are at all times free of foreign material; 

• all reasonable precautions are taken to prevent the spillage of explosives; 

• cleaning procedures in the case of a spillage of explosives are prescribed in writing 
by the explosive’s manager: Provided that where no cleaning procedures have 
been prescribed any unusual spillage of explosives shall be reported immediately 
to the supervising official: 

• all waste, paper, timber, rags, cotton and similar materials that have been in contact 
with explosives or an ingredient of an explosive are disposed of in a manner 
prescribed in writing by the explosives manager: Provided that at the end of the 
working day all waste and floor sweepings from danger areas shall be deposited 
in the designated places; 

• the explosives or partly mixed explosives are conveyed as soon and as carefully 
as possible and taking such precautions and in such a manner as will effectively 
guard against any accidental ignition or explosion  
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• only containers provided for the conveyance of explosives are used for transporting 
explosives or partly mixed explosives and that such containers are at all times kept 
clean, free from grit and in a good state of repair: 

• vehicles containing explosives are left unattended only in designated places 
 

 The contractor shall ensure that – 

• all material, equipment, tools or similar articles used in a danger area are 
decontaminated after such use, and that no person makes use of any such article 
that has not been decontaminated after use in a contaminated area;  

• the certification of the decontamination process is certified and approved by the 
explosives manager or a person authorized by the explosive’s manager. 

• Unless permission has been granted by the chief inspector of occupational health 
and safety, no contractor shall use – 

• explosives in workplaces other than explosives workplaces approved by the chief 
inspector of occupational health and safety;  

• any explosives for which no provision is made in Explosives regulations. 
 

 No contractor shall allow unauthorized access to such explosives or bury, dump, hide or 
abandon any explosives. 

  
 No contractor shall use any explosive material for blasting purposes unless –  

• he or she is in possession of a written permission issued by or under the authority 
of the chief inspector of occupational health and safety;  

• he or she is undergoing training while using such blasting material under the 
immediate and constant supervision of a person who is in possession of permission 

d) Dangerous areas 
 
 The contractor shall ensure that entry and exit from danger areas is only permitted 

• at the permanent authorized point of entry or exit: Provided that entry or exit at any 
other point may be authorized by the explosives manager or a person authorized 
by him if the authorized gatekeeper has been informed thereof; 

• for persons and vehicles authorized thereto by the explosives manager or a person 
authorized by him:  

• to visitors under escort by an authorized person who is aware of the hazards 
attached to the danger area. 

 
 The contractor shall keep a register of the entries and exits and that register shall be 

available on the premises for inspection by an inspector. 
 
 No person shall – 

• enter the danger area with – 

o tobacco; 

o matches, cigarette lighters or other devices capable of generating heat or 
spark sources; 

o intoxicating liquor or narcotics; 
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o food, medicine or drinkable fluids: Provided that authorization to enter with 
such articles may be granted by the explosive’s manager for purposes of 
consumption in licensed mess rooms and smoking areas: Provided further 
that special rules for the control of such consumption and smoking, approved 
by the chief inspector of occupational health and safety shall be made in 
writing and shall be enforced by the employer, self-employed person or user; 
or 

o radio transmitters or cellular telephones; or 
 
 The contractor shall ensure that hazard warning signs are clearly displayed at the entrance 

to any danger area. 

D1014 VESSELS UNDER PRESSURE 

a) Manufacturer's data plate 
 
 Every user of a boiler or pressure vessel shall cause a manufacturer's plate with the 

following minimum particulars to be securely fixed in a conspicuous place to the shell of 
every such a boiler or pressure vessel: 

 
i) Name of manufacturer; 
ii) country or origin; 
iii) year of manufacture; 
iv) manufacturer's serial number; 
v) name, number and date of the standard of design; 
vi) design gauge pressure in Pascal; (design pressure) 
vii) maximum permissible operating pressure in Pascal; 
viii) operating temperature; 
ix) capacity in cubic meters; and 
x) mark of an approved inspection authority. 

 
 No person shall remove such a manufacturer's plate or wilfully damage or alter the 

particulars stamped thereon. 
 
b) Portable Gas Containers 
 
 No user shall use or require or permit a portable gas container to be used, and no user 

shall fill, place in service, handle, modify, repair, inspect or test any portable gas container, 
other than in compliance with standards incorporated into the Vessels under Pressure 
regulations.  

 
 
 
c) Hand held Fire extinguishers 
 
 No user shall use, require or permit the use of a hand-held fire extinguisher unless 

designed, constructed, filled, recharged, reconditioned, modified, repaired, inspected or 
tested in accordance with a safety standard incorporated into the Vessels under Pressure 
regulations. 

 
 No person shall fill, recharge, recondition, modify, repair, inspect or test any hand-held fire 

extinguisher unless a holder of a permit issued by the South African Bureau of Standards 
in terms of SANS 1475. 

 
d) Gas Fuel use, equipment and systems 
 
 No person shall handle, store or distribute a gas fuel in any manner, including the filling of 

a container, other than in accordance with a health and safety standards.  
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e) Inspection and test 
 
 Any user of a boiler or pressure vessel shall cause, where reasonably practicable, such a 

boiler or pressure vessel, including the appurtenances and automatic controls and 
indicators, to be subjected to an internal and external inspection, and  

 
 a hydraulic pressure test to 1.25 times the maximum permissible safe operating pressure 

as the case may be – 

• by an approved inspection authority before commissioning after installation, re-
erection or repairs; 

• by a person appointed in writing by the user and who is competent to do such 
inspections and tests by virtue of their training, knowledge and experience in the 
operation, maintenance, inspection and testing of a boiler or pressure vessel within 
36 months from the date of the previous internal and external inspection and 
hydraulic pressure test: Provided that where a pressure vessel is not subjected to 
corrosion, the user may dispense with the internal inspection and hydraulic 
pressure test subject to the written approval of an approved inspection authority: 
Provided further that an inspector may require a specific boiler or pressure vessel 
to be inspected or tested more frequently or permit a specific boiler or pressure 
vessel to be inspected or tested less frequently: 

 
f) Recordkeeping 
 
 Any user of a vessel under pressure shall keep on his premises a record which shall be 

open for inspection by an inspector in which the results of inspections, tests, modifications 
and repairs shall be recorded, dated and signed by the competent person. 

 
g) Maintenance 
 
 No user shall use, cause or permit a vessel under pressure or gas fuel system, including 

all automatic controls, indicators and appurtenances, to be used unless it is at all times 
maintained in a safe working condition and the efficiency thereof is proved by regular 
testing. 

 
 No user shall use or cause or permit a vessel under pressure to be used unless it is kept 

clean and free from any: 

• carbonized oil or other inflammable material which may ignite under working 
conditions; 

• material which may cause corrosion; or 

• material which is liable to chemical reaction which may cause an uncontrolled rise 
in pressure. 

D1015 PHYSICAL HAZARDS 
 
a) Ergonomics 

• Ensure that assigned tasks do not exceed the limits of the performance capacities 
of the worker.  

• Prevent injury or any detrimental effects to the health of the worker  

• Provided that tasks and working conditions will not lead to impairments. 
 
b) Noise 
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 No contractor shall require or permit an employee to work in an environment in which he is 
exposed to an equivalent noise level equal to 85 dB(A) or higher. The contractor shall 
reduce the equivalent noise level to below 85 dB(A) or, where this is not reasonably 
practicable, he shall reduce the level to as low as is reasonably practicable and take all 
reasonable steps to isolate the source of the noise  acoustically. Where the equivalent 
noise level in any workplace cannot be reduced to below 85 dB(A) the contractor shall – 

• prohibit any person from entering a noise zone unless such person wears hearing 
protectors. 

 
 The contractor shall provide, free of charge, hearing protectors to each employee who 

works in or, to any person who is required or permitted to enter a noise zone, and no 
contractor shall require or permit any person to work in or enter such noise zone, and no 
person shall work in or enter such noise zone, unless he wears such hearing protectors in 
the correct manner: Provided that where the equivalent noise level to which employees are 
exposed, is such that the attenuation of the hearing protectors does not reduce the said 
noise to below 85 dB(A) the employer concerned shall limit the time during which 
employees work in that noise zone in such a way that they are not exposed to an equivalent 
noise level equal to 85 dB(A) or higher. 

 
 The contractor shall properly instruct any person who is required to wear hearing protectors 

in the use of such protectors and inform him of noise zones where the wearing thereof is 
compulsory. 

 
 The contractor shall – 

• ensure that every employee employed in a noise zone is subjected to audiometric 
examinations conducted in accordance with section 7 of SANS 083, by an 
audiometric approved by the chief inspector; 

• keep records of the results of each audiometric examination and make such records 
available for inspection by an inspector if he so requires; and 

• keep such records for a minimum period of 30 years after termination of employment: 
Provided that if the employer ceases activities all such records shall be forwarded to 
the regional director. 

 
c) Vibration 

 Whole-body vibration occurs when the body is supported on a surface which is vibrating 
(e.g., when sitting on a seat which vibrates, standing on a vibrating floor or recumbent on 
a vibrating surface). Whole-body vibration occurs in all forms of transport and when working 
near some industrial machinery. 

 Hand-transmitted vibration is the vibration that enters the body through the hands. It is 
caused by various processes where vibrating tools or work pieces are grasped or pushed 
by the hands or fingers. Exposure to hand-transmitted vibration can lead to the 
development of several disorders. 

 

D1016 SITE WIDE ELEMENTS 

a) Site Access and Egress 

• Access to the site will involve crossing the public footpath.  

• Store materials and plant away from means of access for the general public and 
occupants.  

• Remove rubbish and demolition materials regularly. Do not allow to accumulate on 
flat roofs.  
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• Maintain free access through designated means of escape at all times  

• Agree with the Client / Client’s Agent delivery points for materials before 
commencing works.  

b) Visitors to the site 

• All visitors to report to the Principal Contractor’s reception area for OHS Induction 
training. 

• All visitors to sign the visitor’s registration document. 

• All visitors to be provided with a Visitors Permit to enable them to access the 
construction site. 

• All un-inducted visitors must be accompanied on the construction site by an inducted 
person. 

• No visitors shall be allowed to access the construction site without wearing the 
necessary PPE. 

c) Deliveries 

 Access will involve crossing the public footpath.  

d) Emergencies 

 Ensure that there are adequate escape routes and that they are kept clear at all times.  

e) Location of Temporary Site Accommodation 

 See Site Layout Plan. 

f) Location of Materials unloading and storage 

 Materials are to be unloaded and stored in locations which will not in any way affect access 
or egress to the site nor the works.  

g) Traffic and Pedestrian Routes 

 The road, public footpaths and access way are to be kept open at all times. All necessary 
signage and barriers are to be put in place to protect pedestrians at the site entrance and 
access and egress points.  

h) Environment 

  See Environmental Management Plan  

i) Safety 

• Ensure that all employees are aware of the Health and Safety policy and put into 
place arrangements to ensure that all visitors and workers new to the site are aware 
of the site safety provisions.  

• Locate underground electricity cables, mark and take precautions to avoid.  

• Ensure that cartridge operated tools are operated by trained personnel and in 
accordance with the maker's instructions that the gun is cleaned regularly and kept 
in a secure place when not in use.  

• Protect people who may be exposed to health risks arising from hazardous 
substances 
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.  

D1017 CONTINUING LIAISON 

 The procedures for consideration and evaluation of the health and safety implications of 
Contractor designed elements of the works must follow the recognised principles of 
prevention and protection and take account of the issues highlighted in this OHS 
Specification.  

 The following information is to be submitted by the Contractor to the Client / Client’s Agent 
in sufficient time to allow adequate consideration by the Client / Client’s Agent and, where 
appropriate, the design team, and the provision of relevant information to those persons 
affected by the works, prior to the commencement of the relevant works:  

• Suitable and sufficient information to demonstrate that health or safety issues have 
been adequately considered.  

• Risk assessments.  

• A list of health and/or safety hazards identified which cannot be designed out.  

• A list of any materials or substances which are specified or inherent in the design 
which is potentially hazardous to health and/or safety.  

a) Unforeseen Eventualities 

 The following action is to be taken in the event of unforeseen eventualities arising during 
the construction stage of the project which require significant design changes, or affect the 
resources required to carry out the work without risk to health and/or safety, or have other 
health or safety implications.  

 The Client / Client’s Agent and, where possible, the Principal Contractor are to be advised 
as soon as possible.  

 Full details of the relevant health and safety issues involved are to be reviewed with the 
Client / Client’s Agent and Principal Contractor as soon as possible.  

 Full details of any revised designs, risk assessments and identified hazards and/or 
hazardous materials and substances are to be issued to the Client / Client’s Agent and 
Principal Contractor in sufficient time to allow for the revision of the Health and Safety Plan 
and notification of all persons affected by the health and/or safety implications of the 
changes prior to the commencement of the affected works.  

b) Site Liaison 

 Liaise with all other contractors and implement any agreed changes to the Health and 
Safety Plan arising from such liaison. Set up regular training for all operatives including 
induction training for all staff upon arrival to site.  

 

c) Health and Safety File 

 Provide the Planning Supervisor with any relevant information which the contractor 
believes should be incorporated into the Health and Safety File.  

d) Design Development 

 Provide the Client / Client’s Agent with all design information prepared by sub-Contractors. 

 Arrange liaison meetings with sub-contractors to discuss and review health and safety 
issues arising from the sub-contractors' designs.  

D1018 CONCLUSION 
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 The hazards listed above were identified posing potential threats to the health and or safety 
of persons that will work on the contract.  Although every effort was made to ensure that 
every possible hazard was identified OHSEC cannot guarantee this, therefore it is 
imperative for the contractor to conduct a comprehensive risk identification and hazard 
assessment in order to make certain that all hazards are identified. 
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C3.5.3  ENVIRONMENTAL MANAGEMENT REQUIREMENTS 

E1001 LEGAL REQUIREMENTS 

a) General 

 Construction will be according to the best industry practices, as identified in the project 
documents.  This EMP, which forms an integral part of the contract documents, informs the 
contractor as to his duties in the fulfilment of the project objectives, with particular reference 
to the prevention and mitigation of environmental impacts caused by construction activities 
associated with the project.   The contractor should note that obligations imposed by the 
EMP are legally binding in terms of environmental statutory legislation and in terms of the 
additional conditions to the general conditions of contract that pertain to this project. In the 
event that any rights and obligations contained in this document contradict those specified 
in the standard or project specifications then the latter shall prevail. 

b) Statutory and other applicable legislation 

 The contractor is deemed to have made himself conversant with all legislation pertaining 
to the environment, including provincial and local government ordinances, which may be 
applicable to the contract. 

E1002 ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS 

a) Appointment of a Designated Environmental Officer (DEO) 

 For the purposes of implementing the conditions contained herein, the contractor shall 
submit to the engineer for approval the appointment of a nominated representative of the 
contractor as the DEO for the contract. The request shall be given, in writing, at least 
fourteen days before the start of any work clearly setting out reasons for the nomination, 
and with sufficient detail to enable the engineer to make a decision. The engineer will, 
within seven days of receiving the request, approve, reject or call for more information on 
the nomination. Once a nominated representative of the contractor has been approved, 
he/she shall be the DEO and shall be the responsible person for ensuring that the 
provisions of the EMP are complied with during the life of the contract.  The engineer will 
be responsible for issuing instructions to the contractor where environmental 
considerations call for action to be taken.  The DEO shall submit regular written reports to 
the engineer, but not less frequently than once a month. 

 The engineer shall have the authority to instruct the contractor to replace the DEO if, in the 
engineer’s opinion, the appointed officer is not fulfilling his/her duties in terms of the 
requirements of the EMP or this specification. Such instruction will be in writing and shall 
clearly set out the reasons why a replacement is required. 

 There shall be an approved DEO on the site at all times.  The DEO will be allowed to fulfil 
also other duties on the contract. 

b) Administration 

 Before the contractor begins each construction activity the DEO shall give to the engineer 
a written statement setting out the following: 

• The type of construction activity. 

• Locality where the activity will take place. 

• Identification of the environmental aspects and impacts that might result from the 
activity. 

• Methodology for impact prevention for each activity or aspect. 
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• Methodology for impact containment for each activity or aspect. 

• Emergency/disaster incident and reaction procedures. 

• Treatment and continued maintenance of impacted environment. 

 The contractor may provide such information in advance of any or all construction activities 
provided that new submissions shall be given to the engineer whenever there is a change 
or variation to the original.  

 The engineer may provide comment on the methodology and procedures proposed by the 
DEO, but he shall not be responsible for the contractor’s chosen measures of impact 
mitigation and emergency/disaster management systems.  However, the contractor shall 
demonstrate at inception and at least once during the contract that the approved measures 
and procedures function properly. 

c) Good Housekeeping 

 The Contractor shall undertake “good housekeeping” practices during construction as 
stated in the Standard Specifications for Routine Road Maintenance - October 2001 Edition 
(Volume 2) as prepared by South African National Roads Agency Limited and the General 
Conditions of Contract 2004. This will help avoid disputes on responsibility and allow for 
the smooth running of the contract as a whole. Good housekeeping extends beyond the 
wise practice of construction methods that leaves production in a safe state from the 
ravages of weather to include the care for and preservation of the environment within which 
the site is situated. 

E1003 TRAINING 

 The designated environmental officer (DEO) must be conversant with all legislation 
pertaining to the environment applicable to this contract and must be appropriately trained 
in environmental management and must possess the skills necessary to impart 
environmental management skills to all personnel involved in the contract.  

 The contractor shall ensure that adequate environmental training takes place. All 
employees shall have been given an induction presentation on environmental awareness. 
Where possible, the presentation needs to be conducted in the language of the employees. 
The environmental training should, as a minimum, include the following: 

• The importance of conformance with all environmental policies 

• The environmental impacts, actual or potential, of their work activities; 

• The environmental benefits of improved personal performance; 

 Their roles and responsibilities in achieving conformance to the environmental policy and 
procedures and with the requirement of the Agency’s environmental management systems, 
including emergency preparedness and response requirements;  

 The potential consequences of departure from specified operating procedures;  

 The mitigation measures required to be implemented when carrying out their work 
activities. 

 In the case of permanent staff, the contractor shall provide evidence that such induction 
courses have been presented.  In the case of new staff (including contract labour) the 
contractor shall inform the engineer when and how he intends concluding his environmental 
training obligations. 

E1004 ACTIVITIES/ASPECTS CAUSING IMPACTS 
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 A list of possible causes of environmental impacts that occur during construction activities 
is given in the Table, which is to be found at the end of Part C. This list is not exhaustive, 
and shall be used for guideline purposes only. 

E1005 ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES 

a)    Site Establishment 

i) Site Plan 

 The contractor shall establish his construction camps, offices, workshops, staff 
accommodation and testing facilities on the site in a manner that does not adversely affect 
the environment.  However, before construction can begin, the contractor shall submit to 
the engineer for his approval, plans of the exact location, extent and construction details of 
these facilities and the impact mitigation measures the contractor proposes to put in place. 

 The plans shall detail the locality as well as the layout of the waste treatment facilities for 
litter, kitchen refuse, sewage and workshop-derived effluents. The site offices should not 
be sited in close proximity to steep areas, as this will increase soil erosion. Preferred 
locations would be flat areas along the route. If the route traverses water courses, streams 
and rivers, it is recommended that the offices, and in particular the ablution facilities, 
aggregate stockpiles, spoil areas and hazardous material stockpiles are located as far 
away as possible from any water course as possible.  Regardless of the chosen site, the 
contractor’s intended mitigation measures shall be indicated on the plan. The site plan shall 
be submitted not later than the first site meeting.  Detailed, electronic colour photographs 
shall be taken of the proposed site before any clearing may commence. These records are 
to be kept by the engineer for consultation during rehabilitation of the site.  

ii) Vegetation 

 The contractor has a responsibility to inform his staff of the need to be vigilant against any 
practice that will have a harmful effect on vegetation.  

 The natural vegetation encountered on the site is to be conserved and left as intact as 
possible. Vegetation planted at the site shall be indigenous and in accordance with 
instructions issued by the engineer. Only trees and shrubs directly affected by the works, 
and such others as may be indicated by the engineer in writing, may be felled or cleared. 
In wooded areas where natural vegetation has been cleared out of necessity, the same 
species of indigenous trees as were occurring, shall be re-established. 

 The project specification for the rehabilitation of the grass cover shall be strictly adhered 
to. Any proclaimed weed or alien species that propagates during the contract period shall 
be cleared by hand before seeding. Fires shall only be allowed in facilities or equipment 
specially constructed for this purpose. A firebreak shall be cleared and maintained around 
the perimeter of the camp and office sites. 

iii) Rehabilitation 

 The area where the site offices were erected will require rehabilitation at the end of the 
contract. All construction material, including concrete slabs and braai areas shall be 
removed from the site on completion of the contract.  

iv) Water for human consumption 

 Water for human consumption shall be available at the site offices and at other convenient 
locations on site. 

 All effluent water from the camp / office sites shall be disposed of in a properly designed 
and constructed system, situated so as not to adversely affect water sources (streams, 
rivers, pans dams etc). Only domestic type wastewater shall be allowed to enter this drain. 

v) Heating and Cooking fuel 
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 The contractor shall provide adequate facilities for his staff so that they are not encouraged 
to supplement their comforts on site by accessing what can be taken from the natural 
surroundings. The contractor shall ensure that energy sources are available at all times for 
construction and supervision personnel for heating and cooking purposes.  

b) Sewage treatment 

 To be drained to Works. 

c) Waste Management 

 The contractor’s intended methods for waste management and waste minimisation shall 
be implemented at the outset of the contract. All personnel shall be instructed to dispose 
of all waste in the proper manner. 

i) Solid Waste 

 Solid waste shall be stored in an appointed area in covered, tip proof metal drums for 
collection and disposal. A refuse control system shall be established for the collection and 
removal of refuse to the satisfaction of the engineer. Disposal of solid waste shall be at a 
Department of Water and Sanitation (DWS) licensed landfill site or at a site approved by 
DWS in the event that an existing operating landfill site is not within reasonable distance 
from the site offices and staff accommodation. No waste shall be burned or buried at or 
near the site offices, nor anywhere else on the site, including the approved solid waste 
disposal site.  

ii) Litter 

 No littering by construction workers shall be allowed. During the construction period, the 
facilities shall be maintained in a neat and tidy condition and the site shall be kept free of 
litter. 

 Measures shall be taken to reduce the potential for litter and negligent behaviour with 
regard to the disposal of all refuse. At all places of work the contractor shall provide litter 
collection facilities for later safe disposal at approved sites.  

iii) Hazardous waste 

 Hazardous waste such as bitumen, tar, oils etc. shall be disposed of in a Department of 
Water Affairs and Forestry approved landfill site. Special care shall be taken to avoid 
spillage of tar or bitumen products such as binders or pre-coating fluid to avoid water-
soluble phenols from entering the ground or contaminating water. 

 Under no circumstances shall the spoiling of tar or bituminous products on the site, over 
embankments, in borrow pits or any burying, be allowed. Unused or rejected tar or 
bituminous products shall be returned to the supplier’s production plant. Any spillage of tar 
or bituminous products shall be attended to immediately and affected areas shall be 
promptly reinstated to the satisfaction of the engineer. 

d) Control at the workshop 

 The contractor’s management and maintenance of his plant and machinery will be strictly 
monitored according to the criteria given below, regardless whether it is serviced on the 
site (i.e., at the place of construction activity or at a formalised workshop). 

i) Safety 

 All the necessary handling and safety equipment required for the safe use of 
petrochemicals and oils shall be provided by the contractor to, and used or worn by, the 
staff whose duty it is to manage and maintain the contractor’s and his subcontractor’s and 
supplier’s plant, machinery and equipment. 
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ii) Hazardous Material Storage 

 Petrochemicals, oils and identified hazardous substances shall only be stored under 
controlled conditions. All hazardous materials e.g., tar or bitumen binders shall be stored 
in a secured, appointed area that is fenced and has restricted entry. Storage of tar or 
bituminous products shall only take place using suitable containers to the approval of the 
engineer.  

 The contractor shall provide proof to the engineer that relevant authorisation to store such 
substances has been obtained from the relevant authority. In addition, hazard signs 
indicating the nature of the stored materials shall be displayed on the storage facility or 
containment structure. Before containment or storage facilities can be erected the 
contractor shall furnish the engineer with details of the preventative measures, he proposes 
to install in order to mitigate against pollution of the surrounding environment from leaks or 
spillage. The preferred method shall be a concrete floor that is bunded.   Any deviation from 
the method will require proof from the relevant authority that the alternative method 
proposed is acceptable to that authority. The proposals shall also indicate the emergency 
procedures in the event of misuse or spillage that will negatively affect an individual or the 
environment. 

iii) Fuel and Gas Storage 

 Fuel shall be stored in a secure area in a steel tank supplied and maintained by the fuel 
suppliers. An adequate bund wall, 110% of volume, shall be provided for fuel and diesel 
areas to accommodate any leakage spillage or overflow of these substances. The area 
inside the bund wall shall be lined with an impervious lining to prevent infiltration of the fuel 
into the soil. Any leakage, spillage or overflow of fuel shall be attended to without delay. 

 Gas welding cylinders and LPG cylinders shall be stored in a secure, well-ventilated area. 

iv) Oil and Lubricant Waste 

 Used oil, lubricants and cleaning materials from the maintenance of vehicles and 
machinery shall be collected in a holding tank and sent back to the supplier.  Water and oil 
should be separated in an oil trap. Oils collected in this manner, shall be retained in a safe 
holding tank and removed from site by a specialist oil recycling company for disposal at 
approved waste disposal sites for toxic/hazardous materials. Oil collected by a mobile 
servicing unit shall be stored in the service unit’s sludge tank and discharged into the safe 
holding tank for collection by the specialist oil recycling company.  

All used filter materials shall be stored in a secure bin for disposal off site. Any 
contaminated soil shall be removed and replaced. Soils contaminated by oils and lubricants 
shall be collected and disposed of at a facility designated by the local authority to accept 
contaminated materials. 

v) Spillages 

 Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants 
such as refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate, 
tailings, wash water, organic materials and tar or bituminous products. In the event of a 
spillage, the contractor shall be liable to arrange for professional service providers to clear 
the affected area. 

 Responsibility for spill treatment lies with the contractor. The individual responsible for, or 
who discovers a hazardous waste spill must report the incident to his/her DEO or to the 
engineer. The Designated Environmental Officer will assess the situation in consultation 
with the engineer and act as required. In all cases, the immediate response shall be to 
contain the spill. The exact treatment of polluted soil / water shall be determined by the 
contractor in consultation with the DEO and the engineer. Areas cleared of hazardous 
waste shall be re-vegetated according to the engineer’s instructions 
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 Should water downstream of the spill be polluted, and fauna and flora show signs of 
deterioration or death, specialist hydrological or ecological advice will be sought for 
appropriate treatment and remedial procedures to be followed. The requirement for such 
input shall be agreed with the engineer. The costs of containment and rehabilitation shall 
be for the contractor’s account, including the costs of specialist input. 

vi) Noise Control 

 The contractor shall endeavour to keep noise generating activities to a minimum. Noises 
that could cause a major disturbance, for instance blasting and crushing activities, should 
only be carried out during daylight hours. Compliance with the appropriate legislation with 
respect to noise, shall be mandatory. 

 Should noise generating activities have to occur at night the people in the vicinity of the 
drilling shall be warned about the noise well in advance and the activities kept to a 
minimum. 

vii) Dust Control 

 Dust caused by strong winds shall be controlled by means of water spray vehicles.  Dust 
omission from batching plants shall be subject to the relevant legislation and shall be the 
subject of inspection by the relevant office of the Department of Minerals and Energy.   

E1006 RECORD KEEPING 

 The engineer and the DEO will continuously monitor the contractor’s adherence to the 
approved impact prevention procedures and the engineer shall issue to the contractor a 
notice of non-compliance whenever transgressions are observed. The DEO should 
document the nature and magnitude of the non-compliance in a designated register, the 
action taken to discontinue the non-compliance, the action taken to mitigate its effects and 
the results of the actions. The non-compliance shall be documented and reported to the 
engineer in the monthly report.  

 Copies of any record of decision or EMP’s for specific borrow pits or quarries used on the 
project shall be kept on site and made available for inspection by visiting officials from the 
employer or relevant environmental departments. 

E1007 COMPLIANCE AND PENALTIES 

 The contractor shall act immediately when such notice of non-compliance is received and 
correct whatever is the cause for the issuing of the notice. Complaints received regarding 
activities on the construction site pertaining to the environment shall be recorded in a 
dedicated register and the response noted with the date and action taken. This record shall 
be submitted with the monthly reports and a verbal report given at the monthly site 
meetings.  

 Any avoidable non-compliance with the above-mentioned measures shall be considered 
sufficient ground for the imposition of a penalty  
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C4 SITE INFORMATION 

C4.1 INTRODUCTION 

C4.1.1 Disclaimer 

 Amongst others, this document sets out the results and conclusions derived from various 
investigations and tests done on natural materials encountered along and in the general 
vicinity of, as well as the project areas. 

 The results of these investigations are given in good faith and there is no guarantee that 
these results are entirely representative of all the materials and conditions that may be 
encountered, the intention being to give an indication of the materials and conditions most 
likely to be encountered. 

 The results of various tests carried out on materials taken from possible sources are given 
in good faith and there is no guarantee that the results are entirely representative of all the 
materials available nor that the estimated quantities of materials are correct, the intention 
being to give an indication of the materials most likely to be obtained from each source. 

 No responsibility for any consequence arising from variations between the actual material 
properties and those indicated in this document will be accepted. 

 The specifications and contract drawings shall always overrule this section of the contract 
document.  

C4.2 GENERAL DESCRIPTION 
C4.2.1 Location description 

The proposed site is located in Zamdela Township, Sasolburg, as shown in Figure C.4.2.1. 
Access to the site is via local township roads connecting to the R57 Golden Highway, 
providing links to Vanderbijlpark and Heilbron. The R59 Freeway is also accessible, 
connecting north‑west to Vereeniging and south‑east to Parys.  
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Figure 1Proposed Roads 
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C4.2.2 Programme approach 

A short completion time will receive preference. 

C4.3 PHYSIOGRAPHY 

C4.3.1 Topography and Drainage 

The topography of the area is in general flat to rolling terrain. 

C4.3.2 Rainfall 

This area is regarded as a summer rainfall region with the highest monthly rainfall recorded 
from November to January. Total rainfall ± 600 – 700 mm / year with the maximum average 
month in November – January i.e., ± 100 mm / month. 

 

C4.3.3 Temperature 

 Average temperatures vary between 25°C in Summer and 10°C in Winter. 
 
The low temperatures from April to September will have an influence on construction 
activities such as stabilization and concrete work. 

C4.3.4 Vegetation 

The natural vegetation is grasslands and shrubs with trees. 

C4.4 SURVEYS BEACONS AND SERVICES 

C4.4.1 Survey beacons 

a. Local reference beacons will be indicated to the Contractor. 

b. The Contractor must employ a competent, qualified surveyor to set the work out in 
accordance with the drawings. 

C4.4.2 Services 

Municipal 

Prior to commencement of any work, contractor is obliged to obtain an excavation permit 
from METSIMAHOLO LOCAL MUNICIPALITY’s infrastructure department. 

 

C4.5 GEOTECHNICAL INFORMATION 
The geotechnical report will be given to the successful bidder. 

C4.6 ACCESS TO SITE 
 

Access to the site is along existing gravel and dirt roads. 
 

 
C4.7 SITE SPECIFIC EIA REQUIREMENTS 
 
 The following must be controlled (Refer to Environmental Management Plan): 
 
 • Dust 
 • Erosion 
 • Pollution / Spillages 
 • Hazardous materials 
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 • Work close to sensitive areas 
 

C4.8 SITE FACILITIES REQUIRED 
 

C4.8.1 Site Office 
 
 Site facilities must be made available. 
 

C4.8.2 Toilets 
 
 Toilet facilities which comply with the requirements of the MLM Health Department must 

be provided at the camp site and site of Works. 
 

C4.8.3 Telephone 
 
 Email facilities for communication with the site must be made available complete with 

printer, copier, etc  
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