
1 | P a g e  
 

MUNISIPALITEIT DAWID KRUIPER MUNICIPALITY 
 

 

 

  

 

 

 

 

 

 

 

 

 

BID  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS 
WATER TREATMENT PLANTS AND SEALING OF CENTRAL 
RESERVOIR JOINTS IN THE DAWID KRUIPER MUNICIPAL 
AREA 

DIRECTORATE CIVIL ENGINEERING SERVICES  

PRIVATE BAG X6003 

UPINGTON 

8800 

NOTICE : TN025/2023 

 

Bidder’s name:   __________________________________ 

Bid Price:   R ________________________________ 

Construction Period:  __________________________(Weeks) 

 



2 | P a g e  
 

TN025/2023: REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND SEALING OF CENTRAL RESERVOIR JOINTS IN THE 
DAWID KRUIPER MUNICIPAL AREA 

 

DAWID KRUIPER MUNICIPALITY 

 

REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS WATER 
TREATMENT PLANTS AND SEALING OF CENTRAL RESERVOIR JOINTS 
IN THE DAWID KRUIPER MUNICIPAL AREA 

 

 CONTENTS PAGE 

A General Conditions of Contract 3 

B Specifications 18 

C Form of Quotation 23 

D Summary of items and quoted prices 24 

 

E Forms 25 

F Annexures 50 

G Contract Data 52 

H Technical Specifications – Civil 59 



3 | P a g e  
 

TN025/2023: REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND SEALING OF CENTRAL RESERVOIR JOINTS IN THE 
DAWID KRUIPER MUNICIPAL AREA 

DAWID KRUIPER MUNICIPALITY 
Republic of South Africa 

 

 

DAWID KRUIPER MUNICIPALITY PROCUREMENT: 

GENERAL CONDITIONS OF CONTRACT 

 

REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS WATER 
TREATMENT PLANTS AND SEALING OF CENTRAL RESERVOIR 
JOINTS IN THE DAWID KRUIPER MUNICIPAL AREA  



4 | P a g e  
 

TN025/2023: REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND SEALING OF CENTRAL RESERVOIR JOINTS IN THE 
DAWID KRUIPER MUNICIPAL AREA 

DAWID KRUIPER MUNICIPALITY 
 
 SECTION "A" 
 
 GENERAL CONDITIONS OF BID 
 

TABLE OF CLAUSES 
 
1. Definitions 
2. Application 
3. General 
4. Standards 
5. Use of contract documents and information inspection 
6. Patent Rights 
7. Performance security 
8. Inspections, tests and analyses 
9. Packing 
10. Delivery and documents 
11. Insurance 
12. Transportation 
13. Incidental Services 
14. Spare parts 
15. Warranty 
16. Payment 
17. Prices 
18. Variation orders 
19. Assignment 
20. Subcontracts 
21. Delays in the supplier’s performance 
22. Penalties 
23. Termination for default 
24. Anti-dumping and countervailing duties and rights 
25. Force Majeure 
26. Termination for insolvency 
27. Settlement of Disputes 
28. Limitation of Liability 
29. Governing language 
30. Applicable law 
31. Notices 
32. Taxes and duties 
33. Transfer of contracts 
34. Amendments of contracts 
 

 



5 | P a g e  
 

TN025/2023: REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND SEALING OF CENTRAL RESERVOIR JOINTS IN THE 
DAWID KRUIPER MUNICIPAL AREA 

GOVERNMENT PROCUREMENT: GENERAL CONDITIONS OF CONTRACT 
Dawid Kruiper: Republic of South Africa 

General Conditions of Contract 

1. Definitions 

 
1.  The following terms shall be interpreted as indicated: 
 
1.1  “Closing time” means the date and hour specified in the bidding 

documents for the receipt of bids. 
 
1.2  “Contract” means the written agreement entered into between 

the purchaser and the supplier, as recorded in the contract form 
signed by the parties, including all attachments and appendices 
thereto and all documents incorporated by reference therein. 

 
1.3  “Contract price” means the price payable to the supplier under 

the contract for the full and proper performance of his contractual 
obligations. 

 
1.4  “Corrupt practice” means the offering, giving, receiving, or 

soliciting of anything of value to influence the action of a public 
official in the procurement process or in contract execution. 

 
1.5  "Countervailing duties" are imposed in cases where an 

enterprise abroad is subsidized by its government and 
encouraged to market its products internationally. 

 
1.6  “Country of origin” means the place where the goods were 

mined, grown or produced or from which the services are 
supplied. Goods are produced when, through manufacturing, 
processing or substantial and major assembly of components, a 
commercially recognized new product results that is substantially 
different in basic characteristics or in purpose or utility from its 
components. 

 
1.7  “Day” means calendar day. 
 
1.8  “Delivery” means delivery in compliance of the conditions of the 
 contract or order. 
 
1.9  “Delivery ex stock” means immediate delivery directly from stock 

actually on hand. 
 
1.10  “Delivery into consignees store or to his site” means delivered 

and unloaded in the specified store or depot or on the specified 
site in compliance with the conditions of the contract or order, the 
supplier bearing all risks and charges involved until the goods 
are so delivered and a valid receipt is obtained. 

 
1.11  "Dumping" occurs when a private enterprise abroad market its 

goods on own initiative in the RSA at lower prices than that of 
the country of origin and which have the potential to harm the 
local industries in the RSA. 
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1.12 ”Force majeure” means an event beyond the control of the 

supplier and not involving the supplier’s fault or negligence and 
not foreseeable. Such events may include, but is not restricted 
to, acts of the purchaser in its sovereign capacity, wars or 
revolutions, fires, floods, epidemics, quarantine restrictions and 
freight embargoes. 

 
1.13  “Fraudulent practice” means a misrepresentation of facts in order 

to influence a procurement process or the execution of a contract 
to the detriment of any bidder, and includes collusive practice 
among bidders (prior to or after bid submission) designed to 
establish bid prices at artificial non-competitive levels and to 
deprive the bidder of the benefits of free and open competition. 

 
1.14  “GCC” means the General Conditions of Contract. 
 
1.15  “Goods” means all of the equipment, machinery, and/or other 

materials that the supplier is required to supply to the purchaser 
under the contract. 

 
1.16  “Imported content” means that portion of the bidding price 

represented by the cost of components, parts or materials which 
have been or are still to be imported (whether by the supplier or 
his subcontractors) and which costs are inclusive of the costs 
abroad, plus freight and other direct importation costs such as 
landing costs, dock dues, import duty, sales duty or other similar 
tax or duty at the South African place of entry as well as 
transportation and handling charges to the factory in the 
Republic where the goods covered by the bid will be 
manufactured.  

 
1.17  “Local content” means that portion of the bidding price, which is 

not included in the imported content provided that local 
manufacture does take place. 

 
1.18  “Manufacture” means the production of products in a factory 

using labour, materials, components and machinery and 
includes other related value-adding activities. 

 
1.19  “Order” means an official written order issued for the supply of 

goods or works or the rendering of a service.  
 
1.20  “Project site,” where applicable, means the place indicated in 
 bidding documents. 
 
1.21  “Purchaser” means the organization purchasing the goods. 
 
1.22  “Republic” means the Republic of South Africa. 
 
1.23  “SCC” means the Special Conditions of Contract. 
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 1.24  “Services” means those functional services ancillary to the supply 
 of the goods, such as transportation and any other incidental 
services, such as installation, commissioning, provision of 
technical assistance, training, catering, gardening, security, 
maintenance and other such obligations of the supplier covered 
under the contract. 

 
1.25  “Supplier” means the successful bidder who is awarded the 

contract to maintain and administer the required and specified 
service(s) to the State. 

 
1.26 “Tort” means in breach of contract. 
 
1.27  “Turnkey” means a procurement process where one service 

provider assumes total responsibility for all aspects of the project 
and delivers the full end product / service required by the 
contract.  

 
1.28  “Written” or “in writing” means hand-written in ink or any form of 

electronic or mechanical writing. 
 

2. Application 
 

2.1  These general conditions are applicable to all bids, contracts and 
orders including bids for functional and professional services 
(excluding professional services related to the building and 
construction industry), sales, hiring, letting and the granting or 
acquiring of rights, but excluding immovable property, unless 
otherwise indicated in the bidding documents. 

 
2.2  Where applicable, special conditions of contract are also laid 

down to cover specific goods, services or works.  
 
2.3  Where such special conditions of contract are in conflict with 

these general conditions, the special conditions shall apply. 
 

3. General 
 

3.1  Unless otherwise indicated in the bidding documents, the 
purchaser shall not be liable for any expense incurred in the 
preparation and submission of a bid. Where applicable a non-
refundable fee for documents may be charged. 

 
3.2  Invitations to bid are usually published in locally distributed news 

media and on Dawid Kruiper municipality's website. 
 

4. Standards 
 
 
5. Use of contract 
documents and 
information 
inspection 
 

4.1  The goods supplied shall conform to the standards mentioned 
in the bidding documents and specifications. 

 
5.1  The supplier shall not, without the purchaser’s prior written 

consent, disclose the contract, or any provision thereof, or any 
specification, plan, drawing, pattern, sample, or information 
furnished by or on behalf of the purchaser in connection 
therewith, to any person other than a person employed by the 
supplier in the performance of the contract. Disclosure to any 
such employed person shall be made in confidence and shall 
extend only so far as may be necessary for purposes of such 
performance. 
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 5.2  The supplier shall not, without the purchaser’s prior written 
consent, make use of any document or information mentioned in 
GCC clause 5.1 except for purposes of performing the contract.  

 
5.3  Any document, other than the contract itself mentioned in GCC 

clause 5.1 shall remain the property of the purchaser and shall 
be returned (all copies) to the purchaser on completion of the 
supplier’s performance under the contract if so required by the 
purchaser. 

 
5.4  The supplier shall permit the purchaser to inspect the supplier’s 

records relating to the performance of the supplier and to have 
them audited by auditors appointed by the purchaser, if so 
required by the purchaser. 

 
6. Patent Rights 
 

6.1  The supplier shall indemnify the purchaser against all third-party 
claims of infringement of patent, trademark, or industrial design 
rights arising from use of the goods or any part thereof by the 
purchaser. 

 
6.2  When a supplier developed documentation / projects for Dawid 

Kruiper municipality, the intellectual, copy and patent rights or 
ownership of such documents or projects will vest in Dawid 
Kruiper municipality. 

 
7. Performance 
security 

7.1  Within thirty (30) days of receipt of the notification of contract 
award, the successful bidder shall furnish to the purchaser the 
performance security of the amount specified in SCC. 

 
7.2  The proceeds of the performance security shall be payable to the 

purchaser as compensation for any loss resulting from the 
supplier’s failure to complete his obligations under the contract. 

 
7.3  The performance security shall be denominated in the currency 

of the contract, or in a freely convertible currency acceptable to 
the purchaser and shall be in one of the following forms: 

 
(a)  a bank guarantee or an irrevocable letter of credit issued 

by a reputable bank located in the purchaser’s country or 
abroad, acceptable to the purchaser, in the form 
provided in the bidding documents or another form 
acceptable to the purchaser; or 

 
(b)  a cashier’s or certified cheque. 

 
7.4  The performance security will be discharged by the purchaser 

and returned to the supplier not later than thirty (30) days 
following the date of completion of the supplier’s performance 
obligations under the contract, including any warranty 
obligations, unless otherwise specified. 
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8. Inspections, 
tests and 
analyses 

8.1 All pre-bidding testing will be for the account of the bidder. 
 
8.2  If it is a bid condition that goods to be produced or services to be 

rendered should at any stage be subject to inspections, tests and 
analyses, the bidder or contractor’s premises shall be open, at 
all reasonable hours, for inspection by a representative of the 
purchaser or organization acting on behalf of the purchaser.  

 
8.3  If there are no inspection requirements indicated in the bidding 

documents and no mention is made in the contract, but during 
the contract period it is decided that inspections shall be carried 
out, the purchaser shall itself make the necessary arrangements, 
including payment arrangements with the testing authority 
concerned. 

 
8.4  If the inspections, tests and analyses referred to in clauses 8.2 

and 8.3 show the goods to be in accordance with the contract 
requirements, the cost of the inspections, tests and analyses 
shall be defrayed by the purchaser. 

 
8.5  Where the goods or services referred to in clauses 8.2 and 8.3 

do not comply with the contract requirements, irrespective of 
whether such goods or services are accepted or not, the cost in 
connection with these inspections, tests or analyses shall be 
defrayed by the supplier. 

 
8.6  Goods and services which are referred to in clauses 8.2 and 8.3 

and which do not comply with the contract requirements may be 
rejected. 

 
8.7  Any contract goods may on or after delivery be inspected, tested 

or analysed and may be rejected if found not to comply with the 
requirements of the contract. Such rejected goods shall be held 
at the cost and risk of the supplier who shall, when called upon, 
remove them immediately at his own cost and forthwith 
substitute them with goods, which do comply with the 
requirements of the contract. Failing such removal the rejected 
goods shall be returned at the suppliers cost and risk. Should the 
supplier fail to provide the substitute goods forthwith, the 
purchaser may, without giving the supplier further opportunity to 
substitute the rejected goods, purchase such goods as may be 
necessary at the expense of the supplier. 

 
8.8  The provisions of clauses 8.4 to 8.7 shall not prejudice the right 

of the purchaser to cancel the contract on account of a breach of 
the conditions thereof, or to act in terms of Clause 22 of GCC. 
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9. Packing 9.1  The supplier shall provide such packing of the goods as is 
required to prevent their damage or deterioration during transit 
to their final destination, as indicated in the contract. The packing 
shall be sufficient to withstand, without limitation, rough handling 
during transit and exposure to extreme temperatures, salt and 
precipitation during transit, and open storage. Packing, case size 
weights shall take into consideration, where appropriate, the 
remoteness of the goods’ final destination and the absence of 
heavy handling facilities at all points in transit. 

 
9.2  The packing, marking, and documentation within and outside the 

packages shall comply strictly with such special requirements as 
shall be expressly provided for in the contract, including 
additional requirements, if any, and in any subsequent 
instructions ordered by the purchaser. 

 
10. Delivery and 
Documents 

10.1  Delivery of the goods and arrangements for shipping and 
clearance obligations, shall be made by the supplier in 
accordance with the terms specified in the contract. 

 
11. Insurance 
 

11.1  The goods supplied under the contract shall be fully insured in a 
freely convertible currency against loss or damage incidental to 
manufacture or acquisition, transportation, storage and delivery 
in the manner specified. 

 
12. Transportation 
 

12.1  Should a price other than an all-inclusive delivered price be 
required, this shall be specified 

 
13. Incidental 
Services 
 

13.1  The supplier may be required to provide any or all of the following 
services, including additional services, if any:  

 
(a)  performance or supervision of on-site assembly and/or 

commissioning of the supplied goods; 
(b)  furnishing of tools required for assembly and/or 

maintenance of the supplied goods; 
(c)  furnishing of a detailed operations and maintenance 

manual for each appropriate unit of the supplied goods; 
(d)  performance or supervision or maintenance and/or 

repair of the supplied goods, for a period of time agreed 
by the parties, provided that this service shall not relieve 
the supplier of any warranty obligations under this 
contract; and 

(e)  training of the purchaser’s personnel, at the supplier’s 
plant and/or on-site, in assembly, start-up, operation, 
maintenance, and/or repair of the supplied goods. 

 
13.2  Prices charged by the supplier for incidental services, if not 

included in the contract price for the goods, shall be agreed upon 
in advance by the parties and shall not exceed the prevailing 
rates charged to other parties by the supplier for similar services. 
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14. Spare parts 14.1  As specified, the supplier may be required to provide any or all 
of the following materials, notifications, and information 
pertaining to spare parts manufactured or distributed by the 
supplier: 
(a)  such spare parts as the purchaser may elect to purchase 

from the supplier, provided that this election shall not 
relieve the supplier of any warranty obligations under the 
contract; and; 

(b)  in the event of termination of production of the spare  
  parts: 

(i)  advance notification to the purchaser of the 
pending termination, in sufficient time to permit 
the purchaser to procure needed requirements; 
and 

(ii)  following such termination, furnishing at no cost 
to the purchaser, the blueprints, drawings, and 
specifications of the spare parts, if requested. 

 
15. Warranty 
 

15.1  The supplier warrants that the goods supplied under the contract 
are new, unused, of the most recent or current models, and that 
they incorporate all recent improvements in design and materials 
unless provided otherwise in the contract. The supplier further 
warrants that all goods supplied under this contract shall have 
no defect, arising from design, materials, or workmanship 
(except when the design and/or material is required by the 
purchaser’s specifications) or from any act or omission of the 
supplier, that may develop under normal use of the supplied 
goods in the conditions prevailing in the country of final 
destination. 

 
15.2  This warranty shall remain valid for twelve (12) months after the 

goods, or any portion thereof as the case may be, have been 
delivered to and accepted at the final destination indicated in the 
contract, or for eighteen (18) months after the date of shipment 
from the port or place of loading in the source country, whichever 
period concludes earlier, unless specified otherwise. 

 
15.3  The purchaser shall promptly notify the supplier in writing of any 

claims arising under this warranty. 
 
15.4  Upon receipt of such notice, the supplier shall, within the period 

specified and with all reasonable speed, repair or replace the 
defective goods or parts thereof, without costs to the purchaser.  

 
15.5  If the supplier, having been notified, fails to remedy the defect(s) 

within the period specified, the purchaser may proceed to take 
such remedial action as may be necessary, at the supplier’s risk 
and expense and without prejudice to any other rights which the 
purchaser may have against the supplier under the contract. 
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16. Payment 16.1  The method and conditions of payment to be made to the 
supplier under this contract shall be specified.  

 
16.2  The supplier shall furnish the purchaser with an invoice 

accompanied by a copy of the delivery note and upon fulfilment 
of other obligations stipulated in the contract. 

16.3 Payments shall be made promptly by the purchaser, but in no 
case later than thirty (30) days after submission of an invoice or 
claim by the supplier. 

 
16.4  Payment will be made in Rand unless otherwise stipulated. 
 

17. Prices 
 

17.1  Prices charged by the supplier for goods delivered and services 
performed under the contract shall not vary from the prices 
quoted by the supplier in his bid, with the exception of any price 
adjustments authorized or in the purchaser’s request for bid 
validity extension, as the case may be. 

 
18. Variation 
Orders 

18.1  In cases where the estimated value of the envisaged changes in 
purchase does not vary more than 15% of the total value of the 
original contract, the contractor may be instructed to deliver the 
goods or render the services as such. In cases of measurable 
quantities, the contractor may be approached to reduce the unit 
price, and such offers may be accepted provided that there is no 
escalation in price. 

 
19. Assignment 
 

19.1  The supplier shall not assign, in whole or in part, its obligations 
to perform under the contract, except with the purchaser’s prior 
written consent. 

 
20. Subcontracts 
 

20.1  The supplier shall notify the purchaser in writing of all 
subcontracts awarded under this contracts if not already 
specified in the bid. Such notification, in the original bid or later, 
shall not relieve the supplier from any liability or obligation under 
the contract. 

 
21. Delays in the 
supplier’s 
performance 

21.1  Delivery of the goods and performance of services shall be made 
by the supplier in accordance with the time schedule prescribed 
by the purchaser in the contract. 

 
21.2  If at any time during performance of the contract, the supplier or 

its subcontractor(s) should encounter conditions impeding timely 
delivery of the goods and performance of services, the supplier 
shall promptly notify the purchaser in writing of the fact of the 
delay, its likely duration and its cause(s). As soon as practicable 
after receipt of the supplier’s notice, the purchaser shall evaluate 
the situation and may at his discretion extend the supplier’s time 
for performance, with or without the imposition of penalties, in 
which case the extension shall be ratified by the parties by 
amendment of contract. 
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21.3  The right is reserved to procure outside of the contract small 

quantities or to have minor essential services executed if an 
emergency arises, the supplier’s point of supply is not situated at 
or near the place where the goods are required, or the supplier’s 
services are not readily available. 

 
21.4  Except as provided under GCC Clause 25, a delay by the 

supplier in the performance of its delivery obligations shall render 
the supplier liable to the imposition of penalties, pursuant to GCC 
Clause 22, unless an extension of time is agreed upon pursuant 
to GCC Clause 22.2 without the application of penalties. 

 
21.5  Upon any delay beyond the delivery period in the case of a goods 

contract, the purchaser shall, without cancelling the contract, be 
entitled to purchase goods of a similar quality and up to the same 
quantity in substitution of the goods not supplied in conformity 
with the contract and to return any goods delivered later at the 
supplier’s expense and risk, or to cancel the contract and buy 
such goods as may be required to complete the contract and 
without prejudice to his other rights, be entitled to claim damages 
from the supplier. 

 
22. Penalties 
 

22.1  Subject to GCC Clause 25, if the supplier fails to deliver any or 
all of the goods or to perform the services within the period(s) 
specified in the contract, the purchaser shall, without prejudice 
to its other remedies under the contract, deduct from the contract 
price, as a penalty, a sum calculated on the delivered price of the 
delayed goods or unperformed services using the current prime 
interest rate calculated for each day of the delay until actual 
delivery or performance. The purchaser may also consider 
termination of the contract pursuant to GCC Clause 23. 

 
23. Termination 
for default 

23.1  The purchaser, without prejudice to any other remedy for breach 
of contract, by written notice of default sent to the supplier, may 
terminate this contract in whole or in part:  
 
(a)  if the supplier fails to deliver any or all of the goods within 

the period(s) specified in the contract, or within any 
extension thereof granted by the purchaser pursuant to 
GCC Clause 21.2; 

(b)  if the supplier fails to perform any other obligation(s)  
  under the contract; or 

(c)  if the supplier, in the judgment of the purchaser, has 
engaged in corrupt or fraudulent practices in competing 
for or in executing the contract. 
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 23.2  In the event the purchaser terminates the contract in whole or in 
part, the purchaser may procure, upon such terms and in such 
manner, as it deems appropriate, goods, works or services 
similar to those undelivered, and the supplier shall be liable to 
the purchaser for any excess costs for such similar goods, works 
or services. However, the supplier shall continue performance of 
the contract to the extent not terminated. 

 
23.3  Where the purchaser terminates the contract in whole or in part, 

the purchaser may decide to impose a restriction penalty on the 
supplier by prohibiting such supplier from doing business with 
the public sector for a period not exceeding 10 years. 

23.4  If a purchaser intends imposing a restriction on a supplier or any 
person associated with the supplier, the supplier will be allowed 
a time period of not more than fourteen (14) days to provide 
reasons why the envisaged restriction should not be imposed. 
Should the supplier fail to respond within the stipulated fourteen 
(14) days the purchaser may regard the supplier as having no 
objection and proceed with the restriction. 

 
23.5.  Any restriction imposed on any person by the purchaser will, at 

the discretion of the purchaser, also be applicable to any other 
enterprise or any partner, manager, director or other person who 
wholly or partly exercises or exercised or may exercise control 
over the enterprise of the first-mentioned person, and with which 
enterprise or person the first-mentioned person, is or was in the 
opinion of the purchaser actively associated. 

 
23.6  If a restriction is imposed, the purchaser must, within five (5) 

working days of such imposition, furnish the National Treasury, 
with the following information: 

 
(i)  the name and address of the supplier and / or person. 

restricted by the purchaser; 
(ii)  the date of commencement of the restriction 
(iii)  the period of restriction; and 
(iv)  the reasons for the restriction. 

 
These details will be loaded in the National Treasury’s central 
database of suppliers or persons prohibited from doing business 
with the public sector. 

 
 23.7.  If a court of law convicts a person of an offence as contemplated 

in sections 12 or 13 of the Prevention and Combating of Corrupt 
Activities Act, No. 12 of 2004, the court may also rule that such 
person’s name be endorsed on the Register for Tender Daulters. 
When a person’s name has been endorsed on the Register, the 
person will be prohibited from doing business with the public 
sector for a period not less than five years and not more than 10 
years. The National Treasury is empowered to determine the 
period of restriction and each case will be dealt with on its own 
merits. According to section 32 of the Act the Register must be 
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open to the public. The Register can be perused on the National 
Treasury website 

 
GOVERNMENT PROCUREMENT: GENERAL CONDITIONS OF CONTRACT 
Dawid Kruiper: Republic of South Africa 

 
24. Antidumping 
and 
countervailing 
duties and rights 
 

 
24.1  When, after the date of bid, provisional payments are required, 

or anti-dumping or countervailing duties are imposed, or the  
amount of a provisional payment or anti-dumping or 
countervailing right is increased in respect of any dumped or 
subsidized import, the State is not liable for any amount so 
required or imposed, or for the amount of any such increase. 
When, after the said date, such a provisional payment is no 
longer required or any such anti-dumping or countervailing right 
is abolished, or where the amount of such provisional payment 
or any such right is reduced, any such favourable difference shall 
on demand be paid forthwith by the supplier to the purchaser or 
the purchaser may deduct such amounts from moneys (if any) 
which may otherwise be due to the supplier in regard to goods 
or services which he delivered or rendered, or is to deliver or 
render in terms of the contract or any other contract or any other 
amount which may be due to him. 

 
 
25. Force 
Majeure 
 

 
25.1  Notwithstanding the provisions of GCC Clauses 22 and 23, the 

supplier shall not be liable for forfeiture of its performance 
security, damages, or termination for default if and to the extent 
that his delay in performance or other failure to perform his 
obligations under the contract is the result of an event of force 
majeure. 

 
25.2  If a force majeure situation arises, the supplier shall promptly 

notify the purchaser in writing of such condition and the cause 
thereof. Unless otherwise directed by the purchaser in writing, 
the supplier shall continue to perform its obligations under the 
contract as far as is reasonably practical, and shall seek all 
reasonable alternative means for performance not prevented by 
the force majeure event. 

 
 
26. Termination 
for insolvency 
 

 
26.1  The purchaser may at any time terminate the contract by giving 

written notice to the supplier if the supplier becomes bankrupt or 
otherwise insolvent. In this event, termination will be without 
compensation to the supplier, provided that such termination will 
not prejudice or affect any right of action or remedy, which has 
accrued or will accrue thereafter to the purchaser. 

 
 
27. Settlement of 
Disputes 

 
27.1  If any dispute or difference of any kind whatsoever arises 

between the purchaser and the supplier in connection with or 
arising out of the contract, the parties shall make every effort to 
resolve amicably such dispute or difference by mutual 
consultation. 

 
 
27.2  If, after thirty (30) days, the parties have failed to resolve their 

dispute or difference by such mutual consultation, then either 
the purchaser or the supplier may give notice to the other party 
of his intention to commence with mediation. No mediation in 
respect of this matter may be commenced unless such notice is 
given to the other party. 

 
27.3  Should it not be possible to settle a dispute by means of 

mediation, it may be settled in a South African court of law.  
 
27.4  Notwithstanding any reference to mediation and/or court 
 proceedings herein, 
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(a)  the parties shall continue to perform their respective 
obligations under the contract unless they otherwise 
agree; and 

(b)  the purchaser shall pay the supplier any monies due the 
supplier for goods delivered and / or services rendered 
according to the prescripts of the contract. 

 
GOVERNMENT PROCUREMENT: GENERAL CONDITIONS OF CONTRACT 
Dawid Kruiper: Republic of South Africa 

28. Limitation of 
Liability 
 

28.1  Except in cases of criminal negligence or willful misconduct, and 
in the case of infringement pursuant to Clause 6;  

 
(a)  the supplier shall not be liable to the purchaser, whether 

in contract, tort, or otherwise, for any indirect or 
consequential loss or damage, loss of use, loss of 
production, or loss of profits or interest costs, provided 
that this exclusion shall not apply to any obligation of the 
supplier to pay penalties and/or damages to the 
purchaser; and 

(b)  the aggregate liability of the supplier to the purchaser, 
whether under the contract, in tort or otherwise, shall not 
exceed the total contract price, provided that this 
limitation shall not apply to the cost of repairing or 
replacing defective equipment. 

 
29. Governing 
Language 
 

29.1  The contract shall be written in English. All correspondence and 
other documents pertaining to the contract that is exchanged by 
the parties shall also be written in English. 

 
30. Applicable law 
 

30.1  The contract shall be interpreted in accordance with South 
African laws, unless otherwise specified. 

 
31. Notices  
 

31.1  Every written acceptance of a bid shall be posted to the supplier 
concerned by registered or certified mail and any other notice to 
him shall be posted by ordinary mail to the address furnished in 
his bid or to the address notified later by him in writing and such 
posting shall be deemed to be proper service of such notice. 

 
31.2  The time mentioned in the contract documents for performing 

any act after such aforesaid notice has been given, shall be 
reckoned from the date of posting of such notice. 

 
32. Taxes and duties 
 

32.1  A foreign supplier shall be entirely responsible for all taxes, 
stamp duties, license fees, and other such levies imposed 
outside the purchaser’s country. 

 
32.2  A local supplier shall be entirely responsible for all taxes, duties, 

license fees, etc., incurred until delivery of the contracted goods 
to the purchaser. 

 
32.3  No contract shall be concluded with any bidder whose tax 

matters are not in order. Prior to the award of a bid SARS must 
have certified that the tax matters of the preferred bidder are in 
order. 

 
32.4  No contract shall be concluded with any bidder whose municipal 

rates and taxes and municipal services charges are in arrears. 
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GOVERNMENT PROCUREMENT: GENERAL CONDITIONS OF CONTRACT 
Dawid Kruiper: Republic of South Africa 

33. Transfer of 
contracts 
 

33.1  The contractor shall not abandon, transfer, cede assign or sublet 
a contract or part thereof without the written permission of the 
purchaser 

 
34. Amendment of 
contracts 
 

34.1  No agreement to amend or vary a contract or order or the 
conditions, stipulations or provisions thereof shall be valid and of 
any force unless such agreement to amend or vary is entered 
into in writing and signed by the contracting parties. Any waiver 
of the requirement that the agreement to amend or vary shall be 
in writing, shall also be in writing. 

 
35. Prohibition of 
restrictive practices  
 

35.1  In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 
1998, as amended, an agreement between, or concerted 
practice by, firms, or a decision by an association of firms, is 
prohibited if it is between parties in a horizontal relationship and 
if a bidder(s) is / are or a contractor(s) was / were involved in 
collusive bidding.  

 
35.2  If a bidder(s) or contractor(s) based on reasonable grounds or 

evidence obtained by the purchaser has / have engaged in the 
restrictive practice referred to above, the purchaser may refer the 
matter to the Competition Commission for investigation and 
possible imposition of administrative penalties as contemplated 
in section 59 of the Competition Act No 89 0f 1998. 

 
35.3  If a bidder(s) or contractor(s) has / have been found guilty by the 

Competition Commission of the restrictive practice referred to 
above, the purchaser may, in addition and without prejudice to 
any other remedy provided for, invalidate the bid(s) for such 
item(s) offered, and / or terminate the contract in whole or part, 
and / or restrict the bidder(s) or contractor(s) from conducting 
business with the public sector for a period not exceeding ten 
(10) years and / or claim damages from the bidder(s) or 
contractor(s) concerned. 

 

 

 

 

 

 

 

 

 

Revised July 2010 
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DAWID KRUIPER MUNICIPALITY 
 

SECTION “B” – SPECIFICATIONS 
 

REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS WATER 
TREATMENT PLANTS AND SEALING OF CENTRAL RESERVOIR JOINTS 
IN THE DAWID KRUIPER MUNICIPAL AREA 
 
1. SCOPE OF BID 

 
A shortage in the bulk water supply and storage capacity in cases of an emergency are currently 
experienced in Lambrechstdrift and Leerkrans, especially during the summer months. The following 
scope of works are recommended: 

 
1.1 Lambrechstdrift 

 Refurbishment of existing water treatment plant; 
 Dam & Reservoir expansion joint repair; 
 Installation of new security fencing (where applicable); 
 Provisioning of additional storage capacity; 
 Supply and Installation of 230 smart water meters with restrictor valves. 

 
1.2  Leerkrans 

 Dam & Reservoir expansion joint repair; 
 Construction of dedicated supply line; 
 Provisioning of additional storage capacity; 
 Refurbishment of existing water treatment plant; 
 Installation of new security fencing (where applicable); 
 Installation of 234 smart water meters with restrictor valves. 

 
1.3 Central Reservoir 

 Dam & Reservoir expansion joint repair; 
 Replacement of valves. 

 
The bid is for the refurbishment of the water supply in these two areas.  

 
2. CLOSING DATE AND COMPULSORY SITE MEETING 

 
2.1. Sealed bids clearly marked “TN025/2023: REFURBISHMENT OF LAMBRECHSDRIFT, 

LEERKRANS WATER TREATMENT PLANTS AND SEALING OF CENTRAL RESERVOIR 
JOINTS IN THE DAWID KRUIPER MUNICIPAL AREA” must be placed in the Municipal 
tender Box before or at 14:00 on Friday, 11 August 2023 and will be opened directly 
thereafter in the Council Chambers at the Municipal Offices.  
 

2.2. A compulsory clarification meeting will be held on Friday, 28 July 2023 at 11h00 am in the 
Council Chambers, at the Municipal Offices in Upington. 

 
2.3. The clarification meeting commences strictly as indicated above and doors will be closed. 
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3. GENERAL REQUIREMENTS 
 
3.1. This bid document as a whole, without any alteration, modification, deletion, editing or 

formatting of the documents content, must be completed and returned no later than the 
closing date and time to be evaluated.  Any incomplete, altered, modified, edited or formatted 
document will not be considered. 

3.2. The lowest or only bid will not necessarily be accepted. Bids per fax or E- mail will also not 
be considered, only the original signed document will be accepted. 

3.3. The following forms, Summary of items and bid price, MBD 1, MBD 4, MBD 6.1, MBD 6.2, 
MDB 7.1, MBD 8 and MBD 9, must be completed. 

3.4. Bids will be evaluated in accordance with the applicable Preferential Point Scoring System 
as set out in the Councils Supply Chain Management Policy. 

3.5. Bidders must be registered at National Treasury’s Central Suppliers Data Base (CSD) and 
proof must be submitted. 

3.6. A copy of the tax clearance certificate issued and/or the document issued by SARS 
indicating the tax clearance PIN. Please note that it is the responsibility of the supplier to 
ensure that all tax related matters are in order daily. 
 

4. COMPULSORY DOCUMENTATION 
 
These documents must be attached to the bid form.  Bids not containing these documents will 
be deemed as incomplete. (See Section F). 
 
4.1. A copy of the Municipal account not older than 3 months and not in arrears for more than 90 

days on date of submission. 
 

4.2. If the bidder is not liable for levies for municipal services, a Sworn Affidavit indicating reasons 
as to why a municipal account cannot be submitted and/or a Lease Agreement indicating 
such must be provided. 

 
4.3. B B-BBEE points would be allocated if: 

 
4.3.1 A certified copy of B-BBEE verification certificate accredited by South 

African National Accreditation System (SANAS) or 
 
4.3.2 An original Sworn Affidavit fully completed with black ink, must be 

attached to the bid document or 
 
4.3.3. A copy of a DTI BBBEE certificate must be attached to the bid document.  
 

4.4. An active CIDB registration of 5CE or higher is required to qualify for this tender. 
Tenderers who do not comply with this condition will not be considered. A copy must 
be submitted. 
 

4.5. Proof of similar scope related projects, at least one (1) or more construction projects 
successfully completed.  Each project should have a completion or final completion 
certificates or signed reference letter indicating the following: 
 a contactable reference, 
 project value, 
 responsible person, 
 project description and 
 signed reference letter or Completion Certificates or Final Completion Certificates. 
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4.6. Construction programme, considering non-working times and public holidays, must be 
submitted. 
 

4.7. List of plant available for the project. The contractor will be required to have the plant 
listed on site as per the construction programmes. Failure to adhere to this requirement will 
be penalised with R1,000 per calendar day until such time that the listed plant is available 
on site. 

4.8. The bid may be scaled down to the funds available in the budget. 
 

5. BID PRICING 
 
5.1. Bidders are required to quote prices according to the price schedules and specifications. 
5.2. Price(s) quoted must be valid for at least 90 (ninety) days from bid closing date 
5.3. Price(s) quoted must be firm and must be inclusive of VAT. 
5.4. All prices must include delivery cost, accommodation and travel cost. 

 
6. METHOD OF DELIVERY AND ADDRESS 

 
Goods and services must be delivered as a whole. 
Delivery must be made to  

 
Dawid Kruiper Municipality 
Head office building 
Mutual Street 
Upington 
Northern Cape  

 
7. LEGISLATIVE REQUIREMENTS 
 

7.1. Tender Documents 
The following documents form part of this tender. 
7.1.1. Occupational Health and Safety Act (Act 85 of 1993) and Construction Regulations 

2014. 
7.1.2. The General Conditions of Contract for Construction Works (Third Edition) 2015 as 

published by the South African Institution of Civil Engineering. This publication is 
available and bidders must obtain their own copies at their own cost. 

7.1.3. The SANS 1200 Standardized Specifications for Civil Engineering Construction and 
SANS 0400 National Building Regulations prepared by Standards South Africa. These 
publications are available and bidders must obtain their own copies at their own cost. 
 

7.2. Bill of Quantities 
7.2.1. General 

This bill of quantities must be read at all times with the Conditions of Contract, Special 
Conditions of Contract, and the bid document, the General Specifications, the Project 
Specifications and Drawings. 

7.2.2. Price all items 
Prices and unit prices must be entered against each item in the bill of quantities. Items 
for which no price or unit price is entered, shall be deemed to be covered by other 
prices and unit prices in the bill of quantities. 

7.2.3. Payments 
Payment shall only be made for items as specified in the bill of quantities. The 
employer retains the right to have any work that is not according to specification, be 
rectified before payment. 
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8. SPECIFIC REQUIREMENTS 
 
8.1. General 

The Municipality needs the services of a contractor for the REFURBISHMENT OF 
LAMBRECHSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND SEALING OF 
CENTRAL RESERVOIR JOINTS IN THE DAWID KRUIPER MUNICIPAL AREA. 
8.1.1. The contractor shall make his own arrangements for obtaining power and water for 

construction and domestic purposes as well as toilet facilities as required by the Health 
and Safety Regulations. The contractor shall be responsible for all costs involved. 

8.1.2. The contractor shall make his own arrangements for a camp site.  
8.1.3. The contractor must take the safety of the residents and their property into account 

during the planning and execution of the works. 
8.1.4. The contractor shall be responsible to locate and safeguard any existing service or 

work he may encounter during construction. The location of all existing services is the 
full responsibility of the contractor and allowance in the Bill of Quantities must be made 
as such. Any wayleave required for the completion of the project is the full 
responsibility of the Contractor and allowance for such must be made in the 
construction program and Bill of Quantities.  

8.1.5. The contractor shall be responsible for any damage to such existing services. Damage 
to existing services whether due to negligence or unintentional must be immediately 
(within 8 hours) repaired by the Contractor at his own cost. This applies to services 
under the jurisdiction of the local authority. 

8.1.6. A triplicate book supplied by the contractor to be used for site instruction shall at all 
times be kept on site. 

8.1.7. No trench may be left open over weekends and holidays. Trenches must be 
temporarily backfilled if the Contractor is unable to complete the work before a 
weekend, contractor’s break or public holiday. No additional compensation will be 
allowed for this. A penalty may apply on the discretion of the Employer for failure to 
comply to the above conditions. 

8.1.8. The contractor shall erect and maintain the necessary signs, notices and barricades 
for the duration of the contract in order to safeguard both the works and the public. No 
additional compensation will be entertained for the maintaining of safety signs, notices, 
barricading, etc. that is damaged due to vandalism. 

8.1.9. The construction works is estimated to be completed within four (4) months after 
date of appointment. Provision is made in the document for the Contractor to indicate 
his completion time. A penalty of R1 000.00 (VAT excluded) per calendar day will be 
applicable for late completion on this project. 

8.1.10. The defects liability period for the contract will be twelve (12) months from the date of 
the certificate of completion. 

8.1.11. The latent defects liability period will be ten (10) years for civil engineering works and 
five (5) years for building works. 

8.1.12. Interim payments to the Contractors shall be subject to a retention by the Employer of 
an amount of 10% of the said amounts due to the Contractor, with no limit. The limit 
of retention money for the defect liability period shall be 5% of the Contract Price, 
including payment for contingencies.  A retention guarantee in lieu of retention is 
not permitted. 

8.1.13. The percentage advance on materials not yet build into the Permanent Works will be 
80%. 

8.1.14. The contractor shall proceed to execute the works within 14 days from the 
commencement date. 
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8.1.15. The contractor is responsible for the setting out of the works, determining of erf 
boundaries and pegs and existing services.  Should any erf pegs be removed during 
construction the contractor will be responsible for replacing erf pegs through a qualified 
and professional land surveyor. Should any existing services be damaged or moved 
during construction, the contractor will be responsible for the full repair and restoration 
of such services”. 

8.1.16. The contractor is responsible for the temporary employment of 12 temporary workers 
from all areas. The daily rate is R228.78 per day. The contractor is required to submit 
copies of employment contracts and ID copies on initial appointment and signed labour 
reports within 5 days of months end. No payment will be made without complying to 
the above reporting requirements. 

8.1.17. Manufacturers / suppliers of electrical and mechanical equipment must provide written 
confirmation of warranty and undertaking of support to the municipality during warranty 
period. 

8.1.18. The contractor should take note that where any instance of discrepancy occurs 
between ‘Government Procurement: General Conditions of Contract Dawid Kruiper’ 
and the ‘General Conditions of Contract for Construction Works 2015’, the GCC shall 
take precedence. 

8.1.19. The principle contractor is responsible to appoint a specialist nominated sub-
contractor that will be responsible for the refurbishment of the existing water treatment 
plants. 
 

9. GENERAL INFORMATION 
 
9.1 Bidders must complete the full document and submit proof where necessary.  The complete 

bid document must be returned.  Any documents the bidder wants to attach must be added by 
means of neatly marked attachments. 
 

9.2 Drawings 
 
The following drawings are applicable to the contract and are issued with this tender document 
and will form part of the Contract Documents as: 
 
9.2.1 Refer to Appendix B of the Technical Specification (Section “H”) for the tender 

drawings. 
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DAWID KRUIPER MUNICIPALITY 

 

 SECTION "C" 
 
 
To: The Municipal Manager 

Private Bag X6003 
UPINGTON 
8800 

 
Sir 
 
In response to the official notice calling for the supply and delivery of the services listed I/we, the 
undersigned, carrying on a business under the name of: 

______________________________________ 

______________________________________ 

 
Address:    ____________________________________ 

            _____________________________________ 

            _____________________________________ 

            _____________________________________ 

Tel nr:   _____________________ 
 

do hereby quote to supply the services in accordance with the General Conditions of Quotation and 
the Specifications attached hereto except in so far as amended in our accompanying covering letter, 
at the prices given and to deliver those services within the stated delivery period measured from the 
date of the Council's letter of acceptance of my/our quotation.  Quotation prices are included in Section 
"D" hereof. 
 
The undersigned agrees, that in terms of these documents this Quotation shall remain open for 
acceptance for a period of 90 (ninety) days from the date on which quotations are returnable and that 
notification of acceptance by the Municipal Manager shall constitute a binding contract with effect from 
the date of such notification. 
 
Bid price (all taxes included): R________________________________ 
 
Amount in words: ________________________________________________________________ 
 
 
SIGNED AT            ____                     ON THIS         __     DAY OF  _______________ 2023. 
 
Signed by, or on behalf of the bidder, in the presence of the undersigned witnesses. 
 
 
WITNESSES: 
 
1.                                                                                                                   
                          _______________________ 
2.                                                                                                    SIGNATURE OF BIDDER 
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DAWID KRUIPER MUNICIPALITY 
 

SECTION “D” 
 

SUMMARY OF ITEMS AND BID PRICES 
 
All prices quoted must be VAT inclusive 
Complete Bills of Quantities is included in Appendix A. 
After I/we have checked with the general conditions of the bid, I/we bid as follows: 

 

PROJECT CONSTRUCTION PERIOD:  _____________weeks (inclusive of all public holidays 
and non-working days). 

NB: Completion of this page is compulsory and the total must be entered as the bid price in the MBD 
1 form below and section C above. 
 
Signature of Bidder  ……………………………… 
 
Witnesses:  1……………………………..  2…………………………….. 

  

SECTION DESCRIPTION AMOUNT 

1 SCHEDULE 1: PRELIMINARY AND GENERAL  

2 SHEDULE 2: SITE CLEARANCE  

3 
SCHEDULE 3: REFURBISHMENT OF WATER 
SUPPLY IN LAMBRECHTSDRIFT 

 

4 
SCHEDULE 4: REFURBISHMENT OF WATER 
SUPPLY IN LEERKRANS 

 

5 
SCHEDULE 5: SEALING OF CENTRAL 
RESERVOIR JOINTS 

 

 Sub Total (i)  

 Plus: 10 % Contingencies  

 Subtotal (ii)  

 15 % VAT on Subtotal (ii)  

 
PROJECT TOTAL VAT INCLUSIVE (Amount to 
be entered in Section “C” above) 
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DAWID KRUIPER MUNICIPALITY 
 

SECTION “E” 

 

 

FORMS TO BE COMPLETED 

 

 

 

 

 

 

 

 

Next Page 
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MBD 1  

PART A 

INVITATION TO BID 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DAWID KRUIPER MUNICIPALITY 

BID NUMBER: TN025/2023 CLOSING DATE:  FRIDAY, 11 August2023 CLOSING TIME: 14:00 

DESCRIPTION 
REFURBISHMENT OF LAMBRECHTSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND SEALING OF CENTRAL 
RESERVOIR JONTS IN THE DAWID KRUIPER MUNICIPAL JURISDICTION 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT  

DAWID KRUIPER MUNICIPAL OFFICE 

MUTUAL STREET 

UPINGTON 

8800 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 
[TICK APPLICABLE BOX] 

 
 Yes  

  
 No 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT   

 Yes    
 

 No 
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO 
QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

 
ARE YOU A FOREIGN 
BASED SUPPLIER 
FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER PART 
B:3 ] 
 

TOTAL NUMBER OF ITEMS 
OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER 

……………………………… DATE 

 

 
CAPACITY UNDER WHICH THIS BID 
IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT BUDGET & TREASURY OFFICE CONTACT PERSON MARIO NEETHLING 

CONTACT PERSON MARY MARABI TELEPHONE NUMBER 054 338 7061 

TELEPHONE NUMBER 054 338 7182 E-MAIL ADDRESS mario.neethling@dkm.gov.za 

E-MAIL ADDRESS mary.marabi@dkm.gov.za   
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                                                                  PART B                                                   MBD 1 
TERMS AND CONDITIONS FOR BIDDING 

         
1. BID SUBMISSION: 

 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED 
FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR  ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT. 

 

2. TAX COMPLIANCE REQUIREMENTS 

 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN 
ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE 
WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?   YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?      YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?   YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?    YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?    YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE 
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 
ABOVE. 
 

 
NB:     FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE 

BID INVALID.   
 

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE 
STATE. 

 
 
SIGNATURE OF BIDDER:  ………………………………………………………………. 
 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED…………………………………………... 
 
 
DATE: …………………………………………... 
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MBD 4 

 

 

DECLARATION OF INTEREST 

1. No bid will be accepted from persons in the service of the state¹. 

2. Any person, having a kinship with persons in the service of the state, including a blood 
relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 
connected with or related to persons in service of the state, it is required that the bidder or their 
authorised representative declare their position in relation to the evaluating/adjudicating 
authority.  

 
3 In order to give effect to the above, the following questionnaire must be completed and submitted 

with the bid. 

3.1 Full Name of bidder or his or her representative:……………………………………. 

3.2 Identity Number: …………………………………………………………………………... 

3.3 Position occupied in the Company (Director, Trustee, Shareholder2):……………… 

3.4 Company Registration Number: ………………………………………………………… 

3.5 Tax Reference Number:………………………………………………………………….. 

3.6 VAT Registration Number:   …………………………………………………….……….. 

3.7 The names of all directors / trustees / shareholder’s members, their individual identity 
numbers and state employee numbers must be indicated in paragraph 4 below. 

3.8 Are you presently in the service of the state? YES / NO 

3.8.1 If yes, furnish particulars.  

….…………………………………………………………………………………….…………………………. 

     ……………………………………………………………………………………………………………………. 
_________________________________________________________________________________________________________________ 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the meaning 

of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

² Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or business 
and exercises control over the company. 
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MBD 4 

3.9 Have you been in the service of the state for the past twelve months? YES / NO 

 3.9.1  If yes, furnish particulars 

…………………………………………………………………………………..………. ..............................  

…………………………………………………………………………………..………. ..............................  

3.10 Do you have any relationship (family, friend, other) with persons in the        YES / NO  
         service of the state and who may be involved with the evaluation and  

or adjudication of this bid? 

3.10.1 If yes, furnish particulars. 

…………………………………………………………………………………..………. ..............................  

…………………………………………………………………………………..………. ..............................  

3.11 Are you, aware of any relationship (family, friend, other) between any  YES / NO 
other bidder and any persons in the service of the state who may be  
involved with the evaluation and or adjudication of this bid? 
 

3.11.1 If yes, furnish particulars 

…………………………………………………………………………………..………. ..............................  

…………………………………………………………………………………..………. ..............................  

3.12 Are any of the company’s directors, trustees, managers, principle   YES / NO 
shareholders or stakeholders in service of the state? 
 

3.12.1 If yes, furnish particulars. 

…………………………………………………………………………………..………. ..............................  

…………………………………………………………………………………..………. ..............................  

3.13 Are any spouse, child or parent of the company’s director’s trustees,  YES / NO 
managers, principle shareholders or stakeholders in service of the state? 
 

3.13.1 If yes, furnish particulars. 

….……………………………………………………………………………………….. 

…………………………………………………………………………………..………. 

3.14 Do you or any of the directors, trustees, managers, principle shareholders,  YES / NO 
or stakeholders of this company have any interest in any other related  
companies or business whether or not they are bidding for this contract? 
 

3.14.1 If yes, furnish particulars: 

…………………………………………………………………………………..………. ..............................  
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MBD 4 

4. Full details of directors / trustees / members / shareholders. 

 

Full Name Identity Number State Employee Number 

 

   

 

   

 

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 

 …………………………………......                        .......................................………….. 
 Signature                                                             Date 
 

 ……………………………………...                       ..……………………………………… 
      Capacity                                                               Name of Bidder                                                                          
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MBD 6.1 

 
 
 
 
 
 
 

 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2017 
 
This preference form must form part of all bids invited.  It contains general information and serves as 
a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status 
Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, 
AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

 
 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 
taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 
taxes included). 

1.2  

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) 
and therefore the 80/20 preference point system shall be applicable. 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

Total points for Price and B-BBEE must not 
exceed 

100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together 
with the bid, will be interpreted to mean that preference points for B-BBEE status level of 
contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at 
any time subsequently, to substantiate any claim in regard to preferences, in any manner 
required by the purchaser. 
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2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of 
the Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a 
code of good practice on black economic empowerment, issued in terms of section 9(1) of 
the Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation 
by an organ of state for the provision of goods or services, through price quotations, 
advertised competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 
Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on black 
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 
Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in accordance 
with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice  
on black economic empowerment issued in terms of section 9 (1) of the Broad-Based 
Black Economic Empowerment Act; 
 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the time 
of bid invitation, and includes all applicable taxes;  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

 





 


min

min
180

P

PPt
Ps  or 






 


min

min
190

P

PPt
Ps  

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference 
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in 
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accordance with the table below: 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4 5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 
contributor 

0 0 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete 
the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 
AND 4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 
paragraph  4.1 and must be substantiated by relevant proof of B-BBEE status level of 
contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

YES  NO  
 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 
ii) The name of the sub-contractor………………………………………………………….. 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 
YES  NO  
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Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of Preferential 
Procurement Regulations 2017: 

Designated Group: An EME or QSE which is at last 51% owned by: EME 
√ 

QSE 
√ 

Black people   
Black people who are youth   
Black people who are women   
Black people with disabilities   
Black people living in rural or underdeveloped areas or townships   
Cooperative owned by black people   
Black people who are military veterans   

OR 
Any EME    
Any QSE   

 
 
8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm: …………………………………………………………………………… 

8.2 VAT registration number: ……………………………………….………………………………… 

8.3 Company registration number: …………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 
 One-person business/sole propriety 
 Close corporation 
 Company 
 (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………

………………………………………………………………………………………….. 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 
 Supplier 
 Professional service provider 
 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX]  
 

8.7 MUNICIPAL INFORMATION 

Municipality where business is situated: ….………………………………………………. 

Registered Account Number: …………………………. 

Stand Number: ………………………………………………. 

8.8 Total number of years the company/firm has been in business: …………………………… 
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8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contributor indicated in 

paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 

preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof to 
the satisfaction of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent 
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in 
addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of 
that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, 
or only the shareholders and directors who acted on a fraudulent basis, 
be restricted by the National Treasury from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 

 

 

 
 
 

 

 

  

 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

 

DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 

WITNESSES 

 

1. …………………………………….. 

 

2. ……………………………………. 
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                                  MBD 6.2 

 

 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED 
SECTORS  

 

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local content are 
used interchangeably). 

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 
2017,  the South African Bureau of Standards (SABS) approved technical specification number SATS 
1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together with the Local 
Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D 
(Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: 
Supporting Schedule to Annex C)]. 

1. General Conditions 
 

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of 
local production and content. 

 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise 
such tenders with the specific bidding condition that only locally produced or manufactured 
goods, with a stipulated minimum threshold for local production and content will be considered. 

 

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process 
may be followed, where the first stage involves a minimum threshold for local production and 
content and the second stage price and B-BBEE. 

 

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a 
manner that the local production and content of the overall value of the contract is reduced to 
below the stipulated minimum threshold. 

 

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 
accordance with the SABS approved technical specification number SATS 1286: 2011 as 
follows:  

 

 LC = [1 - x / y] * 100 
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Where 

 x  is the imported content in Rand 

 y is the bid price in Rand excluding value added tax (VAT)  

 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 
exchange rate published by South African Reserve Bank (SARB) on the date of advertisement 
of the bid as indicated in paragraph 3.1 below. 

 

The SABS approved technical specification number SATS 1286:2011 is accessible on 
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content 
Declaration: Summary Schedule) are not submitted as part of the bid documentation;  

 

 

2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of 
SATS 1286:2011) for this bid is/are as follows: 
 

Description of services, works or goods      Stipulated minimum threshold 

 

_Plastic Pipes___________________         ___100____% 

  

_Valves________________________    ____70___% 

 

_Water Meters______________________________   ___40____% 

 

3. Does any portion of the goods or services offered have any imported content?  

 (Tick applicable box) 

 

YES  NO  
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3.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by SARB 
for the specific currency on the date of advertisement of the bid. 

 

The relevant rates of exchange information is accessible on www.resbank.co.za 

 

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 
Annex A of SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 

NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum 
threshold for local content the dti must be informed accordingly in order for the dti to verify and in 
consultation with the AO/AA provide directives in this regard. 
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LOCAL CONTENT DECLARATION 

(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 
PARTNERSHIP OR INDIVIDUAL)  

 

IN RESPECT OF BID NO. ................................................................................. 

 

ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 

NB    

 

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an 
external authorized representative, auditor or any other third party acting on behalf of the 
bidder. 

2 Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on 
http://www.thedti.gov.za/industrial_development/ip.jsp. Bidders should first complete 
Declaration D.  After completing Declaration D, bidders should complete Declaration E and 
then consolidate the information on Declaration C. Declaration C should be submitted with 
the bid documentation at the closing date and time of the bid in order to substantiate 
the declaration made in paragraph (c) below.  Declarations D and E should be kept by the 
bidders for verification purposes for a period of at least 5 years. The successful bidder is 
required to continuously update Declarations C, D and E with the actual values for the duration 
of the contract. 

 

I, the undersigned, …………………………….................................................... (full names), 

do hereby declare, in my capacity as ……………………………………… ……….. 

of ...............................................................................................................(name of bidder entity), 
the following: 

 

(a) The facts contained herein are within my own personal knowledge. 

 

(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid comply 
with the minimum local content requirements as specified in the bid, and as measured 
in terms of SATS 1286:2011; and 
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(c) The local content percentage (%) indicated below has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and 
the information contained in Declaration D and E which has been consolidated in Declaration 
C: 

Bid price, excluding VAT (y)     R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 

If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.   

The local content percentages for each product has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and 
the information contained in Declaration D and E. 

 

(d) I accept that the Procurement Authority / Institution has the right to request that the local 
content be verified in terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of 
the Preferential Procurement Regulations, 2017 promulgated under the Preferential Policy 
Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 

 SIGNATURE: ________________________ 

       

 

 WITNESS No. 1                                                 DATE: ___________ 

 

 WITNESS No. 2                                                 DATE: ___________ 
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MBD 7.1 
 
 

CONTRACT FORM - PURCHASE OF GOODS/WORKS 
 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE PURCHASER (PART 2).  
BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE 
IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS. 
 
PART 1 (TO BE FILLED IN BY THE BIDDER ) 
 
1. I hereby undertake to supply all or any of the goods and/or works described in the attached bidding documents to (name 

of institution)………..…………………………………………………………………………… in accordance with the 
requirements and specifications stipulated in bid number………..……….. at the price/s quoted.  My offer/s remain 
binding upon me and open for acceptance by the purchaser during the validity period indicated and calculated from the 
closing time of bid. 

 
2. The following documents shall be deemed to form and be read and construed as part of this agreement: 
 

(i) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Technical Specification(s); 
- Preference claims  for Broad Based Black Economic Empowerment Status Level of Contribution in terms 

of the Preferential Procurement Regulations 2011; 
- Declaration of interest; 
- Declaration of bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract; 

(ii) General Conditions of Contract; and 
(iii) Other (specify) 

 
3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted 

cover all the goods and/or works specified in the bidding documents; that the price(s) and rate(s) cover all my obligations 
and I accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me under 

this agreement as the principal liable for the due fulfillment of this contract. 
 
5. I declare that I have no participation in any collusive practices with any bidder or any other person regarding this or any 

other bid. 
 
6. I confirm that I am duly authorised to sign this contract. 
 

NAME (PRINT)  …………………………………………. 
 
CAPACITY  …………………………………………. 

 
 SIGNATURE  …………………………………………. 
 
 NAME OF FIRM  …………………………………………. 
 
 DATE   …………………………………………. 

WITNESSES 

1 …….…………… 

2. …………………… 
 

DATE: ……………………. 
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MBD 7.1 

 
  

 
 
 

 
CONTRACT FORM - PURCHASE OF GOODS/WORKS 

 
PART 2 (TO BE FILLED IN BY THE PURCHASER) 

 
 

1. I……………………………………… in my capacity as…………………………………………………...….. 
accept your bid under reference number ………………dated………………………for the supply of goods/works indicated 
hereunder and/or further specified in the annexure(s). 
 
2. An official order indicating delivery instructions is forthcoming. 
 
3. I undertake to make payment for the goods/works delivered in accordance with the terms and conditions of the contract, 

within 30 (thirty) days after receipt of an invoice accompanied by the delivery note. 
 
 

ITEM 
NO. 

PRICE (ALL 
APPLICABLE 
TAXES 
INCLUDED) 

DELIVERY 
PERIOD  

B-BBEE STATUS 
LEVEL OF 

CONTRIBUTION 

MINIMUM 
THRESHOLD 
FOR LOCAL 
PRODUCTION 
AND CONTENT 
(if applicable) 

      

 
 
4. I confirm that I am duly authorized to sign this contract. 
 
 
SIGNED AT ………………………………………ON……………………………….. 
 
 
NAME (PRINT) ……………………………………. 
 
SIGNATURE ……………………………………. 

 
  OFFICIAL STAMP WITNESSES 

1. ……………………… 
 

2. ………………………
. 

DATE  ……………………… 
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MBD 7.2 
 
 
 

 

CONTRACT FORM - RENDERING OF SERVICES 
 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE PURCHASER (PART 2).  
BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE PROVIDER AND THE PURCHASER WOULD BE IN 
POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS. 

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER) 
 
I hereby undertake to render services described in the attached bidding documents to (name of the institution) 
…………………………………………………………………………………. in accordance with the requirements and task 
directives / proposals specifications stipulated in Bid Number………….……….. at the price/s quoted.  My offer/s remain 
binding upon me and open for acceptance by the Purchaser during the validity period indicated and calculated from the 
closing date of the bid. 
 
1. The following documents shall be deemed to form and be read and construed as part of this agreement: 
 

(iv) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Filled in task directive/proposal; 
- Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution 

in terms of the Preferential Procurement Regulations 2011; 
- Declaration of interest; 
- Declaration of Bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract;  

(v) General Conditions of Contract; and 
(vi) Other (specify) 
 

2. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted 
cover all the services specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and I 
accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk. 

 
3. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me 

under this agreement as the principal liable for the due fulfillment of this contract. 
 
4. I declare that I have no participation in any collusive practices with any bidder or any other person regarding this or 

any other bid. 
 
5. I confirm that I am duly authorised to sign this contract. 
 

NAME (PRINT)  ……………………………. 
 
CAPACITY  ……………………………. 

 
SIGNATURE  ……………………………. 
 
NAME OF FIRM ……………………………. 

 
DATE   ……………………………. 

 
 

 

WITNESSES 

1 …….…………………………… 
 

2 ……….………………………… 
 

DATE: …………………………….. 
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MBD 7.2 
 

CONTRACT FORM - RENDERING OF SERVICES 
           

PART 2 (TO BE FILLED IN BY THE PURCHASER) 
 
 

1. I……………………………………………. in my capacity as……………………...………………………… 
accept your bid under reference number ………………dated………………………for the rendering of services 
indicated hereunder and/or further specified in the annexure(s). 

 
2. An official order indicating service delivery instructions is forthcoming. 
 
3. I undertake to make payment for the services rendered in accordance with the terms and conditions of the contract, 

within 30 (thirty) days after receipt of an invoice. 
 
 
 

DESCRIPTION OF 

SERVICE 

PRICE  (ALL 
APPLICABLE 

TAXES 
INCLUDED) 

COMPLETION 
DATE 

B-BBEE 
STATUS 

LEVEL OF 
CONTRIBUTIO

N 

MINIMUM 
THRESHOLD 
FOR LOCAL 

PRODUCTION 
AND 

CONTENT (if 
applicable) 

     

 
 

4. I confirm that I am duly authorised to sign this contract. 
 
 
SIGNED AT ………………………………………     ON       ……………………………….. 
 
 
NAME (PRINT) …………………………………………. 
 
SIGNATURE  ………………………………………… 

 
  
 

 

 

 

 

 
 

WITNESSES 

1 ….……………………………. 
 

2 …..……………………………. 
 

DATE: …………………………….. 

OFFICIAL STAMP 
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                              MBD 8 

 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 

1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the supply chain 
management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or committed any improper 

conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or other public sector 

contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating 

of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed and submitted with 
the bid. 

 
Item Question Yes No 
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 

Suppliers as companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in writing of 
this restriction by the Accounting Officer/Authority of the institution that imposed the 
restriction after the audi alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National Treasury’s 
website (www.treasury.gov.za) and can be accessed by clicking on its link at the 
bottom of the home page.  
 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms 
of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 
2004)?  

 The Register for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page.  

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
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Item Question Yes No 
4.3 Was the bidder or any of its directors convicted by a court of law (including a court of 

law outside the Republic of South Africa) for fraud or corruption during the past five 
years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 
 
 
 

4.4  Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three months? 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal entity or any 
other organ of state terminated during the past five years on account of failure to 
perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 
 
 
 

         
 

CERTIFICATION 
 

I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..…… CERTIFY THAT THE 
INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT. 
 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST 
ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 
 ………………………………………... ………………………….. 
 Signature   Date 
 
 
 ………………………………………. ………………………….. 
 Position  Name of Bidder 
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MBD 9 
 

 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

 
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or 

concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal 
relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe se prohibition meaning that 
it cannot be justified under any grounds. 

 
3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures for 

the combating of abuse of the supply chain management system, and must enable the accounting officer, among 
others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain management 

system of the municipality or municipal entity or has committed any improper conduct in relation to such 
system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the 

bidding process or the execution of the contract. 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids are 
considered, reasonable steps are taken to prevent any form of bid-rigging.  
 

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be completed and 
submitted with the bid: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
________________________________________________________________________ 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise 
prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding 
process.  Bid rigging is, therefore, an agreement between competitors not to compete. 



51 | P a g e  
 

TN025/2023: REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND SEALING OF CENTRAL RESERVOIR JOINTS IN THE 
DAWID KRUIPER MUNICIPAL AREA 

NOTICE      MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 
 

TN025/2023  : REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS WATER 
TREATMENT PLANTS AND SEALING OF CENTRAL RESERVOIR JOINTS IN THE 

DAWID KRUIPER MUNICIPAL AREA 
 
in response to the invitation for the bid made by: 
 

DAWID KRUIPER MUNICIPALITY 
 
do hereby make the following statements that I certify to be true and complete in every respect: 
 
I certify, on behalf  of:    __________________________________________________________   that: 

(Name of Bidder) 
 

1. I have read and I understand the contents of this Certificate; 
 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 
 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the 
bidder; 

 
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 
 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 
shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder, 
who: 

 
(a)  has been requested to submit a bid in response to this bid invitation; 
(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 
(c) provides the same goods and services as the bidder and/or is in the same line of business 

as the bidder 
 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However communication between 
partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 
 
 
 
 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 
property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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MBD 9 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

(a) prices; 
(b) geographical area where product or service will be rendered (market allocation)   
(c)  methods, factors or formulas used to calculate prices; 
(d)  the intention or decision to submit or not to submit, a bid;  
(e)  the submission of a bid which does not meet the specifications and conditions of the bid; 

or 
(f) bidding with the intention not to win the bid. 

 
8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this bid invitation relates. 

 
9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 
contract. 

 
10.   I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 
for criminal investigation and or may be restricted from conducting business with the public sector for a 
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act  
No 12 of 2004 or any other applicable legislation. 

 
 
 
  …………………………………………………  ………………………………… 
  Signature      Date 
 
 
 ………………………………………………….  ………………………………… 
      Position       Name of Bidder 
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DAWID KRUIPER MUNICIPALITY 

 

SECTION "F" 

 

Annexures 

Attach all annexures and documents to the following pages provided  

 

1. Tax Clearance certificate  
 

2. CSD registration 
 

3. Certified copy of B-BBEE Certificate OR original sworn affidavit or A copy of a DTI 
BBBEE certificate. 
 

4. Municipal account (not older than three months on date of submission) or lease 
agreement 
 

5. Documents as required under “Section B”. 
 

6. An active CIDB registration of 5CE or higher certificate to be attached.   
 

7. Proof of similar scope related projects, at least one (1) or more construction projects 
successfully completed. Each project should indicate a contactable reference, project 
value, responsible person, project description and signed reference letter or completion 
certificates. Kindly attach list of project(s), signed reference letter(s) and completion 
certificate(s). 
 

8. A list of suitable plant and equipment available for the duration of the contract. 
 

9. Construction programme, considering non-working times and public holidays as well 
as the location of existing services. 
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DAWID KRUIPER MUNICIPALITY 

SECTION "G" 

 

Contract Data 

Please see Next Page  
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DAWID KRUIPER MUNICIPALITY 

CONTRACT NO. TN025/2023 

REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND SEALING OF CENTRAL 
RESERVOIR JOINTS IN THE DAWID KRUIPER MUNICIPAL AREA 
 

T1.2 TENDER DATA 

 
The conditions of tender are the Standard Conditions of Tender as contained in Annex F of Board Notice 86 of 2010 
in Government Gazette No. 33239 of 28 May 2010, Construction Industry Development Board (CIDB) Standard for 
Uniformity in Construction Procurement. (see www.cidb.org.za) which are reproduced without amendment or 
alteration for the convenience of tenderers as an Annex to this Tender Data. 

 
The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically 
to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the standard conditions of tender. Each item of data given below is cross-referenced to the clause 
in the Standard Conditions of Tender to which it mainly applies. 

 
The following variations, amendments and additions to the Standard Conditions of Tender as set out in 
the Tender Data below shall apply to this tender: 

 
Clause Tender 
Data number 

F.1 General 

F.1.1 Actions 
Add the following: 

The Employer is the DAWID KRUIPER MUNICIPALITY. 

 
F.1.2 Tender Documents 

Add the following: 

“The following documents form part of this tender: 
 

VOLUME 1:   The General Conditions of Contract for Construction Works (Third Edition) 2015 as 
published by the South African Institution of Civil Engineering. This publication is 
available and tenderers must obtain copies at their own cost from the South African 
Institution of Civil Engineering (SAICE), Private Bag X200, Halfway House 1685, 
Tel : (011) 805 5947, Fax : (011) 805 5971, e-mail :civilinfo@saice.org.za. 

 

VOLUME 2:  The SANS Standardised Specifications for Civil Engineering Construction prepared 
by Standards South Africa. These publications are available and tenderers must 
obtain copies at their own cost from Standards South Africa, Private Bag X191, 
PRETORIA, 0001. 

 
 

The tender documents issued by the Employer comprise: 
 

VOLUME 3: The Contract Document (this document), in which is bound: 
 

The Tender 

Part T1: Tendering procedures 

 
T1.1 Tender notice and invitation to tender 
T1.2 Tender data 

Part T2: Returnable Documents 



56 | P a g e  
 

TN025/2023: REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND SEALING OF CENTRAL RESERVOIR JOINTS IN THE 
DAWID KRUIPER MUNICIPAL AREA 

The Employer’s Agent is: 

Of Dawid Kruiper Municipality  

Tel:  

E-mail: 

Corner of Mutual – and Scott Street, Upington, 8800 

(054) 338 7061 

Padwald.jonker@dkm.gov.za/ mario.neethling@dkm.gov.za 

 
T2.1 List of returnable documents 
T2.2 Returnable schedules 

 
The Contract 

Part C1: Agreements and Contract Data 

 
C1.1 Form of offer and acceptance 
C1.2 Contract data 
C1.3 Form of Guarantee 
C1.4 Occupational Health and Safety Agreement 
C1.5 Contract of Temporary Employment as Community Liaison Officer 
C1.6 Insurance Broker’s Warranty 

 

Part C2: Pricing Data 

 
C2.1 Pricing Assumptions 
C2.2 Bills of Quantities 
C2.3 Declaration 

 
 

Part C3: Scope of Work 
C3.1 Standard Specifications 
C3.2 Project Specifications 
C3.3 Annexes 

 
Part C4: Site information 

 
C4.1 Location of the Project 

C4.2 Available Information 

C4.3 Drawings 

 
VOLUME 4: Drawings (listed in C4.3) 

 
Volume 3 is deemed the “Returnable Document” which must be returned to the Employer in terms 
of submitting a tender offer. 

 
 

F.1.3 Add the following: 
 

Attention is drawn to the fact that verbal information, given by the Employer’s agent during site 
visits/clarification meetings or at any other time prior to the award of the Contract, will not be regarded as 
binding on the Employer. Only information issued formally by the Employer’s agent in writing to tenderers 
will be regarded as amending the Tender Documents. 

 
 
 

Mr. P. Jonker Project Director  
Mr. M. Neethling Project Manager 
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F.1.5 Competitive negotiation procedure 
Add the following to F.1.5 

A competitive negotiation procedure will not be followed. 
 

F.1.6 Proposal procedure using the two-stage system 
Add the following to F.1.6 

A two-stage system will not be followed. 
 

F.2 Tenderer’s obligations 

F.2.1 Eligibility 
Add the following to F.2.1.1: 

F.2.1.1 Only those tenderers who satisfy the following criteria are eligible to submit tenders: 
 

F.2.1.2 CONSTRUCTION INDUSTRY DEVELOPMENT BOARD (CIDB) REGISTRATION 
Only those tenderers who are registered with the CIDB, in a contractor grading designation equal to or 
higher than a contractor grading designation determined in accordance with the sum tendered, or a value 
determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development 
Regulations, for a 5CE class of construction work, are eligible to have their tenders evaluated. 

 
Joint Ventures are eligible to submit tenders provided that: 
1. every member of the joint venture is registered with the CIDB; 

 
2. the lead partner has a contractor grading designation in the 5CE class of construction work; 

 
3. the combined contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations is equal to or higher than a contractor grading designation determined in 
accordance with the sum tendered for a 5CE class of construction work or a value determined in 
accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations. 

 
Notwithstanding the above, tenderers who are capable of being so registered prior to the evaluation of 
submissions may be evaluated at the sole discretion of the Employer (the evaluation of tenders shall be 
deemed to take place when the Employer’s Bid Evaluation Committee meets to make a recommendation to 
the Bid Adjudication Committee). 

 
For alpha-numerics associated with the contractor Grading Designations see Annex G attached. 

 
F.2.7 Clarification meeting 

Add the following: 

The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and 
Invitation to Tender. 

 
Tenderers should be represented at the clarification meeting by a person who is suitably qualified 
and experienced to comprehend the implications of the work involved. 

 
F.2.12 Alternative tender offers 

Add the following to F.2.12.1: 

F.2.12.1 If a tenderer wishes to submit an alternative tender offer, he shall do so as a separate complete offer 
on a separate complete set of tender documents clearly marked as an “Alternative Tender” in order 
to distinguish it from the unqualified tender. The only criterion permitted for such alternative tender 
offer is that the original bid is submitted and the preferred bid. 

 
Calculations, drawings and all other pertinent technical information and characteristics as well as 
modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the 
Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the 
degree to which the alternative complies with the Employer’s standards and requirements and to 
evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and logical 
sequence and must clearly reflect all design assumptions. Pricing Data must reflect all assumptions 
in the development of the pricing proposal. 
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Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an 
obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full 
responsibility and liability that the alternative offer complies in all respects with the Employer’s 
standards and requirements. 

 
The modified Pricing Data must include an amount equal to 5% of the amount tendered for the 
alternative offer (after adding contingencies and VAT) to cover the Employer’s costs of confirming 
the acceptability of the detailed design before it is constructed. Tenderers are required to indicate 
alternative tender offers in Schedule 20: Alterations/Amendments by tenderer in T2.2: Returnable 
Schedules. 

 
F.2.13 Submitting a tender offer 

Add the following to F.2.13.1 

F.2.13.1 Where the tendering entity is a joint venture it is recommended that the standard CIDB Joint 
Venture Agreement be used. 
Replace subclause F.2.13.2 with the following 

F2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing in non-erasable ink. 
Add the following to F.2.13.3 

F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original, plus 0 
(nought) copies 
Add the following after the first sentence of F.2.13.4: 

F.2.13.4 The tender shall be signed by a person duly authorised to do so. Tenders submitted by joint ventures 
of two or more firms shall be accompanied by the document of formation of the joint venture, in which 
is defined precisely the conditions under which the joint venture will function, its period of duration, 
the persons authorised to represent and obligate it, the participation of the several firms forming the 
joint venture, and any other information necessary to permit a full appraisal of its functioning. 
Add the following to F.2.13.5: 

F.2.13.5 The Employer’s agent address for delivery of tender offers and identification details to be shown on 
each tender offer package are: 

 
Location of tender closure: Tender Box, DAWID KRUIPER MUNICIPALITY 

 
Identification details: Tender number: TN025/2023 

Title of tender: REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS 
WATER TREATMENT PLANTS AND SEALING OF CENTRAL 
RESERVOIR JOINTS IN THE DAWID KRUIPER MUNICIPAL AREA 

 
Sealed tenders with the Tenderer’s name and address and the endorsement “TENDER NO. TN025/2023: 
REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND 
SEALING OF CENTRAL RESERVOIR JOINTS IN THE DAWID KRUIPER MUNICIPAL AREA " on the 
envelope, must be placed in the appropriate official tender box at the abovementioned address. 

Add the following to F.2.13.6: 

F.2.13.6 A two-envelope procedure will not be followed (F.3.5). 
Add the following sub-clause after F.2.13.9: 

F.2.13.10 By signing the offer part of C1.1 Form of Offer and Acceptance the tenderer declares that all 
information provided in the tender submission is true and correct. 
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F.2.15 Closing time 

Add the following to F.2.15.1: 

F.2.15.1 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 
Tender. 

 
Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

 

F.2.16         Tender offer validity 
Add the following to F.2.16.1: 

F.2.16.1 The tender offer validity period is 90 days. 
 

F.2.17 Clarification of tender offer after submission 
Add the following to F.2.17: 
A tender will be rejected as non-responsive if the tenderer fails to provide any clarification requested by the 
employer within the time for submission stated in the employer’s written request for such clarification. A 
tender will also be rejected as non-responsive if the tenderer fails, within the time stated in writing by the 
Employer, to comply with the requirements of F.4.4. 

 
F.2.18 Provide other material 
F.2.18.1 Delete the word “notarised” 

 
Add the following to F.2.18.1: 
Provide, on written request by the Employer, where the tendered amount inclusive of VAT exceeds  
R 10 million: 

 
i) audited annual financial statement for 3 years, or for the period since establishment if 

established during the last 3 years, if required by law to prepare annual financial statements 
for auditing; 
 

ii) a certificate signed by the tenderer certifying that the tenderer has no undisputed commitments 
for municipal services towards a municipality or other service provider in respect of which 
payment is overdue for more than 30 days; 

 
iii) particulars of any contracts awarded to the tenderer by an organ of state during the past five 

years, including particulars of any material non-compliance or dispute concerning the execution 
of such contract; 

 
iv) a statement indicating whether any portion of the goods or services are expected to be sourced 

from outside the Republic, and, if so, what portion and whether any portion of payment from 
the municipality or municipal entity is expected to be transferred out of the Republic. 

 
Each party to a Consortium/Joint Venture shall submit separate certificates/statements in the above 
regard. 

 
F.2.23 Certificates 

Add the following: 
The tenderer is required to submit the following: 
 

F.2.23.1 Tax Clearance Certificate 
Tenderers shall be registered and in good standing with the South African Revenue Service (SARS) 
and shall submit documentary evidence in the form of an original valid Tax Clearance Certificate 
issued by SARS or proof that he or she has made arrangements with SARS to meet his or her 
outstanding tax obligations. 

 
Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate, or proof 
that he or she has made the necessary arrangements with SARS. 

F.2.23.2 Bargaining Council Certificates 
Where applicable, a certificate issued by the relevant Bargaining Council, could be requested. 

Each party to a Consortium/Joint Venture shall submit separate certificates in the above regard. 
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F.2.23.3 Broad-Based Black Economic Empowerment Status Level Certificates 
In order to qualify for preference points, it is the responsibility of the Tenderer to submit the relevant 
certificate(s) (either an original valid B-BBEE status level verification certificate (in terms of the 
Construction Sector Charter on Black Economic Empowerment) or an Exempted Micro Enterprise 
certificate, or certified copies thereof) in terms of the Preferential Procurement Regulations, 2011. 
A B-BBEE status level for the Consortium/Joint Venture will have to be obtained in order to qualify 
for preference points, provided that the entity submits the relevant certificate/scorecard in terms of 
the Preferential Procurement Regulations, 2011. 
 

F.3 THE EMPLOYER’S UNDERTAKINGS 
 
     F.3.2              Issue Addenda 
                           Add the following to F.3.2: 

Notwithstanding any requests for confirmation of receipt of Addenda issued, the tenderer shall be deemed 
to have received such addenda if the employer can show proof of transmission thereof (or a notice in 
respect thereof) via electronic mail, facsimile or registered post. 

 
     F.3.4              Opening of tender submissions 
                            Add the following to F.3.4.1: 
     F.3.4.1            The time and location for opening of the tender offers is: 
 

Time: Tenders will be opened immediately after the closing time for receipt of tenders as stated in 
the Tender Notice and Invitation to Tender, or as stated in any Addendum extending the closing date. 

 
Location: Council Chambers of DAWID KRUIPER MUNICIPALITY. 

 
F.3.8 Test for responsiveness 

Add the following: 
Tenders will be considered non-responsive if, inter alia: 

- the tender is not in compliance with the Scope of Work; 
- the tenderer does not comply with the CIDB contractor grading designation specified in F.2.1.2 

above. 
- the tenderer has failed to clarify or submit any supporting documentation within the time for 

submission stated in the employers written request. 
 

F.3.11 Evaluation of tender offers 

F.3.11.1 General 
 Add the following: 

The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference in 
accordance with F.3.11.3. 

 
F.3.11.7 Scoring Financial Offers 

Add the following: 
The financial offer will be scored using Formula 2 (Option 1) where the value of W1 is 80 points. 

 
F.3.11.8 Scoring Preferences 

Add the following: 
Points will be awarded to tenderers who are eligible for preferences in terms of Schedule 21: Preferencing 
Schedule where preferences are granted in respect of B-BBEE contribution. 

 
The terms and conditions of Schedule 21 shall apply in all respects to the tender evaluation process 
and any subsequent contract. 

 
Points for Preference 

A maximum of 100 minus W1 tender evaluation points will be awarded for preference to tenderers 
with responsive tenders, who are eligible for such preference, in accordance with the criteria listed 
below. 

 
Exempted Micro Enterprise or B-BBEE Status Level of Contributor 

The Tenderer shall indicate on Schedule 21 his or her company/firm/entity’s B-BBEE status level of 
contributor, in accordance with one of the following: 
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Exempted Micro Enterprise (>50% Black owned) 
Exempted Micro Enterprise (≤50% Black owned) 
Verified B-BBEE status level of contributor in terms of the Construction Sector Charter on Black 
Economic Empowerment (Board notice 111 of 2007 published in Government Gazette No. 29616 of 
9 Feb. 2007) 
Non-compliant contributor1 

Up to 10 tender evaluation points (NP) will be awarded for the level of B-BBEE contribution, in 
accordance with the tables below: 

 
Exempted Micro Enterprises (EMEs) 

Black Ownership Deemed B-BBEE Status Level of 
Contributor 

Number of Points (Np) 

>50% 3 8 
≤50% 4 5 

 
 

B-BBEE Status Level of Contributor Number of Points (Np) 
1 10 
2 9 
3 8 
4 5 
5 4 
6 3 
7 2 
8 1 
Non-compliant contributor1 0 

 
1:   A non-compliant contributor in one who does not meet the minimum score for a level 8 contributor 

or who in not verified in terms of the Construction Sector Charter. 
 

Add the following new sub clause: 

F.3.11.10 Risk Analysis 
Notwithstanding compliance with regard to CIDB registration or any other requirements of the tender, 
the employer will perform a risk analysis in respect of the following: 
a) reasonableness of the financial offer 
b) reasonableness of unit rates and prices 
c) the tenderer's ability to fulfil its obligations in terms of the tender document, that is, that the 

tenderer can demonstrate that he/she possesses the necessary professional and technical 
qualifications, professional and technical competence, financial resources, equipment and other 
physical facilities, managerial capability, reliability, experience, reputation, personnel to perform 
the contract, etc. 

 
No tenderer will be recommended for an award unless the tenderer has demonstrated that he/she 
has the resources and skills required. 

 
     F3.13 Acceptance of tender offer 

Add the following to F.3.13: 
F.3.13.1 Tender offers will only be accepted if: 

 
a) the tenderer is registered and in good standing with the South African Revenue Service (SARS) 

and has submitted evidence in the form of an original valid Tax Clearance Certificate issued by 
SARS or proof that he or she has made arrangements with SARS to meet his or her outstanding 
tax obligations; 

 
b) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of 

the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from 
doing business with the public sector; 

 
c) the tenderer has not: 

 
i) abused the Employer’s Supply Chain Management System; or 
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ii) failed to pay municipal rates and taxes or service charges and such rates, taxes and 

charges are in arrears for more than three months; 
 

d) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts 
of interest which may impact on the tenderer’s ability to perform the contract in the best interests 
of the employer or potentially compromise the tender process. 

 
F.3.16 Notice to unsuccessful tenderers 

Replace the heading above with: 

Notice to successful and unsuccessful tenderers 

Replace sub-clause F.3.16.2 with the following: 

F.3.16.2  The Employer shall, at the same time as notifying the successful tenderer of the Bid Adjudication 
Committee’s decision to award the tender to the successful tenderer, also give written notice to the 
other tenderers informing them that they have been unsuccessful. 

 
F.3.18 Provide copies of the contract 

Add the following: 

The number of paper copies of the signed contract to be provided by the Employer is one. 
 

F.4 ADDITIONAL CONDITIONS OF TENDER 
 

The additional conditions of tender are: 
 

F.4.1 Compliance with Occupational Health and Safety Act 1993 
 

Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 and the 
Construction Regulations 2003 issued in terms of Section 43 of the Act. The tenderer shall be deemed to 
have read and fully understood the requirements of the above Act and Regulations and to have allowed 
for all costs in compliance therewith. 

 
In this regard the Tenderer shall submit with his tender, appended to Schedule 10 : Health and Safety Plan 
in T2.2 : Returnable Schedules, a detailed Health and Safety Plan in respect of the Works in order to 
demonstrate the necessary competencies and resources to perform the construction work all in 
accordance with the Act and Regulations. Such Health and Safety Plan shall cover inter-alia the following 
details: 

 
(1) Management Structure, Site Supervision and Responsible Persons including a succession plan. 

 
(2) Contractor’s induction training programme for employees, sub-contractors and visitors to the Site. 

 
(3) Health and safety precautions and procedures to be adhered to in order to ensure compliance with 

the Act, Regulations and Safety Specifications. 
 

(4) Regular monitoring procedures to be performed. 
 

(5) Regular liaison, consultation and review meetings with all parties. 
 

(6) Site security, welfare facilities and first aid. 
 

(7) Site rules and fire and emergency procedures. 
 

Tenderers are to note that the Contractor is required to ensure that all sub-contractors or others engaged 
in the performance of the contract also comply with the above requirements. 

 
The Contractor shall prepare and maintain a Health and Safety File in respect of the project, which shall 
be available for inspection on Site at all times and handed over to the Employer on Final Completion of the 
project. 
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The Contractor is required to submit to the Employer the Occupational Health and Safety Agreement 
(included in C1.4 of the Contract Document) and a letter of good standing from the Compensation 
Commissioner, or a licensed compensation insurer, within 14 days after the Commencement Date of the 
Contract. 
 

F.4.2 Eligibility with respect to expanded public works programme 
 

This Contract qualifies for consideration as an Expanded Public Works Programme project. A total of 10 
(Ten) local general labourers will be required on this project. The contractor will be advised by the Client 
on the utilization of the local general labourers. Monthly project labour reports to be completed in Annexure 
C. The project labour reports must be submitted with payment certificates. Payment certificates will not be 
processed without the monthly labour reports. All workers employed shall be paid by the contractor. 

 
F.4.3 Claims arising after submission of tender 

 
No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning of anything 
shown on the Contract Drawings or contained in the Conditions of Contract, Scope of Work and Pricing 
Data, will be admitted by the Employer after the submission of any tender and the Tenderer shall be 
deemed to have: 

 
(1) inspected the Contract Drawings and read and fully understood the Conditions of Contract. 

 
(2) read and fully understood the whole text of the Scope of Work and Pricing Data and thoroughly 

acquainted himself with the nature of the works proposed and generally of all matters which may 
influence the Contract. 

 
(3) visited the site of the proposed works, carefully examined existing conditions, the means of 

access to the site, the conditions under which the work is to be done, and acquainted himself with 
any limitations or restrictions that may be imposed by the Municipal or other Authorities in regard 
to access and transport of materials, plant and equipment to and from the site and made the 
necessary provisions for any additional costs involved thereby. 

 
(4) requested the Employer or his duly authorised agent to make clear the actual requirements of 

anything shown on the Contract Drawings or anything contained in the Scope of Work and Pricing 
Data, the exact meaning or interpretation of which is not clearly intelligible to the Tenderer. 

 
(5) received any Addenda to the tender documents which have been issued in accordance with the 

Employer’s Supply Chain Management Policy. 
 

Before submission of any tender, the Tenderer should check the number of pages, and if any are found to 
be missing or duplicated, or the figures or writing indistinct, or if the Pricing Data contain any obvious 
errors, the tenderer must apply to the Employer’s agent at once to have the same rectified, as no liability 
will be admitted by the Employer in respect of errors in any tender due to the foregoing. 

 
F.4.4 Imbalance in tendered rates 

 
In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to it 
because they are either excessively low or high or not in proper balance with other rates or lump sums, 
the Tenderer may be required to produce evidence and advance arguments in support of the tendered 
rates or lump sums objected to. If, after submission of such evidence and any further evidence requested, 
the Employer is still not satisfied with the tendered rates or lump sums objected to, it may request the 
tenderer to amend these rates and lump sums along the lines indicated by it. 

 
The Tenderer will then have the option to alter and/or amend the rates and lump sums objected to and 
such other related amounts as are agreed on by the Employer, but this shall be done without altering the 
Contract Price. 

 
Should the Tenderer fail to amend his Tender in a manner acceptable to the Employer, the Employer may 
reject the Tender. 
 

F.4.5 Community liaison officer 
 

2x CLO’s will be appointed on the project. The primary functions of the CLO shall be to assist the contractor 
with the selection and recruitment of labour, to represent the local community in matters concerning the 
use of labour on the works, and to assist with and facilitate communication between the Contractor, the 
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Employer’s Agent and the local communities. 
 

The method of identifying suitable candidates for the position of CLO, as well as requirements in respect 
of the employment of the selected candidate will be advised by the Employer. 

 
F.4.6 Invalid tenders 

 
Tenders shall be considered invalid and shall be endorsed and recorded as such in the tender opening 
record, by the responsible official who opened the tender, in the following circumstances: 

 
a) if the tender offer (the tender price/amount) is not submitted on the Form of Offer and Acceptance 

bound into this tender document (form C1.1, Part C1: Agreements and Contract Data); 
 

b) if the tender is not completed in non-erasable ink; 
 

c) if the Form of Offer and Acceptance has not been signed; 
 

d) if the Form of Offer and Acceptance is signed, but the name of the tenderer is not stated or is 
indecipherable. 

 
F.4.7 Negotiations with preferred tenderers 

 
The Employer may negotiate the final terms of a contract with tenderers identified through a competitive tendering 
process as preferred tenderers provided that such negotiation: 

 
a) does not allow any preferred tenderer a second or unfair opportunity; 

 
b) is not to the detriment of any other tenderer; and 

 
c) does not lead to a higher price than the tender as submitted. 

 
Minutes of any such negotiations shall be kept for record purposes. 

 
F.4.8 General supply chain management conditions applicable to tenders 

 
In terms of its Supply Chain Management Policy, the Employer may not consider a tender unless the 
provider who submitted the tender: 

 
a) has furnished the Employer with that provider’s: 

 
 full name; 
 identification number or company or other registration number; and 
 tax reference number and VAT registration number, if any; 
 Certificate of attendance at a compulsory site inspection, where applicable 

 
b) has indicated whether: 

 
 the provider is in the service of the state, or has been in the service of the state in the previous 

twelve months; 
 the provider is not a natural person, whether any of the directors, managers, principal 

shareholders or stakeholders is in the service of the state, or has been in the service of the state 
in the previous twelve months; or 

 whether a spouse, child or parent of the provider or of a director, manager, shareholder or 
stakeholder referred to above is in the service of the state, or has been in the service of the state 
in the previous twelve months. 
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Irrespective of the procurement process followed, the Employer is prohibited from making an 
award to: 

 
 a person who is in the service of the state; 
 a juristic entity of which any director, manager, principal shareholder or stakeholder is in the 

service of the state; 
 an advisor or consultant contracted with the Employer; or 
 a person, advisor or corporate entity involved with the bid specification committee, or a director 

of such corporate entity. 
 

In this regard, tenderers shall complete Schedule 1, Part T2.2: Returnable Schedules: Compulsory 
Enterprise Questionnaire. Failure to complete this schedule may result in the tender not being considered. 

 
F.4.9 Combating abuse of the Supply Chain Management Policy 

 
In terms of the Supply Chain Management Policy, the Employer may reject the tender of any tenderer if 
that tenderer or any of its directors has: 

 
a) failed to pay municipal rates and taxes or municipal service charges and such rates, taxes and 

charges are in arrears for more than three months: 
 

b) failed, during the last five years, to perform satisfactorily on a previous contract with the Employer or 
any other organ of state after written notice was given to that tenderer that performance was 
unsatisfactory; 

 
c) abused the supply chain management system of the Employer or has committed any improper 

conduct in relation to this system; 
 

d) been convicted of fraud or corruption during the past five years; 
 

e) willfully neglected, reneged on or failed to comply with any government, municipal or other public 
sector contract during the past five years; or 

 
f) been listed with the Register of Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004) or has been listed on National Treasury’s 
database as a person or juristic entity prohibited from doing business with the public sector. 

 
In this regard, tenderers shall complete Schedules 2 and 5, Part T2.2: Returnable Schedules: Certificate 
of Independent Tender Determination and Declaration in terms of the Municipal Finance Management Act. 
Failure to complete these schedules may result in the tender not being considered. 

 
F.4.0 UIF payments 

The Tenderer shall submit to the Employer a letter from the Industrial Council indicating his or her good 
standing with regard to UIF payments upon being requested to do so. 
 
The bidder shall register all employees with department of Labour for UIF, COIDA, etc. 

 
F.4.14 Registration with Bargaining Council 

 
Tenderers must be registered with a relevant Bargaining Council (if such be in place) and provide the 
applicable Certificate of Compliance in terms of the relevant Government Gazette. 

 
F.4.15 PRICE VARIATIONS 

 
The Contract Price shall not be subject to contract price adjustment in accordance with the General 
Conditions of Contract. If special materials are specified in the Contract Data, then the provision of the 
General Conditions of Contract shall apply to such special materials. 
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F.4.16 Requests for contract documents, or parts thereof, in electronic format 
 

The Employer shall not formally issue tender documents in electronic format as contemplated in F.2.13.2 
and F.2.13.3 and shall only issue tender documents in hardcopy. An electronic version of the issued tender 
documents may be made available to the tenderer, upon written request in terms of this clause, subject to 
the following: 

 
(a) Electronic copies of the contract document, or parts thereof, will only be provided to tenderers who 

have been issued with the tender documents as contemplated in F.1.2 in hardcopy. 
 

(b) The electronic version shall not be regarded as a substitute for the issued tender documents. 
 

(c) The Employer shall not accept tenders submitted in electronic format. Tenderers may not complete 
and submit a printed copy of the electronic version of the tender document or part thereof. Only 
those tenders that have been completed on the issued hard copy tender document shall be 
considered. 

 
(d) The Employer accepts no responsibility or liability arising from any reliance on or use of the 

electronic version provided in terms of this clause. The Employer further does not guarantee that 
the electronic version corresponds with the issued tender documents in all respects. Tenderers are 
alerted to the fact that electronic versions of the tender documents may not reflect any notices or 
addenda that amend the tender document. 

 
(e) Any non-compliance with these provisions, including effecting any unauthorized alterations to the 

tender document as contemplated in F.2.11, shall render the tender invalid. The Employer reserves 
the right to take any action against such tenderer allowed in law including, in circumstances where 
the tender had already been awarded, the right to cancel the contract. 

 
(f) In requesting the electronic version of the tender document or parts thereof, the tenderer is deemed 

to have read, understood and accepted all of the above conditions. 
 

F.4.17 Minimum Wages 
 

The Tender is drawn to the fact that minimum wages must be paid in terms of th1e relevant legislation R 208.71 
per day currently .
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ANNEX F 

(normative) 

 

STANDARD CONDITIONS OF TENDER 

F.1 General 

F.1.1 Actions 
 

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In 
their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously 
and with integrity, and behave equitably, honestly and transparently, comply with all legal obligations and not 
engage in anticompetitive practices. 

 
F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall 
avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of interest, 
indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in their tender 
submissions. Employees, agents and advisors of the employer shall declare any conflict of interest to whoever is 
responsible for overseeing the procurement process at the start of any deliberations relating to the procurement 
process or as soon as they become aware of such conflict, and abstain from any decisions where such conflict 
exists or recuse themselves from the procurement process, as appropriate. 

 
Note:   1)     A conflict of interest may arise due to a conflict of roles which might provide an incentive for 

improper acts in some circumstances. A conflict of interest can create an appearance of impropriety 
that can undermine confidence in the ability of that person to act properly in his or her position even 
if no improper acts result. 

 
2)     Conflicts of interest in respect of those engaged in the procurement process include direct, indirect 

or family interests in the tender or outcome of the procurement process and any personal bias, 
inclination, obligation, allegiance or loyalty which would in any way affect any decisions taken. 

 
F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention 
and the capacity to proceed with the contract. 

 
F.1.2 Tender Documents 

 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 

 
F.1.3 Interpretation 

 
F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the 
returnable documents are deemed to be part of these conditions of tender. 

 
F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender 
evaluation purposes, shall not form part of any contract arising from the invitation to tender. 

 
F.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

 
a) conflict of interest means any situation in which: 

 
i) someone in a position of trust has competing professional or personal interests which make it 

difficult to fulfil his or her duties impartially; 
 

ii) an individual or organization is in a position to exploit a professional or official capacity in some way 
for their personal or corporate benefit; or 

 
iii) incompatibility or contradictory interests exist between an employee and the organization which 

employs that employee. 
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b) comparative offer means the tenderer’s financial offer after all tendered parameters that will affect the 
value of the financial offer have been taken into consideration in order to enable comparisons to be  made 
between offers on a comparative basis 

 
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the 

action of the employer or his staff or agents in the tender process; and 
 

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process or 
the award of a contract arising from a tender offer to the detriment of the employer, including collusive 
practices intended to establish prices at artificial levels 

e) organization means a company, firm, enterprise, association or other legal entity, whether incorporated 
or not, or a public body 

 
f) quality (functionality) means the totality of features and characteristics of a product or service that bear 

on its ability to satisfy stated or implied needs. 
 

F.1.4 Communication and employer’s agent 
 

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a 
form that can be readily read, copied and recorded. Communication shall be in the English language. The employer 
shall not take any responsibility for non-receipt of communications from or by a tenderer. The name and contact 
details of the employer’s agent are stated in the tender data. 

 
F.1.5 The employer’s right to accept or reject any tender offer 

 
F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and 
may cancel the tender process and reject all tender offers at any time before the formation of a contract. The 
employer shall not accept or incur any liability to a tenderer for such cancellation and rejection, but will give written 
reasons for such action upon written request to do so. 

 
F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the rejection 
of all responsive tender offers re-issue a tender covering substantially the same scope of work within a period of six 
months unless only one tender was received and such tender was returned unopened to the tenderer. 

 
F.1.6 Procurement procedures 

 
F.1.6.1 General 
Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer who in 
terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as 
relevant, based on the tender submissions that are received at the closing time for tenders. 

 
F.1.6.2 Competitive negotiation procedure 

 
F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers shall 
submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding the 
requirements of F.3.4, the employer shall announce only the names of the tenderers who make a submission. The 
requirements of F.3.8 relating to the material deviations or qualifications which affect the competitive position of 
tenderers shall not apply. 

 
F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms of 
the evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to enter into 
competitive negotiations, based on the principle of equal treatment and keeping confidential the proposed solutions 
and associated information. Notwithstanding the provisions of F.2.17, the employer may request that tenders be 
clarified, specified and fine-tuned in order to improve a tenderer's competitive position provided that such 
clarification, specification, fine-tuning or additional information does not alter any fundamental aspects of the offers 
or impose substantial new requirements which restrict or distort competition or have a discriminatory effect. 

 
F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a 
fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be 
advised when they are to submit their best and final offer. 

 
F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after tenderers 
have been requested to submit their best and final offer. 
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F.1.6.3 Proposal procedure using the two stage-system 
 

F.1.6.3.1 Option 1 
Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a 
contract may be negotiated. The employer shall evaluate each responsive submission in terms of the method of 
evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the 
highest number of evaluation points and award the contract in terms of these conditions of tender. 

 
F.1.6.3.2 Option 2 

 
F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all 
responsive tenderers to submit tender offers in the second stage, following the issuing of procurement documents. 

 
F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of 
evaluation stated in the tender data, and award the contract in terms of these conditions of tender. 

 
F.2 Tenderer’s obligations 

 
F.2.1 Eligibility 

 
F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or 
any of his principals, is not under any restriction to do business with employer. 

 
F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity 
(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the basis 
in a prior process to invite the tenderer to submit a tender offer and obtain the employer's written approval to do so 
prior to the closing time for tenders. 

 
F.2.2 Cost of tendering 

 
Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any costs 
incurred in the preparation and submission of a tender offer, including the costs of any testing necessary to 
demonstrate that aspects of the offer comply with requirements. 

 
F.2.3 Check documents 

 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission. 

 
F.2.4 Confidentiality and copyright of documents 

 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the employer 
only for the purpose of preparing and submitting a tender offer in response to the invitation. 

 
F.2.5 Reference documents 

 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the tender 
documents by reference. 

 
F.2.6 Acknowledge addenda 

 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply 
for an extension to the closing time stated in the tender data, in order to take the addenda into account. 

 
F.2.7 Clarification meeting 

 
Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the proposed 
work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data. 
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F.2.8 Seek clarification 
 

Request clarification of the tender documents, if necessary, by notifying the employer at least five working days 
before the closing time stated in the tender data. 

 
F.2.9 Insurance 

 
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required 
in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice 
regarding insurance. 

 
F.2.10 Pricing the tender offer 

 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value 
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those 
applicable 14 days before the closing time stated in the tender data. 

 
F.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 

 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except 
as provided for in the conditions of contract identified in the contract data. 

 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of 
contract identified in the contract data may provide for part payment in other currencies. 

 
F.2.11 Alterations to documents 

 
Do not make any alterations or additions to the tender documents, except to comply with instructions issued by the 
employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such 
alterations. Erasures and the use of masking fluid are prohibited. 

 
F.2.12 Alternative tender offers 

 
F.2.12.1 Unless otherwise stated in the tender data submit alternative tender offers only if a main tender offer, 
strictly in accordance with all the requirements of the tender documents, is also submitted. The alternative tender 
offer is to be submitted with the main tender offer together with a schedule that compares the requirements of the 
tender documents with the alternative requirements the tenderer proposes. 

 
F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria 
otherwise acceptable to the employer. 

 
F.2.13 Submitting a tender offer 

 
F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to provide 
the whole of the works, services or supply identified in the contract data and described in the scope of works, unless 
stated otherwise in the tender data. 

 
F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 

 
F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated 
in the tender data, with an English translation of any documentation in a language other than English, and the parts 
communicated electronically in the same format as they were issued by the employer. 

 
F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The employer 
will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract 
as joint ventures shall state which of the signatories is the lead partner whom the employer shall hold liable for the 
purpose of the tender offer. 

 
F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification details 
stated in the tender data, as well as the tenderer's name and contact address. 
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F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable 
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining returnable 
documents in an envelope marked “technical proposal”. Each envelope shall state on the outside the employer’s 
address and identification details stated in the tender data, as well as the tenderer's name and contact address. 

 
F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside 
only the employer's address and identification details as stated in the tender data. 

 
F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or premature opening 
of the tender offer if the outer package is not sealed and marked as stated. 

 
F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated 
otherwise in the tender data. 

 
F.2.14 Information and data to be completed in all respects 

 
Accept that tender offers, which do not provide all the data or information requested completely and in the form 
required, may be regarded by the employer as non-responsive. 

 
F.2.15 Closing time 

 
F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later 
than the closing time stated in the tender data. Proof of posting shall not be accepted as proof of delivery. The 
employer shall not accept tender offers submitted by telegraph, telex, facsimile or e-mail, unless stated otherwise 
in the tender data. 

 
F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of these conditions of tender apply equally to the extended deadline. 

 
F.2.16 Tender offer validity 

 
F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated 
in the tender data after the closing time stated in the tender data. 

 
F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed 
additional period with or without any conditions attached to such extension. 

 
F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or 
substituted by giving the employer's agent written notice before the closing time for tenders that a tender is to be 
withdrawn or substituted. 

 
F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the 
requirements of F.2.13 with the packages clearly marked as "SUBSTITUTE". 

 
F.2.17 Clarification of tender offer after submission 

 
Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of 
tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by the 
adjustment of certain rates or item prices (or both). No change in the competitive position of tenderers or substance 
of the tender offer is sought, offered, or permitted. 

 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer 
following a competitive selection process, should the Employer elect to do so. 

 
F.2.18 Provide other material 

 
F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 
tenderer’s commercial position (including notarized joint venture agreements), preferencing arrangements, or 
samples of materials, considered necessary by the employer for the purpose of a full and fair risk assessment. 
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time 
for submission stated in the employer’s request, the employer may regard the tender offer as non-responsive. 

 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 
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F.2.19 Inspections, tests and analysis 
 

Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender 
data. 

 
F.2.20 Submit securities, bonds, policies, etc. 

 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, guarantees, 
policies and certificates of insurance required in terms of the conditions of contract identified in the contract data. 

 
F.2.21 Check final draft 

 
Check the final draft of the contract provided by the employer within the time available for the employer to issue the 
contract. 

 
F.2.22 Return of other tender documents 

 
If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the validity 
period stated in the tender data. 

 
F.2.23 Certificates 

 
Include in the tender submission or provide the employer with any certificates as stated in the tender data. 

 
F.3 The Employer’s undertakings 

 
F.3.1 Respond to requests from the tenderer 

 
F.3.1.1 Unless otherwise stated in the Tender Data respond to a request for clarification received up to five working 
days before the tender closing time stated in the Tender Data and notify all tenderers who drew procurement 
documents. 

 
F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or 
both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to submit 
a tender offer in terms of a previous procurement process and deny any such request if as a consequence: 

 
a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet 

any of the collective or individual qualifying requirements; 
 

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or as 
another joint venture; or 

 
c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of the 

prequalification process. 
 

F.3.2 Issue Addenda 
 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period 
from the date the tender documents are available until three working days before the tender closing time stated in 
the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the Tender Data, 
the Employer may grant such extension and, shall then notify all tenderers who drew documents. 

 
F.3.3 Return late tender offers 

 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary 
to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

 
F.3.4 Opening of tender submissions 

 
F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 
tenderers‟ agents who choose to attend at the time and place stated in the tender data. Tender submissions for 
which acceptable reasons for withdrawal have been submitted will not be opened. 
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F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in 
the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of his 
prices, preferences claimed and time for completion for the main tender offer only. 

 
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 

 
F.3.5 Two-envelope system 

 
F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical 
proposal of valid tenders in the presence of tenderers‟ agents who choose to attend at the time and place stated in 
the tender data and announce the name of each tenderer whose technical proposal is opened. 

 
F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in 
contention for the award of the contract of the time and place when the financial proposals will be opened. Open 
only the financial proposals of tenderers, who score in the quality evaluation more than the minimum number of 
points for quality stated in the tender data, and announce the score obtained for the technical proposals and the 
total price and any preferences claimed. Return unopened financial proposals to tenderers whose technical 
proposals failed to achieve the minimum number of points for quality. 

 
F.3.6 Non-disclosure 

 
Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating 
to the evaluation and comparison of tender offers, the final evaluation price and recommendations for the award of 
a contract, until after the award of the contract to the successful tenderer. 

 
F.3.7 Grounds for rejection and disqualification 

 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly 
disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent practices. 

 
F.3.8 Test for responsiveness 

 
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received: 

 
a) Complies with the requirements of these Conditions of Tender, 

 
b) has been properly and fully completed and signed, and 

 
c) is responsive to the other requirements of the tender documents. 

 
F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 
documents without material deviation or qualification. A material deviation or qualification is one which, in the 
Employer's opinion, would: 

 
a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in 

the Scope of Work, 
 

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or 
 

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified. 
 

F.3.8.3 Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction 
or withdrawal of the non-conforming deviation or reservation. 

 
F.3.9 Arithmetical errors, omissions and discrepancies 

 
F.3.9.1 Check responsive tender offers for arithmetical errors, correcting them in the following manner: 

 
a) Where there is a discrepancy between the amounts in figures and in words, the amount in words shall 

govern. 
b) If bills of quantities (or schedule of quantities or schedule of rates) apply and there is an error in the line 

item total resulting from the product of the unit rate and the quantity, the line item rate shall govern and the 
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total shall be corrected. Where there is an obviously gross misplacement of the decimal point in the unit 
rate, the line item total as quoted shall govern, and the unit rate shall be corrected. 

c) Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer 
will be asked to revise selected item prices (and their rates if a bills of quantities applies) to achieve the 
tendered total of the prices. 

 
F.3.9.2 Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of his 
arithmetical errors in the manner in F.3.9.1. 

 
F.3.10 Clarification of a tender offer 

 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the 
tender offer. 

 
F.3.11 Evaluation of tender offers 

F3.11.1 General 

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a comparative 
offer and evaluate it using the tender evaluation method that is indicated in the Tender Data and described below: 

 

Method 1: 
Financial 
offer 

1) Rank tender offers from the most favorable to the least favorable comparative offer. 

2) Recommend highest ranked tenderer for the award of the contract, unless there are 
compelling and justifiable reasons not to do so. 

Method 2: 
Financial offer 
and 
preferences 

1) Score tender evaluation points for financial offer. 

2) Confirm that tenderers are eligible for the preferences claimed and if so, score tender 
evaluation points for preference. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation points to the lowest. 

5) Recommend tenderer with the highest number of tender evaluation points for the award of 
the contract, unless there are compelling and justifiable reasons not to do so. 

Method 3: 
Financial 
offer and 
quality 

1) Score quality, rejecting all tender offers that fail to score the minimum number of points for 
quality stated in the Tender data. 

2) Score tender evaluation points for financial offer. 

3) Calculate total tender evaluation points. 

4) Rank tender offers from the highest number of tender evaluation points to the lowest. 

5) Recommend tenderer with the highest number of tender evaluation points for the award of 
the contract, unless there are compelling and justifiable reasons not to do so. 

Method 4: 
Financial 
offer, quality 
and 
preferences 

1) Score quality, rejecting all tender offers that fail to score the minimum number of points for 
quality stated in the Tender data. 

2) Score tender evaluation points for financial offer. 

3) Confirm that tenderers are eligible for the preferences claimed, and if so, score tender 
evaluation points for preference. 

4) Calculate total tender evaluation points. 

5) Rank tender offers from the highest number of tender evaluation points to the lowest. 

6) Recommend tenderer with the highest number of tender evaluation points for the award of 
the contract, unless there are compelling and justifiable reasons not to do so. 
. 

 
Score financial offers, preferences and quality, as relevant, to two decimal places. 
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F.3.11.2 Scoring Financial Offers 

Score the financial offers of remaining responsive tender offers using the following formula: 

NFO = W1 x A where: 
NFO = the number of tender evaluation points awarded for the financial offer. 
W1 = the maximum possible number of tender evaluation points awarded for the financial offer as stated in 

the Tender Data. 
A = a number calculated using either formulas 1 or 2 below as stated in the Tender Data. 

 

Formul
a 

Basis for comparison Option 1 Option 
2 

 
1 

 
Highest price or discount (1  

(P  Pm) 
)
 

Pm 

 
P/Pm 

 
2 

 
Lowest price or percentage commission/fee (1  

(P  Pm) 
)
 

Pm 

 
Pm/P 

where: 
Pm = the comparative offer of the most favorable tender offer. P
 = the comparative offer of tender offer under consideration. 

 
F.3.11.3 Scoring quality (functionality) 

 
Score quality in each of the categories in accordance with the Tender Data and calculate total score for quality. 

 
F.3.12 Insurance provided by the employer 

 
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and/or 
certificates of insurance which the conditions of contract identified in the contract data, require the employer to 
provide. 

 
F.3.13 Acceptance of tender offer 

 
Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial risk and 
only if the tenderer: 

 
a) is not under restrictions, or has principals who are under restrictions, preventing participating in the 

employer's procurement, 
 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 
professional and technical qualifications, professional and technical competence, financial resources, 
equipment and other physical facilities, managerial capability, reliability, experience and reputation, 
expertise and the personnel, to perform the contract, 

 
c) has the legal capacity to enter into the contract, 

 
d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or a 

judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of any 
of the foregoing, 

 
e) complies with the legal requirements, if any, stated in the tender data, and 

 
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 
F.3.14 Notice to unsuccessful tenderers 

 
F.3.14.1 Notify the successful tenderer of the employer’s acceptance of this tender offer by completing and 
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the tender 
data, or agreed additional period. 

 
F.3.14.2 After the successful tenderer has been notified of the employer’s acceptance of the tender, notify other 
tenderers that their tender offers have not been accepted. 
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F.3.15 Prepare contract documents 
 

F.3.15.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer 
as part of the tender documents to take account of: 

 
a) addenda issued during the tender period, 

 
b) inclusion of some of the returnable documents, and 

 
c) other revisions agreed between the employer and the successful tenderer. 

 
F.3.15.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 

 
F.3.16 Issue final contract 

 
Prepare and issue the final draft of contract documents to the successful tenderer for acceptance as soon as 
possible after the date of the employer’s signing of the form of offer and acceptance (including the schedule of 
deviations, if any). Only those documents that the conditions of tender require the tenderer to submit, after 
acceptance by the employer, shall be included. 

 
F.3.17 Complete adjudicator's contract 

 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both 
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is 
signed. 

 
F.3.18 Provide copies of the contracts 

 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract 
as soon as possible after completion and signing of the form of offer and acceptance. 

 
F.3.19 Provide written reasons for actions taken 

 
Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of tender, 
but withhold information which is not in the public interest to be divulged, which is considered to prejudice the 
legitimate commercial interests of tenderers or might prejudice fair competition between tenderers. 

 
Annex G 

(Not applicable to this tender) 

 
Alpha-numerics associated with the Contractor Grading Designations 

Table G1: Contractor grading designations and associated parameters 

 
 
 
 
 
 
 
 
 
 
 
 
 

Table G2: Classes of construction work – see next page 

Contractor Grading Designation Tender Value Range 
designation 

Maximum value of contract that a 
contractor is considered capable of 
performing (R) 

1 (class of construction works) 1 500 000 
2 (class of construction works) 2 1 000 000 
3 (class of construction works) 3 3 000 000 
4 (class of construction works) 4 6 000 000 
5 (class of construction works) 5 10 000 000 
6 (class of construction works) 6 20 000 000 
7 (class of construction works) 7 60 000 000 
8 (class of construction works) 8 200 000 000 
9 (class of construction works) 9 No Limit 



 

 

 
 
 
 
 
 

Table G2 CLASSES OF CONSTRUCTION WORK 

 

Description Designation Definition Works types Examples 

Civil engineering 
works 

CE Construction works that are primarily 
concerned with materials such as 
steel, concrete, earth and rock and 
their application in the development, 
extension, installation, maintenance, 
removal, renovation, alteration, or 
dismantling of building and 
engineering infrastructure 

Water, sewerage, roads, 
railways, harbours and 
transport, urban 
Development and 
municipal services 

Structures such as a cooling tower, bridge, culvert, 
dam, grand stand, road, railway, reservoir, runway, 
swimming pool, silo or tunnel. 
The results of operations such as dredging, earthworks 
and geotechnical processes. 
Township services, water treatment and supply, 
sewerage works, sanitation, soil conservation works, 
irrigation works, storm-water and drainage works, 
coastal works, ports, harbours, airports and pipelines. 

Electrical 
engineering works 
(Infrastructure) 

EP Construction works that are primarily 
concerned with development, 
extension, installation, removal, 
renovation, alteration or dismantling of 
engineering infrastructure: 
a) relating to the generation, 

transmission and distribution of 
electricity; 
or 

b) which cannot be classified as EB. 

Electrical power 
generation, transmission, 
control and distribution 
equipment and systems. 

Power generation 
Street and area lighting 
Substations and protection systems 
Township reticulations 
Transmission Lines 
Supervisory control and data acquisition systems 

Electrical 
engineering works 
(buildings) 

EB Construction works that are primarily 
concerned with the installation, 
extension, modification or repair of 
electrical installations in or on any 
premises used for the transmission of 
electricity from a point of control to a 
point of consumption, including any 
article forming part of such an 
installation 

All electrical equipment 
forming an integral and 
permanent part of 
buildings and/or 
structures, including any 
wiring, cable jointing and 
laying and electrical 
overhead line construction 

Electrical installations in buildings 
Electrical reticulations within a plot of land (erf) or 
building site 
Standby plant and uninterrupted power supply 
Verification and certification of electrical installations 
on premises 

Contractor 
W

itness for 
Contractor 

Em
ployer 

W
itness for 

Em
ployer 
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Description Designation Definition Works types Examples 

General building 
works 

GB Construction works that: 
a) are primarily concerned with 

the development, extension, 
installation, renewal, 
renovation, alteration, or 
dismantling of a permanent 
shelter for its occupants or 
contents; or 

b) cannot be categorized in terms 
of the definitions provided for 
civil engineering works, 
electrical engineering works,
mechanical 
Engineering works, or 
specialist works. 

Buildings and ancillary works other 
than those categorized as being: 
a) civil engineering works; 
b) electrical engineering works; 
c) mechanical engineering works; or 
d) Specialist works. 

Buildings for domestic, industrial, 
institutional or commercial occupancies 
Car ports 
Fences other than classified as SS [SQ] 
Stores 
Walls 

Mechanical 
engineering works 

ME Construction works that are primarily 
concerned with the development, 
extension, installation, removal, 
alteration, renewal of engineering 
infrastructure for gas transmission 
and distribution, solid waste 
disposal, heating, ventilation and 
cooling, chemical works, 
metallurgical works, manufacturing, 
food processing and, materials 
handling 

Machine systems including those 
relating to the environment of building 
interiors: 
a) gas transmission and distribution 

systems 
b) pipelines 
c) solid waste disposal 
d) materials handling, lifting 

machinery, heating, ventilation and 
cooling, pumps, 

e) continuous process systems 
f) chemical works, metallurgical 

works, manufacturing, food 
processing such as that in 
concentrator machinery and 
apparatus, oil and gas wells, 
smelters, cyanide plants, acid 
plants, metallurgical machinery, 
equipment and apparatus, and 
works necessary for the 
beneficiation of metals, minerals, 
rocks, petroleum and organic 
substances or other chemical 
processes. 

Air-conditioning and mechanical ventilation 
Boiler installations and steam distribution 
Central heating 
Centralised hot water generation 
Cranes and hoists 
Dust and sawdust extraction 
Compressed air, gas 
 and vacuum installations Conveyor and 
materials handling installations 
Continuous process systems involving 
chemical works, metallurgical works, oil 
and gas wells, acid plants, metallurgical 
machinery, equipment and apparatus, and 
works necessary for the beneficiation of 
metals, minerals, rocks, petroleum and 
organic substances and other chemical 
processes 
Kitchen equipment 
Laundry equipment 
Lift installations and escalators 
Refrigeration and cold rooms 
Waste handling systems (including 
compactors) 

Contractor 
W

itness for 
Contractor 

Em
ployer 

W
itness for 

Em
ployer 
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Description Designation Definition Works types Examples 

Specialist 
works 

SB A subset of 
construction 
works identified 
and defined by 
the Board that 
involves 
specialist 
capabilities for its 
execution 

The extension, installation, repair, maintenance or renewal, or removal, of asphalt 

SC The development, extension, installation, removal, and dismantling, as relevant, associated with 
building excavations, shaft sinking and lateral earth support 

SD 

The development, extension, installation, repair, renewal, removal, or alteration of corrosion 
protection systems (cathodic, anodic and electrolytic) 

SE 

Demolition of buildings and engineering infrastructure and blasting 

SF The development, extension, installation, renewal, removal, renovation, alteration or dismantling 
of fire prevention and protection infrastructure (drencher and sprinkler systems and fire 
installation) 

SG The development, extension, installation, renewal, removal, renovation, alteration or dismantling of 
glazing, curtain walls and shop fronts 

SH The development, extension, installation, maintenance, renewal, removal, alteration or dismantling, 
as relevant, of landscaping, irrigation and horticultural works 

SI The development, extension, installation, repair, maintenance, renewal, removal, renovation, 
alteration or, dismantling of lifts, escalators, travellators and hoisting machinery 

SJ The development, installation, removal, or dismantling, as relevant, of piles and other specialized 
foundations for buildings and structures 

SK The installation, renewal, removal, alteration or dismantling, as relevant, road markings and 
signage 

SL The development, extension, installation, renewal, removal, renovation, alteration or dismantling of 
structural steelwork and scaffolding 

SM Timber buildings and structures 

SN The extension, installation, repair, maintenance, renewal, removal, renovation or alteration, as 
relevant, of the waterproofing of basements, roofs and walls using specialist systems. 

SO The development, extension, installation, renewal, removal, alteration or dismantling or 
demolition of water installations and soil and waste water drainage associated with buildings (wet 
services, plumbing) 

SQ The development, extension, installation, repair, removal, alteration, dismantling or demolition of 
precast concrete or steel fencing 

Contractor 
W

itness for 
Contractor 

Em
ployer 

W
itness for 

Em
ployer 

Page 32 of 177 



 

TN025/2023: REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND SEALING OF CENTRAL RESERVOIR JOINTS IN THE DAWID 
KRUIPER MUNICIPAL AREA  

                        
 

Part C2: Pricing Data 

 
 

Pages 

C2.1 Pricing Assumptions ......…………………………………………………………………………...109 - 110 

C2.2 Bills of Quantities ..... ……………………………………………………………………………….111 - 123 

C2.3 Declaration ...................................................................................................................................... 124 



 

TN025/2023: REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND SEALING OF CENTRAL RESERVOIR JOINTS IN THE DAWID 
KRUIPER MUNICIPAL AREA  

 
DAWID KRUIPER MUNICIPALITY 

CONTRACT NO. TN025/2023 

REFURBISHMENT OF LAMBRECHSTDRIFT, LEERKRANS AND SEALING OF JOINT IN CENTRAL 
RESERVOIR IN THE DAWID KRUIPER MUNICIPAL AREA 

 
 

C2.1 Pricing Assumptions 

 
Pricing Assumptions mean the criteria as set out `below, read together with all Parts of this contract document, 
which it will be assumed in the contract, that the tenderer has taken into account when developing his prices. 

 
1. This Bill of Quantities has to be read together with the Articles of the Agreement, the Conditions of Contract 

and Special Conditions of Contract, the Form of Tender, the General Specification, the Project Specification 
and the Drawings. 

 
 

2. The method of measurement published by the South African Bureau of Standards in clause 8 of the 
Standardized Specifications for Civil Engineering Construction is applicable, subject to the variations and 
amendments contained in the section “Applicable SABS 1200 standardized specifications”. 

 
 

3. General instruction and description of the Work or materials given in the Specification will not be repeated in 
the Bill of Quantities. It will only be referred to. Doorbell of reference between brackets, to particular Clause in 
the Conditions of Contract (GCC 6.3.1) or, Special Conditions of Contract (SC.7), General Specification(SABS 
1200A 8.3.3), Project Specification (PS 11) or to a Drawing (Drawing U10256C-100-01). 

 
 

4. The clauses in a specification in which further information regarding the schedule item appears under 
"Reference clause" in the Schedule. The reference clauses indicated are not necessarily the only sources of 
information in respect of scheduled items. Further information and specifications may be found elsewhere in 
the contract documents. Standardized Specifications are identified by the letter or letters which follow SABS in 
the SABS 1200 series of specifications, eg. G for SABS 1200 G. 

 
 

5. The quantities set out in the Bills of Quantities are the estimated quantities of the Contract Works, but the 
Contractor will be required to undertake whatever quantities may be directed by the Engineer from time to time. 
The Contract Price for the completed contract shall be computed from the actual quantities of work done, valued 
at the relevant unit rates and prices. 

 
 

6. The prices and unit prices given in the Bill of Quantities, is all-embracing prices and it should cover the values 
of the different items completely and has to include all costs and expenses which may occur and for the building 
of the Work as described and costs and expenses that are required as well as all general liabilities, obligations 
and risks which forms a part of this contract. The prices should be given separate in the item(s) if special 
accountability, responsibilities and risks as in the above occurs. 

 
 

7. A price or unit price has to be filled in against every item in the Bill of Quantities even if the amount isn’t shown. 
Items where no price or unit price has been filled in will be regarded as covered by the other prices and unit 
prices in the Bill of Quantities. VAT must not be included in the tariffs. 

 
 

8. Unit rates would be regarded as correctly if any difference occurs between unit prices and the total and the 
total will be corrected accordingly. The unit prices will be calculated arithmetical in case of omissions. 

 
 

9. Payments will only be made for items occurring in the Bill of Quantities and if the Contractor thinks that provision 
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hasn’t been made for some items, the item should be allowed for under another item. 
 

10. Except where rates only are required, insert all amounts to be included in the total tendered price in the 
"Amount" column and show the corresponding total tendered price. 

 
 

11. The units of measurement described in the Bills of Quantities are metric units. Abbreviations which may be 
used in these Bills of Quantities are as follows: 

 
mm = millimetre h = hour 
m = metre kg = kilogram 
km = kilometre t = ton (1000 kg) 
m2 = square metre No. = number 
m2.pass = square metre-pass sum = lump sum 
ha = hectare MN = meganewton 
m3 = cubic metre MN.m = meganewton-metre 
m3.km = cubic metre-kilometre P C sum = Prime Cost sum 
l = litre Prov sum = Provisional sum 
kl = kilolitre kW = kilowatt 
Ml = megalitre % = per cent 
MPa = megapascal    

 
 

12. Those parts of the contract to be constructed using labor-intensive methods have been marked in the Bills of 
Quantities with the letters LIC in a separate column filled in against every item so designated. The works, or 
parts of the works so designated are to be constructed using labor-intensive methods only. The use of plant to 
provide such works, other than plant specifically provided for in the scope of work, is a variation to the contract. 
The items marked with the letters LI are not necessarily an exhaustive list of all the activities which must be 
done by hand, and this clause does not over-ride any of the requirements in the generic labor intensive 
specification in the Scope of Works. 

 
 

13. Payment for items which are designated to be constructed labor-intensively (either in this schedule or in the 
Scope of Works) will not be made unless they are constructed using labor-intensive methods. Any unauthorized 
use of plant to carry out work which was to be done labor-intensively will not be condoned and any works so 
constructed will not be certified for payment. 

 

The Employer has the right whereas any measurements and/or payments were made before the final 
Payment Certificate to inspect it and if it is incorrect to correct it. The Employers has the right to remove 
and correct any work not complying with the specification before the submission of the last Payment 
Certificate. 
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DAWID KRUIPER MUNICIPALITY 

CONTRACT NO. TN025/2023 

REFURBISHMENT OF LAMBRECHTSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND SEALING 
OF CENTRAL RESERVOIR JOINTS IN THE DAWID KRUIPER MUNICIPAL AREA 

 

C2.2 BILL OF QUANTITIES 

Contents 

 
 

SUMMARY 
 Amount 

R c 

1 SCHEDULE 1: PRELIMINARY AND GENERAL 
   

2 SCHEDULE 2: SITE CLEARANCE 
   

3 SCHEDULE 3: REFURBISHMENT OF WATER SUPPLY: 
LAMBRECHTSDRIFT 

   

4 SCHEDULE 4: REFURBISHMENT OF WATER SUPPLY: 
LEERKRANS 

   

5 SCHEDULE 5: SEALING OF CENTRAL RESERVOIR JOINTS 
   

SUB-TOTAL R 
  

* CONTINGENCIES 
Allow the sum of 10% (ten percent) of the above Sub-total for 
Contingencies to be spent as the Engineer may direct and to be 
deducted in whole or in part if not required. R 

  

 
TOTAL INCLUDING CONTINGENCIES R 

  

VALUE ADDED TAX 
ADD: VAT at the rate of 15% R 

  

 
TOTAL Carried to part C1.1 Form of Offer and Acceptance R 

  

 
CONTRACT PERIOD: ………………….. WEEKS 

 
* Amount allowed for the use of the Engineer only. 
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CONTRACT NO: TN025/2023:  
BILL OF QUANTITIES               
 
       

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE 
AMOUNT 

R c 

1 SABS 1200A 
SCHEDULE 1: PRELIMINARY 
AND GENERAL 

          

               

1.1 8.3 FIXED CHARGE ITEMS           

1.1.1 8.3.1 
Contractual Requirements including 
Insurances 

Sum 1    

 8.3.2 Establish facilities on site:           

 8.3.2.2 Facilities for the Contractor:           

1.1.2   a) Offices and storage sheds Sum 1       

1.1.3   b) Living accommodation Sum 1       

1.1.4   c) Ablution and latrine facilities Sum 1       

1.1.5   d) Tools and equipment Sum 1       

1.1.6   
e) Water supplies, electrical power and    
communication facilities 

Sum 1       

1.1.7   f) Access Sum 1       

1.1.8 8.3.4 
Removal of site establishment on 
completion works 

Sum 1       

1.1.9   
Implementation and adherence to the 
Occupational Health and Safety Act 

Sum 1       

               

1.2 8.4 TIME RELATED ITEMS           

1.2.1 8.4.1 
Contractual Requirements including 
Insurances 

Sum 1       

 8.4.2 Operate and maintain facilities on site:           

 8.4.2.1 
Facilities for Engineer (SABS 1200 
AB) 

          

1.2.2 8.4.3 
Supervision for duration of 
Construction 

Sum  1       

1.2.3   Setting out of works Sum 1       

1.2.4   
Compliance with Occupational Health 
and Safety Act 

Sum 1       

        

        

        

        

        

        

        

        

        

Total Carried Forward     
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CONTRACT NO: TN025/2023:  
BILL OF QUANTITIES 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE 
AMOUNT 

R c 

Total Brought Forward     

1.2.5   Marking and protection of survey pegs Sum 1       

1.2.6   
Determination and protection of existing 
services 

Sum 1       

1.2.7   

Provide as-build information by an 
surveyor in excel format for all valves, 
hydrants, bends, t-pieces, etc. with design 
data 

Sum 1       

               

1.3   SUMS STATED PROVISIONALLY 
BY ENGINEER 

  
        

1.3.1   
Employment of 12 temporary workers for 
duration of the Contract 

Prov 
Sum 

1 100 000  100 000 00 

        

1.3.2 F.4.2 
EPWP overalls and PPE for labour (for 
12 persons) 

Sum 1   
  

        
1.3.3 

 
  

Hand excavation for location of existing 
services 

m³ 25       

               

1.4   
PROVISION FOR BANK 
GUARANTEE: 

 
       

1.4.1    For MOS material  Sum  1       

                

                

                

                

                

                

                

                

                

                

                

                

                

        

        

                

Total Carried Forward To Summary     
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CONTRACT NO: TN025/2023:  
BILL OF QUANTITIES 

ITEM 
PAYMENT DESCRIPTION UNIT QTY RATE 

AMOUNT 

NO R c 

2 
SABS 
1200C 

SCHEDULE 2: SITE CLEARANCE           

2.1 8.3.1 (a) 

Clear site of all plants, rubble, etc. 3.00m 
wide and remove material to a dumping 
site provided/identified by Engineer: 
Lambrechtsdrift, Leerkrans and Central 
Reservoir 

m2 3500       

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

                

Total Carried Forward To Summary     
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CONTRACT NO: TN025/2023:  
BILL OF QUANTITIES 

ITEM 

PAYMENT DESCRIPTION UNIT QTY RATE 

AMOUNT 

  

NO R c 

3   
SCHEDULE 3: REFURBISHMENT OF  
WATER SUPPLY : 
LAMBRECHSDRIFT 

          

   
(See drw DKM2023-CW01-2008-T0 & 
DKM2023-CW02-2008-T0) 
 

          

3.1   
REFURBISHMENT OF EXISTING 
WATER TREATMENT PLANT: 

         

              

3.1.1   
Refurbishment of existing plant performed 
by specialist nominated sub-contractor 

Prov. 
Sum 

1 R 1 600 000 R 1 600 000 00 

              

3.1.2  Mark-up on Item 3.1.1 % 1 600 000    

        

3.2  
CONSTRUCTION WORK AT WATER 
TREATMENT PLANT: 

     

        

3.2.1  

Demolish existing roof structure at Plant 
and replace with new as per detail drawing 
inclusive of labour, materials 
 

Sum 1    

3.2.2  
Foundation Excavation and casting of new 
floor at sedimentation tanks as per detail 
drawing inclusive of labour and materials 

Sum 1    

        

3.2.3  
Replace existing plant door with new 
wooden type door 

Sum 1    

         

3.2.4   
Replace sink with new and installation 
tiling  

Sum 1    

        

3.2.5   

Installation of security fence as per 
drawing to match existing (Including of 
Barb Wire on top of the existing fencing: 
200m) 

Sum 1    

         

3.2.6   Provide new security lighting Sum 1    

        

3.3  
SEALING OF JOINTS OF RAW 
WATER STORAGE RESERVOIR 

     

        

3.3.1  Cleaning of Raw Water Reservoir Sum 1    

        

3.3.2  
Sealing of Raw Water Reservoir (Including 
Elevated Steel Panel Reservoir 

Prov 
Sum 

1 R 650 000 R 650 000 00 

        

        

        

  TOTAL CARRIED FORWARD      
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  TOTAL BROUGHT FORWARD      

        

3.4  
INSTALLATION OF WATER 
PRESSURE PIPELINES 

     

        

 
SANS 
1200DB 

EXCAVATIONS      

 8.3.2 (a) 

 
Trench excavation in all materials, 
backfilling, compacting and removal of 
surplus material for laying of water 
reticulation network for all diameter pipes 
specified for the following trench depths 

     

        

3.4.1  1.01 – 1.5m m 300    

        

  E.O item 3.5.1 for      

        

3.4.2 8.3.2 a) Hard Rock Excavation m3 225    

  
b) Excavate and dispose of unsuitable 
material from trench bottom 

m3 225    

        

 
SABS 1200 
LB 

MEDIUM PRESSURE PIPELINES      

  Upvc Pipes      

  
Supply, handle, lay and bed (Class C 
bedding),joint as described in notes on 
drawings, test and disinfect pipes for: 

     

3.4.3  a)110 uPVC Class 12 m 150    

3.4.4  b)160 uPVC Class 12 m 150    

        

  BEDDING      

  
Supply and compact bedding to 90% 
MOD AASHTO density with material: 

     

        

  From trench excavations:      

3.4.5 8.1.1 (a) a) Bedding m3 25    

 8.2.1 (b) b) Blanket m3 70    

        

  Import form commercial source:      

        

3.4.6  a)Bedding m3 25    

  b)Blanket m3 70    

        

        

  TOTAL CARRIED FORWARD      

  TOTAL BROUGHT FORWARD      

3.5  
CONNECTION TO EXISTING 
SERVICES 
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Locate, excavate and expose existing water 
main sufficiently to allow for a connection 
point for the new water main, inclusive of 
all material, labour, cutting if pipes, 
couplings, other required fittings and 
specials necessary as well as the disposal 
of all surplus materials. 

     

        

3.5.1  
Connecting to existing services: 110mm 
and 160mm pipes 

Sum 1    

        

3.6  
SUPPLY AND INSTALLATION OF 
SMART WATER METERS 

     

        

3.6.1  
Supply and installation of smart water 
meters (ON-TEC type or Similar) 

No. 230  
RATE 
ONLY 

 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

 Total Carried To Summary     
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CONTRACT NO: TN025/2023:  
BILL OF QUANTITIES 

ITEM 
PAYMENT DESCRIPTION UNIT QTY RATE 

AMOUNT 

NO R c 

4  
SCHEDULE 5: REFURBISHMENT 
OF  WATER SUPPLY : 
LEERKRANS 

     

  

(See drw DKM2023-CW03-2008-T0, 
DKM2023-CW04-2008-T0 & 
DKM2023-CW05-2008-T0) 
 

     

4.1  
REFURBISHMENT OF EXISTING 
WATER TREATMENT PLANT ( 

        

4.1.1  

 
 
Refurbishment of existing plant 
performed by specialist nominated sub-
contractor 
  
 
 

Prov 
Sum 

1 R 1 600 000  R 1 600 000  00 

4.1.2  Mark-up on Item 4.1.1 % 1 600 000      

        

4.2  
CONSTRUCTION WORK AT 
WATER TREATMENT PLANT 

     

        

4.2.1  
Construction of new roof structure as per 
drawing detail   

Sum 1    

        

4.2.2  

Foundation Excavation and casting of 
new floor at sedimentation tanks as per 
detail drawing inclusive of labour and 
materials   

Sum 1    

        

4.2.3  
Replace existing plant door with new 
wooden type door   

Sum 1    

4.2.4  
Replace sink with new and installation of 
tiling   

Sum 1    

        

4.2.5  
Installation of security fence: Diamond 
Mesh with Barb Wire on Top 
  

m 250    

4.2.6  
Provide new security lighting 
  

Sum 1    

4.3  
INSTALLATION OF WATER 
PIPELINES 

     

        

 SANS 
1200DB 

EXCAVATIONS      

 8.3.2 (a) 

Trench excavations in all materials, 
backfilling, compacting and removal of 
surplus material for laying of water 
reticulation network for all diameter 
pipes specified for the following trench 
depths: 

     

4.3.1  1.01 – 1.5m m 1350    

4.3.2 8.3.2 a) Hard Rock Excavations m3 950    

  TOTAL CARRIED FORWARD      
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b)Excavate and dispose of unsuitable 
material from trench bottom 

m3 950    

        

 
SABS 
1200L 

MEDIUM PRESSURE PIPELINES      

  HDPE and UPVC Pipes:       

  
Supply, handle, lay and bed (Class C 
bedding), joint as described in notes on 
drawing, test and disinfect pipes for: 

     

        

4.3.3 8.2.1 75mm HDPE Class 12 m 1350    

4.3.4 8.2.1 110mm UPVC Class 12 m 500    

4.3.5 8.2.1 160mm UPVC Class 12 m 850    

        

 
SABS 1200 
LB 

BEDDING      

        

  
Supply and compact bedding to 90% 
Mod AASHTO density with material:  

     

  From trench excavations:      

4.3.6 8.1.1 (a) a)Bedding  105    

 8.1.1 (b) b)Blanket  310    

  From commercial source:      

4.3.7 8.2.2.3 a)Bedding  105    

 8.2.2.3 b)Blanket  310    

        

        

4.3.8 8.2.2 SPECIALS AND FITTINGS      

  

Extra Over for 4.3.3 to 4.3.5 for supply, 
lay and bed (Class C bedding), joint 
including cutting of pipes to lengths 
where required, test and disinfect for 
HDPE pipes: 

     

4.3.8.1  75mm x 90 degree Bend (HDPE)  No 5    

4.3.8.2  
75mm Repair Couplings (Compression 
Fittings) 

No 14    

4.3.8.3  110mm x 90 Degree Bends (uPVC) No 5    

4.3.8.4  160mm x 90 degree Bends (uPVC) No 5    

4.3.8.5  75mm Isolating Valves No 2    

4.3.8.6  110mm Isolating Valves No 2    

4.3.8.7  160mm Isolating Valves No 2    

        

4.4  
CONNECTION TO EXISTING 
INFRASTRUCTURE 

     

  

Locate, excavate and expose existing 
water main sufficiently to allow for a 
connection point for the new water main, 
inclusive of all material, labour, cutting 
of pipes, couplings, other required fittings 
and specials necessary  as well as the 
disposal of all surplus materials: 

     

  TOTAL CARRIED FORWARD      
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4.4.1  
Connecting to existing infrastructure 
services   

Sum 1    

        

4.5  
SUPPLY AND INSTALLATION OF 
SMART WATER METERS  

     

        

4.5.1  
Supply and installation of smart water 
meters (ON-TEC type or Similar) 

No 230  
RATE 
ONLY 

 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

Total Carried To Summary   
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CONTRACT NO: TN025/2023:  
BILL OF QUANTITIES      

ITEM 
PAYMENT DESCRIPTION UNIT QTY RATE 

AMOUNT 

NO R c 

5  
SCHEDULE 5: SEALING OF 
CENTRAL RESERVOIR JOINTS 

     

        

5.1  
CLEANING AND SEALING 
ACTIVITY 

     

5.1.1  

 
Cleaning of Storage Reservoir (including 
removal of storage water inclusive to full 
compliance to health and safety 
regulations)  

Sum 1    

5.1.2  Sealing of Joints 
Prov 
Sum 

1 R 800 000  R 800 0000  00 

         

5.2  INSTALLATION OF VALVES      

        

  
Locate, excavate and expose water main 
sufficiently to allow for the installation of 
non-return valves: 

     

        

5.2.1  
Supply and installation of 2 x Non-
Return Valves (400mm Diameter Pipes) 

Prov 
Sum 

1 R 200 000 R 200 000 00 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

Total Carried To Summary   
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DAWID KRUIPER MUNICIPALITY  

CONTRACT NO. TN025/2023 

REFURBISHMENT OF LAMBRECHTSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND SEALING 
OF CENTRAL RESERVOIR JOINTS IN THE DAWID KRUIPER MUNICIPAL AREA 

 
 
 

C2.3 DECLARATION (In respect of completeness of Tender) 

 
DAWID KRUIPER MUNICIPALITY 
P.O. Box X6003 
Upington 
8800 

 
 

I/we, the undersigned, do hereby declare that these are the properly priced Bill of Quantities forming part C2.2 of 
this Contract Document containing 199 pages in consecutive order upon which my/our tender for CONTRACT NO. 
TN025/2023: REFURBISHMENT OF LAMBRECHTSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND 
SEALING OF CENTRAL RESERVOIR JOINTS IN THE DAWID KRUIPER MUNICIPAL AREA has been based. 

 
 
 
 
 

------------------------------------------------------------------------ 
SIGNATURE OF TENDERER/S 

 
 
 
 
 
 
 

----------------------------------------------------------- 
DATE 
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Part C3: Scope of Work 

 

 

 

TABLE OF CONTENTS Pages 

C3.1 STANDARD SPECIFICATIONS ............................................................................. 127 

C3.1.1   LIST OF STANDARD SPECIFICATIONS ..................................................................... 127 

C3.2 PROJECT SPECIFICATIONS ................................................................................. 128 

C3.2.1 PART A : General.................................................................................... 129 - 139 

C3.2.2 PART B : Amendments to Standard and Specific Specifications .............. 139 - 165 

 
 

C3.3 ANNEXURES 
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DAWID KRUIPER MUNICIPALITY  

CONTRACT NO. TN025/2023 

REFURBISHMENT OF LAMBRECHTSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND 
SEALING OF CENTRAL RESERVOIR JOINTS IN THE DAWID KRUIPER MUNICIPAL AREA 

 

C3.1 STANDARD SPECIFICATIONS 
 

C3.1.1 LIST OF STANDARDISED SPECIFICATIONS 

 
1. SABS 1200 

 
The standard specifications on which this contract is based are the South African National of Standard Standardized 
for Civil Engineering Construction SABS 1200. (Note to compiler. “SABS1200” has been changed to “SANS1200”; the 
SABS 1200 specifications are due to be replaced in the foreseeable future by SANS 1200). 

 
2. Applicable SABS 1200 Standardized Specifications 

 
Although not bound in nor issued with this document, the following standardised specifications shall form 
part of the contract document and shall apply: 

 
SANS 1200 A - 1986 : GENERAL 

SANS 1200 AB - 1986 : ENGINEERS OFFICE 

SANS 1200 C - 1980 : SITE CLEARANCE 

SANS 1200 D - 1988 : EARTHWORKS 

SANS 1200 DB - 1989 : EARTHWORKS (PIPE TRENCHES) 

SANS 1200 DM - 1981 : EARTHWORKS (ROADS, SUB-GRADE) 

SANS 1200 G - 1982 : CONCRETE (STRUCTURAL) 

SANS 1200 L - 1983 : MEDIUM PRESSURE PIPELINES 

SANS 1200 LB - 1983 : BEDDING (PIPE) 

SANS 1200 LC - 1981 : CABLE DUCTS 

SANS 1200 LF - 1983 : ERF CONNECTIONS (WATER) 

SANS 1200 M - 1976 : ROADS (GENERAL) 

SANS 1200 ME - 1981 : SUB-BASE 

SANS 1200 MF - 1981 : BASE 

SANS 1200 MH - 1996 : ASPHALT BASE AND SURFACING 
 

The following standardized Construction and management requirements for works contracts will 

also form part of this contract: 

SANS 1921-1:2004 Part 1: General engineering and construction works 

SANS 1921-2:2004 Part 2: Accommodation of traffic on public roads occupied be the contractor 

SANS 1921-4:2004 Part 4: Third-Party management support in works contracts 

SANS 1921-5:2004 Part 5: Earthwork activities which are to be performed by hand 

SANS 1921-6:2004 Part 6: HIV/AIDS awareness 
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C3.2 PROJECT SPECIFICATIONS 
 

STATUS 

 

The Project Specification, consisting of THREE parts, forms an integral part of the contract and 
supplements the Standard Specifications. 

Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications and, if 
applicable, the Particular Specifications. 

Part C contains the Particular Specifications relating to specific items on this project. 

In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications 
and the Project Specification, the Project Specification shall take precedence. In the event of a 
discrepancy between the specifications, (including the Project Specifications) and the drawings and / or 
the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the execution of the work 
under the relevant item. 

 

C3.2.1 PART A : General 
 

Part A covers a general description of the project, the site and the geo-technical conditions, the available 
and required facilities, special characteristics of the Contract and the requirements to which the 
Contractor has to comply with. Reference is also given in Part A to other Specifications (if any) applicable 
on the Contract. 
PS 1 General Description of the Works  
PS 2 Description of Site and Access  
PS 3 Details of Contract 
PS 4 Construction Programme 
PS 5 Procedures during Construction 
PS 6 Site Facilities Available 
PS 7 Abnormal Rainfall  
PS 8 Time Related Items 
PS 9 Project Name Board 
PS 10 Protection from Storms and Floods 
PS 11 Existing Services 
PS 12 Accommodation of Traffic and Public Access 
PS 13 Setting out of Works 
PS 14 Temporary Office and Communication Facilities  
PS 15 Safeguarding of Material, Equipment and Property 
PS 16 Sanitary Conditions 
PS 17 Dealing with water of Trenches and Excavated Ponds 
PS 18 Construction in Confined Areas 
PS 19 Density Tests/Concrete Cubes 
PS 20 Pressure Tests 
PS 21 Community Liaison Officer (CLO) 
PS 22 Labor Intensive Activities 
PS 23 Excavation of Trenches and Ponds 
PS 24 Classes of Excavation 
PS 25 Manholes and Chambers  
PS 26 Quality Control by Engineer 
PS 27 Health and Safety Plan 
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C3.2.2 PART B : Amendments to Standard and Specific Specifications 
 

Part B covers variations on and additions to the Standardized SABS 1200 – series of Specifications for 
Civil Engineering construction and other Standard Household Specifications and the Specific 
Specifications applicable on the Contract. 

 
 

C3.2.3 PART C : Specific Specifications 
 

Part C contains Specifications relating to specific items on this project. 
 

PART A :   General 
 

PS 1 GENERAL DESCRIPTION OF THE WORKS 

 
The work to be carried out under this Contract entails the construction of civil engineering services. The 
Dawid Kruiper Municipality proposes to install communal standpipes in various areas in the Dawid 
Kruiper Municipal area. 

 

PS 2 DESCRIPTION OF SITE AND ACCESS 

 
Construction takes place in the general vicinity of Lambrechtsdrift, Leerkrans and Upington Construction 
activities are to take place in existing residential areas and as such the Contractor is expected to be 
sensitive to public health & safety and to manage traffic and access control. The Contractor is also 
required to take the safety of the residents and their property into account during the planning and 
execution of the works.  

PS 3 DETAILS OF CONTRACT 

 
This Contract covers the supply of all materials, plant, equipment and labor for, and the installation of 
the following civil services as specified. 

 

PS 4 CONSTRUCTION PROGRAMME 

 
PS 4.1 Format 

 
The programme will be set up in collaboration with the Engineer: 

 
In addition to the requirements of Sub-Clause 5.6.2 of the General Conditions of Contract, the 
Contractors programme shall: 

 
i) be in a bar chart form programmed into MS Project Office 2003 or 2010 

ii) show the various activities related to the time-chart indicating the sequence of performing the works 
comprising the contract. 

iii) indicate critical path activities 

iv) baseline programme must be submitted and be updated with actual progress on a monthly basis 
to show actual progress vs the baseline 
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PS 4.2 Allowances 
 

The Contractors programme shall take the following into consideration: 
 

i) expected normal climatic weather conditions 

ii) special non-working days as stipulated in the Contract Data 

iii) expected value of the work performed for each activity 

iv) stipulate any other information required by the engineer. 
 
 

PS 5 PROCEDURES DURING CONSTRUCTION 

 
The Contractor to supply, keep up to date and keep the following documents on site on a daily basis: 

 
i) A full set of the latest construction drawings to be on site permanently for use by the Engineer and 

others. 

ii) The Contractor to supply and keep on site an A4 triplicate site instruction book, which must be 
presented to the engineer at all site meetings and site inspections. 

iii) The Contractor to supply an A4 duplicate diary on site to be signed off by Engineers representative. 
The Contractor to keep daily diary, with at least the following information. 

 
- Weather condition 

- Record of any accidents and detail 

- Record of construction activities of the day with associated units‟ measures of progress for 
each activity. 

- Record of resources (labor, materials, plant, etc.) utilized for each day. 

- Information of any strikes 

- Any other relevant information 
 

PS 6 SITE FACILITIES AVAILABLE 

 
PS 6.1 Source of Water Supply 

 
The Contractor shall make his own arrangements with the local authority for obtaining water for 
construction and domestic purposes as well as toilet facilities as required by the Health and Safety 
Regulations. The Contractor shall pay for the water at the rates and tariffs as determined by the local 
authority, including the cost of supplying a temporary standpipe as required, all at his own expense. 

PS 6.2 Source of Power Supply 

 
The Contractor is to make his own arrangement for the supply of electrical power and is responsible 
for all costs incurred. 

PS 6.3 Location of Camp and Depot 

 
The Contractor will NOT be allowed to erect a construction camp or accommodation for labor on site 
during the execution of this contract. 

 
The Contractor must make his own arrangements for a Site Office or Campsite in these areas. The camp 
and site shall be kept in a neat and orderly state at all times for the duration of the Contract. The 
Contractor shall make his own arrangements for the accommodation of labour in these areas. 

 

PS 6.4 Spoil Sites 
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No indiscriminate spoiling of material will be allowed. All unsuitable surplus material shall be removed 
from the site and to a suitable spoil site indicated by the Engineer. 

 

PS 7 ABNORMAL RAINFALL 

 
Refer to Contract Data – C1.2 

 

PS 8 TIME RELATED ITEMS 

 
An approved extension of time (other than an extension of time granted in terms of Clause 5.12 of the 
Conditions of Contract) will entitle the Contractor to submit a claim for additional payment. Any such 
approved additional payment will be made for proven additional costs for each relevant time related item 
but will be limited to a maximum amount determined from the sum tendered for such item and from the 
designated operation, the period stated for the completion of the item or the tendered contract period, 
as applicable. 

 

PS 9 PROJECT NAME BOARD 

 
Not applicable. 

PS 10 PROTECTION FROM STORMS AND FLOODS 

 
The sum allowed for in the Bills of Quantities shall be deemed to be full compensation for any damage 
to the Works due to storms, rain, floods, storm water or subsurface water. 

 
Under no circumstances shall the Contractor be entitled to any additional payment in this regard. The 
Contractor shall accept full responsibility and costs to handle water from any source on the Site. The 
preceding shall imply that the Contractor shall also be responsible for the necessary arrangements with 
regard to the provision of Special Risk Insurance to address any such of the abovementioned 
occurrences and sum allowed for in the Schedule of Quantities shall be deemed to be full compensation 
for maintaining any such insurance during the full period of the contract. 

 

PS 11 EXISTING SERVICES 

 
The Engineer will provide available information regarding the location of the existing services and 
connections, but: 

 
The Engineer does not accept responsibility for the accuracy of this information and it shall be the full 
responsibility of the Contractor to obtain Way Leaves from the Local Authorities or any other Service 
Provider Institutions (Eskom, Telkom, etc.) regarding any existing services that will have an impact on 
the Works or the execution thereof. The Contractor shall make further investigations to determine the 
exact locality, size and depth of existing connections and/or pipelines before commencing with 
construction to ensure that no damage is done to any existing pipes or fittings. 

 

The Contractor shall take all reasonable precautions to protect existing pipeline/services during 
construction and during relocation of such services. 

 
Any pipe, cable, conduit or other services of any nature whatsoever indicated to the Contractor and 
subsequently damaged as a result of the Contractor's operations shall be repaired and reinstated 
forthwith by the Contractor or by the authority concerned, all at the expense of the Contractor and to the 
satisfaction of the Engineer. 

 
Whenever services are encountered which interfere with the execution of the Works and which require 
removing and relocating, the Contractor shall advise the Engineer who will determine the extent of the 
work, if any, to be undertaken by the Contractor in removing, relocating, and reinstating such services. 
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Any work required to be undertaken by the Contractor in the moving and relocation of services for which 
no provision is made in the contract documents, or for which no applicable tender rates exist, will be 
classed and paid for as "Daywork" as prescribed in the General Conditions of Contract. 

 
The Contractor shall work in close co-operation with personnel of the Municipality controlling services 
that must be protected, removed or relocated. No undertaking can be given as to the exact time of 
commencement or of completion of the relocation, removal or protection of services, which have to be 
carried out, by the Board or controlling authorities themselves. The Contractor is to make allowance in 
his programme for this contingency. 

 
Where services have to be removed or relocated or protected the Engineer will at the request of the 
Contractor, notify or negotiate with the Municipality or authorities controlling those services, but the 
Employer does not accept liability for any costs resulting from delays in the relocation, removal or 
protection of any service, or delays as a result of delays in negotiations. The sum allowed for in the 
Schedule of Quantities shall be deemed to be full compensation for the location and protection of existing 
services. 

 

PS 12 ACCOMMODATION OF TRAFFIC AND PUBLIC ACCESS 

 
During all his operations and when using his machinery, plant and equipment, the Contractor shall at all 
times take the necessary care to protect the public and to facilitate the traffic flow. The Contractor must 
make provision under the designated tariff in the Preliminary and General cost to allow for the following: 

 
i) To create temporary access for both vehicles and pedestrians 

ii) To provide detours where necessary 

iii) To provide, install and maintain traffic- and warning signs as required 

iv) To provide and maintain barricading and safeguarding of any open excavations or trenches 

The price tendered shall include for all labor, plant, equipment, materials and overheads for confirming 
with these requirements. 

 

PS 13 SETTING OUT OF WORKS 

 
All setting out required to carry out the work shall be undertaken by the Contractor. Setting out of the 
Works to be priced for in the item provided in the Bill of Quantities. The Contractor shall provide one 
surveyor assistant per site to the Engineer or his representative during the works. The survey equipment 
must be available on site for the full duration of the works. 

 

PS 14 TEMPORARY OFFICE AND COMMUNICATION FACILITIES 

 
No office shall be specifically required for the Engineer or his representative, but the site office of the 
contractor must be made available and so equipped that the Engineer, his representative or the 
Community Liaison Officer can perform their work undisturbed at any time during the works. The 
Contractor shall make provision at his own cost for efficient communication between his site office and 
the office of the Engineer for the duration of the contract as provided for in the Preliminary and General 
Cost items. 

PS 15 SAFEGUARDING OF MATERIAL, EQUIPMENT AND PROPERTY 

 
The contractor is responsible to provide the necessary precautionary measures to ensure the safety and 
protect the Works against any losses and vandalism that can occur. The Contractor shall make provision 
at his own cost for precautionary safeguarding measures for the duration of the contract as provided for 
in the Preliminary and General Cost items. 
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PS 16 SANITARY CONDITIONS 

 
The Contractor shall ensure that, during the period of construction, sanitary conditions prevail on the site 
and surrounding areas. Unhygienic behavior that may cause contamination of the works or the 
surrounding area is strictly prohibited and the Contractor shall bear full responsibility to provide sanitary 
facilities in accordance with the regulations of Local Authorities and Specifications within the contract. 

 

PS 17 DEALING WITH WATER OF TRENCHES AND EXCAVATED PONDS 

 
PS 17.1 Abnormal Rainfall and Seepage 

The occurrence of rainwater and/or seepage in pipe trenches after abnormal rainfall shall be removed 
and treatment of water shall be executed by the Contractor at his own cost. The extension of time granted 
for abnormal rainfall conditions shall be taken as sufficient compensation for the removal of rainwater or 
seepage and/or for the treatment of water of trenches and ponds, as a result of seepage or rainwater 
accumulation after the occurrence of abnormal rainfall. 

 

PS 18 CONSTRUCTION IN CONFINED AREAS 

 
It may be necessary for the Contractor to work within confined areas and no additional payment will be 
made for work done in restricted areas. The method of construction in these confined areas will depend 
largely on the Contractor's construction plant. However, the Contractor shall note that measurement and 
payment will be only in accordance with the specified cross-sections and dimensions, and that the 
tendered rates and amounts shall include full compensation for all special equipment and construction 
methods and for all difficulties encountered during working in confined areas and narrow widths, and at 
or around obstructions, and that no extra payment will be made nor will any claim for additional payment 
be considered in such cases. 

 

PS 19 DENSITY TESTS / CONCRETE CUBES 

 
The Contractor shall carry out his own density tests on each compacted layer and these tests shall be 
submitted to the Engineer for scrutiny and approval before commencing with the construction of the 
following item and/or stage. The sum allowed for in the Schedule of Quantities shall be deemed to be 
full compensation for the full-time instatement of the required testing equipment and for the cost of all 
required testing procedures to be carried out on site for the duration of the works. 

 
The Contractor also needs to do his own concrete cube tests, which is to be handed to the Engineer for 
scrutiny and approval. The Engineer may order that further, control tests are to be taken. 

 

The Engineer may order that control tests be taken by his own or another independent laboratory. A 
provisional sum is provided in the Bills of Quantities to allow for the cost of control tests. 

 
The sum allowed shall, however, be under the control of the Engineers and payment shall only be made 
to the Contractor on receipt of proof of expenses incurred by the contractor for the tests, i.e. payments 
to be made to an independent laboratory. 

 
Should these control tests indicate failure to obtain the required standards, the cost of the tests shall be 
for the Contractor’s account. The required Cube tests and Density tests carried out by the Contractor in 
the normal course of his work shall not be covered by this sum and shall be carried out at his own 
expense. The tendered rates in the Bills of Quantities shall be deemed full compensation for the testing 
of materials. 
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PS 20 PRESSURE TESTS 

 
The Contractor shall carry out pressure tests under the supervision of the Engineer on all sections of the 
pipelines. The Contractor must supply all the necessary equipment to execute the testing of the pipeline, 
joints, connections and fittings on site. The Contractor shall do the Standard Hydraulic Pipe Test in the 
presence of the Engineer or his representative. The test pressures for Class 9 pipes shall be 1.25 x pipe 
class. Only 70% payment for installation of pipelines will be valued before completion of pressure test. 
Full payment for installation of pipelines will only be valued after completion of pressure tests according 
to the specified methods as stipulated in the relevant Standard Specifications (SABS1200). 

 

PS 21 COMMUNITY LIAISON OFFICER (CLO) 

 
The CLO official shall be identified by the Employer to act as a liaison person between the Contractor 
and the persons to be employed. The liaison officer must be appointed by the Contractor through a 
process of appointment and the job description is available from the Employer or the Employers Agent 
which must be communicated with him after appointment. The CLO’s salary will be paid by the Contractor 
and a Provisional Sum has been allowed for this purpose under the Preliminary & General Items. 

 

PS 22 LABOUR INTENSIVE ACTIVITIES 

 
The normal rules and regulations in terms of the Labour Act must be adhered to. Minimum wages for 
the region must be paid in envelopes to the labourers and formal Labour-contract documentation must 
be in place during the construction period. 
The appointment of Local Labour shall adhere as far as possible to the requirements stipulated by the 
EPWP Requirements for the full duration of the works. 

 
Reporting of Job Opportunities 

 
The contractor shall be responsible to submit together with his monthly performance claims a complete 
detailed record of all labour on site to the Engineer for the processing of monthly payment certificates 
and failure to do so will result in a breach of contractual compliance and nor the Employer nor his agent 
will be held liable for late payments to the Contractor. 

 
When reporting labour, the Contractor shall provide a name, identity number and signed pay slip for 
each and every temporary labourer employed during each month. A template will be provided to the 
contractor to record this information on a monthly basis. (Refer to Annexure B) 

 
The following activities must be executed with local labour: 

 
i. The normal handling, installation and testing of the pipes. 

ii. Placing and preparation of bedding and blanket material. 

iii. Compaction of bedding and blanket material.   
iv. Building of manholes, concrete inlet/outlet structures 

v. Repairs to fences and gates 

vi. Final site clearance 

vii. General labour 
 

PS 23 EXCAVATIONS OF TRENCHES 

 
The following rules must apply for the excavation of trenches: 

 
 The maximum allowable open trench length is 100m and provision must be made by the Contractor 

for the safe enclosure of open trenches according to the relevant regulations for the full duration of 
the contract. 

 The trenches must be excavated according to the constant depth principle to maintain a cover over 
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the pipe of at least 500mm irrespective of the pipe diameter. 
 Bedding will be aligned to form smooth transitions of levels from point to point to avoid local high 

points on any pipe line. 
 No open excavations will be allowed over weekends, non-working days or public holidays and must 

be temporarily backfilled before such event if the work is not completed. 
 

PS 24 CLASSES OF EXCAVATION 

 
Estimated quantities of expected hard rock excavations are provided in the Schedule of Quantities and 
materials shall only be classified as either soft excavation or hard rock material for the purpose of this 
contract and shall be classified as such by the Engineer on site. 

 
All material encountered in any excavations for any purpose including restricted excavation will be 
classified as follows: 

 
i. Hard rock excavation 

Hard rock excavation shall be excavation in material (including boulders exceeding 0.15 cubic metres in 
individual volume) that cannot be efficiently removed without blasting or without wedging and splitting. 
The responsibility rests with the Contractor on the method to be used to perform hard rock excavations 
and should the Contractor choose a method other than blasting, the rates for both the alternative method 
and for blasting must be provided for in the Schedule of Quantities. The method of hard rock excavation 
must be agreed upon by the Contractor and the Employer or the Employers Agent after a written request 
with sufficient motivation is submitted to the Engineer before any hard rock excavations is performed by 
the Contractor on site. The Contractor shall bear full responsibility to provide any substantiating and/or 
necessary documentation with regards to blasting and/or alternative hard rock excavation methods to 
the Engineer in writing for his approval. 

 
ii. Intermediate excavation 

No provision shall be made for the classification of Intermediate material for the purpose of this contract. 
 

iii. Soft excavation 

Soft excavation shall be all material not falling into the category of hard rock excavation. 
 

PS 25 CONNECTION TO EXISTING WATER MAINS 

 
The rate tendered shall cover all costs for exposing the existing water main, material, labour, plant, 
equipment and disinfection required in making the complete connection, and for liaison with the Dawid 
Kruiper Municipality. 

 
The Contractor shall liaise with the Dawid Kruiper Municipality regarding the time and manner of making 
the connections.   

 
 

PS 26 QUALITY CONTROL BY THE ENGINEER 

 
Except for the quality control measures that must be implied by the Contractor, the Engineer can arrange 
and execute his own quality control inspections. Invoices will be forwarded to Contractor for payment 
and to claim with a 10 % mark-up. However, in the case where the Contractor fails to comply with the 
required quality control measures during the execution of the works, the Contractor shall be liable for all 
costs resulting from quality control test and/or inspections carried out by the Engineer. 
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PS 27 HEALTH AND SAFETY PLAN 

 
The contractor, his/her management and/or any of his/her personnel must comply to all the regulations 
as shown in the Occupational Health and Safety law 85 of 1993 before any access to the site may be 
granted by the Employer or the Employer’s agent. These regulations must be submitted in writing to the 
Dawid Kruiper Municipality. 

 
In compliance with the Construction Regulations the Contractor shall, after performing a risk 
assessment, prepare a health and safety plan for approval by the Employer or the Employer’s agent and 
which will be kept and maintained on site by the Contractor for the full duration of the works. 

 
The health and safety plan shall include, but not be limited to, the following: 

 The safety management structure including the names of all designated persons such as the 
construction supervisor and any other competent persons; 

 Safety method statements and procedures to be adopted to ensure compliance with the OHSA. 
Aspects to be dealt with shall include, but not be limited to: 

- Public vehicular and pedestrian traffic accommodation measures; 

- Control of the movement of construction vehicles; 

- The storage and use of materials; 

- The use of tools, vehicles and plant; 

- Temporary support structures; 

- Dealing with working at height; 

- Environmental conditions and safety requirements in working hazardous materials 
including asbestos cement products; 

- Security, access, control and the exclusion of unauthorized persons. 

 The provision and use of temporary services; 

 Compliance with way-leaves, permissions and permits; 

 Safety equipment, devices and protective clothing to be employed; 

 Emergency procedures; 

 Provision of welfare facilities; 

 Induction and training; 

 Provision and maintenance of the health and safety file and other documentation; 

 Arrangements for monitoring and control to ensure compliance with the safety plan during 
execution of the works. 

 
 
PS 27 ENVIRONMENTAL REQUIREMENTS 

 
Removal of solid waste from campsites to a licensed municipal solid waste site should be conducted 
for the duration of the contract. 

   
Sufficient temporary sanitation facilities (including the maintenance thereof) of a type approved by the 
Engineer should be made available at the workface as well as on the static sites for the duration of the 
contract. 

 
 

PS 28 ACCESS TO PROPERTIES 

 
The contractor shall organize the work to cause the least possible inconvenience to the residents. This 
contract takes place within existing residential areas. 

The Contractor is expected to take photo records of all existing fences and other infrastructure or 
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property in the vicinity of the works. The tenderer will be responsible for the maintenance and immediate 
repair of any damage that occur as well as for the actions of his personnel who occupy this site if photo 
records cannot be presented to proof that the damage was not as a result of construction activities or 
due to the act of the Contractor or his employees. 

 

PS 29 SUBCONTRACTORS (NOMINATED OR APPROVED) 

 
The Contractor shall be responsible for work carried out by both nominated and approved sub- 
contractors on his behalf. 

The Engineer will not liaise directly with such sub-contractors. Problems related to payments, 
programming, workmanship, etc., shall be the concern of the Contractor and the sub-contractor, and the 
Engineer will not become involved. 

 

PS 30 STANDING TIME 

 
Standing time will only be considered when work is suspended by the written order of the Engineer. The 
Contractor shall not be entitled to recover any standing costs unless he provides full details in writing to 
the Engineer within 48 hours of the Engineers order. 

Standing time will not be considered when work is suspended as a result of inclement weather or default 
on the part of the Contractor. 

 

PS 31 SITE MEETINGS 

 
The Engineer shall hold monthly site meetings and keep and circulate minutes of these proceedings. 
The Contractor will attend and will ensure that all sub-contractors are represented. 

 
 
PS 32 RESTRICTED AREAS 

 
The contractor and his workers shall remain within the demarcated area of the construction site. 

 

PS 33 INTERFACING WITH OTHER CONTRACTORS / SUBCONTRACTORS 

 
Other contractors or subcontractors may be operating on the Site in close proximity to the works during 
the construction period. The Contractor is to take cognizance of this and specify what restrictions (if any) 
are to apply. A spirit of good co-operation is expected from the Contractor. 

 

PS 34 MINIMUM NUISANCES TO PERSONS FROM THE SURROUNDING AREA 

 
The Contractor is to ensure that he causes an absolute minimum nuisance to persons from the 
surrounding area by complying strictly with the following: 

 

 Work to be executed only between the hours of 07h00 and 18h00. 
   

 The works to be continuously and adequately watered as a means of dust suppression if required by 
the Engineer. 

 The contractor must arrange his works in such a manner as to safely accommodate road traffic under 
all working conditions. 
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PS 35 BORROW PITS 

 
No borrow pits or sand quarries have been specifically allocated for this contract. 

 
Tenderers are to take note that the commercial exploitation of quarries/dry river beds requires a mining 
license from the Department of Minerals and Energy Affairs. 

 
The provision of a suitable supply of bedding material is entirely the Tenderers responsibility and he 
must make all necessary arrangements in this regard. All costs in relation to the supply of such materials 
must be included in his rates entered into the Bill of Quantities. No additional payments in this regard 
will be made over and above that measured. 

 

PS 36 SPOIL MATERIAL 

 
No indiscriminate spoiling of material is permitted. The Contractor shall make arrangements with the 
Employer for sites suitable for spoiling surplus or unsuitable materials. 

 
Spoiling shall comply with the applicable statutory and regional regulations. 

 

PS 37 DRAWINGS 

 
All information in the possession of the Contractor that is required by the Engineer to complete the as- 
built drawings must be submitted to the Engineer before a Certificate of Completion will be issued. 

 
Only figured dimensions shall be used and drawings shall not be scaled unless so ordered by the 
Engineer. The Engineer will provide the dimensions that may have been omitted from the drawings. 

 

PS 38 NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS 

 
The Contractor shall erect the necessary signs, notices and barricades for the duration of the contract 
to safeguard the works, municipal operational staff, other contractors and the public. 

Notices, signs and barricades as well as advertisements may be used only if approved by the Engineer. 
The Contractor shall be responsible for their supply, erection, maintenance and ultimate removal and 
shall make provision for this in his tendered rates. 

The Engineer has the right to have any sign, notice or advertisement moved to another position or to 
have it removed from the site of the works should it in anyway prove to be unsatisfactory, inconvenient 
or dangerous to the parties mentioned. 

Such notices, signs and barricades shall be provided and erected at the Contractor’s own expense. 
 

PS 39 TRANSPORT OF MATERIAL 

 
All costs for transporting materials, including overhaul to spoil, shall be included in the applicable 
tendered rates. All references in the specifications to transport, overhaul and haul distances shall be 
deleted irrespective of whether or not the deletion is included in these project specifications. 

   

PS 40 WORKMANSHIP AND QUALITY CONTROL 

 
The onus to produce work that conforms in quality and accuracy of detail to the requirements of the 
Specifications and Drawings rests with the Contractor, and the Contractor shall, at its own expense, 
institute a quality-control system and provide suitably qualified and experienced Engineers, foremen, 
surveyors, technicians and technical staff, together with all transport, instruments and equipment to 
ensure adequate supervision and positive control of the Works at all times. 

 
 



149 | P a g e   

 TN025/2023: REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND SEALING OF CENTRAL RESERVOIR JOINTS IN THE 
DAWID KRUIPER MUNICIPAL AREA 

 

The cost of supervision and process control, including testing carried out by the Contractor, will be 
deemed to be included in the rates tendered for the related items of work. 

 
 

The Contractor's attention is drawn to the provisions of the various Standardized Specifications regarding 
the minimum frequency of testing required. The Contractor shall, at its own discretion, increase this 
frequency where necessary to ensure adequate control. 

 
On completion and submission of every part of the work to the Engineer for examination and 
measurement, the Contractor shall furnish the Engineer with the results of the relevant tests, 
measurements and levels to demonstrate the achievement of compliance with the Specifications. 

 

PART B :  Amendments to Standard and Specific Specifications 
 
 

The following variations and additions to the SABS 1200 Standardized Specifications referred to in Portion 1 
apply to this Contract. The prefix PS indicates an amendment to SABS 1200. The letters and numbers 
following these prefixed respectively indicate the relevant Standardized Specification and clause numbers in 
SABS 1200. 

 
 SABS 1200A: GENERAL 

 

PS A 1 SCOPE 

 
REPLACE THE CONTENTS OF SUBCLAUSE 1.1, INCLUDING THE NOTES, WITH THE 
FOLLOWING: 

"1.1  This specification covers requirements, principles and responsibilities of a general nature which 
are generally applicable to civil engineering construction and building works contracts, as well 
as the requirements for the Contractor's establishment on the Site." 

 

 PS A 2  INTERPRETATIONS 

PS A 2.3 DEFINITIONS 

IN THE OPENING PHRASE, INSERT THE WORDS: “the definitions given in the Conditions of 
Contract and” BETWEEN THE WORDS “specification” AND “the following”. 

 
(a) General 

 

ADD THE FOLLOWING DEFINITIONS: 

 
"‟General Conditions‟ and „Conditions of Contract‟ : The General Conditions of Contract specified 
for use with this Contract, together with the Special Conditions of Contract as applicable. 

 
„Specified‟ : As specified in the Standardized Specifications, the Drawings or the Project 
Specifications. „Specifications‟ shall have the corresponding meaning."   

 

(b) Measurement and payment 
 

REPLACE THE DEFINITIONS FOR "Fixed charge", "Time-related charge" AND "Value- related 
charge" WITH THE FOLLOWING: 
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"‟Fixed charge‟: A charge that is not subject to adjustment on account of variations in the value of the 
Contract Price or the time allowed in the Contract for the completion of the work. 

 
„Time-related charge‟: A charge, the amount of which varies in accordance with the Time for 
Completion of the Works, adjusted in accordance with the provisions of the Contract. 

 
„Value-related charge: A charge, the amount of which varies pro rata with the final value of the 
measured work executed and valued in accordance with the provisions of the Contract.‟" 

 

 PS A 2.4 ABBREVIATIONS 

 
(a) Abbreviations relating to standard documents 

 

ADD THE FOLLOWING ABBREVIATION: 
 

"CKS: SABS Co-coordinating Specification." 

PS A3 MATERIALS 

 
PS A 3.1 QUALITY OF MATERIALS 

Add the following: 

All materials are to be the best of their respective kinds, new, undamaged, sound and free from 
defects and shall comply with the relevant clauses of the Specification. 

 
All references to Standard Specifications are to be the latest amendment to such specifications. 

 
Materials bearing the SABS or BS mark will not be subjected to tests to determine whether they 
comply with the relevant specifications. The Engineer may in his discretion require any material 
not bearing such mark to be tested in accordance with the relevant specifications; should he do so 
the Contractor shall arrange for such tests to be carried out to the Contractor’s cost by the South 
African Bureau of Standards or other approved body. 

 
Whether or not the material bears the mark or is tested, any material found not to be in accordance 
with the specification shall be rejected and replaced by the Contractor at his own cost. 

 
Tenderers may be required, at their own expense to submit samples of the material offered to the 
Engineer for his approval and the material supplied under his contract shall be of a standard equal 
to that of the samples so submitted and approved. Samples will remain the property of the 
Tenderers, who shall remove them when called upon to do so by the Engineer. 

 
PS A 2.3 DEFINITIONS 

 
IN THE OPENING PHRASE, INSERT THE WORDS: “the definitions given in the Conditions of 
Contract and” BETWEEN THE WORDS “specification” AND “the following”. 

 
(a) General 

ADD THE FOLLOWING DEFINITIONS: 

"‟General Conditions‟ and „Conditions of Contract‟: The General Conditions of Contract 
   

specified for use with this Contract, together with the Special Conditions of Contract as 
applicable. 

 
„Specified‟: As specified in the Standardized Specifications, the Drawings or the Project 
Specifications. „Specifications‟ shall have the corresponding meaning." 
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(c) Measurement and payment 

REPLACE THE DEFINITIONS FOR "Fixed charge", "Time-related charge" AND "Value-
related charge" WITH THE FOLLOWING: 

"‟Fixed charge‟: A charge that is not subject to adjustment on account of variations in the value 
of the Contract Price or the time allowed in the Contract for the completion of the work. 

 
„Time-related charge‟: A charge, the amount of which varies in accordance with the Time for 
Completion of the Works, adjusted in accordance with the provisions of the Contract. 

 
„Value-related charge: A charge, the amount of which varies pro rata with the final value of the 
measured work executed and valued in accordance with the provisions of the Contract.‟" 

 
Add the following new sub-clause: 

 
PS A 2.3.1 DELAY DUE TO SUPPLY OF MATERIALS AND ORDERING 

The Contractor shall ensure that the work is not delayed, due to the lack of materials on the 
site of the works, by placing orders with suppliers for the materials required under his contract 
as soon as possible after the acceptance of this tender. 

 
The Contractor shall, by producing copies of written orders or written enquiries for supplies, 
prove to the satisfaction of the Engineer that any delay occasioned by non- availability of 
materials has been caused by the ability of suppliers to supply and not by his own lack of 
timely ordering or lack of exhaustive enquiry for supplies, before any extensions of the contract 
time will be allowed due to such delays. 

 
The quantities set out in the Schedule of Quantities have been clearly determined calculations 
based on data available at the time and should therefore be considered to be approximate 
quantities only. Before ordering materials of any kind the Contractor shall check with the 
Engineer whether or not the scope of the work for which the materials are required is likely to 
change substantially. No liability or responsibility whatsoever shall be attached to the 
Employer for materials ordered by the Contractor except when ordered in accordance with 
written confirmation issued by the Engineer. 

 
 

PS A 2.4 ABBREVIATIONS 

(a) Abbreviations relating to standard documents 

ADD THE FOLLOWING ABBREVIATION: 

"CKS: SABS Co-coordinating Specification." 

 

PS A 3 MATERIALS 

PS A 3.1 QUALITY 

ADD THE FOLLOWING AT THE END OF SUBCLAUSE 3.1 : 

"All manufactured materials supplied shall be new materials unless the contrary is specified. All 
materials specified to be in accordance with SABS Specifications shall bear the SABS mark." 

 
  



152 | P a g e   

 TN025/2023: REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND SEALING OF CENTRAL RESERVOIR JOINTS IN THE 
DAWID KRUIPER MUNICIPAL AREA 

 

ADD THE FOLLOWING SUB-CLAUSES TO SUBCLAUSE 3 : 

 
PS A 3.3 ORDERING OF MATERIALS 

The quantities set out in the Schedule of Quantities have been carefully determined from calculations 
based on data available at the time of its compilation but are to be considered as approximate 
quantities only. Before ordering materials of any kind, the Contractor shall be solely responsible for 
determining, from the drawings issued or approved by the Engineer for construction purposes, the 
actual quantities of materials required for the execution of the Works. No liability or responsibility 
whatsoever shall be attached to the Employer or the Engineer in respect of materials ordered by the 
Contractor except when ordered in accordance with the drawings issued or approved by the Engineer 
for construction purposes. 

 

 PS A 4     PLANT 

 
PS A 4.1 SILENCING OF PLANT 

REPLACE THE CONTENTS OF SUBCLAUSE 4.1 WITH THE FOLLOWING: 

“The Contractor’s attention is drawn to the applicable regulations pertaining to noise and hearing 
conservation, framed under the Occupational Health and Safety Act (Act No. 85 of 1993) as 
amended. 

 
The Contractor shall at all times and at its own cost, be responsible for implementing all necessary 
steps to ensure full compliance with such regulations, including but not restricted to the provision and 
use of suitable and effective silencing devices for pneumatic tools and other Plant which would 
otherwise cause a noise level in excess of that specified in the said regulations. 

 
Where appropriate, the Contractor shall further, by means of temporary barriers, effectively isolate 
the source of such noise in order to comply with the said regulations.” 

 
PS A 4.2 CONTRACTOR'S OFFICES, STORES AND SERVICES 

ADD THE FOLLOWING PARAGRAPH BEFORE THE EXISTING FIRST PARAGRAPH IN 
SUBCLAUSE 4.2: 

"The Contractor’s buildings, sheds and other facilities erected or utilized on the Site for the purposes 
of the Contract shall be fenced off and shall contain all offices, stores, workshops, testing 
laboratories, toilet facilities, etc. as may be required by the Contractor. The facilities shall always be 
kept in a neat and orderly condition. 

 

DELETE “and first-aid services” IN THE SECOND PARAGRAPH OF SUBCLAUSE 

4.2 AND ADD THE FOLLOWING: 

 
"The Contractor shall provide on the Site and in close proximity to the actual locations where the 
work is being executed, one toilet per 10 workmen, which toilets shall be effectively screened 
from public view and their use enforced. Such toilets shall be relocated from time to time as the 
location of the work being executed changes, so as to ensure that easy access to the toilets is 
maintained. 

 
The Contractor shall, where applicable, make all necessary arrangements and pay for the 
removal of night soil." 

 
Add the following new sub-clause: 
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PS A 4.3 CONSTRUCTION PLANT 

Construction plant, where the use thereof is permitted, shall be of a suitable type for carrying 
out the work for which it is required. Its capacity shall be sufficient to meet the requirements of 
the work within the contract time. It shall be kept at all times in full working order and repair. 

 
PS A5 CONSTRUCTION 

PS A 5.1 SURVEY 

PS A 5.1.1  Setting out of the Works 

The Contractor shall be responsible for the setting out of the works with reference to pegs and 
benchmarks. The Contractor shall arrange with a registered land surveyor to set out reference 
points and benchmarks at his own expense. The Contractor will survey the area after 
completion of the works and supply the data to the Engineer. All costs for setting out and any 
surveys required as stated above will be assumed to be included in the rates. 

PS A 5.1.2 Preservation and Replacement of Survey Beacons and Pegs Subject to the Land Survey 
Act 

 
DELETE THE WORDS: “in the vicinity of boundaries” IN THE SECOND SENTENCE OF 
SUBCLAUSE 5.1.2 AND REPLACE THE WORDS: “under the direction of” IN THE SAME 
SENTENCE WITH: “in consultation and liaison with”. 

ADD THE FOLLOWING AFTER THE SECOND SENTENCE OF SUBCLAUSE 5.1.2: 

“The Contractor and the Engineer shall record on the said list, their concurrence or 
disagreement (as the case may be) regarding the completeness and accuracy of the details 
recorded therein.” 

 
REPLACE THE THIRD SENTENCE OF SUBCLAUSE 5.1.2 WITH THE FOLLOWING: 

“At the completion of the Contract, the Contractor shall expose all pegs that were listed at the 
commencement of the construction as being in order and the Contractor shall arrange with a 
registered Land Surveyor for the checking of the positions of all such pegs and the replacement 
of any thereof which the Land Surveyor’s check reveals have become disturbed or damaged. The 
Contractor shall, as a precedent to the issue of the Certificate of Completion, provide to the 
Engineer, a certificate from the Registered Land Surveyor, certifying that all the pegs listed at 
the commencement of construction in accordance with the provisions of this clause, have been 
checked and that those found to have been disturbed, damaged or destroyed have been 
replaced in their correct positions, all in accordance with the provisions of the said Act. 

 

The costs of all checking, replacement and certification as aforesaid shall be entirely for the 
Contractor’s account; provided always that the Contractor shall not be held liable for the cost of 
replacement of pegs which: 

 
(a) cannot reasonably be re-established in their original positions by reason of the finished 

dimensions of the Permanent Works ; and 
 

(b) the Contractor can prove beyond reasonable doubt to the satisfaction of the Engineer, 
were disturbed, damaged or destroyed by others beyond its control.” 
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PS A 5.2   Watching, Barricading, Electric Lighting and Traffic Crossing 

 
Add the following to A 5.2: 

 
“The crossing of existing entrances to sites and streets must be done so that free access is ensured 
at all times. 

 
The crossing of roads with services must be done in half-widths to ensure vehicular access at all 
times. Traffic control shall be done with Stop/Go sign control with the relevant road signs during 
daytime. The Contractor must use hazard lights to warn traffic at night. All excavations must be 
marked with reflective delineators, reflecting tape and warning signs to the satisfaction of the 
Engineer. 

 
Road traffic signs shall comply with the requirements of the “South African Road Traffic Signs 
Manual” and shall be approved by the Engineer before construction commences. 

 
The Contractor shall provide and maintain all temporary road signs, etc. that are necessary for the 
normal safe flow of traffic (vehicles and pedestrians.” 

 

PS A 5.3  PROTECTION OF EXISTING STRUCTURES 

 
 REPLACE: “Machinery and Occupational Safety Act, 1983, (Act No. 6 of 1983)” WITH: 
“Occupational Health and Safety Act, 1993 (Act No. 85 of 1993), as amended,” AND INSERT 
THE FOLLOWING AFTER “(Act No. 27 of 1956)”: “as amended”. 

 

PS A 5.4  PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES 

 

 Replace the heading and the contents of this sub-clause with the following: 
 

PS A 5.4  LOCATION AND PROTECTION OF EXISTING SERVICES 

 
      PS A 5.4.1  Location of existing services 

Before commencing with any work in an area, the Contractor shall ascertain the presence and actual 
position of all services which can reasonably be expected by an experienced and competent 
Contractor to be present on, under, over or within the Site. 

 
Without in any way limiting its liability in terms of the Conditions of Contract in relation to damage to 
property and interference with services, the Contractor shall, in collaboration with the Engineer, 
obtain the most up-to-date plans as are available, showing the positions of services existing in the 
area where it intends to work. Neither the Employer nor the Engineer offer any warranty as to the 
accuracy or completeness of such plans and because services can often not be reliably located 
from plans, the Contractor shall ascertain the actual location of services depicted on such plans by 
means of careful inspection of Site and the provision and utilization of suitable detecting and testing 
equipment. 

 
Thereafter, the Contractor shall, by the use of appropriate methodologies carefully expose the 
services at such positions as are agreed to by the Engineer, for the purposes of verifying the exact 
location and position of the services. Where the exposure of existing services involves excavation to 
expose underground services, the further requirements of Sub-clauses 4.4 and 5.1.2.2 of SABS 
1200D (as amended) shall apply. 

 

The aforesaid procedure shall also be followed in respect of services not shown on the plans but 
which may reasonably be anticipated by an experienced Contractor to be present or potentially 
present on the site. 
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All services, the positions of which have been determined as aforesaid at the critical points, shall 
henceforth be designated as 'Known Services‟ and their positions shall be indicated by the 
Contractor on a separate set of Drawings, a copy of which shall be furnished to the Engineer 
without delay. 

 
As soon as any service which has not been identified and located as described above is 
encountered on, under, over or within the Site, it shall henceforth be deemed to be a Known Service 
and the aforesaid provisions pertaining to locating, verifying and recording its position on the 
balance of the Site shall apply. The Contractor shall notify the Engineer immediately any such 
service is encountered or discovered on the Site. 

 
Whilst it is in possession of the Site, the Contractor shall be liable for all loss of or damage as may 
occur to: 

 
(a) Known Services, anywhere along the entire lengths of their routes, as may reasonably be 

deduced from the actual locations at which their positions were verified as aforesaid, due 
cognizance being taken of such deviations in line and level which may reasonably be 
anticipated ; and 

 
(b) any other service which ought reasonably to have been a Known Service in accordance with 

the provisions of this clause ; 
 

as well as for consequential damage, whether caused directly by the Contractor’s operations or by 
the lack of proper protection ; 

 
Provided always that the Contractor will not be held liable in respect of damages occurring to 
services not being Known Services. 

 
No separate payment will be made to the Contractor in respect of its costs of providing, holding 
available on the Site and utilizing the said detecting and testing equipment, nor for any costs 
incurred in preparing and submitting to the Engineer, the Drawings as aforesaid and these costs 
shall be deemed included in the Contractor’s other tendered rates and prices included in the 
Contract. 

 
Payment to the Contractor’s in respect of exposing services at the positions agreed by the Engineer 
and as described above will be made under the payment items (if any) as may be provided 
therefore in the respective sections of the Specifications pertaining to the type of work involved. 

 
    PS A 5.4.2     Protection during construction 

The Contractor shall take all reasonable precautions and arrange its operations in such a manner 
as to prevent damage occurring to all Known Services during the period which the Contractor has 
occupation and/or possession of the Site 

 
Services left exposed shall be suitably protected from damage and in such a manner as will 
eliminate any danger arising there from for the public and/or workmen, all in accordance with the 
requirements of the prevailing legislation and related regulations. 

 
   PS A 5.4.3      Alterations and repairs to existing services 

Unless the contrary is clearly specified or ordered, the Contractor shall not carry out alterations to 
existing services. When this is necessary, the Contractor shall inform the Engineer, who will either 
make arrangements for such work to be executed by the owner of the service, or instruct the 
Contractor to make such arrangements himself. 
When the Contractor damages existing services, he shall immediately inform the Engineer or the 
relevant authority and obtain instructions as to who should carry out repairs. In urgent cases the 
Contractor shall take the necessary steps to minimize damage to and interruption of the service. 
No repairs of telecommunication cables or electric power lines and cables shall be attempted. 

The Employer will accept no liability for damages due to a delay in having such alterations or 
repairs affected. The Contractor shall provide all reasonable opportunity, access and assistance 
to persons carrying out alterations or repairs of existing services. 
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    PS A 5.6      Pollution 
 

The Contractor’s attention is drawn specifically to dust disturbance, due to the fact that the works 
takes place in an existing residential area (See SD D 5.1.4.1). 
 

     PS A 5.7      SAFETY 
 

REPLACE THE CONTENTS OF SUBCLAUSE 5.7 WITH THE FOLLOWING: 

“Pursuant to the provisions of the Conditions of Contract, and without in any way limiting the 
Contractor’s obligations there under, the Contractor shall at its own expense (except only where 
specific provision (if any) is made in the Contract for the reimbursement to the Contractor in respect 
of particular items) : 

(a) Provide to its Employees on the Site of the Works, all safety materials, clothing and  
equipment necessary to ensure full compliance with the provisions of the Occupational 
Health and Safety Act (Act No 85 of 1993) as amended (hereinafter referred to as the Act) 
at all times, and shall institute appropriate and effective measures to ensure the proper 
usage of such safety materials, clothing and equipment at all times ; and 

 
(b) Provide, install and maintain on all barricades, safety signage and other measures to ensure 

the safety of workmen and all persons in, on and around the Site, as well as the general 
public ; and 

 
(c) Implement on the Site of the Works, such procedures and systems and keep all records as 

may be required to ensure compliance with the requirements of the Act at all times ; and 
 

(d) Implement all necessary measures as to ensure compliance of the Act by all subcontractors 
engaged by the Contractor and their employees engaged on the Works ; and 

 
(e) Comply fully with all other requirements pertaining to safety as may be specified in the 

Contract. 
 

The Employer and the Engineer shall be entitled, although not obliged, to make such inspections on 
the Site as they shall deem appropriate, for the purpose of verifying the Contractor’s compliance with 
the requirements of the Act. For this purpose, the Contractor shall grant full access to the Site of all 
parts of the Site and shall co-operate fully in such inspections and shall make available for inspection, 
all such documents and records as the Employer’s and/or Engineer’s representative may reasonably 
require. 

 
Where any such investigations reveal, or where it comes to the Engineer’s attention that the 
Contractor is in any way in breach of the requirements of the Act or is failing to comply with the 
provisions of this clause, the Engineer shall, in accordance with the provisions of Clause 42 of the 
Conditions of Contract, be entitled to suspend progress on the Works or any part thereof until such 
time as the Contractor has demonstrated to the satisfaction of the Engineer, that such breach has 
been rectified. 

 
The Contractor shall have no grounds for a claim against the Employer for extension of time and/or 
additional costs if the progress on the Works or any part thereof is suspended by the Engineer in 
terms of this clause and the Contractor shall remain fully liable in respect of the payment of 
penalties for late completion in accordance with the provisions of Clause 46(1) of the Conditions of 
Contract should the Contractor fail to complete the Works on or before the specified Due Date for 
Completion in consequence of the suspension. 

 
Persistent and repeated breach by the Contractor of the requirements of the Act and/or this clause 
shall constitute grounds for the Engineer to act in terms of Sub-Clause 58(1)(b)(vi) of the Conditions 
of Contract and for the Employer to cancel the Contract in accordance with the further provisions of   
the said Clause 58.” 

 
Add the following new sub-clause: 

All work and particularly work carried out in the proximity of buildings, bridges, tanks or other 
structures shall be carried out in conformance with the regulations framed under the Occupational 
Health and Safety Act, 1993 and the Minerals Act, (Act 50 of 1991) (including shoring where 
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necessary) to ensure the safety of structures that are risk. 
 

The Contractor shall make available for the duration of the contract safety helmets, gumboots and 
any other necessary safety equipment for sole use by the Engineer and his representative(s). 

 
Add the following new sub-clause: 

 
PS A 5.9 SECURITY 

 
PS A 5.9.1 Security of Contractor’s Plant and Personnel 

The Contractor shall note that, notwithstanding any insurance which may be by the Employer, the 
Contractor shall be responsible for the effecting of safety and security of plant and personnel on 
and around the site of the works, and that no claims in this regard will be entertained by the 
Employer. 

 
The sum entered by the Contractor in the Schedule of Quantities for effecting of safety and security 
of plant and personnel on and around the site of the works shall be deemed to include full 
compensation for all the necessary to affect the safety and security including, where necessary, 
the employment of the services of a security organization. 

 
ADD THE FOLLOWING SUB CLAUSES TO CLAUSE 5: 

 
PS A 5.10 SITE MEETINGS 

 
Only the Contractor or its authorized agent will attend regular site meetings, which shall normally be 
held twice a month on dates and at times determined by the Engineer, but in any case whenever 
reasonably required by the Engineer. Unless otherwise indicated in the Contract or instructed by 
the Engineer, such meetings shall be held at the Contractor’s offices on the Site. At such monthly 
meetings, matters such as general progress on the Works, quality of work, problems, claims, 
payments, and safety etc., shall be discussed, but not matters concerning the day-to-day running of 
the Contract. 

 
PS A 6 TOLERANCES 

ADD THE FOLLOWING SUBCLAUSE TO CLAUSE 6: 

 
PS A 6.4 USE OF TOLERANCES 

 
No guarantee is given that the full specified tolerances will be available independently of each other, 
and the Contractor is cautioned that the liberal or full use of any one or more of the tolerances may 
deprive him of the full or any use of tolerances relating to other aspects of the work. 

 
Except where the contrary is specified, or when clearly not applicable, all quantities for measurement 
and payment shall be determined from the „authorized‟ dimensions. These are specified dimensions 
or those shown on the Drawings or, if changed, as finally prescribed by the Engineer, without any 
allowance for the specified tolerances. Except if otherwise specified, all measurements for determining 
quantities for payment will be based on the „authorized‟ dimensions. 

 
If the work is constructed in accordance with the 'authorized' dimensions plus or minus the 
tolerances allowed, the calculation of quantities will be based on the 'authorized' dimensions, 
regardless of the actual dimensions to which the work has been constructed. 

   
When the work is not constructed in accordance with the 'authorized' dimensions plus or minus the 
tolerances allowed, the Engineer may nevertheless, at his sole discretion, accept the work for 
payment. In such cases no payment shall be made for quantities of work or material in excess of 
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those calculated for the 'authorized' dimensions, and where the actual dimensions are less than the 
'authorized' dimensions minus the tolerance allowed, quantities for payment shall be calculated 
based on the actual dimensions as constructed." 

 
PS A 7 TESTING 

 
PS A 7.1 PRINCIPLES 

 
PS A 7.1.2 Standard of Finished Work Not to Specification 

 
INSERT THE WORDS “or checks by an approved laboratory ..." AFTER THE WORDS 

“Where the Engineer’s checks ...” IN THE FIRST LINE OF SUBCLAUSE 7.1.2. 

PS A 7.2 APPROVED LABORATORIES 

REPLACE THE CONTENTS OF SUB-CLAUSE 7.2 WITH THE FOLLOWING: 

“Unless otherwise specified in the relevant specification or elsewhere in the Project Specification, 
the following shall be deemed to be approved laboratories in which design work, or testing required 
in terms of a specification for the purposes of acceptance by the Engineer of the quality of materials 
used and/or workmanship achieved, may be carried out : 

 
(a) any testing laboratory certified by the South African National Accreditation Systems 

(SANAS) in respect of the nature and type of testing to be undertaken for the purposes of 
the Contract ; 

 
(b) any testing laboratory owned, managed or operated by the Employer or the Engineer ; 

 
(c) any testing laboratory established and operated on the Site by or on behalf of the 

Employer or the Engineer . 
 

            A 8:   MEASUREMENT AND PAYMENT PS A 

 MEASUREMENT AND PAYMENT 

PS A 8.1 MEASUREMENT 

 
PS A 8.1.1 Method of Measurement, All Sections of the Schedule 

 
DELETE THE WORDS: “and South West Africa”.   

        PS A 8.1.2 Preliminary and General Item or Section PS A 

8.1.2.1 Contents 

REPLACE THE LAST SENTENCE OF SUBCLAUSE 8.1.2.1(b) WITH THE FOLLOWING: 

 
“Separate items will be scheduled to cover the Fixed, Value-related and Time-related components of 
the Contractor’s Preliminary and General costs.” 

 
AND REPLACE THE WORDS “substantial completion” IN SUBCLAUSE 8.1.2.1(c) WITH 

“Certificate of Completion”. 
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PS A 8.1.2.2 Tendered sums 

REPLACE THE CONTENTS OF THIS SUBCLAUSE WITH THE FOLLOWING: 

"Except only where specific provision is made in the Specifications and/or the Schedule of 
Quantities for separate compensation for any of these items, the Contractor's tendered sums 
under items PSA 8.3 and PSA 8.4 shall collectively cover all charges for : 

 
 risks, costs and obligations in terms of the Conditions of Contract and of this standardized 

specification ; and 
 head-office and site overheads and supervision ; and 
 profit and financing costs ; and 
 expenses of a general nature not specifically related to any item or items of the permanent 

or temporary work ; and 
 providing such facilities on Site as may be required by the Contractor for the proper 

performance of the Contract and for its personnel, including, but without limitation, 
providing offices, storage facilities, workshops, ablutions, for providing services such as 
water, electricity, sewage and rubbish disposal, for access roads and all other facilities 
required, as well as for the maintenance and removal on completion of the Works of these 
facilities and for the cleaning-up of the site of the Contractor’s establishment and 
reinstatement to not less than its original condition. 

 providing the facilities for the Engineer and his staff as specified in the Contract and their 
removal from the Site on completion of the Contract." 

 providing security for Contractor’s Plant and Personnel 
 compliance with Occupational Health and Safety 

 
PS A 8.2 PAYMENT 

 
PS A 8.2.1 Fixed-Charge and Value-Related Items 

 
REPLACE THE CONTENTS OF SUBCLAUSE 8.2.1 WITH THE FOLLOWING: 

PS A 8.2.1.1 Fixed Charge Items 

"Payment of fixed charges in respect of item 8.3.1 will be made as follows: 
 

(a) EIGHTY PERCENT (80%) of the sum tendered will be paid when the facilities have 
been provided and approved; and 

 
 

(b) The remaining TWENTY PERCENT (20%) will be paid when the Works have been 
completed, the facilities have been removed and the site of the Contractor’s establishment 
has been cleared and cleaned to the satisfaction of the Engineer. 

 
No adjustment will be made to the sum tendered in respect of item 8.3.1 should the value of the 
Works finally executed or the Time for Completion vary in any way from that specified in the Tender. 

  

PS A 8.2.2 Time-related items 

 
REPLACE THE CONTENTS OF SUBCLAUSE 8.2.2 WITH THE FOLLOWING: 

 
"Subject to the provisions of Sub clauses 8.2.3 and 8.2.4, payment under item 8.4.1 (time-related 
item) will be made monthly in equal amounts, calculated by dividing the sum tendered for the item 
by the tendered contract period in months ; 

 
Provided always that the total of the monthly amounts so paid for the item is not out of proportion 
with the value of the progress of the Works as a whole. 
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PS A 8.3.2.3: Access 

Add the following to A 8.3.2.3: 

In addition to the above, the tendered rates for A 8.3.2.2 (i) must also include all costs including 
materials for the building, gravelling and maintenance of access roads to the works, borrow pits 
and spoil sites, as well as the breaking up and, the removing or clearing and tidying up of such 
roads on completion of the works, in addition to keeping all spoil routes clean throughout the 
contract.” 
 

PS A 8.7: Day work 

Add the following: 

“Day work will be paid according to the percentage allowance method for items not included in a 
Schedule of Day work rates. In this case, for calculating the total remuneration the General 
Conditions of Contract for the Construction of Civil Engineering Work, Second Edition (2010) shall 
apply, with the amendments as in the appropriate special conditions of contract, which are bound 
into this document. A day work schedule will be provided for filling in the necessary information. A 
working day will consist of 9.25 hours per day only.” 

 
Add the following sub-clause to A 8.7: 

PS A 8.7.1: Standing time cost 

a) Equipment Unit: working day 
 

b) Labour Unit: working day 
 

c) Other resources (to be specified by Contractor) Unit: working day 
 

The tendered sum for each item shall include full compensation for all standing time costs of the 
specified resource of whatever nature and approved by the Engineer, which are not recoverable 
by way of the provision made in SD A 8.2.5 for the adjusted payment of time-related items. 

 
For purpose of calculating the total standing time cost, a working week shall be held to consist of 
five working days and a working day of 9.25 hours. 

 
Payment for the partial standing of any of the scheduled resources for a day or part thereof, or the 
standing of a complete resource for part of a day, will be made pro-rata in proportion to an 
appropriate factor assessed by the Engineer. 

 
The amounts by which the standing time costs are adjusted shall be subject to the contract price 
adjustment formula as defined in the conditions of contract. 

 
The Contractor shall take note that this payment item shall only apply to delays, which in the opinion 
of the Engineer, are incurred as a result of riot, commotion, politically motivated sabotage and acts 
of terrorism or disorder outside the Contractor’s control. This item shall also apply to standing time 
incurred as a result of labor boycotts, except that only sub-items (a) and (c), as applicable, will be 
paid where the Contractor did not pay his labor for the time of the boycott. 

   
Costs for delays incurred for all other circumstances shall be treated as provided for in the 
conditions of contract. 

 
The provision of this clause shall in no way prejudice the right of either the Employer or the 
Contractor to determine the contract in terms of the provisions of clause 9.1 of the general 
conditions of contract. 

 
The Contractor shall take note that no payment will be considered for additional cost or time lost 
for any daily removal of plant and equipment from the site, any additional costs incurred in 
protecting his plant and site establishment, or loss incurred in protecting his equipment and site 
establishment, or loss incurred in respect of damage to construction plant, equipment and materials 



161 | P a g e   

 TN025/2023: REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND SEALING OF CENTRAL RESERVOIR JOINTS IN THE 
DAWID KRUIPER MUNICIPAL AREA 

 

supplied and the works. 
 

In the event that Clause 5.13 of the General Conditions of Contract becomes applicable, the time 
on which such penalties are calculated shall be reduced by the total standing time approved by the 
Engineer. 

 

     PS A 8.8.2:      Accommodation of traffic Unit: Sum 

 
Add the following to A 8.8.2: 

“Separate items are measured for traffic accommodation for the various activities for which it will 
be required. These are as listed later in this clause. 
For all of these items the tendered rate covers all costs in respect of supplying, erection, moving, 
re-erection and maintenance of all temporary barricades, road signs, lights and flagmen that are 
required for the protection and safe-guarding of the works (all as per the S.A. Road Traffic Signs 
Manual Vol.2 Chapter 13), for making the necessary traffic arrangements and arrangements with 
regards to the regulations in respect of moving and/or the re-erection of existing road signs, as well 
as other costs that may arise during construction in respect of the traffic. No old style signs shall 
be permitted.” 

PS A 8.8.5 Cost of survey-beacons, benchmarks, boundary pegs: locate, protect and re- establish
 Unit: Sum 

Replace A 8.8.5 with the following: 

“The amount covers all cost in respect of labor, materials and equipment needed for the finding, 
noting and compilation of a list and protecting of pegs, all of which are described in Clause 5.1.2 
of SABS 1200 A.” 

PS A 8.9 Implementation and Adherence to the Occupational Health and Safety Act               Unit: Sum 

 
The tendered sum for each item shall include full compensation to cover all requirements as 
specified in the Health and Safety Specifications – Annexure A in Part C3.6. 

 

        AB:      ENGINEERS OFFICE 

 
AB 3: MATERIAL 

PS AB 3.1: Name boards 

Not Applicable.   

        AB 5:      CONSTRUCTION 

 
PS AB 5.1: Name boards 

Add the following to AB 5.1: 

The Contractor will not be permitted to erect his own name boards. 
 

PS AB 5.5: Survey Assistants 

Substitute “two or more suitable educated survey laborers” in the first sentence of AB 5.5 with 
“two semi-skilled laborers.” 
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PS AB 5.6: Survey Equipment 

The Contractor shall provide the following tested and approved survey equipment on site for the 
duration of the contract and for the use of the Engineer whenever needed: 

 
1) Automatic level with tripod and staff. 

 
2) 3 No ranging rods. 

 
3) All steel and wood pegs, concrete, hammers, picks, etc. that the Engineer may require. 

 
4) Steel tape of 50m length. 

 
5) Measuring wheel. 

 
6) Protective Clothing 

 
The above-mentioned equipment may by arrangement be shared between the Contractor and 
the Engineer’s representative. 

 
The Contractor shall provide proof, at the start of the contract, than an acceptable institution has 
recently serviced the tachometer and level. 

 
The Contractor shall keep the equipment continuously insured against any loss, damage or 
breakage, and he shall indemnify the Engineer and the Employer against any claims in this regard. 
The Contractor shall maintain the equipment in good working order and keep it clean throughout 
the contract period. 

 

             C:      SITE CLEARANCE 

 
PS C 3: MATERIAL 

PS C 3.1: Disposal of material 

Substitute the first sentence of C 3.1 with the following: 

“Material obtained from clearing and grubbing, demolition of concrete structures and brickwork, 
dismantling of pipes and removal of any items shall be disposed of off-site at a spoil site to be 
identified and procured by the Contractor. Materials qualifying for disposal on site will be spoiled 
where indicated by the Engineer. All transport costs shall be included in the rates tendered for site 
clearance.” 
   

PS C 5: CONSTRUCTION 

PS C 5.1: Areas to be cleared and grubbed 

Substitute the first sentence of C 5.1 with the following: 

Only areas as directed by the Engineer shall be cleared and grubbed where necessary. The 
Contractor may proceed with clearing and grubbing after handing over of the site only in areas as 
approved by the Engineer. Measurement and payment for clearing and grubbing shall only occur 
for areas as required in writing by the Engineer. 

 
Substitute the last paragraph with the following: 

The Contractor shall program his work in such a way that re-clearing will not be necessary. The 
cost of re-clearing shall be borne by the Contractor. 
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PS C 5.2.3.2: Individual trees 

Add the following to C 5.2.3.2: 

Trees outside pipeline routes must be left standing and undamaged, except where otherwise 
ordered in writing by the Engineer. 

 
A penalty of R150-00 per tree for tree damages and/or removed shall be charged. 
 

PS C 5.3: Clearing 

Add the following to C 5.3: 

Damages that occur to the removed fence shall be at the Contractor’s expense and no additional payment 
shall be made in this regard. 
 

PS C 5.6: Conservation of topsoil 

Add the following sentence to C 5.6: 

 
All topsoil, if any, removed to a nominal depth of 150mm shall be preserved for re-use and erosion 
thereof shall be prevented. Measurement and payment shall be in accordance to C 8.2.10. 
 
 

C 8: MEASUREMENT AND PAYMENT 

 
C 8.2: SCHEDULED ITEMS 

Add the following payment items: 

    PS C 8.2.1      Clear and Grubb in: Unit: m² or m 

 
The clearing operation will be decided into the following sections as listed below: 

 
(a) Site 
(b) Pipe servitudes (3m wide) 

PS C 8.2.11     Remove from site and dispose of rubble Unit: m³ 

 
The rate shall cover the cost of dismantling, demolishing of all structures and foundations, the 
additional costs for precautions required during the demolition and loading operations, all 
excavations and backfilling as required and the cost of loading, transporting and dumping of the 
material at a dump site to be identified by the contractor. 

 
DB: EARTHWORKS (PIPE TRENCHES) 

PS DB 3.1: Classes of excavation 

Add the following to DB 3.1: 

For the purposes of measurement and payment in this contract, intermediate and boulder 
excavation are to be classified as soft excavation. All material in any excavations for any purpose 
including restricted excavation will be classified as follow: 

 
a) Hard Rock Excavation 

Hard rock excavation shall be excavation in material (including boulders exceeding 0.15 cubic 
meters in individual volume) that cannot be efficiently removed without blasting or without 
wedging and splitting. 
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b) Soft Excavation 
Soft excavation shall be all material not falling into the category of hard rock excavation. 
Intermediate excavation will also be considered as soft excavation. 
 

PS DB 3.5: Backfill Materials 

Add the following to DB 3.5: 

“Rocks and rubble removed from the trench exceeding 150mm in diameter will be deemed 
unsuitable for backfilling above the bedding (cradle and blanket) and should be separated and 
removed to spoil.” 

DB 3.6: Materials for reinstatement of roads and paved areas PS 

DB 3.6.1: Sub base and Base 

Substitute DB 3.6.1 with the following: 

Where trenches cross or run adjacent to surfaced roads and paved areas of which the surfaces 
are scheduled to be reinstated, the material excavated from the existing base and/or sub base 
pavement layer(s) shall be set aside and used in the reconstruction of the sub base layer. Where 
applicable, new material complying with the requirements of SABS 1200 MF, shall be used for the 
reconstruction of the base layer. Any shortfall in material for the reconstruction of the sub base 
layer shall be made up by the use of material complying with the requirements of SABS ME. 

    PS DB 3.7     SELECTION 

 
Add the following: 

 
“Where suitable backfilling material is available in layers of 150mm or more, it will be separated 
during excavation and utilized for backfilling. Should this material not be utilized, an estimation of 
the available quantity will be made and deducted from the material which was imported.” 

         DB 4:      PLANT 

 
PS DB 4.1: Excavation equipment 

 
Add the following to DB 4.1: 

 
All excavations exceeding the specified widths shall be backfilled with approved selected material. 
No payment shall be made for this and all relevant costs shall be deemed to be included in the 
tendered rates. 

         DB 5:      CONSTRUCTION 

 
DB 5.1: Precautions 

PS DB 5.1.2: Storm water, seepage and dewatering of excavations 

The Engineer may instruct the Contractor to place a layer of crushed stone bedding (150 mm 
minimum thickness or as specified) on the bed of the trench. If the conditions remain unstable due 
to the condition of the material and degree of saturation, the Engineer may instruct the Contractor 
to place a geotextile membrane underneath the layer of crushed stone. 

 
After placement of the stone bedding, geotextiles must be folded over with a minimum overlap of 
300mm to form a closed subsoil drain. The crushed stone bedding and geotextile will only be 
measured when instructed in writing by the Engineer. 
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PS DB 5.2: Minimum base widths specified 

Substitute paragraph (b) of DB 5.2 with the following: 

The minimum base width for all pipes with a diameter less than 125mm shall be 600mm plus the 
outside diameter of the pipes, irrespective of the depth at which they are laid, except for subsurface 
drains where the width shall be 400mm and for house water connections where the width shall be 
300mm. 

 
Bedding is required for all pipes to be installed, except for subsurface drains. 
 

PS DB 5.4: Excavation 

Add the following to DB 5.4: 

Excavation and backfilling of pipe trenches on sidewalks in the residential area shall be done in 
such a way as to ensure the least possible disruption to the public and entrances to properties. No 
additional payment shall be made for this and all relevant costs shall be deemed to be included in 
the tendered rates. 
 

 
PS DB 5.5: Trench bottom 

Substitute “90%” in the second paragraph of DB 5.5 with “93% (100% for sand)”. 

DB 5.6: Backfilling 

PS DB 5.6.2: Material for backfilling 

Substitute “from trench excavations” in the first paragraph of DB 5.6.2 with “from trench 
excavations or other excavations on the site of works.” 

 

Add the following: 

All trenches underlying or adjacent to streets shall be backfilled with sand compacted to 100% of 
the modified AASHTO density, to the bottom of the sub base. 

 
PS DB 5.6.3: Disposal of Soft Excavation Material 

Add the following to DB 5.6.3: 

All surplus and unsuitable material as described in DB 5.6.3 shall be disposed of at the spoil site 
and levelled off. 
 

DB 5.7: Compaction 

PS DB 5.7.2: Areas subject to traffic loads 

Add the following to DB 5.7.2: 

All pipe trenches that fall in the street reserves will be regarded as areas subject to traffic loads. 
Sand backfilling shall be compacted to 100% of the modified AASHTO density. 
 

DB 8: MEASUREMENT AND PAYMENT 

PS DB 8.1: Basic principles 

Delete “along the route of the pipeline” in DB 8.1.1. 

PS DB 8.1.2 (b):  Replace the depth increments of 1m with 0.5m for excavation, where applicable. 
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DB 8.2:      Computation of quantities 

PS DB 8.2.4:      Shoring 

Add the following to DB 8.2.4: 

No payment will be made in respect of this and all costs will be deemed as covered by the rate 
for excavation. 

 
    DB 8.3:      Scheduled items  

PS DB 8.3.2:      Excavation 

PS DB 8.3.2 (a): Trench excavate in materials, backfill, compacting and removal of surplus material for 
pipes Unit: m 

Add the following to DB 8.3.2 (a): 

The depth of excavation in street reserves shall be measured from the final finished level of the 
road reserve profile to the invert level of the pipe. 
The rates for trench excavation must also include any actions needed to deal with any water in the 
excavations, as well as loading and transportation of material to a spoil site, spoiling and 
compacting the material to 90% (100% for sand) of Mod AASHTO at a spoil site as described in 
SD D 5.2.2.3. The backfill material must be compacted to 93% Mod AASHTO (100% for sand) in 
all backfilling of trenches. 

 
The rate for excavation for subsurface drains shall cover the costs of excavation and spoil of 
surplus material and the supply of suitable free draining sand to be placed directly above the 
geotextile up to 200 mm below the final surface levels. 

   
The rate shall also provide for the fact that the excavation width in sand will be wider than 
normal. 

 
The rates are to allow for excavation in the classes of material as referred to in SD D 3.1.2 as well 
as excavation and disposal of unsuitable material from the trench bottom. There will be no extra-
over payment in terms of intermediate or boulder excavation, but only for hard-rock (blasting) 
excavation. 

PS DB 8.3.2 (d):           Excavation by hand to expose existing services Unit: m³ 

 
The provisions of sub-clause SD D 8.3.8.1 (c) shall apply mutatis mutandis. 

 

        DB 8.3.3:      Excavation Ancillaries 

 
PS DB 8.3.3.3:    Compaction in road reserves 

Add the following to DB 8.3.3.3: 

This item is only applicable to the backfill above the bedding and fill blanket. The volume measured 
for payment under this item will be determined from the final finished level. No payment will be 
made where sand, compacted to 100% of Mod AASHTO is used for backfill. All type A3 sands will 
qualify as sand. This item is only payable if the compaction effort requirement is greater than that 
specified in SD DB 8.3.2. This item is applicable only to the pipe trenches that cross the roads. 

       PS DB 8.3.3.4:      Overhaul Unit: m³ or m³km 

 
No overhaul will be measured or paid and all haulage will be regarded as free haul. 
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       DB 8.3.5:      Existing services that intersect or adjoin a pipe trench 

 
PS DB 8.3.5 (a): Services that intersect a trench Unit: No 

Add the following to DB 8.3.5 (a): 

Existing services with a depth of covering exceeding 300 mm, measured from the bottom of 
excavation to the top of the existing service shall not be measured and paid for. There will be 
distinguished between existing trunk services and existing erf connection. 

 
The rate shall also allow for the cost of the following: 

 
(i) Sufficient photos of existing services being taken and handed over to the Engineer before 

they are being crossed, if there is a possibility of a difference in opinion over the condition 
of those services. 

 
(ii) Reinstatement of existing services damaged by the Contractor. 

 
(iii) Reinstallation of services which were removed by the Contractor. 

PS DB 8.3.5 (b):          Services that adjoin a trench Unit: No or m 

 
Add the following to DB 8.3.5 (b): 

The unit “number” will only be used for services such as poles and trees. 
 

The cost for shoring shall be deemed as covered by the listed items and no additional payment 
for this will be made. 

 
No payment will be made for overhead services that do not directly rest on the ground except 
where allowance is made for this in the Bill of Quantities. 

   
Existing services that rest directly on the ground e.g. poles, trees, walls and structures are handled 
in the same way as underground services, but the axis of the services will be determined as follows: 

The vertical axis is defined as the nearest side or corner of the existing structure to the excavation, 
measured at the point where the structure and the natural ground level intersect. 

The horizontal axis will be at the point where the structure and the natural ground level intersect. 
In this instance, where the excavation falls above the 45° line but within 1,0 meter horizontally from 
the structure, the service will also be measured as adjoining. 

If the structure, according to the abovementioned does not qualify as an adjoining service but the 
foundation of the structure is such that if a 45° line drawn from the nearest bottom corner thereof 
cuts through the excavation, the structure will be measured as an adjoining service if approved by 
the Engineer. 

If there is more than one service adjoining the same trench and such a service is on the same side 
of the trench, payment will only be made for the nearest service to the trench, or if they are the 
same distance from the trench for the top one. The maximum number of services that will therefore 
be paid for, is therefore one on each side. 

        DB 8.3.6:      Finishing 

 
PS DB 8.3.6.1:    Reinstatement of road surfaces complete with all courses Unit: m² 

The layer works to be allowed for under this item are as follows below. The costs of the imported 
material to be used in terms of SD DB 3.6.1 and SD DB 5.9.4, and for surfacing to be included in 
this rate are: 

 
For roads: 150 mm G4 base course 150 mm G5 sub-base 

 
For sidewalks: 100 mm G5 sub-base 
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150 mm G7 upper selected 
 

Should the layer works for reinstatement at certain locations be changed, on instruction by the 
Engineer to suit the existing, the rate will be adjusted accordingly. 

 
        PS DB 8.3.8:      Handling of ground water in the trench 

 
The rates for excavation must include any costs for action needed to deal with water in the 
excavation. 

 
Where instructed by the Engineer, a layer of crushed stone will be put down to stabilize the trench 
bed. The volume will be calculated according to the length of the trench, the specified minimum 
width and prescribed thickness. 

 
The tendered rate shall provide for all additional excavations, and the preparation of the trench bed 
to allow for the layer of stone, the removal of unsuitable material, the provision and placing of 150 
mm layer of crushed stone for the prescribed width as well as any other action needed to stabilize 
the trench. 

 
If the Engineer instructs the use of geotextile, it will be measured per area. 

 
The rate must include all costs for the provision and placing of material and losses for excavation 
that are bigger than prescribed. 

 
a) Provision and placing of crushed stone unit: m³ 

 
b) Provision and placing of geotextile unit: m² 

   
  PS DB 8.3.9:     Finishing of cut and fill slopes Unit: m² 

The area to be measured for payment is the side slopes from the base to the worked ground 
levels. 

 
The tendered rate must cover the costs to finish the side slopes to the grades, levels, widths and 
heights (as indicated on the cross-section), compaction of the slopes to required densities and any 
other action required to finish the slopes to achieve a neat result to the satisfaction of the Engineer. 

            L:      MEDIUM PRESSURE PIPELINES 

 
    L3: MATERIAL 

    PS L 3.1: General 

Add the following to SD L 3.1: 

 
All brass fittings shall be SABS approved and manufactured from DZR brass. Compression 
fittings for HDPE pipes must be in accordance with the Particular Specifications. 

PS L 3.3: C.I. pipes, fittings and specials 

 
In the second sentence: 

 
Change “AC pipes” to “uPVC pipes”. 

 
The working pressure for a special shall not be less than the highest working pressure in any 
adjacent pipe or fitting 
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PS L 3.4: Steel pipes, fittings and Specials PS L 3.4.3:

 Pipes of nominal bore over 150 mm 

Replace L 3.4.3 with the following: 

 
All pipes shall be manufactured from Stainless Steel S/S316. The pipes and specials are to be 
welded and manufactured according to the requirements of SABS 719 Grade B. 

 
Hydraulics tests, according to SABS 719, shall b carried out on all pipes prior to dispatch from the 
manufacturer’s workshops. The welding, protective painting, etc. shall be inspected and tested by 
the SABS or an approved independent inspection company. The test certificate shall be submitted 
to the Engineer upon delivery of the pipes to the site. 

 

PS L 3.8.3: Flanges and Accessories 

 
Change “SABS 1123” to “the applicable table in SABS 1123” and delete the words “or BS 4504” 

 

PS L 3.8.4: Loose flanges 

 
Substitute the first sentence of the last paragraph of L 3.8.4 with the following: 

 
Bolts and nuts shall comply with the requirements of SABS 135. 

 

PS L 3.9.5: Joints, Bolts, Nuts and Washers 

 
Substitute L 3.9.5 with the following: 

 
All joints, bolts, nuts and washers shall be stainless steel. 

   

PS L 3.10: Valves 

 
Add the following to L 3.10: 

 

PS L 3.10.1: Valves 

 
1. All gate valves shall comply with the requirements of SABS 664, shall bear the SABS mark, 

and shall be suitable for a working pressure of 1,6 MPa (i.e. Class 16). 
 

2. Valves to be approved and matching or better the specification of AVK resilient seal types. 
 

3. Valves shall be clockwise opening / anti-clockwise closing. 
 

4. Direction of opening to be clearly marked on valve body or spindle cap. 
 

5. Valves shall be heavy duty, class 16. 
 

6. Valves shall have non-rising spindles. 
 

7. Valves shall be fitted with cast iron cap tops, secured with retaining bolts. 
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8. Valve chambers shall be constructed in accordance with the detail drawings. 
 

9. Valve belltobies shall be cast iron but caps to be non-ferrous to the local authority’s 
approval. 

 
10. Valve covers and shall protrude above ground level in non-paved areas. 

 
11. All flanged gate valves shall be drilled according to SABS 1123 Table 1600/3. 

 
12. Pipes shall not be tested against a closed valve. 

 
13. Thrust blocks for test sections shall be approved by the Engineer prior to testing of pipes. 

 
14. Valves to be installed such that spindle top is not more than 500 mm below valve cover. 

 

PS L 3.10.2: Fire Hydrants 

 
1. Fire hydrants shall be AVK type and shall be installed in accordance with SABS 1200, comply 

with the local fire department standard regulations, and approved by the local authority. 
 

2. All fire hydrants shall be 65 mm diameter (internal). 
 

3. Outlets shall be 2½” London round thread to BS 750 (Gunmetal outlet) with loose cap & 
galvanized securing chain. 

 
4. Hydrant spindles shall be provided with cast iron caps, secured with retaining bolts. 

 
5. Hydrants shall be clockwise opening / anti-clockwise closing. 

 
6. Coating – Internal and external, electrostatically applied. 

 
7. Hydrant must be fitted with an auto-frost drain valve. (Nylon 6.6 body and plunger with NBR 

WN12/7/1 O-rings and stainless steel spring to DIN 17224). 
 

8. Only hydrants supplied with minimum thickness of 250 micron Blue Epoxy to WIS 4-52-01 
Class B. 

   
9. Hydrant covers shall be polymer concrete conforming to SANS 1882/:2003 (AV mouldings or 

similar approved). The covers are to be secured to the frame with galvanized chain or cable. 
 

10. Hydrants shall be supplied and installed complete with flanged steel extension piece 
complete with mild steel nuts and bolts to ensure depth not greater than 400 mm. 

 
11. The rate includes the excavations, bedding and blanket. 

 

L 3.11: Manholes and surface boxes PS L 

3.11.6: Surface boxes 

Add the following to L 3.11.6: 

 
The type of boxes shall be as specified on the drawings. 
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L 4: PLANT 

 
PS L 4.3: Testing 

 
Add the following to L 4.3: 

 
The Contractor must ensure that the test equipment is in good order and that it is supplied with a 
calibration certificate upon request of the Engineer. 

 

L 5: CONSTRUCTION 

 
L 5.1: Laying 

 
PS L 5.1.4.5: Double flanged distance pieces 

 
Add the following to L 5.1.4.5: 

 
Double flanged distance pieces of the correct length to position valves on the correct level as 
indicated on the drawings must be installed at hydrants. This item will not be measured separately 
and will be deemed to be included in the rate for hydrants. 

 
PS L 5.3: Cutting of pipes (new item) 

 
If it is necessary to cut pipes, the cut ends shall be turned using a field lathe. Filling of the coupling 
surfaces of pipes will not be permitted. 

 
PS L 5.5: Connection on existing main (new item) 

 
Where shown on the drawing or ordered, the Contractor shall cut into the existing water main and 
connect in the new main. 

 
Before commencing the excavation of pipe trenches in the vicinity of a proposed connection, the 
Contractor shall excavate for, expose survey and record the position and level of the connection 
point on existing water main. 

 
The Contractor shall be responsible for liaison with the local authority to arrange for turning off 
water in order to carry out the connection. 

 

            L 5.6:       Valve and hydrant chambers 

           PS L 5.6.1:       General 

Substitute the first sentence of L 5.6.1 with the following: 

 
The drawings of valve and hydrant chambers which are bound into the document shall 
supersede the corresponding drawings in the standard specification. 
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           PS L 7:     TESTING 

 
PS L 7.3: Standard hydraulic pipe test PS 

L 7.3.1: Test pressure and time of test 

Add the following to L 7.3.1.1: 

 
Pipes shall not be tested against isolating valves. Special blank flanges or end caps, fully 
anchored, shall be provided for testing. 

 
Substitute L 7.3.1.2 with the following: 

 
The test pressure for field testing shall be 1,25 times the rated maximum working pressure of the 
pipe. 

 
Substitute L 7.3.1.3 with the following: 

 
The test pressure applied according to L 7.3.1.2, must, with allowance for any level differences 
along the pipeline, be such that the pressure at any point in the pipe will be at least 1,25 times and 
not more than 1,5 times the rated working pressure of the pipe. 

 
 

PS L 8: MEASUREMENT AND PAYMENT 

 
PS L 8.2: Scheduled items 

 
PS L 8.2.1:           Supply, handle, lay and bed (class C bedding); joint as described in note on drawings 

Unit: No 

 
Add the following to L 8.2.1: 

 
“The tendered rates shall also include full compensation for the cost of all labor, material, 
construction equipment, chemicals, and overheads for the complete sterilization of the entire 
potable water reticulation system and the disposal of the sterilizing solution as approved by the 
Engineer.” 

 
PS L 8.2.3:                   Extra-over 8.2.1 for the supplying, fixing and bedding of valves Unit: No 

 
Add the following to L 8.2.3: 

 
Valves are measured and paid for per item, complete with the inclusion of the cutting of pipes, 
couplings, extra excavation and all extra material and labor that is required, including tees, fittings, 
isolating valves (e.g. under air valves), complete as shown on drawings. Flanged distance pieces 
shall be included in the rate for fire hydrants. 
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PS L 8.2.11:                 Anchor/Thrust blocks and pedestals Unit: No 

 
Substitute L 8.2.11 with the following: 

 
Anchor and thrust blocks shall be measured per number and the tendered rate shall include for all 
excavation, formwork and reinforcement (where specified) for the required dimensions. 

 

PS L 8.2.16:        Connect to existing water main Unit: No 

 
The cutting into existing mains shall be measured by the number of each type and diameter of pipe 
cut into. 

 
The tendered rate shall include full compensation for all arrangements with the relevant authorities, 
isolating the main, cutting into the main to accommodate the connecting fitting, dewatering, 
excavating, removing of excess material, taking steps to prevent the ingress of soil, stones and 
other material into the main as well as all material and labor to connect the pipe. 

 
LB: BEDDING (PIPES) 

 
LB 3: MATERIALS 

 
PS LB 3.1: Selected granular material 

 
Substitute LB 3.1 with the following: 

 
Selected granular material shall be an aggregate, sand or granular material, all of a non-cohesive 
nature and free from any organic material, of which the grading analysis shows 100% passing 13,2 
mm sieve and not more than 5% passing a 0,075 mm sieve. 

 
 

PS LB 3.2: Selected fill material 

 
Substitute LB 3.2 with the following: 

 
The requirements of SD LB 3.1 shall apply mutatis mutandis. 

 
 

PS LB 3.3: Bedding 

 
Add the following to LB 3.3: 

 
All pipes shall be classified as rigid pipes and shall be laid on a Class C bedding except water 
connections which shall be classified as flexible pipes. 

 
PS LB 3.4.1: Suitable material available from trench excavation 

Replace the first sentence of LB 3.4.1 with: 

Irrespective the requirements of sub-clause 3.7 of SABS 1200 DB and sub-clause 3.4.1 of SABS 
1200 LB regarding the use of selective methods of excavation, the Contractor must use selective 
methods of excavation and supply and use plant that will avoid burying or contaminating material 
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that is suitable and required for bedding or covering the pipeline. Bedding material must first be 
sourced from the trench excavation by any means necessary before importation of material is 
allowed. The cost for selection of bedding materials shall be included in the tendered rates and no 
additional compensation will be allowed. 

 
PS LB 3.5: Bedding in waterlogged conditions 

In waterlogged conditions a bedding cradle of the thickness as specified in writing by the Engineer, 
comprising 13,2 mm single size stone complying with the requirements of SABS 1083 shall be 
used. 

 
LB 5: CONSTRUCTION 

 
LB 5.1: General 

 
PS LB 5.1.4: Compacting 

 
Substitute “90% of MAASHTO” in LB 5.1.4 with “93% of Mod.AASHTO (100% for sand)”. 

 
LB 8: MEASUREMENT AND PAYMENT 

 
LB 8.1: Principles 

 
PS LB 8.1.1: Supply of bedding materials measured separately 

 
Add the following to LB 8.1.1: 

 
Payment for bedding material and selected fill material is only made if the selected trench 
excavation material cannot be used in the same position as bedding material but has to be obtained 
from another part of the site of works or designated borrow pits, or from commercial sources. 

 
 

PS LB 8.1.4: Separate items for cradle and blanket 

 
Substitute LB 8.1.4 with the following: 

 
Although distinction may be made with regards to items for the bedding cradle and selected fill 
blanket, the material in both cases shall comply with the requirements for material for bedding 
cradle. 

 
 

PS LB 8.1.5: Disposal of displaced material 

 
Add the following to LB 8.1.5: 

 
Excess displacement material must be disposed of at the dumping site as specified in clause SD 
D 5.2.2.3. 
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LF: CONNECTIONS (WATER) 

 
LF 2: SCOPE 

 
Add the following to LF 1.1: 

This specification covers the construction of standpipe connections from the water reticulation main 
to the standpipe position. It covers the pipework, fittings, specials and stand pipe as specified on 
the drawing. 

 
 

LF 3: MATERIALS 

 
LF 3.1: Pipes, fittings and couplings 

Substitute LF 3.1.4 with the following: 

 
Standpipe connections to be HDPe PN10 complying with SABS 533, using compression type 
fittings. 

   
PS LF 3.1.7: Saddles 

Add the following to LF 3.1.7: 

 
Saddles shall be ductile iron or similar, shall be SABS approved and secured with stainless steel 
bolts and nuts. All subsurface fittings must be wrapped with Denso tape or similar and the cost 
thereof shall be included in the tendered rates. 

 
PS LF 3.2 Connection Leadings 

Add the following to 3.1: 

 
SABS approved ball cocks, gate valves will be allowed on the main water pipe. All ductile iron 
saddles to be wrapped with denso tape. 

 
 

PS LF 3.4: Bedding 

Substitute LF 3.4 with the following: 

 
The bedding shall be as specified in SD LB 3.1. 

 

        LF 5:      CONSTRUCTION 

 
LF 5.2: Laying from main to standpipe  
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PS LF 5.2.2: Pipe laying 

Add the following to LF 5.2.2: 

 
Standpipe connection pipes shall be installed to such a depth, that the top of the pipe is not less 
than 400 mm nor more than 800 mm below the final road surface or sidewalk level, with the 
provision that where construction traffic is liable to cross the connections the pipes shall have a 
cover of at least 500 mm. 

 
Standpipe connections shall be bedded as for flexible pipes, except that the selected fill blanket 
will not be required. The bedding thickness above and below the pipe shall be 100 mm. 

 
Where the standpipe connections cross areas subject to traffic loads the trench shall be 
backfilled in accordance with the requirements of SD DB 3.5 and SD DB 5.7.2. 

 

PS LF 5.2.3: Service connections  

PS LF 5.2.3.1:     General 

Add the following to LF 5.2.3.1: 

 
The working pressure in the mains for determining the test pressure at which tests for erf 
connections shall be done will be as specified in SD L 7.3.1. 
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C3.3 Annexures 

 
Annexure A Occupational Health & Safety Specifications 

Annexure B Monthly project labour report 
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Annexure A: 

Occupational Health & Safety Specifications 
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SPEC B0 OCCUPATIONAL HEALTH AND SAFETY 

 

CONTENTS 

 

APPLICABLE LEGISLATION AND REGULATIONS 
SCOPE OF WORK 
THE PRINCIPLE CONTRACTOR’S GENERAL DUTIES THE 
PRINCIPLE CONTRACTOR’S SPECIFIC DUTIES 
THE PRINCIPLE CONTRACTOR’S SPECIFIC DUTIES WITH REGARD TO HAZARDOUS 
WORK OR ACTIVITIES 

 
SB 01 APPLICABLE LEGISLATION AND REGULATIONS 

 

This document was prepared to guide the Agent in the compilation of a Health and Safety 
Specification in terms of Sub-regulation 4(1)a of the Construction Regulation as published under 
Government Notice R.2003 of 18 July 2003. The content of this document or the fact it was made 
available for the use of the Agent will not relieve the Agent of any of his obligations in terms of the 
act. 

The Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) together with its applicable 
Regulations (“the Act”) forms part of this Health and Safety Specification. Any word or  expression 
to which a meaning has been assigned in the Act shall have the meaning so assigned to it unless 
the context otherwise indicates. 

 
SB 02 SCOPE OF WORK 

 
The work includes: 

 
(a) The installation of communal standpipes in various areas in the Dawid Kruiper Municipal area. 

 
SB 03 THE PRINCIPAL CONTRACTOR’S GENERAL DUTIES 

 

The Principal Contractor’s general duties in terms of this Health and Safety Specification are, but 

not limited to, the following: 

 
1. Every Principal Contractor shall provide and maintain, as far as is reasonably practicable, a working 

environment that is safe and without risk to the health of his employees and other contractors. 
2. Without derogating from the generality of a Principal Contractor’s duties under subsection (1), the 

matters to which those duties refer include in particular - 

a. the provision and maintenance of systems of work, plant and machinery that, as far as is 
reasonably practicable, are safe and without risks to health; 
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b. taking such steps as may be reasonably practicable to eliminate or mitigate any hazard or 

potential hazard to the safety or health of employees and other contractors, before resorting 
to personal protective equipment; 

c. making arrangements for ensuring, as far as is reasonably practicable, the safety and absence 
of risks to health in connection with the production, processing, use, handling, storage or 
transport of articles or substances; 

d. establishing, as far as is reasonably practicable, what hazards to the health or safety of 
persons are attached to any work which is performed, any article or substance which is 
produced, processed, used, handled, stored or transported and any plant or machinery which 
is used in his business, and he shall, as far as is reasonably practicable, further establish what 
precautionary measures should be taken with respect to such work, article, substance, plant 
or machinery in order to protect the health and safety of persons, and he shall provide the 
necessary means to apply such precautionary measures; 

e. providing such information, instructions, training and supervision as may be necessary to 
ensure, as far as is reasonably practicable, the health and safety at work of his employees 
and other contractors; 

f. not permitting any employee or contractor to do any work or to produce, process, use, handle, 
store or transport any article or substance or to operate any plant or machinery, unless the 
precautionary measures contemplated in paragraphs (b) and (d), or any other precautionary 
measures which may be prescribed, have been taken; 

g. taking all necessary measures to ensure that the requirements of this Health and Safety 
Specification are complied with by every person in his employment or on premises under his 
control where plant or machinery is used; 

h. enforcing such measures as may be necessary in the interest of health and safety; 
i. ensuring that work is performed and that plant or machinery is used under the general 

supervision of a person trained to understand the hazards associated with it and who have the 
authority to ensure that precautionary measures taken by the employer are implemented; and 

j. causing all employees and other contractors to be informed regarding the scope of their 
authority as contemplated in section 37(1)(b) of the Act. 

 
SB 04 THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES 

 

The Principal Contractor’s specific duties in terms of this Health and Safety Specification are 
specified in the Construction Regulation as published under Government Notice R. 2003 of 
18 July 2003. (Hereinafter referred to as “Construction Regulation, 2003”). 

 
The Principal Contractor is specifically referred to the following sub regulations of the Construction 
Regulation, 2003: 

 
Subject Applicable sub regulation of the 

Construction Regulation, 2003. 

Definitions 1 

Scope of application 2 

Notification of construction work 3 

Principal Contractor and Contractor 5 

Supervision of construction work 6 
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Subject Applicable sub regulation of the 

Construction Regulation, 2003. 

Risk assessment 7 

Approved inspection authorities 29 

Offences and penalties 30 

Withdrawal of regulations 31 

Short title 32 

 

The Principal Contractor will acquaint himself with these duties and will make provision in his 

Contract price for the implementation and supervision of these duties. 
 
 

SB 05 THE PRINCIPAL CONTRACTOR’S SPECIFIC DUTIES WITH REGARD TO HAZARDOUS 
WORK OR ACTIVITIES 

 

The following hazardous work or activities were identified in terms of the Construction Regulation, 
2003, and it is the duty of the Principal Contractor to ensure that the said work and activities are 
performed or carried out in terms of the relevant sub regulations of the Construction Regulation, 
2003 and other applicable Regulations. 

 
 
 

Hazardous work or activity Applicable sub regulation of 

the Construction Regulation, 

2003. 

Other applicable Regulations 

Fall protection 8  

Structures 9  

Formwork and support work 10  

Excavation 11 Precautionary measure as stipulated for 

confined spaces under the General Safety 

Regulations published under Government 

Notice R.1031 of 30 May 1986, as 

amended. 
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Demolition work 12 Asbestos related work will be conducted 

in accordance with the Asbestos 

Regulations published under 

Government Notice R. 155 of 10 

February 2002 as amended. 

Lead related work will be conducted in 

accordance with the Lead Regulations 

published under Government Notice R. 236 

of 28 February 2002 as amended. 
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Hazardous work or activity Applicable sub regulation of 

the Construction Regulation, 
2003. 

Other applicable Regulations 

Tunnelling 13 Any tunnelling activities will comply with the 
Tunnelling Regulations published under the 
Mine Health and Safety Act, 1996 (Act No. 29 of 
1996) as amended. 

Scaffolding 14 Section 44 of the Act. 

Suspended scaffolds 15 Section 44 of the Act. 

Boatswains chairs 16  

Material hoists 17  

Batch plants 18 Precautionary measure as stipulated for 
confined spaces under the General Safety 
Regulations published under Government Notice 
R.1031 of 30 May 1986, as amended. 

The Principal Contractor will ensure that all lifting 
machines and lifting tackle used in the operation 
of batch plant complies with the requirements of 
the Driven Machinery Regulations as published 
under Government Notice R.295 of 26 February 
1988, as amended. 

The Principal Contractor will ensure that all 
precautionary measures are adhered to 
regarding the usage of electrical equipment in 
explosive atmospheres when entering a silo, as 
stipulated in the Electrical Installation 
Regulations as published under Government 
Notice R.2271 of 11 October 1995, as amended. 

Explosive powered tools 19  

Cranes 20 Applicable provisions of the Driven Machinery 
Regulations as published under Government 
Notice R.533 of 16 March 1990, as amended. 

Construction vehicles 21  

Electrical installations and 
machinery on construction sites. 

22 Applicable provisions in the Electrical Installation 
Regulations published under Government notice 
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Hazardous work or activity Applicable sub regulation of 

the Construction Regulation, 

2003. 

Other applicable Regulations 

  R.2920 of 23 October 1992 and the Electrical 

Machinery Regulations published under 

Government Notice R.1953 of 12 August 1988 

respectively as amended. 

Use and temporary storage of 

flammable liquids on 

construction sites. 

23 Applicable provisions as stipulated in the 

General Safety Regulations published under 

Government Notice R.1031 of 30 May 1986, as 

amended. 

Water environments 24  

Housekeeping on construction 

sites. 

25 Applicable provisions as stipulated in the 

Environmental Regulations for Worksplaces 

published under Government Notice R.2281 of 

16 October 1987, as amended. 

Stacking and storage on 

construction sites. 

26 Applicable provisions as stipulated in the 

General Safety Regulations published under 

Government Notice R.1031 of 30 May 1986, as 

amended. 

Fire precautions on construction 

sites. 

27 Applicable provisions as stipulated in the 

Environmental Regulations for Worksplaces 

published under Government Notice R.2281 of 

16 October 1987, as amended. 

Construction Welfare facilities 28 Applicable provisions as stipulated in the 

Facilities Regulations under Government Notice 

R.1593 of 12 August 1988, as amended. 
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Annexure B: 

Monthly project labour report 



 

 

 
 

TABEL: WERKSKEPPING OP EPWP PROJEKTE (2023/ 2024) 

PROJEKNAAM Kategorie Julie Aug Sept Okt Nov Des Jan Feb Maart April Mei Junie 

  AANTAL PERSONE 
Vroue 35 jr en 
ouer 

            

Vroue jonger as 
35 jr 

            

Mans 35 jr en 
ouer 

            

Mans jonger as 
35 jr 

            

TOTAAL 
            

 AANTAL MANDAE 
Vroue 35 jr en 
ouer 

            

Vroue jonger as 
35 jr 

            

Mans 35 jr en 
ouer 

            

Mans jonger as 
35 jr 

            

 
TOTAAL 

            



 

 

 

EPWP Monthly Progress Form 

 
 

Field requested 

 
 
Description if needed 

Please complete these 
sections 
in grey 

Project Details  

Profile ID Generated by the system  

Project Name The name of the project  

Project Reference Number Dept Reference number for the project  

 
Project description 

Full descripton of what is happening in the project (as per the 
appointment letter)and the community benefiting from this 
project 

 

Month  

Reporting Month   

Budget Expenditure   

Cumulative Expenditure Amount What is the Overall amount spend on this project?  

Current Expenditure Amount  
What is the amount spend including all grants for this month? 

 

Wages How much paid on wages for this month only?  

UIF How much paid on UIF for this month only?  

COIDA How much paid on COIDA for this month only?  

Training How much paid on training for this month only?  

Administration How much paid on administration for this month only?  

Equipment and materials How much paid on equipments and materials for this month 
only? 

 

Other How much paid on other?  

Describe other Be specific e.g. Consulting fees, Transport etc.  

Project Outputs and Training   

 
Project output 

Describe the project output (end product and not the 
milestone) (e.g. kms of tar road constructed) Start 
with the unit of measure such as number of, kms, ha, sqms 
etc 

 

 
Project output description 

Describe the project output (end product and not the 
milestone) (e.g. kms of tar road constructed) Start 
with the unit of measure such as number of, kms, ha, sqms 
etc 

 

Project out description and quantity cumulatively Since the onset of the project  

Quantity Achieved  
How many kms/ sqms/ ha? For this month only 

 

Percentage achieved How much work done / achieved in percentages?  

EPWP Branding 

Branding compliant Yes / No  

Date that the branding was provided When was the project branded?  

First name of Official Who Branded Project Official Name  

Surname of Official Who Branded Project Official Surname  

Phone number of official who erected branding for the 
project 

 
Official contact number 

 

Give the public body reference and name, and 
organisational details of the person that provided 
branding. 

 

 
Public body details ( reference & name) 

 

Has a photo of project branding been provided? 
 
Yes / No 

 



 

 

Participant Training Data 

 
Course ID 

 
Course Name 

 
Code 

Training catergory 
(Accredited / non- 

accredited) 

Type of training course 
(Unit standard, Trade 
Titles, Short courses, 
Public body specific) 

 
Start 

End 
(for the entire 

training duration) 

 
Number of 
Trainees 

 
Number 
of Days 

Cost 
(for the entire training 

course) 

Status of training 
(Not started, In progress, 

Completed) 

 
Training Provider Name 

 
Training Provider Cell / 

Office number 

 
Training Provider Address 

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              

              



 

 

Participant's personal details Grants   Experience/Literacy Location Details Contacts & Nationality Household Details 
 
 

 
FirstName 

 
 

 
Initials 

 
 

 
Surname 

 
 

 
Idnumber 

 
 

 
DateOfBirth 

 
 
Gender 
(F/M) 

 
 
Disability 
(Y/N) 

 
 

 
Education level 

 
 

 
StartDate 

 
 

 
EndDate 

 
 

 
LanguageID 

 
 

 
Address 

 
 

 
Cell Number 

 
 

 
Project ProfileId 

 

BeneficiaryCode 

 
 
BeneficiaryProjectLinkC 

ode 

 
 

Government Grant 
(Y/N) and Type 

 
 

First 
Language 

 
 

Other 
Language I 

 
 

Other 
Language 2 

 
 

 
Province 

 
 

 
District 

 
 

 
Muncipality 

 
 

 
Physical adress 

 
 

 
Cell Number 

 
 

Nationality 
(RSA/ Non-RSA) 

 
Number of 
people in 
Household 

 
Number of 
Dependants 
in Household 

Number of 
Children 
attending 
school 

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

                             

 

 See below information on the Manual:   
  

(1) Unknown (6) Grade 7-8( Std) 5-6 Abet 3 
(2) No Schooling (7) Grade 9 (std7) Abet 4 
(3) Grade 1-3 (Sub A_Std 1) (8) Grade 10-11 (Std 8-9) 
(4) Grade 4 (Std 2) Abet 1 (9) Grade 12 (Std 12) 
(5) Grade 5-6(Std 3-4)Abet 2 (10) Post Matric 

 Language ID 

Afrikaans 1 

English 2 
IsiNdebele 3 

IsiXhosa 4 

IsiZulu 5 

Sesotho 
sa Leboa 6 

Sesotho 7 

Setswana 8 
siSwati 9 

Tshivenda 10 

Xitsonga 11 

Other 12 
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C4.1 LOCATION OF THE PROJECT 

 
This project takes place in existing residential area in Lambrechtsdrift, Leerkrans and Upington  in the Dawid Kruiper 
Municipal area. 

 
 

 
 

LOCALITY PLAN: REFURBISHMENT OF LAMBREACHTSDRIFT, LEERKRANS WATER TREATMENT PLANS 
AND SEALING OF CENTRAL RESERVOIR JOINTS IN THE DAWID KRUIPER MUNICIPAL AREA 
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C4.2 AVAILABLE INFORMATION 

4.2.1 Disclaimer 
 

This document sets out the results and conclusions derived from various investigations and tests 
done on natural materials encountered along the route. 

 
The results of these investigations are given in good faith and there is no guarantee that these results 
are entirely representative of all the materials and conditions that may be encountered, the intention 
being to give an indication of the materials and conditions most likely to be encountered. 

 
The results of various tests carried out on materials taken from possible material sources are given 
in good faith and there is no guarantee that the results are entirely representative of all the materials 
available nor that the estimated quantities of materials are correct, the intention being to give an 
indication of the materials most likely to be obtained from the source. 

 
No responsibility for any consequence arising from variations between the actual material properties 
and those indicated in this document will be accepted. 

 
The specifications and contract drawings shall always overrule this part of the contract documents. 

 
C4.2.2 Climate 

 
C4.2.3 Geology 

The geological composition of the area form part of the Gordonia formation, Kalahari group. Calcrete 
of various thickness will be found during excavations. There is also a chance to find granite type 
material. 

 
The hardness of the excavated material will vary with depth. On the surface soft material might be 
expected, however hard calcrete can occur beneath the surface which might be difficult to remove 
mechanically. Abovementioned description should give a clear indication as to what to expect, but 
the Contractor must under no circumstances be oblivious to his/her responsibilities in terms of the 
Contract Requirements. Groundwater should not be a problem. 

 
The above data does not relieve the Contractor of his sole responsibility to have satisfied 
himself/herself as to all matters related to ground and subsoil conditions, but merely serves as an 
indication of what can be expected on site. 

 
C4.2.4 Traffic information 

The works take place within existing residential area. Due care must be taken to accommodate traffic 
and to safeguard the public as specified. 

 
 

C4.2.5 Construction materials 

 
 Crushed aggregate 

 
Crusher aggregate is locally available. The product will be tested on a continuous base to 
ensure that the quality of the product complies with set standards. 

 
 Sand for concrete work 

 
Sand is available from various suppliers in the vicinity, but must comply with the set standards. 



191 | P a g e  
 

TN025/2023: REFURBISHMENT OF LAMBRECHSDRIFT, LEERKRANS WATER TREATMENT PLANTS AND SEALING OF CENTRAL RESERVOIR JOINTS IN 
THE DAWID KRUIPER MUNICIPAL AREA 

 
 

 

 Water sources 
 

Water supply for construction must be arranged with the local authority. 
 
 

C4.3 DRAWINGS 

The drawings issued to tenders as part of the tender documents must be regarded as 
provisional and preliminary for the tenderer's benefit to generally assess the scope of work. 
The drawings may be issued as a separate book of drawings or else bound in as part of this 
document. 

 
The work shall be carried out in accordance with the latest available revision of the drawings 
approved for construction (AFC). 

 
At commencement of the contract, the Engineer shall deliver to the Contractor copies of the 
AFC drawings and any instructions required for the commencement of the works. From time 
to time thereafter during the progress of the works, the Engineer may issue further drawings 
for construction purpose as may be necessary for adequate construction, completion and 
defects correction of the works. 

 
All drawings and specifications and copies thereof remain the property of the Employer, and 
the Contractor shall return all drawings and copies thereof to the Employer at the completion 
of the contract. 

 
The following drawings are applicable to the contract and will form part of the Contract 
Documents and are attached at the end of this document: 

 

Drawing Number       Title Paper size 

DKM2023-CS01-2100-T0 LOCALITY MAP   A4 

 

DKM2023-CW01-2008-T0 

 

 

 

DKM2023-CW02-2008-T0 

 

 

 

DKM2023-CW03-2008-T0 

 

 

DKM2023-CW04-2008-T0 

 

 

 

DKM2023-CW05-2008-T0 

WARD 14:  PROPOSED REFURBISHMENT OF 
LAMBRECHSTDRIFT WATER TREATMENT WORKS -
LAYOUT  

 

WARD 14:  PROPOSED REFURBISHMENT OF 
LAMBRECHSTDRIFT WATER TREATMENT WORKS – 

ROOF LAYOUT 

 

WARD 14: PROPOSED REFURBISHMENT OF  

LEERKRANS WATER TREATMENT WORKS – LAYOUT 

 

WARD 14: PROPOSED REFURBISHMENT OF  

LEERKRANS WATER TREATMENT WORKS – ROOF 
LAYOUT 

 

WARD 14: PROPOSED REFURBISHMENT OF  

LEERKRANS WATER TREATMENT WORKS – UPGRADING 
OF PUMPLINE 

 A4 

 

 

 

 A4 

 

 

 

A4 

 

 

A4 

 

 

A4 

   
DKM2023-CW01-2003-T0        THRUST BLOCK DETAIL               A4 

DKM2023-CW02-2003-T0        TYPICAL DETAILS                A4 
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