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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

Thabazimbi Local Municipality hereby invites suitable Contractors registered with the Construction Industry Development Board (CIDB) for the 

Thabazimbi Wastewater Treatment Works refurbishment  

Below are the significant details per project: -  

Tender 

Number 
CIDB Grading Description 

Compulsory Briefing Session 

Functionality 
Evaluatio

n Criteria 

Closing 

Date And 

Time 

Minimum 

Score for 

Functionality 

Contact 

Person 
Date & Time Venue Cost 

TECH/02

/2025-26 

 

7CE or Higher 

Refurbishment of 

Thabazimbi 

Wastewater 

Treatment Works  

17 /04/ 2026 

10H00 

Thabazimbi 

Municipality 

@ Absa 

Building 

@09:00 

R5750.00 

Company 
Experience (60) 

Experience of 
personnel (30) 

Plant (10) 

80/20 Scoring 
Points 

a)Price(80) 
b)Specific Goals 
(20) 

 

80/20 

12 May 

2026 

12h00 

70% 

Technical 

Enquiries:  

S. Thompson 

 071 777 8640 

Procurement 

Enquiries: 

BK Monyeki 

073 919 4602 

A compulsory briefing session will be held on the 17 April 2026 at 9H00 at Thabazimbi Municipality at ABSA building 

Tenders are hereby invited from only tenderers who can demonstrate that they will have in their employ staff which satisfy EPWP requirements during 

the contract validity are eligible to submit tenders 

The bids are to be deposited in the Municipal tender box of Thabazimbi Local Municipality Offices situated at 7 Rietbok Street in Thabazimbi Town, 

by the closing date and time as above mentioned, where after they be opened in public at the Municipal Chamber. No late, telefaxed or Document 

found in any other place or proposal from service providers who have not attended the compulsory briefing session will not be considered. 



 

 

Bidders should take note of the following bidding conditions:  

1. Thabazimbi Local Municipality Supply Chain Management Policy shall apply in the 

evaluation and awarding of the Tender. 

2. Thabazimbi Local Municipality does not bind itself to accept the lowest tender, reserves the 

right to accept the whole or part of the Tender and reserves the right not to appoint. 

3. The Bid validity shall be 90 (Ninety) days from the date of closure. 

4. Bidders must provide proof of the following to avoid disqualification:  

• All bidders must attend the compulsory briefing session 

• Company registration certificate  

• Original valid tax clearance pin 

• SAPS Certificate 

• SANAS approved BBB-EE certificate/ consolidated B-BBEE certificate for J/V 

• Power of attorney/ letter of authority for signatory in a company letter head 

• Joint venture agreements where applicable 

• Certified ID copies of the All directors/ members/ proprietors not older than three months 

• CIDB grading certificate/ Consolidate CIDB certificate for Joint ventures 

• Letter of Good Standing with COIDA 

• Statement of Municipality Accounts as proof of residential address, if leasing, provide the 

lease agreement or the proof of residential address by a traditional authority in case of a 

non-rateable area for the business and all company directors (Not older than three 

months). 

• Terms of reference fully completed and each page to be initialized. 

• CSD report (Printed between the date of advert and closing date) 

• Proof of work experience (attach BOTH appointment letters and completion certificates 

for each project for functional stage) 

• Key personnel experience (attach CV, Certified qualifications and ID Copies for 

functionality stage). 

• Signing of form of offer in words and numbers 

• Declaration of interest 

• Intent to provide guarantee 

• Certificate of collision 

• Three-year audited/ Reviewed AFS 

  



 

 

 

5. All the relevant returnable documents should be attached to the tender document,  

6. The minimum score for functionality will be as stated above and bidders who score below 

will not be evaluated further on price and BBBEE preference point scoring system. 

 

Tender documents are obtainable from the Thabazimbi Local Municipality website 

Tender documents are obtainable as from 14 April 2026 as hard copies from the Thabazimbi 

Local Municipality supply chain management offices. 

Queries related to the issues of these documents may be addressed to 

F Baloyi, Tel No: 074 317 8677 

E-mail:fidelisb@phamelaeng.co.za 

 

 

The closing time for receipt of tender is 12:00 hrs on 12 May 2026.Telegraphic, telephonic, 

telex, facsimile and late tenders will not be accepted. 

 

Tenders, completed as prescribed, shall be sealed in an envelope marked “Tender No. 

TECH/02/2025-26 OF REFURBISHMENT OF THABAZIMBI WASTE WATER TREATMENT 

WORKS and deposited in the Municipal Tender Box of Thabazimbi Local Municipality, 7 

Rietbok Street, Thabazimbi, 0380. 

 

GC Letsoalo 

Municipal Manager 

  



 

 

 

Tenderers shall have a CIDB class grading of: 

7CE or Higher. 

  

T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of 

SANS 294:2004. 

The Standard Conditions of Tender make several references to the tender data for details that 

apply specifically to this tender.  The tender data shall have precedence in the interpretation of 

any ambiguity of inconsistency between it and the Standard Conditions of Tender. 

Each item of data given below is cross-referenced to the subclause in the Standard Conditions 

of Tender to which it mainly applies. 

Sub-

clause 

Data 

F.1.1 The employer is the Thabazimbi Local Municipality 

F.1.2 The Project Document issued by the employer consists of the following: 

THE TENDER  

Part T1:   Tendering procedures: 

 T1.1   Tender notice and invitation to tender 

 T1.2  Tender Data 

Part T2: Returnable documents 

 T2.1 Returnable Schedules required for Tender Evaluation 

 T2.2  Other Documents required for Tender Evaluation 

 T2.3 Returnable Schedules that will be incorporated into the 

  Contract 

 T2.4 Other Schedules and Documents that will be Incorporated 

  into the Contract 

THE CONTRACT 

Part C1: Agreements and contract data 

 C1.1  Form of Offer and Acceptance  

 C1.2 Agreement in Terms of the Occupational Health & Safety 

  Act 

 C1.3 Guarantee 

 C1.4 Form Agreement in terms of the  Occupational Health And 

………………………Safety  and Construction Regulations

 C1.5 Appointment in terms of Section 8 of the Construction 

  Regulations. 

 C1.6 Abstracts of the Occupational Health and Safety Act No 85 

 C1.7 Contract Data 

Part C2:Pricing data 

 C2.1  Pricing instructions 

 C2.2  Bills of quantities 

 C2.3 Summary of Bills of Quantities 



 

 

Sub-

clause 

Data 

 C2.4 Calculation of Tender Sum 

 

Part C3: Scope of work 

 C3.1 Description of Works 

 C3.2 Engineering 

 C3.3 Procurement 

 C3.4 Construction  

 C4.5 Management 

Part C4: Site information 

 C4.1 Site Information 

 C4.2 Locality Plan 

Part C5: Annexures 

 C5.1 : Proforma Documents  

 C5.2 : Contract Drawings 

F.1.4 The employer’s agent is: 

Name: Phamela Engineering Services (Pty) Ltd 
Address: Unit 101, The office park, 90 Schoeman street 

Polokwane   

0699 

Tel: 010 880 0138 

F.2.1 Only those tenderers who are registered with the CIDB, or can provide proof of 

having applied for registration, in a contractor grading designation equal to or 

higher than a contractor grading designation determined in accordance with the 

sum tendered for a 7CE or Higher class of construction work,  or by a contractor 

who is registered as a potentially emerging enterprise in terms of these 

Regulations at a contractor grading designation, one level lower than the 

contractor’s registered grading designation, provided that the client 

(a) is satisfied that such a contractor has the potential to develop and qualify to 

be registered in that higher grade; and 

(b) ensures that financial, management or other support is provided to that 

contractor to enable the contractor to successfully execute that contract 

are eligible to submit tenders. 

Joint ventures are eligible to submit tenders provided that: 

1. every member of the joint venture is registered with the CIDB or can provide 

proof of having registered. 

2. the lead partner has a contractor grading designation in the 7CE or Higher 

3. class of construction work; and 

The combined contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a 

contractor grading designation determined in accordance with the sum tendered 

for an 7CE or Higher class of construction work are eligible to submit tenders 



 

 

Sub-

clause 

Data 

F.2.7 
The arrangements for a compulsory clarification meeting are as stated in the 

Tender Notice and are: 

Location: Thabazimbi Local Municipality, 7 Rietbok Street, Thabazimbi, 0380 

Date: 17 April 2026. Starting at Time: 09h00 

The Site Clarification Meeting Attendance Certificate, Form T2.1B in Section T2.1, 
must be signed by Employer's representative. Furthermore, it is a requirement that 
the attendance register be signed by the representative of the tenderer and the 
name of the company represented indicated. 

Failure to sign both the site clarification certificate and the meeting 
attendance register will invalidate the Tender.  

NO DOCUMENTS WILL BE AVAILABLE FOR ISSUE AT THE 

CLARIFICATION MEETING  

F.2.12 If tenderer wishes to submit an alternative tender offer, the only criteria permitted 

for such alternative tender offer is that it demonstrably satisfies the employer’s 

standards and requirements, the details of which may be obtained from the 

employer’s Agent. 

Calculations, drawings and all other pertinent technical information and 

characteristics as well as modified or proposed Pricing Data must be submitted 

with the alternative tender offer to enable the employer to evaluate the efficacy of 

the alternative and its principal elements, to take a view on the degree to which 

the alternative complies with the employer’s standards and requirements and to 

evaluate the acceptability of the pricing proposals.  Calculations must be set out 

in a clear and logical sequence and must clearly reflect all design assumptions.  

Pricing Data must reflect all assumptions in the development of the pricing 

proposal. 

Acceptance of an alternative tender offer will mean acceptance in principle of the 
offer.  It will be an obligation of the contractor for the tenderer, in the event that 
the alternative is accepted, to accept full responsibility and liability that the 
alternative offer complies in all respects with the employer’s standards and 
requirements. 

The modified Pricing Data must include an amount equal to 5% of the amount 
tendered for the alternative offer to cover the employer’s costs of confirming the 
acceptability of the detailed design before it is constructed. 

F2.13.1 
No tenderer may submit more than one tender as set out in this clause in the 
Standard Conditions of tender  

F2.13.2 
Tender documents do not have to be returned should the purchaser of the 
document not wish to tender. 

F.2.13.3 a) Submit original tender, no copies of tenders will be accepted 

b) Tenderers shall not disassemble this Tender Document apart. Additional 
documentation including certificates shall be submitted in a separate, properly 
bound, document  

F.2.13.5 The employer’s address for delivery of tender offers and identification details to 
be shown on each tender offer package are: 

Location of tender box: at the Municipal tender box of Thabazimbi Local 
Municipality, 7 Rietbok Street, Thabazimbi, 0380 



 

 

Sub-

clause 

Data 

Identification details:  TECH/02/2025-26 

REFUBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

F.2.13. 

& F.3.5 

A two-envelope procedure will not be followed. 

F.2.15 Closing time for submission of tender offers is: 12H00 on 12 May 2026. 

Telephonic, telegraphic, telex; facsimile, e-mailed or postal tender offers will not 

be accepted. 

F.2.16 2. 16.1a) Tenders shall remain valid for a period of ninety (90) days from the 
time set for the opening of Tenders and no Tender may be withdrawn 
during this period.  

2.16.1b) Should a Tenderer amend (other than according to F 3.9) or withdraw his 
Tender after the time set for the receipt and opening of Tenders and 
during the period of its validity, but prior to his being notified of the 
acceptance of his original Tender, or should a Tenderer, after having 
been notified that his Tender has been accepted  

a) give notice of his inability to execute the Consultancy Agreement I 
Contract in terms of his lender; or  

b) fail to sign a Consultancy Agreement I Contract or furnish the security 
within the period fixed in the conditions reflected in the form of Tender 
or any extended period fixed by the Employer; or 

c) fail to execute the Consultancy Agreement I Contract according to the 
documents.  

He shall pay either the difference between his Tender and a less 
favourable Tender accepted in terms of the provisions of Tender sub 
Condition 3.1(d), or if the Employer decides to invite fresh Tenders, 
all additional expenses which the Employer has to incur in this regard, 
as well as any difference between his Tender and the accepted new 
Tender; provided that the Employer may fully or partly exempt a 
Tenderer from the provisions of this sub condition if he is of the 
opinion that the circumstances justify the exemption. 

2.16.1c) When, in the circumstances mentioned in Tender sub-Condition 
3.10(c) it is not deemed desirable to invite fresh Tenders, the Employer may 
accept another Tender from those already received. 

 

F.2.1.7 The tendered lump sums and rates shall be final and binding irrespective of the 

total tender price (See C2.1.11). 

F.2.23 The tenderer is required to submit with his tender an original valid Tax Clearance 

Pin issued by the South African Revenue Services (“SARS”), certifying that the 

tenderer’s taxes are in order. This must be submitted with the Tender in order to 

be considered. The tenderer must also submit with the tender a letter of good 

standing from Compensation Commissioner or FEMA and any other documents 

mentioned in these tender data. 

F2.24  

 

TENDER WITHDRAWAL OR MODIFICATION PRIOR TO CLOSING DATE  

Any Tenderer has the right to withdraw, modify or correct his Tender after it has 



 

 

Sub-

clause 

Data 

been delivered, provided that written request for such withdrawal, modification or 
correction, together with full details of such modification or correction is received 
at the address given for the submission of Tenders before the closing date and 
set for the receipt of Tenders. The original Tender as amended by such written or 
facsimile communication shall be considered Tenderer’s offer. 

F.3.11 Evaluation Methodology 

Tenders will be evaluated on quality, price and preference. It is important that the 
relevant information is included to enable the Technical Proposal to be evaluated 
in accordance with the procedure outlined below. All information must be 
submitted in a separate file. Tampering with the original tender document will 
render the tender non-responsive. Failure to comply with the above requirements 
will result in the Tender being disqualified.  

The Tender evaluation will be conducted as follows:  

80/20 preference point system shall be used for scoring the bidder. 

Price = 80 

B-BBEE = 10 

Specific goals = 10 

Functionality Scores = 100 points 

Minimum score for functionality is 70% of the maximum points for functionality 
and a bidder who scores below this minimum shall not be considered for further 
evaluation in terms of price and contract participation goals. 

Scoring of Functionality: 

1= Poor, 2= Fair/average, 3= Good, 4= Very Good, 5= Excellent 
NB. In case of lease the tenderer should attach proof of ownership of plant 

and equipment from the supplier 

Administrative Compliance: 
NB: Non-compliant with the administrative requirements will automatically 

disqualify the bidders. 

The following are regarded as non-compliant with administrative requirements. 

- Price amendment without signature in the bill of quantities 

- Usage of Correction fluid such as Tipex 

- Completion of bid document with a pencil 

- Non-completion of form of offer 

- Alterations to the bid document or submission of a copy of the original bid 

document 

- Non-completion of the bill of quantities 

- Non-Initializing/ signing of all pages 

- Non-completion/signing of certificate of non-collusive tender  

- Non-completion and non-signing of the following essential municipal 

bidding documents (MBD) forms: 

- NQF Level 4 for site supervisor/ foreman and NQF Level 5 for Contracts 

Manager 



 

 

Sub-

clause 

Data 

- The tenderer or any of its directors is not listed in the Register of Tender 

Defaulters (www.treasury.gov.za) in terms of the Prevention and 

Combating of Corrupt Activities Act of 2004 as a person prohibited from 

doing business with the public sector; and 

- The tenderer has not abused the Employer’s Supply Chain Management 

System. 

- The tenderer has not failed to perform on any previous contract with the 

Employer. 

Documents to be submitted with the bid: 

a) Original and valid tax clearance pin (All parties must submit this 
information in the case of a Joint Venture). 

b) Certified Copy of company registration certificate (e.g. CK, CM, etc.) 
c) Certified ID copies of shareholders/directors 
d) Original or certified B-BBEE rating certificate 
e) Proof of bid purchase (If purchased) 
f) Proof of CIDB registered grading 
g) Power of attorney/authority for signatory on the tenderer letterhead 
h)  Joint venture agreement 
i) A certified valid letter of good standing from the Compensation 

Commissioner or FEM is attached 
j) CSD Report updated between the Advert date and closing date 

F.3.18 The number of paper copies of signed contract to be provided by the Engineer is 
the original contract plus three signed copies. 

Mun. 

Special 

No.1 

SMME’s: 

 

By accepting this bid, the Bidder agrees to the following sub-Contracting 

conditions that: 

 

a) The tenderer must be level one and two B-BBEE contributors. 

b) An EME OR QSE 

c) A tenderer must subcontract a minimum of Fifteen Percent (15%) of the 

contract amount excluding Supply of Mechanical and Electrical section 

items of the bill of quantities to at least people residing within the 

jurisdiction of Thabazimbi Local Municipality that falls within one of the 

following categories: 

i) An EME or QSE which is at least 51% owned by black people  

(ii) An EME or QSE which is at least 51% owned by black people who are 

youth 

(iii) An EME or QSE which is at least 51% owned by black people who are 

women 

(iv) An EME or QSE which is at least 51% owned by black people with 

disabilities 

(v) An EME or QSE which is at least 51% owned by black people living in rural 

or underdeveloped areas or townships 

(vi) A cooperative which is at least 51% owned by black people 



 

 

Sub-

clause 

Data 

(vii) An EME or QSE which is at least 51% owned by black people who are 

military veterans 

(viii) An EME or QSE 

Tenderer must attach or submit proof of subcontracting arrangements which 

include a Subcontracting agreement between main tenderer and 

subcontractor. The agreement must include a priced bill of quantities of 

items to be sub-contracted and signed by both parties. 

d) Attach proof of payment of Municipal account statement by subcontractor 

on rates and taxes from 

e) The Municipality or proof of residence stamped by tribal authority for those 

Residing in areas where municipal payments of rates and taxes are not 

implemented, such proof: 

1) must not be older than three (3) months from closing date of the tender, 

2) It must have been addressed to the company itself or any of the shareholders 

or members as on the document for company registration. 

3)  in case where the subcontracted company is renting an office space, the lease 

agreement between the company and the respective landlord must accompany 

the rental invoice. 

f) An original Valid Tax Clearance Certificate must be submitted with the bid 

on or before the closing time and date of the bid. Other electronic verification tax 

clearance must be accompanied by the verification code. 

g) The subcontractor must also be registered with CIDB. 

h) Copies of the company registration certificate for subcontractor must be 

submitted with the bid or before the closing time and date of the bid. 

i) The bidders are advised to attach their certified valid BBBEE certificates, 

and in case where the business is classified as Exempted Micro Enterprise (EME), 

a letter from the registered auditor stipulating that the business has a turnover of 

less than R10m. (Sworn Affidavit) 

 

NB: It is the responsibility of tenderer to select competent subcontractor who is 

registered on the treasury central supplier database (CSD) that meet all minimum 

the requirement of the tender so that their tender is not jeopardized by the 

subcontractor when evaluated. Tenderers are responsible for all due diligence on 

their subcontractors. 

Mun. 

Special 

No.2 

Local Labour Content: 

 

The minimum labour intensity for this project shall be 10% of the total 

construction cost. 

Local Labour/Supplier Maximisation is: 

- Note: This labour content shall be from the LOCAL COMMUNITY where LOCAL 

COMMUNITY means those in the immediate vicinity of the project. The 

contractor’s own skilled personnel will not be counted towards the said content 

10%.  

- The local labour recruited should be issued with orange EPWP branded and 

reflective personal protective clothing. 



 

 

Sub-

clause 

Data 

 

 Note: The resumes of the management and supervisory staff should clearly   

indicate in their resume particular reference to the construction of similar works. 

Contractors shall employ in labour-intensive works only those supervisory and 

management staff that have completed the required Skills. Foremen Supervisors 

at NQF level 4 “National Certificate: Supervision of Civil Engineering 

Construction Processes: Site Agent / Construction Manager at NQF level 5 

"Manage Labour- Intensive Construction Processes" or equivalent Quality 

Council for Trades and Occupations (QCTO) qualifications at NQF level 5 or 7. 

 
Only those tenderers who can demonstrate that they will have in their employ 

management and supervisory staff satisfying the requirement of the scope of work 

for labour-intensive competencies for supervisory and management staff during 

the validity of the contract are eligible to submit tenders 

 

The tenderer must submit to the Employer, names of all management and 

supervisory staff that will be employed to supervise the labour-intensive portion of 

the works together with satisfactory evidence that such staff members satisfy 

eligibility requirements. 



 

 

 

PART T2:  LIST OF RETURNABLE DOCUMENTS 

The tenderer must complete the following returnable documents: 

T2.1 LIST OF RETURNABLE SCHEDULES .......................................................... T.17 

T2.2 OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION ................ T.97 

T2.3 RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE 

CONTRACT ................................................................................................. T.100 

 

 



 

 

T2.1 LIST OF RETURNABLE SCHEDULES 

1. Returnable Schedules required only for tender evaluation purposes 
 

FORM DECRIPTION OF FORM YES NO 

A CERTIFICATE OF AUTHORITY   

B CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING   

C COMPANY REGISTRATION DOCUMENTS   

D VALID CSD   

E SCHEDULE OF THE TENDERER’S EXPERIENCE   

F RECORD OF ADDENDA TO TENDER DOCUMENTS   

G DEVIATIONS OR QUALIFICATIONS BY THE TENDERER   

H CERTIFIED ID COPIES FOR ALL DIRECTORS   

I CERTIFICATE OF NON-COLLUSIVE TENDER   

J COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 
1993 AND CONSTRUCTION REGULATIONS, 2003 

  

K REQUIREMENTS IN TERMS OF GOVERNMENT’S RECONSTRUCTION 
AND DEVELOPMENT PROGRAMME 

  

L SCHEDULE KEY PERSONNEL   

M FORMAT OF CURRICULUM VITAE OF KEY PERSONNEL   

N COMPETENCE ACHIEVEMENT SCHEDULES   

O BBBEE CERTIFICATE / SWORN AFFIDAVIT   

P VALID TAX CLEARANCE PIN   

Q THREE YEAR AFS: AUDITED OR REVIEWED   

R JV AGREEMENT   

2. Other documents that will be incorporated into the contract 

 

FORM DECRIPTION OF FORM YES NO 

S MBD FORMS (MBD 4,5,8,9)   

 

 

 

 

 

 

 

 

 

 

 No table of contents entries found. 



 

 

RDP1(E) SCHEDULE OF LOCAL LABOUR CONTENT ................................................ T.92 

RDP2(E) EMPLOYMENT OF SMME’S ......................................................................... T.93 

RDP3(E) BROAD BASED BLACK ECONOMIC EMPOWERMENT ............................... T.96 

T2.1 L        PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 

      PROCUREMENT REGULATIONS ……………………………………………….T.42 

 

NB. Additional documentation including certificates shall be submitted in a 

separate, properly bound, document. 



 

 

T2.1 A CERTIFICATE OF AUTHORITY 

Indicate the status of the tenderer by ticking the appropriate box hereunder.  The tenderer must 

complete the certificate set out below for the relevant category. 

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Sole Proprietor 

E 
Close 

Corporation 

     

A. Certificate for company 

I,………………………………………………., chairperson of the board of directors of 

…………………………………………………, hereby confirm that by resolution of the board 

(copy attached) taken on ……………….20…., Mr/Ms……………………….acting in the capacity 

of………………………………………………….,was authorised to sign all documents in 

connection with this tender and any contract resulting from it on behalf of the company. 

As witness 

1…………………………………….   ……………………………………… 

       Chairman 

2…………………………………….   ……………………………………….. 

       Date 

B. Certificate of partnership 

We, the undersigned, being the key partners in the business trading as 

…………………………………. ………hereby authorise Mr/Ms………………………………..…, 

acting in the capacity of…………………………………………to sign all documents in 

connection with the tender for Contract……………………………………………………and any 

contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 

    

    

    

NOTE:  This certificate is to be completed and signed by all of the key partners upon who rests 

the direction of the affairs of the Partnership as a whole. 

 

 

 

 



 

 

C. Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Ms…………………………………………….., authorised signatory of the company 

…………………………………………………………………,acting in the capacity of lead 

partner, to sign all documents in connection with the tender offer for 

Contract…………………………………………and any other contract resulting from it on our 

behalf. 

This authorisation is evidenced by the attached power of attorney signed by legally 

authorised signatories of all the partners to the Joint Venture. 

NAME OF FIRM ADDRESS AUTHORISING 
SIGNATURE, NAME & 

CAPACITY 

Lead partner   

   

   

   

 

D. Certificate for sole proprietor 

I,  ………………………………………………., hereby confirm that I am the sole owner of the 

business trading as…………………………………………………………………………………... 

As Witness: 

1…………………………………………………..  ……………………………… 

        Signature: Sole owner 

2………………………………………………….  ………………………………. 

        Date 

 

 

 

 

 

 

 

 

 

 



 

 

E. Certificate for Close Corporation 

We, the undersigned, being the key members in the business trading 

as………………………………………hereby authorise Mr/Mrs…………………………………… 

Acting in the capacity of……………………………………………………, to sign all documents in 

connection with the tender for Contract……………………………………………and any contract 

resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

NOTE:  This certificate is to be completed and signed by all the key members upon whom rests 

the direction of the affairs of the Close Corporation as a whole. Use own letter head 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

T2.1 B CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 

This is to certify that………..………………………………………………………….(Tenderer) 

Of………..…………………...…………………………………………………………(Address) 

…………………………………………………………………………………………………………… 

Was represented by the person(s) named below at the compulsory meeting held for all 

tenderers at ………………………(Location) on…………………………..(date), starting 

at…………………………….. 

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the 

works and / or matters incidental to doing the work specified in the tender documents in order 

for us to take account of everything necessary when compiling our rates and prices included in 

the tender. 

 

Particulars of person(s) attending the meeting: 

Name ………………………………………  Signature……………………………… 

Capacity…………………………………… 

Name………………………………………  Signature……………………………… 

Capacity…………………………………………………... 

Attendance of the above persons at the meeting is confirmed by the employer’s 

representative/ engineer, namely: 

Name…………………………………………  Signature……………………………… 

Capacity…………………………………….  Date & Time…………………...……... 

 

NB: Details to be the same with attendance register 

 

 

 



 

 

T2.1 C SCHEDULE OF PROPOSED SUBCONTRACTORS (EXCL SMME’S) 

NOTE: This table is NOT TO BE USED to capture SMME Sub-contractors/Suppliers 

contributing towards the SMME project goal 

SMME COMPANIES TO BE USED AS SUB-CONTRACTORS / SUPPLIERS MUST BE 

CAPTURED UNDER FORM:  RDP 2 (E)EMPLOYMENT OF SMME’S 

We notify you that it is our intention to employ the following subcontractors for work in this 

contract. 

If we are awarded a contract, we agree that this notification does not change the requirement 
for us to submit the name of proposed subcontractors in accordance with requirements in 
the contract for such appointments.   

 
Name and address of proposed 

Subcontractor 

Company 
Registration Number 

& CIDB 
Classification 

Description of Work 
to be executed by 

Subcontractor 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

 

Signed………………………………………….  Date………………………………………. 

Name…………………………………………… Position…………………………………… 

Tenderer……………………………………………………………………………………………….



 

 

T2.1 D SCHEDULE OF PLANT AND EQUIPMENT 

The following are lists of major items of relevant equipment that I/we presently own or lease 
and is required for this contract or will acquire or hire for this contract if my/our tender is 
accepted. 

(a)   Details of major equipment that is owned by and immediately available for this 
contract. 

Quantity Description, size, capacity, etc. 

  

  

  

  

  

  

Attach additional pages if more space is required. 

(b)     Details of major equipment that will be hired, or acquired for this contract if my/our 
tender is acceptable 

Quantity Description, size, capacity, etc. 

  

  

  

  

  

  

Attach additional pages if more space is required 

NB: The bidder to submit proof of ownership /Ownership of the lessee. 

 

Signed……………………………………………….. Date…………………………………… 

Name………………………………………………… Position……………………………….. 

Tenderer……………………………………………………………………………………………... 



 

 

T2.1 E SCHEDULE OF THE TENDERER’S EXPERIENCE 

The following is a statement of similar work successfully executed by myself/ourselves in the 
last ten years: 

Employer, 
contact person 
and telephone 

number 

Description of contract 

Value of 
work 

Inclusive 
of VAT 
(Rand) 

CIDB 
Classificati

on 

Date 
Complet

ed 

     

     

     

     

     

     

     

     

 

NB.: Completion / Practical completion certificates to be attached and appointment letter 

for projects on progress. 

 

Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Tenderer……………………………………………………………………………………………. 



 

 

T2.1 F RECORD OF ADDENDA TO TENDER DOCUMENTS 

We confirm that the following communications received from the employer before the 

submission of this tender offer, amending the tender documents, have been taken into account 

in this tender offer: 

 Date Title of Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

Attach additional pages if more space is required. 

 

Signed…………………………………………………. Date ………………………………….….. 

Name…………………………………………………... Position………………………………….. 

Tenderer………………………………………………………………………………………………. 

 



 

 

T2.1 G DEVIATIONS OR QUALIFICATIONS BY THE TENDERER 

Note:  Tenderers will be declared to be non-responsive should any proposed deviation or 

qualification, in the employer’s opinion: 

a) Detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 

b) Change the employer’s or the tenderer’s risks and responsibilities under the contract, 

or 

c) Affect the competitive position of other tenderers presenting responsive tenders, if it 

were to be rectified. 

PAGE DESCRIPTION 

  

  

  

  

  

  

  

  

  

  

 

 

 

SIGNED ON BEHALF OF TENDERER:  ..............................................................  

 



 

 

T2.1 H CONTRACTOR’S ESTABLISHMENT ON SITE 

The combined extended total tendered for Item 13.01 for the contractor’s general obligations, 

i.e. 

(a) Fixed obligations  

(b) Value-related obligations 

(c) Time-related obligations 

Shall not exceed a maximum of 15 % of the tender sum (excluding VAT) 

Total tendered for Item B13.01 expressed as a percentage of the tender sum (excluding VAT):  

 

...................................% (insert percentage) 

 

 

SIGNED ON BEHALF OF TENDERER ……………………………………………….. 
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T2.1 I CERTIFICATE OF NON-COLLUSIVE TENDER 

1 IN THE CASE OF A SINGLE CONSTRUCTION CONCERN: 

I/We certify that this is a bona fide tender. 

I/We also certify that I/We have not done, and I/We undertake not to do any of the following at any 

time before the hour and date specified for the closure of submission of tenders for this contract. 

a) Fix or adjust the amount of this tender by or under or in accordance with any agreement 

or arrangement with any other person. 

b) communicate to a person other than the person calling for these tenders the amount or 

approximate amount of the proposed tender, except when the confidential disclosure of 

the approximate amount of the tender is necessary to obtain the insurance-premium 

quotations required for preparation of the tender. 

c) Cause or induce any other person to communicate to me/us the amount or approximate 

amount of any rival tender for this contract. 

d) enter into any agreement or arrangement with any other person to induce him to refrain 

from tendering for this contract, or to influence the amount of any tender or the conditions 

of any tender to be submitted, nor cause or induce any other person to enter into any such 

agreement or arrangement. 

e) offer or pay or give or agree to pay or to give any sum of money or valuable consideration 

directly or indirectly to any person for doing or having done or causing or having caused 

to be done in relation to any tender or proposed tender for this contract, any action similar 

to those described above. 

In this certificate the term “person” includes juristic or natural persons, body of persons or 

association, whether corporate or not, and the term "agreement or arrangement" includes any 

agreement or arrangement, whether formal or informal and whether legally binding or not. 

 

 

SIGNED ON BEHALF OF TENDERER: ............................................................................... 

 

 

 

 

 

 

 

 

 



T.30 

 THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

 

I:    CERTIFICATE OF NON-COLLUSIVE TENDER (continued) 

2 IN THE CASE OF A CONSORTIUM OF CONSTRUCTION CONCERNS: 

We certify that this is a bona fide tender. 

We also certify that we have not done, and we undertake not to do any of the following at any time 

before the hour and date specified for the closure of submission of tenders for this contract: 

a) Fix or adjust the amount of this tender by or under or in accordance with any agreement 

or arrangement with any person outside this consortium. 

b) communicate to a person outside this consortium other than the person calling for these 

tenders, the amount or approximate amount of the proposed tender, except when the  

            confidential disclosure of the approximate amount of the tender is necessary to obtain 

insurance premium quotations required for preparation of the tender. 

c) cause or induce any person outside this consortium to communicate to us the amount or 

approximate amount of any rival tender for this contract. 

d) enter into any agreement or arrangement with any person outside this consortium to 

induce him to refrain from tendering for this contract, or to influence the amount of any 

tender or the conditions of any tender to be submitted, nor cause or induce any person 

outside this consortium to enter into any such agreement or arrangement. 

e) offer or pay or give or agree to give any sum of money or valuable consideration directly 

or indirectly to any person outside this consortium for doing or having done or causing or 

having caused to be done in relation to any tender or proposed tender for this contract, 

any action similar to those described above. 

In this certificate the term “person” includes juristic or natural persons , body of persons or 

association, whether corporate or not, the term “agreement or arrangement” includes any 

agreement or arrangement, whether formal or informal and whether legally binding or not, and the 

term “person outside this consortium” means, when the consortium is a partnership, a person 

other than a partner or an employee of a partner or the partnership, or when the consortium is a 

company, a person other than a person or company holdings shares in the consortium, or any 

employee of such a person, company or the consortium. 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: ............................................................................... 
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T2.1 J COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 ,  

REGULATIONS FOR HAZARDOUS BIOLOGIGAL AGENTS 2022  CONSTRUCTION 

REGULATIONS, 2014 

T2.1 K  

The tenderer shall attach evidence that he is registered and in good standing with a compensation 

insurer who is approved by Department of Labour in terms of section 80 of the Compensation for 

Injury and Disease Act (COID) (Act 130 of 1993).  

The tenderer is required to disclose, by also attaching documentary evidence, all inspections, 

investigations and their outcomes conducted by the Department of Labour into the conduct of the 

tenderer at any time during the 36 months preceding the date of this tender. 

Attach a valid letter of good standing from the Compensation Commissioner or FEMA 

 

 

 

 

 

 

SIGNED ON BEHALF OF THE TENDERER:   ......................................................................  

 

 

 

Note to tenderer: 

Discovery that the tenderer has failed to make proper disclosure may result in the 

municipality terminating a contract that flows from this tender on the ground that it has 

been rendered invalid by the tenderer’s misrepresentation.  
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T2.1 L REQUIREMENTS IN TERMS OF GOVERNMENT’S RECONSTRUCTION AND 

DEVELOPMENT PROGRAMME 

K1 General 

The employer requires the active participation of the contractor in this aspect of the 

contract. 

Forms RDP 1 (E) to RDP 4 (E) applies to this section and must be completed and 

submitted with the tender. 

The tenderer's submissions under this item will be taken into consideration when 

evaluating tenders received. 

K2 Definitions 

K2.1 Contract Participation Goal (CPG) 

The value of goods, services and works, including VAT, for which the contractor proposes 

to engage labour and SMMEs 

K2.2 Labour Maximisation 

It is a requirement of this contract that participation in the contract must be granted to local 

labour in order to maximize job creation as well as to maximize expenditure towards the 

unemployed.   

The specified target value for labour expenditure is 10% of the contract value. This labour 

content shall be from the LOCAL COMMUNITY where Local Community means those in 

the immediate vicinity of the project. Labour is defined as hourly paid personnel including 

the CLO. The minimum rate for the local labour shall be R250 per day 

It is a requirement that the Contractor plan for achieving these targets and that a planned 

programme for achieving each of the targets is submitted at the start of the project together 

with the clause 12 programme of construction.  

Penalties: The penalties for not reaching the required labour target values will be 

calculated at 300% of the difference between the set target values and the actual target 

values achieved by the contractor at completion of the works. Penalties will be applied 

monthly, when the actual figures are less than 75% of the planned accumulative monthly 

figures. No bonuses for achieving the set target values are applicable. In the event that 

penalties are reversed, no interest will be claimable on the value of the penalty. 
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5. MEASUREMENT AND PAYMENT 

6. FINANCIAL PENALTY 

7. ACCEPTANCE OF THE SMME SUB-CONTRACTOR SPECIFICATION 

 

Revision list 

Rev 0.1 

• Change SAFCEC Subcontract Agreement to General Conditions of Subcontract for 
Construction Works, SAICE, First Edition 2018 including all amendments 

• Change SMME EoI document compiler from Employer’s Agent to the Main Contractor 

 

• ACRONYMS 
ABBREVIATION  DESCRIPTION 

CIDB  CONSTRUCTION INDUSTRY DEVELOPMENT BOARD  

CM CONSTRUCTION MANAGER (MENTOR) 

ECSA  ENGINEERING COUNCIL OF SOUTH AFRICA 

GCC GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION WORKS 

EA  EMPLOYER’S AGENT 

MC MAIN CONTRACTOR (MENTOR) 

PM PROJECT MANAGER (MENTOR)  

PMT  PROJECT MANAGEMENT TEAM 

SAICE SOUTH AFRICAN INSTITUTION OF CIVIL ENGINEERING 

SARS SOUTH AFRICAN RECEIVER OF REVENUE 

SMME SMALL MEDIUM & MICRO ENTERPRISE SANS 

SANS SOUTH AFRICAN NATIONAL STANDARDS 

 

1 DEFINITIONS AND INTERPRETATIONS 

For the purposes of this section of the Project Specification, the definitions given in the 

General Conditions of Contract for Construction Works 3rd Edition 2015, the Standard 

Specifications and the Project Specifications, together with the following definitions shall 

apply: 

a) Main Contract: Any contract for the execution of civil engineering or building or 

similar construction works, in which the liabilities and responsibilities of the two 

parties thereto are assigned essentially in a manner which is consistent with that 

set out in the General Conditions of Contract for Construction Works 3rd Edition, 

2015. 
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b) Project Management Team (PMT): A team that is set up after award of the contract, 

consisting of a delegate from each of the Main Contractor, the Employer’s Agent 

and the Employer. The function of the PMT will be to consult regarding the 

management of the subcontracts involving SMMEs. The PMT will also evaluate 

the Main Contractor’s performance regarding the goals set for SMME involvement. 

The Employer’s Project Manager will decide which party is to chair and lead the 

team. Minutes of these meetings will be taken by the Employer’s Agent. 

 

c) SMME Construction Manager: Person provided by Main Contractor to guide, assist 

and mentor all eligible potential SMMEs tendering and awarded a contract as 

SMME Sub-Contractors as per section 2.2 of this section of the Specification. 

d) Small, Medium and Micro Enterprises: An Affirmable Business Enterprise which 

adheres to statutory labour practices, is a legal entity, registered with SARS and 

the Compensation Commissioner or FEMA and continues to operate as an 

independent enterprise for profit. 

e) SMME Sub-Contractor: An Emerging Contractor referred to as an SMME and 

chosen by the Main Contractor to tender for and, if successful, to provide works as 

part of the total service required by the Employer for the Contract. 

f) Sub-Contractor: A Contractor who contracts with the Main Contractor to provide 

works as part of the total services required by the Employer for that Contract. 

g) SMME Package: Specified work package identified for execution by SMMEs. The 

identifiers are Employer, Employer’s Agent and Main Contractor. 

h) Joint Venture: An association of firms, companies or businesses for which purpose 

they combine their expertise, efforts, skills and knowledge to execute the Contract. 

 

1.1 SMME TENDER PHASE 

 

1.2 Identification of SMME Contractors 

 

“Immediately upon the award of the Contract the Main Contractor in conjunction with the 

Employer and the Employer’s Agent shall place an advertisement for Expressions of 

Interest for CIDB class CE SMME contractors to undertake part of the Works. It is intended 

that SMME subcontracts shall be issued covering certain items of the work which will be 

identified as set out below.” 
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1.3 Identification of Works Opportunities 

 

General items to be considered as possible work packages for the sub-contractors are 

listed below. These packages are not all inclusive and contractors are encouraged to 

exceed the minimum requirements. 

Specific work items to be performed by subcontractors will be agreed to post-award. It 

remains the main contractor’s responsibility to ensure compliance with the stipulated 

contract participation goals. 

• Site clearance 

• Hand excavation 

• Construction of chambers 

• Painting 

• Repair of existing concrete structures 

• Brickwork 

• Plastering 

• Cleaning of site 

• Block paving and Krebs 

• Gravel access road 

• Construction of “V’ earth drain 

• Floating and concrete works 

• Roofing 

• Guard house 

• Concrete works 

• Fencing 

 

1.4 Tender process for SMMEs 

 

“Potential SMME Sub – Contractors shall be invited to tender for each work package.” 

 

1.5 Compilation and issue of tender documents 

 

The Main Contractor supported where required by the Employer’s Agent shall compile the 

tender documents in such a manner that it will facilitate the achievement of all objectives 

and principles pertaining to procurement and development of SMMEs as stated in or as 

may reasonably be inferred from the conditions of this contract. 

All tender documentation shall be reviewed, approved and issued by the Main Contractor 

with all copies of tender documents compiled deemed to be included in the tendered rates 

or mark-up provision allowed for the various SMME work packages. The tender or 
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quotation document will be issued to invited SMMEs at NO COST and the Main Contractor 

is to make allowance for such cost in his tendered rates. 

1.6 Site Briefing Session 

 

The Main Contractor shall facilitate a Site Briefing Session for the invited SMMEs. The 

Main Contractor will also make sure that all relevant parties including the PMT are present 

and given an opportunity to present specific aspects of the requirements pertaining to their 

tender requirements. 

 

1.7 Pre-Tender Assistance to the SMMEs 

 

At the briefing session, the Main Contractor assisted by the PMT will be responsible for 

ensuring that prospective SMME Tenderers fully comprehend the: 

i. implications of the liabilities and responsibilities inherent in the subcontract 
applicable. 

ii. scope and extent of the portion of the works included in the subcontract. 

iii. the requirements for quality control of work. 

 

iv. the requirements for occupational health and safety. 

v. proper procedures for the submission of the tenders. 

vi. procedures and basis on which tenders will be adjudicated and the subcontracts 
awarded. 

 

1.8 Adjudication 

 

i) The Main Contractor shall receive all tenders at a location identified by him. All 

sealed tender submissions will be placed in a proper tender box provided by the 

Main Contractor for this purpose. A submission register will be maintained by the 

Main Contractor for all tenders received. 

j) All tenders received shall be evaluated by the Main Contractor for final approval. 

The draft tender evaluation report shall be distributed to the PMT members 5 

working days prior to the PMT meeting for comments and perusal in order to 

finalise the evaluation before the meeting. The format of the tender evaluation 

report must be agreed upon at the first PMT meeting. 

k) The evaluation of the Occupational Health and Safety plans will be done by the 

Main Contractor SHE Officer. 

l) The PMT shall have the right to interview any tenderer for the purpose of: 

i. clarifying any aspect of the tender. 

ii. querying abnormally high or low rates and prices, and 
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iii. clarifying rates and prices which are not in balance with other tendered rates 
and prices. 

iv. The Main Contractor shall provide all the reasonable opportunities to such 
tenderers who have been interviewed to correct obvious and patent errors, 
provided always that this can be achieved without altering the total tendered 
sum. 

 

1.9 Award of Tender 

 

The Main Contractor will award the work with the successful SMME Tenderers, and a Sub-

Contract Agreement will be signed between the Main Contractor and the successful SMME 

Tenderers. 

 

1.10 Sub – Contract Agreement 

 

A Sub-Contract Agreement in accordance with the General Conditions of Subcontract for 

Construction Works, SAICE, First Edition 2018 including all amendments will be compiled 

by the Main Contractor with the assistance of the Employer’s Agent. They shall be 

responsible for ensuring that the terms and conditions are consistent with all requirements 

as specified in or reasonably may be inferred from the provisions of this Contract. All costs 

associated with the tender process including the conclusion of the agreement are for the 

Main Contractor’s account. 

The final terms and conditions of each subcontract agreement shall be subject to the 

approval of the PMT, prior to entering into the subcontract agreement. The Main Contractor 

may not enter into any subcontract agreement that contains terms more onerous or 

disproportionate to the risks inherent in the main contract for either the SMME or the Main 

Contractor. 

The terms and conditions of the subcontract agreement shall specifically ensure that the 

provisions of the main contract pertaining to: 

a) The allowable sources from which workers may be drawn in terms of the 
contract. 

b) The terms and conditions relating to the recruitment, employment and 
remuneration of workers engaged in the contract work. 

c) Any training to be provided for the temporary workforce. 

d) Occupational health and safety; and 

e) The use of labor-intensive methods. 

Shall apply in respect of all SMME Contracts. 
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2 CONSTRUCTION PHASE 

2.1 Mentorship 

The Main Contractor shall closely manage and supervise and assist all SMMEs in all 

aspects of management, execution and completion of subcontracts. This shall typically 

include assistance with planning the works, sourcing and ordering of materials, labour 

relations, monthly measurements and invoicing procedures, etc. The extent and level of 

such management, guidance and assistance to be provided by the Main Contractor shall 

be directed at enabling the SMMEs to achieve the successful execution and completion of 

the subcontract. Payment for such on-going assistance is deemed included in the rate 

tendered for the administrative cost of SMMEs. 

 

2.2 Guide, Assist and Mentor SMMEs 

 

The Main Contractor shall employ on a full-time basis an SMME Construction Manager. 

The CV of the proposed individual must be submitted to the Employer’s Agent for approval 

based on the requirements shown below. 

The SMME Construction Manager will manage the SMMEs and report monthly on progress 

of each SMME to the Project Management Team (PMT). 

Such Construction Manager must be adequately experienced with SMME work(s) concern 

and the development thereof and will be subject to the approval of the Employer. The 

SMME Construction Manager will render full-time assistance to and mentor the SMMEs 

and shall: 

i. Possess a minimum of five years’ site-based experience in the civil engineering 
construction industry and have a sound knowledge of the minimum 
requirements to carry out construction work effectively and efficiently. 

ii. Posses 3 years civil engineering administrative experience. 

iii. Be registered with ECSA registration (Engineering Council of South Africa): Pr. 
Eng or Pr. Tech or SACPCMP (South African Council for the Project and 
Construction Management Professions) as a Pr. CPM or Pr. CM. 

iv. would preferably hold a mentoring certificate. 

v. Maintain the Programme of the subcontract. 

vi. Ensure continuous supervision and assistance to the SMME sub-contractors. 

vii. The SMME Construction Manager will report on the performance of the SMME 
on a monthly basis. On completion, the Main Contractor will issue a Final 
Certificate as given in the General Conditions of Subcontract for Construction 
Works, SAICE, First Edition 2018 including all amendments within seven days 
after the final completion. 
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2.3 Dispute Resolution Procedures 

 

The Main Contractor shall at all times: 

a) Apply the terms and conditions of the subcontract fairly and justly, taking due 
cognizance of the level of sophistication and experience of the SMME 
concerned, as well as the level of subcontract applicable. 

b) Closely manage and supervise all SMMEs and wherever feasible, shall give 
reasonable warning to SMMEs when any contravention of the terms of the 
subcontract has occurred or appears likely to occur. The Main Contractor shall, 
whenever feasible, give the SMMEs a reasonable opportunity to rectify such 
contravention or to avoid such contravention and shall render all reasonable 
assistance to the SMME in this regard. 

c) If no agreement can be reached between the Main Contractor and the sub-Main 
Contractor, the matter shall be referred to as a mutually acceptable mediator 
as required in the General Conditions of Subcontract for Construction Works, 
SAICE, First Edition 2018 including all amendments. 

d) When taking any actions or imposing any penalties as are provided for in the 
subcontract, the Main Contractor shall explain fully to the SMMEs that such 
actions are provided for in the subcontract. 

 

2.4 Quality of Work and Performance of the Sub-Main Contractor 

 

If the Sub-Contractor, in the opinion of the Main Contractor, fails to comply with the criteria 

as listed below, the Main Contractor shall issue a written warning to the Sub-Contractor, 

stating all the areas of non-compliance. A copy of the letter of warning shall be forwarded 

to the Employer’s Agent. These criteria include: 

a) Acceptable standard of work as set out in the specifications in the sub-contract 
tender document. 

b) Progress in accordance with the time constraints in the Sub-Contractor’s tender 
document. 

c) Punctual and full payment of the workforce and suppliers. 

d) Occupational health and safety compliance. 

e) Compliance with environmental requirements. 

 

The Subcontractor shall have fourteen (14) days from the date of receipt of the warning 

letter from the Main Contractor to satisfactorily rectify the issues raised by the Main 

Contractor, with the exception of point (d) and (e), for which the response time shall be 24 

hours. If a satisfactory solution cannot be reached after the mediation process this will be 

sufficient grounds for the Main Contractor to terminate the contract provided the Project 

Management Team is satisfied that the Main Contractor has made every effort to correct 

the performance by the Sub – Contractor. 
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2.5 Payment of SMMEs 

 

2.5.1. SMME Sub-Contractors are to be invited to submit their payment certification or claim 

monthly and are to be paid by the Main Contractor within Thirty (30) days of receipt of the 

correct invoice. 

2.5.2. Payment to SMMEs MAY NOT BE delayed pending payment of the Main Contractor by 

the Employer. 

2.5.3. Payment to SMMEs may not be subjected to set off costs unless provided for in law, and 

may not exceed 5% of the payment, unless approved by the Employer. 

2.5.4. Payment to SMMEs may not be discounted for early payment. 

2.5.5. No interim payment of the SMME invoice may be unfairly withheld or delayed for whatever 

reason. 

2.5.6. The Main Contractor must acknowledge and honour cessions in favor of recognized 

financiers or suppliers of the SMME if presented to the PMT and approved. 

 

2.6 Main Contractor’s Liability 

 

No provision or requirement set out in this specification shall be deemed to relieve the Main 

Contractor of any liability or obligation under the contract, and in accordance with the 

provisions of Clause 4.4 of the General Conditions of Contract 

for Construction Works 2015, the Main Contractor shall be fully liable for the acts, defaults 

and negligence of any SMMEs, his agents or employees, as fully as if they were the acts, 

defaults and negligence of the Main Contractor, his agents or employees save as specified 

in the General Conditions of Subcontract for Construction Works, SAICE, First Edition 2018 

including all amendments. 

Any failure or neglect by the Main Contractor to comply with the provision of the 

specifications, or any omission or neglect by the Main Contractor in adhering to or applying 

the principles as are described and inherent in the specifications, shall be deemed to 

constitute a warrant for the Employer’s Agent to act in terms of Clause 9.2 of the General 

Conditions of Contract for Construction Works 2015. 

 

2.7 Performance Guarantee 

The following Performance Guarantees will be applied on the SMME Subcontracts: 

2.7.1. up to R1 000 000shall be zero percent             (0%). 

2.7.2. R1 000 001 to R4 000 000shall be five percent (5%); 

2.7.3. Exceeding R4 000 000 shall be ten percent             (10%) 

 

All the above will be of the accepted SMME Sub-Contract Value and will be required from 

SMMEs as stated in the General Conditions of Subcontract for Construction Works, SAICE,  

First Edition 2018 including all amendments. 
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Where such guarantees are provided by SMME, the return of same will be related to the 

time when the work carried out by the SMME is complete to the satisfaction of the Main 

Contractor and the Employer’s Agent. 

 

2.8 Retention 

 

Five percent (5%) of the Sub-Contract Value (excluding VAT) will be deducted as retention 

on SMME, with half to be released on issue of the Completion Certificate for the specific 

SMME Sub-Contract with the remaining retention released on issuing of the Final Approval 

Certificate after the twelve (12) months Defects Liability Period. This deduction will be made 

from each payment certificate till it reaches the maximum of 5% of the Sub-Contract Value. 

 

2.9 Measurements 

 

An item has been measured in Bill of Quantities allowing the Main Contractor to price for 

the cost of the Main Contractor to manage and supervise the SMMEs during the execution 

of their works. The price tendered will be deemed to include all incidentals by the Main 

Contractor to comply with the conditions of this specification. No other claims will be 

entertained should SMMEs affect the contract works in any way, and the Main Contractor 

shall deem to include such effects in the handling cost percentage for the different SMME 

work packages above. 

 

2.10 Sub-Contracting by SMME 

 

The Main Contractor shall not permit SMME Sub-Contractors to further subcontract on any 

other conditions than those applying in the project specification to Sub-Contractors or 

SMME Sub-Contractors. 

 

2.11 Joint Venturing & Consortium 

 

The Main Contractor shall not permit the SMME Sub-Contractors to enter a Joint Venture 

or form a consortium with an external SMME(s) unless PMT approves so before the tender 

award. The SMME may only be allowed to enter Joint Venture or form a consortium with 

the other invited SMME(s) on the package concerned. 
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3 PORTFOLIOS OF EVIDENCE & UP-GRADE SUPPORT 

3.1 Keeping of Records 

The Main Contractor shall assume responsibility for the compilation and maintenance of 

comprehensive records detailing each SMME’s progress during the construction period, 

starting from the award of a subcontract to an SMME until the successful completion of the 

subcontract work or termination of the subcontract. To this end the Main Contractor shall  

 

arrange for the completion, on behalf of the SMME Subcontractor, of the Employer’s  

proformas to be provided by the Employer at award of the Main Contract. The Main 

Contractor must also keep a register of the details of each SMME engaged. 

 

The Main Contractor shall keep comprehensive records of the training given to each trainee 

and SMME, at the successful completion of each course; each trainee shall be issued with 

a certificate indicating the course contents as proof of attendance and completion. The 

Main Contractor shall keep a register of certificates issued. Whenever required, the Main 

Contractor shall provide copies of such records to the Employer’s Agent. 

 

3.2 Monthly Returns 

 

The Main Contractor’s participation performance will be measured monthly to monitor the 

extent to which he is striving to reach the targets in this contract. The Main Contractor shall 

complete and return on a monthly basis the following pro-forma form of the Employer (to 

be provided by the Employer at award of the Main Contract): 

• Report on EPWP Labour Employment 

• Report on employment. 

• Report on the SMME’s Plant and Equipment. 

• Report on progress against programme. 

• Report on financial status. 

• Report on engineering training. 

• Report on development training. 

• Report on safety training. 

The completed forms shall be presented to the Employer’s Agent at each site meeting. 

Failure to adhere to this requirement shall result in the delay of any payment due until the 

Employer’s Agent confirms that the forms have been received. 

 

3.3 Main Contractor’s duties upon completion of each sub-contract 

The Main Contractor shall, on completion of each subcontract completed in accordance 

with the provisions of this specification, issue free of charge to the SMME within 7 (seven) 

days of the completion of the subcontract, a Certificate of Experience on a single A4 page 

containing the following: 
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a) Contract data: 
i. Contract title. 

ii. Main Contractor's full name and address. 

iii. Employer's Agent’s name and address. 

iv. Employer's name and address. 

b) Subcontract data: 
v. SMME name and address. 

vi. Scope or extent of the subcontract works. 

vii. Value of the subcontract works. 

viii. Applicable level of the subcontract. 

ix. Duration of the subcontract. 

x. Date of completion of the subcontract. 

xi. Description of the training undergone by the SMME. 

In addition, the SMME Construction Manager must provide comments of the performance 

of the SMME Subcontractor in respect of contract execution, Labour management and 

OHS principles. 

Certifying the SMME’s successful completion of the subcontract. 

 

4 MEASUREMENT AND PAYMENT 

 

Payment Ref Unit 

 

SM10.01 Provision of an SMME Construction Manager………Month 

The monthly tendered rate must include for all costs arising from the full-time mentoring, 

guidance and supervision of the SMME Subcontractors, including salary, accommodation, 

transport and all other expenses incurred. 

 

SM10.02 Expressions of Interest for SMME’s………. Number (No) 

The tendered sum must include all costs incurred in the preparation of the expressions of 

interest, advertising and evaluation of the replies for presentation to the PMT. 

 

SM10.03 Tenders for SMME’s………. Number (No) 

Payment under this item shall be the number of SMME subcontract, tender processes 

which the Contractor carries out. The tendered rate shall include full compensation for the 

compilation and issue of tender documents, tender invitation, training and provision of 

assistance to tenderers, evaluation of tenders and award of subcontracts. 

 

33 
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SM10.04 Administrative costs of mentoring SMME Subcontractors ............ Month 

The tendered sum must include for all costs incurred in the administration of the mentoring 

of SMME Subcontracts but not including the costs of the duties of the SMME Construction 

Manager or normal site supervision and administration activities. These could include the 

costs of outside specialists such as estimators, OHS or environmental specialists. 

 

 SM10.05 Preliminary and General costs associated with SMME’s and fluctuation 
between the Contractor’s tendered rates and the rates of SMME subcontractors.
 Provisional Sum (Prov. Sum) 

Measurement and payment shall be in accordance with the provisions of clause 6.6 of the 

Conditions of Contract. 

The Contractor shall, for inclusion in his monthly certificate, produce a schedule of work 

packages undertaken by SMME subcontractors, clearly indicating the P&G costs incurred 

which shall be limited to 20% of each SMME package. 

The provisional sum makes provision for the SMME subcontractor’s establishment on site 

and general obligations, which will be included in the SMME subcontractors’ contracts, and 

for funds to deal with the fluctuations between the Contractor’s tendered rates and the rates 

of the approved SMME subcontractors.” 

 

 SM10.06 Handling Costs and Profit Associated with SM10.05….Percentage (%) 

The Contractor is required to calculate the total percentage mark up for his handling costs 

and profit on Item SM10.05 which shall be claimed monthly under this pay item. 

 

5 FINANCIAL PENALTY 

In the event that the Tenderer fails to substantiate that any failure to achieve the Contract 

Participation Goal was due to quantitative under runs, the elimination of items, or any other 

reasons beyond the Contractor's control which may be acceptable to the Employer, it shall 

be liable to pay to the Employer a financial penalty (P) calculated in the following manner: 

P = 0,50 x (LM - LA) x VA 

Where: 

LM = SMME Subcontractors or Local Resources Goal % stated in the 
Contract Document 

LA = SMME Subcontractors or Local Resources component % which 
the Employer’s representative certifies as being achieved upon completion of the Contract. 

 

VA = Award Value (Contract Price exclusive of VAT, all provisional or 
prime cost sums and allowances for contingencies) 

P = Rand value of penalty payable 
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6 ACCEPTANCE OF THE SMME SUB-CONTRACTOR SPECIFICATION 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm 

or sole proprietor. confirms that he/she understands the conditions under which such 

preferences are granted. 

 

Signature: ………………………………………………………………………………………… 

 

Name: …………………………………………………………………………….….……….. 

 

Duly authorized to sign on behalf of……………………………………………………………... 

 

Telephone: …………………………………….……….…………………………………... 

 

Fax: ………………………………………………………………………………………………… 

 

K3 Contract Participation Performance (CPP) 

K3.1 The Contractor’s Participation Performance will be measured monthly in order to monitor 

the extent to which he is striving to reach the Contract Participation Goal (CPG) he 

proposed in his tender.  Failure to reach the CPG will make the Contractor liable for 

penalties as described above.  

K3.2 Monitoring of CPG 

Regular returns will be required from the contractor, to be submitted with each payment 

certificate. The format should be confirmed with the Social Division of RAL at the time of 

site handover. 

K4 Training 

Provision is made in the SCHEDULE OF QUANTITIES for structured training to be ………. 

provided by the contractor. The contractor should capacitate their employees with relevant training 

relating to the scope of works. All training evidence should be kept in file. 
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T2.1 M SCHEDULE KEY PERSONNEL 

In terms of the Project Specification and the Conditions of Tender, unskilled 
workers may only be brought in from outside the local community if such personnel 
are not available locally. 
The Tenderer shall list below the personnel which he intends to utilize on the Works, 
including key personnel which may have to be brought in from outside if not 
available locally. 

 
 
 
 
 
 

CATEGORY 
OF 
EMPLOYEE 

NUMBEROFPERSON
S 

KEYPERSONNE
L, PARTOFTHE 

CONTRACTOR'S 
ORGANISATION 

 
KEYPERSONNELTO 
BEIMPORTEDIFNOT 
AVAILABLELOCALL

Y 

UNSKILLED 
PERSONNELTOBE 
RECRUITEDFROM 
LOCALCOMMUNIT

Y 
 

HDI 
 

NON-HDI 
 

HDI 
 

NON-HDI 
 

HDI 
 
NON-HDI 

 
CONTRACT 
MANAGER 

      

 
CONSTRUCTION 
MANAGER 

      

 
SITE 
FORMAN 

      

SAFETY 
OFFICER 

      

OTHERS:       
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Signed __________________________             Date 

 
 
 
 

Name ___________________________        Position 

 
 
 
 

Tenderer  
 
_____________________________________________________________________ 
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T2.1 N FORMAT OF CURRICULUM VITAE OF KEY PERSONNEL 

 
Provide separate forms for each position listed in the Form: Key Personnel 
 

Contract Manager 
 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer(firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 
 
 
 
 

 

 

Experience Recordpertinent toRequiredservice:  

 

 

 

 

 

 

 

 

 
 

Certification: 
 

I, the undersigned, certify that to the best of my knowledge and belief this data correctly 
describes me, my qualifications and my experience. 

 
 

  …………………………………………………                                        ……..……………….… 
Signature person named in the schedule Date 
 

 



T.50 

 THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

Format of Curriculum Vitae of Key Personnel 
 
Provide separate forms for each position listed in the Form: Key Personnel 
 

Construction Manager 
 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer(firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
 

Certification: 
 
 
I, the undersigned, certify that to the best of my knowledge and belief this data correctly 
describes me, my qualifications and my experience. 
 
 

..............................................................………                                            ……………….…….. 
Signature person named in the schedule                                                                Date
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Format of Curriculum Vitae of Key Personnel 

Provide separate forms for each position listed in the Form: Key Personnel 
 
Safety Officer 

 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer(firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
 

Certification: 
 
I, the undersigned, certify that to the best of my knowledge and belief this data correctly 
describes me, my qualifications and my experience. 
 
 

..............................................................………                                            ……………….…….. 
Signature person named in the schedule 
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T2.1 O COMPETENCE ACHIEVEMENT SCHEDULES 

FUNCTIONALITY POINTS WILL BE SPREAD AS FOLLOWS (100 POINTS MAXIMUM): 

BIDDER EVALUATION CRITERIA FOR FUNCTIONALITY WEIGHTING 

PROFILE OF KEY STAFF – SUBMIT CVs + CERTIFIED CERTIFICATES (NOT 

OLDER THAN 3 MONTHS) 

30 

CONTRACTS 

MANAGER with a 

professional registration 

as a Pr. Tech Eng with 

ECSA or PrCM with 

SACPCMP.  With a 

minimum of NQF level 7 

or BTech in construction 

or  built environment 

 

6 years or more relevant experience 

in a role of a project manager and 

registration 

10 

 

 

 

Max 10  
3 to 5 relevant experiences in a role a 

project manager and registration 

05 

1 to 3 years relevant experience in a 

role of a project manager 

03 

No experience, and registration. 00 

CONSTRUCTION 

MANAGER with National 

Diploma or NQF level 6 in 

built environment  and 

minimum  professional 

registration with ECSA as 

Pr. Technician. 

6 or more years relevant experience 

in a role of a site agent and 

professional registration 

10  

 

 

 

Max 10 

 

 

3 to 5 years relevant experience in a 

role of a site agent and professional 

registration 

05 

0 to 3 years relevant experience in a 

role of a site agent and professional 

registration 

03 

No experience, and registration  00 

CONSTRUCTION 

FOREMAN with National 

Diploma in built 

environment or NQF level 

6  

6 or more years relevant experience 

in a role of construction foremen 

04  

 

Max 04 

 

3 to 5 years relevant experience in a 

role of construction foremen 

02 

1 to 3 years relevant experience in a 

role of construction foremen 

01 

No experience, and qualification 00 

LABOUR INTENSIVE 

CONSTRUCTION (LIC)  

Possess LIC NQF Level 5  

YES 

01 Max 01 
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BIDDER EVALUATION CRITERIA FOR FUNCTIONALITY WEIGHTING 

One of the three above 

must have NQF Level 5 

 

NO                                                                  

 

00 

OCCUPATIONAL 

HEALTH AND SAFETY 

OFFICER with a 

professional registration 

with SACPCMP and 

diploma in safety 

management. 

 

6 years or more relevant experience 

as safety officer and registration 

05 

 

 

 

Max 05 

 

 

 

3 – 5 relevant as safety officer and 

registration 

04 

1 to 3 years relevant experience as 

safety officer and registration 

 

03 

No experience, no qualification and 

registration 

 

00 

COMPANY EXPERIENCE IN APPLIED FIELD 60 

Implemented traceable projects 

in South Africa, for 

WASTEWATER TREATMENT 

INFRASTRUCTURE in 

Refurbishment / Upgrade / New 

Built.  

Tenderers to provide appointment 

letters, completion certificate 

signed by the client, the engineer & 

the contractor and signed 

reference letters in a client’s 

letterhead.  

 

Completed reference forms shall 

be verified with the employer/client.  

 

Minimum project value is R20 

Million 

5 completed projects 

 

60  

 

 

 

 

 

Max 60 

 

 

4 completed projects  

 

50 

 

3 completed projects  

 

40 

2 completed projects 30 
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BIDDER EVALUATION CRITERIA FOR FUNCTIONALITY WEIGHTING 

PLANT & EQUIPMENT  10 

(a) Tipper Trucks - more than 5 

ton 

Minimum quantity = 1 (One)  2  

 

 

 

 

Max 08 

(b) TLB (digger loader)  

 

Minimum quantity = 1 (One)  2 

(c) Mobile concrete mixers 

(640L or similar) 

Minimum quantity = 1 (One)  2 

(d) Dewatering pump incl. 

generators and accessories 

   

Minimum quantity = 1 (One)  1 

(e) Grader (AT 140 G or 

similar)  

Minimum quantity = 1 (One)  0.5 

(f) Water cart (10 000l) Minimum quantity = 1 (One) 0.5 

QUALITY ASSURANCE  

 

ISO 9001/2000 certification 

Tenderer does not have ISO 

9001/2000 Certification  

 

Tenderer has ISO 

9001/2000 Certification  

2 

2 Max 

TOTAL 100 

  

The minimum score for functionality is 70%. 
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T2.1 P BBBEE CERTIFICATE / SWORN AFFIDAVIT 

[BBBEE Certificate/Sworn Affidavit to be attached here or separately]
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T2.1 Q TAX CLEARANCE PIN 

 

[Tax Clearance Certificate obtained from SARS to be attached here]
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T2.1 R MDB FORMS 

       MBD 1 
INVITATION TO BID 

 
 

 
U. YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE THABAZIMBI LOCAL 

MUNICIPALITY 

 
 

BID NUMBER: ………………………CLOSING DATE: ……………………   CLOSING TIME: 
………….. 
 
DESCRIPTION…………………………………………………………………………………………
…………… 
 
  
The successful bidder will be required to fill in and sign a written Contract Form (MBD 
7).  
 
 
BID DOCUMENTS MAY BE POSTED TO: 
 
…………………………………………………………………………………………….. 
 
……………………………………………………………………………………………. 
 
OR 
  
DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 
 
…………………………………………………………………………………………………………… 
 
…………………………………………………………………………………………………………… 
 
 
Bidders should ensure that bids are delivered timeously to the correct address. If the 
bid is late, it will not be accepted for consideration. 
 
 
The bid box is generally open 24 hours a day, 7 days a week.     
 
ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (NOT TO BE RE-TYPED) 
 

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK 
ACT AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2011, THE GENERAL 
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL 
CONDITIONS OF CONTRACT 
 
NB:   NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE 
(as defined in Regulation 1 of the Local Government: Municipal Supply Chain 
Management Regulations) 
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THE FOLLOWING PARTICULARS MUST BE FURNISHED 
(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED) 

 
NAMEOF 

BIDDER……………………………………………………………………………………………… 

POSTALADDRESS….…………………………………………………………………………………

…………. 

STREET 

ADDRESS…..……………………………………………………………………………………………

……………………… 

TELEPHONENUMBERCODE……………NUMBER………………………………………………

………………………… 

CELLPHONE 

NUMBER……………………………………………………………………………………………… 

FACSIMILE NUMBER……………………………………………………………………... 

CODE  

NUMBER………………………………………………………………………………… 

E-

MAILADDRESS…………………………………………………………………………………………

… 

VAT  

REGISTRATIONNUMBER……………………………………………………………………………

…………………………… 

 
HAS AN ORIGINAL AND VALID TAX CLEARANCE CERTIFICATE BEENATTACHED? (MBD 
2) YES/NO 
 
HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (MBD 
6.1) YES/NO 
 
IF YES, WHO WAS THE CERTIFICATE ISSUED BY? 
 
AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT 
(CCA)  □ 
A VERIFICATION AGENCY ACCREDITED BY THE SOUITH AFRICAN NATIONAL 
ACCREDITATION SYSTEM (SANAS) □ 
A REGISTERED AUDITOR          
 □  
(Tick applicable box) 
 
(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN 
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE)     
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ARE YOU THE ACCREDITED REPRESENTATIVE 
IN SOUTH AFRICA FOR THE GOODS/SERVICES/WORKS OFFERED?   
      YES/NO
       (IF  
YES ENCLOSE PROOF) 

 
SIGNATURE OF BIDDER 
……………………………………………………………………………………………………………
….. 
 
DATE……………………………………………………………………………………………………
………………………………….. 
 
CAPACITY UNDER WHICH THIS BID IS 
SIGNED…………………………………………………………………………………… 
 
TOTAL BID PRICE………………………………….…TOTAL NUMBER OF ITEMS 
OFFERED…………………………………. 
__________________________________________________________________________
________________________ 

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO: 
 
Municipality / Municipal Entity:   ……………………………………………………………………. 

Department:   

…………………………………………………………………………………………… 

Contact Person:    

……………………………………………………………………………………… 

Tel:   ……………………………………………………………………………………………………… 

Fax:   …………………………………………………………………………………………………….. 

 
ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO: 
 
Contact Person:    

……………………………………………………………………………………… 

Tel:   ……………………………………………………………………………………………………… 

Fax:   …………………………………………………………………………………………………….. 
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V.        MBD 3.1 
 

D. PRICING SCHEDULE – FIRM PRICES 
(PURCHASES) 

 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING 

PRICES SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE 
CONSIDERED 

 
 IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE 

PRICING, A SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR 
EACH DELIVERY POINT  

 

 
Name of Bidder…………………………………… Bid Number…………………………... 
 
Closing Time ……………. …..                              Closing Date   ……………………….. 
 

 
OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 
 
__________________________________________________________________________ 
 
ITEM QUANTITY DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.       **(ALL APPLICABLE TAXES INCLUDED) 
 

 
 
- Required by:     …………………………………. 
 
- At:      …………………………………. 
        

………………………………… 
 
- Brand and Model    …………………………………. 
       
- Country of Origin    

 …………………………………. 
  
 
- Does the offer comply with the specification(s)?   *YES/NO 
 
- If not to specification, indicate deviation(s) …………………………………. 
   
- Period required for delivery   …………………………………. 
        *Delivery: Firm/Not firm 

 
- Delivery basis     …………………………………….   

 
 

Note: All delivery costs must be included in the bid price, for delivery at the prescribed 
destination. 
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** “all applicable taxes” includes value- added tax, pay as you earn, income tax, 
unemployment insurance fund contributions and skills development levies 

W.          MBD 3.2 

E. PRICING SCHEDULE – NON-FIRM PRICES 
(PURCHASES) 

 
  

NOTE:  PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES 
SPECIFIED IN THE BIDDING DOCUMENTS.  

 
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A 
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY 
POINT  

 

Name of Bidder………………………………………                 Bid 
number…………………………………………… 
 
Closing Time ………………………                                         Closing Date 
………………………………………… 

 
OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 
 
----------------------------------------------------------------------------------------------------------------------------------
---------------------- 
 
ITEM QUANTITY  DESCRIPTION  BID PRICE IN RSA CURRENCY 
NO.        **(ALL APPLICABLE TAXES 
INCUDED) 
----------------------------------------------------------------------------------------------------------------------------------
----------------------- 
 
- Required by:      
 ………………………………………… 
 
- At:       
 …….…..………………………………. 
       
    
 
- Brand and model     
 ……..…………………………………. 
-        
- Country of origin     
 ……...…………………………………. 
 
 
- Does the offer comply with the specification(s)?    
 *YES/NO 
 
- If not to specification, indicate deviation(s)  
 …………………………………………. 
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- Period required for delivery    
 …………………………………………. 
 
- Delivery:         *Firm/Not firm 
 
 
**” all applicable taxes” includes value - added tax, pay as you earn, income tax, 
unemployment insurance fund contributions and skills development levies. 
 
 
*Delete if not applicable 
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MBD 3.2 
 

PRICE ADJUSTMENTS 
 

 
A  NON-FIRM PRICES SUBJECT TO ESCALATION 
 

1. IN CASES OF PERIOD CONTRACTS, NON-FIRM PRICES WILL BE ADJUSTED 
(LOADED) WITH THE ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN 
NON-FIRM PRICES WHEN CALCULATING THE COMPARATIVE PRICES 
 

2. IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN 
TERMS OF THE FOLLOWING FORMULA: 
 

 
( ) VPt

oR

tR
D

oR

tR
D

oR

tR
D

oR

tR
DPtVPa +








+++−=

4

4
4

3

3
3

2

2
2

1

1
11

 

Where: 
 
Pa  = The new escalated price to be calculated. 

(1-V) Pt   = 85% of the original bid price. Note that Pt must always 
be the 

     original bid price and not an escalated price. 
D1, D2..  = Each factor of the bid price eg. labour, transport, clothing, 
footwear, 
    etc.  The total of the various factors D1,D2…etc. must add 
up to 
    100%. 
R1t, R2t……  = Index figure obtained from new index (depends on the 
number of 
    factors used). 
R1o, R2o  =  Index figure at time of bidding. 
VPt  = 15% of the original bid price. This portion of the bid price 
remains firm 
    i.e. it is not subject to any price escalations. 

 
3. The following index/indices must be used to calculate your bid price: 

 
Index………. Dated………. Index………. Dated………. Index………. Dated………. 
 
Index………. Dated………. Index………. Dated……….  Index………. 
Dated………. 

 
3. FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED 

FORMULA.  THE TOTAL OF THE VARIOUS FACTORS MUST ADD UP TO 100%. 
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FACTOR 
(D1, D2 etc. eg. Labour, transport etc.) 

P           PERCENTAGE OF BID PRICE 

  

  

  

  

  

  

  

  

  

 
 

 
MBD 3.2 

 
B PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS 
 
1. Please furnish full particulars of your financial institution, state the currencies used in the 

conversion of the prices of the items to South African currency, which portion of the price is 
subject to rate of exchange variations and the amounts remitted abroad.  

 

PARTICULARS 
OF FINANCIAL 
INSTITUTION 

ITEM 
NO 

PRICE CURRENCY RATE 

PORTION 
OF 

PRICE 
SUBJECT 
TO ROE 

AMOUNT IN 
FOREIGN 

CURRENCY 
REMITTED 
ABROAD 

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

    ZAR=   

       

    ZAR=   

 
 

2. Adjustments for rate of exchange variations during the contract period will be calculated by 
using the average monthly exchange rates as issued by your commercial bank for the periods 
indicated hereunder: (Proof from bank required) 
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AVERAGE MONTHLY 
EXCHANGE RATES FOR THE 

PERIOD: 

DATE 
DOCUMENTATION 

MUST BE 
SUBMITTED TO 

THIS OFFICE 

DATE FROM 
WHICH NEW 

CALCULATED 
PRICES WILL 

BECOME 
EFFECTIVE 

DATE UNTIL 
WHICH NEW 

CALCULATED 
PRICE WILL 

BE EFFECTIVE 
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MBD 4 
 

DECLARATION OF INTEREST 
 
1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of 
possible allegations of favouritism, should the resulting bid, or part thereof, be awarded 
to persons connected with or related to persons in service of the state, it is required that 
the bidder or their authorised representative declare their position in relation to the 
evaluating/adjudicating authority.  

 
3 In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. 
 
 
 
 

3.1. Full Name of bidder or his or her representative……………………………………..  
 

3.2. Identity Number: 
………………………………………………………………………………….  

 
3.3. Position occupied in the Company (director, trustee, 

hareholder²):…………………..  
 

3.4. Company Registration Number: 
……………………………………………………………….  

 
3.5. Tax Reference 

Number:……………………………………………………………………  
 

3.6. VAT Registration Number:   
……………………………………………………………………  

 
3.7. The names of all directors / trustees / shareholders members, their individual 

identity numbers and state employee numbers must be indicated in paragraph 4 
below. 

 
3.8. Are you presently in the service of the state?                                                     

YES / NO 
 

3.8.1 If yes, furnish particulars.……………………………………………………… 
 

……………………………………………………………………………………… 
 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council. 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces. 
 

(b) a member of the board of directors of any municipal entity. 
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(c) an official of any municipality or municipal entity. 
(d) an employee of any national or provincial department, national or provincial public entity 

or constitution within the meaning of the Public Finance Management Act, 1999 (Act 
No.1 of 1999). 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in 
the management of the company or business and exercises control over the company. 
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3.9     Have you been in the service of the state for the past twelve months? …YES / NO 

 
2.9.1 If yes, furnish 

particulars.………………………...…………………………………….. 
 
…………………………………………………………………………………….  

 
3.10   Do you have any relationship (family, friend, other) with persons  
 in the service of the state and who may be involved with  
 the evaluation and or adjudication of this bid? ……………………………  YES / NO 

 
   3.10.1 If yes, furnish particulars.……………………………………………………… 

 
              ……………………………………………………………………………………….  
 

3.11    Are you, aware of any relationship (family, friend, other) between  
 any other bidder and any persons in the service of the state who  
 may be involved with the evaluation and or adjudication of this bid? YES / NO  

 
3.11.1 If yes, furnish particulars……………………………………………………… 

 
………………………………….……............................................................  

 
3.12   Are any of the company’s directors, trustees, managers,  

principle shareholders or stakeholders in service of the state?    YES / NO 
 

  3.12.1 If yes, furnish particulars.……………………………………………………. 
 
  …………………………………………………………………………………. 
 

3.13   Are any spouse, child or parent of the company’s directors 
 trustees, managers, principal shareholders or stakeholders  

in service of the state? YES / NO 
 
  3.13.1 If yes, furnish particulars...……………………………………………………. 

 
……………………………….…………………………………………………. 

 
3.14   Do you or any of the directors, trustees, managers,  

principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract. YES / NO 

 
3.14.1 If yes, furnish particulars…………………………………………………….. 

 
………………………………………………………………………………….. 
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4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number State Employee 
Number 

 

   
 

   
 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

 
 …………………………………..                           …………………………………….. 

                  Signature                                                                    Date 
 
 
 

 ………………………………….                         ……………………………………… 
                 Capacity                                                               Name of Bidder 
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   MBD 6.1 

 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 

This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  

 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF 
THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 

applicable taxes included). 

 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point 

system. 

 

b) The applicable preference point system for this tender is the 80/20 preference point 

system. 

 

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. 

The lowest/ highest acceptable tender will be used to determine the accurate system 

once tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) 

shall be awarded for:  

(a) Price; 

(b) BEE, and 

(c) Specific Goals 

1.4 To be completed by the organ of state: 
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The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 10 

BBBEE 10 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of 

this tender to claim points for specific goals with the tender, will be interpreted to mean 

that preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to 

preferences, in any manner required by the organ of state. 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response 

to an invitation to provide goods or services through price quotations, competitive 

tendering process or any other method envisaged in legislation.  

(b) “price” means an amount of money tendered for goods or services and includes 

all applicable taxes less all unconditional discounts. 

(c) “Rand value” means the total estimated value of a contract in Rand, calculated at the 

time of bid invitation, and includes all applicable taxes.  

(d) “tender for income-generating contracts” means a written offer in the form 

determined by an organ of state in response to an invitation for the origination of 

income-generating contracts through any method envisaged in legislation that will result 

in a legal agreement between the organ of state and a third party that produces revenue 

for the organ of state, and includes, but is not limited to, leasing and disposal of assets 

and concession contracts, excluding direct sales and disposal of assets through public 

auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 

of 2000).   
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3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 

 

  80/20 or 90/10  

 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 P min = Price of lowest acceptable tender 

 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 

 

 

3.2.1. POINTS AWARDED FOR PRICE 

 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  

              80/20                or             90/10  

 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
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4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations, preference points must be awarded for specific goals stated in the tender. 

For the purposes of this tender the tenderer will be allocated points based on the goals 

stated in table 1 below as may be supported by proof/ documentation stated in the 

conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, 

an organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 

or 90/10 preference point system will apply and that the highest acceptable 

tender will be used to determine the applicable preference point system: or 

 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 

system will apply and that the lowest acceptable tender will be used to 

determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 

90/10 and 80/20 preference point system.  

a) 50% of the 20 will be allocated to promote BBBEE as per scorecard and the 

remaining 50% to promote Specific Goal (Locality). 

 

Table1: Points will be allocated in terms of the B-BBEE score card and Locality as 

follows: 

 
B-BBEE Status Level of Contributor 

Total Number of Point For score 
card(80/20) 

1 10 

2 9 

3 6 

4 5 

5 4 

6 3 

7 2 

8 1 

Non-Compliant contributor  
0 
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b) SPECIFIC GOAL (LOCALITY) 

Table2: Points based on 80/20Preference System 

No. Requirement No.of points 

1 Procurement under the 80/20 preference points System where 
the enterprise head office or primary Place of business or 
regional or satellite offices are located within the boundaries of 
Thabazimbi Local Municipality 

10 

   

 Procurement under the 80/20 preference points System where 
the enterprise head office or primary Place of business or 
regional or satellite office is outside of the boundaries of the 
Thabazimbi Local Municipal Area 

0 

 

 

NB: 

An enterprise that does not have an enterprise head office or primary place of business or 

regional or satellite office located within the boundaries of the Thabazimbi Local Municipal 

Area shall score 0 points for the specific goal of locality. 
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DECLARATION WITH REGARD TO COMPANY/FIRM 

 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 

[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the specific goals as advised in the tender, 

qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct. 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form. 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary 
proof to the satisfaction of the organ of state that the claims are correct.  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any 
of the conditions of contract have not been fulfilled, the organ of state may, in 
addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due to 
such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
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………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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T.92 

 THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

RDP1(E) SCHEDULE OF LOCAL LABOUR CONTENT 

The Tenderer must complete the table below to reflect the labour force anticipated to be 

employed on this contract, including labour employed by sub-contractors.   

The specified target value is 10%.   

Note: This labour content shall be from the LOCAL COMMUNITY where Local 

Community means those in the immediate vicinity of the project. 

Type of Labour Man-hours 
Minimum Wage Rate 

per Unit 

Total Wage Cost 

(Excl VAT) 

 

Local Labour 

(skilled and 

unskilled) 

   

  TOTAL PROJECT 

COST 

 

  PERCENTAGE  

Notes to Tenderer:  

(1) Labour is defined as hourly paid personnel including the CLO. 

(2) The penalty for non-compliance during the contract or for fraudulent  

 disclosure is discussed in Section C3.3.6.5. 

 

 

 

SIGNED ON BEHALF OF THE TENDERER: ………………………………………. 
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RDP2(E) EMPLOYMENT OF SMME’S 

This contract requires that participation in the contract must be granted to local 

SMME companies. Local is defined as “having their head office within the Limpopo 

Province boundaries”. The minimum target for participation is Ten (10%) of the total 

contract value and this can be achieved through one or more sub-contractors. The 

municipality reserves the right to apply penalties to the value of 30% of the difference 

between the set target values and the actual values achieved when the contractor 

does not honour the commitment as stipulated by the contractor on this page. 

ONLY SMME subcontractors/suppliers should be employed to do the work listed 

in the table below. For other subcontractors, refer to  

T2.1CSCHEDULE OF PROPOSED SUBCONTRACTORS. 

 

 

Note: Forms RDP2 (E1), RDP2 (E2) etc. should be completed for each contractor listed 

above and contributing towards the 10% goal 

 

Signed…………………………………………. Date………………………………………. 

Name……………………………………………Position…………………………………… 

 

 

 

 

Schedule No. Description Contract Amount Compl, Est ( R )

G1 PROVISIONAL SUMS AND PRIME COST ITEMS

M1 HEAD OF WORKS (INLET WORKS)

M2 SEDIMENTATION 

M3 BIOLOGICAL TREATMENT

M4 PUMPING

CONTRACT

Refurbishment of the Thabazimbi Wastewater Treatment Works

C2.3: MECHANICAL WORKS SUMMARY OF SCHEDULES

Provisional Allowance for Contingencies (G2 = 10% of Sub-Total G1)

Value Added Tax at 15% (15% of Sub-Total G3)

Total Amount Carried Forward to Form of Offer and Acceptance (G3 + VAT)

Sub-Total (G3 = G1+G2)

Sub-Total for Priced Schedules (G1)
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RDP2 (E1):   SUB-CONTRACTOR No.1 

SECTION ITEM SPECIFY SUB-ITEMS AMOUNT 

1200 General Requirements and Provisions 
 R 

1300 Establishment and General Obligations 
 R 

1400 Housing, Offices & Laboratories 
 R 

1500 

‘LI’ 
Accommodation of Traffic 

 R 

1700 ‘LI’ Clearing and Grubbing 
 R 

1800 Dayworks 
 R 

2200 Prefabricated Culvert Structure 
 R 

2300 ‘LI’ 
Concrete Kerbing, Concrete Channelling, Open 
Chutes 

 R 

3300 Mass Earthworks 
 R 

3400 ‘LI’ Pavement layers of gravel 
 R 

3500 Stabilisation 
 R 

3600 Crushed-Stone-Base 
 R 

4100 Prime 
 R 

4200 Asphalt base and Surfacing 
 R 

5600 ‘LI’ Road Signs 
 R 

5700 ‘LI’ Road Markings  R 

5900 ‘LI’ 
Finishing the Road and Road Reserve and 
treating old roads 

 R 

7300 ‘LI’ 
Concrete Block Paving  R 

8100 Testing Materials and Workmanship 
 R 

TOTAL FOR THIS SUB-CONTRACTOR R 

                TOTAL EXPRESSED AS A PERCENTAGE OF TOTAL CONTRACT VALUE % 
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RDP2 (E2):   SUB-CONTRACTOR No. 2 

   

SECTION ITEM SPECIFY SUB-ITEMS AMOUNT 

1200 General Requirements and Provisions  R 

1300 Establishment and General Obligations  R 

1400 Housing, Offices & Laboratories  R 

1500 ‘LI’ Accommodation of Traffic  R 

1700 ‘LI’ Clearing and Grubbing  R 

1800 Dayworks  R 

2200 Prefabricated Culvert Structure  R 

2300 ‘LI’ 
Concrete Kerbing, Concrete Channelling, 
Open Chutes 

 R 

3300 Mass Earthworks  R 

3400 ‘LI’ Pavement layers of gravel  R 

3500 Stabilisation  R 

3600 Crushed-Stone-Base  R 

4100 Prime  R 

4200 Asphalt base and Surfacing  R 

5600 ‘LI’ Road Signs  R 

5700 ‘LI’ Road Markings  R 

5900 ‘LI’ 
Finishing the Road and Road Reserve and 
treating old roads 

 R 

7300 ‘LI’ Concrete Block Paving  R 

8100 Testing Materials and Workmanship  R 

TOTAL FOR THIS SUB-CONTRACTOR R 

TOTAL EXPRESSED AS A PERCENTAGE OF TOTAL CONTRACT VALUE % 
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RDP3(E) BROAD BASED BLACK ECONOMIC EMPOWERMENT 

The tenderer shall furnish the municipality with the necessary information to enable the 

municipality to evaluate the submission for B-BBEE Level Contribution. 

It is a requirement to attach a Broad-Based Black Empowerment Verification Certificate 

(issued by a service provider accredited to SANAS), indicating amongst others the 

following information: 

• Company name 

• Company Registration Number 

• VAT Number 

• Issue Date 

• Expiry Date 

• Level Contributor 

• Name of Accredited Service Provider 

 

NOTE: If the Service Provider is not accredited by a Registered Auditor approved 

by IRBA or Verification Agency accredited by SANAS, no points will be 

given for BBBEE Level Contributor. 

 

 

 

SIGNED ON BEHALF OF THE TENDERER …………………………………………. 
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T2.2 OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION 

T2.2A FINANCIAL DETAILS, STATEMENTS AND BANK REFERENCES ....................... T.98 

T2.2: B CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD REGISTRATION ..... T.99 
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T2.2A FINANCIAL DETAILS, STATEMENTS AND BANK REFERENCES 

1. FINANCIAL STATEMENTS 

I/We agree, if required, to furnish a copy of the latest audited set of financial statement 

together with my/our Director’s and Auditor’s report for consideration by the Thabazimbi 

Local Municipality. 

2. DETAILS OF TENDERER’S BANK ACCOUNT 

 MUST BE COMPLETED BY TENDERER’S BANK 

a) Account Holder Name: ..........................................................................................  

b) Name of Bank: ......................................................................................................  

c) Branch of Bank ......................................................................................................  

d) Town/city/suburb where bank is situated ...............................................................  

e) Contact Person at the Bank:  .................................................................................  

f) Telephone number of Bank: Code:  ………………. Number:  ………………… 

g) Account Number:  .................................................................................................  

h) Bank rating: .................................................................................................... 

 

SIGNED ON BEHALF OF THE BANK 

NAME OF BANK OFFICIAL: ...................................... 

DESIGNATION: ........................................................ 

SIGNATURE: ............................................................ 

DATE: ...................................................................... 

                                                                                                      BANK STAMP 

4. I/We hereby authorise the Employer to approach the above Bank for confirmation. 

 

SIGNED ON BEHALF OF THE TENDERER: ………………………………………………... 

 

DATE: ............................................................................................................................... 
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T2.2: B CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD REGISTRATION 

The tenderer is to attach either: 

• Written proof of his registration with the CIDB with the relevant grade as 

indicated/specified in the tender document  

Or 

• Written proof of his application to the CIDB for registration as a contractor in the 

category listed above. 

Note: 

1. Failure to attach such documentation as prescribed to this page shall result in this 

tender not being further considered for the award of the contract. 

2. Should this tender be considered for award of the contract, based on proof of 

submission of application for registration in the appropriate category with the CIDB, 

and should proof of such subsequent registration not be forthcoming to the 

employer by the time of award of the contract, then this tender will no longer be 

considered for the award of the contract. 
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T2.3 RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO 

THE CONTRACT 

 

T2.3 A ORGANOGRAM AND CURRICULUM VITAE OF KEY PERSONNEL .......... T.101 

T2.3 B PROJECT PROGRAMME ............................................................................ T.102 

T2.3 C SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE .......................... T.103 

T2.3 D RATES FOR SPECIAL MATERIALS ............................................................ T.104 

T2.3 E QUALITY MANAGEMENT PLAN AND METHOD STATEMENT .................. T.105 
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T2.3 A ORGANOGRAM AND CURRICULUM VITAE OF KEY PERSONNEL 

Tenderer to supply an organogram for the management of the contract and include 

curricula vitae of key personnel. This curriculum vitae shall provide evidence of relevant 

experience of the key staff in the organogram.  The personnel included here shall be 

used on the project unless otherwise agreed to by the engineer. 
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T2.3 B PROJECT PROGRAMME 

Tenderer to supply project programme (preferably on MS Project), using acceptable 

software, in sufficient detail to cover the various facets of the work. The project 

programme should highlight the activities to be done using labour intensive 

methodologies and the number of labourers to be assigned on such activities. 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: .......................................................................  

 

Note to Tenderer 

If a tenderer wishes to submit an alternative tender, then this form, appropriately 

completed, shall be attached to the bill of quantities for the alternative proposal. 
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T2.3 C SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE 

The tenderer shall state his estimated value of the work to be completed every month, 

based on his preliminary programme and his tendered unit rates, in the table below.  The 

amounts for contingencies and contract price adjustment shall not be included. 

MONTH VALUE (INCLUDING VAT) 

1 
R ………………………………………………………………………….. 

2 
R ………………………………………………………………………….. 

3 
R ………………………………………………………………………….. 

4 
R ………………………………………………………………………….. 

5  
R ………………………………………………………………………….. 

6  
R ………………………………………………………………………….. 

7  
R ………………………………………………………………………….. 

8 
R ………………………………………………………………………….. 

9 
R ………………………………………………………………………….. 

10 
R ………………………………………………………………………….. 

11 
R ………………………………………………………………………….. 

12 (FINAL) 
R ………………………………………………………………………….. 

TOTAL: R………………………………………………………………………………………… 

(EXCLUDING CONTINGENCIES AND CONTRACT PRICEADJUSTMENT (CPA) 

 

SIGNED ON BEHALF OF THE TENDERER………………………………………………. 
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T2.3 D RATES FOR SPECIAL MATERIALS 

Only bitumen products will be dealt with as a special material in terms of sub clause 

6.8.3 of the General Conditions of Contract.  All bitumen products, as indicated in the 

contract data must be stated in the list below. 

The rates and prices for the special materials shall be furnished by the contractor, which 

rates and prices shall exclude VAT but shall include all other obligatory taxes and levies. 

The Compiler should state the Base Month. 

SPECIAL MATERIALS UNIT * 
RATE OR PRICE FOR THE 

BASE MONTH 

   

   

   

   

   

   

   

   

   

*  Indicate whether the material will be delivered in bulk or in containers. 

When called upon to do so, the contractor shall substantiate the above rates or prices 

with acceptable documentary evidence from the applicable refinery supplying the 

bitumen. 

 

 

SIGNED ON BEHALF OF TENDERER: .......................................................................  
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T2.3 E QUALITY MANAGEMENT PLAN AND METHOD STATEMENT 

 

Tenderer shall provide his quality management plan and method statement describing 

how he will ensure successful execution of the project. Highlight all work activities and 

inputs that may pose a threat or risk to the successful execution of the project: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: .......................................................................  

 

Note to Tenderer 

If a tenderer wishes to submit an alternative tender, then this form, appropriately 

completed, shall be attached to the bill of quantities for the alternative proposal



C.1 

 

 

 THE CONTRACT 

 

  PART C1 AGREEMENT AND CONTRACT DATA 

  PART C2 PRICING DATA 

  PART C3 SCOPE OF WORKS 

  PART C4 SITE INFORMATION 

 



C.2 

 

PART C1: AGREEMENT AND CONTRACT DATA 

 

C1.1 FORM OF OFFER AND ACCEPTANCE ......................................................... C.3 

C1.2 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY 

ACT 85 OF 1993, CONSTRUCTIO REGULATIONS 2014 AND 

REGULATION FOR HAZARDOUS BIOLOGICAL AGENTS 2022. .. ... C.10 

C1.3 PERFORMANCE GUARANTEE ................................................................... C.15 

C1.4 ABSTRACTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 

1993 AND REGULATION FOR HAZARDOUS BIOLOGICAL AGENT C.21 

C1.5 CONTRACT DATA ........................................................................................ C.22 

 

 

 



C.3 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS PHASE 1 

C1.1 FORM OF OFFER AND ACCEPTANCE 

Offer 

The employer, identified in the acceptance signature block, has solicited offers to enter 

into a contract in respect of the following works: 

Bid No: TECH/02/2025-26: REFURBISHMENT OF THABAZIMBI 

WASTEWATER TREATMENT WORKS  

The tenderer, identified in the offer signature block, has examined the documents listed 

in the tender data and addenda thereto as listed in the tender schedules, and by 

submitting this offer has accepted the conditions of tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of 

the Form of Offer and Acceptance, the tenderer offers to perform all of the obligations 

and liabilities of the contractor under the contract including compliance with all its terms 

and conditions according to their true intent and meaning for an amount to be determined 

in accordance with the conditions of contract identified in the contract data. 

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS 

(CONTRACT PRICE) 

 .....................................................................................................................................  

 .....................................................................................................................................  

Rand (in words); R ......................................... ………………………………… (in figures) 

This offer may be accepted by the employer by signing the acceptance part of this form 

of offer and acceptance and returning one copy of this document to the tenderer before 

the end of the period of validity stated in the tender data, whereupon the tenderer 

becomes the party named as the contractor in the conditions of contract identified in the 

contract data. 
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For the Tenderer: 

Signature(s) ....................................................   ........................................................ 

  

Name(s) .........................................................   ........................................................ 

  

Capacity .........................................................   ........................................................ 

  

Name and address of organization 

 .....................................................................................................................................  

 .....................................................................................................................................  

Signature and Name of Witness: Signature ..............................................  

   Name ....................................................  
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Acceptance 

By signing this part of this form of offer and acceptance, the employer identified below 

accepts the tenderer’s offer.  In consideration thereof, the employer shall pay the 

contractor the amount due in accordance with the conditions of contract identified in the 

contract data.  Acceptance of the tenderer’s offer shall form an agreement between the 

employer and the tenderer upon the terms and conditions contained in this agreement 

and in the contract that is the subject of this agreement. 

The terms of the contract are contained in: 

 PART C1 Agreements and contract data, (which includes this agreement) 

 PART C2 Pricing data 

 PART C3 Scope of work 

 PART C4 Site information 

and drawings and documents or parts thereof, which may be incorporated by reference 

into Parts C1 to C4 above. 

Deviations from and amendments to the documents listed in the tender data and any 

addenda thereto as listed in the tender schedules as well as any changes to the terms 

of the offer agreed by the tenderer and the employer during this process of offer and 

acceptance, are contained in the schedule of deviations attached to and forming part of 

this agreement.  No amendments to or deviations from said documents are valid unless 

contained in this schedule, which must be signed by the authorised representative(s) of 

both parties. 

The tenderer shall within two weeks after receiving a completed copy of this agreement, 

including the schedule of deviations (if any), contact the employer’s agent (whose details 

are given in the contract data) to arrange the delivery of any bonds, guarantees, proof 

of insurance and any other documentation to be provided in terms of the conditions of 

contract identified in the contract data at, or just after, the date this agreement comes 

into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 

constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date 

when the tenderer receives onecopy of the fully signed original document, including the 

schedule of deviations (if any).  Unless the tenderer (now contractor) within five days of 

the date of such receipt notifies the employer in writing of any reason why he cannot 
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accept the contents of this agreement, this agreement shall constitute a binding contract 

between the parties. 
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For the Employer 

Signature ...................................................................................................................... 

   

Name  ........................................................................................................................ 

  

Capacity ....................................................................................................................... 

   

Name and address of organization 

  .............................................................................................................................  

  .............................................................................................................................  

  .............................................................................................................................  

Signature and Name of Witness 

Signature ...................................................................................................................... 

   

Name  ........................................................................................................................ 

  

Capacity .......................................................................................................................  

Schedule of Deviations 

Notes: 

1. The extent of deviations from the tender documents issued by the Employer prior to 

the tender closing date is limited to those permitted in terms of the Conditions 

of Tender, 

2. A Tenderer’s covering letter shall not be included in the final contract document. 

Should any matter in such, letter, which constitutes a deviation as aforesaid 

become the subject of agreements reached during the process of, offer and 

acceptance, the outcome of such agreement shall be recorded here, 

3. Any other matter arising from the process of offer and acceptance either as a 

confirmation, clarification or change to the tender documents and which it is 

agreed by the Parties becomes an obligation of the contract shall also be 

recorded here, 
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4. Any change or addition to the tender documents arising from the above agreements 

and recorded here, shall also be incorporated into the final draft of the Contract, 

1 Subject ...................................................................................................................... 

 Details ……………………………………………………………………………............... 

2 Subject ...………………………………………………………………………….............. 

 Details ……………………………………………………………………………............... 

By the duly authorised representatives signing this schedule of deviations, the employer 

and the tenderer agree to and accept the foregoing schedule of deviations as the only 

deviations from and amendments to the documents listed in the tender data and 

addenda thereto as listed in the tender schedules, as well as any confirmation, 

clarification or changes to the terms of the offer agreed by the tenderer and the employer 

during this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or 

implied during the period between the issue of the tender documents and the receipt by 

the tenderer of a completed signed copy of this Agreement shall have any meaning or 

effect in the contract between the parties arising from this agreement. 

 

For the Tenderer:  For the Employer 

 .....................................  Signature .........................................................  

 .....................................  Name .........................................................  

 .....................................  Capacity .........................................................  

Name and address of organisation: Name and address of organisation 

 .....................................   .........................................................  

 .....................................   .........................................................  

 .....................................   .........................................................  

 

 .....................................  Witness Signature .........................................................  

 .....................................  Witness Name .........................................................  

 .....................................  Date .........................................................  

Confirmation of Receipt 
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The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby 

confirms receipt from the Employer, identified in the Acceptance part of this Agreement, 

of one fully completed original copy of this Agreement, including the Schedule of 

Deviations (if any) today: 

the …………… (day) of ……………………………. (month) 20….... ….. (year) at  

 

……………………………… (place) 

 

For the Contractor: 

 

…………………………………………………. 

   Signature 

  

………………………………………………… 

 Name 

 

            ….……………………………………………. 

Capacity 

 

Signature and name of witness: 

 

…………………………………………………………. 

   Signature 

 

………………………………………………………….. 

   Name 
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C1.2 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 85 

OF 1993, CONSTRUCTIO REGULATIONS 2014, REGULATION FOR HAZARDOUS 

BIOLOGICAL AGENTS 2022. 

C1.3 This AGREEMENT made at ………………………. on this ……. day of ………………. 

in the year ……… between The Thabazimbi Local Municipality (hereinafter called 

“the Employer” on the one part, herein represented by ……………………. in his 

capacity as ……………………………………. And delegate of the Employer and 

……………………………………… (hereinafter called “the Principal Contractor”) of 

the other part, herein represented by …………………………………………………… 

in his capacity as ………………………………… 

WHEREAS the Employer is desirous that certain works be constructed, as stated for in 

Contract No:…………………For (description of contract).............................................. 

…………………………………………….………………………………………………………

……..……………………………………………………… in the ………………………District 

of Limpopo Province and has accepted a tender by the Principal Contractor for the 

construction, completion and maintenance of such works and whereas the Employer and 

the Principal Contractor have agreed to certain arrangements and procedures to be 

followed in order to ensure compliance by the Principal Contractor with the provisions of 

the Occupational Health and Safety Act 1993(Act 85 of 1993, the Construction 

Regulation, 2014, and the Regulations For Hazardous Biological Agents 2022): 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. The Principal Contractor shall execute the work in accordance with the contract 

documents pertaining to this contract. 

2. This Agreement shall hold good from its commencement date, which shall be 

the date of a written notice from the employer or engineer requiring him to 

commence the execution of the Works, to either: 

a) the date of the final certificate issued in terms of clause 5.3 of the General 

Conditions of Contract for Construction Works 2015 (Third Edition) as issued 

by the South African Institution of Civil Engineering (hereinafter referred to as 

“the GCC 2015”), as contained in the contract documents pertaining to this 

contract, or 

b) the date of termination of the contract in terms of clause 9.1, 9.2 or 9.3 of the 

GCC 2015. 

3. The Principal Contractor declares himself to be conversant with the following: - 
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a) All requirements, regulations and standards of the Occupational Health 

and Safety Act (Act 85 of 1993), hereinafter referred to as “The Act”, 

together with its amendments and with special reference to the following 

Sections of The Act. 

i.  Section 8: General duties of employers to their employees. 

ii.  Section 9: General duties of employers and self-employed persons 

to      persons other than employees 

iii. Section 37: Acts or omissions by employees or mandatories and 

iv. Sub-section 37(2) relating to the purpose and meaning of this 

Agreement. 

v. Construction Regulations 2014, and other safety regulations, as 

applicable. 

vi. Regulation For Hazardous Biological Agents (GNR.1887 Of March 

2022) 

b) The procedures and safety rules of the employer as pertaining to the 

Principal Contractor and to his subcontractors. 

3. The Principal Contractor is responsible for the compliance with the Act by his 

sub-contractors, whether or not selected and/or approved by the employer. 

4. The Principal Contractor warrants that all his and his sub-contractors’ employees 

(permanent and temporary) are covered in terms of the Compensation for 

Occupational Injuries and Diseases Act 1993 which cover shall remain in force 

whilst any such employees are present on site. The Principal Contractor shall 

submit a written report to this effect at each Progress Site Meeting. 

5. The Principal Contractor undertakes to ensure that he and/or his sub-contractors 

and/or their respective employees will at all times comply with the following 

conditions: 

a) The Principal Contractor shall assume the responsibility in terms of 

Section 16.1 of the Occupational Health and Safety Act. The principal 

contractor shall not delegate any duty in terms of Section 16.2 of this Act 

without the prior written approval of the Employer. If the Principal 

contractor obtains such approval and delegates any duty in terms of 

Section 16.2 a copy of such written delegation shall immediately be 

forwarded to the Employer. 
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b) All incidents referred to in the Occupational Health and Safety Act shall 

be reported by the Principal Contractor to the Department of Labour as 

well as to the Employer. The Employer will further be provided with copies 

of all written documentation relating to any incident. 

c) The Employer hereby obtains an interest in the issues of any formal 

enquiry conducted in terms of Section 32 of the Occupational Health and 

Safety Act into any incident involving the Principal Contractor and/or his 

employees and/or his sub-contractors. 

Further to the abovementioned, where contracts involve quarries or borrow pits, the 

following shall be applicable: - 

In terms of Section 8 of the Construction Regulation 2014, The Thabazimbi Local 

Municipality. shall appoint a manager for its site. 

You are hereby appointed as the construction manager for 

……………………………………………., with effect from ……………………. until further 

notice. 

In terms of this appointment, you are charged with the functions, duties and 

responsibilities imposed by the aforementioned Act and its regulations.  Without 

derogating from the duties, functions and responsibilities imposed by this legislation, you 

are to: 

i) Control, manage and direct employees at the site (borrow pit or quarry). 

ii) Take all reasonable measures to ensure the health and safety of employees and 

proper discipline on site. 

iii) Take all reasonable measures to ensure that the provisions of the Occupational 

Health and Safety Act and Construction regulations (as may be amended from 

time to time) are implemented and adhered to at the site. 

iv) Ensure and maintain an occupational healthy and safe and construction 

regulations environment for all persons. 

v) Ensure an adequate supply of health and safety equipment and facilities. 

vi) Staff the Construction, with due regard to health and safety. 

vii) Provide health and safety training as far as reasonably practicable to all 

employees. 

viii) Initiate, prepare and implement codes of practice, relating to health and safety.  
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ix) Maintain an effective risk identification and management system. 

x) Ensure the effective maintenance of hazard identification and medical monitoring 

records as per Regulation 8 of HBAs 2022. 

xi) Prepare and or review the Health and Safety Policy for the Construction. 

xii) Ensure compliance with relevant environmental legislation. 

xiii) Assist with implementation and maintenance of the Thabazimbi Local Municipality 

SHE Management Standards, the Contractor’s Compliance Pack and operational 

procedures. 

xiv) Enhance a culture of high performance in safety and health. 

You are to appoint the prescribed persons to assist you in your duties and functions, and 

you are hereby authorised and obliged to take all reasonable measures to comply with 

legislative requirements.  You are to ensure that an acting construction manager is 

appointed when you are to be absent, or on leave for a period longer than five (5) days. 

Instructions and procedures are from time to time issued by the board of Thabazimbi 

Local Municipality, and it will be your responsibility to ensure the implementation and 

adherence to these instructions and procedures at the construction site. 

You are further responsible to ensure that relevant environmental legislative 

requirements are complied with, including the implementation of all internal procedures 

and systems to ensure compliance with such legislation. 

It would be the responsibility of yourself to report any shortcomings, in relation to the 

implementation of applicable legislation which you are unable to rectify, immediately in 

writing to the appointed owner representative. 

 

 

 

 

 

 

 

 

 



C.14 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

In witness thereof the parties have set their signatures heron in the presence of the 

subscribing witnesses: 

 

SIGNED FOR ON BEHALF OF THE EMPLOYER 

 

……………………………………………………………. 

 

WITNESS: 1………………………………….    2………………………………. 

NAME 

(IN CAPITALS) 1………………………………….   2……………………………… 

 

DATE:   …………………………………… 

 

SIGNED FOR AND ON BEHALF OF THE PRINCIPAL CONTRACTOR 

 

……………………………………………………………. 

 

WITNESS: 1……………………………….  2…………………………………. 

NAME 

(IN CAPITALS) 1………………………………  2…………………………………. 

 

DATE:                …………………………………… 
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C1.3 PERFORMANCE GUARANTEE 

“Guarantor” means: 
………………………………………………………………………………………… 

Physical address: 
…………………………………………………………………………………………… 

“Employer” means:  THABAZIMBI LOCAL MUNICIPALITY 

“Contractor” means: 
………………………………………………………………………………………… 

“Engineer” means:  PHAMELA ENGINEERING SERVICES 

“Works” means:  THABAZIMBI WASTEWATER TREATMENT WORKS  

“Site” means:   THABAZIMBI WASTEWATER TREATMENT WORKS 

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance 
and such amendments or additions to the Contract as may be agreed in writing 
between the parties. 

“Contract Sum” means: The accepted amount inclusive of tax of R 
………………………………….. 

Amount in words: 
…………………………………………………………………………………………… 

“Guaranteed Sum” means: The maximum aggregate amount of R 
…………………………………... 

Amount in words: 
…………………………………………………………………………………………… 

“Expiry Date” means: 
………………………………………………………………………………………. 

CONTRACT DETAILS 

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the 
Certificate Completion of the Works as defined in the Contract. 

PERFORMANCE GUARANTEE 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 
2. The Guarantor’s period of liability shall be from and including the date of issue of 

this Performance Guarantee and up to and including the Expiry Date or the date 
of issue by the Engineer of the Certificate of Completion of the Works or the date 
of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer 
and/or the Employer shall advise the Guarantor in writing of the date on which 
the Certificate of Completion of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 
3.1 any reference in this Performance Guarantee to the Contract is made for the 

purpose of convenience and shall not be construed as any intention whatsoever 
to create an accessory obligation or any intention whatsoever to create a 
suretyship. 

3.2 Its obligation under this Performance Guarantee is restricted to the payment of 
money. 

 
4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor 

hereby undertakes to pay the Employer the sum certified upon receipt of the 
documents identified in 4.1 to 4.3: 
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4.1 A copy of a first written demand issued by the Employer to the Contractor stating 
that payment of a sum certified by the Engineer in an Interim or Final Payment 
Certificate has not been made in terms of the Contract and failing such payment 
within seven (7) calendar days, the Employer intends to call upon the Guarantor 
to make payment in terms of 4.2; 

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s 
physical address with a copy to the Contractor stating that a period of seven (7) 
days has elapsed since the first written demand in terms of 4.1 and the sum 
certified has still not been paid; 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive 
payment in terms of the Contract of the sum certified in 4. 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor 
undertakes to pay to the Employer the Guaranteed Sum or the full outstanding 
balance upon receipt of a first written demand from the Employer to the Guarantor 
at the Guarantor’s physical address calling up this Performance Guarantee, such 
demand stating that: 

5.1 the Contract has been terminated due to the Contractor’s default and that this 
Performance Guarantee is called up in terms of 5; or 

5.2 a provisional or final sequestration or liquidation court order has been granted 
against the Contractor and that the Performance Guarantee is called up in terms 
of 5; and 

5.3 the aforesaid written demand is accompanied by a copy of the notice of 
termination and/or the provisional/final sequestration and/or the provisional 
liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the 
Guarantor in terms of 4 and 5 shall not exceed the Guarantor’s maximum liability 
in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon 
the date of issue of the Final Payment Certificate submit an expense account to 
the Guarantor showing how all monies received in terms of this Performance 
Guarantee have been expended and shall refund to the Guarantor any resulting 
surplus. All monies refunded to the Guarantor in terms of this Performance 
Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank 
compounded monthly and calculated from the date payment was made by the 
Guarantor to the Employer until the date of refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) 
calendar days upon receipt of the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of 
the original Performance Guarantee by the Employer. 

10. The Employer shall have the absolute right to arrange his affairs with the 
Contractor in any manner which the Employer may deem fit and the Guarantor 
shall not have the right to claim his release from this Performance Guarantee on 
account of any conduct alleged to be prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of 
all notices for all purposes in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall 
expire in terms of 2, where after no claims will be considered by the Guarantor. 
The original of this Guarantee shall be returned to the Guarantor after it has 
expired. 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 
5, shall be regarded as a liquid document for the purposes of obtaining a court 
order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa the 
Guarantor hereby consents in terms of Section 45 of the Magistrate’s Courts Act 
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No 32 of 1944, as amended, to the jurisdiction of the Magistrate’s Court of any 
district having jurisdiction in terms of Section 28 of the said Act, notwithstanding 
that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court. 

 
Signed at 
…………………………………………………………………………………………………….. 

Date 
……………………………………………………………………………………………………
…….. 

Guarantor’s signatory (1) 
…………………………………………………………………………………... 

Capacity…………………………………………………………………………………………
……………. 

Guarantor's signatory (2) 
…………………………………………………………………………………... 

Capacity 
……………………………………………………………………………………………………
… 

Witness signatory (1) 
……………………………………………………………………………………….  

Witness signatory (2) 
………………………………………………………………………………………. 
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EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-ORDINATES IN 

TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 85 OF 1993, 

CONSTRUCTIO REGULATIONS 2014, HAZARDOURS BIOLOGOLICAL AGENT 

2022 AS AMENDED. 

(To be printed on Contractor’s letter head) 

I, ……………….. in my capacity as ………………………., having been appointed in 

terms of Section 3(1) of the Act (as amended), by the PMU Manager: WWTW 

Thabazimbi who is our client, ‘THABAZIMBI LOCAL MUNICIPALITY’ to be worked under 

the requirements of the above mentioned Acts hereby, in terms of Regulation 2.6.1 of 

the Act as amended, appoint …………………………………..  as Sub-Ordinate Manager 

of the Contractor, …………………………………………………………………..  of 

address, ………………………….. and contact number, …………………………...on 

contract no …………….…. for the 

…………………………………………………..…………………………… 

In accordance with the provisions of the Occupational Health and Safety Act 85, 1993 

(Act 85 of 1993), in so far as your area of responsibilities are concerned: - 

1. You must identify the hazards, assess the risk and record the hazards to health 

and safety to which employees may be exposed while they are at work, and  

2. To the extent that is reasonable, you must ensure that every employee is properly 

trained: 

In the measures necessary to eliminate, control and minimise those risks to 

health and safety. 

 In the procedures to be followed to perform the employee’s work. 

3. To the e xtent that is reasonably practical, you must: - 

Ensure that every employee becomes familiar with the work-related hazards and 

risk and the measures that must be taken to eliminate, control and minimise those 

hazards and risks. 

4. To the extent that is reasonably practical, you must: - 

Ensure that every employee under your control complies with the requirements 

of the Act. 

 Institutes the measures necessary to secure, maintain and enhance health and 

safety. 

 Considers and employees training and capabilities in respect of health and safety 

before assigning a task to that employee. 

 Ensure that work is performed under the general supervision of a person trained to 

understand the hazards associated with the work, and who has the authority 

to ensure that the precautionary measures laid down by the Manager are 

implemented. 

 You will be responsible for the control, management and direction of all the activities 

and employees connected with work and you are required to ensure that all 

such activities take place in accordance with the provisions of the 



 

 

Occupational Health and Safety Act and the Construction Regulations are 

complied with. 

SIGNED: ....................................................................................................................... 

  

DATE: ........................................................................................................................... 

  

WITNESS: ............................................... 1.   ..................................................... 2.

   

NAME(Print): ........................................... 1.   ..................................................... 2.

   

 

I, ………………………………..., having been appointed in terms of Regulation 2.6.1 of 

the act (as amended) to perform all functions entrusted to………………In terms of the 

Act (as amended) hereby accept the above appointment. 

 

SIGNED: ....................................................................................................................... 

  

DATE: ........................................................................................................................... 

  

WITNESS: ............................................... 1.   ..................................................... 2.

   

NAME(Print): ........................................... 1.   ..................................................... 2.

   



 

 

EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-ORDINATES IN 

TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 85 OF 1993, 

CONSTRUCTIO REGULATIONS 2014 AND HAZARDOURS BIOLOGICAL AGENT 

2022. 

(To be printed on Contractor’s letter head) 

APPOINTMENT AS COMPETANT PERSON IN CHARGE OF MACHINERY IN TERMS 

OF CONSTRUCTION REGULATION 21 IN FORCE IN TERMS OF SCHEDULE 8 OF 

THE OCCUPATIONAL HEALTH AND SAFETY ACT (ACT NO. 85 OF 1993. 

I, …………………………  in my capacity as ………………………………., having been 

appointed in terms of Section 8 of the Act (as amended), by the PMU Manager: WWTW 

Thabazimbi, who is our client, ‘THABAZIMBI LOCAL MUNICIPALITY’ to be worked 

under the requirements of the above mentioned Acts hereby, in terms of Construction 

Regulation 21 of the Act as amended, appoint Regulations 21 of the Act as amended, 

appoint …………………………………………….. as Competent Person in charge of 

machinery for the Contractor, 

…………………………….…..………...……………………………..  of address 

……………………………………………. and contact number, ……………………… on all 

contracts in the Limpopo Province that are undertaken by the contractor. 

You are to report any accident to the construction manager immediately and personally 

visit the scene of the accident without delay. 

You must familiarise yourself with the Occupational Health and Safety Act and the 

Construction Regulation Act and ensure that you have a copy in your possession and 

you must take all reasonable measures to ensure that the provisions of this Act are 

complied with. 

Your attention is further drawn to Regulation 21 as well as the requirements of Chapter 

18,20 and 21. 

Please confirm this appointment by signing at the bottom. 

 

SIGNED: ....................................................   .............................................. DATE:

  

 

NAME: ........................................................   

 

SIGNED: ....................................................   .............................................. DATE:

  

 

NAME: ........................................................   

 

 

 

 



 

 

C1.4 ABSTRACTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 85 OF 

1993, CONSTRUCTION REGULATIONS 2014 AND HAZARDOUS 

BIOLOGICAL AGENT 2022. 

DEFINITIONS: 

Section 13 of the Occupational Health and Safety Act and Construction Regulations 

refers. 

“Construction Site” means, – 

a) a workplace where construction work is being performed. 

“Construction work”  

means any work in connection with— 

a) the construction, erection, alteration, renovation, repair, demolition or dismantling of 

or addition to a building or any similar structure; or 

b) he construction, erection, maintenance, demolition or dismantling of any bridge, 

dam, canal, road, railway, runway, sewer or water reticulation system; or the moving 

of earth, clearing of land, the making of excavation, piling, or any similar civil 

engineering structure or type of work. 

"excavation work" 

a) means the making of any man-made cavity, trench, pit or depression formed by 

cutting, digging or scooping. 

b) ensure that all excavation work is carried out under the supervision of competent 

person who has been appointed in writing for that purpose; and 

c) evaluate, as far as is reasonably practicable, the stability of the ground before 

excavation work begins. 
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C1.5 CONTRACT DATA 

C1.5.1 Contract Specific Data 

The Conditions of Contract are the General Conditions of Contract for Construction 

Works (2015) published by the South African Institution of Civil Engineering. (GCC). 

Section 1:  Data provided by the Employer 

Clause  

1.1.1.5 Clause 1.1.1.5 of the GCC is replaced by the following:  The 

“Commencement date” shall be the date the site is handed over to the 

Contractor. Duplicate to C1.5.2 

1.1.1.15 The employer is the THABAZIMBI LOCAL MUNICIPALITY 

1.1.1.16 The Employer’s Agent representing the Consultant is Phamela Engineering 

Services  

1.2.1.2 The employer’s address for receipt of communication is: 

Telephone: Tel: +27 (014) 772 2295 

Address:  Private Bag X530   

Thabazimbi,0380 

1.2.1.2 The Employer’s Agent’s address for receipt of communication is: 

Telephone: Tel: +27 (010) 880 0138 

Address:  Unit 101, The Office Park, 90 Schoeman Street, Polokwane  

Thabazimbi,0699 

3.2.3 The Employer’s Agent is required in terms of his appointment with the 

employer to obtain the following specific approvals from the employer: -. 

1.  Approval of extension of time; 

2.  Approval of additional costs; 

3.  Approval of variation orders; 

4.  Approval from the municipality for the utilization of any Contingencies 

Etc..…………………………………………………………………………………… 

3.2.4 The Health and Safety Plan shall be delivered and approved before the site 

hand-over/commencement date. 

5.3.1. The Works are to be commenced within fourteen (14) Days of the 

Commencement Date taken as Date of Site Hand-over. 

5.5.1 The Works shall be completed within 06 consecutive months as envisaged 

by the employer, measured from the commencement/site handover date to 

the due completion date. 

The availability of financial resources cannot be guaranteed by Thabazimbi 

Local Municipality and is also a condition for the continuation of the contract. 

Thabazimbi Local Municipality will reserve the right, without prejudice, to 

Commented [NS1]: Check GCC 
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Clause  

withdraw from any of the contracts with all rights reserved should the required 

financial resources not be available. 

5.6.1 The Works programme is to be delivered within fourteen (14) days of the 

Commencement Date, taken as the Date of Site Handover 

5.8.1 The special non-working days are all designated public holidays (including 

all foreseeable statutory declared election days), Saturdays, and Sundays. 

5.13.1 The penalty for delay is R 5000.00 per working day or part thereof. 

5.14.5.2 The Defects Liability Period is twelve (12) consecutive calendar months after 

the date of the certificate of completion. 

5.16.3 The latent defect liability period is 10 years after the date of the final 

approval certificate 

6.2.1. The Guarantee is to contain the same wording as indicated in the 

document included as C1.3 under returnable documents 

6.2.1. 
The amount of the Guarantee is to be10% surety. 

6.2.1. The Guarantee is to be delivered twenty-one (21) days after the Letter of 

Acceptance. In the event of failure to submit the guarantee within the 

stipulated 21 days, the Municipality reserves the right to cancel the 

contract and award the Bid to the tenderer who scored the second 

highest points. 

6.5.1.2.3 Day works allowances as tendered in Section G 2 2 of the Bill of Quantities. 

6.8.2 The value of payment certificates is to be adjusted in accordance with the 

Contract Price Adjustment Schedule, where 

The value of “x” is 0,150 

The values of the coefficient are: 
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Fixed: Estimate less than R10 000 000 or period less than 6 months 

 

New Road Construction Rehabilitation Concrete Work 

   (major structures only) 

a =  0,20 0,20 0,15 

b =  0,40 0,35 0,20 

c =  0,25 0,35 0,55 

d =  0,15 0,10 0,10 
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Clause  

“L” is the “Labour Index” and shall be the “Consumer Price Index” for the urban 

area nearest to the Site as specified by the Engineer in the Appendix to the 

Tender and as published in the Statistical News Release, P0141, Table 7.1 

(previously P0141.1 Table 21) of Statistics South Africa. 

“P” is the “Plant Index” and shall be the “Mechanical/Electrical/Civil 

Engineering Plant Index” as published in the Statistical News Release 

P0142.1, Table 12 (previously P0142.1 Table 16) of Statistics South Africa. 

“M” is the “Materials Index” and shall be the “Mechanical/Electrical/Civil 

Engineering Materials Index” as published in the Statistical News Release 

P0142.1, Table 11 (previously P0142.1 Table 15) of Statistics South Africa. 

“F” is the “Fuel Index” and shall be the “Diesel at wholesale level – 

Coast/Witwatersrand Index” as published in the Statistical News Release 

P0142.1, Table 12 (previously P0142.1 Table 16) of Statistics South Africa. 

The suffix “o” denotes the basic indices applicable to the base month, which 

shall be the month prior to the month in which the closing date for the tender 

falls. 

The suffix “t” denotes the current indices applicable to the month in which the 

last day of the period falls to which the relevant payment certificate relates. 

If any index relevant to any particular certificate is not known at the time when 

the certificate is prepared, the Engineer shall estimate the value of such index.  

Any correction, which may be necessary when the correct indices become 

known, shall be made by the Engineer in subsequent payment certificates. 

The urban area nearest the site is Thabazimbi  

The base month is MAY 2026 (The calendar month during which tender 

closed) 

 6.8.3 The following are special materials: 

Bitumen binder extracted from petroleum-based products and used on site, 

including that used in asphalt, irrespective of whether it is produced and/or 

placed by the Contractor or an approved subcontractor.  

The rates and prices for the special materials shall be furnished by the 

contractor, which rates and prices ex refinery with the base date specified 

under 6.8.2 and shall exclude VAT but shall include all other obligatory taxes 

and levies on the basis specified in the contract price adjustment schedule 

(paragraph 4(i) and 4(ii)). 

6.10.1.5 The percentage limit on materials not yet built into the Permanent Works is 

80%. 

6.10.3 The percentage retention is 10% of the certified work done (including VAT).  
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Clause  

6.10.3 The limit of retention money is 10% of the certified work done (including 

VAT). 

6.10.3 A Retention Money Guarantee is compulsory.  A penalty will be applied  

for non-delivery of the Retention Money Guarantee as required.  The 

penalty will be 10% of the value of the completion Retention Money 

Amount per calendar month for late delivery of the said Retention Money 

Guarantee. 

8.6.1. The amount to be included in the sum insured to cover the value of: 

8.6.1.1.2 a) Materials supplied by the employer for incorporation into the works is 

R Nil 

8.6.1.1.3 b) Professional fees not included in the Contract Price is R Nil 

8.6.1.2 The following additional and varied insurances are required: 

CAR & SASRIA. 

8.6.1.3 The Limit of the liability insurance required should not be less than the 

contract amount. 

9.2.1.3.2 Clause 9.2.1.3.2 is replaced by the following: “Has failed to submit 

documentation or to commence the Works in terms of Clause 5.3 or has 

suspended the progress of the Works for fourteen (14) consecutive days after 

receiving from the Engineer written notice to proceed,” duplicate to C1.5.2 

10.5.1/2 Disputes are to be referred to mediation (As per the GCC 2015) 

10.5.3 The number of adjudication board members shall be 1 or 3 

10.7 Disputes are to be referred for final settlement to arbitration. 

Special Clause in 

terms of RDP 

Requirements in terms of the government’s reconstruction and development 

programme. 

Target values: In this project, the minimum target values shall be as follows: 

• Local Labour Maximisation (Wages):10%   

• SMME’s   :10% 

It is a requirement that the Contractor plan for achieving these targets and that 

a planned programme for achieving each of the targets is submitted at the 

start of the project together with the clause 12 programme of construction.  

Penalties:  

The penalties for not reaching the required labour and SMME target values 

will be calculated at 300% of the difference between the set target values and 
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Section 2:  Data provided by the Contractor 

Clause   

1.1.1.9 The contractor is  ................................................................................................  

1.2.1.2 The contractor’s address for receipt of communication is: 

Telephone:  .............................................................. Facsimile: .........................  

e-mail:..……………………………………………………………………………. 

Address:…………………………………………………………………………… 

5.5.1 The Works shall be completed within …. Months as proposed by the 

contractor. 

6.5.1.2.3 The percentage allowances to cover all charges for the contractor’s and 

subcontractor’s profits, timekeeping, clerical work, insurance, establishment, 

superintendence, and the use of hand tools is ………. % (Maximum 15%). 

 6.8.3 The rate for special materials, exclusive of Value Added Tax, is to be 

completed in Schedule T2.3 C. 

 Payment for works identified in the Scope of Works as being labour-intensive 

shall only be made in accordance with the provisions of the Contract if the 

works are constructed strictly in accordance with the provisions of the Scope of 

Work. Any payment for such works shall not relieve the Contractor in any way 

from his obligations either in contract or in delict 

 The Contractor’s payment invoices shall be accompanied by labour information 

for the corresponding period in a format specified by the employer. If the 

contractor chooses to delay submitting payment invoices, labour returns shall 

still be submitted as per the frequency and timeframe stipulated by the 

Employer. The contractor’s invoices shall not be paid until all pending labour 

information has been submitted. 

 The current Ministerial Determination (also downloadable at 

www.epwp.gov.za), Expanded Public Works Programmes, issued in terms of 

the Basic Conditions of Employment Act of 1997 by the Minister of Labour in 

Clause  

the actual target values achieved by the contractor at completion of the works. 

Penalties will be applied monthly, when the actual figures are less than 75% 

of the planned monthly figures. No bonuses for achieving the set target values 

are applicable. 
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Clause   

Government Notice, shall apply to works described in the scope of work as 

being labour-intensive and which are undertaken by unskilled workers. 

 

D. Applicable Labour Laws 

 

D.1  Introduction 

This document contains the standard terms and conditions for workers 

employed in elementary occupations on the Expanded Public Works 

Programme (EPWP).  These terms and conditions do NOT apply to persons 

employed in the supervision and management of an EPWP. 

 

D1.1 In this document – 

(a) “Department” means any department of the State, implementing agent, or 

contractor. 

(b) “employer” means any department, implementing agency, or contractor that 

hires workers to work in elementary occupations on an EPWP; 

(c) “worker” means any person working in an elementary occupation on an 

EPWP; 

(d) “elementary occupation” means any occupation involving unskilled or semi-

skilled work; 

(e) “management” means any person employed by a department or 

implementing agency to administer or execute an EPWP; 

(f) “task” means a fixed quantity of work; 

(g) “task-based work” means work in which a worker is paid a fixed rate for 

performing a task; 

(h) “task-rated worker” means a worker paid on the basis of the number of tasks 

completed. 

(i) “time-rated worker” means a worker paid on the basis of the length of time 

worked. 

D 2.  Terms of Work 

D2.1  Workers on an EPWP are employed on a temporary basis or contract basis. 

D.3  Normal Hours of Work 

D3.1  An employer may not set tasks or hours of work that require a worker to 

work– 

 (a)  more than forty hours in any week 
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 (b)  on more than five days in any week; and 

 (c)  for more than eight hours on any day. 

D3.2  An employer and worker may agree that a worker will work four days per 

week.  The worker may then work up to ten hours per day. 

D3.3  A task-rated worker may not work more than a total of 55 hours in any week 

to complete the tasks allocated (based on a 40-hour week) to that worker. 

D4  Meal Breaks 

D4.1  A worker may not work for more than five hours without taking a meal break 

of at least thirty minutes duration. 

D4.2  An employer and worker may agree on longer meal breaks.   

D4.3  A worker may not work during a meal break.  However, an employer may 

require a worker to perform duties during a meal break if those duties cannot 

be left unattended and cannot be performed by another worker.  An employer 

must take reasonable steps to ensure that a worker is relieved of his or her 

duties during the meal break. 

D4.4  A worker is not entitled to payment for the period of a meal break.  However, 

a worker who is paid on the basis of time worked must be paid if the worker 

is required to work or to be available for work during the meal break. 

D5  Special Conditions for Security Guards 

D5.1  A security guard may work up to 55 hours per week and up to eleven hours 

per day. 

D5.2  A security guard who works more than ten hours per day must have a meal 

break of at least one hour or two breaks of at least 30 minutes each. 

D6  Daily Rest Period 

Every worker is entitled to a daily rest period of at least eight consecutive 

hours.  The daily rest period is measured from the time the worker ends work 

on one day until the time the worker starts work on the next day. 

D7  Weekly Rest Period 

Every worker must have two days off every week. A worker may only work 

on their day off to perform work which must be done without delay and cannot 

be performed by workers during their ordinary hours of work (“emergency 

work”). 

D8  Sick Leave 

D8.1  Only workers who work four or more days per week have the right to claim 

sick pay in terms of this clause. 

D8.2  A worker who is unable to work on account of illness or injury is entitled to 

claim one day’s paid sick leave for every full month that the worker has 

worked in terms of a contract. 
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D8.3  A worker may accumulate a maximum of twelve days’ sick leave in a year. 

D8.4  Accumulated sick leave may not be transferred from one contract to another 

contract. 

D8.5  An employer must pay a task-rated worker the worker’s daily task rate for a 

day’s sick leave. 

D8.6  An employer must pay a time-rated worker the worker’s daily rate of pay for 

a day’s sick leave. 

D8.7  An employer must pay a worker sick pay on the worker’s usual payday. 

D8.8  Before paying sick-pay, an employer may require a worker to produce a 

certificate stating that the worker was unable to work on account of sickness 

or injury if the worker is – 

 (a) absent from work for more than two consecutive days; or 

 (b)absent from work on more than two occasions in any eight-week period. 

D8.9  A medical certificate must be issued and signed by a medical practitioner, a 

qualified nurse or a clinic staff member authorised to issue medical 

certificates indicating the duration and reason for incapacity. 

D8.10  A worker is not entitled to paid sick leave for a work-related injury or 

occupational disease for which the worker can claim compensation under 

the Compensation for Occupational Injuries and Diseases Act. 

D9  Maternity Leave 

D9.1  A worker may take up to four consecutive months’ unpaid maternity leave.   

D9.2  A worker is not entitled to any payment or employment-related benefits 

during maternity leave. 

D9.3  A worker must give her employer reasonable notice of when she will start 

maternity leave and when she will return to work. 

D9.4  A worker is not required to take the full period of maternity leave.  However, 

a worker may not work for four weeks before the expected date of birth of 

her child or for six weeks after the birth of her child, unless a medical 

practitioner, midwife or qualified nurse certifies that she is fit to do so. 

D9.5  A worker may begin maternity leave – 

a. four weeks before the expected date of birth; or 

b. on an earlier date – 

i. if a medical practitioner, midwife or certified nurse certifies that it is 

necessary for the health of the worker or that of her unborn child; or  

ii. if agreed to between employer and worker;  or on a later date,  

c. if a medical practitioner, midwife or certified nurse has certified that the 

worker is able to continue to work without endangering her health. 

D9.6  A worker who has a miscarriage during the third trimester of pregnancy or 

bears a stillborn child may take maternity leave for up to six weeks after the 

miscarriage or stillbirth. 
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D9.7  A worker who returns to work after maternity leave, has the right to start a 

new cycle of twenty-four months employment, unless the EPWP on which 

she was employed has ended. 

 

D10 Family responsibility leave 

D10.1  Workers, who work for at least four days per week, are entitled to three days 

paid family responsibility leave each year in the following circumstances - 

a) when the employee’s child is born; 

b) when the employee’s child is sick; 

c) in the event of a death of – 

i. the employee’s spouse or life partner; 

ii. the employee’s parent, adoptive parent, grandparent, child, 

adopted child, grandchild or sibling.  

D11 Statement of Conditions 

D11.1  An employer must give a worker a statement containing the following details 

at the start of employment – 

a) the employer’s name and address and the name of the EPWP; 

b) the tasks or job that the worker is to perform; and 

c) the period for which the worker is hired or, if this is not certain, the 

expected duration of the contract; 

d) the worker’s rate of pay and how this is to be calculated; 

e) the training that the worker will receive during the EPWP. 

D11.2  An employer must ensure that these terms are explained in a suitable 

language to any employee who is unable to read the statement. 

D11.3  An employer must supply each worker with a copy of these conditions of 

employment. 

 

D12 Keeping Records 

D12.1  Every employer must keep a written record of at least the following – 

a) the worker’s signed contract to have name of the project, his/her 

name, position and signed by both parties; It must also attach certified 

ID which is not older than 3 months from the day they start on the 

project 

b) in the case of a task-rated worker, the number of tasks completed by 

the worker; 

c) in the case of a time-rated worker, the time worked by the worker; 

d) payments made to each worker, all workers to sign monthly payment 

register and daily attendance register. 

D12.2  The employer must keep this record for a period of at least three years after 

the completion of the EPWP. 
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D13 Payment 

D13.1  An employer must pay all wages at least monthly into a bank account. 

D13.2 A worker may not be paid less than the minimum EPWP wage rate per day 

or per task. This will should be in line or similar to what is paid at other 

construction projects within the area or as directed by the Employer. 

D13.3  A task-rated worker will only be paid for tasks that have been completed. 

D13.4  An employer must pay a task-rated worker within five weeks of the work 

being completed and the work having been approved by the manager or the 

contractor having submitted an invoice to the employer. 

D13.5  A time-rated worker will be paid at the end of each month. 

D13.6  Payment must be made by direct deposit into a bank account designated by 

the worker. 

D13.7  Payment in cash or by cheque must take place – 

a) at the workplace or at a place agreed to by the worker; 

b) during the worker’s working hours or within fifteen minutes of the start 

or finish of work; 

c) in a sealed envelope which becomes the property of the worker. 

D13.8 An employer must give a worker the following information in writing – 

a) the period for which payment is made; 

b) the numbers of tasks completed or hours worked; 

c) the worker’s earnings; 

d) any money deducted from the payment; 

e) the actual amount paid to the worker. 

D13.9  If the worker is paid in cash or by cheque, this information must be recorded 

on the envelope, and the worker must acknowledge receipt of payment by 

signing for it 

D13.10 If a worker’s employment is terminated, the employer must pay all monies 

owing to that worker within one month of the termination of employment. 

D14 Deductions 

D14.1  An employer may not deduct money from a worker’s payment unless the 

deduction is required in terms of a law. 

D14.2  An employer must deduct and pay to the SA Revenue Services any income 

tax that the worker is required to pay. 

D14.3  An employer who deducts money from a worker’s pay for payment to another 

person must pay the money to that person within the time period and other 

requirements specified in the agreement law, court order or arbitration award 

concerned. 

D14.4  An employer may not require or allow a worker to – 

 (a) repay any payment except an overpayment previously made by the 

employer by mistake; 
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 (b) state that the worker received a greater amount of money than the 

employer  actually paid to the worker; or 

 (c) pay the employer or any other person for having been employed. 

D15 Health and Safety 

D15.1  Employers must take all reasonable steps to ensure that the working 

environment is healthy and safe. 

D15.2  A worker must – 

a) work in a way that does not endanger his/her health and safety or 

that of any other person; 

b) obey any health and safety instructions; 

c) Obey all health and safety rules of the EPWP; 

d) use any personal protective equipment or clothing issued by the 

employer; 

e) Report any accident, near-miss incident or dangerous behaviour by 

another person to their employer or manager. 

D16 Compensation for Injuries and Diseases  

D16.1 It is the responsibility of the employers to arrange for all persons employed on a 

EPWP to be covered in terms of the Compensation for Occupational Injuries 

and Diseases Act, 130 of 1993. 

D16.2 A worker must report any work-related injury or occupational disease to their 

employer or manager.  

D16.3 The employer must report the accident or disease to the Compensation 

Commissioner. 

D16.4 An employer must pay a worker who is unable to work because of an injury caused 

by an accident at work 75% of their earnings for up to three months.  The 

employer will be refunded this amount by the Compensation Commissioner.  

This does NOT apply to injuries caused by accidents outside the workplace 

such as road accidents or accidents at home. 
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D 17 Termination 

D17.1 The employer may terminate the employment of a worker for good cause after 

following a fair procedure. 

D17.2 A worker will not receive severance pay on termination. 

D17.3 A worker is not required to give notice to terminate employment.  However, a 

worker who wishes to resign should advise the employer in advance to allow 

the employer to find a replacement. 

D17.4A worker who is absent for more than three consecutive days without informing 

the employer of an intention to return to work will have their contract 

terminated.  However, the worker may be re-engaged if a position becomes 

available. 

D17.5 A worker who does not attend required training events, without good reason, will 

have terminated their contract. However, the worker may be re-engaged if a 

position becomes available. 

D18 Certificate of Service 

D18.1 On termination of employment, a worker is entitled to a certificate stating – 

 (a) the worker’s full name; 

 (b) the name and address of the employer; 

 (c) the EPWP on which the worker worked; 

 (d) the work performed by the worker; 

 (e) any training received by the worker as part of the EPWP; 

 (f) the period for which the worker worked on the EPWP; 

 (g) any other information agreed on by the employer and worker. 

 

D 19 Contractor’s default in payment to Labourers and Employees 

Any dispute between the Contractor and labourers, regarding delayed 

payment or default in payment of fair wages, if not resolved immediately may 

compel the Employer to intervene. 

The Employer may, upon the Contractor defaulting payment, pay the 

moneys due to the workers not honoured in time, out of any moneys due or 

which may become due to the Contractor under the Contract. 

D.20Provision of Hand tools 

The Contractor shall provide his labour force with hand tools of adequate 

quality, sufficient in numbers and make the necessary provisions to maintain 

the tools in good and safe working conditions. 
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D21Reporting 

 The Contractor should submit the following at the beginning of the Contract: 

a) Contracts of all the workers employed on the contracts including their 

certified identity documents; 

b) Proof of Registration for COIDA and UIF; 

c) OHS Files 

The Contractor shall submit monthly returns/reports as specified below: 

1. Signed Muster rolls/pay sheets of temporary workers and 

permanent staff detailing the number, category, gender, rate of 

pay and daily attendance. 

2. Copies of certified identity documents of workers 

3. Number of persons who have attended training including nature 

and duration of training provided 

4. Assets created, rehabilitated or maintained in accordance with 

indicators in the EPWP M&E framework 

5. Plant utilization returns 

6. Progress report detailing production output compared to the 

programme of works 

D22 Labour intensive competencies of supervisory and management staff 

 

Contractors having a CIDB contractor grading designation of 3CE and higher 

shall only engage supervisory and management staff in labour intensive works 

who have either completed, or for the period 1 April 2004 to 30 June 2006, are 

registered for training towards, the skills programme outlined in Table 1. 

 

The managing principal of the contractor, namely, a sole proprietor, the senior 

partner, the managing director or managing member of a close corporation, as 

relevant, having a contractor grading designation of 1GB, 2 GB, 3 GB and 4 GB 

shall have personally completed, or for the period 1 April 2004 to 30 June 2006 

be registered on a skills programme for the NQF level 2. All other site supervisory 

staff in the employ of such contractors must have completed, or for the period 1 

April 2004 to 30 June 2006 be registered on a skills programme for, the NQF 

level 2-unit standards or NQF level 4-unit standards. 

 

 

 

 

 

 

 



C.35 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

Table 1: Skills programme for supervisory and management staff 

 

Personnel NQF 

level 

Unit standard titles Skills programme 

description 

Team leader / 

supervisor 

2 Apply Labour Intensive Construction Systems 

and Techniques to Work Activities 

This unit standard 

must be completed, 

and 

Use Labour Intensive Construction Methods to 

Construct and Maintain Roads and Storm 

water Drainage 

 

 

  any one of these 3 

unit  

   standards  

Use Labour Intensive Construction Methods to 

Construct and Maintain Water and Sanitation 

Services 

Use Labour Intensive Construction Methods to 

Construct, Repair and Maintain Structures 

Foreman/ 

supervisor 

4 Implement labour Intensive Construction 

Systems and Techniques 

This unit standard 

must be completed, 

and 

Use Labour Intensive Construction Methods to 

Construct and Maintain Roads and Storm 

water Drainage 

 

 

  any one of these 3 

unit  

   standards  

Use Labour Intensive Construction Methods to 

Construct and Maintain Water and Sanitation 

Services 

Use Labour Intensive Construction Methods to 

Construct, Repair and Maintain Structures 

Construction 

Manager (i.e. 

the 

contractor’s 

most senior 

representative 

that is resident 

on the site) 

5 Manage Labour Intensive Construction 

Processes 

Skills Programme 

against this single 

unit standard 
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D23 Employment of unskilled and semi-skilled workers in labour-intensive 

works – According  to SANS 1914-5.  

 

D23.1 Requirements for the sourcing and engagement of labour. 

 

D23.1.1Unskilled and semi-skilled labour required for the execution of all labour-

intensive works shall be engaged strictly in accordance with prevailing legislation 

and SANS 1914-5, Participation of Targeted Labour. 

 

D23.1.2The rate of pay set for the EPWP per task or per day is R 250/day as set out by 

the Thabazimbi Local Municipality. 

 

D23.1.3Tasks established by the contractor must be such that: 

a) the average worker completes 5 tasks per week in 40 hours or less; and 

b) the weakest worker completes 5 tasks per week in 55 hours or less. 

 

D23.1.4The contractor must revise the time taken to complete a task whenever it is 

established that the time taken to complete a weekly task is not within the 

requirements of above. 

 

D23.1.5The Contractor shall, through all available community structures, inform the local 

community of the labour-intensive works and the employment opportunities 

presented thereby. Preference must be given to people with previous practical 

experience in construction and / or who come from households: 

 

a) where the head of the household has less than a primary school 

education; 

b) that has less than one full time person earning an income; 

c) where subsistence agriculture is the source of income.  

d) those that are not in receipt of any social security pension income 

 

D23.1.6 The Contractor shall endeavour to ensure that the expenditure on the 

employment of temporary workers is in the following proportions: 

a) 45 % women; 

b) 55% youth who are between the ages of 18 and 35; and 

c) 2% on persons with disabilities. 

 

 

Commented [NS2]: Confirm the % 
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D24 Specific provisions pertaining to SANS 1914-5  

 

D24.1 Definitions 

Targeted labour:  Unemployed persons who are employed as local labour on 

the project.  

 

D24.2 Contract participation goals 

 

D24.2.1 There is no specified contract participation goal for the contract. The 

contract participation goal shall be measured in the performance of 

the contract to enable the employment provided to targeted labour to 

be quantified. 

 

D24.2.2 The wages and allowances used to calculate the contract 

participation goal shall, with respect to both time-rated and task rated 

workers, comprise all wages paid, and any training allowance paid in 

respect of agreed training programmes.  

 

D25 Terms and conditions for the engagement of targeted labour 

 

Further to the provisions of clause D24 of SANS 1914-5, written contracts shall 

be entered into with targeted labour.  

 

D26 Variations to SANS 1914-5 

D26.1 The definition for net amount shall be amended as follows: 

Financial value of the contract upon completion, exclusive of any 

value added tax or sales tax which the law requires the employer to 

pay the contractor. 

 

D26.2  The schedule referred to in D23 shall in addition reflect the status of 

targeted labour as women, youth and persons with disabilities and 

the number of days of formal training provided to targeted labour. 

 

D27 Training of targeted labour  

D27.1 The contractor shall provide all the necessary on-the-job training to 

targeted labour to enable such labour to master the basic work 

techniques required to undertake the work in accordance with the 
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requirements of the contract in a manner that does not compromise 

worker health and safety. 

D27.2  The cost of the formal training of targeted labour will be funded by the 

provincial office of the Department of Labour. This training should 

take place as close to the project site as practically possible. The 

contractor must access this training by informing the relevant 

provincial office of the Department of Labour in writing, within 14 days 

of being awarded the contract, of the likely number of persons that 

will undergo training and when such training is required. The 

employer must be furnished with a copy of this request. 

D27.3 A copy of this training request made by the contractor to the DOL 

provincial office must also be faxed to the EPWP Training Director in 

the Department of Public Works– Cinderella Makunike, Fax Number 

012 328 6820 or email cinderella.makunike@dpw.gov.za Tel: 083 

677 4026. 

D27.4The contractor shall be responsible for scheduling the training of workers 

and shall take all reasonable steps to ensure that each beneficiary is 

provided with a minimum of six (6) days of formal training if he/she is 

employed for 3 months or less and a minimum of ten (10) days if he 

she is employed for 4 months or more. 

D27.5The contractor shall do nothing to dissuade targeted labour from 

participating in training programmes. 

D27.6An allowance equal to 100% of the task rate or daily rate shall be paid by 

the contractor to workers who attend formal training, in terms of D27.1 

to D27.5 above. 

D27.7Proof of compliance with the requirements of D27.1 to D27.5 must be 

provided by the Contractor to the Employer prior to submission of the 

final payment certificate. 

 



C.39 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

C1.5.2 Variations to the General Conditions of Contract 

The following amendments of the General Conditions of Contract 2015 apply to this 

contract.  The headings in these Special Conditions of Contract shall not be deemed to 

be part thereof nor be taken into consideration in the interpretation or construction 

thereof or of the Contract. 

4. .................................................................... CONTRACTOR’S GENERAL 

OBLIGATIONS 

4.1 .................................................................. EXTENT OF OBLIGATIONS AND 

LIABILITY 

 Change the number of clauses 4.1.1 to 4.1.2 to read 4.1.2 and 4.1.3. 

 Add the following: 

“4.1.1 ............................................................. Contractor deemed to have inspected 

the Site 

The Contractor shall be deemed to have inspected and examined the Site and its 

surroundings and information available in connection therewith and to have satisfied 

himself before submitting his tender (as far as practicable) as to 

a) the form and nature of the Site and its surroundings, including subsurface 

conditions, 

b) the hydrological and climatic conditions. 

c) the extent and nature of work and materials necessary for the execution and 

completion of the Works, 

d) the means of access to the Site and the Accommodation he may require 

and, in general, shall be deemed to have obtained all information (as far as is 

practicable) as to risks, contingencies and all other circumstances which may 

influence or affect his tender. 

 No subsequent claims by the Contractor arising from his lack of knowledge of 

perceptible conditions on the site or its surroundings or of information available 

in connection therewith shall be entertained.” 

4.1.2 ............................................................... Extent of Contractor’ obligations 

 Add the following to this sub-clause: 

 The Contractor shall, save in so far as it is legally or physically impossible, 

 (a) design (to the extent provided in the Contract), execute and complete the 

Works and remedy any defects therein in accordance with the provisions 

of the Contract, and 

 (b) provide all superintendence, labour, materials, Construction Equipment, 

Temporary Works, including the design thereof, all requisite transport and 

all other things, whether of a temporary or permanent nature, required in 

and for such design, execution and completion of the Works and for the 

remedying of any defects, so far as the necessity for providing the same 

is specified in or reasonably to be inferred from the Contract. 
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 (c) After award of the Contract, the Contractor shall be obligated to ensure 

that at least the Construction Equipment stated on the prescribed form in 

the Tender Documents, or Construction Equipment equivalent thereto, 

are on the site when required.” 

 

4.3 LEGAL PROVISIONS 

 Add the following sub-sub clauses: 

4.3.1.1 ............................................................ Occupational Health and Safety Act, 

number 85 of 1993 

 The Employer shall obtain the Mining Authorisation for all sites where mining activities, 

as defined in the Occupational Health and Safety Act, number 85 of 1993 as 

amended, are to be conducted. 

4.4. SUBCONTRACTING 

 Add the following subclauses: 

“4.4.7 Continuing obligation extending beyond date of completion of the 

work 

 In the event of a Selected Subcontractor having undertaken to the Contractor, in respect 

of work executed or goods or materials supplied by such Selected Subcontractor, 

any continuing obligation extending beyond the date of completion of the work or 

the end of the Defects Liability Period, and Latent Defect Liability Period as the 

case may be, the Contractor shall at any time after such date cede to the 

Employer, at the Employer’s request and cost, the benefit of such obligation for 

the unexpired duration thereof, whereupon the Employer shall have no further 

claim against the Contractor in respect of the said continuing obligation. 

4.4.8 Convert the subcontract 

 If the contract shall have been cancelled in terms of clause 9.2, the Employer shall have 

the right, by written notice given to any Selected Subcontractor not later than 28 

days after the said cancellation, to convert the subcontract concerned to a direct 

contract between the Employer and the Subcontractor. 

 Provided that: 

 (a) the terms of the said direct contract shall mutatis mutandis be those of 

the subcontract concerned, and 

 (b) the Employer shall have the said right, notwithstanding any breach of the 

subcontract by the Contractor, subject to his forthwith paying to the 

Subcontractor all amounts then owing to the Subcontractor by the 

Contractor and perform any obligation which the Contractor has failed to 

perform.” 
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4.9 CONSTRUCTION EQUIPMENT 

 Add the following: sub clauses: 

“4.9.2 Preclude seizure of construction equipment 

 In order to preclude seizure by the owner of any constructional plant being held by the 

Contractor on a hire or hire-purchase agreement for the purposes of the contract, 

the Employer shall be entitled to pay any such owner the amount of any 

outstanding instalment or other sum owing under any hire or hire-purchase 

agreement and in the event of his doing so, any amount thus paid by him shall 

be a debt payable to the Employer by the Contractor and may be deducted by 

the Employer from any moneys owing or that may become owing to the 

Contractor in terms of the contract, or be recovered at law from the Contractor 

by the Employer. 

4.9.3 Constructional plant brought to the site by the subcontractor 

 When entering into any subcontract agreement for the execution of any part of the 

works, the Contractor shall incorporate in such subcontract agreement, by 

reference or otherwise, the provisions of this clause in respect of construction 

equipment brought to the site by the subcontractor.” 

5. TIME AND RELATED MATTERS 

5.4 ACCESS TO THE SITE 

 Add the following subclause: 

5.4.4 “If the site is insufficient for the needs and requirements of the work, the 

Contractor shall arrange with the owners or tenants for the additional land 

required and pay all rent and costs in connection therewith.  The Contractor shall 

be responsible for all damage to such land and property, and he shall indemnify 

the Employer and hold him harmless in respect of all claims, demands, 

proceedings, damages, costs, including attorneys' and client costs, charges and 

expenses arising in respect thereof.” 

5.14 COMPLETION 

 Delete the following: 

 “5.14.5.3     The retention shall be reduced to half in terms of Clause 6.10.5” 

5.16 APPROVAL  

5.16.1 Final Approval Certificate 

Delete the last sentence of this clause and replace with: 

The payment of the retention money or the release of the retention money 

guarantee shall only be permitted after the Engineer has issued the Final 

Approval Certificate. 
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6. PAYMENT AND RELATED MATTERS 

6.6 PROVISIONAL SUMS AND PRIME COST SUMS 

6.6.1.2.1 In the first line after the word "sums" insert “excluding VAT” 

6.6.1.2.2 In the fourth line after the word "amount" insert “excluding VAT” 

6.10.5 Payment of retention money 

 Delete the first four lines where reference is made to the first half of retention. The 

paragraph should read:” 

 “Retention money shall become due when the Engineer shall have certified payment 

thereof within 14 days after the expiration of the Defects Liability Period, 

extended, if necessary, in terms of Clauses 5.14.4 or 7.8.1. No retention, or part 

thereof, will hence be payable upon the issue of a Certificate of Completion as 

indicated in Clause 5.14.5.3. 

 

6.11 VARIATIONS EXCEEDING 15 PER CENT 

6.11.1 Second paragraph: 

 Change “15%” to “30%”. 

 Add the following subclause: 

“6.11.2 Variations exceeding 30% per cent 

 Where the decrease or increase in the quantity of work has not resulted from a written 

variation order (or an additional agreement) in terms of clause 5.11 but from the 

fact that the quantities are less or more than those given in the bill of quantities, 

the tendered rates or sums shall still apply, except in the case of a sub-item (or 

an item not subdivided into sub-items) in the bill of quantities, which covers work 

the value of which during the tender stage exceeds 7,5% of the value of the 

tender sum, and where the quantity of such sub-item or item, upon  completion 

of the contract, deviates by more than 30% from the quantity given in the bill of 

quantities so that the scale of activities or the method of construction 

consequently changes to such an extent that the tendered rate or sum no longer 

applies.  In such case the Engineer, should he deem it to be in the interest of the 

Employer or should the Contractor enter a claim, shall, considering the extent by 

which the deviation in respect of the quantity of the sub-item or item concerned 

exceeds 30%, determine a sum which will be equitable in the circumstances, and 

shall certify that such sum shall be deducted from or added to the sums owing to 

the Contractor.”  
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C2.1 PRICING INSTRUCTIONS 

1 For the purposes of this bill of quantities, the following words shall have the 

meanings hereby assigned to them: 

Unit: The unit of measurement for each item of work as defined in the 

standard specifications or the project specifications. 

Quantity: The number of units of work for each item. 

Rate: The payment per unit of work for which the tenderer tenders to do 

the work. 

Amount: The product of the quantity and the rate tendered for an item. 

Lump Sum: An amount tendered for an item, the extent of which is described in 

the bill of quantities, the specifications or elsewhere, but of which 

the quantity of work is not measured in units. 

2 This bill of quantities forms part of the contract documents and must be read in 

conjunction with all the other documents comprising the contract documents. 

3 The quantities set out in the bill of quantities are only approximate quantities.   

The quantities of work finally accepted and certified for payment, and not the 

quantities given in the bill of quantities, will be used to determine payments to the 

contractor. 

 The validity of the contract shall in no way be affected by differences between the 

quantities in the bill of quantities and the quantities finally certified for payment. 

Work is valued at the rates or lump sums tendered, subject only to the provisions 

of sub-clause 1209 (a) of the standard specifications. 

4 Rates and lump sums shall include full compensation for overheads, profits, 

incidentals, tax (other than VAT), etc, and for the completed items of work as 

specified, all in accordance with sub-clause 1209 (b) of the standard 

specifications.  Full compensation for completing and maintaining, during the 

defects liability period,  all the work shown on the drawings and specified in the 

standard specifications and project specifications and for all the risks, obligations 

and responsibilities specified in the general conditions of contract, special 

conditions of contract, standard specifications and project specifications shall be 

considered as provided for collectively in the items of payment given in the bill of 

quantities, except in so far as the quantities given in the bill of quantities are only 

approximate. 

5 The tenderer shall fill in a rate or a lump sum for each item where provision is 

made for it even where no quantities are given.  Items against which no rate or 

lump sum has been entered in the tender will not be paid for when the work is 

executed, as payment for such work will be regarded as being covered by other 

rates or lump sums in the bill of quantities. 
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 The tenderer shall fill in a rate against all items where the words “rate only” appears in 

the amount column.  Although no work is foreseen under such item and no 

quantities are consequently given in the quantity column, the tendered rate shall 

apply should work under this item actually be required.  Tenders should note the 

provisions of paragraph 12 of this preamble. 

 If the tender should group a number of items together and tender one lump sum for 

each group of items, this single tendered lump sum shall apply to that group of 

items and not to each individual item, or should he indicate that full compensation 

for any item has been included in the rate for another item, the rate for the item 

included in another item shall be deemed to be nil. 

 The tendered lump sums and rates shall be valid irrespective of any change in the 

quantities during the execution of the contract. 

6 The works executed are measured for payment in accordance with the methods 

described in the contract documents under the various payment items, 

notwithstanding any custom to the contrary.  Attention is directed to the 

provisions of clause 1220 of the standard specifications regarding the 

measurements of quantities for payment.  Except where specified otherwise than 

in clause 1220, the nett measurement or mass of the finished work in place shall 

be taken for payment, and any volume or mass of work in excess of that 

prescribed, shall be excluded. 

7 The amount of work or the quantities of material stated in the bill of quantities 

shall not be considered as restricting or extending the amount of work to be done 

or quantity of material to be supplied by the contractor. 

8 The statement of quantities of material or the amount of work in the bill of 

quantities shall not be regarded as authorisation for the contractor to order 

material or to execute work.  The contractor shall obtain the engineer’s detailed 

instructions for all work before ordering any materials or executing work or 

making arrangements in this regard. 

9 The short descriptions of the payment items in the bill of quantities are only given 

to identify the items and to provide specific details.  Reference shall, inter alia, 

be made to the drawings, standard specifications, project specifications, general 

conditions of contract and special conditions of contract for more detailed 

information regarding the extent of work entailed under each item. 

10 The provisions of clause 6.6 of the general conditions of contract shall apply to 

provisional sums and prime cost sums. 

11 Subject to the conditions stated in paragraph 12 below, the rates and lump sums 

filled in by the tenderer in the bill of quantities shall be final and binding with 

regard to submitting the tender and may not be adjusted should there be any 

mistakes in the extensions thereof and in the total sums appearing in the tender.  

Should there be any discrepancies between the tender sum and the correctly 

extended and totalled bill of quantities, the rates will be regarded as being correct, 
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and the employer shall have the right to make adjustments to the tender sum to 

reconcile the tender sum with the total of the bill of quantities.  In such an event 

the contractor will be consulted but, failing agreement between the parties, the 

decision of the employer shall be final and binding.  Adjustment of the tender sum 

will take place prior to the signing of the contract.  In their own interest tenderers 

must make doubly sure of the correctness of their tendered rates, the extensions 

and the tender sum. 

12 A tender may be rejected if the unit rates or lump sums for some of the items in 

the bill of quantities are, in the opinion of the employer, unreasonable or out of 

proportion, and if the tenderer fails, within a period of seven (7) days of having 

been notified in writing by the employer to adjust the unit rates or lump sums for 

such items, to make such adjustments. 

13 The units of measurement indicated in the bill of quantities are metric units 

 The following abbreviations are used in the bill of quantities: 

 mm  = millimetre 

 m  = metre 

 km  = kilometre 

 km-pass = kilometre-pass 

 m²  = square metre 

 m²-pass = square metre pass 

 ha  = hectare 

 m³  = cubic metre 

 m³km  = cubic metre kilometre 

 l  = litre 

 kl.  = kilolitre 

 kg  = kilogram 

 t  = ton (1000 kg) 

 No  = number 

 mn  = meganewton 

 mn-m  = meganewton-metre 

 %  = per cent 

 kW  = kilowatt 

 Kn  = kilonewton 

 PC sum = prime cost sum 

 Prov sum = provisional sum 

14 All rates and sums of money quoted in the bill of quantities shall be in rands and 

whole cents.  Fractions of a cent shall be discarded 

15 The item numbers appearing in the bill of quantities refer to the corresponding 

item numbers in the standard specifications.  Item numbers prefixed by the letter 

B refer to payment items described under part B of the project specifications, 

those with C to payment items described under part C, and so on for further parts 

of the project specifications. 
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 Item numbers in schedule B of the bill of quantities are, in addition, preceded by the 

number of each separate part of schedule B of the bill of quantities, e.g. payment 

item 62.02 described in the standard specifications (clause 6210), when used in 

part 3 of schedule B of the bill of quantities, would be numbered 3/62.02, and if 

this payment item had been amended in part B of the project specifications, the 

payment item would be indicated as 3/B62.02. 

16. Labour intensive items are highlighted in the bills of quantities for the payment 

items relating to labour intensive works. 

 16.1. Those parts of the contract to be constructed using labour intensive methods have 

been marked in the bills of quantities with the letters LI in a separate column filled 

in against every item so designated.  The works or part of the works so 

designated are to be constructed using labour intensive methods only.  The use 

of plant to provide such works, other than plant specifically provided for in the 

scope of work, is a variation to the contract.  The letters marked with LI are not 

necessarily an exhaustive list of all items which must be done by hand, and 

this clause does not override any of the requirements in the generic labour-

intensive specification in the Scope of Works. 

  16.2. Where minimum labour intensity is specified by the design the contractor is 

expected to use their initiative to identify additional activities that can be done 

labour-intensively in order to comply with the set minimum labour intensity target. 

16.3.   Payment for items which are designated to be constructed using labour intensively 

(either in this schedule or in the Scope of Works) will not be made unless they 

are constructed using labour intensive methods.  Any unauthorised use of plant 

to carry out work which was to be done labour intensively will not be condoned, 

and any work so constructed will not be certified for payment. 

17. All cost for formal training to the targeted workforce (amongst others: allowances, 

wages, administration, transport, etc.) shall be deemed to be included in the 

rates for Labour Intensive items. 
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C2.2 BILL OF QUANTITIES 
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Contract: Refurbishment of  Thabazimbi Wastewater Treatment Works  - TECH/02/2022/23

Part C2:  Pricing Data
Section C2.3: Summary of Schedules

Schedule No. Description Contract Amount Compl, Est ( R )

P's&G's and PREP.WORK

G1 PRELIMINARY AND GENERAL

G2 DAYWORKS

G3 PROVISIONAL SUMS AND PRIME COST ITEMS

G4 CLEANING AND REPAIR OF WASTE WATER TREATMENT STRUCTURES

G5 TRAINING

MECHANICAL

M1 HEAD OF WORKS (INLET WORKS)

M2 SEDIMENTATION 

M3 BIOLOGICAL TREATMENT

M4 PUMPING

M5 FINAL CHEMICAL DISINFECTION SYSTEM

ELECTRICAL

E1 MOTOR CONTROL CENTRES - LOW VOLTAGE SWITCHGEAR

E2 LV CABLES

E3 FIELD CONTROL PANELS & INSTRUMENTATION

CIVIL/STRUCTURAL

P1 DEWATERING & DESLUDGING OF STRUCTURES 

C1 CLEARING AND GRUBBING

C2 PAVING

C3 ROADWORKS

C4 SCHEDULE STORMWATER

C5 FENCING

C6 GUARD HOUSE

C7 SEWER AND SEWER REPAIR WORKS

CONTRACT

Thabazimbi Wastewater Treatment Works Refurbishment- TECH/02/2022/23

C2.3: MECHANICAL, ELECTRICAL AND CIVILS WORKS SUMMARY OF SCHEDULES

Sub-Total for Priced Schedules (E)

Sub-Total for Priced Schedules (C)

Sub-Total ST 2

Total Amount Carried to Form of Offer and Acceptance (T=ST2 + VAT)

Sub-Total (ST1 = G+M+E+C)

Sub-Total for Priced Schedules (G)

Sub-Total for Priced Schedules (G)

Value Added Tax at 15% (15% of Sub-Total ST2)

Contingenicies at 10%
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Payment Rate Amount

Reference (R) (R)

SABS SCHEDULE G1

1200 A PRELIMINARY AND GENERAL

PSA

PSAB

FIXED-CHARGE ITEMS

G1.1 8.3.1 Contractual Requirements sum 1

G1.2 Provide and maintain Contractors Insurances for duration of contract sum 1

8.3.2 .1 Facilities for the Engineer

G1.3 PSAB2 (a,f,h) Furnished offices, latrines and carports sum 1

G1.4 PSAB5 (d) Survey (Setting out and verifications) sum 1

G1.5 PSAB4.2 (g) Laboratory equipment sum 1

8.3.2 .2 Facilities for the Contractor

G1.6 (a) Offices and storage sheds sum 1

G1.7 (b) Ablution and latrine facilities sum 1

G1.8 (c) Tools and equipment sum 1

G1.9 (d) Water supplies, power and communications sum 1

G1.10 (e) Access (Sub-clause 5.8) sum 1

G1.11 (f) Communication sum 1

G1.12 PSA5.9 (g) Security on Site sum 1

G1.13 8.3.3 Other fixed-charge obligations sum 1

8.3.4 Removal of Contractor's and Engineers site

G1.14 establishment on completion sum 1

PSA5.3 Occupational Health and Safety

8.3.5.2 Initial obligation in compliance with Occupational Health and 

Safety Act (Act 85 of 1993) and its regulations and with the

G1.15 Employers Health and Safety Specification sum 1

Environmental Management

Part C3.7 Compliance with Environmental Management 

G1.16 Specification sum 1

PSAB1 Provision of a Name Board according to details shown on

G1.17 DWG 3356.50.00.AAA.01.D001 sum 1

TIME-RELATED ITEMS

G1.18 8.4.1 Contractual requirements month 6

Carried Forward -R                      

Item Description Unit Qty
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Brought Forward -R                      

Operation and maintenance of facilities on the Site 

for the duration of construction

8.4.2 .1 Facilities for the Engineer

G1.19 PSAB2 (a,f,h) Furnished offices, latrines and carports month 6

G1.20 PSAB5 (d) Survey assistant month 6

G1.21 PSAB4.2 (g) Laboratory equipment month 6

8.4.2 .2 Facilities for the Contractor

G1.22 (a) Offices and storage sheds month 6

G1.23 (b) Ablution and latrine facilities month 6

G1.24 (c) Tools and equipment month 6

G1.25 (d) Water supplies, power and communications month 6

G1.26 (e) Access (Sub-clause 5.8) month 6

G1.27 (f) Communication sum 1

G1.28 PSA5.9 (g) Security on Site month 6

G1.29 8.4.3 Supervision for duration of construction month 6

8.4.4 Company and head office overhead costs for the 

G1.30 duration of the contract month 6

G1.31 8.4.5 Other time-related obligations (list…..........) month 6

Occupational Health and Safety

a) OHS Agent Monthly Audit Prov Sum 1 460 000.00R    460 000.00R           

b) Handling fee for sub item G.129 % 460 000.00R    

PSA6.1 b) Compliance with Occupational Health and Safety

Act (Act 85 of 1993) and its regulations and with the

Employers Health and Safety Specification

G1.34 The amount is to cover monthly audits, reports and attendance month 6

Environmental Management

a) Environmental Management Monthly Audit Prov Sum 1 460 000.00R    460 000.00R           

b) Handling fee  for sub item G 1.32 % 460 000.00R    

G1.37 Part C3.7 b) Compliance with Environmental Management Specification month 6

OPERATION AND MAINTENANCE POST PRACTICAL COMPLETION 

G1.38 month 6

G1.39 month 6

OTHER GENERAL CHARGES

G1.40 C3.2.5 Attendance of design workshop at Engineers offices sum 1

G1.41 C3.2.5 Provision of as-built drawings and details sum 1

G1.42 C3.2.5 Provision of Operation and Maintenance Manuals sum 1

G1.43 C3.2.5 Commissioning, Trial Operation and Training of 

Operators sum 1

SCHEDULE G1

PRELIMINARY AND GENERAL

Carried forward to Summary of Schedules

Total

Maintenance of plant post practical completion, including attendance to 

plant breakdowns and execution of preventative maintenance activities as 

per the OEM standards and maintenance plan.

Operation of the plant post practical completion in line with the regulation 

3630 requirements.
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Contract: Refurbishment of Thabazimbi Wastewater Treatment Works Phase 1 - TECH/02/2025-26

Schedule No. G2:  Dayworks

Payment Description Unit Qty Rate Amount

Reference (R) (R)

SABS G3

SCHEDULE G2

1800 DAYWORKS

B18.01 Unskilled labour

(a) Normal working hours hr 20

(b) Overtime hr 10

( c) Sundays and public holidays hr 20

B18.02 Semi skilled labour

(a) Normal working hours hr 12

(b) Overtime hr 12

( c) Sundays and public holidays hr 10

B18.03 Skilled labour

(a) Normal working hours hr 12

(b) Overtime hr 10

( c) Sundays and public holidays hr 8

B18.04 Foreman

(a) Normal working hours hr 12

(b) Overtime hr 12

(c) Sundays and public holidays hr 10

B18.05 Hire of construction equipment

(a) Tipper Trucks - more than 5 ton hr 10

(b) TLB (digger loader) hr 16

(c) Mobile concrete mixers (640L or similar) hr 10

(d) Dewatering pump incl. generators and accessorieshr 10

(e) Grader (AT 140 G or similar) hr 16

(f) Water cart (10 000l) hr 16

SCHEDULE

DAYWORKS

TOTAL -R               

Item
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Contract: Refurbishment of  Thabazimbi Wastewater Treatment Works  - TECH/02/2022/23

Schedule No. G3:  Provisional sums and prime cost items

Payment Rate Amount

Reference (R) (R)

SABS SCHEDULE G3

1200 A PROVISIONAL SUMS AND PRIME COST ITEMS

8.5 SUMS STATED PROVISIONALLY BY THE ENGINEER

8.5 .1 Remuneration

G3.1 PSA 7.3 a) CLO remuneration Prov 1 72 000.00R   72 000.00R         

G3.2 b) PSC (Min 5 People) Prov 1 96 000.00R   96 000.00R         

G3.3 b) Overheads, charges and profit on the above % 168 000.00R 

.2 Engineers requirements

a) Installation of flowmeter, Full-bore electromagnetic 

G3.4 flow sensor, flanged, 500mm diameter Prov 1 200 000.00R 200 000.00R       

PSA 7.8 b) Maintenance of flow meter and flow monitoring of system

G3.5 for the duration of the project Prov 1 250 000.00R 250 000.00R       

G3.6 c)
Prov 

sum
1 28 000.00R   

28 000.00R         

d) Collection of Samples daily every four(4) hours, daily, and 

G3.7 record-keeping to specification by the Process Engineer Prov 1 180 000.00R 180 000.00R       

G3.8 e) Admin charges and profit on  d) above % 180 000.00R 

8.6 BUILDINGS

G3.9 PSA8.1 Refurbish buildings onsite (including Pump room, Chlorine room) Prov 1 85 000.00R   85 000.00R         

G3.10 Overheads, charges and profit on the above % 85 000.00R   

8.6 PRIME COST ITEMS

G3.11 PSA8.1 Materials used in the execution of dayworks PC item 1 85 000.00R   85 000.00R         

G3.12 Overheads, charges and profit on the above % 85 000.00R   

G3

PROVISIONAL SUMS AND PRIME COST ITEMS

Carried forward to Summary of Schedules

Total

Item Description Unit Qty

SCHEDULE

Set up testing station to specification by the Process 

Engineer
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Schedule No. G4:  Cleaning and Repairs

Payment Rate Amount

Reference (R) (R)

SCHEDULE G4

G4.5  Construct Additional Concrete Slab  with drainage 

 a) Topsoil stripping slab with drainage m
3 20

b) Roadbed preparation 100mm m
3 20

c) Import G5 material m
3 30

d) Supply and install perforated 110mm subsoil pipe m 20

e) Sand Fill m
3 3

f) Crusher stones m
3 5.5

g) Excavate and expose the existing sewer pipes m
3 2

h) Supply lay bed for 110mm Upvc Class 34 sewer pipe m
3 2

i) MESH REF 617 m2 200

j) Grade 20/19 concrete m
3 40

G4.6 a) Provisional Sum For cleaning existing concrete structure Prov sum 1 40 000.00R    40 000.00R              

G4.7 a) Repair of concrete structures as instructed by an engineer Prov sum 1 40 000.00R    40 000.00R              

G4.8 a) Repair of biological filter access door Prov Sum 1 15 000.00R    15 000.00R              

% 95 000.00R    

G4.9 a) Slab Over Drying Beds

(i) Grade 30/19 Concrete Slab m
3 17

(ii) Reinforcing Steel t 1.3

(iii) Grade 30/19 to columns m
3 0.45

(iv) Galvanised 1.2m steel Handrails m Rate Only

(iv) Construction Joint m Rate Only

G4.10 a) Outlet Slab for drying Beds

(i) 150mm Grade 30/19 Concrete Slab m
3 24

(ii) Compact G5 to 95% MOD AASHTO m
3 24

(iii) Compact Insitu to 93% MOD AASHTO m
3 24

(iv) Mesh Ref 245 m
2 316

(v) 100mmTopsoil Stripping m
3 16

(iv) Construction Joint m 20

(iv) Provisional Sum for Construction joint as instructed Sum 1

 by an engineer

(iiv) Supply Lay Bed Class 34, 160mm UPVC pipe m 15

(iv) Provisional Sum any work related to slab constrution to Sum 1

be used as instructed be an engineer

G4.11 L) Outlet Slab for Waste Screen

(i) 150mm Grade 30/19 Concrete Slab m
3 8

(ii) Compact G5 to 95% MOD AASHTO m
3 8

(iii) Compact Insitu to 93% MOD AASHTO m
3 8

(iv) Mesh Ref 245 m
2 100

(v) 100mmTopsoil Stripping m
3 5

(v) Break Existing Concrete m
2 50

(iv) Construction Joint m Rate Only -R                        

G4.12 M) Repair Works to Major Aerator tank

(i) Dismantle, Remove  Aerator, Demolish Cocrete Bridge m
3 8

(ii) 120mm Grade 30/19 Concrete Slab m
3 3

(iii)  Grade 30/19 Concrete columns m
3 3.5

(iv) Reinforcing Steel t 2.5

(v) Break Existing Concrete m
3 Rate Only -R              

(vi) Apply 30mm Thick Epoxy grout over Chipped Concrete m
2 Rate Only -R              

(vii) Remove existing grating and replace with  no 2

500x1000x30mm galvanised steel grating

(viii) Repair any Crack as Instructed by an engineer Sum 1

G4.13 N) Repair Digestor Tank

(i) Repair Concrete Slab, Remove concrete, Reinforce  Prov Sum 1 15 000.00R    15 000.00R              

and Repair Digector Tank 2

% 15 000.00R    

(ii) 120mm Grade 30/19 Concrete Slab m
3 3

G4.14 O) Repair Additional water works

(i) Replace Existing Water Standpipes and provide no 2

(ii) Provide Washer Pressure (bar/Mpa 200 / 20) with Sum 1

 100m cable

G4.15 P) Inlet Structure

(i) Repair the existing inlet works by chipping the existing m
2 132

concrete to allow bonding, plaster with 30mm Epoxy grout

Carried forward to Summary of Schedules

Total

SCHEDULE

Item Description Unit Qty

CLEANING AND REPAIR OF WASTE WATER TREATMENT STRUCTURES

CLEANING AND REPAIR OF WASTE WATER TREATMENT STRUCTURES

Overheads, charges and profit on the above

        'Overheads, charges and profit on the above
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REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

 

Contract: Refurbishment of  Thabazimbi Wastewater Treatment Works  - TECH/02/2022/23

Schedule No. G5:  Training

Payment Rate Amount

Reference (R) (R)

SABS

1200 A

SPARES AND TRAINING

.1 .1 Spares and Transportation Sum 1 250 000.00R          250 000.00R            

.2 b) Overheads, charges and profit on the above % 250 000.00R          

PSA SUMS STATED PROVISIONALLY BY THE ENGINEER

.1 Accredited Training

.

.3 a) Generic training Prov 1 60 000.00R            60 000.00R              

.4 b) Structured Training Process Controllers Prov 1 650 000.00R          650 000.00R            

.5 c) Transport and accommodation Prov 1 80 000.00R            80 000.00R              

.6 d) Provision of venue for training Prov 1 40 000.00R            40 000.00R              

.7 e) Overheads, charges and profit on the above % 830 000.00R          

Carried forward to Summary of Schedules

Total

Item Description Unit Qty

SCHEDULE
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REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

 

Contract: Refurbishment of  Thabazimbi Wastewater Treatment Works  - TECH/02/2022/23

Schedule No. M1:  Head of Works (HOW)

Payment Rate Amount

Reference (R) (R)

SCHEDULE M1

PSMW-1 & 

PSMW-9
HEAD OF WORKS (INLET WORKS)

SCREENING

C3.4.4.1 & 

C3.4.4.9
Manual Hand Rake Screens

M1.1 Each 4

C3.4.4.1 & 

C3.4.4.9
Compactor

M1.2 Each 2

C3.4.4.1 & 

C3.4.4.9
Mechanical Screens 

M1.3 Each 2

C3.4.4.1 & 

C3.4.4.9
SCREENINGS WASTE BINS 

M1.4 Each 2

C3.4.4.1 & 

C3.4.4.9
PENSTOCKS/WALL MOUNTED GATES 

Each 8

C3.4.4.1 & 

C3.4.4.9
DEGRITTING

Each 4

Sum 1

SCHEDULE M1

HEAD OF WORKS (INLET WORKS)

Carried forward to Summary of Schedules

Total

Qty

REFURBISHMENT, MANUFACTURE, FACTORY 

ACCEPTANCE TEST, TRANSPORT , DELIVERY TO SITE 

AND SITE INSTALLATION.

Refurbishment, service and commissioning of the existing 

manual rake screens. 

Mechanical Screens - Supply, install and commissioin of 

new mechanical screens.

Manufacture, supply and installation of new 6m3 waste bin 

and hand operated, dolly 6 Metre Rail / mild steel galvanized.

Supply, install and commissioin of new compactors including 

the wash spray system and the jet pumps with 

interconnecting pipework for both modules.

Supply, install, test and comission of new degritting valves, 

including  all ancillaries.

Refurbishment, servicing and commissioning of the existing 

degritting collection pipework including all ancillaries

Item Description Unit

Manufacture, supply, install and comissioning of new hand 

wheel operated channel mounted penstocks including all 

ancillaries in module 01.
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Contract: Refurbishment of  Thabazimbi Wastewater Treatment Works  - TECH/02/2022/23

Schedule No. M2:  Sedimentation

Payment Rate Amount

Reference (R) (R)

SCHEDULE M2

SEDIMENTATION 

PSMW-2

M2.1 C3.4.4.2 Each 1

M2.2 C3.4.4.2 Each 1

M2.3 C3.4.4.2 Each 1

PSMW-5 HUMUS TANKS

M2.4 C3.4.4.5 Each 1

PSMW-5 & 

PSMW-11

C3.4.4.5

M2.5 Each 2

C3.4.4.11

M2.6 Each 1

SCHEDULE M2

SEDIMENTATION 

Carried forward to Summary of Schedules

Total

Item Description Unit

PRIMARY SETTLEMENT TANK (DORTMUD TANKS)

Module 1 Secondary Settlement Tanks

Supply, replace and commissioning of the influent 

interconnecting pipework complete with all the fittings.

Manufacturing/Refurbishment of the Humus Tank complete 

with new scrapper system, new centre bearing, stainless 

steel downpipes, new drive mechanism, and protective 

coating of the existing bridge.

PERIPHERAL DRIVE SETTLING TANK (SECONDARY 

CLARRFIERS)

Qty

Manufacturing, supply, replacement and commissioning of 

the existing scum collection chute with stainless steel.

Refurbishment, servicing and commissioning by cleaning 

and re-aligning the existing baffle plates.

Manufacturing/Refurbishment of module SST complete with 

scrapper system, centre bearing, 304 stainless steel 

downpipes, scum removal system 304 stainless steel, drive 

mechanism, access bridge and handrials, etc.

REFURBISHMENT, MANUFACTURE, FACTORY 

ACCEPTANCE TEST, TRANSPORT , DELIVERY TO SITE 

AND SITE INSTALLATION.

Module 2 Secondary Settlement Tank

Manufacturing/Refurbishment of module 01 SSTs complete 

with scrapper system, centre bearing, 304 stainless steel 

downpipes, scum removal system 304 stainless steel, drive 

mechanism, and protective coating of the existing access 

bridges and hand rails,etc.
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REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

 

Schedule No. M3:  Biological Treatment 

Payment Rate Amount

Reference (R) (R)

SCHEDULE M3

PSMW-4, ' 

PSMW-6 & 

PSMW-10

BIOLOGICAL TREATMENT

PSMW-4 BIOFILTER

M3.1 Each 1

 PSMW-6 & 

PSMW-10
BNR MIXING AND AERATION 

C3.4.4.6 VERTICAL MIXERS

M3.2 Each 3

M3.3 Each 3

C3.4.4.6 SURFACE AERATORS

M3.4 Each 2

M3.5 Each 2

M3.6 Each 2

M3.7 Each 2

M3.8 Each 3

M3.9 Each 3

PSMW-15 BALANCING TANK MIXERS

M3.10 Each 2

SCHEDULE M3

BIOLOGICAL TREATMENT

Carried forward to Summary of Schedules

Total

Removal, manufacture and installation of new 

distribution arms. The works to include 

refurbishment/repair/manufactuer components for 

the  biofilter rotating distribution arm assembly, 

including but limited to top bearing, hanger rods, 

turn buckle, centre column, gland packing, etc.  

mechanical testing and commissioning.

Item Description Unit Qty

INSPECTION, REFURBISHMENT/REPAIR, 

MANUFACTURE, ACCEPTANCE TEST, 

TRANSPORT, DELIVERY TO SITE, SITE 

INSTALLATION, TESTING AND 

Module 02 BNR: Removal of existing 30 kW 

surface aerator drive unit (motor and gearbox) , 

supply new, install, testing and commissioning.

Removal of existing 30kW surface aerator impeller, 

transportation, impeller epoxy coating, balancing 

and installation. 

Refurbishment, servicing and commissioning of the 

existing 15kW submersible mixers complete with all 

the ancillaries.

Module 2: Manufacturing, supply, installation and 

comissioning of new 7.5kW vertical mixer drive unit 

(motor and gearbox) for the anaerobic zone.

Removal of existing 7,5kW vertical mixer impeller, 

transportation, impeller epoxy coating, balancing 

and installation. 

Module 01 Aeration Biological Reactor - Removal of 

existing 22 kW surface aerator drive unit (motor 

and gearbox) , supply new, install, testing and 

commissioning.

Removal of existing 22kW surface aerator impeller, 

transportation, impeller epoxy coating, balancing 

and installation. 

Module 01 Aeration Biological Reactor -  removal of 

existing 15 kW surface aerator drive unit (motor 

and gearbox) , supply new, install, testing and 

commissioning.

Removal of existing 15kW surface aerator impeller, 

transportation, impeller epoxy coating, balancing 

and installation. 



C.59 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

 

Schedule No. M3:  Primary Settling Tanks 

Payment Rate Amount

Reference (R) (R)

Part 3.4.4 SCHEDULE M4

PT PUMPING

PSMW-3

C3.4.4.3 Trickling Filter Pumps

M4.1 Each 2

M4.2 PC Sum 1 350 000.00R 350 000.00R       

M4.3 Overheads, charges and profit on PC Sum item above % 350 000.00R 

C3.4.4.3

M4.4 Each 2

M4.5 PC Sum 1 450 000.00R 450 000.00R       

M4.6 Overheads, charges and profit on PC Sum item above % 450 000.00R 

PSMW-8

C3.4.4.8

M4.7 Each 4

M4.8 PC Sum 1 500 000.00R 500 000.00R       

M4.9 Overheads, charges and profit on PC Sum item above % 500 000.00R 

PSMW-10

C3.4.4.10

M4.10 Each 2

C3.4.4.10

M4.11 Each 2

PSMW-12

C3.4.4.12

M4.12 Each 2

M4.13 PC Sum 1 75 000.00R   75 000.00R         

M4.14 Overheads, charges and profit on PC Sum item above % 75 000.00R   

PSMW-13

C3.4.4.13

M4.15 Each 2

M4.16 PC Sum 1 120 000.00R 120 000.00R       

Replacement and commissioning of the existing submersible Waste 

Activated Sludge Pumps complete with all the ancillaries.

Allowance for refurbishment of pipes and valves at pump station

Allowance for refurbishment of pipes and valves at pump station

Allowance for refurbishment of pipes and valves at pump station

Item Description

Sludge Pumps

Replacement and commissioning of the existing 11kW end-suction 

Sludge Pumps with Self-Priming Pumps complete with an eradicator 

including all the ancillaries.

Allowance for refurbishment of pipes and valves at pump station

Allowance for refurbishment of pipes and valves at pump station

TOTAL CARRIED FORWARD

Unit Qty

MODULE 01: CENTRAL PUMP STATION

DISMANTLE, ASSESSMENT, REMOVAL OF EQUIPMENT 

FOLLOWED BY REPLACEMENT OF HIGHWEAR 

COMPONENTS EQUIPMENT. THIS SHALL INCLUDE SHAFT, 

IMPELLER, MECHANICAL SEAL, BACK PLATES, MOTORS, 

ETC. INSTALLATION AND COMISSIONING OF REFURBISHED 

PUMPS INCLUDED.

SUPPLY, INSTALLATION, TESTING AND COMISSIONING OF 

NEW PUMP SET INCLUDING NEW MOTOR AND FITTED WITH 

ERADICATOR AS MAY BE INDICATED PER RESPECTIVE PUMP 

SET BELOW.

Supply, installation and commissioning of two new end-suction 4kW 

Trickling Filter Pumps complete with all the ancillaries.

A-Recycle Axial Flow Pumps

R-Recycle Axial Flow Pumps

MODULE 02: S-RECYCLING PUMP STATION

Return Sludge Pumps

Replacement and commissioning of the existing submersible Return 

Sludge Pumps complete with all the ancillaries.

MODULE 02: WAS PUMP STATION

Waste Activated Sludge Pumps

Refurbishment, servicing and commissioning of 7.5kW A-Recycle 

axial flow pumps.

RAS/WAS Pumps

Refurbishment, servicing and commissioning of 2.2kW R-recycle 

axial flow pumps.

MODULE 01: RAS/WAS PUMP STATION

Replacement and commissioning of 3kW Self-Priming Waste/Return 

Activated Sludge Pumps complete with all the ancillaries.

MODULE 02: BIOLOGICAL NUTRIENT REACTOR
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REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

 

Payment Rate Amount

Reference (R) (R)

M4.18 Overheads, charges and profit on PC Sum item above % 120 000.00R 

PSMW-15

C3.4.4.15

M4.19 Each 4

M4.20 PC Sum 1 50 000.00R   50 000.00R         

M4.21 Overheads, charges and profit on PC Sum item above % 50 000.00R   

PSMW-16

C3.4.4.16

M4.22 Each 3

M4.23 Pc Sum 1 100 000.00R 100 000.00R       

M4.24 Overheads, charges and profit on PC Sum item above % 100 000.00R 

PSMW-17

C3.4.4.17

M4.25 Each 2

M4.26 PC Sum 1 50 000.00R   50 000.00R         

M4.27 Overheads, charges and profit on PC Sum item above % 50 000.00R   

SCHEDULE M4

PUMPING

Carried forward to Summary of Schedules

Total

ANAEROBIC DIGESTERS AND MIXER PUMP STATION

Mixer Pumps

Refurbishment, servicing and commissioning of anaerobic digester 

agitation 22kW Mixer Pumps complete with all the ancillaries.

Storm Water Pumps

Replacement and commissioning of 4kW submersible Storm Water 

Pumps complete with all the ancillaries.

Refurbishment, servicing and commissioning of 7.5kW self-priming 

Recycling Pumps complete with all the ancillaries.

STORM WATER PUMP STATION

Allowance for refurbishment of pipes and valves at pump station

BALANCING DAM AND RECYCLING PUMP STATION

Recycling Pumps

TOTAL BROUGHT FORWARD

Item Description Unit Qty

Allowance for refurbishment of pipes and valves at pump station

Allowance for refurbishment of pipes and valves at pump station
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REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

  

Contract: Refurbishment of  Thabazimbi Wastewater Treatment Works  - TECH/02/2022/23

Schedule No. M3:  Biological Treatment 

Payment Rate Amount

Reference (R) (R)

SCHEDULE M5

PSMW-14 FINAL CHEMICAL DISINFECTION SYSTEM

C3.4.4.14

M5.1 Sum 1

M5.2 PC Sum 1 250 000.00R 250 000.00R       

M5.3 Overheads, charges and profit on PC Sum item above. % 250 000.00R 

SCHEDULE M5

FINAL CHEMICAL DISINFECTION SYSTEM

Carried forward to Summary of Schedules

Total

Item Description Unit Qty

Items identified for replacement not part of 

standard servicing protocal.

Refurbishments, design, supply & delivery to 

site of the following plant and equipment 

including quality assurance, factory testing and 

temporary storage pending installation:

Refurbishment of  Chlorine dosing system in 

complient to the scope of work and specifications.
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Contract: Refurbishment of  Thabazimbi Wastewater Treatment Works  - TECH/02/2022/23

Schedule No. E1:  Motor Control Centres

Payment Rate Amount

Reference (R) (R)

Part 3.4.5 SCHEDULE E1

PT MOTOR CONTROL CENTRES - LOW VOLTAGE SWITCHGEAR

Module 01 - Motor Control Centre  - MLV Switchgear

E1.1 Sum 1

E1.2 PC Sum 1 120 000.00R    120 000.00R      

E1.3 Overheads, charges and profit on item above % 120 000.00R    

Module 02 - Motor Control Centre (WC2)- MLV Switchgear

E1.4 Sum 1

E1.5 PC Sum

1

230 000.00R    230 000.00R      

E1.6 Overheads, charges and profit on item above % 230 000.00R    

E1.7 Sum 1

E1.8 PC Sum 1 300 000.00R    300 000.00R      

E1.9 Overheads, charges and profit on item above % 300 000.00R    

SCHEDULE E1

MOTOR CONTROL CENTRES - LOW VOLTAGE SWITCHGEAR

Carried forward to Summary of Schedules

Total

Item Description Unit

MCC Panel assessment by master electrician including but not 

limited to field testing , assessment of existing switchgears, all 

related existing electrical infrastructure required to control and 

protect respective field equipment. Comprehensive field assessment 

report to be compiled.

MCC Panel assessment by master electrician including but not 

limited to field testing , assessment of existing switchgears, all 

related existing electrical infrastructure required to control and 

protect respective field equipment. Comprehensive field assessment 

report to be compiled.

Balancing Dam & Storm Water Pump Station (WC1) - Motor 

Control Centre - MLV Switchgear

Supply, installation, testing, and commissioning of the required 

electrical switchgear, controls, cabling, etc. required to bring the 

existing MCC for full functionality. 

Qty

ASSESSMENT, REFURBISHMENT, REPLACEMENT OF 

SWITCHGEAR AND CABLES,  SITE ACCEPTANCE TEST AND 

RECOMMISSIONING OF MOTOR CONTROL CENTRES. 

MCC Panel assessment by Master Electrician including but not 

limited to field testing , assessment of existing switchgears, all 

related existing electrical infrastructure required to control and 

protect respective field equipment. Comprehensive field assessment 

report to be compiled. 

Supply, installation, testing, and commissioning of the required 

electrical switchgear, controls, cabling, etc. required to bring the 

existing MCC for full functionality.  

Supply, installation, testing, and commissioning of the required 

electrical switchgear, controls, cabling, etc. required to bring the 

existing MCC for full functionality. 
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Contract: Refurbishment of  Thabazimbi Wastewater Treatment Works  - TECH/02/2022/23

Schedule No. E2:  LV Cables

Payment Rate Amount

Reference (R) (R)

Part 3.4.5 SCHEDULE E2

PT LV CABLES

MODULE 1 - LV Cables to Field Equipment 

Module 1 - Extended Aeration Zone LV Cbale to Field Equipment

E2.1 22 kW surface aerators m 88.5

E2.2 15 kW surface aerators m 33

MODULE 2 - LV Cables to Field Equipment 

E2.3  7.5 kW vertical mixer m 127.5

E2.4 30 kW surface aerators m 128

E2.5 7.5 kW A- Recycle Pumps m 18

E2.6 2.2 kW R - Recycle Pumps m 75

Balancing Dam - LV Cables to Field Equipment

E2.7 15kW submersible mixer m 15

E2.8 7.5 kW Pump Station Pumps B m 60

E2.9 7.5kW Pump Station Pumps C m 60

Digestor Mixing Pumps - LV Cables to Field Equipment

E2.10 22 kW Digestor mixing pumps m 10

Clarrifier No.2 - LV Cables to Field Equipment

E2.11 0.75 kW SST Drive Unit m 30

Storm Water Pumps  - LV Cables to Field Equipment

E2.12 4 kW Storm Water Pumps 1 -3 m 50

SCHEDULE E2

LV CABLES

Carried forward to Summary of Schedules

Total

Item Description Unit Qty

Testing of the underground cables to the MCC to confirm jointing 

technical feasibility, supply and installation of new extention cable , 

termination and glanding of cables supplying the following  

equipment: 

CABLE TRACING, JOINTING, CABLE TESTING, TERMINATION 

AND GLANDING, TESTING AND COMMISSIONING OF CABLES 

FOR  FIELD EQUIPMENT.  
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Contract: Refurbishment of  Thabazimbi Wastewater Treatment Works  - TECH/02/2022/23

Schedule No. E3:  Field Control Panels

Payment Rate Amount

Reference (R) (R)

Part 3.4.5 SCHEDULE E3

PT FIELD CONTROL PANELS & INSTRUMENTATION

E3.1 PC Sum 1 120 000.00R    120 000.00R      

E3.2 Transport cost associated on the item above PC Sum 1 6 000.00R        6 000.00R          

E3.3 Overheads, charges and profit on item above % 126 000.00R    

E3.4 Each
1

E3.5 Sum 1

SCHEDULE E3

FIELD CONTROL PANELS & INSTRUMENTATION

Carried forward to Summary of Schedules

Total

Item Description Unit Qty

INSPECTION, REFURBISHMENT/REPAIR, MANUFACTURE, 

ACCEPTANCE TEST, TRANSPORT, DELIVERY TO SITE, SITE 

INSTALLATION, TESTING AND COMMISSIONING

Supply, installation and commissioning  of newopen channel 

ultrasonic flow meter at inlet works.

Supply, installation and commissioning  of new  DO meter for 

module 1. 

Testing, refurbishment, calibration and recommissioning of the 

existing DO meter for module 2 BNR.

Allowance for testing, refurbishment and recommissioning of 

existing field control panles



C.65 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

 

Contract: Refurbishment of  Thabazimbi Wastewater Treatment Works  - TECH/02/2022/23

Schedule No. P1:  Pre-Works

Payment Rate Amount

Reference (R) (R)

SCHEDULE P1

DEWATERING & DESLUDGING OF STRUCTURES 

Pumping Out Of Structures 

P1.1 PST - Module 01 m
3 707

P1.2 Humus - Module 01 m
3 707

P1.3 Aeration Biological Reactor - Module 01 m
3 7140

P1.4 SST 1 - Module 01 m
3 1018

P1.5 SST 2 - Module 01 m
3 1018

P1.6 Biological Nutrient Reactor - Module 02 m
3 7140

P1.7 SST - Module 02 m
3 707

P1.8  Cleaning of Screens and disposal at approved facilty Sum 1

P1.9 m
3 150

P.10 Replace Sand at Sludge Drying Beds m
3 150

SCHEDULE P1

DEWATERING & DESLUDGING OF STRUCTURES 

Carried forward to Summary of Schedules

Total

   Remove sand from Sludge Drying Beds and dispose 

approved facility 

CLEANING AND REPAIR OF WASTE WATER 

TREATMENT STRUCTURES

Provision of pump, tanks and other equipment 

necessary for pumping out and cleaning (sludge 

removal) of various structures. 

Item Description Unit Qty
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Contract: Refurbishment of  Thabazimbi Wastewater Treatment Works  - TECH/02/2022/23

Schedule No. C1:  Site Clearing

Payment Rate Amount

Reference (R) (R)

Part 3.4.3 SCHEDULE C1

8.2.1 CLEARING AND GRUBBING

C1.1 Clearing and grubbing whole of site and work areas ha 1.52

C1.2 Removal of waste and rubble m
3 4

8.2.2 Removal and grubbing of large trees and tree stumps:

C1.3 (a) Girth exceeding 1 m up to and including 2 m No 5

C1.4 (b) Girth exceeding 2 m up to and including 3 m No. 4

C1.5 (c ) Reclearing of surfaces (on written instructions of the engineer only) Prov Sum 1 60 000.00R   60 000.00R         

C1.6 (d) Dealing with Existing Services Prov Sum 1 60 000.00R   60 000.00R         

C1.7 (e ) Demomish Existing Concrete structure (on written instructions Prov Sum 1 120 000.00R 120 000.00R       

 of the engineer only)

 (f)  Overheads, charges and profit on the above % 240 000.00R 

SCHEDULE C1

CLEARING AND GRUBBING

Carried forward to Summary of Schedules

Total

Item Description Unit Qty
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Contract: Refurbishment of  Thabazimbi Wastewater Treatment Works  - TECH/02/2022/23

Schedule No. C3: Roadworks

Payment Rate Amount

Reference (R) (R)

Part 3.4.3 SCHEDULE C3

PT ROADWORKS

C3.1 (a) Topsoil Stripping to 100mm m
2 1380

(b) Excavate in all material m³ 201

C3.2 8.3.2(b) Extra over item 33.01 for excavating and

breaking down material in:

(c) Intermediate excavation m³ 161

(d) Hard excavation m³ 20

(e) Boulder excavation class A m³ 17

C3.3 5.2.4 (f) Rip and Recompact to 90% MOD AASHTO OMC m³ 201

C3.4 (g) Import G5 Compacted to 93% MOD AASHTO OMC from m³ 201

Cormmecial Souce

C3.5 (i) Construct 2m wide,300mm deep, 4m long Side Drains m3 20

C3.6 (j) Finish Road Banks with topsoiling m
2 690

C3.7 (k) Construct Stormwwater Chutes 3m wide x 10m long no 12

 chutes by excavating

C3.8 (l) Provide 30mm crushed aggregate for drainage (Provisional) m
2 20

SCHEDULE C3

ROADWORKS

Carried forward to Summary of Schedules

Total

QtyItem Description Unit
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Schedule No. C4:  Stormwater

Payment Description Unit Qty Rate Amount

Reference (R) (R)

Part 3.4.3 SCHEDULE C4

PT  STORMWATER

TRENCHES FOR STORMWATER PIPES

C4.1 PSDB Excavate in all materials for trenches, 

8.3.2 backfill, compact and dispose of surplus 

material:

.02 Pipes over 125 mm dia up to 400 mm 

dia for depths:

.01 Up to 1,0 m      m 23         

.02 Over 1,0 m up to 2,0 m    m 23         

C4.2 PSDB Extra over item 142.01 above for:

8.3.2

.01 Intermediate excavation  m³ 25         

.02 Hard rock excavation     m³ 25         

C4.3 PSLE Supply and install stormwater manhole 

8.2.8 manholes and the like:

.01 Brickwork manholes:

.01 As shown on Drawing No C-009

standard depth 0- m

.01 Up to 1m no 1

.02 1 to 1.5m no 1

.03 Grid inlets:

.01 As shown on Drawing No C-006

standard depth  1m      no 1

STORMWATER

C4.4 8.2.1 Supply and lay concrete pipe culverts 

on class C bedding:

.01 Type SC 75D-load pipes with 

ogee joints:

.01 300mm dia m Rate Only

.02 450mm dia m Rate Only

.03 750mm dia m Rate Only

DRAINS

C4.5 8.3.2 Excavation for open drains:

(a) Excavating soft material situated within the 

following depth ranges below the surface 

level:

(i) 0 m up to 1,5 m m³ 345

(b) Extra over subitem B21.01(a) for excavation 

in hard material, irrespective of depth m³ 10

C4.6 PSDB Excavation for subsoil drainage systems:

8.3.2

(a) Excavating soft material situated within the 

following depth ranges below the surface

level:

(i) 0 m and up to 1,5 m (Provisonal) m³ Rate Only -R            

(ii) Exceeding 1,5 m and up to 3,0 m (Provisonal) m³ Rate Only -R            

Item
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Payment Description Unit Qty Rate Amount

Reference (R) (R)

TOTAL BROUGHT FORWARD

C4.7 PSLE Concrete outlet structures, manhole boxes, 

junction boxes and cleaning eyes for subsoil 

drainage systems:

(a) Headwall structures no 3

(b) Kerb inlet boxes no 1

(c) Grid inlet no 2

C4.8 Test flushing of pipe subsoil drains Sum Rate Only -R            

Excavation for the clearing of existing drainage

systems:

(a) Manholes and inlet and outlet structures m³ 20

(b) Earth side drains m³ 20

C4.9 COLTO 21.01Excavation for upstream Open drains

(c ) Strip topsoil, stockpile,  to construct open lines drain m³ 2 028

(d ) Excavate for open line drain, then spoil material in a m³ 2 028

desigated site

(e ) Extra Over For Soft Material m³ 1 014

(e ) Extra Over For Hard Material m³ 30

(e ) Extra Over For Hard Rock m³ 50

( d) Topsoiling m
2

2 028

( e) Grassing m
2

2 028

SCHEDULE C4

 STORMWATER

Total 

Item
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Contract: Refurbishment of  Thabazimbi Wastewater Treatment Works  - TECH/02/2022/23

Schedule No. C5:  Fencing

Payment Rate Amount

Reference (R) (R)

Part 3.4.4 SCHEDULE C5

PT FENCING

FENCING

C5.1 Diamond mesh wire with razor wire and barbed wire m 430

C5.2 Steel mesh fence at pump station with razorwire r/o 700.00R       Rate Only

C5.3 Precast concrete panel perimeter wall with razorwire r/o 1 000.00R     Rate Only

C5.4 m 350

C5.5 m 778

C5.6 m 778

C5.7 Supply and install Razor Wire Flatwrap on full perimeter of site m 778

Construction Gate

C5.8 No. 2

Pedestrian Gate

C5.9 No. 2

SCHEDULE C5

FENCING

Carried forward to Summary of Schedules

Total

Item Description Unit Qty

Supply and install 800mm wide x 2.4m high swing gate to match 

fence as per drawing TLM/WWTW/DET/L006

Supply and install new non-motorized 4.5mx2.4m, Galvanised steel 

sliding gates, including sliding rail concreted in-situ, stand posts and 

guide posts complete, as per drawing TLM/WWTW/DET/L006

PALISADE FENCING

Remove and dispose of existing fences (including concrete 

bases) at suitable site identified by contractor and approved 

NB Contractor to seek and ensure necessary authorisations 

where necessary

Electric Fence Supply and Installation on Site, full-length and 

fencetop top electrified solution.

Stone and mortar/concrete (Provisional)

(a) The supply, delivery and installation of precast concrete palisade 

fence,with 2.0m W x2.4m H panel size and Palisade fence with all 

posts. The rate to include the excavations of foundations and 

30MPA concrete foundation for the poles as per drawing 

TLM/WWTW/DET/L006
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Payment Description Qty Rate Amount

Reference (R) (R) (R)

Part 3.4.4 SCHEDULEC6

PT GUARD HOUSE

GUARD HOUSE

GUARD HOUSE

PART NO 1

PREAMBLES

REMOVAL OF EXISTING WORK

Breaking down and removing brickwork etc

C6.1 Half brick walls m² 1

C6.2 One brick walls m² 1

C6.3 Existing Bris-soliel and making good m² 1

C6.4 Existing plastered walls

C6.5

m² 5

C6.6 Timber single door and frame not exceeding 2,5m"² No 1

C6.7 Window not exceeding 2,5m"² No 1

C6.8 Removal of Floor finishes  new screed m² 10

C6.9 Repair concrete floor cracks as per engineers specs m 10

Taking out and remove existing ceiling, insulation etc. complete including carting away

C6.10 Removal of ceilings and insulation cornices etc. m² 10

C6.11 Removing tiles from existing walls m² 1

C6.12 Removing tiles from existing floors m² 1

Remove new fascia boards

C6.13 Stripping existing fascia boards that are deteriorated where necessary m 1

C6.14 Stripping of all wall fixtures and fittings No 1

C6.15 Removal of all fittings including pipework as required No 1

Plasterwork to be chipped off in full sections where necessary and replastered smooth to match existing 

finish (paintwork measured elsewhere)

Item Unit

TOTAL CARRIED FORWARD

Hacking up/off and removing floor coverings including removing mortar bed or adhesive from 

concrete or brickwork if applicable and preparing surfaces, including levelling, for new screed 

finish

Taking out and removing doors, windows, etc, including thresholds, sills, etc (building up 

openings and making good finishes elsewhere)

Breaking up and removing reinforced concrete, including cutting off and removing reinforcement

For preambles see "Model Preambles for Trades"(2008 Edition) nd Supplementary preambles as specified 

in the Trades

Taking out and removing sanitary fittings, tanks, geysers, etc, including disconnecting from pipes, 

traps, etc and making good floor and wall finishes, tiling and paintwork elsewhere

Taking out/off and removing sundry item from all walls, leaving existing walls clear of any objects, 

fixtures, joinery, fittings etc. including carting away measured in number of building

Hacking up/off and removing tiles from any wall and floors and including preparing surfaces for 

new screed, plaster, tile finishes, etc
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PAYMENT 

REFERS TO

ITEM NO
DESCRIPTION UNIT QUANTITY RATE AMOUNT

Removing ironmongery

C6.16 Removal of all existing ironmongery to be replaced with new full sets (measured elsewhere) No 5

CUTTING THROUGH FLOORS AND CEILINGS

Cutting through:

C6.17

m
1

BUILDING UP OPENINGS

C6.18 Brickwork in NFP bricks in class II mortar in building up openings

C6.19 Half brick walls m² 1

C6.20 One brick walls m² 1

Face bricks pointed with flush recessed horizontal and vertical joints to match existing

C6.21 Extra over brickwork for face brickwork in patches m² 1

C6.22 Cutting toothing's and bonding new face brickwork to existing m 1

Sundries

C6.23 Cutting toothing's and bonding new brickwork to existing m² 1

Sundry Allowances

C6.24

No
1

C6.25

m²
1

C6.26 Allowance for replacing glazing where glazing has been damaged due to construction process m² 1

CLEANING AND PREPARING SURFACES

Walls

C6.27 Cleaning existing facebrick walls including scrubbing down ,cleaning and removing efflorescent m² 10

Roller Course lintel

C6.28 Cleaning existing facebrick walls including scrubbing down ,cleaning and removing efflorescent m 1

Window cill

C6.29

m
1

Door  Window frames

C6.30

No
1

Existing timber trusses

C6.31 Sand down existing timber trusses (measured on plan) m² 1

C6.32

m
1

Existing plastered walls

C6.33

m²
10

Where required (more than general painting prep work) surfaces to be brushed down, clean and free from 

blemishes

Existing timber skirting to be removed, sanded down with abrasive paper leaving surface clean, dry and 

dust free. ready for painting

Surfaces to be brushed down, clean & free of blemishes, one coat primer & two coats superior quality 

universal enamel paint or similar approved

Cleaning existing facebrick cills, surfaces to be brushed down, clean & free of blemishes, one coat plaster 

primer &one coat primer and two coats superior quality acrylic emulsion paint or similar approved

Allowance for replacing trusses, connecttion plates etc. complete due to exisinng conditions, measure on 

plan

Allowance for timber doors to match existing due to existing door conditions, complete including 

irognmongery fixing etc.

150mm Thick unreinforced concrete surface bed for 700mm wide concrete wall footings and making good 

concrete on both sides of new 230 brick walls (making good floor finishes elsewhere)

TOTAL BROUGHT FORWARD

TOTAL CARRIED FORWARD
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PAYMENT 

REFERS TO

ITEM NO
DESCRIPTION UNIT QUANTITY RATE AMOUNT

Site Clearance 

C6.34 Digging up and removing debris,debris,vegetation,hedges,shrubs and tress not exceeding 200mm girth, bushes,etcm
2

16                  

M16A-02 EXCAVATION, FILLING, ETC

Excavation in earth not exceeding 2m deep 

Trenches m
3

18                  

Extra over trench and hole excavations in earth for excavation in

C6.35 Soft rock m
3

14                  

C6.36 Hard rock m
3

3.5                 

Extra over all excavations for carting away

C6.37 Surplus material from excavations and / or stock piles on site to a dumping site to be located by the contractor m
3

18

Risk of collapse of excavations

C6.38 Sides of trench and hole excavation not exceeding 1,5m deep. m2 Rate Only

Keeping excavations free of water.

C6.39 Keeping excavations free of water. Item 1.0                 

M16B-01 EARTHFILLING 

C6.40 Backfilling to trenches, holes, etc. m
3

9                    

C6.41 Earth filling supplied by the contractor compacted to 93 % Mod AASHTO Density

C6.42 Under floors, compact G5 to 95% MOD AASHTO m
3

6                    

Prescribed density tests on filling

C6.43 Modified AASHTO Density" test No 2                    

M16B-02 SOIL POISONING

Soil insecticide

C6.44 m
2

15                  

C6.45 To bottoms and sides of trenches, etc. m
2

38                  

M16B-03 CONCRETE AND FORMWORK

UNREINFORCED CONCRETE CAST AGAINST

EXCAVATED SURFACES

15Mpa / 19mm concrete

C6.46 Blinding m
3

1                    

C6.46 Apron m
3

1                    

M16B-03 REINFORCED CONCRETE AND FORMWORK

25Mpa / 19mm 

concrete to slab m
3

15                  

C6.47

30Mpa / 19mm concrete

C6.48 Foundation m
3

5                    

C4.49 Foundation  (Provisional) 

Earth filling obtained from the excavations and / or prescribed stock piles on site Mod AASHTO 

density compacted to 93 %

Under floors etc including forming and poisoning shallowfurrows against fou ramming.ndation walls etc, 

filling in furrows and

TOTAL BROUGHT FORWARD

TOTAL CARRIED FORWARD
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PAYMENT 

REFERS TO

ITEM NO

DESCRIPTION UNIT QUANTITY RATE AMOUNT

M16B-03 STEEL REINFORCEMENT

C4.50 Mesh ref 245

C4.51 (a) Slab m
2

15                  

C4.52 (b)  Foundation m
2

22                  

M16C-01 MASONRY

Brickwork of NFX bricks (14MPa nominal compressive strength) in class I mortar.

C4.53 110mm brick wall (foundation) m
2

2                    

C4.54 230mm brick wall (foundation) m
2

12                  

Brickwork reinforcement

C4.55 150mm Wide reinforcement built in horizontally m 150                 

C4.56 75mm Wide reinforcement built in horizontally m 25                  

M16C-02 FACE BRICKWORK

Brickwork of NFX bricks (14MPa nominal compressive strength) in class I mortar.

C4.57 110mm brick wall (foundation) m2 5                    

C4.58 230mm brick wall (foundation) m2 40                  

C4.59 Brickwork reinforcement (Superstructure)

C4.60 150mm Wide reinforcement built in horizontally m 160                 

C4.61 75mm Wide reinforcement built in horizontally m 22                  

Face brickwork including reveals and returns pointed with recessed horizontal and vertical joints.

C4.62 Extra over brickwork for face brickwork m
2

10                  

220mm Wide turning piece to lintel etc

C4.63 4mm Diameter roof tie 2500mm girth bent double with one fixed to timber and other built into brickwork end No 16                  

PART NO 2

M16D-01 CONCRETE, FORMWORK AND REINFORCEMENT

C4.64 The Tenderer is referred to the relevant clauses in the separate document Model Preambles for Trades (2008 Edition).

M16D-02 TEST CUBES

C4.65 Sets 8                    

M16D-04 CONCRETE SUNDRIES

C4.66 Finishing top surfaces of concrete smooth with a steel trowel

C4.67 Surface beds, slabs, etc  (Provisional) m
2

20                  

C4.68 Finishing top surfaces of concrete smooth with a wood float

C4.69 Surface beds, slabs, etc. to falls m
2

20                  

M16D-05 ROUGH FORMWORK (DEGREE OF ACCURACY III)

Rough formwork to sides

C4.70 Edges, risers, ends and reveals not exceeding 300mm high or wide (Provisional) m 18                  

Allow for preparing a set of three concrete strength test cubes, each size 150 x 150 x 150mm, sending 

them to an approved Testing Laboratory for testing and paying all charges in connection therewith.

TOTAL BROUGHT FORWARD

TOTAL CARRIED FORWARD
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PAYMENT 

REFERS TO
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PART NO 3

C4.70

C4.71 Window sills set sloping and slightly protecting outside. m 2                    

C4.72 Concrete lintel 1200m long no 5                    

PART NO 4

C4.73

M16G-01 WATERPROOFING

DAMP PROOFING OF WALLS AND FLOORS

One layer of 375 micron embossed black polyethylene damp proof course

C4.74 On walls m 18                  

C4.75 Under surface beds m
2

16                  

.

PART NO 5

M16H-01 ROOF COVERINGS ETC.

M16H-02 PROFILED METAL SHEETING AND ACCESSORIES

0,6mm Galvanized corrugated iron roof sheets fixed to timber purlins

C4.76 Roof covering with pitch not exceeding 50 degrees m
2

27                  

C4.77 Ridge capping 550mm girth m 5                    

C4.78 Hip cappings 550mm girth (Provisional) m 5                    

PART NO 6

M16I-01 CARPENTRY AND JOINERY

M16I-02 ROOFS, ETC.

Plate nailed timber roof truss construction

Sawn softwood

C4.79 Truss 4460 x 700mm high overall with 500mm eaves overhang projection on both sides No 4                    

Sawn softwood grade 4

C4.80 38 x 114mm Wall plates m 16                  

C4.81 38 x 114mm Cross bracing m 20                  

C4.82 50 x 76mm Purlins m 45                  

The Tenderer is referred to the relevant clauses in the separate document Model Preambles for Trades 

(2008 Edition).

Brick - on - edge header course copings, sills, etc of face bricks pointed with recessed joints on all 

exposed

faces

The Tenderer is referred to the relevant clauses in the separate document Model Preambles for Trades 

(2008 Edition).

One layer of 250 micron green medium density waterproof sheeting sealed at laps sensitive tape in 

accordance with the with pressure sensitive tape in accordance with themanufacturer's 

instructions

The Tenderer is referred to the relevant clauses in the separate document Model Preambles for Trades 

(2008 Edition).

The Tenderer is referred to the relevant clauses in the separate document Model Preambles for Trades 

(2008 Edition).

TOTAL BROUGHT FORWARD

TOTAL CARRIED FORWARD
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Sundries

C4.83  Two coats creosote on sawn timbers (Provisional) m2 4                    

C4.84 650mm Long wrought and shaped end to 38 x 114mm sawn timber(Provisional) No 14                  

No 12                  

C4.85 M16I-03 EAVES, VERGES, ETC.

Pressed fibre cement

15 x 230mm Fascias and barge boards including galvanized steel H-profile jointing strips m 16                  

C4.86 M16I-05 DOORS, ETC.

Wrought meranti doors hung to steel frames

No 2                    

PART NO 7

C4.87 M16J-01 CEILINGS, PARTITIONS AND ACCESS FLOORING

CEILINGS ETC

Insulation

m2 16                  

Sawn softwood

38 x 114mm Ceiling joists (Provisional)

Wrought meranti

19 x 76mm Cornices nailed m 19                  

C4.88 M16J-02 NAILED-UP CEILINGS, ETC. m 13                  

4mm Fibre cement boards with standard H-type pressed steel jointing strips

Ceilings including 38 x 38mm sawn softwood brandering at 400mm centres m2 16                  

No 1                    

PART NO 8

C4.89 M16K-01 IRONMONGERY

C4.90 M16K-02 CATCHES, CABIN, HOOKS, ETC

Approved

150mm Cabin hook and eye including 70 x 70 x 20mm chamfered hardwood block twice oiled and plugged No 2                    

M16K-03 LOCKS

Approved

Four lever lock set No 2                    

M16K-04 SUNDRIES

25mm Diameter wall mounted door stop plugged No 2                    

4mm Diameter galvanized wire tie 750mm girth wrapped around rafter and purlin with ends tied together 

(Provisional)

44mm Framed batten door 813 x 2032mm high of 44 x 150mm top rail and stiles, 22 x 150mm middle ledge 

and braces and 22 x 220mm bottom rail filled in with 22mm V jointed one side boarding and including 

weatherboard

The Tenderer is referred to the relevant clauses in the separate document Model Preambles for Trades 

(2008 Edition).

50 mm "Thermguard" cellulose fibre insulation or similar approved applied strictly in accordance with the 

manufacturer's instructions.

Extra over ceiling for 610 x 610mm trap door of 50 x 76mm wrought softwood rebated framing with one 38 

x 38mm sawn softwood cross brander covered with ceiling board and fitted flush in opening

The Tenderer is referred to the relevant clauses in the separate document Model Preambles for Trades 

(2008 Edition).

TOTAL BROUGHT FORWARD

TOTAL CARRIED FORWARD
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PART NO 9

METALWORK

The Tenderer is referred to the relevant clauses in the separate document Model Preambles for Trades (2008 Edition).

PRESSED STEEL DOOR FRAMES

C4.91  1,2mm Double rebated frames suitable for two brick wall

Frame for door 813 x 2032mm high No 2                    

C4.92 STEEL WINDOWS, DOORS, ETC

No 2                    

Standard residential windows with buglar bars to all sashes

C4.93 CORNER PROTECTORS

50 x 50 x 4mm Angle section fixed to edge of floor m 2                    

ALUMINIUM WINDOWS, DOORS, ETC

C4.94 Window type E11, size 533 x 654 mm high No 2                    

C4.95 Window type C22, size 1,022 x 949 mm high No 4                    

SECURITY GATES

Steel security gates:

C4.96 Steel security gates at doors: No 2                    

PART NO 10

PLASTERING

The Tenderer is referred to the relevant clauses in the separate document Model Preambles for Trades (2008 Edition).

SCREEDS

Screeds wood floated, on concrete

C4.97 25mm Thick on floors m² 15                  

INTERNAL PLASTER

Cement plaster steel trowelled, on brickwork

C4.98 On walls m² 27                  

C4.99 On narrow widths m² 3                    

PART NO. 11

TILING

PREAMBLES

WALL TILING

C4.100 On walls m2 15                  

C4.101 On narrow widths m2 1                    

C4.102 Fair exposed cutting and fitting around pipe not exceeding 110mm internal diameter No 1                    

For preambles see "Model Preambles for Trades" (2008 Edition) and Supplementary preambles as 

specified in the Trades

200 x 200 x 6mm "Cercisa Tinte Unite" White glazed ceramic tiles fixed with adhesive to plaster 

(plaster elsewhere)

Purpose made gloss white powder coated "Interpon D1000" aluminium windows form of standard 

aluminium sections factory glazed with 4mm clear toughened safety glass (SANS1263-1) and 

plugged to brickwork or concrete and sealed all round

externally at junction with face brickwork, etc with approved silicone sealant, ironmongery to 

manufacturer's recommendation

TOTAL BROUGHT FORWARD

TOTAL CARRIED FORWARD
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FLOOR TILING

C4.103 On floors and landings m2 15                  

C4.104 Skirting 75mm high m 23                  

PART NO. 12

PLUMBING AND DRAINAGE (PROVISIONAL)

C4.105

SANITARY PLUMBING

Unplasticised polyvinyl chloride (uPVC) pipes:

C4.106 50mm Pipes fixed to walls, etc. m 1                    

C4.107 110mm Pipes fixed to walls, etc. m 1                    

Extra over uPVC pipes for:

C4.108 110mm Straight pan connector. No 1                    

C4.109 50mm Bend. No 1                    

C4.110 110mm Junction. No 2                    

Testing:

C4.111 Allow for testing sanitary plumbing system. Item 1

WATER SUPPLIES

Internal water supplies:

Holes, chases, etc., are deemed to be included in the descriptions of the pipework.

Class O copper pipes:

C4.112 15mm Pipes fixed to walls, etc. m 2                    

C4.113 Ditto, but 22mm pipes. m 2                    

Extra over class O copper pipes for copper to copper capillary fittings:

C4.114 15mm Pipe fittings. No 2                    

C4.115 22mm Pipe fittings. No 2                    

Testing:

C4.116 Allow for testing water supply system. Item

SANITARY FITTINGS AND GEYSERS

'Vaal':

C4.117 No 1                    

C4.118 No 1                    

Hibiscus" Ref 7023 white vitreous china wall hung basin, size 510 x 405mm, with stopper to one taphole 

and fixed to wall.

"Afsan" Code 750100 WC suite comprising a white vitreous china pan with trap, matching Aquasave low 

level white cistern, Code 712035 complete with lid, fitments and white matching seat fixed to wall.

For preambles see "Model Preambles for Trades"(2008 Edition) nd Supplementary preambles as specified 

in the Trades

Supply and fix the following sanitary fittings,geysers and equipment together with loose ancillary 

fittings supplied therewith, including unloading, storing, unpacking, hoisting or lowering as 

required,fixing and building into position, cutting all morticesand chases as required for fixing and 

building inposition, cutting, brackets, clamps, etc., andconnecting up pipework and handing over 

in perfectworking order at completion

350 x 350mm x 8mm Ceramic tiles (PC Amount R150.00/m2) fixed with adhesive to bedding 

(bedding elsewhere) and flush pointed with tinted waterproof jointing compound

TOTAL CARRIED FORWARD

TOTAL BROUGHT FORWARD
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TAPS, VALVES, ETC.

'Cobra-Watertech':

C4.119 15mm "Cobra 108" brass hose bibtap with hose union. No 2                    

C4.120 15mm 'Star 106-CP' bibtap. No 4                    

C4.121 15mm Type '505-21 CP' elbow action pillartap. No 8                    

WASTE UNIONS, TRAPS, ETC.

'Marley':

C4.122 No 2                    

FIRE APPLIANCES, ETC.

Fire hose reels, etc.:

C4.123 No 1                    

C4.124 No 1                    

PART NO 13

ELECTRICAL WORK (PROVISIONAL)

C4.125 Provisional Sum for all electrical works Pro Sum 1                    

Bulkhead fittings

Exterior type flush mounted round bulkhead fitting - 100 Watt No 2                    

ELECTRICAL TESTS

C4.126 Building installations Item 1                    

PART NO 14

GLAZING

GLAZING TO STEEL WITH PUTTY

4mm Clear float glass

C4.127 Panes exceeding 0,1m2 and not exceeding 0,5m2 m² 4                    

PART NO 15

PAINT WORK

PAINT WORK ETC. TO NEW WORK

ON FIBRE CEMENT

One acrylic filler coat and two coats polyacrylic emulsion paint

C4.128 On ceilings m² 15                  

C4.129 On fascias and barge boards m² 7                    

ON FLOATED PLASTER SURFACES WITH

One coat alkali resistant plaster primer and two coats PVA acrylic emulsion paint on

C4.130 On internal walls m² 40                  

C4.131 On narrow widths m² 2                    

ON METAL

C4.132 On door frames m² 3                    

C4.133 On windows with burglar bars (both sides measuredover the full flat area) m² 5                    

SCHEDULE C6

GUARD HOUSE

Carried forward to Summary of Schedules

For preambles see "Model Preambles for Trades"(2008 Edition) nd Supplementary preambles as specified 

in the Trades

For preambles see "Model Preambles for Trades"(2008 Edition) nd Supplementary preambles as specified 

in the Trades

Making provision for the required inspections, tests and the commissioning of the completed installations 

and the issuing of the required certificate

For preambles see "Model Preambles for Trades"(2008 Edition) nd Supplementary preambles as specified 

in the Trades

32 x 40mm 'Flexitrap' butyl rubber deep seal 'P' or 'S' trap inted to waste outlet fitting and to PVC pipe 

including coupling , etc.

"Everyway" hose reel complete with 30m plastic hose, chromium plated stopcock, shut-off nozzle and wall 

bracket

4,5kg Dry chemical powder fire extinguisher fixed to wall with meranti backboard, size 520 x 100 x 22mm 

thick, plugged and screwed to wall complete with hook.

Total

TOTAL BROUGHT FORWARD

Spot priming defects in pre-primed surfaces with zinc chromate primer and applying one 

undercoat and two alkyd enamel paint on steel
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Payment Description Unit Qty Rate Amount

Reference (R) (R)

Part 3.4.4 SCHEDULE C7

PT SEWER AND SEWER REPAIR WORKS

SEWER AND SEWER REPAIR WORKS

TRENCHES FOR SEWER PIPES

PSDB 

8.3.2(a) Excavate in all materials for trenches,  

backfill, compact and dispose of surplus 

material:

0 Flexible pipes up to 300 mm 

dia for depths:

C7.1 .01 Up to 1,0 m      m 10         

C7.2 .02 Over 1,0 m up to 2,0 m    m 15         

.02 Pipes over 300 mm dia up to 600 mm 

dia for depths:

C7.3 .01 Up to 1,0 m      m 5           

C7.4 .02 Over 1,0 m up to 2,0 m    m 20         

.03 Pipes over 400 mm dia up to 550 mm 

dia for depths:

.01 Up to 1,0 m      m 5           

.02 Over 1,0 m up to 2,0 m    m 20         

8.3.2(b) Extra over item 142.01 above for:

C7.7 .01 Intermediate excavation  m³ 5           

C7.8 .02 Hard rock excavation     m³ 10         

8.2.2.3 Supply only of bedding by importation:

.01 From commercial sources:

C7.9 .01 Selected granular material m³ 10         

C7.10 .02 Selected fill material m³ 10         

PSLE 

8.2.8 Precast concrete manhole with 1500mm:

.01 With type 2A cover and frame for 

pipes up to 600 mm dia:

C7.11 .02 Depth 0,5 m up to 1,0 m  No 1           

C7.12 .03 Depth 1,0 m up to 1,5 m No 2           

C7.13 .03 Depth 1,5 m up to 2,0 m No 1           

C7.14 8.2.10 .02 Supply Heavy Duty Manhole Cover to existing manhole No 1           

C7.15 Raise Existing Manhole Cover with Ring No 1           

C7.16 Lower Existing Manhole Cover with Ring No 1           

213.11 Cleaning eyes 

C7.17 .01 110mm connected to existing network. No 1           

C7.18 213.20 Breaking into existing 500mm sewer and building a new manhole No 1           

PSLD 8.2.1 Supply, lay, joint, bed on flexible

bedding and test pipeline:

.01 Supply, lay, jpint, install, test and 

C7.19 .01 160mm diameter PVC-U Class 34 Pipes, heavy duty pipeline to SANS761 m 28         

C7.20
.02

500mm diameter HDPE Structured Wall Pipes to SANS21138, welded and pressure 

tested m 10         

Sewer system assessment and restoration

213.03 01

Unblock Existing internal Sewer pipe network and all Engineering Works related to 

the unblocking of pipe (up to 300mm diameter)

C7.21 Desludging and disposal at approved and registered faclity m 150       

C7.22 High pressure jet-flushing m 150       

C7.23 CCTV camera survey m 150       

C7.24 Provisional sum for repair of pipe system Prov. Sum 1           10 000.00R     10 000.00R    

SCHEDULE C7

Carried forward to Summary of Schedules

Item

SEWER AND SEWER REPAIR WORKS

Total
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BOOK 2 OF 2 

C3: SCOPE OF WORKS 

CONTENTS LIST 

Section Description                                                                                          Page No 

C3.1 Description of the Works ......................................................................... C.87 

C3.1.1 Employer’s Objectives ............................................................................... C.87 

C3.1.2 Overview of the Works ............................................................................... C.87 

3.1.3 Scope of the Works.................................................................................... C.87 

C3.1.4 Location of the Works ................................................................................ C.87 

C3.2 Engineering .............................................................................................. C.98 

C3.2.1 Employer’s Design ..................................................................................... C.99 

C3.2.2 Drawings .................................................................................................... C.99 

C3.3 Procurement ........................................................................................... C.101 

C3.4 Construction ........................................................................................... C109 

C3.5                           Wastewater treatment works Management Operations…………………….C.309 

C3.6 Management (Blue pages) ……………………………………………………C.309 
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C3.1: DESCRIPTION OF WORKS 

 

C3.1.1 Employers Objectives                        

 

The objective is to appoint a suitable contractor for the refurbishment of the Thabazimbi 

Wastewater Treatment Works owned and operated by Thabazimbi Local Municipality.    

 

C3.1.2 Overview of the Works 

 

The Thabazimbi Wastewater Treatment Works (WWTW) is situated within the Limpopo 

Province and extends to the Botswana border and the Northwest Province, representing 

one of six municipalities within the Waterberg District area of jurisdiction. 

 

The treatment works is required to treat effluent to a level of quality that will allow for the 

safe discharge into the environment. The contract’s intention is to restore and improve the 

work’s ability to treat effluent by refurbishing various civil, mechanical and electrical 

infrastructure. 

 

The Contract will consist of the design, supply, installation and commissioning of 

mechanical and electrical equipment and the construction of minor civil and building works 

required on site.  

 

C3.1.3 Scope of the Works  

 

The scope of project includes all civil, mechanical and electrical work required to reinstate 

the operation of process units and ancillary services required for the optimal performance 

of the works as intended at construction and commissioning.  

 

The scope of works will include but is not limited to the following works: 
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A. CIVIL & BUILDING WORKS 

 

The works for the refurbishment of the wastewater treatment works consists of the 

construction of the following civil engineering and building infrastructure: 

 

• Civil Works 

o Site clearance, where confirmed by the Engineer and as being necessary. 

o Installation of security perimeter concrete palisade fencing, combined with 

electric fencing. 

o Paving with block pavers at the gate entrance.  

o Re-installation of kerbs. 

o Construction of concrete slab for spill containment at the inlet works and 

staging of dry sludge at the sludge drying beds area. 

o Construction of access platform at the drying bed structure. 

o Unblocking of all sewer pipes and testing with CCTV 

o Desludging of process units. 

o Replace bedding material for all 19 sludge drying beds. 

o Stormwater management and bulk sewer pipeline assessment and repairs. 

o Construction of stormwater earth, grass cut-off channel. 

 

• Building Works and Structures 

o Construction of new 15m3 security guard house, including ablution facility. 

o Installation of fence 

o Refurbishment of the central pump station building, ablution facilities, control 

room, and chlorine room. The building works including replacement of roof 

trusses that are in bad condition, water proofing, painting, replacement of 

ceilings, supply and installation of ironmongery. 

o Repairing of cracked wall at the Balancing dam by doweling reinforcing steel 

and pouring of concrete.  
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o  

 

B. MECHANICAL WORKS 

 

The scope of works associated with the mechanical engineering infrastructure include the 

design, supply, installation, and commissioning of: 

 

 

• Module 01 Inlet Works: 

o Replacement and commissioning of the new channel mounted sluice gates; 

o Replacement and commissioning of the existing coarse screens with inclined 

bar mechanical screen; 

o Supply, install, test and commission the compactor including the wash spray 

system and the jet pumps with interconnecting pipework; 

o Supply of 2m3 screening waste skip bin; 

o Replacement of manual rake bar screen. 

o Refurbishment, servicing and commissioning of the de-gritting collection 

pipework and replacement of degritting valves; 

 

• Module 01 Primary Settling Tank: 

o Refurbishment, servicing (or replacement) and commissioning of the influent 

interconnecting pipework complete with all the fittings;  

o Replacement of the scum collection chute. 

o Cleaning and re-aligning the existing baffle plates; 

 

• Module 01 Central Pump Station: 

o Refurbishment, servicing (or replacement) and commissioning of the end-

suction pumps (Trickling Filter Pumps) complete with all the ancillaries. 

o Refurbishment, servicing and commissioning of the pumps’ interconnecting 

suction pipework complete with all the valves and fittings;  

o Refurbishment, servicing and commissioning of the pumps’ interconnecting 

discharge pipework complete with all the valves and fittings; 
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o Refurbishment, servicing and commissioning of the pumps’ interconnecting 

discharge manifold pipework complete with all the fittings and replacement of 

the inline flow meter;  

o Refurbishment, servicing (or replacement) and commissioning of the end-

suction pumps (Thickened Sludge Pumps) complete with all the ancillaries; 

o Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting suction pipework complete with all the valves and fittings;  

o Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting discharge pipework complete with all the valves and fittings; 

o Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting manifold discharge pipework complete with all the valves and 

fittings, and replacement of the digester supply pipework’s isolating gate 

valves; 

o Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting sludge sump agitation pipework complete with all the valves 

and fittings; 

 

• Module 01 Biological Trickling Filter: 

o Refurbishment, servicing (or replacement) and commissioning of the PST 

effluent supply pipework complete with the valve and fittings; 

o Refurbishment, servicing (or replacement) and commissioning of the 

distribution tank with suspended arms and the centre column mounted self-

aligning bearing including the guide rollers; 

o Refurbishment, servicing (or replacement) and commissioning of the rotating 

arm’s air release tubes with quick release flushing caps, and rotating arm’s 

nozzle hole fitted spreader plates; 

o Refurbishment, servicing (or replacement) and commissioning of the Tension 

Cables and connectors; 

 

• Module 01 Humus Tank: 

o Refurbishment, servicing (or replacement) and commissioning of the half-

bridge walkway, handrailing, by removing corrosion and recoat all affected 

metal components with appropriate anti-corrosive primer and paint; 
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o Replacement and commissioning of gearbox, drive motor and the drive 

wheels; 

o Replacement and commissioning of the centre bearing with a corrosion-

resistant unit suitable with protective cover or seal to prevent future exposure 

to moisture and debris; 

o Refurbishment, servicing (or replacement) and commissioning of the 

complete sludge scraper system including the scum collector with the scum 

chute and scum chute valve; 

o Refurbishment, servicing (or replacement) and commissioning of cleaning 

and re-aligning the existing weir and baffle plates; 

 

• Module 01 Aerobic Biological Nutrient Reactor: 

o Refurbishment, servicing (or replacement) and commissioning of aerobic 

zone surface aerators;  

o Refurbishment, servicing (or replacement) and commissioning of valves, and 

sluice gates; 

 

• Module 01 Secondary Settling Tanks: 

o Refurbishment, servicing (or replacement) and commissioning of the half-

bridge walkway, handrailing, by removing corrosion and recoat all affected 

metal components with appropriate anti-corrosive primer and paint; 

o Replacement and commissioning of gearbox, drive motor and the drive 

wheels; 

o Replacement and commissioning of the centre bearing with a corrosion-

resistant unit suitable with protective cover or seal to prevent future exposure 

to moisture and debris; 

o Refurbishment, servicing (or replacement) and commissioning of the 

complete sludge scraper system including the scum collector with the scum 

chute and scum chute valve; 

o Refurbishment, servicing (or replacement) and commissioning of cleaning 

and re-aligning the existing weir and baffle plates; 
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• Module 01 RAS/WAS Pump Station: 

o Replacement and commissioning of the self-priming pumps (Waste/Return 

Activated Sludge Pumps) complete with all the ancillaries; 

o Replacement and commissioning of the pumps’ interconnecting suction 

pipework complete with all the valves and fittings;  

o Replacement and commissioning of the pumps’ interconnecting discharge 

pipework complete with all the valves and fittings; 

o Replacement and commissioning of the pumps’ interconnecting manifold 

discharge pipework complete with all the valves and fittings, 

 

 

 

• Module 02 Inlet Works: 

o Supply, install, test and commission the main channel coarse mechanical 

inclined bar mechanical screen; 

o Supply, install, test and commission the compactor including the wash spray 

system and the jet pumps with interconnecting pipework; 

o Supply of screening waste skip bin; 

o Refurbishment, servicing and commissioning of the manual rake bar screen; 

o Supply, install, test and commission the bypass channel manual rake bar 

screen; 

o Refurbishment, servicing and commissioning of the degritting valves; 

 

• Module 02 Biological Nutrient Reactor: 

o Refurbishment, servicing (or replacement) and commissioning of three (3) 

7.5kW anaerobic zone vertical shaft mixers; 

o Design, supply, installation and commissioning of three (3) gearboxes and 

motors for 7.5kW vertical shaft mixers complete with all associated 

auxiliaries (i.e. baseplate, fasteners); 

o Refurbishment, servicing (or replacement) and commissioning of three (3) 

30kW aerobic zone surface aerators; 
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o Design, supply, installation and commissioning of three (3) gearboxes and 

motors for 30kW vertical shaft surface aerators complete with all associated 

auxiliaries (i.e. baseplate, fasteners); 

o Refurbishment, servicing (or replacement) and commissioning of two (2) 

7.5kW A-Recycle axial flow pumps; 

o Refurbishment, servicing (or replacement) and commissioning of two (2) 

2.5kW R-recycle axial flow pumps. 

o Refurbishment, servicing (or replacement) and commissioning of all flow 

control equipment (i.e. sluice gates and valves) 

 

• Module 02 Secondary Settling Tank: 

o Refurbishment, servicing (or replacement) and commissioning of the half-

bridge walkway, handrailing, by removing corrosion and recoat all affected 

metal components with appropriate anti-corrosive primer and paint. 

o Replacement and commissioning of gearbox, drive motor and the drive 

wheels. 

o Replacement and commissioning of the centre bearing with a corrosion-

resistant unit suitable with protective cover or seal to prevent future exposure 

to moisture and debris. 

o Refurbishment, servicing (or replacement) and commissioning of the 

complete sludge scraper system including the scum collector with the scum 

chute and scum chute valve; 

o Refurbishment, servicing (or replacement) and commissioning of cleaning 

and re-aligning the existing weir and baffle plates; 

 

• Module 02 S-Recycle Pump Station: 

o Refurbishment, servicing (or replacement) and commissioning of the 

submersible pumps (Return Sludge Pumps) complete with all the ancillaries;  

o Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting discharge pipework complete with all the valves and fittings; 

o Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting manifold discharge pipework complete with all the valves and 

fittings, 

 



C.90 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

 

 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

• Module 02 WAS Pump Station: 

o Refurbishment, servicing (or replacement) and commissioning of the 

submersible pumps (Waste Activated Sludge/Scum Pumps) complete with all 

the ancillaries;  

o Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting discharge pipework complete with all the valves and fittings; 

o Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting manifold discharge pipework complete with all the valves and 

fittings, 

• Chlorine Dosing System and Chorine Contact Tanks: 

o Refurbishment, servicing (or replacement) and commissioning of the 

metering system complete with control valves, and regulators; 

o Refurbishment, servicing (or replacement) and commissioning of the high-

pressure chlorine storage cylinders; 

o Supply, Install and commission chlorine booster pumps complete with 

pulsation dampers; 

o Refurbishment, servicing (or replacement) and commissioning of the inlet 

and outlet interconnecting pipework with shutoff valves and non-return 

valves; 

o Refurbishment, servicing (or replacement) and commissioning of the 

laboratory testing and safety equipment of chlorine dosing complete with all 

ancillaries; 

o Refurbishment, servicing (or replacement) and commissioning of the 

ventilation system (Extraction Fan for purpose of extracting fumes/vapours 

and promote air circulation in the dosing house) complete with all the 

ancillaries; 

 

• Balancing Dam and Recycling Pump Station: 

o Refurbishment, servicing (or replacement) and commissioning of the 

submersible mixers complete with all the ancillaries;  

o Refurbishment, servicing (or replacement) and commissioning of the swivel 

crawl beam;  

o Refurbishment, servicing (or replacement) and commissioning of the self-

priming pumps (Recycling Pumps) complete with all the ancillaries;  
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o Refurbishment, servicing and commissioning of the pumps’ interconnecting 

suction pipework complete with all the valves and fittings;  

o Refurbishment, servicing and commissioning of the pumps’ interconnecting 

discharge pipework complete with all the valves and fittings;  

o Refurbishment, servicing and commissioning of the pumps’ interconnecting 

discharge manifold pipework complete with all the fittings and replacement of 

the inline flow meter;  

• Storm Water Pump Station: 

o Replacement and commissioning of the wall mounted sluice gates; 

o Replacement and commissioning of the submersible pumps (Storm Water 

Pumps) complete with all the ancillaries;  

o Refurbishment, servicing and commissioning of the pumps’ interconnecting 

discharge pipework complete with all the valves and fittings;  

 

• Anaerobic Digesters and Mixer Pumpstation Equipment: 

o Refurbishment, servicing (or replacement) and commissioning of the 

anaerobic digesters’ sludge draw-off interconnecting pipework complete with 

all the valves and fittings; 

o Refurbishment, servicing (or replacement) and commissioning of the new 

anaerobic digester agitation pumps (Mixer Pumps) complete with all the 

ancillaries; 

o Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting suction pipework complete with all the valves and fittings; 

o Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting discharge pipework complete with all the valves and fittings; 

• Sludge Drying Beds: 

o Refurbishment, servicing (or replacement) and commissioning of the sludge 

inlet valves to the sludge drying beds, complete with interconnecting 

pipework; 
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o  

 

C. ELECTICAL WORKS 

 

The scope of works associated with the electrical engineering infrastructure include the 

design, supply, installation, and commissioning of: 

 

• Replacement and testing of the main supply incomer aluminium cables to the MCC 

for module 02. 

• Replacement and testing of the main supply incomer aluminium cables to the MCC 

for the balancing dam, recycling pump station and storm water pump station. 

• Supply, install, testing and commissioning of the Stand-by generator for back-up 

power supply. 

• Supply, install, testing and commissioning of the Automatic Transfer Switch panel 

between Eskom and the stand-by generator set complete with wiring with electrical 

enclosures to be designed and specified such that it has vandal proof features and 

access control. 

• Refurbishment, servicing (or replacement), testing and commissioning of the Field 

Motor Control and Emergency Stop Button Panels of Module 01, Module 02, 

Balancing Dam and Storm Water equipment. 

• Replacement and testing of cables where in all the plant’s equipment of Module 

01, Module 02 and Balancing Dam MCC’s. 

 

D. LABOUR INTENSIVE CONSTRUCTION (LIC) SCOPE  

• Laying of pavers. 

• Removal of block pavers and reinstate block paving (provisional). 

• Removal of block pavers and reinstate block paving (provisional). 

• Removal existing kerbs and re-install as mountable. 

• Construct 2m wide, 300mm deep, 4m long side drains. 

• Finish road banks with topsoil. 

• Construct stormwater chutes 3m wide x 10m long by excavating. 

• Excavation of trenches to depths up to 1m. 
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• Excavation of soft material situated within 1,5m depths. 

• Excavation for subsoil drainage systems. 

• Excavation of upstream open drains, Grassing. 

• Removal and disposal of existing fences. 

• Removal of brickwork. 

• Removal of wall tiles, removal of floor tiles. 

• Removal of pipework and fittings. 

• Excavations for flexible pipes 160mm dia. to depths not exceeding 1m. 

• Laying and bedding of sewer pipes. 

 

C3.1.4 Location of the Works 

 

The Thabazimbi Wastewater Treatment Works is located at the following co-ordinates: 

 

Latitude : 24° 36' 22.22" South 

Longitude:          27° 23' 17.43" East 

 

Altitude :946 m ASL 
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C3.2: ENGINEERING 
 

Section C3.2 ENGINEERING .......................................................................................... C.99 

Section C3.2.1 Design ....................................................................................................... C.99 

Section C3.2.2 Design Procedures .................................................................................... C.99 

Section C3.2.3 Employer’s Design ................................................................................... C.100 

Section C3.2.4 Contractor’s Design ................................................................................. C.100 

Section C3.2.5 Drawings .................................................................................................. C.100 
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C3.2 ENGINEERING 
 

C3.2.1 DESIGN 

• The Employer is responsible for the design of the permanent Works as reflected in 

these Contract Documents unless otherwise stated. 

• The Contractor is responsible for the design of the temporary Works and their 

compatibility with the permanent Works. 

• The Contractor shall supply all details necessary to assist the engineer in the 

compilation of the as-built drawings. 

 

Works designed by, per design stage: 

Concept, feasibility and overall process  

Basic engineering and detail layout to tender stage   

Final design to approved for construction stage  

  

Temporary works     

Preparation of as-built drawings & GIS information   

 

C3.2.2 DESIGN PROCEDURES 

Employer’s Agent 

Employer’s Agent 

Employer’s Agent 

Contractor 

Contractor/Employer’s 

Agent 

 

 

The Contractor shall take all statutory requirements, as well as the Environmental Management 

Plan (refer to particular specification PA) and the Site-Specific Health and Safety Specification 

and Basic Risk Assessment (refer to particular specification PB) into consideration when 

designing the Temporary Works.  

All designs and modifications thereto shall be communicated in writing, and the contractor and 

engineer shall maintain master lists to record and track all transactions. 
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C3.2.3  EMPLOYER’S DESIGN 

The Scope of Works to be constructed is detailed but not exactly limited to that in the Schedule 

of Quantities and Book of Drawings that form part of this Tender.  

 

C3.2.4 CONTRACTOR’S DESIGN 

Where contractor is to supply the design of designated parts of the permanent works or 

temporary works, he shall supply full working drawings supported by a professional engineer’s 

design certificate. 

C3.2.5 DRAWINGS 

The drawing list is under Appendix B. 
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C3.3: PROCUREMENT  

 

CONTENTS LIST 

 

Section C3.3 Procurement  .......................................................................................... C.101 

Section C3.3.1 Preferential Procurement ......................................................................... C.102 

Section C3.3.2 Subcontractors ......................................................................................... C.102 

Section C3.3.3 Sanctions  ................................................................................................ C.105 

Section C3.3.4 Monitoring / Reporting .............................................................................. C.106 

Section C3.3.5 Contractor’s Obligation to Subcontracted EEs  ........................................ C.107 

Section C3.3.6 Issuing of Completion Certificate .............................................................. C.108 

Section C3.3.7 Measurement and Payment ..................................................................... C.108 
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C3.3.1 PREFERENTIAL PROCUREMENT  

C3.3.1.1 Requirements  

Refer to Clauses 5.11.1, 5.11.7 and 5.11.8 of the Tender Data and Form 1G: Form MBD 6: 

Preference Points Claim form in terms of the Preferential Procurement Regulations 2022 

(80/20 version) of the Tender Data.  

C3.3.1.2 Resources Standards pertaining to targeted procurement  

Tenders will be evaluated in terms of the Employer’s Procurement Points system. The criteria 

for allocation of procurement points are stated in Clauses 5.11.7 and 5.11.8 of the Tender Data.  

C3.3.1.3 Preferential Procurement Point System Policy 

The Thabazimbi Local Municipality’s Preferential Procurement Policy will be used. All tenderers 

are to acquaint themselves with it and is available upon request. 

 

C3.3.2 SUBCONTRACTING 

C3.3.2.1 Scope of mandatory subcontract works  

The Contractor shall note that the Employer is committed to Local Emerging Enterprise 

development and this forms part of this.  

The sub-contracting of work is required for all CIDB-related projects in the following ranges:  

a) R 5M >, but < R 10M requires Bidder to sub-contract 10% of the value of the project  

b) R 10M >, but < R 15M requires Bidder to sub-contract 15% of the value of the project  

c) R 15M >, but < R 20 requires Bidder to sub-contract 20% of the value of the project  

d) R 20M >, but < R 30M requires Bidder to sub-contract 25% of the value of the project  

e) R 30M > requires Bidder to sub-contract 30% of the value of the project  

IV. The sub-contracting value will be based on the estimated value of the project either 

determined by the director or project manager. Where the successful bidder’s price falls within 

any other range, the sub-contracting range included in the Bid Document will be applied.  

V. The municipality may include sub-contracting for any other none CIDB related project as 

may be requested by the Director of the Department to promote local development.  
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VI. Community Based Suppliers or service providers/ward-based suppliers or service providers 

must be considered for subcontracting by the main contractor. The first preference for 

subcontracting must be given to community or ward-based suppliers of that particular ward 

where the project is taking place. If the required skill or expertise is not available from the ward 

area where the project is taking place, the main contractor is permitted to accept service 

provers or suppliers within the jurisdiction of the Thabazimbi Local Municipality. Those service 

provider or suppliers would then contract directly with the main contractor.  

It is the Employer’s intention for the Contractor to enter in a subcontract with a local Emerging 

Enterprise/s, where twenty five percent (25%) of the work shall be subcontracted in accordance 

with the subcontracting procedures referred to in this scope of work who are registered with the 

CIDB with a Contractor Grading Designation of 1-3 in an appropriate class of construction 

work.  

 

C3.3.2.2 Preferred subcontractors / suppliers  

Local Emerging Enterprises registered on the Thabazimbi Local Municipality Database and/or 

nominated by the municipality. 

 

C3.3.2.3 Subcontracting procedures 

All matters pertaining to subcontractors and the work executed by them shall be dealt with 

directly between the Employer’s Agent and the Contractor in the context of all subcontract work 

being an integral part of the Works for which the Contractor is responsible. 

Subcontractors shall comply in full to all aspects of the Contract. 

The Employer’s Agent will not liaise directly with any subcontractors, nor will he issue 

instructions concerning the subcontract works directly to any subcontractor. 

The Contractor shall remain responsible for providing the subcontracted portion of the works as 

if the work had not been subcontracted. 

Subcontractors shall comply in full, to all aspects of the Contract. 

C3.3.2.4 Attendance on subcontractors 

The Contractor shall guide, assist, advise and mentor the local EE subcontractor/s and 

guidance on how to establish and determine rates. 
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The Contractor shall be responsible for ensuring that the prospective local EE subcontractor/s 

fully comprehend the: 

• Implications of the liabilities and responsibilities inherent in the contract into which the 

tenderer entered. 

• Implications of the tendered rates. 

• Scope and extent of the Works. 

• Proper procedures for the submission of a tender. 

• Procedures and basis on which tenders will be evaluated and awarded. 

 

The Contractor shall closely manage, mentor, supervise, guide and assist the EE in all aspects 

of management, planning, execution and the completion of work. 

The above shall include inter alia, but is not limited to, the following: 

i) Planning and programming of the Works. 

ii) The sourcing, ordering, purchasing, hiring all the necessary Construction Equipment, 

Materials, tools and accidentals necessary and required for the successful execution 

and completion of the Permanent as well as the Temporary Works. 

iii) Labour relations and employment. 

iv) Monthly measurements, costing and invoicing. 

v) General safety, occupational health and safety matters. 

vi) Functions of civil engineering infrastructure, structures, services and systems. 

vii) Interpreting and understanding the contract. 

viii) Construction and maintenance methods and procedures. 

ix) Communication. 

x) Cash-flow control, submitting invoices and payment certificates. 

xi) Planning, programming, scheduling, critical path control and acceleration. 

xii)  Maintenance planning. 

xiii) Material procurement and control. 

xiv) Risk limitation and management. 

xv) Quality assurance and procedures. 
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xvi) Compliances with all applicable laws, regulations, statutory provisions and agreements. 

xvii) General Conditions of Contract and Contract Data. 

xviii) Contractual claims, if situations arise that entitle a contractor to claims in terms of the 

Conditions of Contract. 

xix) Profit and loss. 

xx) Replacement and running costs of Construction Equipment. 

The extent and level of management, mentorship, supervision, guidance and assistance to be 

provided by the Contractor shall be in commensuration with the expertise of the relevant EE 

and should be so directed as to enable the EE to achieve the successful execution and 

completion of the respective works. 

C3.3.3 SANCTIONS 

In the event that the Tenderer fails to substantiate that any failure to achieve the Contract 

Participation Goal (CPG) outcomes was due to quantitative under runs, the elimination of 

items, or any other reasons beyond the Contractor’s control which may be acceptable to the 

Employer, the Contractor shall be liable to pay to the Employer a financial penalty calculated in 

the following manner: 

P = 0,50 X (D-Do) x NA 

(100) 

Where D = tendered Contractor participation goal percentage. 

Do = the Contract Participation Goal, which the Employer’s Representative based on the 

credits passed, certifies as being achieved upon completion of the contract. 

NA = Net Amount of the Tender 

P = Rand value of penalty payable. 

The penalties will be calculated with each certificate, based on the information provided under 

the monitoring indicated in clause C3.3.4 below. 
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C3.3.4 MONITORING / REPORTING 

The reporting requirements below will be adhered to. 

CPG attainment will be monitored on a monthly basis, and for this the Contractor will supply the 

relevant information at a time set by the Employer’s Agent. 

C3.3.4.1 The Contractor shall submit all the documentation required in terms of details of his 

plan to achieve CPG, compliance with the contract and C3.3.4.2 timeously and, together with 

his programme of activities, a schedule which indicates clearly the expected commencement 

and completion dates of work and services to be performed by all the targeted enterprises 

engaged on the contract for the purpose of securing credits towards the contract participation 

goal. This schedule shall be updated by the Contractor whenever a change in date occurs. 

C3.3.4.2 The Contractor shall prepare and attach to his claim for payment, in a form approved 

by the Employer, the following: 

a) a brief report which describes the commercially useful functions performed by the 

targeted enterprises in the performance of the contract, both over the interim period and 

on a cumulative basis; 

b) a schedule reflecting the estimated total value of the contracts, the cumulative value 

of the contracts and the value of supplies provided or work and services performed (or 

both) over the period for which payment is claimed in respect of each and every 

targeted enterprise performing commercially useful functions;  

C3.3.4.3 Should random inspections conducted by the Employer's Agent on targeted enterprise 

activities indicate that such enterprises are not performing in accordance with the requirements 

of this part, the Contractor shall provide, in addition to the requirements of C3.3.4.2, separate 

weekly resource returns and any other relevant information in respect of such targeted 

enterprises in a format approved by the Employer's Agent.  

C3.3.4.4 The Employer's Agent shall certify the value of the credits counted towards the 

contract participation goal whenever a claim for payment is issued to the employer and shall 

notify the Contractor of this amount.  

C3.3.4.5 The Contractor shall, upon completion of each individual targeted enterprise's 

contract, issue a completion certificate and certify the amount paid to such targeted 

enterprises. He shall submit the certificates, counter-certified by the relevant targeted 

enterprise, to the Employer's Agent for record-keeping purposes. The Contractor shall furnish 

reasons to the Employer whenever it is not possible to obtain such counter certification.  
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C3.3.5 CONTRACTOR’S OBLIGATIONS TO SUBCONTRACTED EEs  

(1) Dispute Avoidance and Resolution Procedures  

The Contractor shall at all times  

(a) apply the terms and conditions of the subcontract fairly and justly, taking due 

cognisance of the level of sophistication and experience of the EE subcontractor 

concerned.  

(b) closely monitor all EE subcontracts and issue reasonable warnings when any 

contravention of the terms of the subcontract has occurred or appears likely to occur. 

The Contractor shall give EEs reasonable opportunity to avoid or make good any 

such contravention.  

When taking any disciplinary actions or imposing any penalties provided for in the subcontract, 

the Contractor shall explain fully that such actions are in accordance with the conditions of 

subcontract.  

Should any dispute arise between the Contractor and an EE, such dispute shall be resolved in 

accordance with the provisions of the subcontract.  

Should an EE subcontractor be terminated, the Contractor shall replace such subcontractor 

with a local EE subcontractor listed on the database of the Thabazimbi Local Municipality.  

(2) Quality of Work and Performance of EE subcontractors  

If, in the opinion of the Employer’s Agent, an EE Subcontractor fails to comply with any of the 

criteria listed below, he/she shall issue a written warning to the Contractor stating all the areas 

of non-compliance.  

(a) Acceptable standard of work as set out in the subcontract specifications.  

(b) Progress in accordance with the time constraints in the subcontract.  

(c) Site safety.  

The circumstances that may warrant the issue of a written warning are, however, not limited to 

those listed above.  

A copy of the letter of warning shall be forwarded to the Employer. 
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C3.3.6 ISSUING OF COMPLETION CERTIFICATE  

The Contractor shall, within 7 days of the completion of each subcontract completed in 

accordance with the provisions of this specification, issue free of charge to the EE a Certificate 

of Completion co-signed by the Employer’s Agent and a senior representative of the Contractor 

who has been duly authorised to do so.  

 

C3.3.7 MEASUREMENT AND PAYMENT  

No direct payment will be made for the cost of dealing with EE’s. Payment will be deemed to be 

covered by the rates and sums tendered and paid for the various items of work included under 

the contract. 
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C3.4: CONSTRUCTION 

 

CONTENTS LIST 

 

Section C3.4 CONSTRUCTION .................................................................................... C.109 

Section C3.4.1 General Clauses and Requirements ........................................................ C.109 

Section C3.4.2 Standard Specifications - Civil  ................................................................ C.110 

Section C3.4.3 Project Specifications - Civil ..................................................................... C.122 

Section C3.4.4 Project Specifications - Mechanical .......................................................... C.221 

Section C3.4.5 Project Specifications - Electrical ............................................................. C.160 
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C3.4.1: GENERAL CLAUSES AND REQUIREMENTS 

 

 

C1.1.1.1 Built-up areas 

 

The attention of the Contractor is drawn to the fact that the Works will partially be 

constructed within the existing wastewater treatment works, as well as in urban areas (2,0 

km outfall sewer).  The Contractor shall exercise all necessary precautions and take all 

necessary steps to ensure the safety and convenience of the staff, including the prevention 

of unnecessary noise, dust or other nuisance.  Where applicable, the Contractor shall 

provide access for traffic over and through the Works, all as described in the specifications. 

 

Any rock or debris falling from trucks on the road in use by the Contractor shall be removed 

immediately.  Precautions shall be taken to prevent fouling of roads and completed works 

by trucks transporting any material in the Works.  The Engineer may order the Contractor 

to broom off and clean roads continuously where the mud tracking of vehicles or falling 

debris may constitute a danger to the travelling public. 

 

Allowance should be made by the Contractor in his construction programme for delays that 

may result from foreseen and unforeseen actions that are required to ensure the safety and 

convenience of the Contractor and Employer’s staff. 

 
C1.1.1.2 Reinstatement of Fences 

 
The Contractor shall give all on-site residents a minimum of 48 hours’ notice of his intent to 

dismantle fences to properties, where indicated on the Drawings or so ordered by the 

Engineer.  The Contractor shall note and take photos of all aspects relevant to the condition 

of existing fencing prior to dismantling and shall acquire the signature of the owner/occupant 

agreeing to such conditions. 

 

All private fences may not be dismantled for a period longer than two weeks and the 

Contractor must programme the schedule of work accordingly.  

 



C.107 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

 

 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

After reinstatement, both the Contractor and the owner/occupant shall sign the form 

confirming that the condition of the fence is at least equivalent to its condition before 

dismantling. 

 
 

C1.1.1.3 Care of the Site 

 
At all times during the construction of the Works and upon completion thereof, the Site of 

the Works shall be kept and left in a clean and orderly condition. The Contractor shall store 

all materials and equipment for which he is responsible in an orderly manner and shall keep 

the Site free from debris and obstructions. The site is classified as a high-risk area, and it 

is the responsibility for the Contractor to secure the Works for the duration of the contract 

(refer to Clause 3.4.1.11). The Contract must ensure the construction of the new fence line 

is completed prior to any materials or equipment is delivered to or installed on site. 

 
C1.1.1.4 Control of Water 

 
The Contractor shall at all times and in all respects be responsible for the handling of 

stormwater at the Works, and for the handling of any sub-surface water that may affect the 

Works. No separate payment shall be made in this regard, as all costs related thereto shall 

be deemed to be included in the rates tendered for the various items of work that are 

included in the Schedule of Quantities.  

 
C1.1.1.5 Existing Services and Structures 

 
The site may be traversed by existing services such as sewer pipes, water pipes, power 

lines/cables and telephone cables, the exact position of which are generally unknown.  

Where positions of such services are known, these are shown on the layout plans or 

information in this regard will be made available by the Engineer prior to construction 

commencing in an area.  The contractor will be required to schedule and programme his 

work that when work is disrupted due to the influence of unexpected services encountered, 

construction can continue in other portions of the works to allow the situation to be remedied 

by re-routing of new or repairing of existing services. 

 

The Contractor shall protect all known existing services as well as all work being carried out 

and structures being erected on the Site by other contractors or public authorities. The 
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Contractor must familiarize himself with the various standard regulations of the relevant 

public authorities and act accordingly. Any damage caused to these services or structures 

or any obstructions or hindrance caused to other contractors or public authorities by the 

Contractor and all claims arising from such damage, obstruction or hindrance will be the 

sole responsibility of the Contractor. 

 

All repair work shall be carried out at the Contractor’s expense to the satisfaction of the 

Engineer or the appropriate public authority.  The same obligations shall be imposed on the 

Employer and on other contractors employed by the Employer in respect of the Works being 

executed under this Contract. 

 

The Contractor shall conduct the necessary search for unknown services as required by the 

Standard Specifications. After searching, all services shall be deemed as known. 

 

Working space will be restricted on certain portions of the Works. The Contractor should 

note that all measurement and payment will be in accordance with the specified cross-

sections and dimensions irrespective of the method used and that the rates and prices 

tendered for the Works will be deemed to include full compensation for difficulties 

encountered while working within restricted areas. No extra payment nor any claim for 

payment due to these difficulties will be considered. 

 
C1.1.1.6 Open trenches 

 
Trenches may not be left open during the builder’s holidays and shall be safeguarded at all 

times by use of safety net and NOT danger tape from danger to the public. Safe trench-

crossings shall be provided at all intersections with accesses to properties and with public 

roads and paths. The length of the trench left open at any one time may be restricted by the 

Engineer, should he consider such restriction to be in the interest of public safety.  

 
C1.1.1.7 Spoil material 

 
No indiscriminate spoiling of materials will be permitted.  Surplus or unsuitable materials 

shall be spoiled at sites identified by the Contractor and approved by the Engineer for this 

purpose. All spoiling shall comply with the applicable statutory and municipal regulations of 

the local or rural authority in whose area it is located. 
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C1.1.1.8 Quality control 

 
The onus to produce work that conforms in quality and accuracy of detail to the 

requirements of the specifications and the drawings rests with the Contractor, and the 

Contractor shall, at his own expense and in accordance with the Conditions of Contract, 

institute a quality assurance system and provide experienced engineers, foremen, 

surveyors, materials technicians, other technicians and technical staff, together with all 

transport, instruments and equipment to ensure adequate supervision and positive control 

of the quality of the Works at all stages of the Contract.  The cost of the Contractor’s 

supervision and process control, including all testing carried out by the Contractor, shall be 

deemed to be included in the various amounts tendered. 

 

Within two weeks after the Commencement Date, and before the commencement of design, 

manufacturing of plant and materials, the Contractor shall submit a comprehensive proposal 

for a quality assurance plan to the Engineer for consideration.  The Engineer will then issue 

his requirements for quality control which shall be based on the Contractor’s proposals, 

provided these are adequate. 

 

The Contractor and nominated sub-contractors shall work to defined quality assurance 

programmes compliant with ISO 9001.  The Contractor shall list approvals held on his own 

behalf and for its main sub-contractors. 

 

The Contractor shall undertake, in respect of sub-contractors, where no such acceptable 

information is available or where the sub-contractor has not been subject to an acceptable 

external quality audit in accordance with the Contractor’s QA procedures, to carry out a 

quality audit of that sub-contractor to ensure that completion of the work shall be compliant 

with the Contract requirements. 

 

Nominated sub-contractor(s) may be subject to quality audit by the Contractor in which the 

Engineer or nominated representative may participate.  

 

The Contractor shall identify work packages that shall be sub-contracted, together with 

major items, for which quality plans (inspection and test plans) shall be submitted.  The 

Contractor shall assist local Emerging cub-contractors which is deemed included in the 
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contract. The Contractor shall name their representative that will be authorised as having 

responsibility for resolving or obtaining resolution, of any problems arising in respect of the 

acceptability of raw materials, components, assemblies and the installation thereof. 

 

The Contractor shall establish and maintain a document inspection system capable of 

producing objective evidence that major components comply with the quality requirements 

of the Contract. 

 

General information on the type of system in use by the Contractor shall be provided with 

the technical proposal. 

 

The Contractor shall include in his orders to major sub-contractors a note advising that 

materials and equipment may be subject to inspection as determined by the Quality Plan. 

 

The Contractor shall advise the Engineer, or his nominated representative, of the readiness 

of inspection at least ten (10) working days prior to a nominated witness or hold point unless 

an alternative period is agreed upon between Engineer and Contractors and then minuted 

at the first site meeting.  Work shall not proceed beyond a hold point without the written 

agreement of the Engineer or his nominated representative. 

 

The Contractor shall keep the Engineer informed in advance of the time of starting and of 

the progress of the work in its various stages so that arrangements can be made for 

inspection and for the test. 

 

The inspection and tests by the Engineer of any components, or lost thereof, does not 

relieve the Contractor of any responsibility whatever regarding defects or other failures, 

which may be found before the end of the defect’s liability period.  
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C1.1.1.9 Contractor’s Representative and superintendence 

 

The Contractor shall submit to the Employer and Engineer within 14 days of the 

Commencement Date a list of addresses and telephone numbers of his representative and 

key personnel who may be contacted both during and outside normal working hours in 

connection with the Works. 

 

C1.1.1.10 Site meetings 

 

The Engineer will conduct site meetings, prepare and circulate minutes, as determined by 

him in consultation with the Employer. The Contractor shall attend these meetings and shall 

ensure that, when necessary, all required sub-contractors are represented. The Contractor 

shall submit monthly progress reports as required in the Conditions of Contract. 

 

C1.1.1.11 Security of the Site 

 

The attention of the Contractor is drawn to the necessity of securing the complete Site of 

the works and equipment, in particular his construction camp(s) and depot and the Engineer 

offices and facilities.  The Contractor shall allow at all times for the necessary security and 

watching to prevent theft or damage to materials, plant and contractor’s equipment, and to 

ensure the safety of both the Contractor’s personnel, Employer’s personnel and the 

Engineer’s personnel.   

 
The Contractor shall not be reimbursed by the Client for the loss or damage of any materials, 

vehicles and machinery whatsoever through theft or robbery (armed or unarmed) from the 

site of the works or his construction camp.  Neither will a claim for extension of time be 

considered for the time lost due to the loss or damage caused by such theft or robbery. 

 

The contract makes provision for the supply and installation new security system and control 

room, also included in the contract will be the operation of the system by a specialist security 

contractor appointed under the contract for the duration of the contract. The security 

contract will operate the system and secure the site as a trial operation and the system will 

be handed over to the client at the end of the contract with the rest of the treatment works. 



C.112 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

 

 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

This scope of the work is subject to the concurrent security tender advertised by the CoT 

and therefore, they withhold the right to remove it from the Contract should the 

aforementioned contract be awarded before this contract.  

It is in the interest of the Contractor to establish and maintain healthy community liaison and 

employment structures throughout the duration of the Contract, as healthy structures will 

serve to elicit the support of affected communities in detecting and prosecuting criminal 

activity. 

 

It must be noted that there are high incidents of theft of electrical cables and damage to 

motor control centres on site. The Contractor may need to consider making provision for 

armed guards on site for the duration of the contract until completion certificates have been 

issued. It may also be in the Contractor’s interest that the work be programmed so that the 

electrical equipment be installed and energised then directly placed into operation where 

possible. 

 

C1.1.1.12    Assets control and management of transitions  

To ensure accountability and continuity, the Contractor shall implement strict asset control 

procedures throughout the project lifecycle, especially during transitions such as 

commissioning, handover, or decommissioning phases. All equipment, tools, materials, and 

temporary infrastructure used on site must be logged, tracked, and maintained in 

accordance with an approved asset register. During transition phases, a formal handover 

process must be followed, including physical verification, condition assessment, and 

transfer documentation signed by both parties. Assets must not be removed, transferred, 

or reassigned without prior written approval from the Engineer or Employer. Proper 

labelling, secure storage, and recordkeeping shall be maintained to prevent loss, 

misplacement, or misuse of assets. The Contractor remains responsible for the integrity, 

security, and accountability of all project assets until official handover is completed. 

 

C1.1.1.13 Survey and setting out 

 

It is the responsibility of the Contractor to verify the accuracy of co-ordinates and heights 

(x, y & z) of survey beacons. 

 

C1.1.1.14 Drawings 



C.113 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

 

 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

 

All information in the possession of the Contractor that is required by the Engineer's 

Representative in order to complete the As-Built drawings and to prepare a completion 

report for the Employer must be submitted to the Engineer's Representative before a Taking 

Over Certificate is issued for the Works. Similarly, the Contractor will be required to submit 

full details of all pipes, valves, meters and specials in a suitable loose bound format, 

including any special operational and maintenance procedures related thereto, for 

incorporation in the overall operation and maintenance manual for the Scheme prior to the 

issue of a Taking Over Certificate for the Works.  

 

Only figured dimensions on the Drawings may be used in the interpretation thereof, and the 

Drawings shall not be scaled unless the Contractor is so instructed by the Engineer in 

writing. The Engineer will upon written request provide any dimensions that may have been 

omitted from the Drawings. 

 

Pipe item schedules have been prepared by the Engineer for tender purposes. The 

Contractor shall number the items for manufacturing and drawing purposes in accordance 

with the Engineer’s numbering system and shall submit detailed as-built pipe item (including 

specials such as valves, meters etc) schedules prior to the issuance of the Taking-Over 

Certificate similar to the Engineer’s pipe item schedule format. Should modifications to pipe 

items and/or additions to the schedule be required by the Contractor, such items shall be 

modified on the Engineer’s pipe item schedules by the Contractor and submitted to the 

Engineer for approval. 

 

C1.1.1.15 Operations and Maintenance manuals 

 

Draft operating and maintenance manuals are a prerequisite to commencing with the Tests 

on Completion and the tendered amounts for the commissioning shall include for the 

compilation and provision of these manuals. 

 

The Contractor shall hand over to the Engineer three (3 No) final copies of the Operation 

and Maintenance Manual before a Taking-Over certificate will be issued for the Works.  
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The manuals shall be printed on 90gsm thick paper and be securely bound in A4 size hard 

backed plastic/waterproof ring binders with clear pockets on the spine and front cover for 

insertion of title slips giving contract number, scheme description and equipment supplied. 

An electronic copy in pdf format must be also supplied on a memory stick. 

 

The manual shall contain sections separated by plastic binders clearly and visibly marked 

to match the index and shall be set out as follows: 

 

a) Title page 

b) Index  

c) Final acceptance certificate relating to tests carried out. 

 

The final Operation and Maintenance Manual will consist of two parts: 

 
PART ONE 

 

The first part will contain sections on: 

 

(a) Brief description of the plant. 

(b) Operating instructions for individual components of the plant, including final settings, 

available range and control philosophy. The instructions should be clear, concise and 

easy to follow and must include where applicable pre-start, safety, shut down and 

manual operating procedures. 

(c) Routine maintenance instructions i.e. list of tasks and recommended frequency of 

inspections and/or item maintenance or replacement. 

(d) Precautionary measures, elementary fault location, rectifying measures, emergency 

actions and safety procedures.  
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PART TWO 

 

The second part will contain sections on: 

 

(a) Detailed information on equipment including equipment brochures and supplier’s 

operation and maintenance requirements. 

(b) Lists of spare parts including names and contact details of suppliers. 

(c) All relevant technical information of the installations and components. 

(d) Details and ratings of motors. 

(e) All information pertaining to pump installations including test curves, test certificates 

and commissioning testing information. 

(f) Detail mechanical drawings, P&ID diagrams and final pipe items schedules. 

 
C1.1.1.16 Information Required at Tender Stage 

 
It is a specific requirement of the tender that full information of all the equipment offered 

must be supplied at the time of tendering in order for the Engineer to evaluate the Tenderer’s 

submission. The information required is listed below and the tenderer is required to 

complete all Technical Schedules included under Section T2: Returnable Documents. 

Failure to complete these schedules and supply required information will render the tender 

incomplete and will result in disqualification.  

 

Such information will include at least the following: 

 

  (a) The country of origin. 

  (b) Make and description of equipment. 

  (c) Capacity of the units. 

  (d) Material of the components. 

  (e) Working pressures. 

  (f) General arrangement drawings of all units.  

  (g) Spares to be carried by the Client. 

  (h) Full details of all pipework and valves including internal protection. 

  (i)  Pump curves 
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Manufacturer’s pamphlets and catalogues shall be included but edited and clearly marked 

to describe the equipment offered. 

 
C1.1.1.17 Contractor’s Equipment 

 

The Contractor's Equipment for construction and erection of the Works shall be adequate 

for the purpose required, of modern design and in good condition to carry out the Works 

expeditiously. Should the Engineer be of the opinion that the Contractor’s Equipment is in 

anyway unsuitable for carrying out the Works in a manner or at a rate commensurate with 

the requirements of the Contract, he shall have the right to instruct the Contractor at any 

time during the Contract to provide additional or improved plant, tools and equipment, at the 

Contractor’s expense, in order to meet the specified requirements. 

 

C1.1.1.18 Testing of Equipment 

 

The Contractor shall execute and submit to the Engineer all test results in accordance with 

of the General Conditions of Contract in order to prove that the works completed under the 

Contract conform in all respects to the Specifications. In particular, successful execution of 

the following testing is required in respect of completion of the Works: 

 

Dry testing prior to commissioning 

 

▪ Visual checking of general installation and appearance 

▪ Fixing of equipment, pipes, brackets, anchors, etc. 

▪ Written proof of alignment tests on pumps and motors 

▪ Directional testing of rotating elements 

▪ hecking and testing of all actuators and valve settings 

▪ Water testing of chemical dosing equipment, pipes, joints 

▪ Water tightness tests on all water retaining structures 

▪ Pressure tests on all pipelines 

▪ General safety of installations 
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Wet commissioning milestones  

 
▪ Performance testing of all equipment at specified duties and efficiencies for at least 

24 hours continuously 

▪ Monitoring of levels at maximum conditions 

▪ Power consumption 

▪ Temperatures of all bearings 

▪ Vibration of rotating elements, Calibration of dosing equipment 

▪ Water-tightness tests of installations at full load 

 
a) Trial Operation Period and Milestones 

 

Once wet commissioning of all plant components has been completed to the satisfaction of 

the Engineer, the Contractor shall operate the completed plant successfully for a period as 

specified in C1.2.4 continuously, with interruptions only to alter plant settings, affect final 

settings and optimization, test auto-functionality and train the Operator in the detail 

functioning of the plant. The Engineer shall confirm in writing the date on which the trial 

operation period commenced. Any failure during the trail operation period will cause the trial 

to cease, and restart after the failed components have been repaired.  

 

If the components fail again, then the components are not suitable for the duty, and the 

contractor shall rectify the situation at his cost.  He shall then again prove that the equipment 

is suitable for the duty specified. 

 

During the Trial Operation Period, the Contractor shall record all data and at its completion, 

submit to the Engineer a report confirming final settings, calibration, auto control functions, 

approved tests and successful training of the Operator to the satisfaction of the Employer 

before a Taking-Over Certificate will be issued for the Works in terms of clause 10.1 of the 

General Conditions of Contract. 

 

b) Defects Notification Period 

 

All equipment supplied under this contract shall be re-tested by the Operator in conjunction 

with the Contractor at the end of the 12-month Defects Notification Period, to prove that it 

continues to comply with the specified requirements. 
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C3.4.2: STANDARD SPECIFICATIONS - CIVIL 
 

The Standard Specifications on which this contract is based are the South African Bureau of Standard’s 

Standardized Specifications for Civil Engineering Construction (SABS 1200).  (Note: “SABS has been 

changed to “SANS”; the SABS 1200 specifications are due to be replaced in the foreseeable future by 

SANS 2001 amongst other specifications). 

 

Although not bound in nor issued with this Document, the relevant sections of the standard 

specifications shall form part of this Contract.  These documents are available at the Contractor’s 

expense from the SA Bureau of Standards, Private Bag X191, PRETORIA, 0001. 

The applicable SABS 1200 Standardised Specification for this Contract shall be the following: 

 

 A - General 

 

 AB - Engineer’s Office 

 

 C - Site clearance 

 

 DB - Earthworks (Pipe Trenches) 

 

 GA - Small concrete works  

 

 H - Structural Work 

 

 HB - Cladding and Sheeting 

 

 L - Medium pressure pipelines 

 

 LB - Bedding (pipes) 

 

The various documents listed in section C3.4.2 shall be treated as mutually explanatory.  However, 

should any requirement of section C3.4.3 conflict with any requirement of the Standardised 
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Specifications or with any requirement of the Particular Specifications, then the requirement of section 

C3.4.3 shall prevail 

C3.4.3: PROJECT SPECIFICATIONS – CIVIL & STRUCTURAL 
 
 

The following variations and additions to the Standard and Particular Specifications will be applicable 

to this Contract: 

 

PSA - General 

PSAB - Engineers office 

PSC - Site clearance 

PSD - Earthworks 

PSDB - Earthworks (Pipe Trenches) 

PSL - Medium pressure pipelines 

PSLB - Bedding (pipes)  

PSG         -           Concrete & Structural 
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PSA GENERAL 

 

PSA1 QUALITY (Clause 3.1) 

 

All material used in the Works shall, where such mark has been awarded for a specific type 

of material, bear the SABS mark.  Alternatively, the Contractor shall furnish the Engineer 

with certificates of compliance of materials, which bear the official mark of the appropriate 

standard. 

 

PSA2 PLANT (Clause 4.3) 

 

Except where the use of plant is essential in order to meet the specified requirements by the 

Due Completion Date, the Contractor shall use only hand tools and equipment in the 

construction of those portion(s) of the Works that are required in terms of the Scope of Works 

to be constructed using labour intensive construction methods. 

 

PSA3 SITE FACILITIES 

 

PSA3.1 SITE FACILITIES AVAILABLE  

 

PSA3.1.1 Contractor’s Camp  

 

 A Site will be made available by the Employer for the Contractor’s camp and depot.  

 

PSA3.1.2 Source of Water Supply  

 

 The Contractor shall be responsible under the Contract for the supply and distribution at his 

cost of all water that he may require for purposes of constructing the Works.  Accordingly, 

the Contractor shall pay all connection fees and consumption charges, and at his cost 

provide all connections, consumption meters, pipework, storage tanks, transport and other 

items associated with the supply of water for the Works. 

 

 Water can be provided by the Thabazimbi Local Municipality. The Contractor shall, subject 

to the approval of the Engineer, make any necessary arrangements with the relevant 



C.121 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

 

 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

authority for the connection(s), and shall provide in his tender for the payment of all charges 

and costs that are associated with making water available for purposes of constructing the 

Works. 

 

 Water for filling, testing and disinfecting the pipelines and structures will be made available 

by the Employer at no cost to the Contractor.  However, should the pipelines and/or 

structures have to be drained and refilled due to defective materials or workmanship by the 

Contractor or by his subcontractors, then the water required for refilling shall be made 

available at the cost of the Contractor. 

 

PSA3.1.3 Source of Power Supply  

 

 The Contractor shall be responsible under the Contract for the supply and distribution at his 

cost of all electricity that he may require for purposes of constructing the Works.  

Accordingly, the Contractor shall pay all connection and consumption charges, and at his 

cost provide all connections, transformers, consumption meters, cables, distribution boards 

and other items that are associated with the supply of electricity for construction of the 

Works. 

 

 The Thabazimbi Local Municipality is the power supply authority in the area.  The Contractor 

shall, subject to the approval of the Engineer, make any necessary arrangements with the 

relevant authority for the connection(s), and shall provide in his tender for the payment of 

all charges and costs that are associated with making electricity available for purposes of 

constructing the Works.  The distribution of electricity shall be in accordance with the 

applicable bylaws and regulations of the supply authority. 

 

 

PS 3.1.4    Security of Contractor’s Site Camp 

 

 Security of the Contractor’s site camp will be the Contractor’s own responsibility, and no 

additional payment will be made if additional security measures need to be taken during the 

Contract. 
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PSA3.2 SITE FACILITIES REQUIRED  

 

PSA3.2.1 For the Contractor  

 

 Whatever may be required for the satisfactory execution of the Contract. 

 

PSA3.2.2 For the Engineer  

 Replace with the following: 

 No separate office shed shall be required for the Engineer; however, the Contractor shall 

be required to provide a separate desk, chair, and filing cabinet in his/her office shed for 

use by the Engineer. 

PSA3.2.3 Sanitary facilities  

 

 Suppose waterborne sewerage is not available at the Engineer’s site camp. Chemical toilets 

shall be provided and maintained with a valid disposal certificate for the use of the 

Contractor’s personnel at all camp sites that the Contractor may establish for the 

construction of the Works. In addition, the Contractor shall at all times during construction 

of the Works provide adequate sanitary facilities on site so that all employees are at all 

times within easy reach of sanitary facilities. 

 

PSA4 ADJUSTMENT OF PRELIMINARY AND GENERAL TIME-RELATED ITEMS 

(Clause 8.2.2) 

 

PSA4.1 Replace the note on the end of the clause with the following: 

 

Note: An approved extension of time will qualify the Contractor to receive additional payment 

for each relevant time-related item at the original tendered unit rate for such item. The 

additional payment will be calculated pro rata to the extension of time in relation to the time 

for achieving Practical Completion for the Works at the date when the agreement came into 

effect. 

 

PSA4.2 Should the Time for Completion be automatically extended due to abnormal weather 

conditions occurring during execution of the Contract as provided for in the Conditions of 

Contract, adjustment to the total for time-related preliminary and general items will be 
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applicable as specified in Clause PSA4. 

 

PSA5 HEALTH AND SAFETY 

 

The maintenance of safe work practice at all times and in all sections of the execution of 

the works is embedded in the day-to-day site activities of all the Contractor’s management, 

staff and workforce on the contract. 

 

However, the introduction of the Construction Regulations in 2014 requires from the 

Employer to ensure that the Contractor has made adequate provision for the execution of 

the works within the specifications of said regulations. The following items have been 

identified as critical towards ensuring the minimum standards of safe work practice: 

 

It must be noted that the lists below are not exhaustive and that many items have been 

traditionally priced by the Contractor as an integral part of his Preliminary and General items 

or as part of the overhead costs of other items. The tender document, although not detailed 

with regards the Construction Regulations, requires that the Contractor ensures adherence 

to the Occupational Health and Safety Act (Act 85 of 1993) the Construction Regulations, 

2014 and the Regulations for hazardous biological agents 2022. 

 

PSA5.1 Fixed-charge Items 

  
Add the following new Clause (Clause 8.3.5): 

 Unit 

Compliance with the Occupational Health and Safety Act    

(Act 85 of 1993) and its regulations and with the Employer’s  

Health and Safety Specification.  ............................................................................    Sum 

 

The fixed charge item shall include but shall not be limited to the following: 

 

• Preparation of Health and Safety Plan, 

• Establishment of Health and Safety File, 

• Health and Safety Training  

• Personal Protective Clothing and Equipment  
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• Fences, Signs and Barricades  

• Establishment of Safety Administration  

• Other Health and Safety Fixed-charge Obligations 

• Provision for measures to avoid & prevent spread of COVID-19 

 

PSA5.2 Time-related Items 

  
Add the following new Clause (Clause 8.4.6): 

 Unit 

Compliance with the Occupational Health and Safety Act.                                          Sum 

(Act 85 of 1993) and its regulations and with the Employer’s  

Health and Safety Specification.  

 

The time related item shall include but shall not be limited to the following: 

 

• The employment cost of all health and safety personnel including consultants, 

health and safety officers, inspectors, supervisors and issuers required in terms 

of the Contractor’s Health and Safety Plan,   

• Updating the Health and Safety Plan as needed, 

• Carrying out of periodic own audits and follow-up audits, 

• Compiling ongoing risk assessments and risk assessment reports as required by 

the Works, 

• Convening of regular safety meetings with the Safety Representatives, 

• Accompanying and supporting the Employer or his Safety Agent during ad hoc 

audits, 

• Compilation of monthly safety reports and statistics for the Employer or his 

Safety Agent, 

• Implementation and maintenance of Training  

• Maintenance of personal protective clothing and equipment   

• Maintenance of fences, signs and barricades  

• Implementation and maintenance of safety administration  

• Other Health and Safety Time-related Obligations 

• Provision for measures to avoid & prevent spread of COVID-19 
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PS A 5.9  SECURITY 

 

The Contractor shall note that, notwithstanding any insurance which may be by the 

Employer, the Contractor shall be responsible for the effecting of safety and security of plant 

and personnel on and around the site of the works, and that no claims in this regard will be 

entertained by the Employer. 

 

The sum entered by the Contractor in the Schedule of Quantities for effecting of safety and 

security of plant and personnel on and around the site of the works shall be deemed to 

include full compensation for all the necessary to affect the safety and security including, 

where necessary, the employment of the services of a security organization. 

 

PSA6 ENVIRONMENTAL MANAGEMENT PLAN 

  

The Contractor shall comply with all the conditions of the Record of Decision and the 

Environmental Management Plan bound into Annexure B (Section C3.5.3). 

 

PSA6.1 Fixed-Charge Items 

 

Add the following Clause (Clause 8.3.6): 

 Unit 

Compliance with Environmental Management Plan and Record of Decision Sum 

 

The sum tendered shall cover all costs, overheads, profits, and charges incurred in 

complying with all the conditions of the Environmental Management Plan and Record of 

Decision bound into Section C3.5.3. 

 

PSA6.2 Time-related Items 

 

Add the following Clause (Clause 8.4.7): 

 Unit 

Compliance with Environmental Management Plan and Record of Decision Sum 

 

The sum tendered shall cover all costs, overheads, profits, and charges incurred in 
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complying with all the conditions of the Environmental Management Plan and Record of 

Decision bound into Section C3.5.3. 

 

PSA7 SUMS STATED PROVISIONALLY (Clause 8.5) 

 

PSA7.1 Contingencies 

 

 A Provisional Sum shall be included in the Summary of Schedules for contingencies.   No 

percentage markup will be applicable to any payments made using contingency money other 

than the mark up included in prices for variations determined in terms of the Conditions of 

Contract. 

 

PSA7.3 Salary for Labour Desk Officer and Community Liaison Officer 

 

A Provisional Sum has been included in Schedule G2 for a salary to be paid to the 

Community Liaison Officer.    

 

In addition to the abovementioned amount, provision is made in Schedule 2 for a mark-up 

on the amount to be paid.  The mark-up shall be regarded as full compensation for 

overheads, charges and profits as provided for in the Conditions of Contract. 

 

PSA7.5 Telephone Calls and Rental 

 

A Provisional Sum has been included in Schedule 2 for telephone calls and facsimile 

transmissions for the Engineer’s Representative.  The Engineer’s representative will provide 

his own cellular telephone for the contract.  Payment will be based on call and rental costs 

but excluding any deposits and installation costs which shall be priced under the preliminary 

and general items.   

 

In addition to the above amount, provision is made in Schedule 2 for a mark-up on any 

payments made by the Contractor.  The mark-up shall be regarded as full compensation for 

overheads, charges and profits as provided for in the Conditions of Contract. 
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PSA7.6 Acceptance Control Testing 

 

A Provisional Sum has been included in Schedule 2 for acceptance control testing ordered 

by the Engineer to be undertaken by a commercial laboratory.  Payment will be based on 

the actual invoicing by the laboratory to the Contractor.  

 

In addition to the abovementioned amount, provision is made in Schedule 2 for a mark-up 

on any payments made by the Contractor in this regard. The mark-up shall be regarded as 

full compensation for overheads, charges and profits as provided for in the Conditions of 

Contract.  

 

PSA7.7 Office Consumables for Engineer’s Site Facility 

  

A Provisional Sum has been included in Schedule 2 for the appointment and payment of 

office consumables for Engineer’s site facility.   

 

In addition to the abovementioned amount, provision is made in Schedule 2 for a mark-up 

on the amount to be paid.  The mark-up shall be regarded as full compensation for 

overheads, charges and profits as provided for in the Conditions of Contract. 

 

PSA7.8 Location and Relocation of Existing Services 

  

A Provisional Sum has been included in Schedule 2 for the location and relocation of existing 

services by specialists if and when required and ordered by the Engineer. 

 

The mark-up shall be regarded as full compensation for overheads, charges, and profits as 

provided for in the Conditions of Contract 

 

PSA7.9 Temporary protection of existing services  

 

The sum shall cover the cost of temporary protection of all existing services as indicated by 

the Engineer  

 

The mark-up shall be regarded as full compensation for overheads, charges, and profits as 
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provided for in the Conditions of Contract 

 

PSA7.13 Handling of Sewage in Existing Sewers 

 

 A Provisional Sum has been included in Schedule 2 for accommodating sewage in existing 

sewers only when such sewers are temporarily taken out of service.  This amount excludes 

payments for accommodating sewage when connecting the new network to existing sewers, 

which activity has been measured elsewhere. 

PSA8 PRIME COST ITEMS (Clause 8.6) 

 

PSA8.1 Materials for Dayworks 

 

A Provisional Sum has been included in Schedule 2 for materials to be used during the 

execution of dayworks.  In addition to the abovementioned amount, provision is made in 

Schedule 2 for a mark-up on the materials used during the execution of the dayworks by the 

Contractor.  Payment made shall be regarded as full compensation for overheads, charges, 

and profit on the materials that are used when executing dayworks. 
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PSAB ENGINEER'S OFFICE 

 

PSAB1 NAME BOARDS (Clause 3.1) 

 

 One name board conforming to the standard requirements of the Thabazimbi Local 

Municipality must be provided and erected at points to be designated by the Engineer. It 

should be noted that the name boards are to be branded with the EPWP logo in addition to 

the other information required. 

 

PSAB2 OFFICE BUILDING (Clause 3.2) 

 

 No separate office shed shall be required for the Engineer; however, the Contractor shall 

be required to provide a separate desk, chair and filing cabinet in his/her office shed for use 

by the Engineer 

. 

PSAB3 TELEPHONE (Clause 5.4) 

 

 A prime cost item has been allowed in Schedule 2 to cover all call and rental costs that are 

associated with the provision of this facility for the Engineer’s Representative.  The 

contractor shall include the invoice as provided by the Engineer in the monthly payment 

claim. 

 

PSAB4 TESTING 

 

PSAB4.1 General 

 

 No laboratory building or fittings are required by the Engineer.  The Engineer will arrange 

separately with a commercial laboratory of designate specialists to carry out all acceptance 

control testing, excepting for density control test and moisture content determinations.  The 

Contractor shall remain responsible to carry out the process control testing required by the 

Standardised, Particular and Project Specifications. 
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PSAB4.2 Laboratory Equipment 

 

 The Contractor shall supply the following equipment for the duration of the Contract. 

 

 (a) A Troxler nuclear system, complete with accessories and stored in a suitable transit 

case as supplied by the manufacturer.  A detailed description of the unit and principals 

of operation should be given in the manual for the nuclear instrument. 

 

 (b) Six concrete cube moulds, 150mm nominal size, as well as a suitable concrete cube 

curing basin to keep all concrete cubes submerged in water for at least 28 days. 

  

PSAB5 SURVEY ASSISTANTS (Clause 5.5) 

 

 Two suitably educated Survey Assistant shall be made available for the sole use of the 

Engineer's Representative for the duration of the Contract.  The assistant may also be 

required to fulfil the function of Community Liaison Officer during the Contract should the 

Engineer consider this arrangement to be in the interests of the Employer.  The Survey 

Assistants may therefore have to be appointed from the local communities. Transport shall 

be supplied for the Survey Assistant/Community Liaison Officer by the Contractor for the 

duration of the Contract should he be requested to do so.  In such event payment will be 

made at scheduled dayworks rates. 
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PSC    SITE CLEARANCE 

 

PSC1 CLEAR AND GRUB (CLAUSE 8.2.1) 

 

Re-number Clause 8.2.1 to read 8.2.1(a) 

 

Add the following to the sub-clause: 

 

“8.2.1(b) Clear and grub utilizing labour-intensive construction methods…………………Unit: m2 

 

 The provisions of sub-clause 8.2.1 of SABS 1200 C shall apply mutatis mutandi to clearing 

and grubbing carried out utilizing labour-intensive construction methods, but with the 

exception of the maximum boulder size, which is reduced from 0.15 to 0.075 m³. 

 

8.2.1(c) Extra over item 8.2.1(b) for boulder removal………………………………………….Unit: m³ 

 

 The rate shall cover the cost of removing, transporting, and disposing of boulders in excess 

of 0.075 m³, but not greater than 0.15 m³.  Refer to 8.2.1 (a) for boulder in excess of 0.15 

m³.” 

 

8.2.1 (d) Loading, transporting and disposing of topsoil using labour …………………………Unit: m³ 

 intensive construction methods. 

 

 The rate shall cover the cost of loading/placing cleared and grubbed material onto tractor-

drawn-trailers, tipper trucks (or similar means of transportation), transporting, offloading and 

spreading to a maximum thickness of 150 mm at a suitable spoil site.  Loading, offloading 

and spreading activities carried out under this item will be done so by means of labour-

intensive methods. 

 

8.2.1 (e) Loading, transporting and disposing of topsoil using conventional………………….Unit:  m³ 

 construction methods. 

 

 The rate shall cover the cost of loading/placing, transporting, offloading and spreading 

cleared and grubbed material using conventional construction methods. Loading, offloading 
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and spreading activities carried out under this item will be done so by means of conventional 

construction methods. 

 

PSC2 DISPOSAL OF MATERIAL (Sub-clauses 3.1 and 8.2.1) 

 

Replace Clause 3.1 with the following: 

 

Materials arising from clearing and grubbing (scheduled under Clause 8.2.1) and demolition 

of structures shall be disposed of at a suitable spoil site.  The Contractor shall be 

responsible to make his own arrangements for a suitable spoil site.  Trees and stumps 

necessarily removed shall not be burnt unless authorised by the Engineer but shall be cut 

and stacked at areas designated by the Engineer. 

 

PSC3 AREAS TO BE CLEARED AND GRUBBED (Clause 5.1) 

 

The areas to be cleared and grubbed will be indicated by the Engineer.  Should a portion 

or the whole of the site have been cleared and grubbed by others prior to the start of 

construction then no clearing and grubbing will be ordered or payment made with respect 

to the applicable portion of the site. 

 

PSC4 PRESERVATION OF TREES (Sub-clause 5.2.3) 

 

The penalty in respect of every individual tree, designated as a tree to be preserved, that is 

damaged or removed unnecessarily by the Contractor, shall be R500. Prior to 

commencement of a portion of the Works, the contractor shall engage with the owners of 

residential properties where existing trees may be affected Trees that fall within areas upon 

which the Works – apart from those identified by owners of residential properties– are to be 

constructed or within areas that the Contractor must occupy for the proper construction of 

the Works will not be designated for preservation. 

 

PSC6 FREEHAUL AND OVERHAUL 

 

No overhaul will be paid. 
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PSC8.2 SCHEDULED ITEMS 

 

PSC8.2.7 Dismantle, remove and spoil pipelines 

 

 Replace Clause 8.2.7 with the following: 

 

 Separate items will be scheduled for each pipeline group of diameters, transmission lines, 

cables, etc.  The rate provided here shall cover all pipe material, cost of dismantling, 

lifting, and disposing of each pipeline, transmission line, and cable and the additional cost 

of precautions required during excavation in their vicinity, but not the cost of excavation 

and backfilling.  Excavations and backfilling will be measured separately. 

 

PSC8.2.8.1 Demolish and remove building 

 

 Add the following to the sub-clause: 

 

 The cost given under this item shall cover all work associated with the demolition and 

removal of the specified buildings listed in the Bill of Quantities.  The Contractor shall 

familiarise him/herself with each individual structure and ensure that the tendered rate 

covers all cost that he/she may incur during the demolition and removal of the specified 

structure, including requirements stipulated in the health & safety and environmental 

specifications of this Contract.   

 

 The cost shall also cover any excavation required to expose the structure.  Where such 

excavations are done, careful consideration should be made for the safeguarding the 

excavations (i.e. 45-degree slopes for excavations, protection of existing services, etc.).  

Any natural material excavated whilst demolishing any structure shall be stockpiled and 

used as backfill (compacted to 97% mod AASHTO) where such excavation was required.  

Provision for backfilling the void left by the structure itself has been measured elsewhere. 

 

 A separate pay item has been provided for the dismantling and removal of all steel work 

(which includes mechanical equipment) associated with each building.  The cost shall also 

cover the cost of exposing the structure for safe and effective demolition.  This includes 



C.134 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

 

 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

stockpiling the excavated material and using such material for backfilling.  Provision for 

backfill material used for the void left by the structure shall be measured elsewhere. 

 

PSC8.2.8.2 Demolish and remove reinforced concrete structures 

 

 Add the following to the sub-clause: 

 

 The cost given under this item shall cover all work associated with the demolition and 

removal of the specified reinforced concrete structures listed in the Bill of Quantities.  The 

Contractor shall familiarise him/herself with each individual structure and ensure that the 

tendered rate covers all cost that he/she may incur during the demolition and removal of the 

specified structure, including requirements stipulated in the health & safety and 

environmental specifications of this Contract.   

 

 The cost shall also cover any excavation required to expose the structure.  Where such 

excavations are done, careful consideration should be made for the safeguarding of the 

excavations (i.e.,45-degree slopes for excavations, protection of existing services, etc.).  

Any natural material excavated whilst demolishing any structure shall be stockpiled and 

used as backfill (compacted to 97% mod AASHTO) where such excavation was required.  

It should be noted that provision for backfilling the void left by the structure itself has been 

measured elsewhere. 

 

 A separate pay item has been provided for the dismantling and removal of all steel work 

(which includes mechanical equipment) associated with each building. 

 

PSC8.2.8.3 Demolish and remove reinforced concrete structures next to services 

 

 Add the following to the sub-clause: 

 

 The biological feed pump station (Ref. NB2-11 on 3089.00.00.AA.10.U002) is located 

directly next to an existing road with existing services (pipes, cables, etc.) which will have 

to be protected during the demolition of this structure.  The Contractor should take note 

that it is likely that the western wall of this structure can be used as a retaining wall in this 

regard.  This will be achieved through bracing the wall via the four walls making a 90-
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degree angle and cutting these walls at an angle of 45 degrees down to the floor.  The 

floor of this structure (excluding the bracing wall footings) will be removed.   The western 

wall with the bracing walls shall remain in place and be backfilled. 

 

PSC8.2.8.4 Demolition preparation, dismantling and removal of steelwork and mechanical equipment 

to be disposed at site identified by Contractor. 

 

 Add the following to the sub-clause: 

 

 Any dismantling or removal of steelwork, mechanical and electrical equipment shall be 

priced under this item in the Bill of Quantities.  This pay item will also serve as remuneration 

for any preparation and approval that may be required for any demolition activity (per 

structure) to commence.  The Contractor shall familiarise himself/herself with each of the 

structures listed for demolition to ensure he/she is fully aware of any preparation works that 

may be required.  Special reference is made to Clause 3.2.5 (Demolition procedure) in this 

regard. 

 

PSC8.2.8.5 Dismantling and removal of steelwork and mechanical equipment to be stored at site 

identified by Employer’s Agent. 

 

 Add the following to the sub-clause: 

 

 Any dismantling or removal of steelwork, mechanical and electrical equipment and delivery 

to a specified site shall be priced under this item in the Bill of Quantities.  This pay item will 

also serve as remuneration for any preparation or approval that may be required for any 

dismantling activity (per structure) to commence.  The Contractor shall familiarise 

himself/herself with each of the structures listed for dismantling, to ensure he/she is fully 

aware of any preparation works that may be required.  Special reference is made to Clause 

3.2.5 (Demolition procedure) in this regard.  The dismantling of the equipment shall be done 

in such a manner that no degradation or damage occurs to the equipment.  The Contractor 

has to familiarise himself/herself with the delivery route prior to pricing these items, to 

ensure all possible costs are included in the tendered rate.  No additional remuneration will 

be made in this regard. 
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PSC8.2.9 Transport materials and debris to unspecified sites and dump 

 

Replace Clause 8.2.9 with the following: 

    Unit 

Transport material and debris to site established by Contractor    m3 

 

Where instructed by the Employer’s Agent, the Contractor shall load and dump materials 

and debris at a site identified by the Contractor.  The bulking factor associated with such 

material shall be reduced to a value to be agreed with Engineer on site to limit trips required 

to the dump site. 

 

PSC8.2.11 Temporary crusher plant 

 

 Add the following new Clause (Clause 8.2.11): 

     Unit 

 Demolished structural concrete to be crushed 

  and sieved to a nominal size of 75 mm     Sum 

 

The sum tendered under this item shall include, but not be limited to, the following: 

 

• Provision and operation of a mobile crusher plant which will requiring a surface area of 

less than 1000 m2 to function as per its intended use. 

• Be capable of cursing reinforced structural concrete (i.e. 30 MPa or higher) 

• Allow for sufficient passes across the crusher to obtain a maximum size of 75 mm. 

• Handling and stockpiling of recycled material, prior to and after crushing including 

feeding of the material to the plant.  A stockpile site will be designated by Employer’s 

Agent on site. 

• Ensure that the crushed material is free from any foreign objects (i.e. any material other 

than concrete for instance steel, metal etc.) 

• Removal from site once applicable scope has been completed and agreed with the 

Employer’s Agent. 
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The tender sum is not subject to re-measurement.  The Contractor shall familiarise 

himself/herself with each structure prior to pricing the relevant items specified under this 

item. 
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PSD  EARTHWORKS 

 

PSD1 CLASSIFICATION FOR EXCAVATION PURPOSES (Clause 3.1.2) 

 

Delete clause 3.1.2 (a) and clause 3.1.2 (b) and replace with the following: 

 

 3.1.2 (a) Soft excavation: 

 

“All material that is not classified as hard rock excavation in terms of clause 3.1.2 (c), 

boulder excavation class A in terms of clause 3.1.2 (d) or boulder excavation class B in 

terms of clause 3.1.2 (e) shall be classified as soft excavation” 

 

 In clause 3.1.2 (c) (1), replace the words “equivalent to that specified in (b) (1) above” with 

the words “of mass approximately 35 t, fitted with a single-tine ripper suitable for heavy 

ripping and of fly wheel power approximately 220 kW.” 

 

In the last sentence of clause 3.1.2 (d), replace the words “intermediate excavation” with 

the words “soft excavation.” 

 

In the last sentence of clause 3.1.2 (e), replace the words “or intermediate excavation, 

according to the nature of the material” with the word “excavation.” 

 

PSD2 SAFEGUARDING OF EXCAVATIONS (Sub-Clause 5.1.1.2) 

 

 Any cost the Contractor may undergo in ensuring the safety of excavations or any additional 

excavation and backfilling he may have to undertake due to the unstable sides of 

excavations and trenches shall be held to his account and the various rates for excavation 

and trenching included in the Schedule of Quantities shall include full compensation, 

therefore. 

 

PSD3 EXPLOSIVES (Sub-Clause 5.1.1.3) 

 

 Add the following to the sub-clause: 
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 “The Contractor shall record for the information of the Engineer the spacing and loading of 

the charge in each blast.  Compliance with this requirement will not relieve the Contractor 

of any responsibility as provided for in this sub-clause”. 

 

PSD4 DISPOSAL OF SURPLUS MATERIAL (Sub-Clause 5.1.4.3 and 5.2.2.3) 

 

 Add the following to the sub-clause: 

 

 “All surplus or unsuitable materials arising from trench excavations shall be spoiled and 

neatly spread and levelled along the route of the pipeline so as not to interfere with future 

works nor to disrupt the natural overland flow of storm runoff.  Rocks, trees, debris and other 

unsightly material from trench excavations shall be disposed of at a suitable spoil site. 

Where the pipeline is laid within a road reserve the route of the pipeline shall be finished 

neatly to be flush with the natural ground level or finished sidewalk level as may be 

applicable.   

 

 The Contractor shall be responsible to make his own arrangements for a suitable spoil site”. 

 

PSD5 ACCOMMODATION OF TRAFFIC (Sub-Clause 5.1.6) 

 

 The Contractor shall tender a lump sum in Schedule 3 for accommodating traffic during the 

duration of the Contract, which sum shall cover all his obligations in this regard, including 

but not limited to temporary barricades; the erection and re-erection of existing and/or 

temporary traffic signs; lights and flagmen for the guarding and protection of the Works; and 

for making all necessary arrangements with the applicable traffic authorities.  Payment shall 

be made monthly pro-rata to the overall progress of the Works. 

 

 The Contractor shall ensure that as part of the tender sum provision is made for temporary 

access to properties. The Contractor is to arrange and notify property owners prior to 

commencing with the temporary access and is to inform the Engineer once access 

management plan has been prepared.     

 

PSD6 BORROW PITS (Sub-Clause 5.2.2.2) 
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 The Contractor shall be responsible for making his own arrangement regarding the 

provision of pipe bedding material, if required, from commercial borrow pits.  The Contractor 

shall provide in his tender prices for all royalties payable and for the transport of the material 

to site.  

 

PSD7 HAUL AND SPOIL ROADS (Sub-Clause 5.2.2.2) 

 

 The Contractor shall be responsible for the opening up and closing down of designated 

borrow pits.  The Engineer will obtain the necessary permissions and authority to utilise 

such borrow pits.  The Contractor, in turn, shall in all respects comply with the various 

requirements of SABS 1200D and of the Minerals Act (No 50 of 1991 in relation to the 

opening up, closing down, and utilisation of borrow pits.  Except for the crushing or 

screening of materials by the written instructions of the Engineer, and for royalties should 

such become payable, no additional payment will be made for excavating or processing 

material from designated borrow pits, regardless of the hardness or other properties of the 

material.  

 

PSD8 FREEHAUL (Sub-Clause 5.2.5.1) 

 

 Add the following to the sub-clause: 

 

 “The freehaul distance shall be defined as the project site boundaries”. 

 

PSD9 OVERHAUL (Sub-Clause 5.2.5.2) 

  

 No overhaul will be paid.  
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PSDB EARTHWORKS (PIPE TRENCHES)  

 

PSDB1 ACCOMMODATION OF TRAFFIC (Sub-Clause 5.1.3) 

 

 “See Clause PSD5.” 

 

PSDB2 EXISTING SERVICES (Sub-Clauses 5.1.4) 

 

Where any existing service occurs within the specified trench excavation, and the presence 

of such service is known before being uncovered, then the protection of the service will be 

scheduled and measured as provided for in Clause 8.3.5 of 1200DB.  Only known services 

(as defined in Clause 5.4 of 1200A) shall be measured for payment. 

 

Where an unknown existing service is damaged during construction, and the Engineer 

orders that the Contractor should undertake the repair of such service, then such repair will 

either be measured and paid as dayworks or alternatively as a contractual variation in terms 

of Clause 40 of the General Conditions of Contract. 

 

No construction activity which may affect the integrity of telephone or electrical poles or 

stays may be carried out without the prior written approval of the Engineer, which approval 

shall only be given subject to the acceptance of a modus operandi that will ensure the 

integrity of such structures during construction.  

 

Exact positions of existing services cannot be guaranteed by the Thabazimbi Local 

Municipality and will not be held responsible for any damages to any services. The 

contractor shall excavate by hand any such services and ensure that care is taken not to 

damage these services.   

 

PSDB3 TRENCH WIDTHS (Sub-Clauses 4.1 and 5.2) 

 

Trenches in general shall not exceed the widths laid down in Sub-Clause 8.2.3.  If trenches 

exceed the specified width, the Contractor shall be liable for the cost of any thicker pipes or 

more expensive bedding that may be required as a result of the additional trench width. 
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PSDB4 TRENCH BOTTOMS (Sub-Clause 5.5) 

 

Replace the first paragraph of this sub-clause "Material that .......... compacted as directed" 

with the following: - 

 

Where a firm foundation cannot be obtained at the grade indicated due to soft or unsuitable 

material, the Engineer may instruct the Contractor to remove such unsuitable material and 

to backfill the excess depth with approved selected material or concrete, as directed by the 

Engineer in each particular case, at the cost of the Employer.  Backfill other than concrete, 

shall be placed in layers of 100mm uncompacted thickness, each layer thoroughly 

compacted to the entire satisfaction of the Engineer, to provide adequate support for the 

pipe bedding to be placed on top of it. 

 

Should the Contractor remove more ground than is required to secure the proper grade of 

the pipeline, the Contractor must, at his own cost, backfill the excess excavation with 

approved selected material or concrete, as directed by the Engineer in each particular case. 

 

PSDB5 DISPOSAL OF EXCAVATED MATERIAL (Sub-Clauses 5.6.3 and 5.6.4) 

 

All surplus or unsuitable clay and silt materials arising from trench excavations shall be 

spoiled and neatly spread and levelled along the route of the pipeline so as not to interfere 

with future works nor to disrupt the natural overland flow of storm runoff.  Rocks, trees, 

debris and other unsightly material from trench excavations and all surplus material 

excavated shall be removed to a spoil area arranged by the Contractor. Where a pipeline 

is laid within a road reserve the route of the pipeline shall be finished neatly to be flush with 

the natural ground level or finished sidewalk level as may be applicable.  Clause 5.6.7 of 1 

200DB shall apply to the cleaning of roadways.  

 

PSDB6 FREEHAUL AND OVERHAUL (Sub-Clause 5.6.8) 

 

 No overhaul will be payable on earthworks for pipe trenches. 
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PSDB7 AREAS SUBJECTED TO TRAFFIC LOADS (Clause 5.7.2) 

 

The requirements of Clause 5.7.2 shall apply only to pipes and sleeves crossing streets or 

paved areas and pipes running parallel to the road as described below.  

 

All service trenches running parallel to the road of which the roadside edge of the trench is 

located less than 1,4 m away from the edge of the travelled way, will be subject to the 

requirements for the above-mentioned clause. 

 

The measurement and payment will apply to the full trench width.  Pipes and sleeves 

crossing streets or paved areas will be measured and paid for to a length equal to the width 

of road or length of pavement crossed plus 1,4 m either side of the travelled edges. 

 

Compaction of other pipe trenches running parallel to the roadway shall be considered 

areas subject to traffic loads only where instructed by the Engineer in writing. The volume 

will be computed from the minimum base width determined in accordance with Sub-Clause 

5.2 and the depth from the top of the back fill to the top of the bedding as specified in Sub-

Clause 8.3.3.1. 

 

PSDB8 REINSTATEMENT OF EXISTING BITUMEN SURFACED ROADS & 

FOOTWAYS/DRIVEWAYS/COMMONAGE (Clause 3.6 and 5.9.4) 

 

Pipe trenches through the existing bitumen surfaced roads shall be reinstated with a 150 

mm upper selected subgrade layer compacted to 93 % mod AASHTO density, followed by 

a 150 mm subbase layer compacted to 95 % mod AASHTO density and a 150 mm graded 

crushed stone base compacted to 98 % of mod AASHTO density.  The road shall be 

provided with a 25 mm thick asphalt seal. 

The upper selected subgrade layer shall have a CBR of at least 15, a grading modulus of 

at least 0,75 and a maximum PI of 12.  The subbase shall conform to SABS 1200 ME and 

the base to SABS 1200 MF. 

 

Where specific requirements, such as the case for Provincial Roads, the Contractor shall 

ensure that they comply with these stipulations.  
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PSDB10 MEASUREMENT AND PAYMENT (Clause 8.3.2) 

 

PSDB10.1 Basic Principles (Clause 8.1) 

 

Add the following to the sub-clause 8.1.2(a): 

 

Payment for the excavation and backfilling of trenches shall be made at the tendered rates 

and at the following stages of the construction: 

 

 i) upon completion and approval of the trench bottom, prior to bedding :  40 % 

 i) upon completion and approval of top of selected backfill:   70% (cumulative) 

 ii) upon completion and approval of the main fill:    remaining 30 %. 
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PSL MEDIUM PRESSURE PIPELINES 

 

PSL1 MATERIALS - WATER SUPPLY MAINS (Clauses 3.1 to 3.7) 

 

(a)  Unless otherwise shown on the drawings, reticulation mains shall be Class 12 uPVC 

pressure water pipes. Pipes should comply with the requirements of SABS 966  

 

 (b)  Steel fittings and specials shall be manufactured in accordance with the requirement 

of BS 534 but to the dimensions shown on the detailed layouts.  Steel pipe sections 

shall be 6mm thick grade A complying with the requirements of SABS 719. 

 

 (c)  Cast iron fittings and specials shall be, manufactured in accordance with the 

requirements of 1200L, clause 3.3. 

  

 (d)  Flexible slip-on type Viking Johnson couplings shall be complete with removable 

centre registers (locating lugs).  The area surrounding the locating lug shall be built 

up to prevent damage to the female thread on the Viking Johnson coupling.   

 

 (e)  HDPE pipes shall confirm to SABS 533 SANS 4427. 

 

PSL2 CORROSION PROTECTION (Clause 3.9) 

 

 Protective coatings described in this sub-section shall not be measured for payment but 

shall be included in the rates tendered for piping, fittings, couplings and specials. 

 

 a) All cast iron valves, cast iron or steel fittings and cast iron or steel specials shall 

receive a two component solvent borne epoxy pipe coating and lining such as Copon 

KSIR 88 from Plascon or similar approved equivalent.   

 

  Surface preparation, application, testing and performance shall comply with the 

requirements of SABS 1217 type 1A, except that the minimum total dry film thickness 

shall be 300  micron. 

 



C.146 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

 

 

           

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

  Materials shall be applied in accordance with SABS 1217 and in accordance with the 

manufacturer’s data sheet.  Attention is drawn to the need for strict observance of the 

manufacturer’s minimum and maximum coating thickness and time interval between 

coats relative to ambient and steel temperatures. 

  The coating shall be applied in either two or three coats with either one or two coats 

being applied in the workshop.  After installation any scratch or chip marks shall be 

touched up and the whole item covered with a further coat (or two coats) of cop on to 

give a total thickness of not less than 250 microns. 

 

 b) All bolts, nuts and washers used for flanges and couplings shall be heavy duty 

galvanised (clause 3.9.5 of 1200L) 

 

c) All steel fittings and specials indicated for encasing in concrete shall be wire brushed 

externally and left uncoated for encasing in concrete.  Lining shall be as described in 

(a) above. 

 

 d) Steel fittings that are partly enclosed in concrete shall be coated internally as well as 

the exposed external part of the fitting up to 100 mm into the concrete encasement 

as described in (a) above. 

 

PSL3 VALVES (Clause 3.10) 

 

 (a)  Gate valves shall be cast iron flanged waterworks pattern resilient seal valves of the 

class shown on the drawings and manufactured in accordance with the requirements 

of SABS 664.  Valves shall have non-rising spindles, cap-top and be anticlockwise 

closing.  Valves shall be provided with a spur gear if specified on the detailed fittings 

lists and with a mechanism to indicate the percentage closure of the valve.  An arrow 

on the valve shall indicate the direction of flow.   

 

 (b)  Valves 150mm and smaller shall be provided with a plain thrust collar.  All of the 

valves shall be provided with ball thrust collars. 
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PSL4 MANHOLES, DRAW BOXES AND SURFACE BOXES (Clause 3.11) 

 

 Valve boxes shall confirm to the details as indicated on Drawing 3356.20.00.GZA.05.D003 

 

PSL5 HANDLING AND RIGGING (Clause 4.1) 

 

PSL5.1 Transportation 

 

 Fittings, specials and valves shall be protected during transportation and handling against 

damage caused by impact, dropping, etc. 

 

PSL5.2 Off-loading and storage 

 

 Pipes, fittings and specials shall at no time be laid, stacked or rolled directly onto the ground 

but shall be supported on suitable padded cradles or other approved material near each 

end of the pipe, fitting or special.  Particular care shall be taken where pipes with fitted 

couplings are handled or stacked to prevent any pressure on the couplings. 

 

PSL5.3 Inspection on delivery 

 

 The Engineer's Representative will thoroughly inspect all pipes, fittings and specials 

delivered to the site but his acceptance of same as being in good condition shall not relieve 

the Contractor of any of his obligations or responsibilities under this contract.   

 

 Materials rejected by the Engineer shall be removed from the site within 30 days and shall 

be replaced by other approved materials by the Contractor at his own expense. 

 

PSL6 STANDARD HYDRAULIC PIPE TEST (Clause 7.3) 

 

 Field test pressures shall be 1,5 times the recommended maximum working pressure for 

the class of pipe and/or valves, specials and fittings being tested.   
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PSL7 MEASUREMENT AND PAYMENT (Clause 8) 

 

PSL7.1 Protective coatings and linings described in this sub-section shall not be measured for 

payment separately but shall be included in the rates tendered for piping, fittings and 

specials. 
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PSLB  BEDDING (PIPES)  

 

PSLB1 BEDDING (Sub-Clause 3.3) 

 

PSLB1.2 Rigid Pipes  

 

 All clay and concrete pipes shall be laid on a class C bedding as shown on Drawing LB-1 

of SABS 1200LB. 

 

PSLB1.3 Flexible pipes  

 

 All steel, uPVC and polyethylene pipes will be regarded as being flexible and shall be 

bedded as per Drawing LB-2 of SABS 1200 LB. 

 

PSLB2 MATERIAL NOT AVAILABLE FROM TRENCH EXCAVATION (Clause 3.4.2) 

 

 Material for the bedding shall be obtained from a commercial source designated by the 

Contractor. 

 

PSLB3 CLASS A BEDDING (Sub-Clause 5.2.1) 

 

 Concrete to be used in class A bedding to pipes shall be of grade 20/19. 

 

PSLB4 CONCRETE CASING TO PIPES (Sub-Clause 5.4) 

 

 Concrete to be used in the casing of pipes shall be of grade 20/19. 

 

PSLB5 TOLERANCE ON COMPACTION OF BEDDING MATERIAL  

 

 Degree of accuracy II shall prevail. 
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PSLB6 VOLUME OF BEDDING MATERIAL (SUB-CLAUSE 8.1.3) 

 

 The cross-sectional area of the pipe shall be deducted from the area of the bedding 

calculated in terms of Drawing LB-4. 

 

PSLB7 STONE BEDDING (Sub-Clause 8.2.6) 

 

 Add the following new sub-clause: 

 

 Stone bedding will be measured per cubic metre under the appropriate item in SABS 

1200LB. Type A bedding (crushed stone wrapped in a geotextile blanket) shall be measured 

per linear metre along the centreline of the trench. The provision, operation and removal of 

(a) de-watering pump, where authorised by the Engineer will be measured as dayworks 

under the appropriate item in the Bill of Quantities. 

 

PSG CONCRETE & STRUCTURAL  

 

Table 1 

BILL 
NO                                                 

SUMMARY 
DESCRIPTION 

MODEL PREAMBLES OF 
TRADES 2008 

SANS 
REFERENCES 

1 
PRELIMINARIES & 
GENERAL 

General, Contractual 
requirements, Engineer's & 
Contractor's facilities 

SANS, 1200, 
1200AA & 1200AB 

2 ALTERATIONS SECTION B: Clauses B1 - B6   

3 
CONCRETE, 
FORMWORK AND  

SECTION D - PAGE 6 : Clauses 
D1 - D5 SANS 1200G 

4 MASONRY 
SECTION D - PAGE 11-13 : 
Clauses F1 - F14   

    Burnt clay SANS 227 

    

Aggregates from natural 
sources-fine aggregates for 
plaster and mortar SANS 1090 

    Prestressed concrete lintels SANS 1504 

    Metal ties for Cavity walls SANS28 

    Common cement 
SANS 50197-1 
(Class 32,5) 
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    Structural use of masonry SANS 10164-1 

    Masonry Walling SANS 10249 

5 ROOF COVERINGS 
SECTION D - PAGE 15-16: 
Clauses H1 - H6   

    Timber battens SANS 1783-4 

    
Damp & waterproofing in 
buildings SANS 952 

    Thermal insulation SANS 1381-1&4 

    Roof and side cladding SANS 10237 

6 
CARPENTRY & 
JOINERY 

SECTION D - PAGE 17-19: 
Clauses I 1-I 12   

    General requirements SANS 1783-1 

    Structural timber SANS 1783-2 

    Brandering and battens SANS 1783-3 

    Fibre cement boards SANS 803 

    Wooden doors SANS 545 

    Thermal insulation 
SANS 1381-
1,2,4&6 

    Mild steel nails SANS 820 

    
SECTION J - PAGE 20-21: 
Ceilings SANS 803 

      

7 IRONMONGERY 
SECTION L - PAGE 23: 
Clauses L1 - L4 SANS 4 & 1533 

         

8 PLASTERING 
SECTION O - PAGE : Clauses 
D1 - D5   

    Common cement 
SANS 50197-
1(Class 32,5N) 

    Masonry 
SANS 50413-
1(Class 225X) 

    

Aggregates for plaster & mortar 
 
All plaster work shall be done 
with class II mortar SANS 1090 

         

9 TILING 
SECTION D - PAGE 22 : 
Clauses K 1- K 3   

    Flexible vinyl tiles SANS 786 
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    Carpet underlays SANS 1419 

    
Ceramic, porcelain tiles - as per 
preambles 

SANS 1449, 
10107,1090 

10 
PLUMBING & 
DRAINAGE 

SECTION Q - PAGE 32 : 
Clauses Q1 - Q6   

    Medium Pressure pipes SANS 1200L 

    Stormwater SANS 1200 LE 

    Sewer SANS LD  

    Trenches SANS DB 

    Bedding of pipes SANS LB 

11 GLAZING 
SECTION R - PAGE 41 : 
Clauses R1-R2   

    Glass in building SANS 50572-1 to 5 

    
Glazing putty for metal window 
frames SANS 680 

    Installation of glazing materials SANS 10137 

    Work on glass for glazing SANS 1817 

        

12 PAINTWORK 
SECTION S - PAGE 42 - 43 : 
Clauses S1 - S5   

    Interior use SANS 515 

    Enamel paint SANS 630 

    Varnish (interior) SANS 887 

    Emulsion Paints SANS 1586 

        

13 ELECTRICAL WORK SECTION 2 - Electrical Works  

    
Outdoor Distribution 
Transformers 

SABS 780: 2004; 
SANS 60076 

    Backup Generation System SANS 8528 

    Distribution Boards 

SANS 10142; NRS 
057-4 : 2001; NRS 
056 

    Lighting  SANS 10114: 2005 

    
Small Power - Low Voltage 
Installations SANS 10142: 2006 

    Cable and Containment  

SANS 10198: 
2004,   NRS 074-1 : 
2005 
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    HVAC SANS 1125:2004 

14 EXTERNAL WORKS 
SECTION U/U4 - PAGE 47 : 
Clause U.4.1 &U.17   

    
Prefabricated concrete 
components (fencing) SANS 1372 

      SABS 763 

15 
REPAIR WORKS / 
EPOXY REPAIR 

SECTION U/U4 - PAGE 47 : 
Clause U.4.1 &U.17  

  

All materials shall be from an 
approved manufacturer such as: 

• Sika (e.g. Sikadur®-31, 
Sikadur®-52) 

• Fosroc (e.g. Nitomortar 
EP, Nitofill UR63) 

• a.b.e. (e.g. epidermix 
344, durarep EC) 

 

SANS 10100, 
SANS 1200 G, or 
EN 1504 

16 RAIL STEEL WORKS 
SECTION U/U4 - PAGE 47 : 
Clause U.4.1 &U.17  

  

• Rails shall be laid to line 
and level as shown in 
the construction 
drawings. 

 

• Joints shall be either fish 
plated or thermite 
welded in accordance 
with SANS 10082. 
 

• Rails must be supported 
on precast concrete 
sleepers, baseplates, or 
embedded steel 
channels, depending on 
the application. 

 

• Fastening systems must 
comply with SANS 
10338 and be anti-
vibration and anti-
loosening type where 
specified. 

 

SANS 50081-1:  
SANS 10338:  
SANS 50049 / EN 
13674-1  
SANS 657-3  
SANS 10082:  
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NOTE THE BOQ is based on Model Preambles of Trades of 2008 as compiled by the 
Association of South African Quantity Surveyors 

 
 
Epoxy Repair Specification 
 

1. General 

All epoxy repair works shall be carried out strictly in accordance with the manufacturer’s instructions 
and under the supervision of a competent technician. Materials used must be suitable for structural or 
non-structural concrete repair, as specified. 

2. Surface Preparation 

The area to be repaired shall be cleaned, chipped, and roughened to remove all loose, weak, or 
contaminated concrete. The surface must be dry, dust-free, and free of oil or laitance before the 
application of any epoxy bonding agent. Exposed reinforcement (if any) shall be cleaned to a bright 
metal finish and treated with an anti-corrosion primer. 

3. Epoxy Application 

Epoxy resin used shall be two-part, solvent-free structural grade, suitable for vertical and 
horizontal application. The mixed epoxy shall be applied to the prepared surface by brush or trowel 
within the pot life period. All voids and cracks shall be filled thoroughly using appropriate methods 
(e.g., injection, pressure grouting, or patch repair) depending on the nature of the defect. 

4. Repair Mortar or Filling (if applicable) 

Where required, epoxy mortar or epoxy-modified repair mortar shall be used to rebuild the 
concrete section. The mortar shall be applied immediately after the bonding coat is tacky (not cured), 
ensuring full adhesion between old and new concrete. 

5. Curing and Protection 

The repaired areas shall be protected from vibration, moisture, and direct sunlight during the curing 
period. No mechanical load shall be applied until the epoxy has achieved full strength, as per the 
manufacturer's guidelines. 
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6. Inspection and Testing 

All repairs shall be subject to visual inspection and, where specified, pull-off adhesion testing to 
verify bonding strength. The contractor shall submit material data sheets and compliance certificates 

for epoxy products used. 

 

 

 
   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
C3.4.4: PROJECT SPECIFICATIONS – MECHANICAL WORKS 
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The various documents listed in section C3.4.4 shall be treated as mutually explanatory.  However, 

should any requirement of section C3.4.4 conflict with any requirement of the Standardised or Particular 

Specifications, then the requirement of section C3.4.4 shall prevail. 

 

For the purpose of description and measurement the mechanical works are divided into the main 

treatment systems and the mechanical equipment associated with these systems described therein.  

These systems are listed below: 

 

PSMW-1: Module 01 Inlet Works’ Equipment 

PSMW-2: Module 01 Primary Settling Tank Equipment 

PSMW-3: Module 01 Central Pump Station Equipment 

PSMW-4: Module 01 Biological Trickling Filter Equipment 

PSMW-5:  Module 01 Humus Tank Equipment 

PSMW-6: Module 01 Aeration Biological Nutrient Reactor Equipment 

PSMW-7: Module 01 Secondary Settling Tanks’ Equipment 

PSMW-8: Module 01 RAS/WAS Pump Station Equipment 

PSMW-9: Module 02 Inlet Works’ Equipment 

PSMW-10: Module 02 Biological Nutrient Reactor Equipment 

PSMW-11: Module 02 Secondary Settling Tank Equipment 

PSMW-12: Module 02 S-Recycling Pumpstation Equipment 

PSMW-13: Module 02 WAS Pumpstation Equipment 

PSMW-14: Chlorine Dosing System and Chlorine Contact Tanks’ Equipment 

PSMW-15: Balancing Dam and Recycling Pump Station Equipment 

PSMW-16: Storm Water Pump Station Equipment 

PSMW-17: Anaerobic Digesters and Mixer Pump Station Equipment 

PSMW-18: Sludge Drying Beds Equipment 
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C3.4.4 PROJECT SPECIFICATIONS – MECHANICAL WORKS 
 

C3.4.4.1 PSMW-1: Module 01 Inlet Works Equipment 

The primary objective associated with this section of the scope of works is to refurbish, 

design, supply and commission fit for purpose the Inlet Works equipment operating as 

per the intended use.  Generally, these specifications are categorised into three (3) 

main protocols associated with this activity, namely,  

 

a) Conducting a condition assessment of existing equipment. 

b) Refurbishing/Servicing and replacing specific components identified during 

condition assessment (provisional allowance). 

c) Recommissioning or replacing the unit if damaged beyond repair. 

 

The general requirements associated with the condition assessment and refurbishment 

is defined in the specification REFURBISHMENT OF MECHANICAL EQUIPMENT, 

included under Part C3.4.7. 

 

It should be noted that this protocol does not apply to all units as allowance has been 

made for the replacement of the Inlet Works equipment without conducting the 

condition assessment.  Further details on the refurbishment and replacement of these 

units are provided under the subsequent sections. 

 

C3.4.4.1.1 Scope of works 

The scope associated with the Module Inlet Works includes: 
 

• Replacement and commissioning of the channel-mounted sluice gates; 

• Replacement and commissioning of the existing coarse screens with an 

inclined bar mechanical screen; 

• Supply, install, test, and commission the compactor, including the wash spray 

system and the jet pumps with interconnecting pipework; 

• Supply of screening waste skip bin; 

• Refurbishment, servicing, and commissioning of the manual rake bar screen; 

• Refurbishment, servicing, and commissioning of the degritting collection 

pipework and replacement of degritting valves; 

 

C3.4.4.1.2 Refurbishment and servicing of units 

As stated previously, the scope associated with the refurbishment of the Module 01 

Inlet Works units shall entail: 

 

i) The isolation of each component; 
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ii) Removal of each unit; 

iii) Condition assessment and reporting on the status of units; 

iv) Servicing and repair of units; 

v) Supply of new unit (subject to findings of condition assessment); 

vi) Installation and commissioning of operational units; 

 

Should it be required to replace the Inlet Works equipment, including all ancillaries, the 

new units shall conform to the relevant requirements stipulated under the specifications 

contained herein and the Particular Specifications, PSR: CHANNEL RAKED 

SCREENS and PPL: DEGRITTER SYSTEM, included in Part 3.4.7.  The Contractor 

shall be responsible for supplying all the equipment required to comply with all the 

requirements specified herein and achieve the performance associated with the unit 

that is being replaced.  Where no design criteria are specified, the Contractor shall 

obtain these criteria and performance data from the Manufacturer or Supplier of the 

unit to be replaced.  Equipment replaced shall, therefore, as a minimum requirement, 

be considered a like-for-like replacement. 

 

Refurbishment of penstocks shall include servicing and bringing to functionality the 

spindle head frame, spindle movement, sealing mechanism, corrosion protection, and 

greasing, etc. 

 

C3.4.4.1.3 Performance and design requirements 

All refurbished or replaced units shall operate and function as per the original unit’s 

specifications and or operational requirements as confirmed by the manufacturer of the 

equipment. 

 

Where new units have to be offered, these shall be based on the minimum design 

parameters and requirements presented in Table PSMW1-1: 

 

Table PSMW1-1:  Mechanical Bar Screen and Impact Screw Compactors 

Performance Requirements 

Ref Description Requirements 

1. Mechanical Screening Channel 

a Mechanical Raked Screen Incline Bar Screens, Screen field 10/ 304 
s/s, screen angle of 75 degrees, screen 
field bar spacing 6mm, fit to existing 
channel width and depth. Flow rate 982 
m3/h. 

b Total no. of Mechanical Inclined 
Bar Screens 

1 no. off 

c Motor size per Mechanical Screen 0.75 kW 
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Ref Description Requirements 

2. Manual Screening Channel 

a Hand Rake Screen Bar spacing and inclination angle as per 
the existing, bar size 40x8mm, spacing 
between bars 25mm, to fit into the existing 
channel width and depth. 

b Total no. of Hand Rake Screens 1 no. off 

3. Compactors  

a Impact Screw Compactors  Wet inlet capacity of 2 – 3 (m3/hr) and 
discharge of 1 (m3/hr) 

b Total no. of Compactors  1 no.’s off 

c Motor size per Compactor  1.5 Kw 

d Wash System  Standard spray system in the compaction 
zone  

e Jet Pumps Wash water flow of 100l/min, high pressure 
of 3-6 bars. 

f Total no. of Jet Pumps 2 no.’s off 

Note: 
1 This total refers to the total no. of units installed in the Inlet Works. 
2 This reference applies to typical operational criteria associated with the Inlet 

Works. 

 

 

C3.4.4.1.4 Material specification 

The equipment specified under this section of the document shall be fabricated from 

the following materials (or superior), subject to the acceptance of the Engineer: 

 

Table PSMW 1-2:  Material specification for Inlet Works equipment 

Ref Description Requirements 

1. Mechanical Raked Screen 

a Screen field  304 stainless steels 

b Drive Chain  125 s/s alloy 

2. Hand Rake Screen 

a Manual raked screen  304 stainless steels 

3. Compactors  

a Body Material 304 stainless steels 

4. Penstocks 

a Hand Wheel 400mm Aluminium 

b Spindle Nut Brass 

c Spindle Ø32mm ¼” Pitch 304 stainless steels 

d Spindle Cover 304 stainless steels 

e Gate Frame 304 stainless steels 

f Gate  304 stainless steels 

g Gate Guide  HDPE 

h Seals EPDM 

5 Degritting Valves  

a Degritting, Wedge Gate Valves Cast Iron with Brass Seat Ring 
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Fabrication of stainless steels and 3CR12 shall follow the recommendations in "The 

Stainless-Steel User Manual" and "The 3CR12 Fabrication Guide" issued by Columbus 

Stainless. Only fabricators experienced with stainless steel will be considered 

acceptable. Such fabricators shall use permanently dedicated storage and fabrication 

areas and shall use machines, tools and handling equipment suited and permanently 

dedicated to this type of material. 

 

 

C3.4.4.1.5 Testing and acceptance performance requirements 

The acceptable performance requirements shall be according to specifications detailed 

above, and the Thabazimbi WWTW’s expected loads, should be capable of handling 

peak flows without causing overflow or system damage. The screens should be tested 

to ensure they effectively remove large debris and objects from the incoming sewage, 

expected percentage of debris removal above 90%. The grit removal efficiency of the 

plant should be above 95% for particles of specific sizes.  

 

 

 C3.4.4.2 PSMW-2: Module 01 Primary Settling Tank Equipment 

The primary objective associated with this section of the scope of works is to refurbish, 

design, supply and commission fit for purpose module 01 primary settling tank 

equipment operating as per the intended use.  Generally, these specifications are 

categorised into three (3) main protocols associated with this activity, namely,  

 

a) Conducting a condition assessment of existing equipment. 

b) Servicing and replace specific components identified during condition 

assessment (provisional allowance). 

c) Recommissioning or replacing the unit if damaged beyond repair. 

 

The general requirements associated with the condition assessment and refurbishment 

is defined in Particular Specification REFURBISHMENT OF MECHANICAL 

EQUIPMENT, included under Part C3.4.7. 

 

C3.4.4.2.1 Scope of works 

The scope associated with the primary settling tank includes: 

• Refurbishment, servicing (or replacement) and commissioning of the influent 

interconnecting pipework complete with all the fittings;  

• Refurbishment, servicing (or replacement) and commissioning of the scum 

collection chute; 



C.161 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

• Refurbishment, servicing (or replacement) and commissioning by cleaning and 

re-aligning the existing baffle plates; 

• Supply, Install and commissioning of weir plates; 

 

C3.4.4.2.2 Refurbishment and servicing of units 

As stated previously, the scope associated with the refurbishment of the primary 

settling tank shall entail: 

i) The isolation of each component; 

ii) Removal of each unit; 

iii) Condition assessment and reporting on status of units; 

iv) Servicing and repair of units; 

v) Supply of new unit (subject to finding of condition assessment); 

vi) Installation and commissioning operational units; 

 

Should it be required to replace the tanks equipment, the new units shall conform to 

the relevant requirements stipulated under the specifications contained herein and the 

Particular Specification, PTRp: PRIMARY SETTLING TANK EQUIPMENT, included 

in Part 3.4.7 of the Scope of Works.  The Contractor shall be responsible to supply all 

the equipment required to complying with all the requirements specified herein and 

achieve the performance associate with the unit that is being replaced.  Where no 

design criteria are specified, the Contractor shall obtain this criteria and performance 

data from the Manufacturer or Supplier of the unit to be replaced.  Equipment replaced 

shall therefore, as a minimum requirement, be considered a like for like replacement. 

 

Although it is anticipated that the existing PST equipment will be refurbished, allowance 

for new units have to be made as a contingent should the condition assessment find 

the units damaged beyond repair.  Where a new unit is offered it shall be installed on 

existing infrastructure where the unit being replaced is installed (existing units to be 

removed from site).  The Contractor shall study the as built drawings and/or inspect the 

site where the new units are to be installed.  Any modifications required to the existing 

PST in this regard shall be allowed for in the Contractors offer.  The Contractor shall 

ensure safe and easy access in terms of the OHS Act to these unit and, where required, 

shall allow for access platforms to operate and maintain the units. 
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C3.4.4.2.3 Performance and design requirements 

All refurbished or replaced units shall operate and function as per the original unit’s 

specifications and or operational requirements as confirmed by the manufacture of the 

equipment. 

 

Where new units have to the offered these shall be based on design parameters and 

minimum design requirements of the equipment are presented in Table PSMW 2-1: 

 

Table PSMW 2-1:  Primary Settling Tank performance requirements 

Ref Description Requirements 

a Tank Shape Circular, Conical-Bottom 

b Total no. of tanks 1 no. off 

c Scum Collection system Scum Collection  

 

 

C3.4.4.2.4 Material specification 

The equipment specified under this section of the document shall be fabricated from 

the following materials (or superior), subject to the acceptance of the Engineer: 

 

 

Table PSMW 2-2:  Material specification for tank equipment 

Ref Description Requirements 

a Scum baffle plates 304L Stainless Steel 

b Scum box 304L Stainless Steel 

c Weir plates  304L Stainless Steel 

 

 

C3.4.4.2.5 Design, supply, and installation requirements 

Primary settling tank must be refurbished/designed and installed in accordance to 

Particular Specification PTRp: PRIMARY SETTLING TANK EQUIPMENT included in 

Part 3.4.7 of the Scope of Works. 

 

C3.4.4.2.6 Testing and acceptance performance requirements 

Primary settling tank testing shall be carried out in terms of Specification PTRp: 

PRIMARY SETTLING TANK EQUIPMENT included in Part 3.4.7 of the Scope of 

Works. 

 

C3.4.4.3 PSMW-3: Module 01 Central Pump Station Equipment 

The primary objective associated with this section of the scope of works is to refurbish, 

design, supply and commission fit for purpose trickling filter pumps and thick sludge 
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pumps operating as per the intended use.  Generally, these specifications are 

categorised into three (3) main protocols associated with this activity, namely,  

 

a) Conducting a condition assessment of existing equipment. 

b) Servicing and replace specific components identified during condition 

assessment (provisional allowance). 

c) Recommissioning or replacing the unit if damaged beyond repair. 

 

The general requirements associated with the condition assessment and refurbishment 

is defined in Particular Specification PJ: REFURBISHMENT OF MECHANICAL 

EQUIPMENT, included under Part C3.4.7. 

 

C3.4.4.3.1 Scope of works 

The scope associated with the pump station system includes: 

• Supply, installation and commissioning of two new end-suction pumps (Trickling 

Filter Pumps) complete with all the ancillaries; 

• Refurbishment, servicing and commissioning of the pumps’ interconnecting 

suction pipework complete with all the valves and fittings;  

• Refurbishment, servicing and commissioning of the pumps’ interconnecting 

discharge pipework complete with all the valves and fittings; 

• Refurbishment, servicing and commissioning of the pumps’ interconnecting 

discharge manifold pipework complete with all the fittings and replacement of 

the inline flow meter;  

• Supply, installation and commissioning of two new end-suction pumps 

(Thickened Sludge Pumps) complete with all the ancillaries; 

• Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting suction pipework complete with all the valves and fittings;  

• Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting discharge pipework complete with all the valves and fittings; 

• Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting manifold discharge pipework complete with all the valves and 

fittings, and replacement of the digester supply pipework’s isolating gate valves; 

• Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting sludge sump agitation pipework complete with all the valves 

and fittings; 
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C3.4.4.3.2 Performance and design requirements 

Design parameters and minimum design requirements of the central pump station is 

listed in Tables PSMW 3-1. 

 

Table PSMW 3-1:  Trickling Filter pump system performance requirements 

Ref Description Requirements 

a Pump type End-Suction Pumps  

b Total no. of pumps 2 no.’s off, 1 duty + 1 standby configuration 

c Pump capacity and head As per existing pumps 

d Motor size 4 kW 

 

Table PSMW 3-2:  Thick sludge pump system performance requirements 

Ref Description Requirements 

a Pump type Self-Priming Pumps (With an Eradicator) 

b Total no. of pumps 2 no.’s off, 1 duty + 1 standby configuration 

c Pump capacity and head As per existing pumps 

d Motor size 11 kW 

 

C3.4.4.3.3 Material specification 

 

The equipment specified under this section of the document shall be fabricated from 

the following materials (or superior), subject to the acceptance of the Engineer: 

 

 

Table PSMW 3-3:  Material specification for equipment 

Ref Description Requirements 

a Pipework Mild steel, epoxy coated 

b Pipe supports Mild steel, epoxy coated 

 

Hot metal sprayed coatings shall be in accordance with SANS 2063. 

 

Application of an epoxy zinc sealer shall be to a dft of 60 μm (Sigma cover 522, or 

equivalent). Application of two coats of epoxy pipe coating to a dft (per coat) of 125 μm; 

(Sigma guard 720, or equivalent) shall be applied thereafter. 

 

C3.4.4.3.4 Design, supply, and installation requirements 

Pumps must be refurbished/designed and installed in accordance with Particular 

Specification PTH: PUMPS and PTL: SELF-PRIMING PUMPS included in Part 3.4.7 

of the Scope of Works. 
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C3.4.4.3.5 Testing and acceptance performance requirements 

Pump testing shall be carried out in terms Particular of Specification PT: PUMPS 

included in Part 3.4.7 of the Scope of Works. 

 

 

C3.4.4.4 PSMW-4: Module 01 Biological Trickling Filter Equipment 

The primary objective associated with this section of the scope of works is to refurbish, 

design, supply and commission fit for purpose module 01 biological trickling filter 

equipment operating as per the intended use.  Generally, these specifications are 

categorised into three (3) main protocols associated with this activity, namely,  

 

a) Conducting a condition assessment of existing equipment. 

b) Servicing and replace specific components identified during condition 

assessment (provisional allowance). 

c) Recommissioning or replacing the unit if damaged beyond repair. 

 

The general requirements associated with the condition assessment and refurbishment 

is defined in Particular Specification PJ: REFURBISHMENT OF MECHANICAL 

EQUIPMENT, included under Part C3.4.7. 

 

C3.4.4.4.1 Scope of works 

The scope associated with the biological trickling filter includes: 

• Refurbishment, servicing (or replacement) and commissioning of the influent 

supply pipework complete with the valve and fittings; 

• Refurbishment, servicing (or replacement) and commissioning of the 

distribution tank with suspended arms and the centre column mounted self-

aligning bearing including the guide rollers; 

• Refurbishment, servicing (or replacement) and commissioning of the rotating 

arm’s air release tubes with quick release flushing caps, and rotating arm’s 

nozzle hole fitted spreader plates; 

• Refurbishment, servicing (or replacement) and commissioning of the Tension 

Cables and connectors; 

 

C3.4.4.4.2 Refurbishment and servicing of units 

As stated previously, the scope associated with the refurbishment of the biological 

trickling filter shall entail: 

i) The isolation of each component; 

ii) Removal of each unit; 

iii) Condition assessment and reporting on status of units; 
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iv) Servicing and repair of units; 

v) Supply of new unit (subject to finding of condition assessment); 

vi) Installation and commissioning operational units; 

 

Should it be required to replace the trickling filter equipment, the new units shall 

conform to the relevant requirements stipulated under the, PJ: REFURBISHMENT OF 

MECHANICAL EQUIPMENT, included in Part 3.4.7 of the Scope of Works.  The 

Contractor shall be responsible to supply all the equipment required to complying with 

all the requirements specified herein and achieve the performance associated with the 

unit that is being replaced.  Where no design criteria are specified, the Contractor shall 

obtain these criteria and performance data from the Manufacturer or Supplier of the 

unit to be replaced.  Equipment replaced shall, therefore, as a minimum requirement, 

be considered a like-for-like replacement. 

 

Although it is anticipated that the existing trickling filter equipment will be refurbished, 

allowance for new units has to be made as a contingency should the condition 

assessment find the units damaged beyond repair.  Where a new unit is offered, it shall 

be installed on existing infrastructure where the unit being replaced is installed (existing 

units to be removed from the site).  The Contractor shall study the as-built drawings 

and/or inspect the site where the new units are to be installed.  Any modifications 

required to the existing trickling filter in this regard shall be allowed for in the 

Contractor's offer.  The Contractor shall ensure safe and easy access in terms of the 

OHS Act to these units and, where required, shall allow for access platforms to operate 

and maintain the units. 

 

C3.4.4.4.3 Performance and design requirements 

All refurbished or replaced units shall operate and function as per the original unit’s 

specifications and or operational requirements as confirmed by the manufacturer of the 

equipment. 

 

Where new units have to the offered, these shall be based on design parameters, and 

the minimum design requirements of the equipment are presented in Table PSMW 4-

1: 

 

Table PSMW 4-1:  Trickling Filter performance requirements 

Ref Description Requirements 

a Distributor Diameter  15m dia 

b Minimum Flow  58 ℓ/sec 

c Maximum Flow 104 ℓ/sec  
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Ref Description Requirements 

d Centre Column Diameter 400 NB 

e Number of Distribution Arms 4 no.’s off 

f Distribution Arm Diameter  80mm NB 

g Number of Nozzles per Arm 15 no.’s off 

h Nozzle Diameter  10mm 

i Number Spreader Plates per Arm 2 

j Number of Guide Rollers  6 no.’s off 

k Top Bearing  Self-Aligning Bearing 

 

 

C3.4.4.4.4 Material specification 

The equipment specified under this section of the document shall be fabricated from 

the following materials (or superior), subject to the acceptance of the Engineer: 

 

Table PSMW 4-2:  Material specification for tank equipment 

Ref Description Requirements 

a Rotary Distributor 
Hot-Dipped Galvanized Mild Steel to 
SANS 763 

b Distribution Arms 
Hot-Dipped Galvanized Mild Steel to 
SANS 763 

 

Hot metal sprayed coatings shall be in accordance with SANS 2063. 

 

C3.4.4.4.5 Design, supply, and installation requirements 

Biological Trickling Filter must be refurbished/designed and installed in accordance to 

Specification PJ: REFURBISHMENT OF MECHANICAL EQUIPMENT included in 

Part 3.4.7 of the Scope of Works. 

 

C3.4.4.4.6 Testing and acceptance performance requirements 

Biological Trickling Filter testing shall be carried out in terms of Specification P: 

BIOLOGICAL TRICKLING FILTER EQUIPMENT included in Part 3.4.7 of the Scope 

of Works. 

 

C3.4.4.5 PSMW-5: Module 01 Humus Tank Equipment 

The primary objective associated with this section of the scope of works is to refurbish, 

design, supply, and commission a fit-for-purpose module 01 humus tank equipment 

operating as per the intended use.  Generally, these specifications are categorised into 

three (3) main protocols associated with this activity, namely,  

 

a) Conducting a condition assessment of existing equipment. 
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b) Servicing and replacing specific components identified during condition 

assessment (provisional allowance). 

c) Recommissioning or replacing the unit if damaged beyond repair. 

 

The general requirements associated with the condition assessment and refurbishment 

are defined in Particular Specification PJ: REFURBISHMENT OF MECHANICAL 

EQUIPMENT, included under Part C3.4.7. 

 

C3.4.4.5.1 Scope of works 

The scope associated with the secondary clarifiers includes: 

• Refurbishment, servicing (or replacement) and commissioning of the half-bridge 

walkway, handrailing, by removing corrosion and recoating all affected metal 

components with appropriate anti-corrosive primer and paint; 

• Replacement and commissioning of gearbox, drive motor, and the drive wheels; 

• Replacement and commissioning of the centre bearing with a corrosion-

resistant unit suitable with protective cover or seal to prevent future exposure to 

moisture and debris; 

• Refurbishment, servicing (or replacement) and commissioning of the complete 

sludge scraper system including the scum collector with the scum chute and 

scum chute valve; 

• Refurbishment, servicing (or replacement), and commissioning of cleaning and 

realigning the existing weir and baffle plates; 

 

C3.4.4.5.2 Refurbishment and servicing of units 

As stated previously, the scope associated with the refurbishment of the humus tank 

shall entail: 

i) The isolation of each component; 

ii) Removal of each unit; 

iii) Condition assessment and reporting on the status of units; 

iv) Servicing and repair of units; 

v) Supply of new unit (subject to the findings of the condition assessment); 

vi) Installation and commissioning of operational units; 

 

Should it be required to replace the tank's equipment, the new units shall conform to 

the relevant requirements stipulated under the specifications contained herein and the 

Particular Specification, PTR: SEDIMENTATION TANK EQUIPMENT, included in Part 

3.4.7 of the Scope of Works.  The Contractor shall be responsible for supplying all the 

equipment required to comply with all the requirements specified herein and achieve 

the performance associated with the unit that is being replaced.  Where no design 
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criteria are specified, the Contractor shall obtain these criteria and performance data 

from the Manufacturer or Supplier of the unit to be replaced.  Equipment replaced shall, 

therefore, as a minimum requirement, be considered a like-for-like replacement. 

 

Although it is anticipated that the existing humus tank equipment will be refurbished, 

allowance for new units has to be made as a contingency should the condition 

assessment find the units damaged beyond repair.  Where a new unit is offered, it shall 

be installed on existing infrastructure where the unit being replaced is installed (existing 

units to be removed from the site).  The Contractor shall study the as-built drawings 

and/or inspect the site where the new units are to be installed.  Any modifications 

required to the existing humus tank in this regard shall be allowed for in the Contractor's 

offer.  The Contractor shall ensure safe and easy access in terms of the OHS Act to 

these units and, where required, shall allow for access platforms to operate and 

maintain the units. 

 

C3.4.4.5.3 Performance and design requirements 

All refurbished or replaced units shall operate and function as per the original unit’s 

specifications and or operational requirements as confirmed by the manufacturer of the 

equipment. 

 

Where new units have to the offered, these shall be based on design parameters and 

the minimum design requirements of the equipment are presented in Table PSMW 5-

1: 

 

Table PSMW 5-1:  Settling Tank performance requirements 

Ref Description Requirements 

a Tank Shape Circular, Conical-Bottom 

b Total no. of tanks 1 no. off 

c Sludge removal system Sludge Scraper 

 

C3.4.4.5.4 Material specification 

The equipment specified under this section of the document shall be fabricated from 

the following materials (or superior), subject to the acceptance of the Engineer: 

 

Table PSMW 5-2:  Material specification for tank equipment 

Ref Description Requirements 

a 
Walkways, handrails, and 
ladders 

Hot-dipped galvanised mild steel to 
SANS 763 

b Rotating bridge Mild steel and coated 

c Scraper blades 304L Stainless Steel 
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Hot metal sprayed coatings shall be in accordance with SANS 2063. 

 

 

C3.4.4.5.5 Design, supply, and installation requirements 

Humus Tank must be refurbished/designed and installed in accordance to Particular 

Specification PTR h: HUMUS TANK EQUIPMENT included in Part 3.4.7 of the Scope 

of Works. 

 

 

C3.4.4.5.6 Testing and acceptance performance requirements 

Secondary clarifiers testing shall be carried out in terms of Specification PTR: 

SEDIMENTATION TANK EQUIPMENT, included in Part 3.4.7 of the Scope of Works. 

 

 

C3.4.4.6 PSMW-6: Module 01 Aeration Biological Nutrient Reactor Equipment 

The primary objective associated with this section of the scope of works is to refurbish, 

design, supply, and commission a fit-for-purpose module 01 aeration biological reactor 

unit equipment operating as per the intended use.  Generally, these specifications are 

categorised into three (3) main protocols associated with this activity, namely,  

a) Conducting a condition assessment of existing equipment. 

b) Servicing and replacing specific components identified during condition 

assessment (provisional allowance). 

c) Recommissioning or replacing the unit if damaged beyond repair. 

 

The general requirements associated with the condition assessment and refurbishment 

is defined in Particular Specification PJ: REFURBISHMENT OF MECHANICAL 

EQUIPMENT, included under Part C3.4.7. 

 

It should be noted that this protocol does not apply to all units, as allowance has been 

made for the replacement of existing Module 01 aeration bioreactor equipment without 

conducting the condition assessment.  Further details on the refurbishment and 

replacement of these units are provided in the subsequent sections. 

 

C3.4.4.6.1 Scope of works 

The scope associated with the Module 2 Bioreactor includes: 

• Refurbishment, servicing (or replacement), and commissioning of aerobic zone 

surface aerators;  
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• Refurbishment, servicing (or replacement), and commissioning of valves and 

sluice gates; 

 

C3.4.4.6.2 Refurbishment and servicing of units 

As stated previously, the scope associated with the refurbishment of the module 01 

aeration bioreactor units shall entail: 

i) The isolation of each component; 

ii) Removal of each unit; 

iii) Condition assessment and reporting on status of units; 

iv) Servicing and repair of units; 

v) Supply of new unit (subject to finding of condition assessment); 

vi) Installation and commissioning operational units; 

 

Should it be required to replace the module 01 aeration bioreactor equipment, the new 

units shall conform to the relevant requirements stipulated under the specifications 

contained herein and the Particular Specification, PTJ: VERTICAL SHAFT 

AERATORS, included in Part 3.4.7 of the Scope of Works.  The Contractor shall be 

responsible to supply all the equipment required to complying with all the requirements 

specified herein and achieve the performance associate with the unit that is being 

replaced.  Where no design criteria are specified, the Contractor shall obtain this criteria 

and performance data from the Manufacturer or Supplier of the unit to be replaced.  

Equipment replaced shall therefore, as a minimum requirement, be considered a like 

for like replacement.  

 

Although it is anticipated that existing surface aerators will be refurbished, allowance 

for new units have to be made as a contingent should the condition assessment find 

the units damaged beyond repair.  Where a new unit is offered it shall be installed on 

existing infrastructure where the unit being replaced is installed (existing units to be 

removed from site).  The Contractor shall study the as built drawings and/or inspect the 

site where the new units are to be installed.  Any modifications required to the existing 

aeration basins in this regard shall be allowed for in the Contractors offer.  The 

Contractor shall ensure safe and easy access in terms of the OHS Act to these unit 

and, where required, shall allow for access platforms to operate and maintain the units. 
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C3.4.4.6.3 Performance and design requirements 

All refurbished or replaced units shall operate and function as per the original unit’s 

specifications and or operational requirements as confirmed by the manufacture of the 

equipment. 

 

Where new units have to be offered these shall be based on design parameters and 

minimum design requirements of the module 01 aeration bioreactor are presented in 

Table PSMW 6-1: 

 

Table PSMW 6-1:  Reactor aeration performance requirements 

Ref Description Requirements 

a Aeration type Vertical shaft surface aerator 

b Total no. of aerators1 4 no.’s off 

c Installed power (motor size)2 22 kW (2 units) 

15 kW (2 units) 

d Total volume per tank Refer to relevant as-built drawings 

e Aeration efficiency 1.7 kgO2/kW (wire to water at standard 
conditions) 

f Minimum mixing intensity 0.3 m/s bulk flow velocity (Subject to CFD 
evaluation) 

Note: 
1 This total refers to the total no. of units installed in the bioreactor. 
2 Allowance for refurbishment shall be for 22 kW and 15 kW aerators. 
3 Allowance for new units shall be for 22 kW and 15 kW aerators. 

 

 

C3.4.4.6.4 Material specification 

The equipment specified under this section of the document shall be fabricated from 

the following materials (or superior), subject to the acceptance of the Engineer: 

 

Table PSMW 6-2:  Material specification for Aeration zone surface mixing 

equipment 

Ref Description Requirements 

a Aerator shaft Mild steel, epoxy coated 

b Aerator impeller Mild steel, epoxy coated 

 

Hot-metal sprayed coatings shall be in accordance with SANS 2063. 

 

Application of an epoxy zinc sealer shall be to a dft of 60 μm (Sigma cover 522, or 

equivalent). Application of two coats of epoxy pipe coating to a dft (per coat) of 125 μm; 

(Sigma guard 720, or equivalent) shall be applied thereafter. 
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C3.4.4.6.5 Testing and acceptance performance requirements 

Surface aerator’s ability to mix and oxygenate are not only dependent on the unit’s 

design but also on the design of the tank in which it operates. Provided that normal 

sludge volume index (SVI) factors apply (i.e. > 100), the aerator shall ensure that all 

solids are kept in suspension and that wastewater liquors are kept homogenous. The 

bulk flow velocities across the tank volume shall be maintained at a minimum of 0.3 

m/sec. It may be required that this be proven via the CFD analyses upon the request 

of the Engineer. Oxygenation efficiencies shall be confirmed in terms of Clause PTJ 5 

of Specification PTJ: VERTICAL SHAFT AERATORS, included in Part 3.4.7 of the 

Scope of Works. 

 

 

C3.4.4.7 PSMW-5: Module 01 Secondary Settling Tanks Equipment 

The primary objective associated with this section of the scope of works is to refurbish, 

design, supply and commission fit for purpose module 01 secondary clarifiers 

equipment operating as per the intended use.  Generally, these specifications are 

categorised into three (3) main protocols associated with this activity, namely,  

a) Conducting a condition assessment of existing equipment. 

b) Servicing and replace specific components identified during condition 

assessment (provisional allowance). 

c) Recommissioning or replacing the unit if damaged beyond repair. 

 

The general requirements associated with the condition assessment and refurbishment 

is defined in Particular Specification PJ: REFURBISHMENT OF MECHANICAL 

EQUIPMENT, included under Part C3.4.7. 

 

 

C3.4.4.7.1 Scope of works 

The scope associated with the secondary clarifiers includes: 

• Refurbishment, servicing (or replacement) and commissioning of the half-bridge 

walkway, handrailing, by removing corrosion and recoat all affected metal 

components with appropriate anti-corrosive primer and paint; 

• Replacement and commissioning of gearbox, drive motor and the drive wheels; 

• Replacement and commissioning of the centre bearing with a corrosion-

resistant unit suitable with protective cover or seal to prevent future exposure to 

moisture and debris; 
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• Refurbishment, servicing (or replacement) and commissioning of the complete 

sludge scraper system including the scum collector with the scum chute and 

scum chute valve; 

• Refurbishment, servicing (or replacement) and commissioning of cleaning and 

re-aligning the existing weir and baffle plates; 

 

C3.4.4.7.2 Refurbishment and servicing of units 

As stated previously, the scope associated with the refurbishment of the secondary 

clarifiers shall entail: 

i) The isolation of each component; 

ii) Removal of each unit; 

iii) Condition assessment and reporting on status of units; 

iv) Servicing and repair of units; 

v) Supply of new unit (subject to finding of condition assessment); 

vi) Installation and commissioning operational units; 

 

Should it be required to replace the tanks equipment, the new units shall conform to 

the relevant requirements stipulated under the specifications contained herein and the 

Particular Specification, PTR: SEDIMENTATION TANK EQUIPMENT, included in Part 

3.4.7 of the Scope of Works.  The Contractor shall be responsible to supply all the 

equipment required to complying with all the requirements specified herein and achieve 

the performance associate with the unit that is being replaced.  Where no design criteria 

are specified, the Contractor shall obtain this criteria and performance data from the 

Manufacturer or Supplier of the unit to be replaced.  Equipment replaced shall 

therefore, as a minimum requirement, be considered a like for like replacement. 

 

Although it is anticipated that the existing clarifiers equipment will be refurbished, 

allowance for new units have to be made as a contingent should the condition 

assessment find the units damaged beyond repair.  Where a new unit is offered it shall 

be installed on existing infrastructure where the unit being replaced is installed (existing 

units to be removed from site).  The Contractor shall study the as built drawings and/or 

inspect the site where the new units are to be installed.  Any modifications required to 

the existing clarifiers in this regard shall be allowed for in the Contractors offer.  The 

Contractor shall ensure safe and easy access in terms of the OHS Act to these unit 

and, where required, shall allow for access platforms to operate and maintain the units. 

 

C3.4.4.7.3 Performance and design requirements 
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All refurbished or replaced units shall operate and function as per the original unit’s 

specifications and or operational requirements as confirmed by the manufacture of the 

equipment. 

 

Where new units have to the offered these shall be based on design parameters and 

minimum design requirements of the equipment are presented in Table PSMW 7-1: 

 

Table PSMW 7-1:  Settling Tank performance requirements 

Ref Description Requirements 

a Tank Shape Circular, Conical-Bottom 

b Total no. of tanks 2 no.’s off 

c Sludge removal system Sludge Scraper 

 

 

C3.4.4.7.4 Material specification 

The equipment specified under this section of the document shall be fabricated from 

the following materials (or superior), subject to the acceptance of the Engineer: 

 

 

Table PSMW 7-2:  Material specification for tank equipment 

Ref Description Requirements 

a Walkways, handrails and ladder  
Hot-dipped galvanised mild steel to 
SANS 763 

b Rotating bridge Mild steel and coated 

c Scraper blades 304L Stainless Steel 

 

Hot metal sprayed coatings shall be in accordance with SANS 2063. 

 

C3.4.4.7.5 Design, supply, and installation requirements 

Secondary Clarifiers must be refurbished/designed and installed in accordance to 

Particular Specification PTRs: SECONDARY SETTLING TANK EQUIPMENT 

included in Part 3.4.7 of the Scope of Works. 

 

 

C3.4.4.7.6 Testing and acceptance performance requirements 

Secondary clarifiers testing shall be carried out in terms of Specification PTR: 

SEDIMENTATION TANK EQUIPMENT included in Part 3.4.7 of the Scope of Works. 
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C3.4.4.8 PSMW-3: Module 2 RAS/WAS Pump Station Equipment 

The primary objective associated with this section of the scope of works is to refurbish, 

design, supply and commission fit for purpose return and waste activated sludge 

pumps operating as per the intended use.  Generally, these specifications are 

categorised into three (3) main protocols associated with this activity, namely,  

a) Conducting a condition assessment of existing equipment. 

b) Servicing and replace specific components identified during condition 

assessment (provisional allowance). 

c) Recommissioning or replacing the unit if damaged beyond repair. 

 

The general requirements associated with the condition assessment and refurbishment 

is defined in Particular Specification PJ: REFURBISHMENT OF MECHANICAL 

EQUIPMENT, included under Part C3.4.7. 

 

C3.4.4.8.1 Scope of works 

The scope associated with the pump station system includes: 

• Replacement and commissioning of four (4) self-priming pumps (Waste/Return 

Activated Sludge Pumps) complete with all the ancillaries; 

• Replacement and commissioning of the pumps’ interconnecting suction 

pipework complete with all the valves and fittings;  

• Replacement and commissioning of the pumps’ interconnecting discharge 

pipework complete with all the valves and fittings; 

• Replacement and commissioning of the pumps’ interconnecting manifold 

discharge pipework complete with all the valves and fittings, 

 

C3.4.4.8.2 Performance and design requirements 

Design parameters and minimum design requirements of the RAS/WAS pump station 

is listed in Table PSMW 8-1. 

 

Table PSMW 8-1:  RAS/WAS pump system performance requirements 

Ref Description Requirements 

a Pump type Self-Priming Pumps 

b Total no. of pumps 4 no.’s off (2 RAS pumps per clarifier), 1 
duty + 1 standby configuration 

c Pump capacity and head As per existing pumps 

d Motor size 3 Kw 
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C3.4.4.8.3 Material specification 

The equipment specified under this section of the document shall be fabricated from 

the following materials (or superior), subject to the acceptance of the Engineer: 

 

Table PSMW 8-2:  Material specification for equipment 

Ref Description Requirements 

a Pipework Mild steel, epoxy coated 

b Pipe supports Mild steel, epoxy coated 

 

Hot metal sprayed coatings shall be in accordance with SANS 2063. 

 

Application of an epoxy zinc sealer shall be to a dft of 60 μm (Sigma cover 522, or 

equivalent). Application of two coats of epoxy pipe coating to a dft (per coat) of 125 μm; 

(Sigma guard 720, or equivalent) shall be applied thereafter. 

 

 

 

C3.4.4.8.4 Design, supply, and installation requirements 

Pumps must be refurbished/designed and installed in accordance to Particular 

Specification PTL: SELF-PRIMING PUMPS included in Part 3.4.7 of the Scope of 

Works. 

 

C3.4.4.8.5 Testing and acceptance performance requirements 

Pump testing shall be carried out in terms Particular of Specification PT: PUMPS 

included in Part 3.4.7 of the Scope of Works. 

 

 

C3.4.4.9 PSMW-9: Module 02 Inlet Works Equipment 

The primary objective associated with this section of the scope of works is to refurbish, 

design, supply and commission fit for purpose the module 02 Inlet Works equipment 

operating as per the intended use.  Generally, these specifications are categorised into 

three (3) main protocols associated with this activity, namely,  

a) Conducting a condition assessment of existing equipment. 

b) Refurbishing/Servicing and replacing specific components identified during 

condition assessment (provisional allowance). 

c) Recommissioning or replacing the unit if damaged beyond repair. 

 

The general requirements associated with the condition assessment and refurbishment 

is defined in the specification PJ: REFURBISHMENT OF MECHANICAL 

EQUIPMENT, included under Part C3.4.7. 
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It should be noted that this protocol does not apply to all units as allowance has been 

made for the replacement of the module 02 Inlet Works equipment without conducting 

the condition assessment.  Further details on the refurbishment and replacement of 

these units are provided under the subsequent sections. 

 

C3.4.4.9.1 Scope of works 

The scope associated with the Module 02 Inlet Works includes: 

• Supply, install, test and commission the main channel coarse mechanical 

inclined bar mechanical screen; 

• Supply, install, test and commission the compactor including the wash spray 

system and the jet pumps with interconnecting pipework; 

• Supply of screening waste skip bin; 

• Refurbishment, servicing and commissioning of the manual rake bar screen; 

• Supply, install, test and commission the bypass channel manual rake bar 

screen; 

• Refurbishment, servicing and commissioning of the degritting valves; 

 

C3.4.4.9.2 Refurbishment and servicing of units 

As stated previously, the scope associated with the refurbishment of the Module 02 

Inlet Works units shall entail: 

i) The isolation of each component; 

ii) Removal of each unit; 

iii) Condition assessment and reporting on status of units; 

iv) Servicing and repair of units; 

v) Supply of new unit (subject to finding of condition assessment); 

vi) Installation and commissioning operational units; 

 

 

Should it be required to replace the module 02 Inlet Works equipment including all 

ancillaries, the new units shall conform to the relevant requirements stipulated under 

the specifications contained herein and the Particular Specifications, PSR: CHANNEL 

RAKED SCREENS and PPL: DEGRITTER SYSTEM, included in Part 3.4.7.  The 

Contractor shall be responsible to supply all the equipment required to complying with 

all the requirements specified herein and achieve the performance associate with the 

unit that is being replaced.  Where no design criteria are specified, the Contractor shall 

obtain this criteria and performance data from the Manufacturer or Supplier of the unit 

to be replaced.  Equipment replaced shall therefore, as a minimum requirement, be 

considered a like for like replacement. 



C.179 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

Refurbishment of penstocks shall include servicing and bringing to functionality the 

spindle head frame, spindle movement, sealing mechanism, corrosion protection and 

greasing, etc. 

 

C3.4.4.9.3 Performance and design requirements 

All refurbished or replaced units shall operate and function as per the original unit’s 

specifications and or operational requirements as confirmed by the manufacture of the 

equipment. 

 

Where new units have to be offered, these shall be based on the minimum design 

parameters and requirements presented in Table PSMW9-1: 

 

Table PSMW1-1:  Mechanical Bar Screen and Impact Screw Compactors 

Performance Requirements 

Ref Description Requirements 

1. Mechanical Screening Channel 

a Mechanical Raked Screen Incline Bar Screens, Screen field 10/ 304 
s/s, screen angle of 75 degrees, screen 
field bar spacing 6mm, fit to existing 
channel width and depth. Flow rate 982 
m3/h. 

b Total no. of Mechanical Inclined 
Bar Screens 

1 no. off 

c Motor size per Mechanical Screen 0.75 kW 

2. Manual Screening Channel 

a Hand Rake Screen Bar spacing and inclination angle as per 
the existing, bar size 40x8mm, spacing 
between bars 25mm, to fit into existing 
screening channels and bypass channel 
width and depth. 

b Total no. of Hand Rake Screens 3 no.’s off 

3. Compactors  

a Impact Screw Compactors  Wet inlet capacity of 2 – 3 (m3/hr) and 
discharge of 1 (m3/hr) 

b Total no. of Compactors  1 no.’s off 

c Motor size per Compactor  1.5 kW 

d Wash System  Standard spray system in the compaction 
zone  

e Jet Pumps Wash water flow of 100l/min, high pressure 
of 3-6 bars. 

f Total no. of Jet Pumps 2 no.’s off 

Note: 
1 This total refers to the total no. of units installed in the Module 02 Inlet Works. 
2 This reference applies to typical operational criteria associated with the Module 

02 Inlet Works. 
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C3.4.4.9.4 Material specification 

The equipment specified under this section of the document shall be fabricated from 

the following materials (or superior), subject to the acceptance of the Engineer: 

 

Table PSMW 9-2:  Material specification for Inlet Works equipment 

Ref Description Requirements 

1. Mechanical Raked Screen 

a Screen field  304 stainless steels 

b Drive Chain  125 s/s alloy 

2. Hand Rake Screen 

a Manual raked screen  304 stainless steels 

3. Compactors  

a Body Material 304 stainless steels 

4. Penstocks 

a Hand Wheel 400mm Aluminium 

b Spindle Nut Brass 

c Spindle Ø32mm ¼” Pitch 304 stainless steels 

d Spindle Cover 304 stainless steels 

e Gate Frame 304 stainless steels 

f Gate  304 stainless steels 

g Gate Guide  HDPE 

h Seals EPDM 

5 Degritting Valves  

a Degritting, Wedge Gate Valves Cast Iron with Brass Seat Ring 

 

Fabrication of stainless steels and 3CR12 shall follow the recommendations in "The 

Stainless-Steel User Manual" and "The 3CR12 Fabrication Guide" issued by Columbus 

Stainless. Only fabricators experienced with stainless steel will be considered 

acceptable. Such fabricators shall use permanently dedicated storage and fabrication 

areas and shall use machines, tools and handling equipment suited and permanently 

dedicated to this type of material. 

 

C3.4.4.9.5 Testing and acceptance performance requirements 

The acceptable performance requirements shall be according to specifications detailed 

above, and the Thabazimbi WWTW’s expected loads, should be capable of handling 

peak flows without causing overflow or system damage. The screens should be tested 

to ensure they effectively remove large debris and objects from the incoming sewage, 

expected percentage of debris removal above 90%. The grit removal efficiency of the 

plant should be above 95% for particles of specific sizes.  
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C3.4.4.10 PSMW-10: Module 02 Biological Nutrient Reactor Equipment 

The primary objective associated with this section of the scope of works is to refurbish, 

design, supply and commission fit for purpose the module 02 biological reactor unit 

equipment operating as per the intended use.  Generally, these specifications are 

categorised into three (3) main protocols associated with this activity, namely,  

a) Conducting a condition assessment of existing equipment. 

b) Servicing and replace specific components identified during condition 

assessment (provisional allowance). 

c) Recommissioning or replacing the unit if damaged beyond repair. 

 

The general requirements associated with the condition assessment and refurbishment 

is defined in Particular Specification PJ: REFURBISHMENT OF MECHANICAL 

EQUIPMENT, included under Part C3.4.7. 

 

It should be noted that this protocol does not apply to all units as allowance has been 

made for the replacement of existing Module 02 bioreactor equipment without 

conducting the condition assessment.  Further details on the refurbishment and 

replacement of these units are provided under the subsequent sections. 

 

C3.4.4.10.1 Scope of works 

The scope associated with the Module 02 Bioreactor includes: 

• Refurbishment, servicing (or replacement) and commissioning of three (3) 

7.5kW anaerobic zone vertical shaft mixers; 

• Design, supply, installation and commissioning of three (3) gearboxes and 

motors for 7.5kW vertical shaft mixers complete with all associated auxiliaries 

(i.e. baseplate, fasteners); 

• Refurbishment, servicing (or replacement) and commissioning of three (3) 

30kW aerobic zone surface aerators; 

• Design, supply, installation and commissioning of three (3) gearboxes and 

motors for 30kW vertical shaft surface aerators complete with all associated 

auxiliaries (i.e. baseplate, fasteners); 

• Refurbishment, servicing (or replacement) and commissioning of two (2) 7.5kW 

A-Recycle axial flow pumps; 

• Refurbishment, servicing (or replacement) and commissioning of two (2) 2.5kW 

R-recycle axial flow pumps; 

• Refurbishment, servicing (or replacement) and commissioning of all flow control 

equipment (i.e. sluice gates and valves) 
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C3.4.4.10.2 Refurbishment and servicing of units 

As stated previously, the scope associated with the refurbishment of the module 02 

bioreactor units shall entail: 

i) The isolation of each component; 

ii) Removal of each unit; 

iii) Condition assessment and reporting on status of units; 

iv) Servicing and repair of units; 

v) Supply of new unit (subject to finding of condition assessment); 

vi) Installation and commissioning operational units; 

 

Should it be required to replace the module 02 bioreactor equipment, the new units 

shall conform to the relevant requirements stipulated under the specifications 

contained herein and the Particular Specification, PTMa: MECHANICAL MIXERS and 

PTJ: VERTICAL SHAFT AERATORS, included in Part 3.4.7 of the Scope of Works.  

The Contractor shall be responsible to supply all the equipment required to complying 

with all the requirements specified herein and achieve the performance associate with 

the unit that is being replaced.  Where no design criteria are specified, the Contractor 

shall obtain this criteria and performance data from the Manufacturer or Supplier of the 

unit to be replaced.  Equipment replaced shall therefore, as a minimum requirement, 

be considered a like for like replacement.  

 

Although it is anticipated that existing mixers, aerators and recycle pumps will be 

refurbished, allowance for new units have to be made as a contingent should the 

condition assessment find the units damaged beyond repair.  Where a new unit is 

offered it shall be installed on existing infrastructure where the unit being replaced is 

installed (existing units to be removed from site).  The Contractor shall study the as 

built drawings and/or inspect the site where the new units are to be installed.  Any 

modifications required to the existing zone basins in this regard shall be allowed for in 

the Contractors offer.  The Contractor shall ensure safe and easy access in terms of 

the OHS Act to these unit and, where required, shall allow for access platforms to 

operate and maintain the units. 

 

C3.4.4.10.3 Performance and design requirements 

All refurbished or replaced units shall operate and function as per the original unit’s 

specifications and or operational requirements as confirmed by the manufacture of the 

equipment. 
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Where new units have to be offered these shall be based on design parameters and 

minimum design requirements of the module 02 bioreactor are presented in Table 

PSMW 10-1 to Table PSMW 10-4: 

Table PSMW10-1:  Anaerobic zone mixing performance requirements 

Ref Description Requirements 

1. Anaerobic Zone 

a Stirrer type Vertical shaft, bridge mounted, axial flow 

b Total no. of mixers1 3 no.’s off 

c Motor size per mixer 7,5 kW 

d Total volume per tank Refer to relevant as-built drawings 

e Minimum mixing intensity 10 Watt/m3 (Subject to CFD evaluation) 

f Mixing media (anaerobic)2 0.3% to 0.6% DS (mixed liquor) 

Note: 
1 This total refers to the total no. of units installed in the anaerobic zone 
bioreactor. 
2 This reference applies to typical operational criteria associated with the 

anaerobic zone of the reactor.  The Contractor shall ensure the design allows for 
the mixers to overcome any sludge settlement associated with a power outage 
or equivalent downtime of the mixing system. 

 

Table PSMW 10-2:  Reactor aeration performance requirements 

Ref Description Requirements 

a Aeration type Vertical shaft surface aerator 

b Total no. of aerators1 3 no.’s off 

c Installed power (motor size)2 30 kW 

d Total volume per tank Refer to relevant as-built drawings 

e Aeration efficiency 1.7 kgO2/kW (wire to water at standard 
conditions) 

f Minimum mixing intensity 0.3 m/s bulk flow velocity (Subject to CFD 
evaluation) 

Note: 
1 This total refers to the total no. of units installed in the bioreactor. 
2 Allowance for refurbishment shall be for 30 kW aerators. 
3 Allowance for new units shall be for 30 kW aerators. 

 

 

Table PSMW 10-3: A-Recycle pumps performance requirements 

Ref Description Requirements 

a Pump type Axial Flow 

b Total no. of pumps 2 no.’s off  

c Pump capacity and head As per existing pumps 

d Motor size 7,5 kW 
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Table PSMW 10-4: R-Recycle pumps performance requirements 

Ref Description Requirements 

a Pump type Axial Flow 

b Total no. of pumps 2 no.’s off  

c Pump capacity and head As per existing pumps 

d Motor size 2,5 kW 

 

C3.4.4.10.4 Material specification 

The equipment specified under this section of the document shall be fabricated from 

the following materials (or superior), subject to the acceptance of the Engineer: 

 

Table PSMW 10-5:  Material specification for Anaerobic zone mixing equipment 

Ref Description Requirements 

a Mixer shaft Mild steel, epoxy coated 

b Mixer impeller Mild steel, epoxy coated 

 

Table PSMW 10-6:  Material specification for Aeration zone surface mixing 

equipment 

Ref Description Requirements 

a Aerator shaft Mild steel, epoxy coated 

b Aerator impeller Mild steel, epoxy coated 

 

Table PSMW 10-7:  Material specification for A-Recycle Pumps equipment 

Ref Description Requirements 

a Impeller vertical shaft Mild steel, epoxy coated 

b Pipe supports Mild steel, epoxy coated 

c Gantry Mild steel, Galvanised 

 

Table PSMW 10-8:  Material specification for R-Recycle Pumps equipment 

Ref Description Requirements 

a Impeller vertical shaft Mild steel, epoxy coated 

b Pipe supports Mild steel, epoxy coated 

c Gantry Mild steel, Galvanised 

 

Hot-metal sprayed coatings shall be in accordance with SANS 2063. 

 

Application of an epoxy zinc sealer shall be to a dft of 60 μm (Sigma cover 522, or 

equivalent). Application of two coats of epoxy pipe coating to a dft (per coat) of 125 μm; 

(Sigma guard 720, or equivalent) shall be applied thereafter. 

 

C3.4.4.10.5 Testing and acceptance performance requirements 
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The Contractor shall prove to the Engineer that the mixers shall ensure a degree of 

homogeneity of 95% in less than three times the mean hydraulic retention time of each 

zone at peak design flow (i.e. 6.5 Ml/d).  The mixers shall have good bulk flow, meaning 

that the mixers will cause the entire volume of the tank to be part of the mixing motion.  

The average bulk flow velocity shall not be less than 0.3 m/s. 

 

Surface aerator’s ability to mix and oxygenate mixed liquors are not only dependent on 

the unit’s design but also on the design of the tank in which it operates. Provided that 

normal sludge volume index (SVI) factors apply (i.e. > 100), the aerator shall ensure 

that all solids are kept in suspension and that wastewater liquors are kept homogenous. 

The bulk flow velocities across the tank volume shall be maintained at a minimum of 

0.3 m/sec. It may be required that this be proven via the CFD analyses upon the request 

of the Engineer. Oxygenation efficiencies shall be confirmed in terms of Clause PTJ 5 

of Specification PTJ: VERTICAL SHAFT AERATORS, included in Part 3.4.7 of the 

Scope of Works. 

 

Pump testing shall be carried out in terms of Clause PT 10 of Specification PT: PUMPS 

included in Part 3.4.7 of the Scope of Works. 

 

C3.4.4.11 PSMW-11: Module 02 Secondary Settling Tank Equipment 

 

The primary objective associated with this section of the scope of works is to refurbish, 

design, supply and commission fit for purpose module 02 secondary clarifier equipment 

operating as per the intended use.  Generally, these specifications are categorised into 

three (3) main protocols associated with this activity, namely,  

a) Conducting a condition assessment of existing equipment. 

b) Servicing and replace specific components identified during condition 

assessment (provisional allowance). 

c) Recommissioning or replacing the unit if damaged beyond repair. 

 

The general requirements associated with the condition assessment and refurbishment 

is defined in Particular Specification PJ: REFURBISHMENT OF MECHANICAL 

EQUIPMENT, included under Part C3.4.7. 

 

C3.4.4.11.1 Scope of works 

The scope associated with the secondary clarifier includes: 

• Refurbishment, servicing (or replacement) and commissioning of one (1) 

access bridge and walkway complete with sludge scraper, surface scum 

skimmer, wheel, brush gear and handrailing. 



C.186 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

• Refurbishment, servicing (or replacement) and commissioning of one (1) scum 

removal systems including scum baffle, scum hopper and discharge pipework, 

valves, flanges and open/close mechanism. 

• Design, supply, installation and commissioning of one (1) drive units complete 

for the clarifier bridge. 

 

C3.4.4.11.2 Refurbishment and servicing of units 

As stated previously, the scope associated with the refurbishment of the secondary 

clarifier shall entail: 

i) The isolation of each component; 

ii) Removal of each unit; 

iii) Condition assessment and reporting on status of units; 

iv) Servicing and repair of units; 

v) Supply of new unit (subject to finding of condition assessment); 

vi) Installation and commissioning operational units; 

 

Should it be required to replace the tank equipment, the new units shall conform to the 

relevant requirements stipulated under the specifications contained herein and the 

Particular Specification, PTR: SEDIMENTATION TANK EQUIPMENT, included in Part 

3.4.7 of the Scope of Works.  The Contractor shall be responsible to supply all the 

equipment required to complying with all the requirements specified herein and achieve 

the performance associate with the unit that is being replaced.  Where no design criteria 

are specified, the Contractor shall obtain this criteria and performance data from the 

Manufacturer or Supplier of the unit to be replaced.  Equipment replaced shall 

therefore, as a minimum requirement, be considered a like for like replacement. 

 

Although it is anticipated that the existing clarifier equipment will be refurbished, 

allowance for new units have to be made as a contingent should the condition 

assessment find the units damaged beyond repair.  Where a new unit is offered it shall 

be installed on existing infrastructure where the unit being replaced is installed (existing 

units to be removed from site).  The Contractor shall study the as built drawings and/or 

inspect the site where the new units are to be installed.  Any modifications required to 

the existing clarifier in this regard shall be allowed for in the Contractors offer.  The 

Contractor shall ensure safe and easy access in terms of the OHS Act to these unit 

and, where required, shall allow for access platforms to operate and maintain the units. 

 

 

 

 



C.187 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

C3.4.4.11.3 Performance and design requirements 

All refurbished or replaced units shall operate and function as per the original unit’s 

specifications and or operational requirements as confirmed by the manufacture of the 

equipment. 

 

Where new units have to the offered these shall be based on design parameters and 

minimum design requirements of the equipment are presented in Table PSMW 5-1: 

 

 

Table PSMW 11-1:  Settling Tank performance requirements 

Ref Description Requirements 

a Tank Shape Circular, Conical-Bottom 

b Total no. of tanks 1 no. off 

c Sludge removal system Sludge Scraper 

 

 

C3.4.4.11.4 Material specification 

The equipment specified under this section of the document shall be fabricated from 

the following materials (or superior), subject to the acceptance of the Engineer: 

 

Table PSMW 11-2:  Material specification for tank equipment 

Ref Description Requirements 

a Walkways, handrails and ladder  
Hot-dipped galvanised mild steel to 
SANS 763 

b Rotating bridge Mild steel and coated 

c Scraper blades 304L Stainless Steel 

 

Hot metal sprayed coatings shall be in accordance with SANS 2063. 

 

C3.4.4.11.5 Design, supply, and installation requirements 

Secondary Clarifier must be refurbished/designed and installed in accordance with 

Particular Specification PTRs: SECONDARY SETTLING TANK EQUIPMENT 

included in Part 3.4.7 of the Scope of Works. 

 

C3.4.4.11.6 Testing and acceptance performance requirements 

Secondary clarifier testing shall be carried out in terms of Specification PTR: 

SEDIMENTATION TANK EQUIPMENT included in Part 3.4.7 of the Scope of Works. 
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PSMW-12: Module 02 S-Recycling Pump Station Equipment 

The primary objective associated with this section of the scope of works is to refurbish, 

design, supply and commission fit for purpose return sludge pumps operating as per 

the intended use.  Generally, these specifications are categorised into three (3) main 

protocols associated with this activity, namely,  

a) Conducting a condition assessment of existing equipment. 

b) Servicing and replace specific components identified during condition 

assessment (provisional allowance). 

c) Recommissioning or replacing the unit if damaged beyond repair. 

 

The general requirements associated with the condition assessment and refurbishment 

is defined in Particular Specification PJ: REFURBISHMENT OF MECHANICAL 

EQUIPMENT, included under Part C3.4.7. 

 

C3.4.4.12.1 Scope of works 

The scope associated with the pump station system includes: 

• Refurbishment, servicing (or replacement) and commissioning of two (2) 

submersible pumps (Return Sludge Pumps) complete with all the ancillaries;  

• Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting discharge pipework complete with all the valves and fittings; 

• Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting manifold discharge pipework complete with all the valves and 

fittings, 

 

C3.4.4.12.2 Performance and design requirements 

Design parameters and minimum design requirements of the RAS pump station is 

listed in Table PSMW 12-1. 

 

Table PSMW 12-1:  RAS pump system performance requirements 

Ref Description Requirements 

a Pump type Submersible Pumps 

b Total no. of pumps 2 no.’s off, 1 duty + 1 standby configuration 

c Pump capacity and head As per existing pumps 

d Motor size - kW 

 

C3.4.4.12.3 Material specification 

The equipment specified under this section of the document shall be fabricated from 

the following materials (or superior), subject to the acceptance of the Engineer: 

 

 



C.189 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

Table PSMW 12-2:  Material specification for equipment 

Ref Description Requirements 

a Pipework Mild steel, Hot-Dipped Galvanized to SANS 
2063 

b Pipe supports Mild steel, Hot-Dipped Galvanized to SANS 
2063 

 

Hot metal sprayed coatings shall be in accordance with SANS 2063. 

 

Application of an epoxy zinc sealer shall be to a dft of 60 μm (Sigma cover 522, or 

equivalent). Application of two coats of epoxy pipe coating to a dft (per coat) of 125 μm; 

(Sigma guard 720, or equivalent) shall be applied thereafter. 

 

C3.4.4.12.4 Design, supply, and installation requirements 

Pumps must be refurbished/designed and installed in accordance with Particular 

Specification PT: PUMPS included in Part 3.4.7 of the Scope of Works. 

 

C3.4.4.12.5 Testing and acceptance performance requirements 

Pump testing shall be carried out in terms Particular of Specification PT: PUMPS 

included in Part 3.4.7 of the Scope of Works. 

 

 

PSMW-13:   Module 02 WAS Pump Station Equipment 

The primary objective associated with this section of the scope of works is to refurbish, 

design, supply and commission fit for purpose WAS pumps operating as per the 

intended use.  Generally, these specifications are categorised into three (3) main 

protocols associated with this activity, namely,  

a) Conducting a condition assessment of existing equipment. 

b) Servicing and replace specific components identified during condition 

assessment (provisional allowance). 

c) Recommissioning or replacing the unit if damaged beyond repair. 

 

The general requirements associated with the condition assessment and refurbishment 

is defined in Particular Specification PJ: REFURBISHMENT OF MECHANICAL 

EQUIPMENT, included under Part C3.4.7. 
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C3.4.4.13.1 Scope of works 

The scope associated with the pump station system includes: 

• Refurbishment, servicing (or replacement) and commissioning of two (2) 

submersible pumps (Waste Activated Sludge Pumps) complete with all the 

ancillaries;  

• Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting discharge pipework complete with all the valves and fittings; 

• Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting manifold discharge pipework complete with all the valves and 

fittings, 

 

C3.4.4.13.2 Performance and design requirements 

Design parameters and minimum design requirements of the WAS pump station is 

listed in Table PSMW 13-1. 

 

Table PSMW 13-1:  WAS pump system performance requirements 

Ref Description Requirements 

a Pump type Submersible Pumps 

b Total no. of pumps 2 no.’s off, 1 duty + 1 standby configuration 

c Pump capacity and head As per existing pumps 

d Motor size - kW 

 

C3.4.4.13.3 Material specification 

The equipment specified under this section of the document shall be fabricated from 

the following materials (or superior), subject to the acceptance of the Engineer: 

 

Table PSMW 13-2:  Material specification for equipment 

Ref Description Requirements 

a Pipework Mild steel, Hot-Dipped Galvanized to SANS 
2063 

b Pipe supports Mild steel, Hot-Dipped Galvanized to SANS 
2063 

 

Hot metal sprayed coatings shall be in accordance with SANS 2063. 

 

Application of an epoxy zinc sealer shall be to a dft of 60 μm (Sigma cover 522, or 

equivalent). Application of two coats of epoxy pipe coating to a dft (per coat) of 125 μm; 

(Sigma guard 720, or equivalent) shall be applied thereafter. 
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C3.4.4.13.4 Design, supply, and installation requirements 

Pumps must be refurbished/designed and installed in accordance to Particular 

Specification PT: PUMPS included in Part 3.4.7 of the Scope of Works. 

 

C3.4.4.13.5 Testing and acceptance performance requirements 

Pump testing shall be carried out in terms Particular of Specification PT: PUMPS 

included in Part 3.4.7 of the Scope of Works. 

 

 

C3.4.4.14 PSMW-14:  Chlorine Dosing System and Chlorine Contact Tank Equipment 

The primary objective associated with this section of the scope of works is to refurbish, 

design, supply and commission fit for purpose the chlorine metering system, dosing 

pumps and CCTs operating as per the intended use.  Generally, these specifications 

are categorised into three (3) main protocols associated with this activity, namely,  

a) Conducting a condition assessment of existing equipment. 

b) Servicing and replace specific components identified during condition 

assessment (provisional allowance). 

c) Recommissioning or replacing the unit if damaged beyond repair. 

 

The general requirements associated with the condition assessment and refurbishment 

is defined in Particular Specification PJ: REFURBISHMENT OF MECHANICAL 

EQUIPMENT, included under Part C3.4.7. 

 

C3.4.4.14.1 Scope of works 

The scope associated with the chlorine metering system and dosing pumps includes: 

• Supply, installation and commissioning of new metering system complete with 

control valves, and regulators;  

• Supply, installation and commissioning of new high-pressure chlorine storage 

cylinders; 

• Supply, Install and commissioning of new chlorine booster pumps complete 

with pulsation dampers; 

• Supply, installation and commissioning of the inlet and outlet interconnecting 

pipework with shutoff valves and non-return valves;  

• Supply, installation and commissioning of the laboratory testing and safety 

equipment of chlorine dosing complete with all ancillaries; 

• Supply, installation and commissioning of the ventilation system (Extraction Fan 

for purpose of extracting fumes/vapours and promote air circulation in the 

dosing house) complete with all the ancillaries; 
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• Supply, installation and commissioning of the Gas Leak Detection system and 

alarm system complete with all the ancillaries; 

 

C3.4.4.14.2 Performance and design requirements 

The following equipment, as indicated on the drawings shall be supplied, delivered, 

installed and commissioned under this Contract: 

• Two wall mount assemblies, each consisting of a gas heater, pressure/vacuum 

regulator, safety valve, liquid chlorine trap, chlorine gas filter, braided stainless 

steel pipework for connection to the chlorine storage cylinders and the uPVC 

chlorine ventilation pipeline to the outside of the building.  The header manifold 

is to be measured along its entire length. 

• One automatic change-over device, including all connection pipework between 

the regulator assembly and the change-over device and uPVC pipework with 

valves and fittings from the change-over device to the dosing control units. 

• Two by dosing units with adjusting valve for manual control and gas flow rate 

indicator. 

• Delivery pipework with valves from and inclusive of the service water main 

through the in-line chlorine solution injector.  Delivery pipework to the dosing 

point must be uPVC class 16.  Also include for the reducers to connect the 

injectors.  All pipework, valves, pressure gauges, non-return valves, etc. to be 

included.  In-line strainer with bypass, as indicated on the relevant drawings, 

must be included. 

• Six chlorine cylinder scale (with electronic scales on each set) anchored to the 

concrete floor.  The scale indicator units are to be wall mounted and has to 

provide a signal to transfer the percentage full indication. 

• AE & CI or equivalent, chlorine notice wall charts at all entrances to chlorine 

storage and control rooms. 

• First aid cabinet containing linctus codeine (for paroxysms of coughing), 

modem plastic eye-wash bottles with eye cup attached and document with first 

aid instructions as per AE & CI or similar. 

• Full face piece self-contained breathing apparatus, fed with compressed air 

from a portable bottle and one protective rubber overall (large), including 

lockable weatherproof cabinet for this equipment. 

• One AE & CI or equivalent emergency kit containing the necessary tools to seal 

off leaks from valves. 

• Gas leak alarm systems with alarm control units, gas detectors in both the 

chlorine storage room and the chlorine dosing control room and warning light 

installed outside.  
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• Extractor fan in the chlorine storeroom complete with externally mounted 

manually controlled on/off switches at the entrance to the control room.  

Extractor fan must be installed airtight around its edges into the opening 

provided by a frame type “WA” and provided with the necessary framework to 

properly secure the fan frame. 

• The extractor fan must be able to deliver at least 20 air changes per hour, with 

one air change equal to the applicable room’s internal free space.  The fan 

must be linked to the alarm and must be switched on when the alarm is 

activated. 

 

C3.4.4.14.3 Service Water and Chlorine Injectors 

 

The equipment specified under this section of the document shall be fabricated from 

the following materials (or superior), subject to the acceptance of the Engineer: 

 

The service water pressure available at the gas injectors is approximately 6 bar.  The 

pressure against which the chlorine dilution must be delivered in the effluent flow meter 

must be confirmed by the Contractor but is expected to be in the order of 2 bar.  The 

service water and chlorine solution conveyance piping diameter and pressure ratings 

are provisional, and the Contractor must satisfy himself that the system will operate to 

its full intended dosage capacity.  Any alterations required in this must be included in 

the tendered rate and reported to the engineers. 

 

 

C3.4.4.15 PSMW-15: Balancing Dam and Recycling Pump Station Equipment 

The primary objective associated with this section of the scope of works is to refurbish, 

design, supply, and commission fit-for-purpose the balancing dam and recycling pump 

station unit equipment operating as per the intended use.  Generally, these 

specifications are categorised into three (3) main protocols associated with this activity, 

namely,  

a) Conducting a condition assessment of existing equipment. 

b) Servicing and replace specific components identified during condition 

assessment (provisional allowance). 

c) Recommissioning or replacing the unit if damaged beyond repair. 

 

The general requirements associated with the condition assessment and refurbishment 

is defined in Particular Specification PJ: REFURBISHMENT OF MECHANICAL 

EQUIPMENT, included under Part C3.4.7. 
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It should be noted that this protocol does not apply to all units, as allowance has been 

made for the replacement of existing balancing dams and recycling pumps equipment 

without conducting the condition assessment.  Further details on the refurbishment and 

replacement of these units are provided in the subsequent sections. 

 

C3.4.4.15.1 Scope of works 

The scope associated with the Balancing Dam and Recycling Pump Station includes: 

• Refurbishment, servicing (or replacement), and commissioning of two (2) 

submersible mixers complete with all the ancillaries. 

• Refurbishment, servicing (or replacement), and commissioning of the swivel 

crawl beam. 

• Refurbishment, servicing (or replacement) and commissioning of four (4) self-

priming pumps (Recycling Pumps) complete with all the ancillaries. 

• Refurbishment, servicing, and commissioning of the pumps’ interconnecting 

suction pipework complete with all the valves and fittings. 

• Refurbishment, servicing, and commissioning of the pumps’ interconnecting 

discharge pipework complete with all the valves and fittings. 

• Refurbishment, servicing, and commissioning of the pumps’ interconnecting 

discharge manifold pipework complete with all the fittings and replacement of 

the inline flow meter. 

 

 

C3.4.4.15.2 Refurbishment and servicing of units 

As stated previously, the scope associated with the refurbishment of the balancing dam 

and recycling pump station units shall entail: 

i) The isolation of each component; 

ii) Removal of each unit; 

iii) Condition assessment and reporting on the status of units; 

iv) Servicing and repair of units; 

v) Supply of new unit (subject to the findings of the condition assessment); 

vi) Installation and commissioning of operational units; 

 

Should it be required to replace the balancing dam and recycling pump station 

equipment, the new units shall conform to the relevant requirements stipulated under 

the specifications contained herein and the Particular Specification, PTMa: 

MECHANICAL MIXERS and PTL: SELF-PRIMING PUMPS, included in Part 3.4.7 of 

the Scope of Works.  The Contractor shall be responsible for supplying all the 

equipment required to comply with all the requirements specified herein and achieve 

the performance associated with the unit that is being replaced.  Where no design 
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criteria are specified, the Contractor shall obtain these criteria and performance data 

from the Manufacturer or Supplier of the unit to be replaced.  Equipment replaced shall, 

therefore, as a minimum requirement, be considered a like-for-like replacement.  

 

Although it is anticipated that existing mixers and recycle pumps will be refurbished, 

allowance for new units has to be made as a contingency should the condition 

assessment find the units damaged beyond repair.  Where a new unit is offered, it shall 

be installed on existing infrastructure where the unit being replaced is installed (existing 

units to be removed from the site).  The Contractor shall study the as-built drawings 

and/or inspect the site where the new units are to be installed.  Any modifications 

required to the balancing dam in this regard shall be allowed for in the Contractor's 

offer.  The Contractor shall ensure safe and easy access in terms of the OHS Act to 

these units and, where required, shall allow for access platforms to operate and 

maintain the units. 

 

C3.4.4.15.3 Performance and design requirements 

All refurbished or replaced units shall operate and function as per the original unit’s 

specifications and or operational requirements as confirmed by the manufacture of the 

equipment. 

 

Where new units have to be offered these shall be based on design parameters and 

minimum design requirements of the balancing dam and recycling pump station are 

presented in Table PSMW 15-1 and Table PSMW 15-2: 

 

Table PSMW15-1:  Balancing mixing performance requirements 

Ref Description Requirements 

1. Balancing Dam 

a Mixer type Submersible Mixers 

b Total no. of mixers1 2 no.’s off 

c Motor size per mixer 15 kW 

d Total volume per tank Refer to relevant as-built drawings 

e Minimum mixing intensity 10 Watt/m3 (Subject to CFD evaluation) 

f Mixing media 0.3% to 0.6% DS (mixed liquor) 

Note: 
1 This total refers to the total no. of units installed in the balancing dam. 
2 This reference applies to typical operational criteria associated with the 

balancing dam.  The Contractor shall ensure the design allows for the mixers to 
overcome any sludge settlement associated with a power outage or equivalent 
downtime of the mixing system. 
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Table PSMW 15-2:  Recycle pump system performance requirements 

Ref Description Requirements 

a Pump type Self-Priming Pumps 

b Total no. of pumps 4 no.’s off (2 pumps per Module inlet works), 
1 duty + 1 standby configuration 

c Pump capacity and head As per existing pumps 

d Motor size 7.5 kW 

 

C3.4.4.15.4 Material specification 

The equipment specified under this section of the document shall be fabricated from 

the following materials (or superior), subject to the acceptance of the Engineer: 

Table PSMW 15-3:  Material specification for Balancing Dam mixing equipment 

Ref Description Requirements 

a Mixer shaft Stainless Steel 

b Mixer impeller Stainless Steel 

c Gantry Stainless Steel 

 

Table PSMW 15-4:  Material specification for Recycle Pumps equipment 

Ref Description Requirements 

a Pipework Mild steel, Hot-Dipped Galvanized to SANS 
2063 

b Pipe supports Mild steel, Hot-Dipped Galvanized to SANS 
2063 

 

Hot metal sprayed coatings shall be in accordance with SANS 2063. 

 

Application of an epoxy zinc sealer shall be to a dft of 60 μm (Sigma cover 522, or 

equivalent). Application of two coats of epoxy pipe coating to a dft (per coat) of 125 μm; 

(Sigma guard 720, or equivalent) shall be applied thereafter. 

 

C3.4.4.15.5 Testing and acceptance performance requirements 

 

The Contractor shall prove to the Engineer that the mixers shall ensure a degree of 

homogeneity of 95%. The mixers shall have good bulk flow, meaning that the mixers 

will cause the entire volume of the dam to be part of the mixing motion.  The average 

bulk flow velocity shall not be less than 0.3 m/s. 

 

Pump testing shall be carried out in terms of Clause PT 10 of Specification PT: PUMPS 

and PTL: SELF-PRIMING PUMPS included in Part 3.4.7 of the Scope of Works. 
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C3.4.4.16 PSMW-16: Storm Water Pump Station Equipment 

The primary objective associated with this section of the scope of works is to refurbish, 

design, supply, and commission fit-for-purpose storm water pumps operating as per 

the intended use.  Generally, these specifications are categorised into three (3) main 

protocols associated with this activity, namely,  

a) Conducting a condition assessment of existing equipment. 

b) Servicing and replacing specific components identified during condition 

assessment (provisional allowance). 

c) Recommissioning or replacing the unit if damaged beyond repair. 

 

The general requirements associated with the condition assessment and refurbishment 

is defined in Particular Specification PJ: REFURBISHMENT OF MECHANICAL 

EQUIPMENT, included under Part C3.4.7. 

 

C3.4.4.16.1 Scope of works 

 

The scope associated with the pump station system includes: 

• Replacement and commissioning of three (3) wall-mounted sluice gates; 

• Replacement and commissioning of three (3) submersible pumps (Storm Water 

Pumps) complete with all the ancillaries;  

• Refurbishment, servicing, and commissioning of the pumps’ interconnecting 

discharge pipework complete with all the valves and fittings;  

 

C3.4.4.16.2 Performance and design requirements 

Design parameters and minimum design requirements of the storm water pump station 

is listed in Table PSMW 16-1. 

 

Table PSMW 16-1:  Storm Water pump system performance requirements 

Ref Description Requirements 

a Pump type Submersible Pumps 

b Total no. of pumps 3 no.’s off (2 duty + 1 standby) 

c Pump capacity and head As per existing pumps 

d Motor size 4,0 kW 

 

 

C3.4.4.16.3 Material specification 

The equipment specified under this section of the document shall be fabricated from 

the following materials (or superior), subject to the acceptance of the Engineer: 
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Table PSMW 16-2:  Material specification for Inlet Works equipment 

Ref Description Requirements 

4. Penstocks 

a Hand Wheel 400mm Aluminium 

B Spindle Nut Brass 

C Spindle Ø32mm ¼” Pitch 304 stainless steels 

D Spindle Cover 304 stainless steels 

E Gate Frame 304 stainless steels 

F Gate  304 stainless steels 

G Gate Guide  HDPE 

H Seals EPDM 

 

Table PSMW 16-3:  Material specification for equipment 

Ref Description Requirements 

A Pipework Mild steel, Hot-Dipped Galvanized to SANS 
2063 

B Pipe supports Mild steel, Hot-Dipped Galvanized to SANS 
2063 

C Gantry Mild steel, epoxy coated 

 

Hot metal sprayed coatings shall be in accordance with SANS 2063. 

 

Application of an epoxy zinc sealer shall be to a dft of 60 μm (Sigma cover 522, or 

equivalent). Application of two coats of epoxy pipe coating to a dft (per coat) of 125 μm; 

(Sigma guard 720, or equivalent) shall be applied thereafter. 

 

C3.4.4.16.4 Design, supply, and installation requirements 

Pumps must be refurbished/designed and installed in accordance to Particular 

Specification PT: PUMPS included in Part 3.4.7 of the Scope of Works. 

 

C3.4.4.16.5 Testing and acceptance performance requirements 

Pump testing shall be carried out in terms Particular of Specification PT: PUMPS 

included in Part 3.4.7 of the Scope of Works. 

 

 

C3.4.4.17 PSMW-17: Anaerobic Digesters and Mixer Pump Station Equipment 

The primary objective associated with this section of the scope of works is to refurbish, 

design, supply and commission fit for purpose the anaerobic digesters and mixer 

pumps operating as per the intended use.  Generally, these specifications are 

categorised into three (3) main protocols associated with this activity, namely,  

a) Conducting a condition assessment of existing equipment. 



C.199 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

b) Servicing and replace specific components identified during condition 

assessment (provisional allowance). 

c) Recommissioning or replacing the unit if damaged beyond repair. 

The general requirements associated with the condition assessment and refurbishment 

is defined in Particular Specification PJ: REFURBISHMENT OF MECHANICAL 

EQUIPMENT, included under Part C3.4.7. 

 

C3.4.4.17.1 Scope of works 

The scope associated with the pump station system includes: 

• Refurbishment, servicing (or replacement) and commissioning of the anaerobic 

digesters’ sludge draw-off interconnecting pipework complete with all the valves 

and fittings; 

• Refurbishment, servicing (or replacement) and commissioning of two (2) new 

anaerobic digester agitation pumps (Mixer Pumps) complete with all the 

ancillaries; 

• Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting suction pipework complete with all the valves and fittings; 

• Refurbishment, servicing (or replacement) and commissioning of the pumps’ 

interconnecting discharge pipework complete with all the valves and fittings; 

 

C3.4.4.17.2 Performance and design requirements 

Design parameters and minimum design requirements of the aerobic digester pump 

station is listed in Table PSMW 17-1. 

 

Table PSMW 17-1:  New anaerobic digester mixer pump system performance 

requirements 

Ref Description Requirements 

a Pump type End-Suction Pump 

b Total no. of pumps 2 no.’s off (1 duty + 1 standby) 

c Pump capacity and head As per existing pumps 

d Motor size 22 kW 

 

C3.4.4.17.3 Material specification 

The equipment specified under this section of the document shall be fabricated from 

the following materials (or superior), subject to the acceptance of the Engineer: 

 

Table PSMW 17-2:  Material specification for old anaerobic digester equipment 

Ref Description Requirements 

A Pipework and Valves Mild steel, epoxy coated 

B Pipe supports Mild steel, epoxy coated 
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Table PSMW 17-3:  Material specification for new anaerobic digester equipment 

Ref Description Requirements 

A Pipework and Valves  Mild steel, HDG and epoxy coated 

B Pipe supports Mild steel, epoxy coated 

 

Table PSMW 17-4:  Material specification for new anaerobic digester mixer pump 

equipment 

Ref Description Requirements 

A Pipework and Valves Stainless Steel, Mild steel, epoxy coated 

B Pipe supports Mild steel, epoxy coated 

 

Hot metal sprayed coatings shall be in accordance with SANS 2063. 

 

Application of an epoxy zinc sealer shall be to a dft of 60 μm (Sigma cover 522, or 

equivalent). Application of two coats of epoxy pipe coating to a dft (per coat) of 125 μm; 

(Sigma guard 720, or equivalent) shall be applied thereafter. 

 

C3.4.4.17.4 Design, supply, and installation requirements 

Pumps must be refurbished/designed and installed in accordance with Particular 

Specification PT: PUMPS included in Part 3.4.7 of the Scope of Works. 

 

C3.4.4.17.5 Testing and acceptance performance requirements 

Pump testing shall be carried out in terms Particular of Specification PT: PUMPS 

included in Part 3.4.7 of the Scope of Works. 

 

 

C3.4.4.18 PSMW-18:  Sludge Drying Beds Equipment 

The primary objective associated with this section of the scope of works is to refurbish, 

design, supply and commission fit for purpose flow control equipment as per the 

intended use.  Generally, these specifications are categorised into three (3) main 

protocols associated with this activity, namely,  

a) Conducting a condition assessment of existing equipment. 

b) Servicing and replace specific components identified during condition 

assessment (provisional allowance). 

c) Recommissioning or replacing the unit if damaged beyond repair. 

 

The general requirements associated with the condition assessment and refurbishment 

is defined in Particular Specification PJ: REFURBISHMENT OF MECHANICAL 

EQUIPMENT, included under Part C3.4.7. 
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C3.4.4.18.1 Scope of works 

The scope associated with the sludge drying beds equipment includes: 

• Refurbishment, servicing (or replacement) and commissioning of eighteen (18) 

sludge inlet gate valves, complete with interconnecting pipework. 

 

 

 

C3.4.4.18.2 Performance and design requirements 

Design parameters and minimum design requirements of the flow control equipment is 

listed in Table PSMW 18-1. 

 

Table PSMW 18-1:  Flow control equipment requirements 

Ref Description Requirements 

1. Valves 

a Type Wedge Gate Valves 

b Total no. of Valves 18 no.’s off  

c Size 200NB 

 

C3.4.4.18.3 Material specification 

The equipment specified under this section of the document shall be fabricated from 

the following materials (or superior), subject to the acceptance of the Engineer: 

 

Table PSMW 18-3:  Material specification for equipment 

Ref Description Requirements 

A Pipework Mild steel, epoxy coated 

B Pipe supports Mild steel, epoxy coated 

 

Hot metal sprayed coatings shall be in accordance with SANS 2063. 

 

Application of an epoxy zinc sealer shall be to a dft of 60 μm (Sigma cover 522, or 

equivalent). Application of two coats of epoxy pipe coating to a dft (per coat) of 125 μm; 

(Sigma guard 720, or equivalent) shall be applied thereafter. 

 

C3.4.4.18.4 Design, supply, and installation requirements 

Valves must be refurbished/designed and installed in accordance to Particular 

Specification PLK: MANUFACTURE AND SUPPLY OF VALVES included in Part 

3.4.7 of the Scope of Works. 
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C3.4.4.18.5 Testing and acceptance performance requirements 

Testing shall be carried out in terms Particular of Specification PLN: MANUFACTURE, 

SUPPLY AND TESTING OF VALVES included in Part 3.4.7 of the Scope of Works. 
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1200: GENERAL REQUIREMENTS AND PROVISIONS 

B1202 SERVICES 

Add the following to the fifth paragraph: 

“Provision is made in the bill of quantities for payment for searching and exposing of known or 
unknown services as well as the relocation and/or protection of existing services. Any moving of 
existing services which may be required within the proclaimed road reserve will be undertaken by 
the relevant service authorities or by a selected subcontractor if so, ordered by the engineer.” 

B1204 PROGRAMME OF WORK 

(a) General requirements 

Amend the  

word “network” in the fourth line of the first paragraph to read as “bar (Gantt) chart”. 

Add the following after the third paragraph: 

“The bar-chart programme to be provided by the contractor shall show the various activities in such 

detail as may be required by the engineer.  Progress in terms of the programme shall be updated 

monthly by the contractor in accordance with the progress made by the contractor. 

In compiling the programme of work, the contractor shall indicate and make do allowance for the 

following, as specified elsewhere in the contract documents: 

• The requirements regarding the accommodation of traffic and areas that may be occupied 

at any time for construction purposes (as indicated on the drawings and specified in 

Section 1500 of the specifications) 

 (b) Programme of work for rehabilitation work 

Amend the word “network” in the fourth line of the second paragraph to read as “bar (Gantt) chart”. 

B1205 WORKMANSHIP AND QUALITY CONTROL 

Add the following to the third paragraph: 

“The engineer shall, however, undertake acceptance control tests for the judgement of 

workmanship and quality, without accepting any obligations vested with the contractor in terms of 

the contract with specific reference to quality of materials and workmanship.  Such acceptance 

control test done by the engineer shall not relieve the contractor of his obligations to maintaining 

his own quality control system.” 

Add the following at the end of this clause: 

"The engineer shall, for the purpose of acceptance control on products and workmanship, assess 

test results and measurements in accordance with the provisions of section 8300 of the standard 

specifications.  Where small quantities of work are involved, a lot shall mean a full day's production 

for a specific item of work subject to acceptance control testing." 
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B1206 THE SETTING-OUT OF THE WORK AND PROTECTION OF BEACONS 

Add the following: 

“The contractor shall be responsible for the true and proper setting out of the Works and for the 

correctness of the position, levels, dimensions and alignment of all parts of the Works and for the 

provision of all necessary instruments, appliances and labour in connection therewith.” 

The Contractor shall take care that property beacons, trigonometrical survey beacons or setting-

out beacons are not displaced or destroyed without the consent of the Engineer.  Property beacons 

and trigonometrical survey beacons that have been displaced or destroyed shall be replaced by a 

registered land surveyor, who shall certify such replacement. 

The cost of replacing all beacons displaced or destroyed during the course of the Contract without 

the consent of the Engineer shall be borne by the Contractor.” 

B1209PAYMENT 

(b) Rates to be inclusive 

Add the following: 

“VAT shall be excluded from the rates and provided for as a lump sum in the Summary of Bill of 

Quantities”.  

(e)Materials on the site 

Add the following: 

"In addition, the engineer may at his sole discretion also allow payments under "Materials on Site" 

in respect of any construction materials if stored off-site providing that: 

(a)The site selected for this purpose is approved by the engineer 

(b)Such land is physically separated from any production plant or operation 

(c)Only materials for use under this contract is stockpiled on such land 

(d)The contractor has provided proof of an agreement with the owner of such land that the owner 

has no claim whatsoever on any materials stockpiled on such land 

(e)Materials obtained by the contractor for or on behalf of emerging subcontractors (SMME's) shall 

remain the responsibility of the contractor after payment has been made in respect of materials on 

site.” 

B1215EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 

Add the following after the first paragraph of this clause: 

"For the purposes of this contract, extension of time resulting from abnormal rainfall or other forms 

of inclement weather shall be determined according to the requirements of Method ii (critical-path 

method).” 

Method (ii) (Critical path method) 
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Delete “(based on a five-day working week)” in the fifth and sixth lines of the second paragraph of 

the description of this method. 

Delete the last sentence of the second paragraph of the description of this method and replace 

with the following: 

“The value of “n” shall be taken as three (3) working days per calendar month. 

If normal rainy or inclement weather, resulting in delays, occurs for less than three (3) working days 

in any calendar month, the difference between the three (3) working days and the actual number 

of working days on which normal rainy or inclement weather occurred, shall be ignored and not 

accumulated for the duration of the contract period for the purposes of determining an extension 

of time due to normal rainy weather, nor due to any other reason. 

Items of work on the critical path of the programme of work which are subject to climatic limitations, 

shall also be considered for extension of time if such items of work are delayed by e.g. cold 

weather, high winds or other inclement weather conditions.   

In this regard, reference shall be made to weather limitations specified for the application of various 

bituminous products.  However, for months during which seal-work cannot be undertaken in terms 

of the specifications, no extension of time shall be claimed for. 

“The extension of time to be allowed due to abnormal rainfall shall be calculated separately for 

each calendar month or part thereof in accordance with the following formula:  

    Rw - R 

V = (Nw - Nn) + (------------) 

  x 

V = Extension of time in calendar days for the calendar month under  

consideration 

 

Nw = Actual number of days during the calendar month on which a rainfall of 10 

mm or more has been recorded 

Nn = Average number of days for the calendar month on which a rainfall of 10 mm 

or more has been recorded, as derived from existing rainfall records 

Rw = Actual recorded rainfall for the calendar month 

Rn = Average rainfall for the calendar month, as derived from existing rainfall 

records 

x = 20 

The rainfall records which shall provisionally be accepted for calculation purposes are based on 

records taken at: Rainfall Station: Thabazimbi 

  Years of record:   2022 
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B1222USE OF EXPLOSIVES 

Add the following sub clause: 

“(h)Where blasting operations are undertaken in close proximity of temporary deviations, the 

contractor shall implement all such safeguarding measures as may be required and instructed by 

the engineer.” 

Month 

Average rainfall for 

calendar month 

Rn 

Average number of days for 

calendar month on which a rainfall 

of 10 mm or more were recorded 

Nn 

  (mm) (days) 

January 75 18.2 

February 70 15.4 

March 47 15.3 

April 26 12.3 

May 7 0 

June 4 0 

July 4 0 

August 5 0 

September 9 0 

October 32 12.1 

November 57 14.2 

December 79 17.4 
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B1224THE HANDING-OVER OF THE ROAD RESERVE 

Add the following: 

"The total length of the road reserve between the specified limits of construction will be handed 

over to the contractor on the commencement date.  Reference shall, however, be made to the 

requirements of section 1500 of these specifications where limitations in respect of work-areas are 

specified.  In the event of the non-adherence by the contractor in terms of the mentioned 

specifications, the engineer shall withdraw such sections of the road reserve as may be justified to 

ensure suitable progress of the works or safe passage of traffic." 

 

B1228LEGAL PROVISIONS 

The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993: 

Construction Regulations, 2014 (the regulations) as promulgated in Government Gazette No 

25207 and Regulation Gazette No 37305 of 7 February 2014.Non-compliance with these 

regulations, in any way whatsoever, will be adequate reason for suspending the Works. 

The proposed type of work, materials to be used and potential hazards likely to be encountered on 

this Contract are detailed in the Project Specifications, Bill of Quantities and Drawings, as well as 

in the Employers' health and safety specifications (regulation 5(1)) of the Construction Regulations 

2014, which are bound in the Contract document). 

The Contractor shall in terms of regulation 7(1) provide a comprehensive health and safety plan 

detailing his proposed compliance with the regulations, for approval by the Employer. 

The Contractor shall at all times be responsible for full compliance with the approved plan as well 

as the Construction Regulations and no extension of time will be considered for delays due to non-

compliance with the abovementioned plan or regulations. 

A payment item is included in the Bill of Quantities to cover the Contractor's cost for compliance 

with the OHS Act and the abovementioned regulations. 

 

B1229 SABS CEMENT SPECIFICATIONS 

Replace the last paragraph of this clause with the following: 

“Where reference is made in this specification or the standard specifications to the cement 

specifications, e.g. SABS 471:  Portland cement and rapid hardening Portland cement, it shall be 

replaced with the new specification: 

 

SABS ENV 197-1:  Cement-composition, specifications and conformity criteria. 

Part 1:  Common cements. 

Furthermore, where reference is made in this specification or the standard specifications to the 

different cement types, the following new names/types shall apply: 
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CEM I 32,5, CEM II A-S 32,5, CEM II/A-V 32,5, or CEM III A may be used for the manufacture of 

reinforced concrete members.” 

Old product 

nomenclature 

Typical new product nomenclature 

Cement type Cement strength 

class 

OPC CEM I 

CEM I 

32,5 

32,5R 

RHC CEM I 

CEM I 

42,5 

42,5R 

LASRC No provision made No provision made 

PC15SL CEM II/A-S 

CEM II/A-S 

CEM II/A-S 

32,5 

32,5R 

42,5 

RH15FA CEM II/A-V 

CEM II/A-V 

CEM II/A-W 

CEM II/A-W 

42,5 

42,5R 

42,5 

42,5R 

PBFC CEM III/A 

CEM III/A 

32,5 

32,5R 

PFAC CEM II/B-V 

CEM II/B-W 

32,5 

32,5 

RH30SL CEM II/B-S 

CEM II/B-S 

32,5R 

42,5 

RH40SL CEM III/A 

CEM III/A 

32,5R 

42,5 
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B1231COMMUNITY LIAISON OFFICER (CLO) 

The contractor or his appointed agent will appoint a Community Liaison Officer (CLO) after 

consultation with the local communities, the engineer and the employer.  The contractor shall direct 

all his liaison efforts with the local communities through the appointed officer.  The contractor shall, 

however, accept the appointed as part of his management personnel.  

(a) Duties of the Community Liaison Officer 

The Community Liaison Officer’s duties will be: 

(i)To determine, in consultation with the contractor, the needs of the temporary labour for relevant 

skills training.  He will be responsible for the identification of suitable trainees and will attend one 

of each of the training sessions. 

(ii)To communicate daily with the contractor and the engineer to determine the labour requirements 

with regard to numbers and skill, to facilitate in labour disputes and to assist in their resolution. 

(iii)To assist in and facilitate in the recruitment of suitable temporary labour and the establishment 

of a “labour desk”.                  

(iv)To attend all meetings in which the community and/or labour are present or are required to be 

represented. 

(v)To assist in the identification, and screening of labourers from the community in accordance with 

the contractor’s requirements. 

(vi)To inform temporary labour of their conditions of temporary employment and to inform 

temporary labourers as early as possible when their period of employment will be terminated. 

(vii)To attend disciplinary proceedings to ensure that hearings are fair and reasonable. 

(vii)To keep a daily written record of his interviews and community liaison. 

(xi)To attend monthly site meetings to report on labour and RDP matters. 

(x)All such other duties as agreed upon between all parties concerned. 

(xi)To submit monthly returns regarding community liaison as illustrated in Part C5.1 of this 

document (form RDP 12(E)).  

 

(b) Payment for the community liaison officer 

A special pay item is incorporated in section 1200 of the bill of quantities relating to payment of the 

liaison officer on a prime cost sum basis.  This payment shall only be made for the period for which 

the duties of the liaison officer are required and not necessarily for the full duration of the contract.  

The remuneration of the CLO shall be determined by Employer with a minimum salary of R6 000.00 

per month. 
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(c) Period of employment of the community liaison officer 

The period of employment of the community liaison officer shall be as decided upon jointly by the 

contractor, engineer and employer at a maximum period of a six-month basis, but with the option 

of renewal 

 

B1232SUBCONTRACTORS 

Over and above the stipulations of clause 8 of the General Conditions of Contract 2015, regarding 

subletting of part of the works, it is a condition of the contract that an approved subcontractor shall 

not sublet part of his work, covered in his appointment by the main contractor, to another 

subcontractor without the consent and approval of the engineer.  Subletting shall in all cases be 

critically considered by the engineer. 

In addition to the provisions of clause 8 of the general conditions of contract regarding 

subcontracting of the works, it is a requirement of this contract that an approved subcontractor 

shall not further subcontract work subcontracted to him by the main contractor, to another 

subcontractor without the consent and approval of the engineer.  Subcontracting shall in all cases 

be critically considered by the engineer.  The engineer reserves the right to limit the extent, or the 

volume of work subcontracted by the contractor, should he deem it necessary in terms of progress 

or quality of workmanship. 

 

B1233WORKMEN'S COMPENSATION ACT 

All labour employed on the site shall be covered by the Compensation for Occupational Injuries 

and Deceases Act (COIDA).  The contractor shall pay in full, including the payment of the 

necessary levies, such amounts, as are due in terms of the Act.  The contractor at the 

commencement of the contract shall resolve the manner in which Workmen’s Compensation will 

be handled.  Amounts paid by the contractor shall not be included in the wage rates but shall be 

covered by the Contractor to be deemed as included in his General Obligations rates in Section 

1300 of the Bill of Quantities. 

Add the following clause: 

•The contractor shall take the necessary steps to ensure that the work area of the borrow pits are 

safe at all times.  This shall include items such as the provision of fencing and security guards. 

 

(d) Duties of the Manager 

The minimum duties of the manager supervising the activities at borrow pits shall be: 

•Maintain a healthy and safe borrow pit environment. 

•Identify hazards and related risks to which persons and employees are exposed. 

•Establish a health and safety policy that 

• Describes the organisation of work. 
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• Contains aspects concerning the protection of the employees and other persons’ health and 

safety. 

• Contains a risk analysis. 

•Supply and erect the necessary safety and warning signs. 

Add the following pay items and change the clause number. 

 

B12.35MEASUREMENT AND PAYMENT 

Add the following items: 

ITEM    UNIT 

B12.04 Remuneration of the Community Liaison Officer 

 a) Remuneration of the Community Liaison Officer Provisional Sum 

 b) Handling costs and profit in respect of sub-item  

B12.04(a) Percentage (%) 

Expenditure of the above item shall be made in accordance with the general conditions of contract. 

The tendered percentage is a percentage of the amount actually spent under the sub-item B12.04 

(a), which shall include full compensation for the handling costs of the contractor, and the profit in 

connection with providing the community liaison officer.” 
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1300:  CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

B1302GENERAL REQUIREMENTS 

(a)Camps, constructional plant and testing facilities 

Add the following: 

"The contractor shall, at each area where work is being undertaken, provide on a daily basis at 

least one (1) portable chemical latrine unit per thirty (30) workers for use by construction workers 

employed on the project.  The latrine units shall be serviced daily and kept in a hygienic and orderly 

state to the satisfaction of the engineer.  No separate payment shall be made for this requirement 

and shall be deemed to be included in the rates tendered for the contractor's time-related 

obligations." 

B1303PAYMENT 

ITEM    UNIT 

B13.01The contractor's general obligations  (As specified) 

Add the following after the fifth paragraph: 

"The combined total tendered for sub-items (a), (b) and (c) shall not exceed 15% of the tender 

sum, excluding VAT. 

Should the contractor be of the opinion that 15% is inadequate to cover his costs in terms of section 

1300, he shall indicate separately with his tender where such costs have been allowed for in his 

tender.  If no such indication is given, the contractor shall not at any stage during the contract for 

any reason whatsoever claim additional compensation under this item.” 
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1400: HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER’S SITE PERSONNEL 

B1402OFFICES AND LABORATORIES 

(a)General 

Add the following: 

“The facilities to be provided for the engineer in terms of these specifications shall be fenced off by 

a two-metre-high veranda type security fence with diamond mesh on the vertical portion and 

barbed wire on the overhang.  A security gate shall be provided in the fence which shall be guarded 

at all times by an acceptable watchman provided by the contractor. 

The engineer’s establishment may be incorporated within the contractor’s establishment provided 

that the preceding requirements are met to the satisfaction of the engineer. 

Separate payment shall be made for the provision and erecting of the security fence and gate as 

indicated on the drawings, but the cost in respect of the provision of a watchman at all times by the 

contractor shall be deemed to be included in the contractor’s tendered rate for item B13.01(c).” 

(b)Offices 

Add the following new sub-sub-clause: 

“(xviii)The engineer’s site supervisory staff shall be provided with cellular telephones by the 

contractor for site communication purposes.  Provision is made in the bill of quantities for separate 

payment of the supply and operating costs of such cellular phones.” 

 

B1403HOUSING 

(c)Rented accommodation 

Add the following: 

“The engineer may arrange for the obtaining of rented accommodation for his supervisory 

personnel on site.  Payment of such rent shall be made under the provisional sum in sub-item 

14.07(a) and shall be expended on a monthly basis by the contractor as ordered by the engineer.” 

 

B1406MEASUREMENT AND PAYMENT 

Add the following sub-item: 

ITEM    UNIT 

B1403 (b) (ii)Supply of cellular telephones, cost of calls and other charges   PC Sum  

B1403 (b) (ii) Handling cost and profit in respect of  

 sub-item B14.03(b)(ii)  Percentage (%) 

The unit of measurement for sub-sub-item B14.03 (b) (ii) shall be the Prime Cost for the telephones 

supplied to the engineer’s site supervisory staff, and the cost of call and other chargers.  
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Measurement and payment in respect of the prime cost item shall be made in accordance with the 

provisions of the general conditions of contract. 

The tendered percentage is a percentage of the amount actually spent under sub-item B.14.03 

(b)(ii), which shall include full compensation for the handling costs of the contractor, and the profit 

in connection with the payment of the cost of calls and other charges relating to the use by the 

engineers site staff of the supplied cellular telephones.” 

 

General: Method of payment 

Add the following: 

"The tendered rates under this section of the bill of quantities shall also include full compensation 

for the dismantling and removal from site of all offices, laboratories and other facilities provided for 

the engineer's supervisory staff at the completion of the contract." 
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1800: DAYWORK SCHEDULE 

Note: This is a new section added to the Standard Specifications. Add the following: 

B1801 SCOPE 

This section covers the listing of day work items for use in determining payment for work which 

cannot be quantified in specific pay item “units” in the bill of quantities or work ordered by the 

engineer during the construction period which was not foreseen at tender stage for which no 

applicable rate exists in the schedule or for work of a special or different character warranting 

special payment as decided by the engineer. 

B1802 ORDERING OF DAYWORK 

No daywork shall be undertaken unless specific written authorisation is obtained from the engineer. 

B1803 MEASUREMENT AND PAYMENT 

The engineer may order the following daywork items: 

ITEM DESCRIPTION UNIT 

B18.01 

 

 

 

B18.02 

B18.03 

 

 

B18.04 

B18.05 

B18.06 

B18.07 

 

 

 

B18.08 

 

 

 

B18.09 

Labourers: 

(i) Unskilled 

(ii) Semi-skilled 

(iii) Skilled 

Foreman 

Tipper trucks: 

(i) 3 – 5 ton 

(ii) 5,1 – 10 ton 

Loader (0,5m3) 

Grader (CAT 140G or similar) 

LDV 

Compaction Rollers: 

(i) Vibrator roller 

(ii) Tamping roller 

(iii) Grid roller 

Hand Controlled Compactors 

(i) Pedestrian roller (Bomag BW90) 

(ii) Vibratory plate 

(iii) Rammers 

Water truck (min 10000 l) 

 

Hour (h) 

Hour (h) 

Hour (h) 

Hour (h) 

 

Hour (h) 

Hour (h) 

Hour (h) 

Hour (h) 

Hour (h) 

 

Hour(h) 

Hour (h) 

Hour(h) 

 

Hour(h) 

Hour(h) 

Hour(h) 

Hour(h) 
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B18.10 Dozer (D7 or similar) Hour(h) 

 

The unit of measurement shall be the actual number of hours worked by labourers or foremen or 

an item of plant. 

The tendered rates shall include full compensation for all cost items including overheads, head-

office expenses and profits as described in subclause 40(3) of the general conditions of contract 

and shall be subject to contract price adjustment as provided for in the contract. 

The mark-ups on daywork items in accordance with the Appendix to the Tender shall not be 

applicable on daywork items listed in the bill of quantities in terms of the above specifications.  In 

the event of new daywork rates being requested for items not appearing in the bill of quantities, 

then the provisions of the general conditions of contract and the Appendix to the Tender shall apply. 

Prior to the commencement of any work by the labourers described under item B18.01, the 

contractor must obtain written consent from the engineer regarding the classification and 

composition of all labourers in terms of “unskilled” and “skilled” labourers required for the work as 

ordered by the engineer.” 
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C3.4.3 PROJECT SPECIFICATIONS: ADDITIONAL SPECIFICATIONS 

  

CONTENTS 

C3.4.3.1 REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 

REGULATIONS 

C3.4.3.2 ENVIRONMENTAL MANAGEMENT PLAN 

C3.4.3.3 PROVISION OF STRUCTURED TRAINING 

C3.4.3.4 REQUIREMENTS OF EXTENDED PUBLIC WORKS PROGRAMME 
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C3.4.3.1OCCUPATIONAL HEALTH AND SAFETY ACT 1993: HEALTH AND SAFETY 

SPECIFICATION 

CONTENTS 

C3.4.3.1.1 INTRODUCTION 

C3.4.3.1.2 SCOPE 

C3.4.3.1.3 GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS 

C3.4.3.1.4 OPERATIONAL CONTROL 

ANNEXURE 1: MEASURING INJURY EXPERIENCE 

ANNEXURE 2: EXECUTIVE SHE RISK MANAGEMENT REPORT 

ANNEXURE 3: LIST OF RISK ASSESSMENTS 
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1. Introduction 

In terms of the Construction Regulation 5(1) (b) of the Occupational Health and Safety Act, No. 85 

of 1993, Thabazimbi Local Municipality (Tlm), as the Client, is required to compile a Health & 

Safety Specification for any intended project and provide such specification to any prospective 

tenderer. 

The Client’s further duties are as in C3.5.1.3.1.1. below and in the Construction Regulations, 2014. 

This specification has as objective to ensure that Principal Contractors entering a Contract with 

the Thabazimbi Local Municipality (TLM) achieve an acceptable level of OH&S performance. This 

document forms an integral part of the Contract and Principal, and other Contractors should make 

it part of any Contracts that they may have with Contractors and/or Suppliers. 

Compliance with this document does not absolve the Principal Contractor from complying with 

minimum legal requirements and the Principal Contractor remains responsible for the health & 

safety of his employees and those of his Mandataries. 

2. Scope 

Development of a health & safety specification that addresses all aspects of occupational health 

and safety as affected by the abovementioned contract work. 

The specification will provide the requirements that Principal Contractors and other Contractors 

will have to comply with in order to reduce the risks associated with the abovementioned contract 

work that may lead to incidents causing injury and/or ill health, to a level as low as reasonably 

practicable. 
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3. General Occupational Health & Safety Provisions 

(a) Hazard Identification & Risk Assessment (Construction Regulation 9) 

 (i) Risk Assessments 

Annexure 3 contains a list of Risk Assessment headings that have been identified by THABAZIMBI 

LOCAL MUNICIPALITY as possibly applicable to the abovementioned contract work. It is, by no 

means, exhaustive and is offered as an assistant to Contractors intending to tender. 

Based on the Risk Assessments, the Principal Contractor must develop a set of site-specific OH&S 

rules that will be applied to regulate the OH&S aspects of the construction. 

The Risk Assessments, together with the site-specific OH&S rules must be submitted to the 

THABAZIMBI LOCAL MUNICIPALITY before mobilisation on site commences.  

Despite the Risk Assessments listed in Annexure 3, the Principal Contractor is required to conduct 

a baseline Risk Assessment, and the aforesaid listed Risk Assessments must be incorporated into 

the base-line Risk Assessment. The baseline Risk Assessment must further include the Standard 

Working procedures (SWP) and the applicable Method Statements based on the Risk 

Assessments 

 All out-of-scope work must be associated with a Risk Assessment. 

 (ii) Review of Risk Assessments 

The Principal Contractor is to review the Hazard Identification, Risk Assessments and SWP’s at 

each Production Planning and Progress Report meeting as the Contract work develops and 

progresses and each time changes are made to the designs, plans and construction methods and 

processes.  

The Principal Contractor must provide the Client, other Contractors and all other concerned parties 

with copies of any changes, alterations or amendments as contemplated in above. 

(b)Legal Requirements 

All Contractors entering into a Contract with the THABAZIMBI LOCAL MUNICIPALITY shall, as a 

minimum, comply with the  

• Occupational Health & Safety Act and Regulations (Act 85 of 1993). A current, up-to-

date copy of the OHS Act must always be available on site 

• Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993). The principal 

Contractor will be required to submit a letter of Registration and “good standing” from 

the Compensation Insurer before being awarded the Contract. A current, up-to-date 

copy of the COID Act must always be available on site. 
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• Where work is being carried out on mines’ premises the Contractor will have to comply 

with the Occupational Health & Safety Act 85 of 1993 and Construction Regulations 

2014 19960 and any other OH&S requirements that the construction may specify. A 

current, up-to-date copy of the OHS Act must always be available on site. 

(c) Structure and Responsibilities 

 (i) Overall Supervision and Responsibility for OH&S 

*It is a requirement that the Principal Contractor, when he appoints Contractors (Sub-contractors) 

in terms of Construction Regulations 5(3), (5), (9), (10) and (12) he includes an OHS Act Section 

37(2) agreement: “Agreement with Mandatary” in his agreement with such Contractors. 

*Any OH&S Act (85/1993), Section 16(2) appointee/s as detailed in his/her/their respective 

appointment forms 

 (ii) Further (Specific) Supervision Responsibilities for OH&S 

The Contractor shall appoint designated competent employees and/or other competent persons 

as required by the Act and Regulations. Below is a list of identified appointments and may be used 

to select the appropriate appointments for the current contract: 

   Ref. Section/Regulation in OHS Act 

 Batch Plant Supervisor (Construction Regulation 6(1) 

Construction Vehicle/Mobile Plant/ Machinery Supervisor (Construction   

Regulation) 

 Demolition Supervisor (Construction Regulation 12) 

                               Drivers/Operators of Construction Vehicle/Plant (Construction Regulations 21) 

 Electrical Installation and Appliances Inspector (Construction Regulation 22) 

 Emergency/Security/Fire Coordinator (Construction Regulation 27) 

 Excavation Supervisor (Construction Regulation 11) 

 Explosive Powered Tool Supervisor (Construction Regulation 19) 

 Fall Protection Supervisor  (Construction Regulation 8) 

 First Aider        (General Safety Regulation 3) 

 Fire Equipment Inspector (Construction Regulation 27) 

 Formwork & Support work Supervisor (Construction Regulation 10) 

 Hazardous Chemical Substances Supervisor (HCS Regulations) 
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 Incident Investigator      GAR 9(2) 

 Ladder Inspector   DMR 19(8) 

 OH&S Committee  (OHS Act Section 19) Sec.19(3) 

 OH&S Officer  (Construction Regulation 6(6)8(5) 

 OH&S Representatives  (OHS Act Section 17) 

 Person Responsible for Machinery  (General Machinery Regulation 2) 

 Scaffolding Supervisor (Construction Regulation 1416(1)) 

 Stacking & Storage Supervisor (Construction Regulation 26) CR 28(a) 

 Structures Supervisor (Construction Regulation 9) CR 12(2) 

 Suspended Platform Supervisor (Construction Regulation 15) CR 17(1) 

 Vessels under Pressure Supervisor (Vessels under Pressure Regulations) 

 Working on/next to Water Supervisor (Construction Regulation 24) 

 Welding Supervisor        (General Safety Regulation 9) 

The appointments must be in writing and the responsibilities clearly stated together with the period 

for which the appointment is made. This information must be communicated and agreed with the 

appointees. 

Copies of appointments must be submitted to the THABAZIMBI LOCAL MUNICIPALITY together 

with concise CV’s of the appointees. All appointments must be officially approved by THABAZIMBI 

LOCAL MUNICIPALITY. Any changes in appointees or appointments must be communicated to 

THABAZIMBI LOCAL MUNICIPALITY forthwith. 

The Principal Contractor must, furthermore, provide THABAZIMBI LOCAL MUNICIPALITY with an 

organogram of all Contractors that he/she has appointed or intends to appoint and keep this list 

updated on a weekly basis. 

In addition, THABAZIMBI LOCAL MUNICIPALITY may require that a Traffic Safety Officer be 

appointed for any project. 

 (iii) Designation of OH&S Representatives (Section 18 of the OHS Act) 

OH&S Representatives must be designated in writing, and the designation must include the area 

of responsibility of the person and term of the designation. 

 (iv) Duties and Functions of the OH&S Representatives (Section 19 of the OHS 

Act) 
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The Principal Contractor must ensure that the designated OH&S Representatives conduct a 

minimum monthly inspection of their respective areas of responsibility using a checklist and report 

thereon to the Principal Contractor 

 OH&S representatives must be included in accident/incident investigations 

 OH&S representatives must attend all OH&S committee meetings. 

 (v) Appointment of OH&S Committee (Section 20 of the OHS Act) 

The Principal Contractor must establish an OH&S Committee consisting of all the designated 

OH&S Representatives together with a number of management representatives that are not 

allowed to exceed the number of OH&S representatives on the committee and a representative of 

the Client who shall act as the chairman without a vote. The members of the OH&S committee 

must be appointed in writing. 

The OH&S Committee must meet minimum monthly and consider, at least, the following Agenda: 

1. Opening & Welcome 

2.Present/Apologies/Absent 

3.Minutes of previous Meeting 

4.Matters Arising from the previous Minutes 

5.OH&S Reps Reports 

6.Incident Reports & Investigations 

7.Incident/Injury Statistics 

8.Other Matters 

9.Endorsement of Registers and other statutory documents by a representative of the Principal 

Contractor 

10.Close/Next Meeting 

(d)Administrative Controls and the Occupational Health & Safety File 

The OH&S File (Construction Regulation 5 (7)) CR 7(1)(a) 

As required by Construction Regulation 5(7) CR 7(1)(a), the Principal Contractor and other 

Contractors will each keep an OH&S File on site containing the following documents as a minimum: 

• Notification of Construction Work (Construction Regulation 4.) 

• Copy of OH&S Act (updated) (General Administrative Regulation 4.) 

• Proof of Registration and good standing with a COID Insurer (Construction Regulation 4 (g)) 
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• OH&S Programme agreed with the Client including the underpinning Risk Assessment/s & Method 

Statements (Construction regulation 5 (1)) 

• Copies of OH&S Committee and other relevant Minutes  

• Designs/drawings (Construction Regulation 5 (8)) 

• A list of Contractors (Sub-Contractors) including copies of the agreements between the parties and 

the type of work being done by each Contractor (Construction Regulation 9) 

• Appointment/Designation forms as per (a)(i) & (ii) above. 

• Registers as follows: 

• Accident/Incident Register (Annexure 1 of the General Administrative Regulations)  

• OH&S Representatives Inspection Register 

• Asbestos Demolition & Stripping Register 

• Batch Plant Inspections  

• Construction Vehicles & Mobile Plant Inspections by Controller  

• Daily Inspection of Vehicles. Plant and other Equipment by the Operator/ Driver/User 

• Demolition Inspection Register  

• Designer’s Inspection of Structures Record 

• Electrical Installations, -Equipment & -Appliances (including Portable Electrical Tools) 

• Excavations Inspection 

• Explosive Powered Tool Inspection, Maintenance, Issue & Returns Register (incl. cartridges & nails) 

• Fall Protection Inspection Register 

• First Aid Box Contents 

• Fire Equipment Inspection & Maintenance 

• Formwork & Support work Inspections 

• Hazardous Chemical Substances Record 

• Ladder Inspections 

• Lifting Equipment Register 

• Materials Hoist Inspection Register 

• Machinery Safety Inspection Register (incl. machine guards, lockouts etc.) 

• Scaffolding Inspections 

• Stacking & Storage Inspection 

• Inspection of Structures 

• Inspection of Suspended Platforms 

• Inspection of Tunnelling Operations 

• Inspection of Vessels under Pressure 

• Welding Equipment Inspections 

• Inspection of Work conducted on or Near Water  

• All other applicable records 
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Thabazimbi Local Municipality will conduct an audit on the OH&S file of the Principal Contractor 

from time-to-time. 

(e) OH&S Goals & Objectives & Arrangements for Monitoring & Review of OH&S Performance 

The Principal Contractor is required to maintain a CIFR of at least 8 (See Annexure 1. to this 

document: “Measuring Injury Experience) and report on this to Thabazimbi Local Municipalityon a 

monthly basis 

(f) Notification of Construction Work (Construction Regulation 4.) 

The Principal Contractor must, where the Contract meets the requirements laid down in 

Construction Regulation 4, within 7 working days, notify the Department of Labour of the intention 

to carry out construction work and use the form (Annexure A in the Construction Regulations) for 

the purpose. A copy must be held on the OH&S File, and a copy must be forwarded to Thabazimbi 

Local Municipality For record keeping purposes. 

(g) Training, Awareness and Competence 

The contents and syllabi of all training required by the Act and Regulations are to be included in 

the Principal Contractor’s OH&S Plan. 

(i) General Induction Training 

All members of Contractor’s Site management as well as all the persons appointed as responsible 

for OH&S in terms of the Construction and other Regulations will be required to attend a general 

induction session by the Client 

All employees of the principal and other Contractors to be in possession of proof of General 

Induction training. 

(ii) Site Specific Induction Training 

The Principal Contractor will be required to develop Contract work project specific induction training 

based on the Risk Assessments for the Contract work and train all employees and other 

Contractors and their employees in this. 

All employees of the Principal and other Contractors to always be in possession of proof of Site 

Specific OH&S Induction training. 

(iii) Other Training 

All operators, drivers and users of construction vehicles, mobile plant and other equipment to be 

in possession of valid proof of training. 

All employees in jobs requiring training in terms of the Act and Regulations to be in possession of 

valid proof of training as follows: 
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OH&S Training Requirements: (as required by the Construction Regulations and as indicated by 

the OH&S Specification & the Risk Assessment/s): 

*General Induction (Section 8 of the Act) 

• Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act) Sec.17(1) 

• Site/Project Manager 

• Construction Supervisor 

• OH&S Representatives (Section 18 (3) of the Act) 

• Training of the Appointees indicated above 

• Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 21) 

• Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction regulation 27) 

CR 29 

• Basic First Aid (General Safety Regulations 3) 

• Storekeeping Methods & Safe Stacking (Construction Regulation 26) CR 28(a)  

• Emergency, Security and Fire Co-coordinator 

(iv) Awareness & Promotion 

The Principal Contractor is required to have a promotion and awareness scheme in place to create 

an OH&S culture in employees. The following are some of the methods that may be used: 

• Toolbox Talks  

• OH&S Posters 

• Videos 

• Competitions 

• Suggestion schemes 

• Participative activities such as OH&S Safety circles. 

(v) Competence 

The Principal Contractor shall ensure that his and other Contractor’s personnel appointed are 

competent and that all training required to do the work safely and without risk to health, has been 

completed before work commences 

The Principal Contractor shall ensure that follow-up and refresher training is conducted as the 

contract work progresses and the work situation changes. 

Records of all training must be kept on the OH&S File for auditing purposes. 

(h) Consultation, Communication and Liaison 
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OH&S Liaison between the Client, the principal Contractor, the other Contractors, the Designer 

and other concerned parties will be through the OH&S committee as contemplated in above. 

In addition to the above, communication may be directly to the Client or his appointed Agent, 

verbally or in writing, as and when the need arises. 

Consultation with the workforce on OH&S matters will be through their Supervisors, OH&S 

Representatives, the OH&S committee and their elected Trade Union Representatives, if any. 

The Principal Contractor will be responsible for the dissemination of all relevant OH&S information 

to the other Contractors e.g. design changes agreed with the Client and the Designer, instructions 

by the Client and/or his/her agent, exchange of information between Contractors, the reporting of 

hazardous/dangerous conditions/ situations etc. 

The Principal Contractor will be required to do Site Safety Walks with THABAZIMBI LOCAL 

MUNICIPALITY at least on a basis to be determined between the two parties. 

The Principal and other Contractors will be required to conduct Toolbox Talks with their employees 

on a weekly basis and records of these must be kept on the OH&S File. Employees must 

acknowledge the receipt of Toolbox Talks which record must, likewise, be kept on the OH&S File. 

The Principal Contractors most senior manager on site will be required to attend all THABAZIMBI 

LOCAL MUNICIPALITY OH&S meetings and  

a list of dates, times and venues will be provided to the Principal Contractor by THABAZIMBI 

LOCAL MUNICIPALITY. 

(i) Checking, Reporting and Corrective Actions 

(ii)Monthly Audit by Client (Construction Regulation 1(d)) 

Thabazimbi Local Municipalitywill be conducting a Monthly Audit to comply with Construction 

Regulation 4(1)(d) to ensure that the principal Contractor has implemented and is maintaining the 

agreed and approved OH&S Plan. 

(iii)Other Audits and Inspections by Thabazimbi Local Municipality: 

Thabazimbi Local Municipalityreserves the right to conduct other ad hoc audits and inspections as 

deemed necessary. This will include Site Safety Walks.  

(iii)Conducting an Audit 

A representative of the Principal Contractor must accompany Thabazimbi Local Municipalityon all 

Audits and Inspections and may conduct his/her own audit/inspection at the same time. Each party 

will, however, take responsibility for the results of his/her own audit/inspection results. 

(iv)Contractor’s Audits and Inspections 
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The Principal Contractor is to conduct his own monthly internal audits to verify compliance with his 

own OH&S Management system as well as of with this specification. 

(v)Inspections by OH&S Representative’s and other Appointees 

OH&S Representatives must conduct weekly inspections of their areas of responsibility and report 

thereon to their foreman or supervisor whilst other appointees must conduct inspections and report 

thereon as specified in their appointments e.g. vehicle, plant and machinery drivers, operators and 

users must conduct daily inspections before start-up. 

(vi)Recording and Review of Inspection Results 

All the results of the abovementioned inspections to be in writing, reviewed at OH&S committee 

meetings, endorsed by the chairman of the meeting and placed on the OH&S File. 

(vii)Reporting of Inspection Results 

The Principal Contractor is required to provide the Client with a monthly report in the format as per 

the attached Annexure 2: “SHE Risk Management Report” 

(j)Incident Reporting and Investigation  

Reporting of Accidents and Incidents (Section 24 and General Administrative Regulation 8 of the 

OHS Act) 

The Principal Contractor must report all incidents where an employee is injured on duty to the 

extent that he/she: 

• dies 

• becomes unconscious 

• loses a limb or part of a limb 

• is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a permanent 

physical defect or likely to be unable for a period of at least 14 days either to work or continue with 

the activity for which he/she was usually employed 

• OR where: 

• a major incident occurred 

• the health or safety of any person was endangered 

• where a dangerous substance was spilled 

• the uncontrolled release of any substance under pressure took place 

• machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled 

moving objects 

• machinery ran out of control 

to Thabazimbi Local Municipalitywithin two days and to the Provincial Director of the Department 

of Labour within seven days (Section 24 of the Act & General Administrative Regulation 8.) 
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EXCEPT that, where a person has died, has become unconscious for any reason or has lost a 

limb or part of a limb or may die or suffer a permanent physical defect, the incident must be reported 

to both Thabazimbi Local Municipalityand the Provincial Director of the Department of Labour 

forthwith by telephone, telefax or E-mail. 

The Principal Contractor is required to provide Thabazimbi Local Municipalitywith copies of all 

statutory reports required in terms of the Act within 7 days of the incident occurring. 

The Principal Contractor is required to provide Thabazimbi Local Municipalitywith copies of all 

internal and external accident/incident investigation reports including the reports contemplated 

below within 7 days of the incident occurring. 

Accident and Incident Investigation (General Administrative Regulation 9) 

The Principal Contractor is responsible for the investigation of all accidents/incidents where 

employees and non-employees were injured to the extent that he/she/they had to be referred for 

medical treatment by a doctor, hospital or clinic 

The results of the investigation to be entered into the Accident/Incident Register listed in above.  

The Principal Contractor is responsible for the investigation of all minor and non-injury incidents 

as described in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such 

investigations including the steps taken to prevent similar accidents in future. 

The Principal Contractor is responsible for the investigation of all road traffic accidents and keeping 

a record of the results of such investigations including the steps taken to prevent similar accidents 

in future. 

The Thabazimbi Local Municipalityreserves the right to hold its own investigation into an incident 

or call for an independent external investigation. 

4. Operational Control 

(a)Emergency Preparedness, Contingency Planning and Response 

The Principal Contractor must appoint a competent person to act as Emergency 

Controller/Coordinator. 

The Principal Contractor must conduct an emergency identification exercise and establish what 

emergencies could possibly develop. He/she must then develop detailed contingency plans and 

emergency procedures, considering any emergency plan that Thabazimbi Local Municipalitymay 

have in place. 

The Principal Contractor and the other Contractors must hold regular practice drills of contingency 

plans and emergency procedures to test them and familiarise employees with them. 
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(b)First Aid (General Safety Regulation 3) 

The Principal Contractor must provide First Aid equipment (including a stretcher) and have 

qualified   First Aider/s as required by General Safety Regulation 3 of the OHS Act. 

The Contingency Plan of the Principal Contractor must include the arrangements for speedily and 

timeously transporting injured/ill person/s to a medical facility or of getting emergency medical aid 

to person/s that may require it. 

The Principal Contractor must have firm arrangements with his other Contractors in place 

regarding the responsibility of the other Contractors injured/ill employees 

(c)Security 

The Principal Contractor must establish site access rules and implement and maintain these 

throughout the construction period. Access control must include the rule that non-employees will 

not be allowed on site unaccompanied. 

The Principal Contractor must develop a set of Security rules and procedures and maintain these 

throughout the construction period 

(d)Fall Protection (Working in Elevated Positions (Construction regulation 8.) 

A pre-emptive Risk Assessment will be required for any work to be carried out above two metres 

from the ground or any floor level and will be classified as “Work in Elevated Positions”. 

As far as is practicable, any person working in an elevated position will work from a platform, ladder 

or other device that is at least as safe as if he/she is working at ground level and whilst working in 

this position be wearing a single belt with lanyard that will be worn to prevent the person falling 

from the platform, ladder or other device utilised. This safety belt will be, as far as is possible, 

secured to a point away from the edge over which the person might fall and the lanyard must be 

of such a length that the person will not be able to move over the edge. 

Alternatively, any platform, slab, deck or surface forming an edge over which a person may fall 

may be fitted with guard rails at two different heights as prescribed in SABS 085: Code of Practice 

for the Design, Erection, Use and Inspection of Access Scaffolding. 

Where the requirement in is not practicable, the person will be provided with a full body harness 

that will be worn and attached above the wearer’s head at all times and the lanyard must be fitted 

with a shock absorbing device OR the person must be attached to an approved, by Thabazimbi 

Local Municipality, fall arrest system. 

Where the requirements are not practicable, a suitable catch net must be erected. 

Workers working in elevated positions must be trained to do this safely and without risk to health 
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Where work on roofs is carried out, the Risk Assessment must consider the possibility of persons 

falling through fragile material. Skylights and openings in the roof. 

5. Measurement and Payment 

Payment for the contractor’s obligations in respect of the Occupational Health and Safety act and 

Construction Regulations shall be made through three payment items described below.  The three 

payment items together shall include full compensation for all personnel (including a dedicated full 

time Construction Safety Officer), cost and incidentals in respect of compliance with the 

enforcement of the Health and Safety Specifications, which shall include for the compilation, 

presentation, implementation and maintenance of the Health and Safety Plan as contemplated.  In 

tendering rates for the three items the contractor shall ensure that the sum of the amounts for the 

three items shall not be less than one percent (1%) of the Tender Amount. 

6. Medical Surveillance And PPE 

The Contractor to establish a risk medical surveillance programme that will be implemented to 

measure and control identified hazards employees are exposed to as per Regulation For 

Hazardous Biological Agents 2022. This will be done by suitably qualified and competent 

occupational health practitioners at appropriate facilities and addressed on a Annexure 3 form. 

All employees will be subjected to medical screening at pre-employment to determine their 

fitness for work. Employees will also undergo periodic screening yearly, or as per their risk 

profile. Where employees leave service with the company, exit medical screening will be 

required.  

All records on medical screening examinations will be kept on file and made available to the 

Client and any other agencies on request.  

The constructor will take all necessary measures to ensure that all hired employees have 

updated medical certificates before commencement of works and medical certificates to be in 

line with the requirements from the Department Of Labour. 

In addition, Personal protective equipment shall be used as a last resort in averting risk, however 

the constructor will provide full PPE to its employees and proof in the form of PPE register for all 

employees will be provided at all-times kept in the file: 

The employer shall ensure all workers are issued and wear the required personal protective 

equipment as identified. 

Training will be provided on the usage and safe keeping of PPE to all employees and ensure that 

adequate stock of SABS approved PPE is kept on site.  

PPE shall be replaced by the contractor if it is lost, stolen, worn or damaged. 
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It is acknowledged that employees do not have the right to refuse to use/wear the equipment 

prescribed by the employer and, If it is impossible for an employee to use or wear prescribed 

protective equipment through health or any other reason, the employee will not be allowed to 

continue working under the hazardous condition/s for which the equipment was prescribed but 

an alternative solution will have to be found that may include relocating or discharging the 

employee. 

The basic PPE to be supplied to workers should be as follows unless in special occasions where 

special PPE should be added in case of HBAs then the employer or self-employed person must 

ensure that the standard precautions are implemented to reduce the risk of transmission of HBAs 

in a workplace, which may include;  

1. Hand Gloves 

2. Dust mask/respiratory protective equipment 

3. Goggles 

4. Overalls 

5. Safety boots (SAB Approved) 

6.Vests (reflectors) 

7. Hard hats 

8. Face or eye protection 

9.Hearing protection 
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Item                     Unit 

C1.1 Contractor’s initial obligations in respect of the Occupational Health and Safety Act 

and Construction Regulations      Lump Sum 

The full amount will be paid in one instalment only once:- 

a) The contractor has notified the Provincial Director of the Department of Labour in writing of the 

project. 

b) The contractor has made the required initial appointments of employees and subcontractors. 

c) The client has approved the contractor’s Health and Safety Plan. 

d) The contractor has set up his Health and Safety File. 

Item  Unit  

C 1.2 Contractor’s initial obligations in respect of the Occupational Health and Safety Act 

and Construction Regulations Month 

The tendered monthly amount shall represent full compensation for that part of the contractor’s 

general obligations in terms of the Occupational Health and Safety Act and the Construction 

Regulations which are mainly a function of time.  This includes inter alia payment of all costs for 

the appointment of all staff contemplated in the construction regulations and the transport of 

employees on site.  Payment will be monthly only after payment for Item C1.1 has been made.   

Item   Unit 

 

C1.3Submission of the Health and Safety File Lump Sum 

The tendered lump sum shall represent full compensation for the contractor meeting all his 

obligations in respect of the Occupational Health and Safety Act and the Construction Regulations 

and for the preparation and submission of his Health and Safety File complete as envisaged on 

this specification to the Client’s satisfaction. 

This amount will be paid only once the contractor has met all his obligations in respect of the 

Occupational Health and Safety Act and the Construction Regulations and has submitted his 

Health and Safety File complete as envisaged on this specification to the Client’s satisfaction. 
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7. Project/Site Specific Requirements 

  

See Annexure 3 

Annexure 1: Measuring Injury Experience 

Annexure 2: SHE Risk Management Report 

Annexure 3. List of Risk Assessments 
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ANNEXURE 1: MEASURING INJURY EXPERIENCE 

Injury experience has traditionally been measured by the use of a disabling injury frequency rate, 

the so-called “DIFR”. The DIFR is calculated by multiplying the number of disabling injuries by 1 

million and dividing by the number of man-hours worked. 

Lately the DIFR has been replaced internationally with a DIIR: disabling injury incidence rate. The 

only difference between the two rates is that the 10 million in the calculation is replaced with 200 

000. (200 000 purported to be the number of hours and average person works in a lifetime.) 

The use of the two rates above has proved to be somewhat problematical as they are open to 

manipulation and disabling injuries are often “hidden” by returning the injured employee to the 

workplace so as not to lose a shift and therefore having to register a disabling injury. 

The Construction Industry recently decided to promote the use of a new frequency rate based on 

the number of compensation injury claims as these are more difficult to hide or manipulate because 

the reporting of compensable injuries is a legal requirement.  

The industry is hoping that adoption of this new measurement of injury experience will enable the 

industry to monitor itself as far as work related injuries are concerned. 

Below follows an explanation of this new rating system. 

COMPENSATION INCIDENCE FREQUENCY RATE (CIFR) 

FORMULA 

No. of Compensation Claims X 200 000 /  

*220-man hours X  No. of Employees 

DEFINITIONS 

No. of Compensation 

Claims: The number of claims lodged with the COID insurer for the period under 

review 

200 000: The fixed factor to align the rate with other rates used internationally 

Manhours Worked  

Include: * Hourly Paid Employees 

    Sub-contractors (No. of Employees X *220 each) 

Staff (No. of Employees X *220 hours each) 
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220 manhours: The *average number of hours worked by one employee in one month in the 

Construction industry.  

* Overtime, absence on leave or sick leave, unrecorded after hours’ time worked by senior and 

middle management factored into this average. 

No. of Employees:    The actual or average number of employees employed  

for the period under review. 

2002/03CIFRSystem 
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T2.2 A ANNEXURE 2: EXECUTIVE SHE RISK MANAGEMENT REPORT 

The SAFCEC OH&S committee recently developed the following report in an attempt to 

standardise on reporting and assist contractors in obtaining a clear picture of their SHE Risk 

Management performance. It is hoped that clients will also accept this standardised report. Your 

comments/suggestions for improvement are invited. 

 

EXAMPLE ONLY: ALL INFORMATION IS FICTITIOUS 

Xyz construction 

*SHE RISK MANAGEMENT REPORT 

PERIOD JANUARY TO MARCH 2002 

*(SHE = Safety, Health & Environment) 

 

1. Introduction 

We hope that this new format of quarterly SHE Risk Management reporting will provide a clear 

picture of the company’s performance as far as occupational health & safety is concerned. 

The first quarter of 2002 generally reflected an improvement in injury experience and shows a 

decline in the number of injuries. Although Building was the only division where there was an 

increase in compensation claims, figures are still well down from the average 2001 figures. A sub-

contractor experienced one fatality. 

All divisions are eagerly awaiting the final implementation in May of the new electronic SHE 

Management system that will make the tools to implement the SHE programmes available to all 

management and supervisory staff. 

 

2. Incident Statistics  

Compensation Incident Frequency Rate (CIFR) 

CIFR = Total No. of Claims against the Workmen’s Compensation Fund X 200 000 
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    Manhours worked 

2.2.  

Disabling Injury Incidence Rate (DIIR) 

DIIR =   No. Disabling Injuries X 200 000       

        Manhours worked     

 

 

2.3. Other Major Incidents 

Three other major incidents were experienced in the period under review: 

2.3.1. A major trench collapsed at Job. 00123: XYZ Head Office, Bochum: No personnel 

injured, extensive damage to foundations: 3 days delay. 

2.3.2. A concrete dumper ran away when its brakes failed. It smashed into the glass façade 

of the building on Job 00332: McDonalds, Polokwane. The driver jumped off and 

was not injured. Cost of damage to façade: R45 000. 

2.3.3. A storage hut on Job 00567: BP Petrol Station, Swartruggens was demolished by 

fire when the night watchman made a fire inside the storage hut which contained 

concrete vibrators and levelling machines. Cost of replacing the hut and machines: 

R30 000 

3.  RISK AREAS 

The following items of concern need priority consideration by management: 

3.1. New employees must undergo pre-employment medical examinations to: 

• protect XYZ from claims at a later stage 

• ensure that only healthy persons are employed 
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• prevent injuries and illness in the workplace 

• enhance XYZ image 

3.2. Vehicle drivers and plant operators must be instructed to inspect their vehicles daily 

before start-up using the prescribed checklists to ensure that these are safe to 

operate and in good condition. 

4. AUDITS 

Three SHE audits were conducted in February and March: 

4.1. Job 00432: Gillooly’s Mall    Compliance: 56% (*) 

      Job 00786: Cullinan Head Office  Compliance: 83% (****) 

      Job 00589: Cleveland Station  Compliance: 76% (***) 
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5. TRAINING 

One hundred and forty-two employees, representing 7% of employees, attended nine training 

courses. *Our objective is to train 5,5% of employees quarterly. 

Month No. of 

Employees 

Trained 

Course Source 

January 26 

15 

3 

Induction 

OH&S Reps 

Crane 

Drivers 

Internal 

Consultant 

External 

February 23 

17 

Induction 

OH&S Reps 

Internal 

Consultant 

March 43 

9 

3 

3 

Induction 

OH&S Reps 

Bomag 

Rollers 

First Aiders 

Internal 

Consultant 

Supplier 

St. John’s 

 

 

6.LEGAL ISSUES 

6.1. An inspector of the Department of Labour issued an improvement notice on Job 00987: 

Gillooly’s Mall. The notice requires that all scaffolding comply with the SABS standards for the 

Erection and Maintenance of Access Scaffolding (SABS 085). This is currently being attended to 

and the inspector will return on 15 April 2002 to ascertain if the notice has been complied with. 
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8. OCCUPATIONAL AIND OTHER HEALTH MATTERS 

8.1. HIV Aids 

The proposed SAFCEC clinic will soon be operational, and we will then be able to send our 

employees who have tested positive to the clinic for counselling and eventual treatment when 

necessary.  The mobile clinic saw and tested fifty employee volunteers at 3 sites this month. 

Eighteen of them tested positive. 

8.2. Tuberculosis 

The mobile clinic will be calling at Gillooly’s Mall and Cleveland Station on 15 and 16 October 

respectively to screen employees for TB. 

8.3. Noise 

All suspected noise pollution areas have been tested, and the results are awaited. Employees 

working in areas testing over 85dBa will be issued with suitable hearing protectors. 

9. ENVIRONMENTAL MEASURES 

Inspectors from the South Africa Department of the Environment visited Thabazimbi and inspected 

the site and yard. They gave it a “clean bill of health” and advised that we should increase the dust 

control measures by spraying roads three times per day instead of the present twice per day. 

10. ACHIEVEMENTS/AWARDS 

10.1. The client at Thabazimbi (Job 00786) awarded the XYZ site first position in the 

housekeeping competition conducted bi-monthly by the client’s SHE managers. The 

project manager and his team are to be congratulated for this sterling effort. 

10.2. Job 0987: Thabazimbi Wastewater Treatment Works Refurbishment has just 

completed 1million compensation claim free days. This was no easy achievement if 

we consider the conditions being worked under after the extensive fire that caused 

major damage. 

SHE Risk Manager 

2002.09.27 
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T2.2 B ANNEXURE 3: LIST OF RISK ASSESSMENTS 

*Clearing & Grubbing of the Area/Site 

*Site Establishment including: 

- Office/s 

- Secure/safe storage for materials, plant & equipment 

- Ablutions 

- Sheltered eating area 

- Maintenance workshop 

- Vehicle access to the site 

• Dealing with existing structures  

• Location of existing services 

• Installation and maintenance of temporary construction electrical supply, lighting and equipment 

• Adjacent land uses/surrounding property exposures 

• Boundary and access control/Public Liability Exposures (NB: the Employer is also responsible for 

the OH&S of non-employees affected by his/her work activities.) 

• Health risks arising from neighbouring as well as own activities and from the environment e.g. threats 

by dogs, bees, snakes, lightning etc. 

• Exposure to noise 

• Exposure to vibration 

• Protection against dehydration and heat exhaustion 

• Protection from wet & cold conditions 

• Dealing with HIV/Aids and other diseases 

• Use of Portable Electrical Equipment including 

- Angle grinder 

- Electrical drilling machine 

- Skill saw 
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C1.4 * Excavations including 

- Ground/soil conditions 

- Trenching 

- Shoring 

- Drainage of trench 

C1.5 * Welding including 

- Arc Welding 

- Gas welding 

- Flame cutting 

- Use of LP gas torches and appliances  

• Loading & offloading of trucks 

• Aggregate/sand and other materials delivery 

• Manual and mechanical handling 

• Lifting and lowering operations 

• Driving & operation of construction vehicles and mobile plant including 

- Trenching machine 

- Excavator 

- Bomag roller 

- Plate compactor 

- Front end loader 

- Mobile cranes and the ancillary lifting tackle 

- Parking of vehicles & mobile plant 

- Towing of vehicles & mobile plant 

• Use and storage of flammable liquids and other hazardous substances 

• Layering and bedding 

• Installation of pipes in trenches 

• Pressure testing of pipelines 

• Backfilling of trenches 

• Protection against flooding 

• Gabion work 

• Use of explosives 

• Protection from overhead power lines 

• As discovered by the Principal Contractor’s hazard identification exercise 

• As discovered from any inspections and audits conducted by the Client or by the Principal Contractor 

or any other Contractor on site 

• As discovered from any accident/incident investigation. 
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C34.3.2: ENVIRONMENTAL MANAGEMENT PLAN 
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C3.4.3.2.1.  SCOPE 

a)  Purpose and Intent 

The purpose of this Environmental Management Specification (EMS) is to define, 

communicate, and enforce the environmental standards and performance expectations that the 

Contractor must meet during the construction phase. This specification forms part of the overall 

Environmental Management System for the project and shall be read in conjunction with: 

- The approved Environmental Management Programme (EMPr); 

- The Environmental Authorisation (EA) issued in terms of the National Environmental 

Management Act (NEMA); 

- The Water Use Licence (WUL) issued under the National Water Act (NWA); and 

- Any site-specific method statements, plans, or procedures developed to implement 

these requirements. 

This specification also provides a detailed guidance to ensure that all construction works are 

undertaken in a socially responsible, environmentally sustainable, and legally compliant 

manner, consistent with the principles of sustainable development and environmental 

stewardship. 

b). Application of the Specification 

This specification applies to all works, personnel, equipment, and activities associated with the 

construction phase, including but not limited to: 

- Site establishment and clearing (including vegetation removal, topsoil stripping, and 

access road development); 

- Excavation, earthworks, and foundation preparation; 

- Construction of civil, structural, electrical, and mechanical components of the WWTP; 

- Material handling, transport, and storage (including hazardous substances); 

- Temporary facilities such as camps, workshops, laydown areas, batching plants, and 

fuel storage areas; 

- Stormwater management and dewatering activities; 

- Waste generation, collection, storage, transportation, and disposal; 

- Rehabilitation and site restoration following completion of construction works; and 

- Decommissioning and demobilisation of temporary infrastructure. 
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The specification shall be binding on the Contractor, all subcontractors, suppliers, consultants, 

and any personnel or visitors entering the construction site under the Contractor’s control. 

c). Objectives of the Specification 

The objectives of implementing this Environmental Management Specification are to: 

- Ensure Legal Compliance: Guarantee that all construction activities conform to 

applicable environmental legislation, authorisations, and regulatory conditions. 

- Prevent Environmental Degradation: Avoid or minimise negative impacts such as air, 

water, and soil pollution, erosion, noise, waste mismanagement, and loss of 

biodiversity. 

- Protect Human Health and Safety: Reduce environmental risks that could endanger 

workers, nearby communities, or sensitive receptors such as watercourses and 

wetlands. 

- Promote Sustainable Resource Use: Encourage efficient use of materials, energy, and 

water resources during construction. 

- Facilitate Accountability and Transparency: Define clear responsibilities and 

communication structures for environmental management, monitoring, and reporting. 

- Enhance Environmental Awareness: Promote environmental consciousness among all 

site personnel through induction, training, and continuous education. 

- Support Project Certification and Compliance Verification: Provide documentation and 

evidence of compliance for auditing by the Environmental Control Officer (ECO), 

Engineer, and relevant authorities. 

d). Relationship to Other Project Documents 

This specification shall be read and implemented together with the following documents and 

plans, which collectively form the project’s Environmental Management Framework: 

- Environmental Management Programme (EMPr): Provides the overarching 

environmental objectives, mitigation measures, and monitoring requirements approved 

by the authorities. 

- Environmental Authorisation (EA): Outlines specific legal conditions for environmental 

protection and compliance. 

- Water Use Licence (WUL): Sets out the water-related conditions that govern 

abstraction, discharge, and protection of aquatic resources. 



C.247 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

- Health, Safety, and Environmental (HSE) Plan: Integrates occupational health and 

safety with environmental management practices. 

- Method Statements: Developed by the Contractor to describe the detailed methods and 

controls for specific construction activities (e.g., fuel storage, batching, excavation). 

- Emergency Response Plan: Details procedures for responding to environmental 

incidents, spills, or emergencies. 

The requirements of this specification shall take precedence where environmental protection 

measures are more stringent than those contained in other project documentation or general 

construction specifications. 

 

e). Scope Boundaries and Limitations 

The scope of this Environmental Management Specification covers the construction phase 

only. It does not extend to: 

- The operational phase of the WWTP (which will be managed under a separate 

Environmental Management System or Operational Environmental Management Plan). 

However, the Contractor must ensure that the handover condition of the site supports seamless 

transition into the operational phase — i.e., the environment must be left in a stable, safe, and 

compliant state, the effluent discharge comply with all applicable water quality parameter 

standards as stipulated in the Water Use Licence (WUL) and the National Water Act (NWA). 

f). Guiding Environmental Management Principles 

The following environmental management principles shall guide all construction activities under 

this specification: 

- Duty of Care: Every person on-site has a legal and moral obligation to prevent 

environmental harm. 

- Precautionary Principle: Where environmental risks are uncertain, precautionary 

measures shall be implemented to avoid potential damage. 

- Polluter Pays Principle: The Contractor shall bear the costs of remedying any pollution 

or environmental damage caused by their activities. 

- Continuous Improvement: Environmental performance shall be reviewed regularly, with 

lessons learned applied to improve practices and prevent recurrence of incidents. 
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g). Deliverables and Compliance Evidence 

The Contractor shall prepare, maintain, and submit the following environmental management 

deliverables to demonstrate compliance with this specification: 

- Site-specific Environmental Method Statements for all key construction activities; 

- A Waste Management Plan outlining segregation, recycling, and disposal procedures; 

- A Water and Pollution Control Plan, including stormwater management; 

- A Rehabilitation and Site Closure Plan for post-construction activities; 

- Monthly Environmental Monitoring and Compliance Reports; 

- Records of training, audits, inspections, and incidents. 

These deliverables shall be subject to review and approval by the Engineer and Environmental 

Control Officer (ECO) prior to the commencement of related activities. 

 

h). Duration of Application 

This specification shall apply from the date of site handover to the Contractor until the 

completion of all construction works, including demobilisation, rehabilitation, and the final 

environmental close-out audit. 

No construction or site clearance activities may commence until: 

- All required environmental authorisations have been issued; and 

The Contractor’s Environmental Management Plans and Method Statements have been 

reviewed and approved 

 

C3.4.3.2.2. DEFINITIONS 

Activity – Any action or process carried out as part of the construction works, including site 

establishment, earthworks, construction, operation of plant and equipment, maintenance, or 

decommissioning. 

Affected Environment – The physical, biological, social, cultural, and economic components of the 

environment that may be influenced by a project activity. 

Audit (Environmental Audit) – A systematic, independent, and documented process for obtaining 

evidence and evaluating it objectively to determine the extent to which specified environmental criteria 

are fulfilled. 
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Baseline Environment – The condition of the environment before commencement of construction, 

serving as a reference point for monitoring changes or impacts. 

Batching Plant – A temporary facility used for mixing concrete, mortar, or other materials during 

construction. 

Biodiversity – The variety and variability among living organisms and the ecological complexes of which 

they are part. 

Client – The project proponent or entity (e.g., Thabazimbi Local Municipality or its appointed 

representative) responsible for implementing the WWTP project. 

Community (Interested and Affected Parties) – Individuals, groups, or organisations that may be 

affected by, or have an interest in, the construction activities or their environmental impacts. 

Construction Area / Site – The designated area where construction works, including site establishment, 

material storage, or related activities, are authorised to take place. 

Contractor – The company or entity appointed under contract to execute the construction works in 

accordance with the Contract Documents, including this Environmental Management Specification. 

Corrective Action – An action implemented to eliminate the cause of a detected non-conformance, 

defect, or undesirable situation to prevent recurrence. 

Department of Water and Sanitation (DWS) – The national authority responsible for the management, 

regulation, and protection of South Africa’s water resources under the National Water Act. 

Department of Forestry, Fisheries and the Environment (DFFE) – The national competent authority 

responsible for environmental policy, legislation, and authorisation processes under the National 

Environmental Management Act (NEMA). 

Disposal Site (Licensed Facility) – A waste management facility that is legally authorised to accept 

and dispose of specific types of waste, as per the National Environmental Management: Waste Act (Act 

59 of 2008). 

Dust Suppression – Measures taken to prevent or minimise the emission of dust from construction 

activities, such as wetting of surfaces or covering of stockpiles. 

Emergency – Any unexpected event or incident that poses an immediate threat to human health, safety, 

property, or the environment and requires urgent response or mitigation. 

Environmental Authorisation (EA) – The written approval issued by the competent authority in terms 

of the Environmental Impact Assessment Regulations under NEMA, permitting specific listed activities 

subject to conditions. 

Environmental Control Officer (ECO) – An independent, suitably qualified environmental practitioner 

appointed by the Client to monitor and audit compliance with the EMPr, EA, and environmental 

specifications during construction. 
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Environmental Impact – Any change to the environment, whether adverse or beneficial, wholly or 

partially resulting from an organisation’s activities, products, or services. 

Environmental Management Programme (EMPr) – The approved site-specific plan that details the 

environmental mitigation and management measures required during all project phases to ensure 

compliance with the EA. 

Environmental Site Officer (ESO) – The Contractor’s designated representative responsible for 

implementing the EMPr and this specification on-site, including daily inspections, reporting, and training. 

Environmental Incident – Any unplanned occurrence that has resulted in, or could potentially result in, 

harm or degradation to the environment, including spills, leaks, fires, or unauthorised discharges. 

Fauna – All animal life forms, including mammals, reptiles, amphibians, birds, insects, and aquatic 

species found within or near the construction area. 

Flora – All plant species and vegetation types present within or surrounding the construction site. 

Fuel Storage Area – A designated and bunded area for the safe storage and handling of petroleum, oil, 

or lubricants used on-site. 

Hazardous Substance / Material – Any chemical, product, or waste that poses a risk to human health 

or the environment due to its physical, chemical, or toxic properties, as defined under the Hazardous 

Substances Act and NEM: WA. 

Heritage Resource – Any place, building, structure, or object of cultural, historical, archaeological, or 

paleontological significance protected under the National Heritage Resources Act (Act 25 of 1999). 

Incident Register – A documented log maintained by the Contractor that records all environmental 

incidents, including their description, date, impact, and corrective actions taken. 

Legal Compliance – The fulfilment of all obligations imposed by applicable environmental laws, 

regulations, licences, and by-laws. 

Limpopo Economic Development, Environment and Tourism (LEDET) – The provincial competent 

authority in the Limpopo Province responsible for implementing environmental management legislation, 

issuing environmental authorisations, conducting compliance monitoring, and enforcing environmental 

laws within its jurisdiction, in terms of the National Environmental Management Act (Act 107 of 1998). 

Licensed Waste Facility – A facility that has obtained authorisation from the relevant authority to 

receive, treat, recycle, or dispose of waste in compliance with NEM: WA. 

Method Statement – A detailed written document prepared by the Contractor describing the 

methodology for carrying out specific construction activities in compliance with environmental and safety 

requirements. 

Mitigation Measure – Any action, design, or management practice implemented to avoid, reduce, or 

remedy adverse environmental impacts. 
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Monitoring – The systematic and continuous assessment of environmental parameters to evaluate 

compliance and detect changes caused by project activities. 

Non-Compliance – Any deviation from the approved EMPr, Environmental Authorisation conditions, or 

this specification that results in a failure to meet environmental obligations. 

Noise Control – Measures implemented to limit the generation and propagation of noise from 

construction activities to acceptable levels. 

Pollution – Any change in the environment caused by substances or waste that adversely affects human 

health or the wellbeing of the environment, as defined under NEMA. 

Polluter Pays Principle – The principle whereby the party responsible for environmental pollution or 

degradation bears the cost of remediation and restoration. 

Personal Protective Equipment (PPE) – All clothing, equipment, or devices issued to or worn by 

workers to protect them from injury or exposure to health and environmental hazards. 

PPE includes, but is not limited to: 

o Safety helmets (hard hats); 

o High-visibility vests; 

o Safety boots or gumboots; 

o Gloves suitable for the task (chemical-resistant, cut-resistant, etc.); 

o Eye and face protection (goggles, visors, or face shields); 

o Hearing protection (earplugs or earmuffs); 

o Respiratory protection (dust masks, respirators); and 

o Protective overalls or chemical suits where hazardous substances are handled. 

Precautionary Principle – A management approach where lack of scientific certainty shall not be used 

as a reason to postpone measures that prevent environmental degradation 

Protected Area / Sensitive Area – A location identified as environmentally or ecologically sensitive, 

including wetlands, watercourses, riparian zones, heritage sites, or protected vegetation areas. 

Rehabilitation – The process of restoring disturbed areas to a stable and productive condition that 

approximates their natural state or intended post-construction land use. 

Reinstatement – The process of returning a disturbed area (such as a road, trench, or verge) to its 

original condition after completion of construction work. 

Reporting Period – The time interval (e.g., weekly or monthly) for which environmental data and 

compliance reports must be compiled and submitted. 

Site Establishment – The preparatory phase during which the Contractor sets up offices, 

accommodation, storage areas, workshops, and access roads on-site. 

Spill – The unintentional release of any liquid substance (e.g., oil, fuel, chemicals, wastewater) that may 

cause environmental contamination. 
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Stormwater – Rainwater or surface runoff that flows over land and may carry pollutants into 

watercourses if not properly managed. 

Subcontractor – Any third party appointed by the Contractor to perform part of the works or provide 

materials or services under the Contractor’s supervision. 

Topsoil – The uppermost layer of soil, typically the top 150–300 mm, containing organic matter, 

nutrients, and microorganisms essential for plant growth. 

Training Record – Documentation of environmental induction, awareness, and competence training 

completed by site personnel. 

Waste – Any substance, material, or object that is unwanted, rejected, or abandoned, and that requires 

disposal, recycling, or recovery under the National Environmental Management: Waste Act. 

Waste Management Plan (WMP) – A site-specific plan detailing the collection, segregation, recycling, 

and disposal procedures for all waste generated during construction. 

Water Use Licence (WUL) – A formal authorisation issued under the National Water Act (Act 36 of 

1998) permitting specific water-related activities such as abstraction, discharge, or construction near 

watercourses. 

Wetland – Land transitional between terrestrial and aquatic ecosystems where the water table is usually 

at or near the surface, supporting vegetation adapted to saturated soil conditions. 

Worker (Site Personnel) – Any individual employed by the Contractor or subcontractors who performs 

work within the construction site boundaries. 

 

C3.4.3.2.3. ORGANISATIONAL STRUCTURE AND ACCOUNTABILITY 

The Contractor shall establish a clear Environmental Management Structure within the project 

team to define environmental responsibilities and lines of communication. The following key 

roles shall be appointed and maintained throughout the construction period: 

a) Contractor’s Project Manager 

- Holds ultimate responsibility for the Contractor’s compliance with all environmental 

obligations. 

- Ensures adequate allocation of resources (personnel, training, equipment, and budget) 

for environmental management. 

- Reviews and signs all environmental reports, audit findings, and incident notifications. 

- Facilitates cooperation with the Client, Engineer, and Environmental Control Officer 

(ECO). 
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- The Contractor’s Project Manager shall possess the relevant qualifications, 

professional registration, and demonstrable experience appropriate to the nature and 

complexity of the works. 

b) Environmental Site Officer (ESO) 

The Contractor shall appoint a competent Environmental Site Officer (ESO) to oversee daily 

implementation of the EMPr on-site. 

The ESO shall: 

- Conduct routine environmental inspections of the construction site. 

- Maintain environmental records (e.g., waste manifests, spill logs, monitoring data). 

- Ensure that corrective and preventive actions are implemented promptly. 

- Provide induction and refresher training to site personnel on environmental awareness 

and good practices. 

- Liaise directly with the ECO on all environmental matters. 

- The ESO shall possess a tertiary qualification or recognised training in Environmental 

Management, Natural Sciences, Environmental Health, or a related discipline. 

- Additional certifications in Environmental Auditing, Construction Environmental 

Management, or Occupational Health and Safety will be advantageous. 

- The ESO shall have at least three (3) years’ experience in Construction Environmental 

Management, including EMPr implementation, environmental reporting, compliance 

auditing, stakeholder liaison, and management of environmental risks such as waste, 

erosion, pollution, and spill response. 

c) Environmental Control Officer (ECO) 

- The ECO will be appointed by the Client (or Engineer) as an independent environmental 

representative to monitor the Contractor’s compliance with the EMPr and EA conditions. 

- The ECO shall have unrestricted access to the construction site and project records. 

- The Contractor shall cooperate fully with the ECO during audits, site inspections, and 

investigations. 

- The appointed Environmental Control Officer (ECO) shall hold a tertiary qualification in 

Environmental Science, Environmental Management, Natural Sciences, or a related 

discipline, be professionally registered with a recognised body such as SACNASP or 

EAPASA and have a minimum of five (5) years’ experience in environmental monitoring, 
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auditing, and compliance management on construction or infrastructure projects of 

similar scope and complexity. 

d) Subcontractors and Suppliers 

- The Contractor shall ensure that all subcontractors and suppliers are made fully aware 

of their environmental obligations prior to commencing work. 

- Environmental performance requirements shall be incorporated into all subcontractor 

agreements. 

- The Contractor remains accountable for environmental non-compliances caused by 

subcontractors. 

- Subcontractors must have proven experience in similar projects and demonstrate 

competence in complying with environmental, safety, and quality requirements. 

C3.4.3.2.4. LEGAL REQUIREMENTS 

The Contractor shall comply fully with all applicable environmental laws, regulations, and 

municipal by-laws relevant to construction activities in South Africa, as well as with all site-

specific environmental authorizations issued for the project. 

Compliance shall extend to: 

- The National, Provincial, and Local Government levels of legislation. 

- Any standards, guidelines, or codes of practice that support the implementation of these laws. 

- All permit conditions, licence requirements, and site-specific environmental commitments. 

The Contractor remains legally responsible for ensuring that all employees, subcontractors, 

and suppliers working under their control are informed of and adhere to these environmental 

obligations. 

a) Applicable Legislation and Regulations 

The following key legislation and statutory instruments shall apply to the execution of the works: 

- National Environmental Management Act (Act No. 107 of 1998) – NEMA: This Act 

establishes the framework for sustainable environmental management in South Africa. 

The Contractor shall operate according to the principles of environmental protection, 

duty of care, and polluter pays principle as outlined in Chapter 1 of NEMA. All activities 

must avoid causing pollution or degradation of the environment. 

- Environmental Impact Assessment Regulations (GN R.982 – R.985, as amended): 

These regulations govern the environmental authorisation process. The Contractor 

shall ensure that all construction activities remain within the scope of the approved 
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Environmental Authorisation (EA) and any amendments thereto. No activity listed under 

these regulations may commence without the required authorisation. 

- National Water Act (Act No. 36 of 1998): The Contractor shall comply with the 

provisions of the National Water Act, which seeks to protect, use, and manage South 

Africa’s water resources sustainably. All construction works must prevent contamination 

of surface and groundwater. The Contractor shall adhere strictly to the Water Use 

Licence (WUL) conditions issued for the project, including requirements relating to 

abstraction, discharge, stormwater management, and protection of nearby 

watercourses. 

- National Environmental Management: Waste Act (Act No. 59 of 2008) – NEM: WA: 

This Act regulates waste management in order to prevent harm to human health and 

the environment. The Contractor shall ensure that all waste generated on-site is 

classified, stored, handled, transported, and disposed of in accordance with NEM: WA 

and the EMPr. Waste minimisation and recycling initiatives must be implemented 

wherever feasible. 

- Occupational Health and Safety Act (Act No. 85 of 1993) – OHSA: The Contractor shall 

comply with OHSA requirements to ensure that all environmental and health risks are 

managed in the workplace. Particular attention shall be paid to hazardous materials 

handling, dust and noise control, and worker exposure to environmental contaminants. 

- Thabazimbi Local Municipality Environmental By-laws: The Contractor shall comply with 

all applicable municipal by-laws governing waste management, air quality, noise 

control, water use, and stormwater management within the Thabazimbi Local 

Municipality jurisdiction. 

b) Compliance with Authorisations and Permits 

The Contractor shall ensure full compliance with all environmental approvals associated with 

the project, including but not limited to: 

- Environmental Authorisation (EA) issued under the National Environmental Management Act; 

- Water Use Licence (WUL) issued under the National Water Act; 

- Approved Environmental Management Programme (EMPr); and 

- Any additional permits, licences, or directives issued by competent authorities (e.g., Department 

of Water and Sanitation, Department of Forestry, Fisheries and the Environment, or the local 

municipality). 
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C3.4.3.2.5. ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS 

General Requirements 

The Contractor shall establish and maintain a structured and auditable system for the 

administration, implementation, and reporting of all environmental obligations during the 

construction phase. 

This administrative framework shall ensure that all environmental requirements of the following 

are effectively implemented and complied with: 

- The approved Environmental Management Programme (EMPr); 

- The Environmental Authorisation (EA) and its conditions; 

- The Water Use Licence (WUL) issued in terms of the National Water Act (Act 36 of 

1998); 

- The Environmental Management Specification (EMS); 

- Relevant legislation and municipal by-laws (including those enforced by LEDET and 

DWS); and 

- The requirements of the Engineer and Environmental Control Officer (ECO). 

b). Environmental File / Record Keeping System 

The Contractor shall establish and maintain an Environmental File or Environmental 

Management System Folder at the site office. 

This file shall be readily available for inspection by the Engineer, ECO, and representatives of 

LEDET, DWS, or any other competent authority during the construction phase. 

The Environmental File shall include, but not be limited to, the following documents: 

- Copies of all permits, authorisations, and licences (EA, WUL, waste disposal permits, 

etc.); 

- The approved EMPr and this Environmental Management Specification; 

- Approved Method Statements for specific environmental activities (e.g., batching, 

refuelling, waste handling); 

- Environmental induction and training records; 

- Weekly inspection reports and monthly environmental performance reports; 

- Incident and non-conformance registers; 

- Complaints register and records of stakeholder communication; 
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- Waste management documentation, including disposal certificates and transport 

manifests; 

- Water and dust monitoring data, where applicable; 

- Audit reports and corrective action records; 

- Environmental photographs showing compliance and progress of rehabilitation 

activities. 

c). Method Statements 

Prior to commencing any activity that may have a potential environmental impact, the 

Contractor shall prepare and submit a Method Statement for approval by the Engineer and 

ECO. 

- Each Method Statement shall describe in detail: 

- The nature of the activity to be undertaken; 

- The location of the activity on site; 

- Timing and duration of the activity; 

- Materials, equipment, and resources to be used; 

- Potential environmental risks or impacts associated with the activity; and 

- Mitigation, control, and monitoring measures that will be implemented. 

d). Environmental Reporting 

The Contractor shall submit the following environmental reports in accordance with the 

requirements of the EMPr and the ECO during the construction phase: 

Report Type Frequency Submitted To Purpose 

Weekly 

Environmental 

Inspection Report 

Weekly ECO / Engineer Summary of site inspections, compliance 

status, and corrective actions. 

Monthly 

Environmental 

Compliance Report 

Monthly ECO / Engineer 

/ Client 

Overview of environmental performance, 

incidents, training, and monitoring results. 

Incident Reports Within 24 

hours of 

occurrence 

ECO / Engineer Immediate notification of any spill, 

pollution event, or non-compliance. 
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Corrective Action 

Reports 

Within 7 days 

of incident 

ECO / Engineer Documentation of root cause analysis 

and preventive actions implemented. 

Environmental 

Close-Out Report 

Upon 

completion 

Client / ECO / 

Authorities 

Final summary demonstrating 

compliance and site rehabilitation status. 

 

All reports shall be written in clear, factual language and supported by photographs, checklists, 

or data where applicable. 

e). Communication and Coordination 

The Contractor shall ensure effective communication between all parties involved in 

environmental management, including: 

- The Engineer; 

- The Environmental Control Officer (ECO); 

- The Environmental Site Officer (ESO); 

- Subcontractors and suppliers; and 

- Relevant authorities (e.g., LEDET, DWS, Municipality). 

Regular environmental coordination meetings shall be held typically at least once per month to 

review environmental performance, audit results, incidents, and upcoming high-risk activities. 

Minutes of these meetings shall be recorded and included in the Environmental File. 

f). Non-Conformance and Corrective Action 

If the Contractor fails to comply with any environmental requirement of the Contract: 

- The ECO shall issue a Non-Conformance Report (NCR) specifying the nature of the 

breach, corrective measures required, and timeframes for rectification. 

- The Contractor shall implement corrective action immediately and provide written 

feedback to the ECO and Engineer. 

- Repeated or serious non-compliance may result in penalties, work stoppage, or referral 

to authorities as per the contract and environmental legislation. 

The Contractor shall maintain a Non-Conformance Register to record all NCRs, actions taken, 

and closure status. 

g). Liaison with Authorities 

The Contractor shall: 
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- Cooperate fully with officials from LEDET, DWS, DFFE, and the Thabazimbi Local 

Municipality during site inspections or audits. 

- Provide access to environmental records and assist in any investigation related to 

environmental compliance. 

- Immediately notify the ECO and relevant authority in the event of a major environmental 

incident, such as a spill into a watercourse or unauthorised clearing of vegetation. 

h). Environmental Performance Evaluation 

Environmental performance will be evaluated based on: 

- The Contractor’s compliance with the EMPr, EA, and WUL conditions; 

- Audit findings by the ECO; 

- Responsiveness to incidents and corrective actions; 

- Quality and punctuality of environmental reporting; and 

- Cooperation with the Engineer, ECO, and authorities. 

The results of these evaluations will influence the Contractor’s performance rating and may 

affect eligibility for future municipal or departmental projects. 

i). Close-Out and Handover 

Upon completion of the works, the Contractor shall: 

- Submit an Environmental Close-Out Report compiled with input from the ESO and 

verified by the ECO; 

- Ensure all temporary works, stockpiles, and waste are removed; 

- Complete all rehabilitation and reinstatement measures to the satisfaction of the ECO 

and Engineer; and 

- Hand over all environmental records, monitoring data, and compliance certificates to 

the Client. 

No final completion certificate shall be issued until the Environmental Close-Out Report has 

been approved and the site is deemed environmentally compliant. 
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j). Responsibilities Summary 

Role Key Environmental Administration Responsibilities 

Contractor’s Project 

Manager 

Overall accountability for compliance with all environmental obligations 

and record-keeping. 

Environmental Site 

Officer (ESO) 

Daily environmental monitoring, inspections, and maintenance of the 

Environmental File. 

Environmental Control 

Officer (ECO) 

Independent auditing, reporting, and verification of compliance with the 

EMPr and EA. 

Engineer Oversight of environmental compliance as part of contractual obligations. 

LEDET / Authorities External compliance monitoring and enforcement under applicable 

legislation. 

 

C3.4.3.2.6. IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS 

General Requirements 

The Contractor shall identify, assess, and document all environmental aspects 

associated with construction activities and determine their potential environmental 

impacts. 

This process is required to ensure that: 

- All significant environmental risks are known before commencing work; 

- Appropriate mitigation and management measures are implemented; 

- Environmental performance is monitored and auditable; and 

- Compliance with the EMPr, Environmental Authorisation (EA), Water Use Licence 

(WUL), and relevant legislation (NEMA, NWA, NEM: WA) is maintained. 

The identification of aspects and impacts shall cover: 

- Direct impacts caused by the Contractor’s activities; 

- Indirect impacts resulting from associated activities (e.g., transport, subcontractors, 

supply chain); 

- Cumulative impacts arising from prolonged or combined activities; and 

- Potential emergency or accidental events (spills, pollution incidents, fire). 
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a). Environmental Aspects 

Environmental aspects are elements of the Contractor’s activities, products, or services 

that can interact with the environment. Examples relevant to the construction phase 

include: 

Activity / 

Aspect 

Description 

Earthworks 

and 

Excavation 

Disturbance of soil, erosion, dust generation, sedimentation 

of watercourses. 

Construction 

Access 

Roads 

Vegetation clearance, soil compaction, noise, and dust 

emissions. 

Concrete 

Batching and 

Storage 

Water pollution from runoff, chemical spills, solid waste from 

cement bags. 

Fuel and 

Chemical 

Handling 

Risk of spills and leaks leading to soil and groundwater 

contamination. 

Waste 

Management 

Generation of general, hazardous, and construction waste; 

improper disposal risks. 

Vehicle and 

Plant 

Operation 

Air emissions, noise, vibration, and potential oil/fuel leaks. 

Water Use 

and 

Discharge 

Abstraction or discharge affecting water quality and flow in 

nearby watercourses. 

Rehabilitation 

/ 

Landscaping 

Risk of invasive species introduction, improper topsoil 

handling, or poor vegetation establishment. 
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The Contractor shall ensure that all aspects are recorded in an Environmental Aspects 

Register, which forms the basis for impact assessment, mitigation planning, and 

monitoring. 

b). Environmental Impacts 

Environmental impacts are changes to the environment resulting from environmental 

aspects. Impacts can be: 

- Positive (e.g., creation of temporary wetland buffers, improved site drainage); or 

- Negative (e.g., soil erosion, water contamination, loss of biodiversity, dust or noise 

nuisance). 

The Contractor shall assess impacts using the following criteria: 

- Severity / magnitude of the impact; 

- Likelihood of occurrence; 

- Duration (temporary, short-term, long-term, permanent); 

- Reversibility (reversible or irreversible); 

- Regulatory or community significance (legal or social implications). 

Each impact shall be rated using a risk matrix to determine the significance and guide 

the implementation of mitigation measures. 

c). Risk Assessment and Prioritisation 

The Contractor shall conduct a formal environmental risk assessment for all identified 

aspects and impacts, considering: 

- Probability of occurrence; 

- Potential severity; 

- Receptor sensitivity (e.g., watercourses, wetlands, sensitive species, community 

areas); and 

- Legal or contractual obligations. 

The results shall be used to: 

- Prioritise mitigation measures for high-significance aspects and impacts; 

- Develop environmental control measures within the EMPr; and 

- Establish monitoring and audit requirements for critical activities. 
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The Environmental Risk Assessment shall be reviewed periodically, particularly if: 

- New activities are introduced. 

- Significant changes to the construction methodology occur; or 

- Environmental incidents or complaints arise. 

d). Documentation and Registers 

The Contractor shall maintain the following documents as part of environmental 

administration: 

Document Purpose 

Environmental Aspects and 

Impacts Register 

Lists all aspects, potential impacts, 

associated risks, and mitigation measures. 

Risk Assessment Table / 

Matrix 

Prioritises environmental risks for 

management and monitoring. 

Incident and Near-Miss 

Reports 

Identifies unforeseen impacts and triggers 

review of risk assessment. 

All documentation shall be kept in the Environmental File, updated continuously, and 

made available for inspection by the ECO, Engineer, and relevant authorities (LEDET, 

DWS, Municipality). 

e). Continuous Improvement 

The Contractor shall implement a continuous improvement approach by: 

- Regularly reviewing the Environmental Aspects and Impacts Register; 

- Updating risk assessments in response to incidents, audits, or changes in work scope; 

- Implementing corrective actions for recurring or high-risk impacts; 

- Integrating lessons learned into training and daily site practices. 

This process will ensure that environmental management evolves proactively 

throughout the construction phase. 

C3.4.3.2.7. ACTIVITIES/ASPECTS CAUSING IMPACTS 

A list of possible causes of environmental impacts that occur during construction 

activities is given in Table 7/1: Aspects or Activities that Cause Environmental Impacts 
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during Construction Activities, which is to be found at the end of this part. This list is not 

exhaustive and shall be used for guideline purposes only. 

 

C3.4.3.2.8. ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES 

i) Site Establishment 

i) Site Plan 

The contractor shall establish his construction camps, offices, workshops, staff 

accommodation and testing facilities on the site in a manner that does not adversely 

affect the environment.  However, before construction can begin, the contractor shall 

submit to the engineer for his approval, plans of the exact location, extent and 

construction details of these facilities and the impact mitigation measures the contractor 

proposes to put in place. 

The plans shall detail the locality as well as the layout of the waste treatment facilities 

for litter, kitchen refuse, sewage and workshop-derived effluents. The site offices should 

not be sited in close proximity to steep areas, as this will increase soil erosion. Preferred 

locations would be flat areas along the route. If the route traverses water courses, 

streams and rivers, it is recommended that the offices, and in particular the ablution 

facilities, aggregate stockpiles, spoil areas and hazardous material stockpiles are 

located as far away as possible from any water course as possible.  Regardless of the 

chosen site, the contractor’s intended mitigation measures shall be indicated on the 

plan. The site plan shall be submitted not later than the first site meeting.  Detailed, 

electronic colour photographs shall be taken of the proposed site before any clearing 

may commence. These records are to be kept by the engineer for consultation during 

rehabilitation of the site. Read with COLTO Specification 1302(a), 1402 (e). 

ii) Vegetation 

The contractor has a responsibility to inform his staff of the need to be vigilant against any 

practice that will have a harmful effect on vegetation.  

The natural vegetation encountered on the site is to be conserved and left as intact as possible. 

Vegetation planted at the site shall be indigenous and in accordance with instructions issued 

by the engineer. Only trees and shrubs directly affected by the works, and such others as may 

be indicated by the engineer in writing, may be felled or cleared. In wooded areas where natural 

vegetation has been cleared out of necessity, the same species of indigenous trees as were 

occurring, shall be re-established. 
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The project specification for the rehabilitation of the grass cover shall be strictly adhered to. 

Any proclaimed weed or alien species that propagates during the contract period shall be 

cleared by hand before seeding. (Read in conjunction with COLTO Specification 5801(b), 

5802(b), (c), (d) and (e), 5804, 5805, 5806 and 5807). Fires shall only be allowed in facilities 

or equipment specially constructed for this purpose. A firebreak shall be cleared and 

maintained around the perimeter of the camp and office sites. 

iii) Rehabilitation 

The area where the site offices were erected will require rehabilitation at the end of the contract. 

All construction material, including concrete slabs and braai areas shall be removed from the 

site on completion of the contract.  

iv) Water for human consumption 

Water for human consumption shall be available at the site offices and at other convenient 

locations on site. 

All effluent water from the camp / office sites shall be disposed of in a properly designed and 

constructed system, situated so as not to adversely affect water sources (streams, rivers, pans 

dams etc). Only domestic type wastewater shall be allowed to enter this drain. 

v) Heating and Cooking fuel 

The contractor shall provide adequate facilities for his staff so that they are not encouraged to 

supplement their comforts on site by accessing what can be taken from the natural 

surroundings. The contractor shall ensure that energy sources are available at all times for 

construction and supervision personnel for heating and cooking purposes.  

b) Sewage treatment 

Particular reference in the site establishment plan shall be given to the treatment of sewage 

generated at the site offices, site laboratory and staff accommodation and at all localities on 

the site where there will be a concentration of labour. Sanitary arrangements should be to the 

satisfaction of project management, the local authorities and legal requirements.  

Safe and effective sewage treatment will require one of the following sewage handling 

methods: septic tanks and soak-aways, dry-composting toilets such as “enviro loos”, or the use 

of chemical toilets which are supplied and maintained by a subcontractor. The type of sewage 

treatment will depend on the geology of the area selected, the duration of the contract and 

proximity (availability) of providers of chemical toilets. Should a soak-away system be used, it 

shall not be closer than 800 metres from any natural water course or water retention system 

and should be placed in a concrete bunded area to avoid leaks. The waste material generated 

from these facilities shall be serviced on a regular basis. The positioning of the chemical toilets 
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shall be done in consultation with the engineer. Read with COLTO Specifications 1402(g) and 

1404(a). 

Toilets and latrines shall be easily accessible and shall be positioned within walking distance 

from wherever employees are employed on the works. Use of the veld for this purpose shall 

not, under any circumstances, be allowed. 

Outside toilets shall be provided with locks and doors and shall be secured to prevent them 

from blowing over. The toilets shall also be placed outside areas susceptible to flooding. The 

contractor shall arrange for regular emptying of toilets and shall be entirely responsible for 

enforcing their use and for maintaining such latrines in a clean, orderly and sanitary condition 

to the satisfaction of the engineer. 

c)Waste Management 

The contractor’s intended methods for waste management and waste minimisation shall be 

implemented at the outset of the contract. All personnel shall be instructed to dispose of all 

waste in the proper manner. 

i)Solid Waste 

Solid waste shall be stored in an appointed area in covered, tip proof metal drums for collection 

and disposal. A refuse control system shall be established for the collection and removal of 

refuse to the satisfaction of the engineer. Disposal of solid waste shall be at a licensed landfill 

site or at a site approved, in the event that an existing operating landfill site is not within 

reasonable distance from the site offices and staff accommodation. No waste shall be burned 

or buried at or near the site offices, nor anywhere else on the site, including the approved solid 

waste disposal site. Read with COLTO Specification 1404(a). 

ii) Litter 

No littering by construction workers shall be allowed. During the construction period, the 

facilities shall be maintained in a neat and tidy condition, and the site shall be kept free of litter.   

Measures shall be taken to reduce the potential for litter and negligent behaviour with regard 

to the disposal of all refuse. At all places of work the contractor shall provide litter collection 

facilities for later safe disposal at approved sites. (Read with COLTO Specification 1302(b)). 

iii) Hazardous waste 

Hazardous waste such as sludge screens, oils etc. shall be disposed of in an approved landfill 

site. Special care shall be taken to avoid spillage of sludge, oil, or paints to avoid water-soluble 

chemicals from contaminating the ground or surface water. 
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Under no circumstances shall the spoiling of hazardous products on the site, over 

embankments, in borrow pits or any burying, be allowed. Unused or rejected oil or paint 

products shall be returned to the supplier’s production plant. Any spillage of petrol, oil, or paints 

products shall be attended to immediately and affected areas shall be promptly reinstated to 

the satisfaction of the engineer/ECO. 

iv) Sludge Handling, Storage and Disposal 

Any sludge or sludge-like waste generated during construction, including trial commissioning 

of process units, excavation of existing tanks, or cleaning of legacy infrastructure, shall be 

handled with due care. The Contractor shall ensure that appropriate containment measures 

(e.g., lined skips, sealed containers) are used to prevent spillage, odour, and contamination. 

Manual handling of untreated sludge must be avoided unless protective equipment and health 

and safety protocols are in place. Sludge must not be allowed to enter stormwater systems, 

watercourses, or municipal drains. 

Sludge Storage on Site 

Temporary on-site storage of sludge must be in leak-proof, covered containers or lined holding 

areas situated on an impermeable surface with bunding. Storage areas must be clearly 

demarcated, with signage and controlled access. Storage duration shall not exceed 90 days 

without prior written approval from the DEO/Employer and relevant environmental authorities. 

Sludge Disposal Requirements 

The Contractor shall classify any sludge waste in accordance with SANS 10234 and the Waste 

Classification and Management Regulations. Disposal shall only be conducted at licensed 

waste disposal or treatment facilities authorised to accept such sludge. Disposal to land, water 

bodies, or unauthorised sites is strictly prohibited. Disposal certificates and weighbridge slips 

must be retained and submitted as part of monthly reporting. 

Sludge Transport 

The Contractor shall use only registered and licensed waste transporters for all sludge and 

sludge-derived waste. All sludge transport vehicles shall be sealed, leak-proof, and compliant 

with relevant road and environmental safety standards. A spill contingency plan shall be in 

place for all sludge transport operations. 

Reporting and Records 

The Contractor shall maintain detailed records of the volume and type of sludge handled, 

storage and containment locations, disposal facility details and permits, and waste manifests 
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and transport records. Monthly reports shall be submitted to the Engineer/DEO summarising 

sludge handling, storage, and disposal activities, including supporting documentation. 

Sludge Handling PPE 

Due to the health and environmental risks associated with sludge handling, it is essential that 

all personnel involved in sludge-related activities are equipped with appropriate Personal 

Protective Equipment (PPE). Sludge may contain harmful biological agents, hazardous 

chemicals, and unpleasant odours, posing risks through skin contact, inhalation, or accidental 

ingestion. The Contractor shall ensure that all workers handling, storing, transporting, or 

disposing of sludge are properly trained and consistently provided with suitable PPE as outlined 

below. This includes protective clothing, gloves, respiratory gear, and other safety equipment 

necessary to minimise exposure and ensure safe operations. 

PPE Item Description 

 

Purpose 

Chemical-

Resistant 

Coveralls 

Full-body, preferably 

disposable or easily 

washable 

Prevents skin contact 

with sludge and 

pathogens 

Waterproof 

Safety 

Gumboots 

PVC or nitrile, steel-toe 

preferable 

Protects feet from 

sludge, contamination, 

and heavy equipment 

injury 

Long Nitrile or 

Neoprene 

Gloves 

Elbow-length, chemical-

resistant 

Prevents contact with 

sludge and 

contaminated surfaces 

Face Shield or 

Goggles 

Full-face shield 

preferred 

Protects eyes from 

splashes of sludge or 

chemicals 

Respiratory 

Protection 

Half-mask respirator 

with P2/P3 filters or 

gas/vapour cartridges (if 

odour or gases are 

present) 

Prevents inhalation of 

bioaerosols, hydrogen 

sulphide, ammonia, 

etc. 
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Hard Hat SABS-approved, with 

chin strap 

Head protection in 

areas with overhead 

risk 

High-Visibility 

Vest or Jacket 

Reflective, especially for 

transport or confined 

site work 

Ensures visibility to 

machine operators 

and vehicles 

Hearing 

Protection 

Ear plugs or earmuffs (if 

working near 

machinery) 

Prevents hearing 

damage from noise in 

dewatering or 

pumping areas 

Rubber or PVC 

Apron 

Used for high-exposure 

tasks like pump cleaning 

Adds extra torso 

protection over 

coveralls 

Disposable Boot 

and Glove 

Covers 

(Optional) 

For entering clean 

zones after handling 

sludge 

Prevents cross-

contamination 

 

a) Control at the workshop 

The contractor’s management and maintenance of his plant and machinery will be strictly 

monitored according to the criteria given below, regardless of whether it is serviced on the site 

(i.e. at the place of construction activity or at a formalised workshop). 

i) Safety 

All the necessary handling and safety equipment required for the safe use of petrochemicals 

and oils shall be provided by the contractor to, and used or worn by, the staff whose duty it is 

to manage and maintain the contractor’s and his subcontractor’s and supplier’s plant, 

machinery and equipment. 

ii) Hazardous Material Storage 

Petrochemicals, oils and identified hazardous substances shall only be stored under controlled 

conditions. All hazardous materials e.g. oils or petrol shall be stored in a secured, appointed 
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area that is fenced and has restricted entry. Storage of oils or petrol products shall only take 

place using suitable containers to the approval of the engineer.  

The contractor shall provide proof to the engineer that relevant authorisation to store such 

substances has been obtained from the relevant authority. In addition, hazard signs indicating 

the nature of the stored materials shall be displayed on the storage facility or containment 

structure. Before containment or storage facilities can be erected the contractor shall furnish 

the engineer with details of the preventative measures, he proposes to install in order to 

mitigate against pollution of the surrounding environment from leaks or spillage. The preferred 

method shall be a concrete floor that is bunded.   Any deviation from the method will require 

proof from the relevant authority that the alternative method proposed is acceptable to that 

authority. The proposals shall also indicate the emergency procedures in the event of misuse 

or spillage that will negatively affect an individual or the environment. 

iii)  Fuel and Gas Storage 

Fuel shall be stored in a secure area in a steel tank supplied and maintained by the fuel 

suppliers. An adequate bund wall, 110% of volume, shall be provided for fuel and diesel areas 

to accommodate any leakage spillage or overflow of these substances. The area inside the 

bund wall shall be lined with an impervious lining to prevent infiltration of the fuel into the soil. 

Any leakage, spillage or overflow of fuel shall be attended to without delay. 

Gas welding cylinders and LPG cylinders shall be stored in a secure, well-ventilated area. 

 

iv) Oil and Lubricant Waste 

Used oil, lubricants and cleaning materials from the maintenance of vehicles and machinery 

shall be collected in a holding tank and sent back to the supplier.  Water and oil should be 

separated in an oil trap. Oils collected in this manner, shall be retained in a safe holding tank 

and removed from site by a specialist oil recycling company for disposal at approved waste 

disposal sites for toxic/hazardous materials. Oil collected by a mobile servicing unit shall be 

stored in the service unit’s sludge tank and discharged into the safe holding tank for collection 

by the specialist oil recycling company.  

All used filter materials shall be stored in a secure bin for disposal off site. Any contaminated 

soil shall be removed and replaced. Soils contaminated by oils and lubricants shall be collected 

and disposed of at a facility designated by the local authority to accept contaminated materials  
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b) Clearing the Site 

In all areas where the contractor intends to or is required to clear the natural vegetation and 

soil, either within the road reserve, or at designated or instructed areas outside the road 

reserve, a plan of action shall first be submitted to the engineer/ECO for his approval. 

The plan shall contain a photographic record and chainage/land reference of the areas to be 

disturbed. This shall be submitted to the engineer/ECO for his records before any 

disturbance/stockpiling may occur. The record shall be comprehensive and clear, allowing for 

easy identification during subsequent inspections. 

The contractor shall be responsible for the re-establishment of grass within all areas disturbed 

during construction. This includes, for example, service roads, stockpile areas, stop/go 

facilities, windrows and wherever material generated for, or from, road construction must be 

stored temporarily or otherwise within the road reserve, or at designated or instructed areas 

outside the road reserve. This responsibility shall extend until expiry of the defect’s notification 

period.  

f) Soil Management 

i) Topsoil 

Topsoil shall be removed from all areas where physical disturbance of the surface will occur 

and shall be stored and adequately protected. The contract will provide for the stripping and 

stockpiling of topsoil from the site for later re-use. Topsoil is the natural soil covering, including 

all the vegetation and organic matter. Depth may vary at each site. The areas to be cleared of 

topsoil shall include the storage areas. All topsoil stockpiles and windrows shall be maintained 

throughout the contract period in a weed-free condition.  Weeds appearing on the stockpiled 

or windrowed topsoil shall be removed by hand. Soils contaminated by hazardous substances 

shall be disposed of at an approved waste disposal site. (Read with COLTO Specifications 

3104(a), 5802(a), (g), 5804(a), (b) and (c)). The topsoil stockpiles shall be stored, shaped and 

sited in such a way that they do not interfere with the flow of water to cause damming or erosion, 

or itself be eroded by the action of water. Stockpiles of topsoil shall not exceed a height of 2m, 

and if they are to be left for longer than 6 months, shall be analysed, and if necessary, upgraded 

before replacement. Stockpiles shall be protected against infestation by weeds. 

The contractor shall ensure that no topsoil is lost due to erosion – either by wind or water. Areas 

to be topsoiled and grassed shall be done so systematically to allow for quick cover and 

reduction in the chance of heavy topsoil losses due to unusual weather patterns. The 

contractor’s programme shall clearly show the proposed rate of progress of the application of 

topsoil and grassing. The contractor shall be held responsible for the replacement, at his own 
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cost, for any unnecessary loss of topsoil due to his failure to work according to the progress 

plan approved by the engineer. The contractor’s responsibility shall also extend to the clearing 

of drainage or water systems within and beyond the boundaries of the road reserve that may 

have been affected by such negligence. 

ii)Subsoil 

The subsoil is the layer of soil immediately beneath the topsoil. It shall be removed, to a depth 

instructed by the engineer, and stored separately from the topsoil if not used for road building. 

This soil shall be replaced in the excavation in the original order it was removed for rehabilitation 

purposes. 

g) Drainage 

The quality, quantity and flow direction of any surface water runoff shall be established prior to 

disturbing any area for construction purposes. Cognisance shall be taken of these aspects and 

incorporated into the planning of all construction activities. Before a site is developed or 

expanded, it shall be established how this development or expansion will affect the drainage 

pattern. Recognised water users / receivers shall not be adversely affected by the expansion 

or re-development. No water source shall be polluted in any way due to proposed changes. 

Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from erosion 

and from direct or indirect spillage of pollutants such as refuse, garbage, cement, concrete, 

sewage, chemicals, fuels, oils, aggregate, tailings, wash water, and organic materials.  

The contractor shall submit to the engineer/ECO his proposals for prevention, containment and 

rehabilitation measures against environmental damage of the identified water and drainage 

systems that occur on the site. Consideration shall be given to the placement of sedimentation 

ponds or barriers where the soils are of a dispersive nature or where toxic fluids are used in 

the construction process. The sedimentation ponds must be large enough to contain runoff so 

that they function properly under heavy rain conditions. 

h) Earthworks and Layer works 

This section includes all construction activities that involve the excavation of all materials, and 

their subsequent placement, stockpile, spoil, treatment or batching, for use in the permanent 

works, or temporary works in the case of deviations. Before any stripping prior to the 

commencement of construction, the contractor shall have complied with the requirements of 

sections C1008 (e) and C1008 (g). In addition, the contractor shall take cognisance of the 

requirements set out below. 
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i) Excavation, hauling and placement 

The contractor shall provide the engineer with detailed plans of his intended construction 

processes prior to starting any cut or fill or layer. The plans shall detail the number of personnel 

and plant to be used and the measures by which the impacts of pollution (noise, dust, litter, 

fuel, oil, sewage), erosion, vegetation destruction and deformation of landscape will be 

prevented, contained and rehabilitated. Particular attention shall also be given to the impact 

that such activities will have on the adjacent built environment. The contractor shall 

demonstrate his “good housekeeping”, particularly with respect to closure at the end of every 

day so that the site is left in a safe condition from rainfall overnight or over periods when there 

is no construction activity. (Read with COLTO Standard Specification clauses 1217 and 3309) 

ii)Spoil sites 

The contractor shall be responsible for the safe siting, operation, maintenance and closure of 

any spoil site he uses during the contract period, including the defects notification period. This 

shall include existing spoil sites that are being re-entered. Before spoil sites may be used 

proposals for their locality, intended method of operation, maintenance and rehabilitation shall 

be given to the engineer for his approval. The location of these spoil sites shall have signed 

approval from the affected landowner before submission to the engineer. No spoil site shall be 

located within 500m of any watercourse. A photographic record shall be kept of all spoil sites 

for monitoring purposes. This includes before the site is used and after re-vegetation.  

The use of approved spoil sites for the disposal of hazardous or toxic wastes shall be prohibited 

unless special measures are taken to prevent leaching of the toxins into the surrounding 

environment. Such special measures shall require the approval of the relevant provincial or 

national authority. The same shall apply for the disposal of solid waste generated from the 

various camp establishments. The engineer will assist the contractor in obtaining the necessary 

approval if requested by the contractor. 

Spoil sites will be shaped to fit the natural topography. These sites shall receive a minimum of 

75mm topsoil and be grassed with the recommended seed mixture. Slopes shall not exceed a 

vertical: horizontal ratio of 1:3. Only under exceptional circumstances will approval be given to 

exceed this ratio. Appropriate grassing measures to minimise soil erosion shall be undertaken 

by the contractor. This will include both strip and full sodding. The contractor may motivate to 

the engineer for other acceptable stabilising methods. The engineer may only approve a 

completed spoil site at the end of the defect’s notification period upon receipt from the 

contractor of a landowner’s clearance notice and an engineer’s certificate certifying slope 

stability (Read with COLTO standard Specifications clause 1214). The contractor’s costs 
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incurred in obtaining the necessary certification for opening and closing of spoil sites shall be 

deemed to be included in the tendered rates for spoiling. 

iii) Stockpiles 

The contractor shall plan his activities so that materials excavated from cuttings, in so far as 

possible, can be transported direct to and placed at the point where it is to be used. However, 

should temporary stockpiling become necessary, the areas for the stockpiling of excavated and 

imported material shall be indicated and demarcated on the site plan submitted in writing to the 

engineer for his approval, together with the contractor’s proposed measures for prevention, 

containment and rehabilitation against environmental damage. 

The areas chosen shall have no naturally occurring indigenous trees and shrubs present that 

may be damaged during operations. Care shall be taken to preserve all vegetation in the 

immediate area of these temporary stockpiles.  During the life of the stockpiles the contractor 

shall at all times ensure that they are: 

- Positioned and sloped to create the least visual impact. 

- Constructed and maintained so as to avoid erosion of the material and contamination 

of surrounding environment; and 

- Kept free from all alien/undesirable vegetation. 

After the stockpiled material has been removed, the site shall be re-instated to its original 

condition. No foreign material generated / deposited during construction shall remain on site. 

Areas affected by stockpiling shall be landscaped, top soiled, grassed and maintained at the 

contractor’s cost until clearance from the engineer and the relevant Authority is received. 

Material milled from the existing road surface that is temporarily stockpiled in areas approved 

by the engineer within the road reserve, shall be subject to the same condition as other 

stockpiled materials. Excess materials from windrows, in-situ milling or any detritus of material 

from road construction activities may not be swept off the road and left unless specifically 

instructed to do so in the contract drawing or under instruction from the engineer 

In all cases, the engineer/ECO shall approve the areas for stockpiling and disposal of 

construction rubble before any operation commences and shall approve their clause only when 

they have been satisfactorily rehabilitated. (Read with COLTO Specification 3203 and 4306). 

iv)Batching sites 

Asphalt plants are considered scheduled processes listed in the second schedule to the 

Atmospheric Pollution Prevention Act, 1965 (Act No. 45 of 1965). Should the use of an asphalt 

plant be considered on site, the contractor shall be responsible to obtain the necessary permit 
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from the Limpopo Department of Economic Development, Environment and Tourism (LEDET), 

regardless of where they are sited. 

Crushing plants and concrete batching plants, whether sited inside or outside of defined quarry 

or borrow pit areas, shall be subject to the requirements of the Department of Minerals and 

Energy legislation as well as the applicable industrial legislation that governs gas and dust 

emissions into the atmosphere. Such sites will be the subject of regular inspections by the 

relative authorities during the life of the project. In addition, the selection, entry onto, operation, 

maintenance, closure and rehabilitation of such sites shall be the same as for those under 

section C1008(h)(iii), with the exception that the contractor shall provide additional measures 

to prevent, contain and rehabilitate against environmental damage from toxic/hazardous 

substances. In this regard the contractor shall provide plans that take into account such 

additional measures as concrete floors, bunded storage facilities, linings to drainage channels 

and settlement dams. Ultimate approval of these measures shall be from the relevant national 

authority, as shall approval of closure. The engineer/ECO will assist the contractor in his 

submissions to the relevant authority. 

Effluent from concrete batch plants and crusher plants shall be treated in a suitable designated 

sedimentation dam to the legally required standards to prevent surface and groundwater 

pollution. The designs of such a facility should be submitted to the engineer for approval. 

The contractor shall invite the relevant department to inspect the site within 2 months after any 

plant is commissioned and at regular intervals, thereafter, not exceeding 12 months apart 

v) Spillages 

Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants such 

as refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash 

water, and organic materials. In the event of a spillage, the contractor shall be liable to arrange 

for professional service providers to clear the affected area. 

Responsibility for spill treatment lies with the contractor. The individual responsible for, or who 

discovers a hazardous waste spill must report the incident to his/her SEO/ECO or to the 

engineer. The Site Environmental Officer will assess the situation in consultation with the 

engineer/ECO and act as required. In all cases, the immediate response shall be to contain the 

spill. The exact treatment of polluted soil / water shall be determined by the contractor in 

consultation with the SEO and the engineer/ECO. Areas cleared of hazardous waste shall be 

re-vegetated according to the engineer/ECO’s instructions 

Should water downstream of the spill be polluted, and fauna and flora show signs of 

deterioration or death, specialist hydrological or ecological advice will be sought for appropriate 
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treatment and remedial procedures to be followed. The requirement for such input shall be 

agreed with the engineer. The costs of containment and rehabilitation shall be for the 

contractor’s account, including the costs of specialist input. 

vi) Areas of Specific Importance 

Any area, as determined and identified within the project document as sensitive or of special 

interest within the site shall be treated according to the express instructions contained in these 

specifications or the approved EMP. The contractor may offer alternative solutions to the 

engineer/ECO in writing should he consider that construction will be affected in any way by the 

hindrance of the designated sensitive area or feature. However, the overriding principle is that 

such defined areas requiring protection shall not be changed. Every effort to identify such areas 

within the site will have been made prior to the project going out to tender. The discovery of 

other sites with archaeological or historical interest that have not been identified shall require 

ad hoc treatment.   

vii) Archaeological Sites 

If an artefact on site is uncovered, work in the immediate vicinity shall be stopped immediately. 

The contractor shall take reasonable precautions to prevent any person from removing or 

damaging any such article and shall immediately upon discovery thereof inform the 

ESO/ECO/engineer of such discovery. The South African Heritage Research Agency (SAHRA) 

is to be contacted who will appoint an archaeological consultant. Work may only resume once 

clearance is given in writing by the archaeologist. (Read with COLTO General Condition of 

Contract Subclause 4.24 as amended by Particular Condition). 

 

viii) Graves and middens 

If a grave or midden is uncovered on site, or discovered before the commencement of work, 

then all work in the immediate vicinity of the graves/middens shall be stopped and the engineer 

informed of the discovery. SAHRA/LIHRA should be contacted and in the case of graves, 

arrangements made for an undertaker to carry out exhumation and reburial. The Employer will 

be responsible for attempts to contact family of the deceased and for the site where the 

exhumed remains can be re-interred. (Read with COLTO General Conditions of Contract 

Subclause 4.24 as amended by Particular Condition). 

ix)Noise Control 

The contractor shall endeavour to keep noise generating activities to a minimum. Noises that 

could cause a major disturbance, for instance blasting and crushing activities, should only be 
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carried out during daylight hours. Compliance with the appropriate legislation with respect to 

noise, shall be mandatory. 

Should noise generating activities have to occur at night the people in the vicinity of the drilling 

shall be warned about the noise well in advance and the activities kept to a minimum. 

x)Dust Control 

Dust caused by strong winds shall be controlled by means of water spray vehicles.  Dust 

omission from batching plants shall be subject to the relevant legislation and shall be the 

subject of inspection by the relevant office of the Limpopo Department of Economic 

Development, Environment and Tourism.   

xi) Alien Vegetation 

The contractor shall be held responsible for the removal of alien vegetation within the road 

reserve disturbed during temporary road construction. This includes, for example, service 

roads, stockpile areas, stop/go facilities, windrows and wherever material generated for or from 

road construction has been stored temporarily or otherwise within the road reserve. This 

responsibility shall extend for the duration of the defect’s notification period. 

 

C3.4.3.2.9. RECORD KEEPING 

The engineer and the ECO will continuously monitor the contractor’s adherence to the 

approved impact prevention procedures, and the engineer shall issue to the contractor 

a notice of non-compliance whenever transgressions are observed. The ECO should 

document the nature and magnitude of the non-compliance in a designated register, 

the action taken to discontinue the non-compliance, the action taken to mitigate its 

effects and the results of the actions. The non-compliance shall be documented and 

reported to the engineer in the monthly report. 

 

C3.4.3.2.10. COMPLIANCE AND PENALTIES 

The contractor shall act immediately when such notice of non-compliance is received and 

correct whatever is the cause for the issuing of the notice. Complaints received regarding 

activities on the construction site pertaining to the environment shall be recorded in a dedicated 

register and the response noted with the date and action taken. This record shall be submitted 

with the monthly reports and a verbal report given at the monthly site meetings.  
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Any avoidable non-compliance with the above-mentioned measures shall be considered 

sufficient ground for the imposition of a penalty. The following penalties shall apply for 

environmental violations: 

a) Unnecessary removal or damage to trees; 

- 2600mm girth or less; R 5 000 per tree 

- Greater than 2600mm, but less than 6180mm girth; R10 000 per tree 

- Greater than 6180mm girth; R30 000 per tree 

b) Serious violations: 

- Hazardous chemical/oil spill and/or dumping in non-approved sites: R10 000 per incident 

- General damage to sensitive environments: R 5 000 per incident 

- Damage to cultural and historical sites: R 5 000 per incident 

- Uncontrolled/unmanaged erosion (plus, rehabilitation at contractor’s cost): R1 000 to 

R5 000 per incident 

- Unauthorised blasting activities: R   5 000 per incident 

- Pollution of water sources: R 10 000 per incident 

The engineer’s decision with regard to what is considered a violation, its seriousness and the 

penalty imposed shall be final. 

Less serious violations: 

i). Littering on site: R1 000 per incident 

ii). Lighting of illegal fires on site: R1 000 per incident 

iii). Persistent or un-repaired fuel and oil leaks: R1 000 per incident 

iv). Excess dust or excess noise emanating from site: R1 000 per incident 

v). Dumping of milled material inside drains or on grassed areas: R1 000 per incident 

vi). Possession or use of intoxicating substances on site: R500 per incident 

vii). Any vehicles being driven in excess of designated speed limits: R500 per incident 

viii). Removal and/or damage to flora or cultural or heritage objects on site, and/or killing of 

wildlife: R2 000 per incident 

ix). Illegal hunting: R2 000 per incident 

x). Urination and defecation anywhere except in designated areas: R500 per incident 

The engineer’s decision with regard to what is considered a violation, its seriousness and the 

penalty imposed shall be final. The calculation shall include allied construction activities in the 
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same way as the calculation of reduced payments under section 8200. The imposition of such 

a penalty shall not preclude the relevant provincial or national authority from applying an 

additional penalty in accordance with its statutory powers.  Any non-compliance with the agreed 

procedures of the EMP is a transgression of the various statutes and laws that define the 

manner by which the environment is managed. 

Failure to redress the cause shall be reported to the relevant authority for them to deal with the 

transgression, as it deems fit. 

 

C3.4.3.2.11. MEASUREMENT AND PAYMENT 

The cost of complying to this specification shall be deemed to be included in the rates tendered 

for this project. 

Item   Unit 

C100.01 Penalty for unnecessary removal or damage to trees 

                              for the following diameter sizes: 

 (a) 2600mm girth or less number (No) 

 (b) Greater than 2600mm, but less than 6180mm girth number (No) 

 (c) Greater than 6180mm girth number (No) 

The unit of measurement shall be the number of trees by diameter size removed unnecessary 

or damaged. The penalty rates applied shall be those stated in clause C3.5.2.10. 
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Item   Unit 

C100.02 Penalty for serious violations 

(a) Hazardous chemical/oil spill and/or dumping in 

 non-approved sites number (No) 

(b) General damage to sensitive environments 

(c) Damage to cultural and historical sites number (No) 

(d) Pollution of water sources number (No) 

(e) Unauthorised blasting activities number (No) 

(f) Uncontrolled/unmanaged erosion per incident, depending on environment 

                              impacts, plus rehabilitation at contractor’s cost) number (No) 

The unit of measurement for C100.02 (a) to (f) shall be the number of serious violation 

incidents.  The penalty rates to be applied shall be those stated in clause C3.5.2.10. 

Item   Unit 

C100.03                   Penalty for less serious violations 

• Littering on site number (No) 

• Lighting of illegal fires on site number (No) 

• Persistent or un-repaired fuel and oil leaks number (No) 

• Excess dust or excess noise emanating from site number (No) 

• Dumping of milled material inside drains or on grassed areas number 

(No) 

• Possession or use of intoxicating substances on site number (No) 

• Any vehicles being driven in excess of designated speed limits number 

(No) 

• Removal and/or damage to flora or cultural or heritage objects on site, 

and/or killing of wildlife number (No) 

• Illegal hunting number (No) 

• Urination and defecation anywhere except in designated areas number 

(No) 

The unit of measurement shall be the number of less serious violation incidents. The penalty 

rates applied shall be those stated in clause C3.5.2.10. 
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The engineer/ECO’s decision with regard to what is considered a violation, its seriousness and 

the penalty imposed shall be final. The calculation shall include allied construction activities in 

the same way as the calculation of reduced payments under section 8200. The imposition of 

such a penalty shall not preclude the relevant provincial or national authority from applying an 

additional penalty in accordance with its statutory powers.  Any non-compliance with the agreed 

procedures of the EMP is a transgression of the various statutes and laws that define the 

manner by which the environment is managed. 

Failure to redress the cause shall be reported to the relevant authority for them to deal with the 

transgression, as it deems fit. 
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Table 1: Mechanisms that Cause Environmental Impacts during Construction Activities 

SECTION CONTENTS 

ENVIRONMENTAL IMPACTS 

POLLUTION TYPE 
DEFORMATION 

OF LANDSCAPE 

SOIL 

EROSION 

ALIEN 

VEGETATION 

SENSITIVE 

AREAS 

(to be 

completed 

by 

compiler) 

1300 
Camp 

Establishment 

Waste treatment 

Hazardous 

waste 

Water supply 

Spillage 

Storage 

Selection of 

site 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Selection 

of site 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Management 

of weeds 

 

1400 

Housing, 

Offices and 

laboratories 

Waste treatment 

Hazardous 

waste 

Water supply 

Selection of 

site 

Selection 

of site 

Preserve 

indigenous 

vegetation 
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SECTION CONTENTS 

ENVIRONMENTAL IMPACTS 

POLLUTION TYPE 
DEFORMATION 

OF LANDSCAPE 

SOIL 

EROSION 

ALIEN 

VEGETATION 

SENSITIVE 

AREAS 

(to be 

completed 

by 

compiler) 

Spillage 

Storage 

Noise/lights 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Demarcate 

sensitive 

areas 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

 

Preserve 

topsoil 

Management 

of weeds 

1500 
Accommodation 

of Traffic 

Waste treatment 

Hazardous 

waste 

Water supply 

Spillage 

Selection of 

site 

Preserve 

indigenous 

vegetation 

Selection 

of site 

Preserve 

indigenous 

vegetation 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

 



C.284 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

SECTION CONTENTS 

ENVIRONMENTAL IMPACTS 

POLLUTION TYPE 
DEFORMATION 

OF LANDSCAPE 

SOIL 

EROSION 

ALIEN 

VEGETATION 

SENSITIVE 

AREAS 

(to be 

completed 

by 

compiler) 

Storage 

Noise/lights 

Dust control 

Preserve 

topsoil 

Demarcate 

sensitive 

areas 

Maintenance 

of windrows 

Preserve 

topsoil 

 

Management 

of weeds 

1600 Overhaul 

Spillage 

Storage 

Noise/lights 

Dust control 

Exhaust fumes 

Washing waste 

Turning circles 

Parking areas 

Restrict 

access to 

sensitive 

areas 

Protection of 

indigenous 

vegetation 

Preserve 

topsoil 
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SECTION CONTENTS 

ENVIRONMENTAL IMPACTS 

POLLUTION TYPE 
DEFORMATION 

OF LANDSCAPE 

SOIL 

EROSION 

ALIEN 

VEGETATION 

SENSITIVE 

AREAS 

(to be 

completed 

by 

compiler) 

1700 
Clearing and 

grubbing 

Waste treatment 

Hazardous 

waste 

Water supply 

Noise /lights 

Dust control 

Selection of 

site 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Selection 

of site 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Protection of 

indigenous 

vegetation 

Preserve 

topsoil 

 

2100 

2400 
Drainage 

Waste treatment 

Hazardous 

waste 

Water supply 

Spillage 

Storage 

Selection of 

site 

Preserve 

indigenous 

vegetation 

Selection 

of site 

Preserve 

indigenous 

vegetation 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 
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SECTION CONTENTS 

ENVIRONMENTAL IMPACTS 

POLLUTION TYPE 
DEFORMATION 

OF LANDSCAPE 

SOIL 

EROSION 

ALIEN 

VEGETATION 

SENSITIVE 

AREAS 

(to be 

completed 

by 

compiler) 

Preserve 

topsoil 

Preserve 

topsoil 

Management 

of weeds 

3100 Borrow pits 

Waste treatment 

Hazardous 

waste 

Water supply 

Spillage 

Storage 

Selection of 

site 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Selection 

of site 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Management 

of weeds 

 

3200 Stockpiling 

Waste treatment 

Hazardous 

waste 

Water supply 

Selection of 

site 

Selection 

of site 

Preserve 

indigenous 

vegetation 
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SECTION CONTENTS 

ENVIRONMENTAL IMPACTS 

POLLUTION TYPE 
DEFORMATION 

OF LANDSCAPE 

SOIL 

EROSION 

ALIEN 

VEGETATION 

SENSITIVE 

AREAS 

(to be 

completed 

by 

compiler) 

Spillage 

Storage 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Preserve 

topsoil 

Management 

of weeds 

3300 
Mass 

Earthworks 

Waste treatment 

Hazardous 

waste 

Water supply 

Spillage 

Storage 

Selection of 

site 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Selection 

of site 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Management 

of weeds 
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SECTION CONTENTS 

ENVIRONMENTAL IMPACTS 

POLLUTION TYPE 
DEFORMATION 

OF LANDSCAPE 

SOIL 

EROSION 

ALIEN 

VEGETATION 

SENSITIVE 

AREAS 

(to be 

completed 

by 

compiler) 

3400  

3900 

Pavement 

layers 

Waste treatment 

Hazardous 

waste 

Water supply 

Spillage 

Storage 

Noise / lights 

Dust control 

Selection of 

site 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Demarcate 

sensitive 

areas 

Maintenance 

of windrows 

Selection 

of site 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Management 

of weeds 
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SECTION CONTENTS 

ENVIRONMENTAL IMPACTS 

POLLUTION TYPE 
DEFORMATION 

OF LANDSCAPE 

SOIL 

EROSION 

ALIEN 

VEGETATION 

SENSITIVE 

AREAS 

(to be 

completed 

by 

compiler) 

4100 

Asphalt works / 

sealing 

operations 

Waste treatment 

Hazardous 

waste 

Water supply 

Spillage 

Storage 

Noise / lights 

Dust control 

Smoke control 

Storage of 

materials 

Selection of 

site 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Turning circles 

Parking areas 

Selection 

of site 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 
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SECTION CONTENTS 

ENVIRONMENTAL IMPACTS 

POLLUTION TYPE 
DEFORMATION 

OF LANDSCAPE 

SOIL 

EROSION 

ALIEN 

VEGETATION 

SENSITIVE 

AREAS 

(to be 

completed 

by 

compiler) 

5000 
Ancillary 

roadworks 

Waste treatment 

Hazardous 

waste 

Water supply 

Spillage 

Storage 

Selection of 

site 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Selection 

of site 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Management 

of weeds 

 

6000 Structures 

Waste treatment 

Hazardous 

waste 

Water supply 

Spillage 

Storage 

Selection of 

site 

Preserve 

indigenous 

vegetation 

Selection 

of site 

Preserve 

indigenous 

vegetation 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 
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SECTION CONTENTS 

ENVIRONMENTAL IMPACTS 

POLLUTION TYPE 
DEFORMATION 

OF LANDSCAPE 

SOIL 

EROSION 

ALIEN 

VEGETATION 

SENSITIVE 

AREAS 

(to be 

completed 

by 

compiler) 

Preserve 

topsoil 

Preserve 

topsoil 

Management 

of weeds 

7000 
Concrete 

pavements etc 

Waste treatment 

Hazardous 

waste 

Water supply 

Spillage 

Storage 

Selection of 

site 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Selection 

of site 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Preserve 

indigenous 

vegetation 

Preserve 

topsoil 

Management 

of weeds 
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C3.4.3.3 PROVISION OF STRUCTURED TRAINING 

CONTENTS 

C3.4.3.3.1 SCOPE 

C3.4.3.3.2 GENERIC TRAINING 

C3.4.3.3.3 PROCESS CONTROL TRAINING 

C3.4.3.3.4 MEASUREMENT AND PAYMENT 

 

C3.4.3.3.1 SCOPE 

This specification covers the requirements for the provision of structured training to be arranged 

by the contractor over the period of this contract. 

C3.4.3.3.2 GENERIC TRAINING 

C3.4.3.3.2.1The contractor shall, from the commencement of the contract, implement a 

structured progressive training programme. 

C3.4.3.3.2.2The generic training will inter alia comprise, but not be limited to the following 

subjects: 

 

COURSE DESCRIPTION 

ESTIMATED 

No. OF 

TRAINEES 

ESTIMATEDDU

RATION (DAYS) 

1 

 

HEALTH AND SAFETY 

REPRESENTATIVES 

 

2 15 
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C3.4.3.3.2.3 Training shall be at or by an approved accredited organisation and shall be 

delivered by suitably qualified and experienced trainers.  

C3.4.3.3.2.4 The tenderer shall provide with his tender full details of the structured training 

programme he intends to implement, which details shall include the following:  

(a) The name of the training institution and programme 

(b) The manner in which the training is to be delivered. 

(c) The numbers and details of the trainers 

Such details shall be entered on or attached to Form RDP 6 (E) included herein. 

C3.4.3.3.2.5 The contractor shall be responsible for the provision of everything necessary for 

the delivery of the generic training programme, including the following: 

(a) A suitable venue with sufficient furniture, lighting and power. 

(b) All necessary stationery consumables and study material 

(c) Transport of the students (as necessary) 

C3.4.3.3.2.6 Generic training courses shall commence within one month of possession of site 

and be completed before the end of the contract period. 

C3.4.3.3.2.7 The contractor's training programme shall be subject to the approval of the 

engineer, and the contractor shall if so, instructed by the engineer alter or amend the 

programme and course content if a need is identified once the contract commences. 

C3.4.3.3.2.8 The contractor shall keep comprehensive records of the training given to each 

student and whenever required shall provide copies of such records to the engineer.  At the 

successful completion of each course each student shall be issued with a certificate indicating 

the course contents as proof of attendance and completion. 

In addition to the above, a monthly return shall be submitted by the contractor.  An example of 

the form is illustrated in Part C5 of this document (form RDP 10 (E)) 
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 C3.4.3.3.3 SKILLS TRAINING (STRUCTURED) 

C3.4.3.3.3.1 Candidates nominated by the Thabazimbi Local Municipality will be entitled to 

receive a structured training programme, which will comprise technical and operational skills to 

comply with the Department of Water and Sanitation (DWS) Green Drop and relevant 

regulations aligned to the National Water Act. 

C3.4.3.3.3.2 The contractor shall closely work and facilitate training on-site for all candidates. 

C3.4.3.3.3.3 The training will be delivered by trainers who are accredited by the 

Mechanical/Electrical Engineering Training Scheme (CEITS) or other institutions recognised 

by the Department of Labour.  Accredited training refers to both the trainers as well as to the 

training material. 

C3.4.3.3.3.4 The contractor shall facilitate in the delivery thereof, by instructing and motivating 

the candidates regarding attendance and participation therein. 

C3.4.3.3.3.5 The contractor shall further make all reasonable efforts to co-ordinate the 

programming of the candidates’ work with that of the delivery of the structured training. 

C3.4.3.3.3.6 The structured training will comprise out of the following as decided by the 

Employer: 

 
Process Controllers Training Program 
 
For: Thabazimbi Wastewater Treatment Works (WWTW) 

1. Objective 

To develop and certify process controllers capable of operating, monitoring, and maintaining 

the refurbished Thabazimbi Wastewater Treatment Works (WWTW) in accordance with the 

standards set by the Department of Water and Sanitation (DWS), the Institute for Municipal 

Engineering of Southern Africa (IMESA), and the IRIS system for Process Controller 

classification. 

2. Training Duration & Delivery Method 

This is a 12-month comprehensive Process Controller development program comprising: 

- Six (6) months of in-class theoretical training through a SAQA-registered training institution. 

- Six (6) months of practical, on-site training at the Thabazimbi WWTW under supervision. 

 

The program must be facilitated by a SAQA-accredited institution aligned with the National 

Qualifications Framework (NQF), targeting levels appropriate for WWTW operations (NQF 

Level 2–4). 
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3. Entry Requirements 

 

- Basic numeracy and literacy 

- Medical fitness to perform on-site duties 

- Preference given to unemployed local youth and EPWP participants 

4. Curriculum Modules 

The curriculum must include but is not limited to the following core modules: 

 

1. Introduction to Water and Wastewater 

2. Wastewater Treatment Process Overview 

3. Unit Operations: Screens, Clarifiers, Reactors, Sludge Handling 

4. Sampling Techniques and Water Quality Monitoring 

5. Process Control Instrumentation and SCADA systems 

6. Workplace Safety and Emergency Protocols (OHS Act) 

7. Chemical Handling and Dosing 

8. Asset and Maintenance Management 

9. Data Logging, Reporting, and Compliance with DWS 

10. Ethics, Communication, and Teamwork in Operations 

11. IRIS-aligned competency preparation for classification 

5. Compliance & Standards 

The training must adhere to: 

- SAQA unit standards applicable to wastewater treatment 

- IRIS Process Controller classification requirements 

- Department of Water and Sanitation (DWS) guidelines and competency framework 

- NQF-aligned curriculum requirements 

- Health and Safety protocols (COIDA, OHS Act) 

6. Certification and Classification Pathway 

Participants will be assessed continuously and at the end of the program both theoretically 

and practically. Successful candidates will: 

 

- Receive an accredited Certificate of Competence from a SAQA-accredited provider 

- Be eligible to apply for classification through the IRIS system 

- Qualify for registration as Class I Process Controllers upon meeting DWS criteria 

- Be issued with reference letters and logbook of hours for IRIS verification 
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7. Institutional Requirements 

The training service provider must: 

- Be accredited with EWSETA or relevant ETQA 

- Provide qualified facilitators with proven wastewater training experience 

- Deliver training at venues with simulation tools or treatment plant models 

- Conduct final evaluations with plant-based practical tasks 

- Issue training material and logbooks to all trainees 

 

C3.4.3.3.4 MEASUREMENT AND PAYMENT 

ITEM          UNIT 

E12.05 Provision for accredited training 

(a) Generic skills      Provisional sum 

(b) Process Controller     Provisional sum 

(c) Transport and accommodation (only if required) lump sum 

(d) Handling cost and profit in respect of sub-item 

 E12.05(a), (b) and (C) above    percentage (%) 

(e) Training venue (only if required)    lump sum 

 

 

The prime cost sums are provided to cover the actual costs (including wages) for attendance 

of accredited training courses as agreed with the engineer and shall be expended in 

accordance with the provisions of sub-clause 48(2) of the general conditions of contract.  The 

tendered percentage in sub-item E4.1(c) is a percentage of the amount actually spent under 

sub-items E4.1(a) and (b) which shall include full compensation for the contractor’s handling 

cost, profit, mentoring, record keeping, reporting and all other costs in connection therewith. 

The lump sum tendered for E4.1(d) shall include full compensation for the provision of the 

training venue, for all necessary lighting, power, furniture, stationery, consumables and study 

material and for transportation of the students to and from the training venue.  Payment of the 

lump sum will be made in two installments as follows: 

(i) The first installment, 75% of the lump sum, will be paid after the contractor has met all his 

obligations regarding the provision of the training venue as specified. 
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(ii) The second and final installment, 25% of the lump sum, will be paid after the provision 

of all the accredit training as specified in the document. 
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C3.4.3.4 PROVISION OF THE TEMPORARY WORKFORCE 

 

CONTENTS 

C3.4.3.4.1 SCOPE 

C3.4.3.4.2 INTERPRETATIONS 

C3.4.3.4.3 PERMITTED SOURCES OF TEMPORARY WORKERS 

C3.4.3.4.4 EMPLOYMENT RECORDS TO BE PROVIDED 

C3.4.3.4.5 VARIATIONS IN WORKER PRODUCTION RATES 

C3.4.3.4.6 TRAINING OF THE TEMPORARY WORKFORCE 

C3.4.3.4.7 RECRUITMENT AND SELECTION PROCEDURES 

C3.4.3.4.8 TERMS AND CONDITIONS PERTAINING TO THE EMPLOYMENT OF    

THE TEMPORARY WORKFORCE 

C3.4.3.4.9 LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES 

C3.4.3.4.10 THE SUBCONTRACTORS' WORKFORCES 

C3.4.3.4.11 MEASUREMENT AND PAYMENT 
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This Specification covers the provisions and requirements relating to the provision of the 

temporary workforce. 

C3.4.3.4.1 INTERPRETATIONS 

C3.4.3.4.2.1 Supporting documents 

The Tender Rules, Conditions of Contract, Standard and Project Specifications, Drawings and 

statutory minimum requirements relating to the employment and remuneration of labour shall 

inter alia be read in conjunction with this Specification. 

C3.4.3.4.2.1.2 Definitions and abbreviations 

For the purposes of this specification, the definitions given in the Conditions of Contract, the 

Standard Specifications and the Project Specifications, together with the following additional 

definitions shall, unless the context dictates otherwise, apply: 

(a)"Key Personnel" means all contracts managers, site agents, materials and survey 

technicians, trainers, supervisors, foremen, skilled plant operators, artisans and the like, and 

all other personnel in the permanent employ of the Contractor or Subcontractor who possess 

[special skills and/or who play key roles in the Contractor's or Subcontractor's operation 

(b)"Project Committee" means a committee consisting of the Employer, the Engineer, the 

Contractor, (or their nominated representatives) as well as representatives of the temporary 

workforce, which is convened from time to time at the discretion of the Engineer, for the 

purposes of acting as an avenue for effective communication and liaison between all the parties 

referred to, in all matters pertaining to the Contract 

(c)"Subcontractor" means any person or group of persons in association, or firm, or body 

corporate (whether formally constituted or otherwise) not being the Contractor, to whom 

specific portions or aspects of the Works are sublet or subcontracted by the Contractor in 

accordance with the provisions of the Contract 

(d)"Worker" for the purposes of this Specification means any person, not being one of the 

Contractor's key personnel, nor any key personnel of any Subcontractor, who is engaged by 

the Contractor, a Subcontractor or the Employer to participate in the execution of any part of 

the Contract Works and shall include unskilled labour, semi-skilled and skilled labour, clerical 

workers and the like 

(e)"Workforce" means the aggregate body comprising all workers and shall, unless the context 

dictates otherwise, include the workforces of the Contractor and all Subcontractors 
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(f)"Liaison Officer" means a representative from the temporary workforce, duly elected by them, 

to act on their behalf and through whom all matters pertaining to the temporary workforce can 

be channelised. 

C3.4.3.4.2.1.3Status 

Where any provisions or requirements of this Specification conflict with anything elsewhere set 

out in the Contract, the provisions and requirements of this Specification shall take precedence 

and prevail. 

C3.4.3.4.3PERMITTED SOURCES OF TEMPORARY WORKERS 

The Contractor shall as far as possibly make optimum use of the human resources outside his 

own workforce and the workforces of all subcontractors.  The temporary workforce that is to be 

used in the execution of the Works in terms of Part C3 may consist of the workers of various 

communities and shall not be bound to one particular community. 

C3.4.3.4.4EMPLOYMENT RECORDS TO BE PROVIDED 

(a)The Contractor shall maintain accurate and comprehensive records of all workers engaged 

on the Contract and shall provide the Engineer at monthly intervals from the commencement 

of the Contract, with interim records substantiating the actual numbers of employment 

opportunities that shall have been generated to date and the amounts actually paid in respect 

thereof.  Such interim records shall be in a format approved by the Engineer. An example of 

the forms to be used is illustrated in Part C5 of this document, (forms RDP 9 and 10 (E). 

(b)The Contractor shall, on completion of the Contract, and as a pre-requisite event to the 

release of any retention money in terms of the Conditions of Contract, provide the Engineer 

with copies of the Terms of Employment as well as independently audited documentary 

evidence of the total number of temporary and permanent employment opportunities actually 

generated during the Contract. 

C3.4.3.4.5VARIATIONS IN WORKER PRODUCTION RATES 

Notwithstanding anything to the contrary as may be stated in or inferred from any other 

provision of this Contract, the Contractor shall not be entitled to any additional payment or 

compensation whatever, in respect of any differences as may result between the production 

rates actually achieved by workers in the course of the execution of the Contract Works and 

those production rates on which he has based his tender. 
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C3.4.3.4.6TRAINING OF THE TEMPORARY WORKFORCE 

(a)Selected members of the workforce are to be provided with structured training in accordance 

with the provisions of Part C3.4.3.3. 

(b)The Contractor shall make all necessary allowances in his programme of work to 

accommodate and facilitate the delivery of such structured training and shall comply fully with 

the requirements of Part C3.4.3.3. 

(c)The provision of structured training as described in Part C3.4.3.3. shall not relieve the 

Contractor of any of his obligations in terms of the Conditions of Contract and the Contractor 

shall remain fully liable for the provision, at his own cost, of all training of the workforce, 

additional to that as provided for in Part C3.4.3.3, as may be necessary to achieve the execution 

and completion of the works strictly in accordance with the provisions of the Contract. 

C3.4.3.4.7RECRUITMENT AND SELECTION PROCEDURES 

C3.4.3.4.7.1The Contractor shall be fully responsible for the recruitment and selection of 

workers to constitute the temporary workforce. 

C3.4.3.4.7.2The Contractor shall advise the Engineer in writing of the numbers of each 

category of temporary worker which he requires, together with the personal attributes which he 

considers desirable that each category of worker shall possess (taking due cognisance of the 

provisions of the Contract relating to training). 

C3.4.3.4.7.3The Contractor shall, at his own cost, take all necessary actions to advertise within 

the communities comprising the personnel resources, the fact that temporary employment 

opportunities exist and the time and place where recruiting will occur. 

C3.4.3.4.7.4The Contractor shall record in writing, the details of all persons applying for 

employment, including inter alia:  

(a)Name, address, age and sex 

(b)Marital status and number of dependants   

(c)Qualifications and previous work experience (whether substantiated or not)   

(d)Period since last economically active   

(e)Preference for type of work or task. 

C3.4.3.4.7.5The Contractor shall make his selection of workers from amongst the applicants, 

taking due cognisance of his requirements for the workforce and the provisions of the contract 

in regard to the provision of training to the workforce and in accordance with the following 

principles: 
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(a)No potential temporary worker shall be precluded from being employed by the Contractor 

on the execution of the Works, by virtue of his lack of skill in any suitable operation forming part 

of the Works, unless - 

(i)all available vacancies have been or can be filled by temporary workers who already posses’ 

suitable skills, or 

(ii)the Time for Completion allowed in the Contract, or the remaining portion of the Contract 

Period (as the case may be) is insufficient to facilitate the creation of the necessary skills. 

(b)Preference shall be given to the unemployed and single heads of households. 

(c)The Contractor shall, in so far as is reasonably practicable, give priority to accommodating 

the applicants expressed preferences regarding the types of work for which they are selected. 

(d)The selection process shall not be prejudicial to youth (over the age of fifteen years) and 

women. 

C3.4.3.4.7.6After making his selection, the Contractor shall advise the Engineer thereof, in 

writing and the Engineer shall, without undue delay, ratify the Contractor's selection. 

C3.4.3.4.7.7The provisions of this clause shall apply mutatis mutandis in respect of the 

selection of additional or replacement members of the workforce as may be necessary from 

time to time during the Contract. 

C3.4.3.4.7.8The Contractor shall, after selecting his temporary workforce, arrange at his own 

cost for the appointment of the Liaison Officer as representative of the workforce to act on their 

behalf with regards to all matters pertaining to the workforce." 

C3.4.3.4.8TERMS AND CONDITIONS PERTAINING TO THE EMPLOYMENT OF THE 

TEMPORARY WORKFORCE 

C3.4.3.4.8.1All temporary workers engaged in accordance with the provisions of Part A of the 

Project Specifications, shall be employed on the terms and conditions of employment as are 

consistent with those as set out in this Contract.  The Contractor shall implement and adhere 

strictly to such terms and conditions relating to the employment of the temporary workforce, 

and subject only to the provisions of this Contract, shall not employ any temporary worker on 

terms and conditions which are less favourable to the worker or inconsistent with the standards 

and norms generally applicable to temporary workers in the Mechanical/Electrical/Civil 

Engineering Industry and applicable to the particular area. 

C3.4.3.4.8.2 The Contractor shall pay to all temporary workers engaged in terms of Part A of 

the Project Specifications, not less than the minimum rate of remuneration as specified in Form 

P: Appendix to Tender. 
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C3.4.3.4.9 LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES 

C3.4.3.4.9.1 The Contractor, as the Employer of the workforce, shall be fully responsible for 

the establishment and maintenance at his own cost, of satisfactory labour relations on site and 

the resolution of all grievances of temporary workers as may occur. 

C3.4.3.4.9.2 The Contractor shall at all times adhere to the accepted norms and standards of 

labour relations prevailing generally in the Mechanical/Electrical/Civil Engineering Construction 

Industry and shall conduct himself in a fair and reasonable manner, within the constraints as 

may be imposed upon him by the terms of the Contract. 

C3.4.3.4.9.3 In the event of any temporary worker engaged by the Contractor in terms of the 

Contract, being aggrieved with regard to his Terms of Employment, working conditions and 

training, he shall have the right, at his discretion, to be supported in any inquiry or disciplinary 

hearing or investigation instituted by the Contractor in terms of Subclause C3.4.3.4.9.2 above, 

by one member of the temporary workforce and one member of the Project Committee, which 

persons shall be nominated by the worker. 

C3.4.3.4.9.4 In the event of any grievance not being satisfactorily resolved through the 

application of normal dispute resolution procedures in accordance with Sub clauses 

C3.4.3.4.9.2 and C3.4.3.4.9.3, then either the Contractor or the worker concerned may require 

that the matter be referred to the Project Committee for further consideration, with a view to 

facilitate the resolution thereof. 
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C3.4.3.4.10 THE SUBCONTRACTORS' WORKFORCES 

C3.4.3.4.10.1. The provisions of this Part C shall apply mutatis mutandis to the workforces 

employed by all subcontractors engaged by the Contractor and the Contractor shall be fully 

responsible for ensuring, at his own cost, that the terms of every subcontract agreement 

entered into are such as to facilitate the application of these provisions in respect of the 

workforces of all subcontractors. 

C3.4.3.4.10.2. The Contractor shall at his own cost and to the extent necessary, assist and 

monitor all subcontractors in the application of the provisions of this Specification, and shall, in 

terms of the Conditions of Contract, remain fully liable in respect of the acts, omissions and 

neglects of all subcontractors, in respect of the application of the provisions of this Specification. 

C3.4.3.4.11 MEASUREMENT AND PAYMENT 

The Contractor will not be separately reimbursed or compensated in respect of the provision of 

the workforce and creation of temporary employment opportunities and all the Contractor's 

costs associated with compliance with the provisions of this part of the Project Specifications 

shall, except to the extent provided for in Part C3.4.3.3. as relevant, be deemed to be included 

in the rates tendered for the various items of work listed in the Schedule of Quantities. 
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C3.5 WASTEMENT WATER TREATMENT WORKS OPERATION 

C3.5.1 Scope  

C3.5.1.1Operational Responsibility 

• The Contractor shall assume full operational responsibility of the WWTW for the 

entire duration of the second six-month period. 

• Operation shall be in accordance with the Operations and Maintenance Manual 

(O&M Manual) developed and submitted during the earlier phase. 

 

C3.5.2 Staffing and Supervision 

• The Contractor shall deploy qualified personnel to manage all operational aspects of 
the plant. 

• The Employer (Thabazimbi Local Municipality) will assign designated operational staff 
to work alongside the Contractor. 

• This process allows for on-the-job training and practical skills transfer to municipal 
employees. 

 

C3.5.3 Monitoring and Reporting 

The Contractor shall prepare and submit monthly operational reports detailing: 

▪ Process control metrics 

▪ Operational challenges 

▪ Maintenance performed 

▪ Effluent quality results 

▪ Safety compliance and incidents (if any) 

▪ Reports must demonstrate compliance with the Department of Water 
and Sanitation (DWS) and environmental standards. 

C3.5.4 Effluent Quality Compliance 

• The Contractor shall be responsible for ensuring treated effluent meets or exceeds all 
prescribed discharge parameters. 

• Any deviation from standards must be addressed immediately, with corrective action 
taken and reported. 
 

C3.5.5 Maintenance Requirements 

• Preventive and corrective maintenance shall be carried out as per the schedule in the 
O&M Manual. 

• The Contractor is responsible for the availability and functionality of all equipment. 

 

C3.5.6 Health, Safety, and Environmental Compliance 

• Operations must align with the Occupational Health and Safety Act, Mine Health 
and Safety Act, and Environmental Management Programme. 

• The Contractor must maintain a safe working environment for both municipal and 
contractor personnel. 
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C3.5.7 Performance Evaluation 

• Performance of the operations shall be evaluated periodically by the Employer and/or 
the appointed Engineer. 

o Evaluations will consider: 

▪ Effluent quality 

▪ Plant uptime and performance 

▪ Staff development progress 

▪ Safety compliance 

C3.5.8 Exit and Handover 

• Towards the end of the second six-month period, a comprehensive handover 
process must be conducted. 

• This includes: 

▪ Final training and assessment of municipal staff 

▪ Documentation of operational procedures and lessons learned 

▪ Handover of tools, spares, and updated records 

 

C3.5.9 Key Deliverables during this Phase: 

• Monthly operation and compliance reports 

• Skills transfer documentation and attendance logs 

• Final O&M evaluation report 

• Full compliance with effluent discharge and operational standards 

 

To ensure that, by the end of this phase, the Thabazimbi Local Municipality is fully equipped, 
both technically and operationally, to take over and sustainably manage the WWTW with 
minimal external support. 

 

C3.6 MANAGEMENT 

C3.6.1 MANAGEMENT MEETINGS 

The following meetings will be required as minimum for the management of the contract. 

(a)Monthly client site meeting (using standard agenda for management control). 

(b)Technical meetings as required for each phase of the work. 

(c)Monthly safety meetings in terms of the OHS requirements. 

(d)Weekly progress meetings. 

 

C3.6.2 QUALITY CONTROL 

Contractor to supply details of quality plan and procedures.  These shall include: 

• Accommodation of traffic. 
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• List of Long-lead Items 

• Handling procedures and Disposal Certificates (Sludge handling, Scum, 

Screenings and Waste/Rubble) 

• Inspection and test plans. 

• Approval process. 

• Hold-points. 

• Milestones. 
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PART C4: SITE INFORMATION 

 

C4.1 SITE INFORMATION……………………………………………… C.309 

C4.2 LOCALITY PLAN……………………………………………………C.310 
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C4.1 SITE INFORMATION 

C4.1.1 Site location 

The Thabazimbi Local Municipality (TLM) is situated within the Limpopo Province and extends 

to the Botswana border and the North West Province, representing one of six municipalities 

within the Waterberg District area of jurisdiction. TLM consists of 11 wards, one of which is 

Thabazimbi. The ward is demarcated into Thabazimbi, Thabazimbi A, and Thabazimbi NU 

(Census 2011 ). Thabazimbi is the municipal capital, has a well-established business and 

industrial zone, and is undergoing significant residential expansion (IDP 2023).  

The site is located at 24°36'24.99"S; 27°23'17.53"E. 

 

Figure 1: Aerial View of Thabazimbi Wastewater Treatment Works 

 

C4.1.2 Condition assessment report  

The Thabazimbi Wastewater Treatment Works (TWWTW) started as a 3 ML/d Biological 

Trickling Filter plant with extended aeration. It was upgraded in 2014 by an additional 3.5 ML/d 

Activated Sludge Plant (ASP) to bring the total works to 6.5 ML/d. 

The plant has been out of operation for a several years, leading to discharge of untreated sewer 

into the Crocodile River. There has been extensive vandalism to the fence, electrical cables 

and motor control centres (MCCs). 

 

https://census2011.adrianfrith.com/place/9772011
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C4.2 LOCALITY PLAN 

Attached in the Book of Drawings 
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PART C5: ANNEXURES 

C5.1 PROFORMA DOCUMENTS…………………..C.312 

C5.2 Contract drawings………………………………C.323 
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C5.1 PROFORMA DOCUMENTS 

The following is a list of proforma documents and examples that are required to be completed 

by the successful tenderer. 

 

C5.1.1 RETENTION MONEY GUARANTEE PROFORMA……………. C.313 

C5.1.2 EXAMPLE OF ABE DECLARATION AFFIDAVIT……………… C.315 
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       C5.1.1 RETENTION MONEY GUARANTEE PROFORMA 

EXAMPLE 

THABAZIMBI LOCAL MUNICIPALITY FOR INFORMATION ONLY: 

   This Guarantee is not to be completed and signed by the Guarantor. A separate form will be 

issued to the successful Tenderer 

Notes to Tenderer 

1. This pro forma is for information only. The successful tenderer’s guarantor will need 

to reproduce it without amendment, omission or addition for completion and lodgement 

with the Employer. 

2. The tenderer’s guarantee will have to be on letterheads indicating the contact details 

of the guarantor, shareholders/board of directors, guarantee number and the company 

registration number.  

CONTRACT NO.  

FOR 

DESCRIPTION OF THE CONTRACT:   

The guarantee is issued on behalf of   

Registration No   

(hereinafter referred to as “the Contractor”) in connection with the above-mentioned contract 

(hereinafter referred to as “the Contract”). 

Whereas you have agreed that the Contractor may provide a guarantee in lieu of the retention 

monies provided for under the Contract. 

Now therefore we, the undersigned, being duly authorised to represent the  

  

(full name of guarantor) registration number  

undertake to pay you such amounts as you may from time-to-time demand from us, 

immediately upon receipt of a written demand from you. 

1.Each demand shall be in writing and delivered to us at or such other address as we shall in 

writing notify to you. 

2. Our liability to make the payments herein referred to shall be unconditional and not be 

affected or diminished by any disputes, claims or counterclaims between you and the 

Contractor. 

3. Our aggregate liability under this guarantee is limited to  (R……………………………..) and 

is restricted to payment of monies only. 

4. This guarantee shall expire on the date on which the last of the retention monies, which but 

for this guarantee would have been retained by you, becomes payable to the Contractor. 
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5. This guarantee is neither negotiable nor transferable and must be returned to us against final 

payment of our aggregate liability or on the date of the expiry of the guarantee in terms of 

Clause 4 (above), whichever is the earlier. 

 

 

Signed at………………………….        for and on behalf of…………………………………………… 

  

on this the……………………………  day of in the year ………………………………

  

 

GUARANTOR:   

AS WITNESS: 

1.   2.   

NAME(Print):   NAME(Print):  

ADDRESS  ADDRESS  
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C5.1.2         EXAMPLE OF ABE DECLARATION AFFIDAVIT 

(facsimiles will be provided by the Employer to be completed by ABEs) 

1. Name of firm : ………………………………………………… 

Postal address : ………………………………………………… 

Telephone no. : …………………Fax no ……………………. 

Contact person : ………………………………………………… 

VAT registration no. :………………………………………… 

 

2.Type of firm (tick as appropriate) 

- Partnership………………………………………………. 

- One person business/sole trader………………………. 

- Close corporation: registration no……………………… 

- Date of registration………………………………………. 

- Company:  registration no………………………………. 

- Pty Ltd: registration no…………………………………… 

 

3. Principal Business Activities…………………………………………………… 

4.Service/work to be performed on this contract:………………………………… 

5.Participation in this contract 

- as a Sub-contractor   Yes/No 
- in a Joint Venture   Yes/No 
- with main contractor   Yes/No 
- with a sub-contractor   Yes/No 

6. List all partners, proprietors and shareholders: 

Name ID. No. Citizen of 

RSA 

Yes/No 

PDI 

status 

Yes/N

o 

%own

ed 
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7.List the last four contracts/assignments completed by your firm.  If required, a separate sheet 

may be used and attached to this page.  Reference may be called from the Employers of the 

projects listed. 

 

PROJECT AND 
WORK PERFORMED 

EMPLOYER 

(NAME, ADDRESS, 
TEL, FAX) 

VALUE OF RANDS 

 

 

 

 

 

 

 

 

 

  

 

Notes to tenderer: 

Under column 1 state the assignment or contract (e.g. Contract XYZ0123): Construction of 

rural roads) and follow this with the work carried out (e.g. construction of pipe culverts).  

Under column 2, if it was a sub-contract give the required details of the employer for the main 

contract and also of the Contractor who employed you.  

Under column 3 give the value of the main contract (if any and if known) and also the value of 

the work carried out by you. 
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8. Declaration 

I,…………………………………………………………………………………………, being duly 

authorised to sign on behalf of the firm, affirm that the PDI equity in this business is as stated 

above and that the information furnished is true and correct. 

Signature   

Name (print)     

Date   

Signed on behalf of (print name)  

Address   

    

Telephone no.   

 

Commissioner of Oath    

Date   

 

 

Note:  In the case of a Company a certificate of authority for signatory must be provided. 

 

 

 

  



C.318 

THABAZIMBI LOCAL MUNICIPALITY                                     

CONTRACT NO: TECH/02/2025-26 

REFURBISHMENT OF THABAZIMBI WASTEWATER TREATMENT WORKS  

 

 

C5.2 DRAWINGS 

 

Refer to attachment 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


