
   

  
 

TENDER NO ACDP 23/16 
TENDER DOCUMENT  

FOR  

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND 

MAINTENANCE OF IRRIGATION AND CIVIL WORKS FOR INDIVIDUAL, 

SCHEMES AND GOVERNMENT FACILITIES PROJECTS FOR THE LIMPOPO 

DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 

 
NAME OF TENDERER  

 

TOTAL TENDERED AMOUNT   
 

TOTAL TENDERED AMOUNT IN WORDS 
 

 
 
 

VAT NUMBER (if registered for VAT)  
 

SUPPLIER CSD REGISTRATION NUMBER 
 

TAX COMPLIANCE STATUS PIN 
(to verify bidder’s tax compliance status) 

 

BIDDER’s CIDB GRADING & CLASS  
 

TEL NUMBER 

 

E-MAIL ADDRESS 

 

PREPARED FOR: PREPARED BY  

                                                                                                 
HEAD OF DEPARTMENT                                          ENGINEERING SERVICES HEAD OFFICE 
LIMPOPO DEPT OF AGRICULTURE &                    LIMPOPO DEPT OF AGRICULTURE &  
RURAL DEVELOPMENT                                           RURAL DEVELOPMENT 
PRIVATE BAG X 9487                                               69 BICCARD STREET 
POLOKWANE                                                            POLOKWANE 

0700                                                                           0700  

CLOSING DATE:    16 JULY 2026 TIME 11:00 AM 

BRIEFING MEETINGS:  
CATEGORY 1: 29 JUNE 2026 TIME 10:00 AM (CIDB 3CE or 3SH to 4CE or 4SH) 

AND  

CATEGORY 2: 30 JUNE 2026 TIME 10:00 AM (CIDB 5CE or 5SH to 7CE or 7SH) 
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TENDERER’S DETAILS  
 

  
NAME OF TENDERER  ……………………………………………………….. 
             
     ……………………………………………………….. 
             
     ……………………………………………………….. 
 
PHYSICAL ADDRESS  ……………………………………………………….. 
             
     …………………………………………………......... 
             
     ……………………………………………………….. 
 
POSTAL ADDRESS  ……………………………………………………….. 
             
     ……………………………………………………….. 
             
     ……………………………………………………….. 
 
CONTACT PERSON (NAME)……………………………………………………… 
     

(SURNAME)………………………………………………… 
     

(PHONE No)……..…………………………………………. 
     

(CELL No)…………………..………………………………. 
     

(FAX No)……………………………………….………….....   
  

(E-MAIL)……………………………………………………. 
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C1.1 Form of Offer and Acceptance  
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C1.3  Form of Guarantee 

C1.4  Agreement with Adjudicator 

C1.5  Agreement in Terms of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993 
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C2.1  Pricing Instructions 
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C3.2 Project Specifications 

C3.3 Particular Specifications 
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T1.1: TENDER NOTICE AND INVITATION TO TENDER 

 
  
   TENDER NO ACDP 23/16 
 

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 
OF IRRIGATION AND CIVIL WORKS FOR INDIVIDUAL, SCHEMES AND GOVERNMENT 

FACILITIES PROJECTS FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 
RURAL DEVELOPMENT 

 
T1.1 Tender Notice and Invitation to Tender 

Tenders are hereby invited to tender for an Irrigation Framework Agreement for the Development and 
Maintenance of Irrigation and Civil Works for Individual, Schemes and Government Facilities’ Projects in 
the Limpopo Province.  The Tender will be having 2 Categories with respective CIDB gradings. 
Tenderers for Category 1 should have a CIDB grading of 3CE or 3SH to 4CE or 4SH. Tenderers for 
Category 2 should have a CIDB grading of 5CE or 5SH to 7CE or 7SH. 
 

Project Name A 3-year framework agreement for the development and 
maintenance of irrigation and civil works for individual, schemes 
and government facilities projects 

Tender Number ACDP 23/16 

Tender documents 
availability 

Will be obtainable from 22 JUNE 2026, from the Departmental 
Website, on the following link: www.ldard.gov.za   

Address for submission of 
tenders 

Limpopo Department of Agriculture 
67 Biccard Street, Temo Towers, Ground Floor 
Polokwane 0699 

Closing date of the tender 16 JULY 2026 

Closing time of the tender 11H00 

Compulsory briefing meeting 
(Tenderers must sign the attendance 

register in the name of the tendering 
entity. Addenda (if any) will be issued 
only to those tendering entities 
appearing 
on the attendance register) 

Yes ☒ No ☐ 

Meeting venue Offices of the Department of Agriculture and 
Rural Development in the Foyer of the 
Agrivillage 1 Building at 69 Biccard Street, 
Polokwane 

Date 29 June 2026 for Category 1 
 
30 June 2026 for Category 2 

Time: 10H00 (for both days) 

Evaluation criteria 1. Compliance with mandatory or compulsory requirements 
2. Functionality  
3. Preference Point System 
4. Price 

Mandatory or Compulsory 
Requirements (failure to submit or 

comply with these requirements will 

lead to automatic disqualification) 

Only those tenderers who are registered with the CIDB or are 
capable of being so prior to the closing date for the submissions, 
in a contractor grading designation equal to or higher than a 
contractor grading designation determined in accordance with the 
sum tendered, or a value determined in accordance with 
Regulation 25 (1B) or 25(7A) of the Construction Industry 
Development Regulations, respectively as per category limitations 
indicated, are eligible to have their tenders evaluated. Tenderers 

http://www.ldard.gov.za/
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outside the stipulated CIDB grading in each category will be 
disqualified. 

Joint ventures are eligible to submit tenders provided that: 
 
1. Every member of the joint venture is registered with the CIDB. 
2. The lead partner has a contractor grading designation in the 
respective category’s grading class of construction work, or not 
lower than one level below the required grading designation in the 
class of works construction works under consideration and 
possesses the required recognition status. 
3. The combined contractor grading designation calculated in 
accordance with the Construction Industry Development 
Regulations is equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered for 
as per respective category’s class of construction work or a value 
determined in accordance with Regulation 25 (1B) or 25(7A) of 
the Construction Industry Development Regulations. 
4. Attach a valid JV agreement. Non-submission will lead to 
disqualification. In the case of an award, the company need to 
register on CSD as a JV. The process is that the service providers 
must register the JV at SARS and then open a JV bank account. 
With those documents they can then register the JV on the CSD. 
The department will only make payment to a JV account. 

 

The Non-submission of the following: 
1. Invitation to Bid – SBD 1 
2. Pricing Schedule – SBD 3.2 
3. Bidders Disclosure – SBD 4 
4. Preference Point Claim Form – SBD 6.1 
5. Form of intent by a bank or insurance company to provide 

a 10% performance guarantee and insurance of the works. 
6. Completeness of the tender document. 
7. Specification 
8. Bank Rating  
9. Bill of Quantities 
10. CIDB grading certificate 
11. Compulsory Enterprise Questionnaire 

Will lead to disqualification.  

 
 

Employer: Engineer: 

Limpopo Department of Agriculture and 
Rural Development 
Head of Department 
Private Bag X9487 
Polokwane, 0700 
For Administrative Enquiries: 
Ms. M Mankgabe  
Tel:  015 294 3210 
E-mail: MankgabeM@agric.limpopo.gov.za  

Limpopo Department of Agriculture and 
Rural Development 
For Technical Enquiries: 
Ms. T Ngoepe  
Tel: 015 294 3429 / 066 079 3405 
E-mail: NgoepeT@agric.limpopo.gov.za 
 

 

 

mailto:MankgabeM@agric.limpopo.gov.za
mailto:NgoepeT@agric.limpopo.gov.za
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T1.2. TENDER DATA 
The Conditions of Tender in the Standard Conditions of Tender as contained in Annex F of 
CIDB Standard Uniformity in Construction Procurement. (See www.cidb.org.za) which are 
reproduced without amendment or alteration for the convenience of Tenderers in this Tender 
in the section T1.3 of the Tender Data. 

The Standard Conditions of Tender make several references to the Tender Data for details that 
apply specifically to this Tender. The Tender Data shall have precedence in the interpretation 
of any ambiguity or inconsistency between it and the Standard Conditions of Tender. Each item 
of Tender Data given below is cross-referenced to the relevant clause in the standard 
Conditions of Tender.  

 
F.1.1       The Employer for this Contract is: Limpopo Department of Agriculture and Rural 

Development 

 
F.1.2  Tender Documents 
 
 The Tender Document consists of the following: 

 
TENDER 

T1: Tendering Procedures 
T1.1:  Tender Notice and Invitation to Tender 
T1.2:  Tender Data 

T2: Returnable Documents 
T2.1: List of Returnable Documents 
T2.2:  Returnable schedules   
 

CONTRACT 

Part 1:  Agreements and Contract Data 
C1.1: Form of Offer and Acceptance 
C1.2: Contract Data 
C1.3: Form of Guarantee  
C1.4: Agreement with Adjudicator 
C1.5: Agreement in terms of Section 37(2) of the Occupational Health and Safety 

Act 
(No 85, 1993) 

Part 2:  Pricing Data 
C2.1: Pricing Instructions 
C2.2: Bill of Quantities 

Part 3:  Scope of Work 
C3.1: Standard Specifications 
C3.2: Project Specifications 
C3.3: Particular Specifications 

Part 4: Site Information 
C4.1:  Locality Plan 
C4.2: Construction Notice Board 

 
 DRAWINGS 
 

No Drawings are bound in this document. Drawings will be provided per Task Order where 
applicable. 

 
The Tender Document shall be obtained from the Employer or his authorized representative 
from the Departmental Website, on the following link: www.ldard.gov.za No payment is 
required to off-load the document from the Website.   

http://www.cidb.org.za/
http://www.ldard.gov.za/
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C.1.4  The Employer’s agent is: 
 

Name  : Ngoepe T 

Name  : Limpopo Department of Agriculture & Rural Development 

Address  : Head Office 

     
Telephone      :            015 294 3429 or 066 079 3405              
 
E-Mail Address      :            NgoepeT@agric.limpopo.gov.za       

 
 
C.1.5  The Employer’s right to accept or reject any Tender Offer 
 

The Employer may accept or reject any variation, deviation, Tender Offer, or alternative Offer, 
and may cancel the Tender process and reject all Tender Offers at any time before the 
formation of a Contract. The Employer shall not accept or incur any liability to a Tenderer for 
such cancellation and rejection but will give written reasons for such action upon written request 
to do so. The Employer will reserve the right to appoint a maximum of 40 responsive Service 
Providers with the highest scoring points to the Database, with maximum of 20 responsive 
Service Provider under Category 1 bidders and a maximum of 20 responsive under Category 
2 bidders. 
 

 
C.2.1  Eligibility 

 A Tenderer will not be eligible to submit a Tender if: 
(a) The Contractor submitting the Tender is under restrictions or has principals who are under 

restriction to participate in the Employer’s procurement due to corrupt of fraudulent practices; 
(b) The Tenderer does not have the legal capacity to enter into the Contract; 
(c) The Contractor submitting the Tender is insolvent, in receivership, bankrupt or being wound up, 

has his affairs administered by a court or a judicial officer, has suspended his business activities, 
or is subject to legal proceedings in respect of the foregoing; 

(d) The Tenderer does not comply with the legal requirements stated in the Employer’s procurement 
policy; 

(e) The Tenderer cannot demonstrate that he possesses the necessary professional and technical 
qualifications and competent, financial resources, equipment and other physical facilities, 
managerial capability, personnel, experience and reputation to perform the Contract; 

(f) The Tenderer cannot provide proof that he is in good standing with respect to duties, taxes, 
levies and contributions required in terms of legislation applicable to the work in the Contract.  

(g) Only those Tenderers who have in their employ management and supervisory staff satisfying 
the requirements of the Scope of Work for Labour Intensive Competencies for supervisory and 
management staff are eligible to submit Tenders. 

(h) Only those Tenderers who are registered with the CIDB as defined in the Regulations 09 June 
2004 and 22 July 2005), in terms of the CIDB Act No 38 of 2000 or are capable of being so prior 
to the evaluation of submissions, in a Contractor grading designation equal to or higher than a 
Contractor grading designation determined in accordance with the Sum Tendered for a 3CE or 
3SH to 4CE or 4SH for Category 1 and 5CE or 5SH to 7CE or 7SH   for Category 2, class of 
construction work, are eligible to submit Tenders. 

(i) The Contractor submitting the Tender is not registered on the Employer’s Supplier Database 
(j) Irrigation Companies that have in-house irrigation design and civil construction abilities must 

have a CIDB registration of 3CE or 3SH to 4CE or 4SH   for Category 1 and 5CE or 5SH to 
7CE or 7SH   for Category 2. 

(k) A Joint Venture or a Company that Sub-contract the construction part or design part, only the 
Construction Partner must have a minimum CIDB registration of 3CE or 3SH to 4CE or 4SH   
for Category 1 and 5CE or 5SH to 7CE or 7SH   for Category 2. 

 
 
 

mailto:NgoepeT@agric.limpopo.gov.za


LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT:  TENDER NO. ACDP 23/16 

A 3-Year Framework Agreement for the Development and Maintenance of Irrigation and Civil Works for Individuals, 
Schemes and Government Facilities Projects for the Limpopo Department of Agriculture and Rural Development 
__________________________________________________________________________________________________________ 

 

  
   
Tender T9 of T90
 T1.2 

Part T1: Tendering Procedures Tender Data 

 Joint Ventures are eligible to submit Tenders provided that: 
1. At least one (1) member of the Joint Venture is registered with the CIDB and the partner with the 

CIDB grading has a Contractor grading designation class of construction work of 3CE or 3SH to 
4CE or 4SH   for Category 1 and 5CE or 5SH to 7CE or 7SH   for Category 2. 

2. Should this bid be submitted by a joint venture, the joint venture agreement must accompany the 
bid document before the closing date and time of bid. The joint venture agreement must clearly 
specify the percentage of the contract to be undertaken by each company participating therein.  

3. Each party to a Joint Venture/ Consortium must submit an original valid Tax Clearance Certificate 
together with the bid before the closing date and time of bid.  

4. The joint venture or consortium must submit a formal agreement that outlines the roles and 
responsibilities of each member of the joint venture or consortium, nomination of an authorised 
person to represent the joint venture or consortium in all matters relating to this bid and the details 
of the bank account for payments to be effected.  

5. The joint venture or consortium must comply with Central Suppliers Database (CSD) registration 
requirements as per National Treasury directive. 

 
 
C.2.7 Site visit and clarification meeting 
   

There will be two (2) compulsory sessions for the site briefings per respective category as 
follows: 
  
Location:     Foyer of Agrivillage 1 Building 
                    69 Biccard Street, Polokwane, Limpopo 
 
Category 1: CIDB Grading 3CE or 3SH to 4CE or 4SH    
 
Date:  29 June 2026                                  Starting time: 10H00 
 
 
Category 2: CIDB Grading 5CE or 5SH to 7CE or 7SH    
 
Date:  30 June 2026                                  Starting time: 10H00 

 
 

Enquiries and confirmation of attendance at least one full working day in advance regarding 
the meeting may be directed to: 

   
  Name  : T Ngoepe 
  Name  : Limpopo Department of Agriculture & Rural Development 
  Address : 67/69 Biccard Street 
     Polokwane, 0699 
  Telephone : 015 294 3429 / 066 079 3405 
  E-Mail  : NgoepeT@agric.limpopo.gov.za  

 
Bidders must sign the attendance register using the name of the Bidding entity. Addenda 
may be issued and Bids will only be received from those Bidding entities appearing on the 
attendance list. 
 

C.2.10  Pricing the Tender Offer 
 

(a) Value Added Tax 
 

• The Valued Added Tax (VAT) rate shall be 15% or as otherwise provided for by 
Legislation.  

 

• The successful Tenderer shall be required to produce a VAT invoice that shall only be 
prepared once measurements and valuations for work done in Terms of Contract Offer 

mailto:NgoepeT@agric.limpopo.gov.za
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have been agreed with the Employers agent and a Certificate of Payment issued.  
 

• Payment of VAT to non-VAT vendors shall be processed from the month in which the 
Tenderer’s liability with the South African Revenue Services is effective.    

 
C.2.11 Alterations to document  
 

A Tender Offer shall not be considered if alterations have been made to the Forms of Tender 
data or Contract data (unless such alterations have been duly authenticated by the Tenderer) 
or if any particulars required therein have not been completed in all respects. 

 
C.2.12   Alternative Tender Offers  
 

No alternative Offers will be considered.  
 

C.2.13  Submitting a Tender Offer 
 
C.2.13.3  Tender Offers shall be submitted as an original only. 
 

Under no circumstances whatsoever may the Tender forms be retyped or redrafted. 
 

Photocopies of the original Tender documentation may be used, but an original signature must 
appear on such photocopies. 
 
 

C.2.13.5    The Employer’s address for delivery of Bid Offers and identification details to be shown on such 
                 Bid Offer package are: 
 
 Location of Bid box:  Limpopo Department of Agriculture and Rural Development 

 Physical address:  67/69 Biccard Street 
  Polokwane, 0700 
 

Identification details: A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND 
MAINTENANCE OF IRRIGATION AND CIVIL WORKS FOR INDIVIDUAL, SCHEMES AND 

GOVERNMENT FACILITIES PROJECTS FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE 
AND RURAL DEVELOPMENT 

 
 
Tender No:  ACDP 23/16 
 
Closing Date:  16 July 2026 at 11:00 
 
 

C.2.15  Closing Time 
 

The closing time for submission of Tender Offers is: 11h00 on 16th July 2026 as stated in the 
Tender Notice and Invitation to Tender. 
 
Telephonic, telegraphic, telex, facsimile, electronic or e-mailed Tenders will not be accepted. 

 
C.2.16  Tender Offer validity 
 
 The Tender Offer validity period is 240 days from the closing time for submission of Tenders.  
 
C.2.17 Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the employer during 
the evaluation of tender offers. This may include providing a breakdown of rates or prices and 
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No 
change in the total of the prices or substance of the tender offer is sought, offered, or permitted. 
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The total of the prices stated by the tenderer shall be binding upon the tenderer. 
 Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract 

with a preferred tenderer following a competitive selection process, should the Employer elect 
to do so, this may include negotiations for fair market related prices. 

 
C.2.18 Provide other material  

 
 The Tenderer shall, when requested by the Employer to do so, submit the names of all 

management and supervisory staff that will be employed to supervise the labour-intensive 
portion of the works together with satisfactory evidence that such staff members satisfy the 
eligibility requirements 
 
 

C.2.19  Access 
 
 Access shall be provided for inspections and testing by personnel acting on behalf of the 

Employer. 
 

C.2.20 SCOPE OF WORK OR CONTRACT 
This contract covers the Construction, refurbishment (resuscitating), upgrade or maintenance and 
commissioning of irrigation projects, civil works, schemes and their supporting infrastructure. 
 
Category 1 bidders will be limited to the following works scope within the bidder’s indicated CIDB 
grading threshold amount per Task Order: 

• Irrigation projects,   

• Earthworks including clearing and de-bushing, 

• Pump stations (repairs and new),  

• Energy source development (Solar, wind, power grid connection and transformer 
upgrade), 

• Surface and underground water abstraction works, 

• Water Conveyance repairs (Concrete canals and pipeline),  

• Prefabricated reservoirs and tanks,  

• Elevated water storage tanks, 

• Protective covering (shade net, nursery, and tunnels)  

• Minor support buildings (On farm packing facility and sanitation facilities), 

• Farm access path clearing, 

• Fencing repairs and new perimeter, and 

• Storm water control, drainage & soil conservation works.  

• Repair and maintenance of existing projects or farms. 

• Repair and maintenance of existing projects or farms. 
 
Category 2 bidders will implement the following works scope within the bidder’s indicated CIDB grading 
threshold amount per Task Order: 

• Irrigation projects, 

• Earthworks including clearing and de-bushing, 

• Pump stations,  

• Underground water source development and equipping, 

• Energy source development (Solar, wind, power grid connection and transformer 
upgrade), 

• Surface water abstraction works,  

• Prefabricated reservoirs and tanks,  

• On farm balancing earth dams including lining (repairs, upgrade and new development), 

• Catchment Earth dams/ Embarkments of categories I, II and III dams in line with 
Department of Water and Sanitation classification (for earthworks, clearing and de-
bushing, betterment works, embarkment wall lining with geo-textile membrane and 
stones, spillway repairs and upgrades and dam basin silt removal), 

• Concrete dams or reservoirs construction and maintenance, 
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• Protective covering (shade net, nursery, tunnels and environmental controlled structures/ 
greenhouses) without extent limitation, 

• Support buildings (storage facility, packhouse, sanitation facilities)  

• Farm access road and pavement work, 

• Fencing works, 

• Storm water control, drainage & soil conservation works.  

• Repair and maintenance of existing projects or farms. 

• Repair and maintenance of existing projects or farms. 
 
This contract will also be used for the Repair and Maintenance of existing Irrigation Schemes and 
projects or farms irrespective of the extent of the irrigation scheme. Also, and amongst others are 
included is soil survey, topographical survey, geohydrologist, geotechnical and other specialist services 
for project related engineering specialist services. 
 
The preferred service providers are Companies or Joint Venture experienced in irrigation construction 
with CIDB registration 3CE or 3SH to 4CE or 4SH for category 1 or 5CE or 5SH to 7CE or 7SH   for 
category 2 are targeted. In the case of Joint Ventures, the calculated CIDB registration grading of 3CE 
or 3SH to 4CE or 4SH for category 1 or 5CE or 5SH to 7CE or 7SSH for category 2 must be 
achieved. 
 
 
6. DEPARTMENTAL PROCESS TO REQUEST FOR QUOTATIONS FROM THE SERVICE 

PROVIDERS ON THE ROTATING ELECTRONIC DATABASE 
The LDARD reserves the right to use any part of the contract in any combination depending on the 

requirements for the development of a specific project.  

The Department reserve the rights not to allocate or award a Task Order to a none performing 

contractor. It is envisaged that a development of a typical irrigation system would proceed in the 

following steps. 

 

• LDARD provides terms of reference to the next Contractor on the Rotating Electronic 

Database in line for a project for the construction of project. 

• The Contractor provides a quotation, within 14 days, based on the Term Contract BOQ 

tendered rates and price adjustment clauses. 

• LDARD evaluates the quotation for completeness and alignment with tendered rates. 

• LDARD provides the contractor with an order to execute the implementation of the irrigation 

project. 

• Construction, commissioning, handover and retention. 

 

The Service Providers will be requested to quote for the construction, commissioning or evaluation or 

the repair and maintenance of a specific irrigation project. The identified Service Provider (the next 

one on the Rotating Electronic Database in line for a project) will receive an Invitation letter to do a 

costing. The identified Service Provider will receive an approved document containing the following 

but not limited to:  

• Invitation and letter to do a costing 

• Specifications 

• Bill of quantities 

• Drawings 

Site briefings may be applicable. 

 

The Department will engage in the following process to source the services from Service Providers 

that has been registered on the Database: 

• Receive a request for a project or service from a Program or Project Manager. 

• Compiling a Request (Specifications & BOQ) for the project. 

• Compiling a draft task order with estimated costs. 
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• Request for procurement as the scope, budget, and estimated cost by relevant Director 

responsible. 

• Request to SCM to allocate service provider/Contractor on the term contract by Rotating 

Electronic Database. 

• The Rotating Electronic Database for both Category 1 and category 2 will be managed as one 

database to fairly distribute works within bidders CIDB grading threshold. Category 2 bidders 

will be allowed to implement works of value from Zero rands to their grading threshold. 

Category 1 bidders will be limited to by their grading value threshold and indicated scope of 

work threshold. 

• Request a costing from the allocated Contractor on the Rotating Electronic Database that is 

in line for a project. The Contractor quotation will be based on the Term Contract BOQ 

tendered rates and price adjustment clauses. 

• Conduct a costing verification and administrative requirements checks. 

• Enter into an agreement (SLA or Task Order) for the specific project. The Standard Contract 

Form (SBD 7.1) covers all the 3 variables (scope of the works, the price and timeframe for the 

completion of the works). The balance of the contractual requirements is covered by the Term 

Contract. 

• Request a purchase order from SCM by the Project/Program Manager. 

• Give instruction to the Service Provider to commence with the works (Site handover). 

• Update the Rotating Electronic Database as prescribed in SANS 10845. Non- responsive and 

non-performing service providers will stay at the bottom of the database. 

• Terminated service providers shall not receive further allocation of works under the Term 
Contract. None or poor performance on a Task order will lead to termination. Should a service provider 
be Terminated whilst having more than one Task Order, the service provider will be obligated to 
complete works on allocated Task Order/s where they have not defaulted, and their performance shall 
not reinstate them into the Term Contract. Termination will result to punitive measures implemented and 
service provider restrictions with National Treasury. 
 
7. STANDARD FOR FRAMEWORK AGREEMENTS 
The procurement for infrastructure is guided by the “Framework for Infrastructure Delivery and 
Procurement Management” as published by National Treasury (First edition – October 2015 and 
Supplemented – May 2019) under SCM Instruction 4 of 2015/16 and Instruction 3 of 2019/20.  
Framework Agreements must comply with the following: 
(Item 14.3, Page 42 of above document) 

• The term of a Framework Agreement shall not exceed three (03) years in the case of all organs of 
state. 

• Framework agreements that are entered into shall not commit an organ of state to any quantum of 
work beyond the first order or bind the employer to make use of such agreement to meet its needs. 
The employer may approach the market for goods or services, or a combination thereof, whenever it 
considers that better value in terms of time, cost and the quality which may be obtained. 

• Orders shall cover only goods or services, or any combination thereof, falling within the scope of 
work associated with the agreement which may not be amended for the duration of the contract. 

• Orders may not be issued after the expiry of the term of the framework agreement. 

• Orders may be completed even if the completion is after the expiry of the term contract. 
 

8. COSTING METHODS 
This will be done as follows: 

• The procurement, delivery, installation, and commissioning of Term contract listed 
materials/equipment.  

o This will be based on tendered rates and price adjustment clauses.  

• Procurement and installation of special materials / equipment not included in tendered rates. 
o This will be done on actual cost plus a tendered mark up. (The Service provider should 

provide 3 quotations from reputable suppliers for approval, should the contractor fail 
to provide valid quotations, the project engineer shall evaluate and make a ruling of 
how much should be paid).  
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• Disbursements and ad-hoc time 
o Disbursement costs are to be built into the various cost items and will not be 

independently billed.  

• The quantities in the Bill of Quantities (BOQ) in this Bid document are only indicative to 
enable the Department to compare tendered prices. The actual quantities will be determined 
during the investigation and design stages for each project. 

• The Department reserves the right to negotiate and use rates which are market related. 
 

9. ROTATING ELECTRONIC DATABASE 
A Rotating Electronic Database will be developed and the Companies on it may get an opportunity to 
quote for work. The work and the opportunity to quote cannot be guaranteed as requests will depend on 
the number and type of works required by the different Departmental programs. 
 
 

10. PROCUREMENT OF MATERIALS / EQUIPMENT OUTSIDE THE CONTRACT BOQ 
The mark-up tendered for the procurement must cover all costs related to the purchase of materials or 
equipment and delivery to site, including handling, storage and security on site, profit, return of faulty 
items and any other associated costs not covered elsewhere in the bill. The installation thereof is 
covered elsewhere. 
 
When submitting a price estimate for the construction of the project, the Service Provider shall supply a 
bill of quantities based on current cost of materials and equipment and the tendered rates.  The cost of 
materials and equipment shall be based on three written quotations from reputable local suppliers that 
are acceptable and verifiable by LDARD, indicating nett prices, which shall be attached to the price 
estimate. LDARD reserves the right to request competitive material or equipment quotations. Should the 
contractor fail to provide valid quotations, the project engineer shall evaluate and make a ruling of how 
much should be paid to the contractor. 
 

11. PRICING AND ADJUDICATION 
The quantities in the bill of quantities are based on a number of different hypothetical irrigations systems, 
to enable financial adjudication. These include a drip, micro, centre pivot, dragline, sprinklers, 
furrow/flood, and overhead cable irrigation schemes. 
 

12. CONTRACT PRICE ADJUSTMENT PROVISION 
The tendered rates will be adjusted annually as follows: 

• All rates which are based on current market prices with a tendered mark-up will remain 
unchanged for the duration of the contract. 

• All other rates will be adjusted annually as follows: 
o The rates will be adjusted annually by a calculated factor, every 12 calendar months, the 

first adjustment being 12 months from the end of the month in which the tender was 
awarded. 

 
Contract price adjustment schedule (General Conditions of Contract for Construction Works, Second 
Edition, 2010) 
 
 
 
 
"L" is the "Labour Index" and shall be the 
Consumer Price Index for the urban area  
nearest to the Site, as stated in the Contract Data, and as published in the  
Statistical News Release, P0141, Additional Tables, Table 11 “– Consumer price indices for Limpopo” of 
Statistics South Africa.  
 
"P" is the "Plant Index" and shall be the Producer Price Index for Civil Engineering  
Plant as published in the Statistical News Release P0151,1, Table 4 of Statistics  
South Africa.  
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"M" is the "Materials Index" and shall be the Producer Price Index applicable to the  
industry as stated in the Contract Data and as published in the Statistical News  
Release P0151,1, Table 3 of Statistics South Africa.  
 
"F" is the "Fuel Index" and shall be the Producer Price Index for Diesel at  
wholesale level for the area as stated in the Contract Data and as published in the  
Statistical News Release P0142:1, Table 1 of Statistics South Africa. 
 
"x" is the proportion of "Ac" which is not subject to adjustment. Unless otherwise  
stated in the Contract Data, this proportion shall be 0, 10. 
 
"a", "b", "c" and "d" are the coefficients contained in the Contract Data, which are  
deemed, irrespective of the actual constituents of the work, to represent the  
proportionate value of labour, contractors' equipment, material (other than "special  
materials" specified in the Contract Data) and fuel respectively. The arithmetical  
sum of "a", "b", "c", and "d", shall be unity. 
 
The suffix "o" denotes the base indices applicable to the base month as stated in  
the Contract Data. 
 
The suffix "t" denotes the current indices applicable to the month in which the last  
day of the period falls to which the relevant monthly statement relates. 
 
The Accounting officer shall be at liberty to make such adjustments to individual rates at prescribed 
intervals. 
 

13. RESOURCES (MATERIALS / EQUIPMENT AND HUMAN) 
The appointed service provider must have proven experience and expertise in the field of irrigation 
development and implementation. All construction works must be done by qualified artisans / tradesman 
where needed as follows: 
 
Table 1 Personnel minimum requirements 

Category 1 &2 

Category Qualification and Experience Number of 
Years 

Site Agent Minimum: National Diploma in Engineering with 
professional registration with Engineering Council of 
South Africa, Experienced in Irrigation Construction. 

3 

Project Manager 
 

Minimum: Diploma in Construction Management or 
Civil Engineering, Experienced in Irrigation 
Construction. 

2 

Site Foreman Minimum: Higher Certificate in engineering works 
related 

2 

Electrician Artisan Trade in electrical 2 

Welders Artisan Trade in boiler maker or welder 2 

Builders Artisan Trade in bricklaying 2 

Plumber Artisan Trade in Plumbing 2 

Health and Safety Qualified Health & Safety Officer 2 

Plant Operators Plant Operator certificate and driver’s license 2 

  

Plant & Equipment Comments 

Support vehicles for the 
construction of the 
works. 

Applicable support vehicles for the construction of the works. 

• Truck or Tractor and trailer, 

• LDV’s 
 Owned or Hire (Letter of Intent with source ownership proof)  

Construction Plant for 
Civil works 

Applicable construction plant for civil works.  

• Backhoe loader (TLB), Excavator or Trencher 
 Owned or Hire (Letter of Intent with source ownership proof) 
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Bidders must attach copies of Ownership documents or copies of Hire contracts or Letter of intention to 
Hire from the Hire Company with their submission (Hire Company proof of ownership documents). 
Copies must be certified not older than 3 months. 
 
The Service Provider's team shall have the necessary professional knowledge, skills, and experience to 
undertake the assignment as set out in the Evaluation Criteria. Other specialized services may be 
outsourced. Tenderers must, in their submissions, prove their experience in the construction of irrigation 
and the management of these types of projects.  
 

14. FINANCIAL IMPLICATION 
 

Work will be ordered as required based on the availability of funds. This will be a Framework Contract 
and funding will be from various programs and projects within the Limpopo Department of Agriculture 
and Rural Development. 
 
 
15. EVALUATION CRITERIA 
15.1 PRE-COMPLIANCE EVALUATION 

Criteria Requirements 

Pre-compliance 
criteria. 

The Service Provider must submit all documents as outlined below.  

Preferential points for 
specific goals. 

Bidders will be allocated preferential points for specific goals as per table 
13.2.2  

 
The evaluation process entails the following: 
  
Phase 1: Pre-Compliance evaluation 
During this phase, bid responses are registered to ascertain the number of bid responses received 
before the closing date and time.  
 
Bidder must attend compulsory site briefing as per scheduled date and time and ensure to sign the 
attendance register for their bids to be considered for administration, functionality and preference scoring 
and price. Failure to attend site briefing will result in bid disqualification. 
 
15.1.2 REQUIRED DOCUMENTS  
Misrepresentation of facts will render your bid non-responsive.             
  

Documents that must be 
submitted 

Non-submission 
will result in 
disqualification 

Requirements 

Invitation to Bid – SBD 1 YES Must fully complete and sign the supplied pro forma 
document. 
In case of JV, both partners must submit/ be represented 
on the submission. 

Pricing Schedule – SBD 3.2 YES Must fully complete and sign the supplied pro forma 
document. 
In case of JV, both partners must submit/ be represented 
on the submission. 

Bidders Disclosure – SBD 4 YES Must fully complete and sign the supplied pro forma 
document. (Must declare if they have interests in other 
Companies. Refer to Paragraph 2.3). In case of JV 
bidders should complete separate SBD 4 

Preference Point Claim Form 
– SBD 6.1 

YES Must fully complete and sign the supplied pro forma 
document. Non-claiming of points on this form will 
lead to zero (0) even if supporting documentation is 
attached 

Joint Ventures (JV) YES Attach a valid JV agreement. Non-submission will lead to 
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disqualification. 
 
In the case of an award, the company need to register on 
CSD as a JV. The process is that the service providers 
must register the JV at SARS then open a JV bank 
account. With those documents they can then register the 
JV on CSD. The department will only make payment to 
a JV account. Bidders should complete 2 separate 
SBD 4 for each company 

Form of intent by a bank or 
insurance company to 
provide 10% performance 
guarantee and insurance of 
the works 

YES Must be submitted with the tender by the closing date and 
time of the bid.  
In case of JV, both partners must submit/ be represented 
on the submission. 

Workmen’s Compensation 
Registration Certificate 

NO Must submit valid copy of COIDA certificate or proof of 
payment thereof. 
In case of JV, both partners must submit. 

BOQ completed as per CIDB 
Grading 

YES Bidders having a CIDB grading of 3CE or 3SH to 4CE or 
4SH must ONLY complete Category 1 BOQ, for CIDB 
grading of 5CE or 5SH to 7CE or 7SH must ONLY 
complete Category 2 BOQ. Non-compliance will lead to 
disqualification.  

Completeness of the tender 
document. 

YES Bidders are required to complete the entire bid document 
without omission of pages in the provided sequence, 
using the applicable BOQ as per the category mentioned 
above. Supporting documents must be attached with list 
of indexes/ Annexures and in order of the indicated index 
sequence. The tender document to be fully completed in 
Black ink (not typed).  

Bank Rating  YES Bank rating letter from a financial institution. Bidders must 
have a minimum rating of C. 
In case of JV, both partners must submit. 

Bill of Quantities (BOQ) YES All items of the BOQs for the chosen category must be 
fully completed (rates, amounts and sums), responsive 
and submitted with the bid by the closing date and time. 
No over-writing of figures. 
Bidders must complete BOQ for their Category of 
bidding only. 

CIDB grading certificate  
YES 

Bidder who have CIDB grading from 3CE or 3SH to 4CE 
or 4SH for Category 1 OR CIDB grading of 5CE or 5SH 
to 7CE or 7SH for Category 2 are targeted. 
In case of JV, Calculated CIDB grading must be 
submitted. 

Compulsory Enterprise 
Questionnaire 

YES Must be fully completed, signed by the authorized 
person/s and submitted with the bid by the closing date 
and time. In case of JV’s bidders should complete 
separate forms or be represented. 
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15.1.3 The Service Provider must ensure that they meet the following requirements before the 
bid can be awarded: 

 
 
15.2  FUNCTIONALITY 
15.2.1 Functionality Evaluation Criteria = 100 points 
The minimum score required for functionality is 60 points to qualify to be registered into the 
Departmental Data base.  
A tenderer who scores less than 60 points on functionality will be disqualified. 
Misrepresentation of facts will render your bid non-responsive.      
         
Table 15.1 Category 1 Functionality – Bidders with CIDB grading 3CE or 3SH to 4CE or 4SH  

 CRITERIA  EVIDENCE Value Weighting 

1. Irrigation Construction 
Team: Qualified and Experience 
Staff. 
Evidence 
Bidders must attach brief CV 
with certified copies of 
qualification and Identity 
document for each Key member 
of the Construction Team for 
evaluation. refer to Table 1 for 
minimum qualification 
requirement. 

No information. 0 

 
 
25 

Site Agent, Site foreman and health & safety 
officer with 1-2 of the following personnel: 
1) Project Manager, Artisan Plumber, Artisan 
Builder, Artisan welder, Artisan Electrician, and 
Plant Operator 

1 

Site Agent, Site foreman and health & safety 
officer with    3-4 of the following personnel: 
1) Project Manager, Artisan Plumber, Artisan 
Builder, Artisan welder, Artisan Electrician, and 
Plant Operator 

3 

Site Agent, Site foreman and health & safety 
officer with    5 or above of the following 
personnel: 
1) Project Manager, Artisan Plumber, Artisan 
Builder, Artisan welder, Artisan Electrician, and 
Plant Operator 

5 

2. Construction Vehicles, 
Plant & Equipment. 
 
 
Evidence: 
Bidders must attach copies of 
Ownership documents or copies 

No information or None  0  
 
 
 
 
 
 25 

Own or hire LDV and 1 in either of 2 group of 
Vehicles, Plant and Equipment available for this 
contract: 
1) Group 1: Earthmoving equipment: Trencher or 
Backhoe loader (TLB) or Excavator  
2) Group 2: Transport vehicle for material: Trailer 

1 

CRITERIA REQUIREMENT 

Tax compliance 
status 

Tenderer must be tax compliant before the bid is awarded, i.e. Where the 
recommended tenderer is not tax compliant, the tenderer will be notified of their 
non-compliant status and must be requested to submit written proof from 
SARS of their tax compliance status or proof that they have made an 
arrangement to meet their outstanding tax obligations within 7 working days. 
The tenderer should thereafter provide the accounting officer or accounting 
authority with proof of their tax compliance status which should be verified via 
the Central Supplier Database or e-Filing” 

Business registration The Company must be in business  

Company registration 
with central supplier 
database (CSD) 

Company must be registered on central supplier database (CSD). If not 
registered must proceed to complete the registration prior to submitting your 
proposal.  Visit https://secure.csd.gov.za/ to obtain your vendor number. 

In the service of the 
State status 

The bid will not be considered if Shareholders or directors are employed by 
state/ government departments, municipalities, municipal entities, or public 
entities unless the approval from executive authority to do business with 
the state is submitted with the proposal 

Tender defaulting 
and restriction status Entity and directors must not be restricted 
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of Hire contracts or Letter of 
intention to Hire from the Hire 
Company with their submission 
(Hire Company proof of 
ownership documents). Copies 
must be certified, not older than 
6 months 

or Truck   
 

Own or hire LDV and 1 from each group of 
Vehicles, Plant and Equipment available for this 
contract: 
1) Group 1: Earthmoving equipment: Trencher or 
Backhoe loader (TLB) or Excavator  
2) Group 2: Transport vehicle for material: Trailer 
or Truck   
 

3 

Own or Hire all the following number of Vehicles, 
Plant and Equipment available for this contract: 
1) One of: Earthmoving equipment: Trencher or 
Backhoe loader (TLB) or Excavator  
2) Two of: Transport vehicle for material:  Trailer 
and Truck   
3) Two of: Applicable support vehicles (LDVs). 

5 

3. Experience and 
demonstrated capacity to 
implement Irrigation and Civil 
Construction projects 
timeously, according to 
specifications (boreholes, 
pump stations, bulk water 
supply, low level bridges, 
drainage, balancing dams, 
roads or water related 
projects  
 
To score points to a maximum 
of 5 points from Experience 
Groups: 
 
Bidders must profile/ package 
completed projects according to 
the Experience Groups. 
 
A completed project can only 
claim points once under one 
Experience Group. 
  
Bidders must attach or complete 
the provided proforma table 
indicating the projects that they 
have successfully constructed 
and completed, refer to Table F 
for the Summary of Experience. 
Attach copies of: 

• Appointment letters or 
purchase orders,  

• Completion certificates, 
and 

• Stamped reference 
letters from the client or 
client’s agent. Contact 
information of the 
clients or agent must 
be provided. Use 

No information or information is not relevant to 
enable a proper evaluation.  

 
0 

 35 

Experience Group 1 

Contractor has completed at least 4 Boreholes 
equipping related projects 

 

 

1 

Experience Group 2 

Contractor has completed at least 1 project 
(whichever with scope for Community or bulk 
water pipelines, Water treatment, concrete or 
steel reservoirs projects)  

 

 

1 

Experience Group 3 

Contractor has completed the supply, delivery and 
installation of 2 Irrigation projects. NB: 1 
irrigation project completed will be equivalent 
to 1 point scoring.  

 

 

2 

Experience Group 4 

Contractor has completed at least 1 Civil project 
(Whichever with scope for pump station, road 
earthworks, earth dams, de-bushing, 
stormwater control, pavement, or sport courts 
or facilities)  

 

 

 

 

 

 

 

 

 

 

 

1 
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reference letter 
provided as Annexure 
A. 

4. Proof of physical address 
Evidence 
Bidders must submit proof of 
residence from Local 
Municipality (Utility bill) or 
Confirmation of pre-paid utility 
from ESKOM (not older than 3 
months) OR Title Deed or 
Signed Lease agreement or 
PTO OR any other proof of 
address. 

Office of bidder outside borders of Limpopo 
Province 

0  
 
 
 
 
15 

Office of bidder within borders of Limpopo 
Province 

5 

TOTAL 100 

 
 
Table 15.2 Category 2 Functionality – Bidders with CIDB grading 5CE or 5SH to 7CE or 7SH. 

 CRITERIA  EVIDENCE Value Weighting 

1. Construction Team: 
Qualified and Experience Staff  
Evidence 
Bidders must attach brief CV 
with certified copies of 
qualification and Identity 
document for each Key member 
of the Construction Team for 
evaluation. 

No information. 0 

 
 
 
 
 
25 

Site agent; Site Foreman and health & safety 
officer with    1-2 of the following personnel: 
1) Project Manager, Artisan Plumber, Artisan 
Builder, Artisan welder, Artisan Electrician, and 
Plant Operator 

1 

Site agent; Site Foreman and health & safety 
officer with    3-4 of the following personnel: 
1) Project Manager, Artisan Plumber, Artisan 
Builder, Artisan welder, Artisan Electrician, and 
Plant Operator 

3 

Site agent; Site Foreman and health & safety 
officer with    5 and more of the following 
personnel: 
1) Project Manager, Artisan Plumber, Artisan 
Builder, Artisan welder, Artisan Electrician, and 
Plant Operator. 

5 

2. Construction Vehicles, 
Plant & Equipment. 
 
 
Evidence: 
Bidders must attach copies of 
Ownership documents or copies 
of Hire contracts or Letter of 
intention to Hire from the Hire 
Company with their submission 
(Hire Company proof of 
ownership documents). Copies 
must be certified, not older than 
6 months. 

No information  0 

 
 
 
 
 
 
 25 

Own 1 LDV and Own or Hire 1 in either of the 2 

groups of Vehicles, Plant and Equipment 

available for this contract: 

1) Group 1: Earthmoving equipment: Trencher or 

Backhoe loader (TLB) or Excavator  

2) Group 2: Transport vehicle for material: Trailer 

or Truck   

 

 

 

 

 

1 

Own 1 LDV and own or Hire ALL OF the 

following number of Vehicles, Plant and 

Equipment available for this contract: 

1) One of: Earthmoving equipment: Trencher or 

Backhoe loader (TLB) or Excavator  

2) One of: Transport vehicle for material:  Trailer 
or Truck   

 

 

 

3 

Own all of the following number of Vehicles, Plant 

and Equipment available for this contract: 

1) One of: Earthmoving equipment: Trencher or 

Backhoe loader (TLB) or Excavator  

 

 

5 
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2) Two of: Transport vehicle for material:  Trailer 

and Truck   

3) Two of: Applicable support vehicles. LDVs 

3. Experience and 
demonstrated capacity to 
implement Irrigation and Civil 
Works projects timeously, 
according to specifications. 
 
Bidders to score points to a 
maximum of 5 points from 
Experience Groups: 
 
Bidders must profile or package 
completed projects according to 
the Experience Groups. 
 
A completed project can only 
claim one point (1 point) and not 
repeated on other groups. 
  
Bidders must attach profile or 
complete the provided proforma 
table indicating the projects that 
they have successfully 
constructed and completed. 
  
Attach copies of: 

• Appointment letters or 
a purchase order,  

• Completion certificates, 
and 

• Stamped reference 
letters from the client or 
client’s agent. Contact 
information of the 
clients or agent must 
be provided. Use 
reference letter 
provided as Annexure 
A. 

No information or information is not relevant to 
enable a proper evaluation.  

 
0 

 40 

Experience Group 1 

Contractor has completed at least 2 projects 
(whichever with scope for Community or bulk 
water pipelines, Water treatment, packhouse, 
concrete or steel reservoirs projects)  
NB: 1 project completed will be equivalent to 1 
point scoring. 

 

 

2 

Experience Group 2 

Contractor has completed at least 4 Irrigation 

projects  

NB: 2 irrigation projects completed will be 
equivalent to 1 point scoring. 

 

 

2 

Experience Group 3 

Contractor has completed at least 2 Civil projects 
(Whichever with scope for pump stations, 
packshed, road earthworks, earth dams, 
stormwater control, pavement, OR sport courts 
facilities)  

 

 

 

 

 

 

 

 

 

 

 

 

 

1 

4. Proof of physical address 
Evidence 
Bidders must submit proof of 
residence from Local 
Municipality (Utility bill) or 
Confirmation of pre-paid utility 
from ESKOM (not older than 3 
months) OR Title Deed or 
Signed Lease agreement or 
PTO OR any other proof of 
address. 

Office of bidder outside borders of Limpopo 
Province 

0  
 
 
 
 
10 

Office of bidder within borders of Limpopo 
Province 

5 

TOTAL 100 
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15.2.2 90/10 PREFERENCE POINT SYSTEM FOR GOODS AND SERVICES 
 

a. The preferential points will be allocated for specific goals as prescribed in Section 2 of the 
Preferential Procurement Policy Framework Act (5 of 2000), Paragraph 3.2.1 and 7.7 of the 
Reconstruction and Development Programme White Paper of 1994 and the Broad-Based 
Economic Empowerment Act, 2003. 

 
b. The following formula must be used to calculate the points for price of tenders/procurement 

(quotations) including “tenders for income generating contracts” with Rand Value above 
R50 Million to be calculated as per the below table inclusive of all applicable taxes: 

 
c.  

 
                                                 Ps = 90  1 –    Pt - Pmin 
                                                                             Pmin                            .. 
  
Where: 
Ps = Points scored for price of bid under consideration 
Pt = Rand value of tender consideration 
Pmin = Rand value of lowest acceptable tender 
 

d. A maximum of 10 points will be awarded in accordance with the table below: 
 

NO PREFERANTIAL GOALS  10 
POINTS 
 

MEANS OF VERIFICATION 

1 Black People ownership > 51% 7 CSD and copy of company registration 
report 

2 Women Ownership > 51% 1 Identity document 

3 Persons with Disability Ownership 
>51%   

1 CSD and latest three months valid 
Medical Certificate from recognized 
Medical Practitioner 

4 Youth Ownership >51% 1 Identity document 

TOTAL POINTS 10  

 
a) The points scored by a tenderer in respect of the specific goals above must be added to the 

points scored for price and the total must be rounded off to the nearest two decimal places. 
b) Only the tender with the highest number of points scored may be selected for an award.     

  
  14. SPECIAL CONDITIONS 

• All costs incurred in the preparation and presentation of the proposal shall be wholly absorbed 
by the bidder. Supporting documentation submitted with the proposal will become the property of 
the Limpopo Provincial Government unless otherwise requested by the bidder at the time of 
submission.  

• General Conditions of Contract 2010 2nd edition (GCC2010) shall be used to manage the 
contract. Service provider must acquire their own copy.  

• All works under this contract are re-measurable. 

• The documentation required before commencement with Works execution are: 
o Health and Safety Plan (Refer to GCC Clause 4.3) 
o Initial programme (Refer to GCC Clause 5.6) 
o Security (Refer to GCC Clause 6.2 – Performance Guarantee) 
o Insurance (Refer to GCC Clause 8.6) 

• The penalty for failing to complete the works is 0.05% of the Total Tender Sum per Calendar 
Day. 

• The limit of retention money is 10% of the Tender offer, excluding VAT and limited to 5% of the 
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Contract amount, excluding Contract Price Adjustment, Contingencies and VAT. A Retention 
Money Guarantee will not be permitted. 

• It is compulsory for a person to register for VAT if the value of taxable supplies made or 
to be made, is in excess of R1 million 

• The defects liability period is 12 months. 

• The latent defect period is 5 years 

• Bidders who intend to cede their rights to payment to an institution as prescribed in 9.1 should 
attach cession agreement with their bid proposal. 

• Payment will only be made in accordance with the delivery of service that will be agreed upon by 
both parties and upon receipt of an original invoice. 

• It is compulsory for a person to register for VAT if the value of taxable supplies made or 
to be made, is in excess of R1 million. 

• The service provider is required to provide a quote for all items, failure to quote according to the 
specification will invalidate your bid. 

• The Department will not make any upfront payment to a successful service provider. 

• The department reserves the right to conduct a risk assessment for the recommended service 
provider to verify the provided information and authenticate the supporting documentation and 
may disqualify the service provider if the risk analysis feedback is negative. 

• The Department reserve the rights not to allocate or award a Task Order to a none performing 
contractor. 

• The Department reserve the right to price negotiation and balancing of unit prices to fair market 
prices. 

• If it is found, after negotiation and balancing of rates, that a Bidder’s prices are still not 
responsive, recommendation for disqualification will be made.  

• It is the responsibility of the bidder to ensure that the supporting documents are attached with a 

list of indexes/ Annexures and are in order of the indicated index sequence.      

 
15. INSPECTION OF BIDDERS  
A maximum of 40 bidders will be enrolled into database (20 for Category 1 and 20 for Category 2). 
The highest qualifying bidders will be inspected at their premises for verification. 
The inspection will be done on the following: 

a) Physical structure or business where business activities takes place  
b) Main business activities 
c) Track record will be verified 
d) Relatedness of the main business activities to the tender under review 
e) Office furniture and space 
f) Office Equipment, IT facilities and computer software used to produce the required service 
g) Registration documents and accredited certificates 
h) Audited Financial annual statements to verify financial position 
i) Verification of Equipment, including 3rd party premises if required. 

 
Acceptance of Submissions 
Submission will only be accepted on condition that: 

a) the Submission is signed by a person authorised to sign on behalf of the Tenderer; 
b) a Tenderer who submitted as a Joint Venture has included an acceptable Joint Venture 

Agreement with his Submission. 
c) the Tenderer or a competent authorised representative of the Company who submitted the 

Submission has attended the compulsory clarification meeting. 
d) the Tenderer or any of its principals is not listed on the register of Tender Defaulters in terms of 

the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from 
doing business with the Public Sector; 

e) the Tenderer has not abused the Employer’s Supply Chain Management System or has failed to 
perform on any previous Contract and has been given a written notice to this effect; 

f) the Tenderer or any of its Principals, Directors or Managers is not employed in the service of the 
State or any Municipality. In the event that such Principals are involved, official approval from the 
Executing Authority regarding carrying out remunerative work outside of the Public Service must 
be included in the Submission. 
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g) the Employer is satisfied that the Tenderer or any of his Principals have not influenced the Call 
for Expression of Interest Submission and acceptance by the following criteria: 

i. having Offered, promised or given a bribe or other gift or remuneration to any person in 
connection with the obtaining or execution of this Contract; 

ii. having acted in a fraudulent or corrupt manner in obtaining or executing this Contract; 
iii. having approached an Officer or employee of the Employer or the Employer’s Agent 

with the objective of influencing the award of a Contract in the Tenderer’s favour; 
iv. having entered into any agreement or arrangement, whether legally binding or not, with 

any other Person, Firm or Company to refrain from Tendering for this Contract or as to 
the amount of the Tender to be submitted by either party; 

v. having disclosed to any other Person, Firm or Company other than the Employer, the 
exact or approximate amount of his proposed Tender; 

vi. the Employer may, in addition to using any other legal remedies, repudiate the Tender 
Offer and acceptance and declare the Contract invalid should it have been concluded 
already. 

 
Copies of Contract 
The number of paper copies of the signed Contract to be provided by the Employer is ONE. 
 
16 JOINT VENTURES  

16.1 Should this bid be submitted by a joint venture, the joint venture agreement must accompany 
the bid document before the closing date and time of bid. The joint venture agreement must 
clearly specify the percentage of the contract to be undertaken by each company participating 
therein.  

16.2 Each party to a Joint Venture/ Consortium must submit an original valid Tax Clearance 
Certificate together with the bid before the closing date and time of bid.  

16.3 The joint venture or consortium must submit a formal agreement that outlines the roles and 
responsibilities of each member of the joint venture or consortium, nomination of an authorised 
person to represent the joint venture or consortium in all matters relating to this bid and the 
details of the bank account for payments to be effected.  

16.4 The joint venture or consortium must comply with Central Suppliers Database (CSD) 
registration requirements as per National Treasury directive. 

16.5 Both companies to a J/V should complete separate forms or be represented for Compulsory 
Enterprise Questionnaire. 

16.6 Both companies to a J/V should submit Bank Rating 
16.7 Both companies to a J/V should submit should complete separate SBD 4 for each company 
16.8 In case of JV, Calculated CIDB grading must be submitted 

 
17. CESSION  

17.1 Cession of payments will only be permissible to a registered financial institution in terms of 
the Financial Advisory and Intermediary Services Act 37 of 2002 or an approved credit provider 
in terms of the National Credit Act of 2005 

17.2 Bidders who intend to cede their rights to payment to an institution as prescribed in 8.1 attach 
cession agreement with their bid proposal. 

 
18. UNSATISFACTORY PERFORMANCE  
Unsatisfactory performance occurs when performance is not in accordance with the contract conditions.  

18.1 The departmental official shall warn the contractor in writing that action will be taken in 
accordance with the contract conditions unless the contractor complies with the contract 
conditions and delivers satisfactory supplies or services within a specified reasonable time (7 
days minimum). If the contractor does not perform satisfactorily despite the warning, the official 
will:  

(a) Take action in terms of its delegated powers; and  
(b) Make a recommendation to the Accounting Officer for cancellation of the contract concerned.  

18.2 When correspondence is addressed to the contractor, reference will be made to the contract 
number/item number/s and an explanation of the complaint. 
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19. VALIDITY PERIOD OF BID AND EXTENSION THEREOF  
19.1  The validity (binding) period for the bid will be 240 days from close of bid. However, 
circumstances may arise whereby the department may request bidders to extend the validity (binding) 
period. Should this occur, the department will request bidders to extend the validity (binding) period 
under the same terms and conditions as originally offered for by bidders. This request will be done 
before the expiry of the original validity (binding) period.  
19.2  VAT vendors must calculate VAT at 15% VAT.  
 
20. NEGOTIATIONS 
Bidders should note that the Department might subject the successful bidders to negotiations for fair 
market related prices.  
 
21. SITE INSPECTION  
21.1  As part of the evaluation process of this bid, the Department will conduct site inspections of 
premises of maximum of 40 high scoring bidders who have submitted bids, and 
21.2 The purpose of the site inspections is to confirm validity and accuracy of the information submitted 
in the bidder’s bid document. Where the validity and accuracy of the information submitted in the 
bidder’s bid document cannot be confirmed during the site visit, the bidder will be disqualified. (See 
Inspection of bidders) 
 

22. COMPLETION OF BID DOCUMENT  
The following are minimum requirements for completion of the bid document: - 

22.1 Bidders are required to complete the entire bid document in terms of the requirements 
contained herein. 

22.2 Where the space provided in the bid document is insufficient, separate schedules may be 
drawn up in accordance with the given formats. These schedules shall then be bound together 
with suitable contents page and submitted with the bid documents.  

22.3 All bid documents, certificates, schedules (including additional schedules as mentioned 
above) and all forms required by this bid must be completed in black ink and signed by the 
authorized signatory.   

22.4  Bid document should be returned in the provided sequence. Attachments must be inline with 
the index sequence of the bidder.  

22.5 Bidders must ensure that there are no missing or duplicated pages. LDARD shall not accept 
liability regarding claims by bidders that pages are missing or duplicated. 

22.6 Correction fluid is not allowed and any cancellation, alteration or amendment on the bid 
document must be signed for by the authorized signatory. 

22.7 Completed bid document with supporting documents shall be packaged, bound, sealed, 
marked, and submitted strictly as stipulated in this bid document. 

 
23. LANGUAGE GOVERNANCE 
The contract shall be written in English. All correspondence and other documents pertaining to the 
contract that is exchanged by the parties shall also be written in English. 
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T1.3: Annex C: CIDB Standard Conditions of Tender 08 August 2019 
 

(The conditions of tender are the Standard Conditions of Tender as contained in Annex C of Board Notice 
423 of 2019 in Government Gazette No. 42622 of 08 August 2019, Construction Industry Development 

Board (CIDB) Standard for Uniformity in Construction Procurement. (See www.cidb.org.za)) 

C.1  General  

C.1.1  Actions  

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of  

tender. In their dealings with each other, they shall discharge their duties and obligations as set  out 

in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and transparently, 

comply with all legal obligations and not engage in anticompetitive practices.  

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender 
process shall avoid conflicts of interest and where a conflict of interest is perceived or 
known, declare any such conflict of interest, indicating the nature of such conflict. 
Tenderers shall declare any potential conflict of interest in their tender submissions. 
Employees, agents and advisors of the employer shall declare any conflict of interest to 
whoever is responsible for overseeing the procurement process at the start of any 
deliberations relating to the procurement process or as soon as they become aware of such 
conflict and abstain from any decisions where such conflict exists or recuse themselves from 
the procurement process, as appropriate.   

Note:  1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in 

some circumstances. A conflict of interest can create an appearance of impropriety that can undermine 

confidence in the ability of that person to act properly in his or her position even if no improper acts result.   

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or 

family interests in the tender or outcome of the procurement process and any personal bias, inclination, 

obligation, allegiance or loyalty which would in any way affect any decisions taken.    

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm  

intention and the capacity to proceed with the contract.   

C.1.2   Tender Documents  

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.   

C.1.3   Interpretation  

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included   

in the returnable documents are deemed to be part of these conditions of tender.   

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender  

evaluation purposes, shall form part of any contract arising from the invitation to tender.   

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:   

a)  conflict of interest means any situation in which:  

i)   someone in a position of trust has competing professional or personal interests which make it   

difficult to fulfill his or her duties impartially;    

ii)   an individual or tenderer is in a position to exploit a professional or official capacity in some   

way for their personal or corporate benefit; or   

iii)  incompatibility or contradictory interests exist between an employee and the tenderer who  

employs that employee.    
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b) comparative offer means the price after the factors of a non-firm price and all unconditional  

discounts it can be utilised to have been taken into consideration;    

 

c)  corrupt  practice  means  the  offering,  giving,  receiving  or  soliciting  of  anything  of  value  to  

influence the action of the employer or his staff or agents in the tender process;    

d)  fraudulent practice means the misrepresentation of the facts in order to influence the 
tender process or the award of a contract arising from a tender offer to the detriment of the 

employer, including collusive practices intended to establish prices at artificial levels;   

C.1.4   Communication and employer’s agent  

Each communication between the employer and a tenderer shall be to or from the employer's agent 
only, and in a form that can be readily read, copied and recorded. Communications shall be in 
the English language. The employer shall not take any responsibility for non-receipt of 
communications from or by a tenderer. The name and contact details of the employer’s agent are 
stated in the tender data.   

 

C.1.5   Cancellation and Re-Invitation of Tenders   

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if-   

a)  due to changed circumstances, there is no longer a need for the engineering and 

construction works specified in the invitation;   

b)  funds are no longer available to cover the total envisaged expenditure; or   

c)  no acceptable tenders are received.   

d)  there is a material irregularity in the tender process.   

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the  

original tender invitation was advertised   

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation   

for the second time.   

C.1.6 Procurement procedures   

C.1.6.1  General  

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded 
with the tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the 
highest number of tender evaluation points, as relevant, based on the tender submissions that are 
received at the closing time for tenders.   

C.1.6.2  Competitive negotiation procedure   

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be 
followed, tenderers  shall  submit  tender  offers  in  response  to  the  proposed  contract  in  the  
first  round  of submissions. Notwithstanding the requirements of C.3.4, the employer shall 
announce only the names of the tenderers who make a submission. The requirements of C.8 
relating to the material deviations or qualifications which affect the competitive position of 
tenderers shall not apply.   

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers 

that are highest ranked in terms of the evaluation criteria stated in the tender data shall be invited to 
enter into  competitive  negotiations  based  on  the  principle  of  equal  treatment,  keeping  
confidential  the proposed solutions and associated information.  
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Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, 

specified and fine-tuned in order to improve a tenderer’s competitive position provided that 
such clarification, specification, fine-tuning or additional information does not alter any fundamental 
aspects of the offers or impose substantial new requirements which restrict or distort competition or 
have a discriminatory effect. 

 
C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the
 empl
oyer to revise their tender offer based on the same evaluation criteria, with or without 
adjusted weightings. Tenderers shall be advised when they are to submit their best and final offer.   

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 
after tenderers have been requested to submit their best and final offer.   

C.1.6.3  Proposal procedure using the two stage-system  

C.1.6.3.1 Option 1  

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters 
around which a contract may be negotiated. The employer shall evaluate each responsive 
submission in terms of the method of evaluation stated in the tender data, and in the second stage 
negotiate a contract with the tenderer scoring the highest number of evaluation points and award 
the contract in terms of these conditions of tender.   

C.1.6.3.2 Option 2  

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer
 sha
ll invite  
all responsive tenderers to submit tender offers in the second stage, following the issuing of 
procurement documents.    

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms 
of the method of evaluation stated in the tender data, and award the contract in terms of these 
conditions of tender.   

C.2  Tenderer’s obligations  

C.2.1   Eligibility  

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and 

the tenderer, or any of his principals, is not under any restriction to do business with employer.   

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation 
of the tendering entity (or both) or any other criteria which formed part of the qualifying 
requirements used by the employer as the basis in a prior process to invite the tenderer to submit a 
tender offer and obtain the employer’s written approval to do so prior to the closing time for tenders.   

C.2.2   Cost of tendering  

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not 
compensate the tenderer for any costs incurred in the preparation and submission of a tender offer, 
including the costs of any testing necessary to demonstrate that aspects of the offer complies with 
requirements.   

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual 
cost incurred by the employer for printing the documents. Employers must attempt to make 
available the tender documents on its website so as not to incur any costs pertaining to the 
printing of the tender documents.   
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C.2.3   Check documents  

Check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission.   

 

C.2.4   Confidentiality and copyright of documents  

Treat as confidential all matters arising in connection with the tender. Use and copy the 
documents issued by the employer only for the purpose of preparing and submitting a tender offer in 
response to the invitation.   

C.2.5   Reference documents  

Obtain, as necessary for submitting a  tender  offer,  copies  of  the  latest  versions  of  
standards, specifications, conditions of contract and other publications, which are not 
attached but  which are incorporated into the tender documents by reference.   

C.2.6   Acknowledge addenda  

Acknowledge receipt of addenda to the tender documents, which the employer may issue, 
and if necessary, apply for an extension to the closing time stated in the tender data, in order 
to take the addenda into account.   

C.2.7   Clarification meeting  

Attend, where required, a clarification meeting at which tenderers may familiarize themselves 
with aspects of the proposed work, services or supply and raise questions. Details of the 
meeting(s) are stated in the tender data.   

C.2.8   Seek clarification  

Request clarification of the tender documents, if necessary, by notifying the employer at least 
five (5) working days before the closing time stated in the tender data.   

C.2.9   Insurance  

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the 
full cover required in terms of the conditions of contract identified in the contract data. The 
tenderer is advised to seek qualified advice regarding insurance.   

     

C.2.10 Pricing the tender offer   

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 
except Value Added Tax (VAT), and other levies payable by the successful tenderer, such 
duties, taxes and levies being those applicable fourteen (14) days before the closing time stated in 
the tender data.   

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total 
of the prices.   

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not 
subject to adjustment except as provided for in the conditions of contract identified in the contract 
data.   

C.2.10.4 State the rates and prices in Rand unless instructed otherwise  in  the  tender  data.  The 

conditions of contract identified in the contract data may provide for part payment in other 
currencies.  
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C.2.11 Alterations to documents  

Do not make any alterations or additions to the tender documents, except to comply with 
instructions issued by the employer, or necessary to correct errors made by the tenderer. All 
signatories to the tender offer shall initial all such alterations.   

 

C.2.12 Alternative tender offers  

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender  

offer, strictly in accordance with all the requirements of the tender documents, is also submitted as well  as a 

schedule that compares the requirements of the tender documents with the alternative requirements  that are 

proposed.   

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the 

tender data or criteria otherwise acceptable to the employer.   

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the 
winning tender.   

C.2.13 Submitting a tender offer  

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in 
a joint venture to provide the whole of the works identified in the contract data and described in the 
scope of works, unless stated otherwise in the tender data.   

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, 
either electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.   

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number 
of copies stated in the tender data, with an English translation of any documentation in a language 
other than English, and the parts communicated electronically in the same format as they were 
issued by the employer.   

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender 
data. The  employer  will  hold  all  authorized  signatories  liable  on  behalf  of  the  tenderer.  
Signatories  for tenderers proposing to contract as joint ventures shall state which of the signatories 
is the lead partner whom the employer shall hold liable for the purpose of the tender offer.    

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the 
employer's address and identification details stated in the tender data, as well as the tenderer's 
name and contact address.   

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and 

seal the returnable documents listed in the tender data in an envelope marked “financial proposal” 
and place the remaining returnable documents in an envelope marked “technical proposal”. Each 
envelope shall state on the outside the employer’s address and identification details stated in the 
tender data, as well as the tenderer's name and contact address.   

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states 
on the outside only the employer's address and identification details as stated in the tender data.   

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or 
premature opening of the tender offer if the outer package is not sealed and marked as stated.   

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the 
employer, unless stated otherwise in the tender data.   
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C.2.14 Information and data to be completed in all respects   

Accept that tender offers, which do not provide all the data or information requested completely and 
in the form required, may be regarded by the employer as non-responsive.   

 

C.2.15 Closing time  

C.2.15.1 Ensure that the employer receives the tender offer at the address specified  in the tender 
data not later than the closing time stated in the tender data. Accept that proof of posting 
shall not be accepted as proof of delivery.    

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any 
reason, the requirements of these conditions of tender apply equally to the extended deadline.   

C.2.16 Tender offer validity  

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the 
validity period stated in the tender data after the closing time stated in the tender data.   

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender 
data for an agreed additional period with or without any conditions attached to such extension.   

    

C.2.16.3  Accept  that  a  tender  submission that  has  been submitted to  the  employer  may  
only  be withdrawn or substituted by giving the employer’s agent written notice before the closing 
time for tenders that a tender is to be withdrawn or substituted. If the validity period stated in 
C.2.16 lapses before the employer evaluating tender, the contractor reserves the right to review 
the price based on Consumer Price Index (CPI).    

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender 
in accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”.   

C.2.17 Clarification of tender offer after submission  

Provide clarification of a tender offer in response to a request to do so from the employer 
during the evaluation of tender offers. This may include providing a breakdown of rates or prices 
and correction of arithmetical  errors  by  the  adjustment  of  certain  rates  or  item  prices  (or  
both).  No  change  in  the competitive position of tenderers or substance of the tender offer is 
sought, offered, or permitted.     

Note:  Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer  
following a competitive selection process, should the Employer elect to do so.   

C.2.18 Provide other material  

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender 
offer, the  tenderer’s  commercial  position  (including  notarized  joint  venture  agreements),  
preferencing arrangements, or samples of materials, considered necessary by the employer for the 
purpose of a full and fair risk assessment.    

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be 
provided, by the time for submission stated in the employer’s request, the employer may regard 
the tender offer as non-responsive.   

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.   

C.2.19 Inspections, tests and analysis  

Provide access during working hours to premises for inspections, tests and analysis as provided for 
in the tender data.   
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C.2.20 Submit securities, bonds and policies  

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 
contract identified in the contract data.   

 

C.2.21 Check final draft  

Check the final draft of the contract provided by the employer within the time available for the employer  to 

issue the contract.   

C.2.22 Return of other tender documents  

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days 
after the expiry of the validity period stated in the tender data.   

C.2.23 Certificates  

Include in the tender submission or provide the employer with any certificates as stated in the 
tender data.   

C.3  The employer’s undertakings  

C.3.1   Respond to requests from the tenderer  

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received 
up to five (5) working days before the tender closing time stated in the Tender Data and notify all 
tenderers who collected tender documents.   

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used 
to prequalify a tenderer to submit a tender offer in terms of a previous procurement process and 
deny any such request if as a consequence:   

a)  an individual firm, or a joint venture as a whole, or any individual member of the joint  

venture fails to meet any of the collective or individual qualifying requirements;    

b) the new partners to a joint venture were not prequalified in the first instance, either as  

individual firms or as another joint venture; or    

c) in the opinion of the Employer, acceptance of the material change would compromise the   

outcome of the prequalification process.   

C.3.2   Issue Addenda  

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 
during the period from the date that tender documents are available until three (3) working 
days before the tender closing time stated in the Tender Data.  If, as a result a tenderer applies for 
an extension to the closing time stated in the Tender Data, the Employer may grant such extension 
and, shall then notify all tenderers who collected tender documents.   

C.3.3   Return late tender offers  

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless 
it is necessary to open a tender submission to obtain a forwarding address), to the tenderer 
concerned.   

C.3.4   Opening of tender submissions  

C.3.4.1 Unless  the  two-envelope  system  is  to  be  followed,  open  valid  tender  submissions  
in  the presence of tenderers’ agents who choose to attend at the time and place stated in the 
tender data. Tender submissions for which acceptable reasons for withdrawal have been 
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submitted will not be opened.   

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a 
venue indicated in the tender data, the name of each tenderer whose tender offer is opened 
and, where applicable, the total of his prices, number of points claimed for its BBBEE status 
level and time for completion for the main tender offer only.   

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.   

C.3.5   Two-envelope system  

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open 
only the technical proposal of valid tenders in the presence of tenderers’ agents who choose to 
attend at the time and place stated in the tender data and announce the name of each tenderer 
whose technical proposal is opened.   

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers 
who remain in contention for the award of the contract of the time and place when the financial 
proposals will be opened. Open only the financial proposals of tenderers, who score in the 
functionality evaluation more than the minimum number of points for functionality stated in the 
tender data, and announce the score obtained for the technical proposals and the total price and 
any points claimed on BBBEE status level. Return unopened financial proposals to tenderers whose 
technical proposals failed to achieve the minimum number of points for functionality.   

C.3.6   Non-disclosure  

Not disclose to  tenderers,  or  to  any  other  person  not  officially  concerned  with  such  
processes, information relating to the evaluation and comparison of tender offers, the final 
evaluation price and recommendations for the award of a contract, until after the award of the 

contract to the successful tenderer.   

C.3.7   Grounds for rejection and disqualification  

Determine whether there has been any effort by a tenderer to influence the processing of tender 
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in 
corrupt or fraudulent practices.   

C.3.8   Test for responsiveness  

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer 
properly received:   

a)  complies with the requirements of these Conditions of Tender,   

b)  has been properly and fully completed and signed, and   

c)  is responsive to the other requirements of the tender documents.  

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of 
the tender documents without material deviation or qualification. A material deviation or qualification 
is one which, in the Employer's opinion, would:   

a)  detrimentally affect the scope, quality, or performance of the works, services or supply  

identified in the Scope of Work,   

b)  significantly change the Employer's or the tenderer's risks and responsibilities under the  

contract, or   

c)  affect the competitive position of other tenderers presenting responsive tenders, if it were to   

be rectified.   

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation.   
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C.3.9 Arithmetical errors, omissions and discrepancies  

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in 
figures. Where there is a discrepancy between the amounts in figures and the amount in words, the 
amount in words shall govern.   

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation 
points after the evaluation of tender offers in accordance with C.3.11 for:   

a)  the gross misplacement of the decimal point in any unit rate;   

b)  omissions made in completing the pricing schedule or bills of 
quantities; or  
c)  arithmetic errors in:   

(i)  line item totals resulting from the product of a unit rate and a quantity in bills of  

quantities or schedules of prices; or   

(ii) the summation of the prices.   

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and 
either confirm the tender offer as tendered or accept the corrected total of prices.   

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:   

a)  If bills of quantities or pricing schedules apply and there is an error in the line item 
total resulting from the product of the unit rate and the quantity, the line item total shall 
govern and the rate shall be corrected. Where there is an obviously gross misplacement 
of the decimal point in the unit rate, the line item total as quoted shall govern, and 
the unit rate shall be corrected.   

b)  Where there is an error in the total of the prices either as a result of other corrections 
required by this checking process or in the tenderer's addition of prices, the total of 
the prices shall govern and the tenderer will be asked to revise selected item prices (and 
their rates if bills of quantities apply) to achieve the tendered total of the prices.   

C.3.10 Clarification of a tender offer  

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 
arising from the tender offer.   

C.3.11 Evaluation of tender offers  

The Standard Conditions of Tender standardize the procurement processes, methods and 
procedures from the time that tenders are invited to the time that a contract is awarded. They are 
generic in nature and are made project specific through choices that are made in developing the 
Tender Data associated with a specific project.   

Conditions of tender are by definition the document that establishes a tenderer’s obligations in 
submitting a tender and the employer’s undertakings in soliciting and evaluating tender offers. 
Such conditions establish the rules from the time a tender is advertised to the time that a contract is 
awarded and require employers to conduct the process of offer and acceptance in terms of a set of 
standard procedures.   

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system  

requirements:   

Requirement  Qualitative interpretation of goal   

Fair   The process of offer and acceptance is conducted impartially without bias, providing simultaneous and timely  
access to participating parties to the same information.   

Equitable  Terms and conditions for performing the work do not unfairly prejudice the interests of the parties.   

Transparent   The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions   
from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of  
interest.   
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The activities associated with evaluating tender offers are as follows:  

a)  Open and record tender offers received   

b)  Determine whether or not tender offers are complete   

c)  Determine whether or not tender offers are responsive   

d)  Evaluate tender offers   

e)  Determine if there are any grounds for disqualification   

f)   Determine acceptability of preferred tenderer   

g)  Prepare a tender evaluation report   

h)  Confirm the recommendation contained in the tender evaluation report  

C.3.11.1 General  

The employer must appoint an evaluation panel of not less than three persons conversant 
with the proposed scope of works to evaluate each responsive tender offer using the tender 
evaluation methods and associated evaluation criteria and weightings that are specified in the 
tender data.   

C.3.12 Insurance provided by the employer  

If requested by the proposed successful tenderer, submit for the tenderer 's information the policies 
and / or certificates of insurance which the conditions of contract identified in the contract data, 
require the employer to provide.   

C.3.13 Acceptance of tender offer  

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only 

if the tenderer:    

a)  is not under restrictions, or has principals who are under restrictions,    

preventing participating in the employer’s procurement;    

b)  can, as necessary and in relation to the proposed contract, demonstrate that he 

or she possesses  the  professional  and  technical  qualifications,  professional  

and  technical competence, financial  resources,  equipment  and  other  physical  

facilities, managerial capability, reliability, experience and reputation, expertise and 

the personnel, to perform the contract;   

c) has the legal capacity to enter into the contract;   

d)  is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6  

of the  Companies  Act  No.  2008,  bankrupt  or  being  wound  up,  has  

his/her  affairs administered by a court or a judicial officer, has suspended his/her 

business activities or is subject to legal proceedings in respect of any of the 

foregoing;   

e)  complies with the legal requirements, if any, stated in the tender data; and   

f) is able, in the opinion of the employer, to perform the contract free of conflicts    

    of interest.   

C.3.14 Prepare contract documents  

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by 
the employer as part of the tender documents to take account of:   

Competitive  The system provides for appropriate levels of competition to ensure cost effective and best value outcomes.  

Cost effective   
 
 

The processes, procedures and methods are standardized with sufficient flexibility to attain best value  

outcomes in respect of quality, timing and price, and least resources to effectively manage and control  
procurement processes.   
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a)  addenda issued during the tender period,   

b)  inclusion of some of the returnable documents and   

c)  other revisions agreed between the employer and the successful tenderer.   

 
C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.   

C.3.15   Complete adjudicator's contract  

Unless alternative arrangements have been agreed or otherwise provided for in the contract, 
arrange for both parties to complete formalities for appointing the selected adjudicator at the same 
time as the main contract is signed.   

C.3.16 Registration of the award  

An employer must, within twenty-one (21) working days from the date on which a contractor's 
offer to perform a construction works contract is accepted in writing by the employer, register 
and publish the award on the cidb Register of Projects.    

C.3.17 Provide copies of the contracts  

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed 
copy of the contract as soon as possible after completion and signing of the form of offer and 
acceptance.   

C.3.18 Provide written reasons for actions taken  

Provide  upon  request  written  reasons  to  tenderers  for  any  action  that  is  taken  in  applying  
these conditions of tender but withhold information which is not in the public interest to be divulged, 
which is considered  to  prejudice  the  legitimate  commercial  interests  of  tenderers  or  might  
prejudice  fair competition between tenderers.   
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PART T2: RETURNABLE SCHEDULES 
 

 

 

TABLE OF CONTENTS Page  Colour 

 

T2.1: LIST OF RETURNABLE DOCUMENTS……………......................  T.22 Yellow 

T2.2: RETURNABLE SCHEDULES TO BE COMPLETED  

BY TENDERER ……………...........................................................  T.23 Yellow 
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T2.1 List of Returnable Documents 

 
The Tenderer must complete the following Returnable Documents:  
 
1  Returnable Schedules required only for Tender Evaluation purposes  
 
A:   Central Database (CSD) Summary Report 
B:   Record of Addenda to Tender Documents 
C:   Certificate of Authority for Joint Ventures / Close Corporation/ Partnership/ Company/ Sole Proprietor       
       (Certified copies of Identity Documents for all members of Joint Ventures / Close Corporation / Partnership / 

Company / Sole Proprietor) 
D:   Registration Certificates of entities – Joint Ventures / Close Corporation/ Partnership/ Company/ Sole  
       Proprietor 
E:   Compulsory Enterprise Questionnaire 
F:   Schedule of the Tenderer’s Experience 
F.1: Tenderer’s Current Obligation Works 
G:   Schedule of Key Personnel 
H:   Format of Curriculum Vitae 
I:     Proposed Amendments, Qualifications and Alternatives 
J:    Schedule of Subcontractors 
K:   Schedule of Plant and Equipment available for this contract 
L:   Copy of the Workmen’s Compensation Registration Certificate (or proof of payment of contributions in  terms 
 of the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993) 
M: Company profile, including track record 
N: Construction Industries Development Board (CIBD) Registration – 3CE or 3SH to 4CE or 4SH for  
Category 1, and Contractors with CIDB grading of 5CE or 5SH to 7CE or 7SH   for Category 2. 

 
2  Other Documents required only for Tender Evaluation purposes 
 
O: Tax Compliance Status 
P:  Financial Standing – Attach Letter of Intent 
Q:  SBD Forms Required to be completed 
R:  Execution Programme /  Program of Works 
 
 

 
3  Returnable Schedules that will be incorporated into the Contract 
 
S: Detailed Method Statement 
T: Contractor’s Health and Safety Declaration 

 
4  Other Documents that will be incorporated into the Contract  
 
U:  Contractor’s Safety Plan 
V:  Proforma Notification form in terms of the Occupational Health and Safety Act 1993, Construction 

 Regulations, 2003 
W:  Monthly Labour Report 
X:       Bidder’s Detailed Experience – Reference Sheet 

    
5   The Offer portion  
 

 Part C1 Agreement and Contract Data 
 Part C2 Pricing Data 
 Part C3 Scope of Work 
 Part C4 Site Information  
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T2.2 Returnable Schedules to be completed by Tenderer. 
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A. CENTRAL SUPPLIER DATABASE (CSD) SUMMARY REPORT 

 
[Tenderer’s CENTRAL SUPPLIER DATABASE (CSD) SUMMARY REPORT to be attached here 
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

 
 
We confirm that the following communications received from the Employer before the submission of this Tender 
Offer, amending the Tender Documents, have been taken into account in this Tender Offer: 
 

1. 
 

 
 
 
 

 

1.   
 
 
 

 

2.   
 
 
 

 

3.   
 
 
 

 

4.   
 
 
 

 

5.   
 
 
 

 

 
Attach additional pages if more space is required. 
 
 
Signed................................................................... Date................................................................. 
 
 
Name..................................................................... Position............................................................ 
 
 
Tenderer.......................................................................................................................................... 
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C. CERTIFICATE OF AUTHORITY OF AN ENTITY  

 
Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must complete the 

Certificate set out below for the relevant category.  

 

(I) 

Company 

(II) 

Close 

Corporation 

(III) 

Partnership 

(IV) 

Joint Venture 

(V) 

Sole Proprietor 

     

 

(I) CERTIFICATE FOR COMPANY 

 
I ..................................................................................................., chairperson of the Board of Directors of  

..........................................................................., hereby confirm that by resolution of the Board (copy attached) 

taken on .............................. 20......, 

 Mr/Ms ...................................................................................., acting in the capacity of 

....................................................................................................., was authorised to sign all Documents in 

connection with this Tender and any Contract resulting from it on behalf of the Company. 

 

Signature of Chairman: ........................................................................................................ 

 

Signature of Signatory: ........................................................................................................ 

 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 
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(II) CERTIFICATE FOR CLOSE CORPORATION 

 

We, the undersigned, being the key Members in the business trading as............................................... 

 ......................................... hereby authorise Mr/Ms ...............................................................................,  

acting in the capacity of ......................................................................................., to sign all Documents  

in connection with the Tender for Contract No  and any Contract resulting from it on our behalf. 
 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 

 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This Certificate is to be completed and signed by all of the key Members upon whom rests the 

Direction of the Affairs of the Close Corporation as a whole.  
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(III) CERTIFICATE FOR PARTNERSHIP 
 
We, the undersigned, being the key Partners in the business trading as,  
 
.................................................................................hereby authorise Mr/Ms….........................................  

acting in the capacity of ................................................ , to sign all Documents in connection  

with the Tender for Contract No  and any Contract resulting from it on our behalf. 

 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This Certificate is to be completed and signed by all of the key Partners upon who rests the Direction 

of the Affairs of the Partnership as a whole. 
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(IV) CERTIFICATE FOR JOINT VENTURE 

 

We, the undersigned, are submitting this Tender Offer in Joint Venture and hereby authorize Mr/Ms  

............................................................, authorized signatory of the Company, ………...…….……………. 

……...........................acting in the capacity of Lead Partner, to sign all Documents in connection with the  

Tender Offer for Contract No and any Contract resulting from it on our behalf. 
 
This authorization is evidenced by the attached power of attorney signed by legally authorized signatories of all the 
Partners to the Joint Venture.  
 
 
Signature of Signatory: ........................................................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 
 
 

NAME OF FIRM ADDRESS 
AUTHORISING SIGNATURE, 

NAME AND CAPACITY 

Lead Partner 
 

 
 

 
 

 
 

 
 

 
 

 

Note: This Certificate is to be completed and signed by all of the key Partners upon who rests the Direction 

of the Affairs of the Joint Venture as a whole. 
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V) CERTIFICATE FOR SOLE PROPRIETOR 

 

I................................................................................., hereby confirm that I am the Sole Owner of the  

 

business trading as:…………………………………………………………………... 

  
 
Signature of Sole Owner: ........................................................................ 

As Witnesses: 

1............................................................  Name in Block Letters......................................... 

 

2............................................................  Name in Block Letters.........................................  

 

Date: .................................. 
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D. REGISTRATION CERTIFICATE OF AN ENTITY 
 
 
[Important note to Tenderer: Registration Certificates for Companies, Close Corporations, Partnerships and 
ID Documents for Sole Proprietors must be inserted here. In the case of a Joint Venture, a copy of a duly 
signed Joint Venture Agreement must be included] 
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E. COMPULSORY ENTERPRISE QUESTIONNAIRE   
 

The following particulars must be furnished. In the case of a Joint Venture, separate Enterprise questionnaires in 
respect of each Partner must be completed and submitted. 

Section 1:    Name of Enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of Sole Proprietors and Partners in Partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if Sole Proprietor or Partnership and attach separate page if more than 3 Partners 

Section 5:    Particulars of Companies and Close Corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close Corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record in the service of the State 

Indicate by marking the relevant boxes with a cross, if any Sole Proprietor, Partner in a Partnership or Director, 
Manager, Principal Shareholder or Stakeholder  in a Company or Close Corporation is currently or has been within 
the last 12 months in the service of any of the following:  
 

 a Member of any Municipal Council 

 a Member of any Provincial Legislature 

 a Member of the National Assembly or the 
National Council of Province 

 a Member of the Board of Directors of any 
Municipal entity 

 an Official of any Municipality or Municipal entity 

   an employee of any Provincial Department, National or 
Provincial Public  entity or Constitutional Institution 
within the meaning of the Public  Finance Management 
Act, 1999 (Act 1 of 1999) 

   a Member of an Accounting Authority of any National     
or Provincial Public  Entity 

    an employee of Parliament or a Provincial Legislature 
 

 
If any of the above boxes are marked, disclose the following: 
 

Name of Sole Proprietor, 
Partner, Director, Manager, 
Principal Shareholder or 
Stakeholder   

Name of Institution, Public Office, board 
or organ of State and position held 

Status of service 
(tick appropriate column) 

Current Within last 
12 months 

    

    

    

    

    

    

*insert separate page if necessary 

 

Section 7:   Record of spouses, children and parents in the service of the State 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  Sole Proprietor, Partner in a 
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Partnership or Director, Manager, Principal Shareholder or Stakeholder  in a Company or Close Corporation is 
currently or has been within the last 12 months been in the service of any of the following: 
 

 a Member of any Municipal Council 

 a Member of any Provincial Legislature 

 a Member of the National Assembly or the 
National Council of Province 

 a Member of the Board of Directors of any 
Municipal Entity 

 an Official of any Municipality or Municipal 
entity 

 

   an employee of any Provincial Department, National or 
Provincial Public Entity or Constitutional Institution 
within the meaning of the Public Finance Management 
Act, 1999 (Act 1 of 1999) 

   a Member of an Accounting Authority of any National     
or Provincial Public  entity 

    an employee of Parliament or a Provincial Legislature 

 

Name of spouse, child or 
parent 

Name of Institution, Public  Office, Board 
or Organ of State and position held 

Status of service 
(tick appropriate 
column) 

Current Within last 
12 months 

    

    

    

    

    

    

*insert separate page if necessary 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the Enterprise:   
i)   authorizes the Employer to obtain a tax clearance Certificate from the South African Revenue  Services that my / 

our tax matters are in order;  
ii)  confirms that the neither the name of the Enterprise or the name of any Partner, Manager, Director or other Person, 

who wholly or partly exercises, or may exercise, control over the Enterprise appears on the Register of Tender 
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no Partner, Member, Director or other Person, who wholly or partly exercises, or may exercise, control 
over the Enterprise appears,  has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other Tendering entities submitting Tender 
Offers and have no other relationship with any of the Tenderers or those responsible for compiling the Scope of 
Work that could cause or be interpreted as a conflict of interest; and 

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief 
both true and correct. 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Enterprise 
Name 
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F. SCHEDULE OF THE TENDERER’S EXPERIENCE 
 
The following is a Statement of Work of similar nature recently successfully executed by myself / ourselves (attach 
completion certificate for all completed projects as proof): 
 

Employer: Contact 
Person and 

Telephone Number 

Consulting Engineer: 
Contact Person and 
Telephone Number 

Nature of Work 
Value of Work 
(inclusive of 

VAT) 

Date 
Completed or 
Expected to 

be Completed 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

 

 

 

 

 

SIGNATURE: ...............................................……... DATE: ................................. 
(of person authorised to sign on behalf of the Tenderer) 
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F.1 TENDERER’S CURRENT OBLICATION WORKS 
 
The following is a Statement of Works currently as obligations: 
 

Employer: Contact 
Person and 

Telephone Number 

Consulting Engineer: 
Contact Person and 
Telephone Number 

Nature of Work 
Value of Work 
(inclusive of 

VAT) 

Date Expected 
to be 

Completed 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

If there are no current works under construction: bidder must Declare in writing on this Tables; that there are no 

current obligations. 

 

 

 

 

SIGNATURE: ...............................................……... DATE: ................................. 
(of person authorised to sign on behalf of the Tenderer) 
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G.  KEY PERSONNEL 

 
In terms of the Project Specification and the Conditions of Tender, unskilled Workers may only be brought in from 
outside the Local Community if such personnel are not available locally. 
 
The Tenderer shall list below the personnel which he intends to utilize on the Works, including key 
personnel which may have to be brought in from outside if not available locally. 

 

Category of Employee 

Number of Persons 

Key Personnel, Part of the 
Contractors Organisation 

Key Personnel to be 
imported if not locally 

available 

Unskilled Personnel to 
be recruited from the 

local community 

HDI NON-HDI HDI NON-HDI HDI NON-HDI 

Project Manager       

Irrigation Technician      

Site Agent      

Electricians      

Welders      

Builders      

Mechanics      

Plumbers      

Civil Technicians      

Quality control & 
Health and Safety 

     

Plant operators      

Unskilled Workers 
      

Others: 

...................................... 

...................................... 

...................................... 

...................................... 

...................................... 

 

..................... 

..................... 

..................... 

..................... 

..................... 

 

..................... 

..................... 

..................... 

..................... 

..................... 

 

.................. 

.................. 

.................. 

.................. 

.................. 

 

.................. 

.................. 

.................. 

.................. 

.................. 

 

.................. 

.................. 

.................. 

.................. 

.................. 

 

.................. 

.................. 

.................. 

.................. 

.................. 

 

 

 
 
SIGNATURE: .............................................…...  DATE: …......................... 
(of person authorised to sign on behalf of the Tenderer) 
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H. CURRICULUM VITAE FORMAT OF KEY PERSONNEL 
 

 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications, and my experience. 
 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications, and my experience. 
 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications, and my experience. 
 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications, and my experience. 
 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my 
qualifications, and my experience. 
 
 
..................................................................  .......................... 
Signature of person named in the Schedule          Date 
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I. AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 

 
(This is not an invitation for amendments, deviations or alternatives, but should the Tenderer desire to make 
any departures from the Provisions of this Contract he shall set out his proposals clearly hereunder. The Employer 
will not consider any amendment, unless form (a), has been completed to the satisfaction of the Employer).  The 
Tenderer is referred to Tender Data paragraph F.2.12, where it is clearly stated that no Alternative Offers will be 
accepted. 
 
I / We herewith propose the amendments, as set out in the table below: 
 
(a) AMENDMENTS  
 

 
PAGE, CLAUSE OR 

ITEM NO 

 
PROPOSED AMENDMENT 

  

  

  

  

  

  

 
Notes: (1) Amendments to the General and Special Conditions of Contract are not acceptable; 
  
 (2) The Tenderer must give full details of all the financial implications of the amendments and qualifications 

in a covering letter attached to his Tender. 
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J. SCHEDULE OF PROPOSED SUBCONTRACTORS 

    

We notify you that it is our intention to employ the following Subcontractors for work in this Contract.  

If we are awarded a Contract, we agree that this notification does not change the requirement for us to submit the 
names of proposed Subcontractors in accordance with requirements in the Contract for such appointments.  If there 
are no such requirements in the Contract, then your written acceptance of this list shall be binding between us. 

 

 Name and address of proposed 
Subcontractor 

Nature and extent of Work / 
Service 

Previous experience with 
Subcontractor. 

1.     

2.     

3.     

4.     

5.   
 
 
 
 
 
 
 
 

  

 

Signed 

  

Date 

 

 

Name 

  

Position 

 
 

 

Tenderer 

 

   

   
  

  



Limpopo Department of Agriculture & Rural Development TENDER NO. ACDP 23/16 
A 3-Year Framework Agreement for the Development and Maintenance of Irrigation and Civil Works for Individuals, Schemes 
and Government Facilities Projects for the Limpopo Department of Agriculture and Rural Development  
____________________________________________________________________________________________________________________ 

 

 ___________________________________________________________________________________________________________ 
Tender T58 of T90    T2.2 

Part T2: Returnable Schedules  Returnable Schedules to be Completed by Tenderer 

K. SCHEDULE OF PLANT AND EQUIPMENT 

 
The following are lists of major items of relevant equipment that I / we presently own or lease and will have available 
for this Contract or will acquire or hire for this Contract if my / our Tender is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this Contract.   
 

Quantity Description, size, capacity, etc. 

 
 
 
 
 
 

 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 

 

(b) Details of major equipment that will be hired, or acquired for this Contract if my / our Tender is acceptable. 

 

Quantity Description, size, capacity, etc. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach additional pages if more space is required. 

  

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 

 

 

 
Proof of ownership and/or rental agreement should form part of the tender document.  
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L. COPY OF WORKMEN’S COMPENSATION REGISTRATION CERTIFICATE (OR PROOF OF PAYMENT OF 

CONTRIBUTIONS IN TERMS OF THE COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES 

ACT NO. 130 OF 1993) 

 

 

[Certified Copy of the Certificate or Proof of Payment thereof obtained from the Workmen’s Compensation 
Commissioner to be inserted here] 
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M.  COMPANY PROFILE, INCLUDING TRACK RECORD 

 
[Abbreviated company profile, giving history, status, activities, staff and track record of the tendering 

entity, to be inserted here.  In case of a Joint Venture, a separate profile for each partner must be 
submitted] 
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N.  CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD (CIDB) REGISTRATION 

 
[Certified copy of the Tenderer’s CIDB registration indicating the Contractor grading designation, to be 
inserted here.  For a Joint Venture, each partner’s CIDB certificate is to be included, as applicable] 
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O.  TAX COMPLIANCE STATUS 
 
IMPORTANT NOTES: 
 

1. The Central Supplier Database and tax compliance status PIN are approved methods that will be 
used to verify tax compliance as SARS does not issue tax clearance certificate anymore but has 
made an online provision available via e-Filing for bidders to print their own tax clearance certificates 
which can be submitted with this bid.  
 

2. Tax Clearance submitted by bidders will be verified on e-Filing and/or Central Supplier database. 
 

3. Bidders must provide a tax compliance status PIN and Central Supplier Database Number to 
access their records and verify tax compliance status. 
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 APPLICATION FORM FOR TAX CLEARANCE CERTIFICATE 

(In respect of Tender see note at bottom) 

1. NAME OF TAXPAYER/TENDERER:…………….………………..…………………………………………... 

2. TRADE NAME: …………………………………….………………................................................………… 

3. IDENTIFICATION No. (if applicable):………………………………………………………………………… 

4. COMPANY/CLOSE CORPORATION REG No:……………………………………………………………… 

5. INCOME TAX REFERENCE No:………………………………………………………………………………. 

6. VAT REGISTRATION No:……………………………………………………………………………………….. 

7. PAYE EMPLOYERS REG No. (if applicable) :……………………………………………………………….. 

 

NB:   Copy of the Tender request must be attached to this application.  
 
 
CONTACT PERSON REQUIRING TAX  CLEARANCE CERTIFICATE: 
 
SIGNATURE: ........................................................................................................... 
 
NAME :  ........................................................................................................... 
 
TELEPHONE NUMBER  : CODE:  ..............  NUMBER:  ........................................................... 
 
ADDRESS    : ........................................................................................................... 
 
      ........................................................................................................... 
 
DATE    : 20...../....../...... 
 
Please note that the Commissioner for the South African Revenue Service (SARS) will not exercise his 
discretionary powers in favour of any person with regard to any interest, penalties and/or additional tax leviable 
due to the late or underpayment of taxes, duties or levies or the rendition of returns by any person. 
 
 
NAME OF PERSON RESPONSIBLE FOR CONTRACT: .............................................................................. 
 

(ST 5.1) March 1999 
 

NB:  This is a pro forma application form that has to be submitted to SARS to enable them to issue the 
required Tax Clearance Certificate. The original and valid Tax Clearance Certificate furnished by the 
Receiver of Revenue must be submitted with the Tender (to be attached to the next page). 

TAX CLEARANCE CERTIFICATE 

 

[Valid Original Tax Clearance Certificate obtained from SARS to be inserted here after or CSD Summary 
Report] 
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P.  TENDERER’S FINANCIAL STANDING 

 

 

In terms of Clause F.2.18.1 of the Contract-specific Tender Data the Tenderer shall provide information 

about his commercial position, which includes information necessary for the Employer to evaluate the 

Tenderer’s financial standing. 

 

To that end the Tenderer must provide with his tender a bank rating, certified by his banker, to the effect 

that he will be able to successfully complete the contract at the tendered amount within the specified time 

for completion. 

 

However, should the Tenderer be unable to provide a bank rating with his tender, he shall state the reasons 

as to why he is unable to do so, and in addition provide the following details of his banker and bank account 

that he intends to use for project: 

 

Name of account holder:  …………………………………………………………………………………………. 

 

Name of Bank:  ………….………………….. Branch: ………………………………………………….. 

 

Account number:  …………………………… Type of account:  ………………………………………………. 

 

Telephone number:  ………………………… Facsimile number:  …………………………………………….. 

 

Name of contact person (at bank):  ………………………………………………………………………………. 

 

Failure to provide either the required bank details or a certified bank rating with his tender, will 

lead to the conclusion that the Tenderer does not have the necessary financial resources at his 

disposal to complete the contract successfully within the specified time for completion. 

 

The Employer undertakes to treat the information thus obtained as confidential, strictly for the use of 

evaluation of the tender submitted by the Tenderer. 

 

 

 

 

SIGNATURE:  ………………………………….. DATE: ……………………………… 

(of person authorised to sign on behalf of the Tenderer) 
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P1  FINANCIAL INFORMATION OF TENDERER 

This information sheet has to be filled in by the financier of the Tenderer, duly signed and stamped on 

behalf of the financial institution he represents. 

 

Tenderer / Tender Details 

 

Tender Description:  ……………………………………………………………………………………………… 

 

Contract Period:  ………………………………………………………………………………………………….. 

 

Name of Tenderer:  ……………………………………………………………………………………………….. 

 

Bank Account Number:  …………………………………………………………………………………………... 

 

Tender Amount:  …………………………………………………………………………………………………… 

 

State amount of Demand Guarantee:  R…………………………………………………………………. 

 

Attach Letter of Intent from Financial Institution 

 

Financial Institution 

 

Name of Commercial Bank:  ………………………………………………………………………………………. 

 

Branch:  ………………………………………………………………………………………………………………. 

 

Name of Bank Manager:  …………………………………………………………………………………………... 

 

Telephone Number:  ………………………………………………………………………………………………... 

 

We acting on behalf of the above Commercial Bank confirm that 

 

………………………………………………………………………………………………. (Tenderer) 

 

has operated an account with us for the last …………….. years. 

 

We have been requested to provide a bank rating based in relation to the financial capability of the 

Tenderer, taking into account directives set out in the following two tables. 

 

FINANCIAL CAPABILITY 

Maximum value of contract that the 

Tenderer is considered capable of 

Value on which Bank Rating must 

be used 

Up to R300 000 R24 000 

R1 000 000 R78 000 

R3 000 000 R240 000 

R5 000 000 R480 000 

R10 000 000  R900 000 

R30 000 000 R2 400 000 

R100 000 000 R7 800 000 
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BANK RATING 

Bank Code Description of Bank Code 

A Undoubted for the amount of enquiry 

B Good for the amount of enquiry 

C Good for the amount quoted if strictly in the way of business 

D Fair trade risk for amount of enquiry 

E Figures considered too high 

F Financial position unknown 

G Occasional dishonours 

H Frequent dishonours 

 

The value on which our Bank Rating of the Tenderer is based is R……………………………… 

 

In words ……………………………………………………………………………. only) 

 

The Bank Rating is code: …………… 

 

 

 

 

……………………………    ………………………… ……………………. 

Signature:  Manager Financial Institution  Print Name   Date 

 

 

 

RUBBER STAMP OF INSTITUTION 
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Q: SBD FORMS REQUIRED TO BE COMPLETED 
 
 

 

 SBD 1 – INVITATION TO BID (REVISED 2022) 
 

 SBD 3.2 – NON-FIRM PRICES WITH ESCALATION 
 

 SBD 4 – BIDDERS DISCLOSURE 
 

 SBD 6.1 – PREFERENCE POINT CLAIM FORM   
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PART A                                                                SBD1 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID NUMBER: ACDP 23/16 CLOSING DATE:  16 July 2026 CLOSING TIME: 11H00 

DESCRIPTION 

A 3-Year Framework Agreement for the Development and Maintenance of Irrigation and Civil Works 
for Individuals, Schemes and Government Facilities Projects 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

67/69 BICCARD STREET DEPARTMENT 

DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 

POLOKWANE 

0699 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON M Mankgabe CONTACT PERSON T Ngoepe 

TELEPHONE NUMBER 015 294 3210 TELEPHONE NUMBER (015) 294 3429/ 066 079 3405 

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS MankgabeM@agric.limpopo.gov.za E-MAIL ADDRESS NgoepeT@agric.limpopo.gov.za 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

SUPPLIER 
COMPLIANCE STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

 

OR 
CENTRAL 
SUPPLIER 
DATABASE No:  MAAA 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS /SERVICES 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE QUESTIONNAIRE 
BELOW] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                      YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                        YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                         YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                    YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.  
 

 
 
 

         Version 1 of 2023 
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SBD1 
PART B 

TERMS AND CONDITIONS FOR BIDDING 
  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED 
FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 
SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A 
CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO 
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE 
OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………… 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Version 1 of 2023
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SBD 3.2  
PRICING SCHEDULE – NON-FIRM PRICES 

(PURCHASES) 
 

 
NOTE:  PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED IN THE 
BIDDING DOCUMENTS.  
 
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING 
SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  
 

Name of Bidder……………………………………………………………Bid number…ACDP 23/16 ………………… 
 
Closing Time 11:00    ……………………………………………………. Closing date 16 JULY 2026….. 

 
OFFER TO BE VALID FOR 240 DAYS FROM THE CLOSING DATE OF BID. 
 
----------------------------------------------------------------------------------------------------------------------------- --------- 
 
ITEM         QUANTITY  DESCRIPTION   BID PRICE IN RSA CURRENCY 
NO.        **(ALL APPLICABLE TAXES INCLUDED)  
 
 
As per BOQ       R 
 

----------------------------------------------------------------------------------------------------------------------------- ------------------- 
 

- Required by:      ……LDARD…………………………………… 
 
- At:       ……POLOKWANE – HEAD OFFICE………. 
       

    
 
- Brand and model     ……..…………………………………. 
-        
- Country of origin     ……...…………………………………. 
 
 
- Does the offer comply with the specification(s)?     *YES/NO 
 
- If not to specification, indicate deviation(s)  …………………………………………. 
   
- Period required for delivery    …………………………………………. 
 
- Delivery:         *Firm/not firm 
 
 

** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  insurance fund 
contributions and skills development levies. 

 
*Delete if not applicable 
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SBD 3.2 
 

PRICE ADJUSTMENTS 
 

 
A  NON-FIRM PRICES SUBJECT TO ESCALATION 

 
1. IN CASES OF PERIOD CONTRACTS, NON-FIRM PRICES WILL BE ADJUSTED (LOADED) WITH THE 

ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN NON FIRM PRICES WHEN CALCULATING 
THE COMPARATIVE PRICES 

 
2. IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF THE 

 FOLLOWING   FORMULA: 
 

  

Where: 
 

Pa = The new escalated price to be calculated. 
(1-V)Pt =  85% of the original bid price. Note that Pt must always be the original bid price 

and not an escalated price. 
D1, D2.. = Each factor of the bid price eg. labour, transport, clothing, footwear, etc.  The total 

of the various factors D1, D2…etc. must add up to 100%. 
R1t, R2t…… = Index figure obtained from new index (depends on the number of factors used). 
R1o, R2o = Index figure at time of bidding. 
VPt = 15% of the original bid price.  This portion of the bid price remains firm i.e. it is not 

subject to any price escalations. 
 

3. The following index/indices must be used to calculate your bid price: 
 

Index……….         Dated……….    Index……….        Dated……….       Index……….       Dated………. 
 

 
Index……….         Dated……….     Index……….        Dated……….              Index……….        Dated………. 

 
4. FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA. THE 
 TOTAL OF THE VARIOUS FACTORS MUST ADD UP TO 100%. 

 

FACTOR 
(D1, D2 etc. eg. Labour, transport etc.) 

P               PERCENTAGE OF BID PRICE 
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SBD 3.2 

B  PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS  
  

1. Please furnish full particulars of your financial institution, state the currencies used in the conversion of the 
prices of the items to South African currency, which portion of the price is subject to rate of exchange 
variations and the amounts remitted abroad.   

 

 

 

2.  Adjustments for rate of exchange variations during the contract period will be calculated by using the   
average monthly exchange rates as issued by your commercial bank for the periods indicated 

hereunder: (Proof from bank required)   
 

 

 
FAILURE TO COMPLETE THE ABOVE WILL RESULT IN NO PRICE INCREASE ON A 

NON- FIRM PRICE   

 
 

………………………… 
        Signature of Bidder 
 
        ………………………… 
        Date 

 

 

 

PARTICULARS OF   
FINANCIAL INSTITUTION   

ITEM NO   PRICE   CURRENCY   RTE   

PORTION 

OF PRICE 

SUBJECT 

TO ROE   

AMOUNT IN 

FOREIGN   

CURRENCY 

REMITTED  

ABROAD   

    ZAR=     

    ZAR=     

    ZAR=     

    ZAR=     

    ZAR=     

    ZAR=     

   
DATE UNTIL 

WHICH NEW 

CALCULATED   

PRICE WILL BE 

EFFECTIVE   

    

    

    

AVERAGE MONTHLY 

EXCHANGE RATES FOR THE   

PERIOD: 

DATE   

DOCUMENTATION   

MUST BE   

SUBMITTED TO   

THIS OFFICE 

DATE FROM   

WHICH NEW   

CALCULATED   

PRICES WILL   

BECOME   

EFFECTIVE 
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 SBD4 
BIDDER’S DISCLOSURE 

 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the 
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the 
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to 
make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, 
that person will automatically be disqualified from the bid process.  

 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee numbers 

of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a controlling 
interest in the enterprise, in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed by 

the procuring institution?    YES/NO                                                
2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 
…………………………………………………………………………………… 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person having a 

controlling interest in the enterprise have any interest in any other related enterprise whether or not they are 
bidding for this contract?         YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
1 the power, by one person or a group of persons holding the majority of the equity 

of an enterprise, alternatively, the person/s having the deciding vote or power to 

influence or to direct the course and decisions of the enterprise. 

 

 

Full Name Identity Number Name of State 
institution 
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3 DECLARATION 

 
I, the undersigned, (name)……………………………………………………………………. in submitting the 
accompanying bid, do hereby make the following statements that I certify to be true and complete in every 
respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between partners 
in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used 
to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with 
the intention not to win the bid and conditions or delivery particulars of the products or services to which this 
bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 
contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by the bidder with 

any official of the procuring institution in relation to this procurement process prior to and during the bidding 
process except to provide clarification on the bid submitted where so required by the institution; and the 
bidder was not involved in the drafting of the specifications or terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the 
Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for 
criminal investigation and or may be restricted from conducting business with the public sector for a period 
not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 
2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  

  I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 
6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE 
SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 

 
 
 
 

 

 

 

 

 
2 Joint venture or Consortium means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an 

activity for the execution of a contract. 
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      SBD 6.1 
 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 

2022 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a claim 
form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 
 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point system. 
 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 90 

SPECIFIC GOALS 10 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals 
are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ 
of state. 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to 
provide goods or services through price quotations, competitive tendering process or any other method 
envisaged in legislation.  

(b) “price” means an amount of money tendered for goods or services and includes all 
applicable taxes less all unconditional discounts.  
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(c) “Rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes.  

(d) “tender for income-generating contracts” means a written offer in the form determined by an 
organ of state in response to an invitation for the origination of income-generating contracts through 
any method envisaged in legislation that will result in a legal agreement between the organ of state 
and a third party that produces revenue for the organ of state, and includes, but is not limited to, 
leasing and disposal of assets and concession contracts, excluding direct sales and disposal of 
assets through public auctions; and  

(e) “The Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 90 points is allocated for price on the following basis: 
 
   90/10  
 

  𝑷𝒔 = 𝟗𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏⬚

𝑷𝒎𝒊𝒏⬚
) 

 Where: 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 90 points is allocated for price on the following basis:  

 
                            90/10  
 

  𝑷𝒔 = 𝟗𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙⬚

𝑷𝒎𝒂𝒙
) 

  

 Where: 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer 
will be allocated points based on the goals stated in table 1 below as may be supported by proof/ 
documentation stated in the conditions of this tender:  
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4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 
unclear whether the 90/10 preference point system applies, an organ of state must, in the tender documents, 
stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 90/10 preference 
point system will apply and that the highest acceptable tender will be used to determine 
the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 90/10 preference point system will apply and 
that the lowest acceptable tender will be used to determine the applicable preference 
point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 preference 
point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where the 90/10 preference point system is applicable, corresponding points must 
also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals 
allocated points in terms 
of this tender 

Number of 
points 

allocated 

(90/10 system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed by 
the tenderer) 

Black People 
ownership>51% 

7  

Women ownership>51% 1  

People with Disability 
ownership>51% 

1  

Youth ownership>51%  1   

Total 10  

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 
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4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 
4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of 
state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 
to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted from 
obtaining business from any organ of state for a period not exceeding 10 years, after 
the audi alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 

 

 

 
 
 
 
 
 
 
 
  

 
 

………………………………………. 
SIGNATURE(S) OF TENDERER(S) 

 
 
SURNAME AND NAME:  ………………………………………………………. 
 

DATE:   ……………………………………………………… 

 

ADDRESS:  ……………………………………………………… 

    

   ……………………………………………………… 

 

  ……………………………………………………… 
 
 
  ……………………………………………………… 
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R.   EXECUTION PROGRAMME / PROGRAM OF WORKS 
 
 

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence and 
tempo of execution of the various activities comprising the Work for this Contract. The programme shall 
be in accordance with the information supplied in the Contract, requirements of the Project Specifications 
and with all other aspects of his Tender. 
 
The Execution Programme must be based on the completion time as specified in the Contract Data.  The 
activities identified and filled in below, are specifically to be carried forward to Schedule T, the contractor’s 
Method Statement. 
 
PLEASE NOTE: the cash flow projections from the Contractor (to be submitted before commencement of 
the execution of the Contract) must be in accordance with this execution plan in order to ensure proper 
Cash flow management by the Department and to minimise delayed payments. 
 

 

PROGRAMME 

ACTIVITY MONTHS 
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S.   DETAILED METHOD STATEMENT 
 

[The adjudication of the responsiveness of a bid also relies on the extent to which a tenderer can prove an 
understanding of the scope of works.  The tenderer should describe below the methods and procedures 
he will employ to successfully complete the various activities as identified for the foregoing Schedule S, 
the Execution Programme] 

 
 

ACTIVITY DESCRIPTION 

 
……………………………… 

 

 
……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

……………………………… 
 

……………………………………………………………………………... 

 
[Add more pages as required] 
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T:   CONTRACTOR'S HEALTH AND SAFETY DECLARATION 
 
In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" hereafter), 
a Contractor may only be appointed to perform construction Work if the Employer is satisfied that the Contractor has 
the necessary competencies and resources to carry out the Work safely in accordance with the Occupational Health 
and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014.  
 
To that effect a person duly authorised by the Tenderer must complete and sign the declaration hereafter in detail.  
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and 

Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 
1993), and the OHSA 1993 Construction Regulations 2014. 

 
2. I hereby declare that my Company has the competence and the necessary resources to safely carry out the 

construction Work under this Contract in compliance with the Construction Regulations and the Employer's 
Health and Safety Specifications. 

 
3. I propose to achieve compliance with the Regulations by one of the following: 

 (a) From my own competent resources as detailed in 4(a) hereafter: ...........  *Yes / No  

 (b) From my own resources still to be appointed or trained until competency is  
  achieved, as detailed in 4(b) hereafter: ............................................  *Yes / No  

 (c) From outside sources by appointment of competent specialist Subcontractors  
  as detailed in 4(c) hereafter:  .....................................................................  *Yes / No 
 

 (* = delete whatever is not applicable) 
 
4. Details of resources I propose: 
 

(Note: Competent resources shall include safety personnel such as a construction supervisor and 
Construction Safety Officer as defined in Regulation 6, and Competent Persons as defined in Regulations 7, 
8, 10, 11, 12, 14, 15, 18, 21(1), 22, 26 and 27, as applicable to this Contract)  

 
(a) Details of the competent and qualified key persons from my Company's own resources, who will form part of 

the Contract team: 
 

NAMES OF COMPETENT 
PERSONS 

POSITIONS TO BE FILLED BY COMPETENT 
PERSONS 
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(b) Details of training of persons from my Company's own resources (or to be hired) who still have to be trained 

to achieve the necessary competency: 
 

(i) By whom will training be provided?  ...................................................................................  

(ii) When will training be undertaken?  ....................................................................................  

(iii) List the positions to be filled by persons to be trained or hired:  ........................................  

   ............................................................................................................................................  

   ............................................................................................................................................  

   ............................................................................................................................................  
 

(c)  Details of competent resources to be appointed as Subcontractors if Competent Persons cannot be supplied 
from own Company: 

 Name of proposed Subcontractor:  .................................................................................................  

Qualifications or details of competency of the Subcontractor:  .......................................................  

 .........................................................................................................................................................  

 .........................................................................................................................................................  

 .........................................................................................................................................................  
 
5. I hereby undertake, if my Tender is accepted, to provide, before commencement of the Works under the 

Contract, a suitable and sufficiently Documented Health and Safety Plan in accordance with Regulation 5(1) 
of the Construction Regulations, which plan shall be subject to approval by the Employer. 

 
6. I confirm that copies of my Company's approved Health and Safety Plan, the Employer's Safety Specifications 

as well as the OHSA 1993 Construction Regulations 2014 will be provided on Site and will at all times be 
available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, visitors, and 
Officials and Inspectors of the Department of Labour.  

 
7. I hereby confirm that adequate provision has been made in my Tendered rates and prices in the Schedule of 

Quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged in 
the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may be applied 
by the Employer in terms of the said Regulations (Regulation 30) for failure on the Contractor's part to comply 
with the Provisions of the Act and the Regulations. 

 
8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean 

that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014, and 
accept that my Tender will be prejudiced and may be rejected at the discretion of the Employer. 

 
 
 
 
 
 
 
 
SIGNATURE: ..................................................................   DATE: .....……..................... 
(of person authorised to sign on behalf of the Tenderer) 
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U:   CONTRACTOR'S SAFETY PLAN 
 
 
[The Contractor shall submit the Contractor's Health and Safety Plan as required in terms of Regulation 5 of 
the Occupational Health and Safety Act 1993 Construction Regulations 2014, and referred to in T2.1, before 
commencement of the Works.] 
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V.  PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2003 

 

 [This form must be completed and forwarded, prior to commencement of Work on Site, by all Contractors 
that qualify in terms of Regulation 3 of the Construction Regulations 2003, to the Office of the Department 
of Labour]  
 

1. (a) Name and postal address of Contractor:…………………………………………………………... 

  ..................................................................................................................................................  

 (b) Name of Contractor’s contact person:  .....................................................................................  

   Telephone number: .................................................................................................................. 

2. Contractor’s Workman’s compensation registration number:  .........................................................  

3. (a)   Name and postal address of Client:   .......................................................................................  

  ..................................................................................................................................................  

  ..................................................................................................................................................  

 (b)  Name of Client’s contact person or Agent: ...............................................................................  

   Telephone number ...................................................................................................................  

4. (a)   Name and postal address of designer(s) for the Project:  ........................................................  

 ..................................................................................................................................................  

 (b)  Name of Designer's contact person:  ......................................................................................  

   Telephone number ...................................................................................................................  

5. Name of Contractor’s Construction Supervisor on Site appointed in terms of  

Regulation 6(1): ............................................................ Telephone number: ................................... 

6. Name/s of Contractor’s sub-ordinate supervisors on Site appointed in terms of Regulation 6(2). 

 …… ..........................................................................................................................................  

7. Exact physical address of the construction Site or Site Office: .......................................................  

  ..................................................................................................................................................  

8. Nature of the construction Work:  ....................................................................................................  

 ………….. .................................................................................................................................  

9. Expected Commencement Date:  ....................................................................................................  

10. Expected Completion Date:  ............................................................................................................  

11. Estimated maximum number of persons on the construction Site:  ................................................  

12. Planned number of Subcontractors on the construction Site accountable to Contractor:  ..............  

13. Name(s) of Subcontractors already chosen:  ..................................................................................  

   ..................................................................................................................................................  

  ..................................................................................................................................................  

 ………………………………………………………………………………………………………….. 

 ………………………………………………………………………………………………………….. 

 

SIGNED BY: 

CONTRACTOR: ..............................……………….................. DATE: ............................................... 

 

CLIENT: .............................................................……………… DATE: ............................................... 
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W.  MONTHLY LABOUR REPORT 
 
 
MONTHLY LABOUR REPORT FOR CERTIFICATE OF PAYMENT NO. ………………………… 
 
JOBS CREATED………………………..                      
 
AS PER BUSINESS PLAN  
 

A B C D E F G H I J 

Category Number 
of 
persons 
employed 
in 
category 

Rate 
(R/d) 

Local 
P-days 

Non-
local P-
Days 

Total P-
days 
(D+E) 

Amount 
expended 
on labour 
(C x F) 

P-days 
by 
women 

P-days 
by 
youth 

P-days 
by 
disabled 

Clerical          

Managerial          

Supervisory          

Skilled          

Semi-
skilled 

         

Unskilled          

All 
operations 

         

 
 
ACTUAL TO DATE 
 

A B C D E F G H I J 

Category Number 
of 
persons 
employed 
in 
category 

Rate 
(R/d) 

Local 
P-days 

Non-
local P-
Days 

Total P-
days 
(D+E) 

Amount 
expended 
on labour 
(C x F) 

P-days 
by 
women 

P-days 
by 
youth 

P-days 
by 
disabled 

Clerical          

Managerial          

Supervisory          

Skilled          

Semi-
skilled 

         

Unskilled          

All 
operations 

         

 

 
SUMMARY 
 
Planned person-days target     
Tendered construction period (months):       
Overall person-days target per month:     
Months represented by this report:    
Person-day target for this month:     
Achieved person-days to date:     
Person-days ahead/behind target:     
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X:  BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
 

BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      

Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      

Procurement of material      

Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 

   
    STAMP 
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BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
 

The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      

Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      

Procurement of material      

Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 
 
 

   
    STAMP 
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BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
 

The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      

Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      

Procurement of material      

Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 
 
 

   
    STAMP 
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BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 
 

The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      

Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      

Procurement of material      

Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

 
 
 

   
    STAMP 
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BIDDER’S DETAILED EXPERIENCE – REFERENCE SHEET 

 
The following are to be completed by the Client or Principal Agent / Consultant and is to be supported in each case by a letter of award and 
the works completion certificate. Both client and Pricipal Agent must stamp the documents, failure to obtain both stamp will result in no 
allocation of points. 

Project Name and scope of work: 
 
 

 

Scope of work : ……………………………………………………………………………………………………………………………….. 

Contract duration: ……………………………………………………………………………………………………………………………. 

Actual Contract Duration: ……………………………………………………………………………………………………………………. 

 
 

Name of Institution/company 
/place where contract was 

undertaken/ Client 

Principal Agent/ 
Consultant 

Value of contract  Contract Duration (in 
days, weeks, months, 

years) 

Actual Contract 
Duration (in days, 

weeks, months, years) 

     

 
 
To be filled by Principal Agent 

Description/Perfomance Very 
Poor (1) 

Poor 
(2) 

Fair 
(3) 

Good 
(4) 

Excellent 
(5) 

Quality of office administration      

Quality of Site Management      

Competence Foreman      

Co-operation during contract      

Quality of workmanship      

Quality of materials      

Programme management      

Rectification of condemned work      

Tidiness of site      

Adequacy of equipment      

Adequacy of labour force      

Procurement of material      

Labour relations      

 
 

Any other additional remarks considered necessary to assist in evaluation of the contractor? 
 

…………………………………………………………………………………………………………………………………….. 
 

…………………………………………………………………………………………………………………………………….. 
 

 
Client/Principal Agent/consultant Firm……………………………………………………………. 

Telephone ……………………………………………………………… 

Client/Principal Agent/consultant Signature …………………………………………………….. 

Date ……………………………. 

   
    STAMP 
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Contract  C2 of C241 C1.1 

Part C1: Agreement and Contract Data Form of Offer and Acceptance 

        LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF 

IRRIGATION AND CIVIL WORKS FOR INDIVIDUAL, SCHEMES AND GOVERNMENT 

FACILITIES PROJECTS FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 

RURAL DEVELOPMENT. 

 
TABLE OF CONTENTS   

 
PART C1:  AGREEMENTS AND CONTRACT DATA (YELLOW COLOUR) 

C1.1:  FORM OF OFFER AND ACCEPTANCE 

C1.2:  CONTRACT DATA  

C1.2.1:  CONDITIONS OF CONTRACT 

C1.2.2:  PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER 

   PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR  

C1.3:  FORM OF GUARANTEE 
 
C1.4:  AGREEMENT IN TERMS OF SECTION 37(2) OF THE  

 OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993 
 

 

PART C2:  PRICING DATA (YELLOW COLOUR) 

C2.1: PRICING INSTRUCTIONS   

C2.2: BILL OF QUANTITIES 

C2.3: PAYMENT DATA 

 
 

PART C3:  SCOPE OF WORK (BLUE COLOUR) 

TABLE OF CONTENTS   

C3.1:  STANDARD SPECIFICATIONS 

C3.2:  PROJECT SPECIFICATIONS 

C3.3:  PARTICULAR SPECIFICATIONS 
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PART C1:  AGREEMENTS AND CONTRACT DATA  

 

C1.1:  FORM OF OFFER AND ACCEPTANCE 

 

C1.2:  CONTRACT DATA  

C1.2.1: CONDITIONS OF CONTRACT 

C1.2.2: STANDARD CONDITION OF TENDER (ANNEX C) 

C1.2.3: PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER 

PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR  

 

C1.3:  FORM OF GUARANTEE (NOT A REQUIREMENT) 

 
C1.4:  AGREEMENT IN TERMS OF SECTION 37(2) OF THE             

OCCUPATIONAL HEALTH AND SAFETY ACT (No 85 OF 1993) 
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Part C1: Agreement and Contract Data Form of Offer and Acceptance 

        LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF 
IRRIGATION AND CIVIL WORKS FOR INDIVIDUAL, SCHEMES AND GOVERNMENT 
FACILITIES PROJECTS FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 

RURAL DEVELOPMENT 
 
C1.1 Form of Offer and Acceptance  
  

Offer 
 
The Employer, identified in the Acceptance Signature block, has solicited Offers to enter into a Contract for the 
procurement of: 
 

Contract No ACDP 23/16 :  A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT 

AND MAINTENANCE OF IRRIGATION AND CIVIL WORKS FOR INDIVIDUAL, SCHEMES 

AND GOVERNMENT FACILITIES PROJECTS FOR THE LIMPOPO DEPARTMENT OF 

AGRICULTURE AND RURAL DEVELOPMENT. 
 
The Tenderer, identified in the Offer Signature block, has examined the Documents listed in the Tender Data and 
addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of 
Tender. 
 
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and 
Acceptance, the Tenderer Offers to perform all of the obligations and liabilities of the Contractor under the Contract 
including compliance with all its Terms and Conditions according to their true intent and meaning for an amount to be 
determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………….. Rand (in words); 

 R ……………………………………………………………………………………………………. (in figures)  

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this Document to the Tenderer before the end of the period of validity stated in the Tender Data, 
whereupon the Tenderer becomes the Party named as the Contractor in the Conditions of Contract identified in the 
Contract Data. 

Signature Block: Tenderer 

 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
 
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Name of organization. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address of organization . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
. . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . . 
 
Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Part C1: Agreement and Contract Data Form of Offer and Acceptance 

Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s Offer.  
In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of 
Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall Form an Agreement between the 
Employer and the Tenderer upon the Terms and Conditions contained in this Agreement and in the Contract that is 
the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part C1: Agreements and Contract Data, (which includes this Agreement) 
Part C2: Pricing Data 
Part C3: Scope of work. 
Part C4: Site Information and Drawings and Documents or parts thereof, which may be incorporated by 

reference into Parts C1 to C4 above.  
 
Deviations from and amendments to the Documents listed in the Tender Data and any addenda thereto as listed in the 
Tender Schedules as well as any changes to the Terms of the Offer agreed by the Tenderer and the Employer during 
this process of Offer and Acceptance, are contained in the Schedule of Deviations attached to and Forming part of this 
Agreement.  No amendments to or deviations from said Documents are valid unless contained in this schedule. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of 
Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) for delivery of any 
Bonds, Guarantees, proof of Insurance and any other Documentation to be provided in terms of the Conditions of 
Contract Identified in the Contract Data. Failure to fulfil any of these Obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer receives 
one fully completed original copy of this Document, including the Schedule of Deviations (if any).  Unless the Tenderer 
(now Contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason why 
he cannot accept the Contents of this Agreement, this Agreement shall constitute a binding Contract between the 
Parties. 
 

 

Signature Block: Employer 

 
Signature       . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . .      
 
Name             . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Capacity         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
for the Employer          Limpopo Department of Agriculture and Rural Development 
                                       
                                        
 
 
Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . .                        Date . . . . . . . . . . . . . . . . . . . 
 
Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Part C1: Agreement and Contract Data Form of Offer and Acceptance 

Schedule of Deviations 
 
1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

4 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

5 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

By the duly Authorised Representatives signing this Agreement, the Employer and the Tenderer agree to and accept 
the foregoing Schedule of Deviations as the only deviations from and amendments to the Documents listed in the 
Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation, clarification or 
changes to the terms of the Offer agreed by the Tenderer and the Employer during this process of Offer and 
Acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the Tender Documents and the receipt by the Tenderer of a completed signed copy of this Agreement 
shall have any meaning or effect in the Contract between the parties arising from this Agreement. 
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Contract  C7 of C241 C1.1 

Part C1: Agreement and Contract Data Form of Offer and Acceptance 

[ONLY TO BE COMPLETED UPON ACCEPTANCE OF A TENDER] 
 
 

For the Tenderer: 
 
 
Signature(s)  ______________________  ______________________ 
 
Name(s)  ______________________  ______________________ 
 
Capacity   ______________________  ______________________ 
 
 
 
   ______________________________________________________ 
   (Name and address of organisation) 
 
 
Name & 
Signature of 
Witness  ______________________   Date ______________________ 
 
 
 
 
 

For the Employer: 
 
Signature(s)  ______________________  ______________________ 
 
Name(s)  ______________________  ______________________ 
 
Capacity   ______________________  ______________________ 
 
 
 
   ______________________________________________________ 
   (Name and address of organisation) 
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Part C1: Agreement and Contract Data Contract Data 

 
         LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 

 
A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 
OF IRRIGATION AND CIVIL WORKS FOR INDIVIDUAL, SCHEMES AND GOVERNMENT 

FACILITIES PROJECTS FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 
RURAL DEVELOPMENT 

 
 
C1.2 CONTRACT DATA     

 
Section 1.01 The General Conditions of Contract for Construction Works (2010) published by the South 
African Institution of Civil Engineering, is applicable to this Contract. Copies of these Conditions of 
Contract may be obtained from the South African Institution of Civil Engineering (Tel: 011-805 5947). 

 
The General Conditions of Contract for Construction Works make several references to the Contract Data for Specific 
Data, which together with these Conditions collectively describe the risks, liabilities and obligations of the Contracting 
parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the General Conditions of Contract. 
 
Each item of Data given below is cross-referenced to the clause in the General Conditions of Contract for 
Construction Works to which it mainly applies. 
 
In In the case where the Department upgrade to the latest version of the General Conditions of Contract while this 
contract is still ongoing, the Department reserves the rights to upgrade and adopt the latest version of the General 
Conditions of Contract and implement in accordance.  
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       LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT  
 

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 
OF IRRIGATION AND CIVIL WORKS FOR INDIVIDUAL, SCHEMES AND GOVERNMENT 

FACILITIES PROJECTS FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 
RURAL DEVELOPMENT 

 

 

C1.2.1:  CONDITIONS OF CONTRACT   

 

GENERAL CONDITIONS OF CONTRACT  

 

SPECIAL CONDITIONS OF CONTRACT  

  

1. GENERAL 

 

2. CONTRACT ABOVE R3M (THREE MILLION RAND) 

 

3. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 

 

4. TRANSFER OF RIGHTS 
 

5. SPECIAL NOTES TO BIDDERS   
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Part C1: Agreement and Contract Data Contract Data 

C1.2.1 CONDITIONS OF CONTRACT 
 

GENERAL CONDITIONS OF CONTRACT  

 
This Contract will be based on the “General Conditions of Contract for Construction Works - 1st Edition 2010", issued 
by the South African Institution of Civil Engineering (Short title: “General Conditions of Contract 2010") and can 
be obtained from: 
 
SAICE 
Waterfall Park 
Howick Gardens 
Vorna Valley Half way House 
Becker Street 
MIDRAND 
1685 
Gauteng Province 
Tel:  (011) 805-5947/8 
Fax:  (011) 805-5971 
 
It is agreed that the only variations from the General Conditions of Contract 2010 are those set out hereafter under 
“Special Conditions of Contract”. 

 
SPECIAL CONDITIONS OF CONTRACT 

 
1. GENERAL 
 

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions 
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2010 to the 
extent specified below, and shall take precedence and shall govern. 

 
The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number 
of the applicable clause or sub clause in the General Conditions of Conditions 2010, and the applicable 
heading, or (where a new special condition that has no relation to the existing clauses is introduced) by a 
number that follows after the last clause number in the General Conditions, and an appropriate heading. 

 
 

2. CONTRACT ABOVE R3M (THREE MILLION RAND) 

The following special conditions apply: 

(a) (i) All bidders from outside the province must enter into a Consortium or Joint Venture with 
local  

SMMEs or suppliers. 
(ii) Preference must be given to local bidders entering into Joint Ventures with local SMME’s or 

suppliers. 
(iii) The members of consortium or Joint Venture, formed in response to preferential 

procurement conditions, must share in the control and management of such consortium. 
(iv) The percentage of the contract value managed or executed by the local partner must not be 

less than 40% of the project value. 
(v) All white owned bidders must enter into join venture with black owned local contractor and 

percentage of management and control for equity owned by black must not be less than 
25% in the venture arrangement. 

 
(b) The AO/AA may, after consulting the departmental or public entities demand management unit, in 

the bid documentation, exempt bidders from complying with the provisions of clause (a), if there are 
no SMME’s or suppliers in Limpopo with the skills or knowledge required to execute the project. 

(c) In the case of construction works, applicable to the construction industry; 
(d) (i) The Consortium or Joint Venture that benefits from the preference system,  

must within 30 days of receiving notice of the contract ,must organize    themselves into legal 
entity or provide with a working agreement between members of the Joint venture or 
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Part C1: Agreement and Contract Data Contract Data 

consortium. Successful suppliers, both from in and outside the province, must upon 
implementation of the project, establish fully fledged office, branch or plant in the province. 
The department reserves the right to retain a percentage of contract value to ensure that the 
above condition is complied with. 

(ii) The retained fee must be paid to the supplier or service provider on successfully completing 
the contract and after having complied with the special conditions. 

(iii) Where the supplier or service provider fails to successfully complete the contract or comply 
with any condition, such supplier or service provider will forfeit the retained percentage. 

(iv) Notwithstanding the forfeiture of the retained percentage of the contract value, if the failure 
to comply with conditions in clause (i) amounts to breach of the contract, the department or 
public entity may invoke any remedy available to it in law. 

(v) A performance guarantee of 10% is applicable to all contracts above R2 000 000.00 and 
must be obtained from either commercial bank or insurance company prior to award of bids. 
The performance security shall be dominated in the currency of the contract and shall be in 
the form of a bank guarantee or an irrevocable letter of credit issued by a reputable bank 
located in South Africa. The accounting officer reserves the right to cancel the award of the 
bid when the bidder fails to present the required security as stipulated in the special 
conditions. 

(e) In all labor-intensive projects, at least 70% of the laborers must be employed from the local community 
where the project will be executed.  

(f) CIDB Standard for Enterprise Development – A minimum of 5% of the total project value to be 

undertaken by joint-venture partners or to be sub-contracted to developing contractors.  

(g) The Contractor shall, in the performance of the Contract, achieve the CIDB Contract Skills Development 

Goal (established in the Standard for developing skills through infrastructure contracts (Gazette 48491 

of 28 April 2023) and the CIDB Standard for Indirect Targeting for Enterprise Development through 

Construction Works Contracts (Gazette 36190 of 25 Feb 2013). 

(h) The Contractor shall determine the CSDG, expressed in Rand, which shall not be less than the subtotal 

multiplied by a percentage (%) factor of 0,5% as given in Table 2 of the Standard for the Civil Engineering 

class of construction works. The Employer shall state the percentage (%) factor in the Final Tender 

Summary section under CSDG. 

 

3. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 
 

Clause no. Description 

 

SCC 4.5.2 
 

Replace the term “Safety” with “Occupational Health and Safety” 

SCC 42.2 
 
 
 
SCC 49.6.1 to   
4.9.6.3 
 

Add the following to the sub-clause:   
Extension of time in respect of abnormal rainfall shall be calculated using the rainfall 
(Formula 1) for each calendar month or part thereof. 
 
Replace the term “Bank” with “Bank or Insurance Company” 
 
 

SCC 55.1.8  
 

Replace sub-clause with: 
The Contractor or anyone on his behalf or in his employ would pay, offer or offer as 
payment to any person in the employ of the Employer, or in the employ of the 
Engineer, a gratuity or reward or commission. 

SCC 50 
 
SCC 50.1 
 
 
 
SCC 59 
 

Replace the Heading with “VARIATIONS EXCEEDING 20 PERCENT” 
 

Replace the wording: “greater than 15 percent” with “greater than 20 percent”. 
 

The following additional clauses to the General Conditions of Contract shall 
apply: 
 
LABOUR INTENSIVE WORKS 
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SCC 59.1 
 
 
 
 
 
 
 
 

Payment for the labour-intensive component of the works 
 
Payment for works identified in the Scope of Work as being labour-intensive shall only 
be made in accordance with the provisions of the Contract if the works are constructed 
strictly in accordance with the provisions of the scope of work. Any non-payment for 
such works shall not relieve the Contractor in any way from his obligations either in 
Contract or in delict. 

SCC 59.2 
 
 
 
 
 
 
SCC 59.3.1 

Applicable labour laws 
 
The Ministerial Determination, Special Public Works Programmes, issued in terms of 
the Basic Conditions of Employment Act of 1997 by the Minister of Labour in 
Government Notice No R63 of 25 January 2002, as reproduced below, shall apply to 
work which are undertaken by unskilled or semi-skilled workers. 
 
Introduction 
 
(a) This document contains the Standard Terms and Conditions for workers 

employed in elementary occupations on a Special Public Works Programme 
(SPWP).  These terms and Conditions do NOT apply to persons employed in 
the supervision and management of a SPWP. 

 
(b) In this document – 

(i) “Department” means any department of State, implementing Agent or 
Contractor; 

 
(ii) “Employer” means any Municipality, implementing Agency or Contractor 

that hires workers to work in elementary occupations on a SPWP; 
 

(iii) “worker” means any person working in an elementary occupation on a 
SPWP.; 

 
(iv) “elementary occupation” means any occupation involving unskilled or 

semi-skilled work; 
 

(v) “Management” means any person employed by a Municipality or 
implementing Agency to administer or execute an SPWP; 

 
(vi) “task” means a fixed quantity of work; 

 
(vii) “task-based work” means work in which a worker is paid a fixed rate for 

performing a task; 
 

(viii) “task-rated worker” means a worker paid on the basis of the number of 
tasks completed; 

 
(ix) “time-rated worker” means a worker paid on the basis of the length of time 

worked. 
 

SCC 59.3.2 Terms of Work 
 

(a)  Workers on a SPWP are employed on a temporary basis. 
(b) A worker may NOT be employed for longer than 24 months in any five year 

cycle on a SPWP. 
(c) Employment on a SPWP does not qualify as employment as a contributor for 

the purpose of the Unemployment Insurance Act 30 of 1966. 
 

SCC 59.3.3 Normal Hours of Work 
(a) An Employer may not set tasks or hours of work that require a worker to work– 
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 (i)  more than forty hours in any week 
 
 (ii)  on more than five days in any week; and 
 
 (iii)  for more than eight hours on any day. 
 
(b) An Employer and worker may agree that a worker will work four days per week.  

The worker may then work up to ten hours per day. 
 
(c) A task-rated worker may not work more than a total of 55 hours in any week to 

complete the tasks allocated (based on a 40-hour week) to that worker. 

 

  
SCC 59.3.4 Meal Breaks 

 
(a) A worker may not work for more than five hours without taking a meal 

break of at least thirty minutes duration. 

 

(b) An Employer and worker may agree on longer meal breaks.   
 
(c) A worker may not work during a meal break.  However, an Employer may 

require a worker to perform duties during a meal break if those duties cannot 
be left unattended and cannot be performed by another worker.  An Employer 
must take reasonable steps to ensure that a worker is relieved of his or her 
duties during the meal break. 

 
(d) A worker is not entitled to payment for the period of a meal break.  However, a 

worker who is paid on the basis of time worked must be paid if the worker is 
required to work or to be available for work during the meal break. 

 
SCC 59.3.5 Special Conditions for Security Guards 

 
(a) A security guard may work up to 55 hours per week and up to eleven hours per 

day. 
 
(b) A security guard who works more than ten hours per day must have a meal 

break of at least one hour or two breaks of at least 30 minutes each. 
 

SCC 59.3.6 Daily Rest Period 
 
Every worker is entitled to a daily rest period of at least eight consecutive hours.  The 
daily rest period is measured from the time the worker ends work on one day until the 
time the worker starts work on the next day. 
 

SCC 59.3.7 Weekly Rest Period 
 
Every worker must have two days off every week. A worker may only work on their 
day off to perform work which must be done without delay and cannot be performed 
by workers during their ordinary hours of work (“emergency work”). 
 

SCC 59.3.8 Work on Sundays and Public Holidays 
(a) A worker may only work on a Sunday or Public holiday to perform emergency 

or security work. 
(b) Work on Sundays is paid at the ordinary rate of pay. 
(c) A task-rated worker who works on a public holiday must be paid – 
 

  (i) the worker’s daily task rate, if the worker works for less than four hours; 
 

(ii) double the worker’s daily task rate, if the worker works for more than four 
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hours. 
 
(d) A time-rated worker who works on a public holiday must be paid – 
 

(i) the worker’s daily rate of pay, if the worker works for less than four hours 
on the public holiday; 

 
(ii) double the worker’s daily rate of pay, if the worker works for more than four 

hours on the public holiday. 
 

SCC 59.3.9 Sick Leave 
 
(a) Only workers who work four or more days per week have the right to claim sick-

pay in terms of this clause. 
 
(b) A worker who is unable to work on account of illness or injury is entitled to claim 

one day’s paid sick leave for every full month that the worker has worked in 
terms of a Contract. 

 
(c) A worker may accumulate a maximum of twelve days’ sick leave in a year. 
 
(d) Accumulated sick-leave may not be transferred from one Contract to another 

Contract. 
 
(e) An Employer must pay a task-rated worker the worker’s daily task rate for a 

day’s sick leave. 
 
(f) An Employer must pay a time-rated worker the worker’s daily rate of pay for a 

day’s sick leave. 
 
(g) An Employer must pay a worker sick pay on the worker’s usual payday. 
 
(h) Before paying sick-pay, an Employer may require a worker to produce a 

certificate stating that the worker was unable to work on account of sickness or 
injury if the worker is– 

 
(i) absent from work for more than two consecutive days; or 
 
(ii) absent from work on more than two occasions in any eight-week period. 

 
(i) A medical certificate must be issued and signed by a Medical Practitioner, a 

qualified Nurse or a Clinic staff member authorised to issue medical certificates 
indicating the duration and reason for incapacity. 

 
(j) A worker is not entitled to paid sick-leave for a work-related injury or 

occupational disease for which the worker can claim compensation under the 
Compensation for Occupational Injuries and Diseases Act. 

 
SCC 59.3.10 Maternity Leave 

 
(a) A worker may take up to four consecutive months’ unpaid maternity leave.   
 
(b) A worker is not entitled to any payment or employment-related benefits during 

maternity leave. 
 
(c) A worker must give her Employer reasonable notice of when she will start 

maternity leave and when she will return to work. 
 (d) A worker is not required to take the full period of maternity leave.  However, a 

worker may not work for four weeks before the expected date of birth of her 
child or for six weeks after the birth of her child, unless a medical practitioner, 
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midwife or qualified nurse certifies that she is fit to do so. 
 
(e) A worker may begin maternity leave – 

 (i)   four weeks before the expected date of birth; or 
 
 (ii)   on an earlier date – 
 

 (1) if a medical Practitioner, Midwife or Certified Nurse certifies that it is 
necessary for the health of the worker or that of her unborn child; or  

  (2) if agreed to between Employer and worker;  or 
 

(iii) on a later date, if a medical Practitioner, Midwife or Certified nurse has 
certified that the worker is able to continue to work without endangering 
her health. 

 
(f) A worker who has a miscarriage during the third trimester of pregnancy or bears 

a stillborn child may take maternity leave for up to six weeks after the 
miscarriage or stillbirth. 

 
(g) A worker who returns to work after maternity leave has the right to start a new 

cycle of twenty-four months employment, unless the SPWP on which she was 
employed has ended. 

 
SCC 59.3.11 Family responsibility leave 

Workers, who work for at least four days per week, are entitled to three days paid 
family responsibility leave each year in the following circumstances – 
 

(a)   when the employee’s child is born; 
 
(b)   when the employee’s child is sick; 
 
(c)   in the event of a death of – 
 

(i) the employee’s spouse or life partner; 
(ii) the employee’s parent, adoptive parent, grandparent, child, adopted 

child, grandchild or sibling.  
 

SCC 59.3.12 Statement of Conditions 
(a) An Employer must give a worker a statement containing the following details at 

the start of employment  – 
 

(i)   the Employer’s name and address and the name of the SPWP; 
 

 (ii)   the tasks or job that the worker is to perform; and 
 
(iii)   the period for which the worker is hired or, if this is not certain, the expected 

duration of the Contract; 
(iv) the worker’s rate of pay and how this is to be calculated; 

 
(v) the training that the worker will receive during the SPWP. 

 
(b) An Employer must ensure that these terms are explained in a suitable language 

to any employee who is unable to read the statement. 
 

(b) An Employer must supply each worker with a copy of these Conditions of 

employment. 
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SCC 59.3.13 Keeping Records 
 
(a) Every Employer must keep a written record of at least the following – 
 

(i) the worker’s name and position; 
 
(ii) in the case of a task-rated worker, the number of tasks completed by the 

worker; 
 
(iii) in the case of a time-rated worker, the time worked by the worker; 
 
(iv) payments made to each worker. 
 

(b) The Employer must keep this record for a period of at least three years after 
the completion of the SPWP. 

 
SCC 59.3.14 Payment 

 
(a) An Employer must pay all wages at least monthly in cash or by cheque or into 

a bank account. 
 
(b) A task-rated worker will only be paid for tasks that have been completed. 
 
(c) An Employer must pay a task-rated worker within five weeks of the work being 

completed and the work having been approved by the manager or the 
Contractor having submitted an invoice to the Employer. 

 
(d) A time-rated worker will be paid at the end of each month. 
 
(e) Payment must be made in cash, by cheque or by direct deposit into a bank 

account designated by the worker. 
 
(f) Payment in cash or by cheque must take place – 
 
 (i)   at the workplace or at a place agreed to by the worker; 
 
 (ii)   during the worker’s working hours or within fifteen minutes of the start or 

finish of work; 
 
 (iii)   in a sealed envelope which becomes the property of the worker. 
 
(g) An Employer must give a worker the following information in writing – 
 
 (i)   the period for which payment is made; 
 
 (ii)   the numbers of tasks completed or hours worked; 

  
 (iii)   the worker’s earnings; 
 
 (iv)   any money deducted from the payment; 
 
 (v)   the actual amount paid to the worker. 
 
(h) If the worker is paid in cash or by cheque, this information must be recorded on 

the envelope and the worker must acknowledge receipt of payment by signing 
for it 

 
(i) If a worker’s employment is terminated, the Employer must pay all monies 

owing to that worker within one month of the termination of employment. 
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SCC 59.3.15 Deductions 
 
(a) An Employer may not deduct money from a worker’s payment unless the 

deduction is required in terms of a law. 
 
(b) An Employer must deduct and pay to the SA Revenue Services any income tax 

that the worker is required to pay. 
 
(c) An Employer who deducts money from a worker’s pay for payment to another 

person must pay the money to that person within the time period and other 
requirements specified in the agreement law, court order or arbitration award 
concerned. 

 
(d) An Employer may not require or allow a worker to – 
 

(i) repay any payment except an overpayment previously made by the 
Employer by mistake; 

 
(ii) state that the worker received a greater amount of money than the 

Employer actually paid to the worker; or 
 
(iii) pay the Employer or any other person for having been employed. 

 
SCC 59.3.16 Health and Safety 

 
(a) Employers must take all reasonable steps to ensure that the working 

environment is healthy and safe. 
 
(b) A worker must  – 
 

(i) work in a way that does not endanger his/her health and safety or that of 
any other person; 

 
(ii) obey any health and safety instruction; 
 
(iii) obey all health and safety rules of the SPWP; 
 
(iv) use any personal protective equipment or clothing issued by the Employer; 
 
(e) report any accident, near-miss incident or dangerous behaviour by another 

person to their Employer or manager. 
 

SCC 59.3.17 Compensation for Injuries and Diseases  
 
(a) It is the responsibility of the Employers (other than a Contractor) to arrange for 

all persons employed on a SPWP to be covered in terms of the Compensation 
for Occupational Injuries and Diseases Act, 130 of 1993. 

 
(b) A worker must report any work-related injury or occupational disease to their 

Employer or manager.  
 
(c) The Employer must report the accident or disease to the Compensation 

Commissioner. 
 
(d) An Employer must pay a worker who is unable to work because of an injury 

caused by an accident at work 75% of their earnings for up to three months.  
The Employer will be refunded this amount by the Compensation 
Commissioner.  This does NOT apply to injuries caused by accidents outside 
the workplace such as road accidents or accidents at home. 
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SCC 59.3.18 Termination 
 
(a) The Employer may terminate the employment of a worker for good cause after 

following a fair procedure. 
 
(b) A worker will not receive severance pay on termination. 
 
(c) A worker is not required to give notice to terminate employment.  However, a 

worker who wishes to resign should advise the Employer in advance to allow 
the Employer to find a replacement. 

 
(d) A worker who is absent for more than three consecutive days without informing 

the Employer of an intention to return to work will have terminated the Contract.  
However, the worker may be re-engaged if a position becomes available for the 
balance of the 24-month period. 

 
(e) A worker who does not attend required training events, without good reason, 

will have terminated the Contract. However, the worker may be re-engaged if a 
position becomes available for the balance of the 24-month period. 

 
SCC 59.3.19 
 
 
 
 
 
 
 
 
 
 
 
SCC 59.3.20 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SCC 59.3.21 
 

Certificate of Service 
 
On termination of employment, a worker is entitled to a certificate stating – 
 

(i)   the worker’s full name; 
(ii)   the name and address of the Employer; 
(iii)   the SPWP on which the worker worked; 
(iv)   the work performed by the worker; 
(v)   any training received by the worker as part of the SPWP; 
(vi)   the period for which the worker worked on the SPWP; 
(vii) any other information agreed on by the Employer and worker. 

 
Reporting 
 
The Contractor shall report the breakdown of each payment certificate into the broad 
categories of: 
 

a) Overheads, 
b) Supervision, 
c) Materials, 
d) Plant, and 
e) Labour. 

 
The Contractor shall further report for each payment certificate the person-days of 
employment as set out in the Pro Forma, Schedule X: Monthly Labour Report. 
 
In the calculation of person-days, a day shall be taken as 8 hours and no time over 
and above 8 hours per day shall be used to contribute to the number of person-days 
reported. 
 
Source of Labour 
 
The Contractor shall source his labour from the local area through the services of an 
appropriate Councillor or Community Liaison Officer or another appointed person who 
has contact with a labour pool in the area. 
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4. TRANSFER OF RIGHTS 
 
The successful tenderer should complete and submit a Transfer of Rights Form to claim for materials on site with 
every progress payment for the project.  No payment for materials on site would be granted if this Document is not 
submitted with the progress payment being considered. 

 

TRANSFER OF RIGHTS 

 
TRANSFER OF RIGHTS AND INDEMNITY (To be completed during construction by successful                                 

Tenderer only) 

 
Claim for materials on site, Payment Certificate No. ……………… Date: …………………………….. 
 
Contract No: …………………………………. For (Contract title) …………….……………………………… 
 
……………………………………………………………………………………….……………………………… 
 
I, the undersigned (name of signatory) ………………….……………………………...… in my capacity as 
 
………………………………………………. of (name of Contractor) ………………………………………… 
 
duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the Contractor’s rights, title 
and interest in and to the materials and goods, for which evidence of bona fide ownership is attached hereto, unto 
and in favour of (name of Employer) ……………………………………………………………………….. insofar as the 
Contractor retains actual control of the materials and goods, the right of ownership thereof passes to the Employer 
by constitutum possessorium. 
 
I herewith indemnify the Employer against any claim to and in respect of said materials by reason of the Contractor’s 
sequestration or liquidation or of any defect in the Contractor’s title to the materials and agree that no payment for 
materials on site will be made by the Employer until such time as I have submitted documentary proof of bona fide 
ownership of the said materials and goods. 
 
This transfer shall become effective upon conclusion of the Contractor receiving payment from the Employer or from 
any other person on behalf of the Employer for the materials and goods as Materials on Site, payment of retention 
money thereon excluded. 
 
I further confirm that I am fully responsible for all materials and goods listed under this Transfer of Rights and that 
they have been insured adequately against all risks and will remain insured until they are built into or used in the 
permanent works and taken over by the Employer. 
 
This certificate of Transfer of Rights applies only to the materials and goods as listed in the following table. 
 

 
 
 
 
 
 
 
 
 

 
Signed by: …………………………………………………………………………Date: ………..……..……… 
for and on behalf of the Contractor. 
 
Witnessed by: ……………………………………………………………………. Date: ……………………… 
 
NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor to the supplier, shall 
accompany the Contractor’s claim for payment for materials on site in terms of Clause 49.1.5 of the General Conditions of Contract 
2004. 

 
Description of Item 

 
Unit 

 
Quantity 

 
Rate 

 
Amount 

 
Supplier 

      

      

      

      

 
Total Value of Materials and goods 
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5. SPECIAL NOTES TO BIDDERS 

The following special conditions are for compliance and attention to bidders: 

1.1. CIDB reserve the right to call interviews with short-listed bidders before final selection. 

1.2. CIDB reserve the right to conduct supplier due diligence prior to final award or at any time during the 

contract period. This may include surprise site visits. 

1.3. CIDB reserve the right to appoint the bidder that proves to be fully capable and qualified to handle 

and execute the job. 

1.4. The proposals submitted must be in line with the detailed specification. 

1.5. CIDB reserve the right to cancel or withdraw this bid if: 

 

i. Due to changed circumstances, there is no longer a need for these services; or 

ii. Funds are no longer available to cover the total envisaged expenditure; or 

iii. No acceptable bids are received; or 

iv. There is a material irregularity in the Bid process. 

1.6. In the case of sub-contracting or joint venture agreement, CIDB will enter into a single contract with the 

principal bidder. 

1.7. Bidders who are not registered on Central Supplier Database (CSD) must register before 

submission of bids. 

1.8. Any completion of the bid document in pencil or erasable ink will not be acceptable and will 

automatically disqualify the submitted bid. 

1.9. Successful bidder will be required to sign and enter into a formal contract upon the award. 

1.10. Notwithstanding shortcomings and/or inconsistencies, if any, in this specification, which is only a 

minimum specification, a bidder shall make provision for a complete solution that will deliver the 

required service efficiently and cost-effectively. 

1.11. Bid documents must be submitted physically to the closing address as reflected on the Tender document. 

1.12. Bids received after the closing date and time will not be accepted for consideration. 

1.13. This request for bid document contains confidential information about CIDB, which has been provided 

to supply potential bidders with the data necessary to provide a holistic response. 

1.14. No part of the contents may be used, copied, disclosed or conveyed in whole or in part to any 

party, in any manner whatsoever without the prior written permission of CIDB. 

1.15. Any reproduction or transmission of information contained in this document except for the sole 

purpose of responding to this bid is strictly prohibited. 

 
Clause C.2.1 Only those tenderers who are registered with the CIDB, or are capable of being so prior to the closing date of 

the tender, in a contractor grading designation equal to or higher than a contractor grading designation determined in 

accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the 

Construction Industry Development Regulations, for the advertised grading class of construction work, are eligible to have 

their tenders evaluated. 

 

Joint ventures are eligible to submit tenders provided that: 

1.            Every member of the joint venture is registered with the CIDB; 

2.            The lead partner contractor’s grading designation should not be lower than one level below the required minimum  

               grading designation in the class of works construction works under considerations and possess the required 

recognition  
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 status. The combined contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations should be equal to or higher than a contractor grading designation as per the tender’s 

advert.  
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C1.2.2 PART A:  DATA PROVIDED BY THE EMPLOYER 
 
The following Contract Specific Data are applicable to this Contract. 
 
REFERENCE CONTRACT SPECIFIC DATA BY THE EMPLOYER 
  
Clause 1.1.14: Name of Employer: Limpopo Department of Agriculture & Rural Development, 

Polokwane 
 
Clause 1.2.2: Address of Employer: 
 

Physical:    Postal: 
 

  Limpopo Department of Agriculture  Limpopo Department of Agriculture  
  & Rural Development   & Rural Development 
  69 Biccard Street   P Bag X9487 
  Polokwane    Polokwane  
  0700     0700 

 
  E-Mail:  
 

                                        Telephone No: (015) 294 3348   Fax No: (015) 294 4535 
 
Clause 1.1.15: Name of Engineer: Ms T Ngoepe 
 
Clause 1.2.2: Address of Engineer: 
 
 Physical:    Postal: 

 
  Limpopo Department of Agriculture   Limpopo Department of Agriculture  
  & Rural Development   & Rural Development 
  67/69 Biccard Street                   Private Bag X9487 
  Polokwane    Polokwane 
  0700     0700 

 
E-Mail: NgoepeT@agric.limpopo.gov.za   
 

  Telephone No: (015) 294 3429 
 
Clause 1.6 & 38.1: Special non-working days are Sundays and the following statutory public holidays as 

declared by National or Regional Government: 
 

New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers 
day, Youth Day, National Women’s Day, Heritage Day, Day of Reconciliation, Christmas 
Day and the Day of Goodwill including the construction industry year end break. 

 
Clause 1.6:  The year end break commences on the first working day after 15 December and ends on 

the first working day after 5 January of the next year.  
 
Clause 2.3:  The Engineer is required to obtain the specific approval of the Employer for the following:  
 

The Engineer requires Departmental approval in order to authorise any expenditure in 
excess of the Tender Sum plus 15% Contingencies. 
 

Clause 7:    Performance Guarantee to be delivered within 14 days of the Commencement Day. 
 

 The total liability under the guarantee should not be less than 10% of the tender amount, 
excluding VAT.   

 
Clause 10.1: The Contractor shall commence executing the work within 14 days of the Commencement 

mailto:NgoepeT@agric.limpopo.gov.za
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date. 
 
Clause 12.2: The Contractor shall deliver his programme of work within 14 days of the Commencement 

date. 
 
Clause 35.1.1.2.2: The value of material to be supplied by the Employer is nil. 
 
Clause 35.1.1.2.3: The amount to cover Professional fees for repairing damage and loss to be included in the 

Insurance sum is R 150 000.00 
 
Clause 35.1.3: The limit of indemnity for Liability Insurance is R 5 000 000.00 for any single liability claim. 

Liability insurance shall include spread of fire risk.  
 
Clause 37.2.2.3: The percentage allowance to cover overhead charges is 15%. 
 
Clause 42.1: The Works shall be completed as per task order, excluding special non-working days and the 

year-end break. 
 
Clause 43.1: The penalty for failing to complete the works is 0.05% of the Total Tender Sum per Calendar 

Day. 
 
Clause 46: No Contract Price Adjustment will be allowed for this Contract. 
 
Clause 49.1.5: The percentage advance on materials not yet built into the Permanent Works is: 80% 
 
Clause 49.3: The percentage retention on the amounts due to the Contractor is 10 %, excluding Contract 

Price Adjustment, Contingencies and VAT, and limited to 5% of the Contract amount, 
excluding Contract Price Adjustment, Contingencies and VAT. 

 
Clause 49.6: A Retention money Guarantee will not be permitted. 
 
Clause 53.1: The Defects Liability Period is 12 months measured from the date of the Certificate of 

Completion. And a guarantee of 12 months. 
 
Clause 58.1.4 Dispute resolution shall be by Adjudication.  

 
Clause 58.3: Dispute Resolution shall be by Adjudication.  
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C1.2.2: PART B:  DATA PROVIDED BY THE CONTRACTOR 
 
 
The following Contract Specific Data are applicable to this Contract: 
 
REFERENCE CONTRACT SPECIFIC DATA BY THE CONTRACTOR 
 
Clause 1.1.8: Name of Contractor: ……………………………………………………………….. 
 
Clause 1.2.2: Address of the Contractor: 
 

Physical:     Postal: 
 

...................................................  .............................................. 
 
...................................................  .............................................. 
 
...................................................  .............................................. 
 
.....................     ...................... 
 
E-Mail: .......................................................................... 
 
Telephone No: …………………….........  Fax No: ……………………… 
 

Clause 46.3: The variation in cost of all special materials is to be provided in the table SM 1 for special 
materials.  

 
The rates and prices for the special materials shall be furnished by the Tenderer, which 
rates and prices shall not include VAT but shall include all other obligatory taxes and levies. 
The quoted price is the ruling price on the Month prior to close of tender. 

 

TABLE: SM1 
 

Special material Unit on which variation will be 
determined 

Price for base month ex 
factory, excluding 
transport, labour or any 
other costs.  

Containers Delivered in bulk  

    

    

    

    

    

 

* Contractor to indicate the type, unit and rate of special material to be listed.  When called upon to do 

so, the Contractor shall substantiate the above rates or prices with acceptable documentary 

evidence.  Contractor to provide any other Special Materials if deemed necessary  
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C1.3  FORM OF GUARANTEE - PRO FORMA 
 

Contract No.  
WHEREAS The Limpopo Department of Agriculture and Rural Development (hereinafter referred to as the 
Employer”) entered into, a Contract with: 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

(Hereinafter called “the Contactor”) on the . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . 20. . . . . .   

for A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 
OF IRRIGATION AND CIVIL WORKS FOR INDIVIDUAL, SCHEMES AND GOVERNMENT 

FACILITIES PROJECTS FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 
RURAL DEVELOPMENT 

 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way 
of a Guarantee for the due and faithful fulfilment of such Contract by the Contractor; 
 
AND WHEREAS . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . has / have at the  
request of the Contractor, agreed to give such Guarantee; 
 
NOW THEREFORE WE  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . do hereby  
Guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer under 
renunciation of the benefits of division and execution for the due and faithful performance by the Contractor of all the 
Terms and Conditions of the said Contract, subject to the following Conditions: 
 
1.  The Employer shall, without reference and / or notice to us, have complete liberty of action to act in any manner 

authorized and/or contemplated by the terms of the said Contract, and/or to agree to any modifications, 
variations, alterations, directions or extensions of the completion date of the works under the said Contract, and 
that its rights under this Guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason 
of any steps which the Employer may take under such Contract, or of any modification, variation, alterations of 
the completion date which the Employer may make, give, concede or agree to under the said Contract. 

 
2.  This Guarantee shall be limited to the payment of a sum of money. 
 
3.  The Employer shall be entitled, without reference to us, to release any Guarantee held by it, and to give time to 

or compound or make any other arrangement with the Contractor. 
 
4.  This Guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of the 

Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his intention 
to institute claims, and the particulars thereof, in which event this Guarantee shall remain in full force and effect 
until all such claims have been paid or liquidated. 

 
5.  Our total liability hereunder shall not exceed the Guaranteed Sum of: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .Rand (in words); 

R. . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures)  

 
6.  The Guarantor reserves the right to withdraw from this Guarantee by depositing the Guaranteed Sum with the 

beneficiary, whereupon our liability hereunder shall cease. 
 
7.  We hereby choose our address for the serving of all notices for all purposes arising here from as 

 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

  
IN WITNESS WHEREOF this Guarantee has been executed by us at . . . . . . . . . . . . . . . . . . . . . . . . . .  

on this . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 20 . . . . . . . .  

 
 
Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Duly authorized to sign on behalf of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
Address    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
 
                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
As witnesses: 
 
 
1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
  
2 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  



Limpopo Department of Agriculture & Rural Development TENDER NO. ACDP 23/16 
A 3-Year Framework Agreement for the Development and Maintenance of Irrigation and Civil Works for Individuals, Schemes and 
Government Facilities Projects for the Limpopo Department of Agriculture and Rural Development  
_________________________________________________________________________________________________________________ 

 

     
Contract  C27 of C241 C1.2 

Part C1: Agreement and Contract Data Contract Data 

C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT NO 85 OF 1993 

 
 

THIS AGREEMENT is made between The Limpopo Department of Agriculture and Rural Development 
 
(hereinafter called the EMPLOYER of the one part, herein represented by:  

 ..............................  ....................................................................................................................................  

in his capacity as:   .................................................................................................................................... ; 

AND:   ....................  ....................................................................................................................................  

(hereinafter called the CONTRACTOR) of the other part, herein represented by ....................................  

 ..............................  ....................................................................................................................................  

in his capacity as:   ....................................................................................................................................  

duly authorised to sign on behalf of the Contractor. 

 

 

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an Agreement between the 

CONTRACTOR and the EMPLOYER in respect of 

  

CONTRACT No: ACDP 23/16: A 3-YEAR FRAMEWORK AGREEMENT FOR THE 
DEVELOPMENT AND MAINTENANCE OF IRRIGATION AND CIVIL WORKS FOR 

INDIVIDUAL, SCHEMES AND GOVERNMENT FACILITIES PROJECTS FOR THE LIMPOPO 
DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 

 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the 
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA 
Amendment Act No 181/1993 (hereinafter referred to as the ACT); 
  
NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 

CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 

thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions imposed 

in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed certain 
arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, his 
officials and employees.  The CONTRACTOR shall bear the onus of acquainting himself/herself/itself with 
such arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts Sole Liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and 
the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING ENGINEERS 
from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and 
procedures in respect of the work included in the Contract. 

 
4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although 

not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with 
his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not 
be limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to take 
such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the 
CONTRACTOR. 

 
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or 

criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant 
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of 
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such investigation, complaint or criminal charge. 
 
 
 
 
Thus signed at ..………..……….....……………………....…….. for and on behalf of the CONTRACTOR  
 
on this the ……………… day of ……......………..……… 20……… 
 
 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.   ........................................................................  
 

2.   ........................................................................  
 
 
Thus signed at ……………………………………………. for and on behalf of the EMPLOYER on this 
 
the …………………………... day of ……………..……… 20……… 
 
 
 
SIGNATURE: .............................................................................................................................................  
 
NAME AND SURNAME:  ...........................................................................................................................  
 
CAPACITY:  ...............................................................................................................................................  
 
WITNESSES:    1.   ........................................................................  
 

2.   ........................................................................  
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PART C2:  PRICING DATA 

 

C2.1: PRICING INSTRUCTIONS  

  

C2.2: BILL OF QUANTITIES 
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         LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 
OF IRRIGATION AND CIVIL WORKS FOR INDIVIDUAL, SCHEMES AND GOVERNMENT 

FACILITIES PROJECTS FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 
RURAL DEVELOPMENT 

 
C2.1 Pricing Instructions  

 
1. Measurement and payment shall be in accordance with the relevant provisions of the General Conditions of 

Contract (2010 edition) as amended in the Scope of Works. 
 
2. The units of measurement described in this Bill of Quantities are metric units.  Abbreviations used in the Bill 

of Quantities are as follows: 
           

%  = percent 
h  = hour 
ha  = hectare  
kg  = kilogram 
kl  = kilolitre 
km  = kilometre 
km-pass = kilometre-pass 
kPa   =  kilopascal 
kW  = kilowatt 
l  = litre 
m  = metre 
mm  = millimetre 
m²  = square metre 
m²-pass = square metre-pass 
m³  = cubic metre 
m³-km  = cubic metre-kilometre 
MN  = meganewton 
MN.m  = meganewton-metre 
MPa  = megapascal  
No.  = number 
Prov sum = Provisional sum  
PC sum = Prime Cost sum 
R/only  = Rate only 
sum  = lump sum 
t  = ton (1000 kg) 
W/day   =  Work day 

 
3. For the purpose of this Bill of Quantities, the following words shall have the meanings hereby assigned to 

them: 
Unit: The unit of measurement for each item of work as defined in the Specifications  
Quantity: The number of units of work for each item. 
Rate: The agreed payment per unit of measurement. 
Amount: The product of the quantity and the agreed rate for an item. 
Lump sum: An agreed amount for an item, the extent of which is described in the Bills of Quantities but 

the quantity of work of which is not measured in any units. 
 
4. Unless otherwise stated, items are measured net in accordance with the Drawings, and no allowance is 

made for waste. 
 

5. The prices and rates in this Bill of Quantities are fully inclusive prices for the Work described under the items.  
Such prices and rates cover all costs and expenses that may be required in and for the execution of the Work 
described in accordance with the provisions of the Scope of Work, and shall cover the cost of all general 
risks, liabilities, and obligations set forth or implied in the Contract Data, as well as overhead charges and 
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profit. These prices will be used as a basis for assessment of payment for additional Work that may have to 
be carried out. 

6. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations, 
By-laws, International Standards and National Standards that were published 28 days before the closing date 
for Tenders. (Refer to www.stanza.org.za or www.iso.org for information on Standards) 

 
7. Where the Scope of Work requires detailed Drawings and designs or other information to be provided, all 

costs associated therewith are deemed to have been provided for and included in the unit rates and sum 
amount Tendered such items   

 
8. This contract is rate-based thus the Bidder is required to rate all the items in the Bill of Quantities, Amounts, 

Sub-totals and Totals as per the provided pricing data, using black ink. Failure to comply will lead to the bid 
being disqualified.   

 
9. The quantities set out in this Bill of Quantities are approximate and do not necessarily represent the actual 

amount of Work to be done.  The quantities of work accepted and Certified for Payment will be used for 
determining payments due and not the quantities given in this Bill of Quantities. 

 
10. The short descriptions of the items of payment given in this Bill of Quantities are only for the purposes of 

identifying the items.  More details regarding the extent of the work entailed under each item appear in the 
Scope of Work. 

 
11. The item numbers appearing in the Bills of Quantities refer to the corresponding item numbers in the 

Specifications were applicable.  
 
12. Those parts of the contract to be constructed using labour-intensive methods have been marked in the Bills 

of Quantities with the letters “LI” in a separate column filled in against every item so designated.  The works, 
or parts of the works so designated are to be constructed using labour-intensive methods only. The use of 
plant to provide such works, other than plant specifically provided for in the scope of work, is a variation to 
the contract. The items marked with the letters LI are not necessarily an exhaustive list of all the activities 
which must be done by hand, and this clause does not over-ride any of the requirements in the generic labour 
intensive specification in the Scope of Works.  

  
13 Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the 

Scope of Works) will not be made unless they are constructed using labour-intensive methods.  Any 
unauthorised use of plant to carry out work which was to be done labour-intensively will not be condoned 
and any works so constructed will not be certified for payment.   

   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.stanza.org.za/
http://www.iso.org/
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          LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 

 
A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 
OF IRRIGATION AND CIVIL WORKS FOR INDIVIDUAL, SCHEMES AND GOVERNMENT 

FACILITIES PROJECTS FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 
RURAL DEVELOPMENT 

 

 

C2.2 Bill of Quantities  

 

CATEGORY 1 BOQ – ONLY BIDDERS WITH CIDB GRADING 
3CE OR 3SH TO 4CE OR 4SH MUST COMPLETE THIS 

SECTION. 
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SECTION AND DESCRIPTION AMOUNT

LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

SUMMARY OF SCHEDULE OF QUANTITIES AND CALCULATION OF CONTRACT AMOUNT

FRAMEWORK AGREEMENT FOR DEVELOPMENT AND MAINTENANCE OF IRRIGATION PROJECTS

SECTION A1  : PRELIMINARY AND GENERAL

SECTION A2  : DAYWORKS

SECTION B: EARTHWORKS

SECTION C : STEEL PIPES AND FITTINGS

SECTION D : HDPE PIPES AND FITTINGS

SECTION E : PVC PIPES AND FITTINGS

SECTION F : DRIP IRRIGATION

SECTION G : SPRINKLER IRRIGATION

SECTION H : FILTERS & AIRVALVES

SECTION J : LDPE PIPES AND FITTINGS

SECTION K : VALVES & METERS

SECTION L : SHADENET

SECTION M : TUNNELS & RESEVOIRS

SECTION P : BUILDING

SECTION R : ELECTRICALS AND PLUMBING

SECTION S : POWER GENERATION EQUIPMENT

SECTION T : PUMPS & MOTORS,CONTROLS & CABLES

ADD 10% CONTIGENCIES

TOTAL TENDER AMOUNT

TOTAL SCHEDULE OF QUANTITIES

ADD 15% VAT

SUB-TOTAL
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A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION
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No. Clause DESCRIPTION Unit Qty Rate Amount

SECTION A: PRELIMINARY & GENERAL

A.1
SANS 
1200A

SCHEDULED FIXED-CHARGE AND VALUE 
RELATED ITEMS (Max. 5% of R 3000 000,00)

A.1.1 8.3.1 Contractual Requirements Sum 1

8.3.2 Establishment of Facilities on Site

8.3.2.2 FACILITIES FOR CONTRACTOR

A.1.2 a) Offices and storage shed Sum 1

A.1.3 b) Living accommodation Sum 1

A.1.4 c) Ablution and Latrine Facilities Sum 1

A.1.5 d) Tools and equipment Sum 1

A.1.6
e) Water supplies, electrical power and 
communication

Sum 1

A.1.7 5,1,1 Setting out of the works Sum 1

A.1.8 8.3.4 Removal of Site Establishment Sum 1

8.4
SCHEDULED TIME-RELATED ITEMS (Max. 
5% of R 3000 000,00)

A.1.9 8.4.1 Contractual Requirements months 4

A.1.10 All risk Insurance of the works months 4

8.4.2
Operation and Maintenance of Facilities on 
Site

8.4.2.2 FACILITIES FOR CONTRACTOR

A.1.11 a) Offices and storage shed months 4

A.1.12 d) Living accommodation months 4

A.1.13 e) Ablution and Latrine Facilities months 4

A.1.14 f) Tools and equipment months 4

A.1.15
g) Water supplies, electrical power and 
communication

months 4

A.1.16 8.4.3 Supervision for Duration of Construction months 4

Note:  Contractor to Hire at least 5 LOCAL personnel/labour at not less than 
R200/day labour rate for a 4 months Contract Period with Sub Total Task Order 
Amount of R3 000 000,00 before VAT and Contingencies

Note: For the purpose of costing, assume a 4 months construction period, with 
a total value of works (excl. P&G) of R3 000 000,00. 
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No. Clause DESCRIPTION Unit Qty Rate Amount

8,5
SUMS STATED PROVISIONALLY BY 
ENGINEER

A.1.17 8.5 (b) a)  Topgraphical Survey
Prov 
Sum

1 15000 rate only

A.1.18
b)  Remuneration of Community Liaison Officer  
(CLO)

Prov 
Sum

1 15000 rate only

A.1.19
c)  Overheads, charges and profit on a) to  b) 
above

% R30 000

OCCUPATIONAL HEALTH AND SAFETY 

A.1.20
Contractor’s initial obligations in respect of  the 
Occupational Health and Safety Act and 
Construction Regulations

Sum 1

A.1.21
Contractor’s time related obligations in respect of 
the Occupational Health and Safety Act and 
Construction Regulations

Month 4

A.1.23
Dust suppression by water spraying construction 
site, with 10 000L Tanker

Day 1

A.1.24

SANS approved weld mesh type temporary 
barrier fencing 1,8m high covered with a net 
fixed to and including 100mm diameter gum 
poles set securely min 300mm deep in ground at 
max 3m spacing including excavation, 
backfilling, etc

m 200

A.1.25
Extra over mesh fence for pedestrian gate size 
1.8 x 1,8m high.

No 1

Provision for Personal Protective Equipment and 
Protective Clothing per each person:

A.1.26 Reflective vests. No 5

A.1.27 Hard hats. No 5

A.1.28 Protective foot wear. No 5

A.1.29 Ear Plugs. No 5

A.1.30 Dust Masks. No 5

A.1.31 Working suite - jacket and pants No 5

Costs of Medical Certificates and Medical 
Surveillance:

A.1.32 Entry medical fitness examinations per employee No 5

A.1.33
Respiritory prevention kit allocation and routine 
screening 

No 5

A.1.34 Exit Examinations per employee No 5

A TOTAL SECTION "A1" CARRIED FORWARD TO SUMMARY
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SANS 
1200A

DAYWORKS 

A.2 8,7 Daywork Labour 

A.2.1 Contractor's Representative hour 1

A.2.2  Surveyor hour 1

A.2.3  Irrigation engineer hour 1

A.2.4  Plumber hour 1

A.2.5  Boilermaker hour 1

A.2.6  Bricklayer hour 1

A.2.7  Plasterer hour 1

A.2.8  Welder with API 1104 Certificate hour 1

A.2.9  Electrician hour 1

A.2.10  Semi-skilled labourer hour 1

A.2.11  Labourer hour 1

A,3 8,7 Plant hire (dry rates)  :  Work Rates on Site 

A.3.1 Crane 20 t - 35 t capacity hour 1

A.3.2 Tractor 60 kW - 90 kW hour 1

A.3.3 TLB 60 kW - 70 kW hour 1

A.3.4 Motor graders 150 kW - 160 kW hour 1

A.3.6 Wheel excavators 0,4 - 1,25m³ bucket size hour 1

A.3.7 Water tankers 4 000  - 20 000 litre hour 1

A.3.8
Drilling rig up to 200 metres(rotary air 
percussion)

hour 1

A.3.9 Borehole Testing equipment up 10 litres/s hour 1

A.3.10 Dumpers 0,5m³ (Hydraulic tip) hour 1

A.3.11
Mono pump with 80mm DN outlet (diesel driven) 
2.2 - 7.5 kW

hour 1

A.3.12 Arc-welding unit (300 A) hour 1

A.3.13 10 kVA (petrol) 220V Generator hour 1

A.3.14 30 kVA (diesel) 380V - 3ph Generator hour 1
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A,4 TRAINING AND OTHER MARKUPS

A.4.1
SUMS STATED PROVISIONALLY BY 
ENGINEER (Employer)

A.4.2 SABI ACCREDITED TRAINING

A.4.3
Provision of M1 - Basic principles and installation 
of irrigation systems by an SABI accredited 
training service provider / institute (25 People)

PC 
Sum

1 15000 rate only

A.4.4

Provision of M2 - Irrigation Scheduling and 
management of irrigation systems an SABI 
accredited training service provider / institute (5 
People)

PC 
Sum

1 15000 rate only

A.4.5

Provision of refresher training on the irrigation 
equipment installed. Training to be done by the 
Supplier of an SABI accredited training service 
provider / institue

PC 
Sum

1 15000 rate only

A.4.6
Training allowance for direct payments to 
targeted labour in terms of formal training days

PC 
Sum

1 15000 rate only

A.4.7
Transport & accommodation of workers for 
training where it is not possible to undertake the 
training in close proximity to the site

PC 
Sum

1 15000 rate only

A.4.8
Extra over A.4.3 to A.4.7 above for the 
administration payment of training, allowances 
transport and venue arrangements

%      75 000 

A,5 Mark up on other specialists services

A.5.1 Geohydrological services PC sum               1 15000 rate only

A.5.2 Electrical and mechanical engineering services PC sum               1 15000 rate only

A.5.3 Geotechnical services PC sum               1 15000 rate only

A.5.4 Agricultural Engineering (Anciliry works) PC sum               1 15000 rate only

A.5.5
Provision of Operation and maintenance manual 
for Irrigation Development Works

PC sum               1 15000 rate only

A.5.6 Structural engineering services PC sum               1 15000 rate only

A.5.7 Mark up on above %      90 000 

TOTAL SECTION "A2" CARRIED FORWARD TO SUMMARY
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No. Clause DESCRIPTION Unit Qty Rate Amount

SECTION B: EARTHWORKS

B.1 SITE CLEARANCE

B.1.1
Clear and grub site including vegetation, trees and 
tree stumps of girth up to 1m  m2 1

B.1.2
Clear and grub vegetation on the pipeline path, 2m 
wide clearing

m 1

B.1.3
De-bushing of virgin land with congested high dense 
bush/trees

ha 1

B.1.4 De-bushing of virgin land with scattered bush/trees ha 1

Remove Topsoil 

B.1.5
Strip to 150 mm deep x 1 m wide on single pipe and 2 
m wide on double on pipeline centre line, stockpile 
and prevent dust 

m² 1

Dams De-Silting

B.1.6
Removal of silt in dam basin including free haul of 
2km and dumping on approved site as per Engineers 
instruction.

m³ 1

Keeping excavations free of water:

B.1.7 Keeping excavations free from mud and storm water Sum 1

B.1.8
Handling and Keeping excavations free from 
subterranean sources.

Sum 1

B.2
SANS 
1200D

EXCAVATION

B.2.1
Excavations in all materials for trenches to a depth 
less than1000 mm for removal of unsuitable material  
and dispose of material for 600mm wide trenches

m 1

B.2.2
Excavations in all materials for trenches to a depth 
less than 1000 mm for removal of unsuitable material  
and dispose of material for 800mm wide trenches

m 1

B.2.3
Excavations in all materials for trenches to a depth 
less than 1500 mm for removal of unsuitable material  
and dispose of material for 600mm wide trenches

m 1

B.2.4
Excavations in all materials for trenches to a depth 
less 1500 mm for removal of unsuitable material  and 
dispose of material for 800mm wide trenches

m 1

Extra-over Item above (Items B.2.1 - B.2.6)

B.2.5 Intermediate excavations mᶾ 1

B.2.6 Hard excavations mᶾ 1

B.2.7 Boulder excavation, Class A mᶾ 1

B.2.8 Boulder excavation, Class B mᶾ 1
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BEDDING (PIPES) 

Provision of bedding from trench excavation:

B.2.9 Selected granular material m³ 1

B.2.10 Selected fill material m³ 1

Supply only of bedding by importation From other 
necessary excavations (Provisional)

B.2.11 Selected granular material m³ 1

B.2.12 Selected fill material m³ 1

Dealing with Services that intersect a trench to 
complete works:

B.2.13 Stock fences No 1

B.2.14 Water Pipes No 1

B.2.15 Roads No 1

B.2.16 Power cables No 1

Finishing

Reinstate road surfaces complete with all courses:

B.2.17 Gravel road surfaces m² 1

B.2.18 Paved road surfaces m² 1

B.3 Soil Preparation 

B.3.1
Plough land earmarked for irrigation to a depth of 300 
mm

ha 1

B.3.2 Disk land earmarked for irrigation ha 1

B.3.3
Rip the land earmarked for irrigaion to a depth of 600 
mm, One way 

ha 1

B.3.4
Rip the land earmarked for irrigaion to a depth of 600 
mm, 2nd Cross Ripping at 45deg 

ha 1

B.3.5
Vegetable crops ridges making with less than 0,5m 
wide width and 0,5m height in the field 

ha 1

B.3.6
Citrus ochard ridges making with over 1m wide width 
and 1m height in the field 

ha 1

B.3.7
Extra over above for operations under Shadenets and 
Tunnels (Items B.3.1 - B.3.6)

ha 1

TOTAL SECTION "B" CARRIED FORWARD TO SUMMARY
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No. Clause DESCRIPTION Unit Qty Rate Amount

SECTION C : STEEL PIPES AND FITTINGS

C

C.1 Barrel Nipple

C.1.1 40 mm no 1

C.1.2 50 mm no 1

C.1.3 65 mm no 1

C.1.4 80 mm no 1

C.1.5 100 mm no 1

C.2 Nipple Galvanised Hexagonal

C.2.1 40 mm no 1

C.2.2 50 mm no 1

C.2.3 65 mm no 1

C.2.4 80 mm no 1

C.2.5 100 mm no 1

C.3 Elbow Galvanised Female/Female 900

C.3.1 40 mm no 1

C.3.2 50 mm no 1

C.3.3 65 mm no 1

C.3.4 80 mm no 1

C.3.5 100 mm no 1

C.4 Elbow Galvanised Male/Female 900

C.4.1 40 mm no 1

C.4.2 50 mm no 1

C.4.3 65 mm no 1

C.4.4 80 mm no 1

C.4.5 100 mm no 1

Supply, deliver,install and test the following steel pipes, fittings and specials 
complete with gaskets, bolts, nuts and washers. Conforming to SABS 719, SABS 
62-1989 and BS534. All steel pipes and fittings to have a wall thickness of 4.5mm 
and galvanized according to specification SABS 1461 and SABS ISO 14713. All 
flanges Table D
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No. Clause DESCRIPTION Unit Qty Rate Amount

C.5 Elbow Galvanised Gemale/Female 45

C.5.1 40 mm no 1

C.5.2 50 mm no 1

C.5.3 65 mm no 1

C.5.4 80 mm no 1

C.5.5 100 mm no 1

C.6 Coupling galvanised swage

C.6.1 40 mm no 1

C.6.2 50 mm no 1

C.6.3 65 mm no 1

C.6.4 80 mm no 1

C.6.5 100 mm no 1

C.7 Crosses galvanised

C.7.1 40 mm no 1

C.7.2 50 mm no 1

C.7.3 65 mm no 1

C.7.4 80 mm no 1

C.7.5 100 mm no 1

C.8 Backnut galvanised

C.8.1 40 mm no 1

C.8.2 50 mm no 1

C.8.3 65 mm no 1

C.8.4 80 mm no 1

C.8.5 100 mm no 1

C.9 Union galvanised conical

C.9.1 40 mm no 1

C.9.2 50 mm no 1

C.9.3 65 mm no 1

C.9.4 80 mm no 1

C.9.5 100 mm no 1
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No. Clause DESCRIPTION Unit Qty Rate Amount

C.10 Union galvanised conical

C.10.1 40 mm no 1

C.10.2 50 mm no 1

C.10.3 65 mm no 1

C.10.4 80 mm no 1

C.10.5 100 mm no 1

C.11 Coupling Galvanised Johnson

C.11.1 40 mm no 1

C.11.2 50 mm no 1

C.11.3 65 mm no 1

C.11.4 80 mm no 1

C.11.5 100 mm no 1

C.12 Nipple Galvanised Longscrew

C.12.1 40 mm no 1

C.12.2 50 mm no 1

C.12.3 65 mm no 1

C.12.4 80 mm no 1

C.12.5 100 mm no 1

C.13 Adaptor Galvanised Swage

C.13.1 40 mm no 1

C.13.2 50 mm no 1

C.13.3 65 mm no 1

C.13.4 80 mm no 1

C.13.5 100 mm no 1
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C.14 Plug Galvanised Hollow

C.14.1 40 mm no 1

C.14.2 50 mm no 1

C.14.3 65 mm no 1

C.14.4 80 mm no 1

C.14.5 100 mm no 1

C.15 Socket Galvanised

C.15.1 40 mm no 1

C.15.2 50 mm no 1

C.15.3 65 mm no 1

C.15.4 80 mm no 1

C.15.5 100 mm no 1

C.16 Endcap Galvanised 

C.16.1 40 mm no 1

C.16.2 50 mm no 1

C.16.3 65 mm no 1

C.16.4 80 mm no 1

C.16.5 100 mm no 1

C.17 Holderbat Galvanised

C.17.1 40 mm no 1

C.17.2 50 mm no 1

C.17.3 65 mm no 1

C.17.4 80 mm no 1

C.17.5 100 mm no 1

C.18 Socket Galvanised Sprinkler

C.18.1 20 mm no 1

C.18.2 25 mm no 1

C.18.3 32 mm no 1
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C.18.4 40 mm no 1

C.18.5 50 mm no 1

C.18.6 65 mm no 1

C.18.7 80 mm no 1

C.18.8 100 mm no 1

C.19 Tee Galvanised

C.19.1 40 mm no 1

C.19.2 50 mm no 1

C.19.3 65 mm no 1

C.19.4 80 mm no 1

C.19.5 100 mm no 1

C.20 Socket Steel

C.20.1 40 mm no 1

C.20.2 50 mm no 1

C.20.3 65 mm no 1

C.20.4 80 mm no 1

C.20.5 100 mm no 1

C.21 Socket Galvanised Reducing

C.21.1 40x25mm no 1

C.21.2 40x32mm no 1

C.21.3 50x25mm no 1

C.21.4 50x32mm no 1

C.21.5 50x40mm no 1

C.21.6 65x25mm no 1

C.21.7 65x32mm no 1

C.21.8 65x40mm no 1

C.21.9 65x50mm no 1

C.21.10 80x40mm no 1

Contract
Part C2: Pricing Data C44 of C241

C2.2
Bills of Quantities



A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION
PROJECTS AND SCHEMES FOR LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT Bid No. ACDP 23/16

No. Clause DESCRIPTION Unit Qty Rate Amount

C.22 Tee Galvanised Reducing

C.22.1 40x25mm no 1

C.22.2 40x32mm no 1

C.22.3 50x25mm no 1

C.22.4 50x32mm no 1

C.22.5 50x40mm no 1

C.22.6 65x25mm no 1

C.22.7 65x32mm no 1

C.22.8 65x40mm no 1

C.22.9 65x50mm no 1

C.22.10 80x40mm no 1

C.23 Standpipe Galvanised

C.23.1 25mm x 750mm no 1

C.23.2 25mm x 1000mm no 1

C.23.3 32mm x 500mm no 1

C.23.4 32mm x 750mm no 1

C.23.5 32mm x 900mm no 1

C.23.6 32mm x 1000mm no 1

C.23.7 40mm x 500mm no 1

C.23.8 40mm x 750mm no 1

C.23.9 40mm x 1000mm no 1

C.23.10 50mm x 500mm no 1

C.23.11 50mm x 1000mm no 1

C.23.12 65mm x 500mm no 1

C.23.13 65mm x 1000mm no 1

C.23.14 80mm x 500mm no 1

C.23.15 80mm x 1000mm no 1

C.23.16 100mm x 500mm no 1

C.23.17 100mm x 1000mm no 1

Contract
Part C2: Pricing Data C45 of C241

C2.2
Bills of Quantities



A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION
PROJECTS AND SCHEMES FOR LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT Bid No. ACDP 23/16

No. Clause DESCRIPTION Unit Qty Rate Amount

C.24 Flange Screwed 

C.24.1 40mm no 1

C.24.2 50mm no 1

C.24.3 65mm no 1

C.24.4 80mm no 1

C.24.5 100mm no 1

C.25 Flange Screwed On 

C.25.1 40mm no 1

C.25.2 50mm no 1

C.25.3 65mm no 1

C.25.4 80mm no 1

C.25.5 100mm no 1

C.26 Flange Weld On 

C.26.1 40mm no 1

C.26.2 50mm no 1

C.26.3 65mm no 1

C.26.4 80mm no 1

C.26.5 100mm no 1

C.27 Flange Weld On (Table 1600/3)

C.27.1 50mm no 1

C.27.2 65mm no 1

C.27.3 80mm no 1

C.27.4 100mm no 1
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C.28 Back Ring (Used With UPV Stubs) 

C.28.1 50mm no 1

C.28.2 65mm no 1

C.28.3 80mm no 1

C.28.4 100mm no 1

C.29 Insertion Ring Gasket

C.29.1 50mm no 1

C.29.2 65mm no 1

C.29.3 80mm no 1

C.30 Insertion Ring Full Face Gasket

C.30.1 50mm no 1

C.30.2 65mm no 1

C.30.3 80mm no 1

C.31 Galvanised steel pipe 

C.31.1 40 mm m 1

C.31.2 50 mm m 1

C.31.3 65 mm m 1

C.31.4 80 mm m 1

C.32 Galvanised steel quick coupling perrot pipe

C.32.1 50 mm m 1

C.32.2 70 mm m 1

C.32.3 89 mm m 1
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No. Clause DESCRIPTION Unit Qty Rate Amount

C.33 Galvanised steel Special fittings

C.33.1
Allow a sum for fabrication of special galvanised steel 
pipes as specified by the Engineer.                           
(3 Quotations from reputable suppliers)

Prov 
sum

1 15000 rate only

C.33.2 Profit over above Item C.33.1 % 15000

C.33.3
Extra over Item C.33.2: Deliver,install and test 
fabricated special galvanised steel pipes.

Sum 1

C.34 Other Galvanised Steel Pipes and Fittings

C.34.1

Other Galvanised Steel Pipes and Fittings not priced 
in the above Items. Mark up on other pipes & fitting 
as specified by the Engineer (3 Quotations from 
reputable suppliers)

Prov 
sum

1 15000 rate only

C.34.2
Mark up on other Galvanised Steel Pipes and Fittings 
for Item C.34.1

% 15000

C.34.3
Extra over Item C.34.2: Deliver,install and test other 
Galvanised Steel Pipes and Fittings

Sum 1

TOTAL SECTION "C" CARRIED FORWARD TO SUMMARY
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SECTION D : HDPE PIPES AND FITTINGS

D
Supply, deliver,install and test the following SABS 
approved HDPE pipes, fittings.

D.1 Coupling Compression

D.1.1 32mm no 1

D.1.2 40mm no 1

D.1.3 50mm no 1

D.1.4 63mm no 1

D.1.5 75mm no 1

D.1.6 90mm no 1

D.2 Endcap Compression

D.2.1 32mm no 1

D.2.2 40mm no 1

D.2.3 50mm no 1

D.2.4 63mm no 1

D.2.5 75mm no 1

D.2.6 90mm no 1

D.3 Equal Tee Compression

D.3.1 32mm no 1

D.3.2 40mm no 1

D.3.3 50mm no 1

D.3.4 63mm no 1

D.3.5 75mm no 1

D.3.6 90mm no 1

D.4 Elbow Compression

D.4.1 32mm no 1

D.4.2 40mm no 1

D.4.3 50mm no 1

Contract
Part C2: Pricing Data C49 of C241

C2.2
Bills of Quantities



A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION
PROJECTS AND SCHEMES FOR LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT Bid No. ACDP 23/16

No. Clause DESCRIPTION Unit Qty Rate Amount

D.4.4 63mm no 1

D.4.5 75mm no 1

D.4.6 90mm no 1

D.5 Male Adaptors

D.5.1 32mm x 25mm no 1

D.5.2 32mm x 32mm no 1

D.5.3 40mm x 25mm no 1

D.5.4 40mm x 32mm no 1

D.5.5 40mm x 40mm no 1

D.5.6 50mm x 32mm no 1

D.5.7 50mm x 40mm no 1

D.5.8 50mm x 50mm no 1

D.5.9 63mm x 40mm no 1

D.5.10 63mm x 50mm no 1

D.5.11 63mm x 65mm no 1

D.5.12 75mm x 50mm no 1

D.5.13 75mm x 65mm no 1

D.5.14 75mm x 80mm no 1

D.5.15 90mm x 50mm no 1

D.5.16 90mm x 65mm no 1

D.5.17 90mm x 80mm no 1

D.6 Female Adaptors

D.6.1 32mm x 25mm no 1

D.6.2 32mm x 32mm no 1

D.6.3 40mm x 25mm no 1

D.6.4 40mm x 32mm no 1

D.6.5 40mm x 40mm no 1

D.6.6 50mm x 32mm no 1

D.6.7 50mm x 40mm no 1
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D.6.8 50mm x 50mm no 1

D.6.9 63mm x 40mm no 1

D.6.10 63mm x 50mm no 1

D.6.11 75mm x 50mm no 1

D.6.12 75mm x 65mm no 1

D.6.13 75mm x 80mm no 1

D.6.14 90mm x 50mm no 1

D.6.15 90mm x 65mm no 1

D.6.16 90mm x 80mm no 1

D.7 Reducing Coupling

D.7.1 40mm x 25mm no 1

D.7.2 40mm x 32mm no 1

D.7.3 50mm x 32mm no 1

D.7.4 50mm x 40mm no 1

D.7.5 63mm x 32mm no 1

D.7.6 63mm x 40mm no 1

D.7.7 63mm x 50mm no 1

D.7.8 75mm x 50mm no 1

D.7.9 75mm x 63mm no 1

D.7.10 90mm x 63mm no 1

D.7.11 90mm x 75mm no 1

D.7.12 110mm x 90mm no 1

D.8 Reducing Tee

D.8.1 25mm x 20mm no 1

D.8.2 32mm x 25mm no 1

D.8.3 40mm x 32mm no 1

D.8.4 50mm x 32mm no 1

D.8.5 50mm x 40mm no 1

D.8.6 63mm x 50mm no 1
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D.8.7 75mm x 63mm no 1

D.8.8 90mm x 75mm no 1

D.8.9 110mm x 90mm no 1

D.9 Single Union Ball Valve (Compression)

D.9.1 20mm no 1

D.9.2 25mm no 1

D.9.3 32mm no 1

D.9.4 40mm no 1

D.9.5 50mm no 1

D.9.6 63mm no 1

D.10 Clamp Saddles (6 BAR)

D.10.1 25mm x 15mm no 1

D.10.2 25mm x 20mm no 1

D.10.3 32mm x 15mm no 1

D.10.4 32mm x 20mm no 1

D.10.5 32mm x 25mm no 1

D.10.6 40mm x 15mm no 1

D.10.7 40mm x 20mm no 1

D.10.8 40mm x 25mm no 1

D.10.9 50mm x 15mm no 1

D.10.10 50mm x 20mm no 1

D.10.11 50mm x 25mm no 1

D.10.12 50mm x 32mm no 1

D.10.13 63mm x 15mm no 1

D.10.14 63mm x 20mm no 1

D.10.15 63mm x 25mm no 1

D.10.16 63mm x 32mm no 1

D.10.17 63mm x 40mm no 1

D.10.18 75mm x 15mm no 1
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D.10.19 75mm x 20mm no 1

D.10.20 75mm x 25mm no 1

D.10.21 75mm x 32mm no 1

D.10.22 75mm x 40mm no 1

D.10.23 75mm x 50mm no 1

D.10.24 90mm x 15mm no 1

D.10.25 90mm x 20mm no 1

D.10.26 90mm x 25mm no 1

D.10.27 90mm x 32mm no 1

D.10.28 90mm x 40mm no 1

D.10.29 90mm x 50mm no 1

D.11 Reinforced Clamp Saddles (10 Bar)

D.11.1 25mm x 15mm no 1

D.11.2 25mm x 20mm no 1

D.11.3 32mm x 15mm no 1

D.11.4 32mm x 20mm no 1

D.11.5 32mm x 25mm no 1

D.11.6 40mm x 15mm no 1

D.11.7 40mm x 20mm no 1

D.11.8 40mm x 25mm no 1

D.11.9 50mm x 15mm no 1

D.11.10 50mm x 20mm no 1

D.11.11 50mm x 25mm no 1

D.11.12 50mm x 32mm no 1

D.11.13 63mm x 15mm no 1

D.11.14 63mm x 20mm no 1

D.11.15 63mm x 25mm no 1

D.11.16 63mm x 32mm no 1

D.11.17 63mm x 40mm no 1

D.11.18 75mm x 15mm no 1
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D.11.19 75mm x 20mm no 1

D.11.20 75mm x 25mm no 1

D.11.21 75mm x 32mm no 1

D.11.22 75mm x 40mm no 1

D.11.23 75mm x 50mm no 1

D.11.24 90mm x 15mm no 1

D.11.25 90mm x 20mm no 1

D.11.26 90mm x 25mm no 1

D.11.27 90mm x 32mm no 1

D.11.28 90mm x 40mm no 1

D.12 Other Compression Fittings

D.12.1
Mark up on other compression fitting as specified 
by the Engineer (3 Quotations from reputable 
suppliers)

PC 
Sum

1 5000 rate only

D.12.2 Mark up on other compression fitting % 5000

D.12.3
Extra over Item D.12.2: Deliver,install and test other 
Compression Fittings

Sum 1

D.13 HDPE pipe complete with fittings (Class 6)

D.13.1 32mm m 1

D.13.2 40mm m 1

D.13.3 50mm m 1

D.13.4 63mm m 1

D.13.5 75mm m 1

D.14 HDPE pipe complete with fittings (Class 10)

D.14.1 32mm m 1

D.14.2 40mm m 1

D.14.3 50mm m 1

D.14.4 63mm m 1

D.14.5 75mm m 1
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D.15 HDPE pipe complete with fittings (Class 12)

D.15.1 32mm m 1

D.15.2 40mm m 1

D.15.3 50mm m 1

D.15.4 63mm m 1

D.15.5 75mm m 1

D.16 HDPE pipe complete with fittings (Class 16)

D.16.1 32mm m 1

D.16.2 40mm m 1

D.16.3 50mm m 1

D.16.4 63mm m 1

D.16.5 75mm m 1

D.17 HDPE quick coupling pipe (Class 10)

D.17.1 50 mm m 1

D.17.2 63 mm m 1

D.17.3 75 mm m 1

D.18 Special HDPE pipes and fittings

D.18.1
Mark up on the fabrication of special HDPE pipes 
and fittings as specified by the Engineer                (3 
Quotations from reputable suppliers)

Prov 
sum

1 10000 rate only

D.18.2 Mark up on Special HDPE pipes % 10000

D.18.3
Extra over Item D.19.2: Deliver,install and test 
Special HDPE pipes and fittings

Sum 1

TOTAL SECTION "D" CARRIED FORWARD TO SUMMARY
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SANS 
1200C

SECTION E : PVC PIPES AND FITTINGS

E
Supply, deliver,install and test the following SABS 
approved PVC pipes and fittings.

E.1
uPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 6) 

E.1.1  50 mm m 1

E.1.2  63 mm m 1

E.1.3  75 mm m 1

E.1.4  90 mm m 1

E.2
uPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 09) 

E.2.1  50 mm m 1

E.2.2  63 mm m 1

E.2.3  75 mm m 1

E.2.4  90 mm m 1

E.3
uPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 12) 

E.3.1  50 mm m 1

E.3.2  63 mm m 1

E.3.3  75 mm m 1

E.3.4  90 mm m 1

E.4
uPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 16) 

E.4.1  50 mm m 1

E.4.2  63 mm m 1

E.4.3  75 mm m 1

E.4.4  90 mm m 1
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E.5
uPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 20) 

E.5.1  50 mm m 1

E.5.2  63 mm m 1

E.5.3  75 mm m 1

E.5.4  90 mm m 1

E.6
mPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 6) 

E.6.1  50 mm m 1

E.6.2  63 mm m 1

E.6.3  75 mm m 1

E.6.4  90 mm m 1

E.7
mPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 09) 

E.7.1  50 mm m 1

E.7.2  63 mm m 1

E.7.3  75 mm m 1

E.7.4  90 mm m 1

E.8 COUPLINGS DOUBLE & REPAIR

E.8.1  50 mm no 1

E.8.2  63 mm no 1

E.8.3  75 mm no 1

E.8.4  90 mm no 1

E.9 Pipe seal to female thread elbow

E.9.1  50 mm x 2 inch no 1

E.9.2  63 mm x 2 inch no 1

E.9.3  75 mm x 2 inch no 1

E.9.4  75 mm x 3 inch no 1

E.9.5  90 mm x 3 inch no 1
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E.10
FLANGE ADAPTORS EPOXY COATED 
ALUMINIUM  (TABLE D)

E.10.1 50mm no 1

E.10.2 63mm no 1

E.10.3 75mm no 1

E.10.4 90mm no 1

E.11
FLANGE ADAPTORS CAST IRON BITUMEN 
COATED (TABLE D)

E.11.1 50mm no 1

E.11.2 63mm no 1

E.11.3 75mm no 1

E.11.4 90mm no 1

E.12  BENDS EPOXY COATED ALUMINIUM  (64-45)

E.12.1 50mm no 1

E.12.2 63mm no 1

E.12.3 75mm no 1

E.12.4 90mm no 1

E.13
 BENDS CAST IRON BITUMEN COATED           
(11,5-90 Degrees)

E.13.1 50mm no 1

E.13.2 63mm no 1

E.13.3 75mm no 1

E.13.4 90mm no 1

E.14
 COUPLING EPOXY COATED ALUMINIUM             
(9 BAR)

E.14.1 50mm no 1

E.14.2 63mm no 1

E.14.3 75mm no 1

E.14.4 90mm no 1
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E.15
 COUPLING CAST IRON BITUMEN COATED             
(16 BAR)

E.15.1 50mm no 1

E.15.2 63mm no 1

E.15.3 75mm no 1

E.15.4 90mm no 1

E.16 ADAPTOR B.S.P MALE &FEMALE

E.16.1 50mm x 2" no 1

E.16.2 63mm x 2" no 1

E.16.3 75mm x 2" no 1

E.16.4 75mm x 3" no 1

E.16.5 90mm x 3" no 1

E.16.6 90mm x 4" no 1

E.17 END CAPS

E.17.1 50mm no 1

E.17.2 63mm no 1

E.17.3 75mm no 1

E.17.4 90mm no 1

E.18 EQUAL TEES

E.18.1 50mm no 1

E.18.2 63mm no 1

E.18.3 75mm no 1

E.18.4 90mm no 1

E.19 BENDS - 22 & 11.25 DEGREES

E.19.1 50mm no 1

E.19.2 63mm no 1

E.19.3 75mm no 1
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E.20 BENDS - 90 & 45 DEGREES

E.20.1 50mm no 1

E.20.2 63mm no 1

E.20.3 75mm no 1

E.21 Male/Female Reducer class 9

E.21.1 50mm x 40mm no 1

E.21.2 63mm x 40mm no 1

E.21.3 63mm x 50mm no 1

E.21.4 75mm x 50mm no 1

E.21.5 75mm x 63mm no 1

E.22 Reducing Cross

E.22.1 50mm x 40mm no 1

E.22.2 63mm x 40mm no 1

E.22.3 63mm x 50mm no 1

E.22.4 75mm x 50mm no 1

E.22.5 75mm x 63mm no 1

E.22.6 90mm x 63mm no 1

E.22.7 90mm x 75mm no 1

E.23 Reducing Tee

E.23.1 50mm x 40mm no 1

E.23.2 63mm x 40mm no 1

E.23.3 63mm x 50mm no 1

E.23.4 75mm x 50mm no 1

E.23.5 75mm x 63mm no 1

E.23.6 90mm x 63mm no 1

E.23.7 90mm x 75mm no 1
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E.24 FLANGED ON BRANCH TEE (Table D)

E.24.1 50mm no 1

E.24.2 63mm no 1

E.24.3 75mm no 1

E.24.4 90mm no 1

E.25 ADAPTOR FLANGED (Table D)

E.25.1 50mm no 1

E.25.2 63mm no 1

E.25.3 75mm no 1

E.26 Other PVC fittings and pipes

E.26.1
Mark up on other PVC fittings and pipes as 
specified by the Engineer  (3 Quotations from 
reputable suppliers)

PC 
Sum

1 10000 rate only

E.26.2 Mark up on other PVC fittings and pipes % 10000

E.26.3
Extra over Item E.30.2: Deliver,install and test 
other PVC pipes.

no 1

E.26.4
Extra over Item E.30.2: Deliver,install and test 
other PVC fittings.

Sum 1

TOTAL SECTION "E" CARRIED FORWARD TO SUMMARY
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SECTION F : DRIP IRRIGATION

F

F.1

F.1.1 0.3 meter dripper spacing m 1

F.1.2 0.4 meter dripper spacing m 1

F.1.3 0.5 meter dripper spacing m 1

F.1.4 0.6 meter dripper spacing m 1

F.2

F.2.1 0.3 meter dripper spacing m 1

F.2.2 0.4 meter dripper spacing m 1

F.2.3 0.5 meter dripper spacing m 1

F.2.4 0.6 meter dripper spacing m 1

F.3

F.3.1 0.3 meter dripper spacing m 1

F.3.2 0.4 meter dripper spacing m 1

F.3.3 0.5 meter dripper spacing m 1

F.3.4 0.6 meter dripper spacing m 1

F.4

F.4.1 0.3 meter dripper spacing m 1

F.4.2 0.4 meter dripper spacing m 1

F.4.3 0.5 meter dripper spacing m 1

F.4.4 0.6 meter dripper spacing m 1

Non Pressure Compensating (NPC) Inline (Integral) Drippers,        
Meduim wall dripline (wall thikness 0.5 to 0.89 mm),                           
Flow rate between 0.5 and 4 l/h.

Supply, deliver,install and test the following drippers and dripperlines 
complete with fittings.

Pressure Compensating (PC) Inline (Integral) Drippers,                     
Thick wall dripline (wall thikness 0.9 mm and more),                           
Flow rate between 0.5 and 4 l/h.

Pressure Compensating (PC) Inline (Integral) Drippers, 
Meduim wall dripline (wall thikness 0.5 to 0.89 mm),      
Flow rate between 0.5 and 4 l/h.

Non Pressure Compensating (NPC) Inline (Integral) Drippers,           
Thick wall dripline (wall thikness 0.9 mm and more),                           
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F.5 Other Inline (Integral) Drippers PC and NPC

F.5.1
Mark up on other Inline (Integral) Drippers PC 
and NPC as specified by the Engineer              
(3 Quotations from reputable suppliers)

PC 
Sum

1 10000 rate only

F.5.2
Mark up on other Inline (Integral) Drippers PC 
and NPC

% 10000

F.5.3
Extra over Item F.7.1: Deliver,install and test 
Other Inline (Integral) Drippers PC and NPC.

m 1

F.6 INSERT FITTINGS

F.6.1 12mm short coupling no 1

F.6.2 16mm short coupling no 1

F.6.3 12mm long coupling no 1

F.6.4 16mm long coupling no 1

F.6.5 17mm long coupling no 1

F.6.6 20mm long coupling no 1

F.6.7 16/12mm long reducing no 1

F.6.8 17/16mm long reducing no 1

F.6.9 20/16mm long reducing no 1

F.6.10 20/17mm long reducing no 1

F.6.11 12mm elbow long insert no 1

F.6.12 16mm elbow long insert no 1

F.6.13 20mm elbow long insert no 1

F.6.14 17mm elbow long insert no 1

F.6.15 12x12x12 long insert T no 1

F.6.16 16x16x16 long insert T no 1

F.6.17 17x17x17 long insert T no 1

F.6.18 20x20x20 long insert T no 1

F.6.19 16x12x16 reducing T no 1

Supply, deliver,install and test the following  online 
drippers and pipes complete with fittings.
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F.6.20 Dripline LPD Barb 17mm no 1

F.6.21 Dripline LPD Barb 16mm no 1

F.6.22 Barb Connector 17mm x ½” Male no 1

F.6.23 Barb Connector 16mm x ½” Male no 1

F.6.24 Dripline Flush VLV Barb20 W/Snap Clip no 1

F.6.25 Dripline Flush VLV Barb17 W/Snap Clip no 1

F.6.26 Dripline Flush VLV Barb16 W/Snap Clip no 1

F.6.27 Multi Outlet 3/4” x 6 x 12mm   6 way no 1

F.6.28 Multi Outlet 1” x 6 x 16mm   6 way no 1

F.6.29
Combination saddle + nut 32mm poly pipe or 
bigger

no 1

F.6.30 Stopper  -  12/16/17mm no 1

F.6.31 Stopper figure 8 20mm no 1

F.6.32 2 way angle barb connector - 16 X 3/4 MALE no 1

F.7 BLIND PIPE (LDPE)

F.7.1 12 mm m 1

F.7.2 16 mm m 1

F.7.3 17 mm m 1

F.7.4 20 mm m 1

F.8
Pressure compensating and Non Drain 
online drippers

F.8.1 1.0 l/h (seal 0.2 bar, fully open 0.6 - 3.5 bar) no 1

F.8.2 2.2 l/h (seal 0.2 bar, fully open 0.6 - 3.5 bar) no 1

F.8.3 3.8 l/h (seal 0.2 bar, fully open 0.6 - 3.5 bar) no 1

F.8.4 8.0 l/h (seal 0.2 bar, fully open 0.6 - 3.5 bar) no 1

F.8.5 3.1 l/h (seal 0.4 bar, fully open 1.1 - 3.5 bar) no 1

F.8.6 5.3 l/h (seal 0.2 bar, fully open 1.1- 3.5 bar) no 1

F.8.7 11 l/h (seal 0.4 bar, fully open 1.1 - 3.5 bar) no 1
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F.9 Non Pressure compensating Button Dripper 

F.9.1 2 l/h no 10

F.9.2 4 l/h no 10

F.9.3 8 l/h no 10

F.10
BUTTON DRIPPER ACCESSORIES (3x5 mm 
tube)

F.10.1 Single Threaded outlet adaptor no 1

F.10.2 2-way threaded branch adaptor no 1

F.10.3 2-way barbed branch adaptor no 1

F.10.4 4-way threaded branch adaptor no 1

F.10.5 4-way barbed branch adaptor no 1

F.10.6 Barb adaptor for multi outlet no 1

F.10.7
Connector JDW 3x5mm (used with 5mm Odx 
3mm ID flex tube)

no 1

F.10.8
Dripeg - flow equalizer or dripper (30 degree 
diagonal labyrinth)

no 1

F.10.9 Snapeg (30 degree diagonal external grip) no 1

F.10.10 Flextubing 5mm OD x 3mm ID m 1

F.10.11
Manifold 4-way complete with 400mm tube and 
peg

no 1

F.10.12
Manifold 4-way complete with 600mm tube and 
peg

no 1

F.10.13
Manifold 2-way complete with 400mm tube and 
peg

no 1

F.10.14
Manifold 2-way complete with 600mm tube and 
peg

no 1

F.11 Other Online Drippers, fittings and pipes

F.11.1
Mark up on other Online Drippers, fittings and 
LDPE pipes as specified by the Engineer              
(3 Quotations from reputable suppliers)

PC 
Sum

1 5000 rate only

F.11.2
Mark up on other Online Drippers, fittings and 
LDPE pipes

% 5000

F.11.3
Extra over Item F.13.1: Deliver,install and test 
Other Online Drippers and fittings.

Sum 1

TOTAL SECTION "F" CARRIED FORWARD TO SUMMARY
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SECTION G : SPRINKLER IRRIGATION

G
Supply, deliver,install and test the following  
sprinklers complete with all fittings.

G.1
Micro Sprinkler: Pressure compensating 1.5 - 4 bar, 
Flow rate 20 - 110 l/h, Wetting diameter 4 - 8m.

G.1.1
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and 60 cm long micro tube.

no 1

G.1.2
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and ≥90 cm long micro tube.

no 1

G.2
Micro Sprinkler: Pressure compensating 1.5 - 4 bar, 
Flow rate 20 - 110 l/h, Wetting diameter 4 - 8m. With 
Stream Deflector for 1 - 2m wetting diameter.

G.2.1
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and 60 cm long micro tube.

no 1

G.2.2
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and ≥90 cm long micro tube.

no 1

G.3
Micro Sprinkler: Operating preasure 0.75 - 2 bar, 
Flow rate 10 - 110 l/h, Wetting diameter 0.5 - 8m.

G.3.1
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and 60 cm long micro tube.

no 1

G.3.2
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and ≥90 cm long micro tube.

no 1

G.4
Micro Sprinkler: Operating preasure 0.75 - 2 bar, 
Flow rate 10 - 110 l/h, Wetting diameter 0.5 - 8m. 
With Stream Deflector 0.5 - 2m wetting diameter.

G.4.1
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and 60 cm long micro tube.

no 1

G.4.2
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and ≥90 cm long micro tube.

no 1
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G.5
Micro Sprinkler: Operating preasure 2 - 2.5 bar, Flow 
rate 150 - 300 l/h, Wetting diameter 8 - 11m.

G.5.1
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and 60 cm long micro tube.

no 1

G.5.2
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and ≥90 cm long micro tube.

no 1

G.6
Impact Sprinkler: Operating preasure 2 - 3 bar, Flow 
rate 200 - 750 l/h, Wetting diameter 11 - 19m.  

G.6.1
Sprinkler with trajectory of ≤15 degrees, Popup 
mechanism with insect protection and integral filter. 
(Netafim, Meganet 15D or similar)

no 1

G.6.2
Sprinkler with trajectory of ≤24 degrees, Popup 
mechanism with insect protection and integral filter. 
(Netafim, Meganet 24D or similar)

no 1

G.7
Supply, deliver,install and test Impact Sprinklers 
complete with all fittings.

G.7.1
Impact Sprinkler: Operating preasure 2 - 3 bar, Flow 
rate 510 - 1275 l/h, Wetting diameter 18 - 22m.  

no 1

G.7.2
Impact Sprinkler: Operating preasure 2 - 4 bar, Flow 
rate 1200 - 2000 l/h, Wetting diameter 22 - 29m.  

no 1

G.7.3
Impact Sprinkler: Operating preasure 3 - 4 bar, Flow 
rate 2150 - 3060 l/h, Wetting diameter 29 - 35m.  

no 1

G.7.4
Impact Sprinkler: Adjustable Arc, Operating preasure 2 - 
3 bar, Flow rate 500 - 630 l/h, Wetting diameter  20m.  

no 1

G.7.5
Impact Sprinkler: Low preasure, Operating preasure 1 - 
2 bar, Flow rate 350 - 450 l/h, Wetting diameter 17 - 
22m.  

no 1

G.8 Other Impact Sprinklers

G.8.1
Mark up on other Impact Sprinklers as specified by the 
Engineer  (3 Quotations from reputable suppliers)

PC 
Sum

1 5000 rate only

G.8.2 Mark up on other Impact Sprinklers % 5000

G.8.3
Extra over Item G.8.1: Deliver,install and test Other 
Impact Sprinklers

Sum 1
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G.9 PVC riser pipe threaded both ends

G.9.1 300 mm x 15 mm no 1

G.9.4 1200 mm x 15 mm no 1

G.9.6 600 mm x 20 mm no 1

G.9.8 1200 mm x 20 mm no 1

TOTAL SECTION "G" CARRIED FORWARD TO SUMMARY
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SECTION H : FILTERS & AIRVALVES

H
Supply, deliver, install and test the following filters 
complete with all fittings and valves.

H.1
Plastic manual In-Line (Y-Type) screen filters 
complete with polyester screen and drain valve

H.1.1
20mm Filter with minimum 3,5 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 160 cm² no 1

H.1.2
25mm Filter with minimum 4,5 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 160 cm²

no 1

H.1.3
32mm  Filter with minimum 10 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 590 cm²

no 1

H.1.4
40mm  Filter with minimum 7 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 300 cm²

no 1

H.1.5
50mm  Filter with minimum 16 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 510 cm²

no 1

H.2
Plastic manual (On-Line) screen filters complete 
with polyester screen and drain valve

H.2.1
50mm  Filter with minimum 15 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 800 cm²

no 1

H.2.2
50 - 63mm  Filter with min 20 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 1200 cm²

no 1

H.2.3
50 - 63mm  Filter with min 25 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 1600 cm²

no 1

H.3
Manual In-Line (Y-Type) screen filters complete 
with Stainless-steel screen and drain valve (10 bar)

H.3.1
40mm  Filter with minimum 15 m³/h flow, 130 - 500 
micron  screen, Filtration Surface minimum 800 cm²

no 1

H.3.2
50mm  Filter with minimum 25 m³/h flow, 100 - 500 
micron  screen, Filtration Surface minimum 800 cm²

no 1
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H.4
Manual On-Line screen filters complete with  
Stainless-steel screen and drain valve (10 bar)

H.4.1
40mm  Filter with minimum 15 m³/h flow, 130 - 500 
micron  screen, Filtration Surface minimum 800 cm²

no 1

H.4.2
50mm  Filter with minimum 25 m³/h flow, 100 - 500 
micron  screen, Filtration Surface minimum 800 cm²

no 1

H.5
Manual Disc filters complete with discs and drain 
valve

H.5.1
20mm Filter with minimum 4 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 160 cm² no 1

H.5.2
25mm Filter with minimum 6 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 170 cm²

no 1

H.5.3
25mm  Filter with minimum 8 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 500 cm²

no 1

H.5.4
40mm  Filter with minimum 8 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 300 cm²

no 1

H.5.5
40mm  Filter with minimum 12 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 500 cm²

no 1

H.5.6
50mm  Filter with minimum 25 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 950 cm²

no 1

H.6 Other Filters

H.6.1
Mark up on other Filters as specified by the Engineer   
(3 Quotations from reputable suppliers)

PC 
Sum

1 20000 rate only

H.6.2 Mark up on other Filters  % 20000

H.6.3
Extra over Item H.6.1: Deliver,install and test other 
Filters:                    Up to 2 Unit filter bank 

no 1

H.6.4
Extra over Item H.6.1: Deliver,install and test other 
Filters:                     3 Unit filter bank 

no 1

TOTAL SECTION "H" CARRIED FORWARD TO SUMMARY
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SECTION J : LDPE PIPES AND FITTINGS

J

Supply, deliver,install and test the following non 
SABS approved LDPE pipes and fittings (Poly 
Prop) subject to engineers approval . A two year 
warranty for pipe and fittings . All material to be 
manufactured from virgin plastic.

J.1 Coupling Insert

J.1.1 32mm no 1

J.1.2 40mm no 1

J.1.3 50mm no 1

J.2 Endplug Insert

J.2.1 32mm no 1

J.2.2 40mm no 1

J.2.3 50mm no 1

J.3 Equal Tee insert

J.3.1 32mm no 1

J.3.2 40mm no 1

J.3.3 50mm no 1

J.4 Elbow insert

J.4.1 32mm no 1

J.4.2 40mm no 1

J.4.3 50mm no 1

J.5 Male Adaptors

J.5.1 32mm no 1

J.5.2 40mm no 1

J.5.3 50mm no 1
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J.6 Reducing Male Adaptors

J.6.1 32mm x 25mm no 1

J.6.2 40mm x 32mm no 1

J.6.3 40mm x 50mm no 1

J.6.4 50mm x 40mm no 1

J.7 Female Adaptors

J.7.1 32mm no 1

J.7.2 40mm no 1

J.8 Reducing Insert couplings

J.8.1 40mm x 25mm no 1

J.8.2 40mm x 32mm no 1

J.8.3 50mm x 25mm no 1

J.8.4 50mm x 32mm no 1

J.8.5 50mm x 40mm no 1

J.9 Male Combination Elbow Adaptor

J.9.1 32mm x 32mm no 1

J.9.2 40mm x 40mm no 1

J.9.3 50mm x 50mm no 1

J.10 Female Combination Elbow Adaptor

J.10.1 32mm x 32mm no 1

J.10.2 40mm x 40mm no 1

J.10.3 40mm x 50mm no 1

J.10.4 50mm x 40mm no 1

J.10.5 50mm x 50mm no 1
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J.11 Male Combination Tee

J.11.1 32mm x 32mm no 1

J.11.2 40mm x 25mm no 1

J.11.3 40mm x 32mm no 1

J.11.4 40mm x 40mm no 1

J.11.5 50mm x 25mm no 1

J.11.6 50mm x 40mm no 1

J.11.7 50mm x 50mm no 1

J.12 Female Combination Tee

J.12.1 32mm x 32mm no 1

J.12.2 40mm x 25mm no 1

J.12.3 40mm x 32mm no 1

J.12.4 40mm x 40mm no 1

J.12.5 50mm x 25mm no 1

J.12.6 50mm x 32mm no 1

J.12.7 50mm x 40mm no 1

J.12.8 50mm x 50mm no 1

J.13 Reducing Tee

J.13.1 40mm x 25mm no 1

J.13.2 40mm x 32mm no 1

J.13.3 50mm x 25mm no 1

J.13.4 50mm x 32mm no 1

J.13.5 50mm x 40mm no 1

J.14 LDPE pipe complete with fittings (Class 6)

J.14.1 32mm m 1

J.14.2 40mm m 1

J.14.3 50mm m 1
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J.15 LDPE pipe complete with fittings (Class 3)

J.15.1 32mm m 1

J.15.2 40mm m 1

J.15.3 50mm m 1

J.16 Other LDPE Pipes

J.16.1
Mark up on other LDPE Pipes as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 10000 rate only

J.16.2 Mark up on other LDPE Pipes. % 10000

J.16.3
Extra over Item J.17.2: Deliver, Install, Testing and 
Commission other LDPE Pipes.

m 100

J.17 Other Insert Fittings (Poly Prop) for LDPE Pipes

J.17.1
Mark up on other Insert Fittings (Poly Prop) for LDPE 
Pipes as specified by the Engineer (3 Quotations from 
reputable suppliers)

PC 
Sum

1 10000 rate only

J.17.2
Mark up on other  Insert Fittings (Poly Prop) for LDPE 
Pipes. 

% 10000

J.17.3
Extra over Item J.18.2: Deliver, Install, Testing and 
Commission other  Insert Fittings (Poly Prop) for LDPE 
Pipes.

no 1

TOTAL SECTION " J " CARRIED FORWARD TO SUMMARY
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SECTION K : VALVES & METERS

K
Supply, deliver,install and test the following  
valves

K.1 PVC ball valve (PN 16)

K.1.1 32mm no 1

K.1.2 40mm no 1

K.1.3 50mm no 1

K.2 Solvent Weld PVC ball valve  (PN16)

K.2.1 32mm no 1

K.2.2 40mm no 1

K.2.3 50mm no 1

K.2.4 63mm no 1

K.3 Stainless Steel ball valve  (PN16)

K.3.1 15mm no 1

K.3.2 20mm no 1

K.3.3 25mm no 1

K.3.4 32mm no 1

K.3.5 40mm no 1

K.3.6 50mm no 1

K.4
Flanged cast iron gate valve  (PN25)           
(SANS 664)

K.4.1 50 mm no 1

K.4.2 65 mm no 1

K.5 Wafer butterfly valve with lever handle (PN16)

K.5.1 50 mm no 1

K.5.2 65 mm no 1
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K.6
Supply, deliver, install and test the following 
diaphram irrigation control valves

Manually Controlled Valve complete with 3-way 
selector (Closed, Outo, Open) PN 10

K.6.1 a) 50 mm no 1

K.6.2 b) 65 mm no 1

Solenoid Controlled Valve complete with 3-way 
solenoid (PN 10)

K.6.3 a) 50 mm no 1

K.6.4 b) 65 mm no 1

Pressure Reducing Valve complete with 3-way 
selector and 3-way Pilot valve

K.6.5 a) 50 mm no 1

K.6.6 b) 65 mm no 1

K.7 Other Valves

K.7.1
Mark up on other Valves as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 15000 rate only

K.7.2 Mark up on other Valves. % 15000

K.7.3
Extra over Item K.7.4.2: Deliver, Install, Testing 
and Commission other Valves.

set 1

K.8
Supply deliver and install the following water 
meters

Cast Iron , Epoxy coated (Flange Table D)

K.8.1 a) 40 mm no 1

K.8.2 b) 50 mm no 1

K.8.3 c) 65 mm no 1
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K.9 Other Water Meters

K.9.1
Mark up on other Water Meters as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 8000 rate only

K.9.2 Mark up on other Water Meters. % 8000

K.9.3
Extra over Item K.8.2.2: Deliver, Install, Testing 
and Commission other Water Meters.

set 1

K.10
Supply, deliver,install and test the following air 
valves and fittings.

Double purpose air valves

K.10.1 a) 25 mm no 1

K.10.2 b) 32 mm no 1

K.10.3 c) 40 mm no 1

K.10.4 d) 50 mm no 1

Vacuum breakers

K.10.5 a) 25 mm no 1

K.10.6 b) 32 mm no 1

K.10.7 c) 40 mm no 1

K.10.8 d) 50 mm no 1

Automatic air valves,

K.10.9 a) 25 mm no 1

K.10.10 b) 32 mm no 1

K.10.11 c) 40 mm no 1

K.10.12 d) 50 mm no 1

K.11 Other Air Valves

K.11.1
Mark up on other Air Valves as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 6000 rate only

K.11.2 Mark up on other Air Valves. % 6000

K.11.3
Extra over Item K.9.4.2: Deliver, Install, Testing 
and Commission other Air Valves.

set 1

TOTAL SECTION "K" CARRIED FORWARD TO SUMMARY
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SECTION L : SHADENET

L

Supply deliver and install the following SABS 
approved shadenet materials and accessories. 
Shade Cloth to be manufactured from HDPE 
(High-Density Polyethylene) with  UV stabiliser

L.1 Shade Cloth

L.1.1 20% Shade White m2 1

L.1.2 40% Shade White m2 1

L.1.3 20%  Green m2 1

L.1.4 40%  Green m2 1

L.1.5 50%  Green m2 1

L.1.6 80%  Green m2 1

L.1.7 20%  Black m2 1

L.1.8 40%  Black m2 1

L.1.9 50%  Black m2 1

L.1.10 80%  Black m2 1

L.2 CCA Grade H4 poles  (75-100)

L.2.1 2.1 m no 1

L.2.2 2.4 m no 1

L.2.3 2.7 m no 1

L.2.4 3 m no 1

L.2.5 3.6 m no 1

L.2.6 4,2 m no 1

L.2.7 4.8 m no 1
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L.3 CCA Grade H4 poles  (100-125)

L.3.1 2.1 m no 1

L.3.2 2.4 m no 1

L.3.3 2.7 m no 1

L.3.4 3 m no 1

L.3.5 3.3 m no 1

L.3.6 3.6 m no 1

L.3.7 3.9 m no 1

L.3.8 4.2 m no 1

L.4 CCA Grade H4 poles  (125-150)

L.4.1 2.1 m no 1

L.4.2 2.4 m no 1

L.4.3 2.7 m no 1

L.4.4 3 m no 1

L.4.5 3.6 m no 1

L.4.6 4,2 m no 1

L.4.7 4.8 m no 1

L.5 ANCHORS

L.5.1
Duckbill type - minimum Model 88 - installed as per 
manufactures specifications

no 1

L.5.2
Manta Ray type - minimum MR2 type - installed as 
per manufactures specifications.

no 1

L.5.3
Tyre type - minimum vehicle tyre size 14" installed 
and secured at minimum depth of 800mm

no 1

L.5.4
Casted concrete blocks - min 15Mpa/19, min of 
0.5m x 0.5m x 0.5m,installed at miimum depth of 
800mm

no 1
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L.6 ACCESSORIES

L.6.1 M10 Wire tensioners with shackles on both ends no 1

L.6.2 M12 Wire tensioners with shackles on both ends no 1

L.6.3 2.5 x 25mm Nail staples no 1

L.6.4 2.5 x 30mm Nail staples no 1

L.6.5 2.5 x 40mm Nail staples no 1

L.6.6 3 x 30mm Nail staples no 1

L.6.7 3.5 x 30mm Nail staples no 1

L.6.8 4 x 30mm Nail staples no 1

L.6.9 2.5 x 40mm Nail staples no 1

L.6.10 3 x 40mm Nail staples no 1

L.6.11 3.5 x 40mm Nail staples no 1

L.6.12 4 x 40mm Nail staples no 1

L.6.13 25mm Flat head ceiling nails no 1

L.6.14 4,0mm Roof Wire for anchor poles m 1

L.6.15 2,24mm high tensile Steel wire for netting no 1

L.6.16
2,0mm Galvanized wire clamps for net wire 
(fabricate from wire)

no 1

L.6.17 40mm Wire Staples no 1

L.6.18 32mm Wire staples no 1

L.6.19 M12 x 1 000mm long galvanized round bar no 1

L.6.20 M10 x 1 000mm Long galvanized round bar no 1

L.6.21 M12 galvanized washers no 1

L.6.22 M10 Galvanized washers no 1

L.6.23 M12 Galvanized nuts no 1

L.6.24 M10 Galvanized nuts no 1

L.6.25
M10 x 2 000mm Galvanized anchors made from 
round bar 

no 1

L.6.26 1500mm Long Y-standard Iron fencing poles no 1

L.6.27 150,000 Galv hogrings(15 boxes) no 1

L.6.28 3000 x 5 mm Aluminium Ferrules no 1
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L.6.29 2000 x 6 mm Aluminium Ferrules no 1

L.6.30 7 x 1.6 mm Galvanised staywire m 1

L.6.31 7 x 2 mm Galvanised staywire m 1

L.6.32 7 x 2.65 mm Galvanised staywire m 1

L.6.33 7 x 3.25 mm Galvanised staywire m 1

L.6.34 7 x 4 mm Galvanised staywire m 1

L.6.35 M10 Galv. Straining bolts no 1

L.6.36 M12 Turnbuckle & Eye Hook no 1

L.6.37 M16 Turnbuckle & Eye Hook no 1

L.6.38 1500m x 12mm rust treated anchor steel no 1

L.6.39 vine grips no 1

L.6.40 Double wrap grip no 1

L.6.41 2,24mm high tension steel wire.Full galvanised m 1

L.6.42 10mm Crosby Clamps no 1

L.6.43 Ref 888 mesh for ground anchor blocks m2 1

L.6.44 25MPa concrete for anchoring m3 1

L.6.45
500x500x150mm depth concrete shutter for 
shuttering anchor blocks

no 1

L.7 Shadenet Sums

L.7.1
Allow for a provisional sum for other Tunnels 
related works not specified above, instructed by the 
engineer for purchase of materials and installation.

Prov 
Sum

1 R250 000,00 rate only

L.7.2 Profit over above % 250000

L.7.3
Allow for a provisional sum for other Tunnels 
related materials supply and delivery as instructed 
by the engineer 

Prov 
Sum

1 100000 rate only

L.7.4 Profit over above % 100000

TOTAL SECTION "L" CARRIED FORWARD TO SUMMARY
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SECTION M : TUNNELS & RESEVOIRS

M.1 Greenhouse Tunnel

Supply deliver and install complete Greenhouse 
Tunnel, inclusive of 200-micron UV protected, 3 
layer Greenhouse  plastic, door (minimum 1,9 x 2 
m), front and rear - end ventilation flap, concrete 
footings (minimum 500 x 300 mm), and 
manufactured from galvanised steel members 
with the following minimum specifications:

a) Side pole - 48 mm x 2 mm
b) Arches - 42 mm x 2 mm
c) Tie beams - 34 mm x 2 mm
d) Connecting poles - 42 mm x 2 mm
e) Other connecting poles = 34 mm x 2 mm

M.1.1 15 m x 10 m x 4 m (Minimum)
PC 

Sum
1 60000 rate only

M.1.2 Mark up on other tunnels. % 60000

M.1.3 30 m x 10 m x 4 m (Minimum)
PC 

Sum
1 120000 rate only

M.1.4 Mark up on other tunnels. % 120000

M.2 Greenhouse Tunnel Accessories

M.2.1 10 L (125 - 150 micron) black planting bag no 1

M.2.2 Trellising hooks no 1

M.2.3 Heavy duty polypropolyne trellising twine, 5kg roll roll 1

M.2.4
All in one pH and EC meter (Bluelab OnePen or 
similar approved)

no 1

M.2.5
4 mm Galvanised Wire (50kg x 4mm x 500)  for 
Crop Support in the Tunnels

roll 1

M.2.6
200 Micron UV protected, 3 layer Greenhouse 
plastic

m² 1

M.2.7
Floor plastic, UV stabilized 200 Micron, Roll 11,5m x 
31m.

roll 1

M.3 Polyethylene Water Tank

Supply, erect and anchored elevated polyethylene 
water tank onto tank stand (3,6 & 9m high):

M.3.1 5 000 Litres LDPE Tank sum 1

M.3.2 10 000 Litres LDPE Tank sum 1

M.3.3
Install and test all the pipe work and fittings for an 
elevated tank installation and connect to a water 
supply for a 10 000 or 5 000 litre tank.

sum 1
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M.4 Steel Tank Stand

Supply and erect a prefabricated complete elevated 
steel tank stand (painted) with Engineers Certificate 
suitable for a 10 000-storage tank:

M.4.1 3 meter high for 10 000 litres sum 1

M.4.2 6 meter high for 10 000 litres sum 1

Supply and erect a prefabricated complete elevated 
steel tank stand (painted) with Engineers Certificate 
suitable for a 5 000-storage tank:

M.4.3 3 meter high for 5 000 litres sum 1

M.4.4 6 meter high for 5 000 litres sum 1

M.5 Prefabricated Galvanized steel water reservoir

Prefabricated Galvanized steel water reservoir 
complete with roof, internal ladder, external cat 
ladder with safety cage, 1x inlet (50 mm) including 
galvanized steel inlet pipe and fittings, outlet (80 
mm) including valve, overflow, manhole, scour 
valve, whirlybird or similar approved ventilator, water 
level indicator, concrete ring beam or slab with 
Engineers Certificate were applicable and PVC lining 
in the following size categories:

M.5.1 200 000 to 300 000 Litres capacity
PC 

Sum
1 R300 000,00 rate only

M.5.2 300 001 to 500 000 Litres capacity
PC 

Sum
1 R500 000,00 rate only

M.5.3 500 001 to 750 000 Litres capacity
PC 

Sum
1 R800 000,00 rate only

M.5.4 Profit over above (limited to 20 %) % R1 600 000,00

M.6 HDPE Dam Linning

Supply, deliver, install and commission HDPE Dam 
Linnings. Including on-site plastic welding.

M.6.1 HDPE Dam Linning 1,5mm m² 1

M.6.2 HDPE Dam Linning 2,0mm m² 1

M.7 Tunnels Sums

M.7.1
Allow for a provisional sum for other Tunnels related 
works not specified above, instructed by the 
engineer for purchase of materials and installation.

Prov 
Sum

1 25000 rate only

M.7.2 Profit over above limited to 20% % 25000

M.7.3
Allow for a provisional sum for other Tunnels related 
materials supply and delivery as instructed by the 
engineer 

Prov 
Sum

1 100000 rate only

M.7.4 Profit over above % 100000

TOTAL SECTION "M" CARRIED FORWARD TO SUMMARY
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SECTION P : BUILDING

P.1 DEMOLISHING AND REMOVING

P.1.1
Demolish existing building structures comprising of 
brickwork, roofing, closures and foundations. and 
dispose safely.

m2 1

P.1.2 Demolision of non-reinforced concrete m2 1

P.1.3 Demolision of reinforced concrete m2 1

P.1.4
Cart away rubble from demolitions and dispose off 
site. m3 1

P.1.5
Restore site with soil material filling and 
compaction. m3 1

P.1.6
Empty Sewage Septic tank and dispose in line with 
regulations. m3 1

P.1.7
Decommission a pit toilet, including treatment, 
removal and disposal of sludge waste.

no 1

P.2 EARTHWORKS 

Excavation in earth not exceeding 1,5m deep:

P.2.1 Foundation Trenches m3 1

P.2.2 Footing Holes. m3 1

P.2.3
Cut levels and depositing excavated material in 
prescribed stock piles on site. m3 1

Extra over trench and hole excavations in earth for 
excavation in:

P.2.4 Intermediate excavation m3 1

P.2.5 Soft/loose rock m3 1

P.2.6 Hard rock m3 1

Extra over all excavations for carting away:

P.2.7
Surplus material from excavations and/or stock 
piles on site to a dumping site to be located by the 
contractor.

m3 1

Risk of collapse of excavations:

P.2.8
Shoring Sides of trench and hole excavations not 
exceeding 1,5m deep. m2 1

P.2.9
Shoring Sides of trench and hole excavations 
exceeding 1,5m deep. m2 1

Keeping excavations free of water:

P.2.10
Keeping excavations free from mud and storm 
water 

Sum 1

P.2.11
Handling and Keeping excavations free from water 
irrespective of source.

Sum 1
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P.3 SOIL POISONING

Vegetation herbicide and anti-termite soil poisoning 
applied by a Registered Pest Control company 
utilizing complaint chemicals

P.3.1
Surrouding area, foundation trenches/ furrows, 
under floors, forming agaisnt foundation walls. m2 1

P.3.2 To bottoms and sides of trenches, holes, etc. m2 1

P.4 BACK FILLING

P.4.1

Back filling obtained from the excavations and / or 
prescribed stock piles on site (minimum G7 
material) compacted to 93% Mod. AASHTO 
density.

m3 1

P.4.2

Imported G5 filling, selected and supplied by the 
Contractor, including depositing in layers not 
exceeding 150mm thick and compacting to 98% 
modified AASHTO dry densit.

m3 1

P.4.3

Imported G7 filling, selected and supplied by the 
Contractor, including depositing in layers not 
exceeding 150mm thick and compacting to 98% 
modified AASHTO dry density. 

m3 1

P.4.4 Coarse river sand filling supplied by the contractor. m3 1

P.4.5

Compaction of in-situ material under floors etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material 
where necessary and compacting to 93% Mod 
AASHTO density.

m3 1

P.4.6
Allow for Prescribed density tests on filling 
compaction by an approved laboratory to 
determine density of filling material.

no 1

P.4.7
Allow for sample collection and submitting for test 
by an approved laboratory to determine material 
class, for site stock piled and borrowing materials

no 1

P.5 CONCRETE

P.5.1
Surface blinding layer under footings and bases 
(15Mpa/19mm Concrete). m3 1

P.5.2
Surface screeds (20Mpa/19mm), limited to 30mm 
thick m3 1

P.5.3
25Mpa/19mm Un-Reinforced concrete casting 
and vibrated for Foundations, footings, etc. m3 1

P.5.4
25Mpa/19mm Reinforced concrete casting and 
vibrated for Foundations, footings, etc. m3 1

P.5.5
30Mpa/19mm Un-Reinforced concrete casting 
and vibrated for Foundations, footings, etc. m3 1

P.5.6
30Mpa/19mm Reinforced concrete casting and 
vibrated for Foundations, footings, etc. m3 1

P.5.7
Making and testing of 150x150x150mm concrete 
strength test cubes 

no 1

P.5.8
Concrete Top Surface Finishing: Smooth wood 
floated finish m2 1
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P.5.9
Concrete Top Surface Finishing: Steel Floated 
Finish m2 1

P.5.10
Charmfers at corners:  19 x 19mm triangular fillet 
at corners forming

m 1

P.6 ROUGH FORMWORK 

P.6.1 Permanent Formwork:

P.6.1.1
To sides, edging, risers, ends and reveals, not 
exceeding 300mm height m2 1

P.6.1.2
To sides, edging, risers, ends and reveals, not 
exceeding 600mm height m2 1

P.6.1.3
To sides, edging, risers, ends and reveals, not 
exceeding 1500mm height m2 1

P.6.1.4 Circular columns shuttering m2 1

P.6.1.5 Suspended slabs shuttering m2 1

P.6.2 Temporary Formwork:

P.6.2.1
To sides, edging, risers, ends and reveals, not 
exceeding 300mm height m2 1

P.6.2.2
To sides, edging, risers, ends and reveals, not 
exceeding 600mm height m2 1

P.6.2.3
To sides, edging, risers, ends and reveals, not 
exceeding 1500mm height m2 1

P.6.2.4 Circular columns shuttering m2 1

P.6.2.5 Suspended slabs shuttering m2 1

P.7 SMOOTH FORMWORK

Permanent Formwork:

P.7.1
To sides, edging, risers, ends and reveals, not 
exceeding 300mm height m2 1

P.7.2
To sides, edging, risers, ends and reveals, not 
exceeding 600mm height m2 1

P.7.3
To sides, edging, risers, ends and reveals, not 
exceeding 1500mm height m2 1

P.7.4 Circular columns shuttering m2 1

P.7.5 Suspended slabs shuttering m2 1

Temporary Formwork:

P.7.6
To sides, edging, risers, ends and reveals, not 
exceeding 300mm height m2 1

P.7.7
To sides, edging, risers, ends and reveals, not 
exceeding 600mm height m2 1

P.7.8
To sides, edging, risers, ends and reveals, not 
exceeding 1500mm height m2 1
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P.7.9 Circular columns shuttering m2 1

P.7.10 Suspended slabs shuttering m2 1

P.7.11
Reinforced precasted rib and block Slabs as 
permanent shutters - top ref mesh and concrete 
topping measured elsewhere

m2 1

P.8 CONCRETE JOINTS

P.8.1
Saw cut joints: 6mm wide x 50mm deep Saw cut 
joints on top of concrete

m 1

P.8.2
Construction Joints: 6mm Soft board, not 
exceeding 

m 1

P.9 CONCRETE REINFORCEMENT

P.9.1
High tensile steel reinforcement bars to structural 
concrete work.

kg 1

Fabric reinforcement:

P.9.2
REF. 193 fabric reinforcement in concrete surface 
beds, raft slabs etc. m2 1

P.9.3
REF. 245 fabric reinforcement in concrete surface 
beds, raft slabs etc. m2 1

P.9.4
REF. 395 fabric reinforcement in concrete surface 
beds, raft slabs etc. m2 1

P.9.5
REF. 617 fabric reinforcement in concrete surface 
beds, raft slabs etc. m2 1

P.9.6
REF. 888 fabric reinforcement in concrete surface 
beds, raft slabs etc. m2 1

P.10 MASONRY BRICKWORK

Supply, Deliver, and Construct Brickwork 
consisting of solid clay bricks to SABS 227-1986, 
with 10.5 MPa minimum nominal compressive 
strength in Class I mortar.  (Cement to be 42.5N all-
purpose cement): 

P.10.1
Stock Brick 220mm wide (One brick) wall, complete 
with mortar, ties, etc. m2 1

P.10.2
Stock Brick 110mm wide (Half brick) wall, complete 
with mortar, ties, etc. m2 1

P.10.3 150mm wide (one brick) using maxi bricks walls. m2 1

 Supply, Deliver, and Construct Brickwork bedded 
and jointed in Class II mortar and pointed with 
recessed vertical and horizontal joints (Cement to 
be 42.5N all-purpose cement): 

P.10.4
FBS: Face Brick outside and NFP inside, 220mm 
wide wall, complete with mortar, ties, pointed 
outside and inside, etc.

m2 1

P.10.5
FBA: Face Brick outside and NFP inside, 220mm 
wide wall, complete with mortar, ties, pointed 
outside and inside, etc.

m2 1
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P.10.6
FBX: Face Brick outside and NFP inside, 220mm 
wide wall, complete with mortar, ties, pointed 
outside and inside, etc.

m2 1

P.10.7
NFP: NFP outside and NFP inside, 220mm wide 
wall, complete with mortar, ties, pointed outside 
and inside, etc.

m2 1

P.10.8
NFX: NFX outside and NFX inside, 220mm wide 
wall, complete with mortar, ties, pointed outside 
and inside, etc.

m2 1

P.10.9
FBS: Facebrick outside and FBS inside, 220mm 
wide wall, complete with mortar, ties, pointed 
outside and inside, etc.

m2 1

P.10.10
NFP: 110mm wide wall, complete with mortar, ties, 
pointed outside and inside, etc. m2 1

P.11 BRICKFORCE

P.11.1 NHBRC Galvanized brickforce: 150 x 2.8 mm m 1

P.11.2 NHBRC Galvanized brickforce: 75 x 2.8 mm m 1

P.12 ROOF TIES (Bracing Strap)

P.12.1
Bracing Strap (MiTek or similar approved) 
Galvanized roof tie with one end fixed to timber 
and other built into brickwork or concrete.

m 1

P.13 WATERPROOFING

P.13.1 Sealing of walls with 1:3 cement and sand mixture m2 1

P.13.2
Sealing of walls with two coats of bitumen emulsion 
waterproofing m2 1

P.13.3
Coprox masonry waterproofing or equal approved 
waterproof cement additive

kg 10

P.14 LINTELS

P.14.1 Pre-Cast Concrete lintols 75 x 110

P.14.1.1 Lintels 0.9 m no 1

P.14.1.2 Lintels 1.2 m no 1

P.14.1.3 Lintels 1.8 m no 1

P.14.1.4 Lintels 2.4 m no 1

P.14.1.5 Lintels 3 m no 1

P.14.1.6 Lintels 4 m no 1
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P.14.2 Pre-Cast Concrete lintels 75 x 150mm

P.14.2.1 Lintels 0.9 m no 1

P.14.2.2 Lintels 1.2 m no 1

P.14.2.3 Lintels 1.8 m no 1

P.14.2.4 Lintels 2.4 m no 1

P.14.2.5 Lintels 3 m no 1

P.14.2.6 Lintels 4 m no 1

P.15 DAMP PROOFING

P.15.1
One layer of 250 micron waterproof plastic 
sheeting (For floors) m2 1

P.15.2 Damp proof 110mm x 250 mcron (For walls) m 1

P.16 JOINT SEALANTS

P.16.1
Clear Neutral silicone sealant for joint sealing 
around windows, door frames, etc.

m 1

P.16.2
Two-part grey polysulphide sealing compound 
(10x12mm) including backing cord, bond breaker, 
primer, etc for joints in floors, walls, etc. 

m 1

P.17 ROOF COVERINGS

IBR profiled metal sheeting with the following 
finishes, screws and all accessories, supply and 
install complete, fixed to roof / clading members.

Galvanised IBR 

P.17.1 0.4 mm m² 1

P.17.2 0.47 mm m² 1

P.17.3 0.5 mm m² 1

P.17.4 0.58 mm m² 1

IBR - Chromadek

P.17.5 0.4 mm m² 1

P.17.6 0.47 mm m² 1

P.17.7 0.5 mm m² 1

P.17.8 0.58 mm m² 1

IBR - Zincalume

P.17.9 0.4 mm m² 1

P.17.10 0.47 mm m² 1

P.17.11 0.5 mm m² 1

P.17.12 0.58 mm m² 1
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P.18

Steelworks for the supply, fabricate, surface 
preparation, shop priming, delivery to site & 
installation of a complete steel structure. Including 
all necessary columns, frame members, cleats, 
brackets, gussets, packs, nuts, bolts, washers, roof 
screws, roof washers, ridging, side flashing, 
insulation, etc. Cut off losses not included for 
pricing. Actual work constructed quantities 
considered

P.18.1 H Sections kg 1

P.18.2 IPE sections kg 1

P.18.3 Flat bars kg 1

P.18.4 Angle Irons kg 1

P.18.5 Round Bars kg 1

P.18.6 Square Bars kg 1

P.18.7 Channel kg 1

P.18.8 Lipped Channel for roof purlins kg 1

P.18.9 Round Tubes kg 1

P.18.10 Square Tubes kg 1

P.18.11 Rectangular Tube kg 1

P.18.12 Expanded Metal sheet for security kg 1

P.18.13 Welded Mesh kg 1

P.18.14 Plates kg 1

P.18.15 Threated Bars kg 1

P.18.16 Bolt and nut and washers kg 1

P.18.17 Cold formed sections kg 1

P.19 ROOF INSULATION

Insulation laid and strained by 2mm galvanized 
wires on timber roof trusses/ steel purlins

P.19.1 "Alububble"  or equal approved insulation m2 1
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P.19 PROVISIONAL SUM FOR STEEL STRUCTURES

P.19.1

Provisional Sum, as specified by the Engineer, for 
the fabrication, supply, delivery, erection of a 
complete Steel Structural works including roofing 
and side cladding, roller doors, insulation, roof 
ventilators, steel members treated and painted, 
IBR side wall cladding, etc. Engineers Certificate to 
be included or boiler maker certifiacte if the Client 
Engineer's specifications are followed,

Prov 
sum

1 600000 rate only

P.19.2 Profit Over Item P.19.1 % 600000

P.20 DOORS

Supply, deliver and install the following doors 
complete.

P.20.1
Frame and ledge open back solid Meranti door, 
size 813 x 2032mm. (Exterior use)

no 1

P.20.2
Light Duty Hardboard door, size 813 x 2032mm. 
(Interior use)

no 1

P.21 METALWORK

STEEL BURGLAR GATES TO DOORS

Security Gate (mild steel) consisting of 25 x 25 x 
2mm steel frame with 12mm square bars infill 
placed at 109mm centres, hung with one pair of 
galvanised hinges including locks, handles, 
ironmongery complete and fixed to brickwork:

P.21.1 Security gate size 900 x 2050mm high no 1

P.21.2 Security double gate size 1800 x 2050mm high. no 1

P.22 PLASTERING

P.22.1
SCREED: 30mm thick, Untinted granolithic, on 
concrete. m2 1

P.22.2 SKIRTING: 75mm high coved granolithic skirting m 1

P.22.3
INTERNAL PLASTER: 10mm thick, 1:4 sand 
cement mixture m2 1

P.23 PAINTWORK

P.23.1

Prepare wood surfaces (stop, sand down, etc.)  
and apply one coat wood primer, one undercoat 
and two coats eggshell enamel paint (Plascon or 
equal approved) (Doors, door frames, etc.)

m2 1

P.23.2
Prepare and apply two coats carbolenium on 
exposed timber. m2 1

P.23.3
Prepare and apply two coats pure acrylic roof paint 
on fascias and barge boards. m2 1
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P.23.4
Prepare and apply two coats enamel paint on 
windows frames, putty, door frames, etc. m2 1

P.23.5
Prepare and apply two coats of wall primer paint on 
plastered walls, and ceiling boards m2 1

P.23.6
Prepare and apply two coats of internal washable 
paint on plastered walls. m2 1

P.23.7
Prepare and apply two coats of external weather 
proof washable paint on plastered walls. m2 1

P.24 ROLLER DOORS

P.24.1
Industrial Roller door, Chain operated, 2400 x 
3000mm high galvanized with locking mechanism

no 1

P.24.2
Industrial Sliding Door on track and guide, 2400 x 
3000mm high galvanized with locking mechanism

no 1

P.24.3
Standard Garage roll up door 2400 x 2000mm, with 
a pedestrian lock mechanism

no 1

P.25 STEEL WINDOW FRAMES

P.25.1
Supply, deliver and install the following complete 
steel window frames and glazing.

P.25.2 Window frame NC2 (1022 x 949 mm) no 1

P.25.3 Window frame NC4F (1511 x 949 mm) no 1

P.25.4 Window frame C1H (533 x 949 mm) no 1

P.25.5 Window frame NE1 (533 x 359 mm) no 1

P.25.6 Window frame NE11 (1975 x 629 mm) no 1

P.25.7 Glazing including putty, 3 - 4mm clear glass m2 1

P.25.8 Glazing including putty, 4mm frosted glass m2 1

P.26 STRONG ROOM DOOR

P.26.1

Supply, deliver & install Strong room door, 120mm 
thick, 6mm outer plate, 2032.5H x 1000W, 
Outward opening, one key lock with emergency 
inner release, Mass 150 to 300kg and 7 Lever 
security keylock 8 bolt, 180 degree opening

no 1
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P.27 PRESSED STEEL DOOR FRAMES 

Supply, deliver & install the following mild steel 
(1,2mm thick) door frames  complete with standard 
butt hinges and factory applied primer:

P.27.1
Double rebated frame suitable for half brick 
(110mm) walls for door 813 x 2032mm high 

no 1

P.27.2
Double rebated frame suitable for one brick 
(220mm) walls for door 813 x 2032mm high 

no 1

P.27.3
Double rebated frame suitable for one brick 
(220mm) walls for door 1511 x 2032mm high 

no 1

P.27.4
Combination Door and Frame, Double Door, 1511 
x 2 032mm high

no 1

P.27.5
Combination Door and Frame, Single Door, 813 x 
2 032mm high

no 1

P.28 LOCKS 

P.28.1
Supply 50 mm "Viro" Padlocks and Keys (or equal 
approved )

no 1

P.28.2
Three lever double cylinder lockset code 2222 or 
similar with Gower Handel code CZ682-05 SC 
complete with striking plate.

no 1

P.28.3
Four- lever double cylinder lockset, with Gower 
Handel code CZ682-05 SC or similar complete with 
striking plate.

no 1

P.28.4
DMWS-SS-008 or similar Bathroom /WC small 
case deadlock

no 1

P.28.5 Aluminuim door stop with rubber insert no 1

P.29 SIGNAGE PLATES

P.29.1
Wheelchair, pictogram Engraved on 152 x 152 mm 
stainless steel plate.

no 1

P.29.2
Female, pictogram Engraved on 152 x 152 mm 
stainless steel plate. 

no 1

P.29.3
Male, pictogram  Engraved on 152 x 152 mm 
stainless steel plate. 

no 1

P.30 HAND RAILS IN TOILETS

P.30.1
Mark up on Grab Rails as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 5000 rate only

P.30.2 Mark up on Grab rails. % 5000

P.30.3
Extra over Item P.30.2: Deliver, and Install Grab 
Rails.

no 1
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P.31 FIRE SERVICES

P.31.1

DCP dry powder portable fire extinguisher (4,5kg), 
including a formed Saligna Wood backboard size 
450 x 100 x 22mm thick plugged and screwed to 
wall and finished with two coats of polyurethane 
varnish, including 120 x 20 x 2mm Stainless or 
Galvanised Steel  "J" Wall Bracket. 

Set 1

P.31.2

Fixed type Fire hose reel complete with ID 20mm x 
30m PVC hose (SANS 1086), chromium plated 
stopcock( 25mm BSP), shut-off nozzle and wall 
bracket bolted to wall with and including expansion 
bolts.

Set 1

P.32 FIELD SANITATION UNITS

Earth-, Concrete-, and Building-works are 
measured elsewhere.

P.32.1

Supply, deliver ,Install and commission a "Rocla 
Ama Loo Loo" or similar approved  Precast 
Concrete Panel Toilet, 900mm W x 1100mm L x 
2000mm H, Complete with prefabricated  walls, 
roof, door, seat, pit slab cover, and handwash 
basin.

Sum 1

P.32.2

Supply, deliver ,Install ,and commission an 
"ENVIRO LOO VIP", or similar approved.  
Prefabricated unit with toilet seat, extraction pipe 
and fan, collector pit plate setup, back inspection 
chamber/cover.  Concrete Panel Toilet, 900mm W 
x 1100mm L x 2000mm H, Complete with 
prefabricated  walls, roof, door, seat, pit slab cover, 
and handwash basin.

Sum 1

P.33 Building Sums

P.33.1

Allow for a provisional sum for other building 
related works not specified above, instructed by 
the engineer for purchase of materials and 
installation.

Prov 
Sum

1 50000 rate only

P.33.2 Profit over above % 50000

P.33.3
Allow for a provisional sum for other building 
related materials supply and delivery as instructed 
by the engineer 

Prov 
Sum

1 100000 rate only

P.33.4 Profit over above % 100000

TOTAL SECTION "P" CARRIED FORWARD TO SUMMARY
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SECTION R: ELECTRICAL & PLUMBING

R.1 ELECTRICAL - GENERAL

R.1.1
Test the complete electrical works and issue a 
Certificate of Compliance (CoC) by an applicable 
certified and registered electrical person.

Sum 1

R.1.2 Earth Spike (Include Conductor Termination Clamp) Sum 1

R.2 ELECTRICAL - TRENCHING & EARTHWORKS

Trenching (450mm width by 500mm depth for LV 
Cables) Danger tape: Orange/Yellow PVC material-
300mm above cable.

R.2.1 Hand pickable soil (soft soil) m³ 1

R.2.2 Machine excavation (soft rock) m³ 1

R.3 ELECTRICAL CABLES

Supply, deliver, install, and test SABS approved copper 
cables. Inclusive of all terminations and glands.

R.3.1 Surfix cable - 1.5mm² x 2 + Earth (Black, White) m 1

R.3.2 Surfix cable - 1.5mm² x 3 + Earth (Black, White) m 1

R.3.3 Surfix cable - 1.5mm² x 4 + Earth (Black, White) m 1

R.3.4 Surfix cable - 2.5mm² x 2 + Earth (Black, White) m 1

R.3.5 Surfix cable - 2.5mm² x 3 + Earth (Black, White) m 1

R.3.6 Surfix cable -2.5mm² x 4 + Earth (Black, White) m 1

R.3.7
Insulated Housewire 1,5mm², 1core cable; red, black, 
yellow, brown, etc

m 1

R.3.8
Insulated Housewire 2,5mm², 1core cable; red, black, 
yellow, brown, etc

m 1

R.3.9
Insulated Housewire 4mm², 1core cable; red, black, 
yellow, brown, etc

m 1

R.3.10
Insulated Housewire 6mm², 1core cable; red, black, 
yellow, brown, etc

m 1

Bare copper Earth wire  (SANS 1411)

R.3.11 a) 1.5 mm2 m 1

R.3.12 b) 2.5 mm2 m 1

R.3.13 c) 4 mm2
m 1
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R.4 LIGHT FITTINGS

Supply, deliver, install, and test the following SABS 
approved light fittings complete with bulbs.

R.4.1 Bulkhead Rectangular, Including 9w LED globe no 1

R.4.2
Batten Fitting 1,2m (4Ft) for 2 LED lamps, Including 2 x 
18 w LED lamps

no 1

R.4.3
Dust / Damp Proof 1,2 (4Ft) 2 LED lamps (Frosted UV 
stabilized polycarbonate), Including 2 x 18 LED lamps.

no 1

R.5 OTHER LIGHT FITTINGS

R.5.1
Mark up on other Light fittings as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 10000 rate only

R.5.2 Mark up on other Light Fittings. % 10000

R.5.3
Extra over Item R.5.2: Deliver, Install, and test other 
light fittings.

no 1

R.6 ENCLOSURES

Supply, deliver, install, and test the following 
Enclosures complete with fittings, etc.

R.6.1 Wall Box 100 x 50mm (4 x 2) no 1

R.6.2 Wall Box 100 x 100mm (4 x 4) no 1

R.6.4
Indoor 12 Way DB Box, steel and coated, flash 
mounted.

no 1

R.6.5
Indoor 6 Way DB Box, steel and coated, flash 
mounted.

no 1

Supply, deliver, and install, Mild Steel, Single Door, 
Lockable Enclosure, IP66, Out door, Powder coating, 
Including Galvanized Mounting plate.

R.6.6 a) 200 H x 200 W x 155 D mm no 1

R.6.7 b) 300 H x 250 W x 155 D mm no 1

R.6.8 c) 350 H x 250 W x 155 D mm no 1

R.7 OTHER ENCLOSURES

R.7.1
Mark up on other Enclosures as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 10000 rate only

R.7.2 Mark up on other Enclosures. % 10000

R.7.3
Extra over Item R.7.2: Deliver, and Install other 
Enclosures.

no 1

R.8 ELECTRICAL SWITCHGEAR

Supply, deliver, install, and test the following Electrical 
Switchgear, etc.

R.8.1 Main switch (60Amp) no 1

R.8.2 Earth Leakage circuit breaker (63Amp) no 1
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R.8.3 Overload with Earth Leakage circuit breaker (63Amp) no 1

R.8.4 Circuit breaker (10Amp) no 1

R.8.5 Circuit breaker (15Amp) no 1

R.8.6 Circuit breaker (20Amp) no 1

R.8.7 Circuit breaker (25Amp) no 1

R.8.8 Circuit breaker (30Amp) no 1

R.8.9 Surge Protection breaker no 1

R.8.10 Waterproof Industrial socket (3 pin), Eurolux or similar no 1

R.8.11 Single socket 3 pin wall plug, 15Amp no 1

R.8.12 Double socket 3 pin wall plug, 15Amp no 1

R.8.13 2 Lever 1 way light switch no 1

R.8.14 3 Lever 1 way light switch no 1

R.9 CONDUIT PIPES

Supply, deliver, and install the following Conduit pipes, 
inclusive of all couplings, adaptors, bends, etc.

R.9.1 PVC Conduit 20mm (Inclusive of all fittings) m 1

R.9.2 PVC Conduit 25mm (Inclusive of all fittings) m 1

R.9.3 PVC Conduit 32mm (Inclusive of all fittings) m 1

R.10 OTHER ELECTRICAL MATERIAL

R.10.1
Mark up on other Electrical Material as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 10000 rate only

R.10.2
Supply , deliver and install early warning security 
system

PC 
Sum

1 25000 rate only

R.10.3 Mark up on other Electrical Material. % 35000

R.10.4
Extra over Item R.10.2: Deliver, and Install other 
Electrical Material.

no 1
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PLUMBING AND SEWAGE  

R.11
Supply, deliver, install, and test the following sanitary 
fixtures.

R.11.1
Miami Close Couple Toilet Suit or similar approved, 
complete with all fittings.

no 1

R.11.2
Solo Tamarin Basin and Full Pedestal or similar 
approved, complete with all fittings.

no 1

R.11.3
Icon Urinal Large or similar approved, complete with all 
fittings.

no 1

R.11.4
Supply & install shower head complete with chrome 
shower arm & Rose, and all accessories to control 
valves for hot and cold water

no 1

R.11.5
Supply & install 450x600x6mm "GG"QUALITY 
POLISHED GLASS MIRROR: Fixed with round nose 
chromium plated mirrow screws.

no 1

R.11.6
Mark up on other Bathroom Accessories as specified 
by the Engineer (3 Quotations from reputable 
suppliers)

PC 
Sum

1 10000 rate only

R.11.7 Mark up on other Bathroom Accessories. % 10000

R.11.8
Extra over Item R.11.8: Deliver, and Install other 
Bathroom Accessories.

no 1

R.11.9 Sewage pipe, 50mm PVC, including all fittings. m 1

R.11.10 Sewage pipe, 110mm PVC, including all fittings. m 1

R.11.11
Mark up on other sewer fittings as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 3000 rate only

R.11.12 Mark up on other sewer fittings. % 3000

R.11.13
Extra over Item R.12.4: Deliver, and Install other Sewer 
fittings.

no 1

R.12
Copper pipes: Supply, deliver, install (Chased into 
brickwalls), and testing, including joints, bends, 
sockets, and etc.

R.12.1 Copper pipe 15mm m 1

R.12.2 Copper pipe 22mm m 1

R.12.3 Copper pipe Joints, Bends, Tees, etc. for 15mm pipe no 1

R.12.4 Copper pipe Joints, Bends, Tees, etc. for 20mm pipe no 1

R.13 OTHER PIPES AND FITTINGS

R.13.1
Mark up on other pipes & fittings as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 10000 rate only

R.13.2 Mark up on other Pipes and Fittings. % 10000

R.13.3
Extra over Item R.14.2: Deliver, and Install other Pipes 
and Fittings.

no 1
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R.14 VALVES

Supply, deliver, install, and test the following valves.

R.14.1
Pressure control valve for 600kPA, on 15 or 20mm 
pipes

no 1

R.14.2 15mm Ball-o-stop valve. no 1

R.14.3 22mm Non Return valve. no 1

R.15 PROVISIONAL SUMS

R.15.1

Allow for a provisional sum for Mechanical/Electrical or 
processing Equipment required works to be instructed 
by the engineer for purchase of materials and 
installation, Below R100 000,00

Prov 
Sum

1 100000 rate only

R.15.2 Profit over above % 100000

R.15.3

Allow for a provisional sum for Mechanical/Electrical or 
processing Equipment required works to be instructed 
by the engineer for purchase of materials and 
installation, Below R250 000,00

Prov 
Sum

1 250000 rate only

R.15.4 Profit over above % 250000

R.15.5

Allow for a provisional sum for Mechanical/Electrical or 
processing Equipment required works to be instructed 
by the engineer for purchase of materials and 
installation.                                                          More 
than R250 000 and Below R1 000 000,00.

Prov 
Sum

1 500000 rate only

R.15.6 Profit over above % 500000

R.15.7

Allow for a provisional sum for Mechanical/Electrical or 
processing Equipment required works to be instructed 
by the engineer for purchase of materials and 
installation

Prov 
Sum

1 1000000 rate only

R.15.8 Profit over above % 1000000

R.15.9
Allow for a provisional sum for Fencing Repairs works 
to be instructed by the engineer for purchase of 
materials and installation.

Prov 
Sum

1 60000 rate only

R.15.10 Profit over above % 60000

R.16 TESTING

R.16.1
Supply all necessary testing apparatus, water, 
materials, etc. and allow for testing  of plumbing works 
and issue Certificate of Compliance (COC)

no 1

TOTAL SECTION "R" CARRIED FORWARD TO SUMMARY
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SECTION S : POWER GENERATION EQUIPMNET

S.1 SOLAR SYSTEM 

Supply, deliver, install, and test hybrid solar 
systems complete with all panels,cables, 
connectors, Junction boxes, surge protectors and 
Circuit breakers,mppt chargers etc

S.1.1 a) 5kVA
PC 
sum

1 R 100 000,00 rate only

S.1.2 a) 8kVA
PC 
sum

1 R 150 000,00 rate only

S.1.3 a) 10kVA
PC 
sum

1 R 200 000,00 rate only

S.1.4 Mark up on other Solar system. % R 450 000,00

S.2 SOLAR (PV) MOUNTING SYSTEMS

Supply, deliver, install a complete Solar (PV) 
mounting system including all rails, brackets, 
fasteners, and steel support structure. (Galvanised 
or Aluminium)

Roof Top mounting system for PV Solar panels.

S.2.1 a) four (4) PV solar panel. Sum 1

S.2.2 b) Set of Eight (8) PV solar panels. Sum 1

S.2.3 c) Set of twelve (12) PV solar panels. Sum 1

S.2.4 d) Set of Sixteen (16) PV solar panels. Sum 1

Ground mounting structure for PV Solar 
panels.

S.2.5 a) four (4) PV solar panel. Sum 1

S.2.6 b) Set of Eight (8) PV solar panels. Sum 1

S.2.7 c) Set of twelve (12) PV solar panels. Sum 1

S.2.8 d) Set of Sixteen (16) PV solar panels. Sum 1

S.3 Batteries

S.3.1
Mark up on the supply, installation, and testing of 
Batteries as specified by the Engineer (3 
Quotations from reputable suppliers)

PC 
Sum

1 60000 rate only

S.3.2 Mark up on Item S.3.7.1 % 60000

S.4 Other Solar Equipment

S.4.1
Mark up on other Solar Equipment set as specified 
by the Engineer (3 Quotations from reputable 
suppliers)

PC 
Sum

1 16000 rate only

S.4.2 Mark up on other Solar Equipment. % 16000
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S.5 FUEL GENERATORS

Supply, deliver, install, test, and commission diesel 
generators with electric start, automatic voltage 
regulator, and automatic transfer switch.

S.5.1 5kVA sum 1

S.5.2 8kVA sum 1

S.5.3 15kVA and above sum 1 R 100 000,00 rate only

S.5.4
Mark up on other Fuel Generator set as specified 
by the Engineer (3 Quotations from reputable 
suppliers)

% 100000

S.5.5
Extra over Item S.4.8.2: Deliver, Install, Testing 
and Commission other Fuel Generator.

set 1

Service of Generators

S.5.6
Mark up on the Service and repair of Generators 
as specified by the Engineer (3 Quotations from 
reputable suppliers)

PC 
Sum

1 10000 rate only

S.5.7 Mark up on the Service and repair of Generators. % 10000

S.6 POWER TRANSFORMERS

Supply, installation, registration and commission of 
new transformer including 12m treated poles

S.6.1 25kVA PC 
sum 1

R 100 000,00 rate only

S.6.2 Mark up on above % R 100 000,00

S.7 GRID POWER SUPPLY

S.7.1

Mark up on the replacement, upgrade or 
installation of power grid line and transfomers by a 
Eskom registered contractor as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 200000 rate only

S.7.2 Mark up on Item S.6.1. % 200000

TOTAL SECTION "S" CARRIED FORWARD TO SUMMARY
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SECTION I : PUMPS & MOTORS,CONTROLS & CABLES

Submersible Borehole Pump and Motor set

Supply, Install, Testing and Commission a 
complete submersible pump and motor set, up to 
100m depth, inclusive of riser pipe (priced  
elsewhere), electrical submersible cable (priced  
elsewhere), recovery rope, flow inducer (cooling) 
sleeve, accessories and all fittings to connect to the 
electricity supply point and delivery pipe as per                                           
Drawing No. 1701321-TY-06

T.1 Single phase, Multi stage Submersible Pump & Motor 

T.1.1 a) 1,1 kW sum 1

T.1.2 b) 1,5 kW sum 1

T.1.3 c) 2,2 kW sum 1

T.2 Three phase, Single stage Submersible Pump & Motor 

T.2.1 a) 0,25 kW sum 1

T.2.2 b) 0,37 kW sum 1

T.2.3 c) 0,55 kW sum 1

T.2.4 d) 0,75 kW sum 1

T.2.5 e) 1,1 kW sum 1

T.2.6 f) 1,5 kW sum 1

T.2.7 g) 2,2 kW sum 1

T.3 Three phase, Multi stage Submersible Pump & Motor 

T.3.1 a) 1,5 kW sum 1

T.3.2 b) 2,2 kW sum 1

T.3.3 c) 3 kW sum 1

T.3.4 d) 3,7 kW sum 1

T.3.5 e) 4 kW sum 1

T.3.6 f) 5,5 kW sum 1

T.3.7 g) 7,5 kW sum 1

T.3.8 h) 11 kW sum 1

Contract
Part C2: Pricing Data C102 of C241

C2.2
Bills of Quantities



A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION
PROJECTS AND SCHEMES FOR LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT Bid No. ACDP 23/16

No. Clause DESCRIPTION Unit Qty Rate Amount

T.4 Other Submersible Borehole pump and motor set

T.4.1
Mark up on other Submersible Borehole pump and 
motor set as specified by the Engineer                      
(3 Quotations from reputable suppliers)

PC 
Sum

1 20000 rate only

T.4.2
Mark up on other Submersible pump and motor 
set. 

% 20000

T.4.3
Extra over Item T.1.5.2: Deliver, Install, Testing and 
Commission a complete submersible pump and 
motor set.

sum 1

T.5 Flexible borehole pipe

T.5.1

Supply, deliver and install flexible borehole pipe, 
complete with all applicable fittings to connect to 
the pump and motor set and base plate up to 100 
meter deep installation according to the Engineer's 
instruction

PC 
sum

1 20000 rate only

T.5.2 Mark up on Item T.1.6.1. % 20000

T.6 STEEL PIPES AND FITTINGS 

Supply, deliver, install, and test the following steel 
pipes, fittings, and specials complete. (Conforming 
to SABS 719, SABS 62-1989 and BS534.) (All steel 
pipes and fittings to be galvanized according to 
SABS 1461 and SABS ISO 14713.)

Base plates epoxy coated (split type) 

T.6.1 a) 50 mm no 1

T.6.2 b) 65 mm no 1

T.6.3 c) 80 mm no 1

T.7 Base plates galvanised  

T.7.1 a) 50 mm no 1

T.7.2 b) 65 mm no 1

T.7.3 c) 80 mm no 1

T.8 Lockable Steel Manhole Cover

T.8.1
Supply and install complete lockable fabricated 
steel manhole cover for submersible pump as per 
Drawing No. 1701321-TY-05

PC 
Sum

1 10000 rate only

T.8.2 Mark up on Item T.1.8.1. % 10000
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T.9
Close coupled centrifugal pump and motor 
(Three phase, 2 or 4 pole motor)

Supply, deliver,install and test the following three 
phase close coupled end-suction centrifugal pump 
and motor (2 or 4  pole) complete with cast iron 
impeller, and cast iron & coated casing. (Including 
trimming of the Impeller)

T.9.1
Suction - 50mm; Discharge - 32mm; Impeller - 
125mm (Q - 25³/h; H - 23m; P - 2,2kW)

set 1

T.9.2
Suction - 50mm; Discharge - 32mm; Impeller - 
160mm (Q - 20³/h; H - 35m; P - 4kW)

set 1

T.9.3
Suction - 50mm; Discharge - 32mm; Impeller - 
200mm (Q - 14³/h; H - 50m; P - 5,5kW)

set 1

T.9.4
Suction - 50mm; Discharge - 32mm; Impeller - 
250mm (Q - 16³/h; H - 75m; P - 7,5kW)

set 1

T.10
Close coupled centrifugal pump and motor 
(Single phase, 2 pole motor)

Supply, deliver,install and test the following single 
phase close coupled end-suction centrifugal pump 
and motor (2 pole) complete with cast iron impeller, 
and cast iron & coated casing. (Including trimming 
of Impeller)

T.10.1
Suction - 50mm; Discharge - 32mm; Impeller - 
125mm (Q - 25³/h; H - 23m; P - 2,2kW)

set 1

T.11
Other Close coupled centrifugal pump and 
motor

T.11.1
Mark up on other Close coupled pump and motor 
set as specified by the Engineer                                      
(3 Quotations from reputable suppliers)

PC 
Sum

1 60000 rate only

T.11.2
Mark up on other Close coupled pump and motor 
set. 

% 60000

T.11.3
Extra over Item T.4.2: Deliver, Install, Testing and 
Commission a complete Close coupled pump and 
motor set.

set 1

T.12
Centrifugal pump and motor set with base plate 
and flexible coupling (Three phase, 2 pole 
motor)

T.12.1
Suction - 50mm; Discharge - 32mm; Impeller - 
200mm (Q - 14³/h; H - 50m; P - 5,5kW)

set 1

T.12.2
Suction - 50mm; Discharge - 32mm; Impeller - 
250mm (Q - 16³/h; H - 75m; P - 7,5kW)

set 1
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T.13
Other Centrifugal pump and motor set with 
base plate and flexible coupling.

T.13.1

Mark up on other Centrifugal pump and motor set 
with base plate and flexible coupling as specified by 
the Engineer (3 Quotations from reputable 
suppliers)

PC 
Sum

1 60000 rate only

T.13.2 Mark up on other Centrifugal pump and motor set. % 60000

T.13.3
Extra over Item T.7.2: Deliver, Install, Testing and 
Commission a complete Centrifugal pump and 
motor set with base plate and flexible coupling.

set 1

T.14
Supply, deliver, install and test the following 
three phase 2 or 4 pole motors.

T.14.1 5.5 kW no 1

T.14.2 7.5 kW no 1

T.14.3 11 kW no 1

T.15 Other Electrical motor.

T.15.1
Mark up on other Electrical motor as specified by 
the Engineer (3 Quotations from reputable 
suppliers)

PC 
Sum

1 60000 rate only

T.15.2 Mark up on other Electrical motor. % 60000

T.15.3
Extra over Item T.10.2: Deliver, Install, Testing and 
Commission a complete Electrical motor and 
flexible coupling.

set 1

T.16 ELECTRICAL - GENERAL

T.16.1
Test the complete electrical works and issue a 
Certificate of Compliance (CoC) by an applicable 
certified and registered electrical person.

sum 1

T.16.2 Electrical Connection Fee (Provisional Sum) sum 1            50 000 rate only

T.16.3 Handling Cost and profit in respect of Item T.11.2 %
50000

T.16.4
Earth Spike (Include Conductor Termination 
Clamp)

sum 1
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No. Clause DESCRIPTION Unit Qty Rate Amount

T.17 Electrical Motor Control and Starters

Supply, deliver, install, and test a complete DB 
Board in a lockable IP55 powder coated mild steel 
enclosure (or similar approved by Engineer) for a 
pump and motor set with all applicable switch gear 
and starters with protections for Dry run, Pump 
stall, Overload, Under voltage, Over voltage, Phase 
failure, Phase rotation and short circuit. Inclusive of 
all wiring, terminations, and glands.

Single Phase Direct on Line

T.17.1 a) 1,1 kW sum 1

T.17.2 b) 1,5 kW sum 1

T.17.3 c) 2,2 kW sum 1

T.18 Three Phase Direct on Line

T.18.1 a) 1,1 kW sum 1

T.18.2 b) 1,5 kW sum 1

T.18.3 c) 2,2 kW sum 1

T.19
Star Delta Starter (Complete with relays & 
timers)

T.19.1 a) 3 kW sum 1

T.19.2 b) 3,7 kW sum 1

T.19.3 c) 4 kW sum 1

T.20 Soft Starter

T.20.1 a) 1,5 kW sum 1

T.20.2 b) 2,2 kW sum 1

T.20.3 c) 3 kW sum 1

T.20.4 d) 3,7 kW sum 1

T.20.5 e) 4 kW sum 1

T.21 Variable Speed Drives (VSDs) 

T.21.1 a) 1,5 kW sum 1

T.21.2 b) 2,2 kW sum 1
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No. Clause DESCRIPTION Unit Qty Rate Amount

T.21.3 c) 3 kW sum 1

T.21.4 d) 3,7 kW sum 1

T.21.5 e) 4 kW sum 1

T.21.6 f) 5,5 kW sum 1

T.22 Solar-Powered Variable Speed Drives (VSDs)

T.22.1 a) 1,5 kW sum 1

T.22.2 b) 2,2 kW sum 1

T.22.3 c) 3 kW sum 1

T.22.4 d) 3,7 kW sum 1

T.22.5 e) 4 kW sum 1

T.23 Other Electrical Motor Control and Starters

T.23.1
Mark up on other Electrical motor Control and 
Starters as specified by the Engineer (3 Quotations 
from reputable suppliers)

PC 
Sum

1 90000 rate only

T.23.2
Mark up on other Electrical motor Control and 
Starters. 

% 90000

T.23.3
Extra over Item T.13.7.2: Deliver, Install, Testing 
and Commission a complete Electrical motor 
Control and Starter.

set 1

T.24 Three Core Cable

Supply, deliver, install and test three core SABS 
approved copper cables. Inclusive of all 
terminations and glands.
Three Core Submersible pump cable (SANS 
1574)

T.24.1 a) 1.5 mm2 m 1

T.24.2 b) 2.5 mm2 m 1

T.24.3 c) 4 mm2 m 1

T.24.4 d) 6 mm2 m 1

T.24.5 e) 10 mm2 m 1

T.24.6 f) 16 mm2 m 1
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T.25
Three Core Armoured copper cable  (SANS 
1507)

T.25.1 a) 1.5 mm2 m 1

T.25.2 b) 2.5 mm2 m 1

T.25.3 c) 4 mm2 m 1

T.25.4 d) 6 mm2 m 1

T.25.5 e) 10 mm2 m 1

T.25.6 f) 16 mm2 m 1

T.26
Three Core Armoured copper cable with Earth 
continuity Conductor in the armour.  (SANS 
1507)

T.26.1 a) 1.5 mm2 m 1

T.26.2 b) 2.5 mm2 m 1

T.26.3 c) 4 mm2 m 1

T.26.4 d) 6 mm2 m 1

T.26.5 e) 10 mm2 m 1

T.26.6 f) 16 mm2 m 1

T.27 Four Core Cable

Supply, deliver, install and test four core SABS 
approved copper cables. Inclusive of all 
terminations and glands.
Four Core Submersible pump cable (SANS 
1574)

T.27.1 a) 1.5 mm2 m 1

T.27.2 b) 2.5 mm2 m 1

T.27.3 c) 4 mm2 m 1

T.27.4 d) 6 mm2 m 1

T.27.5 e) 10 mm2 m 1

T.27.6 f) 16 mm2 m 1

T.27.7 g) 25 mm2 m 1
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Four Core Armoured copper cable  (SANS 1507)

T.27.8 a) 1.5 mm2 m 1

T.27.9 b) 2.5 mm2 m 1

T.27.10 c) 4 mm2 m 1

T.27.11 d) 6 mm2 m 1

T.27.12 e) 10 mm2 m 1

T.27.13 f) 16 mm2 m 1

T.27.14 g) 25 mm2 m 1

T.27.15 h) 35 mm2 m 1

T.27.16 I) 50 mm2 m 1

Four Core Armoured copper cable with Earth 
continuity Conductor in the armour.               
(SANS 1507)

T.27.17 a) 1.5 mm2 m 1

T.27.18 b) 2.5 mm2 m 1

T.27.19 c) 4 mm2 m 1

T.27.20 d) 6 mm2 m 1

T.27.21 e) 10 mm2 m 1

T.27.22 f) 16 mm2 m 1

T.27.23 g) 25 mm2 m 1

T.27.24 h) 35 mm2 m 1

T.27.25 I) 50 mm2 m 1
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T.28
Supply, deliver, install and test SABS approved 
copper cables. Inclusive of all terminations and 
glands.

Bare copper Earth wire  (SANS 1411)

T.28.1 a) 1.5 mm2 m 1

T.28.2 b) 2.5 mm2 m 1

T.28.3 c) 4 mm2 m 1

T.28.4 d) 6 mm2 m 1

T.28.5 e) 10 mm2 m 1

T.28.6 f) 16 mm2 m 1

T.28.7 g) 25 mm2 m 1

T.28.8 h) 35 mm2 m 1

T.28.9 I) 50 mm2 m 1

T.29 Other Electrical Cables 

T.29.1
Mark up on other Electrical Cables, terminations, 
and glands as specified by the Engineer (3 
Quotations from reputable suppliers)

PC 
Sum

1 20000 rate only

T.29.2 Mark up on other Electrical Cables. % 20000

T.29.3
Extra over Item T.14.10.2: Deliver, install and test 
other cables.

set 1

TOTAL SECTION "T" CARRIED FORWARD TO SUMMARY
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A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION
PROJECTS AND SCHEMES FOR LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT Bid No. ACDP 23/16

SECTION AND DESCRIPTION AMOUNT

SECTION U : DAMS

SECTION N : CENTRE PIVOTS

LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT

SUMMARY OF SCHEDULE OF QUANTITIES AND CALCULATION OF CONTRACT AMOUNT

FRAMEWORK AGREEMENT FOR DEVELOPMENT AND MAINTENANCE OF IRRIGATION PROJECTS

SECTION A1  : PRELIMINARY AND GENERAL

SECTION A2  : DAYWORKS

SECTION B: EARTHWORKS

SECTION C : STEEL PIPES AND FITTINGS

SECTION D : HDPE PIPES AND FITTINGS

SECTION E : PVC PIPES AND FITTINGS

SECTION F : DRIP IRRIGATION

SECTION G : SPRINKLER IRRIGATION

SECTION H : FILTERS & AIRVALVES

SECTION J : LDPE PIPES AND FITTINGS

SECTION K : VALVES & METERS

SECTION L : SHADENET

SECTION M : TUNNELS & RESEVOIRS

SECTION P : BUILDING

SECTION R : ELECTRICALS AND PLUMBING

SECTION S : POWER GENERATION EQUIPMENT

SECTION T : PUMPS & MOTORS,CONTROLS & CABLES

ADD 15% VAT

TOTAL TENDER AMOUNT

TOTAL SCHEDULE OF QUANTITIES

ADD 10% CONTIGENCIES

SUB-TOTAL
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No. Clause DESCRIPTION Unit Qty Rate Amount

SECTION A: PRELIMINARY & GENERAL

A.1
SANS 
1200A

SCHEDULED FIXED-CHARGE AND VALUE 
RELATED ITEMS (Max. 5% of R 3000 000,00)

A.1.1 8.3.1 Contractual Requirements Sum 1

8.3.2 Establishment of Facilities on Site

8.3.2.2 FACILITIES FOR CONTRACTOR

A.1.2 a) Offices and storage shed Sum 1

A.1.3 d) Living accommodation Sum 1

A.1.4 e) Ablution and Latrine Facilities Sum 1

A.1.5 f) Tools and equipment Sum 1

A.1.6
g) Water supplies, electrical power and 
communication

Sum 1

A.1.7 5,1,1 Setting out of the works Sum 1

A.1.8 8.3.4 Removal of Site Establishment Sum 1

8.4
SCHEDULED TIME-RELATED ITEMS (Max. 
5% of R 3000 000,00)

A.1.9 8.4.1 Contractual Requirements months 4

A.1.10 All risk Insurance of the works months 4

8.4.2
Operation and Maintenance of Facilities on 
Site

8.4.2.2 FACILITIES FOR CONTRACTOR

A.1.11 a) Offices and storage shed months 4

A.1.12 d) Living accommodation months 4

A.1.13 e) Ablution and Latrine Facilities months 4

A.1.14 f) Tools and equipment months 4

A.1.15
g) Water supplies, electrical power and 
communication

months 4

A.1.16 8.4.3 Supervision for Duration of Construction months 4

Note:  Contractor to Hire at least 5 LOCAL personnel/labour at not less than 
R200/day labour rate for a 4 months Contract Period with Sub Total Task Order 
Amount of R3 000 000,00 before VAT and Contingencies

Note: For the purpose of costing, assume a 4 months construction period, with 
a total value of works (excl. P&G) of R3 000 000,00. 
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No. Clause DESCRIPTION Unit Qty Rate Amount

8,5
SUMS STATED PROVISIONALLY BY 
ENGINEER

A.1.17 8.5 (b) a)  Topgraphical Survey
Prov 
Sum

1 15000 rate only

A.1.18
b)  Remuneration of Community Liaison Officer  
(CLO)

Prov 
Sum

1 15000 rate only

A.1.19
c)  Overheads, charges and profit on a) to  b) 
above

% R30 000

OCCUPATIONAL HEALTH AND SAFETY 

A.1.20
Contractor’s initial obligations in respect of  the 
Occupational Health and Safety Act and 
Construction Regulations

Sum 1

A.1.21
Contractor’s time related obligations in respect of 
the Occupational Health and Safety Act and 
Construction Regulations

Month 4

A.1.23
Dust suppression by water spraying construction 
site, with 10 000L Tanker

Day 1

A.1.24

SANS approved weld mesh type temporary 
barrier fencing 1,8m high covered with a net 
fixed to and including 100mm diameter gum 
poles set securely min 300mm deep in ground at 
max 3m spacing including excavation, 
backfilling, etc

m 200

A.1.25
Extra over mesh fence for pedestrian gate size 
1.8 x 1,8m high.

No 1

Provision for Personal Protective Equipment and 
Protective Clothing per each person:

A.1.26 Reflective vests. No 5

A.1.27 Hard hats. No 5

A.1.28 Protective foot wear. No 5

A.1.29 Ear Plugs. No 5

A.1.30 Dust Masks. No 5

A.1.31 Working suite - jacket and pants No 5

Costs of Medical Certificates and Medical 
Surveillance:

A.1.32 Entry medical fitness examinations per employee No 5

A.1.33
Respiritory prevention kit allocation and routine 
screening 

No 5

A.1.34 Exit Examinations per employee No 5

A TOTAL SECTION "A1" CARRIED FORWARD TO SUMMARY
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SANS 
1200A

DAYWORKS 

A.2 8,7 Daywork Labour 

A.2.1 Contractor's Representative hour 1

A.2.2  Surveyor hour 1

A.2.3  Irrigation engineer hour 1

A.2.4  Plumber hour 1

A.2.5  Boilermaker hour 1

A.2.6  Bricklayer hour 1

A.2.7  Plasterer hour 1

A.2.8  Welder with API 1104 Certificate hour 1

A.2.9  Electrician hour 1

A.2.10  Semi-skilled labourer hour 1

A.2.11  Labourer hour 1

A,3 8,7 Plant hire (dry rates)  :  Work Rates on Site 

A.3.1 Crane 20 t - 35 t capacity hour 1

A.3.2 Tractor 60 kW - 90 kW hour 1

A.3.3 TLB 60 kW - 70 kW hour 1

A.3.4 Motor graders 150 kW - 160 kW hour 1

A.3.6 Wheel excavators 0,4 - 1,25m³ bucket size hour 1

A.3.7 Water tankers 4 000  - 20 000 litre hour 1

A.3.8
Drilling rig up to 200 metres(rotary air 
percussion)

hour 1

A.3.9 Borehole Testing equipment up 10 litres/s hour 1

A.3.10 Dumpers 0,5m³ (Hydraulic tip) hour 1

A.3.11
Mono pump with 80mm DN outlet (diesel driven) 
2.2 - 7.5 kW

hour 1

A.3.12 Arc-welding unit (300 A) hour 1

A.3.13 10 kVA (petrol) 220V Generator hour 1

A.3.14 30 kVA (diesel) 380V - 3ph Generator hour 1
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A,4 TRAINING AND OTHER MARKUPS

SUMS STATED PROVISIONALLY BY 
ENGINEER (Employer)

SABI ACCREDITED TRAINING

A.4.1
Provision of M1 - Basic principles and installation 
of irrigation systems by an SABI accredited 
training service provider / institute (25 People)

PC 
Sum

1 15000 rate only

A.4.2

Provision of M2 - Irrigation Scheduling and 
management of irrigation systems an SABI 
accredited training service provider / institute (5 
People)

PC 
Sum

1 15000 rate only

A.4.3

Provision of refresher training on the irrigation 
equipment installed. Training to be done by the 
Supplier of an SABI accredited training service 
provider / institue

PC 
Sum

1 15000 rate only

A.4.4
Training allowance for direct payments to 
targeted labour in terms of formal training days

PC 
Sum

1 15000 rate only

A.4.5
Transport & accommodation of workers for 
training where it is not possible to undertake the 
training in close proximity to the site

PC 
Sum

1 15000 rate only

A.4.6
Extra over A.4.3 to A.4.7 above for the 
administration payment of training, allowances 
transport and venue arrangements

%      75 000 

A,5 Mark up on other specialists services

A.5.1 Geohydrological services PC sum               1 15000 rate only

A.5.2 Electrical and mechanical engineering services PC sum               1 15000 rate only

A.5.3 Geotechnical services PC sum               1 15000 rate only

A.5.4 Agricultural Engineering (Anciliry works) PC sum               1 15000 rate only

A.5.5
Provision of Operation and maintenance manual 
for Irrigation Development Works

PC sum               1 15000 rate only

A.5.6 Structural engineering services PC sum               1 15000 rate only

A.5.7 Mark up on above %      90 000 

TOTAL SECTION "A2" CARRIED FORWARD TO SUMMARY
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No. Clause DESCRIPTION Unit Qty Rate Amount

SECTION B: EARTHWORKS

B.1 SITE CLEARANCE

B.1.1
Clear and grub site including vegetation, trees and 
tree stumps of girth up to 1m  m2 1

B.1.2
Clear and grub vegetation on the pipeline path, 2m 
wide clearing

m 1

B.1.3
De-bushing of virgin land with congested high dense 
bush/trees

ha 1

B.1.4 De-bushing of virgin land with scattered bush/trees ha 1

Remove Topsoil 

B.1.5
Strip to 150 mm deep x 1 m wide on single pipe and 2 
m wide on double on pipeline centre line, stockpile 
and prevent dust 

m² 1

Dams De-Silting

B.1.6
Removal of silt in dam basin including free haul of 
2km and dumping on approved site as per Engineers 
instruction.

m³ 1

Keeping excavations free of water:

B.1.7 Keeping excavations free from mud and storm water Sum 1

B.1.8
Handling and Keeping excavations free from 
subterranean sources.

Sum 1

B.2
SANS 
1200D

EXCAVATION

B.2.1
Excavations in all materials for trenches to a depth 
less than1000 mm for removal of unsuitable material  
and dispose of material for 600mm wide trenches

m 1

B.2.2
Excavations in all materials for trenches to a depth 
less than 1000 mm for removal of unsuitable material  
and dispose of material for 800mm wide trenches

m 1

B.2.3
Excavations in all materials for trenches to a depth 
less than 1500 mm for removal of unsuitable material  
and dispose of material for 600mm wide trenches

m 1

B.2.4
Excavations in all materials for trenches to a depth 
less 1500 mm for removal of unsuitable material  and 
dispose of material for 800mm wide trenches

m 1

Extra-over Item above (Items B.2.1 - B.2.6)

B.2.5 Intermediate excavations mᶾ 1

B.2.6 Hard excavations mᶾ 1
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B.2.7 Boulder excavation, Class A mᶾ 1

B.2.8 Boulder excavation, Class B mᶾ 1

BEDDING (PIPES) 

Provision of bedding from trench excavation:

B.2.9 Selected granular material m³ 1

B.2.10 Selected fill material m³ 1

Supply only of bedding by importation From other 
necessary excavations (Provisional)

B.2.11 Selected granular material m³ 1

B.2.12 Selected fill material m³ 1

Dealing with Services that intersect a trench to 
complete works:

B.2.13 Stock fences No 1

B.2.14 Water Pipes No 1

B.2.15 Roads No 1

B.2.16 Power cables No 1

Finishing

Reinstate road surfaces complete with all courses:

B.2.17 Gravel road surfaces m² 1

B.2.18 Paved road surfaces m² 1

B.3 Soil Preparation 

B.3.1
Plough land earmarked for irrigation to a depth of 300 
mm

ha 1

B.3.2 Disk land earmarked for irrigation ha 1

B.3.3
Rip the land earmarked for irrigaion to a depth of 600 
mm, One way 

ha 1

B.3.4
Rip the land earmarked for irrigaion to a depth of 600 
mm, 2nd Cross Ripping at 45deg 

ha 1

B.3.5
Vegetable crops ridges making with less than 0,5m 
wide width and 0,5m height in the field 

ha 1

B.3.6
Citrus ochard ridges making with over 1m wide width 
and 1m height in the field 

ha 1

B.3.7
Extra over above for operations under Shadenets 
and Tunnels (Items B.3.1 - B.3.6)

ha 1

TOTAL SECTION "B" CARRIED FORWARD TO SUMMARY
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No. Clause DESCRIPTION Unit Qty Rate Amount

SECTION C : STEEL PIPES AND FITTINGS

C

C.1 Barrel Nipple

C.1.1 40 mm no 1

C.1.2 50 mm no 1

C.1.3 65 mm no 1

C.1.4 80 mm no 1

C.1.5 100 mm no 1

C.2 Nipple Galvanised Hexagonal

C.2.1 40 mm no 1

C.2.2 50 mm no 1

C.2.3 65 mm no 1

C.2.4 80 mm no 1

C.2.5 100 mm no 1

C.3 Elbow Galvanised Female/Female 900

C.3.1 40 mm no 1

C.3.2 50 mm no 1

C.3.3 65 mm no 1

C.3.4 80 mm no 1

C.3.5 100 mm no 1

C.4 Elbow Galvanised Male/Female 900

C.4.1 40 mm no 1

C.4.2 50 mm no 1

C.4.3 65 mm no 1

C.4.4 80 mm no 1

C.4.5 100 mm no 1

Supply, deliver,install and test the following steel pipes, fittings and specials 
complete with gaskets, bolts, nuts and washers. Conforming to SABS 719, SABS 
62-1989 and BS534. All steel pipes and fittings to have a wall thickness of 4.5mm 
and galvanized according to specification SABS 1461 and SABS ISO 14713. All 
flanges Table D
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No. Clause DESCRIPTION Unit Qty Rate Amount

C.5 Elbow Galvanised Gemale/Female 45

C.5.1 40 mm no 1

C.5.2 50 mm no 1

C.5.3 65 mm no 1

C.5.4 80 mm no 1

C.5.5 100 mm no 1

C.6 Coupling galvanised swage

C.6.1 40 mm no 1

C.6.2 50 mm no 1

C.6.3 65 mm no 1

C.6.4 80 mm no 1

C.6.5 100 mm no 1

C.7 Crosses galvanised

C.7.1 40 mm no 1

C.7.2 50 mm no 1

C.7.3 65 mm no 1

C.7.4 80 mm no 1

C.7.5 100 mm no 1

C.8 Backnut galvanised

C.8.1 40 mm no 1

C.8.2 50 mm no 1

C.8.3 65 mm no 1

C.8.4 80 mm no 1

C.8.5 100 mm no 1
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No. Clause DESCRIPTION Unit Qty Rate Amount

C.9 Union galvanised conical

C.9.1 40 mm no 1

C.9.2 50 mm no 1

C.9.3 65 mm no 1

C.9.4 80 mm no 1

C.9.5 100 mm no 1

C.10 Union galvanised conical

C.10.1 40 mm no 1

C.10.2 50 mm no 1

C.10.3 65 mm no 1

C.10.4 80 mm no 1

C.10.5 100 mm no 1

C.11 Coupling Galvanised Johnson

C.11.1 40 mm no 1

C.11.2 50 mm no 1

C.11.3 65 mm no 1

C.11.4 80 mm no 1

C.11.5 100 mm no 1

C.12 Nipple Galvanised Longscrew

C.12.1 40 mm no 1

C.12.2 50 mm no 1

C.12.3 65 mm no 1

C.12.4 80 mm no 1

C.12.5 100 mm no 1
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C.13 Adaptor Galvanised Swage

C.13.1 40 mm no 1

C.13.2 50 mm no 1

C.13.3 65 mm no 1

C.13.4 80 mm no 1

C.13.5 100 mm no 1

C.14 Plug Galvanised Hollow

C.14.1 40 mm no 1

C.14.2 50 mm no 1

C.14.3 65 mm no 1

C.14.4 80 mm no 1

C.14.5 100 mm no 1

C.15 Socket Galvanised

C.15.1 40 mm no 1

C.15.2 50 mm no 1

C.15.3 65 mm no 1

C.15.4 80 mm no 1

C.15.5 100 mm no 1

C.16 Endcap Galvanised 

C.16.1 40 mm no 1

C.16.2 50 mm no 1

C.16.3 65 mm no 1

C.16.4 80 mm no 1

C.16.5 100 mm no 1

C.17 Holderbat Galvanised

C.17.1 40 mm no 1

C.17.2 50 mm no 1

C.17.3 65 mm no 1
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C.17.4 80 mm no 1

C.17.5 100 mm no 1

C.18 Socket Galvanised Sprinkler

C.18.1 20 mm no 1

C.18.2 25 mm no 1

C.18.3 32 mm no 1

C.18.4 40 mm no 1

C.18.5 50 mm no 1

C.18.6 65 mm no 1

C.18.7 80 mm no 1

C.18.8 100 mm no 1

C.19 Tee Galvanised

C.19.1 40 mm no 1

C.19.2 50 mm no 1

C.19.3 65 mm no 1

C.19.4 80 mm no 1

C.19.5 100 mm no 1

C.20 Socket Steel

C.20.1 40 mm no 1

C.20.2 50 mm no 1

C.20.3 65 mm no 1

C.20.4 80 mm no 1

C.20.5 100 mm no 1

C.21 Socket Galvanised Reducing

C.21.1 40x25mm no 1

C.21.2 40x32mm no 1

C.21.3 50x25mm no 1

C.21.4 50x32mm no 1
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C.21.5 50x40mm no 1

C.21.6 65x25mm no 1

C.21.7 65x32mm no 1

C.21.8 65x40mm no 1

C.21.9 65x50mm no 1

C.21.10 80x40mm no 1

C.22 Tee Galvanised Reducing

C.22.1 40x25mm no 1

C.22.2 40x32mm no 1

C.22.3 50x25mm no 1

C.22.4 50x32mm no 1

C.22.5 50x40mm no 1

C.22.6 65x25mm no 1

C.22.7 65x32mm no 1

C.22.8 65x40mm no 1

C.22.9 65x50mm no 1

C.22.10 80x40mm no 1

C.23 Standpipe Galvanised

C.23.1 25mm x 750mm no 1

C.23.2 25mm x 1000mm no 1

C.23.3 32mm x 500mm no 1

C.23.4 32mm x 750mm no 1

C.23.5 32mm x 900mm no 1

C.23.6 32mm x 1000mm no 1

C.23.7 40mm x 500mm no 1

C.23.8 40mm x 750mm no 1

C.23.9 40mm x 1000mm no 1

C.23.10 50mm x 500mm no 1

C.23.11 50mm x 1000mm no 1

C.23.12 65mm x 500mm no 1
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C.23.13 65mm x 1000mm no 1

C.23.14 80mm x 500mm no 1

C.23.15 80mm x 1000mm no 1

C.23.16 100mm x 500mm no 1

C.23.17 100mm x 1000mm no 1

C.24 Flange Screwed 

C.24.1 40mm no 1

C.24.2 50mm no 1

C.24.3 65mm no 1

C.24.4 80mm no 1

C.24.5 100mm no 1

C.25 Flange Screwed On 

C.25.1 40mm no 1

C.25.2 50mm no 1

C.25.3 65mm no 1

C.25.4 80mm no 1

C.25.5 100mm no 1

C.26 Flange Weld On 

C.26.1 40mm no 1

C.26.2 50mm no 1

C.26.3 65mm no 1

C.26.4 80mm no 1

C.26.5 100mm no 1

C.27 Flange Weld On (Table 1600/3)

C.27.1 50mm no 1

C.27.2 65mm no 1

C.27.3 80mm no 1

C.27.4 100mm no 1
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C.28 Back Ring (Used With UPV Stubs) 

C.28.1 50mm no 1

C.28.2 65mm no 1

C.28.3 80mm no 1

C.28.4 100mm no 1

C.29 Insertion Ring Gasket

C.29.1 50mm no 1

C.29.2 65mm no 1

C.29.3 80mm no 1

C.30 Insertion Ring Full Face Gasket

C.30.1 50mm no 1

C.30.2 65mm no 1

C.30.3 80mm no 1

C.31 Galvanised steel pipe 

C.31.1 40 mm m 1

C.31.2 50 mm m 1

C.31.3 65 mm m 1

C.31.4 80 mm m 1

C.31.5 100 mm m 1

C.32 Galvanised steel quick coupling perrot pipe

C.32.1 50 mm m 1

C.32.2 70 mm m 1

C.32.3 89 mm m 1
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C.33 Galvanised steel Special fittings

C.33.1
Allow a sum for fabrication of special galvanised steel 
pipes as specified by the Engineer.                           
(3 Quotations from reputable suppliers)

Prov 
sum

1 15000 rate only

C.33.2 Profit over above Item C.33.1 % 15000

C.33.3
Extra over Item C.33.2: Deliver,install and test 
fabricated special galvanised steel pipes.

Sum 1

C.34 Other Galvanised Steel Pipes and Fittings

C.34.1

Other Galvanised Steel Pipes and Fittings not priced 
in the above Items. Mark up on other pipes & fitting 
as specified by the Engineer (3 Quotations from 
reputable suppliers)

Prov 
sum

1 15000 rate only

C.34.2
Mark up on other Galvanised Steel Pipes and Fittings 
for Item C.34.1

% 15000

C.34.3
Extra over Item C.34.2: Deliver,install and test other 
Galvanised Steel Pipes and Fittings

Sum 1

TOTAL SECTION "C" CARRIED FORWARD TO SUMMARY

C127 of C241



A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION
PROJECTS AND SCHEMES FOR LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT Bid No. ACDP 23/16

No. Clause DESCRIPTION Unit Qty Rate Amount

SECTION D : HDPE PIPES AND FITTINGS

D
Supply, deliver,install and test the following SABS 
approved HDPE pipes, fittings.

D.1 Coupling Compression

D.1.1 32mm no 1

D.1.2 40mm no 1

D.1.3 50mm no 1

D.1.4 63mm no 1

D.1.5 75mm no 1

D.1.6 90mm no 1

D.2 Endcap Compression

D.2.1 32mm no 1

D.2.2 40mm no 1

D.2.3 50mm no 1

D.2.4 63mm no 1

D.2.5 75mm no 1

D.2.6 90mm no 1

D.3 Equal Tee Compression

D.3.1 32mm no 1

D.3.2 40mm no 1

D.3.3 50mm no 1

D.3.4 63mm no 1

D.3.5 75mm no 1

D.3.6 90mm no 1

D.4 Elbow Compression

D.4.1 32mm no 1

D.4.2 40mm no 1

D.4.3 50mm no 1

D.4.4 63mm no 1

D.4.5 75mm no 1

D.4.6 90mm no 1
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D.5 Male Adaptors

D.5.1 32mm x 25mm no 1

D.5.2 32mm x 32mm no 1

D.5.3 40mm x 25mm no 1

D.5.4 40mm x 32mm no 1

D.5.5 40mm x 40mm no 1

D.5.6 50mm x 32mm no 1

D.5.7 50mm x 40mm no 1

D.5.8 50mm x 50mm no 1

D.5.9 63mm x 40mm no 1

D.5.10 63mm x 50mm no 1

D.5.11 63mm x 65mm no 1

D.5.12 75mm x 50mm no 1

D.5.13 75mm x 65mm no 1

D.5.14 75mm x 80mm no 1

D.5.15 90mm x 50mm no 1

D.5.16 90mm x 65mm no 1

D.5.17 90mm x 80mm no 1

D.5.18 110mm x 80mm no 1

D.5.19 110mm x 100mm no 1

D.6 Female Adaptors

D.6.1 32mm x 25mm no 1

D.6.2 32mm x 32mm no 1

D.6.3 40mm x 25mm no 1

D.6.4 40mm x 32mm no 1

D.6.5 40mm x 40mm no 1

D.6.6 50mm x 32mm no 1

D.6.7 50mm x 40mm no 1

D.6.8 50mm x 50mm no 1

D.6.9 63mm x 40mm no 1

D.6.10 63mm x 50mm no 1
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D.6.11 75mm x 50mm no 1

D.6.12 75mm x 65mm no 1

D.6.13 75mm x 80mm no 1

D.6.14 90mm x 50mm no 1

D.6.15 90mm x 65mm no 1

D.6.16 90mm x 80mm no 1

D.6.17 110mm x 80mm no 1

D.6.18 110mm x 100mm no 1

D.7 Reducing Coupling

D.7.1 40mm x 25mm no 1

D.7.2 40mm x 32mm no 1

D.7.3 50mm x 32mm no 1

D.7.4 50mm x 40mm no 1

D.7.5 63mm x 32mm no 1

D.7.6 63mm x 40mm no 1

D.7.7 63mm x 50mm no 1

D.7.8 75mm x 50mm no 1

D.7.9 75mm x 63mm no 1

D.7.10 90mm x 63mm no 1

D.7.11 90mm x 75mm no 1

D.7.12 110mm x 90mm no 1

D.8 Reducing Tee

D.8.1 25mm x 20mm no 1

D.8.2 32mm x 25mm no 1

D.8.3 40mm x 32mm no 1

D.8.4 50mm x 32mm no 1

D.8.5 50mm x 40mm no 1
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D.8.6 63mm x 50mm no 1

D.8.7 75mm x 63mm no 1

D.8.8 90mm x 75mm no 1

D.8.9 110mm x 90mm no 1

D.9 Single Union Ball Valve (Compression)

D.9.1 20mm no 1

D.9.2 25mm no 1

D.9.3 32mm no 1

D.9.4 40mm no 1

D.9.5 50mm no 1

D.9.6 63mm no 1

D.10 Clamp Saddles (6 BAR)

D.10.1 25mm x 15mm no 1

D.10.2 25mm x 20mm no 1

D.10.3 32mm x 15mm no 1

D.10.4 32mm x 20mm no 1

D.10.5 32mm x 25mm no 1

D.10.6 40mm x 15mm no 1

D.10.7 40mm x 20mm no 1

D.10.8 40mm x 25mm no 1

D.10.9 50mm x 15mm no 1

D.10.10 50mm x 20mm no 1

D.10.11 50mm x 25mm no 1

D.10.12 50mm x 32mm no 1

D.10.13 63mm x 15mm no 1

D.10.14 63mm x 20mm no 1

D.10.15 63mm x 25mm no 1

D.10.16 63mm x 32mm no 1

D.10.17 63mm x 40mm no 1

D.10.18 75mm x 15mm no 1
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D.10.19 75mm x 20mm no 1

D.10.20 75mm x 25mm no 1

D.10.21 75mm x 32mm no 1

D.10.22 75mm x 40mm no 1

D.10.23 75mm x 50mm no 1

D.10.24 90mm x 15mm no 1

D.10.25 90mm x 20mm no 1

D.10.26 90mm x 25mm no 1

D.10.27 90mm x 32mm no 1

D.10.28 90mm x 40mm no 1

D.10.29 90mm x 50mm no 1

D.10.30 110mm x 15mm no 1

D.10.31 110mm x 20mm no 1

D.10.32 110mm x 25mm no 1

D.10.33 110mm x 32mm no 1

D.10.34 110mm x 40mm no 1

D.10.35 110mm x 50mm no 1

D.10.36 110mm x 80mm no 1

D.11 Reinforced Clamp Saddles (10 Bar)

D.11.1 25mm x 15mm no 1

D.11.2 25mm x 20mm no 1

D.11.3 32mm x 15mm no 1

D.11.4 32mm x 20mm no 1

D.11.5 32mm x 25mm no 1

D.11.6 40mm x 15mm no 1

D.11.7 40mm x 20mm no 1

D.11.8 40mm x 25mm no 1

D.11.9 50mm x 15mm no 1

D.11.10 50mm x 20mm no 1

D.11.11 50mm x 25mm no 1
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D.11.12 50mm x 32mm no 1

D.11.13 63mm x 15mm no 1

D.11.14 63mm x 20mm no 1

D.11.15 63mm x 25mm no 1

D.11.16 63mm x 32mm no 1

D.11.17 63mm x 40mm no 1

D.11.18 75mm x 15mm no 1

D.11.19 75mm x 20mm no 1

D.11.20 75mm x 25mm no 1

D.11.21 75mm x 32mm no 1

D.11.22 75mm x 40mm no 1

D.11.23 75mm x 50mm no 1

D.11.24 90mm x 15mm no 1

D.11.25 90mm x 20mm no 1

D.11.26 90mm x 25mm no 1

D.11.27 90mm x 32mm no 1

D.11.28 90mm x 40mm no 1

D.11.29 90mm x 50mm no 1

D.11.30 110mm x 15mm no 1

D.11.31 110mm x 20mm no 1

D.11.32 110mm x 25mm no 1

D.11.33 110mm x 32mm no 1

D.11.34 110mm x 40mm no 1

D.11.35 110mm x 50mm no 1

D.11.36 110mm x 80mm no 1

D.12 Other Compression Fittings

D.12.1
Mark up on other compression fitting as specified 
by the Engineer (3 Quotations from reputable 
suppliers)

PC 
Sum

1 5000 rate only

D.12.2 Mark up on other compression fitting % 5000

D.12.3
Extra over Item D.12.2: Deliver,install and test other 
Compression Fittings

Sum 1
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D.13 HDPE pipe complete with fittings (Class 6)

D.13.1 32mm m 1

D.13.2 40mm m 1

D.13.3 50mm m 1

D.13.4 63mm m 1

D.13.5 75mm m 1

D.13.6 90mm m 1

D.13.7 110mm m 1

D.14 HDPE pipe complete with fittings (Class 10)

D.14.1 32mm m 1

D.14.2 40mm m 1

D.14.3 50mm m 1

D.14.4 63mm m 1

D.14.5 75mm m 1

D.14.6 90mm m 1

D.14.7 110mm m 1

D.15 HDPE pipe complete with fittings (Class 12)

D.15.1 32mm m 1

D.15.2 40mm m 1

D.15.3 50mm m 1

D.15.4 63mm m 1

D.15.5 75mm m 1

D.15.6 90mm m 1

D.15.7 110mm m 1
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D.16 HDPE pipe complete with fittings (Class 16)

D.16.1 32mm m 1

D.16.2 40mm m 1

D.16.3 50mm m 1

D.16.4 63mm m 1

D.16.5 75mm m 1

D.16.6 90mm m 1

D.16.7 110mm m 1

D.17 HDPE quick coupling pipe (Class 10)

D.17.1 50 mm m 1

D.17.2 63 mm m 1

D.17.3 75 mm m 1

D.17.4 90 mm m 1

D.17.5 110 mm m 1

D.18 HDPE WELDED PIPES (Class 12 minimum)

D.18.1 150mm m 1

D.18.2 200mm m 1

D.18.3 250 mm m 1

D.18.4 300 mm m 1

D.18.5 Welding of HDPE joints (ø 150 to 300 mm) no 1

D.19 Special HDPE pipes and fittings

D.19.1
Mark up on the fabrication of special HDPE pipes 
and fittings as specified by the Engineer                (3 
Quotations from reputable suppliers)

Prov 
sum

1 10000 rate only

D.19.2 Mark up on Special HDPE pipes % 10000

D.19.3
Extra over Item D.19.2: Deliver,install and test 
Special HDPE pipes and fittings

Sum 1

TOTAL SECTION "D" CARRIED FORWARD TO SUMMARY
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SANS 
1200C

SECTION E : PVC PIPES AND FITTINGS

E
Supply, deliver,install and test the following SABS 
approved PVC pipes and fittings.

E.1
uPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 6) 

E.1.1  50 mm m 1

E.1.2  63 mm m 1

E.1.3  75 mm m 1

E.1.4  90 mm m 1

E.1.5  110 mm m 1

E.1.6  125 mm m 1

E.1.7  140 mm m 1

E.1.8  160 mm m 1

E.1.9  200 mm m 1

E.1.10  250 mm m 1

E.1.11  315 mm m 1

E.2
uPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 09) 

E.2.1  50 mm m 1

E.2.2  63 mm m 1

E.2.3  75 mm m 1

E.2.4  90 mm m 1

E.2.5  110 mm m 1

E.2.6  125 mm m 1

E.2.7  140 mm m 1

E.2.8  160 mm m 1

E.2.9  200 mm m 1

E.2.10  250 mm m 1

E.2.11  315 mm m 1

Contract
Part C2: Pricing Data C136 of C241

C2.2
Bills of Quantities



A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION
PROJECTS AND SCHEMES FOR LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT Bid No. ACDP 23/16

No. Clause DESCRIPTION Unit Qty Rate Amount

E.3
uPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 12) 

E.3.1  50 mm m 1

E.3.2  63 mm m 1

E.3.3  75 mm m 1

E.3.4  90 mm m 1

E.3.5  110 mm m 1

E.3.6  125 mm m 1

E.3.7  140 mm m 1

E.3.8  160 mm m 1

E.3.9  200 mm m 1

E.3.10  250 mm m 1

E.3.11  315 mm m 1

E.4
uPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 16) 

E.4.1  50 mm m 1

E.4.2  63 mm m 1

E.4.3  75 mm m 1

E.4.4  90 mm m 1

E.4.5  110 mm m 1

E.4.6  125 mm m 1

E.4.7  140 mm m 1

E.4.8  160 mm m 1

E.4.9  200 mm m 1

E.4.10  250 mm m 1

E.4.11  315 mm m 1
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E.5
uPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 20) 

E.5.1  50 mm m 1

E.5.2  63 mm m 1

E.5.3  75 mm m 1

E.5.4  90 mm m 1

E.5.5  110 mm m 1

E.5.6  125 mm m 1

E.5.7  140 mm m 1

E.5.8  160 mm m 1

E.5.9  200 mm m 1

E.5.10  250 mm m 1

E.5.11  315 mm m 1

E.6
mPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 6) 

E.6.1  50 mm m 1

E.6.2  63 mm m 1

E.6.3  75 mm m 1

E.6.4  90 mm m 1

E.6.5  110 mm m 1

E.6.6  125 mm m 1

E.6.7  140 mm m 1

E.6.8  160 mm m 1

E.6.9  200 mm m 1

E.6.10  250 mm m 1

E.6.11  315 mm m 1
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E.7
mPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 09) 

E.7.1  50 mm m 1

E.7.2  63 mm m 1

E.7.3  75 mm m 1

E.7.4  90 mm m 1

E.7.5  110 mm m 1

E.7.6  125 mm m 1

E.7.7  140 mm m 1

E.7.8  160 mm m 1

E.7.9  200 mm m 1

E.7.10  250 mm m 1

E.7.11  315 mm m 1

E.8
mPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 12) 

E.8.1  50 mm m 1

E.8.2  63 mm m 1

E.8.3  75 mm m 1

E.8.4  90 mm m 1

E.8.5  110 mm m 1

E.8.6  125 mm m 1

E.8.7  140 mm m 1

E.8.8  160 mm m 1

E.8.9  200 mm m 1

E.8.10  250 mm m 1

E.8.11  315 mm m 1

E.9
mPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 16) 

E.9.1  50 mm m 1

E.9.2  63 mm m 1

E.9.3  75 mm m 1
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E.9.4  90 mm m 1

E.9.5  110 mm m 1

E.9.6  125 mm m 1

E.9.7  140 mm m 1

E.9.8  160 mm m 1

E.9.9  200 mm m 1

E.9.10  250 mm m 1

E.9.11  315 mm m 1

E.10
mPVC  pipe complete with spigot, integral 
socket and rubber ring seal (Class 20) 

E.10.1  50 mm m 1

E.10.2  63 mm m 1

E.10.3  75 mm m 1

E.10.4  90 mm m 1

E.10.5  110 mm m 1

E.10.6  125 mm m 1

E.10.7  140 mm m 1

E.10.8  160 mm m 1

E.10.9  200 mm m 1

E.10.10  250 mm m 1

E.10.11  315 mm m 1

E.11 COUPLINGS DOUBLE & REPAIR

E.11.1  50 mm no 1

E.11.2  63 mm no 1

E.11.3  75 mm no 1

E.11.4  90 mm no 1

E.11.5  110 mm no 1

E.11.6  125 mm no 1

E.11.7  140 mm no 1

E.11.8  160 mm no 1
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E.11.9  200 mm no 1

E.11.10  250 mm no 1

E.11.11  315 mm no 1

E.12 Pipe seal to female thread elbow

E.12.1  50 mm x 2 inch no 1

E.12.2  63 mm x 2 inch no 1

E.12.3  75 mm x 2 inch no 1

E.12.4  75 mm x 3 inch no 1

E.12.5  90 mm x 3 inch no 1

E.12.6  110 mm x 3 inch no 1

E.12.7  110 mm x 4 inch no 1

E.12.8  125 mm x 3 inch no 1

E.12.9  125 mm x 4 inch no 1

E.12.10  140 mm x 3 inch no 1

E.12.11  140 mm x 4 inch no 1

E.12.12  160 mm x 3 inch no 1

E.12.13  160 mm x 4 inch no 1

E.12.14  200 mm x 3 inch no 1

E.12.15  200 mm x 4 inch no 1

E.13
FLANGE ADAPTORS EPOXY COATED 
ALUMINIUM  (TABLE D)

E.13.1 50mm no 1

E.13.2 63mm no 1

E.13.3 75mm no 1

E.13.4 90mm no 1

E.13.5 110mm no 1

E.13.6 125mm no 1

E.13.7 140mm no 1

E.13.8 160mm no 1

E.13.9 200mm no 1
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E.13.10 250mm no 1

E.13.11 315mm no 1

E.14
FLANGE ADAPTORS CAST IRON BITUMEN 
COATED (TABLE D)

E.14.1 50mm no 1

E.14.2 63mm no 1

E.14.3 75mm no 1

E.14.4 90mm no 1

E.14.5 110mm no 1

E.14.6 125mm no 1

E.14.7 140mm no 1

E.14.8 160mm no 1

E.14.9 200mm no 1

E.14.10 250mm no 1

E.14.11 315mm no 1

E.15  BENDS EPOXY COATED ALUMINIUM  (64-45)

E.15.1 50mm no 1

E.15.2 63mm no 1

E.15.3 75mm no 1

E.15.4 90mm no 1

E.15.5 110mm no 1

E.15.6 125mm no 1

E.15.7 140mm no 1

E.15.8 160mm no 1

E.15.9 200mm no 1

E.15.10 250mm no 1

E.16
 BENDS CAST IRON BITUMEN COATED           
(11,5-90 Degrees)

E.16.1 50mm no 1

E.16.2 63mm no 1
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E.16.3 75mm no 1

E.16.4 90mm no 1

E.16.5 110mm no 1

E.16.6 125mm no 1

E.16.7 140mm no 1

E.16.8 160mm no 1

E.16.9 200mm no 1

E.16.10 250mm no 1

E.17
 COUPLING EPOXY COATED ALUMINIUM             
(9 BAR)

E.17.1 50mm no 1

E.17.2 63mm no 1

E.17.3 75mm no 1

E.17.4 90mm no 1

E.17.5 110mm no 1

E.17.6 125mm no 1

E.17.7 140mm no 1

E.17.8 160mm no 1

E.17.9 200mm no 1

E.17.10 250mm no 1

E.18
 COUPLING CAST IRON BITUMEN COATED             
(16 BAR)

E.18.1 50mm no 1

E.18.2 63mm no 1

E.18.3 75mm no 1

E.18.4 90mm no 1

E.18.5 110mm no 1

E.18.6 125mm no 1

E.18.7 140mm no 1

E.18.8 160mm no 1
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E.18.9 200mm no 1

E.18.10 250mm no 1

E.19 ADAPTOR B.S.P MALE &FEMALE

E.19.1 50mm x 2" no 1

E.19.2 63mm x 2" no 1

E.19.3 75mm x 2" no 1

E.19.4 75mm x 3" no 1

E.19.5 90mm x 3" no 1

E.19.6 90mm x 4" no 1

E.19.7 110mm x 3" no 1

E.19.8 110mm x 4" no 1

E.19.9 125mm x 4" no 1

E.19.10 125mm x 5" no 1

E.19.11 140mm x 4" no 1

E.19.12 140mm x 5" no 1

E.19.13 140mm x 6" no 1

E.19.14 160mm x 6" no 1

E.19.15 160mm x 6" no 1

E.20 END CAPS

E.20.1 50mm no 1

E.20.2 63mm no 1

E.20.3 75mm no 1

E.20.4 90mm no 1

E.20.5 110mm no 1

E.20.6 125mm no 1

E.20.7 140mm no 1

E.20.8 160mm no 1

E.20.9 200mm no 1
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E.20.10 250mm no 1

E.20.11 315mm no 1

E.21 EQUAL TEES

E.21.1 50mm no 1

E.21.2 63mm no 1

E.21.3 75mm no 1

E.21.4 90mm no 1

E.21.5 110mm no 1

E.21.6 125mm no 1

E.21.7 140mm no 1

E.21.8 160mm no 1

E.21.9 200mm no 1

E.21.10 250mm no 1

E.21.11 315mm no 1

E.22 BENDS - 22 & 11.25 DEGREES

E.22.1 50mm no 1

E.22.2 63mm no 1

E.22.3 75mm no 1

E.22.4 90mm no 1

E.22.5 110mm no 1

E.22.6 125mm no 1

E.22.7 140mm no 1

E.22.8 160mm no 1

E.22.9 200mm no 1

E.22.10 250mm no 1

E.22.11 315mm no 1

Contract
Part C2: Pricing Data C145 of C241

C2.2
Bills of Quantities



A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION
PROJECTS AND SCHEMES FOR LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT Bid No. ACDP 23/16

No. Clause DESCRIPTION Unit Qty Rate Amount

E.23 BENDS - 90 & 45 DEGREES

E.23.1 50mm no 1

E.23.2 63mm no 1

E.23.3 75mm no 1

E.23.4 90mm no 1

E.23.5 110mm no 1

E.23.6 125mm no 1

E.23.7 140mm no 1

E.23.8 160mm no 1

E.23.9 200mm no 1

E.23.10 250mm no 1

E.23.11 315mm no 1

E.24 Male/Female Reducer class 9

E.24.1 50mm x 40mm no 1

E.24.2 63mm x 40mm no 1

E.24.3 63mm x 50mm no 1

E.24.4 75mm x 50mm no 1

E.24.5 75mm x 63mm no 1

E.24.6 90mm x 63mm no 1

E.24.7 90mm x 75mm no 1

E.24.8 110mm x 75mm no 1

E.24.9 110mm x 90mm no 1

E.24.10 125mm x 90mm no 1

E.24.11 125mm x 110mm no 1

E.24.12 140mm x 110mm no 1

E.24.13 140mm x 125mm no 1

E.24.14 160mm x 110mm no 1

E.24.15 160mm x 125mm no 1

E.24.16 160mm x 140mm no 1
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E.24.17 200mm x 160mm no 1

E.24.18 250mm x 200mm no 1

E.25 Reducing Cross

E.25.1 50mm x 40mm no 1

E.25.2 63mm x 40mm no 1

E.25.3 63mm x 50mm no 1

E.25.4 75mm x 50mm no 1

E.25.5 75mm x 63mm no 1

E.25.6 90mm x 63mm no 1

E.25.7 90mm x 75mm no 1

E.25.8 110mm x 75mm no 1

E.25.9 110mm x 90mm no 1

E.25.10 125mm x 90mm no 1

E.25.11 125mm x 110mm no 1

E.25.12 140mm x 110mm no 1

E.25.13 140mm x 125mm no 1

E.25.14 160mm x 110mm no 1

E.25.15 160mm x 125mm no 1

E.25.16 160mm x 140mm no 1

E.25.17 200mm x 160mm no 1

E.25.18 250mm x 200mm no 1

E.26 Reducing Tee

E.26.1 50mm x 40mm no 1

E.26.2 63mm x 40mm no 1

E.26.3 63mm x 50mm no 1

E.26.4 75mm x 50mm no 1

E.26.5 75mm x 63mm no 1

E.26.6 90mm x 63mm no 1

E.26.7 90mm x 75mm no 1

E.26.8 110mm x 75mm no 1
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E.26.9 110mm x 90mm no 1

E.26.10 125mm x 90mm no 1

E.26.11 125mm x 110mm no 1

E.26.12 140mm x 110mm no 1

E.26.13 140mm x 125mm no 1

E.26.14 160mm x 110mm no 1

E.26.15 160mm x 125mm no 1

E.26.16 160mm x 140mm no 1

E.26.17 200mm x 160mm no 1

E.26.18 250mm x 200mm no 1

E.27 FLANGED ON BRANCH TEE (Table D)

E.27.1 50mm no 1

E.27.2 63mm no 1

E.27.3 75mm no 1

E.27.4 90mm no 1

E.27.5 110mm no 1

E.27.6 125mm no 1

E.27.7 140mm no 1

E.27.8 160mm no 1

E.27.9 200mm no 1

E.27.10 250mm no 1

E.27.11 315mm no 1

E.28 ADAPTOR PVC-AC

E.28.1 50mm no 1

E.28.2 63mm no 1

E.28.3 75mm no 1

E.28.4 90mm no 1

E.28.5 110mm no 1

E.28.6 125mm no 1

E.28.7 140mm no 1
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E.28.8 160mm no 1

E.28.9 200mm no 1

E.28.10 250mm no 1

E.28.11 315mm no 1

E.29 ADAPTOR FLANGED (Table D)

E.29,1 50mm no 1

E.29,2 63mm no 1

E.29,3 75mm no 1

E.29,4 90mm no 1

E.29,5 110mm no 1

E.29,6 125mm no 1

E.29,7 140mm no 1

E.29,8 160mm no 1

E.29,9 200mm no 1

E.29,10 250mm no 1

E.29,11 315mm no 1

E.30 Other PVC fittings and pipes

E.30.1
Mark up on other PVC fittings and pipes as 
specified by the Engineer  (3 Quotations from 
reputable suppliers)

PC 
Sum

1 10000 rate only

E.30.2 Mark up on other PVC fittings and pipes % 10000

E.30.3
Extra over Item E.30.2: Deliver,install and test other 
PVC pipes.

sum 1

E.30.4
Extra over Item E.30.2: Deliver,install and test other 
PVC fittings.

Sum 1

TOTAL SECTION "E" CARRIED FORWARD TO SUMMARY
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SECTION F : DRIP IRRIGATION

F

F.1

F.1.1 0.3 meter dripper spacing m 1

F.1.2 0.4 meter dripper spacing m 1

F.1.3 0.5 meter dripper spacing m 1

F.1.4 0.6 meter dripper spacing m 1

F.2

F.2.1 0.3 meter dripper spacing m 1

F.2.2 0.4 meter dripper spacing m 1

F.2.3 0.5 meter dripper spacing m 1

F.2.4 0.6 meter dripper spacing m 1

F.3

F.3.1 0.3 meter dripper spacing m 1

F.3.2 0.4 meter dripper spacing m 1

F.3.3 0.5 meter dripper spacing m 1

F.3.4 0.6 meter dripper spacing m 1

Supply, deliver,install and test the following drippers and dripperlines 
complete with fittings.

Pressure Compensating (PC) Inline (Integral) Drippers,                     
Thick wall dripline (wall thikness 0.9 mm and more),                           
Flow rate between 0.5 and 4 l/h.

Pressure Compensating (PC) Inline (Integral) Drippers, 
Meduim wall dripline (wall thikness 0.5 to 0.89 mm),      
Flow rate between 0.5 and 4 l/h.

Non Pressure Compensating (NPC) Inline (Integral) Drippers,           
Thick wall dripline (wall thikness 0.9 mm and more),                           
Flow rate between 0.5 and 4 l/h.
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F.4

F.4.1 0.3 meter dripper spacing m 1

F.4.2 0.4 meter dripper spacing m 1

F.4.3 0.5 meter dripper spacing m 1

F.4.4 0.6 meter dripper spacing m 1

F.5 Other Inline (Integral) Drippers PC and NPC

F.5.1
Mark up on other Inline (Integral) Drippers PC 
and NPC as specified by the Engineer              
(3 Quotations from reputable suppliers)

PC 
Sum

1 10000 rate only

F.5.2
Mark up on other Inline (Integral) Drippers PC 
and NPC

% 10000

F.5.3
Extra over Item F.7.1: Deliver,install and test 
Other Inline (Integral) Drippers PC and NPC.

m 1

F.6 INSERT FITTINGS

F.6.1 12mm short coupling no 1

F.6.2 16mm short coupling no 1

F.6.3 12mm long coupling no 1

F.6.4 16mm long coupling no 1

F.6.5 17mm long coupling no 1

F.6.6 20mm long coupling no 1

F.6.7 16/12mm long reducing no 1

F.6.8 17/16mm long reducing no 1

F.6.9 20/16mm long reducing no 1

F.6.10 20/17mm long reducing no 1

Non Pressure Compensating (NPC) Inline (Integral) Drippers,        
Meduim wall dripline (wall thikness 0.5 to 0.89 mm),                           
Flow rate between 0.5 and 4 l/h.

Supply, deliver,install and test the following  online 
drippers and pipes complete with fittings.
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F.6.11 12mm elbow long insert no 1

F.6.12 16mm elbow long insert no 1

F.6.13 20mm elbow long insert no 1

F.6.14 17mm elbow long insert no 1

F.6.15 12x12x12 long insert T no 1

F.6.16 16x16x16 long insert T no 1

F.6.17 17x17x17 long insert T no 1

F.6.18 20x20x20 long insert T no 1

F.6.19 16x12x16 reducing T no 1

F.6.20 Dripline LPD Barb 17mm no 1

F.6.21 Dripline LPD Barb 16mm no 1

F.6.22 Barb Connector 17mm x ½” Male no 1

F.6.23 Barb Connector 16mm x ½” Male no 1

F.6.24 Dripline Flush VLV Barb20 W/Snap Clip no 1

F.6.25 Dripline Flush VLV Barb17 W/Snap Clip no 1

F.6.26 Dripline Flush VLV Barb16 W/Snap Clip no 1

F.6.27 Multi Outlet 3/4” x 6 x 12mm   6 way no 1

F.6.28 Multi Outlet 1” x 6 x 16mm   6 way no 1

F.6.29
Combination saddle + nut 32mm poly pipe or 
bigger

no 1

F.6.30 Stopper  -  12/16/17mm no 1

F.6.31 Stopper figure 8 20mm no 1

F.6.32 2 way angle barb connector - 16 X 3/4 MALE no 1
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F.7 BLIND PIPE (LDPE)

F.7.1 12 mm m 1

F.7.2 16 mm m 1

F.7.3 17 mm m 1

F.7.4 20 mm m 1

F.8
Pressure compensating and Non Drain 
online drippers

F.8.1 1.0 l/h (seal 0.2 bar, fully open 0.6 - 3.5 bar) no 1

F.8.2 2.2 l/h (seal 0.2 bar, fully open 0.6 - 3.5 bar) no 1

F.8.3 3.8 l/h (seal 0.2 bar, fully open 0.6 - 3.5 bar) no 1

F.8.4 8.0 l/h (seal 0.2 bar, fully open 0.6 - 3.5 bar) no 1

F.8.5 3.1 l/h (seal 0.4 bar, fully open 1.1 - 3.5 bar) no 1

F.8.6 5.3 l/h (seal 0.2 bar, fully open 1.1- 3.5 bar) no 1

F.8.7 11 l/h (seal 0.4 bar, fully open 1.1 - 3.5 bar) no 1

F.9 Non Pressure compensating Button Dripper 

F.9.1 2 l/h no 10

F.9.2 4 l/h no 10

F.9.3 8 l/h no 10

F.10
BUTTON DRIPPER ACCESSORIES (3x5 mm 
tube)

F.10.1 Single Threaded outlet adaptor no 1

F.10.2 2-way threaded branch adaptor no 1

F.10.3 2-way barbed branch adaptor no 1
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F.10.4 4-way threaded branch adaptor no 1

F.10.5 4-way barbed branch adaptor no 1

F.10.6 Barb adaptor for multi outlet no 1

F.10.7
Connector JDW 3x5mm (used with 5mm Odx 
3mm ID flex tube)

no 1

F.10.8
Dripeg - flow equalizer or dripper (30 degree 
diagonal labyrinth)

no 1

F.10.9 Snapeg (30 degree diagonal external grip) no 1

F.10.10 Flextubing 5mm OD x 3mm ID m 1

F.10.11 Flextubing 5mm OD x 3mm ID m 1

F.10.12
Manifold 4-way complete with 400mm tube and 
peg

no 1

F.10.13
Manifold 4-way complete with 600mm tube and 
peg

no 1

F.10.14
Manifold 2-way complete with 400mm tube and 
peg

no 1

F.10.15
Manifold 2-way complete with 600mm tube and 
peg

no 1

F.11 Other Online Drippers, fittings and pipes

F.11.1
Mark up on other Online Drippers, fittings and 
LDPE pipes as specified by the Engineer              
(3 Quotations from reputable suppliers)

PC 
Sum

1 5000 rate only

F.11.2
Mark up on other Online Drippers, fittings and 
LDPE pipes

% 5000

F.11.3
Extra over Item F.13.1: Deliver,install and test 
Other Online Drippers and fittings.

Sum 1

F.11.4
Extra over Item F.13.1: Deliver,install and test 
Other LDPE pipes.

m 1

TOTAL SECTION "F" CARRIED FORWARD TO SUMMARY
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SECTION G : SPRINKLER IRRIGATION

G
Supply, deliver,install and test the following  
sprinklers complete with all fittings.

G.1
Micro Sprinkler: Pressure compensating 1.5 - 4 bar, 
Flow rate 20 - 110 l/h, Wetting diameter 4 - 8m.

G.1.1
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and 60 cm long micro tube.

no 1

G.1.2
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and ≥90 cm long micro tube.

no 1

G.2
Micro Sprinkler: Pressure compensating 1.5 - 4 bar, 
Flow rate 20 - 110 l/h, Wetting diameter 4 - 8m. With 
Stream Deflector for 1 - 2m wetting diameter.

G.2.1
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and 60 cm long micro tube.

no 1

G.2.2
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and ≥90 cm long micro tube.

no 1

G.3
Micro Sprinkler: Operating preasure 0.75 - 2 bar, 
Flow rate 10 - 110 l/h, Wetting diameter 0.5 - 8m.

G.3.1
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and 60 cm long micro tube.

no 1

G.3.2
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and ≥90 cm long micro tube.

no 1

G.4
Micro Sprinkler: Operating preasure 0.75 - 2 bar, 
Flow rate 10 - 110 l/h, Wetting diameter 0.5 - 8m. 
With Stream Deflector 0.5 - 2m wetting diameter.

G.4.1
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and 60 cm long micro tube.

no 1

G.4.2
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and ≥90 cm long micro tube.

no 1

G.5
Micro Sprinkler: Operating preasure 2 - 2.5 bar, Flow 
rate 150 - 300 l/h, Wetting diameter 8 - 11m.

G.5.1
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and 60 cm long micro tube.

no 1

G.5.2
Micro Sprinkler complete with all nozzles, rotors / 
swivels, fittings, stake and ≥90 cm long micro tube.

no 1
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G.6
Impact Sprinkler: Operating preasure 2 - 3 bar, Flow 
rate 200 - 750 l/h, Wetting diameter 11 - 19m.  

G.6.1
Sprinkler with trajectory of ≤15 degrees, Popup 
mechanism with insect protection and integral filter. 
(Netafim, Meganet 15D or similar)

no 1

G.6.2
Sprinkler with trajectory of ≤24 degrees, Popup 
mechanism with insect protection and integral filter. 
(Netafim, Meganet 24D or similar)

no 1

G.7
Supply, deliver,install and test Impact Sprinklers 
complete with all fittings.

G.7.1
Impact Sprinkler: Operating preasure 2 - 3 bar, Flow 
rate 510 - 1275 l/h, Wetting diameter 18 - 22m.  

no 1

G.7.2
Impact Sprinkler: Operating preasure 2 - 4 bar, Flow 
rate 1200 - 2000 l/h, Wetting diameter 22 - 29m.  

no 1

G.7.3
Impact Sprinkler: Operating preasure 3 - 4 bar, Flow 
rate 2150 - 3060 l/h, Wetting diameter 29 - 35m.  

no 1

G.7.4
Impact Sprinkler: Adjustable Arc, Operating preasure 2 - 
3 bar, Flow rate 500 - 630 l/h, Wetting diameter  20m.  

no 1

G.7.5
Impact Sprinkler: Low preasure, Operating preasure 1 - 
2 bar, Flow rate 350 - 450 l/h, Wetting diameter 17 - 
22m.  

no 1

G.8 Other Impact Sprinklers

G.8.1
Mark up on other Impact Sprinklers as specified by the 
Engineer  (3 Quotations from reputable suppliers)

PC 
Sum

1 5000 rate only

G.8.2 Mark up on other Impact Sprinklers % 5000

G.8.3
Extra over Item G.8.1: Deliver,install and test Other 
Impact Sprinklers

Sum 1

G.9 PVC riser pipe threaded both ends

G.9.1 600 mm x 15 mm no 1

G.9.2 1200 mm x 15 mm no 1

G.9.3 600 mm x 20 mm no 1

G.9.4 1200 mm x 20 mm no 1

TOTAL SECTION "G" CARRIED FORWARD TO SUMMARY
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SECTION H : FILTERS & AIRVALVES

H
Supply, deliver, install and test the following filters 
complete with all fittings and valves.

H.1
Plastic manual In-Line (Y-Type) screen filters 
complete with polyester screen and drain valve

H.1.1
20mm Filter with minimum 3,5 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 160 cm² no 1

H.1.2
25mm Filter with minimum 4,5 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 160 cm²

no 1

H.1.3
32mm  Filter with minimum 10 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 590 cm²

no 1

H.1.4
40mm  Filter with minimum 7 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 300 cm²

no 1

H.1.5
50mm  Filter with minimum 16 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 510 cm²

no 1

H.2
Plastic manual (On-Line) screen filters complete 
with polyester screen and drain valve

H.2.1
50mm  Filter with minimum 15 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 800 cm²

no 1

H.2.2
50 - 63mm  Filter with min 20 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 1200 cm²

no 1

H.2.3
50 - 63mm  Filter with min 25 m³/h flow, 100 - 300 
micron  screen, Filtration Surface minimum 1600 cm²

no 1

H.3
Manual In-Line (Y-Type) screen filters complete 
with Stainless-steel screen and drain valve (10 bar)

H.3.1
40mm  Filter with minimum 15 m³/h flow, 130 - 500 
micron  screen, Filtration Surface minimum 800 cm²

no 1

H.3.2
50mm  Filter with minimum 25 m³/h flow, 100 - 500 
micron  screen, Filtration Surface minimum 800 cm²

no 1
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H.4
Manual On-Line screen filters complete with  
Stainless-steel screen and drain valve (10 bar)

H.4.1
40mm  Filter with minimum 15 m³/h flow, 130 - 500 
micron  screen, Filtration Surface minimum 800 cm²

no 1

H.4.2
50mm  Filter with minimum 25 m³/h flow, 100 - 500 
micron  screen, Filtration Surface minimum 800 cm²

no 1

H.5
Manual Disc filters complete with discs and drain 
valve

H.5.1
20mm Filter with minimum 4 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 160 cm² no 1

H.5.2
25mm Filter with minimum 6 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 170 cm²

no 1

H.5.3
25mm  Filter with minimum 8 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 500 cm²

no 1

H.5.4
40mm  Filter with minimum 8 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 300 cm²

no 1

H.5.5
40mm  Filter with minimum 12 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 500 cm²

no 1

H.5.6
50mm  Filter with minimum 25 m³/h flow, 100 - 400 
micron, Filtration Surface minimum 950 cm²

no 1

H.6 Other Filters

H.6.1
Mark up on other Filters as specified by the Engineer   
(3 Quotations from reputable suppliers)

PC 
Sum

1 20000 rate only

H.6.2 Mark up on other Filters  % 20000

H.6.3
Extra over Item H.6.1: Deliver,install and test other 
Filters:                    Up to 2 Unit filter bank 

no 1

H.6.4
Extra over Item H.6.1: Deliver,install and test other 
Filters:                     3 Unit filter bank 

no 1

TOTAL SECTION "H" CARRIED FORWARD TO SUMMARY
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SECTION J : LDPE PIPES AND FITTINGS

J

Supply, deliver,install and test the following non 
SABS approved LDPE pipes and fittings (Poly 
Prop) subject to engineers approval . A two year 
warranty for pipe and fittings . All material to be 
manufactured from virgin plastic.

J.1 Coupling Insert

J.1.1 32mm no 1

J.1.2 40mm no 1

J.1.3 50mm no 1

J.2 Endplug Insert

J.2.1 32mm no 1

J.2.2 40mm no 1

J.2.3 50mm no 1

J.3 Equal Tee insert

J.3.1 32mm no 1

J.3.2 40mm no 1

J.3.3 50mm no 1

J.4 Elbow insert

J.4.1 32mm no 1

J.4.2 40mm no 1

J.4.3 50mm no 1

J.5 Male Adaptors

J.5.1 32mm no 1

J.5.2 40mm no 1

J.5.3 50mm no 1
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J.6 Reducing Male Adaptors

J.6.1 32mm x 25mm no 1

J.6.2 40mm x 32mm no 1

J.6.3 40mm x 50mm no 1

J.6.4 50mm x 40mm no 1

J.8 Female Adaptors

J.8.1 32mm no 1

J.8.2 40mm no 1

J.9 Reducing Insert couplings

J.9.1 40mm x 25mm no 1

J.9.2 40mm x 32mm no 1

J.9.3 50mm x 25mm no 1

J.9.4 50mm x 32mm no 1

J.9.5 50mm x 40mm no 1

J.10 Male Combination Elbow Adaptor

J.10.1 32mm x 32mm no 1

J.10.2 40mm x 40mm no 1

J.10.3 50mm x 50mm no 1

J.11 Female Combination Elbow Adaptor

J.11.1 32mm x 32mm no 1

J.11.2 40mm x 40mm no 1

J.11.3 40mm x 50mm no 1

J.11.4 50mm x 40mm no 1

J.11.5 50mm x 50mm no 1
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J.12 Male Combination Tee

J.12.1 32mm x 32mm no 1

J.12.2 40mm x 25mm no 1

J.12.3 40mm x 32mm no 1

J.12.4 40mm x 40mm no 1

J.12.5 50mm x 25mm no 1

J.12.6 50mm x 40mm no 1

J.12.7 50mm x 50mm no 1

J.13 Female Combination Tee

J.13.1 32mm x 32mm no 1

J.13.2 40mm x 25mm no 1

J.13.3 40mm x 32mm no 1

J.13.4 40mm x 40mm no 1

J.13.5 50mm x 25mm no 1

J.13.6 50mm x 32mm no 1

J.13.7 50mm x 40mm no 1

J.13.8 50mm x 50mm no 1

J.14 Reducing Tee

J.14.1 40mm x 25mm no 1

J.14.2 40mm x 32mm no 1

J.14.3 50mm x 25mm no 1

J.14.4 50mm x 32mm no 1

J.14.5 50mm x 40mm no 1

J.15 LDPE pipe complete with fittings (Class 6)

J.15.1 32mm m 1

J.15.2 40mm m 1

J.15.3 50mm m 1
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J.16 LDPE pipe complete with fittings (Class 3)

J.16.1 32mm m 1

J.16.2 40mm m 1

J.16.3 50mm m 1

J.17 Other LDPE Pipes

J.17.1
Mark up on other LDPE Pipes as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 10000 rate only

J.17.2 Mark up on other LDPE Pipes. % 10000

J.17.3
Extra over Item J.17.2: Deliver, Install, Testing and 
Commission other LDPE Pipes.

m 100

J.18 Other Insert Fittings (Poly Prop) for LDPE Pipes

J.18.1
Mark up on other Insert Fittings (Poly Prop) for LDPE 
Pipes as specified by the Engineer (3 Quotations from 
reputable suppliers)

PC 
Sum

1 10000 rate only

J.18.2
Mark up on other  Insert Fittings (Poly Prop) for LDPE 
Pipes. 

% 10000

J.18.3
Extra over Item J.18.2: Deliver, Install, Testing and 
Commission other  Insert Fittings (Poly Prop) for LDPE 
Pipes.

no 1

TOTAL SECTION " J " CARRIED FORWARD TO SUMMARY
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SECTION K : VALVES & METERS

K
Supply, deliver,install and test the following  
valves

K.1 PVC ball valve (PN 16)

K.1.1 20mm no 1

K.1.2 25mm no 1

K.1.3 32mm no 1

K.1.4 40mm no 1

K.1.5 50mm no 1

K.2 Solvent Weld PVC ball valve  (PN16)

K.2.1 25mm no 1

K.2.2 32mm no 1

K.2.3 40mm no 1

K.2.4 50mm no 1

K.2.5 63mm no 1

K.2.6 80mm no 1

K.2.7 90mm no 1

K.2.8 100mm no 1

K.3 Stainless Steel ball valve  (PN16)

K.3.1 25mm no 1

K.3.2 32mm no 1

K.3.3 40mm no 1

K.3.4 50mm no 1

K.4
Flanged cast iron gate valve  (PN25)           
(SANS 664)

K.4.1 50 mm no 1

K.4.2 80 mm no 1

K.4.3 100 mm no 1

K.4.4 150 mm no 1

K.4.5 200 mm no 1

K.4.6 250 mm no 1
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K.5 Wafer butterfly valve with lever handle (PN16)

K.5.1 50 mm no 1

K.5.2 65 mm no 1

K.5.3 80 mm no 1

K.5.4 100 mm no 1

K.5.5 125 mm no 1

K.5.6 150 mm no 1

K.5.7 200 mm no 1

K.5.8 250 mm no 1

K.6
Wafer Butterfly valve, Stainless Steel with lever 
handle (PN16)

K.6.1 50 mm no 1

K.6.2 65 mm no 1

K.6.3 80 mm no 1

K.6.4 100 mm no 1

K.6.5 125 mm no 1

K.6.6 150 mm no 1

K.6.7 200 mm no 1

K.6.8 250 mm no 1

Supply, deliver, install and test the following 
diaphram irrigation control valves

Manually Controlled Valve complete with 3-way 
selector (Closed, Outo, Open) PN 10

K.7.1 a) 50 mm no 1

K.7.2 b) 65 mm no 1

K.7.3 c) 80 mm no 1

K.7.4 d) 100 mm no 1
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Solenoid Controlled Valve complete with 3-way 
solenoid (PN 10)

K.7.5 a) 50 mm no 1

K.7.6 b) 65 mm no 1

K.7.7 c) 80 mm no 1

K.7.8 d) 100 mm no 1

Pressure Reducing Valve complete with 3-way 
selector and 3-way Pilot valve

K.7.9 a) 50 mm no 1

K.7.10 b) 65 mm no 1

K.7.11 c) 80 mm no 1

K.7.12 d) 100 mm no 1

K.7.13 e) 150 mm no 1

Other Valves

K.7.14
Mark up on other Valves as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 50000 rate only

K.7.15 Mark up on other Valves. % 50000

K.7.16
Extra over Item K.7.4.2: Deliver, Install, Testing 
and Commission other Valves.

set 1

K.8
Supply deliver and install the following water 
meters

Cast Iron , Epoxy coated (Flange Table D)

K.8.1 b) 50 mm no 1

K.8.2 c) 65 mm no 1

K.8.3 d) 80 mm no 1

K.8.4 f) 100 mm no 1

K.9 Other Water Meters

K.9.1
Mark up on other Water Meters as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 30000 rate only

K.9.2 Mark up on other Water Meters. % 30000

K.9.3
Extra over Item K.8.2.2: Deliver, Install, Testing 
and Commission other Water Meters.

set 1
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K.10
Supply, deliver,install and test the following air 
valves and fittings.

Double purpose air valves

K.9.1 a) 25 mm no 1

K.9.2 b) 32 mm no 1

K.9.3 c) 40 mm no 1

K.9.4 d) 50 mm no 1

Vacuum breakers

K.9.5 a) 25 mm no 1

K.9.6 b) 32 mm no 1

K.9.7 c) 40 mm no 1

K.9.8 d) 50 mm no 1

Automatic air valves,

K.9.9 a) 25 mm no 1

K.9.10 b) 32 mm no 1

K.9.11 c) 40 mm no 1

K.9.12 d) 50 mm no 1

Other Air Valves

K.9.13
Mark up on other Air Valves as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 10000 rate only

K.9.14 Mark up on other Air Valves. % 10000

K.9.15
Extra over Item K.9.4.2: Deliver, Install, Testing 
and Commission other Air Valves.

set 1

TOTAL SECTION "K" CARRIED FORWARD TO SUMMARY
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SECTION L : SHADENET

L

Supply deliver and install the following SABS 
approved shadenet materials and accessories. 
Shade Cloth to be manufactured from HDPE 
(High-Density Polyethylene) with  UV stabiliser

L.1 Shade Cloth

L.1.1 20% Shade White m2 1

L.1.2 40% Shade White m2 1

L.1.3 20%  Green m2 1

L.1.4 40%  Green m2 1

L.1.5 50%  Green m2 1

L.1.6 80%  Green m2 1

L.1.7 20%  Black m2 1

L.1.8 40%  Black m2 1

L.1.9 50%  Black m2 1

L.1.10 80%  Black m2 1

L.2 CCA Grade H4 poles  (75-100)

L.2.1 2.1 m no 1

L.2.2 2.4 m no 1

L.2.3 2.7 m no 1

L.2.4 3 m no 1

L.2.5 3.6 m no 1

L.2.6 4,2 m no 1

L.2.7 4.8 m no 1

L.3.1 CCA Grade H4 poles  (100-125)

L.3.1 2.1 m no 1

L.3.2 2.4 m no 1

L.3.3 2.7 m no 1

L.3.4 3 m no 1

L.3.5 3.3 m no 1

Contract
Part C2: Pricing Data C167 of C241

C2.2
Bills of Quantities



A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION
PROJECTS AND SCHEMES FOR LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT Bid No. ACDP 23/16

No. Clause DESCRIPTION Unit Qty Rate Amount

L.3.6 3.6 m no 1

L.3.7 3.9 m no 1

L.3.8 4.2 m no 1

L.4 CCA Grade H4 poles  (125-150)

L.4.1 2.1 m no 1

L.4.2 2.4 m no 1

L.4.3 2.7 m no 1

L.4.4 3 m no 1

L.4.5 3.6 m no 1

L.4.6 4,2 m no 1

L.4.7 4.8 m no 1

L.5 ANCHORS

L.5.1
Duckbill type - minimum Model 88 - installed as per 
manufactures specifications

no 1

L.5.2
Manta Ray type - minimum MR2 type - installed as 
per manufactures specifications.

no 1

L.5.3
Tyre type - minimum vehicle tyre size 14" installed 
and secured at minimum depth of 800mm

no 1

L.5.4
Casted concrete blocks - min 15Mpa/19, min of 
0.5m x 0.5m x 0.5m,installed at miimum depth of 
800mm

no 1

L.6 ACCESSORIES

L.6.1 M10 Wire tensioners with shackles on both ends no 1

L.6.2 M12 Wire tensioners with shackles on both ends no 1

L.6.3 2.5 x 25mm Nail staples no 1

L.6.4 2.5 x 30mm Nail staples no 1

L.6.5 2.5 x 40mm Nail staples no 1

L.6.6 3 x 30mm Nail staples no 1

L.6.7 3.5 x 30mm Nail staples no 1

L.6.8 4 x 30mm Nail staples no 1

L.6.9 2.5 x 40mm Nail staples no 1
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L.6.10 3 x 40mm Nail staples no 1

L.6.11 3.5 x 40mm Nail staples no 1

L.6.12 4 x 40mm Nail staples no 1

L.6.13 25mm Flat head ceiling nails no 1

L.6.14 4,0mm Roof Wire for anchor poles m 1

L.6.15 2,24mm high tensile Steel wire for netting no 1

L.6.16
2,0mm Galvanized wire clamps for net wire 
(fabricate from wire)

no 1

L.6.17 40mm Wire Staples no 1

L.6.18 32mm Wire staples no 1

L.6.19 M12 x 1 000mm long galvanized round bar no 1

L.6.20 M10 x 1 000mm Long galvanized round bar no 1

L.6.21 M12 galvanized washers no 1

L.6.22 M10 Galvanized washers no 1

L.6.23 M12 Galvanized nuts no 1

L.6.24 M10 Galvanized nuts no 1

L.6.25
M10 x 2 000mm Galvanized anchors made from 
round bar 

no 1

L.6.26 1500mm Long Y-standard Iron fencing poles no 1

L.6.27 150,000 Galv hogrings(15 boxes) no 1

L.6.28 3000 x 5 mm Aluminium Ferrules no 1

L.6.29 2000 x 6 mm Aluminium Ferrules no 1

L.6.30 7 x 1.6 mm Galvanised staywire m 1

L.6.31 7 x 2 mm Galvanised staywire m 1

L.6.32 7 x 2.65 mm Galvanised staywire m 1

L.6.33 7 x 3.25 mm Galvanised staywire m 1

L.6.34 7 x 4 mm Galvanised staywire m 1

L.6.35 M10 Galv. Straining bolts no 1

L.6.36 M12 Turnbuckle & Eye Hook no 1

L.6.37 M16 Turnbuckle & Eye Hook no 1

L.6.38 1500m x 12mm rust treated anchor steel no 1
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L.6.39 vine grips no 1

L.6.40 Double wrap grip no 1

L.6.41 2,24mm high tension steel wire.Full galvanised m 1

L.6.42 10mm Crosby Clamps no 1

L.6.43 Ref 888 mesh for ground anchor blocks m2 1

L.6.44 25MPa concrete for anchoring m3 1

L.6.45
500x500x150mm depth concrete shutter for 
shuttering anchor blocks

no 1

L.7 Shadenet Sums

L.7.1
Allow for a provisional sum for other Tunnels 
related works not specified above, instructed by the 
engineer for purchase of materials and installation.

Prov 
Sum

1 R250 000,00 rate only

L.7.2 Profit over above % 250000

L.7.3
Allow for a provisional sum for other Tunnels 
related materials supply and delivery as instructed 
by the engineer 

Prov 
Sum

1 100000 rate only

L.7.4 Profit over above % 100000

TOTAL SECTION "L" CARRIED FORWARD TO SUMMARY

Contract
Part C2: Pricing Data C170 of C241

C2.2
Bills of Quantities



A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION
PROJECTS AND SCHEMES FOR LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT Bid No. ACDP 23/16

No. Clause DESCRIPTION Unit Qty Rate Amount

SECTION M : TUNNELS & RESEVOIRS

M.1 Greenhouse Tunnel

Supply deliver and install complete Greenhouse 
Tunnel, inclusive of 200-micron UV protected, 3 
layer Greenhouse  plastic, door (minimum 1,9 x 2 
m), front and rear - end ventilation flap, concrete 
footings (minimum 500 x 300 mm), and 
manufactured from galvanised steel members 
with the following minimum specifications:

a) Side pole - 48 mm x 2 mm
b) Arches - 42 mm x 2 mm
c) Tie beams - 34 mm x 2 mm
d) Connecting poles - 42 mm x 2 mm
e) Other connecting poles = 34 mm x 2 mm

M.1.1 15 m x 10 m x 4 m (Minimum)
PC 

Sum
1 60000 rate only

M.1.2 Mark up on other tunnels. % 60000

M.1.3 30 m x 10 m x 4 m (Minimum)
PC 

Sum
1 120000 rate only

M.1.4 Mark up on other tunnels. % 120000

M.2 Greenhouse Tunnel Accessories

M.2.1 10 L (125 - 150 micron) black planting bag no 1

M.2.2 Trellising hooks no 1

M.2.3 Heavy duty polypropolyne trellising twine, 5kg roll roll 1

M.2.4
All in one pH and EC meter (Bluelab OnePen or 
similar approved)

no 1

M.2.5
4 mm Galvanised Wire (50kg x 4mm x 500)  for Crop 
Support in the Tunnels

roll 1

M.2.6 200 Micron UV protected, 3 layer Greenhouse plastic m² 1

M.2.7
Floor plastic, UV stabilized 200 Micron, Roll 11,5m x 
31m.

roll 1

M.3 Polyethylene Water Tank

Supply, erect and anchored elevated polyethylene 
water tank onto tank stand (3,6 & 9m high):

M.3.1 5 000 Litres LDPE Tank sum 1

M.3.2 10 000 Litres LDPE Tank sum 1

M.3.3
Install and test all the pipe work and fittings for an 
elevated tank installation and connect to a water 
supply for a 10 000 or 5 000 litre tank.

sum 1
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M.4 Steel Tank Stand

Supply and erect a prefabricated complete elevated 
steel tank stand (painted) with Engineers Certificate 
suitable for a 10 000-storage tank:

M.4.1 3 meter high for 10 000 litres sum 1

M.4.2 6 meter high for 10 000 litres sum 1

Supply and erect a prefabricated complete elevated 
steel tank stand (painted) with Engineers Certificate 
suitable for a 5 000-storage tank:

M.4.3 3 meter high for 5 000 litres sum 1

M.4.4 6 meter high for 5 000 litres sum 1

M.5 Prefabricated Galvanized steel water reservoir

Prefabricated Galvanized steel water reservoir 
complete with roof, internal ladder, external cat 
ladder with safety cage, 1x inlet (50 mm) including 
galvanized steel inlet pipe and fittings, outlet (80 
mm) including valve, overflow, manhole, scour valve, 
whirlybird or similar approved ventilator, water level 
indicator, concrete ring beam or slab with Engineers 
Certificate were applicable and PVC lining in the 
following size categories:

M.5.1 200 000 to 300 000 Litres capacity
PC 

Sum
1 R300 000,00 rate only

M.5.2 300 001 to 500 000 Litres capacity
PC 

Sum
1 R500 000,00 rate only

M.5.3 500 001 to 750 000 Litres capacity
PC 

Sum
1 R800 000,00 rate only

M.5.4 Profit over above (limited to 20 %) % R1 600 000,00

M.6 HDPE Dam Linning

Supply, deliver, install and commission HDPE Dam 
Linnings. Including on-site plastic welding.

M.6.1 HDPE Dam Linning 1,5mm m² 1

M.6.2 HDPE Dam Linning 2,0mm m² 1

M.7 Tunnels Sums

M.7.1
Allow for a provisional sum for other Tunnels related 
works not specified above, instructed by the 
engineer for purchase of materials and installation.

Prov 
Sum

1 25000 rate only

M.7.2 Profit over above limited to 20% % 25000

M.7.3
Allow for a provisional sum for other Tunnels related 
materials supply and delivery as instructed by the 
engineer 

Prov 
Sum

1 100000 rate only

M.7.4 Profit over above % 100000

TOTAL SECTION "M" CARRIED FORWARD TO SUMMARY
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SECTION N : CENTRE PIVOT

N CENTRE PIVOT IRRIGATION
Provisional sum for the Supply, deliver, install, test, 
and commission of a complete Centre Pivot Irrigation 
by a reputable supplier as specified by the Engineer. 
(Turn-key solution)

N.1 Non-towable Centre Pivot

N.1.1 Single span Centre Pivot cover up to 3,0 Ha. PC sum 1 400000 rate only

N.1.2 Two span Centre Pivot cover up to 8,6 Ha. PC sum 1 700000 rate only

N.1.3 Three span Centre Pivot cover up to 17,0 Ha. PC sum 1 2000000 rate only

N.1.4 Mark up on above % 3100000

N.2 Towable Centre Pivot

N.2.1 Single span Centre Pivot cover up to 3,0 Ha. sum 1 450000 rate only

N.2.2 Two span Centre Pivot cover up to 8,6 Ha. sum 1 700000 rate only

N.2.3 Three span Centre Pivot cover up to 17,0 Ha. sum 1 2200000 rate only

N.2.4 Mark up on above % 3350000

N.3 Other Centre Pivot components

N.3.1
Mark up on other Centre Pivot components as 
specified by the Engineer (3 Quotations from 
reputable suppliers)

PC Sum 1 90000 rate only

N.3.2 Mark up on other Centre Pivot components. % 90000

TOTAL SECTION "N" CARRIED FORWARD TO SUMMARY
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SECTION P : BUILDING

P.1 DEMOLISHING AND REMOVING

P.1.1
Demolish existing building structures comprising of 
brickwork, roofing, closures and foundations. and 
dispose safely.

m2 1

P.1.2 Demolision of non-reinforced concrete m2 1

P.1.3 Demolision of reinforced concrete m2 1

P.1.4
Cart away rubble from demolitions and dispose off 
site. m3 1

P.1.5
Restore site with soil material filling and 
compaction. m3 1

P.1.6
Empty Sewage Septic tank and dispose in line with 
regulations. m3 1

P.1.7
Decommission a pit toilet, including treatment, 
removal and disposal of sludge waste.

no 1

P.2 EARTHWORKS 

Excavation in earth not exceeding 1,5m deep:

P.2.1 Foundation Trenches m3 1

P.2.2 Footing Holes. m3 1

P.2.3
Cut levels and depositing excavated material in 
prescribed stock piles on site. m3 1

Extra over trench and hole excavations in earth for 
excavation in:

P.2.4 Intermediate excavation m3 1

P.2.5 Soft/loose rock m3 1

P.2.6 Hard rock m3 1

Extra over all excavations for carting away:

P.2.7
Surplus material from excavations and/or stock 
piles on site to a dumping site to be located by the 
contractor.

m3 1

Risk of collapse of excavations:

P.2.8
Shoring Sides of trench and hole excavations not 
exceeding 1,5m deep. m2 1

P.2.9
Shoring Sides of trench and hole excavations 
exceeding 1,5m deep. m2 1

Keeping excavations free of water:

P.2.10
Keeping excavations free from mud and storm 
water 

Sum 1

P.2.11
Handling and Keeping excavations free from water 
irrespective of source.

Sum 1
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P.3 SOIL POISONING

Vegetation herbicide and anti-termite soil poisoning 
applied by a Registered Pest Control company 
utilizing complaint chemicals

P.3.1
Surrouding area, foundation trenches/ furrows, 
under floors, forming agaisnt foundation walls. m2 1

P.3.2 To bottoms and sides of trenches, holes, etc. m2 1

P.4 BACK FILLING

P.4.1

Back filling obtained from the excavations and / or 
prescribed stock piles on site (minimum G7 
material) compacted to 93% Mod. AASHTO 
density.

m3 1

P.4.2

Imported G5 filling, selected and supplied by the 
Contractor, including depositing in layers not 
exceeding 150mm thick and compacting to 98% 
modified AASHTO dry densit.

m3 1

P.4.3

Imported G7 filling, selected and supplied by the 
Contractor, including depositing in layers not 
exceeding 150mm thick and compacting to 98% 
modified AASHTO dry density. 

m3 1

P.4.4 Coarse river sand filling supplied by the contractor. m3 1

P.4.5

Compaction of in-situ material under floors etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material 
where necessary and compacting to 93% Mod 
AASHTO density.

m3 1

P.4.6
Allow for Prescribed density tests on filling 
compaction by an approved laboratory to 
determine density of filling material.

no 1

P.4.7
Allow for sample collection and submitting for test 
by an approved laboratory to determine material 
class, for site stock piled and borrowing materials

no 1

P.5 CONCRETE

P.5.1
Surface blinding layer under footings and bases 
(15Mpa/19mm Concrete). m3 1

P.5.2
Surface screeds (20Mpa/19mm), limited to 30mm 
thick m3 1

P.5.3
25Mpa/19mm Un-Reinforced concrete casting 
and vibrated for Foundations, footings, etc. m3 1

P.5.4
25Mpa/19mm Reinforced concrete casting and 
vibrated for Foundations, footings, etc. m3 1

P.5.5
30Mpa/19mm Un-Reinforced concrete casting 
and vibrated for Foundations, footings, etc. m3 1

P.5.6
30Mpa/19mm Reinforced concrete casting and 
vibrated for Foundations, footings, etc. m3 1

P.5.7
Making and testing of 150x150x150mm concrete 
strength test cubes 

no 1

P.5.8
Concrete Top Surface Finishing: Smooth wood 
floated finish m2 1
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P.5.9
Concrete Top Surface Finishing: Steel Floated 
Finish m2 1

P.5.10
Charmfers at corners:  19 x 19mm triangular fillet 
at corners forming

m 1

P.6 ROUGH FORMWORK 

P.6.1 Permanent Formwork:

P.6.1.1
To sides, edging, risers, ends and reveals, not 
exceeding 300mm height m2 1

P.6.1.2
To sides, edging, risers, ends and reveals, not 
exceeding 600mm height m2 1

P.6.1.3
To sides, edging, risers, ends and reveals, not 
exceeding 1500mm height m2 1

P.6.1.4 Circular columns shuttering m2 1

P.6.1.5 Suspended slabs shuttering m2 1

P.6.2 Temporary Formwork:

P.6.2.1
To sides, edging, risers, ends and reveals, not 
exceeding 300mm height m2 1

P.6.2.2
To sides, edging, risers, ends and reveals, not 
exceeding 600mm height m2 1

P.6.2.3
To sides, edging, risers, ends and reveals, not 
exceeding 1500mm height m2 1

P.6.2.4 Circular columns shuttering m2 1

P.6.2.5 Suspended slabs shuttering m2 1

P.7 SMOOTH FORMWORK

Permanent Formwork:

P.7.1
To sides, edging, risers, ends and reveals, not 
exceeding 300mm height m2 1

P.7.2
To sides, edging, risers, ends and reveals, not 
exceeding 600mm height m2 1

P.7.3
To sides, edging, risers, ends and reveals, not 
exceeding 1500mm height m2 1

P.7.4 Circular columns shuttering m2 1

P.7.5 Suspended slabs shuttering m2 1

Temporary Formwork:

P.7.6
To sides, edging, risers, ends and reveals, not 
exceeding 300mm height m2 1

P.7.7
To sides, edging, risers, ends and reveals, not 
exceeding 600mm height m2 1

P.7.8
To sides, edging, risers, ends and reveals, not 
exceeding 1500mm height m2 1

P.7.9 Circular columns shuttering m2 1
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P.7.10 Suspended slabs shuttering m2 1

P.7.11
Reinforced precasted rib and block Slabs as 
permanent shutters - top ref mesh and concrete 
topping measured elsewhere

m2 1

P.8 CONCRETE JOINTS

P.8.1
Saw cut joints: 6mm wide x 50mm deep Saw cut 
joints on top of concrete

m 1

P.8.2
Construction Joints: 6mm Soft board, not 
exceeding 

m 1

P.9 CONCRETE REINFORCEMENT

P.9.1
High tensile steel reinforcement bars to structural 
concrete work.

kg 1

Fabric reinforcement:

P.9.2
REF. 193 fabric reinforcement in concrete surface 
beds, raft slabs etc. m2 1

P.9.3
REF. 245 fabric reinforcement in concrete surface 
beds, raft slabs etc. m2 1

P.9.4
REF. 395 fabric reinforcement in concrete surface 
beds, raft slabs etc. m2 1

P.9.5
REF. 617 fabric reinforcement in concrete surface 
beds, raft slabs etc. m2 1

P.9.6
REF. 888 fabric reinforcement in concrete surface 
beds, raft slabs etc. m2 1

P.10 MASONRY BRICKWORK

Supply, Deliver, and Construct Brickwork 
consisting of solid clay bricks to SABS 227-1986, 
with 10.5 MPa minimum nominal compressive 
strength in Class I mortar.  (Cement to be 42.5N all-
purpose cement): 

P.10.1
Stock Brick 220mm wide (One brick) wall, complete 
with mortar, ties, etc. m2 1

P.10.2
Stock Brick 110mm wide (Half brick) wall, complete 
with mortar, ties, etc. m2 1

P.10.3 150mm wide (one brick) using maxi bricks walls. m2 1

 Supply, Deliver, and Construct Brickwork bedded 
and jointed in Class II mortar and pointed with 
recessed vertical and horizontal joints (Cement to 
be 42.5N all-purpose cement): 

P.10.4
FBS: Face Brick outside and NFP inside, 220mm 
wide wall, complete with mortar, ties, pointed 
outside and inside, etc.

m2 1

P.10.5
FBA: Face Brick outside and NFP inside, 220mm 
wide wall, complete with mortar, ties, pointed 
outside and inside, etc.

m2 1

Contract
Part C2: Pricing Data C177 of C241

C2.2
Bills of Quantities



A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION
PROJECTS AND SCHEMES FOR LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT Bid No. ACDP 23/16

No. Clause DESCRIPTION Unit Qty Rate Amount

P.10.6
FBX: Face Brick outside and NFP inside, 220mm 
wide wall, complete with mortar, ties, pointed 
outside and inside, etc.

m2 1

P.10.7
NFP: NFP outside and NFP inside, 220mm wide 
wall, complete with mortar, ties, pointed outside 
and inside, etc.

m2 1

P.10.8
NFX: NFX outside and NFX inside, 220mm wide 
wall, complete with mortar, ties, pointed outside 
and inside, etc.

m2 1

P.10.9
FBS: Facebrick outside and FBS inside, 220mm 
wide wall, complete with mortar, ties, pointed 
outside and inside, etc.

m2 1

P.10.10
NFP: 110mm wide wall, complete with mortar, ties, 
pointed outside and inside, etc. m2 1

P.11 BRICKFORCE

P.11.1 NHBRC Galvanized brickforce: 150 x 2.8 mm m 1

P.11.2 NHBRC Galvanized brickforce: 75 x 2.8 mm m 1

P.12 ROOF TIES (Bracing Strap)

P.12.1
Bracing Strap (MiTek or similar approved) 
Galvanized roof tie with one end fixed to timber 
and other built into brickwork or concrete.

m 1

P.13 WATERPROOFING

P.13.1 Sealing of walls with 1:3 cement and sand mixture m2 1

P.13.2
Sealing of walls with two coats of bitumen emulsion 
waterproofing m2 1

P.13.3
Coprox masonry waterproofing or equal approved 
waterproof cement additive

kg 10

P.14 LINTELS

P.14.1 Pre-Cast Concrete lintols 75 x 110

P.14.1.1 Lintels 0.9 m no 1

P.14.1.2 Lintels 1.2 m no 1

P.14.1.3 Lintels 1.8 m no 1

P.14.1.4 Lintels 2.4 m no 1

P.14.1.5 Lintels 3 m no 1

P.14.1.6 Lintels 4 m no 1
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P.14.2 Pre-Cast Concrete lintels 75 x 150mm

P.14.2.1 Lintels 0.9 m no 1

P.14.2.2 Lintels 1.2 m no 1

P.14.2.3 Lintels 1.8 m no 1

P.14.2.4 Lintels 2.4 m no 1

P.14.2.5 Lintels 3 m no 1

P.14.2.6 Lintels 4 m no 1

P.15 DAMP PROOFING

P.15.1
One layer of 250 micron waterproof plastic 
sheeting (For floors) m2 1

P.15.2 Damp proof 110mm x 250 mcron (For walls) m 1

P.16 JOINT SEALANTS

P.16.1
Clear Neutral silicone sealant for joint sealing 
around windows, door frames, etc.

m 1

P.16.2
Two-part grey polysulphide sealing compound 
(10x12mm) including backing cord, bond breaker, 
primer, etc for joints in floors, walls, etc. 

m 1

P.17 ROOF COVERINGS

IBR profiled metal sheeting with the following 
finishes, screws and all accessories, supply and 
install complete, fixed to roof / clading members.

Galvanised IBR 

P.17.1 0.4 mm m² 1

P.17.2 0.47 mm m² 1

P.17.3 0.5 mm m² 1

P.17.4 0.58 mm m² 1

IBR - Chromadek

P.17.5 0.4 mm m² 1

P.17.6 0.47 mm m² 1

P.17.7 0.5 mm m² 1

P.17.8 0.58 mm m² 1

IBR - Zincalume

P.17.9 0.4 mm m² 1

P.17.10 0.47 mm m² 1

P.17.11 0.5 mm m² 1

P.17.12 0.58 mm m² 1
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P.18

Steelworks for the supply, fabricate, surface 
preparation, shop priming, delivery to site & 
installation of a complete steel structure. Including 
all necessary columns, frame members, cleats, 
brackets, gussets, packs, nuts, bolts, washers, roof 
screws, roof washers, ridging, side flashing, 
insulation, etc. Cut off losses not included for 
pricing. Actual work constructed quantities 
considered

P.18.1 H Sections kg 1

P.18.2 IPE sections kg 1

P.18.3 Flat bars kg 1

P.18.4 Angle Irons kg 1

P.18.5 Round Bars kg 1

P.18.6 Square Bars kg 1

P.18.7 Channel kg 1

P.18.8 Lipped Channel for roof purlins kg 1

P.18.9 Round Tubes kg 1

P.18.10 Square Tubes kg 1

P.18.11 Rectangular Tube kg 1

P.18.12 Expanded Metal sheet for security kg 1

P.18.13 Welded Mesh kg 1

P.18.14 Plates kg 1

P.18.15 Threated Bars kg 1

P.18.16 Bolt and nut and washers kg 1

P.18.17 Cold formed sections kg 1

P.19 ROOF INSULATION

Insulation laid and strained by 2mm galvanized 
wires on timber roof trusses/ steel purlins

P.19.1 "Alububble"  or equal approved insulation m2 1
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P.19 PROVISIONAL SUM FOR STEEL STRUCTURES

P.19.1

Provisional Sum, as specified by the Engineer, for 
the fabrication, supply, delivery, erection of a 
complete Steel Structural works including roofing 
and side cladding, roller doors, insulation, roof 
ventilators, steel members treated and painted, 
IBR side wall cladding, etc. Engineers Certificate to 
be included or boiler maker certifiacte if the Client 
Engineer's specifications are followed,

Prov 
sum

1 600000 rate only

P.19.2 Profit Over Item P.19.1 % 600000

P.20 DOORS

Supply, deliver and install the following doors 
complete.

P.20.1
Frame and ledge open back solid Meranti door, 
size 813 x 2032mm. (Exterior use)

no 1

P.20.2
Light Duty Hardboard door, size 813 x 2032mm. 
(Interior use)

no 1

P.21 METALWORK

STEEL BURGLAR GATES TO DOORS

Security Gate (mild steel) consisting of 25 x 25 x 
2mm steel frame with 12mm square bars infill 
placed at 109mm centres, hung with one pair of 
galvanised hinges including locks, handles, 
ironmongery complete and fixed to brickwork:

P.21.1 Security gate size 900 x 2050mm high no 1

P.21.2 Security double gate size 1800 x 2050mm high. no 1

P.22 PLASTERING

P.22.1
SCREED: 30mm thick, Untinted granolithic, on 
concrete. m2 1

P.22.2 SKIRTING: 75mm high coved granolithic skirting m 1

P.22.3
INTERNAL PLASTER: 10mm thick, 1:4 sand 
cement mixture m2 1

P.23 PAINTWORK

P.23.1

Prepare wood surfaces (stop, sand down, etc.)  
and apply one coat wood primer, one undercoat 
and two coats eggshell enamel paint (Plascon or 
equal approved) (Doors, door frames, etc.)

m2 1

P.23.2
Prepare and apply two coats carbolenium on 
exposed timber. m2 1

P.23.3
Prepare and apply two coats pure acrylic roof paint 
on fascias and barge boards. m2 1
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P.23.4
Prepare and apply two coats enamel paint on 
windows frames, putty, door frames, etc. m2 1

P.23.5
Prepare and apply two coats of wall primer paint on 
plastered walls, and ceiling boards m2 1

P.23.6
Prepare and apply two coats of internal washable 
paint on plastered walls. m2 1

P.23.7
Prepare and apply two coats of external weather 
proof washable paint on plastered walls. m2 1

P.24 ROLLER DOORS

P.24.1
Industrial Roller door, Chain operated, 2400 x 
3000mm high galvanized with locking mechanism

no 1

P.24.2
Industrial Sliding Door on track and guide, 2400 x 
3000mm high galvanized with locking mechanism

no 1

P.24.3
Standard Garage roll up door 2400 x 2000mm, with 
a pedestrian lock mechanism

no 1

P.25 STEEL WINDOW FRAMES

P.25.1
Supply, deliver and install the following complete 
steel window frames and glazing.

P.25.2 Window frame NC2 (1022 x 949 mm) no 1

P.25.3 Window frame NC4F (1511 x 949 mm) no 1

P.25.4 Window frame C1H (533 x 949 mm) no 1

P.25.5 Window frame NE1 (533 x 359 mm) no 1

P.25.6 Window frame NE11 (1975 x 629 mm) no 1

P.25.7 Glazing including putty, 3 - 4mm clear glass m2 1

P.25.8 Glazing including putty, 4mm frosted glass m2 1

P.26 STRONG ROOM DOOR

P.26.1

Supply, deliver & install Strong room door, 120mm 
thick, 6mm outer plate, 2032.5H x 1000W, 
Outward opening, one key lock with emergency 
inner release, Mass 150 to 300kg and 7 Lever 
security keylock 8 bolt, 180 degree opening

no 1

P.27 PRESSED STEEL DOOR FRAMES 

Supply, deliver & install the following mild steel 
(1,2mm thick) door frames  complete with standard 
butt hinges and factory applied primer:

P.27.1
Double rebated frame suitable for half brick 
(110mm) walls for door 813 x 2032mm high 

no 1

P.27.2
Double rebated frame suitable for one brick 
(220mm) walls for door 813 x 2032mm high 

no 1
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P.27.3
Double rebated frame suitable for one brick 
(220mm) walls for door 1511 x 2032mm high 

no 1

P.27.4
Combination Door and Frame, Double Door, 1511 
x 2 032mm high

no 1

P.27.5
Combination Door and Frame, Single Door, 813 x 
2 032mm high

no 1

P.28 LOCKS 

P.28.1
Supply 50 mm "Viro" Padlocks and Keys (or equal 
approved )

no 1

P.28.2
Three lever double cylinder lockset code 2222 or 
similar with Gower Handel code CZ682-05 SC 
complete with striking plate.

no 1

P.28.3
Four- lever double cylinder lockset, with Gower 
Handel code CZ682-05 SC or similar complete with 
striking plate.

no 1

P.28.4
DMWS-SS-008 or similar Bathroom /WC small 
case deadlock

no 1

P.28.5 Aluminuim door stop with rubber insert no 1

P.29 SIGNAGE PLATES

P.29.1
Wheelchair, pictogram Engraved on 152 x 152 mm 
stainless steel plate.

no 1

P.29.2
Female, pictogram Engraved on 152 x 152 mm 
stainless steel plate. 

no 1

P.29.3
Male, pictogram  Engraved on 152 x 152 mm 
stainless steel plate. 

no 1

P.28 HAND RAILS IN TOILETS

P.28.1
Mark up on Grab Rails as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 5000 rate only

P.28.2 Mark up on Grab rails. % 5000

P.28.3
Extra over Item P.37.2: Deliver, and Install Grab 
Rails.

no 1

P.29 FIRE SERVICES

P.29.1

DCP dry powder portable fire extinguisher (4,5kg), 
including a formed Saligna Wood backboard size 
450 x 100 x 22mm thick plugged and screwed to 
wall and finished with two coats of polyurethane 
varnish, including 120 x 20 x 2mm Stainless or 
Galvanised Steel  "J" Wall Bracket. 

Set 1

P.29.2

Fixed type Fire hose reel complete with ID 20mm x 
30m PVC hose (SANS 1086), chromium plated 
stopcock( 25mm BSP), shut-off nozzle and wall 
bracket bolted to wall with and including expansion 
bolts.

Set 1
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P.30 FIELD SANITATION UNITS

Earth-, Concrete-, and Building-works are 
measured elsewhere.

P.30.1

Supply, deliver ,Install and commission a "Rocla 
Ama Loo Loo" or similar approved  Precast 
Concrete Panel Toilet, 900mm W x 1100mm L x 
2000mm H, Complete with prefabricated  walls, 
roof, door, seat, pit slab cover, and handwash 
basin.

Sum 1

P.30.2

Supply, deliver ,Install ,and commission an 
"ENVIRO LOO VIP", or similar approved.  
Prefabricated unit with toilet seat, extraction pipe 
and fan, collector pit plate setup, back inspection 
chamber/cover.  Concrete Panel Toilet, 900mm W 
x 1100mm L x 2000mm H, Complete with 
prefabricated  walls, roof, door, seat, pit slab cover, 
and handwash basin.

Sum 1

P.31 Building Sums

P.31.1

Allow for a provisional sum for other building 
related works not specified above, instructed by 
the engineer for purchase of materials and 
installation.

Prov 
Sum

1 50000 rate only

P.31.2 Profit over above % 50000

P.31.3
Allow for a provisional sum for other building 
related materials supply and delivery as instructed 
by the engineer 

Prov 
Sum

1 100000 rate only

P.31.4 Profit over above % 100000

TOTAL SECTION "P" CARRIED FORWARD TO SUMMARY
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SECTION R: ELECTRICAL & PLUMBING

R.1 ELECTRICAL - GENERAL

R.1.1
Test the complete electrical works and issue a 
Certificate of Compliance (CoC) by an applicable 
certified and registered electrical person.

Sum 1

R.1.2 Earth Spike (Include Conductor Termination Clamp) Sum 1

R.2 ELECTRICAL - TRENCHING & EARTHWORKS

Trenching (450mm width by 500mm depth for LV 
Cables) Danger tape: Orange/Yellow PVC material-
300mm above cable.

R.2.1 Hand pickable soil (soft soil) m³ 1

R.2.2 Machine excavation (soft rock) m³ 1

R.3 ELECTRICAL CABLES

Supply, deliver, install, and test SABS approved copper 
cables. Inclusive of all terminations and glands.

R.3.1 Surfix cable - 1.5mm² x 2 + Earth (Black, White) m 1

R.3.2 Surfix cable - 1.5mm² x 3 + Earth (Black, White) m 1

R.3.3 Surfix cable - 1.5mm² x 4 + Earth (Black, White) m 1

R.3.4 Surfix cable - 2.5mm² x 2 + Earth (Black, White) m 1

R.3.5 Surfix cable - 2.5mm² x 3 + Earth (Black, White) m 1

R.3.6 Surfix cable -2.5mm² x 4 + Earth (Black, White) m 1

R.3.7
Insulated Housewire 1,5mm², 1core cable; red, black, 
yellow, brown, etc

m 1

R.3.8
Insulated Housewire 2,5mm², 1core cable; red, black, 
yellow, brown, etc

m 1

R.3.9
Insulated Housewire 4mm², 1core cable; red, black, 
yellow, brown, etc

m 1

R.3.10
Insulated Housewire 6mm², 1core cable; red, black, 
yellow, brown, etc

m 1

Bare copper Earth wire  (SANS 1411)

R.3.11 a) 1.5 mm2 m 1

R.3.12 b) 2.5 mm2 m 1

R.3.13 c) 4 mm2
m 1
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R.4 LIGHT FITTINGS

Supply, deliver, install, and test the following SABS 
approved light fittings complete with bulbs.

R.4.1 Bulkhead Rectangular, Including 9w LED globe no 1

R.4.2
Batten Fitting 1,2m (4Ft) for 2 LED lamps, Including 2 x 
18 w LED lamps

no 1

R.4.3
Dust / Damp Proof 1,2 (4Ft) 2 LED lamps (Frosted UV 
stabilized polycarbonate), Including 2 x 18 LED lamps.

no 1

R.5 OTHER LIGHT FITTINGS

R.5.1
Mark up on other Light fittings as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 10000 rate only

R.5.2 Mark up on other Light Fittings. % 10000

R.5.3
Extra over Item R.5.2: Deliver, Install, and test other 
light fittings.

no 1

R.6 ENCLOSURES

Supply, deliver, install, and test the following 
Enclosures complete with fittings, etc.

R.6.1 Wall Box 100 x 50mm (4 x 2) no 1

R.6.2 Wall Box 100 x 100mm (4 x 4) no 1

R.6.4
Indoor 12 Way DB Box, steel and coated, flash 
mounted.

no 1

R.6.5
Indoor 6 Way DB Box, steel and coated, flash 
mounted.

no 1

Supply, deliver, and install, Mild Steel, Single Door, 
Lockable Enclosure, IP66, Out door, Powder coating, 
Including Galvanized Mounting plate.

R.6.6 a) 200 H x 200 W x 155 D mm no 1

R.6.7 b) 300 H x 250 W x 155 D mm no 1

R.6.8 c) 350 H x 250 W x 155 D mm no 1

R.7 OTHER ENCLOSURES

R.7.1
Mark up on other Enclosures as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 10000 rate only

R.7.2 Mark up on other Enclosures. % 10000

R.7.3
Extra over Item R.7.2: Deliver, and Install other 
Enclosures.

no 1
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R.8 ELECTRICAL SWITCHGEAR

Supply, deliver, install, and test the following Electrical 
Switchgear, etc.

R.8.1 Main switch (60Amp) no 1

R.8.2 Earth Leakage circuit breaker (63Amp) no 1

R.8.3 Overload with Earth Leakage circuit breaker (63Amp) no 1

R.8.4 Circuit breaker (10Amp) no 1

R.8.5 Circuit breaker (15Amp) no 1

R.8.6 Circuit breaker (20Amp) no 1

R.8.7 Circuit breaker (25Amp) no 1

R.8.8 Circuit breaker (30Amp) no 1

R.8.9 Surge Protection breaker no 1

R.8.10 Waterproof Industrial socket (3 pin), Eurolux or similar no 1

R.8.11 Single socket 3 pin wall plug, 15Amp no 1

R.8.12 Double socket 3 pin wall plug, 15Amp no 1

R.8.13 2 Lever 1 way light switch no 1

R.8.14 3 Lever 1 way light switch no 1

R.9 CONDUIT PIPES

Supply, deliver, and install the following Conduit pipes, 
inclusive of all couplings, adaptors, bends, etc.

R.9.1 PVC Conduit 20mm (Inclusive of all fittings) m 1

R.9.2 PVC Conduit 25mm (Inclusive of all fittings) m 1

R.9.3 PVC Conduit 32mm (Inclusive of all fittings) m 1

R.10 OTHER ELECTRICAL MATERIAL

R.10.1
Mark up on other Electrical Material as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 10000 rate only

R.10.2
Supply , deliver and install early warning security 
system

PC 
Sum

1 25000 rate only

R.10.3 Mark up on other Electrical Material. % 35000

R.10.4
Extra over Item R.10.2: Deliver, and Install other 
Electrical Material.

no 1
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PLUMBING AND SEWAGE  

R.11
Supply, deliver, install, and test the following sanitary 
fixtures.

R.11.1
Miami Close Couple Toilet Suit or similar approved, 
complete with all fittings.

no 1

R.11.2
Solo Tamarin Basin and Full Pedestal or similar 
approved, complete with all fittings.

no 1

R.11.3
Icon Urinal Large or similar approved, complete with all 
fittings.

no 1

R.11.4
Supply & install shower head complete with chrome 
shower arm & Rose, and all accessories to control 
valves for hot and cold water

no 1

R.11.5
Supply & install 450x600x6mm "GG"QUALITY 
POLISHED GLASS MIRROR: Fixed with round nose 
chromium plated mirrow screws.

no 1

R.11.6
Mark up on other Bathroom Accessories as specified 
by the Engineer (3 Quotations from reputable 
suppliers)

PC 
Sum

1 10000 rate only

R.11.7 Mark up on other Bathroom Accessories. % 10000

R.11.8
Extra over Item R.11.8: Deliver, and Install other 
Bathroom Accessories.

no 1

R.11.9 Sewage pipe, 50mm PVC, including all fittings. m 1

R.11.10 Sewage pipe, 110mm PVC, including all fittings. m 1

R.11.11
Mark up on other sewer fittings as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 3000 rate only

R.11.12 Mark up on other sewer fittings. % 3000

R.11.13
Extra over Item R.12.4: Deliver, and Install other Sewer 
fittings.

no 1

R.12
Copper pipes: Supply, deliver, install (Chased into 
brickwalls), and testing, including joints, bends, 
sockets, and etc.

R.12.1 Copper pipe 15mm m 1

R.12.2 Copper pipe 22mm m 1

R.12.3 Copper pipe Joints, Bends, Tees, etc. for 15mm pipe no 1

R.12.4 Copper pipe Joints, Bends, Tees, etc. for 20mm pipe no 1

R.13 OTHER PIPES AND FITTINGS

R.13.1
Mark up on other pipes & fittings as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 10000 rate only

R.13.2 Mark up on other Pipes and Fittings. % 10000

R.13.3
Extra over Item R.14.2: Deliver, and Install other Pipes 
and Fittings.

no 1
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R.14 VALVES

Supply, deliver, install, and test the following valves.

R.14.1
Pressure control valve for 600kPA, on 15 or 20mm 
pipes

no 1

R.14.2 15mm Ball-o-stop valve. no 1

R.14.3 22mm Non Return valve. no 1

R.15 PROVISIONAL SUMS

R.15.1

Allow for a provisional sum for Mechanical/Electrical or 
processing Equipment required works to be instructed 
by the engineer for purchase of materials and 
installation, Below R100 000,00

Prov 
Sum

1 100000 rate only

R.15.2 Profit over above % 100000

R.15.3

Allow for a provisional sum for Mechanical/Electrical or 
processing Equipment required works to be instructed 
by the engineer for purchase of materials and 
installation, Below R250 000,00

Prov 
Sum

1 250000 rate only

R.15.4 Profit over above % 250000

R.15.5

Allow for a provisional sum for Mechanical/Electrical or 
processing Equipment required works to be instructed 
by the engineer for purchase of materials and 
installation.                                                          More 
than R250 000 and Below R1 000 000,00.

Prov 
Sum

1 500000 rate only

R.15.6 Profit over above % 500000

R.15.7

Allow for a provisional sum for Mechanical/Electrical or 
processing Equipment required works to be instructed 
by the engineer for purchase of materials and 
installation

Prov 
Sum

1 1000000 rate only

R.15.8 Profit over above % 1000000

R.15.9
Allow for a provisional sum for Fencing Repairs works 
to be instructed by the engineer for purchase of 
materials and installation.

Prov 
Sum

1 60000 rate only

R.15.10 Profit over above % 60000

R.16 TESTING

R.61.1
Supply all necessary testing apparatus, water, 
materials, etc. and allow for testing  of plumbing works 
and issue Certificate of Compliance (COC)

no 1

TOTAL SECTION "R" CARRIED FORWARD TO SUMMARY
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SECTION S : POWER GENERATION EQUIPMNET

S.1 SOLAR SYSTEM 

Supply, deliver, install, and test hybrid solar 
systems complete with all panels,cables, 
connectors, Junction boxes, surge protectors and 
Circuit breakers,mppt chargers etc

S.1.1 a) 10kVA
PC 
sum

1 R 200 000,00 rate only

S.1.2 a) 15kVA
PC 
sum

1 R 250 000,00 rate only

S.1.3 a) 20kVA
PC 
sum

1 R 300 000,00 rate only

S.1.4 Mark up on other Solar system. % R 750 000,00

S.2 SOLAR (PV) MOUNTING SYSTEMS

Supply, deliver, install a complete Solar (PV) 
mounting system including all rails, brackets, 
fasteners, and steel support structure. (Galvanised 
or Aluminium)

Roof Top mounting system for PV Solar panels.

S.2.1 a) four (4) PV solar panel. Sum 1

S.2.2 b) Set of Eight (8) PV solar panels. Sum 1

S.2.3 c) Set of twelve (12) PV solar panels. Sum 1

S.2.4 d) Set of Sixteen (16) PV solar panels. Sum 1

Ground mounting structure for PV Solar 
panels.

S.2.5 a) four (4) PV solar panel. Sum 1

S.2.6 b) Set of Eight (8) PV solar panels. Sum 1

S.2.7 c) Set of twelve (12) PV solar panels. Sum 1

S.2.8 d) Set of Sixteen (16) PV solar panels. Sum 1

S.3 Batteries

S.3.1
Mark up on the supply, installation, and testing of 
Batteries as specified by the Engineer (3 
Quotations from reputable suppliers)

PC 
Sum

1 400000 rate only

S.3.2 Mark up on Item S.3.7.1 % 400000

S.4 Other Solar Equipment

S.4.1
Mark up on other Solar Equipment set as specified 
by the Engineer (3 Quotations from reputable 
suppliers)

PC 
Sum

1 16000 rate only

S.4.2 Mark up on other Solar Equipment. % 16000
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S.5 FUEL GENERATORS

Supply, deliver, install, test, and commission diesel 
generators with electric start, automatic voltage 
regulator, and automatic transfer switch.

S.5.1 15kVA sum 1

S.5.2 25kVA sum 1

S.5.3 40kVA and above
PC 
sum 1 R 300 000,00 rate only

S.5.4
Mark up on other Fuel Generator set as specified 
by the Engineer (3 Quotations from reputable 
suppliers)

% 300000

S.5.5
Extra over Item S.4.8.2: Deliver, Install, Testing 
and Commission other Fuel Generator.

set 1

S.6 Service of Generators

S.6.1
Mark up on the Service and repair of Generators 
as specified by the Engineer (3 Quotations from 
reputable suppliers)

PC 
Sum

1 50000 rate only

S.6.2 Mark up on the Service and repair of Generators. % 50000

S.7 POWER TRANSFORMERS

Supply, installation, registration and commission of 
new transformer including 12m treated poles

S.7.1 50kVA PC 
sum 1

R 100 000,00 rate only

S.7.2 Mark up on above % R 100 000,00

S.8 GRID POWER SUPPLY

S.8.1

Mark up on the replacement, upgrade or 
installation of power grid line and transfomers by a 
Eskom registered contractor as specified by the 
Engineer (3 Quotations from reputable suppliers)

PC 
Sum

1 200000 rate only

S.8.2 Mark up on Item S.8.1. % 200000

TOTAL SECTION "S" CARRIED FORWARD TO SUMMARY
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SECTION I : PUMPS & MOTORS,CONTROLS & CABLES

T.1 Submersible Borehole Pump and Motor set

Supply, Install, Testing and Commission a 
complete submersible pump and motor set, up to 
100m depth, inclusive of riser pipe (priced  
elsewhere), electrical submersible cable (priced  
elsewhere), recovery rope, flow inducer (cooling) 
sleeve, accessories and all fittings to connect to 
the electricity supply point and delivery pipe as per                                           
Drawing No. 1701321-TY-06

Single phase, Single stage Submersible Pump & Motor 

T.1.1 a) 0,25 kW no 1

T.1.2 b) 0,37 kW no 1

T.1.3 c) 0,55 kW no 1

T.1.4 d) 0,75 kW no 1

T.1.5 e) 1,1 kW no 1

T.1.6 f) 1,5 kW no 1

T.1.7 g) 2,2 kW no 1

Single phase, Multi stage Submersible Pump & Motor 

T.1.8 a) 0,25 kW no 1

T.1.9 b) 0,37 kW no 1

T.1.10 c) 0,55 kW no 1

T.1.11 d) 0,75 kW no 1

T.1.12 e) 1,1 kW no 1

T.1.13 f) 1,5 kW no 1

T.1.14 g) 2,2 kW no 1

Three phase, Multi stage Submersible Pump & Motor 

T.1.15 a) 1,5 kW no 1

T.1.16 b) 2,2 kW no 1

T.1.17 c) 3 kW no 1

T.1.18 d) 3,7 kW no 1
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T.1.19 e) 4 kW no 1

T.1.20 f) 5,5 kW no 1

T.1.21 g) 7,5 kW no 1

T.1.22 h) 11 kW no 1

Other Submersible Borehole pump and motor set

T.1.23
Mark up on other Submersible Borehole pump and 
motor set as specified by the Engineer                      
(3 Quotations from reputable suppliers)

PC 
Sum

1 20000 rate only

T.1.24
Mark up on other Submersible pump and motor 
set. 

% 20000

T.1.25
Extra over Item T.1.5.2: Deliver, Install, Testing 
and Commission a complete submersible pump 
and motor set.

sum 1

T.2 Flexible borehole pipe

Supply, deliver and install flexible borehole pipe, 
complete with all applicable fittings to connect to 
the pump and motor set and base plate up to 100 
meter deep installation.

T.2.1 a) 50 mm inside diameter
PC 
sum

1 60000 rate only

T.2.2 b) 64 mm inside diameter
PC 
sum

1 70000 rate only

T.2.3 c) 76 mm inside diameter
PC 
sum

1 110000 rate only

T.2.4 mark on above % 240000

T.3 STEEL PIPES AND FITTINGS 

Supply, deliver, install, and test the following steel 
pipes, fittings, and specials complete. (Conforming 
to SABS 719, SABS 62-1989 and BS534.) (All 
steel pipes and fittings to be galvanized according 
to SABS 1461 and SABS ISO 14713.)

Base plates epoxy coated (split type) 

T.3.1 a) 50 mm no 1

T.3.2 b) 65 mm no 1

T.3.3 c) 80 mm no 1
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T.4 Base plates galvanised  

T.4.1 a) 50 mm no 1

T.4.2 b) 65 mm no 1

T.4.3 c) 80 mm no 1

T.5 Lockable Steel Manhole Cover

T.5.1
Supply and install complete lockable fabricated 
steel manhole cover for submersible pump as per 
Drawing No. 1701321-TY-05

PC 
Sum

1 10000 rate only

T.5.2 Mark up on Item T.1.8.1. % 10000

T.6
Close coupled centrifugal pump and motor 
(Three phase, 2 or 4 pole motor)

Supply, deliver,install and test the following three 
phase close coupled end-suction centrifugal pump 
and motor (2 or 4  pole) complete with cast iron 
impeller, and cast iron & coated casing. (Including 
trimming of the Impeller)

T.6.1
Suction - 50mm; Discharge - 32mm; Impeller - 
125mm (Q - 25³/h; H - 23m; P - 2,2kW)

set 1

T.6.2
Suction - 50mm; Discharge - 32mm; Impeller - 
160mm (Q - 20³/h; H - 35m; P - 4kW)

set 1

T.6.3
Suction - 50mm; Discharge - 32mm; Impeller - 
200mm (Q - 14³/h; H - 50m; P - 5,5kW)

set 1

T.6.4
Suction - 50mm; Discharge - 32mm; Impeller - 
250mm (Q - 16³/h; H - 75m; P - 7,5kW)

set 1

T.7
Close coupled centrifugal pump and motor 
(Single phase, 2 pole motor)

Supply, deliver,install and test the following single 
phase close coupled end-suction centrifugal pump 
and motor (2 pole) complete with cast iron 
impeller, and cast iron & coated casing. (Including 
trimming of Impeller)

T.7.1
Suction - 50mm; Discharge - 32mm; Impeller - 
125mm (Q - 25³/h; H - 23m; P - 2,2kW)

set 1

T.8
Other Close coupled centrifugal pump and 
motor

T.8.1
Mark up on other Close coupled pump and motor 
set as specified by the Engineer                                      
(3 Quotations from reputable suppliers)

PC 
Sum

1 60000 rate only

T.8.2
Mark up on other Close coupled pump and motor 
set. 

% 60000

T.8.3
Extra over Item T.4.2: Deliver, Install, Testing and 
Commission a complete Close coupled pump and 
motor set.

set 1

Contract
Part C2: Pricing Data C194 of C241

C2.2
Bills of Quantities



A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE OF IRRIGATION
PROJECTS AND SCHEMES FOR LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT Bid No. ACDP 23/16

No. Clause DESCRIPTION Unit Qty Rate Amount

T.9
Centrifugal pump and motor set with base plate 
and flexible coupling (Three phase, 2 pole 
motor)

T.9.1
Suction - 50mm; Discharge - 32mm; Impeller - 
200mm (Q - 14³/h; H - 50m; P - 5,5kW)

set 1

T.9.2
Suction - 50mm; Discharge - 32mm; Impeller - 
250mm (Q - 16³/h; H - 75m; P - 7,5kW)

set 1

T.9.3
Suction - 65mm; Discharge - 40mm; Impeller - 
125mm (Q - 28³/h; H - 20m; P - 11kW)

set 1

T.9.4
Suction - 65mm; Discharge - 40mm; Impeller - 
200mm (Q - 40³/h; H - 58m; P - 15kW)

set 1

T.9.5
Suction - 65mm; Discharge - 50mm; Impeller - 
160mm (Q - 50³/h; H - 36m; P - 18kW)

set 1

T.9.6
Suction - 65mm; Discharge - 50mm; Impeller - 
200mm (Q - 60³/h; H - 58m; P - 22kW)

set 1

T.9.7
Suction - 65mm; Discharge - 50mm; Impeller - 
250mm (Q - 80³/h; H - 80m; P - 30kW)

set 1

T.10
Other Centrifugal pump and motor set with 
base plate and flexible coupling.

T.10.1

Mark up on other Centrifugal pump and motor set 
with base plate and flexible coupling as specified 
by the Engineer (3 Quotations from reputable 
suppliers)

PC 
Sum

1 600000 rate only

T.10.2 Mark up on other Centrifugal pump and motor set. % 600000

T.10.3
Extra over Item T.7.2: Deliver, Install, Testing and 
Commission a complete Centrifugal pump and 
motor set with base plate and flexible coupling.

set 1

T.11
Supply, deliver, install and test the following 
three phase 2 or 4 pole motors.

T.11.1 5.5 kW no 1

T.11.2 7.5 kW no 1

T.11.3 11 kW no 1

T.11.4 15 kW no 1

T.11.5 18.5 kW no 1

T.11.6 22 kW no 1

T.11.7 30 kW no 1
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T.12 Other Electrical motor.

T.12.1
Mark up on other Electrical motor as specified by 
the Engineer (3 Quotations from reputable 
suppliers)

PC 
Sum

1 200000 rate only

T.12.2 Mark up on other Electrical motor. % 200000

T.12.3
Extra over Item T.10.2: Deliver, Install, Testing and 
Commission a complete Electrical motor and 
flexible coupling.

set 1

T.13 ELECTRICAL - GENERAL

T.13.1
Test the complete electrical works and issue a 
Certificate of Compliance (CoC) by an applicable 
certified and registered electrical person.

sum 1

T.13.2 Electrical Connection Fee (Provisional Sum)
PC 
sum

1           50 000 rate only

T.13.3 Handling Cost and profit in respect of Item T.11.2 %
50000

T.13.4
Earth Spike (Include Conductor Termination 
Clamp)

sum 1

T.14 Electrical Motor Control and Starters

Supply, deliver, install, and test a complete DB 
Board in a lockable IP55 powder coated mild steel 
enclosure (or similar approved by Engineer) for a 
pump and motor set with all applicable switch gear 
and starters with protections for Dry run, Pump 
stall, Overload, Under voltage, Over voltage, 
Phase failure, Phase rotation and short circuit. 
Inclusive of all wiring, terminations, and glands.

Single Phase Direct on Line

T.14.1 a) 0,25 kW no 1

T.14.2 b) 0,37 kW no 1

T.14.3 c) 0,55 kW no 1

T.14.4 d) 0,75 kW no 1

T.14.5 e) 1,1 kW no 1

T.14.6 f) 1,5 kW no 1

T.14.7 g) 2,2 kW no 1

Three Phase Direct on Line

T.14.8 a) 0,25 kW no 1

T.14.9 b) 0,37 kW no 1
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T.14.10 c) 0,55 kW no 1

T.14.11 d) 0,75 kW no 1

T.14.12 e) 1,1 kW no 1

T.14.13 f) 1,5 kW no 1

T.14.14 g) 2,2 kW no 1

Star Delta Starter (Complete with relays & 
timers)

T.14.15 a) 3 kW no 1

T.14.16 b) 3,7 kW no 1

T.14.17 c) 4 kW no 1

T.14.18 d) 5,5 kW no 1

T.14.19 e) 7,5 kW no 1

Soft Starter

T.14.20 a) 1,5 kW no 1

T.14.21 b) 2,2 kW no 1

T.14.22 c) 3 kW no 1

T.14.23 d) 3,7 kW no 1

T.14.24 e) 4 kW no 1

T.14.25 f) 5,5 kW no 1

T.14.26 g) 7,5 kW no 1

Variable Speed Drives (VSDs) 

T.14.27 a) 1,5 kW no 1

T.14.28 b) 2,2 kW no 1

T.14.29 c) 3 kW no 1

T.14.30 d) 3,7 kW no 1

T.14.31 e) 4 kW no 1

T.14.32 f) 5,5 kW no 1

T.14.33 g) 7,5 kW no 1
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Solar-Powered Variable Speed Drives (VSDs)

T.14.34 a) 1,5 kW no 1

T.14.35 b) 2,2 kW no 1

T.14.36 c) 3 kW no 1

T.14.37 d) 3,7 kW no 1

T.14.38 e) 4 kW no 1

T.14.39 f) 5,5 kW no 1

T.14.40 g) 7,5 kW no 1

T.15 Other Electrical Motor Control and Starters

T.15.1
Mark up on other Electrical motor Control and 
Starters as specified by the Engineer (3 
Quotations from reputable suppliers)

PC 
Sum

1 90000 rate only

T.15.2
Mark up on other Electrical motor Control and 
Starters. 

% 90000

T.15.3
Extra over Item T.13.7.2: Deliver, Install, Testing 
and Commission a complete Electrical motor 
Control and Starter.

set 1

T.16 Three Core Cable

Supply, deliver, install and test three core SABS 
approved copper cables. Inclusive of all 
terminations and glands.
Three Core Submersible pump cable (SANS 
1574)

T.16.1 a) 1.5 mm2 m 1

T.16.2 b) 2.5 mm2 m 1

T.16.3 c) 4 mm2 m 1

T.16.4 d) 6 mm2 m 1

T.16.5 e) 10 mm2 m 1

T.16.6 f) 16 mm2 m 1

Three Core Armoured copper cable  (SANS 
1507)

T.16.7 a) 1.5 mm2 m 1

T.16.8 b) 2.5 mm2 m 1

T.16.9 c) 4 mm2 m 1

T.16.10 d) 6 mm2 m 1
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T.16.11 e) 10 mm2 m 1

T.16.12 f) 16 mm2 m 1

Three Core Armoured copper cable with Earth 
continuity Conductor in the armour.  (SANS 
1507)

T.16.13 a) 1.5 mm2 m 1

T.16.14 b) 2.5 mm2 m 1

T.16.15 c) 4 mm2 m 1

T.16.16 d) 6 mm2 m 1

T.16.17 e) 10 mm2 m 1

T.16.18 f) 16 mm2 m 1

Four Core Cable

Supply, deliver, install and test four core SABS 
approved copper cables. Inclusive of all 
terminations and glands.
Four Core Submersible pump cable (SANS 
1574)

T.16.19 a) 1.5 mm2 m 1

T.16.20 b) 2.5 mm2 m 1

T.16.21 c) 4 mm2 m 1

T.16.22 d) 6 mm2 m 1

T.16.23 e) 10 mm2 m 1

T.16.24 f) 16 mm2 m 1

T.16.25 g) 25 mm2 m 1

Four Core Armoured copper cable  (SANS 
1507)

T.16.26 a) 1.5 mm2 m 1

T.16.27 b) 2.5 mm2 m 1

T.16.28 c) 4 mm2 m 1

T.16.29 d) 6 mm2 m 1

T.16.30 e) 10 mm2 m 1

T.16.31 f) 16 mm2 m 1
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T.16.32 g) 25 mm2 m 1

T.16.33 h) 35 mm2 m 1

T.16.34 I) 50 mm2 m 1

Four Core Armoured copper cable with Earth 
continuity Conductor in the armour.               
(SANS 1507)

T.16.35 a) 1.5 mm2 m 1

T.16.36 b) 2.5 mm2 m 1

T.16.37 c) 4 mm2 m 1

T.16.38 d) 6 mm2 m 1

T.16.39 e) 10 mm2 m 1

T.16.40 f) 16 mm2 m 1

T.16.41 g) 25 mm2 m 1

T.16.42 h) 35 mm2 m 1

T.16.43 I) 50 mm2 m 1

Supply, deliver, install and test SABS approved 
copper cables. Inclusive of all terminations and 
glands.

Bare copper Earth wire  (SANS 1411)

T.16.44 a) 1.5 mm2 m 1

T.16.45 b) 2.5 mm2 m 1

T.16.46 c) 4 mm2 m 1

T.16.47 d) 6 mm2 m 1

T.16.48 e) 10 mm2 m 1

T.16.49 f) 16 mm2 m 1

T.16.50 g) 25 mm2 m 1

T.16.51 h) 35 mm2 m 1

T.16.52 I) 50 mm2 m 1
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T.17 Other Electrical Cables 

T.17.1
Mark up on other Electrical Cables, terminations, 
and glands as specified by the Engineer (3 
Quotations from reputable suppliers)

PC 
Sum

1 20000 rate only

T.17.2 Mark up on other Electrical Cables. % 20000

T.17.3
Extra over Item T.14.10.2: Deliver, install and test 
other cables.

set 1

TOTAL SECTION "T" CARRIED FORWARD TO SUMMARY
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SECTION U : DAMS

U1 SABS SUMS STATED PROVISIONALLY

1200A
D

BY ENGINEER

U1.1 For work to be done by Engineer;

Project Management

U1.1.1

Engineering Fees and Disbursements for Project 
Management and Part-time Construction Supervision and 
Quality Control (Includes all legal compliance, borrow pit 
evaluation, as-built survey, OMM updating etc.)

PC sum 1 150000 Rate Only

U1.1.2 contractor's overheads, charges and profit on items % 150000

U2 SABS SUMS STATED PROVISIONALLY

1200A
D

BY EMPLOYER

U2.1

Auditing of Compliance by the Contractor of the Health 
and Safety Regulations. The provisional sum for the 
appointment os an OSH Auditor on behalf of LDARD to 
conduct monthly inspections and to present reports at the 
monthly meetings. Appointment to be approved by the 
Engineer in writing (Provisional Sum).

PC sum 1 200000 Rate Only

U2.2
Contractor's overheads, charges and profit on Item above 
(Max 10%)

% 200000

U3
SABS 
1200

SECTION B: SMALL EARTH DAMS (DE)

PSDE
U3.1 8.3.1 SITE CLEARANCE AND PREPARATION

U3.1.1
8.3.1.

1
Clear, grub and strip  area to be covered by:

a) Dam solumn (slopes, crest and toe areas)(plan area 
measured)

m² 1

b) Spillway (plan area measured) m² 1
c) Borrow areas m² 1 Rate Only

U3.1.2 8.3.4 Preparation of exposed surfaces to be covered by;
a) New embankment fill (plan area measured) m² 1
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U4 EXCAVATION

U4.1
8.3.3(

b)
Material suitable for embankment

From essential excavation and place in embankment,
or stockpiles or spoil as directed, material from:

a) Excavation by removal of 1m thickness of existing 
embankment;
- soft excavation m³ 1

b) From Borrow areas m³ 1

U4.2
8.1.2 
(a)

EMBANKMENT (FORMING)

8.3.5 Form embankment and level embankment crest to
join with spillway structure

U4.3
Using material from designated borrow area / stock piles 
(inclusive of core zone) (fill) All material to be compacted 
to 98 % Proctor Density @ 2% wet of OMC

m³ 1

U4.4
Construction of blanket / chimney filter zones (from 
commercial source)

m³ 1

U4.5
8.3.5 

d
Rip-rap (rock from commercial source) (200mm thick - 
rock sizes 20-300mm)

m³ 1

U4.6 Geotextile Bidum for item B 2.2.3 above m² 1

U5
SABS 
1200

SECTION C: CONCRETE SMALL WORKS (GA)

PSGA
Repair to existing concrete ogee overflow structure
and related concrete works

U5.1 8,2 Formwork

8.2.1 a) Rough m2 1

8.2.2 b) Smooth m2 1

U5.2 Reinforcing

8.1.2 High Tensile steel bars

a) Nominal reinforcement for ogee kg 1

b) Nominal reinforcement for proposed new retaining walls kg 1
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U6 P002 DRILLING AND GROUTING OF
DOWEL BARS

U6.1
P002-
4.1.1

Drilling of dowel bars into rock

a) 40mm-diameter (0.5M DEEP) m 1

U6.2
P002-
4.1.1

Chemical Anchorage of dowel bars into holes

(inclusive of dowels)

a) 32mm-diameter dowels, 500mm
    deep hole No 1

b) 40mm diam. Holes drilled into rock bed (500mm deep) 
with Y32 reinforcing chemically anchored into holes 
(1200mm dowel lenghts) spaced at 1,5m c/c or practically 
dictated by bedrock, dowels to be bent to shape code 39 
with dimensions A-1200mm B-300mm

No 1

U7 8,4 Concrete

8.4.2 a) Blinding Layer: Mass Concrete m³ 1

8.4.3 b) Concrete for repair of ogee spillway Class 25/19 m³ 1
(See detail drawing)

c) Concrete Class 25/19 for new proposed retaining walls m³ 1

(See detail drawing)

U8 8.4.4 Uniform surface finishes
U8.1 Wood floated m2 1

U8.2 Steel floated m2 1

U8.3 8,6 PRECAST ELEMENTS
a) Provide and install DamsforAfrica type antitheft 
manhole lids at Inlet tower and downstream outlet work 
chamber

Prov. 
Sum

1 30000 Rate Only

b) Contractor's overheads, charges and profit on Item 
above

% 30000

U9 SECTION D: UPGRADING OF INLET TOWER

U9.1
Allow for the service and test of existing specials / 
components:

Prov. 
Sum

1 100000 Rate Only

U9.2 Contractor's overheads, charges and profit on Item above % 100000
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U9.3 SABS Supply, install and test of the following fittings
1200 

L
and pipe specials;

a) 600mm dia flange adapter No 1
b) 600mm gasket No 1
c) 600mm dia gate valve No 1

U9.4

Allow for the refurbishment of inlet tower, and to replace all 
steel components with FIBRE GLASS components as 
specified by Engineer and indicated on drawings (with 
regard to access and security at Inlet tower)

Prov 
Sum

1 20000 Rate Only

U9.5 Allow for the removal of the walkway stucture
Prov 
Sum

1 10000 Rate Only

U9.6
Raising of concrete intel tower by 1.0m (complete with 
anchoring and grouting to existing structure and 
shuttering) 

Prov 
Sum

1 15000 Rate Only

U9.7 Profit for Prov. Sum above % 45000

U10 SECTION E: MISCELLANEOUS

Installation of toe drains
U10.1 - Install complete toe drain with measuring structure m 1

Inclusive of trench excavation, preparation and 
backfilling (refer to drawings for detail)

U10.2
Installation of 1.4m high fence as per the engineer's 
determination

Prov 
Sum

1 50000 Rate Only

(as per drawings)

U10.3 Allow for specialised termite treatment
Prov 
Sum

1 30000 Rate Only

U10.4 Allow for Signage at Inlet Tower as directed by Engineer
Prov 
Sum

1 15000 Rate Only

U10.5

Divers: Allow for the services from divers to "plug" inlet to 
inlet tower for the refurbishment of the inlet/outlet works 
and  removal of the "plug" after refurbishment (divers to be 
approved by Engineer)

Prov 
Sum

1 30000 Rate Only

U10.6

Dealing with Hospital water supply pipeline across 
embankment: Removal before embankment upgrading 
and reinstatement of pipeline after construction (inclusive 
of temporary hose pipe to ensure continued water supply 
during the construction phase)

Prov 
Sum

1 100000 Rate Only

U10.7
Lifting / extension of one powerline pylon (pole) which is 
near the embankment. Electricity lines to be raised to 
comply with safety standards

Prov 
Sum

1 100000 Rate Only
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U10.8

Provision for the supply, delivery and spreading of 
bentonite in dams for sealing of dams, including 
compaction per layer to the recommendations by the 
engineer

Prov 
Sum

1 250000 Rate Only 

U10.9 Profit for provisions above % 625000

TOTAL SECTION "U" CARRIED FORWARD TO SUMMARY
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 LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 
OF IRRIGATION AND CIVIL WORKS FOR INDIVIDUAL, SCHEMES AND GOVERNMENT 

FACILITIES PROJECTS FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 
RURAL DEVELOPMENT 

 
C3:   SCOPE OF WORK 

 

C3.1 STANDARD SPECIFICATIONS 

C3.2 PROJECT SPECIFICATIONS  
   

PART A:  GENERAL   
 

PS-1 Project Description 

PS-2 Description of the Site and Access 

PS-3 Details of the Works 

PS-4 Construction Programme 

PS-5 Site Facilities Available 

PS-6 Facilities Required on site 

PS-7 Management and Disposal of Water 

PS-8 Rainfall Figures 

PS-9 Security Clearance of Personnel 

PS-10 Health and Safety 

PS-11 Subcontractors 

PS-12 Deviation from Construction Programme 

PS-13 Delay in Completion 

PS-14 Supply of Materials 

PS-15 Execution of Works 

PS-16 Existing Services 

PS-17 Labour Intensive Specification 

 

PART B:  AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

C3.3 PARTICULAR SPECIFICATIONS  

 
PART D:  ENVIRONMENTAL MANAGEMENT SPECIFICATION 

 

PART E:  OHSA 1993 HEALTH AND SAFETY 
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LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 
OF IRRIGATION AND CIVIL WORKS FOR INDIVIDUAL, SCHEMES AND GOVERNMENT 

FACILITIES PROJECTS FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 
RURAL DEVELOPMENT 

 
C3.1 STANDARD SPECIFICATIONS 
 
The standard specifications on which this contract is based are the SANS Standardised Specifications for Civil 
Engineering Works.  
 
The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them 
from Standards South Africa (a division of SABS) in Pretoria. 

             SABS 1200 A  - General  
 SABS 1200 C  - Site Clearance (amended 1982) 
 SABS 1200 DA  - Earthworks (Small Works) 
 SABS 1200 GA  - Concrete (Small Works) 

SABS 1200 HA  - Structural Steelwork 
  
The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them 
from Standards South Africa (a division of SABS) in Pretoria. 
 

SANS 10396: 2003: Implementing Preferential Construction Procurement Policies using Targeted 
Procurement Procedures 

SANS 1914-1 to 6 (2002) : Targeted Construction Procurement 

SANS 1921 – 1 (2004):  Construction and Management Requirements for Works Contracts  
Part 1: General Engineering and Construction Works 
 

and where accommodation of traffic is involved: 

SANS 1921-2 (2004):   Construction and Management Requirements for Works Contracts 
Part 2: Accommodation of Traffic on Public Roads Occupied by the Contractor.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Limpopo Department of Agriculture & Rural Development TENDER NO. ACDP 23/16 
A 3-Year Framework Agreement for the Development and Maintenance of Irrigation and Civil Works for Individuals, Schemes 
and Government Facilities Projects for the Limpopo Department of Agriculture and Rural Development 
__________________________________________________________________________________________________________________ 

 

   
Contract                                                                                  C210 of C241                                                                                             C3.2 

Part C3: Scope of Works Project Specifications 

 

        LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMET 
 

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 
OF IRRIGATION AND CIVIL WORKS FOR INDIVIDUAL, SCHEMES AND GOVERNMENT 

FACILITIES PROJECTS FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 
RURAL DEVELOPMENT 

 

C3.2:  PROJECT SPECIFICATIONS 
 
STATUS 
 
The Project Specification, consisting of two parts, forms an integral part of the contract and supplements the Standard 
Specifications.  
 
Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable, the 
Particular Specifications.  
 
In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and the 
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between the 
Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the discrepancy 
shall be resolved by the Engineer before the execution of the work under the relevant item. 
 
The standard specifications which form part of this contract have been written to cover all phases of work normally 
required for road contracts, and they may therefore cover items not applicable to this particular contract. 
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PART A:  GENERAL 
 
PS 1 PROJECT DESCRIPTION 

 

As per the Task Order. 

 

PS 2 DESCRIPTIONS OF THE SITE AND ACCESS 

 

PS 2.1 Location of site  

 

 

PS 2.2 Access to site 

 

PS 3 DETAILS OF THE WORKS 

 
PS 3.1 Brief description of works 

 

The brief description of the works to be carried out on this project are as discussed below: 

 
PS 3.3 Labour recruitment conditions 
 

A Project Steering Committee (PSC) will be established and is a vital means of communication between all 
parties involved with the project. The composition of the PSC comprises representation by the Employer, the 
Engineer and formal structures within the community. 
 
The contractor shall make use of these communication channels and shall appoint from amongst his site 
personnel a responsible person to participate in the affairs of the PSC, and this representative may be also 
required to attend the monthly PSC meetings. 
 
It is mandatory that the Contractor shall interact with the community via proactive project liaison and project 
participation by its leaders and constituted organisations and forums, as well as through the employment of 
its people, and these activities shall constitute essential facets of the project. 
 
Local labour is to be used and the employment of such labour is to be done in conjunction with the PSC. 
 
PSC shall, if necessary, appoint a Community liaison officer (CLO).  The duties of the CLO shall consist of 
inter alias of the following: 
 

• To be available on site daily between the hour of 07:00 and 17:00 and at other times as the need 
arises.  His normal working day will extend from 07:00 in the morning until 17:00 in the afternoon. 

• To communicate daily with regard to number and skills, to facilitate in labour disputes and to assist in 
their resolution. 

• To attend all meetings in which the community and/or labour are present or are required to be 
represented. 

• To attend all PSC meeting to report on labour. 

• To assist in the identification and screening of labourers from the community in accordance with the 
contractor’s requirements. 

• To advise and inform temporary labourers of their conditions of employment and to inform temporary 
labourers as early as possible when their period of employment will be terminated. 

• To attend disciplinary proceedings to ensure that hearings are fair and reasonable. 

• To keep a daily written record of his interviews and community liaison, labour force etc. 

• To attend monthly site meetings and report in writing on labour and contract matters. 

• Keeping a data base of available labour. 

• All such other duties as agreed upon between all parties concerned. 

• Compile a list of available skills in the area (skills audit). 
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PS 4 CONSTRUCTION PROGRAMME 
 
PS 4.1 General  
 

The submission of a construction programme as stated per Clause 12 of the General Conditions of Contract 
is compulsory. 

 
Before any work is to be commenced on the site (within a period as stated in Clause 12.2 of the General 
Conditions of Contract), the Contractor must submit a detailed project programme for the construction of the 
Works to the Engineer for his approval. 
 
In preparation of the construction programme the Contractor must liaise with the Engineer and the 
programme must take into account the coordination of all activities. The programme must consist of a detailed 
schedule or block diagram covering all aspects of the Works and the planned time thereof must, with the 
Contract Period as time basis, be shown. 

 
Rainfall conditions will be taken as abnormal when the average rainfall, as shown in Clause PS 8, is exceeded 
and the contractor must then apply in writing for extension of the contract period using Clause 48 of the 
Conditions of Contract. 
 
 
The service provider is required to state in the Appendix to the Form of Tender the time in which he is prepared 
to undertake and complete the works. 

 
The Contractor shall submit to the Engineer a realistic, detailed programme not later than 14 days after receipt 
of the Letter of Acceptance. The programme shall be in bar-chart format showing in detail how the Contractor 
proposes to complete the work covered by this contract by the Due Completion Date. 
 
The following details must be stated: 

 
I. The quantity of work applicable to each bar item as well as the rate at which the work will be 

completed. 
II. A budget of the value of completed work, month by month, for the full contract period. 
III. The Contractor’s plant commitment on the contract for every fortnight.  
IV. The critical path. 

 
The programme shall be kept up to date. If a Contractor fails to maintain progress in terms of the programme, 
he shall produce a revised programme showing the modifications to the original programme necessary to 
ensure completion of the Works before the Due Completion Date. 
 
The approval of any programme by the Engineer shall have no contractual significance, other than satisfying 
the Engineer that the Work is carried out according to such programme and that the Contractor undertakes 
to carry out the work in accordance with the programme. The Engineer will have the right to instruct the 
Contractor to revise the programme if necessitated by circumstances. 

 

PS 4.2 Time for Completion  
 

The maximum time allowed for the completion of the contract is as per task order (excluding special non-
working days and the yearend break) from the date of Letter of Acceptance / or Site Handover. 
 
 

PS 5   SITE FACILITIES AVAILABLE 
 
PS 5.1 Water Supply  
 

The Contractor must make his own arrangements for provision of fresh water on site for domestic and 
construction purposes. 
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The rates Tendered for the relevant items in the Preliminary and General Section of the schedule shall 
include all costs for the establishment and maintenance of water supply to the works and the Contractor 
shall make his own arrangements for the possible conveyance and storage of water if necessary.  
 

PS 5.2 Power Supply  
 

The Contractor must make his own arrangements for the provision of electricity on site. The rates Tendered 
for the relevant items in the Preliminary and General Section of the schedule shall include all costs for the 
establishment and maintenance of a power supply to the works. 
 

 
PS 6 FACILITIES REQUIRED ON SITE 
 
PS 6.1 Facilities for the Engineer  
 

A site office for the Engineer is not required.  
 
PS 6.2 Facilities for the Contractor 
 

Site Establishment  
 

 The Contractor is responsible to provide a suitable site for his camp and to provide accommodation for his 
personnel and labourers. If the Employer can make any specific site available to the Contractor, such site 
will be pointed out to the Contractor. The site office should be user friendly, cleaned at all times and be 
equipped with office furniture such as printer, desk and chairs.As the area is hot during summer, a fan will 
be necessary for the site office. 
 
The chosen site shall be subject to the approval of the beneficiary/Engineer and the Project Steering 
Committee (if available). Possible locations for a campsite shall be pointed out at the Site inspection. The 
Contractor shall conform to all beneficiary, local authority, environmental and industrial regulations. 
 
The Contractor shall make his own arrangements concerning the supply of electrical power and all other 
services.  No direct payment shall be made for the provision of electrical and other services.  The cost thereof 
shall be deemed to be included in the rates and amounts Tendered for the various items of work for which 
these services are required. 
 
The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost for the 
Employer. The Contractor must ensure that all his employees as well as the employees of his subcontractors 
are able to identify themselves as members of the construction team. 
 
Ablution and Sanitary Facilities: 

 
The Contractor shall erect and maintain on the site proper ablution facilities. The Contractor shall service 
and maintain the facilities in a clean and hygienic state for the duration of the contract period and on 
completion of the works remove it from the site to the satisfaction of the Employer/beneficiary. 
 

PS 6.3 Laboratory Facilities   
 

The contractor shall provide laboratory facilities at an SABS accredited laboratory to conduct tests as 
required or as specified/measured in the bills of quantity. 
 
 

PS 6.4 Construction Notice Board (Name Board)  
 

 1 Official Name Board per site (if necessary), as per C4.2 Site Information: Construction Notice Board, is 
required for this contract.  
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PS 6.5 Housing for the Engineer and/or his Representative  
 

 No housing is required for the Engineer or his Representative. 
 
 

PS 6.6 Telephone Facilities  
 

Items have been provided in the Bill of Quantities to cover for communication costs for the Engineer. 
 
PS 7 MANAGEMENT AND DISPOSAL OF WATER  
 

The Contractor shall pay special attention to the management and disposal of water and stormwater on the 
site. It is essential that all completed works or parts thereof are kept dry and properly drained. Claims for 
delay and for repair of damage caused to the works as a result of the Contractor’s failure to properly manage 
rain and surface water, will not be considered.  

 
 
PS 8 RAINFALL FIGURES 

 
Rainfall data to be used as per project should be supported by WRC Report 1994 or the latest, for the 
calculation of the extension of time. The following figures are an example of data to be used and are 
applicable for Clause 50(5) of the Special Conditions of Contract.  
 

 INFORMATION SOURCE: WRC Report 1994 
     

Rainfall station:   Messina 

Rainfall station:   

Period:  

Month Nn Rn Month Nn Rn 

January 

February 

March 

April 

May 

June 

11 

13 

7 

4 

2 

1 

140 

162 

76 

41 

17 

6 

July 

August 

September 

October 

November 

December 

1 

1 

1 

2 

5 

11 

5 

8 

23 

37 

100 

128 

   
 

Nn = Average amount of days on which a rainfall of 10 mm or more has been recorded. 
          Rn = Average monthly rainfall in mm 

 
The contractor will be expected to maintain on site a standard rain gauge for measurement of rainfall on 
day to day basis during the project implementation period. 
 
Extensions of time in respect of Clause 42 in the General Conditions of Contract for Construction Works 
(2004) in respect of abnormal rainfall shall be calculated using the following formula for each calendar month 
or part thereof: 
 
V = (Nw – Nn) + (Rw – Rn) 
                                 X 
Where: 
V      = Extension of time in calendar days in respect of the calendar month under consideration. 
Nw    = Actual number of days during the calendar month on which a rainfall of 10 mm or more has   been 

recorded. 
Nn     = Average number of days in the relevant calendar month , as derived from existing rainfall records, 

on which a rainfall of 10mm or more has been recorded for the calendar month. 
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Rw    = Actual average rainfall in mm recorded for the calendar month under consideration. 
Rn  = Average rainfall in mm for the calendar month as derived from existing rainfall records as stated in 

the Site Information. 
X  = 20mm 
For purposes of the Contract Nn, Rn and Nn shall have those values assigned to them in the table above 
based on figures from the WRC report 1994.  
 
If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn. 
 
The total extension of time shall be the algebraic sum of all monthly totals for the period under consideration, 
but if the total is negative the time for completion shall not be reduced due to subnormal rainfall. Extensions 
of time for part of a month shall be calculated using pro rata values of Nn and Rn. 
 
This formula does not take account flood damage which could cause further or concurrent delays and will be 
treated separately as far as extension of time is concerned. 
 
The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from the average in the 
number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) shall be considered to represent a 
fair allowance for variations from the average in the number of days during which the rainfall did not exceed 
10 mm but wet conditions prevented or disrupted work. 
 
For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point on the Site 
and the Contractor shall at his own expense, take all necessary precautions to ensure that rain gauges 
cannot be interfered with by unauthorized persons. 

 
 
PS 9 SECURITY CLEARANCE OF PERSONNEL 

 
Service Providers to note that the Limpopo Department of Agriculture may require that Security Clearance 
investigations be conducted on any number of the service providers personnel. 
 
If so required, by the Limpopo Department of Agriculture, the service provider must remove personnel as 
indicated immediately and ensure that they have no access to the works or documentation or any other 
information pertaining the site.  
 
The Employer shall not be liable for any cost concerning the removal of personnel or the effect thereof on 
the execution of the work. 

 
PS 10 HEALTH AND SAFETY  
 
PS 10.1 General statement 
 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working environment 
and to direct all his activities in such a manner that his employees and any other persons, who may be 
directly affected by his activities, are not exposed to hazards to their health and safety.  To this end the 
Contractor shall assume full responsibility to conform to all the provisions of the Occupational Health and 
Safety Act (OHSA) No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction 
Regulations 2003 issued on 18 July 2003 by the Department of Labour.  
 
For the purpose of this contract the Contractor is required to confirm his status as mandatory and 
employer in his own right for the execution of the contract by entering into an agreement with the Employer 
in terms of the Occupational Health and Safety Act in the form as included in section C1.5. 

 
PS 10.2 Health and Safety Specifications and Plans  
 

(a) Employer's Health and Safety Specification  

 The Employer's Health and Safety Specification is included in Section C3.3, Part E of the Tender 
documents as part of the Particular Specifications.  
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(b) Service Providers Health and Safety Plan  

The service provider shall submit with the Tender his own documented Health and Safety Plan he 
proposes to be implement for the execution of the work under the contract. The Health and Safety Plan 
must at least cover the following: 

 
(i) a proper risk assessment of the works, risk items, work methods and procedures in terms of 

Regulations 7 to 28; 
(ii) pro-active identification of potential hazards and unsafe working conditions; 
(iii) provision of a safe working environment and equipment; 
(iv) statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 5); 
(v) monitoring health and safety on the site of works on a regular basis, and keeping of records 

and registers as provided for in the Construction Regulations; 
(vi) details of the Construction Supervisor, the Construction Safety Officers and other competent 

persons he intends to appoint for the construction works in terms of Regulation 6 and other 
applicable regulations; and 

(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively in 
accordance with the Construction Regulations 2003. 

 
The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if 

necessary, before commencement of construction work. The Contractor will not be allowed to commence 

work, or his work will be suspended if he had already commenced work, before he has obtained the 

Employer's written approval of his Health and Safety Plan.  

 
Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure 

to obtain approval for his safety plan, shall not be used as a reason to claim for extension of time or 

standing time and related costs  

 
PS 10.3  Cost of compliance with the OHSA Construction Regulations 

 
The rates and prices Tendered by the Contractor shall be deemed to include all costs for conforming to the 
requirements of the Act, the Construction Regulations and the Employer's Health and Safety Specification 
as applicable to this contract. 
 
Should the Contractor fail to comply with the provisions of the Construction Regulations, he will be liable for 
penalties as provided in the Construction Regulations and in the Employer's Health and Safety Specification. 

 
PS 11 SUB-CONTRACTORS 
 

The Contractor shall have the right to cede any sub-contract under this contract to a subcontractor of his/her 
choice. 
 

PS 12 DEVIATION FROM CONSTRUCTION PROGRAMME 
 

The programme of work as required in terms of the “General Conditions of Contract 2nd edition (2010)” shall 
be submitted to the Engineer not later than fourteen days after the Commencement Date. 
 
The Contractor shall take into account the requirements of the Occupational Health and Safety Act, as well 
as the Construction Regulations in the drafting of the programme. 

 
The format shall not be in the form of a bar chart only, but shall also clearly indicate the anticipated quantity 
of work to be executed each month. The construction programme shall also clearly indicate the local and 
foreign labour to be utilised for the duration of the Contract. 
 
If during the progress of the work, the quantities of the work performed per month fall below the expected 
indicated in the Construction programme, or if the sequence of operation is altered, or if the programme is 
deviated from in any other way, the Contractor shall, within one week after being notified by the Engineer, 
submit a revised construction programme. 
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Such a revised construction programme shall be based on the tempo of work achieved by the Contractor up 
to the date of revision. Any proposal to increase the tempo of work must be accompanied by positive steps 
to increase production by providing more labour and plant on site or by using the available labour and plant 
in a more efficient manner. 

 
Failure on the part of the Contractor to work according to the programme or revised programmes shall be 
sufficient reason for the Engineer to take steps as provided for in the “General Conditions of Contract – 2nd 
edition (2010)” 
 

PS 13 DELAY IN COMPLETION 
 

The Contractor shall organise the Works in such a manner that no delays occur. Delay due to faulty 
organisation or lack or shortage of materials or labour or co-operation with other parties or to any other cause 
within the control of the Contractor will not be countenanced and full power is reserved by the Engineer to 
order the Contractor to expedite the work should the work, in the opinion of the Engineer, not progress in a 
satisfactory way. 

 
 

PS 14 SUPPLY OF MATERIALS 
 

All material to be used in the Works is to be supplied by the Contractor.  
 
The Contractor shall ensure that the work is not delayed due to the lack of materials on Site, by placing 
orders for material required under this Contract as soon as possible. No extension of time will be allowed for 
any delay due to the supply of materials. 
 
Although the quantities have been carefully calculated, it must be considered as approximate only and the 
Contractor, before ordering any materials, should check the quantities required. The bill of quantities is 
provisional. 
 

PS 15 EXECUTION OF THE WORKS 
 
PS 15.1   Inspection by the Engineer 

 
No portion of the work shall be proceeded with until the Engineer or his representative has examined and 
approved the previous stage. If any work is covered or hidden from view before the Engineer or his 
representative has inspected the work, the Contractor shall at his own cost expose the covered or hidden 
work for inspection. The Contractor shall also be responsible for making good any work damaged during the 
uncovering. 

 
PS 15.2   Certificate of Completion 

 
When all the work under the Contract have been completed to the entire satisfaction of the Engineer, he will 
issue a certificate of completion to the Contractor informing the Contractor of the date the date at which the 
works are deemed to be completed and accepted by the Employer. 
 
The sureties provided by the Contractor for the fulfilment and completion of the Contract in terms of the Form 
of Agreement will be released upon the issue of the Certificate of Completion. 
 

PS 16 EXISTING SERVICES  
 

The Contractor shall make himself acquainted with the position of all existing services before any excavation 
or other work likely to affect the existing services is commenced.  
 
The Contractor will be held responsible for any damage to known existing services caused by or arising out 
of his operations and any damage shall be made good at his own expense. Damage to unknown services 
shall be repaired as soon as possible and liability shall be determined on site when such damage should 
occur. 
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A provisional amount is included in the bill of quantities for the protection and/or shifting of services.  
 
Two weeks prior to commencing construction activities in a particular area, the Contractor shall also diligently 
enquire of local landowners as to whether there are any other known services which have not been shown on 
the drawings but which may be affected by the construction activities in that area, and any such services shall 
be brought to the attention of the Engineer immediately.  The contractor shall make provision in his programme 
for the location and/or shifting of services. 
 
The Contractor shall take note of the requirements of the standard specifications with regard to services. 

 

 
PS 17 LABOUR INTENSIVE SPECIFICATION 
 

PS 17.1 Labour intensive competencies of supervisory and management staff 

 
Contractors having a CIDB contractor grading designation of 2CE and higher shall only engage supervisory 
and management staff in labour intensive works who have either completed, or for the period 1 April 2004 to 
30 June 2006, are registered for training towards, the skills programme outlined in Table 1. 
 

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the managing director 
or managing member of a close corporation, as relevant, having a contractor grading designation of 1CE and 
2CE, shall have personally completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills 
programme for the NQF level 2. All other site supervisory staff in the employ of such contractors must have 
completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills programme for, the NQF 
level 2 unit standards or NQF level 4 unit standards. 

 
Table 1: Skills programme for supervisory and management staff 
 

Personnel NQF 
level 

Unit standard titles Skills programme 
description 

Team leader / 
supervisor 

2 Apply Labour Intensive Construction Systems and 
Techniques to Work Activities 

This unit standard must be 
completed, and 

Use Labour Intensive Construction  Methods to 
Construct and Maintain Roads and Stormwater 
Drainage 

 
 
  any one of these 3 unit  
   standards  Use Labour Intensive Construction  Methods to 

Construct and Maintain Water and Sanitation Services 

Use Labour Intensive Construction  Methods to 
Construct, Repair and Maintain Structures 

Foreman/ supervisor 4 Implement labour Intensive Construction Systems and 
Techniques 

This unit standard must be 
completed, and 

Use Labour Intensive Construction  Methods to 
Construct and Maintain Roads and Stormwater 
Drainage 

 
 
  any one of these 3 unit  
   standards  Use Labour Intensive Construction  Methods to 

Construct and Maintain Water and Sanitation Services 

Use Labour Intensive Construction  Methods to 
Construct, Repair and Maintain Structures 

Site Agent / Manager 
(i.e. the contractor’s 
most senior 
representative that is 
resident on the site) 

5 Manage Labour Intensive Construction Processes Skills Programme against 
this single unit standard 

 

 
PS 17.2 Employment of unskilled and semi-skilled workers in labour-intensive works 
 
PS 17.2.1 Requirements for the sourcing and engagement of labour. 

 
Unskilled and semi-skilled labour required for the execution of all labour intensive works shall be engaged 
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strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour. 
 
The rate of pay set for a day task is 90% of the statutory daily wage applicable for the areas. 
 
Tasks established by the contractor must be such that: 
 

a) the average worker completes 5 tasks per week in 40 hours or less; and 
b) the weakest worker completes 5 tasks per week in 55 hours or less. 
 

The contractor must revise the time taken to complete a task whenever it is established that the time taken to 
complete a weekly task is not within the requirements of 5.2.1.3. 
 
The Contractor shall, through all available community structures, inform the local community of the labour 
intensive works and the employment opportunities presented thereby. Preference must be given to people 
with previous practical experience in construction and / or who come from households: 

a)   where the head of the household has less than a primary school education. 
b)   that has less than one full time person earning an income. 
c)    where subsistence agriculture is the source of income.  
d)    those who are not in receipt of any social security pension income 

 
The Contractor shall endeavour to ensure that the expenditure on the employment of temporary workers is in 
the following proportions: 
 

a)         60 % women; 
b)         20% youth who are between the ages of 18 and 25; and 
c)         2% on persons with disabilities. 

 
PS 17.2.2  Specific provisions pertaining to SANS 1914-5  

 
Training of targeted labour  
 
a) The contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour 

to master the basic work techniques required to undertake the work in accordance with the requirements 
of the contract in a manner that does not compromise worker health and safety. 

 
b) The cost of the formal training of targeted labour will be funded by the provincial office of the Department 

of Labour. This training should take place as close to the project site as practically possible. The contractor 
must access this training by informing the relevant provincial office of the Department of Labour in writing, 
within 14 days of being awarded the contract, of the likely number of persons that will undergo training 
and when such training is required. The employer must be furnished with a copy of this request. 

 
c) The contractor shall be responsible for scheduling the training of workers and shall take all reasonable 

steps to ensure that each beneficiary is provided with a minimum of six (6) days of formal training if he/she 
is employed for 3 months or less and a minimum of ten (10) days if he she is employed for 4 months or 
more. 

 
d) The contractor shall do nothing to dissuade targeted labour from participating in training programmes. 
 
e) An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who 

attend formal training, in terms of d above. 
 
f) Proof of compliance with the requirements of b to e must be provided by the Contractor to the Employer 

prior to submission of the final payment certificate.  
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PART B:  AMENDMENTS TO THE STANDARD SPECIFICATIONS 
 
 
B1 PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER 

ADDITIONAL SPECIFICATIONS 
 

 In certain clauses in the standard, standardised and particular specifications, allowance is made for a choice 
to be specified in the project specifications between alternative materials or methods of construction, and for 
additional requirements to be specified to suit a particular contract.  Details of such alternative or additional 
requirements applicable to this contract are contained in this part of the project specifications.  It also contains 
the necessary additional specifications required for this particular contract. 
 
 
 

VARIATIONS TO REQUIREMENTS OF SPECIFICATIONS LISTED IN C3.1 
 
PSAA SABS 1200 A:  GENERAL (SMALL WORKS)  

 
PSA 4.2: Contractor’s Camp 
 

No housing is available for the Contractor’s employees and the Contractor shall make his own 
arrangements to house his employees and transport them to site. 
 
 

PSA 6.2 Degree of Accuracy 
 
 A Degree of Accuracy II shall be applicable for the construction of the various portions of the Works. 
 
PSC SABC 1200 C: SITE CLEARANCE 

 
PSC 3.1 Disposal of Material 
 

Disposal areas are not available on site.  The Contractor shall locate his own disposal areas and shall 
remove and cart away any accumulation of material generated by his construction activities and not 
required for further use in the Works.  The cost of loading, carting away and disposing of material 
shall be deemed to have been included in the excavation rates. 
 
Care should be taken during clearing that no significant amounts of topsoil are being removed and 
pushed into windrows.  Should that be found, contractor will move such topsoil back at his own cost. 
 

PSDA: SABS 1200 DA: EARTHWORKS (SMALL WORKS) 

 
PSD 3 Classification for Excavation Purposes 
 

Delete Sub-Clause 3.1 and substitute the following: 
 
Excavation shall mean excavating in all kinds of material met with the exception only of “Rock” as 
hereinafter defined and shall include for the grubbing up and clearing away of all old foundations, 
footings, manholes, drains, paving, etc, that may be encountered; and not claim by the Contractor in 
respect of such items will be allowed unless specified in the Schedules of Quantities. 

 
PSD 3.1.3 Rock 
 

 “Rock” shall mean hard un-decomposed boulders exceeding one cubic meter each in volume and 
such hard stone occurring in bulk, banks or ledges, that practical excavation would require the use 
of explosives or drilling, wedging and splitting.  Explosives may only be used if written permission 
has been obtained from the Engineer and there is no guarantee given or implied that this permission 
will be given. 



Limpopo Department of Agriculture & Rural Development TENDER NO. ACDP 23/16 
A 3-Year Framework Agreement for the Development and Maintenance of Irrigation and Civil Works for Individuals, Schemes 
and Government Facilities Projects for the Limpopo Department of Agriculture and Rural Development 
__________________________________________________________________________________________________________________ 

 

   
Contract                                                                                  C221 of C241                                                                                             C3.2 

Part C3: Scope of Works Project Specifications 

 
Should the Contractor consider that any excavations encountered are in “rock” he shall immediately 
notify the Engineer in writing.  Failing such notification, the excavations will be assumed to be in 
accordance with Clause PSD3 and will be measured and paid for accordingly. 
 
The Engineer shall be the sole judge as to the classification of materials encountered in the 
excavations. 

 
 
PSGA: SABS 1200 GA: CONCRETE (SMALL WORKS) 
 
PSGA 5.1.2: Welding 
 
 Welding of reinforcement and steel pipes is permitted. 
 
PSGA 5.4.1.6 Ready mixed concrete 
 
 Use of ready-mixed concrete is permitted, and the manufacturer’s quality control system will be 

acceptable. 
 
PSGA 5.4.7 Concrete Curing 
 
 Where suitable water for curing of the concrete is not readily available, the contractor is to allow for 

the use of an approved curing compound. 
 
PSH SABS 1200 H: STRUCTURAL STEELWORKS  
 
PSH 3.1 Materials: Structural Steel 
 
 The various grades of steel to be used in the works are shown on the drawings. 
 
 
PSH 5.1.2 Drawings and Shop Details 
 
 The Contractor shall be responsible to prepare shop drawings which will be issued to the Engineer 

for approval. 
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C3.3 PARTICULAR SPECIFICATIONS 
 

PART D:  Environmental Management 

PART E:  OHSA 1993 Health & Safety 
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      LIMPOPO DEPARTMENT OF AGRICULTURE AND RURAL DEVELOPMENT 
 

A 3-YEAR FRAMEWORK AGREEMENT FOR THE DEVELOPMENT AND MAINTENANCE 
OF IRRIGATION AND CIVIL WORKS FOR INDIVIDUAL, SCHEMES AND GOVERNMENT 

FACILITIES PROJECTS FOR THE LIMPOPO DEPARTMENT OF AGRICULTURE AND 
RURAL DEVELOPMENT 

 
C3.3 PARTICULAR SPECIFICATIONS 
 

In addition to the Standardised and Project Specifications the following Particular Specifications shall apply to this 

contract and are bound in hereafter. 

PART D:  Environmental Management  

PART E:  OHSA 1993 Health & Safety 
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C5. OPERATION AND MAINTENANCE MANUALS  

 
The contractor prior to commissioning shall provide three copies of the Operation and Maintenance 

Manual.  These manuals shall be of a standard acceptable to the Engineer and shall be subject to his 

approval.  At least one set of manuals shall contain original copies. 

 

 

Manuals shall be in English, shall be easy to use, practically and neatly presented, bound between plastic 

protected covers, clearly titled, well indexed and sectionalised and specifically applicable to the equipment 

supplied.  Where standard manuals are used these shall be marked up to be unambiguously applicable to 

the equipment supplied.  Drawings shall be held in plastic envelopes in the manual. 

 

The manuals must contain the following: 

 

a) A description of the equipment supplied giving full details of name, manufacturer, model number, 

size design duty and design and performance data.  This shall, inter alia, include the information 

called for in the Pump and Motor Data Forms – part of the bill of quantities. 

 

b) Descriptive and technical literature including clear and comprehensive performance curves 

specifically applicable to the equipment supplied. Re Pump curves and test certificates) 

 

c) Operating instructions supported by drawings, flow diagrams, explanatory sketches etc as may be 

necessary and including details of control and protection systems incorporated, and safety 

precautions which must be observed. 

 

d) Dimensional arrangement and layout drawings. 

 

 

e) A comprehensive lubricating schedule covering all equipment supplied with full details of 

recommended lubricants, initial fill lubricants used, capacities and lubrication periods. 

 

f) A comprehensive schedule of routine maintenance with timelines, for all equipment supplied. 

 

g) Assembly and disassembly instructions, supported by clear assembly and/or exploded view 

drawings. 

 

h) A comprehensive spare list for the equipment, complete referenced cross sectional drawings and 

indicating recommended spares.  All information required for the ordering of spares to be given 

including manufacturer’s part numbers, supplier's name and all identification information. 

 

i) Electrical circuit drawings. 

 

j) Copies of all Test Certificates.  

 

k) Documents, information and charts providing a full record of the results of the Tests on Completion. 

C6. INSPECTION AND TESTING 

C6.1 GENERAL 

 
a) The equipment supplied under this Contract shall be subject to inspection by the Engineer or his 

Nominated Agent at all stages of manufacture. 

 

b) The tests and commissioning procedure laid down below and such additional tests as the Engineer 

may reasonably require to prove compliance with the Specification shall be carried out at the 

Contractor's Works and at Site. 
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c) The Contractor shall give reasonable notice of time and place in writing to enable the Engineer to 

inspect and witness tests of materials and equipment.  He shall provide the Engineer with facilities 

for witnessing these tests and for any additional tests or inspection of any portion of the Works as 

required by the Engineer.  

 

d) The Contractor shall at his own cost render all assistance and supply all labour appliance and any 

other materials as the Engineer may require to check the setting out, measure up and inspect any 

portions of the Works at any stage during fabrication, construction, erection or painting.  During such 

operations the Contractor shall if required suspend any or all of the Works without having claim for 

loss or damage as a result thereof. 

 
 

e) The testing of the plant (or a part thereof) supplied under this Contract shall be carried out through 

its full operating range (or part thereof) as required by the Engineer. All such tests and inspections 

and the necessary inspection facilities shall be provided at the Contractor's expense. 

 

f) At the commencement of and during the whole of Commissioning and Testing Periods, the 

Contractor shall have available on site all essential spares and tools considered necessary to enable 

repair work of defective parts to be carried out immediately in the event of a breakdown. 

 
 

g) The Contractor shall be responsible for the proper operation and maintenance of the plant 

throughout the period of the tests. 

 

h) Acceptance by the Engineer of any plant item, following such inspection or tests, shall not relieve 

the Contractor of any obligations under this Contract. 

C6.2 TESTING BEFORE DELIVERY 

 

a) All items of plant are subject to inspection at the manufacturer's works before despatch. 

 

b) Materials, components and electric motors shall be tested for compliance with relevant British or 

South African standards and certificates submitted in triplicate. 

C6.3 TESTING AT SITE 

 
a) Welds 

 

Welds shall be tested as required by the relevant Code of Practice. 

 

Where the test pressure specified for individual items of equipment is less than the test pressure 

specified for the connecting pipe line the equipment shall be disconnected for the test and suitable 

make-up lengths of pipe work or plugged connections shall be installed to enable the pipe line tests 

to be carried out. 

 

b) Draining and cleaning 

 

Upon completion of the pressure test on a section of pipe work the water used for testing shall be 

drained away as quickly as possible to remove as much dirt and dross.  After completion of a pipe 

work circuit the circuit shall be flushed through to remove all pipe scale, dross and similar material. 

 

The Contractor shall provide all necessary connections, by-pass pipes, temporary strainers, 

temporary make-up pieces, to enable the systems to be drained and cleaned. 

d. Alignment 
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Alignment checks of all driven machinery are required and shall be witnessed by the Engineer and 

the results recorded. 

 

e. Controls 

 

All automatic control functions, alarm and safety cut-out devices shall be tested by operational or 

simulated tests and set-points and calibrations set and their settings recorded, all in the presence 

of the Engineer. 

 

f. Performance Tests 

 

Tests shall be carried out on all plant items to check that they are capable of their rated performance. 

   

Each test shall be witnessed by the Engineer and a signed certificate of approval shall be issued by 

the Engineer upon completion of the tests to his satisfaction. 

C6.4 TESTS ON COMPLETION 

 
During completion of the balancing and commissioning of equipment the plant shall be brought into 

normal operation and the final adjustments of the equipment shall be made. 

 

Thereafter the Tests on Completion in terms of the Conditions of Contract shall be carried out to ensure 

that the plant will fulfil the functions for which it has been designed. 

 

Such tests shall include the following: 

 

a)   Simulated tests for all alarm and safety cut out equipment to prove the operation of the equipment. 

 

b)   Simulation tests on automatic controls to prove the ability of the controls to correct the conditions 

outside the required design parameters needs to be done by the Contractor. The tests shall be 

carried out by manually changing the desired values to produce an incorrect condition and then re-

setting the controls to the design conditions and checking the operation of valves, etc, to restore 

the design conditions. 

 

The Contractor shall provide all necessary temporary measuring and recording equipment.  The 

equipment shall be of a type generally used for this type of testing and shall be to the approval of the 

Engineer.  All instruments shall be accurately calibrated before the tests begin. 

 

On completion of the whole of the tests and when the Contractor is satisfied that the entire plant is 

operating satisfactorily and will fulfil the function for which it has been supplied, he shall submit to the 

Engineer triplicate copies of all test records and charts together with reports on all the tests called for 

in this Specification.   

 

The Engineer shall reserve the right to ask for any reasonable additional tests or for the repetition of 

previous tests in order to prove that the operation of the plant is satisfactory and in accordance with the 

Specification and Drawings. 

 

C6.5 TEST CERTIFICATES 

 
The Contractor shall provide three copies of test certificates for the installed pumps and materials and 

equipment specified for testing.  Further copies are to be bound into the manuals to be supplied. 
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PART D: ENVIRONMENTAL MANAGEMENT SPECIFICATION 
 

D.1 General 

 

 In order to ensure that the construction works is carried out in an environmentally sensitive matter, strict 

compliance to the Environmental Management Plan (EMP) guidelines is required.  The purpose of the 

EMP is to: 

 

 Encourage good management practices through planning and commitment to environmental 
issues, 

 Provide rational and practical environmental guidelines to: 
i. Minimise disturbance of the natural environment, 
ii. Prevent pollution of land, air and water, 
iii. Prevent soil erosion and facilitate re-vegetation. 

 Adopt the best practicable means available to prevent or minimise adverse environmental 
impact, 

 Develop waste management practices based on prevention, minimisation, recycling, treatment 
or disposal of wastes, 

 Train employees and contractors with regard to environmental obligations. 
 

D.2  Training and Induction of Employees 
 

 The Contractor has a responsibility to ensure that all those people involved in the project are 
aware of and familiar with the environmental requirements for the project (this includes sub-
contractors, casual labour, etc.).  The EMP shall be part of the terms of reference for all 
contractors, sub-contractors and suppliers. 

 
D.3 Complaints Register and Environmental Incident Book 

 
Any complaints received by the project team from the public will be recorded.  The complaint should be 
brought to the attention of the site manager, who will respond. 
 
The following information must be recorded: 

 Time, date and nature of the complaint, 

 Type of communication (telephone, letter etc), 

 Name, contact address and telephone number of the complainant, 

 Response and investigation undertaken and 

 Actions taken and by whom. 
 
All complaints received will be investigated and a response give to the complainant within 14 days. 
 

All environmental incidents occurring on the site will be recorded.  The following information will be 
provided: 
 

 Time, date, location and nature of the incident, 

 Actions taken and by whom. 
 

D.4 Site Cleanliness and Neatness 
   

 Location of a construction camp is to be approved by the Engineer and is to be restored to its 
previous condition after completion of construction. 

 The construction camp should preferably be fenced with a 1.8m bonnox fence or similar 
approved. 

 All materials, equipment, plant and vehicles must be stored within the construction camp. 

 A dedicated area must be made available for construction staff to change and store their 
personal belongings. 
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D.5 Access 
 

 Access to existing roads, schools, buildings, shop and residential properties must not be 
impeded during construction. 

 Access roads utilised by the Contractor must be maintained in good condition. 
 

D.6 Borrow Pits 
 

 Mining authorisations (permits) for borrow pits must be obtained from the Department of 
Minerals and Energy (DME) in consultation with the Department of Water Affairs and Forestry 
(DWAF). 

 Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage. 

 Borrow pits must be rehabilitated after use in accordance with the requirements of DME and 
DWAF. 

 
D.7 Dust Control / Air Quality 
 

 Dust suppression measures must be implemented during construction by ensuring that all 
surfaces prone to dust generation are kept damp (e.g. use of water tanker). 

 Ensure that vehicles and equipment are in good working conditions and that emissions are not 
excessive. 

 Ensure that vehicles and equipment are in good working conditions and that emissions are not 
excessive. 

 Special care must be taken in areas where the route passes close to schools and residential 
areas. 

 The speed of construction vehicles must be reduced. 
 

D.8 Fauna 
 

 Contractor staff may not chase, catch or kill animals encountered during construction. 
 

D.9 Fire Prevention and Control 
 

 Smoking is prohibited in the vicinity of flammable substances. 

 The contractor must ensure that fire-fighting equipment is available on site, particularly where 
flammable substances are being stored or used, and that construction staff are aware of where 
it is kept and how it is operated. 

 Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to 
adjacent property owner’s lands. 

 
D.10 Grave sites 
 

 Gravesites in close proximity to the road must not be disturbed during construction. 
 
 

D.11 Materials Handling and Spills Management 
 

 Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to be 
stored in a designated area at the campsite. 

 The storage containers/facilities (including any diesel/petrol tanks) must be placed on an 
impermeable surface and surrounded by a bund wall, in order to ensure that accidental 
spillage does not pollute the environment. 

 Workers must at all times be made aware of the health and safety risks associated with any 
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with 
appropriate protective clothing/equipment in case of spillages or accidents. 

 Ensure all staff and contractors undergo relevant training in the maintenance of equipment to 
prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals. 

 Any spill of potentially hazardous materials must be cleaned up immediately (Potentially 
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc). 

 The area of contaminated soil or spill must be deposited into the hazardous waste 
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container(s). 

 The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills. 

 The absorbent must be stored in a designated area and be available for inspection. 

 All spills are to be recorded in the environmental incident book. 
 

D.12 Noise 
 

 Noise generating activities must be restricted to between 07h00 and 17h00 Monday to Friday, 
unless otherwise approved by the appropriate competent person in consultation with adjacent 
landowners/affected persons. 

 All equipment, vehicles and machinery must be in good working conditions and be equipped 
with sound mufflers if necessary. 

 Construction staff must be trained and made aware of not creating unnecessary noise such as 
hooting and shouting. 

 
D.13 Pollution Control 
 

 Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous 
substances must be avoided. 

 All construction vehicles are to be maintained in good working order so as to prevent soil or 
water pollution from oil, fuel or other leaks, and to reduce noise pollution. 

 
D.14 Rivers and Streams 
 

 During construction of bridge structures, there must be no obstruction of the water flow of 
rivers and streams. 

 Excavated material must not be stockpiled on or near riverbanks, in order to prevent 
sedimentation occurring. 

 Erosion control measures must be employed both during and after construction. 

 No impediments to natural surface water flow, other than approved erosion control measures, 
must occur. 

 
D.15 Safety 
 

 Safety measures, such as detour signs, must be implemented during construction to ensure 
the safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of 
construction work. 

 Special care must be taken in the vicinity of schools to ensure the safety of children wishing to 
cross the road under construction. 

 The relevant signage (e.g. speed control signs) must be erected alongside the road during the 
operation phase in order to control traffic. 

 Accommodation must be made for pedestrian pathways alongside the road during the 
construction and operation phases. 

 
D.16 Soil Management 
 

 Storm water drainage pipes must be installed alongside the road in all areas susceptible to soil 
erosion. 

 Erosion should be minimised by the construction of meadow drains and the planting of 
indigenous vegetation on the side slopes and drains to reduce flow velocity of stormwater. 

 

 Spoil from cuts may be used in existing erosion galleys. 

 Stone pitching and gabions should be constructed at pipe culvert outlets. 

 Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should 
be removed together with the contaminated soil. 

 

 If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the spill.  
The contaminated soil should be disposed of in an appropriate container, depending on its 
classification. 

 Servicing and re-fuelling of vehicles must only be carried out at construction camp. 
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D.17 Worker Conduct 
 

Code of Conduct for Construction Personnel: 
 

 Do not leave the construction site untidy and strewn with rubbish which will attract animal 
pests. 

 Do not set fires. 

 Do not cause any unnecessary, disturbing noise at the construction camp/site or at any 
designated worker collection/drop off points. 

 Do not drive a construction-related vehicle under the influence of alcohol. 

 Do not exceed the national speed limits on public roads or exceed the recommended speed 
limits on the site. 

 Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles 
must be reported and repaired as soon as possible). 

 Do not litter along the roadsides, including both the public and private roads. 

 Do not pollute any water bodies (whether flowing or not). 

 No member of the construction team is allowed to enter the areas outside the construction site. 
 

D.18 Traffic Disturbances and Diversions 
 

 Any traffic diversions must be undertaken with the approval of all relevant authorities and in 
accordance with all relevant legislation. 

 Wherever possible, traffic diversion must only take place on existing disturbed areas and 
remain within the existing road reserve. 

 Traffic diversion routes must be rehabilitated after use. 
 

D.19 Vegetation 
 

 Only vegetation falling directly on the route must be removed where necessary. 

 Alien vegetation within the road reserve must be eradicated, and management measures must 
be implemented for future control of these species. 

 Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during 
construction must be replaced with indigenous vegetation after construction has been 
completed. 

 
D.20 Waste Management 
 

 All general, non-hazardous waste must be placed in a skip container and disposed of at a 
registered waste disposal site. 

 The container is to ensure that the portable toilet facilities at the campsite are properly 
maintained and in working order. 

 No disposal, or leakage, of sewage must occur on or near the site. 

 All hazardous waste (e.g. oil, plant empty lime bags, contaminated wash water, etc) must be 
stored in leakproof containers and disposed of a registered hazardous waste disposal site. 

 The contents of waste storage containers must, under no circumstances, be emptied to the 
surrounding area.  In general, littering, discarding or burying of any materials is not allowed on 
site or along the route. 

 Adequate waste receptacles must be available at strategic points around the construction 
camp and site for all domestic refuse and to minimise the occurrence of littering. 

 Concrete rubble must be collected and disposed of as directed by the Project Manager.  

 Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete 
packets etc) on completion of the day’s work. 

 Any spill around the container(s) should be treated as per Section C11 and C16. 
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PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
 
 

E1 SCOPE 
 

This specification covers the health and safety requirements to be met by the Contractor to ensure a 
continued safe and healthy environment for all workers, employees and subcontractors under his control 
and for all other persons entering the site of works. 
 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment 
Act No 181) 1993, and the corresponding Construction Regulations 2003, and all other safety codes and 
specifications referred to in the said Construction Regulations. 
 
In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the Contractor 
as mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with 
all provisions of OHSA 1993 and the Construction Regulations 2003. 
 
This safety specification and the Contractor’s own Safety Plan as well as the Construction Regulations 
2003, shall be displayed on site or made available for inspection by all workers, employees, inspectors 
and any other persons entering the site of works. 
 
The following are possible risks associated with this project: 
  
▪ Working with electrically powered equipment in the pump stations, with potential for electrical shock 

and fire. 
▪ Working on the side of the tar road with the necessity of persons and equipment having to cross the 

road in face of oncoming traffic.   
▪ Erection of travelling gun, with potential of electrical shock due to faulty electrical installations etc. 
▪ Dusty conditions resulting from land clearing and preparation activities. 
▪ Possibility of lightning strikes when electrical storms are prevalent during the summer months. 
▪ Possibility of runaway veld fires resulting from burning of de-bushed vegetation. 
▪ Potentially dangerous existing services, i.e. gas lines, water and sewage mains, electrical high voltage 

cables, buried and overhead 
▪ Deep excavations in soils requiring shoring or reducing of slopes 
▪ Blasting of hard rock or demolition of concrete 
▪ High pressure during testing of the pipe lines, which could result in potentially dangerous situations 

in the event of the pipeline or fittings failing 
▪ Movement of construction vehicles on site, taking into consideration steep slopes, other traffic and 

existing services 
▪ Exposure to possible injuries due to mishandling or failure of power and hand tools 
▪ Non-conformance to specifications with regards to fasteners and materials 
▪ Risks related to general safety and security on site 
 
Additional risks may arise from specific methods of construction selected by the Contractor which are not 
necessary covered in the above. 
 
 

E2 DEFINITIONS 
 

For the purpose of this contract the following shall apply: 
(a) Employer” where used in the contract documents and in this specification, means the Employer as 

defined in the General Conditions of Contract and it shall have the exact same meaning as “client” 
as defined in the Construction Regulations 2003.   “Employer” and “client” is therefore 
interchangeable and shall be read in the context of the relevant document. 

 
(b) “Contractor” wherever used in the contract documents and in this specification, shall have the same 

meaning as “Contractor” as defined in the General Conditions of Contract.
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In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 
 
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, 
without derogating from his status as an employer in his own right. 

 
(c) “Engineer” where used in this specification, means the Engineer as defined in the General 

Conditions of Contract.   In terms of the Construction Regulations the Engineer may act as agent on 
behalf of the Employer (the client as defined in the Construction Regulations). 

 
 
E3 TENDERS 
 

The Contractor shall submit the following with his tender: 
 
(a) a documented Health and Safety Plan as stipulated in Regulation 5 of the Construction Regulations.   

The Safety Plan must be based on the Construction Regulations 2003 and will be subject to approval 
by the Employer; 

 
(b) a declaration to the effect that he has the competence and necessary resources to carry out the work 

safely in compliance with the Construction Regulations 2003; 
 
(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety 

measures envisaged in the Construction Regulations. 
 
(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will not 

be able to carry out the work under the contract safely in accordance with the Construction 
Regulations. 

 
 

E4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 
 

After award of the contract, but before commencement of construction work, the Contractor shall, in terms 
of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work 
is involved: 

 
(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 
(b) the use of explosives; 
(c) construction work that will exceed 30 days or 300 person-days; 
(e) excavation work deeper than 1,0m; or 
(f) working at a height greater than 3,0m above ground or landings. 
   
The notification must be done in the form of the pro forma included under Section 9 (Forms to be 
completed by Successful Tenderer) of the tender document. 
 
A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 
Engineer, employees and persons on site.  
 
 

E5 RISK ASSESSMENT 
 

Before commencement of any construction work during the construction period, the Contractor shall have 
a risk assessment performed and recorded in writing by a competent person.   (Refer Regulation 7 of the 
Construction Regulations 2003). 
 
The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 
execution of the work under the contract, and it shall include a documented plan of safe work procedures 
to mitigate, reduce or control the risks and hazards identified. 
 
The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 
subcontractors, employees, trade unions and health and safety committee members, and must be 
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monitored and reviewed periodically by the Contractor. 
 

E6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 
 

E6.1 Health and Safety plan 
 

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in 
writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant 
sections thereof.    The Contractor shall ensure that all subcontractors and employees are committed to 
the implementation of his Safety Plan. 

 
E6.2 Health and safety induction training 

 
The Contractor shall ensure that all employees under his control, including subcontractors and their 
employees, undergo a health and safety induction training course by a competent person before 
commencement of construction work.   No visitor or other person shall be allowed or permitted to enter 
the site of the works unless such person has undergone health and safety training pertaining to hazards 
prevalent on site.    
 
The Contractor shall ensure that every employee on site shall at all times be in possession of proof of 
the health and safety induction training issued by a competent person prior to commencement of 
construction work. 

 
 

E7. APPOINTMENT OF SAFETY PERSONNEL 
 

E7.1 Construction Supervisor 
 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the 
performance of the construction work. 
 
He may also have to appoint one or more competent employees to assist the construction supervisor 
where justified by the scope and complexity of the works. 

 
E7.2 Construction safety officer 

 
Taking into consideration the size of the project and the hazards or dangers that can be expected, the 
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by 
the Inspector of the Department of Labour.   The Safety Officer shall have the necessary competence 
and resources to perform his duties diligently. 
 
Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction 
safety officer appointed after award of the contract. 

 
E7.3 Health and safety representatives 

 
In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of 
the Act for the execution of the contract, shall appoint a health and safety representative whenever he 
has more than 20 employees in his employment on the site of the works.   The health and safety 
representative must be selected from employees who are employed in a full-time capacity at a specific 
workplace. 
 
The number of health and safety representatives for a workplace shall be at least one for every 100 
employees. 
 
The function of health and safety representative(s) will be to review the effectiveness of health and safety 
measures, to identify potential hazards and major incidents, to examine causes of incidents (in 
collaboration with his employer, the Contractor), to investigate complaints by employees relating to health 
and safety at work, to make representations to the employer (Contractor) or inspector on general matters 
affecting the health and safety of employees, to inspect the workplace, plant, machinery etc. on a regular 
base, to participate in consultations with inspectors and to attend meetings of the health and safety 
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committee. 
 
E7.4 Health and safety committee 

 
In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one 
or more health and safety committee(s) where there are two or more health and safety representatives 
at a workplace.   The persons selected by the Contractor to serve on the committee shall be designated 
in writing.  
 
The function of the health and safety committee shall be to hold meetings at regular internals, but at least 
once every three months, to review the health and safety measures on the contract, to discuss incidents 
related to health and safety with the Contractor and the inspector, and to make recommendations 
regarding health and safety to the Contractor and to keep record of recommendations and reports made 
by the committee. 

 
E7.5 Competent persons 

 
In accordance with the Construction Regulations the Contractor has to appoint in writing competent 
persons responsible for supervising construction work on each of the following work situations that may 
be expected on the site of the works. 

 
(a) Risk assessment and induction training as described in Regulation 7 of the Construction  

Regulations; 
(b) Fall protection as described in Regulation 8; 
(c) Formwork and support work as described in Regulation 10; 
(f) Excavation work as described in Regulation 11; 
(g) Demolition work as described in Regulation 12; 
(h) Scaffolding work as described in Regulation 14; 
(i) Suspended platform operations as described in Regulation 15; 
(j) Material hoists as described in Regulation 17; 
(k) Batch plant operations as described in Regulation 18; 
(l) Explosive powered tools as described in Regulation 19; 
(m) Cranes as described in Regulation 20; 
(n) Construction vehicle and mobile plant inspections on a daily basis by a competent person as 

described in Regulation 21(1); 
(o) Control of all temporary electrical installation on the construction site as described in Regulation 22; 
(p) Stacking and storage on construction sites as described in Regulation 26; and 
(q) Inspections of fire equipment as described in Regulation 27. 
 
A competent person may be appointed for more than one part of the construction work with the 
understanding that the person must be suitably qualified and able to supervise at the same time the 
construction work on all the work situations for which he has been appointed. 
 
The appointment of competent persons to supervise parts of the construction work does not relieve the 
Contractor from any of his responsibilities to comply with all requirements of the Construction Regulations. 

 
 

E8. RECORDS AND REGISTERS 
 

In accordance with the Construction Regulations the Contractor is bound to keep records and registers 
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, 
trade union officials and subcontractors and employees.   The following records and registers must be 
kept on site and shall be available for inspection at all times. 

 
(a) A copy of the OHSA 1993 Construction Regulations 2003; 
(b) A copy of this Health and Safety Specification; 
(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 
(d) A copy of the Notification of Construction Work (Regulation 3); 
(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety Officer 

(Regulation 6(7)); 
(f) A copy of the risk assessment described in Regulation 7; 



Limpopo Department of Agriculture & Rural Development TENDER NO. ACDP 23/16 
A 3-Year Framework Agreement for the Development and Maintenance of Irrigation and Civil Works for Individuals, Schemes 
and Government Facilities Projects for the Limpopo Department of Agriculture and Rural Development 
__________________________________________________________________________________________________________________ 

    
Contract                                                                                      C236 of C241                                                                               C3.3 
Part C3: Scope of Works                                                                                                                                        Particular Specifications 

 
  Contract Data 

(g) A full protection plan and the corresponding records of evaluation and training of employees working 
from elevated positions as described in Regulation 8; 

(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support work 
structures (Regulation 10(d)) must be kept on site; 

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 
(Regulation 11(3)(h)); 

(j) A copy of the certificate of the system design for suspended platforms (Regulation 15(3)); 
(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass 

load, which may be carried at any one time by material hoists (Regulation 7(5)); 
(l) Maintenance records of material hoists and inspection results must be kept in a record book to be 

kept on site (Regulation 17(8)); 
(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 18(9)); 
(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 

powered tool is used (Regulation 19(2)); 
(o) A register for recording of findings by the competent person appointed to inspect construction vehicles 

and mobile plant (Regulation 21(1)(j)). 
 
E9. CONTRACTORS RESPONSIBILITIES 
 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act 
(OHSA 1993), which means that the Contractor has the status of employer in his own right in respect of 
the contract.   The Contractor is therefore responsible for all the duties and obligations of an employer as 
set out in the Act (OHSA 1993) and the Construction Regulations 2003. 
 
Before commencement of work under the contract, the Contractor shall enter into an agreement with the 
Employer (Client) to confirm his status as mandatory (employer) for the contract under consideration.  
 
The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2003, and 
are not repeated in detail but some important aspects are highlighted hereafter, without relieving the 
Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 
 
(a) Contractor’s position in relation to the Employer (Client) (Regulation 4) 
 
 In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the 

Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the Act 
and the Regulations are met and complied with. 

 
(b) The Principal Contractor and Contractor (Regulation 5) 
 

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle Contractor 
as defined in the Construction Regulations, and he shall comply with all the provisions of 
Regulation 5. 

 
Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms 
of the appointment in respect of health and safety.   An independent subcontractor shall however 
provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented 
health and safety plan before commencement of the subcontract.   In the absence of such a health 
and safety plan the subcontractor shall undertake in writing that he will comply with the 
Contractor’s safety plan, the health and safety specifications of the Employer and the Construction 
Regulations 2003. 

 
(c) Supervision of construction work (Regulation 6) 
 

The Contractor shall appoint the safety and other personnel and employees as required in terms of 
Regulation 6 and as set out in paragraph 7 above.   Appointment of those personnel and 
employees does not relieve the Contractor from any of the obligations under Regulation 6. 
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(d) Risk assessment (Regulation 7) 
 

The Contractor shall have the risk assessment made as set out in paragraph 7 above before 
commencement of the work and it must be available on site for inspection at all times.   The 
Contractor shall consult with the health and safety committee or health and safety representative(s) 
etc. on a regular basis to ensure that all employees, including subcontractors under his control, are 
informed and trained by a competent person regarding health hazards and related work 
procedures. 
 
No subcontractor, employee or visitor shall be allowed to enter the site of works without prior 
health and safety induction training, all as specified in Regulation 7. 

 
(e) Fall protection (Regulation 8) 
 

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the 
Construction Regulations. 

 
(f) Structures (Regulation 9) 
 

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to 
comply with all the specifications, project specifications and drawings related to the structures, 
unless it can be proved that such collapse or failure can be attributed to faulty design or insufficient 
design standards on which the specifications and the drawings are based. 
 
In addition the Contractor shall comply with all aspects of Regulation 9 of the Construction 
Regulations. 

 
(g) Formwork and support work (Regulation 10) 
 

The Contractor will be responsible for the adequate design of all formwork and support structures by 
a competent person. 
 
All drawings pertaining to formwork shall be kept on site and all equipment and materials used in 
formwork, shall be carefully examined and checked for suitability by a competent person. 
 
The provisions of Regulation 10 of the Construction Regulations shall be followed in every detail. 

 
(h) Excavation work (Regulation 11) 
 

It is essential that the Contractor shall follow the instructions and precautions in the Standard 
Specifications and Project Specifications as well as the provisions of the Construction Regulations 
to the letter as unsafe excavations can be a major hazard on any construction site.   The Contractor 
shall therefore ensure that all excavation work is carried out under the supervision of a competent 
person, that inspections are carried out by a Professional Engineer or Technologist, and that all work 
is done in such a manner that no hazards are created by unsafe excavations and working conditions. 
 
Supervision by a competent person will not relieve the Contractor from any of his duties and 
responsibilities under Regulation 11 of the Construction Regulations. 

 
(i) Demolition work (Regulation 12) 
 

Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of Regulation 12 of the Construction Regulations.   The fact that a competent person 
has to be appointed by the Contractor does not relieve the Contractor from any of his responsibilities 
in respect of safety of demolition work. 
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(j) Tunnelling (Regulation 13) 
 

The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is involved. 
 
(k) Scaffolding (Regulation 14) 
 

The Contractor shall ensure that all the provisions of Regulation 14 of the Construction Regulations 
are complied with.  [Note:  Reference in the Regulations to “Section 44 of the Act” should read 
“Section 43 of the Act”]. 

 
(l) Suspended platforms (Regulation 15) 
 

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that 
copies of the system design issued by a Professional Engineer are submitted to the Engineer for 
inspection and approval.   The Contractor shall appoint competent persons as supervisors and 
competent scaffold erectors, operators and inspectors and ensure that all work related to suspended 
platforms are done in accordance with Regulation 15 of the Construction Regulations. 

 
(m) Boatswain’s chains (Regulation 16) 
 

Where boatswain’s chains are required on the construction site, the Contractor shall comply with 
Regulation 16. 

 
(n) Material Hoists (Regulation 17) 
 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 to the letter. 
 
(o) Batch plants (Regulation 18) 
 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, 
etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors and 
employees are strictly held to the provisions of Regulation 18.   The Contractor shall ensure that the 
General Safety Regulations (Government Notice R1031 of 30 May 1986), the Driven Machinery 
Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations 
(Government Notice R2271 of 11/10/1995) are adhered to by all involved. 
 
In terms of the Regulations, records of repairs and maintenance shall be kept on site. 

 
(p) Explosive powered tools (Regulation 19) 
 

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all 
safety provisions of Regulation 19 are complied with. 
 
It is especially important that warning notices are displayed and that the issue and return of cartridges 
and spent cartridges be recorded in a register to be kept on site. 

 
(q) Cranes (Regulation 20) 
 

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be 
complied with. 

 
(r) Construction vehicles And mobile plant (Regulation 21 
 

The Contractor shall ensure that all construction vehicles and plant are in good working condition 
and safe for use, and that they are used in accordance with their design and intended use.   The 
vehicles and plant shall only be operated by workers or operators who have received appropriate 
training, all in accordance with all the requirements of Regulation 21. 
 
All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and 
the findings must be recorded in a register to be kept on site. 
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(s) Electrical installation and machinery on construction sites (Regulation 22) 
 

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 
of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 
August 1993).   Before commencement of construction, the Contractor shall take adequate steps to  
ascertain the presence of, and guard against dangers and hazards due to electrical cables and 
apparatus under, over or on the site. 
 
All temporary electrical installations on the site shall be under the control of a competent person, 
without relieving the Contractor of his responsibility for the health and safety of all workers and 
persons on site in terms of Regulation 22. 

 
(t) Use of temporary storage of flammable liquids on construction sites (Regulation 23) 
 

The Contractor shall comply with the provisions of the General Safety Regulations (Government 
Notice R1031 of 30 May 1986) and all the provisions of Regulation 23 of the Construction 
Regulations to ensure a safe and hazard-free environment to all workers and other persons on site. 

 
(u) Water environments (Regulation 24) 
 

Where construction work is done over or in close proximity to water, the provisions of Regulation 24 
shall apply. 

 
(v) Housekeeping on Construction sites (Regulation 25) 
 

Housekeeping on all construction sites shall be in accordance with the provisions of the environment 
Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions 
of Regulation 25 of the Construction Regulations. 

 
(w) Stacking and storage on construction sites (Regulation 26) 
 

The provisions for the stacking of articles contained in the General Safety Regulations (Government 
Notice R1031 of 30 May 1986) as well as all the provisions Regulation 26 of the Construction 
Regulations shall apply. 

 
(x) Fire precautions on construction sites (Regulation 27) 
 

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 
October 1987) shall apply. 
 
In addition the necessary precautions shall be taken to prevent the incidence of fires, to provide 
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with 
Regulation 27 of the Construction Regulations.  

 
(y) Construction welfare facilities (Regulation 28) 
 

The Contractor shall comply with the construction site provisions as in the Facilities Regulations 
(Government Notice R1593 of 12 August 1988) and the provisions of Regulation 28 of the 
Construction Regulations. 

 
(z) Non-compliance with the Construction Regulations 2003 
 

The foregoing is a summary of parts of the Construction Regulations applicable to all construction 
projects. 
 
The Contractor, as employer for the execution of the contract, shall ensure that all provisions of the 
Construction Regulations applicable to the contract under consideration are complied with to the 
letter. 
 
Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed in 
Regulation 30, he will be guilty of an offence and will be liable, upon conviction, to the fines or 



Limpopo Department of Agriculture & Rural Development TENDER NO. ACDP 23/16 
A 3-Year Framework Agreement for the Development and Maintenance of Irrigation and Civil Works for Individuals, Schemes 
and Government Facilities Projects for the Limpopo Department of Agriculture and Rural Development 
__________________________________________________________________________________________________________________ 

    
Contract                                                                                      C240 of C241                                                                               C3.3 
Part C3: Scope of Works                                                                                                                                        Particular Specifications 

 
  Contract Data 

imprisonment as set out in Regulation 30. 
 
The Contractor is advised in his own interest to make a careful study of the Act and the 
Construction Regulations as ignorance of the Act and the Regulations will not be accepted 
in any proceedings related to non-conformance to the Act and the Regulations. 

 
 

E10. MEASUREMENT AND PAYMENT 
 

E10.1 Principles 
 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make provision 
in their tenders for the cost of all health and safety measures during the construction process.  All 
associated activities and expenditure are deemed to be included in the Contractor’s tendered rates and 
prices. 

 
(a) Safety personnel 

 
The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, 
Health and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be 
members of the Contractor’s personnel, and no additional payment will be made for the appointment 
of such safety personnel. 
 

(b) Records and Registers 
 
The keeping of health and safety-related records and registers as described in 8 is regarded as a normal duty of the 

Contractor for which no additional payment will be considered, and which is deemed to be included in the Contractor’s 

tendered rates and prices. 
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PART C 4:  SITE INFORMATION 

C4.1:  LOCALITY PLAN – VARIABLE SITES PER TASK ORDER 


