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Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16: Open Tender

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

THE TENDER

PART T1: TENDER PROCEDURES Page No.
T1.1 |Tender Notice and Invitation to Tender 1to 4
T1.2 |Tender Data 1to4
T1.3 |Annexure C - Standard Conditions of Tender 1to 8

PART T2: RETURNABLE DOCUMENTS

T2.1 |List of Returnable Documents 1to2
T2.2 |Authority to Sign Tender (T2.2) 1to1
T2.3 |Authority for Consortia or Joint Venture’s to Sign Tender (T2.3) 1to2
T2.4 |Special Resolution of Consortia or Joint Venture's (T2.4) 1t03
T2.5 |Joint Venture Involvement Declaration (T2.5) 1to2
T2.6 |Schedule of Proposed Sub-Contractors (T2.6) 1to1
T2.7 |Capacity of Tenderer (T2.7) 1t03
T2.8 |Financial Standing and other resources of Business Declaration (T2.8) 1to1
T2.9 |Preference Points Claim Form (T2.9) 1t02
T2.10 |Site Inspection Certificate as proof for attendance of compulsory briefing meeting (T2.10) 1to 1
T2.11 |Bidder's Disclosure - SBD 4 (T2.11) 1to2
T2.12 |Record of Addenda to Tender Documents (T2.12) 1to1
T2.13 |Particulars of Electrical Contractor (T2.13) 1t01
T2.14 |Schedule of Imported Materials and Equipment (T2.14) 1t01
T2.154 Annual Financial Statement for past financial year (2.15) 1to1
T2.16 |Equipment Schedules (T2.16) 1t05
T2.17 (Contractor's Safety, Health and Environmental Declaration (T2.17) 1to1
T2.18 |Compulsory Enterprise Questionnaire (T2.18) 1to1
T2.19 |Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing 1to1
T2.20 |Proof of Good Standing With the Compensation Commissioner (T2.20) 1to1
T2.21 |Form of Offer and Acceptance (Bound into Section 1 of 2) (T2.21) 1t03
T2.21gConfirm Receipt of Offer and Acceptance (T2.21a) 1to 1
T2.22 [Final Bill of Quantity (T2.22) 1to1
T2.23 |Certified Proof of Paid Municipal Rates and Taxes (Attach) (T72.23) 1to1
T2.24 |Proof of Unemployment Insurance Fund (2.24) 1to1
T2.25 | The National Industrial Participation Programme (T72.25) 1to2
T2.26 |Proof of Registration on the Central Supplier Database (CSD) (T2.26) 1t01
T2.27 (Certified Proof of CIDB Registration Number (T2.27) 1t01
T2.28 |Proof of Deposit (T.28) Tto1
T2.29 |Contract Form - Purchase of Goods/Works - Part 1 (T2.29) 1to1
T2.30 |Contract Form - Purchase of Goods/Works - Part 2 (T2.30) 1to1
T2.31 [OHSE Plan Structure (T2.31) 1to1
T2.32 |Client's specific requirements for the Contractor's detailed OHSE Plan (T2.32) 1to 1
T2.33 (Baseline Risk Assessment (T2.33) 1to1
T2.34 |Mandatory Requirements (T2.34) 1to1
T2.35 |Invitation to Tender - SBD 1 (T2.35) 1to2
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THE CONTRACT

PART C1: AGREEMENT AND CONTRACT DATA

C1.1 |Form of Offer and Acceptance
C1.2 |Contract Data
C1.3 [Form of Guarantee (C1.3)

PART C2: _ PRICING DATA

C2.1 |Pricing Instructions
C2.2 |Preliminaries
C2.3 |Bills of Quantities

PART C3: SCOPE OF WORKS

C3.1 |Scope of Works
C3.2 |Specification for HIV/AIDS awareness
C3.3 {HIV/STI Compliance report

PART C4: SITE INFORMATION

C4.1 |Site Information

DRAWINGS

C5.1 IList of Drawings
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8. ANNEXURES

Annexure 1 |Model Preambles for Trades 2008 11049
Annexure 2 |General Electrical Specifications E/N to E/21
Annexure 3  |Lightning Protection Specifications LP/1 to LP/6
Annexure 4 [Map of Tender submission location 1to 1
Annexure 5  |Joint Venture Agreement 1to7
Annexure 6 |Health and Safety Specification 1to2
Annexure 7 |Health and Safety Bill of Quantities 1to1
Annexure 8 |Builders Lien Agreement 1to1
Annexure 9 |Additional Specifications - EPWP 1to 11
Annexure 10 [EPWP Employment Contract 1t0 10

IMPORTANT NOTICE TO TENDERERS

Any reference to words Tender or Tenderder herein and/or in any other documentation shall be construed
to have the same meaning as the words Tender or Tenderer. These forms are for internal and external use
for the KZN Department of Public Works, Provincial Administration of KwaZulu-Natal.

"Quality" shall mean totality of features and characteristics of a product or service that bears on the ability
of the product or service to satisfy stated or implied needs.

No alternative Tenders will be accepted.

The Total (Including Value Added Tax) on the Final Summary of the Bill of Quantities must be
carried to the "Offer” part only of the Form of Offer and Acceptance - T2.21

"Enterprise” shall mean the legal Tendering Entity or Tenderer who, on acceptance of the Offer,
would become the contractor”

Multiple awards of bids will be limited (unless by exception, due to circumstances) in order to spread the
work amongst a large number of successful bidders and to minimize the risk to the Department. Multiple
awards shall be limited to the ceiling value of the applicable CIDB grading of the recommended bidder, unless
the previous contracts awarded, are more than 60% completed in terms of the actual scope of the contract
and that the time expended is within the allocated timelines of the contract period of the contract. This is with
specific reference to the activities based on the construction programme and concise demonstration has
been given that the bidder has the capability and resources to complete the project successfully.
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FORM OF OFFER AND ACCEPTANCE

Tender No - ZNTD04545W ' KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16

C.1.1 - FORM OF OFFER AND ACCEPTANCE

THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of
Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE
DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED OFFER
AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART OF THE
CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER
RETURNABLE DOCUMENTS.
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KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16

C1.2 - CONTRACT DATA
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C 1.2 CONTRACT DATA:
with GCC for Construction Works - Second Edition 2010

Tender no:

CONTRACT DATA FOR:
Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16

ZNTD04545W

The General Conditions of Contract are the clauses contained in the General Conditions of Contract (2010) (Second Edition) published by the South African
Institution of Civil Engineering. Copies of these conditions of contract may be obtained through most regional offices of the South African Institution of Civil
Engineering, telephone number 011 805 5947 or by visiting their website at www.saice.org.za.

CONTRACT SPECIFIC DATA
The following contract specific data are applicable to this contract:

CONTRACT VARIABLES

This schedule contains ali variables specific to this document and is divided into pre-tender and post-tender categories. The pre-tender category must be
completed in full and included in the tender documents. Both the pre-tender and post-tender categories form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left blank. Where choices are offered, the non-applicable items are
to be deleted. Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule.
Key cross reference clauses are italicised in [ ] brackets.

The Engineer/Principal Agent, in accordance with Clause 1.1.1.16, shail obtain the specific approval from the Employer before executing any of his
functions according to the "Conditions under which Consultants are appointed™, or in the event where an employee of the Employer represents the
at the time of executina his/her duties as described in Clause 3.1.2.

Part 1: CONTRACT DATA PROVIDED BY THE EMPLOYER:

|PRE-TENDER INFORMATION

CONTRACTING AND OTHER PARTIES

[1.1.1.15]

[1.2.1.2]

Employer:
Head: Public Works (KZN Department of Public Works: Province of KwaZulu-Natal)

Postal address:
Private Bag X 9041
PIETERMARITZBURG
3200

Tel: 033 - 8971399 Fax: 033 - 8971300

Physical address:
191 Prince Alfred Street

PIETERMARITZBURG
3200

[1.1.1.16]

Employers Agent 1
Architronic Architects

Agent’s service:
Architect

Postal address:
P.O. Box 19393
Durban

4091

Tel: 0312013933 Fax: 0312013930

Employers Agent 2
GMTA

Agent’s service:
Quantity Surveyors

Postal address:
P.O Box 50614
Durban

4062

Tel: 031 309 2958 Fax: 031 309 2985

Employers Agent 3
[Agents Name]

Agent’s service:
[identify Agent's Service, eg. Engineer]

Postal address:
[P.O. Box number]
[Name of town]
[Code]

Tel: [Tel Number including Area Code] Fax: [Fax Number including Area Code]

Employers Agent 4
[Agents Name]

Agent's service:
[identify Agent's Service, eg. Engineer]

Postal address:
[P.O. Box number]
[Name of town]
[Code]

Tel: _[Tel Number including Area Code] Fax: [Fax Number including Area Code]

Tender no:

ZNTD04545W
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Employers Agent 5
[Agents Name]
Agent’s service:
[identify Agent's Service, eg. Engineer]
Postal address:
{P.0O. Box number]
[Name of town]
[Code]
Tel: insert [Tel Number including Area Codel Fax: [Fax Number including Area Code]
Employers Agent 6
[Agents Name]
Agent’s service:
[ldentify Agent's Service, eg. Engineer]
Postal address:
[P.O. Box number]
[Name of town]
[Code]
Tel: insert [Tel Number including Area Code] Fax: [Fax Number including Area Code]
Employers Agent 7
[Agents Name]
Agent’s service:
[identify Agent's Service, eg. Engineer]
Postal address:
[P.O. Box number]
[Name of town]
[Code]
Tel: insert [Tel Number including Area Code] Fax: [Fax Number including Area Code]
Employers Agent 8
[Agents Name]
Agent’s service:
[identify Agent’s Service, eg. Engineer]
Postal address:
[P.O. Box number]
[Name of town]
[Code]
Tel: insert _[Tel Number including Area Codel Fax: [Fax Number including Area Code]
PART 1: DATA PROVIDED BY THE EMPLOYER
[1.1.1.13] Defects Liability Period
The defects liability period is: A time measured from the date of the Certificate of Completion.
Defects Liability Period is 12 Months for the whole of the Works
Latent Defect Period
15.16.3] The latent defect period is: ivears after tha Final Aporoval Certificate
Documentation reauired bafore Commencement of the Works:
15.3.1] The documentation required before commencement with the Works execution are;
[4.3] Health and Safety Plan The Contractor shall deliver his Health and Safety Plan of the Works within 14 calendar days after notice from the
Employer, prior to the Commencement Date.
[5.6] initial Programme The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the
Commencement Date.
[6.2] Guarantee The Contractor shall deliver his chosen Guarantee (security) for this Works within 14 calendar days after notice from the
Employer, prior to the Commencement Date.
[8.6] Insurance The Contractor shall deliver his insurance for the Works within 14 calendar days after notice from the Employer, prior to
the Commencement Date.
Cash flow by contractor The Contractor shall deliver his Cash flow for the Works within 14 calendar days after notice from the Employer, prior to
the Commencement Date.
Priced Bill of Quantity The Contractor shall deliver his Priced Bill of Quantity with his initial tender submission.
Programme The Contractor is required to submit his Programme of Works in terms of Clause 5.6.1 and 5.3.1 and the Principal Agent
is required to approve this within 7 days in terms of Clause 5.6.3
Other requirements
15.3.2] The time to submit the documentation required before commencement with Works executionis: [ 14 lcalendar davs
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15.8.1]

[5.8.1]

Non-Working days

Non-Working days Sundays
Special non- working days All Nationally Recognized Public Holidays and the year end break

First Year end break - commences 15-Dec-23
ends on 08-Jan-24
Second Year end break - commences N/A
ends on N/A
Third Year end break - commences N/A
ends on N/A
Fourth Year end break - commences N/A
ends on N/A

[3.1.3]

Engineer/Principal Agent to consult with Employer

The Engineer shall obtain the specific approval from the Employer before executing any of his functions according to the "Conditions under which Consultants
are appointed”, or in the event where an employee of the Employer represents the Employer, the relevant General Delegations applicable at the time of
executing his/her duties.

16.2.11
16.2.1]

Security
The time to deliver the deed of quarantee is Prior to site hand over in terms of clause 5.3.1 and 5.3.2.

Please see CONTRACT DATA - below to select Guarantee Option

Commencement Date

Commencement date means the date of Site Hand over that should not occur prior to the tenderer receiving one fully signed copy of the Offer and Acceptance
in terms of the Form of Offer and Acceptance.

The Aareement comas into effect on the date when;
The tenderer receives one fully completed ariginal copy of this document, including the Schedule of Deviations (if any)

The agreement (“this document®) consists of;

1. Agreement and Conditions of Contract.

2. Form of Offer and Acceptance.

3. Contract Data.

4. Scope of Works.

5. Site Information.

6. Drawings & documents referred to in the 1 to 4 above.

(See Form of Offer and Acceptance)

156.3.1]

The contractor shall commence executing the Works within 7 calendar days from the Commencement Date.

5.4.1]

Possession of the site will be given within 10 calendar days after the contractor has fulfilled the conditions (4.3, 5.6, 6.2, 8.6) and received the notification
from the Employer of Site Hand Over where the contractor will receive one fully signed copy of the Form of Offer and Acceptance from the employer.

[5.6.1]

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

CONTRACT DETAILS

[1.1.1.33]

Works description: Refer to document C3 — Scope of Work.

[1.1.1.30]

Site description: Refer to document C4 — Site Information.

Specific options that are applicable to a State organ only
Where so :

[6.10.6.2]

1) Interest rate legislation:
(a}  in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from
time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

2)  Lateral support insurance to be effected by the contractor: lYes |No X

3) Payment will be made for materials and goods [ves X |No

4) Dispute resolution by litigation [ves INo X

5) Extended defects liability period applicable to the foliowing elements: | All works (12 months)

8.6.1.1.2]

The Value of material, supplied by the Employer, and not included in the Contract Price, is: R0,00

/8.6.1.1.3]

The amount to cover Professional Fees, not included in the Contract Price, for repairing damage and loss to be included in the insurance:
30% of the Contract Price

/8.6.1.3]

16.5.1.2.3]

The limit for indemnity for liable insurance is: [Unlimited |

The percentage allowance to cover overhead charges for contractor and subcontractors, is: |33.30% |

[1.1.1.14]

Practical Completion Date

The Practical Completion date is: 8 Months after contractual commencement date

5.5.1]
[5.13.1]

For the works as a whole:

The whole of the works shall be completed within: 8|Months (which shall be deemed to include all Non — Working Days, Special Non — Working Days
and the year-end Builders Annual industry Holiday Periods).

The date for practical completion shall be To be determined |

The penalty per calendar day shall be : 0.04% of the Contract Price. roundad to the nearest R10 |
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For the works in sections:

The date for practical completion from the commencement date and the penalty per calendar day:

Portion 1:
[5.5.1] N/A
[5.13.1] N/A
Portion 2:
[5.5.1] N/A
[5.13.1) N/A
Portion 3:
[5.5.1] N/A
[5.13.1} N/A
Portion 4:
[5.5.1] N/A
[5.13.1] N/A
Portion 5:
[5.5.1] N/A
[5.13.1] N/A
Portion 6:
[56.5.1] N/A
[5.13.1] N/A
[1.3.2] The law applicable to this agreement shall be that of the: Republic of South Africa
[6.10.1.5] The percentage advance on materials not yet built into the Permanent Works is: [80,00% |
[6.10.3] Percentage retention on amounts due to contractor is: |The Percentage retention on the amount due to the contractor is 5% to a limit of 5% of the
contract sum.
Maximum retention is: 5,00% |of the Contract Price
Notwithstanding anything to the contrary contained in the General conditions of Contract and Preliminaries, this contract could only, when the construction
[6.8.1] period exceeds 6 months and the contract exceeds R1.000.000.00, be subject to a Contract Price Adjustment Factor.
[6.8.2] Clause 6.8.2 the last part of the sentence saying "calculated according to the formula and the conditions set out in the Contract Price Adjustment Schedule.”
[6.8.3] must be replaced by "calculated according to the Contract Price Adjustment Provisions (CPAP) Indices Application Manual for use with P0151 indices
(Revised 1 January 2013)" as published by Statistics South Africa. The Contract Price Adjustment Provision (CPAP) will be subject to the most recently
released indices by Statistic South Africa. Tenderers are advised that with reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP)
Indices Applications Manual, the Head: Public Works will not accept the submission by Tenderers of lists of additional items."
[6.8.2] Where this contract is a Lump Sum contract, the contract will only be subject to Contract Price Adjustment Provisions (CPAP)(Revised 1 January 2013) where
[6.8.3] the contract period equals or exceeds 6 calendar months. The applicable work group shall be WG 180 for domestic buildings or WG 181 for commercial and
industrial buildings only.
[5.14.5) The following cl must be added to cl. 5.14.5:
[5.14.5.6] The employers agent shall submit the final account within 3 calendar months to the principal agent.
[10.5] The determinations of disputes shall be by ARBITRATION ONLY.
[10.5.3] The number of Adjudication Board Members to be appointed is:
Replace the last part of the clause with the following: ".on the application of either party, by the Chairman, or his nominee of the Association of Arbitrators."
[10.9.1]
Where CPAP is applicable, the contract sum will be adjusted in accordance with the Contract Price Adjustment Provisions (CPAP) as set out in the CPAP
Indices Application Manual as published by Statistics South Africa, dated 1 January 2013 and any amendments thereto:
1) Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for that work group unless specifically stated
otherwise in the bills of quantities.
2) In case of uninterruptible power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets and intercommunication
systems shall be adjusted in accordance with Work Group 170.
3) Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional items for exclusion by Tenderer's, will not be permitted.
Alternative Indices: Not Applicable
Details of changes made to the General Conditions of Contract for construction works (2010) Second Edition
Clause
[1.1] [1.1.1.5] COMMENCEMENT DATE - means the actual date of Site Hand over that should not occur prior to the Tenderer receiving one fully signed copy

of the Offer and Acceptance in terms of the Form of Offer and Acceptance.

[5.12.2.2] ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the specific locality where the
Works are being executed and include inter alia excessive rain, heat, cold, wind and any other climatic condition that would not normally be
experienced during the season that the Works are executed in that area. The South African Weather Service's (http://www.weathersa.co.za) 10
year average climatic conditions statistics would be what could be reasonably expected for the specific locality where the Works are executed.

[6.2.1] CONSTRUCTION GUARANTEE - means an on demand guarantee at call obtained by the contractor from an institution approved by the
employer in terms of the employer’s construction guarantee form as selected in the Offer and Acceptance Form and the contract data.

CONSTRUCTION PERIOD - means the period commencing on the commencement date and ending on the date of due completion date. This
period will be deemed to commence on actual site hand over date to the contractor and end on the date of practical completion and shall include
all annual industrial holiday periods, Sundays and public holidays.

CORRUPT PRACTICE - means the offer, giving, receiving, or soliciting of anything of value to influence the action of a public official in the
procurement process or in contract execution.

FINAL ACCOUNT - The document prepared by the principal agent, which reflects the contract value of the works at final approval or termination.

FRAUDULENT PRACTICE - means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the
detriment of any tenderer and includes collusive practise among tenderers (prior to or after the tender submission) designed to establish tender
prices at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open competition.
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INTEREST - the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of the
legislation of the Republic of South Africa, and in particular:

(@) in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time
to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), wili apply; and
(b) in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply
[1.1.1.16] ENGINEER/PRINCIPAL AGENT - means the person or entity appointed by the Employer and named in the Contract Data as the Engineer
/Principal Agent to act as agent of the Employer. In the event of an Engineer/Principal Agent not being appointed, then all the duties and
obligations of an Engineer/Principal Agent as detailed in the Contract shall be fulfilled by a representative of the Employer as named in the
Contract Data. (Hereafter referred to as Engineer)
[1.1.1.21) GENERAL ITEMS - or preliminaries means items stipulated in the Pricing Data relating to general obligations, site services, facilities and/or items
that cover elements of the cost of the work which are not considered as proportional to the quantities of the Permanent Works.
[4.4.1] Add the following to the clause 4.4.1: "The Contract shall only use subcontractors who are duly registered with the CIDB and who has an ACTIVE
status at the time of submitting the tender”
[6.2.1] Refer to Offer and Acceptance form for the various options that the contractor may choose from in providing a form of Guarantee under
"GUARANTEE OPTIONS".
6.10.6.2] Replace "at the prime overdraft rate, as charged by the Contractor's Bank,” with "..at the interest rate as determined by the Minister of Justice and

Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975)."
Omit ",on all overdue payments from the date on which the same should have been paid..." and replace with " only after 30 calendar days from
receiving written notice from the Contractor that the amount is overdue,..”

[5.12.3]

[5.14.5.1]
[5.16.4]

[6.2.2)

[6.2.3]

[9.3.2.2]

SPECIAL CONDITIONS OF CONTRACT

(a)

(b)

(c)

(d)

(e)

Omit clause 5.12.3 and add the following:

"5.12.3. If an extension of time is granted, the Contractor shall be paid such additional time-elated General ltems, including for special non-
working days, if applicable as are appropriate regarding to any other compensation which may already have been granted in respect of the
circumstances concerned. The reasons for extension of time that would invoke payment of time related General ltems are inter alia;

5.12.3.1  Failure to give possession of the site to the contractor.

5.12.3.2  Making good physical loss and repairing damage to the works where the contraclor is not af risk.

5.12.3.3  Contract instructions not occasioned by default by the contractor.

5.12.3.4  Failure to issue construction information timeously or the late issue of a contract instruction following a request from the contractor.

5.12.3.5 Late acceplance by the principal agent of a design undertaken by a selacted subcontractor where the conlractor's obligations have been met.

5.12.3.6  Suspension or cancellation termination invoked by a nominated or selected r/s subcontractor due to default by the employer or the principal agent.

5.12.3.7  Insolvency of a nominated subconiractor.

5.12.3.8 A direct contraclor.

5.12.3.9  Opening up and testing of work and materials and goods where such work is according fo in accordance with the contract documents.
5.12.3.10 The execution of additional work for which the quantity included in the bills of quantities is not sufficiently accurate.

5.12.3.11 Late or failure to supply materials and goods for which the employer is responsible.

5.12.3.12 Suspension of the works."

Omit entire clause 5.14.5.1

Add the following new clause "5.76.4. Upon the issue of a Final Approval Certificate, unless otherwise provided in the Contract:

5.16.4.1. The performance Guarantee (if any) shall be returned within 14 days to the guarantor in terms of Clause 7."

Replace the following "..it shall be deemed that the Contractor has selected a security of ten percent retention of the value of the Works." with it
shall be deemed that the Contractor has selected a security of a bank or insurance guarantee of 5% of the value of the Works and a payment
reduction of 5% of the value certified in the payment certificate excluding value added tax.”

Add to clause 6.2.3 the following "The Contractor shall provide proof of paid-up premium payments to accompany his payment certificate as proof
that his performance guarantee has not expired yet. The Contractor will not receive payment without proof of the validity of their performance

Omit "without prejudice to the exercise of any lien the Contractor may have acquired over the Employer’s property.”

Duties and functions of the Enaineer reauirina the specific approval of the Emplover BEFORE execution of anv part of these duties are as follows:

Determinations of contractors claims for extension of time (revision of the contract completion date). All claims for extension of time shall be
submitted by the Engineer, together with the Engineer's recommendations, to the Employer for determination. Omit "Engineer” in clause 42.2
and replace with "Employer”.

Drawings, instructions or communications of any kind requiring variations of the works and involving Extra's shall NOT be given effect by the
Contractor UNTIL BOTH the "Official Variation Order" and the "Financial Request for Variation Order and Additional Funds” form, as issued by
the Department of Public Works, have been approved and signed by the Employer.

Insurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works.

Any notice of disagreement raised by the Contractor or written Dispute Notice given by the Contractor to the Engineer shall be submitted by the
Engineer, together with the Engineer's recommendations, to the Employer for determination.

The issue of the certificate of practical completion, certificate of completion and the final approval certificate shall be signed and submitted by the
Engineer, to the Employer for final approval and signature. The certificates shall not be considered as officially issued until signed by the
Employer.

MANAGING PROJECT DURATION

(a)

(b)
(c)

The Contractor shall co-ordinate his programme with all other contractors whose work may precede or be executed simultaneously to his own.
The Contractor will be called upon to plan and control the project using the Project Evaluation and Review Technique (PERT) or other approved
Critical Path Method (CPM) network analysis of his events and activities and those of the dub-contractors in his employ and must co-ordinate his
planning with any other contractor employed on the project. A fortnightly project control report will be expected from the Contractor in writing,
evaluating any gains or delays against the critical path and he should allow for all costs involved in planning reviewing and updating the
programme to the satisfaction of the Principal Agent against this item.

Activity-and total float shall belong to the Employer.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

It is a condition of this contact that, the contractor submit to the Engineer/principal agent a detailed CPM Programme which shall be to the
approval of the Engineer/principal agent. In this regard tenderers are advised to consult with the Engineer/Principal Agent as to the format and
requirements of the programme as no claim whatsoever will entertained should the programme fail to meet the requirements of the
Engineer/Principal Agent. Failure to submit the programme within the stipulated time may result in the contractor being held in breach of contract.

The approved programme will form the basis of time management of the project and extension of time will not be guaranteed unless the
Contractor has strictly complied with this provision.

The programme shall make allowance for rain and the number of rain days allowed within the critical path shall be on the provisions of the clause
dealing with inclement weather and claiming for delays in performance in this bill.

Allowance for the above must be made under this item as no claims for failing to comply with this precondition will later be entertained.
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INCLEMENT WEATHER AND CLAIMS FOR DELAYS IN PERFORMANCE

(a) The Contract Sum includes a monthly allowance of 3 working days inclement weather during which rainfall exceeds 10mm per day for months
as indicated in the Scope of Works. These days shall be reflected on the critical path of the Contractor's programme as specified in MANAGING
PROJECT DURATION above.

(b} Claims for delays in performance due to inclement weather shall be calculated separately for each calendar month and for the project as a whole.
Delays or gains to the critical path shall be reflected in all revisions of the programme. An extension of time will only be granted where the
following conditions are met:

(i) The criteria to be used for WORK stoppages shall be for safety hazards or poor quality of work.
(i) The Employer's site representative or the Employer's Principal Agent, if the site representative is not available shall be notified when the Contractor stops the work and
intends to claim performance delays. The Employer representative shalt inspect the situation together with the Contractor and give an immediate decision.
1. The stoppage claimed must cause a delay in the Completion Date of work. If the critical activities can proceed and a non-critical activity is delayed due
to inclement weather no claims for delay shall be granted.
2 No claims for stoppages less than 2(two) hours per day shail be considered.
<) Claims granted for more than 2 (two) hours, but less than 10 (ten) hour (lunch included) day, shall be added together and expressed as full days.
4. All claims shall be submitted in writing to the Principal Agent within one working day of the actual stoppage.
55 The total delay in performance granted to the Contractor expressed in days shall be added to the contractual Completion Date of each section of the
Works. The contractual penalty clause shall only come into effect after this newly arrived date.
6. Total delays (in hours) will be rounded up or down to the nearest integer for the calculation of Working Days. The total hours {including lunch) per
Working Day shall be 10 unless otherwise indicated on the Contractor’s programme.
7. Where the programmed delays for inclement weather exceed the actual delays incurred the Completion Date(s) will not be adjusted.
8. Where the project includes builder's holidays the programmed durations for inclement weather shall be adjusted pro-rate to the actual Working Days.
9. The total of all monthly delays due to inclement weather shall be calculated in accordance with the example given beiow:
Months Total
Description Sept Oct Nov Dec Jan
Hours Hours Hours Hours Hours Hours
Programmed _[Rain days 0 30 30 15 15 90
Actual |Rain days 16 22 35 15 18 106
Difference -16 8 -5 [¢] -3 -16
8 hrsiday* Esti d Extension of time - in working days 2
See point 5.2 in the Scope of Works for the specific days the tenderer must allow for in this contract.
Tender no: ZNTD04545W | Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR:

POST-TENDER INFORMATION

Note:

All information for this section requires consultation with the Contractor. The Engineer/Principal Agent shali not pre-select any of the
alternatives available to the Contractor.

CONTRACT DETAILS

[1.1.1.9] Contractor Name:
[1.2.1.2] Postal address:
Tel no Fax no
Tax / VAT Registration No: e-mail
Physical address:
[1.1.1.10] The accepted contract price inclusive of tax is R :
[Amount in words]
Payment Of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)
The preliminaries amounts shall be paid in terms of: *Alternative A Yes
**Alternative B N/A
“ Assessed by the Engineer/Principal Agent as an amount proralted to the value of the Work duly executed in the same ratio as the Preliminaries bears to the Contract Price excluding VAT,

Preliminary amount, Contingencies and any CPAP.

** Calculated from the priced Bill of Quantity/Lump Sum document. The Contractor and the Engineer/Principal Agent shall agree on a division of the priced Preliminaries items info: initial
establishment charge, monthly charge and final disestablishment charge.

If the Contractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencement Date, on such a division then the
Engineer/Principal Agent shall make a division of the Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

10% of the General tems/Preliminaries amount shall not be varied
15% of the General Items/Preliminaries shall only be varied in proportion of the Contract Price to the Contract Sum
75% of the General ltems/Preliminaries shall be varied in proportion to the revised Construction Period compared with the initial Construction Period.
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Ad of Pr ies (Clause 6.7, 6.8, 6.10 and 6.11)

Alternative A

For the adjustment of Preliminaries both the Contract Sum and the Contract Value (including tax) shall exclude the amount of Preliminaries, all Contingency
Sum(s) and any provision for Cost Price Adjustment Provisions:-

- An amount which shail not be varied.

- An amount varied in proportion to the contract value as compared to the Contract Sum.

- An amount varied in proportion to the Construction Period as compared to the initial Construction Period (excluding revisions to the Construction Period to which the Contractor is not entitled) to
adjustment of the Contract Value in terms of the agreement.

The Contractor shall provide a breakdown of charges (including tax) within 15 working days of the date of acceptance of tender and, where applicable, an apportionment of Preliminaries per
section

If the Contractor and the Principal Agent cannot agree, within ten (10) Working Days from the Commencement Date, on such a division then the Principal Agent shali make a division of the
Preliminaries to be incorporated in the valuations for each monthly payment certificate as fotiows;

10% of the amount shall not be varied

15% varied in proportion of the Contract Value to the Contract Sum
75% varied in proportion to the revised Construction period compared with the initial Construction Period

Sectional Completion : Subdivision of Preliminaries Costs

For the adjustment of preliminaries for sections of the work the value of fixed, value, and time related amounts of the prefiminaries for each section is required. The contractor is to provide such
information within fifteen (15) working days of taking possession of the site, failing which the categorised preiiminaries amounts shall be prorated to the value of each section.

The above shall apply equally for projects where sectional completion was not contemplated at tender stage but subsequently occurred on an adhoc basis during construction of the works as
agreed between the client and the employer. The original priced categorised amounts for fixed, value, and time retated amounts shall be prorated to the value of each section.

When an extension of time has been granted in terms of the GCC and the preliminaries require to be adjusted accordingly, the pertinent sectional (subdivided) categorised preliminaries amounts
shall be utilised, where applicable and not the overall preliminary amounts.

Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal Agent with the division of the above categorized amounts into sections. Should the
Contractor fail to provide such information within the period stipulated the categorized amounts shall be prorated to the value of each section.

Alternative B

The Contractor shall within 15 working days of the date of possession of the site provide the Principal Agent with a detailed

breakdown of Preliminaries amounts for the works as a whole, or per section where applicable, including administrative and
supervisory staff charges and for the use of construction equipment in terms of the programme. yes/no

The contractor is informed that only option 'A’ shall apply

DOCUMENTS

Contract documents marked and annexed hereto:

Guarantee Options:

Not applicable
2.2 DESIGN BRIEF

Not applicable I:I YES or NO
23 DRAWINGS LI YES or NO
See list of drawings/Annexure's attached to this document. : YES or NO
24 DESIGN PROCEDURES L YES or NO

Not applicable

Contract drawings: Yes[ ] N[ ]

Other documents:
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Waiver of the Contractors fien or right of continuing possession is required. l YES

GUARANTEE OPTIONS

The Tenderer agrees to provide a bank or insurance guarantee in accordance with clause 6.2.3 of the Conditions of the GCC2010 Contract within the period
stated in the Contract Data. This guarantee shall be for a sum equal to an amount stated in the Contract Data.

Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act (Long Term Insurance

Act No 52 of 1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly registered in terms of the Banks Act No 94 of 1990, on the
pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

(a) the tenderer accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value will be applicable and will be reduced by
the Employer in terms of the applicable conditions of contract.

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below: select one option

(i) cash deposit of 10 % of the Contract Price

(ii) bank or insurance Performance Guarantee of 10 % of the Contract Price

(iii} cash deposit of 5% of the Contract Price and a payment reduction of 5% of the value certified in the payment certificate
(excluding VAT)

(iv) bank or insurance guarantee of 5% of the Contract Price and a payment reduction of 5% of the value certified in the
payment certificate (excluding VAT)

INOTE: Where the Tenderer has not selected one of the guarantee options above, the default option will be as if the Tenderer has selected a security of a bank
or insurance guarantee of 5% of the value of the Works and a payment reduction of 5% of the value certified in the payment certificate excluding value added
tax. - See GCC2010 clause 6.2.2 as amended in Contract Data.

3|SIGNATURES OF THE CONTRACTING PARTIES

Thus done and SigNed at.............cccooiiiiiiiiiiiii e ON ..oiviinnne O e S o e e SR s i P 20.....
Name of signatory — . o for and behalf of the Employer who by signature hereof
Capacity L T e e e M = T o
of signatory

as Witness.
Thus done and SigNed 8t..............coooiiriiiiiiiiiiieiiiiiiiee e ON L.t O S P 7 etors et B g P S 20.....

Name of signatory for and behalf of the Contractor who by signature hereof

Capacity of signatory 2 : as Witness.

Page 8 of 8




KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

KWAZULU-NATAL PROVINCE
PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16

C1.3 - FORM OF GUARANTEE
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C1.3 PERFORMANCE GUARANTEE -
GCC FOR CONSTRUCTION WORKS (2nd Edition - 2010)

Head: Public Works
KZN Department of Public Works:

Private Bag X 9041
PIETERMARITZBURG
3200
Sir,
ON DEMAND PERFORMANCE GUARANTEE
Tender Number ZNTD04545W Project Code 069001

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010.
GUARANTOR DETAILS AND DEFINITIONS

"Guarantor" means:

Physical Address:

"Employer” means: The Provincial Administration of KwaZulu-Natal in its Department of Public Works

"Contractor" means:

"Engineer” means:

"Works" means: Ethekwini Region: Imbuyiselo Secondary School: Storm Damage

Phase 16

"Site" means:

"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and
such amendments or additions to the Contract as may be agreed in writing
between the parties.

"Contract Sum" means: The accepted amount inclusive of tax of:

Amount in Words:

"Guaranteed Sum" means: The maximum aggregate amount of: 10%
Of Contract Sum

Amount in Words:

"Expiry Date" means:
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CONTRACT DETAILS

Engineer Issues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of the
Works as defined in the Contract.

PERFORMANCE GUARANTEE
1 The Guarantor's liability shal be limited to the amount of the Guaranteed Sum.

2 The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and up
to and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or
the date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall
advise the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

3 The Guarantor hereby acknowledges that:

3,1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and
shall not be construed as any intention whatsoever to create an accessory obligation or any intention
whatsoever to create a suretyship;

3,2 its obligation under the Performance Guarantee is restricted to the payment of money.

4 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the
sum certified upon receipt of the documents identified in 4.1 to 4.3:

4,1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the
Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the
Guarantor to make pavment in terms of 4.2;

4,2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a
copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in
terms of 4.1 and the sum certified has still not been paid;

4,3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the
Contract of the sum Certified in 4.

5  Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the
Guaranteed Sum or the full outstanding balance upon recsipt of a first written demand from the employer to the
Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, such demand stating that:

5.1 the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is
called up in terms of 5; or

5,2 a provisional or final sequestration or liquidation court order has been granted against the Contractor and
that the Performance Guarantee is called up in terms of 5; and

5,3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisionalffinal sequestration and/or the provisional liquidation court order.

6 Itis recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall
not exceed the Guarantor's maximum liability in terms of 1.

7 Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the Final
Payment Certificate submit an expense account to the Guarantor showing how all monies received in terms of this
Payment Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded
to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the
Employer's bank compounded monthly and calculated from the date payment was made by the Guarantor to the
Employer until the date of refund.

8 Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the first written
demand to the Guarantor.

9  Payment by the Guarantor in terms of 5 will only be made against the retum of the original Performance Guarantee by
the Employer.
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10 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer
may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on
account of any conduct alleged to be prejudicial to the Guarantor.

11 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in
connection herewith.

12 This Performance Guarantee is neither negotiable nor transferable and shalt expire in terms of 2, where after no claims
will be considered by the Guarantor. The original of this Guarantee shall be retumed to the Guarantor after it has
expired.

13  This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court order.

14 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms
of Section 45 of the Magistrate’s Court Act No 32 of 1944, as amended, to this jurisdiction of the Magistrate’s Court of
any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may
exceed the jurisdiction of the Magistrate's Court.

Signed at

Date

Guarantor’s signatory (1)

Capacity

Guarantor's signatory (2)

Capacity

Witness signatory (1)

Witness signatory (2)
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KWAZULU-NATAL PROVINCE

LIC WORKS
REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16

PART C2 - PRICING DATA

Page 1 of 1



KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

C2.1 PRICING INSTRUCTIONS
GCC FOR CONSTRUCTION WORKS (Second Edition 2010)

S{g_e‘:t Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16
sz'de’ ZNTDO04545W Project Code: | 069001

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three
categories by insertion of “F", “V", “T” as the case may be against the price in the “rate” column
immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied),
“V" denotes an amount variable in proportion to value and “T” denotes an amount variable in
proportion to time.

1 MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76
of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Tenderer submits
his tender he should check the number of pages, and if any are found missing or duplicated, or the
figures or writing indistinct, or the documents contain any obvious error, he should apply to the Head :
Public Works AT ONCE and have same rectified as no liability whatsoever will be admitted by the
Administration in respect of errors in Tender due to the foregoing.

2 PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the
Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :
Public Works and that there is no assumption of acceptance. The Contractor will be notified of
acceptance of prices or quotations either by insertion of the amount on the variation order or by written
intimation.

3 SCALE

The scale to which the Drawings are made is only to be made use of when no figured dimensions are
given either on the Drawings or in the tender documents and the figured dimensions are always to be
followed though they may not coincide with the scale of the Drawings, but dimensions where possible
are to be taken from the buildings.

4 PROVISIONAL ITEMS
All items described as "Provisional" shall be used as directed by the Employer and measured and
valued or paid for.

No work for which "Provisional" items are allowed shall be commenced without written instructions
from the Head : Public Works.
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TIMELY ORDERING OF MATERIALS

The Contractor is wamed to place all orders for materials or special articles as early as possible, as he
will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of
materials is rendered impossible by reason of any act of the Government.

ELECTRICAL LIGHTING, POWER AND WATER

The Contractor shall provide any artificial lighting which may be necessary or required for the proper
execution of the works, and provide electric power and water required by all Sub-Contractors,
Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and
water consumed.

Tenderers are advised that the permanent light fittings and water points of any kind installed in the
Works are not to be used to provide temporary lighting and supplement water requirements for
construction purposes.

IMPORT PERMITS, DUTIES AND SURCHARGES.

All tenders by means of which imported products are being called for, must use the rate of exchange
14 days prior to the closing date indicated in the tender documents. If this day falls on a weekend or
public holiday, the next working day must be used.
Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their
bank or legally recognised financial institution, clearly indicating what the rate of exchange was 14
days prior to the closing date, as mentioned above.

Together with this, the Tenderer must confirm that the tender price relating to an imported product,
was based on the rate of exchange 14 days prior to the closing date as mentioned above.

STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE
TENDER DOCUMENTS

The work executed under this Contract has been measured in accordance with the;
Standard System of Measuring Builders Work (7th Edition)

including all amendments unless descriptions of items indicate a deviation and it shall be understood
that the system of measurement which is herein adopted is the only system of measurement which will
be recognised in connection with this contract. Any contradictions to this system of measurement
contained in the “Model Preambles for Trades 2008" shall be disregarded (unless same have been
accommodated in the system of measurement) but applicable rates shall be included for all
requirements stated and not measured separately in compliance with this system.

PRICING OF ROCK EXCAVATIONS
It is a condition of this tender that should the tenderer elect to price the Rock Excavation included in

this tender, the rates must be market related and should be identically priced for the same
classification of excavations and not vary for similar billed items in the different sections.
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10 |BROAD BASED BLACK ECONOMIC EMPOWERMENT

1. It is the deliberate policy of the Provincial Administration of KwaZulu-Natal to foster and to
encourage the economic empowerment of Black South Africans. This policy will be implemented
without prescription and without prejudicing the principles and the integrity of the Provincial
Administration of KwaZulu-Natal. Subject to these constraints and also subject to good business
practise and commercial consideration, it is therefore considered appropriate that the Provincial
Administration of KwaZuiu-Natal should encourage business relationships with companies which
actively pursue Affirmative Action and Black Economic Empowerment Programmes.

2. In responding to this tender you are therefore encouraged to devote attention to these two
subjects of Affirmative Action and Economic Empowerment. In addition, in considering the
appointment of sub-contractors, you are requested to extend the spirit of these policies.

3. The foregoing enunciations of this policy are not intended to be prescriptive nor to preclude any
individual or operation from responding to this tender.

11 |REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1. In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1)
(a) (iii) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform,
The Central Supplier Database (CSD) for the registration of prospective suppliers including the
varification functionality of key supplier information.

2. Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

3. Once the supplier information has been varified with external data sources by National Treasury
a unique supplier number and security code will be allocated and communicated to the supplier.
Suppliers will be required to keep their data updated regularly and should confirm at least once a
year that their data is still current and updated.

4. Suppliers can provide their CSD supplier number and unique security code to organs of state to
view their varified CSD information.

5 Tenderers are required to fill in clearly, legibly, in bold print and black ink their CSD supplier
number in the space hereunder:

Name of Supplier

Central Supplier Database (CSD)

Supplier Number:

12 |TAX CLEARANCE REQUIREMENTS

It is a condition of tender that the taxes of the successful tenderer must be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS) to
meet the Tenderder’s tax obligations. It is a condition of this Offer of Commission that your
practice remains in good standing with SARS (South African Revenue Services) in terms of its
tax clearance, during the project, which is required to process your payment certificates.

1 In order to meet this requirement tenderers are required to apply via e-filing at any SARS branch
office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign
Tenderders / individuals who wish to submit Tenders.

2 SARS will then fumish the Tenderder with a Tax Compliance Status (TCS) PIN that will be valid
for a period of 1 (one) year from the date of approval.

3 In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must
submit a separate Tax Compliance Status (TCS) PIN.

4  Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch
office nationally or on the website WWW.sars.gov.za.
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5 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers
will need to register with SARS as eFilers through the website www.sars.gov.za.

6 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers
will need to register with SARS as eFilers through the website www.sars.gov.za.

Security PIN Number

Company / Entity Tax
Reference Number

13

14

15

BILLS OF QUANTITIES/LUMP SUM DOCUMENT

The Bills of Quantities document forms part of and must be read and priced in conjunction with all the
other documents forming part of the contract documents, the Standard Conditions of Tender,
Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other
relevant documentation.

VALUE ADDED TAX

The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills
of Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total
Value thereof in the Final Summary.

FIXED PRICE CONTRACT

Should the Bills of Quantities/Lump Sum Document be a fixed price contract, the following clause
must be inserted in the Pricing Instructions:

Tenderers are to take note that the contract price adjustments are not applicable to this contract.
Tenderers should therefore make provision in the Contract Sum, schedule of rates, etc. for possible
price increases during the contract period, as no claims in this regard shall be entertained.
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Revision 9
Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16
BILL NO. 1
C2 .2 PRELIMINARY AND GENERAL
NOTES UNIT | QUANTITY | RATE AMOUNT
i} |The agreement is to be the General Conditions of Contract for Works of Civil
Engineering Construction (2010) (Second Edition) , published by the S. A.
Institution Of Civil Engineering.
i} [The Preliminaries are to be the Construction and management requirements
for works contracts - Part 1: General engineering and construction works
(SANS 1921-1: 2004 Edition 1) prepared by Standards South Africa and shall
be deemed to be incorporated herein.
iii) |Tenderers are referred to the abovementioned documents for the full intent
and meaning of each clause thereof (hereinafter referred to by heading and
clause number only) for which such allowance must be made as may be
considered necessary.
iv) [Where standard clauses or alternatives are not entirely applicable to this
contract such modifications, corrections or supplements as will apply are given
under each relevant clause heading.
v) |Where any item is not relevant to this specific contract such item is marked
N/A (signifying "not applicable").
vi) |Adjustment of the preliminaries: each item priced, is to be allocated to one or
more of the three categories, where "F" denotes a fixed amount (amount not
to be varied), "V" denotes an amount variable in proportion to value and "T"
denotes an amount in proportion to time.
vii) |Time (T) related Preliminaries will only be adjusted for omissions or additions,
issued by the Employer, or delays caused by the Employer, for which variation
and extension of time has been granted. See Contract Data .
SECTION A: GENERAL CONDITIONS OF CONTRACT
A1 General (clause 1)
ltem
B e B ot Ve o o A L el e S e
A2  |Basis of Contract (clause 2)
ltem
(S e SR i A L et Nesaol e e A TR’ b L i
A3  |Engineer (clause 3)
ltem
Bt e o St e malems Wi oo bbb oneas o o
A4 |Contractor's General Obligation (clause 4)
Item
B e e Vet L bl lFeoll o M ol ey
A5 |Time and Related Matters (clause 5) - As referred to in the Contract Data
under Special Condition of Contract. The Contract Period shall be deemed to
include all Non — Working Days, Special Non — Working Days and the year-
end Builders Annual Industry Holiday Periods.
ltem

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
A6 |Payment and Related Matters (clause 6)
ltem
B et e i Vioiretrsvcennesiens o e B o o,
A7  |Quality and Related Matters (clause 7)
ltem
Pt omter® Vi et e o
A8 Risk and Related Matters {clause 8)
Item
Enss s Vot b o e OE.. =0 0000
A9 |Termination of Contract (clause 9)
ltem
P e s a s Vieeeereee e e U eoaroman e R
A10 |Claims and Disputes (clause 10)
Item
P e Vi =i B,
SECTION B: SANS 1921-1:2004 (Edition 1): CONSTRUCTION AND
MANAGEMENT REQUIREMENTS FOR WORKS CONTRACTS: PART 1
Refer to the SCOPE OF WORK for detail requirements:
B1 Scope
[ N S V: T e Ll Item
B2 Normative references
F: L (SR O o Item
B3 Definitions
Bon cmecn oo, s V... T........ Item
84  |Requirements for construction and management
F...... Ve T.. Item
B4.1 |General
Rt e V2t e e e, gL T T SO Item
B4.2 [Responsibilities for design and construction
F: V: [ e ltem
B4.3 [Planning, programme and method statements
F..... V: O N e W ool ltem

Carried forward to collection
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UNIT

QUANTITY

RATE

AMOUNT

B4.4 |Quality assurance

B4.13 |Equipment

F:

B4.14 |Site establishment

B4.15 [Survey control

F:

B4.16 | Temporary works

Item

Item

Item

Item

ltem

Item

Item

Item

Item

Item

Item

Item

ltem

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
B4.17 |Existing services
ltem
Foereiere e, Vieeneecenneens L[ ——
B4.18 [Health and safety
ltem
Beccs s ronesvanensties Vi e e X
B4.19 |Environmental requirements
Item
e e V... L N ",
B4.20 | Alterations, additions, extensions and modifications to existing works
ltem
[ S .. Vi, |
B4.21 |Inspection of adjoining structures, services, buildings and property
Item
{2 T W . Vicnvernrnereennas e e e A0
B4.22 | Attendance on nominated and selected subcontractors
ltem
Foe e Vet et nn K | ]
SECTION C: SCOPE OF WORK In accordance with SANS 10403
(The reference to Clauses refer to Table B.1 of SANS 1921-1:2004)
C1 Certification by recognised bodies - CLAUSE 4.4
Item
F: V: il
C2  |Agrément certificates - CLAUSE 4.5
N/A
F... V: T:
C3  |Other services and facilities - CLAUSE 4.8
Item
R SR W V: UE N RSN Y B N
C4  |Recording of weather - CLAUSE 5.2
ltem
F: LV o
C5 [Management meetings - CLAUSE 5.3
Item
F: VAol o, ST T N YL
C6  |Daily records CLAUSE 5.6
ltem
| N S e, At
C7 |Bond and guarantees - CLAUSE 5.7
Item
F: V: T......
Carried forward to collection R
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UNIT | QUANTITY | RATE AMOUNT
C8  |Permits - CLAUSE 5.9
Iltem
Foiiocnnsneerersoneannans Vi T,
C9  |Proof of compliance with the law - CLAUSE 5.10
Item
o V: Tiecsismmeammmmmms
SECTION D: SPECIFICATION DATA ASSOCIATED WITH SANS 1921-
1:2004 (Table A.1)
el Requirements for drawings, information and calculations for which the
contractor is responsible CLAUSE 4.1.7
Item
Rt A=l Vi =il
D2  |The responsibility strategy assigned to the contractor for the works CLAUSE
421
Item
F: Vir! s T.....
D3 |The planning, programme and method statements - CLAUSE 4.3
Item
Bt i s Vit A P .
D4 |Samples of materials, workmanship and finishes - CLAUSE 4.12.1
Item
(el M R S Yol V... 1RO SO i
D5 IFabrication drawings that the contractor is to provide and deliver to the
employer - CLAUSE 4.12.2
ltem
Fietdns o\ N L . | OO
D6  |Office for the foreman CLAUSE 4.14.3
ltem
F. V... T:
D7 |Telephone - CLAUSE 4.14.3
ltem
F.. V.. LT
D8  |Office for inspector of works - CLAUSE 4.14.3
Item
B ol i, Vi, T:
D9  [Telephone in office for inspector of works - CLAUSE 4.14.3
Item
F: Vit Mt e
D10 [Sheds - CLAUSE 4.14.3
Item
F:.. V: L
Carried forward to collection R
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UNIT

QUANTITY

RATE

AMOUNT

D11

D12

D13

D14

D15

E1

E2

E3

Provision and erection of signboards - CLAUSE 4.14.6

O N oW V: B

SECTION E: SPECIFIC PRELIMINARIES

Section E contains Specific Praliminary items which apolv to this contract except where
"N/A" (Not Applicable) appears aaainst the item.

PROPRIETARY BRANDED PRODUCTS

The contractor shall take delivery of, handle, store, use apply and/or fix all
proprietary branded products in strict accordance with the manufacturers’
instruction after consultation with the manufacturer's authorised representative.

[P el N T V: T:

OVERTIME

Should overtime be required to be worked for any reason whatsoever, the
costs of such overtime are to be borne by the Contractor unless the
Engineer/Principal Agent has specifically authorised in writing, prior to the
execution thereof, that costs for such overtime are to be borne by the Employer.

F: Ve R T

AS BUILT DRAWINGS

The position of construction breaks and the extent of individual concrete pours
are to be recorded by the Contractor on the Structural Engineer's drawings and
are to be submitted to the Engineer/Principal Agent and the Structural
Engineer for their records.

Item

Item

Item

Item

Item

Item

ltem

Item

Carried forward to collection
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SECTION E: SPECIFIC PRELIMINARIES
UNIT | QUANTITY | RATE || AMOUNT
E4  [SITE INSTRUCTIONS
Site Instructions issued on site are to be recorded in triplicate in a Site
Instruction book which is to be maintained on site by the Contractor.
Item
Bt A Vom0 T S
ES |LABOUR RECORD
At the end of each week the Contractor shall provide the Engineer/Principal
Agent with a written record, in schedule form, reflecting the number and
description of tradesmen and labourers employed by him and all sub-
contractors on the works each day.
Item
Fetmatomlim \VR o W I S e et e,
Note : In the event that the contractor fails to satisfy the requirermnents of this
specification, the Employer (Head: Public Works) ma y apply any of the
sanctions provided in the contract. Sanctions may include the application of a
financial penalty of .04% of the Contract Sum per calendar day of which the
required report has not been submitted.
E6 |PLANT RECORD
At the end of each week the Contractor shall provide the Engineer/Principal
Agent with a written record, in schedule form, reflecting the number, type and
capacity of all plant, excluding hand tools, currently used on the works.
Item
F...... V.. Tl IO N B
E7 |NON CESSION OF MONIES
The Contractor shall not cede nor assign his rights or claims to any monies due
or to become due under this contract.
Item
[ T LU T Vit e e o e
E8 |SECTIONAL COMPLETION
When it is required that the contract be executed in sections or portions, the
tenderer shall allow for all costs in this regard as no claim for additional costs
will be entertained.
Item
| S Vi I N
E9 |LOCAL LABOUR
Itis a general requirement of this contract that persons normally resident in the
locality of the works (Local Labour) be given preference for employment on the
contract. Provided, however, that should adequate and appropriate Labour not
be available within the locality, others may be employed subject to satisfactory
proof being provided that every reasonable endeavour has been made to
employ Local Labour. The Contractor shall identify the local community leaders
with the purpose of negotiating with them regarding the utilization of Local
Labour in the construction process. In this regard, the Contractor shall
furthermore give preference, wherever possible to the employment of single
heads of households, women and youth. The Contractor shall, in general,
maximize the involvement of the local community.
Item

B, = e oo Ve T:

Carried forward to collection
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UNIT

QUANTITY

RATE

AMOUNT

E10

EN

E12

IMPORT PERMITS AND DUTIES

The responsibility for obtaining the necessary import permits shall rest with the
successful Tenderer. No foreign exchange will be arranged or provided by the
Administration.

Tenderers are to allow in their tenders and pay the ordinary levy imposed on
imported items in terms of item 196.10 of Part 8 of Schedule No. 1 of the
Customs and Excise Act, 1964 with effect from 1 October 1989,

CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAP)

Notwithstanding anything to the contrary contained in the GCC for

Construction Works 2010 2nd Edition, this Contract shall only when the
Consfruction Period exceeds 6 months and the Contract sum exceeds

R1,000,000,00 be subject to the Contract Price Adjustment Provisions Indices
Application Manual for use with PO151 indices (CPAP) (Revised 1 January
2013) as published by Statistics South Africa. Tenderers are advised that with
reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP)
Indices Applications Manual, the Head: Public Works will not accept the
submission bv Tenderers of lists of additional Hems.

Where this contract is a Lump Sum contract, the contract will be subject to
Contract Price Adjustment Provisions (CPAP) only where the contract period
equals or exceeds 6 calendar months. The applicable work group shall be WG
180 for domestic buildings or WG 181 for commercial and industrial buildings.

EPWP CONDITIONS AND SPECIFICATIONS

12.1 EMPLOYMENT TARGETS
E12.1 a Employment Targets

The contractor needs to provide a realistic estimate on the number of jobs that
the project has the potential to create throughout the project duration as the
project will be implemented using labour intensive construction methods on
elements where it is economical and feasible for this construction method.

No of jobs to be created=.......... [Contractor to fil in an estimated number]

Rt M e e, V: T...

E12.1 b Employment requirements
Tenderers are advised that this contract will be subject to the Expanded Public
Works Program (EPWP) aimed at alleviating and reducing unemployment.

Tenderers must allow for any costs for the employement of unskilled labour as
per the requirements of the EPWP program;

1. 85% of unskilled labour to be women

2. 55% of unskilled labour to be youth aged between 18 and 35 years

3. 2% of unskilled labour to be people living with disability

4. 100% Unskilled labour utilised must reside within the boundries of the
Municipality Ward where this contract is executed, with preference to the local
community closest or at the walking distance to the contract site. Wherever
possible local skilled tradesmen are to be employed on this contract with the
view to maximize utilization of local resources.

Item

ltem

ltem

Item

Revision 9
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UNIT

QUANTITY

RATE

AMOUNT

E12.1 ¢ Labour rate and pavment intervals

The contractor should ensure that labour rate paid to unskilled local labour is
commensurate to the daily task. When determining the rate, consideration
should be given to that EPWP beneficiaries are mostly bread winners in their
families, as the program intends alleviating poverty. There should also be
consideration that the labour rate promotes creation of expanded number of
jobs created and person days of work.

Contractors should make endeavours to ensure that labourers, particularly
unskilled are remunerated on fortnight basis and prior notification be made
should there be a shortfall on their wages.

The labour rate for local unskilled shall also be determined in consideration of
the location of the project, i.e. for projects implemented in urbanized

municipalities will not be the same as that for rural municipalities.

e V. L NS L

12.2 LABOUR INTENSIVE CONSTRUCTION METHOD

E12.2 a L abour Intensive Construction (LIC) method

On site there must a person(s) having competency in managing and
implementing LIC methods.

*Foreman @ NQF Level 4 the Unit Standard on Implementing LIC methods on
site.

*Site Agent/ Managers @ NQF level 5 the Unit Standard on Manage Labour-
Intensive Skills Programme both must be CETA accredited

L e or Vi T:

E12.2 b Labour Intensive Construction Method

Those parts of the contract to be constructed using Labour Intensive methods
will be marked in the BoQ with letter LI (indicating Labour Intensive) against
every item so designated. Such works will only be constructed using method so
indicated.

Reference to be made to Guidelines for the implementation of Labour
Intensive Infrastructure projects under EPWP. "Scope of Work in Respect of
Work Relating to the Expanded Public Works Programme (EPWP)"

L e T V: T:

E12.3 RECORD KEEPING

12.3.1 Every employer must keep in the project site office the following
minutes of site progress minutes; contractors’ monthly site progress reports;
accurately recorded attendance register; proof of payment as means to verify
authenticity of data in the EPWP Beneficiary form submitted with payment
certificates. Copies of submitted EPWP beneficiary data forms should also be
kept in the site office.

12.3.2 The employer must keep this record for a period of at least three (3)
years after the completion of the project in his/her office as the project site
office would have been relocated.

This should be safely kept for job creation data verifications and periodical
audits on projects conducted by National and Provincial Department of Public

Works after one (1) or two (2) quarters of submitting captured EPWP Data to
the National EPWP coordinating Department.

Bl s V: T

Item

ltem

item

Item

Item

Revision 9
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UNIT

QUANTITY

RATE

AMOUNT

E12.4 EPWP REPORTING as per EPWP DATA FORM

At the end of each month as part of site progress report and to be attached to
every contractors’ progress payment certificate; the contractor shall provide the
principal agent & Public Works with a written records, as per EPWP data form;
which will be reflecting, beneficiaries full name & surname; ID No and job
description of labour employed by main contractor and sub-contractors on site.
At the end of each month the contractor must submit the following documents
to be attached to the Progress payment certificate:

1. EPWP monthly data collection form

2. Worker monthly payment upload

3. Worker monthly proof of payment i.e

3.1 Acknowledgement of receipt of payment or

3.2 Payslips

3.3 Bank statement highlighted the workers paid

4. Worker monthly training form

5. Monthly attendance register

6. Certified copies of ID’s (once off)

7. |D size photos (once off)

8. Proof of UIF

9. Proof of COIDA

E12.5 EPWP PROMOTION

12.5.1 EPWP signage board

EPWP Program at the project level shall always be promoted through have the
projects signage board that embrace EPWP logo at the bottom, correct
measurement for this signage board will be provided by the project leader
during the site handing over meeting. the standard "HELVETIVA MEDUIM *
letters are to be used . Professional title to be 10 mm above line . Line
thickness to be 8 mm thick . Space between bottom of the line and bottom of
the lettering below the line has to be 100 mm. Letter sizes are as follows :
Helvetica meduim 100 mm black upper case to be for project name and owner
. Helvetica meduim 75mm biack upper case only to be used for professional
tittes.Project name and owner shall be black lettering on white
background.board sizes are as follows : Board to be minomum 2000mm from
ground level and to be constructed from reinforced formed chromadek panels
minimum 0,6mm thick chromadek. The contractor is responsible for ensuring
that the project board remains neatly and safely erected for the full duration
including maintenance period,after which the project board and post are to be
dismantled and handed to the client in good order.

12.5.2 Branding of labour apparel

Contractor & Sub-contractors’ labourers shall be provided with EPWP branded
Personal Protective Equipment (PPE), reflector vest with EPWP wording at the
back is an ideal and cost effective means of promoting program on site.

The contractor is then advised to price for both item 17.5.1 and 17.5.2

ltem

Item

ltem

Carried forward to collection
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E12.6 COMMUNITY LIAISON OFFICER (CLO)
UTILISATION OF A COMMUNITY LIAISON OFFICER

In addition to the requirements of Clause E9, contained in this document;
The Contractor shall allow for and pay any and all costs necessary for the
engagement of the services of a Community Liaison Officer (CLO) for the full
duration of this contract

In the interest of providing a sound service to both the community and the
Contractor, a CLO may only manage one project at a given time.

A CLO wili be identified by the local structures of the ward areas and appointed
following fair and transparent interviewing process, to be conducted in the
presence of local structures and the contractor representative, in order to
assist the Contractor in the procurement of any local labour, etc. required for
this project. The Contractor is to fiaise with the CLO and afford him any
assistance needed in ensuring sound working relations with the local
community.

Key Responsibllities of the CLO are envisaged to include and not
necessary be limited to:

1. Assisting local leadership in conducting skills and resources audit which
facilitates sourcing labour from within the ward or targeted areas for
employment, as required by contractor.

2. Assisting in sourcing labour-only domestic sub-contractors and the
procurement of materials from local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict and or
threats to the project or to stakeholders in the project and recommend
appropriate action to the contractor.

4. Assisting contractor and stakeholders in the project in the resolution of any
conflict which may arise.

5. Establishing and ensuring that sufficient and open communication channels
between the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels
between the contractor and the community are maintained

7. ldentifying and reporting to the Contractor regarding issues where
communication between stakeholder is necessary, recommend courses of
action and facilitate such communications

KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9
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UNIT

QUANTITY

RATE

AMOUNT

8. Assisting the Contractor and the work force in the establishment of
grievance procedures and necessary recommenda-tion to the Contractor
regarding the grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as required
by the Contractor and prepare periodic reports as may be required by the
Contractor from time to time.

10. Attending to such other duties which are consistent with the functions of a
CLO, as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this
item for any and all costs arising out of compliance with the foregoing and in
the event of a Tenderer failing to price against this item or making inadequate
financial provision against this item for compliance as aforesaid, then no claim
for costs or additional cost incurred will be entertained by the Head: Works

E12.7 SKILLS DEVELOPMENT ON SITE

Contractor in conforming to the object of EPWP that its beneficiaries need to
be capacitated with skills that will render them employable in the future. It is
then the responsibility of the Contractor that mandatory life skills are provided
to 100% of workforce on site and on the job training to labourers from whom
the potential for further development has been identified. The latter is not
mandatory to all as it covers technical skills.

Contractor should also make provision for the possibility that there might be
local youth that will need to be placed on the project with an intention to be
provided support towards improving their level of competency and productivity.

Contractor shall also provide all necessary on-the-job training to targeted
labour to enable such labour to master and advance on techniques required to
undertake the work in accordance with requirements of the contract in a
manner that does not compromise workers health and safety.

F:.. V: T:

£12.8 LABOUR ONLY Sub Contracting for local emerging enterprises
Tenderer’s are advised that this contract is subject to the Expanded Public
Works Programme (EPWP) and the following criteria will apply:

African Equity Ownership

a) The Tenderer is to allow for 5% of the total value of works to be
undertaken by a Priority Population Group. This percentage excludes the
costs of employing local unskilled labour. The altocation of this percentage
from the Project, the screening of people, the selection of skills, will be for the
Contractor to adjudicate.

b)  The Priority Population Group consists of women, youth and disabled
people.

c)  The Contractor is to give first option for prospective PPG's from the
surrounding areas of the Project. Should there be insufficient suitable people
fitting the criteria of PPG’s, the Contractor may hire people from further afield.
This is to be done only after consultation with the Department of Works EPWP
Co-ordinator and the Community Liaison Officer (CLO).

d) A Mentoris to be employed by the Contractor, in consultation with the
Department of Works for the purposes of quality control and liaison between
the Contractor and the selected PPG’s on site. The mentor will be responsible
for ensuring an acceptable level of quality workmanship and that such work
carried out by the PPG's is executed within the time frames stipulated.

In so far as possible, the Contractor is encouraged to expand the PPG's skills,
knowledge and performance levels.

ltem

ltem

Item
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QUANTITY

RATE

AMOUNT

TENDERER'S TO NOTE CONDITIONS

a) The contract to be entered into between the Contractor and the PPG's will
be a LABOUR ONLY sub-contract.

b) The Contractor will be responsible for ensuring that all materials for use by
the PPG's in the works are to be on site timeously. The Contractor shall liaise
with The Mentor and PPG to determine the nature and extent of materials
required and the lead time necessary.

¢) The Contractor shall be responsibie for the overall programming of the
Works and he is to allow for monitoring the PPG's programme and progress.

d} In conjunction with the Mentor, he is to allow for the supervision and
mentoring (where necessary) of the PPG to ensure quality and adherence to
standard building practice

e) The Contractor is to allow for extra storage facilities on site for the PPG's
tools and equipment.

f) Basic tools shall be provided by the PPG’s and where these are not
available; the Contractor will supply him with the necessary tools and
equipment and deduct the costs thereof from the interim claims made by the
[=]=TpJ

9) Work requiring specialized tools will be provided free of chargeby the
Contractor with the provision that these be retumed upon completion of the
Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG'’s, Sub-Contractors
and Nominated Sub- Contractors appointed direct by the Employer in such a
manner and at all times as will suit the building programme and he is to allow
adequate access, for the PPG'’s, where required, to carry out their work in an
efficient manner as no claims for extras in this connection will be entertained.

ATTENDANCE

The Contractor may allow for attendance upon the PPG's concemed to
execute the work. The Contractor is to allow the PPG’s the use of any
scaffolding belonging to him while it remains so erected on the site.

Where scaffolding is necessary for the use by any PPG and the Contractor has
not erected any for his own use or has removed same after his own use, the
Contractor shall supply sufficient scaffolding to the PPG to be erected and
dismantled by the PPG and retumed to the Contractor.

This attendance upon PPG's to execute the work is to include for the
scaffolding provisions as aforesaid and, in addition, is to include for co-
operating to the fullest extent with all the parties, attending on off-loading
materials, providing suitable storage for tools and materials used by the PPG's,
use of general facilities such as latrines, etc., supply and cost of power,
lighting, water and the like.

F: : sy VA ool

E12.9 EPWP CONTRACT FOR LABOUR

Itis compulsory that shortly after the contractor and or sub contractor has
appointed local labour, the employment contract should be signed by both
parties, prior to commencement with works on site. The employment contract
forms part of the Ministerial Determination or from the regional EPWP officials.
Each contract will lapse at the end of each financial year therefore requiring
the Contractor to do a renewal of each contract should the need of
employment still exist for that particular labourer.

Bl i V... e S =i
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AMOUNT

E12.10 EPWP SCOPE of WORK

Note:

Contractors are to price any item on the Bill of Quantities having below,
bearing in mind that they are regarded as main sources of job creation,
whether sub contracted or undertaken by the main contractor.

Elements on the scope of work where application of Labour Intensive
Construction methods as will indicated with letters (LI) are regarded feasible
are as follows;

i) Excavating trenches for foundations and any other civil works with the
depth not more than 1.5 m

ii) Al masonry works which include concrete mixing on site; brickwork:
plastering; screed works; jointing; etc.

iii)  Painting, Plumbing, ronmongery; roof cladding; glazing; tilling; carpentry,
flooring; waterproofing; etc.

Note:

ltis a general requirement of this contract that persons normally resident in the
ward of the works (local labour) be given preference for employment on the
contract. Provided, however, that should adequate and appropriate labour not
be available within the ward, others may be employed subject to satisfactory
proof being provided that every reasonable endeavour has been made to
employ local labour (Local Sub-contractor(s); Skilled; Semi-Skilled and
Unskilled). The contractor shall in consultation with the local community
leaders with the purpose of negotiating with them regarding the utilization of
local resources in the construction process. In this regard, the contractor shall
furthermore give preference, wherever possible to the employment of single
heads of households, women and youth as well as families declared as most
indigent by War on Poverty/ Sukuma Sakhe program profiling process. The
contractor should aim, in general, to maximise the involvement of the local
community, however workers from other communities should not exceed 20%
of all persons working on the project, where local employees possess skills at
level of competency that meet contractors requirements.

Pavment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being fabour-intensive
shall only be made in accordance with the provisions of the Contract if the
works are constructed strictly in accordance with the provisions of the Scope of
Work. Any non-payment for such works shall not relieve the Contractor in any
way from his obligations either in contract or in delict.

Linkage of payment for labour-intensive comnonent of works to submission of

project data

The Contractor’s payment invoices shall be accompanied by labour information
for the corresponding period in a format specified by the employer. If the
contractor chooses to delay submitting payment invoices, labour returns shall
still be submitted as per frequency and timeframe stipulated by the Employer.
The contractor’s invoices shall not be paid until all pending labour information
has been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at
www.epwp.gov.za) Expanded Public Works Programmes, issued in terms of
the Basic Conditions of Employment Act of 1997 by the Minister of Labour in
Government Notice , shall apply to works described in the scope of work as
being labour-intensive and which are undertaken by unskilled or semi-skilled

F: V: A T 1.

ltem
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KZN Department of Public Works
Effective Date:16 JANUARY 2023

UNIT

QUANTITY

RATE

AMOUNT

HIVIAIDS AWARENESS
Tenderers are to price against the following items for compliance with the

SPECIFICATION FOR HIV/AIDS AWARENESS bound into this document (The
clauses referred to are those of the Specification for HIV/AIDS)

Provide and maintain a condom dispenser in terms of Clause 5.1a)

HIV /Aids Awareness Programme on Site for not less than 90% of workers
inclusive of all direct and indirect costs;

Engage a qualified service provider as described in the scope of works to
conduct an HIV Awareness Programme in terms of Clause 5.2.1a)
| 'S B2}

Arrange for workers to attend the HIV Awareness Programme in terms of
Clause 5.2.1b)

Prepare and attach to claims for payment a brief report in terms of Clause 5.3
(see also HIV/STI Compliance Report included with this document).

e e e ) V: e Tr A

Note: In the event that the contractor fails to satisfy the requirements of this specification,
the employer (Head: Public Works) may apply any of the sanctions provided for in the
contract. Sanctions may Include the application of a financial penalty of .04% of the
Contract Sum per calendar day of which the required reports has not been submitted,

OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

Tenderers are to allow for costs in providing a project specific ' Construction
Phase Safety, Health and Environmental Plan' in accordance with "Section 2 -
Specification Data associated with SANS 1921-1:2004" clause C4.18 in "Part
C3 - Scope of Work”

NOTICE BOARD, SITE OFFICE, ETC.
Tenderers are to allow for the provision and removal of a project notice board
and a site office in accordance with the Principal Agent's requirements.

F.... z.2lVe T:

IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall
provide all information called for, failing which the price of any such item,
material or equipment shall be excluded from currency fluctuations. (Refer to
T2.14 - Schedule of Imported Materials and Equipment .

F... o Vi AT e I, Mo WOTH

CONTRACT DOCUMENTS

The drawings issues with these Tender documents do not comprise the
complete set but serves as a guide only for tendering purposes and for
indicating the scope of works to enable the Tenderer to acquaint him with the
nature and extent of the works and the manner in which they are to be
executed.

Should any part of the drawings not be clearly legible to the Tenderer he shall,
before submitting his Tender, obtain clarification in writing from the principal
agent.

F: oV T:
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KZN Department of Public Works
Effective Date:16 JANUARY 2023

UNIT

QUANTITY

RATE

AMOUNT

E18

E19

£20

E21

E22

E23

E24

GENERAL PREAMBLES

The Document Preambles will be the “ASAQS Mode! Preambles for Trades —
2008 and is obtainable from the various Regional Office’s of the Department
of Public Works and shall be read in conjunction with the Bills of Quantities
and be referred to for the full descriptions of work to be done and materials to
be used.

TRADE NAMES

Wherever a Trade Name for any product has been described in the Bills of
Quantities the Tenderer's attention is drawn to the fact that any other product
of equal quality may be used subject to the written approval of the Principal
Agent being obtained prior to the closing date for submission of Tenders.

EXISTING PREMISES OCCUPIED
Refer to Scope of Works Part C3 of this Tender Document for information on
the occupation of existing buildings.

Foies, o V: T

INACCURATE AND DEFECTIVE WORK EXECUTED UNDER PREVIOUS
CONTRACT

The contractor shall, after taking possession of the site and before
commencing the work, check all levels, liners, profiles and the like and satisfy
himself as to the dimensional accuracy of all work executed under the previous
contract which may affect his work.

Should any inaccurate or defective work be found, the contractor shall
immediately notify the principal agent in writing requesting his instructions with
regard thereto and afford every facility to those rectifying such inaccurate or
defective work.

VIEWING THE SITE IN SECURITY AREAS
if the site is situated in a security area and the Tenderder must arrange with
the Authorities to obtain permission to enter the site for Tenderding purposes.

F: . .V L e e o

COMMENCEMENT OF WORKS IN SECURITY AREAS

If the works falls within a security area, the contractor must arrange with the
Authorities and give the necessary notices before commencement of the
works. Should the contractor faif to make such arrangements, admission to the
site may be refused and any additional costs will be for the contractors
account.

F: g V: v T

ENTRANCE PERMITS TO SECURITY AREAS

If the works fall within a security area, the contractor shall obtain entrance
permits for his personnel and workmen entering the area and shall comply with
all regulations and instructions which may be issued from time to time

regarding the protection of persons and property under control of the Authority.

[ V: o

Item

Item

ltem

Item

ltem

Item

Item

Carried forward to collection

Revision 9

Page 16 of 18



KZN Department of Public Works
Effective Date:16 JANUARY 2023

UNIT

QUANTITY

RATE

AMOUNT

E25

E26

E27

SECURITY CHECK OF PERSONNEL
The principal agent may require the contractor to have his personnel and
workmen, or a certain number of them, security classified.

in the event of the principal agent requesting the removal of a person or
persons from the works for security reasons, the contractor shall do so
forthwith and shall thereafter ensure that such person or persons are denied
access to the works and the site and/or to any document or information relating
to the works.

PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch
or to take photographs of any military site or installation or any building or civil
works thereon or to be in possession of a camera or other apparatus used for
taking photographs, except when authorised thereto by or on behalf of the
Minister.

The same prohibition is also applicable to all Correctional Institutions in terms
of article 44.1(e) of the Correctional Services Act 8 of 1959.

[ NN e B V: T

Management of Water Water for
Construction purposes must be obtained from alternative water sources (i.e.
supply other than water that is produced and distributed by a regulated water
service authority from a licenced water treatment works for human
consumption), eg dams, rivers, boreholes, springs, rainwater harvesting,
recycled sewerage water,eic. The alternative water source shall not be of an
inferior quality / standard than that required for construction purposes. The
client reserves the rigfht through his agents to test such supplies or request
certificates confirming the grade and nature of the water supply. Relevant
knowledge of the respective area will be an advantage.

Item

ltem
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| KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16

PART C2.3 BILL OF QUANTITIES
(BUILDERS WORK)

Page 1 of 1



Item
No

SECTION NO.2

BILL NO. 1

ALTERATIONS (PROVISIONAL)

Key: Location Description

A Block A (Admin & 4 classroom)
B Block B (2 classroom)

C Block C (4 classroom)

D Block D (3 classroom)

E Block E (4 classroom)

F Block F (Ablution)

G Block G (Ablution)

H Block H (Teachers ablution)
| Block | (Ablution)

J Block J (Ablution)

K External works

L General

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Works Information
before pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

View site:

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained -

Damage to existina finishes:

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent

Carried to Collection

Bill No. 1
Alterations (Provisional)

-

Department of Public Works

Storm Damaged Schools Programme
Phase 16

Imbuyiselo Secondary School




Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and wall surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account

Responsibility for site:

The contractor is to note that upon possession of the
site by himself, and extending until practical completion
is achieved, he is solely responsible for the site, site
security, general upkeep and cleaning of the site and all
other responsibilities in maintaining a construction site in
conformance with but not limited to, the Construction
Regulations 2003, all local by-laws, all user client
regulations, and all Client regulations and procedures.
Tenderers are therefore urged to study all available
material and to investigate fully the site and areas
contiguous to the site, in order to determine the range
and extent of responsibility. No additional monetary
and/or time claims will be entertained in respect of the
above

Explosives :

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General:

The contract shall carry out the whole of the works with
as little mess and noise as possible and with a minimum
of disturbance to adjoining classroom blocks and their
students. He shall provide proper protection and
provide, erect and remove when directed, any
temporary tapaulins that may be necessary during the
progress of the works, or to the satisfaction of the
principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Carried to Collection
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Prices for taking out of doors, windows, etc. shall
include for removal of all beads, architraves,
ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc.
and making good floor and wall finishes to match
existing

With regard to building up of openings in existing walls,
cement screeds and pavings, granolithic, tops of walls,
etc., shall be levelled and prepared for raising of
brickwork

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc.)

Removal of materials:

Where removal is included in the heading, sub-heading
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal
of materials including but not limited to labour,
transportation and disposal costs. No further claims in
this regard will be entertained

Removal of asbestos material:

All preparatory work, alterations, etc., to existing
asbestos cement roof sheeting, gutters, rainwater pipes,
etc., is to be carried out strictly by an approved and
certified specialist company and in accordance with
statutory requirements (Occupational Health and Safety
Act, 1993 - Asbestos Regulations 2001) and all
necessary precautions must be taken when working with
and disposing of asbestos cement products and the
disposing of waste water resulting from cleaning
operations, etc

Carried to Collection
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The followina shall apply in respect of asbestos
removal:

The removal of asbestos shall be carried out by a
certified entity, registered in accordance with the
Occupational Health and Safety Act 1993 and the
Asbestos Regulation 2001. Asbestos in all
forms/building elements that is to be removed, shall be
carried out in strict accordance with aforementioned
regulation, and a certificate issued by the entity as
contemplated in the above, shall be provided per block
for the removal thereof, where the term block shall in
this context refer to any single, free standing building
structure, regardless of size or purpose. Corresponding
disposal certificates shall be issued by the facility at
which the asbestos is disposed off, with said facility to,
prior to the disposal of any asbestos material provide
satisfactory proof that the facility is duly registered and
fully compliant in terms of the act, to receive the
asbestos material. Under no circumtances is the
contractor nor any of his duly authorised representatives
to sell and/or give away asbestos material to any
member/s of the school community, the community in
general or the public at large. Should this be found to be
occuring, the contractor will be held responsible
contractually and may further be prosecuted criminally.
The cost for complying with the above, and all
requirements of regulation as reflected above is to be
priced for in the items for removal of asbestos material.
No further claims in this regard will therefore be
entertained

In achieving compliance in respect of asbestos removal,
and in order to promote and ensure safety of the
environment for school users, the contractor will be
required to appoint and maintain the presence of an
Approved Inspection Authority to monitor and report on
asbestos removal and to certify all aspects related to
same including method, volume removed, volume
disposed of, etc.

Provision for same has been made in these bills of
quantities.

The contractor is to note that should he fail to appoint
an independent AIA, any and all consequent delays and
damages will be for his own account.

Carried to Collection
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TEMPORARY BARRIERS, SCREENS, ETC

Temporary parkhome units

Provide temporary parkhomes on site for educational
facilities during the construction phase as herewith
measured, including levelling, positioning on site and
connection to an electrical supply including issuing
compliance certificates

Parkhomes are to be standard classroom size
minimum 7 x 7m or nearest size

Provision of parkhome for a period of 8 months

A:0 B:0 cC:0 D:0
E:O F:0 G:0 H:0
1:0 J:0 K:0 L:5

Provision of two tier steps for 8 months

A:0 B:C Cc:0 D:0
E:0 F:0 G:0 H:0
.0 J:0 K:0 L:5

Provision of electrical compliance certificates for
parkhomes

A0 B:0 c:0 D:0
E:0 F:0 G:0 H:0
1:0 J:0 K:0 L:5

Transport to and from site of parkhomes as per distance
between supplier and site per return trip

A:0 B:0 c:0 D:0
E:0 F:0 G:0 H:0
1:0 J:0 K:0 IE

Carried to Collection
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TEMPORARY ROOF PROTECTION

The Contractor will be held responsible for all
damage. howsoever caused. to finishes inside
rooms where the existing roof coverinas have been
removed and he must make good all damage at his
own expense to the approval of the Emplover

Supply and install temporary waterproofing and
weatherproof protection to buildings in the form of uPVC
underlay or tarpaulin where roofing and related items
have been removed during construction whereby
exposing buildings, including the relocation of the
protection to various blocks within the works as area.
The contractor to allow for maintenance of the
waterproofing during periods of exposure to classrooms
as well the reuse and reallocation to the blocks as per
the contracts construction programme. All double
handling will be deemed to be included in the rates
based on the contractor's tender stage construction

programme
A:298 B:136 C:255 D:187
E: 255 F:0 G:0 H:0
1:0 J:0 K:0 L:0

REMOVAL OF EXISTING WORK

Breaking up and removinga reinforced concrete
including cutting off and removina reinforcement

and cart away
100mm Thick surface beds

A0 B:0 c:98 3
E:98 F:0 G:0 H:0
1:0 J:0 K:0 L:0O

Takina out and removing doors. windows. etc..
includina thresholds. sills. etc. (building up

openings and making aood finishes elsewhere)

Timber single door and frame size 900 x 2100mm high

A:4 B:2 C:4 D:3
E:4 F:0 G:0 H:3
I:3 J:3 K:0 L:0

Carried to Collection
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10

11

12

13

Note: Tenderers are referred to the foreaoing
supplementarv preambles within this trade when
pricing the following item (removal of asbestos)

Taking down and removal of Asbestos by Specialist

Asbestos roof sheets, including timber purlins, etc.

A:0 B:179 C:336 D:0
E:O F:0 G:0 H:0
1:0 J:0 K:0 L:0

Asbestos fascias and barge boards including fixings

A:0 B:54 C:.82 D:0
E:0 F:0 G:0 H:0
1:0 J:0 K:0 L:0

Asbestos gutters and downpipes including fixings

A:0 B:32 C:60 D:0
E:0 F:0 G:0 H:0
1:0 J:0 K:0 L:0

If the item below is not priced, it is deemed to form
part of the Occupational Health and Safetv cost in
the preliminaries

Issue of certificate of compliance by registered AIA
appointed by the main contractor's appointed specialist
asbestos disposal and removal subcontractor, for the
safe removal of asbestos containing products before the
work on site commences

Taking down and removing roofs. floors. panellina.
ceilings. partitions, etc

Chromadek roof sheets including all fixings

A:392 B:0 c:0 D: 246
E:336 F:85 G:0 H:0
1:0 J:0 K:0 L:0

Double pitched timber roof truss with clear span
between walls 7 000mm - 8 000mm long and
approximately 1 600mm high

A:9 B:6 C:10 D:5
E:7 F:0 G:0 H:0
1:0 J:0 K:0 L:0
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14

15

16

17

18

19

Gypsum plasterboard ceilings including cornices, timber
brandering, etc

A:245 B:98 C:196 D:147
E: 196 F:0 G:0 H:0
1:0 J:0 K:0 L:0
Fibre cement fascias and barge boards including all
fixings, etc
A:70 B:0 c:0 D:44
E:60 F:38 G:20 H:8
1:8 J:8 K:0 L:0
125 x 76mm uPVC Eaves gutters and rainwater pipes

A:70 B:0 Cc:0 D:44
E: 60 F:15 G:20 H:8
1:8 J:8 K:0 L:0

Taking out and removinga alass and mirrors

Glass from steel windows including cleaning out rebates
and preparing for new glass

A:.16 B:7 C:12
E:12 F:0 G:0 H:0
I:0 J:0 K:0 L:0

Taking up and removina vinvl floor coverinas.

carpeting, etc

Vinyl tile floor covering including preparing screed for
new vinyl floor covering

A:245 B:98 C.98 D: 147
E: 98 F:0 G:0 H:0
1:0 J:0 K:0 L:0O

Taking out and removing ironmongery

Make good existing glazed steel window approximately
900mm x 1200mm high including sanding down
thoroughly, applying metal primer and two coats gloss
enamel paint, replacing broken glazing, overhauling,
adjusting and servicing existing ironmongery to leave
complete unit in a perfect condition

A:14 B:6 C:.12 D:9
E:12 F:0 G:0 H:0
1:0 J:0 K:0 L:0
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20

21

22

23

24

25

Remove existing chalkboards approximately 4800 x
1200mm high, including fixings, etc. and cart off site

A:5 B:2 C:3 D:3
E:3 F:0 G:0 H:0
I:0 J:0 K:0 L:0

Remove existing pinning board approximately 1800 x
2800mm high, including fixings, etc. and cart off site

A:5 B:2 C:3 D:3
E:3 F:0 G:0 H:0
[:0 J:0 K:0 L:0

Hackina up/off and removina aranolithic. screeds.
plaster. etc from concrete or brickwork and
preparing surfaces for new screeds, plaster, etc

25mm Screed from floors

A: 245 B:98 C:98 D: 147
E: 98 F:0 G:0 H:0
1:0 J:0 K:0 L:0O

Takina out and removina piping. sanitaryv fittinas.
etc includina disconnecting piping from fittinas
and makina aood floor and wall finishes {(makina
good tiling and paintwork elsewhere)

Vitreous china wash hand basin

A:0 B:0o c:0 10

E:0 F:0 G:0 H:2

1:1 J:i1 K:0 :0
Toilet seat

A:0 B:0 c:0 D:0

E:O F:0 G:0 H:4

I:5 J:3 K:0 L:0

MAKING GOOD OF FINISHES ETC

Remove 100mm width of plaster on either side of crack,
rake out crack: 6mm X 6mm deep, clean out all loose
material and repair crack using Prostruct 506 Flexicoat
polymer modified cementitious coating or similar
approved, to Manufacturer's specification

A:45 B:25 C:35 D:35
E:40 F:5 G:5 H:5
1:5 J:5 K:0 L:0

Carried to Collection

Bill No. 1
Alterations (Provisional)

No

No

m2

No

No

Department of Public Works

Storm Damaged Schools Programme
Phase 16

Imbuyiselo Secondary School

16

16

686

12

205




26

27

Making good existina Roof trusses

Repairs to Bottom Chord

Make good existing timber roof truss in position, of tie
beam span approximately 8 000mm - 9 400mm between
walls and approximately 1600mm high at apex,
including carefully cutting out and removing sections of
damaged 76 x 114mm bottom chord, replacing with new
including bolting new section to old using approved
galvanised mild steel bolts, washers, etc., replacing all
bottom chord fixings, gang nails, etc. (whether damaged
or not), sanding down and sealing entire truss to leave
in a perfect condition, including reinstating in position as

approved by the Engineer

A4 B:2
E:3 F:0
1:0 J:0

Repairs to rafters

C:
G:
K:

3
0
0

D:2

Make good existing timber roof truss in position, of tie

beam span approximately 8 000mm - 9 400mm between

walls and approximately 1 600mm high at apex,
including carefully cutting out and removing sections of
damaged 76 x 114mm rafters, replacing with new
including bolting new section to old using approved
galvanised mild steel bolts, washers, etc., replacing all
rafter fixings, gang nails, etc. (whether damaged or not),
sanding down and sealing entire truss to leave in a
perfect condition including reinstating in position as

approved by the Engineer

A:1 B:1

E:4 F:0

1:0 J:0
Bill No. 1

Alterations (Provisional)

C:

G:

K:

4
0
0

D:2
H:0
L:0
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28

29

Repairs to kina post

Make good existing timber roof truss in position, of tie
beam span approximately 8 000mm - 9 400mm between
walls and approximately 1 200mm high at apex,
including carefully cutting out and removing sections of
damaged 76 x 76mm king post, replacing with new
including bolting new section to old using approved
galvanised mild steel bolts, washers, etc., replacing all
king post fixings, gang nails, etc. (whether damaged or
not), sanding down and sealing entire truss to leave in a
perfect condition, including reinstating in position as
approved by the Engineer

A:2 B:1 c:3 D:2
E:3 F:0 G:0
1:0 J: 0 K:0 L:0

Repairs to Bracinas

Make good existing timber roof truss in position, of tie
beam span approximately 8 000mm - 9 400mm between
walls and approximately 1 200mm high at apex,
including carefully cutting out and removing sections of
damaged 76 x 52mm bracings and intermediate posts
and supports, replacing with new including bolting new
section to old using approved galvanised mild steel
bolts, washers, etc., replacing all king post fixings, gang
nails, etc. (whether damaged or not), sanding down and
sealing entire truss to leave in a perfect condition,
including reinstating in position as approved by the
Engineer

A:0 B:0 C:2 D:0
G:0
K:0
Carried to Coliection
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30

31

32

Repairs to Queen posts

Make good existing timber roof truss in position, of tie
beam span approximately 8 000mm - 9 400mm between
walls and approximately 1 200mm high at apex,
including carefully cutting out and removing sections of
damaged 76 x 52mm queen posts and/or intermediate
and diagonal bracing and/or supports, replacing with
new including bolting new section to oid using approved
galvanised mild steel bolts, washers, etc., replacing all
queen posts and intermediate and diagonal bracing and
supports fixings, gang nails, etc. (whether damaged or
not), sanding down and sealing entire truss to leave in a
perfect condition, including reinstating in position as
approved by the Engineer No

A:1 B:0 c:1 D:1
E:0 F:0 G:0
1:0 J:0 K:0 L:0O

Making good internal cement plaster

Walls in patches m2
A: 150 B:65 C:129 D: 100
E: 140 F:15 G:15 H:0
1:0 J:0 K:0 L:0

Making good external cement plaster

Walls in patches m2
A:104 B:50 C:84 D:70

E: 85 F:20 G:20 H:0
1:0 J:0 K:0 L:0

Carried to Collection
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Bill No. 1
Alterations (Provisional)

COLLECTION

Total Brought Forward from Page No.

Bill No. 1
Alterations (Provisional)

Carried to Summary
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Item
No

BILL NO. 2

CONCRETE. FORMWORK AND
REINFORCEMENT

Key:

ACITOMMOO®m>

Location Description

Block A (Admin)

Block B (8 classroom)

Block C (5 classroom)

Block D (2 classroom & library)
Block E (2 classroom)

Block F (4 classroom)

Block G (Ablution)

Block H (Tuckshop)

General

External works

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 Tests of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the principal agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the principal agent. (Test cubes are measured

separately)

Bill No. 2

Carried to Collection

Concrete, Formwork and Reinforcement

-14-

Department of Public Works

Storm Damaged Schools Programme

Quantity

Phase 16
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Rate Amount




Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as 'left in'
or 'permanent’), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself

Formwork to soffits of solid slabs etc. shall be deemed
to be to slabs not exceeding 250mm thick unless
otherwise described

Formwork to soffits of slabs, beams, etc. shall be
deemed to be propped up exceeding 1,5m and not
exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams,
etc. will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irreguliarity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in Earthworks

REINFORCED CONCRETE CAST AGAINST

EXCAVATED SURFACES
25MPa/19mm concrete
Surface beds and thickenings, etc cast in panels on
waterproofing m3
A:0 B:0O C:10 :0
E: 10 F:0 G:0 H:0
1:0 J:0 K:0 L:0O

Carried to Collection

Bili No. 2
Concrete, Formwork and Reinforcement

-15-

Department of Public Works

Storm Damaged Schools Programme

20
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Imbuyiselo Secondary School




TEST BLOCKS

Making and testing 150 x 150 x 150mm concrete

strength test cube (Provisional)

A:0 B:0 C:1

E:1 F:0 G:0

I:0 J:0 K:0
CONCRETE SUNDRIES
Finishina tob surfaces of concrete smooth with a
power float
Surface beds, siabs, etc to falls

A:0 B:0 C:.98

E: 98 F:0 G:0
1:0 J:0 K:0

MOVEMENT JOINTS ETC

Two sheets of masonite with smooth surfaces as
slip ioints between horizontal concrete and brick
surfaces includina cement mortar bed

Not exceeding 300mm wide

A:0 B:0 C:56
E: 56 F:0 G:0
1.0 J:0 K:0

Expansion ioints with bitumen impreanated
softboard between vertical concrete and brick

surfaces
12mm Joints not exceeding 300mm
A:0 B:0 C:56
E: 56 F:0 G:0
1:0 J:0 K:0

Saw cut joints

high

5 x 30mm Saw cut joints in top of concrete

A:0 B:0 C:.14
E: 14 F:0 G:0
1:0 J:0 K:0

Bill No. 2

D:
H:
L:

o o o

Carried to Collection

Concrete, Formwork and Reinforcement
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196
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REINFORCEMENT (PROVISIONAL)

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds,

slabs, etc m2
A:0 B:0 C:98 D:0
E:98 F:0 G:0 H:0
1:0 J:0 K:0 L:0

Carried to Collection

Bili No. 2
Concrete, Formwork and Reinforcement

17-
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Bill No. 2
Concrete, Formwork and Reinforcement

COLLECTION

Total Brought Forward from Page No.

Carried to Summary

Bill No. 2
Concrete, Formwork and Reinforcement
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Item
No

BILL NO. 3

WATERPROOFING

Key: Location Description
A Block A (Admin)

B Block B (8 classroom)
C Block C (5 classroom)
D Block D (2 classroom & library)
E Block E (2 classroom)
F Block F (4 classroom)
G Block G (Ablution)

H Block H (Tuckshop)

J General

K External works

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

Quantity Rate

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

DAMP-PROOFING OF WALLS AND FLOORS

One laver of 250 micron "Consol Plastics Gunplas
USB Green' or equally anproved waterproof
sheeting sealed at laps with "Gunblas Pressure
Sensitive Tape"

Under surface beds

A:0 B:0O C:98
E.98 F:0 G:0 H:0
1:0 J:0 K:0 L:0

Carried to Collection

BillNo. 3
Waterproofing

m2

Department of Public Works

Storm Damaged Schools Programme
Phase 16

Imbuyiselo Secondary School

Amount

196




JOINT SEALANTS ETC

Two-part arev polvsulphide sealina compound
including backina cord, bond breaker. primer. etc

5 x 10mm In saw cut joints in floors

A0 B:0 c:.7 D:0
E:7 F:0 G:0
1:0 J:0 K:0

Carried to Collection
Bill No. 3
Waterproofing

-20-
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Bill No. 3

Waterproofing

COLLECTION

Total Brought Forward from Page No.

Bill No. 3
Waterproofing

Carried to Summary
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Page Amount
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Item
No

BILL NO. 4
ROOF COVERINGS ETC

Key: Location Description

Block A (Admin & 4 classroom)
Block B (2 classroom)
Block C (4 classroom)
Block D (3 classroom)
Block E (4 classroom)
Block F (Ablution)

Block G (Ablution)

Block H (Teachers ablution)
Block 1 (Ablution)

Block J (Ablution)

External works

General

FXCTIOMMOoOOwW>

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Sheeting:

The roof sheeting shall be 0.58mm thick full hard IBR
profile galvanised mild steel or other approved roof
sheets, roll formed in continuous lengths and cut to
length by a pneumatic cut-off process. A certificate
verifying compliance to all current SANS codes in
respect to galvanised sheeting shall be issued by the
manufacturer

Finishina of sheets:

The paint finish shall be colour plus on one side and
standard grey finish on the other side

Carried to Collection

Bill No. 4
Roof Coverings

-22-

Department of Public Works

Storm Damaged Schools Programme
Phase 16

Imbuyiselo Secondary School




Fixing of sheets:

The roof sheeting shall be laid in long lengths, narrow
flutes outermost, with single flute sidelaps facing away
from prevailing wind. All sheets shall be secured to
timber purlins utilising approved roofing screws in strict
accordance to the manufacturers instructions. Sheeting
is to be drilled and not punched, with side laps filled with
approved Mastic sealant. Sheeting is to protrude a
minimum of 50mm from ends of rafters

Flashings:

Flashings shall be approved by the manufacturer and
fixed to the sheeting with approved fixings. Prior to
flashings being fixed, all troughs at the apex shall be
stop-ended to the full depth of the sheet in order to
prevent any penetration of wind driven water. The
trough shall be lipped at the eaves end to form a drip.
Flashing flanges shall be notched to the sheet profile
where necessary. Care shall be taken to ensure that no
sheeting or flashing will be cut with abrasive disc on roof
surface in order to prevent steel spatter from penetrating
colour coated areas

Erection:

Every precaution shall be taken to prevent damage to
roof sheets during all stages of construction. Duck
boards should be used when necessary to protect the
sheeting from damage. Sheeting which has become
deformed or damaged in any way, shall be replaced, at
no additional cost to the contract

Safety:

The contractor shall exercise special care when
handling long length sheeting, particularly in windy
conditions. Should work be interrupted for any reason,
all loose sheeting and incomplete sections must be
adequately secured against possible movement by wind
and gravity

Carried to Collection

Bill No. 4
Roof Coverings

-23-
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Guarantee:

The manufacturer shall comply with ISO9002 Quality
Management System. Sheeting shall be laid in strict
accordance with manufacturers specifications by an
approved contractor. A written and approved five (5)
year guarantee of site workmanship and water tightness
shall be issued after final inspection of roof sheets by
the manufacturer

TROUGHED METAL SHEETING AND
ACCESSORIES

0.58mm Thick galvanized "Colorbond" IBR profile
metal sheeting or equal approved sheetina. colour
to the determined on site, fixed to timber purlins
with and including approved roofina screws with
19mm round aalvanised washers and rubber aasket
(timber purlins measured elsewhere) and fixed
strictlv in accordance with the manufacturer's
instructions

Roof covering with pitch not exceeding 25 degrees

A:392 B:179 C:336 D: 246
E: 336 F:84 G:0 H:0
I:0 J:o K:0 L:0
Ridge capping 462mm girth
A:35 B:16 C:30 D:22
E:30 F:8 G:0 H:0
1:0 J: 0 K:0 L:0

Hot dip galvanised metal polyclosures to under ridge
capping and eaves

A:84 B:30 C:63 D:50
E:74 F:37 G:0 H:0
1:0 J:0 K:0 L:0

Sondor IBR pattern polyclosure under ridge capping and
eaves

A:42 B:30 C:63 D:50
E: 74 F:37 G:0 H:0
1:0 J:0 K:0 L:0

Carried to Collection

Bill No. 4
Roof Coverings

-24.
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Extra over roof sheet for fixing every crown at eaves

A:24 B:24 C:24 D:24
E:24 F:22 G:0 H:0
1:0 J:0 K:0 L:0O

Extra over for fixing every crown at ridge

A:24 B:24 C:24 D:24
E:24 F:15 G:0 H:0
1:0 J:0 K:0 L:0

ROOF AND WALL INSULATION

"Super Sisalation Heavy Industrial Grade 420" or
equally approved - Double sided reflective foil
laminate incorporating lavers of kraft paber and
reinforcina scrim. laminated together with low
density polvethviene (293asm)

Insulation laid taut over timber rafters (at approximately
1200mm centres) and fixed concurrent with tiling
battens, purlins, etc

A:336 B:154 C:288 D:211
E . 288 F:72 G:0 H:0
1:0 J:0 K:0 L:0

Carried to Collection

Bill No. 4
Roof Coverings

-25-
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1349




Bill No. 4
Roof Coverings

COLLECTION

Total Brought Forward from Page No.

Bill No. 4
Roof Coverings

Carried to Summary
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Item
No

BILL NO. 5

CARPENTRY AND JOINERY

Key: Location Description

A Block A (Admin & 4 classroom)
B Block B (2 classroom)

C Block C (4 classroom)

D Block D (3 classroom)

E Block E (4 classroom)

F Block F (Ablution)

G Block G (Ablution)

H Block H (Teachers ablution)
| Block | (Ablution)

J Block J (Ablution)

K External works

L General

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES
Fixing:

ltems described as 'nailed' shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as 'plugged’ shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
500mm centres, and where described as 'bolted’, the
bolts have been given elsewhere

Joinery:

Descriptions of frames shall be deemed to include
frames, transomes, rails, etc.

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

Carried to Collection

Bili No. 5
Carpentry and Joinery
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Decorative thermosettina plastic laminate coverina:

Laminate covering shall be glued under pressure and
edge strips of same shall be butt jointed at junctions
with adjacent similar finish

Prefabricated plate nailed timber roof truss
contruction:

NOTE: The following is applicable in respect of roof
trusses:

The Contractor shall allow for all items deemed
necessary for the proper design, fabrication and erection
of the roof trusses, bracing, etc.

The materials and design of the roof construction shall
be in accordance with the relevant edition of the South
African National Standards (SANS) and the Standard
Building Regulations (SBR)

The design of trusses and permanent bracing shall be
carried out under the control of a registered professional
engineer who shall provide the requisite certificate of
stability on completion of the roof contruction. All
calculations and drawing, including a key plan of each
building showing the position of each type of member
shall be submitted timeously to the consulting Structural
Engineer for his approval before fabrication is
commenced

Prices are to include for the provision of adequate
temporary bracing during construction to the approval of
the Departmental Engineer

The dimensions in the descriptions of the trusses are
nominal and actual measurements are to be obtained
from the architect and/or the site before fabrication
commences

Trusses must be designed in accordance with the
environmental conditions of the area

The following roof trusses are to a pitch not exceeding
25 degrees (unless otherwise stated) spaced at
approximately 1200mm centres and are to receive
0,58mm thick IBR profile roof sheets on timber purlins
and a nailed up ceiling under

Carried to Collection

Bill No. 5
Carpentry and Joinery
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Pretreatment of timber:

This service falls within the areas defined in the National
Building Regulations for Treatment of Timber against
insect pest affecting softwood fixed permanently in all
buildings

The Regulations require that timber be treated in terms
of the relevant SANS. Tenderers are to make allowance
in their rates

Prefabricated roof trusses. etc:

All timber roof trusses including nail-plated trusses and
bolted trusses with lapped members must comply with
SANS

Prices for roof trusses are to include for all temporary
bracing and supports and for all necessary top and
bottom chord bracing, wind bracing and runners where
required and overhanging ends are to be wrot faced all
round

Plate nailed timber roof truss construction:

The following is applicable in respect of roof trusses:
Trusses are at maximum 1200mm centres. Roof
covering is 0,58mm thick IBR profile roof sheets on
timber purlins. Ceilings are plasterboard on softwood
brandering. The dimensions in the descriptions of the
trusses are nominal and actual measurements are to be
obtained from the Architect and/or the site before design
or fabrication commences

PREFABRICATED ROOF TRUSSES, ETC.

The following in plate nailed timber roof trusses with
pitch not exceeding 25 degrees from an approved
supplier, delivered to site, hoisted into position, fixed
and braced on timber wall plates to SABS 0243:

Prefabricated plate nailed timber roof truss
construction

The following is applicable in respect of roof trusses:

Carried to Collection

Bill No. 5
Carpentry and Joinery
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Trusses are at maximum 1200mm centres

Roof covering is "Chromadek" 0.58mm thick ISQ230 or
equally approved, Z275 spelter galvanised steel
sheeting on purlins. The references given in the
descriptions are to the respective types of trusses. The
dimensions in the descriptions of the trusses are
nominal and actual measurements are to be obtained
from the architect and/or the site before design or
fabrication commences

Double pitch roof truss with a clear span of 9 300mm
rising 1 700mm to apex with a eaves overhang of
600mm on both sides overall including wall plates,
trusses, jack rafters, permanent bracing and 38 x 38mm
battens at centres for roof covering

A:9 B:6 C:10 D:5
E:7 F.0 G:0 H:0
I:0 J:0 K:0 L:0

Provide manufacture and installation certificates (TR1
and TR2), to be supplied by the contractor and
approved by the Consulting Structural Engineer after
manufacture and installation respectively

ROOFS ETC

Sawn softwood

38 x 114mm Wall plates

A:15 B: 18 C:20 D:15
E: 16 F:0 G:0 H:0
I:0 J:0 K:0 L:0

38 x 114mm Longitudinal bracing

A:32 B:24 C:32 D:30
E: 36 F:0 G:0 H:0
I:0 J:0 K:0 L:0O

50 x 76mm Purlins

A: 560 B: 256 C: 480 D: 352
E: 480 F:0 G:0 H:0
{:0 J:0 K:0 L:0

76 x 76mm Splayed purlins

A:70 B:32 C:60 D:44
E: 60 F:0 G:0 H:0
1.0 J:0 K:0 L:0

Carried to Collection

Bill No. 5
Carpentry and Joinery
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10

11

12

Sundries

Wrought faces on sawn timbers

A:4 B:2 C:3 D:3
E:4 F:0 G:0 H:0
1:0 J:o K:0 L:0
Two coats creosote on sawn timbers
A:12 B:4 C:9 D:7
E:10 F:0 G:0 H:0
1:0 J:0 K:0 L:0O

600mm Long wrought end to 38 x 114mm sawn timber
and splayed cut

A:18 B:12 C:20 D:10
E:14 F:0 G:0 H:0
I:0 J:0 K:0 L:0

"Teco" or equally approved hurricane clips

A 560 B:192 C:432 D:336
E: 496 F:0 G:0 H:0
1:0 J:0 K:0 L:0

2.5mm Diameter galvanised wire tie 400mm girth
wrapped around rafter and purlin with ends tied together

A 280 B:96 C:216 D: 168
E: 248 F:0 G:0 H:0
[:0 J:0 K:0 L:0

EAVES, VERGES. ETC

"Everite Flexit" or equally approved pressed nutec-
cement

12 x 220mm Fascias boards fixed to ends of rafters
including galvanised steel H-profile joint strips

A:70 B:32 C:60 D:44
E: 60 F:15 G:22 H:8
1:8 J:8 K:0 L:0

Carried to Collection

Bill No. 5
Carpentry and Joinery
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13

14

12 x 80 x 220mm Angle section barge boards fixed to
ends of rafters including galvanised steel H-profile joint
strips

A:24 B:24 C:24 D:24

E:24 F:22 G:22 H:8

1:8 J: 8 K:0 L:0
DOORS ETC

Wrouaht meranti doors hung to steel frame (Steel
frame elsewhere measured)

44mm Thick framed, ledged and braced battened door
overall size 813mm x 2032mm high formed of 44 x
110mm styles and top rail, 22 x 150mm middle ledge,
22 x 225mm bottom ledge, 22 x 110 braces and and
filled in with 22mm thick "V" jointed boarding on both
sides

A:4 B:2 C:4 D:3
: G:0 H:3
1:3 J:2 K:0 L:O
Carried to Collection
Bill No. 5
Carpentry and Joinery
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Bill No. 5

Carpentry and Joinery

COLLECTION

Total Brought Forward from Page No.

Bill No. 5
Carpentry and Joinery
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Item
No

BILL NO. 6

CEILINGS. PARTITIONS AND ACCESS
FLOORING

Key: Location Description

Block A (Admin & 4 classroom)
Block B (2 classroom)
Block C (4 classroom)
Block D (3 classroom)
Block E (4 classroom)
Block F (Ablution)

Block G (Ablution)

Block H (Teachers ablution)
Block | (Ablution)

Block J (Ablution)

External works

General

FXCe"IOoTMmMoOOoOm>

Tenderers are referred to the Model Preambles for Al
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Fixing

ltems described as 'nailed' shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as 'plugged' shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
500mm centres, and where described as 'boited', the
bolts have been given elsewhere

Carried to Collection

Bili No. 6
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Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

Bulkheads

Bulkheads are defined as those portions of ceilings
which are stepped down from the general ceiling level in
a particular rcom or area and which generally occur
along the perimeter. Their purpose is either to conceal
services or to create architectural features

Bulkheads have only been described as such where
they conform to the above definition and where the
horizontal or vertical dimensions do not exceed 900mm.
Where these dimensions are more than 900mm such
portions of ceilings have been included in the
appropriate general items of ceilings

Unless otherwise described bulkheads shall be deemed
to be horizontal along the length

Steel components

Al steel components for ceilings, partitions, etc. are to
be galvanised in accordance with SANS 121

NAILED UP CEILINGS

12mm "Rhino" avpsum plasterboard

Ceilings including 38 x 38mm sawn softwood brandering
at 600mm centres with cross brandering at joints, ends
of sheets and at light fittings, etc

A:245 B:98 C:196 D: 147
E: 196 F:0 G:0 H:0
1:0 J:0 K:0 L:0

Extra over ceiling for 700 x 800mm trap door of
wrought softwood rebated framing with one sawn
softwood cross brander covered with ceiling board and
fitted flush in opening

A:5 B:2 C:4 D:3
E:4 F:0 G:0
1:0 J:0 K:0 L:0

Carried to Collection

Bill No. 6
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"Rhino” avpsum plasterboard cornices

75mm Coved cornices

A:140 B:56 Cc:112
E:112 F:0 G:0
1:0 J:0 K:0

Bill No. 6
Ceilings, Partitions & Access Flooring

D:84
H:0
L:0

Carried to Collection
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Bill No. 6

Ceilings, Partitions & Access Flooring

COLLECTION

Total Brought Forward from Page No.

Carried to Summary

Bill No. 6
Ceilings, Partitions & Access Flooring
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Item
No

BILL NO. 7

FLOOR COVERINGS. PLASTIC LININGS.
ETC

Key: Location Description

Block A (Admin & 4 classroom)
Block B (2 classroom)
Block C (4 classroom)
Block D (3 classroom)
Block E (4 classroom)
Block F (Abiution)

Block G (Ablution)

Block H (Teachers ablution)
Block | (Ablution)

Block J (Ablution)

External works

General

FXSTIEGTMMOoOOwm>

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Carried to Collection

Bill No. 7
Floor Coverings, Wall Linings, etc

-38-

Department of Public Works
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Phase 16

Imbuyiselo Secondary School




FLOOR COVERINGS

300 x 300 x 2.5mm Thick "Floorflex" or equally
approved semi-flexible vinvl tiles manufactured in
accordance with SANS 581 and laid in FloorworX
No. 62 acrvlic adhesive spread with a trowel fitted
with an A2 notched blade at a rate of between 5.5m2
and 6.5m2 per litre on a previously prepared Class 1
sub floor in accordance with SANS 10070, using
FloorworX Self Leveller when reauired. includina all
cutting and waste. The flooring must be rolled in
both directions with an articulated 68ka three-
sectional roller immediately after it has been laid
into the adhesive

On floors
A: 245 B:98 C:196 D:147
E: 196 F:0 G:0 H:0

1:0 J:0 K:0 L:0O
SKIRTINGS. NOSINGS, ETC

"Marlev " or eauallv approved

12mm anodised aluminium edge strip fixed to concrete

A:0 B:0 cC:0 D:0
E:OQ F:0 G:0 H:0
1:0 J:0 K:0 L:35

POLISH. SEALERS. ETC

"Floorworx" or eauallv approved

Strip floor using "Floorworx Stripper”, including
scrubbing using a diluted solution of "Floorworx Rinse"
and seal with three coats of "Floorworx Silk Matt" or
"Gloss Sealer"

A: 245 B:98 C:196 D:147
E 196 F:0 G:0 H:0
1:0 J:0 K:0 L:0

Carried to Collection

BillNo. 7
Floor Coverings, Wall Linings, etc

-30-

Department of Public Works

Storm Damaged Schools Programme
Phase 16

Imbuyiselo Secondary School

m2 882
m 35
m2 882




Bill No. 7

Floor Coverings, Wall Linings, etc

COLLECTION

Total Brought Forward from Page No.

BillNo. 7
Floor Coverings, Wail Linings, etc

Carried to Summary
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Page Amount
No

38

39




Item
No

BILL NO. 8

IRONMONGERY

Key: Location Description

A Block A (Admin & 4 classroom)
B Block B (2 classroom)

Cc Block C (4 classroom)

D Block D (3 classroom)

E Block E (4 classroom)

F Block F (Ablution)

G Block G (Ablution)

H Block H (Teachers ablution)
| Block | (Ablution)

J Block J (Ablution)

K External works

L General

Tenderers are referred to the Model Preambiles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anadised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

Carried to Collection

Bill No. 8
fronmongery
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Rate Amount




HINGES, BOLTS. ETC

"Union" or equallv approved

100mm Brass hinge

A:12 B:6 C:12

E: 12 F:0 G:0

1:9 J:6 K:0
LOCKS

"Union" or equallv approved

"2277-103 SS" Three lever lockset

A:4 B:2 C:4

E: 4 F:0 G:0

1:3 J:3 K:0
SUNDRIES

"Union" or equally approved

"CZ8731SC" door stop

A:3 B:2 Cc:3
Ex: 3| F:0 G:0
1:1 J:i1 K:0

-
o w

r I O
o = w

PINNING BOARDS. WRITING BOARDS,

PROJECTION SCREENS. ETC

"Vitrex" or equally approved

"System 2000" or equally approved pinning board 1800

x 2800mm high plugged to brick wall

A:5 B:2 C:3
E:3 F:0 G:0
I:0 J:0 K:0

D:3
H:0
L:0O

"System 1000" or equally approved standard vitreous
enamel magnetic chalkboard 4800 x 1200mm high
overall comprising two fixed panels, each 2400 x
1140mm high complete with aluminium chalk rail, etc

Carried to Collection

plugged
B C:3
3 F: G:0
1:0 J: K:0
Bill No. 8
Ironmongery

-42-
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75

26

17

16

16




Bill No. 8

lronmongery

COLLECTION

Total Brought Forward from Page No.

Carried to Summary

Bill No. 8
Ironmongery

-43-

Department of Public Works

Storm Damaged Schools Programme
Phase 16

Imbuyiselo Secondary School

Page Amount
No

41

42




item
No

BILL NO. 9

METALWORK

Key: Location Description

A Block A (Admin & 4 classroom)
B Block B (2 classroom)

C Block C (4 classroom)

D Block D (3 classroom)

E Block E (4 classroom)

F Block F (Abiution)

G Block G (Ablution)

H Block H (Teachers ablution)
| Block | (Ablution)

J Block J (Ablution)

K External works

L General

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Descriptions of bolts. anchors, etc.:

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Items described as 'holed for bolt(s)’ shall be deemed to
exclude the bolts unless otherwise described

Carried to Collection

Bill No. 9
Metalwork

-44-

Department of Public Works

Storm Damaged Schools Programme

Quantity

Phase 16
Imbuyiselo Secondary School

Rate Amount




Items described as 'plugged' shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
600mm centres

Hot dipped aalvanisina:

The mass of hot dip galvanised steelwork has been
calculated on the mass before galvanising and no
allowance has been made for the additional mass of
galvanising for which allowance must be made in pricing

Unless otherwise stated, all steelwork described as
galvanised shall be deemed to include for hot-dip’
galvanising in accordance with the latest SANS
standards

GALVANISED PRESSED STEEL DOOR FRAMES

NOTE:

All door frames to be fitted with one and a half pair
chromium plated on steel, brass butts with double nylon
washers for each door leaf unless otherwise described
and chromium plated striking plates

1.2mm Double rebated frames suitable for one brick
walls

Frame for door 900 x 2100mm high

A:4 B:2 C:4 D:3
E: 4 F:0 G:0
1:3 J:2 K:0

Carried to Collection

BillNo. 9
Metalwork

-45.

No
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Bill No. 9
Metaiwork

COLLECTION

Total Brought Forward from Page No.

Carried to Summary

Bill No. 9
Metalwork
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Page Amount
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Item
No

BILL NO. 10

PLASTERING

Key: Location Description

A Block A (Admin & 4 classroom)
B Block B (2 classroom)

C Block C (4 classroom)

D Block D (3 classroom)

E Block E (4 classroom)

F Block F (Ablution)

G Block G (Ablution)

H Block H (Teachers ablution)
| Block I (Abiution)

J Block J (Ablution)

K External works

L General

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Method :

The method to be used shall be either the monolithic
method or the bonded method

Carried to Collection

Bill No. 10
Plastering

-47-

Department of Public Works

Storm Damaged Schools Programme
Phase 16

Imbuyiselo Secondary School




Preparation :

For granolithic applied monolithically, the concrete floor
shall be swept clean after bleeding of the concrete has
ceased and the slab has begun to stiffen; any remaining
bleed water shall be removed and the granolithic applied
immediately thereafter. For granolithic to be bonded to
the floor siab after it has hardened, the slab surface
shall be hacked (preferably by mechanical means) until
all laitance, dirt, oil, etc. is dislodged and swept clean of
all loose matter. The slab shall then be wetted and kept
damp for at least six hours before applying the
granolithic

Mix :

Granolithic shall attain a compressive strength of at
least 41MPa. The coarse aggregate shall comply with
SANS 1083 and shall generally be capable of passing a
10mm mesh sieve. Where the thickness of the
granolithic exceeds 25mm, the size of the coarse
aggregate shall be increased to the maximum size
compatible with the thickness of the granolithic

Panels :

Granolithic shall be laid in panels not exceeding 14m\'b2
for monolithic finishes, not exceeding 9,5m\'b2 for
bonded finishes and not exceeding 6m\'b2 for all
external granolithic. Wherever possible, panels shall be
square but at no time should the length of the panel
exceed 1,5 times its width

Where possible joints between panels shall be
positioned over joints in the floor slab and shall be at
least 3mm wide through the full thickness of the finish,
separated by strips of wood or fibreboard and finished
with V-joints

Laying :

Monolithic granolithic shall be applied to the partially set
slab and thoroughly compacted and lightly wood floated
to the required levels

Bonded granalithic shall be applied to the slab after
applying a 1:1 sand-and-cement slurry brushed over the
surface and allowed to partially set before applying the
granolithic. The granolithic shall be thoroughly
compacted and lightly wood floated to the required
levels

Carried to Collection

Bill No. 10
Plastering

-48-

Department of Public Works

Storm Damaged Schools Programme
Phase 16

Imbuyiselo Secondary School




After wood floating, the monolithic and bonded
granolithic shall remain undisturbed until bleeding has
ceased and the surface has stiffened. Any remaining
bleed water and laitance shall then be removed and the
surface steel trowelled or power floated

Curing. seasonina and protection :

Granolithic shall be covered with clean hessian with
waterproof building foil over and kept wet for at least
seven days after laying

Colour :

Coloured granolithic shall be tinted with an approved
colouring pigment mixed into a true and even colour

SCREEDS

Screeds wood floated on concrete

25mm Thick on floors and landings

A: 245 B:98 C:196 D: 147
E:196 F:0 G:0 H:0
1:0 J:0 K:0 L:0

Carried to Collection

Bili No. 10
Plastering

-49-
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Bill No. 10
Plastering

COLLECTION

Total Brought Forward from Page No.

Bill No. 10
Plastering

Carried to Summary
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ltem
No

BILL NO. 11
PLUMBING AND DRAINAGE

(PROVISIONAL)

Key: Location Description

A Block A (Admin & 4 classroom)
B Block B (2 classroom)

C Block C (4 classroom)

D Block D (3 classroom)

E Block E (4 classroom)

F Block F (Ablution)

G Block G (Ablution)

H Block H (Teachers ablution)
| Block | (Ablution)

J Block J (Ablution)

K External works

L General

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Wire gratings:

Descriptions of gutter outlets etc. shall be deemed to
include wire balloon gratings

Stormwater channels:

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction,
etc., and disposal of surplus material on site :

Carried to Coliection

Bili No. 11
Plumbing & Drainage (Provisional)
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Department of Public Works

Storm Damaged Schools Programme
Phase 16

Imbuyiselo Secondary School

French drains:

Descriptions of French drains shall be deemed to
include excavation, stone filling graded from 300mm
diameter at bottom to 756mm diameter at top, geofabric
filter blanket over stone, 300mm earth filling over and
disposal of surplus material on site :

Septic tanks:

Descriptions of proprietary type septic tanks shall be
deemed to include excavation, bedding and jointing,
concrete base slabs, jointing to drains and backfilling,
compaction, etc. all in accordance with the
manufacturer's instructions and disposal of surplus
material on site

Stainless steel basins, sinks, wash trouahs. urinals,
etc:

Stainless steel for economy basins, domestic sinks and
worktops shall be Type 430 (17/0) Stainless steel for
urinals, basins, quality sinks, wash troughs, institutional
equipment, etc. shall be Type 304 (18/8) Stainless steel
for laboratory sinks, photographic equipment, etc. shall
be Type 316 (18/8) Units shall have standard aprons on
all exposed edges and tiling keys against walls where
applicable

Sealing of edaes:

Outer edges of sinks, basins, baths, urinals, etc. are to
be sealed against adjacent surfaces with approved
silicone

uPVC pipes and fittinas:

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings. Soil, waste and vent
pipes and fittings shall be solvent weld jointed or sealed
with butyl rubber rings

uPVC pressure pipes and fittinas:

Pipes of 50mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings. Pipes of 63mm diameter and greater shall have
sockets and spigots with push-in type integral rubber
ring joints. Bends shall be uPVC and all other fittings
shall be cast iron, all with similar push-in type joints

Carried to Collection R

Bill No. 11
Plumbing & Drainage (Provisional)

-52.



Hiah densitv polvethvlene (HDPe) pipes and fittinas:

Pipes shall be type IV and of the class specified with
Plasson or Alprene compression fittings

Polvcop polvpropviene pipes:

Polypropylene pipes 54mm diameter and smaller shall
be seamless copper coloured Class 16 pipes jointed
with Fast-fuse heat welded thermoplastic or where so
described Polylock compression fittings Pipes shall be
firmly fixed to walls, etc. with coloured nylon snap-in
pipe clips with provision for accommodating thermal
movement and jointed and fixed strictly in accordance
with the manufacturer's instructions

Copper pipes:

Pipes shall be hard drawn and half-hard Maksal pipes of
the class described. Class 0 (thin walled hard drawn)
pipes shall not be bent. Class 1 (thin walled half-hard),
Class 2 (half-hard) and Class 3 (heavy walled half-hard)
pipes shall only be bent with benders with inner and
outer formers. Fittings to copper waste, vent and anti-
syphon pipes, capillary solder fittings and compression
fittings shall be 'Cobra Watertech' or equal approved
type. Capillary solder fittings shall comply with ISO
2016

Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper
Plumbing soldering technigues. Flux, solder, etc. to be
strictly in accordance with the manufacturer's
requirements with special attention to copper flux
composition

Reducing fittinas:

Where fittings have reducing ends or branches they are
described as 'reducing’ and only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained

Fixina of pipes:

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc.,
casting in, building in or suspending not exceeding 1m
below suspension level

Carried to Collection

Bill No. 11
Plumbing & Drainage (Provisional)
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Paper wrappina to pipes:

Pipes chased into brickwork must be wrapped with two
layers of stout brown paper tied with wire. Rates are to
include for wrapping around joints and fittings

Disinfection of water pinework:

Water pipework is to be disinfected at completion in
accordance with SANS

Densyl petrolatum anti-corrosion tape as
manufactured by Denso SA (Pty) Ltd:

Pipes to be taped shall be coated with the appropriate
primer and the tape shall be applied in the appropriate
widths and with 25% overlaps. Couplings and fittings to
pipes shall be taped in strict accordance with the
manufacturer's instructions including mastic, tape,
Layflat sheeting, securing of same, etc

Prices for wrapping of pipes shall include for all work as
described to couplings in the length

Laying. backfillina. beddina, etc. of pipes:

Pipes shall be laid and bedded in accordance with
manufacturers' instructions and trenches shall be
carefully backfilled

Where no manufacturers' instructions exist, pipes shall
be laid in accordance with SANS

General:

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete and
shall include adaptors for joints to PVC pipes, etc.).
Descriptions of overflow pipes where measured in
number, shall be deemed to include joints to cisterns
and splay cut ends

Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc. shall be deemed
to include excavation, bedding, backfilling, compaction
to a minimum of 98% Mod AASHTO density and
disposal of surplus material off site

Descriptions of service pipes and flexible connecting
pipes shall be deemed to include connections to taps,
cisterns, etc., steel pipes, copper pipes, etc

Carried to Collection

Bill No. 11
Plumbing & Drainage (Provisional)
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Descriptions of WC pans, slop hoppers, etc. shall be
deemed to include for joints to soil pipes (pan
connectors are separately measured)

As-built drawinas:

The contractor shall prepare an updated set of as-built
drawings. At completion of the contract the contractor
shall hand these drawings to the principal agent for
reproducing onto the originals for handing over to the
employer (provision for allowance of as-built drawings
elsewhere)

RAINWATER DISPOSAL

0.8mm Seamless aluminium

125 x 75mm Ogee eaves gutters

A:84 B:30 C:63 D:50
E: 74 F:15 G:20 H:8
1:8 J:8 K:0 L:0O

Extra over eaves gutter for stopped end

A:4 B:4 C:4 D: 4
E:.4 F:4 G:4 H:
1:4 J:4 K:0 L:

Extra over eaves gutter for angle

A:4 B:.4 C:4 D:4
E:4 F:4 G:4 H:4
1:4 J:4 K:0 L:0O

Extra over eaves gutter for outlet for 100mm pipe

A:4 B:4 C:4 D:4
E:4 F:4 G:4 H:4
1:4 J:4 K:0 L:0O

Extra over rainwater pipe for bend

A:8 B:8 c:8 D:8
E:8 F:8 G:8 H:8
1:8 J:8 K:0 L:0

Extra over rainwater pipe for shoe

A:4 B:4 C:4 D:4
E:4 F:4 G:4 H:4
1:4 J:4 K:0

Carried to Collection

Bill No. 11
Plumbing & Drainage (Provisional)
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10

11

100 x 75mm Rainwater pipes

A:10 B:10 c:10 D:10

E: 10 F:10 G:10 H:10

1:10 J:10 K:0 L:0
SANITARY FITTINGS

"Atlas" or equallv approved

“Christy-382" Wash hand basin (colour granite) code
085202 size 387 x 395mm wide with two tap holes
including 40mm waste union

A:0 B:0 c:0 2
E:0 F:0 G:0 H:2
1:1 UK K:0

Universal white top fit toilet seat code (AFWH001)

A:0 B:0 cC:0 D:0

E:O F:0 G:0 H:4

I:5 J:3 K:0 L:0
TRAPS ETC

"Cobra Watertech” or equallv anproved

32mm 340 CP bottle trap including C-342/1 with tail
pipe, C-342/2 capnut and C-342/3 wall flange

A:0 B:0 c:0 D:0
E:O0 F:0 G:0 H:2
1:1 J:1 K:0 L:0O

TAPS, VALVES. ETC

"Cobra" or eauallv approved

"Code - 401" or equally approved CP Basin set
comprising one pair 15mm "Star" pillar taps including

basin waste plug (Code - 301) or equally approved with

chain, stay and backnut

A:0 B:0 c:0 D:0
E:Q F:0 G:0 H:2
1:1 J:1 K:0

Carried to Collection

Bill No. 11
Plumbing & Drainage (Provisional)
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12

13

14

15

16

17

18

WATER SUPPLIES
Class 1 copper pipes
156mm Pipes
A:0 B: c:o0 D:0
E:O FE G:0 H:5
1:5 J: K:0 L:0
22mm Pipes
A:0 B:0 cC:0 D:
E:0 F:0 G:0 H:
1:3 J:3 K:0 L:
15mm Pipes chased into brick walls
A0 B:0O c:0 D:0
E: 0 F:0 G:0 H:3
1:3 J:3 K:0 L:0
22mm Pipes chased into brick walls
A:0 B:0 c:0 D:0
E: O F:0 G:0 H:
1:2 J:2 K:0 L:0

Extra over class 1 copper pipes for capillary fittinas

15mm Fittings
A:0
E:0
1:8

22mm Fittings
A:0
E:O
1:2

B:0
F:0
J:2

c:0
G:0

K:

0

Conper overflow and service pipes

15mm Bent service pipe average 450mm girth and joint
to copper and fittings

A:0
E: 0
1:3

Bill No. 11

B:0
F:0
J:2

C:
G:
K:

Plumbing & Drainage (Provisional)

0
0
0

D:0

Carried to Collection
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Bill No. 11
Plumbing & Drainage (Provisional)

COLLECTION

Total Brought Forward from Page No.

Bill No. 11
Plumbing & Drainage (Provisional)

Carried to Summary
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Item
No

BILL NO. 12

GLAZING

Key: Location Description

A Block A (Admin & 4 classroom)
B Block B (2 classroom)

C Block C (4 classroom)

D Block D (3 classroom)

E Block E (4 classroom)

F Block F (Ablution)

G Block G (Ablution)

H Block H (Teachers ablution)
| Block | (Ablution)

J Block J (Ablution)

K External works

L General

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Float glass

The term ‘float glass' is used for monolithic annealed
glass

Laminated alass

Laminated glass to have polyvinyl butyral (PVB)
interlayer(s)

Carried to Collection

Bill No. 12
Glazing
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GLAZING TO STEEL WITH PUTTY

Note: Tenderers are referred to architect's drawings
annexed to these bill of quantities.

Glazing to conform with "The South African Glass &
Glazing Association (SAGGA)" and shall comply with
the National Building Regulations and Building
Standards Act 103 of 1977 and SANS 10137 Code of
Practice for the Installation of Glazing in Buildings

6mm Clear toughened safetv glass puttied in with
steel window putty as per SANS 10400:N

Panes exceeding 0,5m2 and not exceeding 2m2 m2
A:16 B:7 C:12 D:9
E:12 F:0 G:0 H:0
1:0 J:0 K:0 L:0O

TOPS, SHELVES, DOORS. MIRRORS. ETC

6mm Silvered float alass copper backed mirrors
with polished edaes holed for and fixed with
chromium plated dome capped mirror screws with
rubber buffers to pluas in brickwork or concrete

Mirror 550 x 550mm high No
A:0 B:0 c:0 ;
E:0 F:§ G:5
1:0 J:0 K:0

Glazina Certificate

Issue of AAAMSA Glass & Glazing Certificate by
registered and authorised entity

Carried to Collection

Bill No. 12
Glazing
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Bill No. 12

Glazing

COLLECTION

Total Brought Forward from Page No.

Carried to Summary

Bill No. 12
Glazing
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BILL NO. 13

PAINTWORK

Key: Location Description

A Block A (Admin & 4 classroom)
B Block B (2 classroom)

o] Block C (4 classroom)

D Block D (3 classroom)

E Block E (4 classroom)

F Block F (Ablution)

G Block G (Ablution)

H Block H (Teachers ablution)
| Block | (Ablution)

J Block J (Ablution)

K External works

L General

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

PAINTWORK ETC TO PREVIOUSLY PAINTED
WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Carried to Collection

Bifl No. 13
Paintwork
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Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

COLOURS

Colours, etc.

Unless otherwise described all paintwork shall be
deemed to have a colour value in excess of 7 on the
Munsell system in accordance with SANS 1091

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and aliowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

PAINTWORK ETC TO PREVIOUSLY PAINTED
WORK

ON FLOATED PLASTER

Prepare surfaces and remove all loose material.
apbplv one coat "Plascon or equally aproved
Professional Plaster Prime (PP700)" thinned 20%
and two coats "Plascon Eaa Shell Enamel
{(PSB700)" paint

On internal walls

A:373 B: 162 C:321 D:250
E: 347 F:65 G:65 H:0
1:0 J:0 K:0 L:0

Carried to Collection

Bill No. 13
Paintwork
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On external walls

A: 260 B:124
E:234 F:65
1:0 J:0

ON METAL

C:208
G:65
K:0

D:174
H:0
L:0

Two coats "Silvakote" or eaually approved

bituminous aluminium paint

On 0.85mm profile troughed/ribbed roof sheeting

A:0 B:0O
E:0 F: 40
I:40 J:40

c:0
G:40
K:0

D:0
H: 40
L:0

PAINTWORK ETC TO NEW WORK

ON PLASTERBOARD

Prepare surfaces and remove all loose material,

apply one coat "Plascon Merit Plaster Primer or

eaually aproved” and two coats "Plascon Velvaalo
Polvurethane Enamel or eauallv anroved" paint

On ceilings and cornices

A 245 B:98
E: 196 F:0
1:0 J:0

ON FIBRE-CEMENT

C:196
G:0
K:0

D: 147
H:0
L:0

Prepare surfaces and remove all loose material,

apply one coat "Plascon Merit Plaster Primer or

equally aproved" and two coats "Plascon Velvaalo
Polyurethane Enamel or eauallv aproved" paint

On fascias and barge boards

A:108 B: 54
E:.98 F:20
1:20 J:20
Bill No. 13
Paintwork

c.87
G:20
K:0

D:74
H:20
L:0

Carried to Collection

m2

m2

m2

m2
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ON WOOD

Spot. sand down and prepare wood surfaces and

apply three coats "Plascon Woodcare Woodcoat

Polyurethane or eaually aproved" matt clear varnish

On doors
A:15 B:8
E: 15 F:0

I:11 J:8

C:15
G:0
K:0

Prepare surfaces and remove all loose material.
applv two coats carbolineum paint

On trusses
A:35 B:12
E:31 F:7
1:7 J:7
ON METAL

C:27
G:7
K:0

Hot dipped aalvanised. primed with approved 2

coats "Plascon Metal Galvanised Iron Primer - Code:
GIP 1) steel alkvline primer and allow drying

between the coats and 3 coats (Plascon Arcvlic
Paint_Wall and Ali Code: TWA Tint base) or eaually

approved. colour to Architect

On door frames etc

A:2 B:1
E:2 F:0
1:2

Window frames, etc,

A:38 B:15

E:33 F:5

1:5 J:5
Bili No. 13
Paintwork

G:5
K:0

m2
D:11
H:11
L:0
m2
D:21
H:7
L:O
m2
m2
D:23
H:5
L:0O

Carried to Collection
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Bill No. 13

Paintwork

COLLECTION

Total Brought Forward from Page No.

Carried to Summary

Bill No. 13
Paintwork
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Item
No

BILL NO. 14

EXTERNAL WORK

Key: Location Description

A Block A (Admin & 4 classroom)
B Block B (2 classroom)

Cc Block C (4 classroom)

D Block D (3 classroom)

E Block E (4 classroom)

F Block F (Ablution)

G Block G (Ablution)

H Block H (Teachers ablution)
| Block | (Ablution)

J Block J (Ablution)

K External works

L General

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

The tenderer is referred to the relevant clauses in
the ASAQS Model Trades Preambles 2008 which are
not included in the tender document but will be
deemed to be read in coniunction with same

Explosives :

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

Carried to Collection

Bill No. 14
External Works (Provisional)
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General :

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with
minimum disturbance to adjoining classroom blocks and
their students. He shall provide proper protection and
provide, erect and remove when directed, any
temporary tarpaulins that may be necessary during the
progress of the works, all to the satisfaction of the
principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Removal of materials :

Where removal is included in the heading, sub-heading
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal
of materials including but not limited to labour,
transportation and disposal costs. No further claims in
this regard will be entertained

Carried to Collection

Bill No. 14
External Works (Provisional)
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THE FOLLOWING TO STORMWATER
CHANNELS TO BUILDINGS

Reinforced concrete cast in-situ channels

900mm Wide x 130mm thick overall mesh reinforced
concrete "V"-shaped stormwater channels(1000mm
wide) and apron slab (1000mm wide) combination of 25
Mpa/19mm concrete construction, "V" -shaped
stormwater channel section to be 100mm thick at center
of 500mm wide adjacent surfaces, and both "V" -shaped
stormwater channel and apron slab with and including
Ref 193 mesh reinforcement, 250 micron waterproof
sheeting and rough formwork (Degree of Accuracy lil)
not exceeding 300mm high extreme to vertical edges of
channels and apron slabs. Channels and apron slabs to
be cast in 1000mm long panels, with and including
bitumen impregnated fibreboard joints between adjacent
panels and between panels and adjacent brick walls
with approved joint sealant to all joints, and the whole to
have a wood floated finish

Extra over 900mm wide concrete stormwater
channel/apron slab for corner

Class 34 uPVC pipes

110mm Pipes laid in and including trenches not
exceeding 1m deep

Gulleys. inlet manholes. inspection chambers, etc

Inspection chamber 600 x 600mm and not exceeding
750mm deep internally complete

Gratings, covers, etc

300 x 450mm x 53.2kg Cast iron dished grating and
frame (Saint Gobain code 2880)

Class 100D concrete pipes with interlocking joints

450mm Pipes laid in and including trenches exceeding
1m and not exceeding 2m deep

Carried to Collection

Bill No. 14
External Works (Provisional)
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10

11

12

13

14

15

Sumps, catchpits. inspection chambers. etc.
including concrete kerbs or precast concrete cover
slabs. gratinas and covers

Construct 230mm brick catchpit approximately 1 255mm
x 940mm overall size on plan and approximately
1100mm high, including excavation in earth and cart
away all excess material, 25MPa concrete surface bed
with 2 layers of 395 Mesh, concrete benching for
450mm diameter pipe including 520 x 790 heavy duty
stormwater grating and frame

THE FOLLOWING TO RAIN WATER
HARVESTING TANKS, ETC.

Polvethlene water storaae tanks

5000 Litres Jo-jo rainwater tank or similar approved,
with 75mm Diameter opening for downpipe from gutter
including 50mm Diameter overflow opening with 4mm
Diameter galvanised wire looped through top of tank
isolated with 15mm diameter hose to top of tank and
anchored to top of slab with 'Hilti' hooks drilled into slab
at all four corners and 15mm hose bib tap

Tank stand

Excavation in earth not exceeding 2m deep to reduce
levels

Risk of collapse of sides of trench and hole excavations
not exceeding 1,5m deep

Extra over all excavations for loading, carting and
dumping surplus excavated material (no allowance
made for increase in bulk) off site to be located by the
contractor

Backfilling to trenches, holes, etc.,

Keeping excavations free of all water other than
subterranean water

Reinforced concrete Class 25/19 in surface beds

Reinforced concrete Class 25/19 in strip footings

Carried to Collection

Bill No. 14
External Works (Provisional)
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16

17

18

19

20

21

Finishing top surfaces of concrete smooth with a power
float to surface beds, slabs, etc to falls

Rough formwork to sides edges, risers, ends and
reveals not exceeding 300mm high or wide

Steel reinforcement of various diameters to concrete

foundations

Type 617 fabric reinforcement

One Brickwork of NFX bricks (14 MPa nominal
compressive strength) in Class | mortar

20mm COBRA 541 or equally aproved tank locking tap
fitted to a 22mm extension pipe with barrel nipple &

galvanised socket

Bill No. 14
External Works (Provisional)

Carried to Collection
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Bill No. 14

External Works (Provisional)

COLLECTION

Total Brought Forward from Page No.

Bill No. 14
External Works (Provisional)

Carried to Summary
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Item
No

BILL NO. 15

PROVISIONAL SUMS

Repairs to existing structures

Provide the Amount of R 30,000.00 (Thirty thousand
Rand) for structural repairs in existing classrooms as per
the Structural Engineers requirements

Bilt No. 15
Provisional Sums

Carried to Summary
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PREAMBLE TO THE SCHEDULE OF QUANTITIES

The General Conditions of Contract, the Special and Project Specific Conditions of Contract, the
Specifications (including the Project Specifications, Technical Specifications and Additional
Specifications) and the Drawings shall be read in conjunction with the Schedule of Quantities.

The Schedule comprises items covering the Contractor's profit and costs of general liabilities and
of the construction of temporary and permanent Works.

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the
Schedule, he should note the fact that the Contractor is entitied, under various circumstances, to
payment for additional work carried out and that the Engineer is obliged to base his assessment of
the rates to be paid for such additional work on the rates inserted in the schedule by the
Contractor.

Where applicable, Clause 8 of each Standardised Specification, the measurement and payment
clause of each Particular Specification, and the Scheduled Payment items read together with the
relevant clauses of the Standard, Project, Technical and Additional Specifications, all set out
which ancillary or associated activities are included in the rates for the specified operations.

For example, where PFA 04.02 and FA 15.02 appear in the "Payment Refers To" column, the
specific payment item to be priced shall include all work to be done, material, labour, etc, as
described and specified in the Standard and Particular Specifications, Clauses PFA 04.02 and FA
15.02. The "Payment Refer” item numbers appearing in the Schedule of Quantities thus refer to
the corresponding item numbers in the Specifications.

Descriptions in the Schedule of Quantities are abbreviated and may differ from those in the
Standardised Specifications. No considerations will be given to any claim submitted on these
bases. Should any requirements of the measurement and payment clause of the appropriate
Standardised Specification(s) be contrary to the terms of the Schedule, the requirement of the
appropriate Standard, Project, Particular, Technical or Additional Specification as the case may
be, shall prevail.

Unless stated to the contrary, items are measured nett in accordance with the Drawings without
any allowance having been made for waste.

The amounts and rates to be inserted in the Schedule of Quantities shall be the full inclusive
amounts to the Employer for the work described under the several items. Such amounts shall
cover all the costs and expenses that may be required in and for the construction of the work
described, and shall cover the costs of all general risks, profits, taxes (but excluding value-added
tax), liabilities and obligations set forth or implied in the documents on which the Tender is based.

An amount or rate shall be entered against each item in the Schedule of Quantities, whether or not
quantities are stated. An item against which no amount or rate is entered will be considered to be
covered by the other amounts or rates in the Schedule.

Should the Tenderer group a number of items together and tender one lump sum for such group
of items, the single tendered lump sum shall apply to that group of items and not to each individual
item, or should he indicate against any item that full compensation for such item has been
included in another item, the rate for the item included in another item shall be deemed to be nil.

The Tenderer shall enter a rate or lump sum for each item in the Schedule of Quantities in BLACK
INK.

The Tenderer is also referred to paragraph 7.2 of form PW 782 (07/99): Conditions of Tender,
enclosed to the Tender documents.
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SECTION NO.3

SCHEDULE NO 1: INSTALLATION A ELECTRICAL DISTRIBUTION SYSTEM - NEW ELECTRICAL WORK

IMBUYISELO S. SCHOOL

ITEMDESCRIPTION UNIT| QTY RATE TOTAL
NO
A |LOW VOLTAGE CABLE
Provide, install, test and commission the following 1000V
PVC/SWA/PVC copper cables. Prices shall allow for the installation
of cables in cable ducts, through sleeves, conduit or installation
against vertical and horizontal levels.
1 [10mm? x 2 Core ECC PVC Copper Cable
Supply] m | 310
install m | 310
2 |6mm?x 2 Core ECC PVC Copper Cable
Supply] m | 110
Install m | 110
B |TERMINATIONS
Terminate and make off the following 1000V PVC/SWA/PVC cables
in a cable gland according to the manufacturer's instructions. Provide
the cores with lugs and bolt onto terminals. The cable gland and
marking of the cable shall also be allowed for.
1 [10mm? x 2 Core PVC Copper Cable
Supply| ea 8
Instali| ea 8
2 |6mm?x 2 Core PVC Copper Cable
Supply| ea 6
Install| ea 6
C |CABLE SLEEVES
Provide and install the following UPVC sleeves in the ground
complete with mild-steel draw wire.
1 |50mm Sleeves
Supply| m 90
Installl m 90
2 |50mm Bends
Supply| ea 4
Install] ea 4
Electrical 800 x 800 x 600mm double brick manhole complete with
3 |manhole cover
Supply| ea 2
Install] ea 2

Carried forward
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ITE»{DESCRIPTION UNIT| QTY RATE AMOUNT
NO
Brought forward
D |DISTRIBUTION BOARDS.
New distribution boards, kiosks, etc., supplied and installed in
position, complete with all busbar work, switchgear, terminals, wiring,
lacing, conduit terminations, meters, and all other items, including full
labelling and legend card, all in accordance with the schematic
distribution board drawings:
1 [Distribution board MDB, DB-A
Supply| ea 1
Install| ea 1
2 |Distribution board (DB-B)
Supply| ea 1
Install] ea 1
3 |Distribution board (DB-C)
Supply| ea 1
Install] ea 1
4 |Distribution board (DB-D)
Supply| ea 1
Install| ea 1
5 |Distribution board (DB-E)
Supply| ea 1
Install| ea 1
6 [Distribution board (DB-H) - Weatherproof
Supply| ea 1
Install| ea 1
7 |Distribution board (DB-1) - Weatherproof
Supply| ea 1
Install] ea 1
8 |Distribution board (DB-J) - Weatherproof
Supply| ea 1
Install] ea 1
E |EXCAVATIONS
All prices below shall include the excavation of trenches and holes,
separating of stones, ground, and rock, levelling of trench bed, refill
compacting and reparation of all surfaces to their original finish.
1 |Excavate in soft ground m* | 66
2 |Excavate in soft rock m* | 20

Carried forward
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lil'EN{DESCRIPTION UNIT| QTY RATE AMOUNT
NO

Brought forward

3 |Excavate in hard rock m? 6
4 |Suppy cable marker tape & Install 400mm below finished ground leve] m | 406

F |REMOVAL OF EXISTING ELECTRICAL INSTALLATION

Allow the Net Sum of R6000.00 (Six Thousand Rand) for the removal
1 |of existing Electrical installation in Block A Sum| 1

Allow the Net Sum of R4000.00 (FourThousand Rand) for the
2 |removal of existing Electrical installation in Block B Sum| 1

Allow the Net Sum of R5000.00 (Five Thousand Rand) for the
3 [removal of existing Electrical installation in Block C Sum| 1

Allow the Net Sum of R5000.00 (Five Thousand Rand) for the
4 |removal of existing Electrical installation in Block D Sum| 1

Allow the Net Sum of R6000.00 (Six Thousand Rand) for the removal
5 |of existing Electrical installation in Block E Sum| 1

LIGHTNING PROTECTION INSTALLATION AND ISSUING OF

8 CERTIFICATE FOR BLOCK A, B, C, D, E,H,l and J
Allow for the execution of a Soil Resistivity Survey for the site and for

1 |submitting a copy of the reports to the Engineer. Sum| 1
Allow for the testing of the complete installation, including lightning
protection earth electrodes and the issuing of test certificates for

2 |each block No 8
50mm PVC insulated aluminium conductor for bonding down

3 [conductors to earth rods, etc. inclusive of lugs, ferrules, bolts, etc. m | 145
Supply and install corrosion resistant stainless steel terminal for roof
connection points and and aluminium bond to take aluminium down

4 |conductor from roof terminals. No. | 26
Supply and Install ferrules and lugs for bonding of any metal work to

5 |air terminal system. No | 28
Supply and install test point connection in each down conductor

6 |complete with 132x82x55mm deep screw lid enclosure. No. | 26

7 |Supply and Install 25mm pvc pipe m 91

Carried forward
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'KEI\{ DESCRIPTION UNIT| QTY RATE AMOUNT
NO
Brought forward
TESTING AND COMMISSIONING ELECTRICAL INSTALLATION,
H [CABLES, DISTRIBUTION BOARDS AND ISSUING COC AS PER
SANS 10142.
1 |Distribution board MDB, DB-A Sum| 1
2 |Distribution board DB-B Sum| 1
3 |Distribution board DB-C Sum| 1
4 |Distribution board DB-E Sum| 1
5 |Distribution board DB-E Sum | 1
6 [Distribution board DB-H (Weatherproof) Sum| 1
7 |Distribution board DB-| (Weatherproof) Sum| 1
8 [Distribution board DB-1 (Weatherproof) Sum| 1
| |ALLOWANCE FOR BUILDERS WORK
Allow the Net Sum of R29 000.00 (Twenty NineThousand Rand) for
1 |builders work Sum| 1

TOTAL SCHEDULE 1 CARRIED TO SUMMARY
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SCHEDULE NO 2: INSTALLATION B - ELECTRICAL INSTALLATION IN BUILDINGS - WORK
IMBUYISELO S. SCHOOL: BLOCKA,B,C,D,E, H,land J

ITEM|DESCRIPTION UNIT|QTY| RATE AMOUNT
NO
A |CONDUIT
1 |20mm Diameter PVC Conduit
Supply| m | 940
Install | m | 940
2 |25mm Diameter PVC conduit
Supply| m | 752
Install] m | 750
B [CIRCUIT WIRING
The supply and installation in conduit of stranded copper PVC
insulated conductors in groups.
1 |2 x1.5mm? and 2.5mm? earth wire
Supply] m [2820
Installl m |[2820
2 |2 x2.5mm?and 2.5mm? earth wire
Supply| m |2256
Installl] m [2256
3 |Draw wire
Supply| m |1692
Installl m [1692
C |CONDUIT BOXES
1 |50mm round PVC box fiush in concrete & brickwork
Supply | ea | 94
Install] ea | 94
2 |50mm round Galvanized boxes surface in concrete & brickwork
Supply | ea | 28
Install] ea | 28
3 [100 x 100 x 50mm galvanised box flush in brickwork
Supply| ea | 25
Installl ea | 25
4 100 x 50 x 50mm galvanised box flush in brickwork
Supply| ea | 24
Install] ea | 24
D |[LIGHT FITTINGS
Luminaires and accessories supplied complete with lamps. All
fittings to carry the SABS mark.
1 |[Type A luminaires
Supply| ea | 78
Install| ea | 78

Carried forward
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ITEM|DESCRIPTION UNIT|QTY| RATE AMOUNT
NO
Brought forward
2 |Type B luminaires
Supply| ea | 46
Install]| ea | 46
3 |Type C iuminaires
Supply| ea 9
Install| ea 9
E |SMALL POWER
Supply and installation complete with all covers and fixings.
1 |Photo electric-cell with 65mm deep conduit box
Supply| ea 8
Install| ea 8
2 |Supply & Install 20A Double Pole , 220V Contactor
Supply| ea 8
Install| ea 8
16A single socket outlets plus Euro type as per SANS 164-2, similar
3 [to Crabtree's Classic Combo Slimline Switched Socket
Supply| ea | 25
Installl ea | 25
4 |16A single lever one way light switch
Supply| ea | 21
Install| ea | 21
5 |[16A single lever one way weatherproof light switch
Supply| ea 3
Install| ea 3
F |Earthing and bonding of complete installation sum| 1
G |[Test and Certify as per SANS 10142 sum| 1
H |Earth Electrode Installation sum| 1

TOTAL SCHEDULE 2 CARRIED TO SUMMARY
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KZN Department of Public Works
Effective Date: 16 JANUARY 2023
Revision 9

IMBUYISELO SECONDARY SCHOOL
SUMMARY OF ELECTRICAL INSTALLATION

|

SCHEDULE No.1: INSTALATION A:
ELECTRICAL DISTRIBUTION IN BUILDINGS

SCHEDULE No.2: INSTALATION B:
ELECTRICAL DISTRIBUTION IN BUILDINGS

TOTAL OF SCHEDULE OF QUANTITIES - CARRIED TO FINAL SUMMARY
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KZN Department of Public Works
Effective Date : 16 January 2023
Revision 9

ITEM NO. FINAL SUMMARY AMOUNT
Section No.1
1 Preliminaries
Section No.2
2 Alterations (Provisional)
3 Concrete, Formwork & Reinforcement

4 Waterproofing
5 Roof Coverings

6 Carpentry and Joinery

7 Ceilings, Partitions & Access Flooring
8 Floor Coverings, Wall Linings, etc
9 Ironmongery

10 Metalwork

11 Plastering

12 Plumbing & Drainage (Provisional)
13 Glazing

14 Paintwork

15 External works {Provisional)
16 Provisional Sums
Section No.3
17 Electrical works (Provisional)
Sub - Total
Vat @ 15%
Carried to Form of Tender TOTAL
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KWAZULU-NATAL PROVINCE

REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16

PART C3. SCOPE OF WORKS
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

C3.1 SCOPE OF WORKS
GCC FOR CONSTRUCTION WORKS (Edition 2 of 2010)

Scope of Works complied in accordance with SANS 10403 where reference is made to this part of SANS 1921-1:2004

Project title: Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16
Tender no: ZNTD04545W |Project Code: | 069001

SECTION 1
1 EXTENT OF THE WORKS

1.1 |EMPLOYERS OBJECTIVES

The employer’s objective is to provide for the: Department of Education, KwaZulu-Natal Province a permanent,
safe and hygienic facilities which comply with the Department's Norms and Standards.

1.2 |OVERVIEW OF THE WORKS

This Project involves the Repairs and Renovations to Storm Damaged Schools in the eThekwini District.

1.3 EXTENT OF THE WORKS

The contract comprises the Repairs and Renovations to Storm Damaged Schools. The works include but not
limited to General structural integrity including walls, foundations, and roof structures.

Roof; New IBR roof sheet replacement, Replace damaged rainwater goods, Replace ceilings, Replace fascia and
barge boards, Replace doors, Replace broken windowpanes and glazing. Selected structural works where
required.

1.4 |LOCATION OF THE WORKS

The site is situated in llembe District, KwaZulu Natal north. GPS Co-ordinates for the site is 31.32044° S, -
29.22011° E :

1.5 TEMPORARY WORKS
All temporary work to comply with the Occupational Health and safety Act (Act 85 of 1993)

2 ENGINEERING
21 |EMPLOYER'S DESIGN

Not applicable

2.2 DESIGN BRIEF
Not applicabie

2.3 |[DRAWINGS

See list of drawings/Annexure's attached to this document.

Page 1 0of 7
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Effective Date:16 JANUARY 2023
Revision 9

24

3.1

3.2

33

3.4

3.5

41

DESIGN PROCEDURES
Not applicable

PROCUREMENT
PREFERENTIAL PROCUREMENT PROCEDURES

This tender will be subject to the implementation of the Preferential Procurement Regulations, 2022, pertaining
to the Preferential Procurement Policy Framework Act, Act Number 5 of 2000 and the relevant Supply Chain
Management Legislation and the KwaZulu-Natal Supply Chain Management Policy Framework published by the
KwaZulu-Natal Provincial Treasury. Tenderers are referred to www.kzntreasury.gov.za for access to the
relevant documents.

Tenderers are advised to familiarize themselves with the contents of the KwaZulu-Natal Supply Chain
Management Policy Framework regarding Preference Point Systems, evaluation of tenders appeals and other
matters.

RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT
NOTE : This project will be adjudicated as not exceeding R 50,000 000,00

SCOPE OF MANDATORY SUBCONTRACT WORK
Not applicable

PREFERRED SUBCONTRACTORS/SUPPLIERS
Not applicable

SUBCONTRACTING PROCEDURES
Not applicable

CONSTRUCTION
APPLICABLE SANS 2001 STANDARDS FOR CONSTRUCTION WORKS

The Contractor is referred to the "Model Preambles to Trades - 2008", any "Supplementary Preambles”, the
Electrical Specifications and Mechanical Specification for full descriptions of materials and methods referred to
in these Bills of Quantities/Lump Sum documents, insofar as they apply. The Contractor is advised to study the
"Standard Preambles to all Trades”, any "Supplementary Preambles”, the Electrical Specifications and

Mechanical Specification, before pricing Bills of Quantities/Lump Sum documents.

Where the description in the Bills of Quantities/Lump Sum documents differ from those in the Standard

Electrical Specifications, the descriptions in the Bills of Quantities/Lump Sum documents are to apply. No claim
whatsoever will be allowed in respect of errors in pricing due to brevity of description of items in the Bills of
Quantities/Lump Sum documents which are fully described when read in conjunction with the relevant

Preambles and/or Specifications. Suppliers of materials and the like, whose quality systems apply with one or
more of the SABS/SANS ISO 9000 Series should be used whenever possible in the absence of a particular
SABS/SANS Specification Standard Mark.

Wherever the words "shall be deemed to be included in the description”, "shall be stated” or other words having
the same effect, appear in the Standard System, it shall be deemed that all descriptions in these Bills of
Quantities/Lump Sum documents incorporated such inclusions and statements whether specifically stated or not.

The Contractor is hereby informed that where SABS/SANS Specifications are referred to in these Bills of
Quantities/Lump Sums documents and Specifications thereto, then ONLY the Specification of Work Clauses will
apply. The method of measurement and payment clauses will NOT apply to this Contract.

The Contractor is hereby informed that risk of collapse and keeping excavations free from water (excluding
subterranean water) generally are deemed to be included in the descriptions unless accommodated in the
system of measurement. Please refer to the Geotechnical Investigation report when included at the end of these
tender documents.

Whenever reference is made to "Sub-Contractor”, "Nominated Sub-Contractor” or the like in the specifications
included or referred to in these Bills of Quantities/Lump Sums documents, it shall be deemed to mean
"Contractor” as defined.
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4.2

4.3

44

4.5

4.6

4.7

4.3

5.1

APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS
See above 4.1
PARTICULAR / GENERIC SPECIFICATIONS

The Contractor is referred to the following documents whether attached to this document or not:
SPECIFICATION PAGES

Specification for HIV/AIDS Awareness (CIDB) HIV1 TO HIV3
Specific Construction, Safety, Health and Environmental Plan

Model Preambles for Trades 2008 1t0 49

General Electrical Specification E/ to E/21

Lightning Protection Installation LP/1 to LP/6

CERTIFICATION BY RECOGNIZED BODIES

Only contractors registered with the Electrical Contracting Board of South Africa in accordance with the
Regulations of the Occupational Health and Safety Act will be accepted and pemitted to do work under this
contract.

AGREEMENT CERTIFICATES

Not applicable

PLANT AND MATERIAL PROVIDED BY THE EMPLOYER

Not applicable

SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER
Not applicable

OTHER SERVICES AND FACILITIES

The Contractor shall provide any artificial lighting which may be necessary or required for the proper execution
of the works, and provide electric power and water required by all Sub-Contractors, Nominated Sub-Contractors
and Sub-Contractors appointed directly by the Administration.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and water
consumed.

The Contractor is advised that the permanent light fittings and water points of any kind installed in the Works are
not to be used to provide temporary lighting and supplement water requirements for construction purposes.

MANAGEMENT

APPLICABLE SANS 1921 STANDARDS

Tenderers are referred to
SECTION 2 : SPECIFICATION DATA ASSOCIATED WITH SANS 1921-1:2004 IN THIS DOCUMENT

5.2

RECORDING OF WEATHER

The Contractor shall keep record of abnormal climatic conditions to facilitate the adjudication of claims for
extension of the contract period.
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The Contractor shall allow in his programme for the following number of days for rain days (rain > 10mm per
day) as per the table below:

CURRENT YEAR
Januarvy w/days
|[February w/days
March w/days
Aoril w/days
|Mav w/days
June w/days
July w/days
August w/days
September | w/days
October w/days
November w/days
December w/days 3
53 MANAGEMENT MEETINGS
In order to facilitate the smooth functioning of the Works and to ensure the closest co-operation between all the
parties concerned, the Employer will call for reguiar meetings to be held on the site, at which a senior member of
the Contracting firm and the General Foreman of the Works will always be required to be present.
In addition to the above, other persons will be required to attend these meetings as and when their presence is
necessary, e.g., Consultants in all disciplines, representatives of the various Sub-Contractors, etc.
Proper minutes of these meetings will be kept by the Employer\Principal Agent and copies will be circulated to
all persons attending the meetings and to others who need to be kept informed.
54 FORMS FOR CONTRACT ADMINISTRATION
The Employer shall provide all necessary forms.
5.5 ELECTRONIC PAYMENTS
The Contractor shall provide all required information to the Employer to facilitate electronic payments upon
request.
5.6 DAILY RECORDS
The Contractor shall keep daily records of people and equipment employed as well as a site diary in respect of
work performed on the site.
At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,
reflecting the number and description of tradesmen and labourers employed by him and all Sub-Contractors on
the works each day.
At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,
reflecting the number, type and capacity of all plant, excluding hand tools, currently used on the works.
5.7 BONDS AND GUARANTEES
The Contractor shall within 10 calendar days after receiving notice from the Engineer and prior to receiving a
completed copy of this agreement, including the schedule of deviations (if any), contact the Employer's agent
(whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of contract identified in the
Contract Data.
5.8 |PAYMENT CERTIFICATES

Requirements will be in accordance with the Employers prescriptions.
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5.9 |PERMITS

The Contractor is advised that, in the case of an existing building or institution, all security measures in force will
remain in operation and he must acquaint himself and his Employees with them as he and his Employees will at
all times be subject to these measures.

The Contractor will on no account extend his operations beyond the confines of the building site as indicated by
the Employer and must ensure that all his Employees are made aware of these limits. Any Employee
disregarding this instruction and found outside the limit of the building site without authority, shall be redeployed
immediately and shall not again be employed on this Contract.

The Contractor will be responsible for ensuring that this instruction is strictly enforced and must provide and
remove upon completion or when directed, such other necessary temporary barriers, fences, etc., as may be
required and is to allow opposite this item for any charges he may wish to make in this connection.

The Employer will accept no responsibility whatsoever for damage to or the loss of plant, materials, etc., from

tha cita

5.10 |PROOF OF COMPLIANCE WITH THE LAW

The following certificates must be provided before first delivery is taken:
- HIV/STI Report (Bound into this document)

- Electrical Compliance Certificate

- Plumbing Compliance Certificate

- Lightning Certificate

- Soil Protection Certificate

- Concrete test and cube certificates

- Waterproofing Guarantee certificates

- TR1 and TR2 prefabricated roof truss certificates
- Soil compaction certificates

- Electrical and Mechanical test certificates

- Plumbing and drainage pressure test certificates
- Fire Compliance Certificate

- Entomology Certificate

- SANS 10400-A:2010 compliance certificates

- Latest National Building Regulation

5.11  |INSURANCE PROVIDED BY THE EMPLOYER

Not Applicable

SECTION 2

SPECIFICATION DATA ASSOCIATED WITH SANS 1921-2004

Clause
Numbers
4.1.7| The requirements for drawings, information and calculations for which the Contractor is responsible are:

Prefabricated roof trusses design must be submitted for approval 30 days prior to erections.

4.2.1|The responsibility strategy assigned to the Contractor for the works is:
Strategy A

4.2.2|The structural engineer is:

Architronic

4.2.3|Drawings & other info are to be submitted in accordance with the contractors programme
N/A

4.3|The planning, programme and method statement are to comply with the following:
N/A
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4.12.1|Samples of materials

The work is to be executed with materials of the best specified and in the most substantial and workmanlike
manner under the inspection of the Employer and to his satisfaction.

The Contractor shall furnish, without delay, such samples as called for or may be called for by the Employer,
who may reject all materials or workmanship not corresponding with the approved sample.

The samples of materials, workmanship and finishes that the Contractor is to provide and deliver to the
employer are:

- Tile sample.

- Brick sample.

- Light fitting sample.

- Screed panel 2m x 2m impact test.

- Tested trial mix to be approved by the Engineer.

4.12.2|Fabrication drawings that the contractor is to provide to the employer are:

None

4.12.3|Office accommodation, equipment, accommodation for site meetings and other facilities for use by the
employer and his agents are:

OFFICE FOR FOREMAN

Provide, erect, maintain and remove at completion a suitable temporary office for the Contractor or his Foreman,
perfectly secured, lighted and ventilated and having a desk with drawers.

TELEPHONE

The Contractor shall provide a telephone on the site for the use of the Contractor and all Sub-Contractors for the
duration of the Contract, and must make the necessary application for connection, give all notices and pay all
fees, rentals and charges for the service and also for all calls.

OFFICE FOR INSPECTOR OF WORKS

Provide, erect, maintain and remove at completion a well constructed temporary office for the Inspector of
Works not less than 4 x 3 m on plan and 3 m high to eaves to the approval of the Employer. The office shall be
constructed of wood framing covered externally with corrugated iron or corrugated asbestos and with a lean-to
roof covered with the same material as the external wall covering. The office shall be lined internally with soft
board or other approved material and a ceiling shall be provided of the same material as the internal lining. A
suspended wood floor shall be provided and is to finish not less than 300 mm above the ground level. A
lockable door and a window, which provides adequate light and ventilation, shall be fitted.

An office constructed of 115 mm thick brick-work and provided with a screeded concrete floor and roofed and
ceiled as above described may be accepted as an alterative but prior permission of the Employer will be
necessary before construction of such an office is commenced and his requirements shall be stated and fulfilied
by the Contractor.

The office shall be fitted in an approved manner with a sloping topped desk of height and length suitable for the
laying out and studying of drawings, a desk or table with not less than two lock-up drawers, shelves, seating and
wash-stand, and the Contractor shall provide all necessary attendance.

TELEPHONE IN OFFICE FOR INSPECTOR OF WORKS

The Contractor shall arrange for the installation of a lockable telephone in the Office for the Inspector of Works
for the duration of the Contract. The Contractor will be required to make the necessary application for
connection and give all notices on behalf of the Employer. The Employer will, however, be responsible for the
direct payment of all fees, rentals and other charges by Telkom for the service for the Inspector of Works and for
all calls made from this telephone.
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SHED

Provide, erect, maintain and remove at completion, ample temporary sheds for the proper storage of materials
and for the use of the workmen, and remove when no longer required.

4.14.6|The requirement for provision and erection of signboards are:

Supply, erect, maintain and remove at completion a painted notice board, size overall 2800 x 2345 mm high sign
written to detail as Drawing No. T9506 which drawing is available from offices of the Department of Public
Works. Only the official notice board is to be displayed on the site and no Sub-Contractor's boards will be
permitted. The Contractor, at his own cost, may provide a board on which all sub-contract firms' names may be
sign written. The notice board is to be to the approval of the Employer and is to be maintained in first class
condition and placed where directed at the entrance to the site and remain there for the duration of the Contract.

4.17.1|Requirement for the termination, diversion or maintenance of existing services:

Should the Contractor come in contact with any underground cables or pipes during excavations, immediate
notification must be made to the Employer and all work in the vicinity of such cables, pipes, etc., shall cease until
authority to proceed has been obtained from the Employer. Should the Contractor damage underground cables
or pipes resulting in a disruption of services to an existing institution such damage shall be repaired immediately.

4.17.3|Services which are known to exist on the site:

Investiaate and provide detail drawinas.

4.17.4|Requirement for detection apparatus

None

4.18|ADDITIONAL HEALTH AND SAFETY REQUIREMENTS ARE:

By the submission of a tender, any Tenderer will, if awarded the contract to which this tender document relates,
be deemed to be the mandatory as envisaged by Section 37 (2) of the Act. As a mandatory the successful
Tenderer will be deemed to be the “principal contractor” and an employer in his/her/their own right with duties as
prescribed in the Act and accordingly will be deemed to have agreed to be solely responsible for ensuring that in
connection with the service to which this tender document relates, all work will be performed and machinery and
plant used in accordance with the Act. Should the Contractor, for whatever reason be unable fo perform as
required by the Act, the Contractor undertakes to inform the Employer accordingly.

Tenderers are advised that it is a Condition of this Tender that a 'Construction Phase Safety, Health and
Environmental Plan' specifically relates to the project for which tenders are being submitted and must be
prepared by the Tenderer and submitted with the other tender documents at the time of tender. Failure to do so
will invalidate the tender.

Tenderers are therefore advised to study the 'Construction Safety, Health and Environmental Specification’
which is issued as part of this tender document, the Model Preambles to Trades - 2008, any project Specification
included in this tender document and any and all drawings which are referred to and issued as part of this tender
document before preparing their own project specific 'Construction Phase Safety, Health and Environmental
Plan’ . Tenderers are also advised that such a plan which is submitted with a tender but is incomplete or
considered inadequate by the Employer or his Representative will invalidate the tender.

The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have
allowed for all costs arising from compliance with the Act as no claim for extra costs arising from compliance
with. and obligations in terms of the Act will be entertained.

4.22|WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:
N/A
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= C3.2 - SPECIFICATION FOR HIV/AIDS AWARENESS |

1 Scope

This generic specification contains requirements applicable to the reduction of the risk of transfer of the
HIV virus between and among construction workers and the local community through the following four
strategies:

a) raising awareness about HIV/AIDS;
b) providing construction workers with access to condoms;
c) HIV counselling, testing and referral services; and

d) Sexually Transmitted Infection diagnosis and treatment.

The following standard contains provisions that, through reference in this text, constitute provisions of
this standard:

SANS 4074 ISO 4074, Condom Rubbers

3 Definitions and Abbreviations

3,1 Definitions

Construction Worker: all persons in the employ of the contractor or in the employ of any of the
subcontractors contracted by the contractor.

Local Community: the communities local to the site which are most likely to have contact with the
construction worker and, in particular, sex workers in those communities.

Service provider: the natural or juristic person recognised by the South African Department of
Health as specialist in conducting Aids Awareness Programmes.

3,2 Abbreviations

STI: Sexually transmitted infection
HIV: Human Immunodeficiency Virus
AIDS: Acquired Immune Deficiency Syndrome

4 Objectives

The objectives are to:

a) reduce the risk of transfer of the HIV virus between and among construction workers and the local
community;

b) raise awareness amongst construction workers and the local community of the risk of infection with
the HIV virus;

c) promote early diagnosis; and
d) assist affected individuals to access care and counselling.
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5 Regquirements

5,1 General requirement

The contractor shall, in order to satisfy the objectives stated in 4:

a) make condoms complying with the requirements of SABS ISO 4074 available to all construction
workers at readily accessible points on the site, suitably protected from the elements, for the
duration of the contract;

b) either place and maintain HIV/AIDS awareness posters of size of not less than A1 in areas which
are highly trafficked by construction workers, or provide construction workers with a pamphlet, in
languages largely understood by construction workers, which

¢) encourage voluntary HIV/STI testing;

d) provide information concerning counselling, support and care of those that are infected services;
and

e) comply with the requirements of 5.2.

The provisions of 5.1 c) and d) do not apply to this contract.

5,2 HIV awareness programme
521 The contractor shall:

a) engage a qualified service provider as described in the scope of works to conduct
an HIV Awareness Programme which is structured to achieve the outcomes stated
in 5.2.3 for contract workers as soon as a construction workers camp is
established and populated or, where no such camp is established, within two
weeks of the commencement of a significant portion of the works and at
subsequent intervals, if any, provided for in the scope of works; and

b) arrange for, provide a suitable venue, and instruct all construction workers to
attend the HIV Awareness Programme and notify the Employer's Representative
of the date, time and venue whenever a session with construction workers is
conducted.

Note: The National Department of Public Works maintains a list of qualified service providers.

5.2.2 The contractor shall do nothing to dissuade construction workers from attending such
an HIV Awareness Programme and shall take all reasonable steps to ensure that a
minimum of 90% of construction workers engaged in the works attend such a
programme, when it is conducted.

5.23 The outcomes of the HIV Awareness Programme shall as a minimum, result in contract
workers exposed to such a programme being able to:

a) communicate the existence of problems of HIV and be able to outline the
consequences of transmission of HIV to or from the local community;

b) recall and communicate the mode of HIV transmission and preventative measures
including the proper use of the condom.
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The HIV/ Aids awareness programme described in 5.2 is to be repeated at four month
intervals throughout the duration of the contract. (Four times in total, including the initial
one at the start of the contract)

Reporting

5.31 The contractor shall prepare and attach to his claims for payment a brief report which
outiines how the actions taken by the contractor in the period for which payment is
claimed satisfy the requirements and a schedule which lists the names, identity
numbers, trade / occupation and name of employer of all construction workers exposed
to the programme (see HIV/STI Compliance Report).

53.2 The employer's representative shall certify the report and schedule described in 5.3.1
whenever a claim for payment is issued to the employer.

Note: In the event that the contractor fails to satisfy the requirements of this specification, the employer
(Head: Public Works) may apply any of the sanctions provided for in the contract. Sanctions may
include the application of a financial penaity of .04% of the Contract Sum.

The HIV /Aids awareness programme described in 5.2 shall in addition be conducted for the
benefit of the local community on two occasions in the community centre nearest to the building
site. The contractor shall be responsible for inviting identifiable community-based institutions and
organisations, churches, and schools to participate in the programme.
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C3.3 - HIV/ISTI COMPLIANCE REPORT A
Pro-forma reporting format in terms of the SPECIFICATION FOR HIV/AIDS AWARENESS
Project Code: 069001
Payment Claim number: Period covered by payment claim: | |

1. Distribution of condoms (briefly describe where and how condoms are distributed).

2. Posters / pamphlets (briefly describe where posters were placed / how pamphlets were distributed).

3. Voluntary testing (briefly describe the actions taken / information provided to promote testing).

4. Counselling, support and care (summarise information provided).

5. HIV awareness programme (briefly describe action).
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6. Schedule of construction workers exposed to the HIV awareness programme.
Name Identity number Trade / occupation Name of employer

I hereby declare the above to be a true reflection of actions taken to ensure compliance with the specification.

For Contractor: Emplover's representative:
Name: Name:

Signature: Signature:

Date: Date:
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KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16

PART C4. SITE INFORMATION
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C4.1 SITE INFORMATION
GCC FOR CONSTRUCTION WORKS (2 Edition of 2010)

Project title: | Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16

Tender No. ZNTD04545W Project Code: 069001

C4.1 Site Information

C4.1 GENERAL

(@) |Ground is assumed to be loose, sandy conditions.

(b) [N/A

(c) |Any additional site information such as location, improvements on site, adjacent buildings,
environmental issues, etc. must be described in detail herein. If project is phased, indicate
the phased work procedure with a colour coded site plan or graphical key or sorts.

C4.2 |(GEOTECHNICAL INVESTIGATION REPORT

(a) |Site is an existing school - bidders to note that works to be programmed to ensure as little
disturbance to teaching and learning activities as possible - the school will be fully
operational throughout the construction period.
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) KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16

PART C5 - DRAWINGS / ANNEXURES
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C5.1 - LIST OF DRAWINGS/ANNEXURES

Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16

Tender No.: ZNTDO04545W Project Code: {069001

(Where drawings/annexure's are issued, document compilers must insert the following
paragraph and list the applicable drawings/annexure's below.)

The following drawings/annexure's shall be issued during the Tender period to form part of the
tender documentation. Where applicable, drawings/annexure's could be re-issued to the
Contractor at commencement of the construction phase.

DRAWING NO DESCRIPTION

TBC Site Layout

2022MLJ-P-L-2000 DB-A (MDB) ELECTRICAL SCHEMATIC
2022MLJ-P-L-2001 DB-B ELECTRICAL SCHEMATIC
2022MLJ-P-L-2003 DB-C ELECTRICAL SCHEMATIC
2022MLJ-P-L-2004 DB-D ELECTRICAL SCHEMATIC
2022MLJ-P-L.-2005 DB-E ELECTRICAL SCHEMATIC
2022MLJ-P-L-2006 DB-H ELECTRICAL SCHEMATIC
2022MLJ-P-L-2007 DB-I ELECTRICAL SCHEMATIC
2022MLJ-P-L-2008 DB-J ELECTRICAL SCHEMATIC
SECHEDULE OF LUMINAIRES ELECTRICAL INSTALLATION: iIMBUYISELO SECONDARY
ANNEXURES

Annexure 1 Model Preambles for Trades 2008

Annexure 2 General Electrical Specifications

Annexure 3 Lightning Protection Specifications

Annexure 4 Map of Tender submission location

Annexure 5 Joint Venture Agreement

Annexure 6 Health and Safety Specification

Annexure 7 Health and Safety Bill of Quantities

Annexure 8 Builders Lien Agreement

Annexure 9 Additional Specifications - EPWP

Annexure 10 EPWP Employment Contract
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Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16

ARCHITECTURAL DRAWINGS
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WA KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16

ELECTRICAL DRAWINGS
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EXPLANATORY NOTES AND INSTRUCTIONS ON THE USE OF THESE
MODEL PREAMBLES

1. The document

1.1 This document is published by and is available from the Association of South African Quantity Surveyors, P.O. Box
3527, Halfway House, 1685. Telephone (011) 315 4140. E-mail: administration@asags.co.za

1.2 The contents of this document are intended to cover workmanship and materials encountered in a significant
majority of projects. If a material is not encountered in a significant majority of projects, its preamble will in alf like-
lihood not be included in this document

1.3 By its very nature, this document is a “Model” document and one that is designed to act as a basis upon which to
build. It is anticipated that it will be supplemented by a “Supplementary Preambies” document included in the text
of the bills of quantities that will include, inter alia, the following:

1.3.1 supplementary clauses of a general nature that practitioners may deem necessary to cover their own
individual requirements,

1.3.2  additional clauses pertaining to specific materials incorporated in a project and not covered by the Model
Preambles,

1.3.3 amendments to anything contained in the Model Preambles. A clause has been incorporated in the
“General” section of the document stipulating that anything contained in the “Supplementary Preambles”

which is at variance to that which is contained in the Model Preambles, will take precedence over the
Model Preambles and apply to the works in hand

14 It is intended that this document will be used by reference only in the text of the bills of quantities and will NOT be
bound or reproduced therein

2. The basic philosophy

21 Wherever possible, reference has been made throughout the preambles to South African National Standards
(SANS) to describe materials and methods respectively. It is therefore incumbent on the users of these preambles
to have ready access to the relevant Specifications and Codes. Where such Specifications or Codes do not exist,
suitable preambles have been compiled

22 These preambies have been designed to assist in abbreviating descriptions in the text of the bills of quantities and
practitioners are encouraged to make use of this facility. e.g. The description of a stormwater catchpit would read:

“Brick stormwater catchpit size intemally 600 x 400 x 1 200mm deep to invert fitted with and including a 450 x
300mm x 59kg cast iron grating and frame”

23 Wherever alternatives exist in respect of materials or workmanship, specific choices have been made in these
preambles. Should users require different choices to specific items, these should be referred to in the
Supplementary Preambles as outlined in clause 1.3

3. Additional notes in the use of these Model Preambles

3.1 Concrete, Formwork and Reinforcement

The Project Specification embodied in these preambles was compiled in collaboration with the Authors of SANS
1200G, which forms the basis for the Concrete, Formwork and Reinforcement model preambles

Users of these preambles are advised to submit a copy of the Model Preambles to the Engineers involved in a
project for their scrutiny. Any amplifications, amendments, etc required by individual Engineers would then be
incorporated in the Supplementary Preambles referred to in item 1.3

3.2 Roof Coverings

The roof coverings included in these Model Preambles are limited in their content and therefore any roofing mate-
rial not included in these Preambles will need to have its full preamble included in the Supplementary Preambles

3.3 Structural Steelwork
The comments made under item 3.1 apply equally to Structural Steelwork
Note that the protective treatment of the structural steel covers only the treatment up to and including the primer

(and patching after erection). The finishing coats of paint must be fully described and included either in the
“Structural Steelwork” or in the "Paintwork” trade, as the practitioner wishes

(1)




MODEL PREAMBLES FOR TRADES

| CONTENTS

REFERENCE TRADE PAGE
A General 2

B Alterations 3

Cc Earthworks 4

D Concrete, Formwork and Reinforcement 6

E Precast Concrete 10
F Masonry 11
G Waterproofing 14
H Roof Coverings etc 15
l Carpentry and Joinery 17
J Ceilings, Partitions and Access Flooring 20
K Floor Coverings, Wall Linings, etc 22
L lIronmongery 23
M Structural Steelwork 24
N Metalwork 25
o} Plastering 29
P Tiling 31
Q Plumbing and Drainage 32
R Glazing 41
S Paintwork 42
T Paperhanging 44
u External Works 45




GENERAL

A1

A2

A3

A4

A5

A6

A7

AB

A9

A.10

APPLICATION OF CLAUSES

These Model Preambles for Trades, and any Supplementary Preambles, shall be read in conjunction with and
shall form part of the descriptions of items in the bills of quantities

Where descriptions or Supplementary Preambles in the bills of quantities differ from these Model Preambles for
Trades, the descriptions or Supplementary Preambles in the bills of quantities shall take precedence. Where
supplementary preambles differ from descriptions in the bills of quantities, the descriptions in the bills of
quantities shall take precedence

Except where otherwise stated, all preambles contained in any individual Trade Preamble shalt apply equally to
any work of a similar nature in all other trades

ABBREVIATIONS

The following abbreviations shall apply:

AASHTO - American Association of State Highway and Transportation Officials

AlSI - American Institute of Steel Industries

BS - British Standard

CKS - Coordinating Specifications issued by the Central Coordinating Committee under the
auspices of the South African Bureau of Standards

CSIR - Council for Scientific and Industrial Research

SANS - South African National Standards and the number following shall refer to the
relevant specification or code of practice as the case may be

MATERIALS AND WORKMANSHIP

Materials and workmanship shall be the best of their respective kinds. Only new and undamaged materials shall
be used in the Works. Materials to be permanently instailed into the works shall not be used for any temporary
purposes on site. Work shall be to the approval of the Principal Agent and shall be executed in accordance with
the relevant manufacturer's written recommendations and instructions where applicable

PROPRIETARY PRODUCTS

For the purposes of submission of tenders, rates for items described in the bills of quantities by trade names,
catalogue references, etc shall be for the particular type and manufacture specified

The approval of the Principal Agent shall be obtained prior to any substitution and where products or materials
etc other than those specified are used, adjustments in the rates will be made if necessary

ASSEMBLING
Rates for manufactured items shall include assembling complete and handing over in proper working order
REFERENCES IN DESCRIPTIONS

Any references given in brackets at the end of certain descriptions shall refer to the relevant references on the
drawings or schedules

WATER

Water shall be clean and free from injurious amounts of acids, alkalis, organic matter and other substances and
shall be suitable for its intended use

APPLICATION OF THE NATIONAL BUILDING REGULATIONS
All work shall be executed in accordance with the requirements of SANS 10400
ACCURACY IN BUILDINGS

The dimensional and positional accuracy of the buildings and their component parts shall comply with Grade I
requirements of SANS 10155 unless otherwise stated

REFERENCES TO OTHER DOCUMENTS

References in these “Model Preambies for Trades” to other documents, including SANS, CKS and BS, shall
pertain to the latest edition thereof including all amendments thereto at the date for submission of the tender




B. ALTERATIONS

B.1 ALTERATIONS
In taking down and removing existing work the utmost care shall be observed to prevent any structural or other
damage to remaining portions of the building. The Contractor shall ensure the stability of all structures during
alteration work
Special care shall be exercised during the progress of the work to ensure that any electrical installations, water
supply pipes, telephone and other services which may be encountered are not interfered with and notice shall
be given to the Principal Agent if any disconnection or alterations become necessary
The Contractor shall take all precautions necessary to prevent any nuisance from dust whilst carrying out the
work

B.2 MATERIALS FROM THE ALTERATIONS, CREDIT, ETC
Materials recovered from the alterations (except where described as to be re-used or to be handed over to the
Employer) will become the property of the Contractor, who may allow credit in respect thereof where provided
for in the bills of quantities. Such materials shall not be re-used in new work without written permission from the
Principal Agent
Materials described as “removed” shall be removed from the site immediately.
Materials described as “handed over to the Employer” shall be carefully dismantled where necessary, neatly
stored under cover on the site where directed and protected from damage, until required
Materials described as “set aside for re-use” shall be carefully dismantled where necessary, cleaned, neatly
stored under cover and protected from damage until required for re-use. Any damage caused to such materials
during removal, storage or refixing shall be made good at the Contractor's expense

B.3 DISPOSAL OF DEBRIS ETC
The Contractor shall be responsible for the removal from the site of all materials, debris and rubbish resulting
from the alterations

B.4 MAKING GOOD DAMAGED WORK
The Contractor shall make good in all trades to existing work where damaged or disturbed through the
alterations with all necessary new materials to match the existing

B.5 FORMING NEW OPENINGS OR ALTERING OPENINGS IN EXISTING WALLS
Where new openings are formed or openings aitered in existing walls, the wall above the opening shall be
broken out and a new brick, in situ concrete or prestressed concrete lintel inserted, complete with all necessary
reinforcement, formwork, turning piece, etc, the jambs and portions of openings as described shall be built up
with new brickwork or blockwork properly toothed and bonded to existing, cavities of hollow walls shall be
closed where necessary and finishes shall be made good all round and into reveals

B.6 BUILDING UP OPENINGS

Where existing openings are given in number as built up, the existing surfaces all round shall be prepared as
necessary, brickwork or blockwork properly toothed and bonded to existing, wedged up to underside of existing
lintel and finishes shall be made good on both sides




C. EARTHWORKS

CcA DEMOLITIONS
C1.1 Nature and extent

Descriptions of demolitions give a rough guide only as to the scope of the work. Tenderers are
therefore advised to visit the site before submitting a tender and to acquaint themselves with the nature
and extent of the work to be done and the value of recoverable materials which are not to be re-used
or handed over to the Employer. Unless otherwise stated, loose furniture, kitchen and other equipment,
apparatus, machinery, etc shall remain the property of the Employer and the removal thereof does not
fall within the scope of this Contract

The Contractor shall completely demolish the buildings etc in a careful, skilful, practical and safe
manner down to 150mm below ground level

Demolitions shall include breaking up and removing:
all floors and surface beds;

all external screen walls, steps, ramps, aprons, surface water channels, rainwater sumps,
gulleys, etc attached to the building to be demolished;

all services, manholes, etc in ground to a point not less than 1m beyond the perimeter of the
building including plugging off ends of all remaining pipes, drains, etc, filling in holes where
necessary and ramming and levelling to ground leve!

Where only a portion of a building is to be demolished, it shall be done without damage to the
remaining portion of the building. Any such damage shall be made good by the Contractor at his own
expense

C.1.2  Notices etc

The Contractor shall, before commencing work, obtain all necessary authorisation for carrying out the
work, by whatever means including the use of pneumatic equipment or blasting, give all necessary
notices and pay all charges and fees in connection therewith. He shall also comply with all regulations
pertaining to rodent extermination and he shall obtain the requisite Rodent Extermination Clearance
Certificate and pay all necessary fees. All receipts and certificates shall be left in the safekeeping of
the Principal Agent. All the abovementioned charges and fees shall be paid by the Contractor and
included in his prices

The Contractor shall give ample notice to the Principal Agent and Local Authorities regarding any
disconnections necessary prior to the removal or interruption of electrical or telephone cables, water
and sanitary services etc

C.13 Loss
After the handing over of the site to the Contractor, the full risk of any loss or damage to buildings to be
demolished shall be the responsibility of the Contractor and he shall take such precautions as he
deems necessary against such loss or damage

C.1.4  Materials from the demolitions, credit, etc
Materials recovered from the demolitions will become the property of the Contractor, who may allow
credit in respect thereof where provided for in the bills of quantities. Such materials shall not be re-
used in any new work without written permission from the Principal Agent

C.1.5 Disposal of debris etc

The Contractor shall be responsible for the removal from the site of all materials, rubble, debris and
rubbish resulting from the demolitions

C.2 SOIL INSECTICIDES

The application of soil insecticides shall be carried out in accordance with “The application of soil insecticides
for the protection of buildings” - SANS 10124




c3

C4

FILLING ETC

C.3.1

C3.2

Filling generally

Filling over site shall be spread, levelled, watered and consolidated in layers not exceeding 300mm
Filling under floors and backfiling to excavations shall be suitable inert material, free from clay,
vegetable matter, large stones, etc, having a maximum plasticity index of 10, spread, levelled and
compacted to a density of at least 90% Mod. AASHTO

Hardcore

Hardcore shall be broken stone or other approved hard material graded from 25mm to 75mm with the
finer material on top and shall be spread, levelled and consolidated

EXCAVATIONS

C41

Classification of excavated material

“Hard rock” shail mean granite, quartzitic sandstone or other rock of similar hardness, the removal of
which requires drilling, wedging and splitting or the use of explosives

“Soft rock” shall mean hard material the removal of which warrants the use of pneumatic tools and
includes hard shale, ferricite, compact ouklip and material of similar hardness

"Earth” shall mean all ground other than that classified as “hard rock” or “soft rogk” and shall include
made-up ground and any loose stones or pieces of concrete not exceeding 0,03m in volume



CONCRETE, FORMWORK AND REINFORCEMENT

D.1

SPECIFICATION FOR CONCRETE WORK GENERALLY

All in situ concrete work (plain and reinforced) shall comply with SANS 1200G supplemented by the following
Project Specification. Where SANS 1200G and the Project Specification are in conflict, the Project Specification
shall take precedence

Wherever the term “Engineer” appears in SANS 1200G or in the following Project Specification this shall be
deemed to mean the Principal Agent's representative responsible for this section of the Works

PROJECT SPECIFICATION

The following amplifications, additons and amendments to SANS 1200G shall constitute the Project
Specification. Clause numbers refer to either the existing clauses in SANS 1200G or to new clauses, which are
related to the existing clauses

1.

SCOPE
This clause is amended to include:

1.1 This specification does not cover the methods by which the finished structure is to be
measured for the purpose of payment and the “Standard System of Measuring Building Work®
shall apply

INTERPRETATIONS

2.1 SUPPORTING SPECIFICATIONS
Clause 2.1(b) shall not apply

2.2 APPLICATION
This clause shall not apply

PLANT
4.5 FORMWORK

452  Finish
Unless otherwise stated the quality of all formwork shall be such that the finished
surface of the concrete is “Rough” in terms of clause 5.2.1(a)

CONSTRUCTON
52 FORMWORK
5.2.1 Classification of Finishes

(a) Rough. No treatment of the surface of the concrete will be required after the
striking of the formwork. The finish of the concrete need not be more accurate
than Degree of Accuracy Il

(b) Smooth. Imperfections such as small fins, bulges, irregularities, surface
honeycombing and surface discolorations shall be made good and repaired by
approved methods. The finish of the concrete shall be accurate to Degree of
Accuracy Il

(c) Special
(i) Smooth and fair

This class of finish requires the highest standard of concrete work, formwork,
accuracy and technique

Concrete placed in any one structure to give this finish shall be made from
cement and aggregates from the same source. The grading of the aggregate
shall be kept constant

Formwork shall be metal, wrot timber or other approved material in new
condition designed and constructed to suit the particular job in hand and with
shutter bolts and joints between panels in a regular pattern approved by the
Principal Agent. Joints between panels shall be watertight, but the use of
sealing tape which will mark the concrete shall not be permitted
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5.5

CONCRETE
55.1.6

5517

55.1.8

Designated joints shall be in the position and of the details shown upon the
working drawings. Should the Contractor wish to incorporate further
construction joints or amend the position of those shown to suit his own
requirements or technique, this may be allowed provided that all design
considerations are met, that the prior approval of the Engineer is obtained and
that any extra costs are borne by the Contractor

In the case of horizontal construction joints, the top edge of the concrete on the
smooth and fair finished side shall be struck true and level with a trowel

Special care shall be taken to ensure that forms are clean and free of all pieces
of tying wire, nails and other debris at the time of concreting

The standard of finish shall be such that upon removal of the formwork, no
further treatment, other than treatment of bolt holes if required, shall be found
necessary to provide a straight, smooth and uniform finish of good quality and
consistent colour and texture, free of all honeycombing etc. Any defect shall be
made good by either removing and replacing the defective concrete or, in
certain instances only, by patching

Prescribed mix concrete

Where prescribed mix concrete is specified the proportions of constituents, the
maximum size of coarse aggregate and the estimated minimum compressive
strength shall be as specified in the following table:

Estimated Maximum Proportions of Constituents
minimum nominal
compressive | size of
strength in coarse Fine Coarse
Class of | MPa at 28 aggregate | Cement | aggregate | aggregate
Concrete | days in mm (Parts) | (Parts) (Parts)
A 7 37,5 1 4 8
B 15 19 1 3 5
Cc 20 19 1 2,5 35

Cement shall comply with SANS 50917-1 of strength 32,5N or higher

Should cement and aggregates be mixed 3by volume, the contents of a 50kg
sack of cement shall be taken to be 0,033m

Notwithstanding the requirements contained in SANS 1200G, the Principal
Agent may permit certain items of non-structural concrete to be mixed by hand

If the concrete is mixed by hand, it shall first be mixed in a dry state on a clean
non-absorbent surface until it is of uniform colour and consistency. Just enough
water shall then be added to permit mixing and working, at which stage the
concrete shall continue to be mixed until it is of uniform colour and consistency

Strength concrete

Where strength concrete is specified it shall be designated by its specified
strength followed by the size of stone used in its manufacture, eg 30
MPa/19mm

The water/cement ratio shall be as Table 5 of clause 5.5.1.5 for moderate
exposure conditions

“No-Fines” concrete

“No-fines” concrete shall consist of one part cement to eight parts aggregate
graded from minimum 6mm to maximum 13mm size



D.2

D.3

D4

D.5

The quantity of water used shall be just sufficient to form a smooth grout which
shall completely coat every particle of aggregate and also to ensure that the
grout is just wet enough to form a small fillet at each point of contact between
the stones. “No-fines” concrete mixed with excessive water, which results in a
thin grout, which drops off the aggregate, will be rejected

“No-fines” concrete shall be placed in its final position within 20 minutes of
mixing and shall be placed in continuous horizontal layers. Concrete shall be
spade worked sufficiently to ensure that it fills the forms but vibrating, tamping
or ramming will not be permitted
55.3.2 Ready-mixed concrete
The use of ready-mixed concrete and the acceptability of test results from a
central concrete production facility shall be subject to the written approval of the
Engineer
6. TOLERANCES
Degree of Accuracy Il shall apply for all work unless otherwise stated
7. TESTS
7.1 FACILITIES AND FREQUENCY OF SAMPLING
7.1.2  Frequency of sampling

7.1.25 The frequency of sampling shall be as directed by the Engineer, but not
less than one set of cubes from every 50m?* cast

8. MEASUREMENT AND PAYMENT
This clause shall not apply
AGGREGATES OF LOW DENSITY
Aggregates of low density shall comply with SANS 794
HOLLOW BLOCKS, PREFABRICATED BLOCK BEAMS AND PLANKS, ETC

Blocks, block beams, planks, etc shall be fixed and supported in such a manner that no movement can take
place before or during the casting of concrete. No broken components shall be used

SUPERVISION

A competent and experienced foreman shall superintend personally the whole of the concrete construction and
pay special attention to:

(a) The quality, testing and mixing of materials,
(b) The placing and compaction of concrete,

(c) The construction and removal of formwork and
(d) The sizes and position of reinforcement

The Contractor shall obtain the permission of the Principal Agent before commencing concreting of foundations
or reinforced structure

No inspection, approval, authorisation to proceed, comment or instructions following from such an inspection, or
failure of the Principal Agent to comment on any particular aspect of the work, shall be deemed to relieve the
Contractor in any way from his obligation to ensure through his own supervision that the work is constructed in
every way in accordance with the Drawings, Specification and Conditions of Contract, nor relieve him from his
obligations to make good any fauit or defect, nor shall it be deemed that there is any obligation on the Principal
Agent to inspect all or any part of the Works or that such inspection is necessarily complete in every respect

GENERAL

Concrete

Rates for concrete work shall include all “construction joints” other than “designated joints” as defined in SANS
1200G clause 2.4.3 which are measured separately, and for the design of strength concrete mixes and all
testing of concrete and materials other than compressive strength testing of concrete samples taken from

concrete being placed in the Works. The Contractor shall only be entitled to payment for those samples and
compressive strength tests called for by the Engineer and which pass the test requirements

8



2
Surface beds cast in panels shall be cast in panels approximately 9m
Formwork
Formwork to slabs and beams shall be cambered where required

Rates for formwork to soffits shall include propping not exceeding 3,5m high unless otherwise described.
Formwork to walls and columns is not exceeding 3,5m high above bearing level unless otherwise described

Reinforcement

Standard welded steel fabric reinforcement shall be as included in Table 1 of SANS 1024 and shall have
300mm wide laps.

The mass of binding wire is not included in the mass of the reinforcement and the cost thereof shall be included
in the rates for the reinforcement



E. PRECAST CONCRETE

E.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Precast concrete paving slabs SANS 541
Cement, water, aggregates and reinforcement shall be as described under D. CONCRETE, FORMWORK AND
REINFORCEMENT

E.2 CONCRETE
Concrete shall be as described under D. CONCRETE, FORMWORK AND REINFORCEMENT and unless
otherwise stated shall be prescribed mix concrete Class C but with coarse aggregate of an appropriate size

E.3 MOULDS
Before each casting, moulds shall be coated with a suitable release agent which will not in any way discolour
the surface of the finished product or impair its strength. Where items are described as “finished smooth from
the mould” or as “precast terrazzo”, moulds shall be made to a high degree of accuracy and shall be such as to
leave even and smooth surfaces

E.4 FINISHES TO BLOCKS
Where described as “precast terrazzo”, such surfaces shall have a facing of terrazzo described under O.
PLASTERING. The facing shall be poured into the moulds in a wet state (not dry pressed) and thoroughly
worked up against finished faces to ensure that it finishes smooth from the mould
Projections shall be rubbed off and faces shall be of even colour and free from blemishes, cracks and other
imperfections. Salient angles shall be arris rounded

E.5 CASTING ETC
Items shall be suitably cured, shall not be handled whilst still green and shall not be built in within 21 days of
casting

E.6 REINFORCEMENT
Unspecified reinforcement required for manufacturing, handling and erection purposes and for reinforcing
projecting and other unwieldy portions of blocks shall be provided by the Contractor at his discretion

E.7 BEDDING, JOINTING AND POINTING
Blocks shall be bedded and jointed solidly in Class | mortar as described under F. MASONRY and shall be
pointed with slightly keyed joints
Blocks finished with “precast terrazzo” shall have joints raked out and pointed with slightly keyed joints in tinted
waterproofed mortar composed of one part cement and three parts sand to match terrazzo facing

E.8 GENERAL

Precast concrete work shall include reinforcement required for manufacturing, handling and erection purposes,
steel rod or wire hooks and/or mortices for lewis bolts required for handling and transporting, any necessary
temporary propping and strutting and bedding, jointing and pointing
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F. MASONRY
F.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Burnt clay masonry units SANS 227
Limes for use in building SANS 523 {Slaked (hydrated) limes}
Aggregates from natural sources —
fine aggregates for plaster and mortar SANS 1090
Concrete masonry units SANS 1215
Prestressed concrete lintels SANS 1504
Burnt clay paving units SANS 1575
Metal ties for cavity walls SANS 28
Common cement SANS 50197-1 (Class 32,5N)
Masonry cement SANS 50413-1 (Class 22,5X)
Concrete masonry construction SANS 10145
The structural use of masonry SANS 10164-1
Masonry walling SANS 10249
Concrete floors SANS 10109-1&2
F.2 SAND
Sand shall be washed where necessary and screened through a 2,4mm mesh sieve
F.3 BURNT CLAY BRICKS
Burnt clay bricks shall be of nominal size 222 x 106 x 73mm unless otherwise stated
Common bricks shall be General Purpose bricks
Extra hard burnt bricks shall be General Purpose (Special) bricks
Facing bricks shall exhibit a liability to efflorescence not in excess of “Slight” and water absorption when tested
in conformity with the requirements of SANS 227 shall not exceed 14%
Particular care shall be taken to preserve arrisses and faces of facing and paving bricks during transit and
handling
F.4 CONCRETE BRICKS
Concrete bricks shall have a nominal compressive strength of 8 MPa
F.5 QUARRY TILES ETC
Quarry, cement and similar tiles shall be of approved manufacture, even in shape and size, free from cracks,
twists or blemishes and uniform in colour
F.6 WIRE TIES
Wire ties shall be of galvanized steel of the single wire type for solid walls and either the “Butterfly” or Modified
PWD type for hollow walls. Ties shall be of sufficient length to allow not less than 75mm of each end to be built
into brickwork or embedded in concrete
F.7 BRICKWORK REINFORCEMENT

Brickwork reinforcement shall be manufactured from hard drawn steel wire conforming to BS 785 and shall
consist of two 2,8mm diameter main wires with 2,5mm diameter cross wires at 300mm centres welded at
intersections
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F.8

F.9

F.10

Brickwork reinforcement shall be lapped not less than 300mm at end joints and for a length equal to the width of
the widest reinforcement at intersections

MORTAR

Mortar shall comply with the following table:

1 2 3 4
Mortar Class Minimum compresive Cement:sand Cement:sand

strength MPa (common cement) (masonry cement)
1 10 1:4 or 50kg to 130 litres 1:3 or 50kg to 100 litres
H] 9 1:6 or 50kg to 200 litres 1:5 or 50kg to 170 litres
| 1,5 1:9 or 50kg to 300 litres 1:6 or 50kg to 200 litres

Mortar shall be Class Il unless otherwise specified
Mortar plasticizers may only be used with the approval of the Principal Agent

The materials shall be mixed dry until of uniform colour, water added and the mixture turned over until the
ingredients are thoroughly incorporated

Mortar shall be produced in such quantities as can be used before commencement of set and no mortar that
has set shall be used

COMPO MORTAR

Compo mortar shall be Class HI mortar in accordance with clause F.8 but with a lime content of 80 litres

The lime and sand shall be mixed dry until of uniform colour, water added and the mixture turned over until the
ingredients are thoroughly incorporated. Immediately before use, the cement shall be mixed in and the requisite
amount of water added. Compo mortar shall be produced in such quantities as can be used before
commencement of set and no compo mortar that has set shall be used

BRICKWORK

Wherever practicable, brickwork shall be built in stretcher bond. Unless legitimately required to form bond, no
false headers shall be used. English bond shall only be used where specifically so indicated or where stretcher
bond is not practicable

Brickwork, unless otherwise described, shall be built in Class [l mortar
Bricks shall be laid on a solid bed of mortar and all joints shall be grouted up solid

The brickwork shalt be carried up in a uniform manner, no part being raised more than 1,2m above adjoining
work

Where necessary, bricks shail be wetted before being laid and the course of bricks last laid shall be well wetted
before laying a fresh course upon it

Walls in thicknesses of more than one skin shall have at least five wire ties per square metre. Linings to
concrete, unless otherwise specified, shall be tied to the concrete with at least five wire ties per square metre

Hollow walls, unless otherwise specified, shall be built of two half brick skins with cavity between, tied together

with at least five wire ties per square metre. The cavities shall be kept free of all rubbish, mortar droppings and
projecting mortar. Mortar joints to brickwork shall be not less than 8mm or more than 12mm thick
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F.11

F.12

F.13

F.14

BLOCKWORK

Unless otherwise described, all blockwork shall be built in stretcher bond. Whole blocks shall be used except
where bats or closers are required to form bond. Blockwork, unless otherwise described, shall be built in Class
Il mortar

Solid blocks shall be faid on a solid bed of mortar and all joints shall be grouted up solid

Hollow blocks shall be laid in shell bedding, ie only the inner and outer shells of the blocks shall be covered with
mortar. Vertical joints shall be similarly formed

The blockwork shall be carried up in a uniform manner, no part being raised more than 1,2m above adjoining
work

Clay blocks shall be wetted before being laid and the course of blocks last laid shall be well wetted before laying
a fresh course upon it

CENTRES AND TURNING PIECES
Centres and turning pieces to soffits of arches and lintels shall be left in position for not less than 14 days
FACE BRICKWORK

Face brickwork shall be built in stretcher bond, unless otherwise specified, to a true and fair face. Perpends
shall be vertically aligned

Facing bricks shall be mixed to ensure that the proper blending of bricks within the colour range of each facing
brick being used is obtained

PAVINGS, SILLS, COPINGS, ETC

Clay bricks and tiles shall be wetted before fixing and shall be solidly bedded and jointed in Class | mortar and
pointed with slightly keyed joints
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G. WATERPROOFING

G.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Bituminous damp-proof courses SANS 248 (Type FV)
Polyolefin film for damp- and waterproofing in
buildings (walls, sills, etc) SANS 952 (Type B)
Polyolefin film for damp- and waterproofing in
buildings (floors and basements) SANS 952 (Type C)
Mastic asphalt for roofing SANS 297
Mastic asphalt for damp-proof courses
and tanking SANS 298
Bituminous roofing felt SANS 92 (Type 60)
Polyolefin film for damp- and waterproofing in
buildings (flat roofs) SANS 952 (Type A)
Chloroprene rubber sheet (for waterproofing) SANS 580
Sealing compounds for the building industry,
two-component, polysulphide base SANS 110 (Type 2 - Gun Grade)
Sealing compounds for the building and construction
industry, two- component, polyurethane base SANS 1077
The waterproofing of buildings (including damp-
proofing and vapour barrier installation) SANS 10021

G.2 WATERPROOFING TO ROOFS, BASEMENTS, ETC
Waterproofing to roofs, basements, etc shall be carried out by workmen who are experienced in this type of
work

G.3 DAMP-PROOF COURSE TO WALLS

All joints in damp-proof course to walls shall be lapped a minimum of 150mm except at junctions and corners

where the lap shall equal the full thickness of the wall
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H. ROOF COVERINGS ETC

H.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Concrete roofing tiles SANS 542
Clay roofing tiles SANS 632
Sawn softwood timber battens SANS 1783-4
Fibre-cement sheets (flat and profiled) SANS 685
Aluminium alloy corrugated and troughed sheets SANS 903
Continuous hot-dip zinc-coated carbon steel sheet
of commercial, lock-forming and drawing qualities SANS 3575
Continuous hot-dip zinc-coated carbon steel sheet
of structural quality SANS 4998
Polyolefin film for damp- and waterproofing in
buildings SANS 952
Metal roofing tiles SANS 1022
Glass-reinforced polyester (GRP) laminated sheets
(profiled or flat) SANS 1150
Fasteners for roof and wall coverings in the
form of sheeting SANS 1273
Materials for thermal insulation of buildings SANS 1381-18&4
Expanded polystyrene thermal insulation boards SANS 1508
Fixing of concrete interlocking roofing tiles SANS 10062
Roof and side cladding SANS 10237
Sheet zinc BS 849
Sheet lead BS 1178
Sheet aluminium BS 1470
Sheet copper BS 2870

H.2 GALVANIZED STEEL PROFILED SHEETS ETC
Galvanized steel profiled sheets, ridge and hip coverings, etc shall be coated with a minimum of 275 g zinc per
m?and shall be free of white rust

H.3 GALVANIZED SHEET IRON
Galvanized sheet iron shall be rolied steel sheet coated on both sides with a minimum of 275 g of zinc per m?
and shall be free from white rust

H.4 NAILING AND SCREWING

Where nailing and screwing is required:
e galvanized iron nails and screws shall be used for galvanized sheet iron and sheet zinc
e  copper or copper alloy nails and screws for sheet copper and sheet lead

» aluminium alloy or stainless steel nails and screws for sheet aluminium
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H.5

H.6

LAPS

Sheet metal flashings shall have minimum 100mm laps and linings to valleys, secret gutters, etc minimum
225mm laps

GENERAL

Rates for profiled sheet roofing and rolled edges, ridge and hip coverings, flashing pieces, etc of metal, fibre-
cement, plastic, etc shall include fixing accessories
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CARPENTRY AND JOINERY

MATERIALS AND WORKMANSHIP

Materials and workmanship shall comply with the following standards:

Sawn softwood timber : General requirements

Sawn softwood timber : Stress-graded structural
timber and timber for frame wall construction

Sawn softwood timber : Brandering and battens

Softwood flooring boards

Hardwood furniture timber
Hardwood block and strip flooring
Wooden ceiling and panelling boards
Laminated timber (glulam)

Gypsum plasterboard

Fibreboard products

Wood-wool panels (cement bonded)
Fibre-cement sheets (flat and profiled)
Fibre-cement boards

Plywood and composite board
Wooden ceiling and panelling boards
Particle boards

Decorative laminates

Wooden doors

Fire doors

Materials for thermal insulation of buildings

Expanded polystyrene thermal insulation boards

Mild steel nails
Metal screws for wood

Wood-preserving creosote

SANS 1783-1

SANS 1783-2
SANS 17834
SANS 629
SANS 1099
SANS 281
SANS 1039
SANS 1460
SANS 266
SANS 540
SANS 637
SANS 685
SANS 803
SANS 929
SANS 1039
SANS 50312-1to7
SANS 4586
SANS 545
SANS 1253
SANS 1381-1,2,4&6
SANS 1508
SANS 820
SANS 1171
SANS 539

Softwood shall bear the relevant SABS mark and shall be ordered in the sizes in which it will be used as no
scantlings of marked timber will be allowed. Should SABS marked timber be unavailable, the Principal Agent's
prior permission shall be obtained before using unmarked timber

HARDWOODS

All hardwoods shall be specially selected, well seasoned, free from sapwood and well kiln dried. Meranti shall
be Red or Medium Brown Meranti, even in grain and colour, selected from “Standard and Better” quality from

Malaysia
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INFECTION AND PRE-TREATMENT OF TIMBER

All timber used on the site, whether for permanent or temporary work, shall be free of borer or other beetle and
termite infection. If the work under this contract falls within an area designated under Government Notice R2577
of 197812-29, permanent softwood fixed in the building shall be treated against borer etc in accordance with
Government Notice R451 of 1969-03-28 using Class B or C preservative

When treated timbers are cut, the cut surfaces shall be effectively brushed with at least two coats of
preservative solution

CONSTRUCTION IN GENERAL

Where applicable, construction methods shall comply with SANS 10082. Wood and laminate flooring shall be
installed in accordance with SANS 10043. Roof trusses shall be manufactured, erected and braced in
accordance with SANS 10243

STRUCTURAL TIMBER

Timbers generally shall be in single lengths and jointing of timbers will only be permitted when the required
length is unobtainable. Only the absolute minimum of joints to obtain a particular length will be permitted and
such joints are to be evenly spaced along the length of the timber

Finger-jointing of structural timber will be permitted, in which case it shall be manufactured in accordance with
SANS 10096

PLATE NAILED TIMBER ROOF TRUSSES

Plate nailed timber roof trusses shall be of approved design and manufacture and constructed with softwood
structural timber by a truss Fabricator holding a current Certificate of Competence awarded by the Institute of
Timber Construction

Each roof truss shall have all its members accurately cut and closely butted together and rigidly fixed by CSIR
approved patented galvanized metal spiked connectors, precision pressed on both sides of each intersection by
an approved method, all in accordance with the manufacturer's instructions

The design, manufacture and transportation of the roof trusses, bracing, etc shall be under the contro! of a
registered Structural Engineer in accordance with SANS 1800, SANS 10160 and SANS 10163, who shall, after
erection, provide a certificate confirming that the design, manufacture, transportation, erection and bracing has
been carried out in accordance with this specification

The design shall include for all live loads, wind loads and for dead loads imposed by roof covering, purlins,
ceilings, etc

Fully detailed shop drawings of all trusses etc, indicating sizes, bracing, loading, etc, shall be submitted to the
Principal Agent for approval prior to fabrication

Unless specific erection instructions are given, erection shall be carried out in accordance with the procedures
and recommendations of the manual “The Erection and Bracing of Timber Roof Trusses” published by the

Institute for Timber Construction and the Council for Scientific and Industrial Research or as detailed by the
designer

Roof trusses and bracing shall include design and preparation of shop drawings

TONGUED AND GROOVED BOARDING

Tongued and grooved boards for floors, paneliing, etc shall be in long varying lengths with joints tightly cramped
up and secret nailed. Flooring boarding shall be flush jointed with staggered heading joints and machine sanded
after fixing

JOINERY

Skirtings, cornices, rails, etc shall be in single lengths wherever practicable and shall have splayed heading
joints where

necessary. Skirtings shall be trenched at back

All horns of door frames shall be checked and splayed back where frames are fixed projecting or flush with
surface and built in

Heads of screws in exposed faces of hardwood joinery shall be sunk and match pelieted

Joinery shall have arris rounded angles and shall be blocked and planted on
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1.9

.10

111

.12

VENEERS

All face veneers shall be of kiln dried timber, free from knots, cracks, patchwork, sapwood and other defects,
selected and glued, dried and machine-sanded to a smooth finish. All veneers shali be applied under hydraulic
pressure

DOORS
Flush doors shall have solid timber edge strips with concealed edges. Where doors are to be finished with a
transparent finish, the veneer and the edge strips shall be timber of the same species and as far as possible of

matching colour. Unless otherwise described all flush doors shall be of interior quality, but where exterior quality
doors are specified the glue used shall be of the WBP type

Framed and ledged batten doors described as filled in with V-jointed boarding shall be filled in flush on one side
with tongued and grooved vertical boarding, V-jointed on one or both sides and of the thickness stated. The
boarding shall be in narrow widths, ciosely cramped up, rebated or tongued on outer edges and housed to
grooves in stiles and rails and twice countersunk brass screwed at each intersection with ledges and braces
and the inner edges of the abutting stiles and rails shall be chamfered to form a V-joint at junction with the board
Unless otherwise described double doors shall have rebated meeting stiles

FIXING

All nails and screws shall be of the size, length and type appropriate to their respective uses. All screws for
hardwood joinery work shall be brass

ltems described as “plugged” shall be screwed to fibre, plastic or metal plugs at not exceeding 600mm centres.
Where items are described as “bolted”, the bolts have been given separately

ADHESIVES

Adhesives shall comply with BS 1204 and 4071 where applicable. Adhesives used in the manufacture of
external joinery exposed to excessive moisture (eg kitchen and laboratory worktops) shall be of the WBP type
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J. CEILINGS, PARTITIONS AND ACCESS FLOORING
JA MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Gypsum plasterboard SANS 266
Fibreboard products SANS 540
Gypsum cove cornice SANS 622
Wood-wool panels (cement-bonded) SANS 637
Sawn softwood timber : Brandering and battens SANS 17834
Sawn softwood timber : Timber for frame wall
Construction SANS 1783-2
Fibre-cement boards SANS 803
Plywood and composite board SANS 929
Wooden ceiling and panelling boards SANS 1039
Materials for thermal insulation of buildings SANS 1381-184
Expanded polystyrene thermal insulation boards SANS 1508
Raised access fiooring SANS 1549
J.2 TONGUED AND GROOVED BOARDING
Tongued and grooved boarding for ceilings shall be in long varying lengths, V-jointed one side and with joints
tightly cramped up and secret nailed
J.3 CEILINGS ETC
J.3.1 Brandering
Brandering for ceilings and eaves soffit coverings shall be symmetrically arranged with necessary
smaller panels. Main branders shall be at right angles to roof timbers, with cross branders cut in
between and branders shall be fixed with galvanized wire nails driven in on skew alternately in
opposite directions
J.3.2  Ceiling boards
Ceiling boards shall be in long lengths symmetrically arranged with necessary smaller panels, closely
g::ltsed and secured at 150mm centres to brandering with galvanized or cadmium-plated clout-headed
J4 GYPSUM SKIM PLASTER
Gypsum skim plaster shall be pure gypsum plaster finished with a steel trowel
J.5 EXPOSED TEE-SYSTEM SUSPENDED CEILINGS

The ceiling panels shall be as described in the items and the panels shall be stiffened at back as recommended
by the manufacturer to prevent bowing or sagging

The exposed surfaces of all ceiling panels and supporting members shall be uniform in colour and free from
surface blemishes

The suspension grid system shall be an approved patent suspension system comprising 38mm galvanized steel
main and cross tee bearers spaced in both directions at centres to suit sizes of ceiling panels used, with the
cross bearers fitted between and notched to form flush fit with main bearers. The exposed flange of the tees
shall be 25mm wide, covered with a rolled aluminium cap painted a low sheen satin white. Cornices etc shall be
as described in the items and shall be finished to match the exposed tees
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J.6

The main tee bearers shall have holes for cross tees at 300mm centres and holes for hangers at 50mm centres.
In addition, main and cross tee bearers shall be holed as necessary for and provided with timber wedges or
steel clips where recommended by the manufacturer to prevent ceiling panels from lifting

The web of the exposed cross tee bearers shall extend to form a positive interiock with the main tee bearers
and the lower flange shall be cut back to provide a joint free appearance

All hangers shall be galvanized and shall be at centres to meet the requirements of the specification with one
end fixed to the suspension grid main bearers and the other end fitted with suitable galvanized fixing cleat
securely fixed to the structure. Fixing points shall be agreed to by the Principal Agent before any power shot
fixings are made. Hangers shall not be suspended from air-conditioning ducts. Where recommended by the
manufacturer, hangers shall be of the rigid type

Component parts and fixings shall be non-corrosive and able to withstand atmospheric pollution. Surfaces of
aluminium which are in contact with other materials when fixed, particularly metals, shall be suitably insulated to
prevent electrolytic corrosion

Ceilings shall comprise hangers, suspension grid system and ceiling panels, shall be constructed in a manner
suitable for carrying air-conditioning diffusers and light fittings in the positions required, shall be set out to
layouts approved by the Principal Agent and shall have the standard suspension systems modified as
necessary to work around any pipes or light fittings

FLUSH PLASTERED SUSPENDED CEILINGS

Gypsum piasterboard panels of the specified thickness generally in 1200mm widths and in long lengths shall be
fixed grey side down with self-tapping screws to the suspension system with the joints between boards loosely
butt jointed and covered with 50mm wide strips of self-adhesive fibre tape

The plasterboard panels shall be finished with gypsum skim plaster trowelled to a smooth polished surface to
the thickness etc recommended by the manufacturer

The suspension system shall be an approved patent concealed suspension system consisting of galvanized
mild steel bearers suspended on approved non-rusting metal hangers spaced generally at 1200mm centres or
to suit layout of air-conditioning ducts and other services etc above ceiling with one end bolted to the bearer and
the other end fitted with a galvanized fixing cleat securely fixed to the structure as required

Fixing points shall be agreed to by the Principal Agent before any power shot fixings are made. Hangers shall
not be suspended from air-conditioning ducting

Ceilings shall comprise hangers, suspension system, ceiling panels and plaster finish, shall be constructed in a
manner suitable for carrying air-conditioning diffusers and light fittings in the positions required, shall be set out
to layouts approved by the Principal Agent and shall have the standard suspension system modified as
necessary to work around any pipes or light fittings
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K. FLOOR COVERINGS, WALL LININGS, ETC
KA MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Semi-flexible vinyl floor tiles SANS 581
Resin modified viny! floor tiles SANS 586
Flexible vinyl flooring SANS 786
Hardwood block and strip flooring SANS 281
Wood mosaic flooring SANS 978
Textile floor coverings (pile construction) SANS 1375
Textile floor coverings (needle-punched
construction) SANS 141
Carpet underlays SANS 1419
The installation of wood and laminate fiooring SANS 10043
The installation of resilient thermoplastic
and similar flexible floor covering materials SANS 10070
The instalfation of textile loor coverings SANS 10186
Sheet linoleum (calendered types),
cork, carpet and linoleum tiles BS 810
Solid rubber flooring BS 1711
Felt backed linoleum BS 1863
K.2 LAYING OF MATERIAL
Floor tiles shali be laid with continuous joints in both directions
Patterned floor coverings shall be matched at joints
K3 GENERAL

Floor coverings, wall linings, skirtings, nosings, etc shall include all preparatory work to screeded or plastered

surfaces etc, priming coats and adhesives

Floor coverings and wall linings shall be dressed around and into corners. Wood block and wood mosaic
flooring shall be sanded with a sanding machine and sealed with a coat of approved penetrating sealer

Plastic handrails shall have welded and polished butt joints
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L. IRONMONGERY
L1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Locks, latches and associated furniture
for doors. (Domestic type) SANS 4
Kitchen cupboards: Built-in and free-standing SANS 1385
Single action closers SANS 1510
Padlocks SANS 1533
Fasteners SANS 1700
Chalk writing boards for schools CKS 36
L.2 KEYS
Locks shall have the minimum possible number of interchangeable keys. Cylinder locks and locks described as
“en suite” shall be clearly marked with consecutive numbers and each key shall be punched with the
corresponding number of the relative lock
L.3 FIXING
Unless otherwise described, ironmongery is to be fixed to wood
Items described as “plugged” shall be screwed to fibre, plastic or metal plugs
Screws, bolts, etc for fixing of ironmongery shall be of matching metal and finish, except for aluminium
ironmongery or ironmongery fixed to aluminium in which cases stainless steel screws may be used
All necessary preparation of pressed steel door frames for the fixing of ironmongery to the frames has been
included with the pressed steel door frames
L4 KITCHEN CUPBOARDS

Steel cupboards shall be finished with baked enamel. Tops of floor cupboards shall have laminated plastic
covering

Cupboards shall be fitted with all necessary hinges, handles, catches, etc. Cupboards shall be securely fixed
with all necessary screws and fibre, plastic or metal plugs

Where cupboards are described as a “series”, tops shall be continuous and cupboards shall be boited or
screwed together, including bolts, screws, holes, etc
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M. STRUCTURAL STEELWORK

M.1 SPECIFICATION
All structural steelwork shall comply with SANS 1200H or 1200HA as applicable. Structural fasteners shall
comply with
SANS 1700
Whenever the term “Engineer” appears in SANS 1200H or 1200HA or in the following Project Specification this
shall be deemed to mean the Principal Agent's representative responsible for this section of the Works

M.2 PROJECT SPECIFICATION INCORPORATING AMPLIFICATIONS, ADDITIONS AND AMENDMENTS TO

SANS 1200H AND 1200HA
The following amplifications, additions and amendments to SANS 1200H and SANS 1200HA shall apply and
clause numbers refer to either the existing clauses in the relevant SANS or to new clauses which are related to
the clauses therein
SANS 1200H
311 Weldable structural steel
Weldable structurai steel shall comply with SANS 1431
5.1.2  Contractor provides shop details
The Contractor shall be responsible for the preparation of all shop detail drawings
5.1.3 Engineer provides shop details
This clause shall not apply
5.3.9  Protective treatment
Structural steelwork shall be cleaned and prepared by wire brushing in accordance with SANS 10064
and ali surfaces shall be primed as specified to a minimum dry film thickness of 30 micrometres before
leaving the workshop. Upon delivery to the site and again after erection all bared surfaces shall be
made good with similar primer
8. Measurement and payment
This clause shall not apply
SANS 1200HA
5.2.10 Protective treatment
Structural steelwork shall be cleaned and prepared by wire brushing in accordance with SANS 10064
and all surfaces shall be primed as specified to a minimum dry film thickness of 30 micrometres before
leaving the workshop. Upon delivery to the site and again after erection all bared surfaces shall be

made good with simitar primer

5.3.7  Repairs to paint and site painting
This clause shall not apply

8. Measurement and payment

This clause shall not apply
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N. METALWORK
N.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Fasteners SANS 1700
Expanded metal SANS 190-1&2
Windows and doors made of rolled mild steel
sections SANS 727
Hot-dip galvanized zinc coatings on fabricated
iron and steel articles SANS 121
Strongroom and vault doors SANS 949
Anodized coatings on aluminium
(for architectural applications) SANS 999
Steel door frames SANS 1129
Mushroom- and countersunk-head bolts and nuts SANS 1143
Welding of metalwork SANS 1044
Adjustable glass-louvred windows CKS 413
Aluminium sheet and strips BS 1470
Aluminium extruded tube and hollow sections BS 1474
Aluminium bars and sections BS 1476
N.2 STEEL
Steel shall be mild steel of approved commercial quality. Steelwork shall be cleaned and prepared by wire
brushing in accordance with SANS 10064 and given one coat of primer as specified before leaving the
workshop
N.2.1  Galvanizing of steel
Steelwork described as “galvanized” shall be galvanized by means of the hot-dip process after
fabrication. Where welding on site is unavoidable, such welded joints shall be cleaned down and cold
galvanized to approval
N.3 STAINLESS STEEL
Stainless steel shall be AISI Type 304 stainless steel and shall be buffed to an even satin finish. Stainless steel
screws shall be used for fixing stainless steel
N.4 ALUMINIUM

Aluminium extrusions shall be of 6063-T6 alloy and temper. Aluminium sheet and strips shall be of 1200-H4
alloy and temper.

Joints in all aluminium members shall be formed in an approved manner so that the joints are practically
invisible. Screw heads, pins, rivets, etc shall be concealed as far as possible. 300 Series stainless steel screws
and bolts shall be used for jointing and fixing aluminium work

The surfaces of all aluminium which are in contact with other materials when fixed shall be suitably insulated
with a non-absorbent insulating material to prevent corrosion. All aluminium work shall be suitably protected
against damage, deterioration or discolouration caused by mortar droppings, paint, etc by taping with removable
tape, covering with temporary casings or by covering with motor oil

N.4.1  Anodizing of aluminium
Aluminium described as “anodized” shall be treated with Grade 25 coating thickness for exterior use or

Grade 15 for interior use as specified, to the required finish. All alloys to be anodized shall be suited to
anodizing
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N.5

N.6

N.7

N.8

N.9

N.10

BOLTS AND NUTS

Nuts shall be of at least the strength grade appropriate to the grade of bolt or other threaded element with which
they are used

SCREWING OF METALWORK TO STEEL, WOOD, CONCRETE, ETC

Metalwork described as “screwed” to steel, wood, etc or “plugged” to brickwork, concrete, etc shall be fixed at
not exceeding 500mm centres, with necessary holes, countersinking, threading, screws, set screws, self-
tapping screws and fibre, plastic or metal plugs

BOLTING OF METALWORK

Where metalwork is described as “bolted” to steel, wood, brickwork, concrete, etc the bolts are measured
elsewhere

WELDING OF METALWORK
All welds shall be cleaned and filed or ground off smooth to approval. All welded joints shall be continuous

METALWORK GENERALLY

Metaiwork shall have all sharp edges ground smooth. Tubular and pipe work shall include running joints. Rails
etc described as “continuous” shall be in long lengths with welded joints

PRESSED STEEL DOORS, FRAMES, ETC
N.10.1 Door frames

Frames shall project not less than 20mm into floor finish. Except where described as galvanized,
frames shall be primed as specified before leaving the factory. Frames are to jambs and heads of
openings. Frames for single doors shall be provided with two 100mm steel butt hinges and an
adjustable striking plate for a mortice lock and frames for double doors shall be provided with four
100mm steel butt hinges. Butt hinges shall be steel butts with loose pins, welded to frames. Where
necessary mortar caps shall be welded to frames and back plates shall be welded on behind tappings
for screws

N.10.2 Cupboard door frames

Cupboard door frames shall be as described in N.10.1, but with thresholds of unequal channel section,
two 100mm steel butt hinges to hanging stiles, two 75mm steel butt hinges to hanging stiles above
transoms, necessary striking plates for mortice locks and keeps for barrel bolts

N.10.3 Combination doors and frames

Combination doors and frames shall be manufactured of 1,6mm thick stee! plate. Frames shall be as
described in N.10.1. Doors shall be standard design and required profile, with a 44mm wide edge all
round, vertical reinforcing ribs pressed in and with two reinforcing rails welded on. The door shall be
provided with two lever mortice lock with lock box welded to inside. Doors shall be weided to steel
butts

N.10.4 Transformer room doors and frames
Transformer room doors and frames shall be manufactured of 1,6mm thick steel plate. Frames shall
be as described in N.10.1. Doors shall be of standard design with a 44mm wide edge all round, vertical
reinforcing ribs pressed in and with three reinforcing rails welded on. Single doors shall be fitted with a
padlock cleat and two 100mm brass pintle hinges and double doors shall be fitted with a padiock cleat,
two 150mm bolts and four 100mm brass pintle hinges. Each leaf shall be fitted with a louvered
ventilation panel of standard design backed with 6mm mesh galvanized wire vermin proof screen

N.10.5 Sizes
The frame widths given refer to unfinished wall thicknesses

N.10.6 Glazing beads

Where specified, glazing beads shall be 12 x 12mm standard metal glazing beads mitred at angles and
countersunk screwed on at not exceeding 300mm centres with self-tapping screws
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N.11

N.12

N.13

STEEL WINDOWS, DOORS, ETC
N.11.1  Windows, doors, etc

All fittings to windows, doors, etc shall be chromium plated. Fixed lights and opening sashes shall be in
single squares. Windows etc of single unit construction shall have weather bars at transoms above
opening sashes

Composite windows not of single piece construction shall be coupled with standard coupling mullions
and transoms that correspond with the window section used

Kicking plates and panels shall be 1,6mm metal plate fixed with standard metal glazing beads mitred at
angles and countersunk screwed on at not exceeding 300mm centres with self-tapping screws

Except where described as galvanized, windows, doors, burglar bars, etc shall be primed as specified
before leaving the factory

N.11.2 Burglar bars and flyscreens

Where windows are described as fitted with burglar bars or flyscreens, these shall be standard type
fitted over opening sashes

ADJUSTABLE LOUVRE UNITS
Adjustable louvre units shall be suitable for hand or longarm operation

Louvre units shall include glass louvres with polished edges and installation, including holes, screws, rivets,
preparation of openings, etc

ALUMINIUM WINDOWS AND DOORS

The foregoing preambles “N.4 — ALUMINIUM® shall apply to aluminium windows, doors, etc in all respects in so
far as they are applicable. Aluminium windows and doors shall be manufactured from extruded aluminium
members of 6063T6, 6261-T6 or 6082-T6 alioy and temper

Ancillary members such as sills, flashings, infill panels and the like formed from flat sheet material shall be of an
appropriate alloy selected from 1200, 3004 or 5251 complying with BS 1470 of a temper suitable for the method
of forming and a composition suitable for anodizing or painting as required

Windows, doors, etc shall be of an approved standard system, manufactured by an approved firm experienced
in this type of work, and shall meet with the minimum recommended performance requirements as set out by
the Association of Architectural Aluminium Manufacturers of South Africa (AAAMSA) in the latest edition of the
Selection Guide

The fittings for all opening sashes shall be substantial and, unless otherwise described, shall be of high quality
aluminium alloy finished to match the windows, doors, etc on which they occur. Samples of all fittings shall be
supplied to the Principal Agent for approval

Top, side and bottom hung opening sashes shall be hung on two aluminium hinges with 300 Series stainless
steel pins, nylon bushes and stainless steel washers. Side hung sashes shall have fasteners and sliding stays,
top hung sashes shall have peg stays and bottom hung sashes shall have spring catches and concealed arms

Projected out sashes shall have aluminium fasteners and concealed arms of a non-corrosive material
compatible with aluminium

The frames which are to be built into openings in brickwork shall be fitted with the manufacturer's standard type
fixing lugs, not less than 20 x 3 x 150mm long, screwed to frame and placed one near each corner and
intermediately not more than 450mm apart to sides, top and bottom and where fixed to concrete reveals, wood
sub-frames or to preformed openings in brickwork shall have countersunk holes for screws, one near each
corner and intermediately not more than 450mm apart to sides, top and bottom

N.13.1 Glazing beads
Where so described, openings and sashes of windows and doors shall be fitted with approved channel
section aluminium glazing beads sufficient in size and profile to suit the method of glazing employed,

finished to match the windows, doors, etc and neatly mitred. Screws where necessary shall be of
aluminium or 300 Series stainless steel and have pan or raised heads finished to match the beads
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N.14

N.15

N.13.2 Finishes

Windows, doors, etc described as “anodized” shall be treated with Grade 25 coating thickness.
Windows, doors, etc described as “factory painted” shall have an electrostatically applied oven baked
polyester paint coating not less than 25 micrometres thick

N.13.3 General

Aluminium windows, doors, etc shall include glass as described, fixing in position, sealing and
protection against damage, deterioration or discolouration by taping with removable tape or covering
with temporary casings or motor il and removing same on completion

STRONGROOM AND RECORD ROOM DOORS

Strongroom and record room doors shall not be built in as the work proceeds, but shall be fixed later in the
openings provided. The Contractor shall ensure that the lock or other important parts of the door are not
tampered with. Should any such tampering occur, the Contractor will be held responsible and at the Principal
Agent's discretion shall provide a new door or lock and keys at his own expense. The keys shall not be
delivered together with the doors to the building site. The Contractor shall arrange for the manufacturer to send
the keys direct to the Principal Agent per registered post. If these instructions are not complied with, a new lock
and keys shall be provided by the Contractor at his own expense

STEEL ROLLER SHUTTERS

Roller shutters shall be of approved manufacture comprising curtain, vertical channel guides and top
mechanism. The curtain shall be constructed of 1mm thick machine-rolied galvanized interlocking slats with mild
steel end locks spot welded to alternate strips. The bottom shall be provided with a galvanized rail riveted on
and vertical edges shall slide in galvanized channel guides formed of steel not less than 2,5mm thick bolted to
sides of openings

The mechanism shall be covered in a galvanized sheet iron box. The ungalvanized sections shall be primed as
specified before leaving the factory
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O. PLASTERING

0.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Common cement SANS 50197-1(Class 32,5N)
Masonry cement SANS 50413-1(Class 225X)
Limes for use in building SANS 523 {Slaked (hydrated) limes}
Aggregates from natural sources — Fine
aggregates for plaster and mortar SANS 1090

0.2 PREPARATORY WORK
Surfaces shall be clean and free of oil and thoroughly wetted directly before any plastering or other in situ
finishes are commenced. Concrete surfaces shall be slushed with a mixture of one part cement and one part
coarse sand or otherwise treated to form a proper key. Preparatory coats shall be thoroughly scored and
roughened to form a proper key

0.3 FINISH
All coats of paving and plastering shall be executed in one operation without any biemishes

04 SCREEDS
Screeds shall be composed of one part cement and four parts sand

0.5 CEMENT RENDER
Cement render shall be composed of one part cement and three parts sand finished with a steel trowel to a
smooth polished surface and cured for at least seven days after laying
Cement render finish shall be divided into panels not exceeding 6m?with V-joints and deep trowel cuts

0.6 GRANOLITHIC
Granolithic shall be composed of one part cement, one part fine sand, two parts coarse sand and one part
granite or other approved stone aggregate that will pass through a 5mm sieve, finished with a steel trowel to a
smooth polished surface and cured for at least seven days after laying
Coloured granolithic shall be carried out in two coats in one operation and shall be tinted to the required colour
with approved colouring pigment mixed into the finishing coat. Under no circumstances is the pigment to be
sprinkled on and trowelled in after the granolithic is laid
Granolithic shall be divided into panels not exceeding 6m? with V-joints and deep trowel cuts

0.7 TERRAZZO

Terrazzo shall be applied in two coats. The undercoat shall be composed of one part cement and three parts
sand and shall be finished with a wooden float. The finishing coat shall be composed of one part cement and
two parts marble or stone aggregate of a colour and size to obtain the required colour and texture and shall be
at least 12mm thick, and applied before the undercoat has dried out. The finishing coat shall be compacted by
tamping or rolling until superfluous water has been expelled, finished with a steel trowel and cured for at least
seven days after laying. The finished surface shall show at least 80% of the aggregate

Surfaces described as “polished” shall be polished by machine using various grades of abrasive and grouting
with tinted cement as necessary between polishings

Surfaces described as “polished” shall be polished by machine using various grades of abrasive and grouting
with tinted cement as necessary between polishings

Surfaces described as “brushed” shall be brushed with a steel wire brush on the day the terrazzo has been laid
to expose the aggregate as required

Where required, brass or other dividing strips shall be embedded in the undercoat to finish flush with the
finished surface
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0.8

0.9

0.10

0.11

0.12

0.13

0.14

0.15

0.16

Three sample blocks, each size 300 x 300mm, as separately measured shall be prepared for approval by the
Principal Agent and kept in an accessible place on the site until the completion of the contract

SKIRTINGS

Skirtings shall not exceed 25mm thick and shall have a fair edge with arris or rounded external angle at top
edge or V-joint to finish flush with plaster and coved or square junction with floor finish

THICKNESS OF PLASTER
All plaster, other than skim plaster, shall be not less than 10mm and not more than 20mm thick
CEMENT PLASTER

Cement plaster shall comply with the following table:

Plaster Class

Cement:sand
{common cement)

Cement:sand
{masonry cement)

1:4 or 50kg to 130 litres

1:3 or 50kg to 100 litres

1:6 or 50kg to 200 litres

1:5 or 50kg to 170 litres

1:9 or 50kg to 300 litres

1:6 or 50kg to 200 litres

COMPO PLASTER

Compo plaster shall be composed of one part cement, two parts lime and nine parts sand
GYPSUM SKIM PLASTER

Gypsum skim plaster shall be pure gypsum plaster finished with a steel trowel

TWO COAT PLASTER WITH GYPSUM FINISH

Two coat plaster with gypsum finish shall comprise an undercoat of Class Il cement plaster finished with a
wooden float and a finishing coat of gypsum skim plaster

ROUGH-CAST PLASTER

Rough-cast plaster shall be applied in two coats. The undercoat shall be composed of one part cement and five
parts sand finished with a wooden float. The finishing coat shall be composed of one part cement and three
parts stone aggregate that will pass through a 4mm sieve. The finishing coat shall be flicked on with a machine
before the undercoat has set to obtain an even texture

FINE ROUGH-CAST PLASTER

Fine rough-cast plaster shall be as for rough-cast plaster but the finishing coat shall be composed of one part
cement and three parts coarse sand

GENERAL

Rates for plastering described as being on vertical surfaces of brickwork or blockwork shail include concrete
columns, beams and lintels flush with the face of the wall
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|P. TILING

P.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Glazed ceramic wall tiles and fittings SANS 22
Ceramic wall and floor tiles SANS 1449
Common cement SANS 50197-1(Class 32,5N)
Masonry cement SANS 50413-1(Class 22,5X)
Aggregates from natural sources ~ Fine
aggregates for plaster and mortar SANS 1090
The design and instaliation of ceramic tiling SANS 10107

P.2 TILES, MOSAICS, ETC
Tiles, mosaics, etc shall be even in shape and size, free from cracks, twists or blemishes and uniform in
colour

P.3 PREPARATORY WORK
Surfaces shall be clean and free of oil and thoroughly wetted directly before any tiling is commenced. Concrete
surfaces shall be slushed with a mixture of one part cement and one part coarse sand or otherwise treated to
form a proper key

P.4 CERAMIC WALL AND FLOOR TILING
Where tiles are fixed to plaster or screeds with an adhesive, the adhesive shall be as recommended by the
manufacturer of the tiles. Joints shall be straight, continuous and flush pointed with an approved grouting
compound

P.5 GENERAL

Tiling described as “on walls” is on brick walls or block walls unless otherwise stated and shall include concrete
columns, beams and lintels flush with the face of the wall
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PLUMBING AND DRAINAGE

Q.1

MATERIALS AND WORKMANSHIP

Materials and workmanship shall comply with the following standards:

Sheet metal

Sheet zinc

Sheet aluminium
Sheet copper
Rainwater systems

Unplasticized poly(vinyl chloride) (PVC-U)
components for external rainwater systems

Pipes and fittings

Steel pipes : Pipes suitable for threading and of
nominal size not exceeding 150mm

Plain-ended solid drawn copper tubes for
Potable water

Malleable cast iron fittings threaded to ISO 7-1

Polyethylene (PE) pipes for water supply —
Specifications

Cast iron fittings for asbestos cement pressure pipes

Vitrified clay sewer pipes and fittings
Reinforced concrete pressure pipes
Concrete non-pressure pipes

Cast iron pipes and pipe fittings for use above
ground in drainage installations

Unplasticized poly(vinyl chioride) (PVC-U) sewer
and drain pipes and pipe fittings

Fibre-cement pipes, couplings and fittings for
sewerage, drainage and low-pressure irrigation

Pitch-impregnated fibre pipes and fittings and jointing

Unplasticized poly (vinyl chloride) (PVC-U)
pressure pipe systems

Unplasticized poly(vinyl chloride) (PVC-U) soil,
waste and vent pipes and pipe fittings

Rubber joint rings (non-cellular)
Copper-based fittings for copper tubes
Fibre-cement pressure pipes and couplings
Polypropylene pressure pipes
Non-metallic waste traps

Vent valves for drainage instaliations

Heavy duty cast iron pipe fittings for drainage
and gas and water supplies

B8S 849
BS 1470
BS 2870

SANS 11

SANS 62

SANS 460
SANS 4

SANS 4427
SANS 546
SANS 559
SANS 676
SANS 677

SANS 746

SANS 791

SANS 819
SANS 921

SANS 966-1

SANS 967
SANS 974-1
SANS 1067-1&2
SANS 1223
SANS 1315
SANS 1321-18&2
SANS 1532

BS 78




Lead pipes

Cast iron pressure pipes for use in
drainage and gas and water supplies

Stainless steel pipes for use with
compression fittings

Sanitary fittings etc

Stainless steel sinks with draining boards (for
domestic use)

Stainless steel wash-hand basins and wash troughs

Stainless steel sinks for institutional use
Stainless steel stall urinals

Acrylic sanitary ware : Baths

Glazed ceramic sanitary ware

WC flushing cisterns

Flush valves for WC flushing cisterns
Taps, valves etc

Water taps (metallic bodies)

Water taps (plastic bodies)

Single control mixer taps

Float valves

Plastic floats for ball valves

Functional control valves and safety valves for
Domestic hot and cold water supply systems

Cast iron gate valves for waterworks

Automatic shut-off flush vaives for water
closets and urinals

Check valves (flanged and wafer types)
Fire extinguishers
Portable refillable fire extinguishers

Portable rechargeble fire extinguishers :
Halogenated hydrocarbon type extinguishers

Water heaters and fire hose reels
Fixed electric storage water heaters
Fire hose reels (with semi-rigid hose)
Drainage covers, gratings, etc

Cast iron surface boxes and manhole and
inspection covers and frames

Cast iron gratings for gullies and stormwater drains

The installation of polyethylene and poly
(vinyl chloride) (PVC-U and PVC-M) pipes

Water supply and drainage for buildings

BS 602

BS 1211

BS 4127

SANS 242
SANS 906
SANS 907
SANS 924
SANS 1402-1
SANS 497
SANS 821
SANS 1509

SANS 226
SANS 1021
SANS 1480
SANS 752
SANS 1006

SANS 198
SANS 664

SANS 1240

SANS 1551-18&2

SANS 1910

SANS 1151

SANS 151
SANS 543

SANS 558
SANS 1115

SANS 10112
SANS 10252-18&2



Q.2

Q3

Q4

Cast iron step irons BS 1247

GENERAL

Q.21

Excavations

Excavations shall be deemed to be in “earth”. Backfilling to excavations shall be executed in 300mm
thick layers, watered and compacted. Surplus excavated material shall be spread and levelled over
site as directed

Q.22 Concrete
Unreinforced concrete shall be Class B prescribed mix concrete and reinforced and precast concrete
shall be Class C prescribed mix concrete
Q.23 Brickwork
Brickwork shall be of extra hard burnt bricks built in Class | mortar
Q.24 Plaster
Plaster shall be 1:3 cement plaster finished smooth with a steel trowel. All angles shall be rounded
Q.25 Diameters of pipes etc
Diameters stated for pipes, traps, valves, etc are internal diameters except PVC, polyethylene,
stainless steel and copper pipes and traps for which external diameters are stated
SHEET METAL WORK
Q.31 Galvanized sheet iron
Galvanized sheet iron shall be rolled steel sheet coated on both sides with Class 2275, unless
otherwise specified, zinc coating complying with SANS 3575/4998. Sheets shall be free from white rust
EAVES GUTTERS
Q4.1  Galvanized sheet iron gutters
Galvanized sheet iron gutters shall have beaded edges and all joints shall be riveted and soldered.
Angles shall be strengthened with 50 x 0,6mm galvanized sheet iron strips soldered on over the
internal faces of mitres
Gutters shall be fixed with falls to outlets on 30 x 3mm galvanized mild steel brackets, bent to the
shape of gutters, with front ends taken up to the underside of beaded edge of gutter and each screwed
to roof timbers or bolted to fibre-cement fascias with 6mm galvanized gutter bolts. Gutters shall be
bolted to brackets at front with 6mm gaivanized gutter bolits, one to each bracket
Brackets shall be positioned at joints of gutters and intermediately at not exceeding 1,25m centres
Q4.2  Fibre-cement gutters
Fibre-cement gutters shall have spigot and socket joints. Gutters shall be fixed with falls to outlets on
standard aluminium alloy brackets, screwed or bolted to roof timbers or fascias
Q4.3  Unplasticized polyvinyi chloride (UPVC) gutters
Gutters shall be fixed with falls to outiets on brackets as supplied by the manufacturer, screwed or
bolted to roof timbers or fascias
Q4.4  Aluminium gutters

Aluminium gutters shali be roll formed on site to required lengths and profiles from 3003H14-3SH4
alloy strip not less than 0,7mm thick factory coated on both sides with baked enamel and two coats of
silicone modified polyester to a total minimum thickness of 20 micrometres. Angles, stopped ends, etc
shall be prefabricated units pop riveted to gutters with joints sealed with mastic. The guttering shall be
in continuous lengths between angles, stopped ends, etc
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Q.6

RAINWATER PIPES

Q5.1  Galvanized sheet iron pipes
Galvanized sheet iron pipes shall have seams at the back and shall be jointed with soldered slip joints.
Pipes shall be fixed to walls etc with galvanized mild steel holderbats spaced at not exceeding 2m
centres with tails driven in or cut and pinned in 1:3 cement mortar

Q.5.2 Fibre-cement pipes
Fibre-cement pipes shall have spigot and socket joints. Pipes shall be fixed to walls etc with standard
aluminium alloy holderbats with tails driven in or cut and pinned in 1:3 cement mortar

Q.53 Unplasticized polyvinyl chloride (UPVC) pipes
Pipes shall be fixed to walls etc with patented UPVC or aluminium clips and holderbats as supplied by
the manufacturer of the pipe

Q.54  Aluminium pipes
Aluminium pipes and fixing straps shall be formed from 3003H14-3SH4 alloy strip not less than 0,7mm
thick factory coated on both sides as described for aluminium gutters. Pipes shall be in continuous
lengths with formed angles, offsets, shoes, etc. Pipes shall be fixed to walls etc with 20 x 0.6mm straps
at not exceeding 1,5m centres screwed to 25 x 75 x 100mm hardwood chamfered and oiled blocks
plugged to walls

STORMWATER CHANNELS

In-situ concrete stormwater channels shall be constructed of unreinforced concrete with segmental channel
formed in top. Channels shall be laid to falls on a well rammed earth bottom and finished smooth on exposed

surfaces

Precast concrete channels shall be of 25 MPa concrete, generally in 1m lengths, finished smooth from the
mould on exposed surfaces, laid to falls on a well rammed earth bottom, jointed in 1:3 cement mortar and
pointed with keyed joints
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Q7

Q.8

JOINTS

Joints of pipes not covered by SANS shall be as follows:
Pipes

Fibre-cement, concrete, pitch-impregnated fibre and
vitrified clay pipes for use under ground in non-pressure

pipe lines

Cast iron for use above ground

Cast iron for use below ground

Galvanized mild steel

Joints between pipes of different materials shall be as
follows:

Between cast iron and mild steel

Between cast iron and clay

Between mild steel or copper and clay

FIXING OF PIPES

Pipes shall be fixed as follows:

Q.8.1  Galvanized mild steel (except those stated in
Q.8.3)

Q.8.2 Copper and stainless steel

Q.8.3 Castiron and galvanized miid steel for soil, waste
and vent pipes

Q.84 Polyethylene, polypropylene and patented UPVC
or unplasticized polyvinyl chloride

Q.8.5 Fibre-cement
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Joints

Flexible joints in accordance with the
manufacturer's instructions

Spigot and socket joints with tarred rope yarn
and caulking compound

or

Plain ended joints with stainless steel couplings
with neoprene rubber sleeves

Spigot and socket joints with tarred rope yarn
and caulking compound

Joints of screwed galvanized steel sockets or
bolted galvanized iron flanges

Screwed joints with plastic jointing tape or
hemp

Flanged joints which shall be bolted and
provided with rubber gaskets and with flanges
screwed to pipes

Spigot and socket joints with tarred rope yarn
and caulking compound

Spigot and socket joint with semi-dry cement
caulking and 1:2 cement mortar fillet

Spigot and socket joint with either bitumen or
semi-dry cement caulking and 1:2 cement
mortar fillet

To walls with galvanized mild steel brackets for
pipes not exceeding 80mm diameter and with
galvanized cast iron hinged holderbats with
brass pins or bolts for pipes exceeding 80mm
diameter; both types with tails cut and pinned in
1:3 cement mortar

To woodwork with screw-on type galvanized
mild steel holderbats

To walls with brass holderbats or screw-on type
two- piece spacing clips for pipes not exceeding
75mm diameter and with purpose made
holderbats for pipes exceeding 75mm diameter;
both types with tails cut and pinned in 1:3
cement mortar

To woodwork with screw-on type brass
holderbats

To walls with hinged cast iron holderbats with
brass bolts and with tails cut and pinned in 1:3
cement mortar

To woodwork with screw-on type galvanized
mild steel holderbats

To walls, woodwork, etc with aluminium clips
and holderbats as supplied by the manufacturer
of the pipes

To walls with aluminium alloy holderbats with
tails cut and pinned in 1:3 cement mortar



Q.9

Q.10

Q.11

Q.12

Q.13

Q.8.6 Pipes fixed to ceilings Fixed with holderbats and standard or purpose
made hangers, with extended hangers for pipes
to falls

PIPES LAID IN GROUND

Q9.1  Water pipes etc

Water pipes, gas pipes, efc laid in ground shall be at least 400mm deep from the crown of the pipe to
the finished surface

Q92 Drain pipes
Excavations taken out too deep shall be filied in with selected soil and compacted. Backfilling to sides
and up to 300mm above plastic pipes shall be free from stone or hard substances which will not pass a
10mm mesh

CLEANING EYE LIDS

Cleaning eye lids for drain pipe fittings shall be fixed and sealed as follows:

Pipe fittings Method of sealing and fixing

Fibre-cement Sealed with synthetic rubber or bituminous
mastic packing and fixed with screws

Vitrified clay Polypropylene lid sealed with synthetic rubber
packing and pressed into position

Polypropylene and unpiasticized polyvinyl chloride Sealed with synthetic rubber packing and
screwed on or pressed into position

Cast iron Sealed with tallow or putty and fixed with non-
ferrous meta! screws

Galvanized malleable cast iron and cast brass Sealed with synthetic rubber packing and
screwed in

CLEANING EYES

Cleaning eyes shall consist of cast iron frames and lids with letters “CE” {or “SO") cast in lids. The lids shall be
secured with non-ferrous metal screws. Frames shall be jointed to vertical drain pipes. Cleaning eyes shall be
encased in unreinforced concrete taken up to ground level and plastered on exposed surfaces

INSPECTION EYE MARKER SLABS

Inspection eye marker slabs shall be 350 x 350 x 50mm thick precast concrete finished smooth from the mould,
with letters “IE” (or *IO") formed in top and placed flush in ground or paving

GULLEYS
Gulleys shall be built up of traps, vertical piping and gulley heads with loose gratings, all encased in
unreinforced concrete to finish flush with gulley head top and taken up to at least 50mm above surrounding

finished surfaces. The outer top edge of the concrete encasing shall be splayed and the exposed surfaces
plastered
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Q.14

Q.15

Q.16

Q.17

Q.18

Q.19

DISHED GULLEYS

Dished gulleys shall be built up of traps, vertical piping and gulley heads with loose gratings, all encased in
unreinforced concrete and with dished unreinforced concrete hopper size 450 x 450mm overall around gulley
head with rounded kerb 50mm wide to front and sides and 25mm wide at back, 100mm high above top of
dishing and the hopper plastered on exposed surfaces. Top of hopper shall be taken up to at least 50mm above
surrounding finished surfaces

SUMPS, CATCHPITS, INSPECTION CHAMBERS, ETC

Q.15.1 Rainwater sumps

Rainwater sumps shall be built with half-brick sides on 100mm thick unreinforced concrete bottom,
plastered internally on walls and with 80mm high unreinforced concrete kerb at top rebated for grating
or cover and plastered on exposed surfaces

Q.15.2 Stormwater catchpits and inspection chambers

Brick catchpits and inspection chambers shall be buiit with one-brick sides on 150mm thick
unreinforced concrete bottom projecting 100mm beyond walls all round, plastered internally on walls
and with 100mm thick reinforced concrete cover slab with opening rebated for frame of grating or cover
and plastered on exposed surfaces

Precast concrete catchpits and inspection chambers shall be constructed in accordance with the
applicable details shown on Drawing LE-1 of SANS 1200LE. Precast concrete manhole sections and
slabs shall comply with SANS 1294 and pipes shall be SC type and in accordance with SANS 677

Q.15.3 Sewer inspection chambers

Brick inspection chambers shall be built as for brick stormwater inspection chambers and with the
bottom of the chamber well benched around half round channels, bends, junctions, etc up to sides of
chamber in unreinforced concrete finished smooth

Precast concrete inspection chambers shall be constructed in accordance with the applicable details
shown on Drawing LD-5 of SANS 1200LD. Precast concrete manhole sections and slabs shall comply
with SANS 1294 and the pipes shall be SC type in accordance with SANS 677

Q.15.4 Stormwater drain junction boxes
Junction boxes shall be formed of 150mm thick unreinforced concrete bottom and sides to suit the
various sizes of the drain pipes and built after the pipes have been laid, with the sides taken up slightly

higher than the highest pipe and finished level on top for and covered with a 75mm thick loose precast
concrete slab

Q.15.5 Step irons

Where inspection chambers exceed 1,2m deep, cast iron step irons shall be provided, built into the
wall at 300mm centres and staggered regularly in vertical rows spaced at 200mm centres horizontally

STOPCOCK AND METER BOXES

Stopcock and meter boxes shall be built with haif-brick sides with a cast iron box and lid complying with SANS
558 set in 75mm wide unreinforced concrete kerb for the full depth of the cast iron box and plastered on
exposed surfaces

VALVE CHAMBERS

Valve chambers shall be built with half-brick sides with 100mm thick unreinforced concrete kerb to top with
rebate for cover and frame to finish flush with adjacent paving or finished ground level and plastered on
exposed surfaces

CAST IRON COVERS, GRATINGS, ETC

All cast iron covers, gratings, frames and surface boxes shall be coated with preservative solution. Frames shall
be cast into concrete. Covers, except covers to stormwater drainage or electrical cable inspection chambers,
shall be set in grease

CONCRETE ENCASING

Concrete encasing for pipes, bends, traps, gulleys, grease traps, etc shall be unreinforced concrete not less
than 100mm thick all round

38



Q.20 SANITARY FITTINGS

Q.21

Q.201

Q.20.2

Q.20.3

Q.20.4

Q.20.5

Q.20.6

Q.20.7

Q.20.8

General

Glazed ceramic, acrylic and porcelain enamelled sanitary fittings and component parts shall be white.
Accessories for sanitary fittings shall be chromium plated brass

Waste outlets for baths, basins, etc shall comprise chromium plated brass waste union with grating,
rubber washers and locknut, fitted with rubber or vulcanite plug on a chromium plated brass chain and
stay

Stainless steel sanitary fittings

Stainless steel sinks and draining boards, basins, wash troughs and urinals shall be AISI Type 304
satin finished stainless steel. All stainless steel fittings shall be treated on the back with a vermin proof
sound deadening coating. Sinks, basins and wash troughs shall be provided with 40mm diameter
screwed waste outlets

Precast concrete wash troughs

Reinforced precast concrete wash troughs shall have a sloping front with ribbed rubbing surface and
shall be finished smooth on exposed faces with top edges and inner angles rounded. Each
compartment shall be fitted with a 40mm diameter waste outlet. Wash troughs shall each be supported
on two reinforced precast concrete pedestals finished smooth on exposed faces

Steel baths

Steel baths shall be porcelain enamelled internally and painted externally and fitted with waste outlet
and overflow grating with coupling

Acrylic resinous baths

Acrylic resinous baths shall be fitted with waste outlet and overflow grating with coupling

Acrylic resinous wash hand basins

Acrylic resinous wash hand basins and vanity units shall have a smooth high gioss finish, with outlet
openings, soap recesses, tap-holes and integral overflow and shall be fitted with waste outlet and
overflow grating with coupling

Glazed ceramic sanitary fittings

Sinks shall be provided with integrai weir overflows

Washdown closet pans shall have washdown action and be provided with smooth finished injection
moulded polypropylene heavy duty double flap seats fixed with non-ferrous bolts. Urinal channels
shall be provided with outlet gratings fitted in bitumen

Flush and sparge pipes

Flush pipes for high level cisterns shall be of plastic or drawn galvanized steel

Flushpipes for low level cisterns shall be of plastic

Flush and sparge pipes for urinals with high level cisterns shall be of chromium plated copper piping
and of the sizes recommended by the manufacturer of the urinal

INSTALLATION OF SANITARY FITTINGS

Sanitary fittings shall be installed as follows:

Q.211

Q.21.2

Precast concrete wash troughs

Precast concrete wash troughs shall be bedded on top of pedestals which shall be bedded on floors in
1:3 cement mortar

Stainless steel wash troughs and wash hand basins

Stainless steel wash troughs and wash hand basins shall be fixed to walls on a pair of galvanized mild
steel gallows brackets bolted to wall with 6mm diameter expanding bolts
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Q.22

Q.23

Q.24

Q.21.3

Q214

Q215

Q.216

Q217

Q.21.8

Acrylic resinous wash hand basins
Acrylic resinous wash hand basins shall be fixed to walls on a pair of standard painted cast iron
brackets screwed to underside of basin and boited to wall with 6mm diameter expanding bolts

Ceramic wash hand basins

Ceramic wash hand basins shall be fixed to walls on a pair of standard painted steel or cast iron
brackets bolted to wall with mm diameter expanding bolts

Acrylic resinous baths

Acrylic resinous baths shall be bedded in 1:5 cement mortar on three cross rows of bricks or bedded
solid on a layer of dry river sand and fixed to wall with galvanized stee! brackets under edges (in the
middle of the sides against walls) bolted to wall with 6mm diameter expanding boits and sealed along
top against wall finishes with patent mildew resistant silicone rubber

Washdown closet pans and cisterns

Washdown closet pans shall be bedded on floors in 1:3 cement mortar. Cisterns shall be fixed to walls
with 6mm diameter expanding boits

Ceramic urinals

Ceramic stall and slab urinals shall be bedded on floors and against walls in 1:3 cement mortar. Slabs,
channels, treads, etc shall be jointed in 1:3 cement mortar and pointed in white cement

Ceramic bowl urinals shall be fixed to walls on standard steel brackets bolted to wall with 6mm
diameter expanding bolts. Cisterns shall be fixed to walls on standard brackets bolted to wall with 6mm
diameter expanding bolts

Stainless steel urinals
Stainless steel stall and slab urinals shall be bedded on floors in 1:3 cement mortar and with backs and

sides against walls filled in with fine unreinforced concrete. Cistemns shall be fixed as cisterns for
ceramic urinals

FIRE HOSE REELS

Fire hose reels shall each be fitted with a 30m long hose of internal diameter not less than 19mm with a 4,8mm
internal diameter chromium plated brass nozzle

FIRE EXTINGUISHERS

All fire extinguishers shall be fully charged

TESTS

Sewerage pipe lines, sanitary plumbing including fittings and hot and cold water supply and fire service shall be
tested to the approval of the Principal Agent and Local Authority

The Contractor shall provide all testing apparatus, material and labour required for the tests and inspections
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R. GLAZING

R.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Glass in building SANS 50572-1t0 5
Glazing putty for wooden and metal window frames  SANS 680
Silvered glass mirrors for general use SANS 1236
Safety and security glazing materials for buildings SANS 1263-1t0 3
Sealing compounds for the building industry, one
Component, silicone-rubber based SANS 1305
The installation of glazing materials in buildings SANS 10137
Work on glass for glazing SANS 1817

R.2 PUTTY ETC

Glazing putty shall be Type | for wooden sashes and Type Il for steel sashes. Putty for glazing to unpainted
hardwood shall be tinted to match the colour of the wood

Back putty shall not exceed 3mm thick. Putty shall not be painted until it has formed a surface crust, and if the
putty does not form a surface crust it shall be replaced

Butyl putty shall be used where glass is to be fixed in aluminium sashes with glazing beads

Non-setting compounds shall be used where laminated glass is fixed in sashes with glazing beads
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S. PAINTWORK
S.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Decorative paint for interior use SANS 515
Decorative high gloss enamel paints SANS 630
Primers for wood (for external work) SANS 678
Primers for wood (for internal work) SANS 678
Zinc phosphate primer for steel SANS 1319
Undercoats for paints (except emulsion paint) SANS 681
Aluminium paint SANS 682
Varnish for interior use SANS 887
Emulsion paints SANS 1586
Materials for paintwork shall be delivered to the site in unopened containers and applied in accordance with the
manufacturer's instructions. Materials shall be suitable for application to the surfaces concerned. Undercoats
shall be as
recommended by the manufacturer of the finishing coats
S.2 PREPARATORY WORK
S§.2.1  Plastered surfaces etc
Plastered surfaces shall be thoroughly inspected and, if necessary, washed down and brushed in order
to remove any traces of efflorescence and allowed to dry completely before any paint finish is applied.
Before any paint is applied, holes, cracks and irregularities in plaster and other surfaces shall be filled
with a suitable filler and finished smooth. Unfinished concrete surfaces shall have all projections
rubbed off and shall be thoroughly cleaned with a spirits-of-salts solution (1 part concentrated spirits-
of-salts to 4 parts water)
S§.22  Metal surfaces
Metal surfaces shall be sanded, where necessary, washed with a suitable cleaning agent and left
smooth
Protective coatings applied by manufacturers to galvanized metal surfaces shall be removed with a
suitable agent and the surfaces washed down
Rust, grease and defective factory primers on metal surfaces, as well as pitch on cast iron pipes, shall
be removed
§.23 Wood surfaces
Knots in woodwork shall be treated with knotting. Minor blemishes shall be filled with a suitable filler.
Wood surfaces shall be sanded smooth
8.3 APPLICATION OF PAINT

Primers to wood surfaces shall be applied by brush. Primers to other surfaces may be applied by roller with the
approval of the Principal Agent. Undercoats and finishing coats may be applied by brush or roller

Paint shall not be sprayed on except in the case of cellulose and other special paints where spray painting is the
accepted method of application

Before subsequent coats of paint are applied the previous coat shall be properly dry and shall be sanded down
where necessary
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S4

S5

COLOUR SCHEME

A colour scheme comprising colours and the blending of colours approved by the Principal Agent shall be used
for the paintwork. The tints of the undercoats shall closely match the finishing coat but nevertheless differ
sufficiently to indicate the number of undercoats. Colour samples of the finishing coats shall be provided in all
cases

GENERAL
Paintwork shall include the preparation of surfaces, filling, stopping, sanding and priming of nail heads and

screws. Where windows, sashes, etc are to be painted, the rebates of the openings to be glazed shall be
primed
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T. PAPERHANGING

TA PREPARATORY WORK
Plaster surfaces to be papered shall be dry, thoroughly cleaned down, filled with a suitable filler as necessary to
obtain a smooth surface and painted thereafter with a single coat of emuision paint
Wood surfaces to be papered shall be knotted, stopped and sanded

T.2 PAPERHANGING

Wallpaper shall be hung in vertical long lengths. Vertical joints shall be close-fitted and plumb and the paper
shall be tightly fitted to skirtings, ceilings, door frames, windows, etc. Horizontal joints will not be allowed
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U. EXTERNAL WORKS
U1 GENERAL
U.1.1  Excavations
Excavations shall be deemed to be in “earth”
u.2 LANDSCAPING
U21 Topsoil

v.22

u23

U224

u.25s

uaes

uaz

u2s

Topsoil shall vary between sandy loamy soil and sandy clayey soil with an ideal composition of 15% to
25% clay, 10% silt/sludge and 65% to 75% sand, with a minimum ratio of organic material of 2%. All
material shall be free of harmful deposits as well as unwanted seeds

Compost

Compost shall be composed of properly decayed organic material, free from harmful deposits, salts,
seeds and other waste material and shall have a pH of more than 4 and less than 7

Mulch

Mulch shall be approved organic material free from small particles of bark residue, fungus, disease, etc
Lime

Lime shall be agricultural lime of an approved manufacture

Fertilizer

Fertilizer shall be of the type specified, mixed thoroughly into the soil as prescribed. No fertilizer shall
be added more than two weeks prior to planting

Backfilling

Backfilling in plant and tree holes shall be composed of two parts topsoil to one part compost mixed

thoroughly together and compacted by foot in 100mm layers. Fertilizer shall only be added if pre-

scribed

Pebbles

Pebbles shall be smooth with a uniform colour and form and ranging in size from 50mm to 75mm

diameter. Removal of pebbles from river beds shall be done selectively to avoid any major disruption to

the ecology of the river and environment

Plant material

U.2.8.1 General
All plant material (plants, shrubs, trees, etc) shall be obtained from a registered nursery and
shall be free from damaged parts, parasites, fungus, other plant diseases or insects. No
container-bound plants will be acceptable

U282 Trees
The height of trees described in the bills of quantities shall be measured from the top of the
root ball to the top of the tree. Where trees are pruned, such prune wounds shall not be more
than 256mm in diameter and be sealed with an approved sealing compound

U.2.8.3 Shrubs and small plants
Shrubs and small plants shall meet the requirements for height and spread as specified. Thin
or sparsely branched plants shall not be accepted. Branches shali be well spread with ample
young branches and the plant as a whole shall be growing well

U.2.8.4 Groundcover

Groundcover shall be dense and heaithy and shall comply with the minimum requirements for
leaf density as specified
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U3

u29

Formal grass shall be planted as runners in 50mm deep drills at 150mm centres unless
otherwise described

Cultivation and preparation of planting areas etc

All surface rocks and stones larger than 50mm shall be removed before commencing
cultivation and preparation. The entire area shall be ripped and rotavated using approved
machinery by breaking up the earth to a depth of 300mm at 600mm centres in both directions,
unless otherwise described, and then levelled. Where fertilizer or compost is specified, it shall
be worked into the topsoil after ripping and rotavation to a depth of 300mm and finished to
final levels

All fertilizer to areas to be grassed shall be strewn on the final layer before fina! finishing is
commenced and worked mechanically into the top 150mm soil

U.2.10 Planting procedure

Holes for shrubs and groundcover shall be as follows:
Shrubs - 500 x 500 x 500mm deep
Groundcover — 300 x 300 x 300mm deep (if not planted in drills)

Holes for trees shall be square, of adequate size to accommodate the root system and suitable for the
height of the tree

All plant material shail be watered thoroughly before careful removal from the container and planted in
the prescribed planting medium with the top of the soil in the container finishing level with the
surrounding area. Water dams size 800mm diameter x 150mm deep and 500mm diameter x 150mm
deep shall be formed around trees and shrubs respectively and all planting material shall be watered
immediately after planting. Trees, shrubs, etc shall be properly staked or stayed, depending on their
size, on the prevailing windy side with patent tree ties

U.2.11 Maintenance
All planted areas shall be maintained for a period of three months after practical completion as defined
in the contract with the exception of hydroseeded areas which shall be maintained for 12 months after
an acceptable cover has been obtained
This maintenance shall consist of keeping clear of weeds and litter, loosening soil where necessary
every two weeks, replacing damaged, diseased or dead plants, pruning, cutting and mowing as neces-
sary and watering so as to keep the plant material in a healthy growing condition

ROADWORK

U.3.1  Filling
Filling under roads etc shall be of inert material having a maximum plasticity index of 10, free from
large stones etc spread, levelled, watered and compacted in layers not exceeding 200mm thick to a
density of 98% Mod AASHTO

U.3.2  Preparation of sub-grade
The sub-grade shall be prepared by scarifying for a depth of 150mm and compacting to a density of
98% Mod. AASHTO, including trimming to the correct levels and grades

U.3.3 Base course
The base course shall consist of crusher run stone compacted to a density of 98% Mod. AASHTO and
finished to the correct levels and grades

U.3.4  Weed killer
The completed sub-grade shall be treated with an approved total weed killer

U.3.5 Bituminous premix road surfacing

Before spreading the premix material, the base course shall be swept clean and free from all dust, dirt
and loose particles, lightly wetted and sprayed with a prime coat of cutback bitumen complying with
SANS 308 at the rate of 1 litre/m?

The material shall consist of semi-gap graded crushed stone aggregate having the following grading:
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u4

Sieve size (mm) % By mass passing sieve

13,2 100
4,75 45-60
2,36 42-55
1,18 40-52
0.3 2545
0,075 5-12

The aggregate shall be mixed with bituminous road tar binder complying with SANS 748 at the rate of
1m3 of stone to 120 litre of emulsion at atmospheric temperature

The binder shall be added to the stone and mixed until the stone is uniformly coated. Thereafter 5% of
clean, dry quartzitic sand shall be added and mixed until evenly distributed through the mixture

The premix shall be applied only after the primer has dried out completely and shall be spread imme-
diately after mixing and rolled on the same day

Spreading shali be done evenly over the prepared base course to a loose depth sufficient to ensure
the consolidated thickness specified

Rolling shall commence as soon as the binder has set sufficiently, followed after three days by a final
rolling

U.3.6 Precastconcrete block road surfacing
Paving blocks shall be precast concrete blocks complying with SANS 1058
Blocks shall be laid to true levels and grades on and including a 25mm thick layer of river sand with
joints exceeding 2mm and not exceeding 6mm wide
After laying, the paving shall be compacted by means of a vibrating plate compactor, with joints be-
tween the biocks filled in, after compaction, by sweeping in fine sand
Infill areas at edges of paving constituting less than 25% of a full block unit and of 25mm minimum
dimension shall be filled with Class C prescribed mix unreinforced concrete with top surface trowelled
smooth to match blocks. Smaller areas shall be filled with 1:4 cement mortar

U.3.7 Precast concrete kerbs and channels
Precast concrete kerbs and channels shall comply with SANS 927, generally in 1m lengths and
finished smooth from the mould on exposed surfaces. Kerbs and channels shall be bedded on and
jointed in 1:3 cement mortar and pointed with keyed joints. Bases to kerbs shall be Class B prescribed
mix unreinforced concrete

U.3.8 Process controi tests
The Contractor shall be responsible for carrying out all necessary process control tests on the density
and moisture content of the compacted sub-grade, base course, etc to ensure that the required com-
paction is being attained

FENCING ETC

U.4.1 Materials

Materials and workmanship shall comply with the following specifications and requirements :

Wooden poles, droppers, guardrail posts
and spacer blocks SANS 457-2&3

Zinc-coated fencing wire SANS 675

Prefabricated concrete components
for fencing SANS 1372

Chain-iink fencing and its wire accessories SANS 1373
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u4.2

u43

U44

U45

U486

u47

vu4s

u49

U.4.10

Fasteners SANS 1700
Anti-intruder fences CKS 451
Metal droppers and standards CKS 451
Galvanized wire

All galvanized wire shall be zinc coated wire with Class B zinc coating. Straining wire shall be 4mm
diameter galvanized mild steel wire. Tie wire shall be 1,6mm diameter galvanized mild steel wire

Plastic coated wire

Plastic coated straining wire shall be 3,15mm diameter Class C galvanized mild steel wire plastic coat-
ed to an overall diameter of 3,95mm

Plastic coated tie wire shall be 1,8mm diameter Class C galvanized mild steel wire plastic coated to an
overall diameter of 2,5mm

Galvanized barbed wire

Galvanized barbed wire shall be 2,5mm diameter mild steel double strand reverse twist zinc coated
barbed wire with Class A zinc coating

Galvanized wire mesh

Galvanized wire mesh shall be 50mm mesh chain link netting of 2,5mm diameter Class C galvanized
mild steel wire

Plastic coated wire mesh

Plastic coated wire mesh shall be 50mm mesh chain link netting of 2,5mm diameter Class C gaiva-
nized mild steel wire plastic coated to an overall diameter of 3,25mm

Galvanized welded wire mesh

Galvanized welded wire mesh shall be fabricated from pre-galvanized wires to rectangular pattern
welded together at each intersection using a welding method which forms a zinc oxide protective coat-
ing at each intersection

Razor wire

Razor wire shall be fabricated from 2,5mm diameter galvanized high tensile stee! wire fitted with razor
barbs formed of 0,5mm galvanized steel strip clipped on at 37,5mm centres

Metal droppers and standards

Droppers shall be of ridged T-section mild steel with a mass of not less than 0,55kg/m. Standards shall
be of |- section mild steel with a mass of not less than 3kg/m or of ridged edge Y-section mild steel with
amass of not less than 2,5kg/m, and shall be driven 600mm deep into the ground

Droppers and standards shall have either galvanized, sprayed metal or painted finish as described in
the items and in accordance with CKS 451. In addition, those surfaces of standards embedded in the
ground shall be coated with bitumen

Metal posts and stays

Posts and stays shall comply with CKS 451 and shall be of black galvanized mild steel tubing as speci-
fied

Straining posts shall be of 108mm outside diameter x 3mm wall thickness tubing, each with a 300 x
300 x 5mm thick mild steel sole plate and a steel cap welded on

intermediate posts shall be of 50mm outside diameter x 2,5mm wall thickness tubing, each with a 230
x 230 x 5mm thick mild steel sole plate and a steel cap welded on

Stays for straining posts shall be of 50mm outside diameter x 2,5mm wall thickness tubing, each with a
230 x 230 x 5mm thick mild steel sole plate welded on and fixed raking with top end flattened, bent,
holed and bolted to straining post with and including a 5mm diameter galvanized mild steel bolt with
nut and washer

Posts and stays shall have either galvanized or painted finish as described in the items and in accor-
dance with CKS 451. In addition, sole plates and portions of posts and stays embedded in ground shall
be coated with bitumen
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U4.12

U.4.13

U.4.14

U4.15

U4.16

U.4.17

Timber posts, stays and droppers

Timber posts shall be 125mm diameter, timber stays shall be 100mm diameter and timber droppers
shall be 30mm diameter

Prestressed concrete posts and stays

Prestressed concrete posts and stays shall be finished smooth from the mould and uniformly stressed
by means of high tensile longitudinal prestressing wires with concrete cover to wires of not less than
20mm

Corner and straining posts shall be 100 x 100mm and intermediate posts and stays shall be 75 x
75mm. Stays shall be fixed raking with top end splayed and glued to posts with a suitable epoxy
compound

Boits, nuts and washers

Straining eye bolts, hinge bolts, bolts, nuts and washers shall be galvanized

Precast concrete fencing

Precast concrete fencing over sloping terrain shall be stepped to suit terrain, including the use of in-
creased lengths of posts as necessary, excavation, etc

Concrete bases

Bases in ground for posts, stays, etc shall be of Class B prescribed mix concrete with tops 100mm
below surface of ground

Sizes of concrete bases for posts, stays, etc shall be as follows:

Straining and gate posts - 450 x 450 x 700mm deep
Intermediate posts - 300 x 300 x 600mm deep
Stays - 600 x 300 x 500mm deep

Security overhangs

Where fencing is described as having a security overhang, the posts and standards shall have angular
(single arm) extension arms

Extension arms shall be attached to the posts and standards by welding in the case of steel and by
spiking in the case of timber

Concrete extension arms shall be cast integrally with the post or standard

Barbed wire to security overhangs shall be tightly strained and wired at each intersection with exten-
sion arms and shall have barbed wire braces at 450mm centres between standards, posts, etc wired
onto the barbed wire and the top straining wire

Gates

Gates shall be formed of 40mm outside diameter x 2,5mm wall thickness mild steel tubular framework

with welded joints, strongly braced as necessary and filled in with wire mesh as described above, prop-
erly strained and securely bound to framework with tie wire
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GENERAL ELECTRICAL SPECIFICATION

(ALL IN CONTRACTS)

CONDUIT AND CONDUIT ACCESSORIES

Conduit

Conduit shall be of steel galvanised internally and externally, either solid drawn, or
welded and not less than 20 mm diameter, with all rough edges removed. All tube
ends removed. All tube ends are to be reamed. With screwed conduit one

threaded end is to be fitted with a coupling and the other end is to be protected
against damage.

UPVC conduit may only be used if permitted by the Head : Works and only in those
areas which he may specify. In this case this conduit shall be according to SABS
950.

Conduit accessories, which are secured to the conduit by means of lugs, screws or
setscrews, are not acceptable.

General requirements of conduiting to SABS IEC 60614 (1).
Metal conduits shali be fully in accordance with SABS 1065 PART I.
Conduit Accessories

All conduit accessories shall be galvanised both internally and externally and
comply with SABS 1065 - PART II.

All screwed conduit fittings shall be of malleable cast iron.

Where fittings are fitted with covers, the covers shall be of galvanised pressed
steel secured with brass screws.

Flexible Conduit

Flexible conduit shall be of the plastic covered metal type complete with brass
connectors to the approval of the Head : Works.

INSTALLATION OF CONDUIT

General

Except where cables are specified for certain circuits, the installation(s) shall be
tubed throughout in steel conduit. Split conduit is not permitted. All conduits
shall, wherever possible, or unless otherwise specified or agreed, be concealed in
the structural work.

Except where agreed or otherwise specified or indicated on the drawings, all
conduit to points shall run via the ceiling and floor slabs or roof space. In damp
situations and where exposed to the weather, the conduits shall be so installed as
to avoid, as far as possible, the condensation of moisture within them. All running
joints are to be painted with an approved metal primer.
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Mechanical and Electrical continuity must be maintained throughout the
installation. Each length of conduit and every conduit fitting must be inspected for
defects and all sharp edges or burrs must be removed before it is installed. All
joints are to be tightly fitted together.

Running joints with long threads, where used, are to be fitted with a lock nut and
the running thread shall not be longer in length than a coupling and lock unit.

In conduits smaller than 32 mm elbows and normal bends are not to be used but
conduits are to be set to the required angles.

Flexible connections between conduit and appliance or other equipment shall be
by means of flexible tubing (see Par 1.3).

No wiring shall be drawn into conduits until the conduits have been installed.

Where more than one socket outlet is connected on a circuit, the conduit shall be
looped from the one outlet box to the following outlet box.

All switch-boxes, socket outlet boxes and any other purpose made metal box
including distribution board trays shall be suitable treated against corrosion before
installation with “Rustodian” or other approved metal primer.

All conduits shall be securely fixed into chases, and all flush switch and socket
outlet boxes must be firmly embedded in cement mortar.

The Contractor shall make himself familiar with the positions of all fittings, such as
blackboards, pinning boards, cupboards, shelving, worktops, etc, before
commencing the conduit installation. The position of switches and socket outlets
as indicated on the drawings are approximate only. The Contractor must verify
that the final position of these will not be covered by the installation of the fittings
referred to above, or come midway between the junction of any dados and upper
wall finishes.

No extras will be entertained for moving switches or socket outlets as a result of
the Contractor’s failure to verify the final positions of the fittings or type of wall
finish.

In Roof Spaces

The conduit in roof spaces shall be installed parallel or at right angles to the roof
truss members and shall be secured at centers not exceeding 1,2 m by means of
galvanised saddles nailed to the timbers with galvanised clout nails. Crampets will
not be allowed.

Crossing of conduits is to be avoided wherever possible. Where unavoidable, one
conduit must be neatly set over the other. Where a number of conduits have to
run back to the distribution board or switchboard, they shall run parallel to the
distribution board or switchboard, and at saddle distance to each other wherever
possible.

Conduit runs from distribution boards shall terminate in fabricated sheet steel

draw boxes installed in the roof above the distribution boards. Each draw box
shall be fabricated from 1,6 mm galvanised sheet steel with welded corners and
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suitably treated against corrosion with “Rustodian” or other approved primer and
finished in aluminium paint.

Each draw box is to be fitted with slip-on lid with a 13 mm skirt. The box shall be
75 mm deep, shall be rectangular in shape and the size of conduits entering or
leaving the box. Conduits shall be fixed to the box by means of couplings and
brass male bushes or lock nuts and brass bush-nuts.

Conduit droppers shall be neatly cut into timber wall plates and set to face the
right direction. All sets must be uniform. Conduits may be set at angles only
where droppers or ceiling points are within 230 mm of roof members.

No conduits are to be run over the top of gangplanks or trapdoors.

Draw-in boxes with metal covers shall be provided where required and shall be
installed near the gangplanks, if any. All inspection conduit fittings in open roof
spaces shall face upwards to facilitate wiring and to permit easy inspection. Three-
way conduit boxes shall be used for tee-off purposed in open roof spaces.
Inspection tees are not to be used except where otherwise agreed or specified.

All conduits extended into a roof space with a roof clearance of more than 900 mm
shall be set onto the beam and extended into the roof for a distance where there is
sufficient clearance. Under flat roofs or where there is less than 900 mm
clearance, the conduit shall be installed as specified for tubing in concrete slabs,
right angle bends should be kept to a minimum and the shortest route taken.

Where false ceilings occur they shall be tubed as called for in the detailed
specification. Conduits in restricted spaces and run as for concrete slabs must
however, be installed in a neat and orderly manner.

Conduits to ceiling points for all types of fittings must be firmly supported and
shall terminate in a back entry conduit box. The conduit box shall be taken
through to the face of the ceiling and finish flush. Where the ceiling brandering
interferes with the installation of the ceiling point specified, the Contractor must
trim the brandering to allow the conduit box to be taken through to the face of the
ceiling as specified. Luminaires must be bonded to the conduit box by means of
metal threaded screws.

In Concrete Slabs

In order not to delay building operations, the Contractor must ensure that all
conduits and conduit fittings, which are to be cast in concrete, are laid in good
time. The Contractor shall have a competent Electrical Artisan standing by during
casting of concrete, etc, to ensure that the conduit boxes are not damaged during
casting of concrete.

Draw boxes, expansion joints boxes and round conduit boxes are to be provided
where necessary.

Deep type conduit boxes shall be used for side entering conduits and normal
shallow boxes may be used for back entry conduits. No elbows, bends or sharp
sets will be allowed in concrete slabs except in cases of conduits of 40 mm
diameter or when larger sweeping bends will be permitted.

E3



24

(Feb 2003)

Common drawn and/or inspection boxes shall be used where there is more than
one circuit involved. They shall be installed in lavatories, storerooms, or other
inconspicuous places. Covers shall be of hardboard neatly finished to match the
finished ceiling or wall surface, and shall be fitted paraliel to the wall or ceiling.

All boxes, etc. are to be securely fixed to the shuttering to prevent displacement
when concrete is cast. All conduits must be laid off the deck, supported and
secured at regular intervals and installed as close as possible to the neutral axis of
concrete beams and slabs.

Expansion joints shall be shown on layout drawings and shall consist of a metal
box in which one conduit is fixed and the other capable of movement with the
building’s expansion and contraction. Earth continuity of these joints shall be
maintained by means of stranded copper conductors bonded to the conduits in the
box as shown on the drawing.

Earth conductors and clamps buried in concrete are not permitted.

Conduits must be spaced sufficiently apart to allow for proper concreting. All
joints shall be painted with an approved metal primer after completion of the
tubing installation, prior to the concreting. All exposed parts of the conduit
installation shall be suitably, protected against corrosion at the discretion of the
Head : Works.

Before any concrete slab is cast, all conduit droppers to switchboards shall be
neatly spaced and rigidly fixed.

Surface Work

All conduit must be plumbed and leveled and only straight lengths shall be used.

In cases where doorframes are out of plumb, or fittings, beams etc, are out of
level, the conduit shall be run parallel with the doorframes, fittings, beams etc.

No threads shall be visible when the conduit installation is complete, except on
running couplings.

Running couplings shall only be used where unavoidable and shall be fitted with a
sliced coupling as a lock nut.

No inspection or normal bends are to be used on surface work, except with the
approval of the Works Inspector and where conduits of 32 mm diameter or larger
are used. Conduits shall be set uniformly and inspection couplings shall be used
where necessary.

Fittings, tees, boxes, couplings, etc, are to be cut into the surface to allow the
conduit to fit flush against the surface or alternatively spacer bar saddles may be
used. Conduit is to be bedded into any irregularities to avoid gaps between the
surface and the conduit.

Double sets, where used, shall be paraliel with no twists and shall be as short as
possible. All conduits, which terminate at metal trays, boxes, industrial switches
and plugs shall do so by means of couplings and male bushes. No couplings will
be permitted in droppers of lengths less than 3.6 m.
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Where crossings of conduits is unavoidable, purpose made metal boxes shall be
used. The length of the box is to be 8 times the diameter of the largest conduit,
the width one and half times the sum of the diameter of al the conduits, and the
depth one and half times the diameter of the largest conduit with a minimum
depth of 50 mm. The box shall be fitted with a neatly fitting cover and the finish
shall be in keeping with the general layout.

Where a number of conduits are to be installed in parallel they shall be evenly
spaced and grouped under one purpose made saddle. Conduit spacing shall not
exceed 10 mm. The purpose made saddle shall be made of 25 x 2 mm galvanised
steel strip or other approved material, formed to suit the curvature of the various
conduits and shall be drilled and fixed by means of screws between. Saddles shall
be spaced at intervals not exceeding 1.8 m, except for conduit droppers, which
shall be saddled centrally between ceiling and accessory box. All saddles are to be
secured to the wall by means of black japan or brass rounded head screws.
Distribution boards, draw boxes, industrial switches and plugs, etc, shall be neatly
recessed into the surface of plastered walls to avoid double sets or alternatively
spacer bar saddles may be used. On face brick walls the conduit shall be tightly
set into the switch or plug.

In situations where there are not ceilings, the conduits are to be run along the wall
plates and tie beams.

No wiring is to be carried out until the tubing has been inspected and approved.

Where spacer bar saddles are used, these shall be installed at centers of 1 m for
horizontal and 1.5 m for vertical runs.

All conduits shall be painted with an approved enamel paint to match the
background colour.

Future Extensions

In roof spaces with a minimum clearance of 900 mm, switch and plug drips for
future use are to be set 300 mm in the correct direction and shall be threaded and
fitted with plugged couplings. Where the roof over a slab is to be removed for
future expansions, conduits for future use are to terminate 40 mm above tie beams
and shall be threaded and fitted with plugged couplings.

Where future extensions are to be below slabs, all switch, socket outlet and other
conduit droppers are to terminate 130 mm below slabs or beams with conduit
ends threaded and fitted with plugged couplings.

Where provision is made for future extensions to a concrete slab, all conduits
required for future use are to project 130 mm from the slab. Conduit projections
are to be painted with an approved anti-corrosive paint and must be fitted with
plugged couplings.

All switch, plug and other outlet boxes required for future use shall be fitted with
approved blank cover plates.

Unused lighting outlet boxes are to be fitted with round hardboard or plastic
covers with brass cover screws, which shall fit flat on the finished ceiling.
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Fixina of Conduits

Conduits shall be fixed to switch and socket outlet boxes by means of couplings
and brass male bushes or lock nuts and brass bush nuts. Couplings and male
bushes to be used on all surface work.

2.7 Chases and Buildina Work

Except where otherwise specified conduits, switch boxes, plug boxes and
distribution boards are to be built into the brick walls by the Contractor. It will,
however, remain the responsibility of the Contractor to ensure that the above-
mentioned boxes and distribution boards are correctly built in and are firmly
bedded and cemented into the walls, plumb and square.

The Contractor shall, unless otherwise specified, do all necessary chasing and
cutting of bricks. All electrical materials (e.g. conduits up to 40 mm for UG cables,
conduits, conduit boxes, distribution boards etc) must be supplied by the
Contractor who must arrange to have these on site, and positioned when required
for the building work. A competent Electrical Artisan must be in attendance and
ensure that the conduits etc are correctly installed and positioned.

The Contractor is to ensure that tubing installed in chases is securely nailed and
covered by a layer of 5:1 mixture of coarse sand and cement, finished flush with
brickwork and that switch and plug boxes finish flush with the finished wall
surface.

The Contractor is to ensue that below distribution boards connected by means of
under-ground cables, a 230 mm wide by 115 mm deep cavity in the wall from the
cable pipe to the distribution board is to be provided by the Contractor, or
alternatively, cable sleeves as specified.

PLUGGING OF WALLS

Only approved plastic plugs shall be used to secure conduit or equipment up to
Skg mass. The use of round-headed screws only will be permitted.

Heavier equipment shall be secured by means of approved expansion bolts.

Wood plugs and any plugs in the joints in brick walls are not permitted.

FIXING TO CONCRETE CEILINGS

Ceilings mounted equipment other than luminaires shall be secured to concrete
ceilings by means of expansion bolts, shot bolts or “Robot” tools bolts or as
expressly specified for the service.

WIRING

PVC Insulated Sinale Core Medium Voltage Conductor

The conductor is to be of high conductivity copper wire insulated with Polyvinyl
Chloride. The cable shall be finished in the required colours and shall be in
accordance with SABS 1507 and 1574.
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Circuit wiring shall be of the Loop-in system and no wiring joints in the conduit or
conduit fittings will be permitted. Not more than two conductors of a kind will be
allowed at any outlet point. the end strands of cables, whether single or looped
which have to be connected to terminals of switched, plugs, lamp-holders, fittings
and distribution boards, etc, are to be tightly twisted together. Cutting away of
wire strands of any cable will not be allowed. Only one circuit in any one conduit
will be permitted unless otherwise specified.

Conductor sizes shall be as follows except where otherwise specified:

Lighting circuits 1,6 mm?

Bells circuits 1,5 mm?2

Clock circuits 1,5 mm?

Incinerator circuits 2,5 mm?2

Ironing circuits 2,5 mm? with 2,5 mm? insulated earth wire
Plug circuits 4,0 mm? with 2,5 mm?2 insulated earth wire
Geyser circuits 4,0 mm? with 2,5 mm?2 insulated earth wire
Heater circuits 4,0 mm?2 with 2,6 mm? insulated earth wire
Stove 10 mma? with 6,0 mm? insulated earth wire

Motor circuits
Up to 4kW single phase 4,0 mm? with 2,5 mm? insulated earth wire
Up to 11kW three phase 4,0 mm? with 2,5 mm? insulated earth wire

To avoid deformation of PVC insulated cables at temperatures in excess of
67° C, they shall not be brought directly on to the terminals of appliances such as
electric heaters, or any other electrical appliances or apparatus (including
luminaires) which have a temperature in excess of 57° C. They shall terminate in a
suitable terminal box as near to the appliance or fittings as possible and connect
up from thereon, with heat resistant conductor.

MOUNTING AND POSITIONING OF LUMINAIRES

Luminaires and installation to comply with SABS 1464 Parts 1 to 22 and IEC 598-1
and IEC 60598 as applicable.

The contractor shall, in the case of board and acoustic tile ceilings (i.e. as opposed
to concrete slabs), ensure that the luminaires are symmetrically positioned with
regard to the ceiling pattern.

The layout of the luminaires as indicated on the drawings shall be adhered to as
far as possible. The exact positions must be confirmed on site with the Head :
Works.

Except where otherwise specified, pendant luminaires are to be mounted with the
bottom of the fittings 2,5 m above finished floor level, mounted on either metal
discs or wood blocks.

Under no circumstances shall cover strips be cut to accommodate wood blocks.
Wood blocks must be neatly slotted to fit over cover strips and are to be secured
by a minimum of two screws, which shall penetrate at least 256 mm into solid
wood. Ceiling cover strips shall be neatly cut to accommodate fluorescent
luminaires.
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Where ceilings are raked, all incandescent luminaires are to be mounted on
shaped leveling wood blocks securely fixed to the ceiling. Batten holders shall be
secured to woodblocks by suitable brass screws. Fluorescent luminaires are to be
mounted direct on raked ceiling without leveling blocks.

Fluorescent luminaires to be mounted on concrete ceilings shall be screwed to the
outlet boxes and additionally supported by means of 50 x 6 mm expansion boits.
The bolts are to be % of the length of luminaires apart.

Where a number of luminaires are installed end to end, outlet points must be
provided after every second luminaire unless otherwise indicated on the drawing.

The luminaires are to be joined together by means of 20 mm conduit nipples, lock
nuts and male brass bushes, and the wiring led through the channels of the
luminaires. The Contractor shall ensure that all such rows are correctly lined up
and that the rows are parallel with the relevant building line.

The luminaires are to be jointed together by means of 20 mm conduit nipples, lock
nuts and male brass bushes, and the wiring led through the channels of the
luminaires. The Contractor shall ensure that all such rows are correctly lined up
and that the rows are parallel with the relevant building line.

Incandescent luminaires are to be screwed directly to outlet boxes in concrete
slabs and in board ceilings. In board ceilings the conduit box and the conduit shall
be secured to the timberwork of the ceiling in such a manner that it shall support
any incandescent luminaire, which is designed to be fixed to a normal conduit box.

Fluorescent luminaires shall be secured to board ceilings by means of the conduit
box and 6 mm bolts passing through the boards and brandering.

BATTEN HOLDERS

B.C. batten holders shall be of brass or moulded plastic reinforced type complete
with shade ring. The batten holders shall comply with SABS IEC 60238 and SABS
IEC 61184. All lamp holders are to have brass terminals with screw type
connection.

LAMP HOLDERS

Edison screw lamp holders : SABS IEC 60238
Bayonet lamp holders E SABS IEC 61184
Lamp holders for tubular fluorescent lamps : SABS IEC 60400

B.C. screwed lamp holders shall be of brass 20 mm E.T. complete with shade ring
and shall comply with SABS IEC 60238 and SABS IEC 61184 with screw type
connection terminals.

SWITCHES AND SOCKET OUTLETS

Switches SABS IEC 60669 as applicable and socket outlets SABS IEC 60884 as
applicable shall be of the most modern manufacture and bear the SABS mark.
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Flush switch and plug cover plates shall, unless otherwise specified, be of
anodized aluminium of thickness not less than 0,9 mm, satin or other approved
finish as directed and otherwise to be fully in accordance with SABS IEC 1084 for
cover plates and SABS 1085 for wall boxes.

POSITIONS OF SWITCHES AND SOCKET OUTLETS

Except where otherwise specified, lighting switches and socket outlets are to be
installed 1,4 m above finished floor level.

All mounting heights specified are to be measured from finished floor level to the
bottom of the outlet box.

Where the lower portion of the wall consists of face brickwork and the upper
portion of plastered finish, switches and socket outlets are to be mounted in the
plastered surface, provided that the lower edge of the plasterwork does not exceed
a height of 1,6 m above finished floor level in which case the switches or socket
outlets are to be installed in the face brick dado.

Where socket outlet and switch boxes have been installed with fixing lugs below
finished wall surface, only approved distance pieces required to compensate for
the recess shall be used. The lengths of distance pieces are not to exceed 15 mm.

Unless otherwise approved, light switches adjacent to doors are to be installed at
the lock side of the door. Where the lock position is not indicated on the drawings,
its position shall be ascertained before the switch box is installed. Switches are to
be installed 150 mm from the reveal, or centrally if there is a fitting near the door.

All switch and socket outlet boxes shall be installed plumb, and built into the wall
with a 1:1 mixture of cement and sand.

Industrial type switches and socket outlets shall be neatly recessed into the surface
of plastered walls to avoid sets or alternatively spacer bar saddles may be used.

Deep type boxes may be used where switches or socket outlets are back to back,
but where one side only is to be utilized at the time and the other is for future use,
the side for future use shall be suitably covered with a metal cover plate.

LOW TENSION SWITCHBOARDS

Low Voltage switch gear and control gear to comply with SABS 1473 and SABS
IEC 60947 and SABS 60349.

Where switchboards are to be installed in switch rooms or switch cupboards, the
Contractor must ensure that the boards are manufactured to suit the dimensions of
the rooms or cupboards.

Low tension switchboards shall be specified in detail for each service, but shall
generally conform to the following:

They are to be of strong and rigid construction, with suitable angle, channel or
folded steel framework. They are to be flush fronted and totally enclosed with
sheet steel panels suitably formed at the edges and reinforced to prevent
distortion. Unless otherwise directed, all front panels must be at least 2 mm thick
and all other panels at least 1.6 mm thick. Panels are to be secured to the
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framework with studs and chromium plated dome nuts (self-tapping and similar
screws are not permitted).

Switches, etc, are to be mounted on metal frames within the boards to give flush
front panels. Equipment of normally surface mounted types such as energy
meters, time switches and contractors, are to be mounted on inner metal trays
behind hinged front panels. In the case of supply authority meters the hinged
front panels must have transparent inserts.

All metal work of the boards must be thoroughly degreased, primed with PA 10
self etching primer and finished with one coat of undercoat and two coats of
electrical orange high gloss enamel, unless otherwise specified.

All accessible current carrying parts, bus-bars, connecting strips, collector bars,
etc, are to be adequately insulated in phase colours and suitably braced to
withstand projected fault currents.

Connecting strips and collector bars must be of sufficient cross sectional area to
carry full rated current of the switches served, irrespective of the fuse of trip rating.

The complete distribution board including bus-bars must be suitably constructed
to withstand fault currents specified.

Connections to bus-bars are to be made by means of lugs suitably bolted and
locked with high tensile bolts and connections to lugs must be effected by means
of a crimping tools.

Incoming and outgoing bus-bar studs, where required, must be suitably insulated
where they pass through panels of the board, and firmly supported within the
board.

Where applicable, incoming and outgoing collector bars for cables in parallel must
so arrange that the multiple cable ends can be connected to the bars with
reasonably short tails which do not have to cross.

Cable supports must be placed at suitable heights having regard to the bending
radius of the cables concerned and convenience in making off.

Wall-mounting and floor-standing back to wall type boards must be provided with
full easy access to all equipment and wiring without any necessity of
disconnecting or removing of any of the equipment mounted in the board.

Clear visible indication of all switch positions must be provided and the switches
must be clearly labeled as directed by the Head : Works.

The details of construction proposed, and the Head : Works must approve all
equipment of switchboards: Works before manufacture is commenced.

DISTRIBUTION BOARDS

Approval

The Head : Works must approve the details of construction proposed and all
equipment within distribution boards: Works before manufacture is commenced.

Flush Mountina Distribution Boards
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These shall be generally manufactured in accordance with SABS 1765. The board
shall consist of two panels fitted side by side with common bonding tray and
attached to a common architrave. One panel shall accommodate all single phase
MCB’s and the second panel shall accommodate the main isolator, main bus-bars
and the triple pole MCB's. Chassis shall be of rigid channel section rust proofed
steel with clip-on trays for the single pole MCB’s. The main isolator is to be
mounted at the bottom of the second panel with the triple pole circuit breakers
above.

Surface Mounting Distribution Boards

These shall be generally manufactured in accordance with SABS 1765, with two
panels as for flush boards.

2.4 Single Phase Distribution Boards

Single Phased boards shall be generally constructed as three phase boards except
they shall have a single panel. Single phase boards shall be mounted with the
bottom of the architrave 1,5 m above finished floor level unless specifically
directed otherwise.

Distribution Board - In Roof Spaces

Where distribution boards are installed below a roof space, a minimum of 2 x
20 mm and 1 x 25 mm spare conduits are to be run from the distribution board
into the roof space.

METER BOXES

The meter box shall be mounted with the top 1,7 m above finished ground level.
Surface mounted meter boxes shall be secured by at least 4 x 10 mm expansion
bolts.

Service cables entering the meter box shall be protected by means of a suitably
sized galvanised pipe extended 450 mm below the ground surface and securely
saddled to the wall and bonded to the meter box.

CONNECTIONS TO OUTLETS

General

Where connectors are used to connect to the wiring of luminaires and other
appliances, the connectors shall comply with SABS Specification 1239.

Connection to Stoves

General

The connection to an electric stove, unless otherwise specified shall consist of 2 x
10 mm? conductors and a 6 mm? insulated earth wire in 26 mm conduit. The stove
shall be controlled by a 60 Amp micro gap switch of approved make and the
connection shall be by means of a 45 Amp 3 pin stove plug of the “Cape Town”
type. Cable ends, which are to be connected to the stove, shall be equipment with
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suitable soldered or crimped lugs. The connection between the stove plug and
stove shall be by means of flexible conduit. .

Except for high school domestic science unit kitchens (see Clause 14.2.2), the
conduit shall be chased into the wall and fitted with a switchbox for housing the
micro gap switch and a 25 mm circular conduit box over which the stove plug will
be mounted. The stove plug shall be fitted with an adaptor plate and shall be
screwed directly to the conduit box by means of round head metal screws. The
plug outlet shall face downward.

The stove plug and switch shall be mounted 430 mm and 1,4 m respectively above
finished floor level unless otherwise specified or indicated on the drawings.
Stove Connections in High School Domestic Science Unit Kitchens

Connections to stoves in High School Domestic Science Unit Kitchens, where the
stoves are situated in front of a fitting, shall be generally as specified in Clause
14.2.1 except that the 25 mm diameter conduit shall be run in the floor slab, from
the distribution board to a position to the right of the stove. A pedestal, which is
complete with a 456 Amp 3 pin “Cape Town” type cooker plug, mounted on the
back, shall be fitted over the conduit and securely bolted to the floor by means of
expansion bolts. The plug circuit, which passes through the pedestal, is to be on a
separate circuit.

Connections to Hot-water Cvlinders

The connections to hot-water cylinders not exceeding 3kW loading shall consist of
2 x 4 mm?2 PVC conductors and 1 x 2,6 mm?2 earth wire in a 20 mm diameter
conduit from the distribution board. The conduits shall be chased in the wall and
shall terminate at the side of the cylinder in a box over which is to be mounted a
double pole isolator with pilot light.

The final connection between the isolator and cylinder shall be by means of
silicone heat resistant conductors in 20 mm diameter flexible conduit.

Connections to roof mounted hot-water cylinders shall generally be as specified
above with an isolator with pilot light mounted adjacent.

Connections to Power Points

Connections to electric motors and fixed apparatus to vibration shall, unless
otherwise specified or indicated on the drawings, have final connections consisting
of conduit and flexible tubing or reinforced hose in accordance with Clause 1.3 of
this specification and PVC cables and earth wire of the required size.

An isolator shall protect all fixed apparatus and where necessary a starter fitted
with a no-volt coil and overload protection adjacent to such apparatus.

Power points for connection of fixed apparatus to be installed by others, shall
terminate in an approved type wall mounted switch unless otherwise specified.

The minimum conductor size for all power points shall be 4 mm2 unless otherwise
specified.

Underaround Service Connection
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This clause refers to underground service connections not provided by the Supply
Authority.

The service cable and earth wire to be connected at the supply point in accordance
with Clause 15.8 of this specification, and unless otherwise specified, shall be aid
600 mm below ground level throughout and otherwise fully in accordance with
Clause 15 and all applicable sub-clauses thereof. Cable entries to meter boxes
shall be in accordance with Clause 13 and other entries shall be by pipe or duct as
directed.

Connections to Qutbuildinas

Connections to outbuildings shall be made by means of underground cable only,
laid in accordance with Clause 15 and all applicable sub-clauses.

Where the cable is run from the roof space of the main building, it shall be
enclosed in suitably sized galvanised pipe built into the wall or run surface as
directed. Surface run pipes shall be securely saddled at 1,8 m centers. Where the
cable connects to the conduit in the roof space, a suitable joint box shall be
provided or alternatively the cable may be taken through the roof space, a suitable
joint box shall be provided or alternatively the cable may be taken through the roof
space with fixings at regular intervals, and down to the main board. At the
outbuildings, the cable shall be enclosed in a suitably sized galvanised sleeve pipe
built into the wall or run surface and terminated in the distribution board tray.

Connection and Mounting of Cable Fed Street/Site Lightina

Street/site lights shall in all cases, except where otherwise specified, be fed by
underground cable. Unless otherwise directed, a suitable terminal board shall be
provided in the base of the lighting pole for the connection of the incoming and
outgoing cables, the feeds from the terminal board to the fitting shall be as
specified.

“Surfix” cable and compression glands shall be installed between terminal board
and cross arm/bracket mounted luminaires. The terminal board shall also
accommodate a miniature circuit-breaker in the phase connection to the fitting.
Poles intended for mounting directly in ground are to be provided with a 300 x 300
mm base plate.

UNDERGROUND CABLES

1000 volt PVC SWA and 110 Volt PILCA cable and accessories shall be in
accordance with the relevant SABS specifications to SABS 1507.

The storage, transportation, handling and laying of underground cables shall be
according to the manufacturer's requirements and the Contractor shall have
adequate and suitable equipment and labour to ensure that no damage is done to
cables during such operation. All cable pipes and ducts entering buildings are to
be sealed against the ingress of vermin, water, etc.

Trenching

E13



(Feb 2003)

Cables, unless otherwise specifically directed, shall be laid at a depth of 600 mm
below ground level. Trenches shall not be less than 300 mm wide for one to three
cables, and the width shall be increased where more than three cables are to be
laid together so that the cables may be placed at least 75 mm throughout the run.

The Contractor shall take all necessary precautions to prevent trenching work
being in any way a hazard to the public and to safeguard all structures, roads,
sewer works, or other property from risk of subsidence and damage.

15.2 Cable Joints

15.3

15.4

15.5

15.6

16.7

Joints in underground cable runs will not be permitted unless unavoidable and at
the discretion of the Head : Works. Where cable joints are unavoidable, the cable
jointer is to work efficiently and cleanly and so that each end of the cables to be
joined may have a minimum of 0,9 m of slack disposed in a loop without stress.
Back-filling under joints must be firmly tamped to prevent any subsequent settling.

Bedding

In trenches made in intermediate, hard rock, or boulder material, the cables shall
be laid on a 75 mm thick bed of earth and be covered with a 150 mm layer of earth
before the trench is filled in. The Contractor to supply all earth required for trench
filling.

Laying

Cables shall be removed from the cable drum in such a way that no twisting,
tension or mechanical damage is caused, and must be adequately supported at
short intervals during the whole operation. Particular care must be exercised
where it is necessary to draw cables through pipes and ducts, to avoid abrasion,
elongation or distortion of any kind. The ends of such pipes and ducts shall be
sealed to approval after the drawing in of the cables.

Back Filling

Back filling after bedding (see Clause 15.3) is to be carried out with a proper
grading of the material to ensure settling without voids, and the material is to be
tamped down after the addition of every 150 mm. The surface is to be made good
a required.

Back filling of cable trenches must not be commenced until after the cable trenches
and laid cable(s) have been inspected by the Head : Works. Where a Contractor
fails to observe this requirement he may, at the discretion of the Head : Works, be
required to re-open such cable trenches for inspection at his own expense.

Protection of Cables

Where so directed by the Head : Works, concrete or other warning covers shall be
placed over cables above the top bedding layer. Cable pipes when directed are to
be installed at road and other crossings.

Marking of Cables
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Cable marking tape is to be supplied by the Contractor and is to be laid 150 mm
below ground over a cable run and as may be directed by the Head : Works to give
early indication of underground cable runs.

15.8 Joints and Termination of Cables

Joints in underground cables and terminations shall be made by means of “Scotch
Cast” or other approved epoxy-resin pressure type jointing kits. Low tension PVC
cables are to be made off with sealing glands and materials designed for this
purpose, which must be of approved make.

15.9 Sealing of Paper Insulated Cable Ends

Where cables are cut and not immediately made off, the ends must be sealed
without delay. If cables are cut and the ends not immediately made off or sealed,
the cable may be rejected and the Contractor will be required to replace it at his
own expense.

15.10 Earth Wires

Except where specifically directed otherwise, earth continuity conductors are to be
run with all underground cables constituting part of a low tension distribution
system. Such earth continuity conductors shall be bare copper wire of a cross
sectional area in accordance with the Code of Practice 0142 but shall not be less
than 4 mm?2 nor more than 70 mm2. The earth continuity conductor is to be
bonded to the cable armouring, and to the lead sheath if any, at each termination,
as well as to the local earth bard. The earth wire must be secured to the cable at
1,8 m centers.

15.11 Opening Up of Existina Cables

Where it is necessary to expose existing buried cables for any purpose, or to
excavate in the vicinity of existing buried cables, pipes, etc, every care is to be
exercised and only labourers experienced in such work, and duly warned by the
Contractor, shall be employed thereon.

15.12 Definitions for Classifvina of Excavation

(a) Soft Excavation - shall be excavation in material that can be efficiently
removed by a back-acting excavator of flywheel power approximately
0,10kW per millimeter of tinned-bucket width, without the assistance of
pneumatic tools such as paving breakers, or that can be efficiently loaded
without prior ripping or stockpiling by a rubber tyred front-end loader
approximately 15T mass and a flywheel power of approximately 100kW.

(b) Intermediate Excavation - shall be excavation in material that requires a
back-acting excavator of flywheel power exceeding 0,10kW per millimeter of
tinned-bucket width and the assistance of pneumatic tools prior to removal
by equipment equivalent to that specified in (a) above.

(c) Hard Rock Excavation - shall be excavation in material that cannot be
efficiently removed without blasting or without wedging and splitting prior
to removal.
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(d) Class A Boulder Excavation - shall be excavation in materials containing
more than 40% by volume of boulders of sizes between 0,03 cubic meter
and 20 cubic meter in a matrix of softer material or smaller boulders.

Note: (1) Excavation of solid boulders or lumps of size exceeding 20 cubic meter
will be classified as hard rock excavation.

(2) Excavation of fissured or fractured rock will not be classed as boulder
excavation but as hard rock intermediate excavation according to the nature
of the material.

Class B Boulder Excavation - shall be excavation of boulders only in a

material containing 40% or less by volume of boulders of size between 0,03 cubic meter
and 20 cubic meter in a matrix of softer material or smaller boulders.

16.

16.1

16.2

Note: Those boulders that required individual drilling and blasting in order to be
loaded by a back-acting excavator as specified in (a) above, or by a track
type front-end loader, will each be separately classed as Class B Boulder
Excavation.

EARTHING
Main Earthing

The type of main earthing shall be as required by the Supply Authority, if other
than the Head : Works and in any case as directed by the Head : Works who may
require additional earthing to meet test standards.

Where required, an earth mat is to be provided, the minimum size, unless
otherwise specified, being constructed from copper straps 950 x 25 x 3 mm at 230
mm centers and braced at all intersections. Alternatively or additionally earth rods
or trench earths may be required, as the Head : Works may direct, and installed
according to his instructions.

All earth electrodes and connections thereto must be approved “in-situ” by the
Head : Works before back-filling.

The electrical installation shall not be earthed by means of the lightning arrester
earth electrode, if such is included in the installation, but may be bonded thereto.

Earthing in Installations

The installation shall be effectively earthed in accordance with the relevant
sections of the Code of Practice 0142 and the requirements of the Supply
Authority.

All hot and cold water and waste pipes are to be effectively bonded by means of
12 x 1,5 mm solid copper tape (perforated tape or wire will not be permitted),
clamped by means of brass bolts and nuts. Bonding tapes exceeding 75 mm in
length must be fixed to the wall by means of No. 6 x 20 mm brass screws and
plastic plugs not exceeding 150 mm centers. Main earth copper tapes where
installed less than 2,5 m from ground level, must be run in 20 mm diameter
conduit securely saddled to the wall.
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Gutters and down pipes are to be bonded by means of 6 mm round headed brass
bolts, with nuts and washers. Self-tapping screws are not permitted.

Connections from the earth bar or terminal on the main board must be made to a
visible cold water main, the incoming service conductor, if any, and the earth mat
or plate {(where such is required) by means of either 12 x 1,5 mm solid copper tape
or bare 25 mm? copper wire, or such larger conductor as the Head : Works may
direct. From each distribution board separate earth conductors are to be taken to
the main earth bar or terminal on the main board. Each conductor shall consist to
stranded copper conductors drawn into the conduit together with the distribution
board feeders. The size of the earth conductors to be in accordance with the
requirements of the Code of Practice 0142 or as specified.

Earthing clips shall be made of not less than 0,9 mm thick copper strips not less
than 12 mm wide. They are to be complete with 25 x 7,7 mm brass bolts, washers

and nuts and must be constructed so that the clips will fit firmly to the conduit
without any additional packing.

Adjustable earth clips are not permitted.

EXISTING BUILDINGS

Occupied Buildings

Where work is to be carried out in occupied buildings the Contractor must arrange
to carry out the installation with as little interruption to services and discomfort to
the occupants as possible.

Temporary Connections

Temporary connections shall be provided where necessary for continuity of
services, and as directed by the Head : Works. The contractor must ensure that
such connections are both electrically safe and free from physical hazard.

Old Materials

Unless otherwise specified all existing materials removed by the Contractor shall
remain the property of the Head : Works and are to be handed to the Head : Works.

Making Good

Any damage which may be done to the plaster work, floors, ceilings, wood and
paint work, furniture and other equipment in the building, etc, during the progress
of the electrical installation shall be repaired and made good by the Contractor to
the satisfaction of the Head : Works.

COMPLETION

Balancina of Load

The Contractor is required to balance the load as equally as possible over multi-
phase supplies.

Tests
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The installation shall be tested by the Contractor as the service progresses or as
required by the Head : Works and upon completion, for earth continuity and
insulation. The final test before the taking over of the installation shall be made in
the presence of the Head : Works.

The mandatory “Certificate of Compliance” shall be issued by the Contractor to the
Supply Authority, with a copy to the Head : Works prior to first delivery being
taken.

Labelling

All circuits and apparatus on switchboards shall be suitably correctly labeled by
means of engraved plastic labels (white lettering on black), which are to be either
bolted or screwed to the equipment panel, or fitted in channeling provided below
the switch gear.

Sub-circuits are to be numbered and a legend detailing the circuits is to be framed
and fitted to the door of the distribution board.

All other equipment is to be individually labeled to indicate the function.

All switchboards are to be fitted with a label on which the designation of the board
is clearly indicated.

A separate engraved label depicting the origin and cable/conductor size shall be
fixed below the main switch.

Finishes

Covers for all boxes, expansion boxes, etc, shall be finished to match the paint
work of the ceiling or wall surface or as specified.

Site Drawing

On all completed new work or where specifically called for in the Tender
Document, the Contractor shall, on completion of the works, submit to the Head :
Works, a marked up site plan indicating the exact underground cable reticulation.

POWER DUCTING FOR SCHOOL SCIENCE LABORATORIES

The ducting shall be “Ductline 3” supplied by Messrs. Lascon Lighting, 102
Malbourne Road, P.O. Box 2479, Durban 4000: Telephone 031-2075081 or other
approved.

SPEAKER AND MICROPHONE OUTLETS

Speaker and microphone outlets are to conform to the following details:
1. Speaker outlet - To have one flat and one round pin.
2. Microphone outlet - To have one round pin only.

Both female and male parts to be supplied and installed by the Contractor.
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BELLS AND BUZZERS

Bells

Bells for schools and hostels shall be 220 Volt AC or 24 Volt DC as specified for the
service. They are to be of robust construction encased in a sturdy cast metal
weather-proof case. They are to operate on the frequency of the supply. They
shall have an adjustable stabilizing spring, gold-silver contact points and 150 mm
gongs.

Doorbells, Buzzers and Bell Transformers

These will be as specified for each service.

Bell Pushes

Except where otherwise specified, bell pushes shall be of the flush type suitable for
mounting in a standard 100 x 50 mm box. They shall be clearly marked as a bell

push and shall be fitted with satin finished anodized aluminium cover plates.

SIGNAL TIMERS

Primary Schools

The timer shall be designed to automatically signal the start and finish of school
periods by the switching of a bell circuit and is to comply with the following
specification:

1. The mechanism may be synchronous motor or quartz movement driven with a
24 hour dial or digital time read-out suitable for operation on a 220V 50Hz
supply and is to be provided with a spring or battery reserve of a least 24
(twenty four) hours.

2. The unit is preferably to have minute to minute timing for a 24 (twenty four)
hour period although 5 (five) minute intervals are acceptable, and is to be
provided with Weekend lockout. Signal periods shall be adjustable from 5 ~
45 seconds.

3. The unit shall be housed in a metal or plastic case with detachable front cover
suitable for wall mounting.

4. Timers with punch tape programming are not acceptable.

High Schools and Colleges

Timers for these institutions shall generally be as for Primary Schools but are to
have at least 3 (three) separate programmes and be fitted with three push buttons
for independent manual operations for testing of each programme, plus an on/off
switch for each programme, which does not affect the running of the clock.

CLOCKS

Electric clocks shall be of the quartz electronic battery operated type, with a dial of
250 mm diameter. The dial shall be white, with distinctive minute markings and
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chapters shall be black Arabic figures. Time adjustment shall be simple. Where
mains operated electronic clocks are specified, these shall be of the synchronous
self starting type, suitable for a 200 - 250 V 50 Hz AC supply

TIME SWITCHES

The time switch shall consist of a single pole switch with silver to silver or other
approved contacts operated by a quartz movement with a 24 hour reserve.

A suitable 24 hour, night and day dial, with hour indicator and two adjustable
strikers, one OFF and one ON must be provided. The whole mechanism is to be
totally enclosed in a dust proof case.

The current rating shall be required and the switch is to be suitable for operation
on 220 volt 50 Hertz AC supply. Time switches used for under floor heating are to
be fitted with weekend cut-out.

MOULDED CASE CIRCUIT BREAKERS (INCLUDING MINIATURE)

Circuit breakers shall be of the size and type as directed and specified for the
service. They shall comply with SABS Specification 156 and SABS IEC 60947-2.

SWITCHES: ON-LOAD FAULT MAKING (CIRCUIT BREAKER TYPE) WITHOUT
TRIPS

The switches shall be triple pole, hand operated, panel mounting air break type,
having continuous current rating as specified and suitable for operation of 380 -
440 Volt 50 Hz AC system.

The contacts are to be of silver alloy and the switch mechanism shall be of the
quick-make, quick-break type.

SWITCHBOARD EQUIPMENT

Switchboard equipment such as switches, circuit breakers, etc, shall be as directed
and specified in the detail specification for the service.

Circuit breaker equipment of SABS IEC 60934.

FUSE-SWITCH UNITS (WITH HRC FUSES)

The fuse-switch unit is to be of the double pole, or triple pole or triple pole with
neutral link type, and of the required current rating, as specified for the service and
must be in accordance with BS EN 60947-3.

The fuse links must be fully isolated when the switch is in the open position, and
interlocks must be provided to prevent the switch being operated with the cover
open.

The fuse links shall comply with SABS Specification 172 and SABS IEC 60269-1 to
4,

BUS-BAR COPPER
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Bus-bar copper must be fully in accordance with Tables A1 and A2 of SABS 1473-2
and SABS IEC 60439-2.

SPECIFICATION COMPLIANCE

The complete installation shall comply with the requirements of this specification.
Should any differences or contradictions exist between this Specification and the
detailed requirements for a specific installation, then the detailed requirements

shall take precedence.
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LIGHTNING PROTECTION INSTALLATION

GENERAL SPECIFICATION

SATISFACTORY INSTALLATION

The whole of the installation shall be carried out in accordance with:

(a) Thelatest S.A.B.S. Code of Practice for the Protection of Structures against Lightning - S.A.B.S. 03
, SABS IEC 61024 (1), 61024 (1 -1); SABS IEC 61312 (1) ; SABS IEC 61662 & NRS 042.

(b)  The KwaZulu-Natal Department of Works General Electrical Specification.

()  The Municipal By-Laws and any other special requirements as deemed necessary by the Local
Supply Authority;

(d) Local Fire Regulations.

S.A.B.S. APPROVED DRAWINGS

SABS Approved drawings are not required for this project.

TEST ON COMPLETION

Upon completion of the lightning protection system, the following tests shall be witnessed by an appointed
representative of the Employer. The results shall be recorded on suitable test certificates which must be
signed by both the Contractor and the Employers representative. A sketch must be included on each test
certificate indicating the positions of each earth electrode in relation to some permanent reference point. It
must also indicate the positions at which tests were carried out, the type of test and the results of these
tests.

3.1 Earth Resistance Test
The Earth Resistance Test shall involve measuring the resistance to earth of each rod-type
electrode, or group of rod-type electrodes, or trench earth which would normally be connected to
one down-conductor or earth terminal. This test must be made with the electrodes completely
disconnected from any part of the structure or lightning protection system.

3.2 Electrical Continuity Tests

(a) External Down-Conductors

Electrical continuity between the lower ends of external down-conductors which must all be dis-
connected from the earthing system during the test shall not exceed 1 (one) ohm.

(b) Metallic Services
Electrical continuity between any metallic structures of services (e.g. rainwater pipes) which
form an integral part of the lightning protection system shall not exceed 1 (one) ohm. These

tests should be carried out with all other components of the lightning protection system
disconnected from the component being tested.
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DESCRIPTION OF MATERIAL
41  Air Terminals and Down-conductors

4.2

4.3

44

4.5

All conductors must be in accordance with the requirements of BSS 1474 or American Standards
Specification 6063. All aluminium conductors shall have a cross-section area of not less than
30 mm? (domestic dwelling only) or 50 mm? for allother applications. The dimensions of flat section
conductors to be 20 mm x 3 mm. Where conductors are mounted in stand-off guides, the cross-
section area of the conductor must be not less than 70 mm? to give adequate mechanical strength.

Conductor Guides

The conductor must be mounted in aluminium alloy guides conforming with the material specification
given in 4.1 above. The guides must allow for free longitudinal movement of the conductor to cater
for expansion and contraction of the system caused by temperature variation. The minimum
thickness of any part of the guide shall not be less than 3 mm. The guides must be securely
attached to the structure using two stainless steel screws and plugs, the use of plated screws is not
permitted.

The conductor system shall be supported in guides so that an air gap exists at all times between the
aluminium and the surface of the structure, the guides being seated upon plastic or other similar
insulating material. Should conductors be installed directly upon the surface of concrete or cement
plaster, an insulating strip is to be installed over its whole length to prevent contact between the two
surfaces. Guides shall be installed to support the conductor at intervals not exceeding 1,2 metres
horizontally or 1,5 metres vertically.

N.B.: No part of an aluminium conductor system must be allowed to come into direct contact with
concrete or cement plaster as this may cause the aluminium to corrode.

Expansion Loops

Where conductors are installed horizontally without deviation from a straight line over long
distances, expansion loops must be provided at distances not exceeding 30 metres. These
expansion loops must have a cross-sectional area which is at least equal to that of the conductor.

Protection of Down-conductors

Where external down-conductors are installed in areas which are readily accessible to the public,
the lower ends of the conductors shall be enclosed in a semi-rigid insulating material. In the case of
a circular section conductor this shall comprise a 2 metre length of 20 mm diameter P.V.C. conduit.
This conduit shall be securely attached to the wall by means of galvanized steel saddles fixed with
stainless steel screws and plugs, spaced at intervals not exceeding 1 m. Where a flat section
conductor is used this shall be covered by a similar length of 25 mm P.V.C. conduit. The lower end
of the conduit shall be positioned as close as practicable to ground level, i.e. immediately above an
aluminium to copper joint. The ends of the conduit shall not be sealed.

Earthing Electrodes

Earthing electrodes must consist of either copper-clad steel rods not less than 12 mm in diameter
and having a minimum copper thickness of 0,20 mm driven into the ground, or a 50 mm? (35 mm?
for domestic dweilings) bare copper conductor buried in a trench, or a combination thereof. Where
copper clad steel electrodes are used they must have a suitable bond between the steel core and
copper exterior to prevent moisture ingress between the two metals. Where it is necessary to
extend earth rods, an electrolytically compatible corrosion resistant, coupling device, which prevents
ingress or moisture into the joint shall be used. The copper conductor below the down-conductor
joint shall be covered by a semi-rigid P.V.C. conduit for a distance of approximately 200 mm above
ground and 400 mm below ground.
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Joints Above Ground

Circular section aluminium conductors shall be jointed by aluminium ferrules or lugs which are
securely crimped into place. Aluminium lugs must be bolted together using 10 mm diameter
aluminium bolts and washers. The material specification for these components must conform with
that laid down in paragraph 4.1. Alternatively heavily tinned copper lugs and ferrules may be used.
The lugs should be joined together by means of 10 mm diameter copper, brass or bronze bolts and
washers. Care should be taken to inhibit corrosion where dissimilar metals are used by thoroughly
cleaning the surfaces of the metal before assembly and subsequently sealing the joint with an inert
tenacious compound or tape.

Flat section aluminium conductors shall be joined by double riveting, using aluminium rivets which
comply with the material specification laid down in 4.1. Alternatively 2 x 6 mm diameter stainless
steel bolts, nuts and washers may be used. Fold over type bends will not be permitted.

Down-conductors are to be terminated approximately 200 mm above finished ground level. Circular
section aluminium is to be jointed to a 50 mm?2 (35 mm?in the case of domestic dwellings) stranded
copper conductor by securely crimping in place two heavily tinned lugs and bolting these together
using 10 mm diameter copper, brass or bronze nuts, bolts and washers.

N.B. : Under no circumstances shall aluminium conductors be buried in the ground.

Joints Below Ground

A joint in the stranded copper conductor which forms part of the earthing system must be made by
using a crimped copper ferrule clamping (not lugs) using two copper line taps of suitable
dimensions, or exothermic welding. The copper earth conductor must be joined to an earth rod by
either clamping, using a standard earth rod clamp or copper line tap or by exothermic welding.
Joints which are made between dissimilar metals (i.e. copper conductor to galvanized steel water
main), must be thoroughly cleaned before assembly. They shall be rendered watertight using
waterproof adhesive tape on a suitable compound for a minimum distance of 200 mm in all
directions from the joint.

Bonds
Where it is necessary to bond the aluminium conductor to any other metallic surface, this must be

done by bolting or riveting. When attaching aluminium to a dissimilar metal the joints are to be
thoroughly cleaned and sealed to prevent corrosion.

GENERAL INSTALLATION PROCEDURE

51

Air Terminals for Non-metallic Pitched Roofs

Aluminium conductors are to be installed along all ridges of roofs and projections such as dormer
windows, etc., terminating at the ends with conductors running downwards over the surface of the
roof and the eaves. Non-metallic chimneys must be protected by means of a finial of sufficient
length to cover the chimney within a 45° angle struck downwards from its point. Alternatively it
should have a conductor installed in the form of a closed loop upon the upper surface. The
conductors are to follow the outer contour of the stack and must be bonded at a convenient point to
the nearest component of the air terminal system.

N.B. : This bond may run in a horizontal or downward direction, but under no circumstances must
any part of it run above horizontal.

Conductors may be dead-ended (i.e. have one end free and unbonded), providing that the length of
such a conductor does not exceed 10 metres and that the unbonded end is either at the same level
or higher than the bonded end. This technique may be used where ridge conductors are installed
over dormer windows, etc.
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In all cases where metallic gutters have been installed along the eaves of a pitched roof, these must
be bonded to the air terminal system. Where metallic gutters do not exist, however, a conductor
must be installed over the surface of the roof at eaves level to which the remainder of the air
terminal system is to be bonded, with the following exceptions :

(@) Where the maximum distance from the ground level to the eaves of the building is less than 4
metres and the pitch of the roof is more than 1 in 2 (27° from the horizontal).

(b) Where the maximum distances from ground level to the eaves is less then 7 metres and the
pitch of the roof is more than 1 in 1,5 (34° from the horizontal).

(c) Where the distance from the ground level to the eaves is more than 7 metres and the pitch of
the roof is more than 1 in 1 (i.e. the included angle at the apex of the roof is less than 90°).

Under these circumstances eaves conductors need not be installed.

Any non-metallic objects which protrude above the general roof lines, such as Cape Dutch gable
ends, must be protected as described above with a suitable air terminal system. Any metallic
objects which protrude above the general roof line, such as hot water expansion pipes must be
bonded as directly as possible to the nearest eaves conductor, gutter or other part of the lightning
system.

N.B. : These bonding conductors must run in a horizontal or preferably a downward direction, from
the vent pipe, etc., to the lightning protection system.

Air Terminals for Metallic Pitched Roofs

Buildings with roofs covered with electrically continuous metal sheets do not require separate air
terminals but must be earthed via down conductors generally as described in 5.6 and 5.7. Any non-
metallic objects projecting above the general roof line must be separately protected as described in
5.1 and bonded to the metal roof covering.

Air Terminals for Non-metallic flat or Mono-pitched Roofs

For flat or mono pitched roofs of non-metallic construction the air terminal system must consist of
aluminium alloy conductors installed around the outer perimeter of each section of the roof structure.
These conductors must be installed on top of parapet walls if these exist. Lift motor rooms, tank
rooms, penthouses, etc., which protrude above the general roof line must have air terminal
conductors installed around the outer perimeter of each roof slab or parapet wall. Any metallic
objects which protrude above the roof line, such as expansion pipes, signs, flag poles, handrails,
etc., must be bonded directly to the nearest component of the lightning protection system as
described in 5.1.

N.B. : It is not permissible for the ends of conductors to be bonded directly to the perimeter air ter-
minal system if the latter is installed upon a parapet wall having a height exceeding 500 mm above
roof slab level. In these circumstances the conductors are to be bonded directly to the down
conductors.

Air Terminals for Metallic flat or Mono Pitched Roofs

Metallic flat or mono pitched roofs do not require separate air terminal conductors, providing that
there is electrical continuity between the metallic roofing sheets, (see 5.2). A metallic roof
surrounded by a non-metallic parapet wall shall have conductors instalied at the top of the parapet
wall and these must be bonded to the metallic roof at intervals not exceeding 20 metres. If the
parapet wall is clad with metal over its upper surface or a handrail is installed which affords good
electrical continuity, separate air terminal conductors need not be installed. Under these
circumstances the metal handrail or cladding must be bonded to the metal roof covering at intervals
not exceeding 20 metres.

LP/4



5.5

5.6

(Feb 2003)

All non-metallic covering such as slates, tiles, asbestos cement sheeting, etc., supported by a steel
structure being electrically continuous throughout may be treated as being of a complete metal
construction. In these circumstances no separate air terminal system need be installed providing
the steel roof structure is bonded to earth at intervals given in 5.5.

Down Conductors for Non-metallic Structures

Down conductors must be installed at regular intervals around structures and to run as directly as
possible between the air terminal and earthing system. They must, where practicable, be positioned
at the external corners of the structure. The maximum separating distance between down
conductors around the perimeter of the structure must not exceed 30 metres. In the case of very tall
buildings having a slender base (i.e. chimney stacks, water towers, etc.), a minimum of two down
conductors must be installed.

The lower ends of down conductors are to be terminated and bonded to the earthing system
approximately 200 mm above finished ground level. Under no circumstances must aluminium
conductors be buried underground. Test joints must be provided between the down conductors and
earthing system. Down conductors must run vertically between the air terminal and earthing
systems. Where this is impracticable, their course may be deviated to run at any angle up to and
including horizontal.

Where it is necessary to run conductors horizontally over the upper surface of a structural
protrusion, such as an exposed concrete slab, the conductor may run down vertically over the edge
of the slab and return to the main structure, so that the distance between the upper and lower
conductors exceeds one third of the length of the horizontal run. Looped down conductors are not
permitted. Down conductors must not run over the underside of large overhangs which are less
than 6 metres above ground level, or other areas where people are likely to be present during a
thunderstorm.

External or internal metallic rainwater pipes may be used as down conductors providing these are of
substantial section and are jointed by screwing one length into another or weiding. Thin gauge
galvanized steel pipes whose sections are held together by friction, rivets or screws must not form
part of a lightning protection system.

Down conductors for reinforced concrete framed structures

The steel reinforcement of this type of structure may be used in place of down conductors. Where
the reinforcing system is used, the air terminal system must be bonded to it at a maximum of 30
metre intervals using steel clamps. This bond may be achieved by clamping, with a steel clamp, a
steel conductor to a selected reinforcing bar, the opposite end of this conductor must terminate at a
corrosion resistant metallic terminal such as Grade 316 stainless steel.

The reinforcing system of prefabricated concrete buildings must not be used unless special provision
is made for bonding the various prefabricated sections together.

The terminals should be mounted flush with the face of the concrete. An aluminium alloy bond must
then be taken from the air terminal system and be connected to the stainless steel terminal by
means of a heavily tinned crimp lug for circular section aluminium, or a suitable bi-metallic jointin
the case of flat section aluminium. A similar system must be used to bond the reinforcing system at
ground level to the earthing system at points directly below the air terminal bonds. Here copper con-
ductors must be used as the external bonding material.

Under no circumstances must copper, or other non-ferrous materiai be allowed to come into contact
with steel reinforcing bars, as this may cause severe corrosion and subsequent structural damage.
The lightning protection system must not be bonded to any part of the structure which is electrically
isolated from the remainder of the building, i.e. cantilevered sections. In these circumstances, or
where it is otherwise impracticable to use the reinforcing system, external down conductors must be
installed as described in 5.5.
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Down conductors for steel framed structures

Where the framework of a building is constructed of structural steel columns, these may be used in
place of down conductors providing the separating distance between them does not exceed 30
metres. The upper ends of the columns must be bonded to the air terminal systems and the lower
ends to the earthing system.

Earthing by means of vertically installed rod tvpe electrodes

Rod-type electrodes must be driven into the ground at a position directly below each down
connector. The maximum earthing resistance of each electrode or number of electrodes bonded to
any one down conductor shall not exceed N X 30 ohms, where N equals the total number of down
conductors which are bonded to a common air terminal system, or 200 ohms whichever is the lower
value.

The minimum horizontal separating distance between rod-type electrodes bonded together must not
be less than their installed depth. The upper ends of installed rod-type electrodes are to be
terminated approximately 500 mm below finished surface level. A 50 mm2 copper bonding
conductor must be installed to run between each earthing electrode system and the lower ends of
the adjacent down conductors. A joint is to be made between each of these bonding conductors
and the down conductors at a position approximately 200 mm above finished ground level. These
bonding conductors must be installed in P.V.C. conduit securely affixed to the wall (see 3.4). The
length of this P.V.C. conduit must be approximately 600 mm and must be installed so that
approximately 200 mm protrudes above ground level, the remainder being buried into the soil.

Earthing bv means of metallic water mains

Where two or three down conductors are installed the water mains may serve as an earth terminal
for one of these. Where three of more down conductors are installed the water mains may serve as
an earth terminal for two of these. Regardless of whether the water mains are used as an earth
terminal or not, the incoming metal water pipe must be bonded to the lightning protection earthing
system underground.

Earthing by means of trench tvpe electrodes

Where the soil conditions prevent the satisfactory installation of rod-type electrodes, a trench earth
system must be installed. This method is to comprise a 50 mm? stranded copper conductor installed
horizontally into a trench at a depth of 500 mm below finished ground level. The conductor is to
follow the general outline of the structure to be protected and be installed 1 metre away from the
outside walls. Where the building stands on rocky ground, the trench earth may be attached to the
lower part of the wall in areas where rock protrudes through the soil. The conductor must, however,
be buried wherever possible as described above.

Each down conductor must be bonded to the trench earth system as directly as possible by means
of a copper conductor.

Trench earth systems must have a maximum earth resistance of 30 ohms. An isolated length of
trench earth mat must be bonded to the down conductor system in such a way as to reduce the
length of dead-ends to the minimum.

Should trench earths be installed beneath pathways where people are likely to be present during a
thunderstorm, a plastic, bitumastic or ceramic pipe must be installed having a length similar to the
width of the pathway and the trench earth conductor run inside it.

N.B. : The maximum useful length of a dead-ended trench earth is 80 metres.
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KZN Department of Public Works
Effective Date: 16 JANUARY 2023

" Annexure 5
KWAZULU-NATAL PROVINCE Joint Venture Agreement
REPRL 1O St AFRICA (March 2004)

(First Edition of CIDB document 1017)

PREAMBLE
This agreement is made and entered into by and between

Revision 9

of the first part and

of the second part and

of the third part.
(allow for additional partios as necessary).
Whereas the foregoing parties have resolved to form a Joint Venture under the title of

for the exclusive purposes of securing and/or executing the Contract to be awarded by
{name of Empioyer}

to the KZN Department of Public Works in respect of the following project:

for (brief description of Contract)

Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16 (Only Bidders Registered in the Eyesizwe

Contractor Development Programme Phase 3 within eThekwini Region are Eligible to Tender)

Now it is hereby agreed as follows :

DEFINITIONS AND INTERPRETATION

Definitions

The following words and expressions shall have the meanings indicated, except where the context otherwise
requires. Defined terms and words are, in general, signified in the text of the Agreement by the use of capitai
initial letters, but the absence of such letters does not necessarily signify that a term, or word, is not defined.

‘Agresment’ means the agreement between the Members of the Joint Venture and includes this model form of
agresment together wiih the Preamble, Specific Provisions, if any, Schedules ‘A’, ‘B’ and ‘C’ and
any relevant Documents prepared prior to the signing of the Agreement and appended thereto.

‘Contract’ means the contract with the Employer for the supply of the Deliverables, for the purposes of securing
and executing which, the Joint Venture has been formed.

‘Deliverables’ means the works and/or services, equipment, materials, goods, etc. to be furnished by the
Joint Venture to the Employer in terms of the Contract.

‘Document’ means any written, drawn, typed, printed, or photographic material, which relates to the Agreement.

‘Employer’ means the person, or body, which is to award the Contract and will employ the Joint Venture if it is
awarded the Contract.

‘Joint Venture’ means the joint venture formed by the Members in accordance with the Agreement.

‘Management Committee’ means the body established in terms of the Agreement to manage all aspects of the
work of the Joint Venture in securing and executing the Contract and in meeting the provisions
for the Agreement.

‘Member’ means a person, or body which, being a party to the Agreement, is a member of the Joint Venture.
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‘Member’s Interest’ means the proportion expressed as a percentage, which the total monetary value of all
resources provided and contributions made by a Member towards the execution by the Joint
Venture of the Contract bears to the total of such values by all Members and, unless otherwise
indicated in the Agreement, represents the extent to which the Member participates in the fortunes
of the Joint Venture.

‘Representative’ means the person representing a Member on the Management Committee.

‘Schedules’ means Schedules ‘A’, ‘B’ and ‘C* which set out general, financial and other information relating
to the Members and the obligations, duties, rights, risks and benefits arising from their participation

in the Joint Venture.

‘Specific Provisions’ means the variations, if any, required to this standard form of agreement for the specific
purposes of the Agreement.

Inte ion

Unless inconsistent with the context, an expression in the Agreement which denotes:
* any gender shall inciude the other genders
» a natural person shall include a juristic person and vice versa
« the singular shall include the plural and vice versa
Headings
The headings to clauses of the Agreement shall not be considered part thereof, nor shall the words they
contain be taken into account in the interpretation of any clause.
Law
The Agreement shall be construed in accordance with and govemed by the laws of the Republic of South Africa
and the English language versions shall prevail.
Language
English shall be exclusively used by the Members in the preparation of Documents uniess otherwise indicated.
Conflict between Agreement and Contract
Should any provision of the Agreement be in conflict with the terms of the Contract, the Agreement shall be
amended to the approval of the Management Commitiee so as to eliminate the conflict.

JOINT VENTURE GENERAL
The Joint Venture established by the Members in terms of the Agreement is an unincorporated association with
the exclusive purposes of securing and executing the Contract for the benefit of the Members.

Termination

The operation of the Joint Venture and the validity of the Agreement shall terminate if and when it becomes

evident that the Joint Venture will not be awarded the Contract, or, if the Joint Venture secures the Contract,

when all obligations and rights of the Joint Venture and the Members in connection with the Contract and the

Agreement have ceased and/or been satisfactorily discharged.

Unless otherwise decided by the Management Committee, the Agreement shall not terminate if a Member

changes its name, or is taken over by, or merged with, another body.

This agreement will terminate when any one of the Members resigns, are liquidated or opts out of this agreement and the Joint
Venture will be in breach of contract with the Employer and their contract could be cancelled.

Exclusivity

Unless otherwise agreed by the Management Committee, or provided for in the Contract no Member shall
engage in any activity related to the Contract other than as a Member of the Joint Venture and Members shall
ensure that their subsidiaries and other bodies over which they have control comply with this requirement.

Participation of Members
Except as may otherwise be stipulated in the Agreement, each Member shall be responsible for all costs incurred by it prior to the
date of inception of the Agreement.

Subsequent to the date of inception of the Agreement, each Member shall, participate in the operations, risks, responsibilities and
fortunes of the Joint Venture including, inter alia, the provision of funding, sureties, guarantees, insurances, human and other
resources and participation in profits and losses to the extents indicated in the Schedules. Participation in any aspect not covered
in the Schedules shall, if an agreement cannot be reached between the Members, be to the same extents as indicated by the
Members Interests.

Management
The affairs of the Joint Venture shall be directed and controlied by the Management Committee, as set out in Section 4 hereof.
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Confidentiali
All matters relating to the Agreement and the Contract shall be treated by the Members as confidential and no such matter shall be
disclosed to any third party without the prior written approval of the Management Committee.

No Member shall be party to the dissemination of publicity relating to the Contract, or the Agreement, without the prior written
approval of the Management Committee and the Employer.

Assignment
No Member shall cede, assign, or in any other way make over any of its rights, or obligations, under the Agreement without the
prior written consent of the Management Committee.

Subcontracting
No Member shall subcontract any obligation, work or duty for which it is, itself, responsible in terms of the Agreement without the
prior written consent of the Management Committee.

Variations to Aareement
No variation, modification, or waiver of any part of the Agreement shall be of any force, or effect, unless unanimously agreed by the
Members and reduced to writing.

Liability

Each Member warrants that it will indemnify the other Members against all legal liabilities arising out of, or in connection with the
performance of its obligations under the Agreement.

It is acknowledged by the Members that they may be held jointly and severally liable in respect of claims against the Joint Venture
by the Employer or third parties.

MANAGEMENT OF JOINT VENTURE

General

The affairs of the Joint Venture shall be directed, controlled and managed by the Management Committee, which, within the terms
of the Agreement and the Contract, shall have full authority to bind the Members in all matters relating to the affairs of the Joint
Venture.

Communication between the Joint Venture and the Employer, or third parties, relating to the Contract shall be conducted
exclusively by the Management Committee, or by such person as it may delegate to perform this function.

The Management Committee shall have the power to appoint a project manager and/or such other persons as it may see fit to
appoint for the purpose of executing the Contract and may delegate such of its powers, responsibilities and duties as it may
consider necessary, or desirable, to persons or bodies appointed or seconded for this purpose.

Such administrative functions as are necessary to ensure the effective operation of the Management Committee shall be
performed by its chairman.

Management Committee

Composition

The Management Committee shall, unless otherwise agreed by all the Members, consist of one Representative of each Member
and each Member shall be obliged, at all times, to maintain a Representative on the Management Commiittee.

Each member shall, not later than three working days after the signing of the Agreement, appoint its Representative and notify the
other Members of the name and contact details of the Representative. Such Representative shall have the power to bind the
Member that he represents in all matters relating to the execution of the Contract and the performance of the Agreement.

A Member shall be entitled, after giving the other Members not less than three working days written notice of his intention to do so,
appoint, remove and/or replace, an altemate who shall, at any meeting of the Management Committee from which the
Representative whom he represents is absent, be vested with all rights and powers and subjected to all the obligations of the
absent Representative.
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The chairman of the Management Committee shall be the Representative of the Member which has the largest Member’s Interest.
If two, or more, Members have the same, largest Member’s Interest, the chairmanship shall rotate between the Representatives of
such Members at three monthly intervals, the order of rotation to be determined by ballot.

Notwithstanding the foregoing, the chairmanship of the Management Committee may be determined, or changed, at any time by
unanimous decision of the Management Committee.

No remuneration shall be paid by the Joint Venture to Representatives or their alternates for serving on the Management
Meetings

Meetings of the Management Committee shall take place at such times and places as the Management Committee may determine,
provided that the chairman shall convene a meeting of the Management Committee to be held not later than ten working days after
he has been requested, in writing, by a Member to do so. Not less than five working days written notice of any meeting of the
Management Committee shall be given to all Representatives and their altemates.

The Management Committee may permit, or invite, persons other than Representatives or altemates to attend any of its meetings,
but such persons shall not have voting rights.

Decisions
Each Representative shall have one vote on the Management Committee and where, in terms of this clause, a casting vote is
required, this shall be exercised by the chairman.

All decisions of the Management Committee shall, desirably, be unanimous. Accordingly, if unanimity cannot, initially, be achieved
in regard to a decision, the meeting at which that decision is sought shall be adjourned for a period of 48 hours to enable
Representatives to consult with their principals. If, on resumption of the adjourned meeting, unanimity can still not be achieved, the
decision, provided it is not one requiring unanimity of the Members, shall be taken by majority vote and, in the event of a tie, the
chairman shall exercise a casting vote.

A Member not satisfied with a majority decision of the Management Committee may declare a dispute, to be dealt with in terms of
Clause 8 hereof, but the majority decision shall, nevertheless, be implemented with immediate effect.

Decisions of the Management Committee, whether taken at a meeting, or otherwise, shall be recorded in written minutes, which
shall be distributed by the chairman to reach the Representatives not later than five working days after those decisions were taken.
Such minutes shall be deemed to have been affirmed by the Representatives unless written notice of dissent is received by the
chairman not later than three working days after receipt of the minutes by the Representative.

Powers and duties

The functions, responsibilities and powers of the Management Committee shall include, inter afia, those listed below:

Formulating overall policy in regard to the achievement of the objectives of the Joint Venture.

Managing the day to day affairs of the Joint Venture.

Monitoring, directing and co-ordinating the activities of the Members to ensure that the objectives of the Joint Venture are achieved
and that the obligations and responsibilities of the individual Members are met.

Monitoring and controlling the financial affairs of the Joint Venture and ensuring that proper books of account and financial records
relating to affairs of the Joint Venture are maintained in an approved form and submitted to the Management Committee for
approval at regular intervals, which shall not be longer than one month.

Determining the necessity for and the details of any changes in the duties and responsibilities of Members provided that any
resulting changes in Members’ Interests shall be unanimously approved by the Members.

Determining the terms and conditions of employment of personnel and the emoluments applicable to staff seconded to the Joint
Venture by the Members.

Controlling and approving the appointment of all subcontractors.

Procuring, after the completion of the Contract and the release of all bonds, guarantees and sureties given in respect of the
performances of the Joint Venture and the Members, the preparation and auditing of a final set of accounts, on the basis of which
the final profits, or losses, attributable to the individual Members shall be determined and any necessary adjustments effected.

RESOURCES OF JOINT VENTURE

The resources to be utilised by the Joint Venture in securing and executing the Contract shall, insofar as these are to be provided
directly by the Members, be as set out in the Schedules and may, from time to time, be amended by decision of the Management
Committee, provided that the Member's Interests are not, except with the unanimous approval of the Members, affected thereby.

Similarly, specific areas of responsibility of the Members for the performance of work and the provision of facilities shall be as set
out in the Schedules and may, from time to time, be amended by decision of the Management Committee, provided that the
Members' Interest are not, except with the unanimous approval of the Members, affected thereby.
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Schedule ‘A’ (General)

Schedule ‘A’ shall contain general information relating to the Joint Venture including, inter alia,

the following :

1. The Employer's name and address.

2. A brief description of the Contract and the Deliverabies.

3. The name, physical address, communications addresses and domicilium citandi et executandi of each Member and of the Joint
Venture.

4. The Members' Interests.

5. A statement indicating whether, or not, Specific Provisions apply to the Agreement.

6. A schedule of insurance policies which must be taken out by the Joint Venture and by the individual Members.

7. A Schedule of sureties, indemnities and guarantees that must be furnished by the Joint Venture and by the individual Members.

8. Details of the persons, who, in the event of failure by the Members to reach agreement on the appointments of mediator and
arbitrator, will nominate appointees to these positions in terms of Clauses 8.2 and 8.3.

Schedule ‘B’ (Financial)
Schedule ‘B’ shall contain information regarding the financial affairs of the Joint Venture including, inter alia, the following :

1. The working capital required by the Joint Venture and the extent to which and manner whereby this will be provided and/or
guaranteed by the individual Members from time to time.
2. The banking accounts that are to be opened in the name of the Joint Venture and the manner in which these are to be operated.

3. The rates of interest that will be applicable to amounts by which Members are in debit, or credit, to the Joint Venture.

4. The names of the auditors and others, if any, who will provide auditing and accounting services to the Joint Venture.
5. The intervals at which interim financial accounts and forecasts will be prepared for approval by the Management Committee.

6. Insofar as not covered in Schedule ‘C’, the basis on which contributions of various types by the Members towards the work of the
Joint Venture in securing, executing, managing and satisfactorily completing the Contract, will be valued.

7. The basis on which profits and/or surplus cash will, if available from time to time, be distributed to Members.
8. The basis upon which losses, if any, are to be apportioned to Members.

Schedule ‘'C’ (Contributions by Members)
Schedule ‘C’ shall set out the contributions of various types, other than cash, that will be made by the individual Members towards
the work and obligations of the Joint Venture and shall, as far as possible, indicate the monetary values to be placed on such
contributions, which may include, inter alia, the following :

1. Staff seconded to the Joint Venture.

2. Work carried out and services provided to, or on behalf of, the Joint Venture.

3. Plant, equipment, facilities etc. made available for use by the Joint Venture.

4. Materials and goods supplied to, or on behalf of, the Joint Venture.

5. Licences, sureties, guarantees and indemnities furnished to, or on behalf of, the Joint
Venture.

6. Joint Venture Disclosure form required for the Contract.

BREACH OF AGREEMENT

If a Member breaches any material provision of the Agreement, or delays or fails to fulfil its obligations in whole, or in part, and
does not remedy the situation within fourteen calendar days of receipt of notice from the Management Committee, or another
Member, to do so, the other Members shall have the right, without prejudice to any other rights arising from the default, to
summarily terminate the Agreement and re-assign the defaulting Member's rights and obligations in the Joint Venture as they see
fit and withhold any moneys due to the defaulting member by the Joint Venture.

Each Member shall indemnify the other Members against all losses, costs and claims which may arise against them in the event of
the Agreement being terminated as a result of breach of the Agreement by the said Member.

INSOLVENCY OF MEMBER

Should a Member be placed in liquidation, or under judicial management, whether provisionally or finally, or propose any
compromise with its creditors, the other Members shall be entitied to proceed in terms of Clause 6, as if the Member had breached
the Agreement.
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DISPUTES

Settlement
The Members shall negotiate in good faith and make every effort to settle any dispute, or claim, that may arise out of, or relate to,
the Agreement.

If agreement cannot be reached, an aggrieved Member shall, if he intends to proceed further in terms of Clause 8.2 hereof, advise
all other Members in writing that negotiations have failed and that he intends to refer the matter to mediation in terms of Clause 8.2.

Mediation

Not earlier than ten working days after having advised the other Members, in terms of Clause 8.1, that negotiations in regard to a
dispute have failed, an aggrieved Member may require that the dispute be referred, without legal representation, to mediation by a
single mediator.

The mediator shall be selected by agreement between the Members, or, failing such agreement, by the person named for this
purpose in Schedule ‘A’. The costs of the mediation shall be borne equally by all Members.

The mediator shall convene a hearing of the Members and may hold separate discussions with any Member and shall assist the
Members in reaching a mutually acceptabie settlement of their differences through means of reconciliation, interpretation,
clarification, suggestion and advice. The Members shali record such agreement in writing and thereafter they shall be bound by
such agreement.

The mediator is authorised to end the mediation process whenever in his opinion further efforts at mediation would not contribute to
a resolution of the dispute between the Members.

Arbitration
Where a dispute or claim is not resolved by mediation, it shall be referred to arbitration by a single arbitrator to be selected by
agreement between the Members or, failing agreement, to be nominated by the person named for this purpose in Schedule ‘A",

The Member requiring refemal to arbitration shall notify the other Members, in writing, thereof, not later than thirty calendar days
after the mediator has expressed his opinion, failing which the mediator's opinion shall be deemed to have been accepted by all
Members and shall be put into effect.

Arbitration shall be conducted in accordance with the provisions of the Arbitration Act No. 42 of 1965, as amended, and in
accordance with such procedure as may be agreed by the Members or, failing such agreement, in accordance with the rules for the
Conduct of Arbitrations published by the Association of Arbitrators and current at the date that the arbitrator is appointed.

The decisions of the arbitrator shall be final and binding on the Members, shall be carried into immediate effect and, if necessary,
be made an order of any court of competent jurisdiction.

DOMICILIUM

The Members choose domicilium citandi et executandi for ali purposes of and in connection with the Agreement as stated in
Schedule ‘A’. A Member shall be entitled to change his domicilium from time to time, but such change shall be effective only on
receipt of written notice of the change by all other Members.

Member No. 1
Thus done and signed at this day of 20_
For and on behalf of fCompany}
by fname} who warrants his authority to do so.
As witn 1. As witnesses 2.

Member No. 2
Thus done and signed at this day of 20
For and on behalf of fCompany]
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Revision 9
by fname} who warrants his authority to do so.
As witn 1. As witnesses 2.
Member No. 3
Thus done and signed at this day of 20
For and on behalf of [Company]
by framej who warrants his authority to do so.
As witnesses 1. As witnesses 2.

[Allow for addional parties as necessary].
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1. Introduction

The KwaZulu / Natal Department of Public Works is deemed as the “Client” in terms of
the definitions of Construction Regulations of 2014 as published in Government
Gazette No. 37305.The Construction Regulations of 2014 under CR (5) (1) stipulates
that the client must prepare a suitable, sufficiently documented and coherent site
specific Occupational Health and Safety Specification for the intended construction
work based on the baseline risk assessment.

The purpose of this Occupational Health and Safety Specification document (which
hereinafter will be referred to as OHSE Spec) is to provide designers and the successful
tenderer with essential OHS information to ensure effective safety management
during the design and construction phase of the project.

This OHSE Spec forms an integral part of the contract between the Client and the
Principal Contractor, so as to ensure compliance with the Occupational Health and
Safety Act, Act 85 of 1993 and its applicable regulations and must serve as the basis
for the Principal Contractor to develop his/her Project Safety, Health and
Environmental Management Plan. As with any other plan for it to be implemented and
managed effectively it requires the allocation of sufficient funds to achieve the
objectives set out in the plan. In line with this requirement Construction Regulation
5(1) (g) requires the Client to ensure that the Principal Contractor has made adequate
provisions for the cost of Health and Safety Measures in their tenders.

It must be noted that this OHSE Spec as much as it is detailed it is not exhaustive and
the onus is on the Principal Contractors to ensure that they comply with Section 8 of
the OHS Act, Act 85 of 1993 which states that “Every Employer shall provide and
maintain, as far as is reasonably practicable, a working environment that is safe and
without risk to the health of his employees.” this means that Principal Contractors as
they are employers in their own right must at all times ensure continuous assessments
are done for continued provision and maintenance of a healthy and safe working
environment.

Department of Public Works
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Definitions

For the purpose of the OHSE Spec, the abbreviations or definitions given hereunder shall
apply and the reference to on gender will also apply to the other gender.

“CR” refers to the Construction Regulations 2014

“Agent (pr. cHsA)” means a competent person who acts as a representative for a Client in
terms of regulation (5)5.

“Client” means Department of Public Works
“Competent person” means a person who-

(a) Has in respect of the work or task to be performed the required knowledge,
training and experience and, where applicable, qualifications, specific for that
work or task: Provided that where appropriate qualifications and training are
registered in terms of the provisions of the National Qualifications Framework
Act, 2000 (Act No.67 of 2000), those qualifications and that training must be
regarded as the required qualifications and training; and

(b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations
made under the Act;

"Construction Manager (Site Agent)" means a competent person responsible for the
management of the physical construction processes and the coordination,
administration and management of resources on a construction site;

"Construction Site" means a workplace where construction work is being performed;

"Construction Supervisor" means a competent person responsible for supervising
construction activities on a construction site;

"Construction Vehicle" means a vehicle used as a means of conveyance for
transporting persons or material, or persons and material, on and off the construction
site for the purposes of performing construction work;

"Construction work" means any work in connection with —
(a) The construction, erection, alteration, renovation, repair, demolition or
dismantling of or addition to a building or any similar structure; or
(b) the construction, erection, maintenance, demolition or dismantling of any
bridge, dam, canal, road, railway, runway, sewer or water reticulation system; or
the moving of earth, clearing of land, the making of excavation, piling, or any
similar civil engineering structure or type of work;

“Construction Work Permit" means a document issued in terms of regulation 3 of the
Construction Regulations 2014;

"Contractor” means an employer who performs construction work;

“COVID-19” Coronavirus disease (COVID-19) is an infectious disease caused by a newly
discovered coronavirus.

“COVID-19 compliance officer” designated person that oversee the implementation of
the COVID-19 site management plan.

Department of Public Works
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"Demolition Work" means a method to dismantle, wreck, break, pull down or knock
down of a structure or part thereof by way of manual labour, machinery, or the use of
explosives;

"Fall Protection Plan" means a documented plan, which includes and provides for-
(a) Allrisks relating to working from a fall risk position, considering the nature of
work undertaken;
(b) The procedures and methods to be applied in order to eliminate the risk of
falling; and
(c) Arescue plan and procedures;

"Health and Safety File" means a file, or other record containing the information in
writing required by these Regulations;

"Health and Safety Plan" means a site, activity or project specific documented planin
accordance with the client's health and safety specification;

"Health and Safety Specification" means a site, activity or project specific document
prepared by the client pertaining to all health and safety requirements related to
construction work;

"Medical Certificate of Fitness" means a certificate contemplated in regulation 7(8) of
Construction Regulations 2014;

"Principal Contractor" means an employer appointed by the client to perform construction
work;

“Safety Officer” —a person deemed competent by SACPCMP under the relevant category
of registration.

"Professional Engineer or Professional Certificated Engineer" means a person holding
registration as either a Professional Engineer or Professional Certificated Engineer in
terms of the Engineering Profession Act, 2000 (Act No. 46 of 2000);

Department of Public Works
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3. Scope of Application

3.1 This OHSE Specification document stipulates the minimum Occupational Health, Safety,
and Environmental requirements that the tenderer need to address in his / her OHSE Plan.
This Specification also addresses legal compliance, hazard identification, risk assessment,
risk control, and the promotion of a Health and Safety culture amongst those working on
the project.

3.2 This Specification also makes provision for the protection of persons other than
employees. This OHSE Spec is exclusively applicable to the following project pending any
change of scope which may necessitate changes to the OHSE Specification;

3.3 This OHSE Specification further seeks to achieve the following;

3.3.1 To provide Principal Contractors with the Structure of the Detailed OHSE Plans
they will have to prepare and submit for this project. See Annexure A

3.3.2 Provide the overarching framework within which the Principal Contractor is
required to demonstrate compliance with certain requirements for occupational
health and safety established by the Occupational Health and Safety Act, Act 85 of
1993, all applicable regulations and Client Specific Requirements. See Annexure B

3.3.3 To bring to the attention of the Bidding Principal Contractors that they need to
make an undertaking that the costs for executing the project includes the costs of
complying with the OHS Act, Act 85 of 1993, all applicable regulations including
Client Specific requirements. Such undertaking is made by appending signatures
on the OHS Declaration for Tenders. See Annexure C

3.3.4 Ensure that the Principal Agent as the Professional Service Provider appointed by
the Department to manage the project on its behalf in terms of the Conditions of
Contract applicable to this project ensures that the contents of this document and
the attached Baseline Risk Assessment are taken into consideration during design
by all professionals appointed and that the OHSE Specification is incorporated into
the tender documents. See Annexure D

Department of Public Works
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4. Contractual Issues

4.1 Acceptance by the Principal Contractor of the contract with KZN DOPW shall
constitute acknowledgement that the Principal Contractor has familiarised him /
herself with the contents of the OHSE Spec and that he / she will comply with all its
obligations in respect thereof.

4.2 Due to fact that this document is based on legislative requirements, the Client
requires that all Contractors comply with the requirements of this document and
all other relevant legislative requirements not covered by this document.

4.3The Client or its duly appointed Construction H & S Agent reserves the right to stop
any Principal Contractor or Sub-Contractors from working whenever Safety, Health or
Environmental requirements are being violated as required by regulation 5(1)(g). Any
resultant costs of such work stoppages will be for the relevant Contractor’s account.

4.4The requirements as specified by the Client in this document must not be deemed to
be exhaustive and the Client reserves the right to make changes as and when the
Client deem:s fit to address issue of OHSE Compliance.

4.5The Client will not entertain any claim of any nature whatsoever which arises as a
result of costs incurred or delays being experienced due to the Contractor not
complying with the requirements of this document and / or any other applicable
legislative requirements imposed on the Contractor.

Department of Public Works
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5. Administrative Requirements

5.1

Notification of Construction Work

The successful tenderer must at least within 07 working days before commencing
with construction work notify the Provincial Director in writing using Annexure
“2" if the project meets the following threshold. A copy of the notification once
stamped by a Dol Official must be submitted to the client prior to commencing
with construction work.

6. Construction Safety Officer Requirements

6.1

6.2

6.3

Appointment of a Construction Safety Officer— SACPCMP registered

Further to the above criteria, should the KZN DoPW or its Representative having
considered the risks present and lack of compliance to the Occupational Health
and Safety Act, Act 85 of 1993 and its applicable Regulations the KZN DoPW or its
Representative may issue an instruction that a Full Time Construction Health and
Safety Officer must be appointed, such a requirement will have to be met.

Appointment of a COVID-19 compliance officer

The Principal Contractors will have to appoint a COVID-19 Compliance Officer to
oversee the implementation of the COVID-19 Site Management Plan and conduct
daily inspection of the work areas.

Communication, Documentation and Site Audit

All HS&E communication during the project between the parties will be in writing,
including the issue and responses to non-conformances and H&S audit results.
Communication between the DPW OHS Practitioner and the Principal Contractor
will be via the Project Manager.

A comprehensive site SHE audit will be conducted monthly and DTSI's to be
completed by construction work supervisor (CR8.7) prior to work daily. The site
will be inspected by the appointed CHSO (CR8.5) and the documentation audited
relative to verify past or completed activities, verify compliance of current
activities and the H&S plan.

The Construction Health & Safety Officer (CHSO) must accompany the Client on all
OHSE audits and inspections. It is preferable that a Health & Safety Representative
(known as SHE Rep.) is present during all SHE audits. The CHSO is to apply a similar
approach to managing their Contractors. The frequency of the SHE audits may be
increased if the Principal Contractor or Sub-contractors are not performing
adequately.

SHE Audit results will be acted upon as per section 5(c) of this document. The
Client, Designer may act, or require further outcomes if non-compliances are
noted or unsafe acts are noted on site. Weekly internal SHE audits are to be
completed and include site conditions as well as ensuring that H&S files are
appropriate and compliant. Comprehensive SHE Audit Reports are to be made
available, the format of the audit reports are to be agreed upon between the
CHSO and DPW.

Department of Public Works
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6.4. The Project Team

Initials and
Surnames

Organisation

Discipline

Tel. No.

Email

Occupational Health, Safety and Environmental Specification
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Annexure A
Structure of the Detailed OHSE Plan

A detailed OHSE Plan is to be submitted by the successful tenderer as per section 3.3.1 above.
The following are the minimum standard legal documentation that must form part of the
OHSE Plan based on the risks attached in executing this project —

1. The notification to commence with construction work made to the Provincial Director of
Labour using Annexure 2. |/

2. Letter of Good Standing with Compensation Commissioner or Compensation insurer.

3. The Contractor’s Health, Safety & Environmental Policy, signed by the chief executive
officer, which outlines the Contractor’s OHSE compliance objectives and how they will be
achieved.

Pre-Construction risk assessment.
Fall Protection Plan.

Relevant checklists and registers.
Site specific OHSE Organogram

Preliminary Induction Program

W ® N o u»n s

Demolition Plan

10. Environmental Management Plan

11. Proof of competency for the following legal appointees;

11.1. Construction Manager — Deta ( e

ce ana Jerence

11.2. Construction Supervisor - Detailed CV reflecting qualification, re

11.3. Assistant Construction Supervisor - Detailed CV refl; qualifica relevant

11.4.  Construction H&S Officer — 5/

11.5.  Risk Assessor— 5/

11.6.  Fall Protection Planner -

11.7. Demolition work inspector — Fegistered Fngineer or Technol
11.8.  Electrician — wireman’s licence

11.9. COVID-19 Compliance Officer

Department of Public Works
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Legal appointments to be appointed

Prior Site Handover

After Site Handover on commencement

with Construction work

16.2
Construction Manager
Construction Work Supervisor

Assistant Construction Work
Supervisors (Necessity to be
determined)

Construction H&S Officer

Risk Assessor

Fall Protection Planner
Incident / Accident Investigator
Electrician

COVID-19 Compliance Officer

Scaffold Erectors

Scaffold inspectors
Excavation inspector
Demolition Work Supervisor
Bulk Mixing Plant Supervisor

Explosive actuated fastening device
controller

First Aider

SHE Representative

Ladder Inspector

Emergency co-ordinator

Fire Marshalls

Fire team members

Portable Electrical tool inspector
Hand tools inspector

Housekeeping inspector

Stacking and storage inspector
Lifting equipment inspector
Temporary electrical installation inspector
Temporary works inspector

Mobile plant Operator

Flammable liquids Storage Inspector

Hazardous substance storage inspector

Annexure B
Client Specific Requirements

Department of Public Works
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Items

Client Specific Requirements

Site Office location

The location of the site office should be in an area that will not require visitors to pass
through or enter area where construction work is active and will not require the re-
location of the office as the project progresses.

Medical Certificates

In compliance with the requirements of the Construction Regulations 2014 section
7(8) the Contractor must ensure that all of his employee’s onsite have a valid medical
certificate of fitness specific to the construction work to be performed and issued by
an occupational health practitioner in the form of Annexure 3.

Compliance with COVID-
19 Regulations 2020
requirements

In compliance with the requirements of the COVID-19 Regulations 2020, the Businesses
which are permitted to operate must -

a) Designate a COVID -19 Compliance Officer who must oversee the -
i. the implementation of the plan referred to in paragraph (b); and
ii. adherence to the standards of hygiene and health protocols relating to COVID -
19 at the workplace;
b) Develop a plan for the phased -in return of their employees to the workplace, prior
to reopening the workplace for business. which plan must correspond to Annexure
E and must be retained for inspection and must contain the following information:
i. which employees are permitted to work;
ii. what the plans for the phased -in return of their employees to the
workplace are;
iii. what health protocols are in place to protect employees from COVID-19;
and
iv. the details of the COVID -19 compliance officer;
c) SHE Plan, Risk Assessment, Safety Induction and Toolbox Talk Training must reflect
the COVID-19 requirements; and
Develop measures to ensure that the workplace meets the standards of health
protocols, adequate space for employees and social distancing measures for the
public and service providers, as required.

Compliance with Asbestos
Regulations

To comply with Asbestos Regulations as published in Government Notice No. R. 155
dated 10 February 2002.

Removal to be done by an accredited asbestos contractor

Proof of accreditation to be kept on site.

Medical fitness certificates to accordance to Asbestos Regulations

Proper signage to be displayed

Proof of safe systems of work and training (Wet method)

Disposal certificate.

Under no circumstances may asbestos be handed over to the community irrespective
of shape or condition.

Appointment of a Part -
Time Construction Health
& Safety Officer

Should the KZN DoPW or its Representative having considered the risks present and
lack of compliance to the Occupational Health and Safety Act, Act 85 of 1993 and its
applicable Regulations the KZN DoPW or its Representative may issue an instruction
that a (Full / Part Time) Construction Health and Safety Officer) must be appointed,
such a requirement will have to be met.

The appointed Construction Health and Safety Officer must be registered with a
statutory body approved by the Chief Inspector and has necessary competencies and
resources to assist the Contract.

Public Safety

When working in a occupied facility the contractors risk assessment and subsequent
safe work method statement must take into consideration the negative effect the
Contractors activities may have on the health and safety of the occupants of the
facility and make provisions for the implementation of all reasonably practicable
measures to ensure the health and safety of the occupants of the building.

Extreme weather
conditions

If the weather condition poses a threat to the health & safety of employees be it
extreme heat, cold, lighting or any adverse weather condition appropriate safety
measures have to be taken.

Change to scope of work

Should there be changes to the original scope of work, the Principal Agent must
inform appointed Construction Health and Safety Agent to effect changes to the

Department of Public Works
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OHSE Specification.

Safety Plan Submission

The successful Tenderer must submit a copy of the detailed OHSE Plan for approval
and keep the original for onsite use during construction. The principal Contractor will
not be allowed to start site establishment before his/her SHE Plan has been approved
in writing.

Bylaws

The Principal Contractor must incorporate any aspects of the Local Municipal bylaws
which affect the, Safety and Environmental wellbeing of the employees and the
public into his/her OHSE Plan and ensure compliance to such bylaws.

Risk assessment for
construction work

To comply with CR (9) and to also address environmental issues

Fall protection

To comply with CR (10),

Edge protection and protection of floor openings need to be of such a manner as to
properly protect employees from falling off elevated positions or falling into floor
openings.

Structures

To comply with CR (11)

Construction vehicles

To comply with CR (23) and the following;

Electrical installations and
machinery on
construction sites

To comply with CR (24)

Use and temporary
storage of flammable
liquids on construction
sites.

To comply with CR (25)

Water environments

To comply with CR {26)

Housekeeping and
general safeguarding on
construction sites

To comply with CR (27) and the following;

Contractor to designate areas for placing refuse and rubble prior to being removed
from site

Contractor must implement a daily task site clean-up for all activities these should
cover work areas, stairways, walkways etc. to free of any construction debris
obstruction.

Refuse to be separated for recycling purposes

Hazardous materials such as asbestos may not be included in general rubble and
need to be disposed of as per applicable legislative requirements.

Stacking and storage on
construction sites

To comply with CR (28).

Fire precautions on
construction sites

To comply with CR (29) and the following;
No smoking may be permitted on site except in designated smoking areas.

Construction employees’
facilities

® @& o o | o

To comply with CR (30) and the following;

Gender signs to be placed at appropriate locations

All welfare facilities to be kept in a hygienic condition at all times
Employees to be trained in good hygiene practices.

Public Safety & Signage

The Principal Contractor engaged in construction work must ensure that each person
working on or visiting a site, and the general public in the vicinity of the construction
site, shall be made aware of the dangers likely to arise from onsite activities and the
precautions to be observed to avoid or minimise those dangers.

Appropriate signage shall be posted at conspicuous points within and around the
perimeter of the site. The steps to comply with this requirement must be outlined in
the OHSE Plan.

The public or visitors may only be permitted on site if they go through an appropriate
health and safety induction detailing hazards and risks they may be exposed to and
what measures are in place to control these hazards and risks

The entire project site must be secured against unauthorized access and provided

Department of Public Works
Occupational Health, Safety and Environmental Specification

13




with appropriate warning signage. Where roadways or walkways must be encroached
or closed due to work, adequate barriers shall be installed to safely redirect the flow
of vehicles and pedestrians and protect them from construction activities.

Whenever it is necessary to maintain public use of work areas (such as sidewalks,
ramps, entrances to buildings, corridors, or stairways), the public shall be protected
with appropriate guardrails, barricades, temporary fences, overhead protection, or
temporary partitions and hoarding. The public must also be adequately protected
from any work created hazards, such as excavations. Appropriate warnings, signs,
warning lights and instructional safety signs shall be conspicuously posted and placed
where necessary.

The public must also be protected from falling debris and objects from the project
site. Overhead protection shall be provided that will fully protect the public and be
capable of withstanding the maximum forces that could be applied from potential
falling objects. Special attention shall also be given to developing adequate means to
protect against wind-blown debris and construction-related materials.

On Site Health and Safety
Training & Induction

The Principal Contractor shall ensure that all site personnel and visitors undergo a
risk-specific health & safety induction training session before starting work or being
permitted to enter the site. A record of attendance shall be kept in the health &
safety file.

The Principal Contractor shall ensure that, on site periodic toolbox talks take place at
least once per week. These talks should deal with risks relevant to the construction
work at hand. A record of attendance shall be kept in the health & safety file. The
above should also cover all sub-contractors that are onsite.

All Contractors have to comply with this minimum requirement. Environmental issues
to be included in toolbox talks where required.

General Record Keeping

The Principal Contractor and all Sub Contractors must keep and maintain Health and
Safety records to demonstrate compliance with this Specification, The OHS Act 85 /
1993; and with the Construction Regulations of 2014. The Principal Contractor shall
ensure that all records of incidents / accidents, training, inspections; audits, etc. are
kept in a health & safety file held in the site office, which must be present on site at
all times. The Principal Contractor must ensure that every Sub Contractor opens its
own health & safety file, maintains the file and makes it available on request.

Health & Safety Audits,
Monitoring and reporting

The Client or its duly appointed Agent shall conduct monthly health & safety audits.
The Principal Contractor is obligated to conduct similar audits on all Sub Contractors
appointed by them at least once a month. Detailed audit reports must be presented
and discussed at all levels of project management meetings and a copy of such audit
will be provided to the Client or its duly appointed Agent within 7 working days of
such audit. Copies of the Client’s audit reports shall be kept in the Principal
Contractors Health & Safety File.

Emergency Procedures

The Principal Contractor shall submit a detailed Emergency Pian for approval by the
Client prior to commencement on site. The plan shall detail the response procedure
including the following key elements:

1.List of key competent personnel;

2.Details of emergency services;

3.Actions or steps to be taken in the event of the specific types of emergencies;

4.Information on hazardous material/situations.

First Aid Boxes and First
Aid Equipment

The appointed First Aider(s) to be in possession of a valid first aid training certificate
Level 2. Valid certificates are to be kept in the Site Safety File. All Sub Contractors
with more than 5 employees shall supply their own first aid box, except if otherwise
agreed upon between Principal and Sub- Contractor in writing.

Accident / Incident
Reporting and
Investigation

Injuries are to be categorised into Near miss, first aid, LTI, fatal etc. Fatal accidents to
be reported in addition to applicable legislative requirements to the Client or its duly
appointed Agent with immediate effect. The Principal Contractor must stipulate in its
construction phase OHSE Pian how it will handle each of these categories. When
reporting injuries to the Client, these categories shall be used. The Principal
Contractor shall investigate all injuries, with a report being forwarded to the Client
immediately. All Sub- Contractors have to report on the abovementioned categories
of injuries to the Principal Contractor at least monthly. All categories of
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incidents/accidents must be in the Statistics Section of the Monthly Audit Reports,
submitted to the Client or it's duly appointed Agent.

Hazards and Potential
Situations

® The Principal Contractor shall immediately notify other Sub Contractors as well as the
Client of any hazardous or potentially hazardous situations that may arise during
performance of construction activities.

¢ Should a hazardous situation require work stoppages, the work must be stopped and
corrective steps taken such as the issue of Written Safe Work Procedures and the
issue of Personal Protective Equipment.

Personal Protective
Equipment (PPE) and
Clothing

® The Principal Contractor must ensure that all workers are issued with the required

PPE as required by the risks associated with the activities they perform. The minimum
PPE to be worn on site will be Safety Shoes/Boots, Hard Hats, Overalls. No Visitors
may enter the site without Safety Shoes/Boots and Hard hats. The Principal
Contractor and all Sub Contractors shall make provision and keep adequate
quantities of SABS approved PPE on site at all times. All employees issued with PPE to
be trained in correct use, records of training and issue to be kept in the Site SHE File.
Procedure to be in place to deal with:

1. Lost or stolen PPE;

2. Worn out or damaged PPE replacement; and

3. Employees not utilising PPE as required.
The above procedure applies to Principal Contractors and their appointed Sub-
Contractors, as they are all employers in their own right.

Speed Restrictions and
Protections

Unless otherwise stipulated, the maximum speed limit on sites must be limited to 10

km/h.

1) Vehicle movement routes on site must be clearly indicated where applicable.

2) Signage to ensure the safe movement of vehicles on site, as well as to ensure the
health and safety of ail employees and visitors on site, must be displayed in strategic
locations.

Hazardous Chemical
Substances (HCS)

1) To comply with Hazardous Chemical Substances Regulations as published in
Government Notice No. R. 1179 dated 25 August 1995,

2) In addition to the abovementioned, Material Safety Data Sheets must be kept on site
for all materials, which may contain hazardous chemical substances.

Fire Extinguishers and Fire
Fighting Equipment

1) The Principal Contractor and Sub-Contractors must allow for and provide adequate
provision of regularly serviced temporary firefighting equipment located at strategic
points on site, specific for the classes of fire likely to occur.

2) The appropriate notices and signs must be allowed for and be erected as required.

3) Contractors may not utilize fire protection equipment belonging to the Client without
prior consent.

Ladders and Ladder Work

1) The Principal Contractor must allow for and ensure that all ladders are inspected at
least monthly, are in a good safe working order, are the correct height for the task,
extend at least 1m above the landing, are fastened and secured and are placed at a
safe angle.

2) Records of inspections must be kept in a register on site.

General Machinery

To comply with Driven Machinery Regulations as published in Government Notice No. R.
1010 dated 18 July 2003.

Portable Electrical Tools
and Hand Tools

1) The Principal Contractor shall ensure that all electrical tools, electrical distribution
boards, extension leads, and plugs are kept in a safe working order.

2) The Principal Contractor shall ensure that all portable electrical Equipment, is clearly
numbered, inspected by a Competent appointed person and records of such
inspections to be kept on record in an appropriate register on the site SHE file.

3) The Principal Contractor shall allow for and ensure the following in relation to hand
Tools:

That a “Competent Person” undertakes routine inspections and records are kept on
site.

o That only authorized trained persons use the tools.

o That safe working procedure applies.

o That PPE is provided and used.

Department of Public Works
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Adequate Lighting

All Contractors must allow for and ensure that adequate lighting is provided to allow for
work to be carried out safely.

Transportation of
Workers

1) In addition to CR 23 the following will apply
The Principal Contractor and Sub-Contractors shall not:

e Transport persons together with goods or tools unless there is an appropriate area or
section of the vehicle in which to store such goods.

e Transport persons on the back of trucks except if a proper canopy (properly covering
the sides and top) has been provided with suitable seating areas.

e Permit workers to stand or sit on the edge of the transporting vehicle.

e Transport workers in LDVs unless they are closed / covered and have the correct
number of seats for the passengers

*  No driver may transport more than six people on the back of a 1 Ton LDV and more
than four passengers on the back of a % Ton LDV.

2) The driver of any LDV may not permit more than two passengers to occupy the cab of
any LDV.

3) Drivers of such vehicles must have a valid driver’s license for the code of vehicle
being driven by them.

4) No servicing of vehicles will be permitted on a Construction Site. No Vehicles or
machinery leaking oil will be permitted on site due to the risk posed to the
environment.

5) Any oil or diesel spilled on site must be cleaned up as per accepted environmental
practice.

In the event that Earth Moving Machinery is present on site the following must be

adhered to:

®  Drivers of vehicles must be instructed to avoid parking behind earth moving
machinery in order to ensure that their vehicles are visible to the operators of earth
moving machinery.

¢ Right of way must be afforded to earth moving machinery at all times.

® Vehicles must only be permitted to park, where possible, in designated areas.

Occupational Hygiene

1) Occupational exposure is a major problem and all Contractors must ensure that
proper health and hygiene measures are putin place to prevent exposure to these
hazards.

2) All Contractors must prevent inhalation, ingestion and absorption of any harmful
chemical or biological agents.

3) Water to be utilized for drinking purposes may only be drawn from taps
designated for drinking water purposes. Fire hydrants and fire hose reels may not be
utilized for drinking water purposes.

Environmental
Management

*  The Principal Contractor and Sub-Contractors must comply with the requirements of
NEMA Act No. 107 (National Environmental Management Act No 107, 1998).

* The Principal Contractor must develop a waste management plan, implement and
maintained it onsite.

® Cement mixing to be done at a predetermined location on site which must include a
solid, slab, and bunded edges to prevent runoff.

s  Contaminated run off water from the site must be treated such as to ensure that it
does not pose a risk to the environment.

®  Any material which may have a harmful effect when disposed of by normal means
must be disposed of in an appropriate manner to eliminate its harmful effect on the
environment after disposal.

® The Principal Contractor must allow for and ensure that adequate procedures are
implemented and maintained to ensure that waste generated is placed in suitable
receptacles and removed from the site promptly.

¢ Plans to deal with spillages must be in place and maintained.

* No waste materials (liquid or solid) may be disposed of in drains.

®  No burning of waste material may take place on site as such material being burned

Department of Public Works
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may result in pollution of the air or give off toxic vapours which could be harmful to
the health of employees or any other person present on site.

Alcohol and other Drugs

No alcohol and other drugs will be allowed on site without the express permission of
the Principal Contractor

No person may be under the influence of alcohol or any other drugs while on the
construction site.

Any person on the construction site who is on prescription drugs must inform his /
her Employer accordingly and the Employer shall in turn report this to the Principal
Contractor immediately.

Any person on the construction site who is suffering from any illness / condition that
may have a negative effect on his/her safety performance must report this to his /
her Employer, who in turn must report this to the Principal Contractor forthwith.
Any person on the construction site who is suspected of being under the influence of
alcohol or other drugs must be removed from site immediately and be instructed to
report back the next day for a preliminary inquiry. A full disciplinary procedure must
be followed by the Contractor concerned and a copy of the disciplinary action must
be forwarded to the Principal Contractor for his records.

Department of Public Works
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Annexure C

T2.16 CONTRACTOR’S SAFETY, HEALTH AND ENVIRONMENTAL DECLARATION

Project title: Imbuyiselo Secondary School, Ndwedwe: Repairs And Renovations
To Storm Damage - ILembe District

Bid no: | WIMS no: | 069001

INTRODUCTION

In terms of Construction Regulation 7(1) (a) of the Construction Regulations of February 2014 a Contractor may
only be appointed to perform construction work if the Client is satisfied that the Contractor has the necessary
competencies and resources to carry out the work safely in accordance with the Occupational Health and Safety
Act, Act 85 of 1993 and the Construction Regulations of February 2014. In line with this requirement the
Contractor is required to read through this document carefully, sign it and submit it with his/her Tender.

DECLARATION

1

I the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health
and Safety Act, Act 85 of 1993, the Construction Regulations of February 2014 and the Construction
Safety, Health and Environmental Specification attached in the tender document.

I hereby declare that my company and its employees has the necessary competency and resources to
safely carry out the construction work under this contract in compliance with the Occupational Health
and Safety Act, Act 85 of 1993, the Construction Regulations of February 2014 and the Construction
Safety, Health and Environmental Specification.

I hereby confirm that adequate provisions have been made in my tender to cover the cost of all Safety,
Health and Environmental duties and responsibilities imposed on me by the Occupational Health and
Safety Act, Act 85 of 1993, the Construction Regulations of February 2014 and the Construction Safety,
Health and Environmental Specification.

I confirm that | may not commence with any part of construction work under the contract until my
Construction Safety, Health and Environmental Plan has been approved in writing by the Client.

I hereby confirm that copies of the following documentation will be kept on site for viewing and
inspection purposes for the duration of the construction work:

a) Client’s Construction Safety, Health and Environmental Specification

b) Approved Construction Safety, Health and Environmental Plan

¢} Occupational Health and Safety Act, Act 85 of 1993,

d) Construction Regulations of February 2014, and

e} COVID-19 Regulations 2020.

| agree that my failure to complete and execute this declaration to the satisfaction of the Client will
mean that | am unable to comply with the requirements of the Occupational Health and Safety Act, Act
85 of 1993 and Construction Regulations 2014, and accept that my tender will be rejected.

Duly Signed at.......oomrenmrnreennericeriernns on this the....... day of............c.... 202....

Full Name of Signatory Name of Enterprise

Capacity of Signatory Signature of authorised representative of Bidder

Department of Public Works
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Covid-19 Site Management Safety Requirements

The KZN Department of Public Works has developed the COVID-19 site management
guidelines to assist contractors in relation to managing and prevention of the Coronavirus
Disease (COVID-19) on construction sites. The contractor as employer has an obligation to
assist government in limiting the spread of COVID-19 on site. In view of the COVID-19
pandemic the contractor is mandated to continuously review and update the Risk Assessment
and provide training to employees.

Contractors are advised to develop an emergency response plan in case someone dispiays
signs of COVID-19 at the workplace (dry cough, fever, headache, shortness of breath).
Allocate a room or area where someone who is feeling unwell or has symptoms can be safely
isolated. Immediately stop all activities on site and contact the nearest health facility or the
COVID-19 centre. If you are advice by the Department of Health to transport the worker to a
health facility, you must have a plan for how they can be safely transported from there to a
health facility. All activities on site must be ceased and all the details. A site emergency plan
to dealing with COVID-19 must be conspicuously displayed onsite.

Onsite Record keeping and management requirements
Every employer (contractor) has an obligation to assist government in enabling contact
tracing in the workplace. These obligations include the following measure:

v" Contractors are advice to observe confidentiality of employee’s details and medical
results at all times.

v' A register containing the details of employees, visitors and service providers that enter
the site in a particular day to be kept in a secured environment only accessible to
authorised personnel.

v" The following details should be contained in the register, date, time (of entry and
departure), name, surname, identity number, residential address, mobile number and
next of kin details.

v' All employees, service providers, sub-contractors, visitors and consultants must sign
the register with the above details on entering the site.

v' Adequately trained health and safety personnel, to perform daily workplace COVID-19

symptom screening.

Provide compulsory medical screening equipment.

Provide prescribed personal protective equipment (PPE) to all employees onsite.

All personnel and visitor entering the site must be temperature screened with a laser
temperature scanner and records must be kept of the site register. If the temperature
is above 37.3 C or more, advice the individual to stay at home, self-isolate, and
observe the symptoms. They should also telephone the nearest health facility or the
COVI-19 centre; provide them details of their recent travel and symptom:s.

AN NN
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

{ KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Imbuyiselo Secondary School: Storm Damage

Project Name: Phase 16

Health and Safety Bill Of Quantities
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Health & Safety Bill of Quantities

ITEM | DESCRIPTION UNIT Qry RATE AMOUNT
1 Hi Visibility conti-suit Annual/ As required or needing replacing R-
2 Hi- Visibility T-Shirts Annual/ As required or needing replacing R-
3 Steel Toe-Capped Safety Boots Annual/ As required or needing replacing R-
4 Hi-Visibility Safety Vest Annual/ As required or needing replacing R-
5 SABS Approved Hard Hat Annual/ As required or needing replacing R-
6 Hi-Visibility Rain Suits Annual/ As required or needing replacing R-
7 Steel Toe Capped Gumboots Annual/ As required or needing replacing R-
8 Dust Masks (Stipulate FFP): Annual/ As required or needing replacing R-
9 Safety Glasses Annual/ As required or needing replacing R-
10 Gloves (Stipulate Type): Annual As required or needing replacing R-
" Safety Hamesses Annual/ As required or needing replacing R-
12 Other: R-
13 Trainings: R-
14 Safety Representative Training Once off R-
15 First Aider Training Once off R-
16 Fire Fighting Training Once off R-
17 Legal liability Once off R-
18 H&S Salaries: R-
19 CHS Manager Monthly R-
20 CHS Officer Monthly R-
21 Other: R-
e PRaeh e ; : ] i 5 ( A ‘}Li - . '-'.r"'\.l%“:‘i'r 5
22 | Specic H&S Hems: ) ¢ R-
23 Medicals Pre-placement, Annual & Exit R-
24 Spilt Kit Once off R-
25 Accommodation of Traffic as per Client | Once off R-
tender BOQ
26 Inductions Annual R-
27 First Aid Kits Once off R-
28 Fire Extinguishers Once off R-
29 Ablutions Once off R-
30 Barrier Netting Once off R-
31 Appointment of AlA for asbestos Not applicable R-
32 Asbestos Management plan Not applicable R-
33 Asbestos removal by competent Not applicable R-
asbestos contractor
34 Disposal of products containing Not applicable R-
ashestos
35 Disposal of hazardous chemicals and | Once off R-
oon‘tamhatad sol _
36 | Safety Sgnage: ] “R-
37 Construction Boards Ongce off R-
38 Fire Extinguisher Once off R-
39 Directional signs Once off R-
40 Emergency Assembly point Once off R-
41 No Smoking Once off R-
42 Ladies and Men's Tollets (Gender sign) | Once off R-
43 No Naked Flames Once off R-
44 Other: R-
45
46
=iy oy TS

28



KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

{ KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16

WAIVER OF CONTRACTOR'S LIEN
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KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision 9
WAIVER OF CONTRACTOR'S LIEN
DEFINITIONS
Contractor:
Employer: Head: Public Works (KZN Department of Public Works: Province of KwaZulu-Natal)
Agreement: GCC FOR CONSTRUCTION WORKS - SECOND EDITION 2010
Works (description): Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16
Sitg: Region: Ethekwini , District Municipality: KwaDukuza District Municipality, Local
Municipality: Stanger, Ward Nr 53903014.
AGREEMENT

The Contractor waives, in favour of the Employer, any lien or right of retention that is or may be held in respect of
the Works to be executed on the Site

Thus done and signed at on
[Date]
Name of signatory Capacity of signatory
As witness For and on behalf of the contractor who by
signature hereof warrants authorisation
hereto
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Effective Date:16 JANUARY 2023
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§ KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16

ADDITIONAL SPECIFICATION - EPWP
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Creating opportunities

‘\ ) /' EXPANDED PUBLIC WORKS PROGRAMME

Project name:

Project Employment Data Management and Reporting Requirements — to be included in the

tender documents for the Department of Public Works

NB: All information, documents and files stated herein must be available for Auditor

No. Information / Document Comments
1 Monthly Reports
1.1 Monthly reports to be submitted in the specified Employment Data
Collection Form
e This is a monthly schedule where monthly attendance, training and
other aspects of participants (labourers) is summarised. The
Employment Data Collection Form must provide credible data that
corresponds with the Payroll Register and Proof of payment.
1.2 Payroli Register
e Which is a list of each participant (labourer) who was paid for each
month and which would include the amount of the wage paid.
1:3 Proof of payment
e Which is a download from the payment system or a bank statement
reflecting all participants paid and the amounts paid
1.4 Payment Register/Pay sheet signed by workers
e  Where proof of payment is not available, a payment register must
be submitted. This is a schedule where participants sign as an
acknowledgement of receipt of wages for the number of days
worked at a stipulated daily rate. .
1.5 ID size photos
o Every participant must have an ID size photo taken within the first
month of employment and photo to be supplied to the Department.
2 Records to be filed and updated monthly on site




EXPANDED PUBLIC WORKS PROGRAMME

9 OPP

No. Information / Document Comments
21 Identity Document (ID) copies
e Every new (at the beginning of employment) participant to provide a
certified South African ID copy that is not older than 3 months
22 Daily attendance register showing full name and gender (To correspond
with Proof of payment and payroll register and monthly report in the Data
Collection Form)
2.3 Employment Contracts indicating date signed by both the employer and the
employee and witnesses if applicable
24 Payslips for all payments made to participants indicating the number of days
worked
25 Document where beneficiaries completed / provided their bank account
details
2.6 Completed Beneficiary/participants list-simplified form
27 Project coordinates
2.8 Project progress report
3 Training
31 Training attendance registers for ALL training attended by participants As i
Number of training days and Training should be reported as follows; when
training is
1. Number of people trained provided
2. Number of people that received accredited training
3. Number of people that received non-accredited training
4. Profile of the participants (Women, Disabled, Youth)
5. Percentage of participants who worked on the project after receiving
training.
4 UIF
4.1 Evidence to confirm that UIF for participants has been paid for the
employment duration
5 COIDA
Evidence that the participants of the project are included in the Employers
monthly provisions for COIDA.
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EXPANDED PUBLIC WORKS | PROGRAWE

Creeting opportunities

No. Information / Document

Comments

Evidence that the Employer paid the relevant contributions as required by
the Compensation Commissioner.

6 COMMUNITY LIASON OFFICER (CLO)

UTILISATION OF A COMMUNITY LIAISON OFFICER

The Contractor shall allow for and pay any and all costs necessary for the
engagement of the services of a Community Liaison Officer (CLO) for the
full duration of this contract

A CLO will be identified by the local structures (Project Steering Committee)
of the ward areas and appointed foliowing fair and transparent interviewing
process, to be conducted in the presence of local structures and the
contractor representative, in order to assist the Contractor in the
procurement of any local labour, etc. required for this project. The
Contractor is to liaise with the CLO and afford him any assistance needed in
ensuring sound working relations with the local community.

Key Responsibilities of the CLO are envisaged to include and not necessary
be limited to:

1. Assisting local leadership in conducting skills and resources audit which
facilitates sourcing labour from within the ward or targeted areas for
employment, as required by contractor

2. Assisting in sourcing labour-only domestic sub-contractors and the
procurement of materials from local resources, as required by the
contractor.

3. Assisting the contractor by identifying areas of potential conflict and or
threats to the project or to stakeholders in the project and recommend
appropriate action to the contractor.

4. Assisting contractor and stakeholders in the project in the resolution of
any conflict which may arise.

5. Establishing and ensuring that sufficient and open communication
channels between the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels
between the contractor and the community are maintained

7. ldentifying and reporting to the Contractor regarding issues where
communication between stakeholder is necessary, recommend courses of
action and facilitate such communications




C
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EXPANDED PUBLIC WORKS PROGRAMME

9 Opp

No. Information / Document

Comments

8. Assisting the Contractor and the work force in the establishment of
grievance procedures and necessary recommendation to the Contractor
regarding the grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as
required by the Contractor and prepare and submit periodic reports as may
be required by the Contractor from time to time.

10. Attending to such other duties which are consistent with the functions of
a CLO, as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate for the
Community Liaison Officer (CLO) against this item for any and all costs
arising out of compliance with the foregoing and in the event of a Tenderer
failing to price against this item or making inadequate financial provision
against this item for compliance as aforesaid, then no claim for costs or
additional cost incurred will be entertained by the Head: Public Works




KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

y KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Imbuyiselo Secondary School: Storm Damage Phase 16

EPWP - BOQ AND SCOPE
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KZN Department of Public Works
Effective Date: 16 JANUARY 2023

Revision 9

PAGE [ITEM
NO NO |DESCRIPTION UNIT QUANTITY |RATE AMOUNT

1 BILLNO 2
1 EMPLOYMENT AND TRAINING OF LABOUR ON THE EPWP BENEFICIARY

INFRASTRUCTURE PROJECTS
1 PREAMBLES
1 Tenderers are advised to study the Additional Specification SL:

Employment and training of Labour on the Expanded Public

Works Programme (EPWP) Infrastructure Projects

as bound elsewhere in the Biils of Quantities and

then price this Bifl accordingly
1 TRAINING OF EPWP BENEFICIARY
1 (TARGET: 50 EPWP BENEFICIARY)
1 Skills development and Technicat training:
1 1 |Skills development and technical training for EPWP beneficiary Item 1

for an average of 10 days (ref. $L11.01.01)
1 2 |Penalty due to not meeting the target as in SL 11.01.02 Y/Work | R 2 000,00
1 TJRAVELLING AND ACCOMMODATION DURING OFF

SITE TRAINING:
1 Life skills training for 26 days (ref. St 11.02.01)
1 3 |Travelling {based on 50km/EPWP beneficiary) km 2500
1 4 |Profit and attendance on items 1,2 & 3 %
1 EMPLOYMENT OF EPWP BENEFICIARY
1 5 |Employment of EPWP beneficiary {30 youth) {New Office Block] Item 1
1 The unit of measurement shall be the number of EPWP beneficiary

at the statutory labour rates of R 100/day multiplied by the

period employed in months and the rate tendered shall include

full compensation for all costs associated with the employment

of EPWP beneficiary and for complying with the conditions of

contract. The cost for training shall be excluded from this item.

This item is based on 6 months appointment for EPWP beneficiary
1 6 _|Employment of EPWP beneficiary(40 youth) [Parking garage] Item 1

TOTAL CARRIED TO SUMMARY]
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KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision 9

UNIT

QUANTITY

RATE

AMOUNT

10

11

12

13

14

The unit of measurement shall be the number of EPWP beneficiary
at the statutory labour rates of R 110/day multiplied by the

period employed in months and the rate tendered shall include
full compensation for all costs associated with the employment

of EPWP beneficiary and for complying with the conditions of
contract. The cost for training shall be excluded from this item.
This item is based on 12 months appointment for EPWP beneficiary

Employment of EPWP beneficiary (30 youth) [Conference Centre &
Canteen]

The unit of measurement shall be the number of EPWP beneficiary
at the statutory labour rates of R 120/day multiplied by the

period employed in months and the rate tendered shall include
full compensation for all costs associated with the employment

of EPWP beneficiary and for complying with the conditions of
contract. The cost for training shall be excluded from this item.
This item Is based on 12 months appointment for EPWP beneficiary

PROVISION OF EPWP DESIGNED OVERALLS TO

YOUTH WORKERS

Supply EPWP designed overalls to EPWP beneficiary (ref. SL
11.05.01) for 100 workers

Profit and attendance on Items 5 - 8 (ref. SL 11.05.02)

PROVISION OF SMALL TOOLS FOR
EPWP BENEFICIARY

Supply of small tools to EPWP beneficiary. Specification to be
supplied by the EPWP-NYS Serviced Provider for the
respective trades (ref. SL 11.06.01) for 100 workers

Profit and attendance (ref. SL 11.06.02)

APPOINTMENT OF YOUTH TEAM LEADERS

Appointment of EPWP beneficiary Team Leaders for the duration of the
contract (ref. SL 11.07)

Liaison with Service Provider (ref. SL 11.08)

Profit and attendance on Items 12 & 13

Item

Item

item

item

Hrs

%

7,5

7.5

30

7,5

FINAL TOTAL CARRIED TO PRELIMINARY AND GENERAL IN BILL OF QUANTITIES
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KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision 9

SCOPE OF WORKS IN RESPECT OF WORK RELATING TO THE EXTENDEND PUBLIC
WORKS PROGRAMME (EPWP)

Ethekwini Region: Imbuyiselo Secondary School: Storm Damage

Project title: Phase 16

Project Code: 069001 EPWP NO: 0

Introductory notes:

1. The works, or parts of the works will be constructed using labour-intensive methods only in terms of this
specification. The use of plant to provide such works, other than plant specifically provided for in the scope of
work, is a variation to the contract. The items marked with the letters LI are not necessarily an exhaustive list of all
the activities which must be done by hand, and this clause does not over-ride any of the requirements in the
generic labour intensive specification in the Scope of Works.

2. Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the
Scope of Works) will not be made unless they are constructed using labour-intensive methods. Any unauthorised
use of plant to carry out work which was to be done labour-intensively will not be condoned and any works so
constructed will not be certified for payment.

DESCRIPTION OF THE WORKS

Employer's objectives

The employer's objectives are to deliver public infrastructure using labour-intensive methods in accordance with EPWP
Guidelines.

Labour-intensive works

Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-intensive works
shall be constructed/maintained using local workers who are temporarily employed in terms of the scope of work.

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF

Contractors shall only engage supervisory and management staff in labour-intensive works that have completed the skills
programme including Foremen/ Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering

Construction Processes” and Site Agent/ Manager at NQF level 5 "Manage Labour-Intensive Construction Processes” or
equivalent QCTO qualifications (See Appendix C). at NQF outlined in Table 1. (See GUIDELINES FOR THE

IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE PROJECTS UNDER THE EXPANDED PUBLIC

WORKS PROGRAMME (EPWP) -THIRD EDITION 2015)

Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF level 2 unit
standard. All other site supervisory staff in the employ of emerging contractors must have completed, or be registered on
a skills programme for the NQF level 2 unit standards or NQF level 4 unit standards. Table 1: Skills programme for
supervisory and management staff.

Table 1: Skills programme for supervisory and management staff

Personnel NQF level Unit standard titles Skills programme description
Team leader / 2 Apply Labour-intensive Construction This unit standard must be completed, and
supervisor Systems and Techniques to Work
Activities

Use Labour-Intensive Construction
Methods to Construct and Maintain
Roads and Storm water Drainage

Use Labour-Intensive Construction
Methods to Construct and Maintain =~ any one of these 3 unit standards
Water and Sanitation Services

Page 1 of 5



KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

Use Labour-Intensive Construction
Methods to Construct, Repair and
Maintain structures

Personnel NQF level Unit standard titles Skills programme description

Foreman/supervisor 4 Implement Labour-Intensive
Construction Systems and Techniques  |This unit standard must be completed, and

Use Labour-Intensive Construction
Methods to Construct and Maintain
Roads and Storm water Drainage

Use Labour-Intensive Construction
Methods to Construct and Maintain = any one of these 3 unit standards
Water an Sanitation Services

Use Labour-Intensive Construction

Methods to Construct, Repair and

Maintain structures J
Site Agent /Manager 5 Manage Labour-Intensive Construction | Skills Programme against this single unit
(i.e. the contractor's Processes standard

most senior
representative that is
resident on the site)

Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail :gerard@ceta.co.za ,
tel: 011-265 5900)

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR-INTENSIVE WORKS

1.1 Requirements for the sourcing and engagement of labour.

1.1.1 Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall be engaged strictly in
accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

1.1.2  The rate of pay set for the SPWP per task or per day will be an acceptable rate determined by the Department of
Labour.
1.1.3 Tasks established by the contractor must be such that:
a) the average worker completes 5 tasks per week in 40 hours or less; and
b} the weakest worker completes 5 tasks per week in 55 hours or less.
1.1.4 The contractor must revise the time taken to complete a task whenever it is established that the time taken to
complete a weekly task is not within the requirements of 1.1.3.
1.1.5 The Contractor shall, through all available community structures, inform the local community of the labour-intensive
a)  where the head of the household has less than a primary school education; i
b) that have less than one full time person eaming an income;
c) where subsistence-agriculture is the source of income.
d) that who are not in receipt of any social security pension income
1.1.6 The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and semi-skilled
workers is in the following proportions:
a) 55% women;
b) 55% youth who are between the ages of 18 and 35; and
c) 2% on persons with disabilities.
1.2 Specific provisions pertaining to SANS 1914-5
1.2.1 Definitions
Targeted labour: Unemployed persons who are employed as local labour on the project.
1.2.2 Contract participation goals
1221 There is no specified contract participation goal for the contract. The contract participation goal
shall be measured in the performance of the contract to enable the employment provided to
targeted labour to be quantified.

1.222  The wages and allowances used to calculate the contract participation goal shall, with respect to
both time-rated and task rated workers, comprise all wages paid and any training allowance paid
in respect of agreed training programmes.
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1.2.3 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into
with targeted labour.
1.2.4 Terms and conditions for the engagement of targeted labour

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into
with targeted labour.

1.2.5 Variations to SANS 1914-5

1.25.1  The definition for net amount shall be amended as follows:

Financial value of the contract upon completion, exclusive of any value added tax or sales tax
which the law requires the employer to pay the contractor.

1.25.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women,
youth and persons with disabilities and the number of days of formal training provided to targeted
labour.

1.3 Training of targeted labour
1.3.1 The contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour to
master the basic work techniques required to undertake the work in accordance with the requirements of the
contract in a manner that does not compromise worker health and safety.

1.3.2 The cost of the formal training of targeted labour, will be funded by the focal office of the Department of
Labour. This training will take place as close to the project site as practically possible. The contractor must
access this training by informing the relevant regional office of the Department of Labour in writing, within 14
days of being awarded the contract, of the likely number of persons that will undergo training and when such
training is required. The Employer and the Department of Public Works (Fax: 012 3258625/ EPWP Unit,
Private Bag X65, Pretoria 0001) must be furnished with a copy of this request.

1.3.3 The contractor shall do nothing to dissuade targeted labour from participating in training programmes and
shall take all reasonable steps to ensure that each beneficiary is provided with two days of formal training for
every 22 days worked.

1.3.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who
attend formal training, in terms of the above.

1.3.5 Proof of compliance with the above requirements must be provided by the Contractor to the Employer prior to
submission of the final payment certificate.

GENERIC LABOUR-INTENSIVE SPECIFICATION
1 Scope
This specification establishes general requirements for activities which are to be executed by hand involving the
following:
a) trenches having a depth of less than 1.5 metres
b) storm water drainage
c) low-volume roads and sidewalks

2 Precedence

Where this specification is in conflict with any other standard or specification referred to in the Scope of Works to
this Contract, the requirements of this specification shall prevail.
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3 Hand excavateable material
Hand excavateable material is material:
a) Granular materials:
i) whose consistency when profiled may in terms of table 1 be classified as very loose, loose, medium dense,
or dense; or
ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated
boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate 100mm;
b) Cohesive materials:
i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff and stiff /
very stiff; or
iiy where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or isolated
boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate 100mm;
Note: 1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between 60
and 200mm.
2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of
a soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and
drives a cone having a maximum diameter of 20mm (cone angle of. 60 degrees with respect to
the horizontal) into the material being used.
| Table 2: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS

CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION

Very loose Crumbles very easily when |Very soft Geological pick head can easily
scraped with a geological be pushed in as far as the shaft
pick. of the handie.

Loose Small resistance to [Soft Easily dented by thumb; sharp
penetration by sharp end end of a geological pick can be
of a geological pick. pushed in 30-40 mm; can be

moulded by fingers with some
pressure.

Medium dense Considerable resistance to |Firm Indented by thumb with effort;
penetration by sharp end sharp end of geological pick
of a geological pick. can be pushed in upto 10 mm;

very difficult to mould with
fingers; can just be penetrated
with an ordinary hand spade.

Dense Very high resistance to stiff Can be indented by thumb-nail;
penetration by the sharp slight indentation produced by
end of a geological pick; pushing geological pick point
requires many blows for into soil; cannot be moulded by
excavation. fingers.

Very dense High resistance to Very stiff Iindented by thumb-nail’ with
repeated blows of a difficulty; slight indentation
geological pick. produced by blow of a

geological pick point.
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Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated by hand.

Compaction of backfilling to trenches (areas not subject to traffic)
Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm. Each layer
shall be compacted using hand stampers

a) - to 90% Proctor density;

b) such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to penetrate 100 mm of the
backfill, provided that backfill does not comprise more than 10% gravel of size less than 10mm and contains
no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the surrounding undisturbed soil
when tested comparatively with a DCP.

Excavation
All hand excavateable material including topsoil classified as hand excavateable shall be excavated by hand.
Harder material may be loosened by mechanical means prior to excavation by hand.

The excavation of any material which presents the possibility of danger or injury to workers shall not be excavated
by hand.

Clearing and grubbing

Grass and small bushes shall be cleared by hand.

Shaping

All shaping shall be undertaken by hand.

Loading

All loading shall be done by hand, regardless of the method of haulage.

Haul

Excavation material shall be hauled to its point of placement by means of wheelbarrows where the haul distance is
not greater than 150 m.

Offloading

All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for haulage.

Spreading

All material shall be spread by hand.

Compaction

Small areas may be compacted by hand provided that the specified compaction is achieved.

Grassing

All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be coliected,
loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul distance is not
greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast concrete
planks and pipes, masonry units and edge beams shall not individually, have a mass of more than 320kg. In
addition, the items shall be large enough so that four workers can conveniently and simultaneously acquire a proper
handhold on them.
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(Insert Your Company Logo)

(This shall serve as the cover page on employment contracts for local labour)

EMPLOYMENT AGREEMENT

BETWEEN

[CONTRACTOR NAME]...........................

AND

[WORKER NAME]......ooeeoeeereeeeeeeeeo.
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PARTIES
The Parties to this Agreement are -
1.1.  Contractor:
herein represented by:
duly authorised thereto
And
1.2. Mr/Me:
[worker's name]
DEFINITIONS AND INTERPRETATION
2.1, In this Agreement and any Annexure thereto, unless inconsistent with or otherwise indicated by the
context-
“Agreement” means the contents of this Agreement.
“Company” means the company that employs the worker
“Department” means the Department of Public Works
“Worker” is a person that performs a specific or necessary task or who completes tasks
in a certain way
“EPWP” The Expanded Public Works Programme is a government programme aimed
at the alleviation of poverty and unemployment. The programme ensures the
full engagement on Labour Intensive Methods of Construction (LIC) to
contractors for skills development. The EPWP focuses at reducing
unemployment by increasing economic growth by means of improving skills
levels through education and training and improving the enabling environment
for the industry to flourish.
PURPOSE

The purpose of this agreement is to:-

Ensure that the agreement is binding to both the Worker and the Employer.
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4. TERMS AND CONDITIONS

The worker will have no entitlement to the benefits of a full time employee, namely;

The worker should not have the expectation that this contract will be renewed or extended.

The worker will be subject to all laws, rules, policies, codes and procedures applicable to the;

The worker must meet the standards and requirements of the contractor

The worker must render his/her services during normal working hours of minimum of forty to
fifty five hours in any week; which comprise of an eight-hour working day in a five-day week.

5. REMUNERATION

The worker will receive compensation to the amount of R 00 which must be paid by
the 25" or on the last day of each month.

6. ROLES AND RESPONSIBILITIES

6.1

Employer / Worker

Work for in terms of the period as specified in the employment
agreement contract.

Be available for and participate in all learning and work experience required by the company.
Comply with workplace policies and procedures.

Complete any attendance or any written assessment tools supplied by the contractor to record relevant
workplace experience.

Demonstrate willingness to grow and learn through work experience.

Provide the following documentation to the employer,

. Certified identity document not longer than 3 months
s ID size photos
. Sign employment contract
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Employer

Employ the worker for a period specified in the agreement.

Provide the worker with appropriate work based experience in the work environment.

Facilitate payments of wages / stipends.

Keep accurate records of workers.

Where a worker/ learner is disabled, the employer will have to provide in the additional needs e.g.
special materials, learning aids and in some cases physical or professional support (such aids remain
the property of the employer).

Keep up to date records of learning and discuss progress with the intern on a regular basis.

Apply fair disciplinary, grievance and dispute resolution procedures to the worker.

Prepare an orientation/ induction course to introduce worker/ learner to the workplace and specific
workplace requirements.

Ensure the daily attendance register is signed by the worker.

7. DURATION.

This agreement commences on:

and

expires on:

8. BREACH.

If either party commits any breach of the terms of this contract (and fails to rectify it within 30 days of receipt of
a written notice calling it to do so, then) the other party shall be entitied to terminate the contract or to claim
specific performance without prejudice to any of its other legal rights, including its rights to claim damages.

9. CONDITIONS OF EMPLOYMENT

9.1.

9.2.

9.2.1

9.2.2

9.3.

Meal Breaks

A worker may not work for more than five hours without taking a meal break of at least thirty minutes
duration.

An employer and worker may agree on longer meal breaks.
A worker may not work during a meal break. However, an employer may require a worker to perform
duties during a meal break if those duties cannot be left unattended and cannot be performed by

another worker. An employer must take reasonable steps to ensure that a worker is relieved of his or
her duties during the meal break.

A worker is not entitled to payment for the period of a meal break. However, a worker who is paid on
the basis of time worked must be paid if the worker is required to work or to be available for work
during the meal break.

Special Conditions for Security Guards (Only applicable to security Guards)
A security guard may work up to 55 hours per week and up to eleven hours per day.

A security guard who works more than ten hours per day must have a meal break of at least one hour
or two breaks of at least 30 minutes each.

Weekly Rest Period
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Every worker must have two days off every week. A worker may only work on their day off to perform work
which must be done without delay and cannot be performed by workers during their ordinary hours of work
("emergency work").

9.4. Work on Sundays and Public Holidays
9.41 A worker may only work on a Sunday or public holiday to perform emergency or security work.
9.4.2 Work on Sundays is paid at the ordinary rate of pay.
9.4.3 A task-rated worker who works on a public holiday must be paid;
(a) the worker's daily task rate, if the worker works for less than four hours;
(b) double the worker's daily task rate, if the worker works for more than four hours.

9.44 A time-rated worker who works on a public holiday must be paid

(a) the worker's daily rate of pay, if the worker works for less than four hours on the public
holiday;

(b) double the worker's daily rate of pay, if the worker works for more than four hours on the
public holiday.

9,5 Sick leave

9.5.1 Only workers who work more than 24 hours per month have the right to claim sick-pay in terms of this
clause.

9.5.2 A worker who is unable to work on account of illness or injury is entitied to claim one day’s paid sick
leave for every full month that the worker has worked in terms of a contract.

9.5.3 A worker may accumulate a maximum of twelve days' sick leave in a year.

9.5.4 Accumulated sick-leave may not be transferred from one contract to another contract.

9.5.5 An employer must pay a task-rated worker the worker's daily task rate for a day's sick leave.
9.5.6 An employer must pay a time-rated worker the worker's daily rate of pay for a day's sick leave.
9.5.7 An employer must pay a worker sick pay on the worker's usual payday.

9.5.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating that the
worker was unable to work on account of sickness or injury if the worker is

(a) absent from work for more than two consecutive days; or
(b) absent from work on more than two occasions in any eight-week period.

9.5.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic
staff member authorised to issue medical certificates indicating the duration and reason for incapacity.

9.5.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which the
worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act.
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Maternity Leave
A worker may take up to four consecutive months' unpaid maternity leave.
A worker is not entitled to any payment or employment-related benefits during maternity leave.

A worker must give her employer reasonable notice of when she will start maternity leave and when
she will return to work.

A worker is not required to take the full period of maternity leave. However, a worker may not work for
four weeks before the expected date of birth of her child or for six weeks after the birth of her child,
unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so.
A worker may begin maternity leave as follows;

(a) four weeks before the expected date of birth; or

(b) on an earlier date

() if a medical practitioner, midwife or certified nurse certifies that it is necessary for the
health of the worker or that of her unborn child; or

(ii) if agreed to between employer and worker; or

{c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the
worker is able to continue to work without endangering her heaith,

A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may
take maternity leave for up to six weeks after the miscarriage or stillbirth.

Family responsibility leave

Workers, who work for at least four days per week, are entitled to three days paid family responsibility
leave each year in the following circumstances:;

(a) when the employee's child is born;
(b) when the employee's child is sick;
(c) in the event of a death of

(i) the employee's spouse or life partner;

(i) the employee's parent, adoptive parent, grandparent, child, adopted child, grandchild
or sibling.
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Keeping Records

9.8.1 Every employer must keep a written record on site for the duration of the project and three (3) year
after completion records should consists of at least the following;

9.8.2

9.9.

9.9.1
9.9.2
9.9.3

9.94

9.9.5

9.9.6

(@)
(b)
(c)
(d)
(e)

the worker's name and position;

copy of an acceptable worker identification

in the case of a task-rated worker the number of tasks compieted by the worker:
in the case of a time-rated worker, the time worked by the worker;

payments made to each worker in a form of Proof of Payment, Payroll registers and the
acknowledgement of payment receipt signed by the worker.

The employer must keep this record for a period of at least three years after the completion of the

EPWP.

Payment

An employer must pay all wages at least monthly in cash or by cheque or into a bank account.

A worker may not be paid less than the Ministerial Determination wage rate.

A task-rated worker will only be paid for tasks that have been completed.

An employer must pay a task-rated worker within five weeks of the work being completed and the work
having been approved by the manager or the contractor having submitted an invoice to the employer.

A time-rated worker will be paid at the end of each month.

Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the

worker.

Page 7 of 10



KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9
9.9.7 Payment in cash or by cheque must take place

(a) at the workplace or at a place agreed to by the worker;
(b) during the worker's working hours or within fifteen minutes of the start or finish of work;
(c) in a sealed envelope which becomes the property of the worker.

9.9.8 An employer must give a worker the following information in writing

(a) the period for which payment is made;
(b) the numbers of tasks completed or hours worked;
(c) the worker's earnings;

(d) any money deducted from the payment;
(e) the actual amount paid to the worker.

9.9.9 If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the
worker must acknowledge receipt of payment by signing for it.

9.9.10 If a worker's employment is terminated, the employer must pay all monies owing to that worker within
one month of the termination of employment.

9.10. Inclement weather
If no work has begun on site, and if an employee has reported for work, the employee will be paid for four
hours. Should work be stopped after the first four hours, the employee will be paid for the hours worked.

Where the employer has given employees notice on the previous working day that no work will be available
due to inclement weather, then no payment will be made.

9.11. Deductions

9.11.1 An employer may not deduct money from a worker's payment unless the deduction is required in terms
of a law.

9.11.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker is
required to pay.

9.11.3 An employer who deducts money from a worker's pay for payment to another person must pay the
money to that person within the time period and other requirements specified in the agreement of Law;
court order or arbitration

9.11.4 Itis the responsibility of the employers to arrange for all persons employed on a Project to be covered
in terms of the Unemployment Insurance Fund Contributions Act, 2002 (Act No. 4 of 2002)

9.11.5 An employer may not require or allow a worker to

(a) repay any payment except an overpayment previously made by the employer by mistake;
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(b) state that the worker received a greater amount of money than the employer actually
paid to the worker; or

{c) pay the employer or any other person for having been employed.
9.12. Health and Safety
9.12.1 Employers must take all reasonable steps to ensure that the working environment is healthy and safe.
9.12.2 A worker must;

(a) work in a way that does not endanger his/her health and safety or that of any other
person;

(b) obey any health and safety instruction;

(c) use any personal protective equipment or clothing issued by the employer;
(d) report any accident, near-miss incident or dangerous behaviour by another person to
their employer or manager.

9.13. Compensation for Injuries and Diseases
9.13.1 ltis the responsibility of the employers to arrange for all persons employed on a Project to be covered

in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993 as amended by
COIDA Act 61, 1997.

9.13.2 A worker must report any work-related injury or occupational disease to their employer or manager.

9.13.3 The employer must report the accident or disease to the Compensation Commissioner.

9.13.4 An employer must pay a worker who is unable to work because of an injury caused by an accident at
work 75% of their earnings for up to three months. The employer will be refunded this amount by the

Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the
workplace such as road accidents or accidents at home.

9.14. Termination

9.14.1 The employer may terminate the employment of a worker for good cause after following a fair
procedure.

9.14.2 A worker will not receive severance pay on termination.

9.14.3 A worker is not required to give notice to terminate employment. However, a worker who wishes to
resign should advise the employer in advance to allow the employer to find a replacement.

9.14.4 A worker who is absent for more than three consecutive days without informing the employer of an

intention to return to work will have terminated the contract. However, the worker may be re-engaged if
a position becomes available.
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9.14.5 A worker who does not attend required training events, without good reason, will have terminated the
contract. However, the worker may be re-engaged if a position becomes available.

Notice procedure is as follows;

° One week if employed for four weeks or less
° Two weeks if employed for more than four weeks but not more than a year
° Four weeks of employed for one (1) year or more

9.15. Certificate of Service
9.15.1 On termination of employment, a worker is entitled to a certificate stating;

(a) the worker's full name;
(b) the name and address of the employer;
(c) the Project on which the worker worked; the work performed by the worker;
(d) any training received by the worker;
(e) the period for which the worker worked on the Project; and
(4] any other information agreed on by the employer and worker.
9.16. DOMICILE

The address to which notices and all legal documents may be delivered or served are as follows:

Employee Details
Name & Surname:

ID No:

Residential Address:

Contact No:
Date of Employment:
To be supervised by: Main Contractor:
or Sub Contractor:
Category of employment: Skilled:
Semi-skilled:
Unskilled:

For Skilled & Semi-skilled state the trade:

Period of employment: Fixed for until when your services are still required on site

| confirm that | have been inducted and fully understand the condition of my appointment.

Employee Signature: Witness by SGB/CLO:
Signature by Witness:

Employer Details

Name & Surname:

Designation:

Contact No: Signature:
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