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W REPUBLIC OF SOUTH AFRICA

PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Proiect title: STUTTERHUIM POLICE HOUSE: COMPLETE REPAIRS & RENOVATIONS TO
) ’ NO.37 MURRAY STREET: CONTRACT 0002

Tender no: PE03/2024 Reference no: 19/2/4/2/2/6435/43

Advertising date: | 23/02/2024 Closing date: 19/03/2024

Closing time: 11:00AM Validity period: | 84 Calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 3 GB or

select tender value range select class of construction works* or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value range  select class of construction works PE or select tender value range

select class of construction works PE* or higher.
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO
Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.

Functionality criteria’: Weighting factor:

Total

(Weights for functionality must add up to 100. Weightings will be muitiplied by the scores allocated during the evaluation process to arrive at
the total functionality points)

Minimum functionality score to qualify for further evaluation:

'The points allocated to each functionality criterion should not be generic but should be determined separately for each tender
on a case by case basis.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of
10
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(Total minimum qualifying score-for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

®

.

insert motivation (if the provided space is not enough attach a memorandum)

3. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

[0 Method 1 (Financial offer) Method 2 (Financial and Preference offer)

3.1. Indicate which preference points scoring system is applicable for this bid:

X1 80/20 [J90/10 [ ] Either 80/20 or 90/10
Preference points scoring system Preference points scoring system Preference points scoring system

4. RESPONSIVENESS CRITERIA

4.1.Indicate substantive responsiveness criteria applicable for this tender. Failure to comply with the
criteria stated hereunder shall result in the tender offer being disqualified from further
consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
11X tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 | X | invitation, completed either electronically (if issued in electronic format), or by writing legibly in non-
erasable ink. (All as per Standard Conditions of Tender).
3 | X | Use of correction fluid is prohibited. Corrections to be crossed out and initialled.
4 Submission of a signed bid offer as per the DPW-07 (EC).
5 | O | Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.
6 | X | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.
7 The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
= | document inclusive of all parts) together with his tender.
Submission of DPW-16.1 signed by the authorised official and completion of bid briefing
8 | [ | attendance register.
o | O The tenderer shall submit his fully priced and completed sectional summary- and final summary
pages with the tender.
10 Bidders will be evaluated as per Special Conditions of tender (SCB-01) as amended and approved
=" | prior the tender advert date.
The will be a compulsory site briefing meeting and all potential bidders must attend.
Submission of record of attending compulsory site briefing meeting. A compulsory site briefing
meeting is necessary to clarify the latest tender documentation, project requirements and avoid
11 | IX} | unnecessary errors and omissions and all potential bidders must attend. The proof of record of
attendence shall include any of the following legitimate documents: (1) A signed DPW-16 (EC)
certificate and / or; (2) Attendence register and / or; (3) Voice recording of a roll call of the attending
bidders.
Any addendum or erratum to the bid will be forwarded via email to bidders that have purchased
12 | X | the bid and published in the original advertising media, at least 10 working days before the bid
closing date. Bids will be evaluated in accordance with the published addendum or erratum.

Any reference to'words “Bid" or Bidder” herein and/or in any other documentation shall be construed to have the same meaning ds the words ™~
“Tender” or “Tenderer”. . Page 2 of "~
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or

Bidders must be - )
a) Registered (Active) in the designated contractor grading on CIDB at the closing date of the bid

13 | XI | b) whose status is inactive or expired must submit with their bids, at the closing date, a written
confirmation from the CIDB that they have already applied for a renewal or for an upgrade of their
CIDB status and they will be capable of being registered on CIDB within 21 working days after the
closing date of the bid.

Submission of DPW-21 (EC): Record of Addenda to tender documents: Bidder may be requested
14 | X | to confirm receipt or compliance with the "Record of Addenda" if the "Record of Addenda" was not
submitted with the bid at the closing date.

4.2.Indicate administrative requirements applicable for this tender. Tenderers may be required to
submit the below documents where applicable.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request or
as specifically indicated, will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as
1 | X | per PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of
Consortia or JV’s.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2 consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf
of the firm / consortium / joint venture.
3 | X | Submission of (PA-11): Bidder's disclosure
4 | X | Submission of PA-16.1 (EC): Ownership Particulars
5 | ® Submission of documentation relating to risk assessment criteria as contained in C 2.1
of T1.2 Tender Data.
6 Data provided by the Service Provider (C1.2.3) completed.
Submission of proof of Registration on National Treasury’s Central Supplier Database
7 | X | (CSD). Insert the Supplier Registration Number on the form of offer, including proposed
sub-contractors if any
All parts of tender documents submitted must be fully completed in ink and signed where
8 | X .
required.
9 Upon request, submission of fingerprints obtainable from local SAPS including any other
<! | additional documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with
10 | [ | supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.
Submission of DPW-09 (EC): Particulars of Tender's Projects: Bidders may use 'own form'
1" R®|: the details of all the tender's current and previous projects must however be the same as
to the DPW-09 (EC) form's details. Bidders are required to sign and date the DPW09 (EC)
/ 'own form' and cross reference the documents if 'own form' is used.
Upon request, a bidder will be given twenty one (21) working days to correct its CIDB
12 | X | compliance status, if the bidder's CIDB contractor grading status becomes non-compliant
after the bid closing date.
13 Submission of PA 40 (EC) Declaration of Designated Groups for Preferential
=" | Procurement
14 | [] | Specify other responsiveness criteria
15 | [] | Specify other responsiveness criteria

Any reference to-words “Bid” or Bidder’ herein and/or-in‘any other documentation shall be construed to have the same meaning as the words -+
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PA-04 (EC): Notice and Invitation to Tender

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required

to submit the below document if not provided in the original tender proposals, Failure to comply

with the criteria stated hereunder shall result in the tenderer not allocated points for specific

goals.

1 X Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
Regulations 2022

2| X A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must

submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS:

X

5.1. For procurement transaction with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at | 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people where applicable.

2. Located in a specific Local | 2 o Official Municipal Rates Statement
Municipality or District which is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done or services to be
rendered in that area Eastern ¢ Any account or statement which is
Cape in the name of the bidder.

Or

e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.

Or

e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE or any entity | 4 e SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black women where applicable.

4. An EME or QSE or any entity | 2 e  SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people with disability where applicable.

and

nv-Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words "~
“Tender” or “Tenderer”.
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e Medical Certificate indicating that
the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa

registration (NCPPDSA).
5. An EME or QSE or any entity | 2 e |D Copy and SANAS Accredited
which is at least 51% owned by BBBEE Certificate or Sworn
black youth Affidavit where applicable.

8.2. For procurement transaction with rand value greater than R50 Million (Inclusive of
O | all applicable taxes) the specific goals listed in table 2 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out of
10

1. An EME or QSE or any| 4 | « SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

2. Located in a specific Local | 2 o Official Municipal Rates
Municipality or  District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to be
done or services to be Or

rendered in that area

e Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

W e Ay reference to'words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words -

“Tender” or “Tenderer”. - Page 5 of
10

7 "Fot Internal & External Usé::.¢i"" ‘Effective date: July 2023~ %, Tl ! Version: 2023/07 ¢



() S PA-04 (EC): Notice and Invitation to Tender
\oF rtromuc or SOUTH ATRCA

e Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any| 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black women where applicable.

4[] | An EME or QSE or any| 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.
disability)

and

¢ Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is

permanent.
Or
National Council for Persons with
OR Physical Disability in South Africa
registration (NCPPDSA).
An EME or QSE or any |2 o |ID Copy and SANAS
5.0 | entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
applicable.

6. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

80/20 [J90/10 ] Either 80/20 or 90/10
Preference points scoring system | Preference points scoring system Preference points scoring system

s rAny reference to words*Bid” or: Bldder” herein and/for in any other documentation-shall-be construedto have the same meaning as: the wordg s> - ;
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In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

information on form DPW-09 (EC). Failure to complete the said form will cause the tender to be declared
non-responsive and removed from any further consideration. The Employer reserves the right to request
additional information over and above that which is provided by the Tenderer on said form. The information
must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation Committee,
failing which the tender offer will mutatis mutandis be declared non-responsive.

Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider’s experience on comparable projects during the past 10 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works:

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

o0 s
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Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

Contract administration: contractual aspects such as complying to laws and regulations, insurances,

security, submission of required documentation timeously, reaction to written contract instructions,

appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of

contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

=
© o~ ("""{g

Criterion 3: Suitably qualified and appropriately experienced human resources

Aliocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV's and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

7.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

8. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.L.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals (CPGs)
as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in accordance with
the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract.

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
(a) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not Applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

Any reference to words “Bid” or Bidder”herein and/or.in any other documentation shall be construed-to have the same meaning as the words:«uiiad.
“Tender” or “Tenderer”.: : Page 8 of
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Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
(b) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not Applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
(c) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the Not Applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
(d) | Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 | Not Applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

(e) cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in

accordance with the cidb Standard for Developing Skills through Infrastructure .
Contracts as published in the Government Gazette Notice No. 43495 of 3 July 2020, | Not Applicable
as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 — Condition of Contract.

) DPWI National Youth Service training and development programme (NYS) — | Not Applicable
Condition of Contract.

(g9) | Labour Intensive Works — Condition of Contract. Not Applicable
(h) Select
(i) Select

9. COLLECTION OF TENDER DOCUMENTS
Bid documents are available for free download on e-Tender portal www.etenders.gov.za

Alternatively; Bid documents may be collected during working hours at the following address Eben
Donges building, Hancock Street, North End Port Elizabeth. A non-refundable bid deposit of R 700.00 is
payable (cash only) on collection of the bid documents.

10. SITE INSPECTION MEETING
A pre-tender site inspection meeting will be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is compulsory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

Venue: Stutterhuim Police Station

e wAnyreference to-words “Bid” or Bidder” herein and/or-in-any other documentation shall te construed to have the same meaning as the words
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r Virtual meeting link: | n/a

Date: 05 March 2024 Starting time: | 11:00AM

11. ENQUIRIES

11.1. Technical enquiries may be addressed to:

DPWI Project Manager | Zinzi Ntanjana Telephone no: | 041 408 2012

Cellular phone no 082 814 8864 Fax no: n/a

E-mail Zinzi.ntanjana@dpw.gov.za

11.2. SCM enquiries may be addressed to:

SCM Official Bongiwe Ndaba Telephone no: | 041 408 2015
Cellular phone no Fax no: n/a
E-mail Bongiwe.ndaba@dpw.gov.za

12. DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender
Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

st Anyreférence to'words

Tender documents may be posted to:

The Director-General
Department of Public Works and Infrastructure
Private Bag X 3193

PORT ELIZABETH
6056

Attention:
Procurement section: Room 295

OR

Deposited in the tender box at:

Eben Donges Building
Hancock Street, North End
Port Elizabeth, 6056

295

“Tender” or “Tenderer”, - -+ -
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DPW-03 (EC): TENDER DATA
Project title: STUTTERHEIM POLICE HOUSE; COMPLETE REPAIRS &RENOVATIONS TO
! ) NO. 37 MURRAY STREET : CONTRACT 0002
Reference no: 19/2/4/2/2/6435/43
' Tender / Quotation no: | PE03/2024 ' Closing date: 19 MARCH 2024
Closing time: 11:00 AM J Validity period: (12 WEEKS) 84 CALENDER
DAYS

Clause

number:
The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).
The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.
Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

C.1A The employer is the Government of the Republic of South Africa in its Department of Public Works and

o Infrastructure.
C1.2 For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB’s
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 — Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1 EC)
C2.2 - Bills of Quantities / Lump sum document (if not a retumnable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01 .1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1 EC)

~-::Any reference to words *Bid” or Bidder” herein and/or in any.other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. v e o o " “"Page1of 10
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-~ ; DPW-03 (EC): Tender data

Tender no: PE03/2024

C.1.4  |The Employer’s agent is:

Name: Zinzi Ntanjana

Capacity: Departmental Project Manager

Address: PRIVATE BAG X 3913, NORTH END, PORT ELIZABETH 6056
Tel: 041 408 2012

Fax: N/A

E-mail: Zinzi.Ntanjana@dpw.gov.za

C.21 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:

C.3.11

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, fora 3 GB or
select tender value range select class of construction works** class of construction work;
and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: Not Applicable

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 3 GB or select tender value range
select class of construction works** class of construction work; and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations for a 3 GB or select tender value range
select class of construction works** class of construction work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff: Not Applicable

words “Tender” or “Ténderer”.s: Page 2 of 10
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Depawererd
DA A D Pt
REPUBLIC OF POUTH AFRICA

Tender no: PE03/2024

C. FUNCTIONALITY CRITERIA APPLICABLE YES [] NO X
Note: Failure to meet minimum functionality score will result in the tenderer being
disqualified.
Functionality Criteria Weighting Factor

Total

(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the total functionality points)

Minimum functionality score to qualify for further evaluation:

D. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

sl

Or

| D1. For procurement transaction with rand value greater than R2 000,00 and up to R1
Million (Inclusive of all applicable taxes) the specific goals listed below are applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 o  SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the
Municipality or Metro or name of the bidder.
Province area for work to be
done or services to be Or
rendered in that area
(Mandatory) e Any account or statement

which is in the name of the
bidder.

Gt Any sreference: to words:2Bid?.or Bid

words “Tender” or “Tenderer”. St g3
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DPW-03 (EC): Tender data

Or

Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Lease Agreement which is in
the name of the bidder.

An EME or QSE which is at
least 51% owned by black
women (Mandatory)

SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE which is at
least 51% owned by black
people with disability

(Mandatory)

SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

* Medical Certificate indicating
that the disability is
permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

o National Council for Persons
with Physical Disability in
South Africa registration
(NCPPDSA).

An EME or QSE which is at
least 51% owned by black

youth (Mandatory)

* |D Copy and SANAS
Accredited BBBEE
Certificate or Sworn
Affidavit where
applicable.

% D2. For procurement transaction with rand value greater than R1 Million and up to R50 Million

(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

words “Tender” or “Tenderer”;s +
grut Effective date: 21 July' 2023

~+For nternal & External Us

Table 2

Seri | Specific Goals Preference Documentation to be submitted b

al Points Allocated | bidders to validate their claim

No out of 20

1. An EME or QSE or any entity 10 e SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people where applicable.

2. Located in a specific Local 2 e Official Municipal Rates Statemen
Municipality or District which is in the name of the bidder
Municipality or Metro or Or
Province area for work to be e Any account or statement which ig
done or services to be in the name of the bidder.
rendered in that area Eastern Or
Cape
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DPW-03 (EC): Tender data:

Or

Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder

Lease Agreement which is in the
name of the bidder.

An EME or QSE or any entity
which is at least 51% owned by
black women

SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any entity
which is at least 51% owned by
black people with disability

and

Or

Or

National
Physical
registration (NCPPDSA).

SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

Medical Certificate indicating that
the disability is permanent.

South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

for Persons wi
in South Africa

Council
Disability

An EME or QSE or any entity
which is at least 51% owned by
black youth

ID Copy and SANAS Accredited
BBBEE Certificate or Sworn
Affidavit where applicable.

D3. For procurement transaction with rand value reater than R50 Million (Inclusive
of all applicable taxes) the specific goals listed in table 2 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted
No Points bidders to validate their claim
Allocated out of
10 :

1. An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

dm vt tAny reference to-words fBid” :or Efdder herem andfoﬁn an

words “Tender” or "Tenderer"
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DPW-03 (EC): Tender data

Located in a specific Local
Municipality —or  District
Municipality or Metro or
Province area for work to be
done or services to be
rendered in that area
(Mandatory)

o Official Municipal Rates
Statement which is in the nani
of the bidder.

Or

e Any account or statement
which is in the name of the
bidder.

Or

¢ Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

e Lease Agreement which is in
the name of the bidder.

e

An EME or QSE or any
entity which is at least 51%
owned by black women
(mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

4.[]

OR
5. ]

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

o SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

e Medical Certificate indicating
that the disability is permanen

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with

Physical Disability in South Afri
registration (NCPPDSA).

ca

An EME or QSE or any
entity which is at least 51%
owned by black youth
(Mandatory)

e |D Copy and SANAS
Accredited BBBEE Certificate
or Sworn Affidavit where
applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (i) on or after 27 April 1994 and who
would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No

25899, 2003 of 9 JANUARY 2004).

w2 Any reference to words+!Bid”or Bidder®herel
words “Tender” or “Tenderer”; - * e
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Tender no: PE03/2024

E. ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial
risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptabile risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause
the tender to be declared non-responsive and removed from any further consideration. The Employer
reserves the right to request additional information over and above that which is provided by the
Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as
determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.

E.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years

The tendering Service Provider's experience on comparable projects during the past 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared
non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances):
size of projects (measured against monetary value or other project quantifying parameters), nature of
projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences,
knowledge of local conditions, etc.), complexity of project, projects for similar client department
irrespective of end purpose of buildings/facilities created or in progress of being created and time
scales of projects (normal, fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during
the past 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past 10
years as per the evaluation report prepared by the Consultant Team, based on its research
and inspection of a representative sample of the Tenderer’s current and previous work as
reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by
the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references
will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion
periods and/or extensions thereto, and the extend of penalties imposed;

ANy reference o waords./Bid.ar, Bidder;: herein and/or:in.any. other documentation shall.be,construed-to have the same meaning.as the .., - zsiiies
~ words “Tender” or “Tenderer’; . i s, — Page 7 of 10
-For Intemal & External Use,;_,....-. .. Effective date: 21 July 2023 R X Version: 2023/08



Tender no: PE03/2024

Project performance: time management & programming of works, timeous ordering of

materials and appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour

force, specifically site manager and foreman;

Personnel management: extent of labour disputes and ability to resolving labour disputes

amicably;

Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems

experienced;

Contract administration: contractual aspects such as complying to laws and regulations,

insurances, security, submission of required documentation timeously, reaction to written

contract instructions, appointments of subcontractors, etc. as can generally be expected in

standard/normal conditions of contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions &
serious incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or
exaggerated delay claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

© ® N ook

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the
tendering Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV's and certified ID’s of all principals and employed workforce as
well as proof of Professional Registration will be verified. Current and future workload of the tenderer
in relation to capacity and capability will also be considered. The tenderer should demonstrate that he
or she possesses the necessary professional and technical qualifications and -competence in relation
to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

E.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to
whether the tenderer will be able to deliver the goods and services which are specified in the contract
and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the
project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating,
financial capability and capacity whether the tenderer has or has access to sufficient financial resources
to deliver the goods or services described in the tender documentation (including fulfilling any
guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal
action (either formal proceedings or notification of legal action) which could impact on the financial
standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof
of current liquidity, and company or any parent company or investor guarantee/s and financial

statements.
C.27 For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1
weripis s i Any reference to words:‘Bid.or. Bidder”. herein.and/or:in:any other.documentation shall be,construed.to:have the same.meaning-as the TR
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Tender no: PE03/2024

C.2.12 If a tenderer wishes to submit an aitemative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may also be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to
evaluate the efficacy of the altemative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer's standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer's costs of confirming the acceptability of the detailed design before it is
constructed.

Alternative tender offer permitted: Yes [] No

C.2.13.2 | The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Retumable
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the Returnable
Documents back to the Department.

C.2.13.5 | The Employer's address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.2.13.6 | Atwo-envelope procedure will not be followed.
C.3.5

C.2.15 The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.

C.2.16 The tender offer validity period is as per Notice and Invitation to Tender T1.1.

C2.16.3 Omit the wording of the last sentence for those projects which are subject to CPAP

C.2.18 The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):

XI Together with his tender;

or

[ The tenderer shall submit his fully priced and completed sectional summary- and final summary pages
with the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar
days of the date requested to do so prior to the award of the contract.

c.2.19 Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C.3.4.1 The location for opening of the tender offers, immediately after the closing time thereof shall be at:
C.34.2 The Reception Area, Eben Donges Building

Hancock Street

North End

Port Elizabeth

C.3.8 The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

(¥ nteganiesAny ireferences to.words “Bid? or Bidder” herein and/or dn-any other documentation shall be construed:to have the same meaning-asthe ., 5
words “Tender” or “Tenderer”. Page 9 of 10~
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Tender no: PE03/2024

C.3.9.3 Omit the wording and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and
request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with
C.3.94."

C.3.94 Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected
as follows:”

C.3.94 Add sub paragraph c) to C.3.9.4, as follows:

‘c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and
removed from further contention.”

C.3.11.1 | The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.

C.3.13 Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from
doing business with the public sector;

C.3.17 Provide to the successful tenderer one copy of the signed contract document.

Lempwnssie Anyireferences to words:“Bid” or Bidder' herein. andfor-in-any other documentation-shall- be construed: to-have the same meaning:as-the i s iisdia
words “Tender” or “Tenderer"s.. . = Page 10 of-10
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

STUTTERHUIM POLICE HOUSE: COMPLETE REPAIRS
RENOVATIONS TO NO.37 MURRAY STREET: CONTRACT 0002

TENDER NO. : PE03/2024
REFERENCE NO. : 19/2/4/2/2/6435/43

CONSISTING OF THREE VOLUMES

VOLUME 1 — TENDERING PROCEDURES
VOLUME 2 - RETURNABLE DOCUMENTS (THIS DOCUMENT)
VOLUME 3 — THE CONTRACT

Compiled by:

National Department of Public Works and Infrastructure
Eben Donges Building

PORT ELIZABETH

6001
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VOLUME 2: RETURNABLE DOCUMENTS



T2.1 List of Returnable Documents



PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

STUTTERHUIM POLICE HOUSE: COMPLETE REPAIRS & RENOVATIONS TO

Project title: NO.37 MURRAY STREET: CONTRACT 0002

Tender / Quote no: PE03/2024 Reference no: 19/2/4/2/2/6435/43

Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified
from further consideration.

Number of Returnable
Tender document name pages issued document
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Declaration of Interest and Tenderer’'s Past Supply Chain 4 Pages Yes

Management Practices (PA-11)

Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes

Resolution of Board of Directors to enter into Consortia or JV’s

(PA-15.2) (if applicable) 2 Pages Yes

Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes

Preference points claim form in terms of the Preferential

Procurement Regulations 2017 (PA — 16) 5 Pages s
Certificate of independent Bid Determination (PA - 29) 4 Pages Yes
Declaration Certificate for Local Production and Content for N/A Yes
designated sectors (PA — 36 and Annexure/s C)
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) 2 Pages Yes
Registration on National Treasury’s Central Supplier Database Y

- es
(CSD).
Particulars of Tenderer’s Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page Yes
Record of attending compulsory virtual bid clarification / site inspection
meeting (if applicable). 1 Page N/A
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable) 1 Page
Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2017 (if N/A
applicable).

* In compliance with the requirements of the CIDB SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3



N REPUOKC OF SOUTH AFRICA

Tender no: PE03/2024

PA-09 (EC): List of Returnable Documents

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

applicable)

Number of Returnable
Tender document name pages issued document
Any additional information required to complete a risk assessment (if ) Yes

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

(if applicable)

Number of Returnable
Tender document name pages issued docirment
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes
Mechanical / Electrical / Security Work material and equipment
schedules (if applicable) Pages Yes
Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Tender document name p:';;g?:;:; d Rdit:ll;nma:::te

ﬁgffngell:)sfc;fl l%:e:tr;t)ltles /Lump Sum Document (complete document Pages XlYes [CINo
‘I;:::yt r?;f:r?dgzd completed sectional summary- and final summary pages Pages [JYes [INo
insert document name Pages [dyes [INo
insert document name Pages [Jyes [No
insert document name Pages [Cyes [INo

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 September 2021

Page 2 of 3
Version: 2.6




i

(== S,
A Woe v Yoimuinaaoe

u REPUBLIC OF SOUTH AFRICA

Tender no: PE03/2024

PA-09 (EC): List of Returnable Documents

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender, or which
may be required during the tender evaluation:

69 of 1984, as amended)

a. A close corporation, incorporated
prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act

Copies of the Founding Statement — CK1

a private company.

b. A profit company duly registered as

[including a profit company that
meets the criteria for a private
company, whose Memorandum of
Incorporation states that
company is a personal liability
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

Copies of: )

i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company’s
Auditor, certifying each Shareholder's ownership /
shareholding percentage relative to the total; and/or

iii. Memorandum of Incorporation in the case of a personal

liability company.

c. A profitcompany duly registered as
a private company in which any, or
all, shares are held by one or more
other close corporation(s)
company(ies) duly registered as
profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or company(ies).

a public company.

d. A profit company duly registered as

Copy of Certificate of Incorporation — CM1, and a signed
statement of the company’s Secretary or Auditor confirming
that the company is a public company.

amended).

e A non-profit company,
incorporated in terms of Section 10
and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as

Copies of: _

| the Founding Statement — CK1; and

ii the Memorandum of Incorporation setting out the object of
the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

a Partnership

f. A natural person, sole proprietor or
| i.  such natural person/ sole proprietor, or

Copy(ies) of the Identity Document(s) of:

each of the Partners to the Partnership.

g. ATrust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer:

Name of representative

Signature Date

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use

Page 30of 3

Effective date 20 September 2021 Version: 2.6




C1.1 Form of Offer and Acceptance



DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

Proiect title: STUTTERHUIM POLICE HOUSE: COMPLETE REPAIRS & RENOVATIONS TO NO.37
) ’ MURRAY STREET: CONTRACT 0002

Tender / Quotation no: | PE03/2024 Reference no: 19/2/4/2/2/6435/43
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

STUTTERHUIM POLICE HOUSE: COMPLETE REPAIRS & RENOVATIONS TO NO.37 MURRAY STREET:
CONTRACT 0002

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

RaNd (IN WOTAS): | ...ttt et et et e e e et

RaNd N fIgUPES: | R ..o et

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end. of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose Identity Number(s) is/are:
----------------------------------------------------------------------------- OR ® 8 s M e s EE s EEIEEEE ISR EeSEAESesETEAFERTEAR R Rt NN W NS A OO SRR NSRS
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD supplier nUmber:..........cooeeiviviiiiicienene, CSD supplier nUMber:........coovveiriieeniiiie e

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reférence to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 1 of 4

For Internal & External Use
Effective date 27 June 2022 Version 2022/01



P orte tnd fstucirs DPW-07 (EC): Form of Offer and Acceptance

WiF REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PE03/2024

AND WHO IS (if applicable):

Trading under the name and Style Of: ... e e

AND WHO IS:

Represented herein, and who is duly authorised to do so, by: Note:

. A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity must
.......................................................................................... accompany this Offer, authorising the Representative to
In his/her capacity as: make this offer.

SIGNED FOR THE TENDERER:
Name of representative Signature Date

WITNESSED BY:

Name of witness Signature Date

This Of.fe.r is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.: Separate Offer and
The OffICIa| documents ............................................................................... D Acceptance forms are to
The official @lterNAIVE .......o.v et et e et O be Gompletedf for th:
Own alternative (only if documentation makes provision therefore) ...................... o :}fé:‘nat;';doﬁe:’)' e
SECURITY OFFERED:
(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value

(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:

(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [ ] No []

2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [] No []

(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes O No O

(4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes [] No []

(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [] No []

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act,
1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 2 of 4
For Internal & External Use :

Effective date 27 June 2022 Version 2022/01
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[ «.§{: P Wor ad o DPW-07 (EC): Form of Offer and Acceptance

ure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PE03/2024

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

Registration No of Tenderer at Department of Labour ...........coooiiiiiii s
CIDB Registration NUMIDET: .. ..ottt ittt et et e e e e e e e s ee s e et s s e e a e enerea e ees e nes

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:

Name of signatory Signature Date

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 3 of 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01



) Do DPW-07 (EC): Form of Offer and Acceptance

REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PE03/2024

Name of Organisation: Department of Public Works and Infrastructure
PRIVATEBAG X 3913

Address of Organisation: | PORT ELIZABETH
6056

WITNESSED BY:

Name of witness Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:
Detail:

1.1.4. Subject:
Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 4 of 4
For Internal & External Use

Effective date 27 June 2022 Version 2022/01
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£ ublic works

Ze infrastructine

Department:

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1

211

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



2.2

2.2.1

2.3

2.3.1

public works

& infrastructure PA-11: BIDDER'S DISCLOSURE
Department:

Public Works and infrastnucture

REPUBLIC OF SCUTH AFRICA

Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES /NO
If so, furnish particulars:

3 DECLARATION

3.1
3.2

3.3

3.4

3.5

3.6

I, the undersigned, (NAME)........ouiniii e et aas
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have. been no consultations, communications, agreements or
arrangements' with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder.
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



3.7

W public works

e PA-11: BIDDER'S DISCLOSURE

Department:

9 Public Works and Infrastruciure
5

REPUBLIC OF SOUTH AFRICA

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Version; 2022/03
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REPUBLIC OF BOUTR AFRICA

PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/fher Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name Capacity Signature

-—
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01



PA-15.1: Resolution of Board of Directors

17

18

19

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

=

* Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners

exceed the space available above, additional names and

signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. ) Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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BIPURLIC OF SOUTH AFRCA

PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfiment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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o s s DPA_15 2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Postal Address:

{code)

Telephone number:

Fax number:

Name Capacity Signature

-
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13

14

15

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

T\

* Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
aftorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be aftached hereto). )

5. Should the number of Directors / Members / Partners

exceed the space available above, additional names and

signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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epartmert:
Public Works
REPUBLIC OF SOUTH AFRICA

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names
and registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For external use . Effective date April 2012 Version: 1.2



B public works

Special Resolution of Consortia or Joint Ventures: PA-15.3

H Department:

Pubfic Works
REPUBLIC OF SOUTH AFRICA
B. *Mr/Mrs/Ms:
in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence
in connection with and relating to the -Bid, as well as to sign any Contract, and any and all
documentation, resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture
mentioned above.

The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall
conduct all business under the name and style of:

The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfilment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the
Contract entered into with the Department in respect of the project described under item A above.

Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint
venture agreement, for whatever reason, shall give the Department 30 days written notice of such
intention. Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally
liable to the Department for the due fulfiiment of the obligations of the Consortium/Joint Venture as
mentioned under item D above.

No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(code)

Postal Address:

(code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date April 2012 Version: 1.2



’ PUbhc works Special Resolution of Consortia or Joint Ventures: PA-15.3

Department:
Pubiic Works
REPUBLIC OF SOUTH AFRICA

Name Capacity Signature
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The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 3 of 3
For external use Effective date April 2012 Version: 1.2



DPW-16 (EC): SITE INSPECTION MEETING CERTIFICATE

Project title:

STUTTERHUIM POLICE HOUSE: COMPLETE REPAIRS & RENOVATIONS
TO NO.37 MURRAY STREET: CONTRACT 0002

Tender / Quotation no: | PE03/2024 Reference no: 19/2/4/2/2/6435/43
Closing date: 19/03/2024
This is to certify that |, representing

in the capacity of

visited the site on: 05/03/2024

I have made myself familiar with all local conditions likely to influence the work and the cost thereof. | further
certify that | am satisfied with the description of the work and explanations given at the site inspection meeting
and that | understand perfectly the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer

Signature

Date

Name of DPW Representative

Signature

Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal Use

Effective date June 2022

Page 1 of 1
Version: 2022/01




& infra Ceure
5| Depertment:
(L8l Pubiic Works and Infrastructure
REPUBLIC OF SQUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
The applicable preference point system for this tender is the 80/20 preference point system.
[ ] The applicable preference point system for this tender is the 90/10 preference point system.

[ ] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and

1.3.2 Specific Goals

1.4  The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE 7
POINT SCORING SYSTEM 80/20 [ e0r10
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals 100 100

Page 1 of 9
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1.5 Breakdown Allocation of Specific Goals Points
] | 1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1
Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are
applicable.
Table 1
Serial Specific Goals Preference | Documentation to be submitted by
No Points bidders to validate their claim
Allocated ‘
out of 20

1. An EME or QSE which is 10 e SANAS Accredited BBBEE
at least 51% owned by Certificate or Sworn Affidavit
black people where applicable.

2. Located in Eastern Cape 2 e Official Municipal Rates
Province for work to be Statement which is in the name
done or services to be of the bidder.
rendered in the Eastern Or
Cape Province . e Any account or statement which

is in the name of the bidder.

Or

e Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is 4 e SANAS Accredited BBBEE
at least 51% owned by Certificate or Sworn Affidavit
black women where applicable.

4, An EME or QSE which is 2 e SANAS Accredited BBBEE
at least 51% owned by Certificate or Sworn Affidavit
black people with where applicable.
disability and ,

¢ Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

e National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

ol An EME or QSE which 2 e |D Copy and SANAS Accredited
is at least 51% owned by BBBEE Certificate or Sworn
black youth Affidavit where applicable.

Effective date 21 July 2023
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1.5.2. For procurement transaction with rand value greater than R1 Million and up to

R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below

are applicable.

Table 2 _ 7
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim

Allocated out
of 20

1. An EME or QSE or any 10 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

2. Located in Eastern Cape 2 ¢ Official Municipal Rates
Province for work to be Statement which is in the name
done or services to be of the bidder.
rendered in the Eastern Or
Cape Province . e Any account or statement

which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

¢ Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black women where applicable.

4. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.
disability and

¢ Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with

Physical Disability in South Africa

registration (NCPPDSA).

5. An EME or QSE or any 2 e |D Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth. or Sworn Affidavit where
(Mandatory) applicable.

Effective date 21 July 2023
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1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of

all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either

one of the two, but not both.
Table 3

Serial | Specific Goals Preference Documentation to be submitted
No Points by bidders to validate their
Allocated out | claim
of 10
i An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least Certificate or Sworn
51% owned by black Affidavit where applicable.
people
2. Located in Eastern 2 e Official Municipal Rates
Cape Province for work Statement which is in the
to be done or services name of the bidder.
to be rendered in the Or
Eastern Cape Province e Any account or statement
which is in the name of the
bidder.
Or
e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
Or
e Lease Agreement which is
in the name of the bidder.
3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least Certificate or Sworn
51% owned by black Affidavit where applicable.
women '
4.[] | An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least Certificate or Sworn
51% owned by black Affidavit where applicable.
people with disability and
e Medical Certificate
indicating that the disability
is permanent.
Or
e South African Social
Security Agency (SASSA)
Registration indicating that
OR the disability is permanent.
Or
5.1 National Council for Persons
with Physical Disability in
South Africa registration
(NCPPDSA).
An EME or QSE or any 2 ¢ ID Copy and SANAS
entity which is at least Accredited BBBEE

Effective date 21 July 2023
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51% owned by black Certificate or Sworn
youth Affidavit where applicable

1.6

1.7

3.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) onor

after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (BRoAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

Page 5 0of 9
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3.1.

3.1.1.

3.2.

3.2.1.

Where

4.1.

4.2.

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—Pmi Pt—Pmi

Ps =80 (1-""220) or Ps=90(1-"2n)
Pmin Pmin

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt—P
Ps =80 (1+7222) or Ps =901+ )
Pmax . Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

Page 6 of 9
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(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the

90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each

preference point system.)

! Number of Number of Number of
points Number of points points
e S points claimed claimed
allocated (90/10 (80/20
(90/10 4 system)
system) (80/20 Systond) Tob
system) (To be LFo.be
(To be e completed
completed (To be ob pth by the
by the organ  completed - 3; : tenderer)
of state) by the organ ondates)
of state)
1. An EME or QSE (or any N/A 10 N/A
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people
2. Located in Eastern Cape N/A 2 N/A
Province for work to be done
or services to be rendered in
the Eastern Cape Province .
3. An EME or QSE (or any N/A 4 N/A
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women
4. An EME or QSE (or any N/A 2 N/A
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability
Page 7 of 9
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Number of Number of Number of
points Number of points points
S points claimed claimed
allocated (90/10 (80/20
(90/10 t system)
system) (80/20 Syatem) To b
system) (To be (To be
(foBE completed cempleted
completed (To be b pth by the
by the organ  completed ¢ ‘; g tenderer)
of state) by the organ apderer)
of state)
5 An_ EME or QSE (or any N/A 2 N/A
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*

4.3.
4.4,
4.5.

4.6.

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of company/firm..........cooir e
Company registration nUMbEr: ...

TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company-
(Pty) Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is frue and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any

Page 8 0f 9
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of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: ... e

DA T . e
ADD RES S e
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T2.2 Returnable Documents that will be
incorporated into the contract
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amauc OF SOU'{'H AFRICA.

DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

Project title:

STUTTERHUIM POLICE HOUSE: COMPLETE REPAIRS & RENOVATIONS TO

NO.37 MURRAY STREET: CONTRACT 0002

Tender no:

PE03/2024 Reference no:

19/2/4/2/2/6435/43

1.

| / We confirm that the following communications received from the Department of Public Works and

Infrastructure before the submission of this tender offer, amending the tender documents, have been taken

into account in this tender offer: (Attach additional pages if more space is required)

Date

Title or Details

10.

1.

12.

13.

2.

Name of Tenderer Signature

Date

| / We confirm that no communications were received from the Department of Public Works and

Infrastructure before the submission of this tender offer, amending the tender documents.

Name of Tenderer Signature

Date

Effective date: 2 August 2021

Version: 2021/01
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4 Public Works and Infrastructure
y  REPUBLIC OF SOUTH AFRICA

DPW-15 (EC):

DPW-15 (EC): Schedule of Proposed Subcontractor
SCHEDULE OF PROPOSED SUBCONTRACTORS

Project title:

STUTTERHUIM POLICE HOUSE: COMPLETE REPAIRS & RENOVATIONS TO
NO.37 MURRAY STREET: CONTRACT 0002

Tender no:

PE03/2024

Reference no:

19/2/4/2/2/6435/43

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the
National Home Builders Registration Council.

Subcontractor

Name and address of proposed

Nature and extent of work

Previous experience with
Subcontractor

Name of representative

Signature

Capacity

Date

Name of organisation:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For External Use

Effective date 2 August 2021

Page 1 of 1
Version:1.2




I 5 Department:
¢ Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

DPW-22 (EC): PARTICULARS OF ELECTRICAL CONTRACTOR

STUTTERHUIM POLICE HOUSE: COMPLETE REPAIRS & RENOVATIONS TO

Project title: NO.37 MURRAY STREET: CONTRACT 0002
Tender no: PE03/2024 Reference no: 19/2/412/2/6435/43
Name of Electrical Contractor:
Address:
Electrical Contractor
registration number at the
Department of Labour
Name of Tenderer Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be-construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal Use

Effective date: 20 September 2021

Page 1 of 1
Version: 2021/01




i Department:
' . Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

DPW-23 (EC): SCHEDULE FOR IMPORTED
MATERIALS AND EQUIPMENT

STUTTERHUIM POLICE HOUSE: COMPLETE REPAIRS & RENOVATIONS TO

Project title: NO.37 MURRAY STREET: CONTRACT 0002

Tender no: PE03/2024 Reference no: 19/2/4/2/2/6435/43

This schedule should be completed by the tenderer. (Atfach additional pages if more space is required)

Item ' Material / Equipment Rand (R) (Excluding VAT)

1.

2
3
4,
5

Al A |A|AA

6.

Provide additional list if space provided is insufficient.

The Contractor shall list imported items, materials and/or equipment which shall be excluded from the
Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency
fluctuations only. Copies of the supplier's quotations for the items, materials or equipment (provided that
such costs shall not be higher than the relevant contract rate as listed above) should be lodged with the
Principal Agent / Engineer of the Department of Public Works and Infrastructure within 60 (sixty) days from the
date of acceptance of the tender. No adjustment of the local VAT amount, nor the contractor’s profit, discount,
mark-up, handling costs, etc. shall be allowed.

These net amounts will be adjusted as follows:
FORMULA:
The net amount to be added to or deducted from the contract sum:
A=V(Z -1)
Y
A = the amount (R) of adjustment
V = the net amount (supplier’s quotation) (R) of the imported item

Y = exchange rate at the closing date of tender submission

Z = exchange rate on the date of payment.

Name of Tenderer Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1
For Internal Use : Effective date: 20 September 2021 Version: 2021/01



T2.2 Returnable Documents: Other Documents
that will be incorporated into the contract
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B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES
(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE)

I, the undersigned,

(Gazette Vol. 630 No. 41287)
Issued in terms of paragraph 3.6.2.4.1 (B)

Full name & Surname

Identity number

Hereby declare under oath as follows:

1) The contents of this statement are to the best of my knowledge a true reflection of the facts.
2) | am a Member[_]/ Director [ ]/ Owner [] (Select one) of the following enterprise and am duly authorised

to act on its behalf:

Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction
Business:

BEP

(Built Environment Professional) Contractor

Supplier

Definition of “Black
People”

iAs per the Broad-Based Black Economic Empowerment Act 53 of 2003 as

Amended by Act No 46 of 2013 “Black People” is a generic term which means

IAfricans, Coloureds and Indians —

who are citizens of the Republic of South Africa by birth or descent; or who became
icitizens of the Republic of South Africa by naturalization before 27 April 1994; or after 27
April 1994 and who would have been entitled to acquire citizenship by naturalization prior
to that date:”

Definition of “Black
Designated Groups”

‘Black Designated Groups” means: .

a) unemployed black people not attending and not required by law to attend an
leducational institution and not awaiting admission to an educational institution;

b) Black people who are youth as defined in the National Youth Commission Act of 1996;
c) Black people who are persons with disabilities as defined in the Code of Good Practice
on employment of people with disabilities issued under the

Employment Equity Act;

(d) Black people living in rural and under developed areas;

e) Black military veterans who qualifies to be called a military veteran in terms of the
Military Veterans Act 18 of 2011;”

3) | hereby declare under Oath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No-46 of 2013,

The Enterprise is

% Black Owned

The Enterprise is

% Black Female Owned

The Enterprise is

% Owned by Black Designated Group (provide Black Designated Group

Breakdown below as per the definition in the table above)

o Black Youth %
o Black Disabled %
o Black Unemployed %

%
%
%

o Black People living in Rural areas % %

o Black Military Veterans %

%
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Select applicable

4) Based on the Financial Statements Management Accounts and other information available’tl on the

latest financial year-end of / / , (format: day/month/year) the annual Total
day/ month Jyear

Revenue was less than the applicable amount confirmed by ticking the applicable box below.

BEP R1.8 million
Contractor. R3.0 million
Supplier R3.0 million

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be
obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification Professional Regulator appointed by the
Minister of Trade and Industry.

Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below.

100% Black Owned Level One (135% B-BBEE procurement recognition level)
At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)
At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level)

Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition level)

5) | know and understand the contents of this affidavit and | have no objection to take the prescribed oath and
consider the oath binding on my conscience and on the Owners of the Enterprise which | represent in this
matter.

6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature

Date:

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oath
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SPECIAL CONDITIONS OF BID (SCB-1)

1 INTERPRETATION

1.1

1.2

1.3

The word “Bidder” in these conditions shall mean and include any firm of Contractors,
Services Providers or any company or body incorporated or unincorporated or any other
legal entities..

The word “Department” in these conditions shall mean the DEPARTMENT OF PUBLIC
WORKS AND INFRASTRUCTURE

Any reference to words “Bid” or “bidder” herein and or any other documentation shall be
construed to have the meaning as the words “Tender” or Tenderer”.

2 PRECEDENCE

2.1.

2.2

If any other condition (bid rule) in the bid document is in contradiction with the “Special
Conditions of Bid” the “Special Conditions of Bid” will take preference.

The “Special Conditions of Bid” can only be amended by an official addendum before the
closing date of the bid.

3 GENERAL BID RULES

341.

3.2.
3.3.
3.4.

3.5.

3.6.

3.7.

3.8.

3.9.

3.10.

“Written” or “in writing” means hand-written in non-erasable ink or any form of electronic or

digital writing and or a combination thereof.

The digital and or electronic completion and signing of documents is permitted.

A bidder participates in this bid process entirely at its own risk and cost.

The Department may accept or reject any bid offer and may cancel the bid process (or

reject all bid offers at any time) prior to the formation of a contract, due to the

following:

3.41. due to changed circumstances, there is no longer a need for the goods or

services specified in the invitation;

3.4.2. funds are no longer available to cover the total envisaged expenditure;

3.4.3. no acceptable tender is received;

3.4.4. there is a material irregularity in the tender process; or

3.4.5. there is material change in the scope of works.

The Department shall not accept or incur any liability for such cancellation or rejection

or acceptance, but will give written reasons for such action upon receiving a written

request to do so.

Completed bid documents in a sealed envelope, endorsed with the relevant bid number, bid

description and the closing, must be deposited in the bid box as indicated in the bid document.

Bidders must ensure that bids submitted via courier services are deposited by the courier

service in the Departmental Bid box, prior to the closing date and time. The Department will

not accept responsibility for any bids, which are not timeously deposited in the Bid Box.

A Bid will be treated as a late bid, if it is not received in the bid box. The Department will not

accept responsibility for any late depositing of bids or for the non-depositing of bids in the bid

box, which are as a result from an act committed or omitted by an official. This is not limited
to the following cases:

3.8.1. A Bidder handed over its bid to a departmental official or to the security services
personnel timeously, but they omits to deposit the bid in the bid box on or before the
closing date and time.

3.8.2. Ifacourier service delivers the bid to a departmental official or to the security services
personnel timeously and it is not deposited in the bid box timeously.

3.8.3. The bid documents were send through mail / Post Office and it is not timely collected
and or timely deposited in the Departmental Bid Box.

Bids received after the closing date and time will not be accepted for consideration and where

practical, be returned unopened to the Bidder(s).

Bidders who are not registered on the CSD, must register on the CSD within 7 working days,

if requested to do so. No award letters or purchase orders or contracts will be signed, with a

bidder not registered on the CSD.
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The Department will download the following documents, to verify the information submitted
by bidders:

3.11.1. CSD registration certificate (if the bidder is registered in the CSD)

3.11.2. CIPC registration

3.11.3. CIDB registration

Bidders are not allowed to recruit or shall not attempt to recruit an employee of the
Department for purposes of preparation of the bid or for the duration of the execution of this
contract or any part thereof.

4 AMBIGUITIES/ CONTRADICTIONS / OMISSIONS

41.

4.2

5 PERIO
51

52

If a bidder becomes aware of any ambiguities or contradictions or omissions in the bid
document or the specifications, drawings or descriptions or functionality or quality, or any part
of the bid document, this should be clarified with the Department, at least five (5) working
days before the closing time stated in the tender data.

If the Department found, after the closing date of the bid, that there is an ambiguity/
contradiction or omission in the bid document , the Department reserves the right to:

4.2.1. If the ambiguity or contradiction or omission in the bid document is of an
administrative nature, request bidders to correct any non-compliances caused
by the ambiguity or contradiction or omission or

4.2.2. If the ambiguity or contradiction or omission is immaterial, proceed to finalise
the procurement process and notify the delegated authority in the submission
of the ambiguity or contradiction or omission for the consideration of the
approving authority or

4.2.3. Cancel the bid and process

D OF VALIDITY FOR BIDS AFTER CLOSING DATE

All Bids must remain valid from the closing date for a period as stipulated in the bid
document.

The Department reserves the right to request for the validity extensions of bids, should it
deemed necessary. The following conditions will apply when the Department request for a
validity extension of a bid:

52.1 The request for a validity extension will be done while the validity period of the bids
are still valid.

5.2.2 Bidders have the right to refuse the extension of the validity period of their bids.

5.2.3 If a request for validity extensions are send to bidders while the validity period of the
bids are still valid, non-replying to the request for validity extension before the expiry
date will be deemed a tacit agreement to the extension of the validity period. The
Department will communicate with the affected bidders to confirm such tacit
agreement.

5.2.4 Should the bidder not agree with the tacit agreement, the bidder shall be deemed to
be non-responsive and not considered for further evaluation.

5.2.5 If a bidder(s) refused a validity extension, it will be deemed that the bidder(s) had
withdrawn their bids from the bidding process. The Department reserves the right to
continue with its bid evaluation and adjudication of the remaining bids and finalise
the process.

6 BRAND NAMES

6.1

Wherever a brand name is specified in this bid document (i.e. in the specifications, pricing
schedule or bill of quantities or anywhere in this document), the department’s requirement
is not limited to the specified brand name, but requires an item similar/equivalent or better
than specified.

7 CONTRACTUAL PRICE ADJUSTMENTS

7.1

The Bid will not be subjected to any price escalation.

8 AUTHORITY TO SIGN BID DOCUMENTS
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No authority to sign (PA 15.1: Resolution of Board of Directors) is required from an enterprise

which has only one director or is a sole ownership.

In the case of a bid being submitted on behalf of a company, close corporation or partnership,

evidence should be submitted with the bid at the closing time, that the Bid has been signed

by a person properly authorised by resolution of the directors or under the articles of the
entity. For that purpose, forms PA-15.1-15.3 (Resolution of Board of Directors) are included
in the bid document for completion by the relevant Board(s) of Directors

The department further accepts that, in the absence of a PA 15.1: Resolution of Board of

Directors, any director or any member of the enterprise may have the authority to bind the

enterprise. Therefore the following will apply when only one-director or one member of the

enterprise signed the bid documents:

8.3.1 The signature of any one of the directors or any one of the members of the enterprise
will bind the enterprise and all the directors/ members of the enterprise. This condition
will therefore render the bid valid; and

8.3.2 The Department will verify the authority to sign (if deemed necessary) and where
possible, may request proof of such authority of the relevant director or relevant
member to act on behalf of the enterprise in the form of a “ Resolution of the Board
of Directors”, if such “, (PA 15.1: Resolution of Board of Directors),” was not
submitted with the bid or was not completed or was incorrectly completed,

In the case of a sub-contractor agreement, a joint venture or consortia, the signing of the sub-

contractor agreement, or Joint Venture or Consortia agreement by any director or member of

each of the parties to the agreement, will render the sub-contractor agreement or Joint

Venture or Consortia agreement valid. Therefore:

8.4.1 The Department reserves the right to request from each party to the sub-contractor
agreement or Joint Venture or Consortia” agreement, proof of such authority of the
relevant director or relevant member to act on behalf of the enterprise(s), in the form
of a “ Resolution of the Board of Directors”, if it was not submitted with the bid or was
not completed or was incorrectly completed,

In the event that a non-member or non-director to the enterprise(s) sign the bid documents

and or sign a joint venture or consortia agreement, an “Authority to sign” issued by a director

of the enterprise(s) or by the Board of Directors of the enterprise(s) must be submitted with
the bid at the closing date. Failure to comply with this requirement at the closing date of the
bid, will invalidate the bid submitted.

9 CONTRACT PERIOD

9.1

The expected contract period is as stipulated in the Contract Data. The construction period
is as stipulated within the Contract Data from date of handing over of site in the case of
contractors.

10 NEGOTIATION WITH THE IDENTIFIED PREFERRED BIDDER

10.

1 The Bid will be awarded to the bidder who scores the highest PPPFA number of points:
10.1.1 However, should an offer not be market related, the Department reserves the
right to negotiate with bidders a reasonable market price /offer?

11 AWARD OF CONTRACTS TO TENDERERS NOT SCORING HIGHEST POINTS

1.

1 The Department reserves the right to award the bid to a tenderer, other than the highest
scoring bidder, after having applied an objective criteria (i.e risk assessment, as per the
risk assessment criteria in the notice to invitation to tender/quote).

12 TAX COMPLIANCE

121
12.2
12.3
12.4

No tender shall be awarded to a bidder who is non tax -compliant.

All bidders’ tax matters must be in order prior to award.

Bidders’ tax matters will be verified through CSD.

If the recommended bidder’s tax status is non-compliant, the recommended bidder must
submit written proof from SARS of their tax compliant status or submit written proof that they
have made an arrangement with SARS to meet their outstanding tax obligations.
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12.5 The recommended bidder will be given a maximum of seven (7) working days to correct their
tax compliance status.

12.6 Failure to comply within seven (7) working days, from the date of the request, the Department
will reject the bid submitted by the bidder.

13 REGISTRATION AS A VAT-VENDOR

13.1 Non-VAT vendors do not have to include VAT in their bid prices.

13.2 Non-VAT vendors who submit bids for contracts that would, if successful, take their annual
turnover above the threshold of R1 million, must include VAT in the prices quoted and must
therefore immediately upon award of the contract, register with the South African Revenue
Service (SARS) as VAT vendors.

13.3 The award of contract would be conditional (for Non-VAT vendors who included VAT in their
prices) conditional pending the successful bidder submitting proof of registration as VAT
vendor with SARS within 21 days of award.

13.4 Failure to comply within 21 days after being notified to do so will lead to the automatic
withdrawal of the “provisional letter of award” and elimination of the bidder’s offer.

13.5 VAT vendors must include VAT in their bid prices and failure to comply will lead to an
automatic elimination of the bidder’s offer.

13.6 In all other instances, where bidders have excluded VAT from the prices quoted, if the bidder
is successful, the letter of award will clearly state that the price at which the contract is
awarded is exclusive of VAT and that VAT will not be added on at any stage after the contract
has been signed.

13.7 If a Non-VAT vendor/ bidder is contracted with the Department with a price which is Excluded
Vat, and it becomes a VAT vendor after award or alternatively becomes a VAT vendor due
to a cumulative number of awards, the bidder will have to absorb the adverse financial
implications of not including VAT in their price quoted. VAT cannot be claimed from the
Department for any payments already made or from any future payments.

14 CERTIFICATION OF DOCUMENTS

14.1 Where so required in the bid documents, bidders are required to submit copies which re
certified as a “true copy of the original”.

14.2 If a bidder submitted an uncertified copy of an original document, or an original copy which
is not correctly certified, the bidder will be afforded an opportunity to correct such non-
compliance within a minimum period of 48 hours as follows:

14.2.1 The corrected noncompliance must be made from the initial copied
document and not from a new document or from another document.

14.3 All bidders’ whose copies complies with the minimum requirements above, will be “deemed
in order” and will be subjected for consideration in further evaluation processes, even if the
Department did not request any corrections.

14.4 No submissions of new or alternative documents or certified copies of new or alternative
documents will be allowed after the bid closing date.

14.5 The Department will not accept a copy of a copied document and will not provide any bidder
an opportunity to correct such a non-compliance.

15 REQUIREMENTS FOR A VALID BBBEE CERTIFICATES AND SWORN AFFIDAVITS

15.1 A valid B-BBEE Certificate is a B-BBEE Certificate which has not expired at the closing date
of the bid.

15.2 A *Sworn Affidavit” must comply with the following minimum requirements at the closing date,
to be considered valid. If the submitted “Sworn Affidavit” does not comply with the minimum
requirements below, the bidder will not be given an opportunity to correct it:

15.2.1 The “Sworn Affidavit” must not be expired at the closing date.

15.2.2 The BBBEE Level Contributor must be indicated (ticked)

15.2.3 The "Sworn Affidavit” must be signed and dated by the bidder (Deponent).

15.2.4 The “Sworn Affidavit” submitted must be signed and stamped by the
“Commissioner of Oath”.

15.2.5 The “latest financial year-end” field must not be left blank.

15.2.6 In respect of “Sworn Affidavits” of the Construction sector, Property Sector, the
field (block) where the bidder must confirm its financial information (i.e. Net Assets
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or Annual Turnover) must be completed (ticked) and must not be left blank or not
ticked.

156.2.7 The Commissioner of Oath cannot be an employee or ex officio of the enterprise
because, a person cannot by law, commission a sworn affidavit in which they have
an interest.

The Department will deal with all other matters, which is not listed under the minimum

requirements as reflected above, as administrative matters, should it be deemed necessary.

For all sectors (example the construction sector, the property Sector and or any sector), a

“Sworn Affidavit” issued in terms of the relevant sector must be used. All the minimum

requirements applicable to “valid sworn affidavits” as per this “Special Conditions of Bid” will

apply.

DING OF POINTS FOR SPECIFIC GOALS (PA-16)

In accordance with the PPPFA regulations 2022, bidders will not be eliminated if they do not
submit a BBBEE - certificate or a “valid sworn affidavits”. The bidder will not be scored for
points, but will be evaluated further.

For a bidder to be awarded points for specific goals as per the bid, the bidder must submit
proof as specified in the bid document with the bid at the closing date and time.

The requirements of a valid BBBEE-Certificate and or “Sworn Affidavit” as specified in the
Special Conditions of Tender applies.

Parties in an unincorporated joint venture must submit its own consolidated B-BBEE
certificate, which has not expired at the closing date of the bid.

If a bidder submit with the bid at the closing date the required proof for specific goals, as
specified in the bid document, but the proof is not certified or is certified incorrectly, the bidder
will be given a minimum of 48 hours to submit a copy which is correctly certified. The copy
maybe certified after the closing date of the bid. The copies maybe certified after the closing
date of the bid.

Non-submission of the PA-16 form or.non-completion the PA-16 form or an incomplete PA-
16 form, is not an elimination criteria.

If a bidder submit at the closing date of the bid a valid proof as specified in the bid document,
but the bidder’s PA 16 is not signed or dated or witnessed or it is not properly completed, or
its not completed or submitted or did not claim points, the bidder will be given a minimum of
48 hours to submit or correctly complete its PA 16.

All bidders’ whose submitted proof as specified in the bid document and it complies with the
minimum requirements above, will be “deemed in order’ and will be subjected for
consideration in further evaluation, even if the Department did not request any corrections/
certifications.

No submissions of alternative proof for specific goals as specified in the bid document will be
allowed after the bid closing date.

Bidders who failed to submit the required proof for points for specific goals, will not be scored
for the relevant specific goal(s), but there offers will still be evaluated further.

17 BIDDER’S DISCLOSURE/ BIDDER’S DECLARATION (PA - 11)

171

17.2

18 FORM
18.1

18.2
18.3

The Department will afford a bidder an opportunity to correct its PA-11 form, if the bidder
omitted to sign or to complete or to properly complete this form.

A bidder’s offer maybe eliminated if the bidder’s declaration is proven false during the
bid evaluation process.

OF OFFER AND ACCEPTANCE
The tender amount in words takes precedence, where there is a discrepancy between
the amount in figures, and the amount in words will govern.
The successful bidder will be required to balance its rates prior signing of a contract.
If the tenderer makes an obvious grammatical error in the amount of words, the wording
will be compared to all the submitted comparative figures (i.e. the amount in figures on
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the submitted “Form of Offer and Acceptance” and the amount stipulated in the biils of

quantities or the final summary page, or activity schedule or pricing schedule) and if

deemed the same:

18.3.1 The tenderer’s offer will not be disqualified.

18.3.2 The tenderer can be requested to correct the error and ratify its “Form of Offer
and Acceptance”.

18.4 If there is no amount in words, the amount in figures on the submitted “Form of Offer
and Acceptance” will be compared to all the submitted comparative figures (i.e. the
amount stipulated in the submitted bills of quantities or the final summary page or the
activity schedule, or the pricing schedule) and if deemed the same:

18.4.1 . The tenderer’s offer will not be disqualified.
18.4.2 The tenderer can be requested to correct the omission of the amount in words
and ratify its “Form of Offer and Acceptance”.

18.5 In addition to the above, the form of Offer and Acceptance, must at the closing date of
the bid, comply with the following minimum criteria: ' .

18.5.1 It must be signed by an authorised person of the Bidder;

18.5.2 The Surname with Initials/ Name of the authorised person must be clearly indicated;
18.5.3 The date on the form of offer must be completed;

18.5.4 The name of the bidder/ legal entity must be clearly indicated.

18.6  If both the “amount in words” and the “amount in figures” is not completed, the bid will
not be considered further.

19 CORRECTION OF ERRORS

19.1 Only the authorised signatory to the tender should initial corrections in the tender
document.

19.2 All corrections must be in non-erasable ink and the use of correcting fluid (tippex) is
prohibited.

19.3 In the event that a correction is not initialied or the correction is initialled by a person not

having the prescribed authority, the Department will:
19.3.1 Seek the necessary clarification from the tenderer and;
19.3.2 If accepting the response from the tenderer, evaluate the bid further and or;
19.3.3 Allow the tenderer to correct/ ratify any noncompliance, where necessary.

20 CONDITIONS WITHDRAWN FROM THE GENERAL CONDITIONS OF CONTRACT
201 N/A

21 INCOMPLETE SECTIONS OR SCHEDULES IN BID DOCUMENTS
21.1 Bidders’ who omitted or incorrectly completed a section(s) or a schedule(s) in the bid
document, but have submitted with the bid the required/ specified proof or supportive
documents for that particular sections of the document, maybe allowed to correct such
non-compliance.

22 TESTIMONIALS
221  The word “ testimonial” and “reference letter” means the same
22.2  Testimonials must be submitted with the bid and must comply with the following
minimum requirements to be considered valid:
22.21 The testimonials must be signed.
22.2.2 The project must be within the period specified in the bid.
22.2.3 The testimonial’s contract period and R- value must be for a single contract and not the
sum of various contracts.
22.2.4 The project must have a minimum contract period as specified in the bid.
22.3 The testimonial must clearly indicate the contract start date and contract end date/
practical completion date.
22.3.1  The testimonial must indicate the client’s name, contact particulars and Email address.
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22.3.2 The testimonial must be dated.

22.3.3 The testimonial must be stamped by the client. If the testimonial is not stamped, the
Department may still consider the testimonial after the authenticity has been verified by the
Department.

22.4 Inthe case of a rates based contract, the actual expenditure or work certified will be
deemed the contract value.
22.5  The bidders performance should be indicated in the testimonial either as (or
indicated as a combination of):
22.5.1 An unacceptable performance or
22.5.2 Not unacceptable, but needs Improvement or
22.5.3 A Satisfactory performance or
22.5.4 Above Satisfactory
22.5.5 Excellent performance
22.6 . If the bidder’'s performance is not indicated in the testimonial, the Department will
deemed that the bidder’s performance was unsatisfactory and will not verify the contrary.
22.7 ltis the bidder’s responsibility to ensure that their references are contactable.
22.8 The Departmental will only engage once with the bidder to provide alternative contact
numbers to verify the testimonial, if it is not contactable on the Department's first attempt.
22.9 If the Department receives no response on the bidder’s testimonials, the bidder will
be deemed to have performed unsatisfactory work on the relevant project. Also a “no
comment” reply will be deemed as an unsatisfactory performance.
22.10 Bidders will not be afforded to submit new testimonials, if there initial references/
testimonials are not responding.
22.11 An appointment letter/ award letter and or signed contract are not accepted as a
testimonial.
22.12 Bidders may use the testimonial template provided in the bid document (if included in
the Bid Document) or may use the format of their clients. The testimonial must cover the
minimum requirements as specified in this special conditions.

POINTS FOR SPECIFIC GOALS

2213  To qualify for points for Specific goals, as specified in the “Invitation to Bid” and the “PA-
16", bidders must comply with the requirements at the closing date of the bid.

22.14  Iltis the bidder's responsibility to ensure that it submit the correct evidence at the closing
date of the bid, for the validation of the points the bidder is claiming.

22.15  Bidder's will not be given an opportunity to submit evidence after closing date, if the
evidence is not submitted or if incorrect evidence was submitted.

23 THE OTHER ADDITIONAL INFORMATION WHICH MAY BE REQUIRED FOR EVALUATION

CRITERIA .- SPECIAL CONDITIONS OF BID

a) A close corporation, incorporated prior to 1 May | Copies of the Founding Statement - CK1
2011 under the Close Corporations Act, 1984 (Act
69 of 1984, as amended)

b) A profit company duly registered as a private | Copies of:

company. [including a profit company that meets | i. Certificate of Incorporation - CM1;

the criteria for a private company, whose |ii. Shareholding Certificates of all Shareholders of
Memorandum of Incorporation states that the the company, plus a signed statement of the
company is a personal liability company in terms company’s Auditor, certifying each
of Section 8(2)(c) of the Companies Act, 2008 (Act Shareholder’'s ownership / shareholding
71 of 2008, as amended})]. percentage relative to the total; and/or

ii. Memorandum of Incorporation in the case of a
personal liability company.




public works
& infrastructure

Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

CRITERIA

SPECIAL CONDITIONS OF BID

c) A profit company duly registered as a private
company in which any, or all, shares are held by
one or more other close corporation(s) or
company(ies) duly registered as profit or non-
profit company(ies).

Copies of documents referred to in a. and/or b.
above in respect of all such close corporation(s)
and/or company(ies).

d) A profit company duly registered as a public
company.

Copy of Certificate of Incorporation - CM1, and a
signed statement of the company’s Secretary or
Auditor confirming that the company is a public
company.

e) A non-profit company, incorporated in terms of
Section 10 and Schedule 1 of the Companies Act,
2008 (Act 71 of 2008, as amended).

Copies of:

i. The Founding Statement - CK1; and

i. The Memorandum of Incorporation setting out
the object of the company, indicating the public
benefit, cultural or social activity, or communal
or group interest.

f) A natural person, sole proprietor or a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or each of
the Partners to the Partnership.

g) A Trust

Deed of Trust duly indicating names of the
Trustee(s) and Beneficiary (ies) as well as the
purpose of the Trust and the mandate of the
Trustees.

24 DISCLAIMER
241

It is impractical and cumbersome for the Department to communicate with all qualifying

bidders to correct/ ratify all eligible matters as articulated in this “Special Conditions of Bid".
The Department therefore reserves the right and discretion, during its evaluation and other

administrative processes to:

24.1.1 Limit its correspondences for corrections/ ratifications/ clarities to potential
higher point scoring bidders only and to

24.1.2 Further evaluate any potential qualifying lower scoring bidder(s) as “deemed
responsive” or giving points, etc, without requesting the corrections/ ratifications
of a matter which is eligible as per the “Special Conditions of Bid".

— End Special Conditions of Bid —
(Version: Approved 29 August 2023)




Annex F
(normative)

Standard Conditions of Tender

As published in Annexure F of the cidb Standard for Uniformity for construction
Procurement, Board Notice 136 Government Gazette No 38960 of 10 July 2015

F.1 General

F.1.1  Actions

F.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of
tender. In their dealings with each other, they shall discharge their duties and obligations as set out in F.2
and F.3, timeously and with integrity, and behave equitably, honestly and transparently, comply with all
legal obligations and not engage in anticompetitive practices.

F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such
conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of
interest in their tender submissions. Employees, agents and advisors of the employer shall declare any
conflict of interest to whoever is responsible for overseeing the procurement process at the start of any
deliberations relating to the procurement process or as soon as they become aware of such conflict, and
abstain from any decisions where such conflict exists or recuse themselves from the procurement
process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in
some circumstances. A conflict of interest can create an appearance of impropriety that can undermine
confidence in the ability of that person to act properly in his or her position even if no improper acts result.

2)  Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family

interests in the tender or outcome of the procurement process and any personal bias, inclination, obligation,
allegiance or loyalty which would in any way affect any decisions taken.

F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a
firm intention and the capacity to proceed with the contract.

F.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender
data.

F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are
included in the returnable documents are deemed to be part of these conditions of tender.

F.1.3.2These conditions of tender, the tender data and tender schedules which are only
required for tender evaluation purposes, shall not form part of any contract arising from the
invitation to tender.



F.1.3.3 For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:
i) someone in a position of trust has competing professional or personal interests
which make it difficult to fulfill his or her duties impartially;
ii) an individual or organisation is in a position to exploit a professional or official
capacity in some way for their personal or corporate benefit; or _
i) incompatibility or contradictory interests exist between an employee and the
organisation which employs that employee.

b) comparative offer means the price after the factors of a non-firm price and all
unconditional discounts it can be utilised to have been taken into consideration;

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tender process;

d) fraudulent practice means the misrepresentation of the facts in order to influence the

tender process or the award of a contract arising from a tender offer to the detriment of
the employer, including collusive practices intended to establish prices at artificial levels;

e) organization means a company, firm, enterprise, association or other legal entity,
whetherincorporated or not, or a public body;
f) functionality means the measurement according to the predetermined norms of a

. service or commodity designed to be practical and useful, working or operating, taking
into account quality, reliability, viability and durability of a service and technical capacity
and ability of a tenderer.

F.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's
agent only, and in a form that can be readily read, copied and recorded. Communications shall
be in the English language. The employer shall not take any responsibility for non-receipt of
communications from or by a tenderer. The name and contact details of the employer’'s agent
are stated in the tender data.

F.1.5 Cancellation and Re-Invitation of Tenders
F1.5.1 An organ of state may, prior to the award of the tender, cancel a tender if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods
requested; or

(b) funds are no longer available to cover the total envisaged expenditure; or
(c) no acceptable tenders are received.
F1.5.2 The decision to cancel a tender must be published in the cidb website and in the

government Tender Bulletin for the media in which the original tender invitation was advertised.

F.1.6 Procurement procedures

F.1.6.1 General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with
the tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest



number of tender evaluation points, as relevant, based on the tender submissions that are
received at the closing time for tenders.

F.1.6.2 Competitive negotiation procedure

F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be
followed, tenderers shall submit tender offers in response to the proposed contract in the first
round of submissions. Notwithstanding the requirements of F.3.4, the employer shall announce
only the names of the tenderers who make a submission. The requirements of F.3.8 relating to
the material deviations or qualifications which affect the competitive position of tenderers shall
not apply.

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest
ranked in terms of the evaluation method and evaluation criteria stated in the tender data, shall
be invited in each round to enter into competitive negotiations, based on the principle of equal
treatment and keeping confidential the proposed solutions and associated information.
Notwithstanding the provisions of F.2.17, the employer may request that tenders be clarified,
specified and fine-tuned in order to improve a tenderer's competitive position provided that such
clarification, specification, fine-tuning or additional information does not alter any fundamental
aspects of the offers or impose substantial new requirements which restrict or distort
competition or have a discriminatory effect.

F.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the
employer to make a fresh tender offer, based on the same evaluation criteria, with or without
adjusted weightings. Tenderers shall be advised when they are to submit their best and final
offer.

F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13
after tenderers have been requested to submit their best and final offer.

F.1.6.3 Proposal procedure using the two stage-system
F.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters
around which a contract may be negotiated. The employer shall evaluate each responsive
submission in terms of the method of evaluation stated in the tender data, and in the second
stage negotiate a contract with the tenderer scoring the highest number of evaluation points and
award the contract in terms of these conditions of tender.

F.1.6.3.2 Option 2

F.1.6.3.2.1  Tenderers shall submit in the first stage only technical proposals. The employer
shall invite all responsive tenderers to submit tender offers in the second stage, following the
issuing of procurement documents.

F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of
the method of evaluation stated in the tender data, and award the contract in terms of these
conditions of tender.

F.2 Tenderer’s obligations



F.2.1 Eligibility

F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data
and the tenderer, or any of his principals, is not under any restriction to do business with
employer.

F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of
the tendering entity (or both) or any other criteria which formed part of the qualifying
requirements used by the employer as the basis in a prior process to invite the tenderer to
submit a tender offer and obtain the employer’s written approval to do so prior to the closing
time for tenders.

F.2.2 Cost of tendering

F2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not
compensate the tenderer for any costs incurred in the preparation and submission of a tender
offer, including the costs of any testing necessary to demonstrate that aspects of the offer
complies with requirements.

F2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual
cost incurred by the employer for printing the documents. Employers must attempt to make
available the tender documents on its website so as not to incur any costs pertaining to the
printing of the tender documents.

F.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any
discrepancy or omission.

F.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the
documents issued by the employer only for the purpose of preparing and submitting a tender
offer in response to the invitation.

F.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which
are incorporated into the tender documents by reference.

F.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if
necessary apply for an extension to the closing time stated in the tender data, in order to take

the addenda into account.

F.2.7 Clarification meeting



Attend, where required, a clarification meeting at which tenderers may familiarize themselves
with aspects of the proposed work, services or supply and raise questions. Details of the
meeting(s) are stated in the tender data.

F.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least
five working days before the closing time stated in the tender data.

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for
the full cover required in terms of the conditions of contract identified in the contract data, The
tenderer is advised to seek qualified advice regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes
(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such
duties, taxes and levies being those applicable 14 days before the closing time stated in the
tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total
of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The
conditions of contract identified in the contract data may provide for part payment in other
currencies.

F.2.11 Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with
instructions issued by the employer, or necessary to correct errors made by the tenderer. All
signatories to the tender offer shall initial all such alterations.

F.2.12 Alternative tender offers

F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a
main tender offer, strictly in accordance with all the requirements of the tender documents, is
also submitted as well as a schedule that compares the requirements of the tender documents
with the alternative requirements that are proposed.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the
tender data or criteria otherwise acceptable to the employer.

F.2.12.3 An alternative tender offer may only be considered in the event that the main tender
offer is the winning tender.



F.2.13 Submitting a tender offer

F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a
joint venture to provide the whole of the works, services or supply identified in the contract data
and described in the scope of works, unless stated otherwise in the tender data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety,
either electronically (if they were issued in electronic format) or by writing legibly in non-erasable
ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the
number of copies stated in the tender data, with an English translation of any documentation in
a language other than English, and the parts communicated electronically in the same format as
they were issued by the employer.

F.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender
data. The employer will hold all authorized signatories liable on behalf of the tenderer.
Signatories for tenderers proposing to contract as joint ventures shall state which of the
signatories is the lead partner whom the employer shall hold liable for the purpose of the tender
offer.

F.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's
address and identification details stated in the tender data, as well as the tenderer's name and
contact address.

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal
the returnable documents listed in the tender data in an envelope marked “financial proposal”
and place the remaining returnable documents in an envelope marked “technical proposal’.
Each envelope shall state on the outside the employer’'s address and identification details stated
in the tender data, as well as the tenderer's name and contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that
states on the outside only the employer's address and identification details as stated in the
tender data.

F.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or
premature opening of the tender offer if the outer package is not sealed and marked as stated.

F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the
employer, unless stated otherwise in the tender data.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely
and in the form required, may be regarded by the employer as non-responsive.

F.2.15 Closing time



F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the
tender data not later than the closing time stated in the tender data. Accept that proof of posting
shall not be accepted as proof of delivery.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any
reason, the requirements of these conditions of tender apply equally to the extended deadline.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the
validity period stated in the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender
data for an agreed additional period with or without any conditions attached to such extersion.

F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be
withdrawn or substituted by giving the employer’s agent written notice before the closing time for
tenders that a tender is to be withdrawn or substituted.

F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in
accordance with the requirements of F.2.13 with the packages clearly marked as
“SUBSTITUTE". .

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during
the evaluation of tender offers. This may include providing a breakdown of rates or prices and
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No
change in the competitive position of tenderers or substance of the tender offer is sought,
offered, or permitted.

Note:  Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the Employer elect to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the
tender offer, the tenderer's commercial position (including notarized joint venture agreements),
preferencing arrangements, or samples of materials, considered necessary by the employer for
the purpose of a full and fair risk assessment. Should the tenderer not provide the material, or a
satisfactory reason as to why it cannot be provided, by the time for submission stated in the
employer’s request, the employer may regard the tender offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where
required.

F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided
for in the tender data.



F.2.20 Submit securities, bonds and policies

If requested, submit for the employer's acceptance before formation of the contract, all
securities, bonds, guarantees, policies and certificates of insurance required in terms of the
conditions of contract identified in the contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the
employer to issue the contract.

F.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the
expiry of the validity period stated in the tender data.

F.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the
tender data.

F.3 The employer’s undertakings
F.3.1 Respond to requests from the tenderer

F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification
received up to five working days before the tender closing time stated in the Tender Data and
notify all tenderers who drew procurement documents.

F.3.1.2 Consider any request to make a material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying requirements
used to prequalify a tenderer to submit a tender offer in terms of a previous procurement
process and deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint
venture fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as
individual firms or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would compromise the
outcome of the prequalification process. '

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer
during the period from the date that tender documents are available until three days before the
tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension
to the closing time stated in the Tender Data, the Employer may grant such extension and, shall
then notify all tenderers who drew documents.

F.3.3 Return late tender offers



Return tender offers received after the closing time stated in the Tender Data, unopened,
(unless it is necessary to open a tender submission to obtain a forwarding address), to the
tenderer concerned.

F.3.4 Opening of tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the
presence of tenderers’ agents who choose to attend at the time and place stated in the tender
data. Tender submissions for which acceptable reasons for withdrawal have been submitted will
not be opened.

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a
venue indicated in the tender data, the name of each tenderer whose tender offer is opened
and, where applicable, the total of his prices, number of points claimed for its BBBEE status
level and time for completion for the main tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.
F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only
the technical proposal of valid tenders in the presence of tenderers’ agents who choose to
attend at the time and place stated in the tender data and announce the name of each tenderer
whose technical proposal is opened.

F.3.5.2Evaluate functionality of the technical proposals offered by tenderers, then advise
tenderers who remain in contention for the award of the contract of the time and place when the
financial proposals will be opened. Open only the financial proposals of tenderers, who score in
the functionality evaluation more than the minimum number of points for functionality stated in
the tender data, and announce the score obtained for the technical proposals and the total price
and any points claimed on BBBEE status level. Return unopened financial proposals to
tenderers whose technical proposals failed to achieve the minimum number of points for
functionality.

F.3.6 Non-disclosure
Not disclose to tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price

and recommendations for the award of a contract, until after the award of the contract to the
successful tenderer.

F.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he
engaged in corrupt or fraudulent practices.

F.3.8 Test for responsiveness



F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer
properly received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

F.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications
of the tender documents without material deviation or qualification. A material deviation or
qualification is one which, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the
contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to
be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

F.3.9 Arithmetical errors, omissions and discrepancies

F.3.9.1 Check the highest ranked tender or tenderer with the highest number of tender
evaluation points after the evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
i) line item totals resulting from the product of a unit rate and a quantity in bills of
quantities or schedules of prices; or
i) the summation of the prices.

F3.9.2 The employer must correct the arithmetical errors in the following manner:

a) Where there is a discrepancy between the amounts in words and amounts in figures, the
amount in words shall govern.

b) If bills of quantities or pricing schedules apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern
and the rate shall be corrected. Where there is an obviously gross misplacement of the
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate
shall be corrected.

c) Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer's addition of prices, the total of the
prices shall govern and the tenderer will be asked to revise selected item prices (and their
rates if bills of quantities apply) to achieve the tendered total of the prices.



Consider the rejection of a tender offer if the tenderer does not correct or accept the correction
of the arithmetical error in the manner described above.

F.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract
arising from the tender offer.

F.3.11 Evaluation of tender offers
F.3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender
offer to a comparative offer and evaluate them using the tender evaluation methods and
associated evaluation criteria and weightings that are specified in the tender data.

F.3.11.2 Method 1: Price and Preference
In the case of a price and preference:

1)  Score tender evaluation points for price
2)  Score points for BBBEE contribution
3)  Add the points scored for price and BBBEE.

F.3.11.3 Method 2: Functionality, Price and Preference
In the case of a functionality, price and preference:

1)  Score functionality, rejecting all tender offers that fail to achieve the minimum number of
points for functionality as stated in the Tender Data.

2) No tender must be regarded as an acceptable tender if it fails to achieve the minimum
qualifying score for functionality as indicated in the tender invitation.

3) Tenders that have achieved the minimum qualification score for functionality must be
evaluated further in terms of the preference points system prescribed in paragraphs 4 and
4 and 5 below.

The 80/20 preference point system for acquisition of services, works or goods up to Rand value
of R1 million
4) (a)(i) The following formula must be used to calculate the points for price in respect of
tenders( including price quotation) with a rand value equal to, or above R 30 000 and up
to Rand value of R 1 000 000 ( all applicable taxes included):

Pt—Pmin]

Ps = 80(1 - -
Pmin

Where

Ps = Points scored for comparative price of tender or offer under consideration;
Pt = Comparative price of tender or offer under consideration; and

Pmin = Comparative price of lowest acceptable tender or offer.

(4)(a)(ii) An employer of state may apply the formula in paragraph (i) for price quotations with a value less
than R30 000, if and when appropriate:



(4)(b) Subject to subparagraph(4)(c), points must be awarded to a tender for attaining the B-BBEE status
level of contributor in accordance with the table below:

B-BBEE status level of contributor Number of points
20

18

16

12

8

NN W=

6
4
2
0

Non-compliant contributor

(4)(c) A maximum of 20 points may be allocated in accordance with subparagraph (4)(b)

(4)(d) The points scored by tender in respect of B-BBEE contribution contemplated in
contemplated in subparagraph (4) (b) must be added to the points scored for price as
calculated in accordance with subparagraph (4)(a).

(4)(e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the
highest total number of points.

The 90/ 10 preference points system for acquisition of services, works or goods with a
Rand value above R 1 million

(5)(a) The following formula must be used to calculate the points for price in respect of tenders
with a Rand value above R1 000 000 (all applicable taxes included):

90710

Pe= %l - w]

Where

Ps = Points scored for comparative price of tender or offer under consideration,
Pt = Comparative price of tender or offer under consideration; and

Pmin = Comparative price of lowest acceptable tender or offer.

(5)(b) Subject to subparagraph(5)(c), points must be awarded to a tender for attaining the B-
BBEE status level of contributor in accordance with the table below:

.B-BBEE status level of contributor Number of points
1 . 10
2 9




B-BBEE status level of contributor Number of points

ONOO W
S IN|W| O

Non-compliant contributor 0

(5)(c) A maximum of 10 points may be allocated in accordance with subparagraph (5)(b).

(6)(d) The points scored by tender in respect of B-BBEE contribution contemplated in
contemplated in subparagraph (5) (b) must be added to the points scored for price as
calculated in accordance with subparagraph (5)(a).

(5)(e) Subject to paragraph 4.3.8 the contract must be awarded to the tender who scores the
highest total number of points.

F.3.11.6 Decimal places
Score price, preference and functionality, as relevant, to two decimal places.
F.3.11.7 Scoring Price
Score price of remaining responsive tender offers using the following formula:
Neo  =W;xA

where:  Nggis the number of tender evaluation points awarded for price.

W, is the maximum possible number of tender evaluation points awarded for price as

stated in the Tender Data.
A is a number calculated using the formula and option described in Table F.1 as stated in

the Tender Data.



Table F.1: Formulae for calculating the value of A

Formula | Comparison aimed at achieving Option 12 Option 2 a
1 Highest price or discount A=(1+(P-Pm)) A=P/Pm
. Pm
2 Lowest price or  percentage | A=(1-(P-Pm)) A=Pm/P
commission / fee Pm
& Pnm is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideration.

F.3.11.8 Scoring preferences

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions
of the tender data and reject all claims for preferences where tenderers are not eligible for such
preferences.

Calculate the total number of tender evaluation points for preferences claimed in accordance
with the provisions of the tender data.

F.3.11.9 Scoring functionality

Score each of the criteria and subcriteria for quality in accordance with the provisions of the
Tender Data.

Calculate the total number of tender evaluation points for quality using the following formula:
NQ = Wg X So/ Ms

where:  Spis the score for quality allocated to the submission under consideration;
Mgis the maximum possible score for quality in respect of a submission; and
W, is the maximum possible number of tender evaluation points awarded for the quality as stated in the
tender data

F.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the
policies and / or certificates of insurance which the conditions of contract identified in the
contract data, require the employer to provide.

F.3.13 Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any risk and only if
the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing
participating in the employer’s procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical
competence, financial resources, equipment and other physical facilities, managerial
capability, reliability, experience and reputation, expertise and the personnel, to perform
the contract,

¢) has the legal capacity to enter into the contract,



d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the
Companies Act, 2008, bankrupt or being wound up, has his affairs administered by a court
or a judicial officer, has suspended his business activities, or is subject to legal
proceedings in respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

F.3.14 Prepare contract documents

F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued
by the employer as part of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents, and
c) other revisions agreed between the employer and the successful tenderer.

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if
any.

F.3.15 Complete adjudicator’'s contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract,
arrange for both parties to complete formalities for appointing the selected adjudicator at the
same time as the main contract is signed.

F.3.16 Notice to unsuccessful tenderers

F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by
completing and returning one copy of the form of offer and acceptance before the expiry of the
validity period stated in the tender data, or agreed additional period.

F.3.16.2 After the successful tenderer has been notified of the employer's acceptance of the
tender, notify other tenderers that their tender offers have not been accepted.

F.3.17 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed
copy of the contract as soon as possible after completion and signing of the form of offer and
acceptance.

F.3.18 Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in applying these
conditions of tender, but withhold information which is not in the public interest to be divulged,
which is considered to prejudice the legitimate commercial interests of tenderers or might
prejudice fair competition between tenderers.

F3.19 Transparency in the procurement process



F3.19.1 The cidb prescripts require that tenders must be advertised and be registered on the cidb
i.Tender system.

F3.19.2 The employer must adopt a transparency model that incorporates the disclosure and
accountability as transparency requirements in the procurement process.

F3.19.3 The transparency model must identify the criteria for selection of projects, project
information template and the threshold value of the projects to be disclosed in the public domain
at various intervals of delivery of infrastructure projects.

F3.19.4 The client must publish the information on a quarterly basis which contains the following
information:
~®  Procurement planning process

* Procurement method and evaluation process

= Contract type

= Contract status

*  Number of firms tendering

= Cost estimate

»  Contract title

= Contract firm(s)

= Contract price

= Contract scope of work

= Contract start date and duration

» Contract evaluation reports
F3.19.5 The employer must establish a Consultative Forum which will conduct a random audit in
the implementation of the transparency requirements in the procurement process.

F3.19.6 Consultative Forum must be an independent structure from the bid committees.

F3.19.7 The information must be published on the employer’s website.

F 3.19.8 Records of such disclosed information must be retained for audit purposes.
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Part C1: Agreement and Contract Data



C1.2 Contract Data



(et -,
DPW-04 (EC): CONTRACT DATA: JBCC PRINCIPAL BUILDING
AGREEMENT (Edition 6.2 of May 2018)

STUTTERHUIM POLICE HOUSE: COMPLETE REPAIRS & RENOVATIONS TO NO.37

Project title: | v\ ,oRAY STREET: CONTRACT 0002

' Tender / : . . ‘
; Quotation no: PE03/2024 WCS no: | 042675 Reference no: J 19/2/4/2/2/6435/43

| ' The Conditions of Contract are clauses 1 to 30 of the JBCC® Principal Building Agreement (Edition
6.2 of May 2018) prepared by the Joint Building Contracts Committee.

Contractors are cautioned to read the JBCC PBA and Contract Data (DPW-04 (EC)) together
as some clauses in the JBCC PBA have been amended in the Contract Data (DPW-04 (EC)).

|

: Copies of these conditions of contract may be obtained through most regional offices of the
| | Association of South African Quantity Surveyors, Master Builders Association, South African
‘ ~ Association of Consulting Engineers, South African Institute of Architects, Association of
|
|
|
|

Construction Project Managers, Building Industries Federation South Africa, South African

| Property Owners Association or Specialist Engineering Contractors Committee.

| Bidders to note that materials procured for the works should be from South African manufactures
and suppliers. Imported materials shall only be considered under exceptional circumstances,
‘ based on compelling technical justifications, and subject to the approval by the NDPWI.

' CONTRACT VARIABLES |
' THE SCHEDULE :

| The schedule is the listed variables in this agreement and contains all variables referred to in this
" document including specific changes made to JBCC® documentation. It is divided into part 1:

- contract data completed by the employer and part 2: contract data completed by the tenderer. |

' Part 1 must be completed in full and included in the tender documents. Both the part 1 and part 2
' form part of this agreement.

' Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not
left blank. Where choices are offered, the non-applicable items are to be deleted. Where
insufficient space is provided the information should be annexed hereto and cross referenced to
the applicable clause of the schedule. Reference to clause numbers in the JBCC Principal

Building Agreement are shown in [square brackets] in this contract data e.g. [3.1].

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER:

A PROJECT INFORMATION
A 1.0 Works [1.1]

Works description | Refer to document PG01.2 (EC) — Scope of Works for detailed description

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer’. Page 1 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04



= Deparinent DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
NG  REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: PE03/2024

A20 Site[1.1]

i Erf / stand number 1506
| Site address Murray Street
| Township / Suburb Stutterhuim

I City / Town Stutterhuim

Province Eastern Cape
Local authority Amahlathi Municipality
' GPS Coordinates | LATITUDE: -32.57118 LONGITUDE: 27.42741

A 3.0 EMPLOYER AND ITS REPRESENTATIVE

A 3.1 Employer:

| Official Nahe of Organ of | Government of rtheﬁrReipublic of South Africa in its Department of Public Works
State / Public Sector Body | & Infrastructure .
| . ) f |
Business registration number | Not applicable ' VAT number Not applicable |
{ t B - =
E-mail zinzi.ntanjana@dpw.gov.za Telephone 1041 408 2012 ]
| Private Bag X3913 ‘
North End '
Postal address Ggeberha .
6056 |
| | Eben Donges Building i
| Physical address gggg;ﬂg
6056

A 3.2 Employer’s representative:

Name Miss. Zinzi Ntanjana ' Telephone number ‘ 041 408 2012
! | |

E-mail zinzi.ntanjana@dpw.gov.za Mobile number ‘ 082 814 8864

Private Bag X3913
North End
Ggeberha

6056

1
: Postal address
|

Eben Donges Building
North End

Ggeberha

6056

Physical address

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04



Department:
Public: Vorks snd Infrasirociure
REPUBLIC OF SQUTH AFRICA

|

L

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

Tender / Quotation no: PE03/2024

A4.0 ‘Principal Agent [1.1; 6.2]  Discipline | Architect

! Name - 7|

I Legal entity of above i
Practice number

' Country

 E-mail

Postal address

| S

| Physical address
I

|A5.0 | Agent[1.1;6.2]
 —

. Name .

_Legal entity of above
} Practice number \
. Country
‘ E-mail

Postal address

Physical address

'A6.0  Agent[1.1:6.2]

| Name B ‘

} Legal entity of above |
Practice number

. Country

| E-mail

Ee;;artment of Public Work & Infrastruciure

| SouthAfrica
|_idrees.salaam-madatt@dpw.gov.za
' insert postal address

Discipline

| Contact person
___ Telephone number |
| Mobile number

insert suburb
insert town
insert postal code

Quantity Surveyor

Department of Public Work & Infrastructure

| Contact person
o ! Telephone number |
South Africa ' Mobile number
maxwell.mbala@dpw.gov.za

insert postal address
insert suburb

insert town

insert postaigcﬂg

Discipline |
| Contact person
| | Telephone number |
South Africa Mobile number

| insert postal address

Postal address ‘

Physical address

insert suburb
insert town
insert postal code

Mr Idu_'ees Madatt
041 — 408 2193

| 0828148369

| Mr. Maxwell Mbala

043 — 408 2036

(Edition 6.2 of May 2018)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 3 of 31

Version: 2023/04

“Tender” or “Tenderer”.
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@); Public Works et inkasauciune
V REPUBLIC OF SOUTH AFRICA

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
(Edition 6.2 of May 2018)

Tender / Quotation no: PE03/2024

| Name

| Legal entity of above

| Practice number
| Country

| E-mail

Postal address

Physical address

'A8.0 ‘ Agent [1.1; 6.2]

Neme

| Legal entity of above

| Practice number
Country

| E-mail

Postal address

Physical address
|

i A9.0 Agent[1.1;6.2]

 Name

| Legal entity of above
II Practice number

| Country

. E-mail

Postal address

' Physical address

— 1

\
A7.0 | Agent[1.1;6.2] ‘Discipline

" Private Bag X3919

North End
Ggeberha
6056

- Cbrher Robert & Hancock Street

North End
Ggeberha
6056

Discipline

| Contact person
) | Telephone number |
South Africa | Mobile number

[ Cénté;:t 5e;§on 1
i Telephone number |
South Africa | Mobile number

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline

. Contact person

i Mobile number

insert poéfal address
insert suburb
insert town

~ insert postal code

insert physical address
insert suburb

insert town

insert postal code

0

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

For Internal & External Use

Effective date: 21 July 2023
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( ) Depatment DPW-04 (EC) Contract Data; JBCC Principal Building Agreement
NoZy  REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: PE03/2024

A10.0 Agent[1.1;6.2] Discipline

Name
Legal entity of above
Practice number

| Contactperson |
l Telephone number |

b

Country | | Mobile number -
E-mail , . -

insert postal address

insert suburb
Postal address insert town

insert postal code

insert physical address
insert suburb

| insert town

 insert postal code

Physical address

| A11.0 | Agent[1.1;6.2] | Discipline

| Name | - ) o
| Legal entity of above | ' Contact person |

| Practice number _ | Telephone number |

| Country g | Mobile number

| E-mail

insert postal address
insert suburb

insert town

| insert postal code

| insert physical address
insert suburb
insert town

| insert postal code

Postal address

Physical address

A12.0 | Agent[1.1;6.2] i Discipline

 Name |

| Legal entity of above | _ | Contact person |

| Practice number |  Telephone number |

| Country _ , | Mobile number |
E-mail

insert postal address
insert suburb
insert town
insert postal code
| insert physical address
insert suburb
| insert town
insert postal code

Postal address

Physical address

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 5 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04



@) Dupociment: DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
NG/  REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: PE03/2024
B CONTRACT INFORMATION

B1.0 Definitions [1.1]

| Bills of quantities: System/Method of ' Standard system of measurement of building
| measurement | works 7t edition

B 2.0 Law, regulations and notices [2.0]
Law applicable to the works, state country [2.1] Law of the Republic of South Africa
B 3.0 Offer and acceptance [3.0]

Currency applicable to this agreement [3.2] | South African Rand

B 4.0 Documents [5.0]

The original signed agreement is to be held by the principal agent [5.2], if not, Emol
indicate by whom mployer ‘
Number of copies of construction information issued to the contractor at no cost
[5.6] (3 Copies of all relevant construction documentation — this to includes 1 |
priced Bills of Quantities and 2 unpriced Bills of Quantities) :

w

Documents comprising the e agreement Page numbers

FThe JBCC® Principal Building Agreement, Edition 6.2 May 2018 [ 11030

DPW-04 (EC): CONTRACT DATA: JBCC PRINCIPAL BUILDING AGREEMENT [ 110 31
p (Edition 6.2 of May 2018) '
The JBCC® General Preliminaries for use with the JBCC® Principal Building !
' Agreement, Edition 6.2 May 2018 o f_ )

| Drawings as per drawing register issued with the tender
Specifications issued with the tender

Schedules issued with the tender

| Bills of Quantities issued with the tender
Addenda as issued during tender stage, if applicable As issued

|
o

B 5.0 Employer’s agents [6.0]

e

l Authority is delegated to the following agents to issue contract instructions and
! perform duties for specific aspects of the works [6.2] [6.7 [CD] ]

' Prmmpal agent’s and agents’ interest or involvement in the works other than a professwnal
| interest [6.3]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04
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(@} Depotment DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
A4

mwuu

REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)
Tender / Quotation no: PE03/2024

B6.0 Insurances [10.0]

Insurances by contractor

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).
Insured amounts to include VAT.

! New works [10.1.1] Contract sum .
; With a deductible not exceedmg 5% of each and every claim plus 10% Applicable
e
l
| Works with practical completion in sections [10.2] Contract sum )
Or ' With a deductible not exceeding 5% of each and every claim plus 10% Not Applicable

| Works with alterations and additions [10.3] (reinstatement  ~qntract sum

, Or  value of existing structures with or including new works) With a lus 10% Applicable
‘ deductible not exceeding 5% of each and every claim P e

Direct contractors [10.1.1; 10.2] where applicable, to be RPQS to

! included in the contract works insurance determine value Not Applicable

Free issue [10.1.1; 10.2] where applicable, to be included RPQS to

in the contract works insurance determine value Not Applicable

Escalation, professional fees and reinstatement costs

1 P
i must be included in the above respective insurances | applicabie 1
——

| Contract sum . '
| Supplementary insurance [10.1.2; 10.2] ~ plus 10% Applicable W§
! Public liability insurance [10.1.3; 10.2] . R 5 000 000 Appllcable |

L ¥ 5 R PQS to A o
LRemoval _oj lateral support insurance [10.1.4; 10.2] Hioiminewalie | Applicable
i Other insurances [10.1.5]
| Hi Risk Insurance Refer B18.0 [10.1.5.1] | RPQSto Not Applicable

- determine value |
1 R PQS to

| Other insurances: If applicable, description 1: Not Applicable

_determine value

Other insurances; If applicable, description 2: | ;;?gi:;yalue Not Applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”, Page 7 of 31
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r | Deparment: DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
NG  REPUBLIC OF SOUTH APmICA (Edition 6.2 of May 2018)

Tender / Quotation no: PE03/2024

B7.0 Obligations of the employer [12.1]

‘_ Existing premises will be in use and occupied [12.1.2] | Not Applicable

] if applicable, description:

l

5 Restriction of working hours [12.1.2]

| If applicable, description: o
Normal working hours.

| The contractor must keep it in mind that no work is done on Sundays and statutory holidays. Working
| hours must be cleared with the client representative. )

Natural features and known services to be preserved by the contractor [1 2_.1 .g] | N_ot Applicible_:_
If applicable, description:

Applicable

} Restrictions to the site or areas that the contractor may not occupy [12.1.4] - Applit_:able

| If applicable, description:

] The contractor must at all time limit his personnel, plant, equipment and materials to the Contractor's
site or the working areas as approved by the Principal Agent. No personnel shall be accommodated

' on the grounds. Only guards approved by the Employer and on duty may be on site at all times ]

Supply of free issue of material and goods [12.1.10] Not Applicable

i If applicable, description:

B 8.0  Appointment of Nominated Subcontractors [14.0]
' Select i applicable, description of specialisation

Specialisation 1 7 |
Specialisation 2 |
; Specialisation 3 .
L_Specialisation 4 .
Specialisation 5 |

B 9.0 Appointment of Selected Subcontractors [15.0]

| Select | If applicable, description of specialisation

‘ Specialisation 1 |
| Specialisation 2

. Specialisation 3 ‘
| Specialisation 4
Iy|_—§;~)ecialisation_ 5 |

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 8 of 31
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’ ) Dopetmen: DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
NS/ REPUBLIC OF SOUT AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: PE03/2024

B 10.0 Appointment of Direct Contractors [16.0]

- Not Applicable ‘ IL applicable, description of extent of work [12.1.11]

Extent of work

\
|
\‘
. Extent of work

Extent of work

Extent of work

Extent of work
|

B 11.0 Works to be completed in sections [20.1]

i Not Applicable | If applicable, description of sections

| Section 1
Section 2
Section 3

Section 4

Section 5

Section 6

Remainder of the works.

B 12.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [12.1.5], Practical
Completion [19.0; 20.0], Works Completion Refer B18.0 [19.8], Final Completion [21] and
Penalties [24.0]

B12.1 Contract Period

Contract period [B18: 1.2]: Period in months as indicated, include the time from the date of award

(commencement date) for submitting contractual obligatory documents, submission of Health & Safety
Plan and approval, period for obtaining the Construction Permit (if applicable), the Construction Period
and the Defect Liability Period up to and including Final Completion

The contract period is determined as follows (Period/s indicated in months):

'j’eriod to submit contractual obligatory documents including submission and |

approval of health and safgety_ﬂglan by the appointed Health & Safety Agent one (1) Manth

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04
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@ Owpaament DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
N/ REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)
Tender / Quotation no: PE03/2024

Period to obtain Construction Permit from Department of Labour upon approval of N/A
the Health & Safety Plan by the appointed Health & Safety Agent

Total construction period for the Works as a whole up to and including Practical

Completion, as indicated below [24.1] 6 montiis

Period to achieve Works Completion Refer B18.0 [19.8] | One (1) Month |
| Defect liability period up to and including Final Completion | 3.

Total Contract Period [B18: 1.2] | 11 Months

Penalty amount per calendar day for late submission of contractual obligatory |
documents: Ten percent (10%) of the penalty amount per calendar day for late R 40.00
Practical Completion, excluding VAT. [24.1]

B12.2 Construction Period for completion of the Works as a whole

| Construction period [B18: 1.2] and Practical Completion for the Works as a
whole [19.0] The time for achieving Practical Completion of the whole of the Works
is measured from the date of possession of the site by the contractor inclusive Applicable
of all public holidays, special non-working days and builders’ holiday shut
down periods.

The date for practical completion for the works as a whole shall be the period in 6 months
months as indicated, starting from the date of possession of the site by the
contractor inclusive of all special non-working days and builders’ holiday shut down |
periods [12.2.7; 24.1] |

Period for inspection in working days by the principal agent [19.3] 5 working days
Penalty amount per calendar day for late Practical Completion, excluding VAT. R 800.00
[24.1] '

Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]:
Thirty percent (30%) of penalty amount per calendar day for late Practical | R 240.00
Completion, excluding VAT.

Penalty amount per calendar day for late Final Completion [21]: Fifteen percent
(15%) of penalty amount per calendar day for late Practical Completion, excluding ' R 120.00
VAT.

B12.3 Construction Period for completion of the Works in portions

Construction period [B18: 1.1] and Practical completion for portions of the
Works [20.0] o _ _ _ _ . _
Portions of the Works in sections: 12 | 3 4 | 5 6

Not Applicable

Period for inspection by the principal agent in
working days [19.3]

The date for practical completion shall be the

| period in months as indicated from the date
of possession of the site by the contractor
[12.2.7; 24 1]

|
|

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 10 of 31
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REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

Tender / Quotation no: PE03/2024

' The date for practical completion for the whole of the Works, if applicable shall l
| be the period in months as indicated from the date of possession of the site by N/A l
the contractor inclusive of all public holidays, special non-working days and
" builders’ holiday shut down periods [12.2.7; 24.1] l

Penalty for late Practical Completion, if completion in sections is requ:red excludlng VAT |

The penalty amount per day for failing to complete sectlon 1 of the Works is: R

The penalty amount per day for failing to complete section 2 of the Works is:

The penalty amount per day for failing to complete section 3 of the Works is:

The penalty amount per day for failing to complete sectlon 4 of the Works is:

0 A0 D

The penalty amount per day for failing to complete section 5 of the Works is:

The penalty amount per day for failing to complete section 6 of the Works is:

P B

T_he penalty amount per day for failing to complete the whole of the Works, if
applicable, is:

Penalty amount per calendar day for late Works Completion Refer B18.0 [19.8]: To be calculated at
Thirty percent (30%) of penalty / calendar day to complete the whole of the Works, excluding VAT

Penalty amount per calendar day for late Final Completion [21]: To be calculated at Fifteen percent
(15%) of penalty / calendar day to complete the whole of the Works, excluding VAT

B 13.0 Criteria to achieve Practical Completion [19.0; 20.0]

| Criteria to achieve Practlcal Completlon not covered in the defmltlon of practical completlon

134 Obtain Occupatlon Certificate from the relevant authority prior to issuing the Practical
| Completion certificate

13.2 All relevant CoCs

133 '! All guarantees

13.4 | Training on electrical, security and mechanical installations if contractually required

13.5 Maintenance / operating manuals

13.6 CPG and cidb BUILD programme achievement certificates submitted with substatiating
) documentation -

13.7

13.8

13.9

13.10

Tender / Quotation no: PE03/2024

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 11 of 31
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B 14.0 Defects liability period [21.0]

Extended defects liability period: Refer B18.0 [21.13]

' Not applicable | If applicapJ_e, description of applicable elements

: 14.1 I Emergency generator/s
i 14.2 i Air conditioning system and plant
| 14.3 - Security system/s (e.g. Access control, Intruder alarm, etc.)
14.4 7 Electrical equi;mnt (e.g. Electric operated doors, Electric motors, etc.)
14.5 ‘ Landscaping including automated systems (irrigation)
L—1 4.6 | gntgghanical equipment (e.g. Fire detection, Fire suppression system, Kitchen equipment, 1

14.7 . Civil works
| 14.8
14.9

14.10

B 15.0 Payment [25.0]

| Date of month for issue of regular payment
| certificates Refer B18.0 [25.2]

Contract price adjustment / Cost fluctuations
Refer [25.3.4; 26.9.5]

| 25

Not Applicable

L

1

] If applicable, method to calculate CPAP

| Employer shall pay the contractor within: [

| Refer B18.0 [25.10] Thlrty7(30) calendar days

B 16.0 Dispute resolution [30.0]

Mediation - ' Applicable

! Name of nominating body ' Association of Arbitrators (Southern Africa)
Appointment of Mediator . State Attorney

i Litigation Court with Jurisdiction

Tender / Quotation no: PE03/2024

B 17.0 JBCC®General Preliminaries - selections

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 12 of 31
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Provisional bills of quantities [P2.2]

i
i

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
(Edition 6.2 of May 2018)

Availability of construction information [P2.3]

Previous work - dimensional accuracy - details of previous contract(s) [P3.1]

Previous work - defects - details of previous contract(s) [P3.2]

Inspection of adjoining properties - details [P3.3]

Handover of site in stages - specific requirements [P4.1]

Enclosure of the works - specific requirements [P4.2]

Geotechnical and other investigations - specific requirements [P4.3]

i Existing premises occupied - details [P4.5]

Services - known - specific requirements [P4.6]

Tender / Quotation no: PE03/2024

Water [P8.1]

Electricity [P8.2]

By contractor

By employer

By employer — metered
- By contractor

By employer

By employer — metered

By contractor

Ablution and welfare facilities [P8.3]

By employer

Communication facilities - specific requirements [P8.4]

Cell phone and internet facilities

Protection of the works - specific requirements [P11.1]

Protection / isolation of existing works and works occupied in sections - specific

requirements [P11.2]

Disturbance - specific requirements [P11.5]

Environmental disturbance - specific requirements [P11.6]

B 18.0 SPECIFIC CHANGES MADE TO JBCC® DOCUMENTATION
[Details of changes made to the provisions of JBCC standard documentation]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
Page 13 of 31

“Tender” or “Tenderer”.

For Internal & External Use

Effective date: 21 July 2023

Not Applicable
Not Applicable
Ap;IicabIe
Applicable
Applicable
Not Applicable
Applicable
Applicable
Not Applicable
Applicable
Applicable

Not Applicable
Not Applicable

Applicable
Not Applicable
Not Applicable

Applicable

Not Applicable
Applicable

Not Applicable

Applicable

Applicable

Not Applicable
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1.2

i JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), whatever the case may be.

Deporment DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)
' Definitions 7

The following definitions replace corresponding definitions or are added to the definitions in the

ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather has the same meaning and
used interchangeably and means any weather conditions i.e.: Rain, wind, snow, frost, temperature (cold or
heat) that are not in the norm for the area where the construction takes place and during which no work is
possible on site.

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building |
Agreement and contract data for organs of state and other public sector bodies, the contract drawings, |
the priced document and any other documents reduced to writing and signed by the authorised
representative or representatives of the parties.

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the
contractor and ending on the date of practical completion.

CONTRACT PERIOD: The period commencing on the date of the letter of acceptance and ending on
the date of final completion.

COST FLUCTUATION shall mean contract price adjustment provision (CPAP) for the adjustment of
fluctuation in the cost of labour, plant, material and goods as stated in the schedule.

DEFAULT INTEREST: No clause.

GUARANTEE FOR CONSTRUCTION: A security in terms of the DPWI's Guarantee for Construction
form/s, obtained by the contractor from an institution approved by the employer [CD].

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant |
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of |
section 80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated
as simple interest, in respect of debts owing to the State, and will be the rate as published by the Minister
of Justice and Correctional Services from time to time, in terms of section 1(2) of the Prescribed Rate
of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple interest, in respect of debts
owing by the State.

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service Provider’s
Tender / Bid, issued and signed by the Employer.

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent to
the parties certifying the amount due and payable in terms of clause 25.3. .

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data !
for organs of state and other public sector bodies. In the event of a principal agent not being |
appointed, then all the duties and obligations of a principal agent as detailed in the agreement shall be |
fulfilled by the employer’s representative as named in the contract data for organs of state and other |
public sector bodies. |

Tender / Quotation no: PE03/2024

| CONTRACT SPECIFIC DATA

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 14 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04
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33

4.2
4.3

5.2

|
54
|
5.5
|
\
|

6.7

7.2

1 8.4

| Replace clause with the following:

| Replace clause with the following:

| Replace first sentence with the following:

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

m«um
REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

| The following contract specific data, referring to the General Conditions of Contract for Construction Works, |
JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), are applicable to this Contract:

This agreement shall come into force on the date of letter of acceptance and continue to be of
force and effect until the end of the latent defects liability period [22.0] notwithstanding
| termination [29.0] or the certification of final completion [21.0] and final payment [25.0].

| Refer to clause 6.7 [CD].

Where a contractor cedes any right or any monies due to or to become due under this
agreement as security in favour of a financial institution, the prior written consent of the
employer, which consent shall not be unreasonably withheld, must be obtained.

Replace last sentence with the following:
The original signed agreement shall be held by the Employer.
Replace clause with the following:
The Bills of Quantities shall not be used as a specification of material and goods or methods
unless so instructed by the Principal Agent. The contractor may not use the Bills of Quantities
for purpose of ordering material. All dimensions and quantities must be determined on site
before ordering. In the event of discrepancy between the drawings and Bills of Quantity, the
drawings shall take preference.

' Replace clause with the following:
The parties may publish or disclose on any platform only the contract scope and contract
amount.

| Replace clause with the following:

| Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the
| principal agent or an agent in terms of this agreement, the employer may appoint another
| principal agent and/or an agent, be it temporary or permanently.

! B e e — S
| Add the following as clause 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority and has not
| given a mandate to the principal agent, notwithstanding other provisions in the contract. The
| employer shall sign all documents in relation to clauses 4.2, 14.1.4,14.4.1,14.6, 15.1.4,15.4.1,
| 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12.

Any design responsibility undertaken by a subcontractor shall not devolve on the contractor
except for items that require specific component design and or compatibility design and or shop
drawings and or the assembly thereof.

Replace clause with the following:

The contractor shall bear the full risk of damage to and/or destruction of the works by whatever
cause during construction of the works and hereby indemnifies and holds harmless the
employer against any such damage. The contractor shall take such precautions and security
measures and other steps for the protection and security of the works as the contractor may |
deem necessary.

' Add the following to the end of the first sentence: “.... due to no fault of the contractor”.

Tender / Quotation no: PE03/2024

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 15 of 31
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- 10.1

1 10.1.51.1

1 10.1.5.1.2

10.1.5.1.3

Department:
Pubic Works acd Infrastruciury
REPUBLIC OF SOUTH AFRICA

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

' No clause.

No clause.

| Add the following as clause 9.3:

' The employer's rights to claim damages for the contractor's omissions and actions will not be
affected.

Replace clause with the following:

The party responsible shall effect and keep the respective insurances [CD] in force, in favour
of the employer as beneficiary, from the date of possession of the site until the issue of the
certificate of practical completion and with an extension to cover the contractor’s obligations
after the date of practical completion [8.2.2].

Hi Risk Insurance

In the event of the project being executed in a geological area classified as a “High Risk Area”,
that is an area which is subject to highly unstable sub-surface conditions that might result in
catastrophic ground movement evident by sinkhole or doline formation the following will apply:

Add the following as clause 10.1.5.1.1:
Damage to the works

practical completion, bear the full risk of and hereby indemnifies and holds harmless the
employer against any damage to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above. The contractor shall take such
precautions and security measures and other steps for the protection of the works as he may
deem necessary.

When so instructed to do so by the principal agent, the contractor shall proceed immediately
to remove and/or dispose of any debris arising from damage to or destruction of the works and
to rebuild, restore, replace and/or repair the works, at the contractor’'s own costs.

Add the following as clause 10.1.5.1.2:

Injury to persons or loss of or damage to property
- The contractor shall be liable for and hereby indemnifies and holds harmiess the employer
' against any liability, loss, claim or proceeding arising at any time during the period of the
' contract whether arising in common law or by statute, consequent upon personal injuries to or
' the death of any person whomsoever resulting from, arising out of or caused by a catastrophic
| ground movement as mentioned above.
| The contractor shall be liable for and hereby indemnifies the employer against any and all
| liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or
1 immovable property, or personal property, or property contiguous to the site, whether belonging

to or under the control of the employer or any other body or person whomsoever arising out of

or caused by a catastrophic ground movement, as mentioned above, which occurred during
| the period of the contract.

Add the following as clause 10.1.5.1.3:

it is the responsibility of the contractor to ensure that he has adequate insurance to cover his

risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’'s

obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days |

of the date of letter of acceptance, but before commencement of the works, submit to the
employer proof of such insurance policy.

Tender / Quotation no: PE03/2024

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

For Internal & External Use

Page 16 of 31

Effective date: 21 July 2023 Version: 2023/04

(Edition 6.2 of May 2018)

The contractor shall, from the date of possession of the site until the date of the certificate of :




e~

A vy

DPW-04 (EC) Contract Data: JBCC Principal Building Agreement

0 4;’ m&am "
W2y  REPUBLIC OF SOUTH AFRICA (Edition 6.2 of May 2018)

110.1.5.1.4

1
1

o
o

'Replace clause with the following:

Add the following as clause 10.1.5.1.4: \
The employer shall be entitled to recover any and all losses and/or damages of whatever |
nature suffered or incurred consequent upon the contractor’s default of his obligations as set |
outin 10.1.5.1.1; 10.1.5.1.2 and 10.1.5.1.3. Such losses or damages may be recovered from |
the contractor or by deducting the same from any amounts still due under this contract or under |
any other contract presently or hereafter existing between the employer and the contractor ‘

and for this purpose all these contracts shall be considered one indivisible whole.
|

Where practical completion in sections is required [20.0), or where the works is for alterations ‘
and additions, the contractor shall effect and keep in force contract works insurance [10.1.1},
supplementary insurance [10.1.2], public liability insurance [10.1.3] and where applicable,
removal of lateral support insurance [10.1.4] and other insurances [10.1.5) in favour of the |
employer as beneficiary. }

No clause.

' Add the following as clause 10.11

In the event that an insurer dispute the amount of the claim to be paid to the employer, the
contractor shall be liable to the employer for the difference between the claim (as determined
by the employers QS appointed on the project) made by the employer and the amount that the
insurer is willing to pay.

| Add the following to clause 11.1.

In respect of contracts with a contract sum up to R1 million, the security to be provided by the |
contractor to the employer will be a payment reduction of five per cent (5%) of the value
certified in the payment certificate (excluding VAT).

In respect of contracts with a contract sum above R1 million, the contractor shall have the right
to select the security to be provided in terms of C 1.0 Securities, as stated in the schedule.
Such security shall be provided to the employer within fifteen (15) working days from contract
commencement date. Should the contractor fail to select the security to be provided or should
the contractor fail to provide the employer with the selected security within fifteen (15) working
days from the contract commencement date, the security in terms of C 1.0 Option C shall be

| deemed to have been selected.

The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.1 - 25.12.5.

No clause.

| No clause.

No clause.

No clause.

Hand over the site to the contractor and withhold an amount equal to ten per cent (10%) of
each interim payment certificate until practical completion is achieved. The value certified shall
be subject to the adjustments in terms of 25.12.6 to 25.12.10.

No clause.

No clause.

Tender / Quotation no: PE03/2024
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11.7 No clause. ]
11.8 ' No clause. i

119 | Noclause. : :

1 11.10 ' No clause. i

L | — I —

11.11 Add the following as clause 11.11
Where the security as a cash deposit of ten per cent (10%) of the contract sum (excluding VAT)
has been selected:

11111 | Add the following as clause 11.11.1 ]
The contractor shall furnish the employer with a cash deposit equal in value to ten percent
(10%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract
commencement date. Failure to furnish the employer with a cash deposit within fifteen (15)
working days clause 11.4 will apply mutatis mutandis.

11.11.2 | Add the following as clause 11.11.2 o

| The employer shall be entitled to recover expense and loss from the cash deposit in terms of
27.0 provided that the employer notifies the Contractor in which event the employer’s
| entitlement shall take precedence over his obligations to refund the cash deposit security or
| portions thereof to the contractor.
: - - S

i 11.11.3. | Add the following as clause 11.11.3

f | Within fifteen (15) working days of the date of practical completion of the works the employer
shall reduce the cash deposit to an amount equal to three per cent (3%) of the contract value

‘ (excluding VAT).

11114 Add the following as clause 11.11.4 o -
Within fifteen (15) working days of the date of final completion of the works the employer shall
reduce the cash deposit to an amount equal to one per cent (1%) of the contract value
(excluding VAT).

11.11.5 | Add the following as clause 11.11.5 ,
On the date of payment of the amount in the final payment certificate, the employer shall refund
the remainder of the cash deposit to the contractor.

11116 | Add the following as clause 11.11.6 o : B
The parties expressly agree that neither the employer nor the contractor shall be entitled to

-‘ cede the rights to the deposit to any third party.

11.12 | Add the following as clause 11.12
Where security as a variable construction guarantee of ten percent (10%) of the contract sum
(excluding VAT) has been selected:

11121 | Add the following as clause 11.12.1 :
The contractor shall furnish the employer with an acceptable variable construction guarantee
equal in value to ten per cent (10%) of the contract sum (excluding VAT) within fifteen (15)
working days after issuance of the letter of acceptance. Failure to submit an acceptable
variable construction guarantee within fifteen (15) working days clause 11.4 will apply mutatis
| mutandis.
111122 | Add the following as clause 11.12.2

|
|
q
{
|
|

The variable construction guarantee shall reduce and expire in terms of the Variable
| Construction Guarantee form included in the invitation to tender.

Tender / Quotation no: PE03/2024
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11.12.3 | Add the following as clause 11.12.3

| The employer shall return the variable construction guarantee to the contractor within fourteen
| (14) calendar days of it expiring.

11.12.4 ' Add the following as clause 11.12.4
Where the employer has a right of recovery against the contractor in terms of 27.0, the
employer shall issue a written demand in terms of the variable construction guarantee.

11.13 Add the following as clause 11.13
Where security is a fixed construction guarantee of five per cent (5%) of the contract sum
(excluding VAT) and a five per cent (5%) payment reduction of the value certified in the
payment certificate (excluding VAT) has been selected:

11.13.1 Add the following as clause 11.13.1
The contractor shall furnish a fixed construction guarantee to the employer equal in value to
five per cent (5%) of the contract sum (excluding VAT).

11.13.2 ' Add the following as clause 11.13.2
The fixed construction guarantee shall come into force on the date of issue and shall expire on
the date of the last certificate of practical completion.

11.13.3 ' Add the following as clause 11.13.3
The employer shall return the fixed construction guarantee to the contractor within fourteen
(14) calendar days of it expiring.

11.13.4 ' Add the following as clause 11.13.4
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.1 - 25.12.5.

11.13.5 Add the following as clause 11.13.5
Where the employer has a right of recovery against the contractor in terms of 27.0, the
employer shall be entitled to issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction or from both.

11.141 ' Add the following as clause 11.14.1
Where security as a cash deposit of five per cent (5%) of the contract sum (excluding VAT)
' and a payment reduction of five per cent (5%) of the value certified in the payment certificate
| (excluding VAT) has been selected:
' 11.14.2 ' Add the following as clause 11.14.2
| The contractor shall furnish the employer with a cash deposit equal in value to five per cent
| (5%) of the contract sum (excluding VAT) within fifteen (15) working days from the contract
commencement date. Failure to submit a cash deposit within fifteen (15) working days clause
| 11.4 will apply mutatis mutandis.
1 11.14.3 ' Add the following as clause 11.14.3
| Within fifteen (15) working days of the date of practical completion of the works the employer
| shall refund the cash deposit in total to the contractor.
11.14.4 ' Add the following as clause 11.14.4
| The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
' in terms of 25.12.1 - 25.12.5.
' 11.14.5 | Add the following as clause 11.14.5

Where the employer has a right of recovery against the contractor in terms of 27, the employer
may recover from the payment reduction or cash deposit or from both.

Tender / Quotation no: PE03/2024
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11.15

11.151

11.16

1117

1211

‘ 12.1.5

1218
1222

1225

12213

12222

| Add the following as clause 11.15
Where security as a payment reduction of ten per cent (10%) of the value certified in the
payment certificate (excluding VAT) has been selected:
| Add the following as clause 11.15.1
The payment reduction of the value certified in a payment certificate shall be mutatis mutandis
in terms of 25.12.6 to 25.12.10.

Add the following as clause 11.15.2

The employer shall be.entitled to recover expense and loss from the cash deposit in terms of
1270 provided that the employer notifies the Contractor in which event the employer’s
“entitlement shall take precedence over his obligations to refund the cash deposit security or |
i portions thereof to the contractor.
~ Add the following as clause 11.16
| Payments made by the guarantor to the employer in terms of the fixed or variable construction
guarantee shall not prejudice the rights of the employer or contractor in terms of this agreement.

Add the following as clause 11.17 -
Should the contractor fail to furnish the security in terms of 11.2 the employer, in his sole
discretion, and without notification to the contractor, is entitled to change the contractor’s |
selected form of security to that of a ten per cent (10%) payment reduction of the value certified
in the payment certificate (excluding VAT).

' No Clause.
' Replace clause with the following: I

Give possession of the site to the contractor within ten (10) working days after approval of the
Health and Safety Plan or the issue of a construction permit by the Department of Labour, if
applicable, after the contractor complied with the terms of 12.2.22.

No clause.

No clause.

Replace clause with the following:
The priced Bills must be submitted to the Employer within fourteen (14) calendar days from
date of request. Where the priced document contains errors or discrepancies and/or
prices considered by the employer or principal agent to be imbalanced or unreasonable
the employer or principal agent and the contractor shall adjust such prices without
any change to the contract sum.
Replace clause with the following:

Effect and keep in force insurances in favour of the employer as beneficiary where the
contractor is responsible for providing insurances [10.0) [CD].

Replace clause with the following: i
Designate a competent person full time on site to continuously administer and control the |
works on site and to receive and implement notices and contract instructions on behalf of the |
contractor.

| Insert the following clause as 12.2.22:
Within fourteen (14) working days of the date of the letter of acceptance submit to the principal
| agent an acceptable health and safety plan, required in terms of the Occupational Health and
Safety Act, 1993 (Act No 85 of 1993).

Tender / Quotation no: PE03/2024
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1 12.2.23 Insert the following clause as 12.2.23:

, | The contractor shall within reasonable time inform the agents regarding inspection of the works
| before covering / closing [B 12.0].

' 14.1.4 ' Refer to clause 6.7 [CD].

14.1.5 ' No clause. - -

14.4.1 " Replace “principal agent” with “employer” [6.7 [CD]].

146 " Refer to clause 6.7 [CD].

' 15.0 ' See clause 6.7 above for clauses, 15.5. ' |
1 15.1.2 ' Replace clause with the following: - |

The principal agent shall call for tenders from a list of tenderers agreed between the contractor
and the employer.

' 15.1.4 ' Refer to clause 6.7 [CD].
1515 ' No clause. : o o
15.4.1 | Replace “principal agent” with “employer” [6.7 [CD]].

17.4 ' Replacgagage with the following:

The contractor shall comply with and duly execute all contract instructions except any contract
instruction for additional work issued after the date of practical completion other than making
good physical loss and repairing damage to the works in terms of 8.0 and 21.

| 17.6 Add the following as clause 17.6:
| | Minutes of meetings shall not constitute a site instruction unless reduced to a written contract
' instruction issued by the principal agent in terms of this contract / agreement.
19.5 ' Replace clause with the following:
| On issue of the only or last certificate of practical completion the employer shall be entitled to
| possession of the works and the site. On issue of the certificate of practical completion fora
| section, the employer shall be entitled to possession of such section.

1 19.8 Add the following as: 19.8

WORKS COMPLETION
(1) Within seven (7) calendar days of the date of practical completion the principal agent
shall issue to the cantractor a works completion list defining the outstanding work
and defects apparent at the date of practical compietion to be completed or rectified |
to achieve works completion.

| (2) Where, inthe opinion of the contractor, the works completion list has been completed

| the contractor shall notify the principal agent who shall inspect within seven (7)
calendar days of receipt of such a notice. Where, in the opinion of the principal agent,
the Works Completion list:

(2)(@) Has been satisfactorily completed, the principal agent shall forthwith issue a |
certificate of Works Completion to the contractor with a copy to the employer
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1 19.8 -
Continued

2021A

211

216

the works completion list tems that are not yet complete and inform the contractor
thereof. The contractor shall repeat the procedure interms of 19.8(2)

(3)  Should the principal agent not issue a works completion list, in terms of 19.8 (1) or
19.8 (2) (b), within seven (7) calendar days from the end of the inspection period, the
contractor shall notify the employer and principal agent. Should the principal agent
not issue such Works Completion listwithin seven (7) calendar days of receipt of such
notice, the employer may within seven (7) calendar days issue to the contractor a
Works Completion list. Should the employer:

\
(2)(b) Has not been satisfactorily completed, the principal agent shall forthwith identify

(3)(a) Not issue such works completion list within seven (7) calendar days, then the
certificate of Works Completion shall be deemed to have been issued on the
date of expiry of the initial notice period and works completion shall be deemed
to have been achieved on such date

(3b) Issue a works completion list and the work on Works' Completion list not have
been completed orwhere further defects have become apparent, the employer
shallforthwith identify suchitems onthe updated works completion list and notify
the contractor. The contractor shall repeat the procedure interms of 19.8(2) (b)
until such items have been completed to the satisfaction of the employer

' (4)  Should the works completion list not be completed to the satisfaction of the employer
within a period of twenty (20) working days of the issue final works completion list the
contractor shall be liable to a daily penalty as described in B13.

(6)  The defects liability period in terms of 21.1 shall commence with the issue or deemed
issue of the certificate of Works Completion in terms of 19.8(2)(a) or 19.8(3). 1

Add the following as: 20.2.1.A |
A certificate of Works Completion [19.8]

Replace clause 21.1 with the following:

The defects liability period for the works shall commence on the calendar day following the |
date of works completion and end at midnight (00:00) ninety (90) calendar days from the
date of works completion [CD] or when work on the list for completion has been satisfactorily
attended to [21.6), whichever is the later (if we use works completion).

Replace clause 21.6 with the following:

On the expiry of the ninety (90) calendar days defects liability period [21.1] for items not
indicated as items with an extended liability as indicated in B14 and on receipt of the
contractor's notice to the principal agent.

And/or

On the expiry of the defects liability period as indicated in B14, for items indicated in B14
and on receipt of the contractor's notice to the principal agent, the principal agent shall:

(1) inspect the works And within ten (10) working days either issue a listfor final completion
detailing all outstanding work or defects that must be attended to, or rectified to
achieve final completion or

(2) issue the certificate of final completion to the contractor with a copy to the employer
for that part of the works where defects liability period has expired.

Omit clause.
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21.6.2 | Omit clause. - o ‘
21.13 ' Add the following as clause 21.13 ' - ‘

2114

24.2

2421

252

No clause.

| No clause.

The ninety (90) calendar day defects liability period for the works [21.1] is replaced with an
extended defects liability period of three hundred and sixty-five (365) calendar days in respect |
of the listed applicable elements in B14.

| Add the following as clause 21.14

Penalties will be applied if the items on the completion list have not been attended to within
a period of ninety (90) calendar days [21.1]. If additional defect items have being added to
the list during this period, then the Principal Agent and Contractor will agree on a revised
completion date. Failing in achieving the revised date will result in penalties being applied
[B12.0].

Refer to clause 6.7 [CD].

' Refer to clause 6.7 [CD].

Replace 23.3 with the following:

Further circumstances that delays practical completion due to any other cause beyond the
contractor's reasonable control that could not have reasonably been anticipated and provided
for which the contractor may be entitled to a revision of the date for practical completion, with
or without an adjustment of the contract value as determined by the Employer [6.7 CD].

' Refer to clause 6.7 [CD].

| Replace clause 25.2 with the following:

Refer to clause 6.7 [CD].

Replace clause 24.1 with the following:
Where the contractor fails to bring the works, or a section thereof, to practical-, works-, or
final- completion by the applicable completion date [B10 CD], or the revised applicable

| completion date, the contractor shall be liable to the employer for the penalty [B10 CD]. ;
Replace clause 24.2 with the following:
Where the employer elects to levy such penalty the employer, or the principal agent on
instruction from the employer, shall give notice thereof to the contractor. The principal
agent shall determine the penalty due from the later of the date for practical- works-, or
final- completion [B10 CD], or the revised date for practical- works-, or final- completion,
up to and including the earlier of:
Replace clause 24.2.1 with the following:

The actual or deemed date of practical-, works- or final- completion of the works, or a
section thereof [23.7.1].

The principal agent shall issue at regular agreed intervals [CD] payment certificates, to the
contractor with a copy to the employer, up to and including practical completion. Interim
Payment certificates may be issued to the contractor between practical completion and the
final payment certificate. A payment certificate may be for a nil or negative amount.

Tender / Quotation no: PE03/2024

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 23 of 31

For Internal & External Use Effective date: 21 July 2023 Version: 2023/04



DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
(Edition 6.2 of May 2018)

25.3 " Add the following to clause 25.3: ‘

\
‘ 25.3.12 Monthly Local content report. ‘

' 25.3.13 EPWP / NYS payment register, labour reports and certified ID document of EPWP/
NYS beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries,
attendance register (if applicable).

| 25.3.14 Tax Invoice.
25.3.15 Labour intensive report.

25.3.16 Contract participation goal and cidb BUILD programme reports.

255 No Clause.
25.6 Replace clause 25.6 with the following:

Materials and goods will only be certified and paid for upon providing proof of full
payment to the supplier and proof of transfer of ownership from the supplier to the
| contractor by the contractor. Once paid, material and goods shall become the property of
| the employer and shall not be removed from site without the written authority of the Employer. |

25.7.5 No Clause. ‘
25.10 Replace clause 25.10 with the following: ‘
| The employer shall pay the contractor the amount stipulated in an issued payment certificate,
correct in all material respects, within thirty (30) calendar days from the date of receiving the |
payment certificate and invoice including all other substantiating documentation for items
certified in the payment certificate.

' 25.12 Replace clauses 25.12 to 25.12.3 with the following:
The value certified shall be subject to the following percentage adjustments:

(Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to R1 million. In the event
of a contract sum more than R1 million for Options D & E (C 1.0 Securities [11.0]) Clauses
25.12.1 to 25.12.5 shall be applicable)

‘ 25.12.1 Where a security is selected in terms of C 1.0 Securities [11.0] the value of the
works in terms of 25.1 and of the materials and goods in terms of 25.4 shall be
certified in full. The value certified shall be subject to the following percentage
adjustments:

25.12.2 Ninety-five per cent (95%) of such value in interim payment certificates issued up
to the date of practical completion.

25.12.3 Ninety-seven per cent (97%) of such value in interim payment certificates issued
on the date of works completion and up to but excluding the date of final
| completion.

1 25.12.4 Ninety-nine per cent (99%) of such value in interim payment certificates issued on |
the date of final completion and up to but excluding the final payment certificate
in terms of 26.

25.12.5 One hundred per cent (100%) of such value in the final payment certificate in terms |
: of 26 except where the amount certified is in favour of the employer. In such an |
| event the payment reduction shall remain at the adjustment level applicable to the |
‘ final payment certificate. |
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DPW-04 (EC) Contract Data: JBCC Principal Building Agreement
‘ (Edition 6.2 of May 2018)

(Clauses 25.12.6 to 25.12.10 shall be applicable to a contract sum more than R1 million for |
Option C (C 1.0 Securities [11.0])

25.12.6 Where security is a payment reduction in term of Option C, the value of the works
in terms of 25.1 and materials and goods in terms of 25.4 shall be certified in full.
The value certified shall be subject to the following percentage adjustments:

25.12.7 Ninety per cent (90%) of such value in interim payment certificates issued up to the |
date of practical completion.

25.12.8 Ninety-seven per cent (97%) of such value in interim payment certificates issued
on the date of practical completion and up to but excluding the date of final
completion.

25.12.9 Ninety-nine per cent (99%) of such value in interim payment certificates issued on
| the date of final completion and up to but excluding the final payment certificate
} in terms of 26.
|

| 25.12.10 One hundred per cent (100%) of such value in the final payment certificate in
terms of 26 except were the amount certified is in favour of the employer. In such
an event the payment reduction shall remain at the adjustment level applicable to
the final payment certificate.

"Refer to clause 6.7 [CD].
' Omit clause.
Refer to clause 6.7 [CD].

Replace 26.10 with the following:

The principal agent shall prepare the final account in consultation with the employer and
issue the final account, to the contractor within sixty (60) working days of the date of
practical completion.

Refer to clause 6.7 [CD].

Replace 27.1.2 with the following:
Interest due to late payment only.

Replace 27.1.4 with the following:
Interest due to late payment only.

No clause.

- Add the following as clause 27.5: o T
Where the employer decides to recover an amount due in terms of 27.2 from a construction
guarantee, cash deposit or retention money held as security, the employer shall issue a written
demand to the contractor before recovering the amount. Should such amount not be paid to
the employer within fourteen (14) calendar days of the date-of notice by the employer, the
employer may recover such an amount from the security.
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276

1 29.9

|
| 29.14.1

$20.14.3

| No clause.

' No clause.

Add the following as clause 27.6: }
Where a provisional sequestration or provisional liquidation order has been granted orwhere
an order has been granted which commences sequestration, liquidation, bankruptcy,
receivership, winding-up or any similar effect, against the contractor or this agreement is |
cancelled interms of 29, the employer may issue a demand to the guarantor interms
of the construction guarantee or advance payment guarantee held as security.

No clause.

| No clause.

' No clause.
' No clause.
No clause.

No clause.

No clause.
'Add the following as clause 29.1.4:

The contractor's estate has been sequestrated, liquidated or surrendered in terms of the
insolvency laws in force within the Republic of South Africa.

|

Add the following as clause 29.1.5: ‘

The contractor has engaged in corrupt or fraudulent practices in competing for or in executing i

| the contract. ' ‘

' Add the following as clause 29.1.6: ‘
Honour his obligations in terms of clauses 10.1.5.1.3, 11.4.1 and 12.2. sub-clauses 5, 6, 8, 9, |
10, 11, 12,13, 15, 16, 19, 20, 22.

|
| __ —

| Replace clause 29.7 with the following:

| The employer, on notice to the contractor, may recover damages from the contractor from
the date of termination including, but not limited to, additional costs incurred inthe completion, |
consultant cost, rental of alternative accommodation, invitation of completion tenders, salaries |
of officials and safeguarding the site, of the remaining work [25.3.7; 27.1.3]. .

| Replace clause 29.9 with the following:
The employer has the right of recovery against the contractor, where applicable, [CD] from:

The guarantee for construction (variable) until the final payment has been made;
, 'IPr:e guarantee for construction (fixed) until the date of practical completion;
%r\e payment reduction until the final payment is made;
?Le cash deposit made as security until the final payment is made.

No clause.

No clause.
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No clause.
' No clause.
' No clause.
| No clause.
i No clause.
' No clause.
| No clause.
' No clause.
; No clause.
' No clause.

| No clause.

| No clause.

| No clause.
|

i
| No clause.

I Replace clause 30.2 with the following:

Where such disagreement is not resolved within ten (10) working days of receipt of such notice

] it shall be deemed to be a dispute and shall be submitted to Mediation as a first method of
dispute resolution failing which the parties will resort to Litigation.

30.3t030.7.7 | No clauses.

30.8

0.8.1

30.8.2

30.8.3

309

13010
3012

' Replace clause 30.8 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation,
in which event:

i .
l No clause.

Replace clause 30.8.2 with the following:

between the parties.

Replace clause 30.8.3 with the following:
Regardless of the outcome of a mediation the parties shall bear their own costs concerning the
Mediation and equally share the costs of the mediator and related expenses.

' Replace clause 30.9 with the following:
Institution of Litigation shall be commenced and process served within three (3) year from the
date of existence of the dispute, failing which the dispute shall lapse.

No clause.

No clause.
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B 19.0 CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.L.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

(@)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

(b)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

(c)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | ot applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.

(d)

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 | Not applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

(e)

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
accordance with the cidb Standard for Developing Skills through Infrastructure .
Contracts as published in the Government Gazette Notice No. 48491 of 28 April | Not applicable
2023. and the cidb Best Practice Project Assessment Scheme Notice No. 43726 of
18 September 2020 — Condition of Contract.

®

DPWI National Youth Service training and development programme (NYS) - | Not applicable
Condition of Contract.

(9)

Labour Intensive Works — Condition of Contract. Not applicable

(h)

Select

)

Select
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PART 2: CONTRACT DATA COMPLETED BY THE TENDERER:
C TENDERER’S SELECTIONS
C 1.0 Securities [11.0]

In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the
employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor
to the employer will be selected by the Contractor as indicated below:

Guarantee for construction: Select Option A, B, C,DorE

Option A | cash deposit of 10 % of the contract sum (excluding VAT)

Option B | variable construction guarantee of 10 % of the contract sum
(excluding VAT) (DPW-10.3 EC)

Option C  payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the

Option D value certified in the payment certificate (excluding. VAT)

fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment
Option E | reduction of 5% of the value certified in the payment certificate
(excluding VAT) (DPW-10.1 EC)] ‘

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998
(Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the
pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be
accepted.

Guarantee for payment by employer [11.5.1; 11.10] Not applicable

Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not applicable
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C 2.0 Payment of preliminaries [25.0]

Contractor’s selection
Select Option A or B ‘

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
works executed in the same ratio as the amount of the preliminaries to the contract sum,
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

' Option A

The preliminaries shall be paid in accordance with an amount agreed by the principal agent
and the contractor in terms of the priced document to identify an initial establishment charge,

Option B | atime-related charge and a final dis-establishment charge. Payment of the time-related charge
shall be assessed by the principal agent and adjusted from time to time as may be necessary
to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

C 3.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection

Select Option Aor B

Where the contractor does not select an option, Option A shall apply.
Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his
selection. Where completion in sections is required, the contractor shall provide an apportionment of
preliminaries per section.
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts
Option A | as defined for adjustment method Option A below, within fifteen (15) working days of the date
| of acceptance of the tender

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of |
Option B possession of the site. Such breakdown shall include, inter alia, the administrative and

supervisory staff, the use of construction equipment, establishment and dis-establishment
| charges, insurances and guarantees, all in terms of the programme
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Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or
value have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor
for this purpose in terms of Options A or B, shall preclude any further adjustment of the amount of
preliminaries and shall apply notwithstanding the actual employment of resources by the contractor in the
execution of the works.

| The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts |
provided by the contractor, apportioned to sections where completion in sections is required

|
! ' Fixed - An amount which shall not be varied.
| Value-related - An amount varied in proportion to the contract value as compared to the 1
Option A | contract sum. Both the contract sum and the contract value shall exclude the amount of
preliminaries, contingency sum(s) and any provision for cost fluctuations.

Time-related - An amount varied in proportion to the number of calendar days extension to the
date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
| construction period [26.9.4]. B - |
i The adjustment of preliminaries shall be based on the number of calendar days extension to
the date of practical completion to which the contractor is entitied with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. The adjustment shall take into account the resources as set out
in the detailed breakdown of the preliminaries for the period of construction during which the

delay occurred.

Option B

Failure to provide particulars within the period stated

i " Where the allocation of preliminaries amounts for Option A is not provided, the following |
% allocation of preliminaries amounts shall apply: !
i Fixed - Ten per cent (10%) |
| Option A Value-related - Fifteen per cent (15%)

| &P Time-related - Seventy-five per cent (75%) |
- Where the apportionment of the preliminaries per section is not provided, the categorised
' amounts shall be prorated to the cost of each section within the contract sum as determined
| by the principal agent .
Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A

Option B shall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.
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DPW-10.1 (EC): FIXED CONSTRUCTION GUARANTEE - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (EDITION 6.2 OF MAY 2018)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Regional Manager
Private Bag X3919
North End, Ggeberha
6056

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF JBCC 2000 (EDITION 6.2 OF MAY 2018)

With reference to the contract between

(hereinafter

referred to as the “contractor’) and the Government of the Republic of South Africa in its Department
of Public Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No:
PE03/2024, for the STUTTERHUIM POLICE HOUSE: COMPLETE REPAIRS & RENOVATIONS TO
NO.37 MURRAY STREET: CONTRACT 0002 (hereinafter referred to as the “contract”) in the amount
of R » ( )
(hereinafter referred to as the contract sum),

1/ We,
in my/our capacity as and hereby
representing (hereinafter referred to as the

“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R )
) being 5% of the contract

sum (excluding VAT), for the due fulfillment of the contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded
against the enforcement of this guarantee, with the meaning and effect whereof l/we declare
myself/ourselves to be conversant, and undertake to pay the employer the amount guaranteed, on
receipt of a written demand from the employer to do so, stating that the employer has a right of recovery
against the contractor in terms of 33.0 of the contract.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer, at any stage
prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final payment certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For Internal & External Use Effective date June 2022 Version: 2022/01



DPW-10.1 (EC): Fixed Construction Guarantee — JBCC 2000
(Edition 6.2 of May 2018)

Tender no: (Insert Tender Number)

5.  The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

7. This guarantee is neither negotiable nor transferable, and
(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor

in terms of clause 4 above, or
(b) shall lapse on the date of the last certificate of practical completion.

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than

payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF

20__

AS WITNESS

1.

2

By and on behalf of

(insert the name and physical address of the guarantor)
NAME:

CAPACITY:

(duly authorised thereto by resolution attached marked
Annexure A)

DATE:

A. No alterations and/or additions of the wording of this form will be accepted.

B. The physical address of the guarantor must be clearly indicated and will be regarded as the

guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For Internal & External Use Effective date 20 September 2021 Version: 2021/02
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(Edition 6.2 of May 2018)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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DPW-10.3 (EC): VARIABLE CONSTRUCTION GUARANTEE - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (EDITION 6.2 OF MAY 2018)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Regional Manager
Private Bag X3919
North End, Ggeberha
6056

Sir,

VARIABLE CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT IN
TERMS OF JBCC 2000 (EDITION 6.2 OF MAY 2018)

1. With reference to the contract between

(hereinafter

referred to as the “contractor”) and the Government of the Republic of South Africa, in its Department
of Public Works and Infrastructure, (hereinafter referred to as the “employer”), Contract/Tender No:
PE03/2024, for the STUTTERHUIM POLICE HOUSE: COMPLETE REPAIRS & RENOVATIONS TO
NO.37 MURRAY STREET: CONTRACT 0002 (hereinafter referred to as the “contract” in the amount
of R. o )
(hereinafter referred as the contract sum),

1/ We,
in my/our capacity as and hereby
representing (hereinafter referred to as the

“guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R )
) being 10% of the contract

sum (excluding VAT), for the due fulfillment of the contract.
2. | / We advise that the guarantor’s liability in terms of this guarantee shall be as follows:

(@) From and including the date on which this guarantee is issued and up to and including the date of
payment of the amount in the last final payment certificate, the guarantor will be liable in terms of
this guarantee to the maximum amount of 10% of the contract sum (excluding VAT);

(b) The guarantor’s liability shall reduce to 3 % of the contract value (excluding VAT) as determined
at the date of the last certificate of practical completion, subject to such amount not exceeding
10% of the contract sum (excluding VAT).

(c¢) The guarantor’s liability shall reduce to 1 % of the contract value (excluding VAT) as determined
at the date of the last certificate of final completion, subject to such amount not exceeding 10
% of the contract sum (excluding VAT).

(d) This guarantee shall expire on the date of the last final payment certificate.

(e) The practical completion certificate and the final completion certificate referred to in this
guarantee shall mean the certificates issued in terms of the contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For Internal & External Use Effective date June 2022 Version: 2022/01
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DPW-10.3 (EC): Variable Construction Guarantee JBCC 2000

(&) e (Edition 6.2 of May 2018)

Tender no: PE03/2024

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti: excussionis et divisionis; and de duobus vel pluribus reis debendiwhich could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof I/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that the employer has a right of recovery against the
contractor in terms of 33.0 of the contract.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final payment certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

The guarantor reserves the right to withdraw from this guarantee at any time by depositing the amount
guaranteed with the employer, whereupon the guarantor’s liability ceases.

This guarantee is neither negotiable nor transferable, and

(a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor in
terms of clause 5 above, or

(b) shall lapse in accordance with clause 2(d) above.

This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20__

AS WITNESS

1.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words *

“Tender” or “Tenderer”. Page 2 of 3
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Y Ameee DPW-10.3 (EC): Variable Construction Guarantee JBCC 2000
) putsc wana w0 wsscene (Edition 6.2 of May 2018)

W REPUBLIC OF SOUTH AFRICA

Tender no: PE03/2024

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)

DATE:
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the
guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee.
C. This guarantee must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 3
For Internal & External Use Effective date June 2022 Version:2022/01
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C2.1 Pricing Instructions



() Dostrens Tender no.: PE03/2024
L ReUstc oF south Arich WCS no.: 042675

PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000 PRINCIPAL
BUILDING AGREEMENT (Edition 6.2 of May 2018)

STUTTERHUIM POLICE HOUSE: COMPLETE REPAIRS
& RENOVATIONS TO NO.37 MURRAY STREET:
CONTRACT 0002

Project title:

Tender / Quotation no: | PE03/2024 WCS no: | 042765 Reference no: 19/2/4/2/2/16435/43

C2.1 Pricing Assumptions
C2.1.1 BILLS OF QUANTITIES / LUMP SUM DOCUMENT

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, notefs or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 9
For Internal & External Use Effective date 5 September 2023 Version: 2023/05



A — Tender no.: PE03/2024
\j REPUBLIC OF SOUTH AFRICA WCS no.: 042765
PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

No alterations, erasures, omissions, or additions are allowed to be made to the text and/or conditions
contained in these Bills of Quantities. If any such alteration, amendment, note or addition is made, it
will not be recognised and the Bills of Quantities will be deemed to be as originally drawn up by the
Quantity Surveyor.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected; and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “PW 371"
and the principles contained in the latest version of the Standard System for Measuring Builders’ Work
in South Africa. It is the intention that the abbreviated descriptions be fully described when read with
the applicable measuring system and the relevant preambles and/or specifications. However, should
the full intent and meaning of any description not be clear, the bidder shall, before submission of his
tender, .call for a written directive from the principal agent, failing which it shall be assumed that the
contractor has allowed in his pricing for materials and workmanship in terms of National Best Practice.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 9
For Internal & External Use Effective date: 5 September 2023 Version: 2023/05



C2.1.2

C2.1.3

C2.1.4

C2.1.5

(i) Dwemed Tender no.: PE03/2024
W s sitamen WCS no.: 042765
PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,
(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the
Works,

(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however
be net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final
Summary. All rates and amounts quoted in the Bill of Quantities

CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly.
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be
initialled by the Tenderer.

ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue
have been made in these Bills of Quantities, it is purely to establish a standard for the required material.

If use is made of any other equally approved material in lieu of the prescribed trade name or catalogue,
the necessary price adjustments will be made.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 9
For Internal & External Use Effective date: 5 September 2023 Version: 2023/05



C2.1.6

C2.1.7

C2.1.8

C21.9

f‘w_ | Oweew Tender no.: PE03/2024

REPUBLI OF SOUTH AFRICA WCS no.: 042765
PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000

PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and
requirements of the work, as no claim for extra payment in this regard will be entertained. Should any
parts of the drawings not be clearly intelligible to the Tender, he must, before submitting his tender,
obtain clarification from the Principal Agent.

FIXED PRICE CONTRACT

The Bills of Quantities document is not a fixed price contract and the Tenderers are to take note that
contract price adjustments (CPAP) are applicable to this contract.

PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they
have not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is
submitted by the Contractor.

ACCOMMODATION ON SITE
It is imperative to note that no living quarters for construction workers on site will not be permitted for

the full duration of the contract unless otherwise stated in the contract data or permission be granted
by the Employer.

C2.1.10 SUBMISSION OF LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)

Cc2.1.11

Submission of Local Material Utilisation Reports is “not applicable” to this project.

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7
working days of the beginning of the successive month, indicating the percentage targets achieved in
terms of DTI&C designated industry/sector/sub-sector schedule as per the PA36 and Annexures C
attached to the tender document. The final percentage achievement to be reconciled upon completion
of the project and form part of the final account. Allowance must be made for submitting reports to the
Employer's Representative on a monthly basis in terms of monthly and accumulative targets achieved
with audited supporting documentation.

CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation
Goals (CPGs) as indicated below:

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer’s

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 4 of 9
For Internal & External Use Effective date: 5 September 2023 Version: 2023/05
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Ny REPUBLK OF SOUTH AFRICA WCS no.: 042765
PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000

PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

Monthly progressive reports to be submitted to the Employer's representative indicating the
percentage targets achieved which must be reconciled upon completion of the project and to form part
of the final account.

C2.1.11.1 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is “not applicable” to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.1. Prescribed Profit and Attendance
percentages have been stipulated, all inclusive of associated costs to the contractor for implementation
and allowance for submitting reports to the Employer’s Representative on a monthly basis in terms of
monthly and accumulative targets achieved with audited supporting documentation.

C2.1.11.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is not applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Suppliers CPG in the execution of this project as described
in PG-01.2 (EC) SCOPE OF WORKS C3.6.2. Prescribed Profit and Attendance percentages have
been stipulated, all inclusive of associated costs to the contractor for implementation and allowance
for submitting reports to the Employer’s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.11.3 MINIMUM TARGETED LOCAL LABOUR CONTRACT PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is not applicable to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Labour CPG in the execution of this project as described in PG-01.2 (EC)
SCOPE OF WORKS C3.6.3. Prescribed Profit and Attendance percentages have been stipulated, all
inclusive of associated costs to the contractor for implementation and allowance for submitting reports
to the Employer’s Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

C2.1.11.4 MINIMUM TARGETED ENTERPRISE DEVELOPMENT CONTRACT PARTICIPATION GOAL

The Minimum Targeted Enterprise Development Contract Participation Goal is not applicable
to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.4. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary
enterprises. The provisional amount will be adjusted in accordance with the actual Contract Amount
(Awarded tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 5 of 9
For Internal & External Use Effective date: 5 September 2023 Version: 2023/05
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Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer’'s
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and
identification of the respective beneficiaries and the appointment of the training coordinator, mentor,
training service providers of which the cost will be offset against the provisional amount allowed in the
Bills of Quantities.

C2.1.11.5 MINIMUM TARGETED TARGETED CONTRACT SKILLS DEVELOPMENT GOALS (CSDG)

The Minimum Targeted Contract Skills Development CPG is not applicable to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.5. The provisional amount allowed is for:

e stipends payable to the beneficiaries

e appointment of training coordinator

e appointment of mentor (where applicable)

e appointment of training service providers

e other additional costs as per Table 3 of the Standard

The provisional amount will be adjusted in accordance with the actual Contract Amount (Awarded
tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer’s
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and
identification of the respective beneficiaries. The CPG value to be achieved will be based on the actual
contract amount which will be offset against the provisional amount allowed for within the Contract
Participation Goal section in the Bill of Quantities.

Payment
The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated

costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed
against for inclusion in the monthly payment certificates. -

(a) Payment to the contractor to accommodate Part/Full Occupational qualification and Trade
qualifications;

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of
the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 2 of the Standard.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 9
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Table 2: Contracting skills development goals for different classes of engineering and

construction works contracts
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (Table 2, Page 7)

Class of construction works as identified in terms of Regulation Con:'t(z::cs:tlon

25 (3) of the Construction Industry Regulations 2004 development
0,

Designation Description goaliE oLt

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade qualification learners.

The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for
professional registration:;

Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: The notional cost pf providing training opportunities per quarter
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (table 3, Page 9)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 9
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Tyope of Trai'nInQ :gég{ﬁgg: Prox;i:srions Prmg)-srions Total costs

pportunity learners mentorship addltlor:al Unemployed | Employed
only) costs learners learners

Method 1

Occupational qualification R7 000 RO R9 000 R16 000 R9 000

Method 2

TVET College graduates R14 000 RO R9 000 R23 000 N/IA

Apprenticeship R14 000 RO R12 000 R26 000 R12 000

Method 3

P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A

Method 4

_g}?g::tes with a 3 year R37 000 R20 000 R4 500 R61500 | R20000

g::l‘i’;gt;jn“’"h 4 year R47 000 R20 000 R4 500 R71500 | R20000

Note: The notional cost of providing training opportunities will increase by CPI on an annual basis based on April CPI.
Should the rates increase after bid award or during construction the rates will be adjusted as a provisional item.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CSDG 0,50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Notional Notional Total Notional
. Number of Cost/ cost/learner/year g ke
Skills Types Cost over 12
learners Learner / months Contract
Quarter
Method 2:
Workplace learning
opportunities, with 1 R23 000 R92 000 R92 000
unemployed TVET graduates
Method 3:
Candidacy for an unemployed
leamer with a 3-year 1 R61 500 R246 000 R246 000
qualification
Total 2 R338 000

C2.1.11.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME

The National Youth Service Training and Development Programme is not applicable to this
project.

The programme shall be implemented in-terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.6.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer’s

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 9
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Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

C21.11.7 LABOUR-INTENSIVE WORKS

c2.2

Labour Intensive Works is not applicable to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
monthly reporting illustrating the value of the works executed under Labour Intensive Works CPG in
the execution of this project as described in PG-01.2 (EC) SCOPE OF WORKS C3.6.7 and any other
supplementary specifications.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs
to the contractor for implementation and allowance for submitting reports to the Employer’s
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.
Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 9
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Item Amount
No

BILL NO. 1

PRELIMINARIES & GENERAL

MEANING OF TERMS "TENDER / TENDERER"

Any reference to the words “Tender" or "Tenderer" herein and/or in any other
documentation shall be construed to have the same meaning as the words
"Bid" or "Bidder"

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 - May 2018) prepared by the Joint
Building Contracts Committee shall be the applicable building agreement, amended as
hereinafter described to be read in conjunction with the Contract Data issued with the
tender.

The JBCC General Preliminaries (May 2018) published by the Joint Building Contracts
Committee for use with the JBCC Principal Building Agreement (Edition 6.2 - May 2018)
shall be deemed to be incorporated in these bills of quantities / lump sum document,
amended as hereinafter described

The contractor is deemed to have referred to the abovementioned documents for the full
intent and meaning of each clause

The clauses in the abovementioned documents are hereinafter referred to by clause
number and heading only

Where any item is not relevant to this agreement such item is marked N/A signifying "not
applicable"

Where standard clauses or alternatives are not entirely applicable to this agreement such
amendments, modifications, corrections or supplements as will apply are given under each
relevant clause heading and such amendments, modifications, corrections or supplements
shall take precedence notwithstanding anything to the contrary contained in the
abovementioned documents

TENDERER’S SELECTIONS

Before submission of his tender the contractor is to complete the tenderer's selections in
the contract data for organs of state and other public sector bodies
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STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the individual clauses in the aforementioned JBCC
Principal Building Agreement

Section B : A recital of the headings of the individual clauses in the aforementioned JBCC
General Preliminaries

Section C : Any special clauses to meet the particular circumstances of the project

PRICING OF PRELIMINARIES

Should the contractor select Option A in the contract data for organs of state and other
public sector bodies for the adjustment of preliminaries, the amounts entered against the
relevant items in these preliminaries are to be divided into one or more of the three
categories provided namely fixed (F), value related (V) and time related (T)

PRICING OF BILLS OF QUANTITIES

The contractor is to allow opposite each item for all costs in connection therewith. All
prices to include, unless otherwise stated, for all materials, fabrication, conveyance and
delivery, unloading, storing, unpacking, hoisting, labour, setting, fitting and fixing in position,
cutting and waste (except where to be measured in accordance with the standard system of
measurement), patterns, models and templates, plant, temporary works, returning of
packaging, duties, taxes (other than Value Added Tax), imposts, establishment charges,
overheads, profit and all other obligations arising out of this agreement.

Items left unpriced will be deemed to be covered in prices against other items throughout
these bills of quantities and no claim for any extras arising out of the contractor's
omission to price any item will be entertained

Prices for all construction equipment, temporary works, services and other items shall

include for the supply, maintenance, operating cost and subsequent removal and making
good as necessary

VALUE ADDED TAX

Provision is made in the summary page of these bills of quantities / lump sum document for
the inclusion of Value Added Tax (VAT)

SECTION A - JBCC PRINCIPAL BUILDING AGREEMENT

INTERPRETATION

A1.0 DEFINITIONS AND INTERPRETATION

Clause 1.0
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The following definitions replace corresponding definitions or are added to the definitions in
the JBCC PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018), whatever the
case may be :

ADVERSE WEATHER CONDITIONS: Adverse weather and inclement weather has the
same meaning and used interchangeably and means any weather conditions i.e.: Rain,
wind, snow, frost, temperature (cold or heat) that are not in the norm for the area where the
construction takes place and during which no work is possible on site

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC®
Principal Building Agreement and contract data for organs of state and other public sector
bodies, the contract drawings, the priced document and any other documents reduced to
writing and signed by the authorised representative or representatives of the parties

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site
by the contractor and ending on the date of practical completion

CONTRACT PERIOD: The period commencing on the date of the letter of acceptance and
ending on the date of final completion

COST FLUCTUATION shall mean contract price adjustment provision ( CPAP ) for the
adjustment of fluctuation in the cost of labour, plant, material and goods as stated in the
schedule

DEFAULT INTEREST: No Clause

GUARANTEE FOR CONSTRUCTION: A security in terms of the DPWI's Guarantee for
Construction form/s, obtained by the contractor from an institution approved by the
employer [CD]

INTEREST: The interest rates applicable on this contract, whether specifically indicated in
the relevant clauses or not, will be the rate as determined by the Minister of Finance from
time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act
No 1 of 1999) as amended, calculated as simple interest, in respect of debts owing to the
State, and will be the rate as published by the Minister of Justice and Correctional
Services from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act,
1975 (Act No 55 of 1975) as amended, calculated as simple interest, in respect of debts
owing by the State

LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service
Provider’'s Tender / Bid, issued and signed by the Employer

PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the
principal agent to the parties certifying the amount due and payable in terms of Clause 25.3

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the
contract data for organs of state and other public sector bodies. In the event of a
principal agent not being appointed, then all the duties and obligations of a principal
agent as detailed in the agreement shall be fulfilied by the employer's representative as
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named in the contract data for organs of state and other public sector bodies
TARGETED SUBCONTRACTORS: Subcontractors that must be appointed to a total of
30% or more of the contract sum, by the contractor, projects with a contract sum of the
amount determined by the Minister in terms of the latest Preferential Procurement

regulations, as may be amended from time to time.

Fixed: Value: Time:

A2.0 LAW, REGULATIONS AND NOTICES

Clause 2.0

Fixed: Value: Time:

A3.0 OFFER AND ACCEPTANCE

Replace Clause 3.3 with the following:

This agreement shall come into force on the date of letter of acceptance and continue to
be of force and effect untili the end of the latent defects liability period [22.0]
notwithstanding termination [29.0] or the certification of final completion [21.0] and final
payment [25.0]

Fixed: Value: Time:

A4.0 CESSION AND ASSIGNMENT

Clause 4.0

Ref Clause 6.7 [CD] - Clause 4.2

Replace Clause 4.3 with the following:

Where a contractor cedes any right or any monies due to or to become due under this
agreement as security in favour of a financial institution, the prior written consent of the

employer, which consent shall not be unreasonably withheld, must be obtained

Fixed: Value: Time:
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A5.0 DOCUMENTS

Clause 5.0

Replace last sentence of Clause 5.2 with the following:

The original signed agreement shall be held by the Employer

Replace Clause 5.4 with the following:

The Bills of Quantities shall not be used as a specification of material and goods or
methods unless so instructed by the Principal Agent. The contractor may not use the Bills of
Quantities for purpose of ordering material. All dimensions and quantities must be
determined on site before ordering. In the event of discrepancy between the drawings and
Bills of Quantity, the drawings shall take preference

Replace Clause 5.5 with the following:

The parties may publish or disclose on any platform only the contract scope and contract
amount

Fixed: Value: Time:

AB6.0 EMPLOYER'S AGENTS

Clause 6.0

Replace Clause 6.5 with the following:

Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the
principal agent or an agent in terms of this agreement, the employer shall appoint another
principal agent and/or an agent

Add the following as Clause 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority and has not
given a mandate to the principal agent, notwithstanding other provisions in the contract.
The employer shall sign all documents in relation to clauses 4.2, 14.1.4, 14.4.1, 14.6,
15.1.4, 15.4.1,23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12

Fixed: Value: Time:
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A7.0 DESIGN RESPONSIBILITY

Clause 7.0

Replace first sentence of Clause 7.2 with the following:

Any design responsibility undertaken by a subcontractor shall not devolve on the contractor
except for items that require specific component design and or compatibility design and or

shop drawings and or the assembly thereof

Fixed: Value: Time:

INSURANCES AND SECURITIES

A8.0 WORKS RISK

Clause 8.0

Replace Clause 8.4 with the following:

The contractor shall bear the full risk of damage to and/or destruction of the works by
whatever cause during construction of the works and hereby indemnifies and holds
harmless the employer against any such damage. The contractor shall take such
precautions and security measures and other steps for the protection and security of the
works as the contractor may deem necessary

Fixed: Value: Time:

A9.0 INDEMNITIES
Clause 9.0

Add the following to the end of the first sentence of Clause 9.2.7: “.... due to no fault of the
contractor

9.2.9 No Clause
9.2.10 No Clause
Add the following as clause 9.3:

The employer's rights to claim damages for the contractor's omissions and actions will not
be affected.

Fixed: Value: Time:

A10.0 INSURANCES
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Clause 10.0
Replace Clause 10.1 with the following:

The party responsible shall effect and keep the respective insurances [CD] in force, in
favour of the employer as beneficiary , from the date of possession of the site until the issue
of the certificate of practical completion and with an extension to cover the contractors
obligations after the date of practical completion [8.2.2]

Add the following as Clause 10.1.5.1:
Hi Risk Insurance

In the event of the project being executed in a geological area classified as a “High Risk
Area’, that is an area which is subject to highly unstable sub-surface conditions that might
result in catastrophic ground movement evident by sinkhole or doline formation the
following will apply

Add the following as Clause 10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate
of practical completion, bear the full risk of and hereby indemnifies and holds harmless
the employer against any damage to and/or destruction of the works consequent upon a
catastrophic ground movement as mentioned above. The contractor shall take such
precautions and security measures and other steps for the protection of the works as he
may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or destruction
of the works and to rebuild, restore, replace and/or repair the works, at the contractor’s
own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the
employer against any liability, loss, claim or proceeding arising at any time during the
period of the contract whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever resulting from, arising out of or
caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or
immovable property, or personal property, or property contiguous to the site, whether
belonging to or under the control of the employer or any other body or person whomsoever
arising out of or caused by a catastrophic ground movement, as mentioned above, which
occurred during the period of the contract

10.1.5.1.3 Replace Clause with the following:

It is the responsibility of the contractor to ensure that he has adequate insurance to cover
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his risk and liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the
contractor’s obligations in terms of the contract, the contractor shall, within twenty-one
(21) calendar days of the date of letter of acceptance, but before commencement of the
works, submit to the employer proof of such insurance policy.

10.1.5.1.4 Replace Clause with the following:

The employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the contractor’s default of his obligations as
set out in 10.1.5.1.1; 10.1.56.1.2 and 10.1.5.1.3. Such losses or damages may be
recovered from the contractor or by deducting the same from any amounts still due under
this contract or under any other contract presently or hereafter existing between the
employer and the contractor and for this purpose all these contracts shall be considered
one indivisible whole

10.2 Replace Clause with the following:

Where practical completion in sections is required [20.0), or where the works is for
alterations and additions, the contractor shall effect and keep in force contract works
insurance [10.1.1], supplementary insurance [10.1.2], public liability insurance [10.1.3] and
where applicable, removal of lateral support insurance [10.1.4] and other insurances
[10.1.5) in favour of the employer as beneficiary

10.6 No Clause

Add the following as Clause 10.11

In the event that an insurer dispute the amount of the claim to be paid to the employer, the
contractor shall be liable to the employer for the difference between the claim (as

determined by the employers QS appointed on the project) made by the employer and the
amount that the insurer is willing to pay

Fixed: Value: Time:

A11.0 SECURITIES
Clause 11.0
Add the following to Clause 11.1:

In respect of contracts with a contract sum up to R1 million, the security to be provided by
the contractor to the employer will be a payment reduction of five per cent (5%) of the
value certified in the payment certificate (excluding VAT).

In respect of contracts with a contract sum above R1 million, the contractor shall have the
right to select the security to be provided in terms of C 1.0 Securities, as stated in the
schedule. Such security shall be provided to the employer within fifteen (15) working days
from commencement date. Should the contractor fail to select the security to be provided
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or should the contractor fail to provide the employer with the selected security within fifteen
(15) working days from commencement date, the security in terms of C 1.0 Option C shall
be deemed to have been selected.

The payment reduction of the value certified in a payment certificate: shall be mutatis
mutandis in terms of 25.12.1 - 25.12.5

11.1.1 No Clause

11.1.2 No Clause

11.2.2 No Clause

11.3 No Clause

Replace Clause 11.4.1 with the following:

Hand over the site to the contractor and withhold an amount equal to ten per cent (10%) of
each interim payment certificate until practical completion is achieved. The value certified
shall be subject to the adjustments in terms of 25.12.6 to 25.12.10.

11.6 No Clause

11.6 No Clause

11.7 No Clause

11.8 No Clause

11.9 No Clause

11.10 No Clause

Add the following as Clause 11.11:

Where the security as a cash deposit of ten per cent (10%) of the contract sum (excluding
VAT) has been selected:

Add the following as Clause 11.11.1:

The contractor shall furnish the employer with a cash deposit equal in value to ten percent
(10%) of the contract sum (excluding VAT) within fifteen (15) working days from
commencement date. Failure to furnish the employer with a cash deposit within fifteen (15)
working days Clause 11.4 will apply mutatis mutandis.

Add the following as Clause 11.11.2:

The employer shall be entitled to recover expense and loss from the cash deposit in terms
of Clause 27.0 provided that the employer notifies the Contractor in which event the
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employer's entitlement shall take precedence over his obligations to refund the cash
deposit security or portions thereof to the contractor.

Add the following as Clause 11.11.3:

Within fifteen (15) working days of the date of practical completion of the works the
employer shall reduce the cash deposit to an amount equal to three per cent (3%) of the
contract value (excluding VAT) and refund the balance to the contractor

Add the following as Clause 11.11.4:

Within fifteen (15) working days of the date of final completion of the works the employer
shall reduce the cash deposit to an amount equal to one per cent (1%) of the contract
value (excluding VAT) and refund the balance to the contractor.

Add the following as Clause 11.11.5:

On the date of payment of the amount in the final payment certificate, the employer shall
refund the remainder of the cash deposit to the contractor.

Add the following as Clause 11.11.6:

The parties expressly agree that neither the employer nor the contractor shall be entitled to
cede the rights to the deposit to any third party.

Add the following as Clause 11.12:

Where security as a variable construction guarantee of ten percent (10%) of the contract
sum (excluding VAT) has been selected:

Add the following as Clause 11.12.1:

The contractor shall furnish the employer with an acceptable variable construction
guarantee equal in value to ten per cent (10%) of the contract sum (excluding VAT) within
fifteen (15) working days after issuance of the letter of acceptance. Failure to submit an
acceptable variable construction guarantee within fifteen (15) working days Clause 11.4
will apply mutatis mutandis.

Add the following as Clause 11.12.2:

The variable construction guarantee shall reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation to tender.

Add the following as Clause 11.12.3:

The employer shall return the variable construction guarantee to the contractor within
fourteen (14) calendar days of it expiring.
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Add the following as Clause 11.12.4:

Where the employer has a right of recovery against the contractor in terms of 27.0, the
employer shall issue a written demand in terms of the variable construction guarantee.

Add the following as Clause 11.13:

Where security as a fixed construction guarantee of five per cent (5%) of the contract sum
(excluding VAT) and a five per cent (5%) payment reduction of the value certified in the
payment certificate (excluding VAT) has been selected:

Add the following as Clause 11.13.1:

The contractor shall furnish a fixed construction guarantee to the employer equal in value
to five per cent (5%) of the contract sum (excluding VAT).

Add the following as Clause 11.13.2:

The fixed construction guarantee shall come into force on the date of issue and shall
expire on the date of the last certificate of practical completion.

Add the following as Clause 11.13.3:
The employer shall return the fixed construction guarantee to the contractor within fourteen
(14) calendar days of it expiring.

Add the following as Clause 11.13.4:

The payment reduction of the value certified in a payment certificate shall be mutatis
mutandis in terms of 25.12.1 - 25.12.5.

Add the following as Clause 11.13.5:

Where the employer has a right of recovery against the contractor in terms of 27.0, the
employer shall be entitled to issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction or from both.

Add the following as Clause 11.14.1:

Where security as a cash deposit of five per cent (5%) of the contract sum (excluding VAT)
and a payment reduction of five per cent (5%) of the value certified in the payment
 certificate (excluding VAT) has been selected:

Add the following as Clause 11.14.2:

The contractor shall furnish the employer with a cash deposit equal in value to five per cent
(5%) of the contract sum (excluding VAT) within fifteen (15) working days from
commencement date. Failure to submit a cash deposit within fifteen (15) working days
Clause 11.4 will apply mutatis mutandis.

Carried Forward R
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Add the following as Clause 11.14.3:

Within fifteen (15) working days of the date of practical completion of the works the
employer shall refund the cash deposit in total to the contractor.

Add the following as Clause 11.14.4:

The payment reduction of the value certified in a payment certificate shall be mutatis
mutandis in terms of 25.12.1 - 25.12.5.

Add the following as Clause 11.14.5:

Where the employer has a right of recovery against the contractor in terms of 27, the
employer may recover from the payment reduction or cash deposit or from both.

Add the foliowing as Clause 11.15:

Where security as a payment reduction of ten per cent (10%) of the value certified in the
payment certificate (excluding VAT) has been selected.

Add the following as Clause 11.15.1;

The payment reduction of the value certified in a payment certificate shall be mutatis
mutandis in terms of 25.12.6 to0 25.12.10.

Add the following as Clause 11.15.2:

The employer shall be entitled to recover expense and loss from the cash deposit in terms
of 27.0 provided that the employer notifies the Contractor in which event the employer’'s
entitlement shall take precedence over his obligations to refund the cash deposit security
or portions thereof to the contractor.

Add the following as Clause 11.16:

Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor in terms
of this agreement.

Add the following as Clause 11.17:

Should the contractor fail to furnish the security in terms of 11.2 the employer, in his sole
discretion, and without notification to the contractor, is entitled to change the contractor's

selected form of security to that of a ten per cent (10%) payment reduction of the value
certified in the payment certificate (excluding VAT).

Fixed: Value: Time:

EXECUTION
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A12.0 OBLIGATIONS OF THE PARTIES
Clause 12.0

12.1.1 No Clause

Replace Clause 12.1.5 with the following:

Give possession of the site to the contractor within ten (10) working days after approval of
the issue of a construction permit by the Department of Labour, if applicable, after the contrg
12.2.22

12.1.6 No Clause
12.1.8 No Clause

Replace Clause 12.2.2 with the following:
The priced Bills must be submitted to the Employer within fourteen (14) calendar days frg
priced document contains errors or discrepancies and/or prices considered by the emp
imbalanced or unreasonable the employer or principal agent and the contractor shall adjust
to the contract sum

Replace Clause 12.2.5 with the following :
Effect and keep in force insurances in favour of the employer as beneficiary where thg
providing insurances [10.0) [CD]

Replace Clause 12.2.13 with the following:
Designate a competent person full time on site to continuously administer and control the w
implement notices and contract instructions on behalf of the contractor

Add the following as Clause 12.2.22:
Within fourteen (14) working days of the date of the letter of acceptance submit to the princi
and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No

Add the following as Clause 12.2.23:
The contractor shall within reasonable time inform the agents regarding inspection of the wo
12.0]

Offices
The contractor shall provide, maintain and remove on completion of the works an offic
principal agent, minimum size 4 x 3 x 3m high internally, suitably insulated and ventilated

and fitted with boarded floor, desk, chair, drawing stool, drawing board and lock-up drawer
be kept clean and fit for use at all times [12.2.18]

Fixed: Value: Time:
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‘Main notice board

The contractor shall provide, erect where directed, maintain and remove on completion of
the works a notice board size 3 x 3m as type Drawing GEN 063, constructed of suitable
boarding with flat smooth surface and with edging bead 19mm thick round outer edges and
projecting 12mm from face of boarding and rounded on front edge. The board shall be
securely fixed to hoarding, where hoarding is provided, or fixed to and including a suitable
supporting structure of timber or tubular posts and braces. The board is to be painted ivory
white and the bead and 12mm wide dividing lines dark green. All wording shall be inscribed
in dark green as per the coat of arms for SA. All wording shall be inscribed in dark green
painted sans serif lettering [12.2.18]

Fixed: Value: Time:

A13.0 SETTING OUT
Clause 13.0

Fixed: Value: Time:

A14.0 NOMINATED SUBCONTRACTORS

Clause 14.0

Ref Clause 6.7 [CD] - Clause 14.1.4

14.1.5 No Clause

Replace “principal agent ” with “employer” [6.7 [CD]] in Clause 14.4.1

Ref Clause 6.7 [CD] - Clause 14.6

Fixed: Value: Time:
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A15.0 SELECTED SUBCONTRACTORS

Clause 15.0

Ref Clause 6.7 [CD] - Clause 15.1.4 & Clause 15.5
15.1.5 No Clause

Replace Clause 15.1.2 with the following:

The principal agent shall call for tenders from a list of tenderers agreed between the
contractor and the employer

Replace “principal agent " with “employer” [6.7 [CD]] in Clause 15.4.1

Fixed: Value: Time:

A16.0 DIRECT CONTRACTORS
Clause 16.0

Fixed: Value: Time:

A17.0 CONTRACT INSTRUCTIONS

Clause 17.0

Replace Clause 17.4 with the following:

The contractor shall comply with and duly execute all contract instructions except any
contract instruction for additional work issued after the date of practical completion other
than making good physical loss and repairing damage to the works in terms of 8.0 and 21
Add the following clause as Clause 17.6:

Minutes of meetings shall not constitute a site instruction unless reduced to a written

contract instruction issued by the principal agent in terms of this contract / agreement.

Fixed: Value: Time:
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COMPLETION
A18.0 INTERIM COMPLETION

Clause 18.0

Fixed: Value: Time:

A19.0 PRACTICAL COMPLETION
Clause 19.0
Replace Clause 19.5 with the following:

On issue of the only or last certificate of practical completion the employer shall be entitled
to possession of the works and the site. On issue of the certificate of practical completion
for a section, the employer shall be entitled to possession of such section

Add the following as Clause 19.8:
WORKS COMPLETION

(1) Within seven (7) calendar days of the date of practical completion the principal agent
shall issue to the contractor a works completion list defining the outstanding work
and defects apparent at the date of practical completion to be completed or rectified
to achieve works completion.

(2)  Where, in the opinion of the contractor, the works completion list has been
completed the contractor shall notify the principal agent who shall inspect within
seven (7) calendar days of receipt of such a notice. Where, in the opinion of the
principal agent, the Works Completion list:

(2)(a) Has been satisfactorily completed, the principal agent shall forthwith issue a
certificate of Works Completion to the contractor with a copy to the employer

(2)(b) Has not been satisfactorily completed, the principal agent shall forthwith
identify the works completion list items that are not yet complete and inform
the contractor thereof. The contractor shall repeat the procedure in terms of
19.8(2)

(8)  Should the principal agent not issue a works completion list, in terms of 19.8 (1) or
19.8 (2)(b), within seven (7) calendar days from the end of the inspection period, the
contractor shall notify the employer and principal agent. Should the principal agent
not issue such Works Completion list within seven (7) calendar days of receipt of
such notice, the employer may within seven (7) calendar days issue to the contractor
a Works Completion list. Should the employer:
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(3)(a) Not issue such works completion list within seven (7) calendar days, then the
certificate of Works Completion shall be deemed to have been issued on the date of
expiry of the initial notice period and works completion shall be deemed to have
been achieved on such date

(3b) Issue a works completion list and the work on Works Completion list not have
been completed or where further defects have become apparent, the employer shall
forthwith identify such items on the updated works completion list and notify the
contractor. The contractor shall repeat the procedure in terms of 19.8(2)(b) until such
items have been completed to the satisfaction of the employer

(4)  Should the works completion list not be completed to the satisfaction of the employer
within a period of twenty one (21) working days of the issue first works completion
list the contractor shall be liable to a daily penalty as described in B12.0

(5) The defects liability period in terms of 21.1 shall commence with the issue
or deemed issue of the certificate of Works Completion in terms of 19.8(2)(a) or 19.8(3).

Fixed: Value: Time:

A20.0 COMPLETION IN SECTIONS
Clause 20.0
Add the following as Clause 20.2.1.A

A certificate of Works Completion [19.8]

Fixed: Value: Time:
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A21.0 DEFECTS LIABILITY PERIOD AND FINAL COMPLETION
Clause 21.0
Replace Clause 21.1 with the following:

The defects liability period for the works shall commence on the calendar day following the
date of works completion and end at midnight (00:00) ninety (90) calendar days from the
date of works completion [CD] or when work on the list for completion has been
satisfactorily attended to [21.6), whichever is the later (if we use works completion)

Replace Clause 21.6 with the following:

On the expiry of the ninety (90) calendar days defects liability period [21.1] for items not
indicated as items with an extended liability as indicated in B14 and on receipt of the
contractor's notice to the principal agent

And/or

On the expiry of the defects liability period as indicated in B14, for items indicated in B14
and on receipt of the contractor's notice to the principal agent, the principal agent shall:

(1) inspect the works And within ten (10) working days either issue a list for final
completion detailing all outstanding work or defects that must be attended to, or
rectified to achieve final completion or

(2) issue the certificate of final completion to the contractor with a copy to the employer
for that part of the works where defects liability period has expired

21.6.1 Omit Clause

21.6.2 Omit Clause

Add the following as Clause 21.13:

The ninety (90) calendar days defects liability period for the works [21.1] is replaced with an
extended defects liability period of three hundred and sixty-five (365) calendar days in
respect of the listed applicable elements in B14

Add the following as Clause 21.14:

Penalties will be applied if the items on the completion list have not been attended to within
a period of ninety (90) calendar days [21.1]. If additional defect items have being added to
the list during this period, then the Principal Agent and Contractor will agree on a revised
completion date. Failing in achieving the revised date will result in penalties being
applied.[B12.0]

Fixed: Value: Time:;
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A22.0 LATENT DEFECTS LIABILITY PERIOD
Clause 21.0

22.3.2 No Clause

Fixed: Value: Time:

A23.0 REVISION OF THE DATE FOR PRACTICAL COMPLETION

Ref Clause 6.7 [CD] — Clause 23.1
Ref Clause 6.7 [CD] — Clause 23.2
23.2.13 No Clause

Replace Clause 23.3 with the following:

Further circumstances that delays practical completion due to any other cause beyond the
contractor's reasonable control that could not have reasonably been anticipated and
provided for which the contractor may be entitled to a revision of the date for practical
completion, with or without an adjustment of the contract value as determined by the
Employer [6.7 CD]

Ref Clause 6.7 [CD] - Clause 23.7
Ref Clause 6.7 [CD] - Clause 23.8

Fixed: Value: Time:
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A24.0 PENALTY FOR LATE OR NON-COMPLETION

Clause 24.0

Replace Clause 24.1 with the following:

Where the contractor fails to bring the works, or a section thereof, to practical-, works-, or
final- completion by the applicable completion date [CD], or the revised applicable
completion date, the contractor shall be liable to the employer for the penalty [CD]

Replace Clause 24.2 with the following:

Where the employer elects to levy such penalty the employer, or the principal agent on
instruction from the employer, shall give notice thereof to the contractor. The principal agent
shall determine the penalty due from the later of the date for practical- works-, or final-
completion [CD], or the revised date for practical- works-, or final- completion, up to and
including the earlier of:

Replace Clause 24.2.1 with the following:

The actual or deemed date of practical- works-, or final- completion, of the works, or a
section thereof [23.7.1]

Fixed: Value; Time:

PAYMENT

A25.0 PAYMENT

Clause 25.0

Replace Clause 25.2 with the following:

The principal agent shall issue at regular agreed intervals [CD] payment certificates, to the
contractor with a copy to the employer, up to and including practical completion. Interim
Payment certificates may be issued to the contractor between practical completion and the
final payment certificate. A payment certificate may be for a nil or negative amount

Add the following to Clause 25.3:

25.3.12 Monthly Local content report,

25.3.13 EPWP / NYS payment register, labour reports and certified ID document of EPWP/
NYS beneficiaries, Contract between Contractor and EPWP/ NYS beneficiaries, attendance

register. (if applicable)

25.3.14 Tax Invoice

Carried Forward R
Bill No. 1

Preliminaries
37 Murray Street: Contract Two

-20-




Stutterheim SAPS House: Complete Repairs & Renovations
Tender Number: PE03/2024

Brought Forward R
25.3.15 Labour intensive report
25.3.16 Contract participation goal reports
25.5 No Clause
Replace Clause 25.6 with the following:

Materials and goods will only be certified and paid for upon providing proof of full payment
to the supplier and proof of transfer of ownership from the supplier to the contractor by the
contractor. Once paid, material and goods shall become the property of the employer and
shall not be removed from site without the written authority of the Employer.

25.7.5 No clause.
Replace Clause 25.10 with the following:

The employer shall pay the contractor the amount stipulated in an issued payment
certificate, correct in all material respects, within thirty (30) calendar days from the date of
receiving the payment certificate, invoice and all other substantiating documentation for
items certified in the payment certificate

Replace Clauses 25.12 to 25.12.3 with the following:
The value certified shall be subject to the following percentage adjustments :

(Clauses 25.12.1 to 25.12.5 shall be applicable to a contract sum up to R1 million. In the
event of a contract sum more than R1 million for Options D & E (C 1.0 Securities [11.0])
Clauses 25.12.1 to 25.12.5 shall be applicable)

25.12.1 Where a security is selected in terms of C 1.0 Securities [11.0], the value of the
works in terms of 25.1 and of the materials and goods in terms of 25.4 shall be
certified in full. The value certified shall be subject to the following percentage
adjustments:

25.12.2 Ninety-five per cent (95%) of such value in interim payment certificates issued up to
the date of practical completion

25.12.3 Ninety-seven per cent (97%) of such value in interim payment certificates issued on
the date of practical completion and up to but excluding the date of final
completion

25.12.4 Ninety-nine per cent (99%) of such value in interim payment certificates issued on
the date of final completion and up to but excluding the final payment certificate in
terms of 26

25.12.5 One hundred per cent (100%) of such value in the final payment certificate in terms
of 26 except where the amount certified is in favour of the employer. In such an
event the payment reduction shall remain at the adjustment level applicable to the
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final payment certificate.

(Clauses 25.12.6 to 25.12.10 shall be applicable to a contract sum more than R1 million for
Option C (C 1.0 Securities [11.0])

25.12.6 Where security is a payment reduction in term of C 1.0 Option C, value of the works
in terms of 25.1 and materials and goods in terms of 25.4 shall be certified in full.
The value certified shall be subject to the following percentage adjustments:

25.12.7 Ninety per cent (90%) of such value in interim payment certificates issued up to the
date of practical completion

25.12.8 Ninety-seven per cent (97%) of such value in interim payment certificates issued on
the date of practical completion and up to but excluding the date of final
completion

25.12.9 Ninety-nine per cent (99%) of such value in interim payment certificates issued on
the date of final completion and up to but excluding the final payment certificate in
terms of 26

25.12.10 One hundred per cent (100%) of such value in the final payment certificate in terms
of 26 except were the amount certified is in favour of the employer. In such an
event the payment reduction shall remain at the adjustment level applicable to the
final payment certificate

Fixed: Value: Time:

A26.0 ADJUSTMENT OF THE CONTRACT VALUE AND FINAL ACCOUNT

Clause 26.0

Ref Clause 6.7 [CD] - Clause 26.1

Omit Clause 26.4.3

Ref Clause 6.7 [CD] — Clause 26.7

Replace Clause 26.10 with the following:

The principal agent shall prepare the final account in consultation with the employer and
issue the final account, to the contractor within sixty (60) working days of the date of

practical completion

Ref Clause 6.7 [CD] — Clause 26.12

Fixed: Value: Time:
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A27.0 RECOVERY OF EXPENSE AND/OR LOSS

Clause 27.0

Replace Clause 27.1.2 with the following:

Interest due to late payment only

Replace Clause 27.1.4 with the following:

Interest due to late payment only

27.1.5 No Clause

Replace Clause 27.5 with the following:

Where the employer decides to recover an amount due in terms of 27.2 from a construction
guarantee, cash deposit or retention money held as security, the employer shall issue a
written demand to the contractor before recovering the amount. Should such amount not
be paid to the employer within fourteen (14) calendar days of the date-of notice by the
employer, the employer may recover such an amount from the security

Add the following as Clause 27.6:

Where a provisional sequestration or provisional liquidation order has been granted or
where an order has been granted which commences sequestration, liquidation, bankruptcy,
receivership, winding-up or any similar effect, against the contractor or this agreement is

cancelled in terms of 29, the employer may issue a demand to the guarantor in terms of the
construction guarantee or advance payment guarantee held as security

Fixed: Value: Time:
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SUSPENSION AND TERMINATION

A28.0 SUSPENSION BY THE CONTRACTOR
Clause 28.0

28 No Clause
28.1 No Clause
28.1.1 No Clause
28.1.2 No Clause
28.1.3 No Clause
28.1.4 No Clause
28.1.5 No Clause
28.2 No Clause
28.3 No Clause
28.4 No Clause

Fixed: Value: Time: '

A29.0 TERMINATION
Clause 29.0
Add the following as Clause 29.1.4:

The contractor's estate has been sequestrated, liquidated or surrendered in terms of the
insolvency laws in force within the Republic of South Africa

Add the following as Clause 29.1.5:

The contractor has engaged in corrupt or fraudulent practices in competing for or in
executing the contract

Add the following as Clause 29.1.6:

Honour his obligations in terms of Clauses 10.1.5.1.3, 11.4.1 and 12.2. sub Clauses 5, 6, 8,
9,10, 11, 12, 13, 15, 16, 19, 20, 22.

Replace Clause 29.7 with the following:

The employer, on notice to the contractor, may recover damages from the contractor from
the date of termination including, but not limited to, additional costs incurred in the
completion, consultant cost, rental of alternative accommodation, invitation of completion

tenders, salaries of officials and safeguarding the site, of the remaining work [25.3.7;
27.1.3]
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Replace Clause 29.9 with the following:
The employer has the right of recovery against the contractor, where applicable, [CD] from:

The guarantee for construction (variable) until the final payment has been made;
or

The guarantee for construction (fixed) until the date of practical completion;
or

The payment reduction until the final payment is made;

or

The cash deposit made as security until the final payment is made
29.14.1 No Clause

29.14.3 No Clause

29.14.4 No Clause

29.14.5 No Clause

29.14.6 No Clause

29.14.7 No Clause

29.15 No Clause

29.16 No Clause

29.17.3 No Clause

29.17.6 No Clause

29.21.5 No Clause

29.22 No Clause

29.23 No Clause

29.25.3 No Clause

29.25.4 No Clause

29.27 No Clause
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Fixed: Value: Time:

DISPUTE RESOLUTION

A30.0 DISPUTE RESOLUTION

Clause 30.0

Replace Clause 30.2 with the following:

Where such disagreement is not resolved within ten (10) working days of receipt of such
notice it shall be deemed to be a dispute and shall be submitted to Mediation as a first
method of dispute resolution failing which the parties will resort to Litigation

30.3 to 30.7.7 No Clauses

Replace Clause 30.8 with the following:

The parties may, by agreement and at any time before Litigation, refer a dispute to
mediation, in which event:

30.8.1 No Clause

Replace Clause 30.8.2 with the following:

The appointment of a mediator, the procedure, and the status of the outcome shall be
agreed between the parties

Replace Clause 30.8.3 with the following:

Regardless of the outcome of a mediation the parties shall bear their own costs concerning
the Mediation and equally share the costs of the mediator and related expenses

Replace Clause 30.9 with the following:

Institution of Litigation shall be commenced and process served within three (3) year from
the date of existence of the dispute, failing which the dispute shall lapse

30.10 No Clause

30.12 No Clause

Fixed: Value: Time:

SECTION B - GENERAL PRELIMINARIES
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32

33

34

35

36

37

38

B1.0 DEFINITIONS AND INTERPRETATION

B1.1 Definitions

Fixed: Value: Time:

B1.2 Interpretation

Fixed: Value: Time:

B2.0 DOCUMENTS

B2.1 Checking of documents

Fixed: Value: Time:

B2.2 Provisional bills of quantities YES

Fixed: Value: Time:

B2.3 Availability of construction documentation YES
Construction documentation is complete- Bills of Quantities & Drawings

Fixed: Value: Time:

B2.4 Ordering of materials and goods

Fixed: Value: Time:

B3.0 PREVIOUS WORK AND ADJOINING PROPERTIES

B3.1 Previous work - dimensional accuracy
Details: The accuracy of the existing building work is accepted

Fixed: Value: Time:
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B3.2 Previous work - defects
Details: The defects are accepted

Fixed: Value: Time:

B3.3 Inspection of adjoining properties

Fixed: Value: Time:

B4.0 THE SITE

B4.1 Handover of site in stages N/A

Fixed: Value: Time:

B4.2 Enclosure of the works

Fixed: Value: Time:

B4.3 Geotechnical and other investigations
Details: No Geotechnical Investigation was carried out

Fixed: Value: Time:

B4.4 Encroachments

Fixed: Value: Time:

B4.5 Existing premises occupied
Specific requirements: See Notes to Tenderers regarding existing premises occupied

Fixed: Value: Time;

B4.6 Services - known

Details: The services that are known and can be pointed out to the successful tenderer at
the Site Handover Meeting

Fixed: Value: Time:
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B5.0 MANAGEMENT OF CONTRACT

B5.1 Management of the works

Fixed: Value: Time:

B5.2 Progress meetings

Fixed: Value: Time:

B5.3 Technical meetings

Fixed: Value: Time:

B6.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURER'S INSTRUCTIONS

B6.1 Samples of materials

Fixed: Value: Time:

B6.2 Workmanship samples

Fixed: Value: Time:;

B6.3 Shop drawings

Fixed: Value: Time:

B6.4 Compliance with manufacturer's instructions

Fixed: Value: Time:

B7.0 DEPOSITS AND FEES

B7.1 Deposits and fees

Fixed: Value: Time:
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B8.0 TEMPORARY SERVICES

B8.1 Water - to be provided by the contractor

Fixed: Value: Time:

B8.2 Electricity - to be provided by the contractor

Fixed: Value: Time:

B8.3 Ablution and welfare facilities - to be provided by the contractor

Fixed: Value; Time:

B8.4 Communication facilities - to be provided by the contractor

Fixed: Value: Time:

B9.0 PRIME COST AMOUNTS

B9.1 Responsibility for prime cost amounts

Fixed: Value: Time:
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B10.0 ATTENDANCE ON SUBCONTRACTORS

B10.1 General attendance

The contractor shall at his own expense provide the following general attendance on the
subcontractors:

Access to the site and places where the subcontract work is to be carried out, including the
reasonable use of any temporary personnel hoists erected by the contractor

The provision of water and lighting and single phase electric power to a position within 50
metres of the place where the subcontract work is to be carried out but excluding water,
fuel and power for commissioning of any installation

The provision of an area for the subcontractor to establish temporary office
accommodation and workshops and for the storage of plant and materials

The use of erected scaffolding belonging to the contractor, in common with others having
the like right, while it remains erected on the site

The use, at reasonable times by arrangement of the contractor's erected hoisting
equipment

Fixed: Value: Time:

B10.2 Special attendance

Fixed: Value: Time:

B11 GENERAL

B11.1 Protection of the works

Fixed: Value: Time:

B11.2 Protection/isolation of existing/sectionally occupied works

Fixed: Value: Time:

B11.3 Security of the works

Fixed: i Value: Time:

Carried Forward R
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B11.4 Notice before covering work

Fixed: Value: Time:

B11.5 Disturbance
The contractor shall keep the site, structures, etc well watered during operations to

prevent dust and shall provide and erect and remove on completion of the works all
necessary temporary dust screens all to the satisfaction of the principal agent

Fixed: Value: Time:

B11.6 Environmental disturbance

Fixed: Value: Time:

B11.7 Works cleaning and clearing

Fixed: Value: Time:
B11.8 Vermin
Fixed: Value: Time:

B11.9 Overhand work

Fixed: Value: Time:

B11:10 Tenant installations

Fixed: Value: Time:

B11.11 Advertising

Fixed: Value: Time:

SECTION C - SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract except where N/A
(Not Applicable) appears against an item

Carried Forward R
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C1 CONTRACT DRAWINGS

* Select relevant paragraph and delete whichever is not applicable depending on whether
the contract is based on a bills of quantities or lump sum document

* The drawings issued with the tender documents do not comprise the complete set but
serve as a guide only for tendering purposes and for indicating the scope of the work to
enable the tenderer to acquaint himself with the nature and extent of the works and the
manner in which they are to be executed .

* A full set of drawings is issued with the tender documents indicating the full scope of the
work to enable the tenderer to acquaint himself with the nature and extent of the works and
the manner in which they are to be executed

Should any part of the drawings not be clearly understood by the tenderer he shall, before
submitting his tender, obtain clarification in writing from the principal agent

Fixed: Value; Time:

C2 PREAMBLES

The document “Construction Works: Specifications: General Specification (PW371-A)
Edition 2.1” is obtainable on the Department's website (http://www.publicworks.gov.za/
under “Consultants Guidelines”), and shall be read in conjunction with the bills of
quantities / lump sum document and be referred to for the full descriptions of work to be
done and materials to be used

The document “Construction Works: Specifications: Particular Specification (PW371-B)
Edition 2.2" is issued together with the drawings and shall be read in conjunction with the
drawings and the bills of quantities / lump sum document

Fixed: Value: Time:

C3 TRADE NAMES

Wherever a trade name for any product has been described in the bills of quantities /
lump sum document, the tenderer’s attention is drawn to the fact that any other product of
equal quality may be used subject to the written approval of the principal agent being
obtained prior to the closing date for submission of tenders

If prior written approval for an alternative product is not obtained, the product described
shall be deemed to have been tendered for

Fixed: Value: Time:
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C4 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall provide all the
information called for, failing which the price of any such item, materials or equipment shall
be excluded from currency fluctuations. (refer to Schedule of Imported Materials and
Equipment DPW-23(EC) to be completed by tenderer)

Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the
price of any item, material or equipment listed in terms of this clause shall be excluded from
the Contract Price Adjustment Provisions (if applicable)

Fixed: Value: Time:

C5 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer must arrange with the unit
commander or other responsible officer to obtain permission to enter the site for tendering
purposes

Fixed: Value: Time:

C6 COMMENCEMENT OF WORKS IN SECURITY AREAS

As the works falls within a security area the contractor must give the unit commander or
other responsible officer notice before commencement of the works. Should the
contractor fail to make such arrangements, admission to the site may be refused and any
additional costs will be for the contractor’s account

Fixed: Value: Time;

C7 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor shall obtain entrance permits for
his personnel and workmen entering the area and shall comply with all regulations and
instructions which may be issued from time to time regarding the protection of persons and
property under the control of the Defence Force, Police or chief security officer

Fixed: Value: Time:
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C8 SECURITY CHECK OF PERSONNEL

‘The principal agent may require the contractor to have his personnel and workmen, or a

certain number of them, security classified

In the event of the principal agent requesting the removal of a person or persons from the
works for security reasons, the contractor shall do so forthwith and shall thereafter ensure
that such person or persons are denied access to the works and the site and/or to any
document or information relating to the works

Fixed: Value: Time:

C9 PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or to take
photographs of any military site or installation or any building or civil works thereon or to be
in possession of a camera or other apparatus used for taking of photographs except when
authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all correctional institutions in terms of article
44 1(e) of the Correctional Services Act 8 of 1959

Fixed: Value: Time:

C10 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the HIV/AIDS Specification (PW 1544) of
the Department that must be read together with and is deemed to be incorporated under
this Section of the bills of quantities / lump sum document. Provision for pricing of
HIV/AIDS awareness is made under items C10.1 to C10.5 hereafter and it is explicitly
pointed out that all requirements of the aforementioned specification are deemed to be
priced hereunder, as the said items represent the only method of measurement and no
additional items or extras to the contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS Specification is
compulsory. In the event of partial or total non-compliance, the principal agent,
notwithstanding the provisions of Clause A 25.0 of Section A or any other clause to the
contrary, reserves the right to delay issuing any progress payment certificate until the
contractor provides satisfactory proof of compliance. The contractor shall not be entitled
to any compensation of whatsoever nature, including interest, due to such delay of
payment
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C10.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness Champion including
provision of all relevant services, all in accordance with the HIV/AIDS Specification

Fixed: Value: Time:

C10.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the principal
agent, provision of a Service Provider Workshop Plan and a suitable venue, conducting of
awareness workshops by means of traditional and/or modern multi-media techniques,
including follow-up courses, making available all tuiton material and performing
assessment procedures, all in accordance with the HIV/AIDS Specification

Fixed: Value: Time:

C10.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of four plastic laminated
posters, booklets and educational videos, etc. for the duration of the construction period,
all in accordance with the HIV/AIDS Specification

Fixed: Value: Time:

C10.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including male and
female condoms, replenishing male and female condoms on a daily basis as required for
the duration of the construction period, all in accordance with the HIV/AIDS Specification

Fixed: Value: Time:

C10.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing the principal agent with access to
information including making available all reports, thoroughly completed and reflecting the
correct information, for the duration of the construction period and close out, all in
accordance with the HIV/AIDS Specification

Fixed: Value: Time:
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C11 OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements as set out in the Construction
Regulations, 2014 issued under the Occupational Health and Safety Act, 1993 (Act No 85
of 1993)

It is required of the contractor to thoroughly study the Health and Safety Specification that
must be read together with and is deemed to be incorporated under this Section of the bills
of quantities / lump sum document

The contractor must take note that compliance with the Occupational Health and Safety
Act, Construction Regulations and Health and Safety Specification is compulsory. In the
event of partial or total non-compliance, the principal agent, notwithstanding the provisions
of Clause A25.0 of Section A or any other clause to the contrary, reserves the right to delay
issuing any progress payment certificate until the contractor provides satisfactory proof of
compliance. The contractor shall not be entitled to any compensation of whatsoever
nature, including interest, due to such delay of payment

Provision for pricing of the Occupational Health and Safety Act, Construction Regulations
and Health and Safety Specification is made under this clause and it is explicitly pointed out
that all requirements of the aforementioned are deemed to be priced hereunder and no
additional claims in this regard shall be entertained

Fixed: Value: Time:
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C12 EMPLOYMENT AND TRAINING OF YOUTH WORKERS ON THE EXPANDED
PUBLIC WORKS PROGRAMME (EPWP) INFRASTRUCTURE PROJECTS: NATIONAL
YOUTH SERVICE (NYS)

The contractor shall comply with all the requirements as set out in the “Additional
Specification SL: Employment and Training of Youth Workers on the Expanded Public
Works Programme (EPWP) Infrastructure Projects: National Youth Service (NYS)' as
attached to these bills of quantities / lump sum document

The contractor shall identify a minimum number of youth workers from a priority list, and
shall employ them at the statutory labour rates for a minimum period and train them, all as
per the aforementioned specification and as elsewhere measured in these bills of
quantities / lump sum document

The contractor shall liaise and co-ordinate with the employer and the EPWP Training
Service Provider with regard to the priority list, the selection of youth workers, and the
employment and training of the identified youth workers

The contractor shall avail the services of an adequately qualified foreman specifically for
the EPWP-NYS youth workers, to act as their construction supervisor. The foreman will be
responsible for continually monitoring the progress of the youth workers and for addressing
questions and issues that may arise from the youth workers

Separate items which will be subject to remeasurement have been included elsewhere in
these bills of quantities / lump sum document to cover the direct costs associated with the
employment and training of the youth workers. Any additional requirements in respect of the
aforementioned specification are deemed to be priced hereunder and no additional claims
in this regard shall be entertained

Fixed: Value: Time:
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C13 IMPLEMENTATION OF LABOUR INTENSIVE INFRASTRUCTURE PROJECTS
UNDER THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

The contractor shall comply with all the requirements of the “Code of Good Practice for
Employment and Conditions of Work for Special Public Works Programmes” issued in
terms of the “Basic Conditions of Employment Act, 1997 (Act No 75 of 1997)" and the
related “Ministerial Determination”, for the employment of locally employed temporary
workers on a labour-intensive infrastructure project under the Expanded Public Works
Programme (EPWP)

The contractor shall maintain daily records with regard to the workers employed and shall,
on a monthly basis, submit a report to the principal agent in the prescribed format.
Compulsory indicators such as the project budget, actual project expenditure, number of job
opportunities created, demographic characteristics of workers employed, minimum daily
wage rate, number of person-days of employment created and number of training person-
days, shall be included in said report, all as defined in the “Guidelines for the
Implementation of Labour-Intensive Infrastructure Projects under the Expanded Public
Works Programme (EPWP)”

Provision for pricing of compliance with the aforementioned is made under this clause and it
is explicitly pointed out that all requirements in respect of the aforementioned are deemed
to be priced hereunder and no additional claims in this regard shall be entertained

Fixed: Value: Time:

Total Fixed Preliminaries

Total Time Related Preliminaries
Total Value Related
Preliminaries

TOTAL PRELIMINARIES

A 020 |0
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ltem Quantity Rate Amount
No

BILL NO. 1

ALTERATIONS (PROVISIONAL)

PREAMBLES

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and  Construction works: Particular
Specification (PW371-B) before pricing this bill.

SUPPLEMENTARY PREAMBLES
NOTE:

The Standard Preambles and the Notes in the various
trade bills are to, and do, apply equally to this section.

Tenderers are advised to visit the site and to inspect the
works in conjunction with the drawings in order to
ascertain the exact nature and extent of the work to be
done as no claim will be entertained on the grounds of
ignorance of the conditions under which the work was to
be executed.

The work is to be carried out in sections in accordance
with the Architect's instructions in such a manner as to
cause the minimum of nuisance and delay and the
various sections are to be handed over for occupation
as soon as they are completed and Tenderers must
allow accordingly for this in their pricing.

The Contractor will be held solely responsible for
checking all floor levels and dimensions in the existing
building in order that the new extensions may be
correctly lined up. Should any discrepancies be found in
the Architect's drawings he should be asked for a
decision before continuing with the work.

Carried Forward R
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The Contractor will be held solely responsible for any
damage to persons, property, equipment and for the
safety of the new and existing structure throughout the
whole of the contract and must make good at his own
expense any damage that may occur. He must allow for
protecting all existing work liable to suffer damage (ie.
walls, finishes, floors, ceilings, windows, doors, loose
and fixed fittings, electrical equipment and appliances,
etc) during the building operations, alterations, etc. and
provide all necessary materials in doing so.

Old materials, which are to become the property of the
Contractor as they are pulled down, together with all
building debris from any cause whatsoever, are to be
immediately carted away and the site left clean and
unencumbered. Allow for watering the works sufficiently
to prevent nuisance from dust.

Allow for giving notice to local or other authorities for
disconnecting electric light, water and drainage mains
and removing telephone wires, etc, and pay all fees in
connection therewith and afford every facility to the
workmen carrying out this work.

Tenderers are advised that adjacent sections of the
building will be” occupied during the building operations
and the contractor is to carry out the work with as little
noise, dust and disturbance as possible and access is to
be given the staff and visitors.

All materials in this section are measured as new except
where old material is specifically mentioned as being re-
used.

Old materials, if sound and suitable and approved by
the Architect, may be re-used in the new structure. This
applies particularly to timber which may be re-used for
joists, brandering, fittings, etc and broken bricks and
other similar material which may be used as filling and
hardcore.

Wherever old materials are used instead of the new
materials measured, an adjustment will be made by the
Quantity Surveyor in the final settlement of accounts by
deducting the net cost of the new materials and crediting
the Contractor with the amount, if any, allowed by him
for the old materials.
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Where door and window openings, etc, are specified to
be filled in, or where jambs, cills, etc are specified to be
built up, brickwork shaill be of hard burnt clay stock
bricks in 5.1 cement mortar unless otherwise specified,
cut, toothed and bonded into existing brickwork and
pinned up as required with slates or other hard
materials. Brickwork built to fair face or in facings is to
be of bricks and pointed to match existing. Plaster is to
be 5.1 cement plaster unless otherwise specified.

Where lintols are specified as precast concrete the
prices are to include for breaking out brickwork over for
and inserting precast prestressed cement concrete
(30MPa) lintol with 230mm bearing on each end size
108 x 75mm deep for each half brick thickness of wall.

The term "take out" includes all work taken out, taken
up, taken down, taken off, etc ; the term "break up"
includes all work broken up, broken down, broken off,
etc and the term "hack off" includes all work hacked off,
hacked up, hacked down, etc.

The term "make good" is to include all labour and
material required to match existing work.

The terms "take out and remove door", "take out and
remove window", "carefully take out, set aside for re-use
and later refix window in new position", etc are to
include all materials connected with such door or
window such as doors, windows, fanlights, frames,
ironmongery, glass, architraves, beads, fillets, cramps,
dowels, etc.

The terms "take out and remove sink unit", "take out and
remove lavatory basin", "carefully take out, set aside for
re-use and later refix W.C. suite in new position", etc are
to include all materials connected with such sanitary
fittings such as brackets, cisterns, taps, traps, flushing
valves, flush pipes, etc and are to include for the cutting
back and stopping off of supply and waste pipes.

Carried Forward
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Propping, strutting, shoring, etc. incidental to the
alterations shall be deemed to be included in the
descriptions.

REMOVAL OF EXISTING ASBESTOS MATERIAL

The Contractor must refer to the "POLICY ON
HANDLING AND DISPOSAL OF ASBESTOS AND
ASBESTOS CONTAINING WASTE IN TERMS OF
SECTION 20 OF THE ENVIRONMENT
CONSERVATION ACT, 1989 (ACT 73 OF 1989), for the
manner in which to handle and dispose of all asbestos
materials on the site and the Contractor shall be
responsible for and pay all fees, etc., in this regard.

REMOVAL OF EXISTING WORK

Breaking down and removing brickwork etc

Half brick walls

One brick wall

Taking out doors, windows. etc including
thresholds, sills. etc and handing to employer
(building up openings elsewhere)

Timber single door and frame 900 x 2100mm high
overall from 230mm brick wall

Steel garage door from 230mm brick wall

Taking down and removing roofs, floors. panelling,
ceilings. partitions, etc

Corrugated iron roof covering and timber purlins (garage
and outbuilding)

Pitched corrugated iron roof 800mm high overall
including roof covering, timber purlins, ceilings and
cornices, eaves soffit covering, fascias, barge boards,
gutters and rainwater pipes

Carried Forward
Bill No. 2

Alterations (Provisional)
37 Murray Street: Contract Two

-43-

m2

m2

No

No

m2

m2

65

194

Tender Number: PE03/2024

R




10

11

12

13

14

15

16

17

Stutterheim SAPS House: Complete Repairs & Renovations

Brought Forward

Taking out and removing sundry joinery work

Timber picture rail from brickwork

Timber skirtings from brickwork

Taking out and removing joinery fittings, etc
Timber wall cupboard 2000 x 400 x 600mm high

Timber floor cupboard 2000 x 600 x 1000mm high

Hacking up/off and removing ceramic tile floor and
wall finishes including removing mortar bed or
backing and preparing concrete or brick surfaces
for new screed, plaster or tile finishes

Vinyl tiles to floors

Timber flooring

Hacking up/off and removing granolithic, screeds.
plaster, etc from concrete or brickwork and
preparing surfaces for new screeds, plaster, etc

Grano screed
Internal plaster from walls.
External plaster from walls.

Hacking up/off and removing ceramic tile floor and
wall finishes including removing mortar bed or
backing and preparing concrete or brick surfaces
for new screed, plaster or tile finishes

Tiles to walls

Taking out and removing piping, sanitary fittings.
etc including disconnecting piping from fittings
and making good floor and wall finishes (making
good tiling and paintwork elsewhere)

100mm Galvanised steel piping including fittings and
brackets
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20mm Galvanised steel piping including fittings and
brackets

15mm Copper piping including fittings and brackets

Stainless steel sink and drainer on timber cupboard
including all connections

Vitreous china wash hand basin
Vitreous china WC pan with cistern

PREPARATORY WORK TO EXISTING
SURFACES

Making good internal cement plaster:

Chase out plaster cracks to form recess 25mm wide and
20mm deep, and fill with 1:4 cement mortar, including
floating up smooth to match existing

SUNDRY WORK

Repairing cracks in floors, slabs,
beams etc.

Carefully opening crack in existing concrete
surface, preparing, filling and sealing with
epoxy filling and finishing off flush to adjacent
finishes, including stitching across crack.

CLEANING EXISTING WORKS

Jet clean using high pressured water
system

Concrete floors and related concrete
surfaces.
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BILL NO. 3
EARTHWORKS (PROVISIONAL)

PREAMBLES

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

GENERAL

Tenderers are advised to visit the site to acquaint
themselves fully as to the conditions on site as no claim
in this regard will be entertained.

Tenderers are to inspect the drawings issued with these
Bills of Quantities and to satisfy themselves as to the
nature and the requirements of the Contract works.
Failure to do so will be the complete responsibility of the
Tenderer and no claims whatsoever will be entertained
in this regard

Tenderers are to read the descriptions, which are
intended as a means of identifying various facets of the
work, in conjunction with the drawings. Tenderers shall
allow for all costs in connection with the various items
taking full cognisance of both the drawings and the Bills
of Quantities. Tenderers shall notify the Quantity
Surveyor in writing of any discrepancies encountered
upon which clarification will be given by the Quantity
Surveyor in writing to the Tenderer. Failure to do so will
be the complete responsibility of the Tenderer and no
claims whatsoever will be entertained in this regard
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Tenderers are to note that setting out of the works will
be the complete responsibility of the Tenderer and they
should therefore acquaint themselves with the site
boundaries, site co-ordinates, datum levels etc. Failure
to do so will be the complete responsibility of the
Tenderer and no claims whatsoever will be entertained
in this regard

The contractor shall identify and expose, where
relevant, all underground services on site. He should
liaise with all relevant authorities for the location and
protection of these services.

The tenderers are advised to visit the site to acquaint
themselves fully as to the conditions on site as no claim
in this regard will be entertained.

Where specifications and descriptions in these Bills of
Quantities are in conflict with previous specifications
(Preambles), then the specifications or descriptions in
these Bills of Quantities shall take preference.

The descriptions contained in_these Bills of
Quantities are to be read in conjunction with the
drawings, schedules and specifications as prepared
by the Principal Agent and the various specialist

Consultants and are intended as a means of

identifying the various facets of the work. Tenderers
shall allow for all costs in connection with the
various items taking full cognisances of drawings,
schedule of finishes and the Bills of Quantities
descriptions.

Tenderers will be required to have sufficient teams on
site, at all times, as to ensure that the programme dates
are met. Tenderers are to allow for this in their tenders
as no claim for additional teams or workmen will be
entertained at a later stage.

Furthermore, tenderers are to study and acquaint
themselves with the programme.

Tenderers are advised that no site accommodation will
be provided for their use. As such tenderers are to allow
for this item in their submitted rates, or under the items
provided for in the Preliminary & General sections.
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Final measurement of the works shall be made from
either the construction drawings or from measurements
taken on site to the nearest 0,01m and priced in
accordance with the rates contained herein.

Descriptions

Descriptions are referred to in these Bills of Quantities
are intended for REFERENCE PURPOSES ONLY and
where discrepencies between the Bill items and the
drawings occur, the drawings shall take preference.
Such discrepancies shall be qualified by the tenderes
and failure to do so shall indemnify the Employer and/or
his agents against any additional costs, etc. resulting
from such discrepancies.

Items in General
All items contained in this BoQ must be priced as

installed complete as per Architect's and Engineering
drawings and specifications.

SUPPLEMENTARY PREAMBLES

Nature of ground

Use "assumed to be" if no trial holes, soils
investigations, etc have been carried out - discuss with
engineer. Use "Trial holes indicate that" where the
ground has been investigated by means of trial holes

Nature of ground

A soils investigation has been carried out on site by the
engineer and the report is annexed to these bills of
quantities. Descriptions of excavations shall be deemed
to include all ground conditions classifiable as “"earth"
described in the above report and where conditions of a
more difficult character are indicated these are
separately measured

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site
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Project Specification

This Bill of Quantities is an indication of the extent of
works only and tenderers are advice to price this bill
based on their own investigation of the site and its
surroundings. By submitting this bill, it will be regarded
that the Tenderer has made his site investigation and is
fully aware of the conditions on site as there will be no
claim entertained, whatsoever in this regard.

Carting Away of Rubble material

Descriptions of carting away of rubble material shall be
deemed to include dismantling (where neccessary),
loading rubble materials onto trucks and disposing to
dumping area to be located by the contractor

Municipal Requlations

The contractor to allow for the disconnecting of all
existing services (i.e. electrical, water and sewer) and to
obtain the necessary permits in this regard

The whole of the works shall be carried out in
accordance with municipal regulations and to the entire
satisfaction of the Municipal Authorities

Disturbances

The Contractor shall carry out the whole of the work with
as little mess and noise possible with a minimum
disturbance to adjoining premises and their occupants.
He shall keep the site, structures and materials well
watered during operations to prevent dust and shall
provide, erect and maintain all temporary tarpaulins,
dust and weather-proof screens, barriers and temporary
plumbing that may be necessary during the progress of
the work, all to the satisfaction of the Principal Agent
and the Municipal Authorities, and remove when
directed.

Carried Forward
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Brought Forward

Notice to Adjoining Owners

At the commencement of the work the Contractor shall
give notice to the adjoining owners to inform them that
he will proceed with the works as a whole.

Inspection of Nearby Properties, etc

A dated photographic crack survey of all buildings
adjacent to the site as well as the building to be
retained/restored on the site is to be carried out prior to
commencement excavations.

EXCAVATION, FILLING, ETC OTHER THAN
BULK

FILLING, ETC

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 98%
Mod AASHTO density

Under floors

Coarse river sand filling supplied by the contractor

20mm thick dry, clean, washed river sand layer evenly
spread over filling (elsewhere), levelled, watered and
rammed to receive waterproof membrane (elsewhere)
under solid floors

PROTECTION AGAINST TERMITES

Soil insecticide
Under floors, etc. including forming and poisoning

shallow furrows against foundation walls, etc. and filling
in furrows and ramming.

Carried to Summary
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ltem Quantity Rate Amount
No

BILLNO 4

CONCRETE, FORMWORK AND
REINFORCEMENT

PREAMBLES

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Cost of tests

The cost of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the architect. The
testing shall be undertaken by an independent firm or
institution nominated by the contractor to the approval of
the architect. (Test cubes are measured separately)

Breeze concrete shall consist of twelve parts clean dry
furnace ash, free from coal or other foreign matter, to
one part cement (12:1), the ash graded up to particies
which will pass a 16,5mm ring from a minimum which
fails to pass a 4,75mm mesh. The finer materials from
the screening are to be first mixed with the cement into
a mortar and the ash added afterwards and thoroughly
incorporated

Carried Forward R

Bill No. 4
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Brought Forward

Formwork

Smooth Formwork

All concrete exposed in the completed buildings is
classified as "smooth off shutter finish" the finish shall
be equivalent to that obtained from the use of new steel
pans or high quality new steel pans or approved high
quality shutter board and shall be achieved without any
after treatment other than treatment of ferrule holes.

The forms used shall be unblemished and the panel size
regular. Forms may be reused provided the finish
obtained is consistent. Construction joints may only
occur at locations agreed with the architect and
engineer and shall be executed such that their
appearance is within the tolerance for the slab work.

The contractor must take adequate measures to prevent
damage such as rainwater streaking, rust streaking from
projecting reinforcement, grout spillage and physical
damage during subsequent construction.

The patterns of ferrule holes shall be neat and regular
and be subject to prior approval from the architect. The
ferrule holes shall be thoroughly grouted and shall
match the finish of the surrounding concrete.

Chamfers are required on all edges unless otherwise
noted. Particular care shall be taken to prevent grout
loss at shutter joints and behind inserts in the shutters
such as chamfers.

The contractor shall manufacture a sample panel
incorporating all the above features, such samples shall
be subject to approval by the engineer and architect, all
the above work shall be undertaken in accordance with
SABS 1200G degree of accuracy Il as set out in clause
6.23,¢c,dande.

All other concrete work on the project shall be classified

as rough in accordance with Clause 5.2.1 of SABS
1200G but the degree of accuracy shall be class Il

Carried Forward
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UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25Mpa/19mm concrete

Surface beds.

Steps

FORMWORK CLASS F2 (SMOOTH FINISH) TO:

Smooth formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide.

MOVEMENT JOINTS, ETC.

Vertical joggle construction joints through concrete
including one coat thick cement slurry and one coat

Bitumen paint to one face

Surface beds not exceeding 300mm thick.

Expansion joints with 12mm thick Bitumen
impregnated softboard between vertical concrete
and brick surfaces

Expansion joint not exceeding 300mm high.

Saw cut joints:

Form 3 x 40mm saw cut to top of concrete within 12
hours of pouring. Allow to cure for 7 days, then ream out
to form 13mm deep and 6mm wide recess.

REINFORCEMENT (PROVISIONAL)

Fabric reinforcement

Type 193 fabric reinforcement in concrete surface beds,
slabs, eftc.

Carried to Summary
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Item Quantity Rate Amount
No

BILL NO. 5

MASONRY

PREAMBLES

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification

(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

BRICKWORK

Brickwork to be laid in stretcher bond throughout

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall be the length and "half brick" the width of a
brick

Cement mortar

Class | mortar to be used for all brickwork

External walls, etc

Descriptions of hollow walls shall be deemed to include
leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

Carried Forward R
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Walls in two skins described as "bagged and sealed”
shall be deemed to include having the outer face of the
inner skin bagged with 1:6 cement and sand mixture
and sealed with two coats "Brixeal" bitumen emulsion
waterproofing coating

Brick reinforcement

Descriptions of brickwork shall be deemed to include for
steel reinforcing fabric as specified every fourth course
in superstructure, every course between door height and
wall plate above openings and every course in
foundations. Additional reinforcement in lintels, etc are
measured separately

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

Samples, etc

Rates for brickwork, faced brickwork, etc shall include
for all required samples

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

SUPERSTRUCTURE

Brickwork of burnt clay brick in class Il mortar laid
on top of existing concrete floor

Half brick walls

One brick walls

Carried Forward
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Stutterheim SAPS House: Complete Repairs & Renovations

Brought Forward

BRICKWORK SUNDRIES

Miscellaneous
Cutting toothings and bonding new brickwork to existing
Prestressed fabricated lintels

76 x 102mm Lintels in lengths not exceeding 3m

NUTEC-CEMENT/FIBRE-CEMENT WINDOW
SILLS

Natural grey sills in single lengths bedded in class |
mortar. including metal fixing lugs etc

12 x 150mm Wide sills set flat and slightly
projecting.

Carried to Summary
Bill No. 5

Masonry
37 Murray Street: Contract Two

-56-

m2

18

Tender Number: PE03/2024

R
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Item Quantity Rate Amount
No

BILL NO. 6

WATERPROOFING

PREAMBLES

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Depariment of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee. Waterproofing to roofs
shall be laid to even falls to outlets etc with necessary
ridges, hips .and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs

All surfaces that are to receive coating must be free
from oil, grease, wax, dirt or any other form of foreign
matter that might affect adhesion. Typically concrete
may require grit blasting. Spalled surfaces or those
containing large blowholes and other such defects
should be repaired using approved waterproofing
mortar. Care must be taken when choosing the repair
mortar to ensure that it has all necessary approvals for
contact with potable water. If the surface contains small
blow holes, typically less tha 1mm wide, the coating can
be applied directly onto the substrate without the need
for treatment.

Where the screed does not conform to these
requirements then a self levelling screed is to applied
and the rates are to include for the testing of the existing
screed as described above.

Carried Forward R

Bill No. 6
Waterproofing
37 Murray Street: Contract Two

-57-



Stutterheim SAPS House: Complete Repairs & Renovations

Brought Forward

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

DAMPPROOFING OF WALLS AND FLOORS

Two coats "ABE" Duraflex flexible slurry based synthetic
resin in strict accordance with with the manufacturer's

instructions

In walls

"Coprox" cobond seamless memnbrane waterproof
coating

On concrete floors

One layer of 250 micron USB green waterproof
sheeting sealed at laps with pressure sensitive tape

Under surface beds.

JOINT SEALANTS, ETC

Two-part grey polysulphide sealing compound
including backing cord. bond breaker, primer, etc

12 x 10mm In expansion joints in fioors/walls including
raking out expansion joint filler as necessary
(Provisional).

Carried to Summary
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Item Quantity Rate Amount
No
BILL NO.7
ROOF COVERINGS
PREAMBLES

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

I'\;oof Construction

Roofing plan to be consulted for specific rafter and
purlingsizes detailed design drawing. All loadings on
roof trusses to be calculated in accordance with SANS
0160. All timber members to be designed in according to
SANS 0163.

Roof sheeting installation certificate:

Timber roof trusses to comply with requirements of
SABS Spec 0163 and to be constructed out of S.A
Pine. Contractor to supply roof completion certificate
from approved certifying agent in order for practical
completion to be effected. The certificate is to cover the
installation of roof sheeting, guttering and trusses. The
certificate is to be supplied by an independent roofing
inspector such as Mitek confirming that the trusses have
been manufactured and installed to the governing SABS
specifications and truss manufacturers instructions. In
addition to this, confirmation from the roof sheeting
manufacturer that the installation has been completed in
terms of their instructions and governing SABS
specifications is to be included. Truss Shop Drawings to
be submitted to the architect for approval. Aliow 2 weeks
for approval. To be approved by architect 4 weeks prior
to truss orders been placed.

Carried Forward R
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ILD STEEL PROFILED ROOF SHEETING

Nominal thickness 0.53mm thick pre-painted
factory coated finish galvanised Klip-Lok AZ200
(or similar approved) concealed fixed roofing
sheets roll formed in continuous lengths,
including fixing to 50 x 76mm SA Pine timber

purlins (e/m) at max 1200 mm centres strictly in
accordance with manufacturer’'s specification:

Mono-pitched roof covering with pitch not exceeding 25

degrees.

Nominal thickness 0.53mm thick pre-painted

factory coated finish galvanised Klip-Lok AZ200
(or similar approved) concealed fixed roofing

sheets roll formed in continuous lengths,

including fixing to 50 x 76mm SA Pine timber
purlins (e/m) at max 1200 mm centres strictly in

accordance with manufacturer's specification:

Roof covering in single sheet lengths, with pitch not

exceeding 25 degrees.
Ridge capping 450mm girth
Hip capping 460mm girth

Valley 450mm girth.

SHEET METAL FLASHINGS, LININGS,

COPINGS, ETC

0.53mm Galvanised sheet iron

Flashings to vent pipes passing galvanised iron roof

sheets.

Linings to valleys with riveted and soldered joints

including all labours, etc.

Bill No. 7
Roof Coverings
37 Murray Street: Contract Two
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Brought Forward
INSULATION

Fit Sisalation® 420 (or similar approved) Heavy industrial
grade reinforced aluminium foil insulation double sided.
heavy grammage reflective foil laminate incorporating
eight layers of aluminium_foil, reinforcing scrim, Kraft
paper _and polyethylene, tested for conformance with
SANS 1381-4:2009 ., with a Class 1 fire rating in
accordance with SANS 10177 - 3:2005 and BS 476 part
5.6 and 7. laid taught above purlins with 150mm overlap
exposed at the top for the next layer and 150mm overlap
thereafter on each 1250mm width roll

Roof insulation including fixing to top and bottom roof
members with hoop iron straps.

Carried to Summary
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Iitem Quantity Rate Amount
No

BILL NO 8

CARPENTRY AND JOINERY

PREAMBLES

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Particle board:

Particle board shall comply with the following
specifications:

a) SABS 1300 Particle board: exterior and flooring type

b) SABS 1301 Particle board: interior type

Joinery:

Descriptions of frames shall be deemed to include
frames, transomes, mullions, rails, etc

Descriptions of hardwood joinery shall be deemed to
include pelleting of bolt holes.

Fixing

ltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or shot pins to brickwork or
concrete

Decorative laminate finish:

Laminate finish shall be glued under pressure. Edge
strips shall be butt jointed at junctions with adjacent
similar finish

Carried Forward R
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TIMBER WORK IN ROOF CONSTRUCTION

Sawn softwood
50 x 76mm Purlins
Sundries

Two coats provonite on sawn timbers
"Approved" two way hurricane clips

EAVES, VERGES, ETC

Wrought Meranti

32 x 225mm Fascia boards including galvanised steel
H-profile jointing strips.

32 x 225mm Barge boards including galvanised steel H-
profile jointing strips.

Wrought meranti

19mm Half round quadrant beads at eaves and verges

SKIRTINGS

Wrought meranti

69 x 22mm Skirting fixed to walls including
19mm quadrant bead planted on.

DADO RAILS

Wrought meranti

50 x 50mm Meranti hardwood dado rail fitted to internal
wall 850mm AFFL. Dado rail to be stained to match
existing timbers found on dwelling.

Carried Forward
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Brought Forward
CORNICES

Wrought Meranti

19mm Quadrant trims fixed to eaves
closures and veranda ceilings complete.

DOORS, ETC

Wrought Meranti doors hung to timber frames

44mm Framed, ledged, braced and batten door 813 x
2032mm high of 44 x 108mm top rail stiles, 44 x 108mm
middle ledge and 22 x 222mm bottom ledge filled in with
22 x 76mm V-jointed one side boarding and covered on
the other side with 3mm plywood with veneer to match
door. No

Approved 44mm thick PD20 hardwood door 813 x
2032mm high (Code: PD20). No

Approved solid flush doors, with commercial veneer

both sides and with hardwood edge strips. tongued
and grooved on to edges:

44 mm Thick door, size 813 x 2032 mm high No
FITTINGS

User note:

When using the following system of measuring
cupboard fittings a detailed specification must either be
incorporated on the detail drawings of the cupboards or
included here.

Carried Forward
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General

The following cupboard fittings have been measured as
complete units i.e. the components of the units have not
been separately measured. The descriptions, therefore,
of such units shall be deemed to include all
components, assembling, housing, notching, glueing,
blocking, planting on and screwing with countersunk
screws, edge strips, decorative plastic finish, glass,
ironmongery, metalwork, paint or varnish finishes, etc.

Kitchen cupboard units shall consist of white melamine
covered A grade supawood carcasses, all doors to be
wrap doors with A grade supawood wrapped with a 350
micron Renolit (3D PVC) colour to be Royal Mahogany
and pattern to be Bullnose. All hinges, door handles,
drawer slides, etc. to be stainless steel.

Kitchen cupboard floor units to be installed on
adjustable
stainless steel legs 150mm above floor finish.

Worktops to be 32mm formica post formed worktops.
Contractor to produce shop drawings for all BICS.

User note:

The above clause is to be amended if any or all the
items of other trades i.e. glass, ironmongery, metalwork,
paint or varnish finishes are measured separately and a
statement to this effect shall be included.

Kitchen cupboards etc

Sink cupboard size 1300 x 880 x 520 with three doors
(sink elsewhere).

Sink cupboard size 1475 x 880 x 520 with three doors
(sink elsewhere).

Bottom cupboard unit, size 1200 x 885 x 520 mm deep
with shelves and two hinged doors, dividing framework
and four drawers.

Carried Forward
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Brought Forward

Bottom cupboard unit, size 2025 x 910 x 610 mm deep
with shelves and three hinged doors, dividing framework
and four drawers.

Bottom cupboard unit in a U-shape with total girth 4000
x 885 x 550 mm deep with shelves and five hinged
doors, dividing framework and four drawers.

Top cupboard size 1830 x 1250 x 350 mm deep with
shelves and four hinged doors.

Bedroom cupboards etc

Built in cupboard size 1760mm long x 575mm deep X
2400mm high comprised of 16mm melamine finished
chipboard including all sides, bottom, dividing
framework, shelves, doors, hinges etc.

Built in cupboard size 2700mm long x 575mm deep X
2400mm high comprised of 16mm melamine finished
chipboard including all sides, bottom, dividing
framework, shelves, doors, hinges etc.

Carried to Summary
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Item Quantity Rate Amount
No

BILL NO 9

CEILINGS. PARTITIONS AND ACCESS

FLOORING

PREAMBLES

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Supplementary preambles, deécribed in Bill No. 2, shall
equally apply to this Bill

Fixing:

Iltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 600mm centres, and where described as
"bolted" the bolts have been given elsewhere

Ceilings:

Unless otherwise described ceilings shall be deemed to
be horizontal

Carried Forward R
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Bulkheads:

Bulkheads are defined as those portions of ceilings
which are stepped down from the general ceiling level in
a particular room or area and which generally occur
along the perimeter. Their purpose is either to conceal
services or to create architectural features.

Bulkheads have only been described as such where
they conform to the above definition and where the
horizontal or vertical dimensions do not exceed 1
200mm. Where these dimensions are more than 1
200mm such portions of ceilings have been included in
the appropriate general items of ceilings.

Unless otherwise described bulkheads shall be deemed
to be horizontal along the length

Steel Components:

All steel components for ceilings, partitions, etc are to be
galvanised in accordance with SANS 121

CEILINGS ETC

NAILED UP CEILINGS

9.4mm agypsum plasterboard fixed butt jointed to
brandering with stagered joints using gms count

nails. Joints to be covered with aggi'oved SABS
fibreglass tape and the ceiling joints to be skimmed:

Horizontal ceilings, including 38 x 38mm sawn softwood
brandering at 450mm centres.

Extra over ceilings for 650 x 650mm trapdoor.

6 mm Thick "Everite - Nutec" fibre cement ceiling
with H-profile PVC jointing strips

Ceillings including 38 x 38mm sawn softwood ceiling
brandering at 450mm centres

Carried Forward
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Gypsum plasterboard cornices

75mm Coved cornices, plugged.

"Everite" medium density plain

Stutterheim SAPS House: Complete Repairs & Renovations

Brought Forward

nutec-cement

Verge soffit coverings 300mm wide of 6mm thick sheets,
including 38 x 38mm sawn softwood brandering along
edges and at 1,20m centres across sheets.

Eaves soffit coverings 600mm

wide of 6mm thick

sheets, including 38 x 38mm sawn softwood brandering
along edges, along centre and at 1,20m centres across

sheets

4 x 50mm Cover strips

Bill No. 9
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Item Quantity Rate Amount
No

BILL NO 10
FLOOR COVERINGS, WALL LININGS, ETC

PREAMBLES

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES
Fixing
Floor coverings, wall linings, etc shall, where applicable

be fixed with adhesive as recommended by the
manufacturers of the flooring, linings. etc.

FLOOR COVERINGS

Vinyl Tiles:

203 x 1219 mm "Polyflor" Expona Commercial PUR
Luxury vinyl floor tiles with a 0.55mm clear wear
layer laid in neoprene contact adhesive spread with
a roller on suitably prepared non-porous surfaces
rolled with 68kg articulated floor roller including
sealer on screed (Screed elsewhere), all in

accordance with manufacturer's recommendations

(Colour: Blond Limed Oak 4081 & Walnut 4089 )
1 | On floors m2 10

POLISH, SEALERS. ETC

2 | Two coats wax polish on vinyl flooring m 10

Carried Forward R
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Carpet Tiles:

500 X 500mm x 7mm "Protex Graveltex" Berberpoint
920 or equal other approved stainproof
polypropylene needle purchased bitumen backed
carpet tiles

On floors

FLOORS ETC

Sawn softwood

38 x 50mm Bearers fixed to wall

50 x 152mm Floor joists at 750mm centres in lengths
exceeding 3.9m and not exceeding 6.6m

38 x 114mm Floor joists at 450mm centres in lengths
exceeding 2.4 and not exceeding 3.9m

Selected Wrought Oregan Pine

22 mm Tongued and grooved boarding in 125mm
widths.

COVER AND SEALING STRIPS

"Kirk" or equal and similar approved aluminium
strips

22 x 22 x 3mm Edge trim

Carried to Summary
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No

Stutterheim SAPS House: Complete Repairs & Renovations

BILL NO 11
IRONMONGERY

PREAMBLES

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list:

BS Satin bronze lacquered
CH Chromium plated

SC Satin chromium plated
SE Silver enamelled

GE Grey enamelled

AS Anodised silver

AB Anodised bronze

AG Anodised gold

ABL Anodised black

PB Polished brass

PL Polished and lacquered
PT Epoxy coated

SD Sanded

Fixing

Descriptions of wall mounted and floor standing
ironmongery items shall be deemed to include for fixing
in position and all fixing accessories

Descriptions of proprietary items shall be deemed to

include fixing in position and all fixing accessories as
specified by the manufacturer

Carried Forward
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Brought Forward

HINGES, BOLTS, ETC

102 mm Double nylon washered brass butts (QS4414 or
similar approved)

LOCKS

“Union"

2261-76SS Four lever mortice lock master keyed
2261-76SS Three lever mortice lock master keyed
Supply and install Stainless steel cylinder dead lock
(DO37D SS), case dimensions (mm) 116.5H x 78D,

forend dimensions (mm) 168H x 22W, bracket 35mm, of
similar approved (Front Entrances).

PELMETS AND CURTAIN TRACKS

Double wall mounted curtain track including 14 rollers
per metre, brackets, stop ends, etc. plugged and
screwed to walls.

BATHROOM FITTINGS

19mm Diameter chromium plated towel rail 1200mm
long including end brackets plugged.

600 x 600mm High bathroom cabinet plugged.

SUNDRIES

38mm Diameter rubber door stop plugged.
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BILL NO 12

METALWORK

PREAMBLES

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES:

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

Descriptions:

Descriptions of bolts shall be deemed to include nuts
and washers.

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete.

Metalwork described as holed for bolts shall be deemed
to exclude the bolts uniess otherwise described.

Carried Forward R

Bill No. 12
Metalwork
37 Murray Street: Contract Two

-74-



Stutterheim SAPS House: Complete Repairs & Renovations

Brought Forward

GALVANISED MILD STEEL HANDRAILS
BALUSTRADE, ETC

Balustrades to floors

50 x 40 x 1015mm long vertical post
constructed of 50 x 40 x 3mm galvanised mild
steel flat bar with 50 x 44 x 3mm galvanised
mild steel bracing horizontal plate welded
between vertical flat bar, with posts at
approximately 1500mm centres fixed to
concrete with 110 x 100 x 5mm mounting plate
welded to post and fixing plate including four
10mm expansion bolts. 30 x 30 x 4mm Thick
galvanised mild steel infil panel frame fixed to
post with 30 x 30 x5mm thick fixing plate with
M6 galvanised mild steel nut and bolt and 16
x16 x2mm galvanised mild steel square tube
bar welded to top and bottom of the infil panel.
50mm Diameter mild steel hand rail welded to
vertical balustrade post with 50mm long 6mm
diameter galvanised mild steel rod as per
Architects drawing MDA273-301.

GALVANIZED STEEL GATES

Hot Dipped Galvanised Steel Gates and
Screens including Ironmongery:

Single gate 900 x 2060mm high of 50 x 38 x 3mm
hollow

section frame filled in with two 40 x 6mm horizontal flat
sections holed for and including 19mm diameter vertical
bars at 102.5 mm centres, fitted with "Approved" L-
21315-40 narrow stile approved cylinder dead lock case,
master keyed and three 25mm diameter x 80mm long
pin hinges welded on

Carried Forward
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STEEL ROLLER SHUTTERS ETC

Approved Roll-A-Door steel roll-up garage door with

chromadeck galvanised finish, to suit daylight opening
size 2500 x 2700mm high, including locks, handles,
Roll-A-Guides, hinges, fixing bolts, tracks etc, fixed to
brickwork with a minimum of 100mm side room and
350mm headroom No 1

ALUMINIUM CASEMENT WINDOW

Natural anodised extruded aluminium window frame
with 6.38mm thick Low E clear laminated safety
glass all in accordance with manufacturer's
specifications and Architect's details and schedules
attached

Window size 900 x 900mm high with B1 type burglar
bars. No 3

Window size 533 x 1559mm high with B1 type burglar
bars. No 7

Window size 1511 x 1559mm high with B1 type burglar
bars. ‘ No 3

Window size 2000 x 1540mm high with B1 type burglar
bars. No 3

SHOWER DOORS
White epoxy powder coated aluminium shower

screens and doors glazed with 6mm laminated
safety glass.etc.

900 x 1700mm Purpose made shower encloser. No 2
Sandblasting
Vinyl sandblasting to glass (even finish) m2 2
Carried Forward R
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Stutterheim SAPS House: Complete Repairs & Renovations

Brought Forward

"Aluvert" Basswood horizontal blinds in the colour white
wash with manual controls fitted inside reveal / or fixed

face

Bill No. 12
Metalwork
37 Murray Street: Contract Two
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No

BILL NO 13
PLASTERING

PREAMBLES

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification

(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

GENERAL

General items, described in Bill No. 2, shall equally
apply to this Bill.

SUPPLEMENTARY PREAMBLES

Supplementary preamble items, describes in Bill No. 2,
shall equally apply to this Bill.

SCREEDS

1:3 cement plaster screeds wood floated, on
concrete

1 | 25mm Thick on floors m2 18
INTERNAL PLASTER

One coat 4:1 cement plaster on brickwork:

2 | Onwalls m2 10
3 | On narrow widths not exceeding 300mm wide m2 2

EXTERNAL PLASTER

One coat 4:1 cement plaster on brickwork:
4 | Onwalls. m2 12

Carried Forward R
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BILL NO 14

TILING

PREAMBLES

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

Descriptions

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed to include 1:3
plaster bedding

FLOOR TILING
Porcelain tiles

Allow all new concrete work and screeds to cure for at lea
new concrete work and screeds must have a moisture
can be commenced. When tiling directly onto concrete,
and free of all traces of shutter release and curing agent:
contaminants, preferably by scarifying or sandblasting.

Any screeding must be firmly attached to the underlying
(no crumbling, cracking etc.) and must be of a quality and
defective areas must be removed and the floor made good

Carried Forward R
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Application

Apply Tal Gold Star 6 rapid setting adhesive mixed 20kg
with 5 litres of Tal Bond (replacing the water in the mix)
using a notched Tal floor trowel.Grout with light grey Tal
Wall and floor grout mixed 20kg with 6 litres of Tal Bond
(replacing the water in the mix). Allow for 3 tile colours
and pattern as per flooring plan. Colours to be chosen
from presented

WALL TILING

Allow a prime cost of R220/m2 for wall tiles supplied
and laid in accordance with the manufacturer's

specification and grouting with an approved stain
resistant cement grout

On walls (200 x 200 x 4mm White glazed).

On narrow widths

500 x 500 x 6mm polished pocerlain splash back
tiles (PC Amount: R390.00 per m2) fixed to walls
using Rapid porcelain adhesive with no grouted
joints. Porcelain to be butt jointed. Tiles are to be
finished off at exposed edges with Aluminium
square edge trim manufactured by Approved

manufacturer. Splash back to sink counter. prep
bowl! counter, and stove area:

On walls.

FLOOR TILING

300 x 300 x 4.5mm heavy trafficable ceramic tiles
(PC Amount: R280.00 per m2) fixed using rapid
setting tile adhesive and dove grey tile grouting.
Tiles are to be finished off at exposed edges with
Aluminium square edge trim. Colours and patterns

of tiles to be approved by
PM/PA

On floors.

Carried Forward
Bill No. 14
Tiling
37 Murray Street: Contract Two

-81-

m2

m2

m2

m2

15

24

Tender Number: PE03/2024

R




10

11

Stutterheim SAPS House: Complete Repairs & Renovations

Brought Forward

200 x 200 x 8mm Natural stone black slate (PC

Amount: R280.00 per m2) fixed waterproof tile
adhesive and anti fungal dove grey tile grouting.
Tiles are to be finished off at exposed edges with
aluminium square edge trim

On floors.

200 x 200 x 8mm Natural stone black slate (PC
Amount: R140.00 per m2) fixed waterproof tile
adhesive and anti fungal dove grey tile grouting.

Skirting 150mm high of one row skirting tiles.

TOILET PAPER HOLDER

Colour glazed ceramic

Toilet paper holder
Recessed soap dish

SUNDRY ALUMINIUM WORK

Natural anodised aluminium

Aluminium square edge trim, 20 x 15mm between
different floor finishes.

10mm Aluminium square edge trim angle plugged to
brickwork or concrete on stoeps.

Wall tiles to receive new 10mm aluminium straight edge
tile trim.

Carried to Summary
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BILL NO 15

PLUMBING AND DRAINAGE
(PROVISIONAL)

PREAMBLES

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

"Polycop" polypropylene pipes:

Polypropylene pipes 54mm diameter and under shall be
seamless copper coloured class 16 pipes jointed with
"Fast-fuse" heat welded thermoplastic or brass
compression fittings as designed for use with copper
pipes as stated

Pipes shall be firmly fixed to walls etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

All pipe diameters are nominal external

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings shall be solvent
weld jointed

uPVC pressure pipes and fittings:
Pipes for water supply shall be of the class stated
Pipes of 40mm diameter and smaller shall be plain

ended with solvent welded uPVC loose sockets and
fittings

Carried Forward R
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Pipes of 50mm diameter and greater shall have sockets
and spigots with push in type integral rubber ring joints.
Bends shall be uPVC and all other fittings shall be cast
iron, all with similar push-in type joints

Copper pipes and taps:

Pipes shall be hard drawn and half-hard pipes of the
class stated. Class 0 (thin walled hard drawn) pipes
shall not be bent. Class 1 (thin walled half-hard), class
2 (half-hard) and class 3 (heavy walled half-hard) pipes
shall only be bent with benders with inner and outer
formers. Fittings to copper waste, vent and anti-syphon
pipes, capillary solder fittings and compression fittings
shall be "Cobra Watertech" type. Capillary solder fittings
shall comply with ISO 2016. Only compression fittings
shall be used in walls or in ground.

Copper pipes for domestic cold water and gas services
in all cases shall comply with the requirements of SABS
Specification 460 Class 0, 2 and 3. For applications
below ground only Class 2 or 3 shall be used. Pipework
above ground shall be of Class 0 or 2 jointed with
capillary soldered fittings and no bending of pipes will be
allowed. Provision must be made for union couplings in
strategic places. Hot water piping to be of thin wall hard-
drawn copper. Unless otherwise specified, all copper
pipes shall be jointed with approved capillary solder type
fittings, each joint being formed by cutting the pipe-ends
square, preferably with a pipe cutter. All as per NBR.

Ball cocks shall be lockable with nickel plated brass
bodies, PTFE seats, stainless steel balls and corrosion
resistant valve handles.

Fixing of pipes

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls etc,
casting in, building in or suspending not exceeding 1m
below suspension level

Carried Forward
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Reducing fittings

Where fittings have reducing ends or branches they are
described as "reducing".. In the case of pipes with
diameters not exceeding 60mm only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained. In the case of pipes with diameters
exceeding 60mm all sizes are given and no claim for
extra bushes, reducers, etc will be entertained

Exposed concrete surfaces

Exposed surfaces of concrete stormwater channels,
cover slabs, inspection eye marker slabs, gulley tops,
cleaning eye tops, catchpits, inspection chambers, etc
shall be finished smooth with plaster

Excavations

No claim for rock excavation will be entertained unless
the contractor has timeously notified the quantity
surveyor thereof prior to backfilling

"Soft rock" and "hard rock" shall be as defined in
"Earthworks"

Layving, backfilling, bedding, etc. of pipes

Pipes shall be laid and bedded and trenches shall be
carefully backfilled in accordance with manufacturers'
instructions

Where no manufacturers' instructions exist pipes shall
be laid in accordance with clauses 5.1 and 5.2 of each
of the following: SABS 1200 L : Medium-pressure
pipelines LD : Sewers LE : Stormwater drainage Pipe
trenches etc shall be backfilled in accordance with
clauses 3, 55, 5.6, 5.7 and 7 of SABS 1200 DB :
Earthworks (Pipe trenches) Pipes shall be bedded in
accordance with clauses 3.1 to 3.4.1, 5.1 to 5.3 and 7 of
SABS 1200 LB : Bedding (Pipes). Unless otherwise
described bedding of rigid pipes shall be class B
bedding

Carried Forward
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Flush pans

Flush pans shall have straight or side outlets and "P" or
"S" traps as necessary

Stainless steelbasins. sinks, wash troughs, urinals,

etc.

Units shall have standard aprons on all exposed edges
and tiling keys against walls where applicable

Water Closets
Installations

1/. Place pan into position and mark hole positions.
Remove pan and drill holes. Place pan back into
position, fix screw to the floor and secure.

2/. Assemble all cistern fittings with inlet valve on right
hand side of cistern. Fit cistern to pan ensuring sealing
ring is in the correct position and tighten wing nuts.
NOTE: Do not use putty as sealer.

3/. Flush the water line.

4/. Complete all plumbing connections and test flush.
Ensure that the correct water level has been set and
that the operating overflow tube height conforms to and
operates according to local by-laws and SABS
specifications.

5/. Always use silicone sealant or equivalent between
pan and the finished floor and wall surfaces for a secu
and neat installation.

NOTE: The warranty will not apply to any product
installed with cement.

Carried Forward R
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Urinals

Installations
1/. Fit the waste outlet and spreader to the urinal.
2/. Screw hanger brackets to the wall at the require
height, using wall plugs.
3/. Hang urinal on brackets and connect trap to waste
outlet.
4/. Connect urinal flushvalve to flush pipe which is
connected to spreader, ensuring
5/. Test flush.
Cobra Watertech, exposed top inlet flushvalve FJ6000
Flushmaster with FJT 5.5 flushpipe).

Waste unions

Descriptions of waste unions shall be deemed to include
rubber or vulcanite plugs and chains fixed to fittings

RAINWATER DISPOSAL

0.8mm Thick seamless aluminium OGEE qutters and
downpipes with Colourtech G4 paint finish

120 x 85 eaves gutters in continuous lengths.
Extra over eaves gutter for stop end.
Extra over eaves gutter for corner junction.

Extra over eaves gutter for outlet for 80 x 80mm
rainwater pipe.

80 x 80mm Fluted rainwater pipes in continuous lengths
Extra over rainwater pipe for offset bend.

Extra over rainwater pipe for shoe.

SOIL DRAINAGE

uPVC pipes

110mm Pipes vertically or ramped to cleaning eyes etc
(no excavation).
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110 mm Pipes laid in and including trenches not
exceeding 1 m deep including excavation, bedding,
backfilling and compaction and disposal of surplus
material.

110 mm Pipes laid in and including trenches exceeding
1 m deep and not exceeding 2 m deep including
excavation, bedding, backfiling and compaction and
disposal of surplus material.

Extra over uPVC pipes for fittings

110 mm Bend.

110 mm Junction.

110 mm Access pipe.

110 mm Access bend.

110 mm Access junction .

110 mm Rodding eye cover in end of pipe.

110 x 50mm Access reducing junction

uPVC qulleys

110mm Gulley not exceeding 750mm deep

Precast concrete circular manholes including

precast concrete cover slabs (covers
elsewhere) and channels in benching.

1000mm Diameter inspection chamber exceeding
750mm and not exceeding 1000mm deep internally.

Covers etc

450 x 600mm x 74kg Cast iron double seal manhole
cover and frame

Concrete enncasing to 110mm horizontal pipe

Concrete encasing to 110mm vertical pipe
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Cutting into 110mm drain pipe for and forming junction
with 110mm pipe.

SANITARY PLUMBING

"Franke™ or similar approved”

1200 x 500mm (Code: CDX621) Cascade double end
sink with pop-up basket strainer waste fittings.

Approved grade 304 18/10 stainless steel classique
single centre drop-in prep bowl, size 430mm diameter x
370mm diameter deep bowl with 38mm waste-outlet
and folded edges, fitted into worktop of cupboard
(elsewhere measured) with fixing clips

l|vaa|ll

Vitreous china 525 x 345 mm "Quail” rectangular
underslung vanity basin (Code: 700400), with integrated
overflow fixed under vanity slab using 4 hanger brackets
(code 8125Z0). (Vanity slab elsewhere)

Virtreous china semi-close WC consisting of couplet
outlet open rim washdown pan (code 774000) and
matching 9 litre cirsten (code 710034) complete with lid,
fitment and flush pipe elbow, as described in Subclause
16.51.3 of OPW 371, complying with the requirements
of SABS Specification 497

1800 x 800mm Vaal porcelain enamel rectangular steel
bath.

WASTE UNIONS/OUTLETS. ETC.

32mm 301 CP bath waste union
32mm 301 CP basin waste union.

40mm 316 CP bath or sink waste union.
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TRAPS, ETC.

"Approved"

410mm Deep seal "P" or "S" trap
40mm Bath trap complete with overflow outlet and pipe
40mm Shower trap including stainless steel grating.

40 x 300mm Sink combination for double bowl! with
deepseal
"P" trap

"Cobra Watertech"

32mm 340 CP bottle trap with tailpipe, capnut and wall
flange

TAPS, VALVES, ETC

"Cobra Watertech”

15mm 058CP extension piece 75mm long.
156mm CP angle regulating valve.

15mm 1001/125 RB fullway gate valve
15mm 106CP bibcock

15mm Approved basin set pillarcock
15mm 166/10CP "Approved" sink mixer.
22mm CP "Approved" bath mixer.

22mm 181/020/070CP shower mixer.
15mm 078CP shower rose.

15mm 027CP overhead shower arm.

PB 1.10 RB vacuum breaker.
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PA1.1RB "Approved" 400kPa pressure reducing valve.

SANITARY PLUMBING

uPVC pipes
40mm Pipes

50mm Pipes
40mm Pipes chased into brick walls.
50mm Pipes chased into brick walls.

110mm Pipes

Extra over uPVC pipes for uPVC fittings
40mm Bend

40mm End cap.

40mm Access junction

50mm Bend

50mm Access bend

50mm Access junction

50mm Pan connector.

50mm "Gl two-way" vent valve
110mm Bend

110mm Bend Vent Horn with Inspection Eye Heel
110mm Pan connector

110mm Reducing access junction.

110mm End cap
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Sundries

Testing waste pipe system

INTERNAL WATER SUPPLY

Class 2 copper pipes

15mm Pipes chased into brick walls

22mm Pipes chased into brick walls

Extra over class 2 copper pipes for fittings

15mm Bush, elbow, bend, tee, reducing tee, saddles,
etc.

22mm Bush, elbow, bend, tee, reducing tee, saddles,
etc.

ELECTRICAL WATER HEATERS

"Kwikot Megaflo” geyser mounted horizontally on

roof timbers
150Litre horizontal hot water storage geyser, 3kW
thermostatically controlled element, integral safety valve

and 20mm combined pressure control and expansion
relief valve

Geyser tray

FIRE APPLIANCES ETC

4.5kg Dry chemical fire extinguisher.

Sundries

Testing internal water reticulation
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BILL NO 16

ELECTRICAL WORK

PREAMBLES

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

SUPPLEMENTARY PREAMBLES

The descriptions of items in this section is abbreviated
descriptions of the work to be done and of the materials
to be used, the tenderer are therefore referred to the full
specifications for the full descriptions and complete
specifications

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

ELECTRICAL INSTALLATION

|»

chedule of information

Tenderers are advised that information schedules are
included with the project specifications. These
schedules must be completed and submitted with the
Tenders.

Labelling & Colour Coding

The cost of labelling and colour coding must be included
within the prices of the respective equipment.

Fixing of conduits

The fixing of conduits shall be as follows

Carried Forward R
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a) Build in conduits in wall chases with cement mortar
and clamps

b) Fix conduits on wall surfaces and in roof spaces
with approved saddles

c) Cast conduit in concrete surface beds or slabs

d) Do surface fixing level, plumb, neatly and in straight
line by means of standard spacer saddles

Chasing

All chasing shall be carried out neatly. Do not chase
walls constructed of hollow blocks, locate services in the
block cavities. Chase solid walls not deeper than one
third of the wall thickness vertically and not more than
one sixth horizontally. Avoid horizontal chasing where
possible. Ensure that chases, holes and recesses are
so made as not to impair the strength or stability of the
wall, or reduce the fire resistance properties of the wall.
Fill chases with mortar once the conduits are in position

Chasing and making good have not been measured
separately and shall be deemed to be included in the
descriptions of conduiting

Laying of electric cables

Excavate 600mm below finished ground level
Encase the installed cable in river sand or sifted sand

Mark the cable route with approved concrete cable
markers

LOW TENSION DISTRIBUTION

Distribution boards complete with sheetmetal trays.
frames. subframes, busbars, provision for future

circuit breakers, labeling and legend cards

18 Way lockable distribution board

24 Way lockable distribution board

Carried Forward
Bill No. 16
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10-20A Single pole mccb's
20-30A Single pole mccb's
63A Double pole earth leakage units
Class Il triple pole surge arrestors

LIGHTING AND SMALL POWER

Rigid PVC conduits
25mm Diameter
CONDUIT BOXES AND FITTINGS

Deep round conduit box for 25mm diameter conduits

100 x 50 x 50mm Deep box

uPVC trunking with cover fixed to brickwork
50x50mm "EGA-DUCT" trunking

CONDUCTORS

PVC insulated stranded copper conductors drawn
into wireways

1,5mm?
2,5mm?
4mm?

LIGHT SWITCHES, SWITCHED SOCKET
OUTLETS, ETC.

Switches, etc complete with cover plates fixed in
flush boxes

16A One-lever one-way switch

16A single lever two-way switch

Carried Forward
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Brought Forward
16A Two lever, two way switched
16A Double three-pin switched socket outlet

Socket outles

SANS 164-2 ZA plug with one 3-pin, one 2-pin and one
2.5 AMP shattered USB pin with double switch as SABS
requirements.

SANS 164-2 ZA plug with one 3-pin, one 2-pin and one
USB pin with double switch as SABS requirements.

Isolators

30 A Double Pole flush mounted complete in weather
proof box to feed geyser.

45 A Double Pole isolator flush mounted complete to
feed stove.

LUMINAIRES AND EQUIPMENT

Luminaires or equipment complete with lamps,
connections, etc mounted in position

2 x 58W Open channel fluorescent fitting with electronic
ballasts.

1x58W Open channel fluorescent fitting with electronic
ballasts.

3 x 58W Surface mounted fluorescent fitting with low
brightness reflectors and electronic ballasts

Ceiling mounted light fitting with CFL 18W/840 lamps.

Ceiling mounted light fitting with 2 x TCD/ E 13W/840
lamps.

Ceiling mounted light fitting with 2 x TCD/E 18W/840
lamps.

Type C, as specified. Round wall mounted bulkhead
light fitting with 2 x TC- D/E 18W/840 lamps.

Carried Forward
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33

1,2m LED tube with diffuser

1,2m LED tube double waterproof

Stutterheim SAPS House: Complete Repairs & Renovations

Brought Forward

fitting with diffusers.

1,2m LED tube double fitting with diffusers.

External watertight bulkhead type light fitting with
complete 2 x SW energy saving lamps

TESTING AND COMMISSIONING

Allow for testing, balancing and commissioning the

complete electrical installation

Bill No. 16
Electrical Work (Provisional)
37 Murray Street: Contract Two
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Stutterheim SAPS House: Complete Repairs & Renovations
Tender Number: PE03/2024

Item Quantity Rate Amount
No

BILL NO 17

GLAZING

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

All glazing shall be executed strictly in conformance with
glass manufacturer's recommendations and all in
accordance with the current National Building
Regulations Parts B, N, T, SABS 0137/2000 code of
Practice: "The installation of Glazing in Buildings",
SANS 10137, SANS 10400 and SANS 1263 and
AAAMSA. Selection Guide for Safety Glazing Materials
as amended. All glazing to illustrate the appropriate
mark to confirm type of glass used.

GLAZING TO STEEL WITH PUTTY

4mm Obscured float glass:

1 | Panes exceeding 0,1m2 and not exceeding 0,5m2. m2 4

4mm Pacific glass:

2 | Panes exceeding 0,5m2 and not exceeding 2m2. m2 1

TOPS, SHELVES. DOORS, MIRRORS, ETC

5mm Silvered float glass copper backed mirrors
with polished edges holed for and fixed with
chromium plated dome capped mirror screws with
rubber buffers to plugs in brickwork or concrete

3 | Mirror 600 x 900mm high with four screws. No 2
Carried to Summary R
Bill No. 17
Glazing

37 Murray Street: Contract Two
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Stutterheim SAPS House: Complete Repairs & Renovations
Tender Number: PE03/2024

Item Quantity Rate Amount
No

BILL NO 18
PAINTWORK

PREAMBLES

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Clean down with sugar soap or water-soluble greaser all
dirty, greasy surfaces as well as paint coatings that have
chalked and rinsed with clean water, removing residues
of cleaning solution.

All loose and flaking paint should be removed down to
sound substrate, using a sharp paint scraper and firm
hand pressure.

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Carried Forward R

Bill No. 18
Paintwork
37 Murray Street: Contract Two
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Brought Forward

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified - or other approved - by the Head:
Works

SABS Specifications

Matt or eggshell decorative paint for interior works :
SABS 515

High gloss enamel paint : SABS 630 Grade |

Oil gloss enamel paint : SABS 631

Primers for wood for external work : SABS 678 Type |
Primers for wood for internal work : SABS 678 Type llI
Zink chromate primers for steel : SABS 679 Type |

Undercoats for paints (except emulsion paint) : SABS
681 Type |

Aluminium paint : SABS 682 Grade |l
Roof paints : SABS 683 Type B
Structural steel paint : SABS 684 Type B
Wash primer (metal etch) : SABS 723
Varnish for interior use : SABS 887 Type |

Emuision paints : SABS 1586

Carried Forward
Bill No. 18

Paintwork
37 Murray Street: Contract Two
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Stutterheim SAPS House: Complete Repairs & Renovations
Tender Number: PE03/2024

Brought Forward R
PAINTWORK, ETC TO NEW WORK

ON FLOATED PLASTER

One coat Merit Plaster Primer, one coat Merit
Universal Undercoat and two coats "Plascon

Emulsion Double Velvet"or similar approved paint:

On internal floated plaster walls. m2 353

One coat Merit Plaster Primer, one coat Merit
Universal Undercoat and two coats "Plascon

Emulsion Wall and All" or similar approved paint:

On external floated plaster walls. m2 227

ON METAL

Scrub down with "Spick & Span Galvanised Iron
Cleaner (GIC)" or similar approved. one coat
"Plascon Galvogrip Metal Primer (GIP)" or similar
approved, one coat "Plascon Merit Universal
Undercoat (UC1)" or similar approved and two coats
"Plascon Velvaglo Enamel" or similar approved
paint

On gates, grilles, burglar screens, balustrades, etc (both
sides measured over the full flat area) m2 5

ON WOOD

One under coat and two finishing coats "Rystic
Timbercare" or similar approved waterbased
sealant,colour Mahogany:

On door frames etc m2 4
On fascias and barge boards. m2 78

Three coats "Plascon Suede Polyurethane"”

(PW1100)" or similar approved varnish:

On doors m2 29
On skirting not exceeding 300 mm girth m 357
Carried Forward R
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Brought Forward
ON PLASTERBOARD SURFACES

Prepare and apply one coat plaster primer and two
coats "Plascon Double Velvet" or equal approved

acrylic paint on:

Ceilings and cornices ("White" colour group)

PAINTWORK ETC TO PREVIOUSLY PAINTED
WORK

ON FLOATED PLASTER

One undercoat and two coats "Velvaglo” or similar
approved interior guality polyurethane paint:

On internal floated plaster walls.

Prepare and apply one undercoat and two coats
"Wall & All" or similar approved exterior quality
emulision paint:

On external floated plaster walls.

ON METAL

Prepare. stop and apply two coats red oxide and hot
deep galvanise

Gates, grilles, burglar screens, balustrades, etc

Carried to Summary
Bill No. 18

Paintwork
37 Murray Street: Contract Two
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Stutterheim SAPS House: Complete Repairs & Renovations
Tender Number: PE03/2024

Item Quantity Rate Amount
No

BILL No. 19

EXTERNAL WORKS (PROVISIONAL)

BOUNDARY WALL (PROVISIONAL)

NOTE : Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

Tenderers are advised to study the Department of
Public Works- Construction works: General Specification
(PW371-A) and Construction works: Particular
Specification (PW371-B) before pricing this bill
DEMOLITIONS

Take down and Remove

1 | Steel Palisade Fence 2100mm high m 76
2 | Gate size 1200 x 2100mm high complete No 1
3 | Gate size 3500 x 2100mm high complete. No 1

Site clearance
4 | Allow for clearing site for the width of 2000mm where
fencing runs are to be erected including removing trees,

shrubs etc. not exceeding 200 mm girth, grubbing up
roots and roughly levelling. m 38

EXCAVATION, FILLING, ETC

Excavation in earth not exceeding 2m deep

5 | Trenches (LI). m3 22

Extra over trench and hole soft excavations for

6 | Intermediate excavation m3 1
7 | Hard rock excavation m3 1
Carried Forward R
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Brought Forward

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor.

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep.

Keeping excavations free from water

Keeping excavations free from mud and all water other
than from subterranean sources.

FILLING, ETC

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 98%
Mod AASHTO density

Backfilling to trenches, holes, etc

CONCRETE, FORMWORK AND
REINFORCEMENT

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

15Mpa/19mm concrete
Strip footings

Bases

CONCRETE TESTING

Allow for all necessary concrete test cubes size 150 x
150 x 150mm cast from batches of concrete required for
the entire contract as specified, made, stored, cured and
tested in accordance with SABS Methods 861 and 863,
including use of approved cube moulds, transporting to
an approved testing laboratory for testing, paying all
charges and submitting reports to the Head : Works

Carried Forward
Bill No. 19

External Works (Provisional)
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Brought Forward

REINFORCEMENT (PROVISIONAL)

Various Diameter bars.

FOUNDATIONS (PROVISIONAL)

Brickwork of NFP bricks in class Il mortar

One brick walls (LI).
Brick piers
Brickwork reinforcement

230mm Wide reinforcement built in horizontally.

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

One brick walls (LI).
Half brick x one brick attached piers

Brickwork reinforcement

230mm Wide reinforcement built in horizontally

Cement plaster including Sika Lite waterproofing

additivewood floated. on brickwork

On walls
On narrow widths

Saddle back coping to top of one brick wall

Precast concrete copings and cappings including
bedding, jointing and pointing

Dora capping 310mm (230mm wall) 46kg/m code
CP201.

360 x 360mm Pier Caps with drip groove

Carried Forward
Bill No. 19

External Works (Provisional)
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Brought Forward

DAMP-PROOFING OF WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikgrip
DPC" embossed damp proof course

In walls

EXTERNAL PLASTER

Cement plaster on brickwork
On walls (LI).

ON FLOATED PLASTER

One coat primer and two coats exterior quality PVA
emulsion paint

On external walls (LI).

Gates

Sliding gate 3000 x 2400mm high vertically each leaf
formed of 60 x 60 x 4mm thick holiow section framing
with 160 x 160 x 8mm thick flat section gussets welded
to frame at corners, one 60 x 60 x 5mm thick angle
section horizontal rail welded between stiles, the
underside of the top ralil, the top of the bottom rail and
the middle rail holed at 100mm centres for and fitted
with 20mm diameter vertical bars each three times tack
welded, the horizontal rail with 80mm long spikes
welded between vertical bars flush with outer face of
horizontal angle, the frame fitted with one and a half pair
pintol hinges welded to frame and tube welded to gate
post and frame fitted with 1000mm long drop padbolt
with keep welded one stile.

Single pedestrian gate size 1200 x 2350mm high
overall, including the 750 mm long raking overhang at
45 degrees at top with four rows of barbed wire, all as
described above for double gate.

Carried Forward
Bill No. 19
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Brought Forward

Razor wire

700 mm Diameter flat-wrap on top of boundary walls.

GATE MOTOR

Supply and instalation of gate motor "Centurion D5"
(See Architect Specification).

Gate motor kit including battery, 4m mazrack, and two

remotes.
LANDSCAPING

SOIL IMPROVEMENT AND FERTILISING

Move and spread topsoil from commercial source
on site

In 100mm thick layer.

Compost - Reliance 30mm medium coarse or equal
approved

In 100mm thick layer.

Supply, spread and mix fertiliser "Vita Grow" by
Talborne or equal approved

At 100g/m2.

WALKWAYS, PARKING AREAS AND
PAVING

REMOVE OF EXISTING WORK

Breaking up and removing' mass concrete

Concrete ramp.
Concrete pathway.

75mm Thick surface bed.

Carried Forward
Bill No. 19
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Brought Forward

Excavations in earth not exceeding 2m deep
Reduced levels under floors
Extra over trench and hole soft excavations for

Intermediate excavation

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor.

Risk of collapse of bulk excavations

Sides of trench and hole excavations not exceeding
1,5m deep.

Keeping excavations free from water

Keeping excavations free from mud and all water other
than from subterranean sources.

FILLING, ETC

Earth filling obtained from the excavations and/or
prescribed stock piles on site compacted to 93%
Mod AASHTO density

Under floors, etc

Earth filling G7 supplied by the contractor
compacted to 100% Mod AASHTO density

Under floors, etc

Earth filling G5 supplied by the contractor
compacted to 98% Mod AASHTO density

Under floors, etc

Carried Forward
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Brought Forward

Course river sand filling supplied by the contractor
compacted in 150mm layers to 95% Mod AASHTO
density

20mm thick dry, clean, washed riversand layer evenly
spread over filing (elsewhere), leveled, watered and
rammed to receive waterproof membrane (elsewhere)
under solid floors.

Compaction of surfaces

Compaction of ground surface under floors, etc
including scarifying for a depth of 150mm, breaking
down oversize material, adding suitable material where
necessary and compacting to 90% Mod AASHTO
density.

Compaction test

PROTECTION AGAINST TERMITES

Soil insecticide
Under floors, etc including forming and poisoning

shallow furrows against foundation walls, etc and filling
in furrows and ramming.

Carried Forward
Bill No. 19
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Brought Forward

Precast concrete

60mm Thick precast concrete 50MPa type S-A
interlocking paving bricks laid to herringbone
pattern on and including 20mm thick sand bed

compacted to 100% Mod AASHTO density with a
vibration compactor including marain around

pavings and all strait and circular cutting and waste
(In small areas)

Paving to parking areas and walkways.

Precast concrete Kerbing (complying with SANS
927) in 1m lengths finished smooth on exposed
faces, placed in position bedded and jointed in (3:1)
cement mortar and flush pointed on exposed faces.
including 15MPa/19mm unreinforced concrete

continuous bedding and haunching, excavation,
backfilling, ramming, etec.

Barrier kerb (Figure 4) 150 x 250mm high overall to
walkway and parking area.

Carried to Summary
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Stutterheim SAPS House: Complete Repairs & Renovations

FINAL SUMMARY

Preliminaries & General

Alterations (Provisional)

Earthworks (Provisional)

Concrete, Formwork and Reinforcement
Masonry

Waterproofing

Roof Coverings

Carpentry and Joinery

Ceilings, Partitions and Access Flooring
Floor Coverings, Plastic Linings, etc
Ironmongery

Metalwork

Plastering

Tiling

Plumbing and Drainage (Provisional)
Electrical Work (Provisional)

Glazing

Paintwork

External Works (Provisional)

Sub- Total

Value Added Tax (15%)

Carried to Form of Tender

37 Murray Street: Contract Two

-111-

Page
No

39
45
50
53
56
58
61
66
69
71
73
77
79
82
92
97
98
102

110

Tender Number: PE03/2024

Amount




REGOIONAL OFFICE:

PROJECT NAME:

Health and Safety Specification



OCCUPATIONAL HEALTH
AND
SAFETY ACT
AND

REGULATIONS

PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION

TABLE OF CONTENTS Pages
1. Introduction and Background 7 5

1.1 Background to the Pre-Construction Health and Safety

Specification 6
1.2 Purpose of the Pre-Construction Health and Safety
Specification 6
1.3 Implementation of the Pre-Construction
Health and Safety Specification 6
2. Pre-Construction Health and Safety Specification 6
2.1 Scope 6
2.2 Contractual Issues 6
2.3 SHE Standards and Procedures 7
2.4 Interpretation 7
2.4.1 Application 7
2.4.2 Definitions 7
2.5 Minimum Administrative Requirements 7
2.5.1 Notification of Intention to Commence Construction
Work 7
2.5.2 Assignment of Contractor’s Responsible Persons to
Supervise Health and Safety on Site 8
2.5.3 Competency of Contractor’s Responsible Persons 8
2.5.4 Compensation of Occupational injuries and Diseases
Act (COIDA), Act 130 of 1993. 8
2.5.5 Occupational Health and Safety Policy 9

2.5.6 Health and Safety Organogram 9




2.6

2.7

2.5.7 Preliminary Hazard Identification and Risk Analysis

and Progress Hazard Identification and Risk Analysis 9

2.5.8 Health and Safety Representative(s).
2.5.9 Health and Safety Committee(s)
2.5.10 Health and Safety Training

2.5.10.1 Induction

10.2 Awareness
10.3

5.
5. Competency

2.
2.
2.5.11 General Record Keeping

2.5.12 Health & Safety Audits, Monitoring and Reporting
2.5.13 Emergency Procedures

2.5.14 First Aid Box and First Aid Equipment

2.5.15 Accident / Incident Reporting and Investigation
2.5.16 Hazards and Potential Situations

2.5.17 Personal Protective Equipment and Clothing
2.5.18 Occupational Health and Safety Signhage

2.5.19 Permits

Physical Requirements

2.6.1 Demolition Work

2.6.2 Excavations, Shoring, Dewatering or Drainage
2.6.3 Edge Protection

2.6.4 Explosives and Blasting

2.6.5 Stacking of Materials

2.6.6 Speed Restrictions and Protection

2.6.7 Hazardous Chemical Substances (HCS)

2.6.8 Asbestos

Plant and Machinery
2.7.1 Construction Plant

2.7.2 Vessels under Pressure

10
10
10
10
11
11
11
11
12
13
13
14
14
15
15
16
16
16
16
17
17
17
17

18

18

18

18



2.8

2.9

2.7.3 Fire Extinguishers and Fire Fighting Equipment

2.7.4 Hired Plant and Machinery

2.7.5 Scaffolding / Working on Heights

2.7.6 Form Work and Support Work for Structures
2.7.7 Lifting Machine and Tackle

2.7.8 Ladders and Ladder work

2.7.9 General Machinery

2.7.10 Portable Electrical Tools / Explosive Power Tools

2.7.11 High Voltage Electrical Equipment
2.7.12 Public Health and Safety

2.7.13 Night Work

2.7.14 Transportation of Workers
Occupation Health and Environmental Management
2.8.1 Occupational Hygiene

2.8.2 Environmental Management

2.8.3 Welfare facilities

2.8.4 Alcohol and other drugs

Electrical fencing

ANNEXURE A

Task Completion Form

ANNEXURE B

Principal Contractor’s Responsible Persons
ANNEXURE C

Other Requirements

ANNEXURE D

Initial Hazard Identification and Risk Assessment

19

19

19

19

20

20

20

20

21

21

21

21

22

22

23

23

24

24

25

26

28

30



1.

1.1

INTRODUCTION AND BACKGROUND

Background to the Pre-Construction Health and Safety
Specification

1)

2)

3)

4)

5)

6)

The Construction Regulations of February 2014 in terms of
Regulation 5(1)(b) places the onus on the Client to prepare a
Pre-Construction Health and Safety Specification, highlighting all
risks not successfully eliminated during design. Section 37.2 of
the Act, Act 85 of 1993 requires the Department of Works as an
Employer to enter into a written agreement with the Contractor
(Mandatory) as far as arrangements and procedures are
concerned to ensure that the Contractor complies with the
requirements of the Act, Act 85 of 1993 and all its Regulations.

This document serves to address all the abovementioned
requirements and by submission of his/her tender the
Contractor undertakes to abide with the conditions as stipulated
by the Department of Works hereinafter referred to as the Client
throughout this document.

This documentation will give the Client or its duly appointed
representative the required information to be able to evaluate
the Contractors competency and resources as is required by
Regulation 5(1)(h) of the Construction Regulations of February
2014 and to determine his/her suitability to perform such work
in a safe and healthy manner.

When submitting his/her tender the Contractor must supply the
Client with the following:

e A detailed Site Safety Plan indicating how the contractor will
manage all Safety, Health and Environmental aspects whilst
working on the Clients premises or on premises under his/her
control, which must be based on the contents of this document
as is required by Regulation 7(1)(a) of the Construction
Regulations of February 2014.

e A Cost breakdown of funds being allocated to make adequate
provisions for Safety, Health and Environmental requirements
as is required by Regulation 5 (1)(g) of the Construction
Regulations of February 2014.

No approval or acceptance of any document required by this
specification shall be construed by the Contractor as an
absolvent of the Contractor from achieving the required level of
performance and compliance with legal requirements
whatsoever.

The Contractor is an employer in his/her own right and
therefore must assume all the responsibilities as required from
any legal obligation imposed on him or her.

5



1.2

1.3

2.1

2.2

Purpose of h Pre-Construction Health and _Safe
Specification

To assist in achieving compliance with the Occupational Health and
Safety Act 85/1993 and the now promulgated Construction
Regulations of February 2014 in order to reduce incidents and
injuries.

The Pre-Construction Safety, Health and Environmental Specification
sets out the requirements to be followed by the Principal Contractor
and other Contractors so that the Health and Safety of all persons
potentially at risk and the potential risk to the environment may
receive the same priority as other facets of the project such as Scope,
Time, Cost and Quality.

Implementation of the Pre-Construction Health and Safety
Specification

This specification forms an integral part of the contract, and the
Contractor is required to use it at pre-tender phase when drawing up
his/her project-specific Construction Phase Health and Safety Plan as
indicated above. The Principal Contractor shall forward a copy of this
specification to all Sub-Contractors at their bidding stage so that they
can in turn prepare Health and Safety Plans relating to their
operations.

PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION
SCOPE

This Specification covers the requirements for eliminating and
mitigating incidents and injuries on the particular project.

The scope also addresses legal compliance, hazard identification and
risk assessment, risk control, and promoting a Health and Safety
culture amongst those working on the project. The specification also
makes provision for the protection of those persons other than
employees.

Contractual Issues

1) Due to fact that this document is based on legislative
requirements the Client requires that all Contractors comply
with the requirements of this document and all other relevant
legislative requirements not covered by this document.

2) The Client or its duly appointed representative reserves the
right to stop any contractor from working whenever Safety,
Health or Environmental requirements are being violated. Any
resultant costs of such work stoppages will be for the
Contractors account.



2.3

2.4

2.4.1

2.4.2

2.5

2.5.1

3) The requirements as specified by the Client in this document
must not be deemed to be exhaustive and the Client reserves
the right to make changes as and if the Client deems fit.

4)  The Client will not entertain any claim of any nature whatsoever
which has come about as result of costs incurred or delays
being experienced due to the Contractor not complying with the
requirements of this document or any other applicable
legislative requirements imposed on the Contractor.

Safety, Health and Environmental Standards and Pro ures

1)  The Contractor will ensure that all work performed by him/her is
executed in accordance with work procedures which comply
with accepted safety practices and applicable safety, health and
Environmental legislation.

2) Procedures as indicated above may be the Contractors own
procedures on condition that they comply with the conditions as
stipulated above.

3) Where procedures have been specified by this Client in the
contents of this document such procedures must be adhered to
unless otherwise agreed to with the Client or it's duly appointed
representative.

Interpretations
APPLICATION

This specification is a compliance document drawn up in terms of
South African legislation and is therefore binding. It must be read in
conjunction with relevant legislation as noted previously.

DEFINITIONS

1) The definitions as listed in the Occupational Health and Safety
Act 85/1993 and Construction Regulations of February 2014
shall apply unless otherwise stipulated.

2)  Any reference to “The Contractor” includes = the Principal and
Sub - Contractor unless otherwise stipulated.

Minimum Administrative Requirements

Notification of Intention to Commence Construction Work

1) The Contractor shall notify the Provincial Director of the
Department of Labour in writing before construction work
commences if required in the format of Annexure 2. A copy of
this notification must be forwarded to the Client prior to the
commencement of Construction work.

2) Copies of such notification can be obtained from any
7



2.5.2

2.5.3

2.5.4

Department of Labour Office.

Assignment of Contractor’'s Responsible Persons to Supervise
Health and Safety on Site.

1)

2)

3)

4)

The Contractor shall submit in the format of Annexure B, proof
of all supervisory as well as any other relevant appointments as
is required by the OHS Act and the Construction Regulations.

It is acknowledged that the Contractor may need to allocate
more than one appointment to certain staff members. This
practice may only take place if Safety, Health and
Environmental Standards would not be negatively affected.

Should the Client or its representative deem such practice as
having a negative affect on Safety, Health and Environmental
Standards, then alternative arrangements will have to be made.

It is a specific requirement for this project that a
competent Health and Safety Officer be appointed for the
project on a full time basis for the duration of the Project.

Competency of Contractor’s Appointed Competent Persons

1)

2)

3)

Contractors’ competent persons for the various risk
management portfolios shall fulfill the criteria as stipulated
under the definition of “Competent Person” in accordance with
the Construction Regulations of February 2014 and the
Occupational Health and Safety Act, Act 85 of 1993.

The Client reserves the right to require levels of Competency,
which exceeds the requirements as stipulated by the Act and or
Construction Regulations.

In the event of the Client requiring additional levels of
Competency, alternative arrangements will have to be made.

Compensation of Occupational Injuries and Diseases Act, Act
130 of 1993 (COID ACT)

1)

2)

3)

The Contractor warrants that his and all his workmen are fully
covered in terms of the COID, Act 130 of 1993 and that such
cover shall remain in force for the duration of his contractual
relationship with the Client or whilst working on the Clients
premises or premises under the Clients control.

The Contractor will supply proof of such insurance cover to the
Client with his/her tender submission.

The Contractor undertakes to ensure that all Sub-Contractors
appointed by him/her will be fully covered in terms of the COID
Act, Act 130 of 1993 and that such cover shall remain in force
for the duration of their contractual relationship with the
Contractor

8



2.5.5

2.5.6

2.5.7

4)

The Contractor must also ensure that he has additional
insurance cover that will adequately make provisions for any
losses and/or his employee’s acts and/or omissions whilst
working on the Clients premises or on premises under the
client’s control.

Occupational Health and Safety Policy

1)

2)

3)

The Contractor shall submit a Health and Safety Policy signed
by the Chief Executive Officer.

The Policy must outline objectives and how they will be
achieved and implemented by the Company / Contractor.

A copy of such policy must be included in the Site Safety Plan
and the Site Safety File.

Health and Safety Organogram

1)

2)

3)

The Contractor shall submit an Organogram, outlining the
Health and Safety Site Management Structure including the
relevant appointments / competent persons.

In cases where appointments have not been made, the
organogram shall reflect the intended persons to be appointed
to such positions.

The organogram shall be updated when there are any changes
in the Site Management Structure.

Preliminary Hazard Identification and Risk Analysis and
Progress Hazard Identification and Risk Analysis

1)

2)

a)
b)

d)

A Preliminary Hazard Identification and Risk Analysis was
conducted and can be found in the format of Annexure D. This
Hazard Identification and Risk Analysis was performed to make
the Contractor aware of potential Hazards, which could be
present on the site and may not be comprehensive.

The Contractor shall cause a Hazard Identification and Risk
Analysis exercise to be performed by a Competent Person
before commencement of construction work, and the assessed
risks shall form part of the Construction phase Health and
Safety Plan submitted for approval by the Client. The Risk
Assessment must include:

A list of hazards identified as well as potentially hazardous tasks;
A documented risk assessment based on the list of hazards and
tasks;

A set of safe working procedures to eliminate, reduce and/or
control the risks assessed;

A monitoring and review procedure of the risks assessment as the
risks change.

9



2.5.8

2.5.9

2.5.10

3) The Principal Contractor shall ensure that all Contractors are
informed, instructed and trained by a Competent Person/s
regarding hazards, risks and related safe work procedures
before any work commences and thereafter at regular intervals
as the risks change and as new risks develop.

4)  The Contractor shall be responsible for ensuring that all persons
who could be negatively affected by its operations are informed
and trained according to the hazards and risks and are
conversant with the Safe Work Procedures, control measures
and other related rules (tool box talk strategy to be
implemented and so on).

5) Should the Client or its duly appointed Representative identify
alternative hazardous activities performed by the Contractor or
its Sub-Contractors on site for which a Risk Assessment was not
performed then the contractor will be required to perform such
an exercise before continuing such work.

Health and Safety Representative(s)

1) The Contractors shall ensure that Health and Safety
Representative(s) are appointed under consultation and trained
to carry out their functions.

2) The appointments must be in writing and the Health and Safety
Representative shall carry out regular inspections, keep records
and report all findings to the Responsible Person forthwith and
at Health and Safety meetings.

Health and Safety Committees

The Principal Contractor shall ensure that project Health, Safety and
Environmental meetings are held monthly or as deemed necessary by
the project requirements.

1) Minutes must be kept on record and filled in the Site Health and
Safety File.

2) Meetings must be organized and chaired by the Principal
Contractors’ Responsible Person.

Health and Safety Training
2.5.10.1 Induction

1) The Principal Contractor shall ensure that all site
personnel undergo a site-specific Health and Safety
Induction Training Session before starting work. A
record of attendance shall be kept in the Health and
Safety file. A suitable venue must be supplied to
provide this training.

10



2) All visitors to the site must also be subjected to site-
specific induction training highlighting items such as
steps to follow in the event of an emergency, restricted
areas and so on.

2.5.10.2 Awareness

The Principal Contractor shall ensure that, on site, periodic
toolbox talks take place daily. These talks should deal with
risks relevant to the construction work at hand. A record of
attendance shall be kept in the Health and Safety File. All
Contractors have to comply with these minimum
requirements.

2.5.10.3 m nc

1) All competent persons shall have the knowledge,
experience, training, and qualifications specific to the
work they have been appointed to supervise, control,
and carry out.

2) The abovementioned competency requirements will be
assessed on a regular basis by the Client, by means of
Audits, Progress Meetings, and any other means
deemed fit by the Client.

3) The Principal Contractor is responsible to ensure that
competent Contractors are appointed to carry out
construction work and records should be kept of
criteria used to determine competency.

4) The Client reserves the right to require competencies
which may exceed the Contractors standards in which
case alternative arrangements will have to be made to
meet the Clients requirements.

2.5.11 General Record Keeping

2.5.12

1)

2)

3)

The Contractors shall keep and maintain Health and Safety
records to demonstrate compliance with this Specification, with
the OHS Act 85/1993; and with the Construction Regulations of
February 2014.

The Contractor shall ensure that all records of
incidents/accidents, training, inspections, audits, and so on are
kept in a Health and Safety file held in the Site Office.

The Principal Contractor must ensure that every Contractor
opens his/her own Health and Safety file, maintains the file and
makes it available on request by any duly authorized person.

Health and Safety Audits, Monitoring and Reporting

1)

The Client shall conduct monthly Health and Safety audits of the
11



2.5.13

2)

3)

4)

5)

work operations including a full audit of physical site activities
as well as an audit of the administration of Health and Safety.

The Principal contractor is obligated to conduct similar audits on
all Contractors appointed by him/her.

Detailed reports of the audit findings and resultant corrective
measures shall be reported on at all levels of project
management meetings/forums.

Copies of the Clients audit reports will be forwarded to the
Contractor and must be kept in the Site Health and Safety File.

The Principal Contractor must audit the activities and
administration of all appointed Sub-Contractors, forward a copy
to the Client or its representative within seven days of
completion of the audit and file a copy on the Site Safety File.

Emergency Procedures/Plans

1)

2)

3)

4)

5)

The Principal Contractor shall submit a detailed Emergency
Procedure/Plan for approval by the Client prior to
commencement of work on site. The procedure shall detail the
response plan/s including the following key elements:

o List of key competent personnel;
Details of emergency services;

e Actions or steps to be taken in the event of the specific types
of emergencies;

e Information on hazardous material/situations.

Emergency Procedures/Plans shall include, but shall not be
limited to, fire, spills, use of hazardous substances, bomb
threats, major incidents/accidents major and minor and any
other anticipated emergencies.

The Principal Contractor shall advice the Client in writing
forthwith, of any emergencies, together with a record of action
taken. A contact list of all service providers (Fire Department,
Ambulance, Police, Medical and Hospital, etc) must be
maintained and be available to site personnel.

Emergency procedures/Plans must be developed by a
competent person such as a Safety, Health and Environmental
Officer or in the absence of a Safety, Health and Environmental
Officer by the Construction Work Supervisor.

Emergency Procedures/Plans must form part of the Agenda of
monthly safety meetings as the Procedures/Plans would have to
be revisited on a continuous basis due to the changing
environment on construction sites.

12



2.5.14 First Aid Boxes and First Aid Equipment

2.5.15

1)

2)

3)

4)

5)

6)

All Contractors shall appoint in writing First Aider(s) in terms of
legislative requirements.

The appointed First Aider(s) must be sent for accredited first aid
training should they not have received such training prior to
commencement of work on site.

Valid certificates to be kept on site in the Site Safety File.

The Principal Contractor shall provide an on-site First Aid
Station with first aid facilities, where required, including first aid
boxes adequately stocked at all times.

All Contractors with more than 5 employees shall supply their
own first aid box

In the event of hazards chemical substances being present on
site, first aiders must be trained to address any incidents of
accidental exposure and their first aid kits stocked accordingly

Accident / Incident Reporting and Investigation

1)

2)

3)

4)

5)

6)

7)

Injuries are to be categorized into the following categories:

1) first aid;
2) medical;
3) disabling; and
4) fatal injuries.

All Contractors have to report on the 4 categories of injuries to
the Principal Contractor as soon as is reasonably practicable.

The Principal Contractor must stipulate in his/her construction
phase Health and Safety plan how he/she will handle each of
these categories.

When reporting injuries to the Client, these categories shall be
used.

All injuries will be investigated by the Principal Contractors or
his/her Competent Person, with a report being forwarded to the
Client forthwith.

The Principal Contractor must report all injuries to the Client in
the form of a detailed injury report at least monthly.

All incidents taking place in terms of Section 24 of the Act must
be reported in the prescribed period and manner to the

13



2.5.16

2.5.17

8)

Department of Labour.

Copies of Section 24 reports, including WCL 1 & 2 forms must
be forwarded to the Client immediately after completion.

Hazards and Potential Situations

1)

2)

The Principal Contractor shall immediately notify other
Contractors as well as the Client of any hazardous or potentially
hazardous situations that may arise during performance of
construction activities.

Should a hazardous situation require work stoppages the work
must be stopped and corrective steps taken such as Written
Safe Work Procedures and issuing of Personal Protective
Equipment.

Personal Protective Equipment (PPE) and Clothing

1)

2)

3)

4)

5)

6)

7)

8)

9)

11)

The Contractor shall ensure that all workers are issued and wear
Hard Hats, Safety Boots/Shoes and Overalls.

The Contractor and all Contractors shall make provision and
keep adequate quantities of SABS approved PPE on site at all
times.

The Contractor shall clearly outline procedures to be taken when
PPE or Clothing is:

e Lost or stolen;
e Worn out or damaged.

The above procedure applies to Contractors and their Sub-
Contractors.

The Contractor must ensure that no person enters the Site
without the required Personal Protective Equipment.

Visitors to the Site must be provided with the required PPE such
as Hard Hats, Earmuffs and Eye Protection.

Records of all PPE issued to staff must be kept on site in the
Site Safety File.

Employees are to be made conversant with the purpose of PPE
and where and when it is required to be used by the employee.

Safety belts are not to be allowed on site due to its associated
potential of injury to the user; only double lanyard safety
harnesses are permitted.

Suitable eye protection must at all times be worn by the worker
when performing grinding, chipping, chasing and other
associated activities.

14



12)

13)

14)

15)

16)

17)

18)

In the event that onlookers may be struck by flying objects as a
result of work being performed, suitable screens must be
erected.

Any person performing welding or brazing work will wear
suitable eye protection, gloves, aprons, and spats. Suitable
screens are to be provided to protect onlookers from the
harmful rays associated with such activities.

Where employees are required to work with corrosive liquids,
suitable eye protection, gloves and acid resistant overalls must
be provided.

Ear protection must be worn in designated noise zone (in excess
of 85dB)

Suitable respirators must be provided to all employees and
visitors required working in or entering areas where toxic vapors
could be present.

All staff working in an elevated position (2m or higher) or where
the potential exists that such person may fall must be provided
with a suitably secured safety harness.

Any person refusing to wear personal Protective Equipment
must be instructed to wear such equipment and in the event of
such person refusing to wear such equipment he/she must be
removed from the premises.

2.5.18 Occupational Health and Safety OHS Signhage

2.5.19

1)

2)

3)

The Contractor shall provide adequate on-site OHS signage
including but not limited to: “no unauthorized entry”, “report to
site office”, “site office”, “beware of overhead work”, “hard hat
area”.

Signage shall be posted up at all entrances to the site as well as
on site in strategic locations e.g. access routes, stairways,
entrances to structures and buildings, scaffolding, and other
potential risk areas/operations.

In the event where work is being performed on a premises
displaying signage such as no-parking, speed limits and so on,
the Contractor will abide by the requirements of such signage
except if otherwise instructed.

Permits

1)

The Contractor shall draft and implement where required
permits which may include the following:

e Use of Explosives and Blasting;
e Work for which a fall prevention plan is required;
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2.6

2.6.1

2.6.2

2.6.3

2)

e Use of cradles, and

e Electrical work

e Hot works

The Contractor will ensure that where permits are required that
it is used and adhered to.

Physical Requirements

Demolition Work

1)

2)

3)

4)

5)

Prior to any demolition work being carried out, the Principal
Contractor shall submit a safe working procedure and a detailed
engineering survey for approval by the Client.

Such Safe Work Procedures’ must where possible be submitted
with the Site SHE Plan

Acceptance will then be issued to the Principal Contractor to
proceed with the demolition work.

The Principal Contractor shall ensure that demolition work
complies with the Construction Regulations of February 2014.

In the event where a structure identified for demolition includes
substances such as lead or asbestos it must be performed
within the requirements of the applicable legislative.

Excavations, Shoring, Dewatering or Drainage

1)

2)

3)

4)

5)

6)

All excavation work must be performed under the supervision of

a Competent Person as specified in Annexure B of this

document and the Construction Regulations of July 2003.

Adequate Shoring and Bracing must be provided where required
to ensure that the health and safety of the employees working
in such excavations are not put at risk.

Adequate provisions must be made to ensure that water is
drained from excavations which may enter such excavations as
a result of seepage or rain. '

All excavation made by the Contractor must be clearly
demarcated and protected to prevent accidental access.

Barricading tape may only be used to make solid barricading
more visible and may not be used as a means of barricading.

In addition to the abovementioned the requirements of
Regulation 11 of the Construction Regulations of July 2003 must
be adhered to.

Edge Protection .

1)

All open edges posing the risk of resulting in injuries or damage
16



2.6.4

2.6.5

2.6.6

2.6.7

2)

to equipment must be adequately guarded fenced or barricaded
or other similar suitable means used to prevent injuries or
damage to equipment.

Barricading tape is not deemed to be suitable and may only be
used in addition to other suitable means as indicated above.

Explosives and Blasting

1)

2)

3)

4)

All explosives must be transported or stored according to the
requirements of SANS 0228.

Written approval must be obtained from the Chief Inspector
Occupational, Health and Safety prior to any blasting activities
taking place.

A copy of such permission from the Chief Inspector
Occupational, Health and Safety must be supplied to the client
prior to Blasting.

Prior to blasting a siren must be sounded, warning flags posted
and guards placed at strategic locations points to prevent
accidental entry to the blasting area.

Stacking of Materials

1)

2)

3)

Stacking and storage of materials must be performed under the
Supervision of a Competent Person whom has been appointed in
writing as required by Annexure B.

Storage areas must be designated, kept neat and under control.
In addition to the abovementioned the requirements of General
Safety Regulations as promulgated by Government Notice No
R1031 dated 30 May 1986 as amended must be complied with.

In the event that unauthorized persons may enter an area
where materials are stacked such area must be barricaded off to
prevent access to such area.

Speed Restrictions and Protections

1)

2)

3)

Unless otherwise stipulated the speed limit on site to be
adhered to is 10 Km/h.

Vehicle movement routes on site must be clearly indicated
where applicable.

Signage to ensure the safe movement of vehicles on site as well
as to ensure the health and safety of all employees and visitors
on site must be displayed in strategic locations.

Hazardous Chemical Substances (HCS)

17



2.6.8

2.7

2.7.1

1)

2)

All employees required to use Hazardous Chemical Substances
or products containing Hazardous Chemical Substances must be
adequately and comprehensively trained with regard to the
requirements of the Hazardous Chemical Substances
Regulations as amended in Government Gazette No 25130 of
June 2003, the potential sources of exposure and the potential
risks to their health caused by exposure.

In addition to the abovementioned, Material Safety Data Sheets
must be kept on site for all materials, which may contain
hazardous chemical substances.

Asbestos

1)

2)

3)

4)

5)

Plan

Asbestos work may only be performed subject to prior
notification of the Provincial Director, Occupational Health and
Safety, Department of Labour, in writing.

Proof of such notification must be supplied to the Client prior to
work proceeding.

All asbestos work shall be carried out as per the Asbestos
Regulations by an approved Asbestos Contractor.

All employees must be informed and receive training on aspects
such as the contents and scope of the Asbestos Regulations as
published in Government Gazette 23108 of February 2002, the
potential risks of exposure to asbestos, precautionary measures
employees have to take and all other requirements deemed
necessary to provide a safe and healthy environment for all
employees as specified by the Asbestos Regulations as indicated
above.

All asbestos will be removed from site by an approved asbestos
contractor to an approved asbestos dump site.

nd Machiner

Construction Plant

1)

2)

3)

4)

All Construction Plant must comply with and be used in
conjunction with the requirements of Section 23 of the
Construction Regulations and in specific that all records of
inspections rendering such plant safe must be kept on site.
Operators will be competent and trained and copies of training
certificates shall be placed on the health and safety file on site.
Operators shall be in possession of medical certificate declaring
that they are physically and psychologically fit to operate such
construction vehicle and plant and copy of medical certificate
shall be on the file.

Original operating and medical certificates shall be kept by the
operators and shall be on site in-possession of the operators at
all times.
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2.7.2

2.7.3

2.7.4

2.7.5

2.7.6

Vessels under Pressure (VUP)

The Principal Contractor and all relevant Contractors shall comply with
the Vessels under Pressure Regulations, including:

e Providing competency and awareness training to the operators;
Providing PPE or clothing;
Inspecting equipment regularly and keeping records of
inspections;

e Providing appropriate fire fighting equipment.

Fire Extinguishers and Fire Fighting Equipment

1)  The Principal Contractor and Sub Contractors shall provide or
ensure adequate provision of regularly serviced fire fighting
equipment located at strategic points on site, specific to the
classes of fire likely to occur.

2) The appropriate notices and signs must be posted up as
required.

3) Contractors may not utilize fire protection equipment belonging
to the client without prior consent.

Hired Plant and Machinery

1)  The Contractor shall ensure that any hired plant and machinery
used on site is safe for use.

2) The requirements as stipulated by the OHS Act 85/1993 and
Construction Regulations of February 2014 shall apply.

3) The Principal Contractor shall ensure that operators hired with
machinery are competent and that certificates are kept on site
in the Site Health and Safety File. All relevant Contractors must
ensure the same.

Scaffolding / Working at Heights

1)  Working at heights includes any work that takes place in an
elevated position in excess of 2m.

2) The Contractor must submit a risk-specific fall prevention plan
and include a rescue plan in accordance with the Construction
Regulations of February 2014 before this work is undertaken.

3) The fall prevention plan must be approved by the Client before
work may commence. '

Formwork and Support Work for Structures

1) The Principal Contractor shall ensure .that the provisions of
Section 10 of the Construction Regulations of February 2014 are
adhered to.
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2.7.7

2.7.8

2.7.9

2)

3)

These provisions must include but not be limited to ensuring
that all equipment used is examined for suitability before use;
that all Formwork and Support Work is inspected by a
competent person immediately before, during and after
placement of concrete or any other imposed load and thereafter
on a daily basis until the Formwork and Support Work has been
removed.

Records of all inspections must be kept in a register on site.

Lifting Machines and Tackle

1)

2)

The Contractor shall ensure that lifting machinery and tackle is
inspected before use and thereafter in accordance with the
Driven Machinery Regulations and the Construction Regulations
(Section 20).

There must be a competent appointed lifting Machinery and
Tackle Inspector on site who must inspect the equipment daily
or before use, taking into account that:

Al lifting machinery and tackle has a safe working load clearly

indicated;

Regular inspection and servicing is carried out;

Records are kept of inspections and of service certificates;

There is proper supervision in terms of guiding the loads that
includes a trained banksman to direct lifting operations and
check lifting tackle;

The tower crane bases have been approved by an engineer;

The operators are competent as well as physically and
psychologically fit to work and be in possession of a medical
certificate of fithess which must be available on site.

Ladders and Ladder Work

1)

2)

The Contractor shall ensure that all ladders are inspected at
least monthly, are in a good safe working order, are the correct
height for the task, extend at least 1m above the landing,
fastened and secured, and at a safe angle.

Records of inspections must be kept in a register on site.

General Machinery

The Contractor shall ensure compliance with the Driven
Machinery Regulations, which include inspecting machinery
regularly, appointing a competent person to inspect and ensure
maintenance, issuing PPE or clothing, and training those who
use machinery.

2.7.10 Portable Electrical Tools and Explosive Powered Tools
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1)

2)

3)

The Contractor shall ensure that use and storage of all explosive
powered tools and portable electrical tools are in compliance
with relevant legislation.

The Contractor shall ensure that all electrical tools, electrical
distribution boards, extension leads, and plugs are kept in a
safe working order.

The Contractor shall apply the following:

A competent person undertakes routine inspections and records
are kept.

Only authorized trained persons use the tools.

The safe working procedures apply.

Awareness training is carried out and compliance is enforced at
all times. '

PPE and clothing is provided and maintained.

A register indicating the issue and return of all explosive rounds
is implemented and maintained, and

That signs are posted up in the areas where explosive powered
tools are being used.

2.7.11 High Voltage Electrical Equipment

2.7.12

2.7.13

2.7.14

1)

2)

All contractors must be made aware of the presence and location
of High Voltage Equipment such as underground cables and
overhead lines, and that the necessary precautionary steps are
taken where work has to be executed in the vicinity of such
equipment.

Precautionary measures such as Isolation and Lock-Out of
electrical systems or the use of electrically isolated tools must
be used.

Public and Site Visitor Health and Safety

1) The Contractor shall ensure that every person working on or
visiting the site, as well as the public in general, shall be made
aware of the dangers likely to arise from site activities, including
the precautions to be taken to avoid or minimize those dangers.

2) Appropriate Health and Safety Notices and signs shall be posted
up, but shall not be the only measure taken.

Night Work

The Contractors must ensure that adequate lighting is provided to
allow for work to be carried out safely.

Transportation of Workers

1)

The Contractor and shall not:

e Transport persons together with goods or tools unless there is

an appropriate area or section to store such goods.
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2.8

2.8.1

2)

3)

4)

5)

6)

7)

8)

9)

Transport persons on the back of trucks except if a proper
canopy (properly covering the sides and top) has been provided
with suitable seating areas.

Permit workers to stand or sit on the edge of the transporting
vehicle.

Transport workers in LDV’s unless they are closed/covered and
have the correct number of seats for the passengers.

No driver will transport more than six people on the back of a 1
Ton LDV and more than four passengers on the back of a 2 Ton
LDV.

The driver of any LDV will not permit more than 2 passengers to
occupy the cab of any single cab LDV and 4 passengers of any
double cab LDV.

All vehicles operated on the site will in all aspects comply with
the requirements of the Road Traffic Ordinance Act

Drivers of such vehicles will have a valid license for the code of
vehicle being driven by them.

No servicing of vehicles will be permitted on a Construction Site,
which is occupied by staff working for the Client.

Servicing or repairs of vehicles on site may only take place if
such activities are performed with the necessary procedures in
place to prevent any harmful effects to the environment.

All waste generated from servicing vehicles must be disposed
off in accordance with relevant Environmental legislation.

In the event where Earth Moving Equipment is present on site
the following must be adhered to:

e Drivers of vehicles must be instructed to avoid parking
behind earth moving vehicles to ensure that their vehicles
are visible to the operator of earth moving vehicles.

e Right of way must be afforded to earth moving machinery at
all times.

e Vehicles must only be permitted to park where possible in
designated areas

Occupational Health and Environmental Management.

Occupational Hygiene

1)

2)

Exposure of workers to occupational health hazards and risks is
very common in any work environment, especially in
construction.

Occupational exposure is a major problem and all Contractors
must ensure that proper health and hygiene measures are put
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2.8.2

2.8.3

3)

4)

5)

6)

in place to prevent exposure to these hazards.

Contractors must prevent inhalation, ingestion, absorption, and
noise induction.

Site-specific health risks are tabled in Annexure D such as
cement -dust, wood-dust, noise and so on but is not limited to
these items.

Water to be utilized for drinking purposes may only be drawn
from taps designated for drinking water purposes. Fire hydrants
and fire hose reels may not be utilized for drinking water
purposes.

In the event where staff is required to be away from home due
to the work they have to perform on behalf of the Contractor,
the Contractor will provide suitable clean dry and hygienic
accommodation, the cost thereof shall be borne by the
Contractor.

Environmental Management

1)

2)

3)

4)
5)

6)

The Contractor shall take all precautionary steps to prevent any
pollution of the Environment.

Any material, which may pose a harmful effect when disposed
of by normal means, must be disposed of in an appropriate
manner to eliminate its harmful effect on the environment after
disposal.

The Contractor will ensure that adequate procedures are
implemented and maintained to ensure that all waste generated
including asbestos waste is placed in suitable receptacles and
removed from the site promptly.

Plans to deal with spillages must be in place and maintained.

No waste materials liquid or solid may be disposed of in drains.
No burning of waste material may take place where such
material being burned may result in pollution of the air or give

off toxic vapors which could be harmful to the health of
employees or any other person present on site.

Welfare Facilities

1)

2)

3)

Contractors will supply sufficient toilets (1 toilet per 30 workers).
Toilets will be so positioned that it is in close proximity of the
workers. If more toilets are required contractors must make
provision for this.

Showers (1 for every 15 workers).

Changing facilities.
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4)

>)

6)

7)

Hand washing facilities, soap, toilet paper, and hand drying
materials.

Waste bins must be strategically placed and emptied regularly.

Safe, clean storage areas must be provided for workers to store
personal belongings and personal protective equipment.

Workers must not be exposed to hazardous materials/substances
while eating and must be provided with sheltered eating areas.

2.8.4 Alcohol and other Drugs

1)

2)

3)

4)

5)

No alcohol and other drugs will be allowed on site without the
express permission of the Principal Contractor.

No person may be under the influence of alcohol or any other
drugs while on the construction site.

Any person on prescription drugs must inform his/her Employer,
who shall in turn report this to the Principal Contractor
forthwith.

Any person suffering from any illness/condition that may have a
negative effect on his/her safety performance must report this
to his/her Employer, who in turn must report this to the
Principal Contractor forthwith.

Any person suspected of being under the influence of alcohol or
other drugs must be sent home immediately, to report back the
next day for a preliminary inquiry. A full disciplinary procedure
must be followed by the Contractor concerned and a copy of the
disciplinary action must be forwarded to the Principal Contractor
for his records.

2.9 Electrical fencing.

1)

Contractor must comply with sect 12, 13 and 14 of the Electrical
Machinery Regulations.
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ANNEUXRE A

The Contractor must submit proof of compliance with Annexure A with the
construction phase H&S plan where applicable.

Identification and Risk
Assessment

HSS Requirement OHSA Requirement Submission Date
Item
No.
2.3.1 Notification of Intention | Complete Annexure 2 Before
to Commence (Construction commencement on
Construction/Building Regulations) site
Work
2.3.2 Assignment of All relevant Together with SHE
Responsible Persons appointments as per Plan
OHS Act, Con Regs and
Annexure B
2.3.3 Competence of Client Requirement & Together with SHE
Responsible Persons OHS Act Plan .
2.3.4 Compensation of Construction Reg and Together with SHE
Occupational Injuries Client Requirement Plan
and Diseases Act
(COIDA) 130 of 1993
2.3.5 Occupational Health OHS Act Together with SHE
and Safety Policy Plan
2.3.6 Health and Safety Client Requirement Together with SHE
Organogram Plan
2.3.7 Initial Hazard Construction Regs. Together with SHE

Plan
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ASSIGNMENT OF CONTRACTOR’S RESPONSIBLE PERSONS

ANNEXURE B

The Principal Contractor shall make the following appointments according to
the initial risk assessment or as deemed necessary: (further appointments
could become necessary as the project progresses)

Appointment

OHSA Reference

Requirement abbreviated

CEO Assignee

Section 16(2)

A competent person to assist with the on-
site H&S, overall responsibility -
Contractor’s Responsible Person

Construction CR 8(1) A competent person(s) to supervise and
Manager be responsible of Health & Safety related
issues on site. The person is appointed to
assist the CEO with his/her overall duties.
Construction Work CR 8(7) A competent person(s) to supervise and
Supervisor be responsible of Health & Safety related
issues on site. The person is appointed to
assist the CEO with his/her overall duties.
Subordinate CR 8(8) A competent person to assist with daily
Construction Work supervision of construction work. The
Supervisors person assists the Construction Work
Supervisor.
Health and Safety CR 8(5) A competent Health and Safety officer in
Officer the control of all safety related aspects on
site for the duration of the repair phase of
. this project.
Health & Safety Section 17 A competent person(s) to inspect H&S in
reference to plant, machinery and Health
& Safety of persons in the workplace.
Health & Safety Section 19 A competent person(s) representing the
Committee employer to assist with the on site Health
Member(s) & Safety matters.
Incident /Accident GAR 8 A competent person(s) to investigate
Investigator incidents/accidents on site and could be:
¢ The employer
¢ H&S Representative
o Designated person '
e Members of the H&S Committee
Risk Assessment Co- | CR 9 A competent person(s) to co-ordinate all
ordinator risk assessments on behalf of the
Principal Contractor. The same applies to
Contractors.
Fall Protection Plan CR 10 A competent person(s) to prepare &
Co-ordinator amend the fall protection plan.
First Aiders GSR 3 A qualified person(s) to address all on site
first aid cases.
Lifting Machine & DMR 18 A competent person(s) to inspect lifting
Equipment inspector machines, equipment & tackle.
Scaffolding Erector CR 16.1 A competent person(s) to erect
scaffolding
Scaffolding CR 16.2 A competent person(s) to inspect
Inspector - scaffolding before use and every time
after bad weather etc
Temporary Works CR 12 A competent person(s) to inspect

formwork & support work
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Excavation Inspector | CR 13 A competent person(s) to inspect
excavation work and ensure that
approved safe working procedures, are
followed at all times

Ladder Inspector GSR 13A A competent person(s) to inspect monthly
and ensure they are safe for use, keeping
monthly record

Stacking Supervisor | CR 28 A competent person(s) to supervise all
stacking and storage operations

Demolition CR 14(1) A competent person(s) to supervise all

Supervisor demolition work

Explosive Powered CR 21 A competent person(s) to inspect & clean

Tools the tool daily and controlling all

Inspector/Supervisor operations thereof.

Temporary Electrical | CR 24 A competent person(s) to control all

Installations temporary electrical installations.

Supervisor '

Construction CR 23(1)(k) A competent person to inspect vehicles

vehicles and Mobile and plant on a daily basis prior to use and

Plant Supervisor. record such finding in register.

Fire-Fighting CR 29 A competent person(s) to inspect fire- -

Equipment Inspector

fighting equipment with required training
certificate.
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OTHER REQUIREMENTS

ANNEXURE C

The Principal Contractor shall comply but not be limited to the following
requirements: report on these to the Client at progress meetings or at least
monthly which ever is sooner.

What

When

Output

Accepted by
Client & date

Induction training

Every worker
before he/she
starts work.

Attendance registers

Awareness At least weekly | Attendance registers
Training (Tool
Box Talks)
Health & Safety Monthly Report covering:
Reports ¢ Incidents/accidents
and investigations
* Non conformances by
employees & External
H&S audit reports
Emergency Ongoing Table procedure in writing as
procedures evaluation of well as tel. Numbers
procedure
Risk assessment | Continuous Documented risk

assessment

Safe work
procedures

Drawn up before
workers are
exposed to new
risks

Documented set of safe
work procedures (method
statements) updated and
signed off.

General
Inspections

Weekly & daily

Report OHS Act compliance:
e Scaffolding
e Excavations
e Formwork & support
work
e Explosive tools

General
Inspections

Monthly

e Fire fighting
equipment

o Portable electrical
equipment
Ladders
Lifting
equipment/slings
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What

When

Output

Accepted by

Client & date

List of contractors

List to be
updated weekly

Table list, number of
workers and Company tel.
Numbers

Workman's Ongoing Table a list of Contractors’

Compensation Workman’s Compensation
proof of good standing

Construction site | Ongoing Table a report of all signed

rules & Section
37.2 Mandatory
Agreement

up Mandatory’s
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ANNEXURE D

Project/site Specific Requirements

The following is a list of activities and considerations that have been identified
for the project and site and for which the Risk Assessment, Standard Working
Procedures (SWP), management and control measures and Method Statements
(where necessary) have to be developed by the Principal Contractor.

Demolition work
Creating openings in walls
Preparation of paint surfaces
Painting of walls
Working with cement products
Dust
Metal/Steel work
Exposure to noise
Establishment of site office
Locating of existing services
Loading and offloading of trucks
Aggregate/sand and other material delivery
Protection against dehydration and heat exhaustion
Manual and mechanical handling
Lifting and lowering operations.
Use of Potable electrical Equipment
° Angle grinder
© Electric Drilling Machine
° Skill Saw
Use and storage of flammable liquids and other Hazardous substances
Site works
Excavations
Electrical installation work
Mechanical works
Working in the vicinity of the public, inmates (prisoners) and staff of the
client
Working at heights
Working with construction machinery and plant
Persons working in close vicinity of construction machinery and plant.
Working with asbestos products i.e. gutters, down pipes, insulation etc.
Hot works i.e. Welding, flame cutting etc.

NOTE:

The above list is by no means exhaustive and should not be limited to these
activities bit must cover all activities that forms part of the said construction
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work. Each activity must be split down to individual tasks and all associated
hazards identified and listed in the risk assessment. This ensures that the
critical tasks and subsequent critical hazards are not missed.

Although some of the work related to health and safety work is
mentioned /noted in certain measured items in the bill of quantities it
is still the contractor’s responsibility to allow in his tender price for all
work related to health and safety and the requirements as per this
Health and Safety Specification
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PG-01.2 (EC) SCOPE OF WORKS - JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (Edition 6.2 of May 2018)

STUTTERHUIM POLICE HOUSE: COMPLETE REPAIRS & RENOVATIONS TO

Project title: NO.37 MURRAY STREET: CONTRACT 0002

Tender / Quotation no: | PE03/2024 Reference no: 19/2/4/2/2/6435/43

C3. Scope of Works
C3.1 EXTENT OF THE WORKS

The objective is to completely repair and maintain the existing house including the immediate
external surroundings. Replacing of leaking roof, the interior and exterior repairs and maintenance
to the house including outside building. The house should receive complete electrical and water
reticulation, repairs to driveway and walkways and fencing and boundary wall around the house.

C3.2 ORDER OF THE WORKS

There is no specific order of works in repairing the house and it is left to the bidder’s discretion to
perform all the required duties to the best of his/her abilities. The construction period is 6 months and
a proper construction programme will be required and approval must be granted prior commencing
with the works.

C3.3 BUILDINGS OCCUPIED

The existing house is not occupied as it was abandoned by the previous contractor with minimal work
executed, mainly removal of windows, doors, floor covering, sanitary fittings and some alterations.

C3.4 ACCESS

The Contractor will be granted access to the site and an area will be demarcated in the yard.
Temporary hoarding will have to be provided to ensure construction activities do not interfere with
the day-to-day activities of the neighbouring buildings i.e. Police Station, and offices nearby. Access
will be granted to the entire house. No special security is required for workers on site except the
normal OHS requirements.

C3.5 STANDARD MINIMUM REQUIREMENTS

In terms of section 5(2) of the Construction industry Development Board Act, 2000 (Act no. 38 of
2000) (the Act), the Construction Industry Development Board is empowered to establish and
promote best practice standards, Standard Requirements and Guidelines which includes the
following but not limited to:

C3.5.1 cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011

C3.5.2 cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government
Gazette, 23 August 2013

C3.5.3 cidb Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, No 36190 Government Gazette, 25 February 2013

C3.5.4 cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts, No. 41237 Government Gazette,10 November 2017

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 17
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C3.5.5 cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

C3.5.6 cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on
Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018

C3.5.7 cidb Standard for Developing Skills through Infrastructure Contracts, No 48491 Government
Gazette, 23 April 2023.

C3.6 CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for
the respective CPGs. Prescribed Profit and Attendance percentages have been stipulated, all
inclusive of associated costs to the contractor for implementation and allowance for submitting
reports to the Employer’s Representative on a monthly basis in terms of monthly and accumulative
targets achieved with audited supporting documentation.

Monthly progressive reports to be submitted to the Employer's representative indicating the
percentage targets achieved which must be reconciled upon completion of the project and to form
part of the final account.

The contractor shall achieve in the performance of this contract the following Contract Participation
Goals (CPGs) as indicated below.

C3.6.1 Minimum Targeted Local Material Manufacturer Contract Participation Goal

The Minimum Targeted Local Building Material Manufacturers CPG “not applicable” to this
project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Manufacturers (SMME’s) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10
November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020.

A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory
or establishment that produces on its premises materials or goods required by the principal

contractor for the performance of the contract.
Note: Adapted from SANS 10845-7:2015, definition 2.13

Preference shall be given to the Targeted Local Material Manufacturer where feasible in “not
applicable”, and provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The non-availability of such materials shall not adversely affect the desired progress of the
specific works, ‘

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least “not applicable” of the total value of materials purchased excluding
VAT to be sourced from within “not applicable” radius of the project site,

(e) Material of at least “not applicable” of the total value of materials purchased excluding VAT

to be sourced from within “not applicable” radius of the project site.

Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for
Targeted Local Material Manufacturer participation will result in a thirty percent (30%) penalty of

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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the prorate targeted value of materials not complied with unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall submit monthly reports in terms of monthly achievement and accumulative
targets achieved including audited supporting documentation to the Employer’s Representative.

Minimum Targeted Local Building Material Suppliers Contract Participation Goal

The Minimum Targeted Local Building Material Suppliers CPG is “not applicable” to this
project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Suppliers (SMME’s) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal shall be
achieved in accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the Government
Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract..

A targeted supplier is a targeted enterprise that

a) owns, operates or maintains a store, warehouse or other establishment in which goods are
bought, kept in stock and regularly sold to wholesalers, retailers or the public in the usual
course of business; and

b) engages, as its principal business and in its own name, in the purchase and sale of goods.
Note: Adapted from SANS 10845-7:2015, definition 2.14

Preference shall be given to the local material suppliers where feasible in “not applicable”, and

provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b)  The none availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least “not applicable”, of the total value of materials purchased excluding VAT
to be sourced from within “not applicable”, of the project site,

(e) Material of at least “not applicable”, of the total value of materials purchased excluding VAT
to be sourced from within “not applicable”, of the project site.

Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for
Targeted Local Material Manufacturer participation will result in a thirty percent (30%) penalty of
the prorate targeted value of materials not complied with, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.
Minimum Targeted Local Labour Skills Development Contract Participation Goal

The Minimum Targeted Local Labour Skills Development CPG is “not applicable” to this
project.

Itis the requirement of the employer that the contractor enhances the use of local labour in executing
this contract. This is required to be done through the use of both traditional building techniques and
labour-intensive construction techniques careful and considered construction planning and
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implemented in the project irrespective whether a minimum percentage Participation Goal is
applicable or not.

The Minimum Targeted Local Skills Development Contract Participation Goal shall be achieved in
accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice
No. 43726 of 18 September 2020 — Condition of Contract..

Targeted labour: individuals who:
a) are employed by the principal contractor, sub-contractor or targeted enterprises in the
performance of the contract;
b) are defined as the target group in the targeting data; and
c) permanently reside in the target area or who are recognized as being residents of the target
area on the basis of identification and association with and recognition by the residents of
the target area.

Adapted from SANS 10845-7:2015, definition 2.12

Targeting of labour by skills categories is only permissible within categories of semi-skilled
and unskilled labour.

Contract participation goals for semi-skilled and unskilled labour shall be limited to on-the-job training
to targeted labour to enable such labour to master the basic work techniques required to undertake
the work in accordance with the requirements of the contract and in a manner that does not
compromise worker health and safety. In the case of targeted labour, the certification of records shall
be in accordance with SANS 10845-8.

Beneficiaries will be sourced from the “not applicable”, for the full duration of the Construction
Period, employed by either the principal contractor, sub-contractors or targeted enterprises. The total
number of working days to complete the Works amount to “not applicable”, working days. The
minimum CPG participation for Targeted Local Labour Skills Development is “not applicable”,),
expressed as a percentage of the total number of working days required to complete the Works. The
contractor shall attain or exceed the CPG in the performance of the contract. Failure to achieve the
minimum Targeted Local Labour Skills Development CPG will result in a payment reduction of R5
000 (Excluding VAT), per working day which training has not been provided to the workforce in
attendance, unless the contractor can prove to the Employer’s satisfaction that the non-achievement
was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

C3.6.4 CIDB BUILD PROGRAMME: Minimum Targeted Enterprise Development Contract
Participation Goal

The Minimum Targeted Enterprise Development Contract Participation Goal is “not
applicable” to this project.

The aim of this best practice standard for indirect targeting for enterprise development in accordance
with the Standard for Indirect Targeting for Enterprise Development (published in Government
Gazette 36190 of 25 February 2013), as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 - Condition of Contract. is to promote enterprise
development by providing for a minimum Contract Participation Goal (CPG) of “not applicable” of
the contract amount as defined in the Standard (Tender amount, excluding allowances and VAT) on
selected contracts to be undertaken by joint-venture partners or to be sub-contracted to developing
contractors that are also to be beneficiaries of enterprise development support from the main
contractor.
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The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

The lead partner or main contractor shall dedicate a minimum “not applicable” of the tender value
at the time of award, excluding allowances and VAT, to provide developmental support to targeted
subcontractor or joint venture partner applicable to contracts in Grades 7 to 9, General Building and
Civil Engineering contracts. Preference will be given to “not applicable” Enterprises.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of
completion certificates only after the completion certificate of achieving the skills development goal,
counter-signed by the relevant individuals has been submitted, unless the contractor can prove to
the Employer’s satisfaction that the non-achievement was beyond his/her control.

C3.6.4.1 Criteria
The main or lead partner of the successful bidder shall:

(a) There must be a needs analysis for indirect targeting and development or skill standard and
should be development in at least any two developmental areas namely;

Administrative and cost control systems
construction management systems and plans
planning, tendering and programming

business; technical; procurement skills

legal compliance

credit rating/history; financial loan capacity/history
contractual knowledge

(b) The above needs analysis shall be mutually agreed upon between contractor and targeted
enterprise

(c) The contractor shall appoint an enterprise development coordinator to:

o perform needs analysis on the targeted enterprise to identify developmental goals

e develop a project specific enterprise development plan to improve the targeted enterprise/s
performance in the identified developmental areas

e provide internal mentorship support to improve the targeted enterprise/s performance

e monitor and submit to the employer’s representative a monthly enterprise development
report thereby reporting on the progress of the agreed development areas with the targeted
enterprise/s '

e submit a project completion report to the Employer’s representative for each targeted
enterprise.

C3.6.4.2 Management

The contractor shall provide a competent person/s to provide internal mentorship to the Targeted
Enterprise/s in the two agreed developmental areas.

C3.6.4.3 Competence Criteria for an Enterprise Development Co-ordinator

The enterprise development co-ordinator shall have the following competencies:
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¢ Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent,
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or
Enterprise Development Manager.
Minimum experience of 2 years in training and development in Building or Construction; and
National Diploma or B Degree in the Built Environment or Business Management

C3.6.4.4 Format of Communications

The contractor shall submit to the Employer’s Representative:

*  Project interim reports in the specified format (ED105P) detailing interim values of the CPG that
was achieved together with an assessment of the enterprise development support provided
should be tabled and discussed at least monthly at progress meetings between employer’s
representative and the contractor;

»  Project completion report in the specified format (ED101P) to the Employer’s Representative for
acceptance within 15 days of achieving practical completion. The report shall include the value
of the CPG that was certified in accordance with the contract, cidb registration numbers of each
and every targeted enterprise, and the value of the subcontracted works or of the joint venture
entered into; and the participation parameter

»  Enterprise development declaration (ED104P).

C3.6.4.5 The‘Key Personal

The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to
provide internal mentorship.

C3.6.4.6 Management Meetinas
The contractor shall report to the Employer’s Representative on the implementation and progress of
the targeted enterprise development and CPG at monthly progress site meetings.
C3.6.4.7 Forms for contract administration
The contractor shall submit to the Employer’s Representative the following proformas:
e Form ED 105P Project Interim Report
»  Form ED 104P Enterprise Development Declaration
*  Form ED 101P Project Completion Report
C3.6.4.8 Records
The contractor shall:

« Kkeep records of the targeted enterprise development
« keep records of the payments made to the targeted enterprises in relation to the CPG.

« ensure all the documentation required in terms of the Standard is provided with each monthly
progress payment certificate and according to a prescribed format where applicable.

C3.6.4.9 Payment Certificates

The contractor shall:
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achieve the measurable CPG and providing enterprise development support to the targeted
enterprise/s as per the Standard.

« submit payment certificates to the Employer Representative at intervals determined in the
Contract.

C3.6.4.10 Compliance requirements

3.6.5

Non-compliance with the Best Practice Project Assessment Scheme

The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the
cidb code of conduct in the event of clients being found to be in breach of the best practice project
assessment scheme.

= Not including the requirements of the cidb standards in the conditions of tender
»  Not registering the award of contract on the cidb Register of Projects (RoP)
»  Not reporting practical completion on the cidb Register of Projects (RoP)

CIDB BUILD PROGRAMME: Minimum Targeted Contract Skills Development Goal (CSDG)
The Minimum Targeted Contract Skills Development CPG is “not applicable” to this project.

The contractor shall achieve or exceed in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the Standard for Developing Skills through Infrastructure
Contracts (published in Government Gazette No 48491 of 23 April 2023 and the cidb Best Practice
Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of
completion certificates only after the completion certificate of achieving the skills development goal,
counter-signed by the relevant individuals has been submitted, unless the contractor can prove to
the Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard
and this cost will be used to determine the value in Rand and will be added to the provision for training
as provided for in the Preliminary and General section in the Bill of Quantities/Pricing
schedules/Activity schedule.

C3.6.5.1 Methodology

The contractor shall achieve the measurable contract skills development goal by providing
opportunities to learners requiring structured workplace learning using one or a combination of any
of the following in relation to work directly related to the contract or order:

Method 1: structured workplace Ieakrning opportunities for learners towards the attainment of a
part or a full occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August
2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET
college qualifications;

Method 3: work integrated learning opportunities for University of Technology or
Comprehensive University students completing their national diplomas;

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The contract skills participation goals, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 1 in the Standard for the applicable class of
onstruction works.

Table 1: Contracting skills development goals for different classes of engineering and construction
works contracts

'

Class of construction works as identified in terms of Regulation 25 Construction skills
(3) of the Construction Industry Regulations 2004 development goal
Designation | Description (CSDG) (%)

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 2 in the Standard
and this cost will be used to determine the value in Rand and will be added to the provision for training
as provided for in the Preliminary and General section in the Bill of Quantities/Pricing
schedules/Activity schedule.

Table 2: Notional Cost of Training per Headcount
Source: cidb Standard for Skills Development

Provision for 5=
- stipends Provisions PraiSlong Total costs
Type of Tral.nlng {Unemployed for fo_r
Opportunity learners mentorship addltlor:al Unemployed | Employed
costs learners learners
only)
Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 [ R20 000 R4 500 R48 500 N/A
Method 4
Candidates with a 3 year R37 000 R20 000 R4 500 R61 500 R20 000
diploma
Candidates with 4 year
qualification R47 000 R20 000 R4 500 R71 500 R20 000

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the
beneficiaries have been appointed and actual costs are known. The notional cost of providing training opportunities will
increase by CPI on an annual basis based on April CPI. Should the rates increase after bid award or during construction the
rates will be adjusted as a remeasuarble item.

The successful contractor may employ part/full occupational qualification learners, trade
qualification learners, work integrated learners or candidates directly or through a Skills
Development Agency (SDA), (A1 - List of cidb accredited SDAs).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The successful contractor must employ at least sixty percent (60%) of the learners from an FET
/ TVET college should the contractor select to have part/full occupational qualification learners
and trade qualification learners contributing to the CSDG.

The successful contractor shall employ at least “not applicable” from eligible part/full
occupational qualification learners, trade qualification learners, ‘work integrated learners or
candidates in the employment of the employer.

The successful contractor shall ensure that no single method shall contribute more than seventy
five percent (75%) of the CSDG for the contract.

The successful contractor may only place thirty three percent (33%) employed employees or that
of his subcontractors contributing to the CSDG.

The contractor shall employ at least sixty percent (60%) of the learners from a Public FET / TVET
college should the contractor select to have trade qualification learners (Method 2) contributing to
the CSDG.

One of the objectives of the project is to train “not applicable” Occupational qualifications, trade
qualification, work integrated learners — P1 and P2 learners, professional candidates.

Management

The successful contractor must keep site records regarding the part/full occupational qualification
learners’, trade qualification learners’, work integrated learners’ or candidates’ progress, site
attendance, hours worked and other relevant information as required by the Standard.

The successful contractor shall provide the required number of appropriately qualified mentors to
the maximum number of part/full occupational qualification learners, trade qualification learners,
work integrated learners in the proportion as specified in the Standard.

The successful contractor shall provide a supervisor to manage the training of the part/full
occupational qualification learners, trade qualification learners, work integrated learners,
candidates.

The successful contractor shall submit to the employer’s representative a baseline training plan
in the specified format (Pro-forma A2) for the part/full occupational qualification learners, trade
qualification learners, work integrated learners, candidates within 30 days of start of the contract.

The successful contractor shall submit to the employer’s representative project interim report in
the specified format (Pro-forma A3) on the progress of each of part/full occupational qualification
learner, trade qualification learner, work integrated learner, candidate every three months.

The successful contractor shall submit to the employer’s representative the names and particulars
in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates within
30 days of start of the contract.

The successful contractor shall keep a daily record of all the part/full occupational qualification
learners, trade qualification learners, work integrated learners, candidates on site and their daily
activities and shall be made available to the employer’s representative on request.

The successful contractor shall submit to the employer’s representative the reports on the
progress and status of the part/full occupational qualification learners, trade qualification learners,
work integrated learners or candidates with the monthly invoice for the payment certificate.

The successful contractor shall have health and safety inductions for all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates.
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The successful contractor shall conduct entry and exit medical tests of all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates.

The successful contractor shall provide personal protective equipment (PPE) to all part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates at the start of their employment on site.

Based on the agreed skills methods the contractor may employ part/full Occupational Qualification
Learners and /or Trade Qualification Learners and/or Work Integrated Learners and/or
Candidates directly or through a Skills Development Agency (SDA), training provider or skills
development facilitator (Form A1 - List of cidb accredited SDAs). The contractor shall ensure that
no more than one Method shall be applied to any individual concurrently in the calculation of the
CSDG for the contract. '

NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME (NYS)

The National Youth Service Training and Development Programme is “not applicable” to this
project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of
the Bills of Quantities. Monthly reports are to be submitted to the Employer’s Representative.

Failure by the contractors to achieve the specified number to be trained in the NYS section of the
CPG section within the Bills of quantities will result in a Payment reduction as per bill of quantities per
person, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control.

LABOUR-INTENSIVE WORKS

Labour Intensive Works is “not applicable” to this project.

Where labour intensive work is specified in the Bill of Qualities and specified by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Failure by the contractor to achieve the specified value of the Labour Intensive Participation Goal as
stipulated within the Bills of Quantities will result in a thirty percent (30%) penalty of the value of the
works not done by means of labour intensive methods, excluding VAT, unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

Emplover’s objectives:
The employer’s objectives are to deliver public infrastructure using labour-intensive methods in

accordance with EPWP Guidelines.

Labour-intensive works:
Labour-intensive works shall be constructed/maintained using local workers who are temporarily
employed in terms of the scope of work.

Labour-intensive competencies of supervisory and management staff:

Contractors shall only engage supervisory and management staff in labour-intensive works that have
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate:
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5
"Manage Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See
Appendix C) at NQF outlined in Table 1

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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GENERIC LABOUR-INTENSIVE SPECIFICATION

Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure
Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive
specification applicable to the contract.

This specification establishes general requirements for activities which are to be executed by hand
involving the following:

trenches having a depth of less than 1.5 metres

stormwater drainage

roads

sidewalks and non-motorised transport infrastructure

water and sanitation

Precedence
Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevail

Hand excavateable material

Hand excavateable material is:

a) granular materials:

i) whose consistency when profiled may in terms of Table 3 be classified as very loose, loose,
medium dense, or dense; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles
or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of Table 3 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

if) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles
or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate
100mm;

Note

1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material
between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and
drives a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the horizontal)
into the material being used.

Table 3: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION
Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.
Loose Small resistance to Soft Easily dented by thumb;

penetration by sharp
end of a geological
pick.

sharp end of a geological
pick can be pushed in 30-
40 mm; can be moulded
by fingers with some
pressure.

Medium dense

Considerable
resistance to
penetration by sharp

Firm

Indented by thumb with
effort; sharp end of
geological pick can be
pushed in up to 10 mm;
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end of a geological very difficult to mould with

pick. fingers; can just be
penetrated with an
ordinary hand spade.

Dense Very high resistance Siff Can be indented by
to penetration by the thumb-nail; slight
sharp end of a indentation produced by
geological pick; pushing geological pick
requires many blows point into soil; cannot be
for excavation. moulded by fingers.

Very dense High resistance to Very stiff Indented by - thumb-nail
repeated blows of a with  difficulty; slight
geological pick. indentation produced by

blow of a geological pick
point.

Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated
by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
100mm. Each layer shall be compacted using hand stampers;

a) to 90% Mod AASHTO;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate
100 mm of the backfill, provided that backfill does not comprise more than 10% gravel of size less
than 10mm and contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

Excavation

All excavateable material including topsoil classified as hand excavateable shall be excavated by
hand. Harder material may be loosened by mechanical means prior to excavation by hand. Any
material which presents the possibility of danger or injury to workers shall not be excavated by hand.

Clearing and grubbing
Grass and bushes shall be cleared by hand.

Shaping )
All shaping shall be undertaken by hand.

Loading
All loading shall be done by hand. Haulage equipment should be selected in a manner that allows
loading by hand to the greatest extent possible.

Haul
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150m.

Offloadin
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for
haulage.

Spreading
All material shall be spread by hand.
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words “Tender” or “Tenderer”. Page 12 of 17
For Internal & External Use Effective date 5 September 2023 Version: 2023/05



Sl
% by - Tender no.: PE03/2024
W) s WCS no.: 042765
PG-01.2 (EC): Scope of Works — JBCC
(JBCC 2000- Edition 6.2 of May 2018)

Compaction ‘
Small areas may be compacted by hand provided that the specified compaction is achieved.

Appropriate rollers should be used where higher (than can be achieved by hand) levels of compaction
are required or for large areas.

Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry
All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to

be collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs,
precast concrete planks and pipes, masonry units and edge beams shall not individually, have a
mass of more than 320kg. Where the mass of an element exceeds 55 kg, consideration should be
given to the size of the element relative to its total mass related to the number of workers who would
be needed to lift such mass

C3.7 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment
up to and including project closeout. This is to ensure that PMTE complies with the accounting
framework GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting
date.

C3.8 Submission of Monthly Local Material Utilisation Report (Local Content)

Submission of Monthly Local Material Utilisation Report (Local Content) “not applicable” to
this project.

The Contractor shall when applicable to this project, be responsible for record keeping, documenting
and submission of monthly local material utilization report with supporting documentation to the
Employer’s representative within 7 working days of the beginning of the successive month, in terms
of DTI&C designated industry/sector/sub-sector schedule as per the PA36 and Annexures C
attached to the tender document. The final percentage achievement to be reconciled upon
completion of the project and form part of the final account.

Failure by the contractor to achieve the specified percentage of local content per designated
industry/sector/sub-sector as listed will result in a thirty percent thirty percent (30%) penalty of the
value not achieved, excluding VAT, unless the contractor.can prove to the Employer’s satisfaction
that the non-achievement was beyond his/her control.
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Examples of calculating CPGs and related penalties

CPGs values are based on the Tender Amount at the time of the award. Determining the actual values is
based either on the Tender Amount including allowances and Vat or the Tender Amount at the time of
award excluding allowances and VAT, where Allowances include the following:

Provisional amounts

CPG allowances

Nominated and/or selected subcontractors

Contract price adjustment (Not provided for within the B of Q by NDPWI)
Contingency amounts (Not provided for within the B of Q by NDPWI)

e @& o o o

CPG values in the CPG Bill of Quantities Section will be recalculated based on the “Tender Amount”
or the “Contract Amount” which ever applicable and the provisional amounts adjusted accordingly.
Sanctions (penalties) are applicable to all CPGs where the contractor fails to achieve the minimum
specified requirements, unless the contractor can prove to the Employer’s satisfaction that the
non-achievement was beyond his/her control. No penalties will be applied should the CPG value,
based on the original “Tender Amount” or the “Contract Amount”, has been achieved.

1.1 Targeted Local Building Material Manufacturers CPG

When applicable, the CPG is expressed as a percentage of the “Contract Amount”, i.e. the Tender Amount
at the time of award excluding allowances and VAT.

CPG calculation example:
“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)

CPG to be achieved = 5% as specified in the Scope of Works (PG01.2)

CPG target value = R130 Mil x 5% =R 6,5 Mil (Value of material to be purchased from local manufacturers,
excluding VAT)

Calculation of penalty:
Percentage penalty applicable = 10% as specified in the Scope of Works (PG01.2)

CPG target value = R6,5 Mil excluding VAT
CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT
Penalty = R1 Mil x 10% = R100 000 excluding VAT

1.2 Targeted Local Building Material Suppliers CPG

When applicable, the CPG is expressed as a percentage of the “Contract Amount”, i.e. the Tender Amount
at the time of award excluding allowances and VAT.

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG to be achieved = 5% as specified in the Scope of Works (PG01.2)

CPG target value = R130 Mil x 5% = R 6,5 Mil (Value of material to be purchased from local suppliers,
excluding VAT) :

Calculation of penalty:
Percentage penalty applicable = 20% as specified in the Scope of Works (PG01.2)

CPG target value = R6,5 Mil excluding VAT
CPG Achieved = R5,5 Mil (R1 Mil shortfall) excluding VAT
Penalty = R1 Mil x 20% = R200 000 excluding VAT

1.3 Targeted Local Labour Skills Development CPG

When applicable, the CPG is expressed as a percentage of the total number working days required to
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complete the Works.

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
Number of working days required to complete the Works based on the construction period = 600 days
CPG percentage participation to be achieved = 30% as specified in the Scope of Works (PG01.2)
Required number of working days training to be provided = 180 days (600 x 30%)

Calculation of penalty:

Payment reduction = R 5 000 per day for not providing training as specified in the Scope of Works (PG01.2)
CPG = 600 working days x 30% = 180 working days training to be provided

CPG Achieved = 160 days (20 days shortfall where no training was provided)

Penalty = 20 days x R5 000 payment reduction per day= R100 000 excluding VAT

1.4 Cidb BUILD Programme: Enterprise Development

When applicable, the Enterprise Development CPG expressed as a percentage of the “Contract amount” =
Tender amount at the time of award excluding allowances and VAT. Failure to achieve the minimum Targeted
Local Labour Skills Development CPG will result in a payment reduction of an amount specified in the Scope
of Works (PG01.2) per working day where training was not provided.

The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of
beneficiaries to be trained is dependent on the “Contract Amount” as well the number of beneficiaries
appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will
therefore be adjusted in terms of the “contract Amount”, the number of beneficiaries to be trained and the
actual cost for providing the training.

Part 1: Calculation of 5% CPG example:
“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG percentage participation to be achieved = 5% as specified in the Scope of Works (PG01.2) CPG
value = R6,5 Mil (Value of work to be subcontracted to emerging enterprises)

Calculation of penalty
Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.2)

CPG Minimum 5% = R6,5 Mil
Achieved = R5,5 Mil (Only subcontracted work to the value of R5,5 Mil, i.e. R1 Mil shortfall)
Penalty =R1 Mil x 30% = R300 000 Excl. VAT

Part 2: Calculations in terms of training to be done:

The number of enterprises to be developed is subject to the contract amount and the apportionment of the
work as per Example 1 below.

Number of enterprises to be trained = 6 x 1 GB subcontractors

Total cost for training = R 1 660 000

Calculation of penalty
Total number of enterprises to be trained = 6

Total number trained = 4 (2 Shortfall)
Training cost per beneficiary = R1 660 000 / 6 = R 276 666,67 per beneficiary
Penalty = R 276 666,67 x 2 x 30% = R166 000 Excl. VAT

Blt(:eme Description Unit Rate Quantity Anz;;mt
5 Enterprise Development

5.1 Enterprise Development of Targeted Enterprise or JV partners

5.1.1 Appointment of training co-ordinator Per Quarter 45 000 8 360 000
5.1.2 Appointment of Mentor /Training Service provider Per Quarter 135 000 8 1080 000
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Bltc;me Description Unit Rate Quantity Arrzg;mt
513 Eleeds Analysis and Enterprise Development Plan per Targeted No. 5 000 6 30 000
nterprise

5.1.4 Monitoring and Interim reporting per targeted enterprise Per Quarter 20 000 8 160 000
5.1.5 Project Completion report per Targeted Enterprise No. 5000 6 30 000

Provisional Sum to be carried over to CPG bill of quantities 1660 000

“Contract amount” Tender amount excl. allowances and VAT 130 000 000

CPG Monetary value (5%) to be subcontracted to beneficiaries for

Pt 6 500 000
training
. Grade 1/2
No of enterprises based on the CPG value 6 GB/CE.ETC.
Contract period (months) 24

Note: Rates to be determined by PQS and adjusted to accepted quotation amounts

1.5 Cidb BUILD Programme: Skills Development (Principal contractor including subcontractors
and consultants)

When applicable, the contract skills development participation goals, expressed in Rand, shall be no less
than the “contract amount” multiplied by a percentage (%) factor for the applicable class of
construction works.

The monetary value of training to be provided is stipulated in the CPG BoQ section. The number of
beneficiaries to be trained is dependent on the “Contract Amount” as well the number of beneficiaries
appointed which will generally resort under the Grade 1 and 2 cidb categories. The provisional amount will
therefore be adjusted in terms of the “Contract Amount”, the number of beneficiaries to be trained from which
Method and the actual cost for providing the training.

CPG Calculation

Table 2: Contracting skills development goals for different classes of engineering and construction

works contracts ,
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No. 43495
of 3 July 2020 (Page 7)

Class of construction works as identified in terms of Regulation 25 (3) of the Construction Construction skills

Industry Regulations 2004 development goal (CSDG)
- (%)

Designation Description

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

“Contract amount” = Tender amount at the time of award excluding allowances and expenses, and VAT

Contractor CPG:

CPG calculation
“Contract amount” x factor from Table 3 above.

CPG calculation example:

“Tender Amount” = R150 Mil for GB, all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
Factor for GB = 0,5% (as per Table 2 above)

CPG in R value = R130 Mil x 0,5% = R650 000 i.e. total notional cost of training to amount to R650 000

Calculation of penalty:

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.2)

CPG value = R650 000

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 16 of 17
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s Af——— Tender no.: PE03/2024

WY e WCS no.: 042765

PG-01.2 (EC): Scope of Works — JBCC
(JBCC 2000- Edition 6.2 of May 2018)

Achieved = R550 000 = R100 000 Shortfall
Penalty = R100 000 x 30% = R30 000 Excl. VAT

Calculations based on “Contract Amount” after bid award and appointment of beneficiaries

Actual CPG training requirement value after award upon selecting method/s of training and appointment of
beneficiaries = R676 000 (Table 4 below) and the provisional amount allowed for to be adjusted accordingly.
The new monetary value of training required will then form the basis for determining penalties applicable. No
penalties will be applied should the CPG value, based on the “Contract Amount” be achieved.

Table 4: Notional cost recalculation upon appointment of beneficiaries.
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No. 43495
of 3 July 2020 (Page 10)

Number of Ngﬂ:: Ia I bLe Total Notional

Skills Types {eamors A-loarmory cos;’ ::;f"ef Cost over 12
Quarter y months Contract

Method 2: Workplace learning opportunities, with
unemployed TVET graduates 2 R23 000 R92 000 R184 000
Method 3:
Candidacy for an unemployed learner with a 3-year
qualification 2 R61 500 R246 000 R492 000
Total 4 R676 000

Note: the required CPG will be recalculated based on the awarded Tender amount and “Contract Amount” once the beneficiaries have
been appointed and actual costs are known

Note: The notional cost of providing training opportunities will increase by CPI on an annual basis based on April CPI as published by

Stats SA. The rates will be adjusted as an adjustment to the provisional amounts should the rates increase after bid award or during the
construction period

1.6 National Youth Service Programme (NYS) CPG

When applicable, a separate NYS Bill of Quantities will be included in the tender documentation will indicate
the number of beneficiaries to be trained.

Calculation of penalty:
Payment reduction per person not trained as stipulated in the NYS Bill of Quantities = R 2 500 per person.

Total number of NYS Beneficiaries as stipulated in the NYS Bill of Quantities = 25
Total Number of NYS beneficiaries trained = 20 (shortfall of 5 beneficiaries)
Penalty =5 x R2 500 = R12 500 Excl. VAT

1.7 Labour Intensive Works CPG

When applicable, the work to be done by way of Labour intensive methods are specified in the Bills of
Quantities with a “LI”.

CPG calculation example:

“Tender Amount” = R150 Mil all inclusive of allowances and VAT

“Contract Amount” = R130 Mil (Tender Amount at the time of award excluding allowances and VAT)
CPG value = R10 Mil (Total value of labour-intensive works specified in the Bills of Quantities)

Calculation of penalty:

CPG value = R10 Mil

Percentage penalty applicable = 30% as specified in the Scope of Works (PG01.2)
CPG Achieved =9 Mil (R1 Mil shortfall)

Penalty = R1 Mil x 30% = R300 000 Excl. VAT

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 17 of 17
For Internal & External Use Effective date 5 September 2023 Version: 2023/05



Part C4: Site Information



C4 Site Information



PG-03.2 (EC) SITE INFORMATION - JBCC 2000 PRINCIPAL BUILDING

AGREEMENT (EDITION 6.2 OF MAY 2018)

Project title:

STUTTERHUIM POLICE HOUSE: COMPLETE REPAIRS & RENOVATIONS TO NO.37
MURRAY STREET: CONTRACT 0002

Tender no:

PE03/2024 WCS no: | 042765 Reference no: 19/2/4/2/2/6435/43

C4 Site Information

The site is located approximately 42km outside of King Williams Town, in the Eastern Cape Region. The
house is currently not occupied as it was previously a construction site but abandoned by the previous
contractor. Certain areas of the house both internally and externally have open or uncovered trenches,
incomplete building wallls, ceilings, electrical conduits, doors and window frames, bathroom and kitchen
fittings, water and sewer reticulation, etc.

The house is situate behind the police station and the site is accessible from the Stutterhuim Main Street
to Murray Street.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
For Internal & External Use Effective date: June 2022 Version: 2022/01
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