
 

 

CONSTRUCTION OF NSIKAZI SOUTH WATER 
RETICULATION – PHASE 3 (MAMINZA) 

 

TENDER NUMBER: COM16A-2023 

TENDERER:  

CLOSING DATE: 14 APRIL 2023        AT 11:00AM 

 

CSD REG NUMBER: MAAA………………………………………………… 

CLIENT ENGINEER 

 

City of Mbombela 

PO Box 45 
Mbombela 
1200 

Tel: 013-759 2358 
Fax: 013-753 4444 

 

Jamela Consulting Engineering & Project 
Management 
16A Alie van Bergen Street, 
White River, 
1240 
             
Telephone: 013 750 0620 
Fax:            013 751 1980  

 



(i) 

02 Bid Document summary for Tender opening purposes 

 

 

NSIKAZI SOUTH WATER RETICULATION – PHASE 3 (MAMINZA) 

SUMMARY FOR TENDER OPENING PURPOSES 

NAME OF TENDERER        :_________________________________________________________________ 

ADDRESS                            :_________________________________________________________________ 

  
  
  
  
   

TELEPHONE NUMBER     :_________________________________________________________________ 

FAX NUMBER                     :_________________________________________________________________ 

E-MAIL ADDRESS              :_________________________________________________________________ 

CLOSING DATE                 :_________________________________________________________________ 

TENDERED AMOUNT        :_________________________________________________________________ 

Signed by authorised representative of the TENDERER: ___________________________________________ 

DATE:    

* Should any discrepancy occur between this figure and that stated in the Form of Offer and Acceptance, the 
latter shall take precedence and shall apply. 
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PLEASE READ CAREFULLY BEFORE COMPLETING DOCUMENT. 

1. Notice to all tenderers. 

2. Standards applied in this document. 

 

This is an original document: 

1. It may not be re-typed or altered in any way. 

2. It must be completed in black ink (non-erasable) – in an eligible handwriting. Mistakes are to be 

corrected by drawing a line through it and writing the correct information above it. Tenderer to 

sign next to the correction. The use of erasing fluid or strips is not allowed. 

3. It may not be taken apart. 

4. It is not available in electronic format except PDF. 

5. Bidders are required to attach returnable documents to the relative pages (where requested) 

and encouraged to use file fasteners and binding tape or any other similar method to ensure there are 

no loose pages. Any other form of presentation (loose pages or separate documents) will 

not be accepted. 

 

Available from the S.A. Federation of Civil Engineering Contractors, the S.A. 
Institution of Civil Engineering and the S.A. Bureau of Standards, as applicable: 

 

1. CIDB 
CIDB Standard for uniformity in Construction 
Procurement, 10 July 2015, as amended. 

2. SANS 10845-1 Processes, methods and procedures. 

3. SANS 10845-2 
Formatting and compilation of procurement 
documentation. 

4. SANS 10845-3 Standard conditions of tender. 

5. GCC 
General Conditions of Contract for Construction Works, 
Third Edition (2015) issued by the South African 
institution of Civil Engineering. 

6. COLTO 
Standard Specifications for Road and Bridge Works for 
State Road Authorities (1998) 

7. This Document, as presented. 

IMPORTANT INFORMATION 

1. NOTICE TO ALL TENDERERS 

 

2. STANDARDS APPLICABLE TO THIS DOCUMENT 
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BID NO: COM16/A/2023: CONSTRUCTION OF NSIKAZI SOUTH WATER RETICULATION – PHASE 3 
(MAMINZA)      

 

 

T1.1 TENDER NOTICE AND INVITATION FOR PROPOSALS 

Bids are hereby invited from experienced services providers for CONSTRUCTION OF NSIKAZI SOUTH 

WATER RETICULATION – PHASE 3 (MAMINZA) 

Tender No Description 
CIDB 

Grading 
Compulsory Meeting and Site 

Inspection Date 
Closing 

Date 

COM16A-2023 CONSTRUCTION OF 
NSIKAZI SOUTH WATER 
RETICULATION – PHASE 

3 (MAMINZA) 

6 CE 23 MARCH 2023 AT 10:00 AM, 
SITE CAMP IN MAMINZA, GPS 
COORDINATES:   

25° 25' 01.63"S 31° 08' 24.42"E 

 

14 APRIL 
2023 AT 

11:00 

It is compulsory that service providers download a copy of the bid document that will ONLY be available 

as from 15 MARCH 2023 on the municipal website: www.mbombela.gov.za on the tenders and notices 

folder and National e-Tender Portal: www.etenders.gov.za, free of charge. 

Duly completed bid documents and supporting documents which are, COPY OF TAX COMPLIANCE STATUS, 

CERTIFIED COPY OF B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE TO CLAIM B-BBEE 

POINTS, MUNICIPAL RATES AND TAXES CLEARANCE FOR BOTH THE COMPANY AND ITS DIRECTORS 

FROM RELEVANT LOCAL AUTHORITY OR PROOF OF RESIDENCE FROM A TRIBAL AUTHORITY OR LEASE 

AGREEMENT ACCOMPANIED WITH THE LESSOR’S MUNICIPAL RATES AND TAXES CERTIFICATE, CSD 

REGISTRATION FULL REPORT (Summary Report will not be considered) and a copy of the COMPANY 

REGISTRATION CERTIFICATE, together with the bid document must be sealed in an envelope clearly marked: 

“BID NO.:COM16A-2023, CONSTRUCTION OF NSIKAZI SOUTH WATER RETICULATION – PHASE 3 

(MAMINZA)” with the name of the bidder shall be placed in the bid box at MBOMBELA CIVIC CENTRE at 1 NEL 

STREET, MBOMBELA, before 11:00 on the closing date 

Bidders are advised not to commit fraudulent activities or forge documents. All abusers of the SCM system, 

including forging or faking of returnable documents, may be reported to SAPS and restricted from doing 

business with any Public Institutions for a period NOT exceeding 10 years which is in line with section 28 

and 29 of the Prevention and Combating of Corrupt Activities Act 12 of 2004. 

 

A preferential point system shall apply whereby this contract will be allocated to a bidder in accordance with the 

Preferential Procurement Policy Framework Act, No 5 of 2000 and as defined in the conditions of bid in the bid 

document, read in conjunction with the Preferential Procurement Regulations, 2022, where 80 points will be 

allocated in respect of price and 20 points in respect of Targeted Goals. 

Procurement Enquiries :  Nomsa Ndukuya (013) 759 9052 
Technical Enquires : Koena Moabelo (013) 759 9035 
Employer : City Manager, Mr. Wiseman Khumalo 

 City of Mbombela  

 P. O. Box 45  

 1200  

 Mbombela  

VISIT OUR WEBSITE – 

www.mbombela.gov.za 
NB: the results of this bid will be published on council’s website as prescribed on section 75(1)(g) of 

the MFMA and section 23(c) of the SCM Regulations. 
 

 
 

http://www.etenders.gov.za/
http://www.mbombela.gov.za/
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 BID NO: COM16A-2023: CONSTRUCTION OF NSIKAZI SOUTH WATER RETICULATION – PHASE 3 
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T1.2 TENDER DATA 

The conditions of tender are the standard conditions of tender as contained in SANS 10845-3 
Construction procurement, Part 3: Standard conditions of tender that apply specifically to this tender. 

The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer’s 
obligations and the Employer’s undertakings in administering the tender process in respect of the project under 
construction. 

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency between it 
and the Standard Conditions of Tender. 

Each item of data given below is cross-referenced to the clause in the standard conditions of tender to which it mainly 
applies. 

Clause 
Number 

Data 

 
The conditions of tender are those contained in the latest edition of SANS 10845-3, Construction 
Procurement – Part 3: Standard conditions of tender. 

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this 
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the provisions of SANS 10845-3. 

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly 
applies. 

3.1 The Employer is: City of Mbombela, 1 Nel Street, Mbombela, 1200 

 The tender documents issued by the Employer comprise: 

THE TENDER 

Part T1 Tendering Procedures 

Part T1.1 Tender Notice and Invitation to Tender (white)  

Part T1.2 Tender Data (pink) 

Part T1.3 Preferential Procurement Policy of City of Mbombela (pink) 

Part T2 Returnable Documents 

Part T2.1 List of Returnable Documents (yellow) 

Part T2.2 Returnable Schedules to be completed by the Contractor (yellow)  

Part T2.3 Returnable Schedules II (yellow) 

THE CONTRACT 

Part C1 Agreement and Contract Data  

C1.1 Form of Offer and Acceptance (pink) 

 C1.2 Contract Data (yellow) 

C1.3 Form of Guarantee (white) 

C1.4 Agreement in terms of Occupational Health and Safety Act, 1993 (white) 

C1.5 Authority for Signatory in Terms of OH&S Act, 1993 (white) 

Part C2 Pricing Data 

C2.1 Pricing Assumptions (yellow) 

C2.2 Bill of Quantities and Information Sheets (yellow) 
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T1.2-2 

3.2 

Part C3 Scope of Works 
C3.1 Scope of Works (blue) 
C3.2 Engineering (blue) 
C3.3 Procurement (blue) 
C3.4 Construction (blue) 
C3.5 Management (blue) 
C3.6 Health and Safety (blue) 
Part C4 Site Information 

C4 Site Information (green) 

Appendices 
Annexure A  Health and Safety Specification (white)  
Annexure B Drawings for Tender Purposes (white) 

 

3.4 

The Employer's Agent is: 
Name:        Jamela Consulting Engineering & Project Management 
Address: 16A Alie van Bergen Street 

White River 1240 
Tel: 013 750 0620 
E-mail: yemi@jamela.co.za  

3.5 The language for communications is English. 

3.6 The competitive negotiation procedure shall not be applied. 

4.1 

Only those tenderers who satisfy the following eligibility criteria and who provide the required evidence 
in their tender submissions are eligible to submit tenders and have their tenders evaluated: 
a) CIDB registration 

Only those tenderers who are registered with the CIDB, or are capable of being registered prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered, or a value determined in 
accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, 
for a 7CE or higher of construction work, are eligible to have their tenders evaluated. 

Tenderers registered as potentially emerging enterprises but with a CIDB contractor grading 
designation lower than a contractor grading designation determined in accordance with the sum 
tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction 
Industry Development Regulations, are not eligible to have their tenders evaluated. 

For the sake of clarity and subject to satisfactory proof of a tenderer’s ability to perform the work 
specified at the tendered value, the Employer lists in the table below the margins it considers 
reasonable. However, in the event that the sum tendered exceeds the margins shown then such tender 
shall be deemed non-responsive. 

Category of 
tender 

Upper limits per CIDB Table 
8 Regulation 17 

CE 5 R10m 

CE 6 R20m 

CE 7 R60m 

CE 8 R200m 

Joint Ventures are eligible to submit bids provided that: 

(1) every member of the joint venture is registered with the CIDB; 

(2) the combined contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for a 6 CE or Higher class of construction work 
or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry 
Development Regulations. 

 

mailto:yemi@jamela.co.za
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b) Key Personnel 

In order to be considered for an appointment in terms of this tender, the tenderer must have in its 
permanent employment key personnel who will be the single point accountability and responsibility for 
the management of the construction works. Alternatively, a signed undertaking from an organization 
having the required personnel, stating that they will undertake the necessary work on behalf of the 
tenderer in terms of a sub-contractor agreement, will be acceptable. Such undertaking must be 
attached to Forms T of the Returnable Schedules. 

Individuals must be identified for each of the key personnel listed under Forms T. Where the key 
personnel are no longer available to undertake the necessary work after the award of the tender, the 
contractor shall within a period of 14 working days replace the key personnel listed in Forms T with 
personnel with equivalent competencies and subject to approval by the Employer. Such approval shall 
not be unreasonably withheld. 

The key person shall be a suitably qualified and experienced contracts manager who will be the single 
point accountability and responsibility for the management of the construction works, and who is 
registered with SACPCMP as Pr.CM or ECSA as Pr.Eng or Pr.Tech.Eng shall be required as a 
minimum.  

Where the Contracts Manager will not be employed on the Works full time, his powers will be delegated 
to the approved construction manager. 

Failure to comply with the requirements or to complete Form T may render the tender non- responsive. 

4.6 
Bidders are encouraged to revisit the City’s website regularly prior the closing date particularly on 
this project folder to ensure that all addenda/ erratum that may be issued are adhered to. 

 

Failure to apply instructions contained in addenda may render a tenderer’s offer non- 
responsive in terms of Condition of Tender 5.8. 

4.7 

The arrangements for the compulsory clarification meeting are as stated in the tender notice and 
invitation to tender. 

The onus rests with the tenderer to ensure that the person attending the clarification meeting on its 
behalf is appropriately qualified to understand all directives and clarifications given at that meeting. 

The clarification meeting shall start strictly at the time advertised. Only then will the Employer’s 
Representative circulate the attendance register for completion by those present. During this time 
latecomers may complete the register. On completion by all present the Employer's Representative 
will: 
(a) read out from the collected lists calling for confirmation that all have signed; 
 
The signature on the attendance register and duly completed and signed Form A shall be considered 
proof that the tenderer attended the whole meeting and was available to hear all directives and 
clarifications given at the meeting. 

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to 
and tenders will be received only from those tendering entities appearing on the attendance list. The 
City will not take responsibility for incorrect information provided by the bidder on the 
attendance register. 

4.8 Request clarifications at least 7 working days before the closing time. 

4.10 Tenderers are required to state the rates and currencies in Rand. 

 An alternative tender offer will only be considered if a main tender offer, strictly in accordance with all 
the requirements of the tender documented is also submitted. 

If the tenderer wishes to submit an alternative tender offer, the only criteria permitted for such 
alternative tender offer is that it demonstrate the Employer's standards and requirements, the details of 
which may be obtained from the Employer's Agent. 
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4.12 

Calculations, drawings and all other pertinent technical information and characteristics as well as 
modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the 
Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the 
degree to which the alternative and to evaluate the acceptability of the pricing proposals. Calculations 
must be set out in a clear and logical sequence and must clearly reflect all design assumptions. Pricing 
Data must reflect all assumptions in the development of the pricing proposal. 

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an 
obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full 
responsibility and liability that the alternative offer complies in all respects with the Employer's 
standards and requirements. 

The modified Tender Data must include an amount equal to 5% of the amount tendered for the 
alternative offer to cover the Employer's costs of confirming the acceptability of the detailed 
design before it is constructed. 

4.13.1 

Parts of each tender offer communicated on paper shall be submitted as an original, no copies 
are required. 

The signed print-out shall be taken as the valid submission. 

4.13 

4.15 

The Employer’s address for delivery of tender offers and identification details to be shown on each 
tender offer package are: 

Location of tender box: City of Mbombela 

Physical address: 1 Nel Street, Mbombela 1200 

Identification details: Tender COM16A-2023, CONSTRUCTION OF NSIKAZI 

SOUTH WATER RETICULATION – PHASE 3 (MAMINZA). Tenders can be submitted 24 hours a 

day from Monday to Friday at the Employer’s address. 

It is in the tenderer’s interest to ensure that the delivery of the tender offer is recorded in the 
Employer’s tenders received register. 

4.13.4 
The tenderer is required to submit all certificates as listed in the Schedule of Tender Compliance 
(Form U). 

4.13.5 
Place and seal the printed and completed tender document in an envelope clearly marked “TENDER” 
and bearing the Employer’s name, the contract number and description, the tenderer’s authorised 
representative’s name, the tenderer’s postal address and contact telephone numbers. 

4.13.5 A two-envelope procedure will not be followed. 

4.13.6 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

4.15 The closing time for submission of tender offer is as stated in the Tender Notice and Invitation to 
Tender. 

4.16.1 The tender offer validity period is 120 days. 

4.16.2 
Where a tenderer, at any time after the opening of his tender offer but prior to entering into a 
contract based on his tender offer: 

a) withdraws his tender; 
b) gives notice of his inability to execute the contract in terms of his tender; or 
c) fails to comply with a request made in terms of 4.17, 4.18 or 5.9, 

such tenderer shall be barred from tendering on any of the Employer’s future tenders for a period to be 
determined by the Employer, but not less than six (6) months, from the date of tender closure. The 
Employer may fully or partly exempt a tenderer from the provisions of this condition if he is of the 
opinion that the circumstances justify the exemption. 

4.18 
Any additional information requested under this clause must be provided within 5 (five) working 
days of date of request. 

4.20 The tenderer is required to submit with his tender a letter of intent from an approved insurer 
undertaking to provide the Performance Bond to the format included in Part C1.8 of this 
Procurement document. 
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5.1 The employer shall respond to clarifications received up to 7 working days before tender closing time. 

5.2 The employer shall issue an addenda until 7 working days before tender closing time. 

5.4 All bid responses must be submitted before the Bid Closing date and time as stipulated on the 
tender invitation.  

5.7 
In the event of disqualification, the Employer may, at its sole discretion, impose a specified period 
during which tender offers will not be accepted from the offending tenderer and report same to CIDB 
and National Treasury. 

5.9 

Arithmetical errors, omissions, discrepancies and imbalanced unit rates 

Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 
there is a discrepancy between the amounts in figures and the amount in words, the amount appearing 
in the summary to the Pricing Schedule shall govern. 

Check responsive tender offers for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 
schedules of prices; or 

ii) the summation of the prices. 

d) imbalanced unit rates. 

Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified in their 
tender offers. 

Where the tenderer elects to confirm the errors, omissions or re-balancing of imbalanced rates the 
tender offer shall be corrected as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 
from the product of the unit rate and the quantity, the unit rate shall govern, and the line item total 
shall be corrected. Where there is an obviously gross misplacement of the decimal point in the unit 
rate, the line item total as quoted and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the tenderer’s addition of prices, the total of the prices shall be corrected. 

c) Where the unit rates are imbalanced adjust such rates by increasing or decreasing them and 
selected others while retaining the total of the prices derived after any other corrections made under 
(a) and (b) above. 

Where there is an omission of a line item, no correction is possible, and the offer may be 
declared non-responsive. 

Declare as non-responsive and reject any offer from a tenderer who elects not to accept the corrections 
proposed and subject the tenderer to the sanction under 4.16.2. 

The tenderer is required to submit balanced unit rates for rate only items in the pricing schedule. 
The rates submitted for these items will be taken into account in the evaluation of tenders. 
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   5.10 

List of disqualifying factors of this tender are as follows: 

A bid not complying with the requirements stated hereunder will be regarded as “Non 
Responsive”, and as such will be rejected/disqualified for further evaluation 

 
 Submit company registration certificate 

 Submit Tax Compliance Status issued by SARS 

 Full CSD report NOT older than 30 days from the closing date , Summary report will NOT be 

considered 

 Submit Joint venture agreement in case of JV. 

 Authority for Signatory, duly signed and dated original or certified copy on the Company(s) 
Letterhead. This condition will not apply to companies owned by one director / member / sole  

 Submit copies of relevant Annual Financial Statements (last 3 Financial Years). For JV, 
relevant Annual Financial Statements from all parties are required. Failure to provide for all 
the service Providers will results in disqualification.  

 Submit copy of an active CIDB contractor grading designation of 6 CE or higher. For JV, a 
combined CIDB grading is required. 

 Tenderer must provide valid copy of municipal rates and taxes for both the company and for 
the active directors including JV/Consortium partners, Copies of latest municipal rates and 
taxes certificates from relevant local authority / proof of residential from tribal authority (if the 
business is operating or the directors are residing in rural areas) / lease agreement with the 
lessor’s up-to-date municipal rates and taxes for both the business and all business directors. 
Prospective bidders should ensure that the physical address details of the company and 
directors reflected on the CSD is similar to the one reflected on the company registration 
certificate. The municipality reserves the right to verify both the municipal rates and taxes of 
the company details reflected on the CSD and company registration certificates. The 
municipality further reserves the right to use ID numbers of the directors to verify if any municipal 
rates and taxes are not owned by each director. It is prudent and remains the responsibilities of 
the prospective bidders to ensure that each director, lessor and company rates are cleared with 
regards to the municipal rates and taxes. A bid will be rejected if any municipal rates and taxes 

owed by the bidder or any of its directors to the municipality, or to any other municipality or municipal 
entity, are in arrears for more than three months. 

 Fully completed and signed where applicable in the Returnable Schedules. 

 Failure to apply instructions contained in addenda that may be issued. 

 Submissions from bidders who did not attend a compulsory briefing session will not be 
acceptable. 

 Prospective service providers may not make any alterations or additions to the Bid document, 
except to comply with instructions issued by the employer. The tender document must be furnished 
with non-erasable black ink and all corrections made by the service provider should be dated and 
signed by the authorised signatory. Erasures and the use of masking fluid, tippex, pencil or erasable 
ink are prohibited and failure to adhere to this condition will render your submission non responsive. 

 
 
 

5.11 The procedure for the evaluation of responsive tenders is Method 4: Financial offer, quality and 
preferences. 

Method 4 Financial offer, quality and preferences is scored as follows: 

a) Score each tender in respect of the financial offer made and preferences claimed, if any. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the 
following formula: TEV = NFO + NP + NQ 
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5.11.5 

where: NFO is the number of tender evaluation points awarded for the financial offer made in 
accordance with F.3.11.7; 

NP is the number of tender evaluation points awarded for preferences claimed in accordance 
with F.3.11.8. 

NQ is the number of tender evaluation points awarded for quality claimed in accordance with 
F.3.11.9. 

c) Rank tender offers from the highest number of tender evaluation points to the lowest. 

d) Recommend the tenderer with the highest number of tender evaluation points for the award of 
the contract, unless there are compelling and justifiable reasons not to do so. 

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 
recommend the tenderer with the highest number of tender evaluation points, and recommend 
the tenderer with the highest number of tender evaluation points, unless there are compelling 
and justifiable reasons not to do so and the process set out in this sub-clause is repeated. 

f) Compelling and justifiable reasons not to recommend a tenderer are inter alia tenderers who: 

 do not meet the minimum requirements listed in Part T2.1, List of Returnable Documents and/or 

 failed to complete the tender document comprehensively with all the required information. 

5.11.7 

The financial offer will be scored using the following formula: NFO = 

W1 x A 

Where: 

NFO = the number of evaluation points awarded for the financial offer W1

 = the maximum possible number of bid evaluation points awarded for the 

financial offer and will be: 

(i) 90 where the financial value inclusive of VAT of all responsive tenders received have a value 
in excess of R 50,000,000; or 

(ii) 80 where the financial value inclusive of VAT of one or more responsive tender offers equals 
or is less than R 50,000,000. 

A = the number calculated using Formula 2 (Option 1) Table 

1: Formulae for calculating the value of Aa 

Formula Comparison aimed at 
achieving 

Option 1a
 Option 2a

 

1 Highest price or discount 
A = (1 + (P - Pm)) 

    Pm 

 

A = P / Pm 

2 Lowest price or percentage 
commission /fee ' 

A = (1 - (P- Pm ) 
   Pm 

 

A = Pm / P 

a Pm is the comparative offer of the most favorable comparative offer. 
P is the comparative offer of the tender offer under consideration. 
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Scoring preferences. 

 
Up to 100 minus W1 tender evaluation points will be awarded to tenderers who submit 

 Responsive tenders and who are found to be eligible for the preference claimed. Points are 
 based on a tenderer’s scorecard measured in terms of the Broad-Based Black Economic 
 Empowerment Act (B-BBEE, Act 53 of 2003) and the Regulations (2017) to the Preferential 
 Procurement Policy Framework Act (PPPFA, Act 5 of 2000). 
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5.11.9 

 
Description of quality criteria Maximum number of 

points 

Plant and equipment 15 

Key Personnel                    20 

Company Experience 50 

Financial References 15 

Total evaluation points for quality (Ms) 100 

Tender offers will only be considered responsive if the minimum quality requirement of 70 points 
is achieved. 

Tenderers are required to demonstrate their ability to undertake the work and provide proof of previous 
experience, expertise and availability of plant and equipment to undertake a project of this nature. 
Tenderers are therefore required to meet a minimum Quality Score of 70% (70 points out of 100) 
based on the criteria listed below. A score of less than 70 out of 100 points for Quality will render the 
tender non-responsive. The onus rests with the Tenderer to supply sufficient information to allow for 
evaluation and award of points detailed below. If insufficient information is provided, zero points will 
be awarded for that particular item. 

Note that Quality points are only used to determine responsiveness and will not be used further 
in the evaluation. 

i). Plant and Equipment (Maximum 15 points) 

Details of owned and hired plant and equipment are to be entered in Form R of the 
Returnable Schedules. 

ii). Key Personnel (Maximum 20 points) 

Details of key personnel and their experience and qualifications are to be entered in Form T of the 
Returnable Schedules. 

iii). Water Reticulation Experience (Maximum 50 points) 

Details of water reticulation projects & supporting information in terms of the points to be claimed in 
terms of quality, must be entered in Form Q in the Returnable Schedule. 

iv). Financial References (Maximum 15 points) 

Details of financial references are to be entered in Form S of the Returnable Schedules. 
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5.13 

In addition to the requirements of the Condition of Tender, offers will only be accepted if: 

 the tenderer is registered on the Central Supplier Database (CSD) for the South African 
government (see https://secure.csd.gov.za/). CSD is compulsory for any company to bid. The full 
report should be submitted, not the summary. 

 the tenderer is in good standing with SARS according to the Central Supplier Database. 

 the tenderer submits an Original letter of intent from an approved insurer undertaking to provide 
the Performance Bond to the format included in Form S of this procurement document. 

 the tenderer is registered with the Construction Industry Development Board in an appropriate 
contractor grading designation. 

 the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters 
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector; 

 the tenderer has not: 
i) abused the Employer’s Supply Chain Management System; or 
ii) failed to perform on any previous contract and has been given a written notice to this effect; 

 the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which 
may impact on the tenderer’s ability to perform the contract in the best interests of the employer or 
potentially compromise the tender process; 

 the tenderer is registered and in good standing with the compensation fund or with a licensed 
compensation insurer; 

 the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations, 
2003, issued in terms of the Occupational Health and Safety Act, 1993, the necessary 
competencies and resources to carry out the work safely. 

 No Tippex has been used on the bid document. 
 The tenderer has not used an erasable pen and completed the bid document with a pencil. 

5.17 The number of paper copies of the signed contract to be provided by the employer is One. 

5.19 All requests shall be in writing. 

 

 

 

 

https://secure.csd.gov.za/


20 Part T2 Returnable Documents 

 
BID NO: COM16A-2023: CONSTRUCTION OF NSIKAZI SOUTH WATER RETICULATION – PHASE 3 
(MAMINZA) 
 

 

 
 
 
 



 
BID NO: COM16A-2023: CONSTRUCTION OF NSIKAZI SOUTH WATER RETICULATION – PHASE 3 (MAMINZA) 
 

 

CHECKLIST FOR RETURNABLE DOCUMENTS STIPULATED UNDER SPECIAL CONDITIONS OF TENDER DOCUMENTS AS MANDATORY 

REQUIREMENTS. THIS DOCUMENT SHALL BE APPLICABLE TO ALL TENDER DOCUMENTS OF THE CITY. 

Preamble 

The objective of this checklist is aimed at ensuring that interpretation and application of the special conditions and other mandatory requirements at Bid 

Evaluation Committee (BEC) & Bid Adjudication Committee (BAC) are aligned as envisaged by the Bid Specification Committee (BSC). This will enhance 

consistency and uniformity in the entire bid committee system whilst promoting “user friendly” principles by simplifying tender requirements to all interested 

prospective bidders. 

ITEM 

NO: 

DESCRIPTION / RETURNABLE 

DOCUMENTS 

NOTES FOR OFFICE USE ONLY 

CHECKLIST YES or 

NO or 

N/A 

1.  Company Registration Certificate a) It’s a certificate issued by the Companies and 

Intellectual Property Commission in line with 

section 14 of the Companies Act 78 of 2008 

b) A Certificate issued by CIPRO in line with section 2 

of the Close Corporation Act 69 of 1984 

NB: The registration of Close Corporations (CCs) was 

replaced by introduction of the New Companies Act which 

came to effect in April 2011. CCs to be recognized as valid 

registration certificate will be up to 2010. 

Has the bidders attached 

a valid company 

registration document in 

line with the applicable 

legislation? 

 

2.  Company Profile a) A Company Profile is a professional introduction of 

your Business that aims to inform Clients about its 

purpose, vision, trustworthiness, products and 

services, and experience of your Company. It is 

basically a “CV for your Business/Company” 

Has the bidder attached 

a company profile and its 

experience is relevant to 

add value on this 

project? 
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3.  Certification of documents to be 

submitted together with the tender 

document. 

 

I.e. ID Copies of business owners, 

qualifications, Licenses and 

certificates, accreditation by 

professional bodies, proof of 

ownership document, appointment 

letters, completion certificates, etc.  

 

 

a) The certification of documents must be done by a 

commissioner of oath as prescribed in the Justices 

of the Peace and Commissioners of Oaths Act 16 

of 1963 and its Regulations. 

b) Acceptable certified copies are copies originally 

certified from any police station, post office, 

Lawyers or notary public (who are members of a 

recognised professional body), Actuaries or 

accountants (who are members of a recognised 

professional body), Members of the judiciary, 

Directors, managers or company secretaries of a 

banks or regulated financial services business.  

c) Commissioner of Oaths stamps can be purchased 

at Stationary shops, but it can be custom made 

following the below example: 
CERTIFIED TRUE COPY OF THE ORIGINAL DOCUMENT. THERE ARE 

NO INDICATIONS THAT THE ORIGINAL DOCUMENT HAS BEEN 

ALTERED BY UNAUTHORISED PERSONS. 

Designation (rank) ………………………………………….ex officio: RSA 

Date: ……………………………… Place …………………………………… 

Business Address: 

……………………………………………………………………………......... 

…………………………………………………………………………………… 

Commissioner of Oaths  

…………………………………………………………..……………………… 

Signature                               Full Names 

 

NB: All certified copies must NOT exceed three months 

and be originally certified. 

Has the bidder certified 

all documents to be 

certified as per special 

conditions of bid? 

Check validity on the 

date, check if the 

commissioner of oaths 

stamp is compliant as 

per example copied from 

the Regulations. 

 

4.  Central Supplier Database (CSD) 

Full report, (Summary report will 

NOT be acceptable).  

N/B CSD Report date should not 

be more than 30 days before Bid 

closing date. 

a) The City requires that all prospective bidders 

should be registered on CSD. This is aimed at 

verification of email addresses, phone numbers, 

banking details, company registration numbers, tax 

status with SARS, state employees, etc. 

Has the bidder attached 

a full CSD report, are tax 

matters in good order, 

are the directors not in 

the employment of any 

state and the CSD report 

is not older than 30 days 

from the closing date? 

 

https://notarycapetown.co.za/about-us/why-use-notary/
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5.  Tax Compliant Status (TCS) a) Prospective bidders are required to attach a valid 

TCS together with the tender document. 

Has the bidder attached 

a valid (not expired) 

TCS? 

The designated official 

should verify the bidder’s 

tax compliance status 

prior to finalization of the 

award of a bid or prize 

quotation. Where the 

recommended bidder is 

not tax compliant, the 

bidders should be 

notified of their non-

compliant status and the 

bidder must be 

requested to submit to 

the City within 7 working 

days, written proof from 

SARS of their tax 

compliance status or 

proof from SARS that 

they have made 

arrangements to meet 

their outstanding tax 

obligations. The proof of 

tax compliance status 

submitted by the bidder 

to the City must be 

verified via the CSD 

report or e-Filing. The 

City should reject a bid 

submitted by the bidder if 

such a bidder fails to 

provide proof of tax 

compliance status within 

the timeframe stated 
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above (See MFMA 

Circular No: 90). 

6.  Certified copy of B-BBEE Certificate 

/ affidavit for B-BBEE status level of 

contributor (to claim points only). 

a) EMEs in terms of the B-BBEE Act 53 of 2003 may 

submit a sworn affidavit confirming annual total 

revenue and level of black ownership or Certified 

Copy of B-BBEE Certificate. 

b) Bidders other than EMEs and QSEs MUST submit 

their certified copies of valid B-BBEE status level 

verification certificate, substantiating their B-BBEE 

rating issued by a registered auditor approved by 

IRBA or a verification agency accredited by 

SANAS. 

c) A trust, consortium or joint venture will qualify for 

points for their B-BBEE status level as an 

unincorporated entity, provided that the entity 

submits their consolidated B-BBEE scorecard as if 

they were a group structure and that such a 

consolidated B-BBEE scorecard is prepared for 

every separate bid. 

NB: There is NO consolidated affidavit for B-BBEE status 

level of contributor. Only consolidated B-BBEE certificate 

will be considered for JVs / Consortium & large companies 

that are making an annual turnover in access of R50 

million including value added tax (VAT). This is not a 

disqualifying factor, non-adherence will lead to no 

allocation of B-BBEE points. 

Is the copy B-BBEE 

Certificate valid? 

Is the sworn affidavit for 

EME / QSE in line with 

the threshold for EME 

and EME and valid? 

If the tendering entity is a 

JV / Consortium / Large 

company, has the bidder 

attached a certified copy 

of a valid and 

consolidated B-BBEE 

certificate in order to 

claim points as 

prescribed by the MSCM 

Regulations? 

Is the copy of B-BEE 

certificate certified by the 

Commissioner of Oaths 

reflects as prescribe on 

the regulations of the 

Act? 

Is the affidavit for B-

BBEE stamped and 

signed by commissioner 

of oaths? 

I.e. full names and 

signature, force/practice 

number, designation / 

rank, date and address. 

Is the certification date 

not older than 3 months 

 



 
BID NO: COM16A-2023: CONSTRUCTION OF NSIKAZI SOUTH WATER RETICULATION – PHASE 3 (MAMINZA) 
 

 

and original ink is clear 

on the document to 

confirm if it is originally 

certified? 

7.  Formal agreement must be attached 

in case of a joint venture (JV) or 

consortium. 

a) The JV/consortium must amongst others, reflect 

clear profit and loses sharing percentages. It is 

compulsory that the lead partner must have at least 

51% majority shares in the JV/consortium.    

If the tendering entity / 

bidder is a 

JV/Consortium, has the 

bidder attached a 

detailed JV/Consortium 

agreement with all critical 

information? 

 

8.  In bids where Consortia / Joint 

Ventures / Sub-contractors are 

involved, each party must submit 

separate required returnable 

documents.  

a) This will not be applicable to functionality and B-

BBEE requirements. 

If the tendering entity / 

bidder is a 

JV/Consortium, have the 

parties involved attached 

all individual required 

documents as per 

special condition of bid? 

 

9.  Latest municipal rates and taxes 

certificates from relevant local 

authority for the business and all 

business directors 

OR 

Proof of resident from tribal authority 

for the business and all business 

directors 

OR 

Lease agreement with the Lessor’s 

latest municipal rates and taxes 

certificates from relevant local 

authority. 

NB: All accounts owing any 

municipality for more than 90 days 

will be disqualified as prescribed on 

a) If the business is operated and its director(s) are 

residing within a municipal area, bidders are 

expected to attach latest municipal rate and taxes 

certificates for the business and ALL its directors.  

b) If the business is operated and its director(s) are 

residing within a tribal authority. Bidders are 

expected to attach proof of resident for the 

business and ALL its directors. 

c) If the business directors are leasing a facility for 

residential purposes, they are required to attach 

individual lease agreement with lessor’s latest 

municipal rates and taxes for a facility is within a 

Municipal boundary and if the business is renting 

office / business facility, the bidders are required to 

attach lease agreement for the business with 

lessor’s latest municipal rates and taxes for a 

Has the bidder attached 

latest municipal rates 

and taxes from relevant 

local authority for the 

company / business and 

all company directors / 

owners? 

In case of lease, has the 

bidders attached lease 

agreements and lessor’s 

proof of res from a tribal 

authority or latest 

municipal rates and 

taxes certificate? 

Is the account not in 

areas for more than 90 
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the MSCM Regulations. facility within a municipal boundary. If the facility 

leased is in a rural area, lease agreement will be 

accompanied with the lessor’s proof of residential 

from a tribal authority. 

NB: Domicilium citandi at executandi: Domicilium citandi et 

executandi is a Latin legal term meaning the address 

nominated by a bidder in a legal contract where legal notices 

may be sent. 

Bidders are encouraged to update their addresses when they 

relocate their businesses and the preferred address on the 

CSD should be in line with the address on the Company 

Registration Document. It is the responsibility of the bidder to 

ensure that all physical addresses reflected either on the 

company registration document and CSD are not owing any 

municipal rates and taxes for more than three months 

including the Lessor’s municipal account in case of lease. 

The rationale behind this requirement is the enhance revenue 

in RSA municipalities as enshrined on the Municipal Systems 

Act 32, 2000. Failure to attach is an immediate 

disqualification but failure to align addresses will not be a 

disqualifying factor, however all addresses reflected on the 

both the CSD and company registration document will be 

subjected to this requirement. 

days (3 months)? 

10.  Forging of documents/certificates  

The City has noted that prospective 

bidders are allegedly submitting 

fraudulent and forged documents 

when bidding for tenders.  

Bidders are advised not to commit 

fraudulent activities and forge 

documents. The City will ensure that 

this Act is adhered to by reporting all 

abusers of the SCM system to SAPS 

and enlist them on the Register of 

Tender Defaulters as prescribed on 

section 29 of the Prevention and 

Combating of Corrupt Activities Act 

Section 34(1)(b) of the Prevention and Combating of 

Corrupt Activities Act 12 of 2004, stipulates that: “any 

person who holds a position of authority and who knows or 

ought reasonably to have known or suspected that any 

other person has committed the offence of theft, fraud, 

extortion, forgery or uttering a forged document involving 

an amount of R100 000 or more, must report such 

knowledge or suspicion or cause such knowledge or 

suspicion to be reported to any police official”. 

Section 34(2) of the same Act stipulates that: “subject to 

the provision of section 37(2), any person who fails to 

comply with subsection (1), is guilty of an offence”. 

Are there any suspicious 

/ alleged fraudulent or 

forged documents? 

If yes, has the matter 

been reported to the 

nearest SAPS following 

correct institutional 

protocol? 

Has the matter been 

registered with the 

Registrar to enable due 

processes and per the 

Act? 

NB: The minutes of the 
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12 of 2004. 

Abusers of the SCM system, 

amongst other penalties, may be 

restricted to do business with any 

Public Institutions for a period NOT 

exceeding 10 years (see section 28 

of this Act). 

BEC / BAC should detail 

all the elements of 

alleged fraud and forged 

documents. 
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1. Failure to fully complete the compulsory returnable documents shall render such a tender offer 

unresponsive. 

2. Tenderers shall note that their signatures appended to each returnable form represents a declaration that 

they vouch for the accuracy and correctness of the information provided, including the information 

provided by candidates proposed for the specified key positions. 

3. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information provided in 
the returnable documents is accepted in good faith and as justification for entering into a contract with a 
tenderer. If subsequently any information is found to be incorrect such discovery shall be taken as 
willful misrepresentation by that tenderer to induce the contract. In such event the Employer has the 
discretionary right under contract condition 9.2 to terminate the contract. 

The Tenderer must complete the following returnable Schedules: 

Returnable Schedules required for Tender evaluation purposes 

COMPULSORY TENDER DOCUMENTS 

FORM A CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 

FORM B RECORD OF ADDENDA TO TENDER DOCUMENTS 

FORM C PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 

FORM D PREFERENCING SCHEDULE: BROAD BASED BLACK ECONOMIC EMPOWERMENT 

STATUS 

FORM E COMPULSORY DECLARATION 

FORM F MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS 

FORM G CERTIFICATE OF INDEPENDENT TENDER 

FORM H DECLARATION OF GOOD STANDING REGARDING TAX 

FORM I DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

FORM J REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE 

FORM K DECLARATION OF TENDERER’S LITIGATION HISTORY 

FORM L AUTHORITY OF SIGNATORY 

FORM M SCHEDULE OF SPECIALIST SUBCONTRACTORS 

FORM N PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER 

FORM O SCHEDULE OF CURRENT COMMITMENTS 

FORM P REGISTRATION WITH CIDB 

RETURNABLE FOR QUALITY CRITERIA 

FORM Q COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS 

FORM R PLANT & EQUIPMENT 

FORM S FINANCIAL RESOURCES 

FORM T MANAGERIAL CAPACITY, EXPERIENCE AND QUALIFICATIONS 

CERTIFICATE FOR TENDER COMPLIANCE 

FORM W SCHEDULE OF TENDER COMPLIANCE 

PART T2: RETURNABLE DOCUMENTS 
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Notes to Tenderer: 

1. Unless the attendee’s name, details and signature also appear on the attendance register this Certificate 

of Attendance shall not be accepted and the tenderer’s offer shall be deemed non- responsive. 

This is to certify that I, ............................................................................................................................................ 

representative of (tenderer) .................................................................................................................................... 

of (address) ............................................................................................................................................................ 

................................................................................................................................................................................ 

................................................................................................................................................................................ 

telephone number .................................................................................................................................................. 

fax number .............................................................................................................................................................. 

e-mail ...................................................................................................................................................................... 

attended the clarification meeting on (date) ........................................................................................................... 

Signature of Representative:       
 
 
 
Signature of Project Manager:       

FORM A: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 
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We confirm that the following communications received from the Employer before the submission of this tender 
offer, amending the tender documents, have been taken into account in this tender offer: 

 
Date Title or Details 

   

   

   

   

   

   

   

   

   

Attach additional pages if more space is required. 

Signed    Date    

 
Name 

 
   Position 

 
   

FORM B: RECORD OF ADDENDA TO TENDER DOCUMENTS(SIPDM) 
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The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to 
his tender and reference such letter in this schedule. 

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling of material 
deviations and qualifications. 

(a) AMENDMENTS 

Page, Clause or Item No Proposed Amendment 

  

  

  

  

  

Note: (1) Amendments to the General and Special Conditions of Contract are not acceptable. 
(2) The Tenderer must give full details of all the financial implications of the amendments 

and qualifications in a covering letter attached to his tender. 

(This is not an invitation for alternatives but should the Tenderer desire to make any departures for the 
provisions of this contract he shall set out his proposals clearly hereunder. 

(b) ALTERNATIVES 

Proposed Alternative Description of Alternative 

  

  

  

  

  

Note: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer for time for 
completion should be listed here. 

(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, programme, etc. 
and a detailed statement setting out the salient features of the proposed alternatives must accompany 
the tender. 

(3) Alternative tenders involving technical modifications to the design of the works and methods of 
construction shall be treated separately from the main tender offer. 

 

Signed Date 

Name Position 

  

FORM C: PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES(SIPDM) 
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a claim 
form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 
 

1.2 To be completed by the organ of state 

  

a) The applicable preference point system for this tender is the 80/20 preference point system. 
 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded 

for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals 
are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at 
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the 
organ of state. 

 

FORM D:   PREFERENTIAL PROCUREMENT REGULATIONS 2022 
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to 
provide goods or services through price quotations, competitive tendering process or any other method 
envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 
taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, 
and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of 
state in response to an invitation for the origination of income-generating contracts through any method 
envisaged in legislation that will result in a legal agreement between the organ of state and a third party 
that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of 
assets and concession contracts, excluding direct sales and disposal of assets through public auctions; 
and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 

 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
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4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer 
will be allocated points based on the goals stated in table 1 below as may be supported by proof/ 
documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender 
documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference 
point system will apply and that the highest acceptable tender will be used to determine the 
applicable preference point system; or 

  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply 
and that the lowest acceptable tender will be used to determine the applicable preference point 
system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

Item 
no. 

The specific goals allocated points in terms of this 
tender 

Number of 
points 

allocated 

(80/20 system) 

 

Number of 
points claimed 
(80/20 system) 

(To be 
completed by 
the tenderer) 

1. 100% Black owned enterprises within the definition of the 
HDI 

2  

2. At least 30% women owned enterprises  2  

3. At least 30% youth owned enterprises  2  

4. At least 30% enterprises people living with disabilities   2  

5. Enterprises regarded as EMEs located within the City of 
Mbombela  

2  

6 Enterprise who will sub-contract minimum of 30% of the 
contract value to EME’s in the ward or local communities 
where the services to be rendered of works to be 
undertaken (Bidders shall list sub-contracting works or 
items) 

2  

7 Corporate Social Investment (CSI) Plan. (see notes below) 5  

8 B-BBEE level 1 contribution (SANAS verified B-BBEE 
certificate for generic enterprise, and for EME and SME a 
sworn affidavit or CIPC issued certificate confirming annual 
turnover and level of Black Ownership 

3  

The City will utilise the CSD report for the above-mentioned information  
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Corporate Social Investment (CSI) 

NB: The minimum total value of the CSI should not be less than 2% of the total project value excluding vat and 

contingencies. The CSI project should be delivered concurrently with the project. The final product should be 
delivered prior to the issuing of completion certificate. The nature of the CSI project must benefit the 
community at large. (1 page, Arial font size 12) Prospective bidders will be expected to provide the City with a 
written explanation on how to implement the Corporate Service Investment on that particular ward, community 
or region. The investment must benefit the community at large. In order to claim points, a detailed one page 
report must be included in the list of returnable documents. The corporate social investment initiates must be 
implemented by the company/successful bidder. The final details of the CSI project will be finalized prior to the 
signing of the contract in consultations with relevant stakeholders. 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 
and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ 
of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have  

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only 
the shareholders and directors who acted on a fraudulent basis, be restricted from 
obtaining business from any organ of state for a period not exceeding 10 years, 
after the audi alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
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………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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4 Declaration 

The tenderer declares that 

a) the tendering entity is a level contributor as stated in the submitted evidence of qualification as at the 
closing date for submissions 

b) the tendering entity has been measured in terms of the following code (tick applicable box) 

□ Generic code of good practice 

□ Other – specify ............................................................................................................................. 

c) the contents of the declarations made in terms of a) and b) above are within my personal knowledge and 
are to the best of my belief both true and correct 

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the tenderer, confirms 
that he / she understands the conditions under which such preferences are granted and confirms that the 
tenderer satisfies the conditions pertaining to the granting of tender preferences. 

Signature: ...............................................................................................................................………... 

Name: .......................................................................................................................................…….... 

Duly authorised to sign on behalf of: ..............................................................................................….. 

Telephone: ...................................................................... 

Fax: ....................................................................... Date: .................................................................... 

Name of witness .................................................. Signature of witness .................................. 

Note: 

1) Failure to complete the declaration will lead to the rejection of a claim for a preference. 

2) Supporting documentation of the abovementioned claim for a preference must be submitted with the 
tender submission to be eligible for a preference. (see Clause 5.11.8 in Tender Data) 
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The following particulars must be furnished. In the case of a joint venture, separate declaration in respect of each 
partner must be completed and submitted. 

Section 1: Enterprise Details 

Name of Enterprise 

Name of enterprise:   
 

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  

Postal address  
 

 

Section 2: Particulars of companies and close corporations Company / Close Corporation registration 
number. 

  

  
 

Section 3: SARS Information 

Tax reference number  

VAT registration number State Not registered if Not Registered for VAT 
 

 

Section 5: National Treasury Central Supplier Database 

Supplier number  

Unique registration reference number  

  
 

Section 6: Particulars of principals 

principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established in terms of the 
Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the Close Corporation Act, 1984, (Act 
No. 69 of 1984). 

Full name of principal Identity number  Personal tax reference 
number 

   

   

   

   

   

   

 *insert separate page if necessary 

FORM E: COMPULSORY DECLARATION (SIPDM) (GBD 4) 
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Section 7: Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within 
the last 12 months in the service of any of the following: 

a) a member of any municipal council 
 

an employee of any department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act of 1999 (Act No. 1 of 1999)  b) a member of any provincial legislature  

c) a member of the National Assembly or 
the National Council of Province  member of an accounting authority of any national 

or provincial public entity 

 

 
1. a member of the board of directors of 

any municipal entity 
 

2. an official of any municipality or 
municipal entity  

an employee of Parliament or an employee of 
Parliament or a provincial legislature  

If any of the above boxes are marked, disclose the following: 

 

Name of principal Name of institution, public 
office, board or organ of state 
and position held 

Status of service 
(tick appropriate column) 

Current Within last 12 
months 

    

    

    

    

    

*insert separate page if necessary 

Section 8: Record of family member in the service of the state 

family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous law, 
domestic partner in a civil union, or child, parent, brother, sister, whether such a relationship results from birth, 
marriage or adoption. 

Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section 5 is 
currently or has been within the last 12 months been in the service of any of the following: 

d) a member of any municipal council 
 

an employee of any department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act of 1999 (Act No. 1 of 1999)  e) a member of any provincial legislature  

f) a member of the National Assembly or 
the National Council of Province  member of an accounting authority of any national 

or provincial public entity 

 

 
3. a member of the board of directors of 

any municipal entity 
 

4. an official of any municipality or 
municipal entity  

an employee of Parliament or an employee of 
Parliament or a provincial legislature  
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If any of the above boxes are marked, disclose the following: 

Name of principal Name of institution, public 
office, board or organ of state 
and position held 

Status of service 
(tick appropriate column) 

Current Within last 12 
months 

    

    

    

    

    

*insert separate page if necessary 

Section 9: Record of termination of previous contracts with an organ of state 

Was any contract between the tendering entity including any of its joint venture partners terminated during the 
past 5 years for reasons other than the employer no longer requiring such works or the employer failing to 
make payment in terms of the contract. 

Yes  No (Tick appropriate box) 

If yes, provide particulars (insert separate page if necessary) 

Section 10: Declaration 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering entity confirms 
that the contents of this Declaration are within my personal knowledge, and save where stated otherwise in an 
attachment hereto, are to the best of my belief both true and correct, and: 

neither the name of the tendering entity or any of its principals appears on: 

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004 (Act No. 12 of 2004). 

National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za) 

ii) neither the tendering entity of any of its principals has within the last five years been convicted of fraud or 
corruption by a court of law (including a court outside of the Republic of South Africa); 

iii) any principal who is presently employed by the state has the necessary permission to undertake remunerative 
work outside such employment (attach permission to this declaration); 

iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting tender 
offers 

v) has not engaged in any prohibited restrictive horizontal practices including consultation, communication, 
agreement, or arrangement with any competing or potential tendering entity regarding prices, geographical areas 
in which goods and services will be rendered, approaches to determining prices or pricing parameters, intentions 
to submit a tender or not, the content of the submission (specification, timing, conditions of contract etc.) or 
intention to not win a tender; 

vi) has no other relationship with any of the tenderers or those responsible for compiling the scope of work that 
could cause or be interpreted as a conflict of interest; 

vii) neither the tenderer or any of its principals owes municipal rates and taxes or municipal service charges to 
any municipality or a municipal entity and are not in arrears for more than 3 months; 

SARS may, on an on-going basis during the term of the contract, disclose the tenderer’s tax compliance status to 
the Employer and when called upon to do so, obtain the written consent of any subcontractors who are 
subcontracted to execute a portion of the contract that is entered into in excess of the threshold prescribed by the 
National Treasury, for SARS to do likewise. 

Signed: _____________________________ Date: _________________________ 
  

Name: ______________________________ Position: _________________________ 
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NOTE 1 The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices 

(clause 3.1) and requires that tenderers avoid conflicts of interest, only submit a tender offer if the tenderer or 

any of his principals is not under any restriction to do business with employer (4.1.1) and submit only one tender 

either as a single tendering entity or as a member in a joint venture (clause 4.13.1). Clause 5.7 also empowers 

the Employer to disqualify any tenderer who engages in fraudulent and corrupt practice. Clause 3.1 also requires 

tenderers to comply with all legal obligations. 

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts 

on the establishment of departments) from performing or engaging remunerative work outside his or her 

employment in the relevant department, except with the written permission of the executive authority of the 

department. When in operation, Section 8(2) of the Public Administration Management Act, 2014, will prohibit 

an employee of the public administration (i.e. organs of state and all national departments, national government 

components listed in Part A of Schedule 3 to the Public Service Act, provincial departments including the office 

of the premier listed in Schedule 1 of the Public Service Act and provincial departments listed in schedule 2 of 

the Public Service Act, and provincial government components listed in Part B of schedule 3 of the Public Service 

Act) or persons contracted to executive authorities in accordance with the provisions of section 12A of the Public 

Service Act of 1994 or persons performing similar functions in organs of state from conducting business with the 

State or to be a director of a public or private company conducting business with the State. The offence for doing 

so is a fine or imprisonment for a period not exceeding 5 years or both. It is also a serious misconduct which 

may result in the termination of employment by the employer. 

NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Finance 

Management Act of 2003 requires that organs of state and municipal entities not award a contract to a person 

who is the service of the state, a director, manager or principal shareholder in the service of the state or who 

has been in the service of the state in the previous twelve months. 

NOTE: 4: Regulation 45 of Supply Chain Management regulations requires a municipality or municipal entity to 

disclose in the notes to the annual statements particulars of any award made to a close family member in the 

service of the state. 

NOTE: 5 Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004) include improperly influencing in any way the procurement of any contract, the fixing of 

the price, consideration or other moneys stipulated or otherwise provided for in any contract and the 

manipulating by any means of the award of a tender. 

NOTE: 6 Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice including agreements 

between parties in a horizontal relationship which have the effect of substantially preventing or lessening 

competition, directly or indirectly fixing prices or dividing markets or constitute collusive tendering. Section 5 also 

prohibits restrictive vertical practices. Any restrictive practices that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties. 
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 For Closed Corporations 

CK1 or CK2 as applicable (Founding Statement) Certified Copies of the ID’s of the Directors Certified 
Shareholders Certificate 

OR 

 For Companies 

A copy of the Certificate of Incorporation Certified Copies of the ID’s of the Directors, and Certified shareholders’ 
register 
 

OR 

 For Joint Venture Agreements 

 Joint Venture Agreement between all the parties, 

 as well as the documents in (1) or (2) of each Joint Venture member. 
 

OR 

 For Partnership 
1. Certified Copies of the ID’s of the partners 

OR 

 One person Business / Sole trader 
2. Certified Copy of ID 
 

ATTACH THE FOLLOWING DOCUMENTS TO THIS PAGE 
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The following particulars must be furnished in relation to tenders for municipalities and municipal entities where: 

a) contractors are required; and 

b) goods, services or a combination thereof where the estimated total of the prices exceeds R 10 million 
including VAT. 

In the case of a joint venture, separate municipal declarations and returnable documents shall be submitted in 
respect of each partner. 

Section 1: Enterprise Details / Name of enterprise: 

Name of 
enterprise: 

 

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  

Postal address  

  
 

Section 2: Declaration for Contractor’s services: 

The enterprise has been awarded the following contract services by an organ of state during the last five 
years. 

Name of organ of state Estimated value of 
contracts 

Nature of service e.g. 
quantity surveying 

Service number 
similar to required 
service 
(yes / no)? 

    

    

    

    

    

    

    

    

    

Attach separate page as necessary 

FORM F: MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS 

(SIPDM) 
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Section 3: Goods, services or a combination thereof where the estimated total of the prices exceeds R 10 
million including VAT 

I / we certify that 

1) (tick one of the boxes): 

□ the enterprise is not required by law to prepare annual financial statements for auditing. 

□ the enterprise is required by law to have audited annual financial statements and attached the audited 

financial statements for the past three financial years, or since the establishment as the enterprise was 
established within the past three years. 

2) the enterprise and its directors has / have no undisputed commitments for municipal services towards a 
municipality or other service provider in respect of which payment is overdue for more than 30 days (i.e.: all 
municipal accounts are paid up to date) Attach Municipal Utility Account; 

3) source of goods and / or services: 

(tick one of the boxes and insert percentages if applicable): 

□ goods and / or services are sourced only from within the Republic of South Africa 

□  % of the total cost of goods and / or services will be sourced from outside the Republic of South 

Africa and the percentage of payment from the municipality or municipal entity which is expected 
to be transferred out of the Republic is   

 

I furthermore confirm that the following contracts were awarded to the enterprise by an organ of state during the 
last five years and attached particulars of any material non-compliance or dispute concerning the execution of 
such contracts: 

Name of organ of state Estimated number 
of contracts 

Nature of contracts 

   

   

   

   

   

   

*Attach separate page as necessary 

I, the undersigned who warrants that I am duly authorised on behalf of the tendering entity, hereby declare that 
the contents of this Declaration are within my personal knowledge, and save where stated otherwise are to the 
best of my belief both true and correct. 

Signed: _____________________________ Date: _________________________ 
  

Name: ______________________________ Position: _________________________ 
 

 

 

% 
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ATTACHED HERETO AN ORIGINAL OR CERTIFIED COPY OF THE 

MUNICIPAL UTILITY ACCOUNT NOT OLDER THAN 3 MONTHS 
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Notes to tenderer:  

a) This certificate conforms to Treasury Regulation 16A9 and the requirement of section 4 (1) (b) (iii) of 
the Competition Act No. 89 of 1998, as amended, that prohibits an agreement between, or concerted 
practice by, firms, or a decision by an association of firms if it is between parties in a horizontal 

relationship and if it involves collusive tendering. 

b) Collusive tendering is a conspiracy between businesses that would normally be expected to compete, 

to agree not to compete, in a tender process. 

c) This certificate serves as a declaration by the tenderer that the tender submitted is free from any 

collusion with a competitor. 

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying tender: 

 

 

(Tender Number and Description) in response to the invitation for the tender made by: 

 

 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of:  that: 

(Name of Tenderer) 

i) I have read and I understand the contents of this Certificate; 

ii) I understand that the accompanying tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

iii) I am authorized by the tenderer to sign this Certificate, and to submit the accompanying tender, on behalf 
of the tenderer; 

iv) Each person whose signature appears on the accompanying tender has been authorized by the tenderer 
to determine the terms of, and to sign, the tender, on behalf of the tenderer; 

v) For the purposes of this Certificate and the accompanying tender, I understand that the word “competitor” 
shall include any individual or organization, other than the tenderer, whether or not affiliated with the 
tenderer, who: 

(a) has been requested to submit a tender in response to this tender invitation; 

(b) could potentially submit a tender in response to this tender invitation, based on their qualifications, abilities 

or experience; and 

(c) provides the same goods and services as the tenderer and/or is in the same line of business as the 

tenderer 

vi) The tenderer has arrived at the accompanying tender independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 

FORM G: CERTIFICATE OF INDEPENDENT TENDER (GBD 9) 
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vii) In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

a) prices; 
b) geographical area where product or service will be rendered (market allocation) 

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a tender; 

e) the submission of a tender which does not meet the specifications and conditions of the 

tender; or 

f) bidding with the intention not to win the tender. 

viii) In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this tender invitation relates. 

ix) The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer, directly 
or indirectly, to any competitor, prior to the date and time of the official tender opening or of the awarding 
of the contract. 

x) I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 
practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 
for criminal investigation and or may be restricted from conducting business with the public sector for a 
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No 12 of 2004 or any other applicable legislation. 

Signature  Date 

Capacity under which Tender is Signed  Name of Tenderer 
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The Tax Clearance Certificate and Tax Compliance Status (TCS) PIN must be submitted together with the 
tender. Failure to submit the above-mentioned documentation will result in the invalidation of the tender. 

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate 
Tax Clearance Certificate, and Tax Compliance Status (TCS) PIN. 

 

FORM H: DECLARATION OF GOOD STANDING REGARDING TAX (GBD 2) 

ATTACH VALID TAX CLEARANCE CERTIFICATE AND 

TAX COMPLIANCE STATUS (TCS) PIN TO THIS PAGE 
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Notes to tenderer: 

1. This tender document must form part of all tenders invited. 

2. This form serves as a declaration to be used by institutions in ensuring that when goods and services 

are being procured, all reasonable steps are taken to combat the abuse of the supply chain 

management system. 

3. The tender of any tenderer may be disregarded if that tenderer or any of its directors have; 

a. abused the institution’s supply chain management system; 

b. committed fraud or any other improper conduct in relation to such system; 

c. failed to perform on any previous contract. 

4. In order to give effect to the above, the following questionnaire must be completed and submitted 

with this tender. 

Item Question Yes No 

4.1 Is the tenderer or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

The Database of Restricted Suppliers now resides on the National Treasury’s 
website(www.treasury.gov.za) and can be accessed by clicking on its link at the 
bottom of the home page. 

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the tenderer or any of its directors listed on the Register for Tender Defaulters in 
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 
of 2004)? 

for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

Yes No 

4.2.1 If so, furnish particulars: 

4.3 Was the tenderer or any of its directors convicted by a court of law (including a court 
of law outside the Republic of South Africa) for fraud or corruption during the past five 
years? 

Yes No 

4.3.1 If so, furnish particulars: 

FORM I: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES (GBD 8) 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.4 Does the tenderer or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other municipality / 
municipal entity, that is in arrears for more than three months? 

Yes No 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the tenderer and the municipality / municipal entity or any 
other organ of state terminated during the past five years on account of failure to 
perform on or comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 

CERTIFICATION 

I, THE UNDERSIGNED (FULL NAME) ………………………………………………………………………… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND 
CORRECT. 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

Signature  Date 

   

Capacity under which Tender is Signed  Name of Tenderer 
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The tenderer shall provide a printed copy of the Active Supplier Listing on the National Treasury Central Supplier 
Database. (www.treasury.gov.za). Tenderers who are not registered on the Central Supplier Database should 
attach proof of their application for registration (refer to Tender Data Clause 4.1). In the case of a Joint Venture, 
a printed copy of the Active Supplier Listing must be provided for each member of the Joint Venture. 

Name of Contractor: 

...................................................................................................................................................................... 

Central Supplier Database Supplier Number: 

.......................................................................................................................... 

 

Affix Proof of the National Treasury Central Supplier Database to this page 

(Full CSD required, not summary) 

FORM J: REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER 

DATABASE 
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Does the tenderer have any litigation with which tenderer (including its directors, shareholders or other senior 
members in previous companies) have been involved with any organ of state or state department within the 
last ten years? 

If yes, furnish your details in table below. 

NB: It is compulsory for all bidders to sign this form 

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders 
or other senior members in previous companies) has been involved with any organ of state or state department 
within the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute, 
the value of any award or estimated award if the litigation is current and in whose favour the award, if any, was 
made. 

Client Other Litigating 
Party 

Dispute Award Value Date Resolved 

     

 
Signature  Date 

Capacity under which Tender is Signed  Name of Tenderer 

FORM K: DECLARATION OF TENDERER’S LITIGATION HISTORY 

NO YES 
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Details of person responsible for tender process: 

 

 

    

Signatories for close corporations and companies shall confirm their authority by attaching to this form a duly 
signed and dated original or certified copy on the Company Letterhead of the relevant resolution of their 
members or their board of directors, as the case may be. 
 

PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS: 

"By resolution of the board of directors passed on (date) 

Mr…………………………………………………………………………………………………………………………… 

has been duly authorized to sign all documents in connection with the Tender for Contract Number/Name 

………………………………………………………and any Contract which may arise there from on behalf of 

……………………………………………………………………………………………………………………………… 
(BLOCK CAPITALS) SIGNED ON BEHALF OF THE COMPANY 

IN HIS CAPACITY AS ......................................................................…………………………… 

DATE   .......................................................................…………………………… 

FULL NAMES OF SIGNATORY ……………………………………………………………………… 

SIGNATURE .............................................................………………………… 

AS WITNESSES: 1. NAME ………………………………… SIGNATURE ………………………… 

2. NAME ………………………………… SIGNATURE ………………………… 
 

Name: 

Contact number: 

Office address: 

FORM L: AUTHORITY OF SIGNATORY 
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PRO-FORMA FOR JOINT VENTURES: 

Certificate of Authority for Joint Ventures 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize……… Mr./Ms 

…………………………………., authorized signatory of the company.............................................. , acting in 

the capacity of lead partner, to sign all documents in connection with the tender offer an any contract 

resulting from it on our behalf. 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 
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ATTACHED HERETO THE DULY SIGNED AND DATED ORIGINAL OR CERTIFIED 

COPY OF AUTHORITY OF SIGNATORY ON COMPANY LETTERHEAD 
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Notes to tenderer: 

1. The tenderer shall list below the specialist items of work on this contract. Alternatives may be 
mentioned. 

2. The tenderer shall state whether he intends to carry out any specialized work himself. 

Acceptance of this tender shall not be construed as approval of all or any of the listed specialist subcontractors. 
Should any or all of the specialist subcontractors not be approved subsequent to the acceptance of the tender, 
it shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall remain final 
and binding, even in the event of a subcontractor not listed below being approved by the engineer. 

SPECIALISED ITEM 
INDICATE IF SUB-CONTRACTED  

(Tick correct option) 

YES NO 

   

   

   

In order to complete the Works under this Contract, I/we propose to employ the following sub-contractors to carry 
out the portion/type of work as detailed. Affix Original or Certified proof of 3 previous projects for each sub-

contractor. 

(Note: All proposed sub-contractors must be listed). 

Sub-contractor: 

Name, Address and Telephone No. 

Portion/type of work 

to be undertaken 

 

 
 

 

 
 

 

 

(  )   

 Previous value of work: 

Previous Experience: 

 
 

 

 
 

 

 

(  )   

 Previous value of work: 

Previous Experience: 

FORM M: SCHEDULE OF SPECIALIST SUBCONTRACTORS 
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(  )   

 
Previous value of work: 

Previous Experience: 

 
 

 

 
 

 

 

(  )   

 
Previous value of work: 

Previous Experience: 
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Notes to tenderer: 

1. Discovery that the tenderer has failed to make proper disclosure may result in the City of Mbombela 
terminating a contract that flows from this tender on the ground that it has been rendered invalid by the 
tenderer’s misrepresentation. 

2. The tenderer shall attach to this Form evidence that he is registered and in good standing with the 
compensation fund or with a licensed compensation insurer who is approved by Department of Labour 
in terms of section 80 of the Compensation for Injury and Disease Act 1993 (COID) (Act 130 of 1993). 

3. Civil  Engineering or Construction (failure to attach relevant COIDA with lead to disqualification) 

Affix Proof of Good Standing with Compensation Commissioner to this page 

 

FORM N: PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER 
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Notes to tenderer: 

(a) The tenderer shall list below all contracts currently under construction or awarded and about to 

commence and tenders for which offers have been submitted but awards not yet made. 

(b) In the event of a joint venture enterprise, details of all the members of the joint venture shall similarly be 

attached to this form. 

(c) The lists must be restricted to not more than 5 contracts and 5 tenders. If a tenderer’s actual 
commitments or potential commitments are greater than 5 each, those listed should be in descending 
order of expected final contract value or sum tendered. 

Contracts Awarded 

Employer Project Expected Value of 
contract 
(Inclusive of VAT) 

Durations 
(Months) 

Expected Completion 
Date 

     

     

     

     

     

 

Tenders not Yet Awarded 

Employer Project Tendered 
Amount 
(Inclusive of 
VAT) 

Tendered 
Durations 
(Months) 

Expected 
Commencement Date 

     

     

     

     

     

 
Signature  Date 

Capacity under which Tender is Signed  Name of Tenderer 

FORM O: SCHEDULE OF CURRENT COMMITMENTS 
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The tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website. 
(www.cidb.org.za). Tenderers whose CIDB registration expires within 21 days after close of tender should 
attach proof of their application for re-registration (refer to Tender Data Clause 4.1). In the case of a Joint 
Venture, a printed copy of the Active Contractor’s Listing must be provided for each member of the Joint 
Venture. 

Name of Contractor: .......................................................................................................................................... 

Contractor Grading Designation: ........................................................................................................................ 

CIDB Contractor Registration Number: ............................................................................................................. 

Expiry Date: ....................................................................................................................................................... 

 

FORM P: REGISTRATION WITH CIDB 

http://www.cidb.org.za/
http://www.cidb.org.za/
http://www.cidb.org.za/
http://www.cidb.org.za/
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RETURNABLES FOR QUALITY CRITERIA 
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The Tenderer will receive a maximum of 50 points based on information provided in this schedule. 

The following is a statement of work on water reticulation and size recently successfully executed by myself 
/ ourselves: 

1 Points will be given for projects completed of similar nature and size. 

2 The tenderer scores 3 points per project with a value of more than R5 million but less than 10 million, 
completed in the last 5 years. 

3 The tenderer scores 7 points per project with a value of more than R10 million but less than R15 million 
completed in the last 5 years. 

4 The tenderer scores 10 points per project with a value of more than R15 million completed in the last 5 
years. 

5 The tenderer may list only 5 projects of similar nature and size. 
6 The maximum Quality points for each criterion are listed below. 
7 Points for Appointment letters and completion certificates attached will be given for similar projects.  
8 Failure to submit all relevant information per project will result in the forfeiture of all points for that relevant 

project. 
9 The experience of the Tenderer or joint venture partners in a consortium will be evaluated based on 

experience in similar projects or similar areas and conditions in relation to the scope of work required for 
this project. 

10 Documents requested above must be certified and not older than 3 months. Failure to adhere to the 
directive zero points will be allocated. 

NB: Similar project (construction of roads excluding maintenance) 

Appointment letter as 
well as Completion 

Certificate (signed by 
client, contractor and 
engineer) of Relevant 
Work (to be attached – 
zero points if any is not 

attached) 

Consulting 
Engineer: 
Contact 

Person and 
Telephone 

Number 

Employer: 
Contact 

Person and 
Telephone 

Number 

Value of Work 
(inclusive of 

VAT) 

Date Completed (Attach 
Certified Completion 

Certificate) 
 

     

  

  

  

  

     

  

  

  

  

     

  

  

  

  

*Attach additional pages if more space is required Total Points 

FORM Q: COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS 
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The tenderer will receive a maximum of 15 points based on information provided in this schedule. 

1. The following are lists of major items of relevant equipment that I / we presently own or lease and will have 
available for this contract or will acquire or hire for this contract if my / our tender is accepted. 

2. The tenderer will receive Quality points for listing of plant available for this specific contract as follows: 

 Major plant for construction works if well identified and 100% is owned and available at start of 
contract maximum points will be as stated in allocated points if owned column. 

 No points will be allocated for hired plant as indicated in the Allocate points for hired plant 
column on the table below. 

 Points for the plant correctly identified and owned will be calculated according to the allocated 
points based on the quantities under the Quantities Required column. 

3. Proof of ownership to be submitted: Natis to be attached. 

4. Documents requested above must be certified and not older than 3 months. Failure to adhere to the directive 
zero points will be allocated 

Description, size, capacity, etc. Allocate 
Points if 
owned 

Quantity 
Required 

Quantity 
owned 

Points 
Scored 

Excavator (20 ton) 4.0 1   

Water Tanker (8000 Littre) 2.0 2   

Tipper Truck (10 m3 or above) 4.0 1   

TLB (48 kw Capacity) 5.0 1   

Total 15.0    

Total Points Allocated  

*Attached additional pages if more space is required. 

 

FORM R: PLANT & EQUIPMENT 
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The tenderer will receive a maximum of 15 points based on information provided in this schedule. 

DETAILS OF TENDERERS BANKING INFORMATION 

Notes to tenderer: 

 The tenderer shall attach to this form a letter of intent for 10% guarantee from a financial institution.  

 In the event that the tenderer is a joint venture enterprise, the bank guarantee will be expected from the 
lead partner. 

BANK NAME: 
 

ACCOUNT NAME: (e.g. ABC Civil 
Construction cc) 

 

ACCOUNT TYPE: (e.g. Savings, Cheque etc.) 
 

ACCOUNT NO: 
 

ADDRESS OF BANK: 
 

CONTACT PERSON: 
 

TEL. NO. OF BANK / CONTACT: 
 

How long has this account been in existence: 
 

 0-6 months  (Tick which is appropriate) 

7-12 months  

13-24 months  

More than 24 
months 

 

FORM S: FINANCIAL RESOURCES BANKING INFORMATION 
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For all procurement expected to exceed R10 million (all applicable taxes included), tenderer must complete the 
following questionnaire: 

 Are you by law required to prepare annual financial statements for auditing? 

YES / NO 

1.1. If yes, submit audited financial statements for the past three years or since the date of establishment 
if established during the past three years. 

…………………………………………………………………………………………………………………….. 

…………………………………………………………………………………………………………………….. 

2. Do you have any outstanding undisputed commitments for municipal services towards any municipal for 
more than three months or any other service provider in respect of which payments is overdue for more 
than 30 days? 

YES / NO 

……………………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………………… 

2.1 If no, this serves to certify that the tenderer has no undisputed commitments for municipal services towards 
any municipality for more than three months or other service provider in respect of which payment is overdue 
for then 30 days? 

……………………………..………..………………………………………………………………………… 

……………………………………………………………………………………………………………..… 

2.2 If yes, please provide particulars 

….…………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………. 

2.1 Has any contract been awarded to you by an organ of state during the past five years, including particulars 
of any material non-compliance or dispute concerning the execution of such contract? 

YES / NO 

......................................................................................................................................................... 

……………………………………………………………………………………………………………… 

a. If yes, furnish particulars 

……………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………… 

 

FORM S: FINANCIAL RESOURCES DECLARATION OF PROCUREMENT 

ABOVE R 10 MILLION (GBD5) 
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4.1 Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion of 
payment from the municipality / /municipal entity is expected to be transferred out of the Republic? 

YES / NO 

4.1 If yes, furnish particulars 

….…………………………………………………………………………………………………………………………… 

………………………………………………………………………………………….…………………………………… 

CERTIFICATION 

I, THE UNDERSIGNED (NAME) ……………………………………………………………………………...……..… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 

I ACCEPT THAT THE STE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE 

Signature  Date 

Capacity under which Tender is 
Signed 

 Name of Tenderer 
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The Tenderer must attach hereto an Original or Certified Letter from a financial institution with whom he has 
made the necessary arrangements, to the effect that the said financial institution will be prepared to provide 
the required performance guarantee when asked to do so. (Letter of Intent) 

A Pro forma follows herewith for the tenderer to use. 

PRO-FORMA FOR A PERFORMANCE 
GUARANTEE PERFORMANCE 

GUARANTEE 

Employer 

(Name and Address)    

   

Contract No    

Contract Title    

WHEREAS    

(hereinafter referred to as “the Employer”) entered into, a Contract with: 

(hereinafter called “the 
Contractor”) on the  day of  20   for 

the construction of (Contract Title) 

 

at    

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with 
security by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 

AND WHEREAS 
WE    

(hereinafter referred to as the 

Guarantor”) has/have at the request of the Contractor, agreed to give such guarantee; 

NOW THEREFORE WE do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-
Principal Debtor to the Employer under renunciation of the benefits of division and exclusion for the due and 
faithful performance by the Contractor of all the terms and conditions of the said Contract, subject to the 
following conditions: 

1) The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any 
manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any 
modifications, variations, alterations, directions or extension of the Completion Data of the Works under 
the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor or liability 
hereunder be affected by reason of any steps which the Employer may take under such Contract, or of 
any modification, variation, alterations of the Completion Date which the Employer may make, give, 
concede or agree to under the said Contract. 

2) This guarantee shall be limited to payment of a sum of money. 

3) The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give 
time to or compound or make any other arrangement with the Contractor. 

 

FORM S: FINANCIAL RESOURCES 

DOCUMENTATION OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE 
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However, upon receipt by us of an authenticated copy of the Certificate of Completion in terms of the 
Contract, the amount of liability shall be reduced by 50% which shall be in force until the issue of the 
Final Approval Certificate at expiry of the Defects Liability Period 

This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in 
terms of the Contract, unless we are advised in writing by the Employer before the issue of the said 
Certificate of Completion 

4) His intention to institute claims, and the particulars thereof, in which event this guarantee shall remain 
in full force and effect until all such claims have been paid of liquidated, 

5) Our total liability hereunder shall not exceed the sum of 

   (in words) 

R 
   (in figures) 

(10% of the tender sum) that amount I/we agree to hold at your disposal. 

6) The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum 
with the beneficiary, whereupon the Guarantor’s liability hereunder shall cease. 

I/We declare that I/we, on behalf of the Guarantor, waive the legal exceptions available to a guarantor 
and undertake to pay the said amount or such portion thereof as may be demanded, immediately on 
receipt of a written demand from you. 

A certificate under your hand shall be sufficient and satisfactory evidence as to the amount of the 
Guarantor’s liability for the purpose of enabling provisional sentence or any similar relief to be obtained 
against the Guarantor. 

This guarantee is neither negotiable nor transferable, and must be surrendered to the Guarantor in the 
event of the full amount of the Guarantee being paid to the Employer. 

7) I/We hereby choose our address for the serving of all notices for all purposes arising here from as 

 

  

   

 

As witness: 

  

  

Duly authorized to sign on behalf of 
(Guarantor) 

 

Address    

 
 

 

IN WITNESS WHERE OF this guarantee has been executed by us at 

   on the      day of      20 

 

1.      Signature 

2.      Signature 
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The Tenderer will receive a maximum of 20 points based on information provided in this Schedule 

Notes to tenderer: 

1. The intention of this form is to demonstrate the tenderer’s project structure, as well as the lines of 

responsibility between members of the project team and the overall company structure. Attach own 

organogram to this form. 

2. Joint Venture tenders require each element of the venture to submit separate organograms that show 

the individual structure of each member company and the lines of responsibility of the proposed 

personnel involved in the project. In addition, there must also be a combined organogram that indicates 

how the joint venture itself will function and the proposed share of the work will become a contractual 

obligation between the members of the joint venture. 

3. State the city or town where the company’s head office is located. The locality of regional or satellite 

offices, regardless of degree of autonomy or size is not required. Only submit the number of offices other 

than the head office. Do not count offices outside RSA. 

4. Registered professional engineers, technicians or technologists means those who are involved in the 

construction of water infrastructure including water reticulation projects. Registered professionals of 

other disciplines (e.g. mechanical) are considered as employees only. 

5. For all foreign nationals must attach SAQA accreditation and certified proof of work permit 

CONSTRUCTION PERSONNEL 

i) Contract manager 

Contract manager is required to have a minimum of NQF Level 7 in Civil engineering or equivalent 

and a minimum of 10 years in water reticulation projects, as indicated below: 

EXPERIENCE IN WATER 
RETICULATION 
CONSTRUCTION 

10  11  12 13  14 

POINTS 1 2 3 4 5 

 

 
ii) Site Agent 

Site Agent is required to have a minimum of N.D Civil engineering or equivalent to a NQF 6 

qualification and a minimum of 10 years in water reticulation projects, as indicated below: 

EXPERIENCE IN WATER 
RETICULATION 
CONSTRUCTION 

10  11  12 13  14 

POINTS 1 2 3 4 5 

 

FORM T: KEY PERSONNEL EXPERIENCE AND QUALIFICATIONS 
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iii) Site Foreman 

Site Foreman on permanent/contract basis, with at least NQF 4 qualification or related qualification 

with experience in water reticulation projects of not less than seven (7) years. Points will be 

allocated on a pro-rata basis for experience between 7 to 10 years, as indicated below: 

EXPERIENCE IN WATER 
RETICULATION 
CONSTRUCTION 

7 8 9    10 

POINTS 2 3 4    5 

iv) Safety Officer 

Safety officer on permanent/contract basis, with a valid certificate issued by SACPCMP and with 

experience in water reticulation projects of not less than three (3) years. Points will be allocated on 

a pro-rata basis for experience between 3 to 5 years, as indicated below: 

EXPERIENCE IN WATER 
RETICULATION 
CONSTRUCTION 

3 4 5 

POINTS 2 3 5 

 

Experience Points 

Provide detailed CVs and 
certified qualifications for all 
Key Personnel for each 
category stated above. 

20 

N.B Points to be allocated based on the CV’s provided. The appointed contractor is to provide such 
personnel as attached or one with equivalent qualifications and experience. Failure to do so will 
result in zero points. 
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Note: Only CV’s and Certified Qualifications of Key personnel that were named and shown on 
the organogram to be attached. 

  
 

COMPETENCE ACHIEVEMENT SCHEDULE (QUALITY) 

 MAXIMUM 
POINTS TO 

BE    
ALLOCATED 

POINTS 
CLAIMED BY 
TENDERER 

ALLOCATED POINTS 

Company Experience: Form Q 50 
  

Plant and Equipment: Form R 15 
  

Financial References: Form S 15 
  

Key Personnel: Form T 20 
  

Sub- Total 100 
  

TOTAL 100 
  

Note: 

Total allocated for Quality is 100 points. The minimum threshold required to qualify for the next stage of 
evaluation is 70 points. Only those tenders that achieve the minimum number will proceed to the price and 
preference evaluation stage. 

SUPPLY CHAIN POLICY USING 80/20 PREFERENCE POINT SYSTEM 

1 
MAXIMUM POINTS TO BE 

ALLOCATED 

Price 80 

B-BBEE Status Level of Contribution 20 

TOTAL 100 

ATTACH CV’S AND CERTIFIED QUALIFICATIONS OF KEY PERSONNEL TO THIS PAGE 
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Note to tenderer: 

This Table has been created as an aid to ensure a tenderer’s compliance with the completion of the returnable 
forms and schedules and subsequent placement in the correct envelope. 

FORM NO 

/ GBD NO 

FORM DESCRIPTION TICK IF 

COMPLETED 

A CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING  

B RECORD OF ADDENDA TO TENDER DOCUMENTS  

C PROPOSED AMENDMENTS AND QUALIFICATIONS  

D PREFERENCING SCHEDULE: BROAD BASED BLACK ECONOMIC 

EMPOWERMENT STATUS 

 

E COMPULSORY DECLARATION  

F MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS  

G CERTIFICATE OF INDEPENDENT TENDER  

H DECLARATION OF GOOD STANDING REGARDING TAX  

I DECLARATION OF TENDERER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES 

 

J REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER 

DATABASE 

 

K DECLARATION OF TENDERER’S LITIGATION HISTORY  

L AUTHORITY OF SIGNATORY  

M SCHEDULE OF SPECIALIST SUBCONTRACTORS  

N PROOF OF GOOD STANDING WITH COMPENSATION 

COMMISSIONER 

 

O SCHEDULE OF CURRENT COMMITMENTS  

P REGISTRATION WITH CIDB  

Q COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS  

R PLANT & EQUIPMENT  

S FINANCIAL RESOURCES  

T KEY PERSONNEL, EXPERIENCE AND QUALIFICATIONS  

FORM W: SCHEDULE OF TENDER COMPLIANCE 
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THE CONTRACT 
 

 

 

PART C1 AGREEMENT AND CONTRACT DATA  

PART C2 PRICING DATA 

PART C3 SCOPE OF WORKS  

PART C4 SITE INFORMATION 
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PART C1 AGREEMENT AND CONTRACT DATA 
 

CONTENTS PAGE(S) 

C1.1 FORM OF OFFER .................................................................. C1.1-1 

C1.2 FORM OF ACCEPTANCE ...................................................... C1.2-1 

C1.3 SCHEDULE OF DEVIATIONS ................................................ C1.3-1 

C1.4 CONTRACT DATA ...................................................………… C1.4-1 to C1.4-6 

C1.5 PERFORMANCE GUARANTEE ............................................. C1.5-1 to C1.5-4 

C1.6 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH 
AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) ................... 

 
C1.6-1 to C1.6-3 

C1.7 CERTIFICATE OF AUTHORITY FOR SIGNATORY TO 
AGREEMENT IN TERMS OF OCCUPATIONAL HEALTH AND 
SAFETY ACT, 1993 (ACT NO 85 OF 1993) ................... 

 

 
C1.7-1 to C1.7-2 
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C1.1 FORM OF OFFER 

C1.2 FORM OF ACCEPTANCE 

C1.3 SCHEDULE OF DEVIATIONS 
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OFFER 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: CONSTRUCTION OF NSIKAZI SOUTH WATER RETICULATION – PHASE 3 (MAMINZA) 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the tender returnables and, by submitting this offer, has accepted the conditions of 
tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract, 
including compliance with all its terms and conditions according to their true intent and meaning, for an amount to 
be determined in accordance with the conditions of contract identified in the contract data. 

The offered total of the prices, inclusive of any value added tax or sales tax which the law requires the 

employer to pay, is ________________________________________________________________________ 

_______________________________________(in words) R___________________________(in figures) 

 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender 
data, whereupon the tenderer becomes the party named as the contractor in terms of the conditions of the contract 
identified in the contract data. 

for the TENDERER 
   

Signature:                                                                                      

Name:                                                                                            
  

Capacity:                                                                   
  

Witness: 

Name:                                                                                              

Signature:                                                                                            

Date:                                                                                                   

 

C 1.1: FORM of OFFER 
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ACCEPTANCE 

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s 
offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the 
conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement 
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the 
contract, that is the subject of this agreement. 

The terms of the contract, are contained in: 

Part C 1: Agreements and contract data, (which includes this agreement) Part C 2: 

Pricing data 
Part C 3: Scope of work. 
Part C 4: Site information 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above. 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in 
the tender schedules, as well as any changes to the terms of the offer agreed by the tenderer and the employer 
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming 
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this 
schedule. 

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the contract data at, or just after, the date this agreement comes 
into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation 
of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless 
the tenderer (now contractor) within five working days of the date of such receipt, notifies the employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding 
contract between the parties. 

for the EMPLOYER 

Signature:                                                                                                        Date:                                             

Name:                                                                                             

Capacity:                                                                                  

Witness: 

Name:                                                                                              

Signature:                                                                                                    Date:                                            
 

 

 

C1.2: FORM of ACCEPTANCE 
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1 Subject 

Details 

2 Subject 

Details 

3 Subject 

Details 

4 Subject 

Details 

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed 
in the tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this process of 
offer and acceptance. 

It is expressly agreed that no other matter, whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement, shall have any meaning or effect in the contract between the parties arising from this agreement. 

for the TENDERER 

Signature:    

Name:    

Capacity:    

for the EMPLOYER 

Name:                                                                                                                

Signature:                                                                                                                 Date:                                     

Capacity:                                                                                                            

Witness: 

Name:                                                                                              

Signature:                                                                                                    Date:                                            

 

C1.3: SCHEDULE of DEVIATIONS 
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C1.4 CONTRACT DATA 
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CONDITIONS OF CONTRACT 

PART 1: DATA PROVIDED BY THE EMPLOYER 

CONDITIONS OF CONTRACT 

The General Conditions of Contract for Construction Works, Third Edition, 2015, published by the South African 
Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, are applicable to this contract and is 
obtainable form www.saice.org.za. 

CONTRACT SPECIFIC DATA 

The following contract specific data, referring to the General Conditions of Contract for Construction Works, 
Third Edition, 2015, are applicable to this Contract. 

PART 1: DATA PROVIDED BY THE EMPLOYER 

The following contract specific data are applicable to this Contract: 

Clause Description 

1.1.1.13 The Defects Liability Period is 12 months 

1.1.1.15 The Name of the Employer is the City of Mbombela. 

1.1.1.16 The Name of the Employer’s Agent is Jamela Consulting Engineering & Project 
Management 

1.1.1.26 The pricing strategy: Re-Measurement Contract 

1.2.1.2 
The Employer’s address for receipt of communications is:  

Physical address: Postal address: 
1 Nel Street PO Box 45 
MBOMBELA MBOMBELA 
1200 1200 

Telephone: 013 759 9035 
Fax: 013 759 2070 
E-mail: Koena.Moabelo@mbombela.gov.za   

1.2.1.2 
The address of the Employer’s Agent is: 

Physical address: Postal address: 

16A Alie van Bergen P.O. Box 
Street 419 
White River 
1240 

White River 
1240 

 Telephone: 013 750 0620 
Fax: 013 751 1980 
E-mail: yemi@jamela.co.za 

C1.4: CONTRACT DATA 

http://www.saice.org.za/
mailto:Koena.Moabelo@mbombela.gov.za
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2.4 
Variations to the Conditions of Contract are: 

Add the following at the end of sub clause 2.4.1: 

" The several documents forming the Contract shall rank in the following order of 
precedence: 

1. Contract Agreement, 

2. Form of Offer and Acceptance, 

3. Contract Data, 

4. Specification Data, 

5. Standardized Specifications, 

6. Drawings, 

7. Bill of Quantities, 

8. Statutory Regulations, 

9. Other standard specifications. 

If the contents of any part of the documents contradict any other part, the document in the 
highest position on the above order of precedence shall have preference and apply.” 
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4.3.3 

Add the following at the end of sub clause 4.3.2: 

"4.3.3 The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) 
of the Occupational Health and Safety Amendment Act, 1993 (Act 85 of 1993), hereinafter 
referred to as 'the Act', that the following arrangements and procedures shall apply 
between them to ensure compliance by the Contractor with the provisions of the Act: 

(i) The Contractor undertakes to acquaint the appropriate officials and employees of the 
Contractor with all relevant provisions of the Act and the Regulations promulgated in 
terms of the Act. 

(ii) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed 
in terms of the Act and Regulations on the Contractor will be fully complied with. 

(iii) The Contractor accepts sole liability for such due compliance with the relevant duties, 
obligations and prohibitions imposed by the Act and Regulations and expressly absolves 
the Employer from himself being obliged to comply with any of the aforesaid duties, 
obligations and prohibitions, with the exception of such duties, obligations and 
prohibitions expressly assigned to the Employer in terms of the Act and its associated 
Regulations. 

(iv) The Contractor agrees that any duly authorized officials of the Employer shall be entitled, 
although not obliged, to take such steps as may be necessary to monitor that the 
Contractor has conformed to his undertakings as described in paragraphs (i) and (ii) 
above, which steps may include, but will not be limited to, the right to inspect any 
appropriate site or premises occupied by the Contractor, or any appropriate records or 
safety plans held by the Contractor. 

(v) The Contractor shall be obliged to report forthwith to the Employer and Employer’s Agent 
any investigation, complaint or criminal charge which may arise as a consequence of 
the provisions of the Act and Regulations, pursuant to work performed in terms of this 
Contract, and shall, on written demand, provide full details in writing, to the Employer 
and Employer’s Agent, of such investigation, complaint or criminal charge. 

The Contractor shall furthermore, in compliance with Constructional Regulations 2003 
to the Act: 

 
(vi) Acquaint himself with the requirements of the Employer’s health and safety specification 

as laid down in regulation 5(1) of the Construction Regulation 2014, and prepare a 
suitably and sufficiently documented health and safety plan as contemplated in 
regulation 6(1) of the Construction Regulation 2014 for approval by the Employer or his 
assigned agent. The Contractor's health and safety plan and risk assessment shall be 
submitted to the Employer for approval within seven (7) days after acceptance of the 
bid. and shall be implemented and maintained from the Commencement of the Works. 
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Clause Description 

 
(vii) The Employer, or his assigned agent, reserves the right to conduct periodic audits, as 

contemplated in the Construction Regulations 2003, to ensure that the Contractor is 
compliant in respect of his obligations. Failure by the Contractor to comply with the 
requirements of these Regulations shall entitle the Employer’s Agent, at the request of 
the Employer or his agent, to suspend all or any part of the Works, with no recourse 
whatsoever by the Contractor for any damages incurred as a result of such suspension, 
until such time that the Employer or his agents are satisfied that the issues in which the 
Contractor has been in default have been rectified." 

(viii) Acquaint himself with the requirements of COVID-19 OCCUPATIONAL HEALTH 
AND SAFETY MEASURES IN WORKPLACES COVID-19 (C19 OHS), 2020, and 
prepare a suitably and sufficiently documented COVID-19 health and safety plan 
as contemplated in COVID-19 (C19 OHS), 2020 for approval by the Employer or 
his assigned agent. The Contractor's health and safety plan and risk assessment 
which includes the COVID-19 safety plan shall be submitted to the Employer for 
approval within seven (7) days after acceptance of the bid. The COVID-19 safety 
plan shall be implemented and maintained from the Commencement of the Works 
for as long as the declaration of a national disaster published in Government 
Gazette 43096 on 15 March 2020 remains in force. 

The Employer and Contractor agree that the Contractor will comply with the provisions of “The 
Mine Health and Safety Act, (Act 29 0f 1996) as amended by the Mine Health and Safety 
Amendment Act (Act 72 of 1997). 

The following arrangements and procedures will apply: 

(i) The Contractor shall himself obtain the Mining Authorization for the sites. 

(ii) Contractor shall assume responsibility for the Environmental Management Programs 
(EMP) in respect of the sites and shall ensure that the sites are rehabilitated at the 
conclusion of the Contract. 

(iii) The Contractor shall comply with the provisions of the Act and the requirements of the 
Director: Mineral Development of the Department of Minerals and Energy in making 
the necessary financial provisions to mine optimally and safety and to rehabilitate the 
surface of the land concerned satisfactory and to carry out the EMP. All costs incurred 
in providing a guarantee or other financial provision shall be borne by the Contract. 

(iv) This Agreement shall hold good from the date on which the Mining Authorization is 
issued until the date on which a Closure Certificate is issued in terms of the Minerals 
Act, 1991. 

(v) Nothing in this Agreement shall exonerate the Contractor from compliance with any 
requirements of the Employer’s Agent regarding the rehabilitation of sites prior to the 
issue of a Final Approval Certificate in terms of clause 5.16.2 of the General Conditions 
of Contract (2010). 

(vi) The Contractor shall undertake all the duties and accept all the responsibilities of the 
owner in compliance with the requirements of the Act as amended. 

(vii) The Contractor accepts responsibility for compliance with the Act, as amended, by all 
his sub-contractors whether or not selected and/or approved by the Employer. 

5.3.1 The documentation required before commencement with Works execution are: 

 Health and Safety Plan (refer to clause 4.3.1) 

 Initial programme (Refer to clause 5.6.1) 

 Security (Refer to clause 6.2.1) 

 Insurance (Refer to Clause 8.6.1) 

5.3.2 The time to submit the documentation required, before commencement with Works execution 
is 14 calendar days. 

5.4.2 The access and possession of site shall not be exclusive to the Contractor. 
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Clause Description 

5.8.1 The non-working days are public holidays and Sundays. The special non-working days are: 

The year-end break from 22-Dec-2023 to 08-Jan-2024 OR  AS PER SAFCEC TBA 

5.13.1 The penalty for failing to complete the Works is: is 0.05 % of the Total Tender Sum per Calendar 

Day 

5.14.1 Practical completion is reached when: 

The completed paving streets can be opened to traffic for use. 

5.16.3 The latent defect period is 10 years after date of completion 

6.5.1.2.3 The percentage allowances to cover all charges for the Contractor's and subcontractor's profits, 
timekeeping, clerical work, insurance, establishment, superintendence and the use of hand tools 
is 15%. 

6.8.2 This contract does include for contract price adjustment 

6.8.3 Price adjustments for variations in the costs of special materials are not allowed. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80% 

6.10.3 The limit of retention money is 10% 

8.6.1.1.2 Not required. 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 
insurance sum will be calculated at 12% of the claim value. 

8.6.1.2 A coupon policy for Special Risks Insurance issued by the South African Special Risks 
Insurances Association is required. 

8.6.1.3 The limit of indemnity for liability insurance is R 5 000 000.00 for any single liability claim 

10.5.2 Dispute resolution shall be ad-hoc adjudication. 

10.5.3 The number of Adjudication Board Members to be appointed is one. 

10.7.1 The determination of disputes shall be by arbitration. 

Special 
Clause 

The Contractor’s CIDB grading must remain active at the same of higher level as at time of 
appointment, should the grading be suspended, downgraded and or expire the Contractor will 
only be allowed 21 days to remedy such and failure could result in termination of the Contract. 

 
Thirty percent (30%) of the contract value shall be made NON-compulsory for subcontracting 
to local people/companies (CoM) irrespective of the domicilium et exicutandi of the contractor. 
However contractors will be a allocated points for the proposal of corporate social Investment 
(Form V of returnables) within CITY OF MBOMBELA 

https://www.google.co.za/search?q=domicilium%20et%20exicutandi&amp;nfpr=1&amp;ei=yOTXVsy5NcjfUceciZgO&amp;sqi=2&amp;start=0
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PART 2: DATA PROVIDED BY THE CONTRACTOR 

The Contractor is advised to read the General Conditions of Contract for Construction Works, Third Edition 
(2015) published by the South African Institution of Civil Engineering, in order to understand the implications 
of this Data which is required to be completed. 

Each item of data given below is cross-referenced to the clause of Conditions of Contract to which it mainly 
applies. 

Clause Description 

1.1.1.9 

1.2.1.2 

The Contractor is …………………………………………………………………………….. 

…………………………………………………………………………………………………..  

The Contractor's address for receipt of communications is: 

Physical address: Postal address: 

………………………………………………….. ………………………………………. 

………………………………………………….. ………………………………………. 

………………………………………………….. ……………………………………… 

………………………………………………….. ………………………………………. 

Telephone: ……………………………..………..…………… 

Fax: .……………………………. ………..……….. 

E-mail: …………………………….…………………... 

1.1.1.14 The time for achieving Practical Completion of the whole of the Works 

is .......................................... weeks after Commencement Date (site handover). 

6.2.1 

The security to be provided by the Contractor shall be one of the following 

Type of Security Contractor to choose: 
Indicate “ Yes” or “ No” 

Cash deposit of 10% of the contract sum 
 

Performance guarantee of 10% of the contract sum 
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C1.5 FORM OF GUARANTEE 
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PRO FORMA PERFORMANCE 

GUARANTEE 

GUARANTOR DETAILS AND DEFINITIONS 

"Guarantor"     means:   ............................................................................................................................. .......................... 

Physical     address:    .......................................................................................................................................................... 

"Employer" means: ........................................................................................................................................................ 

"Contractor"   means:     ............................................................................................................................. .......................... 

"Employer’s Agent" means: ......................................................................................................................................... 

"Works" means: ............................................................................................................................................................. 

"Site" means: ................................................................................................................................................................. 

"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such 
amendments or additions to the Contract as may be agreed in writing between the parties. 

"Contract Sum" means: The accepted amount inclusive of tax of R .......................................................................... 

Amount in words: ........................................................................................................................................................ 

"Guaranteed Sum" means: The maximum aggregate amount of R ........................................................................... 

Amount in words............................................................................................................................................................. 

"Expiry Date" means....................................................................................................................................................... 

CONTRACT DETAILS 

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of 

the Works as defined in the Contract. 

PERFORMANCE GUARANTEE 

1. The Guarantor's liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor's period of liability shall be from and including the date of issue of this Performance 
Guarantee and up to and including the Expiry Date or the date of issue by the Employer’s Agent of the 
Certificate of Completion of the Works or the date  of payment in full of the Guaranteed Sum, whichever 
occurs first. The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on 
which the Certificate of Completion of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of 
convenience and shall not be construed as any intention whatsoever to create an accessory 
obligation or any intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

4. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the 
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of 
a sum certified by the Employer’s Agent in an Interim or Final Payment Certificate has not been 
made in terms of the Contract and failing such payment within seven (7) calendar days, the 
Employer intends to call upon the Guarantor to make payment in terms of 4.2; 
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4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical 
address with a copy to the Contractor stating that a period of seven (7) days has elapsed since 
the first written demand in terms of 4.1 and the sum certified has still not been paid; 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in 
terms of the Contract of the sum certified in 4. 

5. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the 
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand 
from the Employer to the Guarantor at the Guarantor's physical address calling up this Performance 
Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor's default and that this Performance 
Guarantee is called up in terms of 5; or 

5.2 a provisional or final sequestration or liquidation court order has been granted against the 
Contractor and that the Performance Guarantee is called up in terms of 5; and 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 
4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the 
Final Payment Certificate submit an expense account to the Guarantor showing how all monies received 
in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any 
resulting surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall 
bear interest at the prime overdraft rate of the Employer's bank compounded monthly and calculated 
from the date payment was made by the Guarantor to the Employer until the date of refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt 
of the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 
Guarantee by the Employer. 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices for all 
purposes in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where 
after no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to 
the Guarantor after it has expired. 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as 
a liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 
consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the 
jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said 
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate's Court. 
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Signed ....................................................................................................... 

Date     ………………………………………………………………………. 

Guarantor's signatory (1) .................................................................................................. 

Capacity .................................................................................................. 

Guarantor's signatory (2) .................................................................................................. 

Capacity .................................................................................................. 

Witness signatory (1) .................................................................................................. 

Witness signatory (2) .................................................................................................. 
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AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
(ACT NO 85 OF 1993) 

THIS AGREEMENT made at .................................................................................................................................... 

on this the ..................................................... day of ...................................................... in the year ……............... 

between CITY OF MBOMBELA (hereinafter called "the Employer") of the one part, herein represented by 

in his capacity as ......................................................................................................................................................... 

and .................................................................................................................................................................... 

(hereinafter called "the Mandatory") of the other part, herein represented by .......................................................... 

........................................................................................................................................................................................ 

in his capacity as ........................................................................................................................................................... 

WHEREAS the Employer is desirous that certain works be constructed, Upgrading of Violet Street - Ward 13 

and has accepted a Tender by the Mandatory for the construction, completion and maintenance of such Works 
and whereas the Employer and the Mandatory have agreed to certain arrangements and procedures to be 
followed in order to ensure compliance by the Mandatory with the provisions of the Occupational Health and 
Safety Act, 1993 (Act 85 of 1993); 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to this 
Contract. 

2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written notice 
from the Employer or Employer’s Agent requiring him to commence the execution of the Works, to either 

(a) the date of the Final Approval Certificate issued in terms of Clause 52.1 of the General Conditions 
of Contract (hereinafter referred to as "the GCC"), 

(b) the date of termination of the Contract in terms of Clauses 54, 55 or 56 of the GCC. 

3 The Mandatory declares himself to be conversant with the following: 

(a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 of 
1993), hereinafter referred to as "The Act", together with its amendments and with special reference 
to the following Sections of The Act: 

(i) Section 8 : General duties of employers to their employees; 
(ii) Section 9 : General duties of employers and self-employed persons to persons 

other than employees; 
(iii) Section 37 : Acts or omissions by employees or Mandatory, and 
(iv) Subsection 37(2) relating to the purpose and meaning of this Agreement. 

(b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his 
subcontractors. 

(c) All the requirements, regulations and standards of the COVID-19 Occupational Health and 
Safety Measures in Workplaces, COVID-19 (C19 OHS), 2020. 

4 In addition to the requirements of Clause 33 of the GCC and all relevant requirements of the above-
mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this Contract and to 
operate and utilise all machinery, plant and equipment in accordance with the Act. 
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5 The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or not 
selected and/or approved by the Employer. 

The Mandatory warrants that all his and his subcontractors' workmen are covered in terms of the Compensation for 
Occupational Injuries and Diseases Act, 1993, which cover, shall remain in force whilst any such workmen are 
present on site. A letter of good standing from the Compensation Commissioner to this effect must be produced to 
the Employer upon signature of the agreement. 

6 The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective employers will 
at all times comply with the following conditions: 

(a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Occupational Health 

and Safety Act. The Mandatory shall not delegate any duty in terms of Section 16.2 of this Act 

without the prior written approval of the Employer. If the Mandatory obtains such approval and 

delegates any duty in terms of section 16.2 a copy of such written delegation shall immediately 

be forwarded to the Employer. 

(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the 

Mandatory to the Department of Labour as well as to the Employer. The Employer will further be 

provided with copies of all written documentation relating to any incident. 

(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of 

section 32 of the Occupational Health and Safety Act into any incident involving the Mandatory 

and/or his employees and/or his subcontractors. 

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses: 

SIGNED FOR AND ON BEHALF OF THE EMPLOYER:    

WITNESS 1   2       

NAME 1   2       

(IN CAPITALS) 

SIGNED FOR AND ON BEHALF OF THE MANDATORY:    

WITNESS 1   2       

NAME 1   2       

(IN CAPITALS) 
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CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS 
OF OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the 
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this 
page a duly signed and dated copy of the relevant resolution of the Board of Directors. 

An example is given below: 

"By resolution of the Board of Directors passed at a meeting held on   20         ,  

Mr/Ms  whose signature 

appears below, has been duly authorised to sign the AGREEMENT in terms of THE OCCUPATIONAL 

HEALTH AND SAFETY ACT, 1993 (ACT 85 of 1993) on behalf of: 

    

SIGNED ON BEHALF OF THE COMPANY:    

IN HIS CAPACITY AS:    

DATE:   

SIGNATURE OF SIGNATORY:    

WITNESS: 1.   2.   

NAME (in capitals): 1.    2.     
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1 The Tender Data, the Contract Data, the Scope of Work, the Site Information and the Drawings shall be read 
in conjunction with the Schedule of Quantities. 

2 The Schedule comprises items covering the Contractor's profit and costs of general liabilities and of the 
construction of Temporary and Permanent Works. 

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Schedule, he 
should note the fact that the Contractor is entitled, under various circumstances, to payment for additional 
work carried out and that the Employer’s Agent is obliged to base his assessment of the rates to be paid for 
such additional work on the rates the Contractor inserted in the Schedule. 

The measurement and payment clauses of each Specification, read together with the relevant clauses of the 
Specification Data, all set out which ancillary or associated activities are included in the rates for the specified 
operations. 

3 Descriptions in the Schedule of Quantities are abbreviated and may differ from those in the Standardized and 
Specification Data. No consideration will be given to any claim by the Contractor submitted on such a basis. 
The Schedule has been drawn up generally in accordance with the latest issue of Civil Engineering 

Quantities1. Should any requirement of the measurement and payment clause of the appropriate 
Standardized or Specification Data be contrary to the terms of the Schedule or, when relevant, to the Civil 
Engineering Quantities, the requirement of the appropriate Standardized Specification or Specification Data as 
the case may be, shall prevail. 

4 Unless stated to the contrary, items are measured and paid for net, in accordance with the Drawings, without 
any allowance having been made for waste. 

5 The amounts and rates to be inserted in the Schedule of Quantities shall be the full inclusive amounts to the 
Employer for the work described under the several items. Such amounts shall cover all the costs and 
expenses that may be required in and for the construction of the work described, and shall cover the costs of 
all general risks, profits, taxes (but excluding value-added tax), liabilities and obligations set forth or implied in the 
documents on which the Tender is based. 

6 An amount or rate shall be entered against each item in the Schedule of Quantities, whether or not quantities 
are stated. An item against which no amount or rate is entered will be considered to be covered by the other 
amounts or rates in the Schedule. 

The Tenderer shall also fill in a rate against the items where the words "rate only" appears in the amount 
column. Although no work is foreseen under these items and no quantities are consequently given in the 
quantity column, the tender rates shall apply should work under these items actually be required. 

Should the Tenderer group a number of items together and tender one sum for such group of items, the single 
tender sum shall apply to that group of items pro rata and not to each individual item, or should he indicate 
against any item that full compensation for such item has been included in another item, the rate for the item 
included in another item shall be deemed to be nil. 

The tender rates, prices and sums shall, subject only to the provisions of the General Conditions of Contract, 
remain valid irrespective of any change in the quantities during the execution of the Contract. 

7 The quantities of work as measured and accepted and certified for payment in accordance with the General 
Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to determine 
payments to the Contractor. The validity of the Contract shall in no way be affected by any differences 
between the quantities in the Schedule of Quantities and the quantities certified for payment. 

The ordering of materials shall not be based on the quantities in the Schedule of Quantities. Materials ordered 
from the Schedule of Quantities without prior confirmation by the Employer’s Agent shall be at the risk of the 
Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall be borne by 
the Contractor. 

 

1 The standard system of measurement of civil engineering quantities published by the South African 
Institution of Civil Engineers. 
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8 The quantities of work as measured and accepted and certified for payment in accordance with the General 
Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to determine 
payments to the Contractor. The validity of the Contract shall in no way be affected by any differences between 
the quantities in the Schedule of Quantities and the quantities certified for payment. 

The ordering of materials shall not be based on the quantities in the Schedule of Quantities. Materials ordered 
from the Schedule of Quantities without prior confirmation by the Employer’s Agent shall be at the risk of the 
Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall be borne by 
the Contractor. 

9 For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby assigned 
to them: 

Unit : The unit of measurement for each item of work as defined in the COLTO Standardized 
Specification for Road and Bridge Works for State Authorities (1998 edition) or the 
Specification Data. 

Quantity: The number of units of work for each item 

Rate : The payment per unit of work at which the Tenderer tenders to do the work Amount

 : The quantity of an item multiplied by the tender rate of the (same) item Sum :

 An amount tender for an item, the extent of which is described in the 

Schedule of Quantities, the Specifications or elsewhere, but of which the 
quantity of work is not measured in units 

10 The units of measurement indicated in the Schedule of Quantities are metric units. The following abbreviations 
may appear in the Schedule of Quantities: 

mm = millimetre 
m = meter 
km = kilometre 
km-pass = kilometre-pass 
m² = square metre 
m²-pass = square meter-pass 
ha = hectare 
m³ = cubic meter 
m³-km = cubic meter kilometre 
kW = kilowatt 
kN = kilo-Newton 
kg = kilogram 
l = litre 
kl = kilolitre 
Ml = mega litre 
t = ton (1 000 kg) 
% = per cent 
MN = mega-Newton 
MN-m = mega-Newton-meter 
PC Sum = Prime Cost Sum 
Prov Sum = Provisional Sum 
Sum = Lump Sum 
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SCHEDULE OF QUANTITIES        C2.2-2 to C2.2-19 

SUMMARY OF SCHEDULE OF QUANTITIES   C2.2-20 to C2.2-20 

 

C2.2: BILL OF QUANTITIES 
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SCHEDULE OF QUANTITIES: SCHEDULE A: PRELIMINARIES & GENERAL OBLIGATIONS 
ITEM 
NO 

  DESCRIPTION UNIT QUANTITY RATE AMOUNT 

A.1   FIXED CHARGE AND VALUE 
RELATED ITEMS:         

    (As specified in SABS 1200 A, SABS 
1200 AB and the Project 
Specifications.)         

              

1,1   Contractual Requirements:         

              

1.1.1 8.3.1 Fixed charge contractual 
requirements. Sum 1  R                           -     R                        -    

              

1.1.2 8.3.1 Value related contractual 
requirements. Sum 1  R                           -     R                        -    

               

1,2   Facilities for Engineer:          

              

1.2.1 8.3.2.1 a Furnished office - 1 No. Sum 1  R                           -     R                        -    

              

1.2.2 8.3.2.1 b Telephone  Sum 1  R                           -     R                        -    

              

1.2.3 8.3.2.1 c Name board Sum 1  R                           -     R                        -    

              

1.2.4 PSA 
14.1 a 

Provision of survey equipment. 
Sum 1  R                           -     R                        -    

               

1,3   Facilities for Contractor:          

              

1.3.1 8.3.2.2 a Offices and storage sheds Sum 1  R                           -     R                        -    

              

1.3.2 8.3.2.2 b Workshops Sum 1  R                           -     R                        -    

              

1.3.3 8.3.2.2 c Laboratories Sum 1  R                           -     R                        -    

              

1.3.4 8.3.2.2 d Living accommodation Sum 1  R                           -     R                        -    

              

1.3.5 8.3.2.2 e Ablution and latrine facilities Sum 1  R                           -     R                        -    

              

1.3.6 8.3.2.2 f Tools and equipment Sum 1  R                           -     R                        -    

              

1.3.7 8.3.2.2 g Water supplies, electric power and 
communications Sum 1  R                           -     R                        -    

              

1.3.8 8.3.2.2 h Dealing with water Sum 1  R                           -     R                        -    

              

1.3.9 8.3.2.2 i Access Sum 1  R                           -     R                        -    

              

1.3.10 8.3.2.2 j Plant Sum 1  R                           -     R                        -    

              

1.3.11 PSA 4.2 Materials on site storage and 
protection. Sum 1  R                           -    

 R                        -    

              

1.3.12 PSA 
8.8.2 

Accommodation of traffic. 
Sum 1  R                           -    

 R                        -    

              

1,4 8.3.3 Removal of Site Establishment: Sum 1  R                           -     R                        -    

  
  

TOTAL SECTION 1 CARRIED TO 
SUMMARY 

       R                        -    
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SCHEDULE A: TIME RELATED 

ITEM NO   DESCRIPTION UNIT QUANTITY Rate Amount 

              
A.2   TIME RELATED ITEMS:         

    (As specified in SABS 
1200 A, SABS 1200 AB 
and the Project 
Specifications.)     

    

2,1   Contractual Requirements:         

2.1.1 8.4.1 Time related contractual 
requirements. Month 9 

 R                -     R               -    

              

2,2   Facilities for Engineer:         

2.2.1 8.4.2.1 a Furnished office - 1 No. Month 9  R                -     R               -    

              

2.2.2 8.4.2.1 d Survey assistants and 
material. Month 9 

 R                -     R               -    

              

2,3   Facilities for Contractor:         

2.3.1 8.4.2.2 a Offices and storage sheds. Month 9  R                -     R               -    

              

2.3.2 8.4.2.2 b Workshops. Month 9  R                -     R               -    

              

2.3.3 8.4.2.2 c Laboratories. Month 9  R                -     R               -    

              

2.3.4 8.4.2.2 d Living accommodation. Month 9  R                -     R               -    

              

2.3.5 8.4.2.2 e Ablution and latrine 
facilities. 

Month 
9 

 R                -     R               -    

              

2.3.6 8.4.2.2 f Tools and equipment. Month 9  R                -     R               -    

              

2.3.7 8.4.2.2 g Water supplies, electric 
power and 
communications. 

Month 

9 

 R                -     R               -    

              

2.3.8 8.4.2.2 h Dealing with water. Month 9  R                -     R               -    

              

2.3.9 8.4.2.2 i Access. Month 9  R                -     R               -    

              

2.3.10 8.4.2.2 j Plant. Month 9  R                -     R               -    

              

2,4 8.4.3 Supervision for Duration of 
the Contract: Month 9 

 R                -     R               -    

              

2,5 8.4.4 Overhead Costs for the 
Duration of the Contract: Month 9 

 R                -     R               -    

              

2,6 8.4.5 Other Time Related 
Obligations: 

Month 
9 

 R                -     R               -    

              

2,7 PSA 14.3 
b 

Environmental 
Management: 

Month 
9 

 R                -     R               -    

              

SUB-TOTAL SCHEDULE B - SECTION 2 CARRIED FORWARD:    R                     -    
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SUB-TOTAL SCHEDULE B - SECTION 2 BROUGHT FORWARD:    R                     -    

              

2,8 PSA 14.4 
a 

Construction 
Management 
Administration: Sum 9 

 R                -     R               -    

              
    PROVISIONAL SUMS:         

    (As specified in SABS 
1200 A and the Project 
Specifications.)     

    

              
2,9 8.5 b Community Liaison Officer:         

2.9.1 PSA 8. 
5(a)1 

Provision for the 
employment of CLO. 
(Three CLOs) Month 12 

 R  10 000,00   R   120 000,00  

2.9.2 PSA 
8.5(a)2 

Overheads, charges and 
profit on item 3.1.1. %  R   120 000,00  

   R                      -    

              

2,12 8.5 b Relocation/Protection of 
Existing Services:     

    

2.12.1 PSA 8.5 
g 

Provision for 
relocation/protection of 
existing services. 

Prov. 
Sum 1,0 

 R   600 000,00   R    600 000,00  

2.12.2 PSA 8.5 
h 

Overheads, charges and 
profit on item 3.4.1. %  R  600 000,00  

   R               -    

              

2,13 8.5 b Routine Tests required by 
Engineer:     

    

2.13.1 PSA 8.5 i 
Provision for routine tests. 

Prov. 
Sum 1,0 

 R5 000 000,00   R5 000 000,00  

2.13.2 PSA 8.5 j Overheads, charges and 
profit on item 3.5.1. % R 5 000 000,00 

   R               -    

              

              

              

              

              

              

              

              

              

  
  

TOTAL SECTION 2 
CARRIED TO SUMMARY 

    
   R                     -    
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SCHEDULE B: EARTH WORKS FOR PIPE 

ITEM NO   DESCRIPTION UNIT QUANTITY Rate Amount 

              

B.1   EARTHWORKS:         

    (As specified in SABS 1200 DB and the 
Project Specifications.)     

    

1,1   Site Clearance:         

1.1.1 8.3.1 a Clear vegetation, 3m wide. (Provisional) m 10 600  R           -     R             -    
1.1.2 8.3.1 b Clear trees of girth over 1.0 m. No. 5  R           -     R             -    
1.1.3 8.3.1 c Remove 150 mm topsoil, 800 mm wide. m2 1 272  R           -     R             -    
1.1.4   Demolish existing concrete. m3 6  R           -     R             -    
1.1.5   Clear and shape roads and side drains. m3 1 560  R           -     R                    -    

1.1.6   Shape to grade for trench excavation. m3    R           -     R             -    
              

1,2 PSDB 
4.1 

Excavation using Plant: 
        

1.2.1   Excavate in all materials for trench 
depths up to 1000 mm, 800 mm wide. m 10 600  R           -     R             -    

1.2.2   Excavate in all materials for trench 
depths exceeding 1000 mm up to 1500 
mm, 800 mm wide. m 848  R           -     R             -    

1.2.3   Excavate in all materials for trench 
depths exceeding 1500 mm up to 2000 
mm, 800 mm wide. m 100  R           -     R             -    

1.2.4   Extra-over items 1.2.1, 1.2.2 and 1.2.3 
for excavation in intermediate material. m3 1187  R           -     R             -    

1.2.5   Extra-over items 1.2.1, 1.2.2 and 1.2.3 
for excavation in hard material. 
(Provisional) m3 530  R           -     R             -    

1.2.6   Excavate and dispose of unsuitable 
material from trench bottom. m3 636  R           -     R             -    

1.2.7   Spoil unsuitable backfill material. m3 318  R           -     R             -    
              

1,3 PSDB 2 Excavation using Labour Intensive 
Methods:         

1.3.1   Extra-over Item 1.2.1 for excavation in 
soft material using labour intensive 
methods. m 1325  R           -     R             -    

1.3.2   Extra-over Item 1.2.2 for excavation in 
soft material using labour intensive 
methods. m 848  R           -     R             -    

1.3.3   Extra-over Item 1.2.3 for excavation in 
soft material using labour intensive 
methods. m 20  R           -     R             -    

1.3.4   Extra-over Item 1.2.4 for excavation in 
intermediate material using labour 
intensive methods. m3 594  R           -     R             -    

1.3.5   Extra-over Item 1.2.6 for excavate and 
dispose of unsuitable materisl using 
labour intensive methods. m3 10  R           -     R             -    

              
B.2   BEDDING:         

    (As specified in SABS 1200 LB and the 
Project Specifications.) 

  

      
1,4 8.2.1 Bedding from Trench Excavations:         

    (Bedding to be Class C for flexible 
pipes as indicated in the contract 
drawings)         

1.4.1   Provision of bedding from pipe 
trench excavation within 1.0 km, 
using selected granular material. m3 1 224  R           -     R             -    

1.4.2   Provision of bedding from pipe trench 
excavation within 1.0 km, using 
selected fill material. m3 245  R           -     R             -    
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1,5 8.2.2 Imported Bedding Material:         

    (Bedding to be Class C for flexible 
pipes as indicated in the contract 
drawings)         

1.5.1   Provision of bedding imported from 
designated borrow pit using selected 
granular material. m3 245  R           -     R             -    

1.5.2   Provision of bedding imported from 
designated borrow pit using selected fill 
material. m3 122  R           -     R             -    

              
1,6 8.2.5 Overhaul:         

1.6.1   Overhaul of material for bedding from 
trench excavations. Free-haul distance 
is 1.0 km. m3-km 60  R           -     R             -    

1.6.2   Overhaul of material for bedding from 
designated borrow pit. Free-haul 
distance is 5.0 km. m3-km 1 835  R           -     R             -    

              

SUB-TOTAL CARRIED FORWARD:    R                   -    
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SUB-TOTAL SCHEDULE B - SECTION 1 BROUGHT FORWARD:    R                   -    

              

1,7 PSDB 
5.6 Backfill and Compaction:     

    

1.7.1   Backfill and compact trenches using 
labour intensive methods. m3 10 685  R           -     R             -    

    Backfill road crosings using a 
commercial type G4 material 
compacted to 98% Mod. AASHTO 
density. m3 855  R           -     R             -    

1.7.2   Dispose of surplus excavated 
material. m3 1 068  R           -     R             -    

              
1,8   Excavation Ancillaries;         

1.8.1 8.3.3.1 a Make up deficiency in backfill 
material  from other excavations. m3 210  R           -     R             -    

1.8.2 8.3.3.1 b Make up deficiency in backfill 
material  from borrow pits. Free-haul 
is 5.0 km. m3 5  R           -     R             -    

1.8.4   Pipe protection installed at 300 mm 
below top of finished backfill level 
using 3 strips of danger tape.  m 180  R           -     R             -    

1.8.6 8.3.3.3 Compaction within road reserve to 
90 % of Modified AASHTO density 
clause 5.7.1. m3 120  R           -     R             -    

1.8.7 8.3.3.3 Compaction within road reserve to 
98 % of Modified AASHTO density, 
as per clause 5.7.2. m3 90  R           -     R             -    

              
1,9   Overhaul:         

1.9.1 8.3.3.4 Overhaul in excess of the free-haul 
of 5.0 km. m3-km 3 740  R           -     R             -    

              
1,10   Existing Services:         

1.10.1 8.3.5 a Services that intersect a trench. No. 20  R           -     R             -    
              

1,11   Finishing:         
1.11.1 8.3.6.1 c Reinstate road surfaces using 40 

mm asphalt. m2 40  R           -     R             -    
1.11.2   Topsoil trenches. (Provisional) m2 1 000  R           -     R             -    

              

              

              

              

              

              

              

              

              

              

              

              

              

  
  

TOTAL SECTION 1 CARRIED TO 
SUMMARY 

    
   R                    -    
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SCHEDULE B: BULK SUPPLY & DISTRIBUTION 
ITEM 
NO 

  DESCRIPTION UNIT QUANTITY Rate Amount 

              

SABS   MEDIUM PRESSURE PIPES:         

              

1200L 
  (As specified in SABS 1200 L, SABS 

1200 GA and the Project 
Specifications.)     

    

              

2.1 8.2.1 Supply, handle, install, joint, bed, test, 

disinfectand Steel Pipes: 250 mm 

diameter and  4,5 m to 5,5m long 

Schedule 20, Powder coated steel 

pipe with 2 off Table 6 flanges 

including bolts and gaskets complete 

        

              

2.1.1 PSDB 
13.1 

b)   250 mm dia steel pipe m 150  R                 -     R                            -    

              

2.2 8.2.1 Supply, Bedding and install 250mm  
uPVC Pipes Complete:     

    

  PSDB 
13.1 

(The rates shall include disinfecting of 
pipes after completion of hydraulic 
pipe test.)     

    

              

2.2.1   75 mm uPVC Class 12 m 6 000  R                 -     R                            -    

              

2.2.2   110 mm uPVC Class 12 m 3 500  R                 -     R                            -    

              

2.2.3   160 mm uPVC Class 12 m 60  R                 -     R                            -    

              

2.2.4   250 mm uPVC Class 12 m 120  R                 -     R                            -    

              

2.2.5   200 mm uPVC Class 16 m 430  R                 -     R                            -    

              

2.2.6   250 mm uPVC Class 16 m 400  R                 -     R                            -    

              

2.3 8.2.1 Supply, Lay and Bed uPVC Pipes 
Complete:     

  
  

    (The rates shall include disinfecting of 
pipes after completion of hydraulic 
pipe test.)     

  

  

2.3.1   75 mm uPVC medium pressure pipes 
- Class 09 m 600  R                 -     R                            -    

2.3.2   90 mm uPVC medium pressure pipes 
- Class 09. m 100  R                 -     R                            -    

2.3.3   110 mm uPVC medium pressure 
pipes - Class 09. m 350  R                 -     R                            -    

2.3.4   160 mm uPVC medium pressure 
pipes - Class 09. m 1 000  R                 -     R                            -    

              

2,4 8.2.2 Fittings and Specials - uPVC Lying 
Bends:     

  
  

    (Extra-over rate Items)         

2.4.1   75 mm uPVC:         

2.4.1.1   uPVC bends less than 25 degree 
angle. No. 20  R                 -     R                            -    

2.4.1.2   uPVC bends with 45 degree angle. No. 1  R                 -     R                            -    

2.4.1.3   uPVC bends with 90 degree angle. No. 20  R                 -     R                            -    

2.5   90 mm uPVC:         

2.5.1   uPVC bends less than 25 degree 
angle. 

No. 
20  R                 -     R                            -    

2.5.2   uPVC bends with 45 degree angle. No. 1  R                 -     R                            -    
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2.5.3   uPVC bends with 90 degree angle. No. 20  R                 -     R                            -    

2.6   110 mm uPVC:         

2.6.1   uPVC bends less than 25 degree 
angle. 

No. 
5  R                 -     R                            -    

2.6.2   uPVC bends with 45 degree angle. No. 1  R                 -     R                            -    

2.6.3   uPVC bends with 90 degree angle. No. 5  R                 -     R                            -    

2.7   160 mm uPVC:         

2.7.1   uPVC bends less than 25 degree 
angle. No. 5  R                 -     R                            -    

2.7.2   uPVC bends with 45 degree angle. No. 7  R                 -     R                            -    

2.7.3   uPVC bends with 90 degree angle. No. 4  R                 -     R                            -    

              

SUB-TOTAL SCHEDULE B - SECTION 2 CARRIED FORWARD:    R                            -    
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SUB-TOTAL SCHEDULE B - SECTION 2 BROUGHT FORWARD:   R                            -    

              

2,8 8.2.2 Specials and Fittings - Cast Iron 
Equal Tees:     

    

    (Bitumen dipped and lying sockets 
on all sides all to SABS 546 and 
SABS 966.) 

  

  

    

2.8.1   63 mm dia. No. 2  R                 -     R                            -    

2.8.2   75 mm dia. No. 2  R                 -     R                            -    

2.8.3   90 mm dia. No. 2  R                 -     R                            -    

2.8.4   110 mm dia. No. 2  R                 -     R                            -    

2.8.5   160 mm dia. No. 6  R                 -     R                            -    

2.8.6   200 mm dia. No. 1  R                 -     R                            -    

              

2,9 8.2.2 Specials and Fittings - Hydrant 
Tees:     

  
  

    (Cast iron hydrant tees, Bitumen 
dipped and LYNG sockets to SABS 
546 and SABS 966 with flanged 
branch, 50 mm dia, drilled to SABS 
1123, Table 16.)     

  

  

2.9.1   75 mm dia. No. 2  R                 -     R                            -    

2.9.2   90 mm dia. No. 2  R                 -     R                            -    

2.9.3   110 mm dia. No. 2  R                 -     R                            -    

2.9.4   160 mm dia. No. 2  R                 -     R                            -    

              

2,1 8.2.2 Specials and Fittings - Cast Iron 
Scour Tees:     

  
  

    (Cast iron scour tee, Bitumen dipped 
and LYNG sockets to SABS 546 and 
SABS 966 with flanged branch, 100 
mm dia, drilled to SABS 1123, Table 
16.)     

  

  

2.5.1   63 mm dia. No. 1  R                 -     R                            -    

2.5.2   75 mm dia. No. 1  R                 -     R                            -    

2.5.3   160 mm dia. No. 2  R                 -     R                            -    

              

2,6 8.2.2 Specials and Fittings - Cast Iron 
End Caps:     

  
  

2.6.1   63 mm dia. No. 1  R                 -     R                            -    

2.6.2   75 mm dia. No. 1  R                 -     R                            -    

2.6.3   110 mm dia. No. 1  R                 -     R                            -    

2.6.4   160 mm dia. No. 3  R                 -     R                            -    

              

              

2,7 8.2.2 Specials and Fittings - Cast Iron 
Reducers:     

  
  

    (Bitumen dipped, spigot and socket 
and socketed cast iron reducers all 
to SABS 546 and SABS 966.)     

  

  

2.7.1   75 mm x 90 mm dia. [S] No. 5  R                 -     R                            -    

2.7.2   90 mm x 110 mm dia. [S] No. 2  R                 -     R                            -    

2.7.3   110 mm x 75 mm dia. [S] No. 1  R                 -     R                            -    

2.7.4   160 mm x 75 mm dia. [S] No. 1  R                 -     R                            -    

2.7.4   160 mm x 110 mm dia. [S] No. 2  R                 -     R                            -    

              

2,8 8.2.2 Specials and Fittings - Flang 
Adaptors:     

  
  

    (Bitumen dipped and LYNG sockets 
to SABS 546 and SABS 966 with 
flange drilled to SABS 1123, Table 
16.)     
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2.8.1   75 mm dia. No. 1  R                 -     R                            -    

2.8.2   90 mm dia. No. 1  R                 -     R                            -    

2.8.3   110 mm dia. No. 1  R                 -     R                            -    

2.8.4   160 mm dia. No. 2  R                 -     R                            -    

              

SUB-TOTAL SCHEDULE B - SECTION 2 CARRIED FORWARD:    R                            -    
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SUB-TOTAL SCHEDULE B - SECTION 2 BROUGHT FORWARD:    R                            -    

              

2,9   Installation Only of Specials 
and Fittings - Isolating Valves:     

    

    (Flanged RSV isolating valves. 
Valves to be non-rising spindles 
with cap top.)     

    

2.9.1   63 mm dia. Class 16   5  R                 -     R                            -    

2.9.2   75 mm dia. Class 16   36  R                 -     R                            -    

2.9.3   90 mm dia. Class 16   20  R                 -     R                            -    

2.9.4   110 mm dia. Class 16   101  R                 -     R                            -    

2.9.5   160 mm dia. Class 16   2  R                 -     R                            -    

              

2,10 8.2.3 Specials and Fittings - 
Isolating Valves:     

    

    (Flanged RSV isolating valves. 
Valves to be non-rising spindles 
with cap top.)     

    

2.10.1   63 mm dia. Class 16 No. 5  R                 -     R                            -    

2.10.2   75 mm dia. Class 16 No. 2  R                 -     R                            -    

2.10.3   90 mm dia. Class 16 No. 2  R                 -     R                            -    

2.10.4   110 mm dia. Class 16 No. 2  R                 -     R                            -    

2.10.5   160 mm dia. Class 16 No. 2  R                 -     R                            -    

              

2,11 8.2.3 Specials and Fittings - 
Socketed Valves: 

      
  

    (Socket ends RSV isolating 
valves. Valves to be non-rising 
spindles with cap top.)     

  

  

2.11.1   63 mm dia. Class 16 No. 1  R                 -     R                            -    

2.11.2   75 mm dia. Class 16 No. 1  R                 -     R                            -    

              

2,12 8.2.3 Specials and Fittings - Air 
Valve:     

  
  

    (Vent O' Mat SERIES RBX  with 
screwed BSP male inlet, or 
similar. Complete with flange, 
barrel nipple, and 50 mm gate 
valve)     

  

  

2.12.1   50 mm Air Valve  No. 1  R                 -     R                            -    

              

2,13 8.2.3 Specials and Fittings - Bulk 
Water Meter:     

  
  

    (Kent or similar approved, 
flanged and drilled to SABS 
1123, Table 16)     

  

  

2.13.1   160 mm dia.  In-Line Bulk Water 
Meter. No. 2  R                 -     R                            -    

2.13.2   200 mm dia.  In-Line Bulk Water 
Meter. No. 1  R                 -     R                            -    

              

2,14 8.2.2 Standpipes:         

2.14.1   Stand pipe complete, excluding 
specials and fittings, including all 
labour, plant, materials and 
incidentals No. 20  R                 -     R                            -    

              

              

2,15 8.2.2 Specials and Fittings - Stand 
Pipes     

  
  

2.15.1   Stand pipe fittings complete, 
excluding saddles, including all 
labour, plant and incidentals as No. 20  R                 -     R                            -    
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per Sembcorp Silulumanzi 
details. 

              

2.15.2   Specials and Fittings - 
Saddles: 

  
    

  

    (HDPE Reinforced Saddle PN16, 
drilling and tapping.) 

  
    

  

2.15.2.1   75 mm dia. No. 20  R                 -     R                            -    

2.15.2.2   110 mm dia. No. 2  R                 -     R                            -    

              

SUB-TOTAL SCHEDULE B - SECTION 2 CARRIED FORWARD:    R                            -    
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SUB-TOTAL SCHEDULE B - SECTION 2 BROUGHT FORWARD:    R                            -    

              

2,16 8.2.13 Valve Chambers:         

2.16.1   Valve chamber -  complete including 
excavation, materials, plant, labour and 
incidentals, as per detail drawing  No. 5  R                 -     R                            -    

2.16.2   Extra-over Item 3.15.1 for depth 
increments of 250 mm. No. 5  R                 -     R                            -    

              

2,17 8.2.4 

Supply and Install single house hold 
connection complete with isolating 
valve but excluding standpipe as per 
Detail Drawing     

  

  

              

2.17.1   0-5m single connection No 50  R                 -     R                            -    

2.17.2   5-10m single connection No 80  R                 -     R                            -    

2.17.3   10-20m single connection No 70  R                 -     R                            -    

              

2,18 8.2.4 

Supply and Install double house 
hold connection complete with 
isolating valve inclusive of all 
excavation, but excluding 
standpipe as per Detail Drawing     

  

  

              

2.18.1   0-5m double connection No 30  R                 -     R                            -    

2.18.2   5-10m double connection No 20  R                 -     R                            -    

2.18.3   10-20m double connection No 10  R                 -     R                            -    

      
    

  
  

  
 

          

2,19 
 

Thrust Blocks:         

2.19.1   Excavation. m3 15  R                 -     R                            -    

2.19.2   Formwork. m2 40  R                 -     R                            -    

2.19.3   Concrete. [Class 20/19 MPa] 
m3 10  R                 -     R                            -    

              

2,20   Supply and Install Pipe Markers as per 
Sembcorp Silulumanzi standards No. 15  R                 -     R                            -    

.             

2,21   Fire Hydrant Tee         

2.21.1   Supply and install Fire Hydrant Tee 
complete including labour and all fittings 
as per  Sembcorp Silulumanzi standards 

No. 5 
 R                 -     R                            -    

TOTAL  CARRIED TO SUMMARY 
  

 R                            -    
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SUMMARY OF SCHEDULE OF QUANTITIES 
 

Section No. Description Amount (R) 

 
SECTION A 
 

PRELIMINARY AND GENERAL - FIXED CHARGE AND VALUE 
RELATED OBLIGATIONS 
  

 
SECTION A 
 

 

 
PRELIMINARY AND GENERAL - TIME RELATED OBLIGATIONS 
 

 

 
SECTION B 

 
EARTHWORKS FOR PIPE TRENCHES AND PIPE BEDDING 
  

 
SECTION B 

 
BULK SUPPLY & DISTRIBUTION 
  

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

Sub-Total  

Allowance for Contingencies (10% of Sub-Total)  

Sub-Total  

Allowance for Contract Price Adjustment (6% of Sub-Total)   

  
Total Construction Cost 

 

Value Added Tax at 15%  

Total Amount of Tender Carried Forward to Form of Offer and Acceptance   
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C3.1 DESCRIPTION OF THE WORKS 

C3.1.1 EMPLOYER'S OBJECTIVES 

The Employer requires the Construction of Nsikazi South Water Reticulation – Phase 3 (Maminza). 
This project is situated at Maminza Township near the Emoyeni Mall within the City of Mbombela 
jurisdiction in the Ehlanzeni District, Mpumalanga Province. 

The Employer desires that the work required be of a high standard and be completed in the shortest 
practical time whilst creating jobs for local labourers and contractors. 

C3.1.2 OVERVIEW OF THE WORKS 
The project would entail the installation of a chamber unit linking the outlet pipes to the bulk line and future 
connection, the connection of a 255mm steel pipe to the 250mm uPVC bulk line, and the reticulation of 
the identified communities in Maminza. 

C3.1.3 EXTENT OF WORKS 

Currently, there is no connection (main bulk pipe line) from the main reservoir to the existing bulk uPVC 
pipeline leading to Maminza township. This consists of over 100m of 255mm diameter steel pipe to be 
connected to the already laid 250mm diameter uPVC pipe, a chamber unit housing T-outlet pipes (for 
the identified community of Miminza and the other for future developments after Emoyeni mall). 

The Works to be carried out by the Contractor under this Contract comprise mainly the following: 

a. General requirement and provision  

b. Contractor’s establishment on site and general obligations. 

c. Housing, offices and laboratories for the engineer’s site personnel  

d. Accommodation of traffic 

e. Overhaul 

f.      General reticulation of Maminza township 

This description of the Works is not necessarily complete and shall not limit the work to be carried 
out by the Contractor under this Contract. 

Approximate quantities of each type of work are given in the Schedule of Quantities. 

C3.1.4 LOCATION OF THE WORKS 

The project area is within the Nsikazi South region which falls under the jurisdiction of the City of 
Mbombela municipality in Mpumalanga Province. Maminza township is situated within the Msogwaba 
region. 

The GPS coordinates are shown in the Tablebelow: 

Table: GPS coordinates for Maminza Township 

Position South Coordinate East Coordinate 

Maminza  25° 25' 01.63" 31° 08' 24.42" 

C3.1: DESCRIPTION of WORKS 
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C3.1.5 TEMPORARY WORKS 

The Contractor shall, as relevant, 

a) provide temporary drainage works, temporary pumps and other equipment as might be necessary 
for the protection, draining and dewatering of the works; and 

b) Construct and maintain haulage, temporary access and construction roads, subject to the approval 
of the Employer, and permit the Employer, other Contractors, statutory bodies or any other person 
who might require legitimate access to or through the site for the purpose of executing legitimate 
business, free and unhindered usage of such roads. 

c) Temporary water connections, Contractor’s offices, storage sheds, latrines, barricading of Works 
shall be located in an approved position and subject to the approval of all authorities concerned.  

d) Safety and Security of the Contractors’ temporary works shall be at the Contractors’ discretion.  

e) The camp shall be adequately guarded during or outside working hours. 
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C3.2 ENGINEERING 

C3.2.1 DESIGN 

(a) The Employer is responsible for the design of the permanent Works as reflected in the Contract 
Documents unless otherwise stated. 

(b) The Contractor is responsible for the design of the temporary Works (if applicable) and their 
compatibility with the permanent Works. 

(c) The Contractor shall supply all details necessary to assist the Engineer in the compilation of the 
record drawings. 

C3.2.2 EMPLOYER'S DESIGN 

The Employer’s Design is contained in the Tender Documentation and Drawings. Amendments to the 
design, if necessary, will be issued during the construction phase. 

C3.2.3 CONTRACTOR'S DESIGN 

Where the Contractor is to supply the design of designated parts of the permanent Works or temporary 
Works, he shall supply full working drawings supported by a professional engineer's design certificate. 

C3.2.4 DRAWINGS 

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works, 
and dimensions shall not be scaled from the Drawings, unless required by the Employer’s Agent. The 
Employer’s Agent will, on the request of the Contractor in accordance with the provisions of the 
Conditions of Contract, provide such dimensions as may have been omitted from the Drawings. 

The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or 
relocated during the contract. The position of pipe bends, junction boxes, duct ends, and all other 
underground infrastructure shall be given by either co-ordinates or stake value and offset. Where 
necessary, levels shall also be given. A marked-up set of drawings shall also be kept and updated by 
the Contractor. This information shall be supplied to the Employer’s Agent's Representative on a regular 
basis. 

All information in possession of the Contractor, required by the Employer’s Agent and/or the Employer’s 
Agent’s Representative to complete the as-built/record drawings, must be submitted to the Employer’s 
Agent's Representative before a Certificate of Completion will be issued. 

The Drawings prepared by the Employer for the permanent Works are listed below and are bound in a 
separate document or is attached at the back of this volume. The Employer reserves the right to issue 
and/or amended additional drawings during the Contract. 
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No DRAWING NUMBER DRAWING TITLE PURPOSE 

1  COVER PAGE FOR TENDER 

2 COM16/A/2023 – 001 LIST OF DRAWINGS FOR TENDER 

3 COM16/A/2023 – 002 SITE LAYOUT PLAN & LONGITUDINAL SECTION OF 
250 DIAMETER STEEL BULK PIPE  

FOR TENDER 

4 COM16/A/2023 – 003 WATER DETAILS: THRUST BLOCKS FOR TENDER 

5 COM16/A/2023 – 004 WATER DETAILS: PIPELINE MARKER FOR TENDER 

6 COM16/A/2023 – 005 WATER DETAILS: BULK METER MANHOLE COVER FOR TENDER 

7 COM16/A/2023 – 006 WATER DETAILS: AIR VALVE CHAMBER FOR TENDER 

8 COM16/A/2023 – 007 WATER DETAILS: SCOUR VALVE AND ISOLATION 

VALVE 

FOR TENDER 

9 COM16/A/2023 – 008 WATER DETAILS: HOUSE CONNECTION DETAILS FOR TENDER 

10 COM16/A/2023 – 009 WATER DETAILS: BULK INLET CHAMBER DETAILS FOR TENDER 

11 COM16/A/2023 – 010 WATER DETAILS: BREAK PRESSURE TANK 

DETAILS 

FOR TENDER 

12 COM16/A/2023 – 011 WATER DETAILS: PIPE SUPPORT DETAIL 01 FOR TENDER 

13 COM16/A/2023 – 012 WATER DETAILS: PIPE SUPPORT DETAIL 02 FOR TENDER 
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C3.2.5 DESIGN PROCEDURES 
 

Not applicable. 
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C3.3 PROCUREMENT 

C3.3.1 PREFERENTIAL PROCUREMENT 

C3.3.1.1 Requirements 

Tenders will be evaluated in terms of the City of Mbombela Preferential Procurement Policy. Points will be 
awarded for price and specific contract participation goals as contained in the Tender Data. 

C3.3.1.2 Resource standard pertaining to targeted procurement 

The Preferential Procurement Policy (PPP) of the City of Mbombela is applicable to this project. Refer to 
the Tender Data. 

C3.3.2 SUBCONTRACTING 

C3.3.2.1 Scope of mandatory subcontract works 

a) Site Clearance 

However, local subcontractors should be considered provided they are capable. 

C3.3.2.2 Preferred subcontractors/suppliers 

Where possible, local subcontractors should be considered for subcontract work provided they are 
capable. 

C3.3.2.3 Subcontracting procedures 

The contractor is solely responsible for negotiating with local subcontractors. 

C3.3.2.4 Attendance on subcontractors 

Not applicable. 
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C3.4 CONSTRUCTION 
 
C3.4.1 Works specifications 

 
The applicable “Standard Specifications” shall be the document “Standard Specifications for Municipal Civil 

Engineering Works, Third Edition 2005", read together with the Particular Specifications. 

 
Bidders, Contractors and Sub-Contractors shall obtain their own copies of the document “Standard 

Specifications for Municipal Civil Engineering Works, Third Edition 2005”, for tendering purposes and for use 

for the duration of the Contract from the Sekhukhune District Municipality and shall bear all expenses in this 

regard. 

 
The Standard Specifications have been written to cover all types of municipal civil engineering works and it 

may therefore cover work not applicable to this Contract. 

 
The Particular Specifications together with the Drawings and Bill of Quantities clearly indicate the sections of 

the Standard Specifications which apply to this Contract 

 
C3.4.1.1 Particular Specifications 

 
The following Particular Specifications for work not covered by the SANS 1200 Standardized Specifications 
are also included hereunder: 

 
PC: Trimming of site 
PD:   Maintenance 
PE : Contingencies 
PLI: Particular Specification for Generic Labour-intensive Specification 

 
Section C3.6 covers references to the Particular Specifications in the Standard Specifications as 

well as variations and additions to the Standard Specifications. 

 
Section C3.7 covers corrections and amendments to the Standard Specifications for Municipal Civil 

Engineering Works, Third Edition 2005 

 

C3.4.1.2 Variations and Additions to the SANS 1200 Standardized Specifications 

Variations and additions to the following SANS 1200 Standardized Specifications listed in C3.4.1 are given in 
section C3.4.6. 

 
C3.4.2 Site Facilities 

 
1. Water Supply 

 
Potable water supply available 

 
A reticulated potable water supply is to be installed as part of the Contract. The current tariffs applicable are 

available from the water and sanitation division. The Contractor can only draw water from fire hydrants 

specified by the municipality in exceptional circumstances and then only after written authority had been 

granted. When permission is granted, the water must be drawn through a metered stand pipe issued by the 

water and sanitation division. 

C3.4: CONSTRUCTION 
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The Contractor shall cease to operate until other arrangements have been made for the supply of water. 

No claims for delay so caused will be considered. 

No warranty is offered or given by the Employer that the existing available reticulated water supply will 

necessarily be adequate for the Contractor’s purposes nor that such supply is in any way guaranteed. 

 
All charges as may be levied by the responsible water supply authority in respect of water consumed by the 

Contractor shall be for the Contractor’s account and payment to the Contractor in respect thereof shall, in 

accordance with the provisions of subclause C3.4.2.2(b), be deemed to be included in the sums bided by the 

Contractor for the various Preliminary and General items listed in the Schedule of Quantities, as well as in the 

rates bided by the Contractor for the various other items listed in the Schedule of Quantities which require 

the consumption of water. 

 
The Contractor shall, when reasonably required by the Engineer, produce documentary proof that all amounts 

as may have become due and payable by the Contractor to the responsible water authority have been 

promptly paid in full. 

 
2. Electricity power Supply 

 
The Contractor shall make his own arrangements for the supply of electricity power to suit his own and the 

Employer’s Agent’s requirements and operations. The cost of providing connections any transformer sub- 

stations and switch gear, generators fuel and and/or overhead power lines or underground cables required 

to supply the electric power shall be included in the rates entered in the Schedule. 

The cost of electric power consumption for construction, rock drilling. Machinery operations a lighting, 

ventilation and domestic use are to be included in the rates in the schedule of Quantities for the various 

construction and operations. 

 
3. Access Roads 

 
Where the locality of works requires it, the Contractor shall grade or construct. And keep in good and constant 

repair, temporary access roads connecting public roads in the vicinity with the works. Such roads must be 

of a sufficiently high standard for reliable access of heavy transport vehicle in all weathers and shall 

communicate with all parts of the works. 

 
4. Use of Site 

 
All notice boards. Sign boards and advertisement at the site shall be subject to the Employer’s Agents 

approval. The Contractor shall take all precautions to preserve trees other than those which, of necessity, 

must be removed for the purpose of fulfilling the Contract. 

 
The Contractor shall maintain the site in a clean, orderly and sanitary condition and shall take all necessary 

steps and precautions to prevent the pollution of the surrounding area by his employees or animals in any 

way. These steps and precautions shall be to the satisfaction of the Employer’s Agent and Medical Officer of 

Health of Madibeng. 

 
5. Precautions against Nuisance 

 
The Contractor’s attention is drawn to the fact that operations are being conducted in a semi-urban area and 

in the presence of traffic. Special precautions must be taken to protect the public and to prevent unnecessary 

noise, dust or other nuisance. 
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Plant used on the works shall be as efficiently silenced as possible and noisy operations will be permitted 

only between the hours of 7H00 am and 5H00 pm. Any work outside normal hours will be permitted only on 

the written authority of the Employer’s Agent. 

 
Whenever machinery is excavating or loading material which is liable to form a dust nuisance, an effective 

method of spraying water over the cut area and loaded material shall be installed. Tarpaulins shall be 

provided to cover trucks and prevent dust blowing from loads during transport. 

 
Any rock or debris falling from trucks on the roads in use by the public shall be removed immediately. 

Precautions shall be taken to prevent fouling of public roads of completed construction by trucks transporting 

muddy material. The Employer’s Agent may order the Contractor continuously to broom off and clean roads 

where the mud tracking of vehicles or falling debris may constitute a danger to the travelling public. 

 
6. Sanitary Accommodation 

 
The Contractor shall provide, maintain, move to position as required and finally remove proper sanitary 

accommodation at each work. Front sanitary accommodation shall be properly screened and its use strictly 

enforced. The situation of sanitary accommodation prescribed in terms of the Sanitary General By-Laws shall 

be approved by the Employer’s Agent as being convenient for the person whose use it is intended. 

 
The sanitary accommodation provided must be adequately ventilated. Properly disinfected and kept in a 

thoroughly clean condition at all times. 

 
The Contractor shall make arrangements for the provision of the sewer connection in the case of water 

closets or the removal of pails in the case of pail closets. 

 
The Contractor shall bear all costs associated with the provision of sanitary accommodation. Compensation 

for these costs will be made under the relevant item the schedule of Quantities. 

 
7. Work in Servitudes 

 
The Contractor shall give 7 days’ advance notice to both the Employer’s Agent and the property owner of his 

intention to commence work in servitude. The Contractor shall not permit his workmen and labourers to use 

the servitude as a temporary right-of-way and shall carry out the expeditiously and with minimum 

inconvenience to the occupiers and to owners of adjacent property. 

 
The Contractor shall take all necessary precautions for the protection of person’s livestock, buildings and 

property. The soil shall be kept segregated and all gardens, fences, path etc. shall be reinstated to their 

former condition. 

 
Where acquisition of servitude has been finalized it may not be possible to obtain continuity of the work. The 

Contractor will be required temporarily to omit such sections until instructed that the work may proceed. 

 
No extra payment will be made to the Contractor should it be necessary to omit sections and return to them 

later. It is not intended, however, that the Contractor should be called upon to return to the Site after all 
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other sections of the Contract have been completed and the Contractor has removed his plant and 

equipment. 

Trees removed in servitude shall remain the property of the stand owners if required by them. 

 
8. Access to Premises 

 
The Contractor shall maintain adequate access to all public and private properties at all times unless 

otherwise sanctioned by the Employer’s Agent. Details of the proposed methods of providing access shall 

be submitted to the Employer’s Agent for approval before such access is restricted. Any claims arising from 

impeded access shall be wholly the responsibility of the Contractor. 

 
Provision shall be made to allow sanitary services to stand to be unimpeded. 

 
Where necessary to permit access or egress, the Contractor shall provide for the laying of planks or other 

excavated and filled works or ever concrete or asphalted surfaces in order to protect the work from damage. 

 
Any temporary wooden bridges shall be provided with suitable tubular or other hand rail and horizontal 

member shall be placed at 0,3m, 0.9m and 1,2m above the level of the boards. 

Vehicular access shall be maintained to properties at the end of each day’s work unless the Contractor as 

made alternative arrangement with the owners. 

 
9. Waterways 

 
Free waterways shall be maintained in gutter, drains streams. Etc. and existing conditions shall not be 

changed by deposition spoil in waterways or by diverting water into private property 

 
The Contractor shall settle all claims and make good any damage at his own expense should flooding of 

public property occur through waterways being obstructed or diverted as a result of his operations. 

 
10. Permits and wayleave 

 

The Contractor shall be responsible to obtain all the wayleave required under this Contract. A separate 

payment item has been included under Section 1200 A of the Schedule of Quantities to compensate the 

Contractor for all his expenses to obtain the wayleave. 

 
The wayleave to be obtained by the Contractor consists mainly of the following: 
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C3.4.3 Features requiring special attention 

 
(a) Site maintenance 

 
During progress of the work and upon completion thereof, the Site of the Works shall be kept and left in a 
clean and orderly condition. The Contractor shall store materials and equipment for which he is responsible 
in an orderly manner, and shall keep the Site free from debris and obstructions. 

 
(b) Testing and quality control 

 
(I) CONTRACTOR TO ENGAGE SERVICES OF AN INDEPENDENT LABORATORY 

 
Notwithstanding the requirements of the Specifications pertaining to testing and quality control, the 
Contractor shall engage the services of an approved independent laboratory to undertake all testing of 
materials, the results of which are specified in, or may reasonably be inferred from, the Contract. These 
results will be taken into consideration by the Employer’s Agent in deciding whether the quality of materials 
utilised, and workmanship achieved by the Contractor comply with the requirements of the Specifications. 
The foregoing shall apply irrespective of whether the specifications indicate that the said testing is to be 
carried out by the Engineer or by the Contractor. 

 
The Contractor shall be responsible for arranging with the independent testing laboratory for the timeous 
carrying out of all such testing specified in the Contract, at not less than the frequencies and in the manner 
specified. The Contractor shall promptly provide the Engineer with copies of the results of all such testing 
carried out by the independent laboratory. 

 
The Contractor shall inform the Engineer of any control testing to be done at least 48 hours before such tests 
are required and must allow in his program for the time necessary for the tests and the processing of the 
results thereof. 

 
The test results for tests conducted each month shall be submitted together with the interim payment 
certificate for that month. Failure to conduct the tests as per the specifications will result in non-payment of 
the Contractor’s claim until such tests are conducted and results certified to have met requirements. 

 
The handling, storage, transport, and erection of equipment, machinery, and materials shall be strictly in 
accordance with the requirements of the supplier and/or manufacturer. All materials shall be new and of the 
best quality available unless otherwise specified. They must function satisfactorily under prevailing climate 
and weather conditions at the place of installations. 

 
For the purposes of this clause, an "independent laboratory" shall mean an "approved laboratory" (as defined 
in subclause PSA 7.2) which is not under the management or control of the Contractor and in which the 
Contractor has no financial interest, nor which has any control or financial interest in the Contractor. 

 
(II) ADDITIONAL TESTING REQUIRED BY THE ENGINEER 

 
In addition to the provisions of subclause C3.4.2.5(b)(i): Contractor to engage services of an independent 
laboratory, the Engineer shall be entitled at times during the Contract to require that the Contractor arrange 
with the independent laboratory to carry out any such tests, additional to those described in subclause 
C3.4.2.5(b)(i), at such times and at such locations in the Works as the Engineer shall prescribe. The 
Contractor shall promptly and without delay arrange with the independent laboratory for carrying out all such 
additional testing as required by the Engineer, and copies of the test results shall be promptly submitted to 
the Engineer. 

 
(III) COSTS OF TESTING 

 
(a) Tests in terms of subclause C3.4.2.5(c)(i) 
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The costs of all testing carried out by the independent laboratory in accordance with the requirements of 
subclause C3.4.2.5(c)(i), above shall be borne by the Contractor and shall be deemed to be included in the 
bidded rates and prices for the respective items of work as listed in the Schedule of Quantities and which 
require testing in terms of the Specifications. No separate payments will be made by the Employer to the 
Contractor in respect of any testing carried out in terms of subclause C3.4.2.5(c)(i). 

 
Where, as a result of the consistency of the materials varying or as a result of failure to meet the required 
specifications for the work, it becomes 
necessary to carry out additional tests (eg re-tests on rectified work and/or replacement materials), the costs 
of such additional testing shall be for the Contractor’s account. 

 
(b) Additional tests required by the Engineer 

 
The costs of any additional tests required by the Engineer in terms of subclause C3.4.2.5(b)(i): Additional 
testing required by the Engineer, shall be reimbursed to the Contractor against substitution of the Provisional 
Sum allowed therefore in the Schedule of Quantities; provided always that the costs of any such additional 
tests ordered by the Engineer, the results of which indicate that the quality of the materials utilised and/or the 
standard of workmanship achieved are/is not in accordance with the specifications, shall not be reimbursable 
to the Contractor 

 
(c) Sub-Contract’s 

 
All matters pertaining to Sub-Contract’s (including Nominated Sub-Contract’s) and the work executed by 
them shall be dealt with directly between the Employer’s Agent and the Contractor in the context of all Sub- 
Contract work being an integral part of the Works for which the Contractor is responsible. The Employer must 
be supplied with a copy of the contract/agreement for records. 

 
The Engineer will not liaise directly with any Sub-Contract’s nor will he issue instructions concerning the Sub-
Contract works directly to any Sub-Contract. 

 
All matters arising from the Sub-Contract agreements shall be dealt with directly between the Contractor and 
the Sub-Contract’s and the Employer’s Agent will not become involved. 

 
(d) Opening up and closing down of designated borrow pits 

 
Measurement and payment for opening up and closing down designated borrow pits, including removing and 
stockpiling overburden and restoring the Site, shall be made under item 8.3.4 of SANS 1200 D. This item 
applies to all borrow material required under this Contract. 

 
The requirements of subclause 5.2.2.2 of SANS 1200 D regarding the opening up, maintenance and closing 
down of borrow pits shall be adhered to. 

 
C3.4.4 Plant and construction equipment 

 
The Contractor is encouraged to hire plant and construction equipment from local community where 
possible. 

 
All items of plant used on the works shall be approved, mordent, efficient plant, well suited to the purpose for 
which the Contractor uses them and shall be properly maintained items of plant which leak oil or which, in 
the opinion of the Employer’s Agent’s generate excessive noise, smoke, or other nuisance shall be removed 
from the works. The Employer’s Agent’s decision in this respect shall be final and binding upon the Contractor 

 
All vehicles used on the works are to be sound mechanical condition and shall conform to and be operated 
in accordance with the Northwest Provincial Ordinance and the Northwest Provincial Road Traffic 
regulations. All vehicles must be fully insured against accident or loss including third party risk and the 
Contractor shall produce evidence of this if required by the Employer’s Agent. 
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The Contractor shall be deemed to have established the extent to which mechanical plant can be used for 
excavating and refilling before the submission of is tender. The Employer’s Agent’s authority to use 
mechanical plant will not be unreasonably withheld, but if in the Employer’s Agent’s opinion, circumstances 
exist which make it desirable that the use of plant should be suspended either temporarily or permanently, 
the Contractor shall change the method of performing the work affected at his own cost and he shall be 
deemed to have no cause for claim if any order issued by the Employer’s Agent results in the mechanical 
plant having to stand idle for a period of any duration whatsoever or having to be removed. 

 
In particular, where it is impossible due to proximity to existing structures or services to excavate except by 
hand methods then in such cases it shall be deemed reasonable for the purpose of this clause for the 
Employer’s Agent to withhold authority to use mechanical plant. 

 
C3.4.4.1 Facilities provided by the Contractor 
(a) Facilities for the Engineer 

 
The Contractor shall provide on the Site, for the duration of the Contract and for the exclusive use of the 
Engineer and/or his Representative (as applicable), the various facilities described hereunder. All such 
facilities shall be provided promptly on the commencement of the Contract and failure on the part of the 
Contractor to provide any facility required in terms of this specification shall constitute grounds for the 
Engineer to withhold payment of the Contractor’s bidded Preliminary and General items until the facility has 
been provided or restored as the case may be. 

 
i).     Office accommodation 

 
The Contractor shall provide on the Site One office for the exclusive use of the Engineer. Such office shall 
comply with and be furnished in accordance with the requirements of subclause 3.2 of SANS 1200 AB. The 
Contractor shall maintain the office(s) in accordance with the requirements of subclause 5.2 of SANS 1200 
AB. Such office accommodation shall be provided within the Contractor’s site establishment facilities. 

 
iii). Contract nameboards 

 
The Contractor shall provide, erect and maintain one Contract name board at such positions and locations as 
are directed by the Employer’s Agent, in accordance with the requirements set out in SANS 1200 AB (as 
amended). 

 
The Contractor shall before order or manufacturing any such Contract nameboard, obtain the Employer’s 
Agent’s written approval in respect of all names and wording to appear on the Contract nameboard. 

 
iv). Survey equipment and assistants 

 
• Survey equipment 

 
The Contractor shall, in accordance with the requirements of SANS 1200 AB (as amended) provide the 
following survey equipment for the exclusive use of the Engineer and his staff: 

 
- 1 upright reading automatic level with tripod. 
- 1 metric levelling staff with protective cover bag. 
- 6 ranging rods. 
- 1 100 metre Stilon tape measure. 
- 1 ± 2 kg hammer. 

 
Whenever reasonably required by the Engineer, the Contractor shall, in accordance with the requirements of 
SANS 1200 AB (as amended), make available to the Engineer or his representative, the following additional 
survey equipment: 

 
• Survey assistants 

 
The Contractor shall, in accordance with the requirements of subclause 5.5 of SANS 1200 AB, make 
available to the Engineer, two (2) survey assistants. 
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vi). All computer hardware shall be provided complete with the requisite connecting cables and all 
interfacing devices and software necessary for its efficient operation as an integral system. 
The following software shall be properly installed on the computer, and the original licence agreements and 
disks shall be provided to the Engineer for safekeeping: 

 
(a) Microsoft Windows 10 
(b) MS-Office business/ Microsoft 365 
(c) Laptop -i7;16GB RAM; 500GB; SSD or 1TB HDD 

 
All computer equipment provided shall be kept fully serviceable at all times by the Contractor. The Contractor 
shall have any defective equipment repaired or replaced at his own cost within 12 hours after notification by 
the Employer’s Agent staff. 

 
The Contractor shall further provide at his own cost, all paper and black ink cartridges and other consumables 
reasonably required by the Engineer. 

 
vii). Electricity supply for the Engineer 

 
All electricity supply to the Employer’s Agent office(s) and laboratory (if applicable), whether provided by the 
Contractor by way of a reticulated supply from a local authority or other authorised electricity supply, or by 
way of on-site generators, shall be regulated by the Contractor to within limits such as to prevent damage due 
to fluctuations in the electrical current supply that may occur to any electrical plant and equipment provided by 
the Contractor or the Engineer. 

 
The Contractor shall be liable for and pay to the Engineer on demand, all costs that the Engineer may incur in 
the repair or replacement of any electrical equipment provided by the Engineer on the Site. Reliance by the 
Contractor on the regulation of the electrical supply by the supplier or on current regulators fitted to generators 
shall not absolve the Contractor of his liabilities in terms of this Subclause and, where appropriate, the 
Contractor shall provide and install at his own cost, all such electrical current-regulating equipment as is 
necessary to prevent damage to the said equipment. 

 
viii). Site instruction book 

 
The Contractor shall keep a triplicate book for site instructions on the Site at all times. 

ix). Housing for Employer’s Agent Representative (Example only) 

The Engineer will provide housing for the Employer’s Agent Representative. The housing and the relevant 
services and local authority rates and charges shall be paid by the Contractor on the written instruction of the 
Engineer, from a Prime Cost Sum included in Section 1200 A of the Schedule of Quantities for this purpose. 

 
The Contractor is entitled to a percentage of the value of each payment to the Engineer to cover his expenses 
in this regard. (See item PSA 8.6.) 

 
C3.4.5 Materials 

 
3.4.5.1 General 

 
All material supplied shall be to SANS, JASWIC and the General Managers applicable specification as 
amended or where no such specification, to the approval of the Employer’s Agent. Specification not contained 
in the document may be examined by arrangement at the water and sanitation Division. It will be required 
from each Contractor to supply proof of conformation to the relevant SANS specifications of all material 
envisaged to be used on the Contract to the Employer’s Agent for his approval 

 
C3.4.5.2 Storage 
All materials shall be stored in storage areas which shall be agreed by Employer’s Agent and shall be fenced 
with 1, 8 m high chain link fencing and a lockable gate. Pipes shall be stacked of the ground. Pipes shall be 
covered to prevent deterioration through ultra-violet attack. 
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C3.4.6 General Matters 

 
1. Consumer Complaints 

 
Save in respect of the liability arising from clause 21, the Contractor’s responsibility in respect of no water 
or poor pressure complaints arising out of the execution of the Contract shall be limited to ensuring that an 
adequate cold-water supply exists to the complainant’s property. 

 
2. Advertisement in the Media and Notifications to consumers 

 
The Employer’s Agent will arrange any media advertisement necessary for warning the public of any shut 
down of supply necessary, in his opinion, for the proper execution of the works. The Contractor must however, 
give at least 14 (fourteen) days’ notice to the Employer’s Agent of his requirements in the respect. Specifically, 
media advertisements will be arranged when the number of consumers affected by a shutdown is such that 
issuing notices to individual consumers as provided hereunder is impracticable. Planned interruptions of 
water supply shall only be permitted between 09h00 and 15h00 unless otherwise authorized in writing by the 
Employer’s Agent. 

 
The Contractor shall give all consumers affected at least 24 hours’ notice in writing of his proposals in regard 
to every planned interruption of water supply necessary for the execution of his work. Failure to do will result 
in the suspension of work for a period as determined by the Employer’s Agent. 

 
The Contractor shall give written notice to all consumers adjacent to the planned route of work to be done. 
This notice shall be given well in advance of the starting date of construction. The notice will inform the 
residence that all grass, irrigation and valuable must be removed beforehand. 

 
3. Use of Explosives 

 
Explosiveness shall not be used without the written permission of the Employer’s Agent. A procedure must 
be issued prior to the works for approval by the Employer’s Agent. 

 
C3.4.7 Construction Issues 

 
1. Excavation, backfilling and reinstatement 

 
Excavation, backfilling and reinstatement shall be carried out in accordance with the project specification and 
the standard specification for municipal civil Engineer work all excavations shall be performed in terms of the 
construction Regulation 2014 of the occupational Health and safety Act. 

 
2. Clearing and Grubbing 

 
If any paying is to be removed to place the new water pipeline in position the rate for the breaking out and 
removal of the paving shall be claimed under 8.3.2.1 section 1200D in the schedule of Quantity. No clearing 
and grubbing will be paid where the new pipelines are to be laid on the sidewalk (area between the road and 
the erf boundary fence) 

 
It must be noticed that the area between the erf boundary and the road must be clean, with no stones or 
rocks which can damage any machine used to cut the lawn 

 
3. Excavations 

 
a) Trenches - General 

 
Trenches shall be back filled level with adjacent surfaces immediately after completion of pipe laying. Should 
pipe laying not be complete before is due to cease for the day the Employer’s agent shall be entitled to 
instruct the Contractor to backfill the trench and re-excavate it the following morning in order to complete pipe 
laying. The cost of the above shall be included in the Contractor’s rates for excavation. 
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Pads shall be fitted to the outriggers of excavating plant to prevent damage to road surface. Damage to any 
surfaces beyond the trench widths specified shall be repaired at the Contractor’s expense. 

 
b) Trenches Across Roads 

 
Even if a trenching machine is used road surfaces shall first be cut with a diamond tipped saw or other 
approved method. After the trench has been backfilled and compacted the road surface has to be cut 
again, 200mm from the edge on both sides of the trench. 

 
The length of premix cut shall be measured and paid for under the relevant item on the bill. Section 1200D 
as provided in the schedule of Quantities. The complete closure of any road shall not be permitted without 
the written consent of the Employer’s Agent. 

 
During the time that the trenches have been backfilled and the time that the Municipality reinstates the road 
surfaces, the Contractor will be responsible for the maintenance on the road. 

 
The trench will be backfilled above the selected material with G4 material in 150mm layers stabilized with 
3% cement, compacted to 95% MOD AASHTO and paid for under relevant item on the bill. Section 1200D 
as provided in the schedule of Quantities. No haulage will be paid separate but the rate for haulage must 
be included in 8.2.5 Section 1200LB. 

 
c) Trenches – Paving and driveways act 

 
The last 450mm of backing in the trench will be done with G4 material compacted to 95% MOD AASHTO 
payment will be in accordance with 8.3.21. Section 1200D, no haulage is payable. 

 
d) Removal of Excavated Material 

 
Excavated material shall not remain on the work site for more than 48 hours 

 
The Contractor’s scheduled rates shall cover the cost of complying with this restriction including inter alia the 
cost of removing off site to temporary and then returning to site, excavated material suitable for use as backfill 
or bedding No haulage will be paid separately but the rate for haulage must be included in 8.2.5. Section 
1200LB. 

 
e) Maintenance of Excavations 

 
Existing mains are in general local at a cover depth from 0,6m to 1,5m and excavation to at least this depth 
will be required for tie-ins etc. 

 
The Contractor shall be solely and entirely responsible for maintaining excavations in a safe condition and 
this responsibility shall be in no way diminished by any instruction by the Employer’s Agent to take additional 
or improved protected or precautionary measures 
It should be noted by Bidders that plastic tape is not regarded as adequate protection around excavations 
and its use for that purpose shall not be allowed. 

 
Barricades with two (2) horizontal bars will be used. The top bar must be at least 1.2m high. Both bars must 
be chevron painted-red white. The rate must include full compensation for the moving and maintenance of 
all barricades for the duration of the Contract. 
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f) Classification For Excavation Purposes 
 

The Engineer shall classify excavated materials as Soft Class and Rock will be measured individually as 
extra-over items. 

 
TABLE 1: Classification Of Materials 

 
CLASSIFICATION DESCRIPTION 

Soft All material other than rock 

Rock Material which cannot be economically fragmented and loosened 
for removal by hand implements and pneumatic tools, except by 
drilling and blasting or the use of rock breaking equipment. 

 
In the first instance, the classification shall be based on the descriptions given in Table 1. In the event of 
disagreement between the Contractor and the Engineer, the Engineer shall reclassify the material in 
accordance with relevant specifications and without being unreasonable to the Contractor. The decision of 
the Engineer on the classification shall then, subject to the provisions of the Contract, be final and binding. 

 
The Contractor shall notify the Engineer of the presence of what he considers to be rock immediately upon 
discovery thereof. The Engineer will inspect the material and decide whether or not it warrants the use of 
pneumatic tools or rock breaking equipment. In the case of isolated boulders set in a soil matrix, the Engineer 
may order the Contractor to either widen the excavation or roll the boulders sideways or lift the boulders out 
from the trenches. 

 
In the event that the Engineer decides that the use of pneumatic tools, rock breaking equipment, or blasting 
is necessary, he will classify the material accordingly and arrange for the quantity thereof to be measured. 
The Construction Manager will supply necessary pneumatic equipment and arrange for others to break up 
rock into manageable pieces. 

 
g) Depth of Exactions 

 
The minimum cover to new mains shall be 1 200mm. 

 
h) Intermediate Material 

 
Intermediate material will be classified as material where the use of pneumatic tools such as paving breakers 

before removal. 

 
i) Hard Material 

 
Hard material will be classified as material where mechanical plant, such as compressors and jack hammers 
or blasting is required. 

 
4. Testing of Backfill Material 

 
The compacted density of the backfill material shall be in accordance with section 202 of the standard 
specification. 

 
If the required compacted density cannot be achieved with the excavated material, G4 material will be 
imported and compacted to the required density for base layers. Payment will be made under 8.3.21. Section 
1200D of the Standard Specification and no haulage will be paid separately, but the rate for haulage must 
be included in 8.2.5. Section 1200LB 

 
The Contractor will be required to submit at least 3 lab tests for compaction, or as required by the Employer’s 
Agent, per block completed and one per road crossing. No payment will be approved if the tests have not 
been included in the rates. No additional payment will be done for the compaction tests. 
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5. Reinstatement 

 
The Contractor shall be responsible for the maintenance and reinstatement of damage caused by him or his 
agents/deliveries to any property (Private or State Owned), fauna and flora and rights of way. 

 
The Contractor shall take cognisance of the aforementioned items and should allow in his rates tendered 
for any costs that could be incurred due to damages by the Contractor. 

 
6. INSPECTION AT INTERMEDIATE STAGES OF CONSTRUCTION 

 
The Contractor shall call for an inspection of the works at the following remediate stages of construction. 

 
I) After completion of the trench excavation and of the trench bottom, and before any pipe is laid 

II) After the selected backfill, material has been placed around the pipe; and before the remainder of 

the trench is backfilled. 

 
Work shall not progress through the specified stages without the approval of the Employer’s Agent or his 
representative on site. 

 
Failure to comply with the provision of this clause shall result in the suspension of work for a period as 
determined by the Employer’s Agent. 

 
7. EXTENSION OF TIME DUE TO UNPREDICTABLE WEATHER CIRCUMSTANCES 

 
Extension of time will not be considered for normal adverse weather conditions but only for abnormal rainfall 
or saturated conditions and will be calculated in accordance with Sub-Clause 5.12.2.2 method 1 of the special 
Conditions of Contract. 

 
The factor (Nw - Nn) shall be considered to represent a fair allowance for days during which rainfall exceeds 
10 mm and the factor (Rw - Rn)/x shall be considered to represent a fair allowance for those days when 
rainfall does not exceed 10 mm but wet conditions prevent or disrupt work. 

 
The total extension of time shall be the algebraic sum of all monthly totals for the Contract period, but if the 
algebraic sum is negative the time for completion shall not be reduced due to subnormal rainfall. Extensions 
of time for a part of a month shall be calculated using pro rata values of Nn and Rn.” 

 
For this project the rainfall formula will only apply as background information, or dispute resolution. Extension 
of time for rainfall will only be granted on Actual Delays experienced; noted and agreed upon by the engineer. 

 
8. PIPE AND MANHOLE TESTS 

 
The Contractor shall arrange for his own process control tests. The Contractor will be expected of to employ 
the services of the existing established laboratory on site. T Contractor must submit the results of tests carried 
out on materials and workmanship when submitting work for acceptance by the Employer’s Agent. The costs 
for these tests shall be deemed to be included in the relevant rates and no additional payment will be made 
for testing as required. 

 
The process control test results submitted by the Contractor for approval of materials and workmanship may 
be used by the Employer’s Agent for acceptance control. However, before accepting any work, the 
Employer’s Agent shall have his own acceptance control tests carried out by the laboratory. The cost of 
acceptance testing shall be to the account of the client. 
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9. Replacement of Leads (Pipe Jacking) 

 

a) Trenchless Construction 
 

A horizontal boring or auger machine shall be used for the installation of pipes under paved surfaces and 
road crossing where soil condition permits any plant used for the purpose of demonstrating whether 
trenchless construction is practical or not shall be in good order. Where soil conditions preclude the use of  
boring or auger machines under paved surfaces and road crossing. Leads shall be installed by open 
trenching. 

 
Approval for open trenching must be obtained from the Employer’s Agent under these circumstances’ 
trenches shall be backfilled immediately after completion of pipe laying should pipe laying not be complete 
before work is due to cease for the day, the Employer’s Agent shall be entitled to instruct the Constructor to 
backfill the trench and re-excavate it the following morning in order to complete pipe laying. The cost of the 
above shall be included in the Contractors rates for excavation. 

 
If a trenching machine is used for road crossing. The road shall first be cut with a diamond tipped saw or 
other approved method, all trenches across the road shall be cut at right angles to the kerb. Damage to the 
road surface beyond the trench widths specified shall be repaired at the Contractors expense. 

 
The length on premix cut shall be measured and paid for under item providing for in the schedule of quantities 
(refer to 8.3.2.1 Section 1200d) 

 
C3.4.8 Contractor’s Employees 

 
1. MINIMUM EMPLOYMENT CONDITIONS FOR CONVENTIONAL CONSTRUCTION WORKS 

 
Contractors shall comply with the Basic Conditions of Employment Act (Act No 75 of 1997). 

 
As a determination has not been made in terms of the aforesaid Act for the building sector, the minimum 
employment conditions which will apply to this Contract shall be guided by the Sectoral Determination: Civil 
Engineering Sector published in the Government Gazette dated 2 March 2001. 

 
The following minimum conditions shall apply to this Contract and Contractors shall include such conditions 
in employment Contracts. 

 
1.1 Employment Contracts 

 
The Contractor shall enter into an employment Contract with every one of his/her employees, including short-
term Contract s i.e., Contract s in which employment commencement and employment termination dates are 
specified. Short-term employment Contract s will also apply an employee employed for only one day (see 
proforma Contract on Annexure 1). 

 
1.2 Normal working hours 

 
Normal working hours are from 07:00 to 17:00 from Monday to Friday. A tea break is taken from 09:00 to 

09:15 and lunch from 12:30 to 13:00. 

 
Actual hours to work and be paid for is 9 hours per day. If a lunch break of one (1) hour is taken then the 

normal working day will be as follow: 

 
Morning work sessions from 07:00 to 12:00, lunch break from 12:00 to 13:00, and afternoon sessions from 

13:00 to 17:00. 
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1.3 Minimum wages 

 
Minimum wages shall be according to the Government Gazetted rates for the Department of Labour. For a 

full day’s work, the hourly rate shall be multiplied by 9. Normal 5-day week hours of work shall be 45 hours 

and the wage calculated according to the applicable hourly rate. 

 
Overtime pay shall be 1.5 times the ordinary wage. 

An employee shall be paid fortnightly. 

1.4 Short time (excluding short time due to inclement weather) 

 
If for reasons, which may be ascribed to the employee, e.g., arriving late for work or taking an afternoon off, 

the hours not worked shall be deducted from the daily wage calculation. 

 
1.5 Short time resulting from inclement weather 

 

i. If the Contractor informs his/her employees that no work will be done the following day due to inclement 

weather, no payment will be due to the employee for such a day. 

 
ii. If the Contractor has not informed his/her employees that no work will be done due to inclement weather 

and no work or less than four (4) hours of work is possible during a day, the Contractor must pay the 

employee for four (4) hours of work. If more than four (4) hours of work is done, the Contractor shall pay the 

employee for the number of hours worked. 

 
1.6 Vacation leave 

 
If an employee has been in full time employment for more than four (4) months, he/she shall be entitled to 1 

day’s paid leave for every seventeen (17) days the employee worked or was entitled to payment. 

 
1.7 Family responsibility leave 

 
If an employee has been in full time employment for more than four (4) months, he/she shall be entitled to 

three days paid leave in a leave cycle of thirty-six (36) months of employment: 

 
i. When the employee’s child is born; 

ii. When the employee’s child is sick; 

iii. In the event of death of the employee’s spouse or life partner, parent, grandparent, child or grandchild. 

 
The employee shall provide the required proof to the Contractor of the event, failing which the leave shall be 

unpaid leave 

 
1.8 Maternity leave 

 
At least four (4) months unpaid leave. 
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1.9 Sick leave 

 
The employee shall be entitled to one (1) day’s paid sick leave of normal wages for every twenty-six (26) 

days worked. 

 
If an employee is absent for three (3) or more consecutive days, the employee shall provide a sick certificate 

from a registered medical practitioner to qualify for sick leave payment. If such certificate is not provided, no 

sick leave payment will be due to the employee. 

 
1.10 Piece work 

 
Irrespective of the quantity of work done under a piece work system during a working week, the employee 

shall be entitled to a minimum of a week’s wages determined as if no piece work applied. 

 
The Contractor or employee may terminate an employment Contract by giving notice of termination of not 

less than: 

 
i. On short period Contract s i.e., a Contract which states from which date work employment commences 
and on which day employment terminates, the terms of the employment Contract shall apply; 

 
a. One week if employee has been employed for four (4) weeks or less, unless it is a short-term project; 

 
ii. Two (2) weeks if employee has been employed for more than four (4) weeks but not more than one (1) 
year; 

 
iii. Four (4) weeks if employee has been employed for more than one year. 

 
2. EMPLOYMENT CONDITIONS FOR LABOUR INTENSIVE WORKS AND CONSTRUCTION 

 
The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of 

Employment Act of 1997 by the Minister of Labour in Government Notice No R63 of 25 January 2002, as 

reproduced below, shall apply to works described in scope of work as being labour intensive and which are 

undertaken by unskilled or semi-skilled workers. 

 
This clause contains the standard terms and conditions for workers employed in elementary occupations 

on a Special Public Works Programme (SPWP). These terms and conditions do NOT apply to persons 

employed in the supervision and management of a SPWP. 

 
2.1 Terminology 

 
(a) “Department” means any department of the State, implementing agent or Contractor; 

(b) “Employer” means any department, implementing agency or Contractor that hires workers to work in 

elementary occupations on a SPWP; 

(c) “Workers” means any person working in an elementary occupation on a SPWP; 

(d) “Elementary occupation” means ay occupation involving unskilled or semi-skilled work; 

(e) “Management” means any person employed by a department or implementing agency to administer or 

execute an SPWP’ 

(f) “Task” means a fixed quantity of work; 
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(g) “Task-based work” means work in which a worker is paid a fixed rate for performing a task; 

(h) “Task-rated worker” means a worker paid on the basis of the number of tasks completed; 

(i) “Time-rated worker” means a worker paid on the basis of the length of time worked. 
 

2.2 Terms of Work 
 

2.2.1 Workers on a SPWP are employed on a temporary basis. 
2.2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP. 
2.2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes of the 

Unemployment Insurance ACT 30 of 1966. 
 

2.3 Normal Hours of Work 

 
2.3.1 An employer may not set tasks or hours of work that require a worker to work: 

 
(a) more than forty hours in any week; 
(b) on more than five days in any week; and 
(c) for more than eight hours on any day. 

 
2.3.2 An employer and worker may agree that a worker will work four days per week. The worker may 

then work up to ten hours per day. 
 

2.3.3 A task-rated worker may not work more than a total of 55 hours in any week to complete the 
tasks allocated (based on a 40-hour week) to that worker. 

 
2.4 Meal Breaks 

 
2.4.1  A worker may not work for more than five hours without taking a meal break of at least thirty 

minutes duration. 
2.4.2 An employer and worker may agree on longer meal breaks. 
2.4.3 A worker may not work during a meal break. However, an employer may require a worker to perform 

duties during a meal break if those duties cannot be left unattended and cannot be performed by 
another worker. An employer must take reasonable steps to ensure that a worker is relieved of his 
or her duties during the meal break. 

2.4.4 A worker is not entitled to payment for the period of a meal break. However, a worker who is paid 
on the basis of time worked must be paid if the worker is required to work or to be available for 
work during the meal break. 

 
2.5 Special Conditions for Security Guards 

 
2.5.1 A security guard may work up to 55 hours per week and up to eleven hours per day. 
2.5.2 A security guard who works more than ten hours per day must have a meal break of at least one 

hour or two breaks of at least 30 minutes each. 

 
2.6 Daily Rest Period 

 
Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is 
measured from the time the worker ends work on one day until the time the worker starts work on the next 
day. 

 
2.7 Weekly Rest Period 

 
Every worker must have two days off every week. A worker may only work on their day off to perform work 
which must be done without delay and cannot be performed by workers during their ordinary hours of work 
(“emergency work”). 
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2.8 Work on Sundays and Public Holidays 

 
2.8.1 A worker may only work on a Sunday or public holiday to perform emergency or security work. 
2.8.2 Work on Sundays is paid at the ordinary rate of pay. 
2.8.3 A task-rated worker who works on a public holiday must be paid – 
(a) the worker’s daily task rate, if the worker works for less than four hours; 
(b) double the worker’s daily task rate, if the worker works for more than four hours. 
2.8.4 A time-rated worker who works on public holiday must be paid – 
(a) the worker’s daily rate of pay, if the worker works for less than four hours on the public holiday; 
(b) double the worker’s daily rate of pay, if the worker works of more than four hours on the public 

holiday. 
 

2.9 Sick Leave 

 
2.9.1 Only workers who work four or more days per week have the right to claim sick-pay in terms of this 
clause. 
2.9.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s sick leave 

for every full month that the worker has worked in terms of a Contract. 
2.9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year. 
2.9.4 Accumulated sick-leave may not be transferred from one Contract to another Contract. 
2.9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 
2.9.6 An employer must pay a time-rated worker the worker’s daily rate for a day’s sick leave. 
2.9.7 An employer must pay a worker sick pay on the worker’s usual payday. 
2.9.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating that the 

worker was unable to work on account of sickness or injury if the worker is – 
(a) absent from work for more than two consecutive days; or 
(b) absent from work on more than two occasions in any eight-week period. 
2.9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic 

staff member authorised to issue medical certificates indicating the duration and reason for incapacity. 
2.9.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which 

the worker can claim compensation under the Compensation for Occupational injuries and Disease 
Act. 

 
2.10 Maternity Leave 

 
2.10.1 A worker may take up to four consecutive month’s unpaid maternity leave. 
2.10.2 A worker in not entitled to any payment or employment-related benefits during maternity leave. 
2.10.3 A worker must give her employer reasonable notice of when she will start maternity leave and 

when she will return to work. 
2.10.4 A worker is not required to take the full period of maternity leave. However, a worker may not work 

for four weeks before the expected date of birth of her child or for six weeks after the birth of her 
child, unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so. 

2.10.5 A worker may begin maternity leave – 
 

(a) four weeks before the expected date of birth; or 
(b) on an earlier date – 
(c) 
i. if a medical practitioner, midwife or certified nurse certifies that it is necessary for the health of the 

worker or that of her unborn child; or 
ii. if agreed to between employer and worker; or 

 
(d) on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker is able to continue 

to work without endangering her health. 
2.10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child 

may take maternity leave for up to six weeks after the miscarriage or stillbirth. 
2.10.7 A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-four 

months employment, unless the SPWP on which she was employed has ended. 
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2.11 Family Responsibility Leave 

 
2.11.1 Workers, who work for at least four days per week, are entitled to three days paid family 
responsibility leave each year in the following circumstances – 

 
(a) when the employee’s child is born; 
(b) when the employee’s child is sick; 
(c) in the event of a death of – 
i. the employee’s spouse or life partner; 
ii. the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild or sibling. 

 
2.12 Statement of Conditions 

 
2.12.1 An employer must give a worker a statement containing the following details at the start of 

employment – 
(a) the employer’s name and address and the name of the SPWP; 
(b) the tasks or job that the worker is to perform; and 
(c) the period for which the worker is hired or, if this is not certain, the expected duration of the Contract; 
(d) the worker’s rate of pay and how this is to be calculated; 
(e) the training that the worker will receive during the SPWP. 

2.12.2 An employer must ensure that these terms are explained in a suitable language to any employee 
who is unable to read the statement. 

2.12.3 An employer must supply each worker with a copy of these conditions of employment. 

 
2.13 Keeping Records 

 
2.13.1 Every employer must keep a written record of at least the following – 
(a) the worker’s name and position; 
(b) in the case of a task-rated worker, the number of tasks completed by the worker; 
(c) in the case of a time-rated worker, the time worked by the worker; 
(d) payments made to each worker. 

 
2.13.2 The employer must keep this record for a period of at least three years after the completion of the 
SPWP. 

 
2.14 Payment for the Labour-Intensive Component of the Works 

 
Payment for works identified in the Scope of Work as being labour-intensive shall only be made in accordance 
with the provisions of the Contract if the works are constructed strictly in accordance with the provisions of 
the scope of work. Any non-payment for such works shall not relieve the Contractor in any way from his 
obligations either in Contract or in delict. 

 
2.14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 
2.14.2 A task-rated worker will only be paid for tasks that have been completed. 
2.14.3 An employer must pay a task-rated worker within five weeks of the work being completed and the 

work having been approved by the manager or the Contractor having submitted an invoice to the 
employer. 

2.14.4 A time-rated worker will be paid at the end of each month. 
2.14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account designated by 

the worker. 
2.14.6 Payment in cash or by cheque must take place – 
(a) at the workplace or at a place agreed to by the worker; 
(b) during the worker’s working hours or within fifteen minutes of the start or finish of work; 
(c) in a sealed envelope which becomes the property of the worker. 

 
2.14.7 An employer must give a worker the following information in writing – 
(a) the period for which payment is made; 
(b) the numbers of tasks completed or hours worked; 
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(c) the worker’s earnings; 

(d) any money deducted from the payment; 

(e) the actual amount paid to the worker. 

 
2.14.8 If the worker is paid in cash or by cheque, this information must be recorded on the envelope and 

the worker must acknowledge receipt of payment by signing for it. 

2.14.9 If a worker’s employment is terminated, the employer must pay all monies owing to that worker 

within one month of the termination of employment. 

 
2.15 Deductions 

 
2.15.1 An employer may not deduct money from a worker’s payment unless the deduction is required in 

terms of a law. 
2.15.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker is 

required to pay. 
2.15.3 An employer who deducts money from a worker’s pay for payment to another person must pay the 

money to that person within the time period and other requirements specified in the agreement law, 
court order or arbitration award concerned. 

2.15.4 An employer may not require or allow a worker to – 
 

(a) repay any payment except an overpayment previously made by the employer by mistake; 
(b) state that the worker received a greater amount of money than the employer actually paid to the worker; 
or 
(c) pay the employer or any other person for having been employed. 

 
2.16 Health and Safety 

 
2.16.1  Employers must take all reasonable steps to ensure that the working environment is healthy and 

safe. 
2.16.2 A worker must – 
(a) work in a way that does not endanger his/her health and safety or that of any other person; 
(b) obey any health and safety instruction; 
(c) obey all health and safety rules of the SPWP; 
(d) use any personal protective equipment or clothing issued by the employer; 
(e) report any accident, near-miss incident or dangerous behavior by another person to their employer or 
manager. 

 
2.17 Compensation for Injuries and Diseases 

 
2.17.1  It is the responsibility of the employers (other than a Contractor) to arrange for all persons 

employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries and 
Diseases Act, 130 of 1993. 

2.17.2 A worker must report any work-related injury or occupational disease to their employer or manager. 
2.17.3 The employer must report the accident or disease to the Compensation Commissioner. 
2.17.4  An employer must pay a worker who is unable to work because of an injury caused by an accident 

at work 75% of their earnings for up to three months. The employer will be refunded this amount by 
the Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the 
workplace such as road accidents or accidents at home. 

 
2.18 Termination 

 
2.18.1 The employer may terminate the employment of a worker for good cause after following a fair 

procedure. 
2.18.2 A worker will not receive severance pay on termination. 
2.18.3  A worker is not required to give notice to terminate employment. However, a worker who wishes to 

resign should advise the manager the employer in advance to allow the employer to find a 

replacement. 
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2.18.4  A worker who is absent for more than three consecutive days without informing the employer of an 
intention to return to work will have terminated the Contract. However, the worker may be re- 
engaged if a position becomes available of the balance for the 24-month period. 

2.18.5  A worker who does not attend required training events, without good reason will have terminated 
the Contract. However, the worker may be re-engaged if a position becomes available for the 
balance of the 24-month period. 

 
2.19 Certificate of Service 

 
On the termination of employment, a worker is entitled to a certificate stating – 

 
(a) the worker’s full name; 
(b) the name and address of the employer; 
(c) the SPWP on which the worker worked; 
(d) the work performed by the worker; 

(e) any training received by the worker as part of the SPWP; 
(f) the period for which the worker worked on the SPWP; 
(g) any other information agreed on by the employer and worker. 

 
2.20 Contractor’s default in payment to Labourers and Employees 

 
(a) Any dispute between the Contractor and labourers, regarding delayed payment or default in payment of 
fair wages, if not resolved immediately may compel the Employer to intervene. 

(b) The Employer may, upon the Contractor defaulting payment, pay the moneys due to the workers not 
honoured in time, out of any moneys due or which may become due to the Contractor under the Contract. 

2.21 Provision of Hand tools 

(a) The Contractor shall provide his labour force with hand tools of adequate quality, sufficient in numbers 
and make the necessary provisions to maintain the tools in good and safe working conditions 

2.21.1 Reporting 
 

The Contractor shall submit monthly returns/reports as specified below: 
(a) Signed Muster rolls/pay sheets of temporary workers and permanent staff detailing the number, category, 
gender, rate of pay and daily attendance. 
(b) Copies of identity documents of workers 
(c) Number of persons who have attended training including nature and duration of training provided 
(d) Assets created, rehabilitated or maintained in accordance with indicators in the EPWP M&E framework 
(e) Plant utilization returns 
(f) Progress report detailing production output compared to the programme of works 

 
3. LABOUR INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF 

 

Established Contractors shall only engage supervisory and management staff in labour intensive works who 
have either completed, or for the period 1 April 2004 to 30 June 2005, are registered for training towards, the 
skills programme outlined in Table 1. 

Emerging Contractors shall have personally completed, or for the period 1 April 2004 to 30 June 2005 be 
registered on a skills programme for the NQF level 2-unit standard. All other site supervisory staff in the 
employ of emerging Contractors must have completed, or for the period 1 April to 2004 to 30 June 2005 be 
registered on a skills programme for, the NQF level 2-unit standards or NQF level 4-unit standards. 
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TABLE 1: SKILLS PROGRAMME FOR SUPERVISORY AND MANAGEMENT STAFF 
 
 

Personnel NQF 

level 

Unit standard titles Skills programme 

description 

Team leader/ 
supervisor 

2 Apply Labour Intensive Construction 
Systems and Techniques to Work 
Activities 

This unit standard 
must be 
completed, and 

Use Labour Intensive Construction 
Methods to Construct and Maintain 
Roads and Stormwater Drainage 

 
 
any one of these 3-
unit standards Use Labour Intensive Construction 

Methods to Construct and Maintain 
Water and Sanitation Services 

Use Labour Intensive Construction 
Methods to Construct, Repair and 
Maintain Structures 

Foreman/ supervisor 4 Implement labour intensive 
Construction Systems and 
Techniques 

This unit standard 
must be 
completed, and 

Use Labour Intensive Construction 
Methods to Construct and Maintain 
Roads and Stormwater Drainage 

 

 
any one of these 3-
unit standards Use Labour Intensive Construction 

Methods to Construct and Maintain 
Water and Sanitation Services 

Use Labour Intensive Construction 
Methods to Construct, Repair and 
Maintain Structures 

Site Agent/ Manager 
(i.e the Contractor’s 
most senior 
representative that is 
resident on the site. 

5 Manage Labour Intensive 
Construction Processes 

Skills Programme 
against this single 
unit standard or 
part qualification. 

 
Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail: 
Gerard@ceta.co.za, tel: 011 265 5900) 

 

 
4. EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR-INTENSIVE 

WORKS 

 
4.1 Requirements for the Sourcing and Engagement of Labour 

 

4.1.1 Unskilled and semi-skilled labour require for the execution of all labour-intensive works shall be 

engaged strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour. 

4.1.2 The rate pay set for the SPWP is R R191.60 per per day. 

4.1.3 Tasks established by the Contractor must such that: 

(a) the average worker completes 5 tasks per week in 40 hours or less; and 

(b) the weakest worker completes 5 tasks per week in 55 hours or less. 

4.1.4 The Contractor must revise the time taken to complete a task whenever it is established that the 

time taken to complete a weekly task is not within the requirements of 4.1.3. 

4.1.5 The Contractor shall, through all available community structures, inform the local community of the 

labour-intensive works and the employment opportunities presented thereby. Preference must be 

mailto:Gerard@ceta.co.za
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given to people with previous practical experience in construction and / or who come from 

households: 

(a) where the head of the household has less than a primary school education; 

(b) that have less than one full time person earning an income; 

(c) where subsistence agriculture is the source of income; 

(d) those who are not in receipt of any social security pension income. 

 
4.1.6 The Contractor shall endeavor to ensure that the expenditure on the employment of temporary 

workers is at least 35% of local labour and in the following proportions: 

(a) 55 % women; 

(b) 55 % youth who are between the ages of 18 and 35; and 

(c) 2 % on persons with disabilities. 

 
4.2 Specific Provisions Pertaining to SANS 1914-5 2002 

Definitions: 

4.2.1 Targeted labour: Unemployment persons who are employed as local labour on the project. 

4.2.2 Contract participation goals 

4.2.2.1 there is no specified Contract participation goal for the Contract. The Contract participation goal shall 

be measured in the performance of the Contract to enable the employment provided to targeted 

labour to be quantified. 

4.2.2.2 The wages and allowances used to calculate the Contract participation goal shall, with respect to 

both time-related and task rated workers, comprise all wages paid and any training allowance paid 

in respect of agreed training programmes. 

4.2.3 Terms and conditions for the engagement of targeted labour 

Further to the provisions of clause 3.3.2 of SANS 1914-5, written Contract s shall be entered into 

with targeted labour. 

4.2.4 Variations to SANS 1914-5 

4.2.4.1 The definition for net amount shall be amended as follows: 

Financial value of the Contract upon completion, exclusive of any value added tax or sales tax which the 

law requires the employer to pay the Contractor. 

4.2.4.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women, 

youth and persons with disabilities and the number of formal trainings provided to targeted labour. 

 
4.3 Training of Targeted Labour 

A suitably capable Training consultant (consultants based within SDM are to be given first preference) is to 
be employed on this project. 

 
Their duty is to identify suitable persons and train them for the following: 

 
i) Employee Training – community-based labour 
ii) Employer Training – community-based Contractors 
iii) Committee Training – maintenance and operation of the Works (this however falls outside the scope of 
this Contract) 

 
4.3.1 The Contractor shall provide all the necessary on-the-job training to targeted labour to enable such 

labour to master the basic work techniques required to undertake the work in accordance with the 

requirements of the Contract in a manner that does not compromise worker health and safety. 

4.3.2 The cost of the formal training of targeted labour, shall be measured and paid for in the 
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schedule of quantities of this Contract Document. 

4.2.4.3 The Contractor shall do nothing to dissuade targeted labour from participating in training 

programmes and shall take all reasonable steps to ensure that each beneficiary is provided with two days 

of formal training for every 22 days worked. 

4.2.4.4 An allowance equal to 100 % of the task rate or daily rate shall be paid by the Contractor to workers 

who attend formal training, in terms of 4.3.4 above. 

4.2.4.5 Proof of compliance with the requirements of 4.3.2 to 4.3.4 must be provided by the Contractor to 

the Employer prior to submission of the final payment certificate. 

 
Typical training that will be given by the Training Consultant is: 

 
i) Community based Contractors 
 Preparation phase – using a calculator, numeracy, using a scale ruler, reading a building plan, handling 
administrative tasks in the building industry. 
 Estimating and tendering – marketing the services of a company, seeking, selecting, collecting and 
studying tender documents, investigating and assessing a site, developing a bill of quantities from building 
plants, calculating the cost of a project, finalizing tender prices, completing and submitting a tender. 
 Project planning – introducing to planning techniques, pre-tender planning, planning Contract activities, 
Contract planning, executing a Contract programme. 
 Executing the project – managing the finances of the company, managing materials, administering record 
systems, managing manpower, completion and handover. 

 
ii) Community based labour 
Local labour will be taught the following skills: 

 Excavation if possible, bedding, selected backfill and backfill 
 Pipe laying, valves and fittings 
 Valve boxes, manholes, anchor blocks etc. 

 
Again, the Contractor and Training Consultant will have to work closely together to identify what their 
requirements are and when this labour is needed. 

 
Community based labour training will take place on site before actual production starts.   Allowance needs 
to be made for wages, food or travelling during training. 

 
Training of community-based Contractors will take place at a central point. The Provincial Sum allowed in 
the Schedule of Quantities, makes allowance for travelling and meals for the training of community-based 
Contractors. 

 
5. COMMUNITY LIAISON OFFICER 

 
5.1 The successful Bidder shall enter into an agreement with the Ward Councilor/Ward Committee 

whereby the Ward Councilor shall provide to the Contractor the following if necessary: 

a) A Community Liaison Officer (CLO) for liaison with the recipient community, who as part of 

his/her duties will also act as a Labour Desk Officer (LDO) for labour recruitment. 

5.2 The CLO shall attend all site and other meetings concerning the project. 

 
5.3 The agreement shall make provision for the payment by the Contractor to the CLO a maximum 

amount calculated as follows: 

 
Salary per month       =      R 10 000.00 

 
5.4 Only one CLO shall be appointed per project. If the project spans over more than one Ward or 

villages, the relevant Ward Councilors shall agree on one CLO to be appointed by the Contractor. 
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Should no agreement be found as envisaged, the relevant Project Manager together with the 

Executive Director: Integrated Community Development, or their nominees, will interview prospective 

appointees and in their discretion appoint such CLO. 

 
Notwithstanding the above, if the vastness of the project requires the use of more than one CLO, this 

will be permitted provided that the total monthly sum paid to all CLO’s shall not exceed the amount 

allowed for in paragraph 5.3. 

 
5.5 Should the Contractor experience any difficulties with the community, these difficulties shall 

immediately be brought to the attention of the Department/Project Manager who shall arrange a 

meeting with the relevant Ward Councilor(s) and the CLO to resolve such difficulties. 

 
5.6 The main Contractor shall ensure that any Sub-Contractor he may appoint shall adhere to these 

conditions but also subject to the proviso’s applicable to the duration of such sub-Contract. 

 
5.7 Should any of the above conditions be less favorable than any Bargaining Council Agreement or Act 

applicable to the Contractor, the more favorable condition will apply. 

 
6 Existing services 

 
The Contractor shall protect all existing services 

 
7 Site establishment 

 
a) Contractor’s Camp site 

 
The Contractor shall provide a suitable site for his camp and for accommodating the work force.   The choice 

of the site for the establishment of the camp, offices and the layout thereof, shall be approved. 

The camp site shall be cleared and grubbed and properly fenced with a security fence around the perimeter. 

The Contractor is to provide his own security at the camp or on the site if required, at his own expense. No 

trees may be removed and the Contractor must provide his own firewood. 

 
After completion of the Contract, the Contractor shall remove all his temporary buildings, plant and equipment. 

The site shall be made good and be left in a neat and tidy condition before the certificate of practical 

completion shall be issued. 

 
b) Water Supply 

 
The Contractor shall make his own arrangement for potable and construction water. It shall be the 

responsibility of the Contractor to apply for a water connection for his site camp. The Contractor shall be 

responsible for payment of all water used. 

 
c) Power Supply 

 
The Contractor shall make his own arrangements. 
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d) Ablution Facilities 

 
The Contractor shall, at each construction area, provide sufficient portable chemical latrine units. 

The latrine units shall be serviced daily and kept in a hygienic and orderly state to the approval of the 

Employer’s Agent. No separate payment shall be made for this requirement and the costs thereof shall be 

deemed to be included in the rates billed for the Contractor’s time-related obligations. 

 
e) Cellular Telephone 

 
It is a requirement of the Contract that the Contractor shall equip his site agent(s) with a cellular telephone 

to allow for effective communication between the Contractor’s supervisory personnel and the Employer’s 

Agent’s supervisory staff. All the applicable contact details must be made available to the Employer as well 

as the staff on site. All costs associated with the provision of cellular telephones for the Contractor’s 

personnel shall be deemed to be included in rates billed for time-related charges. 

 
f) Site Facilities required by the Employer’s Agent 

 
One site office of approximately 30m² complete with sufficient lighting and power points. 

 Two desks, ten chairs, one conference table and two steel filing cabinets. 

 Three carports for his exclusive use, a net shade cover will suffice. 

 An ablution unit for his exclusive use. 

 The Employer’s agent does not require housing for personnel or laboratory facilities. 

 
g) PPE (Printing on PPE) 

 
PPE (Overalls) shall be Pantone Orange with/without reflective tape and shall be branded as follows: 

 

 Implementer's Logo (printed or embroidered) on the left front pocket location i.e. over the heart position. 
(full colour) 

 EPWP logo on the right front pocket (printed or embroidered) location (full colour) 

 The letters EPWP on the back of the PPE in BLACK 

 The program name eg Vuk'uphile is to be printed on the right sleeve of short sleeved apparel and need 
not be placed on long sleeved apparel. 

 Where required, lime green safety vests are to be branded with similar specification above. In this 
instance the Overalls may not necessarily 

 be branded provided that the use of high visibility vests is mandatory. 

 All artwork and PPE samples shall be approved and signed off by the consultant prior 
to printing/embroidering 
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C3.5 MANAGEMENT 

C3.5.1 MANAGEMENT OF THE WORKS 

C3.5.1.1 Applicable SANS and SABS Standards 

The COLTO (1998 Edition) Standardized Specifications listed in C3.4.1.1 are applicable. 

C3.5.1.2 Particular/Generic Specifications 

Not applicable. 

C3.5.1.3 Methods and Procedures 

(a) Maintenance of access and streets 

The operation of construction vehicles on existing roads or streets, or streets that have been 
completed to the level of subbase, base or surfaced treatment, shall be limited to the traffic with an 
axle load not exceeding that allowed by the Road Traffic Ordinance of the authority concerned, or 
any amendment thereof. Hauling is strictly forbidden on sections of road or streets that have been 
completed as described above. The Contractor shall make use of a temporary haul road, or where 
not practically possible, program his work in such a manner that the haulage materials shall be 
restricted to that required for the particular section of street. No additional payment shall be made 
for the use of temporary haul roads and all relevant costs shall be deemed covered by the 
appropriate rates. 

No additional payment will be made for the construction of temporary access roads to the 
construction site, borrow areas or the spoil sites, except for payment made under payment item 
15.01 in the Bill of Quantities. 

Should the Contractor make use of existing roads or streets for haulage, he shall be held 
responsible to clear the road or street of any spillage caused by his activities within one (1) day 
after such spillage occurred. No additional payment will be made for the cleaning of the spillage. 

(b) Blasting operation 

All blasting shall be carried out by a competent, registered blaster. The blaster shall furnish to the 
Engineer copies of all the permits required to purchase, transport, use and dispose of unused 
blasting material. The Contractor shall inform the commander of the local SAPS at least 1 day 
prior to the date and time blasting is about to take place. 

No blasting operations shall take place on weekends or holidays or weekdays after 17h00. 

The Contractor shall ensure that sufficient suitable material, to the satisfaction of the blaster, is 
available and in place before the blast is initiated. 

(c) Normal working hours 

Normal working hours shall be from 07h00 until 17h00 on weekdays from Monday to Friday. It shall 
be from 07h00 until 13h00 on Saturdays. 

Work on other days will only be allowed after written approval has been granted by the Engineer. 

(d) Interference with municipal staff and operations 

The Contractor shall ensure that none of his staff interfere in any way with any municipal staff 
member or their functions. 

Any person ignoring this shall be removed permanently from site, all at the expense of the 
Contractor. 

C3.5: MANAGEMENT 
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(e) Access for other contractors 

The Contractor shall provide reasonable access to other Contractors carrying out work on the site 
from time to time, as and when such access is required. The Contractor is entitled to request 
reasonable notification of at least 24 hours before access by others is required. 

The contractual responsibilities of the Contractor shall remain in full force in spite of the other 
Contractors having access to the site. 

(f) Giving notice of work to be covered up 

The Contractor shall give the Engineer at least 24 hours’ notice prior to a request for examination 
of materials or work to be covered up. This request must be made in the request book on site. 

Should such a request be made and upon inspection the Engineer found that the works or materials 
are not yet ready for inspection, the Contractor shall reimburse the Engineer within 30 days of 
invoice for all expenses incurred as a result. 

(g) Sequence of the works 

The Contractor shall execute the Works in accordance with the approved programme. 

C3.5.1.4 Quality plans and control (Testing) 

Refer to Section C3.4.2.5(b). 

C3.5.1.5 Environmental Management Plan (EMP) 

(a) Demarcation of the site 

For the purpose of the EMP, the site shall be demarcated into two distinct areas, viz.; 

(i) The construction camp comprising all buildings, hostels, offices, lay down yards, vehicle 
wash areas, fuel and material storage area, batching areas and other infrastructure 
that is required for the running of the job. 

(ii) The working area in which construction activities are permitted to take place. No 
infrastructure, permanent lay down or storage areas shall be established in this working 
are unless specified in the project specification or prior approval is obtained from the 
Engineer. 

(b) Construction camp 

The Contractor shall provide the Engineer with a plan showing the positions of all buildings, 
yards, vehicle wash areas, batching areas and other infrastructure for approval by the 
Engineer at least ten (10) days prior to the commencement date. 

(c) Fencing of site 

If a temporary fence is required, the Contractor shall erect and maintain such a fence 
(demarcating the boundary of the working area, construction camp and access roads) to the 
satisfaction of the Engineer. 

This fence shall be erected before the commencement of any other work on site. The fence 
shall be removed after completion of the project and the site reinstated to its original state. 

(d) Workshops 

All workshops shall be located inside the demarcated construction camp area as approved 
by the Engineer prior to establishment. The workshop shall have a smooth impermeable 
concrete floor sloped to one side where oil is trapped in an oil trap or sump to contain any 
spillages of substances such as oil. 
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Waste material shall be disposed of in accordance with the national, regional and local by-laws 
regulations and by-laws. The waste shall be regularly removed and disposed of at an 
approved site. 

(e) Eating areas 

The Contractor’s employees shall eat in a designated eating area indicated on the drawing 
approved by the Engineer. The Contractor shall provide adequate shade and provide 
scavenger proof and waterproof refuse bins. Cooking will only take place in this area on 
well-maintained gas cookers with fire extinguishers present. Open fires other than the gas 
cookers shall not be allowed. 

(f) Watchmen 

The Contractor shall have a watchman present on site during non-working hours and on 
holidays to ensure the safety of plant and materials on site. 

(g) Ablution facilities 

The exact location of toilets shall be approved by the Engineer. The Contractor shall provide 
the toilets and maintain and service it on a daily basis. The toilets shall be kept clean. 
Regular inspections shall be conducted by the Engineer. Burial of waste on site is strictly 
forbidden. Leaking or broken toilets shall be removed and replaced immediately by the 
Contractor. 

(h) Solid waste 

“Solid waste” refers to construction debris, chemical waste, tins, cans, paper, wrappers, 
excess concrete, waste timber, etc. 

The Contractor shall establish a waste control and removal system. He shall submit a method 
statement to the Engineer for approval prior to commencement. 

Appropriate solid waste containers shall be provided for the storage of waste. The 
containers shall be water proof. The waste shall be removed on a regular basis to prevent 
the accumulation of waste on site and disposed of at an approved waste site. 

(i) Wastewater 

Water shall be used sparingly on site. Where possible, wastewater shall be recycled. A 
wastewater management plan shall be submitted to the Engineer for approval 10 days prior 
to the commencement date. 

The management plan shall detail the expected extent of the contamination of each 
wastewater stream and how the Contractor plans to deal with it. 

Wastewater shall be prevented from flowing into the Olifants River. 

(j) Fuel storage area 

Fuel shall be stored on site in a depot at a location as agreed with the Engineer. The 
Contractor shall ensure that liquid fuels are stored in tanks with lids. The tanks shall be 
placed on a sloped smooth concrete surface with an oil trap on the lower end to collect any 
spillage. 

Fuel shall be kept under lock at all times. 

(k) Concrete batching area 

Cement and concrete is hazardous to the environment due to the high pH of the material 
and the chemicals it contains. 

The Contractor shall furnish to the Engineer for approval a method statement for the mixing 
of concrete. Concrete shall not be mixed directly on the ground. Care must be taken to ensure 
that wastewater and contaminated material is collected and disposed of correctly. 
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(l) Equipment maintenance and storage 

All equipment and vehicles shall be kept in good working order and serviced regularly. Leaking 
equipment shall be repaired immediately or removed from site. Where possible, maintenance 
and service shall take place only in the workshop. Permission must be obtained from the 
Engineer if the aforementioned cannot be adhered to. 

The Contractor shall demarcate an area in which the equipment and vehicles may be stored. 
The location shall be approved by the Engineer. 

(m) Materials handling, use and storage 

The Contractor is responsible to ensure that all material suppliers are aware of the EMP’s 
restrictions and conditions. The Contractor shall be held responsible should deliveries not 
comply with the EMP requirements. 

The Contractor shall comply with all relevant national, regional and local legislation with regard 
to the transport, use and disposal of hazardous material. 

The Contractor shall furnish to the Engineer a list of all hazardous materials to be used on site, 
together with the handling, storage and disposal procedures of the materials. This information 
shall be available to all personnel on site. 

The location of the hazardous material store shall be within the demarcated construction camp 
area. The location shall be approved by the Engineer. 

Where possible, the Contractor shall ensure that the refueling of vehicles takes place only at the 
fuel storage area in the construction camp. If this is not possible, the Contractor shall obtain 
permission from the Engineer to refuel at any other place. Contaminated material and 
wastewater at the refueling area shall be contained and disposed of correctly. 

(n) Emergency procedures 

The Contractor shall ensure that emergency procedures for the following situations are submitted 
for approval to the Engineer; 

Fire – the Contractor shall inform the relevant authority immediately as soon as a fire starts. 
The Contractor shall ensure that his staff and subcontractors are fully aware of the procedures 
to be followed in the event of a fire. 

Spillages – the Contractor shall ensure that his staff and subcontractors are fully aware of the 
procedures to be followed in the event of a spillage. The Engineer must be informed 
immediately about a spill. The Contractor shall ensure that the necessary materials and 
equipment is on site to deal with spills and leaks. The cleanup of spills and leaks shall be for 
the account of the Contractor. 

(o) Care of surrounding areas 

The Contractor shall ensure that no contamination of or damage to the surrounding areas or 
watercourses shall occur as a result of any of his activities during construction. 
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C3.5.1.6 Planning and programming 

The programme to be furnished by the Contractor to the Engineer for approval shall be in the 
form of a Gantt chart. The critical path shall be indicated in red. 

C3.5.1.7 Other Contractors on site 

No other road construction contractors will be on site during the implementation of the project. 

C3.5.1.8 Recording of weather 

The Contractor shall record the weather conditions on a daily basis in the site diary. Rainfall figures 
and strong wind which could delay the Works shall be noted and recorded. 

C3.5.1.9 Format of communications 

All communication regarding the Contract shall be channelled through the Engineer or his 
representative. 

C3.5.1.10 Planning and programming 

Management meeting shall be held monthly on site for the duration of the project on dates to be 
agreed upon. 

C3.5.1.11 Daily records 

Daily records of plant, personnel, materials, etc., shall be kept daily by the Contractor and noted in 
the site diary to be supplied by the Contractor before commencement date of the project. 
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C3.6 HEALTH AND SAFETY 

C3.6.1 HEALTH AND SAFETY REQUIREMENTS AND PROCEDURES 

Before starting work on site, the Contractor shall present to the Engineer his Health and Safety Plan 
which includes the COVID-19 plan for approval. He shall also appoint a health and Safety Officer in 
writing and give a copy of the letter of appointment to the Engineer. 

The Health and Safety Specification is attached as Appendix B and must be referred to when 
compiling the Health and Safety Plan. 

(a) Construction Regulations, 2003 

The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993: 
Construction Regulations, 2003 (the regulations) as promulgated in Government Gazette No 
25207 and Regulation Gazette No 7721 of 18 July 2003 Non-compliance with these 
regulations, in any way whatsoever, will be adequate reason for suspending the Works. 

The proposed type of work, materials to be used and potential hazards likely to be 
encountered on this Contract are detailed in the Project Specifications, Schedule of Quantity 
and Drawings, as well as in the Employers' Health and Safety Specifications (regulation 4(1)) of 
the Construction Regulations 2003. 

The Contractor shall in terms of regulation 5(1) provide a comprehensive health and safety 
plan detailing his proposed compliance with the regulations, for approval by the Employer. 

The Contractor shall at all times be responsible for full compliance with the approved plan as 
well as the Construction Regulations and no extension of time will be considered for delays 
due to non-compliance with the abovementioned plan or regulations. 

Payment items are included in the Schedule of Quantities to cover the Contractor's cost for 
compliance with the OHS Act and the abovementioned regulations. 

(b) COVID-19 Occupational Health and Safety Measures in Workplaces COVID-19 (C19 
OHS), 2020 

The Contractor shall be required to comply with the COVID-19 Occupational Health and 
safety Measures in Workplaces act: COVID-19 (C19 OHS),2020 for as long as the 
declaration of a national disaster published in Government Gazette 43096 on 15 March 
2020 remain in force. Non-compliance with these regulations, in any way whatsoever, 
will be adequate reason for suspending the Works or termination of contract. 
 

C3.6.2 PROTECTION OF THE PUBLIC 

The site is accessible to the general public. The Contractor shall ensure that all personnel entering 
the construction site is fully informed about the dangers, dos and don’ts on the site. The Contractor 
shall ensure that non-construction personnel are protected within the guidelines of the OH&S 
Regulations. 

C3.6.3 BARRICADES AND LIGHTING 

All excavations, into which a person may fall, shall be securely barricaded at all times in accordance 
with the requirements of the applicable OH&S Regulations. 

C3.6.4 TRAFFIC CONTROL ON ROADS 

The Safety Officer shall take full responsibility for the traffic control in and around the site. The 
personnel on site shall be fully informed and trained by the Safety Officer regarding the construction 
traffic and general traffic control. 

C3.6: HEALTH AND SAFETY 



C3.6-2 

146 Part C3 Scope of Works 

 BID NO: COM16A-2023: CONSTRUCTION OF NSIKAZI SOUTH WATER RETICULATION – PHASE 3 
(MAMINZA)   

 

 

C3.6.5 MEASURES AGAINST DISEASE AND EPIDEMICS 

Necessary measures must be adopted and implement occupational health and safety 
measures to reduce and eliminate the escalations of infections in workplaces against 
disease, epidemics and pandemics on site as and when directed by the Department of 
Labour.  

C3.6.6 AIDS AWARENESS 

All construction personnel shall be given an Aids Awareness briefing session by the Safety Officer. 

C3.6.7 COVID-19 AWARENESS 

All construction personnel shall be given an COVID-19 Awareness briefing session by the Safety 
Officer. 
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GENERAL 

This section describes the site at the time of tender to enable the tenderer to price his tender and to 
decide upon his method of working and programming and risks. 

CONTENTS 

SI1 Site location 
SI2 Climatic Condition 
SI3 Geotechnical Investigation 
SI4 Photographs of existing information 
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SI 1 project Location 

1.1 Site Location 

The project area is within the Nsikazi South region which falls under the jurisdiction of the City of Mbombela 
municipality in Mpumalanga Province. Maminza township is situated within the Msogwaba region. 

The GPS coordinates are shown in Table1 below: 

Table 1: GPS coordinates for Maminza Township 

Position South Coordinate East Coordinate 

Maminza  25° 25' 01.63" 31° 08' 24.42" 

 
 
The proposed site locality map is shown in Figure 1 below. 
 

 

Figure 1: Locality Plan of the Project  

SI 2 Climatic Condition 
 

The climate in Mbombela is warm and temperate. In winter, there is more rainfall in the Mbombela area with 

an average annual rainfall of approximately 953mm per year, most of which occurs in heavy isolated falls 

between October and March. The greatest amount of rainfall occurs in January with an average of 168.12mm. 

The average low temperatures 14.7 degrees Celsius (°C) and the average high temperatures is 28.16 degrees 

Celsius (°C). Weinert developed an N-value which is the ratio of the annual evaporation versus annual 

precipitation of a region and has been defined for Southern Africa region (Weinert, 1980). Climatic regime of 

the present and recent past plays an important role in the soil profile below the earth’s surface (A.B.A Brink). 

The N-values are therefore used to characterise mode of weathering of the rocks within the subcontinent. 

 

Weinert demonstrated that chemical decomposition is the predominant mode of rock weathering in areas 

where climatic “N-value” is less than 2. In areas where climatic N-value is between 2 and 5, disintegration is 

the predominant form of weathering, although some chemical decomposition of the primary rock minerals still 
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takes place. Where the climatic N-value is greater than 5, secondary minerals do not develop to an 

appreciable extent and all weathering takes place by mechanical disintegration of the rock. Disintegration is 

the predominant form of weathering, although some chemical decomposition of the primary rock minerals still 

takes place. 

 

 

SI 3 Geotechnical Investigation 
 
Available on request 
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SI 4 Photographs of existing information 
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS 

CONTENTS 

PARTICULAR SPECIFICATIONS ................................................................................ ..A-1 

AGREEMENT OCCUPATIONAL HEALTH AND SAFETY ............................................ A-10 

CONTRACTOR'S HEALTH AND SAFETY DECLARATION ................................ A-13 PRO 

FORMA NOTIFICATION ............................................................................................. A-16 
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PARTICULAR SPECIFICATIONS 

SECTION OHS: OHSA 1993: HEALTH AND SAFETY SPECIFICATION 

OHS 1 SCOPE 

This specification covers the health and safety requirements to be met by the Contractor to ensure a 
continued safe and healthy environment for all workers, employees and subcontractors under his control 
and for all other persons entering the site of works. 

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment 
Act No 181) 1993, and the corresponding Construction Regulations 2014, and all other safety codes and 
specifications referred to in the said Construction Regulations and the COVID-19 Occupational Health 
and Safety Measures in Workplaces, COVID-19(C19 OHS), 2020. 

In terms of the OHSA Agreement in Section (C1.4) of the Contract document, the status of the Contractor 
as mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with 
all provisions of OHSA 1993, the Construction Regulations 2014 and COVID-19(C19 OHS), 2020. 

This safety specification and the Contractor’s own Safety Plan, the Construction Regulations 2014 as well 
as COVID-19(C19 OHS), 2020, shall be displayed on site or made available for inspection by all workers, 
employees, inspectors and any other persons entering the site of works. 

The following are possible risks associated with this project: 

 Please insert the risks associated with the project here 

Additional risks may arise from specific methods of construction selected by the Contractor which are not 
necessary covered in the above. 

OHS 2 DEFINITIONS 

For the purpose of this contract the following shall apply: 

Employer” where used in the contract documents and in this specification, means the Employer as defined 
in the General Conditions of Contract and it shall have the exact same meaning as “client” as defined in 
the Construction Regulations 2014.  “Employer” and “client” is therefore interchangeable and shall be 
read in the context of the relevant document. 

(c) “Contractor” wherever used in the contract documents and in this specification, shall have the same 
meaning as “Contractor” as defined in the General Conditions of Contract. 

In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, 
without derogating from his status as an employer in his own right. 

(d)  “Engineer” where used in this specification, means the Engineer as defined in the General Conditions 
of Contract. In terms of the Construction Regulations the Engineer may act as agent on behalf of the 
Employer (the client as defined in the Construction Regulations). 
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S 3 TENDERS 

The Contractor shall submit the following with his tender: 

(a) a documented Health and Safety Plan as stipulated in Regulation 7 of the Construction Regulations. 
The Safety Plan must be based on the Construction Regulations 2014 and COVID-19(C19 OHS), 
2020 and will be subject to approval by the Employer; 

(b) a declaration to the effect that he has the competence and necessary resources to carry out the work 
safely in compliance with the Construction Regulations 2014; 

(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety 
measures envisaged in the Construction Regulations. 

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will not 
be able to carry out the work under the contract safely in accordance with the Construction 
Regulations. 

OHS 4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

After award of the contract, but before commencement of construction work, the Contractor shall, in terms 
of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work is 
involved: 

(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 

(b) the use of explosives; 

(c) construction work that will exceed 30 days or 300 person-days; 

(e) excavation work deeper than 1,0m; or 

(f) working at a height greater than 3,0m above ground or landings. 

The notification must be done in the form of the pro forma included under Section T2 (Forms to be 
Completed by Tenderer) of the tender document. 

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 
Engineer, employees and persons on site. 

OHS 5 RISK ASSESSMENT 

Before commencement of any construction work during the construction period, the Contractor shall have 
a risk assessment performed and recorded in writing by a competent person.  (Refer Regulation 9 of the 
Construction Regulations 2014). 

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 
execution of the work under the contract, and it shall include a documented plan of safe work procedures 
to mitigate, reduce or control the risks and hazards identified. 

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 
subcontractors, employees, trade unions and health and safety committee members, and must be 
monitored and reviewed periodically by the Contractor. 

OHS 6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

6.1 Health and Safety plan 

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in 
writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant 
sections thereof. The Contractor shall ensure that all subcontractors and employees are committed to the 
implementation of his Safety Plan. 
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6.2 Health and safety induction training 

The Contractor shall ensure that all employees under his control, including subcontractors and their employees, 
undergo a health and safety induction training course by a competent person before commencement of 
construction work. No visitor or other person shall be allowed or permitted to enter the site of the works unless 
such person has undergone health and safety training pertaining to hazards prevalent on site. 

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the health 
and safety induction training issued by a competent person prior to commencement of construction work. 

OHS 7 APPOINTMENT OF SAFETY PERSONNEL 

7.1 Construction Supervisor 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the performance 
of the construction work. 

He may also have to appoint one or more competent employees to assist the construction supervisor where 
justified by the scope and complexity of the works. 

7.2 Construction safety officer 

Taking into consideration the size of the project and the hazards or dangers that can be expected, the 
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by the 
client. The Safety Officer shall have the necessary competence and resources to perform his duties diligently. 

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction safety 
officer appointed after award of the contract. 

7.3 Health and safety representatives 

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of the Act 
for the execution of the contract, shall appoint a health and safety representative whenever he has more 
than 20 employees in his employment on the site of the works. The health and safety representative must be 
selected from employees who are employed in a full-time capacity at a specific workplace. 

The number of health and safety representatives for a workplace shall be at least one for every 100 employees. 

The function of health and safety representative(s) will be to review the effectiveness of health and safety 
measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration 
with his employer, the Contractor), to investigate complaints by employees relating to health and safety at 
work, to make representations to the employer (Contractor) or inspector on general matters affecting the health 
and safety of employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate in 
consultations with inspectors and to attend meetings of the health and safety committee. 

7.4 Health and safety committee 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one or 
more health and safety committee(s) where there are two or more health and safety representatives at a 
workplace. The persons selected by the Contractor to serve on the committee shall be designated in writing. 
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The function of the health and safety committee shall be to hold meetings at regular intervals, but at least once 
every three months, to review the health and safety measures on the contract, to discuss incidents related to 
health and safety with the Contractor and the inspector, and to make recommendations regarding health and 
safety to the Contractor and to keep record of recommendations and reports made by the committee. 

7.5 Competent persons 

In accordance with the Construction Regulations the Contractor has to appoint in writing competent persons 
responsible for supervising construction work on each of the following work situations that may be expected 
on the site of the works. 

(a) Risk assessment and induction training as described in Regulation 9 of the Construction 
Regulations; 

(b) Fall protection as described in Regulation 10; 

(c) Structures described in Regulation 11; 

(d) Temporary works described in Regulation 12; 

(e) Excavation described in Regulation 13; 

(f) Demolition work described in Regulation 14; 

(g) Tunneling as described in Regulation 15; 

(h) Scaffolding as described in Regulation 16; 

(i) Suspended platforms as described in Regulation 17; 

(j) Rope Access Work as described in Regulation 18; 

(k) Material hoists as described in Regulation 19; 

(l) Bulk mixing plant as described in Regulation 20; 

(m) Explosive actuated fastening device as described in Regulation 21; 

(n) Cranes as described in Regulation 22; 

(o) Construction vehicle and mobile as described in Regulation 23; 

(p) Electrical installations and machinery of construction sites as described in Regulation 24; 

(q) Use and temporary storage of flammable liquids on construction sites as described in Regulation 25; 

(r) Water environments as described in Regulation 26; 

(s) Housekeeping and general safeguarding on construction sites as described in Regulation 27; 

(t) Stacking and storage on construction sites as described in Regulation 28; 

(u) Fire precautions on construction sites as described in Regulation 29, and 

(s) Construction employees’ facilities as described in Regulation 30. 

A competent person may be appointed for more than one part of the construction work with the understanding 
that the person must be suitably qualified and able to supervise at the same time the construction work on all 
the work situations for which he has been appointed. 
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The appointment of competent persons to supervise parts of the construction work does not relieve the Contractor from 
any of his responsibilities to comply with all requirements of the Construction Regulations. 

OHS 8 RECORDS AND REGISTERS 

In accordance with the Construction Regulations the Contractor is bound to keep records and registers 
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, trade 
union officials and subcontractors and employees. The following records and registers must be kept on site 
and shall be available for inspection at all times. 

(a) A copy of the OHSA 1993 Construction Regulations 2014; 

(b) A copy of this Health and Safety Specification; 

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 7); 

(d) A copy of the Notification of Construction Work (Regulation 4); 

(e) A health and safety file in terms of Regulation 5(1)(b) with inputs by the Construction Safety Officer 
(Regulation 7(1)); 

(f) A copy of the risk assessment described in Regulation 9; 

(g) A full protection plan and the corresponding records of evaluation and training of employees working 
from elevated positions as described in Regulation 10; 

(h) Drawings pertaining to the design of structures (Regulation 11(1)(c)) and formwork and support work 
structures (Regulation 12) must be kept on site; 

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 
(Regulation 13); 

(j) A copy of the certificate of the system design for suspended platforms (Regulation 17(2)(b)); 

(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass 
load, which may be carried at any one time by material hoists (Regulation 19(5)); 

(l) Maintenance records of material hoists and inspection results must be kept in a record book to be 
kept on site (Regulation 19(8)); 

(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 20(8)); 

(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 
powered tool is used (Regulation 19(2)); 

(o) A register for recording of findings by the competent person appointed to inspect construction 
vehicles and mobile plant (Regulation 23(1)(k)). 

OHS 9 CONTRACTORS RESPONSIBILITIES 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act (OHSA 
1993), which means that the Contractor has the status of employer in his own right in respect of the 
contract. The Contractor is therefore responsible for all the duties and obligations of an employer as set 
out in the Act (OHSA 1993) and the Construction Regulations 2014. 

Before commencement of work under the contract, the Contractor shall enter into an agreement with the 
Employer (Client) to confirm his status as mandatory (employer) for the contract under consideration. 

The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2014 and 
are not repeated in detail but some important aspects are highlighted hereafter, without relieving the 
Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 
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(a) Contractor’s position in relation to the Employer (Client) (Regulation 5) 

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the Employer 
or the Engineer on behalf of the Employer, to ensure that all requirements of the Act and the 
Regulations are met and complied with. 

(b) The Principal Contractor and Contractor (Regulation 7) 

The Contractor is in terms of the definition in Regulation 1 the equivalent of Principle Contractor as 
defined in the Construction Regulations, and he shall comply with all the provisions of Regulation 7. 

Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms 
of the appointment in respect of health and safety. An independent subcontractor shall however 
provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented health 
and safety plan before commencement of the subcontract. In the absence of such a health and safety 
plan the subcontractor shall undertake in writing that he will comply with the Contractor’s safety plan, 
the health and safety specifications of the Employer and the Construction Regulations 2014. 

(c) Supervision of construction work (Regulation 8) 

The Contractor shall appoint the safety and other personnel and employees as required in terms of 
Regulation 7 and as set out in OHS 7 above. Appointment of those personnel and employees does 
not relieve the Contractor from any of the obligations under Regulation 7. 

(d) Risk assessment (Regulation 9) 

The Contractor shall have the risk assessment made as set out in paragraph 7 above before 
commencement of the work and it must be available on site for inspection at all times. The Contractor 
shall consult with the health and safety committee or health and safety representative(s) etc. on a 
regular basis to ensure that all employees, including subcontractors under his control, are informed 
and trained by a competent person regarding health hazards and related work procedures. 

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior health 
and safety induction training, all as specified in Regulation 7. 

(e) Fall protection (Regulation 10) 

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the 
Construction Regulations. 

(f) Structures (Regulation 11) 

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to 
comply with all the specifications, project specifications and drawings related to the structures, 
unless it can be proved that such collapse or failure can be attributed to faulty design or insufficient 
design standards on which the specifications and the drawings are based. 
In addition, the Contractor shall comply with all aspects of Regulation 11 of the Construction 
Regulations. 

(g) Temporary works (Regulation 12) 

The Contractor will be responsible for the adequate design of all formwork and support structures 
by a competent person. 
All drawings pertaining to formwork shall be kept on site and all equipment and materials used in 
formwork, shall be carefully examined and checked for suitability by a competent person. 

The provisions of Regulation 12 of the Construction Regulations shall be followed in every detail. 
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(h) Excavation work (Regulation 13) 

It is essential that the Contractor shall follow the instructions and precautions in the Standard 
Specifications and Project Specifications as well as the provisions of the Construction Regulations 
to the letter as unsafe excavations can be a major hazard on any construction site. The Contractor 
shall therefore ensure that all excavation work is carried out under the supervision of a competent 
person, that inspections are carried  out by a Professional Engineer or Technologist, and that all 
work is done in such a manner that no hazards are created by unsafe excavations and working 
conditions. 

Supervision by a competent person will not relieve the Contractor from any of his duties and 
responsibilities under Regulation 13 of the Construction Regulations. 

(i) Demolition work (Regulation 14) 

Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of Regulation 14 of the Construction Regulations. The fact that a competent person 
has to be appointed by the Contractor does not relieve the Contractor from any of his responsibilities 
in respect of safety of demolition work. 

(j) Tunneling (Regulation 15) 

The Contractor shall comply with Regulation 15 wherever tunneling of any kind is involved. 

(k) Scaffolding (Regulation 16) 

The Contractor shall ensure that all the provisions of Regulation 16 of the Construction Regulations 
are complied with. [Note: Reference in the Regulations to “Section 44 of the Act” should read 
“Section 43 of the Act”]. 

(l) Suspended platforms (Regulation 17) 

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that 
copies of the system design issued by a Professional Engineer are submitted to the Engineer for 
inspection and approval. The Contractor shall appoint competent persons as supervisors and 
competent scaffold erectors, operators and inspectors and ensure that all work related to suspended 
platforms are done in accordance with Regulation 17 of the Construction Regulations. 

(m) Rope Access Work (Regulation 18) 

Where rope access work is required on the construction site, the Contractor shall comply with 
Regulation 18. 

(n) Material Hoists (Regulation 19) 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 19 to the letter. 

(o) Batch plants (Regulation 20) 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, 
etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors and 
employees are strictly held to the provisions of Regulation 
20. The Contractor shall ensure that the General Safety Regulations (2003), the Driven Machinery 
Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations 
(Government Notice R2271 of 11/10/1995) are adhered to by all involved. 

In terms of the Regulations, records of repairs and maintenance shall be kept on site. 
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(p) Explosive powered tools (Regulation 21) 

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all 
safety provisions of Regulation 21 are complied with. 

It is especially important that warning notices are displayed and that the issue and return of 
cartridges and spent cartridges be recorded in a register to be kept on site. 

(q) Cranes (Regulation 22) 

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be 
complied with. 

(r) Construction vehicles and mobile plant (Regulation 23) 

The Contractor shall ensure that all construction vehicles and plant are in good working condition 
and safe for use, and that they are used in accordance with their design and intended use. The 
vehicles and plant shall only be operated by workers or operators who have received appropriate 
training, all in accordance with all the requirements of Regulation 23. 

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and 
the findings must be recorded in a register to be kept on site. 

(s) Electrical installation and machinery on construction sites (Regulation 24) 

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 
of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 
August 1993). Before commencement of construction, the Contractor shall take adequate steps to 
ascertain the presence of, and guard against dangers and hazards due to electrical cables and 
apparatus under, over or on the site. 

All temporary electrical installations on the site shall be under the control of a competent person, 
without relieving the Contractor of his responsibility for the health and safety of all workers and 
persons on site in terms of Regulation 24. 

(t) Use of temporary storage of flammable liquids on construction sites (Regulation 25) 

The Contractor shall comply with the provisions of the General Safety Regulations (2003) and all 
the provisions of Regulation 25 of the Construction Regulations to ensure a safe and hazard-free 
environment to all workers and other persons on site. 

(u) Water environments (Regulation 26) 

Where construction work is done over or in close proximity to water, the provisions of Regulation 
26 shall apply. 

(v) Housekeeping on Construction sites (Regulation 27) 

Housekeeping on all construction sites shall be in accordance with the provisions of the environment 
Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions 
of Regulation 27 of the Construction Regulations. 

(w) Stacking and storage on construction sites (Regulation 28) 

The provisions for the stacking of articles contained in the General Safety Regulations (2003) as 
well as all the provisions Regulation 28 of the Construction Regulations shall apply. 
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(x) Fire precautions on construction sites (Regulation 29) 

The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 
October 1987) shall apply. 

In addition, the necessary precautions shall be taken to prevent the incidence of fires, to provide 
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with 
Regulation 29 of the Construction Regulations. 

(y) Construction employees’ facilities (Regulation 30) 

The Contractor shall comply with the construction site provisions as in the Facilities Regulations 
(2004), the provisions of Regulation 30 of the Construction Regulations and the COVID-19 
Occupational Health and Safety Measures in Workplaces COVID-19 (C19 OHS), 2020. 

(z) Non-compliance with the Construction Regulations 2014 

The foregoing is a summary of parts of the Construction Regulations applicable to all construction 
projects. 

The Contractor, as employer for the execution of the contract, shall ensure that all provisions of 
the Construction Regulations and the COVID-19 Measures in Workplaces applicable to the 
contract under consideration are complied with to the letter. 

Should the Contractor fail to comply with the provisions of the Regulations 3 to 30 as listed in 
Regulation 33 and COVID-19 (C19 OHS),2020, he will be guilty of an offence and will be liable, 
upon conviction, to the fines or imprisonment as set out in Regulation 33. 

The Contractor is advised in his own interest to make a careful study of the Act, the Construction 
Regulations and the COVID-19 (C19 OHS),2020 as ignorance of the Act and the Regulations will 
not be accepted in any proceedings related to non-conformance to the Act and the Regulations. 

OHS 10 MEASUREMENT AND PAYMENT 

10.1 Principles 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make provision 
in their tenders for the cost of all health and safety measures during the construction process. All 
associated activities and expenditure are deemed to be included in the Contractor’s tendered rates and 
prices. 

(a) Safety personnel 

The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, 
Health and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be 
members of the Contractor’s personnel, and no additional payment will be made for the 
appointment of such safety personnel. 

(b) Records and Registers 

The keeping of health and safety-related records and registers as described in paragraph 8 is 
regarded as a normal duty of the Contractor for which no additional payment will be considered, 
and which is deemed to be included in the Contractor’s tendered rates and prices. 
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AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH 
AND SAFETY ACT NO 85 OF 1993 

THIS AGREEMENT is made between................................................................. 

(hereinafter called the EMPLOYER of the one part, herein represented by: 

………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
……………………………………………………………………………………………………………… 

in his capacity as: 

…………………………………………………………………………………………………………………….. 

AND: 

(hereinafter called the CONTRACTOR) of the other part, herein represented by 

………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
……………………………………………………………………………………………………………… 

in his capacity as: 

……………………………………………………………………………………………………………………..  duly authorised to 

sign on behalf of the Contractor. 

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement between the 

CONTRACTOR and the EMPLOYER in respect of 

CONTRACT:............................................................................................................................................. 

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the 
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA 
Amendment Act No 181/1993 (hereinafter referred to as the ACT); 

NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 
thereof. 

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions imposed 
in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed certain 
arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, his 
officials and employees. The CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such 
arrangements and procedures. 

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, obligations, 
prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and the 
CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING ENGINEERS from 
being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and 
procedures in respect of the work included in the contract. 
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4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although 
not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with his 
undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not be 
limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to take 
such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the 
CONTRACTOR. 

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or 
criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant 
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of 
such investigation, complaint or criminal charge. 

Thus signed at .......................................................................... for and on behalf of the CONTRACTOR 

on this the ……………… day of ……......………..……… 20……… 

SIGNATURE: ......................................................................................................................................... 

NAME AND SURNAME:   ........................................................................................................................... 

CAPACITY: ........................................................................................................................................... 

WITNESSES: 1. .............................................................................................................................. 

2. ................................................................................................................................ 

Thus signed at ............................................................... for and on behalf of the EMPLOYER on this 

the …………………………... day of ……………..……… 20……… 

SIGNATURE: ............................................................................................................................................. 

NAME AND SURNAME:   ........................................................................................................................... .... 

CAPACITY: ............................................................................................................................................... 

WITNESSES: 1. .............................................................................................................................. 

2. ................................................................................................................................ 
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CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" hereafter), a 
Contractor may only be appointed to perform construction work if the Employer is satisfied that the Contractor has the 
necessary competencies and resources to carry out the work safely in accordance with the Occupational Health and 
Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014. 

To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in detail. 

Declaration by Tenderer 

1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and 
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 
1993), and the OHSA 1993 Construction Regulations 2014. 

2. I hereby declare that my company has the competence and the necessary resources to safely carry out the 
construction work under this contract in compliance with the Construction Regulations and the Employer's 
Health and Safety Specifications. 

3. I propose to achieve compliance with the Regulations by one of the following: 

(a) From my own competent resources as detailed in 4(a) hereafter: ...................... *Yes / No 

(b) From my own resources still to be appointed or trained until competency is 

achieved, as detailed in 4(b) hereafter: ............................................................... *Yes / No 

(c) From outside sources by appointment of competent specialist subcontractors 

as detailed in 4(c) hereafter:................................................................................ *Yes / No 

(* = delete whatever is not applicable) 

4. Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction 
safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9-29, (all or 
individual regulations) as applicable to this contract) 

(a) Details of the competent and qualified key persons from my company's own resources, who will form part of 
the contract team: 

NAMES OF COMPETENT 
PERSONS 

POSITIONS TO BE FILLED BY COMPETENT 
PERSONS 
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(b) Details of training of persons from my company's own resources (or to be hired) who still have to be trained 
to achieve the necessary competency: 

(i) By whom will training be provided? .................................................................................... 

(ii) When will training be undertaken? ..................................................................................... 

(iii) List the positions to be filled by persons to be trained or hired: .................................................... 

............................................................................................................................................ 

............................................................................................................................................ 

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied 
from own company: 

Name of proposed subcontractor: ................................................................................................ 

Qualifications or details of competency of the subcontractor: ...................................................... 

5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the contract, 
a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 7(1) of the 
Construction Regulations, which plan shall be subject to approval by the Employer. 

6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety Specifications 
as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all times be 
available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, visitors, and 
officials and inspectors of the Department of Labour. 

7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule of 
quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged in 
the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may be applied 
by the Employer in terms of the said Regulations (Regulation 33) for failure on the Contractor's part to comply 
with the provisions of the Act and the Regulations. 

8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean 
that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014, and 
accept that my tender will be prejudiced and may be rejected at the discretion of the Employer. 

SIGNATURE: .................................................................. DATE: .....……..................... 

(of person authorised to sign on behalf of the Tenderer) 
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PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL 

HEALTH AND SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2014 

[This form must be completed and forwarded, prior to commencement of work on site, by all Contractors that 
qualify in terms of Regulation 3 of the Construction Regulations 2014, to the office of the Department of Labour] 

NOTIFICATION OF CONSTRUCTION WORK 

1. (a) Name and postal address of principal contractor. 

--------------------------------------------------------------------------------------------------------------------------------- 

(b) Name and tel. pf principal contractor’s contact person: 

--------------------------------------------------------------------------------------------------------------------------------- 

2. Principal contactor’s compensation registration number: 

--------------------------------------------------------------------------------------------------------------------------------- 

3. (a) Name and postal address of client : 

--------------------------------------------------------------------------------------------------------------------------------- 

(b) Name and tel. no of clients contact person or agent: 

--------------------------------------------------------------------------------------------------------------------------------- 

4 (a) Name and postal address of designer (s) for the project: 

--------------------------------------------------------------------------------------------------------------------------------------- 

(b) -------------------------------------------------------------------------------------------------------------------------- 

5. Name and telephone number of principal contractor’s sub- ordinate supervisor on site appointed in terms of 
Regulation 8 (1). 

----------------------------------------------------------------------------------------------------------------------------------------- 

6. Name /s of principal contractor’s sub- ordinate supervisor on sire appointed in terms of Regulation 8 (2) 

--------------------------------------------------------------------------------------------------------------------------------- 

7. Exact physical address of the construction site or site office: 

--------------------------------------------------------------------------------------------------------------------------------- 
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8. Nature of the construction work: 

--------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------- 

9. Expected commencement date: 

--------------------------------------------------------------------------------------------------------------------------------- 

10. Expected completion date: 

--------------------------------------------------------------------------------------------------------------------------------- 

11. Estimated maximum number of persons on the construction site. 

Total:  Male:  Female   

12. Planned number of contractors on the construction: 

--------------------------------------------------------------------------------------------------------------------------------- 
 

13. Name (s) of contractors already selected. 

--------------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------------- 

Principal Contractor 
 

Date 

Client’s Agent (where 
applicable) 

 
Date 

Client 
 

Date 
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