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TENDER DOCUMENT: 
 

PAVING OF PHOLA PARK INTERNAL STREETS 
 

 BID NO: SLM/SCM/65/2025/2026 

 
 
NAME OF BIDDER:  

 
TENDER AMOUNT: 

 
CSD REGISTRATION NUMBER:  

 
CLOSING DATE:  05 June 2026 

 
CLOSING TIME:  12:00 

 
CIDB GRADING REQUIRED: 5CE OR HIGHER  

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SAKHISIZWE LOCAL MUNICIPALITY 
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INVITATION TO TENDER 

T1.1 TENDER DOCUMENT 

 
 Bids are hereby invited from suitable qualified service providers for the Sakhisizwe Local Municipality projects as per the  
 following description: 

 
 

 
           The terms of reference are detailed in the Bid Document 
 

OBTAINING OF TENDER DOCUMENT: Tender documents are obtained from e-tender portal (www.etenders.gov.za) and  
Sakhisizwe Website (ww.slm.gov.za) 

 

COMPULSORY BRIEFING: A compulsory pre-tender briefing will be held on 21 May 2026 the venue will be in Cala 
Municipal Offices Address ERF 5556, Umthatha Road, Cala, 5455. Representatives of prospective bidders will meet the 
Employer’s representatives at the Sakhisizwe Cala Offices at 12h00.Those parties arriving more than 15 minutes after 
the actual commencement of the briefing will not be allowed to sign the Attendance Register. Prospective tenderers 
that do not attend the compulsory clarification meeting will not be allowed to tender and will be viewed as non – complaint. 

 
Completed sealed bids and supporting documents, addressed to the Municipal Manager and marked with “Description of the project 
and the bid number” must be deposited in the Bid box situated at Budget office Sakhisizwe Municipal offices 15 Maclear Road, Elliot, 
5460, at which the tenders will be opened in public. 
 
The following compulsory supporting documents shall accompany your submissions: 

• Latest Full CSD Report (Not Older than Three Months) 

• Fully Completed and Signed bid document and MBD 1 to 9 (attached on the tender document) 

• Originally certified I.D copies of Directors (Not older than 6 Months) 

• COIDA Letter of Good standing  

• CIDB Proof of Registration  

• Bid documents must remain intact. 

• Municipal billing clearance certificates or Statement (not older than 3 months)/ a lease agreement signed by both parties 

lesser and lessee in the case of a tenancy or accompanied by municipal rates (not council proof of residence)/services 

certificate/ statement indicating that the owner not the tenant is responsible and that no dispute exists between such bidder 

and the municipality concerned in respect of any such arrear amounts. Bidders who reside within the Sakhisizwe Local 

Municipality jurisdiction will be verified with Sakhisizwe Local Municipality Revenue Section.  

• Use of Tippex will render the bid non-responsive. 

• Joint Ventures/consortiums must provide signed copies of such agreements by both parties and all other returnable 

documents for each partner to the Joint Venture. 

• Failure to complete ALL the supplementary information may result in the bid being deemed non-responsive. 

Bid Number Bid Description Functionality CIDB 
Grading 
 

Enquiries  Compulsory 
Briefing 
session 

Closing Date 
 

Bid No: 
SLM/SCM/6/2025/20
26 

PAVING OF PHOLA 
PARK INTERNAL 
STREETS 

Experience of 
Company 

30 5 CE OR 
HIGHER 

` 
Technical Queries:  Mr 
L.Tyobeka at (045)93 
11011 email address: 
pmutech.sakhisizwe@g
mail.com. 
 
SCM enquiries: Ms S. 
Ntanjana: 045 931 
1011, Email: 
sntanjana@sakhisizwe.
gov.za 
 

21 May    

2026 

@12H00 

ERF 5556, 
Umthatha 
Road, Cala 

05 June 2026 

@12H00 

15 Maclear Road, 

Elliot 

Experience of 
Site 
Personnel 

30 

Plant and 
Equipment 

35 

Financial 
Resources 

05 

TOTAL 100 

 
Evaluation Criteria 80/20 Price=80 Specific Goals=20: Specific Goals: Black Owned Company 02 Points, Locality 10 Points, Youth 
Owned Company 08 Points (attach a full CSD report/statement of Municipal account/ proof of residence)  
 
 

http://www.etenders.gov.za/
mailto:pmutech.sakhisizwe@gmail.com
mailto:pmutech.sakhisizwe@gmail.com
mailto:sntanjana@sakhisizwe.gov.za
mailto:sntanjana@sakhisizwe.gov.za


 
 

3 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

NB: Failure to meet the above conditions of the bid will lead to automatic disqualification. 

The Bidders shall also take note of the following conditions of the bid: 

• The Sakhisizwe Local Municipality does not bind itself to accept the lowest tender or any other tender and reserves the 

right to accept the whole or part of the tender thereof.  

• Late, faxed, e-mailed and/or un-signed documents will not be considered. 

• Bids submitted are to hold good for a period of 90 days.   

• No tenderers will be considered from the persons in the service of the state. 

• The Sakhisizwe Municipality Supply Chain Management Policy will apply. 

MR S.G. SOTSHONGAYE 

MUNICIPAL MANAGER 
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                                                                                                                                                                         MBD 1 
                                                                                            PART A 
                                                                                       INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY) 

BID NUMBER: SLM/SCM/65/2025/2026 CLOSING DATE: 05 June 2026 CLOSING TIME: 12:H00 PM 

DESCRIPTION PAVING OF PHOLA PARK ACCESS ROAD 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE 
BID BOX SITUATED AT (STREET ADDRESS 

 
 

15 MACLEAR ROAD  

Elliot 

5460 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL 
VERIFICATION 
CERTIFICATE 
[TICK APPLICABLE BOX] 

 
 Yes  

  
 No 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT   

 Yes    
 

 No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED 
IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR THE 
GOODS /SERVICES 
/WORKS OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER 
FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER PART 
B:3 ] 
 

TOTAL NUMBER OF ITEMS 
OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER 

……………………………… DATE  

CAPACITY UNDER WHICH 
THIS BID IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED 
TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT FINANCE DEPARTMENT DEPARTMENT TECHNICAL SERVICES 

CONTACT PERSON Tofile Yandiswa CONTACT PERSON Lwando Tyobeka 

TELEPHONE NUMBER 045 9311 011 TELEPHONE NUMBER 045 9311 011 

FACSIMILE NUMBER 045 9311361 FACSIMILE NUMBER 045 9311 361 

E-MAIL ADDRESS ymtofile@sakhisizwe.gov.za E-MAIL ADDRESS Pmutech.sakhisizwe@gmail.com 
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PART B 
TERMS AND CONDITIONS FOR BIDDING 
  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR ONLINE 
1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, 
IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  
2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 

ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX 
STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE 
VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-
FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  
2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY 

MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 
2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 

DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?            YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                             YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                          YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                            YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?              YES   NO  
 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 
 

3.6.  

 
NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 
 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
 
DATE:       …………………………………………... 
 
 
 

http://www.sars.gov.za/
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NAME OF BIDDER……………………………………………………………………………………………….……….………………...... 
 
POSTAL ADDRESS………………..………………………………………………………………………….……….….………………...... 
   
STREET ADDRESS…………………………..………………………………………………………………………..……………………... 
  
TELEPHONE NUMBER CODE……………NUMBER………………………………………………………..………………………….. 
 
CELLPHONE NUMBER................................................................................................................................................................... 
 
FACSIMILE NUMBER CODE……………NUMBER……………………………………………………….……………………………….. 
 
E-MAIL ADDRESS……………………………………………………………………………………......................................................... 
 
VAT REGISTRATION NUMBER……………………………………………………………………………………………………………..... 
 
HAS A TAX COMPLIANCE STATUS PIN NUMBER BEEN SUBMITTED? (MBD 2)  YES/NO 
 
HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (MBD 6.1)  YES/NO 
 
IF YES, WHO WAS THE CERTIFICATE ISSUED BY?   ................................................................................................................. 
 

AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA)  □ 
A VERIFICATION AGENCY ACCREDITED BY THE SOUITH AFRICAN NATIONAL ACCREDITATION  

SYSTEM (SANAS)       □ 

A REGISTERED AUDITOR           □ 

(Tick applicable box) 
 
(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS 
FOR B-BBEE)     
 

ARE YOU THE ACCREDITED REPRESENTATIVE? 
 

IN SOUTH AFRICA FOR THE GOODS/SERVICES/WORKS OFFERED?  YES/NO    
(IF YES ENCLOSE PROOF) 

 
SIGNATURE OF BIDDER  ………………………………………………………………………………………. 
 
DATE ……………………………………………………………………………………..... 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED......................................................................................................................... 
 
TOTAL BID PRICE……………………………………               TOTAL NUMBER OF ITEMS OFFERED.......................................... 
 
______________________________________________________________________________________________________ 
 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN YOUR BID 
BEING DISQUALIFIED) 
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ANY ENQUIRIES REGARDING ANY TECHNICAL INFORMATION MAY BE DIRECTED TO: 
 
Municipality / Municipal Entity: Sakhisizwe Municipality 
 
Department: Technical Services 
 
Contact Person: L.S. Tyobeka 
 
Tel:    047 877 5200 
Fax:   047 877 0000 
 
E-Mail: pmutech.sakhisizwe@gmail.com 
 
___________________________________________________________________________________________________ 

ANY ENQUIRIES REGARDING BIDDING PROCEDURES MAY BE DIRECTED TO: 
 
Municipality / Municipal Entity: Sakhisizwe Municipality 
 
Department: Budget and Treasury Office  
 
Contact Person:  Y.TOFILE 
 
Tel:   045 931 1011 
Fax:  045 931 1361 
 
E-Mail: ymtofile@sakhisizwe.gov.za 
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DETAILS 

Total 
Max 

Points 

Item 
Max 

Points 

Criteria 1: Experience of company (30) 30  

5 or more appointment letters and completion certificates   30 

4 appointment letters and completion certificates   20 

3 appointment letter and completion certificates   10 

If tenderer has completed less than 3 projects  0 

Note: Tenderer should attach Letters of Appointment and Completion Certificates for completed 
projects in order to qualify for points for experience. Similar projects are Roads Projects (surfaced or 
unsurfaced) and/or bridge construction/ rehabilitation projects with project value of R1 500 000 or more 
completed in the last 5 years. For bidders to earn points, the projects must be for a Local, Provincial or 
National Authority. (PRACTICAL COMPLETION CERTIFICATES DO NOT EARN YOUR POINTS, 
ONLY WORKS COMPLETION OR FINAL COMPLETION CERTIFICATES WILL EARN YOU POINTS) 

  

Criteria 2: Experience of Site Personnel (30)   

2.1 Contracts Manager 10  

If CM has 10 years post grad experience and has relevant qualifications  10 

If CM has 7 years post grad experience and has relevant qualifications  8 

If CM has 5 years post grad experience and has relevant qualifications  6 

If CM has less than 5 years post grad experience, regardless qualifications  0 

Note: The CV and certified copies of Academic Qualifications of the proposed CM must be 
submitted. (The required minimum qualification for the Contracts Manager is a Bachelors 
Degree/ NQF 7 or better qualification in any of the following disciplines Civil Engineering or 
Construction Management. CM must be registered with ECSA as a Professional Technologist or 
with SACPCMP as a Project Manager) 

  

2.2 Site Agent (SA)  10  

If SA has 10 years post grad experience and has relevant qualifications   10 

If SA has 7 years post grad experience and has relevant qualifications   8 

If SA has 5 years post grad experience and has relevant qualifications  6 

If SA less than 5 years post grad experience, regardless of qualification   
0 

Note: Tenderers must submit profiles of 1 site agent for the project. The CV and certified copies of 
Academic Qualifications of the proposed site agent must be submitted. (The required minimum 
qualification for the Site Agent is a National Diploma/ NQF 6 or better in any of the following 
disciplines (Civil Engineering or Construction Management) 

  

 
 

2.3 General Foreman (GF) 5  

If GF has proven site experience on Civil Engineering projects for 10 years or more  5 

If GF has proven site experience on Civil Engineering projects for 7 years or more  4 

If GF has proven site experience on Civil Engineering projects for 5 years or more  2 

If GF has proven site experience on Civil Engineering projects for less than 5 years  
0 
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Note: Tenderers  mus t  submi t  p ro f i l e  o f  a  fo remen fo r  the  p ro jec t .  The CV and 
certified copies of Academic Qualifications (Minimum Grade 12) and experience of the proposed GF 
must be submitted. The number of years of experience to be clearly shown on the CV. 

  

2.4 Health  & Safety Officer (OHS) 5  

If OHS Officer has a Diploma qualification in safety management or better, registration with 
SAMTRAC/SACPCMP and 10 years of experience in Construction Projects 

 5 

If OHS Officer has a Diploma qualification in safety management or better, registration with 
SAMTRAC/SACPCMP and 5 years of experience in Construction Projects 

 4 

If OHS Officer has a Diploma qualification in safety management or better, registration with 
SAMTRAC/SACPCMP and 3 years of experience in Construction Projects 

 3 

If OHS Officer is not registered with SAMTRAC/SACPCMP or has less than 3 years 
experience 

 
0 

Note: The CV showing exper ience  and certified copies of Academic Qualifications and 
Profess ional  Regis t ra t ions of the proposed OHS officer must be submitted 

  

 
 

Criteria 3: Approach (35)   

Plant and equipment 35  

Note: Full points will be allocated for plant and equipment owned by the Tenderer and which will be 
available for the project should the Tenderer be successful. If the contractor does not own some or 
any of the plant listed below and chooses to hire some or all of the required plant, then the points 
indicated will be awarded at 70% of the stated points for any of the relevant items of plant or 
equipment hired. Points for hired plant will be allocated if an original letter of Intent is attached from a 
Plant Hire Company on letter head and signed by both parties. 

  

Tenderers are to attach original or CERTIFIED copies of e-Natis statement for plant owned or hired as 
proof of ownership. 

  

Details of owned and hired plant and equipment are to be submitted.   

1 x Motor Grader  6 

1 x Water truck  5 

4 x 10m3 Tipper trucks (2x each truck)  8 

1 x 20t Excavator  8 

1 x Grid-roller and 4x4 Tractor or 1 x self –propelled vibrator roller (15t)  3 

1 x TLB  5 

 

 

 

Criteria 4: Financial Resources (05)   

    

 4.1 Financial Status (Bank Ratings) 5  

 Note: Tenderers are required to attach an Original or Certified Copy of a Bank Rating Certificate 
from a Registered Financial Institution for a minimum amount of R2,000,000.00: 

  

 Undoubted for the amount of your enquiry (Code A)  5 

 Good for the amount of your enquiry (Code B)  4 

  Good for the amount quoted, if strictly in the way of business (Code C)  3 

 Fair trade risk for the amount of your enquiry (Code D)  2 

 Figures considered too high (Code E)  0 

 TOTAL POINTS FOR QUALITY 100  
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MBD 2   

 

7. MBD 2 – TAX CLEARANCE CERTIFICATE REQUIREMENTS 

 
 

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax 
obligations. 
 

1. In order to meet this requirement bidders are required to complete in full the attached form TCC 
001“Application for a Tax Clearance Certificate” and submit it to any SARS branch office 
nationally. The Tax Clearance Certificate Requirements are also applicable to foreign bidders / 
individuals who wish to submit bids. 
 

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 
1 (one) year from the date of approval. 
 

3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit 
the original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified 
copies of the Tax Clearance Certificate will not be acceptable. 

 
4. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a 

separate Tax Clearance Certificate. 
 

5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any 
SARS branch office nationally or on the website www.sars.gov.za. 

 
6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this 

provision, taxpayers will need to register with SARS as eFilers through the website 
www.sars.gov.za. 
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MBD 4 
 

DECLARATION OF INTEREST 
 
1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an 

offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the resulting 
bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, it is 
required that the bidder or their authorised representative declare their position in relation to the 
evaluating/adjudicating authority.  

 
3 In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 
 

3.1 Full Name of bidder or his or her representative:……………………………………………..  
 

3.2 Identity Number: ………………………………………………………………………………….  
 
 3.3 Position occupied in the Company (director, trustee, hareholder²):………………………..  
 

3.4 Company Registration Number: ……………………………………………………………….  
 

3.5 Tax Reference Number:…………………………………………………………………………  
 

3.6 VAT Registration Number:   ……………………………………………………………………  
 

3.7 The names of all directors / trustees / shareholders members, their individual identity  
numbers and state employee numbers must be indicated in paragraph 4 below. 

 
3.8   Are you presently in the service of the state?                                                     YES / NO 

 
3.8.1  If yes, furnish particulars. ….…………………………………………………………… 

 
…………………………………………………………………………………………….. 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) an executive member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the management of the 
company or business and exercises control over the company. 
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3.9     Have you been in the service of the state for the past twelve months? ………  YES / NO 
 
 3.9.1  If yes, furnish particulars.………………………...……………………………………..  
 
               …………………………………………………………………………………………….  
 

3.10   Do you have any relationship (family, friend, other) with persons  
in the service of the state and who may be involved with  
the evaluation and or adjudication of this bid? …………………………………………………  YES / NO 

 
   3.10.1  If yes, furnish particulars. 

 ……………………………………………………………………………… 
  ……………………………………………………………………………… 
 

3.11    Are you aware of any relationship (family, friend, other) between  
any other bidder and any persons in the service of the state who  
may be involved with the evaluation and or adjudication of this bid? ……………                YES / NO  

 
   3.11.1  If yes, furnish particulars 

………………………………………………………………………………… 
……………………………….……............................................................  

 
3.12   Are any of the company’s directors, trustees, managers,  
principal shareholders or stakeholders in the service of the state?.....................             YES / NO 

 
   3.12.1  If yes, furnish particulars. 

………………………………………………………………………………. 
………………………………………………………………………………. 

 
3.13   Are any spouse, child or parent of the company’s directors, 

         trustees, managers, principal shareholders or stakeholders  
         in the service of the state?                                                                                        YES / NO 
 
  3.13.1  If yes, furnish particulars. 

………………………………………………………………………………. 
………………………………………………………………………………. 

 
3.14   Do you or any of the directors, trustees, managers,  

principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract.                                 YES / NO 

 
  3.14.1  If yes, furnish particulars: 

…………………………………………………………………………….. 
…………………………………………………………………………….. 

 



 
 

10 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

 
3. Full details of directors / trustees / members / shareholders. 

 
 

Full Name Identity Number State Employee 
Number 

 

   
 

   
 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 
 

…………………………………..    …………………………………….. 
Signature      Date 

 
 
 

                                
………………………………….    ……………………………………… 
Capacity      Name of Bidder 
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                                                                                                                                              MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER 
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

 
1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference 

point system. 

 
b) The applicable preference point system for this tender is the 80/20 preference 

point system. 

 
c) Either the 90/10 or 80/20 preference point system will be applicable in this 

tender. The lowest/ highest acceptable tender will be used to determine the accurate system 

once tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE         80 

SPECIFIC GOALS         20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 

claim points for specific goals with the tender, will be interpreted to mean that preference points for 
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specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or 

at any time subsequently, to substantiate any claim in regard to preferences, in any manner 

required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a 

written offer in the form determined by an organ of state in response to an invitation to provide 

goods or services through price quotations, competitive tendering process or any other method 

envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “Rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an 

organ of state in response to an invitation for the origination of income-generating contracts through 

any method envisaged in legislation that will result in a legal agreement between the organ of state 

and a third party that produces revenue for the organ of state, and includes, but is not limited to, 

leasing and disposal of assets and concession contracts, excluding direct sales and disposal of 

assets through public auctions; and  

(e) “The Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

  or  

 Where 

 Ps = Points scored for the price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of the lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME-GENERATING 

PROCUREMENT 

 
 

3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
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  or  

  

Where 

 Ps = Points scored for the price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of the highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2), 5(2), 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the 

purposes of this tender, the tenderer will be allocated points based on the goals stated in 

Table 1 below, as may be supported by proof/ documentation stated in the conditions of 

this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if 

it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in 

the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be 

used to determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 

will apply and that the lowest acceptable tender will be used to determine the 

applicable preference point system, then the organ of state must indicate the points 

allocated for specific goals for both the 90/10 and 80/20 preference point systems.  

 

Table 1: Specific goals for the tender and the points claimed are indicated in the table below.   

The specific goals 
allocated points in terms 
of this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by 
the organ of state) 

Required document to claim 
preference points 

Locality 10 Points Lease Agreement / Rates Clearance / 

Rates Account 

Youth Owned Company 08 Points CSD Report/ Certified I.D of Directors 

Black Owned Company 02 Points CSD Report/Certified I.D Copy of 

Director 

 

LOCALITY 

Locality of supplier  Number of Points for 
Preference (80/20)  

Within the boundaries of Sakhisizwe Local 
Municipality 

10 Points 

Within the boundaries of Chris Hani District 04 Points 

Within the boundaries of the Eastern Cape 03 Points 
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Outside the boundaries of the Eastern Cape/ 
within South Africa 

02 Points 

Outside South Africa or Failure to provide proof  0 Points 

 
 
 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole proprietorship 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State-Owned Company 
[TICK APPLICABLE BOX] 

 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualify the company/ firm for 

the preference(s) shown, and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 

1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 

the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of the contract have not been fulfilled, the organ of state may, in addition to any 

other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 

having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, be 

restricted from obtaining business from any organ of state for a period not 

exceeding 10 years, after the audi alteram partem (hear the other side) rule 

has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 



 
 

15 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

 

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 

 

 
 



 
 

16 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

 
 

MBD 6.2 
 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT 
 

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general information and 
serves as a declaration form for local content (local production and local content are used interchangeably). 
 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives applicable 
in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017 and the South 
African Bureau of Standards (SABS) approved technical specification number SATS 1286:201x. 
 
1. General Conditions 
 
1.1. Preferential Procurement Regulations, 2017 (Regulation 9.(1) and 9.(3) make provision for the promotion of 

local production and content. 
 
1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of bids local production 

and content is of critical importance, such bids must be advertised with the specific bidding condition that only 
locally produced goods, services or works or locally manufactured goods, with a stipulated minimum 
threshold for local production and content will be considered. 

 
1.3. Regulation 9.(3) prescribes that where there is no designated sector, a specific bidding condition may be 

included, that only locally produced services, works or goods or locally manufactured goods with a stipulated 
minimum threshold for local production and content, will be considered.  

 
1.4. Where necessary, for bids referred to in paragraphs 1.2 and 1.3 above, a two-stage bidding process may be 

followed, where the first stage involves a minimum threshold for local production and content and the second 
stage price and B-BBEE. 

 
1.5. A person awarded a contract in relation to a designated sector may not sub-contract in such a manner that 

the local production and content of the overall value of the contract is reduced to below the stipulated 
minimum threshold. 

 
1.6. The local content (LC) as a percentage of the bid price must be calculated in accordance with the SABS-

approved technical specification number SATS 1286: 2011 as follows:  

LC = [1-  x / y] *100 
 
Where: 
x  is the imported content in Rand 
y is the bid price in Rand excluding value-added tax (VAT) 

 
Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate 
published by the South African Reserve Bank (SARB) at 12:00 on the date, one week (7 calendar days) prior 
to the closing date of the bid, as required in paragraph 4.1 below 

 
1.7. A bid will be disqualified if: 

 

• the bidder fails to achieve the stipulated minimum threshold for local production and content 
indicated in paragraph 3 below; and. 

• this declaration certificate is not submitted as part of the bid documentation.  
 
 

2. Definitions 
 
2.1. “bid” includes advertised competitive bids, written price quotations or proposals; 
 
2.2. “bid price” price offered by the bidder, excluding value-added tax (VAT); 
 
2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of state; 
 
2.4. “designated sector” means a sector, sub-sector or industry that has been designated by the Department of 

Trade and Industry in line with national development and industrial policies for local production, where only 
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locally produced services, works or goods or locally manufactured goods meet the stipulated minimum 
threshold for local production and content; 

 
2.5. “duly sign” means a Declaration Certificate for Local Content that has been signed by the Chief Financial 

Officer or other legally responsible person nominated in writing by the Chief Executive, or senior 
member/person with management responsibility(close corporation, partnership or individual). 

 
2.6. “imported content” means that portion of the bid price represented by the cost of components, parts or 

materials which have been or are still to be imported (whether by the supplier or its subcontractors) and 
which costs are inclusive of the costs abroad, plus freight and other direct importation costs, such as landing 
costs, dock duties, import duty, sales duty or other similar tax or duty at the South African port of entry; 

 
2.7. “local content” means that portion of the bid price which is not included in the imported content, provided 

that local manufacture does take place; 
 

2.8. “stipulated minimum threshold” means that portion of local production and content as determined by the 
Department of Trade and Industry; and 

 
2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing another 

person to support such primary contractor in the execution of part of a project in terms of the contract. 
 

3. The stipulated minimum threshold(s) for local production and content  for this bid is/are as follows: 
 

Description of services, works or goods      Stipulated minimum threshold 
 

 _______________________________         _______% 
  
 _______________________________    _______% 
 
 _______________________________    _______% 
 

4. Does any portion of the services, works or goods offered  
have any imported content?      YES / NO 

 
4.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in paragraph 

1.6 of the general conditions must be the rate(s) published by the SARB for the specific currency at 12:00 on 
the date, one week (7 calendar days) prior to the closing date of the bid. 

 
 The relevant rates of exchange information is accessible on www.reservebank.co.za 

 
 
Indicate the rate(s) of exchange against the appropriate currency in the table below: 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 
 

 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 

RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 

PARTNERSHIP OR INDIVIDUAL) 
 

IN RESPECT OF BID No. ................................................................................. 
ISSUED BY: (Sakhisizwe Local Municipality): 
......................................................................................................................... 

 
NB   The obligation to complete, duly sign and submit this declaration cannot be transferred to an 
external authorised representative, auditor or any other third party acting on behalf of the bidder. 
 
I, the undersigned, …………………………….................................................. (full names), 
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do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder entity), the 
following: 

 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that the goods/services/works to be delivered in terms of the above-
specified bid comply with the minimum local content requirements as specified in the bid, and as 
measured in terms of SATS 1286. 
 

(c) The local content has been calculated using the formula given in clause 3 of SATS 
1286, the rates of exchange indicated in paragraph 4.1 above and the following 
figures: 

Bid price, excluding VAT (y)    R 

Imported content (x) R 

Stipulated minimum threshold  for Local content (paragraph 3 
above) 

 

Local content % as calculated in terms of SATS 1286  

 
If the bid is for more than one product, a schedule of the local content by product shall be attached. 

 
(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to request 
that the local content be verified in terms of the requirements of SATS 1286. 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286, may result in the Procurement Authority / 
Municipal / Municipal Entity imposing any or all of the remedies as provided for in Regulation 13 of 
the Preferential Procurement Regulations, 2011 promulgated under the Policy Framework Act 
(PPPFA), 2000 (Act No. 5 of 2000). 
 
 
 
 
 SIGNATURE:                                                     DATE: ___________ 
 
 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
  
 
        WITNESS No. 2                                                 DATE: ___________ 
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MBD 7.1 

 
CONTRACT FORM - RENDERING OF SERVICES 

 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE PURCHASER (PART 2).  BOTH 
FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION 
OF ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS. 
 

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER) 
 
1. I hereby undertake to render services described in the attached bidding documents to (name of the 

institution)……………………………………. in accordance with the requirements and task directives/proposals specifications 
stipulated in Bid Number………….……….. at the price/s quoted.  My offer/s remain binding upon me and open for 
acceptance by the Purchaser during the validity period indicated and calculated from the closing date of the bid. 

 
2. The following documents shall be deemed to form and be read and construed as part of this agreement: 
 

(i) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Filled in task directive/proposal; 
- Preference claims for Broad-Based Black Economic Empowerment Status Level of Contribution in 

terms of the Preferential Procurement Regulations 2011; 
- Declaration of interest; 
- Declaration of bidder’s past SCM practices; 
- Certificate of Independent Bid Determination; 
- Special Conditions of Contract;  

(ii) General Conditions of Contract; and 
(iii) Other (specify) 

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted 
cover all the services specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and I 
accept that any mistakes regarding price(s) and rate(s) and calculations will be at my own risk. 

4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me 
under this agreement as the principal liable for the due fulfilment of this contract. 

5. I declare that I have no participation in any collusive practices with any bidder or any other person regarding this or any 
other bid. 

6. I confirm that I am duly authorised to sign this contract. 
NAME (PRINT)  ……………………………. 
 
CAPACITY  ……………………………. 

 
SIGNATURE  ……………………………. 
 
NAME OF FIRM  ……………………………. 

 
DATE   ……………………………. 

WITNESSES 
 
1 …….……………………………. 
 
2 ……….…………………………. 
 
DATE: …………………………….. 
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MBD 7.2 
 

CONTRACT FORM - RENDERING OF SERVICES 
           

PART 2 (TO BE FILLED IN BY THE PURCHASER) 
 

1. I………………………in my capacity as……………………...……………………………….. 
 
accept your bid under reference number ………………dated………………………for the rendering of services indicated 
hereunder and/or further specified in the annexure(s). 

 
2. An official order indicating service delivery instructions is forthcoming. 
 
3. I undertake to make payment for the services rendered in accordance with the terms and conditions of the contract, 

within 30 (thirty) days after receipt of an invoice. 
 
 
 

DESCRIPTION OF 
SERVICE 

PRICE (ALL 
APPLICABLE TAXES 

INCLUDED) 

COMPLETION 
DATE 

TOTAL 
PREFERENCE 

POINTS 
CLAIMED 

POINTS 
CLAIMED FOR 

EACH SPECIFIC 
GOAL 

     

 
 
 

4. I confirm that I am duly authorised to sign this contract. 
 
 
SIGNED AT ………………………………………     ON       ……………………………….. 
 
 
NAME (PRINT)  …………………………………………. 
 
SIGNATURE  ………………………………………… 

 
OFFICIAL STAMP 

 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

WITNESSES 
 
1 ….……………………………. 
 
2 …..……………………………. 
 
DATE: …………………………….. 
 

 



 
 

21 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

 

 

 
MBD 8 

 
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  

 

1 This Municipal Bidding Document must form part of all bids invited.   

 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that 

when goods and services are being procured, all reasonable steps are taken to combat the abuse 

of the supply chain management system.  

 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 

a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal or other 

public sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

 

4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s database as a 

company or person prohibited from doing business with the public sector? 

(Companies or persons who are listed on this database were informed in writing 

of this restriction by the National Treasury after the audi alteram partem rule 

was applied). 

 

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

 

 

 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in 

terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 

of 2004)? 

(To access this Register enter the National Treasury’s website, 

www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or 

submit your written request for a hard copy of the Register to facsimile number 

(012) 3265445).  

 

Yes 

 

No 

 

4.2.1 If so, furnish particulars: 

 

 

 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of 

law outside the Republic of South Africa) for fraud or corruption during the past five 

years? 

 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

 

 

 

Item Question Yes No 

http://www.treasury.gov.za/
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4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other municipality 

/ municipal entity, that is in arrears for more than three months? 

 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

 

 

 

4.5 Was any contract between the bidder and the municipality / municipal entity or any 

other organ of state terminated during the past five years on account of failure to 

perform on or comply with the contract? 

 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

 

 

 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME) …………...……………………………...…… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS 

 DECLARATION FORM TRUE AND CORRECT. 

 

 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 

TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

 

 

 ………………………………………...   ………………………….. 

 Signature        Date 

 

 

 

 ……………………………………….   ………………………….. 

 Position        Name of Bidder 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

 

1 This Form must form part of all bids¹ invited. 
 

    2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive bidding 

(or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified 

under any grounds. 

        3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 
provide measures for the combating of abuse of the supply chain management system, and 
must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply 

chain management system of the municipality or municipal entity or has committed 
any improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 
 

4 This Form serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid-

rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) 

must be completed and submitted with the bid: 

 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 



 
 

24 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 
 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of: _______________________________________________________ that: 

(Name of Bidder) 

1. I have read, and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to 

be true and complete in every respect; 

3. I am authorised by the bidder to sign this Certificate, and to submit the accompanying bid, 

on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorised by 

the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organisation, other than the bidder, whether or 

not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line 

of business as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed as 

collusive bidding. 

 

 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where the product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit a bid;  

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 
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8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications, conditions 

or delivery particulars of the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening 

or of the awarding of the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious will 

be reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or 

may be reported to the National Prosecuting Authority (NPA) for criminal investigation and 

or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities 

Act  No 12 of 2004 or any other applicable legislation. 

 

 

  ……………………………   ………………………………… 

 Signature     Date 

 

 

 

………………………………  ………………………………… 

Position      Name of Bidder 
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 PAST EXPERIENCE 
 
PAST EXPERIENCE 1 
 
Service Providers must furnish hereunder details of similar projects/service, which they have satisfactorily completed 
in the past.  The information shall include a description , Contract value and name of Employer with contactable 
references. 
 

EMPLOYER 
NATURE OF 

WORK 
VALUE OF 

WORK 

DURATION AND 
COMPLETION 

DATE 

EMPLOYER 
CONTACT NO. 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

SIGNATURE: NAME (PRINT):  

CAPACITY: DATE:    

NAME OF FIRM:    
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Name and address of Organisation: 

 
................................................................................................................ 

 
................................................................................................................ 

 

..................................................................................................................
............................................................ 

 
..................................................................................................................

............................................................ 

 

 C1.1. Form of Offer and Acceptance Offer 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of the 
following works: 

 

BID NO: SLM/SCM/65/2025/2026 
PAVING OF PHOLA PARK ACCESS ROAD - PHASE 1 

 
The tenderer, identified in the offer signature block below, has examined the documents listed in the tender data and 
addenda thereto as listed in the Returnable Schedules, and by submitting this offer has accepted the conditions of tender. 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be 
determined in accordance with the Conditions of Contract identified in the Contract Data. 
 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

 
.................................................................................................................................................................................. 

..................................................................................................................................................... RAND (in words); R

 ............................................................ … (in figures) 

 
This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this document to the tenderer before the end of the period of validity stated in the Tender Data, 
whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the Contract 
Data. 

 

SIGNED ON BEHALF OF/BY THE TENDERER: 

 

 
 
 
 
 

 

NAME 

  
 
 
 
 

SIGNATURE 

 
 

 
CAPACITY 

  
 

 
DATE 
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SAKHISIZWE LOCAL MUNICIPALITY   

P O BOX 5556 

CALA 

5455 

 
Acceptance 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s offer. In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of Contract 
identified in the Contract Data. Acceptance of the tenderer’s offer shall form an Agreement between the Employer and the 
Tenderer upon the terms and conditions contained in this Agreement and in the Contract that is the subject of this 
Agreement. 

 
The terms of the contract are contained in: 

 
Part C1: Agreement and Contract Data (which includes this Agreement)  

Part C2: Pricing Data 

Part C3: Scope of Work 

Part C4: Site Information 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above. 
 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as listed in the 
Returnable Documents as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this 
Agreement. No amendments to or deviations from said documents are valid unless contained in this schedule which must 
be duly signed by the authorised representative(s) of both parties. 
 
The tenderer shall within two weeks of receiving a completed copy of this Agreement, including the Schedule of Deviations 
(if any), or when or just after this Agreement comes into effect, contact the employer’s agent (whose details are given in 
the Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to 
be provided in terms of the Conditions of Contract identified in the Contract Data. Failure to fulfil any of these obligations 
in accordance with those terms shall constitute a repudiation of this agreement. 
 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer receives one 
fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the tenderer (now 
Contractor) within five days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept 
the contents of this Agreement, this Agreement shall constitute a binding contract between the parties. 
 

SIGNED ON BEHALF OF/BY THE EMPLOYER: 

 

 

 

NAME 

  

 

SIGNATURE 

 
 
 

CAPACITY 

  
 
 

DATE 

 

 

SIGNED BY WITNESS: 

 

 

    

NAME  SIGNATURE  DATE 
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C1.2. Contract Data 

Part 1: Contract Data Provided by the Employer 

 
GENERAL CONDITIONS OF CONTRACT 

 

The following standardised General Conditions of Contract: 
 

General Conditions of Contract for Construction Works (Third Edition, 2015) 

 
Prepared by the South African Institution of Civil Engineering (SAICE) shall apply to and from the General Conditions of 
Contract for this contract. Copies of these Conditions of Contract are obtainable from the South African Institution of Civil 
Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, email: 
civilinfo@saice.org.za. 

 
Copies of the General Conditions of Contract are available for inspection and scrutiny at the offices of the Employer’s 
Agent. 

 

The General Conditions of Contract 2015 make references to the Contract Data for specific data, which, together with 
these conditions, collectively describe the risks, liabilities and obligations of the contracting parties and the procedures for 
the administration of the Contract. The Contract Specific Data shall have precedence in the interpretation of any ambiguity 
or inconsistency between it and the General Conditions of Contract. 

 
The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions set out in 
the Contract Specific Data below. Each item of data given is cross-referenced to the Clause in the General Conditions of 
Contract to which it mainly applies. 

 

CONTRACT SPECIFIC DATA 
 

The following Contract-specific data are applicable to this Contract: 

Clause 1.1.1.13: Defects Liability Period 

 
The defects liability period is a period of 6 months, measured from the date of the Certificate of Completion. 

 

Clause 1.1.1.14: Due Completion Date 
 

The date for achieving Practical Completion is a date EIGHT (8) months after the Commencement Date. 

 

Clause 1.1.1.15: Employer 
 

The Employer is Sakhisizwe Local Municipality represented by Mr SC Mkabile and/or such person or persons duly 
authorized thereto by the Employer in writing, and the legal successors in title of this person and is referred to in 

this Contract Document as “Employer. 
 

Clause 1.1.1.16: Employer’s Agent 
 

The Employer’s Agent, referred to in the documents, is the firm of Consulting Employer’s Agents, PMU Office acting 

through a Director, an Associate or an official authorized thereto in writing. 
 

The name of the Employer’s Agent is: PMU Office their successors duly appointed by the Employer.  
 

Clause 1.1.1.26: Pricing Strategy 

 
The Pricing Strategy is Re-measurement Contract. 

 

Clause 1.1.1.28: Scope of Work 

Replace with the following: 
 

“Scope of Work” means the document(s) containing the Standard Specifications, the Project Particular Specifications 
and the Drawings, that specify and describe the Works which are to be provided, and any other requirements and constraint 

                   relating to the manner in which the work is to be carried out

mailto:civilinfo@saice.org.za
mailto:civilinfo@saice.org.za
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Clause 1.1.1.34: Writing 
Add the following Clause after Clause 1.1.1.34 

 

1.1.1.35 “Drawings” means all drawings, calculations and technical information forming part of the Tender 
Documents (other than information contained in the Specifications) and any modifications thereof or additions thereto 
from time to time approved in writing by the Employer’s Agent or delivered to the Contractor by the Employer’s Agent. 

 

Clause 1.2.1.2: Notices 

 

The name of the Employer is : SAKHISIZWE LOCAL MUNICIPALITY  

The address of the Employer is : P O Box 5556, Mthatha Road, Cala, 5455  

Clause 1.3.5: Contractor’s Copyright 

 
No part of any document or drawings issued with this enquiry may be copied, photographed or repeated in any manner 
or by any process without the written consent of the Employer’s Agent. Copyright is reserved on all designs, 
specifications, patents and patentable designs, systems and processes contained in the documents and drawings. 

 
The person, firm, or body to whom these documents are issued or made available shall be held jointly and severally 
responsible in their personal and corporate capacities for any contravention of the requirements of Clause 1.3.5. The 
recipients of these documents shall treat the documents as well as the details contained herein as private and 
confidential. 

 

Clause 3.2.3: Employer’s Approval Required 

 
The PMU is required to obtain the specific approval of the Technical Director before executing any of the following 
functions or duties: 

 
1. Providing consent for subcontracting part of the contract in terms of Clause 4.4. 

2. The issuing of an instruction to accelerate progress in terms of Clause 5.7.3. 

3. Granting permission to work during non-working times in terms of Clause 5.8.1. 

4. Suspend the progress of the works in terms of Clause 5.11.2. 

5. The reduction of a penalty for delay in terms of Clause 5.13.2. 

6. Issuing of instructions to carry out work on a daywork basis in terms of Clause 6.4.1.4. 

7. The determination of additional or reduced costs arising from changes in legislation in terms of Clause 6.8.4. 

8. The agreeing of the adjustment of the sums for general items in terms of Clause 6.11. 

9. Authorising the Contractor to repair and make good, excepted risks in terms of Clause 8.2.2.2. 

 

Clause 4.3: Legal Provisions 

 
4.3.3 The Employer and the Contractor shall enter into an agreement to complete the work required for the 

construction of the works in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act 
(No. 85 of 1993) and the Construction Regulations promulgated thereunder, as well as any further 
requirements stipulated in this contract document. 

 
4.3.4 The Contractor shall provide proof to the Employer, within 14 days of the Commencement Date, that he/she 

has paid all contributions required in terms of the Compensation for Occupational Injuries and Diseases Act 
(Act No. 130 of 1993). 

 

Clause 5.3: Commencement of Works 

 
The Contractor shall commence executing the Works within 14 days from the Commencement Date. 

 
Notwithstanding the above, the Contractor will not be permitted to commence executing the Works before the Form of 
Guarantee and required insurances and other specified items have been submitted and approved. 

 
 

Clause 5.4: Access to the Site 

 
5.4.4 The Contractor shall bear all costs and charges for special and temporary rights of way required by him in 

connection with access to the Site. The Contractor shall also provide at his/her own cost any additional 
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facilities outside the Site required by him/her for the purposes of the Works. 
 
 
 

Clause 5.6.1: Programme of Works 

 
The Contractor shall deliver the programme of work within 14 days of the Commencement Date. The programme shall 
clearly show the order in which the Contractor proposes to carry out the work, including the critical path, the proposed 
rate of progress and a linked cash flow forecast. The programme shall be updated monthly. 

 

Clause 5.8: Non-Working Times 

 
The special non-working days are Saturday, Sunday, the days falling in the year-end break, and all gazetted public 
holidays falling outside the year-end break. 

 

The year-end break commences on 15 December 2026 and ends on 11 January 2026.  

Clause 5.9: Instructions 

5.9.8 Tender Drawings shall be used for tender purposes only and shall not be used for construction. 
 

The Employer’s Agent shall have full power and authority to supply to the Contractor from time to time during the 
progress of the Works copies of such further drawings and such instructions as shall be necessary for the purpose of 
the proper and adequate execution and maintenance of the Works, which the Contractor shall carry out and be bound 
by. 
 

Clause 5.12.2.2: Extension of Time 

 
Regardless of the cause of any delay, an extension of time will only be considered if it can be shown that the activity 
delayed is on the critical path indicated on the Programme of Works (Clause 5.6.1). 

 
No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal Climatic 
Conditions shall be deemed to include normal rainfall and associated wet conditions and materials, strong winds and 
extremes of temperature. However, in the event that delays to critical activities exceed the number of working days 
listed below for each month, then abnormal climatic conditions shall be deemed to exist, and an extension of time shall be 
granted in accordance with the provisions of that Clause. 

 

The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and allowed for 
under normal climatic conditions, where inclement weather prevents or disrupts work on the critical path. 

 
January 7 days May 2 days September 3 days 

February 6 days June 1 days October 6 days 

March 6 days July 2 days November 7 days 

April 3 days August 3 days December 7 days 

 
Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and evidence, which 
shall be submitted timeously as each day or half-day delay is experienced. Should an extension of time be granted by 
the Employer’s Agent, such extension of time will be added to the Time for Completion or set against any over-
provision that may have occurred in the abovementioned schedule. 

 

It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic conditions 
or for any other reason will be entertained. 

 
Clause 5.12.3: Adjustment to General Items 

 
The cost of time-related general items will be calculated on the basis of the number of days in Clause 5.8. 

 

Clause 5.13.1: Penalty for Delay 
 

The penalty for failing to complete the Works on time is R 3 000.00 per calendar day. 

 
Clause 6.2: Security 

 
The Deed of Guarantee is to be delivered to the Employer within 14 days of the Commencement 
Date. The Proforma Performance Guarantee shall be worded as set out in the document included in 
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C1.5. The liability of the guarantee shall be for 10% of the Contract Price. 
 

Clause 6.8.2: Contract Price Adjustment 

 
The Contract Price shall not be subject to contract price adjustment. 

 
Clause 6.10.1.5: Interim Payments – Materials on Site 

 
The percentage advance on materials on site but not yet built into the Permanent Works is 80% (eighty per cent). 

 

Clause 6.10.3: Retention Money 

 
The percentage retention on the amounts due to the Contractor is 10% (ten per cent). The limit of retention is 5% of 
the Contract Price, including allowances for contingencies and Contract Price Adjustment. 

 

A guarantee in lieu of retention is not permitted. 

 
Clause 6.10.5: Payment of Retention Money 

The full limit of the retention money shall become due and paid to the Contractor when the Employer’s Agent shall 
have  issued a Certificate of Completion in terms of Clause 5.14.4 

 

Clause 8.6.1: Insurances 
 

Clause 8.6.1.1.2 

 
The value of the materials supplied by the Employer to be included in the insurance sum is R0.00 -Nil. 

 

Clause 8.6.1.1.3 
 

The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is R0.00 -Nil. 
 

Clause 8.6.1.3 

 
The limit of indemnity for liability insurance is R10 000 000.00 for any single claim – the number of claims is unlimited 
during the construction. 

 

Clause 8.6.1.5: Additional Insurance 

 
Additional Insurance is required for the following: 

 

a) Insurance of Construction Plant and Equipment (including tools, offices and other temporary structures and 
contents) and all other items (except those intended for incorporation into the Works) brought onto the site for a 
sum sufficient to provide for their replacement. 

 

b) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993. 
 

c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks including 
Passenger Liability Indemnity. 

 

d) Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises other than 
the Site, the Contractor shall satisfy the Employer that all materials and equipment for incorporation in the works 
are adequately insured during manufacture and/or fabrication. In the event of the Employer having an insurable 
interest in such works during manufacture or fabrication, then such interest shall be noted by endorsement to the 
Contractor's Policies of Insurance. 

 
The insurance policy held by the Contractor shall cover “wet risks” because a portion of the works will be in the 

 
confines of an existing river and stormwater channel. 

 

e) Professional Indemnity Insurance providing cover in an amount of not less than R10 000 000.00 in respect of 
each and every claim. This insurance shall remain in force after completion of this contract for a period of not 
less than 1 (one) year. 
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Clause 8.6.6: Proof of Payment 

 
The contractor shall, within 14 days of the Commencement Date, provide the Employer/Employer’s Agent with the 
relevant policy or policies of insurance. 

 

Clause 9.2.1: Termination by the Employer 

The employer shall terminate the contracts if; 
 

9.2.1.3.8 The Contractor fails to provide the required Guarantee and insurance within the prescribed time. 
 
 

9.2.1.3.9 The Contractor committed a corrupt or fraudulent act during the procurement process or the execution of 
the contract. 

 
9.2.1.3.10 An official or other role player committed any corrupt or fraudulent act during the procurement process or 

in the execution of the contract that benefited the Contractor. 
 

Clause 10.5 and 10.6: Dispute Resolution 

 
Dispute resolution shall be by ad-hoc adjudication. 

 

ADDITIONAL CONDITIONS OF CONTRACT 
 

The additional Conditions of Contract are: 
 

Clause 11: Contractor to Provide Everything Necessary 

 
The Contractor is to provide all labour, material, workmanship, machinery and everything which is or may be necessary 
in and for the execution and entire completion of the Contract in accordance with the Conditions of Contract, Drawings 
and Scope of Work. 

 

Clause 12: Details to be Confidential 

 
The Contractor shall treat the details of the Works comprised in this Contract as private and confidential (save in so far 
as may be necessary for the purposes hereof) and shall not publish or disclose the same or any particulars thereof in 
any trade or technical paper elsewhere without prior written consent of the PMU. 
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C1.3. Tenderer's Direct Participation of Targeted Labour 
 

Applicable Standard Specification 

The applicable Standard Specification is SANS 1914 – Part 4 (2002): Targeted Construction Procurement: Participation 
of targeted enterprises and targeted labour (local resources). 

1. Definitions 
 

With reference to clause 2 of SANS 1914-4, the following definitions shall apply to this schedule: 

 
1.1 Targeted Labour 

 

Individuals, employed by the contractor and his / her targeted enterprise in the performance of the contract, who are defined 
as the target group in the contract and who permanently reside in the target area or who are recognised as being residents 
of the target area on the basis of identification and association with and recognition by the residents of the target area. 

 
1.2 Target Group 

 
For this project, the contract does not specify the target group based on gender, age or disability. However, specifically 
excluded from the Target Group is the contractor's own staff unless such staff are also from the Target Area. The minimum 
duration of employment for local labour is 2 months. 

 
1.3 Target Area 

 

For this project, the target area is defined as PAVING OF PHOLA PARK ACCESS ROAD – PHASE 1 within the 
Sakhisizwe Municipal Area. 

 
1.4 Labour Maximisation 

 
Labour maximisation shall contribute a minimum of 10% of the value of works (excluding the value of work carried out by 

any specialist subcontractors for which there are no suitable targeted enterprises available). 
 

Labour Intensive Construction / Use of Local Labour 

 
This project qualifies as EPWP. The contractor is encouraged to make use of local labour in order to promote labour-
intensive construction. The labour-intensive work to be done under the contract is as stated below: 

 

• Relocation of existing services 

• Removal and reinstatement of fences 

• Paving of road using segmented block pavers 

• Construction of masonry storm water inlet and outlet structures 

• Traffic accommodation 

• Installation of road signs and road markings 

• Landscaping and general cleaning 
 

The minimum labour rate as specified by the relevant government departments will be used. 
 

All people who will be required to perform the work will have to be trained by the Department of Labour prior to the 
commencement of the project. The target beneficiaries for NSF-funded skills development programmes are: 

 

• Unemployed people, of whom, in aggregate, at least 85% should be black; 54% women, and 4% should be 
people with disabilities 

• People who have recently been the victims of natural or social disasters 

• Retrenched workers 

• Young people 

• People engaged in micro or survivalist entrepreneurial activities and are currently not registered for the 
skills development levy 

 

2. Conditions associated with the granting of preferences 
 

The tenderer undertakes to: 

1) Engage one or more targeted labour in accordance with the provisions of the SANS 1914-4 as varied in section 3 
hereunder; 

2) Maximise labour-intensive practices for targeted enterprises as per EPWP. 
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3) Accept the sanctions set out in Section 2 below, should such conditions be breached; 
4) Complete the Targeted Labour (CPG) calculation form contained in Section 4 below; and 
5) Complete the Supporting Contract Participation Goal Calculation contained in Section 6 below. 

 
 

3. Variations to the targeted construction procurement specification SANS 1914-4 

 
The variations to SANS 1914-4 are set out below. Should any requirements of the variations conflict with requirements of 
SANS 1914-4, the requirements of the variations shall prevail. 

 

3.1 Clause 3.3 Contract Participation Goal Credits 
 

Calculations of the contract participation goals shall be based on a % of labour costs of the Net Amount (NA) and not as 
calculated in accordance with Methods 1 or 2 in Annexure A of SANS 1914-4. 

 
4. Sanctions 

 
In the event that the Tenderer fails to substantiate that any failure to achieve the Contract Participation Goal was due to 
quantitative under runs, the elimination of items, or any other reasons beyond the Contractor's control which may be 
acceptable to the Employer, it shall be liable to pay to the Employer a financial penalty calculated in the following manner: 

 

P = 0,50 X (D-Do)x NA 

 
Where D = tendered Contract Participation Goal percentage. 

Do= the Contract Participation Goal, which the Employer's representative, based on the credits 
passed, certifies as being achieved upon completion of the contract. 

NA   = Net Amount (actual contract expenditure, adjusted to exclude non-applicable 
expenditure such as expenditure specified by the Engineer for items with no local 
labour content and specialist contractors excluding VAT) 

P = Rand value of penalty payable 

 
5. Tender Contract Participation Goal in respect of targeted labour 

 
I/We hereby tender a Contract Participation Goal of ............. % (minimum: 10%) in compliance with the Employer's 

Socio-Economic Requirements. 
 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm or sole proprietor, confirms 
that he/she understands the conditions under which such preferences are granted. 

 
 

Signature: …………………………………………………………………………………………………………………….. 
 

Name: ……………………………………………………………………………………………….…..……………………. 
 

Duly authorised to sign on behalf of: 

 
…………………………………………………………………………………………………………….…………  
 
Telephone:……………………………………………………………………………………..……………………... 
 
Fax:……………………………………………………………………………….………………………………….… 

 
6 Supporting Targeted Labour (CPG) calculation 

 
 

TYPE OF TARGETED 
LABOUR 

WORKING HOURS RATE TOTAL WAGE COST 

Permanent labour*    

Temporary labour    

SMME labour    

 Total  

 

*Note: A tenderer may only claim permanent staff as eligible for preference points if said staff are also from the Target 
Area. Permanent staff is considered to be those who have been continuously employed by the tenderer for at 
least three months prior to the commencement of this project. 
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C1.4. Proforma Performance Guarantee 
 

GUARANTOR DETAILS AND DEFINITIONS 
 

“Guarantor” 
means:................................................................................................................................................................ 

Physical 
address:................................................................................................................................................................... 

“Employer” means: Sakhisizwe Local Municipality 

“Contractor” means 
:................................................................................................................................................................ 

“Employer’s Agent” means: PMU  

“Works” 
means:...................................................................................................................................................................... 

“Site” 
means:.......................................................................................................................................................................... 

“Contract: means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or 
additions to the Contract as may ]be agreed in writing between the parties. 

“Contract Sum” means: The accepted amount inclusive of tax of  
R........................................................................................ 

Amount in 
words:.................................................................................................................................................................... 

“Guaranteed Sum” means: The maximum aggregate amount of 
R........................................................................................ 

Amount in 
words:.................................................................................................................................................................... 

“Expiry Date” 
means:.................................................................................................................................................................  

CONTRACT DETAILS 

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of 
the Works as defined in the Contract. 

PERFORMANCE GUARANTEE 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 
2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance Guarantee 

and up to and including the Expiry Date or the date of issue by the Employer’s Agent of the Certificate of 
Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever occurs first. The 
Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on which the Certificate of 
Completion of the Works has been issued. 

 
The Guarantor hereby acknowledges that: 

2.1. Any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall 
not be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to 
create a suretyship; 
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2.2. Its obligation under this Performance Guarantee is restricted to the payment of money. 
 

3. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the 
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

 

3.1. A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified 
by the Employer’s Agent in an Interim or Final Payment Certificate has not been made in terms of the Contract, 
and  
failing such payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make 
payment in terms of 4.2; 

 
3.2. A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a copy 

to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 
4.1 and the sum certified has still not been paid; 

 
3.3. A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the 

Contract of the sum certified in 4. 
 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer 
the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to 
the Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, such demand stating 
that: 

 
4.1. the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee is called 

up in terms of 5; or 
 

4.2. a provisional or final sequestration or liquidation court order has been granted against the Contractor and that 
the Performance Guarantee is called up in terms of 5; and 

 
4.3. the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final 

sequestration and/or the provisional liquidation court order. 
 

5. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 
shall not exceed the Guarantor’s maximum liability in terms of 1. 

 

6. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final 
Payment Certificate submit an expense account to the Guarantor showing how all monies received in terms of this 
Performance Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies 
refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate 
of the Employer’s bank compounded monthly and calculated from the date payment was made by the Guarantor 
to the Employer until the date of refund. 

 
7. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the 

first written demand to the Guarantor. 
 

8. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 
Guarantee by the Employer. 

 

9. The Employer shall have the absolute right to arrange his/her affairs with the Contractor in any manner which the 
Employer may deem fit and the Guarantor shall not have the right to claim his/her release from this Performance 
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

 

10. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in 
connection herewith. 

 
11. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no 

claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor 
after it has expired. 

 

12. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 
document for the purposes of obtaining a court order. 

 
13. Where this Performance Guarantee is issued in the Republic of South Africa, the Guarantor hereby consents in 

terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the jurisdiction of the 
Magistrate’s Court 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim 
may exceed the jurisdiction of the Magistrate’s Court. 

 

SIGNED AT:.......................................................................................................................................................................... 

 

 
 

GUARANTOR (1) SIGNATURE 
 

DATE CAPACITY 
 

 
 
 
 
 

GUARANTOR (2) 

  
 
 
 
 

SIGNATURE 

 

  

DATE  CAPACITY 

 

  

WITNESS (1)  SIGNATURE 

 

WITNESS (2) SIGNATURE 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 
C1.5. Occupational Health and Safety Agreement 

AGREEMENT MADE AND ENTERED INTO BETWEEN SAKHISIZWE LOCAL MUNICIPALITY (HEREINAFTER 
CALLED THE “EMPLOYER”) AND 

 

................................................................................................................................................................................ 
(Contractor/Mandatory/Company/CC Name) 

 

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85 OF 1993 AS 
AMENDED. 

I, .............................................................................................................................................................................. 

representing 

................................................................................................................................ ,as an employer in its own right, do 
hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, and all equipment, 
machinery or plant used in such a manner as to comply with the provisions of the Occupational Health and Safety Act 
(OHSA) and the Regulations promulgated thereunder. 

 
I furthermore confirm that I am/we are registered with the Compensation Commissioner and that all registration and 
assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured with an approved 
licensed compensation insurer. 
+ 

COID ACT Registration Number: ........................................................................................................................... 
 

OR Compensation Insurer: ............................................................ Policy No.: ...................................................... 
 

I undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA and 
the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and Regulations, as well 
as the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures, are adhered to as far 
as reasonably practicable. 

 
I further undertake to ensure that any subcontractors employed by me will enter into an Occupational Health and Safety 
Agreement separately, and that such subcontractors comply with the conditions set. 

 
I hereby declare that I have read and understand the appended Occupational Health and Safety Conditions and undertake 
to comply therewith at all times. 

 

I hereby also undertake to comply with the Occupational Health and Safety Specification and Plan. 

 
 

Signed at ....................................... on the ........................................day of.................................... 20............ 
 

 

SIGNED BY/ON BEHALF OF CONTRACTOR - MANDATORY 

   
NAME SIGNATURE DATE 

SIGNED BY WITNESS: 

   
NAME SIGNATURE DATE 
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 
 

 

Signed at ....................................... on the ...................................... day of.................................... 20........... 
 

SIGNED BY/ON BEHALF OF SAKHISIZWE LOCAL MUNICIPALITY 
 

NAME SIGNATURE DATE 

SIGNED BY WITNESS: 

   
NAME SIGNATURE DATE 

 

Occupational Health and Safety Conditions 
 

1. The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of the 
Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of Section 16(2), a 
copy of such assignment shall immediately be provided to the representative of the Employer as defined in the Contract. 

 
2. All work performed on the Employer’s premises shall be performed under the supervision of the construction supervisor 

who understand the hazards associated with any work that the Contractor performs on the site in terms of Construction 
Regulations 2014. 

 

3. The Contractor shall appoint a Competent Person who shall be trained on any occupational health and safety aspect 
pertaining to them or to the work that is to be performed. 

 
4. The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health and Safety 

Act and that he/she, his/her employees, and any sub-contractors, comply with them. 
 

5. Discipline in the interests of occupational health and safety shall be strictly enforced. 
 

6. Personal protective equipment shall be issued by the Contractor as required and shall be worn at all times where 
necessary. 

 
7. Written safe work procedures and appropriate precautionary measures shall be available and enforced, and all 

employees shall be made conversant with the contents of these practices. 
 

8. No substandard equipment/machinery/articles or substances shall be used on the site. 
 

9. All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported by the 
Contractor to the Department of Labour and the Employer. 

 
10. The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the 

Occupational Health and Safety Act and into any incident involving a Contractor and/or his/her employees and/or 
his/her sub-contractor/s. 

 
11. No use shall be made of any of the Employer’s machinery/plant/equipment/substance/personal protective equipment 

or any other article without prior arrangement and written approval. 
 

12. No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspected of being under the 
influence of alcohol or any other intoxicating substance shall not be permitted access to, or allowed to remain on the 
site. 

 

13. Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must be presented 
to the Employer. 
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Part C2: Pricing Data and Bill of Quantities 
 

 
  Page 

C2.1 Pricing Instructions 43 

C2.2 Bill of Quantities 44 
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C2.1. Pricing Instructions 

 
1. Measurement and payment shall be in accordance with the relevant provisions of the COLTO Standard 

Specifications (1998 edition). 
 

2. The units of measurement described in the Bill of Quantities are metric units. Abbreviations used in the Bill of 
Quantities are as follows: 

 
%   = per cent m2.pass  = square metre-pass 

h   = hour m3    = cubic metre 

ha   = hectare m3.km   = cubic metre-kilometre 

kg   = kilogram MN   = meganewton 

k𝑙   = kilolitre MN.m   = meganewton-metre 

km   = kilometre MPa   = megapascal 

km-pass  = kilometre-pass No.   = number 

kPa   = kilopascal Prov sum = Provisional sum 

kW   = kilowatt P C sum  = Prime Cost sum 

𝑙   = litre sum   = lump sum 

m   = metre t   = ton (1 000 kg) 

mm   = millimetre W/day   = Work day  

m2   = square metre  

 
 

3. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made 
for waste. 
 

4. The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for the work 
described under the items. Such prices and rates shall cover all costs and expenses that may be required in 
accordance with the provisions of the Scope of Work, and shall cover the cost of all general risks, liabilities, 
and obligations set forth or implied in the Contract Data, as well as overhead charges and profit. These prices 
shall be used as a basis for assessment of payment for additional work that may have to be carried out. 
 

5. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations, 
By-laws, International Standards and National Standards that were published 28 days before the closing date 
for tenders. (Refer to www.sabs.co.za or www.iso.org for information on standards). 
 

6. Where the Scope of Work requires detailed drawings and designs or other information to be provided, all 
costs associated therewith are deemed to have been provided for and included in the unit rates and sum 
amount tendered for such items. 
 

7. An item against which no price is entered will be considered to be covered by the other prices or rates in the 
Bill of Quantities. A single lump sum will apply should a number of items be grouped together for pricing 
purposes. 
 

8. The quantities set out in the Bill of Quantities are approximate and do not necessarily represent the actual 
amount of work to be done. The quantities of work accepted and certified for payment will be used for 
determining payments due and not the quantities given in the Bills of Quantities. 
 

9. Reasonable compensation will be received where no pay item appears in respect of work required in the Bills 
of Quantities in terms of the Contract and which is not covered in any other pay item. 
 

10. The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes of 
identifying the items. More details regarding the extent of the work entailed under each item appear in the 
Scope of Work. 
 
 

11. Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the SANS 1200 
Standardised Specifications.

http://www.sabs.co.za/
http://www.iso.org/
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C2.2. Bill of Quantities 
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

 
1 

 
12.00 

 
SECTION 1200 - GENERAL REQUIREMENTS 

AND PROVISIONS 

    

 
1.1 

 
B12.01 

 
Excavation for the location of existing services 

by hand 

 
m³ 

 
600 

  

1.2 B12.02 Removal, relocation and reinstatement of 

existing services 

    

1.2.1 
 

(a) Utility Services 
    

  
(i) Removal, relocation, reinstatement and 

lowering of existing services by the service 

owners or using approved selected sub-

contractors. 

 

 
Prov.Sum 

 

 
1 

 

 
80 000.00 

 

 
R 80 000.00 

  
(ii) Handling cost and profit in respect of sub-

item 1.2.1 (a)(i) 

 
% 

 
80 000 

  

TOTAL CARRIED TO SUMMARY   
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

 
2 
 
 
 

 
2.1 

 
2.1.1 

 
2.1.2 

 
2.1.3 

 
13.00 
 
 
 

 
B13.01 

 
SECTION 1300 - CONTRACTOR'S 

ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

 
Contractor's general obligations 

 
(a) Fixed Obligations 

 

(b) Value-related obligations 

 
(c) Time-related obligations 

 
 
 
 
 
 
 

 
L/Sum 

L/Sum 

Month 

 
 
 
 
 
 
 

 
1 

 
1 

 
8 

  

TOTAL CARRIED TO SUMMARY  
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

3 
 
 

 
3.1 

 
3.1.1 

 
3.1.2 

 
3.2 

 
3.2.1 

 
3.2.2 

 
3.2.3 

 
3.3.1 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
3.11 

 
3.11.1 
 

 
3.11.3 

14.00 
 
 

 
14.01 
 
 
 
 

 
14.02 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
B14.13 

SECTION 1400 - HOUSING, OFFICES AND 

LABORATORY FOR THE ENGINEER'S SITE 

PERSONNEL 

Office and laboratory accommodation: 

(a) Offices (interior floor space only) 

 
(b) Laboratories (interior floor space only) 

 
(e) Ablution units 

 

Office and laboratory furniture: 

(a) Chairs 

 
(d) Desks, complete with drawers and locks 

 

(e) Drawing tables 

 
Services as specified in clause 1404, namely 

water, electricity, sewerage, etc, etc. 

(a) Services at offices and laboratories, 

labourers' accommodation 

(i) Fixed costs 

(ii) Running costs 

Telephones 

(a) Cost of calls in connection with contract 

administration 

 
(b) Handling cost and profit in respect of 

subitem B14.11 (a) 

 
Provision for Engineers site personnel 

 
(a) Provide Computer, Printer and Cellphone 

for Engineer's site supervisory personnel 

 
(d) Handling cost and profit in respect of 

subitems 3.11.1 above 

 
 
 
 
 
 
 
 

m2 

m2 

m2 

 

No 

No 

No 

 
 
 

 
L.Sum 

Month 

 
Prov Sum 

 

 
% 

 
 
 

 
Prov Sum 

 

 
% 

 
 
 
 

 
20 

 
20 

 
4 

 

 
8 

 
2 

 
1 

 
 
 
 

 
1 

 
8 

 

 
1 

 

 
25000 

 
 
 

 
1.00 

 

 
25 000 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
25 000.00 

 
 
 
 
 
 
 

 
25 000 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 25 000.00 

 
 
 
 
 
 
 

 
R 25 000.00 

TOTAL CARRIED TO SUMMARY  
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

 
4 
 

 
4.1 
 

 
4.2 
 
 

 
4.3 
 

 
4.4 
 
 
 
 
 
 
 
 
 
 

 
4.5 
 

 
4.6 
 
 
 
 
 
 
 
4.7 

 
4.8 
 

 
4.9 

 
C 

 

 
C.01 
 

 
C.02 
 
 

 
C.03 
 

 
C.04 
 
 
 
 
 
 
 
 
 
 

 
C.05 
 

 
C.06 
 
 
 
 
 
 
 
C.07 

 
SECTION C - OCCUPATIONAL HEALTH AND 

SAFETY 

Preparation of Contractor’s site-specific Health 

and Safety Plan 

 
Principal Contractor’s initial obligations in 

respect of the OHS Act and Construction 

Regulations 

 
Principal Contractor’s time-related obligations 

in respect of the OHS Act and Construction 

Regulations 

 
Provision for Personal Protective Equipment & 

Protective Clothing: 

(i) Reflective vests 

(ii) Reflective bibs 

(iii) Hard hats 

(iv) Protective footwear 

(v) Earplugs 

(vi) Dust masks 

(vii) High visibility overalls 

(viii) Gloves 

(ix) Ear Muffs 

 
Provision of a full-time Construction Health and 

Safety Officer 

 
Costs of medical certificates and Medical 

Surveillance 

 
(a) Initial (baseline) medical examinations, 

including audiometric and lung function testing. 

(b) Periodic examinations 

(c) Exit examinations 

Provision of First Aid boxes 

Provision for the appointment of an 

Occupational Health and Safety Consultant 

 
Handling cost and profit with respect to subitem 

4.8 above 

 
 
 
 

 
L/Sum 

 
 

 
L/Sum 

 
 

 
Month 

 
 

 
No 

No 

No 

No 

No 

No 

No 

No 

No 

 

 
Month 

 
 
 
 

 
No 

No 

No 

 
No 

Prov Sum 

 
% 

 
 
 
 

 
1 

 
 

 
1 

 
 

 
8 

 
 

 
10 

30 

20 

30 

20 

20 

20 

20 

20 
 

 
8 

 
 
 
 

 
10 

20 

10 

 
2 

 
1 

 

 
250 000 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
250 000.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 250 000.00 

TOTAL CARRIED TO SUMMARY  
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

 
5 

 
5.1 

 
5.1.1 

 
 

 
5.1.2 

 
 

 
5.1.3 

 
D 

D10.01 

 
SECTION D - HIV/AIDS AWARENESS 

EDUCATION 

HIV/AIDS Awareness education 

 
(a) Preparation and submission of HIV/AIDS 

Service Provider Workshop Plan 

 
(b) Conduct HIV/AIDS awareness workshops 

on site for all local and other workers employed 

on the contract inclusive of all direct and 

indirect costs 

 
(c) Provide and maintain condom dispensers 

(for both male and female condoms) on site 

 
 
 
 
 

 
L/Sum 

 
 

 
L/Sum 

 
 

 
L/Sum 

 
 
 
 
 

 
1 

 
 

 
1 

 
 

 
1 

  

TOTAL CARRIED TO SUMMARY  
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

 
6 

 
6.1 

 
6.1.1 
 

 
6.1.2 

 
6.2 

 
6.2.1 

 
6.2.2 

 
6.3 
 
 

 
6.3.1 
 
 
 

 
6.3.2 
 
 

 
6.3.3 

 
E1 

E1.5 

 
 
 
 
 

 
E1.6 
 
 
 
 
 

 
E1.7 

 
SECTION E - LABOUR AND TRAINING 

 
Project Steering Committee (PSC) 

 
(a) Payment of expenses/disbursements to 

members of the PSC 

 
(b) Handling cost and profit in respect of 

subitem 6.1.1 

 
Community Liaison Officer (CLO) 

 
(a) Remuneration of the CLO 

 
(c) Handling cost and profit in respect of 

subitems 6.2.1 above 

 
Provision of accredited training 

 
(a) Wages and salaries of local labourers 

employed by the Contractor in respect of 

training periods for on site training by the 

contractor during which no productive work is 

executed 

 
(b) Accredited and approved training courses 

for selected local labourers including wages 

during training 

 
(d) Contractor's charges to allow for handling 

costs and profit in respect of subitems 6.3.1 & 

6.3.2 above 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

 
Prov Sum 

 

 
% 

 
 

 
Prov Sum 

 

 
% 

 
 
 
 
 
 

 
Prov Sum 

 
 

 
Prov Sum 

 
 

 
% 

 
 
 
 
 

 
1 

 

 
14 000 

 
 

 
1 

 

 
48 000 

 
 
 
 
 
 

 
1 

 
 

 
1 

 
 

 
165 000 

 
 
 
 
 

 
14 000 

 
 
 
 
 

 
48 000 

 
 
 
 
 
 
 
 
 

 
15 000 

 
 

 
150 000 

 
 
 
 
 

 
R 14 000.00 

 
 
 
 
 

 
R 48 000.00 

 
 
 
 
 
 
 
 
 

 
R 15 000.00 

 
 

 
R 150 000.00 

TOTAL CARRIED TO SUMMARY  
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

 

 
8 

 
8.1 
 
 

 
8.2 
 

 
8.2.1 

 

 
15.00 

 
15.01 
 
 

 
B15.03 

 
SECTION 1500 - ACCOMMODATION OF 

TRAFFIC 

Full traffic accommodation including all 

temporary traffic-control facilities, all signs, 

flagmen and Traffic Safety Officer. 

 
Amber Flashing lights mounted on signs 

 
Provision of traffic safety equipment for use 

by the Engineer 

(a) Safety Boots and Jackets 

 
(b) Amber flashing lights with magnetic 

mounts 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 

 
Month 

 

 
No 

 
 

 
No 

No 

 
 
 
 

 
8 

 

 
2.0 

 
 

 
4.0 

 
2.0 

  

TOTAL CARRIED TO SUMMARY  
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

 
9 
 

 
9.1 

 
16.00 
 

 
16.01 

 
SECTION 1600 - OVERHAUL 

 
Overhaul on material hauled in excess of a free-

haul distance of 1 km (ordinary overhaul) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
m³-km 

 
 

 
11400 

  

TOTAL CARRIED TO SUMMARY  
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

 

 
10 

 
10.1 

 

 
17.00 

 
B17.01 

SECTION 1700 - CLEARING AND 

GRUBBING 

 
Clearing and Grubbing 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

 
ha 

 
 
 

 
0.81 

  

TOTAL CARRIED TO SUMMARY  
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

 
11 

 
11.1 

 
11.1.1 

11.1.2 

11.1.3 

11.1.4 

11.1.5 

 
11.2 

 
11.2.1 
 
 
 
 
 
 
 

 
11.2.2 
 
 
 
 
 
 

 
11.3 

 
11.3.1 

11.3.2 

11.3.3 

11.3.4 

11.3.5 

11.3.6 

 
11.3.7 

11.3.8 

11.3.9 

 
11.4 

 

11.4.1 

 
11.4.2 

 
18.00 

 
B18.01 
 
 
 
 
 
 

 
B18.02 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
B18.03 
 
 
 
 
 
 
 
 
 
 
 
 

 
B18.04 

 
SECTION 1800 - DAYWORKS 

 
Personnel during normal working hours 

 
(a) Unskilled Labour 

(b) Semi-skilled labour 

(c) Skilled labour 

(d) Ganger 

(e) Flagmen 

 
Personnel outside normal work hours 

 
(a) Outside normal working hours and 

Saturdays 

 
(i) Unskilled Labour 

(ii) Semi-skilled labour 

(iii) Skilled labour 

(iv) Ganger 

(v) Flagmen 

 
(b) Sundays and public holidays: 

 
(i) Unskilled Labour 

(ii) Semi-skilled labour 

(iii) Skilled labour 

(iv) Ganger 

(v) Flagmen 

Plant 

(a) Front end loader, 2.0 m3 bucket 

(b) Backhoe loader, 0.75 m3 bucket 

(c) Compressor and two Jackhammers 

(d) Grader, 14000 kg/100 kW 

(e) Vibratory roller, 10 000 kg 

(f) Pneumatic roller, 17 000 kg 

(g) Pedestrian roller, double drum, 650 mm 

wide 

(h) Water bowser, 10 000 

(i) Concrete mixer 400/300 

Materials 

(a) Procurement of materials 

 
(b) Contractor's handling costs, profit and all 

other charges in respect of subitem 11.4.1 

 
 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 

 
h 

h 

h 

h 

h 

 
 
 
 
 

 
h 

h 

h 

h 

h 

 
 

 
h 

h 

h 

h 

h 

 
 

 
h 

h 

h 

h 

h 

h 

 
h 

h 

h 

 
 

 
Prov.Sum 

 

 
% 

 
 
 
 

 
27 

27 

27 

27 

27 
 
 
 
 
 

 
18 

18 

18 

18 

18 
 
 

 
9 

9 

9 

9 

9 
 
 

 
9 

9 

9 

9 

9 

9 

 
9 

9 

9 
 
 

 
1 

 

 
40 000 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
R 40 000.00 

TOTAL CARRIED TO SUMMARY  
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ITEM 
PAY REF 
PAYMENT 

DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

12 

 
12.1 

 
12.1.1 
 
 
 

 
12.1.2 
 
 
 

 
12.2 
 
 

 
12.2.1 
 

 
12.3 

12.3.1 

22.00 

 
22.01 

 
 
 
 
 
 

 
22.02 

 
 
 
 
 
 
 
 
 
 
 
 

 
22.03 

 
 

 
22.05 

 
 

 
22.07 

 
 
 
 
 
 
 
 
 
 
 
 

 
22.08 

 
22.10 

 
 
 
 
 

 
22.12 

 
 
 
 

 

22.14 
 
 
 

 
B22.17 

SECTION 2200: PREFABRICATED CULVERTS 

 
Excavation 

(a) Excavating all types of material situated within 

the following depth ranges below the surface level: 

(i) 0 m up to 1,5 m 

(ii) Exceeding 1,5 m and up to 3,0 m 

Backfilling 

(a) Using excavated material 

 
(b) Using imported selected material 

 
(c') Extra over subitems 22.02(a), (b) and B22.27(g) 

for soil cement backfilling 

 
(i) with 5% cement 

 
(d) 13mm Crushed stone 

 
Concrete pipe culverts 

(a) On class B bedding 

(i) 600mm dia. Type 100 D 

 
Portal and rectangular culverts: 

(b) Without prefabricated floor slab 

(i) 1200mm (S) x 900mm (H). Type 100 S 

 
Cast-in-situ concrete and formwork: 

(a) In class A bedding, screeds, and the encasing of 

pipes, including formwork (25 Mpa concrete) 

 
(b) In floor slabs for portal or rectangular culverts, 

including formwork, joints and class U2 surface 

finish (25 Mpa concrete) 

(c) In inlet and outlet structures, skewed ends, 

catchpits, manholes, thrust and anchor blocks, 

excluding formworks but incliding class U2 surface 

finish (25 Mpa concrete) 

Concrete backfill for culverts (25 Mpa concrete) 

Steel reinforcement: 

(a) Mild steel bars 

(b) High-tensile steel bars 

(c) Welded steel fabric 

Removing existing concrete: 

(a) Plain concrete 

(b) Reinforced concrete 

 
Removing and stacking existing prefabricated 

culverts: 

(i) 450mm dia. Type 100 D 

(ii) 750mm dia. Type 100 D 

 
Manholes, catchpits, precast inlet and outlet 

structures complete with cover 

 
 
 
 

 
m³ 

m³ 

 
m³ 

m³ 

 
 

 
m³ 

m³ 

 

 
m 

 
 

 
m 

 
 

 
m³ 

 

 
m³ 

 
 

 
m³ 

 
 
 
 
 
 
 

 
ton 

ton 

kg 

 
 

 
m³ 

m³ 

 
 

 

m 

m 

 
 
 
 

 
110 

 
0 

 

 
95 

 
40 

 
 
 

 
10 

 
10 

 
 

 
20 

 
 

 
7.32 

 
 

 
5 

 

 
5 

 
 

 
15 

 
 
 
 
 
 
 

 
0.2 

1.2 

50 
 
 

 

20 

20 
 

 
15 

15 

  

TOTAL CARRIED TO SUMMARY  
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

BROUGHT FORWARD     

 

 
12.4 
 
 
 
 

 
12.5 
 

 
12.6 
 
 

 
12.6.1 

 
12.6.2 

  
(a) Manholes 

(i) Manholes Type C: 

 
Constructed on 600 - 900mm dia. Pipes 

(i) 0m up to 1,5m 

(ii) 1,5m up to 3m 

 
(b) Catchpits complete with cover 

(ii) Type A1 

(1) up to 1,5m deep 

 
(2) 1,5m up to 2,0m deep 

 
(c) Grid Inlerts 

(1) up to 1,5m deep 

 
(c) Brick headwall at outlet 

 
 
 
 
 

 
No 

No 

 
 

 
No 

No 

 
No 

No 

 
 
 
 
 

 
15 

5 
 
 

 
20 

 
3 

 

 
1 

 
8 

  
 
 
 

 
Rate Only 

Rate Only 

 
 

 
Rate Only 

Rate Only 

 
Rate Only 

TOTAL CARRIED TO SUMMARY  
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

 
26 
 
 

 
26.1 

 
2300 

 
23.02 

 
 
 
 
 
 
 

 
23.08 

 
 
 
 
 
 
 
 
 

 
B23.16 

SECTION 2300: CONCRETE KERBING AND 

CHANNELLING 

 
Concrete Kerbing 

 
(a) Precast kerbing incl concrete backing 

(i) (R<20m) SABS 927 - Fig 8c 

 
(ii) (R>=20m) FIG 14 used as channel 

 
(ii) (R>=20m) Mini Kerb 

Concrete lining for open drains: 

(a) Cast Insitu 1000mm wide by 150mm deep 

V-drain in class 25Mpa concrete with wire 

mesh 

 
(b) Class U2 surface finish to cast-in-situ 

concrete (1000mm 1000mm wide by 150mm 

deep V-drain in class 25Mpa concrete) 

 
Refurbish existing 1000mm by 150mm deep 

concrete V-drain. 

 
 
 
 
 

 
m 

m 

m 

 
 

 
m³ 

 
 

 

m2 

 
 

 

m 

 
 
 
 
 

 
1900 

 
950 

 
500 

 
 
 

 
10 

 
 

 
70.00 

 

 
220 

  

TOTAL CARRIED TO SUMMARY  
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

 
13 
 

 
13.1 
 
 

 
13.3 
 

 
13,3,1 

 
13,3,2 

 
13,3,3 

 
13.4 
 

 
13.4.1 

 
33.00 
 

 
33.01 
 
 

 
33.04 
 
 
 
 
 
 
 

 
33.10 

 
SECTION 3300 - MASS EARTHWORKS 

 
Cut and Stockpile, including free-haul up to 0.5 

km 

 
(a) Existing pavement layers 

 
Cut to spoil, including free-haul up to 0.5 

km.Material obtained from: 

 
(a) Soft excavation 

 
(b) Intermediate excavation 

 
(e) Boulder excavation class B 

 
Roadbed preparation and the compacting of 

material 

 
(a) Compaction to 93% of modified AASHTO 

density 

 
 
 
 
 

 
m³ 

 
 
 

 
m³ 

m³ 

m³ 

 
 
 

 
m³ 

 
 
 
 
 

 
1100 

 
 
 

 
100 

 
20 

 
10 

 
 
 
 

 
1150 

  

TOTAL CARRIED TO SUMMARY  
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

14 
 
 

 
14.1 
 
 

 
14.1.1 
 
 
 

 
14.2 
 

 
14.2.1 
 
 
 

 
14.2.2 

34.00 
 
 

 
34.01 
 
 
 
 
 
 
 

 
B34.14 
 
 
 
 
 
 
 
 
 
 
 
 

 
35.01 

 
SECTION 3400 - PAVEMENT LAYERS OF 

GRAVEL MATERIAL 

 
Pavement layers constructed from gravel taken 

from cut or borrow, including free haul up to 1,0 

km 

 
(a) Gravel selected layer (G7) compacted to: 

 
(i) 93% of modified AASHTO density, 150 mm 

thick 

 
Pavement layers constructed from gravel taken 

from commercial sources 

 
(a) Gravel selected layer (G5) compacted to: 

 
(i) 93% of modified AASHTO density, 150 mm 

thick 

 
(b) Gravel subbase (stabilized gravel) (C4) 

compacted to: 

 
(i) 97% of modified AASHTO density, 150 mm 

thick 

 
Chemical stabilisation 

 
 
 
 
 
 
 
 
 
 
 

 
m³ 

 
 
 
 
 
 

 
m³ 

 
 
 
 

 
m³ 

m³ 

 
 
 
 
 
 
 
 
 
 
 

 
1150 

 
 
 
 
 
 
 
 
 
 
 
 

 
850 

 
850 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Rate Only 

TOTAL CARRIED TO SUMMARY  
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

15 
 

 
15.1 

55.00 
 
 

 
55.02 

 
 

 
55.03 

 

 
55.04 

 
 
 
 

 
55.05 

 
SECTION 5500 - FENCING 
 

 
Supply and erect new fencing material for new 

fences and for supplementing material in 

existing fences which are being repaired or 

removed: 

(c) Diamond mesh 

 
New gates: 

Single leaf 1.8m x1.5m 

 
Moving existing fences and gates: 

(a) Fences: 

(iv) Security fences 

 
(b) Gates 

 
Dismantling existing fences: 

(a) Fences: 

(iv) Security fences 

 
(b) Gates 

 
 
 
 
 

 

m2 

No 
 
 

 
km 

No 

 

 
km 

No 

 
 
 
 
 
 
 

 
500 

 

 
10 

 
 

 
0.3 

 
15 

 
 

 
0.3 

 

15 

  

TOTAL CARRIED TO SUMMARY  
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

 
19 

 
19.1 
 
 
 
 

 
19,1,1 
 
 
 
 
 
 

 
19,1,2 
 
 
 

 
19,1,3 

 
56.00 

 
56.01 

 
SECTION 5600 - ROAD SIGNS 

 
Road sign boards with painted or coloured, 

semi-matt background, symbols, lettering and 

borders in semi-matt black o in Class 1 retro-

reflective material, where the sign board is 

constructed from: 

 

 
(c) Sheet steel (chromadek 1.6mm thick) 

(1) Stop Sign - R1 

(2) Prohibition Sign - 40km/h R201 

(3) Danger Plate Sign - W401 & W402 

(4) Danger Plate Sign - W416 & W417 

(4) Speed Hump Warning Sign - W332 

 
Extra over item 56.01 for using: 

(a) Background of retro-reflective material: 

(i) Engineering grade 

(b) Lettering, symbols, numbers, arrows, 

emblems and borders of retro- 

reflective material: 

(i) High intensity grade 

 
Road sign supports: (overhead road sign 

structures excluded) 

(a) Steel tubing, 60mm outside diameter, wall 

thickness 4,0mm,galvanized. 

 
Excavation and backfilling for road sign support 

(not applicable to km posts) 

 

 
E/O item 56.05 for cement treated soil backfill 

 
Dismantling, storing and re-erecting road signs 

with a surface area of 

(a) Up to 2m² 

 
 
 
 
 
 
 
 
 
 

 
No 

No 

No 

No 

No 

 
 

 
m² 

 
 

 
m² 

 
 

 
m 

 

 
m³ 

 

 
m³ 

 
 

 
No 

 
 
 
 
 
 
 
 
 
 

 
6 

10 

10 

20 

20 
 
 

 
4 

 
 

 
4 

 
 

 
200 

 

 
6 

 

 
3 

 
 

 
7 

  

TOTAL CARRIED SUMMARY     
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

 
20 

 
20.1 

 
20.1.1 
 
 
 
 

 
20.1.3 
 
 
 
 

 
20.1.4 
 

 
20.2 

 
20.2.1 

 
20.2.2 

 
20.3 

 
57.00 

 
57.02 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
57.04 
 
 
 
 

 
57.06 

 
SECTION 5700 - ROAD MARKINGS 

 
Retro reflective road marking paint: 

 
(a) White lines (broken or unbroken) 

 
(1) 100 mm wide 

 
(2) 200 mm wide 

 
(d) White lettering and symbols 

 
i) 2,5 m high direction arrows 

 
ii) 2,5 m high characters 

 
(f) Transverse lines, painted island and arrestor 

bed markings (any colour) 

 
Variations in rates of application: 

 
(a) White paint 

 
(b) Yellow paint 

 
Setting out and premarking the lines 

(excluding traffic-island markings, 

lettering and symbols) 

 
 
 
 
 
 

 

km 

km 

 

 
m² 

m² 

 
m² 

 
 

 

litre 

litre 

 

 
km 

 
 
 
 
 
 

 
0.95 

 
0.5 

 
 

 
20 

 
20 

 

 
20 

 
 

 
5 

 
1 

 
 

 
0.95 

  

TOTAL CARRIED TO SUMMARY  
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

 
 

 
21 
 

 
21.1 

 
21.1.1 

 
 

 
59.00 
 

 
B59.01 

SECTION 5900 - FINISHING THE ROAD AND 

ROAD RESERVE AND TREATING OLD 

ROADS 

 

 
Finishing the road and road reserve 

 
(b) Single carriageway road 

 
 
 
 
 
 
 

 
km 

 
 
 
 
 
 
 

 
0.95 

  

TOTAL CARRIED TO SUMMARY  
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

25 
 

 
25.1 
 
 
 
 

 
25.1.1 
 
 

 
25.1.2 

 
25.1.3 

7300 
 

 
8.2.2 
 
 
 
 
 
 
 
 

 
8.2.3 

 
8.2.4 

SECTION 7300 : SEGMENTED PAVING 
 

 
Construction of paving complete 

 
a) Road Works 

 
203 x 101 x 80 multi blend concrete pavers 

Type SA interlocking (strength 35 Mpa) on 

25mm bedding sand (as per SABS 1200 MJ 

clause 3.3a) and jointing sand (as per SABS 

1200 MJ clause 3.3b) 

 
Cutting unit to fit edge restraints 

 
Rolling to locked-up condition as specified 

(provisional) 

 
(b) Supply and spread weed killer on base 

before paving 

 
 
 
 
 
 
 
 

 
m² 

 
 

 
m 

 

 
m² 

m² 

 
 
 
 
 
 
 
 

 
5650 

 
 

 
2000 

 

 
5650 

 
5650 

  

TOTAL CARRIED TO SUMMARY  
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ITEM PAY REF DESCRIPTION UNIT QTY RATE 
AMOUNT 

R 

 

 
22 
 

 
22.1 

 

 
81.00 
 

 
81.02 

SECTION 8100 - TESTING MATERIALS AND 

WORKMANSHIP 

 

 
Other special tests requested by the Engineer 

 
 
 
 

 
Prov. Sum 

 
 
 
 

 
1 

 
 
 
 

 
250000 

 
 
 
 

 
R 250 000.00 

TOTAL CARRIED TO SUMMARY R 250 000.00 
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SUMMARY OF SCHEDULE OF QUANTITIES 
 

SECTION DESCRIPTION AMOUNT 
   

SCHEDULE A: GENERAL  

   

Section 1200 General Requirement and Provisions  

Section 1300 Contractor’s Establishment on Site and General Obligations  

Section 1400 Housing, Offices & Laboratories for Engineer’s Site Personnel 
 

Section C Occupational Health & Safety  

Section D HIV/AIDS Awareness Education  

Section E Labour and Training  

NETT TOTAL OF SCHEDULE A  

SCHEDULE B: ROADWORKS  

Section 1500 Accommodation of Traffic  

Section 1600 Overhaul  

Section 1700 Clearing and Grubbing  

Section 1800 Dayworks (Provisional)  

Section 2200 Prefabricated Culverts  

Section 2300 Concrete Kerbing & Channelling  

Section 3300 Mass Earthworks  

Section 3400 Pavement Layers of Gravel Material  

Section 5500 Fencing  

Section 5600 Road Signs  

Section 5700 Road Markings  

Section 5900 
Finishing the Roads and Road Reserve and Treating Old 
Roads 

 

Section 7300 Segmented Paving  

Section 8100 Testing Materials and Workmanship  

NETT TOTAL OF SCHEDULE B  

NETT TOTAL OF TENDER (A+B)  

ALLOW 5% FOR CONTINGENCIES  

SUBTOTAL 1  

SUBTOTAL 2  

ALLOW 15% VALUE ADDED TAX  

TOTAL AMOUNT CARRIED TO FORM OF TENDER  
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Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

 

Declaration 

(In respect of completeness of Tender) 

Sakhisizwe Local Municipality 
Municipal Building 
ERF 5556 Mthatha 
Road 

 
 

I/we, the undersigned, do hereby declare that these are the properly priced Bill of Quantities forming Part of this 
Contract Document comprising 157 pages the Bill of Quantities comprising 15 pages in consecutive order upon which 
my/our tender for the BID NO: SLM/SCM/65/2025/2026 
has been based. 

 

 
SIGNED BY/ON BEHALF OF TENDERER 

 
 

 

 

 

NAME 

  

 

 

 

SIGNATURE 

  

 

 

 

DATE 
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Part C3: Scope of Work 
 
 

 
  Page 

C3.1 Description of the Works 70 

C3.2 Engineering 71 

C3.3 Construction 72 

C3.4 Particular Specification 74 

 

Status 

 
Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of any Specification(s) 
forming part of this contract or any drawings, the order of precedence, unless otherwise specified, is: 

 

Drawings 
Scope of Work 
Specifications 
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BID NO: SLM/SCM/65/2025/2026 

 
PAVING OF PHOLA PARK ACCESS ROAD - PHASE 1 

 

C3.1. Description of the Works 

C3.1.1 Employer’s Objectives 

 
The work that is will be undertaken under this contract is the paving of Road 1 and Road 2 with segmented block 
pavers, the provision of stormwater infrastructure in the form of kerb and channel, the refurbishment and incorporation 
of an existing concrete-lined V-drain in the project, upgrading of existing pipe culvert crossings, construction of new 
pipe culvert crossing. The paving of the two roads, which constitute PHOLA Park Access Road – Phase 1, follows 
earthworks, roadbed preparation and the construction of the road base using G5 gravel material.  
 

C3.1.2 Overview of the Works 
The appointed contractor will carry out the following works onsite: 

 

• Contractor’s establishment on site: The establishment of the contract’s organisation, camp and 
construction equipment on site and their removal on completion of the contract. 

• Accommodation of traffic – traffic control and accommodation of traffic including the erection, 
removal and reuse of temporary road signs and where necessary, the construction and 
maintenance of deviations. 

• The construction of earthworks and pavement layer of gravel materials for a 950m long road. 

• The pavement of 950m of road using 80mm interlocking segmented block pavers.  

• Provision of kerb and channel on the road.  

• Rehabilitation of an existing 1000mm wide by 100mm deep concrete V-drain. 

• Construction of pipe culvert crossings on the road using 600mm and 750mm diameter concrete stormwater 
pipes. 

• The removal and reinstatement of fences.  

• The installation of permanent road signage. 

• Road markings. 

 
 

C3.1.3 Location of the Works 
 
The project is situated in PHOLA Park in Khowa. The project is composed of two sections of road. For identification, 
these roads have been named Roads 1 and 2. Road 1 is located in Ward 2, while Road 2 is located in Ward 3 of 
Sakhisizwe Local Municipality of the Chris Hani District Municipality in the Eastern Cape in Khowa Town.  
 
The coordinates of the beginning and end of Road 1 are as stated below: 
 
Start:  
Latitude:  31°19'22.00" South 
Longitude:  27°49'20.27" East 
 
End:  
Latitude:  31°19'33.73" South 
Longitude:  27°49'39.22" East  
 
The coordinates of the beginning and end of Road 2 are as stated below: 
 
Start:  
Latitude:  31°19'00.73" South 
Longitude:  27°49'03.47" East 
 
End:  
Latitude:  31°19'08.98" South 
Longitude:  27°49'04.14" East  
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C3.2. Engineering 

C3.2.1 Design Services and Activity Matrix 

 
The following will be the responsibility of the contractor to attend to: 

 

• Check for the location of and protection of existing services 

• Preparation of as-built drawings 

 

C3.2.2 Drawings 

 
The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works, 
and dimensions shall not be scaled from the Drawings, unless required by the Engineer. The Engineer will, 
on the request of the Contractor in accordance with the provisions of the Conditions of Contract, provide 
such dimensions as may have been omitted from the Drawings. 
 
The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or 
relocated during the contract. The position of pipe bends, junction boxes, duct ends and all other 
underground infrastructure shall be given by either coordinates or stake value and offset. Where 
necessary, levels shall also be given. A marked-up set of drawings shall also be kept and updated by the 
Contractor. This information shall be supplied to the Engineer's Representative on a regular basis.  
 
All information in possession of the Contractor, required by the Engineer and/or the Engineer’s 
Representative to complete the as-built/record drawings, must be submitted to the Engineer's 
Representative before a Certificate of Completion will be issued.  
 
 
The Drawings prepared by the Employed for the permanent Works are listed and bound in a separate 
volume/bound at the back of this volume. The Employer reserves the right to issue amended and/or 
additional drawings during the Contract. 
 
LIST OF DRAWINGS PREPARED BY THE EMPLOYER   
 
The following is the list of drawings prepared by the Employer and applicable to this Contract:  
 
DRAWING No.     DESCRIPTION  
 
SLM-PPAR-26-01-LP-01    Key Plan Layout  
SLM-PPAR-26-01-LP-02    Road 1 General Layout   
SLM-PPAR-26-01-LP-03    Road 2 General Layout   
SLM-PPAR-26-01-LS-01   Road 1 Longitudinal Section  
SLM-PPAR-26-01-LS-02   Road 2 Longitudinal Section   
SLM-PPAR-26-01-CS-01    Road 1 Cross Sections  
SLM-PPAR-26-01-CS-02    Road 2 Cross Sections  
SLM-PPAR-26-01-SD-01    Road Typical Cross Section, kerbing and layerworks.  
SLM-PPAR-26-01-SD-02    Stormwater Standard Detail: Pipe Culvert Bedding  
SLM-PPAR-26-01-SD-03    Stormwater Standard Detail: Headwall (Masonry) 
SLM-PPAR-26-01-SD-04    Stormwater Standard Detail: Side Inlet 
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C3.3. Construction 

C3.3.1 Works Specifications 
 

C3.3.1.1 Applicable Specification 

 
The specification for the contract is the COLTO Standard Specification for Road and Bridge Works for 
State Authorities 1998 (Green Book) for Civil Engineering Construction. 

 

C3.3.1.1.1 Applicable Technical Recommendations for Highways (TRH) 

 
• TRH 14 Guidelines for Road Construction Materials 

• TRH 20 The Structural Design, Construction and Maintenance of Unpaved Roads 

 

C3.3.1.1.2 Applicable Technical Methods for Highways (TMH) 

 

• TMH 1 Standard Methods for Road Construction Materials 

• TMH 5 Sampling Methods for Road Construction Materials 

• TMH 6 Special Methods for Testing Roads 

• TMH 10 Manual for the Completion of As-Built Materials Data Sheets 

• TMH 11 Standard Survey Methods 

 

C3.3.1.2 Particular Specifications 

 
Refer to C3.5. 

 

C3.3.1.3 Certification by Recognised Bodies 

 
Certified by the CIDB 

 

C3.3.2 Plant and Materials 
 

C3.3.2.1 Plant and Materials Supplied by the Employer 

 
None 

 

C3.3.2.2 Materials, Samples and Shop Drawings 

 
All materials are to be tested by a commercial laboratory as directed by the Employer’s Agent. 
Construction needs to be carried out according to the Construction Drawings. 

 

C3.3.3 Construction Equipment 
C3.3.3.1 Requirements for Equipment 

 
The Contractor is required to use plant and equipment that is sufficient for the construction of roads and 
the ancillary works. 

 

C3.3.3.2 Equipment Provided by the Employer 

 
None 

 

C3.3.4 Existing Services 
 

C3.3.4.1 Known Services 

 
All known services are shown on the Construction Drawings. The onus still lies with the main contractor 
to ensure that no services are damaged during the construction phase. 

C3.3.4.2 Treatment of Existing Services 

 
It is not envisaged that any of the existing services requires temporary or permanent relocation. Special 
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care should be taken working underneath overhead lines. 
C3.3.4.3 Use of Detection Equipment for the Location of Underground Services 

 
None 

 

C3.3.4.4 Damage to Services 

 
It is the responsibility of the contractor to ensure that no services are damaged during the construction 
process. In case the known services indicated on the drawings are damaged, the main contractor shall be 
responsible for the repair off the services to the original state before it was damaged, as well as all cost 
associated with the damaged service. 

 

C3.3.5 Site Establishment 
 

C3.3.5.1 Services and Facilities Provided by the Employer 

 
None 

 

C3.3.5.2 Facilities Provided by the Contractor 

 
The onus lies with the main contractor to find a suitable camp site, approved by the Employer’s Agent. The 
main contractor is also responsible for the rehabilitation of the area to its original state on completion of the 
works. 

 

C3.3.5.3 Storage and Laboratory Facilities 

 
No requirements are specified. A commercial laboratory will be utilised. 

 

C3.3.5.4 Other Facilities and Services 

 
No requirements are specified. 

 

C3.3.5.5 Vehicles and Equipment 

 
No requirements are specified. 

 

C3.3.5.6 Advertising Rights 

 
It is the main contractor’s responsibility that no suppliers advertise on site. Any advertisement from 
suppliers shall be removed at the cost of the main contractor. 

 

C3.3.5.7 Notice Boards 

 
The main contractor is allowed to place a Notice board on site. The maximum allowed size of this board 
should be as per the attached notice board drawing 

 

C3.3.6 Site Usage 
 

The contractors are not allowed to work outside the allowed working hours, as agreed with the Employer’s 
Agent. The disturbance to the residence should be kept at a minimum. 

 

C3.3.7 Permits and Way Leaves 
 

No requirements are specified. 
 

C3.3.8 Water for Construction Purposes 
 

The onus lies with the main contractor to source and pay for construction water. The quality of the 
construction water should be as specified in COLTO. 

 

C3.3.9 Survey Control and Setting Out of the Works 
 

The setting out bench marks is provided by the Employer. It is the contractor’s responsibility to ensure that 
the setting out benchmarks are correct and to use these benchmarks for setting out. 
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C3.4. Particular Specifications 
 
 

  Pages 

C3.4.1 Variations and Additions to Standard Specification 75 

C3.4.2 Health & Safety Specification 88 

C3.4.3 Environmental Management Plan 99 

C3.4.4 Drawings List 103 
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C3.4.1 VARIATIONS & ADDITIONS TO STANDARD SPECIFICATION 

 
Notes to tenderer: 

 

1. In certain clauses the Standard Specifications allow a choice to be specified in the project 
specifications between alternative materials or methods of construction and for additional 
requirements to be specified to suit a particular contract. Details of such alternatives or additional 
requirements applicable to this contract are contained in this part of the project specifications. It also 
contains some additional specifications required for this particular contract. 

 

2. The number of each clause and each payment item in this part of the project specifications consists 
of the prefix B followed by a number corresponding to the number of the relevant clause or payment 
item in the standard specifications. The number of a new clause or a new payment item which does 
not form part of a clause or a payment item in the standard specifications and which is included here, 
is also prefixed by B followed by a new number. The new numbers follow on the last clause or item 
number used in the relevant section of the standard specifications. 
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COLTO SERIES 1000: GENERAL 
 

SECTION B1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS B1302 GENERAL REQUIREMENTS 

 
(c) Allowance Community Liaison Officer 

 
Democratically elected village members who in turn have representation on the overall 
Project Steering Committee (PSC) represents the residents being served by the project. 
The Contractor will be required to liaise through the CLO for any matters to do with the 
community. The CLO shall be paid an amount of R5 000.00 per month throughout the 
contract. 

 

(d) Allowance for In-Service Training 

 
Sakhisizwe Local Municipality is committed in ensuring that necessary skills are 
transferred to local people. The Municipality has undertaken to employ 1 student that is 
studying towards Engineering Profession for in-service training purpose. 

 

The contractor is required to remunerate 1 student employed. The successful candidate 
will be communicated in writing to the contractor; the student will then be required to 
furnish the required documents as requested by contractor in order to allow timeous 
remuneration payments. 

 

B1302 PAYMENT 
 

Item Unit 

 

B13.02 Provisional Sums 

 
Add the following pay subitem. 

 
“(a) Allowance for Community Liaison Officer (CLO) at R5 500 per month ............... Month 
“(b) Overhead charges and profit on {(c)}… ........................................................................ % 
“(c) Allowance for in-service student not exceeding R 7000 per month 

…………………………………………………………………………………………... 
Sum “(d)Overhead charges and profit on {(e)} ...................................................................... % 

% 

“(e) Allow provisional sum for relocation of 
services…………………………………..……………………………………
….. 
…….Sum Sum 

“(f) Overhead charges and profit on {(g)… ............................................................................. % 
 

B1303 PAYMENT 
 

Item Unit 
 

B13.03 (a) OHS Obligations - Fixed 

 
Add the following pay subitem: 

 
“(i) Allowance for OHS Obligations ................................................................................... Sum 
“(ii) PPE for in service student… ......................................................................................... Sum 
“(iii) Overhead charges and profits on (ii) ................................................................................% 

 

Item Unit 
 

B13.03 (b) OHS Obligations – Time Related 
 

Add the following pay subitem: 

 
“(i) Time related Obligations ............................................................................................ Month 
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Add the following sub-sub-clause defining ‘the contractor’s general obligations’:“ 
 
(iv) Complying with the requirements and conditions of the additional specifications relating to the 
Government’s Broad Based Black Economic Empowerment and the Environmental Management Plan.” 

 

Delete the third paragraph commencing “Should the final value of the work”. 
 

In the 11th paragraph, the following amendments apply: 
 

• Start the paragraph to read “The tendered rate per month for all time related pay 
items represent full compensation …”; and 

 

Add the following at the end of sub-clause (b) of the 11th paragraph: 
 

“... Such limitations to payments shall occur whenever the ratio of time to expenditure 
varies by more than 10%. For example, if payment for completed scheduled work is 30% 
of total scheduled work but more than 40% of time has expired, this pay item shall cease 
to be active until the difference between the relevant ratios is less than 10%.” 

 

Add the following new paragraphs: 

 
“Payment of the rate per month for sub item 13.01(d) shall include full compensation for all 
the contractor’s obligations relevant to health and safety legislation including, but not 
limited to, initial start-up costs, submission and maintenance of OHS file, statutory medical 
checks, induction, PPE etc . Payment will only be made approval on the contractor’s 
OHS plan. 

 
Should the combined total tendered for sub items (a), (b), and (c) exceed 20% of the 
tender sum (excluding CPA, contingencies and VAT), the tenderer shall state his reasons 
in writing for tendering in this manner. 

 
Payment for time related costs arising from extensions of time granted by the employer, 
where the contractor is fairly entitled to such compensation which will be calculated by 
taking account only of pay items for which the unit of measurement is “month”. All pay items 
for which the unit of measurement is "month" are deemed to be based on 23 working days 
per month.” 

 

Insert the following paragraphs: 

 
“The tendered rate shall apply in the same manner as pay sub item B13.01(c) but shall not 
form part of the calculation of the restrictions imposed by Condition of Tender F3.8(c) and 
Form to tender B1: Contractor’s Establishment on Site. A contractor who tenders zero for 
this pay item shall not be relieved of his statutory obligations. A nil rate offered shall be 
deemed not as an omission but as deliberate notice that costs have been included in the 
tendered rates for individual items of work or in the other preliminary and general pay 
items.” 

 

B1304 TACHOMETRIC SURVEY 
 

Item Unit 
 

B13.04 

 
Add the following pay subitem: 

 
“(a)     Additional Survey Requested by the Engineer. ....................................................... Sum 

“(b)     Overhead charges and profits on (a) .......................................................................... % 
 

B1305 PAYMENT 
 

Item Unit 
 

B13.05 The contractor's general obligations 
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Add the following pay subitem: 

 
“(a)     Daywork ................................................................................................................. Sum 

 

SECTION B1500: ACCOMMODATION OF TRAFFIC 
 

B1501 SCOPE 

 
It is a condition of this contract that traffic is accommodated taking into account the provisions of the 
latest edition of the South African Road Traffic Signs Manual (SARTSM). The latest version for use 
in the accommodation of traffic is volume 2, chapter 13 of the June 1999 edition. Copies of this 
publication are available from Government Printers  –Tel: (012) 334 4508/9 or (012) 3344510 
Fax: (012) 323 
0009. 

 

This section also covers the provision of additional information signs for motorists and 
the release of any notices to the media and public. 

 

B1502 GENERAL REQUIREMENTS 
 

(a) Safety 

 
The contractor shall be responsible for maintaining the existing road surface both 
within the works area and the advance warning and termination areas in a safe and 
trafficable condition for the duration of the contract 

 

Approval of temporary deviations 

 
If, after any temporary deviation has been constructed, any changes are 
considered necessary or desirable, the proposal shall be submitted to the 
Employer’s Agent for his approval. 

 

                                            Traffic Safety Officer 

 
The contractor shall appoint a suitably qualified person to act as a traffic safety 
officer for the project. The contractor shall submit a CV of the candidate to the 
Employer’s Agent for approval before the candidate is appointed as the traffic 
safety officer. The traffic safety officer shall make himself available to discuss road 
safety and traffic accommodation matters whenever required by the Employer’s 
Agent. The traffic safety officer shall, 

 
(ii) Record on neat and dimensioned sketches and submit to the Employer’s Agent the 

position and sign reference number, where applicable, of each sign, barricade, 
delineator, cone, guardrail and permanent or temporary painted road marking 
feature. The position of each shall be adequately referenced from the marker 
boards or other surveyed points on the site of the works. 

 
These records shall also show the date and time at which the recorded traffic 
accommodation features are certified correct by the traffic safety officer, and shall 
be signed by the traffic safety officer before being submitted to the Employer’s 
Agent. 

 
The records shall similarly account for whatever changes are made in the field. 
Such changes shall record the position of flagmen and stop/go control men and 
their associated traffic accommodation equipment wherever they are used. 

 

(iii) Personally inspect the position and condition of each traffic accommodation feature 
on the whole site of works twice each day by 9h30 and by 16h30, to record all 
irregularities discovered and the remedial action taken, and to sign off as correct 
and submit to the Employer’s Agent such record sheets by midday of the next 
working day. The traffic  
safety officer shall keep a duplicate book for this specific purpose. 
 

(iv) The traffic safety officer shall also submit with this report the daily labour returns of 
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flagmen, stop/go and traffic signal control men employed.” 

 
 

(ix) The traffic safety officer shall be equipped with a cellular telephone and shall have a 
vehicle and sufficient labour at his disposal 24 hours a day, including all prescribed 
non working days, and shall not be utilised for other duties. He shall be directly 
answerable to the contractor’s site agent. The traffic safety vehicle shall be a truck 
with a capacity of 3 tons. 

 
The vehicle shall also be equipped with an amber-coloured flashing light of the 
rotating parabolic reflector type with a minimum intensity of 100. The warning light 
shall be switched on at all times and the sign shall be displayed when the vehicle is 
used on site. 

 

The traffic safety officer shall have a direct line of communication at all times with 
the police and traffic officers responsible for the area within limits of the contract. 
The provision of the road safety vehicle, driver, labourers and the cost of the 
cellular telephone shall be deemed to be included in the rates tendered for the 
contractor's establishment on site. 

 

(x) Ensure that all obstructions related to the contractor’s activities be removed before 
nightfall where applicable as instructed by the Employer’s Agent and that the roads 
are safe for night traffic. 

 

(xi) The traffic safety officer shall, in addition to the duties listed in paragraph 1502(i), 
also be responsible for the removal of broken down vehicles off the roadway and 
implementing actions requested by the traffic authorities with regard to the work to 
be carried out, be responsible for the erection and maintenance of all traffic signs 
necessary for the accommodation of traffic. 

 
(xii) In the advent of an accident the traffic officer shall record in a written report the 

details of the accident, record the position of all temporary road signs, barricades, 
delineators, flagmen and any other devices used for traffic accommodation. In 
addition the report shall include a neat dimensional sketch, photographs, 
identifiable permanent features, and any other relevant information.” 

 

                                      “U” turns 

 
No vehicle or item of equipment shall be allowed to make “U” turns under any 
circumstances. 

 

Site personnel 

 
The contractor shall ensure that all his personnel, excluding those who are 
permanently office bound, are equipped with reflective safety jackets and that these 
are worn at all times when working on or near to the travelled way. Any person 
found not wearing a reflective jacket under these circumstances shall be removed 
from the site until such time as he is in possession of and wearing a reflective 
jacket. Reflective safety jackets shall be kept in good condition and any jackets that 
are, in the opinion of the Employer’s Agent, ineffective shall be immediately replaced 
by the contractor. 
 

Failure to comply with provisions 

 
Failure or refusal on the part of the contractor to take the necessary steps to ensure 
the safety and convenience of the travelling public, accommodation of traffic, plant 
and personnel in accordance with these specifications or as required by statutory 
authorities or ordered by the Employer’s Agent, shall be sufficient cause for the 
Employer’s Agent to apply penalties as follows: 

 

A fixed penalty of R5 000.00 per occurrence shall be deducted for each and every 
occurrence of non-compliance with any of the requirements of section 1500 of the 
standard specifications and section B1500 of the project specifications. 
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In addition a time-related penalty of R500,00 per hour over and above the fixed 
penalty shall be deducted for non-compliance to rectify any defects in the 
accommodation of traffic within the allowable time after the Employer’s Agent has 
given an instruction to this effect. The Employer’s Agent's instruction shall state the 
allowable time, which shall be the time in hours for reinstatement of the defects. 
Should the contractor fail to adhere to this instruction, the time-related penalty shall 
be applied from the time the instruction was given.” 

 
Temporary traffic-control facilities 

 
The contractor shall provide, erect and maintain the necessary traffic-control 
devices, road signs, canalisation devices, barricades, warning devices and road 
markings (hereinafter referred to as traffic-control devices) in accordance with 
these special provisions and as shown   on the drawings and in the SARTSM and 
remove them when no longer required. It shall be incumbent upon the contractor 
to see to it that the abovementioned traffic-control devices are present where 
required at all times and are functioning properly. 

 
 

The type of construction, spacing and placement of traffic-control devices shall be 
in accordance with the SARTSM. The recommended arrangements of the traffic 
control devices illustrated and/or drawings issued by the Employer’s Agent shall not 
be departed from without prior approval of the Employer’s Agent. The 
arrangements expected to be most commonly used in the contract are given on 
the tender drawings. 

 

The details shown for spacing and placement of traffic-control facilities may 
however, be revised at the discretion of the Employer’s Agent where deemed 
necessary to accommodate local site geometry and traffic conditions. 

 

                                       Road signs and barricades 
 

The contractor shall be responsible for the protection and maintenance of all signs, 
and shall at his own cost replace any that have been damaged, lost, or stolen. 

 

All temporary road signs required to remain in position for some time shall be pole 
mounted as shown on the drawings. All temporary road signs required to be moved 
more often shall be mounted on portable supports for the easy moving of signs to 
temporary positions. The only permitted method of ballasting the sign supports 
shall consist of durable sandbags filled with sand of adequate mass to prevent 
signs from being blown over by wind. The cost of the sandbags shall be included in 
the tendered rates for the various types of temporary road signs. 

 

Warning devices 

 
All construction vehicles and plant used on the works shall be equipped with 
rotating amber flashing lights and warning boards as specified. All vehicles and 
plant 
before being allowed onto the site shall obtain a clearance permit from the 
Employer’s Agent. 

 

Vehicle mounted flashing lights 
 
Rotating lights shall have an amber lens of minimum height of 200mm and shall be 
mounted in such a way as to be highly visible from all directions. The lights on 
construction vehicles shall not be switched on while vehicles are being operated on 
unrestricted sections of a public road, but shall be switched on while construction 
vehicles are operating within the accommodation of traffic area, as the vehicles 
decelerate to enter a construction area, and as the vehicles accelerate to the 
general speed when entering the road from a construction area. Lights on plant 
shall operate continuously while the plant is working alongside sections of road 
open to public traffic. 
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All LDV's and cars operating on site shall also be equipped with rotating amber 
flashing lights which shall be placed so as to be highly visible and operated 
continuously while the vehicles are manoeuvring in or out of traffic or are travelling 
or parked alongside roads open to public traffic. 
 
Rotating lights and the "construction vehicle" signs on the contractor's vehicles and 
plant shall not be paid for separately but shall be included in the rates covering the 
use of the vehicles. 
 
The contractor shall apply and maintain lights together with temporary mounting 
brackets, to the approval of the Employer’s Agent. Vehicles and plant that do not 
comply with these requirements shall be removed from the site.” 

 

Other traffic control measures ordered by the Employer’s Agent 

 
The Employer’s Agent may instruct the contractor to provide any other road sign, 
reflective tape, etc not measured in standard pay items. Such road signs shall 
conform to the requirements of the SARTSM, or specification provided by the 
Employer’s Agent. Similarly, in order to ensure that the travelling public is kept fully 
informed and warned on matters relating to the accommodation of traffic, 
construction sign posting and the effect of the construction on the free flow of traffic 
through the site, the Employer’s Agent may arrange for advertising in the press 
and/or for other forms of publicity. 

 

Flagmen 

 
Flagmen shall be provided where shown on the drawings or required by the 
specification. During the daytime, at least two flagmen shall be provided at each 
traffic control point. At night time only one roving flagman equipped with a 
Stromberg Lightman xenon strobe, or similar approved, and a torch is required at 
each traffic control point as well as the traffic light operator. Where the shoulder of 
the road is closed to traffic, a flagman shall be provided at the leading end of the 
closure during daytime. No flagman shall be on duty for a period of more than 10 
hours per day. 
 
Flagmen shall be adequately trained in the standard flagging techniques as 
described in the SARTSM (refer to figure 13.23 of detail 13.23.1) and be provided 
with conspicuous clothing such as safety jackets utilizing retro-reflective and/or 
fluorescent panels in red, yellow and/or white. 
 
Flagmen shall have in their possession, at all times, certification that they have 
attended and passed an accredited course in flagging techniques before being 
allowed onto the construction site. 
 
Flags shall be made from bright red or red-orange material and shall be square 
with a minimum side length of 600mm. The flag shall be attached to a staff at 
least 1,0m in length. 
 
In terms of lateral clearance and safety, flagmen shall stand on the shoulder of 
the lane of traffic that is being controlled and under no circumstances shall 
flagmen be permitted to stand within the traffic lane. In order to obtain maximum 
visual impact for the travelling public, flagmen shall stand-alone. 

 
 

SECTION B1600: OVERHAUL 

 

B1602 DEFINITIONS 
 

(a) Overhaul 

Payment shall only be made for material hauled in excess of 1 kilometre. Overhaul shall be 
measured as the product of the volume of material hauled and the overhauled distance. 

(b) Free-haul distance 
This distance shall be 1 kilometre in the case of all overhaul materials” 
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SECTION B1700: CLEARING AND GRUBBING 

 

B1702 DESCRIPTION OF WORK 
 

(a) Conservation of topsoil 

 
The contractor will not be required to remove topsoil to more than an average depth of 
400mm, from any particular area. The depth of topsoil removed shall be reliant on the 
terrain, suitability of material and topsoil requirements of the work. 

 
After clearing and grubbing, all topsoil shall be removed to either windrows alongside the 
construction area or to stockpile. Where ordered by the Employer’s Agent, any topsoil that 
shall be required for the topsoiling of new banks and cuts, but which cannot be 
accommodated within the construction site, shall be loaded and hauled to the designated 
stockpile area where it shall be placed in temporary stockpiles for later use in the 
rehabilitation of the site affected by construction activities. Where new borrow pits are to 
be opened up the topsoil shall first be removed (independently of the overburden) and 
placed in temporary stockpiles at the edge of the borrow pit. The moving of topsoil from 
windrow or the loading of topsoil from temporary stockpiles and the placing and spreading 
of thereof on cut or fill slopes or on borrow pit spoil sites, is covered in Section 5800. 

 

Refer also to clause B5802 (g) of this project specification.” 
 

B1704 MEASUREMENT AND PAYMENT 
 

Amend the following payment item: 
 

Item Unit 
 

B17.01 Clearing and grubbing .................................................................. hectare (ha) 

 
Add the following to the measurement and payment paragraphs: 

 
“Clearing and grubbing of the construction site camp / office shall not be measured 
separately and shall be deemed to be included in the rates tendered for item B13.01” 

 

Add the following new payment item: 
 

“Item Unit 

 
 

B17.07 Removal of topsoil 
to temporary stockpiling thereof: 

 
(a) Topsoil from within the limits of the road prism 

(including 1 km free haul)……………………………………….cubic metre (m3) 

 
The unit of measurement for items (a) shall be the cubic metre of topsoil removed to 
temporary stockpile. The volume of topsoil removed shall be measured in cut, calculated 
from the difference in cross-sections of the natural ground level before the 
commencement of clearing to cross-sections taken after the removal of the topsoil. 

 
The contractor shall constantly liaise and agree with the Employer’s Agent as to the depth 
of topsoil to be removed. Where, in the opinion of the Employer’s Agent, material that 
would not normally be classed as topsoil to be removed. Where, in the opinion of the 
Employer’s Agent, material that would normally be classed as topsoil has also been 
excavated, the excavation shall be backfilled and compacted with selected material at the 
contractor’ expense. Should material that is deemed by the Employer’s Agent not to be 
topsoil, be removed and stockpiled together with material classed as topsoil, the contractor 
shall be responsible for the removal of this unsuitable soil from the stockpile and the 
replacement of the quantity of topsoil contaminated by the unsuitable material at his cost. 
The quantity of topsoil to be replaced shall be determined by the Employer’s Agent. 
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The rates tendered shall include for the excavation of the topsoil and where required, the 
loading and hauling thereof to temporary stockpile as well as the maintenance of the 
stockpile until re-use of the material. The rates tendered shall also include for all 
supervision required to ensure that only topsoil is removed. 
 
 

 

COLTO SERIES 2000: 

DRAINAGE SECTION B2100:

 DRAINS B2101

 SCOPE 

 
This section covers all new work in connection with the excavation and construction of 
open drains, subsoil drainage and banks and dykes at the locations and to the sizes, 
shapes, grades and dimensions as shown on the drawings or as directed by the 
Employer’s Agents, and the test flushing of subsoil drains. 

 

SECTION B2200: PREFABRICATED CULVERTS 
 

B2218 MEASUREMENT AND PAYMENT 

 
 

“Item Unit 
 

B22.07 Cast in situ concrete and formwork 

 
(f) In inlet and outlet structures, skewed ends, catchpits, 

manholes, thrust and anchor blocks, including 
formwork and class U2 surface finish Crushed, 
washed stone obtained from commercial source for: 

 

 
(i) Inlet and outlet structures concrete class 30/19 as per 

Contract Drawing 

 
(ii) Dish drain crossing as per Contract Drawing Concrete 

class 30/19 

cubic metre (m3) 

cubic metre (m3) 
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Payment for formwork and cast in situ concrete shall be included in the contractor’s rate 
for these items and shall include full compensation thereof. 

 
 

SECTION B3300: MASS EARTHWORKS 
 

B3312 MEASUREMENT AND PAYMENT 
 

General Directions 

 
 

(3) Work in restricted areas 

 
No additional payment will be made for work in restricted areas 

 

(4) The free haul distance for all items unlimited 
 

Item Unit 
 

B33.11 Extra over item 33.10 for adding G7 
material from a commercial source as 
specified in 
subsubclause 3207(b)(iii) ........................................................... cubic metre (m3) 

 
The unit of measurement for the above items shall be the cubic metre of the compacted 
pavement layer, and the quantity shall be calculated from the authorised dimensions of 
the completed layer. 

 

SECTION B3400: PAVEMENT LAYERS OF GRAVEL MATERIAL 
 

B3407 MEASUREMENT AND PAYMENT 

 
Item Unit 

 

B34.01 Pavement layers constructed from gravel taken from commercial sources 

 
(h) Base layer compacted to: 

 
(iii) 95% of modified AASHTO density 150mm thick G5, as per material 

specification of TRH20 ......................................... cubic metre.(m3) 

 
 

The unit of measurement for the above items shall be the cubic metre of the compacted 
pavement layer, and the quantity shall be calculated from the authorised dimensions of 
the completed layer. 

 
The wearing course shall be as per the material specification of TRH20 for a wearing 
course and as directed by the Employer’s Agent. 

 

COLTO SERIES 5000: ANCILLARY ROADWORKS 
 

SECTION B5100: PITCHING, STONEWORK AND PROTECTION AGAINST EROSION 
 

B5102 MATERIALS 
 

(a) Stone 

 
Unless suitable stone can be located on site, the stone for pitching shall come from 
commercial sources but, from whatever source, its use shall be subject to the prior 
approval of the Employer’s Agent. 
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SECTION B5600: ROAD SIGNS 
 

B5601 SCOPE 

 
B5603 MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS 

 

(a) Road signboards 

 
 

The contractor shall make every effort to ensure that signboards are correct in all 
respect and before dispatching the boards from the manufacturer’s factory shall 
provide the Employer’s Agent with a 100mm x 150mm colour photograph of each 
sign face for approval of the correctness of the legend. Such approval will not imply 
final acceptance of the board. If the contractor is in any doubt as to the correctness 
of the sign detail, the sign designer shall be contacted for verification. 

 
(ii) Steel profile road signboards 

 

Chromadek section shall be assembled in accordance with the details 
of Standard Plans SP-B-12-Sheets 4 and 5 and SP-B-4-Sheets 33E and 
34E. 

 

Where the letter or legends cross the horizontal joints of the sign panels, 
the letter shall be cut on the joint and both ends folded around the radius. 

 

Retro-reflective material to adjoining Chromadek panels on a sign shall 
be a practical visual match of the specified colour. 

 

B5604 ROAD SIGN FACES AND PAINTING 

 
(e) Application of retro-reflective material 

 
All sign faces shall be faced with retro-reflective material. Painted front sign faces 
shall not be used. 

 

Where applied to Chromadek sections, retro-reflective material shall be applied as 
specified for aluminium sections in Clause 5603(d) of the Standard Specification, 
and of Clause B5603(a)(ii) of this project Specification. 

 

B5605 STORAGE AND HANDLING 
 

The following shall not be allowed on the sign face: 
 

• Drilling of holes, except for the fastening of overlays 

• Application of any form of adhesive 

• Cleaning with any chemicals that are not specifically approved by the manufacturer of 
the retro-reflective material. 

• Covering the sign face with an impermeable material that does not allow free 
circulation of air. 

 

B5606 ERECTING ROAD SIGNS 
 

(c) Erection 

 
After erection the signboard shall be thoroughly cleaned with a cleaning agent 
approved by the retro-reflective material’s manufacturer. 

 
All vegetation obstructing the new or replaced sign board shall be removed and 
disposed of as instructed by the Employer’s Agent. 

 

B5609 MEASUREMENT AND PAYMENT 
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Completion, delivery, installation of the road sign board complete as specified, and the removal 
and disposal of all vegetation obstructing the motorists’ view of the new or replaced sign board. 

Item Unit 
 

B56.01 Road sign boards with painted or 
coloured semi-matt background. 
Symbols, lettering, and borders in semi-
matt black or in Class I retroreflective 
material, where the sign board is 
constructed from: 

 
SECTION B5900: FINISHING THE ROAD AND ROAD RESERVE AND TREATING 

OLD ROADS 
 

B5901 SCOPE 
B5902 FINISHING THE ROAD AND ROAD RESERVE 

 
“(a) New construction” 

 
Replace the sixth paragraph with: 

 
All materials resulting from the finishing operations shall be disposed of at 
approved spoil sites. 

 

“(b) Renewal construction 

 
After completing construction work within the site, the contractor shall ensure that 
all construction generated or related material that may have been swept, 
windrowed, stockpiled, stored or spread beyond the road surface is removed. This 
shall be done before any other rehabilitation work is undertaken, including shaping, 
topsoiling and grassing. Should, during the removal of construction generated or 
related material, existing vegetation or topsoil be disturbed or destroyed, the 
contractor shall, at his own cost, re-instate the road reserve to its original state. This 
shall include ripping, should the construction material have compacted the existing 
surface. 

 

Culvert in lets and outlets, culvert barrels, and open drains shall be cleared of 
debris, soil, silt and other material generated from the construction activities. 

 

The surfacing shall be cleared of all dirt, mud and foreign objects. Dragging, 
pushing or scraping material across the finished surfacing shall not be permitted. 

 
All junctions, intersections, islands, kerbing and other elements making up the 
completed works shall be neatly finished off. 

 
The contractor shall ensure that all undesirable plants have been removed from the 
road reserve and borrow pit areas. 

 

All materials resulting from the finishing operations shall be disposed of at 
approved spoil sites. 

 
 

COLTO SERIES 8000: SUNDRIES 

 
SECTION 8100: TESTING MATERIALS AND WORKMANSHIP 

 

 
“B8118 PROPRIETARY RESINS, GROUTS AND MORTAR 

All proprietary cementitious and epoxy resin, grouts and mortars shall comply with the 
manufacturer’s specifications. The manufacturers or suppliers shall provide recent test 
reports from an approved laboratory to prove such compliance and shall also provide test 



Contract 
Part C3: Scope Of Work 

C3.4 
Particular Specifications 

 

87 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

certificates of recent tests on the materials. 
 

Cementitious grouts and mortars shall not contain expansive cements or metallic powders 
such as aluminium or iron filings. The plastic volume change shall fall in the range 
between zero shrinkage and 4% expansion from the time of placement until final set when 
tested according to ASTM C 827. Further, the grout shall show no shrinkage and a 
maximum of 0,2% expansion in the hardened state when tested according to ASTM C 
1090. 

 

Epoxy resin grouts and mortars shall show no shrinkage and a maximum 2,0% expansion 
from the time of placement when tested according to ASTM C 827 (modified). The 
coefficient of thermal expansion shall not exceed 0,000055/°C when tested according to 
ASTM C 531. 

 

The manufacturer shall submit to the Employer’s Agent samples of the proposed materials 
together with complete technical details including mixing ratios and times, pot life, setting 
and curing times, strength, volume change, thermal expansion, creep characteristics etc. 

 

As part of the Contractor’s process control in terms of sub-clause 8103(a), testing shall be 
undertaken on the materials delivered to site to monitor compliance with the 
manufacturer’s specifications. All new batches of materials shall be tested by the 
Contractor and approved by the Employer’s Agent prior to incorporation into the works. 

 
Strength testing shall be undertaken, using 75mm or 100mm cubes, on samples taken 
from the mixed material actually being used in the work at the time of its use.” 
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C3.4.2 HEALTH & SAFETY SPECIFICATION 
 

The Health & Safety Specification has been prepared by the Employer. 

 

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION FOR PAVING OF PHOLA 
PARK ACCESS ROAD - PHASE 1 

 

1. Interpretations 
 

1.1 Application 

 
This specification is a compliance document drawn up in terms of South African legislation and is 
therefore binding. It must be read in conjunction with relevant legislation as noted previously. 

 

1.2 Definitions 

 
The definitions as listed in the Occupational Health & Safety Act 85/1993 and Construction 
Regulations (2014) shall apply. 

 
2. MINIMUM ADMINISTRATIVE REQUIREMENTS 

 
2.1 Notification of Intention to Commence Construction Work 

 
The Contractor shall notify the Provincial Director of the Department of Labour in writing before 
construction work commences. A copy of this notification must be forwarded to the client on 
appointment. 

 

2.2 Assignment of Contractor’s Responsible Persons to Supervise Health and Safety on Site 

 
The Contractor shall submit supervisory appointments as well as any relevant appointments in 
writing (as stipulated by the OHS Act and Construction Regulations 2014), prior to 
commencement of work. Proof of competency must be included. 

 

2.3 Competency for Contractor’s Appointment Competent Persons 

 
Contractor’s competent persons for the various risk management portfolios shall fulfil the criteria 
as stipulated under the definition of Competent in accordance with the Construction Regulations 
(2014). Proof of competence for the various appointments must be included. 

 

2.4 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA) 

 
The Principal Contractor shall submit a letter of good standing with its Compensation Insurer to 
the client as proof of registration. Sub-Contractors shall submit proof of registration to the 
Principal Contractor before they commence work on site. 

 

2.5 Occupational Health and Safety Policy & Asbestos 

 
The Principal Contractor and all Sub Contractors shall submit a Health and Safety Policy signed 
by their Chief Executive Officer. The Policy must outline objectives and how they will be achieved 
and implemented by the contractor. 

 

2.6 Health and Safety Organogram 

 
The Principal Contractor and all Sub Contractors shall submit an organogram, outlining the Health and Safety 
site Management Structure including the relevant appointments/competent persons. In cases where 
appointments have not been made, the organogram shall reflect the intended positions. The organogram shall 
be updated when there are any changes in the site Management Structure. 
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2.7 Preliminary Hazard Identification and Risk Assessment 
and Progress Hazard Identification and risk Assessment 

 
The Contractor shall ensure a hazard identification to be performed by a competent 
person before commencement of construction work, and the assessed risks shall form part 
of the construction phase health and safety plan submitted for approval by the Client. The 
risk assessment must include; 

 

a) A list of hazards identified as well as potentially hazardous tasks; 
b) A documented risk assessment based on the list of hazards and tasks; 

c) A set of safe working procedures (method statements) to eliminate, reduce and/or 
control the risks assessed; 

d) A monitoring and review procedure of the risks assessment as the risks change. 
 

The Principal Contractor shall ensure that all Sub Contractors are informed, instructed and 
trained by a competent person regarding any hazards, risks and related safe work 
procedures before any work commences and thereafter at regular intervals as the risks 
change and as new risks develop. Proof of this must be kept for inspection by the Client or 
Client Representative. 

 

The Principal Contractor Shall be responsible for ensuring that all persons who could be 
negatively affected by its operations are informed and trained according to the hazards 
and risks and are conversant with the safe work procedures, control measures and other 
related rules (tool box talk strategy to be implemented). 

 

2.8 Health and Safety Representative(s) 

 
The Principal Contractor shall ensure that Health and Safety Representative(s) are 
appointed under consultation and trained to carry out their functions. The appointment 
must be writing. The Health and Safety Representative shall carry out regular inspections, 
keep records and report all findings to the Responsible person forthwith and at health & 
safety meetings. 

 

2.9 Health and Safety Committees 

 
The Principal Contractor shall ensure that project health and safety meetings are held 
monthly and minutes are kept on record. Meetings must be organized and chaired by the 
Principal Contractor’s responsible person. All Contractors Responsible Persons and 
Health & Safety Representative shall attend the monthly health & safety meetings. Sub-
contractors shall also have their own internal health & safety committees in accordance 
with the OHS Act 85/1993 and minutes of their meetings shall be forwarded to the Principal 
Contractor on a monthly basis. 

 

2.10 Health and Safety Training 

 
2.10.1 Induction 

 

The Principal Contractor shall ensure that all site personnel undergo a risk-specific health 
& safety induction training session before starting work. A record of attendance shall be 
kept in the health & safety file. A suitable venue must be supplied to house this 
training. 

 
2.10.2 Awareness 

 

The Principal Contractor shall ensure that, on site, periodic toolbox talks take place at least 
once per week. These talks should deal with risks relevant to the construction work at 
hand. A record of attendance shall be kept in the health & safety file. All Contractors have 
to comply with this minimum requirement. At least one of the Toolbox talks shall be on any 
environmental related issue. 

 

2.10.3 Competency 
 

All competent persons shall have the knowledge, experience, training, and qualifications 
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specific to the work they have been appointed to supervise, control and carry out. This will 
have to be assessed on regular basis e.g. periodic audits by the Client, progress meetings, 
etc. The Principal contractor is responsible to ensure that competent sub-contractors are 
appointed to carry out construction work. 

 
 
 
 
 

2.10.4 Rules of conduct 
 

Principal contractors, their sub-contractors and all employees under their control, including 
any visitor brought onto site, must adhere to the following Rules of conduct on site. 

 

YOU MAY NOT: 

 
* Partake, possess or sell drugs or alcoholic beverages on site. Any employee or 

visitor whose action and demeanour show symptoms of possible narcosis or 
drunkenness shall be removed from site. 

* Indulge in practical jokes, horseplay, fighting or gambling. 
* Destroy or tamper with safety devises, symbolic signs or wilfully and 

unnecessarily discharge fire extinguishers. 
* Bring onto site or have in your possession a firearm, lethal weapon. 

* Assault, intimidate or abuse any other person. 
* Operate construction equipment (vehicles or plant) without the necessary training 

and authorisation. 
* Display insubordination toward any supervisor, foreman or Manager in respect 

to carrying out of properly issued instructions or orders for health and Safety 
reasons. 

* Enter any area where you have no business unless authorised to do so by the 
person in charge. 

* Negligently, carelessly or wilfully cause damage to property of others. 

* Refuse to give evidence or deliberately make false statements during investigations. 
 

2.11 General Record Keeping 

 
The Principal Contractor and all Sub Contractors shall keep and maintain Health and 
Safety records to demonstrate compliance with this Specification, with the OHS Act 
85/1993; and with the Construction Regulations (2014). The Principal Contractor shall 
ensure that all records of incidents/accidents, training, inspections; audits, etc. are kept in 
a health & safety file held in the site office. 

 
Then Principal Contractor must ensure that every Sub Contractor opens its own health & 
safety file, maintains the file and makes it available on request. 

 

2.12 Inspection of equipment and tools. 

 
The following items of equipment must be regularly inspected and maintained and 
appropriate records kept. 

 

* First Aid dressing registers. 
* Firefighting equipment 
* Portable electrical equipment 
* Stacking and storage inspections 
* Excavations 

* Construction vehicles and mobile plant. 

* Health and Safety Representatives checklists 
 

2.13 Health & Safety Audits, Monitoring and reporting 

 
The Client shall conduct monthly health & safety audits of the work operations including a full audit of physical site 
activities as well as an audit of physical site activities as well as an audit of the administration of health & safety. The 
Principal Contractor is obligated to conduct similar audits on all Sub Contractors appointed by them. Detailed reports of 
the audit findings and results shall be reported on at all levels of project management meetings/forums. Copies of the 
Client audit reports shall be kept in the primary Project Health & Safety File while the Principal Contractor audit reports 
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shall be kept in their file, a copy being forwarded to the Client. Principal Contractors have to audit their sub-contractors 
and keep records of these audits in their health & safety files, available on request. 

2.14 Emergency Procedures 

 
The Principal Contractor shall submit a detailed Emergency Procedure for approval by the 
client prior to commencement on site. The procedure shall detail the response plan 
including the following key elements: 

 

1. List of key competent personnel. 
2. Details of emergency services. 

3. Actions or steps to be taken in the event of the specific 
types of emergencies. 

4. Information on hazardous material/situations. 

 
Emergency procedure(s) shall include but shall not be limited to fires, spills, accidents to 
employees, use of hazardous substances, bomb threats, major incidents/accidents, etc. 
The Principal Contractor shall advise the Client in writing forthwith of any emergencies 
together with a record of action taken. A contact list of all service providers (Fire 
Department, Ambulance, Police, Medical and Hospital, etc.) must be maintained and 
available to site personnel. 

 

2.15 First Aid Boxes and First Aid Equipment 

 
The Principal Contractor and all Sub Contractors shall appoint in writing First Aider(s). The 
appointed First Aider(s) are to be sent for accredited first aid training. Valid certificates are 
to be kept on site. The Principal Contractor shall provide an on-site First Aid Station with 
first Aid facilities including first aid boxes adequately stocked at all times. All Sub-Contractors 
with more than 5 employees shall supply their own first aid box and Sub-Contractors with 
more than 10 employees shall have a trained, certificate first aider on site at all times. 

 

2.16 Accident/Incident Reporting and Investigation 

 
Injuries are to be categorised into first aid; medical; disabling; and fatal. The Principal 
Contractor must stipulate in its construction phase health & safety plans how it will handle 
each of these categories. When reporting injuries to the Client, these categories shall be 
used. The Principal Contractor shall investigate all injuries, with a report being forwarded to 
the Client forthwith. All Contractors have to report on the 4 categories of injuries to the 
Principal Contractor at least monthly. The Principal Contractor must report all injuries to the 
Client in the form of a detailed injury report at least monthly. 

 

2.17 Hazards and Potential Situations 

 
The Principal Contractor shall immediately notify other Sub Contractors as well as 
Beacon Consulting Engineers of any Hazardous or Potentially hazardous situations that 
may arise during performance of construction activities. 

 

2.18 Personal Protective Equipment (PPE) and Clothing 

 
The Principal Contractor shall ensure that all employees are issued and wear hard hats, 
safe footwear and overalls. The Principal Contractor shall clearly outline procedures to be 
taken when PPE or clothing is: 

 

1. Lost or stolen; 
2. Worn out or damaged 

 
The above procedure applies to Sub Contractors and their contractors as they are all 
employers in their own right. 

 

2.19 Occupational Health and Safety Signage 

 
The Principal Contractor shall provide adequate on-site OHS signage including but not 
limited to “no unauthorised entry, report to site office, site office, beware of overhead work, 
hard hat area”. Signage shall be posted up at all entrances to site as well as on site in 
strategic locations 
e.g. access routes, stairways, entrances to structures and buildings, scaffolding, and other 
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potential risk areas/operations. 
 

2.20 Contractors and their Sub Contractors 

 
The Principal Contractor shall ensure that all Sub Contractors under its control comply with 
this Specification, the OHS Act 85/1993, Construction Regulations (2014), and all other   
 
relevant legislation that may relate to the activities directly or indirectly .The Principal        
Contractor when appointing other Contractors as ‘Sub-contractors’, shall ensure                   
compliance. 

 
2.21 Physical Requirements 

 

2.22 Excavations, Shoring, De watering or Drainage 

 
The Principal Contractor and any relevant Sub Contractors shall make provision in their 
tender for shoring, dewatering or drainage of any excavation as per this specification. 

 

The Contractor shall make sure that: 
 

a) The excavations are inspected before every shift each occurrence of rain or change 
to the excavation / shoring and a record is kept; 

b) Any excavation shall be adequately shored if people are required to work in the 
excavations and the depth is more than 1.5 meters or where conditions render this 
necessary at lesser depths. Undercutting is not allowed. 

c) Safe work procedures have been communicated to the employees. 

d)  Excavated material shall be placed as far as possible from the trench as 
practically possible. A close watch shall be maintained at all times for signs of 
slipping, e.g. cracks developing at the edges of the excavation. 

e) The safe work procedures are enforced and maintained by the Contractor’s 
Responsible persons at all times. 

f) The requirements as per section 11 of the Construction Regulations are adhered to. 

g) Due to the condition off the soil (water) extra precaution must be taken when shoring. 
 

2.23 Edge Protection and penetrations 

 
The Principal Contractor must ensure that all exposed edges and openings are guarded 
and demarcated at all times until permanent protection has being erected. The Principal 
Contractor’s risk assessment must include these items. E.g. protection of decking edges, 
finished floor slab edges, stairways, floor penetrations, lift shafts, and all other openings 
and areas where a person may fall. 

 

2.24 Piling 

 
The Principal Contractor shall ensure that piling is undertaken by a competent Contractor 
and a SWP shall be submitted to the Client for approval before commencement of this 
work. 

 

2.25 Stacking of Materials 

 
The Principal Contractor and other relevant Sub Contractors shall ensure that there is an 
appointed staking supervisor and all materials, formwork and all equipment is stacked 
and stored safely. 

 

2.26 Speed Restrictions and Protection 

 
The Principal Contractor shall ensure that all persons in its employ, all Sub Contractors, 
and all those that are visiting the site are aware and comply with the site speed 
restriction(s). Separate vehicle and pedestrian access routes shall be provided, 
maintained, controlled, and enforced. 

 

2.27 Hazardous Chemical Substances (HCS) 

 
The Principal Contractor and other relevant Sub Contractors shall provide the necessary 
training and information regarding the use, transport, and storage of HCS. The Principal 
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Contractor shall ensure that the use, transport, and storage of HCS are carried out as 
prescribed by the HCS Regulations. The Contractor shall ensure that all hazardous 
chemicals on site have a Material Safety Data Sheet (MSDS) on site and the users are 
made aware of the hazards and precautions that need to be taken when using the 
chemicals. The First Aiders must be made aware of the MSDS and how to treat HCS 
incidents appropriately. 
 
Plant and Machinery 

 

2.27 Construction Plant 

“Construction Plant” includes all types of plant, including but not limited to cranes, piling 
rigs, excavators, construction vehicles and all lifting equipment. 

 

The principal Contractor shall ensure that all such plant complies with the requirements of 
the OHS Act 85/1993 and Construction Regulations (2014). The Principal Contractor and 
all relevant Sub Contractors shall inspect and keep records of inspections of the 
construction plant used on site. Only authorised/competent persons are to use machinery 
under proper supervision. Appropriate PPE and clothing must be provided and maintained 
in good condition at all times. Proofs of medical test as required by the Construction 
regulations are available for inspection by the Client. 

 

Vehicles shall not enter site with: 

 
* Defective exhaust systems 
* Serious oil or fuel leaks 

* Unsafe bodywork or loads 
* Non-standard equipment fitted. 
* Improperly seated passengers 
* Any obvious mechanical defects. 

 
All earth moving equipment shall be operated in accordance with good safety practice so 
as to protect the safety of the operator and other workers or persons in the area. All earth 
moving equipment shall be equipped with a reverse siren 

 

2.28 Fire Extinguishers and Fire Fighting Equipment 

 
The Principal Contractor and relevant Sub Contractors shall Provide adequate, regularly 
serviced fire fighting equipment located at strategic points on site, specific to the class of 
fire likely to occur. The appropriate notices and signs must be posted up as required. A 
Fire risk survey must be conducted by a competent person; proof of survey must be kept 
in the Site Safety File. 

 

2.29 Hired Plant and Machinery 

 
The Principal Contractor shall ensure that any hired plant and machinery used on site is 
safe for use. The necessary requirements as stipulated by the OHS Act 85/1993 and 
Construction Regulations (2014) shall apply. The Principal Contractor shall ensure that 
operators hired with machinery are competent and that certificates are kept on site in the 
health & safety file. All relevant Sub Contractors must ensure the same. 

 

2.30 Formwork and Support work for Structures 

 
The Principal Contractor shall ensure that the provisions of section 10 of the Construction 
Regulations (2014) are adhered to. These provisions must include but not be limited to 
ensuring that all equipment used is examined for suitability before use; that all formwork 
and support work is inspected by a competent person immediately before, during and 
after placement of concrete or any other imposed load and thereafter on a daily basis 
until the formwork and support work has being removed. Records of all inspections must 
be kept in a register on site. 

 

2.31 Lifting Machines and Tackle 

 
The Principal Contractor and all Contractors shall ensure that lifting machinery and tackle 
is inspected before use and thereafter in accordance with the Driven Machinery 
Regulations and the Construction Regulations (section 20). There must be competent 
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lifting machinery and tackle inspector who must inspect the equipment daily or before use, 
taking into account that: 

 
1. All lifting machinery and tackle has a safe working load clearly indicated 
2. Regular inspection and servicing is carried out; 
3. Records are kept of inspections and of service certificates; 

4. There is proper supervision in terms of guiding the loads that 
includes a trained banks man to direct lifting operations and check lifting tackle; 

5. The tower crane bases have been approved by an engineer; 

6. The operators are competent as well as physically and psychologically fit to work 
and in possession of a medical certificate of fitness to be available on site. 

 
2.32 Ladders and Ladder Work 

 

The Principal Contractor shall ensure that all ladders are inspected monthly, are in good 
safe working order, are the correct height for the task, extend at least 1m above the 
landing, fastened and secured, and at a safe angle. Records of inspections must be kept 
in a register on site. Sub-Contractors using their own ladders must ensure the same. 
Ladders shall not be used as horizontal walkways or as scaffolding. Tools or equipment 
must be carried in suitable slung containers or hoisted up to the working position. 

 

2.33 General Machinery 

 
The Principal Contractor and relevant Sub Contractors shall ensure compliance with the 
driven Machinery Regulations, which include inspecting machinery regularly, appointing a 
competent person to inspect and ensure maintenance, issuing PPE or clothing, and 
training those who use machinery. 

 

2.34 Portable Electrical Tools and Explosives Powered Tools 

 
The Principal Contractor shall ensure that use and storage of all explosive powered tools 
and portable electrical tools are in compliance with relevant legislation. The Principal 
contractor shall ensure that all-electrical tools, electrical distribution boards, extension 
leads, and plugs are kept in safe working order. Regular inspections and toolbox talks 
must be conducted to make employees are aware of the dangers and control measures 
to be implemented e.g. personal protection equipment, guards, etc. 

 

The Principal contractor shall consider the following: 
 

1. A competent person undertakes routine inspections and records are kept 
2. Only authorised trained persons use the tools; 
3. The safe working procedures apply; 

4. Awareness training is carried out and compliance is enforced at 
all times and 

5. PPE and clothing is provided and maintained. 
6. A register indicating the issue and return of all explosives round. 
7. Ensure that the cartridges and explosive tool is lock up separately 
8. Signs to be posted up in the areas where explosive powered tools are being used. 

(WARNING – EXPLOSIVE POWERED TOOL IN USE – KEEP CLEAR). 
 

2.35 High Voltage Electrical Equipment 

 
No high voltage electrical equipment is present on under or above the construction area. 

 

2.36 Public and Site Visitor Health & Safety 

 
The Principal Contractor shall ensure that every person working on or visiting the site, as 
well as the public in general, shall be made aware of the dangers likely to arise from site 
activities, including the precautions to be taken to avoid or minimise those dangers. 
Appropriate health and safety notices and signs shall be posted up and that shall not be in 
the only measure taken. 

 

Both the Client and the Principal Contractor have a duty in terms of the OHS Act 85/1993 
to do all that is reasonably practicable to prevent members of the public and site visitors 
from being affected by the construction activities. 
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Site visitors must be briefed on the hazards and risks they may be exposed to and what 
measures are in place or should be taken to control these hazards and risks. A record of 
these ‘induction’ must be kept on site in accordance with the Construction Regulations. 

 

2.37 Night Work 

 
The Principal Contractor and other Sub Contractors shall not: 

 
1. Transport persons together with goods or tools unless there 

is a appropriate area or section to store them; 
2. Transport persons in a non-enclosed vehicle, e.g. truck; there must be a 

proper canopy (properly covering the back and top) with suitable sitting area. 
3. Employees shall not be permitted to stand or sit at the edge of the transporting vehicle. 

 
 

2.38 Traffic Accommodation 

Construction traffic will obtain access to the site mainly from provincial roads. 

All access points are to be provided with adequate temporary construction signage in 
accordance with the Road Traffic Signs to warn the travelling public regarding 
construction vehicles. 

 

Where, in the sole discretion of the engineer, sight distances are deemed inadequate to 
ensure safety, access points are to be controlled by suitably qualified and equipped 
labour during all construction hours. 

 

This may include Stop/Go facilities controlling the travelling public, as well as flagmen. 
The above provisions will apply equally to access from provincial roads to and from the 
designated borrow areas. 

 

2.39 Occupational Health 
 

2.40 Occupational Hygiene 

 
Exposure of employees to occupational health hazards and risks is very common in any 
work environment, especially in construction. Occupational exposure is a major problem 
and all Principal Contractors must ensure that proper health and hygiene measures are 
put in place to prevent exposure to these hazards. Prevent inhalation, ingestion, and 
absorption of any hazardous substance and high noise level exposure. Site-specific 
health risks are tabled in Annexure C e.g. cement dust, wet cement, wood-dust, noise, 
etc. 

 

2.41 Welfare Facilities 

 
The principal Contractor must supply Sufficient toilets (1 toilet per 30 employees), 
showers (1 for every 15 employees), changing facilities, hand washing facilities, soap, 
toilet paper, and hand drying material must be provided. Waste bins must be 
strategically placed and emptied regularly. Safe, clean storage areas must be provided 
for employees to store personal belongings and personal protective equipment. 
Employees should not be exposed to hazardous materials/substances while eating and 
must be provided with sheltered eating areas. 

 

2.42 Alcohol and other Drugs 

 
No alcohol and other drugs will be allowed on site. No person may be under the 
influence of alcohol or any other drugs while on the construction site. Any person on 
prescription drugs must inform his/her superior, who shall in turn report this to the 
Principal Contractor forthwith. Any person suffering from any illness/condition that may 
have a negative effect on his/her safety performance must report this to his/her superior, 
who shall in turn report, this to the Principal Contractor forthwith. Any person suspected 
of being under the influence of alcohol or other drugs must be sent home immediately, to 
report back the next day for a preliminary inquiry. A full disciplinary procedure must be 
followed by the Principal Contractor or Sub Contractor concerned and a copy of the 
disciplinary action must be forwarded to the Principal Contractor for his records. 



Contract 
Part C3: Scope Of Work 

C3.4 
Particular Specifications 

 

96 

 
 

          

Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

 

 
 

PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION (HSS) 
PROJECT: PAVING OF PHOLA PARK ACCESS ROAD - PHASE 1 

 
The Principal Contractor and Sub Contractors must submit proof of compliance with Annexure 
A with the construction phase H&S plan where applicable. 

 
HSS 
Item No. 

Requirement OHSA Requirement Submission Date 

 

2.3.1 
 

Notification of Construction work 
Complete Schedule 
(Regulations  4 of 
construction regulation ) 

1 
the 

Before 
commencement 
site 

 

on 

 

2.3.2 
Assignment of Responsible Person 
to Supervise Construction work 

All relevant appointments, as 
per OHS Act and 
Construction Regulations. 

Before 
commencement 
site 

 

on 

2.3.3 
Competence 
Persons 

of Responsible Client Requirement & OHS 
Act 

Together 
plan 

with H&S 

 

2.3.4 
Compensation of Occupational 
Injuries and Diseases Act (COIDA) 
130 of 1993 

 

COIDA Requirement 
Together 
plan 

with H&S 

2.3.5 
Occupational Health and Safety 
Policy 

OHS Act 
Together 
plan 

with H&S 

2.3.6 Health and Safety Organogram Client Requirement 
Together 
plan 

with H&S 

 

2.3.7 
Initial Hazard Identification and Risk 
Assessment based on the Client’s 
assessment 

 

Client Requirement 
Together 
plan 

with H&S 

 

2.3.8 
Health and Safety Representative 

 

OHS Act 
Submit as soon as 
there are more than 
20 employees on site 

 Other   
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ANNEXURE B 

ASSIGNMENT OF PRINCIPAL CONTRACTOR’S RESPONSIBLE 
PERSONS 

PROJECT: PAVING OF PHOLA PARK ACCESS ROAD 
 

The Principal Contractor shall make the following appointments according to the initial risk 
assessment: (further appointments could become necessary as project progress) 

 

Appointment 
OHSA 
Reference 

Requirement 

 

CEO Assignee 
 

Section 16(2) 
A competent person to assist with the on-site 
H&S overall responsibility – Contractor’s 
Responsible Person 

 

Construction Work 
Supervisor 

 
CR 6.1 

A competent person to supervise and be 
responsible of Health & Safety related issues 
on site. The person is appointed to assist the 
CEO with his/her overall duties. 

 

Subordinate Construction Work 
Supervisors 

 
CR 6.2 

A competent person to assist with daily 
supervision of construction / building work. The 
person assists the Construction Work 
Supervisor. 

 
Health & Safety Representative(s) 

 
Section 17 

A competent person(s) to inspect H&S in 
reference to plant, machinery and Health & 
Safety of Persons in the Workplace. 

Health & Safety Committee 
Member(s) 

 
Section 19 

A competent person(s) representing the 
employer to assist with the on-site Health & 
safety Matters. 

 

 
Incident Investigator 

 

 
GAR 9(2) 

A competent person to investigate incidents / 
accidents on site and could be: 

• The employer 

• H&S Representative 

• Designated person 
• Member of the H&S Committee 

 

Risk assessment co-ordinator 
 

CR 7 
A competent person to co-ordinate all risk 
assessments on behalf of the Principal 
Contractor. The same applies to Contractors. 

Fall protection plan co-ordinator CR 8 
A competent person to prepare & amend the fall 
protection plan. 

First Aiders GSR 3 
A qualified person to address all on site first aid 
cases. 

Machinery Inspector GSR 2.1 A competent person to supervise machinery. 

Lifting machine & equipment 
inspector 

DMR 18 
A competent person to inspect lifting machines 
equipment & tackle. 

 

Formwork & support work 
inspector 

CR 10 
A competent person to inspect formwork & 
support work. 

 

Excavation Inspector 
 

CR 11 
A competent person to inspect excavation work 
and ensure that approved safe working 
procedures are followed at all times. 

 

Ladder Inspection 
 

GSR 13A 
A competent person to inspect ladders daily 
and ensures they are safe for use, keeping 
monthly record. 

Stacking Supervisor CR 26 
A competent person to supervise all stacking 
and storage operations. 

Explosive powered tools 
inspector/supervisor 

CR 19 
A competent person to inspect & clean the tool 
daily and controlling all operations thereof. 

Temporary electrical installations 
supervisor 

CR 22 
A competent person to control all temporary 
electrical installations. 
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ANNEXURE C 

 
 
 

OTHER REQUIREMENTS 
PROJECT: PAVING OF PHOLA PARK ACCESS ROAD - PHASE 
1 

 
 
 

 
 
 
The Principal Contractor shall comply but not be limited to the following requirements: report on these to the 
Client at progress meetings or at least monthly whichever is sooner. 

 
What When Output Accepted by 

Client & date 

Notification of 
construction works 

Before commencement 
of work 

Acknowledgement of notification 
from DoL 

 

Induction training 
Every employee before 
he/she starts work. 

Attendance registers 
 

Awareness 
Training(Tool Box 
Talks) 

 

At least weekly 
 

Attendance registers 
 

 

 
Health & Safety 
Reports 

 
 

Monthly 

Report covering: 

• Incidents / accidents and 
investigations 

• Non-conformances by 
employees & contractors 

• Internal & External H&S audit 
reports 

 

Emergency 
procedures 

Ongoing evaluation of 
procedure 

Table procedure in writing as well 
as emergency telephone numbers 

 

Risk assessment 
Updated and signed off at 
least monthly 

Documented risk assessment 
 

Safe work 
procedures 

Drawn up before 
employees are exposed to 
new risks 

Documented set of safe work 
procedures (method statements) 
updated and signed off. 

 

 
 

General Inspections 

 
 

Weekly & daily 

Report OHS Act compliance: 

• Scaffolding 

• Excavations 

• Formwork & support work 
• Explosive tools 

 

 
General Inspections 

 
Monthly 

• Firefighting equipment 

• Portable electrical equipment 

• Ladders 
• Lifting equipment/slings 

 

List of Contractors List to be updated weekly 
Table list, number of workers and 
Company tel. numbers 

 

Workman’s 
Compensation 

 

Ongoing 
Table a list of Contractors’ 
workman’s compensation proof of 
good standing. 

 

Construction site 
rules & Section 37.2 
Mandatory 
Agreement 

 
Ongoing 

 

Table a report of all signed up 
Mandatories. 
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C3.4.3 CONSTRUCTION ENVIRONMENTAL PLAN 

WORKS SPECIFICATIONS 

PART C: Environmental Management Plan 

PES1 General 

 
The Contract shall be conducted in accordance with the principles of Integrated Environmental 
Management (IEM) "in an environmentally and socially responsible manner" (DEAT 1992). This 
section details the controls and procedures necessary to achieve this goal. 

 

The Contractor will be required to comply with the Project Environmental Specifications contained 
in this section. Should any conflict arise between the specifications contained in this section, and 
any other specification, the Project Environmental Specifications shall prevail. 

 
The specifications detailed in this section relate to those construction activities which could have an 
adverse impact on the environment and which therefore require mitigation measures. 

 

Items have been included in the Preliminary and General section of the Bill of Quantities to reflect 
compliance with the Project Environmental Specifications. Where no item is provided in the Bill of 
Quantities, the Contractors rates will be deemed to be inclusive of any costs incurred for compliance 
with the Project Environmental Specification. 

 
 

PES2 Working Area 

 
An area of the site will be defined by the Employer’s Agent for use by the contractor. This area will 
include the designated areas listed below and the contractor will not be permitted access beyond 
this defined area, except for the security personnel will be required to patrol a wider area to prevent 
informal settlements. 

 

Within the defined working area mentioned above, certain areas will be specifically designated by 
the Employer’s Agent for the following activities: 

 

• site camp 

• stockpiling and storage of construction materials 

 
In order to minimise the potential for erosion, vehicle access between the above-mentioned areas 
will be restricted to corridors defined by the Employer’s Agent, and multiple access tracks across 
the veld will not be permitted. Should excessive vehicle tracks be made, the Contractor shall be 
required to rehabilitate the extra tracks at his own cost. Rehabilitation shall involve ripping of the 
compacted earth to a depth of 150mm to loosen the earth, and grass seeding according to 
specification. 

 

 
PES3   Site Camps 

 
Where site camps are to be established the topsoil is to be removed to the base of the A-horizon 
or to a depth of 150mm, whichever is the greater, and stockpiled according to the SANS 
specifications. 

 
The site shall be located more than 20m from watercourses. Runoff from the site must be prevented 
from entering the watercourse or wetland. 

 
Site camps and surrounds are to be maintained in a clean orderly and presentable condition at all 
times. 
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Waste water from kitchen and ablution facilities shall be led to soak pits and shall not be 
discharged to rivers or streams. 

 
Tanks for fuels oils etc. shall be bunded with earth berms adequate to contain any possible spills. 

 
After completion of the Works the contractor shall restore the area used by him to its former 
condition, including removal of rubble and foundations, and to the satisfaction of the Employer’s 
Agent. 

 
 

PES4 Sanitation 

 
Adequate toilet facilities are to be provided within 200m of the Works. All toilets shall be 
maintained by the Contractor in a clean sanitary condition to the satisfaction of the Employer’s 
Agent. Toilets shall not be located on flood plains where the possibility of flooding exists. 

 
Contractors shall instruct their staff and sub-contractors that they must use the toilets provided 
and not the veld, bush or streams. 

 
 

PES5 Refuse 

 
The site is to be kept clean, neat and tidy to the Employer’s Agent’s satisfaction. The Contractor 
shall provide bins at the Work sites and shall be responsible for disposal of refuse and waste 
generated by his staff on a daily basis. Domestic litter or construction waste may not be left 
lying about on site. 

 
Refuse and construction waste shall be disposed of at an approved dump 

site. No burning of refuse is permitted. 

PES6 Dust 

 
Dust is regarded as a nuisance when it reduces visibility, soils private property or is 
aesthetically displeasing. Dust also reduces the value of grazing grasses and retards plant 
growth. 

 
Dust generated by construction related activities must therefore be minimised. 

 
The Contractor shall control dust over the site of the Works, on access roads/tracks, on 
stockpiles and spoil sites or borrow pits. 

 
Control of dust shall involve spraying with water. The quantities of water used should not be 
large enough or applied with sufficient force to generate run off which could result in soil 
erosion. A water cart shall be provided by the Contractor to control dust levels. 

 
 

PES7 Noise 

 
Noise levels are to be kept within reasonable norms as determined by the Employer’s Agent, 
taking into account the context of the rural setting. 

 
Silencers shall be fitted to all machinery and vehicles shall be well maintained. 

 

The Contractor shall inform residents of any excessive noise that is anticipated due to 
construction activities, for example blasting for excavation. This notice shall be given at least 2 
days before the event generating higher noise levels. 

 

Any complaints received by the Employer’s Agent regarding noise will be recorded and 
communicated to the Environmental Control Officer. 
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PES8 Social Disruption 

The Contractor's staff shall in no way be a nuisance to residents in the vicinity of construction 
activities. Any complaints received by the Employer’s Agent will be addressed and the relevant 
persons will face suspension from the project. 

 
No access to private property will be allowed. 

 
PES9 Informal Settlements 

 
The Contractor shall require his security personnel to patrol the entire site (not just the site of 
current operations as defined in PES3), and report any sign of informal shack development 
within three hours of commencement of such activity. 

 
PES10 Traffic 

 
Traffic, especially heavy vehicle traffic, has the potential to draw complaints from other road 
users and neighbours. The Contractor will be expected to address any complaints received. 

 
The Contractor shall instruct his drivers, suppliers, plant operators and any other vehicle 
operators travelling to and from the site as a result of the construction contract, that vehicles will 
be expected to comply with all roads ordinances, particularly with regard to; 

 

• Speed limits 

• Preventing Overloading 

• Roadworthiness 

• Securing of loads 

• Covering of any loads that could generate dust 

• Avoiding spillage of liquids, sand, soil or other material 

General consideration and courtesy to other road users will also be expected of drivers. 

 

PES11 Overhead Power Lines 

 
Where work is being carried out in the vicinity of overhead power lines, the Contractor is 
responsible for ensuring that all persons working in such areas are aware of the relatively 
large distance that high voltage electricity can 'short' to earth when large masses of steel such 
as steel pipes or machinery are close to power lines. The Contractor's attention is drawn to 
OHSA (1993) which gives safe clearances for various voltages. 

 
PES12 Removal Of Protected Plants From Site 

 
Certain species of indigenous plants that occur on the site are protected by law. A horticulturist 
has been designated the responsibility for relocating these plants from the “Working Area” prior 
to the Contractor moving on site. 

No removal of any plants from beyond the Working Area will be permitted. The Contractor shall 
be responsible to ensure that no unauthorized removal of plants is allowed. In the event of 
removal of legally protected species, the persons responsible shall be liable for prosecution 
under the relevant provincial ordinance. Security Staff will report any infringements related to 
this. 

The Contractor shall confirm with the ECO that the horticulturist has removed the said plants 
from the Working Area before the Contractor moves on site. 

 

PES13 Fire Prevention And Control 

 
The Contractor and his staff are expected to be very conscious of fire risks. The Contractor 
shall hold fire prevention talks with staff to create an awareness of the risks of fire. Regular 
reminders to staff on this issue are required. 
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The Contractor shall at all times ensure that fires do not start or spread within the site or the 
environs thereof as a result of the Works or the actions of employees. In the event of such fire 
the Contractor shall immediately employ such plant and labour as is at his disposal and shall 
take all other necessary action to bring any such fire under control, all at his own cost. 

A fire extinguisher must be on hand whenever welding or any other spark generating activity is 
conducted. 

 
In addition, rubber beaters are to be on hand at all work stations at all times as these represent 
the quickest form of response to fire. 

 
No fires may be made other than for the purpose of cooking. Cooking fires must be contained in 
a fire drum and be in a designated area approved by the Employer’s Agent. All fires are to be 
extinguished with water once they have served their purpose. 

 
No fire is to be left unattended at any time. No burning of grassland for clearing is permitted. 

No cutting of timber for firewood will be allowed. 

 
No fires are to be allowed when the Fire Danger Index is high (46 and above) ie. fire alert stage 
yellow. 

 
The Contractor shall be liable for all costs and damages resulting from fire and firefighting. 

 
PES14 Environmental Training 

 
The Contractor shall be responsible for conducting Environmental Training amongst his 
employees to ensure that they have the necessary knowledge to comply with the Environmental 
Specifications. Employees should be made aware of the Environmental Specifications and the 
reasons for them. 

 
PES15 Work Stoppage 

 
The Employer’s Agent shall have the right to order work to be stopped in the event of 
significant infringements of the Environmental Specifications until the situation is rectified in 
compliance with the specifications. In this event the Contractor shall not be entitled to claim for 
delays. 

 
This clause shall apply in the case of infringements of a nature whereby full remediation of 
circumstances arising from the infringement will not be possible at a later date. For example 
mixing topsoil with subsoil; activities that are polluting or may cause pollution of water. 

 
PES16 Environmental Monitoring 

 
The Employer’s Agent will monitor the Contractor's performance in relation to the 
Environmental Specifications on a daily basis. He will be assisted in this regard by the 
Environmental Control Officer. 

 
The ECO shall inspect the site on a regular basis. After each ECO site visit a report will be 
submitted to the Employer’s Agent and SAKHISIZWE MUNICIPALITY. The content of these 
reports will be made known to the Contractor by the Employer’s Agent. Any infringement of 
the Environmental Specification will be indicated in the report. These reports will also aim to 
anticipate problems which may arise so that the Contractor can be alerted to potential 
environmental risks and take appropriate action. 

 

PES17 Measurement and Payment 

 
The Tendered rates shall be deemed to cover all costs associated with the compliance 
with the Environmental Specification. 
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C3.4.4 DRAWINGS LIST 
 

1. Bound into this Document 

 
Drawing Number Description 
SLM-PPAR-26-01-LP-01 Key Plan Layout 
SLM-PPAR-26-01-LP-02 Road 1 General Layout 
SLM-PPAR-26-01-LP-03  Road 2 General Layout   
SLM-PPAR-26-01-LS-01 Road 1 Longitudinal Section  
SLM-PPAR-26-01-LS-02 Road 2 Longitudinal Section   
SLM-PPAR-26-01-CS-01 Road 1 Cross Sections  
SLM-PPAR-26-01-CS-02  Road 2 Cross Sections  
SLM-PPAR-26-01-SD-01  Road Typical Cross Section, kerbing and layerworks 
SLM-PPAR-26-01-SD-02  Stormwater Standard Detail: Pipe Culvert Bedding  
SLM-PPAR-26-01-SD-03  Stormwater Standard Detail: Headwall (Masonry) 
SLM-PPAR-26-01-SD-04  Stormwater Standard Detail: Side Inlet 

 
NOTE: 

 
Originals of reduced drawings are available for inspection at the offices of the Employer’s 
Agent, or copies may be purchased by arrangement with the Employer’s Agent. No claims for 
misunderstanding reduced drawings will be considered. 
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C4.1. Locality Plan 

 

The site Is allocated in Cala in the Eastern Cape within the Chris Hani District Municipality. The site 
locality map for the site  is as shown below. 
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C4.2. Tender Drawings 
 
DRAWING No. DESCRIPTION 
SLM-PPAR-26-01-LP-01 Key Plan Layout 
SLM-PPAR-26-01-LP-02 Road 1 General Layout 
SLM-PPAR-26-01-LP-03  Road 2 General Layout   
SLM-PPAR-26-01-LS-01 Road 1 Longitudinal Section  
SLM-PPAR-26-01-LS-02 Road 2 Longitudinal Section   
SLM-PPAR-26-01-CS-01 Road 1 Cross Sections  
SLM-PPAR-26-01-CS-02  Road 2 Cross Sections  
SLM-PPAR-26-01-SD-01  Road Typical Cross Section, kerbing and layerworks 
SLM-PPAR-26-01-SD-02  Stormwater Standard Detail: Pipe Culvert Bedding  
SLM-PPAR-26-01-SD-03  Stormwater Standard Detail: Headwall (Masonry) 
SLM-PPAR-26-01-SD-04  Stormwater Standard Detail: Side Inlet 
  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 


