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PA 32: INVITATION TO BID

PART A
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
BID NUMBER: | NST 22/024 | CLOSING DATE: | 12/09/2022 | CLOSING TIME: | 11h00am

DESCRIPTION | Nelspruit SAPS: Installation of intervention services.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (DPW04.1 GS or DPW04.2 GS).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID
BOX SITUATED AT (STREET ADDRESS)

Nelspruit Regional Office, 30 Brown Street, Nedbank Building, 9" Floor

OR POSTED TO:

Department of Public Works & Infrastructure, Private Bag X 11280, Nelspuit, 1200

SUPPLIER INFORMATION

NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER

TCS PIN: OR CSD No:
B-BBEE STATUS LEVEL VERIFICATION | [X] Yes B-BBEE STATUS []Yes
CERTIFICATE LEVEL SWORN
TICK APPLICABLE BOX] [INo AFFIDAVIT [INo
IF YES, WHO WAS THE CERTIFICATE
ISSUED BY?
AN ACCOUNTING OFFICER AS
CONTEMPLATED IN THE CLOSE n
CORPORATION ACT (CCA) AND NAME AN ACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION
THE APPLICABLE IN THE TICK BOX ACT (CCA)

[ A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN
ACCREDITATION SYSTEM (SANAS)

[] A REGISTERED AUDITOR DETAILS:

NAME:

REGISTRATION NUMBER:

BUSINESS ADDRESS:
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ciure
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PA-32: Invitation to Bid

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ACCREDITED [DYes CINo ARE YOUAFOREIGN | [JYes CINo
REPRESENTATIVE IN SOUTH AFRICA BASED SUPPLIER FOR
FOR THE GOODS /SERVICES /WORKS THE GOODS /SERVICES | [IF YES ANSWER PART B:3
OFFERED? [IF YES ENCLOSE PROOF] IWORKS OFFERED? BELOW ]
SIGNATUREOFBIDDER | . DATE
CAPACITY UNDER WHICH THIS BID IS
SIGNED (Attach proof of authority to
sign this bid; e.g. resolution of
directors, etc.)
TOTAL BID PRICE ('ALL
TOTAL NUMBER OF ITEMS OFFERED APPLICABLE TAXES)
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT/ PUBLIC ENTITY CONTACT PERSON
CONTACT PERSON TELEPHONE NUMBER
TELEPHONE NUMBER FACSIMILE NUMBER
FACSIMILE NUMBER E-MAIL ADDRESS
E-MAIL ADDRESS

PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

- BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR

1.2

1.3.

1.4.

1.5.

CONSIDERATION.
ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED~(NOT TO BE RE-TYPED) OR ONLINE

BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION
NAMELY: (BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND
BANKING INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST
BE SUBMITTED TO BIDDING INSTITUTION.

WHERE A BIDDER IS NOT REGISTERED ON THE CSD, MANDATORY INFORMATION NAMELY: (BUSINESS REGISTRATION/
DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS MAY NOT BE SUBMITTED WITH THE BID
DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED TO BIDDING
INSTITUTION.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER

LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT.
TAXCOMPLIANCE REQUIREMENTS

21
22

23

24
25

26

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIbNS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE PROOF OF TCS/PIN/CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.
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N e a PA-32: Invitation to Bid

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. IS THE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [J YES [CJNO
3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? ] YES [INO
3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [INO
3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [JNO

IF 'i'HE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE
ABOVE.

STATUS /

TAX COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. AN ORIGINALOR C
COPY OF THE B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALI
PREFERENCE POINTS FOR B-BBEE.

Note Well:

ERTIFIED
FY FOR

a) Inrespect of non VAT vendors the bidders may not increase the bid price under Section 67(1) of the Value Added Tax Act of

for VAT. . : 3 i
b) Al delivery costs must be included in the bid price, for delivery at the prescribed destination. :
¢) - The price that appears on this form is the one that will be considered for acceptance as a firm and final offer.

the PA32 shall prevail and deemed to be firm and final. No further correspondence shall be entered into in this regard.

1991 where

the relevant transaction would become subject to VAT by reason of the turnover threshold being exceeded and the bidder becomes liable

d) The grand total in the pricing schedule(s), inclusive of VAT, attached to the bid offer must correlate and be transferred to this form (PA32).
e) Where there are inconsistencies between the grand total price offer in the pricing schedule(s) and the PA32 price offer, the price offer on

" All applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and

skills development levies

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “T
THIS FORM IS ALIGNED TO SBD1
For Internal Use Effective date 20 Sentamhar 2094
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PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Project title: Nelspruit SAPS: Installation of intervention services

Tender no: NST 22/024 Reference no:

Advertising date: | 22/08/2022 Closing date: 12/09/2022

Closing time: 11HOOam Validity period: 12 Weeks (84 calendar days)
1. REQUIRED CIDB GRADING

It is estimated that tenderers should have a CIDB contractor grading designation of2 GB or
select tender value range select class of construction works* or higher.

*Delete “or select tender value range select class of construction works” where only one class of construction
works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
1GB PE or select tender value rangeselect class of construction works PE* or higher.

* Delete “or select tender value range select class of construction works PE” where only one class of
construction works is applicable

2, RESPONSIVNESS CRITERIA
2.1 Substantive responsiveness criteria
Only tenderers who are responsive to the following substantive responsiveness criteria are eligible to submit
tenders. Failure to comply with the criteria stated hereunder shall result in the tender offer being disqualified
from further consideration:
1 | Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit
tenders.
Tender offer must be properly received on the tender closing date and time specified on the
2 invitation, fully completed either electronically (if issued in electronic format), or by writing legibly
in non-erasable ink. (All as per Standard Conditions of Tender).
3 Xl | Use of correction fluid is prohibited.
4 X | Submission of (DPW-07 EC): Form of Offer and Acceptance.
5 < Submission of (PA-16): Preference points claim form in terms of the Preferential Procurement
Regulations 2017.
6 < Submission of (PA — 36 and Annexure/s C): Declaration Certificate for Local Production and
Content for designated sectors.
7 X | Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.
8 X1 | Submission of DPW-16 (EC): Site Inspection Meeting Certificate
9 X | Submission of record of attending compulsory virtual bid clarification / site inspection meeting.
10 | [XI | Submission of DPW-21 (EC): Record of Addenda to tender documents
11 < The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
VAN

document inclusive of all parts) together with his tender.

Tender no: NST 22/024

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 10of 8
For Internal & External Use Effective date: 5 July 2022 Version: 2022/06
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12 X The tenderer shall submit his fully priced and completed sectional summary- and final summary
pages with the tender.
13 X Submission of Proof of 30% Subcontracting participation and related documents in terms of the
Preferential Procurement Regulations 2017
14| O
15 | [
16 | [
17| O
18| [
2.2  Administrative responsiveness criteria
The Employer reserves the right to request further information regarding the undermentioned criteria. Failing
to submit further clarification and/or documentation within seven (7) calendar days from request or as
specifically indicated, will disqualify the tender offer from further consideration.
Any correction to be initialled by the person authorised to sign the tender documentation as per
1 X PA 15.1 or PA 15.2 resolution of board/s of directors / or PA1 5.3 Special Resolution of Consortia
orJVs.
Submission of applicable (PA-15.1, PA-15.2, PA-1 5.3): Resolution by the legal entity, or
2 X | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.
3 X | Submission of (PA-11): Bidder’s disclosure.
4 X | Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement.
5 Xl | Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
6 X | Submission of DPW-15 (EC): Schedule of proposed sub-contractors
— The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
7 a1y
parts) within 14 days from request.
8 X Upon request, submission of fingerprints obtainable from local SAPS including any other
additional documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with
9 X supporting documentation and information as required. The security clearance form will be
provided by the Employer for projects requiring a security clearance.
10 | X | PA 16 Preference Points Form
1]
12| [
13 [
14| O
15| [

Tender no: NST 22/024

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 8
For Internal & External Use Effective date: 5 July 2022 Version: 2022/06



L P o wes SRam st e

o SR s PA-04 (EC): Notice and Invitation to Tender

3. PRE-QUALIFICATION CRITERIA
Preferential procurement: Applicable

Tenderer must comply with the Pre-qualification criteria for Preferential Procurement listed below

A tenderer having stipulated minimum B-BBEE status level of contributor:

XLevel 1
- or
X |:|Level 2
or
[OLevel 3

J An EME or QSE

A tenderer subcontracting a minimum of 30% to:

L] An EME or QSE which is at least 51% owned by black people
] An EME or QSE which is at least 51% owned by black people who are youth
[] An EME or QSE which is at least 51% owned by black people who are women
[] An EME or QSE which is at least 51% owned by black people with disabilities
[
] An EME or QSE which is at least 51% owned by black people living in rural or underdeveloped
areas or townships
[] A co-operative which is at least 51% owned by black people
] An EME or QSE which is at least 51% owned by black people who are Military veterans
] An EME or QSE;

Functionality: Not applicable

Note: All bids involving the acquisition of engineering and construction works from cidb Grade 4 and
above are subjected to functionality.

Note: Functionality will be applied as a prequalification criterion. Such criteria are used to establish
minimum requirements where after bids will be evaluated solely on the basis of price and preference.

Minimum functionality score to qualify for further evaluation:
Functionality criteria: Weighting factor:
Total 100 Points

Tender no: NST 22/024

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 3 of 8
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4. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

X 80/20 [190/10 ] Either 80/20 or 90/10
Preference points scoring system | Preference points scoring system Preference points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

5. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

5.1 Technical risks:

Criterion 1: Experience on comparable projects during the past 5 years.

The tendering Service Provider's experience on comparable projects during the past 5 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), com plexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 5 years.

Adherence to contractual commitments and quality of performance of comparable current and previous

projects performed by the Tenderer as per the evaluation report prepared by the Consultant Team, based

on its research and inspection of a representative sample of the Tenderer’s current and previous work as

reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by the Tenderer,

Tender no: NST 22/024

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of 8
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REFUBLIC OF SOUTH ArRKCA PA-04 (EC): Notice and Invitation to Tender

not reflected on form DPW-09 (EC). Failing to provide contactable references will result in the tender offer
be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been com pleted within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3.  Project performance: time management & programming of works, timeous ordering of materials and
appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,
specifically site manager and foreman:

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or
administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Com pany Organogram with
CV’s and certified ID’s of all principals and em ployed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

5.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to com plete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or
the delivery of the goods or services, financial report from auditors as proof of current liquidity, and
company or any parent company or investor guarantee/s and financial statements.

Tender no: NST 22/024

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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6. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.L.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals (CPGs)
as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in accordance with
the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract.

Minimum 30% mandatory Subcontracting to SMMEs in accordance with the
(a) | Preferential Procurement Policy Framework Act, 2000: Preferential Procurement .
Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20 | Not applicable
January 2017 — Condition of Tender. (Applicable to all projects above R30 Mil for

all class of works categories)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
(b) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the .
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract. (Applicable to projects which require 7GB or 7CE cidb
grading, i.e. R20 000 001 and above with minimum 6 month construction period)
Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
(c) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract. (Applicable to projects which require 7GB or 7CE cidb
grading, i.e. R20 000 001 and above with minimum 6 month construction period)
Minimum Targeted Local Labour Skills Development Contract Participation Goal in
(d) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the .
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract. (Applicable to projects which require Grade 7 to 9 cidb
grading, i.e. R20 000 001 and above with minimum 12 month construction period)
cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
(e) | Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 .
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project | Not applicable
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract. (Applicable to projects which require 7GB or 7CE cidb grading, i.e. R20
000 001 and above with minimum 6 month construction period)

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
(f) accordance with the cidb Standard for Developing Skills through Infrastructure
Contracts as published in the Government Gazette Notice No. 43495 of 3 July 2020,
as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 .
of 18 September 2020 as amended in cidb Best Practice Project Assessment | Not applicable
Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

Not applicable

(Applicable to projects which require cidb Grade 7 and above for all class of works
categories, i.e. R20 000 001 and above with minimum 12 month construction
period)

DPWI National Youth Service training and development programme (NYS) = .
(9) | Condition of Contract. (Applicable to projects with a minimum contract value R2 Mil | Not applicable
and minimum 12 month construction period.

(h) | Labour Intensive Works — Condition of Contract. (Applicable to all CE projects and Not applicable
all GB projects 2 R30 million)

Tender no: NST 22/024
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PA-04 (EC): Notice and Invitation to Tender

Select

Select

7. COLLECTION OF TENDER DOCUMENTS

IZ Bid documents are available for free download on e-Tender portal www.etenders.gov.za

& Alternatively; Bid documents may be collected during working hours at the following address 30 Brown
Street, Nedbank building, 9th floor, Nelspruit. A non-refundable bid deposit of R 100.00 is

payable (cash only) on collection of the bid documents.

8. SITE INSPECTION MEETING

A pre-tender site inspection meeting will be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is compulsory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

Venue: Nelspruit SAPS( OUTSIDE MAIN ENTRACE)

Virtual meeting Link:

Date: 29/08/2022 Starting time: | 11H00am

9. ENQUIRIES

Enquiries related to tender documents may be addressed to:

DPWI Project Manager: | Ms. Portia Mmaphetoa Kadiaka

Telephone no:

013 753 6377

Cellular phone no: 072 137 6977

Fax no:

013 755 1705

E-mail: mmaphetoa.kadiaka@dpw.gov.za

10. DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Tender no: NST 22/024
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PA-04 (EC): Notice and Invitation to Tender

Tender documents may be posted to:

The Director-General

Department of Public Works and Infrastructure
Private Bag X 11280

Nelspruit

1200

Attention:
Procurement section: Room 9th floor

OR

9th floor

Deposited in the tender box at:

30 Brown street
Nedbank building
brown street, nelspruit

11. COMPILED BY:

Ms. Portia Mmaphetoa Kadiaka

Name of Project Manager

Signature

Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date: 5 July 2022

Page 8 of 8
Version: 2022/06
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Project title: Nelspruit SAPS Installation of intervention services

Tender / Quote no: NST 22/024 Reference no:

Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified
from further consideration.

Number of Returnable
Tender document name pages issued document
Form of Offer and Acceptance (DPW-07 EC) 4 Pages Yes
Declaration of Interest and Tenderer's Past Supply Chain
Management Practices (PA-1 1) 4 Pages Yes
Resolution of Board of Directors (PA-15.1) (if applicable) 1 Page Yes
Resolution of Board of Directors to enter into Consortia or JV’s
(PA-15.2) (if applicable) £i20es ves
Special Resolution of Consortia or JV's (PA-15.3) (if applicable) 3 Pages Yes
Preference points claim form in terms of the Preferential 5 Pages Vigs

Procurement Regulations 2017 (PA-16)

Certificate of independent Bid Determination (PA - 29) 4 Pages Yes

Declaration Certificate for Local Production and Content for

designated sectors (PA — 36 and Annexure/s C) ves
Fully completed Declaration of Designated Groups for Preferential
Procurement (PA 40) 2 Pages Yes
Registration on National Treasury’s Central Supplier Database Y
- es

(CSD).
Particulars of Tenderer’s Projects (DPW-09 EC) 2 Pages Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable). 1 Page
Record of attending compulsory virtual bid clarification / site inspection

it ) 1 Page
meeting (if applicable).
Record of Addenda to tender documents (DPW-21 EC) 1 Page Yes
Site Inspection Meeting Certificate (DPW-16 EC) (if applicable) 1 Page

Proof of 30% Subcontracting participation and related documents in
terms of the Preferential Procurement Regulations 2017 (if
applicable).

* In compliance with the requirements of the CIDB SFU Annexure G

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
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Tender no: NST 22/024

PA-09 (EC): List of Returnable Documents

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

applicable)

Number of Returnable
Tender document name pages issued dociment
Any additional information required to com plete a risk assessment (if _ Yes

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit same
upon request within a stipulated time and if not complied with, will result in the tender offer being
disqualified from further consideration. [See also C.2.18 of the Standard Conditions of Tender]

(if applicable)

Number of Returnable
Tender document name pages issued décument
Schedule of proposed sub-contractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes
Mechanical / Electrical / Security Work material and equipment
schedules (if applicable) Pages ¥es
Schedule for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Tender document name 5 :;:;ti’:;t?;d Tiit:t:pnael::te
il:]lg::uesc:vzng(;ﬁl%;?tr;t)ltles / Lump Sum Document (complete document e CJves [No
\I/:v:#:ythpeﬁ?::d::d completed sectional summary- and final summary pages Pages |:|Yes |:INO
Pages CJyes [INo
Pages [JYes [INo
Pages ClYes [[INo

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 September 2021

Page 2 of 3
Version: 2.6
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REPUBLIC OF SOUTH ASRICA

Tender no: NST 22/024

PA-09 (EC): List of Returnable Documents

5. ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender, or which
may be required during the tender evaluation:

a. A close corporation, incorporated

prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)

Copies of the Founding Statement — CK1

b. A profit company duly registered as | Copies of:

a private company. i. Certificate of Incorporation — CM1;
ii. Shareholding Certificates of all Shareholders of the

[including a profit company that company, plus a signed statement of the company’s
meets the criteria for a private Auditor, certifying each Shareholder’s ownership /
company, whose Memorandum of shareholding percentage relative to the total; and/or
Incorporation states that the | ii. Memorandum of Incorporation in the case of a personal
company is a personal liability | liability company.
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

C. Aprofit company duly registered as | Copies of documents referred to in a. and/or b. above in
a private company in which any, or | respect of all such close corporation(s) and/or company(ies).
all, shares are held by one or more
other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

d. A profit company duly registered as | Copy of Certificate of Incorporation — CM1, and a signed
a public company. statement of the company’s Secretary or Auditor confirming

that the company is a public company.

e. A non-profit company, | Copies of:
incorporated in terms of Section 10 | | the Founding Statement — CK1; and
and Schedule 1 of the Companies | ii the Memorandum of Incorporation setting out the object of
Act, 2008 (Act 71 of 2008, as the company, indicating the public benefit, cultural or
amended). social activity, or communal or group interest.

f. A natural person, sole proprietor or | Copy(ies) of the Identity Document(s) of:

a Partnership i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.
g. ATrust Deed of Trust duly indicating names of the Trustee(s) and

Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer:

Name of representative

Signature Date

Any reference to words “Bid” or Bidder” herein and/or in an

words “Tender” or “Tenderer’.

For Internal & External Use

Effective date 20 September 2021

y other documentation shall be construed to have the same meaning as the
Page 3 of 3
Version: 2.6
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DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

Project title: Nelspruit SAPS: Installation of intervention services
Tender no: NST 22/024 Reference no:
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:
Nelspruit SAPS: Installation of intervention services

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

Rand (in words):

Rand in figures: R

The award of the tender may be subjected to further price negotiation with the preferred tenderer(s). The negotiated and agreed price will be
considered for acceptance as a firm and final offer. g :

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose Identity Number(s) is/are:
............................................................................. OR ..-...--...---.---..-.----------.---..---.----.-..----..--..--...-...--.
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:

CSD supplier number:.................co... CSD supplier number:.................coooooi

Trading under the Name and Style Of: ...............cooo...iiiiiiiecienes oo

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 1 0of 4
For Internal & External Use

Effective date 20 September 2021 Version: 2.0



Putte Wt o e DPW-07 (EC): Form
REPUBLIC OF SOUTH AFRICA
of Offer and Acceptance

Tender no: NST 22/024
AND WHO IS:

Represented herein, and who is duly authorised to do so, by: Note:

) A Resolution / Power of Attorney, signed by all the Directors /
Mr/Mrs/Ms: Members / Partners of the Legal Entity must accompany this
............................................................................................... offer, authorising the Representative to make this offer.

SIGNED FOR THE TENDERER:

Name of representative Signature Date

WITNESSED BY:

Name of witness Signature Date
This Offgr is in respect of: (Please indicate with an “X” in the appropriate block) (N.B.. Separate Offer
The official documents ... a and Acceptance forms
The official @alternative ... O are to be completed for
Own alternative (only if documentation makes provision therefore) ...................... O gl't‘: r':;'i:ea:f‘f’erf)” Sach

SECURITY OFFERED:

(a) the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction™* of 5% of the contact value (excluding
VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:

(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [ ] No []
(2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [] No []
(3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes [ ] No[]

(4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes [] No []

(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [] No[]

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term Insurance Act,
1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 2 of 4
For Internal & External Use

Effective date 20 September 2021 Version 2021/01




i — DPW-07 (EC): Form
N REPUBLIC OF SOUTH AFRICA
of Offer and Acceptance

Tender no: NST 22/024
Other Contact Details of the Tenderer are:

Telephone No................ooo..... Cellular Phone No. ...

Registration No of Tenderer at Department of Labour ...
CIDB Registration NUMBEI: .......ooooooooooci et

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

the parties.

For the Employer:

Name of signatory Signature Date

Name of Organisation: Department of Public Works and Infrastructure

Address of
Organisation: J

WITNESSED BY:

Name of witness Signature Date
*Any reference to words “Bid” or “Bidder’ herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 3 0of 4
For Internal & External Use

Effective date 20 September 2021 Version 2021/01



) G DPW-07 (EC): Form
REPUBLIC OF SOUTH AFRICA of Oﬁer and Acceptance
Tender no: NST 22/024

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

Notes:

1. The extent of deviations from the tender doctments issued by the employer before the fender closing date is limited
to those permitted in terms of the conditions of fender. 4

2. A tenderer’s covering letter shall not be included in'the final contract document. Should any matter in such letter,
which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer and
acceptance, the outcome of such agreement shall be recorded here. s

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to
the tender documents and which it s agreed by the Parties becomes an obligation of the contract shall also be recorded
here.

4. Any change or addition to the tender documenits arising from the above agreements and recorded here, shall also be
incorporated info the final draft of the Contract. ‘(Note: This note must be deleted by the Project Managei/
Consultant(s) when compiling the tender document)

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention” Page 4 of 4
For Internal & External Use

Effective date 20 September 2021 Version 2021/01



Department

i, Y N B -
‘@5 © Putlic Works and Infrestructure
{:t;jl' REPUBLIC OF SOUTH AFRICA

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder’ herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer’. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



PA-11: BIDDER'S DISCLOSURE

3 Public Werks and Infrastructure
REPUBLIC OF SOUTH AFRICA

2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.21  If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NO

2.3.1 If so, furnish particulars:

3 DECLARATION

l, the undersigned, (name)..............c.cococoooiioii
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 I have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3  The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6  There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



PA-11: BIDDER'S DISCLOSURE

Hic Werks and Infra:

infrastructure
F SOUTH AFRICA

3.7 | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03
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° Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

PA- 29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

Project title: Nelspruit SAPS: Installation of intervention services

Bid no: NST 22/024 Reference no:
INTRODUCTION
1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids" invited.
2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an

agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).? Collusive bidding is a per se prohibition meaning that it cannot be justified under
any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management system
and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have
abused the institution’s supply chain management system and or committed
fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4, This form (PA-29) serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form of
bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (PA-29)
must be completed and submitted with the bid:

* Includes price quotations, advertised competitive bids, limited bids and proposals.

? Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to
raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through
a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 20 September 2021 Version: 2021/01
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PA-29: Certification of Independent Bid Determination

CERTIFICATE OF INDEPENDENT BID DETERMINATION

l, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. I have read and | understand the contents of this Certificate.

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to be
true and complete in every respect.

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder.

4. Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign the bid, on behalf of the bidder.

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation:

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line
of business as the bidder.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 20 September 2021 Version: 1.1



Y PA-29: Certification of Independent Bid Determination
/' REPUBLIC OF SOUTH AFRICA

6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication
between partners in a joint venture or consortium? will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market
allocation)
(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions
of the bid; or

(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of
the awarding of the contract.

I'am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable
legislation.

Name of Bidder Signature Date Position

* Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract,

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 20 September 2021 Version: 1.1
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at

on

RESOLVED that:

(place)

(date)

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number:

2. *Mr/Mrs/Ms:

(Bid / Tender Number as per Bid / Tender Document)

in *his/her Capacity as:

and who will sign as follows:

(Position in the Enterprise)

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned

above.

Name

Capacity

Signature

-
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Any reference to words “Bid” or Bidder”
words “Tender” or “Tenderer”.
For external use

herein and/or in any other documentation shall be construed to have the same meaning as the

Effective date 20 September 2021

Page 1 of 2
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REPUBLIC OF SOUTH AFRKCA PA-15.1: Resolution of Board of Directors

20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. *Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a Separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01



PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signature

—_
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14

15

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all

the Directors / Members / Partners of the Bidding

Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hereto).

6. Should the number of Directors / Members / Partners

exceed the space available above, additional names and

signatures must be supplied on a separate page.

N =

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 1.3
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REPUBLIC OF SOUTH AFRICA

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01
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REPUBLIC OF SOUTH AFRICA

PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfiiment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3
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PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Signature

—
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14

15

The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1 * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,
must be attached to this Special Resolution (PA-15. 3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 3

For external use Effective date 20 September 2021 Version: 1.3
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3 Department:

77 Public Works and Infrastru

struciire
REPUBLIC OF SOUTH AFRICA

PA16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE

PREFERENTIAL PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,
2017 AND THE AMENDED B-BBEE CODES.

1. GENERAL CONDITIONS

1.1. The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2. The value of this bid is estimated to Not ExceedR50 000 000 (all applicable taxes included)
and therefore the...80/20............ system shall be applicable.

1.3. Preference points for this bid shall be awarded for:

(a) Price; and
(b) B-BBEE Status Level of Contribution.

1.3.1 The maximum points for this bid are allocated as follows:

POINTS

1.3.1.1 PRICE 80

1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION 10
Total points for Price and B-BBEE must not exceed 100

1.4. Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE
Verification Certificate from a Verification Agency accredited by the South African
Accreditation System (SANAS) or an Accounting Officer as contemplated in the Close
Corporation Act (CCA) together with the bid, will be interpreted to mean that preference
points for B-BBEE status level of contribution are not claimed.

1.5. An Exempted Micro Enterprise (EME) is only required to obtain a sworn affidavit or a
certificate issued by Companies and intellectual property Commission (CIPC) confirming
their annual turnover of R10 Million or less and level of black ownership to claim points.

1.6. Qualifying Small Enterprise (QSE) is only required to obtain a sworn affidavit or a certificate

issued by Companies and intellectual property Commission (CIPC) confirming their annual
turnover of R10 Million or less and level of black ownership to claim points.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 6
For Internal Use Effective date 20 September 2021 Version: 2021/01
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REPUBLIC OF SOUTH AFRICA PA-16: Preference Points Claim Form

1.7 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or
atanytime subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

1.8 CERTIFICATES ISSUED BY IRBA AND ACCOUNTING OFFICER HAVE BEEN
DISCONTINUED; HOWEVER VALID CERTIFICATES ALREADY ISSUED BEFORE 01
JANUARY 2017 MAY BE USED UNTIL THEY PHASE OUT COMPLETELY BY DECEMBER
2017

2, DEFINITIONS

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax,
unemployment insurance fund contributions and skills development levies;

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured
entity based on its overall performance using the relevant scorecard contained in the
Codes of Good Practice on Black Economic Empowerment, issued in terms of section 9(1)
of the Broad-Based Black Economic Empowerment Act;

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of services, works or goods, through price quotations,
advertised competitive bidding processes or proposals;

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(f) “comparative price” means the price after the factors of a non-firm price and all
unconditional discounts that can be utilized have been taken into consideration;

(g) “consortium or joint venture” means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity for
the execution of a contract;

(h) “contract” means the agreement that results from the acceptance of a bid by an organ of
state;

() “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under
section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of
2003);

(i) “Firm price” means the price that is only subject to adjustments in accordance with the
actual increase or decrease resulting from the change, imposition, or abolition of customs
or excise duty and any other duty, levy, or tax, which, in terms of the law or regulation, is
binding on the contractor and demonstrably has an influence on the price of any supplies,
or the rendering costs of any service, for the execution of the contract;

(k) “functionality” means the measurement according to predetermined norms, as set out in
the bid documents, of a service or commodity that is designed to be practical and useful,
working or operating, taking into account, among other factors, the quality, reliability,
viability and durability of a service and the technical capacity and ability of a bidder;

(I) “non-firm prices” means all prices other than “firm” prices:
(m)“person” includes a juristic person;
(n) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice under

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 6
For Internal Use Effective date 20 September 2021 Version: 1.4
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#  REFUBLIC OF SOUTH APRICA PA-16: Preference Points Claim Form

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of
2003);

(o) “rand value” means the total estimated value of a contract in South African currency,
calculated at the time of bid invitations, and includes all applicable taxes and excise duties:

(p) “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or
employing, another person to support such primary contractor in the execution of part of a
project in terms of the contract;

(q) “total revenue” bears the same meaning assigned to this expression in the Codes of
Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the
Broad-Based Black Economic Empowerment Act and promulgated in the Government
Gazette on 9 February 2007;

(r) “trust” means the arrangement through which the property of one person is made over
or bequeathed to a trustee to administer such property for the benefit of another person;
and

(s) “trustee” means any person, including the founder of a trust, to whom property is
bequeathed in order for such property to be administered for the benefit of another person.

3. ADJUDICATION USING A POINT SYSTEM
3.1 The bidder obtaining the highest number of total points will be awarded the contract.
3.2 Preference points shall be calculated after prices have been brought to a comparative basis

taking into account all factors of non-firm prices and all unconditional discounts:.
3.3 Points scored must be rounded off to the nearest 2 decimal places.

34 In the event that two or more bids have scored equal total points, the successful bid
must be the one scoring the highest number of preference points for B-BBEE.

3.5 However, when functionality is part of the evaluation process and two or more bids have
scored equal points including equal preference points for B-BBEE, the successful bid must
be the one scoring the highest score for functionality.

3.6 Should two or more bids be equal in all respects, the award shall be decided by the drawing
of lots.
4. POINTS AWARDED FOR PRICE

4.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10

Ps:SO(I——Pt—PmmJ or Ps=9o(1———Pt‘Pmmj

P min Pmin
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 6
For Internal Use Effective date 20 September 2021 Version: 1.4
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Pmin = Comparative price of lowest acceptable bid
5. Points awarded for B-BBEE Status Level of Contribution

5.1 In terms of Regulation 6(2) and /or 7(2), of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of

contribution in accordance with the table below:
B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant 0 0
contributor

5.2 A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a
legal entity, provided that the entity submits their B-BBEE status level certificate.

8.3 A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard
as if they were a group structure and that such a consolidated B-BBEE scorecard is prepared
for every separate bid.

5.4  Tertiary institutions and public entities will be required to submit their B-BBEE status level
certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good
Practice.

5.5  Aperson awarded a contract may not sub-contract more than 25% of the value of the contract
to any other enterprise that does not have an equal or higher B-BBEE status level than the
person concerned, unless the contract is sub-contracted to an EME that has the capability and
ability to execute the sub-contract.

6. BID DECLARATION

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 6

For Internal Use Effective date 20 September 2021 Version: 1.4
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7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS

1.3.1.2 AND 5.1

7.1 B-BBEE Status Level of Contribution: ............. = (maximum of 10 or 20 points)
(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in
paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a
Verification Agency accredited by SANAS or Sworn Affidavit for EME’s and QSE'’s.

8 SUB-CONTRACTING (relates to 5.5)

8.1 Will any portion of the contract be sub-contracted? YES/NO (delete which is not applicable)

8.1.1 If yes, indicate:
(i)  what percentage of the contract will be subcontracted? ...l %

(i) the name of the sub-contractor? ... ...
(iii) the B-BBEE status level of the sub-contractor? ...,

(iv) whether the sub-contractor is an EME/ a QSE YES /NO (delete which is not applicable)

Designated Group: An EME or QSE which is at last 51% owned EI\\I/IE Q\S/E
by:

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships
Cooperative owned by black people

Black people who are military veterans

OR

Any EME
Any QSE

9 DECLARATION WITH REGARD TO COMPANY/FIRM

9.1 Name of company/fitm s e
9.2 VAT registration NUMbDEI L e
9.3  Company registration NUMDEr ... .. e e

9.4 TYPE OF COMPANY/ FIRM
Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation
Company
(Pty) Limited
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 5 of 6
For Internal Use Effective date 20 September 2021 Version: 1.4
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REPUBLIC OF SOUTH AFRICA PA-16: Preference Points Claim Form

[TICK APPLICABLE BOX]
9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.6 COMPANY CLASSIFICATION
Manufacturer
Supplier
Professional service provider
Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

9.7  Total number of years the company/firm has been in business? ..............cccoeeviiiiiiiiiiiinn..

9.8 I/'we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contribution indicated in
paragraph 7 of the foregoing certificate/ Sworn Affidavit, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

(i) The information furnished is true and correct;

(ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form.

(iii) In the event of a contract being awarded as a result of points claimed as shown in

paragraph 7, the contractor may be required to furnish documentary proof to the
satisfaction of the purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

(a) Disqualify the person from the bidding process;

(b)  Recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c)  Cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) restrict the bidder or contractor, its shareholders and directors, oronly  the
shareholders and directors who acted on a fraudulent basis, from obtaining
business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution

WITNESSES:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 6 of 6
For Internal Use Effective date 20 September 2021 Version: 1.4
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mm ' Tender no.:
' REPUBLIC OF SOUTH AFRICA WCS no.:

PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000 PRINCIPAL
BUILDING AGREEMENT (Edition 6.2 of May 2018)

Project title: Nelspruit SAPS: Installation of intervention services

Tender/ Quotation no: | NST 22/024 | WCS no: Reference no:

C2.1 Pricing Assumptions

. GENERAL (Note to departmental project manager/consultant(s): This item serves as a guideline
on&andmgstbé_deleted) s v

(a) The Standard for Uniformity in Construction Procurement published in terms of the Construction
_ Industry Development Board (CIDB) Act, 2000 (Act no. 38 of 2000), the Standardized Construction
Procurement Documents for Engineering and Construction Works as issued b y the CIDB and any
other relevant documentation pertaining thereto must be studied and all principles in this regard

. must be applied to all procurement documentation, practices and procedures.

(b) The consditant(s)/projeét manager nﬁdst acquaint themselves fuﬂy Wfth all rele vant matters pertaining
 lothis section in ardg; {o enable prospective tenderers to price for all eventualities. o

fhe fblloWing iiems :h?usf be included in the Pricing Instiuct)’bns. Any additiénél items deemed nécessaly
~ must be included herein. (Delete this instruction and re-number the items as required)

C2.1.1 BILLS OF QUANTITIES / LUMP SUM DOCUMENT

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 9
For Internal & External Use Effective date 5 July 2022 Version: 2022/04
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PG-02.2 (EC) PRICING ASSUMPTIONS - JBCC 2000
PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated , items
are measured net in accordance with the drawings, and no allowance is made for waste.

No alterations, erasures, omissions, or additions are allowed to be made to the text and/or conditions
contained in these Bills of Quantities. If any such alteration, amendment, note or addition is made, it
will not be recognised and the Bills of Quantities will be deemed to be as originally drawn up by the
Quantity Surveyor.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected; and

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 9
For Internal & External Use Effective date: 5 July Version: 2022/04
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(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “PW 371"
and the principles contained in the latest version of the Standard System for Measuring Builders’ Work
in South Africa. It is the intention that the abbreviated descriptions be fully described when read with
the applicable measuring system and the relevant preambles and/or specifications. However, should
the full intent and meaning of any description not be clear, the bidder shall, before submission of his
tender, call for a written directive from the principal agent, failing which it shall be assumed that the
contractor has allowed in his pricing for materials and workmanship in terms of National Best Practice.

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,
(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the
Works,
(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however
be net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final
Summary. All rates and amounts quoted in the Bill of Quantities

CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly.
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be
initialled by the Tenderer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 9
For Internal & External Use Effective date: 5 July Version: 2022/04



C2.1.4

C2.1.5

C2.1.6

C2.1.7

(b)

C2.1.8

C2.1.9
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PRINCIPAL BUILDING AGREEMENT (Edition 6.2 of May 2018)

ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue
have been made in these Bills of Quantities, it is purely to establish a standard for the required material.
If use is made of any other equally approved material in lieu of the prescribed trade name or catalogue,
the necessary price adjustments will be made.

CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and
requirements of the work, as no claim for extra payment in this regard will be entertained. Should any
parts of the drawings not be clearly intelligible to the Tender, he must, before submitting his tender,
obtain clarification from the Principal Agent.

FIXED PRICE CONTRACT

Should the bilis of quantities / lump sum document be a fixed price contract, the following
clause must be retained in the Pricing Assumptions. (Delete this instruction and the following
clause if a fixed price contract is applicable)

Tenderers are to take note that contract price adjustments are not applicable to this contract.
Tenderers should therefore make provision in the contract sum, schedule of rates, etc., for possible
price increases during the contract period, as no claims in this regard shall be entertained.

Should the bills of quantities / lump sum document not be a fixed price contract. the following clause
must be inserted in the Pricing Assumptions. (Delete this instruction if a fixed price contract is
applicable, or delete ifem In total if not a fixed price contract)

The Bills of Quantities document is not a fixed price contract and the Tenderers are to take note that
contract price adjustments (CPAP) are applicable to this contract.

PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they
have not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is
submitted by the Contractor.

ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for
the full duration of the contract unless otherwise stated in the contract data or permission be granted
by the Employer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 9
For Internal & External Use Effective date: 5 July Version: 2022/04
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C2.1.10 LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

The contractor shall achieve in the performance of this contract the prescribed local content
deliverables as listed in PA36 and annexures C thereto in the respective designated sectors as
published by Department Trade Industry and Competition (DTIC). The Service Provider shall submit
an accumulative monthly report to the Employer’s representative indicating the percentage targets
achieved which must be reconciled upon completion of the project and to form part of the final account.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and form
part of the final account.

Failure by the contractors to achieve the specified percentage of local content per designated
industry/sector/sub-sector as listed will result in a thirty percent thirty percent (30%) penalty of the
value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that
the non-achievement was beyond his/her control. Allowance must be made for submitting monthly
reports illustrating the value of local material utilisation report.

C2.1.11 CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

The contractor shall achieve in the performance of this contract the following Contract Participation
Goals (CPGs) as indicated below:

Provision for pricing of compliance with the achieving the CPGs is made in the Contract Participation
Goal Section of the Bills of Quantities and it is explicitly pointed out that all requirements in respect of
the aforementioned are deemed to be priced thereunder and no additional claims in this regard shall
be entertained

Monthly progressive reports to be submitted to the Employer’s representative indicating the
percentage targets achieved which must be reconciled upon completion of the project and to form part
of the final account.

C2.1.11.1  MINIMUM THIRTY PERCENT 30% SUB-CONTRACTING CONTRACT PARTICIPATION GOAL

MINIMUM THIRTY PERCENT (30%) MANDATORY SUBCONTRACTING TO SMMES:
IMPLEMENTATION OF PREFERENCIAL PROCUREMENT RGULATIONS 2017

30% Mandatory subcontracting is insert "appliacble” or "not applicable'to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for thirty
percent (30%) subcontracting to SMMEs in the execution of this project as described in PG-01.2 (EC)
SCOPE OF WORKS C3.6.1. The contractor shall price his Profit and Attendance, all inclusive of
associated costs to the contractor for implementation. Allowance must be made for submitting reports
to the Employer’s Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 5 of 9
For Internal & External Use Effective date: 5 July Version: 2022/04
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C2.1.11.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is insert "appliacble"”
or "not applicable” to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Manufacturers CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.2. The contractor shall price his Profit and
Attendance, all inclusive of associated costs to the contractor for implementation. Allowance must be
made for submitting reports to the Employer's Representative on a monthly basis in terms of monthly
and accumulative targets achieved with audited supporting documentation.

C2.1.11.3 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is insert "appliacble" or "not
applicable” to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Building Material Suppliers CPG in the execution of this project as described
in PG-01.2 (EC) SCOPE OF WORKS C3.6.3. The contractor shall price his Profit and Attendance, all
inclusive of associated costs to the contractor for implementation. Allowance must be made for
submitting reports to the Employer’s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.11.4 MINIMUM TARGETED LOCAL LABOUR SKILLS DEVELOPMENT CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is insert "appliacble” or "not
applicable” to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the
Minimum Targeted Local Labour Skills Development CPG in the execution of this project as described
in PG-01.2 (EC) SCOPE OF WORKS C3.6.4. The contractor shall price his Profit and Attendance, all
inclusive of associated costs to the contractor for implementation. Allowance must be made for
submitting reports to the Employer’s Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.11.5 CIDB BUILD PROGRAMME: MINIMUM TARGETED ENTERPRISE DEVELOPMENT:
CONTRACT PARTICIPATION GOALS (CPG)

The Minimum Targeted Enterprise Development CPG is insert "appliacble"” or "not
applicable” to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.5. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary
enterprises.

The contractor shall price his Profit and Attendance, all inclusive of associated costs to the contractor
for implementation. Allowance must be made for submitting reports to the Employer’s Representative
Any reference to words “Bid” or Bidder’ herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer’. Page 6 of 9
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on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and
identification of the respective beneficiaries and the appointment of the training coordinator, mentor,
training service providers of which the cost will be offset against the provisional amount allowed in the
Bills of Quantities.

C2.1.11.6 CIDB BUILD PROGRAMME: MINIMUM TARGETED CONTRACT SKILLS DEVELOPMENT
GOALS (CSDG)

The Minimum Targeted Contract Skills Development CPG is insert "appliacble" or "not
applicable” to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.6. The provisional amount allowed is for:

e stipends payable to the beneficiaries

* appointment of training coordinator

* appointment of mentor (where applicable)
e appointment of training service providers

e other additional costs as per table 3 of the Standard

The contractor shall price his Profit and Attendance (all inclusive of associated costs to the contractor
for implementation and reporting), based on the provisional amount in the Contract Participation Goal
section in the Bill of Quantities. The contractor shall complete a separate bill of quantities upon the
award of the project and identification of the respective beneficiaries. The CPG value to be achieved
will be based on the actual contract amount which will be offset against the provisional amount allowed
for within the Contract Participation Goal section in the Bill of Quantities.

Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed
against for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational qualification and Trade
qualifications;

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of
the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 3 of the Standard.

Any reference to words “Bid” or Bidder’ herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 9
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No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade qualification learners.
The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for
professional registration;

Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: Notional Cost of Training; Headcount
Source: cidb Standard for Skills Development

Type of Trai ping :EEE%)%E}%:; Prm;iosrions Pro%i:rions Total costs
Opportunity earhere mentorship addltlor:al Unemployed | Employed
only) costs learners learners

Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
e R37 000 R20 000 R4 500 R61500 | R20000
g::ﬁtlii:tt?os fesnaypar R47 000 R20 000 R4 500 R71500 | R20000

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the
beneficiaries have been appointed and actual costs are known. The notional cost of providing training opportunities will
increase by CPI on an annual basis based on April CPI. Should the rates increase after bid award or during construction
the rates will be adjusted as a remeasuarble item.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 9
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Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CSDG factor 0,50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Table 4: Notional cost recalculation upon appointment of beneficiaries

Notional Notional Total Notional
. Number of Cost / cost/learner/year a
Skills Types el e Learner / Cost over 12
Quarter months Contract
Method 2:
Workplace leaming 1 R23 000 R92 000 R92 000
opportunities, with
unemployed TVET graduates
Method 3:
Candidacy for an unemployed
learner with a 3-year 1 R61 500 R246 000 R246 000
qualification
Total 2 R338 000

C21.11.7 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME

The National Youth Service Training and Development Programme is insert "appliacble"” or
"not applicable" to this project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.2 (EC) SCOPE OF WORKS C3.6.7. The contractor to price all elements of this
section and allowance must be made for submitting monthly reports in the prescribed manner as per
examples of reports bound in the specification document.

C2.1.11.8 LABOUR-INTENSIVE WORKS

C2.2

Labour Intensive Works is insert "appliacble"” or "not applicable” to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.
Allowance must be made for submitting reports to the Employer’s Representative on a monthly basis
in terms of monthly and accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 9
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At O SRCAA Tender no.:

WCS no.:

PG-01.2 (EC) SCOPE OF WORKS - JBCC 2000 PRINCIPAL BUILDING
AGREEMENT (Edition 6.2 of May 2018)

Project title: Nelspruit SAPS: Installation of intervention services

Tender / Quotation no: | NST 22/024 Reference no:

C3. Scope of Works

1. GENERAL (Note to departmental project manager/consultant(s): This item serves as a
guideline only and must be deleted)

(a) The Standard for Uniformity in Construction Procurement published in terms of the Construction
Industry Development Board (CIDB) Act, 2000 (Act no. 38 of 2000), the Standardized
Construction Procurement Documents for Engineering and Construction Works as issued by the
CIDB and any other relevant documentation pertaining thereto must be studied and all principles
in this regard must be applied to all procurement documentation, practices and procedures.

(b). The consultant(s)/project manager must acquaint themselves fully with all relevant matters
pertaining to this section in order to enable prospective tenderers to price for all eventualities,

2. The following serves as a guideline only with regard to items to be included in the Scope of Works.
Any additional items deemed necessary must be included herein. {Delete this instruction and re-
aumber the ifems as required)

C3.1 EXTENT OF THE WORKS
Refer to BOQ

C3.2 ORDER OF THE WORKS

Contract details for the works in sections, if applicable, must be inserted in clause B11 and B12 of
form DPW-04 (EC): Contract Data. (Delete this instruction)

C3.3 BUILDINGS OCCUPIED

Specific requirements must be described in clause B17 of form DPW-04 (EC): Confract Data. and
the Schedule of Variables, Section B, JBCC Preliminaries. (Delete this instruction)

C3.4 ACCESS
Arrangement with SAPS
Standard for Minimum Requirements for Engaging Contractors and Sub-

Contractors on Construction Works Contracts, Government Gazette No. 42021 of 9 November
2018.

C3.5 STANDARD MINIMUM REQUIREMENTS

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 16
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C3.5.1

C3.5.2

C3.5.3

C3.5.4

C355

C3.5.6

C35.7

C3.5.8

C3.6

C3.6.1

. Tender no.: NST 22/024

NLS  rerveic o soum asmeca WCS no.:

PG-01.2 (EC): Scope of Works — JBCC
(JBCC 2000- Edition 6.2 of May 2018)

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of
2000) (the Act), the Construction Industry Development Board is empowered to establish and
promote best practice standards, Standard Requirements and Guidelines which includes the
following but not limited to:

cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011

cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government
Gazette, 23 August 2013

cidb Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, No 36190 Government Gazette, 25 February 2013

Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2017,
No. 40553 Government Gazette, 20 January 2017

cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts, No. 41237 Government Gazette,10 November 2017

cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on
Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on
Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018

cidb Standard for Developing Skills through Infrastructure Contracts, No. 43495 Government
Gazette, 3 July 2020

CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation
Goals (CPGs) as indicated below. Provision for pricing of compliance with the achieving the CPGs
is made in the Contract Participation Goal Section of the Bills of Quantities and it is explicitly pointed
out that all requirements in respect of the aforementioned are deemed to be priced thereunder and
no additional claims in this regard shall be entertained:

Minimum Thirty Percent (30%) Mandatory Sub-contracting Contract Participation Goal

MINIMUM THIRTY PERCENT (30%) MANDATORY SUBCONTRACTING TO SMMES:
IMPLEMENTATION OF PREFERENCIAL PROCUREMENT RGULATIONS 2017

30% Mandatory subcontracting is "not applicable"to this project.

Itis the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprises (SMME’s) in executing this contract, irrespective whether the thirty percent
(30%) Participation Goal is applicable or not.

The thirty percent (30%) mandatory Sub-contracting shall be achieved in the execution of the
contract in accordance with the Preferential Procurement Policy Framework Act, 2000: Preferential
Procurement Regulations, 2017 as published in the Government Gazette Notice No. 40553 of 20
January 2017.

(a) SMME's involvement of at least five percent (5%) of the tender amount at the time of tender to
be sourced from within 50km radius of the project site with the intention to maximize use of local
SMMEs within “Insert Ward/s, Municipal District, Town, City, Province”,

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 16
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PG-01.2 (EC): Scope of Works — JBCC

(JBCC 2000- Edition 6.2 of May 2018)

(b) SMME’s involvement of at least twenty five percent (25%) of the Tender Value to be sourced
from within 250km radius of the project site.

Note to PM: A feasibility study must be undertaken at project level to verify thatl the contract
participation goal can realistically be achieved within the targeted area. Such feasibility study shali
be included in the contract data. Guidelines for undertaking a feasibility study are given in Appendix
A of Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts No. 41237 GOVERNMENT GAZETTE, 10 November 2017. The above
example may be used if the project is located in a relatively small town. The percentage is determined
by introducing the project to the local community at least one year in advance whilst planning is
completed and then again at least two months prior to tender to establish the local capacity of SMMEs
in conjunction with the loca! Contractor Forums, Councilors and Community Leaders. If the project
Is in a large city one could also specify the ward/s which must take preference which is generally the
ward or wards closest to where the project is being executed. (Delete this instruction)

Bidders are cautioned not to under-price items earmarked to be executed by SMMEs as adjustment
to too low rates will not be entertained by the Employer.

Bidders to sub-contract a minimum of thirty percent (30%) of the tender amount including VAT at the
time of tender (All inclusive, Including VAT). to any one or more of the following categories:

a. An EME or QSE

b. An EME or QSE which is at least 51% owned by black people

c. An EME or QSE which is at least 51% owned by black people who are youth

d. An EME or QSE which is at least 51% owned by black people who are women

e. An EME or QSE which is at least 51% owned by black people with disabilities

f. An EME or QSE which is at least 51% owned by black people living in rural or underdeveloped
areas or townships

g. A co-operative which is at least 51% owned by black people

h.  An EME or QSE which is at least 51% owned by black people who are Military veterans

i.  More than one of the categories referred to in paragraphs (a) to (h).

Bidders to refer to the CSD for a list of prospective sub-contractors provided with the tender. The
bidder may to refer to the CSD website should the list provided be insufficient.

Bidders must ensure that the sub-contractors conform to the following:

Possess relevant accreditation where applicable;
Be registered with relevant bodies (CIDB, various Councils, etc.) where applicable;
Possess necessary capabilities to deliver the sub-contracted work:
Meet the requirements in terms of the stipulated designated groups; and
e. Geographical located at the place where the project will be delivered. Geographical location
must be determined using the following criteria:
e Relevant Ward. If not available;
Relevant neighbouring Wards. If not available;
Relevant Local Municipality. If not available;
Relevant District Municipality. If not available;
Relevant Metro. If not available:;
Relevant Province. If not available;
Relevant Neighbouring Province. And If not available;
Anywhere within the borders of South Africa .

aooow

It is the bidder's responsibility to source alternative SMMEs should the parties with whom
agreements were entered into at the time of tendering either no longer exist or do not perform or
render work of an acceptable standard, subject to the approval by the Employer. Failure to achieve
the minimum thirty percent (30%) SMME participation based on the tender amount including VAT,
will result in a two percent (2%) penalty on the amount of work on which there is no compliance
(Excluding VAT), unless the contractor can prove to the Employer's satisfaction that the non-
achievement was beyond his/her control.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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PG-01.2 (EC): Scope of Works — JBCC
(JBCC 2000- Edition 6.2 of May 2018)

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Em ployer's Representative.

Note to PM: The percentage penally is project specific which must be guided by the value and the
complexity of the project, and should be realistic {Delete this instruction).

Minimum Targeted Local Material Manufacturer Contract Participation Goal

The Minimum Targeted Local Building Material Manufacturers CPG is insert "appliacble” or
“not applicable” to this project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Manufacturers (SMME’s) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10
November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020.

A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory
or establishment that produces on its premises materials or goods required by the principal

contractor for the performance of the contract.
Note: Adapted from SANS 10845-7:2015, definition 2.13

Preference shall be given to the Targeted Local Material Manufacturer in “Insert Ward/s, Municipal
District, Town, City, Province”, and provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The non-availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least two percent (2%) of the total value of materials purchased including VAT

to be sourced from within 50km radius of the project site,
(e) Material of at least eight percent (8%) of the total value of materials purchased including
VAT to be sourced from within 250km radius of the project site.

Failure to achieve the minimum ten percent (10%) Targeted Local Material Manufacturer
participation expressed as a percentage of the original tender amount, excluding allowances and
VAT, will result in a two percent (2%) penalty of the prorate targeted value of materials not complied
with unless the contractor can prove to the Employer’s satisfaction that the non-achievement was
beyond his/her control.

Example: Total material to be purchased from local manufacturers = R 10 Million and only achieved
a R8 Million CPG then the penalty = R2 Million x 2%. The bidder shall submit monthly reports in
terms of monthly achievement and accumulative targets achieved including audited supporting
documentation to the Employer’s Representative.

Note to PM: Note to PM: A feasibility study must be undertaken at project level to verify that the
contract participation goal can realistically be achieved within the targeted area. Such feasibility study
shall be included in the specifications. Guidelines for undertaking a feasibility study are given in
Appendix A of Standard for Contract Participation Goals for Targeting Enterprises and Labour
through Construction Works - Contracts -No. 41237 . GOVERNMENT GAZETTE,10. November
2017The above example may be used i the project is located in a relatively small town. The
percentage is determined by introducing the project to the local communily at least one year in
advance whilst planning is completed and then again at least two months prior to tender to establish
the local capacity of suppliers in conjunction with the local Business Forums, Contractor Forums,

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Councillors and Community Leaders. If the project is in a large city one could also specify the ward/s
which must take preference which is generally the ward or wards closest to where the project is being
executed. The percentage penalty is project specific which must be guided by the value and
complexity of the project, and should be realistic. (Delete this instruction)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal

The Minimum Targeted Local Building Material Suppliers CPG is "not applicable” to this
project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Suppliers (SMME’s) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal shall be
achieved in accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the Government
Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract..

A targeted supplier is a targeted enterprise that

a) owns, operates or maintains a store, warehouse or other establishment in which goods are
bought, kept in stock and regularly sold to wholesalers, retailers or the public in the usual
course of business; and

b) engages, as its principal business and in its own name, in the purchase and sale of goods.
Note: Adapted from SANS 10845-7:2015, definition 2.14

Preference shall be given to the local material suppliers in the “Insert Ward/s, Municipal District,
Town, City, Province”, and provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The none availability of such materials shall not adversely affect the desired progress of the
specific works,

(c) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof, 3

(d) Materials of at least 2% of the total value of materials purchased including VAT to be sourced
from within 50km of the project site,

(e) Material of at least 8% of the total value of materials purchased including VAT to be sourced

from within 250km of the project site.

Failure to achieve the minimum ten percent (10%) Targeted Local Material Manufacturer
participation expressed as a percentage of the original tender amount, excluding allowances and
VAT, will result in a two percent (2%) penalty of the prorate targeted value of materials not complied
with, unless the contractor can prove to the Employer’s satisfaction that the non-achievement was
beyond his/her control.

Example: Total material to be purchased from local manufacturers = R 10 Million and only achieved
a R8 Million CPG then the penalty = R2 Million x 2%. The bidder shall submit monthly reports in
terms of monthly achievement and accumulative targets achieved including audited supporting
documentation to the Employer’s Representative.

Note to PM: Note to PM: A feasibility study must be undertaken at project level to verify that the
contract participation goal can realistically be achieved within the targeted area. Such feasibility study
shallbe included in the contract data. Guidelines for undertaking a feasibility study are given in
Appendix A of Standard for Contract -Participation Goals for Targeting Enterprises and Labour
through Construction Works “Contracts No. 41237 GOVERNMENT GAZETTE, 10 November
2017The asbove example may be used if the project is located in a relatively small town. The
percentage is determined by introducing the project to the local community ‘at least one vear in
advance whilst planning is completed and then again at least two months prior to.tender to establish

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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the local capacity of suppliers in conjunction with the local Contractor Forums, Councillors and
Community Leaders. If the project is in a large city one could also specify the ward/s which must take
preference which is generally the ward or wards closest to where the project is being executed. The
percentage penalty is project specific which must be guided by the value and complexity of the
project. and should be realistic. {Delefe this instruction)

C3.6.4 Minimum Targeted Local Labour Skills Development Contract Participation Goal

The Minimum Targeted Local Labour Skills Development CPG is "not applicable" to this
project.

Itis the requirement of the employer that the contractor enhances the use of local labour in executing
this contract. This is required to be done through the use of both traditional building techniques and
labour-intensive construction techniques careful and considered construction planning and
implemented in the project irrespective whether a minimum percentage Participation Goal is
applicable or not.

The Minimum Targeted Local Skills Development Contract Participation Goal shall be achieved in
accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice
No. 43726 of 18 September 2020 — Condition of Contract..

Targeted labour: individuals who:
a) are employed by the principal contractor, sub-contractor or targeted enterprises in the
performance of the contract;
b) are defined as the target group in the targeting data; and
c) permanently reside in the target area or who are recognized as being residents of the target
area on the basis of identification and association with and recognition by the residents of
the target area.

Adapted from SANS 10845-7:2015, definition 2.12

Targeting of labour by skills categories is only permissible within categories of semi-skilled
and unskilled labour.

Contract participation goals for semi-skilled and unskilled labour shall be limited to on-the-job training
to targeted labour to enable such labour to master the basic work techniques required to undertake
the work in accordance with the requirements of the contract and in a manner that does not
compromise worker health and safety. In the case of targeted labour, the certification of records shall
be in accordance with SANS 10845-8.

Beneficiaries will be sourced from the “Insert Ward/s, Municipal District, Town, City, Province”. The
contractor shall attain or exceed the enterprise development goal in the performance of the contract.
Failing to achieve the Participation Goal will result in a thirty percent (30%) penalty of the total labour
cost based on labour rates per day of the number of working days not achieved, excluding VAT .for
noncompliance, unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

Note fo PM: Note to PM: A feasibility study must be undertaken at project level to verify that the
contract participation goal can realistically be achieved within the targeted area. Such feasibility study
shall be included in the contract data. Guidelines for undertaking a feasibility study are given in
Appendix- A of Standard for Contract Participation Goals for Targeting Enterprises -and -Labour
through Construction Works Contracts No. 41237 GOVERNMENT GAZETTE,10 November 2017.
The above example may be used if the project is located in a relatively small town, The percentage
is determined by introducing the project to the local community at jeast one year in advance whilst
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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planning is compieted and then again at least two months prior to tender to establish the local
capacity of suppliers in conjunction with the local Contractor Forums, Councillors and Community
Leaders. If the project is in a large city one could also specify the ward/s which must take preference
which is generally the ward or wards closest fo where the project is being executed. The percentage
penally is project specific which must be guided by the value and complexity of the project and shouid
be realistic. (Delete this instruction)

C3.6.5 CIDB BUILD PROGRAMME: Minimum Targeted Enterprise Development Contract
Participation Goal

The Minimum Targeted Enterprise Development CPG is insert "appliacble” or "not
applicable™ to this project.

The aim of this best practice standard for indirect targeting for enterprise development in accordance
with the Standard for Indirect Targeting for Enterprise Development (published in Government
Gazette 36190 of 25 February 2013), as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract. is to promote enterprise
development by providing for a minimum contract participation goal (CPQG) of five percent (5%) of
the contract amount as defined in the Standard (Tender amount, excluding allowances and VAT on
selected contracts to be undertaken by joint-venture partners or to be sub-contracted to developing
contractors that are also to be beneficiaries of enterprise development support from the main
contractor.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’'s Representative.

The contractor shall attain or exceed the enterprise development goal in the performance of the
contract. Failing to achieve the Participation Goal will result in A) a thirty percent (30%) penalty of
the value not achieved, excluding VAT, unless the contractor can prove to the Em ployer’s satisfaction
that the non-achievement was beyond his/her control.

The lead partner or main contractor shall dedicate a minimum five percent (5%) of total project value
to provide developmental support to targeted subcontractor or joint venture partner applicable to
contracts in Grades 7 to 9, General Building and Civil Engineering contracts. Preference will be given
to (Insert type of enterprises. eg General Building, Electrical, Mechanical, Plumbing, etc. It could be
either just one or any combination of all) Enterprises.

Note to PM: Specify preferred Enterprises based on discussions with the focal contractor forums,
Community leaders and councillors. A feasibility study must be undertaken at project level to verify
that the contract participation goal can realistically be achieved ‘within the targeted area. Such
feasibility study shall be included in the contract data. Guidelines for undertaking a feasibility study

are given in Appendix A of Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts No. 41237 GOVERNMENT GAZ ETTE,10 November
2017 (Defete this instruction)

Provision for pricing of compliance with the aforementioned is made in the preliminaries and it is
explicitly pointed out that all requirement in respect of the aforementioned are deemed to be priced
thereunder and no additional claims in this regard shall be entertained.

C3.6.5.1 Criteria
The main or lead partner of the successful bidder shall:

(@) There must be a needs analysis for indirect targeting and development or skill standard and
should be development in at least any two developmental areas namely;

e Administrative and cost control systems
* construction management systems and plans

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 16
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planning, tendering and programming

business; technical; procurement skills

legal compliance

credit rating/history; financial loan capacity/history
contractual knowledge

The above needs analysis shall be mutually agreed upon between contractor and targeted
enterprise

The contractor shall appoint an enterprise development coordinator to:

perform needs analysis on the targeted enterprise to identify developmental goals
develop a project specific enterprise development plan to improve the targeted enterprise/s
performance in the identified developmental areas

provide internal mentorship support to improve the targeted enterprise/s performance
monitor and submit to the employer’s representative a monthly enterprise development
report thereby reporting on the progress of the agreed development areas with the targeted
enterprise/s

submit a project completion report to the Employer’s representative for each targeted
enterprise.

Management

The contractor shall provide a competent person/s to provide internal mentorship to the Targeted
Enterprise/s in the two agreed developmental areas.

Competence Criteria for an Enterprise Development Co-ordinator

The enterprise development co-ordinator shall have the following competencies:

Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent,
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or
Enterprise Development Manager.

Minimum experience of 2 years in training and development in Building or Construction; and
National Diploma or B Degree in the Built Environment or Business Management

Format of Communications

The contractor shall submit to the Employer’s Representative:

C3.6.5.5

Project interim reports in the specified format (ED105P) detailing interim values of the CPG that
was achieved together with an assessment of the enterprise development support provided

should be tabled and discussed at least monthly at progress meetings between employer’s

representative and the contractor;

Project completion report in the specified format (ED101P) to the Em ployer’s Representative for

acceptance within 15 days of achieving practical completion. The report shall include the value
of the CPG that was certified in accordance with the contract, cidb registration numbers of each
and every targeted enterprise, and the value of the subcontracted works or of the joint venture

entered into; and the participation parameter
Enterprise development declaration (ED104P).

The Key Personal

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to
provide internal mentorship.

C3.6.5.6 Management Meetings

The contractor shall report to the Employer’s Representative on the implementation and progress of
the targeted enterprise development and CPG at monthly progress site meetings.

C3.6.5.7 Forms for contract administration

The contractor shall submit to the Employer’'s Representative the following proformas:
¢ Form ED 105P Project Interim Report
¢ Form ED 104P Enterprise Development Declaration
* Form ED 101P Project Completion Report
C3.6.5.8 Records

The contractor shall:

* keep records of the targeted enterprise development
* keep records of the payments made to the targeted enterprises in relation to the CPG.

* ensure all the documentation required in terms of the Standard is provided with each monthly
progress payment certificate and according to a prescribed format where applicable.

C3.6.5.9 Payment Certificates

The contractor shall:

* achieve the measurable CPG and providing enterprise development support to the targeted
enterprise/s as per the Standard.

* submit payment certificates to the Employer Representative at intervals determined in the
Contract.

C3.6.5.10 Compliance requirements

Non-compliance with the Best Practice Project Assessment Scheme

The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the
cidb code of conduct in the event of clients being found to be in breach of the best practice project
assessment scheme.

* Notincluding the requirements of the cidb standards in the conditions of tender
* Not registering the award of contract on the cidb Register of Projects (RoP)
* Notreporting practical completion on the cidb Register of Projects (RoP)

3.6.6 CIDB BUILD PROGRAMME: Minimum Targeted Contract Skills Development Goal (CSDG)

The Minimum Targeted Contract Skills Development CPG is insert "appliacble" or "not
applicable” to this project.

The contractor shall achieve or exceed in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the Standard for Developing Skills through Infrastructure

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 16
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Contracts (published in Government Gazette No 43495 of 3 July 2020, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of
completion certificates only after the completion certificate of achieving the skills development goal,
counter-signed by the relevant individuals has been submitted, unless the contractor can prove to
the Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard
and this cost will be used to determine the value in Rand and will be added to the provision for training
as provided for in the Preliminary and General section in the Bill of Quantities/Pricing
schedules/Activity schedule.

C3.6.6.1 Methodology

The contractor shall achieve the measurable contract skills development goal by providing
opportunities to learners requiring structured workplace learning using one or a combination of any
of the following inrelation to work directly related to the contract or order:

Method 1: structured workplace learning opportunities for learners towards the attainment of a
partor afull occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August
2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET
college qualifications;

Method 3: work integrated learning opportunities  for University of Technology or
Comprehensive University students completing their national diplomas;

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council listed in Table 1 above.

The contract skills participation goals, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works.

Table 2: Contracting skills development goals for different classes of engineering and construction
works contracts

Class of construction works as identified in terms of Regulation 25 Construction skills
(3) of the Construction Industry Regulations 2004 development goal
Designation | Description (CSDG) (%)

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 10 of 16
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The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard
and this cost will be used to determine the value in Rand and will be added to the provision for training
as provided for in the Preliminary and General section in the Bill of Quantities/Pricing
schedules/Activity schedule.

Table 3: Notional Cost of Training per Headcount
Source: cidb Standard for Skills Development

Provision for .
Type of Trai _ning (U:gsrepr:g;ed PrO\;Lsrions Pro%:).s;ons Total costs
Opportunity learners mentorship addntnot:al Unemployed | Employed
only) costs learners learners

Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
dciTngri::tes withiaS'year R37 000 R20 000 R4 500 R61500 | R20000
gj:,?f';gttf: e year R47 000 R20 000 R4 500 R71500 | R20000

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the
beneficiaries have been appointed and actual costs are known. The notional cost of providing training opportunities will
increase by CPI on an annual basis based on April CPI. Should the rates increase after bid award or during construction the
rates will be adjusted as a remeasuarble item.

(a) The successful contractor may employ part/full occupational qualification learners, trade
qualification learners, work integrated learners or candidates (delete that which is not applicable)
directly or through a Skills Development Agency (SDA), (A1 - List of cidb accredited SDAs).

(b) The successful contractor must employ at least sixty percent (60%) of the learners from an FET
/ TVET college should the contractor select to have part/full occupational qualification learners
and trade qualification learners contributing to the CSDG.

(¢)  The successful contractor shall employ at least (insert percentage number) from eligible part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates (delete that which is not applicable) in the employment of the employer.

(d) The successful contractor shall ensure that no single method shall contribute more than seventy
five percent (75%) of the CSDG for the contract.

(e) The successful contractor may only place thirty three percent (33%) employed employees or that
of his subcontractors contributing to the CSDG.

f) The contractor shall employ at least sixty percent (60%) of the learners from a Public FET / TVET
college should the contractor select to have trade qualification learners (Method 2) contributing to
the CSDG.

(9)  One of the objectives of the project is to train (Insert number) Occupational qualifications, trade
qualification, work integrated learners — P1 and P2 learners, professional candidates (Delete that

which is not applicable).
C3.6.6.2 Management
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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(a) The successful contractor must keep site records regarding the part/full occupational
qualification learners’, trade qualification learners’, work integrated learners’ or candidates’
(delete that which is not applicable) progress, site attendance, hours worked and other relevant
information as required by the Standard.

(b) The successful contractor shall provide the required number of appropriately qualified mentors
to the maximum number of part/full occupational qualification learners, trade qualification
learners, work integrated learners in the proportion as specified in the Standard.

(c) The successful contractor shall provide a supervisor to manage the training of the part/full
occupational qualification learners, trade qualification learners, work integrated learners,
candidates (delete that which is not applicable).

(d) The successful contractor shall submit to the employer’s representative a baseline training plan
in the specified format (Pro-forma A2) for the part/full occupational qualification learners, trade
qualification learners, work integrated learners, candidates (delete that which is not applicable)
within 30 days of start of the contract.

(e) The successful contractor shall submit to the employer’s representative project interim report in
the specified format (Pro-forma A3) on the progress of each of part/full occupational qualification
learner, trade qualification learner, work integrated learner, candidate (delete that which is not
applicable) every three months.

(f) The successful contractor shall submit to the employer’s representative the names and
particulars in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates (delete that which is not applicable) within 30 days of start of the contract.

(9) The successful contractor shall keep a daily record of all the part/full occupational qualification
learners, trade qualification learners, work integrated learners, candidates on site and their daily
activities and shall be made available to the em ployer’s representative on request.

(h) The successful contractor shall submit to the employer’s representative the reports on the
progress and status of the part/full occupational qualification learners, trade qualification
learners, work integrated learners or candidates (delete that which is not applicable) with the
monthly invoice for the payment certificate.

(i) The successful contractor shall have health and safety inductions for all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates (delete
that which is not applicable).

() The successful contractor shall conduct entry and exit medical tests of all part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates (delete
that which is not applicable).

(k) The successful contractor shall provide personal protective equipment (PPE) to all part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates (delete that which is not applicable) at the start of their employment on site.

(I) Based on the agreed skills methods the contractor may employ part/full Occupational
Qualification Learners and /or Trade Qualification Learners and/or Work Integrated Learners
and/or Candidates (delete that which is not applicable) directly or through a Skills Development
Agency (SDA), training provider or skills development facilitator (Form A1 - List of cidb accredited
SDAs). The contractor shall ensure that no more than one Method shall be applied to any
individual concurrently in the calculation of the CSDG for the contract.

Note to PM: Note to PM: A feasibility study must be undertaken at project level to verify that the

contract participation goal can realistically be achieved within the targeted area. Such feasibility study

shall be included in the contract data. ‘Guidelines for undertaking a. feasibility study are given in
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 12 of 16
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Appendix A of Standard for Contract Participation Goals for Targeting Enterprises and Labour
through Construction Works Contracts No. 41237 GOVERNMENT GAZETTE, 10 November 2017

C3.6.7 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME (NYS)

The National Youth Service Training and Development Programme is insert "appliacble"” or
"not applicable” to this project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of
the Bills of Quantities. Monthly reports are to be submitted to the Employer’'s Representative.

Failure by the contractors to achieve the specified number to be trained in the NYS section of the
CPG section within the Bills of quantities will result in a Payment reduction as per bill of quantities per
person, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that the non-
achievement was beyond his/her control.

C3.6.8 LABOUR-INTENSIVE WORKS

Labour Intensive Works is insert "appliacble” or "not applicable" to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Failure by the contractor to achieve the specified value of the Labour Intensive Participation Goal as
stipulated within the Bills of quantities will result in a thirty percent (30%) penalty of the value of the
works not done by means of labour intensive methods, excluding VAT, unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

Employer’s objectives:
The employer’s objectives are to deliver public infrastructure using labour-intensive methods in
accordance with EPWP Guidelines.

Labour-intensive works:
Labour-intensive works shall be constructed/maintained using local workers who are temporarily
employed in terms of the scope of work.

Labour-intensive competencies of supervisory and management staff:

Contractors shall only engage supervisory and management staff in labour-intensive works that have
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate:
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5
"Manage Labour-Intensive Construction Processes"” or equivalent QCTO qualifications (See
Appendix C) at NQF outlined in Table 1

C3.6.8.1 GENERIC LABOUR-INTENSIVE SPECIFICATION

Should labour-intensive works be applicable to the contract the foliowing Generic Labour-intensive
Specification (informed by SANS 1921-5, Construction and management requirements for works
contracts - Part 5. Earthworks) which covers activities which are to be performed by hand, should be
inserted in the Scope of Works without amendment or modification as sef out below, {Delets item in
fotal if labour-intensive works are not applicable fo the contract)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 13 of 16
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Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure
Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive
specification applicable to the contract.

This specification establishes general requirements for activities which are to be executed by hand
involving the following:

° trenches having a depth of less than 1.5 metres

° stormwater drainage

° roads

° sidewalks and non-motorised transport infrastructure
° water and sanitation

Precedence
Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevail

Hand excavateable material

Hand excavateable material is:

a) granular materials:

i) whose consistency when profiled may in terms of table 2 be classified as very loose, loose, medium
dense, or dense; or

if) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles
or isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of table 2 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles
or isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate
100mm;

Note

1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material
between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and
drives a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the horizontal)
into the material being used.

Table 2: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION
Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.

Loose Small resistance to Soft Easily dented by thumb;
penetration by sharp sharp end of a geological
end of a geological pick can be pushed in 30-
pick. 40 mm; can be moulded

by fingers with some
pressure.

Medium dense Considerable Firm Indented by thumb with
resistance to effort; sharp end of
penetration by sharp geological pick can be
end of a geological pushed in up to 10 mm;
pick. very difficult to mould with

fingers; can just be
penetrated with an
ordinary hand spade.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Dense Very high resistance Stiff Can be indented by
to penetration by the thumb-nail; slight
sharp end of a indentation produced by
geological pick; pushing geological pick
requires many blows point into soil; cannot be
for excavation. moulded by fingers.

Very dense High resistance to Very stiff Indented by thumb-nail
repeated blows of a with  difficulty;  slight
geological pick. indentation produced by

blow of a geological pick
point.

Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated
by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
100mm. Each layer shall be compacted using hand stampers;

a) to 90% Mod AASHTO;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate
100 mm of the backfill, provided that backfill does not comprise more than 10% gravel of size less
than 10mm and contains no isolated boulders, or

c) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

Excavation

All excavateable material including topsoil classified as hand excavateable shall be excavated by
hand. Harder material may be loosened by mechanical means prior to excavation by hand. Any
material which presents the possibility of danger or injury to workers shall not be excavated by hand.

Clearing and grubbing
Grass and bushes shall be cleared by hand.

Shaping
All shaping shall be undertaken by hand.

Loading
All loading shall be done by hand. Haulage equipment should be selected in a manner that allows

loading by hand to the greatest extent possible.

Haul
Excavation material shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150m.

Offloading
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for

haulage.

Spreading
All material shall be spread by hand.

Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.

Appropriate rollers should be used where higher (than can be achieved by hand) levels of compaction
are required or for large areas.

Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to
be collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs,
precast concrete planks and pipes, masonry units and edge beams shall not individually, have a
mass of more than 320kg. Where the mass of an element exceeds 55 kg, consideration should be
given to the size of the element relative to its total mass related to the number of workers who would
be needed to lift such mass

C3.7 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment
up to and including project closeout. This is to ensure that PMTE complies with the accounting
framework GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting
date.

C3.8 Submission of Monthly Local Material Utilisation Report (Local Content)

The contractors shall be responsible for record keeping, documenting and submission of monthly
local material utilization report with supporting documentation to the Em ployer’s representative within
7 working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and
form part of the final account. Failure by the contractors to achieve the specified percentage of local
content per designated industry/sector/sub-sector as listed will result in a thirty percent thirty percent
(30%) penalty of the value not achieved, excluding VAT, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.
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Public Works and infrastructure
REPUBLIC OF SOUTH AFRICA

DPW-16 (EC): SITE INSPECTION MEETING CERTIFICATE

Project title: Nelspruit SAPS: Installation of intervention services
Tender / Quotation no: NST 22/024 Reference no:
Closing date: 12/09/2022
This is to certify that I, representing

in the capacity of

visited the site on:

| have made myself familiar with all local conditions likely to influence the work and the cost thereof. | further
certify that | am satisfied with the description of the work and explanations given at the site inspection meeting
and that | understand perfectly the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer Signature Date

Name of DPW Representative Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”. Page 1 of 1
For Internal Use Effective date June 2022 Version: 2022/01
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NOTES TO CONSULTANT QUANTITY SURVEYORS / PROJECT MANAGERS

PRELIMINARIES

The attached pro-forma Preliminaries which are to be inserted in the Bills of Quantities / Lump Sum
Document, are to be dealt with as follows:

Section A

Section A lists the clauses of and refers directly to the JBCC Principal Building Agreement. Certain
clauses have been modified by the Department and must be inserted unaltered into the Bills of
Quantities / Lump Sum Document

The Consultant Quantity Surveyor / Project Manager must ensure that the clauses that have been
modified by the Department in this section are identical to those reflected in clause 42.4.7 of the
Schedule of Contract Variables (Contract Data DPW-04EC)

The Schedule of Contract Variables (Contract Data DPW-04EC) also requires the insertion of additional
information pertinent to the contract

Section B

Section B lists the clauses of and refers directly to the JBCC Preliminaries

The Schedule of Variables requires the insertion of additional information pertinent to the contract
Section C

Section C contains specific preliminary items. All items must be scrutinized and any item which is not
appropriate must be marked N/A (Not Applicable)

Any new items which may be necessary for a particular service must be inserted at the end of Section C

April 2014



A1.0

SECTION 1: PRELIMINARIES (SECTION A)

SECTION 1
PRELIMINARIES

MEANING OF TERMS “TENDER / TENDERER”

Any reference to the words “Tender" or "Tenderer" herein and/or in any other documentation
shall be construed to have the same meaning as the words "Bid" or "Bidder"

PRELIMINARIES

The JBCC Preliminaries Code 2103, May 2005 edition for use with the JBCC Principal Building
Agreement Edition 4.1 Code 2101, March 2005 is taken to be incorporated herein. The
tenderer is deemed to have referred to these documents for the full intent and meaning of each
clause. These clauses are referred to by number and heading only. Where standard clauses
or options are not applicable to the contract such modifications or corrections as are necessary
are given under each relevant clause. Where an item is not relevant to this specific contract
such item is marked "N/A" signifying "Not Applicable"

PRICING OF PRELIMINARIES

Should Option A, as set out in clause B10.3.1 hereinafter be used for the adjustment of
preliminaries then each item priced is to be allocated to one or more of the three categories
Fixed, Value Related or Time Related and the respective amounts entered in the spaces
provided under each item

Items not priced in these Preliminaries shall be deemed to be included elsewhere in these Bills
of Quantities

SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT
DEFINITIONS

DEFINITIONS AND INTERPRETATION
Clause 1.0

Clause 1.1 Definition of “Commencement Date” is added:

“‘COMMENCEMENT DATE” means the date that the agreement, made in terms of the Form of
Offer and Acceptance, comes into effect

Clause 1.1 Definition of “Construction Guarantee” is amended by replacing it with the
following:

“CONSTRUCTION GUARANTEE” means a guarantee at call obtained by the contractor from
an institution approved by the employer in terms of the employer’s construction guarantee
form as selected in the schedule

Clause 1.1 Definition of “Construction Period” is amended by replacing it with the following:

“CONSTRUCTION PERIOD” means the period commencing on the commencement date and
ending on the date of practical completion

Clause 1.1 Definition of “Corrupt Practice” is added:

“CORRUPT PRACTICE" means the offering, giving, receiving or soliciting of anything of value
to influence the action of a public official in the procurement process or in contract execution.

Clause 1.1 Definition of “Fraudulent Practice” is added:

“FRAUDULENT PRACTICE” means a misrepresentation of facts in order to influence a
procurement process or the execution of a contract to the detriment of any tenderer and
includes collusive practice among tenderers (prior to or after the tender submission) designed
to establish tender prices at artificial non-competitive levels and to deprive the tenderer of the
benefits of free and open competition
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A2.0

A3.0

A4.0

SECTION 1: PRELIMINARIES (SECTION A)

Clause 1.1 Definition of "Interest" is amended by replacing it with the following:

“INTEREST” means the interest rates applicable on this contract, whether specifically indicated
in the relevant clauses or not, will be the rate as determined by the Minister of Finance, from
time to time, in terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No.
1 of 1999)

Clause 1.1 Definition of “Principal Agent” is amended by replacing it with the following:

“PRINCIPAL AGENT” means the person or entity appointed by the employer and named in the
schedule. In the event of a principal agent not being appointed, then all the duties and
obligations of a principal agent as detailed in the agreement shall be fulfiled by a
representative of the employer as named in the schedule

Clause 1.1 Definition of “Security” is amended by replacing it with the following:

“SECURITY” means the form of security provided by the employer or contractor, as stated in
the schedule, from which the contractor or employer may recover expense or loss

Clause 1.6 is amended by replacing the words “prepaid registered post, telefax or e-mail” with
“prepaid registered post or telefax”

Clause 1.6.4 is amended by replacing it with the following:

No clause

Fixed: Value related: Time related:

Item
OBJECTIVE AND PREPARATION
OFFER, ACCEPTANCE AND PERFORMANCE
Clause 2.0
Fixed: Value related: Time related:
Item
DOCUMENTS
Clause 3.0

Clause 3.2.1 is amended by replacing “14.1” with “14.0”
Clause 3.7 is amended by the addition of the following:
The contractor shall supply and keep a copy of the JBCC Series 2000 Principal Building
Agreement and Preliminaries applicable to this contract on the site, to which the employer,

principal agent and agents shall have access at all times

Clause 3.10 is amended by replacing the second reference to “principal agent” with the word
“‘employer”

Fixed: Value related: Time related:

Item
DESIGN RESPONSIBILITY
Clause 4.0
Clause 4.3 is amended by replacing it with the following:
No clause
Fixed: Value related: Time related:
Item
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A5.0

AB.0

A7.0

A8.0

AQ.0

A10.0

SECTION 1: PRELIMINARIES (SECTION A)

EMPLOYER’S AGENTS

Clause 5.0
Clause 5.1.2 is amended to include clauses 32.6.3, 34.3,34.4 and 38.5.8

Fixed: Value related: Time related:
Item

SITE REPRESENTATIVE

Clause 6.0

Fixed: Value related: Time related:
Item

COMPLIANCE WITH REGULATIONS
Clause 7.0

Note: A separate clause has been included in Section C: Specific Preliminaries of the bills of
quantities / lump sum document for the contractor to have the opportunity to price for all the
requirements of the Occupational Health and Safety Act, Construction Regulations and Health
and Safety Specification

Fixed: Value related: Time related:

Item
WORKS RISK
Clause 8.0
Fixed: Value related: Time related:
Item
INDEMNITIES
Clause 9.0
Fixed: Value related: Time related:
Item

WORKS INSURANCES

Clause 10.0
Clause 10.0 is amended by the addition of the following clauses:
10.5 Damage to the Works

(a) Without in any way limiting the contractor’s obligations in terms of the contract, the
contractor shall bear the full risk of damage to and/or destruction of the works by whatever
cause during construction of the works and hereby indemnifies and holds harmless the
employer against any such damage. The contractor shall take such precautions and
security measures and other steps for the protection and security of the works as the
contractor may deem necessary

(b) The contractor shall at all times proceed immediately to remove or dispose of any debris
arising from damage to or destruction of the works and to rebuild, restore, replace and/or
repair the works

(c) The employer shall carry the risk of damage to or destruction of the works and materials
paid for by the employer that is the result of the excepted risks as set out in 10.6

(d) Where the employer bears the risk in terms of this contract, the contractor shall, if
requested to do so, reinstate any damage or destroyed portions of the works and the costs
of such reinstatement shall be measured and valued in terms of 32.0 hereof
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10.6 Injury to Persons or loss of or damage to Properties

(a) The contractor shall be liable for and hereby indemnifies the employer against any liability,
loss, claim or proceeding whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever arising out of or in the course of
or caused by the execution of the works unless due to any act or negligence of any person
for whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby indemnifies the employer against any liability,
loss, claim or proceeding consequent upon loss of or damage to any moveable or
immovable or personal property or property contiguous to the site, whether belonging to or
under the control of the employer or any other body or person, arising out of or in the
course of or by reason of the execution of the works unless due to any act or negligence of
any person for whose actions the employer is legally liable

(c) The contractor shall, upon receiving a contract instruction from the principal agent,
cause the same to be made good in a perfect and workmanlike manner at his own cost and
in default thereof the employer shall be entitled to cause it to be made good and to recover
the cost thereof from the contractor or to deduct the same from amounts due to the
contractor

(d) The contractor shall be responsible for the protection and safety of such portions of the
premises placed under his control by the employer for the purpose of executing the works
until the issue of the certificate of practical completion

(e) Where the execution of the works involves the risk of removal of or interference with
support to adjoining properties including land or structures or any structures to be altered or
added to, the contractor shall obtain adequate insurance and will remain adequately
insured or insured to the specific limit stated in the contract against the death of or injury to
persons or damage to such property consequent on such removal or interference with the
support until such portion of the works has been completed

(f) The contractor shall at all times proceed immediately at his own cost to remove or dispose
of any debris and to rebuild, restore, replace and/or repair such property and to execute the
works

10.7 High risk insurance

In the event of the project being executed in a geological area classified as a “High Risk Area”,
that is an area which is subject to highly unstable subsurface conditions that might result in
catastrophic ground movement evident by sinkhole or doline formation the following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of the works until the date of the
certificate of practical completion bear the full risk of and hereby indemnifies and holds
harmless the employer against any damage to and/or destruction of the works consequent
upon a catastrophic ground movement as mentioned above. The contractor shall take such
precautions and security measures and other steps for the protection of the works as he may
deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately
to remove and/or dispose of any debris arising from damage to or destruction of the works and
to rebuild, restore, replace and/or repair the works, at the contractor’s own costs

10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer
against any liability, loss, claim or proceeding arising at any time during the period of the
contract whether arising in common law or by statute, consequent upon personal injuries to or
the death of any person whomsoever resulting from, arising out of, or caused by a catastrophic
ground movement as mentioned above

SECTION 1: PRELIMINARIES (SECTION A) Each Item Carried to Collection
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A11.0

A12.0

A13.0
A14.0

SECTION 1: PRELIMINARIES (SECTION A)

The contractor shall be liable for and hereby indemnifies the employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable or
immovable or personal property or property contiguous to the site, whether belonging to or
under the control of the employer or any other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as mentioned above, which occurred during the
period of the contract

10.7.3 It is the responsibility of the contractor to ensure that he has adequate insurance to
cover his risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the contractor’s
obligations in terms of the contract, the contractor shall, within twenty-one (21) calendar days
of the commencement date but before commencement of the works, submit to the employer
proof of such insurance policy, if requested to do so

10.7.4 The employer shall be entitled to recover any and all losses and/or damages of
whatever nature suffered or incurred consequent upon the contractor’s default of his
obligations as set out in 10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be recovered
from the contractor or by deducting the same from any amounts still due under this contract or
under any other contract presently or hereafter existing between the employer and the
contractor and for this purpose all these contracts shall be considered one indivisible whole

Fixed: Value related: Time related:

Item
LIABILITY INSURANCES
Clause 11.0
Fixed: Value related: Time related:
Item
EFFECTING INSURANCES
Clause 12.0
Fixed: Value related: Time related:
Item
No clause
SECURITY
Clause 14.0

Clauses 14.1 - 14.8 are amended by replacing them with the following:

14.1 In respect of contracts with a contract sum up to R1 million, the security to be provided
by the contractor to the employer will be a payment reduction of five per cent (5%) of the
value certified in the payment certificate (excluding VAT)

14.1.1 The payment reduction of the value certified in a payment certificate shall be mutatis
mutandi in terms of 31.8(A)

14.1.2 The employer shall be entitled to recover expense and loss from the payment reduction
in terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event
the employer’s entitlement shall take precedence over his obligations to refund the payment
reduction security or portions thereof to the contractor

14.2 In respect of contracts with a contract sum above R1 million, the contractor shall have
the right to select the security to be provided in terms of 14.3, 14.4, 14.5, 146, or 14.7 as
stated in the schedule. Such security shall be provided to the employer within twenty-one
(21) calendar days from commencement date. Should the contractor fail to select the
security to be provided or should the contractor fail to provide the employer with the selected
security within twenty-one (21) calendar days from commencement date, the security in
terms of 14.7 shall be deemed to have been selected

14.3 Where security as a cash deposit of ten per cent (10%) of the contract sum (excluding
VAT) has been selected:
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14.3.1 The contractor shall furnish the employer with a cash deposit equal in value to ten per
cent (10%) of the contract sum (excluding VAT) within twenty-one (21) calendar days from
commencement date

14.3.2 Within twenty-one (21) calendar days of the date of practical completion of the works
the employer shall reduce the cash deposit to an amount equal to three per cent (3%) of the
contract value (excluding VAT), and refund the balance to the contractor

14.3.3 Within twenty-one (21) calendar days of the date of final completion of the works the
employer shall reduce the cash deposit to an amount equal to one per cent (1%) of the
contract value (excluding VAT) and refund the balance to the contractor

14.3.4 On the date of payment of the amount in the final payment certificate, the employer
shall refund the remainder of the cash deposit to the contractor

14.3.5 The employer shall be entitled to recover expense and loss from the cash deposit in
terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event
the employer’s entitlement shall take precedence over his obligations to refund the cash
deposit security or portions thereof to the contractor

14.3.6 The parties expressly agree that neither the employer nor the contractor shall be
entitled to cede the rights to the deposit to any third party

14.4 Where security as a variable construction guarantee of ten percent (10%) of the
contract sum (excluding VAT) has been selected:

14.4.1 The contractor shall furnish the employer with an acceptable variable construction
guarantee equal in value to ten per cent (10%) of the contract sum (excluding VAT) within
twenty-one (21) calendar days from commencement date

14.4.2 The variable construction guarantee shall reduce and expire in terms of the Variable
Construction Guarantee form included in the invitation to tender

14.4.3 The employer shall return the variable construction guarantee to the contractor
within fourteen (14) calendar days of it expiring

14.4.4 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer shall issue a written demand in terms of the variable construction guarantee

14.5 Where security as a fixed construction guarantee of five per cent (5%) of the contract
sum (excluding VAT) and a five per cent (5%) payment reduction of the value certified in the
payment certificate (excluding VAT) has been selected:

14.5.1 The contractor shall furnish a fixed construction guarantee to the employer equal in
value to five per cent (5%) of the contract sum (excluding VAT)

14.5.2 The fixed construction guarantee shall come into force on the date of issue and shall
expire on the date of the last certificate of practical completion

14.5.3 The employer shall return the fixed construction guarantee to the contractor within
fourteen (14) calendar days of it expiring

14.5.4 The payment reduction of the value certified in a payment certificate shall be in terms
of 31.8 (A) and 34.8

14.5.5 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer shall be entitled to issue a written demand in terms of the fixed construction
guarantee or may recover from the payment reduction or may do both

14.6 Where security as a cash deposit of five per cent (5%) of the contract sum (excluding
VAT) and a payment reduction of five per cent (5%) of the value certified in the payment
certificate (excluding VAT) has been selected:

SECTION 1: PRELIMINARIES (SECTION A) Each Item Carried to Collection
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A15.0

SECTION 1: PRELIMINARIES (SECTION A)

14.6.1 The contractor shall furnish the employer with a cash deposit equal in value to five per
cent (5%) of the contract sum (excluding VAT) within twenty-one (21) calendar days from
commencement date

14.6.2 Within twenty-one (21) calendar days of the date of practical completion of the works
the employer shall refund the cash deposit in total to the contractor

14.6.3 The payment reduction of the value certified in a payment certificate shall be mutatis
mutandi in terms of 31.8(A)

14.6.4 Where the employer has a right of recovery against the contractor in terms of 33.0, the
employer may issue a written notice in terms of 33.4 or may recover from the payment
reduction or may do both

14.7 Where security as a payment reduction of ten per cent (10%) of the value certified in the
payment certificate (excluding VAT) has been selected:

14.7.1 The payment reduction of the value certified in a payment certificate shall be mutatis
mutandi in terms of 31.8(B)

14.7.2 The employer shall be entitled to recover expense and loss from the payment reduction
in terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event
the employer’s entitlement shall take precedence over his obligations to refund the payment
reduction or portions thereof to the contractor

14.8 Payments made by the guarantor to the employer in terms of the fixed or variable
construction guarantee shall not prejudice the rights of the employer or contractor in terms
of this agreement

14.9 Should the contractor fail to furnish the security in terms of 14.2, the employer, in his
sole discretion and without notification to the contractor, is entitled to change the contractor’s
selected form of security to that of a ten per cent (10%) payment reduction of the value
certified in the payment certificate (excluding VAT), whereafter 14.7 shall be applicable

Fixed: Value related: Time related:
Item
EXECUTION

PREPARATION FOR AND EXECUTION OF THE WORKS
Clause 15.0

Clause 15.1.1 is amended by replacing it with:

No clause

Clause 15.1.2 is amended by replacing it with:

The security selected in terms of 14.0

Clause 15.1 is amended by the addition of the following clause:

15.1.4 An acceptable health and safety plan, required in terms of the Occupational Health and
Safety Act, 1993 (Act 85 of 1993), within twenty-one (21) calendar days of commencement
date

Clause 15.2.1 is amended by replacing it with the following clause:

Give the contractor possession of the site within ten (10) working days of the contractor
complying with the terms of 15.1.4

Fixed: Value related: Time related:
Item
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A16.0

A17.0

A18.0

A19.0

A20.0

A21.0

A22.0

SECTION 1: PRELIMINARIES (SECTION A)

ACCESS TO THE WORKS
Clause 16.0

Fixed: Value related: Time related:
Item

CONTRACT INSTRUCTIONS
Clause 17.0

Clause 17.1.11 is amended by deleting the words “and the appointment of nominated and
selected subcontractors”

Fixed: Value related: Time related:

Item
SETTING OUT OF THE WORKS
Clause 18.0
Fixed: Value related: Time related:
Item
ASSIGNMENT
Clause 19.0
Fixed: Value related: Time related:
Item

NOMINATED SUBCONTRACTORS

Clause 20.0
Clause 20.1.3 is amended by replacing it with the following:
No clause

Note: See item B9.1 hereinafter for adjustment of attendance on nominated subcontractors
executing work allowed for under provisional sums

Fixed: Value related: Time related:

Item
SELECTED SUBCONTRACTORS
Clause 21.0
Clause 21 is amended by replacing it with:
No clause
Fixed: Value related: Time related:
Item
EMPLOYER'’S DIRECT CONTRACTORS
Clause 22.0
Fixed: Value related: Time related:
Item
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A23.0

A24.0

A25.0

A26.0

A27.0

A28.0

A29.0

A30.0

A31.0

CONTRACTOR’S DOMESTIC SUBCONTRACTORS
Clause 23.0

Fixed: Value related:
COMPLETION
PRACTICAL COMPLETION
Clause 24.0

Fixed: Value related:

WORKS COMPLETION
Clause 25.0

Fixed: Value related:
FINAL COMPLETION
Clause 26.0
Clause 26.1.2 is amended by inserting “#" next to 26.1.2

Fixed: Value related:

LATENT DEFECTS LIABILITY PERIOD

Clause 27.0

Fixed: Value related:
SECTIONAL COMPLETION
Clause 28.0

Fixed: Value related:

REVISION OF DATE FOR PRACTICAL COMPLETION
Clause 29.0

Clause 29.2.5 is amended by replacing it with:

No clause

Fixed: Value related:

PENALTY FOR NON-COMPLETION
Clause 30.0
Fixed: Value related:
PAYMENT
INTERIM PAYMENT TO THE CONTRACTOR

Clause 31.0

Clause 31.5.2 is amended by replacing “14.7.1” with “14.0”

Time related:

Item
Time related:

Item
Time related:

Item
Time related:

Item
Time related:

Item
Time related:

Item
Time related:

Item
Time related:

Item

Clause 31.8 is amended by replacing it with the following two alternative clauses:

SECTION 1: PRELIMINARIES (SECTION A)
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A32.0

SECTION 1: PRELIMINARIES (SECTION A)

Alternative A

31.8(A) Where a security is selected in terms of 14.1; 14.5 or 14.6, the value of the works in
terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be certified in full. The value
certified shall be subject to the following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates issued up to
the date of practical completion

31.8(A).2 Ninety-seven per cent (97%) of such value in interim payment certificates issued on
the date of practical completion and up to but excluding the date of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued on
the date of final completion and up to but excluding the final payment certificate in terms of
34.6

31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate in terms
of 34.6 except where the amount certified is in favour of the employer. In such an event the
payment reduction shall remain at the adjustment level applicable to the final payment
certificate

Alternative B
31.8(B) Where security as a payment reduction in terms of 14.7 has been selected, the value
of the works in terms of 31.4.1 and materials and goods in terms of 31.4.2 shall be certified in

full. The value certified shall be subject to the following percentage adjustments:

31.8(B).1 Ninety per cent (90%) of such value in interim payment certificates issued up to the
date of practical completion

31.8(B).2 Ninety-seven per cent (97%) of such value in interim payment certificates issued on
the date of practical completion and up to but excluding the date of final completion

31.8(B).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued on
the date of final completion and up to but excluding the final payment certificate in terms of
34.6

31.8(B).4 One hundred per cent (100%) of such value in the final payment certificate in terms
of 34.6 except where the amount certified is in favour of the employer. In such an event the
payment reduction shall remain at the adjustment level applicable to the final payment
certificate

Clause 31.12 is amended by deleting the following:

Payment shall be subject to the employer giving the contractor a tax invoice for the amount
due

Fixed: Value related: Time related:
Item

ADJUSTMENT TO THE CONTRACT VALUE

Clause 32.0

Clauses 32.5.1, 32.5.4 and 32.5.7 are amended by the addition of the following at the end of the
sentence:

"due to no fault of the contractor"

Fixed: Value related: Time related:
Item

10
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A33.0

A34.0

A35.0

A36.0

SECTION 1: PRELIMINARIES (SECTION A)

RECOVERY OF EXPENSE AND LOSS
Clause 33.0

Fixed: Value related: Time related:
Item

FINAL ACCOUNT AND FINAL PAYMENT
Clause 34.0

Clause 34.1 is amended by removing “#’ next to 34.1
Clause 34.2 is amended by inserting “#” next to 34.2

Clause 34.8 is amended by deleting the words “where security as a fixed construction
guarantee in terms of 14.4 has been selected or where payment reduction has been applied in
terms of 14.7.1”

Clause 34.13 is amended by replacing “seven (7) calendar days” with “twenty-one (21)
calendar days” and deleting the words “subject to the employer giving the contractor a tax
invoice for the amount due”

Fixed: Value related: Time related:

Item
PAYMENT TO OTHER PARTIES
Clause 35.0
Fixed: Value related: Time related:
Item
CANCELLATION
CANCELLATION BY EMPLOYER - CONTRACTOR’S DEFAULT
Clause 36.0

Clause 36.1 is amended by the addition of the following clauses:
36.1.3 refuses or neglects to comply strictly with any of the conditions of contract

36.1.4 estate being sequestrated, liquidated or surrendered in terms of the insolvency laws in
force within the Republic of South Africa

36.1.5 in the judgement of the employer, has engaged in corrupt or fraudulent practices in
competing for or in executing the contract

Clause 36.3 is amended by removing the reference to “No clause” and replacing the words
“principal agent” with “employer”

Clause 36.0 is amended by the addition of the following clause:

36.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor; or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and withdraw himself from the site.
The contractor shall not be entitled to refuse to withdraw from the works on the grounds of any
lien or right of retention or on the grounds of any other right whatsoever

Fixed: Value related: Time related:
Item

11
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A37.0

A38.0

A39.0

A40.0

SECTION 1: PRELIMINARIES (SECTION A)

CANCELLATION BY EMPLOYER - LOSS AND DAMAGE

Clause 37.0

Clause 37.3.5 is amended by replacing “ninety (90)” with “one-hundred and twenty (120)
Clause 37.0 is amended by the addition of the following clause:

37.5 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor; or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right whatsoever

Fixed: Value related: Time related:
Item

CANCELLATION BY CONTRACTOR - EMPLOYER’S DEFAULT

Clause 38.0

Clause 38.5.4 is amended by replacing “ninety (90)" with “one-hundred and twenty (120)”
Clause 38.0 is amended by the addition of the following clause:

38.7 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor; or for any reason whatsoever, the contractor shall on written
instruction, discontinue with the works on a date stated and withdraw himself from the site. The
contractor shall not be entitled to refuse to withdraw from the works on the grounds of any lien
or right of retention or on the grounds of any other right whatsoever

Fixed: Value related: Time related:

CANCELLATION - CESSATION OF THE WORKS e
Clause 39.0
Clause 39.3.5 is amended by the addition of the following at the end of the sentence:
“within one hundred and twenty (120) working days of completion of such a report”
Fixed: Value related: Time related:
Item

DISPUTE
DISPUTE SETTLEMENT

Clause 40.0

Clause 40.2.2 is amended by replacing “one (1) year” with “three (3) years”

Clause 40.6 is amended by removing the reference to:

No clause

Clause 40.7.1 is amended by replacing “(10)” with “(15)” and by the addition of the following:

Whether or not mediation resolves the dispute, the parties shall bear their own costs concerning
the mediation and equally share the costs of the mediator and related costs

Fixed: Value related: Time related:
Item
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SUBSTITUTE PROVISIONS
A41.0 | STATE CLAUSES

Clause 41.0

Fixed: Value related: Time related:
Item

CONTRACT VARIABLES
A42.0 | THE SCHEDULE (DPW-04EC)

Clause 42.0

Tenderers are referred to the Contract Data DPW-04(EC) for variables pertaining to this
contract

Fixed: Value related: Time related:
Item

SECTION 1: PRELIMINARIES (SECTION A) Each Item Carried to Collection
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SECTION B: JBCC PRELIMINARIES
B1.0 DEFINITIONS AND INTERPRETATION

B1.1 Definitions and interpretation

equally to this Section

Fixed: Value related:

B2.0 DOCUMENTS
B2.1 Checking of documents

Fixed: Value related:

B2.2 Provisional bills of quantities

Fixed: Value related:

B2.3 Availability of construction documentation

Fixed: Value related:

B2.4 Interests of agents

Fixed: Value related:

B2.5 Priced documents

Fixed: Value related:

B2.6 Tender submission

Acceptance DPW-07(EC)”

Fixed: Value related:

B3.0 THE SITE

B3.1 Defined works area

Fixed: Value related:

B3.2 Geotechnical investigation

Fixed: Value related:

B3.3 Inspection of the site

Fixed: Value related:

SECTION 1: PRELIMINARIES (SECTION B)

14

See also clause A1.0 of Section A for additional and/or amended definitions which shall apply

Clause 2.6 is amended by replacing “JBCC Form of Tender” with “Form of Offer and

Time related:

ltem
Time related:

Item
Time related:

Item
Time related:

Item
Time related:

Item
Time related:

Item

Time related:

Item
Time related:

Item
Time related:

Item
Time related:

Item

Each Item Carried to Collection
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B3.4

B3.5

B3.6

B3.7

B3.8

B3.9

B3.10

B3.11

B4.0
B4.1

B4.2

B4.3

B4.4

B4.5

Existing premises occupied

Fixed:

Value related:

Previous work — dimensional accuracy

Fixed:

Previous work - defects

Fixed:

Services — known

Fixed:

Services — unknown

Fixed:

Protection of trees

Fixed:

Articles of value

Fixed:

Inspection of adjoining properties

Fixed:

MANAGEMENT OF CONTRACT
Management of the works

Fixed:

Programme for the works

Fixed:

Progress meetings

Fixed:

Technical meetings

Fixed:

Labour and plant records

Fixed:

SECTION 1: PRELIMINARIES (SECTION B)

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:
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Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Each Item Carried to Collection
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B5.0 SAMPLES, SHOP DRAWINGS AND MANUFACTURERS’ INSTRUCTIONS

B5.1 Samples of materials

Fixed: Value related:

B5.2 Workmanship samples

Fixed: Value related:

B5.3 Shop drawings

Fixed: Value related:

B5.4 Compliance with manufacturers’ instructions

Fixed: Value related:

B6.0 TEMPORARY WORKS AND PLANT

B6.1 Deposits and fees

Fixed: Value related:

B6.2 Enclosure of the works

Fixed: Value related:

B6.3 Advertising

Fixed: Value related:

B6.4 Plant, equipment, sheds and offices

Fixed: Value related:

B6.5 Main notice board

Fixed: Value related:

B6.6 Subcontractors’ notice board

Fixed: Value related:

B7.0 TEMPORARY SERVICES

B7.1 Location

Fixed: Value related:

B7.2 Water

Fixed: Value related:

SECTION 1: PRELIMINARIES (SECTION B)

16

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Each Item Carried to Collection

April 2014



B7.3

B7.4

B7.5

B8.0

B8.1

B9.0

B9.1

B9.2

B9.3

B10.0

B10.1

B10.2

B10.3

B10.4

Electricity

Fixed: Value related:

Telecommunication facilities

Fixed: Value related:

Ablution facilities

Fixed: Value related:

PRIME COST AMOUNTS
Responsibility for prime cost amounts

Fixed: Value related:

ATTENDANCE ON N/S SUBCONTRACTORS

General attendance

Fixed: Value related:

Special attendance

Fixed: Value related:

Commissioning — fuel, water and electricity

Fixed: Value related:

FINANCIAL ASPECTS

Statutory taxes, duties and levies

Fixed: Value related:

Payment for preliminaries

Fixed: Value related:

Adjustment of preliminaries

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Item

Item

Item

Item

Item

Item

Item

Item

Item

Clauses B10.3.1 and B10.3.2 are amended by replacing “within fifteen (15) working days of
taking possession of the site” with “when submitting his priced bills of quantities / lump sum

document”
Fixed: Value related:

Payment certificate cash flow

Fixed: Value related:

SECTION 1: PRELIMINARIES (SECTION B)
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Time related:

Time related:

Item

Item

Each Item Carried to Collection
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B11.0

B11.1

B11.2

B11.3

B11.4

B11.5

B11.6

B11.7

B11.8

B11.9

B11.10

B11.11

B11.12

SECTION 1: PRELIMINARIES (SECTION B)

GENERAL

Protection of the works

Fixed:

Protection / isolation of existing / sectionally occupied works

Fixed:

Security of the works

Fixed:

Notice before covering work

Fixed:

Disturbance

Fixed:

Environmental disturbance

Fixed:

Works cleaning and clearing

Fixed:

Vermin

Fixed:

Overhand work

Fixed:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Value related:

Instruction manuals and guarantees

Fixed:

As built information

Fixed:

Tenant installations

Fixed:

Value related:

Value related:

Value related:
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Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Time related:

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Item

Each Item Carried to Collection
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B12.0
B12.1

SECTION 1: PRELIMINARIES (SECTION B)

SCHEDULE OF VARIABLES
Schedule of variables

Fixed: Value related: Time related:
Item

This schedule contains all variables referred to in this document and is divided into pre-tender
and post-tender categories. The pre-tender category must be completed in full and included in
the tender documents. Both the pre-tender and post-tender categories form part of these
Preliminaries

Spaces requiring information must be filled in, shown as “not applicable” or deleted and not left
blank. Where choices are offered, the non-applicable items are to be deleted. Where
insufficient space is provided the information should be annexed hereto and cross-referenced to
the applicable clause of the schedule. Key cross reference clauses are italicised in [ ] brackets

121 PRE-TENDER INFORMATION
1211 Provisional bills of quantities
[2.2] The quantities are provisional (ves/no) [ |

12.1.2 Availability of construction documentation
[2.3] Construction documentation is complete (yes/no) |:]

12.1.3 Interests of agents
[2.4] Details:

12.1.4 Defined works area
[3.1] Details:

1215 Geotechnical investigation
[3.2] Details:

121.6 Existing premises occupied
[3.4] Specific requirements:

1217 Previous work — dimensional accuracy
[3.5] Details:

12.1.8 Previous work — defects
[3.6] Details:

12.1.9 Services — known
[3.7] Details:

12.1.10 | Protection of trees
[3.9] Specific requirements:

12.1.11 | Inspection of adjoining properties
[3.11] Specific requirements:

12.1.12 | Enclosure of the works
[6.2] Specific requirements:

19
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12.1.13
[6.4.3]

12.1.14
[6.5]

12.1.15
[6.6]

12.1.16
[7.2]

12.1.17
[7.3]

12.1.18
[74]

12.1.19
[7.5]

12.1.20
[11.2]

12.1.21
[9.2]

SECTION 1: PRELIMINARIES (SECTION B)

Offices

Specific requirements:

The contractor shall provide, maintain and remove on completion of the works an
office for the exclusive use of the principal agent, minimum size 4 x 3 x 3m high
internally, suitably insulated and ventilated, provided with electric lighting and fitted
with boarded floor, desk, chair, drawing stool, drawing board and lock-up drawers for
drawings. The office shall be kept clean and fit for use at all times

Main notice board

Specific requirements:

The contractor shall provide, erect where directed, maintain and remove on
completion of the works a notice board size 3 x 3m as type Drawing GEN 063,
constructed of suitable boarding with flat smooth surface and with edging bead
19mm thick round outer edges and projecting 12mm from face of boarding and
rounded on front edge. The board shall be securely fixed to hoarding, where
hoarding is provided, or fixed to and including a suitable supporting structure of
timber or tubular posts and braces. The board is to be painted ivory white and the
bead and 12mm wide dividing lines dark green. All wording shall be inscribed in dark
green as per the coat of arms for SA. All wording shall be inscribed in dark green
painted sans serif lettering

Subcontractors’ notice board

A notice board is required (vesino) [ |
Specific requirements:

Water

Option A (by contractor) (yes/no) [ ]
Option B (by employer - free of charge) (yes/no) l:]
Option C (by employer — metered) (vesino) [ ]
Electricity

Option A (by contractor) (vesino) [ ]
Option B (by employer - free of charge) (vesno) [ |
Option C (by employer — metered) (ves/no) l:]
Telecommunications

Telephone (vesno) [ ]
Facsimile (ves/no) [ ]
E-mail (ves/no) [ |
Ablution facilities

Option A (by contractor) (yesno) [ |
Option B (by employer) (vesino) [ |
Protection of existing/sectionally occupied works

Protection is required (vesino) [ |
Special attendance

Subcontractor (1) details:
Subcontractor (2) details:

Subcontractor (3) details:

Subcontractor (4) details:

20
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12.1.22
[11.1]

12.1.23
[11.5]

12.1.24

[11.6]

12.2
12.2.1
[10.2]

12.2.2
[10.3]

12.2.3

Protection of the works
Specific requirements:

Disturbance
Specific requirements:

The contractor shall keep the site, structures, etc well watered during operations to
prevent dust and shall provide and erect and remove on completion of the works all
necessary temporary dust screens all to the satisfaction of the principal agent

Environmental disturbance
Specific requirements:

POST-TENDER INFORMATION
Payment of preliminaries
Option A (prorated)

Option B (calculated)

Adjustment of preliminaries
Option A (three categories)

Option B (detailed breakdown)

Additional agreed preliminaries items
Details:

SECTION 1: PRELIMINARIES (SECTION B)
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(ves/no)

(ves/no)

(yes/no)

(ves/no)
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C1.0

C20

C3.0

SECTION 1: PRELIMINARIES (SECTION C)

SECTION C: SPECIFIC PRELIMINARIES

Section C contains specific preliminary items which apply to this contract except where N/A
(Not Applicable) appears against an item

CONTRACT DRAWINGS

* Select relevant paragraph and delete whichever is not applicable depending on whether the
contract is based on a bills of quantities or lump sum document

* The drawings issued with the tender documents do not comprise the complete set but serve
as a guide only for tendering purposes and for indicating the scope of the work to enable the
tenderer to acquaint himself with the nature and extent of the works and the manner in which
they are to be executed

* A full set of drawings is issued with the tender documents indicating the full scope of the work
to enable the tenderer to acquaint himself with the nature and extent of the works and the
manner in which they are to be executed

Should any part of the drawings not be clearly understood by the tenderer he shall, before
submitting his tender, obtain clarification in writing from the principal agent

Fixed: Value related: Time related:
Item

PREAMBLES

The document “Construction Works: Specifications: General Specification (PW371-A) Edition
2.0" is obtainable on the Department’s website (http://www.publicworks.gov.za/ under
“Consultants Guidelines”), and shall be read in conjunction with the bills of quantities / lump
sum document and be referred to for the full descriptions of work to be done and materials to
be used

The document “Construction Works: Specifications: Particular Specification (PW371-B) Edition
2.0” is issued together with the drawings and shall be read in conjunction with the drawings and
the bills of quantities / lump sum document

Fixed: Value related: Time related:
Item

TRADE NAMES

Wherever a trade name for any product has been described in the bills of quantities / lump
sum document, the tenderer’s attention is drawn to the fact that any other product of equal
quality may be used subject to the written approval of the principal agent being obtained prior
to the closing date for submission of tenders

If prior written approval for an alternative product is not obtained, the product described shall be
deemed to have been tendered for

Fixed: Value related: Time related:
Item
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C4.0

C5.0

Ce6.0

C7.0

C8.0

SECTION 1: PRELIMINARIES (SECTION C)

IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall provide all the
information called for, failing which the price of any such item, materials or equipment shall be
excluded from currency fluctuations. (refer to Schedule of Imported Materials and Equipment
DPW-23(EC) to be completed by tenderer)

Notwithstanding any provisions elsewhere regarding the adjustment of contract prices, the price
of any item, material or equipment listed in terms of this clause shall be excluded from the
Contract Price Adjustment Provisions (if applicable)

Fixed: Value related: Time related:
Item

VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer must arrange with the unit commander
or other responsible officer to obtain permission to enter the site for tendering purposes

Fixed: Value related: Time related:
Item

COMMENCEMENT OF WORKS IN SECURITY AREAS

As the works falls within a security area the contractor must give the unit commander or other
responsible officer notice before commencement of the works. Should the contractor fail to
make such arrangements, admission to the site may be refused and any additional costs will
be for the contractor’s account

Fixed: Value related: Time related:
Item

ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor shall obtain entrance permits for his
personnel and workmen entering the area and shall comply with all regulations and instructions
which may be issued from time to time regarding the protection of persons and property under
the control of the Defence Force, Police or chief security officer

Fixed: Value related: Time related:
Item

SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and workmen, or a
certain number of them, security classified

In the event of the principal agent requesting the removal of a person or persons from the
works for security reasons, the contractor shall do so forthwith and shall thereafter ensure that
such person or persons are denied access to the works and the site and/or to any document
or information relating to the works

Fixed: Value related: Time related:
Item
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C9.0 PROHIBITION ON TAKING OF PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch or to take
photographs of any military site or installation or any building or civil works thereon or to be in
possession of a camera or other apparatus used for taking of photographs except when
authorized thereto by or on behalf of the Minister

The same prohibition is also applicable to all correctional institutions in terms of article 44.1(e)
of the Correctional Services Act 8 of 1959

Fixed: Value related: Time related:

Item
C10.0 | HIV/IAIDS AWARENESS

Itis required of the contractor to thoroughly study the HIV/AIDS Specification (PW 1544) of the
Department that must be read together with and is deemed to be incorporated under this
Section of the bills of quantities / lump sum document. Provision for pricing of HIV/AIDS
awareness is made under items C10.1 to C10.5 hereafter and it is explicitly pointed out that all
requirements of the aforementioned specification are deemed to be priced hereunder, as the
said items represent the only method of measurement and no additional items or extras to the
contract in this regard shall be entertained

The contractor must take note that compliance with the HIV/AIDS Specification is compulsory.
In the event of partial or total non-compliance, the principal agent, notwithstanding the
provisions of clause A 31.0 of Section A or any other clause to the contrary, reserves the right
to delay issuing any progress payment certificate until the contractor provides satisfactory
proof of compliance. The contractor shall not be entitled to any compensation of whatsoever
nature, including interest, due to such delay of payment

C10.1 | AWARENESS CHAMPION

Selection, appointment, briefing and making available of an Awareness Champion including
provision of all relevant services, all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:

Item

C10.2 | AWARENESS WORKSHOPS

Selection and appointment of a competent Service Provider approved by the principal agent,
provision of a Service Provider Workshop Plan and a suitable venue, conducting of awareness
workshops by means of traditional and/or modern multi-media techniques, including follow-up
courses, making available all tuition material and performing assessment procedures, all in
accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:

Item
C10.3 | POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when necessary of four plastic laminated
posters, booklets and educational videos, etc. for the duration of the construction period, all in

accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:

Item

SECTION 1: PRELIMINARIES (SECTION C) Each Item Carried to Collection
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C104

C10.5

C11.0

C12.0

SECTION 1: PRELIMINARIES (SECTION C)

ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in position, including male and female
condoms, replenishing male and female condoms on a daily basis as required for the duration
of the construction period, all in accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:

Item
MONITORING

Monitoring HIV/AIDS awareness of workers, providing the principal agent with access to
information including making available all reports, thoroughly completed and reflecting the
correct information, for the duration of the construction period and close out, all in
accordance with the HIV/AIDS Specification

Fixed: Value related: Time related:

Item
OCCUPATIONAL HEALTH AND SAFETY ACT

The contractor shall comply with all the requirements as set out in the Construction
Regulations, 2014 issued under the Occupational Health and Safety Act, 1993 (Act No 85 of
1993)

It is required of the contractor to thoroughly study the Health and Safety Specification that
must be read together with and is deemed to be incorporated under this Section of the bills of
quantities / lump sum document

The contractor must take note that compliance with the Occupational Health and Safety Act,
Construction Regulations and Health and Safety Specification is compulsory. In the event of
partial or total non-compliance, the principal agent, notwithstanding the provisions of clause
A31.0 of Section A or any other clause to the contrary, reserves the right to delay issuing any
progress payment certificate until the contractor provides satisfactory proof of compliance.
The contractor shall not be entitled to any compensation of whatsoever nature, including
interest, due to such delay of payment

Provision for pricing of the Occupational Health and Safety Act, Construction Regulations and
Health and Safety Specification is made under this clause and it is explicitly pointed out that all
requirements of the aforementioned are deemed to be priced hereunder and no additional
claims in this regard shall be entertained

Fixed: Value related: Time related:

Item

EMPLOYMENT AND TRAINING OF YOUTH WORKERS ON THE EXPANDED PUBLIC
WORKS PROGRAMME (EPWP) INFRASTRUCTURE PROJECTS: NATIONAL YOUTH
SERVICE (NYS)

The contractor shall comply with all the requirements as set out in the “Additional Specification
SL: Employment and Training of Youth Workers on the Expanded Public Works Programme
(EPWP) Infrastructure Projects: National Youth Service (NYS)” as attached to these bills of
quantities

The contractor shall identify a minimum number of youth workers from a priority list, and shall
employ them at the statutory labour rates for a minimum period and train them, all as per the
aforementioned specification and as elsewhere measured in these bills of quantities

The contractor shall liaise and co-ordinate with the employer and the EPWP Training Service

Provider with regard to the priority list, the selection of youth workers, and the employment and
training of the identified youth workers

25
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C13.0

SECTION 1: PRELIMINARIES (SECTION C)

The contractor shall avail the services of an adequately qualified foreman specifically for the
EPWP-NYS youth workers, to act as their construction supervisor. The foreman will be
responsible for continually monitoring the progress of the youth workers and for addressing
questions and issues that may arise from the youth workers

Separate items which will be subject to remeasurement have been included elsewhere in these
bills of quantities to cover the direct costs associated with the employment and training of the
youth workers. Any additional requirements in respect of the aforementioned specification are
deemed to be priced hereunder and no additional claims in this regard shall be entertained

Fixed: Value related: Time related:
Item

IMPLEMENTATION OF LABOUR-INTENSIVE INFRASTRUCTURE PROJECTS UNDER THE
EXPANDED PUBLIC WORKS PROGRAMME (EPWP)

The contractor shall comply with all the requirements of the “Code of Good Practice for
Employment and Conditions of Work for Special Public Works Programmes” issued in terms of
the “Basic Conditions of Employment Act, 1997 (Act No 75 of 1997)" and the related “Ministerial
Determination”, for the employment of locally employed temporary workers on a labour-
intensive infrastructure project under the Expanded Public Works Programme (EPWP)

The contractor shall maintain daily records with regard to the workers employed and shall, on
a monthly basis, submit a report to the principal agent in the prescribed format. Compulsory
indicators such as the project budget, actual project expenditure, number of job opportunities
created, demographic characteristics of workers employed, minimum daily wage rate, number
of person-days of employment created and number of training person-days, shall be included in
said report, all as defined in the “Guidelines for the Implementation of Labour-Intensive
Infrastructure Projects under the Expanded Public Works Programme (EPWPY)”

Provision for pricing of compliance with the aforementioned is made under this clause and it is
explicitly pointed out that all requirements in respect of the aforementioned are deemed to be
priced hereunder and no additional claims in this regard shall be entertained

Fixed: Value related: Time related:
Item

43

Each Item Carried to Collection

April 2014



SECTION 1
PRELIMINARIES
COLLECTION AMOUNT
Item Page R c
SECTION A: JBCC PRINCIPAL BUILDING AGREEMENT
Definitions
A1.0 Definitions and interpretation 1
Objective and Preparation
A2.0 Offer, acceptance and performance 2
A3.0 Documents 2
A4.0 Design responsibility 2
A5.0 Employer's agents 3
A6.0 Site representative 3
A7.0 Compliance with regulations 3
A8.0 Works risk 3
A9.0 Indemnities 3
A10.0 | Works insurances 3
A11.0 | Liability insurances 5
A12.0 | Effecting insurances 5
A13.0 | No clause 5
A14.0 | Security 5
Execution
A15.0 | Preparation for and execution of the works 7
A16.0 | Access to the works 8
A17.0 | Contract instructions 8
A18.0 | Setting out of the works 8
A19.0 | Assignment 8
A20.0 | Nominated subcontractors 8
A21.0 | Selected subcontractors 8
A22.0 | Employer’s direct contractors 8
A23.0 | Contractor's domestic subcontractors 9
Completion
A24.0 | Practical completion 9
A25.0 | Works completion 9
A26.0 | Final completion 9
A27.0 | Latent defects liability period 9
A28.0 | Sectional completion 9
A29.0 | Revision of date for practical completion 9
A30.0 | Penalty for non-completion 9
Carried forward R

SECTION 1: PRELIMINARIES: COLLECTION April 2014
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Payment

A31.0 | Interim payment to the contractor

A32.0 | Adjustment to the contract value

A33.0 | Recovery of expense and loss

A34.0 | Final account and final payment

A35.0 | Payment to other parties

Cancellation

A36.0 | Cancellation by employer — contractor's default
A37.0 | Cancellation by employer — loss and damage
A38.0 | Cancellation by contractor — employer's default
A39.0 | Cancellation — cessation of the works
Dispute

A40.0 | Dispute settlement

Substitute Provisions

A41.0 | State clauses

Contract Variables

A42.0 | The schedule

SECTION B: JBCC PRELIMINARIES
B1.0 Definitions and interpretation

B1.1 Definitions and interpretation

B2.0 Documents

B2.1 Checking of documents

B2.2 Provisional bills of quantities

B2.3 Availability of construction documentation
B2.4 Interests of agents

B2.5 Priced documents

B2.6 Tender submission

B3.0 The Site

B3.1 Defined works area

B3.2 Geotechnical investigation

B3.3 Inspection of the site

B3.4 Existing premises occupied

B3.5 Previous work — dimensional accuracy
B3.6 Previous work — defects

B3.7 Services — known

B3.8 Services — unknown

B3.9 Protection of trees

B3.10 | Articles of value

B3.11 | Inspection of adjoining properties

SECTION 1: PRELIMINARIES: COLLECTION
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12

12

13

13
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14
14
14
14
14
14

14
14
14
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15
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15
15
15
15
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Brought forward R

B4.0 Management of contract

B4.1 Management of the works 15
B4.2 Programme for the works 15
B4.3 Progress meetings 15
B4.4 Technical meetings 15
B4.5 Labour and plant records 15
B5.0 Samples, shop drawings and manufacturers’ instructions

B5.1 Samples of materials 16
B5.2 Workmanship samples 16
B5.3 Shop drawings 16
B5.4 Compliance with manufacturers’ instructions 16

B6.0 Temporary works and plant

B6.1 Deposits and fees 16
B6.2 Enclosure of the works 16
B6.3 Advertising 16
B6.4 Plant, equipment, sheds and offices 16
B6.5 Main notice board 16
B6.6 Subcontractors’ notice board 16

B7.0 Temporary services

B7.1 Location 16
B7.2 Water 16
B7.3 Electricity 17
B7.4 Telecommunication facilities 17
B7.5 Ablution facilities 17
B8.0 Prime cost amounts

B8.1 Responsibility for prime cost amounts 17

B9.0 Attendance on N/S subcontractors

B9.1 General attendance 17
B9.2 Special attendance 17
B9.3 Commissioning — fuel, water and electricity 17
B10 Financial aspects

B10.1 | Statutory taxes, duties and levies 17
B10.2 | Payment for preliminaries 17
B10.3 | Adjustment of preliminaries 17
B10.4 | Payment certificate cash flow 17
B11.0 | General

B11.1 | Protection of the works 18
B11.2 | Protection / isolation of existing / sectionally occupied works 18
B11.3 | Security of the works 18

Carried forward R
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B11.4
B11.5
B11.6
B11.7
B11.8
B11.9
B11.10
B11.11
B11.12
B12.0
B12.1

C1.0
Cc2.0
C3.0
C4.0
C5.0
C6.0
C7.0
C8.0
C9.0
C10.0
C10.1
C10.2
C10.3
C10.4
C10.5
C11.0
C12.0

C13.0

Notice before covering work
Disturbance

Environmental disturbance

Works cleaning and clearing
Vermin

Overhand work

Instruction manuals and guarantees
As built information

Tenant installations

Schedule of Variables

Schedule of variables

SECTION C: SPECIFIC PRELIMINARIES
Contract drawings

Preambles

Trade names

Imported materials and equipment
Viewing the site in security areas
Commencement of works in security areas
Entrance permits to security areas
Security check of personnel

Prohibition on taking of photographs

HIV / AIDS awareness

Awareness champion

Awareness workshops

Posters, booklets, videos, etc

Access to condoms

Monitoring

Occupational Health and Safety Act

Employment and Training of Youth Workers on the Expanded Public Works
Programme (EPWP) Infrastructure Projects: National Youth Service (NYS)

Implementation of Labour-Intensive Infrastructure Projects under the Expanded

Public Works Programme (EPWP)

SECTION 1
PRELIMINARIES

CARRIED TO FINAL SUMMARY

SECTION 1: PRELIMINARIES: COLLECTION
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18
18
18
18
18
18
18
18
18

19
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22
22
23
23
23
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24

24
24
24
25
25
25

25

26

R

SUBTOTALS:

Category: Fixed R

Category: Value R

Category: Time R
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Item

Amount
No

‘Quantity |  Rate

1/1 | Preliminaries and general Item

Carried to Summary R
Bill No. 1

PRELIMINARIES
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NELSPRUIT SAPS

INSTALLATION OF VARIOUS INTERVENTION SERVICES

BUILDING WORKS

SECTION 2 : BUILDING WORKS
BILL NO 1

ALTERATIONS
SUPPLEMENTARY PREAMBLES
View site

Before submitting his tender the contractor shall visit the site
and satisfy himself as to the nature and extent of the work to be
done and the value of the materials contained in the buildings
or portions of the buildings to be demolished. No claim for any
variations of the contract sum in respect of the nature and
extent of the work or of inferior or damaged materials will be
entertained

Explosives

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General

The contractor shall carry out the whole of the works with as
little mess and noise as possible and with a minimum of
disturbance to adjoining premises and their tenants. He shall
provide proper protection and provide, erect and remove when
directed, any temporary tarpaulins that may be necessary
during the progress of the works, all to the satisfaction of the
principal agent

Water supply pipes and other piping that may be encountered
and found necessary to disconnect or cut, shall be effectually
stopped off or grubbed up and removed, and any new
connections that may be necessary shall be made with proper
fittings, to the satisfaction of the principal agent

Carried Forward
Bill No. 2
ALTERATIONS
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Brought Forward R

Doors, fanlights, fittings, frames, linings, etc which are to be
re-used shall be thoroughly overhauled before refixing including
taking off, easing and rehanging, cramping up, re-wedging as
required and making good cramps, dowels, etc, and easing,
oiling, adjusting and repairing ironmongery as necessary,
replacing any glass damaged in removal or subsequently and
stopping up all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting or
re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include for
removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames shall
include for removing door stops, cabin hooks, etc and making
good floor and wall finishes to match existing

With regard to building up of openings in existing walls, cement
screeds and pavings, granolithic, tops of walls, etc, shall be
levelled and prepared for raising of brickwork

Making good of finishes shall include making good of the brick
and concrete surfaces onto which the new finishes are applied,
where necessary

The contractor will be required to take all dimensions affecting
the existing buildings on the site and he will be held solely
responsible for the accuracy of all such dimensions where used
in the manufacture of new items (doors, windows, fittings, etc)
REMOVAL OF EXISTING WORK

Breaking up and removing unreinforced concrete

2/1 | Steps m3 0.1

Taking out and removing sundry joinery work, fittings, etc

2/2 | Timber skirtings m 208
2/3 | Timber wall built in cupboard 1300 x 2033mm high No 2
Carried Forward R
Bill No. 2
ALTERATIONS
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Taking out and removing ironmongery
2/4 | Towel rail not exceeding ?mm long from wall No 1
Taking up and removing wood block floor coverings, vinyl
floor coverings, carpets, etc and preparing screeds for new
floor coverings

2/5 | Vinylftile floor covering m2 174

Taking down and removing roofs, floors, panelling,
ceilings, partitions, etc

2/6 | Overhead steel ceiling mesh to cell exercise yard m2 32
Hacking up/off and removing ceramic tiles including

removing mortar bed or adhesive from brickwork and
preparing surfaces for new plaster

2/7 | Tiles to walls m2 81
2/8 | Tiles to floors m2 17
Taking out and removing piping, sanitary fittings, etc,
including cutting off as necessary, disconnecting piping
from fittings and making good floor and wall finishes
(making good paintwork elsewhere)

2/9 | Existing stainless steel drinking fountain No 3

2/10 | Vitreous china wash hand basin, including short lengths of
piping, etc No 11

2/11 | Ceramic bath No 1
Taking out/off and removing glass and mirrors

2/12 | Mirror from wall No 1

MAKING GOOD OF FINISHES, ETC

Carried Forward R
Bill No. 2
ALTERATIONS
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2/13

2/14

2/15

2/16

2017

2/18

2/19

2/20
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Brought Forward

Making good 150 x 150 x 2mm white glazed ceramic tiles
Walls in patches

High pressure cleaning of white glazed ceramic tiles
Walls in patches

Making good finish to shower floors

Shower floors

Making good face brickwork

Make good one brick facebrick wall where drinking fountain
was reinstated (new fountain to replace old and measured
elsewhere)

Closing off rainwater gutters

Closing off rainwater guttering to prevent water from entering
the cell

SERVICING
Handles and locks to doors

Vitreous china WC pan with flush valve, including short lengths
of piping, etc

Existing extractor fans

Carried to Summary
Bill No. 2
ALTERATIONS
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Item Quantity | Rate
No

- Amount
BILL NO 2

CARPENTRY AND JOINERY

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed with
hardened steel nails or pins, or to be shot-pinned, to brickwork
or concrete

Items described as "plugged" shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding

500mm centres, and where described as "bolted", the bolts
have been given elsewhere

Joinery

Descriptions of frames shall be deemed to include frames,
transomes, rails, etc

Descriptions of hardwood joinery shall be deemed to include
sinking and pelleting heads and nuts of bolts

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and edge
strips of same shall be butt jointed at junctions with adjacent
similar finish

FITTINGS

CUPBOARDS TO KITCHENS, BEDROOMS, ETC

User note

When using the following system of measuring cupboard fittings

a detailed specification must either be annexed to the detail
drawings of the cupboards or given in the bills of quantities

Carried Forward R
Bill No. 3
CARPENTRY AND JOINERY
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31

32

3/3

Brought Forward

The following clause is to be amended if any or all the items of
others trades, i.e. glass, ironmongery, metalwork, paint or
varnish finishes are given separately and is to include a clear
statement to this effect

SUPPLEMENTARY PREAMBLES
General

The following cupboard fittings have been given as complete
units i.e. the components of the units have not been given
separately. Descriptions of such units shall, therefore, be
deemed to include all components, assembling, housing,
notching, glueing, blocking, planting-on and screwing with
countersunk screws, edge strips, thermosetting plastic
laminate, glass, ironmongery, metalwork, paint or varnish
finishes, etc

Prices are to include for all necessary filler pieces against walls
etc

References

References given in descriptions refer to the respective types of
fittings detailed on the architect's drawing(s) numbered ?
annexed to these bills of quantities (accompanying these bills of
quantities?) for tender purposes

Kitchen cupboards etc with approved hinges, handles and
telescopic drawer slides

Floor corner cupboard type 3000 x 600 x 900mm high with top,
sides, bottom, division, shelf, back single hinged doors

Sink cupboard 1200 x 900mm high with sides, bottom,
divisions, shelf, back and single hinged doors (sink elsewhere)

The following in office and kitchen cupboards

Cupboard doors 1339 x 2033mm high

Carried Forward
Bill No. 3
CARPENTRY AND JOINERY
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Shelving
3/4 | Approximately 400mm wide Shelves m 16
BUDGETARY ALLOWANCES
The following amounts are for work not yet detailed and will be
measured and valued at market related rates or may be omitted
in part or in whole if not required. The contractor must call for
quotations from approved service providers and submit
invoices upon acceptance of quotes
Installation of new CSC counter as per SAPS
specifications
3/5 | Main building Iltem 10,000 00
Carried to Summary R
Bill No. 3
CARPENTRY AND JOINERY
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4/1

4/2

NELSPRUIT SAPS

INSTALLATION OF VARIOUS INTERVENTION SERVICES

BILL NO 3
METALWORK
NOTE: Tenderers are advised to study the Specification of

Materials and Methods to be used PW 371 before
pricing this Bill

SUPPLEMENTARY PREAMBLES

Descriptions

Descriptions of bolts shall be deemed to include nuts and
washers

Descriptions of expansion anchors and bolts and chemical
anchors and bolts shall be deemed to include nuts, washers
and mortices in brickwork or concrete

Metalwork described as "holed for bolt(s)" shall be deemed to
exclude the bolts unless otherwise described

EXCERSISE YARDS

All steel to be hot dipped galvanised and welding spots to be
finished with cold galvanising on site

The following for welded mesh screens

Hot dipped galvanised all in accordance with SABS
specification 763

Refer to drawing POL 2012/G1 of the SAPS Five Star
Specification 2012

76 X 76 x 4mm Square hollow section framing site welded
together with mitred and welded corners and bolted in position

150 x 150 x 10mm Thick four times holed base plate welded on
to end of frame

Carried Forward
Bill No. 4
METALWORK
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4/3

4/4

4/5

4/6

4/7
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Brought Forward

"Screenex Galvanised" or "Betafence 358 Doubleskin Zincalu"
Steel mesh or similar and equally approved galvanised carbon
hardened woven steel mesh bolted to steel frame (elsewhere
measured) with Grade 8.8 bolts welded to frame at 250mm
centres with 50 x 4mm flat between sheared bolt head and
mesh, in vertical screen

CELL DOORS AND GRILLE GATES

All doors, gates and partitions to be as the latest SAPS 5 star
specification, including all ironmongery

All doors and grille gates are inclusive of special locks which
are to be ordered timeously from the Department, collected,
whilst maintaining security in this regard, all to the approval of
the Department and his Representative / Agent, and including
fixing same to the grilles, gates, cell doors, etc.

Servicing doors with frames inclusive of oiling hinges,
locks, and adjusting striking plates and flush bolts where
applicable

Mild steel prison type single door with gate and frame

New standard cell door frames

Standard double rebated 2mm thick door frame with angle iron
stiffening to suit one brick wall

New standard cell doors and grille gates (frames
elsewhere)

Standard 900 x 1950mm cell door

Standard 900 x 1950mm grilie gate

Carried to Summary
Bill No. 4
METALWORK
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ltem | -
No

| Quantity |  Rate ~ Amount
BILL NO 4

PLASTERING (PROVISIONAL)
PREAMBLES

For Preambles refer to "General Specifications of Labour and
Materials and Methods to be used (PW 371)

INTERNAL PLASTER
Cement plaster steel trowelled, on brickwork

5/1 | On walls m2 81

Carried to Summary R
Bill No. 5

PLASTERING
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6/1

6/2

6/3
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BILLNO 5

TILING

SUPPLEMENTARY PREAMBLES

Fixing

Unless described as "fixed with adhesive to plaster (plaster
elsewhere)" descriptions of tiling on brick or concrete walls,
columns, etc shall be deemed to include 1:4 cement plaster
backing and descriptions of tiling on concrete floors etc shall be
deemed to include 1:3 plaster bedding

Tiling described as "fixed with adhesive on power floated
concrete" shall be deemed to include for approved tiling
key-coat

Ceramic, porcelain, marble and granite tiles are to be fixed and
grouted with suitable adhesives and grouts from the "Tal
Professional" ("Ceresit Tylon"?) range of products as
recommended by the manufacturer of the tiles

FLOOR TILING

350 x 350 x 8mm "kilimanjaro or similar" slip-resistant matt
porcelain floor tiles (PC R84.90/m2) fixed with adhesive to
screed (screed elsewhere) and flush pointed with grout

On floors

Skirting 60mm high of cut tiles

SUNDRIES

Aluminium dividing strips

Flat section dividing strips between tiles

Carried to Summary
Bill No. 6
TILING
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Item S ~ |Quantity| Rate |  Amount|
No
BILL NO 6

PLUMBING AND DRAINAGE (PROVISIONAL)
PREAMBLES

See latest edition of Specifications of Materials and Methods to
be used (PW 371)

SANITARY FITTINGS

Stainless steel wc pan, etc. shall be 1,2mm type 304 AISI
(18/10)

7/1 | "Franke Model SAPX597" or similar approved vandal proof
stainless steel WC pan 395 x 550 x 485mm high overall. Unit to
be manufactured with a pressed concealed flushing rim and
integral "p" trap with a 100mm outlet pipe and a 38mm back
entry inlet pipe extended to 450mm. The pan to be
manufactured with a shroud, with external flanges for securing
the pan through the wall and into the floor with anchor bolts (All
WC pan must be filled with concrete) No 8

Stainless steel

Vandal resistant sanitaryware, sealed to walls with clear
silicon sealant

7/2 | SAPSDF approved Stainless steel vandal proof recessed

drinking fountain 370 x 490 x 125mm, equipped with factory
fitted self-closing metered push button faucet No 3
TAPS, VALVES, ETC.

"Franke" or other equal and approved

7/3 | Self-closing bib tap with push button faucet to be fitted on
existing stainless steel drinking fountain No 9

FLOOR DRAINS

Carried Forward R
Bill No. 7
PLUMBING AND DRAINAGE
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Brought Forward R

Approved stainless steel tamper proof drain cover,
mounted flush in concrete shower floors

7/4 | Stainless steel vandal proof shower drain No 8

BUDGETARY ALLOWANCES

The following amounts are for work not yet detailed and will be
measured and valued at market related rates or may be omitted
in part or in whole if not required. The contractor must call for
quotations from approved service providers and submit
invoices upon acceptance of quotes

Making good plumbing and drainage by carefully testing,
inspecting, fixing all leakages, locating and clearing all
blockages in drainage systems, and leave watertight and in
good working order to the approval of the Representative /
Agent

7/5 | Drainage / Sewer system : Existing Cell Block ltem 35,000 |00

Carried to Summary R
Bill No. 7

PLUMBING AND DRAINAGE
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BILL NO 7
PAINTWORK
User note

The following four items, given as examples, have been set up
to comply with the Munsell system (the extra over option) as
prescribed in the Standard System of Measuring Building Work
and should be inserted at the end of each type of paint where
applicable

Extra over paintwork to all areas, for paintwork in colours which
have a value of 7 or less based on the Munsell system m?

Extra over paintwork to gates, grilles, burglar screens,
balustrades, etc, for paintwork in colours which have a value of
7 or less based on the Munsell system (both sides measured
over the full flat area) m?

Extra over paintwork to rails, bars, pipes, etc not exceeding
300mm girth, for paintwork in colours which have a value of 7
or less based on the Munsell system m

Extra over paintwork to skirtings, rails, etc not exceeding
300mm girth for paintwork in colours which have a value of 7 or
less based on the Munsell system m

Note

It has however become evident that application problems exist
with the said "Munsell" system and until such time as the
Standard System of Measuring Building Work is adjusted to
overcome these problems users should determine from the
relevant manufacturer which of their colour groupings differ
appreciably in price and adjust descriptions accordingly

SUPPLEMENTARY PREAMBLES

PREPARATORY WORK TO EXISTING WORK

Carried Forward
Bill No. 8
PAINTWORK
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Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed to dry
completely before any paint is applied. Blistered or peeling paint
shall be completely removed and cracks shall be opened, filled
with a suitable filler and finished smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed down to
bare metal

PAINTWORK, ETC TO PREVIOUSLY PAINTED WORK
ON INTERNAL FLOATED PLASTER SURFACES

Two coats enamel paint for interior and exterior use, on
work in sound condition (colour to be Aluminium snow)

8/1 | Walls m2 455

PAINTWORK, ETC TO PREVIOUSLY PAINTED WORK
IN BAD CONDITION:

ON METAL, INTERNALLY AND EXTERNALLY
Prepare, touch up surfaces and apply one coat
galvogrip metal primer and finish with two coats
Plascon Velvaglo or equal approved semi gloss
enamel; angle uprights and ddstruts to be painted
silver.

8/2 | On steel cell windows m2 39

8/3 | On cell doors, frames and grilles (both sides measured over the
full flat area) m2 409

PAINTWORK, ETC TO PREVIOUSLY PAINTED WORK
ON INTERNAL FLOATED PLASTER SURFACES

Carried Forward R
Bill No. 8
PAINTWORK
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Two coats superior quality acrylic emulsion paint for
interior and exterior use, on work in sound condition
(colour to be Aluminium snow)

8/4 | Walls m2 712
ON INTERNAL GYPSUM PLASTER SURFACES

One coat superior quality acrylic emulsion paint for interior
and exterior use, on work in sound condition (colour to be
white)

8/5 | Ceilings and cornices m2 391
ON WOOD SURFACES

One coat primer and two coats "Plascon Velvaglo" enamel
paint

8/6 | Doors m2 36
ON METAL, INTERNALLY AND EXTERNALLY
One coat "Plascon™ metal primer, one coat Plascon

universal undercoat and two coats Plascon" high gloss
enamel paint, on steel (Colour : Mines Grey)

8/7 | On steel window frames m2 34
8/8 | Door frames m2 20
8/9 | Gates, grilles, burglar screens, balustrades, etc (both sides
measured over the full flat area) m2 12
Carried to Summary R
Bill No. 8 |
PAINTWORK
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SECTION 3

PROVISIONAL SUMS

SUPPLEMENTARY PREAMBLES

General

Work for which budgetary allowances are provided will be
measured and valued in accordance with clause 32 of the
Principal Building Agreement and deducted in whole or in part if
not required without any compensation for loss or profit on the

said allowances

Prime cost amounts and provisional sums are net. Prime cost
amounts include for delivery to site of all articles concerned

Provisional sums are for material and equipment supplied and
installed complete by firms of specialists

Profit
Where stated, the contractor may allow for profit if required

General attendance on nominated/selected subcontractors

The item "Attendance" which follows each provisional sum for
nominated/selected subcontractors' work, shall be deemed to
cover all the contractor's costs incurred in providing free of
charge to the nominated/selected subcontractors, the following:

1 The services as set out in clause B9.1 of the
Preliminaries
2 Making good in all trades and cleaning down and

removal of rubbish on completion

Special attendance on nominated/selected subcontractors

Where stated special attendance will be described in detail in
the Schedule for Variables in the Preliminaries for the services
as set out in clause B9.2

Carried Forward
Bill No. 9
PROVISIONAL SUMS
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Brought Forward

Builder's work

Builder's work in connection with specialist services is given
elsewhere in these bills of quantities

PROVISIONAL SUMS FOR NOMINATED/SELECTED
OR DOMESTIC SUBCONTRACT WORKS

The following provisional sums are for work to be executed by

the specialist firms, which will be regarded as direct
subcontactors to the contractor. The contractor must call for at
least three quotations from firms approved by the principal
agent in accordance with the conditions of contract and in
conjunction with the principal agent for consideration

Plumbing and drainage

Provide the sum of R50 000.00 for plumbing and drainage
directed by SAPS representative

Allow for profit

Allow for attendance

ELECTRICAL AND MECHANICAL INSTALLATIONS
General electrical installation

Provide the sum of R20,000.00 for general electrical installation
Profit

Attendance

Airconditioning installation

Provide the sum of R30,000.00 for airconditioning installation
Profit

Attendance

Carried to Summary
Bill No. 9
PROVISIONAL SUMS
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Bill Page Amount
No No
1 | PRELIMINARIES Sl
2 | ALTERATIONS 36-0
3 | CARPENTRY AND JOINERY 38 S
4 | METALWORK A40-0 ] o
5 | PLASTERING Al
6 | TILING 42-0 S R I
7 | PLUMBING AND DRAINAGE A4-
SUB-TOTAL R
8 | PAINTWORK Ar-L
Add: VAT @ 15% R
9 | PROVISIONAL SUMS 49-0 |
Carried to Form of Tender R
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