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BID FOR THE SUPPLY, DELIVERY AND CONSTRUCTION OF A 
MULTIPURPOSE SHED AT DRIEFONTEIN FARM IN THE WALTER 

SISULU LOCAL MUNICIPALITY OF THE JOE GQABI DISTRICT 
 

LOCATION: DRIEFONTEIN FARM, JAMESTOWN 

 

SCMU8-23/24-0011 

 
Deputy Director: Supply Chain 
Management 
DEPARTMENT OF RURAL 

DEVELOPMENT & AGRARIAN REFORM 
Joe Gqabi District 
Private Bag X1006 
Aliwal North, 9750 
 
Contact: 
Name:  Mr. Shawn Kortje 
Telephone: 083 570 4481 
 

Directorate: Engineering Services 
Chief Engineer 
DEPARTMENT OF RURAL DEVELOPMENT & 
AGRARIAN REFORM 
Joe Gqabi District 
Private Bag X1006 
Aliwal North, 9750 
 
Contact: 
Name:  Mr. Marius Nel 
Telephone: 082 941 2980 

 

Tenderer 

……………………………………………………………………………………………………… 

……………………………………………………………………………………………………… 

 

CSD Number: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . 

 

LOGIS Number: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . 

 

Preference Points Claimed: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . 

 

Closing date on tender:  2023-05-22 at 11:00 

 

Total of the prices inclusive of applicable taxes:  R . . . . . . . . . . . . . . . . . . . . . . . .  
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM 

 
THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT 

DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE 
GQABI DISTRICT 
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM 

 
THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT 

DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE GQABI 
DISTRICT 

 

T1.1 Tender Notice and Invitation to Tender 
 

 
1. 

 
The Department of Rural Development and Agrarian Reform, Eastern Cape Provincial Government, invites 
tenders for THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT 
DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE GQABI 
DISTRICT. 
 
The construction works shall include the following: 

 Supply, delivery and erection of a portal frame steel structure, roof cover, cladding and doors. 

 Backfilling, concrete floor, aprons and ramps.   

 Gutters, downpipes, tanks and tank stands. 

 Pit toilet. 

 Perimeter Fence. 

 Delivery and demonstration of shearing equipment and portable kraals. 
 

Time of completion for this contract is 4 Months 
 

 
2. 

 

All tenderers must submit proof of valid registration with the CIDB in a GB class of construction works: It is 
estimated that tenderers must have a cidb designation of level 3 GB or higher. Bidders exceeding their 
threshold of CIDB grading by more than 15% in combination with any other contract awarded to the 
contractor, which will be executed simultaneously, could be regarded as non-responsive. 
 

 
3. 

 

Tender documents will be available during working hours after 11:00 as of  2023-04-21 till the day before 
the tenders close, via email from Melanie Nel (Melanie.Nel@drdar.gov.za) 079 266 6620 or Shawn Kortjé 
(shawn.kortje@drdar.gov.za) 083 570 4481 and can be downloaded free of charge from the Departmental 
website (www.drdar.gov.za) or https://etenders.treasury.gov.za/. Hard copies of the document will be 

available from SCM Office on payment of a non-refundable deposit of R132,00  per set of documents. 

Bank certified cheques must be made payable to “Department of Rural Development and Agrarian Reform”. 
 
The physical address for collection of tender documents is: 
Wing 1, Ground floor  
Themba Kojana Office Park  
Somerset Street 
Aliwal North, 9750 

 
 
4. 

 

A compulsory site inspection and clarification meeting will be held on 2023-05-10 at 11:00 at Somerset 
street, Temba Kojana Office Park, Wing 2, First floor boardroom. After the Clarification meeting the 
prospective tenderers will be taken to the site to familiarize themselves with the conditions of the roads and 
site. No documents will be sold at the site inspection meeting. No late attendance will be entertained. 
 

 
5. 

 

The completed tender document and any supporting documentation shall be placed in a single sealed 
envelope clearly marked “CONTRACT NO: SCMU8-23/24-0011: THE SUPPLY, DELIVERY AND 
CONSTRUCTION OF A MULTIPURPOSE SHED AT DRIEFONTEIN FARM IN THE WALTER SISULU 

LOCAL MUNICIPALITY OF THE JOE GQABI DISTRICT” and deposited in the tender box at:  

THE DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM, Wing 1, Ground Floor, 
Themba Kojana Office Park, Somerset street, Aliwal North, 9750, SCM OFFICES not later than 11:00 
on 2023-05-22 when the tender box will close. 
Tenderers should ensure that tender documents are delivered timeously to the correct address. If the tender 
is late, it will not be accepted for consideration. 
 

mailto:Melanie.Nel@drdar.gov.za
http://www.drdar.gov.za/
https://etenders.treasury.gov.za/
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6. 

  
Tenders will be opened in public immediately after closing time where the name of the tenderer, the 
financial offer, preference points claimed and proposed period for completion will be read out loud. 
 

 
7. 

 

All submitted certificates must be valid for 90 days after the Tender Closing Date. 
 

 
8. 

 
In terms of Preferential Procurement Regulation of 2022, the 80/20 preference point system is applicable. 
 

 
9. 

 
The Department is targeting specific goals in accordance to the  Supply Chain Management Policy 2023 
with reference to the Preferential Procurement Regulations 2022 The tenderers must submit verification 
documentation in proof of the preferential points claimed on SDB 6.1, according to table below: 
 

No  Specific Goals Preference 
Points 
allocated out 
of the 20 
 

Documentation to be submitted by bidders to validate their claim 
for points 

1 An EME or QSE which is 
at least 51% owned by 
black people  

5  ID Copy  

 CIPC (Company registration)’ 

 CSD report (the ownership status of the 2 documents must 
correspond in order to be awarded points)  

2 Located in the Province 
where the services will be 
rendered / item delivered. 
   

2  Municipal rates account OR 

 Letter from councilor confirming residence OR 

 Lease Agreement 

3 An EME or QSE which is 
at least 51% owned by 
women 

7  ID Copy  

 CIPC (Company registration)’ 

 CSD report (the ownership status of the 2 documents must 
correspond in order to be awarded points) 

4 An EME or QSE which is 
at least 51% owned by 
youth (up to 35 years of 
age)  
 

4  ID Copy  

 CIPC (Company registration)’ 

 CSD report (the ownership status of the 2 documents must 
correspond in order to be awarded points) 

5 An EME or QSE which is 
at least 51% owned by 
people with disability 

2  ID Copy  

 CIPC (Company registration) 

 CSD report (the ownership status of the 2 documents must 
correspond in order to be awarded points) 

 Medical certificate 

 SASSA registration or confirmation of disability from a 
relevant authority.  

 
A trust, consortium or joint venture must obtain and submit documented proof for each party of such trust, 
consortium or joint venture. 
 

 
10. 

 
All tenderers must be registered on the National Treasury Centralized Suppliers Data Base, the CIDB before 
the closing date of tenders and provide the information. 
 Invalid or non-submission of the following documents will render the Bidder disqualified: 

 Tax compliance status and company directors of bidders will be verified on CSD for all 
price quotations and bids. Therefore, Hard copies of Tax Certificate are no more 
required. 

 CK documents must be attached in the bid.   
 Copy of CIDB contractor grading certificate 
 JV Agreement (if Applicable) 
 Proof of CSD registration (active & recently updated) 

 

 
11. 

 
Part of the works cannot be sub contracted without prior approval from the Engineer.  
 



The Tender          7  
Reference no: SCMU8-23/24-0011                                                                                            Rev 19.2 – 30/01/2023 

 
12. 

 
The tender with the lowest price or any tender offer will not necessarily be accepted. 
 

 
13. 

 
For a project to the value of R 3.0 million and more, a Bidder/Contractor who is not from the Eastern 
Cape Province, must sub-contract 25% of the contract value to a Bidder/Contractor within the 
Eastern Cape Province. 
 

 
14. 

 
All tenders must be submitted on the official forms – (not to be re-typed). Telephonic, telegraphic, e-mail or 
facsimile will not be accepted. 
 

 
15. 

 
Failure to supply all supplementary information, certificates and documentation may result in the tender 
being rendered non-responsive.  
 

 
16. 

 
This tender is subject to the General Conditions of Contract (GCC 2015) and, if applicable, any other Special 
Conditions of Contract (SCC). 
 

 
17. 

 
Bidders must submit in terms of point 15 above, the following with the bid submission: 
i) CIDB certificate of the subcontractor(s). 
ii) Proof of the CSD registration of the subcontractor(s). 
iii) Provide details of which items in the bill of quantities will be part of the subcontracting agreement. 
 

 
18. 

 
Important: 

 Failure to submit a fully completed and singed bid document such as Bill of Quantities, work 

program etc. will result in the bid not being further considered.  

 Gross calculation errors, and omissions in the Bill of Quantities, will render the bid non-

responsive. 

Gross under and over pricing will also render the bid as non-responsive. 
 

 
19. 

 
NB: Bidders should note that this forms part of a batch of tenders included into the DRDAR 
infrastructure program within the Eastern Cape; the employer reserves the right not to award more 
than TWO projects to be executed simultaneously within the province. The department as a 
procuring entity will conduct a risk assessment based on amounts and nature of the commodity for 
the final decision vs the bidder’s capacity.  
 

 
20. 

 
Administrative enquiries should be directed to: 
 Mr. Shawn Kortje 
 Tel: 083 570 4481 
 Email: Shawn.Kortje@drdar.gov.za 
 

 
21. 

 

Technical enquiries should be directed to: 
 Miss Andiswa Pellem 
 Tel: 082 941 3526 
 Email: Andiswa.Pellem@drdar.gov.za 
 

 
The Department of Rural Development and Agrarian Reform adheres to all relevant Acts including the Black 
Economic Empowerment Act No. 53 of 2003, the Preferential Procurement Policy Framework Act No. 5 of 
2000 and the Employment Equity Act No. 55 of 1998 

tel:083
mailto:Vathiswai.Ntsababa@drdar.gov.za
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     PART A     SBD 1 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID NUMBER: SCMU8-23/24-0011 CLOSING DATE: 2023-05-22 CLOSING TIME: 11:00 

DESCRIPTION THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT DRIEFONTEIN 
FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE GQABI DISTRICT 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM 

Wing 1, Ground Floor, Themba Kojana Office Park, 

Somerset street, Aliwal North, 9750 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Mr. Shawn Kortje CONTACT PERSON Miss Andiswa Pellem 

TELEPHONE NUMBER 083 570 4481 TELEPHONE NUMBER 082 941 3526 

FACSIMILE NUMBER N/A FACSIMILE NUMBER N/A 

E-MAIL ADDRESS Shawn.Kortje@drdar.gov.za E-MAIL ADDRESS Andiswa.Pellem@drdar.gov.za 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELL PHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

SUPPLIER COMPLIANCE 
STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN:  

OR 
CENTRAL 
SUPPLIER 
DATABASE No:  

MAAA 
____________________________ 

SPECIFIC GOALS 
CLAIMED  
 

TICK APPLICABLE BOX] 
 
 

 Yes                      No 
 

ALL SUPPORTING 
DOCUMENTATION FOR 
THE GOALS CLAIMED 
ATTACHED 
 

[TICK APPLICABLE BOX] 
 
 

 Yes                   No 
 

[ALL DOCUMENTATION REQUIRED FOR THE CLAIM OF PREFERENCE POINTS AS PER THE SPECIFIC GOALS 
DETAILED IN THE EVALUATION CRITERIA.] 

1. 1.1 ARE YOU THE 
ACCREDITED 
REPRESENTATIVE 
IN SOUTH AFRICA 
FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 

 

2. 1.2 ARE YOU A 
FOREIGN BASED 
SUPPLIER FOR THE 
GOODS /SERVICES 
/WORKS OFFERED? 
 

Yes No 
 
[IF YES, ANSWER PART B:3 ] 

 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?    YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?       YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?     YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?     YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?     YES   NO  
 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE 
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED 

FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022, THE 2010 GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 

2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO 
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE 
OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………………………... 
 

  

http://www.sars.gov.za/
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T 1.2 
 

Tender Data 
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM 

 

THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT 
DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE GQABI 

DISTRICT 

T1.2 Tender Data 

 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard 
for Uniformity in Construction Procurement (August 2019). (See www.cidb.org.za). 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of tender. Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 
 
The additional conditions of tender are: 
 

Clause 
number 

Tender Data 

F.1.1 The employer is the Department of Rural Development and Agrarian Reform, Eastern Cape 

Provincial Government. 

F.1.2 The tender documents issued by the employer comprise: 

T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

T2.1 List of returnable documents 

Part 1: Agreements and contract data  

C1.1 Form of offer and acceptance 

C1.2 Contract data 

C1.3 Form of Guarantee 

C1.4 Adjudicator’s Contract 

Part 2: Pricing data 

C2.1 Pricing instructions 

C2.2 Activity schedules / Bills of Quantities 

Part 3: Scope of work 

C3.1 Scope of work 

C3.2 Specifications 

Part 4: Site information 

C4.1 Site information 

C4.2 Drawings 

 

 

http://www.cidb.org.za/
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 Additional documents of which the Contractor are to obtain their own copies are: 
 
“General Conditions of Contract for Construction Works – 3rd Edition 2015”.  
This document is issued by the South African Institution of Civil Engineering. (Short title “General 
Conditions of Contract for Construction Works 2015”), and is obtainable separately. Tenderers shall 
obtain their own copies.  

 
“South African National Standards”. 
These documents are obtainable separately, and tenderers shall obtain their own copies of the 
applicable sections. 

 
“The Occupational Health and Safety Act No 85 of 1993 and Amendment Act No 181 of 1993, 
and the Construction Regulations 2014”.  
This document is obtainable separately, and tenderers shall obtain their own copies.  

 
In addition, tenderers are advised, in their own interest, to obtain their own copies of the following acts, 
regulations and standards referred to in this document as they are essential for the tenderer to get 
acquainted with the basics of construction management, the implementation of preferential 
construction procurement policies and participation of targeted enterprise and labour. 

 
The Construction Industry Development Board Act No 38 of 2000 and the Regulations in terms 
of the CIDB Act 38/2000, Government Notice No 692 of 9 June 2004, 
 
SANS 1921:2004 Construction and Management 
Part 1: General Engineering and Construction Works; 
Part 6: HIV/AIDS Awareness.  
 
SANS 10396:2003 Implementing Preferential Construction Procurement Policies using 
Targeted Procurement Procedures 
 
SANS 1914:2003 Targeted Construction Procurement, Parts 1 to 6, dealing with Participation of 
Targeted Enterprises, Joint Ventures, Targeted Labour etc. 
 
The Department of Rural Development and Agrarian Reform Procurement Policy. 

  
The Tender Document and the drawings shall be obtained from the Employer or his authorized 
representative at the physical address stated in the Tender Notice, upon payment of the deposit stated 
in the Tender Notice.  
 

Clause Data 

 
C.1.4 

 
The employer’s agent is: 
Mr. Marius Nel 
082 941 2980 
Marius.Nel@drdar.gov.za  
 

 
C.2.1 

 
Only those tenderers who are registered with the CIDB, or are capable of being so prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered, or a value determined in 
accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations 
for a 3GB  class of construction work, are eligible to have their tenders evaluated. Bidders exceeding 
the threshold of CIDB grade 3 in combination with any other contract awarded to the contractor which 
will be executed simultaneously could be regarded as non-responsive. 
 
Joint ventures are eligible to submit tenders provided that: 
1. every member of the joint venture is registered with the CIDB; 
2. the lead partner has a contractor grading designation in the 3GB class of  construction work; 

and 
3. the combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 
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determined in accordance with the sum tendered for a 3 GB  class of construction work or a 
value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry 
Development Regulations. 

 

 
C.2.2 
 

 
The employer will not compensate the tenderer for any costs incurred during the tender process. 

 
C.2.7 

 
The arrangements for a clarification meeting are as stated in the Tender Notice and Invitation to 
Tender.  
 

 
C.2.13.2 

 
Submit one original document completed in black ink.  
 
The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 
Tender. 
Ensure that the employer receives the tender offer at the address specified in the tender data not later 
than the closing time stated in the tender data. Proof of posting shall not be accepted as proof of 
delivery. 
Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the 
extended deadline. 
 

 
C.2.13.5 

 
The employer’s address for delivery of tender offers and identification details to be shown on each 
tender offer package are:  
 
Location of tender box:  

THE DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM,  
SCM OFFICES 
Wing 1, Ground Floor, Themba Kojana Office Park, Somerset street, Aliwal North, 9750 
 

Physical address:  
SCM OFFICES  
Wing 1, Ground Floor, Themba Kojana Office Park, Somerset street, Aliwal North, 
9750 

 
Identification details: Reference number, title of tender and the closing date and time of the tender. 
 
Postal address: Department of Rural Development and Agrarian Reform 
   Supply Chain Management Directorate 
   Private Bag X1006 
   Aliwal North, 9750 
 

 
C.2.13.9 
 

 
Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

 
C.2.15. 
 

 
The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 
Tender. 
 

 
C.2.17. 

Additional information/clarification could be requested after closure of the bid. Non-submission / late 
submission of such information/clarification, could result in the bid being declared non-responsive. 
 
The employer may also request additional information / bank ratings, in order to establish the financial 
capacity of the bidder. Non-submission / late submission of such information / bank ratings, could 
result in the bid being declared non-responsive. 
 



The Tender          14  
Reference no: SCMU8-23/24-0011                                                                                            Rev 19.2 – 30/01/2023 

 
C.2.16. 
 

 
The tender offer validity period is 90 days 

 
C.2.23. 

 
The tenderer is required to submit with his tender  

 a Certificate of Contractor Registration issued by the Construction Industry Development Board 
and where a tenderer satisfies CIDB contractor grading designation requirements through joint 
venture formation, such tenderers must submit the Certificates of Contractor Registration in 
respect of each partner. 

 a Copy of CSD registration Proof (Active & Recently updated). 

 Joint Venture Agreement and Power of attorney in case of a Joint Venture. 

 ID certificates in case of one-man concerns. 

 Workman’s Compensation Registration Certificate. 

 Documentation to proof preferential points claimed 
 

 
C.3.4 

 
Tenders will be opened in public immediately after closing time where the name of the tenderer, 
the financial offer, preference points claimed and proposed period for completion will be read 
out loud. 
 

 
C.3.11. 

 
This bid will be evaluated in Three (3) phases as follows: 
 
Phase One: Prequalification: Only bids of bidders adhering to the minimum cidb grading 
designation, and whose CIDB registration is active on date of closure will be further considered.  
 
Phase Two: Compliance, responsiveness to the bid rules and conditions, thereafter they will be 

evaluated on PPPFA. 

Phase Three:  Bidders passing all stages above will thereafter be evaluated on PPPFA. 

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE 
AWARDED AS FOLLOWS: 
Maximum points on price  - 80 points 
Maximum points for Specific goals - 20 points 
Maximum points   - 100 points 
 
Important: 

 Failure to submit a fully completed and singed bid document such as Bill of Quantities, 

work program etc. will result in the bid not being further considered.  

 Gross calculation errors, and omissions in the Bill of Quantities, will render the bid non-

responsive. 

 Gross under and over pricing will also render the bid as non-responsive. 

 

1. PHASE ONE: PRE-QUALIFICATION 
 

1. Prequalification: Only bids of bidders adhering to the minimum cidb grading 
designation, and who’s cidb registration is active on the closing date will be considered 
further. 

 

2. PHASE TWO: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES 
 

A. Bidders’ proposals must meet the following minimum requirements and supporting 
documents must be submitted with the completed bid document in a sealed 
envelope in the bid box at the closing date and time. Failure to comply will 
automatically eliminate the bid for further consideration: 
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1. Bid Document (This Document must be submitted in its original format) 
2. Bids which are late, incomplete, unsigned or submitted by facsimile or electronically, will 

not be accepted. 
3. Bidder must be registered with CIDB in the correct grading and class of works as per the 

tender notice and requirements. And must the status on CIDB be active during award stage. 
It is the responsibility of the bidder to keep the status on CIDB active throughout bidding 
process (advert till award stage). 

4. Bidders must be a legal entity or partnership or joint venture or consortia. 
5. Form of offer and Acceptance (fully completed and signed) 
6. SBD 4- Declaration of Interest (fully completed and signed) 
7. Compulsory Enterprise Questionnaire (Completed and signed) 
8. Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 

(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such 
duties, taxes and levies being those applicable 14 days before the closing time stated in 
the tender data. Bidders are not entitled add VAT to the tender price, nor to claim the VAT 
if they are not VAT registered vendors. 

9. Certificate of Authority for Joint Ventures (if applicable).  In the case of a joint venture, a 
signed JV agreement stating the share interest or percentage of each partner should also 
be made available to the department by the JV. 

10. Resolution to Sign (if applicable) 
11. Attendance of compulsory briefing meeting (where applicable) 
12. Only one offer per item per bidder is allowed and alternative offers will not be considered. 

If more than one offer per item is received, none of the offers will be considered.  Bidders 
are also not allowed to submit a bid/ quotation whilst they are in agreements with other 
bidders in the form of joint ventures or consortiums. 

13. This tender will be awarded as a whole.  All trades listed in the Bills of Quantities or Pricing 
schedule must be priced for (except provisional sums and allowances), failure to do so will 
result increase commercial risk of the bid and may lead to elimination or passing over of 
the bidder. 

14. Past experience reports(Refer to Annexure K and H) 
15. List of Key personnel and their CVs 
16. Work program 

 
B. Other Conditions of bid/ Non eliminating 

 
1. DRDAR Policy applies. 
2. Returnable Schedule: SBD1 – Invitation to bid must be completed and signed 
3. The bidder must be registered on the Central Supplier Database (CSD) prior the award 
4. All bidders’ tax matters must be in order prior award. Bidders’ tax matters will be verified 

through CSD. 
5. Declaration of Employees of the State or other State Institutions. 
6. Bidders must submit a minimum of three (3) written contactable references for projects 

successfully completed in the past (clearly indicating client name, contract value, contract 
term, contact person, contact details). Refer to Annexure I and Annexure M. This is not 
an elimination factor, but important for the department to make a decision. Unless it is 
used for Quality/functionality Points. 

7. Bidders must submit a list of projects where he or she has submitted tender offers but 
tender results have not been confirmed by the client. 

8. Bidders must submit their company profiles, list of available resources, plant and 
machinery and any other additional capacity with the bid. This is not an elimination factor, 
but important for the department to make a decision. Unless it is used for 
Quality/functionality Points. 

9. The bidder must also list all projects where there are pending litigations or litigations have 
been concluded. The form for this is also attached after Annexure J. 

10. Bidders submit al the required documented proof to validate the preferential points 
claimed on SBD 6.1. (Refer to Point 9 of the Tender Notice) 

11. The Department will contract with the successful bidder by signing a formal contract. 
12. This tender will be awarded as a whole. All trades listed in the Bills of Quantities or Pricing 

schedule must be priced for (except provisional sums and allowances which also need to 
be added to the total), failure to do so will increase commercial risk of the bid and may 
lead to elimination or passing over of the bidder. 
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13. Wherever a brand name is specified in this document (i.e. specifications, pricing 
schedule, bill of quantities or anywhere), the department requires an item 
similar/equivalent or better. 

 

3. PHASE THREE: EVALUATION POINTS ON PRICE AND REGULATIONS OF 2022 
 

The 80/20 preference point system shall be applied for the purposes of this bid as 
per the requirements of the Preferential Procurement Policy Framework Act, 2000 
(Act No. 5 of 2000) and SPECIFIC GOALS/ PPPFA Regulations of 2022 

 
 

Criteria Points 

POINTS ON PRICE 80 

SPECIFI GOALS 20 

TOTAL 100 

 
The 80/20 preference point system for acquisition of services, works or goods up to Rand value 

of R50 million: 

 

(a) The following formula must be used to calculate the points for price in respect of tenders 

(including price quotation) with a Rand value equal to, or above R 30 000 and up to Rand 

value of R 50 000 000 (all applicable taxes included): 

 

The financial offer will be scored using the following formula: 

A = (1 - (P - Pm)) 

                Pm 

The value of value of W1 is: 

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value 
in excess of R 50 000 000 or 

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a 
value that equals or is less than R 50 000 000. 

 

 
C.3.13. 

 
Tender offers will only be accepted if: 
a) the tenderer is registered on the Central Supplier Database (CSD)  for the South African 

government (see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered 
entity 
 

b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders 
must submit a CSD no. or tax status compliance pin. 

 
c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the 

Performance Bond / Guarantee / Surety / Security to the format and/or standard as per contract 
data.  

 
d) the tenderer is registered with the Construction Industry Development Board in an appropriate 

contractor grading designation; 
 
e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters 

in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector;  

 
f) the tenderer has not: 

i) abused the Employer’s Supply Chain Management System; or 
ii) failed to perform on any previous contract and has been given a written notice to this 

effect;  
 
g) the tenderer has completed the Compulsory Declaration and there are no conflicts of interest 

which may impact on the tenderer’s ability to perform the contract in the best interests of the 

https://secure.csd.gov.za/


The Tender          17  
Reference no: SCMU8-23/24-0011                                                                                            Rev 19.2 – 30/01/2023 

employer or potentially compromise the tender process; 
h) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts 

of interest which may impact on the tenderer’s ability to perform the contract in the best interests 

of the employer or potentially compromise the tender process and persons in the employ of the 

state are permitted to submit tenders or participate in the contract;  

i) Bids which are late, incomplete, unsigned or submitted by facsimile or electronically will not be 

accepted. 

j) the tenderer is registered and in good standing with the compensation fund or with a licensed 

compensation insurer; 

k) The tenderer undertakes to maximize the sourcing of building material or infrastructure input 

material from Eastern Cape based suppliers or manufacturers.  

l) the employer is reasonably satisfied that the tenderer has in terms of the Construction 

Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the 

necessary competencies and resources to carry out the work safely.   

m) A Resolution of signatory form has been completed and signed by director/s or a letter bearing 

a letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it must 

be duly signed by all directors and submitted the bid. Only a duly authorized official can sign the 

bid.  

n) Prospective bidders must register on CSD prior submitting bids (open tenders). Any prospective 
bidder found to have Tax matters not in order with SARS (verified through CSD) during the 
evaluation process (after being given an opportunity to rectify tax matters) will be eliminated and 
not be considered further in the process. Preferred bidder/s will be afforded an opportunity to 
rectify their tax affairs within 7 days. A bidder that fails to rectify its tax matters with SARS will be 
eliminated.  
 

o) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any 

other total amount indicated elsewhere in bidder’s tender submission. If the Form of Offer and 

Acceptance has no value or figure, the bidder will be regarded as having made no offer. 

p) The department reserves the right not to award the bid to the most favorable tenderer, if any of 

the situations occur: if it is not assisting in the advancement of designated groups; risk profile of 

the favorable firm is too high; the bidder has been awarded a considerable number of projects 

by the department or provincial government; has performed unsatisfactorily in the past, etc. 

q) Documents required for the specific goals: 

No  Specific Goals Documentation to be submitted by bidders to validate their claim for points 

1 An EME or QSE which is at 
least 51% owned by black 
people  

 ID Copy  

 CIPC (Company registration)’ 

 CSD report (the ownership status of the 2 documents must correspond 
in order to be awarded points)  

2 Located in the Province 
where the services will be 
rendered / item delivered.   

 Municipal rates account OR 

 Letter from councilor confirming residence OR 

 Lease Agreement 

3 An EME or QSE which is at 
least 51% owned by women 

 ID Copy  

 CIPC (Company registration)’ 

 CSD report (the ownership status of the 2 documents must correspond 
in order to be awarded points) 

4 An EME or QSE which is at 
least 51% owned by youth 
(up to 35 years of age)  

 ID Copy  

 CIPC (Company registration)’ 

 CSD report (the ownership status of the 2 documents must correspond 
in order to be awarded points) 

5 An EME or QSE which is at 
least 51% owned by people 
with disability 

 ID Copy  

 CIPC (Company registration) 

 CSD report (the ownership status of the 2 documents must correspond 
in order to be awarded points) 
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 Medical certificate 

 SASSA registration or confirmation of disability from a relevant 
authority.  

 

 
C.3.17. 

 
The number of paper copies of the signed contract to be provided by the employer is one. 
 

 
 
T1.3 STANDARD CONDITIONS OF TENDER 
 
The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard 
for Uniformity in Construction Procurement (August 2019). (See www.cidb.org.za). 
 

C.1  General  

  

C.1.1  Actions  

  

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of 
tender. In their dealings with each other, they shall discharge their duties and obligations as set out 
in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and transparently, 
comply with all legal obligations and not engage in anticompetitive practices.  

  

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process 
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any 
such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential 
conflict of interest in their tender submissions. Employees, agents and advisors of the employer 
shall declare any conflict of interest to whoever is responsible for overseeing the procurement 
process at the start of any deliberations relating to the procurement process or as soon as they 
become aware of such conflict and abstain from any decisions where such conflict exists or recuse 
themselves from the procurement process, as appropriate.  

  

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for 

improper acts in some circumstances. A conflict of interest can create an appearance of 

impropriety that can undermine confidence in the ability of that person to act properly in his or 

her position even if no improper acts result.  

2) Conflicts of interest in respect of those engaged in the procurement process include direct, 

indirect or family interests in the tender or outcome of the procurement process and any personal 

bias, inclination, obligation, allegiance or loyalty which would in any way affect any decisions 

taken.   

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention 
and the capacity to proceed with the contract.  

  

C.1.2 Tender Documents  

  

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.  
  

C.1.3 Interpretation  

  

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in 
the returnable documents are deemed to be part of these conditions of tender.  

  

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender 
evaluation purposes, shall form part of any contract arising from the invitation to tender.  

http://www.cidb.org.za/
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C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:  
  

a) conflict of interest means any situation in which:  

  

i) someone in a position of trust has competing professional or personal interests which make it 

difficult to fulfill his or her duties impartially;   

ii) an individual or tenderer is in a position to exploit a professional or official capacity in some 

way for their personal or corporate benefit; or  

iii) incompatibility or contradictory interests exist between an employee and the tenderer who 

employs that employee.   

  

b) comparative offer means the price after the factors of a non-firm price and all unconditional 

discounts it can be utilised to have been taken into consideration;   

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 

influence the action of the employer or his staff or agents in the tender process;   

  

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender 

process or the award of a contract arising from a tender offer to the detriment of the employer, 

including collusive practices intended to establish prices at artificial levels;  

  

C.1.4 Communication and employer’s agent  

  

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and 
in a form that can be readily read, copied and recorded. Communications shall be in the English language. 
The employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The 
name and contact details of the employer’s agent are stated in the tender data.  
  

C.1.5 Cancellation and Re-Invitation of Tenders  

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if-  

a) due to changed circumstances, there is no longer a need for the engineering and construction 

works specified in the invitation;  

b) funds are no longer available to cover the total envisaged expenditure; or  

c) no acceptable tenders are received.  

d) there is a material irregularity in the tender process.  

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the original 
tender invitation was advertised  

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for 
the second time.  

C.1.6 Procurement procedures  

a) C.1.6.1 General  

  

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer 
who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation 
points, as relevant, based on the tender submissions that are received at the closing time for tenders.   

b) C.1.6.2 Competitive negotiation procedure  

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 
tenderers shall submit tender offers in response to the proposed contract in the first round of submissions. 
Notwithstanding the requirements of C.3.4, the employer shall announce only the names of the tenderers 
who make a submission. The requirements of C.8 relating to the material deviations or qualifications which 
affect the competitive position of tenderers shall not apply.  
  

http://en.wikipedia.org/wiki/Duty
http://en.wikipedia.org/wiki/Duty
http://en.wikipedia.org/wiki/Impartiality
http://en.wikipedia.org/wiki/Impartiality
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C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers that are 
highest ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter into 
competitive negotiations based on the principle of equal treatment, keeping confidential the proposed 
solutions and associated information.   

  

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, specified and 
fine-tuned in order to improve a tenderer’s competitive position provided that such clarification, specification, 
fine-tuning or additional information does not alter any fundamental aspects of the offers or impose substantial 
new requirements which restrict or distort competition or have a discriminatory effect.  
  

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the   employer to 
revise their tender offer based on the same evaluation criteria, with or without adjusted weightings. Tenderers 
shall be advised when they are to submit their best and final offer.  
  

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after 
tenderers have been requested to submit their best and final offer.  
  

c) C.1.6.3 Proposal procedure using the two stage-system  

  

C.1.6.3.1 Option 1  

 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which 
a contract may be negotiated. The employer shall evaluate each responsive submission in terms of the 
method of evaluation stated in the tender data, and in the second stage negotiate a contract with the 
tenderer scoring the highest number of evaluation points and award the contract in terms of these 
conditions of tender.  

C.1.6.3.2 Option 2  

  

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all 
responsive tenderers to submit tender offers in the second stage, following the issuing of procurement 
documents.   
  

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of 
evaluation stated in the tender data, and award the contract in terms of these conditions of tender.  
  

C.2  Tenderer’s obligations   

  

C.2.1 Eligibility  

  

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 
tenderer, or any of his principals, is not under any restriction to do business with employer.  
  

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering 
entity (or both) or any other criteria which formed part of the qualifying requirements used by the employer as 
the basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written 
approval to do so prior to the closing time for tenders.  
  

C.2.2 Cost of tendering   

  

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer 
for any costs incurred in the preparation and submission of a tender offer, including the costs of any testing 
necessary to demonstrate that aspects of the offer complies with requirements.  
  

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred 
by the employer for printing the documents. Employers must attempt to make available the tender documents 
on its website so as not to incur any costs pertaining to the printing of the tender documents.  
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C.2.3 Check documents  

  

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 
omission.  
 

 

C.2.4 Confidentiality and copyright of documents  

  

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by 
the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.  
  

C.2.5 Reference documents  

  

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the 
tender documents by reference.  
  

C.2.6 Acknowledge addenda  

  

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary 
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account.  
  

C.2.7 Clarification meeting  

  

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of 
the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender 
data.  
  

C.2.8 Seek clarification  

  

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working 
days before the closing time stated in the tender data.  
  

C.2.9 Insurance  

  

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover 
required in terms of the conditions of contract identified in the contract data.  The tenderer is advised to seek 
qualified advice regarding insurance.  
 

C.2.10 Pricing the tender offer  

  

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value 
Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being 
those applicable fourteen (14) days before the closing time stated in the tender data.  
  

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.  
  

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 
except as provided for in the conditions of contract identified in the contract data.  
  

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of 
contract identified in the contract data may provide for part payment in other currencies. 
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C.2.11 Alterations to documents  

  

Do not make any alterations or additions to the tender documents, except to comply with instructions issued 
by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall 
initial all such alterations.  
   

 

C.2.12 Alternative tender offers  

  

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender 
offer, strictly in accordance with all the requirements of the tender documents, is also submitted as well as a 
schedule that compares the requirements of the tender documents with the alternative requirements that are 
proposed.  

  

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data 
or criteria otherwise acceptable to the employer.  
  

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender.  
  

C.2.13 Submitting a tender offer  

  

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to 
provide the whole of the works identified in the contract data and described in the scope of works, unless 
stated otherwise in the tender data.  
  

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.  
  

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies 
stated in the tender data, with an English translation of any documentation in a language other than English, 
and the parts communicated electronically in the same format as they were issued by the employer.  
  

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The 
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers 
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the 
employer shall hold liable for the purpose of the tender offer.   
  

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification 
details stated in the tender data, as well as the tenderer's name and contact address.  
  

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable 
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining 
returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the outside 
the employer’s address and identification details stated in the tender data, as well as the tenderer's name 
and contact address.  
  

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the 
outside only the employer's address and identification details as stated in the tender data.  
  

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature 
opening of the tender offer if the outer package is not sealed and marked as stated.  
  

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless 
stated otherwise in the tender data.  
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C.2.14 Information and data to be completed in all respects  

  

Accept that tender offers, which do not provide all the data or information requested completely and in the 
form required, may be regarded by the employer as non-responsive.  
  

C.2.15 Closing time  

  

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not 
later than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as 
proof of delivery.   
  

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of these conditions of tender apply equally to the extended deadline.  
  

C.2.16 Tender offer validity  

  

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period 
stated in the tender data after the closing time stated in the tender data.  
  

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an 
agreed additional period with or without any conditions attached to such extension.  
   

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or 
substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is 
to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the employer evaluating 
tender, the contractor reserves the right to review the price based on Consumer Price Index (CPI).   
  

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in 
accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”.  

  

C.2.17 Clarification of tender offer after submission  

  

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation 
of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical 
errors by the adjustment of certain rates or item prices (or both). No change in the competitive position of 
tenderers or substance of the tender offer is sought, offered, or permitted.    
  

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred 

tenderer following a competitive selection process, should the Employer elect to do so.  

  

C.2.18 Provide other material  

  

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 
tenderer’s commercial position (including notarized joint venture agreements), referencing arrangements, or 
samples of materials, considered necessary by the employer for the purpose of a full and fair risk assessment.   
  

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the 
time for submission stated in the employer’s request, the employer may regard the tender offer as non-
responsive.  
  

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.  
 

C.2.19 Inspections, tests and analysis   

  

Provide access during working hours to premises for inspections, tests and analysis as provided for in the 
tender data.  
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C.2.20 Submit securities, bonds and policies  

  

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in 
the contract data.  
 

C.2.21 Check final draft  

  

Check the final draft of the contract provided by the employer within the time available for the employer to 
issue the contract.  

C.2.22 Return of other tender documents  

  

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days after the 
expiry of the validity period stated in the tender data.  
  

C.2.23 Certificates  
  

Include in the tender submission or provide the employer with any certificates as stated in the tender data.  

C.3  The employer’s undertakings  

  

C.3.1 Respond to requests from the tenderer  
  

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five 
(5) working days before the tender closing time stated in the Tender Data and notify all tenderers who 
collected tender documents.  
  

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity 
(or both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer 
to submit a tender offer in terms of a previous procurement process and deny any such request if as a 
consequence:  
  

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to 

meet any of the collective or individual qualifying requirements;   

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms 

or as another joint venture; or   

c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of 

the prequalification process.  

  

C.3.2 Issue Addenda  
  

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the 
period from the date that tender documents are available until three (3) working days before the tender closing 
time stated in the Tender Data.  If, as a result a tenderer applies for an extension to the closing time stated 
in the Tender Data, the Employer may grant such extension and, shall then notify all tenderers who collected 
tender documents.  
  

C.3.3 Return late tender offers  
  

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.  
 
C.3.4 Opening of tender submissions  
  

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions 
for which acceptable reasons for withdrawal have been submitted will not be opened.  
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C.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue 
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, 
the total of his prices, number of points claimed for its specific goals and time for completion for the main 
tender offer only.  
 

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.  
   

C.3.5 Two-envelope system  

  

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical 
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place 
stated in the tender data and announce the name of each tenderer whose technical proposal is opened.  
  

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers who 
remain in contention for the award of the contract of the time and place when the financial proposals will be 
opened. Open only the financial proposals of tenderers, who score in the functionality evaluation more than 
the minimum number of points for functionality stated in the tender data, and announce the score obtained 
for the technical proposals and the total price and any points claimed based on specific goals set out by the 
department. Return unopened financial proposals to tenderers whose technical proposals failed to achieve 
the minimum number of points for functionality.  
  

C.3.6 Non-disclosure  

  

Not disclose to tenderers, or to any other person not officially concerned with such processes, information 
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations 
for the award of a contract, until after the award of the contract to the successful tenderer. 

 
 

C.3.7 Grounds for rejection and disqualification  

  

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and 
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent 
practices.  
  

C.3.8 Test for responsiveness  

  

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received:  
  

a) complies with the requirements of these Conditions of Tender,  

b) has been properly and fully completed and signed, and  

c) is responsive to the other requirements of the tender documents.  

  

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 
documents without material deviation or qualification. A material deviation or qualification is one which, in the 
Employer's opinion, would:  
  

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the 
Scope of Work,  

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or  

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be 

rectified. 

  

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or 
withdrawal of the non-conforming deviation or reservation.  
 

 Important: 

 Failure to submit a fully completed and singed bid document such as Bill of Quantities, work 

program etc. will result in the bid not being further considered.  
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 Gross calculation errors, and omissions in the Bill of Quantities, will render the bid non-

responsive. 

 Gross under and over pricing will also render the bid as non-responsive. 

 

C.3.9 Arithmetical errors, omissions and discrepancies  

  

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the amount in words 
shall govern.  

  

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after 
the evaluation of tender offers in accordance with C.3.11 for:  
  

a) the gross misplacement of the decimal point in any unit rate;  

b) omissions made in completing the pricing schedule or bills of quantities; or c) arithmetic errors 

in:  

  

(i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 
schedules of prices; or (ii) the summation of the prices.  

  

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm 
the tender offer as tendered or accept the corrected total of prices.  
  

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:  
  

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from 

the product of the unit rate and the quantity, the line item total shall govern and the rate shall be 

corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the 

line item total as quoted shall govern, and the unit rate shall be corrected.  

  

b) Where there is an error in the total of the prices either as a result of other corrections required by this 

checking process or in the tenderer's addition of prices, the total of the prices shall govern and the 

tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to 

achieve the tendered total of the prices.  

 
 

C.3.10 Clarification of a tender offer  

  

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from 
the tender offer.  
  

C.3.11 Evaluation of tender offers  

  

The Standard Conditions of Tender standardize the procurement processes, methods and procedures from 
the time that tenders are invited to the time that a contract is awarded. They are generic in nature and are 
made project specific through choices that are made in developing the Tender Data associated with a specific 
project.  
  

Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a 
tender and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish 
the rules from the time a tender is advertised to the time that a contract is awarded and require employers to 
conduct the process of offer and acceptance in terms of a set of standard procedures.  
 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the 
following system requirements:  

Requirement  Qualitative interpretation of goal  
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Fair  The process of offer and acceptance is conducted impartially without bias, providing 
simultaneous and timely access to participating parties to the same information.  

Equitable  Terms and conditions for performing the work do not unfairly prejudice the interests of the 
parties.  

Transparent  The only grounds for not awarding a contract to a tenderer who satisfies all requirements are 
restrictions from doing business with the employer, lack of capability or capacity, legal 
impediments and conflicts of interest.  

Competitive  The system provides for appropriate levels of competition to ensure cost effective and best 
value outcomes.  

Cost effective  The processes, procedures and methods are standardized with sufficient flexibility to attain 
best value outcomes in respect of quality, timing and price, and least resources to effectively 
manage and control procurement processes.  

 

The activities associated with evaluating tender offers are as follows:  

 

a) Open and record tender offers received  

b) Determine whether or not tender offers are complete  

c) Determine whether or not tender offers are responsive  

d) Evaluate tender offers  

e) Determine if there are any grounds for disqualification  

f) Determine acceptability of preferred tenderer  

g) Prepare a tender evaluation report  

h) Confirm the recommendation contained in the tender evaluation report  

  

d) C.3.11.1 General  

  

The employer must appoint an evaluation panel of not less than three persons conversant with the proposed 
scope of works to evaluate each responsive tender offer using the tender evaluation methods and associated 
evaluation criteria and weightings that are specified in the tender data.  

C.3.12 Insurance provided by the employer  

  
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or 
certificates of insurance which the conditions of contract identified in the contract data, require the employer 
to provide.  
  

C.3.13 Acceptance of tender offer  

  
Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the tenderer:   
  

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the 
employer’s procurement;   

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 
professional and technical qualifications, professional and technical competence, financial resources, 
equipment and other physical facilities, managerial capability, reliability, experience and reputation, 
expertise and the personnel, to perform the contract;  

c) has the legal capacity to enter into the contract;  

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies 
Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer, 
has suspended his/her business activities or is subject to legal proceedings in respect of any of the 
foregoing;  

e) complies with the legal requirements, if any, stated in the tender data; and  

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.  
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C.3.14 Prepare contract documents  

  

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the 
employer as part of the tender documents to take account of:  
  

a) addenda issued during the tender period,  

b) inclusion of some of the returnable documents and  

c) other revisions agreed between the employer and the successful tenderer.  

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.  
 

C.3.15 Complete adjudicator's contract  

 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both 
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract 
is signed.  
  

C.3.16 Registration of the award    

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform 
a construction works contract is accepted in writing by the employer, register and publish the award on the 
cidb Register of Projects.  

C.3.17 Provide copies of the contracts  

  

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the 
contract as soon as possible after completion and signing of the form of offer and acceptance.  
  

C.3.18 Provide written reasons for actions taken  

  

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of 
tender but withhold information which is not in the public interest to be divulged, which is considered to 
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between 
tenderers.   
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PART T2 - RETURNABLE DOCUMENTS 
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM 

  
THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT 

DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE 
GQABI DISTRICT 

T2.1 List of Returnable Documents   

The tenderer must complete the following returnable documents:  
 

1 Returnable Schedules required only for tender evaluation purposes  
 

 Certificate of authority for joint ventures (where applicable) 

 Compulsory Enterprise Questionnaire 

 Record of Addenda to Tender Documents 

 Proposed Amendments and Qualifications 

 Schedule of Subcontractors 

 Schedule of Plant and Equipment  

 Schedule of the Tenderer’s Experience 

 Schedule of current projects 
 
2 Other documents required only for tender evaluation purposes 
 

 Proof of registration on the CSD and copy of active and updated certificate attached. 

 Certificate of Contractor Registration issued by the Construction Industry Development Board. 

 Documented proof of points claimed for Specific goals. 
 

3 Returnable Schedules that will be incorporated into the contract 
 

 Preferencing Schedule SBD 6.1 
 
4 Other documents that will be incorporated into the contract  
 

 Declaration of validity of information. 

 Declaration of Interest - SBD 4. 

 Certificate of tenderer’s visit to site. 

 Tenderer’s financial standing. 

 Surety and Bank details. 

 Form of intent to provide a Performance Guarantee. 

 Key personnel for project. 

 Curriculum Vitae of key personnel. 

 Preliminary Construction Programme. 

 Alteration by tenderer. 

 Contractor’s Health and Safety declaration. 

 Contractor’s Health and Safety Plan. 
 
5 The offer portion of the C1.1 Offer and Acceptance 
 
6 C1.2  Contract Data (Part 2) 
 
7 C2.2  Bills of quantities  
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 

 

This Returnable Schedule is to be completed by joint ventures. 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capacity of lead partner, to sign all documents 

in connection with the tender offer and any contract resulting from it on our behalf.   

 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 

Lead partner 
 
 

 

 

 

 

 

 

 

 

 

 

Signature …..………………... 

Name ………………………… 

Designation …………………. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature ……………………. 

Name ………………………… 

Designation …………………. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature ……………………. 

Name ………………………… 

Designation …………………. 

 

 

 

 

 

 

  

 

 

 

Signature ……………………. 

Name ………………………… 

Designation …………………. 
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COMPULSORY ENTERPRISE QUESTIONNAIRE 

  

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of 
each partner must be completed and submitted.  

Section 1: Name of enterprise: ________________________________________________________________ 

Section 2: VAT registration number, if any: ______________________________________________________ 

Section 3: cidb registration number, if any: ______________________________________________________ 

Section 4: CSD number: ______________________________________________________________________ 

Section 5: Particulars of sole proprietors and partners in partnerships:  

Name*  Identity number*  Personal income tax number*  

     

      

      
* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners  

Section 6: Particulars of companies and close corporations  

Company registration number: ________________________________________________________________________ 

Close corporation number: ___________________________________________________________________________ 

Tax reference number: ______________________________________________________________________________ 

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender 
requirement.  

Section 8: SBD 6 issued by National Treasury must be completed for each tender and be attached as a tender 
requirement.   

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:   

i) Authorize the employer to verify the tenderers tax clearance status from the South African Revenue Service that it 
is in order; 

ii) Confirms that neither the name of the enterprise or the name of any partner, manager, director or any other person, 
who wholly or partly exercises or may exercise control over the enterprise, appears on the Register of Tender 
Defaulters established in terms of the Prevention and combating of Corruption Activities Act of 2004; 

iii) Confirms that no partner, manager, director or any other person, who wholly or partly exercises or may exercise 
control over the enterprise, has within the last five years been convicted of fraud or corruption; 

iv) Confirms that I/we are not associated, linked or involved with any other rendering entities submitting tender offers 
and have no other relationship with any of the tenderers or those responsible for compiling the scope of work that 
could cause or be interpreted as a conflict of interest; and 

v) Confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief 
both true and correct. 

 
Signed    Date    

Name    Position    

Enterprise name    
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RECORD OF ADDENDA TO TENDER DOCUMENTS  

  

The undersigned confirm that the following communications received from the employer before the submission of this tender offer, 

amending the tender documents, have been taken into account in this tender offer:  

  Date  Title or Details  

1.        

2.        

3.        

4.        

5.        

6.        

7.        

8.        

9.        

 
 

Attach additional pages if more space is required.   

Signed     Date     

Name     Position     

Tenderer     

  



The Tender          34  
Reference no: SCMU8-23/24-0011                                                                                            Rev 19.2 – 30/01/2023 

PROPOSED AMENDMENTS AND QUALIFICATIONS 

 
The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to 
his tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause C.3.8 of the Standard Conditions of Tender referenced in the Tender 
Data regarding the employer’s handling of material deviations and qualifications. 
 

Page 
Clause or 

item 
Proposal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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SCHEDULE OF PROPOSED SUBCONTRACTORS  

 

We notify you that it is our intention to employ the following Subcontractors for work in this contract.  

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit 
the names of proposed Subcontractors in accordance with requirements in the contract for such appointments.  
If there are no such requirements in the contract, then your written acceptance of this list shall be binding 
between us. 

 

 Name and address of 
proposed Subcontractor Nature and extent of work 

Previous experience with 
Subcontractor. 

1.    

2.    

3.    

4.    

5.    

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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SCHEDULE OF PLANT AND EQUIPMENT  

 
The following are lists of major items of relevant equipment that I / we presently own or lease and will have 
available for this contract or will acquire or hire for this contract if my / our tender is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this contract.   
 

Quantity Description, size, capacity, etc. 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 

 

(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender is 

acceptable. 

 

Quantity Description, size, capacity, etc. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach additional pages if more space is required. 

 

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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SCHEDULE OF THE TENDERER’S EXPERIENCE 

 

The following is a statement of similar work in respect of this tender successfully executed by myself / ourselves during the 
past three (3) years: 

Employer, contact 
person and telephone 

number. 
Description of contract 

Value of work 
inclusive of 
VAT (Rand) 

Date 
contract 
started 

Date contract 
completed (Date 
on Completion 
Certificate 

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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SCHEDULE OF CURRENT PROJECTS 

Tenderers must submit a max one-page description of all projects under construction/ on hold/ just handed 
over/ towards completion (if they exist). Attach an Appointment letter for each of the project provided. 
 
The description of each project must include the following information: 
1. Essential introductory information:  

1.1. Name of project. 
1.2. Name of client. 
1.3. Contact details of client. 
1.4. Contact details (including telephone numbers and email addresses) of currently contactable 

references. 
1.5. The period during which the project was performed, and also, if this is different, the period during 

which the tenderer’s team members were contracted. 
1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, 

and to what extent (if any) this cost/value was part of a larger project budget or programme budget). 
 

NO. NAME OF PROJECT. 
 

NAME OF CLIENT. 
 

CONTACT 
DETAILS OF 
CLIENT. 
 

PROJECT 
VALUE 
 

STAGE OF 
PROJECT 

1  
 
 
 
 

    

2  
 
 
 
 

    

3  
 
 
 
 
 

    

  
Attach a separate page to address this issue (the above table is just for reference 
purposes). 
 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, 
confirms that the content of this schedule that presented by the tenderer are within my personal 
knowledge and are to the best of my knowledge both true and correct. 

 

 

  

Signed _______________________ Date _________________________ 

Name _________________________ Position __________________________ 

Enterprise 
name 

_____________________________________________________________________ 
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CONTRACTORS CERTIFICATE OF REGISTRATION ON CSD 

 
[The tenderer shall submit the Contractor’s Certificate of Registration on the CSD. Failure to submit 
the certificate with the tender document will lead to the conclusion that the tenderer is not registered 
on the National Treasury Central Suppliers Database and therefore not eligible to tender]. 
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CONTRACTORS CERTIFICATE OF REGISTRATION WITH CIDB 

 
[The tenderer shall submit the Contractor’s Certificate of Registration with CIDB. Failure to submit the 
certificate with the tender document will lead to the conclusion that the tenderer is not registered with 
the CIDB and therefore not eligible to tender]. 
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    SBD 6.1 
 

 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 
 
 

This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 

applicable taxes included). 

 
1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

 
a) The applicable preference point system for this tender is the 80/20 preference point 

system. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall 

be awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE            80 

SPECIFIC GOALS            20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 

tender to claim points for specific goals with the tender, will be interpreted to mean that 

preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, 

in any manner required by the organ of state. 
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to 

an invitation to provide goods or services through price quotations, competitive tendering 

process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time 

of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by 

an organ of state in response to an invitation for the origination of income-generating 

contracts through any method envisaged in legislation that will result in a legal agreement 

between the organ of state and a third party that produces revenue for the organ of state, 

and includes, but is not limited to, leasing and disposal of assets and concession contracts, 

excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 

2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 

 

3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 
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Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes 

of this tender the tenderer will be allocated points based on the goals stated in table 1 below 

as may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 

that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 

state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 

90/10 preference point system will apply and that the highest acceptable tender will 

be used to determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 

will apply and that the lowest acceptable tender will be used to determine the 

applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 
and 80/20 preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

The specific goals 
allocated points in 
terms of this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed 

by the organ 
of state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed 

by the 
tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed 

by the 
tenderer) 

An EME or QSE which is at least 
51% owned by black people  

N.A. 5   

Located in the Province where the 
services will be rendered / item 
delivered.   

N.A. 2 
  

An EME or QSE which is at least 
51% owned by women 

N.A. 7   

An EME or QSE which is at least 
51% owned by youth (up to 35 
years of age)  

N.A. 4 
  

An EME or QSE which is at least 
51% owned by people with 
disability 

N.A. 2 
  

Total N.A. 20   

 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 
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4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof 

to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to any 

other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 

of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any organ 

of state for a period not exceeding 10 years, after the audi alteram 

partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 
 
 

 

 

 

 

 

 

 

 

  

 

 

 

 
 

………………………………………. 
SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME:  ………………………………………………………. 

 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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SBD 4 

 

BIDDER’S DISCLOSURE 

 

1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the 

principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the 

Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder to 

make this declaration in respect of the details required hereunder. 

 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, that 

person will automatically be disqualified from the bid process.  

 

2. Bidder’s declaration 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having 

a controlling interest1 in the enterprise,  

 employed by the state?      YES/NO 

  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee 

numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a 

controlling interest in the enterprise, in table below. 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                                                           
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, 
alternatively, the person/s having the deciding vote or power to influence or to direct the course and decisions 
of the enterprise. 

 
 

Full Name Identity Number Name of State institution 
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SBD 4 

 

2.2  Do you, or any person connected with the bidder, have a relationship with any person who is employed 

by the procuring institution?                    YES/NO   

                                           

2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise whether or not 

they are bidding for this contract?    YES/NO 

 

 

2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 

……………………………………………………………………………. 

 

3 DECLARATION 

 

I, the undersigned, (name)……………………………………………………………………. in submitting the 

accompanying bid, do hereby make the following statements that I certify to be true and complete in every 

respect: 

 

3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be true and 

complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between partners 

in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas used 

to calculate prices, market allocation, the intention or decision to submit or not to submit the bid, bidding with 

the intention not to win the bid and conditions or delivery particulars of the products or services to which this 

bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 

contract. 

 

 

                                                           
2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 

property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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SBD 4 

 

3.5 There have been no consultations, communications, agreements or arrangements made by the bidder with 

any official of the procuring institution in relation to this procurement process prior to and during the bidding 

process except to provide clarification on the bid submitted where so required by the institution; and the bidder 

was not involved in the drafting of the specifications or terms of reference for this bid. 

 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 

the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 

for criminal investigation and or may be restricted from conducting business with the public sector for a 

period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 

12 of 2004 or any other applicable legislation. 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 

6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE 

SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 

 

………………………………  ..……………………………………………   

 Signature                           Date 

 

……………………………… ……………………………………………… 

 Position     Name of bidder 
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CERTIFICATE OF TENDERER’S VISIT TO SITE 

 
This is to certify that, I  ............................................................................................................................... 
 
representative of (tenderer)  ...................................................................................................................... 
 
  ..................................................................................................................... 
 
  ..................................................................................................................... 
 
of (address)  ............................................................................................................................................... 
 
     ............................................................................................................................................ 
 
   ............................................................................................................................................ 
 
   ............................................................................................................................................ 
 
 
Telephone number:  .............................................................................................................................. 
 
Fax number:  .............................................................................................................................. 
 
in the company of (Engineer's representative)  ......................................................................................... 
 
visited and examined the site on (date)  .................................................................................................... 
 
I further certify that I have made myself familiar with all local conditions likely to influence the work 
and the cost thereof, that I am satisfied with the description of the work and the explanations given by 
the said Engineer's Representative and that I understand perfectly the work to be done, as specified 
and implied, in the execution of this contract. 
 
 
 
TENDERER'S REPRESENTATIVE:  (Signature) ................................................................................. 

 
(Name) ....................................................................................... 
 
 

ENGINEER'S REPRESENTATIVE: (Signature) ................................................................................. 
 
(Name) ....................................................................................... 
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FORM OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE 

 
 
[The tenderer must provide a letter from the bank or institution. with whom he has made the necessary 

arrangements, to the effect that the said bank or institution will be prepared to provide the required 

performance guarantee when asked to do so]. 
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KEY PERSONNEL 

In terms of the Project Specification and the Conditions of Tender, unskilled workers may only be brought in 
from outside the local municipality if such personnel are not available locally. 
 
The tenderer shall list below the personnel, which he intends to utilise on the Works, including key personnel, 
which may have to be brought in from outside if not available locally. 
 

EMPLOYEE SKILLS 
 

TEAM No ___ 

NUMBER OF PERSONS 

KEY 
PERSONNEL, 
PART OF THE 

CONTRACTOR'S 
ORGANISATION 

KEY 
PERSONNEL TO 
BE IMPORTED IF 
NOT AVAILABLE 

LOCALLY 

UNSKILLED 
PERSONNEL TO 
BE RECRUITED 
FROM LOCAL 
COMMUNITY 

YEARS 
EXPERIENCE 

Director     

Contracts Manager     

Site Agent     

Skilled Worker     

Semi-skilled Worker     

Unskilled Worker     

Other     

Other     

Other     

Other     

Other     

 
 
 
DATE  .   ....................................      SIGNATURE OF TENDERER    ...............................................      
(of person authorised to sign on behalf of the Tenderer) 
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CURRICULUM VITAE OF KEY PERSONNEL 
 

DIRECTOR 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my 
qualifications, my experience and me. 
 
 
DATE  .   ....................................      SIGNATURE OF DIRECTOR   ................................................       
 
 
DATE  .   ....................................      SIGNATURE OF TENDERER   ................................................       
(of person authorised to sign on behalf of the Tenderer) 
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CONTRACTS MANAGER 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my 
qualifications, my experience and me. 
 
 
DATE ..    ...................................      SIGNATURE OF CONTRACTS MANAGER  ..........................        
 
 
 
DATE ..    ...................................      SIGNATURE OF TENDERER   ................................................       
(of person authorised to sign on behalf of the Tenderer) 
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SITE AGENT 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my 
qualifications, my experience and me. 
 
 
DATE: .................................... SIGNATURE OF SITE AGENT: ............................. 
 
 
DATE: .   ....................................     SIGNATURE OF TENDERER:  ................................................       
(of person authorised to sign on behalf of the Tenderer) 
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PRELIMINARY CONSTRUCTION PROGRAM 

The tenderer shall submit a preliminary program reflecting the proposed sequence and duration of the various 
activities comprising the work for this Contract to include the projected cash flow for each activity. The program 
shall be in accordance with the information supplied in the Contract, requirements of the Project Specifications 
and with all other aspects of his tender. 

[Note: The program must be based on the completion time as specified in the Contract Data.] 

 

Schedule Abbreviated description 
Days per 

action 

Cumulative 

project 

construction 

days 

1 Site Establishment   

2 Ordering of all material, shearing equipment and 

portable kraals 

  

3 Site clearing, levelling, cut and fill   

4 Erection of perimeter fence   

5 Excavations for foundation blocks and pit toilet   

6 Concrete foundations for steel structure and pit toilet   

7 Excavations for masonry walls   

8 Concrete foundations for masonry walls   

9 Construction of Pit-Toilet   

10 Erection of steel structure, cladding and doors   

11 Building of masonry walls up to indicated level   

12 Backfilling, compaction and compaction test for concrete 

floor 

  

13 Concrete floor, ramps and aprons   

14 Tank stands, tanks, gutters and downpipes   

15 Delivery and demonstration of shearing equipment and 

portable kraals 

  

16 Remove site offices, stores and clean site   

 
 
PROPOSED CONSTRUCTION PERIOD _______________________ WEEKS 
 
 
 
 
 
 
 
 
DATE  .   ....................................      SIGNATURE OF TENDERER   ................................................       
(of person authorised to sign on behalf of the Tenderer) 
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BASELINE RISK ASSESSMENT 

PROJECT TITLE 
THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE 
SHED AT DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL 
MUNICIPALITY OF THE JOE GQABI DISTRICT 

SCMU NUMBER SCMU8-23/24-0011 

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED 
RISK ASSESSMENT OF ALL ANTICIPATED ACTIVITIES ON SITE 

 

Activity Risk to 
Safety 

Risk to 
Health 

Risk to 
Environmental 

Risk to 
Public 
Safety 

Control  

Measures 

Working at 
height of 2-9m 

Medium Low N.A. Low Make use of 
appropriate 

scaffolding and 
ladders. 

Working in 
single story 

roof 

Medium Low N.A. Low Make use of 
appropriate 
safety gear. 

Excavations of 
up to 1.5m 

Medium Low N.A. Medium Barricade 
excavation 

areas.  

Movement of 
machinery and 

vehicles on 
site 

Low Low N.A. Medium Fence site, and 
put access 

control 
measures in 

place. 

You can list all activities on a separate page to address this issue (the above table is just for 
reference purposes). 

 
 

 

 

Signed 

  

Date 

 

Name  Position  

Enterprise 
name 
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ALTERATIONS BY TENDERER 
 
Should the tenderer desire to make any departure or modification to the General Conditions of Contract, 
Special Conditions of Contract, Specifications, Schedule of Quantities or Drawings, or to qualify his tender in 
any way, he shall set out his proposals clearly hereunder, or alternatively, state them in a covering letter 
attached to his tender and referred to hereunder, failing which the tender will be deemed to be unqualified. 

 

PAGE CLAUSE OR ITEM DESCRIPTION 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 
 
 
DATE ..    ...................................      SIGNATURE OF TENDERER    ...............................................      
(of person authorised to sign on behalf of the tenderer 
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CONTRACTORS HEALTH AND SAFETY DECLARATION 

 
In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" 
hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied that 
the Contractor has the necessary competencies and resources to carry out the work safely in accordance with 
the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014.  
To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in 
detail.  
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health 

and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act 
No 181 of 1993), and the OHSA 1993 Construction Regulations 2014. 

2. I hereby declare that my company has the competence and the necessary resources to safely carry 
out the construction work under this contract in compliance with the Construction Regulations and the 
Employer's Health and Safety Specifications. 

3. I hereby confirm that adequate provision has been made in my tendered rates and prices in the Bill of 
Quantities to cover the cost of all resources, actions, training and all health and safety measures 
envisaged in the OHSA 1993 Construction Regulations 2014, including the cost of the specific items 
listed in the tables hereafter.  

  (Tables to be completed by tenderer) 

 
 TABLE 1: COST OF SAFETY PERSONNEL 

PERSONNEL 
COSTS AS 

ALLOWED IN 
TENDER 

NOMINATED PERSON/S 

Construction Supervisor   
Construction Safety Officer   
Health and Safety 
Representatives 

  
Health and Safety Committee   

 
TABLE 2: COST OF SAFETY EQUIPMENT  

EQUIPMENT 

STATE  

YES or  
NO 

COST ALLOWED FOR IN 
TENDER 

Hard hats   
Safety boots   
Add items as per risk assessment:   

   
   

 
4. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the 

contract, a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 
7(1)(a) of the Construction Regulations, which plan shall be subject to approval by the Employer. 

 
5. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and 
will at all times be available for inspection by the Contractor's personnel, the Employer's personnel, the 
Engineer, visitors, and officials and inspectors of the Department of Labour.  

 
6. I hereby confirm that, I will be liable for any penalties that may be applied by the Employer in terms of 

the said Regulations (Regulation 33) for failure on the Contractor's part to comply with the provisions of 

the Act and the Regulations. 
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7. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will 
mean that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 
2014, and accept that my tender will be prejudiced and may be rejected at the discretion of the Employer. 

 
 
 
 
 
 
 
 
DATE   .................................      SIGNATURE OF TENDERER  .......................................      
(of person authorised to sign on behalf of the Tenderer) 
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CONTRACTORS HEALTH AND SAFETY PLAN 

 
[Not applicable for tender purposes] 
 
[The successful Tenderer, only, shall be required to submit the Contractor's Health and Safety 
Plan as required in terms of Regulation 7 of the Occupational Health and Safety Act 1993 
Construction Regulations 2014, and referred to in T2.1, List of Returnable Documents point 
4 (other documents that will be incorporated into the contract) after acceptance of the tender]  
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EVALUATION SCHEDULE 1 – PROJECT REFERENCE FORMS - 1 

 
 
NOTE:  This returnable document must be completed by the person who was the Engineer/Project 
Manager on a project of similar value and complexity that was completed successfully by the tenderer. 
 

I, ______________________________________________________________ (name and surname) of  

 _____________________________________________________________ (company name) declare 

that I was the Project Manager on the following building construction project successfully executed by 
__________________________________________________________________ (name of tenderer):  

Project name: ____________________________________________________________ 

Project location: __________________________________________________________ 

Construction period:  _____________________ Completion date:  ____________________ 

Contract value:  _____________________________ 

 Please evaluate the performance of the Tenderer on the abovementioned project, on which you were 
the principal agent, by inserting “Yes” in the relevant box below: 

 

Key Performance Indicators Very 

Poor 

1 

Poor 

 

2 

Fair 

 

3 

Good 

 

4 

Excellent 

 

5 

Total 

1. Project performance       

2. Quality of Service       

3. Resources:  Personnel       

4. Time management / 
programming 

      

5. Financial management / 

 Project budget 
management/cash flow, 
etc. 

      

TOTAL  
 
 

 

 Would you consider / recommend this tenderer again: 
 

YES NO 

  

 

 Any other comments:  

__________________________________________________________________________________

__________________________________________________________________________________

_________________________________________________________________________ 

 

 

Project title: 
THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED 
AT DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF 
THE JOE GQABI DISTRICT 

Project Number: SCMU8-23/24-0011 
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 My contact details are: 

Telephone: __________________ Cellphone: __________________ Fax: __________________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 20___ 

_________________________  
 
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to 
respond to a written request to do so, that reference will not score any points. It is the responsibility of the 
tenderer to put referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________ _______________________  
Signature of Tenderer     

 

COMPANY STAMP 
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EVALUATION SCHEDULE 1 – PROJECT REFERENCE FORMS - 2 

 
NOTE:  This returnable document must be completed by the person who was the Engineer/Project 
Manager on a project of similar value and complexity that was completed successfully by the tenderer. 
 

I, ______________________________________________________________ (name and surname) of  

 _____________________________________________________________ (company name) declare 

that I was the Project Manager on the following building construction project successfully executed by 
__________________________________________________________________ (name of tenderer):  

Project name: ____________________________________________________________ 

Project location: __________________________________________________________ 

Construction period:  _____________________ Completion date:  ____________________ 

Contract value:  _____________________________ 

 Please evaluate the performance of the Tenderer on the abovementioned project, on which you were 
the principal agent, by inserting “Yes” in the relevant box below: 

 

Key Performance Indicators Very 

Poor 

1 

Poor 

 

2 

Fair 

 

3 

Good 

 

4 

Excellent 

 

5 

Total 

6. Project performance       

7. Quality of Service       

8. Resources:  Personnel       

9. Time management / 
programming 

      

10. Financial management / 

 Project budget 
management/cash flow, 
etc. 

      

TOTAL  
 
 

 

 Would you consider / recommend this tenderer again: 
 

YES NO 

  

 

 Any other comments:  

__________________________________________________________________________________

__________________________________________________________________________________

_________________________________________________________________________ 

 

 

 

Project title: 
THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED 
AT DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF 
THE JOE GQABI DISTRICT 

Project Number: SCMU8-23/24-0011 
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 My contact details are: 

Telephone: __________________ Cellphone: __________________ Fax: __________________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 20___ 

_________________________  
 
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to 
respond to a written request to do so, that reference will not score any points. It is the responsibility of the 
tenderer to put referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________ _______________________  
Signature of Tenderer     

 

COMPANY STAMP 
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EVALUATION SCHEDULE 1 – PROJECT REFERENCE FORMS - 3 

 
NOTE:  This returnable document must be completed by the person who was the Engineer/Project 
Manager on a project of similar value and complexity that was completed successfully by the tenderer. 
 

I, ______________________________________________________________ (name and surname) of  

 _____________________________________________________________ (company name) declare 

that I was the Project Manager on the following building construction project successfully executed by 
__________________________________________________________________ (name of tenderer):  

Project name: ____________________________________________________________ 

Project location: __________________________________________________________ 

Construction period:  _____________________ Completion date:  ____________________ 

Contract value:  _____________________________ 

 Please evaluate the performance of the Tenderer on the abovementioned project, on which you were 
the principal agent, by inserting “Yes” in the relevant box below: 

 

Key Performance Indicators Very 

Poor 

1 

Poor 

 

2 

Fair 

 

3 

Good 

 

4 

Excellent 

 

5 

Total 

11. Project performance       

12. Quality of Service       

13. Resources:  Personnel       

14. Time management / 
programming 

      

15. Financial management / 

 Project budget 
management/cash flow, 
etc. 

      

TOTAL  
 
 

 

 Would you consider / recommend this tenderer again: 
 

YES NO 

  

 

 Any other comments:  

__________________________________________________________________________________

__________________________________________________________________________________

_________________________________________________________________________ 

 

 

 

Project title: 
THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED 
AT DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF 
THE JOE GQABI DISTRICT 

Project Number: SCMU8-23/24-0011 
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 My contact details are: 

Telephone: __________________ Cellphone: __________________ Fax: __________________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 20___ 

_________________________  
 
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to 
respond to a written request to do so, that reference will not score any points. It is the responsibility of the 
tenderer to put referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________ _______________________  
Signature of Tenderer     

 

  

COMPANY STAMP 
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The Contract 
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PART C1: AGREEMENT AND CONTRACT 
DATA 
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C 1.1 
 

Form of Offer and Acceptance 
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM 

 
THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT 

DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE 
GQABI DISTRICT 

 

C1.1 Form of Offer and Acceptance  

Note: 1 This form of offer and acceptance is identical to that contained in Annex F of SANS 10845 - 1: Construction 
Procurement Processes, Procedures and Methods.  
2 SAICE’s Practice Manual #1, The use of South African National Standards in Construction Procurement, provides 
guidance on the formulation of the wording for the actual offer where it is not based on the offered total of prices.  

 

Offer  
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: SCMU8-23/24-0011: THE SUPPLY, DELIVERY AND CONSTRUCTION OF A 
MULTIPURPOSE SHED AT DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF 
THE JOE GQABI DISTRICT. The tenderer, identified in the offer signature block, has examined the documents 
listed in the tender data and addenda thereto as listed in the returnable schedules, and by submitting this offer 
has accepted the conditions of tender.  
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the contract data.  
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS………………………...  
 
…………………………………………………………………………………………………………...…... Rand (in 
words);  
 
R …………………………………………………….…. (in figures) (or other suitable wording)  
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the tenderer before the end of the period of validity stated in the 
tender data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract 
identified in the contract data. 
 

Signature(s)  Date:  

Name(s)    

Capacity:    

For tenderer: 
(Name and address) 
 
 

 

Name & Signature of 
witness: 

 Date:  
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ACCEPTANCE  
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s 
offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the 
conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement 
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the 
contract that is the subject of this agreement.  
 
The terms of the contract, are contained in:  
Part C1 Agreements and contract data, (which includes this agreement)  
 
Part C2 Pricing data  
 
Part C3 Scope of work  
 
Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by 
reference into the above listed Parts.  
 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed 
in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the 
employer during this process of offer and acceptance, are contained in the schedule of deviations attached to 
and forming part of this form of offer and acceptance. No amendments to or deviations from said documents 
are valid unless contained in this schedule. 
  
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 
  
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any). 
Unless the tenderer (now contractor) within five (5) working days of the date of such receipt notifies the 
employer in writing of any reason why he/she cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 
 

Signature(s)  Date:  

Name(s)    

Capacity:    

For the employer: 
(Name and address) 
 
 
 

 

Name & Signature of 
witness: 

 Date:  
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SCHEDULE OF DEVIATIONS  
 
Notes:  
 

1. The extent of deviations from the tender documents issued by the employer before the tender closing 
date is limited to those permitted in terms of the conditions of tender.  

2. A tenderer’s covering letter shall not be included in the final contract document. Should any matter in 
such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached 
during the process of offer and acceptance, the outcome of such agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 
or change to the tender documents and which it is agreed by the Parties becomes an obligation of the 
contract shall also be recorded here. 

4. Any change or addition to the tender documents arising from the above agreements and recorded 
here, shall also be incorporated into the final draft of the Contract. 

  
1 Subject ______________________________________________________________  
 
Details: _______________________________________________________________________________  
 
2 Subject ______________________________________________________________  
 
Details: _______________________________________________________________________________  
 
3 Subject ______________________________________________________________  
 
Details: _______________________________________________________________________________  
 
4 Subject ______________________________________________________________  
 
Details: _______________________________________________________________________________  
 
By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this process 
of offer and acceptance.  
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 
 
 
 
 
 
For the Tenderer:     For the Employer: 
 
………………………………………… Signature ………………………………………………. 
 
 
………………………………………... Name  ………………………………………………. 
 
 
………………………………………… Capacity ………………………………………………. 
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Name and address of organization:   Name and address of organization: 
 
 
…………………………………………   ………………………………………………. 
 
 
…………………………………………   ………………………………………………. 
 
…………………………………………   ………………………………………………. 
 
 
………………………………………… Witness Signature ………………………………………………. 
 
 
………………………………………... Witness Name  ………………………………………………. 
 
 
………………………………………… Date   ………………………………………………. 
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CONFIRMATION OF RECEIPT 
 

The Tenderer, (now Contractor), identified in the form of Offer part of the Agreement, hereby confirms receipt 
from the Employer. Identified in the Acceptance part of the Agreement, of one fully completed original copy of 
this Agreement. Including the Schedule of Deviations (if any) today: 
 
 
The …………………………………(day) of …………………………………….. (month) 20…………(year), at 
 
 
 ……………………………………………………………….. (place) 
 
 
 
For the Contractor: 
 
 
Signature: …………………………………………………………. 
 
 
Name:  …………………………………………………………. 
 
 
Capacity: ………………………………………………………… 
 
 
 
 
Signature and name of witness: 
 
 
Signature: ………………………………………………………. 
 
 
Name:   ………………………………………………………. 
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C 1.2 
 

Contract Data 
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM 

 
THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT 

DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE GQABI 
DISTRICT 

C1.2 Contract Data  
 
The General Conditions of Contract for Construction Works (2015) published by the South African Institution 
of Civil Engineering, is applicable to this contract. Copies of these conditions of contract may be obtained from 
the South African Institution of Civil Engineering (Tel 011-805 5947). 
 
The General Conditions of Contract for Construction Works make several references to the Contract Data for 
specific data, which together with these conditions collectively describe the risks, liabilities and obligations of 
the contracting parties and the procedures for the administration of the Contract. The Contract Data shall have 
precedence in the interpretation of any ambiguity or inconsistency between it and the general conditions of 
contract. 
 
The Contract Data and General Conditions of Contract shall have precedence over the Drawings, Scope of 
Work and Standardised Specifications in the interpretation of any ambiguity or inconsistency. 
 
Contract Specific Data 
 
The following contract specific data, referring to the General Conditions of Contract for Construction Works, 
Third Edition, 2015, are applicable to this Contract: 
 

Clause Data 

 
1.1.1.13 
 

 
The Defects Liability Period is 90 days. 
 

 
1.1.1.14 

 
The time for achieving Practical Completion is 4 Months, inclusive of the 14 day period referred to in 
Clause 5.3.2 below, and inclusive of non-working days referred to in Clause 5.8.1 below, but exclusive of 
special non-working days (Clause 5.8.1). 
 

 
1.1.1.15 

 
The name of the Employer is DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM 
 

 
1.1.1.16 

 
The name of the Employer’s Agent is Mr. Marius Nel (Chief Engineer – DRDAR) 
 

 
1.1.1.17 
 

 
THE NAME OF THE Employer’s Agent Representative is Miss Andiswa Pellem (Control Engineering 
Technician– DRDAR) 
 

 
1.1.1.26 
 

 
The Pricing Strategy is Re-measurement Contract 

 
1.1.1.35 

 
“Drawings” means all drawings, calculations and technical information forming part of the Contract 
Documents and any modifications thereof or additions thereto from time to time approved in writing by 
the Employer’s Agent or delivered to the Contractor by the Employer’s Agent. 
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1.1.1.36 

 
Letter of Notification” means the letters of formal notification, signed by the Employer, of the decision 
of the Supply Chain Management Bid Adjudication Committee sent to all tenderers.  The notification of 
the decision does not form part of the Employer’s Acceptance of the successful tenderer’s Offer and no 
rights shall accrue. 
 

 
1.2.1 
 

 
DELIVERY OF NOTICES 
The following three additional sub-clauses, covering alternative methods of communication, apply: - 
 

 
1.2.1.3 
 

 
Sent by facsimile or any like communication irrespective of it being during office hours or otherwise. 
Fax: N/A 
 

 
1.2.1.4 

 
Posted to the addressee for certified delivery by the postal Authorities 
The Chief Engineer 
Joe Gqabi District 
Private Bag X1006 
Aliwal North, 9750 
 

 
1.2.1.5 
 

 
Delivered by a courier service and signed for by the addressee 

 
1.2.1.2 
 

 
The Employer's address for receipt of communications is: 
 
The Chief Engineer  
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM 
Joe Gqabi District 
Wing 2, First floor 
Temba Kojana Office Park 

 

 
2.1.4 

 
The following additional clause applies: - 
 
"Without limiting the generality of the afore going, the Schedule of Rates and Prices shall include: 
 
(a) The provision and use of all labour, plant, tools instruments, templates, materials, transport and 

all other appliances that may be required for satisfactorily protecting and efficiently carrying out 
the works without interruption or delay. 
 

(b) The provision and housing of adequate staff and labour force and the provision of false work of 
every kind and description necessary for the due and proper performance of the Contract. 
 

(c) The execution of the Works in orderly and progressive manner until it has been completed. Time 
being of the essence of the Contract the progressive development of the Works shall be arranged 
so that the time from the start to the finish of the construction of the said Works shall not exceed 
the time laid down in the Tender. 
 

(d) The inclusion in the tendered rates for all and any of the general liabilities such as Establishment 
Charges, legal contingencies, regulations, risks or damage, Royalties and all other overhead 
charges. 

 
The submission of a tender shall be considered prima facie evidence that the Contractor has complied 
with the requirements of this clause and has satisfied him/herself as to all circumstances and local 
conditions which may influence or affect his Tender." 
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2.4.1 

 
The following additional clause applies: - 
 
In the event of any discrepancy or conflict between any parts of the Contract Documents, the order of 
precedence shall be as follows: 
 

1. Project Particular Specifications 
2. Special Conditions of Contract 
3. General Conditions of Contract 
4. Conditions of Tender 
5. Generic Specifications 
6. Contract Drawings 
7. Bill of Quantities 
 

 
2.5.1 

 
The following additional clause applies: - 
 
The Employer may make direct payments to suppliers on behalf of the Contractor subject to the receipt 
of a specific request from the Contractor and subject to the following conditions: 
 

- an original of the invoice together with a singed Cession Form is submitted together with a 
certificate approved by the Engineer. 

- the contractor cedes, transfers and assigns all the rights, title and interest in and to the materials 
and goods to the total value of the invoice.   

- the cession shall become effective as soon as payment is made by the Employer or on behalf of 
the Employer 

- the Contractor indemnifies the Employer against any loss or damage whatsoever to the said 
material and goods whilst they are in the Contractors possession and in transit to the site and until 
such time as they are safely and properly stored on the site, and the Contractor undertakes to 
effect adequate insurance against these risks.  Such insurance shall be for the full value of the 
materials and goods and goods certified for payment and the insurance policy ceded in full to the 
Employer. 

 

 
3.2.3 

 
The Employer’s Agent shall obtain the specific approval of the Employer before executing any of his 
functions or duties according to the following Clauses of the General Conditions of Contract: 
 
 Clause 3.3.1 Nomination of Employer’s Agent Representative 
 Clause 3.3.4 Employer’s Agent authority to delegate 
 Clause 5.8.1 Non-working times 
 Clause 5.11.2 Suspension of the Works 
 Clause 5.12.4 Acceleration instead of extension of time 
 

 
3.3.7 

 
The following additional clause applies: - 
 
The onus rests with the Contractor to raise any item about which the Contractor may be uncertain, with 
the Engineer’s Representative. Any advice given to the Contractor by the Engineer’s Representative in 
response to matters so raised shall not be construed as instructions and shall be held to have been given 
without prejudice. 
 

 
3.3.8 

 
The following additional clause applies: - 
 
The Employer or the Employer’s Agent under delegated authority, reserves the right to obtain the services 
of consultants on any matter pertaining to this contract; the employment of such consultants forms no 
part of this contract; a consultant's advice and/or documentation is to be followed only if the Employer’s 
Agent or the Employer’s Agent Representative so instructs. 
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4.1 

 
All references to “design” are deemed to be deleted and the Contractor shall bear no liability in respect 
of the Projects design, other than the temporary works and items clearly indicated to design on drawings. 
 

 
4.3.3 

 
The following additional clause applies: - 
 
The Employer and the Contractor shall enter into an agreement to complete the work required for the 
construction of the works in terms of the provisions of Section 37(2) of the Occupational Health and Safety 
Act (Act 85 of 1993) and the Construction Regulations promulgated there under. 
 
An agreement is included in the Contract Document (at the end of Contract Data) and shall be completed 
and submitted to the Employer together with a letter of good standing from the Compensation 
Commissioner (if not insured with a Licensed Compensation Insurer) within fourteen (14) days after the 
Commencement Date.  The Contractor shall ensure that any letter of good standing shall be timeously 
renewed in order that it remains in full force for the duration of the Contract. 
 

 
5.3.1 

 
The documentation required before commencement with the Works execution are: 
 
1 Health and Safety Plan (Refer to Clause 4.3) 
2 Risk Mitigation Plan for Construction; COVID 19 
3 Initial programme (Refer to Clause 5.6) 
4 Security (Refer to Clause 6.2) 
5 Insurance (Refer to Clause 8.6) 
6 Letter of Good Standing from the Compensation Commissioner (if not insured with a Licensed 
 Compensation Insurer) 
 

 
5.3.2 
 

 
The time to submit the documentation required before commencement with the Works execution is 14 
days. 
 

 
5.3.3 
 

 
The Contractor shall commence with execution of the Works within 7 days after receiving an instruction 
to commence with the Works. 
 

 
5.4.1 
 

 
The Contractor shall bear all costs and charges for special and temporary rights of way required by him 
in connection with access to the Site. 
 

 
5.5.1 
 

 
The Works shall be completed (Practical Completion) within 4 Months. 
 

 
5.8.1 

 
The non-working days are Sundays. 
 
The special non-working days are: 
 
(1) All gazetted public holidays falling outside the year end break. 
(2) The year end break commencing on 15 December and ending on 8 January 
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5.8.3 

 
The following additional clause shall apply: 
 
Should the Employer’s Agent permit work outside of normal Employer working hours (viz Mondays to 
Fridays inclusive sunrise to sunset) and on Saturdays, Sundays or on any of the non-working days stated 
in the Appendix and if he deems the presence of the Employer’s Agent Representative or other duly 
authorised representative to be necessary, the Contractor will be liable for the cost of such supervision 
(calculated at a daily rate of 1/130 of the annual salary of such representative).  Where the Employer’s 
Agent has ordered such work, the salary of the representative will be to the account of the Employer. 
 
A minimum of 24 hours notification of intent to work outside normal working hours shall be regarded as 
sufficient notice as set out in 5.8.1" 
 

 
5.12.2.2 

 
No extension of time will be granted in respect of any delays attributed to normal climatic conditions. 
Normal climatic conditions shall be deemed to include normal rainfall and associated wet conditions and 
materials, strong winds and extremes of temperature.  
 
However, in the event that delays to critical activities exceed 2 consecutive working days for each month, 
then abnormal climatic conditions shall be deemed to exist, and an extension of time may be claimed in 
accordance with the provisions of Clause 5.12. 
 
Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and 
evidence, which shall be submitted timeously by the Contractor as each day or half-day delay is 
experienced. 
 
It shall be further noted that where the critical path is not affected, no extension of time for abnormal 
climatic conditions or for any other reason will be entertained 
 

 
5.13.1 
 
 

 
The penalty for failing to complete the Works is 8,5c/R100 of contract amount per day. No claim for 
bonus payments in respect of early completion will be entertained. 
 

 
5.14.1 
 

 
Practical Completion: In terms of this contract, practical completion will be reached, once all the works 
have been completed in full, according to the bill of quantities and project specifications, and dually been 
approved by the Employers agent representative. 
 

 
5.16.3 
 

 
The latent defect period is 5 Years. 
 

 
6.2.1 

 
The security to be provided by the Contractor shall be 10 % performance guarantee, or 5% Retention 
and 5% performance guarantee, or 10% Retention.  The performance guarantee shall contain the 
wording of the document included in C1.3. 
 

 
6.6.1 
 

 
The provisional sums stated in the Schedule of Quantities are net amounts covering the actual 
expenditure which the Employer may incur. 
 

 
6.7.6 

 
The following additional clause shall apply: 
 
The Works are measured in accordance with the current SANS 1200 and the standard system of 
measurement of Civil Engineering quantities for South Africa, published by the South African Institution 
of Civil Engineers. No claims arising from the method of measurement will be entertained. 
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6.8.1 

 
Should the rated tendered be unrealistically high or low, the Employer’s Agent may instruct the 
contractor to balance the rates while the contract sum will stay firm, before commencement of 
construction. The revised balanced rates will be final and binding. And the value of the payment 
certificates is to be calculated in accordance with the revised rates and/or prices of the tender 
throughout the period of the Contract. 
 

 
6.10.1.5 
 

 
The percentage advance on materials not yet built into the Permanent Works is 80%. 
 

 
6.10.3 

 
The percentage retention on amounts due to the contractor is 10% and the limit on retention is 5% of the 
Contract Price if guarantees of an insurance company or bank that are provided are equal to or greater 
than 10% of the contract price. 
 

 
 
6.10.4 

Add the following to clause: 
 
Notwithstanding the above, the Employer’s Agent shall be empowered to withhold the delivery of the 
payment certificate until the Contractor has complied with his obligations to report in terms of Clause 
4.10.2 and as described in the Scope of Work. 
 

 
8.5.2 

 
The following additional clause shall apply: 
If the Contractor receives any claim in respect of any loss or injury or damage to any person or property, 
then the Contractor shall immediately report the same to the Employer’s Agent and, if at the end of ninety 
days from the date of receipt of such claim the Contractor cannot satisfy the Employer’s Agent that the 
claim has been settled or that valid reasons for the non-settlement of the claim exist, then the Employer 
may, without limiting the obligations and responsibilities of the Contractor, negotiate a settlement and 
deduct all sums due in respect of such claim from payments due to the Contractor. 
 

 
8.6.1.1.2 
 

 
The value of plant and materials supplied by the Employer to be included in the insurance sum is Nil. 
 

 
8.6.1.1.3 
 

 
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum 
is R 80 000.00. 
 

 
8.6.1.3 
 

 
The limit of indemnity for liability insurance is R 2 000 000.00 per claim for projects under R 5 000 000.00 
and R 5 000 000.00 for projects over R 5 000 000.00. 
 

 
9.2.1.3.8 

 
Add the following to clause: 
 
The Contractor committed a corrupt or fraudulent act during the procurement process or the execution of 
the contract. 
 

 
9.2.1.3.8 

 
Add the following to clause: 
 
An official or other role player committed any corrupt or fraudulent act during the procurement process or 
in the execution of the contract that benefited the Contractor. 
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10.4.1 

 

 
The parties may at any time agree to settle disputes with the help of an impartial third party. 
 

 
10.5.3 
 

 
The number of Adjudication Board Members to be appointed is THREE. 

2. CLAUSES APPLICABLE TO EPWP CONTRACTS 

 
4.1 
 

 
Variations to the Conditions of Contract are: 
Add the following at the end of sub clause 4.1.2. 
 

 
4.1.3 

 
The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) of the 
Occupational Health and Safety Amendment Act, 1993 (Act 85 of 1993), hereinafter referred to as 'the 
Act', that the following arrangements and procedures shall apply between them to ensure compliance by 
the Contractor with the provisions of the Act: 
(i) The Contractor undertakes to acquaint the appropriate officials and employees of the Contractor 

with all relevant provisions of the Act and the Regulations promulgated in terms of the Act. 
(ii)  The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms 

of the Act and Regulations on the Contractor will be fully complied with. 
(iii)  The Contractor accepts sole liability for such due compliance with the relevant duties, obligations 

and prohibitions imposed by the Act and Regulations and expressly absolves the Employer from 
himself being obliged to comply with any of the aforesaid duties, obligations and prohibitions, with 
the exception of such duties, obligations and prohibitions expressly assigned to the Employer in 
terms of the Act and its associated Regulations. 

 
(iv)  The Contractor agrees that any duly authorised officials of the Employer shall be entitled, although 

not obliged, to take such steps as may be necessary to monitor that the Contractor has conformed 
to his undertakings as described in paragraphs (i) and (ii) above, which steps may include, but will 
not be limited to, the right to inspect any appropriate site or premises occupied by the Contractor, 
or any appropriate records or safety plans held by the Contractor. 

(v) The Contractor shall be obliged to report forthwith to the Employer and Engineer any investigation, 
complaint or criminal charge which may arise as a consequence of the provisions of the Act and 
Regulations, pursuant to work performed in terms of this Contract, and shall, on written demand, 
provide full details in writing, to the Employer and Engineer, of such investigation, complaint or 
criminal charge. 

 

 
4.1.4 
 

 
The Contractor shall furthermore, in compliance with Constructional Regulations 2014 to the Act: 
(i) Acquaint himself with the requirements of the Employer’s health and safety specification as laid 

down in regulation 5(1) of the Construction Regulation 2014, and prepare a suitably and sufficiently 
documented health and safety plan as contemplated in regulation 7(1) (a) of the Construction 
Regulation 2014 for approval by the Employer or his assigned agent.  The Contractor's health and 
safety plan and risk assessment shall be submitted to the Employer for approval within fourteen 
(14) days after receiving a completed copy of the Agreement and shall be implemented and 
maintained from the Commencement of the Works. 

(ii) The Employer, or his assigned agent, reserves the right to conduct periodic audits, as 
contemplated in the Construction Regulations 2014, to ensure that the Contractor is compliant in 
respect of his obligations.  Failure by the Contractor to comply with the requirements of these 
Regulations shall entitle the Engineer, at the request of the Employer or his agent, to suspend all 
or any part of the Works, with no recourse whatsoever by the Contractor for any damages incurred 
as a result of such suspension, until such time that the Employer or his agents are satisfied that 
the issues in which the Contractor has been in default have been rectified. 

 
 

 

6.7.6 

 
Add new subclause6.7.6: 
 
"Payment for the labour-intensive component of the works 
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Payment for works identified in the Scope of Work as being labour-intensive shall only be made in 
accordance with the provisions of the Contract if the works are constructed strictly in accordance with 
the provisions of the scope of work. Any non-payment for such works shall not relieve the Contractor in 
any way from his obligations in contract. 

 

3. ADDITIONAL CONDITIONS OF CONTRACT: 

Clause  

 

4.13 

 

Add new sub clause 4.13: 

Applicable labour laws 

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic 
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No R63 of 25 
January 2002, as reproduced below, shall apply to works described in the scope of work as being labour-
intensive and which are undertaken by unskilled or semi-skilled workers. 

 

 

4.13 
(cont.) 

 

1 Introduction 

1.1 This document contains the standard terms and conditions for workers employed in elementary 
occupations on a Special Public Works Programme (SPWP). These terms and conditions do NOT 
apply to persons employed in the supervision and management of a SPWP. 

 

 

4.13 
(cont.) 

 

1.2 In this document – 

 (a) “department” means any department of the State, implementing agent or contractor;  

 (b) “employer” means any department, implementing agency or contractor that hires workers to work 
in elementary occupations on a SPWP; 

 (c) “worker” means any person working in an elementary occupation on a SPWP; 

 (d) “elementary occupation” means any occupation involving unskilled or semi-skilled work; 

(e) “management” means any person employed by a department or implementing agency to 
administer or execute an SPWP; 

 (f) “task” means a fixed quantity of work; 

 (g) “task-based work” means work in which a worker is paid a fixed rate for performing a task; 

 (h) “task-rated worker” means a worker paid on the basis of the number of tasks completed; 

(i) “time-rated worker” means a worker paid on the basis of the length of time worked. 

2 Terms of work 

2.1 Workers on a Special Public Works Programme (SPWP) are employed on a temporary basis. 

2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP. 

2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes of the 
Unemployment Insurance Act 30 of 1966. 

3 Normal hours of work 

3.1 An employer may not set tasks or hours of work that require a worker to work– 

 (a) more than forty hours in any week; 

 (b) on more than five days in any week; and 

 (c) for more than eight hours on any day. 

3.2 An employer and worker may agree that a worker will work four days per week. The worker may 
then work up to ten hours per day. 

3.3 A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks 
allocated (based on a 40-hour week) to that worker. 

 



The Tender          84  
Reference no: SCMU8-23/24-0011                                                                                            Rev 19.2 – 30/01/2023 

4 Meal breaks 

4.1 A worker may not work for more than five hours without taking a meal break of at least thirty minutes 
duration. 

4.2 An employer and worker may agree on longer meal breaks. 

4.3 A worker may not work during a meal break. However, an employer may require a worker to perform 
duties during a meal break if those duties cannot be left unattended and cannot be performed by 
another worker. An employer must take reasonable steps to ensure that a worker is relieved of his 
or her duties during the meal break. 

4.4 A worker is not entitled to payment for the period of a meal break. However, a worker who is paid 
on the basis of time worked must be paid if the worker is required to work or to be available for work 
during the meal break. 

 

 

4.13 
(cont) 

 

5 Special conditions for security guards 

5.1 A security guard may work up to 55 hours per week and up to eleven hours per day. 

5.2 A security guard who works more than ten hours per day must have a meal break of at least one 
hour or two breaks of at least 30 minutes each. 

 6 Daily rest period 

Every worker is entitled to a daily rest period of at least eight consecutive hours. 

The daily rest period is measured from the time the worker ends work on one day until the time the 
worker starts work on the next day. 

4.13 
(cont) 

7 Weekly rest period 

Every worker must have two days off every week. A worker may only work on their day off to perform 
work which must be done without delay and cannot be performed by workers during their ordinary 
hours of work (“emergency work”). 

8 Work on Sundays and public holidays 

8.1 A worker may only work on a Sunday or public holiday to perform emergency or security work. 

8.2 Work on Sundays is paid at the ordinary rate of pay. 

8.3 A task-rated worker who works on a public holiday must be paid – 

 (a) the worker’s daily task rate, if the worker works for less than four hours; 

 (b) double the worker’s daily task rate, if the worker works for more than four hours. 

8.4 A time-rated worker who works on a public holiday must be paid – 

 (a) the worker’s daily rate of pay, if the worker works for less than four hours on the public holiday; 

 (b) double the worker’s daily rate of pay, if the worker works for more than four hours on the public 
holiday. 

9 Sick leave 

9.1 Only workers who work four or more days per week have the right to claim sick-pay in terms of this 
clause. 

9.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid sick 
leave for every full month that the worker has worked in terms of a contract. 

9.3 A worker may accumulate a maximum of twelve days sick leave in a year. 

9.4 Accumulated sick leave may not be transferred from one contract to another contract. 

9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 

9.7 An employer must pay a worker sick pay on the worker’s usual pay day. 

9.8 Before paying sick pay, an employer may require a worker to produce a certificate stating that the 
worker was unable to work on account of sickness or injury if the worker is – 

 (a) absent from work for more than two consecutive days; or 

 (b) absent from work on more than two occasions in any eight-week period.8 
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9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a 
clinic staff member authorised to issue medical certificates indicating the duration and reason for 
incapacity. 

9.10 A worker is not entitled to paid sick leave for a work-related injury or occupational disease for which 
the worker can claim compensation under the Compensation for Occupational Injuries and 
Diseases Act. 

 

 

4.13 
(cont) 

 

10 Maternity leave 

10.1 A worker may take up to four consecutive months unpaid maternity leave. 

10.2 A worker is not entitled to any payment or employment-related benefits during maternity leave. 

10.3 A worker must give her employer reasonable notice of when she will start maternity leave and when 
she will return to work. 

10.4 A worker is not required to take the full period of maternity leave. However, a worker may not work 
for four weeks before the expected date of birth of her child or for six weeks after the birth of her 
child, unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so. 

10.5 A worker may begin maternity leave – 

 (a) four weeks before the expected date of birth; or 

 (b) on an earlier date – 

  (i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the health 
of the worker or that of her unborn child; or 

  (ii) if agreed to between employer and worker; or 

 (c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker is 
able to continue to work without endangering her health. 

10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child 
may take maternity leave for up to six weeks after the miscarriage or stillbirth. 

10.7 A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-four 
months employment, unless the SPWP on which she was employed has ended. 

11 Family responsibility leave 

11.1 Workers who work for at least four days per week, are entitled to three days paid family responsibility 
leave each year in the following circumstances: 

 (a) when the employee’s child is born; 

 (b) when the employee’s child is sick; 

 (c) in the event of a death of 

  (i) the employee’s spouse or life partner; 

 (ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild or 
sibling.  

12 Statement of conditions 

12.1 An employer must give a worker a statement containing the following details at the start of 
employment: 

 (a) the employer’s name and address and the name of the SPWP; 

 (b) the tasks or job that the worker is to perform; and 

 (c) the period for which the worker is hired or, if this is not certain, the expected duration of the 
contract; 

(d) the worker’s rate of pay and how this is to be calculated; 

(e) the training that the worker will receive during the SPWP. 

12.2 An employer must supply each worker with a copy of these conditions of employment. 
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4.13 
(cont) 

13 Keeping records 

13.1 Every employer must keep a written record of at least the following: 

 (a)the worker’s name and position; 

 (b)in the case of a task-rated worker, the number of tasks completed by the worker; 

 (c) in the case of a time-rated worker, the time worked by the worker; 

(d) payments made to each worker. 

13.2 The employer must keep this record for a period of at least three years after the completion of the 
SPWP. 

14 Payment 

14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 

14.2 A task-rated worker will only be paid for tasks that have been completed. 

14.3 An employer must pay a task-rated worker within five weeks of the work being completed and the 
work having been approved by the manager or the contractor having submitted an invoice to the 
employer. 

14.4 A time-rated worker will be paid at the end of each month. 

14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account designated by 
the worker. 

14.6 Payment in cash or by cheque must take place – 

 (a) at the workplace or at a place agreed to by the worker; 

 (b) during the worker’s working hours or within fifteen minutes of the start or finish of work; 

 (c) in a sealed envelope which becomes the property of the worker. 

14.7 An employer must give a worker the following information in writing: 

 (a) the period for which payment is made; 

 (b) the numbers of tasks completed or hours worked; 

 (c) the worker’s earnings; 

 (d) any money deducted from the payment; 

 (e) the actual amount paid to the worker. 

14.8 If the worker is paid in cash or by cheque, this information must be recorded on the envelope and 
the worker must acknowledge receipt of payment by signing for it. 

14.9 If a worker’s employment is terminated, the employer must pay all monies owing to that worker 
within one month of the termination of employment. 

15 Deductions 

15.1 An employer may not deduct money from a worker’s payment unless the deduction is required in 
terms of a law. 

15.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker is 
required to pay. 

15.3 An employer who deducts money from a worker’s pay for payment to another person must pay the 
money to that person within the time period and other requirements specified in the agreement law, 
court order or arbitration award concerned. 

15.4 An employer may not require or allow a worker to – 

 (a) repay any payment except an overpayment previously made by the employer by mistake; 

 (b) state that the worker received a greater amount of money than the employer actually paid to the 
worker; or 

 (c) pay the employer or any other person for having been employed. 

 

4.13 
(cont) 

16 Health and safety 

16.1 Employers must take all reasonable steps to ensure that the working environment is healthy and 
safe. 

16.2 A worker must – 
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 (a) work in a way that does not endanger his/her health and safety or that of any other person; 

 (b) obey any health and safety instruction; 

 (c) obey all health and safety rules of the SPWP; 

 (d) use any personal protective equipment or clothing issued by the employer; 

(e) report any accident, near-miss incident or dangerous behaviour by another person to their 
employer or manager. 

17 Compensation for injuries and diseases 

17.1 It is the responsibility of the employers (other than a contractor) to arrange for all persons employed 
on a SPWP to be covered in terms of the Compensation for Occupational Injuries and Diseases 
Act, 130 of 1993. 

17.2 A worker must report any work-related injury or occupational disease to their employer or manager. 

17.3 The employer must report the accident or disease to the Compensation Commissioner. 

17.4 An employer must pay a worker who is unable to work because of an injury caused by an accident 
at work 75% of their earnings for up to three months. The employer will be refunded this amount by 
the Compensation Commissioner.  This does NOT apply to injuries caused by accidents outside the 
workplace such as road accidents or accidents at home. 

 

18 Termination 

18.1 The employer may terminate the employment of a worker for good cause after following a fair 
procedure. 

18.2 A worker will not receive severance pay on termination. 

18.3 A worker is not required to give notice to terminate employment. However, a worker who wishes to 
resign should advise the employer in advance to allow the employer to find a replacement. 

18.4 A worker who is absent for more than three consecutive days without informing the employer of an 
intention to return to work will have terminated the contract.  However, the worker may be re-
engaged if a position becomes available for the balance of the 24-month period. 

18.5 A worker who does not attend required training events, without good reason, will have terminated 
the contract. However, the worker may be re-engaged if a position becomes available for the 
balance of the 24-month period. 

19 Certificate of service 

19.1 On termination of employment, a worker is entitled to a certificate stating – 

 (a) the worker’s full name; 

 (b) the name and address of the employer; 

 (c) the SPWP on which the worker worked; 

 (d) the work performed by the worker; 

 (e) any training received by the worker as part of the SPWP; 

 (f) the period for which the worker worked on the SPWP; 

 (g) any other information agreed on by the employer and worker. 
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PART 2:  DATA PROVIDED BY THE CONTRACTOR 

 

Clause Data 

1.1.1.9 The name of the Contractor is  
………………………………………………………………………………………………………………. 

1.2.1.2 The address of the Contractor is: 
 
Physical Address:    Postal Address: 
 
……………………………………………..  ………………………………………………….. 
 
……………………………………………..  ………………………………………………….. 
 
…………………………………………….  ………………………………………………….. 
 
…………………………………………….  ………………………………………………….. 
 
 
e-mail: ……………………………………………………………………………………………………… 
 
Tel. No. ………………………………………………….. 
 
Fax No.  ………………………………………………… 
 

1.1.1.14 The time for achieving Practical Completion is 4 Months. 

6.5.1.2.3 The percentage allowance to cover overhead charges is ………………. % 

6.2.1 The security to be provided by the Contractor shall be one of the following: 

 
Type of security 

(Value Added Tax is excluded from the Contract Sum and the value of 
the Works for calculating the percentages) 

 

Contractor’s choice. Indicate 
 “Yes” or “No” 

Performance Guarantee of 10% of the Contract Sum.  

Performance Guarantee of 5% of the Contract Sum + 5% Retention.  

10% Retention  
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AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL 
HEALTH AND SAFETY ACT NO. 85 OF 1993 
 

THIS AGREEMENT is made between  ........................................................................................................... 

…………………………………………………………………………………………………………… 

(hereinafter called the EMPLOYER) of the one part, herein represented by:  ................................................ 

  ............................................................................................................................................................ 

in his capacity as:  ........................................................................................................................................... 

AND:   

(hereinafter called the CONTRACTOR) of the other part, herein represented by  ......................................... 

  ............................................................................................................................................................ 

in his capacity as:  ........................................................................................................................................... 

duly authorised to sign on behalf of the Contractor. 

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement 
between the CONTRACTOR and the EMPLOYER in respect of 

CONTRACT No.: SCMU8-23/24-0011: THE SUPPLY, DELIVERY AND CONSTRUCTION OF A 
MULTIPURPOSE SHED AT DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF 
THE JOE GQABI DISTRICT for the construction, completion and maintenance of the works; 

NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of 
the CONTRACTOR with all relevant provisions of the ACT and the regulations 
promulgated in terms thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions 

imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed 
certain arrangements and procedures that same shall be observed and adhered to by the 
CONTRACTOR, his officials and employees. The CONTRACTOR shall bear the onus of acquainting 
himself/herself/itself with such arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, 
and the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING 
EMPLOYER’S AGENTS from being obliged to comply with any of the aforesaid duties, obligations, 
prohibitions, arrangements and procedures in respect of the work included in the contract. 

 
4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, 

although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has 
complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may 
include, but shall not be limited to, the right to inspect any appropriate site or premises occupied by 
the CONTRACTOR, or to take such steps it may deem necessary to remedy the default of the 
CONTRACTOR at the cost of the CONTRACTOR. 

 
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint 

or criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, 
pursuant to work performed in terms of this agreement, and shall, on written demand, provide full 
details in writing of such investigation, complaint or criminal charge. 
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Thus signed at  ..................................................................................... for and on behalf of the CONTRACTOR 

on this day .............. day of  ............................................. 20_____ 

SIGNATURE:  .......................................................................................................................................................  

NAME AND SURNAME:  ......................................................................................................................................  

CAPACITY:  ..........................................................................................................................................................  

 

WITNESS: 1.  ....................... ……………... 

 

   2.  ............................................  

 

Thus signed at  .......................................................................................... for and on behalf of the EMPLOYER 

on this day .............. day of  .................................... 20_____ 

SIGNATURE:  .......................................................................................................................................................  

NAME AND SURNAME:  ......................................................................................................................................  

CAPACITY:  ..........................................................................................................................................................  

 

WITNESS: 1.  ............................................  

 
   2.    ……………………………….     
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CESSION OF RIGHTS FOR MATERIALS ON SITE 
 
Claim for materials on site  
 
Payment Certificate No. ........................  Date:  ............  ................................................................................  
 
Contract: .......................................................................................................................................................... 
 
Employer: .................................................................................... ................................................................ … 
 
Contract No:....................................................................................… .............................................................  
 
Contractor: ............................................................................… ......................................................................  
 
 
I / We, the undersigned,........................................................................................................................................  
        (Print name) 
 
in my / our capacity as ............................................................. of ................................................................ ……. 
     (Print capacity)      (Company) 
 
hereby confirm that the Contractor is the bona fide owner of the goods and materials described in the attached 
schedule and the Contractor hereby cedes assigns and transfers all the right, title and interest claim and demand 
in and due to the materials and goods described in the attached schedule in favour of the Employer. 
 
All rights of the Employer in and to this Cession shall become effective immediately upon the Contractor obtaining 
payment for the goods referred to on the attached schedule (less payment of retention monies that may be validly 
retained in respect thereof) from which time forward the ownership of all the stated goods and materials will vest 
in and pass irrevocably to the Employer. 
 
Notwithstanding the foregoing all risk or loss and/or damage to the said goods and materials whilst in the 
Contractor’s stores up until the time that all the goods and materials have been installed in the Works shall be 
the responsibility of the Contractor. 
 
This Cession shall neither constitute a novation of nor amend the terms of the Contract existing between the 
Employer and the Contractor nor shall it in any manner vitiate any of the rights and obligations imposed on either 
party. 
 
Signed by: ............................................................................. Date: ................................. 
for and on behalf of the Contractor. 
 
Witnessed by: ........................................................................Date: ............................... 
 

(NOTE: This form, together with the documentary proof of ownership or proof of payment by the Contractor to 
the supplier, shall accompany the Contractor's claim for payment for materials on site in terms of Clause 49.1.5 
of the General Conditions of Contract Third Edition 2015). 
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C 1.3 
 

Form of Guarantee 
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM 

 
THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT 

DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE 
GQABI DISTRICT 

 

C1.3 Form of Guarantee: Contract No. SCMU8-23/24-0011 
 
For use with the General Conditions of Contract of Construction Works, Third Edition (2015) 
 
GUARANTOR DETAILS AND DEFINITIONS 
 

“Guarantor” means ………………………………………………………………………………………… 
 

Physical address: …………………………………………………………………………………….. 
 

“Employer” means ……………………………………………………………………………………. 
 

“Contractor” means: ……………………………………………………………………..……………. 
 

“Employer’s Agent” means …..……………………………………………………………………… 
 

“Works” means: …………..…………………………………………………………………………… 
 

“Site” means: …………….……………………………………………………………………………. 
 
 “Contract” means: The Agreement made in terms of the Form of Officer and Acceptance and such 
amendments or additions to the Contract as may be agreed in writing between the parties.   
 

“Contract ”SUM” means: The accepted amount inclusive of tax of R __________________________ 
 

Amount in words: _________________________________________________________________ 
 

Type of performance Guarantee: ___________________________ (insert Variable or Fixed) 
 

“Expiry Date” means   (Give date) or any other later date set by the Contractor and/or Employer 
provided such instruction is received prior to the Expiry Date as indicated here   
 
CONTRACT DETAILS  
 
Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of 
Completion of the Works as defined in the Contract. 
 
1. VARIABLE PERFORMANCE GUARANTEE 
 
1.1 Where a Variable Performance Guarantee has been selected, the Guarantor’s liability shall be limited 

during the following periods to diminishing amounts of the Guaranteed Sum as follows: 
 
1.1.1 From and including the date of signing the Performance Guarantee up to and including the date of the 

interim payment certificate certifying, for the first time, more than 50% of the Contract Sum: 
 
R __________________________________________ 
 
(Amount in words ____________________________________________________________ 
 

1.1.2 From the day following the date of the said interim payment certificate up to and including the Expiry 
Date, or the date of issue by the Employer’s Agent of the Certification of Completion of the Works, 
whichever occurs first? 

 
R _______________________________________ 
 
(Amount in words ___________________________________________________________ 
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1.2 The employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on 
which the interim payment certificate certifying, for the first time, more 50% of the Contract Sum, 
has been used and the date on which the Certificate of Completion of the Works has been issued. 

 
 
2. FIXED PERFORMANCE GUARANTEE 
 
2.1 Where a Fixed Performance Guarantee has been selected, the Guarantor’s liability shall be limited to 

the amount of the Guaranteed Sum. 
 
2.2 The Guarantor’s period of liability shall be from and including the date on which the Performance 

Guarantee is signed, up to and including the Expiry Date, or the date of issue by the Employer’s Agent 
of the Certificate of Completion of the Works, or the date of payment in full of the Guaranteed Sum, 
whichever occurs first. 

 
2.3 The employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on which 

the Certificate of Completion of the Works has been issued.   
 
3. CONDITIONS APPLICABLE TO VARIABLE AND FIXED PERFORMANCE GUARANTEES 
 
3.1 The Guarantor hereby acknowledges that:  
 
3.1.1 Any reference in this Performance Guarantee to the Contract is made of the purpose of convenience 

and shall not be construed as any intention whatsoever to create an accessory obligation or any 
intention whatsoever to create a surety ship. 

 
3.1.2 Its obligation under this Performance Guarantee is restricted to the payment of money. 
 
3.2 Subject to the Guarantors maximum liability reoffered to in 1.1 or 2.1, the Guarantor hereby undertakes 

to pay the Employer the sum certified upon receipt of the documents identified in 3.2.1 to 3.2.3: 
    
3.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a 

sum certified by the Employer‘s Agent in an Interim or Final Payment Certificate has not been made 
in terms of the Contract and failing such payment within seven (7) calendar days, the Employer intends 
to call upon the Guarantor to make payment in terms of 3.2.2, 

 
3.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address 

with a copy to the Contractor stating that period of seven (7) days has elapsed since the first written 
demand in terms of 3.2.1 and the sum certified has still not been paid, 

 
3.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms 

of the Contract of the sum certified in 3.2 
 
3.3 Subject to the Guarantor’s maximum liability reoffered to in 1.1 or 2.1, the Guarantor undertakes to 

pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written 
demand from the Employer to the Guarantor’s physical address calling up this Performance 
Guarantee, such demand stating that: 

 
3.3.1 The Contract has been terminated due to the Contractor’s default and that this Performance 

Guarantee is called up in terms of 3.3, or  
 
3.3.2 a provincial or final sequestration or liquidation court order has been granted against the Contractor 

and that the Performance Guarantee is called up in terms of 3.3, and  
 
3.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order. 
 
3.4 It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms 

of 3.2 and 3.3 shall not exceed the Guarantor’s maximum liability in terms of 1.1 or 2.1. 
 
3.5 Where the Guarantor has made payment in terms of 3.3, the Employer shall upon the date of issue of 

the Final Payment Certificate submit an expense account to the Guarantor showing how all monies 
received in terms of this Performance Guarantee have been expended and shall refund to the 
Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Performance 
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Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank compounded monthly 
and calculated from the date payment was made by the Guarantor to the Employer until the date of 
refund. 

 
3.6 Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven (7) calendar days upon 

receipt of the first written demand to the Guarantor. 
 
3.7 Payment by the Guarantor in terms of 3.3 will only be made against the return of the original 

Performance Guarantee by the Employer. 
 
3.8  The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 

which the Employer may consider fit and the Guarantor shall not have the right to claim his release 
from this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.  

 
3.9  The Guarantor chooses the physical address as stated above for the services of all notices for all 

purpose in connection herewith. 
 
3.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 1.1.2 

or 2.2, where after no claims will be considered by the Guarantor. The original of this Guarantee shall 
be returned to the Guarantor after it has expired.   

    
3.11  This performance Guarantee, with the required demand notices in terms of 3.2 or 3.3, shall be 

regarded as a liquid document for the purposes of obtaining a court order. 
 
3.12 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 

consents in terms of Section 45 of the Magistrates ‘Courts Act No 32 of 1994, as amended, to the 
jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said 
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court. 

 
 
Signed at: ________________________  Date  ____________________________ 
 
Guarantor’s signatory (1) ________________________________________ 
 
Capacity   ____________________________________________________________ 
 
Guarantor’s signatory (2) __________________________________________ 
 
Capacity   ____________________________________________________________ 
 
Witness signatory (1)  _______________________________________________ 
 
Witness signatory (2)  _______________________________________________ 
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PART C2 – PRICING DATA 
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C 2.1 
 

Pricing Instructions 
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM 

  
THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT 

DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE GQABI 
DISTRICT 

 

C2.1  Pricing Instructions 
 

1. Measurement and payment shall be in accordance with the relevant provisions of clause 8 of each of 
the SABS 1200 Standardised Specifications for Civil Engineering Construction referred to in the 
Scope of Work. The Preliminary and General items shall be measured in accordance with the 
provisions of SABS 1200-A, General. 

 
2. The units of measurement described in the Bills of Quantities are metric units.  Abbreviations used in 

these Bills of Quantities are as follows: 
 
 % = percent 
 h = hour 
 ha = hectare  
 kg = kilogram 
 kl = kilolitre 
 km = kilometre 
 km-pass  = kilometre-pass 
 kPa  =  kilopascal 
 kW = kilowatt 
 l  = litre  
 m = metre 
 mm = millimetre 
 m² = square metre 
 m²-pass = square metre-pass 
 m³ = cubic metre 
 m³-km = cubic metre-kilometre 
 month = month 
 MN = meganewton 
 MN.m = meganewton-metre 
 MPa = megapascal 
 No. = number 
 Prov sum = Provisional sum 
 PC sum = Prime Cost sum 
 R/only = Rate only 
 sum = lump sum 
 t  = ton (1000 kg) 

 W/day = Work day 
 

3. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance 
is made for waste. 

 
4. The prices and rates in these Bills of Quantities are fully inclusive prices for the work described under 

the items.  Such prices and rates cover all costs and expenses that may be required in and for the 
execution of the work described in accordance with the provisions of the Scope of Work, and shall 
cover the cost of all general risks, liabilities, and obligations set forth or implied in the Contract Data, 
as well as overhead charges and profit.  These prices will be used as a basis for assessment of 
payment for additional work that may have to be carried out. 

 
5. It will be assumed that prices included in these Bills of Quantities are based on Acts, Ordinances, 

Regulations, By-laws, International Standards and National Standards that were published 28 days 
before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for information on 
standards) 

 
6. Where the Scope of Work requires detailed drawings and designs or other information to be provided, all 

costs associated therewith are deemed to have been provided for and included in the unit rates and 
sum amount tendered such items 

http://www.stanza.org.za/
http://www.iso.org/
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7. An item against which no price is entered will be considered to be covered by the other prices or rates 

in the Bills of Quantities. A single lump sum will apply should a number of items be grouped together 
for pricing purposes.  

 
8. The quantities set out in these Bills of Quantities are approximate and do not necessarily represent 

the actual amount of work to be done.  The quantities of work accepted and certified for payment will 
be used for determining payments due and not the quantities given in the Bills of Quantities. 

 
9. The short descriptions of the items of payment given in these Bills of Quantities are only for the 

purposes of identifying the items.  More details regarding the extent of the work entailed under each 
item appear in the Scope of Work. 

 
10.    Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the SABS     

1200 Standardized Specifications.   
 

 

Important: 

 Gross calculation errors, and omissions in the Bill of Quantities, will render the bid non-

responsive. 

 Gross under and over pricing will also render the bid as non-responsive. 
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C 2.2 
 

Bill of Quantities 
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SCMU8-23/24 -0011 
BILL OF QUANTITIES 
MULTIPURPOSE SHED 

  

SECTION A: PRELIMINARY AND GENERAL 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

R c 

 SANS  
1200 AA 

SECTION A: PRELIMINARY AND GENERAL 
     

        
A.1 8.3 SCHEDULED FIXED-CHARGE AND VALUE-

RELATED ITEMS      
        
A.1.1 8.3.1 Contractual Requirements Sum ========= =========   
        
A.1.2 8.3.2 Provision of facilities on site:      
        
  b)  Facilities required by Contractor Sum ========= =========   
        
A.1.3 8.3.3 General responsibilities and other fixed-charge 

obligations Sum ========= =========   
        
A.1.4 8.3.4 Removal of Site Establishment Sum ========= =========   
        
        

        
A.2 8.4 SCHEDULED TIME-RELATED ITEMS      
        
A.2.1 8.4.1 Contractual Requirements Sum ========= =========   
        
A.2.2 8.4.2 Operate and maintain facilities on the Site:      
        
  b) Facilities for Contractor Sum ========= =========   
        
A.2.3 8.4.3 General Responsibilities and other time-related 

obligations Sum ========= =========   
        
        

        
A.3 PAM OCCUPATIONAL HELATH AND SAFETY ACT      
        
A.3.1 PAM 7.2.1 All costs and obligations to comply with the OHS 

Act Construction Regulations Sum ========= =========   
        
A.3.2 PAM 7.2.2 Time related obligations to comply with the OHS 

Act Construction Regulations Sum ========= =========   
        
        

        

 Total Carried Forward To Summary   
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SCMU8-23/24-0011 
BILL OF QUANTITIES 
MULTIPURPOSE SHED 

SECTION B: MULTIPURPOSE SHED 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

R c 

 SCMM-
02/33 

SECTION B: MULTIPURPOSE SHED 
     

        
B.1  EARTH WORKS      
        
B.1.1 PC 2.1 Site Clearing - Clear and grub m² 500    
        
B.1.2 PC 2.2 Remove topsoil to nominal depth of 150 mm 

and stockpile m² 500    
        
B.1.3 PC 2.3 Cut to Fill      
        
B.1.3.1 PC 2.3 Compact to 90% mod. AASHTO maximum 

density m³ 170.64    
        
B.1.4 PC 2.5 Excavate in earth for surface trenches m³ 45.0    
        
B.1.5 PC 2.6 Extra over for excavations in soft rock for 

surface trenches m³ 1.0    
        
B.1.6 PC 2.4 Compacted filling material supplied by the 

Contractor m³ 43.2    
        
B.1.7 PC 2.8 Extra over for prescribed density tests on filling No. 5.0    
        
        

        
B.2  CONCRETE WORKS      
        
B.2.1 PC 3.1 Mass Concrete (20 MPa/19mm) for strip 

footings, & aprons cast in panels on 
waterproofing and slabs to be level m³ 14.1    

        
B.2.2 PC 3.3 Reinforced Concrete (25 MPa/19mm) for 

surface beds cast in panels on waterproofing 
(floor & ramps) m³ 37.9    

        
B.2.3 PC 3.8 Wooden float top of concrete to be at a slope 

(Aprons & Ramps) m² 53.3    
        
B.2.4 PC 3.9 Steel float top of concrete to be level m² 216.0    
        
B.2.5 PC 3.13 Expansion joints with 10mm bitumen 

impregnated soft board between vertical 
concrete or brick surfaces  m 96.0    

        
B.2.6 PC 3.16 One layer of waterproof sheeting under surface 

beds 500 micron m² 269.3    
        
B.2.7 PC 3.15 Steel Reinforcement      
        
B.2.7.1 PC 3.15 High tensile steel mesh - Ref. 395 for floor & 

ramps kg 1,083.0    
        
        

        
        
        
        

 Total Carried Forward   
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SCMU8-23/24-0011 
BILL OF QUANTITIES 
MULTIPURPOSE SHED 

  

SECTION B: MULTIPURPOSE SHED 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

R c 

 Brought Forward   

B.3  MASONRY WORKS      
        
B.3.1 PC 4.3 Blockwork      
        
B.3.1.1  140x190x390 concrete block walls from 

foundation up to 900mm above floor level m² 54.0    
        
B.3.2 PC4.5 Reinforcement to Blockwork (Brick force - every 

layer) m 260.0    
        
B.3.3 PC 4.7 One layer of 375-micron damp proof course in 

walls  m 52.0    
        
        

        
B.4  WATER TANK AND BASE      
        
B.4.1 PC 15.11 5000 litre polyethylene rainwater tank, fittings, 

valves and anchored to tank base No. 2.0    
        
B.4.2 PC 15.12 Extra over tank stand for rainwater harvest tank  No. 2.0    
        
        

        
B.5  PORTAL FRAME STRUCTURE & COVERING      
        
B.5.1 PC 33.8.1 Supply and deliver all materials to construct the 

complete shed, including excavations, 
foundation blocks, cladding and sliding doors, to 
include all labour. Sum ======= =======   

        
B.5.2 PC 33.8.2 Install 150x100mm Aluminium Gutters with 

76mm downpipes on both sides. Sum ======= =======   
        
        

        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        

 Total Carried Forward To Summary   
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SCMU8-23/24-0011 
BILL OF QUANTITIES 
MULTIPURPOSE SHED 

  

 SECTION C: PIT TOILET 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

R c 

 SCMM-02/27 SECTION C: PIT TOILET      
        
        

        
C.1  EARTHWORKS      
        
C.1.1 PC 2.4 Excavate in earth for surface trenches m³ 13.8    
        
C.1.2 PC 2.4 Extra over for excavations in soft rock for toilet m³ 1.0    
        
        

        
C.2  CONCRETE WORKS      
        
C.2.1 PC 3.1 Mass Concrete (25 MPa/19mm) for strip footings, 

column footings, surface beds cast in panels on 
waterproofing and slabs to be level m³ 1.8    

        
C.2.2 PC 3.3 Reinforced concrete (25 Mpa/19MM): concrete 

slab (floor to Pit Toilet) m³ 2.2    
        
C.2.3 PC 3.15 Steel reinforcement      
        
C.2.3.1  High tensile steel mesh - According to drawing kg 251.0    
        
        

        
C.3  MASONRY WORKS      
        
C.3.1 PC 4.1 Brickwork      
        
C.3.1.1  230 mm Burnt Clay brick wall in foundations  m² 16.5    
        
C.3.1.2  230 mm Burnt Clay brick wall for Pit Toilet walls m² 19.2    
        
C.3.2 PC 4.7 One layer of 375-micron damp proof course in 

walls  m 10.0    
        
C.3.3 PC 5.1 15mm thick cement plaster on internal walls  m² 19.2    
        
C.3.4 PC 5.2 15mm thick cement plaster on external walls  m² 19.2    
        
C.3.5 PC 4.6 Prestressed fabricated lintels       
        
C.3.5.1  2.4m x 140mm x 75mm lintels to doors No. 1.0    
        
        

        
C.4  DOORS AND FITTINGS      
        
C.4.1 PC 7.4 Steel door frames with steel doors: 2 032mm x 

813mm x 234mm No. 2.0    
        
C.4.3 PC 12.3 Three lever heavy-duty mortice lock No. 2.0    
        
        

        
        
        
        
        
        
        
        

 Total Carried Forward   
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SCMU8-23/243-0011 
BILL OF QUANTITIES 
MULTIPURPOSE SHED 

  

SECTION C: PIT TOILET 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

R c 

 Brought Forward   

C.5.  PLUMBING      
        
C.5.1 PC 15.23 Sanitary Fittings      
        
C.5.1.1  Pedestal: Plastic Toilet (Jojo Omega or similar) No. 2.0    
        
C.5.1.2  Ventilation pipes: 3m x 110mm PVC - Black No. 2.0    
        
        

        
C.6  PAINTING      
        
C.6.1 PC 16.1 Paint one coat undercoat and two coats flexible 

durable paint on plastered walls m² 38.4    
        
C.6.2 PC 16.2 Paint three coats flexible durable paint on doors, 

door frames and windows, lightly sanded in 
between each coat  m² 10.1    

        
        

        
C.7  ROOF      
        
C.7.1 PC 8.1 Roof complete, including timber, roof sheeting and 

facia boards, according to drawings. Sum ======== =========   
        
        

        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        

 Total Carried Forward To Summary   
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SCMU8-23/24-0011 
BILL OF QUANTITIES 
MULTIPURPOSE SHED 

  

SECTION D: PERIMETER FENCE 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

R c 

 SCMM-
02/19 

SECTION D:  PERIMETER FENCING 
     

        
D.1  EARTH WORKS      
        
D.1.1 PC 2.9 Excavate in all materials for fence posts, backfill 

and dispose of excess materials m³ 10.2    
        
        

        
D.2  FENCE      
        
D.2.1 PC 19.2 Supply and construct 1,2 m high new Vermin 

proof fence line. m 200.0    
        
D.2.2 PC 19.3 Corner-, Straining- and Anchor Boxes.  No. 4.0    
        
D.2.3 PC 19.4 Gate Boxes.  No. 4.0    
        
        

        
D.3  GATES      
        
D.3.1 PC 19.5 Gates (3.6m x 1.2m).  No. 1.0    
        
D.3.2 PC 19.5 Gates (0.9m x 1.2m).  No. 1.0    
        
        

        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        

 Total Carried Forward To Summary   
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SCMU8-23/24-0011 
BILL OF QUANTITIES 
MULTIPURPOSE SHED 

  

                                                                                                                    SECTION E: ANIMAL-HANDLING FACILITIES 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

R c 

 SCMM-
02/25 

SECTION E: ANIMAL HANDLING FACILITIES 
     

        
E.1  PREFABRICATED GATE SECTIONS      
        
E.1.1 PC 25.1 Prefabricated gate panels - 1850 x 900mm 

(Taltec TSK1 or similar) No. 30.0    
        
E.1.2 PC 25.1 Prefabricated crush panels - 1850 x 900mm 

(Taltec TSK2 or similar) No. 10.0    
        
E.1.3 PC 25.1 Prefabricated gate panels with swing gate - 1850 

x 900mm (Taltec TSK3 or similar) No. 3.0    
        
E.1.4 PC 25.1 Prefabricated sorting gate (Taltek TSK5 or 

similar) No. 1.0    
        
E.1.5 PC 25.1 Prefabricated guillotine gate (Taltec TSK4 or 

similar) No. 2.0    
        
E.1.6 PC 25.1 Prefabricated arch frame (Taltek TSK6 or similar) No. 4.0    
        
E.1.7 PC 25.1 Prefabricated steel pins (10mm gate connectors) 

(Taltec or simimlar) No. 20.0    
        
E.1.8 PC 25.1 Loading ramp: Small with 2 wheelbarrow wheels. No. 1.0    
        
        

        
E.2  PRE-FABRICATED SHEEP DIP      
        
E.2.1 PC A.1 Sheep spray dip with foot bath. 

(Tricotec or similar) (Including supply, delivery 
and demonstration) No. 1.0    

        
        

        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        

 Total Carried Forward To Summary   
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SCMU8-23/24-0011 
BILL OF QUANTITIES 
MULTIPURPOSE SHED 

SECTION F: SHEARING EQUIPMENT 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

R c 

 SCMM-
02/26 

SECTION F: SHEARING EQUIPMENT 
     

        
F.1  SELECTED SHEARING EQUIPMENT      
        
F.1.1 PC 26.1 Wool sorting table as per drawing No. "DRDAR 

- SS - D2" No. 1.0    
        
F.1.2 PC 26.1 Piece picking table as per drawing No. "DRDAR 

- SS - D2" No. 1.0    
        
F.1.3 PC 26.1 Wool bins as per drawing No. "DRDAR - SS - 

D2" No. 8.0    
        
F.1.4 PC 26.1 Wool baskets as per drawing No. "DRDAR - SS 

- D2" No. 4.0    
        
F.1.5 PC 26.1 Bale lifting hooks as per drawing No. "DRDAR - 

SS - D2" No. 8.0    
        
F.1.6 PC 26.1 Shearing boards as per drawing No. "DRDAR - 

SS - D2" No. 6.0    
        
F.1.7 PC 26.1 Single base gear wool press No. 1.0    
        
F.1.8 PC 26.1 Wool scale: Mechanical platform type - 1 - 

250kg No. 1.0    
        
F.1.9 PC 26.1 Sheep shear - hand - 160mm (drummer boy or 

similar approved) No. 6.0    
        
F.2 PC 26.2 Delivery and Demonstration of the operation of 

equipment (1 Day) Sum 1.0    
        
        

        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        

 Total Carried Forward To Summary   
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM 

 

THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT 
DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE GQABI 

DISTRICT 
 

BILL OF QUANTITIES 
 
DRIEFONTEIN MULTIPURPOSE SHED 
 
 

  

SUMMARY OF SECTIONS 
 
 

SECTION DESCRIPTION AMOUNT  
(RAND) 

1 SECTION A: PRELIMINARY AND GENERAL ........................... 
   

2 SECTION B: MULTIPURPOSE SHED ........................... 
   

3 SECTION C: PIT TOILET ........................... 
   

4 SECTION D: PERIMETER FENCE ........................... 
   

5 SECTION E: ANIMAL HANDLING FACILITIES ........................... 
   

6 SECTION F: SHEARING EQUIPMENT ........................... 
   

    SUBTOTAL ........................... 
   

7 5% Contingencies ........................... 

    SUBTOTAL ........................... 
   

8 15% VAT ........................... 

 Total Carried Forward To Summary Of Schedules  
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  C 3.1 
     Scope of Work 
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM 

  
THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT 

DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE 
GQABI DISTRICT 

 
C3.1 Scope of Work 

1. Scope of Work and Management 

TOPIC SUB TOPIC 

DESCRIPTION OF THE WORKS 

Employer’s objective 
Construction of a Multipurpose shed at Driefontein farm in the Walter Sisulu 
Local Municipality of Joe Gqabi District. 
 

Overview and extent of 
works 

MULTIPURPOSE SHED: 
Shed:  

 12 x 18 x 3.6m high steel portable structure with cladding; 

 Two of 2m wide x 3m high steel sliding doors on both sides of the 
structure fitted with locking mechanism; 

 Two of single heavy duty steel sliding doors for the openings of 1500 
x 2500mm to be fitted; 

 Ready mix 25Mpa mass concrete floor, apron and ramps. 

 Seamless aluminium gutters 
 

Perimeter Fencing: 

 1.2m Vermin proof fence; 

 One single leaf farm gate of 3.6m wide; 

 One single leaf farm gate of 0.9m wide 

 All posts and poles to be timber. 
 

Toilet facilities: 

 Built of burnt clay bricks; 

 0.5mm Chromadek corrugated sheeting for roof. 
 

Handling Facilities: 

 Pre-fabricated gate sections 
 

Shearing Equipment 
Delivery and Demonstration of shearing equipment and portable kraals. 

 

Location of the works 
Driefontein farm in the Walter Sisulu Local Municipality. Refer to locality 
drawings for co-ordinates. 

ENGINEERING 

Design + Drawings + 
Specifications 

Done + Will be issued + Compiled by the division Engineering Services of 
DRDAR 

PROCUREMENT 

Preferential procurement 
procedures 

Method 1 – Price Preference 

Sub-contracting 
Sub-contracting will be allowed. The Contractor must however indicate at 
tender stage which portions of the work will be sub-contracted and to whom. 

CONSTRUCTION 

Works specifications 

1. The standards specifications will apply, as stated in: “Specifications of 
Construction Materials and methods to be used for Agricultural on-farm 
Infrastructure”, Second Edition, April 2022, Revision “DRDAR SCMM-
02/2022”. 
2. Applicable SANS 1200 standards for the building works.  
3. Attached Project Particular Specifications will apply. 

Plant and materials 1. The Employer will not provide any plant or material. 
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2. The Contractor shall inform the Engineer in good time, to inspect and 
approve the plant and materials that will be used before construction 
commences or on arrival of material on site. 

Construction equipment 
1. The Employer will not provide any equipment.  
2. The Contractor shall provide all suitable construction equipment necessary 
to complete the project. 

Existing services 

Care should be taken by the contractor not to damage any existing services. 
The Engineer shall show the position of all existing infrastructure both above 
ground and below ground to the Contractor and the contractor are to ensure 
that no excavations shall commence without consent of the Engineer. 

Site establishment 
1. The Employer will not provide any facilities on site.  
2. The Contractor shall provide an office, storage shed, toilets, security, 
vehicles, labour and accommodation. 

Site usage 
The Contractor shall not utilize the site for any other purpose than the 
construction of the agreed works. 

Permits and way leaves 
The Contractor will negotiate all necessary permits and way leaves with the 
local community. 

Survey control and Setting 
out works 

The Contractor will be responsible for the survey and setting out of all 
construction levels. After setting out the levels the Contractor will inform the 
Engineer to inspect the levels before any excavation work or construction work 
may commence.  

MANAGEMENT 

Management of works 1. Applicable SANS 1200, SANS 10400 standards will apply. 
2. Attached generic standards will apply. 
3. The standards specifications will apply, as stated in: “Specifications of 
Construction Materials and methods to be used for Agricultural on-farm 
Infrastructure”, Second Edition, April 2022 Revision “DRDAR SCMM-02/2022”, 
will apply. 
4. Drawings and specifications will be provided by the Employer and shall be 
the only acceptable drawings for the agreed works. 
5. The Engineer will be available to perform inspections every day on request, 
but will perform at least one scheduled inspection per week. 
6. The Contract type is measured where payments to the Contractor will be 
made after measurement of the work done by the Engineer according to the 
following payment schedule.  
6.1. The Contractor shall submit invoices according to the agreed claims and 
the Engineer will recommend the payment. 
6.2. The Engineer will inspect the work at the Contractor’s request to measure 
the progress and determine the part payment that is due when both parties are 
in agreement about the claim. 
6.3. All payments can include materials that are secured on site under control 
of the Contractor. Materials on site which are not yet built into the works will 
compensated at 80% of the value as per the invoice from the material 
suppliers. 
6.4. The Employer allows for monthly interim payments for the project that can 
be used, 1 practical and 1 final payment. 
6.5. The practical completion of the construction work implies the work is 
complete and the beneficiaries can use the infrastructure. 
6.6. The final and last payment is the retention money that will be paid after a 
predetermined period after all construction work is done. This is the defects 
liability period. 
6.7. Certificates of Completion and Final Approval will be issued by the 
Engineer for practical and final construction completion. 
7. The Contractor shall provide the Engineer with proof that Insurance has 
been obtained for the contract period. 
8. The Contractor shall keep a daily record of all labour related matters, 
weather occurrences, all incidents that influenced construction. 
9. Communications between the Employer and Contractor will be in writing with 
copies to all stakeholders. 
10. The Contractor shall be responsible for testing the works after completion 
to ensure compliance with the Employer’s requirements. 
11. The Employer will commission the works during a public handing over 
ceremony. 
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12. The Contractor shall repair all defects of workmanship and materials during 
the liability period. 

Health and safety 1. Attached Generic Occupational Health and Safety Specifications will apply. 
2. Applicable SANS 1200, SANS 10400 and 10142 standards will apply; 
3. Occupational Health and Safety Act (Act No. 85 of 1993) will apply; 
4. The Contractor shall appoint a person that will be responsible for health and 
safety issues on site and provide the Engineer with the name and credentials 
of this person. This person must also be trained in First Aid and must have a 
comprehensive First Aid Kit on site. 
5. The Contractor shall be responsible to design and apply measures to 
prevent accidents or injury to any person or property during construction. 
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Specifications 
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PARTICULAR / GENERIC SPECIFICATIONS 

 
 
 
 
 
 
 
 
 

 
PS SCOPE 

 
THIS BID FOR THE CONSTRUCTION OF A MULTIPURPOSE SHED AT DRIEFONTEIN FARM IN THE 
WALTER SISULU LOCAL MUNICIPALITY OF JOE GQABI DISTRICT 
 

PS 1 DISCLAIMER 

  
The information regarding subsurface conditions, materials on site and site information supplied, is provided 
in good faith for the contractor’s convenience as an indication of conditions likely to be encountered. No 
responsibility will be accepted for, and there is no guarantee of the information being representative of the 
whole area of the works or materials. 
 
The information provided will not be regarded as in way limiting. The contractor will be held to have satisfied 
himself of all conditions to be encountered on site and to allow accordingly in his tendered rates. 
 

PS 2 APPLICABLE STANDARDS  
 
The South African Bureau of Standards, Standard Specifications for Civil Engineering Construction (SABS 1200).  
It shall however be noted that reference is made in certain of the specifications to other standardized 
specifications which may or may not be included in this document.  Where such specifications are not included, 
they shall however be deemed to be included in the Contract documents. 
 
The Contractor shall have available for reference on site at all times a full set of the above specifications, together 
with any other to which they refer.  These specifications shall remain the property of the Contractor but shall be 
made available to the Engineer whenever required throughout the duration of the Contract.  
 
The South African Bureau of Standards, Standard Specifications for Civil Engineering Construction (SABS 1200) 
shall apply to this Contract together with additional amendments as set out herein 
 
PS 3 PLANT AND MATERIALS 
 
The Employer will not be providing any plant or supplying any materials for use by the Contractor in executing 
the works.  The Contractor must provide all plant and materials of whatever nature necessary to enable him to 
undertake the works as specified.  
 
The Contractor must provide all necessary samples and copies of the relevant test results required to prove 
compliance with the specifications, prior to utilisation of any material within the works. 
 
PS 3.1 Construction Equipment 
 
The provision of all tools and equipment of whatever nature, required for execution of the scheduled items, must 
be the responsibility of the Contractor, and the cost thereof must be included in the rates for the respective items 
of work. 
 
PS 4 EXISTING SERVICES 
 
The Contractor will be issued with drawings showing the position of existing services in the vicinity of his working 
area. The Contractor must contact the service authorities concerned (i.e. Water, Sanitation, Electricity and 
Telecommunications) to confirm the position of existing services, and must apply for the Construction Permit for 
work programmed within the road reserve when required. 
 
The Contractor is required to undertake work in proximity to existing services and he must take all necessary 
precautions to prevent any damage to these services.  In this regard, the Contractor must excavate by hand to 
expose and confirm the location and depth of each existing service prior to carrying out any construction over or 
around the service. 
 

 

THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT 
DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE GQABI 

DISTRICT 

 SCOPE 
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Should his operations result in any damage to existing services, he must immediately notify the Engineer and the 
local authority, who will inspect the damage and determine what further action is required. The Contractor must 
be responsible for the cost of all repairs or reinstatement necessary, whether these are carried out with his own 
resources or by a third party. 
 
PS 5 SITE ESTABLISHMENT 
 
PS 5.1 Services and Facilities Provided by the Employer 
 
The Employer will not provide any facilities or services. 
 
PS 5.2 Facilities Provided by the Contractor 
 
Due to the extremely constricted nature of the site, the Contractor must be required to determine the most 
convenient location for his camp site in consultation with the Community/Owner such that this will cause the least 
disruption and interference with his activities.  Dependent on his actual space requirement, different components 
of the camp could be located in different areas. 
 
Should the Contractor elect to locate any or all of his facilities in one area for a certain duration, and then relocate 
them later, any associated costs must be solely for his account, and no claims of any nature for additional costs 
will be entertained. 
 
The Contractor will be required to provide certain facilities for the exclusive use of the Engineer and his staff, all 
as defined in SABS 1200 AB, and as amended by any variations / additions in clause C3.4.1.6. 
 
PS 5.3 Storage and Laboratory Facilities 
 
The employer has no specific requirements for any storage or laboratory facilities, and the Contractor should 
provide whatever he deems to be necessary to support his activities. 
 
PS 5.4 Other Facilities and Services 
 
Should the Contractor require a supply of municipal water to enable him to undertake any of his activities on the 
site then he must make his own arrangements with the Community/Owner or Municipality for a suitable point of 
supply.  The Contractor must agree the details of both the position and the size of connection required with the 
relevant officials, and must be responsible for the cost of the connection, the cost of water used, and the cost of 
removal and reinstatement on completion. 
 
Should the Contractor require an electrical connection to his campsite then he must submit an application to the 
Community/Owner, Municipality’s electricity department or Eskom as might be applicable to obtain a supply with 
the necessary capacity at a suitable position. The Contractor must be responsible for the cost of the connection, 
the cost of electricity used, and the cost of removal and reinstatement on completion. 
 
The Contractor must: 
 
i) make his own arrangements for whatever telephone and facsimile services he may require. 
ii) provide sufficient serviced, portable toilets at convenient locations for the use of his staff during their time 

spent on site. 
iii) supply a first aid kit to be available at the site office, and re-stock the contents as and when necessary. 
iv) make available a list of emergency contact numbers for ambulance, police and fire services. 
v) provide the necessary facilities on site to temporarily store refuse, and make arrangements with the 

Municipality for regular refuse removals. Refuse storage facilities must make allowance for waste 
separation, re-cycling and re-use wherever possible 

 
All costs associated with any of the above aspects must be included in the relevant preliminary and general items. 
 
PS 5.5 Vehicles and Equipment 
 
No vehicles or specialised equipment is required for the employer and his agents. 
 
PS 5.6 Advertising Rights 
 
No advertising of any kind will be allowed on the site.   
 
PS 5.7 Notice Boards 
 
Two project notice boards will be required in accordance with SABS 1200 AB, and as amended by any 
variations/additions in clause C3.4.1.6. 
 
PS 6 SITE USAGE 
 
The Contractor must restrict his operations to the boundaries of the site and he must not be allowed to occupy 
or impact on any other adjacent areas. 
 



The Tender          117  
Reference no: SCMU8-23/24-0011                                                                                            Rev 19.2 – 30/01/2023 

PS 7 PERMITS AND WAY LEAVES 
 
The Contractor will be required to provide copies of permits for any borrow pits or quarries from which he intends 
to obtain bedding material or aggregate. 
 
The Contractor must be responsible for obtaining all of the necessary way leaves, permissions or permits 
applicable to working near any existing services or other infrastructure on Site, and must ensure that any way 
leaves, permissions or permits obtained by the Employer’s Agent prior to the award of the Contract are transferred 
into the Contractor’s name.  (Refer also to clause C3.4.4 above.) 
 
The Contractor must abide by any conditions imposed by such way leaves, permissions or permits.   
 
The Contractor must ensure that all way leaves, permissions and permits are kept on site and are available for 
inspection by the relevant service authorities on demand. 
 
PS 8 ALTERATION, ADDITIONS, EXTENSIONS AND MODIFICATIONS TO EXISTING WORKS 
 
Wherever the Contractor is required to carry out construction to lines and levels based on or tying into existing 
infrastructure, he must first check that the information provided for the existing works is accurate and correct. 
Should there be any discrepancies as regards position, or defects in the quality of the existing work which may 
affect the proposed work, then the Contractor must report these to the Engineer and request clarification prior to 
proceeding with the new construction. 
 
PS 9 INSPECTION OF ADJOINING PROPERTIES 
 
The Contractor and the Engineer must together inspect and record the condition of all adjoining properties or 
existing services, prior to the commencement of any work that may impact on these existing facilities in any way. 
 
PS 10 WATER FOR CONSTRUCTION PURPOSES 
 
The Contractor must make his own arrangements with the Community/Owner or Municipality to obtain water for 
construction purposes. 
 
PS 11 SURVEY CONTROL AND SETTING OUT OF THE WORKS 
 
The Contractor must be solely responsible for the setting out of his work, and will be provided with the necessary 
bench marks and co-ordinated pegs on which to base the setting out. 
 
All other control points and benchmarks required for construction or computation of quantities must be set out by 
the Contractor in consultation with the Engineer. Points set out must be clearly marked and the position and all 
other relevant data placed on a site plan. A copy of the plan must be handed to the Engineer immediately, for 
control purposes. 
 
Any existing beacons disturbed or removed during the course of the Contract will be replaced at the Contractor’s 
cost. Only a land surveyor or the Engineer’s Surveyor who originally installed the beacons will be allowed to 
replace them. 
 
PS 12 MANAGEMENT 
 
PS 12.1 Management of the Works 
 
PS 12.1.1 Applicable SANS Standards 
 
The applicable standards are listed in clause PPS 2.   
 
PS 12.1.2 Particular / Generic Specifications 
 
Particular or generic specifications are included for all parts of the work. 
 
PS 12.1.3 Planning and Programming 
 
Within 14 days of the Commencement Date the Contractor must prepare and submit to the Engineer for approval 
a fully detailed programme showing: 
 
• the sequence and duration of all activities required to undertake the scheduled work. 
• the linkage between activities deemed to be on the critical path. 
• critical dates for receipt of information and drawings. 
• milestone date for Completion of different sections of the work. 
 
Whenever the work deviates significantly from the proposed programme for whatever reason, the Contractor 
must, following a request from the Engineer, must prepare a new programme that shows how the work will be 
re-scheduled so as to achieve the original Completion Date. 
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The Contractor must take cognisance of the exploration work which has to be executed prior repairing or 
replacing of existing pipelines. 
 
PS 12.1.4 Sequence of the Works 
 
The sequence of work must be carried out strictly in accordance with the approved programme as detailed above. 
 
PS 12.1.5 Methods and Procedures 
 
Prior to the commencement of any work on the Site the Contractor must submit method statements for each 
separate construction activity that he is required to undertake. The method statements must be submitted to the 
Engineer for approval at least 10 days prior to the scheduled start of the activity. The method statements must 
set out the technical procedures to be followed in carrying out the activity and must include details of compliance 
with both Occupational Health and Safety and Environmental aspects. 
 
The Contractor must ensure that his staff and workers are properly trained in the safe and effective use of any 
equipment, plant or materials necessary to undertake the work. 
 
PS 12.1.6 Quality Control 
 
The Contractor must provide whatever samples of materials are required for approval prior to commencement, 
together with the applicable test results to prove compliance with the relevant specification. He must undertake 
all necessary tests that are stipulated in terms of the applicable specification to ensure that his workmanship 
meets the required standard. 
 
PS 12.1.7 Environment 
 
The Contractor must ensure that he is fully aware of the requirements of the CEMP and that he understands his 
responsibilities regarding both his management of the project and the actual construction activities on Site. 
 
PS 12.1.8 Accommodation of Traffic 
 
The Contractor is responsible for the safety of all vehicular and pedestrian traffic affected by his work and must 
provide all the necessary warning signs, barricading and lighting as necessary, fully in compliance with the 
requirements of the SADC Road Traffic Signs Manual and with the approval of the Traffic Department. 
 
PS 12.1.9 Other Contractors 
 
The Contractor has sole possession of the site and does not have to deal with other contractors. 
 
PS 12.1.10 Testing, Completion, Commissioning 
 
Each aspect of the work included in the Contract must be fully tested in accordance with the requirements of the 
relevant standard specification, as amended by the Specification Data as applicable, prior to completion of the 
works as a whole. All outstanding work must be completed and substandard work must be corrected prior to 
completion taking place. 
 
PS 12.1.11 Recording of weather 
 
The Contractor is required to keep a detailed record of daily weather conditions on the Site.  The information 
must include rainfall, wind speed and direction, cloud cover and temperature. The format and extent of detail 
required must be agreed with the Engineer prior to commencement. (Refer to clause PS 12.1.17) below). A 
summary of inclement weather shall be recorded in the minutes of site meetings. 
 
PS 12.1.12 Format of Communications 
 
All communication of whatever nature is through the Engineer. Only under circumstances that relate to health 
and safety can the Contractor act on instructions issued by any other party. These instructions must then be 
immediately communicated to the Engineer with a request for confirmation of the instruction. 
 
The Contractor is required to provide a suitable triplicate book which is used for communication between the 
Engineer or his representative and the Contractor.  The book may be used for the issue of site instructions, the 
request for information or inspections, or merely to record aspects of contractual importance. 
 
 
PS 12.1.13 Key Personnel 
 
Within 14 days of the Commencement Date and prior to commencement of any operations on site, the Contractor 
shall submit to the Employer’s Agent detailed CV’s of his key personnel together with their relevant contact 
details.  Should the key personnel not be the same as those included in the tender submission, then the 
Contractor shall be required to provide personnel with equivalent or better qualifications and experience. 
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The Contractor keeps a site representative competent to administer and control the works continuously in the 
Working Areas during the execution of the works. The Contractor informs the Engineer of the name of the site 
representative, and any instruction given to the site representative by the Engineer is deemed to be given to the 
Contractor. 
 
PS 12.1.14 Management Meetings 
 
The Contractor is required to attend a monthly site meeting during which all aspects relating to the progress, 
scope, expenditure, OHS, environmental and general administration of the Contract is discussed. The Contractor 
must ensure that his representative at the meeting has the necessary understanding and authority to make 
decisions regarding these issues. 
 
In addition, technical meetings are held on monthly, during which time aspects of a more technical nature relating 
to the actual construction process and quality of the work are addressed. 
 
PS 12.1.15 Forms for Contract administration 
 
The Contractor will keep all records as stated below as well as the following: 
 
• EPWP forms to be submitted together with all Payment Certificates. 
• Report on progress and labour at site meetings. 
 
PS 12.1.16 Payments 
 
All payments to the Contractor are by means of direct electronic transfer and the Contractor must provide his 
banking details to the Engineer together with the initial payment claim. 
 
PS 12.1.17 Daily Records 
 
The Contractor is required to maintain a daily record of all construction activities taking place on Site which 
includes details of plant, personnel, and visitors as well as other events such as weather conditions or any 
circumstances that may have a bearing on the nature and progress of his operations. 
 
The Contractor is required to provide a detailed report at each site meeting.  The report must be in a format to be 
agreed with the Engineer and contain the following: 
 
• Details of actual progress versus programme for each construction activity. 
• A daily record of rainfall and other weather events that could affect the work. 
• Details of any delays that have occurred due to weather or any other cause. 
• A record of resources (people, plant and equipment) present on Site. 
• Details of any accidents or lost time incidents that have occurred. 
• A list of information required. 
 
PS 12.1.18 Payment Certificates 
 
Payment Certificates shall be drawn up in an agreed format based on the bills of quantities and any variation 
orders authorised.  The date for submission of each payment claim shall be agreed with the Employer’s Agent.  
The procedure for preparation of Payment Certificates shall be as follows: 
 
• The actual quantity for each item shall be agreed with the Employer’s Agent or his representative based 

on the cumulative total of the previous monthly quantity and the additional work carried out during the 
month. 

• The Contractor shall draw up and submit his claim using the agreed quantities. 
• The Employer’s Agent shall check the claim and confirm the amount to be paid. 
• The Contractor shall provide a VAT invoice to the Employer’s Agent for the agreed amount. 
• The Employer’s Agent shall prepare the payment certificate and submit the claim, accompanied by the 

VAT invoice. 
 
PS 12.1.19 Proof of Compliance with the Law 
 
The Contractor is required to comply with all regulations and laws of whatever nature which are applicable to his 
operations throughout the duration of the Contract, and produce documentary evidence when requested for all 
aspects, including, but not limited to: 
 
• Valid proof of registration with the Compensation Commissioner. 
• Proof of registration for income tax and VAT. 
• Compliance with the Occupational Health and Safety Act and Construction Regulations. 
 
 
PS 12.2 Health and Safety 
 
The Contractor must comply with all relevant aspects of the Occupational Health and Safety Act together with 
the Regulations referred to therein, as applicable to the scope of his activities. 
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Particular attention must be paid to the issuing of the relevant Notices, appointment of responsible people, 
undertaking Hazard Identification and Risk Assessments, and preparation of a Health and Safety Plan. All 
necessary documentation must be prepared and submitted for comment and approval immediately after the 
Contract award. 
 
Specific Health and Safety considerations applicable to this project are detailed in the Occupational Health and 
Safety Specification, attached to this document. 
 
Method statements submitted for the Contractor’s construction activities include details of compliance with 
Occupational Health and Safety, and must be submitted immediately after the Contract award and prior to 
commencement with any work on Site. 
 
The Contractor must provide the necessary personal protective equipment and clothing to all staff as relevant for 
the type of work being carried out. 
 
Whenever the Contractor’s staff are subjected to hazardous substances, excessive dust or noise, he must 
arrange for pre and post-employment medical examinations on the affected employees. 
 
No member of the Contractor’s staff is allowed on Site while under the influence of alcohol or drugs. Any member 
of his staff who exhibit signs of alcohol or drug usage must be immediately removed from the premises. 
 
The Contractor is responsible for the protection of the public in the areas in which he is working and must provide 
barricades and lighting as necessary to ensure their safety. He is also responsible for the safe control of traffic 
wherever his works impact on the existing roadways. 
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PAM HEALTH AND SAFETY SPECIFICATIONS 

In terms of Construction Regulations 2014 
 

1.0 SPECIFIC PROJECT INFORMATION 
1.1 INTRODUCTION AND DEFINITIONS 
This Health and Safety Specification contains clauses that are generally applicable to construction activities, as well 
as imposing pro-active controls associated with activities that impact on Health and Safety as it relates to work on 
site. Compliance to the requirements of the Occupational Health and Safety Act 1993 is an additional requirement 
of this Health and Safety Specification and is part of the Contractor’s responsibility. The Client, and/or their agents, 
will monitor that all Contractors comply with the requirements of such legislation. 
 
ALL REFERENCES TO CLIENT IN THIS HEALTH AND SAFETY SPECIFICATION ALSO REFER TO SAFETY 
AGENT, WHERE SO APPOINTED. 
 
Definitions (as per the Construction Regulations 2014) applicable to this Health and Safety Specification:  
 
"agent" means a competent person who acts as a representative for a Client; 
 
"client" means any person for whom construction work is being performed; 
 
"competent person" means a person who has, in respect of the work or task to be performed, the required 
knowledge, training and experience and, where applicable, qualifications, specific to that work or task: Provided that 
where appropriate qualifications and training are registered in terms of the provisions of the National Qualification 
Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training must be regarded as the required 
qualifications and training; and is familiar with the Act and with the applicable regulations made under the Act; 
 
"construction manager" means a competent person responsible for the management of the physical construction 
processes and the coordination, administration, and management of resources on a construction site; 
 
"construction site" means a workplace where construction work is being performed; 
 
"construction supervisor" means a competent person responsible for supervising construction activities on a 
construction site; 
 
"construction work" means any work in connection with - 

 the construction, erection, alteration, renovation, repair, demolition or dismantling of or addition to a building 
or any similar structure; or 

 the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, 
runway, sewer or water reticulation system; or the moving of earth, clearing of land, the making of 
excavation, piling, or any similar civil engineering structure or type of work; 

  
"contractor" means an employer who performs construction work; 
 
"design" in relation to any structure, includes drawings, calculations, design details and specifications; 
 
"designer" means a competent person who- 

 prepares a design; 

 checks and approves a design; 

 arranges for a person at work under his or her control to prepare a design, including an employee of that 
person where he or she is the employer; or 

 designs temporary work, including its components; 

 an architect or engineer contributing to, or having overall responsibility for a design; 

 a building services engineer designing details for fixed plant; 

 a surveyor specifying articles or drawing up specifications; 

 a contractor carrying out design work as part of a design and building project; or 

THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT DRIEFONTEIN 
FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE GQABI DISTRICT 

 

HEALTH AND SAFETY 
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 an interior designer, shopfitter, or landscape architect; 
 
"ergonomics" means the scientific discipline concerned with the fundamental understanding of interactions 
among humans and other elements of a system, and the profession that applies theory, principles, data, and 
methods to design in order to optimise human well-being and overall system performance; 
 
"fall prevention equipment" means equipment used to prevent persons from falling from a fall risk position, including 
personal equipment, a body harness, lanyards, lifelines or physical equipment such as guard-rails, screens, 
barricades, anchorages or similar equipment; 
 
"fall protection plan" means a documented plan, which includes and provides for -  

 all risks relating to working from a fall risk position, considering the nature of work undertaken; 

 the procedures and methods to be applied in order to eliminate the risk of falling; and 

 a rescue plan and procedures; 
 
"fall risk" means any potential exposure to falling either from, off or into; 
 
"health and safety file" means a file, or other record containing the information in writing required by these 
Regulations; 
 
"health and safety plan" means a site, activity or project specific documented plan in accordance with the 
Client's health and safety specification; 
 
"health and safety specification" means a site, activity or project specific document prepared by the Client pertaining 
to all health and safety requirements related to construction work; 
 
"medical certificate of fitness" means a certificate contemplated in regulation 7(8); 
 
"principal contractor" means an employer appointed by the Client to perform construction work; 
 
"scaffold" means a temporary elevated platform and supporting structure used for providing access to and 
supporting workmen or materials or both; 
 
"structure" means: 

 any building, steel, or reinforced concrete structure (not being a building), railway line or siding, bridge, 
waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, drainage works, 
earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon, surface and underground tanks, 
earth retaining structure, or any structure designed to preserve or alter any natural feature, and any other 
similar structure; 

 any falsework, scaffold or other structure designed or used to provide support or means of access during 
construction work; or 

 any fixed plant in respect of construction work which includes installation, commissioning, decommissioning, 
or dismantling and where any construction work involves a risk of a person falling; 
 

"the Act" means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993); 
 

1. Reference should be made to the following documentation in conjunction with this Safety Specification 
(including existing surveys, drawings, and reports): 

1. Tender documents including the Approved drawing and Terrain Surveys 
 
IMPORTANT NOTE: 
This Health and Safety Specification has been prepared to comply with the requirements of the Construction 
Regulations 2014.  

 
1.2 BACKGROUND TO THE HEALTH AND SAFETY SPECIFICATION  
The Client is committed to ensuring the highest Health and Safety standards for all work undertaken within the 
Contract. 

Contractors as employers are fully responsible and accountable for compliance with all Health and 
Safety requirements. 
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IMPORTANT NOTE: 
 
Compliance with the Occupational Health and Safety Act and Regulations shall not be limited to this 
Health and Safety Specification and definitions contained in this document.  
 
Contractors shall be conversant with the requirements and effects of Health and Safety legislation 
upon their activities, in particular the Construction Regulations, 2014, and the Occupational Health and 
Safety Act, 1993, and to have made adequate resource in their tender submission to comply with all 
legislative requirements. 
 

Failure to comply with the requirements of this Safety Specification will result in severe sanction and the 
severity of the sanction will depend on the severity of the non compliance 
 

 
The Contractor’s personnel will be responsible for the auditing of the implementation of the Health and Safety 
Specification and maintaining the document control and record systems associated with the Health and Safety 
Specification. The Client will arrange for Health and Safety audits to be conducted on site on their behalf to monitor 
health and safety compliance by contractors. 
 
 1.3  PURPOSE OF THE HEALTH AND SAFETY SPECIFICATION  
The purpose of this site-specific Health and Safety Specification is to comply with legal requirements and to provide 
health and safety information about specific project risks known by the Client, Designer and Safety Agent to be 
applicable to this project. This document also provides minimum health and safety requirements, standards, and 
expectations that the contractor must adhere to. 
 
The Contractor must take into account all information in this specification and ensure that their tenders include 
adequate resource and competence to deal with the matters detailed herein so that all relevant contents are dealt 
with in a way which is in compliance with legislation and the ethical concerns for the safeguarding of employees, 
contractors and other persons affected by the construction activities.  

 
The Health and Safety Specification will be implemented during construction of the works and any construction 
activity that the Client has control over. 
 
This will also assist in ensuring that all the costs related to the compliance with Occupational Health Act 85 of 1993 
and the Construction Regulations 2014, as well as this Health and Safety Specification, are taken into consideration 
at Tender stage. 
 
No advice, approval of any document required by the Health and Safety Specification such as hazard identification 
and risk assessment action plans or any other form shall be construed as an acceptance by the Client of any 
obligation that absolves the Contractor from achieving the required level of performance and compliance with legal 
requirements. 
 
Further, there is no acceptance of liability by the Client which may result from the Contractor failing to comply with 
the Health and Safety Specification unless the Client has issued an instruction to any requirement, i.e., the 
Contractor remains responsible for achieving the required performance levels. 
 
 1.4 IMPLEMENTATION OF THE HEALTH AND SAFETY SPECIFICATION  
This Health and Safety Specification forms an integral part of the Contract, and Contractors shall make it an integral 
part of their Contracts with other Contractors and Suppliers. Contractors employed by the Client are to ensure that 
the provisions of the Health and Safety Specification are applied both on the site and in respect of all off site activities 
relating to the project, in particular in transport activities and project dedicated off site fabrication works. 
 
The Contractor shall enforce the provisions of the Health and Safety Specification amongst all Contractors and 
suppliers for the project. 
 
The successful Contractor will be required to compile a Health and Safety Plan based on the requirements of the 
Occupational Health Act 85 of 1993 and these Specifications, which will need to be approved by Client (or their 
appointed safety agent) prior to commencement with construction work. 
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2.0 OCCUPATIONAL HEALTH AND SAFETY REQUIREMENTS 
2.1 GENERAL REQUIREMENTS 
 

The contractor shall:  
  

1. create and maintain as reasonably practicable a safe and healthy work environment,   

 

2. execute the work in a manner that complies with all the requirements of the Act and all its associated 

regulations, and in so doing, minimize the risk of incidents occurring.   

 

3. respond to the Safety audit report and notices issued by the employer’s health and safety agent as 

follows:  

  

a) General Aspect of Safety audit report states the Aspects of the Safety audit and this report 

Positive and first time non or partial conformances which must be attended to.  

 

b) Items not addressed from the previous Safety audit report states the items which has not been 

addressed from the previous audit report and must be rectify contravention as soon as 

possible.  

 

c) The significant OHS contravention which should be addressed immediately. 

 

d) Contraventions/Improvements are required to be addressed within fourteen days or within time 

period specified in the report. An action report must be send to the Safety Agent with the action 

to be taken on the contraventions noted.  

 

e) If the site has scored less than our minimum standard of 80%, the Principal Contractor or 

Contractors will be required to give an action plan to advise on how the non and partial 

compliances will be adhered to.  

 

f) If the Principal Contractor or Contractors cannot (or will not) comply with this requirement for an 

action plan, then the Health and Safety agent will advise the Client that the site activities should 

be stopped until the Principal Contractor or Contractors adheres to all non-compliances and until 

Safe Working Practice is happy that the site is in compliance with the legal requirements. 

 

g) Stop work instruction: terminate affected activities with immediate effect and only recommence 

activities when it is safe to do so and Revoke of stop work is issued by the Safety Agent.  

  

Note: Financial penalties can be applied should Stop work instruction be issued. This should be dealt 

with in the Contract Data.   

 

2.1.1 Non-Conformance Penalty 
Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with 
the Clients or PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for extension of 
time or any other compensation. 
 
The following constitute examples of the types of non-conformances that will attract penalties 

Minor: 
Penalty: R50/count 

Medium: 
Penalty: R500/count and a 

non-conformance 

Severe 
Penalty: R5000/count, a non-
conformance and/or activity 

stoppage 
 

Non-use of PPE supplied Toilets not supplied or regularly 
serviced; lack of drinking water 

Contractors working without 
Health and Safety Plan 
approval 

Non completion of registers for 
plant and equipment on site 

Contractors not audited Workers transported in 
contravention of the OHS plan 
or legal requirements 

Lack of H&S signage at work 
areas 

Working without training or the 
appropriate H&S method 
statements 

Invalid Letters of Good 
Standing  
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Tools and equipment identified in 
poor condition during inspections 

Legal non-conformances 
identified during the previous 
audit and not addressed within 
the agreed time frame 

Non-compliance with traffic 
accommodation requirements: 
layout or physical conditions 

No monthly OHS report at site 
meeting to report on 

Fall protection harness not tied 
off / not worn 

No certificates of fitness for 
workers as required 

Any breach of legal 
requirements 

 
2.2 ADMINISTRATION 
2.2.1 Notification of Intention to Commence Construction Work 
The Contractor shall notify the Provincial Director of the Department of Labour of the intention to commence 
construction work at least 7 days prior to the works commencing if the intended construction work will: 

 Include excavation work 

 Include work at height where there is a risk of falling 

 Include the demolition of a structure, or 

 Include the use of explosives to perform construction work. 
 
If the construction work involves construction of a single storey dwelling for a Client, and such Client will be residing 
in such dwelling upon completion, the contractor must also notify the Provincial Director of the Department of Labour 
at least 7 days before the works commence. 
 
This must be done on a form similar to an Annexure 2 (template of which can be found in the Construction 
Regulations, 2014).  A copy of the notification letter to the Provincial Director shall be forwarded to the Client for 
record purposes. 
 
Keep in consideration the dates for practical, works and final Completion, this must be included in the duration of 
the contract.  
 
It is the responsibility of the Principal Contractor to update the notification of construction before the expiry date, 
failure to keep the notification up to date can result in a Stop work instruction. 
 
If the project continues over 12 months, the notification of construction will change to a construction work permit.  
Although work will continue, an application for a construction work permit will be done by the Safety Agent at the 
Department of Employment and Labour. All needed documents must be supplied to the Safety Agent by the Principal 
Contractor within a week of the expiry of the Notification of Construction.  The Department of Employment and 
Labour has 30 days to issue a construction work permit.  
 
2.2.2 Copy of Act and Regulations 
The contractor shall ensure that a copy of the Act and Construction 2014 regulations is available on site for 
inspection by any person engaged in any activity on the site.  
 
2.2.3 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA) 
The successful Contractor shall submit to the Client a valid letter of good standing with the Compensation Insurer 
prior to appointment. All contractor the Principal contractor appoint of the Project must have proof of a valid letter of 
good standing with the Compensation Insurer prior to appointment. 
 
2.2.4 Emergency Procedure 
The Contractor shall submit a detailed Emergency Procedure for approval by the Client prior to commencement on 
site. The procedure shall detail the response plan including the following: 

 List of key personnel; 

 Details of emergency services; in the nearby area. Including contact numbers and addresses. 

 Actions or steps to be taken in the event of the emergency; and  

 Information on hazardous materials / situations, including each material’s hazardous potential impact or risk 
on the environment or human and measures to be taken in the event of an accident. 

 
Emergency procedure(s) shall include, but shall not be limited to, fire, spills, accidents to employees, use of 
hazardous substances, dangers as a result of riot / service delivery protests / intimidation, etc. The Contractor shall 
advise the Client in writing of any on-site emergencies, together with a record of action taken, within 24 hours of the 
emergency occurring.  A contact list of all service providers (Fire Department, Ambulance, Police, Medical and 
Hospital, etc.) must be maintained and available to site personnel. 
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The Contractor shall submit a detailed procedure and risk assessment for serious criminal offences, riots, violent 
actions by employee or public. The procedure must include trauma counselling thereafter (if required). This must 
include but is not limited to: 

 Security or any employees held at gun point. 

 Security or any employee’s treatment with their lives. 
Security of any employees obstructed to perform any duties onsite. 
 
2.2.5 Safety File requirement 

The health and Safety file must assessed and approved by the Safety Agent before work can commence on 
site.  
 
Consolidated Health and Safety close out file requirements include: 
 

 Health and safety policies. 

 Health and safety specification (most recent version) 

 Principal Contractor’s health and safety plan/s 

 Fall and Rescue Plan 

 Site safety organograms 

 Appointment must be accompanied by the following documents (Refer to section of the 
Specification) 

o CV 
o Training certificates 
o Medical surveillance certificates of fitness 
o SACPCMP registration (where applicable) 

 Notification to Department of Labour of commencement of work 

 Workman’s Compensation Letters of Good Standing 

 List of all contractors on site, including the following documents  
o Copy of the Signed Mandatory agreement between Principal Contractor and the Contractor 
o Copy of the signed Construction regulation 7.1.C.V appointment. 
o Copy of the Letter of Good standing at CIODA. 

 Mandatory agreements (section 37.2 agreements) between the Client and the Principal Contractor 

 Construction regulation 5.1.k Principal Contractors agreement. 

 Incident and accident records / Occupational Disease records 

 Safety agent’s audit reports 

 Safety Officer reports 

 Method Statements 

 Risk assessments 

 Safe work procedures 

 Induction of employees and subcontractors with proof of induction conducted. 

 Proof of Toolbox talks conducted. 

 All temporary works drawings (suspended beams/scaffolds, etc.) 

 MSDS 

 Copies of all Checklists and registers 
 
The Health and Safety files for the Principal Contractors and all Contractors require closure and handover to 
the Client at the completion of the project in the form of a consolidated safety file. The following list is an 
example of what should be included but is not exhaustive. The Safety Agent or the Client may require further 
information at the time of completion and the Principal Contractor is to ensure that all instructions are 
responded to. Documentation would include all health and safety related records from the start of the project. 
All records to be in hard copy or electronic format and submitted to the Safety Agent for approval in 
adequately formatted lists and folders. Layout should be logical and in the same order as in the site files.  

 
 
2.2.6 Health and Safety Committee 
Where two or more health and safety representatives have been appointed on site, the Contractor shall ensure that 
monthly health and safety meetings are held with such representatives and minutes are kept on record. Meetings 
must be organized and chaired by the Contractor’s Health and Safety Committee Chairperson. Minutes of these 
meetings must be available for the employees of the contractor to refer to. 
 
PLEASE NOTE THAT THE SAFETY AGENT MAY REQUIRE THAT THE PRINCIPAL CONTRACTOR 
CONVENES A SAFETY COMMITTEE MEETING ON SITE IN THE INTERESTS OF HEALTH AND SAFETY ON 
SITE. SUCH COMMITTEE MEETING MAY REQUIRE ATTENDANCE OF CONTRACTORS SAFETY 
OFFICERS/SAFETY REPRESENTATIVES, CONSTRUCTION SUPERVISION AND THE SAFETY AGENT. 
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2.2.7  Accident / Incident Reporting and Investigation 
The Contractor shall, in addition to the prescribed requirements of the Occupational Health and Safety Act and 
General Safety Regulations, investigate, record, and report all Section 24 reportable incidents to the Client within 
24 hours of the incident occurring.  Incident investigations shall be conducted by the Contractor’s appointed Accident 
Investigator – this Investigator must be a competent person or persons who have sufficient knowledge to carry out 
an investigation.  
 
In the event of a fatality or a permanent disabling injury the Contractor must submit proof of reporting of incident to 
Department of Labour as well as proof of preventative measures to the Client.  The Client reserves the right to 
conduct investigations into any incidents that they deem fit, and the Contractor is required to provide full co-operation 
in this regard.  
 
2.2.8 Personal Protective Equipment (PPE) 
The Client requires the Contractor to ensure that employees (and others under his/her control) wear the following 
minimum PPE: 
Overalls:   Yes 
Safety Harnesses:  Yes 
Hard Hats:   Yes 
Reflective Vests:  Yes 
Safety Footwear:  Yes 
Goggles / gloves / ear defenders / respiratory protection: Yes 
Specialist Equipment (e.g. for confined Spaces):  Yes, if Applicable 
 
The Contractor shall carry out PPE or clothing needs analysis in accordance with his risk assessment, to determine 
the necessary PPE or clothing to be used during construction. The Contractor shall make provision to keep adequate 
quantities of appropriate, SABS approved PPE or clothing on site at all times.  
 
The Contractor must ensure that personnel are trained in the correct use of PPE to be used. 
 
The Contractor must ensure that lost, stolen, worn out or damaged PPE is replaced as required and receipt signed 
for by employees on site. A PPE issue register is required in the file for all PPE issued to employees. 
 
2.3  APPOINTMENTS 
2.3.1 Construction Manager (CR8.1) 
A principal contractor must, in writing, appoint one full-time competent person as the construction manager with 
the duty of managing all the construction work on a single site, including the duty of ensuring occupational 
health and safety compliance, and in the absence of the construction manager an alternate competent person 
must be appointed by the principal contractor. Proof of an all-inclusive assessment by the Principal Contractor of 
the Construction Manager’s Competency in construction management and health and safety competency must 
be available in the Safety File.  
The Construction Manager, Alternate Construction Managers, Assistant Construction Managers, and designated 
construction supervisor/s must, as a minimum, have training in Legal Liability, Construction Regulation 2014 and 
the OHS Act. 
 
2.3.2 Contractor Safety Officer (CR8.5) 
No contractor may appoint a construction health and safety officer to assist in the control of health and safety 
related aspects on the site unless he or she is reasonably satisfied that the construction health and safety officer 
that he or she intends to appoint is registered with a statutory body approved (SACPCMP) by the Chief Inspector 
and has necessary competencies and resources to assist the contractor. 
 
Records of safety audits undertaken by the Contractor’s Safety Officer must be kept on site in the safety file and 
non-conformances reported by the Safety Officer to the Contractor’s management team. All nonconformances 
identified by the Safety Officer and Client’s Safety Agent must be investigated and corrective action taken by the 
Contractor to prevent re-occurrence. 
 
The requirement for this site is that a full-time safety officer be appointed by the Contractor. 
 
2.3.3 Contractor Supervisor (CR8.7) 

 
The construction manager shall in writing appoint construction supervisors responsible for construction activities 
and ensuring occupational health and safety compliance on the construction site.   
  

A contractor shall after consider the size of the project and if considered necessary, appoint in writing one or 
more competent employees for different sections of the work to assist the construction supervisor.  
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The Construction Manager, Alternate Construction Managers, Assistant Construction Managers, and designated 
construction supervisor/s must, as a minimum, have training in Legal Liability, Construction Regulation 2014 and 
the OHS Act. 
 
2.3.4 Additional Competent Appointments for the project (appointment is not limited to noted 
appointments) 
 

Alternate Construction Manager (CR 8(1)) 

Construction Supervisor (CR 8(7)) 

Assistant Construction Supervisor (CR 8(8)) 

Construction risk assessor (CR 9(1)) 

First Aider (GSR3) 

Excavation Supervisor (CR13(1)(a)) 

Scaffold Supervisor (CR16(1)) 

Material Hoist Inspector (CR19(8)(a) 

Material Hoist Operator (CR19(6) 

Controller of Explosive Actuated Fastening Devices Nails, Cartridges or Studs Issue and Collection 
(CR21(2)(g)(1)) 

Construction Vehicle and Mobile Plant Operator (CR23(1)(d)(i)) 

Controller of Temporary Electrical Installations (CR24(c)) 

Stacking Supervisor (CR28(a)) 

Fire Extinguishing Equipment Inspector (CR29(h)) 

Fall Protection Plan Developer (CR 10(1)(a)) 

Incident Investigator (OSH Act 9(2)) 

 
2.3.5 Health and Safety Representative(s) 
The Contractor shall ensure that Health and Safety Representative(s) is/are elected and trained to carry out his / 
her functions. The Safety Representative(s) must be democratically nominated, elected, and appointed in writing. 
The Health and Safety Representative(s) shall carry out regular inspections, keep records and report to the 
supervisor to take appropriate action. The Safety Representative(s) shall attend Health and Safety Committee 
Meetings. The Health and Safety Representative shall be part of the team that will investigate incidents, accidents, 
and non-conformances.  The Safety Representative(s) must be (a) full time employee(s) who is/are acquainted with 
conditions and activities at that workplace or section thereof. The Safety Representatives must have Safety 
Representative training and must be capable of performing their duties.  
 
2.3.6 Medical Certificate Of Fitness (Annexure 3) 
The contractor must ensure that their employees on site have a valid medical certificate of fitness, specific to the 
construction work being performed, issued by an occupational health practitioner in the form of an Annexure 3 
template. A list of employees with expiry date of medical is required in the file. 
 
2.3.7 Competency for Contractor’s Responsible Persons 
The Contractor’s responsible persons shall be competent in health and safety and be familiar with the Occupational 
Health and Safety Act 1993, and applicable regulations. Valid proof of pertinent health and safety courses attended 
by such persons will be required to be presented to the Client. 
A list of employees with expiry date of training certificates is required in the file. 
 
2.3.8 Requirements For The Safety Plan Assessment  
The Contractor must note that the information below is pertinent to the compilation of their safety plan response 
to this site-specific safety specification and it would be preferred if the Safety Plan is written in the order of the 
assessment documented below. 

No Item Notes 

1 Project Directory Please state details of Project Client, Project Manager 
/ Principal Agent, Safety Agent, Consulting Engineer, 
etc. (Name, address, contact details). 

2 Contractors Directory Please indicate if you will be using Contractors on this 
project, if yes, include their details, trade, and FEM 
details. 

3 Other Parties Directory Please indicate contact details for any services 
applicable (electricity, water, etc.) as well as 
Department of Labour and Emergency Services. 

4 Project Safety Statement The Project Safety Statement must be included in the 
Safety Plan. 
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No Item Notes 

5 Health and Safety standards for the 
project (OHS Act, construction 
regulations, basic conditions of 
employment, etc.) 

Health and Safety standards must be included in the 
Safety Plan. 
 

6 Project Particulars Scope of works must be included in the Safety Plan. 
This is critical. 

7 Existing environment – Structures 
and Surroundings, Services 
(Electrical, Water, Sewerage, etc.), 
Traffic Arrangements, Parking, 
Access to Site, Storage of Plant and 
Materials 

Please include these items in the plan. The items must 
be Site Specific, the location of services and services 
that will be affected must be mentioned. 

8 Management Structure for safety on 
the Project 

A structured organogram with names of the 
responsible people must be included. 

9 Appointed Persons, Supervision The required appointments must be identified. A list of 
the appointed persons must be included in the Safety 
Plan. 

10 Security Procedures Please indicate if a security company will be appointed 
and include the contact information in the Safety Plan. 

11 Registers list and inspection 
frequency 

A list of the Inspection Registers that will be on file 
must be included in the Safety Plan. 

12 Design Co-ordination Please indicate your procedure for implementation of 
design changes by designer on the project, and the 
procedures for liaison and implementation of 
temporary works design on the project. 

13 Contractor Co-ordination Mention must be made of how Contractors will be co-
ordinated on site to ensure that they work together and 
not adversely affected health and safety. 

14 
 

Housekeeping, stacking and storage Housekeeping policies and procedures must be 
included in the Safety Plan. 

15 Waste Disposal Arrangements Waste disposal arrangements procedures must be 
included in the Safety Plan. 

16 Noise and dust control Please indicate if any noisy operations (more than 85 
decibels) will be carried out and what measures will be 
used to reduce noise exposure to workforce. 

17 Training Requirements Training requirements must be identified and recorded. 

18 Plant and Equipment A list of plant and equipment to be used on site must 
be included in the Safety Plan. 

19 Safety Monitoring Arrangements The name, contact details and SACPCMP registration 
status of the Safety Officer must be included in the 
Safety Plan. State how often the Safety officer will be 
on site (note safety specification requirement in section 
1.7). 

20 Information for Contractors State how information will be given to Contractors on 
site. 
 

21 Consultation/communication 
arrangements with Employees 

State how information will be given to employees e.g., 
notice board. 
 

22 Selection of Contractors Procedures Principal contractor must state what health and safety 
procedures they will use to assess the competence 
and resources of their contractors on site. 

23 Activities with risk to Health and 
Safety (Risk Assessment) 

A Baseline Risk Assessment must be included in the 
Safety Plan, it must address the Risks identified in the 
Safety Specification as well as the risk of any other 
hazards that the Principal Contractor is aware of that 
are relevant to the site. 

24 Hazardous Substances Must be listed in the Safety Plan and addressed in the 
Risk Assessment. 
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No Item Notes 

25 First Aid and Medical Procedures Please indicate name of first aider, position of first aid 
box, location of nearest medical facility and emergency 
numbers. 

26 Fire and Emergency Procedures List of emergency telephone numbers must be drawn 
up and included in the Safety Plan. The position of Fire 
Extinguishers, Assembly Point location, fire drill 
frequencies, numbers of fire marshals, etc. 

27 Accident and Incident Reporting and 
investigation 

State the Accident and Incident Reporting and 
investigation procedures of your company. 

28 Welfare and Site Facilities Elaborate on toilets and eating areas, water provision, 
how will workers be protected during wet weather 
conditions etc. 

29 Site Rules The Site Rules must be included in the Safety Plan. 
 

30 Personal Protective Equipment The necessity must be identified by Risk Assessments. 
 

31 Health & Safety File arrangements Please indicate arrangements for the return of the 
Health and Safety File to the safety agent at the end of 
the project. 

32 Method Statements/Safe System of 
Works 

A list of Method Statements/Safe System of Works 
must be included in Safety Plan for all High-risk 
activities 

33 Permits and wayleaves List of activities that Principal Contractor anticipates 
will require permits and wayleaves (including those 
stated in the safety specification) to be included. 

34 Fall Prevention and Protection Plan 
and Fall Rescue Plan 

A copy of the Fall Prevention and Protection Plan, fall 
rescue plan and fall risk assessment must be included 
in the Safety Plan. 

37 Safety Representatives and Safety 
Committees 

When a project has more than 20 employees a 
designated employee must be chosen by the labourers 
to represent them.  A safety committee must be 
established if 2 or more safety representatives are 
appointed.  

38 Have the significant hazards from the 
safety specification been addressed? 

See section 1.9 of the Specifications and ensure 
practical measures have been detailed in the safety 
plan. 

 
2.3.9 Fall protection 
The Contractor must: 

 designate a competent person to be responsible for the preparation of a fall protection plan 

 ensure that the fall protection plan contemplated above is implemented, amended where and when 
necessary and maintained as required; and 

 take steps to ensure continued adherence to the fall protection plan. 
A fall protection plan contemplated above must include- 

 a risk assessment of all work carried out from a fall risk position and the procedures and methods used to 
address all the risks identified per location; 

 the processes for the evaluation of the employees' medical fitness necessary to work at a fall risk position 
and the records thereof; 

 a programme for the training of employees working from a fall risk position and the records thereof; 

 the procedure addressing the inspection, testing, and maintenance of all fall protection equipment; and 

 a rescue plan detailing the necessary procedure, personnel and suitable equipment required to affect a 
rescue of a person in the event of a fall incident to ensure that the rescue procedure is implemented 
immediately following the incident. 

 
A contractor must ensure that a construction manager appointed under regulation 8(1) is in possession of the most 
recently updated version of the fall protection plan. 
 
A contractor must ensure that all unprotected openings in floors, edges, slabs, hatchways, and stairways are 
adequately guarded, fenced, or barricaded or that similar means are used to safeguard any person from falling 
through such openings; 
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Also that no person is required to work in a fall risk position, unless such work is performed safely as contemplated 
in above and  fall prevention and fall arrest equipment are approved as suitable and of sufficient strength for the 
purpose for which they are being used, having regard to the work being carried out and the load, including any 
person, they are intended to bear; and securely attached to a structure or plant, and the structure of plant and the 
means of attachment thereto are suitable and of sufficient strength and stability for the purpose of safely supporting 
the equipment and person who could fall, and  fall arrest equipment is used only where it is not reasonably 
practicable to use fall prevention equipment.  
 
2.3.10 Risk Assessments 
 
Baseline Risk Assessment 
The Client shall cause a baseline risk assessment to be conducted by a competent person before the design process 
and tender process commence, and the assessed risks shall form part of the health and safety specifications.   
 
The Contractor must, before commencement of any construction work, and during construction work, have risk 
assessments performed by a competent person appointed in writing, which risk assessments form part of the health 
and safety plan to be applied on the site and must include: 

 The identification of the risks and hazards to which persons may be exposed to; 

 An analysis and evaluation of the risks and hazards identified; based on a documented method 

 A documented plan and applicable safe work procedures to mitigate, reduce or control the risks and hazards 
that have been identified;  

 A monitoring plan; and 

 A review plan 
 

The Contractor must ensure that, as far as is reasonably practicable, ergonomic related hazards are analysed, 
evaluated, and addressed in a risk assessment. 
 
The Contractor must ensure that all employees under his control are informed, instructed, and trained by a 
competent person regarding any hazard and the related work procedures and/or control measures before any work 
commences and thereafter at the times determined in the risk assessment monitoring and review plan of the 
relevant site. 
 
The Principal Contractor must ensure that all contractors are informed regarding any hazard that is stipulated in the 
risk assessment before any work commences and thereafter at the times determined in the risk assessment 
monitoring and review plan of the relevant site. 
 
The Contractor must consult with the health and safety committee or with a representative trade union or 
representative group of employees if no health and safety committee exists, on the monitoring and review of the risk 
assessments for the site. 
  
The Contractor must ensure that copies of risk assessment for this site are available on site for inspection purposes 
by interested parties (inspector, the Client, Client’s Safety Agent, any contractor, any employee, a representative 
trade union, a health and safety representative or safety committee member. 
 
A Contractor must review the relevant risk assessment where changes are effected to the design and/or construction 
that result in a change to the risk profile, or when an incident has occurred. 

 

Preventative measures must first address the elimination of the hazard or risk. Should PPE be 
required to reduce risk, the equipment or clothing to be used must be SABS approved. 

 
In general, the Contractor must ensure that the Risk Assessment involves identifying the hazards present in a work 
activity on site. This is followed by an evaluation of the extent of the risk involved taking into account those 
precautions already being taken. 
The following general principle should be followed when conducting a risk assessment:  

 All relevant risks and/or hazards should be systematically addressed; 

 The risk assessment should address what actually happens in the workplace during the work activity; 

 All employees and those who may be affected must be considered, including maintenance staff, security 
guards, visitors, and Contractors; 

 The risk assessment should highlight those groups and individuals who may be required to work alone or who 
have disabilities; 

 The risk assessment process should take into account the existing safety measures and controls. 

 The level of detail on a risk assessment should be appropriate to the level of risk. 
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2.3.11 OTHER HEALTH AND SAFETY SPECIFICATION REQUIREMENTS 

 
The contractor must be aware of the following additional requirements: 

What When Output 

Awareness training (Toolbox 
Talks) 

At least weekly and before 
hazardous work is carried out 

Attendance Register 

Health and Safety 
Committee Meetings 

Monthly Minutes signed by the employer 
(Contractor) covering: 
a) Health and Safety 

Representative Checklist 
b) Safety report from Safety Officer 

and Safety Agent  

Health and Safety Reports Monthly Report covering: 
a) Incidents/Accidents and 

Investigations 
b) Non-conformance 
c) Health and Safety Training 
d) HIRA Updates 
e) Internal and External Audits 

General Inspections As per Health and Safety 
Specification and OHSA 

Report on Health and Safety 
Specification and OHSA compliance: 
a) Scaffolding 
b) Lifting Machinery 
c) Excavation 

General Inspections  Monthly Covering: 
a) Firefighting Equipment 
b) Portable Electrical Equipment 
c) Ladders 

Record keeping Ongoing Covering: 
a) General complaints 
b) Fines 
c) General incidents 
d) MSDS 
e) Surveillance Medicals 
f) Inspection Register 
g) Dept of Labour Notices 

Permits Before commencement with 
certain activities 

As stipulated by the Health and 
Safety Specification and the OHSA / 
Construction Regulations 

Key:   
OHSA – Occupational Health and Safety Act, 1993 
 
2.4  Employer’s health and safety agent  

  

The employer’s health and safety agent shall:  
  

a) audit the contractor’s compliance with the requirements of this specification prior to the commencement 

of any physical construction activities on the site;    

  

b) accept or reject the contractor’s health and safety plans, giving reasons for rejecting such plans;   

  

c) monitor the effective implementation of all safety plans;   

  

d) conduct periodic and random audits on the health and safety file to establish compliance with the 

requirements of this specification;  

  

e) visit the site at regular monthly intervals to conduct site inspections, and based upon such visits issue, 

a Safety Audit report, or where necessary a stop work instruction to the contractor or any of the 

contractor’s subcontractors with a copy to the contract manager and, where relevant, to the contractor.   
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2..5 Creating a safe working environment 
2.5.1 General Inspection, Monitoring and Reporting 
The Contractor shall carry out inspections as required by this Health and Safety Specification, as well as by health 
and safety legislation.  
 
2.5.2 Environmental Conditions 
Contractor must take into account adverse weather conditions on site activities and implement control measures 
to mitigate risk.  This includes risk of exposure to excessive heat, cold, rain, lightning, and wind.   
The open nature of the site works will not preclude any of the above. 
 
2.5.3 Arrangements For Access, Parking, Deliveries, Etc. 
Reverse Parking must be implemented in the site camp area and on site. 
All service providers must have the following in place below: 

1. A signed service level Agreement / 37.2 Mandatory Agreement and, 
2. Plant Operators or Truck / Vehicle material deliveries must have a brag file which consists of the 

following: 
a. Operators Appointment Letter CR23. 
b. Proof of Competency, Driver’s License or PrDp. 
c. Valid medical certificate of fitness in the form of Annexure 3. 
d. Inspection Plant or Vehicle Checklist. 

3. Inducted before they can be allowed on site. 
4. Valid Letter of Good Standing 

 
2.5.4 Arrangements For Site Camp, Ablutions And Yard 

Site camp location and set up 

 Restrictions / requirements:  } Contractor to advise in consultation 

 Storage areas:    } with Engineer / Professional Team 

 Security:     }  

 

Ablutions and Welfare Arrangements  
Contractor to supply ablutions and facilities in line with the Construction Regulations 2014, refer to section 

2.31 of this health and safety specification regarding the below. Toilets should be provided with built in facilities 
for hand washing.  

 
 Toilets:   } Contractor to provide as per Regulations   

 Washing facilities: }         

 Drinking Water: }   

 Shelter:   } Contractor to provide as per Regulations   

           

Mobile site facilities requirements: 
A camping toilet/mobile toilet will be required for sites that cannot facilitate a permanent location for 

ablution units and must be available for each gender per location. 
 

The use of a camping toilet must be prepared and setup correctly with additional anchors and available 

toiletries prior to each working day and to be first priority when changing location of works along a set 
working path. 

 
Teams are to ensure that the toilets are cleaned correctly and suitable for easy and hygienic uses and 

recorded on a daily register. 
 

2.5.5 Excavation Fencing:  
Note that excavations accessible to public, or adjacent to public roads / thoroughfares, must have (1) barrier / 
fence of at least 1m in height, and (2) warning illuminants at night or when visibility is poor, or have other suitable 
precautionary measures if of both these are not practicable. 
 
General Fencing of Site:  Note that construction sites in built up areas adjacent to public walkway must be 
fenced off and have controlled access points with the correct signs to indicate the site office for any relevant 
enquiries. 
 
Warning Notices: Yes, warning notices must be displayed. 
 
Lookouts:  Yes, lookouts can be posted, especially at excavations. 
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2.5.6 Hazardous Substances 
 
The following materials and substances have, or may have, to be used in the works and are identified as 
potentially posing special health and / or safety hazards during the project.  Appropriate measures will 
need to be specified for their control: 

 
1. Petrol & Diesel 
2. Paint and Thinners 
3. Cement 
4. Oils 
5. Hand Sanitisers  

 
If there are additional hazardous substances that is not noted above, please ensure that the Principal 
Contractors Safety officer identifies the hazardous substances and capture them on a list and Material Safety 
Data Sheets must be provided for each hazardous substance. 
 

2.5.7 INTERFACE AND RESTRICTIONS BY CLIENT 
Contractor must note that the following Client activities will continue during construction:  
The Existing farm house will be occupied, the Principal contractor is to ensure that the members of public 
cannot access the site. If there is any activities at the old shed or arable land, it is the Principal contractors 
responsibility to communicate and inform the employees of the old shed and land of risks and restrictions to 
the Construction work being done.  
The following Client safety rules and/or requirements are to be observed: 

a. All workers are to receive induction prior to commencement of work on site. 
b. Other safety rules and requirements to be advised at induction. 
c. Please also refer to tender document. 

Restrictions on times, access, or other restrictions by Client 
a. Please refer to tender document. 
b. Other restrictions may be advised at induction. 

 
2.5.8 First Aid Box and First Aid Equipment 
At least one competent First Aider must be appointed before work on site can commence. There after the Contractor 
shall provide first aid box/es and appoint, in writing, First Aider(s) for this project in line with the results of the 
Contractor’s risk assessment for the project, this health and safety specification as well as the provisions of the 
General Safety Regulations. The appointed First Aider(s) are to be sent for accredited first aid training before starting 
on site. Valid certificates are to be kept on site.   

 First Aid Level 1: Unit Standard 119567. 

 First Aid Level 2: Unit Standard 120496. 

 First Aid Level 3: Unit Standard 376480. 

 First Aid box/es must be adequately stocked at all times, accessible and be controlled by a qualified First 
Aider. 

 Perishables to be checked and replaced when expired.  

 Stock per content list as per the General Safety Regulations Annexure.  

 Signage to be in place.  

 To be numbered and sealed with name of first aider on or above the First aid box.  

 Dressing logbook to be available in the first aid box.  

 If more than 5 employees are present, there must be a first aid box available.  

 Register to be checked by a Competent person.  
If required by the Client, the Contractor shall have a stretcher on site to be used in case of a serious incident.  

 
2.5.9 Hazards and Potential Situations 
The Contractor shall immediately notify other Contractors of any hazardous or potentially hazardous situations, 
which may arise during performance of the activities. 
 
2.5.10 Occupational Health and Safety Signage 
The Contractor shall ascertain and provide adequate on-site health and safety signage.  This signage shall include, 
but shall not be limited to, Hard Hat / Helmet Area; Safety Shoes to be worn on site; Dust Masks to be worn in areas 
where there might be exposure to excessive dust; Ear Plugs / Muffs to be worn where there might be noise exposure 
over 85 dB; Gloves; Safety Goggles; Safety Harness, Workers in Excavation, traffic management, etc.  The 
Contractor shall be responsible to maintain the quality and replacement of signage.  Signage must comply with the 
requirements of SABS. 
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2.5.11 Management of Contractors by Principal Contractor  
The Principal Contractor shall ensure that all contractors under his control are complying with the respective Health 
and Safety Plans, as well as Health and Safety Legislation. 
 
2.5.12 Stacking of Materials 
In addition to the provisions for the stacking of articles in the General Safety Regulations, 2003, the contractor must 
ensure that –  

 a competent person is appointed in writing with the duty of supervising all stacking and storage on a 
construction site; 

 adequate storage areas are provided; 

 there are demarcated storage areas; and 

 storage areas are kept neat and under control. 
 

2.5.13 Housekeeping and General Safeguarding on Construction Sites 
A contractor must, in addition to compliance with the Environmental Regulations for Workplaces, 1987, promulgated 
by Government Notice No. R. 2281 of 16 October 1987, ensure that suitable housekeeping is continuously 
implemented on each construction site, including- 

 the proper storage of materials and equipment; 

 the removal of scrap, waste, and debris at appropriate intervals; 

 ensuring that materials required for use, are not placed on the site so as to obstruct means of access to and 
egress from workplaces and passageways; 

 ensuring that materials which are no longer required for use, do not accumulate on, and are removed from 
the site at appropriate intervals; 

 ensuring that waste and debris are not disposed of from a high place with a chute, unless the chute complies 
with the requirements set out in the regulations; 

 ensuring that construction sites in built-up areas adjacent to a public way are suitably and sufficiently fenced 
off and provided with controlled access points to prevent the entry of unauthorized persons; and 

 ensuring that a catch platform or net is erected above an entrance or passageway or above a place where 
persons work or pass under or fencing off the danger area if work is being performed above such entrance, 
passageway, or place so as to ensure that all persons are kept safe in the case of danger or possibility of 
persons being struck by falling objects. 

 All waste bins provided, must be lined with plastic bags and must have properly fitted lids to prevent general 
waste to be blown out of the bins.   

 
2.5.13 Construction V ehicles and Mobile Plant 
A contractor must ensure that all construction vehicles and mobile plant - 

 are of an acceptable design and construction; 

 are maintained in a good working order; 

 are used in accordance with their design and the intention for which they were designed, having due 
regard to safety and health; 

 are operated by a person who- 

 has received appropriate training, is certified competent and in possession of proof of competency and 
is authorised in writing to operate those construction vehicles and mobile plant; 

 has a medical certificate of fitness to operate those construction vehicles and mobile plant, issued by 
an occupational health practitioner in the form of Annexure 3. 

 have safe and suitable means of access and egress; 

 are properly organized and controlled in any work situation by providing adequate signalling or other control 
arrangements to guard against the dangers relating to the movement of vehicles and plant, in order to 
ensure their continued safe operation; 

 are prevented from falling into excavations, water, or any other area lower than the working surface by 
installing adequate edge protection, which may include guard-rails and crash barriers; 

 are fitted with structures designed to protect the operator from falling material or from being crushed should 
the vehicle or mobile plant overturn; 

 are equipped with an acoustic warning device which can be activated by the operator; 

 are equipped with an automatic acoustic reversing alarm;  

 are equipped with fire extinguishers (4.5 kg); and 

 are inspected by the authorised operator or driver on a daily basis using a relevant checklist prior to use 
and that the findings of such inspection are recorded in a register kept in the construction vehicle or mobile 
plant. 
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A contractor must ensure that -  
 

 no person rides or is required or permitted to ride on a construction vehicle or mobile plant otherwise than 
in a safe place provided thereon for that purpose; 

 every construction site is organized in such a way that, as far as is reasonably practicable, pedestrians and 
vehicles can move safely and without risks to health; 

 the traffic routes are suitable for the persons, construction vehicles or mobile plant using them, are sufficient 
in number, in suitable positions and of sufficient size; 

 every traffic route is, where necessary, indicated by suitable signs; 

 all construction vehicles and mobile plant left unattended at night, adjacent to a public road in normal use 
or adjacent to construction areas where work is in progress, have appropriate lights or reflectors, or 
barricades equipped with appropriate lights or reflectors, in order to identify the location of the vehicles or 
plant; 

 all construction vehicles or mobile plant when not in use, have buckets, booms, or similar appendages, fully 
lowered, or blocked, controls in a neutral position, motors stopped, wheels chocked, brakes set, and ignition 
secured; 

 whenever visibility conditions warrant additional lighting, all mobile plant are equipped with at least two 
headlights and two taillights when in operation; 

 tools, material, and equipment are secured and separated by means of a physical barrier in order to 
prevent movement when transported in the same compartment with employees; 

 vehicles used to transport employees have seats firmly secured and adequate for the number of 
employees to be carried; and 

 all construction vehicles or mobile plant travelling, working, or operating on public roads comply with the 
requirements of the National Road Traffic Act, 1996. 

 all plant and vehicles are be fitted with amber rotating beacons and reverse alarms. 

 ALL construction site vehicles must be inspected daily especially if it has dangerous “items” (fuel, 
explosives, etc.) on vehicle, completed inspection registers must also be available for inspection.  

 the vehicles must resemble the original manufacturer’s product. Levers, alarms, and amber lights to be 
fitted to construction vehicle for notification of vehicle.  

 fire extinguishers, signage, and licence disc to be correctly mounted and displayed.  

 when the vehicle is stationary no key to be left in or on vehicle or plant.  

 Drip tray must be present when stationary.  
 
A List of Construction vehicles and mobile plant must be included in the Health and Safety Plan. 
 

2.5.14 Electrical Installations and Machinery on Construction Sites 
A contractor must, in addition to compliance with the Electrical Installation Regulations and the Electrical Machinery 
Regulations, ensure that – 
 

 before construction commences and during the progress thereof, adequate steps are taken to ascertain 
the presence of and guard against danger to workers from any electrical cable or apparatus which is 
under, over or on the site; 

 all parts of electrical installations and machinery are of adequate strength to withstand the working 
conditions on construction sites; 

 the control of all temporary electrical installations on the construction site is designated to a competent 
person who has been appointed in writing for that purpose; 

 all temporary electrical installations used by the contractor are inspected at least once a week by a 
competent person and the inspection findings are recorded in a register kept on the construction site; 
and 

 all electrical machinery is inspected by the authorized operator or user on a daily basis using a relevant 
checklist prior to use and the inspection findings are recorded in a register kept on the construction 
site. 

 
2.5.15 Use and Temporary Storage of Flammable Liquids on Construction Sites 
A contactor must, in addition to compliance with the provisions for the use and storage of flammable liquids in 
the General Safety Regulations, 2003, ensure that –  

 where flammable liquids are being used, applied, or stored at the workplace concerned, it is done in a 
manner that does not cause a fire or explosion hazard, and that the workplace is effectively ventilated; 

 no person smokes in any place in which flammable liquid is used or stored, and the contractor must 
affix a suitable and conspicuous notice at all entrances to any such areas prohibiting such smoking; 

 an adequate amount of efficient fire-fighting equipment is installed in suitable locations around the 
flammable liquids store with the recognized symbolic signs; 

 only the quantity of flammable liquid needed for work on one day is taken out of the store for use; 



The Tender          137  
Reference no: SCMU8-23/24-0011                                                                                            Rev 19.2 – 30/01/2023 

 all containers holding flammable liquids are kept tightly closed when not in actual use and, after their 
contents have been used up, are removed from the construction site, and safely disposed of; 

 where flammable liquids are decanted, the metal containers are bonded and earthed; and 

 no flammable material, including cotton waste, paper, cleaning rags or similar material is stored together 
with flammable liquids 

 proper containers are to be used for fuel. Marked and labelled as per the content. 

 diesel on site; more than 800 litres must have a certificate, fire safe certificate. Locked in a ventilated, secure 
area with a drip tray and have a designated, responsible person to use it. 

 
2.5.16  Fire precautions on Construction Sites 
A contractor must, in addition to compliance with the Environmental Regulations for Workplaces, 1987, ensure that 
– 

 all appropriate measures are taken to avoid the risk of fire; 

 sufficient and suitable storage is provided for flammable liquids, solids, and gases; 

 smoking is prohibited and notices in this regard are prominently displayed in all places containing readily 
combustible or flammable materials; 

 in confined spaces and other places in which flammable gases, vapours or dust can cause danger- 

 only suitably protected electrical installations and equipment, including portable lights, are used; 

 there are no flames or similar means of ignition; 

 there are conspicuous notices prohibiting smoking; 

 oily rags, waste, and other substances liable to ignite are without delay removed to a safe place; and 

 adequate ventilation is provided; 

 combustible materials do not accumulate on the construction site; 

 welding, flame cutting, and other hot work are done only after appropriate precautions have been taken to 
reduce the risk of fire; 

 suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as may be 
recommended by the Fire Chief or local authority concerned, and that such equipment is maintained in a 
good working order; 

 the fire equipment contemplated above is inspected by a competent person, who has been appointed in 
writing for that purpose, in the manner indicated by the manufacturer thereof; 

 a sufficient number of workers are trained in the use of fire-extinguishing equipment; 

 where appropriate, suitable visual signs are provided to clearly indicate the escape routes in the case of a 
fire; 

 the means of escape is kept clear at all times; 

 there is an effective evacuation plan providing for all - 

 persons to be evacuated speedily without panic; 

 persons to be accounted for; and 

 plant and processes to be shut down; and 

 a siren is installed and sounded in the event of a fire. 
 

25.16.1 Fire Extinguishers and Fire Fighting Equipment 

 The Contractor shall provide adequate, regularly serviced fire extinguishers located at strategic points on 
site.  The Contractor shall keep spare serviced portable fire extinguishers. The Contractor shall have 
adequate persons trained or competent to use the Fire Fighting Equipment.  

  

 Safety signage shall be posted up in all areas where fire extinguishers are located.  
 

 
2.5.17 Construction Employees' Facilities 
A contractor must, in terms of the Construction Regulations 2014, provide: 

 at least one sanitary facility for each sex and for every 30 workers; 

 Toilets to be within walking distance 

 Hygiene registers to be completed 

 Proof of safe disposal of effulgent waste disposal certificates to be obtained 

 changing facilities for each sex; 

 and sheltered/shaded eating area. 

 Protection from the Elements and raised off the ground. 

 Every employer shall provide sanitary facilities at the workplace in accordance with the provisions of Parts 
F, P and Q of the National Building Regulations. 

 Sufficient clean water for all employees. 500ml to each employee every hour.  
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A contractor must provide reasonable and suitable living accommodation for the workers at construction sites who 
are far removed from their homes and where adequate transportation between the site and their homes, or other 
suitable living accommodation, is not available. 

 
2.5.18 Temporary works 
A contractor must appoint a temporary works designer in writing to design, inspect and approve the erected 
temporary works on site before use.  
 
A contractor must ensure that all temporary works operations are carried out under the supervision of a competent 
person who has been appointed in writing for that purpose.  
 
A contractor must ensure that- 

 all temporary works structures are adequately erected, supported, braced and maintained by a competent 
person so that they are capable of supporting all anticipated vertical and lateral loads that may be applied 
to them, and that no loads are imposed onto the structure that the structure is not designed to withstand; 

 all temporary works structures are done with close reference to the structural design drawings, and where 
any uncertainty exists the structural designer should be consulted; 

 detailed activity specific drawings pertaining to the design of temporary works structures are kept on the site 
and are available on request to an inspector, other contractors, the Client, the Client’s Safety Agent, or any 
employee; 

 all persons required to erect, move, or dismantle temporary works structures are provided with adequate 
training and instruction to perform those operations safely; 

 all equipment used in temporary works structure are carefully examined and checked for suitability by a 
competent person, before being used; 

 all temporary works structures are inspected by a competent person immediately before, during and after 
the placement of concrete, after inclement weather or any other imposed load and at least on a daily basis 
until the temporary works structure has been removed and the results have been recorded in a register and 
made available on site; 

 no person may cast concrete, until authorization in writing has been given by the competent person 
contemplated above; 

 if, after erection, any temporary works structure is found to be damaged or weakened to such a degree that 
its integrity is affected, it is safely removed or reinforced immediately; 

 adequate precautionary measures are taken in order to- 

 secure any deck panels against displacement; and 

 prevent any person from slipping on temporary works due to the application of release agents; 

 as far as is reasonably practicable, the health of any person is not affected through the use of solvents or 
oils or any other similar substances; 

 upon casting concrete, the temporary works structure is left in place until the concrete has acquired sufficient 
strength to safely support its own weight and any imposed load, and is not removed until authorization in 
writing has been given by the competent person  

 the foundation conditions are suitable to withstand the loads caused by the temporary works structure and 
any imposed load in accordance with the temporary works design. 

 provision is made for safe access by means of secured ladders or staircases for all work to be carried out 
above the foundation bearing level; 

 a temporary works drawing, or any other relevant document includes construction sequences and methods 
statements; 

 the temporary works designer has been issued with the latest revision of any relevant structural design 
drawing; 

 a temporary works design and drawing is used only for its intended purpose and for a specific portion of a 
construction site; and 

 the temporary works drawings are approved by the temporary works designer before the erection of any 
temporary works. 

 
No contractor may use a temporary works design and drawing for any work other than its intended purpose. 

 
2.5.19 Excavation 
A contractor must- 
 

 ensure that all excavation work is carried out under the supervision of a competent person who has been 
appointed in writing for that purpose; and 

 evaluate, as far as is reasonably practicable, the stability of the ground before excavation work begins. 
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A contractor who performs excavation work- 
 

 must take reasonable and sufficient steps in order to prevent, as far as is reasonably practicable, any person 
from being buried or trapped by a fall or dislodgement of material in an excavation; 

 may not require or permit any person to work in an excavation which has not been adequately shored or 
braced: Provided that shoring and bracing may not be necessary where- 

 the sides of the excavation are sloped to at least the maximum angle of repose measured relative to 
the horizontal plane; or  

 such an excavation is in stable material: Provided that- 

 permission has been given in writing by the appointed competent person    contemplated above 
upon evaluation by him or her of the site conditions; and 

 where any uncertainty pertaining to the stability of the soil still exists, the decision from a 
professional engineer or a professional technologist competent in excavations is decisive and such 
a decision must be noted in writing and signed by both the competent person and the professional 
engineer or technologist, as the case may be; 

 must take steps to ensure that the shoring or bracing contemplated above is designed and constructed in a 
manner that renders it strong enough to support the sides of the excavation in question; 

 must ensure that no load, material, plant, or equipment is placed or moved near the edge of any excavation 
where it may cause its collapse and consequently endangers the safety of any person, unless precautions 
such as the provision of sufficient and suitable shoring or bracing are taken to prevent the sides from 
collapsing; 

 must ensure that where the stability of an adjoining building, structure or road is likely to be affected by the 
making of an excavation, steps are taken to ensure the stability of such building, structure or road and the 
safety of persons; 

 must cause convenient and safe means of access to be provided to every excavation in which persons are 
required to work, and such access may not be further than six metres from the point where any worker within 
the excavation is working; 

 must ascertain, as far as is reasonably practicable, the location and nature of electricity, water, gas, or other 
similar services which may in any way be affected by the work to be performed, and must before the 
commencement of excavation work that may affect any such service, take the steps that are necessary to 
render the circumstances safe for all persons involved; 

 must ensure that every excavation, including all bracing and shoring, is inspected- 

 daily, prior to the commencement of each shift; 

 after every blasting operation; 

 after an unexpected fall of ground; 

 after damage to supports; and 

 after rain, 
by the competent person, in order to ensure the safety of the excavation and of persons, and those results 
must be recorded in a register kept on site and made available on request to an inspector, the Client, the 
Client’s Safety Agent, any other contractor or any employee; 

 must cause every excavation which is accessible to the public or which is adjacent to public roads or 
thoroughfares, or whereby the safety of persons may be endangered, to be –  

 adequately protected by a barrier or fence of at least one metre in height and as close to the excavation 
as is practicable; and 

 provided with warning illuminants or any other clearly visible boundary indicators at night or when 
visibility is poor, or have resort to any other suitable and sufficient precautionary measure where this is 
not practicable; 

 must ensure that all precautionary measures stipulated for confined spaces as determined in the General 
Safety Regulations, 2003, are complied with by any person entering any excavation; 

 must, where the excavation work involves the use of explosives, appoint a competent person in the use of 
explosives for excavation, and must ensure that a method statement is developed by that person in 
accordance with the applicable explosive’s legislation; and 

 must cause warning signs to be positioned next to an excavation within which or where persons are working 
or carrying out inspections or tests. 

 
2.5.20 Scaffolding 
A contractor must appoint a competent person in writing who must ensure that all scaffolding work operations are 
carried out under his or her supervision and that all scaffold erectors, team leaders and inspectors are competent 
to carry out their work as per the SANS 10085 of 2004. 
 
A contractor using access scaffolding must ensure that such scaffolding, when in use, complies with the safety 
standards incorporated for this purpose into these Regulations under section 44 of the Act and SANS 10085.  
Scaffold must be; 
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 Level and balanced upon the correct footing such as base jacks, U-Jacks, and mobile wheels 

 Have the correct Ledgers and bracing methods to secure the frames and Standards 

 To be fully boarded with the correct edge protection on both the 0.500m and 1 metre height per 
working platforms. 

 Working platforms to be in accordance with the Tables 4 and 5 of the SANS 10085 for weight 
restrictions 

 Have the correct access that is fitted within the scaffold and grants access to the working platforms 
and must be fitted with a trap door system. 

 Secured with fastening methods such Reveal and fixed ties according to table 7 of SANS 10085. 
Buttresses to be used when required. 

 signage must be displayed to indicate if the scaffold is safe or unsafe to use. 

 Trestles to be built in accordance with section 10.16.1 of the SANS 10085 and safety requirements 
to be met by the scaffolding inspector and scaffold supervisors on site. 
o Section 10.16.1 of SANS10085 as follow : 
o Timber trestles shall be constructed generally in accordance with figure 9(A) and steel 

trestles shall be constructed generally in accordance with figure 9(b). Timber trestles shall 
not exceed 1,5 m in height. Steel trestles shall have an extended height not exceeding 
2,35 m and a closed height not less than 1,30 m. 

o The minimum width of the trestle legs when opened and locked in position shall be 780 
mm. 

o Trestles shall not be used on slopes exceeding 1:12. 
o The platform supported by the trestles shall be level within 1:50 in all directions. 
o NOTE 1 Trestles may be so constructed that they can be folded for storage and 

transportation. 
o NOTE 2 Trestle ladders may also be used instead of trestles. 
o NOTE 3 The maximum height of 2,35 m enables an average platform height of 2 m to be 

attained when trestles are used on sloping ground. 
 

2.5.21 Hazardous Chemical Substances (HCS) 
In addition to the requirements in the HCS Regulations, the principal contractor must provide proof in the Health and 
Safety Plan that: 

 

 Material Safety Data Sheets (MSDS’s) of the relevant materials / hazardous chemical substances are 
available prior to use by the contractor.   All MSDS’s shall be available for inspection by the agent at all 
times. 

 Risk assessments are done at least once every 6 months. 

 Exposure monitoring is done according to OESSM and by an Approved Inspection Authority (AIA) and that 
the medical surveillance programme is based on the outcomes of the exposure monitoring. 

 How the relevant HCS’s are being/going to be controlled by referring to: 

 Limiting the amount of HCS 

 Limiting the number of employees 

 Limiting the period of exposure 

 Substituting the HCS 

 Using engineering controls 

 Using appropriate written work procedures 

 The correct PPE is being used. 

 HCS are stored and transported according to SABS 072 and 0228. 

 Training with regards to these regulations was given. 
 

The Health and Safety plan should make reference to the disposal of hazardous waste on classified sites and the 
location thereof (where applicable). 
 
The First Aider must be made aware of the MSDS and trained in how to treat HCS incidents appropriately. 
 
2.5.22 Noise Induced Hearing Loss 
Where noise is identified as a hazard the requirements of the NIHL regulations must be complied with and the 
following must be included / referred to in the Health and Safety Plan: 
 

 Proof of training with regards to these regulations. 

 Risk assessment done within 1 month of commencement of work. 

 That monitoring carried out by an AIA and done according to SABS 083. 

 Medical surveillance programme established and maintained for the necessary employees. 

 Control of noise by referring to: 
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 Engineering methods considered 

 Admin control (number of employees exposed) considered 

 Personal protective equipment considered/decided on  

 Describe how records are going to be kept for 40 years. 
 

2.5.23 Pressure Equipment (Including Gas Bottles)  
The Contractor shall comply with Pressure Equipment Regulations, including: 
 

 Providing competency and awareness training to the operators; 

 Providing PPE or clothing; 

 Providing and maintain appropriate signage in areas where pressure equipment is used, as applicable; 

 Inspect equipment regularly and keep records of inspections; 

 Providing appropriate firefighting equipment (Fire Extinguishers). 

 Under pressure equipment to have the following in place; 

 Service date 

 Seals on valves with no leaks and not broken 

 flash arrestors 

 Should be stored and chained together 

 Oxygen / Acetylene bottles to have clips 

 Signage to be visible  

 Gauges in working condition and be visible 

 Permits for use 

 Pressure equip Regs 6. (1) The user shall ensure that the pressure equipment is operated and 
maintained within its design and operating parameters. 

 
2.5.24  EXISTING ENVIROMENT 

Hazards particular to this project by virtue of location: 
a. Members of the Public 
b. Gravel road Users 
c. Livestock 
d. Snakes 

 
Overhead, Above Ground and Underground Services crossing the site: 

a. Overhead: Electricity; Telkom 
b. Underground: Water / Sewer Pipeline  
c. Ground level: Water 
d. Service Drawings available:  Yes, refer to tender document. 
e. Wayleaves required: Yes, request from the engineers. 
f. Permits required:   Yes, Hot works, please consult your OHS Agent for additional permits. 
g. Isolations required: Yes 

 
Existing structures on site and surrounding land use (with a significant impact on Health & Safety): 
Please refer to the Preliminary Design Report. 
Existing shearing shed, large stock handling facility, small stock handling facility and Arable land. 
Existing Traffic Systems 

a. Condition: Gravel Road adjacent to site location..  
b. Restrictions to access: Yes, Principal Contractor to have controlled access for unauthorised 

personnel at site camp and on site. 
c. Speed restrictions:  20 – 40 km/h 

 
2.5.25 Lifting Machinery and Tackle 
The Contractor shall ensure that lifting machinery and tackle is inspected before use and on a monthly basis.  The 
Contractor shall have lifting machinery and tackle inspector who will inspect the equipment at intervals required by 
the Driven Machinery Regulations, taking into account that: 

 

 All lifting machinery and tackle have a safe working load clearly indicated 

 Regular inspection and servicing are carried out 

 Records are kept of inspections and of service certificates 

 Thorough examinations are carried out by competent personnel at the frequencies required by legislation 

 There is proper supervision in terms of guiding the loads which includes a trained banks man to direct and 
check lifting tackle if it is safe for use 

 Forklift to be inspected every year and lift plan every 2 years 

 Load test certificate to be no older than 6 months 
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 Sufficient props to be used and max weight to be displayed 

 Slings to be checked regarding integrity, chains, serial numbers, checked for tears, cuts links and all other 
materials 

 Hooks to be oiled, not in a fixed position and closed to prevent materials from slipping/falling off 

  Lifting equipment must be used for the scope of work carried out 
 

2.5.26 Ladders and Ladder work 
The Contractor shall ensure that all ladders are numbered and inspected regularly keeping record of inspections. It 
should be noted that Aluminium ladders are preferred to wooden ladders. 

  
2.5.27 General Machinery 
The Contractor shall comply with the Driven Machinery Regulations, which include inspecting machinery regularly, 
appointing a competent person to inspect and ensure maintenance, issuing PPE or clothing and training those that 
use machinery and enforce compliance. 
 
2.5.28 Portable Electrical Tools  
The Contractor shall ensure that use and storage of all explosive actuating fastening devices and portable electrical 
tools are in compliance with relevant legislation.   
 
The Contractor shall consider that: 

 A competent person undertakes routine inspections; 

 Only authorised persons use the tools; 

 There are safe working procedures applied; 

 Awareness training is carried out and compliance is enforced at all times; and  

 PPE and clothing are provided and maintained. 
 

2.5.29 Public Health and Safety 
The Contractor shall ensure that each person working on or visiting a site, and the surrounding community, shall be 
made aware of the dangers likely to arise from onsite activities and the precautions to be observed to avoid or 
minimize those dangers. Appropriate health and safety signage shall be posted at all times. 

 
2.5.30 Environmental Conditions and Flora and Fauna 
The Contractor must be mindful of adverse weather conditions upon the health and safety of the workforce. This 
includes inclement weather, strong wind, heat stress, extreme cold, etc. The Contractor’s risk assessment process 
must take into account the risks associated with such weather conditions.  The same is true when working in an 
environment where there is a risk to employees’ health and safety from presence of poisonous flora, or wildlife 
(including bees, snakes, etc). The Contractor’s risk assessment process must take these risks into account. 

 
2.5.31 Occupational Health 
Exposure of workers to occupational health hazards and risks are quite common in any work environment, especially 
in construction. Occupational health hazards and risks exposure is a major problem, and all Contractors are to 
ensure that proper health and hygiene measures are put in place to prevent exposure to these hazards and risks.  
 
The occupational hazards and risks may enter the body in three ways: 
 

 Inhalation through breathing e.g., cement dust; 

 Ingestion through swallowing maybe through food intake; 

 Absorption through the skin (pores) e.g., painting or use of thinners. 
 

The contractor is required to ensure that all his personnel are medically fit prior to being allowed onto the work site. 
 
All Contractors should ensure that Occupational Hygiene surveys are conducted as per the Occupational Health 
and Safety Act to ensure employees are not exposed to hazards. Risk Assessments should identify areas where 
surveys are to be conducted. 

 
2.5.32 Material Hoists 
A contractor must ensure that every material hoist and its tower have been constructed in accordance with the 
generally accepted technical standards and are strong enough and free from defects. 

 
A contractor must ensure that the tower of every material hoist is - 
 

 erected on firm foundations and secured to the structure or braced by steel wire guy ropes, and extends 
to a distance above the highest landing to allow a clear and unobstructed space of at least 900 mm for 
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over travel; 

 enclosed on all sides at the bottom, and at all floors where persons are at risk of being struck by moving 
parts of the hoist, except on the side or sides giving access to the material hoist, with walls or other 
effective means to a height of at least 2100 mm from the ground or floor level; and 

 provided with a door or gate at least 2100mm in height at each landing, and that door or gate must be 
kept closed except when the platform is at rest at such a landing. 

 
A contractor must cause - 

 the platform of every material hoist to be designed in a manner that it safely contains the loads being 
conveyed and that the combined mass of the platform and the load does not exceed the designed lifting 
capacity of the hoist; 

 the hoisting rope of every material hoist which has a remote winch to be effectively protected from 
damage by any external cause to the portion of the hoisting rope between the winch and the tower of 
the hoist; and 

 every material hoist to be provided with an efficient brake capable of holding the platform with its 
maximum load in any position when power is not being supplied to the hoisting machinery. 

 
No contractor may require or permit trucks, barrows, or material to be conveyed on the platform of a material hoist 
and no person may so convey trucks, barrows or material unless those articles are secured or contained in a 
manner that displacement thereof cannot take place during movement. 
 
A contractor must cause a notice, indicating the maximum mass load which may be carried at any one time and 
the prohibition of persons from riding on the platform of the material hoist, to be affixed around the base of the 
tower and at each landing. 
 
A contractor of a material hoist may not require or permit any person to operate a hoist unless the person is 
competent in the operation of that hoist. 
No contractor may require or permit any person to ride on a material hoist. 
 
A contractor must ensure that every material hoist- 

 is inspected on daily basis by a competent person appointed in writing by the contractor and such 
competent person must have the experience pertaining to the erection and maintenance of material 
hoists or similar machinery; 

 inspection contemplated above, includes the determination of the serviceability of the entire material 
hoist, including guides, ropes and their connections, drums, sheaves or pulleys and all safety devices; 

 inspection results are entered and signed in a record book by a competent person, which book must be 
kept on the premises for that purpose; 

 is properly maintained and the maintenance records in this regard are kept on site. 
 

2.5.33 Alcohol and drugs (GSR 2) 
1.  A contractor shall not permit any person who is or who appears to be under the influence of intoxicating liquor 
or drugs, to enter or remain at a site. 
 
2.  No employee shall be under the influence of or have in his or her possession or partake of or offer any other 
person intoxicating liquor or drugs. 
 
3.  An employer or a user, as the case may be, shall, in the case where a person is taking medicines, only allow 
such person to perform duties at the site if the side effects of such medicine do not constitute a threat to the health 
or safety of the person concerned or other persons at such site. 
 
2.5.34 COVID-19 (CODE OF PRACTICE) 
REPEAL OF COVID REGULATIONS 
On the 22nd of June 2022 the Minister of Health issued a Gazette repealing the regulations on notifiable 
medical conditions with immediate effect. The wearing of masks in public indoor places, restrictions on 
gatherings and events as well as the restrictions on people entering South Africa’s borders have been repealed 
with immediate effect. Importantly, the repealing of these regulations under the Department of Health do not 
repeal the Labour Laws that are still applicable to employers under the provisions of the Occupational Health 
and Safety Act as well as under the provisions of the Labour Relations Act.  
 
Effectively this means that although there is no general requirement to wear\masks in public, employers must 
still comply with the code of practice on managing Covid-19 at the workplace. A workplace Risk Assessment 
must be conducted, and the employer must take the necessary precautionary measures to ensure the Health 
and Safety of their employees as well as other parties that may be affected. Similarly, the Hazardous Biological 
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Agents Regulations continue to apply, which means that organisations still need to have measures in place and 
in line with the Risk Assessments i.e., ventilation, sanitisation, screening, and medical surveillance. 
 
2.5.35 General Practices when Working at Heights 

 No Homemade structures or ladders will be permitted on the project.  

 Trestle tables are not to be fully extended and must be fully boarded, no drums to be used.  

 Surroundings to be clear of rubble.  

 Fall protection, fall prevention, and fall rescue plans to be in place and communicated to site 
employees.  

 Ladders to be structurally sound and not broken and in accordance with GSR 13A.  

 Only competent persons may be allowed to work at heights  

 Correct personal protective equipment to be used (safety harness and lanyard) and edge protection / 
lifelines to be used.  

 Anchor points to be in place and determined by an engineer. Anchor points must be pull tested prior to 
use. 

 GSR (6) 6. No employer shall require or permit any person to work in an elevated position and no 
person shall work in an elevated position, unless such work is performed safely from a ladder or 
scaffolding, or from a position where such person has been made as safe as if they were working from 
scaffolding. 

 Construction regulation 10 of 2014 to be implemented when working at heights and to prevent any 
person from falling from heights.  

 Employees required to perform work at heights or from fall risk position must be medically fit to perform 
such work, such employee's medicals must specify “Fall Risk” or “Working at heights” in the exposure 
section of the annexure 3 template. 

 
2.5.36  Ventilation and Lighting in the Workplace  
Every employer shall cause every workplace in his undertaking to be lighted in accordance with the illuminance 

values specified in the Schedule to the General Safety Regulations:  
 
Provided that where specialised lighting is necessary for the performance of any particular type of work, 

irrespective of whether that type of work is listed in the Schedule or not, the employer of those employees 
who perform such work shall ensure that such specialised lighting is available to and is used by such 
employees.  

 
The Contractor must ensure that:  

 the average illuminance at any floor level in a workplace within five meters of a task is not less than one 
fifth of the average illuminance on that task;  

 glare in any workplace is reduced to a level that does not impair vision;  

 lighting on rotating machinery in such that the hazard of stroboscopic effects is eliminated; and  

 luminaires and lamps are kept clean and, when defective, are replaced or repaired forthwith.  
 
With a view to the emergency evacuation of indoor workplaces without natural lighting or in which persons 

habitually work at night, every employer shall, in such workplaces, provide emergency sources of lighting 
which are such that, when activated, an illuminance of not less than 0.3 lux is obtained at floor level to 
enable employees to evacuate such workplaces: Provided that where it is necessary to stop machinery or 
shut down plant or processes before evacuating the workplace, or where dangerous materials are 
present or dangerous processes are carried out, the illuminance shall be not less than 20 lux.  

 
The contractor must ensure that the emergency sources of lighting prescribed above:  

 are capable of being activated within 15 seconds of the failure of the lighting prescribed by subregulation 
(1);  

 will last long enough to ensure the safe evacuation of all indoor workplaces;  

 are kept in good working order and tested for efficient operation at intervals of not more than three 
months; and  

 where directional luminaires are installed, these are mounted at a height of not less than two meters 
above floor level and are not aimed between 10° above and 45° below the horizontal line on which they 
are installed.  

 
The contractor must ensure that all rooms, stairways, passageways, gangways, basements, and other places 

where danger may exist through lack of natural light, to be lighted such that it will be safe. 
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The contractor must ensure that every workplace in his undertaking is ventilated either by natural or mechanical 
means in such a way that –  

 the air breathed by employees does not endanger their safety;  

 the time-weighted average concentration of carbon dioxide therein, taken over an eight-hour period, does 
not exceed one half per cent by volume of air;  

 the carbon dioxide content thereof does not at any time exceed three per cent by volume of air;  

 the prescribed exposure limits for airborne substances therein are not exceeded; and  

 the concentration therein of any explosive or flammable gas, vapour or dust does not exceed the lower 
explosive limit of that gas, vapour, or dust. 
 

 
2.5.37 Ergonomics Regulation of 2019 
“competent person” in relation to ergonomics, means a person who– (a) has in respect of the work or task to be 

performed the required knowledge, training and experience in ergonomics and, where applicable, 
qualifications specific to ergonomics: provided that where appropriate qualifications and training are 
registered in terms of the provisions of the National Qualifications Framework Act, 2008 (Act No. 67 of 2008), 
those qualifications and that training must be regarded as the required qualifications and training; and (b) is 
familiar with the Act and the applicable regulations made under the Act; 

 
"ergonomic risk" means a characteristic or action in the workplace, workplace conditions, or a combination 

thereof that may impair overall system performance and human well-being; 
  
"ergonomic risk assessment" means a programme, process, or investigation to identify, analyse, valuate and 

prioritise any risk from exposure to ergonomic risks associated with the workplace; 
 
"ergonomics" means the scientific discipline concerned with the fundamental understanding of interactions 

among humans and other elements of a system, and the profession that applies theory, principles, data 
and methods to design in order to optimise human well-being and overall system performance; 

 
The ergonomics regulations will apply to any employer or self-employed person who carries out work at the 

workplace who may expose any person to an ergonomic risk in the workplace and any designer, 
manufacturer, importer or supplier of machinery, plant, or work systems for the work place. 

 
An employer must, before the commencement of any work that may expose employees to ergonomic risks, 

have an ergonomic risk assessment performed by a competent person.  
 
The ergonomic risk assessment must be done at intervals not exceeding two years and must include the 

following; 
 

 a complete hazard identification and all persons who may be affected by the ergonomic risk.  

 how employees may be affected by the ergonomic risks; 

 the analysis and evaluation of the ergonomic risks;  

 the prioritisation of ergonomic risks. 
 
An employer must review the relevant ergonomic risk assessment if: 

 such assessment is no longer valid; 

 control measures are no longer effective; 

 technological or scientific advances allow for more effective control methods; 

 there has been a change in – 

 the work methods; 

 the type of work carried out; or 

 the type of equipment used to control the exposure; and 

 an incident occurs or medical surveillance reveals an adverse health effect, where ergonomic risks are 
identified as a contributing factor. 

 
An employer must ensure that an employee is placed under medical surveillance, which is overseen by an 

occupational medicine practitioner, if–  

 the ergonomic risk assessment referred to in regulation 6 indicates the need for the employee to be 
placed under medical surveillance; or 

 an occupational health practitioner recommends that relevant employees must be under medical 
surveillance, in which case the employer may call upon an occupational medicine practitioner to ratify the 
appropriateness of such recommendation. 
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An employer must ensure that the medical surveillance consists of– 

 in the case of a new employee, an initial health examination before the employee commences 
employment or within 30 days of commencement of such employment; 

 a periodic health examination informed by the ergonomic risk assessment, at intervals specified by an 
occupational medicine practitioner, but not exceeding two years; and 

 an exit health examination informed by the ergonomic risk assessment. 
 

Both the Client and the Contractor have a duty in terms of health and safety legislation to do all that is reasonably 
practicable to make members of the public and others being affected by the construction processes aware of 
possible risks and put preventative measures in place to mitigate the risks.  The public and/or visitors shall go 
through a brief health and safety induction detailing hazards and risks they may be exposed to and what measures 
are in place to control these hazards and risks. 
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ANNEXURE C - BASELINE RISK ASSESSMENT FOR PROJECT 

 
Irrespective of the risk presented on site, it will be ensured that sufficient supervision is in place on site, that personnel are trained in accordance with legislation, 
including the requirement for site specific inductions on site to inform personnel on site of the risks and hazards applicable to the site. Site supervision is responsible 
for ensuring that the control measures required below are implemented on site.  
 
Probability X Frequency X Consequences = Criticality Rating  
 
P Scale: 2 Unlikely, 4 Remote possibility, 6 Probable, 8 highly probable, 10 Inevitable  
F Scale: 2 Yearly, 4 monthly, 6 weekly, 8 once a day, 10 Many times a day  
C Scale: 2 Negligible, 4 Marginal, 6 Serious, 8 Critical, 10 Catastrophic  
 
Risk Rating:  
H = High – 97 >, M = Medium – 46 > 96, L= Low – 0 > 45.  
 
Risk Assessment Methodology:  
Rating the risks  
 
Quantitative risk assessments produce a probability estimate based upon known risk information applied to the circumstances being considered. They can be found 
in ‘safety cases’ in high risk industries where, for example, they might indicate the probability of a nuclear incident of serious chemical leak.  
 
Qualitative assessments are subjective, based on the personal judgement of the assessor, backed by more general information about probability. These are much 
simpler to make, and are those normally referred to by legal requirements.  
 
A descriptive approach simply uses words such as ‘insignificant’, ‘low’, ‘medium’ and ‘high’ in their normal sense to evaluate the product of the likely severity of the 
outcome and the probability of its occurrence. Most people have an appreciation of what ‘Medium Risk’ means for them in their business context and can appreciate 
that with controls in place the risk should be lowered – preferably to ‘Insignificant’ or at the least to ‘Low’.  
In this assessment, we have used a Descriptive Approach. 
 

 
N
o 
 

HAZARD RISK 
RISK RATING 

(High / Medium 
/ Low) 

MINIMUM CONTROL MEASURES 

1.  Bricklaying Caustic contamination 
with mortar  
Contact with sharp 
bladed tools 

P x F x C =  
24 = L  

 Use only trained personnel 

 Safe means of access to be provided 

 Safe/Suitable working platform required where working at height 
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 PPE for mortar to include gloves where practicable and goggles/ masks where there is 
a risk of contamination 

2.  Compacting and Filling 
 

Contact with tipping 
materials 
Contact with moving plant 
Vehicles/personnel falling 
into excavations 
Contact with underground 
services 

P x F x C =  
      192 = H 

 Trained banksman to control vehicles movement 

 Only trained personnel use plant 

 Personal Protective Equipment to be worn 

 Personnel to stand clear as materials are being tipped 

 Use stop blocks and signs to warn vehicles of excavations, where applicable 

 Stand clear of plant whilst materials are being compacted 

 Establish position of underground services and protect services from damage 

3.  Compactor Operations Crushing of feet P x F x C =  
      192 = H 

 Only trained and competent personnel to use the machine 

 Ensure operative wears steel toe cap shoes or boots at all times 

4.  Concrete Pumping Sprains and strains 
Hit by pump 
Concrete burns 
Collapse/bursting of 
structure 

P x F x C =  
      192 = H 

 Personnel to be in clear vision of pump operator 

 Trained pump operator  

 Personnel working with the concrete to wear the appropriate personal protective 
equipment to protect against cement burns 

 Design of structure being loaded to be approved by competent designer and 
inspected before, during and after loading 

 Pump to be well maintained 

5.  Cutting Off Disc Noise 
Cuts from machine 
Fire (particularly at 
refuelling) 
Flying debris 
Blade shattering 
Contamination by fume 
created or exhaust fume 

P x F x C =  
       192 = H 

 Use competent personnel. 

 Hot works control- fire extinguisher, fire watchman. (Permit may be required) 

 PPE to include gloves, eye protection, hearing protection  

 Solid working position.   

 Clear working area 

 Correct grade of blade must be used. 

 Good ventilation to be provided (forced if necessary). 

 Changing of wheels to be by competent persons only 

 Cut off discs must not be used for grinding (grinding disc thicker) 

 Bystanders to wear hearing protection, as applicable 

6.  Diesel Fire  
Explosion  
Skin disease  
 

P x F x C =  
       288 = H 

 Suitable fire extinguisher to be in place prior to commencement of works 

 Ensure competent personnel using materials and competent and trained 
machinery/equipment operators 

 Ensure there is a safe place of work at all times 

 Ensure all personnel wear suitable and sufficient personal protective equipment (PPE) 

    Health and safety data sheet required 

7.  Electrical 
Commissioning 
 

Electric shock P x F x C =  
       192 = H 

 Personnel to comply with permits to work issued by Client 

 Personal protective equipment to be worn by employees to prevent electric shock 
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 First aid treatment to be readily available 

 Only competent and trained persons may decommission or commission electrical 
equipment 

8.  Electric Tools and 
Electrical Installations 
 

Electric shock 
Fire 

P x F x C =  
       192 = H 

 Electric tools and installations to be in good condition 

 Inspect electric tools before use 

 Do not use electric tools in wet/damp conditions  

 Use personal protective equipment such as insulated gloves 

 Electrical installations register to be maintained, inspected by competent person  

9.  Excavations (Working 
in and around) 

Toxic fumes 
Collapse of trench 
walls/trapping 
Falling into excavation 
Collapse of adjacent 
structures 

P x F x C =  
       192 = H 

 Deep excavations / monitor air for toxic fumes 

 Prevent collapse by battering back sides to a safe angle or install temporary support 

 Protect vehicles from falling into excavations – provide barriers, signage, etc as 
necessary 

 Beware of undermining of other structures (eg:  buildings, scaffolds) 

 Record excavation inspections by competent person on daily basis 

 Provide suitable means of access/egress in case of emergency. 

 Excavations formed by explosives must be accompanied by method statement 
approved by Client 

10.  Explosive Actuated 
Fastening Devices 

Noise 
Being struck by cartridge 
or fixing 
 
 
 

P x F x C =  
       216 = H 

 Operators to be trained, competent and wear appropriate protective equipment, e.g. 
goggles, gloves, ear defenders, head protection. 

 Cartridge gun to be in good condition, inspected for damage and faults regularly and 
results entered into register 

 Used and unused cartridges and cartridge gun should be kept in secure place when 
not in use, maintain register for return and issue.  

11.  Fire Injuries to workers, 
pedestrians, residents, 
road users, damage to 
property through fire 
 

P x F x C =  
       24 = L 

 No littering on site which could become fire hazard, maintain site in clean condition. 

 No fires to be lit on site.  Have a working fire extinguisher at hand at all times. 

 No smoking or naked flame near flammable substances or in unauthorised areas 

 Ensure proper storage/use of Petrol/diesel/flammable substances – post warning 
notices 

12.  Flammable Liquids and 
Gases (Use of) 

Fire 
Explosion  

P x F x C =  
       192 = H 

 No littering on site which could become fire hazard, maintain site in clean condition. 

 Have a working fire extinguisher at hand at all times. 

 No smoking or naked flame near flammable substances or in unauthorised areas 

 Ensure proper storage/use of Petrol/diesel/flammable substances – post warning 
notices 

 Equipment must be in good condition, maintained 

 Personnel using substances must be trained in safe use and risks 
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13.  Hand tools Injuries caused by use of 
hand tool  
Impact with the tool Falls 
due to access problems 
Contamination with 
substance being worked 
 

P x F x C =  
       24 = L 

Ensure: 

 Tool is correct for job 

 Tool is in good order and suitably sharp 

 Personnel must be competent/instructed in tool usage and tool safely 

 Lighting is sufficient 

 Access is safe, working platform is secure, leading edge is guarded 

 Operative is wearing all necessary PPE 

14.  Hazardous Substances  Injuries to workers 
through use of hazardous 
substances, eg:  injuries 
to eyes, skin, etc 

P x F x C =  
192 = H 

 Use substances in accordance with data sheet, particularly reference protective 
clothing required (example:  gloves, goggles, etc) 

 Know what First Aid measures are 

 Have welfare facilities available for washing of hands, etc  

15.  Hot Works Burns to eyes or other 
parts of the body 

P x F x C =  
96 = M 

 Personal Protective Equipment to include eye, skin and hearing protection 

 Respirator maybe be required where cutting galvanized steel or anywhere else toxic 
fumes and gases arise.  Dust can also be a problem and forced ventilation may be 
required. 

16.  Lifting Operations Falling material 
Crushing by materials 
Hand injuries to the 
slinger 
Toppling crane 

P x F x C =  
       800 = H 

 Check test certificate 

 Check examination certificate  

 Check inspection have been carried out  

 Check certificates for lifting equipment (chains, slings, shackles, etc) 

 Ensure lifting gear is rated to carry load (SWL) 

 Ensure materials being lifted are properly packaged and slung. 

 Be aware that there should be a minimum clearance of 600mm between any slewing 
parts of a crane and any fixed installation to prevent being trapped. 

 Access to the work area during lifting operations is to be restricted to those involved 
with and trained in the work in hand.  Do not allow members of the public to gain 
access to the area. 

 Only trained banksmen to be used. 

 The crane driver and the banksman are to ensure that the signals given are clearly 
understood. 

17.  Manual Handling of 
General Items 

Muscular skeletal 
injuries if the load is too 
heavy or awkward 
Operative falling/ 
tripping 
Contamination from the 
substance being carried 

P x F x C =  
       192 = H 

 Personnel should be aware of safe manual handling techniques  

 Personnel to wear Personal Protective Equipment when carrying items, eg:  safety 
footwear and gloves. 

 Ensure good housekeeping against tripping/fall hazards. 

 Operative to get assistance if load too heavy- team lift if necessary. 

 Utilise mechanical lifting and carrying aids where possible. 

 Personnel to ensure access equipment, ladders will take weight of operative, and load 
being carried. 
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Fall of material being 
carried 

 Personnel to ensure item being carried is properly bonded or is not liable to break 
apart whilst being manually handled. 

18.  Material Hoist Mechanical failure  
Overloading  
Hoist gateway being left 
open at landings  

P x F x C =  
        640 = H 

 Safe working limit to be indicated on hoist.  

 Hoist operator to be trained/ competent.  

 Regular maintenance and inspection of hoist by competent person  

 Records of maintenance and inspection to be maintained.  

 Hoist gate should be fitted with mechanical and electrical interlocking devices.  

19.  Members of Public – 
Protection of 
 
 

Injury to member of 
public and road users 
from site works 
 

P x F x C =  
192 = H 

 Barriers and signage to be in place 

 Workers must warn away any members of public from the works 

 Footpaths and bridges which are open to public must be closed off if in area of works 
or otherwise made safe so that no injury occurs to members of public 

 Traffic turning into site – traffic management and signage as required. 

 Signage to be on road at site entrance warning motorists that construction traffic 
turning into/out of site access.  Keep roads free of mud where possible 

 Refer to plant risk assessment for details on plant safety precautions 

 NOTE:  SIGNAGE TO BE POSTED ON SITE TO WARN OF CONSTRUCTION 
TRAFFIC MOVEMENTS.  SAFE MEANS OF ACCESS FOR BOTH CONSTRUCTION 
TRAFFIC TO SITE AND PRIVATE HOMEOWNERS MUST BE AGREED. 

20.  Noise and Dust Breathing in dust can 
cause long term health 
problems, noise can 
damage hearing 

P x F x C =  
     384 = H  

 Wear respiratory and hearing protection 

 Dampen down and minimise dust where possible. 

21.  Overhead Services 
(Working near) 

Contact with live 
services causing injury 
to personnel  
 
Damage caused to 
services  

P x F x C =  
    96= M  

 Maintain safe clearance levels 

 Establish presence of any services via proper walk-through survey of site and/or 
means of service drawings 

 Wear personal protective clothing  

 Ensure height of plant/vehicles does not compromise or exceed clearance levels for 
overhead services  

 Obtain information on clearance levels from service provider 

22.  Painting 
 

Contact with paint P x F x C =  
96 = M 

 Refer to safety data sheet for usage instructions, hazards and precautions required. 

 When working at height, refer to risk assessment addressing this hazard below.  

23.  Plant or Vehicles and 
Equipment Operation 

Workers injured by 
passing traffic 
Road users and 
pedestrians at risk from 
plant operation 
Noise 

P x F x C =  
640 = H  

 Implement traffic protection measures 

 Trained and competent operators must be used 

 Check plant and vehicles on daily basis before use and record inspections.  Maintain 
vehicles in safe condition. 

 Medical certificates of fitness required for construction plant. 
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  Crossing of road by construction vehicles or machines must be limited to the practical 
minimum  

 Plant and vehicles must be fitted with amber rotating beacons and reverse alarms.   

 Wear appropriate protective clothing/equipment, eg:  goggles, gloves, ear defenders, 
etc as appropriate. 

24.  Scaffold Erection/ 
Dismantling / Trestles  

Personnel falling from a 
height. 
Items of scaffold falling 
onto personnel. 
Scaffold collapsing onto 
those below. 
 

P x F x C =  
      192 = H 

 Ensure 

 scaffold is designed to take the imposed loads 

 scaffolding is constructed properly 

 scaffold is not overloaded 

 scaffolders are fully trained  

 scaffolding is regularly checked by competent person and record of inspection 
retained. Written inspections to be recorded on weekly basis 

 scaffolders must adhere to the safe systems of work. 

 all fall arrest equipment to be checked and certified in good working order 

 that ALL understand the safe system of work 

25.  Site Establishment Injuries during off 
loading 
Damage to Property 

P x F x C =  
        64 = M 

 competent personnel to be used in offloading personnel 

 unauthorised personnel to be kept away from area, use barriers and signage as 
necessary 

 unloading and establishment to be under control of competent supervision 

 all equipment and tools used for unloading and site establishment to be in good 
condition and maintained 

 safe access and egress to be maintained, traffic management to be considered. 

 All electrical equipment to be in safe condition 

 Workers to use safe manual handling techniques when unloading/loading/lifting items  

26.  Site Strip Overturning Vehicles P x F x C =  
  64 = M 

 Follow standard safety procedures 

 Only use trained and competent personnel 

 Ensure there is a suitable and safe means of access and egress 

 Ensure banksman used when required 

 Ensure all personnel wear suitable reflector vests as required 

27.  Steel Erection Falls from height 
Falling components 
Contact injuries from 
falling lifting equipment 

P x F x C =  
      192 = H 

 Adhere to all general precautions for working at height (See risk assessment below) 

 Barrier off / exclude area below work 

 All lifting appliances to be examined and inspected 

 Inspection registers in place and up to date 

 All personnel to be trained and competent and wear clipped on safety harnessed 
when working at height 

 Ensure that lifting equipment (slings, chains, shackles) test certificates are current and 
on site. 
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 Competent persons only to connect loads and direct plant 

28.  Steel Fixing Back injuries caused by 
manual handling 
Eye injuries from tie wire 
Trips / falls  
Falling form height 

P x F x C =  
640 = H 

 PPE must include safety boots and goggles 

 Manual handling training may be required 

 Care to be taken when working near overhead lines 

 Use only trained personnel 

 Provide safe means of access 

 Maintain and regularly inspect all lifting appliances and equipment 

 Cap starter bars to prevent injuries where feasible 

 Construct scaffolds walk ways to cross reinforcing mesh, as required 

29.  Temporary Works – 
shoring, scaffold, 
falsework, formwork 

Collapse of form work P x F x C =  
      192 = H 

 Wear personal protective equipment such as gloves and goggles  

 Formwork must be built by trained person and also be inspected by competent person 
and results entered into register on site 

30.  Underground Services Striking of buried 
services 

P x F x C =  
     216 = H  

 Make all necessary enquiries to establish what services are in the area. Consult 
drawings and advice from service provider (eg:  Municipality or ESKOM) when 
planning work. 

 Assume all service to be live (Unless confirmation is received to confirm that services 
are isolated or otherwise made safe). Do not work near live services without 
authorisation from site management. 

 Comply with the requirements of the safe system of work for underground services. 

 Where available, locate services with a locator 

 Hand dig around services 

31.  Working at Height Personnel falling form 
height 
Falling debris 
Those beneath being 
injured 

P x F x C =  
     800 = H 

 All access equipment is properly constructed (inspections record must be maintained) 

 Only trained personnel construct, dismantle or control the access equipment 

 All access equipment must have full toe boards and guardrails  - comply with SANS 
10085 on erection, use and dismantling of scaffolding 

 No access equipment may be loaded above the level of the guardrail 

 No access equipment to be loaded above its safe working load 

 Where work involves leaning out on an open leading edge, then all personnel are to 
be fitted with full body harness.  The harness must be connected at all times 

 All fall arrest equipment to be correctly maintained 

 Ensure if ladders are being used for access, they are either footed or tied.  Also the 

ladder must be set at the correct level of 1 in 4 or approximately 75 

32.  Include any other items 
not included in above 
into this section 
 

Include any other items 
not included in above 
into this section 

 Include any other items not included in above into this section 
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PAM 7 MEASUREMENT AND PAYMENT 

 

PAM 7.1 Basic principles 

 
In addition to those aspects covered by PAM 7.2 below, Occupational Health and safety aspects related to 
particular items of work will be held to be covered by the tendered sum or rate for that work. 
 

PAM 7.2 Scheduled items 

 
 ITEM                 UNIT 
 
7.2.1 General safety obligations: …………………………………………………………………………. Sum 

 
Compliance with the general health and safety obligations will be measured and paid by the sum. This 
item may be scheduled as a fixed charge item. 
 

 
7.2.2 Time related obligations: ……………………………………………………………………………. Sum 

 

Compliance with the general health and safety obligations will be measured and paid by the sum. This item 
may be scheduled as a time-related item.
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PEM ENVIRONMENTAL MANAGEMENT PLAN 

 

PEM.1 PURPOSE  

 
The purpose of the EMP is to encourage good management practices through planning and commitment with 
respect to environmental issues, and to provide rational and practical environmental guidelines to minimise 
disturbance of the natural environment.  
 

PEM.2 RESPONSIBILITIES FOR ENVIRONMENTAL MANAGEMENT 

 
The contractor will be responsible for environmental control on site during construction and the maintenance 
period.  The construction activities will be monitored by an independent environmental specialist and audited 
against the EMP. 
 

PEM.3 TRAINING AND INDUCTION OF EMPLOYEES 

 

The contractor has a responsibility to ensure that all those people involved in the project are aware of and 
familiar with the environmental requirements for the project (this includes sub-contractors, casual labour, 
etc.). 
 

PEM.4 COMPLAINTS REGISTER AND ENVIRONMENTAL INCIDENT BOOK 

 
Any complaints received by the project team from the community will be recorded. The complaint will be 
brought to the attention of the site manager.  

 
All complaints received will be investigated and a response given to the complainant within 28 days. 

 
All environmental incidents occurring on the site will also be recorded.  
 

PEM.5 ENVIRONMENTAL SAFETY 

 
The management of impacts associated with various categories of concern is discussed as separate topics, 
indicated below. 
 

PEM.5.1 Soil 

 
(a) Topsoil should be temporarily stockpiled, separately from (clay) subsoil and rocky material, when areas 

are cleared. If mixed with clay sub-soil the usefulness of the topsoil for rehabilitation of the site will be 
lost. 

 
(b) Stockpiled topsoil should not be compacted and should be replaced as the final soil layer. No vehicles 

are allowed access onto the stockpiles after they have been placed. 
 
(c) Stockpiled soil should be protected by erosion-control berms if exposed for a period of greater than 14 

days during the wet season. The need for such measures will be indicated in the site-specific report. 
 
(d) Topsoil stripped from different sites must be stockpiled separately and clearly identified as such. 

Topsoil obtained from sites with different soil types must not be mixed. 

THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT 
DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE GQABI 

DISTRICT 

ENVIRONMENTAL MANAGEMENT PLAN 
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(e) Topsoil stockpiles must not be contaminated with oil, diesel, petrol, waste or any other foreign matter, 

which may inhibit the later growth of vegetation and microorganisms in the soil.   
 
(f) Soil must not be stockpiled on drainage lines or near watercourses without prior consent from the 

Project Manager. 
 

(g) Soil should be exposed for the minimum time possible once cleared of invasive vegetation, that is the 
timing of clearing and grubbing should be co-ordinated as much as possible to avoid prolonged 
exposure of soils to wind and water erosion.  Stockpiled topsoil must be either vegetated with 
indigenous grasses or covered with a suitable fabric to prevent erosion and invasion by weeds. 

 
(h) Limited vehicular access is allowed across rocky outcrops and ridges. 
 
(i) All cut and fill surfaces need to be stabilized with appropriate material or measures when major civil 

works are complete. 
 
(j) Erosion and donga crossings must be dealt with as river crossings. Appropriate soil erosion and control 

procedures must be applied to all embankments that are disturbed and de-stabilized. 
 
(k) All equipment must be inspected regularly for oil or fuel leaks before it is operated. Leakages must be 

repaired on mobile equipment or containment trays placed underneath immobile equipment until such 
leakage has been repaired. 

 
(l) Soil contaminated with oil must be appropriately treated and disposed of at a permitted landfill site or 

the soil can be regenerated using bio-remediation methods. 
 
(m) Runoff must be reduced by channeling water into existing surface drainage system. 
 

PEM.5.2 Water 

 
(a) Adequate sedimentation control measures must be instituted at any river crossings when excavations 

or disturbance of a riverbanks or riverbeds takes place. 
 
(b) Adequate sedimentation control measures must be implemented where excavations or disturbance of 

drainage lines of a wetland may take place. 
 
(c) All fuel, chemical, oil, etc. spills must be confined to areas where the drainage of water can be 

controlled. Use appropriate structures and methods to confine spillages such as the construction of 
berms and pans, or through the application of surface treatments that neutralise the toxic effects prior 
to the entry into a watercourse. 

 
(d) Oil absorbent fibres must be used to contain oil spilt in water. 
 
(e) During construction through a wetland, the majority of the flow of the wetland should be allowed to 

pass downstream.   
 
(f) Vehicular traffic across wetland areas must be avoided. 
 
(g) No dumping of foreign material in streams, rivers and/or wetland areas is allowed. 
 
(h) The wetland area and/or river must not be drained, filled or altered in any way including alteration of a 

bed and/or, banks, without prior consent from the DWAF.  The necessary licenses must be obtained 
in terms of Section 21 and 22 of the National Water Act, 36 of 1998 from DWAF. 

 
(i) No fires or open flames are allowed in the vicinity of the wetland, especially during the dry season. 
 
(j) No swimming, washing (including vehicles and equipment), fishing or related activity is permitted in a 

wetland or river without written permission from the Project Manager. 
 

(k) Disturbances to nesting, breeding and roaming sites of animals in or adjacent to wetland areas must 
be minimized. 
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PEM.5.3 Air 

 
(a) Speed limits must be implemented in all areas, including public roads and private property to limit the 

levels of dust pollution.  
 
(b) Dust must be suppressed on access roads and construction sites during dry periods by the regular 

application of water or a biodegradable soil stabilisation agent.  Water used for this purpose must be 
used in quantities that must not result in the generation of run-off. 

 
(c) The site-specific investigation will quantify the impact of dust on nearby wetlands, rivers and dams in 

terms of sedimentation.  Mitigation measures identified during the site specific study must be 
implemented. 

 
(d) The Contractor must notify the Principal of all schools within 50m of the site of proposed activities.  

The Principal must in turn ensure that children with allergies and respiratory ailments take the 
necessary precautionary measures during the construction period.  The Contractor must ensure that 
construction activities do not disturb school activities e.g. dust clouds may reduce visibility affecting 
sports activities.   

 
(e) Waste must be disposed of, as soon as possible at a municipal transfer station, skip or on a permitted 

landfill site.  Waste must not be allowed to stand on site to decay, resulting in malodours. 
 

(f) Noise control measures must be implemented. All noise levels must be controlled at the source. All 
employees must be given the necessary ear protection gear. IAP’s must be informed of the excessive 
noise factors. 

 
(g) The Contractor must inform all adjacent landowners of any after-hour construction activities and any 

other activity that could cause a nuisance e.g. the application of chemicals to the work surface. Normal 
working hours must be clearly indicated to adjacent land owners. 

 
(h) No loud music is allowed on site and in construction camps. 
 
(i) No fires are allowed if smoke from such fires will cause a nuisance to IAP's. 

 

PEM.5.4 Social and Cultural 

 
(a) Access by non-construction people onto any construction sites must be restricted. The Contractors 

activities and movement of staff must be restricted to designated construction areas only. 
 
(b) The Contractors crew must be easily identifiable due to clothing, identification cards or other methods. 
 
(c) Rapid migration of job seekers could lead to squatting and social conflict with resident communities 

and increase in social pathologies if not properly addressed. The Contractor must ensure that signs 
indicating the availability of jobs are installed. 

 
(d) Criteria for selection and appointment (by the Contractor) of construction labour must be established 

to allow for preferential employment of local communities.  The Local Authority must be actively 
involved in the process of appointing temporary labourers. 

 
(e) Sub-Contractors and their employees must comply with all the requirements of this document and 

supporting documents e.g. the Contract document that applies to the Contractor. Absence of specific 
reference to the sub-contractor in any specification does not imply that the sub-contractor is not bound 
by this document. 

 
(f) No member of the construction workforce is allowed to wander around private property, except within 

the immediate surroundings of the site. 
 
(g) The Contractor must provide suitable sanitation facilities for site staff.  Sanitation provided during the 

construction phase should be managed so that it does not cause environmental health problems.  The 
use of the surrounding fields or grounds for toilet purposes is not permitted under any circumstance. 

 
(h) The Contractor must arrange for all his employees and those of his sub-contractors to be informed of 

the findings of the environmental report before the commencement of construction to ensure: 
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 A basic understanding of the key environmental features of the work site and environments, and 
 

 Familiarity with the requirements of this document and the site specific report. 
 

(i) Supervisory staff of the Contractor or his sub-contractors must not direct any person to undertake any 
activities which would place such person in contravention of the specifications of this document 
endanger his/her life or cause him/her to damage the environment. 

 
(j) The demand for construction materials and supplies will have an effect on the local economy. This 

impact can be optimised by sourcing and purchasing materials locally and regionally wherever 
possible, insofar as the material complies with the design specification.   

 
(k) The Contractor must maintain a detailed complaints register. This must be forwarded, together with 

solutions, to the authorities when requested. 
 

PEM.5.5 Aesthetics 

 
(a) Scenic Quality 
 

Damage to the natural environment must be minimized. 
 
Trees and tall woody shrubs must be protected from damage to provide a natural visual shield.  
Excavated material must not be placed on such plants and movement across them must not be 
allowed, as far as practical. 
 
The clearing of all sites must be kept to a minimum and surrounding vegetation must, as far as 
possible, be left intact as a natural shield. 
 
No painting or marking of natural features must be allowed.  

 
(b) All above ground structures could be treated or painted to blend in with the natural environment. 
 
(c) Cut and fill areas, river and stream crossings and other soil stabilisation works must be constructed to 

blend in with the natural environment.   
 
(d) Natural outcrops, rocky ridges and other natural linear features, must not be bisected.  Vegetation on 

such features must, as far as possible, not be cut unless absolutely necessary for construction.   
 
(e) Excavated material must be flattened (not compacted) or removed from site.  No heaps of spoil 

material must be left on site once the Contractor has moved off site either temporarily or permanently. 
 
(f) Any complaints from interest groups regarding the appearance of the construction site must be 

recorded and addressed promptly by the Contractor. 
 

PEM.5.6 Archaeology and Cultural Sites 

 
a) All finds of human remains must be reported to the nearest police station. 
 
b) Human remains from the graves of victims of conflict, or any burial ground or part thereof which 

contains such graves and any other graves that are deemed to be of cultural significance may not be 
destroyed, damaged, altered, exhumed or removed from their original positions without a permit from 
the South African Heritage and Resource Agency (SAHRA). 

 
c) Work in areas where artefacts are found must cease immediately.  
 
d) Under no circumstances must the Contractor, his/her employees, his/her sub-contractors or his/her 

sub-contractors’ employees remove, destroy or interfere with archaeological artefacts. Any person 
who causes intentional damage to archaeological or historical sites and/or artefacts could be penalised 
or legally prosecuted in terms of the National Heritage Resources Act, 25 of 1999. 

 
e) A fence at least 2 m outside the extremities of the site must be erected to protect archaeological sites.  
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f) All known and identified archaeological and historical sites must be left untouched.  
 

g) Work in the area can only be resumed once the site has been completely investigated. The Project 
Manager will inform the Contractor when work can resume. 

 

PEM.5.7 Flora  

 
a) All suitable and rare flora and seeds must be rescued and removed from the site. They must be suitably 

stored, for future use in rehabilitation.  
 
b) The felling and/or cutting of trees and clearing of bush must be minimised. 
 
c) Bush must only be cleared to provide essential access for construction purposes. 
 
d) The spread of alien vegetation must be minimized. 
 
e) Any incident of unauthorised removal of plant material, as well as accidental damage to priority plants, 

must be documented by the Contractor. 
 
f) Woody vegetative matter stripped during construction must either be spread randomly throughout the 

surrounding fields so as to provide biomass for other microorganisms and habitats for small mammals 
and birds, or it may be stockpiled for later redistribution over the reinstated top soiled surface.  No 
vegetative matter must be burnt or removed for firewood other than those removed during the grubbing 
and clearing phase. Such vegetation can be made available to the local inhabitants to be used as 
firewood. 

 
g) No tree outside the footprint of the Works area must be damaged. 
 

PEM.5.8 Fauna 

 
a) No species of animal may be poached, snared, hunted, captured or willfully damaged or destroyed. 
 
b) Snakes and other reptiles that may be encountered on the construction site must not be killed unless 

the animal endangers the life of an employee. 
 
c) Anthills and/or termite nests that occur must not be disturbed unless it is unavoidable for construction 

purposes. 
 
d) Disturbances to nesting sites of birds must be minimized. 
 
e) The Contractor must ensure that the work site is kept clean and free from rubbish, which could attract 

pests. 
 

PEM.5.9 Infrastructure 

 
a) The relevant authorities must be notified of any interruptions of services, especially the District 

Municipality, Local Municipality, National Road Agency, Spoornet, TELKOM and ESKOM. In addition, 
care must be taken to avoid damaging major and minor pipelines and other services.  

 
b) The integrity of property fences must be maintained.  
 
c) No telephone lines must be dropped during the construction operations, except were prior agreement 

by relevant parties is obtained. All crossings must be protected, raised or relocated as necessary. 
 
d) All complaints and/or problems related to impacts on man-made facilities and activities must be 

promptly addressed by the Contractor and documented. 
 
e) Storage Facilities 

 

 Proper storage facilities should be provided for the storage of oils, grease, fuels, chemicals and 
hazardous materials. 

 

 The Contractor must ensure that accidental spillage does not pollute soil and water resources. 
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 Fuel stock reconciliation must be done on all underground tanks to ensure no loss of oil, which 
could pollute groundwater resources. 

 

 Cement must be stored and mixed on an impermeable substratum.   
 

f) Traffic Control 
 

All reasonable precautions must be taken during construction to avoid severely interrupting the traffic 
flow on existing roads, especially during peak periods.   

 
Before any work can start the Local Traffic Department must be consulted about measures to be taken 
regarding pedestrian and vehicular traffic control. 

 
g) Access Roads 

 
The Contractor and the affected landowner must collaborate on the planning and construction of new 
access routes and the repair or upgrading of existing routes.   

 
Access to the site must be controlled such that only vehicles and persons directly associated with the 
work gains access to the site. 

 
Temporary access roads must not be opened until required and must be restored to its former state as 
soon as the road is no longer needed. 

 
h) Batching Plants 

 
Concrete must be mixed only in an area demarcated for this purpose. All concrete spilled outside this area, 
must be promptly removed by the Contractor and taken to a permitted waste disposal site. After all 
concrete mixing has been completed, all waste concrete must be removed from the batching area and 
disposed of at an approved dumpsite. Storm water must not be allowed to flow through the batching area. 
Water laden with cement must be collected in a retention area for evaporation and not allowed to escape 
the batching area. Operators must wear suitable safety clothing. 

 
i) Chemical toilet facilities should be managed and serviced by a qualified company.  No disposal or 

leakage of sewerage should occur on or near the site. 
 
j) Blasting 

 
Blasting must not endanger public or private property. 

 
Noise mufflers and/or soft explosives must be used to minimize the impact on animals. 

 
All the provisions of the Explosives Act, 26 of 1956 and the Minerals Act, 50 of 1991 must be complied 
with. 

 
The Contractor must take measures to limit fly rock.  

 

PEM.5.10 Safety 

 
a) Measures must be taken to prevent any interference that could result in flashover of power lines due 

to breaching of clearances or the collapse of power lines due to collisions by vehicles and equipment. 
 
b) Measures must be taken during thunderstorms to protect workers and equipment from lightning strikes.  
 
c) All tall structures must be properly earthed and protected against lightning strikes. 
 
d) The process of excavation and back filling must be carried out as a sequential process following one 

another as quickly as possible. Excavations must only remain open for a minimum period of time and 
during this time they must be clearly demarcated. If excavations place the public at risk these sites 
must be fenced. 
 

e) The residents directly affected by open trenches must be notified of the dangers. This will be done 
during the site-specific phase. 
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PEM.5.11 Waste 

 

PEM 5.11.1 Solid Waste 

 
(a) Littering on site and the surrounding areas is prohibited. 
 
(b) Clearly marked litterbins must be provided on site.  The Contractor must monitor the presence of litter 

on the work sites as well as the construction campsite.   
 
(c) All bins must be cleaned of litter regularly. 
 
(d) All waste removed from site must be disposed at a municipal/permitted waste disposal site. 
 
(e) Excess concrete, building rubble or other material must be disposed of in areas designated specifically 

for this purpose and not indiscriminately over the construction site. 
 
(f) The entire works area and all construction sites must be swept of all pieces of wire, metal, wood or 

other material foreign to the natural environment. 
 
(g) Contaminated soil must be treated and disposed of at a permitted waste disposal site, or be removed 

and the area rehabilitated immediately. 
 
(h) Waste must be recycled wherever possible. 
 

PEM 5.11.2 Liquid Waste 

 
(a) The Contractor must maintain mobile toilets on site. 
 
(b) The Contractor must provide adequate and approved facilities for the storage and recycling of used oil 

and contaminated hydrocarbons.  Such facilities must be designed and sited with the intention of 
preventing pollution of the surrounding area and environment.   

 
(c) All vehicles must be regularly serviced in designated area within the Contractors camp such that they 

do not drip oil.   
 
(d) All chemical spills must be contained and cleaned up by the supplier or professional pollution control 

personnel.  Run-off from wash bays must be intercepted. 
 

 

PEM 5.11.3 Hazardous Waste 

 
(a) No hazardous materials must be disposed of in the field or anyplace other than a registered landfill for 

hazardous material. Hazardous waste must be stored in containers with tight lids that must be sealed 
and must be disposed at an appropriately permitted hazardous waste disposal site. Such containers 
must not be used for purposes other than those originally designed for. 

 
(b) The Contractor must maintain a hazardous material register. 

 

PEM.5.12 Rehabilitation and Site clearance 

 
(a) When all major construction activities are completed, the site must be inspected to determine site-

specific rehabilitation measures. This may be considered as unplanned work e.g. soil rehabilitation 
due to oil spills. 

 
(b) All temporary buildings and foundations, equipment, lumber, refuse, surplus materials, waste, 

construction rubble fencing and other materials foreign to the area must be removed. 
 
(c) If waste products cannot be recycled they must be disposed of at a permitted landfill site. 

 
(d) All drainage deficiencies including abandoned pit latrines and waste pits must be corrected. 
(e) Cut and fill areas must be restored and re-shaped. 
 
(f) The area must be restored to its natural vegetation condition using indigenous trees, shrubs and 
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grasses as directed by a grassland and/or rehabilitation expert. 
 
(g) Borrow pits must be re-shaped into even slopes and surfaces to blend with the natural terrain and 

topsoil must be replaced.   
 
(h) The grass mix, shrubs and trees used for rehabilitation must be compatible with the species identified 

in the site-specific investigation.   
 
(i) Areas compacted by vehicles during construction must be scarified to allow penetration of plant roots 

and the regrowth of natural vegetation. 
 

PEM.6 MEASUREMENTS AND PAYMENT 

 
No additional payment will be made to the Contractor to comply with the above actions as it will be deemed 
to be included in the rates tendered. 
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The Project particular specifications are fully detailed the “Specifications of Construction 
Materials and methods to be used for Agricultural on-farm Infrastructure”, Second Edition, 
April 2022, Revision “DRDAR SCMM-02/2022”. 
 

 
 

The document can be downloaded from the DRDAR website, at the following links: 

http://www.drdar.gov.za/wp-content/uploads/2022/12/DRDAR-SCMM-02_2022-STANDARD-
SPECIFICATIONS.pdf 
 
 or be obtained in electronic form at: 
 
THE DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM 
Wing 1, Ground Floor,  
Themba Kojana Office Park, 
Somerset street, Aliwal North, 9750 
  
NB: The Bill of Quantities and Drawings must be read in conjunction with: 
Section 2, 3, 4, 5, 6, 7, 8, 10, 11, 12, 15, 16, 19, 24, 25, 26, 27, 33 and all other relevant 
sections in the: “Specifications of Construction Materials and methods to be used for 
Agricultural on-farm Infrastructure” document.   

THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT 
DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE GQABI 

DISTRICT 
 

PROJECT PARTICULAR SPECIFICATIONS 

http://www.drdar.gov.za/wp-content/uploads/2022/12/DRDAR-SCMM-02_2022-STANDARD-SPECIFICATIONS.pdf
http://www.drdar.gov.za/wp-content/uploads/2022/12/DRDAR-SCMM-02_2022-STANDARD-SPECIFICATIONS.pdf
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THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT 
DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE 

GQABI DISTRICT 
 

SCMU8-23/24-0011 
 
ADDITIONAL PARTICULAR SPECIFICATION –PRE-FABRICATED SHEEP DIP 

PPS A1  SCOPE 

This section covers the supply, delivery and demonstration of an easy dip for sheep with foot bath 
for use with the multipurpose shed, according to specifications and drawings. 

 

PPS A2         PRE-FABRICATED EEZY DIP FOR SHEEP WITH FOOT BATH 

 The prefabricated eezy dip for sheep with foot bath shall be manufactured of steel and equal or 
similar to Tricotec.  

 The frame shall be manufactured of 25mm x 1.6mm round tube steel. 

 The foot bath shall be manufactured of 1.6mm flat sheet. 

 The dip holder will be made of 4.5mm hardened steel 

 The pressure tank will be made of 5mm steel.  

 The spray dip will consist of a 90-degree angle to control the movement of animals at a 
pace of ±1500 per hour. 

 Nozzles must be situated to spray from the top and bottom. (1mm Nozzles to spray at a 
65-degree angle) 
 

The spray dip must be supplied with the following: 

 A 19kg Empty Gas Bottle for Air. 

 All gauges and sprayers as per specifications by Tricotec. 

 A dip tank for 10 litres of Dip, including a Pressure Control Valve with 2 outlets. 

 2 Bar-pressure to give 6ml of dip per animal. 
 

The spray dip and foot bath shall be sprayed with rust prevention undercoat and two layers of QD 
paint.   

TRICOTEC (Bossie Viljoen – 082 291 0199) 
 

EESY DIP FOR SHEEP WITH FOOT BATH 

 

 
 
 

PC A MEASUREMENT AND PAYMENT: 

PC A.1  Pre-fabricated Sheep dip…………..…………….……………………………unit: No 

The unit of measurement shall be in number. The tender shall include full compensation for supply, 
delivery, handling or offloading and demonstration of the equipment. 
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PART C4 – SITE INFORMATION 
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EASTERN CAPE GOVERNMENT 
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM 

 
THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT 

DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE 
GQABI DISTRICT 

 
C4 Site Information 

 

ITEM DESCRIPTION 

Site Location  Driefontein  is ±35km from Jamestown. 

GPS co ordinates Driefontein co-ordinates – 31° 05’ 17.449” S and 26° 44’ 09.614” E 

General geography Rough terrain 

Road conditions Tarred road and gravel road  

Site extent 2ha 

Site clearance required Yes 

Site soil properties Unknown, contractor to inspect and verify the suitability 

Site vegetation Grass 

Site fenced No 

Site access Community / Employees of DRDAR / Animals 

Services available None 

Accommodation Provide own 

Labour Negotiate local labour with the community 

Storage of materials Provide own 

Security Provide own 

Construction difficulty Medium difficulty  

Plant required Water tanks, Jack hammers, Compact rollers, whacker, concrete 
mixer, generator with welder, concrete vibrator. 

Equipment / tools required for Contractor to identify specific tools for various tasks 

Transport required For all materials 
For all plant, equipment and tools 
For contractor’s personnel 

Testing of works Concrete test cubes for testing of concrete strength; 
Laboratory testing of compacted area 
Engineer to oversee testing of the completed  Works 

Commissioning of works Contractor to commission and test. 
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF RURAL DEVELOPMENT AND AGRARIAN REFORM 

 
 THE SUPPLY, DELIVERY AND CONSTRUCTION OF A MULTIPURPOSE SHED AT 

DRIEFONTEIN FARM IN THE WALTER SISULU LOCAL MUNICIPALITY OF THE JOE 
GQABI DISTRICT 

 
C.4.2 Schedule of contract Drawings 
 
The following drawings form part of this contract: 
 
MULTIPURPOSE SHED: 
 
DRAWING NO: DESCRIPTION: 

  

1 Drawing 1 of 4 – FLOOR LAYOUT PLAN 

2 Drawing 2 of 4 – FOUNDATION PLAN 

3 Drawing 3 of 4 – SECTIONS AND TANK STAND 

4 Drawing 4 of 4 – ELEVATIONS 

PIT TOILET: 
 
DRAWING NO: DESCRIPTION: 

  

5 Drawing 1 of 2 – FLOOR PLAN & ELEVATIONS 

6 Drawing 2 of 2 – SECTIONS 

PERIMETER FENCE (1.2m VERMIN PROOF): 
 
DRAWING NO: DESCRIPTION: 

  

7 Drawing 1 of 3 – STANDARD VERMIN PROOF FENCE: 1.2m 

8 Drawing 2 of 3 – STANDARD VERMIN PROOF FENCE: 1.2m 

9 Drawing 3 of 3 – STANDARD VERMIN PROOF FENCE: 1.2 
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ANIMAL HANDLING FACILITIES: 
 
DRAWING NO: DESCRIPTION: 

 

10 Drawing 1 of 1 - PRE-FABRICATED GATES 

 
SHEARING EQUIPMENT: 
 
DRAWING NO: DESCRIPTION: 

 
 

11 Drawing 1 of  1 – SHEARING SHED EQUIPMENT 

12 LOCALITY MAP 

 
TERRAIN SURVEYS: 
 
DRAWING NO: DESCRIPTION: 

 
 

13   Drawing 1 of  2 – TERRAIN PLAN 

14   Drawing 2 of 2 – CROSS SECTION 

 
 


