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UMZIMVUBU LOCAL MUNICIPALITY
CONTRACT NO: UMZ/2026-27/INFRA/ELECT/001
COMPLETION OF NCINIBA AND DINANA ELECTRIFICATION

DOCUMENT CHECKLIST

This document checklist is provided to assist the tenderer.

ITEMS CHECKED
1 Returnable Schedules in Section T2.2
2 Correct Tender Offer carried forward to Form of Offer and Acceptance and
the Form of Offer duly completed and signed...............c.cooviiiiiiiiiiiiiiiinieees,
3 Schedule of Quantities:

i) Completed in BALLPEN BLACK INK only...........ccoooiiiiiiiiiceee

ii) Corrections crossed out and initialled ...............cooviiiiiiiiii

4 Contract specific data provided by the Contractor ...............coociiiiiiieiviiiee o
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CONTRACT NO: UMZ/2026-27/INFRA/ELECT/001
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T1: TENDERING PROCEDURES

TABLE OF CONTENTS
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UMZIMVUBU LOCAL MUNICIPALITY
CONTRACT NO: UMZ/2026-27/INFRA/ELECT/001
COMPLETION OF NCINIBA AND DINANA ELECTRIFICATION

T1.1 TENDER NOTICE AND INVITATION TO TENDER
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UMZIMVUBU LOCAL MUNICIPALITY CONTRACT NO: UMZ/2023-24/INFRA/INEP/001
COMPLETION OF VARIOUS VILLAGES ELECTRIFICATION

ADVERT DATE 22 May 2026

Bidders are hereby invited to submit their tenders for the following project:

Contract Site Inspection CiIDB Closing Date
Project Name Date & Time Grading | Ward
Number

(compulsory)

Completion of UMZ/2026- 28 May 2026 3EPOR | 10 5 June 2026

Nciniba and 27/INFRA/EL | KwaBhaca HIGHER KwaBhaca
Dinana ECT/001 Offices at 10:00 Offices at 12:00
Electrification AM AM

MANDATORY DOCUMENTS TO BE SUBMITTED FAILURE TO DO SO WILL LEAD TO BIDS
BEING DEEMED TO BE NON-RESPONSIVE.

Umzimvubu Local Municipality Supply Chain Management policy will apply. A confirmation from SARS with a
verification pin, Copy of company Registration/Founding Statement/CIPC Document. 80/20 where 20 points will
be allocated to specific goal 4 points for companies with 50% and above owned by youth, 4 points for
50% and above Female ownership 4 points for 100% Black ownership, 4 points for people living with
disability and 4 points for Umzimvubu Local Municipality based Suppliers. Prices quoted must be firm
and must be inclusive of VAT for vat vendors. Originally certified ID Copies of Managing Directors/ Owners.
Compulsory Properly filled MBD forms 1, 4, 6.1, 8 and 9 and Billing Clearance certificate or Statement of
Municipal Accounts or affidavit or lease agreement or residential confirmation accompanied by a declaration
that a company and all active directors do not owe municipal services for more than 90 days. Bid documents
will be available ON E-TENDER PORTAL FOR FREE TO BE DOWNLOADED, as from 25 May 2026. No
couriered, faxed, e-mailed and late tenders will be accepted. Certification of documents must be within a period
of 90 days. Bidders must be registered on CSD and provide confirmation of registration.

There will be a compulsory briefing session and site visits as per the table above(Briefing certificate to be
issued). Umzimvubu Local Municipality reserves the right not to appoint and value for money will be the key
determinant of appointment. All tenders must be deposited in the tender box situated at New Umzimvubu
Local Municipality Offices at Dabula Street Sophia, KwaBhaca, Eastern Cape, 5090 Coordinates
(30°54'30.91"S, 28°58'52.44"E) not later than 12h00 noon as per table above, where they will be opened in
public. All tenders must be clearly marked “Name of the project indicated above. The municipality will not make
any award to a person or persons working for the state.

All bids will be subjected to a pre-qualification and will be required to achieve a minimum of 70 points for
functionality to be evaluated further.

Criteria Maximum Points to be scored
Company Experience 40

Key Personnel 40

Methodology 20

Total 100

All technical enquiries may be directed to the Manager Infrastructure and Planning @ 039 255 8500
and SCM Mr. X. Blaweni 039 255 8555.

GPT NOTA
MUNICIPAL MANAGER
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UMZIMVUBU LOCAL MUNICIPALITY
CONTRACT NO: UMZ/2026-27/INFRA/ELECT/001
COMPLETION OF NCINIBA AND DINANA ELECTRIFICATION

T1.2 TENDER DATA
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UMZIMVUBU LOCAL MUNICIPALITY
CONTRACT NO: UMZ/2026-27/INFRA/ELECT/001
COMPLETION OF NCINIBA AND DINANA ELECTRIFICATION

T1.2 TENDER DATA

The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer’s
obligations and the Employer’s undertakings in administering the tender process in respect of the project under
consideration.

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the Standard Conditions of Tender.

Each item of Tender Data given below is cross-referenced to the relevant clause in the Standard Conditions of
Tender. The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of the CIDB
Standard for Uniformity in Construction Procurement, as printed in Board Notice 94 of 2006 in the Government
Gazette No. 29138 of 2006 dated 18 August 2006.

The Standard Conditions of Tender make several references to the Tender Data which specifically applies to
this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency
between it and the Standard Conditions of Tender. Each item of Tender Data given below is cross-referenced
to the relevant clause in the Standard Conditions of Tender.

Tender Data Applicable to this Tender

Clause

Number Data / Wording

F.1.2 The Tender Documents consist of the following:
(a) This Project Document, which contains the following:

PART T1: TENDERING PROCEDURES
T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data

PART T2: RETURNABLE DOCUMENTS
T2.1 List of Returnable Documents
T2.2 Returnable Schedules

PART C1: AGREEMENTS AND CONTRACT DATA
C1.1 Form of Offer and Acceptance
C1.2 Contract Data
C1.3 Form of Guarantee
C1.4 Agreement in terms of Section 37(2) of the Occupational Health and Safety Act
No. 85 of 1993
C1.5 Transfer of rights

PART C2: PRICING DATA
C2.1 Pricing Instructions
C2.2 Schedule of Quantities

PART C3: SCOPE OF WORKS
C3.1 Standard Specifications
C3.2 Project Specifications
C3.3 Particular Specifications

PART C4: SITE INFORMATION
C4.1 Locality Plan
C4.2 Example of Contract Signboard Details
C4.3 Drawings
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UMZIMVUBU LOCAL MUNICIPALITY
CONTRACT NO: UMZ/2026-27/INFRA/ELECT/001
COMPLETION OF NCINIBA AND DINANA ELECTRIFICATION

Clause
Number

Data / Wording

(b)  Drawings (Attached under Page C 4.3)

(c) “General Conditions of Contract for Construction Works — New Edition 2015’
(abbreviated title ‘General Conditions of Contract 2015’- GCC 2015). This document
is obtainable separately and Tenderers shall obtain their own copy.

(d) ‘The Occupational Health and Safety Act No 85 and Amendment Act No 181 of
1993, and the Construction Regulations 2003’ (Government Gazette No 25207
of 18 July 2003, Notice No R1010). This document is obtainable separately and
Tenderers shall obtain their own copy.

In addition Tenderers are advised, in their own interest, to obtain their own copies of the
following Acts, Regulations and Standards referred to in this document as they are essential
for the Tenderer to become acquainted with the basics of construction management, the
implementation of preferential construction procurement policies, and participation of
targeted enterprises and labour:

(i) The Construction Industry Development Board Act No. 38 of 2000 as amended
and the Regulations in terms of the CIDB Act 38 of 2000, Government Notice
No 692 of 9 June 2004.

The Accounting Officer is :

Name : Mr G.P.T. Nota

Tel: (039) 255 8500

Fax: (039) 255 0167/1893

E-mail: Nota.Tobela@umzimvubu.gov.za

F.21

A Tenderer will not be eligible to submit a tender if:

(a) the Contractor submitting the tender is under restrictions or has principals who are
under restriction to participate in the Employer’'s procurement due to corrupt or
fraudulent practices;

(b) the Tenderer does not have the legal capacity to enter into the contract;

(c) the Contractor submitting the tender is insolvent, in receivership, bankrupt or being
wound up, has his affairs administered by a court or a judicial officer, has suspended
his business activities, or is subject to legal proceedings in respect of the foregoing;

(d) The Tenderer does not comply with the legal requirements stated in the Employer’s
procurement policy;

e) The Tenderer cannot demonstrate that he possesses the necessary professional and
technical qualifications and competence, financial resources, equipment and other
physical facilities, managerial capability, personnel, experience and reputation to
perform the contract;

(f) The Tenderer cannot provide proof that he is in good standing with respect to duties,
taxes, levies and contributions required in terms of legislation applicable to the work
in the contract.

Only Tenderers meeting the Construction Industry Development Board (CIDB) contractor
grading designation of 3EP or Higher, as defined in the Regulations (01 June 2004 as
amended) in terms of the CIDB Act 38 of 2000, are eligible to submit tenders for this contract:
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UMZIMVUBU LOCAL MUNICIPALITY
CONTRACT NO: UMZ/2026-27/INFRA/ELECT/001
COMPLETION OF NCINIBA AND DINANA ELECTRIFICATION

Clause
Number

Data / Wording

In terms of the Umzimvubu Municipality Supply Chain Management Policy Guideline, all
suppliers of goods and services to the Umzimvubu Municipality are required to register on
the Database.

(1)  Application forms may be obtained by phoning 039 255 8500

F.2.7

The arrangements and venue for the compulsory Clarification Meeting are:

Venue: Umzimvubu Municipal offices, Kwabhaca
(Mount Frere) Municipal Offices

Date: Thursday, 28 May 2026 at 10h00 AM

Contact person: Mr. X. Blaweni

Tel: (039) 255 8500

Fax: (039) 255 0167

Email: blaweni.xolisa@umzimvubu.gov.za

Contact Person : Mr. L.J. Moleko

Tel : 039 255 8500

Fax : 039 255 0167

Email : Moleko.Lebohang@umzimvubu.gov.za

F.2.8

Change ‘five working days’ to ‘seven working days’. Working days shall be from Monday to
Friday and shall exclude all gazetted public holidays.

F.2.10

All tenderers must be registered for Value Added Tax (VAT) with the South African Revenue
Services (SARS).

F.2.12

This is Not Applicable

F.2.13

F.2.13.3 Tender offers shall be submitted as an original only. Under no circumstances
whatsoever may the tender forms be retyped or redrafted. Photocopies of the original tender
documentation may be used, but an original signature must appear on such photocopies.

F.2.13.5 The Employer’s address for delivery of tender offers and identification details to
be shown on each tender offer package are:

Location of Tender Box: In the Foyer, Umzimvubu Local Municipality

Physical Address: Dabula Street, Sophia Park, Mount Frere, 5090

Identification Details: COMPLETION OF NCINIBA AND DINANA ELECTRIFICATION
Contract No. UMZ/2026-27/INFRA/ELECT/001

F.2.13.6 A two-envelope system will not be followed.

F.2.15

The closing time for submission of Tender Offers is:
12h00 Friday 05'" June 2026

Telegraphic, telephonic, telex, facsimile, electronic, e-mailed and late tenders will not be
accepted.

F.2.16
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UMZIMVUBU LOCAL MUNICIPALITY
CONTRACT NO: UMZ/2026-27/INFRA/ELECT/001
COMPLETION OF NCINIBA AND DINANA ELECTRIFICATION

Clause .

Number Data / Wording
The tender offer validity period is 90 days from the closing time for submission of tenders.

F.2.19 Access shall be provided for inspections and testing by personnel acting on behalf of the
Employer.

F.2.22 This is not applicable.

F.2.23 The certificates as required in the Returnable Schedules and Forms must be provided with
the tender for each party to a consortium / joint venture.

F.3.1 Change ‘five working days’ to ‘seven working days’. Working days shall be from Monday to
Friday and shall exclude all gazetted public holidays.

F.3.2 Change ‘seven days’ to ‘five working days’. Working days shall be from Monday to Friday
and shall exclude all gazetted public holidays.

F.3.4 The time and location for opening of the tender offers are:
Time: 12h00 Date:  Friday 05™" June 2026
Location / Venue: Umzimvubu Local Municipality Reception,

Kwabhaca (Mount Frere).

F.3.5 A two-envelope system will not be followed.

F.3.11 Evaluation of tender offers

F.3.11.1 The procedure for evaluation of responsive Tender Offers will be Method 2:
Financial offer and preferences.

F.3.11.2 | The procedure for the evaluation of responsive tenders is Method 2 (Price and Preferences).

The weighting of tender price and preferences of the tenderer will be done by way of a point
system:
For contracts not exceeding a potential value of R50 000 000-00

e 80 points are assigned to price; and

e 20 points are assigned to specific goals status.

The total points for Price and specific goals points must add up to 100 points. The financial
offer will be scored using Formula:

Formula for scoring the Tender Price

Pp = A x (1 — Pt — Pmin)

Pmin

Where
Pp = Preference points for price of tender under consideration;
A= Points allocated to price (maximum 90 or 80);
Pt = Rand value of tender under consideration; and
Pmin = Rand value of the lowest acceptable tender.
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UMZIMVUBU LOCAL MUNICIPALITY
CONTRACT NO: UMZ/2026-27/INFRA/ELECT/001
COMPLETION OF NCINIBA AND DINANA ELECTRIFICATION

Clause
Number

Data / Wording

PRE-QUALIFICATION REQUIREMENTS
Bidders should take note of the below Pre-evaluation criteria.

Tender offers that score less than 70 (seventy) points out of 100 (hundred) points in
respect of the following Pre evaluation eligibility criteria will be regarded as non- responsive
and be excluded from further evaluation. Fraudulently obtained attachments will
automatically lead to dismissal of the bidder.

DESCRIPTION

DELIVERABLES

SCORING CRITERIA

POINTS
ALLOCATED

Company Experience:

Max 40 points

The Tenderer must list similar contracts matching the subject project’s
that have been satisfactorily.

scope of work

Tenderer has
experience of five
or more similar
projects
(Electrification or
Similar)

Submission of the
appointment letters,
reference letter and
project completion
certificates

1.Five or more similar
projects completed.

2.Four similar projects
completed.

3. Three similar
projects completed.

4. Two similar projects
completed.

40

30

20

10

Key personnel experience

Max 40 points

The tenderer must have in its permanent employment key personnel as listed below, who
meet the minimum requirements as stipulated.

Experience &
Expertise of
project team,
CV’s of the key
personnel.

Submission of CV’s
with Certified
Certificates of key
personnel must be
attached to claim
points

Site Agent:

Qualifications ( B-Tech,
B Eng, BSC Electrical)
10+ years’ experience

in similar projects

Qualifications ( B-Tech,
B Eng, BSC Electrical)
5+ years’ experience in
similar projects

Site Foreman:

10+ Years Experience
with N.Dip: Electrical
Engineering

30

15

10

Technical Capability

Max 20 points

to meet the construction cash flow requirements estimated for this tender and submit a
sound methodology to demonstrate a clear understanding of the scope of work.
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UMZIMVUBU LOCAL MUNICIPALITY
CONTRACT NO: UMZ/2026-27/INFRA/ELECT/001
COMPLETION OF NCINIBA AND DINANA ELECTRIFICATION

Clause .
Number Data / Wording
Tenderer must Methodology submitted | Points will be allocated Max. Points
submit a sound to cover the following as follows: per criterion
methodology sub headings: Organoaram
upon submission - Organoaram ganog 5
of tender 9ane9 Execution plan
- Execution plan P 5
- Programme of Programme of works 25
works '
- Health and Safety Cashflow projections 25
Measures OHS Measures 5
Maximum Total Points 100
F.3.13 F.3.13.1 The legal requirements for acceptance of the tender offer are:

(a) Tender Defaulters Register - the Tenderer or any of its principals is not listed on
the register of Tender Defaulters in terms of the Prevention and Combating of
Corrupt Activities Act of 2004 as a person prohibited from doing business with the
public sector.

(b) Abuse of the SCM System - the Tenderer has not abused the Employer’s Supply
Chain Management System and has not been given a written notice to the effect
that he has failed to perform on any previous contract.

(c) Declaration - the Tenderer has indicated and declared whether or not a spouse,
child or parent of the Tenderer is in the service of the State.

(d) Fraud and Corruption - the Employer is satisfied that the Tenderer or any of his
principals have not influenced the tender offer and acceptance by the following
criteria:

(i) having offered, promised or given a bribe or other gift or remuneration to any
person in connection with the obtaining of this Contract;
(i) having acted in a fraudulent or corrupt manner in obtaining this Contract;
(iii) having approached an officer or employee of the Employer or the Employer’s
Agent with the object of influencing the award of a Contract in the Tenderer’s
favour;
(iv) having entered into any agreement or arrangement, whether legally binding or
not, with any other person, firm or company to refrain from Tendering for this
Contract or as to the amount of the Tender to be submitted by either party;
(v) having disclosed to any other person, firm or company other than the Employer,
the exact or approximate amount of his proposed Tender.
The Employer may, in addition to using any other legal remedies, repudiate the Tender offer
and acceptance and declare the Contract invalid should it have been concluded already.
F.3.18 The number of paper copies of the signed contract to be provided by the Employer

is one (1).

T44




UMZIMVUBU LOCAL MUNICIPALITY
CONTRACT NO: UMZ/2026-27/INFRA/ELECT/001
COMPLETION OF NCINIBA AND DINANA ELECTRIFICATION

T2. RETURNABLE DOCUMENTS

T44



UMZIMVUBU LOCAL MUNICIPALITY
CONTRACT NO: UMZ/2026-27/INFRA/ELECT/001
COMPLETION OF NCINIBA AND DINANA ELECTRIFICATION

T2: RETURNABLE DOCUMENTS
T2.1 LIST OF RETURNABLE DOCUMENTS

1. This Project Document must be submitted as a whole and shall not be taken apart or altered in any way
whatsoever. The following schedules and forms are contained in this document and are to be properly
completed as required:

a) Returnable Schedules in T2.2.
b) C1.1 Form of Offer and Acceptance, A. Offer, on page C3.
c) Contract Specific Data Provided by the Contractor in C1.2.2 Part B.

d) Pricing Data in C2.2: Schedule of Quantities.
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UMZIMVUBU LOCAL MUNICIPALITY
CONTRACT NO: UMZ/2026-27/INFRA/ELECT/001
COMPLETION OF NCINIBA AND DINANA ELECTRIFICATION

T2.2 RETURNABLE SCHEDULES

A CERTIFICATE OF ATTENDANCE (COMPUISOTY) ...cveevveeeeereeeeeeeeeeeseeseeeeeseeeeeeseeee T18
B RECORD OF ADDENDA TO TENDER DOCUMENTS .......ccomvveoreeeeeeseeeseeeesesesesnees T19
C  COMPULSORY ENTERPRISE QUESTIONNAIRE ........co.ooiveemeeeeereeereeeeseeeneeessee T20
D CERTIFICATE OF AUTHORITY ...ooiveieeeeeeeeeeeseeeeeeeeeeeeeeeeeeeeses e eeeseseeseeeeseeeseeses e T22
E PLANT AND EQUIPMENT -..coooeeieeeeeeeeeseeeeeee s ees e eseeeeeee e sesseeee s eeseeeeseeeseeses e T27
F EXPERIENCE OF TENDERER ......coovveiiveoeeeeeseseseeseeeeseeeoeeseeses e eesseeeeseeeseeesseeseseens T28
G PROPOSED SUB CONTRACTORS........ciiveieeeeeeeeeeeeseeseseeeeeeeeseseeeseeeseeseeeeeseee T29
H  KEY PERSONNEL .....ooveoieeeeeeeeeeeeeseeeeseeeeeeeeseseeees e eeeeeeeseeeseeses e eee s eeseeeseeeseeseseens T30
| DEVIATIONS AND QUALIFICATIONS .......cooveeeeeeeeeereeeeeeeeeeseeeeeeeee s eeeessee e T31
J  CONTRACTOR'S HEALTH AND SAFETY DECLARATION ........viveireeereenreesneeann. T32
K TAXVERIFICATION PIN ...ccovooieeeeeeeeeeeeeeeeeseseeeee e eeee e eeee s eesee e eenee oo T34
L  PREFERENCING SCHEDULE (FOR CONTRACT PARTICIPATION GOALS)......... T35
IMIBD 4 ...ttt et ee e T36
MBI 6.7 .-t ee e e e e et ee e T39
IMIBD) 8. e e e e e e e e et ee e e e e e eee e s s eee e eee oo T45
IMIBD Do e e e ee e e e e ee e s s eee e eenee e T47

NOTE: The Tenderer is required to complete each and every schedule and form listed above to the best of his
ability as the evaluation of tenders and the eventual contract will be based on the information provided
by the Tenderer. Failure of a Tenderer to complete the schedules and forms to the satisfaction of the
Employer may lead to rejection on the grounds that the tender is not responsive.
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UMZIMVUBU LOCAL MUNICIPALITY
CONTRACT NO: UMZ/2026-27/INFRA/ELECT/001
COMPLETION OF NCINIBA AND DINANA ELECTRIFICATION

A. CERTIFICATE OF ATTENDANCE (Not Compulsory to be signed as this will be
checked on-site inspection attendance register)

This is t0 certify that (TENAEGIEr) .........oooo oo e e e e e

oGz Lo [o /(=1 PRSPPI

............................................................................................................... was represented by the person(s)
named below at the compulsory clarification meeting held for all tenderers atthe Umzimvubu Local
Municipality offices, KwaBhaca (Mount Frere) on Friday 05" June 2026 starting at 10h00.

| / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the works
and / or matters incidental to doing the work specified in the tender documents in order for me / us to take
account of everything necessary when compiling our rates and prices included in the tender.

Particulars of person attending the meeting:

NAME: ..o Signature: ..o,

Capacity: ....oooiiee e

Attendance of the above person at the meeting is confirmed by the Employer's agent, namely:

NamMe: .. Signature: ......cccoiii

Capacity: .....oooiiie Date and Time: .........cooiiiiiiiiiiis

Umzimvubu Local Municipality Stamp
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UMZIMVUBU LOCAL MUNICIPALITY
CONTRACT NO: UMZ/2026-27/INFRA/ELECT/001
COMPLETION OF NCINIBA AND DINANA ELECTRIFICATION

B. RECORD OF ADDENDA TO TENDER DOCUMENTS

I / We confirm that the following communications received from the Employer or his representative before the
date of submission of this tender offer, amending the tender documents, have been taken into account in this

tender offer and are attached hereto.

ADDENDUM No. DATE DESCRIPTION

Please attach all Addenda to this page

SIGNATURE: ...ooiiiiiiiieee e DATE: . e

(Of person authorised to sign on behalf of the Tenderer)
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UMZIMVUBU LOCAL MUNICIPALITY
CONTRACT NO: UMZ/2026-27/INFRA/ELECT/001
COMPLETION OF NCINIBA AND DINANA ELECTRIFICATION

C. COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise
guestionnaires in respect of each partner must be completed and submitted.

Section 1: Name of enterprise: . ....... ... .. . . . . e

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, if any:

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations
Company registration number

Close corporation number

Tax reference number

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or
director, manager, principal shareholder or stakeholder in a company or close corporation is currently
serving or has served within the last 12 months as any of the following:

1 a member of any municipal council [0 an employee of any provincial department,
71 a member of any provincial legislature national or provincial public entity or
(1 a member of the National Assembly or the constitutional institution within the meaning of the

National Council of Province Public Finance Management Act, 1999 (Act 1 of
) a member of the board of directors of any 1999)

municipal entity [1 a member of an accounting authority of any
1 an official of any municipality or municipal national or provincial public entity

entity [1 an employee of Parliament or a provincial

legislature

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, | Name of institution, public office, Status of service

partner, director, manager, | board or organ of state and position (tick appropriate

principal shareholder or | held column)

stakeholder current Within last
12 months

*insert separate page if necessary
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Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor,
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or
close corporation is currently serving or has served within the last 12 months as any of the following:

[0 a member of any municipal council [0 an employee of any provincial department,
00 a member of any provincial national or provincial public entity or
legislature constitutional institution within the meaning
[ amember of the National Assembly of the Public Finance Management Act, 1999
or the National Council of Province (Act 1 of 1999)
[l amember of the board of directors [0 a member of an accounting authority of any
of any municipal entity national or provincial public entity
[l an official of any municipality or [0 an employee of Parliament or a provincial
municipal entity legislature
Name of spouse, child or Name of institution, public office, Status of service
parent board or organ of state and position (tick appropriate
held column)
current | Within
last 12
months

*insert separate page if necessary

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

i)
i)

authorizes the Employer to obtain a tax clearance certificate from the South African Revenue
Services that my / our tax matters are in order;

confirms that neither the name of the enterprise or the name of any partner, manager, director or
other person, who wholly or partly exercises, or may exercise, control over the enterprise,
appears on the Register of Tender Defaulters established in terms of the Prevention and
Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may

iv)

exercise, control over the enterprise, has within the last five years been convicted of fraud or
corruption;

confirms that | / we are not associated, linked or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those
responsible for compiling the scope of work that could cause or be interpreted as a conflict of
interest;

confirms that the contents of this questionnaire are within my personal knowledge and are to the
best of my belief both true and correct.
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Signed Date

Name Position
Enterprise
name

D. CERTIFICATE OF AUTHORITY

The tenderer must indicate the enterprise status by ticking the appropriate box hereunder.

(1) (1) (i) (V) (V)
SOLE CLOSE PARTNERSHIP COMPANY JOINT
PROPRIETOR | CORPORATION VENTURE

The tenderer must complete the relevant certificate/s set out hereafter or must provide a certificate authorising
the signatory on behalf of the enterprise(s).

()] CERTIFICATE FOR SOLE PROPRIETOR

In the case of a Joint Venture, this certificate must be completed by all Joint Venture partners that are

Sole Proprietorships.
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(1) CERTIFICATE FOR CLOSE CORPORATION

CaAPACITY OF 1o —————————

.......................................................................... , acting in the

, to sign all documents in connection with the

tender for Contract NO. ..........coooiviiiiiiiiiec e, and any contract resulting from it on our behalf.

Signatures of Members:

NAME

ADDRESS

SIGNATURE

DATE

Note: This certificate is to be completed and signed by all of the key members upon whom rests the
direction of the affairs of the Close Corporation as a whole.

Specimen Signature of Signatory: ...

In the case of a Joint Venture, this certificate must be completed by all Joint Venture partners that are

Close Corporations.
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(1) CERTIFICATE FOR PARTNERSHIP

We, the undersigned, being the key partners in the business tradingas .................coooiinn,
hereby aUtNOISE IMITIMIS ..o s e ettt e e e e e
acting in the capacity Of .........ccocciiiiii , to sign all documents in connection with the
tender for Contract NO. ..........oooiiiiiiiiiiiie e and any contract resulting from it on

our behalf.

NAME ADDRESS SIGNATURE DATE

Note: This certificate is to be completed and signed by all of the key partners upon whom rests the
direction of the affairs of the Partnership as a whole.

Specimen Signature of Signatory: ... e

In the case of a Joint Venture, this certificate must be completed by all Joint Venture partners that are

Partnerships.
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(V) CERTIFICATE FOR COMPANY

N , chairperson of the Board of Directors

Of e ————— , hereby confirm that by resolution of the Board

copy attached) taKeN ON . ... e s 20...... ,

(copy

IMIETIMIS e e e et et e ettt e e b e e e e , acting in the capacity of
..................................................................................................... , was authorised to sign all documents in

connection with this tender and any contract resulting from it on behalf of the company.

Signature of Chairman: ....................cooiiiii e

Specimen Signature of Signatory: ...

In the case of a Joint Venture, this certificate must be completed by all Joint Venture partners that are

companies.
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V) CERTIFICATE FOR JOINT VENTURE

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize

authorized signatory of the COMPaNY ... e
acting in the capacity of Lead Partner, to sign all documents in connection with the tender offer for,

Contract NO. ..o and any contract resulting from it on our behalf. This
authorisation is evidenced by the attached power of attorney signed by legally authorised signatories of

all the partners to the Joint Venture.

AUTHORISING SIGNATURE,

NAME OF FIRM ADDRESS NAME AND CAPACITY

Note: This certificate is to be completed and signed by all of the key partners upon whom rests the
direction of the affairs of the Joint Venture as a whole.

Specimen Signature of Signatory: ... e

Date: ......c.oooiiveiiiiiieii,
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E. PLANT AND EQUIPMENT
Note: Each partner to a Joint Venture is to provide the information required below with respect to his
company’s contribution to the plant and equipment resourcing of the Joint Venture.

The following are lists of major items of relevant equipment that | / we presently own or lease and will
be available for this contract if my / our tender is accepted.

(a) Details of major Plant and Equipment that is owned by me / us and is immediately available for
this contract:
. . YEAR OF
DESCRIPTION (type, size, capacity, etc.) QUANTITY MANUFACTURE
Attach additional pages if more space is required
(b) Details of major Plant and Equipment that will be hired or acquired for this contract if my/ our

tender is accepted:

HOW ACQUIRED
DESCRIPTION (type, size, capacity, etc.) | QUANTITY HIRE/
BUY

SOURCE

Attach additional pages if more space is required
The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not listed

but which may be necessary to complete the contract within the specified contract period.

SIGNATURE: ... e DATE: ..

(of person authorised to sign on behalf of the Tenderer)
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F. EXPERIENCE OF TENDERER

Note: 1. Each partner to a Joint Venture is to provide the information required below with respect to his
company’s contribution to the experience of the Joint Venture.

2. Work of similar nature shall be deemed to mean “Electrification Project”

The following is a statement of work of similar nature recently successfully executed by myself / ourselves:

EMPLOYER:
CONTACT
PERSON AND
TELEPHONE
NUMBER

CONSULTING
ENGINEER:
CONTACT PERSON
AND TELEPHONE
NUMBER

NATURE OF WORK

VALUE OF
WORK
(inclusive of
VAT)

DATE
COMPLETED
OR
EXPECTED
TO BE
COMPLETED

Attach additional pages if more space is required

SIGNATURE: ...

DATE: ..o

(of person authorised to sign on behalf of the Tenderer)
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G. PROPOSED SUBCONTRACTORS

I/We hereby notify you that it is my/our intention to employ the following subcontractors for work under this
contract. If I/we am/are awarded a contract I/we agree that this notification does not change the requirement
for me/us to submit the names of proposed subcontractors in accordance with the requirements of the contract
for such appointments.

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors. Should
any of or all of the subcontractors not be approved subsequent to the acceptance of the tender, it shall in no
way invalidate this tender, and the tendered unit rates for the various items of work shall remain final and
binding, even in the event of a subcontractor not listed below being approved by the Employer.

NAMES AND ADDRESSES OF NATURE AND EXTENT OF
PROPOSED WORK TO BE
SUBCONTRACTORS SUBCONTRACTED

PREVIOUS EXPERIENCE
WITH SUBCONTRACTOR

Attach additional pages if more space is required

SIGNATURE: ..o DATE: ...

(of person authorised to sign on behalf of the Tenderer)
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H. KEY PERSONNEL

The Tenderer must insert in the spaces provided below a list of the key personnel in the Joint Venture to be
employed in the construction of the Works together with a resumé of their experience with particular reference
to the construction of similar Works.

The Tenderer shall attach the curriculum vitae of the listed key personnel to the next page.

(The compiler to indicate the designations that will be required for the project)

VALUE OF YEAR
DESIGNATION NAMES PROJECT TYPE WORK | COMPLETED
Site Agent Name:
Qualification.:
Name

Site Foreman

Other Specify:

Attach additional pages if more space is required

SIGNATURE: ...ooiiiiiiiiieee e DATE: . e

(of person authorised to sign on behalf of the Tenderer)
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l. DEVIATIONS AND QUALIFICATIONS

Should the Tenderer wish to make any deviation from or any qualification to the Special Conditions of Contract,
Specifications, Schedule of Quantities, or Drawings, or should he wish to qualify the tender in any way, he shall
indicate the proposals clearly hereunder or alternatively on photocopies of the original tender documentation

which shall be attached to this page.

SECTION PAGE DEVIATION OR QUALIFICATION,
INCLUDING REFERENCE CLAUSE OR ITEM NUMBER

Attach additional pages if more space is required

SIGNATURE: ..o DATE: ...

(of person authorised to sign on behalf of the Tenderer)
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J.

CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations”
hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied that the
Contractor has the necessary competencies and resources to carry out the work safely in accordance with the
Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2003.

To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in

detail.

Declaration by Tenderer

1.

| the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health
and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No
181 of 1993), and the OHSA 1993 Construction Regulations 2003.

| hereby declare that my company has the competence and the necessary resources to safely carry out
the construction work under this contract in compliance with the Construction Regulations and the
Employer's Health and Safety Specifications.

| propose to achieve compliance with the Regulations by one of the following:

(a) From my own competent resources as detailed in 4(a) hereafter: ........... *Yes / No

(b) From my own resources still to be appointed or trained until competency is
achieved, as detailed in 4(b) hereafter: ...........cooiiiiici s *Yes / No

(c) From outside sources by appointment of competent specialist subcontractors
as detailed in 4(c) hereafter: ... *Yes / No

(* = delete whatever is not applicable)

Details of resources | propose:

(Note: Competent resources shall include safety personnel such as a construction supervisor and
construction safety officer as defined in Regulation 6, and competent persons as defined in the OHSA

1993 Construction Regulations 2003, as applicable to this contract)

(a) Details of the competent and qualified key persons from my company's own resources, who will
form part of the contract team:

NAMES OF COMPETENT POSITIONS TO BE FILLED BY COMPETENT
PERSONS PERSONS

T44



UMZIMVUBU LOCAL MUNICIPALITY
CONTRACT NO: UMZ/2026-27/INFRA/ELECT/001
COMPLETION OF NCINIBA AND DINANA ELECTRIFICATION

(b)

(c)

Details of training of persons from my company's own resources (or to be hired) who still have to be
trained to achieve the necessary competency:
0] By whom will training be provided? ..........ooo i

(i)  When will training be UNdertaken? ............oooviiiiiiiiiie e

(iii)  List the positions to be filled by persons to be trained or hired: ............cccoeviiiieiiiennns

Details of competent resources to be appointed as subcontractors if competent persons cannot be
supplied from own company:

Name of proposed SUDCONITACION: ..........c.uiiiiiiiiii e e e s

Qualifications or details of competency of the subcontractor: .............ccccoiiiiiiiiiii

I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the
contract, a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation
5(1) of the Construction Regulations, which plan shall be subject to approval by the Employer.

I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on site and will
at all times be available for inspection by the Contractor's personnel, the Employer's personnel, the
Engineer, visitors, and officials and inspectors of the Department of Labour.

| hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule
of quantities to cover the cost of all resources, actions, training and all health and safety measures
envisaged in the OHSA 1993 Construction Regulations 2003, and that | will be liable for any penalties
that may be applied in terms of the said Regulations (Regulation 30) for failure on the Contractor's part
to comply with the provisions of the Act and the Regulations.

| agree that my failure to complete and execute this declaration to the satisfaction of the Employer will
mean that | am unable to comply with the requirements of the OHSA 1993 Construction Regulations
2003, and accept that my tender will be prejudiced and may be rejected at the discretion of the Employer.

SIGNATURE: ... DATE: ..o,

(of person authorised to sign on behalf of the Tenderer)
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K. TAXVERIFICATION PIN

The tenderer is to attach an original Tax Verification Pin issued by the South African Revenue Services (SARS)
to this page.

Failure to submit original and valid Tax Verification Pin may invalidate the tender.

T44



UMZIMVUBU LOCAL MUNICIPALITY
CONTRACT NO: UMZ/2026-27/INFRA/ELECT/001
COMPLETION OF NCINIBA AND DINANA ELECTRIFICATION

L. PREFERENCING SCHEDULE (DIRECT PREFERENCES)

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017 & THE CONTRACT FORM — RENDERING OF SERVICES.

T37
T40
T46
T48
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DECLARATION OF INTEREST (IN THE SERVICE OF THE STATE) (MBD 4)

—_

No bid will be accepted from persons in the service of the state*.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship,
may make an offer or offers in terms of this invitation to bid. In view of possible allegations of
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related
to persons in service of the state, it is required that the bidder or their authorised representative
declare their position in relation to the evaluating/adjudicating authority and/or take an oath declaring
his/her interest.

3 In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.

3.1 Ul NGME: e
3.2 Identity Number: .o
3.3 Company Registration Number: ...
3.4 Tax Reference NUMDbEr: ...
3.5 VAT Registration Number: ... ...
3.6 Are you presently in the service of the state# YES /NO

3.6.1 If so, furnish particulars.

3.7 Have you been in the service of the state for the past YES /NO
twelve months?

3.7.1 If so, furnish particulars.

* MSCM Regulations: “in the service of the state” means to be —
(a) a member of —
(i) any municipal council;
(i) any provincial legislature; or
(i)  the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of
1999);

(e) a member of the accounting authority of any national or provincial public entity; or

() an employee of Parliament or a provincial legislature.
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3.9 Have you been in the service of the state for the past twelve months? ......... YES / NO

3.9.1 If yes, furnish particulars..............ooooi i

3.10 Do you have any relationship (family, friend, other) with persons
in the service of the state and who may be involved with
the evaluation and or adjudication of this bid? .....................coo Lo YES /NO

3.10.1 If yes, furnish partiCulars. ....... ..o e

3.11 Are you, aware of any relationship (family, friend, other) between
any other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid? YES / NO

3111 If yes, furnish partiCulars ...

3.12 Are any of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state? YES / NO

3.12.1 If yes, furnish partiCUIars. ... ..o e

3.13 Are any spouse, child or parent of the company’s directors
trustees, managers, principle shareholders or stakeholders
in service of the state? YES / NO

3.13.1 If yes, furnish partiCUIArs. ... ..o e

3.14 Do you or any of the directors, trustees, managers,

principle shareholders, or stakeholders of this company

have any interest in any other related companies or

business whether or not they are bidding for this contract. YES /NO

3.14 1 If yes, furnish particulars: ........ ...
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4.  Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee
Number
........ S |gnature Date
Capacity Name of Bidder
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MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

i) NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).
1.2 To be completed by the organ of state
The applicable preference point system for this tender is the 80/20 preference point system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:

(a) Price; and
(b) Specific Goals.
14 To be completed by the organ of state

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals with the tender, will be interpreted to mean that preference points for
specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by
the organ of state.

2, DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process or
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any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes
all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of
bid invitation, and includes all applicable taxes;

(d) “tender forincome-generating contracts” means a written offer in the form determined
by an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in a legal agreement
between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession
contracts, excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1 POINTS AWARDED FOR THE PRICE
3141 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pmin Pt—Pmin
Ps = 80 (1 N Pmin ) or Ps =90 (1 - Pmin )
Where: Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

3.2.1 POINTS AWARDED FOR THE PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pmax Pt—Pmax
Ps =80 (1 - 20) or Ps =90 (1 - Z0)
Where: Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration

Pmax = Highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of this
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be
supported by proof/ documentation stated in the conditions of this tender:

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that,
if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must,
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in the tender documents, stipulate in the case of—

4.21

an invitation for tender for income-generating contracts, that either the 80/20 or 90/10

preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

422

any other invitation for tender, that either the 80/20 or 90/10 preference point system will

apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and
80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference

point system.)

The specific goals
allocated points in
terms of this tender

Number of points

allocated (80/20
system)

(To be completed by
the organ of state)

Number of points
claimed (80/20
system)

(To be completed by
the tenderer)

Means of Verification

Ck Document, ldentity
0, )
100% Black Owned 4 Document and CSD Report
50% and above owned by Ck Document, ldentity
youth, 4 Document and CSD Report
50% and above Female Ck Document, Identity
ownership 4 Document and CSD Report
Occupational Therapy
. assessment report or
Disabled 4 certified independent
impairment ratter.
Umzimvubu Local Proof of residence and CSD
L Report or Lease agreement
Mumqpallty based 4 and CSD Report or Rates
Suppliers Clearance and CSD Report
Total 20
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4.3
4.4

4.5

4.6

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of COMPANY/iTM. .. . e ae e

Company registration NUMDbEr: ... . ..o e
TYPE OF COMPANY/ FIRM
451 [O Partnership/Joint Venture / Consortium
45.2 [ Partnership/Joint Venture / Consortium
453 [0 One-person business/sole propriety
454 [ Close corporation
455 [ PublicCompany
456 [ PersonalLiability Company
457 [O (Pty)Limited
458 [0 Non-Profit Company
459 [ State Owned Company

[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for

the preference(s) shown and | acknowledge that:

The information furnished is true and correct;

The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form.

In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the
satisfaction of the organ of state that the claims are correct.

If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(a) Disqualify the person from the tendering process

(b) Recover costs losses or damages it has incurred or suffered as a result of that person’s
conduct

(c) cancel the contract and claim any damages which it has suffered as a result of having
to make less favourable arrangements due to such cancellation

(d) Recommend that the tenderer or contractor, its shareholders and directors, or only
the shareholders and directors who acted on a fraudulent basis, be restricted from
obtaining business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

(e) Forward the matter for criminal prosecution, if deemed necessary
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DATE:
ADDRESS:
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MBD 8§

DECILARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

This Municipal Bidding Document must form part of all bids invited.

It serves as a declaration to be used by municipalities and municipal entities in ensuring that
when goods and services are being procured, all reasonable steps are taken to combat the
abuse of the supply chain management system.

The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or
committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal or
other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention
and Combating of Corrupt Activities Act (No 12 of 2004).

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Item | Question Yes No

4.1

Is the bidder or any of its directors listed on the National Treasury’s Yes No

database as a company or person prohibited from doing business with [] []

the public sector?

(Companies or persons who are listed on this database were informed in
writing of this restriction by the National Treasury after the
audi alteram partem rule was applied).

4.1.1

If so, furnish particulars:

4.2

any of its directors listed on the Register for Tender Defaulters in terms of section | Yes No
29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? [] []

is Register enter the National Treasury’s website, www.treasury.qov.za,
click on the icon “Register for Tender Defaulters” or submit your written
request for a hard copy of the Register to facsimile number (012)
3265445).

4.2.1

If so, furnish particulars:

4.3

Was the bidder or any of its directors convicted by a court of law (including a Yes No
court of law outside the Republic of South Africa) for fraud or corruption during [] []
the past five years?

4.31

If so, furnish particulars:

Item = Question Yes No
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4.4  erorany of its directors owe any municipal rates and taxes or municipal charges | Yes No
to the municipality / municipal entity, or to any other municipality / municipal ] U]
entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or | Yes No
any other organ of state terminated during the past five years on account of ] ]
failure to perform on or comply with the contract?

4.5.1 | If so, furnish particulars:

CERTIFICATION
|, THE UNDERSIGNED (FULL NAME) .....cooviiiiiiiiiiecreren e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND
CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Municipal Bidding Document (MBD) must form part of all bids" invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement

between, or concerted practice by, firms, or a decision by an association of firms, if it is between
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).? Collusive

bidding is a pe se prohibition meaning that it cannot be justified under any grounds.

Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply chain management system, and must
enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply
chain management system of the municipality or municipal entity or has committed any
improper conduct in relation to such system; and

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent
act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that,
when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.
5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must

be completed and submitted with the bid:

" Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to
compete, secretly conspire to raise prices or lower the quality of goods and / or services for
purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging

is, therefore, an agreement between competitors not to compete.
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MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)
do hereby make the following statements that | certify to be true and complete in every respect:
| certify, on behalf of: that:

(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not to be true
and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder
to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;
(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and
(c) provides the same goods and services as the bidder and/or is in the same line of
business as the bidder
6. The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication

between partners in a joint venture or consortium?® will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,

communication, agreement or arrangement with any competitor regarding:

(a) prices;

(b) geographical area where product or service will be rendered (market allocation)
(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;
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(e) the submission of a bid which does not meet the specifications and conditions of
the bid; or
(f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications and conditions or delivery particulars
of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and time of the official bid opening or of the

awarding of the contract.

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of

Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder
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C1: AGREEMENTS AND CONTRACT DATA

C1.1  FORM OF OFFER AND ACCEPTANCE

A.OFFER
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

(070] 11 1r= (o1 0\ Lo TR

(3o I TS Tod o) 4o o PSSP

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.
The offered total of the prices inclusive of Value Added Tax is:

F N 2 Lo 10T oL A T TRV o] (o TP

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

Signature: (of person authorised t0 Sign the teNAEr): ...
Name: (OF SIgNatory iN CAPILAIS): .........coou it e ettt e e et e e e e abeeeeeeannee
L0 1o T 1o 1 4 Vi (o) ) (o 4 - 10 74 PP
Name of Tenderer: (0rganiSAtioN): ...........ouiuuei ittt e e s neeee s
e [o | =P P PP PR PP PPTPPPPPP
Telephone number: ..., Email: ..o,
Witness:
SIGNAtUIE: ..o
Name: (iN CAPItalS): ....ooe e

Date: ..o
[Failure of a Tenderer to sign this form will invalidate the tender]



B. ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this
Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in

Part1  Agreements and Contract Data (which includes this Agreement)
Part2  Pricing Data, including the Schedule of Quantities

Part3  Scope of Work

Part4  Site Information

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference
into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representatives of both parties.

The Tenderer shall deliver the Guarantee in terms of Clause 7 of the General Conditions of Contract 2015
within the period stated in the Contract Data, and he shall, immediately after receiving a completed copy of
this Agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details
are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of insurance
and any other documentation to be provided in terms of the Conditions of Contract identified in the Contract
Data, within 14 days of the date on which this Agreement comes into effect. Failure to fulfil any of these
obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a
binding contract between the parties.

ST T4 = {11 (= - PRSPPI
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Name of EMPIOYEr (0rganiSation) .............oocueii ittt et e s
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C. SCHEDULE OF DEVIATIONS

The extent of deviations from the tender documents issued by the Employer prior to the tender closing date
is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any matter
in such letter, which constitutes a deviation as aforesaid, become the subject of agreement reached during
the process of offer and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract
shall also be recorded here.

Any change or addition to the tender documents arising from the above agreement and recorded here shall
also be incorporated into the final draft of the Contract.
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to
the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of
this Agreement shall have any meaning or effect in the contract between the parties arising from this
Agreement.



FOR THE TENDERER:

SIgNAtUIE:. oo a e e e e e e e e e e
11 F= .4 =S
07 1o T- T3 1 4V PP RP PP

Tenderer: (Name and address oOf 0rganiSAtion) ................ueueeiiceciiieeeeee et e e aa s

Witness:
SHgNAUIE: e

=1 4 1 1=

FOR THE EMPLOYER

SIgNAtUIE: oo e e e e st eaaaaeeaaas
1V F= 1 .4 =SS
107 1 o T- T3 1 4V TP RP PSR

Employer: (Name and address Of 0rganiSation) ...........c....cucueieiiiuieeeiiiiee e ssieee e ssteeee s sstteee e sraeee s snnaeeaeans

Witness:
SIgNAtUIE: e
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C1.2: CONTRACT DATA

C1.2.1: CONDITIONS OF CONTRACT

TABLE OF CONTENTS PAGE NO.

C1.21.1 GENERAL CONDITIONS OF CONTRACT .......ccccoiiiiiiiiiiee e C8
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C1.2.1.2.2 AMENDMENTS TO THE GENERAL CONDITIONS
OF CONTRACT 3rd Edition 2015...............cocoiiiiiriee e, C8



C1.2.1 CONDITIONS OF CONTRACT

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the “General Conditions of Contract for Construction Works - New Edition
2015", issued by the South African Institution of Civil Engineering (abbreviated title: “General Conditions of
Contract 2015").

It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter
under “Special Conditions of Contract”.

C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT

C1.21.2.1 GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2015 to the extent
specified below, and shall take precedence and shall govern.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number
of the applicable clause or subclause in the General Conditions of Contract 2015, and the applicable heading,
or (where a new special condition that has no relation to the existing clauses is introduced) by a number that
follows after the last clause number in the General Conditions of Contract 2015, and an appropriate heading.
C1.21.2.2 AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 2015

SCC 1.1.4. reads “ The Commencement date shall be the date of the Site Handover Meeting”.



C1.2.2: CONTRACT DATA (Applicable to this contract)

PART A: DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER
Clause 1.1.1.15: Name of Employer: Umzimvubu Municipality
Clause 1.2.1.2: Address of Employer:
Physical: Postal:
Dabula Street Private Bag X 9020
Mount Frere Mount Frere
5010 5010

E-Mail: Nota.Tobela@umzimvubu.gov.za

Telephone No: (039) 255 8500 Fax No: (039) 255 0167

Clause 1.1.1.16: Name of Engineer: Mr L. Moleko

Clause 1.2.1.2: Address of Engineer:
Physical: Postal:
Dabula Street Private Bag X 9020
Mount Frere Mount Frere
5010 5010

E-Mail: Moleko.Lebohang@umzimvubu.gov.za

Telephone No: (039) 255 8500 Fax No: (039) 255 0167

Clause 5.1.1 & | Special non-working days are Sundays, the construction industry year end break
5.8.1: and the following statutory public holidays as declared by National Government:

New Year's Day, Human Rights Day, Good Friday, Family Day, Freedom Day,
Workers’ Day, Youth Day, National Women’s Day, Heritage Day, Day of
Reconciliation, Christmas Day and the Day of Goodwill.

Clause 5.8.1: The construction industry year end break commences on the first working day after
15 December and ends on the first working day after 15 January of the next year.

Clause 5.3.2: The time to deliver the Guarantee is within 14 days of the Commencement Date.
The Liability of the Guarantee shall be for 10% of the Accepted Contract Price up
to the Certificate of Completion, and thereafter the liability shall be reduced to 5%

of the accepted contract price up to the issue of the Final Approval Certificate.

Clause 5.3: The Contractor shall commence executing the Works within 14 days of the
Commencement Date.

Clause 5.3.2: The Contractor shall deliver his programme of work within 7 days of the
Commencement Date.




REFERENCE

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER

Clause 8.6

Clause 8.6.1.1.2:

Clause 8.6.1.2:

Clause 8.6.1.3:

Clause 5.14:

Clause 5.13.1:

Clause 6.8.2:

Clause 6.8.3:

Clause 6.10.1.5:

Clause 6.10.3:

Clause 6.2:

Clause 10.7.1:

Insurance to be effected by the Contractor.

The value of materials supplied by the Employer to be included in the insurance
sum is Nil.

Special Risks Insurance issued by SASRIA is required.

The limit of indemnity for liability insurance is R 2 000 000,00 (two million rands only)
for any single liability claim. Liability insurance shall include spread of fire risk.

The Works shall be completed as set out in the Scope of Works:
¢ In 03 months including special non-working days

The penalty for failing to complete the whole of the Works is R1 500.00 (one thousand
five hundred rands only) of the total Contract Price per day.

The value of the certificates issued shall be adjusted in accordance with the Contract
Price Adjustment Schedule :

The value of the certificates issued shall be adjusted in accordance with the Contract
Price Adjustment Schedule with the following values:
The value of “x” is 0.1

The values of the coefficients are:

a= [0, 25] (labour)

b= [0, 30] (contractor’s equipment)
c= [0, 25] (material)

d= [0, 20] (fuel)

The urban area nearest the Site is Durban

The labour index will be as published by STATSSA for the Eastern Cape
Price adjustments for variations in the cost of special materials is allowed.
The percentage limit on materials not yet built into the Permanent Works is 80%.

The percentage retention on the amounts due to the Contractor is 10% to a minimum
of 5%.

A Retention Money Guarantee is not Permitted.

Dispute Resolution shall be by Mediation.




C1.2.2: CONTRACT DATA (Applicable to this contract)

PART B:

DATA PROVIDED BY THE CONTRACTOR

The following contract specific data are applicable to this contract.

REFERENCE

CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR

Clause 1.1.8:

Clause 1.2.2:

Name of the Contractor: ....... ..o e

Address of the Contractor:
Physical: Postal:




C1.3: FORM OF GUARANTEE

PRO FORMA
FORM OF GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition (2015).

GUARANTOR DETAILS AND DEFINITIONS

UArANTOr ITIEAINS: *+# v v v e s e e see st sttt ettt et ettt et et ettt et ettt et et
PRYSICAl @ArESS: ++++rewweeessssreerere sttt
EMPIOYEI" MEANS: ++vvwwee s rrerrrrns s sttt st 3
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“Employer's Agent” means:

“WOFKS” 12T | N R TR R TR ERRTEPEE TR
“Site” L1=7 ] L R T D

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax of R «++xxeerererrrrreeesnneennneeeeeeeee :
AAITIOUNE I WOEGS: #+++++rreerresnreereeemmuineeeesttttiieeeeeeettieeeeeeettttaaeeeeee st e eeseesateeeeeeeartaaeenas

“Guaranteed Sum” means: The maximum aggregate amount Of R «-----sereereemerrrmeiiieinenes
ATTIOUNE M WOIGS: #+#++++#essmmmeeeeesei e e e e ettt e et e
Type of Performance Guarantge: ««=+««-sxxrreerrerrerreneeeenees . (Insert Variable or Fixed)

“Expiry Date” means: «««orerrereeenssseeeee (Give date) or any other later date set by the Contractor

and/or Employer provided such instruction is received prior to the Expiry Date as indicated here.

CONTRACT DETAILS

Employer's Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of
Completion of the Works as defined in the Contract.



1. VARIABLE PERFORMANCE GUARANTEE

1.1 Where a Variable Performance Guarantee has been selected, the Guarantor's liability shall be limited
during the following periods to diminishing amounts of the Guaranteed Sum as follows:

1.1.1  From and including the date of signing the Performance Guarantee up to and including the date of
the interim payment certificate certifying, for the first time, more than 50% of the Contract Sum:

(AMOUNT IN WOIAS ...t e e )

1.1.2  From the day following the date of the said interim payment certificate up to and including the Expiry
Date, or the date of issue by the Employer's Agent of the Certificate of Completion of the Works,
whichever occurs first:

(AMOUNT IN WOIAS ..ot e et )

1.2 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on which
the interim payment certificate certifying, for the first time, more than 50% of the Contract Sum, has
been issued and the date on which the Certificate of Completion of the Works has been issued.

2. FIXED PERFORMANCE GUARANTEE

2.1 Where a Fixed Performance Guarantee has been selected, the Guarantor’s liability shall be limited to
the amount of the Guaranteed Sum.

2.2 The Guarantor’'s period of liability shall be from and including the date on which the Performance

Guarantee is signed, up to and including the Expiry Date, or the date of issue by the Employer's Agent
of the Certificate of Completion of the Works, or the date of payment in full of the Guaranteed Sum,
whichever occurs first.

2.3 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on which
the Certificate of Completion of the Works has been issued.

3. CONDITIONS APPLICABLE TO VARIABLE AND FIXED PERFORMANCE GUARANTEES
3.1 The Guarantor hereby acknowledges that:

3.1.1  Any reference in this Performance Guarantee to the Contract is made for the purpose of convenience
and shall not be construed as any intention whatsoever to create an accessory obligation or any
intention whatsoever to create a suretyship.

3.1.2 Its obligation under this Performance Guarantee is restricted to the payment of money.

3.2  Subject to the Guarantor’s maximum liability referred to in 1.1 or 2.1, the Guarantor hereby undertakes
to pay the Employer the sum certified upon receipt of the documents identified in 3.2.1 to 3.2.3:

3.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a

sum certified by the Employer's Agent in an Interim or Final Payment Certificate has not been made

in terms of the Contract and failing such payment within seven (7) calendar days, the Employer
intends to call upon the Guarantor to make payment in terms of 3.2.2;

3.2.2  Afirst written demand issued by the Employer to the Guarantor at the Guarantor’s physical address
with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written
demand in terms of 3.2.1 and the sum certified has still not been paid;

3.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms
of the Contract of the sum certified in 3.2.

3.3  Subject to the Guarantor’s maximum liability referred to in 1.1 or 2.1, the Guarantor undertakes to pay
to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written
demand from the Employer to the Guarantor at the Guarantor’s physical address calling up this
Performance Guarantee, such demand stating that:



3.31

3.3.2

3.3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

3.1

3.12

the Contract has been terminated due to the Contractor's default and that this Performance
Guarantee is called up in terms of 3.3; or

a provisional or final sequestration or liquidation court order has been granted against the Contractor
and that the Performance Guarantee is called up in terms of 3.3; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.
It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms
of 3.2 and 3.3 shall not exceed the Guarantor’s maximum liability in terms of 1.1 or 2.1.

Where the Guarantor has made payment in terms of 3.3, the Employer shall upon the date of issue of
the Final Payment Certificate submit an expense account to the Guarantor showing how all monies
received in terms of this Performance Guarantee have been expended and shall refund to the
Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Performance

Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank compounded monthly
and calculated from the date payment was made by the Guarantor to the Employer until the date of
refund.

Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven (7) calendar days upon
receipt of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 3.3 will only be made against the return of the original
Performance Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer may consider fit and the Guarantor shall not have the right to claim his release
from this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 1.1.2 or
2.2, where after no claims will be considered by the Guarantor. The original of this Guarantee shall be
returned to the Guarantor after it has expired.

This Performance Guarantee, with the required demand notices in terms of 3.2 or 3.3, shall be regarded
as a liquid document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrates’ Courts Act No 32 of 1944, as amended, to the

jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said

Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court.

GUarantor’s SigNatory (1) ... .....ooiiiii e
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GUArantor's SigNAtory (2) ...
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WiItNesS SigNatory (1) ... e

WiItNeSS SIgNatory (2) ..o



C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL
HEALTH AND SAFETY ACT No 85 OF 1993

THIS AGREEMENT is made between The Umzimvubu Local Municipality.
(hereinafter called the EMPLOYER) of the one part, herein represented by:

AN D e e e e e e e e R e e e e e e e e e aee e e ne e e sn e e sne e e eneeesneeeaneeaas
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duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement
between the CONTRACTOR and the EMPLOYER in respect of:

BAQUQENI ACCESS ROAD MAINTENANCE:
CONTRACT No. UMZ/2026-27/INFRA/CAP/004

for the construction, completion and maintenance of the works;

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms
of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by
OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms
thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions

imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed
certain arrangements and procedures that same shall be observed and adhered to by the
CONTRACTOR, his officials and employees. The CONTRACTOR shall bear the onus of acquainting
himself/herself/itself with such arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations,
and the CONTRACTOR expressly absolves the EMPLOYER and the Employer's CONSULTING
ENGINEERS from being obliged to comply with any of the aforesaid duties, obligations, prohibitions,
arrangements and procedures in respect of the work included in the contract.

4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled,
although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has
complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may
include, but shall not be limited to, the right to inspect any appropriate site or premises occupied by
the CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to remedy the
default of the CONTRACTOR at the cost of the CONTRACTOR.



5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT and
Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand,
provide full details in writing of such investigation, complaint or criminal charge.

Thus signed at .........c.coeniiiii e for and on behalf of the CONTRACTOR
onthisthe .................. day of ..o 20.........

T[] N I SRS
NAME AND SURNADME: ... ittt ettt et ettt e e et e e e ee e e ateeesmeeeeaeeeaaaeeeanneeeaneeeanseeaaneeeanneean
(07 N O I 2SO OUR PSRN

WITNESSES: 1. e

SIGNATURE: ...t h e sttt a et e et et e e s et e s bt e s ae e st e e s e e b e e b e e s reesaeesaeeesneeneenreen
NAME AND SURNAME: ... .ottt sttt ettt e e s e s e e r e e s e e s aeesee e e e e e neenreen
L0 N O I I 4 OO TRURROP

WITNESSES: 1. e



C2: PRICING DATA

C2.1 PRICING INSTRUCTIONS

1.

4,

GENERAL

The Schedule of Quantities forms part of the Contract Documents and must be read and priced in
conjunction with all the other documents comprising the Contract Documents, which include the
Conditions of Tender, Conditions of Contract, the Specifications (including the Project Specifications) and
the Drawings.

DESCRIPTION OF ITEMS IN THE SCHEDULE

The Schedule of Quantities has been drawn up generally in accordance with the relevant provisions of
the COLTO Standard Specifications for Road and Bridge Works for State Road Authorities (1998 edition)
published by the South African Institution of Civil Engineering (SAICE).

The short descriptions of the items in the Schedule of Quantities are for identification purposes only and
the measurement and payment clause of the COLTO Standard Specifications (1998 edition) and the
Particular Specifications, read together with the relevant clauses of the amendments and additions
contained in the Project Specifications and directives on the drawings, set out what ancillary or associated
work and activities are included in the rates for the operations specified.

The item numbers appearing in the Schedule of Quantities refer to the corresponding item numbers in the
COLTO Standard Specifications (1998 edition). ltem numbers prefixed by the letter B refer to items of
payment described in Part B Amendments to the Standard Specifications.

For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby
assigned to them:

Unit; The unit of measurement for each item of work as defined in the specifications.

Quantity: The number of units of work for each item.

Rate: The payment per unit of measurement at which the Tenderer tenders to do the work.

Amount: The product of the quantity and the rate tendered for an item.

Lump Sum: An amount tendered for an item, the extent of which is described in the Schedule of
Quantities, the specifications or elsewhere but the quantity of work of which is not measured
in any units.

QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Schedule of Quantities are estimates only, and are subject to re-measure
during the execution of the work. The quantities finally accepted and certified for payment, and not the
quantities given in the Schedule of Quantities, shall be used to determine payments to the Contractor.
The Contractor shall obtain the Engineer's detailed instructions for all work before ordering any materials
or executing work or making arrangements for it if the quantity estimated from the drawings are greater
or less than 10% of the quantities of material or work stated in the Schedule of Quantities. The quantities
of material or work stated in the Schedule of Quantities shall not be regarded as authorisation for the
Contractor to order material or to execute work.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Schedule of Quantities and in accordance with the General and Special Conditions of
Contract, the COLTO Standard Specifications subclause 1201(a), the Project Specifications and the
Drawings. Unless otherwise stated, items are measured net in accordance with the Drawings, and no
allowance has been made for waste. The validity of the contract will in no way be affected by differences
between the quantities in the Schedule of Quantities and the quantities finally certified for payment.

PROVISIONAL SUMS



Where Provisional sums or Prime Cost sums are provided for items in the Schedule of Quantities,
payment for the work done under such items will be made in accordance with clause 45 of the General
Conditions of Contract 2015. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
by the Employer in the "Amount" column of the Schedule of Quantities and in the Summary of the
Schedule of Quantities unless ordered or authorised in writing by the Employer before closure of
tenders. Any unauthorised changes made by the Tenderer to provisional items in the schedule, or to
the provisional percentages and sums in the Summary of the Schedule of Quantities, will be treated as
arithmetical errors.

PRICING OF THE SCHEDULE OF QUANTITIES

The prices and rates to be inserted by the Tenderer in the Schedule of Quantities shall be the full
inclusive prices to be paid by the Employer for the work described under the several items, and shall
include full compensation for all costs and expenses that may be required in and for the completion
and maintenance during the defects liability period of all the work described and as shown on the
drawings as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and
obligations set forth or implied in the documents on which the Tender is based. The rates and lump
sums shall be comprehensive in accordance with sub-clause 1201(b) of the COLTO Standard
Specifications for Road and Bridge Works for State Road Authorities (1998 edition).

Each item shall be priced and extended to the "Amount" column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Tenderer omits to price any items in the Schedule of Quantities, then these
items will be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

Should the Tenderer group a number of items together and tender one lump sum for such group of items,
this single lump sum shall apply to that group of items and not to each individual item.

The tendered lump sums and rates shall be valid irrespective of any change in the quantities during the
execution of the contract.

The Tenderer shall fill in rates for all items where the words "rate only" appear in the "Amount" column.
The provisions of sub-clause 1201(f) of the COLTO Standard Specifications shall apply in rate only
items. "Rate Only" items have been included where:

(a) an alternative item or material is contemplated;

(b) variations of specified components in the make-up of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For “Rate Only” items, no quantities are given in the "Quantity" column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall, however, note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Reasonable compensation will be received where no payment item appears in respect of work required
in terms of the Contract which is not covered in any other pay item.

All rates and amounts quoted in the Schedule of Quantities shall be in Rands and cents and shall
include all levies and taxes (other than VAT). VAT will be added in the summary of the Schedule of
Quantities. Note that fractions of a cent in all rates shall be discounted.

CORRECTION OF ENTRIES



Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly.
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be
initialled by the Tenderer.

INTERIM PAYMENTS

Unless otherwise specified, monthly payments , referred to in Clause 52 of the General Conditions of
Contract 2015, in respect of "sum" items in the Schedule of Quantities shall be by means of interim
progress instalments assessed by the Engineer and based on the measure in which the work actually
carried out relates to the extent of the work to be done by the Contractor.

Notwithstanding any custom to the contrary, the work as executed will be measured for payment in
accordance with the methods described in the contract documents under the various items of payment.

Attention is directed to the provisions of clause 1220 of the Standard Specifications regarding the
measurement of quantities for payment. Except where specified otherwise than in clause 1220, the nett
measurements or mass of the finished work in place shall be taken for payment, but any quantity of work
in excess of that prescribed shall be excluded.

UNITS OF MEASUREMENT

The units of measurement described in the Schedule of Quantities are metric units. The following
abbreviations are used in the Schedule of Quantities.

mm = millimetre m3-km = cubic metre-kilometre  Prov sum= provisional sum
m = metre I = litre kPa = kilopascal

km = kilometre ki = kilolitre MPa = megapascal
km-pass = kilometre-pass kg = kilogram MN = meganewton
m2 = square metre t = tonne (1 000 kg) t-km = tonne-kilometre
m2-pass = square metre-pass No. = number hr = hour

ha = hectare % = percent dia = diameter

m3 = cubic metre PC sum = prime cost sum Sum = lump sum

kW = Kkilowatt MN-m = meganewton-metre

CONSISTENCY OF RATES
In order to ensure that payments certified by the Engineer are reasonably consistent with the market value
of the work done, and that variations in quantities do not distort the contract valuation, the rates, prices
and amounts tendered in the Schedule of Quantities are required to be in balance.
A tender will be considered out of balance if:

(i) the combined, extended total tendered for the item:

13.01 The Contractor's general obligations

(a) Fixed obligations
(b) Value-related obligations
(c) Time-related obligations

exceeds a maximum of 12% of the Tender Offer (excluding contingencies, escalation and VAT).

(i) the rates, prices or amounts tendered for any other items differ by more than 20 (twenty) percent from
either the next highest or next lowest rates, prices or amounts tendered, or else from the latest

estimates.

Any such unbalanced tender may be rejected if, after fourteen (14) days of having been given written



notice by the Employer to adjust those rates or lump sums which are unreasonable or out of balance, the
Tenderer fails to make the necessary satisfactory adjustments. These adjustments in rectification will be
such that increases are balanced by decreases, leaving the tender offer unchanged.



C2.2. SCHEDULE OF QUANTITIES



UMZUMVUBU LOCAL MUNICIPALITY

BAQUQENI ACCESS ROADMAINTENANCE:
CONTRACT No. UMZ/2026-27/INFRA/CAP/004

TENDER SUMMARY

DESCRIPTION AMOUNT

Totals of Schedule of Quantities brought forward:

SUBTOTAL 1 | R

Add: VAT (15% of SUBTOTAL 2) | R

TOTAL CARRIED FORWARD TO FORM OF OFFER | R

Signed on behalf of the Tenderer: ..................ocoien. (Signature) Date:

TeNdErer's NaME: ..o (Company
Name)






UMZIMVUBU LOCAL MUNICIPALITY

APPOINTMENT OF AN ELECTRICAL CONTRACTOR COMPLETION OF NCINIBA AND
DINANA ELECTRIFICATION

CONTRACT NO: UMZ/2026-27/INFR/ELECT/001

PART C3



e
SCOPE OF WORK

(a) The work envisage shall include the following.

a. Installation of 494 meters (SAP number is 0750638, meter Elect Serv:
Smart (Din) G3-PLC) 80 A) Eskom Smart meter IPH Split DIN G3-PLC
+CIU U74 80A 230V SPDSI1 Single Phase DIN Rail Split Smart Meter
+CIU — Voltex/Landis + Gyr Meters

b. Removal of 494 Meters, Split DIN Rail 20A PLC
c. Outage work
d. Compilation of PCS files

e. Close outreport ( Including Surveying, PSP fees and any other requirement
by ESKOM)



SPECIFICATIONS

1. Installation of 494 meters (SAP number is 0750638, meter Elect
Serv: Smart (Din) G3-PLC) 80 A) Eskom Smart meter IPH Split
DIN G3-PLC +CIU U74 80A 230V SPDS1 Single Phase DIN
Rail Split Smart Meter +CIU — Voltex/Landis + Gyr Meters



C3.1.2.2.

ON OUTAGE DATE

= O&M represented by the Appointed Operator performs the required operating. Makes
the area required safe for work and issues a work permit to Constructions appointed
Responsible Person.

» Responsible Person ensures asset to be worked on is safe according to regulations and
accepts the permit by signing as Responsible Person.

= Responsible Person informs all Construction persons under his supervision of the status
of the asset as well as to their specific duties.

» Responsible Person constantly supervises to ensure adherence to ORHVS and general
safe working practices during the outage period.

= Completion and handing over.

= Responsible Person ensures that all elements of the asset are as per contract
requirement and that all materials, personnel, equipment and machinery are removed
to enable safe operation of the asset.

= Responsible Person hands back the asset to the Appointed Operator by signing off te
permit after which the Appointed Operator will carry out his function. This is also done
in liaison with national control. In the case of a new asset being put into operation, a
handing over certificate to O&M by Project Management.

o STATUTORY REQUIREMENTS

All activities shall comply with the statutory requirements and where possible within the ambit
of the relevant guidelines, inter alia:

a) The Occupational Health and Safety (OHS) Act 85 of 1993 and Construction Regulation
of 2003

b) The principles of the Distribution Standards (Eskom)

c) The requirements of the relevant Eskom standards in force at the time of tender i.e.
Distribution Standards

d) The Construction Regulations under Government Gazette No. 25207 of 18 July 2003.

The Contractor is to note that should shortcomings appear in the Eskom standards, these are
to be highlighted, and proposals offered, and allowances for changes based on these
proposals are to be included in the tender.

All tenderers must make generic Health & Safety Plan and Health & Safety Competency
information available to Eskom Risk for evaluation on acceptance of tender or provide relevant
documentation indicating accreditation.

C3.1.2.1. Guarding, Barricades, Lighting and Traffic Intersections

The Contractor must arrange guarding, barricades, lighting and traffic intersections for work in
public roads. This arrangement must comply with the applicable Road Traffic Ordinance,

the requirements of the Occupational Health and Safety Act (Act 85: 1993) and the project
specification

Protection of Structures

In cases where work has to be done in the vicinity of buildings, bridges, tanks or other
structures, the Contractor must take all the necessary precautions as required by the
Occupational Health and Safety Act (Act 85 : 1993) and the Mines and Industries Act of 1956,
(Act 27 : 1956). These precautions shall include shoring where necessary, to ensure the safety
of structures which is subject to danger during installation.

C3.1.2.3. Protection of Surface and Underground Services

The Contractor must take all the necessary precautions to protect all existing services
(meaning services on the site) and he will be held responsible for all damages to these
services, caused by his activities. All works and protection arrangements are subject to

| | | | | | Page 34
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C3.1.24.

C3.1.2.5.

C3.1.2.6.

C3.1.2.7.

approval and it must only be done after consulting the owner(s) of the various services. Should
a service be damaged, the Contractor must immediately inform the Engineer and the
authorities concerned. The Contractor may not repair the damaged service, unless he is
instructed to do so.

In cases where no underground services are shown on the drawings or recorded, but the
possible presence thereof cannot be discarded, the Contractor must, in conjunction with the
Engineer, establish if any such services exist within the applicable site area. The Contractor
must in good time complete such investigation before construction may start on the area
concerned. A report must be issued to the Engineer who will make the necessary
arrangements for the protection, removal or relaying of the services prior to the
commencement of any construction work.

Upon the discovery, an underground service previously not indicated on the drawings, this
service will be classified as ‘n known service and the Contractor will be held responsible for
any damages thereof during all further works. In cases where such service is damaged with
the initial discovery, the Employer will cover the costs of repairing the service, except if the
Employer can prove that the Contractor did not take the necessary precautions and that the
damage could have been prevented.

Should the authorities concerned prefer to make the changes or arrangement for protection of
services on their own expenses, the Contractor must co-operate with such authorities, and
give reasonable access, working area and time to complete the necessary work. Permanent
changes to or permanent relaying of services which is necessary to complete the work and
which is authorised, will be compensated for, there will be no compensation for work carried
out and not previously investigated by the Engineer and for which no written instructions were
issued.

Pollution

The Contractor must take all reasonable precautions to the satisfaction of the Engineer to keep
dust disturbance, pollution of streams and inconveniences or annoyances to the public (or
others) because of the execution of the work, at a minimum.

Safety

The Contractor must, at all times, provide proper and adequate precaution and safety
arrangements on site. Should the Contractor fail to comply with this requirement, the Engineer
will take the necessary steps to ensure that this requirement is met and any costs incurred will
be for the Contractor’'s account. Complying with this requirement does not exonerate the
Contractor of his responsibilities and duties in accordance with the Occupational Health and
Safety Act (Act 85 : 1993) and mines and Industries Act of 1956,

(Act 27: 1956). Symbolic safety signs must comply with the applicable requirements of SABS
1186.

Minimum Width of Trenches

The minimum base width of each trench must be wide enough for the cable spacing which is
specified in the project specifications. Each trench must be excavated in a way that half the
specified width will be left on both sides of the designated centre line of the cable or group of
cables. The trench width must be adequate for the proper compacting of the fill materials when
backfilling is done.

Backfilling

In trenches containing one or more medium voltage cables the approved fill material must be
placed in the trench. Should the project specification require a layer of protective concrete
slabs or plastic warning tape, this must cautiously be centred over the medium voltage cable
after the first layer of approved uncompressed fill material.
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C3.1.2.8.

C3.1.2.9.

C3.1.2.10.

C3.1.2.11.

C3.1.2.12.

C3.1.2.13.

Transport of Cable Drums

Cable drums must be carefully transported to prevent damage to the cables and to prevent
disturbing the cables. Damaged cables will be rejected. Drums may not be off-loaded by simply
allowing them to roll off the back of the truck onto the ground. Drums may only be rolled in the
direction as indicated by the arrow painted on the drum by the manufacturer. (This will ensure
that the correct tension is maintained and prevent the cable from damage later). Every drum
may only have one cable length on it. Proper attention must be given to where the drums are
to be off-loaded in order to prevent unnecessary moving thereof, eg. at joint locations.

Handling of Drums on Site

Note: It is recommended that a correctly designed spreader must be used to load and unload
the drums with a crane.

Every drum must be mounted on jacks or on a cable-drum trailer with a horizontal supporting
beam of suitable size and strength to handle the width and weight of the drum. The drum may
not be allowed to rotate freely when the cable is rolled off. (Free rotation causes the cable to
twist and loosen the windings, which can cause the inside armouring/insulation of the cable to
be stretched). The cable must enter the trench from the top of the reel. All cables ends
including that left on the drum or in a trench must be sealed to prevent the penetration of
moisture into the cable. The free cable end on the drum must be fastened to the side of the
drum.

Pulling of Conductors

The conductor may be pulled by hand or by a wrench, but the maximum tension in the
conductor as specified by the manufacturer, may not be exceeded. A conductor grip must be
used to pull the conductor, but if specified by the project specification, while connecting calbles
a loop connected to the cable cores and sheathing must be used. A twist connection must be
used between the loop and the rope used to pull the cable. In cases where cables have to be
drawn around corners, well lubricated skid-plates or special corner rollers must be used. Skid-
plates and rollers must be firmly secured and must be inspected regularly throughout the cable
laying process to ensure that they work properly.

Ambient Temperatures during Cable Laying

A cable may not be installed at an ambient temperature that:
a) in the case of paper insulated cables, is lower than 10 °C; OR

b) in the case of PVC-insulated cables, is lower than 0 °C.

In situation where the ambient temperature is continuously at a low a temperature, the cable
may be installed, with the written approval of the Engineer. Special arrangements are made to
keep the cable temperature above the minimum temperature for at least 24 hours before
installation.

Cable Bends

No cable bend may have a smaller radius than the minimum radius specified by the cable
manufacturer. This radius shall never be less than the radius prescribed by the relevant SABS
specification.

Electrical Tests

Acceptance tests must consist of the following.

a) Phase identification test
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C3.1.2.14.

A test must be done to determine if the connections between the end points are correct.
All cables must be phased out before connected to the switchgear.

b) Certificate of compliance should be filled in to detail based on the test done while
commissioning.

All medium voltage cables with a rated voltage of up to 22 000 V must be tested according
to SABS 540 at the applicable voltages given in table 4 of SABS 97.

The results of tests (b) above must be noted down on test certificates and special attention
must be given to thoroughly note down any leakage current during the test in (b) above.

Electrical Ground point or Earthing

Earthing must be done in compliance with SANS 10142-1 and SANS 10142-2 “The Wiring of
Premises”. The earth mat must be 1.0 m x 1.0 m (minimum) constructed from 70mm? solid
copper conductor with 100mm grid spacing, connected to the power supply earth bar. Earth
rods will be installed at the four concerns, if the measured resistances do not meet the earthing
requirements. All equipment shall be earthed with 50 x 3mm copper bars to the earth bar.

C3.1.3. COMPLIANCE WITH ACT

C3.1.3.1.

The complete installation shall be in accordance with the Occupational Health and Safety Act
(Act 85, 1993). The Contractor’s attention is drawn to the requirements of SANS 10142 Part 2
and the Contractor must have a registered person in employment to act as his Engineer and
sign off the required documentation.

Testing

The Engineer shall test the electrical equipment in the factory and all equipment necessary to
test the performance and operation of the equipment must be provided. The detailed test
procedures and requirements are given in the relevant sections.

After completion of the installation and putting into proper operation of the substation, the
Contractor will be required to make suitable arrangements for the testing of the switchgear
supplied under this contract, in the presence of the Engineer or his representative, so as to
determine whether they are in compliance with the guaranteed figures submitted by the
Contractor. The installation must be in operation for at least a week before this handing over
inspection will take place.

Before the Engineer is called to witness any testing, in the factory or on site, the Contractor
must test/commission the equipment/installation on his own. In the case of commissioning, the
results of the commissioning must be handed to the Engineer prior to the taking over
inspection. The Contractor must submit his commissioning reporting format to the Engineer
for comment/approval and the Engineer must accept the completed report with commissioning
results before arrangements for hand-over inspection will be made.

The contractor must make provision in his pricing for these factory tests, commissioning tests,
as well as the hand-over tests.

C3.1.4. DRAWINGS

C3.1.4.1.

Drawings

The drawings submitted to tenderer is for information purposes only but not limited to. The
Contractor will have to price in their tender submission pricing to undertake the design
drawings for construction purposes in MicroStation drawing format including retic master
voltage drop simulation studies unless otherwise stated by the Client/ Engineer. All the
information produced/supplied by the Tenderer/Contractor shall be the intellectual property of
the Client. All drawing information shall be supplied to the Engineer in Microstation drawing
dgn format version V8i and the voltage drop simulation studies in retic master format in version
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C3.1.5.

o

C3.2.1.

o

C3.3.1.

22. The pricing shall also include any necessary survey works in picking the existing
infrastructure on site including any field work and any other design work required to produce
the above-mentioned required info for Construction and as per Engineer’s requirements.

AS-BUILT DRAWINGS AND INFORMATION

All information in possession of the contractor that is required by the Engineer in order to
complete the as-built drawings (A0 colour hard copies x 3 sets with back ground image, soft
drawings in pdf and Microstation drawing dgn format), all test certificates, inspections & quality
checking info as per Eskom & Client requirements and to prepare a completion report for the
employer must be submitted to the Engineer before a Certificate of Practical Completion will
be issued for the works.

C3.2. PROCUREMENT

SUB-CONTRACTING

As required by Clause 8 - 4 of the Conditions of Contract, the contractor shall be responsible
for all work carried out by sub-contractors (whether nominated by the employer or selected by
the contractor) on his behalf. The engineer will not liaise directly with any sub-contractor, nor
will he become involved in any problems and / or disputes related to payments, programming,
workmanship etc, unless provided for in the Conditions of Contract. Such problems and / or
disputes shall remain the sole concern of the contractor and his sub- contractors.

C3.3. CONSTRUCTION

STANDARD SPECIFICATIONS

Although not bound in, nor issued with this document, the following standardized specifications
shall also form part of the contract document and, notwithstanding the provisions of Sub-clause
2.2 of SANS Clause 8, the additions specified below shall apply.

SANS 1200 Series, and in particular:

SABS 1200 A : General

SABS 1200 AA : General (small works)

SABS 1200 AB : Engineer’s Office

SABS 1200 C : Site Clearance

SABS 1200 DB : Earthworks (pipe trenches)
SABS 1200 DM : Earthworks (roads, subgrade)
SABS 1200 G : Concrete (Structural)

SABS 1200 LB : Bedding (pipes)

Model Preambles of Trades - 1999 Edition

All building works shall be in accordance with the “Standard Preambles of Trades”.
The abovementioned documents may be viewed at the offices of the Engineer and is
available from:

South African Bureau of Standards
Private Bag X 191

PRETORIA

0001
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C3.3.2.

O

C3.4.1.

and

South African Quantity Surveyors Association
P. O. Box 3527

HALFWAY HOUSE

1685

ITEMS NOT COVERED IN THE SPECIFICATIONS

Some of the items in the Schedule of Quantities may not be covered by the Standard
Specifications. These items are detailed on the drawings or described in the Schedule of
Quantities. The rates tendered must include all labour material etc. No additional payments
will be considered.

C3.4. HEALTH AND SAFETY SPECIFICATIONS

CLIENT RESPONSIBILITIES

The health and safety specifications are prepared to discharge the client’s responsibilities in
terms of the Occupational Health and Safety Act, Act No. 85 of 1993 (OSHACT) and the
attendant regulations. The most noteworthy of these regulations are the Construction
Regulations (GNR 1010 of 18 July 2003), the General Administrative Regulations (GNR 929
of 25 June 2003) and the General Safety Regulations (GNR 1031 of 30 May 1986 and
subsequent amendments).

A health and safety specification is a documentation of all the health and safety requirements
pertaining to the construction works so as to ensure health and safety of affected persons.

In terms of the Construction Regulations attached to the OSHACT the client is responsible for:

* Preparing a documented health and safety specification for the construction work and
provide any principal contractor who is making a bid or appointed to perform
construction work for the client with the same.

= promptly providing the principal contractor and his or her agent with any information
which might affect the health and safety of any person at work carrying out construction
work.

» appointing each principal contractor in writing for the project or part thereof on a
construction site.

= taking reasonable steps to ensure that each principal contractor’s health and safety
plan is implemented and maintained on the construction site: Provided that the steps
taken shall include periodic audits at intervals mutually agreed upon between the client
and principal contractor, but at least once every month.
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= stopping any contractor from executing construction work which is not in accordance
with the principal contractor’'s health and safety plan for the site or which poses to be
a threat to the health and safety of persons.

» ensuring that where changes are brought about, sufficient health and safety
information and appropriate resources are made available to the principal contractor
to execute the work safely.

= ensuring that every principal contractor is registered and in good standing with the
compensation fund or with a licensed compensation insurer prior to work commencing
on site; and

= ensuring that potential principal contractors submitting tenders, have made provision
for the cost of health and safety measures during the construction process.

The contractor shall discuss and negotiate with the principal contractor the contents of the
health and safety plan and thereafter finally approve the health and safety plan for
implementation.

The contractor shall ensure that a copy of the principal contractor’'s health and safety plan is
available on request to an employee, inspector or contractor.

No client shall appoint a principal contractor to perform construction work unless the client is
reasonably satisfied that the principal contractor that he or she intends to appoint has the
necessary competencies and resources to carry out the work safely.

The client may appoint an agent in writing to act as his or her representative and where such
an appointment is made, the responsibilities as are imposed by these regulations upon a client,
shall as far as reasonably practicable apply to the person so appointed.

No client shall appoint any person as his agent, unless the client is reasonably satisfied that
the person he or she intends to appoint has the necessary competencies and resources to
perform the duties imposed on a client by these regulations.

C3.4.2. OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS
o C3.4.2.1. The purpose of the Occupational Health and Safety Specification

The purpose of the Occupational Health and Safety Specification (OHSS) is to assist
contractors to achieve compliance with the Occupational Health and Safety law, in order to
reduce incidents and injuries. The OHSS will be implemented during the construction of this
project or any construction activity that the Employer has control over.

The OHSS is a performance specification to ensure that the Employer and any bodies that
enter into formal agreements with the Employer viz. Agents, Consultants, Principle Contractors

and Sub-Contractors achieve an acceptable level of OHS performance.
No advice, approval of any document required by the OHSS such as hazard identification and
risk assessment action plan or any other form of communication from the Employer shall be
construed as an acceptance by the Employer of any obligation that absolves the
Contractor from achieving the required level of performance and compliance with legal
requirements. Further, there is no acceptance of liability by the Employer which may result
from the Contractor failing to comply with the OHSS, i.e. the Contractor remains responsible
for achieving the required performance levels.

o C3.4.2.2. Implementation of the Occupational Health and Safety Specification
This OHSS forms an integral part of the Contract, and Contractors are required to make it an

integral part of their Contracts with Sub-Contractors and Suppliers. It will be disseminated by
the Employer to persons responsible for the design of the infrastructure works, who will
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ensure that it is included in the Tender Document(s) issued to prospective Contractors. The
prospective Contractors shall incorporate the requirements of the OHSS in their submission
of tenders to the Employer. Some of the requirements of the OHSS are detailed in Annexure
A.

This specification must be read in conjunction with the Occupational Health and Safety Act,
Act No 85 of 1993 (as amended), the Regulations as published in Government Notice No R
1010 of 18 July 2003, the General Administrative Regulations as published in Government
Notice No R 929 of 25 June 2003, as well as the General Safety Regulations published in
Government Notice No. R 1031 of 30 May 1986, as amended. If blasting is to be conducted
on site the Explosives Regulations published in Government Notice No. R 109 of 17 January
2003, would become applicable. It is noted that blasting, at the time of tender, will not be
required.

These documents are obtainable as one publication entitled “Occupational Health and Safety
Act and Regulations, 85 of 1993 (Full Version) Third Edition” published by Lexis Nexis
Butterworths, 215 North Ridge Road, Morningside, 4001, Durban, KwaZulu-Natal.

o C3.5. ENVIRONMENTAL MANAGEMENT PLAN FOR THE CONSTRUCTION PHASE

C3.5.1. CONSTRUCTION PHASE MANAGEMENT PROGRAMME

The management criteria, objectives and actions are organized in this document according to
generic groups of activities that are similar in nature. In reality, some of these may vary with
different activities and environmental aspects.

C3.5.1.1. Site Establishment and Method Statements

The Engineer and Contractor shall discuss the site establishment. The Contractor shall plan
the site layout and establishment in detail, including the production of a sketch plan showing
the construction site layout designed to avoid the impacts discussed further on. This plan must
be approved by the Engineer prior to construction commencing. Thereafter, the Contractor
shall provide all method statements detailing the construction programme, methods and
associated plant. These details must be approved before construction commences. Any
changes to a proposed method that could have significant environmental consequences shall
be agreed upon with the Engineer first, before proceeding with the change.

The boundaries of each individual active construction areas are to be determined and pegged
at the initial site meeting. Since portions of construction will occur in a populated rural area, it
is important to ensure that the active construction areas are fenced/barrier taped to prevent
unauthorized access to the construction site. Local residents must be informed of the proposed
development and the potential dangers associated with the construction i.e. open excavations,
wet cement, construction materials. Similarly, construction personnel are to be informed that
encroachments into surrounding lands will carry severe penalties.

C3.5.1.2. Transport of Materials, Equipment and Staff to Site

This section of the EMP covers the issues associated with the transport of construction
material, equipment and staff to and from the site. The aim of this component of the EMP is to
ensure that the transport activities associated with the project do not impact significantly on
the environment and the surrounding residents.

Access to the construction sites will be via existing roads. The contractor will monitor the
condition of the road in the vicinity of the construction areas and should the road be
damaged due to construction activities, the road will be repaired within two days of
detection/complaint/notification.
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C3.5.1.3.

Equipment lay-down areas and material storage areas must be discussed and agreed to
with the neighboring landowners and specified in the Site Establishment Plan for each
individual construction site.

Lay-down and material storage areas must be located away from the banks of rivers to
avoid any contaminated stormwater runoff from entering the rivers. In addition,
stormwater diversion berms or cut-off trenches must be constructed around the lay down
areas.

All potentially hazardous materials i.e. fuels, oils and chemicals, will be stored in an
acceptable manner. In addition, all hazardous material storage areas will be bunded, with
a minimum of sandbags.

In the event of a spill of construction material, either hazardous or non-hazardous, the
material must be contained in an area as small as possible. The split material must then
be removed and disposed of in a legally acceptable manner. In the vent of hazardous
material spillage and cleanup, a safe disposal certificate will be required. In the event of a
spill the Engineer must be notified immediately. Drivers will reduce speed and exercise
caution due to pedestrians and other road users, especially in the vicinity of the
construction site.

The majority of the construction will take place adjacent to existing roads and, as such are
utilized on a regular basis, throughout the day and night, by local residents. The
contractor must ensure that the roads adjacent to construction areas are kept clear at all
times and not blocked by construction vehicles or equipment. Should a road closure be
required during the contract this must be discussed with the Department of Transport and
the local community.

Excavation and Storage

This section of the EMP deals with the earthworks to be undertaken during the construction
period. The aim of this component of the EMP is to ensure that the area of impact due to
construction is minimized and all material excavated during construction is stockpiled in an
appropriate manner.

= The area of disturbance for the laying of pipes should be limited to 3m. Where
possible woody vegetation must be trimmed back instead of removed and the
pipelines must be diverted around large trees. The area of disturbance for
construction of the reservoir is to be limited to the minimum extent necessary.

- The topsoil (top 30mm of the soil) must be excavated and stockpiled
separately.

- The subsoil excavated and stockpiled adjacent to the trench.

= The stockpiles must be positioned away from the banks of rivers and streams to
prevent soil-laden run-off from draining directly into the watercourses. Long-term
stockpiles must be stabilized to at least a 1:4 slope that are not longer than 20m.

= Any blasting or jackhammer operation will be limited to times when air movementis
minimal and site operating hours (at present no blasting is anticipated, however it
may be necessary in areas with rocky substrates).

= The flow of water in any river must not be stopped during construction. Any activity
requiring a temporary stoppage in the flow of water must be discussed in detail at
the preliminary site meeting and a detailed method statement provided. Under
normal construction conditions the water must be diverted around the construction
site.
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Material that is excavated may either be used in final site rehabilitation or must be
disposed at a suitable spoil area. The Contractor, in consultation with the Site
Engineer, will identify a suitable spoil area.

C3.5.1.4. Construction

This section of the EMP deals with the construction and associated activities on the site. The
aim of this component of the EMP to manage all possible impacts that may arise during the
construction of the trash trap.

All activities for construction e.g. concrete production will be located away from
riverbanks with cut-off trenches or stormwater diversion berms constructed to
ensure that any contaminated run-off does not drain directly into rivers.

Water required for construction activities may be obtained from the river, however
no water for domestic use may be abstracted from the river due to the risk of
cholera in the area.

All waste i.e. construction and general, generated by activities on the site will be
disposed of in a waste disposal area to be designated in the Site Establishment
Plan. The area is to be equipped with suitable containers i.e. skips or bins, of
sufficient capacity. The contents of the skips/bins will be disposed of at a permitted
waste disposal facility when they have reached capacity.

No fires will be allowed on site. All cooking undertaken on the site must be done on
gas equipment.

The Contractor will provide temporary ablution facilities i.e. chemical toilets, for
construction workers for the duration of the contract. These toilets must be located
away from the river. Workers must be warned that severe penalties will be imposed
of they do not utilize the facilities provided.

The construction site is to be kept neat and tidy i.e. good housekeeping practices to
be implemented.

C3.5.1.5. Site Rehabilitation and Re-vegetation

This section of the EMP deals with the site rehabilitation and re-vegetation after construction
is complete.

On completion of construction, all unused material and waste must be removed
from the site.

All erosion protection and prevention measures must be implemented as per the
design requirements.

All excavated material not utilized during the rehabilitation process must be
disposed of at an appropriate spoil site.

Disturbed area where construction or related activities have occurred will be re-
vegetated, where appropriate. These will be ripped and scarified before
rehabilitation commences. The following grassing specification must be used
during the re-vegetation of the site:

fertilizer - Standard 2:3:3 (N:P:K) fertilizer shall be used on the site
- Rate of Application — 200kg/hectare

grass seed mix - Eraggrostistef (Teff) (5kg/ha)
- Eragrostiscurvula (Weeping lovegrass) (10kg/ha)
- Chlorisgayana (Rhodes grass) (10kg/ha)
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- - Digitariaeriantha (Smuts fingergrass) (5kg/ha)

irrigation - 25mm of irrigation per day until 60% ground cover
achieved.

» The seeding method recommended for re-vegetation is hand
broadcasting, due to the small area to be re-vegetated. No
trees or shrubs will be replaced during the re- vegetation
process.

= All alien invasive plant species in the vicinity of the site must
be removed prior to reinstatement and re-vegetation of the
site. This will assist in the establishment of the new
vegetation.

= The progress of the re-vegetation must be monitored on a
regular (monthly) basis until at least 85% cover is achieved
with no areas in excess of 0.04m2 remaining un-vegetated.

C3.5.1.6. Working Hours

Portions of the construction site is located within populated rural areas,
therefore all activities in the areas will be limited to between 07h00 and
17h00 during weekdays. Any work to be undertaken on weekends will
be subject to the standard conditions a laid down in the contract
document. These working hours will be strictly enforced and no loitering
of Contractor’'s staff will be allowed after hours, except any security
personnel appointed by the Contractor.

Due to the remote location of the site accommodation may be provided.
The method for the hiring of labour, if required, will be confirmed during
the facilitation process.

C3.5.1.7. Complaints

A procedure for lodging of complaints must be established and this must
be communicated to the surrounding residents.

= Within 24 hours the Contractor will report to the Project
Manager the occurrence or detection of any incident at the
site, or incidental to the operation of the site which has the
potential to cause, or has caused water pollution of the
environment, health risks or nuisance conditions or which is a
contravention of the authorization conditions.

= Within 7 working days (or a shorter period of time) from the
occurrence or detection of any incident, an action plan will be
submitted, with a detailed time schedule giving measures
taken to:

= Correct the impacts of the incident.
= Prevent the incident from causing any further impacts; and
= Prevent a recurrence of a similar incident.

An incident report and complaints register is to be kept and made
available to the site engineer.
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o C3.5.1.8. Compliance with Environmental Specification

The contractor is deemed not to have complied with the Environmental Specifications if:

o  Within the boundaries of the site, site extensions and
access roads there is evidence of contravention of
clauses.

o Environmental damage occurs due to negligence.

o The contractor fails to comply with corrective or other
instructions issued by the Project Manager or Clerk of
Works within a specified time period.

o The contractor fails to respond adequately to complaints from the
public.

Application of a penalty clause will apply for incidents of non-
compliance. The penalty imposed will be per incident. Unless otherwise
stated in the project specification, the penalties imposed per incident or
violation will be as follows:

Incident/ Violation Penalty
Failure to stockpile material correctly R 1 000
Pollution of water bodies R 3 000
Failure to control stormwater runoff R 1 500
Failure to provide adequate sanitation R 3 000
Unauthorized removal / clearing of vegetation R 10 000
Failure to provide adequate waste disposal facilities and services R 5000
Failure to reinstate disturbed areas within specified time period R 3 000
Failure to rehabilitate disturbed areas within 3 months of completion R 5000
Any other contravention of the environmental specification R 1 000

C.3.5.1.9. Community Liaison Officer (CLO)

The ward councillor in whose wards work is to be done will collectively identify a Community Liaison Officer
(CLO) for the project and make the person known to the Contractor at the Site Handover Meeting. The
Contractor will be required to enter into a written agreement with the CLO that specifies:

Designation;

The wage rate;

Hours of work;

Duration of appointment;

The CLO’s responsibility should include the following:

Attend monthly site meetings;

Assisting in all respects relating to the recruitment of local labour;

Acting as a source of information for the community and councillors on any issue related to
the contract;

Keep the Contractor informed on community issues that may affect the contract;

Set up meetings and mediate if any labour dispute arises;

Keep a written record of all labour related issues

Any other duties the Contractor may request the CLO to undertake, only with prior
consultation;

o o 0 o o
@~

No ok

The Contractor shall have the right to determine the number of labourers required at any given time, which
will vary throughout the duration of the contract.

C.3.5.1.10 Labour

Local labour is to be used and the employment of such labour is to be effected by the Contractor through
Community Liaison Officer (CLO) within the Umzimvubu Municipal area. The CLO shall assist the Contractor
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with the recruitment of local labourers to ensure an equitable distribution of people employed from those
wards in the vicinity of the works.

The minimum labour rate is R 180/day in accordance with the Municipal Infrastructure — An Industry Guide
to Infrastructure Service Delivery Levels and Unit Costs by Co-operative Governance & Traditional Affairs.
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Summary Page

Nciniba & Dinana Electrification (494HH)

Description Material Labour Total
Bill No.
1 Big Five Material (Smart Meters) R R R
2 DISMANTLING NON- AUXILLIARY EQU R R
3 Provisional Sum (Outage work) R 40,000.00| R 30,000.00 | R 70,000.00
4 TOTAL CONSTRUCTION COSTS R R R
5 PSP FEES R
6 Survey R R
7 TOTAL EXCL VAT R
8 VAT R
9 TOTAL INCL VAT R




BILL NO: 1

DISMANTLING NON- AUXILLIARY EQUIPMENT

SCOPE SPECIFIC

NO. D-D-T DESCRIPTION UNIT Qty Labour Rate Material Grand Total

Prices are to include the recovery in good condition of poles,

crossarms, insulators and line hardware,excluding the transporting of

these items to the nearest Eskom Operating Unit store - it is

measured somwhere else, and the backfilling consolidation and

levelling of soil from excavations.

Prices shall be in terms of meters of conductor/cable recovered and

shall include for the coiling of the recovered conductor onto drums

provided by Eskom, and exclude the transporting of the

conductor/cable as coiled to the nearest Eskom Operating Unit store

it is measured else where .
6.1.1 Removal of METER, SPLIT DIN RAIL 20A PLC Ea 494 R R
6.1.2 ?glaoccjaiggf)les 5-7m dismantling of complete structure including Ea R ) R
6.1.3 Removal of 2,5m/3.5m crossarm including hardware Ea R - R
6.1.4 Removal of 4,5m crossarm including hardware Ea R - R
6.1.5 Removal of a post / pin insulator Ea R - R
6.1.6 Removal of a long rod Ea R - R
6.1.7 Removal of SPU unit with rails Ea R - R
6.1.8 Removal of LPU unit ( indoor and outdoor) No R - R
6.1.9 Removal of link Ea R - R
6.1.10 Moving of pre-Paid Meter (Meter Shifting) R - R
6.1.11 MV & LV Stay assemblies complete excluding stay rod Ea R - R
6.1.12 Reposition of stay Ea R - R

MV & LV Recovering of conductor per phase (Conductor Fox, Mink,
6.1.13 Oak, Hare, Squirrel, Pine Magpie, ABC 35mm and 70mm and 120 Per m R - R

mm)
6.1.14 Removal of circuit breaker Ea R - R
6.1.15 Removal of poly meter Ea R - R
6.1.16 Removal of split meter Ea R - R
6.1.17 Removal of ED / ECU Ea R - R
6.1.18 Removal of single phase meter box Ea R - R
6.1.19 AP4 meter box + pipe Ea R - R
6.1.20 Removal - complete of one Regulator can/voltage regulator Ea R - R
6.1.21 Removal of fuse or solid link on existing x-arm Ea R - R
6.1.22 lt?&icr’:grg)own of a Pole mounted CT/VT unit - complete (excluding the Ea R ) R
6.2. DISMANTLE GROUND OR POLE MOUNTED TRANSFORMERS
6.2.1 16kVA — 100 kVA- single pole (including CT/VT units) Ea R - R
6.2.2 Breakers/Reclosure pole mount Ea R - R
6.3. DISMANTLE OF STRUCTURE
6.3.1 Disconnect the con_dgctor_ from the insulators. This includes any No R ) R

structure on the existing line.
6.4 BIL & BONDING
6.4.1 Re-instate broken/damage bonding & BIL on existing structure No R - R

Totals Carried to Summary Page R




UMZIMVUBU ELECTRIFICATION 2021-2022
Nciniba & Dinana Electrification (494HH)
SAP NO| SAP NO DESCRIPTION Total QTY| UNIT PRICE | INSTALLATION | TOTAL PRICE
Eskom Smart meter IPH Split DIN G3-PLC +CIU U74 80A
230V SPDS1
0257003 | 5ingle Phase DIN Rail Split Smart Meter +CIU - Voltex Fa S R R R
24 meters
TOTAL R
Prepared By: e ———
Project Manager (Consultant) DATE
VLT L T=To B =S RRRRRRTRR
Quantity Surveyor DATE
X olol=T o] =Te I = 1Y
Contractor DATE
FAY oL o3V7=Te I = 1Y TSRO
Program Manager DATE
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