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PWRT/2474/23/MP SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND

FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA
PROVINCE FOR A PERIOD OF THREE YEARS



PART A

INVITATION TO BID

SBD1

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS,ROADS AND TRANSPORT

BID NUMBER: | PWRT/2474/23/MP | CLOSING DATE: 19 JULY 2023 | CLOSING TIME: | 12H00
SUPPLY,SERVICES AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE INSTALLATION AT VARIOUS INSTITUTIONS
DESCRIPTION | WITHIN MPUMALANGA PROVINCE FOR A PERIOD OF THREE YEARS

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

MBOMBELA, Riverside Government Complex, Building No 9, Government Boulevard, Mbombela, 1200, PIET RETIEF, No. 11 Measroch Street,
Piet Retief Office, KWAMHLANGA, KwaMhlanga Government Complex, Department of Finance, Building No. 12, Computer Centre EVANDER, 10
Cornell Road (previously occupied by Evander Home Affairs Offices), Evander, 2280, BUSHBUCKRIDGE, Bushbuckridge Advice Centre, Department
of Finance, Protea building (old Telkom building), MIDDELBURG, Department of Public Works, Cnr. Lillian Ngoyi and Dr Beyers Naudé Streets — Old
TPA Building, Upper ground floor, Office numbers A20, 21 and 25, MALELANE, 24 Air Street, Malelane, ELUKWATINI ,Elukwatini Sub Regional
offices, Office numbers A49 and A50 (opposite Elukwatini Community Hall) Stand number 12 Extension A, Elukwatini.

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO

TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON

Ms. N.X Shirindza

CONTACT PERSON

Mr. DT Mahlalela

TELEPHONE NUMBER

013 766 6765

TELEPHONE NUMBER

CELL. NUMBER

CELL. NUMBER

072 895 3062

FACSIMILE NUMBER

FACSIMILE NUMBER

E-MAIL ADDRESS

nshirindza@mpg.gov.za

E-MAIL ADDRESS

mahlaleladt@mpg.gov.za

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER

CODE

NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER

CODE

NUMBER

E-MAIL ADDRESS

VAT REGISTRATION
NUMBER

SUPPLIER
COMPLIANCE
STATUS

TAX
COMPLIANCE
SYSTEM PIN:

CENTRAL
SUPPLIER
DATABASE No:

OR

MAAA

B-BBEE STATUS
LEVEL VERIFICATION
CERTIFICATE

TICK APPLICABLE BOX]

] Yes ] No

B-BBEE STATUS LEVEL SWORN
AFFIDAVIT

[TICK APPLICABLE BOX]

[]Yes [ INo

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES
FOR PREFERENCE POINTS FOR B-BBEE]

ORDER TO QUALIFY

& QSEs) MUST BE SUBMITTED IN

ARE YOU THE
ACCREDITED
REPRESENTATIVE IN
SOUTH AFRICA FOR
THE GOODS
/SERVICES /WORKS
OFFERED?

[Yes [CINo

[IF YES ENCLOSE PROOF]

ARE YOU A FOREIGN BASED
SUPPLIER FOR THE GOODS
ISERVICES /WORKS OFFERED?

[Yes [INo

[IF YES, ANSWER THE
QUESTIONNAIRE BELOW ]

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?
DOES THE ENTITY HAVE A BRANCH IN THE RSA?
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.

(] YES [INO
[] YES [JNO
(] YES [INO
[] YES [INO
] YEs [INO




SBD1

PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

1.2

1.3.

14.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED IN
THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL
CONDITIONS OF CONTRACT.

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

TAX COMPLIANCE REQUIREMENTS

2.1
22

2.3

24
2.5

26

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE
ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA /JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE
TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER:

CAPACITY UNDER WHICH THIS BID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:




MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A PERIOD
OF THREE YEARS

T1.1 Tender Notice and Invitation to Tender

The Department of Public Works, Roads and Transport, Mpumalanga Provincial Government,
invites tenders for the SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND
FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

Tenderers should have a CIDB contractor grading designation of 4SF or higher.
Tenderers must be registered on the Central Supplier Database and be compliant.

There will be a compulsory briefing meeting as detailed in the tender advertisement and tenderers
are required to sign the attendance register as will be provided during the meeting. Failure to
attend the compulsory briefing meeting will result in the bid being disqualified.

Any addenda to this tender will only be send to entities appearing on the said compulsory meeting
attendance register.

As indicated above, tenders will only be considered for evaluation if the entity appear on the
compulsory briefing meeting attendance register.

NB:
Bidders who fail to meet any of the criteria and/or requirements specified in this bid document will
NOT BE ACCEPTED

The physical addresses for collection of the tender documents are any of the following offices of
the Provincial Central Supply Chain Management as follows:

1. MBOMBELA 2. MALELANE
Riverside Government Complex
Building No 9, Government Boulevard, 24 Air Street
Mbombela, Malelane
1200
Contact Persons: Contact Persons:
Mr VS Ngobe Mr. G Sibiya:
Tel: (013) 766 6339 Tel: (013) 7900 719/ 723/ 733
or or
Ms NN Ndlovu Ms DM Thobela
Tel: (013) 766 8258 Tel: (013) 7900 719/723/ 733
Fax: (013) 766 8455 Fax: (013) 790 0514
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PWRT/2474/23/MP SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND

FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA
PROVINCE FOR A PERIOD OF THREE YEARS
Part T1.1: Tender Notice and Invitation to Tender



MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A PERIOD

OF THREE YEARS
3. SIYABUSWA

Old Parliament Building
Building No. 1;

Job Skhosana Street
Siyabuswa

0472

Contact Persons:

Mr. Tsepho Ngwatle
Tel: (013) 766 7961 / 62
or

Ms Sophie Masanabo
Tel: (013) 766 7961 / 62
Fax: NA

5. ELUKWATINI

4. MIDDELBURG

Department of Public Works:Old TPA Building
Upper ground floor,

Office numbers A20, 21 and 25

Cnr. Lillian Ngoyi and Dr Beyers Naudé
Streets

Middleburg

Contact Persons:

Ms Lorraine Motebu

Tel: (013) 282 8776 / 9151
or

Ms Mendy Kabini

Tel: (013) 282 8776 / 9151
Fax: (013) 282 8776

6. PIET RETIEF

Elukwatini Sub Regional offices Department of Social Services,

Office numbers A49 and A50 Population and Development Old TPA
Stand number 12 Building

Extension A, 18 Joubert Street (Cnr Kruger and Joubert
Elukwatini, Street)

1190

Contact Persons:
Mr Z Mkhonza

Tel: 017 883 1396/7
or

Ms LT Khathide

Tel: 017 883 1396/7
Fax: NA

PWRT/2474/23/MP

Part T1.1:

Contact Person:

Mr Alex Shongwe
Tel: (017) 826 1671
Fax: (017) 826 0577
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SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND
FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA
PROVINCE FOR A PERIOD OF THREE YEARS

Tender Notice and Invitation to Tender



MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A PERIOD

OF THREE YEARS
7. KWAMHLANGA

KwaMhlanga Government Complex
Department of Finance,

Building No. 12,

Computer Centre

Contact Persons:
Ms TA Sibanyoni:
Tel: (013) 766 4872,
or

Ms Emily Mnguni:
Tel: (013) 766 4873
or

Ms. TS Mabena:
Tel: (013) 766 4875
Fax:(013) 947 2250

9. BUSHBUCKRIDGE

Bushbuckridge Advice Centre
Department of Finance,
Protea building (old Telkom building)

Contact Persons:

Mr Cecil Tshabangu,
Tel: (013) 799 2125

or

Mr Peterson Sithole

Tel: (013) 799 2125

Fax: (013) 799 0535

8. EVANDER

10 Cornell Road

(Previously occupied by Evander Home
Affairs Offices),

Evander,

2280

Contact Persons:

Mr Andries Mahlangu

Tel: (017) 632 1607 / 1540 / 1549
or

Ms Martha Mahlangu

Tel: (017) 632 1607 / 1540 / 1549
or

Ms TV Manana

Tel: (017) 632 1607 / 1540 / 1549
Fax: (017) 632 1395

Document collection details provided above must be read in concurrence with similar details
provided in the applicable Tender Bulletin. Where discrepancies exist, details provided in the

Tender Bulletin must take primacy.

Documents may be collected during working hours between 08:00 and 16:00

PWRT/2474/23/MP SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND
FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA

Part T1.1:

PROVINCE FOR A PERIOD OF THREE YEARS
Tender Notice and Invitation to Tender



MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A PERIOD

OF THREE YEARS

Please note that while tender documents can be collected at any of the abovementioned satellite
offices, tender documents can ONLY BE SUBMITTED at the following Supply Chain

Management Offices:

MBOMBELA

Riverside Government Complex
Building No 9, Government Boulevard,

Mbombela,
1200

Contact Persons:
Mr VS Ngobe

Tel: (013) 766 6339
or

Ms NN Ndlovu

Tel: (013) 766 8258

PIET RETIEF
Department of Finance,
11 Measroch Street
Piet Retief

Contact Person:

Mr Alex Shongwe
Tel: (017) 826 1671

PWRT/2474/23/MP

Part T1.1:

Page 4

MIDDELBURG

Department of Public Works

Old TPA Building

Upper ground floor,

Office numbers A20, 21 and 25

Cnr. Lillian Ngoyi / Dr Beyers Naudé Streets

Contact Persons:

Ms Lorraine Motebu

Tel: (013) 282 8776 / 9151
or

Ms Mendy Kabini

Tel: (013) 282 8776 / 9151

KWAMHLANGA

KwaMhlanga Government Complex
Department of Finance,

Building No. 12,

Computer Centre

Contact Persons:
Ms TA Sibanyoni:
Tel: (013) 766 4872
or

Ms Emily Mguni
Tel: (013) 766 4873
or

Ms TS Mabena
Tel: (013) 766 4873

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND
FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA

PROVINCE FOR A PERIOD OF THREE YEARS
Tender Notice and Invitation to Tender



MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A PERIOD

OF THREE YEARS

EVANDER

10 Cornell Road (previously occupied by

Evander Home Affairs Offices),

Evander,
2280

Contact Person:

Mr Andries Mahlangu

Tel: (017) 632 1607 or 1540 or 1549
or

Ms Martha Mahlangu

Tel: (017) 632 1607 or 1540 or 1549
or

Ms TV Manana

Tel: (017) 632 1607 or 1540 or 1549

MALELANE
24 Air Street
Malelane

Contact Persons:

Mr. G Sibiya:

Tel: (013) 7900 719/ 723
or

Ms DM Thobela

Tel: (013) 7900 719/ 723
Fax:(013) 790 0514

BUSHBUCKRIDGE

Bushbuckridge Advice Centre
Department of Finance,
Protea building (old Telkom building)

Contact Person:

Mr Cecil Tshabangu
Tel: (013) 799 2125
or

Mr Peterson Sithole
Tel: (013) 799 2125

Document submission details provided above must be read in concurrence with similar details
provided in the applicable Tender Bulletin. Where discrepancies exist, details provided in the

Tender Bulletin must take primacy.

PWRT/2474/23/MP SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND
FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA

Part T1.1:

PROVINCE FOR A PERIOD OF THREE YEARS
Tender Notice and Invitation to Tender



MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A PERIOD
OF THREE YEARS

T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the
CIDB Standard for Uniformity in Construction Procurement (see www.cidb.org.za) which are
reproduced without amendment or alteration for the convenience of tenderers as an Annex to this
Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of
any ambiguity or inconsistency between it and the standard conditions of tender. Each item of
data given below is cross referenced to the clause in the Standard Conditions of Tender to which
it mainly applies.

The additional conditions of tender are:

Clause number Tender Data for PROJECT NUMBER: PWRT/2474/23/MP

F.1.1 The employer is the Department of Public Works, Roads and Transport,
Mpumalanga Provincial Government.
F.1.2 The tender documents issued by the employer comprises:

T1.1  Tender notice and invitation to tender
T1.2 Tender data

T2.1 List of returnable documents

T2.2 Returnable schedules

Part 1: Agreements and contract data
C1.1  Form of offer and acceptance
C1.2 Contract data

C1.3 Form of Guarantee

C1.4 Adjudicator’s appointment

Part 2: Pricing data
C2.1 Pricing instructions
C2.2 Bills of Quantities

Part 3: Scope of work
C3 Scope of work

Part 4: Site information
C4 Site information

Page 6
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MPUMALANGA PROVINCIAL GOVERNMENT

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A PERIOD

OF THREE YEARS

F.1.4

F.2.1

F.212
F.2.13.3
F.2.13.5

PWRT/2474/23/MP

T1.2

The employer’s Contact Person:
Name: Mr DE Awogu
Designation: Chief Director- Building Infrastructure and Maintenance
Address: 3" Floor, Building 5,
Mbombela Square
West Acres, Mbombela, 1200

Tel: 013 766 0839
E-mail: dawogu@mpg.gov.za

Tenderers should have a CIDB contractor grading designation of 4 SF or
higher

No alternative tender offers will be considered

Parts of each tender offer communicated on paper shall be submitted as
one original (i.e. no copies should be submitted).

The employer's address for delivery of tender offers and identification
details to be shown on each tender offer package

Location of tender box: Physical address: (Below details must be read
in concurrence with similar details provided in the applicable Tender
Bulletin. Where discrepancies exist, details provided in the Tender Bulletin
must take primacy).

MBOMBELA MIDDELBURG

Riverside Government Complex Department of Public Works

Building No 9, Government Old TPA Building

Boulevard, Upper ground floor,

Mbombela, Office numbers A20, 21 and 25

1200 Cnr. Lillian Ngoyi / Dr Beyers
Naudé Streets

Contact Persons: Contact Persons:

Mr VS Ngobe Ms Lorraine Motebu

Tel: (013) 766 6339 Tel: (013) 282 8776 / 9151

or or

Ms NN Ndlovu Ms Mendy Kabini

Tel: (013) 766 8258 Tel: (013) 282 8776 / 9151

Page 7

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND
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MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A PERIOD

OF THREE YEARS

PWRT/2474/23/MP

T1.2

PIET RETIEF

Department of Finance,
11 Measroch Street
Piet Retief

Contact Person:
Mr Alex Shongwe
Tel: (017) 826 1671

EVANDER

10 Cornell Road (previously
occupied by Evander Home Affairs
Offices),

Evander,

2280

Contact Person:

Mr Andries Mahlangu

Tel: (017) 632 1607 or 1540 or
1549

or

Ms Martha Mahlangu

Tel: (017) 632 1607 or 1540 or
1549

or

Ms TV Manana

Tel: (017) 632 1607 or 1540 or
1549

Page 8

KWAMHLANGA

KwaMhlanga Government Complex
Department of Finance,

Building No. 12,

Computer Centre

Contact Persons:
Ms TA Sibanyoni:
Tel: (013) 766 4872
or

Ms Emily Mguni
Tel: (013) 766 4873
or

Ms TS Mabena
Tel: (013) 766 4873

BUSHBUCKRIDGE

Bushbuckridge Advice Centre
Department of Finance,
Protea building (old Telkom
building)

Contact Person:

Mr Cecil Tshabangu
Tel: (013) 799 2125
or

Mr Peterson Sithole
Tel: (013) 799 2125

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND
FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA
PROVINCE FOR A PERIOD OF THREE YEARS

Tender Data



MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A PERIOD
OF THREE YEARS

MALELANE

24 Air Street
Malelane

Contact Persons:

Mr. G Sibiya:

Tel: (013) 7900 719/ 723
or

Ms DM Thobela

Tel: (013) 7900 719/ 723
Fax:(013) 790 0514

Identification details:

Project Number: PWRT/2474/23/MP

Title: SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION
AND FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN
MPUMALANGA PROVINCE FOR A PERIOD OF THREE YEARS

Postal address:

Private Bag X11302,

Nelspruit,
1200

F.2.13 A two-envelope procedure will not be followed.

F.2.15 The closing time for submission of tender offers is as stated in the Tender
Notice and Invitation to Tender.

F.2.15 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not
be accepted.

F.2.16 The tender offer validity period is 90 days.

F.2.18 The tenderer is to submit the priced schedule of rates and return the
priced schedule with the tender.

F.2.19 The tenderer is required to submit with his tender a valid Tax Clearance

Certificate issued by the South African Revenue Services.

Where a tenderer tenders through joint venture formation, such tenderers
should include a notarized joint venture agreement duly signed by each
partner.
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PWRT/2474/23/MP SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND
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MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A PERIOD

OF THREE YEARS
F.3.11 EVALUATION CRITERIA

Bidders will be firstly evaluated on functionality for elimination purposes
only and then further evaluated on the 80/20 preferential point system.

Please note that only those bidders who satisfy the following mandatory
administrative requirements are eligible to submit their bids:
e Bidder should have a CIDB contractor grading of 4SF or higher;
e Submit a bid with fully completed and signed list of returnable
schedules;
e Compliance with CSD Registration requirement.

It should be further noted that the Department will consider
performance/conduct of contractor on historical appointments when
evaluating the bid.

Bidders who scores less than 70% (70/100) of the maximum points on the
functionality section will not be considered for further evaluation

The functionality will be scored using inter alia the following criteria:
e Availability of Key Personnel

e Company Experience;

e Availability of Vehicles;

Functionality points will be allocated as indicated in the Table below:

Fu_nct.lonallty Description Maximum Points
Criteria
Wi =40 Quality control practices which ensure employer
requirements are met.
40 points
(1) Availability of Key Personnel
¢ 1 X Qualified Fire Engineer =10points
e 1 X Qualified Electronic Technician =10points
¢ 1 X Qualified Mechanical artisan = 5 points
¢ 1 X Qualified Electrician Artisan = 5 points
e 1 X SANS 1475 Registered Technician = 10
points
Bidders must attach relevant SAQCC accredited
certificates as proof. (ID copy, Diploma/Degree,
Page 10
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MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A PERIOD

OF THREE YEARS

Functionality

Criteria Description Maximum Points

CV, Trade Certificate and professional registration
certificates (for Fire Engineer)

(2) Relevant previous experience (Total Value in

W, =25 Rands) i.e. Fire Fighting Installations.

e Below half a million =0 25 points
points

e Half millionto 1  million =10
points

e Above one million to two million =15
points

e Above two million to Three million =20
points

e Above three million =25
points

Bidders must submit copies of appointment letters
and completion Certificates/reference letters
indicating value of work done

W3 =25 (3) Relevant previous Completed Experience. Fire 25 points
Suppression/Detection Installations.(in years)

¢ 1 X maintenance experience =10
points

¢ 2 X maintenance experience =15
points

¢ 3 X maintenance experience =20
points

¢ 4 X maintenance experience =25
points

Bidders must attach copies of appointment letters
and completion certificates/reference letter as
Proof.
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Fu.nct.lonallty Description Maximum Points
Criteria
W, =10 (4) Amount of service vehicles (LDV) 10 points
¢ One = 5 points
¢ Two =10 points
Bidders must attach Proof of ownership
Max Points J\thIV\=/4W1+W2+
Note:

o Cut-off points for Functionality (threshold) = 70 of the 100 points;
o A bid will be disqualified if it fails to meet the minimum threshold for functionality.

Bids that the minimum threshold of 70% for functionality will further be evaluated using the 80/20
Point system as follows:

Financial Offer / Price

A maximum of 80 tender evaluation points will be awarded for Financial Offer / Price using the
formula below.

[P— Pm]
Neo=80 |1l ———
" [ Pm

Where,

Nro = Financial offer

Pm = Most favourable tender offer
P = Tender under consideration

Specific Goals (20 Points):

A maximum of 20 points shall be awarded to a bidder(s) in respect of Specific goals as
contemplated in the Preferential Procurement Policy Framework Act 2000 (PPPFA) Preferential
Regulations 2022, Regulations were gazetted on 4 November 2022 (No. 47552) Vol 689 and
effective from 16 January 2023.

This bid will be evaluated as per the above-mentioned regulations.
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Bidders are required to submit evidence by which Preference points can be claimed based on the
Specific goals determined by the Department.

In case of a Joint Venture, the average score of the joint companies will be considered for
determining preference point score.

Points for specific goals will be allocated as indicated in the Table below:

Specific goals Maximum Preference Points
Allocated

HDI 8

Youth 5

Women 5

Disabled persons 2

TOTAL 20 Points

NB. The Department reserves the right to verify the correctness of all the information
by the bidder. Should it be discovered that false information has been provided the
tender (offer) shall be invalidated

Tender evaluation points = Points for financial offer + points for Specific Goals
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Clause number  Tender Data for PROJECT NUMBER: PWRT/2474/23/MP
F3.13.1 Tender offers will only be accepted if:
a) the tenderer has in his or her possession a valid Tax Clearance
Certificate issued by the South African Revenue Services or has made
arrangements to meet outstanding tax obligations;

b) the tenderer is registered with the Construction Industry Development
Board in an appropriate contractor grading designation;

c) thetenderer orany of its directors is not listed on the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt
Activities Act of 2004 as a person prohibited from doing business with
the public sector;

d) the tenderer has not:

i) abused the Employer’s Supply Chain Management System; or
i) failed to perform on any previous contract and has been given
a written notice to this effect; and
e) has completed the Compulsory Supplier Questionnaire - Contractors
and there are no conflicts of interest which may impact on the tenderer’s
ability to perform the contract in the best interests of the employer or
potentially compromise the tender process.

F.3.18 The number of paper copies of the signed contract to be provided by the
employer is one.
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Annex: Standard Conditions of Tender
(As contained in Annexure F of the CIDB Standard for Uniformity in Construction Procurement)

F.1 General
F.1.1 Actions
The employer and each tenderer submitting a tender offer shall comply with these conditions of

tender. In their dealings with each other, they shall discharge their duties and obligations as set
outin F.2 and F.3, timeously and with integrity, and behave equitably, honestly and transparently.

F.1.2 Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in the tender
data.

F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are
included in the returnable documents are deemed to be part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required
for tender evaluation purposes, shall not form part of any contract arising from the invitation to
tender.

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following
definitions apply:

a) comparative offer means the tenderer's financial offer after the factors of non-firm prices,
all unconditional discounts and any other tendered parameters that will affect the value of
the financial offer have been taken into consideration

b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tender process; and
c) fraudulent practice means the misrepresentation of the facts in order to influence the

tender process or the award of a contract arising from a tender offer to the detriment of the
employer, including collusive practices intended to establish prices at artificial levels

d) quality (functionality) means the totality of features and characteristics of a product or
service that bear on its ability to satisfy stated or implied needs
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F.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's
agent only, and in a form, that can be read, copied and recorded. Writing shall be in the English
language. The employer shall not take any responsibility for non-receipt of communications from
or by a tenderer. The name and contact details of the employer’'s agent are stated in the tender
data.

F.1.5 The employer’s right to accept or reject any tender offer

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative
tender offer, and may cancel the tender process and reject all tender offers at any time before the
formation of a contract. The employer shall not accept or incur any liability to a tenderer for such
cancellation and rejection, but will give written reasons for such action upon written request to do
SO.

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process
or the rejection of all responsive tender offers re-issue a tender covering substantially the same
scope of work within a period of six months unless only one tender was received and such tender
was returned unopened to the tenderer.

F.2 Tenderer’s obligations
F.2.1 Eligibility

Submit a tender offer only if the tenderer complies with the criteria stated in the tender data and
the tenderer, or any of his principals, is not under any restriction to do business with employer.

F.2.2 Cost of tendering

Accept that the employer will not compensate the tenderer for any costs incurred in the preparation
and submission of a tender offer, including the costs of any testing necessary to demonstrate that
aspects of the offer satisfy requirements.

F.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any
discrepancy or omission.
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F.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a tender offer in response
to the invitation.

F.2.5 Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which are
incorporated into the tender documents by reference.

F.2.6 Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if
necessary apply for an extension to the closing time stated in the tender data, in order to take the
addenda into account.

F.2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s)
are stated in the tender data.

F.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five
working days before the closing time stated in the tender data.

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) may not be for the
full cover required in terms of the conditions of contract identified in the contract data. The tenderer
is advised to seek qualified advice regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes
(except Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties,
taxes and levies being those applicable 14 days before the closing time stated in the tender data.
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F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the
prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The
conditions of contract identified in the contract data may provide for part payment in other
currencies.

F.2.11 Alterations to documents

Not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the
tender offer shall initial all such alterations. Erasures and the use of masking fluid are prohibited.

F.2.12 Alternative tender offers

F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all
the requirements of the tender documents, is also submitted. The alternative tender offer is to be
submitted with the main tender offer together with a schedule that compares the requirements of
the tender documents with the alternative requirements the tenderer proposes.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the
tender data or criteria otherwise acceptable to the employer.

F.2.13 Submitting a tender offer

F.2.13.1 Submit a tender offer to provide the whole of the works, services or supplies identified in
the contract data and described in the scope of works, unless stated otherwise in the tender data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety,
either electronically (if they were issued in electronic format) or by writing in black ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original stated in the
tender data, with an English translation of any documentation in a language other than English,
and the parts communicated electronically in the same format as they were issued by the
employer.

F.2.13.4 Sign the original of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for
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tenderers proposing to contract as joint ventures shall state which of the signatories is the lead
partner whom the employer shall hold liable for the purpose of the tender offer.

F.2.13.5 Seal the original of the tender offer, marking the package "ORIGINAL". The outside of
the envelope should state the employer's address and identification details stated in the tender
data, as well as the tenderer's name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the
returnable documents listed in the tender data in an envelope marked “financial proposal” and
place the remaining returnable documents in an envelope marked “technical proposal”. Each
envelope shall state on the outside the employer’s address and identification details stated in the
tender data, as well as the tenderer's name and contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states
on the outside only the employer's address and identification details as stated in the tender data.

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or
premature opening of the tender offer if the outer package is not sealed and marked as stated.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely
and in the form required, may be regarded by the employer as non-responsive.

F.2.15 Closing time

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender
data not later than the closing time stated in the tender data. Proof of posting shall not be accepted
as proof of delivery. The employer shall not accept tender offers submitted by telegraph, telex,
facsimile or e-mail, unless stated otherwise in the tender data.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any
reason, the requirements of these conditions of tender apply equally to the extended deadline.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the
validity period stated in the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender
data for an agreed additional period.
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F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during
the evaluation of tender offers. This may include providing a breakdown of rates or prices and
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No
change in the total of the prices or substance of the tender offer is sought, offered, or permitted.
The total of the prices stated by the tenderer shall be binding upon the tenderer.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with
a preferred tenderer following a competitive selection process, should the Employer elect
to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender
offer, the tenderer's commercial position (including notarized joint venture agreements),
preferencing arrangements, or samples of materials, considered necessary by the employer for
the purpose of a full and fair risk assessment. Should the tenderer not provide the material, or a
satisfactory reason as to why it cannot be provided, by the time for submission stated in the
employer’s request, the employer may regard the tender offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.
F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided
for in the tender data.

F.2.20 Submit securities, bonds, policies, etc.

If requested, submit for the employer’s acceptance before formation of the contract, all securities,
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of
contract identified in the contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the
employer to issue the contract.
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F.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the
expiry of
the validity period stated in the tender data.

F.2.23 Certificates

Include in the tender submission or provide the employer with any certificates as stated in the

tender data.
F.3 The employer’s undertakings

F.3.1 Respond to clarification

Respond to a request for clarification received up to five working days prior to the tender closing
time stated in the Tender Data and notify all tenderers who drew procurement documents.

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer
during the period from the date of the Tender Notice until seven days before the tender closing
time stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing
time stated in the Tender Data, the Employer may grant such extension and, will then notify it to
all tenderers who drew documents.

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless
it is necessary to open a tender submission to obtain a forwarding address), to the tenderer
concerned.

F.3.4 Opening of tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the
presence of tenderers’ agents who choose to attend at the time and place stated in the tender
data. Tender submissions for which acceptable reasons for withdrawal have been submitted will
not be opened.

F.3.4.2 Announce at the opening held immediately after the opening of tender submissions, at a
venue indicated in the tender data, the name of each tenderer whose tender offer is opened, the
total of his prices, preferences claimed and time for completion, if any, for the main tender offer
only.
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F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.
F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only
the technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend
at the time and place stated in the tender data and announce the name of each tenderer whose
technical proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers
who remain in contention for the award of the contract of the time and place when the financial
proposals will be opened. Open only the financial proposals of tenderers, who score in the quality
evaluation above the minimum number of points for quality stated in the tender data, and
announce the score obtained for the technical proposals and the total price and any preferences
claimed. Return unopened financial proposals to tenderers whose technical proposals failed to
achieve the minimum number of points for quality.

F.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes,
information relating to the evaluation and comparison of tender offers, the final evaluation price
and recommendations for the award of a contract, until after the award of the contract to the
successful tenderer.

F.3.7 Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged
in corrupt or fraudulent practices.

F.3.8 Test for responsiveness

Determine, on opening and before detailed evaluation, whether each tender offer properly
received:

a) meets the requirements of these Conditions of Tender,

b)  has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and specifications of the
tender documents without material deviation or qualification. A material deviation or qualification
is one which, in the Employer's opinion, would:
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¢ detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,
e change the Employer's or the tenderer's risks and responsibilities under the contract, or
o affect the competitive position of other tenderers presenting responsive tenders, if it were to
be rectified.
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by
correction or withdrawal of the non-conforming deviation or reservation.

F.3.9 Arithmetical errors
Check responsive tender offers for arithmetical errors, correcting them in the following manner:

o Where there is a discrepancy between the amounts in figures and in words, the amount in
words shall govern.

o If a bill of quantities (or schedule of rates) apply and there is an error in the line item total
resulting from the product of the unit rate and the quantity, the line item total shall govern
and the rate shall be corrected. Where there is an obviously gross misplacement of the
decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate
will be corrected.

e Where there is an error in the total of the prices either as a result of other corrections
required by this checking process or in the tenderer's addition of prices, the total of the
prices shall govern, and the tenderer will be asked to revise selected item prices (and their
rates if a bill of quantities applies) to achieve the tendered total of the prices.

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of
his arithmetical errors in the manner described above.

F.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract
arising from the tender offer.

F.3.11 Evaluation of tender offers
F3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer
to a comparative offer and evaluate it using the tender evaluation method that is indicated in the
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Tender Data and described below:

Method 1: 1) Rank tender offers from the most favorable to the least favorable
Financial comparative offer.

offer 2) Recommend highest ranked tenderer for the award of the contract, unless
there are compelling and justifiable reasons not to do so.

Method 2: 1) Score tender evaluation points for financial offer.

Financial ' 5) confirm that tenderers are eligible for the preferences claimed and if so,

offer  andlgcore tender evaluation points for preferencing.
preferences

3) Calculate total tender evaluation points.

4) Rank tender offers from the highest number of tender evaluation points to
the lowest.

5) Recommend tenderer with the highest number of tender evaluation points

for the award of the contract, unless there are compelling and justifiable
reasons not to do so.

Method 3: 1) Score quality, rejecting all tender offers that fail to score the minimum
Financial number of points for quality stated in the Tender data.

offelr.t and 2) Score tender evaluation points for financial offer.
qualty 3) Calculate total tender evaluation points.

4) Rank tender offers from the highest number of tender evaluation points to
the lowest.

5) Recommend tenderer with the highest number of tender evaluation points
for the award of the contract, unless there are compelling and justifiable
reasons not to do so.

Method 4: 1) Score quality, rejecting all tender offers that fail to score the minimum
Financial number of points for quality stated in the Tender data.

offer, quality 2) Score tender evaluation points for financial offer.

and . - : .
3) Confirm that tenderers are eligible for the preferences claimed, and if so,
preferences ) . )
score tender evaluation points for preferencing.
4) Calculate total tender evaluation points.
5) Rank tender offers from the highest number of tender evaluation points to
the lowest.
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6) Recommend tenderer with the highest number of tender evaluation points
for the award of the contract, unless there are compelling and justifiable

‘reasons not to do so.
|

Score financial offers, preferences and quality, as relevant, to two decimal places.
F.3.11.2 Scoring Financial Offers
Score the financial offers of remaining responsive tender offers using the following formula:

Neo =W x A where:

Nro = the number of tender evaluation points awarded for the financial offer.
Wi = the maximum possible number of tender evaluation points awarded for the financial offer
as stated in the Tender Data.
A = a number calculated using either formulas 1 or 2 below as stated in the Tender Data.
Formula Basis for comparison Option 1 Option
2
: . . (P - Pm)
1 Highest price or discount (1+ T) P/Pn
5 Lowegt price or percentage (1 - (P - Pm)) PP
commission/fee Fm

where:
Pm = the comparative offer of the most favorable tender offer.
P = the comparative offer of tender offer under consideration.
F.3.11.3 Scoring quality (functionality)

Score quality in each of the categories stated in the Tender Data and calculate total score for
quality.

F.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies
and / or certificates of insurance which the conditions of contract identified in the contract data,

require the employer to provide.
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F.3.13 Acceptance of tender offer

F.3.13.1 Accept tender offer only if the tenderer satisfies the legal requirements stated in the
Tender
Data.

F.3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by
completing and returning one copy of the form of offer and acceptance before the expiry of the
validity period stated in the tender data, or agreed additional period. Providing the form of offer
and acceptance does not contain any qualifying statements, it will constitute the formation of a
contract between the employer and the successful tenderer as described in the form of offer and
acceptance.

F.3.14 Notice to unsuccessful tenderers

After the successful tenderer has acknowledged the employer’s notice of acceptance, notify other
tenderers that their tender offers have not been accepted.

F.3.15. Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by the
employer as part of the tender documents to take account of:

a) addenda issued during the tender period,

b) inclusion of some of the returnable documents,

c)  other revisions agreed between the employer and the successful tenderer, and
d) the schedule of deviations attached to the form of offer and acceptance, if any.

F.3.16 Issue final contract

Prepare and issue the final draft of contract documents to the successful tenderer for acceptance
as soon as possible after the date of the employer's signing of the form of offer and acceptance
(including the schedule of deviations, if any). Only those documents that the conditions of tender
require the tenderer to submit, after acceptance by the employer, shall be included.

F.3.17 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract,
arrange for both parties to complete formalities for appointing the selected adjudicator at the same
time as the main contract is signed.
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F.3.18 Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed
copy of the contract as soon as possible after completion and signing of the form of offer and
acceptance.
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T2.1 List of Returnable Documents

The tenderer must complete the following returnable documents:

1. Returnable Schedules required only for tender evaluation purposes:

Company Experience (Attach copies of appointment letters indicating the value of work
done or work orders issued for the work and completion certificates).

Attach municipal utility account for the premises as proof (in company name).

Proof of registration for owned vehicles

Certified copies of relevant qualifications for key personnel

2. Compulsory Returnable Schedules (Certified copies/originals of the following
Documents must be submitted. Failure to submit any of the listed documents below will
result in automatic disqualification)

Company Registration documents;

Copies of Identity Documents for all Company owners and/or directors;

Contractor must be registered on CIDB grading 4SF or higher;

Legal Joint Venture Agreement (where applicable);

COIDA certificate / Letter of good standing as issued by the Department of Labour (Letter

for tender purposes will NOT be accepted);

NOTE:

Fully Completed and Signed Form of Offer;

Enterprise Questionnaire;

SBD forms: SBD 1, SBD 4, SBD 6.1 and SBD 6.2 (fully completed and signed);
Fully completed and signed bid document.

Failure to submit the above compulsory documents and schedules will automatically
disqualify the bid.

Where any of the compulsory returnable schedules and/or documents make a provision
for signature, these schedules must be fully completed and signed. If not, the bid will be
disqualified.

3. Other documents required for tender evaluation purposes

Priced Bills of Quantities
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4. The offer portion of the C1.1 Offer and Acceptance

5. C1.2 Contract Data (Part 2)
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T2.2 List of Schedules

Record of Addenda to tender documents

We confirm that the following communications received from the Employer before the
submission of this tender offer, amending the tender documents, have been taken into
account in this tender offer:

Date Title or Details

10

NaMEL. .o SIgNAtUre: ...

CapPaACHY .. Date and Time: .....coooviiiiiiiieeeeee e

Page 30

PWRT/2474/23/MP SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION
AND FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN

MPUMALANGA PROVINCE FOR A PERIOD OF THREE YEARS

Part T2.2: Returnable Schedules



MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE INSTALLATIONS
AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A PERIOD OF THREE
YEARS

Certificate of Attendance at Compulsory briefing

This is to certify that (tenderer)

was represented by the person(s) named below at the compulsory briefing meeting held for
all tenderers at (location)

| / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with
the site of the works and / or matters incidental to doing the work specified in the tender
documents in order for me / us to take account of everything necessary when compiling our
rates and prices included in the tender.

Particulars of person attending the meeting:

NaME: ..o SIgNAtUre: ..o

(OF=T oF= Tl 12 PP

Identity MUMDET: e

Attendance of the above person(s) at the meeting is confirmed by the Employer's
representative, namely:

NamMe:. ..o SIgNAtUre: ..o
CapacCity:...ccooe e Date and Time: ....coooiiviiiiii e
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Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate
enterprise questionnaires in respect of each partner must be completed and submitted.

Section 1: Name ofenterprise: ...........iiiiiiii i e

Section 2: VAT registration number, ifany: ............. ... ... i

Section 3: CIDB registration number,ifany: ............. .. ... i i

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax
number*®

* Complete only if sole proprietor or partnership and attach separate page if more than 3
partners

Section 5: Particulars of companies and close corporations
Company registration number . . . . ... .
Close corporation NUMbEr . . . ...

Tax reference NUMDbDET . . . . . .

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close
corporation is currently or has been within the last 12 months in the service of any of the
following:

a member of any municipal council an employee of any provincial department, national
a member of any provincial legislature or provincial public entity or constitutional institution
a member of the National Assembly or the within the meaning of the Public Finance
National Council of Province Management Act, 1999 (Act 1 of 1999)

a member of the board of directors of any a member of an accounting authority of any national
municipal entity or provincial public entity

an official of any municipality or municipal an employee of Parliament or a provincial legislature
entity

If any of the above boxes are marked, disclose the following:
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Name of sole proprietor, | Name of institution, public office, Status of service

partner, director, board or organ of state and (tick appropriate
manager, principal position held column)
shareholder or current | Within
stakeholder last 12
months

*insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole
proprietor, partner in a partnership or director, manager, principal shareholder or
stakeholder in a company or close corporation is currently or has been within the last 12
months been in the service of any of the following:

a member of any municipal council an employee of any provincial department, national or
a member of any provincial legislature provincial public entity or constitutional institution
a member of the National Assembly or the within the meaning of the Public Finance Management
National Council of Province Act, 1999 (Act 1 of 1999)
a member of the board of directors of any a member of an accounting authority of any national
municipal entity or provincial public entity
an official of any municipality or municipal an employee of Parliament or a provincial legislature
entity
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Name of spouse, child or | Name of institution, public office, | Status of service

parent board or organ of state and (tick appropriate
position held column)
current | Within
last 12
months

*insert separate page if necessary

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the

enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African
Revenue Services that my / our tax matters are in order,

ii) confirms that the neither the name of the enterprise or the name of any partner, manager,
director or other person, who wholly or partly exercises, or may exercise, control over
the enterprise appears on the Register of Tender Defaulters established in terms of the
Prevention and Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly
exercises, or may exercise, control over the enterprise appears, has within the last five
years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those
responsible for compiling the scope of work that could cause or be interpreted as a
conflict of interest;

iv) confirms that the contents of this questionnaire are within my personal knowledge and
are to the best of my belief both true and correct.

Page 34

PWRT/2474/23/MP SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION
AND FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN

MPUMALANGA PROVINCE FOR A PERIOD OF THREE YEARS

Part T2.2: Returnable Schedules



MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE INSTALLATIONS
AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A PERIOD OF THREE
YEARS

Signed Date

Name

Identity
number Position

Enterprise
name
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CERTIFICATE OF AUTHORITY FOR SIGNATORY

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must
complete the certificate set out below for the relevant category, and attach their Registration
Certificates for Companies, Close Corporations and Partnerships, or Agreements and
Powers of Attorney for Joint Ventures, or ID documents to the page provided at the end
of this form.

(1) ) (1) (V) (V)
COMPANY CLOSE PARTNERSHIP JOINT SOLE
CORPORATIO VENTURE | PROPRIETOR
N

(1 CERTIFICATE FOR COMPANY

L , Id number
................................................ chairperson of th Board of Directors of
...................................................... hereby confirm that by resolution of the Board (copy
Mr/MS .o ..acting inthe capacity of ... , was
authorised to sign all documents in connection with the tender for Contract No ..................
and any contract resulting from it, on behalf of the company.

Chairman: Date:..........coeveiinnl

A WN S S S . Tt oo e e e
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(I CERTIFICATE FOR CLOSE CORPORATION

We, the undersigned, being the key members in the business trading as

hereby authorise Mr/Ms ............... ............., acting in the capacity of ............................

to sign all documents in connection with the tender for Contract

and any contract resulting from it, on our behalf.

NAME ADDRESS SIGNATURE DATE

Note: This certificate is to be completed and signed by all of the key members upon
whom rests the direction of the affairs of the Close Corporation as a whole.
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().  CERTIFICATE FOR PARTNERSHIP

We, the undersigned, being the key partners in the business trading as
hereby authOrize MITIVIS ... e e e

acting in the capacity Of ...

to sign all documents in connection with the tender for Contract No ........................

and any contract resulting from it, on our behalf.

NAME ADDRESS SIGNATURE DATE

Note: This certificate is to be completed and signed by all of the key partners upon
whom rests the direction of the affairs of the Partnership as a whole.
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(IV) CERTIFICATE FOR JOINT VENTURE

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise
Mr/Ms ... , authorised signatory of the
COMPANY . o . e et e e e e e e e e e e e e
, acting in the capacity of lead partner, to sign all documents in connection with the tender
offer and any contract resulting from it on our behalf.

This authorization is evidenced by the attached power of attorney signed by legally authorized
signatories of all the partners to the Joint Venture.

AUTHORISING
NAME OF FIRM ADDRESS SIGNATURE, NAME AND
CAPACITY

Lead partner

Firm 1

Note: This certificate is to be completed and signed by all of the key partners upon
whom rests the direction of the affairs of the Partnership as a whole.
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(V) CERTIFICATE FOR SOLE PROPRIETOR

Signature of Sole owner: ...

As Witnesses:

PP
D PPN
DAt i
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SCHEDULE OF PLANT AND TRANSPORT VEHICLES

The following are lists of major vehicles that | / we presently own or lease and will have
available for this contract if my / our tender is accepted.

(a) Details of major transport vehicles owned by me / us and immediately available
for this contract.
. . YEAR OF
DESCRIPTION (type, size, capacity etc) QUANTITY MANUEACTURE

Attach additional pages if more space is required

(b) Details of major equipment that will be hired, or acquired for this contract if my
/ our tender is accepted

DESCRIPTION (type, size, capacity HOW ACQUIRED

¢ QUANTITY | HIRE/
etc) BUY SOURCE

Attach additional pages if more space is required

The Tenderer undertakes to bring onto site without additional cost to the Employer any
additional plant not listed but which may be necessary to complete the contract within the
specified contract period.

Failure to complete this form properly and correctly, will lead to the conclusion that the
tenderer does not have the necessary plant and equipment resources at his disposal,
which will prejudice his tender.

SIGNATURE: ... IDENTITY NUMBER: ...
(of person authorised to sign on behalf of the Tenderer)
DATE:..........oo
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EXPERIENCE OF TENDERER

The following is a statement of work of similar nature recently successfully executed by myself

/ ourselves.

Full details of current projects must also be listed here with all relevant contact details:

CONSULTING DATE
pasaisis ENGINEER: VALUE OF | COMPLETED
PERSON AND CONTACT NATURE OF _ WOF_QK OR
TELEPHONE PERSON AND WORK (inclusive of | EXPECTED
NUMBER TELEPHONE VAT) TO BE
NUMBER COMPLETED
SIGNATURE: ... IDENTITY NUMBER: ............ococii
(of person authorised to sign on behalf of the Tenderer)
DATE:......ccoiiiiie.

PWRT/2474/23/MP
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TRADE REFERENCES

The following is a statement of traceable, current trade references (suppliers and/or plant hire):

SUPPLIER / TYPE OF
PLANT HIRE SUPPLIER / CONTACT PERSON | CONTACT NUMBER
NAME PLANT HIRE
SIGNATURE: ... . IDENTITY NUMBER: ...
(of person authorised to sign on behalf of the Tenderer)
DATE: ...
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PROPOSED SUBCONTRACTORS

I/We hereby notify you that it is my/our intention to employ the following subcontractors for
work in this contract.

If /'we am/are awarded a contract |/we agree that this notification does not change the
requirement for me/us to submit the names of proposed subcontractors in accordance with
requirements of the contract for such appointments. If there are no such requirements in the
contract, then your written acceptance of this list shall be binding between us.

I/We confirm that all subcontractors who are contracted to construct a house or building, are
registered as home builders with the National Home Builders Registration Council.

NAMES AND ADDRESSES COMPANY Dﬁggﬂlc?gg
OF PROPOSED REGISTRATION No AND EXECUTED BY
SUBCONTRACTORS CIDB CLASSIFICATIO SUBCONTRACTOR
SIGNATURE: ... IDENTITY NUMBER: ...
(of person authorised to sign on behalf of the Tenderer)
DATE:....co e
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KEY PERSONNEL

In terms of the Project Specification and the Conditions of Tender, unskilled workers may only
be brought in from outside the local community if such personnel are not available locally.

The Tenderer shall list below the personnel which he intends to utilize on the Works,
including key personnel which may have to be brought in from outside if not available
locally.

The Tenderer shall attach hereto the curricula vitae, in the form included hereafter, of all key
personnel as per the project specification. The information is necessary for evaluation of the
tender.

SIGNATURE: ... IDENTITY NUMBER: ..............o.
(of person authorised to sign on behalf of the Tenderer)
DATE:....ccoiiiii,
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CURRICULUM VITAE OF KEY PERSONNEL

(CVs are required only for key personnel identified in the tender specification)

JOB TITLE:
Name: Date of birth:
Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

[, the undersigned, certify that, to the best of my knowledge and belief, this data correctly
describes me, my qualifications and my experience.

INCUMBANT’'S IDENTITY NUMBER

SIGNATURE: ..ot IDENTITY NUMBER: ............cooiiiiii,
(of person authorised to sign on behalf of the Tenderer)
DATE: ...
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JOB TITLE:
Name: Date of birth:
Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly
describes me, my qualifications and my experience.

INCUMBANT'S IDENTITY NUMBER

SIGNATURE: ... IDENTITY NUMBER: ...
(of person authorised to sign on behalf of the Tenderer)
DATE: ...
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JOB TITLE:
Name: Date of birth:
Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly
describes me, my qualifications and my experience.

INCUMBANT’S IDENTITY NUMBER

SIGNATURE: ....oooiiiiiiiiieee e IDENTITY NUMBER: ...
(of person authorised to sign on behalf of the Tenderer)
DATE:.....o
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JOB TITLE:
Name: Date of birth:
Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly
describes me, my qualifications and my experience.

INCUMBANT’S IDENTITY NUMBER

SIGNATURE: ... IDENTITY NUMBER: ...........cooii s
(of person authorised to sign on behalf of the Tenderer)
DATE:.....o
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JOB TITLE:
Name: Date of birth:
Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly
describes me, my qualifications and my experience.

INCUMBANT’S IDENTITY NUMBER
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JOB TITLE:
Name: Date of birth:
Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly
describes me, my qualifications and my experience.

INCUMBANT’S IDENTITY NUMBER

SIGNATURE: ... IDENTITY NUMBER: ...
(of person authorised to sign on behalf of the Tenderer)
DATE: ...
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AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES

(This is not an invitation for amendments, deviations or alternatives but should the
Tenderer desire to make any departures from the provisions of this contract he shall
set out his proposals clearly hereunder. The Employer will not consider any
amendment, alternative offers or discounts unless forms (a), (b) and (c) have been
completed to the satisfaction of the Employer).

I / We herewith propose amendments, alternatives and discounts as set out in the tables
below:

(a) AMENDMENTS

PAGE, CLAUSE OR PROPOSED AMENDMENT
ITEM NO

[Notes: (1) Proposals for amendments to the General and Special Conditions of
Contract are not acceptable, and will be ignored;
(2) The Tenderer must give full details of all the financial implications of the
amendments and qualifications in a covering letter attached to his tender.

(b)  ALTERNATIVES

PROPOSED

ALTERNATIVE DESCRIPTION OF ALTERNATIVE

[Notes: (1) Individual alternative items that do not justify an alternative tender, and an
alternative offer for time for completion should be listed here.
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(2) Inthe case of a major alternative to any part of the work, a separate Bill of
Quantities, program, etc, and a detailed statement setting out the salient features
of the proposed alternatives must accompany the tender.

(3) Alternative tenders involving technical modifications to the design of the works
and methods of construction shall be treated separately from the main tender

offer.]

(c)  DISCOUNTS

ITEM ON WHICH
DISCOUNT IS OFFERED DESCRIPTION OF DISCOUNT OFFERED

[Note: The Tenderer must give full details of the discounts offered in a covering letter
attached to his tender, failing which, the offer for a discount may have to be
disregarded. Only unconditional discounts will be considered]

SIGNATURE: ... IDENTITY NUMBER:
(of person authorised to sign on behalf of the Tenderer) DATE:.....
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JOINT VENTURE AGREEMENT BETWEEN PARTIES

Attached hereto is my / our duly signed, notarised Joint Venture Agreement. My / our
failure to submit the agreement with my / our tender document will lead to the
conclusion that the joint venture has not been formally formed and all parties were not
involved in the tender process
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CONTRACTOR'S COPY OF REGISTRATION OF INCORPORATION OR COMPANY
REGISTRATIONDOCUMENTS

Attached hereto is a certified copy of my / our company registration of incorporation or
company registration documents. My failure to submit the copy with my / our tender
document will lead to the conclusion that | am / we are not registered as claimed.
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TENDERER'’S FINANCIAL STANDING

In terms of Clause F.2.18.1 of the Contract-specific Tender Data the Tenderer shall
provide information about his commercial position, which includes information
necessary for the Employer to evaluate the Tenderer's financial standing.

To that end the Tenderer must provide with his tender financial statement, certified by
his banker, to the effect that he will be able to successfully complete the contract at the
tendered amount within the specified time for completion.

Details of the Tender’s banker must also be provided as indicated below

Name of account holder:

Name of BanK:.......cccoooviiiiiii Branch: ...
Account number: ... Type of accouNnt: ...
Telephone number:..........c.occooiiiiiin, Facsimile number: .........ccooiii

Name of contact person (at Dank: ..........oooiiiiii i

Failure to provide either the required certified bank rating with his tender, will lead to the
conclusion that the Tenderer does not have the necessary financial resources at his disposal
to complete the contract successfully within the specified time for completion. The Employer
undertakes to treat the information thus obtained as confidential, strictly for the use of
evaluation of the tender submitted by the Tenderer.

The Employer undertakes to treat the information thus obtained as confidential, strictly for
the use of evaluation of the tender submitted by the Tenderer

SIGNATURE: ... IDENTITY NUMBER:.........ocooi
(of person authorised to sign on behalf of the Tenderer)
DATE:....
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VALID VAT CERTIFICATE

Attached hereto is my / our certified copy of my / our VAT registration certificate. My /
our failure to submit the certificate with my / our tender document will lead to the
conclusion that my / our company is not registered for VAT.
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TAX CLEARANCE CERTIFICATE

IMPORTANT NOTES:

1.

The following is an abstract from the Preferential Procurement Regulations 2001
promulgated with the Preferential Policy Framework Act No 5 of 2000:

"Tax clearance certificate

16. No contract may be awarded to a person who has failed to submit an original Tax
Clearance Certificate from the South African Revenue Service (“SARS”) certifying the
taxes of that person to be in order or that suitable arrangements have been made with
SARS."

The ST 5.1 form, Application for Tax Clearance Certificate (in respect of tenders), must
be completed by the tenderer in every detail and submitted to the Receiver of
Revenue where the tenderer is registered for income tax purposes. The Receiver of
Revenue will then furnish the tenderer with a Tax Clearance Certificate that will be
valid for 6 months from date of issue, unless otherwise indicated on the certificate
issued by SARS. This Tax Clearance Certificate must be submitted in the original
as an integral part of the tender.

Each party to a Consortium / Joint Venture / Sub-contractors must complete a separate
Tax Clearance Certificate.

Failure to submit an original and valid Tax Clearance Certificate, will inevitably

invalidate the tender.

An example of the Application for Tax Clearance Certificate which Tenderers may use
to apply for the Tax Clearance Certificate is included hereafter and is available at any
Receiver's Office.
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APPLICATION FORM FOR TAX CLEARANCE CERTIFICATE]
(IN RESPECT OF TENDER) ............. [ EXAMPLE]

1. NAME OF TAXPAYER/TENDERER: o,

2. TRADE NAME:

3. IDENTIFICATION No. (if applicable):

4. COMPANY/CLOSE CORPORATION REG No.:

5. INCOME TAX REFERENCE No.:

6. VAT REGISTRATION No.:

\]

. PAYE EMPLOYERS REG No. (if applicable):

NB: Copy of the tender request must be attached to this application.

CONTACT PERSON REQUIRING TAX CLEARANCE CERTIFICATE:

SIGNATURE TUUTUPUTTPTN

NAME e e

TELEPHONE NUMBER .................. : CODE: ..o, NUMBER: L
ADDRESS L et ee e e e
DATE 0 200 . ........ [oiid .

Please note that the Commissioner for the South African Revenue Service (SARS) will not exercise
his discretionary powers in favour of any person with regard to any interest, penalties and/or
additional tax leviable due to the late or underpayment of taxes, duties or levies or the rendition of
returns by any person.

NAME OF PERSON RESPONSIBLE FOR CONTRACT ...

(ST 5.1) March
999
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NB: This example of the application form for a tax clearance certificate is included
for the convenience of tenderers. The application form has to be submitted to
SARS to enable them to issue the required Tax Clearance Certificate. The
original and valid Tax Clearance Certificate obtained from the Receiver of
Revenue must be submitted with the tender (to be attached to the next page).
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SARS Pin

[SARS from South African Revenue Services to be inserted here]
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CSD REGISTRATION PROOF

Attached hereto is my / our certified copy of registration proof with the Central
Supplier Database (CSD). My / our failure to submit the certificate with my / our
tender document will lead to the conclusion that my / our company is not
registered with CSD.

Page 62

PWRT/2474/23/MP SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION
AND FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN

MPUMALANGA PROVINCE FOR A PERIOD OF THREE YEARS

Part T2.2: Returnable Schedules



MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE INSTALLATIONS
AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A PERIOD OF THREE
YEARS

COIDA REGISTRATION CERTIFICATE

Attached hereto is my / our certified copy of registration certificate with the
Compensation for Occupational Injuries and Diseases, eg letter of good
standing. My / our failure to submit the certificate with my/ our tender document
will lead to the conclusion that my / our company is not registered with COIDA.
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CONTRACTOR'S CERTIFICATE OF REGISTRATION WITH CIDB

Attached hereto is my / our registration number with the Construction Industry
Development Board. My / our failure to submit the registration number with my / our
tender document will lead to the conclusion that my / our company is not registered
with CIDB.

NOTE: The CIDB can be contacted or visited on www.cidb.org.za for more information
on registration. Obtain a “Code of Conduct for all parties engaged in construction
procurement” for your information.
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CONTRACTOR'S PROOF OF DISABILITY

Attached hereto is my / our proof of disability to support preference claimed for
disability equity ownership. My failure to submit the proof with my / our tender
document will lead to the conclusion that | am / we do not qualify for the preference
points claimed for disability equity ownership.
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CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the
Regulations" hereafter), a Contractor may only be appointed to perform construction work if
the Employer is satisfied that the Contractor has the necessary competencies and resources
to carry out the work safely in accordance with the Occupational Health and Safety Act No 85
of 1993 and the OHSA 1993 Construction Regulations 2003.

To that effect a person duly authorized by the tenderer must complete and sign the declaration
hereafter in detail.

Declaration by Tenderer

1.

| the undersigned hereby declare and confirm that | am fully conversant with the
Occupational Health and Safety Act No 85 of 1993 (as amended by the Occupational
Health and Safety Amendment Act No 181 of 1993), and the OHSA 1993 Construction
Regulations 2003.

| hereby declare that my company / enterprise has the competence and the necessary
resources to safely carry out the construction work under this contract in compliance
with the Construction Regulations and the Employer's Health and Safety Specifications.

| hereby undertake, if my tender is accepted, to provide a sufficiently documented Health
and Safety Plan in accordance with Regulation 5(1) of the Construction Regulations,
approved by the Employer or his representative, before | will be allowed to commence
with construction work under the contract. | hereby agree that my company/enterprise
will not have a claim for compensation for delay or extension of time because of my
failure to obtain the necessary approval for the said safety plan.

| confirm that copies of my company's approved Health and Safety Plan, the Employer's
Safety Specifications as well as the OHSA 1993 Construction Regulations 2003 will be
provided on site and will at all times be available for inspection by the Contractor's
personnel, the Employer's personnel, the Engineer, visitors, and officials and inspectors
of the Department of Labour.

| hereby confirm that adequate provision has been made in my tendered rates and prices
in the bill of quantities to cover the cost of all resources, actions, training and all health
and safety measures envisaged in the OHSA 1993 Construction Regulations 2003,
including the cost for specific items that may be scheduled in the bill of quantities.

| hereby confirm that | will be liable for any penalties that may be applied by the Employer
in terms of the said Regulations for failure on my part to comply with the provisions of
the Act and the Regulations as set out in Regulation 30 of the Regulations.

| agree that my failure to complete and execute this declaration to the satisfaction of the
Employer will mean that | am unable to comply with the requirements of the OHSA 1993
Construction Regulations 2003, and accept that my tender will be prejudiced and may
be rejected at the discretion of the Employer.
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8. | am aware of the fact that, should | be awarded the contract, | must submit the
notification required in terms of Regulation 3 of the OHSA 1993 Construction
Regulations 2003 (example attached hereafter) before | will be allowed to proceed with
any work under the contract.

SIGNATURE: ... IDENTITY NUMBER: ........cooiiiiii
(of person authorised to sign on behalf of the Tenderer)
DATE: ...
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PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND

SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2003

[In terms of Regulation 3 of the Construction Regulations 2003, the successful
Tenderer must complete and forward this form prior to commencement of work to
the office of the Department of Labour.]

1.

(a) Name and postal address of Contractor:

6(2).
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7. Exact physical address of the construction site or site office:

10. Expected completion date:.........oooiii
11. Estimated maximum number of persons on the construction site:.......................oe.

12. Planned number of subcontractors on the construction site accountable to Contractor:

13. Name(s) of subcontractors already chosen:

SIGNE D BY oo
CONTRACTOR: ... DATE: ..
IDENTITY NUMBER ... e e
CLIENT DATE .
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SBD 4
BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to
bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in table
below.

Full Name Identity Number Name of State
institution

' the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s
having the deciding vote or power to influence or to direct the course and decisions of the enterprise.
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SBD 4

2.2

SBD 4

Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.2.1  If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES / NO

2.3.1 If so, furnish particulars:

3 DECLARATION

I, the undersigned, (NAME)....... ..ottt e e in

submitting the accompanying bid, do hereby make the following statements that | certify
to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;
3.2 | understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;
3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
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3.4

3.5

3.6

3.7

However, communication between partners in a joint venture or consortium? will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

SBD 4

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the public
sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
- and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state
(delete whichever is not applicable for this tender).
a) The applicable preference point system for this tender is the 90/10 preference point

system.

b) The applicable preference point system for this tender is the 80/20 preference point
system.

c) Either the 90/10 or 80/20 preference point systerm will be applicable in this tender.
The lowest/ highest acceptable tender will be used to determine the accurate
system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:

(a) Price; and
(b) Specific Goals.

1.4 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
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1.5

1.6

3.

3.1.

3.1.

e ,, = POINTS
= = i

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

Failure on the part of a tenderer to submit proof or documentation required in terms of
this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:
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80/20 or 90/10

Pt—Pmi Pt—Pmi

Ps =80 (1 -2 ) or Ps =901 )
Pmin P min

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—-P Pt-P
Ps =80 (1 +~ %) or Ps =90 (1+"— ")
Pmax Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4, POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:
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4.2.

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each

preference point system.)

} Number of Number of
Number °f | points points
’ _points claimed claimed
| . allocated (90/10 (80/20
The specific goals ~ (80/20 system) system)
allocated points in \ system) (To be (To be
terms of this tender - . completed
; i pl ete d by | completed bypthe
| completed by the
the organ of ‘ by th tenderer) tenderer)
_state) Yy e otgan
. of state)
HDI
Youth
Women
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Disabled persons 2

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm. ... ..o
4.4, Company registration NUMDbEr: ... ... .o

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation
Public Company
Personal Liability Company
(Pty) Limited
Non-Profit Company
State Owned Company
[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
qualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;
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(c)

(d)

cancel the contract and claim any damages which it has suffered
as a result of having to make less favourable arrangements due
to such cancellation;

recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.
SIGNATURE(S) OF TENDERER(S)
SURNAME AND NAME:  .....ooiiiiiiiiiiie e
DATE: e
ADDRESS:
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SBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content
are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement
Regulations, 2017, the South African Bureau of Standards (SABS) approved technical
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local
Content together with the Local Content Declaration Templates [Annex C (Local Content
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the
promotion of local production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must
advertise such tenders with the specific bidding condition that only locally produced or
manufactured goods, with a stipulated minimum threshold for local production and content
will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding
process may be followed, where the first stage involves a minimum threshold for local
production and content and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in
such a manner that the local production and content of the overall value of the contract is
reduced to below the stipulated minimum threshold.
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SBD 6.2

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in

accordance with the SABS approved technical specification number SATS 1286: 2011 as
follows:

LC=[1-x/y]* 100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date of
advertisement of the bid as indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible
on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content

Declaration: Summary Schedule) are not submitted as part of the bid documentation;

2. The stipulated minimum threshold(s) for local production and content (refer to Annex

A of SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold

%

%

%
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SBD 6.2
3. Does any portion of the goods or services offered
have any imported content?
(Tick applicable box)
| VES | | no | |
3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by
SARB for the specific currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below
(refer to Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated
minimum threshold for local content the dti must be informed accordingly in order for the dti
to verify and in consultation with the AO/AA provide directives in this regard.
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SBD 6.2
LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

INRESPECT OF BID NO. ...

ISSUED BY: (Procurement Authority / Name of Institution):

1 The obligation to complete, duly sign and submit this declaration cannot be transferred
to an external authorized representative, auditor or any other third party acting on
behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on htip://www.thdti.gov.za/industrial
development/ip.jsp. Bidders should first complete Declaration D. After completing
Declaration D, bidders should complete Declaration E and then consolidate the
information on Declaration C. Declaration C should be submitted with the bid
documentation at the closing date and time of the bid in order to substantiate
the declaration made in paragraph (c) below. Declarations D and E should be kept
by the bidders for verification purposes for a period of at least 5 years. The successful
bidder is required to continuously update Declarations C, D and E with the actual
values for the duration of the contract.

[, the Undersigned, ........cooiiii e (full names),

do hereby declare, in my capacity @s ..........ooooiiiiiii
OF e ettt (name of bidder

entity), the following:

(a) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

(i) the goods/services/works to be delivered in terms of the above-specified bid
comply with the minimum local content requirements as specified in the bid, and
as measured in terms of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 4.1 above and the information contained in Declaration D and E which has
been consolidated in Declaration C:
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Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1
above and the information contained in Declaration D and E.

(d) I accept that the Procurement Authority / Institution has the right to request that the
local content be verified in terms of the requirements of SATS 1286:2011.

(e) | understand that the awarding of the bid is dependent on the accuracy of the
information furnished in this application. | also understand that the submission of
incorrect data, or data that are not verifiable as described in SATS 1286:2011, may
result in the Procurement Authority / Institution imposing any or all of the remedies as
provided for in Regulation 14 of the Preferential Procurement Regulations, 2017
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5

of 2000).
SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
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C1.1 Form of Offer and Acceptance

Offer
The employer, identified in the acceptance signature block, has solicited offers to enter
into a contract for the procurement of:

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

The tenderer, identified in the offer signature block, has examined the documents listed in
the tender data and addenda thereto as listed in the returnable schedules, and by
submitting this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of
this form of offer and acceptance, the tenderer offers to perform all of the obligations and
liabilities of the contractor under the contract including compliance with all its terms and
conditions according to their true intent and meaning for an amount to be determined in
accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

Rand (in words);

R o s (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of
offer and acceptance and returning one copy of this document to the tenderer before the
end of the period of validity stated in the tender data, whereupon the tenderer becomes the
party named as the contractor in the conditions of contract identified in the contract data.

Signature: ... Date: .o

for the tenderer:

(Name and

address of

OFQANIZALION). . .

Name and ...
signature Date:. . i
of WItNeSS ..o
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Acceptance

By signing this part of this form of offer and acceptance, the employer identified below
accepts the tenderer’s offer. In consideration thereof, the employer shall pay the contractor
the amount due in accordance with the conditions of contract identified in the contract data.
Acceptance of the tenderer’s offer shall form an agreement between the employer and the
tenderer upon the terms and conditions contained in this agreement and in the contract
that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)

Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information
and drawings and documents or parts thereof, which may be incorporated by reference
into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any
addenda thereto as listed in the tender schedules as well as any changes to the terms of
the offer agreed by the tenderer and the employer during this process of offer and
acceptance, are contained in the schedule of deviations attached to and forming part of
this agreement. No amendments to or deviations from said documents are valid unless
contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement,
including the schedule of deviations (if any), contact the employer’s agent (whose details
are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the conditions of contract
identified in the contract data. Failure to fulfill any of these obligations in accordance with
those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date
when the tenderer receives one fully completed original copy of this document, including
the schedule of deviations (if any). Unless the tenderer (now contractor) within five working
days of the date of such receipt notifies the employer in writing of any reason why he cannot
accept the contents of this agreement, this agreement shall constitute a binding contract
between the parties.

Signature: ... Date: ..o
N =T 00 =S T
(@72 oY= Lo11 1Y/ PO
for the Employer: DPWRT
Private Bag X 11302, Nelspruit, 1200

Name and ...

signature Date:. .o
of withess ...
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Schedule of Deviations

1. Subject

By the duly authorised representatives signing this agreement, the employer and the
tenderer agree to and accept the foregoing schedule of deviations as the only deviations
from and amendments to the documents listed in the tender data and addenda thereto as
listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the tenderer and the employer during this process of offer and
acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the
tenderer of a completed signed copy of this Agreement shall have any meaning or effect
in the contract between the parties arising from this agreement.
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C1.2 Contract Data

The General Conditions of Contract for Government Procurement (Annexure A) are applicable to this
contract. Copies of these conditions of contract may be obtained from the Department.

C1.2 Contract Data for Contract number: PWRT/2474/23/MP

Section 1.01 The General Conditions of Contract for Construction Works (2004) published by the
South African Institution of Civil Engineering, is applicable to this contract. Copies of these
conditions of contract may be obtained from the South African Institution of Civil Engineering (Tel:
011-805 5947).

The General Conditions of Contract for Construction Works make several references to the
Contract Data for specific data, which together with these conditions collectively describe the risks,
liabilities and obligations of the contracting parties and the procedures for the administration of the
Contract. The Contract Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the general conditions of contract.

Each item of data given below is cross-referenced to the clause in the General Conditions of
Contract for Construction Works to which it mainly applies.

C1.2.1: CONDITIONS OF CONTRACT GENERAL CONDITIONS OF CONTRACT
SPECIAL CONDITIONS OF CONTRACT

1. GENERAL
2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT

APPENDIX A: TRANSFER OF RIGHTS
C1.2.1 CONDITIONS OF CONTRACT
GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the “General Conditions of Contract for Construction Works - 1st
Edition 2004", issued by the South African Institution of Civil Engineering. (Short title: “General
Conditions of Contract”) and can be obtained from:

SAICE

Waterfall Park

Howick Gardens

Vorna Valley Half way House

Becker Street

MIDRAND
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1685

Gauteng Province
Tel: (011) 805-5947/8
Fax: (011) 805-5971

It is agreed that the only variations from the General Conditions of Contract 2004 1st Edition are
those set out hereafter under “Special Conditions of Contract”.

SPECIAL CONDITIONS OF CONTRACT
1. GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The
Special Conditions shall amplify, modify or supersede, as the case may be, the General
Conditions of Contract 2004 to the extent specified below, and shall take precedence and
shall govern. The clauses of the Special Conditions hereafter are numbered “SCC’
followed in each case by the number of the applicable clause or sub clause in the General
Conditions of Conditions 2004, and the applicable heading, or (where a new special
condition that has no relation to the existing clauses is introduced) by a number that follows
after the last clause number in the General Conditions, and an appropriate heading.

2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT
The variations to the General Conditions of Contract are:
4.5.2 Replace the term “Safety” with “Occupational Health and Safety”

6.3 For conditions regarding selection of LOCAL EMERGING SUB-
CONTRACTORS (LES Work), see additional clauses below.

55.1.8 Replace sub-clause with: The Contractor or anyone on his behalf or in his
employ would pay, offer or offer as payment to any person in the employ of
the Employer, or in the employ of the Engineer, a gratuity or reward or
commission.

The additional clauses to the General Conditions of Contract are:
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Local Emerging Sub-Contractors (LES)

The Contractor shall promptly, and in any event within a reasonable time after the
Commencement Date, sub-contract a portion of the Works to the value of ten (10) percent of
the work specified in the Schedule of Works (excluding preliminary and general costs) (“the
LES Work”) to one or more of the local emerging subcontractors notified by the Employer to
the Contract (“the Local Emerging Sub-Contractors”), in strict accordance with, and subject to,

the requirements set out in Paragraphs (i) to (x) of this Clause, as follows:

(i) The Contractor shall select the Local Emerging Sub-Contractor(s) to whom he is to
subcontract the LES Work by means of a competitive bidding process conducted strictly
in accordance with the CIDB Standard for Uniformity in Construction Procurement and
Best Practice Guidelines January 2009, and in doing so shall exercise all reasonable
endeavours to ensure as inclusive and equal a distribution of the LES Work as shall be
practicable amongst all the Local Emerging Sub-Contractors, taking into account price,

competency and capacity only.

(i) The Contractor shall, without reference to the Employer, taking into account only the
competencies and capacity of each Local Emerging Sub-Contractor, be free to identify
those components of the LES Work that he shall allocate to each Local Emerging Sub-

Contractor.

(iii) Subject to paragraphs (iv) and (vii) of this clause, in the event that the Contractor fails
to subcontract and/or allocate the required quantum of LES Work or any portion thereof
in accordance with this clause, the Engineer may either a) apply a penalty equal to 10%
of the value of the shortfall, or b) make a determination regarding the setting aside of

the LES Work so as to prevent the shortfall.

(iv) Subject to paragraph (vii) of this clause, and notwithstanding paragraph (iii) of this
clause, in the event that the Contractor fails to sub-contract and/or allocate the required
quantum of LES Work or any portion thereof in accordance with this clause by reason
of his inability to reach agreement on price with one or more of the Local Emerging Sub-
Contractor(s), the Engineer may, in his absolute discretion, advise the Employer to
allow an increase in the Contractor's rates to so as to facilitate successful price
negotiation. In the event that the Employer refuses to authorise an increase to the
Contractor’s rates or, in the event that the authorised increase in rates fails to facilitate
successful negotiation between the Contractor and the relevant Local Emerging Sub-
Contractor(s), the Contractor shall be relieved of his obligation to sub-contract the

relevant portion of LES Work, always subject to paragraph (vii) of this clause.

(v) The rates to be applied by the Contractor in the sub-contracts with the Local Emerging
Sub Contractors for the LES Work shall at all times be based strictly on the rates
applicable to the Contractor under the Contract, save for any adjustments allowed in

terms of paragraph (iv) above.

(vi) The Contractor shall apply the same rates to each Local Emerging Sub-Contractor in
respect of each component of the LES Work, such that, in the event that more than one
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Local Emerging Sub-Contractor is successfully selected for a single component of the
LES Work, the same rates shall apply to each of the selected Local Emerging Sub-

Contractors in respect of the said single component.

(vii)  The Contractor shall not be under any obligation to employ a Local Emerging Sub-
Contractor against whom the Contractor raises reasonable objection by written notice
to the Engineer as soon as practicable, with supporting particulars in writing. In the
event of failure on the part of the Contractor to prove reasonable objection to the
satisfaction of the Engineer, the Engineer’s determination shall be final and binding.

(vii)  The Contractor shall be entitled to include within the Contract Price a maximum
management fee of 10% in excess of the rates paid to the Local Emerging Sub-

Contractors.

(ix) When tendering the Contractor shall have exercised all reasonable care not to distort
any rates in such a way as to hinder or preclude his obligations under this clause, and,
in the event that the Engineer determines the setting aside of the LES Work in terms of
paragraph (i) above, the Contractor shall be prevented from arguing that such LES

Work is reserved not to be subcontracted.

(x) The Contractor shall submit a priced copy of the final agreed version of each proposed
subcontract with a Local Emerging Sub-Contractor (“the Final Draft LES Sub-Contract”)
to the Employer prior to the execution of such sub-contract. In the event that the
Employer, in consultation with the Engineer, deems the price or any other term of any
Final Draft LES Sub Contract to be unduly onerous or unfair to the Local Emerging Sub-
Contractor concerned, the Contractor shall modify the price and/or terms in accordance

with the Engineer’s reasonable instructions.

In sub-contracting the LES Work, the Contractor shall be responsible for performing the LES Work
as if he had not sub-contracted. The Contractor shall be liable for the acts and omissions of the
employees, subcontractors and agents of the Local Emerging Sub Contractors as if they were his

own employees, subcontractors and agents.
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APPENDIX A:

TRANSFER OF RIGHTS TRANSFER OF RIGHTS AND INDEMNITY (To be completed
during construction by successful Tenderer only)

Claim for materials on site, Payment Certificate No. ............... Date: ..o

Contract No:

[, the undersigned (name of SigNatory) ..o
IN MY CAPACIEY @S ettt e e e e et e

of (N@ame Of CONLrACLOr) ... ivu e
duly authorised hereto on behalf of the Contractor hereby transfer, cede and assign all the
Contractor’s rights, title and interest in and to the materials and goods, for which evidence of bona
fide ownership is attached hereto, unto and in favour of (name of Employer)

Insofar as the Contractor retains actual control of the materials and goods, the right of ownership
thereof passes to the Employer by constitutum possessorium.

| herewith indemnify the Employer against any claim to and in respect of said materials by reason
of the Contractor’'s sequestration or liquidation or of any defect in the Contractor’s title to the
materials and agree that no payment for materials on site will be made by the Employer until such
time as | have submitted documentary proof of bona fide ownership of the said materials and

goods.

This transfer shall become effective upon conclusion of the Contractor receiving payment from the
Employer or from any other person on behalf of the Employer for the materials and goods as
Materials on Site, payment of retention money thereon excluded.
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| further confirm that | am fully responsible for all materials and goods listed under this Transfer of
Rights and that they have been insured adequately against all risks and will remain insured until
they are built into or used in the permanent works and taken over by the Employer.

This certificate of Transfer of Rights applies only to the materials and goods as listed in
the following table.

Description of Unit Quantity | Rate Amount Supplier
Item

Total Value of Materials and goods

Signed Dy Lo Date: ..o
for and on behalf of the Contractor.

WitNESSEd DY: wive e Date: oo

NOTE: This form, together with the documentary proof of ownership or proof of payment by the
Contractor to the supplier, shall accompany the Contractor’s claim for payment for materials on
site in terms of Clause 49.1.5 of the General Conditions of Contract 2004 1st Edition.
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C1.2.2: PART A: DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

REFERENCE CONTRACT SPECIFIC DATA BY THE EMPLOYER

Clause 1.1.14: Name of Employer: Province of Mpumalanga represented by
Head of Department: Department of Public Works Roads and
Transport

Clause 1.2.2: Address of Employer:
Physical: Postal:
Building No. 7 Private Riverside Bag x 11310
Government Complex NELSPRUIT
RIVERSIDE, NELSPRUIT 1200

E-Mail: mavhungirejt@mpg.gov.za
Telephone No: (013) 766-0871
Cell: 076 974 1558
Clause 1.1.15: Name of Engineer:
Mr J Makhongela
3rd Floor, Building 5
Mbombela Square
Nelspruit

Tel: (013 766 0871
Email: jimakhongela@mpg.gov.za

Clause 58.2: Dispute Resolution shall be by Mediation and then Adjudication.
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ADDITIONAL NOTIFICATION

c1.2 (1)

C1.2(2)

C1.2 (3)

C1.2 (4)

C1.2 (5)

C1.2 (6)

C1.2(7)

C1.2(8)

C1.2(9)

C1.2 (10)

c1.2 (11)

C1.2 (12)

The project must be executed in accordance with the specifications forming part
of this Contract Document.
Where labourers are required, the contractor is expected to source labour from the
local co-operatives where the Facility to be supplied is located unless if the
required skilled labour force is not available.
The Contactor must take every step to acquaint himself will all requirement of this
Contract and deploy to this Contract suitably qualified persons who are technically
orientated or who have knowledge of the built environment and who will take
responsibility.
Any change in staff in any of the applicable categories shall be reported as and
when it occurs, the proof of the qualifications of the replacement(s) being submitted
with the relevant notification(s). Combination of the responsible person and
foreman is permitted but must comply with the minimum qualification.
Upon request by the Department, during the period of validity of the contract, the
Contractor shall produce additional certificates, which shall be valid, for the
relevant staff member(s),
One competent operator shall be present on duty during each of the three daily
shifts. This operator shall be qualified. A labourer, acting as operator's assistants,
shall be present on duty during each of the three daily shifts.
The contractor shall supply the services of suitably and properly Qualified staff,
having appropriate experience, to be fully employed in the operation and
supervision of the steam generating plant.
The Contractor will supply the following facilities:

(a) Facilities as described in the OHS act;

(b) Ablution facilities for workmen on the site (if required).

(c) Storage facilities (if required).
The Contractor must submit proof of registration to the Workmens Compensation
Act.
Labour required for the execution of all labour-intensive works shall be engaged
strictly in accordance with prevailing legislation and SANS 1914-5, Participation of
Targeted Labour.
The set rates of pay shall not be lower than as recommended in the Government
Gazette. Note: Bidders are to refer to the latest Government Gazette for the full
intent and purpose of the Task grade and the minimum wage rate.
The contract shall be for a period of three (3) years. The contract price shall be
subject to adjustments by application of the Heylett contract price adjustment.

The workgroup applicable to this contract is Work Group (Sales Tax exclusive) and
the index that will be used for calculating escalation (if any) will be the indices as
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C1.2(13)

C1.2 (14)

C1.2 (15)

C1.2 (16)

published by the Department of Statistics for the particular area nearest the site or
sites, described in the specification.

The formula is as published in the Heylett manual.

Although payments will be made on a monthly basis, prices will be adjusted
annually.

The original index will be the index prevailing three (3) months prior to the closing
date of this Tender.

The present index will be taken as the index calculated three (3) months prior to
the date on which the escalation is calculated.

The Province reserves the right to terminate the contract at any time. ONE
MONTH'S notice of termination of the contract shall be given to the contractor,
unless the contractor is guilty of unlawful or unethical practices, in which case the
contract shall be terminated IMMEDIATELY.

The following reasons may be deemed as valid for ONE MONTH'S notice of
termination of the contract. (Bidders shall NOT construe this list as the only
reasons for termination of contract.)

e Failure to provide services according to the provisions of this Contract
e Slow response to emergency delivery requests of the Department.
e Any other reason that may be detrimental to, and/or causes
inconvenience to the Department.
The following reasons may be deemed as valid for IMMEDIATE termination of the
contract. (Bidders shall NOT construe this last as the only reasons for termination
of the contract.)

. False claims where the invoices do not coincide with the actual work
done, time spent, etc.
o False claims where the invoices list items, either previously supplied,
or supplied or duplicated on the same or previous invoices.
. Any other reason that may be construed as unlawful or unethical
practice by the Province.
If the Contractor fails to provide required services, the Department may without
any written notice request other Contractors to immediately provide the service as
required. The reason for requesting other Contractors to provide the service is
contractor’s failure with any of the above services which may result in a Facility
short of steam supplies as required.
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C1.2.2: PART B: DATA PROVIDED BY THE CONTRACTOR

The following contract specific data are applicable to this contract.

REFERENCE CONTRACT SPECIFIC DATA BY THE CONTRACTOR
Clause 1.8: Name of Contractor:

Clause 1.2.2: Address of the Contractor:
Physical: Postal:

(7= |
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C1.3 Construction Guarantee

GUARANTOR DETAILS AND DEFINITIONS

GUAIANTOT MNBANS ottt et e e e e e e e

PhySiCal address oot

Guarantor's signatory 1 .o Capacity ..o
Guarantor's signatory 1 . Capacity ..o
Employer means The Department of Public Works, Mpumalanga Provincial Government

070 810k o1 o B 0117 10 - S
Agent means
Works means PWRT/2474/23/MP

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION
AND FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN
MPUMALANGA PROVINCE FOR A PERIOD OF THREE YEARS

Site means Various Facilities within Mpumalanga Province
Agreement means the General Conditions of Contract (GCC) (2004)

Contract Sum i.e. the total of prices in the Form of Offer and Acceptance inclusive of VAT
Amount in figures R
AMOUNE N WOTAS o e et e e e e e e
(Rand)

Guaranteed Sum means the maximum aggregate amountof R ...
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MPUMALANGA PROVINCIAL GOVERNMENT

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

AMOUNT TN WOTTS . .ttt et e e e e e e e ettt ettt e et ae e (Rand)

1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum as follows:

GUARANTOR’S LIABILITY PERIOD OF LIABILITY

Maximum Guaranteed Sum (not exceeding 10 % of the contract sum) in | From and including the date of issue of
the amount of: this Construction Guarantee and up to

and including the date of the only
"""""""""""""""""""""""""""" practical completion certificate or the
last practical completion certificate
------------------------------------ where there are sections, upon which
this Construction Guarantee shall
....................................... ) expire.

2 The Guarantor hereby acknowledges that:

2.1 Any reference in this Guarantee to the Agreement is made for the purpose of convenience
and shall not be construed as any intention whatsoever to create an accessory obligation or
any intention whatsoever to create a suretyship.

2.2 lIts obligation under this Guarantee is restricted to the payment of money.

3 Subject to the Guarantor's maximum liability referred to in clauses 1, the Guarantor hereby
undertakes to pay the Employer the sum certified upon receipt of the documents identified
in sub-clauses 3.1 to 3.3:

3.1

3.2

3.3

A copy of a first written demand issued by the Employer to the Contractor stating that
payment of a sum certified by the Principal Agent in an interim or final payment
certificate has not been made in terms of the Agreement and failing such payment
within seven (7) calendar days, the Employer intends to call upon the Guarantor to
make payment in terms of sub-clause 3.2

A first written demand issued by the Employer to the Guarantor at the Guarantor's
physical address with a copy to the Contractor stating that a period of seven (7)
calendar days has elapsed since the first written demand in terms of sub-clause 4.1
and that the sum certified has still not been paid therefore the Employer calls up this
Guarantee and demands payment of the sum certified from the Guarantor.

A copy of the said payment certificate which entitles the Employer to receive payment
in terms of the Agreement of the sum certified in clause 3.

4 Subject to the Guarantor's maximum liability referred to in clause 1, the Guarantor
undertakes to pay the Employer the Guaranteed Sum or the full outstanding balance upon
receipt of a first written demand from the Employer to the Guarantor at the Guarantor's
physical address calling up this Guarantee stating that:
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MPUMALANGA PROVINCIAL GOVERNMENT

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

10

1

12

4.1 The Agreement has been cancelled due to the Contractor's default and that the
Guarantee is called up in terms of clause 4. The demand shall enclose a copy of the
notice of cancellation; or

4.2 A provisional sequestration or liquidation court order has been granted against the
Contractor and that the Guarantee is called up in terms of clause 4. The demand
shall enclose a copy of the court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor
in terms of clauses 3 and 4 shall not exceed the Guarantor's maximum liability in terms of
clause 1.

Where the Guarantor is a registered insurer and has made payment in terms of clause 4,
the Employer shall upon the date of issue of the final payment certificate submit an expense
account to the Guarantor showing how all monies received in terms of the Guarantee have
been expended and shall refund to the Guarantor any resulting surplus. All monies refunded
to the Guarantor in terms of this Guarantee shall bear interest at the prime overdraft rate of
the Employer’s bank compounded monthly and calculated from the date payment was made
by the Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of clause 3 or 4 shall be made within seven (7) calendar
days upon receipt of the first written demand to the Guarantor.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any
manner which the Employer deems fit and the Guarantor shall not have the right to claim
his release from this Guarantee on account of any conduct alleged to be prejudicial to the
Guarantor

The Guarantor chooses the physical address as stated above for all purposes in connection
herewith.

This Guarantee is neither negotiable nor transferable and shall expire in terms of clause 1,
or payment in full of the Guaranteed Sum or on the Guarantee expiry date, whichever is the
earlier, where after no claims will be considered by the Guarantor. The original of this
Guarantee shall be returned to the Guarantor after it has expired

This Guarantee, with the required demand notices in terms of clauses 3 or 4, shall be
regarded as a liquid document for the purpose of obtaining a court order.

Where this Guarantee is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended,
to the jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of
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MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT
SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the
jurisdiction of the Magistrate's Court.

S|gned jat ........................................ Date............ ... ... ... ...
Guarantor’s Guarantor’s

Slgnatory T Signatory2 ..................
Identity number . ... ... .. Identity number . ..............
Withess 1 ... Withess 2 . .......... ... ... . ...

Guarantor’s seal or stamp
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MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

C1.4 Adjudicator’'s Agreement

This agreementismadeonthe ....................... day of o

between: the Employer

(address)

(hereinafter called the Parties)

AND: THE ADJUDICATOR

(address)

(hereinafter called the Adjudicator

Disputes or differences may arise/have arisen* between the Parties under a Contract

and known as Contract No: PWRT/2474/23/MP

(CONFACE ) ..oe it
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MPUMALANGA PROVINCIAL GOVERNMENT

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

and these disputes or differences shall be/have been* referred to adjudication in
accordance with the CIDB Adjudication Procedure, (hereinafter called "the Procedure")
and the Adjudicator may be or has been requested to act. (* Delete as necessary)

IT IS NOW AGREED as follows:

1.

The rights and obligations of the Adjudicator and the Parties shall be as set out in
the Procedure.

2. The Adjudicator hereby accepts the appointment and agrees to conduct the
adjudication in accordance with the Procedure.

3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and
expenses in accordance with the Procedure as set out in the Contract Data.

4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the
adjudication and shall endeavour to ensure that anyone acting on their behalf or
through them will do likewise, save with the consent of the other Parties which
consent shall not be unreasonably refused.

5. The Adjudicator shall inform the Parties if he intends to destroy the documents
which have been sent to him in relation to the adjudication and he shall retain
documents for a further period at the request of either Party.

SIGNED SIGNED by: SIGNED by:

by:

Name: Name: Name:

ID: ID: ID:

who warrants that he / she is who warrants that he / she the Adjudicator in the
duly authorised to sign for is duly authorised to sign presence of

and on behalf of the first for and behalf of the

Party in the presence of second Party in the

presence of

Witness Witness: Witness:
Name: a Name Name:
Address: Address: Address:
Date: Date: Date:
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MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT
SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE

INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

Contract Data

1 The Adjudicator shall be paid at the hourlyrate of R. . ... ... . ... in respect of all
time spent upon, or in connection with, the adjudication including time spent
traveling.

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made

including, but not restricted to:

(a) Printing, reproduction and purchase of documents, drawings, maps, records
and photographs.

(b) Telegrams, telex, faxes, and telephone calls.

(c) Postage and similar delivery charges.

(d) Traveling, hotel expenses and other similar disbursements.

(e) Room charges.

(f) Charges for legal or technical advice obtained in accordance with the
Procedure.

3 The Adjudicator shall be paid an appointmentfeeof R............. This fee shall
become payable in equal amounts by each Party within 14 days of the appointment of
the Adjudicator, subject to an Invoice being provided. This fee will be deducted from
the final statement of any sums which shall become payable under item 1 and/or item
2 of the Contract Data. If the final statement is less than the appointment fee the
balance shall be refunded to the Parties.

The Adjudicator is/is not* currently registered for VAT.

ar s~

Where the Adjudicator is registered for VAT it shall be charged additionally in
accordance with the rates current at the date of invoice.

6 All payments, other than the appointment fee (item 3) shall become due 7 days after
receipt of invoice, thereafter interest shall be payable at 5% per annum above the
Reserve Bank base rate for every day the amount remains outstanding.

Delete as necessary
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MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT
SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

C2.1 Pricing Instructions

1. The units of measurement described in these Bills of Quantities are metric units.
Abbreviations used in the Bills of Quantities are as follows:

% = percent

H = hour

Ha = hectare

Kg = kilogram

Kl = kilolitre

Km = kilometre

km-pass = kilometre-pass
kPa = kilopascal

kW = kilowatt

I = litre

m = metre

mm = millimetre

m? = square metre
m?-pass = square metre-pass
m? = cubic metre

m?3-km = cubic metre-kilometre
MN = meganewton
MN.m = meganewton-metre
MPa = megapascal

No. = number

Prov sum = Provisional sum
PC sum = Prime Cost sum
R/only = Rate only

Sum = lump sum

T =ton (1000 kg)
W/day = Work day

2. For the purpose of these Bills of Quantities, the following words shall have the meanings
hereby assigned to them:

Unit: The unit of measurement for each item of work as defined in the
Standard Specification.

Quantity: The number of units of work for each item.

Rate: The agreed payment per unit of measurement.

Amount: The product of the quantity and the agreed rate for an item.

Lump sum: An agreed amount for an item, the extent of which is described in the
Bills of Quantities but the quantity of work of which is not measured in
any units.

3. Unless otherwise stated, items are measured net in accordance with the drawings, and no
allowance is made for waste.
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MPUMALANGA PROVINCIAL GOVERNMENT

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

4.

10.

11.

It will be assumed that prices included in the bills of quantities are based on Acts,
Ordinances, Regulations, By-laws, International Standards and National Standards that
were published 28 days before the closing date for tenders. (Refer to www.stanza.org.za
or www.iso.org for information on standards)

The prices and rates in these Bills of Quantities are fully inclusive prices for the work
described under the items. Such prices and rates cover all costs and expenses that may
be required in and for the execution of the work described in accordance with the
provisions of the Scope of Work, and shall cover the cost of all general risks, liabilities,
and obligations set forth or implied in the Contract Data, as well as overhead charges and
profit. These prices will be used as a basis for assessment of payment for additional work
that may have to be carried out.

Where the Scope of Work requires detailed drawings and designs or other information to
be provided, all costs associated therewith are deemed to have been provided for and
included in the unit rates and sums tendered for such items.

An item against which no price is entered will be considered to be covered by the other
prices or rates in the Bills of Quantities. A single lump sum will apply should a number of
items be grouped together for pricing purposes.

The quantities set out in these Bills of Quantities are approximate and do not necessarily
represent the actual amount of work to be done. The quantities of work accepted and
certified for payment will be used for determining payments due and not the quantities
given in these Bills of Quantities.

Reasonable compensation will be received where no pay item appears in the Bills of
Quantities in respect of work required in terms of the Contract and which is not covered in
any other pay item.

The short descriptions of the items of payment given in these Bills of Quantities are only
for the purposes of identifying the items. More details regarding the extent of the work
entailed under each item appear in the Scope of Work.

The following additional pricing instructions:

¢ Bids must be submitted in South African Rand, on a fixed price basis, including VAT.

e The Department is not bound to accept any of the proposals submitted and reserve
the right to call for Best and Final Offers from short-listed bidders before final selection.

e The Department reserves the right to call interviews with short-listed Bidder before final
selection.

e Only bids that were submitted with a valid Tax Certificate issued by SARS will be
considered.

e The lowest or any bid will not necessary be accepted and the department reserves the
right to accept the whole or part of any bid.

e All price escalations will only effect after the first completed year of contract.

e Bidders that supply a separate pricing schedule will automatically be disqualified.
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MPUMALANGA PROVINCIAL GOVERNMENT
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o No alternative proposal will be permissible.
e The Department reserve the right to appoint more than one service provider
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MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
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C2.2 Bills of Quantities

SCHEDULE OF RATES - SPARES (VAT EXCLUSIVE)
General

WORK ON ORDER ONLY:

Note:
Works orders may be issued by the following regional offices: Ermelo, Kwamhlanga,
Nelspruit and Thulamahhashi Regional Offices as well as our various Client Departments

Prices for supply, servicing, installation and testing of fire suppression and Detection
installations as per the Bill of Quantities below.

Rates for servicing of equipments and/or installations must be all inclusive, that is amounts
for labour, travel, consumables, profit, etc.

PRICES MUST IN SOUTH AFRICAN CURRENCY

VAT MUST BE EXCLUDED FROM PRICING OF VARIOUS ITEM CONTAINED IN THE
BILL OF QUANTITIES BELOW
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MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

SCHEDULE OF INFORMATION
NB:

All schedule which accompany this tender form an integral part of it and must be completed
in every detail. Failure to do this may render a tender ineligible for consideration.

Under no circumstances will the following types of statements be accepted as answers:
"See attached pamphlets”

"Refer to catalogue”

"Data to follow", etc.

SPECIAL NOTE TO TENDERERS

Whenever a tenderer wishes to offer alternative installations or a choice of alternatives, a
complete separate tender must be submitted in respect of each alternative offered. The
Chief Director will on acceptance of the tender inform the contractor in writing as to the make
and/or type of installations accepted.

Note, however, that the use of the words "or equal” is to be discouraged and could lead to
the disqualification of the tender.

Is the Company approved to Service and maintain all handheld Fire appliances in terms of
SANS 147D
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MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

C3: SCOPE OF WORK

C3.1 STANDARD SPECIFICATIONS
C3.2 PROJECT SPECIFICATIONS

PART A: GENERAL

PS-1  Project Description

PS-2 Description of the Site and Access

PS-3 Details of the Works

PS-4 Construction Management Requirements

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

B1 Project Specifications Relating to the Standard Specifications and Other
Additional Specifications

C3.3 PARTICULAR SPECIFICATIONS
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MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT
SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE

INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

C3.1 STANDARD SPECIFICATIONS

The standard specifications on which this contract is based are the SANS 1200
The following SANS specifications are also referred to in this document and the Contractor is
advised to obtain them from Standards South Africa (a division of SABS) in Pretoria.

SANS 10396: 2003: Implementing Preferential Construction Procurement Policies
using Targeted Procurement Procedures

SANS 1914-4 (2002): Targeted Construction Procurement (local resources)
Page 121
PWRT/2474/23/MP SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND

FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA
PROVINCE FOR A PERIOD OF THREE YEARS
C3 Scope of Work



MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

C3.2: PROJECT SPECIFICATIONS
STATUS

The Project Specifications, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Part A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standard Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications
and the Project Specification, the Project Specification shall take precedence. In the event of a
discrepancy between the Specifications, (including the Project Specifications) and the drawings
and / or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the
execution of the work under the relevant item.

The standard specifications which form part of this contract have been written to cover all phases
of work normally required for maintenance contracts, and they may therefore cover items not
applicable to this particular contract.

PART A: GENERAL
PS-1 PROJECT DESCRIPTION

1.1 This description is a broad outline of the Contract Works and does not limit the work to be
executed by the Contractor in terms of the contract. The quantities of some of the major
items indicated in this section are indicative, not absolute, and are provided to define in
general terms the overall scope of the project.

1.2 The project comprises the operation, servicing of Fire suppression, fighting and related
equipment and installations at various facilities within the Province in accordance with the
specifications provided in the contract documents attached thereto.

1.3 The bidder is required to be registered to offer the above services in terms of SANS 1475
and other relevant legislations
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MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

Construction methods
1.3 Comprehensive Rural Development Programme (CRDP):

1.3.1 The Comprehensive Rural Development Programme (CRDP) is aimed at the
involvement of local cooperatives (skilled labour/general labour /materials) on the
project in order to empower local community.

a. The contractor is required to source construction materials from local co-operatives or local
suppliers where the plant to be maintained is located unless if the mentioned materials are
not available.

All materials to be in accordance with the Departmental specifications and to be SABS
approved.

b. The contractor is required to source labour from the local co-operatives where the plant to be
maintained is located unless if the required skilled labour force is not available.

c. The Tenderer is advised to send representatives to the compulsory site briefing who are
technically orientated or who have knowledge of the built environment and who will take
responsibility, as they will be a further workshop on the CRDP methodology.

Labour Rates

1.4 Labour required for the execution of all labour-intensive works shall be engaged strictly in
accordance with prevailing legislation and SANS 1914-5, Participation of Targeted
Labour.

1.5 The set rates of pay shall not be lower than as recommended in the Government Gazette.
Note: Bidders are to refer to the latest Government Gazette for the full intent and purpose
of the Task grade and the minimum wage rate.

1.6 Contractor must indicate labour rates for different skills levels as per Table below:

Category Contractor’s
Labour rate / per hour

Unskilled Labourer
Semi-skilled Labourer
Skilled Labourer

Page 123

PWRT/2474/23/MP SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND
FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA

PROVINCE FOR A PERIOD OF THREE YEARS

C3 Scope of Work



MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT
SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

Drawings

1.7 Drawings will be issued to the contractor as and when required.

Applicable national and international standards

1.8 The relevant provisions of the SABS 1200 Standard shall apply to the contract.
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MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

PS-2 DESCRIPTION OF THE SITE AND ACCESS
2.1 Location of the Sites

2.1.1 Various Government immovable facilities within the Mpumalanga Province including
clinics, schools, offices facilities and related facilities

2.2 Access to site

2.2.1 Access to the site can be arranged with the Department as well as Facility managers at
the different sites.

2.2.2 The Contractor shall be responsible for the maintenance and reinstatement of damage
caused by him or his agents/deliveries to vehicular access tracks and rights of way. No
damage to fauna and flora located outside the limits of the proclaimed area will be
permitted on the contract.

PS-3 DETAILS OF THE WORKS
Extent of the works
3.1 The work to be carried out under this Contract includes but is not limited to the following:

e Supply and Installation of fire suppression, fighting and related equipment and/or
installations

¢ Servicing of fire suppression, fighting and related equipment and/or installations as per
the manufacturers’ specifications and guiding legislation.
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MPUMALANGA PROVINCIAL GOVERNMENT

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

PS-4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS

4.1 General

411

4.1.2

The Contractor is referred to SANS 1921: 2004 parts 1, 2 and 3: Construction and
Management Requirements for Works Contracts. These specifications shall be applicable
to the contract under consideration and the Contractor shall comply with all requirements
relevant to the project.

Certain aspects however require further attention as described hereafter.

All personnel in the employ of the service provider have photo identification which is
attached properly to their uniforms in a readily visible manner.

All personnel in the employ of the service provider are supplied with adequate
housekeeping facilities including storerooms, changing rooms, ablution and
bathrooms facilities as well as a kitchenette.

All personnel in the employ of the service provider are supplied with adequate PPEs
as required by the OHS Act.

All personnel in the employ of the service provider fully perform their duties in
accordance with Department imposed policies, procedures, and conditions for
continued service at this account.

Ensure that personnel have normal concern for their own physical safety and shall
take reasonable precautions not to place themselves in situations that would
encourage violence or jeopardize the safety of other persons in the area.

Conduct of its employees and/or subcontractors is polite, cooperative, and able to work
in harmony with one another, visitors, and with employees of the Department.

All personnel in the employ of the service provider do not carry unauthorized personal
equipment (e.g, firearms, chemical agents, knives, etc).

All personnel in the employ of the Service Provider neither use nor have in their
possession intoxicants and/or controlled substances on or near the job site. The use
or possession of such intoxicants and/or controlled substances will result in the
immediate permanent removal the individual(s) from the plant site.

Any personnel employed under the Contract for which the Department provides a
written request with reasons to be transferred or removed is transferred or removed
immediately and is replaced with another suitably qualified and approved individual.
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MPUMALANGA PROVINCIAL GOVERNMENT

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

4.2

4.2.1

4.2.2

4.2.3

4.3

4.3.1

4.3.2

4.3.3

4.3.4

Quality Assurance (QA)

The Contractor will be solely responsible for the production of work that complies with the
Specifications to the satisfaction of the Engineer. To this end it will be the full responsibility
of the Contractor to institute an appropriate Quality Assurance (QA) system on site.

The Engineer will audit the Contractor's quality assurance (QA) system on a regular basis
to verify that adequate independent checks and tests are being carried out and to ensure
that the Contractor's own control is sufficient to identify any possible quality problems
which could cause a delay or failure.

The Contractor shall ensure that efficient supervisory staff, the required transport,
instruments, equipment and tools are available to control the quality of his own
workmanship in accordance with his QA-system. His attention is drawn to the fact that it
is not the duty of the Engineer or the Employer’s other representatives.

Accommodation of Employees

No employees except for security guards will be allowed to sleep or be accommodated on
the site, unless otherwise approved by the Department and endorsed by the Facility Users.

The Contractor shall make his own arrangements to house his permanent employees and
to transport them to site. The contractor shall also make arrangements regarding transport
of local temporary labour to and from site. No additional payment shall be made for
transport of labour to and from site, and the rates shall be deemed to include the cost of
transportation.

No informal housing or squatting will be allowed on the site.
The Contractor shall provide the necessary ablution facilities at his camp site and the site

of the works for the use of his employees. Chemical toilets only will be allowed where
temporary facilities have to be provided.
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MPUMALANGA PROVINCIAL GOVERNMENT

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

4.4

Health and Safety

General statement

4.41

4.4.2

It is a requirement of this contract that the Contractor shall provide a safe and healthy
working environment and to direct all his activities in such a manner that his employees
and any other persons, who may be directly affected by his activities, are not exposed to
hazards to their health and safety. To this end the Contractor shall assume full
responsibility to conform to all the provisions of the Occupational Health and Safety Act
No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction Regulations
2003 issued on 18 July 2003 by the Department of Labour.

For the purpose of this contract the Contractor is required to confirm his status as
mandatory and employer in his own right for the execution of the contract by entering into
an agreement with the Employer in terms of the Occupational Health and Safety Act in the
form as included below

Health and Safety Specifications and Plans

(a) Employer's Health and Safety Specification

4.4.3 The Employer's Health and Safety Specification is included in Part E of the Project
Specifications.
(b) Tenderer's Health and Safety Plan

4.4.4 The Tenderer shall submit before commencement of his works his own documented
Health and Safety Plan for the execution of the works under the contract. His Health and
Safety Plan must comply with the employer’s specification.
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MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT
SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE

INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

None
C3.3 PARTICULAR SPECIFICATIONS

PART C: OHSA SPECIFICATIONS
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MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT
SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

PART C: OHSA 1993 HEALTH AND SAFETY SPECIFICATION

C.1 Introduction

This specification covers the health and safety requirements to be met by the Contractor to ensure
a continued safe and healthy environment for all workers, employees and subcontractors under
his control and for all other persons entering the site of works. This specification shall be read
with the Occupational Health and Safety Act (Act No 85 and amendment Act No 181) 1993, and
the corresponding Construction Regulations 2014, and all other safety codes and specifications
referred to in the said Construction Regulations.

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the
Contractor as mandatory to the Employer (client) is that of an employer in his own right,
responsible to comply with all provisions of OHSA 1993 and the Construction Regulations 2014.
This safety specification and the Contractor's own Safety Plan as well as the Construction
Regulations 2014, shall be displayed on site or made available for inspection by all workers,
employees, inspectors and any other persons entering the site of works. Principal Contractor shall
be responsible for the Health and Safety Policies as it is stated under Occupational Health and
Safety Act 85 of 1993, Section 7.

1.1. Background to the health and safety Specification

This Health and safety specification is governed by the Occupational Health and Safety Act 85 of
1993 and its Regulations. Notwithstanding this, recognizance should be taken of the fact that no
single Act or its set Regulations can be read in isolation. Furthermore, although the definition of
Health and Safety Specifications stipulates ‘a document specification of all health and safety
requirements pertaining to associated works on a construction site, so as to ensure the health
and safety of persons’, it is required that the entire scope of the Labour legislation, including the
Basic Condition of Employment Act be considered as part of the legal compliance system.

With reference to this specification document this requirement is limited to all health, safety and
environmental issues pertaining to the site of the project as referred to here-in. Despite the
foregoing it is reiterated that environmental management shall receive due attention.

1.2.  Purpose of the health and safety Specification

Due to the wide scope and definition of construction work, every construction activity and site will
be different, circumstances and conditions may change even on a daily basis. Therefore, due
caution is to be taken by the Principal Contractor when drafting the health and safety plan based
on these Health and Safety Specifications. Prior to drafting the health and safety plan, and in
consideration of the information contained here-in, the contractor shall set up a Risk Assessment
Program to identify, determine the scope and details of any risk associated with any hazard at the
construction site, in order to identify the steps needed to be taken to remove, reduce or control
such hazard.
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The purpose of this specification document is to provide the relevant Principal Contractor with any
information other than the standard conditions pertaining to construction site which might affect
the health and safety of persons at work and in connection with the use of plant and machinery,
and to protect persons other than persons’ at work against hazards to health and safety arising
out of or in connection with the activities of persons at work during the carrying out of construction
works.

1.3. Implementation of the health and safety Specification

Principal Contractor is obligated to implement measures to ensure the health and safety of all
people and properties affected under its custodianship or contractual commitments and is further
obligated to monitor that these measures are structured and applied according to the
requirements of these health and safety specifications.

C2. Occupational health and safety management system

The health and safety specification, cover the subject containing the index and is intended to
outline the normal as well as any special requirements of the Principal Contractor pertaining to
the health and safety matters (including the environment) applicable to the project in question.
These specifications should be read in conjunction with the Act, Construction

Regulations and all other Regulations and safety standards. The stipulations in this specification,
as well as those contained in all other documentation pertaining to the project, including contract
documentation and technical specifications shall not be interpreted, in any way whatsoever, to
countermand or nullify any stipulation of the Act Regulations and Safety Standards which are
promulgated under, or incorporated into the Act

2.1. Scope and description of project
As described in C3.
2.2. Interpretation

2.2.1. Application

This specification document is a legal compliance document compiled in terms of the OHS Act
and Construction Regulations 2014 and it is therefore binding. The document must be read in
conjunction with other relevant legislation.

2.2.2. Definition

The definition as listed in the OHS Act 85 of 1993 and Construction Regulations 2014 shall apply.

2.3. Minimum Administrative requirement

2.3.1. Application for Construction work permit.
Page 131

PWRT/2474/23/MP SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND
FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA

PROVINCE FOR A PERIOD OF THREE YEARS

C3 Scope of Work



MPUMALANGA PROVINCIAL GOVERNMENT
DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

Client who intends to have construction work carried out, must at least 30 days before that work
is to be carried out apply to the Provincial Director in writing for a Construction work permit to
perform construction work it the works contract is of a value exceeding One Hundred and Thirty
Million Rand or Construction Industry development Board [CIDB] grading level 2

2.3.2. Notification of intention to commence Construction work

Principal Contractor must notify the Provincial Director of the Department of Labour in writing at
least 7 days before construction work commences. A copy of this notification must be held in the
Principal contractor's health and safety file on site. Proof will only accept when the Department of
Labour appear on the document.

2.3.3. Duties of the Principal Contractor and Contractors

Principal Contractor must: -

e Provide and demonstrate to the client a suitable, sufficiently documented and, coherent
site specific health and safety plan, based on the client's documented health and safety
specification,

e Ensure that potential contractors submitting tenders have made sufficient provisions for
health and safety measures during the construction process

e Ensure that no contractor is appointed to perform construction work unless the principal
contractor is reasonably satisfied that the contractor that he or she intend to appoint, has
the necessary competencies and resources to perform the construction work safely;

e Appoint each contractor in writing for the part of the project on the construction site

e Ensure that the periodic site audits and document verifications are conducted at interval
mutually agreed upon between the principal contractor and any contractor, but at least
once every 30 days

e Stop any contractor from executing construction work which is not in accordance with the
client's health and safety specifications and the principal contractors health and safety
plan for the site or which poses a threat to the health and safety of persons

e Ensure that all his or her employees have a valid medical fithess specific to the
construction work to be performed and issued by an Occupational Health Practioner. The
medical fitness certificates must be submitted to the Client.

e No contractor may allow or permit any employee or person to enter any site, unless that
employee or person has undergone health and safety induction training pertaining to the
hazards prevalent on the site at the time of entry.
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NOTE; all documentation must be done according to Construction Regulations 2014 and
its Act (Act no.85 of 1993) and Compensation for Occupational Injuries and Diseases Act
130 of 1993

2.3.4. Competence of Principal contractor’s and Contractors responsible person

The Principal Contractor and Contractors’ competent persons must fulfil the criteria as stipulated
in terms of the definition ‘Competent’ in accordance with the Construction Regulations 2014.

2.3.5. Compensation for Occupational injuries and Diseases Act [COIDA] 130 of 1993

The Principal Contractor and Contractors must hold a proof of workman’s compensation
assurance registration in the form of a letter of Good standing before they commence with the
work on site. They must be in good standing at all times while carrying out work on site.

2.3.6. Health and Safety Organogram

The organogram is a diagram that shows how an organization is structured, and how the positions
in the organization are related to each other. In case where appointments have not yet been
made, the organogram shall reflect the intended positions. The organogram must be updated
when there are changes in the Site Management Structure, and dated accordingly. The
organogram serves as a quick reference to who is responsible for what in which area.

2.3.7. Preliminary Hazard Identification and Risk Assessment, Progress Hazard Identification
and Risk Assessment Review

A contractor must, before the commencement of any construction work and during such
construction work, have risk assessment performed by a competent person appointed in writing,
which risk assessment form part of the health and safety plan to be applied on the site, and must
include:

2.3.7.1. The identification of the risk and hazards to which persons may be
exposed to;

2.3.7.2. An analysis and evaluation of the risks and hazards identified based on a
documented method;

2.3.7.3. A monitoring plan;

2.3.7.4. A review plan;

A contractor must ensure that copies of the risk assessment of the relevant site are available on
site for inspection.

2.3.8. General record keeping
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The Principal contractor and Contractors must keep and maintain all the necessary Health and
Safety records to demonstrate compliance with these specifications, the OHS Act 85 of 1993, and
Construction Regulations 2014. They must also ensure that all records of incidents / injuries,
emergency procedures, training, planned maintenance inspections, monthly contractor audits are
kept in the health and safety file(s) held in the site office. Principal Contractor must ensure that
every contractor keeps its own health and safety file, maintains the file and make it available on
request (the file must include the Contractor’s health and safety plan and all relevant records).
Such Contractor safety file must be audited by the Principal Contractor on a monthly basis with
audit reports kept as proof.

2.3.9. Accident or Incident reporting and Investigation

2.3.9.1.

2.3.9.2.

2.3.9.2.1.

2.3.9.2.

2.3.9.2.1.

2.3.9.3

PWRT/2474/23/MP
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The Principal Contractor is responsible to oversee the investigation of all
accidents/incidents where employees and non-employees were injured to
the extent that he/she/they had to receive first aid or be referred for medical
treatment by a doctor, hospital or clinic. (General Administrative Regulation
9)

As itis stated under Occupational health and Safety Act 85 of 1993, Section
24. Thus read:-

Each incident occurring at work or arising out of or in connection with the
activities of persons at work, or in connection with the use of plant or
machinery, in which, or in consequences of which any person dies, become
unconscious, suffer the loss of a limb, or is otherwise injured or become ill
to such a degree that he likely to be unable for a period of at least 14 days
either to work or to continue with the activity for which he was employed,
shall within the prescribed period and in the prescribed manner, be
reported to an inspector by the employer or the user of the plant or
machinery concerned, as the case may be.

The Principal Contractor is responsible for the investigation of all road
traffic accidents relating to the construction site and keeping a record of
the results of such investigations including the steps taken to prevent
similar accidents in future.

Notwithstanding the requirements of Section 24 of the Act, ALL incidents
shall be investigated and reported on in writing, irrespective of whether
such incident gave rise to injury or damage.

Complying with this Health and Safety Specification only does not mean
complete compliance to the site health and Safety on site , the
specification serves as a guide to help the Principal Contractor and
Contractor to comply . The Contractor has an Obligation to comply with all
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other legislations relevant to be complied with including the Occupational
Health and Safety Act 1993.

2.3.9.4. The contractor shall provide adequate first aid facilities as may be
required or permitted by Client, Agent or Inspectors.
Key personnel are to be trained first aiders and have a current training
certificate. Trained first aiders should be clearly identifiable. First Aid
stations should be clearly marked and regularly checked by the
contractor. Where the treatment of an injured or sick person requires the
use of a first aid room the facilities provided by the Contractor may be
used. The above first aid facilities are to be made available to all persons
working on or visiting the site.

2.3.9.5. The contractor shall report all accidents to the Department of Labour and
Client. All serious or potentially serious accidents/incidents are to be
thoroughly investigated by the contractor and written reports produced
indicating the proposed remedial actions. The contractor shall give a copy
of all reports to the Client , such records has to be appropriately recorded
and kept by the Employer for inspection by the Inspector .

2.3.10. Legal Appointments

Legal Appointment

CEO OHS Act 85 of 1993, S-16(1)
Assistance CEO OHS Act 85 of 1993, S-16(2)

Health and Safety Representatives

OHS Act 85 of 1993, S-17

Health and Safety Committees

OHS Act 85 of 1993, S-19

Mandatory Agreement

OHS Act 85 of 1993, S-37(2)

Contractor appointment

CR 2014, R-7(c) (v)

Construction Manager

CR 2014, R-8(1)

Construction health and Safety officer CR 2014, R-8(5)
Construction Supervisor CR 2014, R-8(7)
Assistant Construction Supervisor CR 2014, R-8(8)
Risk Assessor CR 2014, R-9(1)
Fall protection developer CR 2014, R-10(1)(a)
Excavation Supervisor CR 2014, R-13(1)(a)
Demolition work supervisor CR 2014, R-14(1)
Material hoist CR 2014, R-19(8)(a)
Construction Vehicle and mobile plant operators CR 2014, R-23(d)
Temporary electrical installer CR 2014, R-24(c)
Stacking and storage Supervisor CR 2014, R-28(a)
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Fire equipment inspector CR 2014, R-29(h)
First Aider GSR, R-3

2.4.  Site Operational Requirements

2.4.1. Health and Safety Representative
The principal contractor and all contractors must ensure that Health and Safety
Representative(s) are appointed under consultation with the employees. The
health and safety representatives must be competent to carry out their functions.
The appointments must be in writing. The health and safety representatives could
carry out monthly inspections keep records of the inspection and report all findings
to the responsible person or safety officer forthwith and at monthly health and
safety committee meetings. At least one health and safety representative is
required by all employers on site.

2.4.2. Health and Safety Committees
The Principal contractor must ensure that project health and safety committee
meetings are held monthly with minutes kept. Meetings must be chaired by the
Principal Contractor’'s responsible person. All contractors’ responsible persons and
health and safety representatives must attend the Principal Contractors monthly
health and safety committee meetings. The following topics must be tabled at

meetings:

2.4.21. Management appointment

24.2.2. Risk management

2.4.2.3. Sub-contractors legal compliance issues
2.4.2.4. Injuries and Incidents

2.4.25. Hazards and risk assessment

2.4.2.6. Safety procedures

2.4.2.7. Method statement

2.4.3. Health and Safety Education and Training
2.4.3.1. Induction training
The Principal contractor must ensure that all site personnel
including all sub-contractors undergo the agreed health and safety
induction training session held and managed by the Principal
contractors before any employee/ worker start work on the project.
A record of attendance must be signed and kept in the health and

safety file.
2.4.3.2. Awareness
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The Principal Contractor must ensure that, on site, periodic toolbox
health and safety talks take place at least twice in a week. All site
personnel including sub-contractors must attend safety talks at
such intervals and keep proof thereof. These talks should deal with
risks relevant to the construction work at hand; they should be
based on the job-specific risk assessment and safe working
procedures. Records of attendance must be kept in the Principal
Contractors health and safety file. All contractors’ employees must
attend safety awareness, toolbox talks carried out by their
supervisors, the attendance registers must be copied to the
Principal Contractor together with information on the information
discussed at the session.

2.4.3.3. Competence

All competent person must have the knowledge, experience,
training, and qualifications specific to the work they have been
appointed to supervise, control and / or carry out. This must be
assessed on a regular basis. E.g. training, evaluation and periodic
audits by the Client. The Principal Contractor is responsible to
ensure that Competent Contractors are appointed to carry out
construction work on site.

2.4.4. Emergency procedure

Principal contractor must advise the Client in writing of any emergency situations,
together with a record of action taken / action to be taken. A contact list of all
service providers [Fire department, Medical and Hospital, Ambulance, Police] must
be maintained and made available to site personnel. The emergency plan will need
to be reviewed from time to time as conditions/ environment changes.

2.4.5. First aid boxes and First aid equipment

Where more than five employees are employed at a workplace, the employer shall
provide a first aid box near the workplace which shall be available and accessible
for the treatment of injured at that workplace. At least one person must be readily
available during working hours, who is in possession of a valid certificate of
competency in First aid, issued by a person or organisation approved by the chief
inspector for this purpose.

2.4.6. Personal Protective Equipment [PPE]
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SUBJECT REQUIREMENT

Need for PPE identified and prescribed in
writing PPE remain property of Employer
All persons on site wearing Safety Helmets
Head Protection including Sub-contractors and Visitors
(where prescribed)

All employees on site wearing Safety
Footwear including Gumboots for concrete /
wet work and non-slip shoes for roof work.

PPE needs analysis

Foot Protection

-Visitors to wear same upon request or
where prescribed
Eye and Face (also Hand and Body)
Protection (Goggles, Face Shields, Welding
Helmets etc.) used when operating the
following:

e Jack/ Kango Hammers

¢ Angle / Bench Grinders

e Electric Drills (Overhead work into
Eye and Face Protection concrete / cement / bricks
Explosive Powered tools
Concrete Vibrators / Pokers
Hammers & Chisels
Cutting / Welding Torches
Cutting Tools and Equipment
Skill / Bench Saws

e Spray Painting Equipment etc.
Hearing Protectors (Muffs, Plugs etc.) used
when operating the following:

¢ Jack / Kango Hammers
Hearing Protection e Explosive Powered Tools
e Wood/Aluminium Working Machines

e.g. saws, planers, routers

Protective Gloves worn by employees
handling / using:
e Cement/ Bricks / Steel / Chemicals
Welding Equipment
¢ Hammers & Chisels
e Jack / Kango Hammers etc

Hand Protection

Page 138

PWRT/2474/23/MP SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND
FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA

PROVINCE FOR A PERIOD OF THREE YEARS

C3 Scope of Work



MPUMALANGA PROVINCIAL GOVERNMENT

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

SUBJECT

REQUIREMENT

Respiratory Protection

Suitable/efficient prescribed Respirators
worn correctly by employees handling /
using:

e Drycement

e Dusty areas

e Hazardous chemicals

¢ Angle Grinders

e Spray Painting etc.

Protective Clothing

All jobs requiring protective clothing
(Overalls, Rain Wear, Welding Aprons etc.)
Identified and clothing worn

PPE Issue & Control

e l|dentified Equipment issued free of
charge.

e All PPE maintained in good
condition. (Regular checks).

e Workers instructed in the proper use
& maintenance of PPE.

e Commitment obtained from wearer
accepting conditions and to wear the
PPE.

¢ Record of PPE issued kept on H&S
File.

e PPE remain property of Employer,

2.4.7. Occupation Health and Safety Signage’s
Notices and signs must be erected on the entrance

24.71.
24.7.2.
2.4.7.3.
2.4.7.4.

24.7.5.

PWRT/2474/23/MP
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No un-authorised entry

Visitors to report to the site office

General warning signs

Construction signage with PPE images i.e. Helmets, Work suites, Gloves,

Goggles, Dust must / Respirator, Safety Boots, NO Fire arms.

Site Safeguarding Nets, Canopies, fence to protect members of the public

from entering the site.

signals and roadworks

2.4.7.5.1. Temporary traffic signals may be provided at roadwork
construction sites for the following purposes:
To successively give right of way to two-way traffic
approaching from opposite directions, along a single traffic
lane, in place of a manually operated STOP — GO sign;
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2.4.7.5.2.

2.4.7.5.3.

2.4.7.5.4.

2.4.7.5.5.

To control the movement of traffic, including site vehicles,
where a public road enters or crosses a road that is under
construction;

As an interim measure to control traffic where a permanent
traffic signal is to be provided, altered or placed as part of a
roadwork’s project

Temporary traffic signals should be installed and operated
only where warranted as follows:

Where there is undue delay or danger to public traffic at the
junction of a public road and road under construction as a
results of construction operations, provided that the overall
disbenefit to public traffic does not exceed the benefit to
construction traffic

Where it would be to exercise manual control by means of
a STOP -GO sign during hours of darkness

Temporary traffic signals should preferably not be operated
for longer periods than 6 months. If required for longer than
6 months, the installation of permanent signals should be
considered

This principles of ftraffic signal control at permanent
installation apply equally to temporary installations. This
means that the numbers and locations of signal faces, the
compulsory provision of background screen (backboards),
sight distances, etc. also apply to temporary traffic signals.
The speed limit at the traffic signals shall also not exceed a
maximum of 80 km/h

It is recommended that three yellow retro-reflective strips to
be provided on the signal posts and that white retro
reflective borders be used on backboards. Temporary traffic
signals are often used in locations with poor background
lighting and where they may be more subject to failure than
permanent signals.

2.4.8. Public and Site Visitor health and safety
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2.4.9.

Public walk ways and roadways must be kept clean and free of construction
material to prevent any negative impact on the public. Public roadways and
walkways will have to be cleaned on a regular basis, daily inspections to be
conducted by the principal contractor with action to be taken without delay. Site
visitors must be briefed on the hazards they may be exposed to as well as what
measures are in place or should be taken to control these hazards. The
Construction Regulations require that a record of these ‘inductions’ be kept on site.

Where loading / offloading of equipment / Plant/ rubbles or other material takes
place adjacent to public roadways or walkways, flagmen will be required to direct
vehicles and pedestrians away from the loading / offloading area. Traffic cones will
also be required demarcating that zone .

Access fo site

It is advised that a visitor book with site rules leaflet be kept at the site office and
all visitors to be directed to such point where they must read through the site safety
information and sign the visitor book. It will be the Principal Contractors prerogative
to decide whether site visitor require supervision while on site. Visitor hard hats
must be kept in the site office.

Security measures — Access control, with a register book on the gate.

During weekend. .

They must have access to telephone or other means of communication

2.4.10. Night work

After hours, there must be sufficient lighting.
No night work will be allowed within the hazardous zone on this project.

2.4.11. Transport of workers

The Principal Contractor and Contractors may not transport persons together with
good or tools unless there is an appropriate area or section to store the tools or
equipment.

Contractor must adhere to the National Road Traffic Act

2.4.12. Construction health and safety officer

A full time construction health and safety officer will be required on this project.
And he or she must be registered with SACPCMP.
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2.5.

2.4.13. Health and Safety audits, Monitoring and Reporting

The Principal Contractor is obligated to conduct monthly audits on all contractors
appointed and keep audit reports in their health and safety file. The Client / Agent
will conduct monthly audits on the Principal Contractors safety management plan,
ad-hoc health and safety audits, Coordinating and monitoring of all Occupational
health and safety attributes of the project for the implementation all shall be done
with the client / Agent as per their schedule. Reporting shall be done on each site
progress meeting.

Plant, Machinery and Equipment

2.5.1.

Construction Vehicle and Mobile Plant

The contractor shall ensure that employees are trained, competent and authorised
to drive or operate any plant or equipment that they may use, whether regularly or
on an occasional basis. Training records should be maintained and may be
requested by the client or client’s representative Agent and Inspectors.

Document evidence of such authorisation shall be provided as required. Only
training which is specific to the actual plant or equipment to be used will be
considered acceptable. All equipment provided shall be in good order and suitable
for the use for which it is intended for. The contractor shall ensure that site plant
and equipment are inspected and thoroughly examined at regular interval by
person(s) who are appropriately skilled and authorised to do so and records of
such inspection / examinations are maintained in a register which may be available
for examination by the Client or Client’s representative Agent and Inspectors upon
request. When selecting equipment the contractor shall take into account the
working conditions and potential site hazards. All construction plant shall be
maintained in such a manner that smoke is not emitted.

Reverse alarm must be installed on construction vehicles 2.5.2. Hired plant and
Machinery

The Principal contractor must ensure that any hired plant and machinery used on
site is safe for use and complies with the minimum legislation requirements. The
necessary requirement as stipulated by the OHS Act, Construction Regulations
2014 and Driven Machinery Regulations 2015 shall apply. The Principal Contractor
shall ensure that operators hired with machinery are competent and that
competency and medical certificates are kept on site in the health and safety file.
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2.6.

2.5.3.

2.5.4.

2.5.5.

Traffic Control

The principal contractor shall ensure that a fulltime traffic safety officer be
appointed in writing, upon the commencement of construction activities. The Traffic
safety officer shall be tasked with regular inspections and movement of road traffic
signs as per the approved traffic accommodation plans and will report to the safety
officer.

This document must indicate the potential risk to the public or environment posed
by all vehicles travelling to and from the areas of construction for the purpose of
the construction work, and purposes methods to minimise these risks, such a plan
must include the following:

2.5.31. Design of traffic Management Plan

2.5.3.2. Site Specific base line risk assessment

2.5.3.3. Protection of pedestrians

2.5.3.4. Specific signage and distances applicable

2.5.3.5. Applicable training

2.5.3.6. Appointment of road safety officers

25.37. Management after hours / weekend/ adverse weather conditions
2.5.3.8. Setup and clearing of signage.

General Machinery

The principal contractor and contractors must ensure that compliance with the
Driven machinery regulations, which includes carrying out risk assessments on the
machines, inspecting machinery regularly is appointed.

Vessels under Pressure [VuP] and Gas Bottles

All such cylinders must be supported at all times. Only trained authorised
personnel may use compressed gas.

Flammable gases and oxidising gases must be kept strictly separate.

Physical Requirements

2.6.1.

Earthworks [Including trenching and bulk excavation]

Principal Contractor must ensure that when earthworks are being conducted that
particular area must be barricaded to ensure that no unauthorised person do enter
this area.

All employees working in that particular area must wear reflective vest and this
would include all visitors to the earthworks site.

Before any earthworks may start the Principal Contractor must familiarise himself
of any services in the direct earthworks area.
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2.6.2. Edge protection and penetration
The principal contractor must ensure that all exposed edges and openings are
guarded and demarcated at all times until permanent protection has been erected.
The principal contractor must use hard barricading when contemplating the
protection of openings.

2.6.3. Fire Extinguishers and Fire Fighting equipment’s
The Principal Contractor and relevant contractors shall provide adequate, regularly
serviced fire fighting equipment located at strategic points on site, specific to the
classes of fire likely to occur. The appropriate notices and signs must be posted
as required. A minimum of four 9kg dry chemical powder fire extinguishers must
be available in and around the site office establishment and stores. Fire
extinguishers must be placed at all work zones/ areas, in strategic locations.
Wherever “hot work’ is taking place, additional fire extinguishers must be on hand.

2.6.4. Deliveries, Waste removal, stacking and Storage of material

The Principal contractor and other relevant contractors must ensure that there is
an stacking and storage supervisor who is appointed in writing, to ensure that all
equipment is stacked and stored safely on level compacted ground. Waste must
be kept within designated construction zone. The principal contractor will be
responsible for ordination and managing this function.

Housekeeping must be done on a daily basis.

This specification covers the health and safety requirements to be met by the Contractor to ensure
a continued safe and healthy environment for all workers, employees and subcontractors under
his control and for all other persons entering the site of works.
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and all
other safety codes and specifications referred to in the said Construction Regulations.
In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the
Contractor as mandatory to the Employer (client) is that of an employer in his own right,
responsible to comply with all provisions of OHSA 1993 and the Construction Regulations 2014.
This safety specification and the Contractor's own Safety Plan as well as the Construction
Regulations 2014, shall be displayed on site or made available for inspection by all workers,
employees, inspectors and any other persons entering the site of works.
The following are possible risks associated with this project:

e Unnecessary downtime, flooding, electrical shock, enviromental contamination and

interruption of services
e Slip and fall causing injuries to staff
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e Occupational iliness such as eyes irritation and injury Collision of plant in close formation

e Obstruction of public traffic during haulage and tipping Fatalities and injury of people in
vicinity of plant

e Overloading which can cause damage to trucks, accidents due to unsfae vehicles.

¢ Damage to public property and injuries to public from loose material falling off trucks
Pedestrian accident, injury or fatality of people on haulage routes

¢ Impairment of visibility due to dust which can lead plant to fall into excavations

e Working high above the ground on top and below the bridge, most of the time in a
restricted environment with limited landings (working platforms)

e Working above a continuously flowing river and in an flood plain environment subject to
flooding

e Lifting and lowering of materials and equipment from the ground to the bridge and vice
versa, exposed to cross winds

o Potentially dangerous existing services, i.e. gas lines, water and sewerage mains,
electrical high voltage cables, buried and overhead

e Blasting of hard rock or demolition of concrete

e Movement of construction vehicles on site, taking into consideration steep slopes, other
traffic and existing services

e Exposure to possible injuries due to mishandling or failure of power and hand tools Non-
conformance to specifications with regards to fasteners and materials

e Risks related to general safety and security on site

e Additional risks may arise from specific methods of construction selected by the Contractor
which are not necessary covered in the above.

The Contractor is advised in his own interest to make a careful study of the Act and the
Construction Regulations as ignorance of the Act and the Regulations will not be accepted in any
proceedings related to non-conformance to the Act and the Regulations.

C.3 Measurement and Payment

3.1.  Principles

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make
provision in their tenders for the cost of all health and safety measures during the construction
process. All associated activities and expenditure are deemed to be included in the Contractor’s
tendered rates and prices.

3.2.  Safety personnel
The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives,
Health and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be
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members of the Contractor's personnel, and no additional payment will be made for the
appointment of such safety personnel.

3.3. Records and Registers

The keeping of health and safety-related records and registers as described in 8 is regarded as
a normal duty of the Contractor for which no additional payment will be considered, and which is
deemed to be included in the Contractor’s tendered rates and prices.
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C4:  SITE INFORMATION

Various facilities within the Province
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ANNEXURE A: GENERAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS OF CONTRACT

1.1

1.2

1.1.1
1.1.2

1.2.1

1.2.2

1.2.3

1.2.4

1.2.5

1.2.6

1.2.7

1.2.8

General

All work required should be executed on receipt of written orders/ instructions only.
In so far as the conditions contained herein are at variance with anything contained
in the Tender Board documents the Tender shall be interpreted in terms hereof.

Definitions

The term "DEPARTMENT" shall mean the DEPARTMENT OF PUBLIC WORKS,
ROADS AND TRANSPORT, MPUMALANGA PROVINCE.

The term "ENGINEER" shall mean the persons appointed by the DEPARTMENT
with the power and authority to control or supervise the WORKS.

The term "CONTRACTOR" shall mean the persons, partnership, firm or company
whose tender for this work has been accepted and who has or have signed this
CONTRACT, and shall include his or their heirs, executors, administrators,
successors, and duly appointed representatives, with the consent in writing of the
Department.

The term "SITE" shall mean the various building sites where the WORK is to be
executed.

The term "WORKS" in this contract shall mean all or any portion of the work,
materials consumable and non-consumable and articles wherever the same are
being manufactured or prepared, which are to be used in the execution of this
contract, and whether the same may be on the SITE or not.

The word "SPECIFICATION" shall mean the documents referred to in this
CONTRACT in which the method of executing the WORK and the nature of the
materials to be supplied are described.

The word "ORDER IN WRITING" shall mean any printed or written document, or
letter, signed by the ENGINEER and addressed to the CONTRACTOR, for the
purpose of his guidance and direction.

"CONTRACT" means all the terms, conditions, specifications, price schedules,
schedules of technical and other information, which are part of the tender
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document describing the contract to be completed and which are agreed upon
between the Contractor and the Engineer upon duly signing of the appropriate
part(s) of said document(s) by the Contractor after having been notified of the
acceptance of the tender.

1.2.9 "CONTRACT PERIOD" means the period of duration of the Contract, calculated
from the commencement of the Contract stated herein in the document.

1.3 Submission of tenders
a) TENDERS must be submitted as prescribed in the Invitation to Tender and Tender
Data sections of this Document.
1.4 Agencies

1.4.1 The Contractor will be required to submit quotations for certain services from time

to time and where applicable the following shall apply.

a) Where the Contractor offers plant embodying units of manufacture other than those of
their principals, and for which they are not accredited South African Agents and for
which they do not stock spare parts, they should state in their quotations the name of
the accredited South African Agents from whom spare parts for such units are
obtainable.

b) All things being equal, preference will be given to products for which there is a
manufacturer or an accredited agent in the Republic of South Africa for the spare parts,
provided that such parts are already in stock.

c) In all cases the Contractor should furnish an undertaking from himself or the
manufacturers or agents concerned, to the effect that he will, carry the necessary stock
of spare parts for the units offered.

1.4.2 The Contractor must also state whether they have properly trained staff to carry

out servicing of the offered equipment.
1.5 Value added tax
1.5.1 Tender prices shall indicate VAT separately. Value Added tax shall also be
reflected separately on all invoices submitted for payment consideration.
1.6 Contract Period, Renewal and Tariff Adjustment
1.6.1 This Contract is valid for a period of twelve (12) months commencing from the date
of the letter of acceptance of the tender and will continue for a further two (2)
Page 150
PWRT/2474/23/MP SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND

FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA
PROVINCE FOR A PERIOD OF THREE YEARS
Annexures



MPUMALANGA PROVINCIAL GOVERNMENT

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

1.7

1.8

1.9

periods not exceeding twelve (12) months each on the same conditions contained
herein.

1.6.2 Notice of termination shall be given three (3) months prior to the end of each
period.

1.6.3 Should notice of termination not be received by the Contractor three (3) months
prior to the end of each period, the contract shall continue for another period of
twelve (12) months. If the renewal Contract is not in place after the three-year
period, this Contract will automatically be extended on a month-to-month basis
until the new Contract is in place.

1.6.4 The contract tariffs and rates shall remain fixed for each twelve (12) calendar
month period and shall be subject to increase in accordance with the
SEIFSA/Heylett formula at the end of each period to be applied to the next period.
The increase shall be calculated on tariffs as per the schedules above, excluding
the mark-up on material. Contractors must claim in time for escalation to effect
escalation.

Materials: Off loading

1.7.1 The Contractor shall be responsible for taking delivery, off-loading and placing into
permanent position all items of equipment and materials at his own cost except for
call outs and new installation.

Drawings and specifications

1.8.1 The Contractor shall conform minutely to the drawings and/or specification, and to
any Orders in Writing which the Engineer may supply during the progress of the
contract.

1.8.2 Should any difference or discrepancy exist between the drawings and the
specification or should there be any difference or discrepancy in the figures or in
the scales or the descriptions or the dimensions or between any of them, or in any
other respects whatsoever, it shall be the duty of the Contractor to seek in writing
the decision, also in writing, of the Engineer on the true intent and meaning of the
Contract which decision shall be final and binding.

Quantities of work

1.9.1 The Contractor shall receive payment only for work actually executed and
accepted.
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1.9.2

1.9.3

1.9.4

1.9.5

1.9.6

Without invalidating the Contract, the Engineer shall have the right by means of an
order in writing, to increase or decrease the quantities of any item or items or to
omit any item or items or to insert any additional item or items.

No claim for extra or for any addition, or for any variation shall be entertained
unless such extra, addition or variation was ordered in writing by the Engineer. No
objection to the description or terms of an Order in Writing will be entertained
unless lodged in writing with the Engineer within twenty-one days of the date of the
Order.

The value of any additional item or items, or for any variation will be adjusted by
mutual agreement. In the event of a price for any variation being inserted in the
Order in Writing to the Contractor, it will be understood that he accepts same
unless he lodges a written objection to such price within twenty-one days of his
receipt of the Order.

No liability or responsibility whatever shall attach to the Department in respect of
materials ordered by the Contractor unless the same are so ordered on the basis
of, and in accordance with the specification or any Orders in Writing to the
Contractor.

Should the Contractor be requested by the Engineer in an Order in Writing to
execute work or to supply any labour or materials which, according to his
interpretation of the Contract are not provided for therein, or if for any reason he
considers that he is entitled to an increase on his Contract Amount, or to a claim
arising outside the scope of his Contract, he shall forthwith give notice, in writing,
to the Engineer that he shall require to be paid for the same as extra work. The
Contractor shall, however, proceed to act upon such Order In Writing (unless or
until the same be countermanded), so that neither the execution of the Works, nor
the supply of material or labour may be delayed by any difference or controversy
upon the interpretation of the Contract and it is expressly agreed that no claim shall
arise under this clause unless such notice as aforesaid shall have been given to
the Engineer within twenty-one days of the date of the Order in Writing.

1.10 Inspection of Works: Materials, Plant

1.10.1 The Engineer may at all times inspect the Works and may test the strength or

quality of any materials, as he shall think necessary. For this purpose the
Contractor shall provide all the assistance necessary. Should the Engineer
consider any materials objectionable, or if it shall appear to him at any time during
the construction, or prior to the expiry of the maintenance/guarantee period, that
any part thereof has been executed with unsound or imperfect materials or with
unskilled or imperfect workmanship, he will notify the Contractor accordingly in
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1.1

writing, and the Contractor shall cause the objectionable materials to be instantly
removed from the premises and to be replaced by good and suitable materials and
shall rectify or reconstruct the Works in whole or part, as the case may be, at his
own proper cost and charge.

Testing, handing over and completion of the works

1.11.1 The procedure for hand-over inspection shall be as follows: -

a) The Contractor shall satisfy himself that the works are complete and to
specification in all respects. The Contractor shall then apply to the Engineer
for an inspection on a date that suits both parties. The Contractor shall
make timeous arrangements with the relevant officer for inspection of all
Work prior to departure of the Contractor's workmen from the Site. The
Contractor shall submit his final invoice on the day of the delivery
inspection. The invoice shall then be considered for payment if the Works
are accepted.

b) Should any item whatsoever be noted during the inspection which may
require attention or rectification, the Works will not be accepted. It will be
necessary for the Contractor to again arrange for an inspection once all
outstanding items have been rectified at no cost to the Department.
Acceptance of the works will only be taken as and when the Works are
completed in every detail.

Terms of payment

1.12.1 Unless specifically stated otherwise in the Contract Documents, full payment will
be made monthly within 30 calendar days of receipt of such an application by the
Engineer. Payment will, however, only be passed for work actually and
satisfactorily completed or services actually and satisfactorily executed. Reports
to be submitted, are considered to be part of the work or service.

1.12.2 The Contractor undertakes not to cede, delegate or assign his rights or claim to
any money due or to become due under this Contract or any liabilities and no such
cession, delegation or assignment will be recognised by the Department.

Work on time basis - (Not covered by rates)

1.13.1 Where the Engineer shall so decide, the Contractor will carry out extra work and
variations on a time basis and payment will be made based on the rates tendered
in accordance with this document.

1.13.2 In addition, all other direct costs reasonably incurred, shall be allowed to the
Contractor. In all such cases the Contractor will be required to deliver to the
Engineer fortnightly a full detailed account in duplicate of labour and materials.
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One signed copy will subsequently be returned to the Contractor and he must
produce same in the adjustment of settlement of accounts. Should the Engineer
query any such account, the Contractor must be notified thereof within 14 days of

. receipt of the account. In the event of such detailed accounts or being so delivered

1.13.3

through neglect or default of the Contractor he will forfeit any right to such payment.
This will relate to extra work, additions or variations not covered by the tendered
schedule of rates.

Guarantee period

1.14.1

1.14.2

1.14.3

1.14.4

The Contractor shall unconditionally guarantee and maintain all work performed
for a minimum period of 12 months from date of acceptance. If the Contractor or
his supplier has a standard guarantee which exceeds this minimum warranty called
for, the greater period will be applicable.

The guarantee shall cover the performance of the Works and any defects due to
inferior materials and/or workmanship, fair wear and tear excluded, and the
Contractor shall repair any defect without delay.

Should any part of the Works perform unsatisfactory so as to become detrimental
to its functional use, the Contractor shall replace any such part or the complete
Works with equipment as prescribed by the Engineer.

If any defects are not remedied without delay, the Engineer shall have such defect
repaired at the risk and cost of the Contractor by another contractor the Engineer
deems proficient in the WORK without prejudice to any rights the Engineer has
against to Contractor. The Engineer will give written notice to the Contractor of
such instances where he appoints another contractor to remedy defects in the
Works.

Contractor responsible for losses

a)
1.15.1

1.15.2

Injury to persons:

The Contractor shall be liable for and hereby indemnifies the Department in
respect of any liability, loss, claim or proceedings whatsoever arising in Common
Law or by Statute in respect of personal injuries to or death of any person
whomsoever arising out of or in the course of or caused by the execution of the
Works unless due to any act or neglect of the Department or its servants.
Damage to property:

The Contractor shall be liable for and hereby indemnifies the Department in
respect of any liable loss, claim or proceedings and for any injury or damage
whatsoever, including theft of materials, arising out of/or taking place during the
course of/or by reason of the execution of the Works to any property, real or
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personal, due to any negligence, omission or default of himself, his agent or his
servants or Sub-Contractor or any circumstances within his control.

Workmen's Compensation and Insurance

1.16.1 The Contractor shall at all times comply with the provisions of the Workmen's
Compensation Act 1941.

1.16.2 The Contractor shall further at his own expense insure and keep all persons
employed by him or his Sub-Contractor in and about the Works who do not fall
within the provisions of the Workmen's Compensation Act insured against all risk
of accident or death arising out of their employment.

Builders work and builders work drawings

1.17.1 All builders work required shall be carried out by the Department or unless
otherwise specified.

1.17.2 When called upon the Contractor shall furnish the Department with fully detailed
drawings indicating building work required.

Suspension of work

1.18.1 Except in so far as the Department may (in writing) otherwise direct or require, the
Contractor shall suspend and discontinue the entire progress and execution of the
said Works throughout the whole of each and every Sunday and Public holiday.

1.18.2 The Contractor shall suspend or resume the execution of the Contract whenever
called upon by the Engineer to do so. Any telephonic or verbal instruction in this
connection, shall subsequently be confirmed in writing by the Engineer.

Overtime and Emergency Services

1.19.1 The working of overtime is not intended under this Contract and no overtime will
be paid in respect of normal Works. Overtime will only be entertained in cases of
emergencies where breakdowns occur to essential services.

1.19.2 Should an emergency arise or where it is deemed necessary in the interests of the
Department, specific authority for such overtime must be obtained.

1.19.3 Emergency repairs after hours may be executed without receipt of AN OFFICIAL
ORDER, but only on the instruction of the Engineer or a duly appointed official of
the Department. The Contractor must, however, ensure that the Official or the User
Department signs the Job Card or the Departmental Emergency work form. The
Contractor must also ensure that he obtains the official order from the Department
with 14 working days. No payment will be made without an order number and a
duly completed and signed job card and completion certificate.
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1.20

1.21

1194

1.19.5

Only breakdowns which affect public health, or the operation of sensitive
operations (such as mortuaries, laboratories, etc.) shall be treated as emergency
services. Breakdowns involving personal comfort will not be considered to be an
emergency services unless authorised as such by the Engineer.
The following are deemed as essential services:

a) Life Saving Equipment.

b) Theatre Services.

c) Main Steam Supply.

d) Stand-by generating plant.

e) Mortuary and/or refrigeration plant.

f) Main potable water supply.

Q) Sewage plant / Septic tank.

Rate of progress

1.20.1

1.20.2

1.20.4

1.20.4

1.20.5

The Works shall be completed within the time period indicated on the quotation
form or signed job card from date of official order or instruction to proceed.

If the Works are delayed by cessation of work by any workmen, inclement weather,
or by any omissions, additions, substitutions or variations of the Works, or of any
items of work labour or material, or by any other causes beyond the Contractor's
control then the Contractor shall have the right within twenty-one days of any such
cause of delay arising, to apply in writing to the Department to extend the date of
completion mentioned in sub-clause (a) of this clause, stating the cause of delay
and period of extension applied for.

The Department upon receipt of such written application may by order in writing
extend such date of completion by a period to be determined, or may refuse to
extend such date of completion, or may postpone giving a decision upon such
application until completion of the Contract period set out in sub-clause (1.20.1) of
this clause, the date of completion will be extended only to the extent approved by
the Department.

Should the Contractor fail to apply in writing for an extension within the time set
above, or should the Department refuse to grant any extension in writing, then the
Contract period provided by sub-clause (1.20.1) of this clause shall not be
exceeded.

When the Works are completed the Department will give a completion certificate
and the date of such certificate shall be the date of commencement of the
guarantee period.

Time to be of the essence

1.21.1

Time shall be considered as the essence of Contract. If, therefore, the Contractor
fails to commence work or the Works or to proceed with and complete the Works
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in compliance with the preceding clauses and in the manner therein stated, then

the Engineer shall have the right in his absolute discretion forthwith, and from time

to time, to adopt and exercise all or any one or more of the following courses either
wholly or partly or by way of substitution, succession, or variation of the one or
more for the other or others of them wholly or partly, viz:-

i) To direct the Contractor, in writing, on any day named to suspend and
discontinue the execution of the Works, and to withdraw himself and his
workmen from the said Site or Sites, and thereupon: -

a) To make any Contract or Contracts by calling for tenders or
otherwise with any other Contractors for the completion of the
Works, or any part thereof, at such time and upon such terms as to
the Department shall seem best.

b) To provide such number of men or purchase such materials as to
him shall seem fit and proceed with and complete the said Work.
ii) In relation to the foregoing provisions the Department shall charge any

sums of money which may be paid by the Department for completing the
said Contract against the Contractor and if such amount shall exceed the
amount still to be paid to the Contractor under this Contract, then the
Department shall have the right to recover such excess or any balance
thereof from the Contractor by legal proceedings.

1.22 Bankruptcy or insolvency

1.23

1.22.1

If an order be granted by the Court sequestrating the Contractor's Estate under the
present or any future insolvency laws or if the Contractor shall make an assignment
of his Estate for the benefit of his Creditors, the Engineer shall be at liberty forthwith
to act as provided for by one or other of these courses directed in Clause 1.21 of
these conditions.

Subletting

1.23.1

1.23.2

1.23.3

The Contractor shall as and when necessary submit (in writing) to the Engineer
the names of such Specialist-Contractors as he proposes to employ, and the
Engineer shall inform the Contractor, also in writing, within twenty-one days of his
approval or disapproval of such Specialist-Contractors.

No Sub-Contracts will be allowed which will involve piece-work or any deviation
from the ruling conditions, information or statements contained in the Contract and
the Contractor shall be prohibited from transferring, directly or indirectly by piece-
work or otherwise, to any person or persons whatever, any portion of the work
under this Contract without the written permission of the Engineer.

All work except for specialist work shall thus be carried out by the Contractor's own
staff.
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1.24

1.25

1.26

1.27

1.23.4 Any specialist work (e.g. machining, radiator/heat exchanger rebuilding etc.)

performed for the Contractor by a approved third party and forming an essential
part of a Works order, shall be invoiced to the Department by the Contractor at nett
cost plus 10% on labour and materials, all necessary documentation for verification
shall be submitted with the relevant invoice.

Workmen to be Efficient

1.24.1 The Contractor shall only employ such persons on the Works as are thoroughly

efficient and of good character. If, in the opinion of the Engineer, any person
employed by the Contractor misconducts himself or is likely to cause or has caused
quarrels, or delays, or is incompetent, the Contractor, when so directed by the
Engineer (in writing), shall at once remove such person from the site of the Works
and shall not allow him to return without the written permission of the Engineer.

Penalty for bribing or treating

1.25.1 Any bribe, commission, gift, loan or advantage given or offered by or on behalf of

the Contractor or his partner, agent or servant in relation to the obtaining, or to the
execution of this or any other contract for the Department, or given, promised, or
offered by or on behalf of the Contractor or his partner, agent or servant to any
officer or person in the service or employ of the Department who shall be in any
way connected with the obtaining or the execution of this or any other contract,
subjects the Contractor to cancellation of this and all other Contracts between the
Contractor and the Department.

Liquidated damages

1.26.1 Should the Tenderer fail to deliver the works in the time stipulated for delivery the

Engineer may deduct 1/14% (one-fourteenth per cent) of the value of the works
per day for each day on which delivery of the works may be in arrears.

Injury to Buildings and Property of the Department

1.27.1 If the Contractor or his Workmen, while engaged in the execution of the Contract,

breaks, defaces, injures, destroys or allows to fall into disrepair any part of the
Contract or buildings, installations, equipment etc. on the site of the contract
belonging to the Department of any private building, roads or grounds contiguous
to the premises of the said Department on which he or they may be employed, the
Contractor shall upon receiving instructions (in writing) from the Engineer, cause
the same to be made good, in a perfect and workmanlike manner, at his own
expense, and in default thereof the Engineer shall cause it to be done by some
other tradesmen, the cost thereof being deducted in the manner laid down in this
document.
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1.28 Contractor Responsible for the Premises for the Works, for Accidents, Insurance etc

1.28.1

1.28.2

1.28.3

1.28.4

1.28.5

The Contractor shall execute the Works and any activities concerning or related to
the Works and/or as set out in the Contract, causing the least possible delay or
disruption to the normal activities associated with the Works or to the normal
activities associated with any areas, rooms, buildings or dedicated spaces
adjacent to the premises for the Works.

The Contractor shall leave the Works and premises when a service, maintenance
activity or a repair effected under this Contract is finished, in a clean and perfect
state internally and externally, fit for occupation and use and complete in every
respect.

The Contractor shall be responsible also for the protection and safety of such of
the premises, improvements, property and/or equipment of the Department as
shall be placed under the control of the Contractor for the purpose of this Contract
until the Contract shall have been finally completed and given up as aforesaid.
The Department will carry the risk of damage to or replacement of buildings,
materials and plant on site, caused by fire, subject to Clause 1.28.5 and Clause
1.28.6 hereunder, to the same extent as if the property on the site of the contract
were insured with an Insurance Company.

The Contractor shall take all reasonable precautions to prevent any equipment or
property on the site of the Works being damaged by fire. Should a fire occur
causing damage to the Works in progress or property, installations or equipment
related to or involved in the Works, he shall: -

i) Immediately notify the Engineer in writing of the fire and of the damage
caused thereby:
ii) within forty-eight hours of the occurrence, furnish the Engineer with a

detailed statement showing:-

» Cause and time of occurrence.

= extent of damages or loss;

» when discovered and by whom;

= steps taken to combat the fire;

» estimated cost of making good damage or loss;

» original cost of material or plant damaged and approximate
date of purchase, supported by documentary evidence, if
required;

* person responsible for the fire, if known;

iii) obtain and submit to the Engineer a copy of a report by the local Firemaster,
if available;
iv) obtain and submit reports by person or persons:-
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1.29

1.30

1.31

= Who discovered the fire;
= who is or are responsible for the fire.

1.28.6 Excepted risks - The Contractor shall not be liable for "excepted risks". These

risks are riot (in so far as it is uninsurable), war, invasion, act of foreign enemies,
hostilities (whether war be declared or not), civil war, rebellion, revolution,
insurrection, military or usurped power or a cause solely due to use or occupation
by the Department.

Acts of Parliament and Provisions of Local or Other Authorities

1.29.1

1.29.2

1.29.3

The Contractor shall accept all the responsibilities for and take all the steps and
precautions and make all the arrangements required by and necessary to comply
with any Act of Parliament and any subsequent and/or related Regulations as far
as the execution of the Works and any activity regarding the Works or on the site
of the Works by himself, any employee of his, any subcontractor or person under
his control or supervision, or any person within the boundaries of the premises of
the Works, are concerned.

In this regard, special consideration shall, inter alia, be given to the Occupational
Health and Safety Act, Act 85 of 1993 as amended. The Contractor shall accept
his responsibilities in this regard and indemnifies the Department or any of it's
employees against any claims for compensation whatsoever and against
prosecution under any such Act unless negligence on its or their behalf is evident
and can be proven.

The Contractor shall, until the date of the termination of the Contract, conform to
any binding industrial agreement relating to the Contract and/or Works, the
provisions of any to the regulations and by-laws of any Provincial, local or other
authority relating to the Contract and shall give all notices required and pay all fees
payable to any such authority in respect of the Contract and shall hold the
Department free from all loss, costs damages or expenses caused by his failing to
comply with such agreements and regulations.

Return of Men Employed

1.301

The Contractor shall furnish, as and when required by the Engineer, a distribution
return of the number of artisans and labourers employed on the Works and/or the
site of Works.

Facilities to other Contractors

1.31.1

The Contractor shall give all facilities necessary and proper to any other Contractor
or to Workmen of the Department whose work may adjoin or be connected with
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site of the Works and, in the event of there being any dispute in this connection
between the Contractor and Workmen of the Department it shall be settled by the
Engineer whose orders shall be final so far as the Contractor under the Contract
is concerned.

1.32 Materials and/or Parts and/or Equipment Removed to remain Property of the Department

1.32.1 Unless the contrary is explicitly stated in the official order, all materials, parts or

equipment removed in accordance with the specification, any valid Orders in
Writing and this Contract will remain the property of the Department.

1.32.2 All redundant materials and spare parts must be handed over to the representative

of the Department at the relative institution and a signature shall be obtained for
such redundant materials and spare parts. Note: The Contractor is responsible
for all redundant material and spare parts until handed over and a signature is
obtained.

1.33  Deviations from Contract Period or Failure to comply with the Conditions of the Contract

1.33.1 Should the Contractor fail to commence the Works or any part or portion thereof
at the dates, times, intervals or periods prescribed or to proceed with and complete
the Contract in compliance with the preceding Clauses and in the manner therein
stated, or if he should fail, refuse or neglect to comply strictly with any of the
Conditions of this Contract or any instructions and/or Orders in Writing given in
terms of the Contract, then the Engineer shall have the right in his absolute
discretion forthwith and from time to time to adopt and exercise all or any one or
more of the following courses, either wholly or partly or by way of substitution,
succession or variation of the one or more for the other or others of them wholly or
partly, viz:-
a) To allow the Contractor to proceed with the Contract, and to deduct as and

for agreed damages, a sum calculated as follows:

(i) In the event of the Contractor exceeding the Contract Period, 50
per cent of the Contract Price, multiplied by the fraction by which
the period for the completion of the Contract allowed for in the
Contract is exceeded by the actual period for the completion of the
contract, or

(ii) In the event of the Contractor exceeding the scheduled interval(s),
50 per cent of the Contract Price for each service or maintenance
activity, multiplied by the fraction by which the scheduled interval
between such services or maintenance activities allowed for in the
Contract is exceeded by the actual, related interval.
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(iii)

Such sums may be deducted from any sum due or to become due
under this or any other Contract heretofore or hereafter existing
between the Contractor and the Department or may be recovered
in any competent Court of Law.

To direct the Contractor, in writing on any day named therein, to suspend
and discontinue the execution of the Contract, and to withdraw himself and
his workmen from the said site or sites and thereupon:-

(i)

To make any Contract or Contracts by calling for tenders or
otherwise with any other Contractor or Contractors for the
completion of the Works, or any part thereof, at such times and
upon such times as to the Engineer shall seem best, or

To provide such number of men or purchase such materials or both
provide the men and purchase the materials as to him shall seem
fit and proceed with and complete the said Works.

In relation to the foregoing provision (b)(i) and (ii), the Engineer shall
charge any sums of money which may be paid or incurred by the
Department for completing the said Contract against the Contractor
and if such amount shall exceed the amount still to be paid to the
Contractor under this Contract, then the Department shall have the
right inter alia to recover such excess or any balance thereof from
the Contractor by set off or legal proceedings.

1.34 Waiving of protection afforded by Prescription Act to the Contractor

1.34.1 The Contractor relinquishes and abandons any rights, advantage or benefits
afforded by the Act on Prescription, Act 68 of 1969, or any similar existing or future
Act regarding the prescription of any claim against the Contractor which may
originate from the Contract and the Contractor undertakes not to tender the
prescription of a relevant claim as defence against any such claim.

1.35 Waiver, Relaxation or Indulgence

1.35.1 No failure, relaxation, or indulgence on the part of the Engineer in exercising any
power or right conferred upon him in terms of the Contract shall operate as a waiver
of any such power or right, nor shall any single or partial exercise of such power
or right preclude any other or future exercise thereof, or the exercise of any other
right or power in terms of this Contract.

1.36  Handing over of site(s) of Contract Works at termination of Contract
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1.36.1 At the termination of the Contract Period, or shortly thereafter, the Contractor shall
make himself or a suitably qualified employee available for handing the site or sites
of the Contract over to the Engineer or, in the presence of the Engineer to a newly
appointed Contractor, as may be required. Defects related to the Contract or
covered by the Conditions of Contract observed during the handing over, shall be
the responsibility of the Contractor to rectify without delay.

1.36.2 The decision of the Engineer regarding the responsibility for, and any remedial
steps required to rectify or eliminate said defects, shall be final and binding.

1.36.3 Should the Contractor fail to rectify the defects so established in the manner set
out by the Engineer, the Engineer may, at his discretion, act according to any one
or more of the measures set out in these conditions.

Page 163

PWRT/2474/23/MP SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND
FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA

PROVINCE FOR A PERIOD OF THREE YEARS

Annexures



MPUMALANGA PROVINCIAL GOVERNMENT

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

2.

21

2.2

2.3

SPECIAL CONDITIONS OF TENDER

Type of Contract

2.1.1

2.1.2

This tender is intended to result in a direct contract between the DEPARTMENT
OF PUBLIC WORKS, ROADS AND TRANSPORT and the successful tenderer
through the Provincial Bid Committee.

Work called for shall consist of the supply on order only of all materials, labour,
tools, equipment, transport etc. for, maintenance work, repairs, replacement
and/or erection of the items and equipment identified in the various sections
hereunder.

Time for completion

2.21

This tender calls for the continuous availability for repairs and servicing of above
equipment and/or installation at the institutions as specified, for the period
indicated.

Payment for work completed

2.3.1

23.2

2.3.3

234

Payments will be made on a regular monthly basis after receipt of an official invoice

on or before the 7th day of each month, following the month for which payments

are claimed.

Claims received after the 7th day of the month will be carried to the next month for

payment.

Claims for payment shall be submitted on a monthly basis and shall consist of the

following:

(i) Description of work undertaken

(ii) Official order (work order signed by the Representative of the Department)

(iii) Number of hours worked supported by signed time sheets.

(iv) Suppliers invoices for materials used.

(v) Distance travelled in km for every category vehicle over and above that for
any work included for in this contract.

(vi) Acceptance certificate signed by the Representative of the Department.

In the event of the attendance register not being signed and completed, deductions
on a pro-rata basis from the monthly progress claims will be made.

Tenderers must clearly state the rates to be charged in the spaces provided and
must complete the Price Schedule.

The Department through the Tender Board reserves the right to add to or omit any
plant to or from this contract.
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2.4

2.5

2.6

Financial reports on tenderers:

2.4.1

The tenderer must, within 7 days from the date on which he was requested to do
s0, submit a full report on his financial standing from his banker.

Response Time and Work Progress

251

The Contractor shall at all times in the execution of his contract ensure that
maintenance and repairs of equipment is done in such a manner as to disrupt
services to a minimum, and to adhere to the Department's requirements and site
instructions within the stipulated time and time spans allocated

Note: Response Time the Contractor shall commence with repair work within 24
hours after receipt of an instruction and immediately in the case of emergency
repairs in accordance with Clause 1.20 of this contract.

Standard of maintenance and repair work

2.6.1

2.6.2

2.6.3

2.6.4

All maintenance and repair work will be executed in a workmanlike manner to the

satisfaction of the Engineer.

The Engineer reserves the right to execute such repairs and replacements with his

own staff or by any other means.

The Contractor will supervise his own workmen, provide his own tools, and where

materials are used, this shall comply to the current SABS Specifications, except

where otherwise requested by the Engineer. The completed repair work and
maintenance shall comply with:

a) The Occupational Health and Safety Act's of 1993 as amended and the
regulations pertaining to the said Act and any SABS/SANS, BS or DIN
specifications for materials and to manufacturer’s specification, which may
be applicable.

b) The SABS Code of Practice for Wiring of Premises SABS 0142-1982, as
amended.

c) Government Provincial and Local Authorities Ordinances, Regulations, By-
laws, Rules and other legal instructions.

d) Standard Specifications of the Department.

In the event of failure of the Contractor to maintain and/ or repair any installation
to the satisfaction of the Engineer, the latter reserves the right to make any
arrangements necessary, or expedient in regard to said maintenance and/ or
repairs to any installation appearing in the schedule attached hereto and the
Contractor shall be liable to the Department for payment of any damage which the
Department may suffer as a result of the Contractor’s default or neglect.
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2.7

2.8

2.9

2.10

Labour Rates

2.7.1

2.7.2

Labour rates asked for in the price schedule shall make provision for supervisors,
operators and helpers and shall include all insurance, supervision, holiday
allowances, incentive bonuses, profit, financing, insurance and guarantee cost,
overheads, etc.

Time sheets, signed by the Representative of the Department, shall accompany
all claims from the contractor for payment.

Commencement of work and official order

2.8.1

No Work shall be commenced without the approval of the representative of the
Engineer, nor without an official order. When quotations are invited for services,
no extra work requested by the Department shall be performed unless covered by
a written instruction. Accounts submitted for extra work performed will not be
entertained unless accompanied by a copy of such written instruction.

Quality of supervision

2.9.1

29.2

293

All supervision shall be carried out and the facility be kept in such a condition that
the requirements of the Occupational Health and Safety Act no. 85 of 1993 and
regulations as amended, is satisfied in all respects. A high quality of cleanliness
is required.

Any damages which may occur as a result of poor supervision shall be to the
account of the Contractor. The Contractor will also be held responsible for the
safety of all persons inside building.

The Contractor will be responsible and answerable for any legal proceedings
resulting from non-compliance by him or his staff to the Act within the boundaries
of the facility or such activities associated with the operation of the facility.

Accommodation and storage

2.10.1 The Contractor shall make all arrangements for accommodation of his workmen

and for the safe storage of his tools, material and vehicles on site. Ablution
facilities only will be provided.

2.10.2 All plant and materials stored on site must be suitably protected against

deterioration through any cause whatsoever, including damage or loss by theft or
otherwise. The Contractor shall remain fully responsible for all such plant and
materials.

Page 166

PWRT/2474/23/MP SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND

FIRE INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA
PROVINCE FOR A PERIOD OF THREE YEARS
Annexures



MPUMALANGA PROVINCIAL GOVERNMENT

DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

SUPPLY, SERVICE AND MAINTENANCE OF FIRE SUPPRESSION AND FIRE
INSTALLATIONS AT VARIOUS INSTITUTIONS IN MPUMALANGA PROVINCE FOR A
PERIOD OF THREE YEARS

2.1

212

2.13

2.14

2.15

Acceptance of tenders

2.11.1 The Department reserves the right to accept or reject any or all tenders submitted.
TENDERS may be accepted wholly or partly on a regional basis.

Distribution of work

2.12.1 Where more than one tender is accepted, the work will be distributed amongst the
successful Tenderers at the discretion of the Department. Successful Tenderers
shall therefore only be responsible for the equipment and institutions indicated on
their letter of acceptance from the Department, unless otherwise notified in writing.

2.12.2 All Institutions have resident maintenance personnel, and it will be left to the
discretion of the Department when and what work covered by this Contract, will be
carried out by the successful Tenderer/s.

Transport and subsistence rates

2.13.1 Transport rates shall include travelling time and no separate claims for travelling
time will be entertained. No extra payment for toll fees will be entertained.

2.13.2 Subsistence shall not be priced or paid separately and shall be included for in the
labour rates as per this specification.

2.13.3 All rates will be calculated from the particular regional office in Mpumalanga
Province.

Labour rates and qualifications

2.14.1 Tenderers shall tender for an hourly labour rate for skilled artisan man-hours
required to perform the work and the charge per man-hour shall be taken to cover
all ancillary unskilled labour, use of workshop facilities, tools and all overhead and
indirect expenses, (cost to generate quotations) subsistence and profit.

2.14.2 The Department shall have the right to ask for the submittance of the qualifications
of an artisan employed by the Contractor in order to establish if the artisan is duly
qualified.

2.14.3 The Contractor shall not make use of any Learner Artisan or Learner Technician
labour unless under the supervision of a duly qualified Artisan.

Mark-up on unscheduled materials and spare parts

2.15.1 A maximum mark-up of 20% on the suppliers nett invoiced value of materials and
spare parts shall be allowed by the Department. Suppliers invoices must be
included with the contractors invoice.
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2.15.2 This mark-up shall include all profits, overheads, handling fees, guarantee, delivery
to site etc.

2.15.3 This figure is not fixed and Tenderers wishing to submit a more competitive mark-
up may do so if they wish to improve their tender position.

2.16 Logbooks

2.16.1 All WORK carried out shall be fully detailed in the applicable logbook supplied by

the Department.
2.17  Accounts

2.17.1 The following information shall be reflected on all invoices: (Refer also to clause

2.3)

a) Name of institution with code number and region number.

b) Official order number.

c) Total number of hours worked and hourly rate.

d) Detailed description of plant serviced/ repaired.

e) Distance travelled in km.

f) Detailed list of materials used.

g) Daily summary of work performed, and hours booked, in detail.

h) Detailed list of extras claimed to which must be attached a copy of written
instructions.

i) Invoices/ quotes from suppliers.

2.17.2 Upon satisfactory completion of the work the Contractor shall submit his invoice in
duplicate to the Representative of the Department at the specified delivery
inspection.

2.18 Non-compliance

2.18.1 Failure to comply with any of the aforementioned clauses may invalidate the

Tender or cause cancellation of the Contract.
2.19 Training

2.19.1 Tenderer/s shall indicate in the schedule of information whether they are prepared
to assist the Department during the contract period with
(a) on-site training of pupil artisans, and
(b) upon mutual agreement, specific training at the Contractors workshop.
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2.19.2 Should such training be called for the details shall be negotiated with the
Contractor to obtain mutually acceptable training schedules, supervision,

reporting, discipline etc.

2.20 Lubricants and cleaning materials

2.20.1 All cleaning materials and Lubricants will form part of this contract and will be

supplied by the Contractor at his expense.

2.21  Tools and workmanship

2.21.1 The Contractor must provide all the tools required for the proper execution of the
work at his own expense. He will be responsible for all tools and equipment which

is required by the Inspector of Machinery when inspections are carried out.

2.22 Reporting

2.22.1 ltis required of the Contractor to report to the representative of the Engineer on
site before commencing with any work to ensure proper liaison and supervision of

all work carried out.

2.23 Instructions

2.23.1 It will be noted that NO instructions from any personnel other than the
representative of the Engineer: DEPARTMENT OF PUBLIC WORKS, ROADS
AND TRANSPORT, or Designated Representative of our various Client

Departments should be carried out.

2.24  Faulty workmanship

2.24.1 All labour and transport costs, including those in connection with the breakdowns
due to negligent and/or inadequate servicing on the part of the Contractor, or faulty
and defective equipment and materials etc., supplied by the Contractor shall be for

the expense of the Contractor.

2.25 Functioning

2.25.1 The Contractor shall not change or alter the functioning or design of any piece of

equipment or part thereof, without the prior written consent of the Engineer.
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2.26

2.27

2.28

2.29

2.30

Trained Staff

2.26.1 Servicing and repair work shall at all times be done by fully trained staff, and under
no circumstances may untrained workers be left on site to do any minor work
without proper supervision of trained staff.

2.26.2 The Contractor shall use competent trained staff directly employed and supervised
by him and shall take all responsible care to repair and maintain the installations.
The Department reserves the right to inspect the tenderer’'s premises for plant,
equipment and general good management before tenders are awarded.

NOTE: All technician’s/ artisan’s certificates of qualification and apprenticeship contracts
shall be submitted with the tender for evaluation buy this Department. A Statement
of Experience gained and on what type of equipment shall be submitted with the
tender for each artisan/ technician employed. By not complying with this clause,
the tender may not be taken in consideration and may lead to disqualification.

Site Visit

2.27.1 It is essential that Tenderers visit the site, so as to acquaint themselves with the
prevailing conditions and to check on the units to be serviced.

2.27.2 Inspection of the plants for the purpose of tendering is to be arranged with the
Engineer: DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT,

Nelspruit.
2.27.3 No claims stemming from the non-compliance with this requirement will be

entertained.

Operation
2.28.1 As per the project Description.

Safety

2.29.1 It will be the responsibility of the Contractor to keep the installations safe and in
good working order, and all plant rooms must be kept clean and tidy at all times.
All work on plant shall conform to the requirements of the Occupational Health and
Safety Act, 1993, as amended.

Corrosion

2.30.1 The Contractor will be responsible to prevent corrosion on all components of the
serviced plant or equipment. Paint colours or combinations of colours applied to
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2.31

2.32

2.33

2.34

2.35

2.36

the plant shall be to the standards laid down by the Engineer which are available
on request and will generally be the same as the original coat of paint.

Log books

2.31.1 1t will be the Contractor's responsibility to enter into the log book (which will be
supplied by the Department) all work carried out on any part of the plant whether
it be regular servicing, repairs, breakdowns or even routine inspection of the plant
or equipment.

Guarantee

2.32.1 The Contractor shall guarantee all repair work done for a period of twelve months,
against poor workmanship.

Standby

2.33.1 The Contractor shall be required to provide a 24 hour, 365 day per year standby
service so as to attend immediately to any emergency breakdowns that may occur.

Qualified Staff

2.34.1 The Contractor shall have qualified staff on site at all times when servicing and
repair work is carried out.

Materials and spare parts

2.35.1 The Department reserves the right to either purchase materials and spare parts
for use by and to supply it to the Contractor or alternatively to accept the materials
and spare parts at prices submitted by the Contractor as per this agreement,
whichever proves to be the most economical for the Department.

Consumables

2.36.1 All consumables required for the maintenance and servicing of the works shall be
supplied by the Contractor. This includes all tools, testing equipment, transport,
labour and scaffold as required. Under no circumstances are the Department's
tools, equipment or materials to be utilised.

2.36.2 Tenderers are to base their tenders on the information listed in the schedules of
equipment and additional information established during his site visit. It is the
responsibility of the Tenderer to ensure that the quantities and technical
information on which his tender is based are correct.
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2.37 Invoices/Quotes from suppliers

2.37.1 Invoices or quotation forms from suppliers for materials shall accompany all claims
from the contractor for payment. Where required by the Engineer three quotations
for materials or a price of equipment must be submitted prior to the work being
undertaken, except when purchases are made from sole agents or suppliers.

2.38 Official Order Form

a) An official order for repairs shall be issued to the Contractor.

b) Instructions for repairs may only be issued to the Contractors by the Engineer of
appointed officials of the Department. For each repair, details regarding the defects
shall be given to the Contractor in writing.

Special arrangements are applicable for emergency repairs.

c) No payments shall be made for work executed without the necessary written
authority.

d) Payments can be delayed if order numbers do not appear on invoices submitted
for payment.
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ANNEXURE B: OHSA Agreement

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT No 85 OF1993

THIS AGREEMENT is made between The Province of Mpumalanga represented by Head of
Department: Department of Public Works, Roads and Transport.

(hereinafter called the EMPLOYER of the one part, herein represented by:

authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an
agreement between the CONTRACTOR and the EMPLOYER in respect of

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an
agreement in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act
No 85 of 1993, as amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as
the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of
the CONTRACTOR with all relevant provisions of the ACT and the regulations
promulgated in terms thereof.
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2.

The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and
prohibitions imposed in terms of the ACT and Regulations: Provided that should the
EMPLOYER have prescribed certain arrangements and procedures that same shall be
observed and adhered to by the CONTRACTOR, his officials and employees. The
CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such
arrangements and procedures.

The CONTRACTOR hereby accepts sole liability for such due compliance with the
relevant duties, obligations, prohibitions, arrangements and procedures, if any, imposed
by the ACT and Regulations, and the CONTRACTOR expressly absolves the
EMPLOYER and the Employer's CONSULTING ENGINEERS from being obliged to
comply with any of the aforesaid duties, obligations, prohibitions, arrangements and
procedures in respect of the work included in the contract.

The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be
entitled, although not obliged, to take such steps as may be necessary to ensure that the
CONTRACTOR has complied with his undertakings as more fully set out in paragraphs
1 and 2 above, which steps may include, but shall not be limited to, the right to inspect
any appropriate site or premises occupied by the CONTRACTOR, or to take such steps
it may deem necessary to remedy the default of the CONTRACTOR at the cost of the
CONTRACTOR.

The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any
investigation, complaint or criminal charge which may arise as a consequence of the
provisions of the ACT and Regulations, pursuant to work performed in terms of this
agreement, and shall, on written demand, provide full details in writing of such
investigation, complaint or criminal charge.

TRUS SIGNEA @t.... e

for and on behalf of the CONTRACTOR on this the............ dayof ..o, 20, ...l

SIGN AT U RE . i e e e et e oo e e e a e e e b e er e e e e e e e e en e naa e
NAME AND SURNADME: ... e
107 = O I I OO PP
WITNESSES: (P T O O U PR O U R PP PP PO TP

THUS SIgNEA @t.... .o

for and on behalf of the EMPLOYER on this the............ dayof ... 20
S GN AT URE . oo it et et r et et e e e e e e oot e e et et a e e e e e e e e e e
NAME AND SURNADME: .. ..ottt ettt e e e bbb es
(@Y =Y O I 2 PSSR
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WITNESSES: 1
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ANNEXURE C: SAMPLE JOB CARD

Job Card Serial No.
Name of Contractor: Tender No.:
JOB CARD Institution:
District;
Date:
Order No.:
Plant / Equipment Description:
Serial Number:
Job Request Requested by: Request approved by:
Name: Name:
Designation: Designation: __
Please carry out the following work: Classification
Service |:|
Repairs |—__|
Special Request I::I
Emergency Call- :l
out
Complete within hours / days / weeks / months Delete not applicable
JOB REPORT
Details of Work Done:
1) Labour Used
Category No. Total Hours Total Days Total Week
Skilled / Artisans
Semi-skilled
Unskilled
2) Material used:
Description (Schedule Ref. And Cat. No.) Unit Quantity
Date: I Timeon: ___ Time off: ___ Technician/Artisan:
Work Completed by the Accepted for and on behalf of the EMPLOYER:
CONTRACTOR:
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ANNEXURE D: SAMPLE REPAIR WORK ACCEPTANCE CERTIFICATE

ORDER No.

INSTITUTION

CODE

REGION

CONTRACTOR

CONTACT
PERSON

Description of Works/ Part of Works
Completed

Delivery Date : Rectification Date : Completion
Date :

This is to certify that first/ final delivery of the above mentioned works was taken on the
date as indicated.

Name

Position

Signature

Representative of DEPARTMENT OF PUBLIC WORKS, ROADS AND TRANSPORT

Regional
Office

Date

Issue of this certificate is noted and agreed to on behalf of the Contractor

Contractor’'s Representative SIGNATURE DATE
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ANNEXURE C: Emergency Work Form
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