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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 
  

PROJECT NO: WMM LM 00093 M A/R & B 
 

REHABILITATION OF MATSHEZINI ACCESS ROAD & BRIDGE 
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   C1.1 Form of Offer and Acceptance   

   C1.2 Contract Data      
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   C2.1 Pricing Instructions     

   C2.2 Bill of Quantities     
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   C4 Site information (if relevant)  
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 
  

PROJECT NO.: WMM LM 00093 M A/R & B 
 
 

REHABILITATION OF MATSHEZINI ACCESS ROAD & BRIDGE 

  
To ensure that your Tender is not exposed to invalidation, documents are to be completed in accordance 
with the conditions and Tender rules contained in the Tender documents. Supporting documents and Tender 
document must be emailed to the email address appearing on the advert, not later than the closing date and 
time as stated.  
 

The lowest or any Bid will not necessarily be accepted and the Winnie Madikizela Mandela Local Municipality reserves the 

right not to consider any tender not suitably endorsed or comprehensively completed as well as the right to accept a Tender 

in whole or part. Tenders will be adjudicated in accordance with the Supply Chain Management Policy of the Winnie 

Madikizela Mandela Local Municipality. 

 

The following documents must be completed, signed (where applicable) and submitted as a complete set: 
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Document 
Colour of pages 

Number Heading 

T1.1 Tender Notice and Invitation to Tender White 

T1.1.1 Terms of Reference White 

T1.2 Tender Data Pink 

T2.1 List of Returnable Documents Yellow 

T2.2 Returnable Documents for tender evaluation purposes Yellow 

C1.1 Form of Offer and Acceptance Yellow 

C1.2 Contract Data Yellow 

C1.4 Operational Health & Safety Specification Yellow 

C1.5 WMMLM Supply Chain Management Policy Yellow 

C2.1 Pricing Instructions Yellow 

C2.2 Activity Schedule Yellow 

C3 Scope of Work Blue 

C4 Site Information Green 

C5 Additional Relevant Documents White 
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U
MANYANO NGAMAND LA

 

 
WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 

 

 
 

51 Winnie Madikizela Mandela Street, Bizana 4800 Tel: 039-2510 230 
                         

INVITATION TO TENDER: WMM LM 00093 M A/R & B 
 

ADVERT 

Rehabilitation of Matshezini Access Road & Bridge 

 

PROJECT NAME BID NO CIDB GRADING COMPULSORY SITE 
MEETING 

Rehabilitation of Matshezini Access Road & 
Bridge 

WMM LM 00093 M A/R & B 

 
3CE or Higher N/A 

 
Tenders are hereby invited from suitable service providers for the above-mentioned project for Winnie Madikizela 
Mandela Local Municipality. Tender Documents can be downloaded on e-tender portal website. 
(www.etenders.gov.za). 
 
MANDATORY DOCUMENTS TO BE SUBMITTED, FAILURE TO DO SO WILL LEAD TO THE TENDER BEING REGARDED AS NON-
RESPONSIVE. 

• A Valid Tax Pin printout as provided by SARS,  

• Copy of company Registration/Founding Statement/CIPC Document.  

• Certified B-BBEE certificate or a consolidated B-BBEE in the case of a joint venture (non-elimination item). 
Signed JV Agreement for Joint venture where applicable. 

•  Certified ID Copies of Managing Directors/ Owners. 

•  Winnie Madikizela-Mandela Local Municipality reserves the right not to appoint and value for money will be 
the key determinant.  

• All MBD forms that are in the document must be completely filled. Bidders must submit the tender document 
provided by the municipality and Original Bid document will be requested only from the appointed Bidder. 

•  A signed certificate by the bidder and proof certifying that the bidder has no undisputed commitments for 
municipal services towards a municipality or other provider in respect of which payment is overdue more 

http://www.etenders.gov.za/
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than 30 days.  

• All the certified copies of documents must not be more than 3 months old. Winnie Madikizela  

• Letter of good standing 

 
Mandela Local Municipality does not bind itself to accept the lowest or any bid and reserves the right to accept the 
whole or part of the bid. Evaluation Criteria: Pre-qualification criterion 100 points- Bidders should score 70 out of 100 

 
Closing date: All Tenders must be emailed to tenders.scm@mbizana.gov.za by not later than 12h00 on the 27 
October 2022 at which they will be opened. All tenders must be clearly marked “Name of the project and Reference 
number indicated above”. Enquiries: Technical enquiries are addressed to PMU Manager: Mr. V. Nontanda @ 039-
2510 230 Email: nontandav@mbizana.gov.za and SCM enquiries to Supply Chain Manager: Mr. Z Khala @ 039-25 
10 230 Email: khalaz@mbizana.gov.za. 
 
Mr. L. Mahlaka 
Municipal Manager 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:khalaz@mbizana.gov.za
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Letter of Consent  

       ___________________________________ 

                ___________________________________ 

      _______________________________ 

       ___________________________________ 

The Municipal Manager 

Winnie Madikizela-Mandela Local Municipality 

P.O. Box 12 

Bizana 

4800 

Sir/Madam 

Granting of authority to request information from any legal entity relevant to this Bid 

I/we acknowledge that the information herein contained shall constitute the basis on which my/our Bid is to be 

considered. I/we grant approval that any source regarding this Bid may be fully investigated and that all such 

information shall be of material value to Winnie Madikizela-Mandela Local Municipality and directly relevant 

to the consideration of my/our Bid. 

 I/we _____________________________________________________________ grant my/our consent to such 

source to provide confidential information. I/we warrant that all the information herein contained is to the 

best of my/our knowledge and belief true and correct in all material respects and I/we am /are not aware 

of any information which, should it become known to the Winnie Madikizela-Mandela Local 

Municipality, would affect the consideration of my/our Bid in any way. 
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The Winnie Madikizela-Mandela Local Municipality wishes to inform you that all information 

regarding your personal matters is treated as strictly confidential.  

Please tick the appropriate box. 

 I/We hereby consent to the above 

 I/We hereby withhold consent and fully understand the implications and ramifications of 

my/our decision and will not hold the Winnie Madikizela-Mandela Local Municipality 

responsible for not considering my/our Bid. 

 

Signature: …………………………………… Date: ……………………… 

 

Witness: ……………………………………….. Signature: …………………… 

 
Evaluation criteria:  
Pre-qualification criterion 100 Points-  

REHABILITATION OF MATSHEZINI ACCESS ROAD & BRIDGE 
PRE- QUALIFICATION FUNCTIONAL ASSESSMENT –POINT SCORING 

DESCRIPTION /CRITERIA 
Maximum points 
Allowed 

1. Expertise 

• Contracts Manager has between 3 or more years road 
construction experience and qualification on LIC NQF Level 5 
(attach CV, Certified Copies of Qualifications and Certified ID 
Copy to get points) 

 
 
10 Points 

• Site Agent has between 2 or more years road construction 
experience LIC NQF Level 5 (attach CV, Certified Copies of 
Qualifications and Certified ID Copy to get points)  

10 Points 

• Health and Safety Officer has between 1 or more years’ 
experience in a role as Safety Officer with SAMTRAC 
Qualification OR Equivalent (attach CV, Certified Copies of 
Qualifications and Certified ID Copy to get points) 

10 Points 

 30 Points 
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2. Experience 

• Completed at least four similar projects with a value 
greater than R1 000 000.00 (One million) per project) 
(Appointment letters, Referral Letter and Completion 
certificates signed by Client or Municipal Agent) and 
signed reference letter not more than 3 months old. 
Unsigned completion letter and reference letters will 
not be accepted. 

• 10 Points for each completed project 
 

40 Points 

 40 Points 

3. Methodology      

• Site Establishment and Carrying out the works 
 

10 Points 

• Cash Flow and a Letter of Good Standing 8 Points 

• Program of works 6 Points 

• Organogram of the Team Members 
 

6 Points 

 30 Points 

Total for Functionality 100 Points 
Bidders should score 70 out of 100 to proceed to second stage. Evaluation criteria will be 80/20 
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 

  

PROJECT NO.: WMM LM 00093 M A/R & B 

 
REHABILITATION OF MATSHEZINI ACCESS ROAD & BRIDGE 

 
 
 

 
The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB standard for uniformity 
for construction Procurement, Board Notice 136 Government Gazette No 38960 of 10 July 2015. The Standard Conditions of 
Tender Procurements make several references to the Tender Data for details that apply specifically to the Tender. The Tender 
Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the standard conditions of 
Tender. Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which it mainly 
applies. Please note that the word “Client” is used in this document and referred to as “Employer” in the Standard Conditions of 
Tender document. 

 

Clause 

Number 

 

F.1 General 

F.1.1 The Client is: 
Winnie Madikizela Mandela Local Municipality 
51 Winnie Madikizela Mandela Street 
Bizana 
4800 

F.1.2 The Tender documents issued by the Client comprise: 
 

Tender 
T1.1 Tender Notice and invitation to tender  
T1.2 Tender Data 
T2.1 List of Returnable Documents      
T2.2 Returnable Documents for tender evaluation purposes   
T2.3 Returnable Documents to be incorporated into the contract   

 Contract 
 

Part 1 : Agreements and Contract data 
C1.1 Form of Offer and Acceptance   

 

T1.2   TENDER DATA 
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C1.2 Contract Data  
 
C1.3     Occupational health and safety specification 
C1.4     Winnie Madikizela- Mandela Local Municipality’s Health and Safety Specification  
 

Part 2 : Pricing Data 
C2.1 Pricing Instructions     
C2.2 Bill of Quantities 
 

Part 3 : Scope of Work 
C3.1 Description of the Works 
C3.2 Applicable Standardised Specifications 
C3.3 Variations and Additions to the Standardised and Particular Specifications 
C3.5 Particular Specification Health and Safety 
C3.6 Particular Specification Environmental Management Plan 
C3.7 HIV/AIDS Specification 
C3.8 Contractors Report 
 

Part 4: Site Information 
C4 Site information  
 

Part 5:  Additional Relevant Documents 
 

Part 6:  Contract Drawings    

F1.3 Interpretation 
The tender data and additional requirements contained in the tender schedules that are included 
in the returnable documents are deemed to be part of these tender conditions. 

F.1.4 Communication: 
Communication with all stakeholders shall be through the Winnie Madikizela Mandela Local 
Municipality’s PMU Manager. Communications shall be in the English language. The Employer 
shall not take any responsibility for non-receipt of communications from or by a tenderer. 
 

 Contact person: Mr. V. Nontanda 
Tel: 066 260 9162 

 

F.1.5 The employer’s right to accept or reject any tender offer 

F.1.5.1 Reject or accept 

The employer may accept or reject any variation, deviation, tender offer, or alternative tender 
offer, and may cancel the tender process and reject all tender offers at any time before the 
formation of a contract. The employer shall not accept or incur any liability to a tenderer for such 
a cancellation and rejection, but will give written reasons for such action upon written request to 
do so. 
 

F.1.6 Procurement procedures 

F.1.6.1 
 

a contract will, subject to F.3.13, be concluded with the tenderer who in terms of F.3.11 is the 
highest ranked or the tenderer scoring the highest number of tender evaluation points, as 
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relevant, based on the tender submissions that are received at the closing time for tenders. 

F.2 Tenderer’s obligations 

F.2.1.1 Eligibility 
Only those tenders who are registered with CIDB and have in their employ management and 
supervisory staff satisfying the requirement of the scope of work for labour intensive 
competencies for supervisory and management staff are eligible to submit tenders. 

F.2.2 Cost of tendering 
Accept that the Employer will not compensate the tenderers for any costs incurred in the 
preparation and submission of a tender offer, including the costs of any testing necessary to 
demonstrate that aspects of the offer satisfy requirements. 

F.2.3 Check documents 
Check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission. 
 

F.2.4 Confidentiality and copyright 
Treat as confidential all matters arising in connection with the tender. Use and copy the 
documents issued by the employer only for the purpose of preparing and submitting a tender 
offer in response to the invitation. 
 

F.2.5 Reference documents 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which 
are incorporated into the tender documents by reference. 
 

F2.6 Acknowledge Addenda 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and 
if necessary apply for an extension of the closing time stated in the tender data, in order to take 
the addenda into account. 
 

F.2.7 The arrangements for a compulsory clarification meeting are: 

 Date:  N/A 
 
Starting time: N/A 
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Location: Winnie Madikizela Mandela Local Municipality Facebook Page 
                  
 

F.2.8 Seek clarification 
Request clarification of the tender documents, if necessary, by notifying the employer at least 
five working days before the closing time stated in the tender data. 
 

F2.10 Pricing the tender 

 

F.2.10.1 

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except 
Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes 
and levies being those applicable 14 days before the closing time stated in the tender data. 
 

F.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 
prices. 

 

F.2.10.3 

Provide rates and prices that are fixed for the duration of the Contract, and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract data. 

F.2.10.4 State the rates and prices in South African Rand 

 

F2.11 

Alterations to documents 
Not make any alterations or additions to the tender documents, except to comply with 
instructions issued by the employer, or necessary to correct errors made by the tenderer. All 
signatories to the tender offer shall initial all such alterations. Erasures and the use of masking 
fluid are prohibited. 
 

 

 

F.2.12 

Alternative tender offers 
Alternative offers may be submitted only if a main tender offer, strictly in accordance with all the 
requirements of the tender documents, is also submitted. The alternative tender offer is to be 
submitted with the main tender offer together with a schedule that compares the requirements 
of the tender documents with the alternative requirements the tenderer proposes. 
 

 
 

F.2.13.5 
 

The Client’s address for delivery of Tender offers and identification details to be shown on each 
Tender offer package are: 
 

Email Address:  tenders.scm@mbizana.gov.za 
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Physical address: 51 Winnie Madikizela Mandela Street, Bizana ,4800 
 

F.2.14 Information and data to be completed in all respects 
Accept that tender offers, which do not provide all the data or information requested completely 
and, in the form, required, may be regarded by the employer as non-responsive. 
 

F.2.15 Closing time 
The closing times for submission of Tenders are 12H00 on the 27 October 2022. 
 

F.2.15 Only e-mailed Bid offers will be accepted. 
 

F.2.16 Tender offer validity 
The Tender offer validity period is 90 Days as stated in the tender data. 
 

F.2.17 Clarification of tender offer after submission 
The tenderer shall provide clarification of a tender offer in response to a request to do so from 
the employer during the evaluation of tender offers. This may include providing a breakdown of 
rates or prices and correction of arithmetical errors by the adjustment of certain rates or item 
prices (or both). No change in the competitive position of tenderers or substance of the tender 
offer is sought, offered, or permitted. 
 

F.2.18 Provide other material 
The tenderer shall, when requested by the Employer to do so, Provide, on request by the 
employer, any other material that has a bearing on the tender offer, the tenderer’s commercial 
position (including notarized joint venture agreements), preferencing arrangements, or samples 
of materials, considered necessary by the employer for the purpose of a full and fair risk 
assessment. 

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be 
provided, by the time for submission stated in the employer’s request, the employer may regard 
the tender offer as non-responsive. 
 

F2.20 Submit securities, bonds, policies 
Submit to the employer before formation of the contract, certificates of insurance required in 
terms of the conditions of contract identified in the contract data. 
 

F.2.23 The tenderer is required to submit with his tender: 
(1) an original valid Tax Clearance Certificate (Print Out) issued by the South African Revenue 

Services; and 
(2) Certified copy of the original of all the Companies / CC Registration documents.  
(3) Joint Venture Agreement where applicable in CIDB format (signed and initialed on each 
page). 
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(4) CSD Report. 
(5) Certified copies of the original ID copies of Members of the companies. 

F.3 The employer’s undertakings 
 

F.3.1 Respond to requests from the tenderer 
 

F.3.1.1 Respond to a request for clarification received up to five working days before the tender 
closing time stated in the Tender Data and notify all tenderers who drew procurement 
documents. 
 

F.3.2 Issue Addenda 
If necessary, issue addenda that may amend or amplify the tender documents to each 
tenderer during the period from the date that tender documents are available until seven days 
before the tender closing time stated in the Tender Data. If, as a result a tenderer applies for 
an extension to the closing time stated in the Tender Data, the Employer may grant such 
extension and, shall then notify all tenderers who drew documents. 

F.3.4 Opening of tender submissions  
 

F.3.4.1 The employer shall open valid tender submissions on the closing date. Tender submissions for 
which acceptable reasons for withdrawal have been submitted will not be opened. 
 

F.3.4.2  

F.3.4.3  

F.3.6 Non-disclosure 
The client shall not disclose to tenderers, or to any other person not officially concerned with 
such processes, information relating to the evaluation and comparison of tender offers, the 
final evaluation price and recommendations for the award of a contract, until after the award of 
the contract to the successful tenderer. 
 

F.3.7 Grounds for rejection and disqualification 
Determine whether there has been any effort by a tenderer to influence the processing of 
tender offers and instantly disqualify a tenderer (and his tender offer) if it is established that he 
engaged in corrupt or fraudulent practices. 
 

F3.9 Arithmetical errors, omissions and discrepancies 

F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in 
figures. Where there is a discrepancy between the amounts in figures and the amount in 
words, the amount in words shall govern. 
 

F.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation 
points after the evaluation of tender offers in accordance with F.3.11 for: 
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a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or 
c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of 
quantities    or schedules of prices; or 

ii)  The summation of the prices. 

F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and invite the 
tenderer to either confirm the tender offer as tendered or accept the corrected total of prices. 
 

F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as 
follows: 
a) If bills of quantities or pricing schedules apply and there is an error in the line item total 
resulting from the product of the unit rate and the quantity, the line item total shall govern and 
the rate shall be corrected. Where there is an obviously gross misplacement of the decimal 
point in the unit rate, the line item total as quoted shall govern, and the unit rate shall be 
corrected. 
b) Where there is an error in the total of the prices either as a result of other corrections 
required by this checking process or in the tenderer’s addition of prices, the total of the prices 
shall govern and the tenderer will be asked to revise selected item prices (and their rates if 
bills of quantities apply) to achieve the tendered total of the prices. 
 

F.3.10 Clarification of a tender offer 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 
arising from the tender offer. 
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STAGE 2: EVALUATION FOR PRICE AND PREFERENCE (80/20)  
The procedure for Stage 2 of evaluation of responsive tenders is Method 4 
 

a) PRICE: …………………………………………………….………………………  80 
   
a) B-BBEE STATUS LEVEL OF CONTRIBUTION: ………………...….…….  20  
 

Points Awarded for Price (Ps) 
 

A total of 90 points will be awarded to the Tenderer with the lowest balanced price.  The other 
tenders will be awarded points on the ratio to bench mark price as follows 
 

          
 Where 
 Ps = Points scored for price of bid under consideration 
 Pt = Rand value of bid under consideration 
 Pmin = Rand value of lowest acceptable bid 
 

b) Points awarded for B-BBEE Status Level of Contribution 
In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference 
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in 
accordance with the table below: 
 

B-BBEE Status Level of Contributor Number of points (80/20 system) 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant Contributor 0 

The total calculated points will be rounded to the second decimal place. 

F.3.13 Acceptance of tender offer 

F3.13.1 Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable 
commercial risk and only if the tenderer: 
a) is not under restrictions, or has principals who are under restrictions, preventing 
participating in the employer’s procurement, 
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 
possesses the professional and technical qualifications, professional and technical 
competence, financial resources, equipment and other physical facilities, managerial 








 −
−=

min

min
190

P
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capability, reliability, experience and reputation, expertise and the personnel, to perform the 
contract, 
c) has the legal capacity to enter into the contract, 
d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered 
by a court or a judicial officer, has suspended his business activities, or is subject to legal 
proceedings in respect of any of the foregoing, 
e) complies with the legal requirements, if any, stated in the tender data, and 
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

F3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by completing 
and returning one copy of the form of offer and acceptance before the expiry of the validity 
period stated in the tender data, or agreed additional period. Providing the form of offer and 
acceptance does not contain any qualifying statements, it will constitute the formation of a 
contract between the employer and the successful tenderer as described in the form of offer 
and acceptance. 

F.3.14 
 

Notice to unsuccessful tenderers 
After the successful tenderer has acknowledged the employer’s notice of acceptance, after 
written request, the employer will notify the tenderers that their tender offers have not been 
accepted in Winnie Madikizela Mandela Local Municipality’s website: www.Mbizana.gov.za by 
listing the successful tender. 
 

F.3.15 
 

Prepare contract documents 
If necessary, revise documents that shall form part of the contract and that were issued by the 
employer as part of the tender documents to take account of: 
a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents, 
c) other revisions agreed between the employer and the successful tenderer, and 
d) The schedule of deviations attached to the form of offer and acceptance, if any. 
 

F.3.16 
 

Issue final contract 
Prepare and issue the final draft of the contract to the successful tenderer for acceptance as 
soon as possible after the date of the employer's signing of the form of offer and acceptance 
(including the schedule of deviations, if any). 
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 
  

PROJECT NO.: WMM LM 00093 M A/R & B 
 

REHABILITATION OF MATSHEZINI ACCESS ROAD & BRIDGE 
 

 

T2.1 LIST OF RETURNABLE DOCUMENTS 
 

 
 
 The Tenderer must complete the following returnable documents:  

 

 

 

 
 

 
  

 

 
   
  
 

T2.2 Returnable Documents required for Tender evaluation purposes 

1 Form 2.2.1 General Information of the Tenderer 

2 Form 2.2.2 Authority for Signatory 

3 Form 2.2.3 Schedule of Previous Experience 

4 Form 2.2.4 Schedule of Current Projects 

5 Form 2.2.5 Declaration of good standing regarding tax 

6 Form 2.2.6 Certificate of Attendance at Site Meeting 

7 Form 2.2.7 Proposed Key Personnel 

8 Form 2.2.8 Schedule Equipment to be used 

9 Form 2.2.9 Schedule of Proposed Sub-Contractors 

10 Form 2.2.10 Financial References 

11 Form 2.2.11 Municipal Bidding Documents 

T2.3 Returnable Documents that will be incorporated into the contract 

1 Form 2.3.1 Record of Addenda to Tender Documents 

2 Form 2.3.2 Procurement Form 
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 
  

PROJECT NO.: WMM LM 0093 M A/R & B 
 

REHABILITATION OF MATSHEZINI ACCESS ROAD & BRIDGE 
 

 

T2.2      RETURNABLE DOCUMENTS 
 

 
 
 
 RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES 

 

 

 Form 2.2.1 General Information of Tenderer 

 Form 2.2.2 Authority of Signatory 

 Form 2.2.3 Schedule of Previous Experience 

Form 2.2.4 Schedule of Current Projects 

Form 2.2.5 Declaration of good standing regarding tax 

Form 2.2.6 Certificate of Attendance at Site Meeting 

 Form 2.2.7 Proposed Key Personnel 

 Form 2.2.8 Schedule of Proposed Sub-consultants  

 Form 2.2.9 Financial References 

 Form 2.2.10 Declaration of interest 

 Form 2.2.11 Municipal Bidding Documents 
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FORM 2.2.1 GENERAL INFORMATION OF TENDERER 

 
1. Name of Tenderer: …………………………………………………………………………… 

 
2. Contact details 
 
 Address:  ……………………………………………………………………………… 
 
 Tel no:  ……………….……………………………………………………………… 
 
 Fax no:  ……………………………………………………………………………… 
 
 Cell no:  ……………………………………………………………………………… 
 
 E-mail address: ……………………………………………………………………………… 

 
3.  Legal entity: Mark with an X. 

Sole proprietor  

Partnership  

Close corporation  

Company (Pty) Ltd  

Joint venture  

 
 In the case of a Joint venture, provide details on joint venture members: 

 

Joint venture member Type of entity (as defined above) 

  

  

 
4. Income tax reference number: …………………………………………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 
 
5. Municipal services area where the enterprise is registered: ………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 
 

6. Company / close corporation Registration Number: …………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 
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7. VAT Registration number: ………………………………………………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 

 
8. CIDB registration number: …………………………………………………………………………….. 
 (in case of a joint venture, provide for all joint venture members) 

 
 

ATTACH THE FOLLOWING DOCUMENTS HERETO 
 
 
 

1. For Closed Corporations  

 

Certified copies of CK1 or CK2 as applicable (Founding Statement) 

 

 

2. For Companies  

 

Certified copies of Shareholders register 

 

3. ID copies  

 

Certified ID Copies for members 

 

4. CIDB registration 

 

Proof of registration with CIDB 

 

5. For Joint Venture Agreements  

 

Copy of the Joint Venture Agreement between all the parties, as well as the certified documents in (1), and 
or (2) and (4) and (4) of each Joint Venture member. 
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6. Copy of the latest municipal service account where enterprise is registered  
 

 

FORM 2.2.2 AUTHORITY OF SIGNATORY 

 
 
Details of person responsible for tender process: 

Name :  

Contact number :  

Office address :  

 
Signatories for close corporations and companies shall confirm their authority by attaching to this form a duly signed 

and dated original or certified copy of the relevant resolution of their members or their board of directors, as the case 

may be. 

 

"By resolution of the board of directors passed on (date) ....................................................................................  

 

Mr  ........................................................................................................................................................................  

 

has been duly authorized to sign all documents in connection with the Tender for Contract Number 

………………………………………………………and any Contract which may arise there from on behalf of 

………………………………………………………………  

 (BLOCK CAPTIALS) 

 

SIGNED ON BEHALF OF THE COMPANY  .........................................................................................   

 

IN HIS CAPACITY AS    .........................................................................................   

 

DATE   .........................................................................................   

 

FULL NAMES OF SIGNATORY  .........................................................................................  

  

AS WITNESSES: 1. ………………………………….. 

 

 2. …………………………………… 
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MBD 1 

PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY) 

BID NUMBER:  CLOSING DATE:  CLOSING TIME:  

DESCRIPTION  

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

   

 

 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL VERIFICATION 

CERTIFICATE 

[TICK APPLICABLE BOX] 

 

 Yes  

  

 No 

B-BBEE STATUS 

LEVEL SWORN 

AFFIDAVIT   

 Yes    

 

 No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE 

SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 
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ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH AFRICA 
FOR THE GOODS /SERVICES /WORKS 
OFFERED? 

Yes                         No  

[IF YES ENCLOSE PROOF] 

 

ARE YOU A FOREIGN 
BASED SUPPLIER 
FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 
 

Yes No 

 

[IF YES, ANSWER PART B:3 ] 

 

TOTAL NUMBER OF ITEMS OFFERED 
 

TOTAL BID PRICE 
R 

SIGNATURE OF BIDDER ……………………………… 
DATE 

 

CAPACITY UNDER WHICH THIS BID IS 
SIGNED 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT  CONTACT PERSON  

CONTACT PERSON  TELEPHONE NUMBER  

TELEPHONE NUMBER  FACSIMILE NUMBER  

FACSIMILE NUMBER  E-MAIL ADDRESS  

E-MAIL ADDRESS   
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MBD 1 
PART B 

TERMS AND CONDITIONS FOR BIDDING 
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR  ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT. 

 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN 
ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE 
WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT 
A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A 
CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                          YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                       YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                       YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                        YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                       YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 

 

 

 

http://www.sars.gov.za/
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NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 

 

SIGNATURE OF BIDDER:   …………………………………………… 

 

CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 

 

DATE:     …………………………………………... 

 
 
 

 

FORM 2.2.2 CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 

 
 

This Returnable Schedule is to be completed by joint ventures. 

 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capacity of lead partner, to sign all 

documents in connection with the tender offer and any contract resulting from it on our behalf.   

NAME OF FIRM ADDRESS DULY AUTHORISED 
SIGNATORY 

Lead partner 

 
 
 
 
 
CIDB registration no  
 
…………………………. 

 
 
 
 
 
 

 
 
 
Signature. . . . . . . . . . . . . . . . . . . 
. .  
 
Name ……..…………………… 
 
Designation……………………… 
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CIDB registration no  
 
…………………………. 

 
 
 
 

Signature. . . . . . . . . . . . . . . . . . . 
. .  
 
Name ……..…………………… 
 
Designation……………………… 

 
 
 
 
 
CIDB registration no  
 
…………………………. 

 
 
 
 
 
 
 

 
 
 
Signature. . . . . . . . . . . . . . . . . . . 
. .  
 
Name ……..…………………… 
 
Designation……………………… 

 
 
 
 
 
 
CIDB registration no  
 
…………………………. 

  
 
 
Signature. . . . . . . . . . . . . . . . . . . 
. .  
 
Name ……..…………………… 
 
Designation……………………… 

 
 

1. ATTACH HERETO THE DULY SIGNED AND DATED ORIGINAL OR CERTIFIED 

COPY OF AUTHORITY OF SIGNATORY ON COMPANY LETTERHEAD 

 

 

 

 

2. letter of good standing 
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FORM 2.2.3 SCHEDULE OF PREVIOUS EXPERIENCE 

 

Provide the following information on relevant previous experience (indicate specifically projects of similar or 

larger size and/or which is similar with regard to type of work). (ROAD CONSTRUCTION PROJECTS) 

 

Description 
Value (R) 

VAT excluded 

Year(s) work 
executed 

Reference 

Name Organisation Tel no 

      

      

      

      

      

      

      

      

      

      

      

      

 

Name of Tenderer: ………………………………………………               Date: …………………………… 

 

Signature : ……………………………………………... 

 

Full name of signatory: ……………………………………………… 
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FORM 2.2.4 SCHEDULE OF CURRENT PROJECTS 

 

Provide the following information on current Road Construction projects. This information is material to the 

award of the Contract. 

 

Description 
Value (R) 

VAT excluded 

Date 
Appointed 

Reference 

Name Organisation Tel no 

      

      

      

      

      

      

      

      

      

      

      

      

      

 

Name of Tenderer: ………………………………………………               Date: …………………………… 

 

Signature : ……………………………………………... 

 

Full name of signatory: ……………………………………………… 
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FORM 2.2.5 DECLARATION OF GOOD STANDING REGARDING TAX 

 

 
SOUTH AFRICAN REVENUE SERVICES 

Tender No: …………….……….. 
Closing Date: …………………… 

DECLARATION OF GOOD STANDING REGARDING TAX 

PARTICULARS 

 
1. Name of Taxpayer/Tenderer:  .............................................................................................................................  
 
2. Trade Name:  ......................................................................................................................................................  
 

3. Identification Number: (If applicable)               

               

4. Company / Close Corporation registration number:               

               

5. Income Tax reference number:                

               

6. VAT registration number: (If applicable)               

               

7. PAYE employer’s registration number: (If applicable)               

               

8. Monetary value of Bid:               

 

DECLARATION 

 

 
I, …………………………………… the undersigned, the above taxpayer/Bidder, hereby declare that my Income Tax, 
Pay-As-You-Earn (PAYE) and Value-Added-Tax (VAT) obligations of the above-mentioned taxpayer, which include 
the rendition of returns and payment of the relevant taxes: 
 
(i) Have been satisfied in terms of the relevant Acts; or 
 
(ii) That suitable arrangements have been made with the Receiver of 
Revenue,………………………………………..…………………….. to satisfy them.* 
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 ………………                   ..…….. ……………………  …………………………… 
 SIGNATURE CAPACITY DATE 
 
 
PLEASE NOTE:* The declaration (ii) cannot be made unless formal arrangements  have been made 

with the Receiver of Revenue with regard to any  outstanding revenue/outstanding 
tax returns. 

 

 
 
 

VALID TAX PIN PRINTOUT 
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FORM 2.2.6 CERTIFICATE OF ATTENDANCE AT SITE MEETING 

 

 
 

This is to certify that I, ……………………………………………………… (Name)  

 

duly authorised representative of ………………………………………………………….(Tenderer) 

 

Address: ………………………………………………………………………… 

 

Date: ……………………………….. 

 

 

Visited the site on ……………………………(date) in the presence of  

 

……………………………… 

(Engineer) 

 

I have made myself familiar with the sites and all the local conditions likely to influence the work and the cost 

thereof. 

I further certify that I am satisfied with the description of the work and explanations given by the said Engineer and that 

I understand perfectly the work to be done, as specified and implied, in the execution of this contract. 

 

   ______________________________  ________________________________ 

   REPRESENTATIVE OF EMPLOYER   REPRESENTATIVE OF TENDERER    
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FORM 2.2.7 PROPOSED KEY PERSONNEL 

 
 

The Tenderer shall list below the key personne1 (including first nominee and the second choice alternate), 
whom he proposes to employ on the project should his Tender be accepted, both at his headquarters and on 
the Site, to direct and for the execution of the work, together with their qualifications, experience, positions 
held and their nationalities. 
 

No Name  Qualification Designation YEARS WITH 
CURRENT COMPANY 

  
 

   

  
 

   

  
 

   

  
 

   

  
 

   

  
 

   

  
 

   

  
 

   

  
 

   

  
 

   

 
 
 
 

Name of Tenderer: ………………………………………………                Date: …………………………… 

 

Signature : ……………………………………………... 

 

Full name of signatory: ……………………………………………… 
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FORM 2.2.8 SCHEDULE OF PROPOSED SUB-CONTRACTORS 

 

       

 
 NAME OF SUB-CONTRACTOR 

 
 FULL DESCRIPTION OF WORK TO BE 

  PERFORMED BY SUB- CONTRACTORS 
 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

Name of Tenderer: ………………………………………………                Date: ………………… 

 

Signature : ……………………………………………... 

 

Full name of signatory: ……………………………………………… 
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FORM 2.2.9 FINANCIAL REFERENCES 

 

 

FINANCIAL STATEMENTS 

 

I/We agree to furnish an audited copy of the latest set of financial statements together with my/our Directors' 

and Auditors' report for consideration by the Client.  

 

DETAILS OF TENDERERS BANKING INFORMATION 

 

I/We hereby authorise the Client/Engineer to approach all or any of the following banks for the purposes of 

obtaining a financial reference: 

 

BANK NAME:  

ACCOUNT NAME: (e.g.  ABC Civil Construction cc)  

ACCOUNT TYPE: (e.g.  Savings, Cheque etc)  

ACCOUNT NO:  

ADDRESS OF BANK:  

CONTACT PERSON:  

TEL. NO. OF BANK / CONTACT:  

How long has this account been in existence:  
(Tick which is appropriate) 
 
 
 
 

0-6 months  

7-12 months  

13-24 months  

More than 24 months  

 

Name of Tenderer: ………………………………………………                Date: ……………… 



: : Rehabilitation of Matshezini Access Road & Bridge                    

          

 

C3.- 37 - 

 

Signature : ……………………………………………... 

 

Full name of signatory: ……………………………………………… 

 

 
 
 

ATTACH AUDITED  
FINANCIAL STATEMENTS 
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FORM 2.2.10 DECLARATION OF INTEREST 

1. No bid will be accepted from persons in the service of the state¹. 
 

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may 
make an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, 
should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in 
service of the state, it is required that the bidder or their authorised representative declare their position in 
relation to the evaluating/adjudicating authority.  

 

3. In order to give effect to the above, the following questionnaire must be completed and submitted 
with the bid. 

 

3.1  Full Name of bidder or his or her representative:……………………………………………..  

 

3.2  Identity Number: ………………………………………………………………………………….  

 

3.3  Position occupied in the Company (director, trustee, hareholder²):………………………..  

 

3.4  Company Registration Number: ……………………………………………………………….  

 

3.5  Tax Reference Number:…………………………………………………………………………  

 

3.6  VAT Registration Number:   ……………………………………………………………………  

 

3.7  The names of all directors / trustees / shareholders members, their individual identity  

numbers and state employee numbers must be indicated in paragraph 4 below. 

 

3.8   Are you presently in the service of the state?                                                     YES / NO 

 

3.8.1  If yes, furnish particulars. ….…………………………………………………………… 
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…………………………………………………………………………………………………… 

 

¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 

(i) any municipal council; 

(ii) any provincial legislature; or 

(iii) the national Assembly or the national Council of provinces; 

 

(b) a member of the board of directors of any municipal entity; 

(c) an official of any municipality or municipal entity; 

(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 

1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 

(f) an employee of Parliament or a provincial legislature. 

 

² Shareholder” means a person who owns shares in the company and is actively involved in the 

management of the company or business and exercises control over the company. 

 

3.9     Have you been in the service of the state for the past twelve months? ……………YES / NO 

 

3.9.1  If yes, furnish particulars.………………………...…………………………………………….  

……………………………………………………………………………………………………………  

……………………………………………………………………………………………………………  

3.10   Do you have any relationship (family, friend, other) with persons  

in the service of the state and who may be involved with  

the evaluation and or adjudication of this bid? …………………………………  YES / NO 

 

3.10.1  If yes, furnish particulars.……………………………………………………………… 
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……………………………………………………………………………………………………………  

……………………………………………………………………………………………………………  

 

3.11    Are you, aware of any relationship (family, friend, other) between  

any other bidder and any persons in the service of the state who  

may be involved with the evaluation and or adjudication of this bid?                 YES/NO  

 

3.11.1  If yes, furnish particulars 

……………………………………………………………………………………………………………  

……………………………………………………………………………………………………………  

 

3.12   Are any of the company’s directors, trustees, managers,  

principle shareholders or stakeholders in service of the state?                          YES / NO 

 

3.12.1  If yes, furnish particulars. 

……………………………………………………………………………………………………………  

……………………………………………………………………………………………………………  

 

3.13   Are any spouse, child or parent of the company’s directors 

trustees,managers, principle shareholders or  

stakeholders in service of the state?                                                                                YES / NO 

 

3.13.1  If yes, furnish particulars. 

……………………………………………………………………………………………………………  

……………………………………………………………………………………………………………  

 

3.14   Do you or any of the directors, trustees, managers,  

principle shareholders, or stakeholders of this company 
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have any interest in any other related companies or  

business whether or not they are bidding for this contract.                                 YES / NO 

 

3.14.1  If yes, furnish particulars: 

……………………………………………………………………………………………………………  

……………………………………………………………………………………………………………  

 

4. Full details of directors / trustees / members / shareholders. 

Full Name Identity Number State Employee Number 

 

   

   

   

   

   

   

                                                                      CERTIFICATION 

I, THE UNDERSIGNED (NAME)  

………………………………………………………………………………………………………….. 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  

I ACCEPT THAT THE MUNICIPALITY MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 …………………………………..                           …………………………………….. 

                  Signature                                                                    Date 

 

 ………………………………….                         ……………………………………… 

                 Capacity                                                               Name of Bidder 

MBD 6.1 
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 

2017 

 

 

This preference form must form part of all bids invited.  It contains general information and serves as a 

claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level 

of Contribution  

 

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

1.2  

a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable taxes 

included) and therefore the ………….. preference point system shall be applicable; or  

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender (delete 

whichever is not applicable for this tender). 

 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE  

B-BBEE STATUS LEVEL OF CONTRIBUTOR  

Total points for Price and B-BBEE must not exceed 100 
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1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with 
the bid, will be interpreted to mean that preference points for B-BBEE status level of contribution 
are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by 
the purchaser. 

 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 
Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code 
of good practice on black economic empowerment, issued in terms of section 9(1) of the 
Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by 
an organ of state for the provision of goods or services, through price quotations, advertised 
competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 
Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on black 
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 
Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in accordance 
with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice  on 
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 
Economic Empowerment Act; 
 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 
bid invitation, and includes all applicable taxes;  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
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  80/20   

 

 






 −
−=

min

min
180

P

PPt
Ps    

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 

 

 

 

 

 

 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference 
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in 
accordance with the table below: 

B-BBEE Status Level of Contributor 
Number of points 

(80/20 system) 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 
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5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 
following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 4.1  

6.1 B-BBEE Status Level of Contributor:………….=     ………(maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 

paragraph  4.1 and must be substantiated by relevant proof of B-BBEE status level of 

contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 
ii) The name of the sub-contractor………………………………………………………….. 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 

YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 

Preferential Procurement Regulations,2017: 

   

Designated Group: An EME or QSE which is at last 51% owned by: EME 

√ 

QSE 

√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 
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Any EME    

Any QSE   

 

 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………….. 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX]  

 

8.7 MUNICIPAL INFORMATION 

Municipality where business is situated: ….………………………………………………. 

Registered Account Number: …………………………. 
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Stand Number:………………………………………………. 

 

8.8 Total number of years the company/firm has been in business:…………………………… 

8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contributor indicated in 

paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 

preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated 
in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction 
of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis 
or any of the conditions of contract have not been fulfilled, the purchaser may, in addition 
to any other remedy it may have – 

 

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of 
that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 
of having to make less favourable arrangements due to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, 
or only the shareholders and directors who acted on a fraudulent basis, be 
restricted by the National Treasury from obtaining business from any organ 
of state for a period not exceeding 10 years, after the audi alteram partem 
(hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 

 

 

 

 

 

 

 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

 

DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 

WITNESSES 

 

1. …………………………………….. 

2. ……………………………………. 
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                                  MBD 6.2 

 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED SECTORS  

 

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general 

information and serves as a declaration form for local content (local production and local content are 

used interchangeably). 

 

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 

applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 

2017,  the South African Bureau of Standards (SABS) approved technical specification number SATS 

1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together with the Local 

Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported 

Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting 

Schedule to Annex C)]. 

 

1. General Conditions 
 

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of 
local production and content. 

 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise 
such tenders with the specific bidding condition that only locally produced or manufactured 
goods, with a stipulated minimum threshold for local production and content will be considered. 

 

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process 
may be followed, where the first stage involves a minimum threshold for local production and 
content and the second stage price and B-BBEE. 

 

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a 
manner that the local production and content of the overall value of the contract is reduced to 
below the stipulated minimum threshold. 

 

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance 
with the SABS approved technical specification number SATS 1286: 2011 as follows:  



: : Rehabilitation of Matshezini Access Road & Bridge                    

          

 

C3.- 50 - 

 

 LC = [1 - x / y] * 100 

 

Where 

 x  is the imported content in Rand 

 y is the bid price in Rand excluding value added tax (VAT)  

 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 

exchange rate published by South African Reserve Bank (SARB) on the date of advertisement 

of the bid as indicated in paragraph 3.1 below. 

 

The SABS approved technical specification number SATS 1286:2011 is accessible on 

http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   

 

 

 

 

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content 
Declaration: Summary Schedule) are not submitted as part of the bid documentation;  

 

 

2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 
1286:2011) for this bid is/are as follows: 
 

Description of services, works or goods           Stipulated minimum threshold 

 

______________________________  _______% 

 

_______________________________  _______% 

   

_______________________________  _______% 
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3. Does any portion of the goods or services offered 

 have any imported content?       

 (Tick applicable box) 

 

YES  NO  

 

3.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by SARB 

for the specific currency on the date of advertisement of the bid. 

 

The relevant rates of exchange information is accessible on www.resbank.co.za 

 

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 

Annex A of SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 

NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum 

threshold for local content the dti must be informed accordingly in order for the dti to verify and 

in consultation with the AO/AA provide directives in this regard. 

 

http://www.resbank.co.za/
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LOCAL CONTENT DECLARATION 

(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY RESPONSIBLE 
PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH 
MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 

IN RESPECT OF BID NO. ................................................................................. 

 

ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 

NB    
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1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an 
external authorized representative, auditor or any other third party acting on behalf of the 
bidder. 

2 Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on 
http://www.thedti.gov.za/industrial_development/ip.jsp. Bidders should first complete 
Declaration D.  After completing Declaration D, bidders should complete Declaration E and 
then consolidate the information on Declaration C. Declaration C should be submitted with 
the bid documentation at the closing date and time of the bid in order to substantiate the 
declaration made in paragraph (c) below.  Declarations D and E should be kept by the bidders 
for verification purposes for a period of at least 5 years. The successful bidder is required to 
continuously update Declarations C, D and E with the actual values for the duration of the 
contract. 

 

I, the undersigned, …………………………….................................................... (full names), 

do hereby declare, in my capacity as ……………………………………… ……….. 

of ...............................................................................................................(name of bidder entity), 
the following: 

 

(a) The facts contained herein are within my own personal knowledge. 

 

(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid comply 
with the minimum local content requirements as specified in the bid, and as measured 
in terms of SATS 1286:2011; and 

(c) The local content percentage (%) indicated below has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and the 
information contained in Declaration D and E which has been consolidated in Declaration C: 

Bid price, excluding VAT (y)     R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 

If the bid is for more than one product, the local content percentages for each product contained 
in Declaration C shall be used instead of the table above.   

http://www.thedti.gov.za/industrial_development/ip.jsp
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The local content percentages for each product has been calculated using the formula given in 
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and the 
information contained in Declaration D and E. 

 

(d) I accept that the Procurement Authority / Institution has the right to request that the local 
content be verified in terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of 
the Preferential Procurement Regulations, 2017 promulgated under the Preferential Policy 
Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 

 SIGNATURE: ________________________ 

       

 

 WITNESS No. 1                                                 DATE: ___________ 

 

 WITNESS No. 2                                                 DATE: ___________ 
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MBD 6.4 

 

 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2001 

a) LOCAL CONTENT OF PRODUCTS 
 

 

 

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS 

AND DIRECTIVES SPECIFIED IN CLAIM FORM MBD 6.1 AND THE PREFERENTIAL PROCUREMENT 

REGULATIONS, 2001 

 

 

1. Regulation 12(1) of the Preferential Procurement Regulations makes provision for the promotion of 

locally manufactured products within the preference point systems. 

 

 SPECIFIC GOAL POINTS ALLOCATED 

 

 The stimulation of the S.A economy by procuring locally 

 Manufactured products.                                                                             

…………………………………… 

 

2. Preference points may only be claimed for products, which will be manufactured (fabricated, processed 

or assembled), in the Republic of South Africa.  In cases where production has not yet commenced at 

time of bid closure, evidence shall be produced that at the time of bid closure, the bidder was 

irrevocably committed to local production of the product. 
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3. “Local content” means that portion of the bid price, excluding Value Added Tax (VAT), which is not 

included in imported content, provided that local manufacture does take place. 

 

4. “Imported content” means that portion of the bid price represented by the costs of components, parts 

or materials which have been or are still to be imported (whether by the bidder or his suppliers or sub-

contractors) and which costs are inclusive of the costs abroad, plus freight and other direct importation 

costs such as landing costs, dock dues, import duties, sales duties, or other similar taxes or duties at 

the South African place of entry as well as transportation and handling charges to the factory in the 

Republic where the supplies for which a bid has been submitted are manufactured. 

 

5. BID INFORMATION 

 

 Bidders who wish to claim points in respect of this goal must furnish the information in paragraph 7 

below. 

 

6. POINTS CLAIMED 

 

 Indicate whether point(s) allocated for this goal is (are) claimed.   Yes / No 

  

7. INFORMATION WITH REGARD TO LOCAL MANUFACTURE 

 

 Indicate in the table below which product(s) [item number(s)] is/are manufactured locally against the % 

local content of each product / item in relation to the bid price (exclusive of VAT).  Points claimed must 

be indicated in the “points claimed” column. 

 

Percentage local content 

in relation to bid Price 
Indicate item numbers 

Points 

Allocated 
Points Claimed 

10 % - 30 %    

31 % - 60 %    

61 % or more    
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8. BID DECLARATION 
 

I/we, the undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm 

declare that points claimed, based on the local content of the product(s) above, qualifies the firm for the 

point(s) shown and I / we acknowledge that: 

 

(i) The information furnished is true and correct. 

 

(ii) In the event of a contract being awarded as a result of points claimed, the contractor may be 

required to furnish documentary proof to the satisfaction of the purchaser that the claims are 

correct.  

 

(iii) If the claims are found to be incorrect, the purchaser, in addition to any other remedy it may 

have - 

 

(a) recover all costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; and 

 

(b) cancel the contract and claim any damages which it has suffered as a result of having 

to make less favourable arrangements due to such cancellation; 

 

 

 

WITNESSES: 

 

 

 

1. ……………………………………                                       …………………………………………………. 

  SIGNATURE (S) OF BIDDER (S) 
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2. ……………………………………… DATE: ……………………………………… 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

MBD8 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN  
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MANAGEMENT PRACTICES 

 

 

1 This Municipal Bidding Document must form part of all bids invited.   
 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 
goods and services are being procured, all reasonable steps are taken to combat the abuse of the supply 
chain management system.  

 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 
 

a. abused the municipality’s / municipal entity’s supply chain management system or committed any 
improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years; or 
d. been listed in the Register for Bid Defaulters in terms of section 29 of the Prevention and Combating 

of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed and submitted 
with the bid. 

 

Item Question Yes No 
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4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed 

in writing of this restriction by the Accounting Officer/Authority of the 

institution that imposed the restriction after the audi alteram partem 

rule was applied). 

 

The Database of Restricted Suppliers now resides on the National 

Treasury’s website (www.treasury.gov.za) and can be accessed by 

clicking on its link at the bottom of the home page.  

 

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

 

 

 

4.2 Is the bidder or any of its directors listed on the Register for Bid Defaulters in terms 

of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 

2004)?  

The Register for Bid Defaulters can be accessed on the National Treasury’s website 

(www.treasury.gov.za) by clicking on its link at the bottom of the home page.  

 

Yes 

 

No 

 

4.2.1 If so, furnish particulars: 

 

 

 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.3 Was the bidder or any of its directors convicted by a court of law (including a court of 

law outside the Republic of South Africa) for fraud or corruption during the past five 

years? 

 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

 

 

 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other 

municipality / municipal entity, that is in arrears for more than three months? 

 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

 

 

 

4.5 Was any contract between the bidder and the municipality / municipal entity or any 

other organ of state terminated during the past five years on account of failure to 

perform on or comply with the contract? 

 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

 

 

 

 

 

CERTIFICATION 
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I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..……CERTIFY THAT THE INFORMATION 

FURNISHED ON THIS DECLARATION FORM TRUE AND    CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME 

SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

………………………………………...   ………………………….. 

Signature        Date 

 

……………………………………….   ………………………….. 

Position       Name of Bidder 

 

 

 

 

 

MBD9 

 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, 

or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a 

horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe se 

prohibition meaning that it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 

accounting officer, among others, to: 
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a. take all reasonable steps to prevent such abuse; 

 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 

conduct in relation to such system; and 

 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 

 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids 
are considered, reasonable steps are taken to prevent any form of bid-rigging.  
 

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 
completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to 

compete, secretly conspire   to raise prices or lower the quality of goods and / or services for 

purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging is, 

therefore, an agreement between competitors not to compete. 
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MBD 9 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

 

 

I, the undersigned, in submitting the accompanying bid: 

 

________________________________________________________________________ 

(Bid Number and Description) 

 

in response to the invitation for the bid made by: 

 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 
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(Name of Bidder) 

 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the 

bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder, 

who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the 

bidder 

 

 

 

 

 

 

 

 

 

MBD 9 

 

 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 
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(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid;  

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

 

8. In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this bid invitation relates. 
 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 
contract. 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 

the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for 

criminal investigation and or may be restricted from conducting business with the public sector for a period 

not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act  No 12 of 

2004 or any other applicable legislation. 

 

 

 ………………………………………………… ………………………………… 

Signature    Date 

 

…………………………………………………. ………………………………… 

Position     Name of Bidder 

 

 

MBD 6.1 
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 

2017 

 

 

This preference form must form part of all bids invited.  It contains general information and serves as a 

claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level 

of Contribution  

 

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

 

 

9. GENERAL CONDITIONS 

9.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

9.2  

a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable taxes 

included) and therefore the ………….. preference point system shall be applicable; or  

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender (delete 

whichever is not applicable for this tender). 

 

9.3 Points for this bid shall be awarded for:  

(c) Price; and 

(d) B-BBEE Status Level of Contributor. 

9.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE  

B-BBEE STATUS LEVEL OF CONTRIBUTOR  

Total points for Price and B-BBEE must not exceed 100 
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9.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with 
the bid, will be interpreted to mean that preference points for B-BBEE status level of contribution 
are not claimed. 

9.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by 
the purchaser. 

 

10. DEFINITIONS 

(k) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 
Broad-Based Black Economic Empowerment Act; 

(l) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code 
of good practice on black economic empowerment, issued in terms of section 9(1) of the 
Broad-Based Black Economic Empowerment Act; 

(m) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by 
an organ of state for the provision of goods or services, through price quotations, advertised 
competitive bidding processes or proposals;  

(n) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 
Empowerment Act, 2003 (Act No. 53 of 2003); 

(o)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on black 
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 
Empowerment Act; 

(p)  “functionality” means the ability of a tenderer to provide goods or services in accordance 
with specifications as set out in the tender documents. 

(q)  “prices” includes all applicable taxes less all unconditional discounts;   

(r) “proof of B-BBEE status level of contributor” means: 

4) B-BBEE Status level certificate issued by an authorized body or person; 

5) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

6) Any other requirement prescribed in terms of the B-BBEE Act; 

(s) “QSE” means a qualifying small business enterprise in terms of a code of good practice  on 
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 
Economic Empowerment Act; 
 

(t) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 
bid invitation, and includes all applicable taxes;  

 

11. POINTS AWARDED FOR PRICE 

11.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
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  80/20   

 

 






 −
−=

min

min
180

P

PPt
Ps    

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 

 

 

 

 

 

 

12. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

12.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference 
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in 
accordance with the table below: 

B-BBEE Status Level of Contributor 
Number of points 

(80/20 system) 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 
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13. BID DECLARATION 

13.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 
following: 

14. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 4.1  

14.1 B-BBEE Status Level of Contributor:………….=     ………(maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 

paragraph  4.1 and must be substantiated by relevant proof of B-BBEE status level of 

contributor. 

15. SUB-CONTRACTING 

15.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

YES  NO  

 

15.1.1 If yes, indicate: 

vi) What percentage of the contract will be subcontracted............…………….…………% 
vii) The name of the sub-contractor………………………………………………………….. 
viii) The B-BBEE status level of the sub-contractor......................................…………….. 
ix) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 

YES  NO  

x) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 

Preferential Procurement Regulations,2017: 

   

Designated Group: An EME or QSE which is at last 51% owned by: EME 

√ 

QSE 

√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 
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Any EME    

Any QSE   

 

 

16. DECLARATION WITH REGARD TO COMPANY/FIRM 

16.1 Name of company/firm:……………………………………………………………………………. 

16.2 VAT registration number:……………………………………….………………………………… 

16.3 Company registration number:…………….……………………….……………………………. 

16.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

16.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………….. 

16.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX]  

 

16.7 MUNICIPAL INFORMATION 

Municipality where business is situated: ….………………………………………………. 

Registered Account Number: …………………………. 
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Stand Number:………………………………………………. 

 

16.8 Total number of years the company/firm has been in business:…………………………… 

16.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contributor indicated in 

paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 

preference(s) shown and I / we acknowledge that: 

v) The information furnished is true and correct; 

vi) The preference points claimed are in accordance with the General Conditions as indicated 
in paragraph 1 of this form; 

vii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction 
of the purchaser that the claims are correct;  

viii) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis 
or any of the conditions of contract have not been fulfilled, the purchaser may, in addition 
to any other remedy it may have – 

 

(f) disqualify the person from the bidding process; 

(g) recover costs, losses or damages it has incurred or suffered as a result of 
that person’s conduct; 

(h) cancel the contract and claim any damages which it has suffered as a result 
of having to make less favourable arrangements due to such cancellation; 

(i) recommend that the bidder or contractor, its shareholders and directors, 
or only the shareholders and directors who acted on a fraudulent basis, be 
restricted by the National Treasury from obtaining business from any organ 
of state for a period not exceeding 10 years, after the audi alteram partem 
(hear the other side) rule has been applied; and 

(j) forward the matter for criminal prosecution. 

 

 

 

 

 

 

 

 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

 

DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 

WITNESSES 

 

3. …………………………………….. 

4. ……………………………………. 
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                                  MBD 6.2 

 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED SECTORS  

 

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general 

information and serves as a declaration form for local content (local production and local content are 

used interchangeably). 

 

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives 

applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 

2017,  the South African Bureau of Standards (SABS) approved technical specification number SATS 

1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together with the Local 

Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported 

Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting 

Schedule to Annex C)]. 

 

3. General Conditions 
 

3.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of 
local production and content. 

 

3.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise 
such tenders with the specific bidding condition that only locally produced or manufactured 
goods, with a stipulated minimum threshold for local production and content will be considered. 

 

3.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process 
may be followed, where the first stage involves a minimum threshold for local production and 
content and the second stage price and B-BBEE. 

 

3.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a 
manner that the local production and content of the overall value of the contract is reduced to 
below the stipulated minimum threshold. 

 

3.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance 
with the SABS approved technical specification number SATS 1286: 2011 as follows:  
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 LC = [1 - x / y] * 100 

 

Where 

 x  is the imported content in Rand 

 y is the bid price in Rand excluding value added tax (VAT)  

 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 

exchange rate published by South African Reserve Bank (SARB) on the date of advertisement 

of the bid as indicated in paragraph 3.1 below. 

 

The SABS approved technical specification number SATS 1286:2011 is accessible on 

http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   

 

 

 

 

3.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content 
Declaration: Summary Schedule) are not submitted as part of the bid documentation;  

 

 

4. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 
1286:2011) for this bid is/are as follows: 
 

Description of services, works or goods           Stipulated minimum threshold 

 

______________________________  _______% 

 

_______________________________  _______% 

   

_______________________________  _______% 
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3. Does any portion of the goods or services offered 

 have any imported content?       

 (Tick applicable box) 

 

YES  NO  

 

3.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by SARB 

for the specific currency on the date of advertisement of the bid. 

 

The relevant rates of exchange information is accessible on www.resbank.co.za 

 

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 

Annex A of SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 

NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum 

threshold for local content the dti must be informed accordingly in order for the dti to verify and 

in consultation with the AO/AA provide directives in this regard. 

 

http://www.resbank.co.za/
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LOCAL CONTENT DECLARATION 

(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY RESPONSIBLE 
PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR MEMBER/PERSON WITH 
MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 

IN RESPECT OF BID NO. ................................................................................. 

 

ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 

NB    
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3 The obligation to complete, duly sign and submit this declaration cannot be transferred to an 
external authorized representative, auditor or any other third party acting on behalf of the 
bidder. 

4 Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on 
http://www.thedti.gov.za/industrial_development/ip.jsp. Bidders should first complete 
Declaration D.  After completing Declaration D, bidders should complete Declaration E and 
then consolidate the information on Declaration C. Declaration C should be submitted with 
the bid documentation at the closing date and time of the bid in order to substantiate the 
declaration made in paragraph (c) below.  Declarations D and E should be kept by the bidders 
for verification purposes for a period of at least 5 years. The successful bidder is required to 
continuously update Declarations C, D and E with the actual values for the duration of the 
contract. 

 

I, the undersigned, …………………………….................................................... (full names), 

do hereby declare, in my capacity as ……………………………………… ……….. 

of ...............................................................................................................(name of bidder entity), 
the following: 

 

(f) The facts contained herein are within my own personal knowledge. 

 

(g) I have satisfied myself that: 

(ii) the goods/services/works to be delivered in terms of the above-specified bid comply 
with the minimum local content requirements as specified in the bid, and as measured 
in terms of SATS 1286:2011; and 

(h) The local content percentage (%) indicated below has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and the 
information contained in Declaration D and E which has been consolidated in Declaration C: 

Bid price, excluding VAT (y)     R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 

If the bid is for more than one product, the local content percentages for each product contained 
in Declaration C shall be used instead of the table above.   

http://www.thedti.gov.za/industrial_development/ip.jsp
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The local content percentages for each product has been calculated using the formula given in 
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 3.1 above and the 
information contained in Declaration D and E. 

 

(i) I accept that the Procurement Authority / Institution has the right to request that the local 
content be verified in terms of the requirements of SATS 1286:2011. 

(j) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286:2011, may result in the Procurement 
Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of 
the Preferential Procurement Regulations, 2017 promulgated under the Preferential Policy 
Framework Act (PPPFA), 2000 (Act No. 5 of 2000). 

 

 SIGNATURE: ________________________ 

       

 

 WITNESS No. 1                                                 DATE: ___________ 

 

 WITNESS No. 2                                                 DATE: ___________ 
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MBD 6.4 

 

 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2001 

b) LOCAL CONTENT OF PRODUCTS 
 

 

 

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS 

AND DIRECTIVES SPECIFIED IN CLAIM FORM MBD 6.1 AND THE PREFERENTIAL PROCUREMENT 

REGULATIONS, 2001 

 

 

1. Regulation 12(1) of the Preferential Procurement Regulations makes provision for the promotion of 

locally manufactured products within the preference point systems. 

 

 SPECIFIC GOAL POINTS ALLOCATED 

 

 The stimulation of the S.A economy by procuring locally 

 Manufactured products.                                                                             

…………………………………… 

 

2. Preference points may only be claimed for products, which will be manufactured (fabricated, processed 

or assembled), in the Republic of South Africa.  In cases where production has not yet commenced at 

time of bid closure, evidence shall be produced that at the time of bid closure, the bidder was 

irrevocably committed to local production of the product. 
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3. “Local content” means that portion of the bid price, excluding Value Added Tax (VAT), which is not 

included in imported content, provided that local manufacture does take place. 

 

4. “Imported content” means that portion of the bid price represented by the costs of components, parts 

or materials which have been or are still to be imported (whether by the bidder or his suppliers or sub-

contractors) and which costs are inclusive of the costs abroad, plus freight and other direct importation 

costs such as landing costs, dock dues, import duties, sales duties, or other similar taxes or duties at 

the South African place of entry as well as transportation and handling charges to the factory in the 

Republic where the supplies for which a bid has been submitted are manufactured. 

 

5. BID INFORMATION 

 

 Bidders who wish to claim points in respect of this goal must furnish the information in paragraph 7 

below. 

 

6. POINTS CLAIMED 

 

 Indicate whether point(s) allocated for this goal is (are) claimed.   Yes / No 

  

7. INFORMATION WITH REGARD TO LOCAL MANUFACTURE 

 

 Indicate in the table below which product(s) [item number(s)] is/are manufactured locally against the % 

local content of each product / item in relation to the bid price (exclusive of VAT).  Points claimed must 

be indicated in the “points claimed” column. 

 

Percentage local content 

in relation to bid Price 
Indicate item numbers 

Points 

Allocated 
Points Claimed 

10 % - 30 %    

31 % - 60 %    

61 % or more    
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9. BID DECLARATION 
 

I/we, the undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm 

declare that points claimed, based on the local content of the product(s) above, qualifies the firm for the 

point(s) shown and I / we acknowledge that: 

 

(i) The information furnished is true and correct. 

 

(ii) In the event of a contract being awarded as a result of points claimed, the contractor may be 

required to furnish documentary proof to the satisfaction of the purchaser that the claims are 

correct.  

 

(iii) If the claims are found to be incorrect, the purchaser, in addition to any other remedy it may 

have - 

 

(a) recover all costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; and 

 

(b) cancel the contract and claim any damages which it has suffered as a result of having 

to make less favourable arrangements due to such cancellation; 

 

 

 

WITNESSES: 

 

 

 

1. ……………………………………                                       …………………………………………………. 

  SIGNATURE (S) OF BIDDER (S) 
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2. ……………………………………… DATE: ……………………………………… 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

MBD8 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN  
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MANAGEMENT PRACTICES 

 

 

5 This Municipal Bidding Document must form part of all bids invited.   
 

6 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 
goods and services are being procured, all reasonable steps are taken to combat the abuse of the supply 
chain management system.  

 

7 The bid of any bidder may be rejected if that bidder, or any of its directors have: 
 

a. abused the municipality’s / municipal entity’s supply chain management system or committed any 
improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years; or 
d. been listed in the Register for Bid Defaulters in terms of section 29 of the Prevention and Combating 

of Corrupt Activities Act (No 12 of 2004). 
 

8 In order to give effect to the above, the following questionnaire must be completed and submitted 
with the bid. 

 

Item Question Yes No 
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4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed 

in writing of this restriction by the Accounting Officer/Authority of the 

institution that imposed the restriction after the audi alteram partem 

rule was applied). 

 

The Database of Restricted Suppliers now resides on the National 

Treasury’s website (www.treasury.gov.za) and can be accessed by 

clicking on its link at the bottom of the home page.  

 

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

 

 

 

4.2 Is the bidder or any of its directors listed on the Register for Bid Defaulters in terms 

of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 

2004)?  

The Register for Bid Defaulters can be accessed on the National Treasury’s website 

(www.treasury.gov.za) by clicking on its link at the bottom of the home page.  

 

Yes 

 

No 

 

4.2.1 If so, furnish particulars: 

 

 

 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.3 Was the bidder or any of its directors convicted by a court of law (including a court of 

law outside the Republic of South Africa) for fraud or corruption during the past five 

years? 

 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

 

 

 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other 

municipality / municipal entity, that is in arrears for more than three months? 

 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

 

 

 

4.5 Was any contract between the bidder and the municipality / municipal entity or any 

other organ of state terminated during the past five years on account of failure to 

perform on or comply with the contract? 

 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

 

 

 

 

 

CERTIFICATION 
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I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..……CERTIFY THAT THE INFORMATION 

FURNISHED ON THIS DECLARATION FORM TRUE AND    CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME 

SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

………………………………………...   ………………………….. 

Signature        Date 

 

……………………………………….   ………………………….. 

Position       Name of Bidder 

 

 

 

 

 

MBD9 

 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, 

or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a 

horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe se 

prohibition meaning that it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 

accounting officer, among others, to: 
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a. take all reasonable steps to prevent such abuse; 

 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 

conduct in relation to such system; and 

 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 

 

6 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids 
are considered, reasonable steps are taken to prevent any form of bid-rigging.  
 

7 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 
completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to 

compete, secretly conspire   to raise prices or lower the quality of goods and / or services for 

purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging is, 

therefore, an agreement between competitors not to compete. 
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MBD 9 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

 

 

I, the undersigned, in submitting the accompanying bid: 

 

________________________________________________________________________ 

(Bid Number and Description) 

 

in response to the invitation for the bid made by: 

 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 



: : Rehabilitation of Matshezini Access Road & Bridge                    

          

 

C3.- 92 - 

(Name of Bidder) 

 

10. I have read and I understand the contents of this Certificate; 

11. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

12. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the 

bidder; 

13. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 

14. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the bidder, 

who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the 

bidder 

 

 

 

 

 

 

 

 

 

MBD 9 

 

 

15. The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 

16. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 
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(c) prices;       

(d) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid;  

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

 

17. In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this bid invitation relates. 
 

18. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of the 
contract. 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 

 

11.   I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 

the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for 

criminal investigation and or may be restricted from conducting business with the public sector for a period 

not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act  No 12 of 

2004 or any other applicable legislation. 

 

 

 ………………………………………………… ………………………………… 

Signature    Date 

 

…………………………………………………. ………………………………… 

Position     Name of Bidder 

 

 
  

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 
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PROJECT NO.: WMM LM 00093 M A/R & B 
 

REHABILITATION OF MATSHEZINI ACCESS ROAD & BRIDGE 

 

 

T2.3      RETURNABLE DOCUMENTS 
 

 
 
 
 RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 

 

 

 Form 2.3.1 Record of Addenda to Tender Documents 

 Form 2.3.2 Procurement Form 

 

 
 

FORM 2.3.1 RECORD OF ADDENDA TO TENDER DOCUMENTS 

 
(Addenda received from Engineer for amendments on Tender Documentation) 

 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   
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8   

9   

10   

 
 

Name of Tenderer: ………………………………………………                Date: ……………… 

 

Signature : ……………………………………………... 

 

Full name of signatory: ……………………………………………… 

 

 
 

 

       FORM 2.3.2  PROCUREMENT FORM 

 
 

Acceptable Tenders will be evaluated using a system that awards points on the basis of Tender price and the   

meeting of specific goals.   

 

DEFINITIONS 

 

“Acceptable Tender” means any Tender which, in all respects, complies with the conditions of Tender and 

specifications as set out in the Tender document, including conditions as specified in the Preferential 

Procurement Policy Framework Act (Act 5 of 2000) and the Supply Chain Management of Council. 

 

“Council” refers to the Winnie Madikizela Mandela Local Municipality. 

 

“Equity ownership” refers to the percentage ownership and control, exercised by individuals within an 

enterprise and they are involved in the day to day running of the Company. 

 

“HDI equity ownership” refers to the percentage of an enterprise, which is owned by individuals, or in the 

case of a company, the percentage shares that are owned by individuals meeting the requirements of the 
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definition of a HDI. 

 

“Historically disadvantaged individuals (HDIs)” means all South African citizens – 

 

(i) Who had no franchise in national elections prior to the introduction of the 1983 and 1993 constitutions (Referred to as 

Previously Disadvantaged Individuals (PDIs) in this document) 

(ii) Women 

(iii) Disabled persons. 

 
“SMME’s” (small, medium and micro enterprises) refers to separate and distinct business entities, including 

co-operative enterprises and NGOs, managed by one owner or more, as defined in the National Small 

Business (Act 102 of 1996). Refer to the attached addendum for a definition of SMME’s for different economic 

sectors. 

Tenders are adjudicated in terms of MLM Procurement Policy, and the following framework is provided as a 

guideline in this regard. 

 

1. Technical adjudication and General Criteria 

 

▪ Tenders will be adjudicated in terms of inter alia: 

▪ Compliance with Tender conditions 

▪ Technical specifications 

 

If the Tender does not comply with the Tender conditions, the Tender will be rejected.  If technical 

specifications are not met, the Tender may also be rejected. 

 

With regard to the above, certain actions or errors are unacceptable, and warrants REJECTION OF 

THE TENDER, for example: 

 

▪ Certified or scanned copies of Tax Clearance Certificates. (Only valid original tax clearance 

certificates must be attached to the Tender document). 

▪ Pages to be completed, removed from the Tender document, and have therefore not been 

submitted. 

▪ Failure to complete the schedule of quantities as required  

▪ Scratching out without initialling next to the amended rates or information. 

▪ Writing over / painting out rates / the use of tippex or any erasable ink, e.g. Pencil.   

▪ Failure to attend compulsory site inspections 
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▪ The Tender has not been properly signed by a party having the authority to do so, according to 

the Form 2.2.2 – “Authority for Signatory” 

▪ No authority for signatory submitted. 

▪ Form of Offer not completed. 

▪ Particulars required in respect of the Tender have not been provided – non-compliance of 

Tender requirements and/or specifications. 

▪ The Tenderer’s attempts to influence, or has in fact influenced the evaluation and/or awarding 

of the contract. 

▪ The Tender has been submitted after the relevant closing date and time 

▪ Each page of the Contract portion of this Tender document (Part C1 – C4) must be initialled by 

the authorised person in order for the document to constitute a proper Contract between the 

Employer (WMMLM) and the undersigned. 

▪ If any municipal rates and taxes or municipal service charges owed by that Tenderer or any of 

its directors to the municipality, or to any other municipality or municipal entity, are in arrears 

for more than three months. 

▪ If any Tenderer who during the last five years has failed to perform satisfactorily on a previous 

contract with the municipality or any other organ of state after written notice was given to that 

Tenderer that performance was unsatisfactory. 

2. Size of enterprise and current workload 

 Evaluation of the Tenderer’s position in terms of: 

▪ Previous and expected current annual turnover 

▪ Current contractual obligations 

▪ Capacity to execute the contract 

3. Staffing profile 

 Evaluation of the Tenderer’s position in terms of: 

▪ Staff available for this contract being Tendered for 

▪ Qualifications and experience of key staff to be utilised on this contract 

4. Financial ability to execute the contract: 

 Evaluation of the Tenderer’s financial ability to execute the contract.  Emphasis will be placed on the following: 

▪ Contact the Tender’s bank manager to assess the Tenderer’s financial ability to execute the contract and 

the Tenderer hereby grants his consent for this purpose. 

5. Good standing with SA Revenue Services 

▪ Determine whether an original valid tax clearance certificate has been submitted. 

▪ The Tenderer must affix an original valid Tax Clearance Certificate to page T2.2.9 of the Tender 

document. 

6. Penalties 
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The Winnie Madikizela Mandela Local Municipality will if upon investigation it is found that a preference 

in terms of the Contract has been obtained on a fraudulent basis, or any specified goals are not attained 

in the performance of the contract, on discretion of the Municipal Manager, one or more of the following 

penalties will be imposed: 

▪ Cancel the contract and recover all losses or damages incurred or sustained from the Tenderer. 

▪ Impose a financial penalty of twice the theoretical financial preference associated with the claim, 

which was made in the Tender. 

▪ Restrict the suppliers, its shareholders and directors on obtaining any business from the Winnie 

Madikizela Mandela Local Municipality for a period of 5 years. 

 

 
 
 
 

DECLARATION 

 

I/We the undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm, certifies that 

the items mentioned in part of the foregoing procurement form and returnable documents qualifies/qualify for 

the preference(s) shown and acknowledge(s) that: 

 

The information furnished is true and correct. 

 

The contractor may be required to furnish documentary proof to the satisfaction of the Winnie Madikizela- 

Mandela Local Municipality that the claims are correct. 

 

 If the claims are found to be inflated, the Winnie Madikizela Mandela Local Municipality may, in addition to any 

other remedy it may have, recover from the contractor all cost, losses or damages incurred or sustained by the Winnie 

Madikizela Mandela Local Municipality as a result of the award of the contract and/or cancel the contract and claim any 

damages which the Winnie Madikizela Mandela Local Municipality may suffer by having to make less favourable 

arrangements after such cancellation. 

 

Signature of Tenderer 

 

Signed at _________________ on _____ day of ____________2022 

 

_________________________ 
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For the tenderer 

 

 

WITNESSES: 

 

1. _____________________________________ 

 

2. _____________________________________ 

 

 
   

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 
  

PROJECT NO.: WMM LM 00093 M A/R & B 
 

REHABILITATION OF MATSHEZINI ACCESS ROAD & BRIDGE 
 

 

 

C1    AGREEMENTS AND CONTRACT DATA 
 

 

 
C1.1  Form of Offer and Acceptance 

 
C1.2 Contract Data 
 
C1.3 Special Condition 
 
C1.4 Occupational Health and Safety Specification 
 
C1.5 Supply Chain Management Policy 
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FORM C1.1 FORM OF OFFER AND ACCEPTANCE 

 

OFFER 

 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 

respect of the following works: 

 

Project: : Rehabilitation of Matshezini Access Road & Bridge 

 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 

Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 

Conditions of Tender. 

 

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 

and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under 

the Contract including compliance with all its terms and conditions according to their true intent and meaning 

for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.       

 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 

 

…………………………………………………………………………………………………………………….............

...........................................................................................................................................................................

...........................................................................................................................................................................

............................................................................................................. 

 

………………………........ (in words); R ………......……………………… (in figures). 
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This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 

stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 

Conditions of Contract identified in the Contract Data.  

 

 

 

Signature(s)  __________________________   _________________ 

 

Name(s)   ___________________________  _________________ 

 

Capacity  __________________________   _________________ 

 

For the tenderer  _________________________________________________________________ 

     (Name and address of organisation) 

 

 

Name & Signature 

Of Witness  ____________________________  _________________ 

           Name      Date 

 

ACCEPTANCE 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 

Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in 

accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s 

Offer shall form an agreement between the Employer and the Tenderer upon the terms and conditions 

contained in this Agreement and in the Contract that is the subject of this Agreement. 

 

The terms of the contract are contained in: 

 Part 1 Agreements and Contract Data (which includes this Agreement) 

 Part 2 Pricing Data 

 Part 3 Scope of Work 

 Part 4 Site information 

 Part 5 Additional Relevant Documentation 

 Part 6 Contract Drawings 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 6 
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above. 

Deviations from and amendments to the documents listed in the Tender Data, including the proposed key 

personnel and any addenda thereto listed in the Tender Schedules as well as any changes to the terms of 

the Offer agreed by the Tenderer and the Employer during this process of offer and acceptance, are contained 

in the Schedule of Deviations attached to and forming part of this Agreement. No amendments to or deviations 

from said documents are valid unless contained in this Schedule, which must be duly signed by the authorised 

representative(s) of both parties. 

 

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 

Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 

to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 

provided in terms of the Conditions of Contract identified in the Contract Data at or just after the date this 

Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall 

constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 

receives one fully completed original copy of this document, including the Schedule of Deviations (if any). 

Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 

writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute 

a binding contract between the parties. 

     

Signature(s)  __________________________   _________________ 

 

Name(s)   ___________________________  _________________ 

 

Capacity  __________________________   __________________ 

 

For the tenderer  _________________________________________________________________ 

     (Name and address of organisation) 

Name & Signature 

Of Witness  ____________________________  __________________ 

            Name      Date 
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SCHEDULE OF DEVIATIONS 

 

Notes: 

 

1. The extent of deviations from the tender documents issued by the Employer prior to the 

tender closing date is limited to those permitted in terms of the Conditions of Tender. 

 

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any 

matter in such letter, which constitutes a deviation as aforesaid becomes the subject of 

agreements reached during the process of Offer and Acceptance; the outcome of such 

agreement shall be recorded here. 

 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the tender documents and which it is agreed by the Parties 

becomes an obligation of the contract, shall also be recorded here. 

 

4. Any change or addition to the tender documents arising from the above agreements and 

recorded here shall also be incorporated into the final draft of the Contract. 

 

1 Subject 

____________________________________________________________________________ 

Details   

____________________________________________________________________________ 

 

2 Subject 

____________________________________________________________________________ 

Details   

____________________________________________________________________________ 

 

3 Subject 

____________________________________________________________________________ 

Details   
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____________________________________________________________________________ 

 

4 Subject 

____________________________________________________________________________ 

Details   

____________________________________________________________________________ 

 

5 Subject 

____________________________________________________________________________ 

Details   

____________________________________________________________________________ 

 

6 Subject 

____________________________________________________________________________ 

Details   

____________________________________________________________________________ 

 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 

agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to 

the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as 

any confirmation, clarification or change to the terms of the Offer agreed by the Tenderer and the Employer 

during this process of Offer and Acceptance. It is expressly agreed that no other matter whether in writing, 

oral communication or implied during the period between the issue of the tender documents and the receipt 

by the Tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the contract 

between the parties arising from this Agreement. 

 

FOR THE TENDERER: 

 

Signatures (s)  ________________________________  __________________ 

 

Name(s)  ________________________________  _________________ 

 

Capacity  ________________________________  __________________ 
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 _____________________________________________________________________ 

      (Name and address of Organisation) 

 

Name & Signature 

Of Witness  _______________________________ Date     ___________________ 

 

 

FOR THE EMPLOYER 

 

Signatures (s)  ________________________________  __________________ 

 

Name(s)  ________________________________  ________________ 

 

Capacity  ________________________________  __________________ 

 

 _____________________________________________________________________ 

     (Name and address of Organisation) 

 

Name & Signature 

Of Witness  _______________________________ Date     __________________ 
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FORM C1.2 CONTRACT DATA 

 

 

PART 1:  DATA PROVIDED BY THE EMPLOYER 

 

 

The contract data of this contract are: 
C1.2.1  Conditions of Contract 
C1.2.2  Data provided by the Employer 
C1.2.3  Data provided by the Contractor 
 

C1.2.1 Conditions of Contract 

 

The General Conditions of Contract for Construction Works 3rd Edition (2015) published by 
the South African Institution of Civil Engineering, is applicable to this contract. Copies of these 
conditions of contract may be obtained from the South African Institution of Civil Engineering 
www.saice.org.za 

 
The General Conditions of Contract for Construction Works make several references to the Contract Data for 
specific data, which together with these conditions collectively describe the risks, liabilities, and obligations of 
the contracting parties and the procedures for the administration of the Contract. The Contract Data shall 
have precedence in the interpretation of any ambiguity or inconsistency between it and the general conditions 
of contract. 

C1.2.2 Data provided by the employer 

 
Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for 
Construction Works to which it mainly applies. 
 

The following contract specific data are applicable to this Contract: 

 

CONTRACT SPECIFIC DATA 
 
The following contract specific data, referring to the General Conditions of Contract for Construction Works, 
Third Edition, 2015, are applicable to this Contract: 
 
Clause 1.1.1.13: 
The Defects Liability Period is 6 months. 
 
Clause 1.1.1.14: 
The time for achieving Practical Completion is 3 Months 
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Clause 1.1.1.15: 
The name of the Employer is Winnie Madikizela Mandela Local Municipality 
 
Clause 1.1.1.26: 
The Pricing Strategy is a Re-measurement  
 
Clause 1.2.1.2: 
The address of the Employer is: Postal: P.O Box 12, Mbizana, 4800  
 
Physical:  51 Winnie Madikizela Mandela Street, Mbizana, 4800     
 
Tel: [039] 251 0230   
     

Clause 1.1.1.16: 
The name of the Engineer is Winnie Madikizela Mandela Local Municipality - Engineering Services 
 
Clause 1.2.1.2: 
The address of the Engineer is Postal: P.O Box 12, Mbizana, 4800  
 
 
Clause 5.3.1: 
The documentation required before commencement with Works execution are : 

Approved Health and Safety Plan (Refer to Clause 4.3) 

Initial programme (Refer to Clause 5.6) 

Accepted security (Refer to Clause 6.2) 

Insurance (Refer to Clause 8.6) 

 

Clause 5.3.2:  
The time to submit the documentation required before commencement with Works execution is 14 days.  
 
Clause 5.7.1: 
Where the Rate of Progress falls behind the approved Programme of Works by three months, the Employer 
may terminate the contract giving a five days’ notice   
 
Clause 5.8.1: 
The non-working days are Sundays and Saturdays 
The special non-working days are: 

(1)  public holidays  

(2) The year-end break commencing on 15 December 2022 and ending on 15 January 2023 

Clause 5.11.1 
In the event that the performance of the services has to be suspended on the grounds of Force Majeure, 
the period of performance shall be extended by the extent of the delay at no extra cost. 
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Clause 5.11.2 
During the period of his inability to perform services as a result of an event of Force Majeure, the service 
provider shall not be entitled to any payment in terms of the contract. 
 
Clause 5.13.1: 

                       The penalty for failing to complete the Works is R 1 500.00 per calendar per day. 

 
Clause 5.16.3: 
The latent defect period is 10 years. 
 
Clause 6.8.2 
There is no contract price adjustment 
 
Clause 6.10.1.5: 
The percentage advance on materials not yet built into the Permanent Works is 80% 
 
Clause 6.10.3: 
The limit of retention money is 10% 
 
Clause 8.6.1.1.3: 
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is 
15% of the value. 
 
Clause 8.6.1.3: 
The limit of indemnity for liability insurance is R5 million. 
 
Clause 9.2.1 
The Employer may terminate the contract: 

a) Where the services are no longer required 
b) Where the funding for the services is no longer available 
c) If the service provider does not remedy a failure in the performance of his obligations under the 

Contract within 7 days after having been notified thereof by the employer. 
d) If the service provider becomes insolvent or liquidated; or 
e) If as a result of Force Majeure, the Service Provider is unable to perform part or the whole service 

for a period of thirty (30) days. 
f) Where the Rate of Progress falls behind the approved Programme of Works by three months, the 

Employer may terminate the contract giving a five days’ notice. 
 
Clause 10.5.3 
The number of Adjudication Board Members to be appointed is one. 
 

C1.2.3  Data to be provided by the contractor 

 
Clause 1.1.1.9 The name of the contractor is: (insert legal name) 
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Clause 1.2.1.2 The address of the contractor is: 
 
Physical address______________________________________________________________________ 
 
Postal Address_______________________________________________________________________ 
 
______________________________________________________________________________ 
 

 
Telephone ____________________________________________________________________ 
 
 
Fax___________________________________________________________________________ 

    
 
Email_________________________________________________________________________ 
 
  
 
 
 
Clause 6.2.1 The security to be provided by the contractor shall be one of the following 
 
 

 
Type of security: Note VAT is included in the contract sum and Value of works 
for calculating percentages 
 

 
Contractor’s choice. 
Indicate “Yes” or “no” 

( 1 ) Cash deposit of 10% of the Contract Sum plus retention of 10% of the 
value of the works. 
 

 

( 2 ) Performance guarantee (note A) of 10% of the Contract Sum plus 
retention of 10% of the value of the works. 
 

 
 

 
 
______________________________________________________________________________ 
Tenderer’s signature 
 
Note A   
 

The Performance Guarantee shall be of an Insurance Company listed on the Johannesburg Stock Exchange or owned by such a company, a 

Registered South African Bank or a recognised government sponsored, provincial or national development agency.  
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C1.3 FORM OF GUARANTEE 
 
 

PERFORMANCE GUARANTEE 
 

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015. 
 
 
GUARANTOR DETAILS AND DEFINITIONS 
 
“Guarantor” means:……………………………………………………………………………………………………. 
 
Physical Address:……………………………………………………………………………………………………… 
 
“Employer” means:…………………………………………………………………………………………………….. 
 
“Contractor” means:…………………………………………………………………………………………………… 
 
“Engineer” means:…………………………………………………………………………………………………….. 
 
“Works” means:………………………………………………………………………………………………………... 
 
“Site” means:…………………………………………………………………………………………………………… 
 
“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments 
or additions to the Contract as may be agreed in writing between the parties. 
 
“Contract Sum” means: The accepted amount inclusive of tax of R…………………………………………….. 
 
Amount in words:………………………………………………………………………………………………………. 
 
“Guaranteed Sum” means: The maximum aggregate amount of R……………………………………………… 
 
Amount in words:………………………………………………………………………………………………………. 
 
“Expiry Date” means:………………………………………………………………………………………………….. 
 
CONTRACT DETAILS 
 
Engineer issues:  Interim Payment Certificates, Final Payment Certificate, and the Certificate Completion of 
the Works as defined in the Contract. 
 
PERFORMANCE GUARANTEE 
 
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 
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2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance  
Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of the 
Certificate of Completion of the Works or the date of payment in full of the Guaranteed Sum, 
whichever occurs first.  The Engineer and/or the Employer shall advise the Guarantor in writing of 
the date on which the Certificate of Completion of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 
 
3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience 

and shall not be construed as any intention whatsoever to create an accessory obligation or any 
intention whatsoever to create a suretyship; 

 
3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 
 
4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay 

the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 
 
4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a 

sum certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms 
of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call 
upon the Guarantor to make payment in terms of 4.2; 

 
4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address 

with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written 
demand in terms of 4.1 and the sum certified has still not been paid;  

 
4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms 

of the Contract of the sum certified in 4. 
 
5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the 

Employer the Guaranteed Sum of the full outstanding balance upon receipt of a first written demand 
from the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance 
Guarantee, such demand stating that: 

 
5.1 the Contract has been terminated due to the Contractor’s default and that this Performance 

Guarantee is called up in terms of 5; or 
 
5.2 a provisional or final sequestration of liquidation court order has been granted against the Contractor 

and that the Performance Guarantee is called up in terms of 5; and  
 
5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 

provisional/final sequestration and/or the provisional liquidation court order. 
 
6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms 

of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1. 
 
7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of 



: : Rehabilitation of Matshezini Access Road & Bridge                    

          

 

C3.- 112 - 

the Final Payment Certificate submit an expense account to the Guarantor showing how all monies 
received in terms of this Performance Guarantee have been expended and shall refund to the 
Guarantor any resulting surplus.  All monies refunded to the Guarantor in terms of this Performance 
Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank compounded monthly 
and calculated from the date payment was made by the Guarantor to the Employer until the date of 
refund. 

 
8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon 

receipt of the first written demand to the Guarantor. 
 
9. Payment by the Guarantor in terms of 5 will only be made against the return of the original 

Performance Guarantee by the Employer. 
 
10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 

which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

 
11. The Guarantor chooses the physical address as stated above for the service of all notices for all 

purposes in connection herewith. 
 
12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, 

where after no claims will be considered by the Guarantor.  The original of this Guarantee shall be 
returned to the Guarantor after it has expired. 

 
13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded 

as a liquid document for the purposes of obtaining a court order. 
 
14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 

consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the 
jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the 
said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s 
Court. 

 
 
 
Signed at ………………………………………………………………………………………………… 
 
 
Date ……………………………………………………………………………………………………… 
 
 
Guarantor’s signatory (1) …………………………………………………………………………………………….. 
 
 
Capacity ………………………………………………………………………………………………… 
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Guarantor’s signatory (2) …………………………………………………………………………………………….. 
 
 

 

FORM C1.3 SPECIAL CONDITION 

 

Payment for the labour-intensive component of the works 
 
Payment for works identified in the Scope of Work as being labour-intensive shall only be made in 
accordance with the provisions of the Contract if the works are constructed strictly in accordance with the 
provisions of the Scope of Work. Any non-payment for such works shall not relieve the Contractor in any 
way from his obligations either in contract or in delict. 
 
Applicable labour laws 
 
The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic Conditions 
of Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 of 25 January 2002, as 
reproduced below, shall apply to works described in the scope of work as being labour intensive and which 
are undertaken by unskilled or semi-skilled workers. 
 

1  Introduction 
 
1.1 This document contains the standard terms and conditions for workers employed in elementary 
occupations on a Special Public Works Programme (SPWP). These terms and conditions do NOT 
apply to persons employed in the supervision and management of a SPWP. 

 
1.2 In this document – 
 
(a) "Department" means any department of the State, implementing agent or contractor; 
 
(b) "Employer" means any department, implementing agency or contractor that hires workers to 
work in elementary occupations on a SPWP; 

 
(c) "Worker" means any person working in an elementary occupation on a SPWP; 

 
(d) "Elementary occupation" means any occupation involving unskilled or semi-skilled work; 

 
(e) "Management" means any person employed by a department or implementing agency to 
administer or execute an SPWP; 
 
(f) "Task" means a fixed quantity of work; 

 
(g) "task-based work" means work in which a worker is paid a fixed rate for performing a task; 

 
(h) "task-rated worker" means a worker paid on the basis of the number of tasks completed; 
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(i) "time-rated worker" means a worker paid on the basis of the length of time worked. 
 
(j) “Task rate or daily rate” = As per Government Gazette 

 
2  Terms of Work 
 

2.1  Workers on a SPWP are employed on a temporary basis. 
2.2  A worker may NOT be employed for longer than 24 months in any five-year cycle on a 

SPWP. 
2.3  Employment on a SPWP does not qualify as employment as a contributor for the purposes 

of the Unemployment Insurance Act 30 of 1966. 
 
3  Normal Hours of Work 
 

3.1  An employer may not set tasks or hours of work that require a worker to work– 
 

(a)  More than forty hours in any week 
(b)  On more than five days in any week; and 
(c)  For more than eight hours on any day. 

 
3.2  An employer and worker may agree that a worker will work four days per week. The worker 

may then work up to ten hours per day. 
 

3.3  A task-rated worker may not work more than a total of 55 hours in any week to complete 
the tasks allocated (based on a 40-hour week) to that worker. 

 
4  Meal Breaks 
 

4.1  A worker may not work for more than five hours without taking a meal break of at least 
thirty minutes duration. 

 
4.2  An employer and worker may agree on longer meal breaks. 

 
4.3  A worker may not work during a meal break. However, an employer may require a worker 

to perform duties during a meal break if those duties cannot be left unattended and cannot 
be performed by another worker. An employer must take reasonable steps to ensure that a 
worker is relieved of his or her duties during the meal break. 

 
4.4  A worker is not entitled to payment for the period of a meal break. However, a worker who 

is paid on the basis of time worked must be paid if the worker is required to work or to be 
available for work during the meal break. 

7 
 
 
5  Special Conditions for Security Guards 
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5.1  A security guard may work up to 55 hours per week and up to eleven hours per day. 

 
5.2  A security guard who works more than ten hours per day must have a meal break of at 

least one hour or two breaks of at least 30 minutes each. 
 
6  Daily Rest Period 
 

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest 
period is measured from the time the worker ends work on one day until the time the worker starts 
work on the next day. 

 
7  Weekly Rest Period 
 

Every worker must have two days off every week. A worker may only work on their day off to 
perform work which must be done without delay and cannot be performed by workers during their 
ordinary hours of work ("emergency work"). 

 
8  Work on Sundays and Public Holidays 
 

8.1  A worker may only work on a Sunday or public holiday to perform emergency or security 
work. 
 

8.2  Work on Sundays is paid at the ordinary rate of pay. 
 
8.3  A task-rated worker who works on a public holiday must be paid – 

 
(a)  The worker’s daily task rate, if the worker works for less than four hours; 
(b)  Double the worker’s daily task rate, if the worker works for more than four hours. 

 
8.4  A time-rated worker who works on a public holiday must be paid – 

 
(a)  The worker’s daily rate of pay, if the worker works for less than four hours on the 

public holiday; 
(b)  Double the worker’s daily rate of pay, if the worker works for more than four hours 

on the public holiday. 
 

9  Sick Leave 
 

9.1  Only workers who work four or more days per week have the right to claim sick-pay in 
terms of this clause. 

 
9.2  A worker who is unable to work on account of illness or injury is entitled to claim one day’s 

paid sick leave for every full month that the worker has worked in terms of a contract. 
 

9.3  A worker may accumulate a maximum of twelve days’ sick leave in a year. 
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9.4  Accumulated sick-leave may not be transferred from one contract to another contract. 
 
9.5  An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick 

leave. 
 

9.6  An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick 
leave. 
 

9.7  An employer must pay a worker sick pay on the worker’s usual payday. 
 

9.8  Before paying sick-pay, an employer may require a worker to produce a certificate stating 
that the worker was unable to work on account of sickness or injury if the worker is – 

 
(a)  Absent from work for more than two consecutive days; or 
(b)  Absent from work on more than two occasions in any eight-week period. 

8 
9.9  A medical certificate must be issued and signed by a medical practitioner, a qualified nurse 

or a clinic staff member authorised to issue medical certificates indicating the duration and 
reason for incapacity. 

 
9.10  A worker is not entitled to paid sick-leave for a work-related injury or occupational disease 

for which the worker can claim compensation under the Compensation for Occupational 
Injuries and Diseases Act. 

 
10  Maternity Leave 
 

10.1  A worker may take up to four consecutive months’ unpaid maternity leave. 
 

10.2  A worker is not entitled to any payment or employment-related benefits during maternity 
leave. 
 

10.3  A worker must give her employer reasonable notice of when she will start maternity leave 
and when she will return to work. 

 
10.4  A worker is not required to take the full period of maternity leave. However, a worker may 

not work for four weeks before the expected date of birth of her child or for six weeks after 
the birth of her child, unless a medical practitioner, midwife, or qualified nurse certifies that 
she is fit to do so. 

 
10.5  A worker may begin maternity leave – 

 
(a)  four weeks before the expected date of birth; or 
(b)  On an earlier date – 

 
(i)  If a medical practitioner, midwife or certified nurse certifies that it is 
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necessary for the health of the worker or that of her unborn child; or 
(ii)  if agreed to between employer and worker; or 

 
(c)  on a later date, if a medical practitioner, midwife or certified nurse has certified that 

the worker is able to continue to work without endangering her health. 
 
10.6  A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn 

child may take maternity leave for up to six weeks after the miscarriage or stillbirth. 
 

10.7  A worker who returns to work after maternity leave has the right to start a new cycle of 
twenty-four months employment, unless the SPWP on which she was employed has 
ended. 

 
11  Family responsibility leave 
 

11.1  Workers, who work for at least four days per week, are entitled to three days paid family 
responsibility leave each year in the following circumstances - 

 
(a)  When the employee’s child is born; 
(b)  When the employee’s child is sick; 
(c)  In the event of a death of – 

 
(i)  The employee’s spouse or life partner; 
(ii)  The employee’s parent, adoptive parent, grandparent, child, adopted child, 

grandchild, or sibling. 
 
12  Statement of Conditions 
 

12.1  An employer must give a worker a statement containing the following details at the start of 
employment – 

 
(a)  The employer’s name and address and the name of the SPWP; 
(b)  The tasks or job that the worker is to perform; and 

9  (c)  the period for which the worker is hired or, if this is not certain, the 
expected duration of the contract; 

(d)  The worker’s rate of pay and how this is to be calculated; 
(e)  The training that the worker will receive during the SPWP. 

12.2  An employer must ensure that these terms are explained in a suitable language to any 
employee who is unable to read the statement. 

 
12.3  An employer must supply each worker with a copy of these conditions of employment. 

 
13  Keeping Records 
 

13.1  Every employer must keep a written record of at least the following – 
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(a)  The worker’s name and position; 
(b)  In the case of a task-rated worker, the number of tasks completed by the worker; 
(c)  In the case of a time-rated worker, the time worked by the worker; 
(d)  Payments made to each worker. 

 
13.2  The employer must keep this record for a period of at least three years after the 
completion of the SPWP. 

 
14  Payment 
 

14.1  An employer must pay all wages at least monthly in cash or by cheque or into a bank 
account. 
 

14.2  A task-rated worker will only be paid for tasks that have been completed. 
 

14.3  An employer must pay a task-rated worker within five weeks of the work being completed 
and the work having been approved by the manager or the contractor having submitted an 
invoice to the employer. 

 
14.4  A time-rated worker will be paid at the end of each month. 

 
14.5  Payment must be made in cash, by cheque or by direct deposit into a bank account 

designated by the worker. 
 

14.6  Payment in cash or by cheque must take place – 
(a)  At the workplace or at a place agreed to by the worker; 
(b)  during the worker’s working hours or within fifteen minutes of the start or finish of 

work; 
(c)  In a sealed envelope which becomes the property of the worker. 

 
14.7  An employer must give a worker the following information in writing – 

 
(a)  The period for which payment is made; 
(b)  The numbers of tasks completed or hours worked; 
(c)  The worker’s earnings; 
(d)  Any money deducted from the payment; 
(e)  The actual amount paid to the worker. 

 
14.8  If the worker is paid in cash or by cheque, this information must be recorded on the 

envelope and the worker must acknowledge receipt of payment by signing for it 
 

14.9  If a worker’s employment is terminated, the employer must pay all monies owing to that 
worker within one month of the termination of employment. 

10 

15  Deductions 
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15.1  An employer may not deduct money from a worker’s payment unless the deduction is 
required in terms of a law. 

 
15.2  An employer must deduct and pay to the SA Revenue Services any income tax that the 

worker is required to pay. 
 

15.3  An employer who deducts money from a worker’s pay for payment to another person must 
pay the money to that person within the time period and other requirements specified in the 
agreement law, court order, or arbitration award concerned. 

 
15.4  An employer may not require or allow a worker to – 

 
(a) Repay any payment except an overpayment previously made by the employer by 

mistake; 
(b)  State that the worker received a greater amount of money than the employer 

actually paid to the worker; or 
(c)  Pay the employer or any other person for having been employed. 

 
16  Health and Safety 
 

16.1  Employers must take all reasonable steps to ensure that the working environment is 
healthy and safe. 

 
16.2  A worker must – 

 
(a)  Work in a way that does not endanger his/her health and safety or that of any other person; 
(b)  Obey any health and safety instruction; 
(c)  Obey all health and safety rules of the SPWP; 
(d)  Use any personal protective equipment or clothing issued by the employer; 
(e)  Report any accident, near-miss incident, or dangerous behaviour by another person to their 

employer or manager. 
 
17  Compensation for Injuries and Diseases 
 

17.1  It is the responsibility of the employers (other than a contractor) to arrange for all persons 
employed on a SPWP to be covered in terms of the Compensation for Occupational 
Injuries and Diseases Act, 130 of 1993. 

 
17.2  A worker must report any work-related injury or occupational disease to their employer or 

manager. 
 

17.3  The employer must report the accident or disease to the Compensation Commissioner. 
 

17.4  An employer must pay a worker who is unable to work because of an injury caused by an 
accident at work 75% of their earnings for up to three months. The employer will be 
refunded this amount by the Compensation Commissioner. This does NOT apply to injuries 
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caused by accidents outside the workplace such as road accidents or accidents at home. 
 
18  Termination 
 

18.1  The employer may terminate the employment of a worker for good cause after following a 
fair procedure. 

 
18.2  A worker will not receive severance pay on termination. 

 
18.3  A worker is not required to give notice to terminate employment. However, a worker who 

wishes to resign should advise the employer in advance to allow the employer to find a 
replacement. 

 
18.4  A worker who is absent for more than three consecutive days without informing the 

employer of an intention to return to work will have terminated the contract. However, the 
worker may be re-engaged if a position becomes available for the balance of the 24-month 
period. 

 
18.5 A  worker who does not attend required training events, without good reason, will have 

terminated the contract. However, the worker may be re-engaged if a position becomes 
available for the balance of the 24-month period. 

 
19  Certificate of Service 
 

19.1  On termination of employment, a worker is entitled to a certificate stating – 
 

(a)  The worker’s full name; 
(b)  The name and address of the employer; 
(c)  The SPWP on which the worker worked; 
(d) The work performed by the worker; 
(e)  Any training received by the worker as part of the SPWP; 
(f)  The period for which the worker worked on the SPWP; 
(g)  Any other information agreed on by the employer and worker 
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MONTHLY REPORTING 

 

 
WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 

  

PROJECT NO: WMM LM 00093 M A/R & B 
 
 

REHABILITATION OF MATSHEZINI ACCESS ROAD & BRIDGE 

  
 

FORM C1.4 HEALTH AND SAFETY SPECIFICATION 

 

HEALTH AND SAFETY SPECIFICATION 

THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 
CONSTRUCTION REGULATIONS 2003 

 
 

SECTION 1 
 
 
1. INTRODUCTION 
 
 This document was construed in order to comply with the provisions of the OCCUPATIONAL 

HEALTH AND SAFETY ACT NO 85 OF 1993. 
 
 Definitions of words are those described in the Act and the Construction Regulations of 2003. 
 
 This document formulates the specification of the Winnie Madikizela Mandela Local Municipality in 

terms of the above act and forms part of the constitution of the organisation. 
 
 This document forms part of the employment contract of all employees and is as such accepted in 

writing by each employee.  It also forms part of the agreement between the Winnie Madikizela 
Mandela Local Municipality and all service providers. 

 
 No clause in this document shall be amended in any contract document construed by agents, 

designers or anyone else except so ordered or sanctioned by the Winnie Madikizela Mandela Local 
Municipality in writing. 
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SCHEDULE 

 
  1.1 Definitions 

 
1. In these Policy any word or expression to which a meaning has been assigned in the Act shall have 

the meaning so assigned and, unless the context otherwise indicates⎯ 
 

“Agent” means any person who acts as a representative for a client in the managing the overall 
construction work.   

  
  _______ “angle of repose” means the steepest angle of a surface at which a mass of loose or 
fragmented material will remain stationary in a pile on a surface, rather than sliding or crumbling away;  

 

“Batch plant” means machinery, appliances or other similar devices that are assembled in such a manner so as to 
be able to mix materials in bulk for the purposes of using the mixed product for construction work; 

 

  “Client” means Winnie Madikizela- Mandela Local Municipality; 

 

“competent person” in relation to construction work, means any person having the knowledge, 
training and experience specific to the work or task being performed: Provided that where appropriate 
qualifications and training are registered in terms of the provisions of the South African Qualifications 
Authority Act, 1995 (Act No. 58 of 1995), these qualifications and training shall be deemed to be the 
required qualifications and training;  

 

  “Construction work” means any work in connection with⎯ 
 

  (a) The erection, maintenance, alteration, renovation, repair, demolition or dismantling of or 
addition to a building or any similar structure; 

 
  (b) The installation, erection, dismantling or maintenance of a fixed plant where such work 

includes the risk of a person falling;  
  (c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, 

railway, runway, sewer or water reticulation system or any similar civil engineering structure; 
or 

 
  (d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type 

of work; 
 

“construction vehicle” means a vehicle used for means of conveyance for transporting persons or material or both 
such persons and material, as the case may be, both on and off the construction site for the purposes of 
performing construction work; 

 

“Contractor” mean an employer, as defined in section 1 of the Act, who performs construction work and includes 
principal contractors;  
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 “Design” in relation to any structure includes drawings, calculations, design details and specifications; 

 

  “Designer” means any person who⎯ 

 

(a) prepares a design; 
 

(b) checks and approves a design; 
(c) arranges for any person at work under his control (including an employee of his, where he is the 

employer) to prepare a design, as well as; 
 

  (d) Architects and engineers contributing to, or having overall responsibility for the design; 

 

  (e) Build services engineers designing details for fixed plant; 

 

  (f) Surveyors specifying articles or drawing up specifications; 

 

  (g)  Contractors carrying out design work as part of a design and build project; 

 

  (h) Temporary works engineer designing formwork and false work; and 

 

  (i) Interior designers, shop-fitters and landscape architects. 

 

“ergonomics” means the application of scientific information concerning humans to the design of objects, systems 
and the environment for human use in order to optimise human well-being and overall system performance; 

 

“Excavation work” means the making of any man-made cavity, trench, pit or depression formed by 
cutting, digging or scooping; 

 
  “explosive powered tool” means a tool that is activated by an explosive charge and that is used for 
driving bolts, nails and similar objects for the purpose of providing fixing; 

  
“fall prevention equipment” means equipment used to prevent persons from falling from an elevated 
position, including personal equipment, body harness, body belts, lanyards, lifelines or physical 
equipment, guardrails, screens, barricades, anchorages or similar equipment; 

 
“fall arrest equipment” means equipment used to arrest the person in a fall from an elevated position, 
including personal equipment, body harness, lanyards, deceleration devices, lifelines or similar 
equipment, but excludes body belts;  

 
  “fall protection plan” means a documented plan, of all risks relating to working from an elevated 
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position, considering the nature of work undertaken, and setting out the procedures and methods to be applied 
in order to eliminate the risk; 

 
“Hazard identification” means the identification and documenting of existing or expected hazards to 
the health and safety of persons, which are normally associated with the type of construction work 
being executed or to be executed; 

 
“Health and safety file” means a file, or other record in permanent form, containing the information 
required as contemplated in these regulations; 

 
“Health and safety plan” means a documented plan which addresses hazards identified and includes 
safe work procedures to mitigate, reduce or control the hazards identified;  

 
“Health and safety specification” means a documented specification of all health and safety 
requirements pertaining to the associated works on a construction site, so as to ensure the health and 
safety of persons; 

 
“material hoist” means a hoist used to lower or raise material and equipment, and includes cantilevered platform 
hoists, mobile hoists, friction drive hoists, scaffold hoists, rack and pinion hoists and combination hoists;  

 
“Medical certificate of fitness” means a certificate valid for one year issued by an occupational health 
practitioner, issued in terms of these regulations, whom shall be registered with the Health Professions 
Council of South Africa; 

 
  “Method statement” means a written document detailing the key activities to be performed in order to 
reduce as reasonably as practicable the hazards identified in any risk assessment; 

 

“Mobile plant” means machinery, appliances or other similar devices that is able to move independently, for the 
purpose of performing construction work on the construction site;  

 
“National Building Regulations" means the National Building Regulations made under section 17(1) 
of the National Building Regulations and Building Standards Act, 1977 (Act No.103 of 1977), and 
published under Government Notice No. R.1081 of 10 June 1988, as amended;  

 
“Person day” means one individual carrying out construction work on a construction site for one 
normal working shift;  

 
  “principal contractor” means an employer, as defined in section 1 of the Act who performs construction 
work and is appointed by the client to be in overall control and management of a part of or the whole of a 
construction site;  

 
“professional engineer or professional certificated engineer” means any person holding 
registration as either a Professional Engineer or Professional Certificated Engineer under the 
Engineering Profession Act, 2000 (Act No. 46 of 2000); 

 
“Professional technologist” means any person holding registration as a Professional Technologist 
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under the Engineering Profession Act, 2000 (Act No. 46 of 2000);  
 

“Provincial director” means the provincial director as defined in regulation 1 of the General 
Administrative Regulations under the Act; 

 
“risk assessment” means a programme to determine any risk associated with any hazard at a 
construction site , in order to identify the steps needed to be taken to remove, reduce or control such  
hazard; 

 
“Roof apex height” means the dimensional height in metres measured from the lowest ground level 
abutting any part of a building to the highest point of the roof; 

 
“SABS 085” means the South African Bureau of Standards’ Code of Practice entitled “The Design, Erection, Use 
and Inspection of Access Scaffolding”; 

 

“SABS 0400” means the South African Bureau of Standards, Code of Practice for the application of the National 
Building Regulations; 

 

“SABS EN 1808” means the South African Bureau of Standards’ Standard Specification entitled: “Safety 
requirements on suspended access equipment – Design calculations, stability criteria, construction-tests”; 

 

“SABS 1903” means the South African Bureau of Standards’ Standard Front-end Specification entitled: “Safety 
requirements on suspended access equipment – Design calculations, stability criteria, construction-tests”; 

 

"Scaffold" means any temporary elevated platform and supporting structure used for providing access 
to and supporting workmen or materials or both; 

 
“shoring” means a structure such as a hydraulic, mechanical or timber/steel shoring system that 
supports the sides of an excavation and which is intended to prevent the cave-in or the collapse of the 
sides of an excavation, and “shoring system” has a corresponding meaning; 

 

  “Structure” means⎯  
 
  (a) any building, steel or reinforced concrete structure (not being a building), railway line or 

siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed 
vessels, road, drainage works, earthworks, dam, wall, mast, tower, tower crane, batching 
plants, pylon, surface and underground tanks, earth retaining structure or any structure 
designed to preserve or alter any natural feature, and any other similar structure; 

 
  (b) any formwork, false work, scaffold or other structure designed or used to provide support or 

means of access during construction work; or 
 

  (c) any fixed plant in respect of work which includes the installation, commissioning, 
decommissioning or dismantling and where any such work involves a risk of a person falling two 
metres or more; 
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 “Suspended platform” means a working platform suspended from supports by means of one or 
more separate ropes from each support; 

 
  “The Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);  
 

“Tunnelling” means the construction of any tunnel beneath the natural surface of the earth for a 
purpose other than the searching for or winning of a mineral 
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 

 

HEALTH AND SAFETY SPECIFICATION 

THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 
CONSTRUCTION REGULATIONS 2003 

 
SECTION 2: DESIGNERS 

 
 
1. All wording shall have the meaning as defined by the H&S Regulations 2003. 
 
2. This specification is in terms of the H&S act 1993 and the regulations of 2003. 
 
3. All work performed and procedures followed by designers shall be done according to the H&S 

regulations of 2003.   
 
4. The client is aware of the fact that the appointment of a designer does not implicate that the designer 

becomes the agent of the client for the particular project.  The appointment of an agent is done 
separately in writing and should be accepted by the designer as such. 

 
5. The client is ultimately responsible for all safety issues regarding the project for which a designer is 

appointed and cannot contract out of his obligations in terms of the law.   
 
6. The client shall not employ a designer should he have reasonable doubts that the designer is not 

able to execute work in a safe manner. 
 
7. All designers shall have adequate insurance cover to indemnify the client for their acts and omissions 

in terms of professional conduct the H&S act in particular to indemnify the client against penalties 
imposed for acts or omissions. The client is aware of the fact that additional insurance over and above 
PI insurance is necessary to have himself indemnified by the designers for acts and omissions in 
terms of the H&S regulations. The professional indemnity insurance has a “negligent acts and 
omissions” wording only and therefore additional insurance is necessary to cover the client against 
penalties imposed in terms of the regulations. 

 
8. Designers shall not accept work from the client if they are not capable of executing such work 

professionally and if such work cannot be executed in a safe manner, according to the provisions of 
the H&S regulations. 

 
9. Designers shall execute all designs in terms of the relevant SABS and other acceptable codes and 

procedures and shall place great emphasis on safety issues including the maintenance procedures 
after inaugurations of such systems or projects. 

 
10. Ergonomic parameters shall have high priority in all designs. 
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 
 

HEALTH AND SAFETY SPECIFICATION 

THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 
CONSTRUCTION REGULATIONS 2003 

 
 

SECTION 3: PRINCIPAL CONTRACTORS (P C) 
 

 
1. All work by the P C shall be done in compliance with the provisions of the H&S regulations. 

 
2. The Employer recognises the right of each employee to work safely in a healthy environment     

under decent human conditions.  Each employee has the right to return home safely and        
healthy to his home and family after each day’s work. 

 
3. Work shall not be done at the expense of human safety or health. 

 
4. Work shall be executed under humane conditions, especially with reference to hours and H&S         

issues in mind. 
 

5. The P C shall appoint a fulltime H&S Manager should he have more than 50 employees on site. 
 

6. The PC shall conduct monthly safety meetings on site.  All foremen, gang leaders and other            
employees shall participate and all incidents with relation to unsafe practices shall be                       
discussed.  Minutes of such meetings shall be kept in the H&S file. 

 
7.    Foremen and gang leaders shall, under the supervision of the H&S manager, conduct                      

meetings with all staff and people under their direct supervision on a frequent basis.  Minutes of       such 
meetings shall be kept in the H&S file. 

 
8. New personnel (temporary or full time employees) shall attend safety induction courses under         

the supervision of the H&S manager. 
 

9. The P C shall install and maintain a box in which proposals for improvement of H&S                         
procedures could be placed.  All such proposals shall be considered, recorded and placed in           
the H&S file.  

 
10. An adequate first aid facility shall be placed maintained on site and shall be adequately                   

indicated by means of signs.  All personnel shall be made aware of its existence and only                
trained first aid assistants shall be authorized to treat injuries. 

 
11. The P C shall see that work is only executed by people trained for the particular task.  

 
12. All safety equipment shall be SABS approved and under no circumstance shall any safety               
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equipment be non-certified homemade equipment.  Specifications and order details shall be            
kept in the H&S file. 

 
13. Workers and personnel shall be attending safety courses on a regular basis and all information       

regarding such training shall be kept in the H&S file.   
 

14. All employees shall be trained in safe working procedures and shall be trained on safety                  
consciousness in particular.  Employees in position of leadership shall be trained through                 
accredited training processes in H&S matters.   

 
15. The contractor shall prepare and maintain a safety plan for the particular project and shall train        

his personnel to work according to such plan.   
 

16. Personnel and workers will be made aware of any natural hazards existing on site.  They will           
also be made aware of items defined by the designer in his risk assessment.   

 
17. No horseplay between employees will be tolerated on site.  Neither will aggressive or                       

threatening behaviour by anybody be allowed.   
 
18. Workers shall wear appropriate protective clothing for the applicable task which shall include special     safety 

equipment like protective eyewear, gloves, boots, ear protection, etc.  Workers shall be issued with these items 
and copy of such issuing shall be kept in the H&S file.    

 
19. Workers shall not be allowed to wear loose clothes and footwear.   
 
20. Workers shall have the opportunity and right to prescribed rest, eating and toilet breaks.   
 
21. Workers on nightshift shall be protected against inclement weather and shall have access to 

adequate food and drinks. 
 
22. In cases where work is executed in remote or in security restricted areas, the P C will make provision 

for food to be supplied to his employees.   
 
23. Potable water shall be made available free of charge to all workers on site. 
 
24. Adequate toilet and washing facilities shall be made available to workers. 
 
25.     In the event of chemicals being present or used on site, the P C will allow for adequate shower facilities on 

site.  All chemicals shall be stored according to specification and shall be clearly identified and            marked 
in prescribed containers. 

 
26. Workers under instruction to execute inherently unsafe procedures shall report such incidences to 

the H&S manager, designer of client immediately.   
 
27.       Unauthorised or unlawful instructions from foremen, gang leaders or colleagues shall be reported by the 

H&S manager immediately. 
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28. The P C shall stop his contractors if they work unsafely. 
 
29. All specialist work shall be executed by registered artisans only.   
 
30. Workers shall not be required to lift equipment or material heavier than 25kg or carry a load of more 

than 50 kg for more than 10 metres. 
 
31. Workers shall not be exposed to conditions of heat where the temperature is above 40° Celsius and 

the humidity more than 75%.  Likewise will personnel not be exposed to temperatures lower than –
5° Celsius?  Should the designer and the P C decide that the work is urgent; workers will be issued 
with proper protective clothing. 

 
32. All workers shall have access to a shaded eating and resting place on site.   
 
33. Workers executing tasks in rivers, trenches and other natural or artificial water ways shall be made 

aware of the hazard of flash floods and special precautions shall be made by the P C to implement 
an effective flood warning system. 

 
34. Workers executing tasks in manholes for sewer or stormwater systems, shall be made aware of the 

existence of hazardous gasses in closed areas and shall be issued with gas masks in any event, 
even after tests conducted by the H&S manager has proven that no gasses are existent. Only 
specialists shall work in gas filled chambers.  

 
35. Personnel executing work during rainy weather or under other wet conditions shall be equipped with 

proper gumboots and proper rain suits. 
 
36. No personnel will be allowed to work in water unless gumboots are worn.  Should the water be deeper 

than 300mm watertight suits shall be worn. 
 
37. All ladders shall be fixed against scaffolding or other permanent structures.   
 
38. Welding on site shall only be done by trained personnel behind adequate eye protecting shields and 

all welders shall wear proper protective gear. 
 
39. Personnel operating grinders, saws or any other hand tools of similar description shall be equipped 

with the necessary eyewear and ear protection.   
 
40. All personnel working under potentially dusty conditions shall wear nose and mouth filters.   
 
41. Workers operating rock drilling equipment shall wear ear, nose and eye protection. 
 
42. All scaffolding will comply with the H&S regulations. 
 
43. Blasting will be done by specialists under the regulations of the Explosives Act. 
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44. Workers shall wear protective clothing when exposed to chemicals like cement, lime, detergents, tar, 
fumes, etc.  Should work be executed in the presence of such material, adequate protective clothing 
and equipment shall be issued after permission is granted by the H&S manager.  

 
45. Workers will not be allowed to make open fires on any part of the site unless it is made in designated 

areas approved by the H&S manager.   
 
46. Fuel storage will only be allowed on certified areas on site.   
 
47. Workers and other personnel will be trained for fire procedures and will practise such fire drill on a 

regular basis. 
 
48. Assembly areas for emergency evacuations will be indicated by adequate signage. 
 
49. The P C will have an attendance register for the purposes of identifying people before, during and 

after potential hazardous situations. 
 
50. All transport supplied by the P C shall be on road worthy vehicles only and all transport shall be 

conducted in terms of the transport act.   
 
51. Drivers of vehicles shall be responsible for the roadworthiness of vehicles and will report any 

dysfunctional vehicles to the P C. 
 
52. All drivers will be responsible to handle vehicles in such a way to comply with the transport act. 
 
53. Passengers of vehicles shall report any unsafe conduct to the P C immediately.  Such report shall 

be forwarded to the H&S manager and shall be investigated.  Copy of such procedure shall be 
entered into the H&S file. 

 
54. Only trained personnel shall be permitted and required to operate construction machinery.  All such 

machinery shall be maintained in a safe working condition. 
 
55. All vehicles operating on site shall have audible warning signals if driven backwards. 
 
56. No vehicle shall be kept on site if it is leaking oil or other substances.   
 
57. No vehicle or equipment shall be operated on site if it produces noise above 90 decibel measured 

within a distance of 10,0 m from the unit.   
 
58. Equipment producing serious dusty conditions shall only be operated under the supervision of the P 

C and the H&S manager with the necessary protection to workers. 
 
59. All excavations on site shall be adequately protected and not only indicated. 
 
person is ill or injured on site. 
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69. Personnel must be informed about the location of the nearest doctor or clinic for casualty purposes 
and the P C shall provide such transport for injured workers and injured members of the public (within 
the limits of the site) free of charge. 

 

70  A principal contractor who intends to carry out any construction work shall⎯ 
  

(a)      before carrying out that work, notify the provincial director in writing  of the construction work 

if it includes⎯ 
 

(i)       The demolition of a structure exceeding a height of 3 metres; or 
   

(ii) The use of explosives to perform construction work; or 
 

(iii) The dismantling of fixed plant at a height greater than 3m. 
 

(b) before carrying out that work, notify the provincial director in writing when the construction 

work⎯ 
 

(i) Exceeds 30 days or will involve more than 300 person days of construction work; 
and  

 
  (ii) Includes excavation work deeper than 1m; or 

 
 (iii) Includes working at a height greater than 3 metres above ground or a landing. 

 
(2) The notification to the provincial director must be done on the form similar to Annexure A to this 
Policy. 

  
(3) A principal contractor shall ensure that a copy of the completed form is kept on site for inspection by 

an inspector, client, client’s agent or employee. 

 

 

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 

 

HEALTH AND SAFETY SPECIFICATION 

THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 
CONSTRUCTION REGULATIONS 2003 
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SECTION 4: CLIENT 
 

 
(1)  A client shall be responsible for the following in order to ensure compliance with the provisions of the 

Act⎯ 
 

(a)  to prepare a documented health and safety specification for the construction work,  and 
provide any principal contractor who is making a bid or appointed to perform construction 
work for the client with the same; 

 
(b) To promptly provide the principal contractor and his or her agent with any information which 

might affect the health and safety of any person at work carrying out construction work; 
 

(c) To appoint each principal contractor in writing for the project or part thereof on a construction 
site; 

 
(d) To take reasonable steps to ensure that each principal contractor’s health and safety plan 

is implemented and maintained on the construction site: Provided that the steps taken, shall 
include periodic audits at intervals mutually agreed upon between the client and principal 
contractor, but at least once every month;  

 
(e) to stop any contractor from executing construction work which is not in accordance with the 

principal contractor’s health and safety plan for the site or which poses to be a threat to the 
health and safety of persons; 

 
(f) to ensure that where changes are brought about, sufficient health and safety information 

and appropriate resources are made available to the principal contractor to execute the work 
safely; 

 
(g) to ensure that every principal contractor is registered and in good standing with the 

compensation fund or with a licensed compensation insurer prior to work commencing on 
site; and  

 
(h)   To ensure that potential principal contractors submitting tenders, have made provision for the 

cost of health and safety measures during the construction process.  
 

 (2) A client shall discuss and negotiate with the principal contractor the contents of the health and safety 
plan and thereafter finally approve the health and safety plan for implementation. 

 
(3) A client shall ensure that a copy of the principal contractor’s health and safety plan is available on 

request to an employee, inspector or contractor. 
 

 (4) Winnie Madikizela- Mandela Local Municipality shall not appoint a principal contractor to perform 
construction work, unless Winnie Madikizela- Mandela Local Municipality is reasonably satisfied that 
the principal contractor that he or she intends to appoint has the necessary competencies and  

  resources to carry out the work safely. 
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  (5)  A client may appoint an agent in writing to act as his or her representative and where such 

an appointment is made, the responsibilities as are imposed by these regulations upon a 
client, shall as far as reasonably practicable apply to the person so appointed. 

 
  (6)  No client shall appoint any person as his agent, unless the client is reasonably satisfied that 

the person he or she intends to appoint has the necessary competencies and resources to 
perform  
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ANNEXURE A 

 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

Regulation 3 of the Construction Regulations, 2003 
 

NOTIFICATION OF CONSTRUCTION WORK 

 
   

1.(a) Name and postal address of principal contractor: 

_____________________________________________________________________ 

   (b)   Name and tel. no of principal contractor’s contact person: 

_____________________________________________________________________ 

 

2.    Principal contractor’s compensation registration number: ___________________________ 

 

3.(a)  Name and postal address of client:  

_____________________________________________________________________ 

 (b)   Name and tel. no. of client’s contact person or agent:                    

_______________________________________________________________ 

 

4.(a)    Name and postal address of designer(s) for the project: 

_____________________________________________________________________ 

   (b)    Name and tel. no. of designer(s) contact person: 

       _________________________________________________________ 

 

5.       Name and telephone number of principal contractor’s construction supervisor on site appointed in 

terms of regulation 6.(1).  

____________________________________________________________ 

 

6. Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of regulation 

6.(2). 

______________________________________________________________________ 
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7.       Exact physical address of the construction site or site office:  

_____________________________________________________________________ 

 

8.       Nature of the construction work:                                            

______________________________________________________________ 

    ______________________________________________________________ 

   ______________________________________________________________ 

9. Expected commencement date: _______________________ 

10. Expected completion date: ___________________________ 

11.     Estimated maximum number of persons on the construction site.                                                

_____________________ 

12.    Planned number of contractors on the construction site accountable to principal contractor: 

______________________ 

 

 

13.    Name(s) of contractors already chosen. 

________________________________________________________________ 

________________________________________________________________ 

________________________________________________________________ 

  

 
 
 
 
 
    _____             
 Principal Contractor                         Date 
 
 
    _____             
   Client                                        Date 
 
 

• THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF 
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 
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• ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF 
ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE 
COMMENCEMENT OF WORK.  
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GUIDELINES FOR CONTRACT ADMINISTRATION 

IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 
HEALTH & SAFETY ACT 1993 
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SECTION 1 AND 2 

 
 
1. PURPOSE OF THIS DOCUMENT 
 

This document describes the procedures to be followed in the execution of Engineering Projects for 
Winnie Madikizela Mandela Local Municipality. 
 
The role of all parties to the development project is described. 
 
The document is in terms of the Construction Regulation 2003 of the Health and Safety Act 1993. 
 
 

2. BACKGROUND 
 

The Minister of Labour has on 18 July 2003 under section 43 of the Occupational Health and 

Safety Act 1993 (Act No. 85 of 1993) published new regulations in the Government Gazette 7721, 

Vol. 456.  They have immediate effect and are applicable to the Construction Environment. 

 
These regulations inter alia identify the different role players and their responsibilities, particularly 
the role of the client, the contractor and that of the designer. 
 
The Construction Regulations endeavour to ensure that: 

 
i) Hazards or potential hazards to a healthy working environment are identified. 

 

ii) These hazards or potential hazards are removed or minimised. 

 

iii) Employers and Workers are made aware of the value of safe working procedures and train themselves to 

work safely in potential hazardous environments or under potentially unsafe conditions. 
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 

 

GUIDELINES FOR CONTRACT ADMINISTRATION 

IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 
HEALTH & SAFETY ACT 1993 

 
SECTION 3 

3. THE CLIENT 

In terms of the law the client is ultimately responsible for all acts and omissions as far as health and safety is concerned on site. It 

should be noted that the client will be held legally responsible for every trespass of the regulations, not the designer or 

the contractor.  The law makes provision for fines to be levied and unless the client has been indemnified by the 

designer or the contractor, such fines will have to be paid by the client.  

Clients cannot contract out of their statutory obligations except where the law allows for it.  Therefore, any liability imposed upon them 

for statutory non-compliance, cannot be passed on to designers (consultants) or contractors. 

 

In particular the client’s responsibilities are defined as follows: 

 
.1 
 
 

To prepare a health and safety (H&S) specification for the work.  This 
should cover the spectrum of activities handled by the client as part of his 
normal duties. 
 

Clause 4(1)(a) 

.2 To provide a risk assessment to the principal contractor. 
 

Clause 4(1)(b) 

.3 To appoint the principal contractor in writing. 
 

Clause 4(1)(c) 

.4 To ensure that the H&S plan is implemented. 
 

Clause 4(1)(d) 

.5 To stop any contractor executing work in an unsafe manner. 
 

Clause 4(1)(e) 

.6 To provide additional H&S information to the contractor should changes be 
made to the work? 
 

Clause 4(1)(f) 



: : Rehabilitation of Matshezini Access Road & Bridge                    

          

 

C3.- 143 - 

.7 To ensure that the principal contractor is registered and in good standing 
with the workmen’s compensation fund. 
 

Clause 4(1)(h) 

.8 To make sure tenderers have made provision in their offers for H&S 
measures. 
 

Clause 4(1)(h) 

.9 To discuss and approve the H&S plan with the principal contractor. 
 

Clause 4(2) 

.10 To keep a copy of the H&S plan of the principal contractor. 
 

Clause 4(3) 

.11 To not employ a contractor unless the client is reasonably satisfied that the 
principal contractor who is earmarked for an appointment has the necessary 
skills, competencies and resources to carry out the work safely. 
 

Clause 4(4) 

.12 The client can appoint an agent to handle his duties.  The client can 
obviously also delegate some of his duties but this does not make the 
person responsible for such particular responsibilities as agent. 
 
The client should make sure whether such responsibilities are not already 
part of the designer in terms of the regulations clause 9(2). 
 

Clause 4(5) 

.13 The client shall only appoint someone as his agent if he is reasonably 
satisfied that such person can handle such responsibilities. 

Clause 4(6) 

 
 
 

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 

 

GUIDELINES FOR CONTRACT ADMINISTRATION 

IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 
HEALTH & SAFETY ACT 1993 

 
 

SECTION 4 

 
4. THE DESIGNER 
 

The regulations do not use names like engineer, architect, etc.  Instead the term designer has been 
introduced.  The responsibilities of the designer are given in a sub-paragraph under the obligations of 
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the Principal Contractor. 

 
4.1 The regulations has a comprehensive definition of the designer 

and this includes: 
 

Definitions 
“designer” 

a) A person preparing a design. Definitions  
b) A person checking a design. “structure” 
c) A firm preparing a design.  
d) An architect or engineer contributing to or having responsibility 

for a design. 
 

e) A building services engineer designing details of fixed plant 
(scaffolding or cranes). 

 

f) A surveyor specifying articles or drawing up specification 
(Quantity Surveyor). 

 

g) A contractor in design & build contract.  
h) A contractor designing temporary work.  
i) A interior designer, shop fitter and landscape architect. 

 
 

 The regulation also talks of “an engineer designing a structure”.  
“Structure” is a wide concept and is given in paragraph 
3.2.5.1(a) underneath. 
 

 

4.2 The designer does not automatically through an appointment 
become the agent of the client in terms of the regulations 
unless he is appointed in writing to that effect and he accepts 
such appointment in writing. 

Clause 4(5) 
 
 
 
 
 

4.3 The SAACE model agreement between the client and Engineer 
has a different meaning of the word “agent”. 
 
According to the model agreement of SAACE the Engineer acts 
as the “agent” of the client in a conventional contractual 
context.  “Agent” in terms of the Health & Safety regulations has 
a totally different meaning. 
 
 

 

4.4 It can be derived from the regulations that the client can appoint 
a designer to perform certain tasks of the client on his behalf.  
This still does not mean that these designers become his agent 
in terms of clause 4(5). 
 

Clause 4(5) 

4.5 The regulations are fairly quiet regarding the functions and 
responsibilities of the designer except when designing of a 
structure.  It is again assumed that the client will identify certain 
functions to be done by the designer on his behalf. 
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4.5.1 “Structure” in terms of the regulations means: 
 

Definitions 

(a) • any building 

• steel or reinforced concrete structure 

• railway line 

• railway siding 

• bridge 

• waterworks 

• reservoir 

• pipe or pipeline 

• cable 

• sewer 

• sewage works 

• fixed vessels 

• road 

• drainage works 

• earthworks 

• dam 

• wall 

• mast 

• tower 

• tower crane 

• batching plants 

• pylon 

• surface and underground tanks 

• earth retaining structure 
or any structure designed to preserve or alter any natural 
feature and any other similar structure. 
 

 

(b) Any formwork, false work, scaffold or other structure designed 
or used to provide support or access during construction 
(structural engineering sector). 

 

(c) Fixed plant to prevent people from falling 2 meters or more. 
 
 

 

4.5.2 The designer is in fact regarded as a person delivering designs 
only and unless his role is defined by the client, his role is quite 
limited. 
 

Clause 9(2) 
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4.5.3 The designer should inform the client and the principal 
contractor about anticipated dangers relating to the construction 
work.  This is in fact a Risk Assessment.  

Clause 9(2)(b) 

4.5.4 The designer (in the structural engineering context) shall further 
furnish to the contractor in writing: 
 

Clause 9(2) 

i) A geo-technical report.  
ii) The loading of the structure.  
iii) The method and sequence of the construction process.  
iv) He should exclude inherently dangerous methods of 

construction in his design. 
 

v) The maintenance of the structure shall be through safe 
procedures. 

 

vi) He should carry out inspections.  
vii) And stop the contractor from executing work dangerously.  
viii) A final inspection is necessary to ensure safety of the structure.  
ix) Great emphasis should be given to the ergonomic design of the 

structure.   
 

x) The engineer should also give input in the design of temporary 
work e.g. scaffolding. 

Clause 10(c) 
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 

 

GUIDELINES FOR CONTRACT ADMINISTRATION 

IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 
HEALTH & SAFETY ACT 1993 

 
SECTION 5 

 
5. THE PRINCIPAL CONTRACTOR (P C) AND CONTRACTOR 
 
 The responsibilities of these parties are comprehensively stipulated in the regulations. 
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 

 

GUIDELINES FOR CONTRACT ADMINISTRATION 

IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 
HEALTH & SAFETY ACT 1993 

 
 

SECTION 6 

 
 
6. APPOINTMENT OF THE DESIGNER          Clause 4(5) 
 

6.1 The client appoints the consultant or designer as agent only for 
the particular project and also for the duration of the project. 
 

 

6.2 It is further important to distinguish between “agent” in terms of 
the SAACE model agreement between client and engineer and 
“agent” in terms of the H&S regulations. 
 

 

6.3 The responsibilities and duties of a designer in the H&S context 
are those that are dictated by law and/or those respectively 
given to him by the client, except when he is a structural 
engineer and designs a “structure” in which case clause 9(2) 
applies automatically.   
 

 

6.4 The client should only add to the responsibilities of the designer 
those which is not automatically in his hand in terms of clause 
9(1) of the regulations. 
 

 

6.5 The following duties are not regarded as normal work of the 
designer of a “structure” and will therefore require an additional 
appointment. 
 

 

.1 To ensure the H&S plan of the PC is implemented on site. Clause 4(1)(d) 

.2 To ensure that changes to the design are also incorporated in 
the H&S plan. 

Clause 4(1)(e) 

.3 To ensure that the principal contractor is registered and in good 
standing with the workmens’ compensation fund. 

Clause 4(1)(f) 

.4 To see that the contractor registers the site as a construction Clause 4(1)(g) 
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site at the Department of Labour. 
.5 To discuss with the contractor the H&S plan and then 

recommend to the client the approval thereof. 
Clause 4(2) 

.6 To keep a copy of the H&S plan of the contractor in his 
possession and see that a copy is forwarded to the client. 

Clause 4(4) 

.7 Control the following on site:  
 
 
 

 
 
a)   To see that the principal contractor keeps the H&S file up to 

date and that it is given to the client upon completion of the 
contract. 

 
 
Clause 5(7) 

 b)   To see that the principal contractor keeps a data base of all 
contractors involved with the project. 

Clause 5(9) 

 c)   To see that the principal contractor appoints one or more 
construction supervisors. 

 

 d)   To see that this person is dedicated to the particular project 
only. 

Clause 6(4) 

 e)   To receive from the contractor his risk assessment and 
keep a copy of that for his and the clients records. 

Clause 7(1) 

   

 

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 

 

GUIDELINES FOR CONTRACT ADMINISTRATION 

IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 
HEALTH & SAFETY ACT 1993 

 
 

SECTION 7 

 
 
7. THE ROLE OF THE CLIENT 
 

7.1 The client shall still prepare the H&S specification in terms of 
clause 4(1)(a) for its global activities.  The H&S specification for 
the particular project is assigned to the designer.   
 

Clause 4(1)(a) 

7.2 The client shall approve of the H&S plan of the contractor, but 
on the recommendation of the consultant/ designer. 
 

Clause 4(2) 

7.3 The client employs the Principal Contractor. 
 

Clause 4(1)(c) 
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7.4 The client can appoint an agent in which case all the 
responsibilities of the agent in the regulations are transferred to 
the agent. 
 

Clause 4(5) 

7.5 The client should only appoint an agent should he have made 
reasonably sure that the agent can handle the responsibility. 
 

Clause 4(6) 

7.6 The client shall not appoint a contractor if he is not reasonably 
sure that the contractor can execute such work in a safe 
manner. 

Clause 4(4) 
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GUIDELINES FOR CONTRACT ADMINISTRATION 

IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 
HEALTH & SAFETY ACT 1993 

 
 

SECTION 8 

 
 
8. THE ROLE OF THE PRINCIPAL CONTRACTOR 
 

The principal contractor should execute the following duties:  
   

.1 Provide a health and safety plan. 5(1) 

.2 See that his contractors comply with the regulations. 5(2) 

.3 He should discuss the particular H&S plan. 5(5) 

.4 He should have his H&S plan available. 5(6) 

.5 He should have an H&S file available on site and hand it over 
to the client upon completion. 

 
5(7) 

.6 He should not employ contractors who are not capable. 5(10) 

.7 He should have full time supervision on site. 6(1) to 6(8) 

.8 He should produce a risk assessment of the work. 7(1) 

.9 He should train his employees. 7(4) 
.10 He should introduce induction training on site. 7(7)/ 7(8) 
.11 All physical aspects of the regulations as in terms of the 

regulations. 
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 

 

GUIDELINES FOR CONTRACT ADMINISTRATION 

IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 
HEALTH & SAFETY ACT 1993 

 
 

SECTION 9 

 
 
9. THE PROCEDURE  
 

9.1 The Client decides to execute work and appoints a designer to 
administer the work. 
 

 

9.2 The scope of works and the exact duties of the designer are 
identified and given to him in writing. 
 

 

 The designer should affect insurance by which the client is 
indemnified (by the designer) for acts and omissions of the 
designer.  This type of insurance does not form part of the 
normal PI insurance provided by the designer. 
 

 

 The designer prepares a contract document and ensures that 
this document states clearly the following: 
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.1 A risk assessment of the project and the H&S specification of 
the client. 
 

 

.2 All relevant information to enable the pricing of the contract. 
 

9(2)(a) 

.3 Items in the bill to enable the tenderer to price for the risk 
including insurance indemnifying the client.  The document 
should state whether a full time safety officer is required on 
site. 
 

9(2)(b) 

 .4 (i)     Geotechnical information 9(2)(c)(i) to (iii) 
 (ii)     Loading of the structure – in other words all relevant 

technical data taking the definition of “structure” into 
account. 

 

 (iii)   The method and sequence of the process.  This should 
identify the priorities of the client. 

 

 

.5 Inherently dangerous procedures should be avoided in the 
design. 

9(2)(d) 

 
 

 
 

 

.6 The maintenance of the structure should be considered also 
so that this aspect would be safe and ergonomic too. 
 

9(2)(e) 

9.3 The tenderers then respond by each giving a H&S plan based 
on the risk assessment of the designer. 
 

 

9.4 The client then chooses the contractor according to his 
procurement policy (taking into account his ability to do the 
work safely) and appoints him in writing via the designer. 
 

 

9.5 The chosen principal contractor then affects a detailed risk 
assessment and a risk management plan, based on the H&S 
specification. 
 

 

 Once on site the principal contractor should register the site 
by means of the prescribed form and have it approved by the 
client/designer. 
 

 

 He should open and then maintain his H&S file through the 
duration of the contract. 
 

 

 He should then further adhere to the provisions of the H&S 
regulations. 
 

 

9.6 He should hand over the H&S file (recommend to do that with  
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the designer’s as-built drawings). 
 

9.7 The designer should stop the work if he has reason to belief 
that the contractor is executing work in an unsafe manner. 
 

 

9.8 Likewise should the principal contractor stop the work of his 
contractor(s) should he have reason to belief that such 
contractor is not working safely. 
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IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 
HEALTH & SAFETY ACT 1993 

 
 

SECTION 10 

 
 
10. CONTRACT DOCUMENTATION 
 
 The contract documentation needs to emphasize the following points in order to comply with the 

Health and Safety Act 1993 and the Construction Regulations 2003. 
 
 A. In the Specification section 
 
  1. Health and Safety Specification 
 

The Client shall issue the Designer with his Health and Safety specification and it 
shall be included as such in the document. 
 
Should the Designer be of the opinion that variations and additions be made to the 
specification, due to the nature of the particular project, he shall forward the 
proposed variation or addition to the MLM who will authorize this in writing. 

 
2. Risk Assessment 

 
This can form part of the contract specifications. 
 
It is necessary to identify to the contractor:  
 
i) The situation on site as it is with all the potential hazards and dangers 

involved. 
 
ii) The nature of the work and the situations that the average contractor would 

encounter during the execution of the work.  The nature of the work and the 
expected risks should be described in particular as well as the method and 
the sequence of the work. 

 
iii) The basic safety precautions that he should take. 
 
iv)       The Safety and Health specification of the client. 
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v) To allow sufficient items in the bill of quantities for the tenderer to price for 
the specified H&S precautions. 

 
3. Insurance 

 
The contractor shall affect insurance indemnifying the client against penalties levied 
upon the client due to the acts or omissions of the contractor in failing to comply 
with the provisions of the H&S regulations 2003. 
 
The contractor shall prove to the Engineer that such insurance has been affected 
and maintained during the construction. 
 
 
 
 
 

 
B. The Tender Rules 
 
 The tender rules shall contain a clause requiring the contractor to submit a H&S plan based 

on the risk assessment given in the contract document.  It should also state that the client 
is bound by law not to appoint a contractor should he be reasonably sure that the contractor 
would not be able to execute the work safely should he be appointed. 

 
 The following example is recommended. 
 

 Compliance with the Regulations of the H&S Act 2003 

 

Tenderers are required to study the published risk assessment and provide Annexure Y his 
Health and Safety Plan.  Generic document will be disregarded.  Such H&S plan should give 
details regarding the tenderers intention of dealing with the risks. 
 
Failure to submit such H&S plan will result in disqualification of the tender. 
 
Tenderers are informed that the client is bound by law not to accept a tender should he be 
reasonable sure that the tenderer will not be able to execute the work safely. 
 

 
 

 

 

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 
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GUIDELINES FOR CONTRACT ADMINISTRATION 

IN TERMS OF THE CONSTRUCTION REGULATIONS 2003 
HEALTH & SAFETY ACT 1993 

 
SECTION 11 

 
 
11. CONCLUSION 
 

The Construction Regulations 2003 was long overdue in the South African Civil Engineering 
Construction Industry.  Role players will now be forced to implement them and an awareness 
of safe working environments will be cultivated. 
 
Clients might initially detect a contemptuous attitude particularly from contractors and even 
designers or consultants.  This should not deter clients since acts and omissions from these 
parties will bring clients in confrontation with the law. 
 
Contract cost will certainly escalate due to the additional specifications but this should be 
weighed against the value of human lives improved and saved. 
 
The construction industry, particularly the Civil Engineering Sector, will have to accept and 
embrace these regulations and then seriously look at its productivity to kerb the cost of the 
implementation process. 
 

1.0 SCOPE 
 

This part of the specification has the objective to assist principal contractors entering into contracts with The 
Employer that they comply with the Occupational Health and Safety (OH&S) Act, No 85 of 1993.Compliance with 
this document does not absolve the principal contractor from complying with minimum legal requirements, and 
the principal contractor remains responsible for the health and safety of his employees and those of his 
Mandataries. Principal and other contractors should therefore insist that this part of the specification from part 
of any contract that he may have with other contractors and/or suppliers. 

 

This section covers the development of a health and safety specification that addresses all aspects of 
occupational health and safety as affected by this contract. It provides the requirements that the principal 
contractors and other contractors shall comply with in order to reduce the risks associated with this contract 
that may lead to incidents causing injury and/or ill health. 

 

2.0 GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS 
 

2.1 Hazard Identification and Risk Assessment (Construction Regulation 7) 

 

2.1.1 Risk Assessments 

 

Paragraph 4 contains a generic list of risk assessment headings that have been identified by The Employer as 
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possibly applicable to this contract. It is, by no means, exhaustive and is offered as assistance to contractors 
intending to bid. 

 

2.1.2 Development of Risk Assessment 
 

Every principal contractor performing construction work shall, before the commencement of any construction 
work or work associated with the aforesaid construction work and during such work, cause a risk assessment 
to be performed by a competent person, appointed in writing, and the risk assessment shall form part of the 
OH&S plan and be implemented and maintained as contemplated in Construction Regulation 5(1). 

 

The risk assessment shall include at least: 

 

▪ the identification of the risks and hazards to which persons may be exposed 
▪ the analysis and evaluation of the risks and hazards identifies 
▪ a documented plan of safe work procedures to mitigate, reduce or control the risks and hazards that have 

been identified. 
▪ a monitoring plan and 
▪ a review plan 

 

Based on the risk assessment, the principal contractor shall develop set site-specific OH&S rules that shall be 
applied to regulate the OH&S aspects of the construction. The risk assessment, together with the site-specific 
OH&S rules shall be submitted to The Employer before construction on site commences. 

Despite the risk assessment listed in paragraph4, the principal contractor shall conduct a baseline risk 
assessment and the aforesaid listed risk assessment shall be incorporated into the baseline risk assessment. 
The baseline assessment shall further include the standard working procedures and the applicable method 
statements based on the risk assessments. 

 

    All variations to the scope of work shall similarly be subjected to a risk assessment process. 

 

2.1.3 Review of Risk Assessment 
 

The principal contractor shall review the hazard identification, risk assessments and standard working procedures 
at each production planning and progress report meetings as the contract work develops and progresses and 
each time changes are made to the designs, plans and construction methods and processes. The principal 
contractor shall provide The Employer, other contractors and all other concerned parties with copies of any 
changes, alterations or amendments as contemplated in paragraph 2.1.3. 

 

2.2 Legal Requirements 
 

A principal contractor shall, as minimum, comply with: 

 

The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up to date copy of which shall be 
available on site at all times. 
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The Compensation or Occupational Injuries and Diseases Act (Act 130 of 1993), an up to date copy of which 
shall be available on site at all times. 

 

Where work is being carried out on a “mine”, the contractor shall comply with the Mines Health and Safety Act 
and Regulations (Act 29 of 1960) and any other OH&S requirements that the mine may specify. An up-to-date 
copy of the Mine’s Health and Safety Act and Regulations shall be available on site at all times. 

 

2.3 Structure and Responsibilities 
 

It is a requirement that the principal contractor, when he appoints contractors (Sub-contractors) in terms of 
Construction Regulations 5(3), 5(5), 5(10), and 5(12) includes in his agreement with such contractors the 
following: 

 

▪ OH& S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory” 
▪ OH&S Act (85 of 1993), Section 16(2) appointee/s as detailed in his / her/ their respective appointment forms. 

 

2.2.3 Further (Specific) Supervision Responsibilities for OH & S 
 

The contractor shall appoint designated competent employees and/or other competent persons as required by 
the Act and Regulations. Below is a generic list of identified appointments and may be used to select the 
appropriate appointments for this contract. The contractor shall note it is a generic list only and is intended for 
use as a guideline. 

Ref. Section/ Regulation in OHS Act 

Batch Plant Supervisor               (Construction Regulation 6(1) 

Construction Vehicles/ Mobile Plant/ Machinery Supervisor (Construction Regulation 21)     

Demolition Supervisor    (Construction Regulation 12) 

Drivers/Operators of Construction Vehicles/ Plant  (Construction Regulation 21) 

Emergency/Security/Fire Control    (Construction Regulation 27) 

Excavation Supervisor     (Construction Regulation 
11) 

Explosive powered Tool Supervisor    (Construction Regulation 19) 

Fall Protection Supervisor    (Construction Regulation 8) 

First Aider    (Construction Regulation 3) 

Fire Equipment Inspector    (Construction Regulation 27) 

Formwork & Support work Supervisor    (Construction Regulation 10) 

Hazardous Chemical Substances Supervisor   (HCS Regulations) 

Incident Investigator    (General Admin Regulation 29) 

Ladder Inspector    (General Safety Regulation 13A) 

Lifting Equipment Inspector    (Construction Regulation 20) 

Material Hoist Inspector    (Construction Regulation 17) 

OH&S Committee    (OH&S Section 19) 
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OH&S Officer    (Construction Regulation 6(6) 

OH&S Representatives    (OHS Act Section 17) 

Person Responsible for Machinery    (General Machinery Regulation 2) 

Scaffolding Supervisor    (Construction Regulation 14) 

Stacking & Storage Supervisor    (Construction Regulation 26) 

Structures Supervisor    (Construction Regulation 9) 

Suspended Platform Supervisor    (Construction Regulation 15) 

Tunneling under Pressure Supervisor    (Construction Regulation 13) 

Vessel under Pressure Supervisor                             (Vessel under Pressure 
Regulations) 

Working on/next to Water Supervisor    (Construction Regulation 24) 

Welding Supervisor    (General Safety Regulation 9) 

 

In addition The Employer requires that a Traffic Safety Officer be appointed. The above appointments shall be in 
writing and the responsibilities clearly stated together with the period for which the appointment is made. This 
information shall be communicated and agreed with the appointees. Notice of appointments shall be submitted 
to The Employer. All changes shall also be communicated to the Employer.   

 

The principal contractor or shall, furthermore, provide The Employer with an organogram of all contractors that 
he/she has appointed or intends to appoint and keep this list updated and prominently displayed on site. 

Where necessary, or when instructed by an inspector of the Department of Labour, the principal contractor shall 
appoint a component safety officer. 

 

2.3.3 Designation of OH&S Representatives (Section 17 of the OH&S Act) 
 

Where the principal contractor employs more than 20 persons (including the employees of other contractors (sub-
contractors) he has to appoint one OH&S representatives for every 5 employees or part thereof. General 
Administrative Regulation 6 requires that the appointment or election and subsequent designation of the OH&S 
representatives be conducted in consultation with employee representatives or employees. (Section 17 of the Act 
and General Administrative Regulation 6 & 7). OH&S representatives shall be designated in writing and the 
designation shall include the area of responsibility of the person and term of the designation.   

 

2.3.4 Duties and Functions of the OH&S representatives (Section 18 of the OH&S Act) 
 

The principal contractor shall ensure that the designated OH&S representatives conduct continuous monitoring 
and regular inspections of their respective areas of responsibility using a checklist and report thereon to the 
principal contractor. OH&S representatives shall be included in accident or incident investigations. OH&S 
representatives shall attend all OH&S committee meetings. 

 

2.3.5 Appointment: of OH&S Committee (Section 19 and 20 of the OH&S Act) 
 

The principal contractor shall establish an OH&S committee, which shall meet as specified in the Regulations. 
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2.4 Administrative Controls and the Occupational Health & Safety File 
 

2.4.1 The OH&S File (Construction Regulation 5(7) 
 

As required by the Construction Regulation 5(7), the principal contractor and other contractors shall each keep 
an OH&S file on site. The following list is not exhaustive and shall only be used as a guide:  

 

▪ Notification of construction work (Construction Regulation 3) 
▪ Latest copy of OH&S Act (General Administrative Regulation 4) 
▪ Proof of registration and good standing with COID Insurer (Construction Regulation 4(g) 
▪ OH&S plan agreed with the client including the underpinning risk assessment/s and method 

statements(Construction Regulation 5(1) 
▪ Copies of OH&S committee and other relevant minutes 
▪ Designs/Drawings (Construction Regulation 5(8) 
▪ A list of contractors (sub-contractors) including copies of the agreements between the parties and the type 

of work being done by each contractor (Construction Regulation 9) 
▪ Appointment/designation forms as per paragraphs 2.1.1 and 2.1.2 
▪ Registered as follows:  

- Accident/incident register (Annexure 1 of the General Administrative Regulations) 
- OH&S representatives’ inspection register 
- Asbestos demolition and stripping register 
- Batch plant inspections 
- Construction vehicles and mobile plant inspections by controller 
- Daily inspection of vehicles, plant and other equipment by the operator/driver/user 
- Demolition inspection register 
- Designer’s inspection of structures record 
- Excavations inspector 
- Explosive powered tool inspection, maintenance, issue and returns register (incl. Cartridges and 

nails 
- Fall protection inspection register 
- First aid box contents 
- Fine equipment inspection and maintenance 
- Formwork and support work inspections 
- Hazardous chemical substances record 
- Ladder inspections 
- Lifting equipment register 
- Materials hoist inspection register 
- Machinery safety inspection register (incl. Machine guards, lock-outs etc.) 
- Scaffolding inspections 
- Stacking and storage inspection 
- Inspection of structures 
- Inspection of suspended platforms 
- Inspection of tunnelling operations 
- Inspection of vessels under pressure 
- Welding equipment inspections 
- Inspection of work conducted near water 
- All other applicable records including traffic safety officer reports. 

 

 The Employer will conduct an audit on the OH&S file of the principal constructor from time-to time. 
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2.5 Notification of Construction Work (Construction Regulation 3) 
 

The principal constructor shall, where the contract meets the requirements laid down in Construction work and 
use the form (Annexure A in the Construction Regulations) for the purpose. A copy shall be kept on the OH&S file 
and a copy shall be forwarded to The Employer for record keeping purposes. 

 

2.6 Training and Competence 
 

The contents of all training required by the Act and Regulations shall be included in the principal contractor’s 
OH&S plan. The principal contractor shall be responsible for ensuring that all relevant training is undertaken. 

 

Only accredited service providers shall be used for OH&S training. The principal contractor shall ensure that his 
and other contractor’s personnel appointed are competent and that all training required to do the work safely and 
without risk to health, has been completed before work commences. The principal contractor shall ensure that 
follow-up and refresher training is conducted as the contract progresses and the work situation changes. Records 
of all training must be kept on the OH&D file for auditing purposes. 

 

2.7 Consultations, Communication and Liaison 
 

OH&S liaison between the client, the principal contractor, the other contractors, the designer and other concerned 
parties will be through the OH&S committee as contemplated in paragraph 2.3.5.In addition to the above, 
communication may be directly to the client or his appointed agent, verbally or in writing, as and when the need 
arises. 

 

Consultation with the workforce on OH&S matters will be through their supervisions, OH&S representatives and 
the OH&S committee. The principal contractor shall be responsible for the dissemination of all relevant OH&S 
information to the other contractors e.g. design changes agreed with the client and the designer, instructions by 
the client and/or/his/her agent, exchange of information between contractors, the reporting of 
hazardous/dangerous conditions/situations etc. The principal contractor’s most senior manager on site shall be 
required to attend all OH&S meetings. 

 

2.8 Checking Reporting and Corrective Actions 
 

2.8.1  Monthly Audit by Client (Construction Regulation 4(1) (d) 
 

The Employer will conduct monthly audits to comply with Construction Regulation 4(1)(d) to ensure that the 
principal contractor has implemented and is maintaining the agreed and approved OH&S plan. 

  

2.8.2 Other Audits and Inspections by The Employer 
 

The Employer reserves the right to conduct other hoc audits and inspections as deemed necessary. This will 
include site safety walks. 

 

2.8.3 Contractor’s Audits and Inspections 
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The principal contractor is to conduct his own monthly internal audits to verify compliances with his own OH&S 
management system as well as this specification. 

 

2.8.4 Inspections by OH&S Representatives and other Appointees 
 

OH&S representatives shall conduct weekly inspections of their areas of responsibility and report thereon to their 
foreman or supervisor whilst other appointees shall conduct inspections and report thereon as specified in their 
appointments e.g. vehicle and machinery drivers, operators and users must conduct daily inspections before start-
up. 

2.8.5 Recording and Review of Inspection Results 
 

All the results of the above mentioned inspections shall be in writing at OH&S committee meetings, endorsed by 
the chairman of the meeting and placed on the OH&S File. 

 

2.9 Accidents and Incident Investigation (General Administrative Regulation 9) 
 

The principal contractor shall be responsible for the investigation of all accidents/incidents where employees and 
non-employees were injured to the extent that he/she/they had to be referred for medical treatment by a doctor, 
hospital or clinic. The results of the investigations shall be entered into an accident/incident register listed in 
paragraph2.4.1 

 

The principal contractor shall be responsible for the investigation of all minor and non-injury incidents as 
described in Section24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including 
the steps taken to prevent similar accidents in future. 

 

 

 

2.10 Reporting 
 

The principal contractor shall provide the Employer with copies of all statutory reports required in terms of the Act 
within 7 days of the incident occurring. 

 

3.0 OPERATIONAL CONTROL 
 

3.1       Operational Procedures 

 

Each construction activity shall be assessed by the principal contractor so as to identify operational procedures 
that will mitigate against the occurrence of an incident during the execution of each activity. This specification 
requires the principal contractor: 

- to be conversant with Regulations 8 to 29 (inclusive) 
- to comply with their provisions 
- to include them in his OH&S plan where relevant 

 

3.2 Emergency Procedure 
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Simultaneous with the identification of operational procedures (per paragraph 3.1 above), the principal contractor 
shall similarly identify and formulate emergency procedures in the event an incident does occur. The emergency 
procedures thus identified shall also be included in the principal contractor’s OH&S plan. 

 

3.3 Personal & Other Protective Equipment (Section 8/ 15/ 23 of the OH&S Act) 
 

The contractor shall identify the hazards in the workplace and deal with them. He must either remove them or, 
where impracticable, take steps to protect workers and make it possible for them to work safely and without risk 
to health under the hazardous conditions. 

 

Personal protective equipment (PPE) should, however, be the last resort and there should always first be an 
attempt to apply engineering and other solutions to mitigating hazardous situations before the issuing of PPE is 
considered. 

 

Where it is not possible to create an absolutely safe and healthy workplace the contractor shall inform employees 
regarding this and issue, free of charge, suitable equipment to protect them from any hazards being present and 
that allows them to work safely and without risk to health in the hazardous environment. 

 

It is a further requirement that the contractor maintain the said equipment, that he instructs and trains the 
employees in the use of the equipment and ensures that the prescribed equipment is used by the employee/s. 

 

Employees do not have the right to refuse to use/wear the equipment prescribed by the employer and, if it is 
impossible for an employee to use or wear prescribed protective equipment through health or any other reason, 
the employee cannot be allowed to continue working under the hazardous condition/s for which the equipment 
was prescribed but an alternative solution has to be found that may include relocating or discharging the 
employee. 

 

The principal contractor shall include in his OH&S plan the PPE he intends issuing to his employees for use during 
construction and the sanctions he intends to apply in cases of non-conformance by his employees. Conformance 
to the wearing of PPE shall be discussed at the weekly inspection meetings. 

 

3.4 Other Regulations 
 

Wherever in the Construction Regulations or this specification there is reference to other regulations (e.g. 
Construction Regulation Machinery on Construction Sites) the principal contractor shall be conversant with and 
shall comply with these regulations. 

 

 

3.5 Public Health and Safety (Section 9 of the OH&S Act) 
 

The principal contractor shall be responsible for ensuring that non-employees affected by the construction work 
are aware of the dangers likely to arise from said construction work as well as the precautionary measures to be 
observed to avoid or minimize those dangers. This includes: 
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▪ Non-employees entering the site for whatever reason 
▪ The surrounding community 
▪ Passers-by to the site 

 

 
4.0 PROJECT/S SPECIC REQUIREMENTS 

 
4.1 List of Risk Assessments 
 

▪ Clearing and Grubbing of the areas/site 
▪ Site establishment including: 

- Offices 
- Secure/safe storage foe materials and equipment 
- Ablutions 
- Sheltered eating area 
- Maintenance workshop 
- Vehicle access to the site 

▪ Dealing with existing structures 
▪ Location of existing services 
▪ Adjacent land uses/surrounding property exposures 
▪ Boundary and access control/public liability exposures (NB: the employer is also responsible for the 

OH&S of the non-employees affected by his/her work activities) 
▪ Health risks arising from neighbouring as well as own activities and from the environment e.g. 

threats by dogs, bees, snakes and lightning etc. 
▪ Exposure to noise 
▪ Exposure to vibration 
▪ Protection against dehydration and heat exhaustion 
▪ Protection from wet and cold conditions 
▪ Dealing with HIV/AIDS and other diseases 

- machine 
- Still saw 

▪ Excavation including 
- Ground/soil conditions 
- Trenching 
- Shoring 
- Drainage of trench 

▪ Welding including 
- Arc welding 
- Gas welding 
- Flame cutting 
- Flame cutting 
- Use of LP gas torches and appliances 
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▪ Loading and offloading of truck 
▪ Aggregate/sand and other materials delivery 
▪ Manual and mechanical handling 
▪ Lifting and powering operators 
▪ Driving and operation of construction vehicles and mobile plant including. 

- Trenching machine 
▪ Use and storage of flammable liquids and other hazardous substances 
▪ Layering and bedding 
▪ Installation of pipes in pipelines 
▪ Backfilling trenches 
▪ Protection against flooding 
▪ Gabion work 
▪ Use of explosive  
▪ Protection form overhead power lines 
▪ As discovered by the principal contractor’s hazard identification exercise 
▪ As discovered from any inspection and audits conducted by the client of by the principal contractor 

or any other contractor on site 
▪ As discovered from any accident/incident investigation 
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REHABILITATION OF MATSHEZINI ACCESS ROAD & BRIDGE 

 
 

FORM C1.5 SUPPLY CHAIN MANAGEMENT POLICY 

 

Please refer to Winnie Madikizela Mandela LM Procurement Policy. 
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C2    PRICING DATA 
 

  
C2.1 Pricing Instructions 

  
C2.2 Bill of Quantities  

 

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 
  

PROJECT NO.: WMM LM 00093 M A/R & B 
 
 

REHABILITATION OF MATSHEZINI ACCESS ROAD & BRIDGE 

C2.1 : PRICING INSTRUCTIONS 

 

Pricing Instructions 
1. Measurement and payment shall be in accordance with the relevant provisions of the COLTO Standard 

Specification for Road and Bridge Works for State Authorities (1998 edition) as amended in the Scope of Works.  

 

2. The units of measurement described in these Bill of Quantities are metric units. Abbreviations used in these Bill of 

Quantities are as follows: 

 

% = percent m²-pass = square meter-pass 

h = hour m³ = cubic meter 

ha = hectare m³-km = cubic meter/kilometer 

kg = kilogram MN = mega newton 

kl = kiloliter MN.m = mega newton-meter 

km = kilometer MPa = mega Pascal 

km-pass = kilometer-pass No. = number 

kPa = kilopascal Prov sum = Provisional sum 

kW = kilowatt PC sum = Prime Cost sum 

l = liter R/only = Rate only 

m = meter sum = lump sum 

mm = millimeter t = ton (1000 kg) 

m² = square meter W/day = Work day 

 

3. For the purpose of these Bills of Quantities, the following words shall have the meanings hereby assigned to them: 
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Unit: The unit of measurement for each item of work as defined in the COLTO Standard Specification for 

Road and Bridge Works for State Authorities (1998 edition). 

 

Quantity: The number of units of work for each item. 

 

Rate: The agreed payment per unit of measurement. 

 

Amount: The product of the quantity and the agreed rate for an item. 

 

Lump sum: An agreed amount for an item, the extent of which is described in the Bill of Quantities but the quantity 

of work of which is not measured in any units. 

   

4. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made for 

waste. 

 

5. It will be assumed that prices included in the Bill of Quantities, unless otherwise stated in the 

Scope of Work, are based on Acts, Ordinances, Regulations, By-laws, International Standards 

and National Standards that were published before the closing date for tenders. (Refer to 

www.stanza.org.za or www.iso.org for information on standards) 

 

6. The prices and rates in this Bill of Quantities are fully inclusive prices for the work described under the items.  Such 

prices and rates cover all costs and expenses that may be required in and for the execution of the work described 

in accordance with the provisions of the Scope of Work, and shall cover the cost of all general risks, liabilities, and 

obligations set forth or implied in the Contract Data, as well as overhead charges and profit. 

 

7. Where the Scope of Work requires detailed drawings and designs or other information to be provided, all costs 

associated therewith are deemed to have been provided for and included in the unit rates and sum amount tendered 

such items  

 

8. All items in the Bill of Quantities need to be completed separately.  No grouping of 

items with a single lump sum will be allowed. 

 

9. The quantities set out in these Bill of Quantities are approximate and do not necessarily represent the actual amount 

of work to be done. The quantities of work accepted and certified for payment will be used for determining payments 

due and not the quantities given in this Bill of Quantities. 

 

10. Reasonable compensation will be received where no pay item appears in the Bill of Quantities in respect of work 

required in terms of the Contract and which is not covered in any other pay item. 

 

11. The short descriptions of the items of payment given in these Bill of Quantities are only for the purposes of identifying 

the items. More details regarding the extent of the work entailed under each item appear in the Scope of Work. 

 

12. The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the COLTO 

Standard Specification for Road and Bridge Works for State Authorities (1998 edition).  

http://www.stanza.org.za/
http://www.iso.org/
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13. The contractor shall bear all the costs and charges for special and temporary rights of way required by him in 

connection with access to the Site. The Contractor shall also provide at his own cost any additional facilities outside 

the Site required for the purposes of the Works. 

 

9.  The Bills of Quantities in the Tender Document must be completed in Black Ink and signed.  

 

10. The Bills of Quantities in the Tender Document must be fully completed – every item must be priced. 

 

11. The contract will come to an end when either the money or the time period is finished.  It is the sole discretion of the 

Municipality to increase the quantities or not. 

 
WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY 

  

PROJECT NO.: WMM LM 00093 M A/R & B 
 
 

REHABILITATION OF MATSHEZINI ACCESS ROAD & BRIDGE 

C2.2: BILLS OF QUANTITIES 

 

AS PER COLTO STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE WORK 1998, PREPARED BY THE COMMITTEE OF 
LAND TRANSPORT OFFICIALLS. 
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C3: PROJECT SPECIFICATIONS 
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C3.2 PROJECT SPECIFICATIONS .......................................................................................................   
  ....................................................................................................................................................... C3.2 

 

PART A: GENERAL 

 

1. DESCRIPTION OF THE WORKS  .............................................................................................  
 C3.3 

2. DRAWINGS ......................................................................................................................................   
 C3.5 

3. CONSTRUCTION & MANAGEMENT REQUIREMENTS ................................................................. C3.6 

 

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

 PROJECT SPECIFICATIONS RELATING TO THE STANDARD  

 SPECIFICATIONS AND OTHER ADDITIONAL SPECIFICATIONS.................................................  
 C3.7 

  

Section 1200 General Requirements and Provisions  
Section 1300 Contractor's Establishment on Site and General Obligations  
Section 1400 Housing, offices and laboratories for the engineer's site personnel  
Section 1500 Accommodation of Traffic  
Section 1600 Overhaul  
Section 1700 Clearing and Grubbing   
Section 2100 Drains  
Section 2200 Prefabricated Culverts  
Section 2300 Concrete Kerbing, Concrete Channeling, Chutes and Downpipes  
  and Concrete Linings for Open Drains  
Section 3100 Borrow materials  
Section 3300 Mass Earthworks  
Section 3400 Pavement Layers of Gravel Material  
Section 5100 Pitching, stone work and Protection Against Erosion   
Section 5600 Road Signs  
Section 6100 Foundation for Structures   
Section 6200 Falsework, Formwork and concrete finishes   
Section 6300 Steel reinforcement for structures   
Section 8100 Testing Material and Workmanship  
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C3.3  PARTICULAR SPECIFICATIONS 

 

 

PART C:  STREETLIGHTING SPECIFICATION .....................................................................................   

 C3.39 

 

PART D:  ENVIRONMENTAL MANAGEMENT SPECIFICATION ..........................................................   

 C3.45 

 

PART E:  DAYWORK  .....................................................................................................................    

    ..................................................................................................................... C3.49 

 

PART F:  OHSA 1993 HEALTH AND SAFETY SPECIFICATION ..........................................................   

 C3.60 

C3.1 STANDARD SPECIFICATIONS 
 
 
The Standard Specifications on which this contract is based are the COLTO Standard Specifications for 
Road and Bridge Works for State Road Authorities, 1998 edition.  
 

 
C3.2: PROJECT SPECIFICATIONS 

 
The Project Specifications, consisting of two parts, form an integral part of the Contract and supplement the 
Standard Specifications. 
 
Part A contains a general description of the Works, the Site and the requirements to be met. 
 
Part B contains variations, amendments and additions to the Standard Specifications and, if applicable, the Particular 
Specifications. 

 
In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 
Project Specifications, the Project Specifications shall take precedence. In the event of a discrepancy 
between the Specifications (including the Project Specifications) and the drawings and / or the Schedule of 
Quantities, the discrepancy shall be resolved by the Engineer before the execution of the work under the 
relevant item. 
 
The Standard Specifications, which form part of this contract, have been written to cover all phases of work 
normally required for road contracts, and they may therefore cover items not applicable to this particular 
contract. 
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PART A: GENERAL 
 
 
1. DESCRIPTION OF THE WORKS 
 
1.1 Location of the Works 

 
This road is situated in Ward 27, within the jurisdiction of Winnie Madikizela Mandela Local 

Municipality which forms part of Alfred Nzo District Municipality in the Eastern Cape Province. The 

service provider will construct the access road as per the specification shown in the BOQ. 

 
1.2 Overview of the Works 

 
This description is a broad outline of the Contract of works and does not limit the work to be executed by the 
Contractor in terms of the contract. The quantities of some of the major items indicated in this section are 
indicative, not absolute, and are provided to define in general terms the overall scope of the project. 
 
The service provider will construct the gravel access road for the duration stated in the contract. The project 
(Rehabilitation of Matshezini and the Bridge  Access Road) entails the construction of a gravel access road, 
site establishment, 150mm road bed layer, installing of storm water pipes, 150mm wearing course, 
construction of headwalls and cleaning the site after completion. Drawings will be made available for any of 
the structures that will require construction. 
 
1.3 Extent of the Works 
 

The scope of the works will include the following: 
 

(a) Contractor’s establishment on site: The establishment of the contract’s organisation, camp and 
constructional plant on site and their removal on completion of the contract. 

(b) 150mm road bed layer and 150mm wearing course. 
(c) Accommodation of traffic: traffic control and accommodation of traffic including the erection, 

removal and reuse of temporary road signs and where necessary, the construction and 
maintenance of deviations. 

(d) The construction of storm water drainage facilities, and road signage 
(e) The installation of speed control measures 

 
1.4 Material sources, spoil and stockpile areas 
 
The design pavement structure is as follows: 
 



: : Rehabilitation of Matshezini Access Road & Bridge                    

          

 

C3.- 173 - 

Layer 

Description Treatment Construction Density 

TRH 14 
Code 

Thickness 
(mm) 

Wearing Coarse 
Layer 

Natural Gravel   95% MAASHTO G7 150 

Subgrade Natural Gravel  
Rip and/or 
recompact 

93% MAASHTO G7/G9 200mm 

Total 350 

 
 1.5 Accommodation of traffic 
 
The road network under construction may be situated within a residential area and access for residents of 
this area will be available at all times. The general public will be accommodated with half width construction 
and diverted on other alternate routes where possible. Road closures will only be permitted through written 
approval from the Winnie Madikizela Mandela Local Municipality.    
  
1.6 Existing services 
 
Refer to Section C4.3. 

 
 

1.7 Environment 
 
The Contractor’s attention is called to clause B1230 of Part B of these Project Specifications and to the 
requirements of Part C: Environmental Management Specification. 
 
1.8 Labour 
 
Local labour is to be used and the employment of such labour is to be affected by the Contractor through 
liaison with Community Liaison Officer (CLO) who shall assist the Contractor with the recruitment of local 
labour to ensure an equitable distribution of people employed from those wards in the vicinity of the works. 
 
1.9 Maintenance of the works during the construction period 
 
The Contractor shall take note of the various requirements of the General Conditions of Contract 2015 3 rd 
Edition and the standard specifications with respect to the care and protection of the Works. 
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The handing-over of the road reserve for this contract is described in clause B1224 of these Project Specifications.  The 
Contractor shall be responsible for maintaining this portion of the road from the date of hand-over until the issue of the Certificate 
of Completion. 

 
1.10 Testing of materials 
 
The Contractor shall carry out the required process control testing as specified in terms of the COLTO standard specifications. 

 

1.11 Construction in confined areas 
 
It may be necessary for the Contractor to work within confined areas. Except where provided for in the specifications, no 
additional payment shall be made for work done in restricted areas. The method of construction in these confined areas largely 
depends on the Contractor’s constructional plant.  However, the Contractor shall note that, unless otherwise provided for in terms 
of the scheduled payment items in the COLTO Standard Specifications or these project specifications, measurement and 
payment shall be in accordance with the specified cross sections and dimensions only, irrespective of the method used for 
achieving these cross sections and dimensions, and that the tendered rates and amounts shall include full compensation for all 
special equipment and construction methods and for all difficulties encountered when working in confined areas and narrow 
widths, and at or around obstructions, and that no extra payment shall be made nor shall any claim for additional payment be 
considered in such cases. 

 

 

 

1.12 Contractor’s campsite 
 
Possible locations for a campsite shall be pointed out at the site hand-over meeting. 
 

The Contractor shall make his own arrangements for the provision of his campsite and housing for 
construction personnel but the chosen site shall be subject to the approval of the Engineer, the local 
authorities and the Project Liaison Committee (PLC) associated with the project. N/A 
 
 
1.13 Additional requirements for construction activities 
 
The travelling public shall have the right of way on public roads, and the Contractor shall make use of 
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard 
on the road. 
 
The Contractor’s tendered rates shall include full compensation for all costs which may arise from the 
maintenance of deviations. No claim for additional costs which may arise from these methods of traffic 
accommodation and no additional payment owing to inconvenience as a result of the Contractor’s method of 
working shall be considered. 
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2. DRAWINGS 
 

The reduced drawings that form part of the Tender documents shall be used for Tender purposes only. 
 
The Contractor shall be supplied with three complete sets of unreduced paper plots of the construction 
drawings. These prints are issued free of charge and the Contractor shall make any additional prints he may 
require at his own cost. 
 
Any information in the possession of the Contractor which the Engineer requires to complete the as-built 
drawings shall be supplied to the Engineer before a certificate of completion shall be issued. 
 

Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by the Engineer. 
The Engineer shall supply all figures / dimensions omitted from the drawings. 
 
The levels given on the drawings are subject to confirmation on site, and the Contractor shall submit all levels to the Engineer for 
confirmation before he commences any structural construction work. The Contractor shall also check all clearances given on the 
drawings and shall inform the Engineer of any discrepancies. 

 
3. CONSTRUCTION AND MANAGEMENT REQUIREMENTS 
 
3.1 Recording of weather 

 
The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures 
in a book. Such book shall be handed to the employer’s representative for his signature no later 
than 12 days after rain that is considered to justify an extension of time occurs. 

 
3.2 Unauthorised persons 

 
The Contractor shall keep unauthorized persons from the works at all times. Under no 
circumstances may any person except guards be allowed to sleep on the construction site. 

 
3.3 Management meetings 
 
 Site meetings will be held on a monthly basis at a time and place to be agreed upon. 
 
3.4 Daily records 
 

The Contractor shall keep a site diary book, which is to be kept on site at all times. Both the 
Contractor and the Engineer’s Representative on site will sign the site diary everyday. 

 
The following to be recorded in the site diary: 

 
(a) daily records of labour and plant return employed on site 
(b) the work performed on the site 
(c) weather conditions 
(d) materials on site 
(e) delays 
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3.5 Payment certificates 
 

The full back-up documentation such as measurement sheets signed by both the Contractor and the Engineer to 
substantiate the claims in payment certificate, shall accompany the payment certificate claim for the Employer to 
expedite verification and certification. 

C3.2: PROJECT SPECIFICATIONS 

 
 
PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS 
 
 
PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER 
ADDITIONAL SPECIFICATIONS 

 
In certain clauses in the COLTO Standard Specifications, allowance is made for a choice to be specified in 
the Project Specifications between alternative materials or methods of construction, and for additional 
requirements to be specified to suit a particular contract.  Details of such alternatives or additional 
requirements applicable to this Contract are contained in this part of the Project Specifications.  It also 
contains the necessary additional specifications required for this Contract. 
 
The clauses and payment items dealt with in this part of the Project Specifications are numbered ‘B’ with a 
number corresponding to the relevant clause or item number in the COLTO Standard Specifications. 
 
New clauses and payment items not covered by clauses or items in the COLTO Standard Specifications have 
been included here and have also been designated with the prefix ‘B’.  Such clauses and items have been 
given a new number following upon the last number used in the particular section referred to in the COLTO 
Standard Specifications. 
 
 
SECTION 1200:  GENERAL REQUIREMENTS AND PROVISIONS 
 
B1202 SERVICES 

 

Delete and replace the words: 

     

“Clause 15 of the general conditions of contract” in the first sentence of the eleventh paragraph with 

“Clause 5.6 of the General Conditions of Contract for construction works 2015, 3rd edition”. 

 

B1204 PROGRAMME OF WORK 

 

A bar chart programme shall be provided showing the various activities and clearly defined critical 

path. The programme shall be updated monthly in accordance with the progress made by the 

Contractor and submitted to the Engineer’s representative two days before the following site meeting. 
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In drawing up this programme, the Contractor shall make allowance for the following: 

 

(i) All special non-working days defined in the contract document 

(ii) Use of local labour and training requirements 

(iii) Accommodation of traffic. 

 

 Add the following new subclause:   

 

 “(c) General requirements 

 

The programme will be reviewed at the monthly site meetings at which the Contractor shall provide 

sufficient detail that will allow the comparison of the work completed per activity against the original 

programme. The Contractor shall indicate what resources and programme changes he intends to 

implement in order to remedy any activity that has fallen behind. The Engineer may demand from 

the Contractor a major revision of the programme. Such a revision shall be submitted for approval 

within fourteen days of demand” 

 
B1205 WORKMANSHIP AND QUALITY CONTROL 

       

Add the following: 

 

Quality control (Scheme 1) as detailed in Section 8200 will be used for determining the acceptance 

levels with respect to the properties of the materials and workmanship executed by the contractor. 

 
B1209 PAYMENT 

       

(b) Rates to be inclusive 

 

In the 3rd line, after the word “quantities”, insert “together with the payment of VAT as a separate 

item,” 

 

Amend subclause (e) Materials on site by deleting and replacing the words: 

     

“Clause 52 of the general conditions of contract” in the first sentence of the first paragraph with 

Clause 6.10 of the General Conditions of Contract for construction works 2015, 3rd edition.   

 

Add the following subclause: 
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“(g) Trade Names 

 

Where materials are specified under trade names, tenders must be based on those specified 

materials. Alternative materials may be submitted as alternative tenders and the Engineer may, 

after receipt of tenders, approve the use of equivalent materials.” 

 

B1210 CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS 
       

 Delete and replace the words in the first paragraph: 

     

“Clause 54 of the general conditions of contract” in the forth line of the first sentence with Clause 

5.14 of the General Conditions of Contract for construction works 2015 3rd edition.   

 

Add the following paragraph: 

 

“In addition to the listed specified items of work and regardless of the degree of beneficial occupation 

by the Employer, no sections of the works, individually or collectively, shall be considered for 

practical completion unless the following criteria have also been met: 

 

It must be possible for the Contractor to complete the written list of outstanding items of work within 

28 days of the list having been issued to the Contractor.”   

 
B1214 CONTRACTOR’S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE THE ROAD RESERVE 

AND OF SERVICES MOVED, DAMAGED OR ALTERED 
       

 Add the following to the first paragraph of subclause (d) (ii): 

     

“This is also required with respect to fences, gates, campsites, bypasses and material spoiled on 

private property.”   

 

Add the following to the last paragraph of subclause (d): 

 

“These written statements, as required in Clause 1214 (b) – (e) shall be handed to the Engineer 

before the final certificate will be issued. Failing to obtain these written statements from all 

landowners and authorities concerned, the period of maintenance will be extended including all 

conditions related to such an extension, until such time that all these statements are obtained. 

 

The obtaining of any such written statements will not relieve the Contractor of the execution of any 

of his obligations to the satisfaction of the landowner or authority concerned, and to the approval of 
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the Engineer.”   

 
B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 

       

Replace the first paragraph with the following: 

     

“Extension of time in terms of Clause 42 of the general conditions of contract for construction works 

2015 Third edition in respect of abnormal rainfall shall be calculated according to the requirements 

of Method (ii) (Critical-path method). 

 

Add the following to Method (ii) (Critical-path Method): 

The number of days per month on which work is expected not to be possible as a result of normal 

rainfall, for which the Contractor shall make provision (“n”), is given in Table B1215/1. In his tendered 

rates, prices and programme the Contractor shall allow at least for the number of lost working days 

listed for each month. Only the number of days lost as a result of adverse weather conditions 

exceeding the number of days listed in Table B1215/1 will qualify for consideration of extension of 

time. 

 

TABLE 1215/1: EXPECTED NUMBER OF WORKING DAYS LOST PER MONTH DUE TO 

NORMAL RAINFALL 

 

MONTH EXPECTED NUMBER OF WORKING DAYS LOST AS ARESULT OF NORMAL 

RAINFALL 

JANUARY 3 

FEBRUARY 3 

MARCH 3 

APRIL 2 

MAY 1 

JUNE 1 

JULY 1 

AUGUST 1 

SEPTEMBER 2 

OCTOBER 2 

NOVEMBER 3 

DECEMBER 3 

TOTAL 25 

 

If no abnormal rainfall or other inclement weather period occurs during a specific calendar month(s), the n-values 

as specified shall not be taken as accumulating over the contract period. If the n-days allowed for in the 
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programme of work are not taken up by standing time due to abnormal rainfall or inclement weather conditions 

the days will fall away and will not be considered in extension of time claims which may arise later during the 

contract period. 

 

During the execution of the works, the Engineer’s representative will certify a day lost due to abnormal rainfall and 

adverse weather conditions if no work was possible on the relevant working day (based on a five day working 

week) on any item which is on the critical path according to the latest approved construction programme.” 

 

B1217 PROTECTION OF THE WORKS AND REQUIREMENTS TO BE MET BEFORE CONSTRUCTION 
OF NEW WORK ON TOP OF COMPLETED IS COMMENCED 

       

Delete and replace the words in the first paragraph: 

“Clause 35 of the general conditions of contract” in the second line of the first sentence with Clause 8.1 of 

the General Conditions of Contract for construction works 2015 third edition.   

 

B1224 THE HANDING-OVER OF THE ROAD RESERVE 
 

Add the following: 

 

The full extent of the road reserve will be handed over to the Contractor at the beginning of the 

contract.  He shall be responsible for the maintenance along this portion of the road until completion 

of the contract. 

 
B1229 SABS CEMENT SPECIFICATIONS 
 

The standard cement specifications SABS 471, SABS 626, SABS 831 and SABS 1466 have been withdrawn and 
are replaced by the new SANS 50197-1 and -2: Common cements, and SANS 50413-1 and -2: Masonry cement. 
These specifications will be applicable to this contract, and the descriptions and types of cements specified, will be 
based on the designations as defined in these specifications. 

 

B1230 ENVIRONMENTAL IMPACT CONTROL 
 

Respect for the environment is an important aspect of this contract. The environmental control of the site 

shall be governed by the Environmental Management Plan (EMP) included in Particular Specification C3.3 

of this document, which provides, inter alia for: 

 

(a) The Contractor must allow for the satisfactory combating of dust and noise nuisance throughout 

the contract length during construction. 

 

(b) The Contractor must make provision for the prevention of excessive erosion and siltation 

throughout the Contract and in particular on adjacent land.  Should excessive erosion and/or 
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siltation take place outside the road reserve as a direct result of the Contractor’s construction 

activities it will be the Contractor’s responsibility to make good the erosion/siltation to the 

satisfaction of the landowner and the Engineer. 

 

(c) No littering by construction workers shall be allowed. A refuse control system shall be 

established for the collection and removal of refuse to the satisfaction of the engineer. 

 

(d) Adequate provision shall be made for temporary toilet requirements in construction areas. Use 

of the veld for this purpose shall not, under any circumstances is allowed. 

 

(e) Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants, such 

as refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate tailings, wash 

water, organic materials and bituminous products. In the event of spillage, prompt action shall 

be taken to clear the affected area. Emergency measures in the event of spillage must be set 

out and the responsible person made aware of the required action. The construction of 

temporary and or permanent dams must be done with the necessary approvals from the 

Department of Water Affairs and Forestry and Environmental Affairs and Tourism. 

 

(f) Bituminous and/or other hazardous products shall not be spoiled on site and may only be 

disposed of in licensed authorized disposal facilities. 

 

(g) Control of invader species of plants. 

 

(h) Clearing shall be limited to the road prism and, where applicable, detours, which shall be sited 

in consultation with the Engineer and the local communities. 

 

No separate payment will be made for observing these requirements as it is deemed to be included 

in the amount tendered for Item 13.01 but any avoidable non-compliance with these rules may be 

considered sufficient grounds for withholding payment of part or all of the amounts to be paid for the 

above item. 

 
B1231 WORKMEN’S COMPENSATION ACT 
 
 All labour employed on the site shall be covered by the Workmen’s Compensation Act. The 

Contractor shall pay in full, including the payment of the necessary levies, such amounts as are 
due in terms of the Act.  
 
The manner in which Workmen’s Compensation shall be handled shall be resolved by the 
Contractor at the commencement of the contract. 
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B1232 CARE OF WORKS, DAMAGE, INJURY AND INSURANCE 
 

Compliance with Road Traffic Act: 
   

When a service necessitates vehicles or plant travelling or working on a public road the following 
shall apply: 

   
(a) The vehicles and plant shall be licensed in terms of the National Road Traffic Act 1996 (Act 

No. 93 of 1996) as amended. 
 

(b) Every driver and operator of a vehicle or an item of plant shall be in possession of a valid 
permit in respect of the class of vehicle or item of plant he is driving or operating. 

  
The contractor shall provide, erect and maintain sufficient road signs, barricades, fencing and 
guarding as may be necessary or required by the Engineer or by any act, regulation or statutory 
authority in order to minimise the danger and inconvenience caused to vehicle and pedestrian 
traffic. 

 
The Contractor by accepting this contact shall be deemed to have indemnified the Employer and 
the Engineer against any claims, damages and / or costs that may arise in this regard.  

SECTION 1300: CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL 
OBLIGATIONS 

 
B1302     GENERAL REQUIREMENTS 
 
B1303 PAYMENT 
 
 Add the following to Subclause (i): 
 
 “The tendered sum for sub item 13.01 (a) also includes full compensation for the complete 

relocation of the Contractor’s camp or temporary road camps from one road or area to another 
during the course of the contract. 

 
 Under this pay item 13.01 he shall also make allowance for the provision of two labourers to assist 

the Engineer or the Engineer’s representative as and when required for checking and measuring 
the various items of work. 

 
 The Contractor must make allowances for the provision and erection of 2 No. Contract Name 

boards, as per the drawings, in his rate tendered for pay item 13.03.” 
 

Add the following after the fourth paragraph: 
 
 “Should the combined total tendered for sub items (a), (b), and (c) exceed 18% of the tender sum 

(excluding contingencies, CPA and VAT), the Tenderer shall state his reasons in writing for 
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tendering in this manner.” 
 

Add the following at the end of this pay item: 
 
 “The amount payable to the Contractor for time related costs arising from extensions of time 

granted by the Employer, where the Contractor is fairly entitled to such compensation in terms of 
Clause 5.12 of the General Conditions of Contract, 3rd edition 2015, shall be calculated as follows: 

 
(i) Account shall be taken of all time-related items scheduled in Section 1300, 1400 and 

1500. 
(ii) All pay items for which the unit of measurement is “month” shall be deemed to be based 

upon an average of 22 working days per month. 
(iii) Payment will be made only for items for which the unit of measurement is “month”.” 

 
 
B1302(d) COMMUNITY LIAISON OFFICER 
 
 The Project Steering Committee or the Ward Committee shall appoint a community liaison officer 

for the duration of this contract. The Contractor shall direct all his liaison efforts with the local 
community through the appointed officer. 

 
 It is not anticipated that the community liaison officer’s duties will entail a full day’s work, and the 

Contractor can utilize the community liaison officer to undertake additional duties with the 
Engineer’s approval. 

 
The Community Liaison Officer’s duties will include: 
 

(i) to be available on site daily between the hours of 07h00 in the morning until 17h00 in the 
afternoon; 

(ii) to determine, in consultation with the contractor, the needs of local labour in terms of relevant 
technical training, responsible for the identification of suitable trainees; 

(iii) to communicate daily with the Contractor and the Engineer to determine the local labour 
requirements with regard to the numbers and skills, to identify possible labour disputes and to 
assist in their resolutions; 

(iv) to ensure the timeous availability of suitable local labour after consultation with appropriate 
structures and the establishment of a “labour desk”. 

(v) to attend all meetings in which the community and/or labour is present or is required to be 
represented, in particular attend each monthly/site progress meeting to report on local labour 
involved and to table relevant issues; 

(vi) to assist in the identification and screening of labourers from the community after consultation 
with local structures in accordance with the contractor’s requirements; 

(vii) to inform local labour of their conditions of temporary employment and to inform local labourers 
when their period of employment will be terminated; 

(viii) to attend disciplinary proceedings to ensure that hearings are fair and reasonable; 
(ix) to ensure that all labourers involved in activities where tasks have been set are fully informed 

regarding the principle of task work; 
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(x) to keep a daily written record of his interviews and community liaison activities; 
(xi) to compile and maintain labour records as required on a weekly basis; 
(xii) all such activities as agreed upon between all parties concerned. 

 
The Community Liaison Officer shall be fluent in Xhosa and English and shall have excellent communicative 
skills, all to the approval of the Engineer. 
 
           Add this item on section 1300 

 
 
Item         Unit 
 
B13.03 Community Liaison Officer, PSC & Servicing of Construction equipment 
 

a) Community Liaison Officer     Prov Sum 
 
 b) Remuneration for Community Liaison Officer  Prov Sum 
  
 c) Payment required for servicing construction equipment Prov Sum 
 
 d) Handling Costs and Profit in respect of sub-item  

     B13.03(a)(b)(c) above.     % 
 
A provisional sum is provided for the cost of Community Liaison Officer, PSC & payment for servicing 
of Construction Equipment by the designated supplier, which will include the salary of the Community 
Liaison Officer for the duration of the contract. The Community Liaison Officer may possibly not be 
required on a full time basis and this provisional sum will therefore be expended as approved by the 
Engineer. 
 
The percentage tendered for handling costs and charges shall cover all additional cost for the 
Contractor over and above the sums paid under sub item (a).”   

 
 
 

 Add to section 1300 
Item          Unit 
 
B13.03 Accredited training programme 
  

c) Steering Committee      Prov Sum 
Student training 
 

a) Handling Costs and Profit in respect of sub-item  
 

B13.02(a) above.       % 
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A provisional sum is provided for the cost of Student in Training which will be the salary of the 
recruited student by the Municipality for the duration of the contract. 
 
 
Add to section 1300 
Item         Unit 
 
B13.04  Construction Nameboard 
  

d) Supply, Erect and maintain Construction Name Board PC Sum 
 

A prime cost sum is provided for the cost of supplying, erect and maintenance of construction name 
boards for the duration of the contracts 

 

SECTION 1400:   HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEERS 
SITE PERSONNEL 

 
B1406 PAYMENT 
 
 Add to the following pay items: 
 

“Item         Unit 
 
B14.11 a) Cellphone airtime for the engineer's site personnel  Prov Sum 
 
 b) Handling cost and profit in terms of sub item B14.11 (a) % 
 
The unit of measure shall be the provision of a total amount of R 416.66 worth of airtime per month 
by the Contractor to the Engineer’s site personnel for the duration of the contract.  
 
The percentage tendered for handling costs and charges shall cover all additional cost for the 
Contractor over and above the sums paid under subitem (a).”   

 
SECTION 1500:   ACCOMMODATION OF TRAFFIC 

 
B1501 SCOPE 
 
 Add to Clause 1501 the following: 
 
 The scope of this section shall also include the preparation and submission to the Engineer for 

approval of traffic management plans.  The traffic management plans shall demonstrate how the 
Contractor intends accommodating and controlling traffic through the site.  The plans must 
incorporate all the requirements of the specifications in respect of the accommodation of traffic, 
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including the traffic control devices and the personnel involved.  A traffic safety officer shall be 
specifically named in the Plan together with 24 hr contact details.  Copies of the plans shall be 
made available to the Engineer and the Employer. 

 
 The accommodation of traffic shall generally be undertaken in the following manner: 

 
 (a) Via gravel diversions, where practical in terms of space and the terrain. 
 (b) By dealing with traffic under construction where no diversions are possible. 
 (c) By diverting traffic along the existing road where the route is being realigned. 
 
 
B1502 GENERAL REQUIREMENTS 
 
 (b) Providing Temporary Deviations 
 
 Add to Sub-clause 1502(b) the following: 
 
 The contractor shall keep the provincial traffic police, the municipal traffic departments and the 

engineer fully informed with regard to any changes in the normal traffic flow and obtain their 
approval for these changes. 

 
 
During the non-working hours, all unnecessary obstructions to the traffic shall be removed and all signs no 

longer applicable to the situation shall be removed or effectively covered. 
  
 No additional payments will be made where situations arise that the contractor has deviations 

cross over the roadway under construction. 
 
 (i) Traffic Safety Officer 
 
 Add to Sub-clause 1502(i) the following: 
 
 The Contractor shall submit a CV of the candidate to the Engineer for approval before the Traffic 

Safety Officer is appointed.  The Traffic Safety Officer shall be made available to discuss road 
safety and traffic accommodation matters whenever required by the Engineer. 

 
Delete Sub-clause 1502(i), sub-sub-clauses (ii) and (iii) and replace with the following: 

 
(ii) Record on neat and dimensioned sketches and submit to the Engineer the position and 

sign reference number where applicable of each sign, barricade, delineator, cone, amber 
flicker light, guardrail and permanent or temporary painted road marking feature.  The 
position of each unit shall be adequately referenced to  

 
Identifiable permanent features located along the site of the works. 

 
 These records shall also show the date and time at which the recorded traffic 
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accommodation features are certified correct by the Traffic Safety Officer, and shall be 
signed by the Traffic Safety Officer before being submitted to the Engineer. 

 
 The records shall be amended whenever changes are made in the field and the revised 

detailed sketches shall be submitted to the Engineer.  This shall include the recording of 
the position of flagmen and stop/go control men and their associated traffic 
accommodation equipment wherever they are used.” 

 
 (iii) Personally inspect the position and condition of each traffic accommodation feature on 

the whole site of works twice each day by 9:30 and by 16:30, to record all irregularities 
discovered and the remedial action taken, and to sign off as correct and submit to the 
Engineer such record sheets by 10:00 and by 17:00 each day.  The traffic Safety Officer 
shall keep a duplicate book for this specific purpose. 

 
 The Traffic Safety Officer shall also submit to the Engineer by 10:00 each morning, a 

record of all matters pertinent to site safety and traffic accommodation throughout the site 
of works the previous day.  He shall also record the daily labour returns of flagmen, 
stop/go and traffic signal control men employed. 

 
 The traffic safety officer shall be equipped with a cellular telephone and shall have a 

vehicle and 3 labourers at his disposal 24 hrs a day and he shall be directly answerable 
to the Contractor’s Site Agent. The traffic Safety Officer shall have a direct line of 
communication at all times with the police and traffic officers responsible for the area 
within limits of the Contract.  The provision of the Road Safety Vehicle, driver, three 
labourers and the cost of the cellular telephone shall be deemed to be included in the 
rates tendered for the Contractor’s establishment on site. 

 
 Add to Sub-clause 1502(i) the following new sub-sub-clauses: 
 
 (ix) Ensure that all obstructions, soil and gravel heaps, related to the Contractors activities be 

removed before nightfall where applicable and as instructed by the Engineer and that the 
roads are safe for night traffic. 

  
 (x) The Traffic Safety Officer shall, in addition to the duties listed in Clause 1502 (i), also be 

responsible for removal of broken-down vehicles off the roadway and implementing 
actions requested by the traffic authorities with regard to the work to be carried out, and 
shall be responsible for the erection and maintenance of all traffic signs necessary for the 
accommodation of traffic.” 

 
 Add the following new Sub-clauses to Clause 1502 : 
 
 (j) Public traffic 
 
 The contractor must plan and conduct his activities so as to bring about the least possible 

disruption to the traffic on the road.  All halting of traffic will require the prior approval of the 
engineer and must be pre-arranged with the appropriate traffic authorities. 
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 In all dealings with the public the Contractor shall bear in mind the public's right to enjoy the use 

of the road, and the Employer's desire to interfere as little as possible with this right.  At all points 
of contact with the public, the Contractor shall deal with deliberate courtesy and understanding in 
any discussions or disputes. 

 
(k) Failure to comply with provisions 

 
 The failure or refusal of the Contractor to provide barricades or traffic signs at the proper time, or 

to take the necessary precautions for the safety and convenience of public traffic as specified or 
instructed by the Engineer, shall be sufficient cause for the suspension of all work under this 
Contract without any additional compensation to the Contractor until the required accommodation 
of traffic has been completed to the satisfaction of the Engineer.  The above shall be sufficient 
cause for the Engineer to deduct penalties as follows: 

 
▪ A fixed penalty of R5 000.00 per occurrence shall be deducted for each and every 

occurrence of non-compliance with any of the requirements of Section 1500 of the 
standard specifications and section B1500 of the Project Specifications. 

 
▪ In addition a time-related penalty of R500,00 per hour over and above the fixed penalty 

shall be deducted for non-compliance to rectify any defects in the accommodation of traffic 
within the allowable time after an instruction to this effect has been given by the Engineer.  
The Engineer’s instruction shall state the allowable time, which shall be the time in hours 
for reinstatement of the defects.  Should the Contractor fail to adhere to this instruction, 
the time-related penalty shall be applied from the time the instruction was given. 

 
 The penalties shall be deducted from the payment certificate for the month in which the non-

compliance occurs. 
 
 Payment will also be deducted in accordance with Payment Item B15.01 of these Project 

Specifications. 
 

(l) Access to work area 
 
 Construction traffic will only be permitted to enter or leave the work area at points approved by 

the Engineer and as clearly indicated on the traffic management plans.  When any access point 
is in use, flagmen shall be provided for each such point.  At least two flagmen shall be stationed 
at the access point to control the movement of construction traffic, and to warn public traffic on 
both lanes of the existing road.  It is not the purpose of these flagmen to stop public traffic flow. 

 
(m) Extension of time for completion 

 
 Accommodation of public traffic on the works or any delays caused thereby, as well as any 

suspensions due to failure by the Contractor to comply with the provisions for the accommodation 
of traffic, will not be regarded as special circumstances for an extension of time. 
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B1503  TEMPORARY TRAFFIC-CONTROL FACILITIES 
 
 Replace the first sentence of the first paragraph of Clause 1503 with the following: 
 
 The Contractor shall provide, erect and maintain the necessary traffic-control devices, road signs, 

channelization devices, barricades, warning devices and road markings (hereinafter referred to 
as traffic-control devices) in accordance with these special provisions and as shown on the 
drawings and in the South African Road Traffic Signs Manual in conjunction with the latest edition 
of Road Signs Note No.13 Roadworks, and remove them when no longer required.  

   
 It shall be incumbent upon the Contractor to see to it that the abovementioned traffic-control 

devices are present where required at all times and are functioning properly, and he shall replace 
any that have been damaged, lost, stolen or obliterated at his own cost. 

 
 Replace the third paragraph of Clause 1503 with the following: 
 
 The type of construction, spacing and placement of traffic-control devices shall be in accordance 

with the latest edition of Road Signs Note No.13, Roadworks, these special provisions, the 
drawings and the South African Road Signs Manual.  The recommended arrangements of the 
traffic control devices illustrated in Appendices 1 to 6 of Road Signs Note No.13 and/or drawings 
shall not be departed from without prior approval of the Engineer.  

 
However, this shall not absolve the Contractor of his obligations in preparing traffic management 
plans as per this Project Specification. 

 
 The details shown for spacing and placement of traffic-control facilities may however, be revised 

at the discretion of the Engineer where deemed necessary to accommodate local site geometry 
and traffic conditions 

 
 (b) Road signs and barricades 

 
 Add to Sub-clause 1503(b) the following: 
 
 The Contractor shall be responsible for the protection and maintenance of all signs, and shall at 

his own cost replace any that have been damaged, or lost, or stolen. 
 
 All temporary road signs shall be mounted on portable supports for the easy moving of signs to 

temporary positions.  The only permitted method of ballasting the sign supports shall consist of 
durable sandbags filled with sand of adequate mass to prevent signs from being blown over by 
wind. The cost of the sandbags shall be included for in the tendered rates for the various types of 
temporary road signs. 

 
 The traffic-control devices, temporary signs and devices required in the Contract are those 

designated in Road Signs Note No.13. 
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 The covering of permanent road signs, if applicable, shall be by utilizing a hessian bag, which 
shall be pulled over the sign in the form of a hood and fastened to the sign posts.  Plastic bags or 
other materials and fastening by means of adhesive tape shall not be permitted.   

 
 No work may proceed on any section where accommodation of traffic is required until such time 

as the relevant requirements with regards to signposting are met and written approval of the 
Engineer is obtained. The Contractor shall keep sufficient surplus signs, delineators and 
barricades on the site to allow for the immediate replacement of damaged or missing items, in any 
case, within three hours of instructions having been given by the Engineer.  Delineators shall be 
of the flexible plastic reversible variety and not of the rigid metal variety. 

 
 Should the Contractor fail to respond to an instruction to re-erect a road sign within the designated 

time or fail to comply with the requirements, the work on that section will be suspended without 
any compensation to the Contractor. 

 
 (c) Channelization devices and barricades 
 
 Add to Sub-clause 1503(c) the following: 
 
 Delineators shall be of plastic and shall be capable of withstanding winds caused by passing traffic 

in typical working conditions without falling over.  To achieve this, the base shall be ballasted using 
sand bags. 

 
 Traffic cones manufactured in a fluorescent red-orange or red plastic material shall be used only 

at short term lane deviations during daylight.  Cones used on all deviations shall be 750 mm high. 
Lane closures which continue into the night time shall be demarcated by delineators only. 

 
 The use of steel drums as channelization devices will not be allowed on this Contract unless 

instructed by the Engineer. Channelization shall be affected by the use of delineators or cones as 
detailed in Road Signs Note No. 13 - Roadworks. 

 
 (e) Warning devices 

 
 Add to Sub-clause 1503(e) the following: 
 
 All construction vehicles and plant used on the works shall be equipped with rotating amber 

flashing lights and warning boards as specified.  All vehicles and plant shall obtain a clearance 
permit from the Engineer before being allowed onto the site. 

 
 Rotating lights shall have an amber lens of minimum height of 200 mm and shall be mounted to 

ensure clear visibility from all directions.  The lights on construction vehicles shall not be switched 
on while vehicles are being operated on unrestricted sections of a public road, but shall be 
switched on while construction vehicles are operating within the accommodation of traffic area, as 
the vehicles decelerate to enter a construction area, and as the vehicles accelerate to the general 
speed when entering the road from a construction area.  Lights on plant shall operate continuously 
while the plant is working alongside sections of road open to public traffic. 
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 All LDV's and cars operating on site shall also be equipped with rotating amber flashing lights 

which shall be placed so as to be clearly visible and operated continuously while the vehicles are 
manoeuvring in or out of traffic or are travelling or parked alongside roads open to public traffic. 

 
 Rotating lights and the "Construction Vehicle" signs on the Contractor's vehicles and plant shall 

not be paid for separately but shall be included in the rates covering the use of the vehicles.  
 
 The Contractor shall apply and maintain lights together with temporary mounting brackets, to the 

approval of the Engineer. Vehicles and plant that do not comply with these requirements shall be 
removed from the site. 

 
 The Contractor shall ensure that all his personnel, excluding those who are permanently office 

bound, are equipped with reflective safety jackets and that these are worn at all times when 
working on or near to the travelled way.  Any person found not wearing a reflective jacket under 
these circumstances shall be removed from the site until such time as he is in possession of and 
wearing a reflective jacket.  Reflective safety jackets shall be kept in good condition and any 
jackets that are, in the opinion of the Engineer, ineffective shall be immediately replaced by the 
Contractor. 

  
 Add the following New Sub-clauses to Clause 1503: 

 
 (g) Other signs and facilities 

 
 The Engineer may instruct the Contractor to provide any other road sign, reflective tape, etc not 

measured in standard pay items.  The road signs shall conform to the requirements of the South 
African Traffic Signs Manual, Road Note 13 or specification provided by the Engineer. 

 
 All traffic cones and road signs shall be kept clean and visible at all times. All bituminous or other 

foreign material shall be removed by the Contractor, or the dirty traffic cones and road signs shall 
be replaced with new ones at the cost of the Contractor, as directed by and to the satisfaction of 
the Engineer. 

 
 (h) Safety jackets 
 
 The Contractor will be responsible to ensure that all construction workers, staff of the Engineer 

and visitors shall wear safety jackets when moving around on site.  The jackets shall be of an 
approved type, orange in colour and shall be to the approval of the Engineer. The Contractor shall 
provide the Engineer with three jackets. No separate payment will be made for the jackets. 

 
 
B1511  MAINTENANCE OF GRAVEL TEMPORARY DEVIATIONS AND EXISTING GRAVEL ROADS 

USED AS TEMPORARY DEVIATIONS 
 
 Add to Clause 1511 the following:  
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Where applicable, all references to gravel roads and/or diversions shall also include gravel 
shoulders used as diversions. 

 
 
B1513 ACCOMMODATION OF TRAFFIC WHERE THE ROAD IS CONSTRUCTED IN HALF WIDTHS 
 
 Amend Clause 1513 as follows: 
 
 In the third line of the third paragraph, delete “4 km” and replace with “1 km”. 
 
SECTION 1600:   OVERHAUL 
 
B1602 DEFINITIONS 
 
 (a) Overhaul material 
 
 Add to Sub-clause 1602(a) the following: 
 
 Overhaul is not measured separately for payment for materials obtained from commercial sources. 
 
 (b) Overhaul 
 
 Delete Sub-clause 1602(b) and replace with  
 
 On this Contract, ordinary overhaul only will apply.  Ordinary overhaul shall apply to all overhaul 

material in respect of haul in excess of 1.0 km.  Overhaul shall be measured by the product of the 
volume of the material hauled, measured as specified, and the overhaul distance as defined in 
Clause 1602(e) of the standard specifications. 

 
 (d) Free-haul distance 
 
 Delete from the second sentence the words “, except cut and borrow to fill and cut to spoil material 

where the free haul distance is 0.5 km.” 
 
B1603 MEASUREMENT AND PAYMENT 
 
 Add to Clause 1603 the following: 
 
 Item 16.01 will not apply for this contract and the rates for materials hauled for all distances less 

than 1km shall be deemed to be included in the tendered rates. 
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SECTION 1700:   CLEARING AND GRUBBING 

 
B1704 MEASUREMENT AND PAYMENT 
 

Item         Unit 
 
17.01 Clearing and grubbing      hectare (ha) 
 
Add the following: 
 
“Clearing and grubbing for the construction of camp sites shall not be measured separately. Payment 
shall be regarded as included in the rates tendered for the applicable items for the above-mentioned 
work.”  

 
 
SECTION B1800:   DAYWORKS 
 
B1801 SCOPE 
 
 This section covers the listing of daywork items in accordance with the general conditions of 

contract, for the use of determining payment for work which cannot be quantified in specific units 
in the schedule of quantities, or work ordered by the Engineer during the construction period which 
was not foreseen at tender stage and for which no applicable rate exists in the schedule of 
quantities. 

 
 
B1802 ORDERING OF DAYWORK 
 
 No dayworks shall be undertaken unless written authorization has been obtained from the 

Engineer. Payment for dayworks without written approval from the Engineer will not be 
considered.  

 
 
B1803 MEASUREMENT AND PAYMENT 
 

Item         Unit 
 

B18.01 Personnel        
 
(a) Unskilled labour       hour (h) 
(b) Unskilled labour       hour (h) 
(c) Foreman        hour (h) 

 
 

B18.02 Equipment        
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(a) Specify        hour (h) 
 
 

B18.03 Materials        
 

a) Procurement of materials      Prov Sum 
 
     b) Handling cost and profit in terms of subitem B18.03 (a)  % 
 

B18.04 Transport       km 
 
The unit of measurement for items B18.01 and B18.02 shall be the hour for the item of plant or 
personnel. The unit of measurement for item B18.03 shall be a provisional sum and item B18.04 
for the kilometre of transport provided. Non-working hours for transport breakdown, lack of 
operator of any other reason shall not be measured. The time shall be taken from the time that 
personnel and/or plant departs until return. 
 
Measurement shall only be for work instructed and directed by the Engineer, where the Engineer 
considers no other appropriate rate is available in the schedule of quantities. Prior to the 
commencement of any work by the labourers described under item B18.01, the Contractor must 
obtain written consent from the Engineer regarding the classification of all labourers in terms of 
“unskilled” and “skilled” labourers. 
 
The tendered rates for labour for item B18.01 shall include full compensation to cover overhead 
charges and profit, leave pay, bonuses, subsistence, allowances, employers’ contributions, 
additional payment for overtime, where applicable, insurances, housing, site supervision, use of 
small hand tools and appliances, non-mechanical plant and equipment and consumable stores, 
for all administrative, supervisory, operative and contingent costs, relating to the supply of 
personnel. 
 
The tendered rates for plant for item B18.02 shall be an all-inclusive hire charge for the use of the 
vehicle and driver or plant/equipment and operator and shall apply to vehicles plant and equipment 
nominated in writing by the Engineer, for all administrative, supervisory operative and contingent 
cost, and profit, relating to the running of the plant. 
 
The above-mentioned tendered rates shall be full compensation for the various items as specified 
and no further profit shall be paid.    

 
 
SECTION 2300:  CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND                                                              

DOWNPIPES AND CONCRETE LININGS FOR OPEN DRAINS 
 

B2304 CONSTRUCTION 
 

(b) Prefabricated concrete kerbing and channelling 
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Add to sub-clause 2304(b) the following: 
 
Kerbing of radius 1m and less shall be cast in-situ in accordance with sub-clause 2304(e). 
 
All precast kerbs shall be provided with continuous in-situ concrete backing (haunching), the cost 
of which shall be included in the tendered rate. 
 
(e) Cast in-situ kerbs and channels 
 
Add to sub-clause 2304(e) the following: 
 
Where new kerbing and channelling has to be laid in an existing bitumen surface, the surface shall 
be neatly cut to a straight line with an angle grinder or similar approved means along the edge of 
the channel. The existing road foundation shall then be carefully removed over the width and 
depth required to construct the new kerb and channel. 
 
During the construction of the insitu channel, the contractor shall take care not to stain or damage 
the existing road surface. Any damage, excess over break, undermining or staining shall be 
repaired by the Contractor at his own expense. 
 
(i) Shrinkage joints for cast in-situ concrete work 
 
Unless otherwise shown on the drawings, cast in-situ channels shall be provided with shrinkage 
joints spaced a maximum of 2m apart. Shrinkage joints shall be constructed so that shrinkage 
cracks are generated at the joints. Section of channel which has been cracked between shrinkage 
joints shall be removed and replaced by the contractor at his own cost. 
 
(m) Formwork and finish 
 
All visible edges of cast in-situ channel shall be rounded with a rounding tool. 

 
 
SECTION 3400:   PAVEMENT LAYERS OF GRAVEL MATERIAL 
 
B3402 MATERIALS 
 
 (a) General 
 
 Add to Clause 3402(a) the following: 
 
 The pavement for the road shall be as per the construction drawings and project specifications: 
 

Base 150mm G5/G6 natural gravel from commercial sources. 
Subgrade layer 200mm G7/G9 in-situ material ripped and recompacted. 

 
 All layers shall comply with the requirements of Tables 3402/1, 3402/2 of the Standard 
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Specification.   
 
 (b) Compaction Requirements 
 

Add to Clause 3402(b) the following: 
 
The compaction requirements of the pavement layers shall be: 
 
Base     97% of modified AASHTO density 
Subgrade   93% of modified AASHTO density 

B3406 QUALITY OF MATERIALS AND WORKMANSHIP 
 

Add to Clause 3406 the following: 
 
Test results and re-measurements shall be assessed in accordance with the provisions of Section 
8300: Quality Control (Scheme 2) of the standard specifications, as amended in these project 
specifications. 

 
B3407 MEASUREMENT AND PAYMENT 
 

Delete the note at the start of the measurement and payment clause dealing with work in restricted 
areas.   
 
On this Contract, no extra over payment will be made due to the nature of the site or the size of the 
work area available.  All costs associated with carrying out the works are deemed to be included in 
the tendered rates for the items in the Schedule of Quantities. 

 
 
SECTION 5600:   ROAD SIGNS 
 
B5601 SCOPE 
 

Replace the contents of this clause with the following: 
 
“This section covers the erection of permanent road signs alongside and over the carriageway, at 
intersections and at locations indicated or directed by the Engineer.” 

 
 
B5603 MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS 
 

(a) Road sign boards  
 
Add the following: 
 
“The Contractor shall ensure that the sign boards supplied from the manufacturers are correct in 
all aspects.” 
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Add the following new subclauses: 
 
(h) Chromadek Sections 
 
 “Chromadek sections shall be assembled in accordance with the details of the standard plans. 
 
Where joints are approved by the Engineer, they shall be constructed in accordance with the 
details shown on the standard plans and shall be covered on the rear face after assembly with a 
20mm wide PVC corrosion protection tape. The PVC tape shall be covered by a 60mm wide self-
adhesive aluminum backed strip such as “Bostik Dit-Sit” or approved equivalent, all as indicated 
on the standard plans. 
 
Retro-reflective material shall be applied to the section as specified for aluminum sections in 
Clause 5603(d) of the standard specifications, with the following additional equipment: 
 
Where the letters or legends cross the horizontal joints of the sign panels the lettering or legend 
shall be cut along the joint and trimmed just short of the 3mm radius bend on the section. 
 
(i) Fastening details 
 
 All fastening details to join the sign sections, to edge the assembled sign panel and to fasten the 
completed panel on to the supports shall be constructed in accordance with the details shown on 
the standard plans.” 

 
 
B5605 STORAGE AND HANDLING 

 
Add the following: 
 
“The following shall not be allowed on the sign face: 
 
(a) Drilling of holes 
(b) Application of any form of adhesive 
(c) Cleaning with any chemicals that are not specifically approved by the manufacturer of the 

retro-reflective materials, and 
(d) Covering the sign face with an impermeable material that does not allow free circulation of 

air.” 
 
 
 
B5606 ERECTING ROAD SIGNS 

 
(d) Field welding 
 
Replace the content of this clause with the following: 
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“No field welding shall be allowed during the erection of any road signs” 

 
(e) Time of erection 
 
Replace the content of this clause with the following: 
 
“Road signs shall be erected during and without disrupting the normal free flow of traffic.” 
 

 
B5609 MEASUREMENT AND PAYMENT 
             
                 Add the following new item: 
 

Item         Unit 
 

B56.11 Remove existing signs and supports   No 
 
The unit of measurement shall be the number of each sign type and size of road sign removed. 
 
The tendered rate shall include full compensation for all transport costs, handling, material, labour, 
supervision and equipment required to: 
 
a) Accommodate traffic to suit the removal of signs 
b) Remove the existing sign supports, which must be cut off 200mm below the natural ground 

level, demolish the concrete footings of existing signs to at least 200mm below natural 
ground level and restore the site where the road signs have been dismantled 

c) Tidy up, clear, trim, dispose of material at an approved spoil site provided by the Contractor, 
and finish the site around each sign footing.      
  

 
SECTION 8100: TESTING MATERIALS AND WORKMANSHIP 
 

B8111 TESTS ON PAVEMENTS 
 

B8111 (b) Straight-Edge Test for Surface Irregularities on Surfaces with a Coarse Surface Texture 
 

Add to sub-clause 8111(b) the following: 
 
The Contractor shall perform surface irregularity tests on base course by means of a 3, 0 m 
straight-edge with the necessary wedge as described in Clause 8111 (b), and shall have the 
straight-edge and wedge on site throughout the production of the base course for the use of 
himself during process control testing and for the use of the Engineer during acceptance control 
testing. 

 
B8117 MEASUREMENT AND PAYMENT 
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Item 81.03 Providing testing equipment 
 
Add the following additional subitem: 
 

 Item Unit 

 
 B81.03 (c) Aluminum Straight edge 3 m long plus calibrated wedge  Number (No) 
 
 
C3.3 PARTICULAR SPECIFICATIONS 

 
 
In addition to the Standard Specifications and the Project Specifications, the following Particular Specifications shall apply to this 
contract and are bound in hereafter: 

 

 

PART C: STREETLIGHTING SPECIFICATION............................................................................ C3.35 

PART D: ENVIRONMENTAL MANAGEMENT SPECIFICATION................................................. C3.47 

PART E: DAYWORK……………………………………………………………………...................... C3.51 

PART F: OHSA 1993 SAFETY SPECIFICATION......................................................................... C3.53 

 
C3.3 PARTICULAR SPECIFICATIONS 
 
 
PART C1: STREETLIGHTING SPECIFICATION 

 
 
 
INDEX 
 
CLAUSE          PAGE 
 
C1.1 GENERAL         C3.35 

C1.2 WORKMANSHIP AND REGULATIONS      C3.35 

C1.3 SUBMISSION OF FORMS, FEES AND NOTICES     C3.35 

C1.5 DRAWINGS AND VERIFICATION OF POSITIONS    C3.36 

C1.6 MATERIALS AND EQUIPMENT       C3.36 

C1.7 PRIME COST ITEMS         C3.36 

C1.8 CONTINGENCIES        C3.37 

C1.9 VARIATIONS          C3.37 



: : Rehabilitation of Matshezini Access Road & Bridge                    

          

 

C3.- 200 - 

C1.10 MAKING GOOD AND BUILDER’S WORK      C3.37 

C1.11 EXISTING INSTALLATIONS       C3.37 

C1.13 INSPECTIONS          C3.38 

C1.14 ABBREVIATIONS         C3.38 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
C1.1  GENERAL 

 
 
This section and all other relevant sections in Part (C1) shall be read in conjunction with the Detailed 
Specification in Part (C2) of this document.  Where any statement in Part (C2) is at variance with 
statements in Part (C1), then the statements in Part (C2) shall take precedence. 

 
“Documents” shall mean the complete set of documents, which comprises the ‘General Technical 
Specification’, ‘Project Detailed Specification’, Schedule of Quantities’ and ‘Drawings’, as applicable.  
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C1.2 WORKMANSHIP AND REGULATIONS 
 
 

1. SANS 10142-1 as amended  - Code of Practice for the Wiring of Premises; 
2. The Occupational Health and Safety Act 1993, Act 85 of 1993 as amended; and 
3.       The municipal by-laws and any special requirements of the Supply Authority. 
4.   The Fire Brigade Services Act 1993, Act 99 of 1987 as amended; 
5.   The National Building Regulations and Building Standards Act 1977, Act 103 of 1997 as  

amended;. 
 
 
C1.3 SUBMISSION OF FORMS AND NOTICES  
 

The Contractor shall submit all the necessary application, commencement and completion forms to 
the Supply Authority as soon as possible after being appointed and arrange to pay the fees that may 
be necessary. 
 
The Contractor shall liaise with the Supply Authority during the course of the contract to ensure the 
timely provision of the power supply, and shall confirm with them the final point of cable entry and all 
their requirements, which shall be included for in this contract. 
 
The Contractor shall also issue notices and make the necessary arrangements with Telkom, SA 
Transport Services, Provincial or National Road Authorities and other Authorities as may be required 
with respect to the installation. 

 
 
The Contractor shall ensure that the Consumer’s main circuit breaker complies with the Supply 
Authority’s requirements.  He shall also allow for attending on the Supply Authority when the supply 
is connected and ensuring that the service connection is not delayed. 
 
 
 
 

C1.5 DRAWINGS AND VERIFICATION OF POSITIONS 
 
The working drawings of the Principal Contract shall, however, consist of the following as applicable: 
 
• The working drawings of the Main Contractor.  
• The installation drawings of other Sub-Contractors. 
 
The drawings generally show the scope and extent of the proposed work and shall not be held as 
showing every minute detail of the work to be executed.  The final positions of all equipment must be 
obtained by site measurement and must be checked with the engineer, before any installation 
commences.  All discrepancies found must be referred to the Engineer for clarification. 
 
The positions of items of equipment that may be influenced by built-in furniture must be established 



: : Rehabilitation of Matshezini Access Road & Bridge                    

          

 

C3.- 202 - 

on site, prior to these items being built in.  
 

No extras will be allowed for making good incorrect work resulting from the Contractor failing to 
comply with the above and from a lack of verification. 
 
Any approval of shop drawings by the Engineer, does not relieve the Contractor of his responsibility 
for compliance with the specification, nor does it relieve him of his responsibility for errors or 
omissions in shop drawings. 

 

C1.6 MATERIALS AND EQUIPMENT 

 
 
Where called upon by the Engineer, samples shall be submitted for approval. 
 
Materials and equipment on site shall be suitably stored to avoid any possible deterioration or 
damage through any cause whatsoever.  Any replacement or rectification required, due to non-
compliance in this regard, will be for the Contractor’s account. 

 

C1.7 PRIME COST ITEMS 

 
The Contractor shall take delivery, unpack, clean, assemble, store, protect and install all prime cost 
(PC) items as directed by the Engineer and shall be responsible for all such items until the contract 
works is completed, handed over and accepted by the Employer.  The Contractor shall make due 
allowance for this in his in his price. 
 
Where any PC sums are specified, they will include a 5% Contractors mark-up. 

 
 
 C1.8 CONTINGENCIES 
 

Where a contingency sum is included in the Schedule of Quantities, this shall be expended only on 
written instruction by the Engineer.  The contingency sum shall be deducted from the final account in 
which variations will be fully detailed. 
 

C1.9 VARIATIONS 

 
Full details of all variations to the contract works, including omissions where applicable, shall be 
submitted to the Engineer complete with prices and rates. 
 
If requested by the Engineer to do so, the Contractor shall submit all relevant documents to 
substantiate and support any claims for variations, which are not covered by scheduled rates. 
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C1.10 MAKING GOOD AND BUILDER’S WORK 
 

The Contractor will be responsible for making good in all trades of any damage to buildings or other 
services, which he or his employees may have incurred during the construction of the Works. 

 
The Contractor will be responsible for keeping the site clean and tidy at all times and shall remove 
from the site rubble and litter resulting from the construction work. 

 
 

C1.11 EXISTING INSTALLATIONS 
 
Where work is to be undertaken in or in the proximity of existing occupied buildings, this must be 
carried out with as little inconvenience and interruption of services as possible.  The existing 
services must be kept operational throughout the duration of the contract and all necessary 
temporary connections shall be provided  
 
requiring prolonged switch-off periods, shall be carried out outside normal working hours and shall 
be subject to prior arrangement with the Client.  Modification to the existing systems, requiring 
prolonged switch-off periods, shall be undertaken outside normal working hours. 
 
Where necessary, temporary connections shall be provided for continuity of essential services, as 
directed by the Engineer.  
 
The Contractor shall liaise directly with all pertinent parties to ascertain the most appropriate times 
for switching off the power supply.  
   
Tenderer’s are to include all such costs for all work referred to in this clause in the tender price. 

 
 
 Equipment that is to be re-used must be thoroughly cleaned, checked and re-instated to an 

acceptable service condition and working order before being re-installed in the new specified 
positions. 

 
 Unless otherwise specified, all un-used equipment shall be handed over to the Employer on 

completion of the contract.  The Contractor shall therefore ensure that this equipment is maintained 
in good working order.  

 

C1.13 INSPECTIONS 

 
 The Contractor shall attend on the Engineer during all equipment inspections and shall advise the 

Engineer in good time of the proposed completion of the equipment so that these may be inspected 
prior to installation.  

 
 
C1.14 ABREVIATIONS 
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 Abbreviations used in the Contract Documents shall mean:- 
 

AC  Alternating Current 
AFRL  Above Finished Road Level 
AGL  Above Ground Level 
BCEW  Bare Copper Earth Wire 
BGL  Below Ground Level 
DC  Direct Current 
DP  Double Pole 
CCT  Circuit 
CSA  Cross Sectional Area 
E  Earth 
ECC  Earth Continuity Conductor 
ELCB  Earth Leakage Circuit Breaker 
ELI  Earth Leakage Isolator 
EW  Earth Wire 
HDGS  Hot Dipped Galvanized Steel 
HID  High Intensity Discharge 
HPS  High Pressure Sodium 
MSB  Main Switchboard 
MV  Medium Voltage 
N  Neutral 
PVC  Polyvinyl Chloride 
PVCA  PVC/SWA/PVC/PVC Cable 
RC  Reinforced Concrete 
SANS  South African National Standards 
SP  Single Pole 
XLPE  Cross Linked Polyethylene Cable 
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C3.3 PARTICULAR SPECIFICATIONS 
 
 
+++++++++++++++++++++++++++++++++++++++++ 
 
 
INDEX 
 
CLAUSES          PAGE 
 

C2.1 GENERAL         C3.40 

C2.2 SITE LOCATION AND CONDITIONS      C3.40 

C2.3 SCOPE OF CONTRACT       C3.40 

C2.4 CABLES         C3.40 

C2.5 CABLE ACCESS SLEEVES AND MANHOLES     C3.41 

C2.6 EXCAVATIONS AND BACKFILLING      C3.42 

C2.7 WIRING         C3.42 

C2.8 LIGHT FITTINGS        C3.43 

C2.9 FIXING DEVICES AND LABELLING      C3.43  

C2.10 MOUNTING HEIGHT OF EQUIPMENT      C3.43 

C2.11 EARTHING         C3.43 

C2.12 TESTING INSPECTION AND COMMISSIONING    C3.43 

C2.13 COMPLETION AND MAINTENANCE DURING THE GUARANTEE PERIOD C3.44 

C2.14 SCHEDULE OF MAKES   

   

 C3.45 
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C2 PROJECT DETAIL TECHNICAL SPECIFICATION 

 
 
C2.1 GENERAL 
 

The Standard Technical Specifications in Part (C1) of this document shall apply unless otherwise 
indicated in this section. Should there be any conflict between any parts of this document then 
sections shall be considered in the following order of priority:  
 
Project Detail Technical Specification, 
Drawings, 
Schedule of Quantities, and 
Standard Technical Specification. 

 
 
C2.2 SITE LOCATION AND CONDITIONS 

 
The site of the proposed street lighting is situated within the Bhongweni community situated south 
west of the city of Mthatha. 

 
The site is subjected to the following prevailing conditions: 

 
 Maximum ambient temperature   - 42° C 
 Minimum ambient temperature  - -3° C 
 Relative humidity   - 80 % at maximum temperature 
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Altitude     - ± 742m above MSL 
 
 
C2.3 SCOPE OF CONTRACT 
 

The successful Contractor, hereinafter referred to as the Contractor, shall be required to provide the 
complete street lighting installation. 
 
The works in general consists of:- 

• Pole excavations and trenching; 

• Cabling; 

• Backfilling and compacting; 

• Erecting short standards; 

• Installing luminaires and fittings; 

• Testing and certifying the installation 
 

The work comprises the complete street lighting installation, which will include the supply, installation, 
connection, testing and commissioning and handing over to the Client of the complete 
installation in working order.  

 
 
C2.4 CABLES 
 
 All cables shall have stranded annealed copper conductors and ECC conductors and shall comply
 with SANS 1507 as amended. 
 

The final cable routes must be determined on site in conjunction with the Engineer. The actual cable 
lengths must be measured on site before ordering the cables.  The cable lengths must be measured 
from conductor termination to conductor termination as no payment will be made for superfluous 
cable.  The tender price will be adjusted if the actual cable length installed differs from that specified.  
The adjustment will be made according to the rate tendered for the particular cable size concerned. 

 
The storage, transportation, handling and laying of the underground cables shall be in accordance 
with first class practice and the Contractor shall have adequate and suitable equipment and labour 
to ensure that no damage is done to the cables during such operations.   

  
 The handling and laying of cables shall be carried out in accordance with the following:- 
 

1. Cable laying shall not commence until the trenches have been inspected and approved; 
2. Cables shall not be subjected to any undue tension, twists, kinks of any type or improper 

handling; 
3. Care shall be taken where cables are drawn through sleeves and ducts to avoid abrasion, 

elongation or distortion of any kind.  The ends of such sleeves shall be sealed off to the 
approval of the Engineer after drawing-in of cables; 

4. Adequate slack shall be allowed for the termination of cables;  
5. No outdoor cable work shall be carried out during inclement weather.  Where cables are cut 
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and not immediately made-off, the ends are to be sealed without delay to protect the cable 
against ingress of moisture;  

6. Cables installed in trenches shall be laid at least 150 mm apart over a 75 mm bedding of 
sifted ground (free of clay) or soft sand.  The trench shall then be backfilled with a 75 mm 
layer of sifted ground or soft soil and then compacted.  The trench shall then be filled and 
compacted in 150 mm layers to the top; 

 
Cables shall be terminated by using the manufacturers recommended method.  All terminations must 
be such that the armouring is bonded to the metal gland plate.  Where cables are not glanded-off 
onto a gland plate, the armouring shall be bonded to the earth bar or terminal using a suitable earthing 
ring.  Cable glands and shall comply with SANS 1213 as amended. 
 
The top of all underground cables shall be installed at the following depths below finished ground 
(BFGL) or road surface level as applicable: 
 
IN GENERAL AREAS  UNDER ROADS OR    LOAD BEARING AREAS 
LV/Control cables  900 mm    900mm 

 MV cables   1000 mm    1000 mm 
 
LV cables within garden areas shall be installed at a depth of 900mm BFGL. 
 
Where specified, suitable cable markers shall be installed to mark the position and change of direction 
of all cable routes. 

 
 
C2.5 CABLE ACCESS SLEEVES AND MANHOLES 
 

It shall be the responsibility of the Contractor to ensure that all the sleeves are correctly installed. All 
underground sleeves shall, unless where otherwise specified, comprise uPVC pipes.  
 
Where cables cross under roadways, the top of the sleeves shall be not less than 900mm below the 
finished level of the road surface.  

 
The top of all underground sleeves, which are installed in general areas other than roadways and 
load bearing areas, shall be not less than 900mm below finished ground level.  PVC warning tape 
shall be installed 300 mm below finished ground level directly above the sleeves.   
Suitable large radius or easy bends shall be allowed where sleeves are to terminate in distribution 
boards or draw boxes.  Before backfilling the ends of all used and unused sleeves shall be sealed 
with suitable non-hardening watertight compound. 
 
Where applicable all manholes required for the  installation shall be installed by the Building 
Contractor.   Sleeves terminating in manholes are to be positioned to provide maximum cable bending 
radius. 
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C2.6 EXCAVATIONS AND BACKFILLING 
 

The contractor shall acquaint himself with the position of existing services such as stormwater pipes, 
water mains, telephone cables, etc. and take the necessary precautions before commencing 
excavations to prevent disruption of these services.  Any damage caused by the Contractor to these 
services shall be repaired at his cost. 

 
The Contractor shall take the necessary precautions and provide the necessary warning signs and/or 
lights to ensure that the public and/or employees on site are not endangered. The Contractor shall 
take the necessary precautions to safeguard existing structures, sewerage works, water reticulation 
works, roads or other property on the site from any damage or risk of subsidence. Cable trenches for 
underground LV cables installed in general areas shall be excavated to a depth of not less than 
900mm below ground level and the width shall not be less than 500mm for one or two cables.   The 
depth of trenches under roads and load bearing areas as well as for MV cables shall be adjusted to 
provide the minimum cover as indicated in item (C2.4). 
 
The width shall be increased where more than two cables are laid together so that the cables may 
be spaced at least 150 mm apart throughout the run.  The bottom of the trench shall be level and 
clear and the bottom sides free from rocks or stones liable to cause damage to the cables. 

 
Cable trenches may not be backfilled before the cables laid on the bedding have been inspected and 
the cables have been tested.  Cable trench shall be backfilled and properly compacted in layers with 
suitable hand tampers or mechanical stampers to ensure that there is no subsidence.  During 
compaction the soil may have to be moistened to an optimum moisture content to attain an adequate 
compaction density. If suitable backfill material is not available at the trenches, the Contractor shall 
obtain it elsewhere at no additional cost. All surplus ground and rocks shall be removed from the site 
of works and this cost is included in the Contractor’s tender price. 

 
Where called for, prices for additional trenching shall be based on the various types of ground as 
specified below: 
 
HARD ROCK shall mean granite, quartzite sandstone, slate and rock of a similar or greater hardness, 
solid shale and boulders over 0.3m³ in volume. 

 
EARTH shall mean ground that can be removed by pick and hand shovel and includes loose gravel, 
clay, made-up ground, loose or soft shale, loose ouklip and boulders less than 300mm in diameter. 
No guarantee is given or implied that blasting shall be required but should this method of removal be 
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necessary and permitted, then the Contractor shall take all responsibility and observe all conditions 
as set forth in Government and Local Authority regulations. 
 
 

C2.7 WIRING 
 
Wiring of the installation shall be carried out with PVC insulated copper conductors complying with 
SANS 150 as amended and which shall bear the SANS mark.    

 
No open wiring nor the drawing of mixed circuits nor the drawing of more than two circuits of the 
same load per conduit will be permitted. 

 
All wiring of individual circuits shall be harnessed together to facilitate the ease of identification of 
such circuits. 
 

 
C2.8  

 
C2.10 MOUNTING HEIGHT OF EQUIPMENT 
 

Unless otherwise specified, the mounting height shall be 4m measured from the top of the equipment 
above finished road level. 

  
 
C2.11 EARTHING  
 

 
The type of main earthing must be as required by the Supply Authority, and in any event as directed 
by the Engineer, who may require additional earthing to meet test standards. 
Under no circumstances shall any connection points, bolts, screws, etc. be used for earthing 
purposes.  It will be the responsibility of the Contractor to supply and fit earth terminals or clamps on 
equipment and materials that must be earthed where these are not provided.   

 

 

C2.12   TESTING, INSPECTION AND COMMISSIONING 
 

Tests shall be carried out on all equipment after installation on site. The Engineer reserves the right 
to witness all tests.  The Contractor shall therefore notify the Engineer at least seven (7) days in 
advance of when he intends testing the installation.  During these tests the Contractor will be required 
to prove the efficiency of the installation to the Engineer. 
 
Prior to carrying out acceptance tests, the Contractor shall operate the entire installation for as long 
a period as may be required for the satisfactory performance of the installation. 
 
The Contractor shall provide all the necessary instruments for the proper testing of the complete 
installation.  If there is reason to doubt the accuracy of such instruments, the Contractor shall take 
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the necessary action to prove their accuracy. 
 
Each length of cable shall be tested for insulation and polarity. In the case of underground cables this 
shall be done before backfilling. “DANGER” notices shall be displayed at remote ends of cables under 
test. 
 
The earth resistance of each down conductor earth electrode shall be measured by means of an 
approved instrument. 
 
All safety features on equipment and plant and protective devices shall be individually set to suit 
operating conditions of the works. 

 
All tests shall be properly recorded and copies of the test results as well the Certificate of Compliance 
shall be submitted to the Engineer prior to the final inspection and handing over of the complete 
works.  Operating records shall be kept once the installation has been commissioned and this shall 
continue until the acceptance tests have been carried out and the installation handed over. 
 
The Contractor shall ensure that the installation is complete and commissioned in every respect and 
that there are no major defects prior to notifying the Engineer (in writing) for a final inspection.  During 
the course of the inspection, the Engineer will compile a list of any items requiring further attention.  
A copy of this list will be provided to the Contractor who will have a period of 7 days in which to rectify 
the unacceptable items.  , as directed by the Engineer, and shall therefore provide all the necessary 
test equipment for this purpose. 
 
The Engineer will accept no major defects and only a limited number of defects during the first delivery 
or practical completion inspection.  Should there be any major defects or an excessive number of 
minor defects at the first inspection, then the Engineer will terminate that inspection and request that 
an additional first delivery inspection be arranged by the Contractor. 
 
The Contractor shall note that the complete works cannot be taken over and occupied until the 
Certificate of Compliance has been submitted and accepted by the Engineer. 
 
These drawings shall show details and positions of all services actually installed in the works.  All 
cables joints, markers, cable sleeves, etc., must be accurately dimensioned on the drawings. 
 
Retention moneys normally due at the start of the maintenance period will not be released until “As-
built” drawings have been prepared to the satisfaction of the Engineer. 

 
 
C2.13    COMPLETION AND MAINTENANCE DURING THE GUARANTEE PERIOD 

 

Tenderer’s shall give a 12 month guarantee to replace free of charge, any part of the installation in 
which any manufacturing defects or defects due to poor workmanship may develop within that period.  
Such period will commence from the date of issue of the Completion Certificate. 
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Practical completion shall occur when the installation has been completed with the exception of a few 
outstanding minor items, which must be attended to within a reasonable period of time.  Practical 
completion may also only occur after the installation has been fully tested and is fully compliant with 
the relevant Codes and Regulations.  Occupation of the works after practical completion may only 
occur after the relevant Certificates of Compliance have been issued to and reviewed by the 
Engineer. 

 
 Completion shall occur when all defects indicated on the Practical Completion Certificate have been 

successfully attended to, to the satisfaction of the Engineer.  
 
The 12 month maintenance period shall commence from the date when the completion certificate 
has been issued by the Engineer.  Final completion shall occur at the end of the 12 month 
maintenance period. During the guarantee period the Contractor shall be fully responsible for the 
complete maintenance of the installation, which shall include materials equipment and labour.  
Maintenance of the installation shall mean the regular servicing, repairing cleaning and adjustments 
of the installation as well as free of charge replacement of any defective components during the 
guarantee period. 
 
A fully qualified and trained person shall examine and test the installation when a fault occurs and 
shall also perform all the necessary maintenance tasks to ensure smooth and faultless operation.   
 
 
 
 
 
 

C2.14 SCHEDULE OF MAKES 

 

 Tenderers may offer alternatives for specific makes of equipment and materials, unless otherwise 

 specified, as follows: 

 

(a) Tenderer’s wishing to offer alternative makes of materials and equipment to those specified, may 
qualify their tenders with a covering letter, stating the difference in price to their tender between 
the specific item and the alternative offered. 

 

(b) The successful Tenderer who wishes to supply any alternative makes must obtain prior approval 
in writing from the Engineer. 
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(c) Tenderers shall ensure to use makes that are available and serviced by a reputable long-standing 
local firm that is located within close proximity to the site of Works. 
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C3.3 PARTICULAR SPECIFICATIONS 
 
 

PART D: ENVIRONMENTAL MANAGEMENT SPECIFICATION 
 
D.1 General 
 
 In order to ensure that the construction works is carried out in an environmentally sensitive matter, strict 

compliance to the Environmental Management Plan (EMP) guidelines is required.  The purpose of the EMP 
is to: 

 
▪ Encourage good management practices through planning and commitment to environmental 

issues, 
▪ Provide rational and practical environmental guidelines to: 

i. Minimise disturbance of the natural environment, 
ii. Prevent pollution of land, air and water, 
iii. Prevent soil erosion and facilitate re-vegetation. 

▪ Adopt the best practicable means available to prevent or minimise adverse environmental 
impact, 

▪ Develop waste management practices based on prevention, minimisation, recycling, treatment 
or disposal of wastes, 

▪ Train employees and contractors with regard to environmental obligations. 
 

D.2  Training and Induction of Employees 
 

▪ The Contractor has a responsibility to ensure that all those people involved in the project are aware 
of and familiar with the environmental requirements for the project (this includes sub-contractors, 
casual labour, etc.).  The CMP shall be part of the terms of reference for all contractors, sub-
contractors and suppliers. 

 
D.3     Complaints Register and Environmental Incident Book 

 

Any complaints received by the project team from the public will be recorded. The complaint 
should be brought to the attention of the site manager, who will respond.  

 
The following information must be recorded: 

▪ Time, date and nature of the complaint, 
▪ Type of communication (telephone, letter etc), 
▪ Name, contact address and telephone number of the complainant, 
▪ Response and investigation undertaken and 
▪ Actions taken and by whom. 

 
All complaints received will be investigated and a response given to the complainant within 14 
days. 

 
All environmental incidents occurring on the site will be recorded. The following information will 
be provided: 

▪ Time, date, location and nature of the incident, 
▪ Actions taken and by whom. 
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D.4 Site Cleanliness and Neatness 
 

▪ Location of a construction camp is to be approved by the Engineer and is to be restored 
to its previous condition after completion of construction. 

▪ The construction camp should preferably be fenced with a 1.8m bonnox fence or similar 
approved. 

▪ All materials, equipment, plant and vehicles must be stored within the construction 
camp. 

▪ A dedicated area must be made available for construction staff to change and store their 
personal belongings. 

 
 
 
D.5 Access 
 

Access to existing roads, schools, buildings, shops and residential properties must not be impeded during 
construction. 

Access roads utilised by the Contractor must be maintained in good condition. 
 

D.6 Borrow Pits 
 

▪ Mining authorisations (permits) for borrow pits must be obtained from the Department of Minerals and Energy 
(DME) in consultation with the Department of Water Affairs and Forestry (DWAF). 

▪ Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage. 
▪ Borrow pits must be rehabilitated after use in accordance with the requirements of DME and DWAF. 
 

D.7 Dust Control / Air Quality 
 

▪ Dust suppression measures must be implemented during construction by ensuring that all 
surfaces prone to dust generation are kept damp (e.g. use of water tanker). 

▪ Ensure that vehicles and equipment are in good working conditions and that emissions are 
not excessive. 

▪ Ensure that vehicles and equipment are in good working conditions and that emissions are 
not excessive. 

▪ Special care must be taken in areas where the route passes close to schools and residential 
areas. 

▪ The speed of construction vehicles must be reduced. 
 
D.8 Fauna 
 

▪ Contractor staff may not chase, catch or kill animals encountered during construction. 
 

D.9 Fire Prevention and Control 
 

▪ Smoking is prohibited in the vicinity of flammable substances. 
▪ The contractor must ensure that fire-fighting equipment is available on site, particularly 

where flammable substances are being stored or used, and that construction staff are 
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aware of where it is kept and how it is operated. 
▪ Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to 

adjacent property owner’s lands. 
 
D.10 Grave Sites 
 

▪ Gravesites in close proximity to the road must not be disturbed during construction.  
 
D.11 Materials Handling and Spills Management 
 

▪ Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to 
be stored in a designated area at the campsite. 

▪ The storage containers/facilities (including any diesel/petrol tanks) must be placed on an 
impermeable surface and surrounded by a bund wall, in order to ensure that accidental 
spillage does not pollute the environment. 

▪ Workers must at all times be made aware of the health and safety risks associated with 
any hazardous substances used (e.g. smoking near fuel tanks), and must be provided with 
appropriate protective clothing/equipment in case of spillages or accidents. 

▪ Ensure all staff and contractors undergo relevant training in the maintenance of equipment 
to prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals. 

▪ Any spill of potentially hazardous materials must be cleaned up immediately (Potentially 
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc). 

▪ The area of contaminated soil or spill must be deposited into the hazardous waste 
container(s). 

▪ The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills. 
The absorbent must be stored in a designated area and be available for inspection. 

▪ All spills are to be recorded in the environmental incident book. 
 

D.12 Noise  
 

▪ Noise generating activities must be restricted to between 07h00 and 17h00 Monday to 
Friday, unless otherwise approved by the appropriate competent person in consultation 
with adjacent landowners/affected persons. 

▪ All equipment, vehicles and machinery must be in good working condition and be equipped 
with sound mufflers if necessary. 

▪ Construction staff must be trained and made aware of not creating unnecessary noise such 
as hooting and shouting. 

 
D.13 Pollution Control 
 

▪ Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous 
substances must be avoided. 

▪ All construction vehicles are to be maintained in good working order so as to prevent soil 
or water pollution from oil, fuel or other leaks, and to reduce noise pollution. 

 
D.14 Rivers and Streams 
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▪ During construction of bridge structures, there must be no obstruction of the water flow of 

rivers and streams. 
▪ Excavated material must not be stockpiled on or near riverbanks, in order to prevent 

sedimentation occurring. 
▪ Erosion control measures must be employed both during and after construction.   
▪ No impediments to natural surface water flow, other than approved erosion control 

measures, must occur. 
 

D.15 Safety 
 

▪ Safety measures, such as detour signs, must be implemented during construction to ensure 
the safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of 
construction work. 

▪ Special care must be taken in the vicinity of schools to ensure the safety of children wishing 
to cross the road under construction.   

▪ The relevant signage (e.g. speed control signs) must be erected alongside the road during 
the operation phase in order to control traffic. 

▪ Accommodation must be made for pedestrian pathways alongside the road during the 
construction and operation phases.  

 
D.16 Soil Management 
 

▪ Stormwater drainage pipes must be installed alongside the road in all areas susceptible to 
soil erosion. 

▪ Erosion should be minimised by the construction of meadow drains and the planting of 
indigenous vegetation on the side slopes and drains to reduce flow velocity of stormwater. 

▪ Spoil from cuts may be used in existing erosion galleys. 
▪ Stone pitching and gabions should be constructed at pipe culvert outlets. 
▪ Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals 

should be removed together with the contaminated soil. 
▪ If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the 

spill. The contaminated soil should be disposed of in an appropriate container, depending 
on its classification. 

▪ Servicing and re-fueling of vehicles must only be carried out at construction camp. 
D.17 Worker Conduct 
 

Code of Conduct for Construction Personnel: 
 

Do not leave the construction site untidy and strewn with rubbish which will attract animal pests. 
Do not set fires.  
Do not cause any unnecessary, disturbing noise at the construction camp/site or at any designated worker 

collection/drop off points. 
Do not drive a construction-related vehicle under the influence of alcohol. 
Do not exceed the national speed limits on public roads or exceed the recommended speed limits on the site. 
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Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles must be reported 
and repaired as soon as possible). 

Do not litter along the roadsides, including both the public and private roads. 
Do not pollute any water bodies (whether flowing or not). 
No member of the construction team is allowed to enter the areas outside the construction site. 
 

D.18 Traffic Disturbances and Diversions 
 

▪ Any traffic diversions must be undertaken with the approval of all relevant authorities and 
in accordance with all relevant legislation. 

▪ Wherever possible, traffic diversion must only take place on existing disturbed areas and 
remain within the existing road reserve. 

▪ Traffic diversion routes must be rehabilitated after use. 
 

D.19 Vegetation 
 

▪ Only vegetation falling directly on the route must be removed where necessary. 
▪ Alien vegetation within the road reserve must be eradicated, and management measures 

must be implemented for future control of these species. 
▪ Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during 

construction must be replaced with indigenous vegetation after construction has been 
completed.    

 
D.20 Waste Management 
 

▪ All general, non-hazardous waste must be placed in a skip container and disposed of at a 
registered waste disposal site.  

▪ The contractor is to ensure that the portable toilet facilities at the campsite are properly 
maintained and in working order.   

▪ No disposal, or leakage, of sewage must occur on or near the site. 
▪ All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc) must 

be stored in leak proof containers and disposed of at a registered hazardous waste disposal 
site.   

▪ The contents of waste storage containers must, under no circumstances, be emptied to the 
surrounding area.  In general, littering, discarding or burying of any materials is not allowed 
on site or along the route. 

 
▪ Adequate waste receptacles must be available at strategic points around the construction 

camp and site for all domestic refuse and to minimise the occurrence of littering. 
▪ Concrete rubble must be collected and disposed of as directed by the Project Manager. 
▪ Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete 

packets etc) on completion of the day’s work. 
▪ Any spill around the container(s) should be treated as per Section C11 and C16. 
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3.3 PARTICULAR SPECIFICATIONS 

 
 
PART E:  DAYWORKS 
 
This part of the Project Specifications deals with the provision for Dayworks in the Schedule of Quantities. Rates for Dayworks shall 
be entered in Schedule D of the Schedule of Quantities in accordance with the following specifications. 

 

E. 1 SCOPE 

According to clause 37.2 of the general conditions of contract for construction works (GCC) 2004 edition, certain work 
may be carried out using rates tendered in the daywork schedule.  A schedule of personnel, plant and equipment 
which may be necessary to perform work on a daywork basis is included in the schedule of quantities.  The quantities 
used in the schedule are for tender evaluation purposes only and the use or not of these items shall not constitute a 
variation in terms of Clause 37 of the General Conditions of Contract 2010 second edition. 

 

No work will be paid for as Dayworks without the written instruction or approval of the Engineer. 

 

E. 2 TYPE OF WORK 

 

The Engineer may order daywork in certain cases where it is necessary to vary or to extend the works due to new or 
unforeseen circumstances to such an extent that the tendered rates for specific items of work are no longer applicable, 
or where no suitable combination of tendered rates can be used to pay for such work.   

 

As a general rule, applicable rates for additional work items will be agreed between the Contractor and the Engineer.  
Dayworks will only be used in exceptional circumstances. 

 

E. 3 MATERIALS 

 

Materials for use in works carried out under Daywork shall be purchased by the Contractor who shall also arrange for 
delivery to site, and shall be responsible for any other requirements associated with specific materials.  A Provisional 
Sum has been allowed in Schedule D for Daywork materials.  The Contractor shall enter a tendered percentage in the 
schedule to cover his handling costs and profit, as per other provisional and prime cost sums in this Contract. 

 

Materials shall be paid for using the method described in the Pricing Data.  No contract price adjustment will be 
applicable to materials. 

 

The Contractor shall submit proof of ownership for any materials used in Dayworks with his dayworks claim to the 
Engineer.  Further, if specific materials are required for Dayworks, quotations will be called for as per Clause 37.2.4 of 
the General Conditions of Contract 2010 second edition. 

 

E. 4 CONSTRUCTION PLANT HIRE 

 

Where daywork is ordered, the tendered rates for plant hire in Schedule D shall be used in calculating the payment 
due for any plant required to execute the daywork.  If no rate is included in the schedule for a particular piece of 
equipment, and where no other rate or combination of rates would provide suitable compensation, then the daywork 
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method of payment described in Clause 37.2.3 of the General Conditions of 2010 second edition will be used. 

 

The tendered rates for each item of constructional plant shall include for all operating costs associated with the said 
item of plant. Such costs are deemed to include fuel, re-fuelling costs, lubrication and routine servicing / maintenance, 
breakdowns and spares, all overhead costs, site management costs and administration costs.  The tendered rates 
shall also include the plant operator and the general supervision of the plant while it is engaged in the dayworks. 

 

E. 5 SALARIES AND WAGES OF WORKMEN 

 

The salaries and wages of workmen executing daywork shall be paid for using the tendered rates in Schedule D. The 
tendered rates shall include for all costs associated with the employment of personnel, including salaries, wages, 
allowances, workmen’s compensation, medical aid and pension contributions, government levies and taxes, training costs 
and any costs associated with living on the site. The tendered rates shall also include for the transportation of the 
workmen to the site of the dayworks.   

 

All overhead costs, administration costs, site management costs and the Contractor’s profit are deemed to be covered by 
the Dayworks rates and no additions or mark ups will be made to the tendered rates. 

 

The tendered rates shall also include any hand tools normally associated with the workmen’s job description e.g. picks, 
shovels, hammers, saws, spirit levels, etc. The tendered rate for labourers shall also include for the casual supervision by 
a gang boss or foreman. Only when specifically called for by the Engineer, will payment be made for the use of a gang 
boss or foreman supervising on a continuous basis. 

 

E. 6 MEASUREMENT AND PAYMENT 

 

The following principles shall also apply to the measurement and payment of Dayworks. 

 

The unit of measurement for plant shall be the number of vibroclock hours worked and each item of plant shall be fitted 
with a vibroclock, the cost of which shall be included in the rates.  Excessive non-productive time when the engine is 
idling will not be paid for.  Where there is ambiguity between the flywheel horsepower and mass of the machine, the 
flywheel horsepower shall govern the measurement category.  Where width and mass are specified, mass shall govern 
the measurement category. 

 

The Contractor’s attention is drawn to the requirements of Sub-clauses 37.2.5 and 37.2.6 of the General Condition of 
Contract 2010 second edition with regard to the submission of Dayworks claims. 

 
 
3 PARTICULAR SPECIFICATIONS 

 
 
PART F: OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
 
F1.     SCOPE 
 

This specification covers the health and safety requirements to be met by the Contractor to ensure a continued safe 
and healthy environment for all workers, employees and subcontractors under his control and for all other persons 
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entering the site of works. 

 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment Act No 181) 
1993, and the corresponding Construction Regulations 2003, and all other safety codes and specifications referred to 
in the said Construction Regulations. 

 
In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the Contractor as 
mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with all provisions of 
OHSA 1993 and the Construction Regulations 2003. 

 
This safety specification and the Contractor’s own Safety Plan as well as the Construction Regulations 2003, shall be 
displayed on site or made available for inspection by all workers, employees, inspectors and any other persons 
entering the site of works. 

 

The following are possible risks associated with this project: 

 

• Deep excavations in soils requiring shoring or reducing of slopes 

• Work with, on or near collapsible materials 

• Blasting of hard rock or demolition of concrete 

• Potentially harmful gasses when working with bituminous materials 

• Movement of construction vehicles on site, taking into consideration steep slopes, other traffic 
and existing services 

• Exposure to possible injuries due to mishandling or failure of power and hand tools 

• Risks related to general safety and security on site 
 

Additional risks may arise from specific methods of construction selected by the Contractor which 
are not necessary covered in the above. 

 
F2. DEFINITIONS 
 

For the purpose of this contract the following shall apply: 
 

(a) Employer” where used in the contract documents and in this specification, means the 
Employer as defined in the General Conditions of Contract and it shall have the exact same 
meaning as “client” as defined in the Construction Regulations 2003.   “Employer” and “client” 
is therefore interchangeable and shall be read in the context of the relevant document. 

 
(b) “Contractor” wherever used in the contract documents and in this specification, shall have the 

same meaning as “Contractor” as defined in the General Conditions of Contract. 
 
In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 

 
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, 
without derogating from his status as an employer in his own right. 

 
(c) “Engineer” where used in this specification, means the Engineer as defined in the General 
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Conditions of Contract.   In terms of the Construction Regulations the Engineer may act as 
agent on behalf of the Employer (the client as defined in the Construction Regulations). 

 
F3. TENDERS 

 
The Contractor shall submit the following with his tender: 

 
(a)   a documented Health and Safety Plan as stipulated in Regulation 5 of the Construction 

Regulations. The Safety Plan must be based on the Construction Regulations 2003 and will 
be subject to approval by the Employer; 

 
(b) a declaration to the effect that he has the competence and necessary resources to carry out 

the work safely in compliance with the Construction Regulations 2003; 
 

(c) a declaration to the effect that he made provision in his tender for the cost of the health and 
safety measures envisaged in the Construction Regulations. 

 
(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor 

will not be able to carry out the work under the contract safely in accordance with the 
Construction Regulations. 

 
F4.  NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

 
 After award of the contract, but before commencement of construction work, the Contractor shall, 
in terms of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the 
following work is involved: 

 
(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 
(b) the use of explosives; 
(c) construction work that will exceed 30 days or 300 person-days; 
(d) excavation work deeper than 1,0m; or 
(e) working at a height greater than 3,0m above ground or landings. 

 
The notification must be done in the form of the pro forma included under Section 9 (Forms to be 
Completed by Successful Tenderer) of the tender document. 

 
A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 
Engineer, employees and persons on site.  

 
F5. RISK ASSESSMENT 
 

Before commencement of any construction work during the construction period, the Contractor shall 
have a risk assessment performed and recorded in writing by a competent person.   (Refer 
Regulation 7 of the Construction Regulations 2003). 

 
The risk assessment shall identify and evaluate the risks and hazards that may be expected during 
the execution of the work under the contract, and it shall include a documented plan of safe work 
procedures to mitigate, reduce or control the risks and hazards identified. 
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The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 
subcontractors, employees, trade unions and health and safety committee members, and must be 
monitored and reviewed periodically by the Contractor. 

 
F6. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 
 

6.1 Health and Safety plan 
 

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in 
writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant 
sections thereof.  The Contractor shall ensure that all subcontractors and employees are committed to 
the implementation of his Safety Plan. 
 
6.2 Health and safety induction training 

 
The Contractor shall ensure that all employees under his control, including subcontractors and their 
employees, undergo a health and safety induction training course by a competent person before 
commencement of construction work.   No visitor or other person shall be allowed or permitted to enter 
the site of the works unless such person has undergone health and safety training pertaining to hazards 
prevalent on site.    

 
The Contractor shall ensure that every employee on site shall at all times be in possession of proof of 
the health and safety induction training issued by a competent person prior to commencement of 
construction work. 

 
F.7 APPOINTMENT OF SAFETY PERSONNEL 
 

7.1 Construction Supervisor 
 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the 
performance of the construction work. 

 
He may also have to appoint one or more competent employees to assist the construction supervisor 
where justified by the scope and complexity of the works. 

 
7.2 Construction safety officer 

 
Taking into consideration the size of the project and the hazards or dangers that can be expected, the 
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by 
the Inspector of the Department of Labour.   The Safety Officer shall have the necessary competence 
and resources to perform his duties diligently. 

 
Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction 
safety officer appointed after award of the contract. 

 
7.3 Health and safety representatives 

 
In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms 
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of the Act for the execution of the contract, shall appoint a health and safety representative whenever 
he has more than 20 employees in his employment on the site of the works.   The health and safety 
representative must be selected from employees who are employed in a full-time capacity at a specific 
workplace. 

 
The number of health and safety representatives for a workplace shall be at least one for every 100 
employees. 
 
The function of health and safety representative(s) will be to review the effectiveness of health and 
safety measures, to identify potential hazards and major incidents, to examine causes of incidents (in 
collaboration with his employer, the Contractor), to investigate complaints by employees relating to 
health and safety at work, to make representations to the employer (Contractor) or inspector on general 
matters affecting the health and safety of employees, to inspect the workplace, plant, machinery etc. 
on a regular base, to participate in consultations with inspectors and to attend meetings of the health 
and safety committee. 

 
7.4 Health and safety committee 

 
In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish 
one or more health and safety committee(s) where there are two or more health and safety 
representatives at a workplace.   The persons selected by the Contractor to serve on the committee 
shall be designated in writing.  

 
The function of the health and safety committee shall be to hold meetings at regular intervals, but at 
least once every three months, to review the health and safety measures on the contract, to discuss 
incidents related to health and safety with the Contractor and the inspector, and to make 
recommendations regarding health and safety to the Contractor and to keep record of 
recommendations and reports made by the committee. 

 
7.5 Competent persons 

 
In accordance with the Construction Regulations the Contractor has to appoint in writing competent 
persons responsible for supervising construction work on each of the following work situations that 
may be expected on the site of the works. 

  
(a) Risk assessment and induction training as described in Regulation 7 of the Construction 

Regulations; 
(b) Fall protection as described in Regulation 8; 
(c) Formwork and support work as described in Regulation 10; 
(d) Excavation work as described in Regulation 11; 
(e) Demolition work as described in Regulation 12; 
(f) Scaffolding work as described in Regulation 14; 
(g) Suspended platform operations as described in Regulation 15; 
(h) Material hoists as described in Regulation 17; 
(i) Batch plant operations as described in Regulation 18; 
(j) Explosive powered tools as described in Regulation 19; 
(k) Cranes as described in Regulation 20; 
(l) Construction vehicle and mobile plant inspections on a daily basis by a 
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(m) competent person as described in Regulation 21(1); 
 (o) Stacking and storage on construction sites as described in Regulation 26; and 
(p) Inspections of fire equipment as described in Regulation 27. 

 
A competent person may be appointed for more than one part of the construction work with the 
understanding that the person must be suitably qualified and able to supervise at the same time the 
construction work on all the work situations for which he has been appointed. 

 
The appointment of competent persons to supervise parts of the construction work does not relieve the 
Contractor from any of his responsibilities to comply with all requirements of the Construction 
Regulations. 

 
F8. RECORDS AND REGISTERS 
 

In accordance with the Construction Regulations the Contractor is bound to keep records and registers 
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, 
trade union officials and subcontractors and employees.   The following records and registers must be 
kept on site and shall be available for inspection at all times. 
 
(a) A copy of the OHSA 1993 Construction Regulations 2003; 
(b) A copy of this Health and Safety Specification; 
(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 
(d) A copy of the Notification of Construction Work (Regulation 3); 
 
(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety 

Officer (Regulation 6(7)); 
(f) A copy of the risk assessment described in Regulation 7; 
(g) A full protection plan and the corresponding records of evaluation and training of employees 

working from elevated positions as described in Regulation 8; 
(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support 

work structures (Regulation 10(d)) must be kept on site; 
(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 

(Regulation 11(3) (h)); 
(j) A copy of the certificate of the system design for suspended platforms (Regulation 15(3)); 
(k) A notice must be affixed around the base towers of material hoists to indicate the maximum 

mass load, which may be carried at any one time by material hoists (Regulation 7(5)); 
(l) Maintenance records of material hoists and inspection results must be kept in a record book 

to be kept on site (Regulation 17(8)); 
(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 

18(9)); 
(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 

powered tool is used (Regulation 19(2)); 
(o) A register for recording of findings by the competent person appointed to inspect construction 

vehicles and mobile plant (Regulation 21(1) (j)). 
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F9. CONTRACTOR’S RESPONSIBILITIES 
 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act 
(OHSA 1993), which means that the Contractor has the status of employer in his own right in respect 
of the contract.   The Contractor is therefore responsible for all the duties and obligations of an employer 
as set out in the Act (OHSA 1993) and the Construction Regulations 2003. 

 
Before commencement of work under the contract, the Contractor shall enter into an agreement with 
the Employer (Client) to confirm his status as mandatory (employer) for the contract under 
consideration.  

 
The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2003, 
and are not repeated in detail but some important aspects are highlighted hereafter, without relieving 
the Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 

 
(a) Contractor’s position in relation to the Employer (Client) (Regulation 4) 

 
In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the 
Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the Act 
and the Regulations are met and complied with. 

 
(b) The Principal Contractor and Contractor (Regulation 5) 

 
The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle 
Contractor as defined in the Construction Regulations, and he shall comply with all the 
provisions of Regulation 5. 

 
Any subcontractors employed by the Contractor must be appointed in writing, setting out the 
terms of the appointment in respect of health and safety.   An independent subcontractor shall 
however provide and demonstrate to the Contractor a suitable, acceptable and sufficiently 
documented health and safety plan before commencement of the subcontract.   
 
In the absence of such a health and safety plan the subcontractor shall undertake in writing 
that he will comply with the Contractor’s safety plan, the health and safety specifications of the 
Employer and the Construction Regulations 2003. 

 
(c) Supervision of construction work (Regulation 6) 

 
The Contractor shall appoint the safety and other personnel and employees as required in 
terms of Regulation 6 and as set out in paragraph 7 above.   Appointment of those personnel 
and employees does not relieve the Contractor from any of the obligations under Regulation 
6. 

 
(d) Risk assessment (Regulation 7) 

 
The Contractor shall have the risk assessment made as set out in paragraph 7 above before 
commencement of the work and it must be available on site for inspection at all times.   The 
Contractor shall consult with the health and safety committee or health and safety 
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representative(s) etc. on a regular basis to ensure that all employees, including subcontractors 
under his control, are informed and trained by a competent person regarding health hazards 
and related work procedures. 

 
No subcontractor, employee or visitor shall be allowed to enter the site of works without prior 
health and safety induction training, all as specified in Regulation 7. 

 
(e) Fall protection (Regulation 8) 

 
Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the 
Construction Regulations. 

 
(f) Structures (Regulation 9) 

 
The Contractor will be liable for all claims arising from collapse or failure of structures if he 
failed to comply with all the specifications, project specifications and drawings related to the 
structures, unless it can be proved  

 
that such collapse or failure can be attributed to faulty design or insufficient design standards 
on which the specifications and the drawings are based. 
 
In addition the Contractor shall comply with all aspects of Regulation 9 of the Construction 
Regulations. 

 
(g) Formwork and support work (Regulation 10) 

 
The Contractor will be responsible for the adequate design of all formwork and support 
structures by a competent person. 

 
All drawings pertaining to formwork shall be kept on site and all equipment and materials used 
in formwork, shall be carefully examined and checked for suitability by a competent person. 

 
The provisions of Regulation 10 of the Construction Regulations shall be followed in every 
detail. 

 
(h) Excavation work (Regulation 11) 

 
It is essential that the Contractor shall follow the instructions and precautions in the Standard 
Specifications and Project Specifications as well as the provisions of the Construction 
Regulations to the letter as unsafe excavations can be a major hazard on any construction 
site.  
 
The Contractor shall therefore ensure that all excavation work is carried out under the 
supervision of a competent person, that inspections are carried out by a Professional Engineer 
or Technologist, and that all work is done in such a manner that no hazards are created by 
unsafe excavations and working conditions. 

 
Supervision by a competent person will not relieve the Contractor from any of his duties and 
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responsibilities under Regulation 11 of the Construction Regulations. 
 

(i) Demolition work (Regulation 12) 
 

Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of Regulation 12 of the Construction Regulations.   The fact that a competent 
person has to be appointed by the Contractor does not relieve the Contractor from any of his 
responsibilities in respect of safety of demolition work. 

 
(j) Tunnelling (Regulation 13) 

 
The Contractor shall comply with Regulation 13 wherever tunneling of any kind is involved. 

 
(k) Scaffolding (Regulation 14) 

 
The Contractor shall ensure that all the provisions of Regulation 14 of the Construction 
Regulations are complied with.  [Note:  Reference in the Regulations to “Section 44 of the Act” 
should read “Section 43 of the Act”]. 

 
(l) Suspended platforms (Regulation 15) 

 
Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure 
that copies of the system design issued by a Professional Engineer are submitted to the 
Engineer for inspection and approval.   
 
 The Contractor shall appoint competent persons as supervisors and competent scaffold 
erectors, operators and inspectors and ensure that all work related to suspended platforms are 
done in accordance with Regulation 15 of the Construction Regulations. 

 
(m) Boatswain’s chains (Regulation 16) 

 
Where boatswain’s chains are required on the construction site, the Contractor shall comply 
with Regulation 16. 

 
(n) Material Hoists (Regulation 17) 

 
Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 to the 
letter. 

 
(o) Batch plants (Regulation 18) 

 
Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, 
conveyors, etc. used in the operation of a batch plant shall comply with, and that all operators, 
supervisors and employees are strictly held to the provisions of Regulation 18.   . 

 
  In terms of the Regulations, records of repairs and maintenance shall be kept on site. 
 

(p) Explosive powered tools (Regulation 19) 
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The Contractor shall ensure that, wherever explosive-powered tools are required to be used, 
all safety provisions of Regulation 19 are complied with. 

 
It is especially important that warning notices are displayed and that the issue and return of 
cartridges and spent cartridges be recorded in a register to be kept on site. 

 
(q) Cranes (Regulation 20) 

 
Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall 
be complied with. 

 
(r) Construction vehicles And mobile plant (Regulation 21 

 
The Contractor shall ensure that all construction vehicles and plant are in good working 
condition and safe for use, and that they are used in accordance with their design and intended 
use.   The vehicles and plant shall only be operated by workers or operators who have received 
appropriate training, all in accordance with all the requirements of Regulation 21. 

 
All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person 
and the findings must be recorded in a register to be kept on site. 

 
 

(t) Use of temporary storage of flammable liquids on construction sites (Regulation 23) 
 

The Contractor shall comply with the provisions of the General Safety Regulations 
(Government Notice R1031 of 30 May 1986) and all the provisions of Regulation 23 of the 
Construction Regulations to ensure a safe and hazard-free environment to all workers and 
other persons on site. 

 
(u) Water environments (Regulation 24) 

 
Where construction work is done over or in close proximity to water, the provisions of 
Regulation 24 shall apply. 

 
(v) Housekeeping on Construction sites (Regulation 25) 

 
Housekeeping on all construction sites shall be in accordance with the provisions of the 
environment Regulations for workplaces (Government Notice R2281 of 16 October 1987) and 
all the provisions of Regulation 25 of the Construction Regulations. 

 
(w) Stacking and storage on construction sites (Regulation 26) 

 
The provisions for the stacking of articles contained in the General Safety Regulations 
(Government Notice R1031 of 30 May 1986) as well as all the provisions Regulation 26 of the 
Construction Regulations shall apply. 

 
(x) Fire precautions on construction sites (Regulation 27) 
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The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 
of 16 October 1987) shall apply. 

 
In addition the necessary precautions shall be taken to prevent the incidence of fires, to provide 
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance 
with Regulation 27 of the Construction Regulations.  

 
(y) Construction welfare facilities (Regulation 28) 

 
The Contractor shall comply with the construction site provisions as in the Facilities 
Regulations (Government Notice R1593 of 12 August 1988) and the provisions of Regulation 
28 of the Construction Regulations. 

 
(z) Non-compliance with the Construction Regulations 2003 

 
The foregoing is a summary of parts of the Construction Regulations applicable to all 
construction projects. 
 
The Contractor, as employer for the execution of the contract, shall ensure that all provisions 
of the Construction Regulations applicable to the contract under consideration are complied 
with to the letter. 

  
Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed in 
Regulation 30, he will be guilty of an offence and will be liable, upon conviction, to the fines or 
imprisonment as set out in Regulation 30. 

 
The Contractor is advised in his own interest to make a careful study of the Act and the 
Construction Regulations as ignorance of the Act and the Regulations will not be accepted in 
any proceedings related to non-conformance to the Act and the Regulations. 

 
 
F10. MEASUREMENT AND PAYMENT 
 

10.1 Principles 
 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make 
provision in their tenders for the cost of all health and safety measures during the construction process.  
All associated activities and expenditure are deemed to be included in the Contractor’s tendered rates 
and prices. 

 
(a) Safety personnel 

 
The Construction Supervisor, the Construction Safety Officer, Health and Safety 
Representatives, Health and Safety Committee and Competent Persons referred to in clauses 
7.1 to 7.5 shall be members of the Contractor’s personnel, and no additional payment will be 
made for the appointment of such safety personnel. 
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(b) Records and Registers 
 

The keeping of health and safety-related records and registers as described in 8 is regarded 
as a normal duty of the Contractor for which no additional payment will be considered, and 
which is deemed to be included in the Contractor’s tendered rates and prices. 

 
 
 10.2 MEASUREMENT AND PAYMENT 

 
 Payment for the Contractor’s obligations in respect of the Occupational Health and Safety Act 

and Construction Regulations shall be made through two payment items described below.  The 
two payment items together shall include full compensation for all personnel (including a 
dedicated full time Construction Safety Officer), costs and incidentals in respect of compliance 
with and enforcement of the Health and Safety specifications, which shall include for the 
compilation, presentation, implementation and maintenance of the site Health and Safety Plan 
as contemplated in Regulation 5 of the Construction Regulations. 

  
B13.01  Health and Safety Obligations  

 
   The amount must be included in the Contractors general obligations: - 
 

(i) The Contractor has notified the Provincial Director of the Department of Labour in writing of 
the project. 

(ii) The Contractor has made the required initial Appointments of Employees and Sub-Contractors. 

(iii) The Client has approved the Contractor’s Health and Safety Plan. 
(iv) The Contractor has set up his Health and Safety File. 

 
 

ANNEXURE A (to H&S specification) 
 

To:  The Provincial Director, Department of Labour,   …………………………………… 
 

ANNEXURE A 

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

Regulation 3 of the Construction Regulations, 2003 

 
NOTIFICATION OF CONSTRUCTION WORK 
 
1. (a) Name and postal address of principal contractor: 

  

 ..........................................................................................................................................................  

 (b) Name and telephone number of principal contractor’s contact person: 

  

 ..........................................................................................................................................................  

2. Principal contractor’s compensation registration number: 



: : Rehabilitation of Matshezini Access Road & Bridge                    

          

 

C3.232 

 

 ..................................................................................................................................................................... 

 .....................................................................................................................................................................  

3. (a) Name and postal address of client: 

  

 ..........................................................................................................................................................  

 (b) Name and telephone number of client’s contact person or agent: 

  

 ..........................................................................................................................................................  

4. (a) Name and postal address of designer(s) for the project: 

  

 ..........................................................................................................................................................  

 (b) Name and telephone number of designer’s contact person: 

  

 ..........................................................................................................................................................  

5. Name and telephone number of principal contractor’s construction supervisor on site appointed 

in terms of regulations 6(1): 

  

6. Name/s of principal contractor’s subordinate supervisors on site appointed in terms of regulation 

6(2): 

   

7. Exact physical address of the construction site or site office: 

   

8. Nature of the construction work: 

  

9. Expected commencement date:

 .....................................................................................................................................................................  

10. Expected completion date:

 .....................................................................................................................................................................  

ANNEXURE A - Continued 
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11. Estimated maximum number of persons on the construction site: 

 

 .....................................................................................................................................................................  

12. Planned number of contractors on the construction site accountable to principal contractor: 

 

 .....................................................................................................................................................................  

13. Name(s) of contractors already chosen: 

 

 .....................................................................................................................................................................  

 

 .....................................................................................................................................................................  

 

 .....................................................................................................................................................................  

 

……………………………………………………….                   …………………………………… 

 Principal Contractor    Date 

 

………………………………………………………. ...         …………………………………… 

 Client    Date 

• THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR 
PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

• ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER 
PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE COMMENCEMENT 
OF WORK. 
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SCHEDULE B  
 
RECORDS TO BE KEPT ON SITE 
 

ITEM CR RECORD TO BE KEPT RESPONSIBLE PERSON 

1. 3(3) Notification to Provincial Director – Schedule A Available on site Principal Contractor 

2. 4(3) Copy of Principal Contractor’s Health & Safety Plan Available on 

request 

Client (Consultant) 

3. 5(6) Copy of Principal Contractor’s Health & Safety Plan 

As well as each Contractor’s Health & Safety Plan 

Available on request 

Principal Contractor 

4. 5(7) Health & Safety File opened and kept on site (including all 

documentation-required i.t.o. OHSA & Regulations 

Available on request 

Contractor 

5. 5(8) Consolidated Health & Safety File handed to Client on completion 

of Construction work. 

To include all documentation required i.t.o. OHSA & Regulations 

and records of all drawings, designs, materials used and similar 

information on the structure. 

Principal Contractor 

6. 5(9) Comprehensive and Updated List of all Contractors on site, the 

agreements between the parties and the work being done 

Included in Health & Safety file and available on request 

Principal Contractor 

7. 6(7) Keep record on the Health & safety File of the input by 

Construction Safety Officer [CR 6 (6)] at design stage or on the 

Health & Safety Plan 

Contractor 

8. 7(2) Risk Assessment 

Available on site for inspection 

Contractor 

9. 7(9) Proof of Health & Safety Induction Training Every Employee on site 

10. 8(3) Construction Supervisor [CR 6 (1)] has latest updated version of 

Fall Protection Plan [CR 8 (1)] 

Contractor 

11. 9(2)(b) Inform Contractor in writing of dangers and hazards relating to 

construction work 

Designer of Structure 

12. 9(3) All drawings pertaining to the design of structure 

On site available for inspection 

Contractor 

13. 9(4) Record of inspection of the structure [First 2 years – once every 

6 months, thereafter yearly] 

Owner of Structure 

14. 9(5) Maintenance records – safety of structure 

Available on request 

Owner of Structure 

15. 10(1)(d) Drawings pertaining to the design of formwork/support work 

structure 

Kept on site, available on request 

Contractor 

16. 11(3)(h) Record of excavation inspection 

On site available on request 

Contractor 

17. 15(11) Suspended Platform inspection and performance test records 

Kept on site available on request 

Contractor 

ITEM CR RECORD TO BE KEPT RESPONSIBLE PERSON 

18. 17(8)(c) Material Hoist daily inspection entered and signed in record book 

kept on the premises 

Contractor 

19. 17(8)(d) Maintenance records for Material Hoist 

Available on site 

Contractor 

20. 18(9) Records of Batch Plant maintenance and repairs 

On site available for inspection 

Contractor 
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21. 19(2)(g)(ii) Issuing and collection of cartridges and nails or studs (Explosive 

Powered Tools) recorded in register – recipient signed for receipt 

as well as return 

Contractor 

22. 21(1)(d) Findings of daily inspections (prior to use) of Construction 

Vehicles and Mobile Plant 

Contractor 
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SCHEDULE C 
 
OCCUPATIONAL HEALTH AND SAFETY AUDIT SYSTEM  

ADMINISTRATIVE & LEGAL REQUIREMENTS 

 

Section/ 

Regulation 
Subject Requirements 

       

Yes/No 

Construction. 

Regulation 3 

Notice of carrying out 

Construction work 

Department of Labour notified 

Copy of Notice available on Site 

 

General Admin. 

Regulation 3 

Copy of OH&S Act (Act 85 of 

1993) 

Updated copy of Act & Regulations on site 

Readily available for perusal by employees 

 

COID Act 

Section 80 

Registration with Compens. 

Insurer 

Written proof of registration / Letter of good standing 

available on Site 

 

Construction. 

Regulation 4 & 5(1) 

OH&S Specification & Plan  OH&S Specification received from Client 

OH&S plan developed 

Updated regularly 

 

Section 8(2)(d) and 

Construction. 

Regulation 6 

Hazard Identification & Risk 

Assessment 

Hazard Identification carried out/Recorded 

Risk Assessment and Plan drawn up/Updated 

Risk Assessment Plan available on Site 

Employees/Subcontractors informed/trained 

 

Section 16(2) Assigned duties (Managers) Responsibility of complying with the OH&S Act assigned 

to other person/s by CEO.  

 

Construction. 

Regulation 5(2) 

Designation of Person 

Responsible on Site 

Competent person appointed in writing as 

Construction Supervisor 

 

Construction. 

Regulation 5(5)(a) 

Designation of Subordinate 

Person 

Competent person appointed in writing as 

Sub-ordinate Construction Supervisor 

 

Section 17 & 18 Designation of Occupational 

Health & Safety 

Representatives 

More than 20 employees - one OH&S Representative, 

one additional OH&S Rep. for each 50 employees or part 

thereof. 

Designation in writing, period and area of responsibility 

specified.  

Meaningful OH&S Rep. reports. 

Reports actioned by Management. 

 

Section 19 & 20 Occupational Health & 

Safety Committee/s 

OH&S Committee/s established. 

Members appointed in writing. 

Meetings held monthly. 

Minutes kept. 

Actioned by Management. 

 

Section 37 Agreement with 

Mandataries 

(Subcontractors) 

Written agreement with Subcontractors. 

List of Subcontractors displayed.  

Proof of Registration with Compensation Insurer/Letter 

of Good Standing 

Construction Work Supervisor designated 

Written arrangements concerning 

OH&S Reps & OH&S Committee  

Written arrangements regarding First Aid 

 

Construction. 

Regulation 8 

Fall Prevention & Protection Competent person appointed to draw up and supervise 

the Fall Protection Plan 

Proof of appointees competence available on Site 

 

 

Risk Assessment carried out for work at heights 

Fall Protection Plan drawn up/updated 

Available on Site 
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Section/ 

Regulation 
Subject Requirements 

       

Yes/No 

Construction. 

Regulation 8 

Roofwork Competent person appointed to plan & supervise Roof 

work.  

Proof of appointees competence available on Site 

Risk Assessment carried out 

Roofwork Plan drawn up/updated 

Roofwork inspect before each shift. Inspection register 

kept 

Employees medically examined for physical & 

psychological fitness. Written proof available 

 

Construction. 

Regulation 9 

Structures Information re. the structure being erected received from 

the Designer including: 

- geo-science technical report where relevant 

- the design loading of the structure 

- the methods & sequence of construction 

-anticipated dangers / hazards / special    Measures to 

construct safely 

Risk Assessment carried out 

Method statement drawn up 

All above available on Site 

Structures inspected before each shift. Inspections 

register kept 

 

Construction. 

Regulation 14 

Formwork & Support work Competent person appointed in writing to supervise 

erection, maintenance, use and dismantling of Support 

& Formwork 

Design drawings available on site 

Risk Assessment carried out 

Support & Formwork inspected: 

- before use/inspection 

- before pouring of concrete 

- weekly whilst in place 

- before stripping/dismantling. Inspection  register kept 

 

Construction. 

Regulation 11 

Scaffolding Competent persons appointed in writing to: 

- erect scaffolding (Scaffold Erector/s) 

- act as Scaffold Team Leaders 

- inspect Scaffolding weekly and after inclement weather 

(Scaffold Inspector/s) 

Written Proof of Competence of above 

appointees available on Site 

Copy of SABS 085 available on Site  

Risk Assessment carried out  

Inspected weekly/after bad weather. Inspection 

register/s kept 

 

Construction. 

Regulation 15 

Suspended Scaffolding Competent persons appointed in writing to: 

- erect Susp.scaffolding (Scaffold Erector/s) 

- act as Susp.Scaffold Team Leaders 

- inspect Susp.Scaffolding weekly and after       inclement 

weather (Scaffold Inspector/s) Risk Assessment 

conducted 

Certificate of Authorization issued by a registered 

professional Engineer available on Site/copy forwarded 

to the Department of Labour  

The following inspections of the whole installation carried 

out by a competent person 

- after erection and before use 

- daily prior to use. Inspection register kept 

The following tests to be conducted by a competent 

person: 
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Section/ 

Regulation 
Subject Requirements 

       

Yes/No 

- load test  of whole installation and working      parts 

every 12 months 

- hoisting ropes/hooks/load attaching devices    quarterly. 

Tests log book kept 

Employees working on Susp.Scaffold medically 

examined for physical & psychological fitness. Written 

proof available 

Construction. 

Regulation 11 

Excavations Competent person/s appointed in writing to supervise 

and inspect excavation work 

Written Proof of Competence of above appointee/s 

available on Site 

Risk Assessment carried out  

Inspected: 

- before every shift 

- after any blasting 

- after an unexpected fall of ground 

- after any substantial damage to the shoring 

- after rain. Inspections register kept 

Method statement developed where explosives will be/ 

are used 

 

Construction. 

Regulation 12 

Demolition Work Competent person/s appointed in writing to supervise 

and control Demolition work 

Written Proof of Competence of above appointee/s 

available on Site 

Risk Assessment carried out  

Engineering survey and Method Statement available on 

Site 

Inspections to prevent premature collapse carried out by 

competent person before each shift. Inspection register 

kept 

 

Construction. 

Regulation 17 

Materials Hoist Competent person appointed in writing to inspect the 

Material Hoist 

Written Proof of Competence of above appointee 

available on Site. 

Materials Hoist to be inspected weekly by a competent 

person. Inspections register kept. 

 

Construction. 

Regulation 19 

 

 

 

 

 

 

 

Explosive Powered Tools Competent person appointed to control the issue of the 

Explosive Powered Tools & cartridges and the service, 

maintenance and cleaning. Register kept of above 

 

Empty cartridge cases/nails/fixing bolts returns recorded 

Cleaned daily after use 

 

Construction. 

Regulation 18 

Batch Plants Competent person appointed to control the operation of 

the Batch Plant and the service, maintenance and 

cleaning. Register kept of above 

Risk Assessment carried out 

Batch Plant to be inspected weekly by a competent 

person. Inspections register kept 

 

Construction. 

Regulation 13/ 

Mine Health & Safety 

Act (29 of 1996) 

Tunnelling Complying with Mines Health & Safety Act (29 of 1996) 

Risk Assessment carried out 

 

Construction. 

Regulation 20/ 

Cranes & Lifting Machines 

Equipment 

Competent person appointed in writing to inspect 

Cranes, Lifting Machines & Equipment 
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Section/ 

Regulation 
Subject Requirements 

       

Yes/No 

Driven Machinery 

Regulations 18 & 19 

Written Proof of Competence of above appointee 

available on Site. 

Cranes & Lifting tackle identified/numbered 

Register kept for Lifting Tackle 

Log Book kept for each individual Crane 

Inspection: 

- All cranes  - daily by operator 

-Tower Crane/s - after erection/6monthly 

- Other cranes - annually by comp. person 

- Lifting tackle(slings/ropes/chain slings            

  etc.)  -  3 monthly 

Risk Assessment carried out 

    

Construction. 

Regulation 24 

Diving Regulations 

Water Environments Competent person appointed in writing to supervise 

diving operations and ensure maintenance, statutory 

inspection and testing by an Approved Inspection 

Authority of equipment used  

Written Proof of Competence of above appointee 

available on Site 

Proof of registration of all divers present on site available 

Risk Assessment carried out 

Diving Manual produced. Available on Site 

Record of Voice Communications kept 

Diving Operations record kept 

Each Diver keeps a personal logbook. Entries 

countersigned by the Diving Supervisor 

Decompression tables available on Site 

Records of any Decompression illness kept 

Certificate of Manufacture of any Compression Chamber 

or Diving Bell in use available on Site 

 

Construction. 

Regulation 30/ 

General Safety 

Regulation 26 

Designation of Stacking & 

Storage Supervisor. 

Competent Person/s with specific knowledge and 

experience designated to supervise all Stacking & 

Storage 

Written Proof of Competence of above appointee 

available on Site 

 

Construction. 

Regulation 31/ 

Environmental 

Regulation 27 

Designation of a Person to 

Co-ordinate Emergency 

Planning 

And Fire Protection 

Person/s with specific knowledge and experience 

designated to co-ordinate emergency contingency 

planning and execution and fire prevention measures 

Emergency Evacuation Plan developed: 

Drilled/Practiced  

Plan & Records of Drills/Practices available on Site 

Fire Risk Assessment carried out 

All Fire Extinguishing Equipment identified and on 

register. 

Inspected weekly. Inspection Register kept 

Serviced annually 

 

Construction. 

Regulation 32/ 

General Safety 

Regulation 3 

First Aid Every workplace provided with sufficient number of First 

Aid boxes. (Required where 5 persons or more are 

employed) 

First Aid freely available 

Equipment as per the list in the OH&S Act. 

One qualified First Aider appointed for every 50 

employees. (Required where more than 10 persons are 

employed) 

List of First Aiders and Certificates  

Name of person/s in charge of First Aid box/es 

displayed. 
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Section/ 

Regulation 
Subject Requirements 

       

Yes/No 

Location of F/Aid box/es clearly indicated. 

Signs instructing employees to report all  

Injuries/illness including first aid injuries 

Construction. 

Regulation 33/ 

General Safety 

Regulation 2 

Personal Safety Equipment 

(PSE) 

PSE Risk Assessment carried out 

Items of PSE prescribed/use enforced 

Records of Issue kept 

Undertaking by Employee to use/wear PSE 

 

Construction. 

Regulation 34/ 

General Safety 

Regulation 9 

*Inspection & Use of 

Welding/Flame Cutting 

Equipment 

Competent Person/s with specific knowledge and  Arc, 

Gas Welding and Flame Cutting Equipment 

Written Proof of Competence of above appointee 

available on Site 

Equipment identified/numbered and entered into a 

register 

Equipment inspected monthly. Inspection Register kept 

 

Construction. 

Regulation 35/ 

Hazardous Chemical 

Substances (HCS) 

*Control of Storage & Usage 

of HCS 

Competent Person/s with specific knowledge and 

experience designated to Control the Storage & Usage 

of HCS 

Written Proof of Competence of above appointee 

available on Site  

Risk Assessment carried out 

Register of HCS kept/used on Site 

 

Construction. 

Regulation 36/Vessels 

under Pressure 

Regulations 

 

Vessels under Pressure 

(VUP) 

Competent Person/s with specific knowledge and 

experience designated to supervise the use, storage, 

maintenance, statutory inspections & testing of VUP’s 

Written Proof of Competence of above appointee 

available on Site 

Risk Assessment carried out 

Certificates of Manufacture available on Site 

Register of VUP’s on Site 

Inspections & Testing by Approved Inspection Authority 

(AIA): 

after installation/re-erection or repairs 

every 36 months. 

Register/Log kept of inspections, tests. Modifications & 

repair 

 

Construction. 

Regulation 37 

Construction Vehicles & 

Earth Moving Equipment 

Operators/Drivers appointed to: 

Carry out a daily inspection prior to use 

Drive the vehicle/plant that he/she is competent to 

operate/drive 

Written Proof of Competence of above appointee 

available on Site 

Record of Daily inspections kept 

 

Construction. 

Regulation 38/ 

General Safety 

Regulation 13D 

Inspection of Ladders Competent person appointed in writing to inspect 

Ladders 

Ladders inspected at arrival on site and monthly there 

after. Inspections register kept 

 

Construction. 

Regulation 39/ 

General Safety 

regulation 13B 

Ramps Competent person appointed in writing to Supervise the 

erection & inspection of Ramps. Inspection register kept 
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