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T1.1: NOTICE AND INVITATION TO SUBMIT TENDER

CONSTRUCTION OF SANITATION FACILITIES AT SCHOOLS IN EASTERN CAPE PROVINCE UNDER THE
SANITATION 60 PROGRAMME (BID No. TMT- ECDOE -25/26-SAN60-CL2)

The Mvula Trust is an Implementing Agent and is implementing the Sanitation 60 on behalfof the Eastern
Cape Department of Education (State Organ). The Mvula Trust invites suitable and qualified Contractors
to submit tenders for the school/s below in the Eastern Cape Province under the SANITATION 60
programme in following cluster.

Table 1:
CIDB
Cluster Project No. Name of School Type of Contractor
Project Grading
LALENI JUNIOR PRIMARY Sanitation 4 GB or
2 TMT-ECDOE-25/26-SAN60-CL2 SCHOOL higher

No compulsory briefing will be held.

Tender documents will be available on National Treasury e-tender portal for downloading and self-printing from
10:00am on Friday,19 September 2025.

It is the responsibility of the bidder to make sure that all the returnable documents and schedules as indicated
insection Part T2 Returnable documents are up to date when submitting the bid.

The tenders will be evaluated for price and preference. Evaluation for preference and price will be 80/20
Preference Point system where a maximum of eighty (80) points will be awarded for price and twenty (20)
points will be awarded for Specific Goals.

After price and preference have been scored, an arithmetic check and risk assessment will be conducted
forthose tenderers that are responsive.

Tender closing date and time: Friday, 10 October 2025 @12:00pm. Completed tender documents must be
submitted in sealed envelopes and clearly marked as per Bid Number indicated above in the table for
each specific cluster and must be deposited in a tender box at 69 Devereux Avenue, Vincent, East
London. Late submissions will not be considered.

The Mvula Trust reserves the right to withdraw any invitation to tender and/or to re-advertise or to reject any tender
or to accept a part of it and/or may reduce the number of schools.

The Mvula Trust does not bind itself to accepting the lowest tender. After price and preference have been scored,

arithmetic check and risk assessment will be conducted for those tenderers that are responsive. The Mvula Trust

will only accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the tenderer:

(a) is not under restrictions, or has principals who are under restrictions, preventing participating in the employer’s
procurement;

(b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation, expertise
and the personnel, to perform the contract and has passed the minimum score in the risk assessment matrix.

(c) Bidders will only be awarded for 1 cluster under the sanitation 60 programme

Bidders to note that the contract duration is total of 24 weeks from commencement date to practical completion
date. Penalties will be applicable for late completion at R 2 000.00 per calendar day to a maximum of 10 % of
Contract Value

Bidders are2 to note that work has been set aside for local SMMEs' participation, and 5% of the construction value
is to be set aside for local suppliers' material procurement within the local area. Bidders must ensure that their pricing
covers costs for engaging, attendance, supervision of SMMEs and profit.

Enquiries:

All enquiries regarding this tender must be forwarded to: Email: akhona@themvulatrust.org.za with the applicable
Bid No. as the subject. All technical enquiries regarding this tender must be forwarded to: Email:

Mahlubonke @themvulatrust.org.za with the applicable Bid No. as the subject.
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T1.2

TENDER DATA

Project title:

CONSTRUCTION OF SANITATION FACILITIES AT SCHOOLS IN EASTERN CAPE
PROVINCE UNDER THE SANITATION 60 PROGRAMME

Tender No: TMT-ECDOE-25/26- SAN60-CL2
L";:?tm" 19 September 2025 Closing date: 10 October 2025
Closing time: | 12:00 Validity period 12 weeks

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of CIDB Standard for
Uniformity in Construction Procurement (August 2019). This standard is issued in terms of sections 4(f),
5(3)(c) and 5(4)(b) of the Construction Industry Development Board Act 38 of 2000 read with Regulation 24 of
the Construction Industry Development Regulations, 2004 (as amended) issued in terms of section 33.

The Standard Conditions of Tender make several references to the tender data for details that apply
specifically to this tender. The tender data shall have precedence in the interpretation of any ambiguity or
inconsistency between the tender data and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause in the Standard Conditions of tender to which

it mainly applies.

Clause Section Clause

number

(refer to

Annex C)

Cc1.1.1 Actions The Mvula Trust as the employer and each tenderer submitting a tender offer shall

comply with these conditions of tender. In their dealings with each other, they shall
discharge their duties and obligations as set out in C.2 and C.3, timeously and with
integrity, and behave equitably, honestly and transparently, comply with all legal
obligations and not engage in anticompetitive practices.

The sponsor is the Eastern Cape Department of Education (ECDOE) and the
employer according to the contract is The Mvula Trust. The work is to be done for
ECDOE as sponsor and as funder. ECDOE will have the right to directly intervene if
the service provider is in default. In the event of such an intervention, ECDOE shall
assume full accountability and responsibility and will indemnify the |A for any litigation
that mightarise as a consequence of such intervention

The contracts allow for the assignment of the remaining contractual liabilities of the
Tenderers to ECDOE to be implemented by such custodian department.




C.1.1.2

Actions

The Mvula Trust and the tenderer and all their agents and employees involved in
the tender process shall avoid conflicts of interest and where a conflict of interest
is perceived or known, declare any such conflict of interest, indicating the nature
of such conflict. Tenderers shall declare any potential conflict of interest in their
tender submissions. Employees, agents and advisors of the employer shall declare any
conflict of interest to whoever is responsible for overseeing the procurement
process at the start of any deliberations relating to the procurement process or as
soon as they become aware of such conflict and abstain from any decisions where
such conflict exists or recuse themselves from the procurement process, as
appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might
provide an incentive for improper acts in some circumstances. A conflict of
interest can create an appearance of impropriety that can undermine confidence
in the ability of that person to act properly in his or her position even if no
improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process
include direct, indirect or family interests in the tender or outcome of the
procurement process and any personal bias, inclination, obligation, allegiance or
loyalty which would in any way affect any decisions taken.

3) TMT may upon discovery of abuse of SCM system including -

failure to disclose conflict of interest,

when conflicted, failure to withdraw from participating in any manner whatsoever
in the process relating to this tender,

that bidder has committed a corrupt or fraudulent act in competing for the
tender, or

that bidder has failed to perform on any previous contract with the TMT, or
that the bidder or any of its directors are listed as companies or persons
prohibited from doing business with the public sector

Reject the bid or a proposal for the award, and where the award/contract is
concluded already, TMT reserves the right to cancel the award or contract
based on any of the above.

C.1.13

Actions

The employer shall not seek and a tenderer shall not submit a tender without having
a firm intention and the capacity to proceed with and complete the contract within
the stipulated completion time. Failure to complete will result in penalties being
applied and tendered being blacklisted with CIDB and National Treasury

C14

Communic
ation and
employer’s
agent

Each communication between the employer and a tenderer shall be to or from the
employer's agent only, and in a form that can be readily read, copied and recorded.
Communications shall be in the English language. The employer shall not take any
responsibility for non-receipt of communications from or by a tenderer. The name
and contact details of the employer’s agent are stated below:

The employer’s representative is (Principal Agent):
The Mvula Trust

Name: Mahlubonke Mayambela

Address:

67 Devereux Avenue
Berea

East London

5247

Tel: 043 726 2255

E-mail: Mahlubonke@themvulatrust.org.za

C1.6.3

Proposal
procedure
using the
two stage
system

Not applicable.
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C.2.1

Eligibility

Only those tenderers who are registered with the CIDB, or are capable of being so
prior to the evaluation of submissions, in a contractor grading designation equal to
4 GB a contractor grading designation determined in accordance with the sum
tendered, or a value determined in accordance with Regulation 25 (1B) or25(7A) of
the Construction Industry Development Regulations, for a 4GB class of
construction work, are eligible to have their tenders evaluated. Please note that
the tenderer CIDB registration should be valid on the day of evaluation as
well as on the day of award.

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB,
2. collectively the contractors meet the requirements of joint venture arrangement
as per the CIDB Regulation 25(6) TABLE 9 depicted below, and

CIDB Joint Venture Table

Grading Deemed to satisfy joint venture arrangements
Designation

Grade 3 Three contractors registered in contractor grading designation 2
Grade 4 Three contractors registered in contractor grading designation 3
Grade 5 Two contractors registered in contractor grading designation 4, OR

One contractor registered in contractor grading designation 4 and
Two contractors registered in contractor grading designation 3
Grade 6 Two contractors registered in contractor grading designation 5, OR
One contractor registered in contractor grading designation 5 and
Two contractors registered in contractor grading designation 4
Grade 7 Two contractors registered in contractor grading designation 6, OR
One contractor registered in contractor grading designation 6 and
Two contractors registered in contractor grading designation 5
Grade 8 Three contractors registered in contractor grading designation 7
Grade 9 Three contractors registered in contractor grading designation 8

3. Additional requirements for JV

a) Contractor can only submit one tender per cluster as a joint venture partner
or individual company, not both for the same cluster.

b) Please note that all JV parties’ CIDB registration should be valid on the day of
evaluation as well as on the day of award.

c) JV agreements attached should indicate how the JV will operate and how the
resources will be deployed, how each partner will contribute financially and
how disputes will be resolves between parties.

d) A separate Bank account in the name of the JV must be in place with both
parties being signatories.

e) The JV lead partner should be fully involved on the projects and should
deploy all necessary resources (financial, technical and human resources).
Failure for Lead partner to be involved in the project, TMT will consider
termination of contract on grounds of false representation.

f) Both JV partners/directors should attend all project meetings

g) Consolidated CSD registration for all partners.

h) SARS tax compliant pins for both JV partners must be in place.

i) COIDA/FEM for all JV partners must be valid

j) a separate VAT registration for the JV must be in place.

k) Over and above the listed requirements the agreement must meet the CIDB
JV agreement requirements.

[The combined contractor grading designation calculated in accordance with TABLE
9 above is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a 4GB class of construction work.

JVs not meeting any requirements in 1-3 above will not be considered further
and will be disqualified.

Tenderers can only submit one tender per cluster as a joint venture partner or

individual company, not both. No tenderer will be awarded more than one tenders.
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\Where the tenderer is successful in two or more tenders/clusters, the tenderer will
only be awarded one tender/cluster with the highest contractor value.

Please note that the contractor registration should be valid on the day of
evaluation as well as on the day of award. TMT will verify contractor
registration during evaluation and award stages.

Tenderers that submit fraudulent registrations will be disqualified and a
complaint will be lodged with the CIDB for investigation, inquiry and sanctions.
These tenderers will be prohibited from doing business with TMT in future.

C24 Confidenti | Bidder to treat confidential all matters arising in connection with the bid. Use and
ality and copy the documents issued by The Mvula Trust only for the purpose of preparing
copyright | and submitting a bid offer in response to the invitation.

C.2.7 Clarificatio | No compulsory briefing will be held.

n meeting

c.2.8 Seek Tenderers should request clarification of the tender documents, if necessary, by

clarification | notifying the Employer's Representative indicated in the Tender Notice and
Invitation to Tender in writing at least three working days before the closing time
stated in the tender data.

C.2.9 Insurance | The Mvula Trust accepts that the submission of a Tender shall be construed as an
acknowledgment by the Tenderer that she/he will provide her/his own insurance for
this contract to safeguard the works against damages and the public injuries,
diseases etc.

C.2.10.3 Pricing of | Provide rates and prices that are fixed for the duration of the contract and not subject
the tender |to adjustment except as provided for in the conditions of contract identified in the
offer contract data. All pricing should be done in black ink.

C.2.11 Alterations | Do not make any alterations or additions to the tender documents, except to comply
to with instructions issued by the employer, or necessary to correct errors made by the
documents | tenderer. All signatories to the tender offer shall initial all such alterations. Erasures

and the use of masking fluid are prohibited.




C.2.13 Submitting | C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a
a tender member in a joint venture to provide the whole of the works identified in the
offer contract data and described in the scope of works, unless stated otherwise in the

tender data.

C.2.13.2 Return all returnable documents to the employer after completing them in
their entirety, either electronically (if they were issued in electronic format) or by
writing legibly in non-erasable ink.

C.2.13.3 Submit the parts of the tender offer communicated on paper as an
original plus the number of copies stated in the tender data, with an English
translation of any documentation in a language other than English, and the parts
communicated electronically in the same format as they were issued by the
employer.

C.2.13.4 Sign the original of the tender offer where required in terms of the tender
data. The employer will hold all authorized signatories liable on behalf of the
tenderer. Signatories for tenderers proposing to contract as joint ventures shall
state which of the signatories is the lead partner whom the employer shall hold
liable for the purpose of the tender offer.

C.2.13.5 Seal the original tender offer marking the as "ORIGINAL" Tender shall
state on the outside the employer's address and identification details stated in the
tender data, as well as the tenderer's name and contact address.

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected
by the employer, unless stated otherwise in the tender data.

C.2.14 Information | Accept that tender offers, which do not provide all the data or information requested
and data to | completely and in the form required, may be regarded by the employer as non-
be responsive
completed
in all
respects

C.215 Closing The closing time for submission of tender offers is:
time 10 October 2025 at 12:00pm. Late submissions will not be considered.

C.2.16 Tender The Tender Offer validity period is 12 weeks.

Offer

validity “If the tender validity expires on a Saturday, Sunday or public holiday, the Tender
Offer shall remain valid and open for acceptance until the closure of business on the
following working day.”
The validity period may be extended in writing by the Employer.

C.2.17 Clarificatio | Provide clarification of a tender offer in response to a request to do so from the
n of tender | employer during the evaluation of tender offers. This may include providing a
offer after breakdown of rates or prices and correction of arithmetical errors by the
submission | adjustment of certain rates or item prices (or both). No change in the competitive

position of tenderers or substance of the tender offer is sought, offered, or
permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of
the contract with a preferred tenderer following a competitive selection
process, should the Employer elect to do so.




C.2.18 Provide C.2.18.1 Provide, on request by the employer, any other material or equipment
other that has a bearing on the tender offer, the tenderer's commercial position
material (including notarized joint venture agreements), preferencing arrangements, or
samples of materials, considered necessary by the employer for the purpose of a
full and fair risk assessment.
Should the tenderer not provide the material, or a satisfactory reason as to why it
cannot be provided, by the time for submission stated in the employer’s request,
the employer may regard the tender offer as non-responsive.
C.2.18.2 Dispose of samples of materials provided for evaluation by the
employer, where required.
C.2.19 Inspection | The Tenderer must provide access during working hours to his premises for
s, tests inspections on request.
and
analysis
C.3.2 Issue If necessary, issue addenda that may amend or amplify the tender documents to
Addenda each tenderer during the period from the date that tender documents are available
until three (3) working days before the tender closing time stated in the Tender Data.
If, as a result a tenderer applies for an extension to the closing time stated in the
Tender Data, the Employer may grant such extension and, shall then notify all
tenderers who collected tender documents
C3.3 Return of | Late tenders will not be returned.
late
tenders
C.3.8 Test for C.3.8.1 Determine, after opening and before detailed evaluation, whether each
responsive | tender offer is properly received:
ness

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
C) is responsive to the other requirements of the tender documents.

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and
specifications of the tender documents without material deviation or qualification.
A material deviation or qualification is one which, in the Employer's opinion,
would:

a) detrimentally affect the scope, quality, or performance of the works,
services or supply identified in the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and
responsibilities under the contract, or

c) affect the competitive position of other tenderers presenting
responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer and not allow it to be subsequently made
responsive by correction or withdrawal of the non-conforming deviation or
reservation.
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C.3.9

Arithmetical
errors,
omissions
and
discrepanc
ies’

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and
amounts in figures. Where there is a discrepancy between the amounts in
figures and the amount in words, the amount in words shall govern.

C.3.9.2 Check the tenderer with the highest number of tender evaluation points after
the evaluation of tender offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
¢) arithmetic errors in:

(i) line item totals resulting from the product of a unit rate and a quantity in bills
of quantities or schedules of prices; or
(i) the summation of the prices.

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender
offer and either confirm the tender offer as tendered or accept the corrected total of
prices.

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct
the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line
item total resulting from the product of the unit rate and the quantity, theline
item total shall govern and the rate shall be corrected. Where there is an
obviously gross misplacement of the decimal point in the unit rate, the line
item total as quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other
corrections required by this checking process or in the tenderer's addition of
prices, the total of the prices shall govern and the tenderer will be asked to
revise selected item prices (and their rates if bills of quantities apply) to
achieve the tendered total of the prices.

In addition to the above the tenderer may be requested to balance the BOQ’s
during the evaluation process.

C.3.11

Evaluation
of Tender
offers

The tenders will be evaluated for price and preference.
Apply the 80/20 Preference Point system where a maximum of eighty (80) points will
be awarded for price and twenty (20) points will be awarded for SPECIFIC GOALS.

After price and preference have been scored, an arithmetic check will be
conducted for those tenderers that are responsive

In terms of Clause C.3.13 (b) (Acceptance of Tender Offer) of the CIDB Standards
of Uniformity in Engineering and Construction Works Contracts of August 2019,
The Mvula Trust is obliged to undertake risk assessment before accepting offers
by evaluating and accepting the tender offer if in its opinion, the tender does not
present any risk and only if the Contractor can, as necessary and in relation to the
proposed contract, demonstrate that he or she possesses the professional and
technical qualifications, professional and technical competence, financial
resources, equipment and other physical facilities, managerial capability,
reliability, experience and reputation, expertise and the personnel, to perform the
contract. Therefore, TMT will only appoint a Contractor whom he is satisfied has
the necessary competencies and resources to carry out the work safely.

In conducting its risk assessment, TMT will in this tender consider the following
key areas for risk assessment:
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C.3.11

Evaluation
of Tender
offers

(Continued

)

The Mvula Trust is obligated to undertake risk assessment before accepting offers.
In doing the risk assessment the following must be considered.

Employer is restricted in accordance with clause 4.(4) of the Construction
Regulations, 2014, to only appoint a Contractor whom he is satisfied has the
necessary competencies and resources to carry out the work safely.

Employer is obligated by standards of uniformity to tender to evaluate if the
Contractor can, as necessary and in relation to the proposed contract, demonstrate
that he or she possesses the professional and technical qualifications, professional
and technical competence, financial resources, equipment and other physical
facilities, managerial capability, reliability, experience and reputation, expertise and
the personnel, to perform the contract;

In this contract the risk assessment will be conducted in relation to the key areas
below:

A. Technical qualifications & Technical Competence
The bidder to submit the following key person CV’s and qualifications

e CV’s Contract manager with 3 years in built environment qualification with
atleast 5 years’ experience in building works (1 per project)
o  OHS officer registered with SACPCMP (1 per project)
¢ Foreman at least with 5 years in building of school’s sanitation and buildings
(1 per project)
Low risk

All CV meet the minimum
requirements

Medium risk

Only one CV does not
meet the requirements

More than one CV does
not meet the minimum
requirements

NB: Together with the duly authorised representative of the tenderer, the above-
mentioned key personnel MUST attend the compulsory kick-off meeting and
thereafter, the key personnel MUST be fully available at construction phase.

B. Work load and Capacity
Current project under construction and locality of projects.

Low risk Medium risk

Company has projects
currently or and all are
not behind of
programme. The total
number of  projects
including the work to be
awarded will not be
exceeding its CIDB
grading upper limit

Company has projects
currently or and behind
by 10 % or less on the

approved programme.
The total number of
projects including the

work to be awarded will
not be exceeding its
CIDB grading upper limit

Company has projects
currently or and behind
by 11 % or more on the

approved programme.
The total number of
projects including the

work to be awarded will
not be exceeding its
CIDB grading upper limit

C. Reliability

Completed at least three projects with each project having a value of at least
R 3 600 000 and above, completed (Practical Completion) within 30% of the
approved contract period (including approved E.O.Ts) in the past three (3) years. At

least two projects must be in the Eastern Cape.

Low risk

Medium risk

Completed at least
three projects within
10% of the approved
contract period

Completed at least two
projects in between 11%
and 20 % of the
approved contract period

Completed at least two
projects in above 20% of

the approved contract

period
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D. Experience and reputation

At least three contactable references from three on 3 similar sanitation and building
projects completed (Final Completion) in the past 3 years. Each project having a
value of at least R3 600 000 and above

Low risk Medium risk

Company has 3 good | Company has at least 2 | Company has at least 1
rating on 3 projects fair rating and 1 good | good rating and 2 fair
rating from on 3 projects | rating from on 3 projects

E. Price Offered

Price offered does not pose risk to completion of the project and is market related.
It will not detrimentally affect the scope, quality, time of completion of the works as
identified in the Scope of Work. The BEC may or may not interview the bidder should
it deem it necessary based on the objective risk assessment.

An offer that is considered to be significantly low compared to the market-related
price/cost norm will be considered a high risk.

Acceptable risk Medium risk

If price is within 10 % | If price is between 10 % | If price is more than 20 %
above or below of market | and 20 % below market | below the market value
value value

Bidders may be requested to supply additional information regarding their pricesin
form of rate build-ups for materials costs, source and cost of plant, labour and
management costs and preliminaries and general costs.

F. Construction Implementation Plan (Brief report)

A construction implementation plan must be developed to address the following “

e Human resource deployment (Contracts manager/ OHS officer/Skilled
labour/unskilled labour etc) and number to be employed, and their role and
responsibilities on the project.

e Materials procurement plan (Which materials will procure, How, where and
when will the materials be procured to support the construction programme.

e What plant and equipment will be used and how will they be sourced and
where?

o How will quality control and assurance be managed.

e Detailed Construction programme

e Cash flow projections to support the detailed construction programme.

. A plan that does not cover all the areas and is less detailed will be considered a
high risk. Contractor may be called in to present the plan and they must be
accompanied by the key staff indicated above on item 1.

Low risk Medium risk

A sound plan that covers | A sound plan that covers | A sound plan that covers
all of the above key | 4 of the above key areas | less than 4 of the above
areas and is based on | well and is based on | key areas well and is
known information known information based on known
information
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For a bidder to pass the Risk Assessment and considered for award they must
obtain a minimum of 14 points as per the following table:

Risk Area Acceptable Risk
A
B
C
D
E
F
18 17 16 15 15 14 14

Bidders who obtain below 14 on their Risk Assessment as per the table below
WILL NOT be considered for award:

Risk Area NOT ACCEPTABLE RISK
A

n|mlo|lo|w
NI YY)
[N]
[N]
[N)
[N] IN] [N} ENY §N] §N)

-
w

13 13 12 12

-
N

Where the bidder price is considered for award but is rated High on the Price
Offered, the bidder will be alerted of this commercial risk and requested to
confirm his offer in writing.

The BEC may interview the bidder should it deem it necessary.

As part of overall risk assessment, the Bidders give The Mvula Trust the right
to request for enquiries from previous and/or current employers about
bidder’s performance.

A bidder will not be considered if ;

(i) It has performed poorly (completed projects by more than 25 % of the
approved contract period)

(i) The project was in penalties and resulted in negative final account

(iii) Bidder has failed to sign final account

(iv) Bidder has been non-responsive on attending to defects (including latent
defects) or

(v) Bidder was terminated on one project or more projects on previous or curreht
project implemented by The Mvula Trust or other Implementing Agents on the
ECDoE, LDoE, SAFE and ASIDI programmes on behalf of the Department pf
Basic Education.

Other information and documentation that may be requested as part of
evaluation process but need not to be submitted with the tender.

1. OHS documentation
1.1 Organogram stating all appointments on site
e Secl16.1 CEO
e Sec 16.1 designated official (signed)
e Cr 8.1 Construction manager (signed)(competency and cv attached.)
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e Cr 85 Construction health and safety officer registered with
SACPCMP(signed)(competency and cv attached.)

Cr 9.1 Incident investigator (signed qualification attached)

Risk Assessor (signed and qualification attached)

Fall protection plan developer (signed and qualification attached)

GSR3 First aider (qualification attached)

1.2 Documentation
e SHE plan according to scope of works
Method statements according to scope of work
SWP HIRA according to scope of work
Fall protection plan
Emergency preparedness procedures
All relevant inspection registers according to scope of work.

The Mvula Trust does not bind itself to accepting the lowest tender. Risk
assessment will be considered in the awarding of tenders.

C.3.12 Insurance | The Employer will not take out any insurance.
provided
by the
Employer
C.3.13 Acceptanc | Accept the tender offer; if in the opinion of the employer, it does not present any risk
e of and only if the tenderer:
Tender
Offer e is not under restrictions, or has principals who are under restrictions,
preventing participating in the employer’s procurement;

e can, as necessary and in relation to the proposed contract, demonstrate
that he or she possesses the professional and technical qualifications,
professional and technical competence, financial resources, equipment
and other physical facilities, managerial capability, reliability,
experience and reputation, expertise and the personnel, to perform the
contract;

e has the legal capacity to enter into the contract;

e is not; insolvent, in receivership, under Business Rescue as provided
for in chapter 6 of the Companies Act No. 2008, bankrupt or being wound
up, has his/her affairs administered by a court or a judicial officer, has
suspended his/her business activities or is subject to legal proceedings
in respect of any of the foregoing;

e complies with the legal requirements, if any, stated in the tender data;
and

e is able, in the opinion of the employer, to perform the contract free of
conflicts of interest.

Add the following:

e A Tender Offer will only be accepted on condition that such acceptance
is not prohibited in terms of the Public Finance Management Act.

C.3.17 Provide One signed copy of contract shall be provided by the Employer (per cluster) to the
Copies of |successful Tenderers. For record purposes the contractors should buy a copy of the
the contract for use as reference during contract administration.

Contract
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Part T2: Returnable Documents

T2.1 List of returnable documents

1.

Returnable documents

T2.1.A: Central Supplier Database Registration Report. (If not registered on day of tender closure,
tenderer will be disqualified)

T2.1.B: CIDB registration print out (Registration will be verified online and if not valid on day of
evaluation and award, tenderer will be disqualified)

T2.1.C: Certificate of Good Standing with Workman Compensation Commissioner (COIDA/FEM).
(Registration will be verified online and if not valid on day of evaluation and award, tendererwill be
disqualified).

T2.1.D: Completed Projects

T2.2 List of returnable schedules

Returnable schedules that will be used to determine responsiveness:

T2.2.A: Record of Addenda to Tender Documents
T2.2.B: Compulsory Questionnaire
T2.2.C: Authority of JVs ( if applicable)
T2.2.D: Resolution for signatory
T2.2.E: Subcontracting Arrangements
T2.2.F: Compulsory briefing meeting Certificate. No briefing meeting will be held.
T2.2.G: Additional Particulars Concerning Tenders.
T2.2.H: Preference schedule: Specific goal (CSD, CIPC, etc. documents to be used when
scoring for specific goals).
SBD 1: Invitation to bid
SBD 2: Valid Tax Compliance Status Pin. (Validity will be verified online- during supply chain
management processes)
SBD 4: Bidder’s Declaration. (bidder will be disqualified if this disclosure is found not to be true and
not complete in every respect)
SBD 6.1: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022 (failure to complete will result in tenderer awarded 0 for
specific goals)
C1.1 Form of Offer and Acceptance (must be completed for this cluster - Failure to completeand
sign will result into disqualification.
T2.3 OBJECTIVE RISK ASSESSMENT CRITERIA
e T2.3.1 - Technical qualifications & Technical Competence
T2.3.2 - Workload Company Capacity (Refer to T2.1.E)
T2.3.3 - Reliability
T2.3.4 - Experience and Reputation
T2.3.5 - Price offered
T2.3.6 - Construction Implementation Plan
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3. Returnable schedules that will be incorporated into the contract:

Part C1.1 : Form of Offer and Acceptance

Part C1.2 : Agreements, Conditions of Contract and Contract Variables, (which includes this
agreement)

Part C1.3 : Form of Guarantee

Part C2 : Pricing data (Pricing instruction and Bill of Quantities)

Part C3 : Scope of work

Part C4 : Site information and drawings and documents or parts thereof, which may be incorporated
by reference into the above listed Parts.

Insurances and Securities

Waiver of lien

Appointment letter (conditional) and acceptance letter by the contractor

Supplementary documents as requested in the appointment letter
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T2.1. A: Central Supplier Database (CSD) Registration
Report. (Please attach recently printed proof of
registration here, should not be older than 30 days)

If not registered on day of tender closure, tenderer will be disqualified. If the CSD report
submitted is older than 30 days the bidder will be given 48 hrs to submit a report that is not
older than 30 days, failure to submit the report as requested, then the bidder will not be
considered further.
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T2.1. B: Copy of CIDB print-out
(Please attach proof of registration here)

Tenderer to attach CIDB print-out. (Registration will be verified online and if not valid onday
of evaluation and award, tenderer will be disqualified).
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T2.1. C: Certificate of Good Standing with Workman’s
Compensation Commissioner. (COIDA/FEM) (Please
attach proof of registration here)

Tenderer to attach Certificate of Good Standing with Workman’s Compensation
Commissioner. (Registration will be verified online and if not valid on day of evaluation and
award, tenderer will be disqualified).
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T2.1. D — Completed Projects

The bidder must complete the table below and submit at least three letters of award and three completion certificates (Practical/Final
Completion Certificates)

Provide details of completed projects

Name of Project Client Client Contact Person & Contact No.

Tenderer’s signature Date
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T2.1. E — Current Projects

The bidder must complete the table below and list of all construction projects that are currently in progress and/or which have not taken Works
Completion. Failure to declare all current projects that the company is appointed on will result in the bidder being disqualified.

Provide details of current projects

Locality of Value of Duration of | Current Progress Client Contact

Project Contractual
. . . . o .
Name of Project (nearest project Client Project (%) at_t|n_1e of Person & Completion date
submission of Contact No.
town)
Tender

TMT reserves the right to request other Employers to provide the information on current projects being undertaken by the company.

Signed on behalf of the
Tenderer Date
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T2.2. A - Record of Addenda to tender documents

We confirm that the following communications received from The Mvula Trust before the submission of this
tender offer, amending the tender documents, have been taken into account in this tender offer: Addenda to be
attached with tender documents is compulsory.

Date

Title or Details

10.

Attach additional pages if more space is required.

Signed

Name

Enterprise
name

Date

Position
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T2.2. B - Compulsory Enterprise Questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in
respect of each partner must be completed and submitted.

Section1: Name of enterprise: ... .. ... ..ottt it et et s a et e ennn cannens

Section 2: VAT registration number,ifany:......... ... ... i i s

Section 3: CIDB registration number,ifany:............ ... . . i i e e

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations
Company registration nUMber . . . .. ... e
Close corporation NUMDET . . . . . ... e e e

Tax reference NUMDbDET . . . . . ... e e

Section 6: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director,
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the
last 12 months in the service of any of the following:

Y a member of any municipal council 71 an employee of any provincial department, national or

Y a member of any provincial legislature provincial public entity or constitutional institution

I a member of the National Assembly or the within the meaning of the Public Finance
National Council of Province Management Act, 1999 (Act 1 of 1999)

I a member of the board of directors of any [ a member of an accounting authority of any national
municipal entity or provincial public entity

Y an official of any municipality or municipal entity [ an employee of Parliament or a provincial legislature

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, | Name of institution, public office, board or | Status of service

partner, director, manager, | organ of state and position held (tick appropriate column)

principal shareholder or Current Within last

stakeholder 12 months
“insertseparate page if mecessary
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Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently
or has been within the last 12 months been in the service of any of the following:

Y a member of any municipal council I an employee of any provincial department, national or

Y a member of any provincial legislature provincial public entity or constitutional institution

Y amember of the National Assembly or the within the meaning of the Public Finance Management
National Council of Province Act, 1999 (Act 1 of 1999)

I amember of the board of directors of any Y @ member of an accounting authority of any national or
municipal entity provincial public entity

T an official of any municipality or municipal ! anemployee of Parliament or a provincial legislature

entity

Name of spouse, child or | Name of institution, public office, board or | Status of service

parent organ of state and position held (tick appropriate
column)
Current | Within last
12 months

*insert separate page if necessary

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes The Mvula Trust to obtain a tax clearance certificate from the South African Revenue Services that
my / our tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of
Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

i) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief
both true and correct

Date
Signed
Name Position
Enterprise
name
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T 2.2. C - Certificate of Authority for Joint Ventures

This Returnable Schedule is to be completed by joint ventures. (CcOMPULSORY FOR COMPLETION IF
APPLICABLE))

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise

ME/MS . . , authorised signatory of the company ... .......
......................................................... , acting in the capacity of lead
partner, to sign all documents in connection with the tender offer and any contract resulting from it on our
behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED
SIGNATORY

Lead partner

Signature. . ...........
Name .......
Designation

Signature. .. ..........
Name ........
............................... Designation

Signature. . ...........
Name ........
............................... Designation

Signature. . ...........
Name .......
Designation
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T2.2.D: RESOLUTION FOR SIGNATORY

. . CONSTRUCTION OF SANITATION FACILITIES AT SCHOOLS IN
Project title: | EASTERN CAPE PROVINCE UNDER THE SANITATION 60 PROGRAMME

A: CERTIFICATE OF AUTHORITY FOR SIGNATORY (COMPULSORY FOR COMPLETION)

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the relevant resolution of the
board of directors to this form on the company letter head.

An example is given below:

“By resolution of the board of directors passed at a meeting held on

Mr/Ms , whose signature appears below, has been duly authorised to

sign all documents in connection with the tender for Contract No. TENDER NO. TMT-ECDOE-25/26-SAN60-CL2

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:
1. SIGNATURE:
2. SIGNATURE:
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T2.2. E: Subcontracting Arrangements

Bidders are to note that work has been set aside for local SMMEs’ participation, and 5% of the
construction value is to be set aside for local suppliers’ material procurement within the local area. Bidders

must ensure that their pricing covers costs for engaging, attendance, supervision of SMMEs and profit.
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T.2.2.F: Compulsory Briefing Meeting Certificate

No compulsory briefing meeting will be held.
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T2.2. G: ADDITIONAL PARTICULARS CONCERNING TENDERERS

. ] CONSTRUCTION OF SANITATION FACILITIES AT SCHOOLS IN EASTERN CAPE
Project title: pROVINCE UNDER THE SANITATION 60 PROGRAMME

SURETIES AS SECURITY (OPTIONAL FOR THOSE THAT CHOOSE TO PROVIDE CONSTRUCTION GUARANTEE AS
SECURITY)

Since l/we propose to furnish one sureties as security, the following particulars are provided:

1.1 Name of surety:
Address of surety:
Bank of surety
Branch
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T2.2. H: Preference schedule: Specific goal (Please
attach documents below)

These documents will be used to score bidders on preference on SBD 6.1. Tenderer to attach the following.

Shareholding certificate

Full CSD report

Shareholder’s IDs

CIPC documents

Proof of address

Medical certificate to support disability (if applicable)
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SBD2: TAX COMPLIANCE STATUS AND PIN REQUIREMENTS

It is a condition of bid that the taxes of the successful bidder must be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS) to

meet the bidder’s tax obligations. (Please attach pin number and or
proof of arrangement made with SARS here)

« Tenderer to attach tax compliance status and pin number document. Validity will be
verified online during supply chain management processes. (Registration will be
verified online and if not valid on day of evaluation and award, tenderer will be
disqualified).

e [N BIDS WHERE CONSORTIA / JOINT VENTURES ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE TCS
CERTIFICATE / PIN/ CSD NUMBER.
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SBD1

PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY)
TMT-ECDOE-25/26-SAN60- 10 October
BID NUMBER: CL2 CLOSING DATE: | 2025 CLOSING TIME: 12:00
CONSTRUCTION OF SANITATION FACILITIES AT SCHOOLS IN EASTERN CAPE PROVINCE
DESCRIPTION UNDER THE SANITATION 60 PROGRAMME
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)
69 Deveraux Avenue
Vincent
East London
5247
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON Akhona Gomana CONTACT PERSON Mahlubonke Mayambela
TELEPHONE NUMBER 043 726 2255 TELEPHONE NUMBER 043 726 2255
FACSIMILE NUMBER N/A FACSIMILE NUMBER N/A
E-MAIL ADDRESS akhona@themvulatrust.org.za E-MAIL ADDRESS Mahlubonke@themvulatrust.org.za
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION
NUMBER
SUPPLIER COMPLIANCE TAX COMPLIANCE CENTRAL
STATUS SYSTEM PIN: OR SUPPLIER
DATABASE
No: MAAA

ARE YOU THE ARE YOU A

ACCREDITED FOREIGN BASED

REPRESENTATIVE SUPPLIER FOR

IN SOUTH AFRICA THE GOODS Cves (N

FOR THE GOODS | [Yes [INo ISERVICES

) [IF YES, ANSWER THE

[SERVICES [IF YES ENCLOSE PROOF] OFFERED? QUESTIONNAIRE BELOW]

OFFERED?
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] YES [INO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES [INO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [JNO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [INO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES [INO
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.
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PART B
TERMS AND CONDITIONS FOR BIDDING

SBD1

1.

BID SUBMISSION:

1.1.

1.2.

1.3.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED
IN THE BID DOCUMENT.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL
CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD?7).

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE
THE ORGAN OF STATE TO VERIFY THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

25 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE

PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE
STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: e,

CAPACITY UNDERWHICH THISBID IS SIGNED: e
(Proof of authority must be submitted e.g. company resolution)

DATE:
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SBD4

BIDDER'’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to
bid. In line with the principles of transparency, accountability, impartiality, and ethicsas
enshrined in the Constitution of the Republic of South Africa and further expressedin
various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid

process.

2. Bi r laration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest1 in the enterprise, employed by the state?
YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State
institution

2.2 Do you, or any person connected with the bidder, have a relationship

1 the power, by one person or a group of persons holding the
majority of the equity of an enterprise, alternatively, the person/s
having the deciding vote or power to influence or to direct the
course and decisions of the enterprise.
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2.2.1

2.3

2.3.1

3.1
3.2

3.3

3.4

3.4

3.5

SBD4

with any person who is employed by the procuring institution? YES/NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract? YES/NO

If so, furnish particulars:

3 DECLARATION

l, the undersigned, (name)...

submitting the accompanying bid, do hereby make the following statements
that | certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring

2 Joint venture or Consortium means an association of persons for
the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a
contract.
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3.6

SBD4

institution in relation to this procurement process prior to and during the bidding process except
to provide clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable
legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS
DECLARATION PROVE TO BE FALSE.

.................................... S RRRIRRRRIE= 1 (¢ | g F=1 { B ] ¢ <)
Date

.......................................................................................... Position
Name of bidder
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a claim
form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 80/20 preference point system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:
(a) Price; and

(b)  Specific Goals.

14 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to

claim points for specific goals with the tender, will be interpreted to mean that preference points for
specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by
the organ of state.
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2, DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation

to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of
bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by
an organ of state in response to an invitation for the origination of income-generating contracts
through any method envisaged in legislation that will result in a legal agreement between the
organ of state and a third party that produces revenue for the organ of state, and includes, but
is not limited to, leasing and disposal of assets and concession contracts, excluding direct
sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1 POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P min Pt—P min
Ps=80(1—-_"" ) or Ps=90(1—-_"_"" )
P min Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT
3.2.1. POINTS AWARDED FOR PRICE
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Pt—P max Pt—P max
Ps=80(1+__""" )or Ps=90(1+__" " )
P max Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender
4, POINTS AWARDED FOR SPECIFIC GOALS
4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in table 1 below as may be supported by
proof/ documentation stated in the conditions of this tender:
4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it

is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used
to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system
will apply and that the lowest acceptable tender will be used to determine the

applicable preference point system,
then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20

preference point system.

40



Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,

corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of Number of Number of Number of
points points points claimed | points claimed
allocated allocated (90/10 system) | (80/20 system)
The specific goals allocated REVAIESYSE ) (80/20 system) (To be (T? tbed b
points in terms of this tender (To be completed by completed by
(To be the tenderer) the tenderer)
completed by the completed by
organ of state) the organ of
state)
Black People
Youth
Women 4
Persons with disability 1

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of COMPANY/FIMMcee et e s
4.4, Company registration NUMDETr: ... .. e e .
4.5, TYPE OF COMPANY/ FIRM

) Partnership/Joint Venture / Consortium
) One-person business/sole propriety

) Close corporation

Y Public Company

Y Personal Liability Company

Y (Pty) Limited

Y Non-Profit Company

Y State Owned Company

[TICK APPLICABLE BOX]
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4.6.

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have -

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ..........oooooooooeeeeeeeeeeeeseeseerees s
DATE:

ADDRESS:
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T2.3 OBJECTIVE RISK ASSESSMENT CRITERIA

The Mvula Trust is obligated to undertake risk assessment before accepting offers. In doing

the risk assessment the following must be considered.

Employer is restricted in accordance with clause 4.(4) of the Construction Regulations, 2014,
to only appoint a Contractor whom he is satisfied has the necessary competencies and

resources to carry out the work safely.

Employer is obligated by standards of uniformity to tender to evaluate if the Contractor can,
as necessary and in relation to the proposed contract, demonstrate that he or she possesses
the professional and technical qualifications, professional and technical competence,
financial resources, equipment and other physical facilities, managerial capability, reliability,

experience and reputation, expertise and the personnel, to perform the contract
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T2.3.1 - Technical qualifications & Technical Competence

The bidder to submit the following key person CV’s and qualifications

e CV’s Contract manager with 3 years built environment qualification (Building, Quantity Surveying or Civil Engineering) with at
least 5 years’ experience in building works (1 per project)

e OHS officer registered with SACPCMP (1 per project)

e Foreman at least with 5 years in building of school’s sanitation and buildings (1 per project)

Provide details of key personnel below

Name and Surname Position Qualification cv Certified No. of years of
attached | certificate relevant
attached experience
Contract
Manager
OHS Office
Foreman

TMT reserves the right to request the Tender to provide the documentation within 24 hrs otherwise it will be considered that there is
no further submission to be made by tenderer.

Signed on behalf of the Date
Tenderer
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T2.3.2 — Workload and Capacity (Refer to T2.1.E)
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T2.3.3 - Reliability

Completed at least three projects with each project having a value of at least R 3 600 000.00 and above, completed (Practical
Completion) within 30% of the revised contract period (including approved E.O.Ts) in the past three (3) years. At least two projects

must be in the Eastern Cape.

Provide details of completed projects

Name of Project Locality of Project

Value of Project

Original

Completion date

Revised Completion
date

Actual
Completion date

Tenderer to attach Practical Completion Certificate and Appointment letter/s. TMT reserves the right to request the Tenderer to
provide the documentation within 24 hrs otherwise it will be considered that there is no further submission to be made by Tenderer.

Signed on behalf of the
Tenderer

Date
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T2.3.4 - Experience and Reputation

At least three contactable references from three reputable organizations on similar building
projects completed (Final Completion) in the past 3 years . Each project having a value of at
least R 3 600 000.00 and above.

The following form (next page) is to be completed by the client and is to be supported in each
case accompanied by;

1. Signed Appointment Letter;

2. Final Completion Certificate and is to be signed and stamped by the client
(where forms are signed and stamped by a contractor/PSP, the bidder must
submit appointment letter of the main contractor/PSP and bidder’s appointment
letter).
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PROJECT # 1

PROJECT NAME:

CONTRACTOR NAME:

Type of project, e.g.:

(New school, clinic, ECD cen‘rer' school SGHITGTIOH e‘rc )

ClINT: ..o ee oot eve s eeseva s et evases et eesses et ees s e tesses s e s eesse s sessen s enseen s eesern e et ernranesernran

Project AMOUNT: ... ottt s et s et

Contract Duration: ..o,

Actual Contract Duration: ..o,

DESCRIPTION

INDICATE YES/NO

Has the above mentioned project reached final completion within reasonable
time as stipulated in the contract

defects on time

Was the quality of workmanship acceptable and contractor attended to

Did the contractor have the relevant adequate resources (personnel)
to complete the project on time for PC

Did the contractor manage the cashflow well (paid labour /suppliers etc)

Did the contractor provide CoCs on time

Overall rating of contractor performance

Very Good

Good

Fair

Bad

Any other remarks considered necessary to assist in evaluation of the Contractor?

Client's contact person:

...Telephone:

I hereby declare that to the best of my knowledge, information completed above is
true and correct and I understand that I will be held responsible for any

misrepresentation.

Client's Signature: ...

STAMP
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PROJECT # 2

PROJECT NAME:

CONTRACTOR NAME:

Type of project, e.g.:

(New school, clinic, ECD cen‘rer‘ school 50n|‘ra‘r|on e‘rc)

ClINT: ..ot e et et s et eee e et et e e eesees e et ees e essee s e s eee s e s sessen s et sen s et et sen et eenran et eenran

ProjJect AMOUNT: ..ottt et et e et et s e e e e

Contract Duration: ............c..ccoovvevievii.

Actual Contract Duration: ..o,

DESCRIPTION

INDICATE YES/NO

Has the above mentioned project reached final completion within reasonable
time as stipulated in the contract

defects on time

Was the quality of workmanship acceptable and contractor attended to

Did the contractor have the relevant adequate resources (personnel)
to complete the project on time for PC

Did the contractor manage the cashflow well (paid labour /suppliers etc)

Did the contractor provide CoCs on time

Overall rating of contractor performance

Very Good Good

Fair

Bad

Any other remarks considered necessary to assist in evaluation of the Contractor?

Client's contact person: ...,

Telephone: ...,

I hereby declare that to the best of my knowledge, information completed above is
true and correct and I understand that I will be held responsible for any

misrepresentation.

Client's Signature: ...

STAMP
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PROJECT # 3

PROJECT NAME:

CONTRACTOR NAME:

Type of project, e.g.:

(New school, clinic, ECD cen‘rer‘ school 50n|‘ra‘r|on e‘rc)

ClINT: ..o e e oot e s eeeeee e et et e s et ees e et ees e esses s e s eessen s sessen s et een s eeseen s et eenrenesernran

ProjJect AMOUNT: ..ottt et et e et et s e e e e

Contract Duration: ............c..ccoovvevievii.

Actual Contract Duration: ..o,

DESCRIPTION

INDICATE YES/NO

Has the above mentioned project reached final completion within reasonable
time as stipulated in the contract

defects on time

Was the quality of workmanship acceptable and contractor attended to

Did the contractor have the relevant adequate resources (personnel)
to complete the project on time for PC

Did the contractor manage the cashflow well (paid labour /suppliers etc)

Did the contractor provide CoCs on time

Overall rating of contractor performance

Very Good Good

Fair

Bad

Any other remarks considered necessary to assist in evaluation of the Contractor?

Client's contact person: ...

Telephone: ...

I hereby declare that to the best of my knowledge, information completed above is
true and correct and I understand that I will be held responsible for any

misrepresentation.

Client's Signature: .............oiconniiniinnnnns

STAMP
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T2.3.5- Construction Implementation Plan (Attach Brief report)

A construction implementation plan must be developed to address the following :

e Human resource deployment (Contracts manager/ OHS officer/Skilled labour/unskilled
labour etc) and number to be employed, and their role and responsibilities on the project.

e Materials procurement plan (Which materials will procure, How, where and when will the
materials be procured to support the construction programme.

e How will the health and safety be implemented, managed and monitored. (COVID 19
regulations)

e What plant and equipment will be used and how will they be sourced and from where?

e How will quality control and assurance be managed.

¢ Indicative construction programme

e Cash flow projections and financial management to support the indicative construction

programme.

A sound plan that covers all of the above key areas and is based on known information will
be considered to be less of a risk. A plan that does not cover all the areas and is less detailed
will be considered a high risk. Contractor may be called in to present the plan and they must

be accompanied by the key staff indicated above on item 1.

TMT reserves the right to request the Tenderer to provide the documentation within 24 hrs

otherwise it will be considered that there is no further submission to be made by Tenderer.
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Part C1: Agreement, Conditions of Contract and Contract

Variables
C1.1 Form of Offer and Acceptance

Tender No: TMT-ECDOE-25/26- SAN60-CL2

OFFER

The Implementing Agent, identified in the acceptance signature block, has solicited offers to enter into a contract for the procurement
of: CONSTRUCTION OF SANITATION FACILITIES AT SCHOOLS IN EASTERN CAPE PROVINCE UNDER THE
SANITATION 60 PROGRAMME

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda

thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance,
the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance

with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

.......................................................................................................................................................................... Rand (in
words)

R ettt ettt et e o eeeeeeeeeeoomoooessssseeeeeeeemmomesssssseeeeeeemmmmnesssseseeseeemmemmnnssseseseeeeennns o s (in
figures)

This offer may be accepted by the Employer by signing the acceptance part of this form of Offer and Acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the contract
data.

The offered amount should be VAT inclusive. If the contractor is not VAT registered, given the contract value the
Contractor will be legally obligated and required to immediately register for VAT and charge Vat IF awarded the
tender.

SIGNED FOR THE TENDERER:

Signatures (s)

Name(s) Date

Capacity

For the tenderer

( Name and address of Tenderer)

WITNESSED BY:

Name of Witness Signature Date
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract
identified in the contract data. Acceptance of the Tenderer’s offer shall form an agreement between the Employer and the
Tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:
1. Part C1.1: Form of Offer and Acceptance
Part C1.2 : Agreements, Conditions of Contract and Contract Variables, (which includes this agreement)
Part C1.3 : Form of Guarantee
Part C2 : Pricing data (Pricing instruction and Bill of Quantities)
Part C3 : Scope of work
Part C4 : Site information and drawings and documents or parts thereof, which may be incorporated by

o g~ w b

reference into the above listed Parts.
7. Insurances and Securities
8. Waiver of lien
9. Appointment letter (conditional) and acceptance letter by the contractor

10. Supplementary documents as requested in the appointment letter

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this form of
offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this schedule.
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of deviations
(if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of any securities,
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract
identified in the contract data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a
repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one
fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer (now
contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason why he/she
cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the parties.

FOR THE EMPLOYER:

Name of Signatory Signature Date

Name of Organization: THE MVULA TRUST

THE MVULA TRUST
69 Devereux Avenue
Address of Organization Vincent

East London

5241
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WITNESSED BY:

Name of Witness Signature Date

SCHEDULE OF DEVIATIONS:
1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data

and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the terms of
the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the

issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have
any meaning or effect in the contract between the parties arising from this agreement.
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C1.2 CONDITIONS OF CONTRACT AND CONTRACT
VARIABLES

C1.2.1 CONDITIONS OF CONTRACT

The Conditions of Contract are clauses 1 to 41 of the JBCC Series 2000 Principal Building Agreement
(Edition 4.1 March 2005) published by the Joint Building Contracts Committee.

The JBCC Principal Building Agreement makes several references to the Schedule for specific data, which
together with these conditions collectively describe the risks, liabilities and obligations of the contracting parties and
the procedures for the administration of the Contract. The Schedule shall have precedence in the interpretation
of any ambiguity or inconsistency between it and the JBCC Principal Building Agreement.

Each item of schedule given below is cross-referenced to the clause in the JBCC Principal Building Agreement
to which it mainly applies.

C1.2.2 CONTRACT VARIABLES
C1.2.2.1 THE SCHEDULE

This schedule contains only pre-tender category. The pre-tender category must be completed in full and
included in the tender documents. Both the pre-tender and post-tender categories form part of this agreement

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted and not left blank. Where
choices are offered, the non-applicable items are to be deleted. Where insufficient space is provided the
information should be annexed hereto and cross referenced to the applicable clause of the schedule.

Key cross reference clauses are italicised in [ ] brackets as an aid to the user and cannot be relied upon
exclusively as indicating all related clauses

42.0 PRE-TENDER INFORMATION

421 CONTRACTING AND OTHER PARTIES

4211 Employer The Mvula Trust (Implementing Agent on behalf of Eastern Cape Department of Education)
Postal address P.0.1986
Nahoon Code 5231
Tel 043 726 2255 Fax 043 726 5522 E-mail lonwabo@themvulatrust.org.za

Tax / VAT registration No

[1.2] Physical address No. 69 Deveraux Avenue, East London

[41] Applicable on the basis of the Law of Agency since The Mvula Trust is implementing the projects on behalf of the
Eastern Cape Department of Education which is an Organ of State

4201 Principal Agent The Mvula Trust

[5.1]
Postal address
. East London Code 5241
Tel E-mail
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42.0.2
5.2]

42.1.3
[5.2]

4213
[5.2]

42.1.3
[5.2]

4213
5.2

4213
/5.2

42.1.3
5.2

Agent (1)

Agent’s service

Postal address

Tel

Code

Fax

E-mail

Agent (2)

Agent’s service

Postal address

Tel

Fax

E-mail

Agent (3)

Agent’s service

Postal address

Tel

Code

Fax

Agent (4)

Agent’s service

Postal address

Tel

Not Applicable

E-mail

Code

Code

Fax

E-mail

Agent (5)

Agent’s service

Postal address

Tel

Not Applicable

Code

Fax

E-mail

Agent (6)

Agent’s service

Postal address

Tel

Not Applicable

Code

Fax

E-mail

Agent 7)

Agent’s service

Postal address

Tel

Not Applicable

Code

Fax

E-mail
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421 CONTRACT DETAILS

4211 Works description  See Part C3 : Scope of Works
42.1.2 Site description See Part C4 : Site Information - Section 4.1 & 4.2
42.2.3 Work or installations
[22.2] by direct contractors Not Applicable

42.2.4 Specific options that are applicabletoa State

organonly [41.0] Where so: (a) in respect of interest owed by the employer, the interest rate as determined by
[31.11.2#] Q)] Interest rate the Minister of Justice and Constitutional Development from time to time, in terms
legislation of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975),

will apply; and (b) in respect of interest owed to the employer, the interest rate as
determined by the Minister of Finance, from time to time, in terms of
section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1of 1999),

will apply
[11.2#] (2) Lateral support insurance to be effected by the contractor (yes/no) Yes
[31.4.2#] 3) Payment will be made for materials and goods (ves/no) Yes
[40.2.2#] 4) Dispute resolution by litigation (yes/no)
o
[26.1.2#] (5) Extended defects liability period applicable to the following elements:
Not applicable
42.2.5 Possession of the site is to be given on |
[15.2.1#] (date)
42.2.6 Period for the commencement of the works after
[15.3] the contractor takes possession of the site (working days)

42.2.7 For the works as a whole:
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[24.3.1] The date for practical completion Date

[30.1]  and the penalty per calendar day
Or The date of practical completion

shall be 24 weeks from

commencement date

42.2.8 For the works in sections: [24.3.1] The
date for practical completion [28.71] and the
penalty per calendar day

Penalty amount

R 2000 per calendar day to a
maximum of 10 % of Contract Value

Section 1

Section 2

Section 3

Section 4

Section 5

Section 6

42.2.9 The law applicable to this agreement shall be that of

1.2] (country) REPUBLIC OF SOUTH AFRICA
42.2 INSURANCES
42.2.1 Contract works insurance to be effected by | c |
ontractor
[10.1#, 10.2#, 12.1#] (Employer/Contractor)
For the sum of (amount) | Contract sum plus 10% |

With a deductible of (amount)

42.2.2 Supplementary insurance is required
[10.1#, 10.2#, 12.1#]

(Where ‘yes’ state requirement) Contract Sum plus 20%

| 5% of Insured Amount |

(yes/no) Yes

42.2.3 Public liability insurance to be effected by

[11.1#,12.1#] (Employer/Contractor)
For the sum of (amount)
With a deductible of (amount)

42.2.4 Support insurance to be effected by the employer
[11.24,12.18]

For the sum of (amount)

With a deductible of (amount)

64

| Contractor |

R 5000 000.00

| 5% of Insured Amount |

| Not applicable |

| Not applicable |




24 DOCUMENTS

42.4.1 Waiver of the contractor’s lien or right of continuing possession is required
[3.3, 15.1.3, 31.16.2#]

42.4.2 Construction document copies to be supplied
[3.7] to the contractor free of charge
42.4.3 Bills of quantities/Lump sum document schedule of rates drawn up in accordance with

(state measuring system)

42.4.4 On acceptance of the tender the bills of quantities/lump sum document
[15.1.1] is to be submitted within working days

42.4.5 JBCC Engineering General Conditions are to be included
[3.4] in the contract documents

42.4.6 The contract value is to be adjusted using CPAP indices [31.5.3]
[32.13] Where CPAP is to be used

(base month)
Alternative Indices (if applicable)

(ves/no) Yes
(N°of) 01
(N" of) Yes
(yes/no) Yes
(ves/no) No
N/A
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42.4.7 Details of changes made to the provisions of JBCC standard documentation
[3.10]  [An addendum referenced to this clause is to be attached should the space provided be insufficient]

424 DOCUMENTS

42.4.3 Bills of quantities drawn up in accordance with: ASAQS Standard System of Measuring Building Works

4245 JBCC Preliminaries (May 2005)

[3.4] JBCC Principal Building Agreement (March 2005) are to be included in the contract documents for use
with the JBCC Nominated/selected Subcontract Agreement.

42.4.6 The contract value is to be adjusted using CPAP indices: Yes No [X

[31.5.3]

[32.13] Alternative Indices: Not Applicable

4247 Details of changes made to the provisions of JBCC standard documentation

[3.10]

Clause 1.1
COMMENCEMENT DATE - means the date that is 5 working days after site hand over.
CONSTRUCTION GUARANTEE - means a guarantee at call obtained by the contractor from an
institution approved by the employer in terms of the employer’s construction guarantee form as

selected in the schedule.

CONSTRUCTION PERIOD - means the period commencing on the commencement date and ending
on the date of practical completion.

INTEREST - the interest rates applicable on this contract, whether specifically indicated in the relevant
clauses or not, will be in terms of the legislation of the Republic of South Africa, and in particular:

(a) in respect of interest owed by the employer, the interest rate as determined by the
Minister of Justice and Constitutional Development from time to time, in terms of section 1(2) of
the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and

(b) in respect of interest owed to the employer, the interest rate as determined by the Minister
of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance Management Act,
1999 (Act No. 1 of 1999), will apply

SECURITY - means the form of security provided by the employer or contractor, as stated in the
schedule, from which the contractor or employer may recover expenses or loss.

1.6 Any notice given may be delivered by hand, sent by prepaid registered post or telefax. Notice
shall be presumed to have been given when:

1.6.4 No clause
3.2.1 A construction guarantee in terms of 14.0, where so elected in his/her tender.
3.7 Add at the end thereof:

The contractor shall supply and keep a copy of the JBCC applicable to this contract on
site, to which the employer, principal agent and agents shall have access to at all times.

3.10 Replace the second reference to “principal agent” with the word “employer”
4.3 No clause
5.1.2 under clause 41- Include reference to 32.6.3; 34.3 and 34.4 in terms of which the
employer has retained its authority and has not given a mandate to the principal agent and
in terms of which the employer shall sign all documents.

10.5 Add the following as 10.5

Damage to the works
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b)

Without in any way limiting the contractor’s obligations in terms of the contract, the contractor
shall bear the full risk of damage to and/or destruction of the works by whatever cause during
construction of the works and hereby indemnifies and holds harmless the employer against
any such damage. The contractor shall take such precautions and security measures and
other steps for the protection and security of the works as the contractor may deem
necessary

The contractor shall at all times proceed immediately to remove or dispose of any debris
arising from damage to or destruction of the works and to rebuild, restore, replace and/or
repair the works

The employer shall carry the risk of damage to or destruction of the works and materials
paid for by the employer that is the result of the excepted risks as set outin 10.6

Where the employer bears the risk in terms of this contract, the contractor shall, if requested
to do so, reinstate any damage or destroyed portions of the works and the costs of such
reinstatement shall be measured and valued in terms of 32.0 hereof

10.6 Add the following as 10.6

Injury to Persons or loss of or damage to Properties

a)

d)

The contractor shall be liable for and hereby indemnifies the employer against any liability,
loss, claim or proceeding whether arising in common law or by statute, consequent upon
personal injuries to or the death of any person whomsoever arising out of or in the course of or
caused by the execution of the works unless due to any act or neglect of any person for whose
actions the employer is legally liable

The contractor shall be liable for and hereby indemnifies the employer against any liability,
loss, claim or proceeding consequent upon loss of or damage to any moveable, or immovable
or personal property or property contiguous to the site, whether belonging to or under the
control of the employer or any other body or person, arising out of or in the course of or by
reason of the execution of the works unless due to any act or neglect of any person for whose
actions the employer is legally liable

The contractor shall upon receiving a contract instruction from the principal agent cause the
same to be made good in a perfect and workmanlike manner at his own cost and in default
thereof the employer shall be entitled to cause it to be made good and to recover the cost
thereof from the contractor or to deduct the same from amounts due to the contractor.

The contractor shall be responsible for the protection and safety of such portions of the
premises placed under his control by the employer for the purpose of executing the works until
the issue of the certificate of practical completion.

Where the execution of the works involves the risk of removal of or interference with support to
adjoining properties including land or structures or any structures to be altered or added to, the
contractor, shall and will remain adequately insured or insured against the death of or injury to
persons or damage to such property consequent on such removal or interference withthe
support until such portion of the works has been completed

The contractor shall at all times proceed immediately at his own cost to remove or dispose of
any debris and to rebuild, restore, replace and/or repair such property and to execute the works

10.7 Add the following as 10.7

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk Area”, that
is an area which is subject to highly unstable subsurface conditions that might result in catastrophic
ground movement evident by sinkhole or do line formation the following will apply:

10.7.1 Damage to the works

The contractor shall, from the commencement date of the works until the date of the certificate
of practical completion, bear the full risk of and hereby indemnifies and holds harmless the employer
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against any damage to and/or destruction of the works consequent upon a catastrophic ground
movement as mentioned above. The contractor shall take such precautions and security measures
and other steps for the protection of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately to
remove and/or dispose of any debris arising from damage to or destruction of the works and to rebuild,
restore, replace and/or repair the works, at the contractor’s own costs

10.7.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against
any liability, loss, claim or proceeding arising at any time during the period of the contract whether arising
in common law or by statute, consequent upon personal injuries to or the death of any person
whomsoever resulting from, arising out of or caused by a catastrophic ground movement as mentioned
above

The contractor shall be liable for and hereby indemnifies the employer against any and all liability,
loss, claim or proceeding consequent upon loss of or damage to any moveable, orimmovable or personal
property or property contiguous to the site, whether belonging to or under the control of the employer or
any other body or person whomsoever arising out of or caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of the contract

10.7.3  ltis the responsibility of the contractor to ensure that he has adequate insurance to cover his
risk and liability as mentioned in 10.7.1 and 10.7.2. Without limiting the contractor’s obligations in terms
of the contract, the contractor shall, within twenty one (21) calendar days of the commencement date
but before commencement of the works, submit to the employer proof of such insurance policy, if
requested to do so

10.7.4 The employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the contractor’s default of his obligations as set out in
10.7.1; 10.7.2 and 10.7.3. Such losses or damages may be recovered from the contractor or by
deducting the same from any amounts still due under this contract or under any other contract presently
or hereafter existing between the employer and the contractor and for this purpose all these contracts
shall be considered one indivisible whole

14.0Replace the entire clause 14.0 with the following:
14.0 SECURITY

14.1 The security to be submitted by the contractor to the employer will be as a payment reduction
of up to ten per cent (10%) of the value certified in the payment certificate (excluding VAT)

14.1.1  The payment reduction of the value certified in a payment certificate shall be mutatis mutandi
in terms of 31.8(A)

14.1.2 The employer shall be entitled to recover expense and loss from the payment reduction in
terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event the
employer’s entitlement shall take precedence over his obligations to refund the payment reduction
security or portions thereof to the contractor

14.2 Where security as a payment reduction of ten per cent (10%) of the value certified in the
payment certificate (excluding VAT) has been selected:

14.2.1  The payment reduction of the value certified in a payment certificate shall be mutatis mutandi
in terms of 31.8(B)

14.2.2 The employer shall be entitled to recover expense and loss from the payment reduction in
terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event the

employer’s entitlement shall take precedence over his obligations to refund the payment reduction or
portions thereof to the contractor

15.1.1 No clause

15.1.4 Add 15.1.4 as follows:
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An acceptable health and safety plan, required in terms of the Occupational Health and Safety Act,
1993 (Act 85 of 1993), within fourteen (14) calendar days of commencement date

15.2.1 Under 41: Amend to read as follows:

“Give the contractor possession of the site within ten (10) working days of the contractor
complying with the terms of 15.1.2 and 15.1.4

17.1.11 Delete the words” and the appointment of nominated and selected subcontractors”

20.1.3 Noclause

21.0 No clause

29.2.5 Noclause

31.5.2  Security adjustments in terms of 14.0 and 31.8

31.8 Amend as follows:

31.8(A) Where a security is selected in terms of 14.1; the value of the works in terms of 31.4.1 and of
the materials and goods in terms of 31.4.2 shall be certified in full. The value certified shall be subjectto

the following percentage adjustments:

31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates issued up to the date
of practical completion

31.8. (A).2Ninety-seven per cent (97.5%) of such value in interim payment certificates issued on the
date of works completion and up to but excluding the date of final completion

31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued on the date
of final completion and up to but excluding the final payment certificate in terms of 34.6

31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate in terms of 34.6

except where the amount certified is in favour of the employer. In such an event the payment reduction
shall remain at the adjustment level applicable to the final payment certificate.

31.9 Replace “seven (7) calendar days” with “thirty (30) calendar days”

31.12 Delete the following: “Payment shall be subject to the employer giving the contractor a tax
invoice for the amount due.”

32.5.1 Add the following to the end of this clause: “..due to no fault of the contractor.”

32.5.4 Add the following to the end of this clause: “..due to no fault of the contractor.”

32.5.7 Add the following to the end of this clause: “..due to no fault of the contractor.”

33.2 Add the following clauses 33.2.9 to 33.2.13:

33.2.9 the contractor’s failure or neglect to commence with the works on the dates prescribed in the
contract

33.2.10 the contractor’s failure or neglect to proceed with the works in terms of the contract

33.2.11 the contractor’s failure or neglect for any reason to complete the works in accordance with
the contract

33.2.12 the contractor’s refusal or neglect to comply strictly with any of the conditions of contract or
any contract instructions and/or orders in writing given in terms of the contract

33.2.13 the contractor’s estate being sequestrated; liquidated or surrendered in terms of the insolvency
laws in force within the Republic of South Africa

34.13 Replace “seven (7) calendar days” with “thirty (30) calendar days” and delete the words:
“subject to the employer giving the contractor a tax invoice for the amount due”

36.3 Remove reference to “No clause”, and replace “principal agent” with “employer”

69




36.7 Add the following: “Notwithstanding any clause to the contrary, on cancellation of 37.5 this
agreement either by the employer or the and contractor; or for any reason and whatsoever, the
contractor shall on written instruction, discontinue with the (38.7) works on a date stated and withdraw
himself from the site. The contractor shall not be entitled to refuse to withdraw from the works on the
grounds of any lien or right of retention or on the grounds of any other right whatsoever”

37.3.5 Replace “ninety (90)” with “one hundred and twenty (120) and 38.5.4

39.3.5 Add the following words at the end thereof:” within one hundred and twenty (120) working
days of completion of such report”

40.2.2 under clause 41 - Replace “one (1) year” with “three (3) years”
40.6 under clause 41 - Remove reference to no clause
40.7.1  Change “(10)” to “(15)”

Add the following to the end thereof:

Whether or not mediation resolves the dispute, the parties shall bear their own costs concerning the
mediation and equally share the costs of the mediator and related costs.
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C1.3 Form of Guarantee
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C 1.3: FIXED CONSTRUCTION GUARANTEE - JBCC Series 2000 Principal
Building Agreement (Edition 4.1 March 2005) - Not Applicable

Project ‘title: | coNSTRUCTION OF SANITATION FACILITIES AT SCHOOLS IN EASTERN CAPE
PROVINCE UNDER THE SANITATION 60 PROGRAMME

Tender No: TENDER NO. TMT-ECDOE-25/26-SAN60-CL2

1. With reference to the contract between (hereinafter referred
to as the “contractor”) and The Mvula Trust (hereinafter referred to as the employer”). Tender No:
TENDER NO. TMT-ECDOE-25/26-SAN60-CL2 for the CONSTRUCTION OF SANITATION FACILITIES
AT SCHOOLS IN EASTERN CAPE PROVINCE UNDER THE SANITATION 60 PROGRAMME

2. (Herein after referred to as the “contract”) in the amount of

R )

(in words), (hereinafter

referred to as the contract sum.)

I/We,
in my/our capacity as and hereby
representing (hereinafter referred to as the

guarantor”) advise that the guarantor hold at the employer’s disposal the sum of

R t)

, (in words)

being 12.5% of the contract sum (excluding VAT), for the due fulfiiment of the contract.

3. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia, non causa
debiti; excussionis et divisionis; and all other exceptions which could be pleaded against the
enforcement of this guarantee, with the meaning and effect whereof i/we declare myself/ourselves to be
conversant, and undertake to pay the employer the amount guaranteed, during the period when the
claim is received by the guarantor, on receipt of a written demand from the employer to do so, and
which demand the employer may make if the employer has a right of recovery against the contractor
in terms of 33.0 of the contract.

4, Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer, at any stage
prior to the expiry of this guarantee.

5. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final payment certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.

6. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.
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7. This undertaking is neither negotiable nor transferable, and

a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor
in terms of clause 4 above, or

b) shall lapse on the date of the last certificate of practical completion; and

c) shall not be interpreted as extending the guarantor’s liability to anything more than payment of the
amount guaranteed.

SIGNED AT ON THIS DAY OF 20__

AS WITNESS

1.

2,

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:
CAPACITY:
(duly authorized thereto by resolution attached marked Annexure A)
DATE:
A No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the
guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee.
C. This GUARANTEE must be returned to:
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Part C2: PRICING DATA
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C2.1: PRICING INSTRUCTIONS
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C2.

1.

1: PRICING INSTRUCTIONS

The Bills of Quantities have been drawn up in accordance with the latest edition of Standard System of
Measuring Building Work published and issued by the Association of South African Quantity Surveyors
and, where applicable, the:

a) civil engineering work has been drawn up in accordance with the provisions of the latest edition of
SANS 1200 Standardized Specifications for Civil Engineering Works.

b) electrical work has been drawn up in accordance with the provisions of the Model Bills of Quantities
for Electrical Work, published by the South African Association of Quantity Surveyors, (July, 2005).

The agreement is based on the JBCC Series 2000 Principal Building Agreement Edition 4.1 (March
2005), prepared by the Joint Building Contracts Committee. The additions, deletions and alterations to
the JBCC Principal Building Agreement as well as the contract specific variables are as stated in the
Contract Data. Only the headings and clause numbers for which allowance must be made in the Bills of
Quantities are recited.

Preliminary and general requirements are based on JBCC Preliminaries (May 2005).

It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28 days
before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for information on
standards). Contractor to ensure in his/her pricing the cost for labour complies with minimum
wage rates as set out by the Department of Labour (unskilled and skilled) for the applicable
trades on the projects

The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are kept
by the Principal Agent and can be viewed at any time during office hours up until the completion of the
works.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely
to establish a standard for requirements. Products or articles of an equivalent standard may be
substituted.

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The Contract Data and the standard form of contract referenced therein must be studied for the full
extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills of Quantities

The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, based on
the Bills of Quantities, is at the Contractor’s risk.

10. The amount of the Preliminaries to be included in each monthly payment certificate shall be assessed

11.

as an amount prorated to the value of the work duly executed in the same ratio as the preliminaries
bears to the total of prices excluding any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract.

Where the initial contract period is extended, the monthly charge shall be calculated on the basis as set
out in 10 but taking into account the revised period for completing the works.

12. The amount or items of the Preliminaries shall be adjusted to take account of the theoretical financial

effect which changes in time or value (or both) have on this section. Such adjustments shall be based
on adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)
b) an amount which is to be varied in proportion to the contract value, namely Value Related (V); and
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C) an amount which is to be varied in proportion to the contract period as compared to the initial
construction period excluding revisions to the construction period for which no adjustment to the
contractor is not entitled to in terms of the contract, namely Time Related (T).

13. Where no provision is made in the Bills of Quantities to indicate which of the three categories in 12 apply
or where no selection is made, the adjustments shall be based on the following breakdown:

a) 10 percent is Fixed;
b) 15 percent is Value Related
C) 75 percent is Time Related.

14. The adjustment of the Preliminaries shall apply notwithstanding the actual employment of resources in
the execution of the works. The contract value used for the adjustment of the Preliminaries shall exclude
any contingency sum, the amount for the Preliminaries and any amount in respect of contract price
adjustment provided for in the contract. Adjustments in respect of any staged or sectional completion
shall be prorated to the value of each section.

15. Contractor to include the cost of double handling of materials in his pricing due to site accessibility. The
Contract must visit the schools to familiarise themselves with the site conditions

16. Contractor should be able to provide rate build-ups for labour, plant & equipment and for materials when
requested to do so.
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C2.2: BILL OF QUANTITIES

The priced Bill of Quantities (BOQ’s), following hereafter will form an integral part of the “Contract” between the
successful appointed Contractor and the Employer.
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C2.3: SUMMARY PAGE

No.

Name of School

Total Cost Including Vat

LALENI JUNIOR PRIMARY SCHOOL

Total for Cluster to be carried to Form of Offer
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Part C3: SCOPE OF WORK
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C3.1: SCOPE OF WORK

Project title:

CONSTRUCTION OF SANITATION FACILITIES AT SCHOOLS IN EASTERN CAPE
PROVINCE UNDER THE SANITATION 60

The scope comprises of the following works :

CONSTRUCTION OF SANITATION FACILITIES AT SCHOOLS IN EASTERN
CAPE PROVINCE UNDER THE SANITATION 60 PROGRAMME

3.1.1. Works description

e Construction of VIP Ablutions facilities (17 seats including urinals) with 8 x
5000L rainwater harvesting tanks,

e Construction of ramps, landings & elevated walkways,

e Construction of fencing around Grade R and intermediate phase ablution blocks

e Construction of storm water management in the form of v-drains, earth berms

and ditch drains

e Construction of retaining walls and barrier walls (dwarf/garden walls)

e Construction of subsoil drains and

e Demolition and disposal of existing dilapidated ablution facilities
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C3.2: HEALTH AND SAFETY SPECIFICATION

OHS SPECIFICATION

CONSTRUCTION OF SANITATION FACILITIES AT SCHOOLS IN EASTERN CAPE PROVINCE UNDER
THE SANITATION 60 PROGRAMME

NB: EACH SCHOOL TO HAVE ITS OWN SAFETY FILE

THE MVULA TRUST
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ABBREVIATIONS

AlA: Approved Inspection Authority

CHSO: Construction Health & Safety Officer

CC: Compensation Commissioner

CR: Construction Regulations 2014

DME: Department of Mineral and Energy

DMR: Driven Machinery Regulations

DoL: Department of Labour

FEMA: Federated Employers Mutual Association

GAR: General Administration Regulations

GSR: General Safety Regulations

HIRA: Hazard Identification & Risk Assessment

H&S: Health and Safety

OHSA: Occupational Health and Safety Act No. 85 of 1993 (as amended)
OHSS: Occupational Health and Safety Specification
PSHSS: Project Specific Health and Safety Specification
PC: Principal Contractor

PPE: Personal Protective Equipment

PPC: Personal Protective Clothing

ER: Engineer's Representative

RHCS: Regulations for Hazardous Chemical Substances
SANS: South African National Standards (Authority)
SMME: Small, Micro, Medium Enterprise

SWP: Safe Work Procedure

HCS: Hazardous chemical substances
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1 neral ment and Interpr ion

Occupational Health and Safety Act, Act 85 of 1993 shall apply to this Contract. The Construction
Regulations promulgated on 7 February 2014 and incorporated into the said Act by Government Notice
R. 84, published in Government Gazette 37305 apply to any person involved in construction work. These
regulations are hereinafter referred to as “the Construction Regulations” and the said Act as “theAct”.

Definition as the Construction Regulations 2014 applicable to this Health and Safety Specification:
"Agent” means a competent person who acts as a representative or a client;

"angle of repose" means the steepest angle of a surface at which a mass of loose or fragmented material
will remain stationary in a pile on the surface, rather than sliding or crumbling away;

"Bulk mixing plant" means machinery, appliances or other similar devices that are assembled in such a
manner so as to be able to mix materials in bulk for the purposes of using the mixed product for
construction work;

"Client” means any person for whom construction work is being performed;

"competent person" means a person who has, in respect of the work or task to be performed, the required
knowledge, training and experience and, where applicable, qualifications, specific to that workor task:
Provided that where appropriate qualifications and training are registered in terms of the provisions of
the National Qualification Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training
must be regarded as the required qualifications and training; and is familiar with the Act and with the
applicable regulations made under the Act;

"construction manager" means a competent person responsible for the management of the physical
construction processes and the coordination, administration and management of resources on a
construction site;

"construction site" means a workplace where construction work is being performed;

"construction supervisor’” means a competent person responsible for supervising construction activities
on a construction site;

"construction vehicle" means a vehicle used as a means of conveyance for transporting persons or
material, or persons and material, on and off the construction site for the purposes of performing
construction work" construction work" means any work in connection with-
1. the construction, erection, alteration, renovation, repair, demolition or dismantling of or addition
to 5 a building or any similar structure; or
2. the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system; or the moving of earth, clearing of land,
the making of excavation, piling, or any similar civil engineering structure or type of work;

"construction work permit” means a document issued in terms of regulation 3;
"contractor" means an employer who performs construction work;

"demolition work" means a method to dismantle, wreck, break, pull down or knock down of a structure
or part thereof by way of manual labour, machinery, or the use of explosives;

"design” in relation to any structure, including drawings, calculations, design details and specification
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- “designer’ means a competent person who: -
1. prepares a design;
2. checks and approves a design;

3. arranges for a person at work under his or her control to prepare a design, including an employee
of that person where he or she is the employer; or

designs temporary work, including its components;

an architect or engineer contributing to, or having overall responsibility for a design;
a building services engineer designing details for fixed plant;

a surveyor specifying articles or drawing up specifications;

a contractor carrying out design work as part of a design and building project; or

an interior designer, shop-fitter or landscape architect;

© N

"excavation work” means the making of any man-made cavity, trench, pit or depression formed by
cutting, digging or scooping;

"explosive actuated fastening device" means a tool that is activated by an explosive charge and that is
used for driving bolts, nails and similar objects for the purpose of providing fixing;

"fall arrest equipment" means equipment used to arrest a person in a fall, including personal equipment,
a body harness, lanyards, deceleration devices, lifelines or similar equipment;

"fall prevention equipment” means equipment used to prevent persons from falling from a fall risk
position, inducing personal equipment, a body harness, lanyards, lifelines or physical equipment such
as guard-rails, screens, barricades, anchorages or similar equipment;

"fall protection plan" means a documented plan, which includes and provides for -
1. all risks relating to working from a fall risk position, considering the nature of work
undertaken;
2. the procedures and methods to be applied in order to eliminate the risk of falling;
3. and a rescue plan and procedures;

"fall risk" means any potential exposure to falling either from, off or into;

"health and safety file” means a file, or other record containing the information in writing required by
these Regulations "health and safety plan" means a site, activity or project specific documented plan in
accordance with the client's health and safety specification;

"health and safety specification" means a site, activity or project specific document prepared by the client
pertaining to all health and safety requirements related to construction work;

"material hoist" means a hoist used to lower or raise material and equipment, excluding passengers;
"medical certificate of fithess" means a certificate contemplated in regulation 7(8);

"mobile plant" means any machinery, appliance or other similar device that is able to move
independently, and Is used for the purpose of performing construction work on a construction site;

"person day" means one normal working shift of carrying out construction work by a person on a
construction site

"principal contractor" means an employer appointed by the client to perform construction work;

"Professional Engineer or Professional Certificated Engineer" means a person holding registration as
either a Professional Engineer or Professional Certificated Engineer in terms of the Engineering
Profession Act, 2000 (Act No. 46 of 2000);
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"Professional Technologist” means a person holding registration as Professional Engineering
Technologist in terms of the Engineering Profession Act, 2000.

"provincial director” means the provincial director as defined in regulation 1 of the General Administrative
Regulations, 2003;

"scaffold” means a temporary elevated platform and supporting structure used for providing access to
and supporting workmen or materials or both;

"shoring" means a system used to support the sides of an excavation and which is intended to prevent
the cave-in or the collapse of the sides of an excavation;

"structure" means-

1. any building, steel or reinforced concrete structure (not being a building), railway line or
siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed
vessels, road, drainage works, earthworks, dam, wall, mast, tower, tower crane, bulk mixing
plant, pylon, surface and underground tanks, earth retaining structure or any structure
designed to preserve or alter any natural feature, and any other similar structure;

2. any falsework, scaffold or other structure designed or used to provide support or means of
access during construction work; or

3. any fixed plant in' respect of construction work which includes installation, commissioning,
decommissioning or dismantling and where any construction work involves a risk of a person
falling;

"temporary works" means any falsework, formwork, support work, scaffold, shoring or other temporary
structure designed to provide support or means of access during construction work;
"the Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);

Refer to Occupational Health and Safety Act, Act 85 of 1993 and regulations for more definitions
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CS1.1 Health and Safety Specifications and Plans

(a) Employer's Health and Safety Specification

The Employer's Health and Safety Specification will be included in the tender documents as part of the
Project Specifications.

PURPOSE:

The Employer is obligated to implement measures to ensure the health and safety of all people and
properties affected under its custodianship or contractual commitments, and is further obligated to
monitor that these measures are structured and applied according to the requirements of these Health
and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor (and his /her
contractor) with any information other than the standard conditions pertaining to construction sites which
might affect the health and safety of persons at work and the health and safety of persons in connection
with the use of plant and machinery; and to protect persons other than persons at work against hazards
to health and safety arising out of or in connection with the activities of persons at work during the
carrying out of construction work. The Principal Contractor (and his /her contractor) is to be briefed on
the significant health and safety aspects of the project and to be provided with information and
requirements on inter alia:

1) Safety considerations affecting the site of the project and its environment;

2) Health and safety aspects of the associated structures and equipment;

3) Submissions on health and safety matters required from the Principal Contractor (and his
/her contractor); and

4) the Principal Contractor’s (and his /her contractor) health & safety plan.

Serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is expected
from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the
Regulations made there-under including the applicable safety standards, and in particular in terms of
Section 8 of the Act.
To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) in
its entirety shall apply to the contract to which this specification document applies.
(b) The Contractor's Health and Safety Plan
The successful Tenderer shall, on receipt of notification that he has been awarded the contract, submit
without delay his own documented Health and Safety Plan for the execution of the work under the
contract. His Health and Safety Plan must at least cover the following:

(i) a proper risk assessment of the works, risk items, work methods and procedures in terms of

Construction Regulations 2014;

(i) Pro-active identification of potential hazards and unsafe working conditions;
(iii) Provision of a safe working environment and equipment;

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and visitors
to the site, including safety training in hazards and risk areas; monitoring health and safety on the
site of works on a regular basis, and keeping of records and registers as provided for in the
Construction Regulations;

(v) Details of the Construction manager, alternate construction manager, Construction Supervisor,
Risk assessor, Construction Safety Officer, First aider and other competent persons he intends to
appoint for the construction works in terms of Construction Regulation and other applicable
regulations; and details of methods to ensure that his Health and Safety Plan is carried out effectively
in accordance with the Construction Regulations 2014.

The Contractor’s Health and Safety Plan will be subject to approval by the Employer, or amendment if
necessary, before commencement of construction work. The Contractor will not be allowed to
commence work, or his work will be suspended if he had already commenced work, before he has
obtained the Employer's written approval of his Health and Safety Plan.
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Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure
to obtain approval for his safety plan, shall not be used as a reason to claim for extension of time or
standing time and related costs

CS1.1.1 The Contractor shall, in submitting his tender, demonstrate that he has made provision
for the cost of compliance with the specified health and safety requirements, the Act and the
Construction Regulations.

CS1.1.2 The Contractor shall consistently demonstrate his competence and adequacy of
resources to perform the duties imposed on the Contractor in terms of this Specification, the Act and
the Construction Regulations.

CS1. 2 Indemnity of Employer and his Agents (Mandatory agreement OHS Act 37(2))

a) The annexures to this Contract Document contain a “Mandatory Form of Authority and Agreement
in terms of Section 37(2) of the Occupational Health and Safety Act, No. 85 of 1993" which
agreement shall be entered into and duly signed by both the Employer and Contractor prior to
commencement with work. A copy of the signed agreement shall be included in the Contractor’s
health and safety plan.

b) Any acceptance, approval, check, certificate, consent, examination, inspection, instruction, notice,
observation, proposal, request, test or similar act by either the Employer, any of his agents or the
Engineer (including absence of disapproval) shall not relieve the Contractor from any responsibility
he has under the Contract, the Act and the Construction Regulations, including responsibility for
errors, omissions, discrepancies and non-compliances.
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CS1. 3 Scope

The scope of this Occupational Health and Safety Specification is to address the reasonable and
foreseeable aspects of occupational health and safety management which will be affected by the
contract work.

The specification will provide the requirements that the Principal Contractor and other contractors
shall comply with in order to reduce the risks associated with the contract work which may lead to
incidents causing injury and/or ill health or degradation of the environment, to a level as low as
reasonably practicable and possible.

The Contractor shall ensure that it is fully conversant with the requirements of this Specification.
This Specification is not intended to supersede the Act nor the Construction Regulations. Those sections
of the Act and the Construction Regulations, which apply to the scope of work to be performedby the
Contractor in terms of this Contract, continue to be a legal requirement of the Contractor. The principal
Contractor will be appointed in writing to be in overall control of the Construction site.

Extent of works
a) Earthworks - Excavations & Backfilling

b) Steel fixing

c) Concrete works
d) Brick work

e) Plaster work

f) Roof installation
g) Plumbing
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CS1.4 Responsibilities

CS1.4.1 Client

- The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this project
or phase/section of the project in writing for assuming the role of Principal Contractor as intended by the
Construction Regulations and determined by the Bills of Quantities.

- The base line risk assessment will be issued to the appointed contractor on request

- The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal Contractor
the contents of the health and safety plan of the both Principal Contractor and Contractor for approval.
- The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the health
and safety plan of both the Principal Contractor and Contractor is implemented and maintained. The
steps taken will include periodic audits at intervals of at least once every month and such visits may be
done without any form of notification to the PC to ensure continuous compliance.

- The Client or his appointed Agent on his behalf will prevent the Principal Contractor and/or the
Contractor from commencing or continuing with construction work should the Principal
Contractor and/or the Contractor at any stage in the execution of the works be found to:

* have failed to have complied with any of the administrative measures required by the Construction
Regulations in preparation for the construction project or any physical preparations necessary in terms
of the Act;

* have failed to implement or maintain their health and safety plan;

* have executed construction work which is not in accordance with their health and safety plan; or

« act in any way which may pose a threat to the health and safety of any person(s) present on the site of
the works or in its vicinity, irrespective of him/them being employed or legitimately on the site of the
works or in its vicinity.

Note: The Client SHE agent reserves the right to stop any construction activities which may pose
a threat to the health and safety of persons on site.

CS1.4.2 Principal Contractor:

- The Principal contractor is urged to conduct its base line risk assessment during the briefing
session/clarification meeting.

- The Principal Contractor shall accept the appointment under the terms and Conditions of Contract.
The Principal Contractor shall sign and agree to those terms and conditions and shall, before
commencing work, notify the Department of Labour of the intended construction work in terms of
Regulation 4 of the Construction Regulations. Annexure 2 of the Construction regulations 2014 contains
a “Notification of Construction Work” form. The Principal Contractor shall submit the notification in writing
prior to commencement of work and inform the Client or his Agent accordingly.

- The Principal Contractor shall ensure that he is fully conversant with the requirements of this
Specification and all relevant health and safety legislation. This Specification is not intended to
supersede the Act nor the Construction Regulations or any part of either. Those sections of the Act and
the Construction Regulations which apply to the scope of work to be performed by the Principal
Contractor in terms of this contract (entirely or in part) will continue to be legally required of the Principal
Contractor to comply with. The Principal Contractor will in no manner or means be absolved from the
responsibility to comply with all applicable sections of the Act, the Construction Regulations or any
Regulations proclaimed under the Act or which may perceivable be applicable to this contract.

- The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently
documented health and safety plan based on this Specification, the Act and the Construction
Regulations, which shall be applied from the date of commencement of and for the duration of execution
of the works. This plan shall, as appendices, include the health and safety plans of all Sub-contractors
for which he has to take responsibility in terms of this contract.

- The Principal Contractor shall provide proof of his registration and good standing with the
Compensation Fund or with a licensed compensation insurer prior to commencement with the works.

- The Principal Contractor shall consistently demonstrate his competence and the adequacy of his
resources to perform the duties imposed on the Principal Contractor in terms of this Specification, the
Act and the Construction Regulations.
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- The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and
is presented upon request to the Client, an Inspector, Employee or Sub-contractor.

- The Principal Contractor shall ensure that a health and safety file, which shall include all documentation
required in terms of the provisions of this Specification, the Act and the Construction Regulations, is
opened and kept on site and made available to the Client or Inspector upon request. Upon completion
of the works, the Principal Contractor shall hand over a consolidated health and safety file to the Client.
- The Principal Contractor shall, throughout execution of the contract, ensure that all conditions imposed
on his Sub-contractors in terms of the Act and the Construction Regulations are complied with as if they
were the Principal Contractor.

- The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan
and revise the same as required, following which revised plan shall be submitted to the Client and/or
his/her Agent for approval.

CS1.5 Policies and Procedures
The Contractor shall submit their Health and Safety Policy, prior to construction commencement, signed
by the Chief Executive Officer. The Policy must outline objectives and how they will be
achieved and. implemented within the company operations. The PC shall also ensure that the
following policies and procedures but not limited to, are included in the OHS file:
e Substance abuse policy

o Disciplinary procedure
e Smoking policy

e HIV/AIDS policy

o PPE & PPC policy

CS1.6 Organogram

The Contractor shall submit an organogram, prior to construction commencement, outlining the Health
and Safety Site Team that will be assigned to the project, if successful with the tender. In
cases where appointments have not been made, the organogram shall reflect the position.
The organogram shall be updated, when there is a change in the site team.

CS1.7 Compensation Commissioner
The Contractor shall provide a valid proof of registration and good standing with the Compensation
Fund or with a licensed compensation insurer prior to commencement of construction activities.

CS1.8 Notification of Construction Work — CR 4
The Contractor shall notify the Provincial Director of the Department of Labour of the intention to
commence construction work at least 7 days prior to the works commencing if the intended
construction work will:

- Include excavation work

- Include work at height where there is a risk of falling

- Include the demolition of a structure, or

- Include the use of explosives to perform construction work.

If the construction work involves construction of a single storey dwelling for a client, and such dwelling
he will be residing in such dwelling upon completion, the contractor must also notify the Provincial
Director of the Department of Labour at least 7 days before the works commence. This must be done
on a form similar to an Annexure 2 (template of which can be found in the Construction Regulations,
2014). A copy of the natification letter to the Provincial Director shall be forwarded to the Client for
record purposes.
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CS1.9 During the construction period

Continuous/Issue-based Risk Assessments shall be done during the construction period as and when
the scope of work changes indicating new introduced hazards.

Additional appointments shall follow as required by the Risk Assessment.

The Employer’'s H & S Agent will take reasonable steps to ensure that the Contractor’s Health and
Safety plan is implemented and maintained. The steps taken will include periodic audits at mutually
agreed intervals at least once every month, however, if the Employer’s Agent determines that the
Principal Contractor does not comply with the provisions of the ACT or only complies when
the Audit date approaches, HE/SHE reserves the right to visit the site without any form of
notification to verify continuous compliance on site.

Protective clothing as determined by the Risk Assessment shall be issued and the employees shall
sign the issue register to indicate the type and number of equipment received by each employee
Proof of training in the form of a register signed by the trained employees shall be kept in the H&S file.
The contents of the training shall also be displayed in the H&S file.

Please note: The SHE agent may randomly select employees on site and assess their
knowledge against the material they have been trained on.

Appointments of people/workers related to Health and Safety as required by law and the Risk
Assessment shall be done prior to the commencement of any work. Letters of appointment shall be
kept in the H&S file for inspection by the Client, Agent or any Inspector.

Prior to builder’s holiday PC shall develop a shutdown procedure and submit it to the Client agent for
approval

CS1.10 Health and Safety Program/File

The following documentation shall be included in the Health and Safety File but not limited to:

a) Copy of OHSAct and applicable Regulations.

b) Copy of Client Health and Safety specification, Principal contractor's Health & Safety Plan.
Cc) Copy of all Drawings - Schematics, Detail Drawings, etc.

d) Copy of Notification of Construction work to the Department of Labour.

e) Company Safety Policies (OHS policy, smoking policy, substance abuse policy, PPE policy,
HIV/AIDS policy etc.) - To be signed by the Chief Executive Officer of the Company.

f) Organogram indicating site specific organizational structure with reference to requirements of
the construction regulations.

g) Proof of Registration with Compensation Fund of Principal Contractor and Contractors.

h) Method statements, risk Assessments and safe work procedures for all activities on site as
per construction works programme (project scope of work).

1) Letters of Appointment and proof of competence.

)] Inspection registers

k) Material safety data sheets

) The contents of all Training Material e.g. Formal training, Informal training, induction, DSTI’s
Toolbox talks, HIV/AIDS etc.

m) Emergency preparedness and response plan with site specific telephone numbers

n) Section 37(2)/Mandatory agreement

0) Site specific Fall protection plan

P) Waste management Plan

q) List of Contractors (Sub-Contractors)

r List of Local Labours with ID copies

S) Environmental management plan

t) All applicable permits

u) Disciplinary procedures

V) H & S budget

w) Scope of work

X) Committee meetings and SHE audit reports
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CS1. 11 Appointments

The following appointments are required for the project. Deviations will only be allowed with the
approval of the Agent. Appointment of an employee for more than one responsibility may be allowed
on approval by the Agent. TMT reserve right to pay employee of the contractor directly in cases
where contractor fails to pay. This will be done as follows;

Where contractor claimed invoice and is paid by TMT,
Contractor fails to pay workers on site,
PDF will collect the details of the employees on site which includes,
o Identity documents,
o Timesheets,
o Contracts signed with the contractor,
o Banking details,
The monies paid directly to employees will be recovered on contractor.

Basic Appointments:

Appointment of Principal Contractor by Client.

Appointment of Contractors (Sub Contractors) by Principal Contractor (where applicable)
Appointment of Construction manager (Full time)

Appointment of Alternate construction manager

Appointment of Construction Work Supervisor (Full time)

Appointment of Assistant Construction Work Supervisor

Appointment of Health & Safety Officer (Full time)

Appointments of Specialists (Refer to a Specialist Company):

Appointment of Safety Manager

Appointment of Risk Assessor and plan developer
Appointment of a Health and Safety Induction Trainer
HIV/AIDS trainer

Traffic Safety Officer (where applicable)

Fall protection plan developer

Troxler operator

Blasting competent person

Appointments of full time employees on site:

Appointment of a SHE Representative (Competent employee to control/monitor all H&S activities).
Appointment of Emergency co-ordinator

Appointment of an Accident and Incident Investigator.

Appointment of the Safety Committee Members (Employees actively involved in H&S).
Appointment of an Excavation Inspector.

Appointment of Construction Vehicle and Mobile Plant Inspector.

Appointment of Construction Vehicle and Mobile Plant Operators.

Appointment of batch plant/Concrete Mixer Operator (if required).

Appointment of Hand Tool Inspector.

Appointment of a Portable Electrical Equipment Inspector (If required).

Appointment of a Fall protection supervisor

Appointment of a Ladder Inspector (If ladders are used).

Appointment of scaffold inspector.

Appointment of scaffold erector

Appointment of formwork supervisor

Appointment of demolition supervisor

Appointment of hazardous chemical controller

Appointment of stacking and storage supervisor
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Appointment of Flagmen

Appointment of a Hygiene and Facility Inspector (Ablutions and eating places).
Appointment of Fire Equipment Inspector.

Appointment of Fire Team Members (employees trained in firefighting awareness).
Appointment of First Aid Equipment Inspector.

Appointment of First Aid Team Members (employees trained in first aid awareness)

CS1.11.1 Safety Officer (CR 8.7)

Due to the nature of the activities on site it is required to appoint a full-time competent Health and Safety
Officer with at least 2 years’ experience in SHE management. The Safety Officer shall be in possession
of a minimum qualification of SAMTRAC or any other equivalent safety management programmes

The Safety Officer shall be employed by the Principal Contractor on a full time basis for the duration of
the project.

The functions of the Safety Officer will be to monitor all H&S Activities on site on a daily basis.

CS1. 11.2 Contractor's SHE Representative - OHSAct 17

The Contractor shall designate a competent Safety, Health and Environmental representative (SHE
Rep) who shall be acceptable to the Agent, to represent and act for the Contractor. The Contractor shall
inform the Agent in writing of the name and address of the Contractor’'s SHE Rep and of any subsequent
changes in the name and address of the SHE Rep, together with the scope and limitationsof the SHE
Rep’s authority to act for the Contractor. The Contractor’'s SHE Rep shall make available tothe Employer
an all-hours telephone number at which the SHE Rep can be contacted at any time in theevent of an
emergency involving any of the Contractor's employees, or other persons at the Works.

CS1.11.3 Health & Safety Committee- OHSAct 20

Where two or more health and safety representatives have been elected and appointed on site, the
Contractor shall ensure that monthly health and safety meetings are held with such representatives and
minutes are kept on record. Meetings must be organized and chaired by the Contractor’s Health and
Safety Committee Chairperson. Minutes of these meetings must be available for the employees of the
contractor to refer to.

CS1. 8.4 Supervision of Construction Work- CR 8 (5)
The Principal Contractor as well as his Contractors (Sub Contractors) shall appoint competent full time
employees in writing as the construction supervisors.

CS1. 12 Training and Competence

The Contractor shall quarterly conduct a training needs analysis to ascertain what health and safety
training is required. A plan of action should be devised and forwarded to the Client for records, once the
identified people have attended the training, the Contractor must provide the Client with copies of
certificates obtained.

Induction

No Contractor may allow or permit any employee or person to enter site unless they have undergone
health and safety induction training pertaining to the hazards prevalent on site at the time of entry. This
includes visitors to site. The Contractor must ensure that visitors to site have the necessary protective
equipment. A copy of attendance registers of all employees who attend inductions shall be kept.

Awareness

The Contractor shall conduct periodic toolbox talks on site, preferably weekly or before any hazardous
work takes place. The talks shall cover the relevant activity and an attendance register must be signed
by all attendees. This record of who attended and the content of the topic will be kept on the site health
a safety file as evidence of training.

Competency
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After the Contractor has identified the training to be conducted as part of the competency requirement,
and based on Risk Assessment, he shall send the relevant persons- on appropriate courses and keep
certificates of training for reference. Familiarity with the Health and Safety Act and Regulations is an
integral part of the definition of competence.

CS1.13 Risk Assessment-CR9
The Principal Contractor as well as all other Contractors shall appoint a competent person in writing to
carry out a risk assessment before any construction work is started.
The Risk Assessment shall form part of the Health and Safety Plan.
The Risk Assessment shall include:
¢ Risk assessment procedure
Identification of hazards and risks.
Rating matrix
Control measures to mitigate risks.
A monitoring and review plan

Copies of the risk assessment shall be available on each site for inspection.
All employees shall be informed, instructed and trained by an appointed competent person regarding all
hazards and work related procedures.

CS1.14 Existing Services

Contractor must establish all local services in area of excavations.

Plan of local services shall be documented in the Health and Safety file.
Local services include:

Pipe lines, Electricity Supplies and other similar services.

CS$1.15 Safe Working Loads
The Contractor shall ensure that -

a) The safe working loads of hoists, load-bearing beams and cranes are prominently displayed at all
times.

b) The safe working loads are not exceeded under any circumstances.

c) All lifting gear is marked with a unique identity number and recorded in register.

CS1.16 Machine Guarding

All power tools and machinery driven by belts, gears, ropes, chains, couplings and similar drives shall
be adequately guarded. The Contractor shall prohibit the use of any equipment with a damaged, missing
or inadequate guard.

CS$1.17 Construction Vehicles and Mobile Plant — CR 23

The Contractor shall ensure that drivers of motor vehicles are in possession of a driver’s licence, valid
for the class of vehicle which they are required to drive, and shall produce the licence on request.

The Contractor shall not permit any driver to be in control of a vehicle at the Works while under the
influence of alcohol, drugs or other substance.

All vehicles of the Contractor shall display a name board bearing the Contractor’'s name. Hired vehicles
shall bear an identifying sticker.

A register shall be kept of workers operating construction vehicles and mobile plant.

The register shall contain proof of training of operators to operate construction vehicles and mobile plant,
certification of competency and authorization of operators to operate machinery, vehicles or plant.
Names of operators and their relevant training with date and time stamps together with name of course
instructor shall be kept in the Health and Safety File on site.

Physical and psychological fitness shall be proved by way of a medical certificate of fitness of the said
operators before allowing operators to operate machinery, vehicles or plant. Medical fitness certificates
shall only be issued by a registered occupational medical practitioner.
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The Health and Safety File shall include the written training material offered to operators for the different
construction vehicles and mobile plant.

Each and every driver shall be trained on risks involved and safety procedures.
All Construction vehicles and mobile plant must be of acceptable design and construction and used
according to their design.
All construction vehicles and mobile plant must be maintained in good working order.
A register of all vehicles and plant shall be kept on site together with names of operators responsible for
each.
The register shall report all maintenance activities performed on these vehicles and plant as well as
signatures certifying the condition of the vehicles as in a good working order.
All requirements on the vehicles and mobile plant with regard to safety and health shall be inspected
and certified.
These requirements include:
a) Portable fire extinguishers mounted in specified positions on construction vehicles — 4kg dry
powder fire extinguisher
b) Inspection for leaking fuel or gasses which can cause a fire hazard
c) Safe and suitable means of access
d) Adequate signalling or other control arrangements to guard against the dangers relating to
movement of vehicles and plant.
Attention must be paid to
i) Turn indicators
ii) Stop lights x 2 - where poor visibility conditions warrant
iii) Reverse siren or acoustic device
iv) Tail lights
v) Reflectors
vi) Head lights x 2 - where poor visibility conditions warrant
vii)Rotating amber flashing light with lens heights of at least 200mm and an
Output of at least 100Watt on roof or other visible position
viii) Warning boards mounted at least 1.5m above ground level to be clearly visible.
ix) Inspections of appropriate structures fitted to protect the operator from
falling material or from being crushed should the vehicle or mobile plant overturn
x) Appropriate seats must be firmly secured and adequate in number on vehicles used to transport
employees
During use of Construction vehicles or mobile plant the following rules shall be adhered to:

1. Construction vehicles or mobile plant must be prevented from falling into excavations, water or
any other area lower than the working surface. This protection must consist of adequate edge
protection e.g. guard rails and/or crash barriers.

2. No person shall be allowed to or require to ride on any Construction Vehicle or Mobile Plant in a
position otherwise than a safe place provided for on the construction vehicle or mobile plant as
designed for that purpose.

3. The construction site must be organized in such a way that as far as is reasonable practical,
pedestrians and vehicles can move safely and without risks to health and safety.

4. Traffic routes shall be of sufficient size, sufficient in number and in suitable positions to be used
safely by construction vehicles, mobile plant and pedestrians.

5. Each and every traffic route shall be indicated by suitable signs for reasons of safety and health.

6. No tools and/or material shall be transported in the same compartment as the
operators/drivers/employees unless the said are secured against movement during transportation.

7. All Construction Vehicles and Mobile Plant left unattended at night adjacent to a public roads in
normal use or adjacent to construction areas where work is in progress, shall have appropriate
lights or reflectors, or barricades equipped with appropriate lights or reflectors, in order to identify
the location of vehicles or plant.

8. TLB’s, Excavators and other similar mobile plant are, when being repaired or when not in use, fully
lowered or blocked with controls in a neutral position, motors stopped and brakes set.
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9. Reflective indicators must be provided to workers in the form of reflective yellow jackets or vests
as specified and worn by workers working on/or adjacent to public roads.
10. No major plant repairs may be carried out on site

CS1.18 Signs and Notices
The use of colour codes, symbolic signs and notices are means of communication whereby information
is visually conveyed to people and also provides early warning of dangers.
Safety signs provide for immediate recognition of danger, information, actions allowed or not allowed
and procedures that have to be done.
There are 5 types of safety signs:
1. Black triangle on yellow background=> WARNING
2. Red (round) on white background => PROHIBITORY
3. White on blue background => MANDATORY
4. White on green background => INFORMATION
5. Red (square) on white background => FIRE
The following signs shall be provided for on the site:

Warning signs - DANGER - MEN AT WORK

Prohibitory signs - NO ENTRY, NO SMOKING

Fire - POSITION OF EQUIPMENT ARROWS

First Aid - INFORMATION SIGNS

Emergency Signs - ASSEMBLY POINT, ESCAPE ROUTES SIGNS

All signs shall be new or in good condition and approved by the Engineer.

All temporary signs shall be mounted on portable supports to facilitate moving.
Defective or missing items shall be replaced immediately.

All signs shall be inspected at least twice a day.

Signs to be displayed will be determined by the H&S Plan and the Risk Assessments.
Compulsory signs will include:

Prohibited area

Men at work

A H&S board shall be displayed at the entrance with all the relevant H&S instructions and symbols eg:
Construction Site - No Entry

Hard hat area

Safety shoes shall be worn

The size of the board shall be at least 1.5m wide by 1.2m high

CSs1.19 Excavation Work — CR 13
Excavation:
Definition: A space made by digging.
1. An excavation could be a hole or trench of any size and shape.
2. A Risk Assessment must be done prior to making an excavation.
3. The following must be taken into consideration when doing the Risk Assessment:

= Depth of the excavation

= Length of the excavation

= Existing services

= Barricading and demarcation

Depth of the excavation:
1. Should an excavation be more than chest deep (1.5m), it must be adequately shored or braced.
2. Slopes or trenches shall be as flat as possible, 1 x vertical to 2 x horizontal must be considered
maximum for dry conditions. In wet conditions either a much lower slope shall be used, or if space
is a constraint, shoring and de-watering shall be applied.
A competent person shall be appointed to supervise excavation work.
Stability evaluation of ground must be done by the Principal contractor and a consulting Engineer shall
be notified in writing for certification.
A plan for prevention of persons being trapped due to collapse shall be provided by Contractor.
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The design of shoring shall be documented by Contractor in the Health and Safety file as provided by
the competent designer of shoring.
The maximum loading of sides of an excavation must be documented in a usable format.
If adjacent structures and buildings are present and can be affected a design and construction of
supporting details shall be represented.
Provision shall be made for access routes to the excavation. Routes must not be more than 6 meters
away from worker.
Contractor must establish all local services in area of excavations.
Plan of local services shall be documented in the Health and Safety file.
Local services include:
Telkom, Water, Electricity Supplies and other similar services.
Inspection shall be done on all bracing and shoring on a

- daily basis

- prior to each shift

- after every blasting operation

- after an unexpected fall of ground

- after substantial damage to supports

- afterrain
An inspection register shall be completed by the Excavation Inspector during each and every inspection.
Excavations must be provided with clearly visible boundary indicators and illuminated at night or
where/when visibility is poor.
Excavations must be adequately barricaded and such barricading material shall be periodically
maintained.
It is advised to use 1.2m high PVC net (barrier netting) and erected as close to the excavation as
possible, when accessible by public or other employees, or adjacent to public roads or thoroughfares,
NO danger tape shall be used.
Explosives regulations must be adhered to if explosives are required to carry out the excavation.
Competent persons with blasting certificates must be in charge.
Warning signs must be posted next to an excavation in which persons are working or carrying out
inspections or tests.

CS1.20 Blasting

PC shall appoint a competent person approved by relevant Departments to perform blasting operation.
Transportation, storage and use of explosives shall be shall be carried out as per explosive regulations.
PC to obtain all permits applicable to explosive regulations prior to commencement of blasting activities.

CS 1.21 Radiation (Troxler)

PC shall apply for an authority from the Dept. of health, Radiation control, Radioactive nuclides in terms
of section 3A of hazardous substances Act, 1973 (Act 15 of 1973) to use convey, process and cause to
convey radioactive nuclides.

The operation, storage and transportation of radioactive nuclides shall be carried out as per Hazardous
substance Act of 1973 and manufacture’s specification.

Only trained personnel shall use, store or transport radioactive nuclides

Inspections shall be carried out as per manufacturer’s specification

CS1. 22 Barricading and Demarcation

The construction site shall be sealed off with a fence of at least 2 m covered with mash nett to contain
dust. Signage must be displayed in all four corners of the site to prevent unauthorized entry by members
of the public and vehicles.

CS1.23 Ladders — GSR 13A
You are only to use ladders that are undamaged and are of sound construction.

Ladders must be placed on a register and inspected on a monthly basis by an appointed person.
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Ladders are to be secured during use. If it is necessary to use a ladder before it can be secured, a
second person must hold it steady at all times. Place the ladder’s feet on a level base. (wooden blocks
or bricks are not to be used).

Ladders are not to be used as scaffolds or work platforms.

When used as access to trenches and work areas, the ladder must extend one meter above the step off
point and be placed at an angle where the base of the ladder is one quarter of the ladder height awayfrom
the base of the structure, and must be fitted with non-skid devices.

Ladders must not be used nearer than 3m to any exposed electrical power source and never in
substations or on electrical installation work.

Ladders are not to be used in a horizontal position.

Maintain 3-point contact by keeping two hands and one foot or two feet and one hand on the ladder at
all times.

Do not carry objects in your hands while on a ladder.

Ladders must be fitted with non-skid devices at the bottom ends and hooks or similar devices at the
upper ends.

Ladders with damaged stiles, or damaged or missing runs should never be used.
Ladders must never be fastened together to increase the reach.
Wooden ladders must never be painted.

CS1.24 Bulk mixing/Concrete Mixers — CR 20
The Contractor shall ensure that all concrete mixers are operated and supervised by a
competent person who has been appointed in writing.
The Contractor shall ensure that all devices to start and stop the concrete mixers are provided and that
these devices are:

1. Placed in an easily accessible position; and

2. Constructed in such a manner to prevent accidental starting
All dangerous moving parts of a mixer must be placed beyond the reach of persons by means of covers.
No person shall be permitted to remove or modify any guard or safety component unless authorized to
do so by the appointed person
A Contractor shall ensure that all persons authorized to operate the concrete mixers are fully:

1. Aware of all dangers involved in the operation thereof

2. conversant with the precautionary measures to be taken in the interest of health and safety
No person supervising or operating a concrete mixer shall authorize any other person to operate the
plant, unless such a person is competent to operate such machinery.
In case the concrete is supplied by the an external service provider PC shall ensure that there are fully
inducted and compliant with the provisions of the OHS act and its regulation. Furthermore, PC’s
employees shall not be allowed to operate the ready mix truck chutter in any circumstances

CS1. 25 Scaffolding - CR 16

All scaffolding must be in compliance to SANS 10085.

A competent person shall be appointed in writing to supervise the erection of all scaffolding operations.
The Scaffolding erecter shall have the required accredited qualifications for scaffold erecting.

A competent scaffold inspector shall be appointed in writing to inspect the erected scaffolds and shall
not be the same person as the erector.

An Inspection Register on scaffolding shall be kept in the Health and Safety File.

A copy of SANS 10085 as amended shall be available on site and kept in the Health and Safety File.

CS1. 26 House Keeping and Construction Sites — CR 27

The Contractor shall at all-time carry out the Works in a manner to avoid the risk of bodily harm to
persons or risk of damage to any property. The Contractor shall take all precautions, which are
necessary and adequate to eliminate any conditions, which contribute to the risk of injury to persons or
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damage to property. The Contractor shall continuously inspect all work, materials and equipment to
discover and determine any such conditions and shall be solely responsible for the discovery,
determination and elimination of such conditions.

During the period of this Contract, the Contractor shall be responsible for the safe storage of all materials
and equipment required for execution of the Contract, and for disposal of all non-usable waste material
in an orderly manner.

All materials, whether stored on the construction site or within the Contractor’'s designated area, shall
be stored neatly and safely to prevent possible injury to any personnel. The material shall be stored to
facilitate safe access to, and removal of the material from the storage area.

Any flammable material, such as paint, diesel fuel and oil, shall be stored in lockable non-combustible
structures, which shall be clearly marked to indicate the hazardous nature of the materials stored within.
The flammable materials stores shall be located in safe areas away from hazardous surroundings and
adequate and suitable fire-fighting equipment shall be provided within easy reach of the materials stores.
Loose material need for use shall not accumulate so as to obstruct means of access to and egress from
the workplace.

Scrap and waste shall not be allowed on site and must be removed daily.

The construction sites adjacent to build up area or public way shall be effectively fenced and controlled
with access points.

HCS stored on site shall be stored in containers located in a dedicated area. The area shall be
surrounded by a band wall.

CS1. 27 Stacking and Storage on Construction Sites — CR 28

A competent person shall be appointed in writing with the duty of supervising all stacking and storage
of material on site.

Adequate storage areas shall be provided which includes demarcated areas.

All storage areas shall be kept neat and under control.

CS1. 28 Fall Protection - CR 10
A contractor shall cause-
a) The designation of a competent person, responsible for the preparation of a fall protection plan;
b) The fall protection plan contemplated in paragraph (a) to be implemented, amended where and
when necessary and maintained as required,
c) Steps to be taken in order to ensure the continued adherence to the fall protection plan.
The fall protection plan contemplated in sub-regulation (1), shall include-
a) Scope
b) A risk assessment of all work carried out from an elevated position which shall include the
procedures and methods used to address all the risks identified per location;
c) Fall prevention outlook: Fall elimination, fall prevention, fall arrest equipment
d) Emergency response and fall rescue plan
e) Appointments and training need analysis
f) Site activities/conditions e.g. open holes, excavations, ladders, scaffolds, lifting equipment etc.
h) Monitoring and review
[) Medical surveillance procedure
j) Accident/incident reporting, investigation and record keeping
k) Approvals and reviews
[) fall protection training register
NOTE:
The wearing of an approved type of safety harness fitted with a shock absorber and correctly secured
to any approved anchorage is compulsory for personnel working at heights.
Safety harnesses must be worn where a leaning bar cannot be installed, where handrails are not
available, in instances where there is a risk of injury due to falling, and generally whenever work is
undertaken at a height of more than “a person’s height”.
It is the contractor’s responsibility to train his employees on the correct use of harnesses.
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Safety belts may only be used as a fall restraint and not as a fall protection device.
On windy/rain days, special precautions are to be taken when working at.
No workers are to be allowed to work at height during inclement weather.

CS1. 29 Structures — CR 11
1. A contractor shall ensure that:

a) all reasonable practicable steps are taken to prevent the uncontrolled collapse of any new or
existing structure or any part thereof, which may become unstable or is in a temporary state of
weakness or instability due to the carrying out of construction work: and

b) No structure or part of a structure is loaded in a manner which would render it unsafe.

2. A contractor shall ensure that all drawings pertaining to the design of the relevant structure are kept
on site and are available on request by an inspector, contractors, client, client’'s agent or employee.

3. Any owner of a structure shall ensure that inspections of that structure upon completion are carried
out periodically by competent persons in order to render the structure safe for continued use: Provided
that the inspections are carried out at least once every six months for the first two years and thereafter
yearly and records of such inspections are kept and made available to an inspector upon request.

4. Any owner of a structure shall ensure that the structure upon completion is maintained in such a
manner that the structure remains safe for continued use and such maintenance records shall be kept
and made available to an inspector upon request.

CS1.30 Temporary Works — CR 12
A competent person shall be appointed in writing to supervise all formwork and support work.
The name and address of such a person shall be included in the Health and Safety Plan of the Principal
Contractor.
The contractor must ensure that all formwork and support work structures are adequately designed,
erected, supported, braced and maintained so that they will be able to support all anticipated loads.
All drawings pertaining to formwork and support work must be kept on site and available for inspection by
an inspector, contractor, client, client’'s agent or employee.
All formwork and support work must be inspected and checked for suitability by a competent person under
the following conditions:

1. Before use

2. During placement of concrete or any other imposed load

3. After placement of concrete or any other imposed load

4. On adaily basis after placement of concrete until the structure is removed.

5. Ensure that concrete gains sufficient strength before the support work is removed.

Record must be kept of these inspections.

Weakened formwork or support work must be immediately reinforced.

Persons must be prevented from slipping on support work.

Persons must not be affected by the use of solvents or any other similar substances.

Safe access must be provided for all support work.

Employees involved must be adequately trained and instructed to perform the work in a safe manner.
Foundations of formwork must be adequate to sustain the applied load.

C1.31 Material Hoisting— CR 19

A contractor must ensure that every material hoist and its tower have been constructed in accordance with

the generally accepted technical standards and are strong enough and free from defects.

A contractor must ensure that the tower of every material hoist is

o erected on firm foundations and secured to the structure or braced by steel wire guy ropes, and extends
to a distance above the highest landing to allow a clear and unobstructed space of at least 900 mm for
over travel;

¢ enclosed on all sides at the bottom, and at all floors where persons are at risk of being struck by moving
parts of the hoist, except on the side or sides giving access to the material hoist, with walls or other
effective means to a height of at least 2100 mm from the ground or floor level; and
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¢ Provided with a door or gate at least 2100mm in height at each landing, and that door or gate must be
kept closed except when the platform is at rest at such a landing.

A contractor must cause-

o the platform of every material hoist to be designed in a manner that it safely contains the loads being
conveyed and that the combined mass of the platform and the load does not exceed the designed lifting
capacity of the hoist;

¢ the hoisting rope of every material hoist which has a remote winch to be effectively protected from
damage by any external cause to the portion of the hoisting rope between the winch and the tower of
the hoist; and

o Every material hoist to be provided with an efficient brake capable of holding the platform with its
maximum load in any position when power is not being supplied to the hoisting machinery.

No contractor may require or permit barrows or material to be conveyed on the platform of a material hoist
and no person may so convey barrows or material unless those articles are secured or contained in a
manner that displacement thereof cannot take place during movement.

A contractor must cause a notice, indicating the maximum mass load which may be carried at any one

time and the prohibition of persons from riding on the platform of the material host, to be affixed around

the base of the tower and at each landing.

A contractor of a material hoist may not require or permit any person to operate unless a hoist, person is

competent in the operation of that hoist. .

No contractor may require or permit any person to ride on a material hoist. A contractor must ensure that

every material hoist-

e is inspected on daily basis by a competent person appointed in writing by the contractor and such
competent person must have the experience pertaining to the erection and maintenance of material
hoists or similar machinery;

¢ inspection contemplated above, includes the determination of the serviceability of the entire material
hoist, including guides, ropes and their connections, drums, sheaves or pulleys and all safety devices;

e inspection results are entered and signed in a record book by a competent person, which book must
be kept on the premises for that purpose;

¢ |s properly maintained and the maintenance records in this regard are kept on site.

CS1. 32 CRANES - CR 22
Where tower cranes are used:

¢ PC shall ensure that they are designed and erected under the supervision of a competent person

¢ All relevant risk assessments and method statements are developed and applied

e account must be taken of the effects of wind force on the crane and a wind speed device is
fitted that provides the operator with a audible warning when the wind speed exceeds the
design engineer’s specification;

e account must be taken of the bearing capacity of the ground on which the tower crane is to be
erected;

e the bases for the tower crane and tracks for rail mounted tower crane must be firm and level
and secured;

e shall be erected at a safe distance from excavations;

e clear space must be provided and maintained for erection, operation, maintenance and
dismantling;

e Tower crane operators must be competent to carry out the work safely;

e Tower crane operators must be in possession of a valid medical certificate testifying that the
holder is physically and psychologically fit.

A competent person shall plan all lifting operations where the lift will exceed 2000 kg and
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the plan submitted to the Client for approval and permission to carry out the lift.

CS1. 33 First Aid - GSR 3
o Safety Notice Board

The Contractor shall provide a Safety Notice Board where safety notices, site regulations concerning
safe working practices and information on the location of the nearest first aid station, can be
conspicuously displayed to all staff. The size of the notice board shall be at least 600 mm x 800 mm.

¢ First Aid Equipment

The Contractor shall provide for its employees a stretcher for emergencies and an approved first aid
box. The first aid box shall be checked monthly by a responsible person, who shall be appointed by the
Contractor, and a record shall be kept of the contents. Any deficient medical supplies shall be promptly
replenished by the Contractor.

o Hazard Notices

The Contractor shall display hazard notices in all areas where hazardous conditions prevail or may
occur.
¢ Reporting of Incidents and/or Injuries

Allincidents in respect of damage to Works, property or machinery, or injury to persons, shall be reported
by the Contractor's SHE Rep by the quickest means possible.

A mandatory incident report form, containing full details of the incident, shall be completed and submitted
to the Site Agent within twenty four (24) hours of the occurrence of the incident.

CS1. 34 Fire Precautions on Construction Sites — CR 29

A register shall be kept on all Acetylene and Oxygen cylinders used on the site.

Condition of components, sub-components and safety components (e.g. Flame back arrestors) shall be
listed in the register and signed by the construction supervisor at regular intervals as required with time
and date stamp.

Acetylene, Oxygen and LP Gas cylinders shall be stored in suitable places to minimize the risk of fire.
Suitable storage to be provided for flammable liquids, e.g. petrol, diesel, paraffin.

Smoking shall be prohibited in the workplace and notices posted accordingly.

Suitable and sufficient firefighting equipment shall be placed in strategic positions in the work place.

(On vehicles and other positions as deemed necessary).

A register shall be kept on type and number of equipment for each site in the Health and Safety File.

A competent person shall inspect all firefighting equipment.

A sufficient number of employees shall be trained in the use of firefighting equipment.

A register shall be kept in the Health and Safety File on site with names of employees and type of
firefighting training completed with date.

Suitable signs shall be erected in work places indicating escape routes.

Escape routes shall be kept clear. Evacuation plans shall be in Health and Safety File as part of
Induction Training.

Combustible materials shall not accumulate on site.

CS1. 35 Construction Welfare Facilities — CR 30

PC shall provide clean drinking water for its workers

On each site where existing facilities are not present, at least one sanitary facility shall be erected for
every 30 workers, a changing facility for each sex and sheltered eating areas.

Separate toilets shall be erected for each sex.

Mobile toilets with bucket system shall be installed at the site.

Cleaning of buckets shall be arranged with an approved service provider approved by the municipality.
To be at least once every week and disposal certificate shall be kept in the file.
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CS1. 36 Portable electrical tools & equipment - EMR 9

Portable electrical tools and equipment includes every unit that takes electrical power from a 15
amp. plug point and is moved around for use in the workplace i.e. drills, saws, grindstones,
portable lights, etc. In addition electrical appliances such as fridges, hotplates, heaters, etc.
shall be inspected and maintained to the same standards as portable electrical tools and
appliances.

The use, inspection and maintenance of portable electrical tools and equipment must be
governed by the following:

Regular inspections by a competent person appointed in writing;

Inspection results must be recorded in a register;

Only competent authorized persons are allowed to use portable electrical tools and
equipment;

The correct protective equipment is worn/used whilst operating portable electrical tools and
equipment.

PORTABLE ELECTRICAL TOOLS shall be maintained in good condition at all times to prevent
an electrical shock to the user. The main source shall incorporate an earth leakage protection
device.

All equipment shall be fitted with a switch to allow for safe & easy starting and stopping.

CS1. 37 Use & storage of flammables & HCS - CR 25

The Principal Contractor / Contractor to ensure that:

No person is required or permitted to work in a place where there is the danger of fire or an
explosion due to flammable vapors being present unless adequate precautions are taken;
The workplace is effectively ventilated. Where this cannot be achieved:
o Employees must wear suitable respiratory equipment
o No smoking or other sources of ignition is allowed in the area
o The area is conspicuously demarcated as “flammable”
Flammables stored on a construction site are stored in a well-ventilated, reasonably fire-
resistant container, cage or room that is kept locked with access control measures in place
and sufficient fire-fighting equipment installed and fire prevention methods practiced e.g.
proper housekeeping;
Flammables stored in a permanent flammables store are stored so that no fire or explosion
is caused i.e.:
o stored in a locked well-ventilated reasonably fire resistant container, cage or room
conspicuously demarcated as “Flammable Store - No Smoking or Naked Lights”;
o the flammables store to be constructed of two-hour fire retardant walls and roof
and separated from adjoining rooms or workplaces by means of a two-hour fire
retardant fire wall;
o Adequate and suitable fire-fighting equipment installed around the flammables
store and marked with the prescribed signs;
o All electrical switches and fittings to be of a flameproof design;
o Any work done with tools in a flammables store or work areas to be of a non-
sparking nature;
o No Class A combustibles such as paper, cardboard, wood, plastic, straw etc. to be
stored together with Flammabiles;
o The flammable store to be designed and constructed to, in the event of spillage of
liquids in the store, to contain the full quantity + 10% of the liquids stored;
o A sign indicating the capacity of the store to be displayed on the door;

Containers (including empty containers) to be kept closed to prevent fumes/vapors from
escaping and accumulating in low lying areas;
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e Metal containers to be bonded to earth whilst decanting to prevent build-up of static;
¢ Welding and other flammable gases to be stored segregated as to type of gas and empty
and full cylinders.

Hazardous Chemicals and Materials

a) The Contractor shall provide suitable and adequate protective equipment when work in an area
where hazardous chemicals and materials are being used.

b) The Contractor shall ensure that its employees have familiarised themselves with the hazardous
material data sheets applicable to the specific site as well as the location of firefighting equipment,
safety showers/baths and other washing facilities, prior to commencement of work

¢) Hazardous chemical substances shall be stored in a well ventilated area.

d) Spillage procedures shall be developed and spill kits shall be provided.

e) All HCS containers shall be labelled

f) Where HCS are stored PC to ensure that there are serviced fire extinguisher in close proximity

CS1. 38 PublicH & S

The Contractor shall ensure that each person working on or visiting a site, and the surrounding
community, shall be made aware of the dangers likely to arise from onsite activities and the precautions
to be observed to avoid or minimize those dangers. Appropriate health and safety signage shall be
posted at all times.

CS1. 39 Night work

The Contractor shall not undertake any night work without prior arrangement and a written permit from
the Client. The Contractor shall ensure that adequate lighting is provided for all night work and failure to
do so shall result in' work being stopped.

CS1. 40 Environmental Conditions

The Contractor must be mindful of adverse weather conditions upon the health and safety of the
workforce. This includes inclement weather, strong wind, heat stress, extreme cold, etc. The
Contractor's risk assessment process must take into account the risks associated with such weather
conditions. The same is true when working in an environment where there is a risk to employees' health
and safety from presence of poisonous flora, or wildlife (including bees, snakes, etc.). The Contractor’s
risk assessment process must take these risks into account.

Furthermore, the Contractor shall ensure that the environmental specification is adhered to at all times.
CS1. 41 Occupational Health

Exposure of workers to occupational health hazards and risks are very common in any work
environment, especially in construction. Occupational health hazards and risks exposure is a major
problem and all Contractors are to ensure that proper health and hygiene measures are put in place to
prevent exposure to these hazards and risks. The occupational hazards and risks may enter the body in
four ways:

- Inhalation through breathing e.g. cements dust;

- Ingestion through swallowing maybe through food intake;

- Absorption through the skin (pores) e.g. hazardous chemicals.

The contractor is required to ensure that all his personnel are medically fit prior to being allowed onto
the work site. All Contractors should ensure that Occupational Hygiene surveys are conducted as per
the Occupational Health and Safety Act to ensure employees are not exposed to hazards. Risk
Assessments should identify areas where survey has been conducted.
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- Noise induced hearing loss

Where noise is identified as a hazard the requirements of the NIHL regulations must be complied with
and the following must be included / referred to in the Health and Safety Plan:

e Proof of training with regards to these regulations.

¢ Risk assessment done within 1 month of commencement of work,

e That monitoring carried out by an AlA and done according to SABS 083.

e Medical surveillance programme established and maintained for the necessary employees.

e Control of noise by referring to:
e Engineering methods considered

¢ Admin control (number of employees exposed) considered
e Personal protective equipment considered/decided on
e Describe how records are going to be kept for 40 years.

CS1. 42 Commissioning and Safety Precautions

The Contractor shall ensure that wherever repairs, adjustments or any other work are undertaken on
any plant or machinery, the power supply is switched off, disconnected or the plant / machinery
disengaged until the work or repairs have been completed.

CS1. 43 Monitoring and Review: Registers Required on Site
PERSONAL PROTECTIVE CLOTHING AND EQUIPMENT
e Personal Protective Clothing and Equipment issued, PPE condition Monthly checklist

MACHINERY
¢ Daily Checklist - Compaction Machinery
Daily Checklist - Concrete mixer
Daily Checklist - Generator/pump
Daily checklist (before and after use) - Troxler (If applicable)
Daily Construction Vehicle Pre-ignition Checklist - Excavator (If applicable)
Daily Construction Vehicle Pre-ignition Checklist - TLB
Daily Construction Vehicle Pre-ignition Checklist - Truck
Daily Construction Vehicle Pre-ignition Checklist - LDV
Operators on Construction Vehicles and Mobile Plant Training and Fitness Register

EQUIPMENT

Ladder Inspection Register

Daily Stacking Inspection Register
Daily Scaffold Inspection Register
Daily Formwork Inspection Register

TOOLS
¢ Monthly Checklist on Hand Tools
¢ Monthly Checklist on Portable Electrical Equipment

GENERAL
¢ Monthly Environmental Checklist and Deviation
o Weekly Hygiene Facility Inspection Register - Mobile Ablutions and Eating areas
e Stacking & Storage inspection registers
e Housekeeping inspection registers

FIRE
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¢ Fire Extinguishing Equipment Register
¢ Register of Trained Employees in Fire Fighting
o Fire Awareness Attendance Training Register

EMERGENCY

First Aid Box and Equipment Checklist

Register of Trained Employees in Basic First Aid

First Aid Awareness Attendance Training Register

Incident Register (Injury/ occupational disease record book (Recording and investigation of
incidents)

o Motor Vehicle Accident Register

TRAINING
¢ Induction Training Attendance Registers
Toolbox talks Training Attendance Registers
Community Training Attendance Registers
Fall protection plan training attendance register
Risk assessment & Safe work procedure attendance register
Emergency/evacuation Training attendance register

PERMITS
e Blasting
o Bulk fuel storage
o Lock-out Permits (Water and Electricity)
o Radiation equipment (troxler)

INSPECTIONS
¢ Daily Excavations Inspection Register with specific reference to barricading
o Safety officer internal audit - Monthly
o SHE Rep Inspection Register - Monthly checklist and deviations
¢ Minutes of Safety Committee Monthly meetings

CS1. 44 Safe Work Procedures Required in Health and Safety File
Stacking of material

Working with Portable electrical equipment
Working with cement and concrete mixers
Scaffolding activities

Formwork activities

Working at heights

Working in inclement weather

Excavating of trenches

Steel fixing

Use of Troxler

Blasting

Loading and transportation of m