7. Performance T4 Within tharty (30) days of receipe of the notificanion of contract award,
security the successful bidder shall furmish to the purchaser the performance
security of the amount specified in $CC.

7.2 The proceeds of the performance secunty shall be pavable to the
purchaser as compensation for any foss resulung from the supphier’s
failure to complete his obligatiens under the contract.

7.3 . The performance secunty shall be denominated 1n the currency of the
contract, or i a freely convertible currency acceptable 10 the purchaser
and shall be 1n onc of the following forms:

{a) a bank guanantee or an wrevocable Jetter of credit issued by a
reputable bank located 1n the purchaser’s country or abroad,
acceplable to the purchaser, n the form provided in the
bidding documents or another form  seceptable to the
purchaser: or

{b) a cashier’s or cenified cheque

T4 The performance secunty will be discharged by the purchaser and
relurned 1o the supplicr not later than tharty (30) days following the
date of completion of the suppher’s performance obligations under the

contract, including any warmanty obligations, unfcss  otherwise
specified in 8CC.

£. Inspectlons, 21 Al pre-bidding testig will be for the account of the hudder.

tests and

anslyse 8.2 It s 2 bid condiion that supplies to be produced or services 10 be
rendered should at any stage dunng production or exevution or on
complction be subject w0 wispection, the prenuses of the badder or
contractar shail be apen, at all reasonable hours, for inspection by a
repeesentative of the Department or an organization acting on behalf of
the Depantment.

3.3 If there are no mspection roguirements indicated n the bidding

documents and na mcnton 1 made 10 the contraet, but dunng the
ventract perusd it s devided that imspections shall be carned out, the
purchiney shall stselt make the necowary amungements, mcluding
payment arrangements with the testing authonity concerned,

8.4 Hihe inspections, 1oty and analyses reterred 1o in clauses 5.2 and 8 3
show the supplics to be in acconrdance with the contract reguirements,

the cost of the inspections, tests and analyses shal he defrayed by the
purchaser

85 Where the supplics of services referred 10n clauses 8.2 and 8.3 do not
comply with the contract requirements. irespective of whether such
supplies of senviees are accepted of not, the cost in connection with
these inspections, tests or analyses shall be defrayed by the supplier.

“w
>

Supplies and senvices which are referred to in clavses 8.2 and 8.3 and
which do not comply with the contract requirements may be rejected.

8.7 Any contract supphicy may on or after delivery be mspected, tested or
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9. Packing

10. Delivery
and documents

1t. Insurance

12. Transpertation

13, lacidental
servioes

8.8

2.1

3.1

1.2

snalyszed and may be rejected if found not to comply wih the
requirements of the contract. Such rejecied supplics shall be held at the
cost and n<k of the supplier who shall, when called upon, remove them
immediately at his own cost and forthwith substitute them with
supplics which do comply with the sequirements of the contract.
Fathing such removal the repected supplies shall be retumed at the
suppliers cost and nsk, Should the suppher fail w0 provide the
substitute supplics forthwith, the purchaser may, without gnang the
supplier  funther opportumity o substitute the trjected  supplies.
purchase such supplics as may be nevessary at the expense of the
supphier.

The provisions of clauses 8.4 10 8.7 shall not prejudice the nght of the
purchaser to camncel the contract on account of a breach of the
conditions thereof, or 10 act 1 terms of Clause 23 of GCC.

The supplier shall provide such packing of the goods as 15 required 10
prevent thar damage or deterioration duning transit 1o their final
destnation, as indwcated in the contract.  The packing shall be
sufficent to withstand, without finutation. rough handling dunng
tranait and exposure o extreme tempoeratures, salt and peecetpitation
during ransit, and open storage. Packing. case size and weghts shall
take snto convderation. where appropnate. the remotencss of the

goods” tinal destnation and the absence of heavy handhng tacthties at
ali poimnts 1 transat

The packimg. marking. and documcentatnon within and outside the
packages shall comply stnctly with such spevial requirements as shall
be capressly provided for an the contract, mehwbing additiona)
requirciments, if any, spevilied mo SOC, and moany  subsequent
imstructions ordered by the purchaser

Ichivery of the goods shall be made by the suppher in acconlance wath
the terms spevified in the contract. Fhe dewnls of shapping amdfor ather
documents 1o be tumished by the supplier are specitied in SCC

Documents to be subnutted by the supplier are specitied i 5CC

The goods supplicd under the contract shatl be fully inswured i a frecly
vonveruble curreney against foss o damage ncadentsl o manufacture
or aoquisition, transporation. storage and delivery in the manner
speciiicd inthe 3CC.

Should a price other than an allanclusive deliversd price be required.
this shall be specitied 1 the SCC.

‘the supphier may be reguined to provide any or all of the followang

services, including additional services, if any. speaafied in SCC

(a) performance of supenasion of on-site assembly  andfor
commssioning af the supplied goods:

b) fumnishing ol 100ls required for assembly and/or masntenance
of the supphied goods;

() furnishing of a detailed operations and maintenance manual

for cach appropnate unit of the supplicd gowds;
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() performance or supervision or mamntenanee andfor repatr of
the supplicd goods, for a penod of tme agreed by the partics,
provided that this service shall not relieve the supplier of any
warrznty obligations under this contract: and

(©) traning of the purchaser’s personncl. at the supplict’s plant
andfor onesite,  in assembly,  starteup, operation,
maintenance, andfor repair of the supphed goods,

Prices charged by the supphier for incidental serviees, of not included in
the contract pace for the goods, shail be agreed upon in advance by the
partics and shall not exceed the prevailing rates charged to other
parucs by the suppher for semilar services.

As specified in SCC, the supphicr may be requined 1o provide any or sl
of the following matenals. nonfications. and information penaimng to
spare parts manufactured ot distnbuted by the supplicr:

(a) such spare pants as the purchaser may elect to purchase from the
supplicr, provided that this clection shall net relieve the supplicr
of any warranty obligations under the contract: and

{h) n the event of termunation of production of the spare pans:

(1) Advance noufication 1o the purchaser of the pending
termmatien, i sutficient time w0 pormnt the parchaser 1o
procure needed requirements: and

{n)following such termimation, fummishing at no cost to the
purchaser, the bluepnnis, drawings, and specificanons of the
spare pants, 1l requested

Yhe supplicr warrants that the geods supphied under the contract are
new. untised. of the most recent o curremt models, and that they
incorporate all recent improverents tn desaign and matenals unless
provided otherwise 1n the contract. The suppher turther warrants that
alt goads supplicd under this contract shatl have no delfect, ansing from
deagn, matertals, o workmanshap (except when the design andfor
matenal s requsred by the purchaser™s specifications) or from any act
or vmsaron of the supplice, that may deselop under nomial vse of the
supplicd goods 1n the conditions prevadding i the country of final
dostination

2 This warranty shall remasn valid for twelve (12) months afler the

goods, or any porion thereot as the case may be. have been delivered
1o and accepted at the 1inal destinatton indicated i the contract, or for
cighteen (15) months afler the date of shipment from the port or place
of loading i the souree countny. whichever peniod concludes carlier,
unless specied otherwise in 5¢C,

The purchaser shall promptly nonfy the supplier in wnting of any
claims ansing under this warmanty.

Upon recaipt of such notice. the supplier shall. within the period
spectfied in SCC and wath all reasonable speed. repair or replace the
defective goods or parts thereof, without costs to the purchaser.

If the supplicr, having been notificd. tads to somedy the defeciis)
within the pertod specitied m SCC, the purchaser may procead to take
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such remedial action as may be necessary, at the supplier’s nak and
expense and without prejudice 1o any other nghts which the purchaser
may have againd the supplicr under the contract.

The mcthod and conditions of pavment 1o be made 10 the supplier
under this contract shall be specified in SCC,

The supplicr shatl furnish the purchaser with an invoice accompamed
by a copy of the delivery note and upon fulfillment of other obhigations
stipulated in the contract,

Payments shall be made promptly by the purchaser. but i no case fater
than thiny (30) days after submission of an invoice or claim by the

supplicr.

Paymeat will be made in Rand unless otherwise stipulated in SCC

Prices charged by the supplicr for goods delivered and semvices
performed under the contract shall not vary from the pnces quoted by
the supphier tn his id, with the exception of any poce adjustments
authonized i SCC or in the purchaser’s request for bid valdiy
cxtension, as the ¢ase may be

No vanation in or modhfication of the terms of the contract shall be
madc eveept by writen amendiment signed by the partics concemed.

The supplier shall not assign, in whole or in pant, its obhigations to
perform under the contract. except with the purchaser’™s prior wntten
consetit

The supphicr shall aotity the purchaser in wnting of all subcontracts
awarded under this contracts 1f not already speaified in the id. Such
nottheation. 111 the onginal bud or fater, shall not teliese the suppher
from any labiluy or vbligation under the contract.

Delivery of the goods and performance of services shall be made by
the supplier in accordance with the ume schedule presenbed by the
purchaser in the contragt.

If a1 any time during performance of the contraet, the supplier of s
subcontractor{s) should cncounter comdinons impeding tinscly delivery
of the goods and performance of senvices, the supplicr shall promptly
noltty the purchaser mm wnuing of the fact of the delay, s Iikely
duration and its cause(s). As soon as practicable ofier receipt of the
supphier’s notice, the purchaser shall evaluate the sitwabon and may at
his discretion extend the supphier’s time for performance, with or
without the impositton ot penaltics, in which case the extension shall
be ratified by the partics by amendment of contract,

No provision in a conteact shall be deemed to prohibit the obtaining of
supplics or services from a national departaient, provincial depantment,
or a jocal authonty.

The right is reserved 10 procure outside of the contract small quantitics

or 10 have minor essential services executed if an emergency anscs, the

10
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22, Peoaltics

13, Termination
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supplicr’s point of supply 15 not sttuated at or near the pleee where the
supplics are required. or the supplier's services arc not readily
availabte,

215 Except as provided under GOC Clause 25, a delay by the supplicr in

the performance of sts delivery obliganens shall render the supplicr
hable to the imposiion of pensliies, punuant to GCC Clawse 22,
unlcss an cxienston of tume 18 agreed upon pursuant to GCC Clause
21.2 without the apphication of penaltics.

21.6 Upon any delay beyond the delivery penod i the case of a supphies

3.

contract, the purchaser shall, without canceling the contract, be entitled
to purchasc supplics of & sstrmilar quality and up to the same quantity in
substitution of the guods not supplicd in conformity with the contract
and 1o retum any goods delivered later at the supphier’s expense and
nsk. or to cancel the contract and buy such goods as may be required
to complete the contract and without projudice to his other nghts, be
cntstled to claim damages from the supplier,

Subject to GOU Clause 25, the supphier fatks 10 deliver any or all of
the goods of to perform the services wiltun the penod(s) specificd
the contract, the purchascr shall. without preyudice to us other remedies
under the contrct, deduct from the contract price, as a penalty, a sum
calculated on the delivered price of the delayed goods or unperformed
services using the current prime nterest mte calculated for cach day of
the delay until actual delivery ar performance. The purchaser may also
considet tenmination of the contract pursuant to G Clawse 23,

Ihe purchaser, wuhout prejudice to any other remedy tor breach of
contract, by wntten notice of default seat w the suppher. may
termnate this contract i whole or in part:

(a) if the suppher farls to deliver any or all of the goods within
the penod(s) specified o the comract, or within any
extension thereof granted by the purchaser puruam to (¢
Clause 21.2;

" if the Supphier fwls 1o perform any other oblipation(s) under
the contract; oF
(3] it the supplicr. i the judgnxnt of the purchaser, has

engaged in corrupt or fraudulent practices i competing tor
or ia oxceutmyg the contract.

232 In the cvent the purchaser temminates the contract i whole or in part,

the purchaser may procure, upon such temis and in such manner a< 1t
deems appropriate. poads. works or services similar to those undelivered,
and the supplier shall be fiable to the purchaser for any cxcess conts for
such similar goods. works of services.  However, the suppher shalt
continue performance of the contract to the extent not tenminated

23.3 Where the purchaser terminates the contract ia whole or in pant, the
purchaser may decide 1o impose a resinction penalty on the suppher by
prohibiting such supplicr from dotng busineas with the pubhic scctor for a
period aot excecding H0 vears,

234 If a purchaser interds imposing 3 restnction on A supplicr or any

11
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24. Aati-dumping
and  caunters alling
duthes and righis

person associated with the supplicr, the supphier will be allowed a time
period of not more than fourteen (14) davs to provade reasons why the
cavisaged restriction should not be imposed.  Should the supplier fal 10
respond within the stpulated fourteen (14) days the purchaser may regard
the intended penalty as not objecied against and may impose 1t on the
supplicr.

135 Any restiction imposed on any person by the Accounting Otficer /

Authonty will. a1 the discretion of the Accounting Officer / Authony.
also be applicable to any other enterprise of any partner, manager,
director or other person who wholly or partly exercises or exercised or
may exercise control over the enterprise of the first-mentioned person,
and with which enterprise or person the first-mentioned persan, is or was
tn the opimion of the Accounting Officer / Authority actively associated.

23.6 i g restncnon is smposed, the purchaser mast, within five (5} working

days of suwch imposition. turnish the Nauonal Treasury. with the

following information:

{3} the name and address of the supphier and / or person restricted by the
purchaser:

(i1} the date of commencement ol the restriction

(111) the penad of resinetion; and

{1v) the reasons tor the restriction,

These detals will be loaded m the Mational Treasury™s central database

of suppliers or persons prahibited from dong busimess with the public
seclor

137 If o coun of law convicts a person of an offence as contemplated in

sections 12 or 13 of the Prevention and Combating of Cormupt Activities
Act, No. 12 of 2{4M, the court may also nile that such person’s name be
cndotsed on the Register for Tender Defuulters. When a persen’s name
has been endorsed on the Register, the person will be prohibated from
daing business with the public sector Tor a penod not less than five years
and not more than 10 years, The Natwonal seasury 15 empowered to
determine the peniod of restniction and cach case wilt be dealt with on its
own ments. According (o secnon 32 of the Act the Reguster must be

open o the public. The Repister can he perused on the Mational Treasury
webmsile.

241 When. ater the date of bid, provisional payments are required. or anii-

dumping or countervathog dunes are imposed, or the amount of a
provisional paymeent or ant-dumipmg or coumenaibing night s
wereased 10 respect of any dumped or subsidized impon. the State 12
not hable ter any amount so required or imposed. or for the amount ot
any such increase. When, afier the smd date. such a provisional
payment 1s ne longer required ofF any such anti-dumping or
countervathng nght s abohshed. or where the amount of such
provisional payment or any such right 1 reduced. any such favourable
difference shall on demand be paid forthwath by the contractor to the
State or the State may deduct such amounts from moneys (if any)
which may otherwise be due 10 the contractor in regard 10 supplies or
services which he delivered or rendered, or 15 to deliver or render in
teriis of the conteact or any other contract or any other amount which

12
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may be due to him

Notwithstanding the prosisions of GCU Clauses 22 and 23, the
supplicr shall not be liable for forfeiture of its performance sccunty,
damages. or termination for default it and to the ¢xicnt that his delay in
periormance or other failure to perform s obligations under the
comtract is the result of an event of force majeure.

If' o force majewrs situgtion arises. the supphier shall promptly notify
the purchaser in writing of such condition and the cause thercof.
Unless otherwise directed by the purchaser i wnting, the supplier
shall continue to perform its obligations under the contract as far as 1s
reasonably practical, and shall seek all reasonable alternative means for
performance not prevented by the force majeure event.

The purchaser may al any time termunate the contract by giving wniten
natice to the supplicr 1f the supphoer becomes bankrupt or otherwise
insolvent. in this cvent, terminaion will be without compensation to
the supplier, provided that such terminatios wall nat prejudice or affect
any right of action or remedy which has accrued or will accrue
thereatter to the punchaser.

1f any dispute or ditference of any kind whatsocver anses between the
purchaser and the supplier in connection with or arising out of the
contract, the parties shall make every cffort to resolve amicably such
dispute or ditTerence by mutual consultation.

If. after thirty (301 days. the panties have fuled to resolve their dispute
or differeace by such mutual consultation. then cither the purchaser or
the supplier muay give notice to the other pany of his mwention o
commenee with medistion. No medianon in respect of this matler may
be commenced unless such notice is given to the other panty.

Shoull it not be possible to setite a dispate by pwans of mediation. it
may be settled 1o a South Afncan court of law.

Medistion proceedings shall be conducted m accordunce with the rules
of procedure specified in the SCCL

Notwithstanding any relerence 1o madaton ad/or court proceedings
herein,

{3} the partics shadl contmue to perlorm thair respective obligstions
under the contract unless they otherwise agree: and
(k) the purchaser shall pay the suppher any monies due the suppher.

Except 1n ceses of crimimal neghgence or willtul misconduct, and 1

the case of infringement pursuant to Clause &

{a) the supphlier shall not be bable to the purchaser, whether 1n
contract. tort, or otherwise, for any indirect or consequential lass
or damage, loss of usc. loss of productien. or loss of profits or
inierest costs, provided that thas exclusion shall not apply 10 any
obhgation of the supplier to payv penaltics and/or damages to the
purchaser: and

13
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(b) the aggregate habilty of the supplicr to the purchaser, whether
under the contract, in tort ar otherwise, shall not exceed the total
contrect price, provided that this limatation shall not apply to the
cost of repainng or replacing defective equipment.

The contract shall be wntten in Enghsh. All comrespondence and other

documenis pertasning to the condract that s oxchanged by the parties
shall slso be written in English.

The comract shall be interpreted in accordance with South Afncan
laws, unless otherwise specified n SCC

Every wnien acceptance of a bid shall be posted to the supphet
concerned by regstered or certified matl and any other notice 10 him
shall be posted by ordimary mail to the address furmished i his id or
10 the address notified later by him in wating and such posting shatl be
deemed to be proper service of such notice

The ume mentioned 1n the contract documents for performung any act
after such atoresaid notice has been geven. shall be reckoned trom the
date of pusting af such notice.

A Joreign supphier shall be entirely responsible for all taxes. stamp
dutics, license fres. snd other such levies imposed outside the
purchaser's country.

A local supplier shall be entirely responsihle for alt taxes, dutes,
license tees, cte., incumed untd delivery of the contrsted goods to
the purchaser.

No contract shall be concluded with any bidder whose tax matters are
nat in ordee.  Pror to the award of a bid the Department must be in
possession of a tax clearance certificate, submatted by the hidder.

This certificate must be an ongina! 1ssued by the South Aftican
Revenue Services.

Ihe NP Programme admmstered by the Depariment of Irade and
Industry shall be appheable 1w all contracts that are subject 1o the
NIP ebhyanon

In rerms of section 4 (F)Ab) (b of the Competinon At do. 89 of
1994, as amended, an agreement between, or concerted practice by,
firms, or a decision by an associztion of firms. 15 prohubited 11t 55
between parties 1 a horizonial refationstup and of a bedder (8) s £ are

or a contractor(s) was / were mvolved in collusive bidding {or bad
nggingl.

I o bidders) or contractor(s). based on reasonable grounds or
vvidence abtained by the purchaser, has / have cngaged m the
restrictive practice refermred to above, the purchaser may refer the
matter to the Competion Commission for investigation and possible
imposition of administranve penalies as contemplated 10 the
Compettion Act No_ 89 af F995.

14
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If a tndden{s) or contractos{s). has / have heen found guilty by the
Compctition Commission of the restnetive practiee referned to
sbove. the purchaser may, 1n addition and without prejudice to any
other remedy provided for, invahduie the bud{s) for such ttem{s)
offered, and / or ternunate the contract in whole or part, and / or
restnict the bidder(s) or contractor(s) trom conducting busincss with
the public sector for a penod not exceeding ten (10) years and £ or
claim damages from the bidder(s) or contractor(s) concerned.

Js General Conditinns of Confract {revmed July 2014)

15



ANNEXURE C - (SCC) SPECIAL CONDITIONS OF CONTRACT

1. The Special Conditions of Contract (SCC) supplements the General Conditions of Contract.
Whenever there is a conflict, the provisions in the SCC shall prevail.

2. The Bid Document including the Mandatory Returnable Schedules, Terms of Reference and
Annexures forms the basis of the Special Conditions of Contract (SCC) and must be read
together with the General Conditions of Contract.

3. The following Special Conditions of Contract (SCC) apply:

e Clause 7. Performance Security

e}

Clause 7.5 No performance security required on this Contract.

o Clause 10. Delivery and documents

o

Clause 10.3 The content and format of reporting (documents and drawings)
of the Condition and Feasibility Assessment Reports shall comply with the
relevant GIAMA guidelines.

» Clause 11. Insurance

o

]

Clause 11.2 The Service provider shall take out a minimum insurance policy
for Professional Indemnity for Architectural, Quantity Surveying,
Geotechnical investigation, Civil & structural engineering is R5milion in
respect of each claim, without limit to the number of claims.

Clause 11.3 The Service provider shall take out a minimum insurance policy
for Professional Indemnity for Occupational Health and Safety Agents
(Consultants), Social Facilitation, Electrical, Mechanical Engineering is
R3milion in respect of each claim.

Clause 11.4 Or twice your estimated fees, whichever is the highest, and shall
within 10 days of signature of this Contract, provide a certificate of such
insurance from a registered Financial Service Provider.

Clause 11.5 In the case of a Consortium or Joint Venture, each member of the
Consortium or a Joint Venture shall have a separate minimum professional
indemuity insurance cover in accordance with clauses 11.2 & 11.3 above,
Clause 11.6 The Service provider shall maintain the professional indemnity
insurance policy for the duration of the Service provider’s liability in terms of
this Contract and shall from time to time at the Employer’s request, provide a
certificate of insurance.

Clause 11.7 The service provider hereby cedes and assigns his/her right to
claim, under its professional indemnity insurance policy to the Department of
Health for the duration of the Service provider’s liability. The cession of
rights to the Department of Health does not preclude the service provider
from claiming directly from its insurances.

Clause 11.8 The employer may, at any time during the project and after the
consideration of the risk associated with the project, apply retention of 5% of
each outstanding invoice.

e (Clause 16. Payment

o

55 I Page

Clause 16.1 The Employer may be liable for default interest rate at the repo
rate plus 2% applicable from time to time should payment not be being made
within thirty (30) days from the due date.
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Clause 16.2 The applicable rates for disbursements shall be in accordance
with the Terms of Reference of the Bid Document and Pricing Schedules
(SBD 3.3).

Clause 16.3 Where reimbursable items are not covered by Clause 16.2 above,
or the Department of Public Works™ Ratc of Reimbursable Expense, the
relevant applicable gazetted guideline on “expenses and cost” shall become
applicable,

Clause 16.4 The Employer shall only be liable for the travel related
disbursement claim from base town {As per information on SBD 1} to the
project site and other locations as prescribed by the Employer.

Clause 16.5 The employer shall not be liable for additional fees occasioned
by a service provider’s negligent act or omission in the performance of the
services.

Clause 16.6 The Service provider shall render monthly invoices to the
Employer reflecting actual services rendered and deliverables completed in
terms of this contract, coupled with any other original supporting
documentation, as may be required by the employer.

Clause 16.7 Billing for services rendered during the construction stage shall
be based on the value of work done by the contractor as opposed to the
estimated fees.

Clause 16.8 Subject to clause 14.8, fees arising from the extension of
construction period shall be negotiated and agreed upon by the parties in
writing,

Clause 16.9 Employer shall be entitled to apply a set-off in circumstance
where it has a legitimate and liquid claim against the Service provider from
which a valid invoice has been received.

Clause 16.10 The Employer reserves the right to demand a valid Tax
Clearance Certificate prior to making any payment to the Service Provider,
should it become aware that the tax clearance certificate has expired.
Clause 16.11 The Service Provider shall submit the valid Tax Clearance
Certificate within fifteen (15) working days or any cxtended period, from the
date of expiry of the Tax Clearance Certificate.

Clause 17 Prices

Clause 17.1 “Contract Sum” means the bid amount, inclusive of tax, as
accepted by the Employer and stated in the Form of Offer and Acceptance
that is not subject to adjustment. This amount is never varied or adjusted and
stays fixed, to aliow us to have some benchmark from where we can measure
variance (difference between planned vs actual value).

Clause 17.2 “Contract Value” means a monetary value that initially is equal
to the contract sum that is subject to adjustment. The word contract value
represents the current/actual obligation the Employer has towards the Service
Provider. This amount varies and is adjusted in respect of certain defined
categories of circumstances.

Clausel 7.4 Circumstances that would entitle a Service Provider to receive an
adjustment of the contract value:



®  Clause 17.4.1 Adjustments as a result of Contract Instructions issued
by the Administrator of the contract for additional work.

* (Clause 17.4.2 Adjustment of provisional work. A Budgetary
allowance, also referred to as a “Provisional sum” is defined as an
allowance, estimated by the Employer and inserted in the Pricing
Schedule (SBD 3.3) for specific elements of the services that is not
yet defined in enough detail for bidders to price.

» (Clause 17.4.3 Where there is provisional work in the priced
document, such value shall be omitted, and the actual value of work
as executed shall be added to the contract value.

= Clause 17.4.4 Adjustment of the % Based Fee Value because the
Contract Value of the awarded Construction Contract is different
from the estimated Construction value used for bidding purposes.

* (Clause 17.4.5 Adjustment for additional expenses or loss which is
not the Service Provider’s fault or responsibility. It allows for
compensation of expense or loss that was not provided for or
required in terms of the contract sum.

e Clause 22. Penalties

o Clause 22.2 If due to his'her negligence, or for reason within his/her control,
the service provider does not perform the services within in the period of
performance, the employer shall without prejudice to his‘her other remedies
under de contract or in law, be entitled to levy a penalty for everyday or part
thereof, which shall elapse between the end of the period specified for
performance, or an extended period of performance, and the actual date of
completion. Minimum penalty prescribed at R1 500,00 per day or 1% of the
total professional fees, whichever is the greater. Notwithstanding the
prescribed minimum penalty, the Employer reserves the right to claim the
actual cost incurred as a result of the breach. from the date of failure to rectify
the default.

o (Clause 23 Termination for default
Clause 23.8 Force Majeure default notice period is 14 days.
o Clause 23.9 In the cvent that either party:

® 2391 commits an act of insolvency; or

= 23.9.2 is placed under a provisional or final winding-up or judicial
management order; or

»  23.9.3 is placed under or applied for business rescue; or

*  23.9.4 makes an assignment of more than 25% of either its right
and/or its obligation for the benefit of the third arty without the
written consent of either party; or

»  23.9.5 the Service provider is not professionally registered or
changes directorship during the project, resulting in the contravention
of any professional statutory requirement; or

»  23.9.6 fails to satisfy or take steps to have set aside any judgment
taken against it within 14 (Fourteen) business days after such
judgment has come to its notice.
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Clause 23.10 If the deliverable or part thereof or the report are not Lo the
satisfaction of the Employer, the default notice period shall be 14 days.
Clause 23.11 Upon termination of this contract pursuant to clauses 23.9 and
23.10, the employer shall remunerate the service provider in terms of the
contract for services satisfactorily performed prior to the effective date of
termination.
Clause 23.12 If the Service Provider commits any breach of this Contract and
fails to remedy such breach within 14 days ("Notice Period") of written
notice requiring the breach to be remedied, then the Employer will be
entitled, at its option — to:
23.12.1 claim immediate specific performance of any of the Service
Provider obligations under this Contract, with or without claiming
damages, whether or not such obligation has fallen due for
performance and to require the Service Provider to provide security
to the satisfaction of the Employer for the Service Provider
obligations; or
= 23.12.2 to suspend further payments to the Service Provider; or
s 23.12.3 in the event of emergency, to appoint temporary Service
Provider(s) to rectify the breach, in which event the Service Provider
shall be held liable for costs incurred in rectifying the breach; or.
*  23.12.4 to cancel this Contract, with or without claiming damages, in
which case written notice of the cancellation shall be given to the
Service Provider, and the cancellation shall take effect on the giving
of the notice.
Clause 23.13 Neither Party shall be entitled to cancel this Contract unless the
breach is a material breach. A breach will be deemed to be a material breach
if-
= 23.13.1it1s capable of being remedied, but is not so remedied within
the Notice Period; or
« 23.13.2 it is incapable of being remedied and payment in money will
compensate for such breach, but such payment is not made within the
Notice Period.
Clause 23.14 Should Employer give notice of termination of this Contract in
terms of this Clause 23 then, notwithstanding any dispute about the validity
or efficacy of such notice, the Service provider shall immediately cease any
work.

e Clause 27. Settlement of Disputes

o

Clause 27.6 Without detracting from a party’s right to institute action or
motion proceedings in the High Court or any court of competent jurisdiction
in respect of any dispute that may arise out of or in connection with this
contract, the parties may, by mutual consent, follow the Mediation and/or
Arbitration procedure as set out in clause 12.4 and 12.5 below,

Clause 27.7 Notwithstanding any provisions of this contract, any party may
approach any court of competent jurisdiction, on an urgent basis, without first
exhausting the Mediation and/or Arbitration procedure referred to in this
contract.

Clause 27.8 Negotiation
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27.8.1 Should any dispute, disagreement claim arises between the
parties (“the dispute”) concerning this contract, the parties shall try to
resolve the dispute by negotiation. This entails that one party invites
the other party in writing to meet and attempt to resolve the dispute
within 5 (Five) days from the date of the written invitation.

27.8.2 The Parties undertake to extensively consult with each other in
the event of a dispute and to use their best endeavours to resolve such
dispute amongst themselves without recourse to litigation.

o Clause 27.9 Mediation

27.9.1 In the event of any dispute arising between the parties, either
party may declare a dispute by notice to the other party.

27.9.2 Prior to litigation in terms of clause 27.9.1 above or
submission of dispute to arbitration in accordance with clause 27.9.5
below, the matter may first be referred for mediation before the
mediator appointed by contract between the parties to the dispute and
failing an contract within 10 (ten) business days of the demand for
mediation, then any party to the dispute shall be entitled to forthwith
call upon a duly authorised representative of the relevant professional
statutory body to nominate the mediator.

27.9.3 The mediator shall have absolute discretion in the way the
mediation proceedings shall be conducted.

27.9.4 The mediator shall deliver a copy of his'her reasoned opinion
to each party within twenty-one (21) days of his’her appointment.
27.9.5 The opinion so expressed by the mediator shall be final and
binding on the parties, uniess either party within twenty-one (21)
days of the delivery of the opinion, notifies the other party of its
unwillingness to accept the said opinion, in which event the dispute
may be referred to arbitration or to any competent court with
jurisdiction.

27.9.6 The costs of mediation shall be determined by the mediator
and shall be borne equally by the partics and shall be due and payable
to the mediator on presentation to them of his'her writlen account.

o Clause 27.10 Arbitration

27.10.1 In the event of the parties, or any of them, failing to accept
the ruling of the mediator and subject to clause 27.7 above, the matter
in dispute may be referred to arbitration, by written agreement
between the parties. The arbitrator shall at the written request of
cither party be appointed by the secretary of the Arbitration
Foundation of Southern Africa (“AFSA”™). The arbitration shall be
conducted in accordance with the AFSA Commercial Rules, which
arbitration shall be administered by AFSA.

27.10.2 Should AFSA, as an institution, not be operating at that time
or not be accepling requests for arbitration for any reason, then the
arbitration shall be conducted in accordance with the AFSA rules for
commercial arbitration (as last applied by AFSA} before an arbitrator
appointed by contract between the parties to the dispute or failing
contract within 10 (ten) business days of the demand for arbitration,
then any party to the dispute shall be entitled to forthwith call upon



the chairperson of the Johannesburg Bar Council to nominate the
arbitrator, provided that the person so nominated shall be an advocate
of not less than 10 (ten) years standing as such. The person so
nominated shall be the duly appointed arbitrator in respect of the
dispute. In the event of the attorneys of the parties to the dispute
failing to agree on any matter relating to the administration of the
arbitration, such matter shall be referred to and decided by the
arbitrator whose decision shall be final and binding on the parties to
the dispute.

s 27.10.3 Any party to the arbitration may appeal the decision of the
arbitrator or arbitrators in terms of the AFSA rules for commercial
arbitration.

® 27.10.4 Nothing herein contained shall be deemed to prevent or
prohibit a party to the arbitration from applying to the appropriate
court for urgent relief.

*  27.10.5 Any arbitration in terms of this clause 12.5 (including any
appeal proceedings) shall be conducted in camera and the Parties
shall treat as confidential details of the dispute submitted to
arbitration, the conduct of the arbitration proceedings and the
outcome of the arbitration.

»  27.10.6 This clause 27 will continue to be binding on the Parties
notwithstanding any termination or canceilation of the Contract.

= 27.10.7 The Parties agree that the written demand by a party to the
dispute in terms of clause 27.10.1 that the dispute or difference be
submitted to arbitration is to be deemed to be a legal process for the
purpose of interrupting extinctive prescription in terms of the
Prescription Act, 1969.

= 27.10.8 The costs of arbitration shali be determined by the arbitrator
or AFSA and shall be borne equally by the parties and shall be due
and payable to the arbitrator on presentation to them of his'her
written account.

s 27.10.9 Should any one party fail to pay its share of any
administration fee or cost when requested by the AFSA Secretariat,
that party shall automatically be excluded to participate in the
arbitration process so long as that party is in default of payment.
Where one party is excluded by reason of default, the Secretariat will
revise the fees payable by the remaining party to cover all costs and
expenses, subject to the right of the paying partly to recover, if so
ordered by the arbitrator, from the non-paying party.

= 27.10.10 Under no circumstances should the matter proceed to
arbitration without a written notice to the other party, irrespective of
the fact that the party is legally represented. The notice referred to
herein shall be transmitted fifteen (15) days prior to the date of the
hearing,

o (Clause 35. Reporting Requirements and Approval Procedure
o Clause 35. 1 During the Feasibility Stages FIDPM Stages 2 & 3, the Service
Provider shall report weekly to the Employer via the MS Teams Virtual
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Platform and or physically face to face on an agreed day and time and submit
weekly progress reports on services rendered by all 10 Consortium Members.
Clause 35.2 During the FIDPM Stages 4, the Service Provider shall report 2 -
weekly to the Employer via the MS Teams virtual Platform and or face to
face physical meeting on an agreed day and time and submit weekly progress
reports on services rendered by all 10 Consortium Members.

Clause 35.3 The Service Provider shall submit monthly progress reports, cost
reports, cashflows and labour reports on the agreed date over and above site
and technical meeting minutes required by the JBCC.

Clause 35.4 Notwithstanding any other requirements, the Service Provider
shall submit a monthly report covering progress (programme, delays, scope
change, critical path, etc.), costs (expenditure, cashflow, variation orders,
etc.), milestones, socio economic achievements (number of jobs created, use
of SMMEs, interns, etc.), challenges and achievements,

¢ Clause 36 Use of reasonable skill and care

o

Clause 36.1 It will be expected of the Service Provider to apply reasonable
skills and due diligence in the execution of the duties stipulated.

Clause 36.2 Although the Service Provider’s documents and
recommendations may be scrutinised by the Employer, this shall in no way
relieve him of his'her professional responsibility for the proper and prompt
exccution of his'her duties. During assessment of any existing facilities,
which may have a direct bearing on the assignment, the Service Provider
shall determine deficiencies in terms of the Occupational Health and Safety
Act, 1993 (Act 85 of 1993), the SANS 10400, etc. and recommend measures
to rectify them.

e Clause 37 Ownership of Documents and Copyright

(&

Q

Clause 37.1 In the event that, and as soon as, any Intellectual Property rights,
particularly, but without limitation. copyright, come into exisience in respect
of documents on which the Services Provider works, this clause serves as an
automatic assignment of all rights to any Intellectual Property in all works
created during the course of the Services Provider’s appointment in terms of
this Contract to the Employer.

Clause 37.2 The above assignment shall be of all Intellectual Property rights,
including, but without limitation, copyright, which came into existence along
with all accrued rights therein, including the right to sue for infringement,
which may have taken place prior to the date of recording any such
assignments. The rights in or to the Intellectual Property, as well as all the
rights to any Intellectual Property in all works created during the Service
provider’s appointment in terms of this Contract will vest in the Employer.
Clause 37.3 The Service Provider shall, if and when so required by the
Employer, and at the expense of the Employer, apply or join in applying for
the registration of appropriate protection in respect of the Intellectual
Property on behalf of the Employer and will, at the expense of the Emplovyer,
execute all documents and do all things necessary for vesting the protection



and ali right, title and interest in respect of the Intellectual Property in the
Employer or in any person which the Employer may specify.

s Clause 38 Administration of the Contract
o Clause 37.1 The Employer shall appoint an Administrator of the Contract
who shall be a built environment registered professional from within the
Health Department’s Infrastructure Unit.
o The Administrator of the Contract shall be carrying out the obligations
assigned to him or her in terms of the Contract with due diligence and care.

¢ (Clause 39 Duration of the Contract & extensions

o Clause 39.1 The Professional Service Providers will be appointed for the
duration of the 4 Infrastructure Scope area projects, which incorporates any
necessary project related cxtensions.

Once appointed, Service Providers will be expected to commence the work at

possibly very short notices. This is due to the urgent nature of the projects.

Failure to adhere to this may result in the service provider being removed

from the project.

o Extension of the Contract period, by way of a contract instruction from the
Administrator of the Contract does not constitute an amendment of the
Contract as the professional services are required until the objective of the
Infrastructure Improvements on the 4 Scope Areas have been achieved,

Q2

ANNEXURE D - CONTRACT DATA

Part 1: Contract Data provided by the Employer

The Contract Data provided by the Employer is contained in the following Annexures and Schedules
listed in the bid document and attached hereto:

e  General Conditions of Contract (GCC) - Annexure B.
» Special Conditions of Contract {SCC) — Annexure C
o Form of Offer and Acceptance — Schedule O

Part 2: Contract Data provided by the Service Provider

The Contract Data provided by the Service Provider is contained in the following Mandatory
returnable schedules listed in the bid document and attached hereto:

s SBD 1 - Service Provider Information - Schedule A

e SBD 3.3 - Pricing Schedule — Schedule B

o Signed Consortium Agreement — Schedule G

s  Proof of Professional Indemnity Insurance Documents — Schedule K

e Proof of Professional Registration of all Professional and Candidate Professional Resources

offered to render services and incur disbursements as per the SBD 1 and SBD 3.3 Pricing
Schedule. — Schedule M

s Form of Offer and Acceptance — Schedule O
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SCHEDULE A - SBD 1 - Invitation to Bid (refer

SCHEDULE B - SBD 3.3 - Pricing Schedule
Pricing Instruction to Bidders: All Parts, Items and sub-items listed in the Pricing Schedule SBD
3.3 must be completed in full. In the event where the bidder elects not to offer a resource, rate fee or

disbursements, the items or sub-items shall not be left blank but populated to indicate the value of
NIL (0).

Part 1 - Time Based Fees *

* Time-based Rates offered for these FIDPM Stages shall also apply for any additional services (other
than the Fixed & Percentage based services) required by the Client during FIDPM Stages 4-7.
Consortium Member No. 1

Consortium Lead Consultancy Services

Time based Fees

Infrastructure Scope Areas 1

FIDPM Concept Stage 2 (Duration = 8 weeks)

Discipline Specific Built

Category of Professional

No. of Hours

Charge Rate /|Sub Total

Environment Professional |Service resources offered offered (Number of |Hour offered |Value
Services required to deliver {{The bidder shall provide Hours offered and {Rate shall
the FIDPM End of Stage  |proof of Professional distributed across  [include cost
Deliverables for this Registration on the 58D 1 the categories of of the
Infrastructure Scope Area |form if service is offered} professional service |professionals
shall add up and be | employed,
equal to hours overheads,
prescribed by the mark-up and
Client per discipline} profit)

FIDPM Concept Stage 2 {Duration = 6 weeks)

Consortium Lead Architect 75
Consultancy Services
Sub Total 75

No. of Hours prescribed
for this discipline

FIDPM Design Development Stage 3 {Duration - 8 weeks)

Discipline Specific Built
Environment Professional

Category of Professional
Service resources offered

No. of Hours
offered (Number of

Charge Rate /iSub Total

Hour offered

Services required to deliver |{The bidder shall provide Hours offered and {Rate shall

the FIDPM End of Stage proof of Professional distributed across include cost

Deliverables for this Registration on the SBD 1 the categories of of the

Infrastructure Scope Area |form if service is offered) professional service |professionals
shall add up and be  |amployed,
equal to hours overheads,
prescribed by the mark-up and
Client per discipline} profit)

Value

Consortium Lead Architect 75
Consultancy Services
sub Total 75
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Consortium Member No. 2

Architectural Services

Time based Fees

Infrastructure Scope Areas 1

FIDPM Concept Stage 2 {Duration = 8 weeks)

Discipline Specific Built
Environment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional
Service resources offered
(The bidder shall provide
proof of Professional
Registration onthe SBD 1
form if service is offered)

Qty of
resources
offered

No. of Hours offered
{Number of Hours
offered and
distributed across the
categories of
professional service
shall add up and be

Charge Rate /
Hour offered
(Rate shall
include cost of
the
professionals

employed,
equal to hours overheads,
prescribed by the mark-up and
Client per discipline) profit)

Sub Total Value

Architectural Services

Architect

Senior Architectural
Technologist

Architectural
Technologist

Candidate Architect

Candidate Senior
Architectural
Technologist

Candidate Architectural

Technologist

Sub Total

760

No. of Hours prescribed
for this discipline

FIDPM Design Development Stage 3 (Duration - 8 weeks)

Discipline Specific Built
Environment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional
Service resources offered
{The bidder shall provide
proof of Professional
Registration on the SBD 1
form if service is offered)

Qty of
resources
offered

Ne. of Hours offered
{Number of Hours
offered and
distributed across the
categories of
professional service
shall add up and be
equal to hours
prescribed by the
Client per discipline)

Charge Rate /
Hour offered
(Rate shall
include cost of
the
professionals
employed,
overheads,
mark-up and
profit}

Sub Total Value

Architectural Services

Architect

Senior Architectural
Technologist

Architectural
Technologist

Candidate Architect

Candidate Senior
Architectural
Technologist

Candidate Architectural
Technologist

Sub Total

940
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Consortium Member No. 3

Quantity Surveying Services

Time based Fees

Infrastructure Scope Areas 1

FIDPM Concept Stage 2 (D

uration = 8 weeks}

Discipline Specific Built
Environment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional
Service resources offered
(The bidder shall provide
proof of Professional
Registrationonthe SBD 1
form if service is offered)

Qty of
resources
offered

No. of Hours
offered (Number of
Hours offered and
distributed across
the categories of
professional service

Charge Rate /
Hour offered
(Rate shall
include cost of
the
professionals

Sub Total Value

the FIDPM End of Stage
Deliverables for this
infrastructure Scope Area

proof of Professional
Registration on the SBD 1
form if service is offered)

distributed across
the categories of
professional service
shall add up and be
equal to hours
prescribed by the
Client per discipline)

include cost of
the
professionals
employed,
overheads,
rmark-up and
profit)

shall add up and be  |employed,
equal to hours overheads
prescribed by the mark-up and
Client per discipline) profit)
Quantity Surveying Professional Quantity
Services Surveyor
Candidate Quantity
Surveyor
Sub Total 115
No. of Hours prescribed
for this discipline
FIDPM Design Development Stage 3 (Duration - 8 weeks)
Discipline Specific Built Category of Professional {Qty of No. of Hours Charge Rate/ [Sub Total Value
Environment Professional |Service resources offered|resources |offered (Number of [Hour offered
Services required to deliver |{The bidder shall provide |offered |Hours offeredand  |{Rate shall

Quantity Surveying

Professional Quantity

Services Surveyor
Candidate Quantity
Surveyor

Sub Total

315
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Consortium Member No. 4

Civil Engineering Services

Time based Fees

Infrastructure Scope Areas 1

FIDPM Concept Stage 2 {Duration = 8 weeks)

Discipline Specific Built
Environment Professional

the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Services required to deliver

Category of Professional

(The bidder shall provide
proof of Professional
Regristration on the SBD
1 form if service is

Service resources offered

Qty of
resources
offered

No. of Hours offered
{Number of Hours
offered and
distributed across the
categories of
professional service
shall add up and be

Charge Rate /
Hour offered
{Rate shall
include cost of
the
professionals

offered) employed,
equal tc hours overheads,
prescribed by the mark-up and
Client per discipline} profit)

Sub Total Value

Civil Engineering Services

Professional Engineer

Professional Engineering
Technologist

Professional Certificated
Engineer

Professional Engineerirg
Technician.

Candidate Engineer

Candidate Engineering
Technologist

Candidate Certificated
Engineer

Candidate Engineering
Technician

Sub Total

120

No. of Hours prescribed
for this discipline

FIDPM Design Development Stage 3 (Duration - B weeks)

Discipline Specific Built
Environment Professional

Category of Professional

Service resources offered

Qty of
resources

No. of Hours offered
{Number of Hours

Charge Rate /
Hour offered

Sub Total Value

Civil Engineering Services

Professional Engineer

Professional Engineering
Technologist

Professional Certificated
Engineer

Professional Engineering
Technician.

Candidate Engineer

Candidate Engineering
Technologist

Candidate Certificated
Engineer

Candidate Engineering
Technician

Sub Total

400
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Consortium Member No. 5

Structural Engineering Services

Time based Fees

Infrastructure Scope Areas

1

FIDPM Concept Stage 2 (Duration = 8 weeks)

Discipline Specific Built
Environment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional

Service resources offered

{The bidder shall provide
proof of Professional

Registration on the SBD 1
form if service Is offered)

Qty of
resources
offered

No. of Hours
offered (Number of
Hours offered and
distributed across
the categories of
professional service
shali add up and be

Charge Rate [
Hour offered
(Rate shall
include cost of
the
professionals

employed,
equal to hours overheads,
prescribed by the |54 yp and
Client per discipfine} | o ity

Sub Total Value

Structural Engineering
Services

Professional Engineer

Professional Engineering
Technologist

Professional Certificated
Engineer

Professional Engineering
Technician.

Candidate Engineer

Candidate Engineering
Technologist

Candidate Centificated
Engineer

Candidate Engineering
Technician

Sub Total

120

No. of Hours prescribed

by the Client for this
discipline

FIDPM Design Development Stage 3 {Duration - 8 weeks)

Discipline Specific Built
Emvironment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional

Service resources offered

{The bidder shall provide
proof of Professional

Registration on the 5BD 1
form if service is offered)

Qty of
resources
offered

No. of Hours
offered (Number of
Hours offered and
distributed across
the categories of
professional service
shall add up and be
equal to hours
prescribed by the
Client per discipline)

Charge Rate /
Hour offered
(Rate shall
include cost of
the
professionals
employed,
overheads,
mark-up and
profit)

Sub Total Value

Structural Engineering
Services

Professional Engineer

Professional Engineering
Technologist

Professional Certificated
Engineer

Professional Engineering
Technician.

Candidate Engineer

Candidate Engineering
Technologist

Candidate Certificated
Engineer

Candidate Engineering
Technician

Sub Total

400
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Consortium Member No. 6

Electrical and Electronic Engineering Services

Time based Fees

Infrastructure Scope Areas 1

FIDPM Concept S5tage 2 {Duration = & weeks)

Discipline Specific Built
Ervironment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional
Service resources offered
({The bidder shall provide
proof of Professional
Registration on the SBD
1 form if service is

Qty of
resources
offered

No. of Hours
offered (Number of
Hours offered and
distributed across
the categories of
professional service

Charge Rate /
Hour offered
{Rate shall
include cost of
the
professionals

offered) shall add up and be |employed,
equal to hours overheads,
prescribed by the mark-up and
Client per discipline} profit)

Sub Total Value

Electrical and Electronic
Engineering Services

Professional Engineer

Professional Engineering
Technologist

Professional Certificated
Engineer

Professional Engineering
Technician.

Candidate Engineer

Candidate Engineering
Technologist

Candidate Certificated
Engineer

Candidate Engineering
Technician

Sub Total

240

No. of Hours prescribed
by the Client for this
discipline

FIDPM Design Development Stage 3 {Duration - 8 weeks)

Discipline Specific Built
Envirgnment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
infrastructure Scope Area

Category of Professional
Service resources offered
(The bidder shall provide
proof of Professional
Registration onthe SBD
1 form if service is

Qty of
resources
offered

No. of Hours
offered (Number of
Hours offered and
distributed across
the categories of
professional service

Charge Rate /
Hour offered
{Rate shall
include cost of
the
professionals

offered) 10 e {emeloved,
equal to hours overheads,
prescribed by the mark-up and
Client per discipline) |, gy)

Sub Total value

Electrical and Electronic
Engineering Services

Professional Engineer

Professional Engineering
Technologist

Professional Certificated
Engineer

Professional Engineering
Technician.

Candidate Engineer

Candidate Engineering
Technologist

Candidate Certificated
Engineer

Candidate Engineering
Technician

Sub Total

440
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Consortium Member No. 7

Mechanical Engineering Services

Time based Fees

Infrastructure Scope Areas 1

FIDPM Concept Stage 2 (Duration = 6 weeks)

Discipline Specific Built
Environment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
infrastructure Scope Area

Category of Professional
Service resources offered
{The bidder shall provide
proof of Professional
Registration on the 5BD
1 form if service is
offered)

Qty of
resources
offered

No. of Hours
offered (Number of
Hours offered and
distributed across
the categories of
professional service
shall add up and be
equal to hours
prescribed by the
Client per discipline)

Charge Rate /
Hour offered
{Rate shall
include cost of
the
professionals
employed,
overheads,
mark-up and
profit}

Sub Total value

Mechanical Engineering
Services

Professional Engineer

Professional Engineering
Technologist

Professional Certificated
Engineer

Professional Engineering
Technician.

Candidate Engineer

Candidate Engineering
Technologist

Candidate Certificated
Engineer

Candidate Engineerning
Technician

Sub Total

280

No. of Hours prescribed
for this discipling

FIDPM Design Development Stage 3 (Duration - 8 weeks)

Discipline Specific Built
Environment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional
Service resources offered
{The bidder shall provide
proof of Professional
Registration onthe SBD
1 form if service is
offered)

Qty of
resowurces
offered

No. of Hours
offered (Number of
Hours offerad and
distributed across
the categories of
professional service
shall add vp and be
equal to hours
prescribed by the
Client per discipline}

Charge Rate /
Hour offered
{Rate shall
include cost of
the
professionals
employed,
overheads,
mark-up and
profit)

Sub Total value

Mechanical Engineering
Services

Professional Engineer

Professional Engineering
Technologist

Professional Certificated
Engineer

Professional Engineering
Technician.

Candidate Engineer

Candidate Engineering
Technologist

Candidate Certificated
Engineer

Candidate Engineering

Technician

Sub Total

580
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Consortium Member No. 9

Construction Health & Safety Agent Services

Time based Fees

Infrastructure Scope Areas 1

Discipline Specific Built
Environment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional
Service resources offered
(The bidder shall provide
proof of Professional
Registration on the SBD 1
form if service is offered)

Qty of
resources
offered

No. of Hours offered
(Number of Hours
offered and distributed
across the categories of
professional service
shall add up and be
equal to hours
prescribed by the Client
per discipline}

Charge Rate /
Hour offered
(Rate shall
include cost of
the
professionals
employed,
overheads,
mark-up and
profit)

Sub Total Value

FIDPM Concept Stage 2 (Duration = 8 weeks)

Construction Health &
Safety Agent Services

Professional
Construction Health &
Safety Agent {PrCHSA)

Candidate Professional
Construction Health &

Safety Agent (PrCHSA}
Sub Total
36
No. of Hours prescribed for
this discipline
Infrastructure Scope Areas 1
FIDPM Design Development Stage 3 (Duration - 8 weeks)
Construction Health & Professional
Safety Agent Services Construction Health &
Safety Agent {PrCHSA)
Candidate Professional
Construction Health &
Safety Agent (PrCHSA)
Sub Total
48
N of Hours prascnbead for
this discipdine
FIDPM Design Documentation Stage 4 {Duration = 8 weeks)
Construction Health & Professional
Safety Agent Services Construction Health &
Safety Agent [PrCHSA)
Candidate Professional
Construction Health &
Safety Agent (PrCHSA)
Sub Total
G4
No. of Hours prescribed for
this discipling
FIDPM Works Stage 5 (Duration = 78 weeks)
Construction Health & Professional
Safety Agent Services Construction Health &
Safety Agent {PrCHSA)
Candidate Professional
Construction Health &
Safety Agent (PrCHSA)
Sub Total
540
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Infrastructure Scope Areas 1 - Construction Health & Safety Agent Services [continue)

FIDPM Handover Stage 6 (Duration - 8 weeks)

Construction Health &

Professional

Safety Agent Services Construction Health &
Safety Agent (PrCHSA)
Candidate Professional
Ceonstruction Health &
Safety Agent (PrCHSA)
Sub Total

32

No. of Hours prescribed for

this discipline

FIDPM Close-out Stage 7 (Duration = 24 weeks)
Construction Health & Professional
Safety Agent Services Construction Health &

Safety Agent {PrCHSA)

Candidate Professional

Construction Health &

Safety Agent (PrCHSA)
Sub Total

24
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Consortium Member No. 10 External Stakeholder Engagement & Secondary Social Deliverable Professional Services

Time based Fees

Infrastructure Scope Areas 1

Discipline Specific Built
Environment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional

Service resources offered

{The bidder shall provide
proof of SACPCMP
Professional Registration
on the SBD 1 form if
service is offered)

Qty of
resources
offered

No. of Hours offered
{Number of Hours
offered and distributed
across the categories of
professional service
shall add up and be
equal to hours
prescribed by the Client
per discipline)

Charge Rate /
Hour offered
(Rate shall
include cost of
the
professionals
employed,
overheads,
mark-up and
profit}

Sub Total Value

FIDPM Concept Stage 2 {Duration = 12 weeks)

External Stakeholder
Engagement & Secondary
Social Deliverable
Professional Services

Professional
Construction Project
Manager

Candidate Professional
Construction Project
Manager

Sub Total

36

No. of Hours prescribed for

this discipline

FIDPM Design Development Stage 3 {Duration - 8 weeks)

External Stakeholder
Engagement & Secondary
Social Deliverable
Professional Services

Professional
Construction Project
Manager

Candidate Professional
Construction Project
Manager

Sub Total

48

No. of Hours prescnbed for

thus discipline

FIDPM Design Documentation Stage 4 (Duration = 8 weeks}

External Stakeholder
Engagement & Secondary
Social Deliverable
Professional Services

Professional
Construction Project
Manager

Candidate Professional
Construction Project
Manager

Sub Total

64

No of Hours prescribed for

this discipline

FIDPM Works Stage 5 {Duration = 78 weeks)

External Stakehclder
Engagement & Secondary
Social Deliverable
Professional Services

Professional
Construction Project
Manager

Candidate Professional
Construction Project
Manager

Sub Total

500
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Time based Fees - Infrastructure Scope Area 1 {continue) Consortium Member No. 10 External Stakeholder
Engagement & Secondary Social Deliverable Professional Services

FIDPM Handover Stage 6 {Duration - 8 weeks)

External Stakeholder Professional
Engagement & Secondary |Construction Project
Social Deliverable Manager
Professional Services Candidate Professional
Construction Project
Manager
Sub Total
32
No. of Hours prescribed for
this discipline
FIDPM Close-out Stage 7 {Duration = 24 weeks)
External Stakeholder Professional
Engagement & Secondary |Construction Project
Social Deliverable Manager
Professional Services Candidate Professional
Construction Project
Manager
Sub Total
24
No. of Hours prescribed for
this discipline
Part 1 - Time Based Fees - Accumulative Combined Total in R

Rands for All Consortium Members listed above
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Part 2 — Fixed Primary Fee and Percentage Based Fees

Fixed Primary Fee and Percentage Based Fees :

Infrastructure Scope Areas 1
Estimated Infrastructure Improvement value = R 3,500,000.00

Discipline Specific Built
Environment
Professional Services
required to deliver the
FIDPM End of Stage
Deliverables for this
Infrastructure Scope
Area

Estimated
Infrastructure
Improvement
value applicable
per discipline

Primary Fee
offered (Rands}

% Service |Value of

Fee calculated % fee

offered |offered (based

per on the estimated

discipline |infrastructure
value per
discipline)

Combined Total
Primary Fee & %
Fee Value {Fee
shall cover cost of
the professionals
employed,
overheads, mark-
up and profit)

FIDPM Desigh Documentation Stage 4

Consortium Lead
Consultancy Services

R 3500 000.00

Architectural Services

R 1550000.00

Quantity Surveying
Services

R 3500 000.00

Civil Engineering Services

R 200 000.00

Structural Engineering
Services

R 250000.00

Electrical Engineering
Services

R 600000.00

Mechanical Engineering
Services

R 900000.00

SUB TOTAL
FIDPM Works Stage 5
i L
Consortium ead. R 3500 000.00
Consultancy Services
Architectural Services R 1550 C00.00

Quantity Surveying
Services

R 3 500000.00

Civil Engineering Services

R 200000.00

Structural Engineering
Services

R 250000.00

Electrical Engineering
Services

R 600000.00

Mechanical Engineering
Services

R 500 000.00

Principal Agent Services

R 3500 000.00

SUB TOTAL
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Fixed Primary Fee and Percentage Based Fees: (Continue)

FIDPM Handover Stage 6

Consortium Lead

Consultancy Services R 3500 000.00

Architectural Services
R 1550000.00

antity Surveyin
. A . AL ] 3500000.00
Services
Civil Engineering Services
L R 200000.00
Structural Engineering
. R 250000.00
Services
Electrical Engineerin
rICalENBINESTNG | ¢ 600000.00
Services
Mechanical Engineering
R 900 000.00

Services

Principal Agent Services
R 3 500000.00

SUB TOTAL

FIDPM Close - out Stage 7

Consortium Lead

. R 3500 000.00
Consultancy Services

Architectural Services
R 1550 000.00

Quantity Surveying

. ! 3500000.00
Services

Civil Engineering Services
Wi ERgIneering R 200000.00

Structural Engineering
R 250000.00

Services
Electrical Engineerin,
. BINeerNe 1 600 000.00
Services
Mechanical Engineering
R 900 000.00

Services

Principal Agent Services
R 3500 000.00

SUB TOTAL

TOTAL FOR FIDPM Stages 4 -7

Part 2.1 ~ Fixed Primary Fee and Percentage Based Fees:
Infrastructure Scope Areas 1 & 2 - Combined Total in Rands R
for All Consortium Members listed above --
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Part 3 — Disbursements: Reimbursable Expenses:
Part 3.1 Reimbursable Expenses: Vehicle Travelling Costs in Rands

CONSORTIUM MEMBER No.1 - NOMINATED CONSORTIUM LEAD ENTITY
Reimbursable Expenses : Vehicle Travelling Costs
Scope Areas Distance from PSP Office |Maximum Charge Rate per Km  |No. of trips  |Sub Total Value
location (As per SBD1) to |Vehicle {As per Department
Site (Joubertina & Engine Size  lof Transport
Kareedouw Hospitals) used by PSP |published tarriffs at
round trip the time of closing of
bid)
Infrastructure Scope Areas 62
1 (prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km [No. of trips  |Sub Total Value
location (As per SBD1) to |Vehicle {As per Department
Nelson Mandela Bay Engine Size  |of Transport
Health District office, used by PSP |published tarriffs at
Ggeberha, Conyngham the time of closing of
Road and back bid}
Infrastructure Scope Areas 4
1 {prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km |No. of trips  |Sub Total value
location (As per SBD1)} te |Vehicle {As per Department
DPW&.I Head Offices, Engine Size  |of Transport
Bhisho and back used by PSP |published tarriffs at
- the time of closing of
bid})
Infrastructure Scope Areas 4
1 {prescribed)
CONSORTIUM MEMBER No.1 ~ NOMINATED CONSORTIUM LEAD ENTITY ACCUMULATIVE TOTAL -
Reimbursable Expenses : Vehicle Travelling Costs in Rands R

76| Page



CONSORTIUM MEMBER No.2 — ARCHITECTURAL SERVICES

Reimbursable Expenses : Vehicle Travelling Costs

Scope Areas Distance from PSP Maximum Charge Rate per Km No. of trips |Sub Total Value
Office location (As Vehicle Engine |(As per Department of
per SBD1) to Site Size used by PSP [Transport published
{Joubertina & tarriffs at the time of
Kareedouw Hospitals) closing of bid)
round trip
Infrastructure Scope Areas 62
1 {prescribed)
Scope Areas Distance from Office |Maximum Charge Rate per Km No. of trips |Sub Total Value
location (As per Vehicle Engine  |(As per Department of
SBD1) to NMB Health {Size used by PSP [Transport published
District Offices, tarriffs at the time of
Conyngham Road, closing of bid}
and back
Infrastructure Scope Areas 4
1 {prescribed)
Scope Areas Distance from Office |Maximum Charge Rate per Km No. of trips |Sub Total Value
location (As per Vehicle Engine  [{As per Department of
SBD1) to DPWE&I Size used by PSP | Transport published
Head Offices, Bhisho tarriffs at the time of
and back closing of bid)
Infrastructure Scope Areas 4
1 {prescribed}

CONSORTIUM MEMBER No.2 - ARCHITECTURAL SERVICES ACCUMULATIVE TOTAL - Reimbursable
Expenses : Vehicle Travelling Costs in Rands

CONSORTIUM MEMBER No.3 — QUANTITY SURVEYING SERVICES

Reimbursable Expenses : Vehicle Travelling Costs

Scope Areas Distance from PSP Office |Maximum Charge Rate per Km (As |No. of trips |Sub Total Value
location (As per SBD1) to  |Vehicle per Department of
Site (Joubertina & Engine Size  |Transport published
Kareedouw Hospitals) used by PSP [tarriffs at the time of
round trip closing of bid)
Infrastructure Scope Areas 62
1 {prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km (As [No. of trips [Sub Total value
location {As per SBD1) to  |Vehicle per Department of
NMB Health District Engine Size  jTransport published
Offices, Conyngham Road, [used by PSP |tarriffs at the time of
and back closing of bid)
Infrastructure Scope Areas 4
1 {prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km {As |[No. of trips |Sub Total Value
location (As per SBD1) to  |Vehicle per Department of
DPW&I Head Offices, Engine Size | Transport published
Bhisho and back used by PSP |tarriffs at the time of
closing of bid)
Infrastructure Scope Areas 4
1 {prescribed)
CONSORTIUM MEMBER No.3 - QUANTITY SURVEYING SERVICES ACCUMULATIVE TOTAL - Reimbursable
Expenses : Vehicle Travelling Costs in Rands
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CONSORTIUM MEMBER No.4 — CIVIL ENGINEERING SERVICES

Reimbursable Expenses : Vehicle Travelling Costs

Scope Areas Distance from PSP Office |Maximum Charge Rate per KXm |No. of trips |Total Cost
location {As per 38D1)to  |Vehicle Engine |{As per Department
Site (Joubertina & Size used by PSP |of Transport
Kareedouw Hospitals) published tarriffs at
round trip the time of closing
Infrastructure Scope Areas 62
1 (prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km [No. of trips |Total Cost
location (As per SBD1)to  |Vehicle Engine  |{As per Department
NMB Health District Size used by PSP |of Transport
Offices, Conyngham Road, published tarriffs at
and back the time of closing
Infrastructure Scope Areas 4
1 {prescribed}
Scope Areas Distance from Office Maximum Charge Rate per Km [No. of trips |Sub Total Value
location (As per SBD1)to  |Vehicle Engine |{As per Department
DPW&I Head Offices, Size used by PSP |of Transport
Bhisho and back published tarriffs at
the time of closing
Infrastructure Scope Areas 4
1 {prescribed)

Expenses : Vehicle Travellin

g Costs in Rands

CONSORTIUM MEMBER No.4 - CIVIL ENGINEERING SERVICES ACCUMULATIVE TOTAL - Reimbursable

CONSORTIUM MEMBER No.5 - STRUCTURAL ENGINEERING SERVICES

Reimbursable Expenses : Vehicle Travelling Costs

Scope Areas Distance from PSP Office |Maximum Charge Rate per Km [No. of trips |Sub Total Value
location {As per SBD1) to  {Vehicle Engine  [{As per Department
Site {Joubertina & Size used by PSP |of Transport
Kareedouw Hospitals) published tarriffs at
round trip the time of closing
of bid)
infrastructure Scope Areas 62
1 {prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km [No. of trips {Total Cost
location (As per SBD1)to |Vehicle Engine  |{As per Department
NMB Health District Size used by PSP [of Transport
Offices, Conyngham Road, published tarriffs at
Central and back the time of closing
Infrastructure Scope Areas 4
1 (prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km |No. of trips |Sub Total Value
location (As per SBD1)to |Vehicle Engine |{As per Department
DPWR&I Head Offices, Size used by PSP jof Transport
Bhisho and back published tarriffs at
the time of closing
Infrastructure Scope Areas 4
1 {prescribed)
CONSORTIUM MEMBER No.5 — STRUCTURAL ENGINEERING SERVICES ACCUMULATIVE TOTAL -
Reimbursable Expenses : Vehiclie Travelling Costs in Rands R

78| Page




CONSORTIUM MEMBER No.6 - ELECTRICAL AND ELECTRONIC ENGINEERING SERVICES

Reimbursable Expenses : Vehicle Travelling Costs

Scope Areas

Distance from PSP Office
location {As per $8D1) to
Site (Joubertina &
Kareedouw Hospitals)

Maximum
Vehicle Engine
Size used by PSP

Charge Rate per Km |No. of trips

{(As per Department
of Transport
published tarriffs at
the time of closing of

Sub Total Value

Bhisho and back

published tarriffs at
the time of closing of

bid)
Infrastructure Scope Areas 62
1 {prescribed)
Scope Areas Distance from Office Maximum Charge Rate perkm [No. of trips |Total Cost
location (As per SBD1) to  |Vehicle Engine  |{As per Department
NMB Health District Size used by PSP |of Transport
Offices, Conyngham Road, published tarriffs at
Central and back the time of closing of
Infrastructure Scope Areas 4
1 (prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km [No. of trips [Sub Total Value
location (As per SBD1) to  |Vehicle Engine |{As per Department
DPW&I Head Offices, Size used by PSP |of Transport

Infrastructure Scope Areas
1

4

{prescribed)

CONSORTIUM MEMBER No.6 ~ ELECTRICAL AND ELECTRONIC ENGINEERING SERVICES ACCUMULATIVE
TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands

CONSORTIUM MEMBER No.7 — MECHANICAL ENGINEERING SERVICES

Reimbursable Expenses : Vehicle Travelling Costs

Scope Areas

Distance from PSP Office
location {As per SBD1) to
Site {Joubertina &
Kareedouw Hospitals)

Maximum
Vehicle Engine

Size used by PSP {of Transport

{As per Department

published tarriffs at
the time of closing

Charge Rate per Km|No. of trips

Sub Total Value

location (As per SBD1) to
NMB Health District
Offices, Conyngham Road,
Central and back

Vehicle Engine

Size used by PSP |of Transport

{As per Department

published tarriffs at
the time of closing

of bid)
Infrastructure Scope Areas 62
1 {prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km|No. of trips |Total Cost

location {As per SBD1} to
DPW&I Head Offices,
Bhisho and back

Vehicle Engine

Size used by PSP |of Transport

{As per Department

published tarriffs at
the time of closing

Infrastructure Scope Areas 4
1 {prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km|No. of trips |Sub Total Value

Infrastructure Séope Areas
i

4

{prescribed)

CONSORTIUM MEMBER No.7 - MECHANICAL ENGINEERING SERVICES ACCUMULATIVE TOTAL -
Reimbursable Expenses : Vehicle Travelling Costs in Rands
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CONSORTIUM MEMBER No.8 ~ PRINCIPAL AGENT SERVICES

Reimbursable Expenses : Vebicle Travelling Costs

Scope Areas

Distance from PSP Office
location {As per SBD1) to
Site (Joubertina &
Kareedouw Hospitals)
round trip

Maximum
Vehicle Engine
Size used by PSP

Charge Rate per Km
{As per Department
of Transport
published tarriffs at
the time of closing
of bid)

No. of trips

Sub Total Value

Infrastructure Scope Areas
1

42
{prescribed)

Scope Areas

Distance from Office
location {As per SBD1} to
NMB Health District
Offices, Conyngham Road,
Central and back

Maximum
Vehicle Engine
Size used by PSP

Charge Rate per Km
(As per Department
of Transport
published tarriffs at
the time of closing

No. of trips

Total Cost

Infrastructure Scope Areas
1

4
{prescribed)

Scope Areas

Distance from Office
location {As per SBD1) to
DPW&I Head Offices,
Bhisho and back

Maximum
Vehicle Engine
Size used by PSP

Charge Rate per Km
(As per Department
of Transport
published tarriffs at
the time of closing

No. of trips

Sub Total Value

Infrastructure Scope Areas
1

4
(prescribed)

CONSORTIUM MEMBER No.8 - PRINCIPAL AGENT SERVICES ACCUMULATIVE TOTAL - Reimbursable
Expenses : Vehicle Travelling Costs in Rands

CONSORTIUM MEMBER No.9 - CONSTRUCTION HEALTH & SAFETY AGENT SERVICES

Reimbursable Expenses : Vehicle Travelling Costs

TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands

Scope Areas Distance from PSP Office  |Maximum Charge Rate per Km|No. of trips  |Sub Total Value
location (As per SBD1)to |Vehicle Engine [{As per Department
Site (loubertina & Size used by PSP |of Transport
Kareedouw Hospitals) published tarriffs at
round trip the time of closing
of bid}
Infrastructure Scope Areas 42
1 (prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km|No. of trips  |Teotal Cost
location (As per SBD1)to  [Vehicle Engine  |{As per Department
NMB Health District Size used by PSP [of Transport
Offices, Conyngham Road, published tarriffs at
Central and back the time of closing
Infrastructure Scope Areas 4
1 {prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km|No. of trips  |Sub Total Value
location (As per SBD1)to  [Vehicle Engine [{As per Department
DPW&I Head Offices, Size used by PSP |of Transport
Bhisho and back published tarriffs at
the time of closing
Infrastructure Scope Areas 4
1 (prescribed)
CONSORTIUM MEMBER No.9 — CONSTRUCTION HEALTH & SAFETY AGENT SERVICES ACCUMULATIVE
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CONSORTIUM MEMBER No.10 ~ PROFESSIONAL CONSTRUCTION PROJECT MANAGEMENT SERVICES — EXTERNALL
STAKEHOLDER ENGAGEMENT AND SECONDARY SOCIAL DELIVERABLES

Reimbursabie Expenses : Vehicle Travelling Costs

Scope Areas Distance from PSP Office  |[Maximum Charge Rate per Km  |No. of trips  |Sub Total Value
location {As per SBD1)tc  |Vehicle (As per Department
Site {Joubertina & Engine Size  |of Transport
Kareedouw Hospitals) used by PSP |published tarriffs at
round trip the time of closing of
bid)
Infrastructure Scope Areas 42
1 {prescribed}
Scope Areas Distance from Office Maximum Charge Rate per Km [No. of trips  |Total Cost
location {As per SBD1)to  [Vehicle (As per Department
NMB Health District Engine Size  [of Transport
Offices, Conyngham Road, [used by PSP [published tarriffs at
Central and back the time of closing of
bid})
Infrastructure Scope Areas 4
1 {prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km [No. of trips  |Sub Total Value
location (As per SBD1)to  |Vehicle {As per Department
DPW&I Head Offices, Engine Size  |of Transport
Bhisho and back used by PSP |published tarriffs at
the time of closing of
bid)
Infrastruct+C5:C10ure 4
Scope Areas 1 & 2 {prescribed)

CONSORTIUM MEMBER No.10 — PROFESSIONAL CONSTRUCTION PROJECT MANAGEMENT SERVICES
ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands

Part 3.1 — Reimbursable Expenses: Vehicle Travelling Costs:

Combined Total in Rands for All Consortium Members listed

above

R
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Part 3.2 Reimbursable Expenses: Time Travelling Costs in Rands

CONSORTIUM MEMBER No.1 - NOMINATED CONSORTIUM LEAD ENTITY

Reimbursable Expenses : Time Travelling Costs

Scope Areas Category of No. of |Distance from PSP [Travel Time [Charge |No. of trips |Sub Total Value
Registered PSP's  |Office location (As |No. of Rate per
Professional per SBD1) to Site  |Hours Hour
{Joubertina & (return trip) |offered
Kareedouw
Infrastructure Scope |Architect {Lead 1 62
Argas 1 Consultant} {prescribed}
Scope Areas Category of No. of {Distance from Travel Time |Charge |No. of trips |SubTotal Value
Registered PSP's | Office location {As |No. of Rate per
Professional per SBD1) to NMB |Hours Hour
Health District {return trip} |offered
Offices,
Conyngham Road,
and back
Infrastructure Scope|Architect (Lead 1 4
|Areas 1 Consultant} {prescribed)
Scope Areas Category of No. of |Distance from Travel Time |Charge |No. of trips |Sub Total Value
Registered Psp's  |Office location {As |No. of Rate per
Professional per 5BD1) to Hours Hour
DPW&I Provincial | (return trip} |offered
Head Offices ,
Bhisha and back
Infrastructure Scope |Architect (Lead 1 4
Areas 1 Consultant) {prescribed)

CONSORTIUM MEMBER No.1 - NOMINATED CONSORTIUM LEAD ENTITY ACCUMULATIVE TOTAL -
Reimbursable Expenses : Time Travelling Costs in Rands
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CONSORTIUM MEMBER No.2 - ARCHITECTURAL SERVICES

Reimbursable Expenses : Time Travelling Costs

Scope Areas  |Category of No. of |Distance from |Travel [Charge |No. of trips |Total Cost
Registered PSP's |PSP Office Time |Rate per
Professional location {As per (No. of |Hour
58D1)to Site  |Hours joffered
(Joubertina &  |(return
Kareedouw trip)
Hospitals)
round trip
Architect 62
{prescribed)
Senior Architectural
Technologist
Architectural
Technologist
Infrastructure Candidate Architect
Scope Areas 1
Candidate Senior
Architectural
Technologist
Candidate
Architectural
Technologist
Scope Areas |Category of No. of {Distance from |Travel |Charge |No.of trips |Sub Total Value
Registered PSP's  |Office location {Time |Rate per
Professional (As per SBD1}t0 |No. of |Hour
NMB Health Hours |offered
District Offices, (return
Conyngham trip)
Road, and back
4
Infrastructure Architect )
Scope Areas 1
Scope Areas  |Category of No. of |Distance from |Travel [Charge |No.of trips [Sub Total Value
Registered psp's  [Office location [Time  |Rate per
Professional {As per 58D1) to |No. of [Hour
DPW&I Hours |offered
Provincial Head {return
Offices , Bhisho trip)
and back
4
Infrastructure Architect {prescribed)
Scope Areas 1

CONSORTIUM MEMBER No.2 - ARCHITECTURAL SERVICES ACCUMULATIVE TOTAL -
Reimbursable Expenses ; Time Travelling Costs in Rands
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CONSORTIUM MEMBER No.3 - QUANTITY SURVEYING SERVICES

Reimbursable Expenses : Time Travelling Costs

Scope Areas  |Category of Registered [No. of |Distance from |Travel |Charge |[No. of trips [Sub Total Value
Professional PSP's  |PSP Office Time No. |Rate per
location (As of Hours |Hour
perSBD1}to [(return |offered
Site trip)
{Joubertina &
Kareedouw
Hospitals)
round trip
Professional Quantity 62
Infrastructure |SUrveyor {prescribed)
Scope Areas 1 |Candidate Quantity
Surveyor
Scope Areas |Category of Registered [No. of |Distance from |Travel [Charge |No. of trips |Sub Total Value
Professional PSP's |Office location |Time No. |Rate per
{As per S8D1) |of Hours |Hour
to NMB Health |(return |offered
District Offices, |trip)
Conyngham
Road, and
back
Infrastructure Professional Quantity 4
Scope Areas 1 Surveyor (prescribed)
Scope Areas |Category of Registered |No. of |Distance from |[Travel Charge |No. of trips |Sub Total Value
Professional PSP's |Office location |Time No. |Rate per
{As per $BD1} |of Hours |Hour
to DPW&I {return |offered
Provincial trip)
Head Offices,
Bhisho and
hack
T s Professional Quantity 4
Scope Areas 1 S {prescribed)
CONSORTIUM MEMBER No.3 — QUANTITY SURVEYING SERVICES ACCUMULATIVE TOTAL -
Reimbursable Expenses : Time Travelling Costs in Rands R
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CONSORTIUM MEMBER No.4 — CIVIL ENGINEERING SERVICES

Reimbursable Expenses : Time Travelling Costs

Distance from
PSP Office
location (As | Travel
. Charge
R per SBD1) to |Time No.
Category of Registered | No. of ] Rate per .
Scope Areas . . Site of Hours No. of trips | Sub Total Value
Professional PSP's . Hour
{Joubertina & | (return
. offered
Kareedouw trip)
Hospitals)
round trip
Professional Engineer 67
{prescribed)
Professional Engineering
Technologist
Professional Certificated
Engineer
Professional Engineering
Infrastructure |'echnician.
Scope Areas 1 |Candidate Engineer
Candidate Engineering
Technologist
Candidate Certificated
Engineer
Candidate Engineering
Technician
Distance from
Office location
A SBD1 T |
{As per ) . rave Charge
Category of Registered | No. of to NMB Heaith |Time No. Rate per
Scope Areas LA/ A & ’ District Offices, | of Hours P No. of trips | Sub Total Value
Professional PSP's Hour
Conyngham | {return
A offered
Road, trip)
Ggeberha and
back
Infrastructure Professional Engineer 4
Scope Areas 1 {prescribed)
Distance from
Office location Travel
(As per SBD1) . Charge
Category of Registered | No. of DPWEI "| Rate per
Scope Areas A _egls e \ to L. of Hours P No. of trips | Sub Total Value
Professional PSP's Provincial - Hour
Head Offices, tip) offered
Bhisho and g
hack
Infrastructure Professional Engineer 4
Scope Areas 1 (prescribed)

CONSORTIUM MEMBER No.4 — CIVIL ENGINEERING SERVICES ACCUMULATIVE TOTAL -
Reimbursable Expenses : Time Travelling Costs in Rands
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CONSORTIUM MEMBER No.5 - STRUCTURAL ENGINEERING SERVICES

Reimbursahle Expenses : Time Travelling Costs

Distance from
PSP Office
location (As Travel
. Charge
. per SBD1) to |Time No.
Category of Registered | No. of ] Rate per .,
Scope Areas ) . Site of Hours No. of trips | Sub Total Value
Professional PSP's R Hour
(Joubertina & | (return
. offered
Kareedouw trip)
Hospitals)
round trip
Professional Engineer 62
(prescribed)
Professional Engineering
Technologist
Professional Certificated
Engineer
Professional Engineering
Infrastructure |Technician.
ST Candidate Engineer
Candidate Engineering
Technologist
Candidate Certificated
Engineer
Candidate Engineering
Technician
Distance from
Office location
A SBD1 T |
{As per ) . rave Charge
Category of Registered | No. of to NME Health | Time No. Rate per
Scope Areas L . ; ‘" | District Offices, | of Hours . No. of trips | Sub Total Value
Professional PSP's Hour
Conyngham | (return
. offered
Road, trip)
Ggeberha and
back
Infrastructure Professional Engineer 4
Scope Areas 1 {prescribed)
Distance from
Office location Travel
rav
{As per SBD1) |_. Charge
Category of Registered | No.of | to DPW&I Time No. Rate per
Scope Areas gory . 8 . . of Hours P No. of trips | Sub Total Value
Professional PSP's Provincial T Hour
Head Offices, trip) offered
Bhisho and P
back
Infrastructure Professional Engineer 4
Scope Areas 1 {prescribed)

Reimbursable Expenses : Time Travelling Costs in Rands

CONSORTIUM MEMBER No.5 — STRUCTURAL ENGINEERING SERVICES ACCUMULATIVE TOTAL -
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CONSORTIUM MEMBER No.6 - ELECTRICAL AND ELECTRONIC ENGINEERING SERVICES

Reimbursable Expenses : Time Travelling Costs

ACCUMULATIVE TOTAL - Reimbursable Expenses : Time Travelling Costs in Rands

Distance from
PSP Office
location {As | Travel
. Charge
Category of Registered | No.of | o' SBD1jto | Time No. Rate per
Scope Areas gory . . - Site of Hours B No. of trips | Sub Total Value
Professional P5P's R Hour
(Joubertina & | {return
X offered
Kareedouw trip)
Hospitals)
round trip
Professional Engineer 62
{prescribed)
Professional Engineering
Technologist
professional Certificated
Engineer
Professional Engineering
Infrastructure |Technician.
LD Candidate Engineer
Candidate Engineering
Technologist
Candidate Certificated
Engineer
Candidate Engineering
Technician
Distance from
Office location
As per SBD1) | Travel
tAsp : . Charge
Category of Registered | No. of to NMB Health | Time No. Rate per
ate .
Scope Areas Bory . & . |District Offices, | of Hours B No. of trips | Sub Total Value
Professional PSP's Hour
Conyngham | (return
. offered
Road, trip)
Ggeberha and
back
Infrastructure Professional Engineer a
Scope Areas 1 {prescribed)
Distance from
Office location Travel
{As per SBD1) S, Charge
f Registered | No.of | to DPW&d ‘| Rate per
Scope Areas Category 0 -egls ere , - of Hours g No. of trips | Sub Total Value
Professional PSP's Provincial {return Hour
Head Offices, trip) offered
Bhisho and B
back
Infrastructure Professional Engineer 4
Scope Areas 1 {prescribed)
CONSORTIUM MEMBER No.6 — ELECTRICAL AND ELECTRONIC ENGINEERING SERVICES R
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CONSORTIUM MEMBER No.7 — MECHANICAL ENGINEERING SERVICES

Reimbursable Expenses : Time Travelling Costs

Distance from
PSP Office
i Travel
location (As . Charge
. per SBD1) to |Time No.
Category of Registered | No. of . Rate per )
Scope Areas ) . Site of Hours No. of trips | Sub Total Value
Professional PSP's i Hour
{Joubertina & | (return
, offered
Kareedouw trip)
Hospitals)
round trip
Professional Engineer 62
{prescribed)
Professional Engineering
Technologist
Professional Certificated
Engineer
Professional Engineering
Infrastructure |Technician.
LGl e Candidate Engineer
Candidate Engineering
Technologist
Candidate Certificated
Engineer
Candidate Engineering
Technician
Distance from
Office location
A SBD1) | Travel
(As per ) . v Charge
Cat f Registered | N ¢ to NMB Health | Time No. Rate ver
ategory of Registere 0.0 ) .
Scope Areas e R & . |District Offices, | of Hours P No. of trips | Sub Total Value
Professional PSP's Hour
Conyngham | (return
K offered
Road, trip)
Ggeberha and
back
Infrastructure Professional Engineer 4
Scope Areas 1 (prescribed)
Distance from
Office location Travel
{As per SBD1) Time No Charge
Regi d | No.of | to DPW&! ‘| Rate per
Scope Areas UL _eg'Stere K o of Hours P No. of trips | Sub Total Value
Professional PSP's Provincial e Hour
Head Offices, trip) offered
Bhisho and o
back
Infrastructure Professional Engineer 4
Scope Areas 1 {prescribed)

Reimbursable Expenses : Time Travelling Costs in Rands

CONSORTIUM MEMBER No.7 = MECHANICAL ENGINEERING SERVICES ACCUMULATIVE TOTAL -

BB|Page




CONSORTIUM MEMBER No.8 — PRINCIPAL AGENT SERVICES FOR ADMINSTRATION OF THE JBCC AGREEMENT
Reimbursable Expenses : Time Travelling Costs
Category of Distance fm'm pPsp
Registered Sl SIS Travel Time| Charge
Professional | No. of per SBD1) to Site No. of Rate per
Scope Areas . , {Joubertina & No. of trips | Sub Total Value
(Archltef:t or | PSP's Kareedouw Hours- Hour
Quantity Hospitals) round {(return trip) | offered
Sureveyor) trip
Infrastructure Scope 1 42
Areas 1 (prescribed)
Distance from
Office location (As Travel Time| Charge
Category of No. of per SBD1) to NMB No. of Rate per
Scope Areas Registered PSP's Health District Hours Hour No. of trips | Sub Total Value
Professional Offices, ,
(return trip) | offered
Conyngham
Road, and back
Infrastructure Scope 4
Areas 1 L {prescribed)
Distance from
Office location (As|Travel Time| Charge
Cate_gory of No. of per SBD1) to No. of Rate per i
Scope Areas Regnste:red Bsp's | DPWEI Provincial Hours Hour No. of trips | Sub Total Value
Professional Head Offices, |(return trip)| offered
Bhisho and back
Infrastructure Scope 1 3
Areas 1 (prescribed}
CONSORTIUM MEMBER No.8 — PRINCIPAL AGENT SERVICES ACCUMULATIVE TOTAL - Reimbursable
Expenses : Time Travelling Costs in Rands
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CONSORTIUM MEMBER No.9 - CONSTRUCTION HEALTH & SAFETY AGENT SERVICES

Reimbursable Expenses ; Time Travelling Costs

Scope Areas |Category of Registered [No. of |[Distance from |Travel |Charge [No. of trips [Sub Total Value
Professional PSP's |PSP Office Time No. |Rate per
location (As  |of Hours |Hour
perSBD1)to |[{return |offered
Site trip)
(Joubertina &
Kareedouw
Hospitals)
round trip
Professional
Construction Health & 42,
Infrastructure |Safety Agent (PrCHSA) Ll
Scope Areas 1 |Candidate Professional
Construction Health &
Safety Agent
Scope Areas |Category of Registered |No. of |Distance from [Travel |Charge |No. of trips [Sub Total Value
Professional PSP's Office location |Time No. |Rate per
{As perSBD1} |of Hours [Hour
to NMB Health |{return |offered
District Offices, |trip)
Conyngham
Road, and
back
Professional
UL Construction Health & 4_
Scope Areas 1 Safety Agent (PrCHSA) {prescribed)
Scope Areas |Category of Registered |No. of |Distance from |Travel |Charge |No. of trips |Sub Total Value
Professional PSP's |Office location [Time No. |Rate per
{As per SBD1) |of Hours [Hour
to DPW&I {return |offered
Provincial trip}
Head Offices,
Bhisho and
back
Infrastructure Professional 4
Construction Health & .
Scope Areas 1 Safety Agent (PrCHSA) (prescribed)
CONSORTIUM MEMBER No0.9 - CONSTRUCTION HEALTH & SAFETY AGENT SERVICES
ACCUMULATIVE TOTAL - Reimbursable Expenses : Time Travelling Costs in Rands R
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