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Part C1: Agreement and Contract Data

C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement
of:

PROFESSIONAL SERVICE FOR HVAC DESIGN AND SPECIFICATION AT KIMBERLY AND CAPE TOWN
INTERNATIONAL AIRPORTS

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda

thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender.

The tenderer, identified in the Offer signature block, has examined the contract as listed in the Acceptance section and
agreed to provide this Offer.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance
the tenderer offers to perform all of the obligations and liabilities of the Consultant under the contract including compliance
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance
with the conditions of contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS:

(In words)

R including VAT (in figures)

THE OFFERED PRICES ARE AS STATED IN THE PRICING SCHEDULE

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named
as the Consultant in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

Name &
signature of Date
witness
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer. In
consideration thereof, the Employer shall pay the Consultants the amount due in accordance with the conditions of contract
identified in the Contract Data. Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the
tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Works Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable
Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of
offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and
Acceptance. No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if
any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities,
bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract
identified in the Contract Data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a
repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives a copy of
this document which contains the Employer’s signature, including the Schedule of Deviations (if any). Unless the tenderer
(now Consultant) within five working days of the date of such receipt notifies the Employer in writing of any reason why he
cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the Parties.

Signature(s)
Name(s)
Capacity
for the . . -
Employer Airports Company South Africa SOC Limited,
The Maples, River Woods,
24 Johnson Road.
Bedfordview
Gauteng
2008
Name &
signature of Date
witness
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Schedule of Deviations

2 U . .
DetailS . . . .

B SUD B . . oo e e
DEtallS . . . o

A SUD BT . . o o
DetallS . . ..

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Tender Data and
addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or changes to the terms of the
offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the
issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any
meaning or effect in the contract between the parties arising from this agreement.

For the Employer For the Bidder
Signature (s)
Name (s)
Capacity
Name and Airports Company South Africa SOC
Address Limited, The Maples, River Woods,
24 Johnson Road.
Bedfordview Gauteng 2008
Name &
Signature of
witness
Date

5 of 103
Part C1: Agreement and Contract Data
Tender Ref no.:

Confidential



Confidential

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED

Part C1.2a Contract Data
The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013.

Each item of data given below is cross-referenced to the clause in the NEC3 Professional Services Contract which
requires it.

Part one - Data provided by the Employer

1 General

The conditions of contract are the core clauses and the clauses for Main Option: A- Lump Sum Contract with Activity
Schedule

Dispute resolution Option clause: W1

Secondary Options (incorporating amendments)

X2 Changes in the law

X7 Delay damages

X9 Transfer of rights

X10 Employer’s Agent

X11 Termination by the Employer
X18: Limitation of liability

Z: Additional conditions of contract

of the NEC3 Professional Services Contract, April 2013.

The project stages are as per FIDPM framework:

Project stage Key deliverable at end of each stage as described in

No Description the Scope and accepted by the Employer

1 Inception Project Plan and Schedule

2 Project Initiation Consents and approvals

3 Concept Design Concept/Preliminary Design

4 Design development Specifications, Detailed design,

5 Procurement documentation Estimate of construction costs. Tender documentation

6 Project Management Predicted cashflows, progress reports. Defects list

7 Close -Out As-built drawings, O&M manuals, CoC'’s, Test Certificates
10.1 The Employer is: Airports Company South Africa SOC, Cape Town International Airport

Address:

Airports Company South Africa SOC Limited,
The Maples, River Woods, 24 Johnson Road.
Bedfordview, Gauteng, 2008

Tel No: +27 11 723 1400
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Fax No: +27 11 453 9354

11.2(9) The services are: Professional Service for HVAC design and specification at Kimberly and Cape Town
International Airports
11.2(10) The following matters will be included in the Risk Register
e Availability of As Built information
e Access to Site
e  Statutory approvals and ACSA approvals
e Site Constraints and Constructability
¢ Notification of Claims
e Financial and Procurement
e Time delays
11.2(11) The Scope is in the document called Part 3: Scope of Work
12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is 7 days
13.6 The period for retention is 1 year following Completion or earlier termination
2 The Parties’ main responsibilities
25.2 The Employer provides access to the following persons, places and things
access to access date
1 All As-built Information & existing services Upon award of the project(s)
2 Airside and landside safety induction Upon award of the project(s
3 All Areas (under supervision) Upon award of the project(s)
3 Time
31.2 The starting date is week after issue of the purchase order. Or earlier if agreed.
11.2(3) The completion date for the whole of the services is 18 months after the start date
11.2(6) The key dates and the conditions to be met are:
Condition to be met key date
1 Inception and Concept Design 8 weeks after issuing of purchase
order
2 Detailed design 12 weeks after approval of concept
design
3 Drafting of tender documentation and evaluation 8 weeks after approval of detailed
design
4 | Contract management
44 weeks after appointment of
5 i Close out report implementation contractor
4 weeks after completion
31.1 The Consultant is to submit a first programme for acceptance within 2 weeks of the Contract Date.
32.2 The Consultant submits revised programmes at intervals of 4 weeks.
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4 Quality
40.2 The quality policy statement and quality plan are provided within 2 weeks of the Contract Date.
41.1 The defects date is 52 weeks after Completion of the whole of the services.
5 Payment
50.1 The assessment interval ends and starts at 12h00 on the 25™ day of each successive month.
51.1 The period within which payments are made is 4 weeks, after the receipt of the tax invoice.
51.2 The currency of this contract is the South African Rand (ZAR).
515 The interest rate is
The prime lending rate (calculated on a 365 day year) charged by Nedbank of South Africa, from time to
time, as certified, in the event of any dispute, by any manager of such bank, where appointment shall not
be necessary to prove.
6 Compensation events
No data required for this section of the conditions of contract.
7 Rights to material
No data required for this section of the conditions of contract.
8 Indemnity, insurance and liability
For additional insurance provisions - Refer to Part C4.2 - Insurance Clauses for Capex Projects
81.1 The amounts of insurance and the periods for which the Consultant maintains insurance are
Event Cover Period following
Completion of the whole
of the services or earlier
termination
failure by the Consultant to use the skill and Refer to PartC4.2 The period is the contract
care normally used by professionals providing period plus latent defect
services similar to the services period = total)
death of or bodily injury to a person (not an Refer to PartC4.2
employee of the Consultant) or loss of or
damage to property resulting from an action or
failure to take action by the Consultant
death of or bodily injury to employees of the Refer to PartC4.2
Consultant arising out of and in the course of
their employment in connection with this
contract
The Employer takes out insurance in excess to the insurance cover taken by the Consultant and additional
insurance cover, and the Consultant becomes liable for the deductibles in the event of an insurance claim
made under the insurance of the Employer.
In the event where the Consultant defaults in its insurance obligations, the Employer may take insurance
on its own and then deduct the monthly premiums from the Consultant, and the Consultant further
responsible for any deductibles in the event of an insurance claim.
82 Limitation of liability

8 of 103

Part C1: Agreement and Contract Data
Tender Ref no.:

Confidential



Confidential

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED

82.1 The Consultant’s total direct liability to the Employer for all matters arising under or in connection with this
contract, other than excluded matters, is limited to 100% of the Total of the Prices and applies in contract,
delict and otherwise to the extent allowed under the law of the contract.

The excluded matters are obligations and amounts payable by the Consultant as stated in this contract for
e Delay damages,
e Consultant’s share if Option C applies,
¢ Aninfringement by the Consultant of the rights of Others,
e Loss or damage to third party property,
e Death of or bodily injury to a person other than an employee of the Consultant, and
e Insurance obligations of the Consultant.

82.2 Subject to other provisions of this contract, the Consultant’s liability to the Employer is limited to that
proportion of Employer’s losses for which the Consultant is responsible under this contract.

9 Termination
Refer to Secondary Option Clause X11.

10 Data for main Option clause
Refer to Z clause 1

21.3 The Consultant prepares forecasts of the total of the expenses at intervals of no longer than 4 weeks.

11 Data for Option W1

wi.1 The Adjudicator is the person selected by the Parties as and when a dispute arises in terms of the relevant
Z Clause, from the Panel of Adjudicators provided under the relevant Z clause

W1.2(3) The adjudicator nominating body is the current Chairman of the Johannesburg Advocates’ Bar Council.

W1.4(2) The tribunal is Arbitration

W1.4(5) The arbitration procedure is as set out in The Rules for The Conduct of Arbitrations 2013 Edition, 7th
Edition Rules of The Association Of Arbitrators (Southern Africa).

The place where arbitration is to be held is Cape Town, South Africa.

The Arbitrator is the person selected by the Parties as and when a dispute arises in terms of the relevant Z
Clause, from the Panel of Arbitrators provided under the relevant Z clause if the arbitration procedure does
not state who selects an arbitrator.

The Arbitrator nominating body is the Chairman of the Johannesburg Bar Council.

12 Data for Secondary Option clauses

X7 Delay Damages
Delay damages for each section of the work are 2.5% per week to the maximum of 10% of Total of the
Prices at completion date.

X10 The Employer’s Agent

X10.1 The Employer’s Agent is
Name: Tlotlego Matlhare
Address:

Airports Company South Africa SOC Ltd

Kimberley Airport

Comp Patterson RD

Diskobolos

Kimberley

8301

The authority of the Employer’s Agent is Project Manager.
X11 Termination by Employer
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X11.1 The Employer may terminate the Consultant’s obligation to Provide the services for a reason not stated in
this contract by notifying the Consultant.

X18 Limitation of liability

X18.1 Neither Party is liability to the other for any consequential or indirect loss, including but not limited to loss
of profit, loss of income or loss of revenue.

X18.2 The Consultant’s liability to the Employer for Defects that are not found until after the defects date is
limited to the Total of the Prices.

X18.3 The end of liability date is 3 years after Completion of the whole of the services.

Z1 Estimation of fees

It is specifically recorded that the fees charged by the consultant for services rendered in connection with
and/or under this Contract shall be in terms of:

P: (Government Gazette “Guideline for Services and Processes for Estimating Fees for Persons in Terms
of the Engineering Profession Act” latest edition dated December 2015)

Z2 Tax invoices
The Consultant’s invoice.
Delete the first sentence of core clause 50.2 and replace with:

Invoices submitted by the Consultant to the Employer include.
e the details stated in the Scope to show how the amount due has been assessed, and
e the details required by the Employer for a valid tax invoice.

Delete the first sentence of core clause 51.1 and replace with:

Each payment is made by the Employer within four weeks of receiving the Consultant’s invoice showing the
details which this contract requires or, if a different period is stated in the Contract Data, within the period
stated.

Z3 Communications and Notices
Z3.1 Add to the end of the first sentence in core Clause 13.1:

All notices, natifications, requests, demands or other communications shall be deemed to have reached the

other Party —

- if delivered by hand, on the date of delivery.

- if posted by ordinary mail or registered post, on the 5™ (fifth) calendar day following the date of such
posting.

- if transmitted by facsimile or any other electronic medium acceptable to both Parties, on the first

Business Day following the date of transmission / publication / delivery.

Z4 Appointment of the Adjudicator

An Adjudicator is appointed when a dispute arises from the Panel of Adjudicators below. In the event that
no Adjudicator from the Panel of Adjudicators is based in the province where the Employer is located, Parties
shall nominate an Adjudicator outside of the Panel of Adjudicators. The referring Party nominates an
Adjudicator, which nomination is either accepted or rejected by the other Party. In the instance of a rejection
of the nominated Adjudicator, the referring Party refers the appointment deadlock to the Chairman of the
Johannesburg Bar Council, who appoints an Adjudicator listed in the Panel of Adjudicators below or where
in the province in which the Employer is located there is no Adjudicator that is part of the Panel of
Adjudicators, the Chairman of the Johannesburg Bar Council will appoint an Adjudicator from the list of
Adjudicators nominated by the Parties. An appointed Adjudicator will provide his written award no later than
30 days following the last day of closing arguments.

The Parties appoint the Adjudicator under the NEC3 Adjudicator’s Contract, April 2013
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Z5

PANEL OF ADJUDICATORS

Name Location Contact details (phone & e mail)

Adv. Ghandi Badela Gauteng +27 11 282 3700
ghandi@badela.co.za

Mr. Errol Tate Pr. Eng. Durban +27 11 262 4001
Errol.tate@mweb.co.za

Adv. Saleem Ebrahim Gauteng +27 11 535-1800
salimebrahim@mweb.co.za

Mr. Sebe Msutwana Pr. Eng. | Gauteng +27 11 442 8555
sebe@civilprojects.co.za

Mr. Sam Amod Gauteng sam@samamod.com

Adv. Sias Ryneke SC Gauteng 083 653 2281
reyneke@duma.nokwe.co.za

Mr. Emeka Ogbugo Pretoria +27 12 349 2027

(Quantity Surveyor)

emeka@gosiame.co.za

Appointment of the Arbitrator

An Arbitrator is appointed when a dispute arises from the Panel of Arbitrators below. In the event that no
Arbitrator from the Panel of Arbitrators is based in the province where the Employer is located, Parties shall
nominate an Arbitrator outside of the Panel of Arbitrators. The referring party nominates an Arbitrator, which
nomination is either accepted or rejected by the other party. In the instance of a rejection of the nominated
Arbitrator, the referring Party refers the appointment deadlock to the Chairman of the Johannesburg Bar
Council, who appoints an Arbitrator listed in the Panel of Arbitrators below or where in the province in which
the Employer is located there is no Arbitrator that is part of the Panel of Arbitrators, the Chairman of the
Johannesburg Bar Council will appoint an Arbitrator from the list of Arbitrators nominated by the Parties. An
appointed Arbitrator shall provide his written award no later than 30 days following the last day of closing

arguments.

PANEL OF ARBITRATORS

Name Location Contact details (phone & e mail)

Adv. Ghandi Badela Gauteng +27 11 282 3700
ghandi@badela.co.za

Mr. Errol Tate Pr. Eng. Durban +27 11 262 4001
Errol.tate@mweb.co.za

Adv. Saleem Ebrahim Gauteng +27 11 535-1800
salimebrahim@mweb.co.za

Mr. Sebe Msutwana Pr. Eng. | Gauteng +27 11 442 8555
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sebe@civilprojects.co.za

Mr. Sam Amod Gauteng sam@samamod.com

Adv. Sias Ryneke SC Gauteng 083 653 2281

reyneke@duma.nokwe.co.za

Mr. Emeka Ogbugo Pretoria +27 12 349 2027
(Quantity Surveyor) emeka@gosiame.co.za

AMENDMENTS TO CORE CLAUSES

Z6 Interpretation of the law
Add to core clause 12.3: Any extension, concession, waiver or relaxation of any action stated in this contract
by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights
and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

z7 Providing the Works: Delete core clause 20.1 and replace with the following:

The Consultant will supervise the works in accordance with the Works Information and warrants that the results
of the Works done in accordance with the drawings and specifications, when complete, shall be fit for their
intended purpose.

Z8 Extending the defects date: add the following as a new core clause 46:

Z8.1 If the Employer cannot use the works due to a Defect, which arises after Completion and before the defects
date, the defects date is delayed by a period equal to that during which the Employer, due to a Defect, is unable
to use the works.

Z8.2 If part of the works is replaced due to a Defect arising after Completion and before the defects date, the defects
date for the part of the works which is replaced is delayed by a period equal to that between Completion and the
date by when the part has been replaced.

Z8.3 The Project Manager notifies the Consultant of the change to a defect date when the delay occurs. The period
between Completion and an extended defects date does not exceed twice the period between Completion and
the defects date stated in the Contract Data.

Z9 Termination

29.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the words “assets or”:
“business rescue proceedings are initiated, or steps are taken to initiate business rescue proceedings”.
ADDITIONAL Z — CLAUSES

Z10 Cession, delegation and assignment

Z10.1 The Consultant shall not cede, delegate or assign any of its rights or obligations to any person without the
written consent of the Employer, which consent shall not be unreasonably withheld.

Z10.2 The Employer maycede and/or delegate its rights and obligations under this contract to any person or entity and
may notify the Consultant prior to such cession and/or delegation taking place.

Z11 Ethics

Z11.1 The Consultant undertakes:
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not to give or cause any offer, payment, consideration, or benefit of any kind, which constitutes or could be
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for the award
or in execution of this contract; and

to comply with all laws, regulations or policies relating to the prevention and combating of bribery, corruption
and money laundering to which it or the Employer is subject, including but not limited to the Prevention and
Combating of Corrupt Activities Act, 12 of 2004.

Z11.2 The Consultant’s breach of this clause constitutes grounds for terminating the Consultant’s obligation to Provide
the Works or taking any other action as appropriate against the Consultant (including civil or criminal action).
However, lawful inducements and rewards shall not constitute grounds for termination.

Z11.3 If the Consultant is found guilty by a competent court, administrative or regulatory body of participating in illegal
or corrupt practices, including but not limited to the making of offers (directly or indirectly), payments, gifts,
gratuity, commission or benefits of any kind, which are in any way whatsoever in connection with the contract
with the Employer, the Employer shall be entitled to terminate the contract in accordance with the procedures
stated in core clause 92.2. the amount due on termination is Al.

Z12 Confidentiality

Z12.1 All information obtained in terms of this contract or arising from the implementation of this contract shall be
treated as confidential by the Consultant and shall not be used or divulged or published to any person not being
a party to this contract, without the prior written consent of the Project Manager or the Employer, which consent
shall not be unreasonably withheld.

Z12.2 If the Consultant is uncertain about whether any such information is confidential, it is to be regarded as such
until otherwise notified by the Project Manager.

Z12.2 This undertaking shall not apply to —

Information disclosed to the employees of the Consultant for the purposes of the implementation of this
agreement. The Consultant undertakes to procure that its employees are aware of the confidential nature of the
information so disclosed and that they comply with the provisions of this clause;

Information which the Consultant is required by law to disclose, provided that the Consultant notifies the
Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect such
information. The Consultant may disclose such information only to the extent required by law and shall use
reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so
disclosed;

Information which at the time of disclosure or thereafter, without default on the part of the Consultant, enters the
public domain or to information which was already in the possession of the Consultant at the time of disclosure
(evidenced by written records in existence at that time);

712.3 The taking of images (whether photographs, video footage or otherwise) of the works or any portion thereof, in
the course of Providing the Works and after Completion, requires the prior written consent of the Project
Manager. All rights in and to all such images vests exclusively in the Employer.

Z12.4 The Consultant ensures that all his Sub-Consultants abide by the undertakings in this clause.
Z13 Employer’s Step-in rights
Z13.1 If the Consultant defaults by failing to comply with his obligations and fails to remedy such default

within 2 weeks of the notification of the default by the Project Manager, the Employer, without prejudice to his other
rights, powers and remedies under the contract, may remedy the default either himself or procure a third party
(including any sub-Consultant or supplier of the Consultant) to do so on his behalf. The reasonable costs of such
remedial works shall be borne by the Consultant.

Z13.2 The Consultant co-operates with the Employer, facilitates and permits the use of all required information, materials
and other matter (including but not limited to documents and all other drawings, CAD materials, data, software,
models, plans, designs, programs, diagrams, evaluations, materials, specifications, schedules, reports,
calculations, manuals or other documents or recorded information (electronic or otherwise) which have been or are
at any time prepared by or on behalf of the Consultant under the contract or otherwise for and/or in connection witt
the works) and generally does all things required by the Project Manager to achieve this end.

Z14 Intellectual Property
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Z14.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trademark, trade
name, trade secret or other intellectual or industrial property right relating to the Works.

Z14.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than carrying out
the works.

Z14.3 The Consultant gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to use and

copy all IP related to the works for the purposes of constructing, repairing, demolishing, operating and
maintaining the works.

Z14.4 The Consultant shall indemnify and hold the Employer harmless against and from any claim alleging an
infringement of IP rights (“the claim”), which arises out of or in relation to:

Z14.4.1 the Consultant’s design, manufacture, construction or execution of the Works;
71442 the use of the Consultant’s Equipment, or

7214.4.3 the proper use of the Works.

7145 The Employer shall, at the request and cost of the Consultant, assist in contesting the claim and the Consultant
may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or arbitration which may
arise from it.

Z14.6 The Consultant will not use in whatsoever manner any of the IP of the Employer without the prior written

consent of the Employer.

Z15 Dispute resolution: The following amendments are made to Option W1:

Z15.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the following words are added
after the words “any other matter”: “excluding disputes relating to termination of the contract”.

Z15.2 The following clauses are added at the end of clause W1.3: “The Adjudicator shall decide the dispute solely on
the written submissions of the parties. No oral submissions shall be heard during adjudication.”
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Part C1.2b Contract Data

The conditions of contract are the NEC3 Professional Service Contract, April 2013

Each item of data given below is cross-referenced to the clause in the NEC3 Professional Service Contract to which it mainly

applies.

Part two - Data provided by the Consultant

Clause

Statement

10.1

The Consultant is (Name):

Company VAT Number

Address:

Tel No.:
Fax No.:

Email:

22.1

Part C1: Agreement and Contract Data

The Consultant’s key persons are:

1 Name:
Job Title:
Responsibilities:
Quialifications:

Experience:

2 Name:
Job Title:
Responsibilities:
Quialifications:

Experience:

3. Name
Job Title:
Responsibilities
Qualification

Experience

Attach more if required

Tender Ref no.:
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11.2(3) The completion date for the whole of the services is as required by ACSA

11.2(10) The following matters (if any) will be included in the Risk Register
e Avalilability of As-Built Information
e Access to Site
e  Progress vs Programme
e Cash Flow Management

11.2(13) The staff rates are as stated in the Pricing Data

25.2 The Employer provides access to the following persons, places and things
access to access date
1 All As-built Information & existing services Upon award of the project(s)
2 Relevant Engineering, Operational and Maintenance Personnel of | Upon award of the project(s)
ACSA
A Priced contract with activity schedule

11.2(14) The activity schedule is in the Pricing Data

11.2(18) The tendered total of the Prices is in the Form of Offer and Acceptance
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Part C2: Pricing Data

C2.1 Pricing Instructions

Remuneration for professional services will be on Priced Contract with Activity Schedule as outlined in the
document below.

The pricing structure is as per the proposal submitted (RFP ref no. [Category]) by the Consultants.

C2.2 Price Schedule

Pricing structure per activity, as per the proposal submitted (RFP ref no.

Price Schedule 1: Kimberly Airport Cost Fees

Item | Program | Activity Unit Rate Qty Price
No. Stage description
1 Stage 1 Inception hr
2 Stage 2 Concept & hr
Viability
3 Stage 3 Design and hr
Development
4 Stage 4 Documentation hr
and
procurement
5 Stage 5 Contract hr
administration
6 Stage 6 Close-Out hr
7 Sub Total
8 Health and Safety
9 Maintenance Contract
Development
10 Provision for auto-cad re-
design of the As-Builts
drawings
11 Permit and induction cost Provisional Sum | R1000.00
12 Total Fees (excluding vat)
Value added tax (VAT) 15%
Total Price

Part C2: Pricing Data
Tender Ref no.:
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Pricing structure per activity, as per the proposal submitted (RFP ref no.

Price Schedule 2: Cape Town International Airport Fess Cost Fees

Iltem Program | Activity description Unit Rate Qty Price
No. Stage
1 Stage 1 Inception hr
2 Stage 2 Concept & Viability hr
3 Stage 3 Design and hr
Development
4 Stage 4 Documentation and hr
procurement
5 Stage 5 Contract administration hr
6 Stage 6 Close-Out hr
7 Sub Total
8 Health and Safety
9 Provision for auto-cad re-design of the
As-Builts drawings
10 Permits + Airside Induction R 1000,00
11 Total Fees (excluding vat)

Value added tax (VAT) 15%

Total Price

Total pricing structure per activity, as per the proposal submitted (RFP ref no

Total Price Schedule for: Kimberly and Cape Town International Airport

Cost Fees

Iltem No. Activity description Total Fees (R)
1 Price Schedule 1: Kimberly Airport Cost Fees R
5 Price Schedule 2: Cape Town International Airport Fess R

Total Fees (excluding vat)

Value added tax (VAT) 15%

Total Price
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PROVISION FOR ANY ADDITIONAL WORK (OUTSIDE THE NORMAL SCOPE OF WORK) HOURLY
RATES

Frrxas SUBJECT TO PRIOR APPROVAL BY ACSA** ¥ kskk

DESCRIPTION ALL INCLUSIVE RATE
Mechanical Engineer EXCL VAT INCL VAT
Principals

Salaried Professionals

Senior Technician
Quantity Surveyor EXCL VAT INCL VAT
Principals

Salaried Professionals

Senior Technician
Health and Safety Agent EXCL VAT INCL VAT
Principals

Salaried Professionals

Senior Technician
Structural Engineers EXCL VAT INCL VAT
Principals

Salaried Professionals

Senior Technician

Civil Engineer EXCL VAT INCL VAT

Principals

Salaried Professionals

Senior Technician
Electrical Engineer EXCL VAT INCL VAT
Principals

Salaried Professionals

Senior Technician
Electronics Engineer EXCL VAT INCL VAT
Principals

Salaried Professionals

Senior Technician

Tenderer

Signature: Date:
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DISBURSEMENT SCHEDULE
(&) Only project related costs listed below and presented to ACSA will be compensated by ACSA.

(b) Any disbursement costs related to travelling to and from the airport or accommodation for the purpose of
the project(s) is deemed to be inclusive in the agreed fee structure, unless otherwise agreed in writing by
both parties. Disbursement costs not mentioned below (including under note (e)) may be brought to the
attention of the ACSA project representative for approval and agreement on the recoverable amount, prior
to incurring such cost.

(c) All rates are exclusive of VAT

(d) Cellular calls and Travelling during Construction will be recovered through the Contractors’ Claim.
(e) Health and Safety Agent will be recovered through Disbursements.

(H No mark-up on any disbursement cost will be paid.

(g) No payment for disbursement will be made for the following:
- Travelling (except for on-site travelling) and accommodation
- Typing of correspondence, payment certificates, variation orders, progress reports or financial reports
- Telephone calls
- Cellular calls
- Computer costs
- Telefaxes (outgoing or incoming)
- Email (sent or received)

Above expenses by the Tenderer are deemed to be inclusive in their professional fees.
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Part C3: Scope of work

C3.1: Employer’s Scope

Interpretation and terminology

The following abbreviations are used in this Scope:

Abbreviation Meaning given to the abbreviation

ECSA Engineering Council of South Africa

CTIA Cape Town International Airport

NKP National Key Point

CAA Civil Aviation Authority

SANS South African National Standards

HVAC Heating Ventilation and Air conditioning

FIDPM Framework for Infrastructure Delivery and Procurement Management

Description of the services

Design and specification of Split Units (Airconditioning Units) Replacement at the Kimberly Airport and HVAC
Ablution extraction fans for Cape International Airport.

1. Executive overview
Objectives for Kimberly Airport

Provide Airports Company of South Africa with the following but not limited professional services for the design
and specification of energy efficient split units with insulation and controllers at Kimberley Airport
o Design for the replacement of HVAC equipment and associated components including air supply and
return ductwork and coolant supply and return piping between condensers, compressors, and air
handlers.
e Perform load calculations to determine that the replacement of HVAC equipment and accessories will
meet the building code and building requirements, considering required building occupancy count.
e Contract administration, manage and supervise the construction phase.
¢ Quality management of all work at construction stage
e Co-assessment/approval of payment certificates as relates to work during construction phase and at
project close out as relates to final account.
e Approval and sign off of all relevant installations.
e Signing of Certificates of Compliance at completion
e Final close-out procedures, project documentation (as built drawings, maintenance plans, operating
and Maintenance Manuals), project post-mortem report.

Objectives for Cape Town International Airport

Provide Airports Company of South Africa with the following but not limited professional services for the design
and specification of ablution extraction fans including ducting requirements at Cape Town International Airport
e Design for the replacement of Ablution Extraction Fans and associated components
o Perform flow rate calculations to determine the replacement of HVAC equipment and accessories will
meet the negative pressure and building requirements.
e Contract administration, manage and supervise the construction phase.
Quality management of all work at construction stage
Co-assessment/approval of payment certificates as relates to work during construction phase and at
project close out as relates to final account.
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e Approval and sign off of all relevant installations.

e Signing of Certificates of Compliance at completion

e Final close-out procedures, project documentation (as built drawings, maintenance plans, operating
and Maintenance Manuals), project post-mortem report.

2. Specification and Description of the Services

For Kimberly Airport the professional services are for design, specification, and project management
services for Split Units (Airconditioning Units) Replacement at the airport’s

For CTIA the professional services are required to conduct inspection, carryout an audit of the existing
ablution extraction fans for CTIA and all ancillary equipment’s. The professional service provider must
identify the HVAC extraction fans inadequacies and provide detailed report, design, and Bill of quantities
(BOQ) for purpose of construction to bring the HVAC extraction fan system to optimal level of operation.
Furthermore, to provide the documentation, contract administration and site supervision of the construction
of the project.

The broad scope of services and activities shall be in accordance with relevant sections of the Guideline
for Services and processes for estimating fees for persons Registered in terms of the Act, 2000 (Act No.
46 of 2000), and as amended by the specific project requirements.

3. The Scope of Services must be as per FIDPM framework.
3.1 Stage 1: Inception Report (Project Initiation)

Assist in developing a clear project brief.

Attend project initiation meetings.

Advise on the rights, constraints, consents, and approvals.

Define the services and scope of work required.

Conclude the terms of the agreement with the client.

Inspect the site and advise on the necessary surveys, analyses, tests and site or other
investigations where such information will be required for Stage 2 including the availability and
location of infrastructure and services.

Determine the availability of data, drawings and plans relating to the project.

Advise on criteria specific to own scope of work that could influence the project life cycle cost
significantly.

9. Provide necessary information within the agreed scope of the project to other consultants
involved.

oukrwnNE
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Deliverables for this phase will include:
e Agreed services and scope of work.
Report on project, site and functional requirements.
Schedule of required surveys, tests, analyses, site and other investigations.
Schedule of consents and approvals and related lead times

3.2 Stage 2: Preliminary Design (Concept Stage)

Agreed documentation programme with consultant.

Attend design and consultants’ meetings.

Establish the concept design criteria.

Prepare initial concept design and related documentation.

Advise the Employer regarding further surveys, analyses, tests, and investigations which may be
required.

Establish regulatory authorities’ requirements and incorporate into the design.

Refine and assess the concept design to ensure conformance with all regulatory requirements
and consents.

arwNPE
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Establish access, utilities, services, and connections required for the design.

Prepare preliminary process designs, preliminary designs, and related documentation for
approval by authorities and client and suitable for costing.

10. Provide cost estimates and comment on life cycle costs as required.

11. Liaise, co-operate, and provide necessary information to the Employer,

8.
9.

Deliverables for this phase will include:
e Concept design.
Schedule of required surveys, tests and other investigations and related reports.
Process design.
Preliminary design.
Cost estimates as required.

3.3 Stage 3: Detailed Design

Review documentation programme with Employer

Attend design and employer meetings on a 2-weekly basis.

Incorporate Employer’s and authorities’ detailed requirements into the design.

Prepare design development drawings including draft technical details and specifications.
Review and evaluate design and outline specification and exercise cost control.

Prepare detailed estimates of construction cost.

Where required, submit the necessary design documentation to local and other authorities for
approval.

Noughkrwbr

Deliverables for this phase will include:
¢ Design development drawings.
e Outline specifications.
e Local and other authority submission drawings and reports.
e Detailed estimates of construction costs.

3.4 Stage 4: Documentation and Procurement

Attend design and consultants’ meetings.
Prepare specifications and preambles for the works.
Accommodate services design.
Check cost estimates and adjust designs and documents if necessary to remain within budget.
Prepare documentation for contractor procurement.
Review designs, drawings, and schedules for compliance with approved budget.
Assist in calling for tenders and/or negotiation of prices and/or assist the Employer where
relevant.
8. Liaise, co-operate, and provide necessary information to the Employer as required.
9. Assistin the evaluation of tenders.
10. Assess samples and products for compliance and design intent.
Deliverables for this phase will include:
e Specifications.
Services co-ordination.
Working drawings.
Budget construction cost.
Tender documentation.
Tender evaluation report.
Tender recommendations.
Priced contract documentation.

NookrwpnrE

3.5 Stage 5: Contract Administration and Inspection
1. Attend site handover.
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Issue construction documentation in accordance with the documentation schedule

Carry out contract administration procedures in terms of the contract.

Prepare schedules of predicted cash flow.

Prepare pro-active estimates of proposed variations for client decision making.

Attend regular site, technical and progress meetings.

Review the Contractor’s quality control programme and advise and agree on a quality assurance

plan. Quality plan should include witness and holding points were necessary.

Inspect the works for quality and conformity, on average once every two (2) weeks during the

works as described in more detail in 3.3.2 for level 1: periodic construction monitoring.

9. Review the outputs of quality assurance procedures and advise the contractor and Employer on
the adequacy and need for additional controls, inspections and testing.

10. Adjudicate and resolve financial claims by contractor(s).

11. Assist in the resolution of contractual claims by the contractor.

12. Establish and maintain a financial control system.

13. Clarify details and descriptions during construction as required.

14. Prepare valuations for payment certificates to be issued by the principal agent.

15. Witness and review all tests and mock ups carried out both on and off site.

16. Check and approve contractor drawings for design intent.

17. Update and issue drawings register.

18. Issue contract instructions as and when required.

19. Review and comment on operation and maintenance manuals, guarantee certificates and
warranties.

20. Inspect the works and issue practical completion and defects lists.

21. Arrange for the delivery of all test certificates, statutory (regulatory) and other approvals, as built
drawings and operating manuals.

Deliverables for this phase will include:
e Schedules of predicted cash flow.
e Construction documentation.
o Drawings register.
o Estimates for proposed variations.

Contract instructions.

Financial control reports.

Valuations for payment certificates.

Progressive and draft final account(s)

Practical completion and defects list

All statutory certification and certificates of compliance as required by the Local and

other Statutory Authorities

Nogakwn
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3.6 Close-Out

Inspect and verify the rectification of defects.

Receive, comment, and approve relevant payment valuations and completion certificates.
Facilitate and/or procure final operations and maintenance manuals, guarantees and warranties.
Prepare and/or procure as-built drawings and documentation.

Conclude the final accounts where relevant.

agrONE

Deliverables for this phase will include:
e Valuations for payment certificates
Works and final completion lists
Operations and maintenance manuals, guarantees and warranties.
As-built drawings and documentation
Final accounts

4. Scope of Deliverables Summary
The activities will include the following:
4.1 Inspection and audit of the existing HVAC system
4.2 Identify inadequacies and provide detailed report.
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Compile a detailed specifications document with activity schedule to be issued out on tender
4.4 Compile a Bill of Quantities

4.5 Compile a detailed implementation methodology that will take into consideration airport operational
requirements, risk, safety during implementation. Include phase-by-phase commissioning and sign-off
process.

4.6 Perform fulltime site supervision during the construction phase until handover.
4.7 Submit an estimated cost to address all non-compliances.

4.8 Issue a sign-off certificate per area where works would have been performed confirming compliance
to SANS codes.

5. Design Specification/Standards
= Occupational Health and Safety Act. 1993 (Act No. 85 of 1993)

= SANS 10142-1: The wiring of premises, low voltage installations
=  SANS 10400 Part O Lighting and Ventilation
=  SABS 0400: 1990: The application of the National Building Regulations.

6. Drawing requirements

All drawings shall bear accepted contract references using a project title block which is accepted by the
Employer. Detailed revision blocks and drawing numbers are suffixed accordingly.

All drawings, particularly layout drawings, submitted for acceptance shall be to a scale 1.100 acceptable
to the Employer. All drawings are to be made to scale and fully detailed and dimensioned. All dimensions
marked on the drawings are to be considered correct, although measurements by scale may differ
therefrom. The material from which each part is to be made shall be indicated.

The drawings include tolerances for manufacture and installation. The tolerances are suitable and of
sufficient accuracy to provide safe and trouble-free construction and operation over the life of the
component.

All copies of drawings submitted to the Employer are to be provided in the form of 4 prints on white paper
with black lines. The drawing size is AO unless the use of another size is unavoidable. All native electronic
format documents are also provided.

All drawings shall be dimensioned in metric units unless the use of another unit is required and/or
recommended, e.g., imperial sizes for flange holes, studs, etc. Where applicable, drawings shall show a
graphic scale key plan and north arrow. Dates on drawings shall be reflected in the following format:
dd/mm/ccyy. Revisions shall be designated RO, R1, R2, R3, etc., commencing with the first issue. All
revisions shall be clearly described in the revision column bearing the revision number.

All drawings shall additionally comply with the latest revision of the ACSA standards where applicable.

7. List of Drawings

Drawings issued by the Employer- none.

Drawing number Revision Title
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Design Software and Programmes/Methodologies to be utilised.

AutoCAD for client to preview design on AutoCAD viewer.

8. Constraints on how the Consultant Provides the Services.
Management meetings

To be able to manage the contract, the Employer and Consultants will have various meetings, to
proactively and jointly manage and minimise adverse risks to the project. The attendees shall have the
necessary delegated authority to make decisions in respect of matters discussed at such meetings.

Regular meetings of a general nature may be convened and chaired by the Employer’s Agent as follows:

Title and purpose Approximate time & interval | Location Attendance by:
Risk registers and Every two weeks To be confirmed Employer’s Agent,
compensation events Consultant
Overall contract progress | Monthly To be confirmed Employer’s Agent,
and feedback Consultant

Meetings of a specialist nature may be convened as specified elsewhere in this Scope or if not so specified
by persons and at times and locations to suit the Parties, the nature and the progress of the services.
Records of these meetings shall be submitted to the Employer’s Agent by the person convening the
meeting within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions
or instructions under the contract as these shall be done separately by the person identified in the
conditions of contract to carry out such actions or instructions.

Consultant’s key persons

The Consultant is required to nominate a senior partner or director who will have overall responsibility for
this project and other senior personnel responsible for the execution of the project. No change may be
made without prior consultation with and approval by the Employer.

The Consultant is required to submit an organogram showing the key persons and their lines of authority
/ communication.

9. Work Plan

Objectives

The project shall be done firstly in accordance with the Employer’s objective as per his appointed NEC
Scope of Works Briefing with detail tasks and deliverables for each of the project stages, i.e., Scoping and
Brief Stage, Preliminary Design Stage, Detail Design and Bid Stage, Working Drawing Stage and
Construction Stage.

ISO Quality Management System

All projects shall be managed in accordance with strict ISO 9001 quality system ensuring quality in design,
administration, reports and site administration. Consultants must be accredited with ISO9001 compliance,
and each project shall be administrated with respect to quality and technical compliance, in accordance
with these strict international Quality Procedures.
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Programme and monthly feedback

A detailed programme for each project needs to be submitted within 14 days of appointment and updated
regularly/monthly.

Consultation and Client Feedback

Detailed consultation with the designated ACSA representative and on-going feedback and reporting
during feasibility preliminary design, detailed design and construction stages will be essential in delivering
optimal and acceptable solutions which are in line with ACSA specifications and budget allocations. A
monthly progress and cost report shall be done from detail design stage onwards till construction ends.

Understanding the Works

The Employer is not responsible for the failure of the Consultant to understand the precise nature of his
undertaking under this contract or for any erroneous interpretation concerning the conditions affecting his
performance, it being recognized that the Employer provided the Consultant sufficient opportunity to ask
the Employer for clarification of the terms and conditions of this contract prior to submission of his tender
to provide the services.

Compliance with Laws

The Consultant keeps himself fully informed of and complies with all laws which apply to the Works and/or
Services and/or to Providing the Works and/or Services (including laws which apply to persons employed
to provide the Services and/or Works). “Laws” includes all national and provincial legislation, statutes
ordinances and other laws and regulations and by-laws, orders and decrees of government or other legally
constituted public authority and the common law.

Compliance with Codes & Standards

The Services comply with the codes and standards stated in the Scope. To the extent not stated, the
Services comply with internationally recognised codes and standards which are accepted by the Employer.

In case of conflict between national, international codes, standards or guidelines and/or the requirements
specified in this Scope, and unless otherwise instructed by the Employer, the more onerous one takes
precedence; provided always that the Services comply as a minimum and in any event, with applicable
law and mandatory South African national codes, standards and guidelines.

Health and safety

The Consultant shall at all times comply with the health and safety requirements prescribed by law as they
may apply to the services.

The Consultant shall comply with the Health and Safety requirements contained in section C4.4.

Health and Safety Agent shall be appointed for the construction phase. The Health and Safety Agent will
audit the construction and check whether the Contractor is complying with the law, the specification as set
out by the Employer as well as the Health and Safety specification as set out in the Contract document.

The Health and Safety Agent will submit a monthly report to the Employer’s Safety Department and give
a report back at the Monthly Site Meetings.

10. Procurement
BBBEE and Preferencing Scheme

As your appointment is made on the basis of Black Economic Empowerment within your company, your
BBBEE rating must be maintained, or improved, for the duration of the appointment.
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11. Working on the Employer’s property

Work done on or near an active airport is subject to several special requirements and conditions to ensure
the safe operation of the airport at all times. Various limitations and requirements are to be taken
cognisance of during the preparation of the tender and construction programme.

This work will be on the Airside area of the airport and the normal operations must be able to continue for
the duration of the contract.

Please also refer to C4.3: SPECIAL REQUIREMENTS AT AN OPERATIONAL AIRPORT.

People restrictions, hours of work, conduct and records.

The work under this contract is to be carried out under operational conditions of the airport and is therefore
subject to several special requirements and conditions to ensure the safe operation of the airport at all
times.

The Consultant keeps records of his people working on the Employer’s property, including those of his
Sub-consultants, and the Employer’s Agent shall have access to these records at any time.

12. Cooperating with and obtaining acceptance of Others

Whenever work being done by Others on the project is dependent on or adjacent or related to the Services,
the interface and sequence of such works and the Services should be such that the least interference
possible will result to the Consultant and to Others and such sequence is determined by the Employer.
Cooperation is required between the Consultant and Others to ensure the completion of the Services and
other project works within the programme for the project as a whole.

As may be required from time to time or as per statutory requirements, the Consultant will liaise with and
obtain acceptance from statutory authorities and avail themselves for any inspections that would be
required.

At the earliest possible date, detailed programmes prepared for all other project works having interfaces
with the Services are discussed by the Employer with the Consultant in order that the phasing, duration,
use of working areas, attendance work etc. can be drawn into overall programmes for the project works.

13. Things provided by the Employer.

The Employer will issue to the Consultant available information that will assist in the carrying out of the
services. This information may include Base plans to indicate existing services.

The providing of this information does not relieve the Consultant of their professional responsibility to verify
information that will be used as a basis for their designs.
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Part C4 Site Information

C4.1 Site Information
Description of the Site and its surroundings

General description

The sites covered is both Kimberly and the Cape Town International Airport. Each site is situated in an active
part of the airport where normal operations will be continuing during the execution of this project.

Existing Buildings, Structures and Plant & Machinery on the Site

The existing buildings and structures onsite as follow:
= Maintenance Complex
» Fire and rescue building
= Central Terminal Building
= Terminal 1
= Terminal 5 Building
= Parkade 1
= Parkade 2
= Southern Office Building

Subsoil Information

If this information is required for delivery of this project, then it must be costed as part of the deliverables.

Hidden Services

There are a number of services all and around where the HVAC System is installed and requires either
modification or relocation; these include amongst others the following:

= Potable water pipes

= Fibre optic cables

= Electrical cables

=  Pluming pipes

= Air-conditioning ducting and diffusers

= CCTV and Fire detection infrastructure

Part C4.2: Insurance Clauses for Capex Projects

Section A: Definitions
Landside refers to:

= Areas of the airport before the security points, and
= The restricted area beyond the security points but, within the perimeter of gatehouses, passenger
terminals and cargo buildings

Airside refers to:
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= The Apron / manoeuvring areas
= Area within the airside boundary/perimeter fence, excluding the internal areas of the passenger
terminals, perimeter gatehouses and cargo buildings

Section B: Insurance Clauses

1. Insurance requirements for contracts with a value below R50million on the LANDSIDE

1.1 Contract Works

= With regards to contract works claims, the contractor/consultant is responsible for a deductible
(excess) of R250 000.
= Contractors / consultants may re-insure the deductible

1.2 Public Liability

= In the event of a claim against the contractor / consultant for 3rd party property damage the
contractor / consultant will be responsible for a deductible (excess) of R275 000

= In the event of a claim against the contractor / consultant for removal of lateral support, the
contractor / consultant will be responsible for a deductible (excess) of R500 000

= Contractors / consultants may re-insure the deductibles

1.3 Professional Indemnity

= All consultants are responsible for Professional Indemnity cover of R5million

= Contractors who have a material design element, excluding typical P & G related work, as part
of their scope, are responsible for Professional Indemnity cover of R5million

= Inthe event of a claim above R5million, the ACSA PI cover will kick in for the amount in excess
of R5m.

= Proof of cover in the form of a certificate of insurance should be provided to ACSA before a
contract is sighed between ACSA and the contractor and/or consultant.

2. Insurance requirements for contracts below R50million on the AIRSIDE

2.1 Contract Works

= With regards to contract works claims, the contractor / consultant is responsible for a deductible
(excess) of R250 000.
= Contractors / consultants may re-insure the deductible

2.2 Public Liability

= Inthe event of a claim brought against the contractor / consultant for 3rd party property damage
the contractor / consultant will be responsible for a deductible (excess) of R525 000

= Inthe event of a claim brought against the contractor / consultant for removal of lateral support,
the contractor / consultant will be responsible for a deductible (excess) of R750 000

= In the event of a claim brought against the contractor / consultant for damage to aircraft, the
contractor / consultant will be responsible for a deductible (excess) of R750 000

= Contractors / consultants may re-insure the deductibles
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2.3 Professional Indemnity

= All consultants are responsible for Professional Indemnity cover of R5million

= Contractors who have a material design element, excluding typical P & G related work, as part
of their scope, are responsible for a Professional Indemnity cover of R5million.

* Inthe event of a claim above R5million, the ACSA PI cover will kick in for the amount in excess
of R5million.

= Proof of cover in the form of a certificate of insurance should be provided to ACSA before a
contract is signed between ACSA and the contractor and/or consultant.

3. Insurance requirements for contracts with a value above R50 million on the LANDSIDE

= Contracts with a value of more R50 million are not automatically covered under the construction
policies. A separate quote is provided by insurers per contract.

3.1 Contract Works

With regards to contract works claims, the contractor / consultant is responsible for the following
deductibles:

= All Civil Work and Earthworks — R300 000 deductible (excess)
= All other claims — R300 000 deductible (excess)

= Other property insured — R700 000 deductible (excess)

= Contractors / consultants may re-insure the deductibles

3.2 Public Liability

= Inthe event of a claim brought against the contractor / consultant for 3rd party property damage
the contractor / consultant will be responsible for a deductible (excess) of R275 000

= Inthe event of a claim brought against the contractor / consultant for removal of lateral support,
the contractor / consultant will be responsible for a deductible (excess) of R500 000

= Contractors / consultants may re-insure the deductibles

3.3  Professional Indemnity

= All consultants are responsible for Professional Indemnity cover of R10million

= Contractors who have a material design element, excluding typical P & G related work, as part
of their scope, are responsible for a Professional Indemnity cover of R10million

= Inthe event of a claim above R10million, the ACSA PI cover will kick in for the amount in excess
of R10m

= Proof of cover in the form of a certificate of insurance should be provided to ACSA before a
contract is sighed between ACSA and the contractor and/or consultant.

4. Insurance requirements for contracts with a value above R50 million on the AIRSIDE

= Contracts with a value of more R50 million are not automatically covered under the construction
policies. A separate quote is provided by insurers per contract.

4.1. Contract Works
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With regards to contract works claims, the contractor / consultant is responsible for the following
deductibles:

= All Civil Work and Earthworks excluding Runways — R300 000 deductible (excess)
= Runway Rehabilitation — R300 000 deductible (excess)

= New Runway Construction — R700 000 deductible (excess)

= All other claims — R300 000 deductible (excess)

= Other property insured — R700 000 deductible (excess)

= Contractors / consultants may re-insure the deductibles

4.2. Public Liability

= Inthe event of a claim brought against the contractor / consultant for 3rd party property damage
the contractor / consultant will be responsible for a deductible (excess) of R1 025 000

= Inthe event of a claim brought against the contractor / consultant for removal of lateral support,
the contractor / consultant will be responsible for a deductible (excess) of R1 250 000

= |nthe event of a claim for damage to aircraft, the contractor / consultant will be responsible for
a deductible (excess) of R1 250 000

= Contractors / consultants may re-insure the deductibles

4.3. Professional Indemnity

= All consultants are responsible for Professional Indemnity cover of R10million

= Contractors who have a material design element, excluding typical P & G related work, as part
of their scope, are responsible for a Professional Indemnity cover of R10million

= Inthe event of a claim above R10million, the ACSA PI cover will kick in for the amount in excess
of R10m

= Proof of cover in the form of a certificate of insurance should be provided to ACSA before a
contract is signed between ACSA and the contractor and/or consultant.
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Part C4.3 — ACSA SPECIAL REQUIREMENTS AT AN OPERATIONAL AIRPORT

Work done on or near an active airport is subject to several special requirements and conditions to ensure the
safe operation of the airport at all times.

The work under this contract is to be carried out under operational conditions. Various limitations and

requirements are to be taken cognisance of during the preparation of the tender and the construction
programme. These limitations will not entitle the contractor to claim for extension of time.

1. Airports Manager

The Airports Manager is at all times responsible for the effective and safe operation of the airport. The
Airports Manager or his designated representative will represent the Employer at the airport, and he has
full authority to act on behalf of the Employer, as set out in the contract documents.

The Airport manager will issue the necessary application forms to those who apply to the airport
management for an airside vehicle permit and/or an Airport Security Permit and will decide, on receipt
of the completed forms, whether or not to issue permits.

The Airport Management may at any time withdraw or suspend an Airside vehicle Permit or any Airside
Security Permit.

All negotiations between the Contractor and the airport management shall be through the Engineer.

2. Airport Security and Safety

All personnel of the Engineer or Contractor will have to undergo a Security and Safety Awareness
Programme before the start of the contract.

The Engineer/Contractor shall ensure that airport security is at all times complied with by his own
personnel, all subcontractors and their personnel as well as all suppliers.

Access to the security area for personnel, vehicles and construction plant can only be obtained with
permission from the Employer. Permits may be required for personnel and vehicles frequently moving
through the security check points and shall at all times be visibly displayed while a person or vehicle is
within the security area. Identity Documents must be available and presented on request.

Permits are only valid for a specific area inside the security area and the responsibility rests with the
Contractor to control the movement of personnel, plant and vehicles to ensure their compliance with this
requirement. A Prime Cost Sum has been provided for the cost of any permits required.

The Contractor will be required to provide permits for each and every material delivery vehicle entering
the site, and they are to be escorted by a permit and radio license holder. The Employer may withdraw
any or all permits without prior notice in the case of misuse, in which case the Contractor will have no
claim against the Employer.

The Contractor shall make specific arrangements with the Employer, through the Engineer, to ensure
the expedient delivery of time-dependent materials such as asphalt. If required, the Contractor shall
supply additional security personnel, approved by the Airport Manager to assist with security control. If,
due to the extra volume of construction traffic that has to pass through security, additional entrance
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facilities have to be provided, it shall be done in consultation with the Airport Manager and Engineer.
These facilities and personnel have to be provided by the Contractor.

3. Responsibilities of Consulting Engineers/Contractor

As a condition of approval of an application for an Airside Vehicle Permit, the Consulting
Engineer/Contractor shall ensure that all vehicles and drivers are covered by the Contract Works, Public
Liability and SASRIA Special Risks Insurance.

When a vehicle is no longer required for airside use, the Engineer/ Contractor must upon removing it
from airside use, remove and return the Airside Vehicle Permit to the airport manager.

The Engineer/Contractor shall immediately report to the airport manager all notifiable accidents and shall
ensure that arrangements are in place for the rapid removal and/or repair of its vehicles should they
become immobilised on movement areas.

Plant, equipment and personnel of the Engineer/Contractor shall at all times operate and remain 50m
clear of all active runways and taxiways (measured from nearest edge of facilities). In Cat 2 conditions
the 50m increases to 100m.

4. Accident/Penalties

The Engineer/Contractor shall report to the Airport Manager any accident involving vehicle or plant under
their control where the accident has involved injury or damage to another vehicle, aircraft or airport
property; or where there is injury to driver(s) or passenger(s) in the vehicle. The prescribed accident
report shall be used for this purpose.

Distinction will be made between the following types of accidents:

(hAccidents of minor nature not having effect on the operational efficiency of the involved vehicles,
building or airport property.

(i)  Accidents causing property damage affecting the operational efficiency of vehicles or
infrastructure or causing injury to persons traveling in vehicles.

Accidents in the first category must be reported to the Airport Manager within 24 hours. Accidents in the
second category must be reported to the Airport Manager immediately and the South African Police
Services (SAPS) shall be called to the accident site to investigate and report on the causes of the

accident. Where possible neither the driver, the passenger or vehicles should leave the accident site
before the arrival of the SAPS.

The parties involved must ensure that adequate arrangements are made for the rapid removal or repair
of the immobilised vehicles on operational areas.

All accidents/incidents, irrespective of the seriousness thereof, affecting aircraft or loading bridges, must
be reported immediately to the AM.

The Airport Manager reserves the right to:
e Withdraw any airport security permit.

e Withdraw any airside vehicle permit if it is considered necessary tow away vehicles when parked
incorrectly.

5. Identification and Warning Lights
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All construction vehicles and self-propelled plant used inside the security area shall be properly marked
to promote easy identification. A register of all identification numbers for all vehicles shall be kept up to
date by the Contractor and shall at all times be available for inspection by the Airport Manager or
Engineer. Each vehicle or self-propelled plant item, as required by the Engineer, shall be fitted with an
approved amber rotating warning light which shall be in continuous operation while the vehicle is moving
in the security area. The Contractor will be responsible for all costs involved in this item.

6. Additional Security Measures

¢ No cameras or the taking of photos will be allowed within the security area without written approval
from the Airport Manager. No fire-arms, explosives or any other weapons may be brought into the
security area.

e Smoking and the making of fires are prohibited in certain areas of the airport. Open fires may only
be made in designated areas after written permission has been obtained from the Airport Manager,
who will also supervise such fires. No smoking is allowed in the apron areas.

¢ No accommodation of personnel will be allowed in the security area of the airport.

¢ No drawings, sketches, diagrams, information, etc. pertaining to the works, airport, accidents, etc.
may be made, reproduced or registered, except when it is necessary for the execution of the
contract. No information regarding accidents, airport activities, reports, etc. shall be given to anybody
and no press release shall be made, or interview may be given to anybody without the written
permission from the Airport Manager.

e Any interference with airport personnel, equipment or aircraft will be considered as an infringement
of this clause. The Contractor will be held responsible for any damage, direct or indirect, to any
airport equipment, aircraft, etc. caused by his own personnel or those of his subcontractors or
suppliers whether on duty or not. The Contractor shall make good all costs necessary to remedy the
situation including re-calibration of equipment where necessary. The Contractor shall note that
especially navigation equipment is extremely sensitive and may be disturbed by sitting or leaning on
it.

¢ No aircraft may be touched or moved by any member of the construction team. In case of an aircraft
accident, no assistance whatsoever may be given by the Contractor unless specifically requested
and all staff must stay away from any part of an accident scene for a distance of at least 300m.

If the Contractor is found lacking in any of the security measures or requirements, it will be sufficient

cause for the termination of all construction activities until the matter has been rectified to the satisfaction

of the Airport Manager.

No claim resulting from inadequate security and safety measures will be considered.

7. Compliance with Instructions

If the Contractor does not promptly comply with all instructions of the Airport Manager and Engineer, the
Employer has the right to amend the working schedule in aid of safety. The Engineer also retains the
right to suspend all works until the Contractor, in the opinion of the Engineer, complies with the
requirements.

8. Delays Caused by Airport Management

If delays, leading to an extension of time, are caused by aspects such as airport requirements, a
reasonable claim for extension of time may be considered. However, if such delays coincide with delays
caused by other circumstances, such as weather conditions, no claim for extension of time caused by
requirements of airport management will be considered.
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9. General Requirements for Execution of the Work

At the end of each work period, all plant, vehicles, material and obstructions must be removed to a
demarcated safe area. The cost of removal of plant and materials and cleaning operations shall be
deemed to be included in the relevant work items or in the general items. The Engineer reserves the
right to ban any item of plant or equipment which leaks excessive amounts of fuel or oil. In addition, all
significant spillages of fuels and oils will be cleared immediately to the satisfaction of the Engineer failing
which the Engineer reserves the right to have this work carried out by a third party to the cost of the
Contractor.

The Employer retains the right to clean any of the mentioned areas if the Contractor neglects to do so
to his satisfaction. In such a case the costs incurred by the Employer will be recovered from the
Contractor at a rate of R400,00 per hour or part thereof taken by the sweeping machine of the Employer
to do the work. This cost will be deducted from any monies payable to the Contractor.

If night work has to be done only suitable power and lighting units, approved by the Engineer, complying

with the requirements of the Occupational Health and Safety Act No. 85 of 1993, SABS 0142-1981and
ICAO Annex 14 regulations shall be used.

10. Times for the Execution of the Works

Most of the work on this contract must be executed minimizing disruptions to airport operations. If, due
to airport requirements, certain aspects of the work have to be done during nighttime, the following will

apply:

= The Contractor shall supply sufficient lighting facilities to enable him and his subcontractors to perform
the work according to the requirements of the specification.

= At the end of the night's work all lights, power plants, etc. must be removed to a safe area indicated
by the Engineer and the Airport Manager. Remuneration for the acquisition, transport, erection and
maintenance of lighting and power plants shall be included in the items provided and shall be all-
inclusive. Power plants that spill fuel or oil will not be allowed on the works.

11. Movement on the Airport, Barriers, Lights and Marks

It is the responsibility of the Contractor to properly control the movement of personnel, vehicles and plant
connected to the contract. The Contractor shall erect, remove and maintain all temporary barriers,
warning lights and marks as required by the Airport Manager.

These control and limitations to movement of the Contractor will not be paid for separately and sufficient
provision for it shall be made in the tendered items. Delays and disruption of the contractor's programme
or progress as a result of the above requirements will not constitute reason for a claim of whatever
nature.

12. Dust and Pollution Control

The Contractor shall limit dust pollution to the minimum as required by the Airport Manager. During windy
conditions, the Engineer may temporarily suspend all work where dust pollution creates unacceptable
conditions until such time that conditions return to normal.

In the case of working areas alongside the taxiways it shall be a definite requirement that at all times,
weekends included, exposed areas are kept damp and free from dust and loose material which may be
sucked into the engines of passing aircraft. The taxiways adjacent to the works shall be swept as
required but at least daily.

All costs involved in dust and pollution control shall be borne by the Contractor.

36 of 103
Part C4.3 - SPECIAL REQUIREMENTS AT AN OPERATIONAL AIRPORT

SCM Ref no.: Project Number

Confidential



Confidential

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED

13. Storing of Vehicles, Plant and Materials

It is a requirement that, at the end of each work period, all vehicles and plant are returned to the
designated camp area allocated to the Contractor. With the approval of the Project Manager / Engineer,
certain equipment may remain on or near the work area if the area is properly demarcated.

If material is temporarily stored outside the designated campsite, stockpiles shall be limited to a height
of 1, 0 m above natural ground level.

14. Fires

No open fires whatsoever will be allowed. All necessary precautions must be taken to prevent veld or
other unauthorized fires.

In the case of fire, including veld fires, the Contractor must instruct his employees to assist the airport
management in extinguishing the fire if requested to do so.

The Contractor shall indemnify the Employer against claims that may arise from fires due to negligence
by the Contractor or his operations. If it is required by the Employer to extinguish any fires caused by
the Contractor, the cost thereof will be for the Contractor.

In case of a fire caused by air traffic activities, the area involved shall immediately be evacuated by the
Contractor to an area beyond a radius of 300 m from the fire.

15. Environmental

The Airports Company South Africa (ACSA) recognises the impacts airport expansion projects have on
the environment during the planning, design and construction phase of new projects and embraces the
obligations of corporate environmental responsibility to manage and minimise these impacts as far as
possible.

Design consultants are encouraged to explore and implement (where possible) feasible opportunities
for minimising environmental impacts in the form of stormwater, soil and groundwater pollution, resource,
and raw material utilisation, as well as energy and water conservation measures.
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36. Edge Protection and Penetration

37. Confined Space Entry

38. Liquor, Drugs, Dangerous Weapons, Firearms
39. Internal/External Audits

40. Penalties

Client Airports Company South Africa SOC Ltd

Project Brief Professional Service for Hvac Design and Specification at Kimberly and Cape Town
International Airports

Project Split Units (Airconditioning Units) Replacement and Ablution Extraction Fans Southern
Location Kimberly and Cape Town International Airports
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INTRODUCTION

In terms of the Construction Regulation 5(1) b the client, is required to compile a Health & Safety specification
for any intended project and provide such specification to any prospective contractor and designers. The
contractor, on appointment shall submit a Health & Safety plan which shall address the requirements of this
specification.

This specification objective is to ensure that the contractor(s) entering into a contract with ACSA achieve an
acceptable level of OH&S performance. This document forms an integral part of Project Information and the
contract. Principle and other contractors should make it part of any contract that they may have with their
contractors and /or suppliers.

Compliance with this document does not absolve the client from complying with minimum legal requirements
and the client remains responsible for the health & safety of his employees and those of his mandatories.
ACSA reserves the right to audit, monitor and where necessary regulate the site work activities of any principal
contractor or appointed subcontractor as per Construction Regulation 5(1) (0) and section 5 of this document.

1. SCOPE AND DESCRIPTION OF PROJECT

Client Airports Company South Africa SOC Ltd

Project Brief Professional Service for Hvac Design and Specification at Kimberly and Cape Town
International Airports

Project Split Units (Airconditioning Units) Replacement and Ablution Extraction Fans Southern

Location Kimberly and Cape Town International Airports

2. DEFINITIONS
The definitions as listed in the OHS Act and Construction Regulations 84 of 7 February 2014 shall apply.
Therefore, all references to the old Construction Regulations will change to the new Construction
Regulations.
Client: means any person for whom construction work is being performed.
Principal Contractor: means an employer appointed by the client to perform construction work
Contractor: means an employer who performs construction work;
Construction work: means any work in connection with,
e _the construction, erection, alteration, renovation, repair, demolition or dismantling of
or addition
to a building or any similar structure; or
¢ _ the construction, erection, maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system; or the moving of
earth, clearing of land, the making of excavation, piling, or any similar civil engineering
structure or type of work;

Competent person: means a person who,

a) has in respect of the work or task to be performed the required knowledge, training, and
experience and, where applicable, qualifications, specific to that work or task: Provided
that where appropriate qualifications and training are registered in terms of the provisions
of the National Qualification Framework Act, 2000 (Act No.67 of 2000), those qualifications
and that training must be regarded as the required qualifications and training; and

b) is familiar with the Act and with the applicable regulations made under the Act;

Designer: means
(@) competent person who

i.) prepares a design;
ii.) checks and approves a design; or
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iii.) arranges for any person at work under his or her control to prepare a design
iv.) including an employee of that person where he/she is the employer or
v.) designs temporary work, including its components,

an architect or engineer contributing to, or having overall responsibility for a design;
a building services engineer designing details for fixed plant;

a surveyor specifying articles or drawing up specifications;

A Contractor carrying out design work as part of a design and building project; or

an interior designer, shop-fitter, or landscape architect;

Fall prevention equipment means equipment used to prevent persons from falling from a fall risk
position, including personal equipment, a body harness, lanyards, lifelines or physical equipment such
as guardrails, screens, barricades, anchorages or similar equipment;

Fall

arrest equipment means equipment used to arrest a person in a fall, including personal

equipment
such as body harness, lanyards, deceleration devices, lifelines, or similar equipment.

Hazard: means a source of or exposure to danger
Hazard identification: means the identification and documenting of existing or expected hazards to

the

health and safety of persons, which are normally associated with the type of construction work being
executed or to be executed

Risk assessment: means the process contemplated in paragraph 10 of the specifications.

Excavation work: means the making of any man-made cavity, trench, pit, or depression formed by
cutting, digging, or scooping;

Ergonomics: means the application of scientific information concerning humans to the design of
objects, systems, and the environment for human use in order to optimise human well-being and
overall system performance;

3. NOTIFICATION OF CONSTRUCTION
(Construction Regulation 4)

The Principal Contractor who intends to carry out any construction work must at least 7 days
before that work is to be carried out notify the provincial director in writing in a form similar to Annexure
2 if the intended construction work will—

include excavation work;

include working at a height where there is risk of falling;
include the demolition of a structure; or

Include the use of explosives to perform construction work.

4. DUTIES OF THE PRINCIPAL CONTRACTOR AND CONTRACTOR
(Construction Regulation 7)

The Principal Contractor must:

@)

(b)

Provide and demonstrate to the client a suitable, sufficiently documented, and coherent site
specific health and safety plan, based on the client's documented health and safety
specifications. The plan must be applied from the date of commencement of and for the duration
of the construction work and which must be reviewed and updated by the Principal Contractor
as work progresses;

Open and keep on site a health and safety file, which must include all documentation required
in terms of the Act and this specification, which must be made available on request to an
inspector, the client, the client’s agent, or Contractor; and
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(c) On appointing any other Contractor, in order to ensure compliance with the provisions of the
Act—

i) Provide contractors who are tendering to perform construction work for the Principal
Contractor, with the relevant sections of the health and safety specifications pertaining to
the construction work which has to be performed;

ii.) Ensure that potential contractors submitting tenders have made sufficient provision for
health and safety measures during the construction process;

iii.) Ensure that no contractor is appointed to perform construction work unless the Principal
Contractor is reasonably satisfied that the contractor that he/she intends to appoint, has
the necessary competencies and resources to perform the construction work safely;

iv.) Ensure prior to work commencing on the site that every contractor is registered and in
good standing with the compensation fund or with a licensed compensation insurer as
contemplated in the Compensation for Occupational Injuries and Diseases Act, 1993;

v.)  Appoint each contractor in writing for the part of the project on the construction site;

vi.)  Take reasonable steps to ensure that each contractor's health and safety plan is
implemented and maintained on the construction site;

vii.) Ensure that the periodic site audits and document verification are conducted at intervals
mutually agreed upon between the Contractor and Principal Contractor, but at least once
every 30 days;

viii.) Stop any contractor from executing construction work which is not in accordance with the
client’s health and safety specifications and the Principal Contractor's health and safety
plan, or which poses a threat to the health and safety of persons;

iX.) Where changes are brought about to the design and construction, make available
sufficient health and safety information and appropriate resources to the contractor to
execute the work safely; and

X.) Discuss and negotiate with the contractor the contents of the health and safety plan and
must thereafter finally approve that plan for implementation;

(d) Ensure that a copy of his or her health and safety plan, as well as the contractor's health and
safety plan is available on request to an employee, an Inspector, a Contractor, the Client, or the

Client's Agent;

(e) Hand over a consolidated health and safety file to the client upon completion of the construction
work and must, in addition to the documentation include a record of all drawings, designs,
materials used and other similar information concerning the completed structure;

(f) In addition to the documentation required in the health and safety file, include and make
available a comprehensive and updated list of all the Contractors on site accountable to the
Principal Contractor, the agreements between the parties and the type of work being done; and

(g) Ensure that all his or her employees have a valid medical certificate of fithess specific to the
construction work to be performed and issued by an occupational health practitioner in the form
of Annexure 3.

The Principal Contractor must take reasonable steps to ensure co-operation between all contractors
appointed by the Principal Contractor to enable each of those contractors to comply with this
specification.

No contractor may allow or permit any employee or visitor to enter the site, unless that employee
or visitor has undergone health and safety induction training pertaining to the hazards prevalent on
the site at the time of entry and must ensure all have the necessary personal protective equipment.

The Contractor must prior to performing any construction work:

(@) Provide and demonstrate to the Principal Contractor a suitable and sufficiently documented
health and safety plan, based on the relevant sections of the client's health and safety
specification. The aforementioned plan must be applied from the date of commencement of and
for the duration of the construction work and which must be reviewed and updated by the
contractor as work progresses;
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(b) Open and keep on site a health and safety file, which must include all documentation required
in terms of the Act and this specification, and which must be made available on request to an
Inspector, the Client, the Client’s Agent or the Principal Contractor;

(c) Before appointing another contractor to perform construction work, be reasonably satisfied that
the contractor that he/she intends to appoint has the necessary competencies and resources to
perform the construction work safely;

(d) Co-operate with the Principal Contractor as far as is necessary ensuring all comply with the
provisions of the Act; and

(e) As far as is reasonably practicable, promptly provide the contractor with any information which
might affect the health and safety of any person at work carrying out construction work on the
site, any person who might be affected by the work of such a person at work, or which might
justify a review of the health and safety plan.

Where the contractor appoints another contractor to perform construction work, the duties
determined in section 5 of this document applies to the contractor as if he/she were the Principal
Contractor.

A Contractor must at all times keep records of the health and safety induction training and such
records must be made available on request to an inspector, the client, the client’'s agent or the
principal contractor.

A Contractor must ensure that all his or her employees have a valid medical certificate of fitness
specific to the construction work to be performed and issued by an occupational health
practitioner in the form of Annexure 3.

5. MANAGEMENT AND SUPERVISION OF CONSTRUCTION WORK
(Construction Regulation 8)

The Principal Contractor must in writing appoint one full-time competent person as the Construction
Manager with the duty of managing all the construction work on a single site, including the duty of
ensuring Occupational Health and Safety compliance, and in the absence of the Construction Manager
an alternate must be appointed by the Principal Contractor.

The Principal Contractor must upon having considered the size of the project, in writing appoint one
or more assistant Construction Managers for different sections thereof: Provided that the designation of
any such person does not relieve the Construction Manager of any personal accountability for failing in
his or her management duties in terms of this regulation.

No Construction Manager appointed under paragraph 6 above may manage any construction work
on or in any construction site other than the site in respect of which he/she has been appointed.

A Contractor must, after consultation with the client and having considered the size of the project, the
degree of danger likely to be encountered or the accumulation of hazards or risks on the site, appoint a
full-time or part-time construction health and safety officer in writing to assist in the control of all health
and safety related aspects on the site.

No Contractor may appoint a Construction Health and Safety Officer to assist in the control of health
and safety related aspects on the site unless he/she is reasonably satisfied that the construction health
and safety officer that he/she intends to appoint has necessary competencies and resources to assist
the Principal Contractor

A Construction Manager must in writing appoint Construction Supervisors responsible for construction
activities and ensuring Occupational Health and Safety compliance on the construction site.

A Contractor must, upon having considered the size of the project, in writing appoint one or more
competent employees for different sections thereof to assist the Construction Supervisor contemplated
in paragraph 6 above, and every such employee has, to the extent clearly defined by the Principal
Contractor in the letter of appointment, the same duties as the Construction Supervisor: Provided that
the designation of any such employee does not relieve the Construction Supervisor of any personal
accountability for failing in his or her supervisory duties in terms of this section in the specification..

No Construction Supervisor appointed under paragraph 6 above may supervise any construction
work on or in any construction site other than the site in respect of which he/she has been appointed:
Provided that if a sufficient number of competent employees have been appropriately designated on all
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the relevant construction sites, the appointed Construction Supervisor may supervise more than one
site.

6. REGISTRATION WITH THE WORKMEN’S COMPENSATION OR LICENSED INSURER

The Principal Contractor(s) must ensure that ACSA is provided with a valid letter of good standing,
including a registration number with the Compensation for Occupational Injury and Diseases Fund or
an alternative scheme approved in writing by the Commissioner to the COID Fund, at least 10 days prior
commencement of construction work. It must remain the Principal Contractor’s responsibility to furnish
ACSA with a valid letter of good standing or keep a copy available for perusal by a Client, Client
Representatives or any other person authorised thereto.

7. MANDATORY AGREEMENT

A duly signed mandatory form also referred to as ‘OHS Act section 37.2° must be obtained from ACSA
Safety Department. It must be signed and returned to ACSA by the Principal Contractor at least 10 days
prior to commencement of construction work. The Principal Contractor must ensure that all its
contractors have completed a similar document and a proof of such signed documents is submitted to
ACSA for reference purposes.

8. ASSIGNED PERSON IN TERMS OF OCCUPATIONAL HEALTH & SAFETY ACT OF 1993 &
APPLICABLE REGULATIONS

A written letter of appointment must be forwarded to ACSA duly signed by responsible persons at least
3 days prior commencement of construction work for the following duties: (Further appointments could
become necessary as the project progresses and as per the requirements of OHS Act 85/1993)

€) Person assigned duties in terms of the 16.2 appointees of the Act
(b) Construction Manager CR8(1)
(© Assistant Construction Manager CR8(2) - where applicable

(d) Full-time or part-time Construction Safety Officer CR8(5)

(e) Construction Supervisor CR8(7))

) Assistant Construction Supervisor CR8(8) - where applicable
(9) Risk Assessor CR9(1)

(h) Fall Protection Developer/Planner CR10(1) - where applicable

0) Temporary Works Designer CR11(1) - where applicable

()] Temporary Works Supervisor CR11(2) - where applicable

(k) Excavation Supervisor CR13(1)a) - where applicable

0] Demolition Work Supervisor and Controller CR14(1) - where applicable

(m) Scaffolding Supervisor CR16(1) - where applicable
(n) Scaffolding Team leader CR16(1) - where applicable

(0) Scaffolding Inspector CR16(1) - where applicable

(p) Scaffolding Erector CR16(1) - where applicable

(@) Suspended Platforms Supervisor CR17(1) - where applicable

(" Rope Access Supervisor CR18(1)a) - where applicable

(s) Rope Access Fall Protection Plan Developed (R18(2)b) - where applicable

® Material Hoist Inspector CR19(8)a) - where applicable

(u) Bulk Mixing Plant Supervisor CR20(1) - where applicable

(V) Explosive Actuated Fastening Devise Operator CR21(2)b) - where applicable
(w) Explosive Actuated Fastening Device Controller CR21(2)g(i) - where applicable
(x) Construction Vehicles and Mobile Plant Operator CR23(1)d(i) - where applicable
(y) Temporary Electrical Installations Controller CR24(c) - where applicable

(2) Portable Electrical Equipment Supervisor CR24(d) - where applicable

(aa)  Fire Equipment Inspector CR29(h) - where applicable

(bb) First Aider GSR3(4) -- where applicable

(cc) Stacking Supervisor (CR28(a)) (GSR2(a)

(dd)  Competent Person in Confined Space Entry GSR5(1) - where applicable

(ee)  Gas Cutting/Welding Supervisor (GSR9(a) - where applicable

(ff) Ladder Supervisor and Inspector (GSR13(a) - where applicable

(99) Lifting Machine Inspector (DMR18(7) - where applicable
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(hh) Lifting Tackle Inspector (DMR18(10)e) - where applicable

(ii) Lifting Machine Supervisor (DMR18(11) - where applicable

)] Supervisor of Machinery (GMR1) - where applicable

(kk) Safety Representatives (OHS Act Sec.17 - where applicable

(1 Hazardous Chemical Substances Controller/Co-ordinator HCSR10 - where applicable
(mm) Incident Investigator (GAR9(2)

(nn)  Blasting Supervisor (Supervision of Explosives Workplace ER12) - where applicable

9. HEALTH AND SAFETY DOCUMENTATION
The Principal Contractor must provide and demonstrate to ACSA a suitable, sufficiently documented and
coherent site specific health and safety plan, based on ACSA’s documented health and safety
specifications. The health and safety plan must include but not limited to the following during tendering
process, before commencement of construction work and during construction:

Principal Contractor’s Health & Safety Policy
The Principal Contractor must provide a health & safety policy signed by the Chief Executive Officer (CEO)
which outlines Principal Contractor's commitment towards health and safety

Health and Safety Organogram

The Principal Contractor must provide a health & safety organogram which outlines related appointments
in terms of the OHS Act and applicable Regulations. Contact numbers should also be provided for easy
reference.

10. RISK ASSESSMENT
(Construction Regulation 9)

A Contractor must, before the commencement of any construction work and during such construction
work, have risk assessments performed by a competent person appointed in writing, which risk
assessments form part of the health and safety plan to be applied on the site, and must include—

(@) the identification of the risks and hazards to which persons may be exposed to;

(b) an analysis and evaluation of the risks and hazards identified based on a documented method;

(c) adocumented plan and applicable safe work procedures to mitigate, reduce or control the risks

and hazards that have been identified,;
(d) a monitoring plan; and
(e) areview plans.

A Contractor must ensure that:

(i as far as is reasonably practicable, ergonomic related hazards are analysed, evaluated and
addressed in the risk assessment

(g) that all employees under his or her control are informed, instructed and trained by a competent
person regarding any hazard and the related work procedures and or control measures before
any work commences, and thereafter at the times determined in the risk assessment monitoring
and review plan of the relevant site

(h) Principal Contractor must ensure that all Contractors are informed regarding any hazard that is
stipulated in the risk assessment before any work commences, and thereafter at the times that
may be determined in the risk assessment monitoring and review plan of the relevant site

()  consult with the health and safety committee or, if no health and safety committee exist, with a
representative trade union or representative group of employees, on the monitoring and review
of the risk assessments of the relevant site

() copies of the risk assessments of the relevant site are available on site for inspection by an
inspector, the client, the client’s agent, any Principal Contractor, any employee, a representative
trade union, a health and safety representative or any member of the health and safety
committee

(k) review the relevant risk assessment—
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i. where changes are affected to the design and or construction that result in a change to the
risk profile; or
ii. when an incident has occurred.

11. FALL PROTECTION PLAN
(Construction Regulation 10)

A Contractor must
(a) designate a competent person to be responsible for the preparation of a fall protection plan;
(b) ensure that the fall protection plan contemplated above is implemented, amended where and
when necessary and maintained as required; and
(c) take steps to ensure continued adherence to the fall protection plan.

The Fall Protection Plan must include

(@) arisk assessment of all work carried out from a fall risk position and the procedures and methods
used to address all the risks identified per location;

(b) the processes for the evaluation of the employees' medical fithess necessary to work at a fall
risk position and the records thereof;

(c) a programme for the training of employees working from a fall risk position and the records
thereof;

(d) the procedure addressing the inspection, testing and maintenance of all fall protection
equipment; and

(e) arescue plan detailing the necessary procedure, personnel and suitable equipment required to
affect a rescue of a person in the event of a fall incident to ensure that the rescue procedure is
implemented immediately following the incident.

A Contractor must ensure that:

(@) The Construction Manager appointed under Construction Regulation 8(1) is in possession
of the most recently updated version of the fall protection plan.

(b) all unprotected openings in floors, edges, slabs, hatchways, and stairways are adequately
guarded, fenced, or barricaded or that similar means are used to safeguard any person from
falling through such openings;

(¢) no person is required to work in a fall risk position, unless such work is performed safely as
contemplated in above;

(d) fall prevention and fall arrest equipment are

(i) approved as suitable and of sufficient strength for the purpose for which they are being
used, having regard to the work being carried out and the load, including any person, they
are intended to bear; and

(i) securely attached to a structure or plant, and the structure or plant and the means of
attachment thereto are suitable and of sufficient strength and stability for the purpose of
safely supporting the equipment and any person who could fall; and

(e) fall arrest equipment is used only where it is not reasonably practicable to use fall prevention
equipment.

Where roof work is being performed on a construction site, the Contractor must ensure that, in
addition to the requirements set out above, it is indicated in the fall protection plan that:
(a) the roof work has been properly planned;
(b) the roof erectors are competent to carry out the work;
(c) no employee is permitted to work on roofs during inclement weather conditions or if any
conditions are hazardous to the health and safety of the employee;
(d) all covers to openings and fragile material are of sufficient strength to withstand any imposed
loads;
(e) suitable and sufficient platforms, coverings or other similar means of support have been
provided to be used in such a way that the weight of any person passing across or working on
or from fragile material is supported; and
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(f) suitable and sufficient guard-rails, barriers and toe-boards or other similar means of protection
prevent, as far as is reasonably practicable, the fall of any person, material or equipment.

Principal Contractor / Contractor - Competency Assessment
(Construction Regulation 7)

The Principal Contractor must be reasonably satisfied that the sub-contractors he intends to appoint
also have the necessary competencies and resources to safely conduct the work they will be appointed
for. This must be established at tender stage and before appointments are made.

In order to ensure this, the Principal Contractor must demonstrate to the Client that it has a suitable
and sufficiently.

12. ADMINISTRATIVE CONTROLS AND THE OCCUPATIONAL HEALTH & SAFETY FILE
(Construction Regulation 7)

The Occupational Health and Safety File
The Principal Contractor will keep an Occupational Health and Safety File on site containing the
following documents (where applicable) as a minimum:
e Accident/Incident Register. (Annexure 1 of the General Admin Regulations)

e Health and safety Representatives Inspections Register.

e  Construction Vehicles & Mobile Plant Inspection.

e Daily Inspection of Vehicles.

e Plant and other Equipment by the Operator/Driver/User.

e  Demolition Inspection Register.

e  Electrical Installations, Equipment & Appliances. (Including Portable Electrical Tools)

e  Excavations Inspection.

e Explosive Powered Tool Inspection/Maintenance/lssue/Returns Register. (incl. cartridges
& nails)

e Fall Protection Inspection Register.

e  First Aid Box Contents.

e  Fire Equipment Inspection & Maintenance.

e  False work Inspections.

e Hazardous Chemical Substances Record.

e Ladder Inspections.

e Lifting Equipment Register.

e  Machinery Safety Inspection Register. (incl. machine guards, lock-outs etc.)

e  Scaffolding Inspections.

e  Stacking & Storage Inspection.

e Inspection of Structures.

e Inspection of Pressure Equipment.

e  Welding Equipment Inspections.

e  All other applicable records.

e An equipment inventory register, detailing all major items of equipment such as
Construction Vehicles and Mobile Plant etc...

If any work is to be performed on Airside. The contractor must perform such work must provide ACSA
with an airside safety plan.

On completion of the project or on completion of the contractors work each contractor must
surrender the completed OHS file to the Principal Contractor for consolidation into one “Master File”.
A Principal Contractor must hand over a consolidated health and safety file to ACSA upon
completion of the construction work and must, in addition to the documentation referred to in
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paragraph 5 of this document include a record of all drawings, designs, materials used and other
similar information concerning the completed structure. (These records will then be archived by ACSA
for future reference purposes)

13. HEALTH AND SAFETY REPRESENTATIVES

The Principal Contractor must ensure that Health and Safety Representative(s) is/are elected and
delegated in writing and necessary training has been provided by a competent person where there
are more than 20 employees at the workplace. A proof of training certificate must be provided to ACSA.
Health and Safety Representatives must conduct monthly inspections by completing a checklist
developed by the Principal Contractor. Safety defects noted must be recorded and reported to the
supervisor for remedial action. Health and Safety Representative Inspection findings must be made
available to ACSA for reference for audits purposes.
Health and Safety Representatives and their reports must form part of the safety committee which
must meet on a monthly basis.
The Principal Contractor must hold health and safety committee meetings on site. Minutes of such
meetings and action taken by management must be kept on file and made available to ACSA for
reference purposes. Members of the committee must receive proper training and a proof of such
training must be made available.
The Committee must consider, at least, the Following Agenda:
e  Opening & Welcome

e  Present/ Apologies/ Absent

e  Minutes of previous Meeting

e  Matters Arising from the previous Minutes

e  OH&S Reps Reports

e Incident Reports & Investigations

e Incident /Injury Statistics

e  Other Matters

e Endorsement of Registers and other statutory documents by a representative of the
Principal Contractor

e  Close/Next Meeting

The Principal Contractor must ensure that ACSA Safety Department is invited to such meetings.
These meetings do not substitute for Principal Contractor’s Site meetings.

14. HEALTH & SAFETY TRAINING

Environmental Health and Safety Induction

The Principal Contractor must conduct an induction training session prior commencement of
construction work. An attendance register must be kept in the Principal Contractor’s health and safety
file.

For any construction work to be conducted on the Airside, Airside Induction training (AIT) must be
attended by all persons entering who are to enter Airside and a course fee determined by ACSA must
be paid by the Principal Contractor. A security permit to access airside must be issued on production
of proof of attendance.

Induction Conducted by the Principal Contractor and Competent Person

A manual /copy of such training must be provided to ACSA for reference purposes. As determined by
the risk assessment. The Principal Contractor must ensure that all employees under his/her control
are trained by a competent person and a proof of such training is kept on file for reference.

Toolbox Talks

The Principal Contractor must ensure that employees attend a formal Toolbox Talk to be held at least
once a week. Toolbox Talks must cover a wide variety of topics related to health and safety. An
attendance register must be completed by employees who attended such talks. The register must
indicate the topic covered presenter, date and signatures of employees attended. Records for Toolbox
Talks must be kept in a health and safety file and be made available to ACSA for perusal.
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First Aid Training

The Principal Contractor must appoint competent First Aider(s) in writing where more than 10
employees are employed. A letter of appointment must be kept on file for reference made available to
ACSA Safety. Duly designated First Aider(s) must have attended training at an accredited institution
prior commencement of construction work and a proof of certificate be submitted to ACSA for
reference.

The Principal Contractor must ensure that the first aid box(s) is/are controlled by qualified First Aider(s)
and kept fully stocked with necessary first aid contents related to the hazards and risks identified. A
first aid box(s) must be accessible, and location of such box(s) is clearly displayed on site.

15. FIRE PREVENTION AND PROTECTION

The Principal Contractor must ensure that adequate fire equipment is provided in strategic places (that
is, where there is a mobile distribution board, flammable liquids, pressure equipment, confined spaces,
hot work). The Principal Contractor must ensure that such equipment is inspected by a competent
person on a monthly basis and such inspections are recorded on a register. The Principal Contractor
must ensure that all fire equipment is serviceable, and person(s) have been properly trained on how
to use the equipment. A proof of such training must be provided prior commencement of construction
work.

16. EMERGENCY PREPAREDNESS
The Principal Contractor must provide ACSA with an emergency plan and procedure which will
include, but not limited to emergencies such as fire, bomb threat, civil unrest, medical treatment,
environmental incidents, accidents to employees and other persons other than their employees.
Emergency procedure must be communicated to employees and a proof of such training must be kept
on file for reference. A list of emergency contact numbers must be conspicuously displayed on site for
ease reference. An evacuation plan must be displayed in strategic places.

In case of medical and/or fire emergency contact ACSA Fire & Rescue Services:
(021) 937 1211 or 1249
The Principal Contractor must provide ACSA Safety with a full record of any incidents which may occur
on site.
17. INCIDENTS/ACCIDENTS REPORTING AND INVESTIGATION

The Principal Contractor must ensure that all incidents/accidents (this includes near miss, first aid
cases and section 24 cases) are reported by employees immediately to the Construction Manager for
further investigation and remedial action. The Principal Contractor must ensure that all OHS Act
section 24 incidents/accidents are reported to the Department of Labour immediately and preliminary
investigation is conducted by a competent person within seven days. If construction work will be
finished within 3 days after occurrence, an investigation must be conducted before such construction
work is completed. Proof of such investigation must be submitted to ACSA immediately or within 24
hours after investigation.

18. PERSONAL PROTECTIVE CLOTHING/EQUIPMENT

The Principal Contractor must ensure that personal protective equipment or clothing needs analysis
is conducted and incorporated into the risk assessment. Records must be provided by the Principal
Contractor prior to the commencement of construction work. The Principal Contractor must ensure
that SABS approved personal protective equipment or clothing is provided to personnel. The Principal
Contractor must ensure that no personnel are allowed to work on site without necessary personal
protective equipment or clothing. The Principal Contractor must ensure that PPE or Clothing is kept in
good working order and clearly stipulate procedures to be followed when PPE or Clothing is lost or
stolen, worn or damaged. ACSA will remove any person from the construction site who is working
without necessary personal protective equipment and/or clothing. Worn or tattered personal protective
clothing will not be permitted on airport premises

19. FALL PROTECTION (WORKING IN ELEVATED POSITIONS)
(Construction Regulation 10)

A pre-emptive Risk Assessment will be required for any work to be carried out above two metres from
the ground or any floor level and will be classified as "Work in Elevated Positions".
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As far as is practicable, any person working in an elevated position will work from a platform, ladder
or other device that is at least as safe as if he/she is working at ground level and whilst working in this
position be wearing and using a full body harness that will be worn to prevent the person falling from
the platform, ladder or other device utilised.

This safety harness will be, as far as is possible, secured to a point away from the edge over which
the person might fall and the double lanyard must be of such a length that the person will not be able
to move over the edge.
In addition, any platform, slab, deck or surface forming an edge over which a person may fall must be
fitted with guard rails at two different heights as prescribed in SABS 085' Code of Practice for the
Design, Erection, Use and Inspection of Access Scaffolding

Workers working in elevated positions must be trained to do this safely and without risk. Proof of training
must be maintained on the contractors site safety file. Medical certificates of fitness for all employees
working in elevated positions must be available on site. This must be issued by an Occupational Health
Practitioner.
Where work on roofs is carried out, the Risk Assessment must take into account the possibility of
persons falling through fragile material, skylights, soffits and openings in the roof, steel support work
trusses and purlins so designed as to support the roof structure.
The Risk Assessments shall place specific emphasis on the placing and handling of roofing materials
such as Inverted Box Rib Sheeting (IBR sheeting) or similar materials, (including contingency safety
measures), which when exposed to windy conditions represents a serious safety hazard.

20. RISK ASSESSMENT FOR CONSTRUCTION WORK
(Construction Regulation 9)

Every Contractor performing Construction work shall, before the commencement of any construction
work and during such work, have a Risk Assessment performed by a competent person, appointed in
writing, and the Risk Assessment shall form part of the OH&S Plan.
Each activity must define individual tasks associated with that identified activity. These and all
associated hazards must be identified and listed in the risk assessment. This ensures that critical tasks
and associated hazards are not missed.
The Risk Assessment must include:
e  The identification of the risks and hazards to which persons may be exposed to
e  The analysis and evaluation of the risks and hazards identified
e A documented plan and applicable safe work procedures (SWP) to mitigate, reduce or
control the risks and hazards that have been identified
e A monitoring plan and
e Areview plan
A Contractor must ensure that:
e As far as is reasonably practicable ergonomic related hazards are analysed, evaluated,
and addressed.
e All employees under his/her control are informed, instructed, and trained by a competent
person regarding any hazards
e A Principal Contractor must ensure all Contractors are informed regarding any hazard as
stipulated in the risk assessment before any work commences.
e Consult with health and safety committee on monitoring and review risk assessment on
site.
e Ensure a copy of risk assessments is available for inspection.
e Review relevant risk assessments where changes are affected to the design or
construction that result in a change to the risk profile or when an incident occurred.
N.B. Arisk assessment will be performed for all unplanned work and submitted to ACSA for approval
prior to work commencing.

21. STRUCTURES
(Construction Regulation 11)
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The Contractor will ensure that in terms of Construction Regulation 11 the following is adhered
to:
e  That the structure on/in which works are to be performed has been inspected by a certified

structural engineer declaring the structure to be safe for
construction/demolition/renovations work processes.

e Steps are taken to ensure that no structure becomes unstable or poses a threat of
collapse due to demolition and construction work being performed on it, or in the vicinity
of it.

e No structure is overloaded to the extent where it becomes unsafe; if uncertainty arises
then the structural engineer is to be consulted.

e He/she has received from the designer the following information:

e Information on known or anticipated hazards relating to the construction/demolition work
and the relevant information required for the safe execution of the construction/demolition
work.

e A geo-scientific report (where applicable).

e The loading the structure is designed to bear.

e The methods and sequence of the construction/demolition process.

e All drawings pertaining to the design are on site and available for inspection.

The structural engineer shall carry out inspections at appropriate and sufficient intervals of the
construction work involving the design of the relevant structure to ensure compliance with the design
and record the results of these inspections in writing.

22. EXCAVATIONS
(Construction Regulation 13)

The Principal Contractor must ensure excavation work is conducted under supervision of a competent
person who has been appointed in writing. A letter of appointment must be provided to ACSA Safety
prior commencement of work. A risk assessment outlining safe work procedures to be adhered to if
excavation is more than 1.0m deep must be provided to ACSA prior commencement of work. The
Principal Contractor must ensure that no person works in an excavation which is not adequately
braced or shored.

The Principal Contractor must ensure that every excavation including bracing and shoring are
inspected daily prior each shift starts, and such records are kept on site for reference.

The Principal Contractor must ensure that all precautionary measure as stipulated for confined spaces
as stated in the General Safety Regulation of OHS Act 85/1993 are complied with when entering any
excavation. The Principal Contractor must ensure that warning signs are conspicuously displayed
where excavation work involves the use of explosives and a method statement developed by a
competent person is provided to ACSA prior commencement.

The Principal Contractor must ensure that safe and convenient means of access is provided to every
excavation when required. Such access must not be further than 6m from the point where any worker
within the excavation is working.

The Principal Contractor must communicate, train and enforce safe work procedures pertaining to
excavation work to his/her employees.

24. SCAFFOLDING
(Construction Regulation 16)

Access Scaffolding must be erected, used and maintained safely in accordance with Construction
Regulation 16 and SA Bureau of Standards Code of Practice, SANS 10085/1 entitled, "The Design,
Erection, and Use & Inspection of Access Scaffolding.

Detailed consideration must be given to all scaffolding to ensure that it is properly planned to meet the
working requirements, designed to carry the necessary loadings and maintained in a sound condition.
It must also be ensured that there is sufficient material available to erect the scaffolding properly.
Scaffolding may only be erected, altered or dismantled by a person who has the appropriate training
and experience in this type of work or under the supervision of such a person
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Specific attention must be given to the appointment of Scaffolding Inspectors and Scaffolding Erectors
who shall not be the same person. The continuous inspection of scaffolding structures must be
recorded on the applicable Scaffold register.

Tagging/Signs reflecting the status of the scaffold must be used and fixed to the structure at all times.
(Safe to use / Scaffold not Safe)

On completion of the erection, the Supplier will inspect the structure and will ensure it is in sound
working order and complies with all statutory regulations. The Supplier will then issue a Handover
Certificate, Drawings, design and specifications shall be signed by a registered professional engineer.
An inspection of the completed scaffold shall also be inspected by the registered professional engineer
for approval prior to use. Should any additional load i.e., a hoist or advertising banners be added to
the scaffold at a later stage, the professional engineer must approve the modification.

25. CRANES
(Construction Regulation 22)

A Crane permit must be obtained from ACSA and submitted before erection of crane.
A contractor must, in addition to compliance with the Driven Machinery Regulations, 1988 ensure that
where tower cranes are used—

(a) they are designed and erected under the supervision of a competent person;

(b) a relevant risk assessment and method statement are developed and applied;

(c) the effects of wind forces on the crane are taken into consideration and that a wind
speed device is fitted that provides the operator with an audible warning when the
wind speed exceeds the design engineer’s specification;

(d) the bases for the tower cranes and tracks for rail-mounted tower cranes are firm, level
and secured,;

(e) the tower crane operators are competent to carry out the work safely; and

(f) the tower crane operators have a medical certificate of fithess to work in such an
environment, issued by an occupational health practitioner in the form of Annexure 3.

26. LIFTING EQUIPMENT, TACKLE, MATERIAL HOIST AND CRANES

The Principal Contractor must ensure that all lifting equipment and tackle are inspected before use
and a monthly register is completed by a competent person. Proof of such inspections must be
recorded and kept on file for reference. The Principal Contractor must ensure that a safe working load
is conspicuously displayed on lifting equipment and tackle and service certificate is provided prior
commencement of work. The Principal Contractor must ensure operators are properly trained on how
to operate the above mentioned equipment and a proof of competency is provided prior
commencement of work.
The Principal Contractor must provide information on procedures to be followed in the case
of:
(a) Malfunctioning of equipment; and
(b) Discovery of a suspected defect in the equipment

The Principal Contractor must ensure that safety measures stipulated in Driven Machinery
Regulation and Construction Regulation with regard to above equipment are adhered to at all times.

27. CONSTRUCTION VEHICLES & MOBILE PLANT
(Construction Regulation 13)

Construction Vehicles and Mobile Plant may be inspected by ACSA prior to being allowed on a project
site and suppliers of hired vehicles, plant and equipment will be required to comply with this
specification as well as the OHS Act and Regulations.
Construction Vehicles and Mobile Plant (CV & MP) to be:

e of acceptable design and construction

e maintained in good working order

e used in accordance with their design and intention for which they were designed
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e Operated/driven by trained, licensed competent and authorised operators/drivers. No
unauthorised persons to be allowed to drive or operate CV & MP

e Operators and drivers of CV & MP must be in possession of a valid medical certificate
declaring the operator/driver physically and psychologically fit to operate or drive CV
& MP.

o fitted with adequate signalling devices to make movement safe including reversing

e excavations and other openings must be provided with sufficient barriers to prevent
CV & MP from falling into same

e Provided with roll-over protection, appropriate seat fitted which shall be used during
CV & MP operations.

e inspected daily before start-up by the driver/operator/user and the findings recorded
in a register/logbook

e CV & MP to be fitted with two head and two taillights whilst operating under poor
visibility conditions, in addition they shall be equipped with ‘hazard warning’ lights,
which must be used whenever the CV & MP is on site.

¢ No loose tools, material etc. is allowed in the driver/operator’'s compartment/cabin nor
in the compartment in which any other persons are transported

e CV & MP used for transporting persons must have seats firmly secured and sufficient
for the number of persons being transported

e Operators to be issued with Personal Protective Equipment as required and identified
by the Risk Assessments

e Only licensed and road worthy vehicles will be allowed on the public roads

No person may ride on a CV & MP except in a safe place provided by the manufacturer for this purpose
The construction site must be organized to facilitate the movement of CV & MP so that pedestrians
and other vehicles are not endangered. Traffic routes are to be suitable, sufficient in number and
adequately demarcated

CV & MP left unattended after hours adjacent to roads and areas where there is traffic movement must
be fitted with lights reflectors or barricades to prevent moving traffic coming into contact with the parked
CV & MP.

In addition, CV & MP left unattended after hours must be parked with all buckets, booms etc. fully
lowered, the emergency brakes engaged and, where necessary, the wheels chocked, the transmission
in neutral and the motor switched off and the ignition key removed and stored safely

Workers employed adjacent to, or on public roads must wear reflective safety vests

All CV & MP inspection records must be kept in the OH&S File.

28. HOUSEKEEPING AND GENERAL SAFEGUARDING ON CONSTRUCTION SITES
(Construction Regulation 27)

The Principal Contractor must ensure that suitable housekeeping is continuously implemented on
each construction site, including—

(@) the proper storage of materials and equipment;

(b) the removal of scrap, waste and debris at appropriate intervals;

(c) ensuring that materials required for use, are not placed on the site so as to obstruct
means of access to and egress from workplaces and passageways;

(d) ensuring that materials which are no longer required for use, do not accumulate on
and are removed from the site at appropriate intervals;

(e) ensuring that construction sites in built-up areas adjacent to a public way are suitably
and sufficiently fenced off and provided with controlled access points to prevent the
entry of unauthorized persons; and

(f) ensuring that a catch platform or net is erected above an entrance or passageway or
above a place where persons work or pass under or fencing off the danger area if
work is being performed above such entrance, passageway, or place so as to ensure
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that all persons are kept safe in the case of danger or possibility of persons being
struck by falling objects.

The Principal Contractor must ensure that safety precautionary measures stipulated in
Environmental Regulations for Workplaces and Construction Regulations and Construction
Environmental Specification are adhered to at all times.

29. STACKING AND STORAGE ON CONSTRUCTION SITES
(Construction Regulation 28)

The Principal Contractor must ensure contractor must ensure that:

(@) a competent person is appointed in writing with the duty of supervising all stacking
and storage on a construction site;

(b) adequate storage areas are provided,

(c) there are demarcated storage areas; and

(d) storage areas are kept neat and under control a competent person is appointed in
writing with a duty of supervising all stacking and storage on a construction work or
site. A proof of such appointment must be provided prior commencement of
construction work. The Principal Contractor must ensure that stacking is conducted
under supervision and good housekeeping is maintained at all times.

30. FIRE PRECAUTIONS ON CONSTRUCTION SITES
(Construction Regulation 29)

The Principal Contractor must ensure that:
(a) all appropriate measures are taken to avoid the risk of fire;
(b) sufficient and suitable storage is provided for flammable liquids, solids and gases;
(c) smoking is prohibited and notices in this regard are prominently displayed in all places
containing readily combustible or flammable materials;
(d) in confined spaces and other places in which flammable gases, vapours or dust can
cause danger—

(i) only suitably protected electrical installations and equipment, including portable
lights, are used;

(i) there are no flames or similar means of ignition;

(iii) there are conspicuous notices prohibiting smoking;

(iv) oily rags, waste and other substances liable to ignite are without delay removed
to a safe place; and

(v) adequate ventilation is provided,;

(e) combustible materials do not accumulate on the construction site;

() welding, flame cutting, and other hot work are done only after appropriate
precautions have been taken to reduce the risk of fire;

(g) suitable and sufficient fire-extinguishing equipment is placed at strategic locations
or as may be recommended by the Fire Chief or local authority concerned, and
that such equipment is maintained in a good working order;

(h) the fire equipment contemplated in paragraph (g) is inspected by a competent
person, who has been appointed in writing for that purpose, in the manner
indicated by the manufacturer thereof;

(i) a sufficient number of workers are trained in the use of fire- extinguishing
equipment;

() where appropriate, suitable visual signs are provided to clearly indicate the
escape routes in the case of a fire;

(k) the means of escape is kept clear at all times;

() there is an effective evacuation plan providing for all—

(i) persons to be evacuated speedily without panic;

(i) persons to be accounted for; and

(iii) plant and processes to be shut down; and

(m) asiren is installed and sounded in the event of a fire.

31. CONSTRUCTION EMPLOYEES’ FACILITIES
(Construction Regulation 30)
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A Contractor must provide at or within reasonable access of every construction site, the following
clean, hygienic and maintained facilities:
(@) Shower facilities after consultation with the employees or employees’ representatives,
or at least one shower facility for every 15 persons;
(b) atleast one sanitary facility for each sex and for every 30 workers;
(c) changing facilities for each sex; and
(d) sheltered eating areas.

A Contractor must provide reasonable and suitable living accommodation for the workers at construction
sites who are far removed from their homes and where adequate transportation between the site and their
homes, or other suitable living accommodation, is not available.

32. LADDERS
The Principal Contractor must ensure that all ladders are numbered, inspected before use and monthly
inspections are recorded in a register. The Principal Contractor must ensure that a competent person
who carries the above inspections is appointed in writing.

33. PRESSURE EQUIPMENT
The Principal Contractor must ensure that pressure equipment is identified, numbered and entered in
a register. Furthermore he/she must ensure that inspections are carried out and certificates of testing
are available and kept on file as per the Regulations.

34. EMPLOYEES EXPOSED TO EXCESSIVE NOISE
The Principal Contractor must ensure that all employees exposed to excessive noise, equal or above
85 dB(A), have undergone a baseline audiometric test prior commencement of construction work and
SABS approved ear protection is provided and worn at all times.

35. PUBLIC SAFETY AND SECURITY

The Principal Contractor must ensure that notices and signs are conspicuously displayed at the
entrance and along the perimeter fence indicating “No Unauthorized Entry”, “Visitors to report to
office”, “helmet and safety shoes” etc.
Health and safety signage must be well maintained throughout the project. This must entail cleaning,
inspection and replacement of missing or damaged signage.
Furthermore, the Principal Contractor must ensure that:

a) Nets, canopies, fans etc. are provided to protect the public passing or entering the site

b) A security guard is provided where necessary and provided with a way of communication

and an access control measures or register is in place
c) All visitors to a construction site undergo health and safety induction pertaining to the

hazards prevalent on the site.

36. HOT WORK
The Principal Contractor must ensure that ACSA Fire & Rescue Department is notified of any hot work
to be conducted during construction work. A hot work permit accompanied with a gas free certificate
must be issued to the relevant Principal Contractor by ACSA Fire & Rescue Department when satisfied
that the area is safe and that the Principal Contractor understands the procedure. The Principal
Contractor must ensure that a hot work procedure is adhered to at all times by his/her employees.

37. HIRED PLANT AND MACHINERY
The Principal Contractor must ensure that any hired plant and/or machinery brought to site is inspected
by a competent person before use and records confirming that it is safe for use are provided prior
usage of such equipment. Such plant or machinery complies at all times with the requirements of the
Occupational Health & Safety Act.
The Principal Contractor must ensure that hired operators receive induction prior commencement of
work and that said hired operators have proof of competency.
The Principal Contractor must provide information on procedures to be followed in the case of:
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(@) Malfunctioning of equipment; and
(b) Discovery of a suspected defect in the equipment

38. EDGE PROTECTION AND PENETRATION
The Principal Contractor must ensure that all exposed edges and floor openings are guarded and
demarcated at all times until permanent protection has been erected. Guardrails used for edge
protection must be 500mm and 900mm apart (double railing) above the platform/ floor surface.
The Principal Contractors fall protection plan must include the procedure to be followed regarding the
management of edge protection and penetration.

39. CONFINED SPACE ENTRY
The Principal Contractor must ensure that all necessary health and safety provisions prescribed in the
General Safety Regulations are complied with when entering confined spaces.

40. LIQUOR, DRUGS, DANGEROUS WEAPONS, FIREARMS
The Principal Contractor must ensure that no person is allowed on site that appears to be under the
influence of intoxicating liquor or drugs.
The Principal Contractor must encourage his/her workforce to disclose the medication that poses a
health and safety threat towards his/her fellow employees. No person must be allowed to enter the
site and work if the side effects of such medication do constitute a threat to the health or safety of the
person concerned or others at such workplace.
No dangerous weapons or firearms allowed on the construction site.

41. INTERNAL/EXTERNAL AUDITS
The Principal Contractor must conduct monthly safety, health and environment audits and such
records must be kept on site. The Principal Contractor must ensure that corrective measures are taken
to ensure compliance.
ACSA must conduct monthly audits and defects noted must be reported to the relevant Principal
Contractor for remedial action. Inspections must be conducted by ACSA and non-conformances noted
must be recorded and provided to the relevant Principal Contractor for remedial action. ACSA must
stop any Principal Contractor from executing any construction work which is not in accordance with
the health and safety plan.
The Principal Contractor must ensure that all necessary documents stipulated in this document are
kept on the health and safety file and made available when requested.

42. PENALTIES
Penalties will be imposed by ACSA on Principal Contractors who are found to be infringing these
specifications, legislation and safety plans.
The Principal Contractor will be advised in writing of the nature of the infringement and the amount
therefor. The Principal Contractor must determine how to recover the fine from the relevant employee
and/or sub-contractor. The Principal Contractor must also take the necessary steps (e.g., training) to
prevent a recurrence of the infringement and must advise ACSA accordingly. the Principal Contractor
is also advised that the imposition of penalties does not replace any legal proceedings.
Penalties will be between R200 and R20 000, depending upon the severity of the infringement. The
decision on how much to impose will be made by the ACSA SHE Representative and will be final. In
addition to the penalties, the Principal Contractor must be required to make good any damage caused
as a result of the infringement at his/her own expense.
The preliminary list below outlines typical infringements against which ACSA may raise penalties;
however, this list must not be construed as final:

e Failure to keep a copy of OHS ACT on site.

e Failure to maintain an up-to-date letter of good standing with the Compensation
Commissioner / FEM.
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e Working on site without attending Safety Induction Training.

e Failure to conduct Safety Induction for personnel and visitors on site.

o Failure to issue and wear Personal Protective Clothing and Equipment.

e Failure to fully stock first aid box in accordance with the risks identified.

e Failure to disclose or report first aid cases and /or minor/major/fatalities as prescribed

by the OHS ACT.

e Failure to adhere to written safe work procedure as stipulated in the Hazard
Identification and Risk Assessment and safety plan.
e Failure to maintain records and registers as per the OHS Act of 1993 and its

regulations.

e Failure to conduct audits and inspections as required by legislation.

e Keeping un-serviced fire equipment on site.

e Failure to make use of ablution facilities.

e Failure to remove personnel on site who appears to be under the influence of
intoxicating liquor or drugs.

e Failure to close out previously raised non-conformances.

¢ Failure to make and update legislative appointments.

e Failure to adhere to the OHS Act of 1993 and its regulations.

l, (name & surname) of (company)
Upon receipt of this specification, agree and acknowledge ACSA’s right to impose penalties should | or any
of my employees or contractors fail to comply with these conditions.

Signed:

On this date:

(dd/mml/yyyy)

At:

(Airport Name)

C4.5 Baseline HIRA - Risk Assessment

Baseline Risk Assessment

Project Name:

Fire System Remedial Works

Document Number: HIRA 1

Revision Number: 001
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. . Description:
e ??ve"w Consequence (can Examples of what to look out for...
Definition
lead to)...
Category A One or more multiple | A majoraccident
Catastrophic deaths and complete
loss or destruction of
equipment
Category B Serious injuries or Large reduction in safety margins. physical
Hazardous major damage to distress or workload such that the operators
equipment cannot be relied upon to perform their tasks
accurately or completely
Category C Minor injuries or A significant reduction in safety margins, a
Major minor equipment reductionin the ability of the operators to
damage cope with adverse operating conditions as a
result of conditions impairing their efficiency
Category D Incidents Operating limitations are breached.
Minor Procedures are not used correctly
Category E Negligible or Few consequences. No safety
Negligible Inconvenience consequences. Nuisance

C4.6 ACSA Generic Hazard Assessment
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Likelihood Probability | Description Examples of what to look out for...
Category 1 Extremely Almost inconceivable that the event shall
Improbable (Rare) occur

Category 2 Improbable (Seldom) | Very unlikely that the event shall occur. Itis
not known that it has ever occurred before

Category 3 Remote (Unlikely) Unlikely but could possibly occur. Has
occurred rarely.

Category 4 Occasional Likely to occur sometimes. Has occurred
infrequently.

Category 5 Frequent Likely to occur many times or regularly. Has

occurred frequently or regularly

Catas- Hazardous Major Minor Negligible
trophic
A B C D E

Frequent 5 5E
Occasional 4 4E
Remote 3 3E
Improbable 2 2E
Extremely 1 1E
Improbable
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Annexure C3 — Generic Hazard assessment

Generic SPEEIE f Hazard related I f | risk Safety Risk
Hazard component o consequence Existing defences to control ris Index
Hazard
Delivering of
containers and Site plan location requires prior
. materials; Operational disruptions, approval, services.to be identjfied by
Site increased incidents and service ACSA representatives and drivers to oD
establishment | vehicle disruptions be competent and vigilant of other
movements and P road users. Vehicle inspections are
location of to be conducted daily
services
Access is to be
controlled and Site is to be access controlled. All
movement of Injuries to Airport users, | visitors to site are to report to the site
Site Access vehicles and traffic puild up, office. Entrance to site camp is to be oD
staff are to be operational delays, kept clean, swept after truck
monitored to vehicle incidents deliveries to minimize impact to
reduce impact operations.
on operations
All staff wishing to work on the Airside
are to go for Airside induction training.
These staff members are to have
valid Permits with them at all times.
Personal protective equipment
Persons on Accidents and Injury to required for Airside includes but is not
airside injuries persons/Fatality limited to high visibility jackets (as per

the procedure, hearing protection,
safety shoes & hard hats (if required).
An airside safety plan must be
submitted before commencement of
work.

C4.6 Generic Hazard Assessment
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Vehicles on
airside

Accidents and
injuries

Damage to
aircraft/vehicles/propert
ylpersons

All vehicles operating on the Airside
are to be fitted with a strobe light,
appropriate signage in the form of a
prefix, have the necessary vehicle
permit in place, to be fitted with a fire
extinguisher and is to be serviceable.
Vehicles are to be checked by Airside
Safety prior to be granted Airside
access

Driving on
airside

Incidents

Damage to aircraft/
vehicles/property/
persons

Airside induction is required for all
persons entering the Airside. For
persons wishing to drive on the
Airside Service Road an AVOP 2
permit is required. Where work is to
be conducted on the Airfield, then
contractors are required to be under
escorts or have undergone Radio
Licence training and be in the
possession of an AVOP 3 permit
The speed limit on the Apron Service
Roads is 30km/h, 15km/h at the back
of stand and 60km/h on the Perimeter
Road. During period of Low Visibility
(LVP) will be affected and no
vehicular movements are allowed on
the Airfield. Low visibility procedures
will be in place

Driving on
runways and
taxiways
without
permission

Incursion
(include
definition)

Collision with
aircraft/property
damage or fatality/ies

Runway and taxiway markings are
indicated as per ICAO Annex 14.
Permission is required from Air Traffic
Control when crossing runways and
taxiways. Signage indicating
movement areas are painted on the
ground or by means of illuminated
signage boxes. Only persons in
possession of a valid Airside Vehicle
Operators Permit with the necessary
radio licence (Partac training) will be
permitted to drive in restricted areas.
Vehicles under escort must follow at
reasonable distance.

C4.6 Generic Hazard Assessment
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Noise

Health Risks

Noise induced hearing
loss

Baseline and annual audiograms are
to be conducted. Contractors are to
implement a hearing conservation
programme and issue staff with
hearing protection and provide the
necessary training in this regard.
Contractors to identify noisy
operations in passenger areas and
are to conduct noise generating
operations at off peak times were
possible or if unavoidable with
ACSA’s Project Leaders written

permission.

Jet blast

Potential injuries
and property

Damage to
vehicles/property/perso
ns

Signage warning against jetblast is
installed at high risk areas. Risks
associated with jetblast are covered
during Airside Induction Training.
Caution to be taken around aircraft
when the anti-collision lights are
activated in the Apron bays. 75 meter
clearance behind aircraft to be
observed to prevent jetblast.
Contractors to be aware of aircraft

movements

Perimeter

Security risk

National Key Point

Access and egress points are strictly
enforced. Contractors are only to use
the entry points as provided by the

fence breach Violation ACSA Project Leader. No materials
are to be stored within 3meter of the
perimeter fence.
Crane Flight path 30 meter height restriction procedure
operations Height of crane obstruction/collision — refer to Airfield Operation
P with aircraft Department for further information
Adverse Damage to V\(ee_uher warnings are issued by the
. . . Airside Safety Department as and
Weather weather aircraft/vehicles/equipm . )
o when required. All equipment on the
conditions ent

Airside is to be secured

C4.6 Generic Hazard Assessment
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Airside induction is required for all
staff working on the Airside, FOD bins
Construction Foreign Object Ingestion into aircraft Iar_e to be#sed for;ni\lllz oD foundb
works Debris (FOD) engine ying on the ground. waste to be
secured to prevent it from becoming
airborne (refer to Environmental
Terms and Conditions)
Fall protection plan to be devised by
Construction Working at Iniury /fatalit the contractors in line with the
works Height Jury y Construction Regulations 2014.
Rescue plans are to be included
ACSA’s Environmental terms and
conditions are to be adhered to. All
relevant legislation and bylaws are to
Storage of Contamination/fire/ be adhered to. All necessary permits
Construction hazardous iniury to bersons/ are to be applied for by the contractor
works chemicals e Avli?,onmpental impact such as transport permits, possession
substances P permits and flammable certificates.
ACSA Environment and Fire and
Rescue to be notified where a spill
occurs.

. Attracts rodents and Waste management to be
Construction birds which leads to . L : ,
works Waste bird strikes and adds to |mpl'emented in line with ACSA s

FOD Environmental Terms and Conditions
. o . ACSA’s Environmental terms and
Spillages Contamination/Pollution | ., yiions and applicable legislative
Construction (fuels/oils/hydra | /injury to controls are to bg%dhered tg ACSA
works ulics/chemicals/ | persons/adverse health - . :
human waste) effects Environment and Fire _and Rescue to
be notified where a spill occurs
Damage to :
Construction aircraft//injury to Dust suppression measures are to be
works Dust persons/adverse health implemented and PPE used where
effects/ required
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Damage to Electrocution, loss of

Construction underground critical services, Consult as-built plans. Scan area

works/ services. damage to property, before trenching. Trenching to be

Trenching Interruption of major injuries, aircraft | done under competent supervision.

critical services diversions
. Falling . . Materials are to be delivered within

Delivery of materials, Vehicle/pedestrian specified time frames, flagman to be 4E

materials stones, or sand accidents utilised during deliveries, load
limitations to be observed, netting is
to be used, contractors to clean road
after deliveries
Contractors to install sufficient
demarcations around construction
sites along with the necessary
warning signs and beacon lights (refer

Lack of Injuries and to Construction Regulations and

signage — ident Injuries and accidents Traffic Act) No signs are to b 2D

warning signs accidents affic c). 0 signs are to be.
removed without prior permission and
notification. Temporary way finding
signage is required if signage has
been disturbed

Road crossing

Not using the

Vehicle and pedestrian

Contractor staff are to cross the

Central tunnel for . Boulevard via the North or South
. accidents
Boulevard crossing tunnels
Waste Environmental . Temp(_)rary Iaydown areas to _be .
. lllegal dumping identified and no illegal dumping is 3C
management impact .
permitted.
Damaging Iniuries and propert Contractors to provide their own
Trolleys trolleys through dajlma A property trolleys. ACSA’s trolleys are for 5D
misuse 9 passenger use only
Contractor staff to be aware of golf
cart movements on the Landside.
Misuse of qolf Iniuries and propert Golf cart use for airport users only
Golf carts 9 ! property and not for contractor use for 3D
carts damage - ;
transporting materials. Golf carts
operate in predetermined routes —
contractors to be aware thereof
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Fire equipment is only to be used
during emergencies. Contractors to
. . Use and abuse Injuries and property provide their own fire equipment. No
Fire equipment of fire equipment | damage materials to be stored in ACSA fire 23
cabinets. Emergency exits are to be
kept clear at all times
injuries/fatality to
Airport
Unattended users/stakeholders/AC | Contractors are not permitted to leave
bads Security risk SA employees. Bomb bags unattended as they will be
9 threat-damage to removed and will be handed to SAPS
property, vehicle.
Operational disruptions
. . Injuries and vehicle Speed limits on the Central Boulevard
Speed limits Car accidents damage and Elevated Road are 40km/h, 3C
exiting the road networks is 50km/h,
Tower Road is 50km/h and Freight
Road is 50km/h. Speed humps are
installed along Tower Road and
Freight Road to reduce speeding
No trucks allowed deliveries to be
Deliveries Elevated Road Disrupt traffic flow and done via l\_lorth or South Dellve_ry e
passenger movements | Yards, delivery notes are required,
and delivery times are to be specified.
Overhead Falling items Injuries, vehicles, Fall protection plan required as per
works 9 property damage the Construction Regulations 2014.
General Damage to Injuries, property Escalators are not used to transport
housekeeping | escalators damages heavy items in the Parkade
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C4.7 — ACSA Service & Maintenance Contractors Environmental Terms and
Conditions to Commence Work - EMS 048

The following Environmental Terms and Conditions shall be strictly adhered to by all contractors when conducting works
for ACSA. ACSA shall audit contractor activities, products and services on an ad hoc basis to ensure compliance to these
environmental conditions. Any pollution clean-up costs shall be borne by the contractor.

ISSUE REQUIREMENT

ACSA’s Environmental Policy shall be communicated, comprehended and implemented by all

Environmental Policy ACSA appointed contractor staff (see attached Environmental Policy).

e No solid or liquid material may be permitted to contaminate or potentially contaminate
stormwater, soil or groundwater resources.

e Any pollution that risks contamination of these resources must be cleaned-up immediately.
Spills must be reported to ACSA immediately. Contractors shall supply their own suitable
clean-up materials where required.

e Washing, maintenance and refuelling of equipment shall only be allowed in designated
service areas on ACSA property. It is the contractor’s responsibility to determine the
location of these areas.

Stormwater, Soil and
Groundwater Pollution

¢ No leaking equipment or vehicles shall be permitted on the airport.

e Dust: Dust resulting from work activities that could cause a nuisance to employees, or the
public shall be kept to a minimum.

Air Pollution e Odours and emissions: All practical measures shall be taken to reduce unpleasant odours
and emissions generated from work related activities.

e Fires: No open fires shall be permitted on site.

e All reasonable measures shall be taken to minimise noise generated on site as a result of
Noise Pollution work operations.
e  The Contractor shall comply with the applicable regulations with regard to noise.

e Waste shall be separated as general or hazardous waste.

e General and hazardous waste shall be disposed of appropriately at a permitted landfill site
should recycling or re-use of waste is not feasible.

e Under no circumstances shall solid or liquid waste be dumped, buried or burnt.

e Contractors shall maintain a tidy, litter free environment at all times in their work area.

e Contractors must keep on file:
1. The name of the contracting waste company
2.  Waste disposal site used
3. Monthly reports on quantities — separated into general, hazardous, and recycled
4. Maintained file of all Waste Manifest Documents and Certificates of Safe Disposal
5. Copy of waste permit for disposal site

This information must be available during audits and inspections.

Waste Management

e Al HCS shall be clearly labelled, stored and handled in accordance with Materials Safety
Data Sheets.

e Materials Safety Data Sheets shall be stored with all HCS.

Handling & Storage of e All spillages of HCS must be cleaned-up immediately and disposed of as hazardous waste.
Hazardous Chemical (HCS spillages must be reported to ACSA immediately).

Substances (HCS) e All contractors shall be adequately informed with regards to the handling and storage of

hazardous substances.

e  Contractors shall comply with all relevant national, regional and local legislation with regard to
the transport, storage, use and disposal of hazardous substances.

Water and Energy ACSA promotes the conservation of water and energy resources. The contractor shall identify
Consumption and manage those work activities that may result in water and energy wastage.
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Training & Awareness

The conditions outlined in this permit shall be communicated to all contractors and their
employees prior to commencing works at the airport.

Penalties

Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements and/or legislation. The
Contractor shall be advised in writing of the nature of the infringement and the amount of the penalty. The Contractor shall
take the necessary steps (e.g., training/remediation) to prevent a recurrence of the infringement and shall advise ACSA

accordingly.

The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, the Council, authorities,
landowners and/or members of the public may institute against the Contractor.

Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The decision on how much
to impose will be made by ACSA’s Airport Environmental Management Representative in consultation with the Airport
Manager or his/her designate and will be final. In addition to the penalty, the Contractor shall be required to make good any
damage caused as a result of the infringement at his/her own expense.

(name & surname) of (company)

agree to the above conditions and acknowledge ACSA’s right to impose penalties should | or any of my employees or
sub-contractors fail to comply with these conditions.

on this date: (dd/mml/yyyy)

Signed:
at:

(airport name).
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C4.8 ACSA Construction Environmental Management Plan — EMS 050
1. Background

The purpose of this Environmental Management Plan (EMP) is to co-ordinate mitigation,
rehabilitation, and monitoring measures of construction projects at ACSA airports such that
environmental pollution and risks are minimized as far as possible.

This EMP is provided to contractors at the tender stage to ensure all costs associated with this EMP
can be appropriately costed.

2. Organisational Structure

It is essential that an organisational structure is established early in the construction phase of the
project and that all parties concerned accept the structure. This identifies the responsibilities and the
authority of the ACSA Project Leader, design team, Project Manager (PM), consulting engineers and
the numerous contractors and sub-contractors.

Responsibility for the application of the construction phase EMP for the project starts with ACSA’s
Project Leader. The ACSA Project Leader will devolve this responsibility to the designated and
appointed Project Manager to assume this task within his or her portfolio, who will in turn issue
conformance instructions to the Contractor(s). The Contractor(s) will appoint an Environmental
Responsible Person who will ensure that the requirements of the EMP are implemented by
monitoring and auditing the performance of the Contractor. ACSA’s AEMR (Airport Environmental
Management Representative) shall play an oversight role and report on overall EMP compliance to
the ACSA Project Leader.

ACSA Project D —
Leader

\ 4

Project < ACSA Appointed ACSA AEMR
Engineers Project Manager

A 4

v
a al
d Contractor ~

l

Contractor’s
Environmental
Responsible Person
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2.1 Employer Project Leader
This is an employee of the Employer ultimately responsible for the overall success of a project.
This person could be within the Commercial, Maintenance & Engineering, Projects or Airport
Planning Department.

2.2  Project Manager (PM)

The PM is responsible for ensuring that on-site activities are undertaken in accordance with
the requirements of the EMP. The PM will thus need to ensure that:

. This EMP is included in the contracted agreements issued to the contractor(s)

. Environmental Method statements requested by ACSA’s AEMR are provided prior to
construction

. Corrective action is implemented as required

. Appropriate records and information regarding compliance with the EMP requirements
are maintained and made available to the AEMR

. Instructions as required by the AEMR are issued to the relevant contractor

2.3 Contractor

. The Contractor shall ensure that all employees, sub-contractors, suppliers, etc. are fully
aware of and comply with the environmental issues and requirements detailed in this
EMP

o The Contractor shall liaise closely with their Environmental Responsible Person and PM
and will ensure that works on site are conducted in accordance with this EMP

. The Contractor is to have a copy of the EMP on site and be familiar with its contents

. The Contractor must ensure that all employees (permanent and temporary) and all sub-

contractors that work on the site for longer than two days, receive Environmental
Awareness Training prior to commencing work on site

o The Contractor shall appoint an Environmental Responsible Person in writing, and will
forward this appointment to ACSA’s AEMR
3 Prior to construction commencement, the Contractor shall draft and submit written

environmental method statements to ACSA’s AEMR for approval, covering those
activities which are identified (in this document and/or by the AEMR), as being
potentially harmful to the environment

Environmental Method Statements indicate how compliance shall be achieved and
environmental risk will be mitigated. The environmental method statement shall state clearly:

Timing of activities

Materials to be used

Equipment and staffing requirements

The proposed construction procedure designed to implement the relevant
environmental specifications

The system to be implemented to ensure compliance with the above; and

. Other information deemed necessary by the AEMR and Environmental Responsible
Person.

Method statements shall be submitted at least five working days prior to expected
commencement of work on an activity, to allow the AEMR time to study and approve the
method statement. The contractor shall not commence work on that activity until such time as
the method statement has been approved in writing by the AEMR.

Due to changing circumstances, it may be necessary to modify method statements. In such
cases, the proposed modifications must be indicated and agreed upon in writing between the
AEMR and Environmental Responsible Person. The AEMR and Environmental Responsible
Person must retain records of any amendments and ensure that the most current version of
any method statement is being used.
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2.4  Contractor’s Environmental Responsible Person

The Contractor shall appoint / designate an environmental responsible person to liaise with
ACSA’s AEMR and ensure that the requirements set out in this EMP are implemented. The
Environmental Responsible Person shall:

. Develop a system to ensure that the EMP and Environmental Method Statements are
effectively implemented;

. Audit this system so that he/she can demonstrate to the AEMR that the EMP and
Environmental Method Statements are being effectively implemented,;

. Ensure that Contractors staff, sub-contractors, suppliers etc. are aware of their
requirements in terms of the EMP and that they adhere to the EMP.

. Ensure that responsible persons for sub-contractors or sub-sub-contractors are
designated to carry out the requirements of the EMP and Environmental Method
Statements;

. Have sufficient authority to issue site instructions to the Contractors staff on their site.

. Ensure that the Contractor and his Subcontractors and his employees have received
the appropriate environmental awareness training before commencing on site.

. Meet with the Contractor to discuss the implementation of and non-conformances with
this document.

o Identify appropriate corrective action if non-compliance occurs or unforeseen
environmental issues arise that require environmental management action.

. Keep a register of major incidents (spills, injuries, complaints, legal transgressions, etc.)
and other documentation related to the EMP.

. Issue stop orders when required.

. Report to ACSA’s AEMR any problems (or complaints) related to conformance with this
document which cannot first be resolved in co-operation with the Contractor and/or his
Subcontractors.

. Assist in finding environmentally acceptable solutions to construction problems.
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2.5 ACSA’s AEMR shall:

. Request, review and approve environmental method statements from the Contractor.

. Undertake regular inspections (at least monthly, and more frequently at the AEMR’s
discretion) of the site in order to check for compliance with method statements as well
as specifications outlined in this EMP.

. Provide an audit report to the ACSA Project Leader.

3. Environmental Specifications

3.1 Location of camp and depot

The Contractor’s Camp and Materials Storage Area shall be located at a position
approved by the AEMR. No site staff other than security personnel shall be housed on
site.

The Contractor shall provide water and/or washing facilities at the Contractor's Camp for
personnel.

The Contractor's Camp and Materials Storage Area shall be kept neat and tidy and free of
litter.

3.2 Demarcation of the site & access

It is important that activities are conducted within a limited area to facilitate control and to
minimise the impact on the existing natural environment, existing tenants, and other construction
activities in the vicinity and public thoroughfares.

The Contractor shall demarcate the boundaries of the site in order to restrict his construction
activities to the site. The Contractor shall ensure that all his plant, labour and materials remain
within the boundaries of the site. Failure to do so may result in the Contractor being required to
fence the boundaries of the site at his own expense to the satisfaction of the AEMR.

Security and access to the site must be controlled at all times.
3.3  Traffic control & safety

Traffic control and safety shall be done in accordance with the South African Traffic Safety
Manual, with the relevant signs, flagmen, barriers, etc being provided at the various access
points. Traffic control shall be done in co-operation with local traffic officials. All laws and
regulations applicable on the public road system are enforceable on the construction site. Due
to the activities involved in the construction phase, trucks and other related vehicles will be
using the roads leading to the site. These vehicles will need to be roadworthy and abide by
the speed limits. The Environmental Management Plan for the construction phase should
monitor the impact on current traffic by additional construction vehicles to ensure noise, safety
and dust issues are kept to a minimum.
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3.4  Ablution facilities
The Contractor shall provide the necessary ablution facilities for all his personnel.

Chemical toilets shall be provided, with a minimum of one toilet per 15 persons. Toilets shall be
easily accessible and shall be transportable. The toilets shall be secured to prevent them from
blowing over and shall be provided with an external closing mechanism to prevent toilet paper
from being blown out. Toilet paper dispensers shall be provided in all toilets. Toilets shall be
cleaned and serviced regularly by a reputable toilet servicing company. Toilets shall be emptied
before long weekends and builders’ holidays.

The Contractor shall ensure that chemicals and/or waste from toilet cleaning operations are not
spilled on the ground at any time. Should there be repeated spillage of chemicals and/or waste
(i.e., more than three incidents), the Contractor shall be required to place the toilets on a solid
base with a sump at his own expense. Accumulations of chemicals and waste will have to be
removed from the site and disposed at an approved waste disposal site or sewage plant.

Abluting anywhere other than in the toilets shall not be permitted. Repeated use of the veld or
other areas for ablution purposes (i.e., more than three incidents) may result in the guilty party
being given a spot fine. The Contractor shall also be responsible for cleaning up any waste
deposited by his personnel.

3.5 Domestic wastewater

Wastewater from any other ablution or kitchen facilities on site shall be discharged into a
suitable conservancy tank. The Contractor shall be responsible for ensuring that the system
continues to operate effectively throughout the project and that the conservancy tank is
emptied as required during the project. The Contractor shall employ a suitable qualified sub-
contractor or the local authority to empty the conservancy tank.

3.6  Environmental training

According to the National Environmental Management Act (107 of 1998), any costs incurred
to remedy environmental damage shall be borne by the person responsible for that damage;
it is therefore critical that the contractors read and understand the requirements of this
document and any succeeding documents pertaining to environmental requirements before
construction commences. It is a requirement of the act that everyone takes reasonable
measures to ensure that they do not pollute the environment. Reasonable measures include
informing and educating employees about the environmental risks of their work and training
them to operate in an environmentally acceptable manner.

Training is fundamental to the successful implementation of the EMP. All personnel whose
work may result in an impact on the environment must receive appropriate training in the
environmental procedures to be followed. In this regard, the following must be fulfilled:

. All personnel working on the construction site must attend an environmental awareness
training workshop conducted by the Environmental Responsible Person prior to
commencing work on site. The purpose of the workshop is to provide staff with the
information they require to enable them to meet the requirements of the EMP. The
Environmental Responsible Person may call upon the services of a specialist
environmental education translator should this be required. Contractors, sub-
contractors and all their staff must attend.

. The Environmental Responsible Person shall keep a register of all personnel attending
the environmental awareness training workshops; attendance records must be filed and
available on site.

. All staff must be trained in emergency response procedures; attendance records must
be filed and available on site.
. Environmental awareness posters are to be displayed on site. Environmental ‘do’s and

don’ts’ must be clearly illustrated. The posters shall use pictures to convey the intended
message and any explanatory text will be in English and the local dialect.
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3.7 Solid waste management

Solid waste includes construction debris (e.g., packaging materials, timber, cans etc.) waste and
surplus food, food packaging etc.

The Contractor shall institute an on-site waste management system that is acceptable to the
AEMR in order to prevent the spread of refuse within and beyond the site. The Contractor is
reminded that wind velocities on the construction site can be extremely high.

All waste shall be collected and contained immediately. The Contractor shall institute a weekly
clean-up of the site. This daily/weekly clean up shall be for the Contractor’s account.

The Contractor shall not dispose of any waste and/or construction debris by burning or burying.
The use of waste bins and skips is essential. The bins shall be provided with lids and an external
closing mechanism to prevent their contents from blowing out. The Contractor shall ensure that
all waste is deposited by his employees in the waste bins for removal by the Contractor. Bins
shall not be used for any purposes other than waste collection and shall be emptied on a regular
basis. All waste shall be disposed of off-site at approved landfill sites.

Waste generated at the construction camps shall be separated into recyclable and non-
recyclable waste, and shall be separated as follows:

Hazardous waste (including used oil, diesel, petrol tins, paint, bitumen, etc.);
Recyclable waste (paper, tins, glass);

General waste; and

Reusable construction material

Recyclable waste shall be deposited in separate skips/bins and removed off site for recycling.
The Contractor may wish to enter into an agreement with the surrounding communities and/or
his staff with regard to the collection and sale of recyclable and reusable materials.

Hazardous waste, including waste oil and other chemicals (e.g., paints, solvents) shall be stored
in (an) enclosed area(s), and shall be clearly marked. If deemed necessary by the Environmental
Responsible Person, the Contractor shall obtain the advice of a specialist waste expert
concerning the storage of hazardous waste. Such waste shall be disposed of off-site by a
specialist waste contractor, at a licensed hazardous waste disposal site. The Contractor shall
keep documentary proof of the safe disposal of all waste, which will be available for audit at all
times and will also include the waste type and volume.

The Contractor is advised that spot fines for littering have been included in this document.
Offenders found littering will be liable for the spot fine.

3.8  Protection of fauna and flora

All fauna and flora (unless alien) within and around the site shall be protected. Birds and
animals shall not be caught or killed by any means, including poisoning, trapping, shooting or
setting of snares.

3.9 Protection of archaeological and palaeontological sites

If any possible palaeontological/archaeological material is found during excavations, the
Contractor shall stop work immediately and inform the AEMR. The AEMR will inform the South
African Heritage Resource Agency (SAHRA) and arrange for a palaeontologist/archaeologist
to inspect, and if necessary, excavate, the material, subject to acquiring the requisite permits.

3.10 Water pollution prevention & management

The Contractor shall prevent pollution of surface or underground water and shall comply with
the Water Act, 36 of 1998, and any other national, provincial and local legislation regarding
the prevention of water pollution, including the pollution of groundwater and any wetland on
site.
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The Contractor must ensure that all reasonable precautions are taken to prevent the pollution
of the ground and water resources as a result of site activities. Ground contamination may
hinder or prevent the re-establishment of natural vegetation. The Contractor shall keep the
necessary materials and equipment on site to deal with ground spills of any of the materials
used or stored on site.

The Contractor shall ensure that no oil, petrol, diesel, etc is discharged onto the ground.
Pumps and other machinery requiring oil, diesel, etc that is to remain in one position for longer
than two days shall be placed on drip trays. The drip trays shall be emptied regularly, and the
contaminated water disposed of off-site at a facility capable of handling such wastewater. Drip
trays shall be cleaned before any possible rain events that may result in the drip trays
overflowing, and before long weekends and holidays.

Stormwater and/or groundwater may accumulate on site during the construction period and
there is the potential for this water to be contaminated as a result of construction procedures.
The Contractor shall ensure that this water does not become contaminated. Contaminated
water (e.g., cement washings, wastewater from ablution or kitchen facilities etc) shall be
collected in a conservancy tank, removed from the site and disposed of in a manner approved
by the AEMR.

3.11 Stormwater control

Contractors shall take reasonable measures to prevent erosion resulting from a diversion,
restriction or increase in the flow of stormwater caused by the presence of their works,
operations and activities. Any stormwater collected in bunded areas containing oils, fuels,
chemicals or other potentially polluting substances shall be pumped out of the bund, collected
in a suitable container and removed from the site for appropriate disposal.

Contractors shall provide adequate control measures to prevent stormwater damage and
erosion during construction. Control measures should include the control by sumps and
adequate pumping of water ingress into trenches below the water table. Stormwater should
also be directed into attenuation ponds wherever possible. All methods of stormwater control
during the construction phase are to be agreed and approved by the AEMR.

Berms and existing stormwater drainage systems shall be used to prevent surface run-off from
entering site excavations.

3.12 Water resource management

Water is a scarce resource and shall be conserved wherever possible. The Contractor shall
not waste water (e.g., water areas excessively etc). All leaking water pipes are to be repaired
or replaced immediately. The Contractor shall provide all drinking water and water for
construction purposes. Water shall not be used unnecessarily.

3.13 Pollution prevention and remediation

The Contractor must ensure that all reasonable precautions are taken to prevent the pollution
of the ground and water resources as a result of site activities. Pollution could result from the
release, accidental or otherwise, of contaminated runoff from construction camps, discharge
of contaminated construction water, chemicals, oils, fuels, sewage, run off from stockpiles,
solid waste, litter, etc.

The first activity to be undertaken once a spill occurs is to terminate the source of the spill and
contain the polluted area.

All fuel, oil or hydraulic fluid spills are to be reported to the Project Manager/ Engineer,
Environmental Responsible Person and AEMR so that appropriate clean-up measures can be
implemented.
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The Contractor shall keep the necessary materials and equipment on site to deal with ground
spills of any of the materials used or stored on site. Sufficient quantities of suitable hydrocarbon
absorbent or remediation materials must be present on site at all times. Absorbent “spill-mop-
up” products need to be on hand — Enretech, Spillsorb or Drizit type products should be
investigated for these purposes.

Concrete-mixing equipment (mixers and the like) shall not be discharged overland. Such water
shall be collected in a conservancy tank, removed from the site and disposed of in the correct
manner. The Contractor may consider reusing such water for washing other concrete
equipment to minimise the amount required to be removed off site.

The Contractor is advised that cement and concrete are regarded as highly hazardous to the
natural environment on account of the very high pH of the material, and the chemicals
contained therein. Therefore, the Contractor shall ensure that:

concrete is mixed on mortar boards, and not directly on the ground,;
the visible remains of concrete, either solid, or from washings, are physically removed
immediately and disposed of as waste. Washing the visible signs into the ground is not
acceptable; and

o all aggregate is also removed.

Trucks delivering concrete shall not wash the trucks or the chutes on the site. All washing
operations shall take place off site at a location where wastewater can be disposed of in the
correct manner.

3.14 Servicing/fuelling of construction equipment
Servicing and fuelling should preferably occur off site.

However, if these activities occur on site, the Contractor shall ensure that all servicing of vehicles
and equipment takes place in designated areas agreed upon by the AEMR. All waste shall be
collected and disposed of off-site at an appropriately licensed landfill site. All equipment that
leaks onto the ground shall be repaired immediately or removed.

Similarly, no vehicles or machines shall be refuelled on site except at designated refuelling
locations, unless otherwise agreed with the AEMR. The Contractor shall not change oil or
lubricants anywhere on site except at designated locations, except if there is a breakdown or an
emergency repair. In such instances, the Contractor shall ensure that he has Drizit pads (or
equivalent) and/or drip trays available to collect any oil, fluid, etc.

3.15 Fuels and Chemicals

The Contractor shall take all reasonable precautions to prevent the pollution of the ground and/or
water resources by fuels and chemicals as a result of his activities.

The Contractor shall keep the necessary materials and equipment on site to deal with ground
spills of any of the materials used or stored on site.

The Contractor shall ensure that no oil, petrol, diesel, etc. is discharged onto the ground. Pumps
and other machinery requiring oil, diesel, etc. that is to remain in one position for longer than two
days shall be placed on drip trays. The drip trays shall be emptied regularly, and the
contaminated water disposed of off-site at a facility capable of handling such wastewater. Drip
trays shall be cleaned before any possible rain events that may result in the drip trays
overflowing, and before long weekends and holidays.

The Contractor shall remove all oil-, petrol-, and diesel-soaked sand immediately and shall
dispose of it as hazardous waste.

Should the Environmental Responsible Person/AEMR and/or the relevant authorities deem it
necessary to institute a programme for the removal of contaminated ground resulting from the
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non-compliance of the controls detailed above, these costs will be for the Contractor's account.
Remedial action shall be approved by the AEMR and relevant authorities, if appropriate.

3.16 Fuel & Hazardous Materials Storage

Contractors shall identify fuels and hazardous substances to be stored on the site and shall
ensure that they know the effects of these substances on their staff and the environment. The
Environmental Responsible Person shall keep a copy of a fuels and hazardous substance
inventory which shall be available on site.

Contractors shall ensure that the quantities of fuels and chemicals on site are appropriate to the
requirements, are stored, and handled so as to avoid the risk of spillage. All fuels, oils and
chemicals shall be confined to a specific and secured area. These materials shall be stored in
an area with a concrete or other impervious base, which is adequately bunded. The volume of
the bund shall be two times the volume of the containers stored. Gas and fuel should not be
stored in the same storage area, and any generators used on the site should also be placed on
a bunded surface.

The Contractor shall be responsible for securing any permits / certificates that may be required
in respect of fuel storage from the local authorities.

In addition, the following must be implemented:

. All fuel stores must be equipped with a fire extinguisher;
o Materials Safety Data Sheets must be available on site and filed accordingly.
. No vehicle servicing may take place on the site. Servicing of equipment that uses

hydrocarbon fuels, oils, lubricants and other hazardous chemicals may only take place
in the site camp under conditions approved by the AEMR,;

. All fuels are to be stored within a lined / demarcated area in the Site Camp. No refuelling
is to take place outside of this demarcated area unless authorised by the Environmental
Responsible Person. Note that filling machinery in the field (on site) from canisters
should be cleared with the Environmental Responsible Person and both a “no leak”
funnel / pump and one of the above mentioned absorption products must be on hand in
the event of such refuelling taking place.

3.17 Dust control

The Contractor shall be responsible for the continued control of dust arising from his operations,
through measures including, but not limited to, spraying of water on bare areas, rotovating straw
bales into the soil surface and the scheduling of dust-generating activities to times when wind
velocity is low. Overhead sprayers shall not be used in windy conditions, because too much
water will be lost to evaporation. The use of water carts is preferred.

3.18 Noise control

The Contractor shall take all reasonable precautions to minimise noise generated on site as a
result of his operations, especially when working in areas or on activities that may impact on
neighbouring land users.

The Contractor shall comply with the applicable regulations with regard to noise.

The Environmental Responsible Person and/or AEMR may inform adjacent land users, tenants
and communities about the possibility of noise pollution and the approximate duration of the
problem.

3.19 Emergency procedures

The Contractor shall ensure that emergency procedures are set up prior to commencing work.
Emergency procedures shall include, but are not limited to, fire, spills, contamination of the
ground, accidents to employees, use of hazardous substances, etc. Emergency procedures,
including responsible personnel, contact details of emergency services, etc. shall be made
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available to all the relevant personnel and shall be clearly demarcated at the relevant locations
around the site.

The Environmental Responsible Person shall advise the Contractor, PM and AEMR of any
emergencies on site, together with a record of action taken.

3.19.1 Fires

The Contractor shall take all the necessary precautions to ensure that fires are not
started as a result of his activities on site and shall also comply with the requirements
of the Occupational Health and Safety Act 85 of 1993.

No open fires shall be permitted on or off site. Closed fires or stoves shall only be
permitted at designated safe sites in the construction camps. Fires shall also not be
permitted near any potential sources of combustion, such as fuel stores, stockpiles of
plant material etc.

The Contractor is advised that sparks generated during welding, cutting of metal or
gas cutting can cause fires. Every possible precaution shall therefore be taken when
working with this equipment near potential sources of combustion. Such precautions
include having an approved fire extinguisher immediately available at the site of any
such activities.

The Contractor shall be liable for any expenses incurred by any organisations called
to assist with fighting fires, and for any costs relating to the rehabilitation of burnt areas.

No smoking will be permitted on the site except for within a designated area in the
site camp. Suitable firefighting equipment must be readily available in this area.

The Contractor must ensure that the contact details of the nearest Fire Department
are displayed on site (together with other emergency services) and that all persons
involved with the project know the location of these numbers on site.

4. SITE CLEARANCE & REHABILITATION
4.1 Removal of topsoil

Following removal of vegetation from the site, all topsoil shall be removed (up to a maximum
of 30 cm depth) and stockpiled for re-use in subsequent rehabilitation and landscaping
activities. The stockpiles shall not be higher than 2 m in order to minimise composting. The
stockpiles of topsoil shall be located in an area agreed with the AEMR.

4.2  Stabilization of steep slopes

The disturbance of steep slopes, for example by the removal of vegetation, may result in slope
instability and erosion by rain and surface run off. The Contractor shall ensure that slopes that
are disturbed during construction are stabilised to prevent erosion occurring. Any erosion that
does occur must be reinstated at the Contractor’s cost.

4.3 Rehabilitation

The Contractor shall be responsible for rehabilitating any areas cleared or disturbed for
construction purposes that are to be incorporated into open space or buffer zones, as well as
all spoiling. The Contractor shall revegetate such areas in accordance with the specification
provided below.

The Contractor shall stabilise, by straw rotovation or other, any areas that are cleared or
disturbed for construction purposes which are not going to be incorporated into open space or
buffer zones (i.e., areas that will be subsequently developed by another party).
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All construction equipment and excess aggregate, gravel, stone, concrete, bricks, temporary
fencing and the like shall be removed from the site upon completion of the work. No discarded
materials of whatsoever nature shall be buried on the site or on any other land not owned by
ACSA.

4.4  Landscaping and preparation for re-vegetation
Areas that require reshaping shall be cut, filled and compacted so as to follow the contours of
the surrounding landscape. Topsoil removed from the area initially shall be replaced. Care
must be taken not to mix the topsoil with the subsoil during shaping operations. Should a crust
form on the soil before revegetation is commenced, the Contractor shall, at his own cost,
loosen the crust by scarifying to a depth of 150 mm.

5. MANAGEMENT AND MONITORING

This section focuses on the systems and procedures required to ensure that the environmental

specifications are effectively implemented. Emphasis is on monitoring and penalties, aimed at ensuring

compliance with this document.

5.1 General inspection monitoring and reporting

The Environmental Responsible Person shall:

o Inspect the site on a daily basis to ensure that the environmental specifications are
adhered to.
. Maintain a record of major incidents (spills, impacts, complaints, legal transgressions

etc) as well as corrective and preventive actions taken.

. Conduct regular internal audits (at least weekly) to ensure that the system for
implementation of the EMP is operating effectively and keep records of these audits.

. Conduct monthly meetings for the duration of the project. These will be attended by the
Environmental Responsible Person, Contractors Resident Engineers and sub-
contractor representatives, and will be minuted and available for audit. The agenda will
cover compliance with the EMP and environmental method statements, results of
audits, non-compliances and corrective and preventative actions with agreed dates, and
environmental queries.

5.2 Penalties

Penalties may be imposed by the AEMR on Contractors who are found to be infringing these
specifications. The Contractor shall be advised in writing of the nature of the infringement and
the amount of the penalty. The Contractor shall determine how to recover the fine from the
relevant employee and/or sub-contractor. The Contractor shall also take the necessary steps
(e.g., training) to prevent a recurrence of the infringement and shall advise the AEMR
accordingly.

The Contractor is also advised that the imposition of penalties does not replace any legal
proceedings the Council, authorities, landowners and/or members of the public may institute
against the Contractor.

Penalties may range between R200.00 and R20, 000.00, depending upon the severity of the
infringement. The decision on how much to impose will be made by the AEMR and will be final.
In addition to the penalty, the Contractor shall be required to make good any damage caused as
a result of the infringement at his own expense.

A preliminary list of infringements for which penalties will be imposed is as follows:

o Moving outside the demarcated site boundaries;
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. Littering of the site and surrounds;

. Burying waste on site and surrounds;

Smoking in the vicinity of fuel storage and filling areas and in any other areas where
flammable materials are stored/used;

Making fires outside designated areas;

Defacement of natural features;

Spillage onto the ground of oil, diesel, etc;

Picking/damaging plant material;

Damaging/killing wild animals; and

Additional fines as determined by the AEMR and added to this list.

The AEMR may also order the Contractor via the ACSA Project Leader to suspend part or all
the works if the Contractor repeatedly causes damage to the environment by not adhering to
the EMP. The suspension will be enforced until the offending actions, procedure or equipment
is corrected. No extension of time will be granted for such delays and all costs will be borne
by the Contractor.
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C4.9 Environmental Management System Policy

%

AIRPORTS COMPANY
SOUTH AFRICA

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED
ENVIRONMENTAL MANAGEMENT POLICY STATEMENT

Alnports Company South Africa SOC Limited (ACSA). as a world-class airport operator, acknowledges that airport
activities and operations may have diverse impacts on the environment. It therefore accepts its stewardship role
of rezponsible care for the environment in order to reduce its environmental impact. Consequently, ACSA commits
to implementing and maintaining an Environmental Management System.

Alrports Company South Africa SOC Limited {The Group) = committed to:

Maintain an Environmental Management System based on the requirements of 150 14001.

Ceonduct regular audits of the system to ensure its adequacy and effectivenass.

Maonitor and measure significant environmental aspects and impacts of airport activities and operations,
and provide a framework for the setting and reviewing of environmental objectives and targets.

Ensure employees, operators, tenants, service providers, contractors and supply chain that fall within the
scope of the Environmental Management System are aware of the environmental aspects and impacts
associated with their activities and operations, and of the requirements of the Environmental Managemeant
System.

Report its environmental performance indicators in the integrated annual repor.

Continually improve environmental parformance.

Seek opportunities to reduce the impact of aircraft nolse by engaging with industry stakeholdars.

Monitor aircraft noise at Cape Town International Airport, King Shaka Internaticnal Airport and O R Tambo
International Airport.

Actively seeking out opportunities to reduce energy consumption from non-renewable energy sources.
Measure the carbon footprint at Bram Fischer, Cape Town, King Shaka, O R Tambo and Port Elizabeth
International Alrports, as well as George Alrport, while actively seeking out opportunities to reduce its
ovarall carbon footprint.

Monitor air quality at Cape Town International Alrport, King Shaka International Airport and O R Tambo
International Airport.

Actively seek opportunities to reduce water consumption.

Avoid the pollution of storm water and/or groundwater as a result of airport operations.

Ensure that all waste is minimized, or otherwise reduced, re-used andior recycled.

Conserve blodiversity where feasible on its property.

Collaborating with and engaging surrounding communities to seek opportunities to minimise the
environmental impact of airport operations on the environment.

Comply with relevant environmental legislation, associated regulations and other applicable requirements.
Where Alrports Company South Africa S0C Limited does not directly control the impacts at the Corporate
Office or at airports, the Group shall work in partnership with operators, contractors, tenants, service
providers and supply chain management to improve performance.

The Environmental policy s applicable to Alrports Company South Africa S0C Limited infrastructure, and the
geographical areas within which the organisation operates its asronautical and non-asronautical businass. This
includes its employees, stakeholders, service providers, and contractors.

The Group's managers and staff acknowledge that the implementation of this Environmental Policy is their
responsibllity and are committed to it This policy statement shall be reviewed by Management every three (3)
years and made available to any interested paries upon request.

Signed

| \ ?[6441 \

our 751032521

Iszus No: 11

Chief Executive Officer: Airports Company South Africa SOC Limited,
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C4.10 Environmental Management System

1. Scope

This procedure is intended for all ACSA Service and Maintenance Contractors whose
activities, products and services may produce a negative impact on the environment at
ACSA Operated Airports.

2. Objective

To incorporate all service and maintenance contractors into ACSA’s Environmental
Management System (EMS), to align activities, products, and services with the EMS and
ACSA’s Environmental Policy.

3. Definitions and Abbreviations

ACSA
Airports Company South Africa SOC Ltd

ACSA AEMR
ACSA Airport Environmental Management Representative

ARFFS
Aerodrome Rescue and Fire Fighting Services

HCS
Handling & Storage of Hazardous Chemical Substances

SHE
Safety, Health, and Environment

Service & Maintenance Contractor
An ACSA appointed service or maintenance provider assigned to carry out repairs,

upgrades, installations, and on-going maintenance of airport infrastructure. Service
contractors (e.g., cleansing, landscaping, pest removal, hygiene, sanitation) or
maintenance contractors (e.g., electricians, plumbers, mechanics) may have long-term
contracts or provide services on an ad-hoc basis.

4. Procedure General

4.1 All ACSA departments shall contact the airport's ACSA AEMR prior to appointing a
service or maintenance contractor on the airport.

41.1  All new or renewed service and maintenance contractors shall be screened
for significant environmental aspects by the airport’'s ACSA AEMR. Refer
ACSA EMS Department Determining Significant Environmental Aspects
Procedure - T010 001M. Any new significant environmental aspects shall be
documented in the aspects register, and control measures implemented
accordingly.

4.2 The ACSA AEMR shall decide whether or not the contractor requires formal
environmental induction training based on Point 4.1.1 above. If training is required, it
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shall be conducted by the relevant contractor’s responsible person/supervisor prior to
commencing work on the airport.

4.3 The ACSA Department responsible for appointing service or maintenance contractors
shall append the ACSA Service and Maintenance Contractors Environmental Terms
and Conditions to Commence Work - EMS 048 permit to tender documents, contract
documents, service level agreements or bill/schedule of quantities specifications.
This will allow contractors to accommodate any unforeseen costs, to minimise
environmental risk, or ensure compliance. Prior to commencement of works,
contractors shall sign this permit, a copy of which shall be kept by both the responsible
ACSA Department and the contractor.

4.4 The contractor’s representative shall ensure the conditions set out in the ACSA Service
and Maintenance Contractors Environmental Terms and Conditions to Commence
Work - EMS 048, along with ACSA’s Environmental Management System Policy are
communicated to, comprehended and implemented by all contractor staff.

4.5 All ACSA Departments making use of contractors shall keep an up-to-date register of
contractors on site. This register shall include the name of the contracting company,
the site supervisor/manager and his/her contact number, the nature of works and work
area, the date of commencement and expected completion of the work, and whether
the ACSA Service and Maintenance Contractors Environmental Terms and
Conditions to Commence Work - EMS 048 permit has been duly signed. In addition,
contractor tender documents, contract documents, service level agreements or
bill/schedule of quantities specifications shall be available for audit/inspection by the
ACSA AEMR.

4.6 Contractor activities shall be audited at the discretion of the ACSA AEMR depending on
the nature of risks and environmental aspect significance.

5. Roles and Responsibilities

Issues Responsible Person Alternate
Has overall responsibility for ACSA General Manager or | Relevant designated person
adherence to this Operational | Airport Manager shall assume responsibility
Procedure
Has responsibility for ACSA Safety Manager/ Relevant designated person
adherence and ACSA ARFFS Manager/ shall assume responsibility
implementation of this ACSA HOD: SHE/
Operational Procedure ACSA AEMR

6. Verification

This procedure shall be verified in accordance with ACSA Verification Policy, Procedure
and Working Instruction - Z001 002M.

7. Non Conformance
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Any deviation from this procedure shall be identified and registered with corrective and
preventative measures for continual improvement in accordance with the ACSA Non
Conformance Policy, Procedure and Working Instruction - Z001 001M.
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8. References
ACSA Non Conformance Policy, Procedure and Working Instruction - Z001 001M
ACSA Verification Policy, Procedure and Working Instruction - Z001 002M
ACSA Change Control Policy, Procedure and Working Instruction - Z001 003M
ACSA Document Control Procedure - Z001 006M
ACSA Record Keeping Requirements Procedure - Z001 008M
ACSA Airfield Standard Operating Procedure Manual
9. Change Control
This procedure shall only be changed with the authorisation of the ACSA Group Executive:
Airport Operations and in accordance with ACSA Change Control Policy, Procedure and
Working Instruction - Z001 003M.
10. Records
Record Name Stora.ge Record Number Responsible Retention Time
Location Person
ACSA Service & | ACSA Safety EMS 048 ACSA AEMR Five (5) years
Maintenance Department
Contractors
Environmental
Terms and
Conditions to
Commence
Work
ACSA Service ACSA Master TO50 009M ACSA Senior Five (5) years
and Document Administrator:
Maintenance Control Office Policies and
Contractors Procedures
Procedure
11. Endorsement (See ACSA Master File in Document Control Office, Corporate)
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C4.11 Hoarding Specification Handbook

AIRPORTS COMPANY
SOUTH AFRICA

HOARDING
SPECIFICATION
HANDBOOK
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1.0 Introduction

The manual was produced by ACSA-ORTIA Project Management Division as reference to
consultants, contractors and other persons who intend to execute any construction works at the
O.R. Tambo International Airport.

It is important to note that the application of hoarding specifications as detailed herein is the ACSA-
ORTIA Standard and must be issued to every (Hoarding) Contractor for implementation prior to
execution of any hoarding work. It is the responsibility of the consultants and contractor to verify
the latest revision with the ACSA-ORTIA Project Manager, Project Management Division.

Failure to verify all requirements of all hoarding finishes internal and externally may result in the
contractor having to incur additional costs for alterations.

The scope of hoarding work should always be part of the construction programme and a major
priority for any construction work to commence on site for ACSA-ORTIA. The Project Team must
inform contractors at tender stage that working on the airport environment will require them to
execute hoarding work outside normal working hours.

It is envisaged that the manual will be informative enough to everyone involved but in certain areas
the specification for internal and external hoarding may not be applicable, such exceptions will be
addressed as they arise and must be referred to the ACSA-ORTIA Project Manager.

All hoarding remains the property of ACSA (if paid for in Preliminaries) but must be removed off
site by the contractor on completion of the project subject to further instruction by the ACSA- ORTIA
Project Manager.

2.0 Types of Hoardings
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201 Type A. (See Detail A)

This type of internal hoarding will be applicable where construction work takes place adjacent to other
tenants to minimise noise, dust and visual screening.

Construction and Material

The construction method is of permanent nature and uses the existing building structure for secure
fixing, i.e., fixed to the roof structure and the floor.

The framework consists of galvanised floor track 61 mm wide fixed to the floor and soffit with suitable
fasteners at 600 mm centres minimum.

The board on the public side will be 16 mm chipboard with melamine finish (Grey Cambrink) and on
the construction side can be either 12 mm chipboard for heavy usage or 12, 7 mm Gypsum plasterboard
for lighter usage.

NB: Heavy usage when shelving is to be hung onto the walls or when any other fixing onto the walls is
required.

Lighter usage when no hanging is to be done onto the walls.

The melamine boards are cut into module width of 900 mm or 1200 mm and the heights will be those
that can be manoeuvred by human labourers without any hindrance to the public where applicable,
preferably 3000 high.
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The melamine board will be held in place by a top hat section on the vertical joint, colour black. The
back board will be screwed directly to the grid.

Where soundproofing is required, the hoarding will be filled with an approved insulating material.

2.0.2 Type B. (see detail A)

The method of construction is similar to Permanent type except that the hoarding is only on the public
side and is melamine finish (Grey Cambrink).

Construction and Material

The construction method will match that of the Permanent hoarding on the public side only and no
finishes on the construction side.

No insulation for this type of hoarding will be required.
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2.0.3 Type C.

This type of hoarding is made out of 2100 h X 900 w melamine faced (Grey Cambrink) chipboard panel
on metal supports. Generally, it will consist of four to six panels that can be placed around a particular
area for maintenance or repair to floors.

Construction and Material

The panels off-cuts can be easily acquired from the hardware outlets and the steel support frame must
be fixed to the panel to prevent the panels from falling over.
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2.0.4 TypeD.

il
| e

Yellow New Jersey barriers or orange plastic netting (at the discretion of the ORTIA-Project Manager)
must be used to barricade the construction site from the public prior to construction work taking place.

Construction and Material
Steel post at 3000 mm maximum apart onto which the orange plastic netting is attached to.

Water filled yellow New Jersey barrier used to block roadway temporarily during repairs or entrance
roadway prior to construction work taking place.

Note:

High impact industrial moulded, interlocking plastic barriers to be filled with water to make it stable and
not movable. The hoarding must be kept neat and tidy at all times.
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This hoarding must remain in place for the duration of the construction period and is only removed at
the end of construction when all the work has been completed.

Either one of two types of hoarding is acceptable, viz. Sheet metal and Pre-cast concrete hoarding
mainly used for site establishment.
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2.0.6 Type F.

The sheet metal hoarding must be a minimum of 2000mm high around the perimeter of the construction
site establishment. (See detail B)

Construction and Material

The IBR/Corrugated sheeting must be fixed onto steel or timber posts, with horizontal steel members
positioned at the top, centre and bottom to secure the sheeting firmly. The sheet metal is to extend
to ground level or floor finish level i.e.: no gaps are permitted.
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2.0.7 Type G.

Pre-cast panel and pole hoarding will be used when indicated by ACSA. This hoarding will be used for
contractor yards that will be used for extended periods of time. Specifications to be confirmed by the
ACSA Project Manager.
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2.0.8 Type H.
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These are concrete panels 2100 h X 1500 w X 200 thick similar to the concrete walls around the airport
site.

The panel thickness slopes from the top to the bottom, thus the thickness at the top of the panel are
100 mm. The base extends 500 mm on either side of the centre of panel for support. These panels
can be used for permanent or temporary purposes.

Construction and Material

These panels are constructed out of concrete; the inner surface shaped according to the shattering
used on the public side should be roughcast to give a permanent appealing appearance. Where this
panels are permanently installed closer to Terminals, they should be painted in colour specified below
for external hoarding.

3.0 Painting

Internal hoarding will be mainly grey cambrink melamine on the public side and where painting is used,
it must match the grey cambrink melamine. In the other side where plane chipboard or plasterboard is
used and the area utilised as a temporal office, then the walls will be painted with white contractors
PVA.

All external types hoarding will be painted, and all paint types must be as per specification unless
changed by the ACSA-ORTIA Project Manager.
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Painting specifications
For IBR/Corrugated sheeting paint spec: PLASCON WALL & WALL. TEAL RAL 5021.
The supporting posts are to be painted in PLASCON WALL & WALL. TEAL RAL 5021.

4.0 Corner Protectors

Internal hoarding to have aluminium corner protectors to match the height of the melamine chipboard
panels used and the size to be 50 mm X 50 mm. External hoarding to have no corner protectors but
the contractor to finish of the corners neatly i.e., with corner flashing to protect public from being injured.

5.0 Sighage

All hoarding should have enough signage to inform the general public of the construction
process.

A standard ACSA-ORTIA Buzzi Bee peel & stick signage, with an appropriate message
approved by the ORTIA-Project Manager, must always be used on flat surfaces. For non-flat
surfaces like corrugated/IBR sheeting the Buzzi Bee sticker should be mounted onto flat
Perspex sheeting 1200 w X 1500 h surface and hung onto the hoarding. (See Detail C)

Advertising or other information may be fixed to the hoarding at ACSA’s discretion in a snapper
frame.
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C4.12 Contractors’ Airside Safety Specifications

INDEX
Introduction
1. Hazards on the airside
2. Contractor’s responsibilities
3. ACSA'’s responsibilities
4. Airside Induction Training and Airside Vehicle Operators Permit training
5. Control of personnel and vehicles
6. Restrictions
7. General

8. Conclusion

17 of 103
C4.10 Environmental Management System
SCM Ref no.: Project Number

Confidential



Confidential

AIRPORTS COMPANY SOUTH AFRICA SOC LIMITED

Introduction

The airport precinct is generally divided into two, the landside (i.e., terminal buildings, car parks, the road
system etc.) and the Airside (i.e., Apron, Runways, Taxiways and surrounding grounds.) Construction,
maintenance, and repair work is carried out frequently on the airside, both by day and by night. Some of the
work might be minor in nature lasting only a few hours or a few days, involving only a few workers with one or
two vehicles/equipment. Some of the work might be major involving longer periods with a large staff
complement and many vehicles and/or equipment. Whatever the work to be conducted, there are certain basic
safety and operating standards that must be maintained. These specifications pertain to all work of a
construction nature as defined in the Construction Regulations of 2014, as amended, and to general
maintenance that is conducted on the airside.

Work done on or near an active airport is subject to several special requirements and conditions to ensure the
safe operation of the airport at all times. Since the work is to be carried out under airport operational conditions,
various limitations and requirements are to be taken cognisance of during the preparation of the tender and
the construction programme. These limitations will not entitle the contractor to claim for extension of time or
standing time.

This document highlights hazards, limitations, and requirements for conducting work on the airside but it is not
exhaustive as work processes and conditions differ depended on the nature of work. Other requirements will
be highlighted as the work processes and conditions unfold and get better understood.

1. Hazards on the airside

The airport airside environment has very high inherent risks brought about mainly by aircraft operating at
high speed and the high volume of fuel carried by aircraft. One might liken aircraft to mobile major hazard
installations. The major hazards on the airside are: -

I. Moving aircraft

II. Combustible material
lll. Aircraft noise
IV. Moving aircraft ground support equipment (GSE)

V. Pedestrians

Where a safety breach occurs, ACSA reserves the rights to stop work and/or withdraw the access and /
or driving permits of the offenders. Work will only proceed when the safety breach has been resolved.

2. Contractor’s responsibilities

The responsibilities of the contractor are as specified in the OHS ACT of 1993 as an employer and in the
Construction Regulation of 2014 as a main Contractor or a sub-contractor as the case may be.

3. ACSA'’s responsibilities

The responsibilities of ACSA (the Airport Manager or his/her designated representative) as the client are
as specified in the Construction Regulations of 2014.

The Airport Manager or his/her designated representative will issue the necessary application forms to
those who apply to the airport management for an Airside Vehicle Permit and/or Airport Security Permit
and will decide, on receipt of the completed forms, whether or not to issue permits. Permits shall be issued
in terms of ACSA Policy and Procedures which are available on the ACSA website or from the ACSA
Project Manager.

The Airport Manager or his/her designated representative may at any time withdraw or suspend an Airside
Vehicle Operators Permit (AVOP) or an Airside Security Permit and is not obliged to give reasons for the
withdrawal.

4. Airside Induction Training and Airside Vehicle Operators Permit training
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Before access to the Airside is permitted, the contractor and employees are required to attend Airside
Safety Induction Training in accordance with ACSA Policy and Procedure no B 100001M.

Before driving on the Airside is permitted drivers are required to attend Airside Vehicle Operators Permit
(AVOP) training in accordance with ACSA Policy and Procedure No B150001M.

The above training is at a fee which the contractor must verify with the Airside Safety Administrator,
telephone 011 921 6635 or the ACSA Project Manager.

5. Control of personnel and vehicles

5.1. Coordination of activities on the airfield and aprons
The Airside has been divided into two, the airfield and the aprons. The airfield is all the areas
consisting of runways, taxiways, and the grounds between and surrounding the runways and
taxiways.

The Airside Operations Department is responsible for safe aircraft operations including obstacle
limitation and safe aircraft ground handling, airside service delivery and the coordination of all
activities on the airfield and on the aprons. It is imperative that the department knows of all activities
that take place on the airside.

5.2. Notification to ATC, ARFF and Airside Safety and Compliance Department

Air Traffic Control (ATC) is responsible for the safe movement of all traffic (aircraft, vehicles,
equipment, and personnel) on the runways, taxiways (includes aircraft stand taxi-lanes, apron
taxiways and rapid exit taxiways) including the runway/taxiway safety areas. Instructions issued by
ATC shall at all times be unconditionally complied with irrespective of any claims that may arise from
it. Air traffic control services are provided by Air Traffic and Navigation Services (ATNS).

Aerodrome Rescue and Fire Fighting Department (ARFF) is responsible to ensure that safe runways
and taxiways (includes aircraft stand taxi-lanes, apron taxiways and rapid exit taxiways) are available
for aircraft use. ARFF is also responsible for the general safe house keeping of the airfield. In carrying
out their responsibilities, ATC and ARFF constantly and continuously coordinate on activities that take
place on the airfield (runways, taxiways, and surrounding grounds).

The Airside Safety and Compliance Department is responsible for safety enforcement and
compliance with the ACSA Airfield Standard Operating Procedures (ASOP). The ASOP govern
the movement of aircraft, vehicles, equipment and pedestrians and all work conducted on the apron
and the airfield. These procedures can be accessed on the ACSA website or through the ACSA
project managers.

Because of the foregoing, it is imperative that ATNS know of all activities that take place on the
runways, taxiways, aircraft stand taxi-lanes and the runway/taxiway safety areas (runway/taxiway
strips). The ARFF Department, the Airside Operations Department and the Airside Safety and
Compliance Department must know of all activities that take place on the aprons and the airfield.
These departments and ATNS must be engaged from the early stages of planning the work and
airside work safety plans (Annexure 1 attached) should be developed with their involvement and
submitted before the actual construction work commences. Information shall be submitted at the start
of the construction work on the prescribed form (Annexure 2 attached) and daily before work
commences on the prescribed form (Annexure 3 attached). Annexure 3 is vital in instances of
emergencies and low visibility operations (LVO) when the airfield/apron must be evacuated.

Personnel, vehicles, or equipment wishing to access runways, taxiways and the runway/taxiway
safety areas shall be equipped with a two way radio operating on the then current ATC ground
frequency. Radio operators must be holders of a valid radio telephony licence issued in terms of the
ACSA Policy and Procedure no C030 001 and C010 002. Where a person is not a holder of such
licence such person shall be escorted by a holder of a licence. The escorted vehicle shall always
follow behind the vehicle escorting.
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Before entry onto a live runway or taxiway or a runway/taxiway safety area permission shall be
requested from ATC, and one will only proceed after receipt of a clear approval to enter the runway
or taxiway or the runway/taxiway safety area. When a request to vacate is received this shall be
complied with immediately irrespective of any claims that may arise from it.

5.3. Access
I. Commencement of Work
Daily before work commences, the work site supervisor shall report to the ARFF Head of Department
on duty if working on the airfield or to the Airside Safety and Compliance Senior Safety Officer on
duty if working on the apron. Details of the work party shall be submitted on the prescribed form
(Annexure 3). Before accessing the runways, taxiways and runway/taxiway safety areas clearance
shall be obtained from ATC on the appropriate radio frequency.

A request from ATC, ARFF, Airside Safety and Compliance Department shall be complied with
immediately irrespective of any claims that may arise from it.

II. Runways and Taxiways
Runways and Taxiways include the safety areas adjacent to the physical runways and taxiways, and
these areas increase in dimension in bad weather conditions. When ATC declare LVO all working
parties on the airfield should vacate the airfield and report to ARFF station for further instruction.

lll. Bad Weather Conditions/LVO
In bad weather conditions no work shall be permitted on the airfield unless it is of an emergency
nature i.e., it affects the safe operation of aircraft or the continued availability of the runways and
taxiways. Note that bad weather conditions include low visibility and/or low cloud base. ATC shall
make a determination and inform the ARFF Department. The ARFF Department shall ensure that
all work on the Airfield stops, and all working parties vacate the airfield immediately irrespective of
any claims that may arise from it.

IV. Emergency
Where an emergency situation develops, it might be requested that all work stops, equipment and
personnel be evacuated from the Airside. Such request shall be complied with immediately
irrespective of any claims that may arise from it.

5.4. Vacating Work Site

Daily before a worksite is vacated it shall be inspected for safety compliance. Before vacating the
work site (at the end of a work period or at the end of the project) the contractor shall clean up and
restore the site to an acceptable condition. If it is on the airfield ARFF shall be informed and if on the
apron Airside Safety and Compliance shall be informed to conduct an inspection. The contractor
shall not vacate the site until these inspections have been conducted and the site declared safe for
operations. If further work is required to make the site safe, this work shall be conducted by the
contractor irrespective of the delays that it may cause.

6. Restrictions
6.1 Hours of Work

Because construction work must be conducted with minimal disruption to airport operations time
restrictions may be imposed that will determine the times that work can be conducted and the length
of the work shift. These restrictions may require that work be conducted only at night.

6.2 Hot Works
No work or procedure that might be a source of fire shall be conducted without a valid hot work permit
issued by the ACSA Aerodrome Rescue and Fire Fighting Department. This is in accordance with the
ACSA Policy and Procedure no BO7001. Hot work permits shall be returned to the fire station on
expiry and new permits issued to continue work or for new jobs. No new permit will be issued before
the return of the expired permit.
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6.3 Temporary Hazards

The prime responsibility for determining hazards and the degree of tolerable risk rests with ACSA
Safety and Compliance Department. All hazards shall be marked and lighted in accordance with the
requirements of the International Civil Aviation Organisation (I.C.A.O.) Annexure 14.

The Contractor shall consult with ACSA to determine the necessary processes and procedures for the
control of temporary hazards. The consultation shall be done in good lead time to allow for notification
to airmen (NOTAM) and the Civil Aviation Authority (C.A.A.) where necessary.

NB: Depending on the nature and duration of the work some notification processes require a lead time
of three months.

6.4 Pre-construction agreements

ACSA, Air Traffic and Navigation Services (ATNS) and the Contractor will meet and agree in advance
before the start of the project on the following: -

I. Ingress and egress points for construction vehicles, equipment and personnel including routes to
and from the work site and the marking of routes if necessary.

Il. The means of control of construction vehicles and personnel so as to minimize interference with
aircraft and ground support equipment operations.

Ill. The scheduling of construction activities to conform as much as possible to periods of minimum
aircraft and ground support equipment operations activity. Because of this it might be required that
the work is conducted at night.

IV. The disposal of excavated material, storage of construction materials and equipment, and the
conditions of the work site at the end of the period of work.

V. The demarcation of the work area, signage, and lighting.

7. General

8.1 Radio Communication
The Contractor shall provide and maintain an acceptable radio communication system for all his
construction vehicles and self-propelled plant moving outside the demarcated work area. This system
must be approved by ATNS to prevent any interference with ATC equipment.

If working on runways, taxiways and runway/taxiway safety areas radio communication between ATC
and the contractor shall be established for the duration of the Contract. The Contractor shall provide
the radios and required number of units will be determined by the Airport Manager or his/her
designated representative. The Contractor will be responsible for all maintenance costs and will not
have any claim for the costs incurred in using longer haul routes or deviations because of a break in
communication. If required, personnel of the Contractor will have to undergo a basic course in radio
communications at the start of the Contract.

8.2 Radio Interference

All vehicles and plant used by the Contractor, his subcontractors or suppliers within the security area
must be fitted with approved radio frequency suppressors. Any vehicle or plant found not to comply
with this requirement will not be allowed on the air-side.

8.3 Compliance with instructions

If the Contractor does not promptly comply with all instructions of the Airport Manager or his/her
designated representative or Air Traffic Controller, ACSA has the right to amend the working schedule
in aid of safety. ACSA has the right to suspend all works until the Contractor, in the opinion of the
ACSA Safety and Compliance Department or ARFF Department, complies with the requirements
irrespective of the delays that it may cause.

8.4 Movement on the Airport, Barriers, Lights and Markings
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It is the responsibility of the Contractor to properly control the movement of personnel, vehicles and
plant involved in the construction work. The Contractor shall erect, maintain, and remove all
temporary barriers, warning lights and markings as required by the Airport Manager or his/her
designated representative.

Working areas should be blocked off from the active parts of the aircraft movement areas and service
roads by the erection of physical barriers. This is to warn pilots and GSE/vehicle operators and also
to preclude construction work vehicles and personnel from inadvertently straying into operational
areas. Barriers must be appropriately marked for day use and adequately lit at night (no danger tape
and/or loose cones). Orange plastic cones (750mm high) may be used to demarcate work areas on
the aprons. These shall be secured firmly in position to avoid being blown by wind and/or jet blast.

On service roads where work is in progress it shall be demarcated on the paved trafficked sides by
using approved demarcation barriers (no danger tape and/or cones). On aircraft movement areas
appropriately marked barriers and/or closure boards by day and red lights by night shall be used.
Guidance on the marking of unserviceable areas and obstacles is contained in ICAO Annex 14, which
can be requested from the project manager. The Contractor shall take special note of the fact that all
temporary traffic-control facilities used must be suitably weighted and secured to withstand jet blast
from passing aircraft.

8.5 Dust and Pollution Control

The Contractor shall limit dust pollution to the minimum as required by the Airport Manager or his/her
designated representative. During windy conditions, ACSA may temporarily suspend all work where
dust pollution creates unacceptable conditions until such time that conditions return to normal. The
contractor may be required to implement dust management measures. In the case of working areas
alongside the runways, taxiways, and aircraft parking bays it shall be a definite requirement that at all
times, weekends and public holidays included, exposed areas are kept damp and free from dust and
loose material which may be sucked into the engines of passing aircraft. The taxiways adjacent to
the works shall be swept as necessary but at least once a day.

All costs involved in dust and pollution control shall be borne by the Contractor.
8.6 Storing of Vehicles, Plant and Materials

It is a requirement that, at the end of each work period/shift, all vehicles and plant are returned to the
designated camp area allocated to the Contractor. With the approval of the Airside Operations
Department, certain equipment may remain on or near the work area if the area is properly
demarcated. Vehicles and plant must be safe guarded when not in use to avoid unauthorised use,
which includes the safe keeping of ignition keys.

If material is temporarily stored outside the designated campsite areas, stockpiles shall be limited to
a height 1,0m above natural ground level. No stockpiling will be allowed within runway and taxiway
strips (safety areas).

8.7 Fires

No open fires whatsoever will be allowed on the air-side of the airport. All necessary precautions must
be taken to prevent veld or other unauthorized fires.

In the case of fire, including veld fires, the Contractor must instruct his employees to assist the airport
management in extinguishing the fire if requested to do so.

The Contractor shall indemnify ACSA against claims that may arise from fires due to negligence by
the Contractor or his operations. If it is required by ACSA to extinguish any fires caused by the
Contractor, the cost thereof will be for the Contractor.
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In case of a fire caused by air traffic activities, the area involved shall immediately be evacuated by
the Contractor to an area beyond a radius of 300m from the fire.

It might be requested that all work stops, equipment and personnel be evacuated from the Airside.
Such request shall be complied with immediately irrespective of any claims that may arise from it

8.8 Environment

The Airports Company South Africa (ACSA) recognizes the impact new developments and
construction work have on the environment and embraces the obligations of corporate environmental
responsibility to manage and minimize these impacts as far as possible.

Design consultants are required to explore and implement feasible opportunities to minimize
environmental impacts imposed by new developments, specifically impacts relating to storm water,
groundwater and soil pollution, air pollution, resource and raw material utilisation, depletion of
nonrenewable resources, waste, energy and water conservation measures etc.

Should approval for new developments be required in terms of the Environmental Impact Assessment
Regulations, consultants are required to comply with any design requirements included in the “Record
of Decision.” Consultants are required to refer to ACSA’s policies and procedures document
T050 010M and document TO50 009M for more information.

Sustainable environmental principles that are in line with legislation, as well as ACSA’s environmental
policies and procedures, must also be implemented during the construction phase of projects. Here
consultants and contractors are required to consult ACSA’s procedure N0O50 005M Construction
Activities, as amended. The fundamental steps emanating from these procedures are outlined as
follows:

e Principal Contractor to appoint Environmental Control Officer (ECO)

Principal Contractor to develop an Environmental Management Plan (EMP) and Environmental

Method Statements (EMS) — these to be approved by ACSA’s ECO at least three days prior to

commencement of works

e Principal Contractor to establish an Environmental Monitoring Committee (EMC)

e PEMC to meet at least quarterly or once a month review environmental performance, incidents
and make recommendations to the Principal Contractor

e ECO to audit construction site continuously against the EMP and the EMS

e ACSA ECO to audit construction site and compliance to the EMP and the EMS

e Construction environmental awareness training to be conducted prior to works commencing.

8. Conclusion

In line with the Service Level Agreements between ACSA and the Airlines, accredited Handling Agents and
tenants, all contractors and projects must be monitored by the ACSA Accountable Manager to ensure that
agreed standards are adhered to. In view of this, Airside Operations and Airside Safety and Compliance
must be involved in all construction, maintenance and repair work planning and programming. ACSA Project
Managers must take cognisance of ACSA Procedure D030 006M Construction During Operations.
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