TENDER DOCUMENT etesshoric acid aing station

FOSKOR [ |

Page 3/17
Tender No: FTP 123/MN
C.13.2 Environmental Management Specifications .....................cc i 16
C.13.3 OHSA 1993 Health and Safety Specification............cccccccccniinie 17
C.14. Applicable General Conditions of Contract.............ccccccocoviiiiiin e 17
C.15. Quality Management............ccoiiii s 17

C.151 Quality CONLIOL: ... ...t 17



TE N D E R DOC U M E NT Phosphoric Acid loading Station

FOSKOR i

Page 4 /17
Tender No: FTP 123/MN

Section A: INVITE AND TENDER INSTRUCTIONS

A.1 Invitation to tender
A1 Tenderers are invited to submit a tender in accordance with this Tender Document. The Works consists of
the Phosphoric Acid loading Station Upgrade

The tender Instructions are to be found in Section A.

The Contract Works Forms of Tender is stipulated in Section B.

The detailed Scope of Work and Specifications are to be found in Section C.

Project Schedule Section D

The Conditions of Contract are stipulated by Foskor (Pty) Ltd, Procurement Department.

A1.2 At the time of tendering, any queries and/or doubts within the scope, specifications or drawings shall be
referred to:

Designation Buyer: Tenders and Contracts

For the attention of Mphumeleli Ngqulunga

Telephone 035902 3115

Fax 035 797 3941

Cell no +2761 469 5928

Email PhumeN@foskor.co.za

A.2 Return of Tender Documents

A.21 One copy of this document, duly completed and signed by the Tenderer, shall be delivered in a plain
sealed envelope, clearly marked as follows:

TENDER
Tender No. FTP /23{mn The Manager Procurement
FOSKOR LIMITED
21 John Ross Parkway
Contract Title: Phosphoric Acid loading Station Richards Bay
Closing Date & Time: at 12k80 noon

A.2.2 Tenders shall be placed in the Tender Box at Foskor Richards Bay Main Administration Reception no later
than 12h00 noon on the closing date.

e In the case of registered courier delivery, the sealed envelope shall remain addressed as per paragraph
A.2.1, and shall be placed in a sealed courier bag with the following street address delivery instructions:

FOSKOR (PTY) LIMITED - (TENDER BOX)
21 John Ross Parkway

Richards Bay

3900

e Foskor shall take no responsibility for lost courier documents, prior to opening of tenders.



TENDER DOCUMENT ehossnoric ci toasing station

FOSKOR 1 j

Page 5/17
Tender No: FTP 123/MN

A23 A tender sent by fax shall not be accepted.

A24 In case of Tenderers not being local, not being in a position to hand deliver tender documents to the above-
mentioned address, they may use the email address: tenderrbay@foskor.co.za. Late entries shall not be
entertained.

A2 Tenders will not be opened in public and under no circumstances will the price(s) at which any Contract was
awarded be divulged to any person.

A25 In the event that the Tenderer did not submit a tender or if his tender was unsuccessful, the Tenderer shall
return the Enquiry Document and Drawings within 14 days to the Divisional Lead: Tenders and Contracts

A.3  Site Inspection

An official Site inspection may be held at the Foskor, Richards Bay site in order for the Tenderer to fully
acquaint with prevailing site and works conditions. In so doing you are to ensure that you fully understand the
context and extent of the works (refer B.5 — Site Inspection Certificate).

Date of Site Visit

Time of Site Visit From: n/a To: n/a

Meeting Venue L. .
Please sign in at Main Security Entrance

Please wear the following protective clothing:

Overalls (Acid Proof), Yes
Hard Hat Yes
Safety Shoes Yes
Safety Glasses Yes
Hearing protection Yes
Gloves Yes
Gas respirator Yes
IMPORTANT

e Please note that a Safety Induction is MANDATORY and all Tenderers to allow for at least 30 minutes
before the Site Meeting start, to complete the induction- which starts at 09:00 on the day.

A.4 Examination and Completion of Documents

A4 The Tenderer shall examine all documents forming part of the Tender and submit the tender accordingly. Any
drawings, addendums, annexures received with the Tender documents must be treated as a comprehensive
pack of your Tender Submission.

Please tender in accordance with this format and submit documents as specified below.

A4.2 The Sections of this document should not be separated in any way, nor shall any pages be detached
therefrom.

A43 The Tenderers submission is to include all Financial and Contractual detail and be signed by authorized
person; and/or company-stamped; and having:-

A.4.3.1 Cost Breakdown of the Works as per Schedule

A.4.3.2 Initial Project Program of Works, Work Methodology, and Cash Flow — which could be structured similarly to
payment terms.

A.4.4 Schedule of Similar Contracts Undertaken
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Contract Documents Priority

The final Contract shall comprise the documents as stated in this tender document, your Tender submission
by which you agree to the Foskor (Pty) Ltd Terms and Conditions, which shall be interpreted in accordance
with the order and priority stated in the said Conditions.

Alterations by Tenderer

Should the Tenderer propose any departures or modifications from the Conditions of Contract, Specifications,
or to qualify his tender in any way, he/she shall set out his/her proposals clearly in the covering letter attached
to this Tender with reference to the particular section of the document.

Any proposed technical departures from Foskor (Pty) Ltd.'s Requirements or Specifications shall be
considered if submitted in writing together with a detailed motivation for such departures.

The Tenderer shall include in respect of each proposed alteration the following:

a) Suggested re-wording.

b) Reason for proposed exception

c) Any effect on the tender price.

c) Any effect on the execution of the scope of supply.

d) Any effect on Foskor's overall program objectives.

Should any of the above information not be supplied, the alteration may be regarded as non-compliant.

General

Foskor (Pty) Ltd reserves the right to adjust arithmetical or obvious errors in the Tender. Such adjustments
made by Foskor (Pty) Ltd will be communicated to the Tenderer subject to the acceptance of his Tender.

The Tenderer (whether his Tender is accepted or not) shall treat the details of the Tender as private and
confidential and no copies shall be made thereof without the permission of Foskor (Pty) Ltd.

Foskor (Pty) Ltd maintains the right, after Tenders are opened, and before a Contract is awarded, to enter
into negotiations/discussions with one or more Tenderers short-listed on a price, programmed or technica'
basis, with a view to the clarification, improvement or amendment of any particular aspect of a Tender.

All Tenders are submitted on an ‘own risk’ basis and under no circumstances shall Foskor be liable for any
costs incurred by any Tenderer in compiling or submitting a tender.

Foskor reserves the right to accept a part/sectional supply of a Tender, with due communication and
agreement to the Tenderer.

The Tenderer is required to submit a ‘bona fide’ Tender, intended to be competitive and not to fix or adjust the
amount of the Tender by or under or in accordance with any agreement or arrangement with any third party,
that could contravene fair business practices.
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Section B: FORMS OF TENDER TO BE SUBMITTED

B.1

1.0
1.01

1.02

1.03

1.04
1.05

1.06

1.08

B1.2

B1.3

B1.4

B1.5

Schedule of Rates or Summary of Bill of Quantities

ron a
an

SUB TOTALS:

Phosphoric Loading arms c/w Standposts x2
(Include design drawings)

Specialized Platform & Structures x2

(Include design drawings)

Swing-down stair set ¢/w operator safety cage
(Include design drawings)
Supply/Transport/Delivery

Installation

Testing, Hand-over & Commissioning

Sub Totals Sum (Excluding VAT)

Add: VAT 15%

Grand-Total Tender Sum (Incl. VAT)

In the event of their being any obvious errors of pricing, extensions or additions in the priced Cost Schedule
attached, we agree to their being corrected, and the contract amount altered accordingly.

We further undertake that this tender cannot be withdrawn or retracted for 90 (ninety) days from the closing date.

Notwithstanding that, this tender is submitted by invitation, it is understood and agreed that there is no obligation
upon Foskor to accept the lowest or any tender.

The tendered prices are fixed and firm, and unless otherwise agreed to in writing a 10% retention (held for 12
months, unless otherwise specified) shall be deducted on all payments made for the Liability Period as defined in
B.2. This clause also refers to ‘Handover’ as specified in B 2.1

Unless superseded by a formal agreement, this tender, shall serve as your written acceptance and constitute a
binding contract between Foskor and Yourself.

Amount In Words:

Signed at

Signature
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B.2 Initial Project Program of Works, Work Methodology and Defects Liability

(This is a workable schedule, and the Contractor is in no way obligated to these dates. An obligatory final programme shall be required
once the tender is formally awarded)

Commencement Date (Guide: 2 weeks from tender close date) | within 14 days from receipt of
Purchase order.

Completion of Works/ Final Handover (Guide: Project duration) | °"**>"™ Weeks from receipt of Purchase

TO BE SUBMITTED WITH THIS TENDER
The Tenderer shall submit with this Tender:
1 Initial programme (Bar Chart/Gantt Chart)

2 Project Milestones

OTHER IMPORTANT NOTES

e ‘Defects Liability Period’ shall be that period in force where Foskor is eligible to call upon the
Contractor/Consultant to rectify, at no cost to Foskor (Pty) Ltd, any defects of workmanship, quality or
practice; and shall remain in force in parallel with the Retention Period and any other duration agreed to.

e The Tenderer shall list and motivate any deviations in terms of Project Program and/or time allowed, and
this is subject to approval by the Foskor (Pty) Ltd Engineer.

¢ It would be expected, in the event of critical work and/or work behind programme/schedule, should such be
attributable to the Contractor, to make up for lost schedule and complete the work promptly and effectively
in compliance to the programme.

¢ The Tenderer shall within 7 (seven) days of contract award submit a final detailed work programme and
methodology. (This would be verified/approved by Foskor (Pty) Ltd).

e The Tenderer is welcome to propose alternative work methodology or approach, that may be of mutual
benefit to the parties. This would be submitted in the form of an ‘Alternative’ and clearly marked.

e The Tenderer shall submit a Work Breakdown Structure (WBS) and compile a fabrication-delivery
programme.

e Where the Tenderer is partially or wholly responsible for the design or design drawings according to whic..
construction is specified, any corrections to design/design drawings shall remain for the Tenderers account
for a period of not less than 6 months (or as otherwise agreed) after project completion. Therefore,
inaccuracy of designs, for such duration, is rectified at no cost to Foskor.

B.2.1 Project Completion and Handover; Retention

Unless otherwise agreed, Project Completion (handover), shall be deemed to be from date of Foskor issuing a Project
Complete/Handover Certificate to the Contractor - to be received within seven (7) days from date of receipt by Foskor
of the complete Data Pack in its acceptably certifiable form (refer Section C of this document, Quality Control). Once
the project has reached completion as defined by this scope, the Tenderer may request from Foskor a Project
Complete/Handover Certificate, which receipt shall define and signify the commencement of the ‘Retention Period’.

B.2.2 Initial Program to be Submitted

The initiation and final project completion dates, may be used as the guideline for the Tenderer to compile the detail
project schedule.

After the contract agreement is accepted (by signature of an agreement or acceptance of a Purchase Order) the dates
shall be fixed and shall be applicable to the project execution plan.

ATTACH GANT CHART AND/OR BAR CHART TO THIS PAGE
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B.3  Schedule of Key Personnel on the Project
The Tenderer shall (where applicable):

Submit a project organogram showing the relationships and authority of key personnel/companies which may offer
subcontracted service of work. As example:

Name Employed, Sub- Years Related
Key Personnel Contractor or Temp? Experience

|
Project Manager/Owner i
l Quality Manager

Jlechanical Engineer

Construction Supervisor

B.4 Schedule of Similar Contract Undertaken

Please provide a list of work done on contract of which the Scope of Works that are similar to the one described in this
document (or attach references).

Completed Description Client Name Contact Person Value
Month, Year And Details
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Section C: SCOPE OF WORKS

CA1 Background, Present Situation and Proposed Solution

Foskor presently loads phosphoric acid into road-tankers at the two loading stations next to the E-Tanks.
Operators use a free-hanging pipe to load phosphoric acid into road tankers. This pipe is manually lifted &
moved into position and the pipe is open-ended with no shutoff valves. Positioning and fixing the pipe into
position is tedious and dangerous to move/handle whilst on top of a mobile tanker surface.

The present access platform was constructed +15 years ago as a temporary structure and is corroded
through, making it structurally unsound and the walkway unsafe for personnel access. The platform size is
small, does not accommodate more than one person at a time, and does not protect operators from rain,
wind and falling sulfur dust from the sulfur conveyor overhead. It is also of a fixed height and at times may
be too high above the top of the truck, creating a danger of fall/trip. The present conditions are considered
operationally cumbersome and unsafe.

With this upgrade it is planned to ensure that a suitable overhead shelter is installed complete with structural
access platforms that provide functionally acceptable and safe access to the tops of road tankers. This
upgrade shall ensure that easily operable loading arm systems are installed, that provide for functionally
acceptable and safe loading of phosphoric acid.

C.2 Scope of Work — Detail

Install two new swivel-&-spring balanced loading arms in replacement of the existing flex-hoses. The new
facility shall enable ease for an operator to clasp and maneuver the piping-arm into position where it
discharges and fills the tanker while remaining in the fixed position. It is to be of high-grade stainless-steel
material comprising of solid, corrosion-proof jointing and balancing spring-sets complete with swivel &
handing control points.

The structures and swivel-down stairs shall allow operators to easily gain access to tanker tops by specially
designed platforms and drop-down stair-ways that improve the safety, access and operability of the loading
arms. The swing-down stair-sets for each loading station shall be of strong sturdy construction and
sufficiently height-adjustable to provide safe and easy access to the top of all heights for mobile road-
tankers; and be able to retract/swing away allowing sufficient clearance for a road-truck to pass.

The new structures & swing-down stairs shall comprise of fitted safety cages/guard-rails. The access
structure shall ensure that operators alighting the rail tanker top shall be safeguarded with sufficiently
sturdy guard-rails.

Any new control boxes shall be of strong durable construction and protection rate to protect instruments &
equipment from splashes, rain, dust and adverse weather conditions.

All necessary interconnected pipe-feeds, instrumentation & electrical works to make the facility functional
and fit-for-purpose must be included and identifiably quoted.

All necessary structural works of the platform according to a design as provided.
Training of personnel to effectively operate/maintain a loading-arm system.

The Supplier/Tenderer shall provide supporting civil designs of foundations to support the
platforms/structures.

All civil works and foundation-works for structures to be provided by Foskor.
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Design and Technical Specifications

The loading arms shall incorporate the following design and technical data for phosphoric acid loading.

Description Units Desen
temperature

Operating pressure o o
+ -

(Loading Station) 00k alE) 10°c Hoe

Max Design Pressure 1000 kPa(g) 10°C - +70°C
ANSI B31.3 Chemical and Petroleum Refinery Piping.

Design Code SANS 347 (Alternatively, European Pressure Equipment Directive

2014/68/EU)

i Other Technical Standards and Quality.

Arms to have compression spring-balance cylinder balancing of up / down movement when

full of product.

Material Grade/certificates/Design Code — ANSI B31.3 Chemical and Petroleum Refinery
Piping. - acc. EN 10204 / 3.1B for all wetted parts.

Material of construction: Pipes, flanges, Elbows - Stainless steel 316L — PTFE Lined ;

Structures - Carbon steel

Weld Code: All pipe & construction welds should be according to Welding Quality Standards
- 1SO 3834 — & tested by an authorized inspection body.

NB: In case of code contradiction, the more stringent, applicable to phosphoric acid shall apply.

Earthing straps should be secured, and earthing should be tested upon installation

All stair cases, platform and cat ladders should be constructed according to Foskor PTY Ltd
standard (no pipe handrails)

Fixing bracket at swivel joint - FIT-for-PURPOSE and load - max. capacity & pressure.
Heavy duty flanged swivel-joint design, deep flame hardened bearing raceways and

stainless-steel seal faces.

Electronic overfill prevention device with protection sheath, wiring, conduiting.

Final drawings should be supplied on AutoCad (or DXF) format plus 2 physical hard copies__

and shall include general layouts, structural drawings & detail of loading mechanisms..
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C.3. Key Outputs / Deliverables

Some key outputs are to upgrade the existing facility with solid, swivel & spring-balanced loading arm complete with
support posts, install new piping/equipment/instruments and any interface controls to integrate the new systems into
the existing, while making the system fit-for-purpose and functionality.

Installation of swing-down stair-sets for each loading station, complete with personnel safety cage fitted to access-
stairways.

Hand-over and Training of personnel to operate the loading-arm system.

Other key deliverables may include (but not limited to):
e Project Milestones and delivery date.
e Price Lump sum at fixed cost.
e Company Profile
e Reference Letters or similar contracts undertaken.
o IS0 9001 Accreditation, if applicable.

C.4. Legislation, Standards and Codes of Practice

Latest revisions or amendmenis of the listed codes and specification are applicable to this contract:

Number Title / Description Revision
Act 85 of 1993 Occupational Health and Safety (OHS Act) Latest
I1SO 9000 Quality specification Latest
ISO 3834 Welding Quality Standards Latest
SANS 10313 Earthing straps to be secured, and earthing should be tested upon installation Latest
ANSI B31.3 Design Code — Chemical and Petroleum Refinery Latest
EN 10204 / 3.1B | |Piping; for all wetted parts. Latest

All work listed in this scope of work shall be completed in accordance with the specifications and codes as listed above.
It is the responsibility of the Tenderer to be in possession of the latest standards and codes as listed above in the

execution of this project.
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C.5. Foskor Specifications

All work listed in this scope of work shall be completed in accordance with the specifications listed below.

Those specifically applicable to this Tender is marked with “YES”, however it does not exclude other specification
listed or implied, and it remains the Tenderer’s responsibility to ensure that work to be executed is full and complete as
specified in Tender, and meets the requirements of all fabrication/ execution standards.

Number Title/Description Version Applicable
COP6 Control Of Construction Work Latest Yes
FMO001 General Mechanical Specification Latest Yes
ASME V NDT Procedures Latest Yes
|GQ1 Quality Control procedure for Contractors Latest Yes
i MCO004 Corrosion Protection Painting Specification Latest Yes
$S$-000000-Q-001 General quality requirements Latest Yes

It is the responsibility of the Tenderer to be in possession of the latest specifications as listed above or implied in the
execution of this project.

The Contractor is advised to study the specifications referred to before pricing.
The Contractor is referred to the Specification for full descriptions of materials and methods referred to in these
documents, insofar as they apply.

No claim will be allowed in respect of errors in pricing due to brevity of description of items in the Bills of Quantities/Lump
Sum documents which are fully described when read in conjunction with the relevant Preambles and/or Specifications.

Suppliers of materials and the like, whose quality systems align with one or more of the SABS/SANS/ ISO 9000 Series
should be used whenever possible in the absence of a particular SABS/SANS Specification Standard Mark.

A detailed Project Schedule shall be compiled taking note of the contractors timelines and as agreed between Foskor
and the contractor as a final execution plan.

C.6 Plant Data
All work listed in the document will be executed for and at FOSKOR (PTY) LTD, RICHARDS BAY PLANT.

C.7. Drawings and/or Manuals Received
The drawings, data and/or manuals as provided in this document, remain the property of Foskor (Pty) Ltd and shall be
returned to Foskor (Pty) Ltd on request/completion of the work.

All work listed in this Scope of Work shall be completed in accordance with the latest copies of drawings/specifications,
schedules as referred to in this document. It is the responsibility of the Tenderer to ensure it complies hereto, for the
execution of this project.

On completion of the project the Contractor shall certify documentation and drawings for correctness and conformance
to “as built”, specifying which/any regulatory acts and standards these conform to.

C.71 Site Access & Conditions

It is imperative for the successful Tenderer to liaise with the Foskor designated team leader to ensure your
correct awareness of safety prior site access.

Full acid resistant PPE (personal protective equipment/clothing) + respirator in pouch, must be available at
all times of accessing site.
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Contractor vehicles to display flashing orange hazard/warning’ light. Be cautious of Vehicle and working

machinery in the area.
This site has hazardous chemicals such as phosphoric acid, sulphuric acid and ammonia. Be cautious of all

liquid spills and never assume these to be water or a harmless liquid.

It shall be deemed that the prevailing conditions have been considered when tendering, therefore, any extras
arising from failure to cognize all site conditions may not be admitted.

C.7.2 Services which are known to exist on the site

The following services exist on the site:

Water and air pipes.

Phosphoric acid and Sulfuric acid pipes and Ammonia pipelines
Electrical cables and racking

Steam pipelines

Condensate pipelines

Sewer line pipelines

Data/Instrumentation conduits/cables

C.8. Foskor Supplied Services

Foskor (Pty) Ltd shall be responsible for: Applicable
1 Provide access to electricity connection points
= Any connection and consumption will be monitored by Tenderer and verified by Foskor YES
on defined intervals (usually at the beginning and end of contract)
2 Provide access to potable water
*=  Connection and consumption would need to be monitored by Successful Tenderer YES
(Contractor) and verified by Foskor on intervals (usually at the beginning and end of
contract) defined by Foskor
3 Provide a suitable area for site establishment for Successful Tenderer (Contractor).
" Successful Tenderer to formally in writing motivates, request and define the area and |
services it deems necessary for site establishment. ON
] Foskor will at its own discretion (if request is approved) allocate a site establishment area, REQUEST
however Foskor can should it deem necessary retract or re-define its approval by giving
reasonable notice to the successful Tenderer
4 Provide access to ablutions facilities. (Not change rooms)
= Successful Tenderer (Contractor)'s workers to be fully dressed in required PPE when
coming on site.
= The successful Tenderer to ensure that its workers/subcontractors/ supplier that are
making use of facilities, do so in an orderly and well-mannered way. YES
. Successful Tenderer is not allowed to make use of Foskor's change room or tearoom
facilities unless agreed to in writing.
= The successful Tenderer might be called on to assist with the maintenance and cleaning
of ablutions, should Foskor at its discretion be of the opinion that it be necessary. Cost
associated with such cannot be claimed from Foskor (Pty) Ltd.
5 Assist in issuing of work clearances and HIRA certificates. YES
Scaffolding and cranages for project execution - supplied by Foskor YES
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C.9. Certification by Recognized Bodies

Only Tenderers registered with the relevant Board will be accepted and permitted to do work under this
contract.

C.10 Invoicing and Payment

Progressive Payment will be made by Foskor (Pty) Ltd, after approval (with consideration for the construction,
completion, and defects corrections of the Works) by the Foskor (Pty) Ltd.’s Project Representative (i.e.,
Engineer, Project Supervisor) of the submitted Payment Certificate to the Tenderer within 30 (thirty) days
from the date of the Tenderers approved invoice.

%.10.1. Progress of Works

The Contractor shall take all reasonable steps to ensure to expedite progress so as to complete the Works
by the due completion date/project plan.

C.10.2 Penalty

If the Contractor, by the Due Completion Date, fails to complete the Works to the extent which entitles him to
receive a Certificate of Practical Completion, the Contractor shall be liable to Foskor (Pty) Ltd for an amount
of 0.05% - of the amount the Certificate of Practical Completion refers to - for every Calendar Day that
the works is late or such portion of the contract price as is associated with that part of the Works.

The imposing of such penalty shall not relieve the Contractor from the obligation to complete the Works or
from his other obligations and liabilities under the Contract.

C.10.3 Extension of Time for Completion
The whole works are to be completed within the time agreed upon.

<equest for any extension of time, for the completion of the works or portion thereof, should immediately be
addressed to the Foskor Engineer (or Project Manager), detailing cause and, or effect duly submitted.

C.11. Cancellation of the Contract by Foskor (Pty) Ltd

The contract may be cancelled if:

(a) The estate of the Contractor shall be sequestrated (provisionally or finally), or

(b) The Contractor shall publish a notice of surrender of his estate as insolvent, or

(c) The Contractor, being a company or a close corporation, shall go into liquidation (provisionally
or finally), or

(d) The Contractor shall assign the Contract without the consent in writing of Foskor (Pty) Ltd, or

(e) The Contractor shall enter into a compromise with the general body of his creditors, or

(f) The Contractor shall have an execution levied on his goods,

(g) The Contractor has abandoned or repudiated the Contract, or

(h) Has, without reasonable excuse, failed to commence the Works in terms of the time allowed and
agreed to, or

(i) Has suspended the progress of the Works without due cause, or

(j) has failed to proceed with the Works with due diligence, or

(k) is not executing the Works in accordance with the Contract, or
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() has, without the approval of the Foskor Project Engineer (or Project Manager), subcontracted
any part of the Contract, or

(m)Has failed to provide the Surety ship, Professional Indemnity within the time stipulated and for
14 days after receiving a written notice from the Foskor Project Representative, referring
specifically to the default concerned and to this Clause, failed to remedy the default,

C.12 Urgent remedial work

All design changes or remedial action must be communicated to the Foskor Engineer (or Project Manager).
Approval of such must be sought and received early as not to impose undue costs and delays. Should there
however be remedial work necessary, the Contractor shall, upon approval from the Foskor
Engineer/Designate, effect these with due care, accuracy, and speed, so as not to impose undue extension
of time and /or cost.

If any work as done by Foskor is work which the Contractor was liable to do at his own expense under the
Contract, all costs incurred by Foskor in so doing shall be for the Contractor account.

C.13 Foskor Safety Documents & Environmental and Management
All PPE should comply with Foskor standards (available at Safety Department)

C.13.1 SHREQ Requirements & Site Access
The successful Tenderer will be required to comply and ensure continuous compliance with
Foskor safety standards and applicable national regulations, including:

o Compliance to and signing of Section 37(2) Agreement in terms of the OHS Act at the Foskor
(Pty) Ltd Safety Department.

e Compliance with COP6 (Contractor Management).

o Compliance with Legislation requirements which includes the OHS Act, NEMA (National
Environment Management Act) and other relevant legislation.

¢ A baseline risk assessment of the work area.

e Note 1:  Copy of requirements available from Foskor SHREQ Department.

C.13.2 Environmental Management Specifications

In order to ensure that the construction works is designed for an environmentally sensitive area, strict
compliance to the Environmental Management Plan (EMP) guidelines may be requested after appointment
of the contractor.

The EMP shall be part of the terms of reference for all contractors/consultants, sub-contractors/consultants,
and suppliers.

All MSDS'’s to be submitted to Foskor (Pty) Ltd.
Waste disposal needs to comply to Foskor (Pty) Ltd Waste Management Plan.
Note: A copy of the EMP requirements is available from Foskor (Pty) Ltd SHREQ department.
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C.13.3 OHSA 1993 Health and Safety Specification

This specification covers the health and safety requirements to be met by the successful Tenderer
(Contractor) to ensure a continued safe and healthy environment for all workers, employees, and
subcontractors/consultants and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment Act
No 181) 1993, and the corresponding Construction Regulations 2003, and all other safety codes and
specifications referred to in the said Construction regulations.

C.13.4. Working on Site - Health and Safety

The successful Tenderer (Contractor) shall ensure that all employees, including those of his
subcontractors/consultants and their employees, undergo a health and safety induction training course by a
Foskor competent person before entering site.

a. The Contractor on entering site, must always wear Foskor minimum required personnel
protective equipment (PPE) namely safety glasses, acid resistant overalls, safety
harnesses (on heights), safety boots or steel cap gumboots, ear protection and gas
masks (Half mask double filter — screw type with filter type A1B1E1K1 — North Safety
Product or similar approved product) and goggles (Uvex ultra vision — W1663459B —
DIN CE 0196) preferably in a pouch. Should a Contractor be found on site without the
above-mentioned safety clothing, he will be removed from site and will not be allowed to
return. FFP3 dust mask fitted with an exhalation valve must be used when working in
dust in on the B&D Store.

b. The Contractor must take all necessary safety precautions when working on site.

c. A complete safety file is to be submitted to Foskor (Pty) Ltd Safety Department before
any work commences on site.

d. The Contactor’s vehicle when entering the Plant must always have rotating orange lights
on.

MANDATORY AS ENVISAGED BY SECTION37(2) OF THE ACT

‘Once awarded a contract and securing site access, a Contractor shall, be deemed to be the mandatory as
envisaged by Section 37 (2) of the Occupational Health & Safety Act. (Act 85 of 1993).

C.14. Applicable General Conditions of Contract

Unless expressly otherwise indicated, Foskor General Conditions of Contract and the FIDIC terms of Contract
would apply, and is available from the Manager Procurement Foskor Richards Bay.

C.15. Quality Management

The successful Tenderer is to adhere to a Quality Management System and specifications incorporated in
the relevant fabrication engineering and construction code as specified.

C.15.1 Quality Control:

i. Where applicable, a detailed QCP (Quality Control Plan) shall be submitted within 14 days of
contract award.

ii. The Contractor shall show proof of ‘highest quality’ work by providing and maintaining a Quality
Manufacturing Data-pack (QMD), which may contain material certificates, AlA (Approved
Inspection Authority) certifications, weld methods/procedures and certificates, welder
certifications, weld-rod batch no.s or product codes, design clearances or compliances,
concessions granted, design drawings ; “As-Built” drawings, design deviations/notes/drawings and
quality manufacturing specifications.






