RFP028/2026 - APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER TO UNDERTAKE PLANNING, DESIGN AND
CONSTRUCTION SUPERVISION OF ROOF REPLACEMENT AT KING DINUZULU HOSPITAL

ADDENDUM 2

DOSA

DEVELOPMENT BANK OF SOUTHERN AFRICA

Building 0's Prosperity

REQUEST FOR PROPOSALS

YOU ARE HEREBY INVITED TO SUBMIT A BID TO MEET THE REQUIREMENTS OF THE
DEVELOPMENT BANK OF SOUTHERN AFRICA LIMITED

BID NUMBER:

RFP028/2026

BID ISSUE

04 March 2026

COMPULSORY ONLINE
BRIEFING SESSION:

Date: 09 March 2026
Time: 10h00am CAT
Online Briefing Link

COMPULSORY ONSITE
BRIEFING SESSION

Date: 11 March 2026
Time: 13h00pm CAT
Address: 76 Dr RD Naidoo Drive, Sydenham, Durban, 4091, South

Africa

ONLINE SUBMISSION LINK
REQUESTS:

Closing time for the OneDrive Link requests — 20 March 2026 at
16h00 (Telkom Time) on the day of the stipulated dates shown
above.

TENDER CLOSING DATE:

18- March2026

EXTENDED CLOSING DATE

20 March 2026

TENDER CLOSING TIME:

23H55 Telkom Time

BIDDERS’ QUERIES:

The cut-off date for tender queries is — 16 March 2026 at 16h00
(Telkom Time)

Date for query response — 18 March 2026 at 16h00 (Telkom
Time)

PERIOD FOR WHICH BIDS

ARE REQUIRED TO REMAIN
OPEN FOR ACCEPTANCE:

90 days (commencing from the RFP Closing Date)

DESCRIPTION OF BID:

APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER
TO UNDERTAKE PLANNING, DESIGN AND CONSTRUCTION
SUPERVISION OF ROOF REPLACEMENT AT KING
DINUZULU HOSPITAL

BID DOCUMENTS Submit
ADDRESS:

via Microsoft One Drive as per Link provided on request
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NAME OF BIDDER:

CSD MAAA NO:

CONTACT PERSON:

EMAIL ADDRESS:

TELEPHONE NUMBER:

FAX NUMBER:

BIDDER’S STAMP OR
SIGNATURE
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PART A

INVITATION TO SUBMIT A BID

DEVELOPMENT BANK OF SOUTHERN AFRICA LIMITED

YOU ARE HEREBY INVITED TO SUBMIT A BID TO MEET THE REQUIREMENTS OF THE

BID NUMBER: RFP028/2026
CLOSING DATE: 18-MARCH 2026 CLOSING HME:23H55(FTELKOM-HME)
EXTENDED CLOSING DATE: 20 MARCH 2026 CLOSING TIME: 23H55 (TELKOM TIME)

MANDATORY TENDER BRIEFING: 09 MARCH 2026 BRIEFING TIME: 10H00 (ON-LINE)

11 MARCH 2026 BRIEFING TIME: 13H00 (ON-SITE)
ONLINE BRIEFING LINK: ONLINE MICROSOFT TEAMS LINK (Online Briefing Link )

ONSITE BRIEFING ADDRESS

DESCRIPTION: APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER TO UNDERTAKE
PLANNING, DESIGN AND CONSTRUCTION SUPERVISION OF ROOF REPLACEMENT AT KING

DINUZULU HOSPITAL

Bidders should ensure that submissions are submitted timeously and to the correct Microsoft
OneDrive link provided. If the Bid is late or not submitted in the correct OneDrive link, it will not

be considered for evaluation.

KEY DATES AND ACTIVITIES

No

Description

Date/Time

Advertisement via DBSA Website and National Treasury E-tender Portal,

04 March 2026

There will be Compulsory Briefing Sessions as follows:

09 March 2026 @ 10h00
am (Online)

2. a. Online Briefing
b. On-site Briefing 11 March @ 13h00 am
(On-site)
Bidders to submit written questions/ clarifications.
3 |° Eac_h' b@der is en(_:ouraged to submit one (01) consolidated questions/ 16 March 2026 @16h00
clarifications email.
¢ No questions will be entertained post the stipulated date.
DBSA to respond to written questions/ clarifications posed by bidders not prior to
this date.

4. | « Such response will be issued via email to all invited tenderers. 18 March 2026 @16h00
e Bidders are required to stay updated with such communications for any additional

communications / addenda being issued.

5. | Bidders submit their Tender Submission Link request 20 March 2026 @16h00
Bidders _to receive the OneDrive Link to upload tender submission documents 20 March 2026 @16h00
electronically before or by

7. | Tenders Closing Date and Time 20 March 2025 @ 23:55

7.1 | Extended Closing Date and Time N/A
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Instructions for TENDER BRIEF:

Bidders are required before the session, to follow the Tender Brief Link as provided on page1 of this document.

Instructions for TENDER SUBMISSION:

Bidders are required to request for a Tender Submission Link by the 20 March @16h00
Bidders to ensure the documents being loaded are correct and accurate - once they are loaded, they could
possibly not be accessed again or deleted.

If incorrect documents are loaded and could not be deleted, the new document loaded must include the wording
“Corrected’.
Only Files can be loaded, not folders.
o As such, Folders with all its required content should be created on the Bidders system, then be converted
to either a Compressed or Zipped Folder.

o This will allow Bidders to load the whole Compressed/ Zipped Folder as a file format to the Tender
Submission Link.

Once documents have been loaded, the Bidder will receive a confirmation email of the upload.

Uploading of submission must be in the structure and order as prescribed in this tender and MUST BE
LABELLED CORRECTLY.

Bidders are requested to not create and submit excessively large files, but rather to break it up into its
components.
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ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS — (NOT TO BE RE-TYPED)

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO MAY RESULT IN
YOUR BID BEING DISQUALIFIED).

BIDDERS THAT ARE UNINCORPORATED CONSORTIA CONSISTING OF MORE THAN ONE LEGAL
ENTITY MUST SELECT A LEAD ENTITY AND FURNISH THE DETAILS OF THE LEAD ENTITY,
UNLESS OTHERWISE SPECIFIED.

NAME OF BIDDER AND EACH
ENTITY IN CONSORTIUM:

POSTAL ADDRESS:

STREET ADDRESS:

CONTACT PERSON (FULL
NAME):

EMAIL ADDRESS:

TELEPHONE NUMBER:

FAX NUMBER:

BIDDER REGISTRATION
NUMBER OR REGISTRATION
NUMBER OF EACH ENTITY IN
CONSORTIUM

BIDDER VAT REGISTRATION
NUMBER OR VAT
REGISTRATION NUMBER OF
EACH ENTITY IN CONSORTIUM

TAX CLEARANCE CERTIFICATE
SUBMITTED? YES NO

BBBEE CERTIFICATE
SUBMITTED? YES NO

FULL NAME OF AUTHORISED
REPRESENTATIVE:

SIGNATURE OF AUTHORISED
REPRESENTATIVE:

DATE OF SIGNATURE
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PART B

CHECKLIST OF COMPULSORY RETURNABLE SCHEDULES AND DOCUMENTS
Please adhere to the following instructions

e Tickin the relevant block below
e Ensure that the following documents are completed and signed where applicable:
e Use the prescribed sequence in attaching the annexes that complete the Bid Document

NB: Should all these documents not be included, the Bidder may be disqualified on the basis of non-
compliance

<

ES NO

One original Bid document with one (1) copy (cleatly-marked-as-original-and-copy-&
Part A: Invitation to Bid

Part B: Checklist of compulsory returnable schedules and documents

Part C: Specifications, Conditions of tender and Undertakings by Bidder

Annexure A: Register of Addenda to bidding documents

Annexure B: Copy of CV’s and certified copies of supporting documents
Annexure C: Tax Requirements

Annexure D: SBD4: Bidders Disclosure

Annexure E: SBD6.1 and B-BBEE status level certificate

Annexure H: Certified copies (eepy—with—eriginal) of your CIPC company
registration documents listing all members with percentages, in case of a close
corporation

Annexure I: Certified copies (eopy-with-original) of latest share certificates, in case
of a company.

Annexure J: List of traceable references of past and present clients, (Company
name, Department, branch, contact person with office telephone number).

Annexure K: Financial Statements

Annexure L: Contract Skills Development Goal (CSDG)

Annexure M: CIDB Standard Professional Services Contract (July 2009) Edition 3
of CIDB Document 1014) & Scope of Work

00U du oot i
O 0000 bodddddooon O
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PART C

SPECIFICATIONS, CONDITIONS OF TENDER AND UNDERTAKINGS BY BIDDER

1.

1.1.

1.2
1.3.

14.

1.5.

1.6.

1.7.

1.8.
1.9.

1.10.

1.14.
1.15.
1.16.

1.17.
1.18.

DEFINITIONS

In this Request for Proposals, unless a contrary intention is apparent:

B-BBEE means broad-based black economic empowerment as defined in section 1 of the Broad-
Based Black Economic Empowerment Act, 2003;

B-BBEE Act means the Broad-Based Black Economic Empowerment Act, 2003;

B-BBEE status level means the B-BBEE status received by a measured entity based on its
overall performance using the relevant scorecard contained in the CA Codes of Good Practice.
Business Day means a day which is not a Saturday, Sunday or public holiday.

Bid means a written offer in the prescribed or stipulated form lodged by a Bidder in response to
an invitation in this Request for Proposal, containing an offer to provide goods, works or services
in accordance with the Specification as provided in this RFP.

Bidder means a person or legal entity, or an unincorporated group of persons or legal entities,
which submit(s) a Bid.

CA Codes of Good Practice means the Codes of Good Practice on Broad Based Black
Economic Empowerment - Chartered Accountancy Profession Sector Code, issued in terms of
section 9(1) of the B-BBEE Act.

Companies Act means the Companies Act, 2008.

Compulsory Documents means the list of compulsory schedules and documents set out in Part
B.

Closing Time means the time, specified as such under the clause 4.1 in Part C, by which Tenders

must be received.

. DBSA means the Development Bank of Southern Africa Limited.
1.12.
1.13.

DFI means development finance institution.

Evaluation Criteria means the criteria set out under the clause 26 (Evaluation Process) of this
Part C, which includes the Qualifying Criteria and Functional Criteria.

Functional Criteria means the criteria set out in Part C.

KZN DoH means KwaZulu Natal Department of Health

Intellectual Property Rights includes copyright and neighbouring rights, and all proprietary rights
in relation to inventions (including patents) registered and unregistered trademarks (including
service marks), registered designs, confidential information (including trade secrets and know
how) and circuit layouts, and all other proprietary rights resulting from intellectual activity in the
industrial, scientific, literary or artistic fields.

PFMA means the Public Finance Management Act, 1999.

PPPFA means the Preferential Procurement Policy Framework Act, 2000.
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21.
22.

1.19.

1.20.

1.21.

1.22.

1.23.
1.24.
1.25.
1.26.
1.27.

1.28.
1.29.

1.30.

1.31.

1.32.
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PPPFA Regulations means the Preferential Procurement Regulations 2022, published in terms
of the PPPFA.

Proposed Contract means the agreement including any other terms and conditions contained in
or referred to in this RFP that may be executed between the DBSA and the successful Bidder.
Qualifying Criteria means the criteria set out in Part C.

Request for Proposals or RFP means this document (comprising each of the parts identified
under Part A, Part B, Part C and Part D) including all annexures and any other documents so
designated by the DBSA.

SARS means the South African Revenue Service.

Services means the services required by the DBSA, as specified in this RFP Part D.

SLA means service level agreement.

SOE means State Owned Enterprise, as defined by the Companies’ Act.

Specification means the conditions of tender set and any specification or description of the
DBSA'’s requirements contained in this RFP.

State means the Republic of South Africa.

Statement of Compliance means the statement forming part of a Tender indicating the Bidders
compliance with the Specification.

Tender Manager means the person so designated under clause 3 (Tender Manager) of this RFP
Part C.

Tendering Process means the process commenced by the issuing of this Request for Proposals
and concluding upon formal announcement by the DBSA of the selection of a successful Bidder(s)
or upon the earlier termination of the process.

Website means a website administered by DBSA under its name with web address

www.dbsa.org

INTERPRETATIONS

In this RFP, unless expressly provided otherwise a reference to:

“‘includes” or “including” means includes or including without limitation; and

“R” or “Rand” is a reference to the lawful currency of the Republic of South Africa.

TENDER MANAGER
The Tender Officer is:

Nokuthula Sangweni
DBSA Supply Chain Unit
Email: NokuthulaS@dbsa.org

No questions will be answered telephonically.
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4. SUBMISSION OF PROPOSALS
41. Tenderers need to access the documents provided on the e-mail invitation for

RFP028/2026. All tender documents provided including supporting documentation and

returnables must be submitted before tender closing.

5. RULES GOVERNING THIS RFP AND THE TENDERING PROCESS

5.1.

5.2.

5.3.
54.

Participation in the tender process is subject to compliance with the rules contained in this

RFP Part C.

All persons (whether or not a participant in this tender process) having obtained or received

this RFP may only use it, and the information contained herein, in compliance with the rules

contained in this RFP.

All Bidders are deemed to accept the rules contained in this RFP Part C.

The rules contained in this RFP Part C apply to:

54.1. The RFP and any other information given, received or made available in
connection with this RFP, and any revisions or annexure;

54.2. the Tendering Process; and

54.3. any communications (including any briefings, presentations, meetings and

negotiations) relating to the RFP or the Tendering Process.

6. STATUS OF REQUEST FOR PROPOSALS

6.1.

This RFP is an invitation for individuals/companies to submit a proposal(s) for the provision
of the services as set out in the Specification contained in this RFP. Accordingly, this RFP
must not be construed, interpreted, or relied upon, whether expressly or implicitly, as an
offer capable of acceptance by any person(s), or as creating any form of contractual,
promissory or other rights. No binding contract or other understanding for the supply of
services will exist between the DBSA and any Bidder unless and until the DBSA has

executed a formal written contract with the successful Bidder.

7. ACCURACY OF REQUEST FOR PROPOSAL

7.1.

Whilst all due care has been taken in connection with the preparation of this RFP, the DBSA
makes no representations or warranties that the content in this RFP or any information
communicated to or provided to Bidders during the Tendering Process is, or will be,

accurate, current or complete. The DBSA, and its officers, employees and advisors will
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not be liable with respect to any information communicated which is not accurate, current
or complete.

7.2. If aBidder finds or reasonably believes it has found any discrepancy, ambiguity, error or
inconsistency in this RFP or any other information provided by the DBSA (other than minor
clerical matters), the Bidder must promptly notify the DBSA in writing of such discrepancy,
ambiguity, error or inconsistency in order to afford the DBSA an opportunity to consider
what corrective action is necessary (if any).

7.3. Any actual discrepancy, ambiguity, error or inconsistency in this RFP or any other
information provided by the DBSA will, if possible, be corrected and provided to all Bidders

without attribution to the Bidder who provided the written notice.

8. ADDITIONS AND AMENDMENTS TO THE RFP

8.1 The DBSA reserves the right to change any information in, or to issue any addendum to
this RFP before the Closing Time. The DBSA and its officers, employees and advisors
will not be liable in connection with either the exercise of, or failure to exercise this right.

8.2 Ifthe DBSA exercises its right to change information in terms of clause 8.1, it may seek

amended Tenders from all Bidders.

9. REPRESENTATIONS
9.1. No representations made by or on behalf of the DBSA in relation to this RFP will be
binding on the DBSA unless that representation is expressly incorporated into the

contract ultimately entered into between the DBSA and the successful Bidder.

10. CONFIDENTIALITY
10.1  All persons (including all Bidders) obtaining or receiving this RFP and any other
information in connection with this.
10.2 RFP orthe Tendering Process must keep the contents of the RFP and other such
information confidential, and not disclose or use the information except as required for the

purpose of developing a proposal in response to this RFP.

11. REQUESTS FOR CLARIFICATION OR FURTHER INFORMATION
All communications relating to this RFP and the Tendering Process must be directed to

the Tender Manager.
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12.
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All questions or requests for further information or clarification of this RFP or any other
document issued in connection with the Tendering Process must be submitted to the
Tender Manager in writing, and most preferably by e-mail.

Any communication by a Bidder to the DBSA will be effective upon receipt by the Tender
Manager (provided such communication is in the required format).

The DBSA has restricted the period during which it will accept questions or requests for
further information or clarification and reserves the right not to respond to any enquiry or
request, irrespective of when such enquiry or request is received.

Except where the DBSA is of the opinion that issues raised apply only to an individual
Bidder, questions submitted and answers provided will be made available to all Bidders by
e-mail, as well as on the DBSA’s website without identifying the person or organisation
which submitted the question.

In all other instances, the DBSA may directly provide any written notification or response to
a Service Provider by email to the address of the Service Provider (as notified by the
Service Provider to the DBSA Supply Chain Manager).

A Service Provider may, by notifying the DBSA Supply Chain Manager in writing, withdraw
a question submitted in accordance with clause 11.1, in circumstances where the Bidder
does not wish the DBSA to publish its response to the question to all Bidders as per clause
11.4.

UNAUTHORISED COMMUNICATIONS

Communications (including promotional or advertising activities) with staff of the DBSA
or their advisors assisting with the Tendering Process are not permitted during the
Tendering Process, or otherwise with the prior consent of the Tender Manager. Nothing
in this clause 12 is intended to prevent communications with staff of, or advisors to, the
DBSA to the extent that such communications do not relate to this RFP or the Tendering
Process.

Bidders must not otherwise engage in any activities that may be perceived as, or that may

have the effect of influencing the outcomes of the Tendering Process in any way.

IMPROPER ASSISTANCE, FRAUD AND CORRUPTION

Bidders may not seek or obtain the assistance of employees of the DBSA in the
preparation of their tender responses.

DBSA may in its absolute discretion, immediately disqualify a Bidder that it believes has

sought or obtained such improper assistance.
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14.

14.1
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Bidders are to be familiar with the implications of contravening the Prevention and

Combating of Corrupt Activities Act, 2004 and any other relevant legislation.

ANTI-COMPETITIVE CONDUCT

Bidders and their respective officers, employees, agents and advisors must not engage in
any collusion, anti-competitive conduct or any other similar conduct in respect of this
Tendering Process with any other Bidder or any other person(s) in relation to:

14.1.1 the preparation or lodgement of their Bid

14.1.2 the evaluation and clarification of their Bid; and

14.1.3 the conduct of negotiations with the DBSA.

For the purposes of this clause 14, collusion, anti-competitive conduct or any other similar
conduct may include disclosure, exchange and clarification of information whether or not
such information is confidential to the DBSA or any other Bidder or any other person or
organisation.

In addition to any other remedies available to it under law or contract, the DBSA may, in
its absolute discretion, immediately disqualify a Bidder that it believes has engaged in any
collusive, anti-competitive conduct or any other similar conduct during or before the

Tendering Process.

COMPLAINTS ABOUT THE TENDERING PROCESS
Any complaint about the RFP or the Tendering Process must be submitted to the Tender
Manager in writing, by email, immediately upon the cause of the complaint arising or
becoming known to the Bidder.
The written complaint must set out:

15.2.1 the basis for the complaint, specifying the issues involved;

15.2.2 how the subject of the complaint affects the organisation or person making the

complaint;
15.2.3 any relevant background information; and

15.2.4 The outcome desired by the person or organisation making the complaint.
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If the matter relates to the conduct of an employee of the DBSA, the complaint should be
addressed in writing marked for the attention of the Chief Executive Officer of the DBSA

and delivered to the physical address of the DBSA, as notified.

CONFLICT OF INTEREST

A Bidder must not, and must ensure that its officers, employees, agents and advisors do
not place themselves in a position that may give rise to actual, potential or perceived
conflict of interest between the interests of the DBSA and the Bidder’s interests during the
Tender Process.

The Bidder is required to provide details of any interests, relationships or clients which may
or do give rise to a conflict of interest in relation to the supply of the services under any
contract that may result from this RFP. If the Bidder submits its Bid and a subsequent
conflict of interest arises, or is likely to arise, which was not disclosed in the Bid, the Bidder
must notify the DBSA immediately in writing of that conflict.

The DBSA may immediately disqualify a Bidder from the Tendering Process if the Bidder
fails to notify the DBSA of the conflict as required.

LATE SUBMISSION OF BIDS

Bids must be delivered by the Closing Time. The Closing Time may be extended by the
DBSA in its absolute discretion by providing written notice to Bidders.

Bids delivered after the Closing Time or lodged at a location or in a manner that is
contrary to that specified in this RFP will be disqualified from the Tendering Process
and will be ineligible for consideration. However, a late Bid may be accepted where the
Bidder can clearly demonstrate (to the satisfaction of the DBSA, in its sole discretion) that
late lodgement of the Bid was caused by the DBSA; that access was denied or hindered in
relation to the physical tender box; or that a major/critical incident hindered the delivery of
the Bid and, in all cases, that the integrity of the Tendering Process will not be compromised
by accepting a Bid after the Closing Time.

The determination of the DBSA as to the actual time that a Bid is lodged is final. Subject

to clause 17.2, all Bids lodged after the Closing Time will not be accepted.

BIDDER’S RESPONSIBILITIES

Bidders are responsible for:
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18.3

18.4

18.5

19.
19.1
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18.1.1 examining this RFP and any documents referenced or attached to this RFP
and any other information made or to be made available by the DBSA to
Bidders in connection with this RFP;

18.1.2 fully informing themselves in relation to all matters arising from this RFP,
including all matters regarding the DBSA’s requirements for the provision
of the Services;

18.1.3 ensuring that their Bids are accurate and complete;

18.1.4 making their own enquiries and assessing all risks regarding this RFP, and
fully considering and incorporating the impact of any known and unknown
risks into their Bid;

18.1.5 ensuring that they comply with all applicable laws in regards to the
Tendering Process particularly as specified by National Treasury
Regulations, Guidelines, Instruction Notes and Practice Notes and other
relevant legislation as published from time to time in the Government
Gazette; and

18.1.6 Submitting all Compulsory Documents.

Bidders with annual total revenue of R6 million or less qualify as Exempted Micro
Enterprises (EMEs) in terms of the Construction Code of the B-BBEE Act, read with the
CA Codes of Good Practice, and must submit a certificate issued by a registered,
independent auditor (who or which is not the Bidder or a part of the Bidder) or an accredited
verification agency.

Bidders other than Exempted Micro-Enterprises (EMEs) must submit their original and valid
B-BBEE status level verification certificate or a certified copy thereof, substantiating their
B-BBEE status. The submission of such certificates must comply with the requirements of
instructions and guidelines issued by National Treasury and be in accordance with the
applicable notices published by the Department of Trade and Industry in the Government
Gazette.

The DBSA reserves the right to require of a Bidder, either before a Bid is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the DBSA.

Failure to provide the required information may result in disqualification of the Bidder.

PREPARATION OF BIDS

Bidders must ensure that:
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19.1.1 Their Bid is submitted in the required format as stipulated in this RFP; and

19.1.2 All the required information fields in the Bid are completed in full and contain the
information requested by the DBSA.

The DBSA may in its absolute discretion reject a Bid that does not include the information

requested or is not in the format required.

Unnecessarily elaborate responses or other representations beyond that which is sufficient

to present a complete and effective tender proposal are not desired or required. Elaborate

and expensive visual and other presentation aids are not necessary.

Where the Bidder is unwilling to accept a specified condition, the non-acceptance must be

clearly and expressly stated. Prominence must be given to the statement detailing the non-

acceptance. ltis not sufficient that the statement appears only as part of an attachment to

the Bid, or be included in a general statement of the Bidders usual operating conditions.

An incomplete Bid may be disqualified or assessed solely on the information completed or

received with the Bid.

ILLEGIBLE CONTENT, ALTERATION AND ERASURES

Incomplete Bids may be disqualified or evaluated solely on information contained in the
Bid.

The DBSA may disregard any content in a Tender that is illegible and will be under no
obligation whatsoever to seek clarification from the Bidder.

The DBSA may permit a Bidder to correct an unintentional error in its Bid where that error
becomes known or apparent after the Closing Time, but in no event will any correction be
permitted if the DBSA reasonably considers that the correction would materially alter the

substance of the Bid or effect the fairness of the Tendering Process.

OBLIGATION TO NOTIFY ERRORS
If, after a Bidder's Response has been submitted, the Bidder becomes aware of an error

in the Bidders Response, the Bidder must promptly notify the DBSA of such error.

RESPONSIBILITY FOR BIDDING COSTS

The Bidders participation or involvement in any stage of the Tendering Process is at the
Bidders sole risk, cost and expense. The DBSA will not be held responsible for, or pay for,
any expense or loss that may be incurred by Bidders in relation to the preparation or

lodgement of their Bid.
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The DBSA is not liable to the Bidder for any costs on the basis of any contractual,
promissory or restitutionary grounds whatsoever as a consequence of any matter relating
to the Bidders participation in the Tendering Process, including without limitation, instances
where:

22.21 The Bidder is not engaged to perform under any contract; or

2222 The DBSA exercises any right under this RFP or at law.

DISCLOSURE OF BID CONTENTS AND BID INFORMATION

All Bids received by the DBSA will be treated as confidential. The DBSA will not disclose

contents of any Bid and Bid information, except:

23.1.1 asrequired by law;

23.1.2 for the purpose of investigations by other government authorities having relevant
jurisdiction;

23.1.3 To external consultants and advisors of the DBSA engaged to assist with the
Tendering Process; or for the general information of Bidders required to be
disclosed as per National Treasury Regulations, Guidelines, Instruction Notes or

Practice Notes.

USE OF BIDS

Upon submission in accordance with the requirements relating to the submission of Bids,
all Bids submitted become the property of the DBSA. Bidders will retain all ownership rights
in any intellectual property contained in the Bids.

Each Bidder, by submission of their Bid, is deemed to have licensed the DBSA to reproduce
the whole, or any portion, of their Bid for the sole purposes of enabling the DBSA to

evaluate the Bid.

BID ACCEPTANCE

All Bids received must remain open for acceptance for a minimum period of 90 (Ninety)
days from the Closing Time. This period may be extended by written mutual agreement
between the DBSA and the Bidder.

EVALUATION PROCESS
Tenders will be evaluated in accordance with Method 1 of the CIDB Standard Tender

Evaluation Methods in 3 stages, namely:
Stage 1: Responsiveness (Commercial) Evaluation

Stage 2: Financial and Preferential Evaluation
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Stage 3: Risk Analysis & Objective Criteria
Post Tender Negotiations (if applicable) requesting Tenderers to provide best and final
offer. Final evaluation will be in terms of the 80/20 preference point system and final award
of contract.

26.1 STAGE ONE: Test for Administrative Responsiveness

The test for administrative responsiveness will include the following:

A. Tenderers who do not adhere to the criteria listed as a PRE-QUALIFIER, will be
disqualified immediately.

Applicable
. o Prequalifying to this
Responsiveness Criteria Criteria Tender
(Y/N)
Attendance of Compulsory Online (Microsoft Teams) Tender Briefing .
1 Pre-Qualifier Y
2 | Attendance of compulsory onsite briefing Pre-Qualifier Y
3 | Completed and signed Declaration of Default and Termination Pre-Qualifier Y
Tenderer must have successfully completed a minimum of one (01)
social infrastructure project in the last 10 years with a contract
value not less than R 6 000 000.00 (construction value) or more.
The tenderer must submit the following documents:
* Letter of Appointment/Award on the relevant project client’s _
4 | letterhead. dated and signed; and Pre-Qualifier Y
+ Completion of Reference Letter Template of the corresponding project
(must be completed by the client (not PSPs), dated, signed, showing
project completion dates and additional requested information on the
template and emanating from the contract awarded in the
corresponding Letter of Appointment/Award).
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CV’s showing detailed relevant experience, qualification document and
proof of professional body registration document where applicable. Min.
experience as indicated below:

Should the Professional Registration Document not indicate the date of first
registration a Supplementary Document from the same Regulatory Body must be
provided with the submission - clearly indicating the date of first
registration of the corresponding Professional Registration Document.

a) Construction Project Manager (Team leader) — (SACPCMP
registered — Pr. CPM) -6 years’ post registration experience.
Attach CV, relevant qualifications and proof of professional body
registration.

5 | b) Architect — (SACAP registered - Pr. Arch) Pre-Qualifier %
- 6 years’ post registration experience. Attach CV, relevant
qualifications and proof of professional body registration.

c) Quantity Surveyor — (SACQSP registered - Pr. QS)
- 6 years’ post registration experience. Attach CV, relevant
qualifications and proof of professional body registration

d) Structural Engineer — (ECSA registered - Pr. Eng / Pr.
Technologist. Eng) - 6 years’ post registration experience.
Attach CV, relevant qualifications and proof of professional body
registration

NB: A clear and detailed Organogram must be submitted clearly
specifying which resource CV is offered for the required discipline.

B. Tenderers who do not adhere to the response time indicated for clarification
enquiries by the Employer will be deemed non-responsive and not be
evaluated further.

Applicable
. o Clarification to this
Responsiveness Criteria .
Time Tender
(YIN)
1 Adherence to the Standard Conditions of Tender as required 48 hours Y
(No deviations, qualifications & alternatives).
2 | Returnable Documents completed and signed 48 hours Y
Submission of Registration with National Treasury Central
3 | Supplier Database (CSD) Summary Report: - Bidder must be 48 hours Y
registered in order to do business with the DBSA.
4 | ATax Pin issued by SARS. 48 hours Y
Proof of Professional Indemnity Insurance to the value of R 3 000
5 | 000.00. per event without limit on the number of claims. Where the 48 hours Y
bidder is not currently in possession of Professional Indemnity insurance,
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a Letter of Intent is required from the insurer confirming that such
cover will be in place upon award of the contract. Applicable to all
disciplines as listed in the Responsive Criteria Part A and B with
the exception of the Social Facilitator.

SANAS BBBEE Certificate or Affidavit. (Consortiums, Joint
6 | Venture Companies and Partnerships must submit a 48 hours Y
consolidated BBBEE Certificate) Bidder will score 0 points for
preference if not responded to.

CV’s with detailed relevant experience, qualification document and proof
of professional body registration document where applicable. Min.
experience as indicated below:

Should the Professional Registration Document not indicate the date of first
registration a Supplementary Document from the same Regulatory Body must
be provided with the submission - clearly indicating the date of first registration
of the corresponding Professional Registration Document.

a) Construction Health and Safety Agent - (SACPCMP registered -
Pr. CHSA) - 5 years’ post registration experience. Attach CV,
relevant qualifications and proof of SACPCMP professional body
registration.

7 | b) Electrical Engineer — (ECSA registered - Pr. Eng / Pr. Technologist. 48 hours Y
Eng) - 6 years’ post registration experience. Attach CV, relevant
qualifications and proof of professional body registration.

c) Mechanical Engineer — (ECSA registered - Pr. Eng / Pr.
Technologist. Eng) - 6 years’ post registration experience. Attach
CV, qualifications and proof of professional body registration.

d) Social Facilitator (National Diploma or Degree in Social Sciences,
Development Studies, or related field)- 5 years’ post qualification
experience. Attach CV and Qualification document.

(Clarification applies only in seeking the Supplementary Documents
from the same Regulatory Body, detailing the information as stipulated)

NB: A clear and detailed Organogram must be submitted clearly specifying
which resource CV is offered for the required discipline.

The test for administrative responsiveness [Stage One] must be passed for a Tenderer’s
Proposal to progress to Stage Two.
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26.3 STAGE TWO: Price and Preference Evaluation (Price and B-BBEE)

Those Bidders which have passed the initial stages of the tender Process will be scored
on the basis of price and preference point allocation in accordance with the applicable
legislation.

The successful Bidder will be the Bidder that scores the highest number of points in the
second stage of the Bid evaluation, unless the DBSA exercises its right to cancel the
RFP.

Points will be allocated to Bidders at this stage of the  evdudion, as folows:
Price points 80
Specific Goals (namely, BBBEE status level of contributor) 20

Price points

The following formula will be used to calculate the points for price:

Ps = 80(1-(Pt-Pmin)/Pmin)

Where:
Ps = Points scored for comparative price of tender or offer under consideration;
Pt = Comparative price of tender or offer under consideration; and
Pmin = Comparative price of lowest acceptable tender or offer.

Preferential procurement points

A maximum of 20 points may be awarded in respect of preferential procurement, which points
must be awarded to a tenderer for attaining their B-BBEE Status Level in accordance with the
table below:

B-BBEE Status Level Number of Points
20

18

14

12

8

OIN|OONPHR|WN|—~

6
4
2
0

Non-compliant contributor

An unincorporated trust, consortium or joint venture will qualify for points for their
B-BBEE status level as an unincorporated entity, provided that the entity submits their
consolidated B-BBEE scorecard as if they were a group structure and that such a
consolidated B-BBEE scorecard is prepared for every separate Bid.

Total

The total points scored by each Bidder will be calculated by adding the points scored for price
(out of 80) to the points scored for specific goals (out of 20). The successful Bidder will be
the Bidder which has the highest total points (out of 100) for both price and specific goals
(unless there is a basis for selecting a different successful Bidder.
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26.4 STAGE THREE: - Risk Analysis & Objective Criteria

a) In addition to the financial offer and preference evaluation, the Tenderers having the highest ranking
I number of points, will additionally be reviewed against the following points listed as “Other Objective
Criteria” in terms of the PPR2022, in order to ascertain suitability for award — we reserve the right to
clarify any aspects listed hereunder where applicable.

If having passed Responsiveness, the tenderer will again be checked in terms of having a
Compliant Tax Status at time of recommendation to confirm that the status has not changed,
based on an active and Tax Complaint Pin issued by the South African Revenue Services.

Fully compliant and registered with the National Treasury Central Supplier Database.

No misrepresentation in the tender information submitted.

The tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited
from doing business with the public sector; and

The tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts
of interest which may impact on the tenderer’s ability to perform the contract in the best interests
of the employer or potentially compromise the tender process and persons in the employ of the
state are permitted to submit tenders or participate in the contract.

vi) Convicted by a court of law for fraud and corruption
vii) Removed from a contract between them and any organ of state on account of failure to perform on

or comply with the contract

viii) Any bidder who has had a tender award terminated by the DBSA for non-performance during

i)

iv)

the 18 months preceding the closing date of this RFP will not be eligible for award under this
RFP. In addition, any bidder who has received a written notice of non-performance in the twelve-
month period preceding the award of this RFP, may in the discretion of the DBSA, be excluded
from recommendation for further awards until the non-performance, or the circumstance giving rise
to the non-performance, has been remedied to the satisfaction of the DBSA.

Financial health of the bidder may be assessed if deemed necessary, to ensure that the service
provider will be able to operate as per required deliverables (Ratios: Accounts Receivable &
Payable Turnover, Liquidity & Solvency).

Unduly high or unduly low Tendered rates in the Tender offer. In this regard, a financial risk
analysis will be performed to verify that the costs are reasonable and balanced. Tenders may
be disqualified if tendered rates are found to be distorted. The market average of received bid
prices excluding Outliers, as well as the DBSA QS estimate will be used as a guide to indicate
financial risk.

PEP Check and Procure Check to be initiated and if negative, may result in exclusion.

As per Additional Conditions of Tender.
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STATUS OF BID

Each Bid constitutes an irrevocable offer by the Bidder to the DBSA to provide the Services
required and otherwise to satisfy the requirements of the Specification as set out in this
RFP.

A Bid must not be conditional on:

27.21 the Board approval of the Bidder or any related governing body of the Bidder
being obtained;

27.2.2 the Bidder conducting due diligence or any other form of enquiry or
investigation;

27.2.3 the Bidder (or any other party) obtaining any regulatory approval or consent;

27.24 the Bidder obtaining the consent or approval of any third party; or

27.2.5 the Bidder stating that it wishes to discuss or negotiate any commercial

terms of the contract.
The DBSA may, in its absolute discretion, disregard any Bid that is, or is stated to be,
subject to any one or more of the conditions detailed above (or any other relevant
conditions).
The DBSA reserves the right to accept a Bid in part or in whole or to negotiate with a Bidder

in accordance with the provisions of this RFP and the applicable laws and regulations.

CLARIFICATION OF BIDS

The DBSA may seek clarification from and enter into discussions with any or all of the
Bidders in relation to their Bid. The DBSA may use the information obtained when
clarification is sought, or discussions are had in interpreting the Bid and evaluating the cost
and risk of accepting the Bid. Failure to supply clarification to the satisfaction of the DBSA
may render the Bid liable to disqualification.

The DBSA is under no obligation to seek clarification of anything in a Bid and reserves the
right to disregard any clarification that the DBSA considers to be unsolicited or otherwise

impermissible or irrelevant in accordance with the rules set out in this RFP.

DISCUSSION WITH BIDDERS
The DBSA may elect to engage in detailed discussions with any one or more Bidder(s),
with a view of maximising the benefits of this RFP as measured against the evaluation

criteria and in fully understanding a Bidder’s offer.
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As part of the evaluation of this Bid, Bidders maybe invited to give a presentation to the
DBSA in relation to their submissions. The DBSA is under no obligation to undertake
discussions with, any Bidders.

In addition to presentations and discussions, the DBSA may request some or all Bidders

to:

29.3.1 Conduct a site visit, if applicable;

29.3.2 Provide references or additional information; and/or
29.3.3 Make themselves available for panel interviews.
SUCCESSFUL BIDS

Selection as a successful Bidder does not give rise to a contract (express or implied)
between the successful Bidder and the DBSA for the supply of the Services. No legal
relationship will exist between the DBSA and a successful Bidder for the supply of the
Services until such time as a binding contract is executed by them.

The DBSA may, in its absolute discretion, decide not to enter into pre-contractual
negotiations with a successful Bidder.

A Bidder is bound by its Bid and all other documents forming part of the Bidder's Response
and, if selected as a successful Bidder, must enter into a contract on the basis of the Bid

with or without further negotiation.

NO OBLIGATION TO ENTER INTO CONTRACT

The DBSA is under no obligation to appoint a Bidder or Bidders (as the case may be), or
to enter into a contract with a Bidder or any other person, if it is unable to identify a Bid that
complies in all relevant respects with the requirements of the DBSA, or if due to changed
circumstances, there is no longer a need for the Services requested, or if funds are no
longer available to cover the total envisaged expenditure. For the avoidance of any doubt,
in these circumstances the DBSA will be free to proceed via any alternative process.
The DBSA may conduct a debriefing session for all Bidders (successful and unsuccessful).

Attendance at such debriefing session is optional.

BIDDER WARRANTIES
By submitting a Bid, a Bidder warrants that:
32.1.1. it did not rely on any express or implied statement, warranty or representation,

whether oral, written, or otherwise made by or on behalf of the DBSA, its officers,
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employees, or advisers other than any statement, warranty or representation
expressly contained in the RFP;

32.1.2 it did not use the improper assistance of DBSA’s employees or information
unlawfully obtained from them in compiling its Bid;

32.1.3 itis responsible for all costs and expenses related to the preparation and lodgement
of its Bid, any subsequent negotiation, and any future process connected with or
relating to the Tendering Process;

32.1.4 it accepts and will comply with the terms set out in this RFP; and

32.1.5 it will provide additional information in a timely manner as requested by the DBSA

to clarify any matters contained in the Bid.

DBSA’S RIGHTS

Notwithstanding anything else in this RFP, and without limiting its rights at law or

otherwise, the DBSA reserves the right, in its absolute discretion at any time, to:

33.1.1 cease to proceed with, or suspend the Tendering Process prior to the execution of
a formal written contract;

33.1.2 alter the structure and/or the timing of this RFP or the Tendering Process;

33.1.3 vary or extend any time or date specified in this RFP

33.1.4 terminate the participation of any Bidder or any other person in the Tendering
Process;

33.1.5 require additional information or clarification from any Bidder or any other person;

33.1.6 provide additional information or clarification;

33.1.7 negotiate with any one or more Bidder;

33.1.8 call for new Bid;

33.1.9 reject any Bid received after the Closing Time; or

33.1.10 reject any Bid that does not comply with the requirements of this RFP.

GOVERNING LAWS

This RFP and the Tendering Process are governed by the laws of the Republic of South
Africa.

Each Bidder must comply with all relevant laws in preparing and lodging its Bid and in
taking part in the Tendering Process.

All Bids must be completed using the English language and all costing must be in South
African Rand.
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35. MANDATORY QUESTIONS

35.1. Bidders shall provide full and accurate answers to all (including mandatory) questions
posed in this document, and, are required to explicitly state "Comply/Accept” or "Do not
comply/Do not accept" (with a U or an X) regarding compliance with the requirements.

Where necessary, the Bidders shall substantiate their response to a specific question.
NOTE: It is mandatory for Bidders to complete or answer this part fully; failure to do so
will result in the Bid being treated as incomplete and the Bid may be

disqualified.

35.1.1

This Bid is subject to the CIDB Standard Professional | Accept Do not accept
Services Contract (July 2009) Edition 3 of CIDB

Document 1014) stipulated in this RFP document and as

amended herein.

35.1.2

The laws of the Republic of South Africa shall govern this | Accept Do not accept
RFP and the Bidders hereby accept that the courts of the

Republic of South Africa shall have the jurisdiction.

35.1.3

The DBSA shall not be liable for any costs incurred by the | Accept Do not accept

Bidder in the preparation of response to this RFP. The
preparation of response shall be made without obligation
to acquire any of the items included in any Bidder’s
proposal or to select any proposal, or to discuss the
reasons why such vendor’s or any other proposal was

accepted or rejected.

35.1.4

Accept Do not accept
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The DBSA may request written clarification or further
information regarding any aspect of this proposal. The
Bidders must supply the requested information in writing
within two working days after the request has been made,

otherwise the proposal may be disqualified.

35.1.5

The DBSA reserves the right to; cancel or reject any | Accept Do not accept

proposal and not to award the proposal to the lowest
Bidder or award parts of the proposal to different Bidders,

or not to award the proposal at all.

35.1.6

By submitting a proposal in response to this RFP, the | Accept Do not accept

Bidders accept the evaluation criteria as it stands.

35.1.7

Where applicable, the DBSA reserves the right to run | Accept Do not accept

benchmarks on the requirements during the evaluation

and after the evaluation.

35.1.8

The DBSA reserves the right to conduct a pre-award | Accept Do not accept

survey during the source selection process to evaluate
contractors' capabilities to meet the requirements

specified in the RFP and supporting documents.

35.1.9

Only the solution commercially available at the proposal | Accept Do not accept

closing date shall be considered. No Bids for future

solutions shall be accepted.

35.1.10

Accept Do not accept
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The Bidder should not qualify the proposal with own
conditions.

Caution: If the Bidder does not specifically withdraw its
own conditions of proposal when called upon to do so, the

proposal response shall be declared invalid.

35.1.11

Should the Bidder withdraw the proposal before the
proposal validity period expires, the DBSA reserves the
right to recover any additional expense incurred by the
DBSA having to accept any less favourable proposal or
the additional expenditure incurred by the DBSA in the

preparation of a new RFP and by the subsequent

acceptance of any less favourable proposal.

Accept

Do not accept

35.1.12

Delivery of and acceptance of correspondence between
the DBSA and the Bidder sent by prepaid registered post
(by air mail if appropriate) in a correctly addressed
envelope to either party’s postal address or address for
service of legal documents shall be deemed to have been
received and accepted after (2) two days from the date of
postage to the South African Post Office Ltd.

Accept

Do not accept

35.1.13

Should the parties at any time before and/or after the
award of the proposal and prior to, and-or after conclusion
of the contract fail to agree on any significant product
price or service price adjustments, change in technical
specification, change in services, etc. The DBSA shall be

entitled within 14 (fourteen) days of such failure to agree,

to recall the letter of award and cancel the proposal by

Accept

Do not accept
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giving the Bidder not less than 90 (ninety) days written
notice of such cancellation, in which event all fees on
which the parties failed to agree increases or decreases
shall, for the duration of such notice period, remain fixed
on those fee/price applicable prior to the negotiations.

Such cancellation shall mean that The DBSA reserves the
right to award the same proposal to next best Bidders as

it deems fit.

35.1.14

Any amendment or change of any nature made to this | Accept Do not accept

RFP shall only be of force and effect if it is in writing,
signed by THE DBSA signatory and added to this RFP as

an addendum.

35.1.15

Failure or neglect by either party to (at any time) enforce | Accept Do not accept

any of the provisions of this proposal shall not, in any
manner, be construed to be a waiver of any of that party’s
right in that regard and in terms of this proposal. Such
failure or neglect shall not, in any manner, affect the
continued, unaltered validity of this proposal, or prejudice

the right of that party to institute subsequent action.

35.1.16

All services supplied in accordance with this proposal | Accept Do not accept

must be certified to all legal requirements as per the

South African law.

35.1.17

No interest shall be payable on accounts due to the | Accept Do not accept

successful Bidder in an event of a dispute arising on any

stipulation in the contract.
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35.1.18

Evaluation of Bids shall be performed by an evaluation | Accept Do not accept

panel established by The DBSA.

Bids shall be evaluated on the basis of conformance to
the required specifications as outlined in the RFP. Points
shall be allocated to each Bidder, on the basis that the
maximum number of points that may be scored for price
is 80, and the maximum number of preference points that
may be claimed for HDI (according to the PPPFA) is 20.

35.1.19

If the successful Bidder disregards contractual | Accept Do not accept

specifications, this action may result in the termination of

the contract.

35.1.20

The Bidders’ response to this Bid, or parts of the | Accept Do not accept

response, shall be included as a whole or by reference in

the final contract.

35.1.21

Should the evaluation of this Bid not be completed within | Accept Do not accept

the validity period of the Bid, the DBSA has discretion to

extend the validity period.

35.1.22

Upon receipt of the request to extend the validity period of | Accept Do not accept

the Bid, the Bidder must respond within the required time
frames and in writing on whether or not he agrees to hold

his original Bid response valid under the same terms and

conditions for a further period.

35.1.23
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Should the Bidder change any wording or phrase in this | Accept Do not accept
document, the Bid shall be evaluated as though no
change has been affected and the original wording or

phrasing shall be used.

35.1.24

Declaration by bidder: Accept Do not accept
| approve that the above information is accurate and can
be supported by documents and reference on request.

The additional Conditions to Tender:

vi.

Vii.

viii.

The DBSA intends to award one RFP per bidder, up to a maximum of two, in respect of tender
RFP022-028/2026.
Should a bidder be recommended for award in respect of either these RFP’s, and the
bidder has bid for all (RFP022-028/2026) RFP’s, the bidder agrees to withdraw their
remaining bid/s if successful in one or up to a maximum of two.
The offer of award will be informed by the best Value for Money, Risk Allocation and Risk Profile of the
bidder.

e Value for Money = Improved total cost.

o Risk Allocation = Considering other awards made, including the logistical allocation of other
projects.
e Risk Profile = Considering the profiles of entities, such as but not limited to Procure Check,
PEP Checks, Directorship and DBSA Project non-performance concerns etc.
The DBSA reserves the right to not award any bidder that has a total of five (5) active awards/ orders
with an outstanding value, if the outstanding value is 10% or less, indicating the project is nearing
completion, or reached practical completion, the bidder may be recommended.
In the event that a bidder forms part of a Joint Venture/ Consortium, point “ii” based on their JV/
Consortium percentage participation, as one award will be considered.
The DBSA reserves the right to negotiate to ensure the value for money principle is not
compromised.
The DBSA reserves the right to award the scope in full or part thereof, subject to budget
availability.
In the event of a partial award, the DBSA reserves the right for items excluded from the award, to be
retendered in a new tender process.
Civil Engineer - (ECSA registered - Pr. Eng / Pr. Technologist. Eng) - 6 years’ post registration
experience. Attach CV, relevant qualifications and proof of professional body registration

Signature(s) of Bidder or assignee(s) Date
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Name of signing person (in block letters)

Capacity

Are you duly authorized to sign this Bid?

Name of Bidder (in block letters)

Postal address (in block letters)
Domicilium citandi et executandi in the RSA (full street address of this place) (in block letters)

Cell NUMDeT: .o,
Al AQArESS. ..t s
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RELEVANT ANNEXURES MUST BE FURNISHED
(ALL RELEVANT ANNEXURES MUST BE ADDED TO THE COMPULSORY
ANNEXURES FROM THE LIST BELOW)

(FAILURE TO DO SO SHALL RESULT IN YOUR BID BEING DISQUALIFIED)

Annexure A: Addenda to the bid documents
Annexure B: Copy of CV’s of the professional team

Annexure C: Tax Requirements

Annexure D: SBD4: Bidders Disclosure

Annexure E: SBD6.1: Preference Claim Forms in terms of Preferential Procurement
Regulations

Annexure H: Certified copies (Copy-with-original-stamp) of your CIPC company registration
documents members with percentages, in case of a CC

Annexure I: Certified copies (Copy-with-original-stamp) of all latest share certificates, in

case of a company

Annexure J: List of traceable references of past and present clients, (Company name,
department, branch, person with office telephone number).

Annexure K: 3 Year Financial Statements

Annexure L:  Contract Skills Development Goal (CSDG)

Annexure M: CIDB Standard Professional Services Contract (July 2009) Edition 3 of CIDB
Document 1014) & Scope of Work
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ADDENDA TO THE BID DOCUMENTS

Bidders are required to include, as Annexure A to their Bids, the required supporting
documents

| / We confirm that the following communications amending the bid documents that | / we

received from the employer or his representative before the closing date for submission of
this bid offer have been taken into account in this bid offer.

ADDENDUM DATE
No RECEIVED TITLE OR DETAILS
SIGNATURE: .....ooiiveeee e DATE: ...ooieiieeieen,

(Person authorized to sign on behalf of the Bidder)
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Annex B :
COPIES OF CV’S OF THE PROFESSIONAL TEAM

Bidders are required to include, as Annexure B to their Bids, CV’s of all proposed
members of the professional team

NAME OF PROFESSIONAL
TEAM MEMBER ROLE ON TEAM CV ATTACHED (YES/NO)
SIGNATURE: ......oovitieieeeeeeeeeeee e, DATE: ....oooieerennn.

(Person authorized to sign on behalf of the Bidder)
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Annex C :
TENDERER’S VALID & ACTIVE TAX COMPLIANCE STATUS PIN FORM

IT IS A CONDITION OF THIS TENDER THAT THE TAXES OF THE TENDERER MUST BE
IN ORDER, OR THAT SATISFACTORY ARRANGEMENTS HAVE BEEN MADE WITH THE
SOUTH AFRICAN REVENUE SERVICES (SARS) TO MEET THE RESPONDENT’S TAX
OBLIGATIONS.

BIDDERS TAX STATUS MUST REMAIN COMPLIANT IN RESPECT TO THE EVALUATION
PROCESS THROUGHOUT THE TENDER PROCESS, IN ORDER FOR A BIDDER TO BE
EVALUATED.

1. The valid and active Tax Compliance Status Pin issued by the South African Revenue Services must
be submitted together with this tender and appended to this page. Failure to submit the valid and
active Tax Compliance Status Pin will result in the invalidation/ disqualification of the tender
submission.

2. Valid Tax Compliance is a mandatory requirement for successful bidders post the tender process.

3. Where Joint Ventures/ Consortia/ Associations, etc. are involved, the Tax Compliance status will be
based on the main Joint Venture Partners status. However the Tax Compliance status
documentation of all the Joint Venture Partners are to be appended to this page. Any tax
noncompliance of any party will require a bidder to provide fully compliant tax status for any award

to be made.
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Annex D :
SBD4 BIDDERS DISCOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to
bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid process.

2. BIDDER’S DECLARATION

2.1

211

2.2

2.2.1

2.3

2.3.1

Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest1 in the enterprise,

employed by the state?YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in table
below.

Full Name Identity Number Name of State
institution

Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution? YES/NO
If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?YES/NO

If so, furnish particulars:

3 DECLARATION

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the person/s having the
deciding vote or power to influence or to direct the course and decisions of the enterprise.
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I, the undersigned,
(MM e in submitting the
accompanying bid, do hereby make the following statements that | certify to be true
and complete in every respect:

| have read and | understand the contents of this disclosure;

I understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium2 will not
be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the public
sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1,2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.
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Annex E :

SBD 6.1 PREFERENCE CLAIM FORM IN TERMS OF PREFERENTIAL PROCUREMENT
REGULATIONS (NO EVALUATION OF THIS NATURE WILL TAKE PLACE THIS ROUND,
BIDDER STILL TO COMPLETE)

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

1.2 To be completed by the organ of state (delete whichever is not applicable for this
tender).

system.

1.3  Points for this tender (even in the case of a tender for income-generating contracts)
shall be awarded for:

(a) Price; and
(b) Specific Goals (namely, BBBEE status level of contributor).

1.4 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
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PRICE
SPECIFIC GOALS

Total points for Price and SPECIFIC
GOALS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of
this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.

1.6  The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,
competitive tendering process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at
the time of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that
produces revenue for the organ of state, and includes, but is not limited to, leasing
and disposal of assets and concession contracts, excluding direct sales and
disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act
No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
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Pt-P mi Pt-P mi

Ps=80(1-_""™" ) or Ps=90(1-__""™" )
P min P min

Where
Ps =  Points scored for price of tender under consideration
Pt =  Price of tender under consideration
Pmin =  Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

41.

4.2.

Where

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P Pt-P
Ps=80(1+ ™ or Ps=90(1+ ™M )
P max Pmax
Ps =  Points scored for price of tender under consideration
Pt =  Price of tender under consideration
Pmax =  Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or
90/10 preference point system will apply and that the highest acceptable tender
will be used to determine the applicable preference point system; or
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(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
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system will apply and that the lowest acceptable tender will be used to determine
the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both
the 90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the
table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system
is applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each
preference point system.)

Number of S Number of Number of
o umber o umber o i i
;2:.: pecific points points cﬁ’:ilr:tesd cl?:ilr:zsd
allocated allocated allocated (90/10 (80/20
points in (90/10 (80/20 system) system)
terms of this system) system) (To be (To be
tender completed by | completed by
B the tenderer) | the tenderer)

1 10 20

2 9 18

3 6 14

4 5 12

5 4 8

6 3 6

7 2 4

8 1 2
Non-co_mpliant 0 0

contributor

(Note: Bidders are required to submit their BBBEE certificates or sworn affidavits (in

the case of EMEs/QSESs) in order to be eligible to claim points)

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of company/firm.. ... ..o e
Company registration NUMDEr: ... ... e
TYPE OF COMPANY/ FIRM

1. Partnership/Joint Venture / Consortium

Page 44 of 144



RFP028/2026 - APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER TO UNDERTAKE PLANNING, DESIGN AND
CONSTRUCTION SUPERVISION OF ROOF REPLACEMENT AT KING DINUZULU HOSPITAL

ADDENDUM 1

One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

. State Owned Company

[TICK APPLICABLE BOX]

ONOORWN

4.6. |, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies
the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of
the conditions of contract have not been fulfilled, the organ of state may, in addition
to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side)
rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ... e
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Annex F :
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No
OO
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Annex G :
SBD 9 — CERTIFICATE OF INDEPENDENT BID DETERMINATION
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<>tgHatdHe ate
Position lameae of Bidder
T OITiroTT TYUTT TV UT DraaoT
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AnnexH :
Certified Copies of your CIPC (CIPRO) Company Registration Documents

Bidders are required to include, as annexure G to their Bids, certified copies of all
relevant CIPC registration documents listing all members with percentages, in the
case of a close corporation, partnerships or joint ventures.
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Annex| :
Certified Copies of the Latest Share Certificates (In case of a Company)

Bidders are required, as annexure H to their Bids, to submit certified copies of the
latest share certificates of all relevant companies.
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Annex J :List of Traceable References of similar service

Bidders are required, as Annexure | to their Bids, to submit a list of traceable references of
similar services. Reference letter to be on clients letterhead and have client signature
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Annex K :3 Year Financial Statements

Bidders are required as Annexure K to their Bids, to submit companies’ financial statements
for the past 3 years.
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ANNEXURE K

CSD Registration Summary Report

REGISTRATION ON THE CENTRAL SUPPLIER DATABASE (CSD) SITE OF THE NATIONAL
TREASURY IS A COMPULSORY REQUIREMENT FOR A BIDDER TO CONDUCT BUSINESS
WITH THE DBSA. THE ONUS IS ON EACH BIDDER TO REGISTER ON THE CSD SITE AND
PROVIDE PROOF OF REGISTRATION ON THE CSD SITE IN THE FORM OF A REPORT AS
PRESCRIBED IN THIS ANNEXURE.
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ANNEXURE L
RECORD OF ADDENDA TO TENDER DOCUMENT

I/We confirm that the following communications amending the Tender documents, received from the Employer or his

representative before the closing date of submission of this Tender offer, have been considered in this Tender offer.

ADD NO. DATE TITLE OR DETAILS

10.

l, of
(Authorised Signatory) (Company Name)

Hereby acknowledge having read, understood, and agree to the terms and conditions set out in this Returnable and

warrant that the documents submitted are true and accurate copies of the originals.
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(Signature) (Date)

ANNEXURE M
DECLARATION OF DEFAULT AND TERMINATION

Itis a condition of this tender that bidders declare all project, default and/ or terminations in full with the DBSA within the
last 5 years.

This declaration MUST be signed, whether any declaration is applicable or not.

If no declaration is applicable, tenderers MUST either strikethrough or indicate Not Applicable.

The DBSA will disqualify the tenderers bid, should this declaration prove to be false.

NAME OF PUBLIC PROJECT DESCRIPTION & DATE OF DOCUMENTED DEFAULT AND/ OR
ENTITY VALUE AWARD TERMINATION
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% Bidders may recreate the above table and submit if insufficient space is available

(This Declaration must however be signed in full).

l, of ,

(Authorised Signatory)(Company Name)

Hereby acknowledge having read, understood, and agree to the terms and conditions set out in this Returnable and

confirm that the information provided is accurate and complete.

(Signature) (Date)
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ANNEXURE N
SERVICE PROVIDER CODE OF CONDUCT

DBSA aims to achieve the best value for money when buying or selling goods and obtaining services. This however

must be done in an open and fair manner that supports and drives a competitive economy. Underpinning our

process are several acts and policies that any service provider dealing with DBSA must understand and support.

These are:

The DBSA Procurement Policy — A guide for Tenderers;

Section 217 of the Constitution of the Republic of South Africa, 1996 - the five pillars of Public Procurement and
Supply Chain Management: fair, equitable, transparent, competitive, and cost effective;

The Public Finance Management Act, Act 1 of 1999 (PFMA);

The Broad Based Black Economic Empowerment Act, Act 53 of 2003 (B-BBEE);
The Companies Act, Act 71 of 2008;

The Prevention and Combating of Corrupt Activities Act, Act 12 of 2004 (PRECCA);
The Protected Disclosures Act, Act 26 of 2000;

The Construction Industry Development Board Act, Act 38 of 2000(CIDB Act);

The Preferential Procurement Policy Framework Act, Act 5 of 2000; and

The Protection of Personal Information Act 4 of 2013 (‘POPIA”), regulates the processing, management,
storage, and protection of personal information in order to protect an individual's right to privacy. Please
refer to the DBSA website for the Privacy Statement (Contractors, Consultants and Service Providers).

The Privacy Statement sets out:
*Information which we may collect from you.
*How we collect information.
*How we may use, transfer and disclose your information.

The DBSA takes your privacy and the protection of your personal information very seriously, and we will only use
your personal information in accordance with the Privacy Statement and applicable laws. We have
implemented reasonable technical and operational measures to keep your personal information secure. It is
important that you read the Privacy Statement carefully before submitting any personal information to the
DBSA.

By submitting any personal information or documentation requested or any other information that may be
requested pursuant to this RFP, you provide consent to the processing of your personal information as set out in
the Privacy Statement .You also consent that any information, either written or verbal, may be made available
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to third parties strictly for the purpose of oversight to this tenders’ appointment. Further, you declare that you
have obtained all consents required by the POPIA or any other applicable laws.

Thus, you hereby indemnify and hold the DBSA harmless from any loss, damages or injury that you may incur
as a result of any unintentional disclosures of your personal information to unauthorized persons or the
provision of incorrect or incomplete personal information to the DBSA.

This code of conduct has been included in this contract to formally appraise DBSA Service providers of
DBSA’s expectations regarding behaviour and conduct of its Service providers. The tenderer will share this

code of conduct with its subcontractor(s) prior to submitting the tender and ensure adherence to it by the
subcontractor(s).

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices

DBSA'’s aim is to become a world class, profitable and sustainable organisation. As such, our transformation
is focused on adopting a performance culture and to adopt behaviours that will enable this transformation.

DBSA will not participate in corrupt practices in any form or guise. Therefore, it expects its service
providers to act in the same manner.

o DBSA and its employees will adhere the laws of this country and keep accurate business records that reflect
actual transactions with, and payments to, our service providers.

o DBSA Employees must not accept or request, agree or promise to accept, money, or anything of value, or any
form of gratification, either directly or indirectly, from service providers or anyone linked to them in return for a
benefit or other advantage to accrue to a service provider or other linked 3 party;

o Employees may not receive anything that is intended to:

- Inanirregular or untoward manner, influence their judgement or conduct to ensure a specific or pre-
conceived desired outcome of a sourcing activity;

- Inanirregular or untoward manner, win or retain business or influence any act or decision of any person
involved in sourcing decisions; or

- Gain an improper advantage.

o There may be times when a service provider is confronted with fraudulent or corrupt behaviour of DBSA
employees. We expect our Service providers to use our “Tip-offs Anonymous” Hot line to report these acts
— 0800 204 933 or email dbsa@tip-offs.com.

DBSA is firmly committed to the concept of free and competitive enterprise.

° Service providers are expected to comply with all applicable laws and regulations regarding fair competition
and antitrust practices.
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o DBSA does not engage with non-value adding agents or representatives solely for the purpose of increasing
BBBEE spend (fronting).

3. DBSA'’s relationship with service providers requires us to clearly define requirements, to exchange
information and share mutual benefits.

o Generally, service providers have their own business standards and regulations. Although DBSA cannot
control the actions of our service providers, we will not tolerate any illegal activities. These include, but are
not limited to:

- Misrepresentation of their product (origin of manufacture, specifications, intellectual property rights, etc.);
— Collusion in whatever form that is intended to influence procurement decisions;

— Failure to disclose accurate information required during the sourcing activity (ownership, financial
situation, BBBEE status, etc.);

— Corrupt activities listed above; and
- Harassment, intimidation, or other aggressive actions towards DBSA employees.

o Service providers will be evaluated and approved before any materials, components, products, or services
are purchased from them. A rigorous due diligence is conducted, and the service provider is expected to
participate in an honest and straight forward manner.

o Service providers must record and report facts accurately, honestly, and objectively. Financial records
must be accurate in all material respects.

4. Conflicts of Interest

A conflict of interest arises when personal interests or activities influence (or appear to influence) the ability to act
in the best interests of DBSA.

o Doing business with family members or close associates.

o Having a financial or beneficial interest in another company in our industry or environment

Where possible, contracts will be negotiated to include the above in the terms of such contracts. To the extent such
terms are not included in contractual obligations and any of the above code is breached, then DBSA reserves its right
to review doing business with these service providers.

} of :
(Authorised Signatory)(Company Name)

hereby acknowledge having read, understood, and agree to the terms and conditions set out in the “DBSA Service
Provider Code of Conduct.”
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(Signature) (Date)

ANNEXURE O

RFP DECLARATION FORM

We do hereby certify that:
1. DBSA has supplied and we have received appropriate responses to any/all questions (as applicable) which

were submitted by ourselves for bid clarification purposes;
2. we have received all information we deemed necessary for the completion of this Request for Proposal (RFP);

3. at no stage have we received additional information relating to the subject matter of this RFP from DBSA
sources, other than information formally received from the designated DBSA contact(s) as nominated in the RFP

documents;

4. we are satisfied, insofar as our company is concerned, that the processes and procedures adopted by DBSA in
issuing this RFP and the requirements requested from bidders in responding to this RFP have been

conducted in a fair and transparent manner; and

5. furthermore, we acknowledge that a direct relationship exists between a family member and/or an owner /
member / director / partner / shareholder (unlisted companies) of our company and an employee or board

member of the DBSA as indicated below: [Respondent to indicate if this section is not applicable]

FULL NAME OF OWNER/MEMBER/DIRECTOR/ PARTNER/SHAREHOLDER:

ADDRESS:

Indicate nature of relationship with DBSA:

Page 63 of 144



RFP028/2026 - APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER TO UNDERTAKE PLANNING, DESIGN AND
CONSTRUCTION SUPERVISION OF ROOF REPLACEMENT AT KING DINUZULU HOSPITAL

ADDENDUM 2

[Failure to furnish complete and accurate information in this regard may lead to the disqualification of your
response and may preclude a Respondent from doing future business with DBSA]

We declare, to the extent that we are aware or become aware of any relationship between ourselves and DBSA
(other than any existing and appropriate business relationship with DBSA) which could unfairly advantage our
company in the forthcoming adjudication process, we shall notify DBSA immediately in writing of such
circumstances.

l, of

(Authorised Signatory)(Company Name)

Hereby acknowledge having read, understood, and agree to the terms and conditions set out in this Returnable and

warrant that the documents submitted are true and accurate copies of the originals.

(Signature) (Date)
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ANNXURE P
ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in
respect of each partner must be completed and submitted.

Section 1: Name of eNterPriSe: ........vvviiiiie e

Section 2: VAT registration number, if any: ...........oooiiiiiiii e

Section 3: CIDB registration number, if any: ........c.oooiiiiii

Section 4: Particulars of sole proprietors and partners in partnerships

Name Identity number Personal income tax number

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners.

Section 5: Particulars of companies and close corporations

Company registration NUMDET ...........oi i Close
COMPOFAtioN MUMDEE ....eiiiee it e e e e e et e e e e s ennneeeeeas reference number
Section 6: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director,
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the

last 12 months in the service of any of the following:

O a member of any municipal council O an employee of any provincial department, national or
provincial public entity or constitutional institution within the

meaning of the Public Finance Management Act, 1999 (Act
O a member of the National Assembly or the 1 of 1999)

National Council of Province

O a member of any provincial legislature
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O a member of the board of directors of any

municipal entity

O an official of any municipality or municipal

entity
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provincial public entity

If any of the above boxes are marked, disclose the following:

O a member of an accounting authority of any national or

O an employee of Parliament or a provincial legislature

Name of sole proprietor, partner,
director, manager, principal
shareholder, or stakeholder

Name of institution, public office,
board or organ of state and position
held

Status of service (tick
appropriate column)

Within last

Current 12 months

*insert separate page if necessary.

Section 7: Record of spouses, children, and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently
or has been within the last 12 months been in the service of any of the following:

O a member of any municipal council
O a member of any provincial legislature

O amember of the National Assembly or the
National Council of Province

O a member of the board of directors of any
municipal entity

O an official of any municipality or municipal
entity

O an employee of any provincial department, national or
provincial public entity or constitutional institution within the
meaning of the Public Finance Management Act, 1999 (Act 1

of 1999)

O a member of an accounting authority of any national or

provincial public entity

O an employee of Parliament or a provincial legislature

Name of spouse, child, or parent

Name of institution, public office,
board or organ of state and position
held

Status of service (tick
appropriate column)

Within last

Current 12 months
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*insert separate page if necessary.
The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my
/ our tax matters are in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director, or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act, No 12 of
2004;

iii) confirms that no partner, member, director, or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked, or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest; and

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief

both true and correct.

l, of

(Authorised Signatory)(Company Name)

Hereby acknowledge having read, understood, and agree to the terms and conditions set out in this Returnable and

warrant that the information submitted are true and accurate.

(Signature) (Date)
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ANNEXURE Q
CERTIFICATE OF ACQUINTANCE WITH TENDER DOCUMENT

l/we do hereby certify that I/we acquainted myself/ourselves with all the documentation comprising this RFP
and all conditions contained therein, as laid down by DBSA for the carrying out of the proposed

supply/service/works for which I/we submitted my/our Proposal.

l/we furthermore agree that DBSA shall recognise no claim from me/us for relief based on an allegation that
I/'we overlooked any RFP/contract condition or failed to take it into account for the purpose of calculating

my/our offered prices or otherwise.

I/'we understand that the accompanying Tender will be disqualified if this Certificate is found not to be true

and complete in every respect.

For the purposes of this Certificate and the accompanying Tender, I/we understand that the word “competitor”
shall include any individual or organisation, other than the Tenderer, whether affiliated with the Tenderer,

who:
a)  has been requested to submit a Tender in response to this Tender invitation;

b)  could potentially submit a Tender in response to this Tender invitation, based on their qualifications,

abilities, or experience; and

c)  provides the same Services as the Tenderer and/or is in the same line of business as the Tenderer.
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The Tenderer has arrived at the accompanying Tender independently from, and without consultation,
communication, agreement, or arrangement with any competitor. However, communication between

partners in a joint venture or consortium will not be construed as collusive tendering.

In particular, without limiting the generality of paragraph 5 above, there has been no consultation,

communication, agreement, or arrangement with any competitor regarding:
a) prices;
b)  geographical area where Services will be rendered [market allocation]
C) methods, factors, or formulas used to calculate prices;
d)  the intention or decision to submit or not to submit, a Tender;

e)  the submission of a Tender which does not meet the specifications and conditions of the RFP;

or
f) tendering with the intention not winning the Tender.

In addition, there have been no consultations, communications, agreements, or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the

Services to which this RFP relates.

The terms of the accompanying Tender have not been, and will not be, disclosed by the Tenderer,
directly or indirectly, to any competitor, prior to the date and time of the official Tender opening or of the

awarding of the contract.

I/We am/are aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to tenders and contracts, Tenders that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms of
section 59 of the Competition Act No 89 of 1998 and/or may be reported to the South African Police
Services, or National Prosecuting Authority [NPA] for criminal investigation and/or may be restricted
from conducting business with the public sector for a period not exceeding 10 [ten] years in terms of
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

of ,

(Authorised Signatory)(Company Name)
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hereby acknowledge having read, understood, and agree to the terms and conditions set out in this Returnable

(Signature) (Date)

ANNEXURE R
WORKMEN’S COMPENSATION REGISTRATION (COIDA)

IT IS A CONDITION OF THIS TENDER THAT THE SUCCESSFUL TENDERER MUST HAVE A VALID AND
COMPLIANT COIDA PRIOR TO CONDITIONAL APPOINTMENT.

Attach hereto copy of:
Proof of Workmen’s Compensation Registration;

i.  Note that proof of payment of contributions in terms of the Compensation of Occupational Injuries

and Diseases Act, No. 130 of 1993) is not an acceptable form of proof for COIDA registration.

Utilisation thereof forms part of the Risk Analysis and Other Objective Criteria (if applicable). Therefore applicable

bidders will be required to provide such within 48 hours of request.

Non-submission hereof will deem your tender non-responsive at Risk Analysis and Other Objective Criteria

l, of

(Authorised Signatory) (Company Name)
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Hereby acknowledge having read, understood, and agree to the terms and conditions set out in this Returnable and

warrant that the documents submitted are true and accurate copies of the originals.

(Signature) (Date)
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Annex S: CONTRACT SKILLS DEVELOPMENT GOAL (CSDG)

CIDB SKILLS STANDARD BASELINE TRAINING PLAN

Only for Reference purposes for the successful bid.

Contractor Details

Contractor Name:

CRS Number:

Estimated Start Date:

Estimated Completion Date:

Size Of Organization: Small Medium Large (=150
(1-49 (50-149 employees)
employees) employees)

Contractor Contact Details

Name of Contact Person

Designation of Contact

Person

Contact Details Cell Number:

Landline Number:

Email Address:
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Contract Data

Project Name

CIDB Contract Number

Name of Client

Project Description

Final Tender Sum

Project Location

Project Duration

Estimated Start Date

Estimated Completion Date

Description Designation Project Value CSDG hours Min CSDG
Target
RFP022/2026 PSP hours For every R1m

in Professional
fees x 150 = hrs

to apply
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Annex T CIDB’s Standard Professional Services Contract (July
2009) (Edition 3 of CIDB Document 1014) & SCOPE OF WORK

All Contractual Clauses for contracting, as well as the detailed Scope of works, are
detailed in Annexure T.
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Annex L: CONTRACT SKILLS DEVELOPMENT GOAL (CSDG)

CIDB SKILLS STANDARD BASELINE TRAINING PLAN

Only for Reference purposes for the successful bid.

Contractor Details

Contractor Name:

CRS Number:

Estimated Start Date:

Estimated Completion Date:

Size Of Organization: Small Medium Large (=150
(1-49 (50-149 employees)
employees) employees)

Contractor Contact Details

Name of Contact Person

Designation of Contact

Person

Contact Details Cell Number:

Landline Number:

Email Address:
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Contract Data

Project Name

CIDB Contract Number

Name of Client

Project Description

Final Tender Sum

Project Location

Project Duration

Estimated Start Date

Estimated Completion Date

Description Designation Project Value CSDG hours Min CSDG
Target
RFPXXX/2026 PSP hours For every R1m

in Professional
fees x 150 = hrs

to apply
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Annex M CIDB’s Standard Professional Services Contract (July
2009) (Edition 3 of CIDB Document 1014) & SCOPE OF WORK

All Contractual Clauses for contracting, as well as the detailed Scope of works, are
detailed in Annexure L.
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CIDB’'S STANDARD PROFESSIONAL SERVICES CONTRACT (JULY 2009)
(EDITION 3 OF CIDB DOCUMENT 1014), AS PUBLISHED BY THE
CONSTRUCTION INDUSTRY DEVELOPMENT BOARD.

Between:

DESA

DEVELOPMENT BANK OF SOUTHERN AFRICA

Building Africa’s Prosperity

THE DEVELOPMENT BANK OF SOUTHERN AFRICA LIMITED

“The Employer”

AND

“The Service Provider”

For:

APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER TO UNDERTAKE
PLANNING, DESIGN AND CONSTRUCTION SUPERVISION OF ROOF
REPLACEMENT AT KING DINUZULU HOSPITAL
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PART C1:AGREEMENT AND CONTRACT DATA

Pages
C1.1 Form of Offer and Acceptance........cccccceceeiiiiiiirrecennccsss e e eeeennns 53
0% I 00T 0 11 - T 0 | - 58
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| C1.1 FORM OF OFFER AND ACCEPTANCE

C1.1.10FFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of:

TENDER No: RFP028/2026: APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER
TO UNDERTAKE PLANNING, DESIGN AND CONSTRUCTION SUPERVISION OF ROOF
REPLACEMENT AT KING DINUZULU HOSPITAL

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the service
provider under the contract including compliance with all its terms and conditions according to their true
intent and meaning for an amount to be determined in accordance with the conditions of contract
identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

Items Percentage Fee Offer in Words As %
TENDER PRICE
Professional Fees (Average %) %
ALLOWANCES
Disbursements as a percentage %

of professional fee % tendered
under C2.2.2 above (Incl.
Travelling & Operational
Expenses)

Budgetary Allowance for %
Contingencies at 5% of
professional fee % tendered

under C2.2.2 above

Skills Development Allowance at %
1.5% of professional fee

TOTAL PERCENTAGE (%) FEES TENDERED (= Sum of C2.2.2 TO %
C2.2.4)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the service
provider in the conditions of contract identified in the contract data.

SIgNatUre . .
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NaME

CapaCly e

For the tenderer

Name of Tenderer

Address of Tenderer)
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C1.1 FORM OF OFFER AND ACCEPTANCE (Continued)

C1.1.2 Acceptance

By signing this part of this form of offer and acceptance, the Employer identified below accepts the
tenderer’s offer. In consideration thereof, the Employer shall pay the service provider the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’'s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information

and drawings and documents or parts thereof, which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer
and the employer during this process of offer and acceptance, are contained in the schedule of deviations
attached to and forming part of this form of offer and acceptance. No amendments to or deviations from
said documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’'s representative (whose details are given in the
contract data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any
other documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.

Notwithstanding anything contained herein, this agreement comes into effect from the start date defined
elsewhere in the contract and includes the schedule of deviations (if any). Unless the tenderer (now
contractor) within five working days of the date of receiving this agreement notifies the employer in writing
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a
binding contract between the parties.

SIgNatUrE o

NamME

CapaCitY
for the
Employer Development Bank of Southern Africa Limited [DBSA]

1258 Lever Road, Headway Hill,

Midrand, Gauteng Province

Name of withess ... ... ... . . ...

Signature of witness . .. .. ... ... L Date...................
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Schedule of Deviations

T SUD ECT . . oo e
Details . ... e

2 U et . .
Details . ...

4 SUD T . . oo e
Details . ... e

D SUD Gt . . o
Details . ... e

By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and accept
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the
tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between

the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.
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For the Tenderer:
SIgNature(S) . ..o e

NaME(S) oo e
Capacity .

Name of Tenderer . .. ... ...

Address Of TeNderer . . ... ...

NAME Of WIlNESS .. et

Signature of withess . . ... ... .. Date ....... ... . i

For the Employer:
SIgNature(S) ..ot e

NaME(S) oot
Capacity .
Name of Employer : Development Bank of Southern Africa Limited [DBSA]

Address of Employer 1258 Lever Road, Headway Hill, Midrand, Gauteng Province

[ E= T TS0 RATZ L [T

Signature of witness ... ... Date ........ ... ... . L.
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C1.2 CONTRACT DATA

CIDB PROFESSIONAL SERVICES AGREEMENT CONTRACT DATA

1.

1.1

PART 1: GENERAL CONDITIONS OF CONTRACT

1.2

1.3

1.4

1.5

2.

The General Conditions of Contract are the Construction Industry Development
Board (“CIDB”) Standard Professional Services Contract (July 2009) (Edition 3
of CIDB document 1014) (‘SPSC”), as published by the CIDB.

Copies of these General Conditions of Contract may be obtained from the
Construction Industry Development Board’s website at www.cidb.org.za.
Copies of the General Conditions of Contract are also available for inspection
and scrutiny at the offices of the Employer, but the Employer will not make a

copy available.

The pro-forma’s attached to the SPSC on pages 17 to 24 shall not apply to this
Contract and shall be replaced with the documentation bound into this Contract

Document.

The General Conditions of Contract make several references to the Contract
Data for specific data which together with the standard contract collectively
describe the risks, liabilities and obligations of the contracting parties and the

procedures for the administration of the Contract.

The General Conditions of Contract shall be read in conjunction with the
variations, amendments and additions set out in the Special Conditions below.
Each item of data given below is cross-referenced to the clause in the General

Conditions of Contract to which it mainly applies.

PART 2: SPECIAL CONDITIONS

Clause
Number

Clause

1

DEFINITIONS
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Add the following to the definition of Employer:

The Employer is the DEVELOPMENT BANK OF SOUTHERN AFRICA
LIMITED (“DBSA”), acting through its Infrastructure Delivery Division
(the “IDD”), a juristic person, reconstituted and incorporated in terms of
section 2 of the Development Bank of Southern Africa Act No 13 of
1997 (the “DBSA”); (and “employer” includes their successors in title
and permitted assignees under this agreement)

Delete the definition of Force Majeure and replace it with the following:
Force Majeure means an exceptional event or circumstance:
e which is beyond a Party’s control,
e which such Party could not reasonably have provided against
before entering into the Contract,
e which, having arisen, such Party could not reasonably have
avoided or overcome, and
e which is not substantially attributable to the other Party.
Force Majeure may include, but is not limited to, exceptional events
or circumstances of the kind listed below, so long as conditions
above are satisfied:

e war, hostilities (whether war be declared or not), invasion,
act of foreign enemies,

e rebellion, terrorism, revolution, insurrection, military or
usurped power, or civil war,

e riot, commotion, disorder, strike or lockout by persons other
than the Contractor’s Personnel and other employees of the
Contractor and Subcontractors,

e munitions of war, explosive materials, ionising radiation or
contamination by radio-activity, except as may be
attributable to the Contractor's use of such munitions,
explosives, radiation or radio-activity, and

e natural catastrophes such as earthquake, hurricane,
typhoon or volcanic activity.

Add the following to the definition of Period of Performance:

The period of performance is commencing from the Start Date until the
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completion of the Close Out Stage as per the Construction Contract with

a construction contractor.

Add the following at the end of the definition of Service Provider:

The contracting party may also be a consortium/joint venture
contracting as a formally constituted Joint Venture Partnership, in
which all parties are jointly and severally liable. In terms of this
definition, the words consortium and joint venture shall be regarded as
Synonymous.

Add the following new definitions:

Baseline Risk Assessment means the baseline risk assessment
contemplated in regulation 5(1)(a) of the Construction Regulations
2014.

Business Day means every day which is not a Saturday, a Sunday or
an official public holiday in South Africa.

Confidential Information means information not readily available, in the
ordinary course of business, to third parties, including, but not limited
to:

o the results of the Services;

e all information relating to the Project, the Services and the
Employer; and

e all information relating to the Employer’s businesses, whether
historical or forecast.

Construction Agent means an “agent” as per the Construction
Regulations 2014 which means a competent person who acts as a
representative for a client (“client” in this regard being the Employer);
the agent contemplated herein: (i) manages the health and safety on a
construction project for the client; (ii) is registered with a statutory body
(being the South African Council for Project and Construction
Management Professions or any other statutory body approved by the
chief inspector); and (iii) is qualified to perform the functions required
by the Construction Regulations.

Construction Contract RFP Date means the intended date for issues of
the construction tender RFP being TBC.

Service Provider Insolvency Event means, and is considered to occur
if:
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(i)

(ii)

(v)

the Service Provider commits an act which, if committed by an
individual, would constitute an act of insolvency within the
meaning of Sections 8 or 9(3)(a)(v) of the Insolvency Act 24 of
1936, as amended, or any equivalent legislation in any

jurisdiction to which it is subject;

the Service Provider begins negotiations or takes any other step
with a view to generally deferring, re-scheduling or otherwise re-
adjusting all or a material part of its indebtedness or proposes or
makes a general scheme, arrangement, assignment, or
composition with or for the benefit of its creditors or a moratorium
is proposed or agreed in respect of or affecting all or a material

part of its indebtedness;

(iii) the Service Provider makes an application to court for business

rescue supervision or for its winding-up (whether provisionally or

finally);

(iv) a court of competent jurisdiction grants an order winding-up

Service Provider (whether provisionally or finally) or makes an
order placing the Service Provider under business rescue

supervision;

an application or other legal process (including the filing of any
document commencing judicial process) is issued seeking an
order for the winding-up of the Service Provider (whether
provisionally or finally) or liquidation (whether provisionally or
finally) the Service Provider under business rescue supervision,
except for so long as such application or other legal process is
being contested in good faith and by appropriate means or
except for the bona fide purpose of reconstruction,

amalgamation, reorganisation, merger or consolidation; or

(vi) a resolution is passed by:
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a) the shareholders of the Service Provider for the winding-
up of the Service Provider, whether by way of a

members’ or creditors’ voluntary winding-up; or

b) the board of the Service Provider for the Service Provider
to voluntarily begin business rescue proceedings and

place himself under business rescue supervision.

Project Programme means the time programme established between
the Employer and a contractor in accordance with the Construction
Contract for the construction and completion of the Project.

Works means the permanent works (if any) to be executed for the
achievement of the Project.

Construction Contract means the contract between the Employer
and a contractor according to which the Works will be

completed.
|
2 INTERPRETATION
2.2 Delete this clause and replace it with the following:
Order of Priority

The following documents shall be deemed to form and be read and
construed as part of the Contract:

221 The Contract;

2211 The Special Conditions;

2212 The Contract Data;

2213 The General Conditions of Contract;
2214 Pro-Forma Performance Security;
2.2.2 The Scope of Work
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The Contract and the other documents listed in clause 2.2 shall be
taken to be mutually explanatory of one another but in the event of
ambiguity, discrepancy, divergence or inconsistency in or between
them they shall follow the order in which they are listed in this clause.

Insert the following new clauses at the end of this clause 2:

24

Where any word or expression is defined in this Contract, a cognate
word or expression shall have a corresponding meaning.

2.5

The schedules and appendices to this Contract form an integral part
hereof and words and expressions defined in this Contract shall bear
the same meaning in such schedules and appendices, unless the
context otherwise requires, and to the extent that there is any conflict
between the schedules or appendices to this Contract and the
provisions of this Contract, the provisions of this Contract shall prevail.

2.6

If any provision in a definition is a substantive provision conferring
rights or imposing obligations on any party, notwithstanding that it
appears only in this interpretation clause, effect shall be given to it as if
it were a substantive provision of this Contract.

27

References to a statutory provision include any subordinate legislation
made from time to time under that provision and references to a
statutory provision include that provision as from time to time modified
or re-enacted as far as such modification or re-enactment applies, or is
capable of applying, to this Contract.

2.8

References in this Contract to clauses, sub-clauses, appendices,
schedules and annexures are to clauses and sub-clauses of, and
appendices and annexures to, this Contract.

2.9

Any word or expression defined in any clause shall, unless the
application of the word or expression is specifically limited to the
clause in question, bear the meaning ascribed to the word or
expression throughout this Contract.

2.10

No rule of construction shall be applied to the disadvantage of a Party
to this Contract because that Party was responsible for or participated
in the preparation of this Contract or any part of it.

2.11

Any reference in this Contract to this or any other Contract, document
or instrument shall be construed as such Contract or document as
amended, varied, restated, novated or substituted from time to time.

212

Unless otherwise provided, any number of days prescribed shall be
determined by excluding the first and including the last day or, where
the last day falls on a day that is not a Business Day, the next
Business Day.

2.14

In the event that the day for payment of any amount due in terms of
this Contract or a date for submission of any invoice or statement
should fall on a day which is not a Business Day, the relevant day for
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payment or submission, as the case may be, shall be the next
Business Day.

215

Where figures are referred to in numerals and in words, if there is any
conflict between the two, the words shall prevail.

2.16

The use of the word “including” followed by a specific example/s shall
not be construed as limiting the meaning of the general wording
preceding it.

3.0

GENERAL

3.2

Change in legislation
Amend this clause by adding the following at the end of the clause:

Notwithstanding anything contained in this clause or this agreement, a
“change in legislation” shall not include any law or piece of legislation
that was enacted or made but not yet in force as at the date when the
tender was submitted, or any proposed or draft law that was
promulgated or issued for comment at any time before the tender was
submitted if and to the extent that such law when enacted or made
and brought into effect is materially unchanged.

3.7

Confidentiality

Amend this clause by deleting this clause in its entirety and
replace it with the following:

During the Period of Performance and any extended period, if
applicable, and anytime thereafter (including following any earlier
termination of this Agreement for any reason whatsoever), the Service
Provider shall keep strictly confidential and shall not divulge and/or
disclose and/or use, whether directly or indirectly for the Service
Provider’'s benefit or the benefit of any third party any and all valuable
materials, technical, commercial, strategic and business planning
information and/or data relating in any manner whatsoever to and all
proprietary information and trade secrets of the Employer and its
business including, without limiting the generality of the aforegoing, any
and all data and/or analyses and studies arising from such information
and/or derived by the Service Provider in the provision of the Services
in terms of this Agreement (“Confidential Information”).

The Service Provider, therefore, agrees to hold such material and
information in strictest confidence, not to make use thereof other than
for the performance of this Agreement, to release it only to employees
or sub-consultants or subcontractor’'s reasonably requiring such
information and who are bound by written confidentiality obligations no
less stringent than those contained in this Agreement prior to such
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release, and not to release or disclose it to any other party, unless so
required by law. Should the Service Provider disclose information to
Others in terms of clause 5.6, the Service Provider shall ensure that the
provisions of this clause are complied with by the recipient.

If the Service Provider is uncertain about whether any such information
is confidential, it is to be regarded as such until notified otherwise by the
Employer.

The taking of photographs of any of the relevant Services or any portion
thereof is forbidden unless expressly authorised in writing by the
Employer.

In the event that the Service Provider is, at any time, required by law to
disclose any such information which is required to be kept confidential,
the Service Provider, to the extent permitted by law prior to disclosure,
notifies the Employer so that an appropriate protection order and/or any
other action can be taken if possible, prior to any disclosure. In the event
that such protective order is not, or cannot, be obtained, then the Service
Provider may disclose that portion of the information which it is required
to be disclosed by law and uses reasonable efforts to obtain assurances
that confidential treatment will be afforded to the information so
disclosed.

This clause shall survive termination of this Agreement for whatever
reason for a period of 5 (five) years.

3.8.2

Variations
Delete this clause and replace it with the following:

The Employer may accept or reject the Contractor’s proposal referred
to in clause 3.8.1 above within 30 Days of receipt of such proposal. If
the Employer accepts such proposal, the Service Provider shall
implement the variation in accordance with the proposal. If the
Employer rejects such proposal the Service Provider shall amend it in
accordance with the reasonable requirements of the Employer and
submit another proposal within a reasonable time. This process shall
continue until the Employer accepts such proposal or rejects the
variation completely.

3.9.1

Changes to the Contract Price or the Period of Performance

Amend this clause by deleting clause 3.9.1(f) and replacing with the
following:

(f) a Force Majeure Event occurs.

Amend this clause by adding the following at the end of the clause:
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Such application shall identify which of the aforementioned events are
being relied upon, as well as brief details of such event including, inter
alia, the date of the commencement of such event. Such application
shall specifically make reference to this clause and shall be submitted
to the Employer within 14 Days of the Service Provider becoming
aware of the event described in 3.9.1 (a) to (f) above, failing which the
Service Provider shall not be entitled to a change in the Contract Price
or Period of Performance.

3.9.2

Amend this clause by deleting the words “6 weeks” and replacing them
with the words “30 Days”.

Amend this clause by deleting the words “for Completion” and
replacing them with the words “of Performance”.

3.9.5

Changes to the Contract Price or the Period of Performance
Insert the following new clause at the end of this clause:

The time-based fees (hourly rates) used to determine changes to the
Contract Price are as stated in the Pricing Data and only apply in the
event of additional Scope of Work requested on a mandate from the
Employer’s client.

EMPLOYERS OBLIGATIONS

4.2

Decisions

Amend this clause by deleting the words “a reasonable time” and
replacing it with the words “30 Days”.

4.7

Payment of the Service Provider

Amend this clause by deleting the last two words of the clause and
replacing them with:

Clause 8 of Part C2.1: Pricing Assumptions of the tender documents.

SERVICE PROVIDERS OBLIGATIONS

General
Insert the following new clause at the end of this clause:

The Service Provider shall perform all functions of the principal
agent/project manager/employer’s agent in accordance with the Works
Contract, subject to any limitations prescribed by the Employer in this
contract or in the Works Contract.
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The Service Provider shall ensure that it has the ability, experience,
expertise and skills necessary to perform the Services

The Service Provider shall ensure that the Services shall be free of
defects in workmanship and material.

The Service Provider shall ensure that the Services are, at all times,
conducted in accordance with the requirements of all applicable
legislation, ordinances, by-laws, rules and regulations in force and
applicable to the Services, as may be issued or amended from time to
time.

54.2

Insurances to be taken out by the Service Provider
Insert the following at the end of this clause:

The Employer shall be named as co-insured in all insurances taken
out by the Service Provider in accordance with this Contract.

54.3

Insurances to be taken out by the Service Provider
Insert the following new clause at the end of this clause:

The Service Provider shall ensure that any contractor and
subcontractors engaged in construction activities shall, in addition to
the Compensation for Occupational Injuries and Diseases, Act No 130
of 1993 and Public Liability Insurances as described in the Contract
Data, also take out and maintain contractors all risks insurance to the
whole value of the Works being undertaken, plus an additional 10% of
the value of the Works being undertaken.

5.5

Service Provider’s Actions requiring Employer’s prior approval
Insert the following new sub-paragraphs at the end of this clause:

d) occupying any public land or facility for any purpose that will cause
disruption and or inconvenience to the users of such land or facility in
respect of any construction contract.

e) the issuing of notices, instructions or request for quotations to
contractors in relation to cost or price changes, extensions of time, the
cancellation of the contract between the Employer and a contractor,
and significant scope changes.

f) certifying completion, practical completion and final completion of
the Works in accordance with the relevant Construction Contract.

g) certifying final completion of the Works.

h) any change of members where the Service Provider is a consortium
or joint venture. and

i) approval of any claims, compensation events or variation orders in
terms of any Construction Contract

Insert the following new clauses at the end of this clause 5:
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5.8

Progress Reporting

5.8.1

The Service Provider shall, whenever required by the Employer, but in
any event at least once a month, submit a report on the progress of
the Services to the Employer in the form and substance reasonably
required by the Employer, provided that each report shall, as a
minimum, include:

5.8.1.1

a report on the progress of the Services, explaining any
disconnect between the execution of the Services and the
Project Programme and dealing with any remedial action to be
taken to align the Services to the Project Programme;

5.8.1.2

the Service Provider's manpower histograms, reflecting actual,
forecast and planned activities;

5.8.1.3

S-curves reflecting the actual percentage complete versus the
planned percentage for the Services;

5.8.1.4

a risk register reflecting the current critical risks and issues;

5.8.1.5

The Service Provider’'s fee payment and disbursement forecast
(updated in each progress report together with an explanation
of any changes made to the prior forecast);

5.8.1.6

Keep a register of variation orders issued, and/or applied for;

5.8.1.4

Keep a register of all claims or compensation events made or
notified by the contractor(s).

5.8.2

The Service Provider shall, whenever required by the Employer, but in
any event at least once a month, submit a report on the progress of
the Works conducted under the Works Contract to the Employer in the
form and substance as required by the Employer, set out in the

Progress Reporting Requirements Schedule to be provided after
award.

CONFLICTS OF INTEREST

6.3

Independence
Insert the following new clause at the end of this clause:

The Service Provider is, and at all times shall be, an independent
contractor in the performance of all Services undertaken pursuant to
this Contract. Nothing in this Contract shall constitute or be deemed to
constitute a partnership between the Parties. Save to the extent
expressly otherwise provided for in this Contract: neither Party shall
have any authority or power to bind the other or to contract in the
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name of or create a liability against the other in any way or for any
purpose.

COMMENCEMENT, COMPLETION, MODIFICATION, SUSPENSION
AND TERMINATION

8.2.2

Completion
Delete this clause and replace it with the following:
The Service Provider may request an extension to the Period of

Performance if he is or will be delayed in completing the Contract by a
failure by the Employer to fulfil its obligations under the Contract.

8.2.3

Completion

Delete this clause and replace it with the following:

The Service Provider shall:

8.2.3.1

Within 14 Days of becoming aware that a delay may occur or
has occurred, notify the Employer of his intention to make a
request of the extension of the Period of Performance to which
he considers himself entitled, failing which the Service Provider
shall not be entitled to such extension.

8.2.3.2

Within 30 Days after the delays ceases deliver to the Employer
full and detailed particulars on the request failing which the
Service Provider shall not be entitled to the extension referred
to in clause 8.2.3.1 above.

8.4

Termination

8.4.1(d)

Amend this clause by deleting the words “becomes insolvent or
liquidated”. The sentence shall read as follows:

“...if the Service Provider commits a Service Provider Insolvency
Event; or

8.4.1

Amend this clause by adding the following new sub-clauses:

8.4.1(f)

If the Service Provider breaches any warrantee contained in clauses
20, 22 and/or 24 of this Contract.

8.4.1(g)

If the Services Provider fails to provide a Recovery Plan which
complies with the provisions of clause 25 of this Contract.

8.4.3(c)

Delete this clause and replace it with the following:

When the Services have been suspended under Clause 8.5 for a
continuous period exceeding the period stated in the Contract Data.
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8.5 Suspension

8.5.2 Delete this clause and replace it with the following:

When the Services are suspended:

8.5.2.1 due to a failure by the Service Provider to perform its
obligations, or due to any default in terms of the Contract by
the Service Provider, then the Service Provider shall not be
entitled to any payment, reimbursement, extension to the
Period of Performance, Change in the Contract Price and the
provisions of clause 8.4.3 (c) above shall not apply.

8.5.2.2 at the insistence of the Employer then the Service Provider
shall be entitled to pro-rata payment for the Services carried
out and reimbursement of all reasonable cost’s incident to the
prompt and orderly suspension of the Contract.

8.0 Insert the following new clauses at the end of this clause 8:
8.7 Employer’s Step-in Rights
8.7.1 If the Service Provider fails to carry out any obligation under the Contract

and fails to make good or remedy the failure, the Employer may issue a
written notice to the Service Provider requiring such Service Provider to
make good or remedy such failure within a specified reasonable time. If
the Service Provider fails to make good or remedy the failure (within the
specified reasonable time), the Service Provider, without prejudice to its
other rights, powers and remedies under the Contract or in law, shall be
entitled to make good the failure and remedy it either himself or via other
persons, and the reasonable costs of doing so shall be for the account
of the Service Provider. Further, notwithstanding anything contained in
this Contract, where the Employer has “stepped-in” the Service Provider
shall remain responsible for the Services as if it was the executing the
Services itself, up to the date when all Deliverables in accordance with
the Scope of

Work have been concluded.

8.7.2 The Service Provider shall co-operate with the Employer and facilitate
and permit the use of all required goods, information, materials and
other matter (including contract documents and all other drawings, CAD
files, technical data, models, plans, designs, diagrams, evaluations,
details, specifications, schedules, reports, calculation results, manuals
or other documents or recorded information (electronic or otherwise)
which have been or are at any time prepared by or on behalf of the
Service Provider under the Contract (or otherwise for and/or in
connection with the Works) and shall generally do all things required by
the Employer to achieve this end.

\ 8.7.3 Any information, materials and other matter made available by the \
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Service Provider under this clause shall be used solely and exclusively
for the purpose of making good and remedying the contractor’s failure
and shall thereafter be returned to the Service Provider. Any such
information, materials and other matter which is made available by the
Employer to other persons as contemplated in this clause shall be made
available strictly in accordance with the foregoing and subject to a
confidentiality undertaking applicable mutatis mutandis. The Employer
shall not and shall procure that such other persons do not (save only to
the extent that he or they may be entitled thereto by virtue of any other
provision of the Contract), retain any records, copies or reproductions
of any such information, materials and/or other matter.

OWNERSHIP OF DOCUMENTS AND COPYRIGHT

9.1

Amend this clause by deleting the following phase in this clause:

“and the Employer hereby indemnifies the Service Provider against
any claim which may be made against him by any party arising from
the use of such documentation for other purposes.”

[9.0

Insert the following new sub-clause 9.4 at the end of this clause

94

The Service Provider indemnifies the Employer against any damage,
claim or loss it may incur arising from any infringement by the Employer
of any copyright or intellectual property of any third party.

| | SUCCESSION AND ASSIGNMENT

\ \ Clause 10 is deleted in its entirety and replace it with the following:

The Service Providers does not cede, delegate or assign any of its rights
or obligations to any person or change membership in a consortium or
partnership without the written consent of the Employer.

10.2

Notwithstanding the above, the Employer may, on written notice to the
Service Provider, cede and delegate its rights and obligations under
this Contract to a Related Party.

For the purpose hereof

10.2.2

a “related party” means any entity that directly or indirectly, through one
or more intermediaries, controls or is controlled by, or is under common
control with the employer and includes any other “Organ of State” as
defined in section 239 of the Constitution of the Republic of South Africa,
1996 and any entity or Organ of State for whom the employer carries
out the works or acts as an implementing agent; “Control” means the
beneficial ownership of the majority in number of the issued equity of
any entity (or the whole or majority of the entity’s assets), and/or the
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right or ability to direct or otherwise control the entity or the votes
attaching to the majority of the entity’s equity and “controlled” or “under
common control” shall have a similar meaning.

(11

| SUBCONTRACTING

Amend clause 11 by adding new clause 11.7 and clause 11.8:

The Service Provider shall submit the agreement for each subcontract
to the Employer and may redact all commercially sensitive information.

11.8

If the Contractor fails to make payment of any amount due and payable
to a Subcontractor (“the Subcontractor debt’) and the Employer
considers that the Subcontractor debt has an adverse impact(s) on the
progress of the Services or the obligations of the Service Provider under
the agreement, the Principal Agent may request evidence of payment
to the Service Provider. In the absence of such evidence, the employer
may (at its own discretion) pay the Subcontractor debt directly to the
Subcontractor concerned. Such payment is, for all purposes under the
Contract, regarded as a payment made on behalf of the Service
Provider and at the request of and with the approval and consent of the
Service Provider, as remuneration set out in the Pricing Data.

All adverse effects as a result of or arising from the Subcontractor debt
does not entitle the Contractor to any remuneration or reimbursement
in cost or time.

RESOLUTION OF DISPUTES

121.2

Settlement
Amend this clause as follows:
Any dispute or claim arising out of or relating to the Contract which

cannot be settled between the Parties shall in the first instance be
referred by the Parties to mediation.

12.2.1

Mediation

Amend this clause by deleting the words: “If the Contract Data does
not provide for dispute resolution by adjudication”

12.2.4

Amend this clause as follows by deleting the words ‘litigation in a
competent civil court, as provided for in the Contract Data”.

12.3

Adjudication

Delete this clause in its entirety and mark [“NOT USED”]
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13

LIABILITY

13.1.1

Liability of the Service Provider
Amend this clause as follows:
The Service Provider shall be liable to the Employer for any damage,

claim, loss whatsoever arising out of or in connection with the Contract
if @ breach of any provision of this Contract is established against him.

13.1.2

Amend this clause by deleting the following “the Service Provider shall
pay...” and replace it with “the provisions of 8.7 shall apply”.

13.5

Limit of Compensation

13.5.1(b)

Amend this clause as follows:

“to an amount equal to twice the amount of fees payable to the Service
Provider under the Contract. “

13.5.2

This clause is deleted in its entirety and marked as [“NOT USED”].

13.6

Indemnity by the Employer

This clause is deleted in its entirety and marked as [“NOT USED”].

13.7.1

Exceptions
Insert the following at the end of this clause:

“and fraud”.

14

REMUNERATION AND REIMBURSEMENT OF THE SERVICE
PROVIDER

14.2

Amend this clause by deleting the words “plus 2%” from the clause.

Amend this clause by inserting the following at the end of the clause:

Notwithstanding the above, should the Service Provider’s tax
clearance certificate, BEE certificate, or any professional registration
certificates/documents contemplated in clause 20 expire during the
contract period, the Employer shall be entitled to withhold payment
without incurring any liability for interest, until a valid tax clearance
certificate is submitted to the Employer.
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14.0

Insert the following new clause at the end of this clause 14:

14.5

Section 20(1) of the Value Added Tax Act of 1991 (Act 89 of 1991)
requires that a supplier (person supplying goods or services) who is
registered as a VAT vendor issue to the recipient a tax invoice within
21 (twenty-one) days of the date of a supply, whether requested or
not. The Service Provider shall provide a tax invoice (“VAT invoice”)
which shall be included with each account delivered to the Employer in
terms of this Clause 14. Failure by the Servicer Provider to provide a
VAT invoice timeously may delay payment by the Employer and no
interest shall accrue.

15

AMOUNTS DUE TO THE EMPLOYER

15

Insert the following at the beginning of the clause:

The Employer may set-off amounts due to him against amounts due to
the Service Provider. For the avoidance of doubt a failure to apply
such set off by the Employer shall not be deemed a waiver of the right
to set-off.

ADDITIONAL CLAUSES

The following new clauses are added to the Contract:

16

HEALTH & SAFETY

16.1

The Service Provider shall take all reasonable steps and precautions to
assess the Site and shall consider and receive all relevant information
on the Site and health and safety related to the works, and to maintain
the health and safety of persons in and about the execution of the
Works.

16.2

The Service Provider acknowledges that the Occupational Health and
Safety Act No. 85 and Amendment Act No 181 of 1993, (latest edition),
Construction Regulation 2014 and the Code of Practice: Managing
exposure to SARS-CoV-2 in the workplace will in all respects be
applicable to this contract and the works, including Regulation 6 in

respect of design work.
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16.3

The Employer appoints the Service Provider as the “Implementing
Agent” in respect of all obligations which the Employer has as “Client”
in the Construction Regulations 2014, the Act and Code of Practice:
Managing exposure to SARS-CoV-2 in the workplace and the Act for
the Site. Further, the Employer delegates its responsibility as the
“Client” to the Service Provider. The Service Provider accepts such
delegation from the Employer. Accordingly, the Service Provider is
responsible for all obligations of the “Client” as defined and provided for
under the Act and the Construction Regulations including but limited to

those obligations defined and provided for.

16.4

Notwithstanding anything contained in this agreement, where the Works
contract exceeds 365 days and will involve more than 3600 person days
of construction work or the tender value limit is grade 7, 8 or 9 of the
Construction Industry Development Board (CIDB) grading, the Service
Provider arranges for the appointment of a Professional registered
Construction Health and Safety Agent by the Employer. The Service
Provider acknowledges and confirms that the Contract Price includes a
sufficient amount for the appointment of the Professional registered
Construction Health and Safety Agent. The Service Provider shall assist
the Health and Safety Construction Agent in the execution of the
Construction Agent’s responsibilities under such appointment and shall
continue to be responsible to the Employer for due performance with all
obligations which the Employer has as “Client” in the Construction
Regulations 2014.

16.5

The Service Provider hereby confirms that it has received sufficient

information about the Site and the Works in order to:

16.5.1

comply with the provisions of the Act,

16.5.2

comply with the provisions of the Occupational Health and
Safety Act No 181 of 1993, (latest edition), Construction
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Regulation 2014, and Code of Practice: Managing exposure to
SARS-CoV-2 in the workplace;

16.5.3

adhere to the Employer's health and safety baseline

specification as set out.

16.5.4

be properly appointed in accordance with Section 37(2) of the

Act as contemplated in clause 16.7.1; and

16.5.5

be properly appointed in accordance with Section 37(2) of the

Act on the terms and conditions set out.

16.6

The Service Provider shall ensure that the Contractor appointed as the
“Principal Contractor” complies with all the obligations of the “Principal
Contractor” as defined in the Act and the Construction Regulations of

the contracts agreed with such a “Principal Contractor”.

16.7

Where there is more than one contractor on the site, the Service
Provider ensures that the other Contractors comply with their obligations
as defined in the Act and the Construction Regulations of the contracts

agreed with such Contractor(s).

16.8

Without limitation, the Service Provider:

16.8.1

Notwithstanding any actions which the Employer may take, accepts sole
liability for due compliance with the relevant duties, obligations,
prohibitions, arrangements and procedures imposed by the Act, all its
regulations (including the Construction Regulations 2014) and Code of
Practice: Managing exposure to SARS-CoV-2 in the workplace. By
entering into this agreement, it is deemed that the parties have agreed
in writing to the above provisions in terms of Section 37 (2) of the Act
and without derogating from the foregoing the Service Provider enters

into the Section 37 (2) agreement.
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16.8.2

acknowledges and confirms that the Prices includes a sufficient amount
for proper compliance with the Construction Regulations 2014, all
applicable health and safety laws, regulations, rules, guidelines,
procedures, Code of Practice: Managing exposure to SARS-CoV-2 in
the workplace and all obligations imposed by this contract and generally
for the proper maintenance of health and safety in and about the

execution of works.

16.8.3

undertakes, in and about the execution of the works, to comply with all
applicable health and safety laws, regulations, rules, guidelines and
procedures otherwise provided for under this contract and ensures that
all contractor’s, subcontractor, employee’s and sub-Service Providers
under the Service Provider’s direction and control, likewise observe and

comply with the foregoing; and

16.8.4

Indemnifies the Employer against any loss, damage or claim(s) suffered
by the Employer due to a failure to comply with any provision of this

clause 16 by the Service Provider.

16.9

The Service Provider and his designer accept full responsibility and
liability to comply with the Occupational Health and Safety Act No 85
and Amendment Act No 181 of 1993, (latest edition), Construction
Regulation 2014 and the Code of Practice: Managing exposure to
SARS-CoV-2 in the workplace. for the design of the Temporary Works
and those parts of the Permanent Works which the Service Provider is

responsible to design in terms of this contract.

16.10

Notwithstanding the delegation noted in 16.3 above, the Employer
retains a right to: (i) inspect, review and obtain copies of all documents,
audits and reports; (ii) attend and participate in all meetings and
inquiries; conducted under this agreement including but not limited to

those that are conducted in accordance with:
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16.10.1

Section 31 and/or 32 of the Occupational Health and Safety Act No 85
and Amendment Act No 181 of 1993, its regulations and the
Construction Regulations 2014 following any incident involving the
Service Provider and/or the Contractor and/or Subcontractor’s and/or

their employees.

16.11

The Service Provider shall notify the Employer in writing of all inquiries,
audits, reports, investigations, complaints or criminal charges which

arise pursuant to the Services performed under this Contract.

16.12

The Employer shall, at all times during construction and for a period of
5 years after completion of the Services, have the right to access and
inspect any part of the site/ works and all documents, reports, designs,
specifications whatsoever that are prepared pursuant to any clause of

this contract.

16.13

The Service Provider, to the extent required and having regard to any
existing facilities on the site or any ongoing activities which may be on
the Site, liaises with the owner, operator, Employer, Contractor, user
and/or any other person who is conducting activities on the Site in order
to ensure that all risks posed by the Site, the Works or the Services are
taken into account for purposes of complying with the Act and the
Construction Regulations and completing the Baseline Risk
Assessment. The Service Provider ensures that all such activities on the

Site do not impact on the Works or the Project.

16.14

Baseline Risk Assessment

16.14.1

The Service Provider is responsible for preparing the Baseline Risk
Assessment and Specification in accordance with Regulation 6 of the
Construction Regulations 2014, 7 days prior to the Construction
Contract RFP Date. Accordingly, the Service Provider ensures that it
has sufficient time to inspect the site and prepare the Baseline Risk

Assessment. Where the Service Provider is appointed after the
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Construction Contract RFP Date, the Service Provider prepares its own
Baseline Risk Assessment and presents it to the Employer within 14
days of such appointment. Where it is found that such Baseline Risk
Assessment prepared by the Service Provider presents risks that were
not noted by the Employer, the Service Provider presents such a
Baseline Risk Assessment to the contractor and applies such Baseline

Risk Assessment to the Services and the Works.

16.14.2

The Employer accepts such a Baseline Risk Assessment for issue with
the tender for the construction contract if it is satisfied that the Baseline

Risk Assessment:

16.14.2.1

has been prepared in line with the provisions of the Occupational Health
and Safety Act No 85 and Amendment Act No 181 of 1993 and the

Construction Regulations 2014;

16.14.2.2

accurately represents the site conditions and risks as contemplated in
the Occupational Health and Safety Act No 85 and Amendment Act No
181 of 1993, the Construction Regulations 2014 and this clause 16; and

16.14.3

Acceptance of the Baseline Risk Assessment by the Employer does not
absolve the Service Provider of any risk or responsibility created by the

preparation of such a Baseline Risk Assessment.

17

WARRANTIES BY THE SERVICE PROVIDER

17.1

The Service Provider warrants to the Employer that:

17.1.1

it is duly organised, registered and existing under the laws of the
Republic of South Africa;

17.1.2

all of the Service Provider’s Personnel will have the necessary skills,
qualifications and experience to perform that part of the Services
assigned to them;
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17.1.3

it has full power and the authority required to execute this Contract
and to perform its obligations hereunder in accordance with all
applicable laws and standards; and

1714

when executed, this Contract will constitute legal, valid and binding
obligations on the Service Provider and will be enforceable in
accordance with its terms.

17.1.5

At the date hereof none of the members of the Service Provider have
breached the provisions of clause 22 in respect of any past or current
contracts entered into with any of its clients.

18

RIGHT TO AUDIT

18.1

The Employer shall be entitled to, within 2 (two) Business Days of the
giving of notice to the Service Provider to such effect, conduct an audit
of all relevant books, records, systems, processes, procedures and
documents of the Service Provider in order to verify compliance by the
Service Provider with its obligations in terms of this Contract and/or to
assess any entitlement or claimed entitlement of the Service Provider
under this Contract.

18.2

The Service Provider shall co-operate and render all assistance
requested by the Employer relating to such audit. In addition, the
Service Provider shall provide the Employer with access to all such
books, records, systems, data and documents of the Service Provider
that are relevant to this Contract, the Service Provider’s obligations
under this Contract and/or any entitlement or claimed entitlement of
the Service Provider under this Contract and to any premises and
Personnel, members, shareholders, partners or subcontractors of the
Service Provider for the purposes of conducting such audit. The
Employer shall have the right to take copies of any records and
information they reasonably require assisting in connection with any
such audit.

18.3

The Service Provider shall maintain all data, records and
documentation relating to this Contract and keep full and proper
records in connection with the Services and all matters related thereto
(whether contained in documents or in electronic format) for the period
of this Contract, and for a period of at least 5 (five) years after
termination or completion of all of the Services (as the case may be).

18.4

The Service Provider shall ensure that the rights in this clause 18 also
apply to any subcontractors and that the Employer be afforded the
same auditing rights by the subcontractors.

18.5

The Employer shall keep all information obtained in terms of this
clause 18 confidential and not disclose it to any third party. In the
event that the Employer is, at any time, required by law to disclose any
such information which is required to be kept confidential, the
Employer, to the extent permitted by law prior to disclosure, notifies
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the Service Provider so that an appropriate protection order and/or any
other action can be taken if possible, prior to any disclosure. In the
event that such protective order is not, or cannot, be obtained, then
the Employer may disclose that portion of the information which it is
required to be disclosed by law and uses reasonable efforts to obtain
assurances that confidential treatment will be afforded to the
information so disclosed.

19

BOILER PLATING

19.1

Remedies

Except as expressly otherwise stated, no remedy conferred by this
Contract is intended to be exclusive of any other remedy which is
otherwise available at law, by statute or otherwise. Each remedy shall
be cumulative and in addition to every other remedy given hereunder
or now or hereafter existing at law, by statute or otherwise. The
election of any one or more remedy by either Party shall not constitute
a waiver by such Party of the right to pursue any other remedy.

19.2

Amendments

Save to the extent expressly otherwise provided for in this Contract, no
variation, amendment, or consensual cancellation of this Contract or
any provision or term hereof shall be binding or have any force or
effect unless reduced to writing and signed by or on behalf of the
Parties.

19.3

Non Waiver

No waiver or relaxation of any of the provisions or terms of this
Contract (or any Contract or other document issued or executed
pursuant to or in terms of this Contract) shall operate as an estoppel
against a Party in respect of any of its rights in terms of this Contract.

No failure by a Party to enforce any provision of this Contract shall
constitute a waiver of such provisions or affect in any way that Party’s
rights to require the performance of such provision at any time in the
future, nor shall a waiver of a subsequent breach nullify the
effectiveness of the provision itself.

19.4

Severance

If any provision of this Contract, which is not material to its efficacy as
a whole, is rendered void, illegal or unenforceable in any respect
under any law, the validity, legality and enforceability of the remaining
provisions shall not in any way be affected or impaired thereby.

19.5

Survival of Rights, Duties and Obligations

Termination of this Contract for any cause shall not release either
Party from any liability which at the time of termination has already
accrued to the other Party or which thereafter may accrue in respect of
any act or omission prior to such termination.
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19.6

General Co-operation

The Parties shall co-operate with each other and execute and deliver
to the other Party such other instruments and documents and take
such other actions as may be reasonably requested from time to time
in order to carry out, evidence and confirm their rights and the
intended purpose of this Contract.

19.7

Counterparts

This Contract may be signed in any number of counterparts, all of
which taken together shall constitute one and the same instrument.
Each Party may enter into this Contract by signing any such
counterpart.

19.8

Costs
Each Party shall pay its own costs incurred in the negotiation and
preparation of this Contract.

20

Broad Based Black Economic Empowerment and the relevant Tax
Clearance Certificate

The Service Provider warrants that it will:

201

comply with all laws including the Broad Based Black Economic
Empowerment Act 53 of 2003, its regulations and Codes of Good
Practice; and the Preferential Procurement Act 5 of 2000 and all its
regulations;

20.2

maintain or improve (i) the BEE rating stated in its BEE certificate (ii)
the Service Provider’s required statutory registrations, and (ii) its Tax
Clearance Certificate submitted at tender and signature stage; and

20.3

not conduct any Fronting practices as defined in the Codes of Good
Practice.

21

Change of Broad Based Black Economic Empowerment (B-BBEE)
status

211

Where a change in the Service Provider’s legal status, ownership or
any other change to his business composition or business dealings
results in a change to the Service Provider’s B-BBEE status, the
Service Provider shall notify the Employer within seven days of the
change.

212

The Service Provider is required to submit an updated verification
certificate and necessary supporting documentation confirming the
change in his B-BBEE status to the Employer within thirty days of the
notification or as otherwise instructed by the Employer.
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213

Where, as a result, the Service Provider’s B-BBEE status has
decreased since the commencement date the Employer may either re-
negotiate this contract or alternatively, terminate this Contract.

22

Ethics

221

Any offer, payment, consideration, or benefit of any kind made by the
Service Provider which constitutes or could be construed either
directly or indirectly as an illegal or corrupt practice, as an inducement
or reward for the award or in execution of this contract constitutes
grounds for terminating the Contract and/or taking any other action as
appropriate against the Service Provider (including civil or criminal
action).

222

The Employer may terminate the Contract if the Service Provider (or
any member of the Service Provider where the Service Provider
constitutes a joint venture, consortium or other unincorporated
grouping of two or more persons or organisations) is found guilty by a
competent court, administrative or regulatory body of participating in
illegal or corrupt practices.

223

Such practices include making of offers, payments, considerations, or
benefits of any kind or otherwise, whether in connection with any
procurement process or contract with the Employer or other people or
organisations and including in circumstances where the Service
Provider or any such member is removed from the an approved
vendor data base of the Employer as a consequence of such practice.

23

Warranty on Ability to Provide Services and related provisions

231

The Service Provider warrants that it is suitably equipped, qualified,
licensed, registered and financed to provide the Services.

232

The Service Provider shall be deemed to have satisfied himself before
tendering and at the commencement date as to the correctness and
sufficiency of his offer and of the rates and contract price. These rates
shall be sufficient to cover his obligations under the contract and
everything necessary to provide the Services.

24

Recovery Plan

Where actual progress on achieved on each operation is not in
accordance with the most current programme or where the Employer
is of the opinion, at any time during the execution of the Services, that
the Service Provider will not achieve Completion on the date stated in
the most current programme, the Service Provider shall prepare a
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recovery plan within 14 days of receipt of an instruction from the
Employer requesting such recovery plan detailing:

241

the Service Provider’s plan to ensure that the Services will achieve
Completion on the date stated in the most current programme;

242

all additional resources which will be employed by the Service
Provider in order to ensure that the Service Provider will complete the
Services on the date stated in the most current programme; and

243

any other information which may be required by the Employer to
ascertain that the Service Provider will complete the Services on the
date stated in the most current programme.

25

Contract Price based on Percentage of Works Project Cost

251

Definitions

2511

“Estimated Project Cost” means the estimated Project Costs for the
completion of the Works Project prior to tender for the Works Contract.

25.1.2

“Project Cost” means the costs to the Employer for completion of the
Works Project based on the contract price of the accepted Works
Contract tender as at the start date of that contract but are deemed to
exclude any such costs which are attributable to negligence or default
of the Service Provider itself.

26.2

Contract Price

26.21

The contract price is based on a percentage of the Project Costs as
set out in the Pricing Data resulting in the total of the Prices being [_]
% of the Project Costs. The percentage will not be adjusted if the
Project Cost during execution increases except for increases
attributable to scope of work changes required by the DBSA client that
increases the Project Cost by more than ten (10%) percent. The total
increase in fees, will however not exceed 19% increase in fees at any
stage.

26.2.2

For the purposes of determining payments due to the Service Provider
for completing the Services, the Estimated Project Costs will be used,
but the amount determined is considered interim. Such payments
shall be reconciled as and when the actual Project Costs are
determined, with any underpayment or overpayment for the
Services corrected by the Employer in a subsequent assessment.
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26.2.3

The Service Provider, to note that the planning for this contract is based
on a Client Departmental budget which is subject to change. While the
Employer has every intent to complete the full scope of works, the
Employer reserves the right to reduce or increase the scope of works
according to the dictates of the budget, or to terminate this contract,
without adjustment to the agreed rates, sums or professional fees and
without payment of any penalty or surcharge in this regard. The Service
Provider shall however be entitled to a pro-rata payment for all services
carried out in terms of any adjustment to the Scope of Works or, in the
case of termination, remuneration and/or reimbursement as described
in Clause 8.4.4 of the Standard Professional Services contract.

27

Intellectual Property

271

All Intellectual Property belonging to either Party prior to the execution
of the Contract shall remain vested in that Party. None of the Intellectual
Property Rights in the Parties respective trademarks and brands shall
be used by either Party without the written consent of the other, which
consent shall not be unreasonably withheld.

27.2

The Service Provider acknowledges and agrees that all copyright in and
ownership of all Intellectual Property (whether registered or
unregistered) of any nature whatsoever made available to it by the
Employer and that which is conceived and/or created by the Service
Provider in connection with the Services vests and shall remain vested
in the Employer.

273

Where there are modifications to the pre-existing material which are
become or inseparable from the pre-existing material, then such
material will constitute new Intellectual Property belonging to the
Employer.

274

The Service Provider will not at any time do or cause to be done any act
or thing contesting or in any way impairing or tending to impair any part
of the exclusive right, title or interest of the Employer in and to the
Employer’s Intellectual Property and will not in any way represent that it
has any rights of any nature in respect of such Intellectual Property or
in any registrations thereof other than as provided for in this Contract
and all use of the Employer’s Intellectual Property will ensue to the
benefit of the Employer,;

275

The Service Provider hereby assigns to the Employer, all the Intellectual
Property rights in the Services, such assignment to be with effect from
the date of provision of the Services to the Employer. In this regard, the
Service Provider undertakes to take whatever steps and sign any
documentation necessary to give effect to such assignment.
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27.6

The provisions of this clause 27 shall survive the termination of this
Contract.

27

Intellectual Property

271

All Intellectual Property belonging to either Party prior to the execution
of the Contract shall remain vested in that Party. None of the Intellectual
Property Rights in the Parties respective trademarks and brands shall
be used by either Party without the written consent of the other, which
consent shall not be unreasonably withheld.

27.2

The Service Provider acknowledges and agrees that all copyright in and
ownership of all Intellectual Property (whether registered or
unregistered) of any nature whatsoever made available to it by the
Employer and that which is conceived and/or created by the Service
Provider in connection with the Services vests and shall remain vested
in the Employer.

273

Where there are modifications to the pre-existing material which are
become or inseparable from the pre-existing material, then such
material will constitute new Intellectual Property belonging to the
Employer.

274

The Service Provider will not at any time do or cause to be done any act
or thing contesting or in any way impairing or tending to impair any part
of the exclusive right, title or interest of the Employer in and to the
Employer’s Intellectual Property and will not in any way represent that it
has any rights of any nature in respect of such Intellectual Property or
in any registrations thereof other than as provided for in this Contract
and all use of the Employer’s Intellectual Property will ensue to the
benefit of the Employer;

27.5

The Service Provider hereby assigns to the Employer, all the Intellectual
Property rights in the Services, such assignment to be with effect from
the date of provision of the Services to the Employer. In this regard, the
Service Provider undertakes to take whatever steps and sign any
documentation necessary to give effect to such assignment.

27.6

The provisions of this clause 27 shall survive the termination of this
Contract.

Note to Tenderers: All information marked as “___” must be inserted by the Tenderer (at

tender stage).
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PART 2: DATA PROVIDED BY THE EMPLOYER

The following contract specific data is applicable to this Contract:
Clause 1:

Employer:
The Employer is the DEVELOPMENT BANK OF SOUTHERN AFRICA LIMITED

Project:

The Project is APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER TO
UNDERTAKE PLANNING, DESIGN AND CONSTRUCTION SUPERVISION OF
ROOF REPLACEMENT AT KING DINUZULU HOSPITAL

Period of Performance:

The Period of Performance is from the Start date up until completion of close out stage
of the Construction Contract.

Service Provider:

The Service Provider is {TBC at contracting}. The contracting party may also be a
consortium/joint venture contracting as a formally constituted Joint Venture
Partnership, in which all parties are jointly and severally liable. In terms of this
definition, the words consortium and joint venture shall be regarded as synonymous.
In such event all the members of the consortium must execute the contract and appoint
a lead firm who will be the representative of the consortium, See clause 5.1 of general
conditions.

Start Date:
The Start Date is as specified in the conditional Letter of Acceptance to the successful

tenderer, which is {TBC at contracting}, but not earlier than contract signature by both
the Employer and Service Provider.

Clause 3.4 and Clause 4.3.2:

The authorized and designated representative of the Employer: {TBC at Contracting}
The address for receipt of communications is:

Telephone: {TBC at contracting}

Facsimile: {TBC at contracting} E-
mail: {TBC at contracting}
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Postal Address:P. O. Box 1234,
Halfway House
1685

Physical Address:1258 Lever Road,
Headway Hill,
Midrand
Gauteng Province

Clause 3.5:

The location for the performance of the Project will be the DBSA Head Office, Offices
of the Service Provider and the Project site.

Clause 3.9.3

The time-based fees (hourly rates) used to determine changes to the Contract Price
are as stated in the Pricing Data and will be used for any additional services the
Employer may request outside the current scope of work.

Clause 3.12.1

The daily penalty is 1.00% of the Contract Price up to a maximum amount of 15% of
the Contract Price and shall apply where the Employer and Service Provider have
agreed a specific delivery date for a specified part of the Services.

If the penalties have been exhausted as stated above, the Employer may at its
discretion terminate the contract and or require a third party complete the Work or
perform the Work with the required skill and care at the cost of the Service Provider.

Clause 3.15.1:

The programme shall be submitted by the successful bidder within 10 business days
of award by the Employer of this contract if not already submitted.

Clause 3.15.2

The Service Provider shall update the programme at intervals not exceeding 4 weeks.
Clause 3.16.2:

The indices are those contained in Table A of the PO141 Consumer Price Index for
the CPI for all services published by Statistics South Africa.

Clause 5.4.1:
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The Service Provider is required to take out, and maintain, for the full duration of the
performance of this contract, the following insurance cover (if a consortium, each
member must maintain such insurance cover):

1. Professional Indemnity Insurance providing cover in an amount of not less than
R10 million in respect of each and every claim during the period of insurance, with
no limitation on the number of claims.

2. Public Liability Insurance with a limit of indemnity of not less than R5 000 000
(R5 million) for any single claim, the number of claims to be unlimited during the
contract period.

3. Insurance in terms of the provisions of the Compensation for Occupational
Injuries and Diseases (COID) Act, Act No 130 of 1993.

And shall provide proof of insurance with its consent to this contract and thereafter
within seven (7) days of a written request by the Employer.

Clause 5.5:

The Service Provider is required to obtain the Employer’s prior approval in writing

before taking any of the following actions:

1. Replacing any of the key personnel listed at the time of tender

2. Occupying any public land or facility for any purpose that will cause disruption and
or inconvenience to the users of such land or facility in respect of any construction
contract

3 The issuing of notices to contractors in relation to extensions of time, the cancellation
of the contract between the Employer and a contractor, and instructions to
contractors requiring significant scope changes, removal of work or which may
increase the contract price of such contract

4. Appointing Subcontractors for the performance of any part of the Services

5 Changing the members of the consortium by releasing or accepting members
thereto

6 Approval of any claims, compensation events or variation orders in terms of any
Construction Contract

Clause 7.2:

The Service Provider is required to provide personnel to effectively address the scope
of work in accordance with the provisions of clause 7.2 and to complete the Personnel
Schedule located in contract data Part C1.2.

Clause 8.1:

The Service Provider is to proceed with the performance of the Services within [2]
days after the acceptance of the contract by the Employer.

Clause 8.4.3(c):

The period of suspension under Clause 8.5 is not to exceed 6 months.
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Clause 8.4.4:

Add the following:

The Service Provider's remuneration and reimbursement shall be subject to the
Service Provider submitting to the Employer within 30 days but before a final payment
is made, a schedule of all documents and records, permits, reports, recording relevant
to the scope of service in the whole including a detailed close out report in the format
required by the Employer incorporating but not limited to records of work done,
suppliers’ warranties and guarantees, subcontractors details, outstanding and or
remaining work.

Clause 9.1:

Copyright of documents prepared for the Project and which has been paid for by the
Employer shall be vested with the Employer and the Service Provider shall take all
steps necessary to obtain such rights for the Employer at no extra cost to the Employer
from any subcontractors or third parties.

Clause 9.3:

Deleted

Clause 12.1.2:
Interim settlement of disputes is to be by mediation.

Clause 12.2.1:

In the event that the parties fail to agree on a mediator, the mediator is nominated by
the Association of Arbitrators Southern Africa.

Clause 12.2.4:

Final settlement is by arbitration. In the event the Parties fail to appoint an arbitrator
by agreement, the president or his nominee from the Association of Arbitrators
Southern Africa shall appoint an arbitrator.

Clause 13.1.3

All members in a consortium shall carry a minimum professional indemnity insurance
of R6m.

Clause 15:

The interest rate will be the prime interest rate of the Employer’s Bank at the time the
amount is due, which at this stage is Standard Bank.
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[ C1.2 CONTRACT DATA [Continued]

Part 2: Data provided by the Professional Service Provider

C1.2.2.1 The Service ProVider iS: ..ot e
[Ty o= 1IN [ £ =Y=T=

P Y SICAl AArESS ..ot

Telephone:
Facsimile:

C1.2.2.2 The authorized and designated representative of the Service Provider is:

Telephone:

Facsimile: s

C1.2.2.3 The Service Provider’s Key Persons / Experts and their jobs /functions in relation to the
Services are:

NAME EXPERT / DISCIPLINE ROLE ON PROJECT YEARS
EXPERIENCE
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C21 PRICING INSTRUCTIONS
GENERAL ASSUMPTIONS

Pricing Assumptions mean the criteria as set out below, read together with all Parts of this contract
document, which it will be assumed in the contract that the tenderer has taken into account when
developing his prices.

1. The short descriptions given in the schedules below are brief descriptions used to identify the services
and related cost items for which prices are required. Detailed descriptions of the services to be priced
are provided in the Scope of Work (Part C3.1 of this document) and the relevant statutory body.

2. The bidder must price for services as detailed under C.3.1 below. The fee scales shall be calculated
as per the Government Gazette Vol. 606 December 2015, No. 39480 reduced by any applicable
discounts

3. For the purpose of the service or cost item, the following words shall have the meanings hereby
assigned to them:

WORD MEANING

Unit The unit of measurement for each item of work.

Quantity The number of units of work for each item.

Rate The agreed payment per unit of measurement

Amount The product of the quantity and the agreed rate for an item

Sum An agreed lump sum payment amount for an item, the extent of which is

described in the Scope of Work, but the quantity of work which is not
measured in any units.

Professional Fee The agreed fee for a service, the extent of which is described in the Scope
of Work and may where required be expressed as a percentage of the
estimated construction contract value or part thereof.

4. A rate, sum, professional fee and/or price as applicable, is to be entered against each item in the
schedules. An item against which no price is entered will be considered to be covered by the other
prices or rates in the relevant Table of Quantities.

5. The rates, sums, professional fee and prices in the schedules are to be fully inclusive prices for the
work described under the several items. Such prices and rates are to cover all costs and expenses that
may be required in and for the execution of the work described in accordance with the provisions of the
Scope of Work, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied
in the Contract Data, as well as overhead charges and profit.

6. Where quantities are given in the Table of Quantities, these are provisional and do not necessarily
represent the actual amount of work to be done. The quantities of work accepted and certified for
payment will be used for determining payments due and not the quantities given in the Table of
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Quantities. In respect of time-based services, the allocation of staff must be agreed with the employer
before such services are rendered.

7. Tendered time-base fees (where the unit of measurement is time based) shall be adjusted in terms
of clause 3.16 of the Standard Professional Services Contract. Tenderers are to note that apart from
the stated adjustment to the time-based fees, there will be no adjustment in the tendered professional
fees and/or other rates tendered during the initial term of the contract. If the successful tenderer is given
any extension with respect to their appointment term, the tendered time-base fees shall be adjusted for
the extension with respect to their appointment term, in terms of Clause 3.16 of the Standard
Professional Services Contract and shall not revert automatically to the recommended prevailing time-
based fees contained the various gazettes and notices of the relevant respective professional bodies
such as, for example, the hourly rates recommended by the South African Council for Project and
Construction Management Professionals (SACPCMP) and the Engineering Council of Southern Africa
(ECSA) at the time of the extension.

7.1. DBSA reserves the right to negotiate the Professional fees with the successful Bidder due to any
circumstances beyond their control, this could result in an increase or decrease of Professional fees
that will be agreed to by both parties.

8. The tendered Professional fee or rate for construction monitoring staff shall include all overtime costs
in respect of construction monitoring services provided outside of normal working hours.

9. Tenderers are to carefully note that only those recoverable expenses listed in the schedules will be
reimbursed to the Service Provider.

10. Items for printing/copying shall be for specified contract documents, reports, manuals and drawings,
excluding general correspondence, minor reports, progress reports, etc. which shall be deemed to be
included in the professional fees. Payment will only be made for copies of reports and drawings
submitted to the Employer or issued, as specified or requested by the Employer, and all drafts shall be
for the Service Provider's account. The prices tendered in Schedule C2.2.3 should be on the basis of
a percentage of the Total Professional fees.

11. The per kilometre rate for the reimbursement of travel expenses shall be limited to the kilometre
rates published by the Department of Public Works from time to time for vehicles with engine capacities
of various capacities but not exceeding the maximum of 2500cc for the purpose of this contract. If 4x4
vehicles or other vehicles exceeding 2500cc are required due to accessibility or poor road conditions,
the applicable rate needs to be agreed between the Service Provider and the Employer upfront before
trips are undertaken. The prices tendered in Schedule C2.2.3 should be on the basis of a vehicle with
2500cc engine capacity. Please note that the first 200Km of every travel should not be claimed for by
the Services Provider, it should be part of the cost in the Professional fees.

12. Tenderers are to note that the planning for this contract is based on a Departmental budget which
is subject to change. While the Employer has every intent to complete the full scope of works, the
Employer reserves the right to reduce or increase the scope of works according to the dictates of the
budget, or to terminate this contract, without adjustment to the agreed rates, sums or professional fees
and without payment of any penalty or surcharge in this regard. The Service Provider shall however be
entitled to a pro-rata payment for all services carried out in terms of any adjustment to the Scope of
Works or, in the case of termination, remuneration and/or reimbursement as described in Clause 8.4.4
of the Standard Professional Services contract.

13. The hourly rates and professional fees of Experts that are used by the Tenderer to provide the
services shall not exceed the hourly rates and professional fees applicable for professionals in the
respective disciplines as stipulated by the relevant Government Gazette in the various Guidelines to
Scope of Services and Tariffs of Fees for the various disciplines. The bidder must price for normal
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services as contained in the Government Gazette Fee Scale. The fees shall be calculated as per the
Government Gazette Fee Scale reduced by any applicable discounts.

14. Professional / Technical Services Fees: These are to be based on a realistic estimate of the cost of
all the services required to achieve all the specific deliverables listed in the Scope of Work. The
professional fees are to be completed in the schedules of this section. The completed schedules are to
be completed and returned with the tender proposals.

15. Operational Expenses (Accommodation): Accommodation excludes breakfast and means the
following:

A bed and breakfast

A guest house

A self-catering accommodation

A hotel with a star rating not exceeding 3 as defined by the Tourism Grading Council of South Africa
(per www.tourismgrading.co.za)

Costs of accommodation in a lodge, country house, or a 4-star or higher star rated hotel cannot be
claimed as an expense

Reimbursement for accommodation expenses will be based on the actual accommodation rate paid in
an establishment.

16. Operational Expenses (Subsistence Expenses): These expenses are not applicable to this contract.

17. Printing /Copying Expenses: Where applicable (see 10 above), these expenses shall be reimbursed
based on a percentage.

C2.2 PRICING ASSUMPTIONS

Tenderers are to price each of the attached schedules. Of the price schedules to be submitted by the
tenderer, the time-based fees (hourly rates) of Schedule C2.2.1 will be used in the event of changes to
the contract price or period of performance (contract term) of the tenderer.

C2.21 TIME-BASED FEES
N.B —The bidding team should have a list of all professional services as a company or consortium. The

bidder must price for normal services as contained in the Government Gazette Fee Scale. The fees
shall be calculated as per the Government Gazette Fee Scale reduced by any applicable discounts.

C2.2.1 (A) DISCIPLINE / SERVICE: CONSTRUCTION PROJECT MANAGEMENT (TEAM LEADER) (TIME-
BASED FEES)

HOURLY
YEARS RATE
NAME OF STAFF QUALIFICATIONS PROF. CATEGORY OF STAFF RANDS
EXPERIENCE ( )
Excl. VAT)

Principal: Professionally
Registered (with 6 years’ or
more post qualification
experience)

Salaried Staff: Staff
performing work and
carrying direct responsibility
for project activities
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C2.2.1 (A) DISCIPLINE / SERVICE: CONSTRUCTION PROJECT

BASED FEES)

MANAGEMENT (TEAM LEADER) (TIME-

HOURLY
YEARS RATE
NAME OF STAFF QUALIFICATIONS PROF. CATEGORY OF STAFF RANDS
EXPERIENCE ( )
Excl. VAT)
Salaried Staff: Staff
performing work under
direction and control of
senior professionals
C2.2.1(B) DISCIPLINE / SERVICE: ELECTRICAL ENGINEERING (TIME-BASED FEES)
YEARS ng.ﬁlz‘Y
NAME OF STAFF QUALIFICATIONS PROF. CATEGORY OF STAFF
EXPERIENCE (RANDS Excl.
VAT)
Principal: Professionally
Registered (with 6 years or
more post professional
registration experience)
Salaried Staff: Staff
performing work and
carrying direct responsibility
for project activities
Salaried Staff: Staff
performing work under
direction and control of
senior professionals
C2.2.1 (C) DISCIPLINE / SERVICE: QUANTITY SURVEYING (TIME-BASED FEES)
No. OF HOURLY
YEARS RATE
NAME OF STAFF QUALIFICATIONS PROF. CATEGORY OF STAFF (RANDS Exl.
EXPERIENCE VAT)

Principal: Professionally
Registered (with 6 years or
more post professional
registration

Salaried Staff: Staff
performing work and
carrying direct responsibility
for project activities

Salaried Staff: Staff
performing work under
direction and control of
senior professionals
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C2.2.1(D) DISCIPLINE / SERVICE: STRUCTURAL ENGINEERING (TIME-BASED FEES)

NAME OF STAFF

QUALIFICATIONS

YEARS
PROF.
EXPERIENCE

CATEGORY OF STAFF

HOURLY
RATE
(RANDS Excl.
VAT)

Principal: Professionally
Registered (with 6 years or
more post professional
registration experience)

Salaried Staff: Staff
performing work and
carrying direct responsibility
for project activities

Salaried Staff: Staff
performing work under
direction and control of
senior professionals

C2.2.1(E) DISCIPLINE / SERVICE: CONSTRUCTION HEALTH AND SAFETY AGENT (TIME-BASED FEES)

YEARS HOURLY
NAME OF STAFF QUALIFICATIONS PROF. CATEGORY OF STAFF RATE
EXPERIENCE (RANDS Excl.
VAT)

Principal: Professionally

Registered (with 5 years’ or

more post professional

registration experience)

Salaried Staff: Staff

performing work and

carrying direct responsibility

for project activities

Salaried Staff: Staff

performing work under

direction and control of

senior professionals

C2.2.1(F) DISCIPLINE / SERVICE: ARCHITECT (TIME-BASED FEES)
YEARS HOURLY
NAME OF STAFF QUALIFICATIONS PROF. CATEGORY OF STAFF RAllE
EXPERIENCE (RA"\‘/%%EXC"

Principal: Professionally
Registered (with 6 years’ or
more post professional
registration experience)

Salaried Staff: Staff
performing work and
carrying direct responsibility
for project activities

Salaried Staff: Staff
performing work under

Page 123 of 144




RFP028/2026 - APPOINTMENT OF A PROFESSIONAL SERVICE PROVIDER TO UNDERTAKE PLANNING, DESIGN AND
CONSTRUCTION SUPERVISION OF ROOF REPLACEMENT AT KING DINUZULU HOSPITAL

ADDENDUM 1

C2.2.1(F) DISCIPLINE / SERVICE: ARCHITECT (TIME-BASED FEES)

YEARS HOURLY
NAME OF STAFF QUALIFICATIONS PROF. CATEGORY OF STAFF RV
EXPERIENCE (RANDE 2TE
VAT)
direction and control of
senior professionals
C2.2.1(G) DISCIPLINE / SERVICE: MECHANICAL ENGINEER (TIME-BASED FEES)
YEARS HOURLY
NAME OF STAFF QUALIFICATIONS PROF. CATEGORY OF STAFF XallS
EXPERIENCE (RS S
VAT)
Principal: Professionally
Registered (with 6 years’ or
more post professional
registration experience)
Salaried Staff: Staff
performing work and
carrying direct responsibility
for project activities
Salaried Staff: Staff
performing work under
direction and control of
senior professionals
C2.2.1(H) DISCIPLINE / SERVICE: SOCIAL FACILITATOR (TIME-BASED FEES)
YEARS HOURLY
NAME OF STAFF QUALIFICATIONS PROF. CATEGORY OF STAFF R
EXPERIENCE (RA'\\'/ai)EXC"

Specialist (with 5 years’ or
more post qualification
experience)
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C2.2.1(1) DISCIPLINE / SERVICE: CIVIL ENGINEER (TIME-BASED FEES)

NAME OF STAFF

QUALIFICATIONS

YEARS
PROF.
EXPERIENCE

CATEGORY OF STAFF

HOURLY
RATE
(RANDS Excl.
VAT)

Principal: Professionally
Registered (with 6 years’ or
more post professional
registration experience)

Salaried Staff: Staff
performing work and
carrying direct responsibility
for project activities

Salaried Staff: Staff
performing work under
direction and control of
senior professionals
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C2.2.2 (A.1) PROFESSIONAL FEES (RAND VALUE) FOR STAGE 1 ONLY

Deliverable

Construction
Project
Manager

Rand Value

Electrical
Engineer

Rand Value

Quantity
Surveyor

Rand Value

Structural

Engineer
Rand Value

Construction
Health &
Safety
Agent

Rand Value

Mechanical
Engineer

Rand Value

Architect

Rand Value

Social
Facilitator

Rand Value

Civil
Engineer

Rand Value

Total Lump Sum
Price (Excl. VAT)

Stage 1.1: Strategic Briefing

Attendance of briefing meeting R

Set-up and signing of DBSA-PSP contract R

Obtaining locality/ facility manager information, document R

and report templates and previously prepared information

Compile Project Execution Plan (PEP) for approval by DBSA R

Obtain DBSA approval of PEP R
I . R

Stage Gate Notification / Client Approval

Stage 1.2: Initiation

Stakeholder Register & Consultations with Municipality R

Conducting condition assessments for existing facility and

produce reports with recommendations on proposed work. R

Conduct relevant studies and obtain necessary approvals for

proposed work (e.g. Heritage Impact Assessment, etc.) R

Produce indicative site development plan. -

Develop Cost Estimates; Suggested Procurement Strategies
and Indicative Implementation Schedules for recommended
interventions.
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ALL INCLUSIVE LUMP SUM PRICE FOR STAGE 1 DELIVIRABLES (EXCL VAT) - CARRIED | R
TO TABEL 2.2.2 (A.2)
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C2.2.2 (A.2) PROFESSIONAL FEES (AVERAGE PERCENTAGE (%) OF A RANGE OF ESTIMATED PROJECT VALUE CATEGORIES

* Note: Column B - Should different values be applicable to price ranges, kindly duplicate table C.2.2.2 (A1) for each price range.
* Note: Column C - For the Calculation of Column C, the upper value of Column A is to be used.
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A B C D E F
TENDERED TENDERED
TENDERED
AM
PROJECT VALUE TEAM ToE TENDERED TEAM (%) AVERAGE % =
(RANDS) (%) TEAM .
CATEGORY o TOTAL Column E Total = 6
(RANDS) STAGE 1 STAGE 1 (%) STAGE1-7
Brought forward from | Column B + Column STAGE 2 -7 ColumnC+
table C2.2.2.(A.1) A Column D
(Upper Value)
1. (RO to R15 000 000) R %1 = % %1 = % %1 = %
2. (R15 000 001 to R30 000 000) R %2 = % %2 = % %2 = %
3. (R30 000 001 to R45 000 000) R %3 = % %3 = % %3 = %
4. (R45 000 001 to R60 000 000) R %4 = % %4 = % %4 = % %
5. (R60 000 001 to R75 000 000) R %5 = % %5 = % %5 = %
6. (More than R75 000 000) R %6 = % %6 = % %6 = %
Total Column E = %
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ADDENDUM 1

C2.2.2 (B) PROFESSIONAL FEES ALLOCATION

PROFESSIONAL DISCIPLINE % SPLIT
A Project Manager %
B Electrical Engineer %
C Quantity Surveyor %
D Structural Engineer %
E Construction Health and Safety Agent %
F Architect %
G Mechanical Engineer %
H Social Facilitator %
I Civil Engineer %

This MUST EQUATE TO A Total of 100% 100%

C.2.2.3 DISBURSEMENTS AND OPERATIONAL EXPENSES -
(TRAVEL,; PRINTING/COPYING/BINDING COSTS FOR CONTRACT, REPORTS, MANUALS AND
DRAWING DOCUMENTS)

PERCENTAGE OF PROFESSIONAL FEE

DISCIPLINE / SERVICE (%)

Project Manager

Electrical Engineer

Quantity Surveyor

Structural Engineer

Construction Health and Safety Agent
Architect

Mechanical Engineer

Social Facilitator

Civil Engineer

TOTAL PROPOSED PERCENTAGE TO BE CARRIED OVER TO SUMMARY SCHEDULE

C2.2.4 OVERALL COST SUMMARY PROFESSIONAL FEES & DISBURSEMENTS

TOTAL PROPOSED FEE

SCHEDULE DESCRIPTION PERCENTAGE (%)

TENDERED PROFESSIONAL FEES CALCULATION
(CARRIED FORWARD TO C1.1 FORM OF OFFER AND ACCEPTANCE

Cc2.21 Time-Based Fees N/A for this calculation

c2.2.2 Professional Fees (Average %)

%

Disbursements as a percentage of professional fee % tendered
C2.23 under C2.2.2 above (Incl. Travelling & Operational Expenses)
(NB. Cannot exceed 10% x C2.2.2)

%

Budgetary Allowance for Contingencies at 5% of professional

C224 fee % tendered under C2.2.2 above (i.e., 5% x C2.2.2)

%

C2.2.5 Skills Development Allowance at 1.5% of professional fee

TOTAL PERCENTAGE (%) FEES TENDERED (= Sum of C2.2.2 TO C2.2.5)
(CARRIED FORWARD TO C1.1 FORM OF OFFER AND ACCEPTANCE)

%
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ADDENDUM 1

TENDERERS TO NOTE THE FOLLOWING:

e (C223
o PAYMENT MILESTONES ARE APPLICABLE TO THIS ASSIGNMENT
STAGES | PERCENTAGE Comments
Stage 1 5% no comment
Stage 2 10% no comment
Stage 3 20% no comment
Stage 4 20% no comment
Stage 5 30% no comment
Stage 6 7.5% no comment
Stage 7 7.5% no comment
e (C224
o DISBURSEMENTS ARE AN ALLOWANCE ONLY AND WILL BE REIMBURSED

STRICTLY IN ACCORDANCE WITH A PRE-APPROVED DISBURSEMENT PLAN &
PROVEN COSTS.

Ensure that each line item is priced for. Items for zero values must be indicated as such or will be presumed
to be zero if not completed.

I, the undersigned, do hereby declare that the above is a proper pricing data forming part of this Contract Document
upon which my/our tender for

SIGNED ON BEHALF OF TENDERER: .............ccoiiiiiiiiiiieee e, Dater
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ADDENDUM 1

C2.2.4 The Professional Service Provider’s Personnel Schedule is as outlined in the Table below
(Additional copies of this table can be used if necessary):

NAME PROFESSIONAL PROJECT ROLE | QUALIFICATIONS ESTIMATED

TITLE PERIOD OF
ENGAGEMENT
ON THE
SERVICES

(weeks)

SIGNED ON BEHALF OF TENDERER
DATE
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C3.1 Scope of Work

C3.1.1. EMPLOYER’S OBJECTIVES

The Development Bank of Southern Africa (DBSA) and KwaZulu Natal Department of Health have
entered into a Memorandum of Agreement for the rendering of project implementation services for the
KwaZulu Natal Department of Health portfolio of projects, the upgrade and rehabilitation of storm
damaged buildings and ancillary infrastructure at Addington, Victoria Mxenge, Prince Mshiyeni, RK
Khan, Mahatma Ghandi, Goodwins clinic and King Dinizulu Hospitals.

The primary objective of the project is to upgrade and rehabilitate buildings that have been water
damaged by water ingress on buildings.

To achieve a maintainable and acceptable condition for roofs the following is required

Inspect the roof structures to confirm structural soundness

Replacement of rainwater gutters

Replacement of roof insulation

Replacement of roof tiles where applicable

Waterproofing roof tiles with a waterproofing compound

Inspect existing electrical fittings and wiring to confirm any damages due to water damages
Inspect existing mechanical fittings and wiring to confirm any damages due to water damages
Investigate and recommend spalling repairs to slabs where necessary

Replacement of ceilings damaged due to roof leaks

Replacement of floors coverings damaged due to roof leaks

Allow for decanting where required

INCLUSIONS

The existing waterproofing is damaged and new waterproofing required

Prior to waterproofing, appropriate screed to falls need to be carried out ensuring
drainage to

All outlets/inlets that are blocked or damaged need to be rectified.

Expansion joints need to be replaced.

Internal damages to plaster and paintwork to need to be rectified.

Layerworks of the damaged roadway needs to be addressed.

The undermining to the existing foundation needs to be addressed. Levels of the
apron where the paving has been damaged needs to be shaped to direct water to the
grid inlets.

A stormwater management design needs to be carried out at the affected roadway
and surrounding area

The damaged fence needs to be replaced.

The damaged manhole and associated erosion need to be addressed
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EXCLUSIONS

IUSS Compliance

Layout Changes

Window repair and replacement
Bedhead ducting replacements
Medical gas replacement
Power skirting replacement
Sanware repair and replacement
Signage replacement

Joinery repair and replacement
Existing IT Cabinets

Security and access control
Stormwater control design

C3.1.2. SCOPE OF WORKS

The Professional Services Team requires minimum but not limited to the following;
Project Manager

Electrical Engineer

Quantity Surveyor

Structural Engineer

Construction Health and Safety Agent

Architect

Mechanical Engineer

Social Facilitator

Civil Engineer

©ooNo kRN~

The project scope of work entails but not limited to the following:
¢ Review of any existing investigation reports.

¢ Design and Methodologies for repairs, upgrades and/or construction activities to be undertaken.
e Client Approval of Scope to be implemented.

e Support for Procurement of a suitable Contractor.

e Construction Supervision.

¢ Handover to Client and End User.

e Close-Out of Project.

High Level implementation stages (FIDPIM)

e Stage 1: Initiation

e Stage 2: Concept

e Stage 3: Design Development
e Stage 4: Design Documentation
e Stage 5: Works

e Stage 6: Handover

e Stage 7: Close out
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C3.1.4 LIST OF DRAWINGS

Any existing Reports and Documentation pertaining to the project will be made available to the

successful bidder after award.
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C3.2 DELIVERABLES

Deliverables per stage

In terms of the project stages, the following activities will be undertaken to the extent that they have not

been done by the previous professionals:

Stage 1: Initiation

During the initiation phase the following items will be addressed:

Attendance of briefing meeting.

Set-up and signing of DBSA-PSP contract.

Obtaining locality / Facility manager information, document and report templates and
information prepared by previous consultants on site development plans.

Compile Project Execution Plan (PEP) for approval by DBSA.

Obtain DBSA approval of PEP.

Stakeholder Register & Consultations with local authorities and other relevant authorities (if
required).

Conduct relevant studies and obtain necessary approvals for proposed work (Topographical
survey, Geotechnical Investigation, Traffic Impact Assessment, etc., as required).

Obtain client requirements and agree on scope.

Review any existing information incorporate into proposal where necessary.

Develop Cost Estimates; Suggested Procurement Strategies and Indicative Implementation
Schedules for recommended interventions.

Construction Health and Safety Agent to perform standard scope of services for Stage 1

Stage Gate Notification / Client Approval to Proceed to Next Stage.

Stage 2: Concept

Prepare concept design drawings for work required.

Review existing reports as required

Prepare implementation plan.

Prepare preliminary cost estimate.

Prepare site-specific Health and Safety specification including a detailed Baseline Risk
Assessment.

Identify and prepare work packages for SMMEs.

Submit concept design drawings and preliminary cost estimate to DBSA for approval.

Client review and approval of concept design drawings and preliminary cost estimate.

Construction Health and Safety Agent to perform standard scope of services for Stage 2
Submit Site Development Plans to local authorities.

Stage Gate Notification / Client Approval to Proceed to Next Stage.
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Stage 3: Design Development / Detailed Design

Review as necessary the site development plans and/or other suitable schematic layouts of the
works and obtain the necessary statutory permissions, funding approvals or utility approvals to
proceed with the works associated with the package.

Prepare coordinated detailed design drawing/schedules, i.e. detailed architectural drawings
and specifications (from existing drawings) and detailed engineering drawings and
specifications (from existing engineering designs).This includes to produce the final detailing,
performance definition, specification, sizing and positioning of all systems and components
enabling either construction (where the contractor is able to build directly from the information
prepared) or the production of manufacturing and installation information for construction.
Prepare detailed designs for work required excluding work with existing designs.

Designs and specifications to be in full accordance with SANS 10400 (all sections, including
XA). Specifications for all components are to be written with reference to the specification
guidelines (where relevant) to be provided by the DBSA (and others where relevant).

Submit design documentation to local authorities and obtain approval thereof.

Review and update the existing bill of quantities for buildings.

Submit detailed design drawings, reports, bill of quantities and tender document to DBSA.

All design information to be presented & submitted in hard copy & 3D model format — native
format (Revit, ArchiCAD, AutoCAD, etc) as well as in IFC format. BIMx & A360 to be used
during design reviews.

Construction Health and Safety Agent to perform standard scope of services for Stage 3
Prepare detailed cost estimates (full bill of quantities from elemental bill of quantities).

Check cost estimates and adjust design and documents if necessary, to remain within budget.
Prepare detailed design reports.

DBSA review of detailed designed drawings.

DBSA approval of detailed design drawing.

Review documentation programme with principal consultant and other consultants involved.
Review design, drawings and schedules for compliance with approved budget.

Update a baseline program schedule for the project.

Stage Gate Notification / Client Approval to Proceed to Next Stage

Stage 4: Documentation & Procurement

Preparation of Contract Documents and Specification.

Produce tender documents and bills of quantities.

Prepare specification and preambles for the works.

Prepare the construction project health and safety documentation for submission to authorities

as per scope of services in Stage 4.
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Updated written report on budget, construction cost using site specific scope and tendered
rates.

Stage Gate Notification / Client Approval to Proceed to Next Stage.

Stage 5: Works

Full inspection and oversight of construction: provide services related to the full inspection and oversight

of the construction in line with the standard professional practices as per the gazette guidelines of the

scope of services of the relevant professional bodies such as the Engineering Council of Southern

Africa (ECSA). This includes liaison with the user client to take over the completed area on agreed basis

and appoint a full-time clerk of work for administration and supervision of the work on-site. Examples of

the services expected include the following.

Facilitate site hand-over.

Facilitate sustained development facilitation and attainment of set socio-economic objectives
of project,

Ensures compliance to OHSA, Environmental and all applicable regulations.

Assess and approve the principal contractor/s construction project health and safety plans at
each site. Submit necessary documentation to authorities and facilitate permit required to
commence to construction work

Issue construction documentation in accordance with the documentation schedule.

Carry out contract administration procedures in terms of contracts.

Construction Health and Safety Agent to perform standard scope of services for Stage 5
Provides monthly progress reports as and required and update PMIS regularly (at least once a
month).

Conduct and submit monthly Occupational Health and Safety Compliance Audit Reports.
Prepare schedules of predicted cash-flow.

Conduct regular site, technical, steering committee and progress meetings.

Inspect works for conformity to compliance and design intent.

Resolution of contractual issues raised by the contractor.

Establish and maintain a financial control system.

Clarify details and descriptions during construction as required.

Prepare valuation for payment certificates, financial control report. Progressive and draft final
accounts.

Witness and review all test and mock-ups carried out both on and off-site.

Check and approve contractor fabrication drawings.

Update and issue drawings register.

Issue contract instructions as and when required.

Review and comment on operation and maintenance manuals, guarantee certificates, and
warrantees.

Inspect the works and issue practical completion and defects lists.
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Arrange for the delivery of all test certificates, including electrical certificates of compliance,
statutory and other approvals, as-built drawings, and operating manuals.
Evaluate and adjudicate all claim events submitted by contractor and submit recommendations
with substantiation to the DBSA.
Manage scope change and prepare motivation for variation order if required.
Prepare pro-active estimates of proposed variation for client-decision making.
Review the contractor’s quality control program and advice and agree a quality assurance plan
including ensuring testing and quality control for conformity with specification and standards.
Provide information for reports as required.
Oversight reports on construction inspection and progress to include, amongst other things the
following:

o Minutes of site handover to contractors and copies of site possession certificates.

o Proof of compliance to OHSA, Environmental and all applicable regulations.

o Construction documentation and drawing issue register.

o Schedule of predicted cash-flow.

o Monthly progress report.

o Minutes of all site meetings held.

o Estimates of proposed variation.

o Construction Programme and ongoing updates thereof.

o Contract instruction to contractor.

o Financial control reports.

o Monthly updated quantities in relevant software applications.

o Payment certificates.

o Progressive and draft final accounts.

o Practical completion certificates and defects lists.

o Certificate of Compliance, e.g. Fire installation, electrical, plumbing, etc.

o Municipal/building control approvals.

o Record of hand over provisional departments.

Stage 6: Handover

Finalise and assemble record information which accurately reflects the infrastructure that is
acquired, rehabilitated, refurbished or maintained.

Hand over the works and record information to the user organisation and if necessary, train end
user staff in the operation of the works.

Stage 6 is complete when the Handover/Record Information Report is approved.

Stage 7: Close out

Record information is archived.
Defects certificates and certificates of final completion are issued in terms of the contract.

Final amount due to the contractor is certified, in terms of the contract.
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e Close-Out Report is prepared by the PSP, reviewed by the Implementer and approved by the
Client Department.

e Construction Health and Safety Agent to prepare the consolidated construction project health
and safety close-out report as standard scope of services for stage 6

e Stage 7 is complete when the Close-Out Report is approved.

Development facilitation
The PSP is expected to engage meaningfully and intensively with stakeholders such as the local
community leadership, the DBSA, KZN Department of Health, Governing Bodies, Deed Office,
Provincial Treasury, Municipalities, Eskom, Local Community Structures, etc., for the purpose of
obtaining buy-in, support, additional relevant documentation, policies, norms and standards, strategic
plans, Departmental perspectives, resolution of issues, etc. The development facilitation will entail
execution of the charter according to the process set out by DBSA and KZN DoH as identified by the
client and will comprise the following:

o Meeting with the relevant local community, authority and buy-in and ownership.

o ldentification of relevant stakeholders and analysis thereafter.

o Conduct and record on workshops with identified stakeholders and obtain buy-in.

o Developing a draft development charter/project charter.

o Conduct a second round of workshops to ensure that all inputs are included.

o Presentation of the final development charter.

o Signing of development charter/project charter.

o Working with the established project steering committee during implementation of the project.

o Determine the availability of data, drawings and plans relating to the project by collecting and

studying all necessary data (previous planning and implementation work) and information

relevant to this study.

Skills Development

The Service Provider shall achieve in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the CIDB Standard for Developing Skills through
Infrastructure Contracts, published in Gazette Notice N0.43495 of 3 July 2020.

e The Consultant shall train Work Integrated Learners — P1 and P2 Learners (Method 3) andfer
Professional-Candidates(Method-4) as indicated in the cidb Standard and as agreed to by the

Employer on this project

e The Consultant shall employ either Work Integrated Learners and/or Candidates directly or through
a Skills Development Agency (SDA), training provider or skills development facilitator (Form A1 -
List of cidb accredited SDAs).

e The Consultant may only place 33% employees employed by him/her or that of his/her

subconsultant contributing to the CSDG.
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¢ The Consultant shall achieve the measurable CSDG by providing opportunities to learners requiring

structured workplace learning using one or a combination of any of the Skills Methods as agreed:

Work Integrated Learners (Method 3) andfor-Candidates-{Methoed-4)-as per the cidb Standard in

relation to work directly related to the Agreement as indicated under clause 4.2 and 4.3 in the cidb

Standard.

e The Consultant shall ensure that all beneficiaries of the Standard are registered with CIDB Skills

Development Agency (SDA)

e For Structured Workplace Learning for Candidates (Method 3 and-Method 4 in the cidb Standard),
the Consultant shall ensure that a supervisor who is actively engaged in work directly associated

with the Agreement issues tasks and ensure that a suitable mentor is assigned as required by the

professional body or statutory council.

¢ The Consultant shall report to the Employer’s Agent on the implementation and progress of the
Contract Skills Development Goal (CSDG)
e The Consultant shall:

i. keep records for learners and candidates of the hours worked and registration with the cidb

SDA, professional statutory councils (where required) particulars towards compliance with the

cidb Standard.

ii. ensure all the documentation required in terms of clause 4 in the cidb Standard is provided in

a timely manner and according to a prescribed format where applicable.

iii. upon termination of the opportunities provided to satisfy the CSDG, certify the quantum and

nature of the opportunity and submit the certificate and counter-certified by the relevant

individual, to the Employer's Agent for record-keeping purposes.
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Part C4:Site Information
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| C4.1Site information and Project Description

1. Project Details:

QO

Project Name: The rehabilitation of roof and ancillary infrastructure at King Dinuzulu Hospital

O

Facility Name: King Dinuzulu Hospital

o O

)

)

) Facility Type: Regional Hospital

) KZN DoH Project Number: TBC

) Name of Province: KwaZulu-Natal

f) Name of District Municipality: eThekwini Metro

g) Name of Local Municipality: eThekwini Metro

h) Name of Town: Durban

i) Name of Suburb: Sydenham

j) Land Ownership: Provincial Government of KwaZulu-Natal

Coordinates of the Proposed Site: 29°49'20.0"S 30°59'23.0"E

W)

Estimated Project Duration (all project phases):

O

O

Project Type: Brownfield project

o

)
)
) Estimated Construction Period: 12 Months
)
)

Outputs: Rehabilitated roof and ancillary infrastructure without leakages.

2. Location of the Site

King Dinuzulu Hospital is located in a Sydenham North of Durban
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Figure 1: King Dinuzulu Hospital
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Figure 2: King Dinuzulu Hospital Precinct
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