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WINNIE MADIKIZELA MANDELA LOCAL
MUNICIPALITY

TENDER DOCUMENT
FOR

REHABILITATION OF SIKHOMBE ACCESS ROAD

TENDER NUMBER: WMM LM 00091 SKM A/R

CIDB-4CE or Higher
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PREPARED BY: ENGINEERING SERVICES DEPARTMENT
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Tel: 039 251 0230

Email: nontandav@Winnie Madikizela Mandela.gov.za

T2.2.1

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Project: : Rehabilitation of Sikhombe Access Road

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

PROJECT NO: WMM LM 00091 SKM AR

VOLUME 1

VOLUME 2

REHABILITATION OF SIKHOMBE ACCESS ROAD

- INDEX -
TENDER
T1.1 Tender Notice and invitation to tender
T1.1.1 Terms of Reference
T1.2 Tender Data
T2.1 List of Returnable Documents
T2.2 Returnable Documents for tender evaluation purposes
T2.3 Returnable Documents to be incorporated into the contract
CONTRACT

Part 1: Agreements and Contract data

Cl1
C1.2

Part 2:
C2.1
Cc2.2

Part 3:
C3

Part 4:
C4

Part 5:
C5

Form of Offer and Acceptance
Contract Data

Pricing Data
Pricing Instructions
Bill of Quantities

Scope of Work
Scope of Work

Site Information
Site information (if relevant)

Contract Description
Additional Relevant Documents

T2.2.2

Contractor

Witness 1

Witness 2 Employer Witness 1

Witness 2




Project: : Rehabilitation of Sikhombe Access Road

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

PROJECT NO: WMM LM 00091 SKM A/R

REHABILITATION OF SIKHOMBE ACCESS ROAD

TENDERS ARE HEREBY INVITED FOR:

Project No: WMM LM 00091 SKM AR

To ensure that your Tender is not exposed to invalidation, documents are to be completed in accordance
with the conditions and Tender rules contained in the Tender documents. Supporting documents and Tender
document must be emailed to the email address appearing on the advert, not later than the closing date and

time as stated.

The lowest or any Bid will not necessarily be accepted and the Winnie Madikizela Mandela Local Municipality
reserves the right not to consider any tender not suitably endorsed or comprehensively completed as well as
the right to accept a Tender in whole or part. Tenders will be adjudicated in accordance with the Supply Chain

Management Policy of the Winnie Madikizela Mandela Local Municipality.

The following documents must be completed, signed (where applicable) and submitted as a complete set:

Document
Number Heading Colour of pages

T1.1 Tender Notice and Invitation to Tender White
T1.1.1 Terms of Reference White

T1.2 Tender Data Pink
T2.1 List of Returnable Documents Yellow
T2.2 Returnable Documents for tender evaluation purposes Yellow
Ci1.1 Form of Offer and Acceptance Yellow
Cl1.2 Contract Data Yellow
Cl14 Operational Health & Safety Specification Yellow
Cl5 WMMLM Supply Chain Management Policy Yellow
ca2.1 Pricing Instructions Yellow
Cc2.2 Activity Schedule Yellow
C3 Scope of Work Blue
C4 Site Information Green
C5 Additional Relevant Documents White
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Project: : Rehabilitation of Sikhombe Access Road

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

ADVERT
PROJECT NAME CONTRACT CiDB CLOSING
NUMBER DATE
1. Rehabilitation of Sikhombe A/R WMM LM 00091 SKM | 4CE or Higher | 23/09/2022
AR

Bid proposals are hereby invited from suitably qualified and accredited service providers who are interested to submit their proposals
to tender for the above mentioned projects for Winnie Madikizela-Mandela Municipality.
Bid documents can be downloaded from e-tender portal website. (www.etenders.gov.za )
Proposals will be evaluated on functionality and 80/20 preference points system
Bids should score a minimum points of 70% in order to be considered for further evaluation.
The bids will be evaluated on the 80/20 preferential points system
Failure to submit the following fully completed document(s) will render the bid null and void:
o Acopy of Entity Registration Documents, Certified ID Copy(ies) of Director(s) (not older than 3 months), CSD Registration
SARS Valid PIN Printout
Bid documents MBD1, MBD4, MBD6.1, MBD 8 and MDB 9 (For Access Roads)
MBD 6.2 and 6.4 are also compulsory for Ward 13 ECDC
Billing Clearance Certificate or Statement of Municipal Accounts confirming that no undisputed municipal accounts are
overdue by more than 30 days and letter signed by the bidder declaring that all accounts have been disclosed and no account
is more than 30 Days in areas
o Acertified copy or Original BBBEE Status Level Certificate (SANAS accredited) or Sworn affidavit provided by DTI
o Letter of good standing from the bank issued within six months from the date of advert showing average cashflows
e In case of a joint venture, an original valid Tax Compliance Document of both partners should be submitted as well as a
signed agreement by both parties clearly indicating the lead partner

Advert Date: 02nd September 2022

Closing Date: All tenders must be emailed to tenders.scm@Winnie Madikizela Mandela.gov.za by no later than the date and time
stated above after which they will be opened. All tenders must be clearly marked the Name of the project and Reference number
indicated above. There is no tender briefing

No late, incomplete or facsimile bids will be accepted for consideration. The only or lowest bid received shall not necessarily be
accepted. Winnie Madikizela-Mandela Local Municipality reserves the right to accept part or full bid. For technical enquiries, please
contact Mr. V.O. Nontanda at (082) 953 6078, email: nontandav@Winnie Madikizela Mandela.gov.za during working hours. For Supply
Chain Management related enquiries, please contact Mr. Z. Khala at (079) 886 0942, email: khalaz@Winnie Madikizela
Mandela.gov.za during working hours

Mr. L. Mahlaka
Municipal Manager
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L etter of Consent

The Municipal Manager

Winnie Madikizela-Mandela Local Municipality
P.O. Box 12

Bizana

4800

Sir/Madam

Granting of authority to request information from any legal entity relevant to this Bid

I/we acknowledge that the information herein contained shall constitute the basis on which my/our Bid
is to be considered. 1/we grant approval that any source regarding this Bid may be fully investigated and
that all such information shall be of material value to Winnie Madikizela-Mandela Local Municipality

and directly relevant to the consideration of my/our Bid.

I/we grant my/our consent

to such source to provide confidential information.

I/we warrant that all the information herein contained is to the best of my/our knowledge and belief true
and correct in all material respects and I/we am /are not aware of any information which, should it
become known to the Winnie Madikizela-Mandela Local Municipality, would affect the consideration
of my/our Bid in any way.
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Project: : Rehabilitation of Sikhombe Access Road

The Winnie Madikizela-Mandela Local Municipality wishes to inform you that all information regarding
your personal matters is treated as strictly confidential.

Please tick the appropriate box.

I/We hereby consent to the above

I/We hereby withhold consent and fully understand the implications and ramifications of
my/our decision and will not hold the Winnie Madikizela-Mandela Local Municipality

responsible for not considering my/our Bid.

Signature: .........cooviiiiiiii Date: ..o

WINESS: ottt Signature: ...........cooviiiiiinn..
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MBD. 1

PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY)
BID NUMBER: | CLOSING DATE: | CLOSING TIME:
DESCRIPTION

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7).

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER

CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TAX COMPLIANCE STATUS TCS PIN: OR CSD No:

B-BBEE STATUS LEVEL VERIFICATION [ Yes B-BBEE STATUS [ Yes
CERTIFICATE LEVEL SWORN

[TICK APPLICABLE BOX] [ No AFFIDAVIT [ No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO

QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]
ARE YOU A FOREIGN

ARE YOU THE ACCREDITED [Yes [INo BASED SUPPLIER FOR [dves [INo
REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS /SERVICES
THE GOODS /SERVICES /WORKS OFFERED? | [IF YES ENCLOSE PROOF] IWORKS OFFERED? [IF YES, ANSWER PART B:3 ]
TOTAL NUMBER OF ITEMS OFFERED TOTAL BID PRICE R
SIGNATURE OF BIDDER

.................................... DATE

CAPACITY UNDER WHICH THIS BID IS
SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:

TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT CONTACT PERSON
CONTACT PERSON TELEPHONE NUMBER
TELEPHONE NUMBER FACSIMILE NUMBER
FACSIMILE NUMBER E-MAIL ADDRESS
E-MAIL ADDRESS
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PART B
TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

1.2.  ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER
SPECIAL CONDITIONS OF CONTRACT.

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE
THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER
TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE
WWW.SARS.GOV.ZA.

24  FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

26 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

3.  QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? ] YES [INO

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES [INO

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [INO

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [INO

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? ] YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THISBID ISSIGNED: e

DATE:
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1.

2.

3

MBD 4

DECLARATION OF INTEREST
No bid will be accepted from persons in the service of the state’.
Any person, having a kinship with persons in the service of the state, including a blood relationship, may make
an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the resulting
bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, it is

required that the bidder or their authorised representative declare their position in relation to the
evaluating/adjudicating authority.

In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.

3.6 VAT Registration NUMDEr: .. ..coiiiiiiiiiiiee e

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state? YES /NO

3.8.1 Ifyes, furnish partiCulars. .............vveeeeeiiiiiiiiiiceee e

MSCM Regulations: “in the service of the state” means to be -

(a)

(b)
(c
(d

=

(e)

(f)

a member of -

(i) any municipal council;

(i) any provincial legislature; or

(i) the national Assembly or the national Council of provinces;

a member of the board of directors of any municipal entity;

an official of any municipality or municipal entity;

an employee of any national or provincial department, national or provincial public entity or constitutional institution within the
meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

a member of the accounting authority of any national or provincial public entity; or

an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or
business and exercises control over the company.

3.9 Have you been in the service of the state for the past twelve months? ......... YES /NO

T2.2.9

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Project: : Rehabilitation of Sikhombe Access Road

3.10 Do you have any relationship (family, friend, other) with persons
in the service of the state and who may be involved with
the evaluation and or adjudication of this bid? ..............ccconnn, YES /NO

3.10.1 If yes, furnish particulars.

3.11  Are you, aware of any relationship (family, friend, other) between
any other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid? YES/NO

3.11.1 If yes, furnish particulars

3.12 Are any of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state? YES /NO

3.12.1 If yes, furnish particulars.

3.13 Are any spouse, child or parent of the company’s directors
trustees, managers, principle shareholders or stakeholders
in service of the state? YES /NO

3.13.1 If yes, furnish particulars.

3.14 Do you or any of the directors, trustees, managers,
principle shareholders, or stakeholders of this company
have any interest in any other related companies or
business whether or not they are bidding for this contract. YES /NO

3.14.1 If yes, furnish particulars:

T2.2.10
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4, Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee Number

CERTIFICATION

|, THE UNDERSIGNED (NAME)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. | ACCEPT THAT
THE MUNICIPALITY MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Capacity Name of Bidder
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MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and serves
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS,
2017.

GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes

included).
1.2

a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable taxes
included) and therefore the .............. preference point system shall be applicable; or

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender (delete
whichever is not applicable for this tender).

1.3 Points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contributor.
1.4  The maximum points for this bid are allocated as follows:

PRICE

B-BBEE STATUS LEVEL OF CONTRIBUTOR

Total points for Price and B-BBEE must not exceed

15 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together
with the bid, will be interpreted to mean that preference points for B-BBEE status level of
contribution are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or
at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.
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2.

3.
3.1

DEFINITIONS

@)

(b)

(©)

(d)

(€)

()

(9)

(h)

(i)

)

“B-BBEE” means broad-based black economic empowerment as defined in section 1 of
the Broad-Based Black Economic Empowerment Act;

“‘B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of
a code of good practice on black economic empowerment, issued in terms of section 9(1)
of the Broad-Based Black Economic Empowerment Act;

“bid” means a written offer in a prescribed or stipulated form in response to an invitation
by an organ of state for the provision of goods or services, through price quotations,
advertised competitive bidding processes or proposals;

“Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

“EME” means an Exempted Micro Enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black
Economic Empowerment Act;

“functionality” means the ability of a tenderer to provide goods or services in
accordance with specifications as set out in the tender documents.

“prices” includes all applicable taxes less all unconditional discounts;

“proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

“QSE” means a qualifying small business enterprise in terms of a code of good
practice on black economic empowerment issued in terms of section 9 (1) of the
Broad-Based Black Economic Empowerment Act;

“rand value” means the total estimated value of a contract in Rand, calculated at the

time of bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Ps = 80(1 - w) or Ps = 90(1 - wj
P min P min
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid
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POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table below:

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)
1 10 20
2 18
3 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant contributor 0 0
5. BID DECLARATION
5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete
the following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS
1.4 AND 4.1
6.1 B-BBEE Status Level of Contributor: L= (maximum of 10 or 20 points)
(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected
in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of
contributor.
7. SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?

(Tick applicable box)

Ivyes| [ ~No | |

7.1.1 If yes, indicate:

i)  What percentage of the contract will be subcontracted.......................oco. %
i) The name of the SUD-CONractor....... ..o
i) The B-BBEE status level of the sub-contractor............cccouiiiiiiiici
iv) Whether the sub-contractor is an EME or QSE

(Tick applicable box)

[YES] | no | |
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v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of
Preferential Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% EME QSE
owned by: v v

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME
Any QSE

8. DECLARATION WITH REGARD TO COMPANY/FIRM

8.1 Name Of COMPANY/firm:. . e
8.2 VAT registration NUMDET:. ... e
8.3 Company registration NUMDET:. ... ... e
8.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

O (Pty) Limited

[TICK APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

(0 B O B

COMPANY CLASSIFICATION

0 Manufacturer

0 Supplier

O Professional service provider

O Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]
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8.6 MUNICIPAL INFORMATION

Municipality where business is situated: ..............c.cociiiiiiiiii

Registered Account Number: ..............ccocviinnnnnnn.

8.7 Total number of years the company/firm has been in business:....................coooil.

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contributor indicated in
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

ii) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof
to the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in
addition to any other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis,
be restricted by the National Treasury from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES

2 DATE: e
ADDRESS
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MBD 8
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES
1 This Municipal Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring

that when goods and services are being procured, all reasonable steps are taken to
combat the abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or
committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal or
other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

Iltem | Question Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Yes No
’ Suppliers as companies or persons prohibited from doing business with the public sector? I:' I:'

(Companies or persons who are listed on this Database were informed in
writing of this restriction by the Accounting Officer/Authority of the institution

that imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National

Treasury’s website(www.treasury.gov.za) and can be accessed by

clicking on its link at the bottom of the home page.

4.1.1 | If so, furnish particulars:
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4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters Yes No
in terms of section 29 of the Prevention and Combating of Corrupt Activities [] []
Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.gov.za) by clicking on its link at the
bottom of the home page.

4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a Yes No
court of law outside the Republic of South Africa) for fraud or corruption during |:| |:|
the past five years?

4.3.1 | If so, furnish particulars:

ltem = Question Yes No

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or Yes No
municipal charges to the municipality / municipal entity, or to any other [] []
municipality / municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or Yes No
any other organ of state terminated during the past five years on account of [] []
failure to perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) .....cceuiiiiiiiiniinninne s sneneaas
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Signature Date
Position Name of Bidder
T2.2.18
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Municipal Bidding Document (MBD) must form part of all bids? invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an

agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).2 Collusive bidding is a pe se prohibition meaning that it cannot be justified under

any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply chain management system, and

must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply
chain management system of the municipality or municipal entity or has committed
any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.
4 This MBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.
5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9)
must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete,
secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to
acquire goods and / or services through a bidding process. Bid rigging is, therefore, an agreement between
competitors not to compete.
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)
do hereby make the following statements that | certify to be true and complete in every respect:
| certify, on behalf of: that:

(Name of Bidder)

| have read, and | understand the contents of this Certificate;

=

2. | understand that the accompanying bid will be disqualified if this Certificate is found not to
be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying bid,
on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
gualifications, abilities or experience; and

(©) provides the same goods and services as the bidder and/or is in the same line

of business as the bidder
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MBD 9

6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium?® will not be construed as

collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:

(@)
(b)

(€)
(d)
(€)

(f)

prices;

geographical area where product or service will be rendered (market
allocation)

methods, factors or formulas used to calculate prices;

the intention or decision to submit or not to submit, a bid;

the submission of a bid which does not meet the specifications and conditions
of the bid; or

bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements

with any competitor regarding the quality, quantity, specifications and conditions or delivery

particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,

directly or indirectly, to any competitor, prior to the date and time of the official bid opening

or of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity
for the execution of a contract.
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MBD 9

10. | am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

Position Name of Bidder
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Pre-qualification criterion 100 Points-

REHABILITATION OF SIKHOMBE ACCESS ROAD
PRE- QUALIFICATION FUNCTIONAL ASSESSMENT -POINT SCORING

DESCRIPTION /CRITERIA

Maximum points Allowed

1. Expertise
e Contracts Manager has between 3 or more years road construction
experience and qualification on LIC NQF Level 5 (attach CV, Certified Copies

of Qualifications and Certified ID Copy to get points) W0t
o Site Agent has between 2 or more years road construction experience LIC
NQF Level 5 (attach CV, Certified Copies of Qualifications and Certified ID 10 Points
Copy to get points)
e Health and Safety Officer has between 1 or more years’ experience in a role
as Safety Officer with SAMTRAC Qualification OR Equivalent (attach CV, 10 Points
Certified Copies of Qualifications and Certified ID Copy to get points)
30 Points
2. Experience
e  Completed at least four similar projects with a value greater than
R2 000 000.00 (Two million) per project) (Appointment letters, Referral 40 Points
Letter(Not More than 3 Months old) and Completion certificates signed by
Client or Municipal Agent). Unsigned completion letter will not be accepted.
e 10 Points for each completed project
40 Points
3. Methodology
e  Site Establishment and Carrying out the works 10 Points
e Cash Flow 8 Points
e  Program of works 6 Points
e  Organogram of the Team Members 6 Points
30 Points
Total for Functionality 100 Points

Bidders should score 70 out of 100 to proceed to second stage. Evaluation criteria will be 80/20.
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

PROJECT NO: WMM LM 00091 SKM A/R

REHABILITATION OF SIKHOMBE ACCESS ROAD

T1.2 TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F of the CIDB
standard for uniformity for construction Procurement, Board Notice 136 Government Gazette No 38960 of 10
July 2015. The Standard Conditions of Tender Procurements make several references to the Tender Data for
details that apply specifically to the Tender. The Tender Data shall have precedence in the interpretation of
any ambiguity or inconsistency between it and the standard conditions of Tender. Each item of data given
below is cross-referenced to the clause in the Standard Conditions of Tender to which it mainly applies.

Please note that the word “Client” is used in this document and referred to as “Employer” in the Standard
Conditions of Tender document.

Clause
Number

F.1 General

F.1.1 The Client is:

Winnie Madikizela Mandela Local Municipality
51 Winnie Madikizela Mandela Street

Bizana

4800

F.1.2 The Tender documents issued by the Client comprise:

Tender

T1.1  Tender Notice and invitation to tender

T1.2 Tender Data

T2.1  List of Returnable Documents

T2.2 Returnable Documents for tender evaluation purposes
T2.3 Returnable Documents to be incorporated into the contract

Contract

Part 1 : Agreements and Contract data

Cl1.1 Form of Offer and Acceptance

Cl1.2 Contract Data

C1.3 Occupational health and safety specification

Cl1.4 Winnie Madikizela Mandela Local Municipality’s Health and Safety Specification

Part 2 : Pricing Data
C2.1 Pricing Instructions
C2.2 Bill of Quantities

Part 3 : Scope of Work

C3.1 Description of the Works

C3.2 Applicable Standardised Specifications

C3.3 \Variations and Additions to the Standardised and Particular Specifications
C3.5 Particular Specification Health and Safety

C3.6 Particular Specification Environmental Management Plan

C3.7 HIV/AIDS Specification

C3.8 Contractors Report

Part 4: Site Information
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C4 Site information
Part 5: Additional Relevant Documents
Part 6: Contract Drawings
F1.3 Interpretation
The tender data and additional requirements contained in the tender schedules that are included in
the returnable documents are deemed to be part of these tender conditions.
F.1.4 Communication:
Communication with all stakeholders shall be through the Winnie Madikizela Mandela Local
Municipality’s PMU Manager. Communications shall be in the English language. The Employer
shall not take any responsibility for non-receipt of communications from or by a tenderer.
Contact person: Mr. V. Nontanda
Tel: 066 260 9162
F.1.5 The employer’s right to accept or reject any tender offer
F.1.5.1 Reject or accept
The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer,
and may cancel the tender process and reject all tender offers at any time before the formation of a
contract. The employer shall not accept or incur any liability to a tenderer for such a cancellation and
rejection, but will give written reasons for such action upon written request to do so.
F.1.6 Procurement procedures
F.1.6.1 | a contract will, subject to F.3.13, be concluded with the tenderer who in terms of F.3.11 is the
highest ranked or the tenderer scoring the highest number of tender evaluation points, as relevant,
based on the tender submissions that are received at the closing time for tenders.
F.2 Tenderer’s obligations
F.2.1.1 | Eligibility
Only those tenders who are registered with CIDB and have in their employ management and
supervisory staff satisfying the requirement of the scope of work for labour intensive competencies
for supervisory and management staff are eligible to submit tenders.
F.2.2 Cost of tendering
Accept that the Employer will not compensate the tenderers for any costs incurred in the preparation
and submission of a tender offer, including the costs of any testing necessary to demonstrate that
aspects of the offer satisfy requirements.
F.2.3 Check documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy
or omission.
F.2.4 Confidentiality and copyright
Treat as confidential all matters arising in connection with the tender. Use and copy the documents
issued by the employer only for the purpose of preparing and submitting a tender offer in response
to the invitation.
F.2.5 Reference documents
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but which are
incorporated into the tender documents by reference.
F2.6 Acknowledge Addenda
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if
necessary apply for an extension of the closing time stated in the tender data, in order to take the
addenda into account.
F.2.7 The arrangements for a compulsory clarification meeting are:
Date: N/A N/A
T2.2.25
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Starting time: N/A |
F.2.8 Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least five
working days before the closing time stated in the tender data.
F2.10 Pricing the tender
Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value
F.2.10.1 | Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies
being those applicable 14 days before the closing time stated in the tender data.
F.2.10.2 | Show VAT payable by the employer separately as an addition to the tendered total of the prices.
Provide rates and prices that are fixed for the duration of the Contract, and not subject to adjustment
F.2.10.3 | except as provided for in the conditions of contract identified in the contract data.
F.2.10.4 | State the rates and prices in South African Rand
Alterations to documents
F2 11 Not make any alterations or additions to the tender documents, except to comply with instructions
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the
tender offer shall initial all such alterations. Erasures and the use of masking fluid are prohibited.
Alternative tender offers
Alternative offers may be submitted only if a main tender offer, strictly in accordance with all the
F 212 requirements of the tender documents, is also submitted. The alternative tender offer is to be
e submitted with the main tender offer together with a schedule that compares the requirements of the
tender documents with the alternative requirements the tenderer proposes.
The Client’'s address for delivery of Tender offers and identification details to be shown on each
Tender offer package are:
F.2.13.5
Email Address: tenders.scm@Winnie Madikizela Mandela.gov.za
Physical address: 51 Winnie Madikizela Mandela Street, Bizana ,4800
F.2.14 Information and data to be completed in all respects
Accept that tender offers, which do not provide all the data or information requested completely and,
in the form, required, may be regarded by the employer as non-responsive.
F.2.15 Closing time
The closing times for submission of Tenders are 12H00 on 23 September 2022.
F.2.15 | Only e-mailed Bid offers will be accepted.
F.2.16 | Tender offer validity
The Tender offer validity period is 90 Days as stated in the tender data.
F.2.17 | Clarification of tender offer after submission
The tenderer shall provide clarification of a tender offer in response to a request to do so from the
employer during the evaluation of tender offers. This may include providing a breakdown of rates or
prices and correction of arithmetical errors by the adjustment of certain rates or item prices (or both).
No change in the competitive position of tenderers or substance of the tender offer is sought, offered,
or permitted.
F.2.18 Provide other material
The tenderer shall, when requested by the Employer to do so, Provide, on request by the employer,
any other material that has a bearing on the tender offer, the tenderer's commercial position
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(including notarized joint venture agreements), preferencing arrangements, or samples of materials,
considered necessary by the employer for the purpose of a full and fair risk assessment.

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided,
by the time for submission stated in the employer’s request, the employer may regard the tender offer
as non-responsive.

F2.20

Submit securities, bonds, policies
Submit to the employer before formation of the contract, certificates of insurance required in terms of
the conditions of contract identified in the contract data.

F.2.23

The tenderer is required to submit with his tender:

(1) an original valid Tax Clearance Certificate (Print Out) issued by the South African Revenue
Services; and

(2) Certified copy of the original of all the Companies / CC Registration documents.

(3) Joint Venture Agreement where applicable in CIDB format (signed and initialed on each page).

(4) CSD Report.

(5) Certified copies of the original ID copies of Members of the companies.

F.3

The employer’s undertakings

F.3.1

Respond to requests from the tenderer

F.3.1.1

Respond to a request for clarification received up to five working days before the tender closing
time stated in the Tender Data and notify all tenderers who drew procurement documents.

F.3.2

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer
during the period from the date that tender documents are available until seven days before the
tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to
the closing time stated in the Tender Data, the Employer may grant such extension and, shall then
notify all tenderers who drew documents.

F.3.4

Opening of tender submissions

F.3.4.1

The employer shall open valid tender submissions on the closing date. Tender submissions for which
acceptable reasons for withdrawal have been submitted will not be opened.

F.3.4.2

F.3.4.3

F.3.6

Non-disclosure

The client shall not disclose to tenderers, or to any other person not officially concerned with such
processes, information relating to the evaluation and comparison of tender offers, the final
evaluation price and recommendations for the award of a contract, until after the award of the
contract to the successful tenderer.

F.3.7

Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in
corrupt or fraudulent practices.

F3.9

Arithmetical errors, omissions and discrepancies

F.3.9.1

Check responsive tenders for discrepancies between amounts in words and amounts in figures.
Where there is a discrepancy between the amounts in figures and the amount in words, the amount
in words shall govern.

F.3.9.2

Check the highest ranked tender or tenderer with the highest number of tender evaluation points
after the evaluation of tender offers in accordance with F.3.11 for:

arnco micnlanama an

PR 2PN taftho Aonieaal it 1 S i ek
G} arc BIUDD IIIIDPIC{\JCIIICIIL U arc ool |JUIIII. LLIL Qlly armtTate,

T2.2.27

Contractor

Witness 1 Witness 2 Employer Witness 1 Witness 2




Project: : Rehabilitation of Sikhombe Access Road

b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities
or schedules of prices; or
i) The summation of the prices.

F.3.9.3

Notify the tenderer of all errors or omissions that are identified in the tender offer and invite the
tenderer to either confirm the tender offer as tendered or accept the corrected total of prices.

F.3.9.4

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting
from the product of the unit rate and the quantity, the line item total shall govern and the rate shall
be corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate,
the line item total as quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required by
this checking process or in the tenderer’s addition of prices, the total of the prices shall govern and
the tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply)
to achieve the tendered total of the prices.

F.3.10

Clarification of a tender offer
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract
arising from the tender offer.
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F3.11

Evaluation of tender offers
Replace the contents of the entire sub-clause with the following:

The procedure for evaluation of responsive tender offers will be method 2 of table F.1 of SANS 294
2004. Financial offer & Preferences. The bid will be awarded to the bidder who has scored the highest
points for price and preferences combined BUT the prerequisite will be to obtain at least 70 points
for quality (functionality), which will be explained in Stage 1 below.

Nevertheless, Winnie Madikizela Mandela Local Municipality retains the right to accept any bid.

C. First stage in evaluation: Compliance with Bid Rules and other Requirements

The bids will be checked to ensure that they comply with the bid rules and all other requirements of
the project document. In particular the following documentation must be completed and/or included
within the bid.

The form of Offer and acceptance

Audited financial statements for any tender price over R10million
Certified company registration documents and ID of members
Form C: Compulsory Enterprise Questionnaire

Form D: Certificate of Authority for Signature

Form E: Amendments, Qualifications and Alternatives

Form H: Certificate of Good Standing

Form I: Relevant experience

Form J: Details of key staff and CVs

e Form M: Preference Points Claim Form in Terms of the Preferential Procurement Regulations
2011

Note:
¢ All information supporting the above forms such as Curricula Vitae of staff who will work on
the project and their functions, details of ownership, relevant experience etc.
e Addenda issued during the bid period, if any.
e The pricing schedules

Failure to supply the required information will compromise the bid

D. Second Stage in Evaluation: Quality / Functionality

Only bidders who score 70 points or more on stage 1 will be evaluated further and therefore eligible
for award.

The maximum score for functionality shall be 100, distributed as follows:
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STAGE 1: FUNCTIONALITY/QUALITY EVALUATION

Tender functionality / quality claimed

EHABILITATION OF SIKHOMBE ACCESS ROAD
RE- QUALIFICATION FUNCTIONAL ASSESSMENT —POINT SCORING

ESCRIPTION /CRITERIA Maximum — poin
Allowed
4. Expertise
e Contracts Manager has between 3 or more years road
construction experience and qualification on LIC NQF Level 5 10 Points
(attach CV and Qualifications to get points)
e Site Agent has between 3 or more years road construction 10 Points
experience LIC NQF Level 5 (attach CV and Qualifications)
¢ Health and Safety Officer has between 1 or more years’
experience in a role as Safety Officer with SAMTRAC 10 Points
Qualification OR Equivalent (attach CV and Qualifications)
30 Points
5. Experience
e Completed at least four similar projects with a value greater than
R2 000 000.00 (Two million) per project (completion certificates 40 Points
and referral Letter (Not more than 3 Months old) signed by Client/
Municipal Agent). Unsigned completion letter or Referral Letter
will not be accepted
40 Points
6. Methodology
e Site Establishment and Carrying out the works 10 Points
e Cash Flow 8 Points
e Program of works 6 Points
e Organogram of the Team Members 6 Points
30 Points
ptal for Functionality 100 Points
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STAGE 2: EVALUATION FOR PRICE AND PREFERENCE (80/20)
The procedure for Stage 2 of evaluation of responsive tenders is Method 4

L= ) TN (O N 80

a) B-BBEE STATUS LEVEL OF CONTRIBUTION: ......ccccceiveiviiiiireeneean, 20
Points Awarded for Price (Ps)

A total of 90 points will be awarded to the Tenderer with the lowest balanced price. The other
tenders will be awarded points on the ratio to bench mark price as follows

Ps = 90(1 _ MJ

P min
Where
Ps = Points scored for price of bid under consideration
Pt = Rand value of bid under consideration
Pmin = Rand value of lowest acceptable bid

b) Points awarded for B-BBEE Status Level of Contribution

In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table below:

B-BBEE Status Level of Number of points (80/20 system)
Contributor

20
18
14
12
8
6
4
2
Non-compliant Contributor 0
The total calculated points will be rounded to the second decimal place.

OIN[O|UO|DWIN|(F-

F.3.13

Acceptance of tender offer

F3.13.1

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable
commercial risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in
the employer’s procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she
possesses the professional and technical qualifications, professional and technical competence,
financial resources, equipment and other physical facilities, managerial capability, reliability,
experience and reputation, expertise and the personnel, to perform the contract,

¢) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a
court or a judicial officer, has suspended his business activities, or is subject to legal proceedings in
respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

F3.13.2

Notify the successful tenderer of the employer's acceptance of his tender offer by completing and
returning one copy of the form of offer and acceptance before the expiry of the validity period stated
in the tender data, or agreed additional period. Providing the form of offer and acceptance does not
contain any qualifying statements, it will constitute the formation of a contract between the
employer and the successful tenderer as described in the form of offer and acceptance.
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F.3.14 Notice to unsuccessful tenderers
After the successful tenderer has acknowledged the employer’s notice of acceptance, after written
request, the employer will notify the tenderers that their tender offers have not been accepted in
Winnie Madikizela Mandela Local Municipality’s website: www.Winnie Madikizela Mandela.gov.za
by listing the successful tender.

F.3.15 Prepare contract documents
If necessary, revise documents that shall form part of the contract and that were issued by the
employer as part of the tender documents to take account of:
a) addenda issued during the tender period,
b) inclusion of some of the returnable documents,
c) other revisions agreed between the employer and the successful tenderer, and
d) The schedule of deviations attached to the form of offer and acceptance, if any.

F.3.16 Issue final contract

Prepare and issue the final draft of the contract to the successful tenderer for acceptance as soon
as possible after the date of the employer's signing of the form of offer and acceptance (including
the schedule of deviations, if any).

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

PROJECT NO: WMM LM 00091 SKM A/R

REHABILITATION OF SIKHOMBE ACCESS ROAD

T2.1 LIST OF RETURNABLE DOCUMENTS

The Tenderer must complete the following returnable documents:

T2.2 Returnable Documents required for Tender evaluation purposes
1 | Form2.2.1 General Information of the Tenderer

2 | Form 2.2.2 Authority for Signatory

3 | Form2.2.3 Schedule of Previous Experience

4 | Form 2.2.4 Schedule of Current Projects

5 | Form2.2.5 Declaration of good standing regarding tax
6 | Form 2.2.6 Certificate of Attendance at Site Meeting

7 | Form2.2.7 Proposed Key Personnel

8 | Form 2.2.8 Schedule Equipment to be used

9 | Form2.2.9 Schedule of Proposed Sub-Contractors

10 | Form 2.2.10 | Financial References

11 | Form 2.2.11 | Municipal Bidding Documents
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T2.3 Returnable Documents that will be incorporated into the contract

1 Form 2.3.1

Record of Addenda to Tender Documents

2 Form 2.3.2

Procurement Form

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

REHABILITATION OF SIKHOMBE ACCESS ROAD

PROJECT NO: WMM LM 00091 SKM A/R

T2.2 RETURNABLE DOCUMENTS

RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Form2.2.1
Form 2.2.2
Form 2.2.3
Form2.2.4
Form 2.2.5
Form 2.2.6
Form 2.2.7
Form 2.2.8
Form 2.2.9
Form 2.2.10
Form 2.2.11

General Information of Tenderer
Authority of Signatory

Schedule of Previous Experience
Schedule of Current Projects

Declaration of good standing regarding tax
Certificate of Attendance at Site Meeting
Proposed Key Personnel

Schedule of Proposed Sub-consultants
Financial References

Declaration of interest

Municipal Bidding Documents
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FORM 2.2.1 GENERAL INFORMATION OF TENDERER

1. NAME OF TN IO .o e
2. Contact details
A S, e
Tl 0. e
X MO,
el NO:
E-mail Addres s oo

3. Legal entity: Mark with an X.

Sole proprietor

Partnership

Close corporation

Company (Pty) Ltd

Joint venture

In the case of a Joint venture, provide details on joint venture members:

Joint venture member Type of entity (as defined above)

4. INCOMeE tax refErENCE NUMID BT .o e,
(in case of a joint venture, provide for all joint venture members)

5. Municipal services area where the enterprise is registered: ...
(in case of a joint venture, provide for all joint venture members)

6. Company / close corporation Registration Number: ... e,
(in case of a joint venture, provide for all joint venture members)

7. VAT RegiStration NUM DO o e
(in case of a joint venture, provide for all joint venture members)
8. CIDB registration NUMD eI ...
T2.2.34
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ATTACH THE FOLLOWING DOCUMENTS HERETO

For Closed Corporations

Certified copies of CK1 or CK2 as applicable (Founding Statement)

For Companies

Certified copies of Shareholders register
ID copies

Certified ID Copies for members

CIDB registration

Proof of registration with CIDB

For Joint Venture Agreements

Copy of the Joint Venture Agreement between all the parties, as well as the
certified documents in (1), and or (2) and (4) and (4) of each Joint Venture member.

Copy of the latest municipal service account where enterprise is reqistered

T2.2.35
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FORM 2.2.2 AUTHORITY OF SIGNATORY

Details of person responsible for tender process:

Name :

Contact number :

Office address :

Signatories for close corporations and companies shall confirm their authority by attaching to this
form a duly signed and dated original or certified copy of the relevant resolution of their members
or their board of directors, as the case may be.

"By resolution of the board of directors passed 0N (date)..............uuuurrrrmmimimirieiiiiiiiiiiiiieenennns

has been duly authorized to sign all documents in connection with the Tender for Contract Number

............................................................... and any Contract which may arise there from on
behalf of ...

(BLOCK CAPTIALS)
SIGNED ON BEHALF OF THE COMPANY ....oiiiiiiiiieeiiiiite ettt
IN HIS CAPACITY AS e
DATEE s
FULL NAMES OF SIGNATORY ettt
AS WITNESSES: T

2

T2.2.36
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FORM 2.2.2 CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . .. ... ..

..... , authorised signatory of thecompany . . ............... ... .....

, acting in the capacity of lead partner, to sign all

documents in connection with the tender offer and any contract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED
SIGNATORY
Lead partner
Signature. . . ......... ...
CIDB registration no
Name .....cccoovviiiiiiiiiien
Designation...........................
Signature. . . ... L
CIDB registration no
Name ...
Designation...............ccoveeenns
Signature. . ................
CIDB registration no
Name ...
Designation...............ccoveeenns
Signature. .. ... ...
CIDB registration no Name .....cccovviviiiiiiiiieen
------------------------------- Designation....................c......
Contractor Witness 1 Witness 1 Witness 2




Project: : Rehabilitation of Sikhombe Access Road

ATTACH HERETO THE DULY SIGNED AND DATED
ORIGINAL OR CERTIFIED COPY OF AUTHORITY OF
SIGNATORY ON COMPANY LETTERHEAD

Contractor Witness 1 Witness 2 Employer Witness 1 Witness
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FORM 2.2.3

SCHEDULE OF PREVIOUS EXPERIENCE

Provide the following information on relevant previous experience (indicate specifically projects of similar or
larger size and/or which is similar with regard to type of work). (ROAD CONSTRUCTION PROJECTYS)

o Value (R) Year(s) Reference
Description work -
VAT excluded executed Name Organisation Tel no
Name of Tenderer: . Date: ..o
SIgNAtUIE ©
Full name of Signatory: ...
T2.2.39
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FORM 2.2.4

SCHEDULE OF CURRENT PROJECTS

Provide the following information on current Road Construction projects. This information is material to the

award of the Contract.

. Value (R) Date Reference
Description : —
VAT excluded | Appointed Name Organisation Tel no
Name of Tenderer: Date: ..o
SIgNAtUIe @
Full name of Signatory: ..o
T2.2.40
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FORM 2.2.5 DECLARATION OF GOOD STANDING REGARDING
TAX

Tender NO: ..oovvviiiiiin,

SOUTH AERICAN REVENUE SERVICES Closing Date: .............ccoeninl.

DECLARATION OF GOOD STANDING REGARDING TAX

PARTICULARS

1. Name Of TaxXpayer/ TENUEIEI: ..o

P2 I = To [T A= 10 U

3. Identification Number: (If applicable) R

4. Company / Close Corporation registrationnumber: | | | | [ | [ [ | [ |

5. Income Tax reference number: | | | \ | | | | | | |

6. VAT registration number: (If applicable) N

7. PAYE employer’s registration number: (Ifapplicable) | | | [ | | [ [ | | |

8. Monetary value of Bid: | |

DECLARATION

L e the undersigned, the above taxpayer/Bidder, hereby declare
that my Income Tax, Pay-As-You-Earn (PAYE) and Value-Added-Tax (VAT) obligations of the
above-mentioned taxpayer, which include the rendition of returns and payment of the relevant
taxes:

(i) Have been satisfied in terms of the relevant Acts; or

(i) That  suitable arrangements have been made with the Receiver of
REVENUE, . . ..o e e e, to satisfy them.*

SIGNATURE CAPACITY DATE

PLEASE NOTE:* The declaration (ii) cannot be made unless formal arrangements
have been made with the Receiver of Revenue with regard to any
outstanding revenue/outstanding tax returns.

T2.2.41
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ATTACH ORIGINAL
VALID TAXCLEARANCE CERTIFICATE

FORM 2.2.6 CERTIFICATE OF ATTENDANCE AT SITE MEETING

Thisis to certify that |, ... ..o (Name)
duly authorised representative Of ....... ..o (Tenderer)
AQArES S e

Date: ..o,

Visited the siteon .................cl (date) in the presence of

(Engineer)

I have made myself familiar with the sites and all the local conditions likely to influence the
work and the cost thereof.

| further certify that | am satisfied with the description of the work and explanations given by the said
Engineer and that | understand perfectly the work to be done, as specified and implied, in the
execution of this contract.

REPRESENTATIVE OF EMPLOYER REPRESENTATIVE OF TENDERER

T2.2.42
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FORM 2.2.7

PROPOSED KEY PERSONNEL

The Tenderer shall list below the key personnel (including first nominee and the second choice alternate),
whom he proposes to employ on the project should his Tender be accepted, both at his headquarters and on
the Site, to direct and for the execution of the work, together with their qualifications, experience, positions
held and their nationalities.

No

Name

Qualification

Designation

YEARS WITH
CURRENT COMPANY

Name of Tenderer:

Signature :

Full name of Signatory: ........oiiiiiiii e

Date: oo

T2.2.43
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FORM 2.2.8 SCHEDULE OF PROPOSED SUB-CONTRACTORS

NAME OF SUB-CONTRACTOR FULL DESCRIPTION OF WORK TO BE
PERFORMED BY SUB- CONTRACTORS

Name of TENUEIEI: o Date: ..o

SIgNAtUIe @ e

Full name of Signatory: ...

T2.2.44
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FORM 2.2.9 FINANCIAL REFERENCES

FINANCIAL STATEMENTS

I/We agree to furnish an audited copy of the latest set of financial statements together with my/our Directors'

and Auditors' report for consideration by the Client.

DETAILS OF TENDERERS BANKING INFORMATION

I/We hereby authorise the Client/Engineer to approach all or any of the following banks for the purposes of

obtaining a financial reference:

BANK NAME:

ACCOUNT NAME: (e.g. ABC Civil Construction cc)

ACCOUNT TYPE: (e.g. Savings, Cheque etc)

ACCOUNT NO:

ADDRESS OF BANK:

CONTACT PERSON:

TEL. NO. OF BANK / CONTACT:

How long has this account been in
existence:

0-6 months

(Tick which is appropriate)

7-12 months

13-24 months

More than 24 months

Name of TENUEIEI: oo e Date: ..oovvi
SIgNAtUIe @
Full name of Signatory: ...
T2.2.45
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ATTACH AUDITED
FINANCIAL STATEMENTS

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

PROJECT NO: WMM LM 00091 SKM A/R

REHABILITATION OF SIKHOMBE ACCESS ROAD

T2.3 RETURNABLE DOCUMENTS

RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT

Form 2.3.1 Record of Addenda to Tender Documents
Form 2.3.2 Procurement Form

FORM 2.3.1 RECORD OF ADDENDA TO TENDER DOCUMENTS

(Addenda received from Engineer for amendments on Tender Documentation)

Date Title or Details

T2.2.46
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10

Name of TeNUEIEI: o Date: .o

SIgNAtUIe &

Full name of signatory:  ......ccoiiiii

FORM 2.3.2 PROCUREMENT FORM

Acceptable Tenders will be evaluated using a system that awards points on the basis of Tender price and the
meeting of specific goals.

DEFINITIONS

“Acceptable Tender” means any Tender which, in all respects, complies with the conditions of Tender and
specifications as set out in the Tender document, including conditions as specified in the Preferential
Procurement Policy Framework Act (Act 5 of 2000) and the Supply Chain Management of Council.

“Council” refers to the Winnie Madikizela Mandela Local Municipality.

“Equity ownership” refers to the percentage ownership and control, exercised by individuals within an
enterprise and they are involved in the day to day running of the Company.

“HDI equity ownership” refers to the percentage of an enterprise, which is owned by individuals, or in the
case of a company, the percentage shares that are owned by individuals meeting the requirements of the
definition of a HDI.

“Historically disadvantaged individuals (HDIs)” means all South African citizens —

0) Who had no franchise in national elections prior to the introduction of the 1983 and 1993 constitutions
(Referred to as Previously Disadvantaged Individuals (PDIs) in this document)

(i)  Women

(i)  Disabled persons.

“SMME’s” (small, medium and micro enterprises) refers to separate and distinct business entities, including
co-operative enterprises and NGOs, managed by one owner or more, as defined in the National Small

T2.2.47
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Business (Act 102 of 1996). Refer to the attached addendum for a definition of SMME'’s for different economic
sectors.

Tenders are adjudicated in terms of MLM Procurement Policy, and the following framework is provided as a
guideline in this regard.

1.

Technical adjudication and General Criteria

Tenders will be adjudicated in terms of inter alia:
Compliance with Tender conditions
Technical specifications

If the Tender does not comply with the Tender conditions, the Tender will be rejected. If technical
specifications are not met, the Tender may also be rejected.

With regard to the above, certain actions or errors are unacceptable, and warrants REJECTION OF

THE TENDER, for example:

Certified or scanned copies of Tax Clearance Certificates. (Only valid original tax clearance
certificates must be attached to the Tender document).

Pages to be completed, removed from the Tender document, and have therefore not been
submitted.

Failure to complete the schedule of quantities as required

Scratching out without initialling next to the amended rates or information.

Writing over / painting out rates / the use of tippex or any erasable ink, e.g. Pencil.

Failure to attend compulsory site inspections

The Tender has not been properly signed by a party having the authority to do so, according to
the Form 2.2.2 — “Authority for Signatory”

No authority for signatory submitted.

Form of Offer not completed.

Particulars required in respect of the Tender have not been provided — non-compliance of
Tender requirements and/or specifications.

The Tenderer’s attempts to influence, or has in fact influenced the evaluation and/or awarding
of the contract.

The Tender has been submitted after the relevant closing date and time

Each page of the Contract portion of this Tender document (Part C1 — C4) must be initialled by
the authorised person in order for the document to constitute a proper Contract between the
Employer (WMMLM) and the undersigned.

If any municipal rates and taxes or municipal service charges owed by that Tenderer or any of
its directors to the municipality, or to any other municipality or municipal entity, are in arrears for
more than three months.

If any Tenderer who during the last five years has failed to perform satisfactorily on a previous
contract with the municipality or any other organ of state after written notice was given to that
Tenderer that performance was unsatisfactory.

T2.2.48
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2. Size of enterprise and current workload
Evaluation of the Tenderer’s position in terms of:
= Previous and expected current annual turnover
= Current contractual obligations
= Capacity to execute the contract
3. Staffing profile

Evaluation of the Tenderer’s position in terms of:

= Staff available for this contract being Tendered for
= Qualifications and experience of key staff to be utilised on this contract

4, Financial ability to execute the contract:

Evaluation of the Tenderer’s financial ability to execute the contract. Emphasis will be placed on the
following:

= Contact the Tender's bank manager to assess the Tenderer’s financial ability to execute the
contract and the Tenderer hereby grants his consent for this purpose.

5. Good standing with SA Revenue Services
= Determine whether an original valid tax clearance certificate has been submitted.

= The Tenderer must affix an original valid Tax Clearance Certificate to page T2.2.9 of the Tender
document.

6. Penalties

The Winnie Madikizela Mandela Local Municipality will if upon investigation it is found that a preference
in terms of the Contract has been obtained on a fraudulent basis, or any specified goals are not attained
in the performance of the contract, on discretion of the Municipal Manager, one or more of the following
penalties will be imposed:

= Cancel the contract and recover all losses or damages incurred or sustained from the Tenderer.

= Impose a financial penalty of twice the theoretical financial preference associated with the claim,
which was made in the Tender.

= Restrict the suppliers, its shareholders and directors on obtaining any business from the Winnie
Madikizela Mandela Local Municipality for a period of 5 years.

T2.2.49
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DECLARATION

I/We the undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm, certifies that
the items mentioned in part of the foregoing procurement form and returnable documents qualifies/qualify for
the preference(s) shown and acknowledge(s) that:

The information furnished is true and correct.

The contractor may be required to furnish documentary proof to the satisfaction of the Winnie Madikizela
Mandela Local Municipality that the claims are correct.

If the claims are found to be inflated, the Winnie Madikizela Mandela Local Municipality may, in addition to
any other remedy it may have, recover from the contractor all cost, losses or damages incurred or sustained
by the Winnie Madikizela Mandela Local Municipality as a result of the award of the contract and/or cancel
the contract and claim any damages which the Winnie Madikizela Mandela Local Municipality may suffer by
having to make less favourable arrangements after such cancellation.

Signature of Tenderer

Signed at on day of 2022

For the tenderer

WITNESSES:

T2.2.50
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

PROJECT NO: WMM LM 00091 SKM AR
REHABILITATION OF SIKHOMBE ACCESS ROAD

C1 AGREEMENTS AND CONTRACT DATA

Cl1

Cl.2

Cl3

Cl4

C1l5

Form of Offer and Acceptance

Contract Data

Special Condition

Occupational Health and Safety Specification

Supply Chain Management Policy
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FORM C1.1 FORM OF OFFER AND ACCEPTANCE

OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

Project: : Rehabilitation of Sikhombe Access Road

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

figures).

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the tenderer

T2.2.52
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(Name and address of organisation)

Name & Signature
Of Witness

Name Date

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
Tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s Offer
shall form an agreement between the Employer and the Tenderer upon the terms and conditions contained
in this Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in:

Part 1 Agreements and Contract Data (which includes this Agreement)

Part 2 Pricing Data

Part 3 Scope of Work

Part 4 Site information

Part 5 Additional Relevant Documentation

Part 6 Contract Drawings
and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 6
above.
Deviations from and amendments to the documents listed in the Tender Data, including the proposed key
personnel and any addenda thereto listed in the Tender Schedules as well as any changes to the terms of
the Offer agreed by the Tenderer and the Employer during this process of offer and acceptance, are contained
in the Schedule of Deviations attached to and forming part of this Agreement. No amendments to or deviations
from said documents are valid unless contained in this Schedule, which must be duly signed by the authorised
representative(s) of both parties.
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data)
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data at or just after the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a
binding contract between the parties.

Signature(s)

Name(s)

Capacity
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For the tenderer

(Name and address of organisation)

Name & Signature

Of Witness
Name Date
SCHEDULE OF DEVIATIONS
Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the
tender closing date is limited to those permitted in terms of the Conditions of Tender.

2. A Tenderer’s covering letter shall not be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of
agreements reached during the process of Offer and Acceptance; the outcome of such
agreement shall be recorded here.

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties becomes
an obligation of the contract, shall also be recorded here.

4. Any change or addition to the tender documents arising from the above agreements and
recorded here shall also be incorporated into the final draft of the Contract.

1 Subject
Details
2 Subject
Details
3 Subject
Details
4 Subject
Details
5 Qllhjpf‘f
T2.2.54
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Details

6 Subject

Details

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to
the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as
any confirmation, clarification or change to the terms of the Offer agreed by the Tenderer and the Employer
during this process of Offer and Acceptance. It is expressly agreed that no other matter whether in writing,
oral communication or implied during the period between the issue of the tender documents and the receipt
by the Tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the contract
between the parties arising from this Agreement.

FOR THE TENDERER:

Signatures (s)

Name(s)

Capacity

(Name and address of Organisation)

Name & Signature
Of Witness Date

FOR THE EMPLOYER

Signatures (s)

Name(s)

Capacity
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(Name and address of Organisation)

Name & Signature
Of Witness Date

FORM C1.2 CONTRACT DATA

PART 1: DATA PROVIDED BY THE EMPLOYER

The contract data of this contract are:
C1.2.1 Conditions of Contract

Cl1.2.2 Data provided by the Employer
C1.2.3 Data provided by the Contractor

C1.2.1 Conditions of Contract

The General Conditions of Contract for Construction Works 3 Edition (2015) published by the South
African Institution of Civil Engineering, is applicable to this contract. Copies of these conditions of
contract may be obtained from the South African Institution of Civil Engineering www.saice.org.za

The General Conditions of Contract for Construction Works make several references to the Contract Data for
specific data, which together with these conditions collectively describe the risks, liabilities, and obligations of
the contracting parties and the procedures for the administration of the Contract. The Contract Data shall
have precedence in the interpretation of any ambiguity or inconsistency between it and the general conditions
of contract.

C1.2.2 Data provided by the employer

Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for
Construction Works to which it mainly applies.

The following contract specific data are applicable to this Contract:
CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction Works,
Third Edition, 2015, are applicable to this Contract:

Clause 1.1.1.13:
The Defects Liability Period is 6 months.

Clause 1.1.1.14:
The time for achieving Practical Completion is 3 Months

Clause 1.1.1.15:
The name of the Employer is Winnie Madikizela Mandela Local Municipality

Clause 1.1.1.26:
The Pricing Strategy is a Re-measurement

T2.2.56
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Clause 1.2.1.2:
The address of the Employer is: Postal: P.O Box 12, Winnie Madikizela Mandela, 4800

Physical: 51 Winnie Madikizela Mandela Street, Winnie Madikizela Mandela, 4800

Tel: [039] 251 0230

Clause 1.1.1.16:
The name of the Engineer is Winnie Madikizela Mandela Local Municipality - Engineering Services

Clause 1.2.1.2:
The address of the Engineer is Postal: P.O Box 12, Winnie Madikizela Mandela, 4800

Clause 5.3.1:
The documentation required before commencement with Works execution are :
Approved Health and Safety Plan (Refer to Clause 4.3)
Initial programme (Refer to Clause 5.6)
Accepted security (Refer to Clause 6.2)
Insurance (Refer to Clause 8.6)

Clause 5.3.2:
The time to submit the documentation required before commencement with Works execution is 14 days.

Clause 5.7.1:
Where the Rate of Progress falls behind the approved Programme of Works by three months, the Employer
may terminate the contract giving a five days’ notice

Clause 5.8.1:
The non-working days are Sundays and Saturdays
The special non-working days are:

(1) public holidays

(2) The year-end break commencing on 15 December 2022 and ending on 15 January 2023.

Clause 5.11.1
In the event that the performance of the services has to be suspended on the grounds of Force Majeure, the
period of performance shall be extended by the extent of the delay at no extra cost.

Clause 5.11.2
During the period of his inability to perform services as a result of an event of Force Majeure, the service
provider shall not be entitled to any payment in terms of the contract.

Clause 5.13.1:
The penalty for failing to complete the Works is R 1 500.00 per calendar per day.

Clause 5.16.3:
The latent defect period is 10 years.

Clause 6.8.2
There is no contract price adjustment

Clause 6.10.1.5:
The percentage advance on materials not yet built into the Permanent Works is 80%

Clause 6.10.3:

The limit of retention money is 109%
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Clause 8.6.1.1.3:
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is
15% of the value.

Clause 8.6.1.3:
The limit of indemnity for liability insurance is R5 million.

Clause 9.2.1
The Employer may terminate the contract:

a) Where the services are no longer required

b) Where the funding for the services is no longer available

c) If the service provider does not remedy a failure in the performance of his obligations under the
Contract within 7 days after having been notified thereof by the employer.

d) If the service provider becomes insolvent or liquidated; or

e) If as aresult of Force Majeure, the Service Provider is unable to perform part or the whole service
for a period of thirty (30) days.

f)  Where the Rate of Progress falls behind the approved Programme of Works by three months, the
Employer may terminate the contract giving a five days’ notice.

Clause 10.5.3
The number of Adjudication Board Members to be appointed is one.
C1.2.3 Data to be provided by the contractor

Clause 1.1.1.9 The name of the contractor is: (insert legal name)

Clause 1.2.1.2 The address of the contractor is:

Physical address

Postal Address

Telephone

Fax

Email

Clause 6.2.1 The security to be provided by the contractor shall be one of the following

Type of security: Note VAT is included in the contract sum and Value of works Contractor’s choice.
for calculating percentages Indicate “Yes” or “no”

(1) Cash deposit of 10% of the Contract Sum plus retention of 10% of the
value of the works.
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(2) Performance guarantee (note A) of 10% of the Contract Sum plus
retention of 10% of the value of the works.

Tenderer’s signature

Note A
The Performance Guarantee shall be of an Insurance Company listed on the Johannesburg Stock Exchange

or owned by such a company, a Registered South African Bank or a recognised government sponsored,
provincial or national development agency.

C1.3 FORM OF GUARANTEE

PERFORMANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015.

GUARANTOR DETAILS AND DEFINITIONS

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments
or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax Of R..........ooiiiiiiiiiii e,

CONTRACT DETAILS

Engineer issues: Interim Payment Certificates, Final Payment Certificate, and the Certificate Completion of

tho Caontract
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PERFORMANCE GUARANTEE

1.

2.

3.1

3.2

4.1

4.2

4.3

51

5.2

5.3

The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

The Guarantor’s period of liability shall be from and including the date of issue of this Performance
Guarantee and up to and including the Expiry Date or the date of issue by the Engineer of the
Certificate of Completion of the Works or the date of payment in full of the Guaranteed Sum,
whichever occurs first. The Engineer and/or the Employer shall advise the Guarantor in writing of the
date on which the Certificate of Completion of the Works has been issued.

The Guarantor hereby acknowledges that:

any reference in this Performance Guarantee to the Contract is made for the purpose of convenience
and shall not be construed as any intention whatsoever to create an accessory obligation or any
intention whatsoever to create a suretyship;

its obligation under this Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay
the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3:

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a
sum certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms
of the Contract and failing such payment within seven (7) calendar days, the Employer intends to call
upon the Guarantor to make payment in terms of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address
with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written
demand in terms of 4.1 and the sum certified has still not been paid,;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms
of the Contract of the sum certified in 4.

Subject to the Guarantor’'s maximum liability referred to in 1, the Guarantor undertakes to pay to the
Employer the Guaranteed Sum of the full outstanding balance upon receipt of a first written demand
from the Employer to the Guarantor at the Guarantor’s physical address calling up this Performance
Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor's default and that this Performance
Guarantee is called up in terms of 5; or

a provisional or final sequestration of liquidation court order has been granted against the Contractor
and that the Performance Guarantee is called up in terms of 5; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms
of 4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of
the Final Payment Certificate submit an expense account to the Guarantor showing how all monies
received in terms of this Performance Guarantee have been expended and shall refund to the
Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Performance
Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank compounded monthly
and calculated from the date payment was made by the Guarantor to the Employer until the date of
refund.
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8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon
receipt of the first written demand to the Guarantor.

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original
Performance Guarantee by the Employer.

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

11. The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2,
where after no claims will be considered by the Guarantor. The original of this Guarantee shall be
returned to the Guarantor after it has expired.

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded
as a liquid document for the purposes of obtaining a court order.

14, Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the
jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the
said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s
Court.
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FORM C1.3 SPECIAL CONDITION

Payment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in
accordance with the provisions of the Contract if the works are constructed strictly in accordance with the
provisions of the Scope of Work. Any non-payment for such works shall not relieve the Contractor in any
way from his obligations either in contract or in delict.

Applicable labour laws

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic Conditions
of Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 of 25 January 2002, as
reproduced below, shall apply to works described in the scope of work as being labour intensive and which
are undertaken by unskilled or semi-skilled workers.

1

Introduction
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1.1 This document contains the standard terms and conditions for workers employed in elementary
occupations on a Special Public Works Programme (SPWP). These terms and conditions do NOT
apply to persons employed in the supervision and management of a SPWP.

1.2 In this document —

(a) "Department" means any department of the State, implementing agent or contractor;

(b) "Employer" means any department, implementing agency or contractor that hires workers to
work in elementary occupations on a SPWP;

(c) "Worker" means any person working in an elementary occupation on a SPWP;
(d) "Elementary occupation" means any occupation involving unskilled or semi-skilled work;

(e) "Management" means any person employed by a department or implementing agency to
administer or execute an SPWP;

(f) "Task" means a fixed quantity of work;
(g) "task-based work" means work in which a worker is paid a fixed rate for performing a task;
(h) "task-rated worker" means a worker paid on the basis of the number of tasks completed;
(i) "time-rated worker" means a worker paid on the basis of the length of time worked.
() “Task rate or daily rate” = As per Government Gazette
2 Terms of Work
2.1 Workers on a SPWP are employed on a temporary basis.
2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a
SPWP.

2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes
of the Unemployment Insurance Act 30 of 1966.

3 Normal Hours of Work
3.1 An employer may not set tasks or hours of work that require a worker to work—
€) More than forty hours in any week
(b) On more than five days in any week; and
(© For more than eight hours on any day.

3.2 An employer and worker may agree that a worker will work four days per week. The worker
may then work up to ten hours per day.

3.3 A task-rated worker may not work more than a total of 55 hours in any week to complete
the tasks allocated (based on a 40-hour week) to that worker.

4 Meal Breaks

4.1 A worker may not work for more than five hours without taking a meal break of at least thirty
minutes duration.

4.2 An employer and worker may agree on longer meal breaks.

4.3 A worker may not work during a meal break. However, an employer may require a worker
to perform duties during a meal break if those duties cannot be left unattended and cannot
be performed by another worker. An employer must take reasonable steps to ensure that a

Kot isrol Lothi berduti . break
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4.4 A worker is not entitled to payment for the period of a meal break. However, a worker who
is paid on the basis of time worked must be paid if the worker is required to work or to be
available for work during the meal break.

5 Special Conditions for Security Guards
5.1 A security guard may work up to 55 hours per week and up to eleven hours per day.
5.2 A security guard who works more than ten hours per day must have a meal break of at
least one hour or two breaks of at least 30 minutes each.
6 Daily Rest Period
Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest
period is measured from the time the worker ends work on one day until the time the worker starts
work on the next day.
7 Weekly Rest Period
Every worker must have two days off every week. A worker may only work on their day off to
perform work which must be done without delay and cannot be performed by workers during their
ordinary hours of work ("emergency work™).
8 Work on Sundays and Public Holidays
8.1 A worker may only work on a Sunday or public holiday to perform emergency or security
work.
8.2 Work on Sundays is paid at the ordinary rate of pay.
8.3 A task-rated worker who works on a public holiday must be paid —
€)) The worker’s daily task rate, if the worker works for less than four hours;
(b) Double the worker’s daily task rate, if the worker works for more than four hours.
8.4 A time-rated worker who works on a public holiday must be paid —
€) The worker’s daily rate of pay, if the worker works for less than four hours on the
public holiday;
(b) Double the worker’s daily rate of pay, if the worker works for more than four hours
on the public holiday.
9 Sick Leave
9.1 Only workers who work four or more days per week have the right to claim sick-pay in
terms of this clause.
9.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s
paid sick leave for every full month that the worker has worked in terms of a contract.
9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year.
9.4 Accumulated sick-leave may not be transferred from one contract to another contract.
9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick
leave.
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leave.

10

leave.

11

9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick
9.7 An employer must pay a worker sick pay on the worker’s usual payday.
9.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating

that the worker was unable to work on account of sickness or injury if the worker is —

€) Absent from work for more than two consecutive days; or
(b) Absent from work on more than two occasions in any eight-week period.

9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse
or a clinic staff member authorised to issue medical certificates indicating the duration and
reason for incapacity.

9.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease
for which the worker can claim compensation under the Compensation for Occupational
Injuries and Diseases Act.

Maternity Leave

10.1 A worker may take up to four consecutive months’ unpaid maternity leave.

10.2 A worker is not entitled to any payment or employment-related benefits during maternity

10.3 A worker must give her employer reasonable notice of when she will start maternity leave
and when she will return to work.

10.4 A worker is not required to take the full period of maternity leave. However, a worker may
not work for four weeks before the expected date of birth of her child or for six weeks after
the birth of her child, unless a medical practitioner, midwife, or qualified nurse certifies that

she is fit to do so.

10.5 A worker may begin maternity leave —

€) four weeks before the expected date of birth; or
(b) On an earlier date —
0) If a medical practitioner, midwife or certified nurse certifies that it is
necessary for the health of the worker or that of her unborn child; or
(ii) if agreed to between employer and worker; or
(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that

the worker is able to continue to work without endangering her health.

10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn
child may take maternity leave for up to six weeks after the miscarriage or stillbirth.

10.7 A worker who returns to work after maternity leave has the right to start a new cycle of
twenty-four months employment, unless the SPWP on which she was employed has ended.

Family responsibility leave

111 Workers, who work for at least four days per week, are entitled to three days paid family
responsibility leave each year in the following circumstances -

(a) When the employee’s child is born;
(b) When the employee’s child is sick;
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(c) In the event of a death of —
0] The employee’s spouse or life partner;
(i) The employee’s parent, adoptive parent, grandparent, child, adopted child,

grandchild, or sibling.

12 Statement of Conditions

121

An employer must give a worker a statement containing the following details at the start of
employment —

€) The employer's name and address and the name of the SPWP;
(b) The tasks or job that the worker is to perform; and
(c) the period for which the worker is hired or, if this is not certain, the
expected duration of the contract;
(d) The worker’s rate of pay and how this is to be calculated;

(e) The training that the worker will receive during the SPWP.

12.2  An employer must ensure that these terms are explained in a suitable language to any
employee who is unable to read the statement.
12.3 An employer must supply each worker with a copy of these conditions of employment.
13 Keeping Records
13.1  Every employer must keep a written record of at least the following —
€) The worker’s name and position;
(b) In the case of a task-rated worker, the number of tasks completed by the worker;
(c) In the case of a time-rated worker, the time worked by the worker;
(d) Payments made to each worker.
13.2 The employer must keep this record for a period of at least three years after the completion
of the SPWP.

14 Payment

14.1  An employer must pay all wages at least monthly in cash or by cheque or into a bank

account.

14.2  Atask-rated worker will only be paid for tasks that have been completed.

14.3 An employer must pay a task-rated worker within five weeks of the work being completed
and the work having been approved by the manager or the contractor having submitted an
invoice to the employer.

14.4 A time-rated worker will be paid at the end of each month.

14,5 Payment must be made in cash, by cheque or by direct deposit into a bank account
designated by the worker.

14.6  Payment in cash or by cheque must take place —
€) At the workplace or at a place agreed to by the worker;

(b) during the worker’s working hours or within fifteen minutes of the start or finish of
work;
(c) In a sealed envelope which becomes the property of the worker.
14.7 An employer must give a worker the following information in writing —
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€) The period for which payment is made;

(b) The numbers of tasks completed or hours worked;
(c) The worker’s earnings;

(d) Any money deducted from the payment;

(e) The actual amount paid to the worker.

14.8 If the worker is paid in cash or by cheque, this information must be recorded on the
envelope and the worker must acknowledge receipt of payment by signing for it

14.9 If a worker's employment is terminated, the employer must pay all monies owing to that
worker within one month of the termination of employment.

15 Deductions

15.1 An employer may not deduct money from a worker’s payment unless the deduction is
required in terms of a law.

15.2  An employer must deduct and pay to the SA Revenue Services any income tax that the
worker is required to pay.

15.3 An employer who deducts money from a worker’s pay for payment to another person must
pay the money to that person within the time period and other requirements specified in the
agreement law, court order, or arbitration award concerned.

15.4 An employer may not require or allow a worker to —

€) Repay any payment except an overpayment previously made by the employer by
mistake;
(b) State that the worker received a greater amount of money than the employer
actually paid to the worker; or
(c) Pay the employer or any other person for having been employed.
16 Health and Safety

16.1 Employers must take all reasonable steps to ensure that the working environment is
healthy and safe.

16.2 A worker must —

€) Work in a way that does not endanger his/her health and safety or that of any other person;

(b) Obey any health and safety instruction;

(c) Obey all health and safety rules of the SPWP;

(d) Use any personal protective equipment or clothing issued by the employer;

(e) Report any accident, near-miss incident, or dangerous behaviour by another person to their
employer or manager.

17 Compensation for Injuries and Diseases
17.1  Itis the responsibility of the employers (other than a contractor) to arrange for all persons
employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries

and Diseases Act, 130 of 1993.

17.2 A worker must report any work-related injury or occupational disease to their employer or
manager.
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18

19

17.3  The employer must report the accident or disease to the Compensation Commissioner.

17.4 An employer must pay a worker who is unable to work because of an injury caused by an
accident at work 75% of their earnings for up to three months. The employer will be
refunded this amount by the Compensation Commissioner. This does NOT apply to injuries
caused by accidents outside the workplace such as road accidents or accidents at home.

Termination

18.1 The employer may terminate the employment of a worker for good cause after following a
fair procedure.

18.2 A worker will not receive severance pay on termination.

18.3 A worker is not required to give notice to terminate employment. However, a worker who
wishes to resign should advise the employer in advance to allow the employer to find a
replacement.

18.4 A worker who is absent for more than three consecutive days without informing the
employer of an intention to return to work will have terminated the contract. However, the
worker may be re-engaged if a position becomes available for the balance of the 24-month
period.

18.5 A worker who does not attend required training events, without good reason, will have
terminated the contract. However, the worker may be re-engaged if a position becomes
available for the balance of the 24-month period.

Certificate of Service
19.1 Ontermination of employment, a worker is entitled to a certificate stating —

€) The worker’s full name;

(b) The name and address of the employer;

(© The SPWP on which the worker worked;

(d) The work performed by the worker;

(e) Any training received by the worker as part of the SPWP;

4] The period for which the worker worked on the SPWP;

(9) Any other information agreed on by the employer and worker

MONTHLY REPORTING
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

PROJECT NO: WMM LM 00091 SKM A/R

REHABILITATION OF SIKHOMBE ACCESS ROAD

FORM C1.4 HEALTH AND SAFETY SPECIFICATION

HEALTH AND SAFETY SPECIFICATION
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
CONSTRUCTION REGULATIONS 2003

SECTION 1

1. INTRODUCTION

This document was construed in order to comply with the provisions of the OCCUPATIONAL
HEALTH AND SAFETY ACT NO 85 OF 1993.

Definitions of words are those described in the Act and the Construction Regulations of 2003.

This document formulates the specification of the Winnie Madikizela Mandela Local Municipality in
terms of the above act and forms part of the constitution of the organisation.

This document forms part of the employment contract of all employees and is as such accepted in
writing by each employee. It also forms part of the agreement between the Winnie Madikizela
Mandela Local Municipality and all service providers.

No clause in this document shall be amended in any contract document construed by agents,

designers or anyone else except so ordered or sanctioned by the Winnie Madikizela Mandela Local
Municipality in writing.
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SCHEDULE
1.1 Definitions

1. In these Policy any word or expression to which a meaning has been assigned in the Act shall have
the meaning so assigned and, unless the context otherwise indicates—

“Agent” means any person who acts as a representative for a client in the managing the overall
construction work.

“angle of repose” means the steepest angle of a surface at which a mass of loose or fragmented
material will remain stationary in a pile on a surface, rather than sliding or crumbling away;

“Batch plant” means machinery, appliances or other similar devices that are assembled in such a
manner so as to be able to mix materials in bulk for the purposes of using the mixed product for
construction work;

“Client” means Winnie Madikizela Mandela Local Municipality;

“competent person” in relation to construction work, means any person having the knowledge,
training and experience specific to the work or task being performed: Provided that where appropriate
gualifications and training are registered in terms of the provisions of the South African Qualifications
Authority Act, 1995 (Act No. 58 of 1995), these qualifications and training shall be deemed to be the
required qualifications and training;

“Construction work” means any work in connection with—

€) The erection, maintenance, alteration, renovation, repair, demolition or dismantling of or
addition to a building or any similar structure;

(b) The installation, erection, dismantling or maintenance of a fixed plant where such work
includes the risk of a person falling;

(© the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road,
railway, runway, sewer or water reticulation system or any similar civil engineering structure;
or

(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type

of work;

“construction vehicle” means a vehicle used for means of conveyance for transporting persons or
material or both such persons and material, as the case may be, both on and off the construction site
for the purposes of performing construction work;

“Contractor” mean an employer, as defined in section 1 of the Act, who performs construction work
and includes principal contractors;

“Design ”in relation to any structure includes drawings, calculations, design details and specifications;

“Designer” means any person who—

(@) prepares a design;
(b) checks and approves a design;
(©) arranges for any person at work under his control (including an employee of his, where he is

the employer) to prepare a design, as well as;

(d) Architects and engineers contributing to, or having overall responsibility for the design;
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(e) Build services engineers designing details for fixed plant;

® Surveyors specifying articles or drawing up specifications;

(9) Contractors carrying out design work as part of a design and build project;
(h) Temporary works engineer designing formwork and false work; and

() Interior designers, shop-fitters and landscape architects.

“ergonomics” means the application of scientific information concerning humans to the design of
objects, systems and the environment for human use in order to optimise human well-being and overall
system performance;

“Excavation work” means the making of any man-made cavity, trench, pit or depression formed by
cutting, digging or scooping;

“‘explosive powered tool” means a tool that is activated by an explosive charge and that is used for
driving bolts, nails and similar objects for the purpose of providing fixing;

“fall prevention equipment” means equipment used to prevent persons from falling from an elevated
position, including personal equipment, body harness, body belts, lanyards, lifelines or physical
equipment, guardrails, screens, barricades, anchorages or similar equipment;

“fall arrest equipment” means equipment used to arrest the person in a fall from an elevated position,
including personal equipment, body harness, lanyards, deceleration devices, lifelines or similar
equipment, but excludes body belts;

“fall protection plan” means a documented plan, of all risks relating to working from an elevated
position, considering the nature of work undertaken, and setting out the procedures and methods to
be applied in order to eliminate the risk;

“Hazard identification” means the identification and documenting of existing or expected hazards to
the health and safety of persons, which are normally associated with the type of construction work
being executed or to be executed;

“Health and safety file” means a file, or other record in permanent form, containing the information
required as contemplated in these regulations;

“Health and safety plan” means a documented plan which addresses hazards identified and includes
safe work procedures to mitigate, reduce or control the hazards identified;

“Health and safety specification” means a documented specification of all health and safety
requirements pertaining to the associated works on a construction site, so as to ensure the health and
safety of persons;

“material hoist” means a hoist used to lower or raise material and equipment, and includes
cantilevered platform hoists, mobile hoists, friction drive hoists, scaffold hoists, rack and pinion hoists
and combination hoists;

“Medical certificate of fithness” means a certificate valid for one year issued by an occupational health
practitioner, issued in terms of these regulations, whom shall be registered with the Health Professions
Council of South Africa;

“‘Method statement” means a written document detailing the key activities to be performed in order to
reduce as reasonably as practicable the hazards identified in any risk assessment;

“Mobile plant” means machinery, appliances or other similar devices that is able to move
independently, for the purpose of performing construction work on the construction site;
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“National Building Regulations™ means the National Building Regulations made under section 17(1)
of the National Building Regulations and Building Standards Act, 1977 (Act No.103 of 1977), and
published under Government Notice No. R.1081 of 10 June 1988, as amended;

“Person day” means one individual carrying out construction work on a construction site for one
normal working shift;

“principal contractor” means an employer, as defined in section 1 of the Act who performs
construction work and is appointed by the client to be in overall control and management of a part of
or the whole of a construction site;

“professional engineer or professional certificated engineer” means any person holding
registration as either a Professional Engineer or Professional Certificated Engineer under the
Engineering Profession Act, 2000 (Act No. 46 of 2000);

“Professional technologist” means any person holding registration as a Professional Technologist
under the Engineering Profession Act, 2000 (Act No. 46 of 2000);

“Provincial director” means the provincial director as defined in regulation 1 of the General
Administrative Regulations under the Act;

“risk assessment” means a programme to determine any risk associated with any hazard at a
construction site , in order to identify the steps needed to be taken to remove, reduce or control such
hazard,;

“Roof apex height” means the dimensional height in metres measured from the lowest ground level
abutting any part of a building to the highest point of the roof;

“SABS 085” means the South African Bureau of Standards’ Code of Practice entitled “The
Design, Erection, Use and Inspection of Access Scaffolding”;

“SABS 0400” means the South African Bureau of Standards, Code of Practice for the application
of the National Building Regulations;

“SABS EN 1808” means the South African Bureau of Standards’ Standard Specification entitled:
“Safety requirements on suspended access equipment — Design calculations, stability criteria,
construction-tests”;

“SABS 1903” means the South African Bureau of Standards’ Standard Front-end Specification
entitled: “Safety requirements on suspended access equipment — Design calculations, stability
criteria, construction-tests”;

"Scaffold" means any temporary elevated platform and supporting structure used for providing access
to and supporting workmen or materials or both;

“shoring” means a structure such as a hydraulic, mechanical or timber/steel shoring system that
supports the sides of an excavation and which is intended to prevent the cave-in or the collapse of the
sides of an excavation, and “shoring system” has a corresponding meaning;

“Structure” means—

€) any building, steel or reinforced concrete structure (not being a building), railway line or siding,
bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels,
road, drainage works, earthworks, dam, wall, mast, tower, tower crane, batching plants,
pylon, surface and underground tanks, earth retaining structure or any structure designed to
preserve or alter any natural feature, and any other similar structure;

(b) any formwork, false work, scaffold or other structure designed or used to provide support or
nrears Uf AdALULTSS dul il g LUl IDtI uutim T VWUI :’\, Ul
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(©) any fixed plant in respect of work which includes the installation, commissioning,
decommissioning or dismantling and where any such work involves arisk of a person falling two metres
or more;

“Suspended platform” means a working platform suspended from supports by means of one or more
separate ropes from each support;

“The Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);

“Tunnelling” means the construction of any tunnel beneath the natural surface of the earth for a
purpose other than the searching for or winning of a mineral
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10.

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY
HEALTH AND SAFETY SPECIFICATION
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
CONSTRUCTION REGULATIONS 2003

SECTION 2: DESIGNERS

All wording shall have the meaning as defined by the H&S Regulations 2003.
This specification is in terms of the H&S act 1993 and the regulations of 2003.

All work performed and procedures followed by designers shall be done according to the H&S
regulations of 2003.

The client is aware of the fact that the appointment of a designer does not implicate that the designer
becomes the agent of the client for the particular project. The appointment of an agent is done
separately in writing and should be accepted by the designer as such.

The client is ultimately responsible for all safety issues regarding the project for which a designer is
appointed and cannot contract out of his obligations in terms of the law.

The client shall not employ a designer should he have reasonable doubts that the designer is not able
to execute work in a safe manner.

All designers shall have adequate insurance cover to indemnify the client for their acts and omissions
in terms of professional conduct the H&S act in particular to indemnify the client against penalties
imposed for acts or omissions. The client is aware of the fact that additional insurance over and above
Pl insurance is necessary to have himself indemnified by the designers for acts and omissions in
terms of the H&S regulations. The professional indemnity insurance has a “negligent acts and
omissions” wording only and therefore additional insurance is necessary to cover the client against
penalties imposed in terms of the regulations.

Designers shall not accept work from the client if they are not capable of executing such work
professionally and if such work cannot be executed in a safe manner, according to the provisions of
the H&S regulations.

Designers shall execute all designs in terms of the relevant SABS and other acceptable codes and
procedures and shall place great emphasis on safety issues including the maintenance procedures
after inaugurations of such systems or projects.

Ergonomic parameters shall have high priority in all designs.
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10.

11.

12.

13.

14.

15.

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY
HEALTH AND SAFETY SPECIFICATION

THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
CONSTRUCTION REGULATIONS 2003

SECTION 3: PRINCIPAL CONTRACTORS (P C)

All work by the P C shall be done in compliance with the provisions of the H&S regulations.

The Employer recognises the right of each employee to work safely in a healthy environment
under decent human conditions. Each employee has the right to return home safely and
healthy to his home and family after each day’s work.

Work shall not be done at the expense of human safety or health.

Work shall be executed under humane conditions, especially with reference to hours and H&S
issues in mind.

The P C shall appoint a fulltime H&S Manager should he have more than 50 employees on site.

The PC shall conduct monthly safety meetings on site. All foremen, gang leaders and other
employees shall participate and all incidents with relation to unsafe practices shall be
discussed. Minutes of such meetings shall be kept in the H&S file.

Foremen and gang leaders shall, under the supervision of the H&S manager, conduct
meetings with all staff and people under their direct supervision on a frequent basis. Minutes of
such meetings shall be kept in the H&S file.

New personnel (temporary or full time employees) shall attend safety induction courses under
the supervision of the H&S manager.

The P C shall install and maintain a box in which proposals for improvement of H&S
procedures could be placed. All such proposals shall be considered, recorded and placed in
the H&S file.

An adequate first aid facility shall be placed maintained on site and shall be adequately
indicated by means of signs. All personnel shall be made aware of its existence and only
trained first aid assistants shall be authorized to treat injuries.

The P C shall see that work is only executed by people trained for the particular task.

All safety equipment shall be SABS approved and under no circumstance shall any safety
equipment be non-certified homemade equipment. Specifications and order details shall be
kept in the H&S file.

Workers and personnel shall be attending safety courses on a regular basis and all information
regarding such training shall be kept in the H&S file.

All employees shall be trained in safe working procedures and shall be trained on safety
consciousness in particular. Employees in position of leadership shall be trained through
accredited training processes in H&S matters.

The contractor shall prepare and maintain a safety plan for the particular project and shall train
his personnel to work according to such plan.
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16. Personnel and workers will be made aware of any natural hazards existing on site. They will
also be made aware of items defined by the designer in his risk assessment.

17. No horseplay between employees will be tolerated on site. Neither will aggressive or
threatening behaviour by anybody be allowed.

18. Workers shall wear appropriate protective clothing for the applicable task which shall include special

19.

20.

21.

22,

23.

24,

25,

26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

safety equipment like protective eyewear, gloves, boots, ear protection, etc. Workers shall be
issued with these items and copy of such issuing shall be kept in the H&S file.

Workers shall not be allowed to wear loose clothes and footwear.
Workers shall have the opportunity and right to prescribed rest, eating and toilet breaks.

Workers on nightshift shall be protected against inclement weather and shall have access to
adequate food and drinks.

In cases where work is executed in remote or in security restricted areas, the P C will make provision
for food to be supplied to his employees.

Potable water shall be made available free of charge to all workers on site.
Adequate toilet and washing facilities shall be made available to workers.

In the event of chemicals being present or used on site, the P C will allow for adequate shower
facilities on site. All chemicals shall be stored according to specification and shall be clearly
identified and marked in prescribed containers.

Workers under instruction to execute inherently unsafe procedures shall report such incidences to
the H&S manager, designer of client immediately.

Unauthorised or unlawful instructions from foremen, gang leaders or colleagues shall be reported
by the H&S manager immediately.

The P C shall stop his contractors if they work unsafely.
All specialist work shall be executed by registered artisans only.

Workers shall not be required to lift equipment or material heavier than 25kg or carry a load of more
than 50 kg for more than 10 metres.

Workers shall not be exposed to conditions of heat where the temperature is above 40° Celsius and
the humidity more than 75%. Likewise will personnel not be exposed to temperatures lower than —
5° Celsius? Should the designer and the P C decide that the work is urgent; workers will be issued
with proper protective clothing.

All workers shall have access to a shaded eating and resting place_on site.

Workers executing tasks in rivers, trenches and other natural or artificial water ways shall be made
aware of the hazard of flash floods and special precautions shall be made by the P C to implement
an effective flood warning system.

Workers executing tasks in manholes for sewer or stormwater systems, shall be made aware of the
existence of hazardous gasses in closed areas and shall be issued with gas masks in any event,
even after tests conducted by the H&S manager has proven that no gasses are existent. Only
specialists shall work in gas filled chambers.

Personnel executing work during rainy weather or under other wet conditions shall be equipped with
proper gumboots and proper rain suits.
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36. No personnel will be allowed to work in water unless gumboots are worn. Should the water be deeper
than 300mm watertight suits shall be worn.

37. All ladders shall be fixed against scaffolding or other permanent structures.

38. Welding on site shall only be done by trained personnel behind adequate eye protecting shields and
all welders shall wear proper protective gear.

39. Personnel operating grinders, saws or any other hand tools of similar description shall be equipped
with the necessary eyewear and ear protection.

40. All personnel working under potentially dusty conditions shall wear nose and mouth filters.

41. Workers operating rock drilling equipment shall wear ear, nose and eye protection.

42. All scaffolding will comply with the H&S regulations.

43. Blasting will be done by specialists under the regulations of the Explosives Act.

44, Workers shall wear protective clothing when exposed to chemicals like cement, lime, detergents, tar,
fumes, etc. Should work be executed in the presence of such material, adequate protective clothing

and equipment shall be issued after permission is granted by the H&S manager.

45, Workers will not be allowed to make open fires on any part of the site unless it is made in designated
areas approved by the H&S manager.

46. Fuel storage will only be allowed on certified areas on site.

47. Workers and other personnel will be trained for fire procedures and will practise such fire drill on a
regular basis.

48. Assembly areas for emergency evacuations will be indicated by adequate signage.

49, The P C will have an attendance register for the purposes of identifying people before, during and
after potential hazardous situations.

50. All transport supplied by the P C shall be on road worthy vehicles only and all transport shall be
conducted in terms of the transport act.

51. Drivers of vehicles shall be responsible for the roadworthiness of vehicles and will report any
dysfunctional vehicles to the P C.

52. All drivers will be responsible to handle vehicles in such a way to comply with the transport act.

53. Passengers of vehicles shall report any unsafe conduct to the P C immediately. Such report shall be
forwarded to the H&S manager and shall be investigated. Copy of such procedure shall be entered
into the H&S file.

54, Only trained personnel shall be permitted and required to operate construction machinery. All such
machinery shall be maintained in a safe working condition.

55. All vehicles operating on site shall have audible warning signals if driven backwards.
56. No vehicle shall be kept on site if it is leaking oil or other substances.
57. No vehicle or equipment shall be operated on site if it produces noise above 90 decibel measured

within a distance of 10,0 m from the unit.

58. Equipment producing serious dusty conditions shall only be operated under the supervision of the P
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59. All excavations on site shall be adequately protected and not only indicated.
60. Exploratory excavation to reveal services shall be done in a specific way.

All areas to be explored shall first be inspected by the landowner or local authority.

Position of services identified shall then be verified by opening by hand, not by machine.

Particular care shall be taken not to damage these services.

Electrical services are inherently dangerous and shall be opened by skilled people only.

These excavations shall not be left open without supervision. If necessary, the excavation shall be
backfilled temporarily with approved material until the specified modifications to the services can be

made.
61. Access to excavations shall only be by means of ladders or stairs with handrails.
62. All refuse, unsafe material, potential hazardous material and rubbish shall be placed in designated

areas to be removed on a regular basis.

63. Rainwater shall be contained in trenches or pipes in such a way that it will not cause contamination
of material in these refuse areas.

64. All electrical sources or cables or overhead power lines should be regarded as live at all times and
all workers on site shall be made aware of its existence during H&S meetings and as many times as
necessary.

65. Adequate signage shall be used on site to indicate
o Non smoking areas on site
. Safety exits / Emergency exits from buildings under construction
. Stairs (temporary and permanent works)

. Toilets

. Fire fighting equipment

. Workmen busy with equipment overhead

. Fire assembly points

. Fire escapes

. Areas where members of the public are not allowed.
. First aid room

66. All visitors to the site shall be granted permission to the site only upon application through a
predetermined procedure and records of these visitors shall be kept in the H&S file. Visitors shall
attend safety induction training before entering the site. Areas out of bounds to all visitors shall be
indicated clearly by means of adequate signs.

67. Work performed in public servitudes like the construction of streets or roads shall be done according
to the specifications of the local or national authority and adequate signage shall be implemented.

68. People complaining about their health or people displaying symptoms of illness or disease, shall be
allowed to go to the first aid facility or to visit a doctor or a clinic. Permission shall not be withheld
unreasonably. In remote areas the P C is required to have reasonable ways of transporting people
to a doctor or clinic whether the person is ill or injured on site.

69. Personnel must be informed about the location of the nearest doctor or clinic for casualty purposes
and the P C shall provide such transport for injured workers and injured members of the public (within
the limits of the site) free of charge.

70 A principal contractor who intends to carry out any construction work shall—

(8) Dbefore carrying out that work, notify the provincial director in writing of the construction work
if it includes—

) Thed lt [ . height of .
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(ii) The use of explosives to perform construction work; or
(iii) The dismantling of fixed plant at a height greater than 3m.

(b) before carrying out that work, notify the provincial director in writing when the construction

work—
0] Exceeds 30 days or will involve more than 300 person days of construction work; and
(ii) Includes excavation work deeper than 1m; or
(iii) Includes working at a height greater than 3 metres above ground or a landing.

(2) The notification to the provincial director must be done on the form similar to Annexure A to this
Policy.

(3) A principal contractor shall ensure that a copy of the completed form is kept on site for
inspection by an inspector, client, client’s agent or employee.

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

HEALTH AND SAFETY SPECIFICATION
THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993
CONSTRUCTION REGULATIONS 2003

SECTION 4: CLIENT

(1) A client shall be responsible for the following in order to ensure compliance with the provisions of the
Act—

€) to prepare a documented health and safety specification for the construction work, and
provide any principal contractor who is making a bid or appointed to perform construction
work for the client with the same;

(b) To promptly provide the principal contractor and his or her agent with any information which
might affect the health and safety of any person at work carrying out construction work;

(c) To appoint each principal contractor in writing for the project or part thereof on a construction
site;
(d) To take reasonable steps to ensure that each principal contractor’s health and safety plan is

implemented and maintained on the construction site: Provided that the steps taken, shall
include periodic audits at intervals mutually agreed upon between the client and principal
contractor, but at least once every month;

(e) to stop any contractor from executing construction work which is not in accordance with the
principal contractor’s health and safety plan for the site or which poses to be a threat to the
health and safety of persons;

) to ensure that where changes are brought about, sufficient health and safety information
and appropriate resources are made available to the principal contractor to execute the
work safely;

T2.2.78

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Project: : Rehabilitation of Sikhombe Access Road

(g) to ensure that every principal contractor is registered and in good standing with the

compensation fund or with a licensed compensation insurer prior to work commencing on
site; and

(h)  To ensure that potential principal contractors submitting tenders, have made provision for the
cost of health and safety measures during the construction process.

(2) A client shall discuss and negotiate with the principal contractor the contents of the health and safety
plan and thereafter finally approve the health and safety plan for implementation.

(3) A client shall ensure that a copy of the principal contractor’s health and safety plan is available on
request to an employee, inspector or contractor.

(4) Winnie Madikizela Mandela Local Municipality shall not appoint a principal contractor to perform
construction work, unless Winnie Madikizela Mandela Local Municipality is reasonably satisfied that

the principal contractor that he or she intends to appoint has the necessary competencies and
resources to carry out the work safely.

(5) A client may appoint an agent in writing to act as his or her representative and where such
an appointment is made, the responsibilities as are imposed by these regulations upon a
client, shall as far as reasonably practicable apply to the person so appointed.

(6) No client shall appoint any person as his agent, unless the client is reasonably satisfied that
the person he or she intends to appoint has the necessary competencies and resources to
perform the duties imposed on a client by these regulations.
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ANNEXURE A

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3 of the Construction Regulations, 2003

NOTIFICATION OF CONSTRUCTION WORK

1.(a) Name and postal address of principal contractor:

(b) Name and tel. no of principal contractor’s contact person:

2. Principal contractor's compensation registration number:

3.(a) Name and postal address of client:

(b) Name and tel. no. of client’'s contact person or agent:

4.(a) Name and postal address of designer(s) for the project:

(b) Name and tel. no. of designer(s) contact person:

5. Name and telephone number of principal contractor’s construction supervisor on site appointed in

terms of regulation 6.(1).

6. Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6.(2).

7. Exact physical address of the construction site or site office:
8. Nature of the construction work:
9. Expected commencement date:

10. Expected completion date:

11. Estimated maximum number of persons on the construction site.
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12. Planned number of contractors on the construction site accountable to principal contractor:

13. Name(s) of contractors already chosen.

Principal Contractor Date

Client Date

e THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE
DEPARTMENT OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON
SITE.

e ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO
EVEN IF ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD
DONE SO PRIOR TO THE COMMENCEMENT OF WORK.
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY
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GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003
HEALTH & SAFETY ACT 1993

SECTION 1 AND 2

1. PURPOSE OF THIS DOCUMENT

This document describes the procedures to be followed in the execution of Engineering Projects for
Winnie Madikizela Mandela Local Municipality.

The role of all parties to the development project is described.

The document is in terms of the Construction Regulation 2003 of the Health and Safety Act 1993.

2. BACKGROUND

The Minister of Labour has on 18 July 2003 under section 43 of the Occupational Health and Safety
Act 1993 (Act No. 85 of 1993) published new regulations in the Government Gazette 7721, Vol. 456.
They have immediate effect and are applicable to the Construction Environment.

These regulations inter alia identify the different role players and their responsibilities, particularly the
role of the client, the contractor and that of the designer.

The Construction Regulations endeavour to ensure that:

i) Hazards or potential hazards to a healthy working environment are identified.

ii) These hazards or potential hazards are removed or minimised.

iii) Employers and Workers are made aware of the value of safe working procedures and train
themselves to work safely in potential hazardous environments or under potentially unsafe
conditions.
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003
HEALTH & SAFETY ACT 1993

SECTION 3
3. THE CLIENT

In terms of the law the client is ultimately responsible for all acts and omissions as far as health and
safety is concerned on site. It should be noted that the client will be held legally responsible for
every trespass of the regulations, not the designer or the contractor. The law makes provision for
fines to be levied and unless the client has been indemnified by the designer or the contractor, such
fines will have to be paid by the client.

Clients cannot contract out of their statutory obligations except where the law allows for it.
Therefore, any liability imposed upon them for statutory non-compliance, cannot be passed on to
designers (consultants) or contractors.

In particular the client’s responsibilities are defined as follows:

A To prepare a health and safety (H&S) specification for the work. | Clause 4(1)(a)
This should cover the spectrum of activities handled by the
client as part of his normal duties.

2 To provide a risk assessment to the principal contractor. Clause 4(1)(b)
.3 To appoint the principal contractor in writing. Clause 4(1)(c)
A4 To ensure that the H&S plan is implemented. Clause 4(2)(d)
5 To stop any contractor executing work in an unsafe manner. Clause 4(1)(e)

.6 To provide additional H&S information to the contractor should Clause 4(1)(f)
changes be made to the work?

7 To ensure that the principal contractor is registered and in good | Clause 4(1)(h)
standing with the workmen’s compensation fund.

.8 To make sure tenderers have made provision in their offers for Clause 4(1)(h)
H&S measures.

9 To discuss and approve the H&S plan with the principal Clause 4(2)
contractor.

.10 To keep a copy of the H&S plan of the principal contractor. Clause 4(3)

.11 To not employ a contractor unless the client is reasonably Clause 4(4)

satisfied that the principal contractor who is earmarked for an
appointment has the necessary skills, competencies and
resources to carry out the work safely.

.12 The client can appoint an agent to handle his duties. The client | Clause 4(5)
can obviously also delegate some of his duties but this does not
make the person responsible for such particular responsibilities
as agent.
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The client should make sure whether such responsibilities are
not already part of the designer in terms of the regulations
clause 9(2).

.13 The client shall only appoint someone as his agent if he is

reasonably satisfied that such person can handle such
responsibilities.

Clause 4(6)

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003

HEALTH & SAFETY ACT 1993

SECTION 4

4, THE DESIGNER

The regulations do not use names like engineer, architect, etc.

Instead the term designer has been introduced. The

responsibilities of the designer are given in a sub-paragraph

under the obligations of the Principal Contractor.
4.1 The regulations has a comprehensive definition of the Definitions
designer and this includes: “designer”
a) A person preparing a design. Definitions
b) A person checking a design. “structure”
C) A firm preparing a design.
d) An architect or engineer contributing to or having responsibility
for a design.
e) A building services engineer designing details of fixed plant
(scaffolding or cranes).
f) A surveyor specifying articles or drawing up specification
(Quantity Surveyor).
Q) A contractor in design & build contract.
h) A contractor designing temporary work.
i) A interior designer, shop fitter and landscape architect.
The regulation also talks of “an engineer designing a
structure”. “Structure” is a wide concept and is given in
paragraph 3.2.5.1(a) underneath.
4.2 The designer does not automatically through an appointment Clause 4(5)
become the agent of the client in terms of the regulations
unless he is appointed in writing to that effect and he accepts
such appointment in writing.
4.3 The SAACE model agreement between the client and
Engineer has a different meaning of the word “agent”.
According to the model agreement of SAACE the Engineer
acts as the “agent” of the client in a conventional contractual
context. “Agent” in terms of the Health & Safety regulations
has a totally different meaning.
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4.4

4.5

45.1

(@)

(b)

(€)

45.2

453

454

It can be derived from the regulations that the client can
appoint a designer to perform certain tasks of the client on his
behalf. This still does not mean that these designers become
his agent in terms of clause 4(5).

The regulations are fairly quiet regarding the functions and
responsibilities of the designer except when designing of a
structure. It is again assumed that the client will identify

certain functions to be done by the designer on his behalf.

“Structure” in terms of the regulations means:

any building

steel or reinforced concrete structure
railway line

railway siding

bridge

waterworks

reservoir

pipe or pipeline

cable

sewer

sewage works

fixed vessels

road

drainage works

earthworks

dam

wall

mast

tower

tower crane

batching plants

pylon

surface and underground tanks

e earth retaining structure

or any structure designed to preserve or alter any natural
feature and any other similar structure.

Any formwork, false work, scaffold or other structure designed
or used to provide support or access during construction
(structural engineering sector).

Fixed plant to prevent people from falling 2 meters or more.

The designer is in fact regarded as a person delivering
designs only and unless his role is defined by the client, his
role is quite limited.

The designer should inform the client and the principal
contractor about anticipated dangers relating to the
construction work. This is in fact a Risk Assessment.

The designer (in the structural engineering context) shall

Clause 4(5)

Definitions

Clause 9(2)

Clause 9(2)(b)

Clause 9(2)

further furnish to the contractor in \Alriting:
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i)
i)
ii)

iv)

Vi)
vii)
viii)
iX)

X)

A geo-technical report.

The loading of the structure.

The method and sequence of the construction process.

He should exclude inherently dangerous methods of
construction in his design.

The maintenance of the structure shall be through safe
procedures.

He should carry out inspections.

And stop the contractor from executing work dangerously.
A final inspection is necessary to ensure safety of the
structure.

Great emphasis should be given to the ergonomic design of
the structure.

The engineer should also give input in the design of temporary
work e.g. scaffolding.

Clause 10(c)
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003

HEALTH & SAFETY ACT 1993

SECTION 5

5. THE PRINCIPAL CONTRACTOR (P C) AND CONTRACTOR

The responsibilities of these parties are comprehensively stipulated in the regulations.

5.1 Ingeneralit can be seen that the responsibilities of the PC
(Principal Contractor) towards his contractors is Mutatis
Mutandis to the responsibilities of the Client towards the PC.
5.2 The PC is responsible for the collecting of these contractors’ Clause 5(1) and
safety plans and to hold them to it. 2)
i) He should also stop his contractors should they work unsafely. Clause 5(3)(d)
ii) He should appoint safety officers should the size of the work Clause 6(6)
warrant it.
iii) He should cause a risk assessment to be executed by a Clause 7(1)
competent person.
iv) Visitors to his site should undergo induction pertaining to H&S Clause 7(8)
issues.
V) He shall see to his employees induction and H&S training. Clause 7(7)
Vi) The employees of the PC and his contractors shall wear visible Clause 7(9)(a)
proof of their induction training.
5.3 The regulations also covers the detail of:
e Fall protection Clause 8
. Structures (under this heading the responsibilities of the | Clause 9
designer of a structure is found)
e Formwork and support work Clause 10
e Excavation work Clause 11
e Demolition work Clause 12
e Tunnelling Clause 13
e Scaffolding Clause 14
e Suspended platforms Clause 15
e Boatswain’s chairs Clause 16
e Material hoists Clause 17
e Batch plants Clause 18
e Explosive powered tools Clause 19
e Cranes Clause 20
 Construction vehicles and mobile plant Clause 21
. Electrical installation and machinery on construction
sites
. Use and storage of flammable liquids on construction Clause 22
sites . Clause 23
e Water environment
. . . Clause 24
o Housgkeepmg on construction sne; _ Clause 25
e Stacking and storage on construction sites Clause 26
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e Fire precautions on construction sites Clause 27
e Construction welfare facilities

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003
HEALTH & SAFETY ACT 1993

SECTION 6
6. APPOINTMENT OF THE DESIGNER Clause 4(5)
6.1 The client appoints the consultant or designer as agent only
for the particular project and also for the duration of the
project.
6.2 It is further important to distinguish between “agent” in terms of

the SAACE model agreement between client and engineer
and “agent” in terms of the H&S regulations.

6.3 The responsibilities and duties of a designer in the H&S
context are those that are dictated by law and/or those
respectively given to him by the client, except when he is a
structural engineer and designs a “structure” in which case
clause 9(2) applies automatically.

6.4 The client should only add to the responsibilities of the
designer those which is not automatically in his hand in terms
of clause 9(1) of the regulations.

6.5 The following duties are not regarded as normal work of the
designer of a “structure” and will therefore require an
additional appointment.

.1 To ensure the H&S plan of the PC is implemented on site. Clause 4(2)(d)

.2 To ensure that changes to the design are also incorporated in | Clause 4(1)(e)
the H&S plan.

.3 To ensure that the principal contractor is registered and in Clause 4(1)(f)

good standing with the workmens’ compensation fund.
.4 To see that the contractor registers the site as a construction Clause 4(1)(9)
site at the Department of Labour.

.5 To discuss with the contractor the H&S plan and then Clause 4(2)
recommend to the client the approval thereof.
.6 To keep a copy of the H&S plan of the contractor in his Clause 4(4)

possession and see that a copy is forwarded to the client.
.7 Control the following on site:

a) To see that the principal contractor keeps the H&S file up Clause 5(7)
to date and that it is given to the client upon completion of
the contract.

b) To see that the principal contractor keeps a data base of Clause 5(9)
all contractors involved with the project.

c) To see that the principal contractor appoints one or more
construction supervisors.
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c) To see that this person is dedicated to the particular
project only.

e) To receive from the contractor his risk assessment and
keep a copy of that for his and the clients records.

Clause 6(4)

Clause 7(1)

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION

IN TERMS OF THE CONSTRUCTION REGULATIONS 2003

HEALTH & SAFETY ACT 1993

SECTION 7

7. THE ROLE OF THE CLIENT

7.1

7.2

7.3

7.4

7.5

7.6

The client shall still prepare the H&S specification in terms of
clause 4(1)(a) for its global activities. The H&S specification
for the particular project is assigned to the designer.

The client shall approve of the H&S plan of the contractor, but
on the recommendation of the consultant/ designer.

The client employs the Principal Contractor.

The client can appoint an agent in which case all the
responsibilities of the agent in the regulations are transferred
to the agent.

The client should only appoint an agent should he have made
reasonably sure that the agent can handle the responsibility.

The client shall not appoint a contractor if he is not reasonably
sure that the contractor can execute such work in a safe
manner.

Clause 4(1)(a)

Clause 4(2)

Clause 4(1)(c)

Clause 4(5)

Clause 4(6)

Clause 4(4)

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

IN TERMS OF THE CONSTRUCTION REGULATIONS 20
HEALTH & SAFETY ACT 1993

SECTION 8

8. THE ROLE OF THE PRINCIPAL CONTRACTOR

The principal contractor should execute the following duties:

GUIDELINES FOR CONTRACT ADMINISTRATION

03

.1 Provide a health and safety plan. 5(2)
.2 See that his contractors comply with the regulations. 5(2)
.3 He should discuss the particular H&S plan. 5(5)
.4 He should have his H&S plan available. 5(6)
T2.2.90
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He should have an H&S file available on site and hand it over
to the client upon completion.

He should not employ contractors who are not capable.

He should have full time supervision on site.

He should produce a risk assessment of the work.

He should train his employees.

He should introduce induction training on site.

All physical aspects of the regulations as in terms of the
regulations.

5(7)
5(10)
6(1) to 6(8)
7(1)
7(4)
7(7)/ 7(8)

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION

IN TERMS OF THE CONSTRUCTION REGULATIONS 2003

HEALTH & SAFETY ACT 1993

SECTION 9

9. THE PROCEDURE

9.1

9.2

The Client decides to execute work and appoints a designer
to administer the work.

The scope of works and the exact duties of the designer are
identified and given to him in writing.

The designer should affect insurance by which the client is
indemnified (by the designer) for acts and omissions of the
designer. This type of insurance does not form part of the
normal Pl insurance provided by the designer.

The designer prepares a contract document and ensures that
this document states clearly the following:

A risk assessment of the project and the H&S specification of
the client.

All relevant information to enable the pricing of the contract.

Items in the bill to enable the tenderer to price for the risk
including insurance indemnifying the client. The document
should state whether a full time safety officer is required on
site.

(i) Geotechnical information

(i) Loading of the structure — in other words all relevant
technical data taking the definition of “structure” into
account.

(i) The method and sequence of the process. This should
identify the priorities of the client.

Inherently dangerous procedures should be avoided in the
design.

9(2)(2)
9(2)(b)

9(2)(c)(i) to (iii)

9(2)(d)
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.6 The maintenance of the structure should be considered also | 9(2)(e)
so that this aspect would be safe and ergonomic too.

9.3 The tenderers then respond by each giving a H&S plan
based on the risk assessment of the designer.

9.4 The client then chooses the contractor according to his
procurement policy (taking into account his ability to do the
work safely) and appoints him in writing via the designer.

9.5 The chosen principal contractor then affects a detailed risk
assessment and a risk management plan, based on the H&S
specification.

Once on site the principal contractor should register the site
by means of the prescribed form and have it approved by the
client/designer.

He should open and then maintain his H&S file through the
duration of the contract.

He should then further adhere to the provisions of the H&S
regulations.

9.6 He should hand over the H&S file (recommend to do that with
the designer’s as-built drawings).

9.7 The designer should stop the work if he has reason to belief
that the contractor is executing work in an unsafe manner.

9.8 Likewise should the principal contractor stop the work of his

contractor(s) should he have reason to belief that such
contractor is not working safely.

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003
HEALTH & SAFETY ACT 1993

SECTION 10

10. CONTRACT DOCUMENTATION

The contract documentation needs to emphasize the following points in order to comply with the
Health and Safety Act 1993 and the Construction Regulations 2003.

A. In the Specification section

1. Health and Safety Specification

The Client shall issue the Designer with his Health and Safety specification and it
shall be included as such in the document.

Should the Designer be of the opinion that variations and additions be made to the
specification, due to the nature of the particular project, he shall forward the
proposed variation or addition to the MLM who will authorize this in writing.

(¥

Risk Assassmant
SK—ASSessent
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This can form part of the contract specifications.

It is necessary to identify to the contractor:

i) The situation on site as it is with all the potential hazards and dangers
involved.

i) The nature of the work and the situations that the average contractor would
encounter during the execution of the work. The nature of the work and the
expected risks should be described in particular as well as the method and
the sequence of the work.

iii)  The basic safety precautions that he should take.

iv) The Safety and Health specification of the client.

V) To allow sufficient items in the bill of quantities for the tenderer to price for the
specified H&S precautions.

3. Insurance

The contractor shall affect insurance indemnifying the client against penalties levied
upon the client due to the acts or omissions of the contractor in failing to comply
with the provisions of the H&S regulations 2003.

The contractor shall prove to the Engineer that such insurance has been affected
and maintained during the construction.

B. The Tender Rules
The tender rules shall contain a clause requiring the contractor to submit a H&S plan based
on the risk assessment given in the contract document. It should also state that the client is
bound by law not to appoint a contractor should he be reasonably sure that the contractor
would not be able to execute the work safely should he be appointed.
The following example is recommended.
Compliance with the Regulations of the H&S Act 2003
Tenderers are required to study the published risk assessment and provide Annexure Y his
Health and Safety Plan. Generic document will be disregarded. Such H&S plan should give
details regarding the tenderers intention of dealing with the risks.
Failure to submit such H&S plan will result in disqualification of the tender.
Tenderers are informed that the client is bound by law not to accept a tender should he be
reasonable sure that the tenderer will not be able to execute the work safely.
T2.2.93
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1.0

2.0

21
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

GUIDELINES FOR CONTRACT ADMINISTRATION
IN TERMS OF THE CONSTRUCTION REGULATIONS 2003
HEALTH & SAFETY ACT 1993

SECTION 11

11. CONCLUSION

The Construction Regulations 2003 was long overdue in the South African Civil Engineering
Construction Industry. Role players will now be forced to implement them and an awareness
of safe working environments will be cultivated.

Clients might initially detect a contemptuous attitude particularly from contractors and even
designers or consultants. This should not deter clients since acts and omissions from these
parties will bring clients in confrontation with the law.

Contract cost will certainly escalate due to the additional specifications but this should be
weighed against the value of human lives improved and saved.

The construction industry, particularly the Civil Engineering Sector, will have to accept and
embrace these regulations and then seriously look at its productivity to kerb the cost of the
implementation process.

SCOPE

This part of the specification has the objective to assist principal contractors entering into contracts
with The Employer that they comply with the Occupational Health and Safety (OH&S) Act, No 85 of
1993.Compliance with this document does not absolve the principal contractor from complying with
minimum legal requirements, and the principal contractor remains responsible for the health and
safety of his employees and those of his Mandataries. Principal and other contractors should
therefore insist that this part of the specification from part of any contract that he may have with other
contractors and/or suppliers.

This section covers the development of a health and safety specification that addresses all aspects
of occupational health and safety as affected by this contract. It provides the requirements that the
principal contractors and other contractors shall comply with in order to reduce the risks associated
with this contract that may lead to incidents causing injury and/or ill health.

GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS

Hazard Identification and Risk Assessment (Construction Regulation 7)

Risk Assessments
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Paragraph 4 contains a generic list of risk assessment headings that have been identified by The
Employer as possibly applicable to this contract. It is, by no means, exhaustive and is offered as
assistance to contractors intending to bid.

2.1.2 Development of Risk Assessment

Every principal contractor performing construction work shall, before the commencement of any
construction work or work associated with the aforesaid construction work and during such work,
cause a risk assessment to be performed by a competent person, appointed in writing, and the risk

assessment shall form part of the OH&S plan and be implemented and maintained as contemplated
in Construction Regulation 5(1).

The risk assessment shall include at least:

= the identification of the risks and hazards to which persons may be exposed

» the analysis and evaluation of the risks and hazards identifies

= adocumented plan of safe work procedures to mitigate, reduce or control the risks and hazards
that have been identified.

= a monitoring plan and

= areview plan

Based on the risk assessment, the principal contractor shall develop set site-specific OH&S rules that
shall be applied to regulate the OH&S aspects of the construction. The risk assessment, together with
the site-specific OH&S rules shall be submitted to The Employer before construction on site
commences.

Despite the risk assessment listed in paragraph4, the principal contractor shall conduct a baseline
risk assessment and the aforesaid listed risk assessment shall be incorporated into the baseline risk
assessment. The baseline assessment shall further include the standard working procedures and the
applicable method statements based on the risk assessments.

All variations to the scope of work shall similarly be subjected to a risk assessment process.

2.1.3 Review of Risk Assessment

2.2

2.3

The principal contractor shall review the hazard identification, risk assessments and standard working
procedures at each production planning and progress report meetings as the contract work develops
and progresses and each time changes are made to the designs, plans and construction methods and
processes. The principal contractor shall provide The Employer, other contractors and all other
concerned parties with copies of any changes, alterations or amendments as contemplated in
paragraph 2.1.3.

Legal Requirements
A principal contractor shall, as minimum, comply with:

The Occupational Health and Safety Act and Regulations (Act 85 of 1993), an up to date copy of
which shall be available on site at all times.

The Compensation or Occupational Injuries and Diseases Act (Act 130 of 1993), an up to date copy
of which shall be available on site at all times.

Where work is being carried out on a “mine”, the contractor shall comply with the Mines Health and
Safety Act and Regulations (Act 29 of 1960) and any other OH&S requirements that the mine may
specify. An up-to-date copy of the Mine’s Health and Safety Act and Regulations shall be available
on site at all times.

Structure and Responsibilities
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It is a requirement that the principal contractor, when he appoints contractors (Sub-contractors) in
terms of Construction Regulations 5(3), 5(5), 5(10), and 5(12) includes in his agreement with such
contractors the following:

= OH& S Act (85 of 1993), Section 37(2) agreement: “Agreement with Mandatory”
= OH&S Act (85 of 1993), Section 16(2) appointee/s as detailed in his / her/ their respective
appointment forms.

2.2.3 Further (Specific) Supervision Responsibilities for OH & S

The contractor shall appoint designated competent employees and/or other competent persons as
required by the Act and Regulations. Below is a generic list of identified appointments and may be
used to select the appropriate appointments for this contract. The contractor shall note it is a generic
list only and is intended for use as a guideline.

Ref. Section/ Regulation in OHS Act

Batch Plant Supervisor (Construction Regulation 6(1)
Construction Vehicles/ Mobile Plant/ Machinery Supervisor (Construction Regulation 21)
Demolition Supervisor (Construction Regulation 12)
Drivers/Operators of Construction Vehicles/ Plant (Construction Regulation 21)
Electrical Installation and Appliances Inspector (Construction Regulation 22)
Emergency/Security/Fire Control (Construction Regulation 27)
Excavation Supervisor (Construction Regulation 11)
Explosive powered Tool Supervisor (Construction Regulation 19)
Fall Protection Supervisor (Construction Regulation 8)
First Aider (Construction Regulation 3)

Fire Equipment Inspector (Construction Regulation 27)
Formwork & Support work Supervisor (Construction Regulation 10)
Hazardous Chemical Substances Supervisor (HCS Regulations)

Incident Investigator (General Admin Regulation 29)
Ladder Inspector (General Safety Regulation 13A)
Lifting Equipment Inspector (Construction Regulation 20)
Material Hoist Inspector (Construction Regulation 17)
OH&S Committee (OH&S Section 19)

OH&S Officer (Construction Regulation 6(6)
OH&S Representatives (OHS Act Section 17)

Person Responsible for Machinery (General Machinery Regulation 2)
Scaffolding Supervisor (Construction Regulation 14)
Stacking & Storage Supervisor (Construction Regulation 26)
Structures Supervisor (Construction Regulation 9)
Suspended Platform Supervisor (Construction Regulation 15)
Tunneling under Pressure Supervisor (Construction Regulation 13)
Vessel under Pressure Supervisor (Vessel under Pressure
Regulations)

Working on/next to Water Supervisor (Construction Regulation 24)
Welding Supervisor (General Safety Regulation 9)

In addition The Employer requires that a Traffic Safety Officer be appointed. The above appointments
shall be in writing and the responsibilities clearly stated together with the period for which the
appointment is made. This information shall be communicated and agreed with the appointees. Notice
of appointments shall be submitted to The Employer. All changes shall also be communicated to the
Employer.
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2.3.3

234

2.3.5

2.4

24.1

The principal contractor or shall, furthermore, provide The Employer with an organogram of all
contractors that he/she has appointed or intends to appoint and keep this list updated and prominently
displayed on site.

Where necessary, or when instructed by an inspector of the Department of Labour, the principal
contractor shall appoint a component safety officer.

Designation of OH&S Representatives (Section 17 of the OH&S Act)

Where the principal contractor employs more than 20 persons (including the employees of other
contractors (sub-contractors) he has to appoint one OH&S representatives for every 5 employees or
part thereof. General Administrative Regulation 6 requires that the appointment or election and
subsequent designation of the OH&S representatives be conducted in consultation with employee
representatives or employees. (Section 17 of the Act and General Administrative Regulation 6 & 7).

OH&S representatives shall be designated in writing and the designation shall include the area of
responsibility of the person and term of the designation.

Duties and Functions of the OH&S representatives (Section 18 of the OH&S Act)

The principal contractor shall ensure that the designated OH&S representatives conduct continuous
monitoring and regular inspections of their respective areas of responsibility using a checklist and report
thereon to the principal contractor. OH&S representatives shall be included in accident or incident
investigations. OH&S representatives shall attend all OH&S committee meetings.

Appointment: of OH&S Committee (Section 19 and 20 of the OH&S Act)

The principal contractor shall establish an OH&S committee, which shall meet as specified in the
Regulations.

Administrative Controls and the Occupational Health & Safety File
The OH&S File (Construction Regulation 5(7)

As required by the Construction Regulation 5(7), the principal contractor and other contractors shall
each keep an OH&S file on site. The following list is not exhaustive and shall only be used as a guide:

»= Notification of construction work (Construction Regulation 3)
»= Latest copy of OH&S Act (General Administrative Regulation 4)
= Proof of registration and good standing with COID Insurer (Construction Regulation 4(g)
= OH&S plan agreed with the client including the underpinning risk assessment/s and method
statements(Construction Regulation 5(1)
= Copies of OH&S committee and other relevant minutes
= Designs/Drawings (Construction Regulation 5(8)
= Alist of contractors (sub-contractors) including copies of the agreements between the parties and
the type of work being done by each contractor (Construction Regulation 9)
=  Appointment/designation forms as per paragraphs 2.1.1 and 2.1.2
= Registered as follows:
- Accident/incident register (Annexure 1 of the General Administrative Regulations)
- OH&S representatives’ inspection register
- Asbestos demolition and stripping register
- Batch plant inspections
- Construction vehicles and mobile plant inspections by controller
- Dalily inspection of vehicles, plant and other equipment by the operator/driver/user
- Demolition inspection register
- Designer’s inspection of structures record
- Electrical installations, equipment and appliances including portable electrical tools)
- Excavations inspector
- Explosive powered tool inspection, maintenance, issue and returns register (incl.
Cartridges and nails
- Fall protection inspection register

Fivat aid hasy Aottt
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The

2.5

2.6

2.7

2.8

28.1

- Fine equipment inspection and maintenance
- Formwork and support work inspections

- Hazardous chemical substances record

- Ladder inspections

- Lifting equipment register

- Materials hoist inspection register

- Machinery safety inspection register (incl. Machine guards, lock-outs etc.)
- Scaffolding inspections

- Stacking and storage inspection

- Inspection of structures

- Inspection of suspended platforms

- Inspection of tunnelling operations

- Inspection of vessels under pressure

- Welding equipment inspections
- Inspection of work conducted near water
- All other applicable records including traffic safety officer reports.

Employer will conduct an audit on the OH&S file of the principal constructor from time-to time.

Notification of Construction Work (Construction Regulation 3)

The principal constructor shall, where the contract meets the requirements laid down in Construction
work and use the form (Annexure A in the Construction Regulations) for the purpose. A copy shall be
kept on the OH&S file and a copy shall be forwarded to The Employer for record keeping purposes.

Training and Competence

The contents of all training required by the Act and Regulations shall be included in the principal
contractor’'s OH&S plan. The principal contractor shall be responsible for ensuring that all relevant
training is undertaken.

Only accredited service providers shall be used for OH&S training. The principal contractor shall ensure
that his and other contractor’s personnel appointed are competent and that all training required to do
the work safely and without risk to health, has been completed before work commences. The principal
contractor shall ensure that follow-up and refresher training is conducted as the contract progresses
and the work situation changes. Records of all training must be kept on the OH&D file for auditing
purposes.

Consultations, Communication and Liaison

OHA&S liaison between the client, the principal contractor, the other contractors, the designer and other
concerned parties will be through the OH&S committee as contemplated in paragraph 2.3.5.In addition
to the above, communication may be directly to the client or his appointed agent, verbally or in writing,
as and when the need arises.

Consultation with the workforce on OH&S matters will be through their supervisions, OH&S
representatives and the OH&S committee. The principal contractor shall be responsible for the
dissemination of all relevant OH&S information to the other contractors e.g. design changes agreed
with the client and the designer, instructions by the client and/or/his/her agent, exchange of information
between contractors, the reporting of hazardous/dangerous conditions/situations etc. The principal
contractor’s most senior manager on site shall be required to attend all OH&S meetings.

Checking Reporting and Corrective Actions
Monthly Audit by Client (Construction Regulation 4(1) (d)

The Employer will conduct monthly audits to comply with Construction Regulation 4(1)(d) to ensure that
the principal contractor has implemented and is maintaining the agreed and approved OH&S plan.
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2.8.2

2.8.3

284

2.8.5

2.9

2.10

3.0

3.1

3.2

Other Audits and Inspections by The Employer

The Employer reserves the right to conduct other hoc audits and inspections as deemed necessary.
This will include site safety walks.

Contractor’s Audits and Inspections

The principal contractor is to conduct his own monthly internal audits to verify compliances with his own
OH&S management system as well as this specification.

Inspections by OH&S Representatives and other Appointees

OH&S representatives shall conduct weekly inspections of their areas of responsibility and report
thereon to their foreman or supervisor whilst other appointees shall conduct inspections and report
thereon as specified in their appointments e.g. vehicle and machinery drivers, operators and users
must conduct daily inspections before start-up.

Recording and Review of Inspection Results

All the results of the above mentioned inspections shall be in writing at OH&S committee meetings,
endorsed by the chairman of the meeting and placed on the OH&S File.

Accidents and Incident Investigation (General Administrative Regulation 9)

The principal contractor shall be responsible for the investigation of all accidents/incidents where
employees and non-employees were injured to the extent that he/she/they had to be referred for
medical treatment by a doctor, hospital or clinic. The results of the investigations shall be entered into
an accident/incident register listed in paragraph2.4.1

The principal contractor shall be responsible for the investigation of all minor and non-injury incidents
as described in Section24 (1) (b) & (c) of the Act and keeping a record of the results of such
investigations including the steps taken to prevent similar accidents in future.

Reporting

The principal contractor shall provide the Employer with copies of all statutory reports required in terms
of the Act within 7 days of the incident occurring.

OPERATIONAL CONTROL
Operational Procedures

Each construction activity shall be assessed by the principal contractor so as to identify operational
procedures that will mitigate against the occurrence of an incident during the execution of each activity.
This specification requires the principal contractor:

- to be conversant with Regulations 8 to 29 (inclusive)

- to comply with their provisions

- toinclude them in his OH&S plan where relevant

Emergency Procedure

Simultaneous with the identification of operational procedures (per paragraph 3.1 above), the principal
contractor shall similarly identify and formulate emergency procedures in the event an incident does
occur. The emergency procedures thus identified shall also be included in the principal contractor’s
OH&S plan.
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3.3 Personal & Other Protective Equipment (Section 8/ 15/ 23 of the OH&S Act)

The contractor shall identify the hazards in the workplace and deal with them. He must either remove
them or, where impracticable, take steps to protect workers and make it possible for them to work safely
and without risk to health under the hazardous conditions.

Personal protective equipment (PPE) should, however, be the last resort and there should always first
be an attempt to apply engineering and other solutions to mitigating hazardous situations before the
issuing of PPE is considered.

Where it is not possible to create an absolutely safe and healthy workplace the contractor shall inform
employees regarding this and issue, free of charge, suitable equipment to protect them from any

hazards being present and that allows them to work safely and without risk to health in the hazardous
environment.

It is a further requirement that the contractor maintain the said equipment, that he instructs and trains
the employees in the use of the equipment and ensures that the prescribed equipment is used by the
employee/s.

Employees do not have the right to refuse to use/wear the equipment prescribed by the employer and,
if it is impossible for an employee to use or wear prescribed protective equipment through health or any
other reason, the employee cannot be allowed to continue working under the hazardous condition/s for
which the equipment was prescribed but an alternative solution has to be found that may include
relocating or discharging the employee.

The principal contractor shall include in his OH&S plan the PPE he intends issuing to his employees
for use during construction and the sanctions he intends to apply in cases of non-conformance by his
employees. Conformance to the wearing of PPE shall be discussed at the weekly inspection meetings.

3.4 Other Regulations
Wherever in the Construction Regulations or this specification there is reference to other regulations
(e.g. Construction Regulation 22: Electrical and Machinery on Construction Sites) the principal
contractor shall be conversant with and shall comply with these regulations.

3.5 Public Health and Safety (Section 9 of the OH&S Act)
The principal contractor shall be responsible for ensuring that non-employees affected by the
construction work are aware of the dangers likely to arise from said construction work as well as the
precautionary measures to be observed to avoid or minimize those dangers. This includes:
= Non-employees entering the site for whatever reason

=  The surrounding community
= Passers-by to the site

4.0 PROJECT/S SPECIC REQUIREMENTS

4.1 List of Risk Assessments
" Clearing and Grubbing of the areas/site
" Site establishment including:
- Offices
- Secure/safe storage foe materials and equipment
- Ablutions

- Sheltered eating area
- Maintenance workshop
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Dealing with existing structures

Location of existing services

Installation and maintenance of temporary construction electrical supply, lightning and equipment

Adjacent land uses/surrounding property exposures

= Boundary and access control/public liability exposures (NB: the employer is also responsible for the
OH&S of the non-employees affected by his/her work activities)

= Health risks arising from neighbouring as well as own activities and from the environment e.g.
threats by dogs, bees, snakes and lightning etc.

= Exposure to noise

= Exposure to vibration

» Protection against dehydration and heat exhaustion

* Protection from wet and cold conditions

= Dealing with HIV/AIDS and other diseases

= Use of portable electrical equipment including
- Angle grinder
- Electrical drilling machine
- Still saw
= Excavation including
- Ground/soil conditions
- Trenching
- Shoring
- Drainage of trench
=  Welding including
- Arc welding
- Gas welding
- Flame cutting
- Flame cutting
- Use of LP gas torches and appliances
» Loading and offloading of truck
= Aggregate/sand and other materials delivery
= Manual and mechanical handling
= Lifting and powering operators
= Driving and operation of construction vehicles and mobile plant including.
- Trenching machine
= Use and storage of flammable liquids and other hazardous substances
= Layering and bedding
= |Installation of pipes in pipelines
= Backfilling trenches
» Protection against flooding
= Gabion work
= Use of explosive
=  Protection form overhead power lines
= As discovered by the principal contractor’'s hazard identification exercise
= Asdiscovered from any inspection and audits conducted by the client of by the principal contractor
or any other contractor on site
= Asdiscovered from any accident/incident investigation
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

PROJECT NO: WMM LM 00091 SKM A/R

REHABILITATION OF SIKHOMBE ACCESS ROAD

FORM C1.5 SUPPLY CHAIN MANAGEMENT POLICY

Please refer to Winnie Madikizela Mandela LM Procurement Policy.
WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY
PROJECT NO: WMM LM 00091 SKM AIR

REHABILITATION OF SIKHOMBE ACCESS ROAD

C2 PRICING DATA

C2.1  Pricing Instructions

C2.2 Bill of Quantities
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WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

PROJECT NO: WMM LM 00091 SKM AR

REHABILITATION OF SIKHOMBE ACCESS ROAD

C2.1 : PRICING INSTRUCTIONS

Pricing Instructions
Measurement and payment shall be in accordance with the relevant provisions of the COLTO

Standard Specification for Road and Bridge Works for State Authorities (1998 edition) as
amended in the Scope of Works.

The units of measurement described in these Bill of Quantities are metric units. Abbreviations
used in these Bill of Quantities are as follows:

% = percent m?2-pass = square meter-pass
h = hour m3 = cubic meter
ha = hectare m3-km = cubic meter/kilometer
kg = kilogram MN = mega newton
ki = Kkiloliter MN.m = mega newton-meter
km = kilometer MPa = mega Pascal
km-pass = kilometer-pass No. = number
kPa = kilopascal Provsum = Provisional sum
kw = kilowatt PC sum = Prime Cost sum
I = liter R/only = Rate only
m = meter sum = Jump sum
mm = millimeter t = ton (1000 kg)
m?2 = square meter W/day = Work day
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10.

11.

For the purpose of these Bills of Quantities, the following words shall have the meanings hereby
assigned to them:

Unit: The unit of measurement for each item of work as defined in the COLTO Standard
Specification for Road and Bridge Works for State Authorities (1998 edition).

Quantity: The number of units of work for each item.
Rate: The agreed payment per unit of measurement.

Amount:  The product of the quantity and the agreed rate for an item.

Lump sum:An agreed amount for an item, the extent of which is described in the Bill of Quantities
but the quantity of work of which is not measured in any units.

Unless otherwise stated, items are measured net in accordance with the drawings, and no
allowance is made for waste.

It will be assumed that prices included in the Bill of Quantities, unless otherwise stated in the
Scope of Work, are based on Acts, Ordinances, Regulations, By-laws, International Standards
and National Standards that were published before the closing date for tenders. (Refer to
www.stanza.org.za or www.iso.org for information on standards)

The prices and rates in this Bill of Quantities are fully inclusive prices for the work described
under the items. Such prices and rates cover all costs and expenses that may be required in
and for the execution of the work described in accordance with the provisions of the Scope of
Work, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied
in the Contract Data, as well as overhead charges and profit.

Where the Scope of Work requires detailed drawings and designs or other information to be
provided, all costs associated therewith are deemed to have been provided for and included in
the unit rates and sum amount tendered such items

All items in the Bill of Quantities need to be completed separately. No grouping of items with a
single lump sum will be allowed.

The quantities set out in these Bill of Quantities are approximate and do not necessarily represent
the actual amount of work to be done. The quantities of work accepted and certified for payment
will be used for determining payments due and not the quantities given in this Bill of Quantities.

Reasonable compensation will be received where no pay item appears in the Bill of Quantities
in respect of work required in terms of the Contract and which is not covered in any other pay
item.

The short descriptions of the items of payment given in these Bill of Quantities are only for the
purposes of identifying the items. More details regarding the extent of the work entailed under
each item appear in the Scope of Work.
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12. The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in
the COLTO Standard Specification for Road and Bridge Works for State Authorities (1998
edition).

13. The contractor shall bear all the costs and charges for special and temporary rights of way

required by him in connection with access to the Site. The Contractor shall also provide at his
own cost any additional facilities outside the Site required for the purposes of the Works.

9. The Bills of Quantities in the Tender Document must be completed in Black Ink and signed.
10. The Bills of Quantities in the Tender Document must be fully completed — every item must be priced.

11. The contract will come to an end when either the money or the time period is finished. It is the sole
discretion of the Municipality to increase the quantities or not.

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

PROJECT NO: WMM LM 00091 SKM AR

REHABILITATION OF SIKHOMBE ACCESS ROAD

C2.2: BILLS OF QUANTITIES

AS PER COLTO STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE WORK 1998, PREPARED BY
THE COMMITTEE OF LAND TRANSPORT OFFICIALLS.

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

PROJECT NO: WMM LM 00091 SKM A/R

REHABILITATION OF SIKHOMBE ACCESS ROAD

C3: PROJECT SPECIFICATIONS

TABLE OF CONTENTS PAGE

C3.1 STANDARD SPECIFICATIONS C3.2

C3.2 PROJECT SPECIFICATIONS C3.2
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PART A: GENERAL

1. DESCRIPTION OF THEWORKS C3.3
2. DRAWINGS C3.5
3. CONSTRUCTION & MANAGEMENT REQUIREMENTS ... C3.6

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

PROJECT SPECIFICATIONS RELATING TO THE STANDARD
SPECIFICATIONS AND OTHER ADDITIONAL SPECIFICATIONS .............. C3.7

Section 1200 General Requirements and Provisions
Section 1300 Contractor's Establishment on Site and General Obligations
Section 1400 Housing, offices and laboratories for the engineer's site personnel
Section 1500 Accommodation of Traffic
Section 1600 Overhaul

Clearing and Grubbing
Section 1700

Section 2100 Drains

Section 2200 Prefabricated Culverts

Section 2300 Concrete Kerbing, Concrete Channeling, Chutes and Downpipes
and Concrete Linings for Open Drains

Section 3100 Borrow materials

Section 3300 Mass Earthworks

Section 3400 Pavement Layers of Gravel Material

Section 5100 Pitching, stone work and Protection Against Erosion

Section 5600 Road Signs

Section 6100 Foundation for Structures

Section 6200 Falsework, Formwork and concrete finishes

Section 6300 Steel reinforcement for structures

Section 8100 Testing Material and Workmanship

C3.3 PARTICULAR SPECIFICATIONS

PART C: STREETLIGHTING SPECIFICATION C3.39
PART D: ENVIRONMENTAL MANAGEMENT SPECIFICATION ... C3.45
PART E: DAYWORK C3.49
PART F: OHSA 1993 HEALTH AND SAFETY SPECIFICATION ... C3.60

C3.1 STANDARD SPECIFICATIONS

The Standard Specifications on which this contract is based are the COLTO Standard Specifications for
Road and Bridge Works for State Road Authorities, 1998 edition.

C3.2: PROJECT SPECIFICATIONS
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The Project Specifications, consisting of two parts, form an integral part of the Contract and supplement the
Standard Specifications.

Part A contains a general description of the Works, the Site and the requirements to be met.

Part B contains variations, amendments and additions to the Standard Specifications and, if applicable, the
Particular Specifications.

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the
Project Specifications, the Project Specifications shall take precedence. In the event of a discrepancy between
the Specifications (including the Project Specifications) and the drawings and / or the Schedule of Quantities,
the discrepancy shall be resolved by the Engineer before the execution of the work under the relevant item.

The Standard Specifications, which form part of this contract, have been written to cover all phases of work
normally required for road contracts, and they may therefore cover items not applicable to this particular
contract.
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PART A: GENERAL

1. DESCRIPTION OF THE WORKS

1.1 Location of the Works

This road is situated in Ward 25, within the jurisdiction of Winnie Madikizela Mandela Local
Municipality which forms part of Alfred Nzo District Municipality in the Eastern Cape Province. The
service provider will construct the access road as per the specification shown in the BOQ.

1.2 Overview of the Works

This description is a broad outline of the Contract of works and does not limit the work to be executed by the
Contractor in terms of the contract. The quantities of some of the major items indicated in this section are
indicative, not absolute, and are provided to define in general terms the overall scope of the project.

The service provider will construct the gravel access road for the duration stated in the contract. The project
(Rehabilitation of Skhombe Access Road) entails the construction of a gravel access road, site establishment,
150mm road bed layer, installing of storm water pipes, 150mm wearing course, construction of headwalls and
cleaning the site after completion. Drawings will be made available for any of the structures that will require
construction.

1.3 Extent of the Works

The scope of the works will include the following:

(a) Contractor’s establishment on site: The establishment of the contract’s organisation, camp and
constructional plant on site and their removal on completion of the contract.

(b) 150mm road bed layer and 150mm wearing course.

(© Accommodation of traffic: traffic control and accommodation of traffic including the erection,

removal and reuse of temporary road signs and where necessary, the construction and
maintenance of deviations.

(d) The construction of storm water drainage facilities, and road signage
(e) The installation of speed control measures
1.4 Material sources, spoil and stockpile areas

The design pavement structure is as follows:

Layer Description Treatment | Construction Density | TRH 14 Thickness
Code (mm)
\L’\gi?”g Coarse | Natural Gravel 95% MAASHTO G7 150
Subgrade Natural Gravel Rip and/or 93% MAASHTO G7/G9 200mm
recompact
Total 350
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1.5 Accommodation of traffic

The road network under construction may be situated within a residential area and access for residents of
this area will be available at all times. The general public will be accommodated with half width construction
and diverted on other alternate routes where possible. Road closures will only be permitted through written
approval from the Winnie Madikizela Mandela Local Municipality.

1.6 Existing services

Refer to Section C4.3.

1.7 Environment

The Contractor’s attention is called to clause B1230 of Part B of these Project Specifications and to the
requirements of Part C: Environmental Management Specification.

1.8 Labour

Local labour is to be used and the employment of such labour is to be effected by the Contractor through
liaison with Community Liaison Officer (CLO) who shall assist the Contractor with the recruitment of local
labour to ensure an equitable distribution of people employed from those wards in the vicinity of the works.

1.9 Maintenance of the works during the construction period

The Contractor shall take note of the various requirements of the General Conditions of Contract 2015 3
Edition and the standard specifications with respect to the care and protection of the Works.

The handing-over of the road reserve for this contract is described in clause B1224 of these Project
Specifications. The Contractor shall be responsible for maintaining this portion of the road from the date of
hand-over until the issue of the Certificate of Completion.

1.10  Testing of materials

The Contractor shall carry out the required process control testing as specified in terms of the COLTO standard
specifications.

1.11  Power supply and other services

The Contractor shall make his own arrangements concerning the supply of electrical power and all other
services. No direct payment shall be made for the provision of electrical and other services. The cost thereof
shall be deemed to be included in the rates and amounts tendered for the various items of work for which
these services are required.

1.12 Construction in confined areas

It may be necessary for the Contractor to work within confined areas. Except where provided for in the
specifications, no additional payment shall be made for work done in restricted areas. The method of
construction in these confined areas largely depends on the Contractor’s constructional plant. However, the
Contractor shall note that, unless otherwise provided for in terms of the scheduled payment items in the COLTO
Standard Specifications or these project specifications, measurement and payment shall be in accordance with
the specified cross sections and dimensions only, irrespective of the method used for achieving these cross
sections and dimensions, and that the tendered rates and amounts shall include full compensation for all special
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equipment and construction methods and for all difficulties encountered when working in confined areas and
narrow widths, and at or around obstructions, and that no extra payment shall be made nor shall any claim for
additional payment be considered in such cases.

1.13  Contractor’s campsite
Possible locations for a campsite shall be pointed out at the site hand-over meeting.

The Contractor shall make his own arrangements for the provision of his campsite and housing for
construction personnel but the chosen site shall be subject to the approval of the Engineer, the local
authorities and the Project Liaison Committee (PLC) associated with the project. N/A

1.14  Additional requirements for construction activities

The travelling public shall have the right of way on public roads, and the Contractor shall make use of
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard
on the road.

The Contractor’s tendered rates shall include full compensation for all costs which may arise from the
maintenance of deviations. No claim for additional costs which may arise from these methods of traffic
accommodation and no additional payment owing to inconvenience as a result of the Contractor’'s method of
working shall be considered.

2. DRAWINGS

The reduced drawings that form part of the Tender documents shall be used for Tender purposes only.

The Contractor shall be supplied with three complete sets of unreduced paper plots of the construction
drawings. These prints are issued free of charge and the Contractor shall make any additional prints he may

require at his own cost.

Any information in the possession of the Contractor which the Engineer requires to complete the as-built
drawings shall be supplied to the Engineer before a certificate of completion shall be issued.

Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by the Engineer.
The Engineer shall supply all figures / dimensions omitted from the drawings.

The levels given on the drawings are subject to confirmation on site, and the Contractor shall submit all levels

to the Engineer for confirmation before he commences any structural construction work. The Contractor shall
also check all clearances given on the drawings and shall inform the Engineer of any discrepancies.

3. CONSTRUCTION AND MANAGEMENT REQUIREMENTS

3.1 Recording of weather
The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures
in a book. Such book shall be handed to the employer’s representative for his signature no later
than 12 days after rain that is considered to justify an extension of time occurs.

3.2 Unauthorised persons

The Contractor shall keep unauthorized persons from the works at all times. Under no
circumstances may any person except guards be allowed to sleep on the construction site.

3.3 Management meetings

T2.2.110

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Project: : Rehabilitation of Sikhombe Access Road

Site meetings will be held on a monthly basis at a time and place to be agreed upon.

3.4 Daily records

The Contractor shall keep a site diary book, which is to be kept on site at all times. Both the
Contractor and the Engineer’s Representative on site will sign the site diary every day.

The following to be recorded in the site diary:

(@) daily records of labour and plant return employed on site
(b) the work performed on the site

(c) weather conditions

(d) materials on site

(e) delays

3.5 Payment certificates

The full back-up documentation such as measurement sheets signed by both the Contractor and the
Engineer to substantiate the claims in payment certificate, shall accompany the payment certificate
claim for the Employer to expedite verification and certification.

C3.2: PROJECT SPECIFICATIONS

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER
ADDITIONAL SPECIFICATIONS

In certain clauses in the COLTO Standard Specifications, allowance is made for a choice to be specified in
the Project Specifications between alternative materials or methods of construction, and for additional
requirements to be specified to suit a particular contract. Details of such alternatives or additional
requirements applicable to this Contract are contained in this part of the Project Specifications. It also contains
the necessary additional specifications required for this Contract.

The clauses and payment items dealt with in this part of the Project Specifications are numbered ‘B’ with a
number corresponding to the relevant clause or item number in the COLTO Standard Specifications.

New clauses and payment items not covered by clauses or items in the COLTO Standard Specifications have
been included here and have also been designated with the prefix ‘B’. Such clauses and items have been
given a new number following upon the last number used in the particular section referred to in the COLTO
Standard Specifications.
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SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS

B1202

B1204

B1205

B1209

SERVICES

Delete and replace the words:

“Clause 15 of the general conditions of contract” in the first sentence of the eleventh paragraph with
“Clause 5.6 of the General Conditions of Contract for construction works 2015, 3 edition”.

PROGRAMME OF WORK
A bar chart programme shall be provided showing the various activities and clearly defined critical
path. The programme shall be updated monthly in accordance with the progress made by the

Contractor and submitted to the Engineer’s representative two days before the following site meeting.

In drawing up this programme, the Contractor shall make allowance for the following:

() All special non-working days defined in the contract document
(i) Use of local labour and training requirements
(iii) Accommodation of traffic.

Add the following new subclause:
“(c) General requirements

The programme will be reviewed at the monthly site meetings at which the Contractor shall provide
sufficient detail that will allow the comparison of the work completed per activity against the original
programme. The Contractor shall indicate what resources and programme changes he intends to
implement in order to remedy any activity that has fallen behind. The Engineer may demand from
the Contractor a major revision of the programme. Such a revision shall be submitted for approval
within fourteen days of demand”

WORKMANSHIP AND QUALITY CONTROL

Add the following:

Quality control (Scheme 1) as detailed in Section 8200 will be used for determining the acceptance
levels with respect to the properties of the materials and workmanship executed by the contractor.

PAYMENT

(b) Rates to be inclusive

In the 3 line, after the word “quantities”, insert “together with the payment of VAT as a separate
item,”
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B1210

B1214

B1215

Amend subclause (e) Materials on site by deleting and replacing the words:

“Clause 52 of the general conditions of contract” in the first sentence of the first paragraph with
Clause 6.10 of the General Conditions of Contract for construction works 2015, 3" edition.

Add the following subclause:
“(g) Trade Names

Where materials are specified under trade names, tenders must be based on those specified
materials. Alternative materials may be submitted as alternative tenders and the Engineer may,
after receipt of tenders, approve the use of equivalent materials.”

CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS

Delete and replace the words in the first paragraph:

“Clause 54 of the general conditions of contract” in the forth line of the first sentence with Clause
5.14 of the General Conditions of Contract for construction works 2015 3" edition.

Add the following paragraph:

“In addition to the listed specified items of work and regardless of the degree of beneficial occupation
by the Employer, no sections of the works, individually or collectively, shall be considered for practical
completion unless the following criteria have also been met:

It must be possible for the Contractor to complete the written list of outstanding items of work within
28 days of the list having been issued to the Contractor.”

CONTRACTOR'’S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE THE ROAD RESERVE
AND OF SERVICES MOVED, DAMAGED OR ALTERED

Add the following to the first paragraph of subclause (d) (ii):

“This is also required with respect to fences, gates, campsites, bypasses and material spoiled on
private property.”

Add the following to the last paragraph of subclause (d):

“These written statements, as required in Clause 1214 (b) — (e) shall be handed to the Engineer
before the final certificate will be issued. Failing to obtain these written statements from all
landowners and authorities concerned, the period of maintenance will be extended including all
conditions related to such an extension, until such time that all these statements are obtained.

The obtaining of any such written statements will not relieve the Contractor of the execution of any
of his obligations to the satisfaction of the landowner or authority concerned, and to the approval of
the Engineer.”

EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL

Replace the first paragraph with the following:
T Ll 7 T ~
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B1217

“Extension of time in terms of Clause 42 of the general conditions of contract for construction works
2015 Third edition in respect of abnormal rainfall shall be calculated according to the requirements
of Method (ii) (Critical-path method).

Add the following to Method (i) (Critical-path Method):

The number of days per month on which work is expected not to be possible as a result of normal
rainfall, for which the Contractor shall make provision (“n”), is given in Table B1215/1. In his tendered
rates, prices and programme the Contractor shall allow at least for the number of lost working days
listed for each month. Only the number of days lost as a result of adverse weather conditions
exceeding the number of days listed in Table B1215/1 will qualify for consideration of extension of
time.

TABLE 1215/1: EXPECTED NUMBER OF WORKING DAYS LOST PER MONTH DUE TO
NORMAL RAINFALL

MONTH EXPECTED NUMBER OF WORKING DAYS LOST AS ARESULT OF
NORMAL RAINFALL
JANUARY 3
FEBRUARY
MARCH
APRIL
MAY
JUNE
JULY
AUGUST
SEPTEMBER
OCTOBER
NOVEMBER
DECEMBER
TOTAL

WIWININRFPIRPIFPIFPIN W W

N
a1

If no abnormal rainfall or other inclement weather period occurs during a specific calendar month(s), the
n-values as specified shall not be taken as accumulating over the contract period. If the n-days allowed
for in the programme of work are not taken up by standing time due to abnormal rainfall or inclement
weather conditions the days will fall away and will not be considered in extension of time claims which
may arise later during the contract period.

During the execution of the works, the Engineer’s representative will certify a day lost due to abnormal
rainfall and adverse weather conditions if no work was possible on the relevant working day (based on
a five day working week) on any item which is on the critical path according to the latest approved
construction programme.”

PROTECTION OF THE WORKS AND REQUIREMENTS TO BE MET BEFORE CONSTRUCTION
OF NEW WORK ON TOP OF COMPLETED IS COMMENCED

Delete and replace the words in the first paragraph:

“Clause 35 of the general conditions of contract” in the second line of the first sentence with Clause
8.1 of the General Conditions of Contract for construction works 2015 third edition.
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B1224

B1229

B1230

THE HANDING-OVER OF THE ROAD RESERVE

Add the following:

The full extent of the road reserve will be handed over to the Contractor at the beginning of the
contract. He shall be responsible for the maintenance along this portion of the road until completion
of the contract.

SABS CEMENT SPECIFICATIONS

The standard cement specifications SABS 471, SABS 626, SABS 831 and SABS 1466 have been
withdrawn and are replaced by the new SANS 50197-1 and -2: Common cements, and SANS
50413-1 and -2: Masonry cement. These specifications will be applicable to this contract, and the
descriptions and types of cements specified, will be based on the designations as defined in these
specifications.

ENVIRONMENTAL IMPACT CONTROL

Respect for the environment is an important aspect of this contract. The environmental control of the
site shall be governed by the Environmental Management Plan (EMP) included in Particular
Specification C3.3 of this document, which provides, inter alia for:

(@) The Contractor must allow for the satisfactory combating of dust and noise nuisance throughout
the contract length during construction.

(b) The Contractor must make provision for the prevention of excessive erosion and siltation
throughout the Contract and in particular on adjacent land. Should excessive erosion and/or
siltation take place outside the road reserve as a direct result of the Contractor’s construction
activities it will be the Contractor’'s responsibility to make good the erosion/siltation to the
satisfaction of the landowner and the Engineer.

(c) No littering by construction workers shall be allowed. A refuse control system shall be
established for the collection and removal of refuse to the satisfaction of the engineer.

(d) Adequate provision shall be made for temporary toilet requirements in construction areas. Use
of the veld for this purpose shall not, under any circumstances is allowed.

(e) Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants, such
as refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate tailings, wash
water, organic materials and bituminous products. In the event of spillage, prompt action shall
be taken to clear the affected area. Emergency measures in the event of spillage must be set
out and the responsible person made aware of the required action. The construction of
temporary and or permanent dams must be done with the necessary approvals from the
Department of Water Affairs and Forestry and Environmental Affairs and Tourism.
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B1231

B1232

(H Bituminous and/or other hazardous products shall not be spoiled on site and may only be
disposed of in licensed authorized disposal facilities.

(g) Control of invader species of plants.

(h) Clearing shall be limited to the road prism and, where applicable, detours, which shall be sited
in consultation with the Engineer and the local communities.

No separate payment will be made for observing these requirements as it is deemed to be included
in the amount tendered for Item 13.01 but any avoidable non-compliance with these rules may be
considered sufficient grounds for withholding payment of part or all of the amounts to be paid for the
above item.

WORKMEN’S COMPENSATION ACT

All labour employed on the site shall be covered by the Workmen’'s Compensation Act. The
Contractor shall pay in full, including the payment of the necessary levies, such amounts as are
due in terms of the Act.

The manner in which Workmen’s Compensation shall be handled shall be resolved by the
Contractor at the commencement of the contract.

CARE OF WORKS, DAMAGE, INJURY AND INSURANCE
Compliance with Road Traffic Act:

When a service necessitates vehicles or plant travelling or working on a public road the following
shall apply:

(&) The vehicles and plant shall be licensed in terms of the National Road Traffic Act 1996 (Act
No. 93 of 1996) as amended.

(b) Every driver and operator of a vehicle or an item of plant shall be in possession of a valid
permit in respect of the class of vehicle or item of plant he is driving or operating.

The contractor shall provide, erect and maintain sufficient road signs, barricades, fencing and
guarding as may be necessary or required by the Engineer or by any act, regulation or statutory
authority in order to minimise the danger and inconvenience caused to vehicle and pedestrian
traffic.

The Contractor by accepting this contact shall be deemed to have indemnified the Employer and
the Engineer against any claims, damages and / or costs that may arise in this regard.

T2.2.116

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Project: : Rehabilitation of Sikhombe Access Road

SECTION 1300: CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS

B1302

B1303

B1302(d)

GENERAL REQUIREMENTS
PAYMENT
Add the following to Subclause (i):

“The tendered sum for sub item 13.01 (a) also includes full compensation for the complete
relocation of the Contractor’'s camp or temporary road camps from one road or area to another
during the course of the contract.

Under this pay item 13.01 he shall also make allowance for the provision of two labourers to assist
the Engineer or the Engineer’s representative as and when required for checking and measuring
the various items of work.

The Contractor must make allowances for the provision and erection of 2 No. Contract Name
boards, as per the drawings, in his rate tendered for pay item 13.03.”

Add the following after the fourth paragraph:

“Should the combined total tendered for sub items (a), (b), and (c) exceed 18% of the tender sum
(excluding contingencies, CPA and VAT), the Tenderer shall state his reasons in writing for
tendering in this manner.”

Add the following at the end of this pay item:

“The amount payable to the Contractor for time related costs arising from extensions of time
granted by the Employer, where the Contractor is fairly entitled to such compensation in terms of
Clause 5.12 of the General Conditions of Contract, 3" edition 2015, shall be calculated as follows:

0] Account shall be taken of all time-related items scheduled in Section 1300, 1400 and 1500.

(i) All pay items for which the unit of measurement is “month” shall be deemed to be based
upon an average of 22 working days per month.

(iii) Payment will be made only for items for which the unit of measurement is “month”.”

COMMUNITY LIAISON OFFICER

The Project Steering Committee or the Ward Committee shall appoint a community liaison officer
for the duration of this contract. The Contractor shall direct all his liaison efforts with the local
community through the appointed officer.

It is not anticipated that the community liaison officer’s duties will entail a full day’s work, and the
Contractor can utilize the community liaison officer to undertake additional duties with the
Engineer’s approval.

The Community Liaison Officer’s duties will include:

0)
(if)
(iii)

(iv)
v)

to be available on site daily between the hours of 07h00 in the morning until 17h00 in the
afternoon;

to determine, in consultation with the contractor, the needs of local labour in terms of relevant
technical training, responsible for the identification of suitable trainees;

to communicate daily with the Contractor and the Engineer to determine the local labour
requirements with regard to the numbers and skills, to identify possible labour disputes and to
assist in their resolutions;

to ensure the timeous availability of suitable local labour after consultation with appropriate
structures and the establishment of a “labour desk”.

to attend all meetings in which the community and/or labour is present or is required to be
represented, in particular attend each monthly/site progress meeting to report on local labour
involved and to table relevant issues;
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(vi) to assist in the identification and screening of labourers from the community after consultation
with local structures in accordance with the contractor’s requirements;

(vii) to inform local labour of their conditions of temporary employment and to inform local labourers
when their period of employment will be terminated;

(viii)  to attend disciplinary proceedings to ensure that hearings are fair and reasonable;

(ix) to ensure that all labourers involved in activities where tasks have been set are fully informed
regarding the principle of task work;

(x) to keep a daily written record of his interviews and community liaison activities;

(xi) to compile and maintain labour records as required on a weekly basis;

(xii) all such activities as agreed upon between all parties concerned.

The Community Liaison Officer shall be fluent in Xhosa and English and shall have excellent communicative
skills, all to the approval of the Engineer.

Add this item on section 1300

Item Unit

B13.03 Community Liaison Officer, PSC & Servicing of Construction equipment
a) Community Liaison Officer Prov Sum
b) Remuneration for Community Liaison Officer Prov Sum
¢) Payment required for servicing construction equipment Prov Sum

d) Handling Costs and Profit in respect of sub-item
B13.03(a)(b)(c) above. %

A provisional sum is provided for the cost of Community Liaison Officer, PSC & payment for servicing
of Construction Equipment by the designated supplier, which will include the salary of the Community
Liaison Officer for the duration of the contract. The Community Liaison Officer may possibly not be
required on a full time basis and this provisional sum will therefore be expended as approved by the
Engineer.

The percentage tendered for handling costs and charges shall cover all additional cost for the
Contractor over and above the sums paid under sub item (a).”

Add to section 1300
Iltem Unit

B13.03 Accredited training programme

c) Steering Committee Prov Sum
Student training

a) Handling Costs and Profit in respect of sub-item
B13.02(a) above. %

A provisional sum is provided for the cost of Student in Training which will be the salary of the recruited
student by the Municipality for the duration of the contract.
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Add to section 1300
Iltem Unit

B13.04 Construction Nameboard
d) Supply, Erect and maintain Construction Name Board PC Sum

A prime cost sum is provided for the cost of supplying, erect and maintenance of construction name
boards for the duration of the contract

SECTION 1400: HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEERS SITE
PERSONNEL

B1406

PAYMENT
Add to the following pay items:
“Item Unit
B14.11 a) Cellphone airtime for the engineer's site personnel Prov Sum
b) Handling cost and profit in terms of sub item B14.11 (a) %

The unit of measure shall be the provision of a total amount of R 416.66 worth of airtime per month
by the Contractor to the Engineer’s site personnel for the duration of the contract.

The percentage tendered for handling costs and charges shall cover all additional cost for the
Contractor over and above the sums paid under subitem (a).”
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SECTION 1500: ACCOMMODATION OF TRAFFIC

B1501

B1502

SCOPE
Add to Clause 1501 the following:

The scope of this section shall also include the preparation and submission to the Engineer for
approval of traffic management plans. The traffic management plans shall demonstrate how the
Contractor intends accommodating and controlling traffic through the site. The plans must
incorporate all the requirements of the specifications in respect of the accommodation of traffic,
including the traffic control devices and the personnel involved. A traffic safety officer shall be
specifically named in the Plan together with 24 hr contact details. Copies of the plans shall be
made available to the Engineer and the Employer.

The accommodation of traffic shall generally be undertaken in the following manner:

(a) Via gravel diversions, where practical in terms of space and the terrain.
(b) By dealing with traffic under construction where no diversions are possible.
(© By diverting traffic along the existing road where the route is being realigned.

GENERAL REQUIREMENTS

(b) Providing Temporary Deviations

Add to Sub-clause 1502(b) the following:

The contractor shall keep the provincial traffic police, the municipal traffic departments and the
engineer fully informed with regard to any changes in the normal traffic flow and obtain their

approval for these changes.

During the non-working hours, all unnecessary obstructions to the traffic shall be removed and all
signs no longer applicable to the situation shall be removed or effectively covered.

No additional payments will be made where situations arise that the contractor has deviations
cross over the roadway under construction.

0) Traffic Safety Officer

Add to Sub-clause 1502(i) the following:

The Contractor shall submit a CV of the candidate to the Engineer for approval before the Traffic

Safety Officer is appointed. The Traffic Safety Officer shall be made available to discuss road

safety and traffic accommodation matters whenever required by the Engineer.

Delete Sub-clause 1502(i), sub-sub-clauses (ii) and (iii) and replace with the following:

(i) Record on neat and dimensioned sketches and submit to the Engineer the position and
sign reference number where applicable of each sign, barricade, delineator, cone, amber
flicker light, guardrail and permanent or temporary painted road marking feature. The
position of each unit shall be adequately referenced to
Identifiable permanent features located along the site of the works.

These records shall also show the date and time at which the recorded traffic
accommodation features are certified correct by the Traffic Safety Officer, and shall be

signed by the Traffic Safety Officer before being submitted to the Engineer.

The records shall be amended whenever changes are made in the field and the revised
detailed sketches shall be submitted to the Engineer. This shall include the recording of
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the position of flagmen and stop/go control men and their associated traffic
accommodation equipment wherever they are used.”

(iii) Personally inspect the position and condition of each traffic accommodation feature on the
whole site of works twice each day by 9:30 and by 16:30, to record all irregularities
discovered and the remedial action taken, and to sign off as correct and submit to the
Engineer such record sheets by 10:00 and by 17:00 each day. The traffic Safety Officer
shall keep a duplicate book for this specific purpose.

The Traffic Safety Officer shall also submit to the Engineer by 10:00 each morning, a
record of all matters pertinent to site safety and traffic accommodation throughout the site
of works the previous day. He shall also record the daily labour returns of flagmen, stop/go
and traffic signal control men employed.

The traffic safety officer shall be equipped with a cellular telephone and shall have a
vehicle and 3 labourers at his disposal 24 hrs a day and he shall be directly answerable
to the Contractor's Site Agent. The traffic Safety Officer shall have a direct line of
communication at all times with the police and traffic officers responsible for the area within
limits of the Contract. The provision of the Road Safety Vehicle, driver, three labourers
and the cost of the cellular telephone shall be deemed to be included in the rates tendered
for the Contractor’s establishment on site.

Add to Sub-clause 1502(i) the following new sub-sub-clauses:

(ix) Ensure that all obstructions, soil and gravel heaps, related to the Contractors activities be
removed before nightfall where applicable and as instructed by the Engineer and that the
roads are safe for night traffic.

(x) The Traffic Safety Officer shall, in addition to the duties listed in Clause 1502 (i), also be
responsible for removal of broken down vehicles off the roadway and implementing
actions requested by the traffic authorities with regard to the work to be carried out, and
shall be responsible for the erection and maintenance of all traffic signs necessary for the
accommodation of traffic.”

Add the following new Sub-clauses to Clause 1502 :
)] Public traffic

The contractor must plan and conduct his activities so as to bring about the least possible
disruption to the traffic on the road. All halting of traffic will require the prior approval of the
engineer and must be pre-arranged with the appropriate traffic authorities.

In all dealings with the public the Contractor shall bear in mind the public's right to enjoy the use
of the road, and the Employer's desire to interfere as little as possible with this right. At all points
of contact with the public, the Contractor shall deal with deliberate courtesy and understanding in
any discussions or disputes.

(K) Failure to comply with provisions

The failure or refusal of the Contractor to provide barricades or traffic signs at the proper time, or
to take the necessary precautions for the safety and convenience of public traffic as specified or
instructed by the Engineer, shall be sufficient cause for the suspension of all work under this
Contract without any additional compensation to the Contractor until the required accommodation
of traffic has been completed to the satisfaction of the Engineer. The above shall be sufficient
cause for the Engineer to deduct penalties as follows:

" A fixed penalty of R5 000.00 per occurrence shall be deducted for each and every
occurrence of non-compliance with any of the requirements of Section 1500 of the
standard specifications and section B1500 of the Project Specifications.
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B1503

. In addition a time-related penalty of R500,00 per hour over and above the fixed penalty
shall be deducted for non-compliance to rectify any defects in the accommodation of traffic
within the allowable time after an instruction to this effect has been given by the Engineer.
The Engineer’s instruction shall state the allowable time, which shall be the time in hours
for reinstatement of the defects. Should the Contractor fail to adhere to this instruction,
the time-related penalty shall be applied from the time the instruction was given.

The penalties shall be deducted from the payment certificate for the month in which the non-
compliance occurs.

Payment will also be deducted in accordance with Payment Item B15.01 of these Project
Specifications.

)] Access to work area

Construction traffic will only be permitted to enter or leave the work area at points approved by the
Engineer and as clearly indicated on the traffic management plans. When any access point is in
use, flagmen shall be provided for each such point. At least two flagmen shall be stationed at the
access point to control the movement of construction traffic, and to warn public traffic on both lanes
of the existing road. It is not the purpose of these flagmen to stop public traffic flow.

(m) Extension of time for completion

Accommodation of public traffic on the works or any delays caused thereby, as well as any
suspensions due to failure by the Contractor to comply with the provisions for the accommodation
of traffic, will not be regarded as special circumstances for an extension of time.

TEMPORARY TRAFFIC-CONTROL FACILITIES
Replace the first sentence of the first paragraph of Clause 1503 with the following:

The Contractor shall provide, erect and maintain the necessary traffic-control devices, road signs,
channelization devices, barricades, warning devices and road markings (hereinafter referred to as
traffic-control devices) in accordance with these special provisions and as shown on the drawings
and in the South African Road Traffic Signs Manual in conjunction with the latest edition of Road
Signs Note No.13 Roadworks, and remove them when no longer required.

It shall be incumbent upon the Contractor to see to it that the abovementioned traffic-control
devices are present where required at all times and are functioning properly, and he shall replace
any that have been damaged, lost, stolen or obliterated at his own cost.

Replace the third paragraph of Clause 1503 with the following:

The type of construction, spacing and placement of traffic-control devices shall be in accordance
with the latest edition of Road Signs Note No.13, Roadworks, these special provisions, the
drawings and the South African Road Signs Manual. The recommended arrangements of the
traffic control devices illustrated in Appendices 1 to 6 of Road Signs Note No.13 and/or drawings
shall not be departed from without prior approval of the Engineer.

However, this shall not absolve the Contractor of his obligations in preparing traffic management
plans as per this Project Specification.

The details shown for spacing and placement of traffic-control facilities may however, be revised
at the discretion of the Engineer where deemed necessary to accommodate local site geometry
and traffic conditions

(b) Road signs and barricades

Add to Sub-clause 1503(b) the following:
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All temporary road signs shall be mounted on portable supports for the easy moving of signs to
temporary positions. The only permitted method of ballasting the sign supports shall consist of
durable sandbags filled with sand of adequate mass to prevent signs from being blown over by
wind. The cost of the sandbags shall be included for in the tendered rates for the various types of
temporary road signs.

The traffic-control devices, temporary signs and devices required in the Contract are those
designated in Road Signs Note No.13.

The covering of permanent road signs, if applicable, shall be by utilizing a hessian bag, which shall
be pulled over the sign in the form of a hood and fastened to the sign posts. Plastic bags or other
materials and fastening by means of adhesive tape shall not be permitted.

No work may proceed on any section where accommodation of traffic is required until such time
as the relevant requirements with regards to signposting are met and written approval of the
Engineer is obtained. The Contractor shall keep sufficient surplus signs, delineators and
barricades on the site to allow for the immediate replacement of damaged or missing items, in any
case, within three hours of instructions having been given by the Engineer. Delineators shall be
of the flexible plastic reversible variety and not of the rigid metal variety.

Should the Contractor fail to respond to an instruction to re-erect a road sign within the designated
time or fail to comply with the requirements, the work on that section will be suspended without
any compensation to the Contractor.

(© Channelization devices and barricades
Add to Sub-clause 1503(c) the following:

Delineators shall be of plastic and shall be capable of withstanding winds caused by passing traffic
in typical working conditions without falling over. To achieve this, the base shall be ballasted using
sand bags.

Traffic cones manufactured in a fluorescent red-orange or red plastic material shall be used only
at short term lane deviations during daylight. Cones used on all deviations shall be 750 mm high.
Lane closures which continue into the night time shall be demarcated by delineators only.

The use of steel drums as channelization devices will not be allowed on this Contract unless
instructed by the Engineer. Channelization shall be effected by the use of delineators or cones as
detailed in Road Signs Note No. 13 - Roadworks.

(e) Warning devices
Add to Sub-clause 1503(e) the following:

All construction vehicles and plant used on the works shall be equipped with rotating amber
flashing lights and warning boards as specified. All vehicles and plant shall obtain a clearance
permit from the Engineer before being allowed onto the site.

Rotating lights shall have an amber lens of minimum height of 200 mm and shall be mounted to
ensure clear visibility from all directions. The lights on construction vehicles shall not be switched
on while vehicles are being operated on unrestricted sections of a public road, but shall be
switched on while construction vehicles are operating within the accommodation of traffic area, as
the vehicles decelerate to enter a construction area, and as the vehicles accelerate to the general
speed when entering the road from a construction area. Lights on plant shall operate continuously
while the plant is working alongside sections of road open to public traffic.

All LDV's and cars operating on site shall also be equipped with rotating amber flashing lights
which shall be placed so as to be clearly visible and operated continuously while the vehicles are
manoeuvring in or out of traffic or are travelling or parked alongside roads open to public traffic.
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B1511

B1513

Rotating lights and the "Construction Vehicle" signs on the Contractor's vehicles and plant shall
not be paid for separately but shall be included in the rates covering the use of the vehicles.

The Contractor shall apply and maintain lights together with temporary mounting brackets, to the
approval of the Engineer. Vehicles and plant that do not comply with these requirements shall be
removed from the site.

The Contractor shall ensure that all his personnel, excluding those who are permanently office
bound, are equipped with reflective safety jackets and that these are worn at all times when
working on or near to the travelled way. Any person found not wearing a reflective jacket under
these circumstances shall be removed from the site until such time as he is in possession of and
wearing a reflective jacket. Reflective safety jackets shall be kept in good condition and any
jackets that are, in the opinion of the Engineer, ineffective shall be immediately replaced by the
Contractor.

Add the following New Sub-clauses to Clause 1503:

(9) Other signs and facilities

The Engineer may instruct the Contractor to provide any other road sign, reflective tape, etc not
measured in standard pay items. The road signs shall conform to the requirements of the South
African Traffic Signs Manual, Road Note 13 or specification provided by the Engineer.

All traffic cones and road signs shall be kept clean and visible at all times. All bituminous or other
foreign material shall be removed by the Contractor, or the dirty traffic cones and road signs shall
be replaced with new ones at the cost of the Contractor, as directed by and to the satisfaction of
the Engineer.

(h) Safety jackets

The Contractor will be responsible to ensure that all construction workers, staff of the Engineer
and visitors shall wear safety jackets when moving around on site. The jackets shall be of an

approved type, orange in colour and shall be to the approval of the Engineer. The Contractor shall
provide the Engineer with three jackets. No separate payment will be made for the jackets.

MAINTENANCE OF GRAVEL TEMPORARY DEVIATIONS AND EXISTING GRAVEL ROADS
USED AS TEMPORARY DEVIATIONS

Add to Clause 1511 the following:

Where applicable, all references to gravel roads and/or diversions shall also include gravel
shoulders used as diversions.

ACCOMMODATION OF TRAFFIC WHERE THE ROAD IS CONSTRUCTED IN HALF WIDTHS
Amend Clause 1513 as follows:

In the third line of the third paragraph, delete “4 km” and replace with “1 km”.

T2.2.125

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Project: : Rehabilitation of Sikhombe Access Road

SECTION 1600: OVERHAUL

B1602

B1603

DEFINITIONS

€) Overhaul material

Add to Sub-clause 1602(a) the following:

Overhaul is not measured separately for payment for materials obtained from commercial sources.
(b) Overhaul

Delete Sub-clause 1602(b) and replace with

On this Contract, ordinary overhaul only will apply. Ordinary overhaul shall apply to all overhaul
material in respect of haul in excess of 1.0 km. Overhaul shall be measured by the product of the
volume of the material hauled, measured as specified, and the overhaul distance as defined in
Clause 1602(e) of the standard specifications.

(d) Free-haul distance

Delete from the second sentence the words “, except cut and borrow to fill and cut to spoil material
where the freehaul distance is 0.5 km.”

MEASUREMENT AND PAYMENT

Add to Clause 1603 the following:

Item 16.01 will not apply for this contract and the rates for materials hauled for all distances less
than 1km shall be deemed to be included in the tendered rates.

SECTION 1700: CLEARING AND GRUBBING

B1704

MEASUREMENT AND PAYMENT

Item Unit

17.01 Clearing and grubbing hectare (ha)

Add the following:

“Clearing and grubbing for the construction of camp sites shall not be measured separately. Payment

shall be regarded as included in the rates tendered for the applicable items for the above-mentioned
work.”

SECTION B1800: DAYWORKS
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B1801

B1802

B1803

SCOPE

This section covers the listing of daywork items in accordance with the general conditions of
contract, for the use of determining payment for work which cannot be quantified in specific units
in the schedule of quantities, or work ordered by the Engineer during the construction period which

was not foreseen at tender stage and for which no applicable rate exists in the schedule of
guantities.

ORDERING OF DAYWORK

No dayworks shall be undertaken unless written authorization has been obtained from the
Engineer. Payment for dayworks without written approval from the Engineer will not be considered.

MEASUREMENT AND PAYMENT
Iltem Unit

B18.01 Personnel

(a) Unskilled labour hour (h)
(b) Unskilled labour hour (h)
(c) Foreman hour (h)

B18.02 Equipment

(a) Specify hour (h)

B18.03 Materials

a) Procurement of materials Prov Sum
b) Handling cost and profit in terms of subitem B18.03 (a) %
B18.04 Transport km

The unit of measurement for items B18.01 and B18.02 shall be the hour for the item of plant or
personnel. The unit of measurement for item B18.03 shall be a provisional sum and item B18.04
for the kilometre of transport provided. Non-working hours for transport breakdown, lack of
operator of any other reason shall not be measured. The time shall be taken from the time that
personnel and/or plant departs until return.

Measurement shall only be for work instructed and directed by the Engineer, where the Engineer
considers no other appropriate rate is available in the schedule of quantities. Prior to the
commencement of any work by the labourers described under item B18.01, the Contractor must
obtain written consent from the Engineer regarding the classification of all labourers in terms of
“unskilled” and “skilled” labourers.

The tendered rates for labour for item B18.01 shall include full compensation to cover overhead
charges and profit, leave pay, bonuses, subsistence, allowances, employers contributions,
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for all administrative, supervisory, operative and contingent costs, relating to the supply of
personnel.

The tendered rates for plant for item B18.02 shall be an all-inclusive hire charge for the use of the
vehicle and driver or plant/equipment and operator and shall apply to vehicles plant and equipment
nominated in writing by the Engineer, for all administrative, supervisory operative and contingent
cost, and profit, relating to the running of the plant.

The above-mentioned tendered rates shall be full compensation for the various items as specified
and no further profit shall be paid.

SECTION 2300: CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND

B2304

DOWNPIPES AND CONCRETE LININGS FOR OPEN DRAINS
CONSTRUCTION
(b) Prefabricated concrete kerbing and channeling
Add to sub-clause 2304(b) the following:
Kerbing of radius 1m and less shall be cast in-situ in accordance with sub-clause 2304(e).

All precast kerbs shall be provided with continuous in-situ concrete backing (haunching), the cost
of which shall be included in the tendered rate.

(e) Castin-situ kerbs and channels

Add to sub-clause 2304(e) the following:

Where new kerbing and channeling has to be laid in an existing bitumen surface, the surface shall
be neatly cut to a straight line with an angle grinder or similar approved means along the edge of
the channel. The existing road foundation shall then be carefully removed over the width and depth
required to construct the new kerb and channel.

During the construction of the insitu channel, the contractor shall take care not to stain or damage
the existing road surface. Any damage, excess over break, undermining or staining shall be
repaired by the Contractor at his own expense.

(i) Shrinkage joints for cast in-situ concrete work

Unless otherwise shown on the drawings, cast in-situ channels shall be provided with shrinkage
joints spaced a maximum of 2m apart. Shrinkage joints shall be constructed so that shrinkage
cracks are generated at the joints. Section of channel which has been cracked between shrinkage
joints shall be removed and replaced by the contractor at his own cost.

(m) Formwork and finish

All visible edges of cast in-situ channel shall be rounded with a rounding tool.

SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL

B3402

MATERIALS
(a) General
Add to Clause 3402(a) the following:

The pavement for the road shall be as per the construction drawings and project specifications:
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B3406

B3407

Base 150mm G5/G6 natural gravel from commercial sources.
Subgrade layer 200mm G7/G9 in-situ material ripped and recompacted.

All layers shall comply with the requirements of Tables 3402/1, 3402/2 of the Standard
Specification.

(b) Compaction Requirements

Add to Clause 3402(b) the following:

The compaction requirements of the pavement layers shall be:

Base 97% of modified AASHTO density

Subgrade 93% of modified AASHTO density

QUALITY OF MATERIALS AND WORKMANSHIP

Add to Clause 3406 the following:

Test results and re-measurements shall be assessed in accordance with the provisions of Section
8300: Quality Control (Scheme 2) of the standard specifications, as amended in these project
specifications.

MEASUREMENT AND PAYMENT

Delete the note at the start of the measurement and payment clause dealing with work in restricted
areas.

On this Contract, no extra over payment will be made due to the nature of the site or the size of the
work area available. All costs associated with carrying out the works are deemed to be included in
the tendered rates for the items in the Schedule of Quantities.

SECTION 5600: ROAD SIGNS

B5601

B5603

SCOPE

Replace the contents of this clause with the following:

“This section covers the erection of permanent road signs alongside and over the carriageway, at
intersections and at locations indicated or directed by the Engineer.”

MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS

(@) Road signh boards

Add the following:

“The Contractor shall ensure that the sign boards supplied from the manufacturers are correct in
all aspects.”

Add the following new subclauses:

(h) Chromadek Sections

“Chromadek sections shall be assembled in accordance with the details of the standard plans.
Where joints are approved by the Engineer, they shall be constructed in accordance with the
details shown on the standard plans and shall be covered on the rear face after assembly with a

20mm wide PVC corrosion protection tape. The PVC tape shall be covered by a 60mm wide self-
adhesive aluminum backed strip such as “Bostik Dit-Sit” or approved equivalent, all as indicated

an-tha ctandarA lane
orfmt—Stantart—prars:
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Retro-reflective material shall be applied to the section as specified for aluminum sections in
Clause 5603(d) of the standard specifications, with the following additional equipment:

Where the letters or legends cross the horizontal joints of the sign panels the lettering or legend
shall be cut along the joint and trimmed just short of the 3mm radius bend on the section.
0] Fastening details
All fastening details to join the sign sections, to edge the assembled sign panel and to fasten the
completed panel on to the supports shall be constructed in accordance with the details shown on
the standard plans.”
B5605 STORAGE AND HANDLING
Add the following:
“The following shall not be allowed on the sign face:
(@)  Drilling of holes
(b)  Application of any form of adhesive
(c) Cleaning with any chemicals that are not specifically approved by the manufacturer of the
retro-reflective materials, and

(d)  Covering the sign face with an impermeable material that does not allow free circulation of
air.”

B5606 ERECTING ROAD SIGNS
(d) Field welding
Replace the content of this clause with the following:
“No field welding shall be allowed during the erection of any road signs”
(e) Time of erection
Replace the content of this clause with the following:

y

“Road signs shall be erected during and without disrupting the normal free flow of traffic.’

B5609 MEASUREMENT AND PAYMENT
Add the following new item:
Item Unit
B56.11 Remove existing signs and supports No
The unit of measurement shall be the number of each sign type and size of road sign removed.

The tendered rate shall include full compensation for all transport costs, handling, material, labour,
supervision and equipment required to:

a) Accommodate traffic to suit the removal of signs
b) Remove the existing sign supports, which must be cut off 200mm below the natural ground
level, demolish the concrete footings of existing signs to at least 200mm below natural ground
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c) Tidy up, clear, trim, dispose of material at an approved spoil site provided by the Contractor,
and finish the site around each sign footing.

SECTION 8100: TESTING MATERIALS AND WORKMANSHIP

B8111 TESTS ON PAVEMENTS

B8111 (b) Straight-Edge Test for Surface Irregularities on Surfaces with a Coarse Surface Texture
Add to sub-clause 8111(b) the following:
The Contractor shall perform surface irregularity tests on base course by means of a 3, 0 m
straight-edge with the necessary wedge as described in Clause 8111 (b), and shall have the
straight-edge and wedge on site throughout the production of the base course for the use of
himself during process control testing and for the use of the Engineer during acceptance control
testing.

B8117 MEASUREMENT AND PAYMENT
Iltem 81.03 Providing testing equipment

Add the following additional subitem:

Iltem Unit

B81.03 (c) Aluminum Straight edge 3 m long plus calibrated wedge Number (No)
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C3.3 PARTICULAR SPECIFICATIONS

In addition to the Standard Specifications and the Project Specifications, the following Particular Specifications
shall apply to this contract and are bound in hereafter:

PART C: STREETLIGHTING SPECIFICATION......ccoiiiiiiiiii i C3.35

PART D: ENVIRONMENTAL MANAGEMENT SPECIFICATION. .......cccciiiiiiiiiiiieee e C3.47

PART E: DAYWORK . ...ttt e C3.51

PART F:  OHSA 1993 SAFETY SPECIFICATION. ..ottt C3.53
T2.2.132
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C3.3 PARTICULAR SPECIFICATIONS

PART C1:

STREETLIGHTING SPECIFICATION

GENERAL REQUIREMENTS FOR ELECTRICAL INSTALLATIONS

INDEX

CLAUSE

Cl11 GENERAL

Cl1.2 WORKMANSHIP AND REGULATIONS

Cl1.3 SUBMISSION OF FORMS, FEES AND NOTICES
Cl.4 ELECTRICITY SUPPLY

Cl1.5 DRAWINGS AND VERIFICATION OF POSITIONS
Cl.6 MATERIALS AND EQUIPMENT

Cl1.7 PRIME COST ITEMS
C1.8 CONTINGENCIES

C1.9 VARIATIONS

C1.10 MAKING GOOD AND BUILDER’S WORK
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Ci1

Cl1.2

Cl13

Cl4

GENERAL

The General Technical Specification sections in Part (C1) defines the general conditions and
technical standards to be employed in the electrical installation as specified in the Project Detailed
Specification in Part (C2) of this document.

The term Engineer, used hereinafter, shall mean the Consulting Electrical Engineer or his authorised
representative. Where the term Contractor is used it shall mean the Electrical Contractor appointed
in terms of this contract. The Main contractor or Builder will be referred to as such.

This section and all other relevant sections in Part (C1) shall be read in conjunction with the Detailed
Specification in Part (C2) of this document. Where any statement in Part (C2) is at variance with
statements in Part (C1), then the statements in Part (C2) shall take precedence.

“‘Documents” shall mean the complete set of documents, which comprises the ‘General Technical
Specification’, ‘Project Detailed Specification’, Schedule of Quantities’ and ‘Drawings’, as applicable.

WORKMANSHIP AND REGULATIONS

The electrical installation work shall be carried out in a neat and workmanlike manner to the approval
of the Engineer, and shall be in accordance with:-

SANS 10142-1 as amended - Code of Practice for the Wiring of Premises;

The Occupational Health and Safety Act 1993, Act 85 of 1993 as amended; and

The municipal by-laws and any special requirements of the Supply Authority.

The Fire Brigade Services Act 1993, Act 99 of 1987 as amended;

The National Building Regulations and Building Standards Act 1977, Act 103 of 1997 as
amended;

The Electricity Act 1984, Act 41 of 1984 as amended.
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SUBMISSION OF FORMS AND NOTICES

The Contractor shall submit all the necessary application, commencement and completion forms to
the Supply Authority as soon as possible after being appointed and arrange to pay the fees that may
be necessary.

The Contractor shall liaise with the Supply Authority during the course of the contract to ensure the
timely provision of the power supply, and shall confirm with them the final point of cable entry and all
their requirements, which shall be included for in this contract.

The Contractor shall also issue notices and make the necessary arrangements with Telkom, SA
Transport Services, Provincial or National Road Authorities and other Authorities as may be required
with respect to the installation.

ELECTRICITY SUPPLY

The nature of the electricity supply is fully detailed in Part (C2), Detailed Project Specification.

Unless otherwise specified, the Engineer will make an application to the Local Supply Authority for
an electrical service connection and will make all the necessary arrangements for payment thereof
by the Employer.

The Contractor shall ensure that the Consumer’s main circuit breaker complies with the Supply
Authority’s requirements. He shall also allow for attending on the Supply Authority when the supply
is connected and ensuring that the service connection is not delayed.

T2.2.134

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Project: : Rehabilitation of Sikhombe Access Road

C15

C1.6

Cl17

DRAWINGS AND VERIFICATION OF POSITIONS
The working drawings of the Principal Contract shall, however, consist of the following as applicable:

. The working drawings of the Main Contractor.
. The installation drawings of other Sub-Contractors.

The Contractor shall ensure that he has a set of the latest electrical installation drawings, which are
marked “FOR CONSTRUCTION”", before commencing work on site, and that the drawings are the
latest revision.

The drawings generally show the scope and extent of the proposed work and shall not be held as
showing every minute detail of the work to be executed. The layout drawings must be regarded as
diagrammatic and the position of all items of electrical equipment indicated on the drawings shall
therefore be taken as approximate.

The final positions of all equipment must be obtained by site measurement and must be checked with
the engineer, before any installation commences. All discrepancies found must be referred to the
Engineer for clarification.

The positions of items of equipment that may be influenced by built-in furniture must be established
on site, prior to these items being built in.

The Contractor shall ensure that the positions of items of electrical equipment do not conflict with
other equipment and/or fixtures and, in case of doubt, decisions shall be obtained from the Engineer.

No extras will be allowed for making good incorrect work resulting from the Contractor failing to
comply with the above and from a lack of verification.

Three (3) copies of shop drawings shall be submitted to the Engineer for reviewing, and to
demonstrate compliance with the electrical contract documents. Shop drawings are any drawings,
diagrams, schedules, performance charts, and other such data, which are prepared by the Contractor,
supplier, manufacturer or distributor, and which illustrate some portion of the electrical contract works.
Shop drawings shall show elevations and sections and shall be fully dimensioned.

Any approval of shop drawings by the Engineer, does not relieve the Contractor of his responsibility
for compliance with the specification, nor does it relieve him of his responsibility for errors or omissions
in shop drawings.

MATERIALS AND EQUIPMENT

All materials and equipment used in the electrical installation shall be new, of recent design and
manufactured, and of the best quality available and shall carry the latest SANS mark.

Where called upon by the Engineer, samples shall be submitted for approval.

Materials and equipment on site shall be suitably stored to avoid any possible deterioration or damage
through any cause whatsoever. Any replacement or rectification required, due to non-compliance in
this regard, will be for the Contractor’s account.

PRIME COST ITEMS

The Contractor shall take delivery, unpack, clean, assemble, store, protect and install all prime cost
(PC) items as directed by the Engineer and shall be responsible for all such items until the contract
works is completed, handed over and accepted by the Employer. The Contractor shall make due
allowance for this in his in his price.
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C1.8

C1.9

Cl.10

Cilinu

Cl.12

Where any PC sums are specified, they will include a 5% Contractors mark-up.

CONTINGENCIES

Where a contingency sum is included in the Schedule of Quantities, this shall be expended only on
written instruction by the Engineer. The contingency sum shall be deducted from the final account in
which variations will be fully detailed.

VARIATIONS

Full details of all variations to the contract works, including omissions where applicable, shall be
submitted to the Engineer complete with prices and rates.

If requested by the Engineer to do so, the Contractor shall submit all relevant documents to
substantiate and support any claims for variations, which are not covered by scheduled rates.

MAKING GOOD AND BUILDER’S WORK

The Contractor will be responsible for making good in all trades of any damage to buildings or other
services, which he or his employees may have incurred during the construction of the Works.

The Contractor will be responsible for keeping the site clean and tidy at all times and shall remove
from the site rubble and litter resulting from the construction work.

EXISTING INSTALLATIONS

Where work is to be undertaken in or in the proximity of existing occupied buildings, this must be
carried out with as little inconvenience and interruption of services as possible. The existing
services must be kept operational throughout the duration of the contract and all necessary
temporary connections shall be provided. These temporary connections must be electrically safe
and free from physical hazard.

All interruptions of electrical supplies, requiring prolonged switch-off periods, shall be carried out
outside normal working hours and shall be subject to prior arrangement with the Client. Modification
to the existing systems, requiring prolonged switch-off periods, shall be undertaken outside normal
working hours.

Where necessary, temporary connections shall be provided for continuity of essential services, as
directed by the Engineer.

The Contractor shall liaise directly with all pertinent parties to ascertain the most appropriate times
for switching off the power supply.

Tenderer’s are to include all such costs for all work referred to in this clause in the tender price.

REMOVAL OF ELECTRICAL EQUIPMENT FROM EXISTING INSTALLATION

Where existing electrical equipment is to be taken down and re-used on the same site, the Contractor
shall carefully remove the specified equipment from areas to be demolished or altered, and securely
store them within his care until required to be re-installed in the various new positions.

Equipment that is to be re-used must be thoroughly cleaned, checked and re-instated to an
acceptable service condition and working order before being re-installed in the new specified
positions.

T2.2.136

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Project: : Rehabilitation of Sikhombe Access Road

Unless otherwise specified, all un-used equipment shall be handed over to the Employer on
completion of the contract. The Contractor shall therefore ensure that this equipment is maintained
in good working order.

C1.13 INSPECTIONS

The Contractor shall attend on the Engineer during all equipment inspections and shall advise the
Engineer in good time of the proposed completion of the equipment so that these may be inspected
prior to installation.

Cl1.14 ABREVIATIONS

Abbreviations used in the Contract Documents shall mean:-

AC Alternating Current

AFRL Above Finished Road Level

AGL Above Ground Level

BCEW Bare Copper Earth Wire

BGL Below Ground Level

DC Direct Current

DP Double Pole

CCT Circuit

CSA Cross Sectional Area

E Earth

ECC Earth Continuity Conductor
ELCB Earth Leakage Circuit Breaker
ELI Earth Leakage Isolator

EW Earth Wire

HDGS Hot Dipped Galvanized Steel
HID High Intensity Discharge

HPS High Pressure Sodium

HV High Voltage

IEC International Electro technical Commission
LV Low Voltage

MSB Main Switchboard

MV Medium Voltage

PEC Photo Electric Cell

N Neutral

PVvC Polyvinyl Chloride

PVCA PVC/SWA/PVC/PVC Cable

RC Reinforced Concrete

SANS South African National Standards
SP Single Pole

XLPE Cross Linked Polyethylene Cable
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C3.3 PARTICULAR SPECIFICATIONS

PART C2: STREETLIGHTING SPECIFICATION
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C2

c21

Cc2.2

c2.3

Cc24

PROJECT DETAIL TECHNICAL SPECIFICATION

GENERAL

The Standard Technical Specifications in Part (C1) of this document shall apply unless otherwise
indicated in this section. Should there be any conflict between any parts of this document then
sections shall be considered in the following order of priority:

Project Detail Technical Specification,
Drawings,

Schedule of Quantities, and

Standard Technical Specification.

SITE LOCATION AND CONDITIONS

The site of the proposed street lighting is situated within the Bhongweni community situated south
west of the city of Mthatha.

The site is subjected to the following prevailing conditions:

Maximum ambient temperature - 42° C

Minimum ambient temperature - -3°C

Relative humidity - 80 % at maximum temperature
Altitude - + 742m above MSL

SCOPE OF CONTRACT

The successful Electrical Contractor, hereinafter referred to as the Contractor, shall be required to
provide the complete street lighting installation.

The works in general consists of:-

Pole excavations and trenching;
Cabling;

Backfilling and compacting;

Erecting short standards;

Installing luminaires and fittings;
Testing and certifying the installation

The work comprises the complete street lighting installation, which will include the supply, installation,
connection, testing and commissioning and handing over to the Client of the complete
installation in working order.

CABLES

All cables shall have stranded annealed copper conductors and ECC conductors and shall comply
with SANS 1507 as amended.
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The final cable routes must be determined on site in conjunction with the Engineer. The actual cable
lengths must be measured on site before ordering the cables. The cable lengths must be measured
from conductor termination to conductor termination as no payment will be made for superfluous
cable. The tender price will be adjusted if the actual cable length installed differs from that specified.
The adjustment will be made according to the rate tendered for the particular cable size concerned.

The storage, transportation, handling and laying of the underground cables shall be in accordance
with first class practice and the Contractor shall have adequate and suitable equipment and labour to
ensure that no damage is done to the cables during such operations.

The handling and laying of cables shall be carried out in accordance with the following:-

1. Cable laying shall not commence until the trenches have been inspected and approved;

2. Cables shall not be subjected to any undue tension, twists, kinks of any type or improper
handling;

3. Care shall be taken where cables are drawn through sleeves and ducts to avoid abrasion,

elongation or distortion of any kind. The ends of such sleeves shall be sealed off to the
approval of the Engineer after drawing-in of cables;

4, Adequate slack shall be allowed for the termination of cables;

5. No outdoor cable work shall be carried out during inclement weather. Where cables are cut
and not immediately made-off, the ends are to be sealed without delay to protect the cable
against ingress of moisture;

6. Cables installed in trenches shall be laid at least 150 mm apart over a 75 mm bedding of
sifted ground (free of clay) or soft sand. The trench shall then be backfilled with a 75 mm
layer of sifted ground or soft soil and then compacted. The trench shall then be filled and
compacted in 150 mm layers to the top;

Cables shall be terminated by using the manufacturers recommended method. All terminations must
be such that the armouring is bonded to the metal gland plate. Where cables are not glanded-off
onto a gland plate, the armouring shall be bonded to the earth bar or terminal using a suitable earthing
ring. Cable glands and shall comply with SANS 1213 as amended.

The top of all underground cables shall be installed at the following depths below finished ground
(BFGL) or road surface level as applicable:

IN GENERAL AREAS UNDER ROADS OR LOAD BEARING AREAS
LV/Control cables 900 mm 900mm
MV cables 1000 mm 1000 mm

LV cables within garden areas shall be installed at a depth of 900mm BFGL.
Where specified, suitable cable markers shall be installed to mark the position and change of direction
of all cable routes.

C2.5 CABLE ACCESS SLEEVES AND MANHOLES

It shall be the responsibility of the Contractor to ensure that all the sleeves are correctly installed. All
underground sleeves shall, unless where otherwise specified, comprise uPVC pipes.

Where cables cross under roadways, the top of the sleeves shall be not less than 900mm below the
finished level of the road surface.

The top of all underground sleeves, which are installed in general areas other than roadways and
load bearing areas, shall be not less than 900mm below finished ground level. PVC warning tape
shall be installed 300 mm below finished ground level directly above the sleeves.

Suitable large radius or easy bends shall be allowed where sleeves are to terminate in distribution
boards or draw boxes. Before backfilling the ends of all used and unused sleeves shall be sealed
with suitable non-hardening watertight compound.
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C2.6

c2.7

Contractor. Sleeves terminating in manholes are to be positioned to provide maximum cable bending
radius.

EXCAVATIONS AND BACKFILLING

The contractor shall acquaint himself with the position of existing services such as stormwater pipes,
water mains, telephone cables, etc. and take the necessary precautions before commencing
excavations to prevent disruption of these services. Any damage caused by the Contractor to these
services shall be repaired at his cost.

The Contractor shall take the necessary precautions and provide the necessary warning signs and/or
lights to ensure that the public and/or employees on site are not endangered. The Contractor shall
take the necessary precautions to safeguard existing structures, sewerage works, water reticulation
works, roads or other property on the site from any damage or risk of subsidence. Cable trenches for
underground LV cables installed in general areas shall be excavated to a depth of not less than
900mm below ground level and the width shall not be less than 500mm for one or two cables. The
depth of trenches under roads and load bearing areas as well as for MV cables shall be adjusted to
provide the minimum cover as indicated in item (C2.4).

The width shall be increased where more than two cables are laid together so that the cables may be
spaced at least 150 mm apart throughout the run. The bottom of the trench shall be level and clear
and the bottom sides free from rocks or stones liable to cause damage to the cables.

Cable trenches may not be backfilled before the cables laid on the bedding have been inspected and
the cables have been tested. Cable trench shall be backfilled and properly compacted in layers with
suitable hand tampers or mechanical stampers to ensure that there is no subsidence. During
compaction the soil may have to be moistened to an optimum moisture content to attain an adequate
compaction density. If suitable backfill material is not available at the trenches, the Contractor shall
obtain it elsewhere at no additional cost. All surplus ground and rocks shall be removed from the site
of works and this cost is included in the Contractor’s tender price.

Where called for, prices for additional trenching shall be based on the various types of ground as
specified below:

HARD ROCK shall mean granite, quartzite sandstone, slate and rock of a similar or greater hardness,
solid shale and boulders over 0.3m3 in volume.

EARTH shall mean ground that can be removed by pick and hand shovel and includes loose gravel,
clay, made-up ground, loose or soft shale, loose ouklip and boulders less than 300mm in diameter.
No guarantee is given or implied that blasting shall be required but should this method of removal be
necessary and permitted, then the Contractor shall take all responsibility and observe all conditions
as set forth in Government and Local Authority regulations.

WIRING

Wiring of the installation shall be carried out with PVC insulated copper conductors complying with
SANS 150 as amended and which shall bear the SANS mark.

No open wiring nor the drawing of mixed circuits nor the drawing of more than two circuits of the same
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c2.8

Cc2.9

C2.10

c2.11

C2.12

All wiring of individual circuits shall be harnessed together to facilitate the ease of identification of
such circuits.

LIGHT FITTINGS

Light fittings shall be BEKA or GENLUX and shall be supplied complete with approved lamps and
protective and suitable protective covering.

Lamps and electrical components used in fittings shall comply with the relevant SANS standard and
shall bear the SANS mark or alternatively shall indicate compliance with the equivalent IEC standard.
“No-name” brands are not acceptable.

Luminaires shall comprise of 80W and 150W post top fittings with 5 amp circuit breakers and include
the lamp, all to the approval of the Engineer.
FIXING DEVICES AND LABELLING

Fixing equipment and materials shall be selected and engineered to suit the climatic and
environmental conditions found on site. Wherever possible, special precautions shall be taken to
avoid contact between dissimilar metals in order to prevent corrosion.

All mounting brackets shall be hot dip galvanized steel after manufacture. All fixings shall be hot dip
galvanised, stainless steel or brass as appropriate. No electro-plated galvanised steel fixings shall be
permitted.

The Contractor shall adequately label all switches, isolators, etc.

MOUNTING HEIGHT OF EQUIPMENT

Unless otherwise specified, the mounting height shall be 4m measured from the top of the equipment
above finished road level.

EARTHING

The Contractor shall effectively earth the complete electrical installation in accordance with SANS
10142-1 as amended and with the requirements of the Supply Authority, before testing and
commissioning of the installation.

The type of main earthing must be as required by the Supply Authority, and in any event as directed
by the Engineer, who may require additional earthing to meet test standards.
Under no circumstances shall any connection points, bolts, screws, etc. be used for earthing
purposes. It will be the responsibility of the Contractor to supply and fit earth terminals or clamps on
equipment and materials that must be earthed where these are not provided.

TESTING, INSPECTION AND COMMISSIONING

The Contractor shall test the complete electrical installation in accordance with SANS 10142-1 as
amended and with the requirements of the Supply Authority, before final commissioning and handing
over of the complete installation.

Tests shall be carried out on all equipment after installation on site. The Engineer reserves the right
to witness all tests. The Contractor shall therefore notify the Engineer at least seven (7) days in
advance of when he intends testing the installation. During these tests the Contractor will be required
to prove the efficiency of the installation to the Engineer.

Prior to carrying out acceptance tests, the Contractor shall operate the entire installation for as long
a period as may be required for the satisfactory performance of the installation.
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C2.13

The Contractor shall provide all the necessary instruments for the proper testing of the complete
installation. If there is reason to doubt the accuracy of such instruments, the Contractor shall take
the necessary action to prove their accuracy.

Each length of cable shall be tested for insulation and polarity. In the case of underground cables this
shall be done before backfilling. “DANGER” notices shall be displayed at remote ends of cables under
test.

The earth resistance of each down conductor earth electrode shall be measured by means of an
approved instrument.

All safety features on equipment and plant and protective devices shall be individually set to suit
operating conditions of the works.

All tests shall be properly recorded and copies of the test results as well the Certificate of Compliance
shall be submitted to the Engineer prior to the final inspection and handing over of the complete
works. Operating records shall be kept once the installation has been commissioned and this shall
continue until the acceptance tests have been carried out and the installation handed over.

The Contractor shall ensure that the installation is complete and commissioned in every respect and
that there are no major defects prior to notifying the Engineer (in writing) for a final inspection. During
the course of the inspection, the Engineer will compile a list of any items requiring further attention.
A copy of this list will be provided to the Contractor who will have a period of 7 days in which to rectify
the unacceptable items. During the final inspection, the Contractor may be required to carry out
random tests on the electrical installation, as directed by the Engineer, and shall therefore provide all
the necessary test equipment for this purpose.

The Engineer will accept no major defects and only a limited number of defects during the first delivery
or practical completion inspection. Should there be any major defects or an excessive number of
minor defects at the first inspection, then the Engineer will terminate that inspection and request that
an additional first delivery inspection be arranged by the Contractor.

The Contractor shall note that the complete works cannot be taken over and occupied until the
Certificate of Compliance has been submitted and accepted by the Engineer.

On completion of all tests and commissioning of the works, the Contractor shall prepare a complete
test report and performance check list which shall be endorsed to the effect that the installation meets
with the requirements of the electrical specification and drawings. These, together with guarantees
of equipment and all Certificates of Compliance, shall be submitted to the Engineer for reviewing and
shall then be inserted in the maintenance manual.

The Contractor shall submit one complete set of marked-up “As-built” record drawings of the whole
electrical installation to the approval of the Engineer. These drawings shall show details and positions
of all services actually installed in the works. All cables joints, markers, cable sleeves, etc., must be
accurately dimensioned on the drawings.

Retention moneys normally due at the start of the maintenance period will not be released until “As-
built” drawings have been prepared to the satisfaction of the Engineer.

COMPLETION AND MAINTENANCE DURING THE GUARANTEE PERIOD

Tenderer’s shall give a 12 month guarantee to replace free of charge, any part of the installation in
which any manufacturing defects or defects due to poor workmanship may develop within that period.
Such period will commence from the date of issue of the Completion Certificate.

Practical completion shall occur when the installation has been completed with the exception of a few
outstanding minor items, which must be attended to within a reasonable period of time. Practical
completion may also only occur after the installation has been fully tested and is fully compliant with
the relevant Codes and Regulations. Occupation of the works after practical completion may only
occur after the relevant Certificates of Compliance have been issued to and reviewed by the Engineer.
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Completion shall occur when all defects indicated on the Practical Completion Certificate have been
successfully attended to, to the satisfaction of the Engineer.

The 12 month maintenance period shall commence from the date when the completion certificate has
been issued by the Engineer. Final completion shall occur at the end of the 12 month maintenance
period. During the guarantee period the Contractor shall be fully responsible for the complete
maintenance of the installation, which shall include materials equipment and labour. Maintenance of
the installation shall mean the regular servicing, repairing cleaning and adjustments of the installation
as well as free of charge replacement of any defective components during the guarantee period.

A fully qualified and trained person shall examine and test the installation when a fault occurs and
shall also perform all the necessary maintenance tasks to ensure smooth and faultless operation.

C2.14 SCHEDULE OF MAKES

Tenderers may offer alternatives for specific makes of equipment and materials, unless otherwise
specified, as follows:

(&) Tenderer's wishing to offer alternative makes of materials and equipment to those specified, may
qualify their tenders with a covering letter, stating the difference in price to their tender between the
specific item and the alternative offered.

(b) The successful Tenderer who wishes to supply any alternative makes must obtain prior approval in
writing from the Engineer.

(c) Tenderers shall ensure to use makes that are available and serviced by a reputable long-standing
local firm that is located within close proximity to the site of Works.
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C3.3 PARTICULAR SPECIFICATIONS

PART D:

D.1

D.2

D.3

D.4

ENVIRONMENTAL MANAGEMENT SPECIFICATION
General

In order to ensure that the construction works is carried out in an environmentally sensitive matter,
strict compliance to the Environmental Management Plan (EMP) guidelines is required. The
purpose of the EMP is to:

= Encourage good management practices through planning and commitment to
environmental issues,
=  Provide rational and practical environmental guidelines to:
i. Minimise disturbance of the natural environment,
il Prevent pollution of land, air and water,
iii. Prevent soil erosion and facilitate re-vegetation.
Adopt the best practicable means available to prevent or minimise adverse environmental
impact,
= Develop waste management practices based on prevention, minimisation, recycling,
treatment or disposal of wastes,
=  Train employees and contractors with regard to environmental obligations.

Training and Induction of Employees

=  The Contractor has a responsibility to ensure that all those people involved in the project
are aware of and familiar with the environmental requirements for the project (this includes
sub-contractors, casual labour, etc.). The CMP shall be part of the terms of reference for

all contractors, sub-contractors and suppliers.

Complaints Register and Environmental Incident Book

Any complaints received by the project team from the public will be recorded. The complaint should
be brought to the attention of the site manager, who will respond.

The following information must be recorded:
= Time, date and nature of the complaint,
= Type of communication (telephone, letter etc),
= Name, contact address and telephone number of the complainant,
= Response and investigation undertaken and
= Actions taken and by whom.

All complaints received will be investigated and a response given to the complainant within 14
days.

All environmental incidents occurring on the site will be recorded. The following information will be
provided:

= Time, date, location and nature of the incident,

= Actions taken and by whom.

Site Cleanliness and Neatness

=  Location of a construction camp is to be approved by the Engineer and is to be restored
to its previous condition after completion of construction.

=  The construction camp should preferably be fenced with a 1.8m bonnox fence or similar
approved.

= Al materials, equipment, plant and vehicles must be stored within the construction camp.

= Adedicated area must be made available for construction staff to change and store their
personal belongings.

T2.2.145

Contractor Witness 1 Witness 2 Employer Witness 1 Witness 2



Project: : Rehabilitation of Sikhombe Access Road

D.5

D.6

D.7

D.8

D.9

D.10

D.11

Access

Access to existing roads, schools, buildings, shops and residential properties must not be

impeded during construction.

Access roads utilised by the Contractor must be maintained in good condition.

Borrow Pits

Mining authorisations (permits) for borrow pits must be obtained from the Department of
Minerals and Energy (DME) in consultation with the Department of Water Affairs and
Forestry (DWAF).

Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage.
Borrow pits must be rehabilitated after use in accordance with the requirements of DME
and DWAF.

Dust Control / Air Quality

Fauna

Dust suppression measures must be implemented during construction by ensuring that all
surfaces prone to dust generation are kept damp (e.g. use of water tanker).

Ensure that vehicles and equipment are in good working conditions and that emissions are
not excessive.

Ensure that vehicles and equipment are in good working conditions and that emissions are
not excessive.

Special care must be taken in areas where the route passes close to schools and residential
areas.

The speed of construction vehicles must be reduced.

Contractor staff may not chase, catch or kill animals encountered during construction.

Fire Prevention and Control

Smoking is prohibited in the vicinity of flammable substances.

The contractor must ensure that fire-fighting equipment is available on site, particularly
where flammable substances are being stored or used, and that construction staff are
aware of where it is kept and how it is operated.

Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to
adjacent property owner’s lands.

Grave Sites

Gravesites in close proximity to the road must not be disturbed during construction.

Materials Handling and Spills Management

Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to
be stored in a designated area at the campsite.

The storage containers/facilities (including any diesel/petrol tanks) must be placed on an
impermeable surface and surrounded by a bund wall, in order to ensure that accidental
spillage does not pollute the environment.

Workers must at all times be made aware of the health and safety risks associated with any
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with
appropriate protective clothing/equipment in case of spillages or accidents.

Ensure all staff and contractors undergo relevant training in the maintenance of equipment
to prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals.

Any spill of potentially hazardous materials must be cleaned up immediately (Potentially
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc).

The area of contaminated soil or spill must be deposited into the hazardous waste
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The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills.
The absorbent must be stored in a designated area and be available for inspection.
All spills are to be recorded in the environmental incident book.

D.12 Noise
= Noise generating activities must be restricted to between 07h00 and 17h00 Monday to
Friday, unless otherwise approved by the appropriate competent person in consultation with
adjacent landowners/affected persons.
= All equipment, vehicles and machinery must be in good working condition and be equipped
with sound mufflers if necessary.
= Construction staff must be trained and made aware of not creating unnecessary noise such
as hooting and shouting.
D.13 Pollution Control
= Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous
substances must be avoided.
= All construction vehicles are to be maintained in good working order so as to prevent soil or
water pollution from oil, fuel or other leaks, and to reduce noise pollution.
D.14 Rivers and Streams
=  During construction of bridge structures, there must be no obstruction of the water flow of
rivers and streams.
= Excavated material must not be stockpiled on or near riverbanks, in order to prevent
sedimentation occurring.
=  Erosion control measures must be employed both during and after construction.
= No impediments to natural surface water flow, other than approved erosion control
measures, must occur.
D.15 Safety
=  Safety measures, such as detour signs, must be implemented during construction to ensure
the safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of
construction work.
=  Special care must be taken in the vicinity of schools to ensure the safety of children wishing
to cross the road under construction.
=  The relevant signage (e.g. speed control signs) must be erected alongside the road during
the operation phase in order to control traffic.
=  Accommodation must be made for pedestrian pathways alongside the road during the
construction and operation phases.
D.16 Soil Management
=  Stormwater drainage pipes must be installed alongside the road in all areas susceptible to
soil erosion.
=  Erosion should be minimised by the construction of meadow drains and the planting of
indigenous vegetation on the side slopes and drains to reduce flow velocity of stormwater.
=  Spoil from cuts may be used in existing erosion galleys.
= Stone pitching and gabions should be constructed at pipe culvert outlets.
=  Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals
should be removed together with the contaminated soil.
= [f necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the spill.
The contaminated soil should be disposed of in an appropriate container, depending on its
classification.
= Servicing and re-fueling of vehicles must only be carried out at construction camp.
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D.17 Worker Conduct

Code of Conduct for Construction Personnel:

Do not leave the construction site untidy and strewn with rubbish which will attract animal
pests.

Do not set fires.

Do not cause any unnecessary, disturbing noise at the construction camp/site or at any
designated worker collection/drop off points.

Do not drive a construction-related vehicle under the influence of alcohol.

Do not exceed the national speed limits on public roads or exceed the recommended speed
limits on the site.

Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy
vehicles must be reported and repaired as soon as possible).

Do not litter along the roadsides, including both the public and private roads.

Do not pollute any water bodies (whether flowing or not).

No member of the construction team is allowed to enter the areas outside the construction
site.

D.18 Traffic Disturbances and Diversions

= Any traffic diversions must be undertaken with the approval of all relevant authorities and in

accordance with all relevant legislation.

=  Wherever possible, traffic diversion must only take place on existing disturbed areas and

remain within the existing road reserve.
] Traffic diversion routes must be rehabilitated after use.

D.19 Vegetation

=  Only vegetation falling directly on the route must be removed where necessary.

=  Alien vegetation within the road reserve must be eradicated, and management measures

must be implemented for future control of these species.

=  Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during
construction must be replaced with indigenous vegetation after construction has been

completed.

D.20 Waste Management

= All general, non-hazardous waste must be placed in a skip container and disposed of at a

registered waste disposal site.

=  The contractor is to ensure that the portable toilet facilities at the campsite are properly

maintained and in working order.
= No disposal, or leakage, of sewage must occur on or near the site.

=  All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc) must
be stored in leak proof containers and disposed of at a registered hazardous waste disposal

site.

=  The contents of waste storage containers must, under no circumstances, be emptied to the
surrounding area. In general, littering, discarding or burying of any materials is not allowed

on site or along the route.

=  Adequate waste receptacles must be available at strategic points around the construction

camp and site for all domestic refuse and to minimise the occurrence of littering.
=  Concrete rubble must be collected and disposed of as directed by the Project Manager.

=  Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete

packets etc) on completion of the day’s work.
=  Any spill around the container(s) should be treated as per Section C11 and C16.
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3.3 PARTICULAR SPECIFICATIONS

PART E: DAYWORKS

This part of the Project Specifications deals with the provision for Dayworks in the Schedule of Quantities. Rates
for Dayworks shall be entered in Schedule D of the Schedule of Quantities in accordance with the following
specifications.

E.1 SCOPE
According to clause 37.2 of the general conditions of contract for construction works (GCC) 2004
edition, certain work may be carried out using rates tendered in the daywork schedule. A schedule
of personnel, plant and equipment which may be necessary to perform work on a daywork basis is
included in the schedule of quantities. The quantities used in the schedule are for tender evaluation
purposes only and the use or not of these items shall not constitute a variation in terms of Clause 37
of the General Conditions of Contract 2010 second edition.

No work will be paid for as Dayworks without the written instruction or approval of the Engineer.
E.2 TYPE OF WORK

The Engineer may order daywork in certain cases where it is necessary to vary or to extend the works
due to new or unforeseen circumstances to such an extent that the tendered rates for specific items
of work are no longer applicable, or where no suitable combination of tendered rates can be used to
pay for such work.

As a general rule, applicable rates for additional work items will be agreed between the Contractor
and the Engineer. Dayworks will only be used in exceptional circumstances.

E.3 MATERIALS

Materials for use in works carried out under Daywork shall be purchased by the Contractor who shall
also arrange for delivery to site, and shall be responsible for any other requirements associated with
specific materials. A Provisional Sum has been allowed in Schedule D for Daywork materials. The
Contractor shall enter a tendered percentage in the schedule to cover his handling costs and profit,
as per other provisional and prime cost sums in this Contract.

Materials shall be paid for using the method described in the Pricing Data. No contract price
adjustment will be applicable to materials.

The Contractor shall submit proof of ownership for any materials used in Dayworks with his dayworks
claim to the Engineer. Further, if specific materials are required for Dayworks, quotations will be
called for as per Clause 37.2.4 of the General Conditions of Contract 2010 second edition.

E.4 CONSTRUCTION PLANT HIRE

Where daywork is ordered, the tendered rates for plant hire in Schedule D shall be used in calculating
the payment due for any plant required to execute the daywork. If no rate is included in the schedule
for a particular piece of equipment, and where no other rate or combination of rates would provide
suitable compensation, then the daywork method of payment described in Clause 37.2.3 of the
General Conditions of 2010 second edition will be used.

The tendered rates for each item of constructional plant shall include for all operating costs
associated with the said item of plant. Such costs are deemed to include fuel, re-fuelling costs,
lubrication and routine servicing / maintenance, breakdowns and spares, all overhead costs, site
management costs and administration costs. The tendered rates shall also include the plant operator
and the general supervision of the plant while it is engaged in the dayworks.
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E.5 SALARIES AND WAGES OF WORKMEN

The salaries and wages of workmen executing daywork shall be paid for using the tendered rates in
Schedule D. The tendered rates shall include for all costs associated with the employment of personnel,
including salaries, wages, allowances, workmen’s compensation, medical aid and pension
contributions, government levies and taxes, training costs and any costs associated with living on the
site. The tendered rates shall also include for the transportation of the workmen to the site of the
dayworks.

All overhead costs, administration costs, site management costs and the Contractor’s profit are deemed
to be covered by the Dayworks rates and no additions or mark ups will be made to the tendered rates.

The tendered rates shall also include any hand tools normally associated with the workmen’s job
description e.g. picks, shovels, hammers, saws, spirit levels, etc. The tendered rate for labourers shall
also include for the casual supervision by a gang boss or foreman. Only when specifically called for by
the Engineer, will payment be made for the use of a gang boss or foreman supervising on a continuous
basis.

E.6 MEASUREMENT AND PAYMENT

The following principles shall also apply to the measurement and payment of Dayworks.

The unit of measurement for plant shall be the number of vibroclock hours worked and each item of
plant shall be fitted with a vibroclock, the cost of which shall be included in the rates. Excessive non-
productive time when the engine is idling will not be paid for. Where there is ambiguity between the
flywheel horsepower and mass of the machine, the flywheel horsepower shall govern the measurement
category. Where width and mass are specified, mass shall govern the measurement category.

The Contractor’s attention is drawn to the requirements of Sub-clauses 37.2.5 and 37.2.6 of the General
Condition of Contract 2010 second edition with regard to the submission of Dayworks claims.

C3.3 PARTICULAR SPECIFICATIONS

PART F:

F1.

OHSA 1993 HEALTH AND SAFETY SPECIFICATION
SCOPE

This specification covers the health and safety requirements to be met by the Contractor to ensure a
continued safe and healthy environment for all workers, employees and subcontractors under his
control and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and
amendment Act No 181) 1993, and the corresponding Construction Regulations 2003, and all other
safety codes and specifications referred to in the said Construction Regulations.

In terms of the OHSA Agreement in Section C1.2.4 of the Contract document, the status of the
Contractor as mandatory to the Employer (client) is that of an employer in his own right, responsible
to comply with all provisions of OHSA 1993 and the Construction Regulations 2003.

This safety specification and the Contractor's own Safety Plan as well as the Construction
Regulations 2003, shall be displayed on site or made available for inspection by all workers,
employees, inspectors and any other persons entering the site of works.

The following are possible risks associated with this project:
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F2.

F3.

F4.

Deep excavations in soils requiring shoring or reducing of slopes

Work with, on or near collapsible materials

Blasting of hard rock or demolition of concrete

Potentially harmful gasses when working with bituminous materials

Movement of construction vehicles on site, taking into consideration steep slopes, other traffic
and existing services

e Exposure to possible injuries due to mishandling or failure of power and hand tools

¢ Risks related to general safety and security on site

Additional risks may arise from specific methods of construction selected by the Contractor which
are not necessary covered in the above.

DEFINITIONS
For the purpose of this contract the following shall apply:

(@) Employer” where used in the contract documents and in this specification, means the
Employer as defined in the General Conditions of Contract and it shall have the exact same
meaning as “client” as defined in the Construction Regulations 2003. “Employer” and
“client” is therefore interchangeable and shall be read in the context of the relevant
document.

(b) “Contractor” wherever used in the contract documents and in this specification, shall have
the same meaning as “Contractor” as defined in the General Conditions of Contract.

In this specification the terms “principal contractor” and “contractor” are replaced with
“Contractor” and “subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory,
without derogating from his status as an employer in his own right.

(c) “Engineer” where used in this specification, means the Engineer as defined in the General
Conditions of Contract. In terms of the Construction Regulations the Engineer may act as
agent on behalf of the Employer (the client as defined in the Construction Regulations).

TENDERS
The Contractor shall submit the following with his tender:

(&) a documented Health and Safety Plan as stipulated in Regulation 5 of the Construction
Regulations. The Safety Plan must be based on the Construction Regulations 2003 and will
be subject to approval by the Employer;

(b) a declaration to the effect that he has the competence and necessary resources to carry out
the work safely in compliance with the Construction Regulations 2003;

(c) a declaration to the effect that he made provision in his tender for the cost of the health and
safety measures envisaged in the Construction Regulations.

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor
will not be able to carry out the work under the contract safely in accordance with the
Construction Regulations.

NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK
After award of the contract, but before commencement of construction work, the Contractor shall,

in terms of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the
following work is involved:
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(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more;
(b) the use of explosives;

(c) construction work that will exceed 30 days or 300 person-days;

(d) excavation work deeper than 1,0m; or

(e) working at a height greater than 3,0m above ground or landings.

The notification must be done in the form of the pro forma included under Section 9 (Forms to be
Completed by Successful Tenderer) of the tender document.

A copy of the notification form must be kept on site, available for inspection by inspectors,
Employer, Engineer, employees and persons on site.

F5. RISK ASSESSMENT

Before commencement of any construction work during the construction period, the Contractor
shall have a risk assessment performed and recorded in writing by a competent person. (Refer
Regulation 7 of the Construction Regulations 2003).

The risk assessment shall identify and evaluate the risks and hazards that may be expected during
the execution of the work under the contract, and it shall include a documented plan of safe work
procedures to mitigate, reduce or control the risks and hazards identified.

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer,
subcontractors, employees, trade unions and health and safety committee members, and must be
monitored and reviewed periodically by the Contractor.

F6. APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS
6.1 Health and Safety plan

The Contractor shall appoint his employees and any subcontractors to be employed on the contract,
in writing, and he shall provide them with a copy of his documented Health and Safety Plan, or
relevant sections thereof. The Contractor shall ensure that all subcontractors and employees are
committed to the implementation of his Safety Plan.

6.2 Health and safety induction training
The Contractor shall ensure that all employees under his control, including subcontractors and their
employees, undergo a health and safety induction training course by a competent person before
commencement of construction work. No visitor or other person shall be allowed or permitted to
enter the site of the works unless such person has undergone health and safety training pertaining to
hazards prevalent on site.
The Contractor shall ensure that every employee on site shall at all times be in possession of proof
of the health and safety induction training issued by a competent person prior to commencement of
construction work.

F.7 APPOINTMENT OF SAFETY PERSONNEL
7.1 Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the
performance of the construction work.

He may also have to appoint one or more competent employees to assist the construction supervisor
where justified by the scope and complexity of the works.

7.2 Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that can be expected,
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decided by the Inspector of the Department of Labour. The Safety Officer shall have the necessary
competence and resources to perform his duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction
safety officer appointed after award of the contract.

7.3 Health and safety representatives

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms
of the Act for the execution of the contract, shall appoint a health and safety representative
whenever he has more than 20 employees in his employment on the site of the works. The health
and safety representative must be selected from employees who are employed in a full-time capacity
at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for every 100
employees.

The function of health and safety representative(s) will be to review the effectiveness of health and
safety measures, to identify potential hazards and major incidents, to examine causes of incidents (in
collaboration with his employer, the Contractor), to investigate complaints by employees relating to
health and safety at work, to make representations to the employer (Contractor) or inspector on
general matters affecting the health and safety of employees, to inspect the workplace, plant,
machinery etc. on a regular base, to participate in consultations with inspectors and to attend
meetings of the health and safety committee.

7.4 Health and safety committee

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish
one or more health and safety committee(s) where there are two or more health and safety
representatives at a workplace. The persons selected by the Contractor to serve on the committee
shall be designated in writing.

The function of the health and safety committee shall be to hold meetings at regular intervals, but at
least once every three months, to review the health and safety measures on the contract, to discuss
incidents related to health and safety with the Contractor and the inspector, and to make
recommendations regarding health and safety to the Contractor and to keep record of
recommendations and reports made by the committee.

7.5 Competent persons

In accordance with the Construction Regulations the Contractor has to appoint in writing competent
persons responsible for supervising construction work on each of the following work situations that
may be expected on the site of the works.

€) Risk assessment and induction training as described in Regulation 7 of the Construction
Regulations;

(b) Fall protection as described in Regulation 8;

(© Formwork and support work as described in Regulation 10;

(d) Excavation work as described in Regulation 11;

(e) Demolition work as described in Regulation 12;

) Scaffolding work as described in Regulation 14;

(9) Suspended platform operations as described in Regulation 15;

(h) Material hoists as described in Regulation 17;

0) Batch plant operations as described in Regulation 18;

()] Explosive powered tools as described in Regulation 19;

(k) Cranes as described in Regulation 20;

)] Construction vehicle and mobile plant inspections on a daily basis by a

(m) competent person as described in Regulation 21(1);

(n) Control of all temporary electrical installation on the construction site as described in
Regulation 22;

(0) Stacking and storage on construction sites as described in Regulation 26; and

(p) Inspections of fire equipment as described in Regulation 27.
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F8.

F9.

A competent person may be appointed for more than one part of the construction work with the
understanding that the person must be suitably qualified and able to supervise at the same time the
construction work on all the work situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not relieve
the Contractor from any of his responsibilities to comply with all requirements of the Construction
Regulations.

RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep records and
registers related to health and safety on site for periodic inspection by inspectors, the Engineer, the
Employer, trade union officials and subcontractors and employees. The following records and
registers must be kept on site and shall be available for inspection at all times.

(a) A copy of the OHSA 1993 Construction Regulations 2003;

(b) A copy of this Health and Safety Specification;

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4);
(d) A copy of the Notification of Construction Work (Regulation 3);

(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety
Officer (Regulation 6(7));

)] A copy of the risk assessment described in Regulation 7;

(9) A full protection plan and the corresponding records of evaluation and training of employees
working from elevated positions as described in Regulation 8;

(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support
work structures (Regulation 10(d)) must be kept on site;

@ Pronouncement of the safety of excavations must be recorded in a register to be kept on site
(Regulation 11(3) (h));

()] A copy of the certificate of the system design for suspended platforms (Regulation 15(3));

(k) A notice must be affixed around the base towers of material hoists to indicate the maximum
mass load, which may be carried at any one time by material hoists (Regulation 7(5));

()] Maintenance records of material hoists and inspection results must be kept in a record book

to be kept on site (Regulation 17(8));
(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations

18(9));

(n) A warning notice must be displayed in a conspicuous manner when and wherever an
explosive powered tool is used (Regulation 19(2));

(0) A register for recording of findings by the competent person appointed to inspect construction

vehicles and mobile plant (Regulation 21(1) (j)).
CONTRACTOR’S RESPONSIBILITIES

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act
(OHSA 1993), which means that the Contractor has the status of employer in his own right in respect
of the contract. The Contractor is therefore responsible for all the duties and obligations of an
employer as set out in the Act (OHSA 1993) and the Construction Regulations 2003.

Before commencement of work under the contract, the Contractor shall enter into an agreement with
the Employer (Client) to confirm his status as mandatory (employer) for the contract under
consideration.

The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2003,
and are not repeated in detail but some important aspects are highlighted hereafter, without relieving
the Contractor of any of his duties and responsibilities in terms of the Construction Regulations.

(a) Contractor’s position in relation to the Employer (Client) (Regulation 4)

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the
Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the
Act and the Regulations are met and complied with.
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(b)

()

The Principal Contractor and Contractor (Regulation 5)

The Contractor is in terms of the definition in Regulation 2(b) the equivalent of Principle
Contractor as defined in the Construction Regulations, and he shall comply with all the
provisions of Regulation 5.

Any subcontractors employed by the Contractor must be appointed in writing, setting out the
terms of the appointment in respect of health and safety. An independent subcontractor
shall however provide and demonstrate to the Contractor a suitable, acceptable and
sufficiently documented health and safety plan before commencement of the subcontract.

In the absence of such a health and safety plan the subcontractor shall undertake in writing
that he will comply with the Contractor’s safety plan, the health and safety specifications of
the Employer and the Construction Regulations 2003.

Supervision of construction work (Regulation 6)

The Contractor shall appoint the safety and other personnel and employees as required in
terms of Regulation 6 and as set out in paragraph 7 above. Appointment of those personnel
and employees does not relieve the Contractor from any of the obligations under Regulation
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(d)

Risk assessment (Regulation 7)

(e)

(f)

(9)

(h)

The Contractor shall have the risk assessment made as set out in paragraph 7
above before commencement of the work and it must be available on site for
inspection at all times. The Contractor shall consult with the health and safety
committee or health and safety representative(s) etc. on a regular basis to ensure
that all employees, including subcontractors under his control, are informed and
trained by a competent person regarding health hazards and related work
procedures.

No subcontractor, employee or visitor shall be allowed to enter the site of works
without prior health and safety induction training, all as specified in Regulation 7.

Fall protection (Regulation 8)

Fall protection, if applicable to this contract shall comply in all respects with
Regulation 8 of the Construction Regulations.

Structures (Regulation 9)
The Contractor will be liable for all claims arising from collapse or failure of
structures if he failed to comply with all the specifications, project specifications

and drawings related to the structures, unless it can be proved

that such collapse or failure can be attributed to faulty design or insufficient design
standards on which the specifications and the drawings are based.

In addition the Contractor shall comply with all aspects of Regulation 9 of the
Construction Regulations.

Formwork and support work (Regulation 10)

The Contractor will be responsible for the adequate design of all formwork and
support structures by a competent person.

All drawings pertaining to formwork shall be kept on site and all equipment and
materials used in formwork, shall be carefully examined and checked for suitability
by a competent person.

The provisions of Regulation 10 of the Construction Regulations shall be followed
in every detail.

Excavation work (Regulation 11)

Itis essential that the Contractor shall follow the instructions and precautions in the
Standard Specifications and Project Specifications as well as the provisions of the
Construction Regulations to the letter as unsafe excavations can be a major hazard
on any construction site.

The Contractor shall therefore ensure that all excavation work is carried out under
the supervision of a competent person, that inspections are carried out by a
Professional Engineer or Technologist, and that all work is done in such a manner
that no hazards are created by unsafe excavations and working conditions.

Supervision by a competent person will not relieve the Contractor from any of his
duties and responsibilities under Regulation 11 of the Construction Regulations.

o~
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0

(k)

()

(m)

(n)

(0)

site.

(p)

Whenever demolition work is included in a contract, the Contractor shall comply
with all the requirements of Regulation 12 of the Construction Regulations. The
fact that a competent person has to be appointed by the Contractor does not relieve
the Contractor from any of his responsibilities in respect of safety of demolition
work.

Tunnelling (Regulation 13)

The Contractor shall comply with Regulation 13 wherever tunneling of any kind is
involved.

Scaffolding (Regulation 14)

The Contractor shall ensure that all the provisions of Regulation 14 of the
Construction Regulations are complied with. [Note: Reference in the Regulations
to “Section 44 of the Act” should read “Section 43 of the Act”].

Suspended platforms (Regulation 15)

Wherever suspended platforms will be necessary on any contract, the Contractor
shall ensure that copies of the system design issued by a Professional Engineer
are submitted to the Engineer for inspection and approval.

The Contractor shall appoint competent persons as supervisors and competent
scaffold erectors, operators and inspectors and ensure that all work related to
suspended platforms are done in accordance with Regulation 15 of the
Construction Regulations.

Boatswain’s chains (Regulation 16)

Where boatswain’s chains are required on the construction site, the Contractor
shall comply with Regulation 16.

Material Hoists (Regulation 17)

Wherever applicable, the Contractor shall comply with the provisions of Regulation
17 to the letter.

Batch plants (Regulation 18)

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting
tackle, conveyors, etc. used in the operation of a batch plant shall comply with, and
that all operators, supervisors and employees are strictly held to the provisions of
Regulation 18. The Contractor shall ensure that the General Safety Regulations
(Government Notice R1031 of 30 May 1986), the Driven Machinery Regulations
(Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations
(Government Notice R2271 of 11/10/1995) are adhered to by all involved.

In terms of the Regulations, records of repairs and maintenance shall be kept on

Explosive powered tools (Regulation 19)

The Contractor shall ensure that, wherever explosive-powered tools are required
to be used, all safety provisions of Regulation 19 are complied with.
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23)

(a)

(s)

(t)

(u)

v)

(w)

It is especially important that warning notices are displayed and that the issue and
return of cartridges and spent cartridges be recorded in a register to be kept on
site.

Cranes (Regulation 20)

Wherever the use of tower cranes becomes necessary, the provisions of
Regulation 20 shall be complied with.

Construction vehicles And mobile plant (Regulation 21

The Contractor shall ensure that all construction vehicles and plant are in good
working condition and safe for use, and that they are used in accordance with their
design and intended use. The vehicles and plant shall only be operated by
workers or operators who have received appropriate training, all in accordance with
all the requirements of Regulation 21.

All vehicles and plant must be inspected on a daily basis, prior to use, by a
competent person and the findings must be recorded in a register to be kept on
site.

Electrical installation and machinery on construction sites (Regulation 22)

The Contractor shall comply with the Electrical Installation Regulations
(Government Notice R2920 of 23 October 1992) and the Electrical Machinery
Regulations (Government Notice R1953 of 12 August 1993).

Before commencement of construction, the Contractor shall take adequate steps
to ascertain the presence of, and guard against dangers and hazards due to
electrical cables and apparatus under, over or on the site.

All temporary electrical installations on the site shall be under the control of a
competent person, without relieving the Contractor of his responsibility for the
health and safety of all workers and persons on site in terms of Regulation 22.

Use of temporary storage of flammable liguids on construction sites (Regulation

The Contractor shall comply with the provisions of the General Safety Regulations
(Government Notice R1031 of 30 May 1986) and all the provisions of Regulation
23 of the Construction Regulations to ensure a safe and hazard-free environment
to all workers and other persons on site.

Water environments (Regulation 24)

Where construction work is done over or in close proximity to water, the provisions
of Regulation 24 shall apply.

Housekeeping on Construction sites (Regulation 25)

Housekeeping on all construction sites shall be in accordance with the provisions
of the environment Regulations for workplaces (Government Notice R2281 of 16
October 1987) and all the provisions of Regulation 25 of the Construction
Regulations.

Stacking and storage on construction sites (Regulation 26)

The provisions for the stacking of articles contained in the General Safety
Regulations (Government Notice R1031 of 30 May 1986) as well as all the
provisions Regulation 26 of the Construction Regulations shall apply.
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F10.

(x) Fire precautions on construction sites (Regulation 27)

The provisions of the Environmental Regulations for Workplaces (Government
Notice R2281 of 16 October 1987) shall apply.

In addition the necessary precautions shall be taken to prevent the incidence of
fires, to provide adequate and sufficient fire protection equipment, sirens, escape
routes etc. all in accordance with Regulation 27 of the Construction Regulations.

(y) Construction welfare facilities (Regulation 28)

The Contractor shall comply with the construction site provisions as in the Facilities
Regulations (Government Notice R1593 of 12 August 1988) and the provisions of
Regulation 28 of the Construction Regulations.

(2) Non-compliance with the Construction Regulations 2003

The foregoing is a summary of parts of the Construction Regulations applicable to
all construction projects.

The Contractor, as employer for the execution of the contract, shall ensure that all
provisions of the Construction Regulations applicable to the contract under
consideration are complied with to the letter.

Should the Contractor fail to comply with the provisions of the Regulations 3 to 28
as listed in Regulation 30, he will be guilty of an offence and will be liable, upon
conviction, to the fines or imprisonment as set out in Regulation 30.

The Contractor is advised in his own interest to make a careful study of the Act and
the Construction Regulations as ignorance of the Act and the Regulations will not
be accepted in any proceedings related to non-conformance to the Act and the
Regulations.

MEASUREMENT AND PAYMENT

10.1  Principles

It is a condition of this contract that Contractors, who submit tenders for this contract, shall
make provision in their tenders for the cost of all health and safety measures during the
construction process. All associated activities and expenditure are deemed to be included

in the Contractor’s tendered rates and prices.

(a) Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and Safety
Representatives, Health and Safety Committee and Competent Persons referred
to in clauses 7.1 to 7.5 shall be members of the Contractor’s personnel, and no
additional payment will be made for the appointment of such safety personnel.

(b) Records and Registers

The keeping of health and safety-related records and registers as described in 8 is
regarded as a normal duty of the Contractor for which no additional payment will
be considered, and which is deemed to be included in the Contractor’s tendered
rates and prices.
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10.2

(i)
(ii)

(iii)
(iv)

MEASUREMENT AND PAYMENT

Payment for the Contractor’s obligations in respect of the Occupational Health and
Safety Act and Construction Regulations shall be made through two payment items
described below. The two payment items together shall include full compensation
for all personnel (including a dedicated full time Construction Safety Officer), costs
and incidentals in respect of compliance with and enforcement of the Health and
Safety specifications, which shall include for the compilation, presentation,
implementation and maintenance of the site Health and Safety Plan as
contemplated in Regulation 5 of the Construction Regulations.

B13.01 Health and Safety Obligations

The amount must be included in the Contractors general obligations: -

The Contractor has notified the Provincial Director of the Department of Labour in
writing of the project.

The Contractor has made the required initial Appointments of Employees and Sub-
Contractors.

The Client has approved the Contractor’s Health and Safety Plan.

The Contractor has set up his Health and Safety File.

ANNEXURE A (to H&S specification)

To: The Provincial Director, Department of Labour, ...........cc.ccccvvvieiiiieiniiinannnnan.

ANNEXURE A

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

Regulation 3 of the Construction Regulations, 2003

NOTIFICATION OF CONSTRUCTION WORK

1. (a) Name and postal address of principal contractor:

(b) Name and telephone number of principal contractor’s contact person:

(b)  Name and telephone number of client’s contact person or agent:
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4. (a) Name and postal address of designer(s) for the project:

(b)  Name and telephone number of designer’s contact person:

5. Name and telephone number of principal contractor’s construction supervisor on site

appointed in terms of regulations 6(1):

6. Name/s of principal contractor’s subordinate supervisors on site appointed in terms of

regulation 6(2):

7. Exact physical address of the construction site or site office:

8. Nature of the construction work:

9. Expected commencement date:

ANNEXURE A - Continued

11. Estimated maximum number of persons on the construction site:
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Client

Date

e THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

e ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF

ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE
COMMENCEMENT OF WORK.

SCHEDULE B

RECORDS TO BE KEPT ON SITE

ITEM | CR RECORD TO BE KEPT RESPONSIBLE PERSON
1. 3(3) Notification to Provincial Director — Schedule A | Principal Contractor
Available on site
2. 4(3) Copy of Principal Contractor’'s Health & Safety Plan | Client (Consultant)
Available on request
3. 5(6) Copy of Principal Contractor’s Health & Safety Plan | Principal Contractor
As well as each Contractor’s Health & Safety Plan
Available on request
4, 5(7) Health & Safety File opened and kept on site | Contractor
(including all documentation-required i.t.0o. OHSA &
Regulations
Available on request
5. 5(8) Consolidated Health & Safety File handed to Client | Principal Contractor
on completion of Construction work.
To include all documentation required i.t.o. OHSA &
Regulations and records of all drawings, designs,
materials used and similar information on the
structure.
6. 5(9) Comprehensive and Updated List of all Contractors | Principal Contractor
on site, the agreements between the parties and the
work being done
Included in Health & Safety file and available on
request
7. 6(7) Keep record on the Health & safety File of the input | Contractor
by Construction Safety Officer [CR 6 (6)] at design
stage or on the Health & Safety Plan
8. 7(2) Risk Assessment Contractor
T2.2.162
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Available on site for Inspection
9. 7(9) Proof of Health & Safety Induction Training Every Employee on site
10. 8(3) Construction Supervisor [CR 6 (1)] has latest updated | Contractor
version of Fall Protection Plan [CR 8 (1)]
11. 9(2)(b) Inform Contractor in writing of dangers and hazards | Designer of Structure
relating to construction work
12. 9(3) All drawings pertaining to the design of structure Contractor
On site available for inspection
13. 9(4) Record of inspection of the structure [First 2 years — | Owner of Structure
once every 6 months, thereafter yearly]
14, 9(5) Maintenance records — safety of structure Owner of Structure
Available on request
15. 10(1)(d) Drawings  pertaining to the design of | Contractor
formwork/support work structure
Kept on site, available on request
16. 11(3)(h) Record of excavation inspection Contractor
On site available on request
17. 15(11) Suspended Platform inspection and performance test | Contractor
records
Kept on site available on request
ITEM | CR RECORD TO BE KEPT RESPONSIBLE PERSON
18. 17(8)(c) Material Hoist daily inspection entered and signed in | Contractor
record book kept on the premises
19. 17(8)(d) Maintenance records for Material Hoist Contractor
Available on site
20. 18(9) Records of Batch Plant maintenance and repairs Contractor
On site available for inspection
21. 19(2)(g)(ii) | Issuing and collection of cartridges and nails or studs | Contractor
(Explosive Powered Tools) recorded in register —
recipient signed for receipt as well as return
22. 21(1)(d) Findings of daily inspections (prior to use) of | Contractor
Construction Vehicles and Mobile Plant
23. 22(d) Record of temporary electrical installation inspections | Contractor
[once a week] and electrical machinery [daily before
use] in a register and kept on site
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SCHEDULE C

OCCUPATIONAL HEALTH AND SAFETY AUDIT SYSTEM

ADMINISTRATIVE & LEGAL REQUIREMENTS

Section/

Regulation Subject Requirements ves/No
Construction. Notice of carrying out | Department of Labour notified

Regulation 3 Construction work Copy of Naotice available on Site

General  Admin. [ Copy of OH&S Act (Act | Updated copy of Act & Regulations on site
Regulation 3 85 of 1993) Readily available for perusal by employees
COID Act Registration with | Written proof of registration / Letter of good
Section 80 Compens. Insurer standing available on Site

Construction. OH&S Specification & | OH&S Specification received from Client
Regulation 4 & | Plan OH&S plan developed

5(1) Updated regularly

Section 8(2)(d) | Hazard Identification & | Hazard Identification carried out/Recorded
and Risk Assessment Risk Assessment and Plan drawn up/Updated
Construction. Risk Assessment Plan available on Site
Regulation 6 Employees/Subcontractors informed/trained

Occupational Health &
Safety Representatives

Section 16(2) Assigned duties | Responsibility of complying with the OH&S Act
(Managers) assigned to other person/s by CEO.

Construction. Designation of Person | Competent person appointed in writing as

Regulation 5(2) Responsible on Site Construction Supervisor

Construction. Designation of | Competent person appointed in writing as

Regulation 5(5)(a) | Subordinate Person Sub-ordinate Construction Supervisor

Section 17 & 18 Designation of | More than 20 employees - one OH&S

Representative, one additional OH&S Rep. for
each 50 employees or part thereof.
Designation in writing, period and area of
responsibility specified.

Meaningful OH&S Rep. reports.

Reports actioned by Management.

Section 19 & 20

Occupational Health &
Safety Committee/s

OH&S Committee/s established.
Members appointed in writing.
Meetings held monthly.

Minutes kept.

Actioned by Management.

Section 37 Agreement with | Written agreement with Subcontractors.
Mandataries List of Subcontractors displayed.
(Subcontractors) Proof of Registration with Compensation
Insurer/Letter of Good Standing
Construction Work Supervisor designated
Written arrangements concerning
OH&S Reps & OH&S Committee
Written arrangements regarding First Aid
Construction. Fall Prevention & | Competent person appointed to draw up and
Regulation 8 Protection supervise the Fall Protection Plan

Proof of appointees competence available on
Site

Risk Assessment carried out for work at
heights

Fall Protection Plan drawn up/updated
Available on Site
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Section/

Regulation Subject Requirements ves/No
Construction. Roofwork Competent person appointed to plan &
Regulation 8 supervise Roof work.
Proof of appointees competence available on
Site
Risk Assessment carried out
Roofwork Plan drawn up/updated
Roofwork inspect before each shift. Inspection
register kept
Employees medically examined for physical &
psychological fithess. Written proof available
Construction. Structures Information re. the structure being erected
Regulation 9 received from the Designer including:
- geo-science technical report where relevant
- the design loading of the structure
- the methods & sequence of construction
-anticipated dangers / hazards / special
Measures to construct safely
Risk Assessment carried out
Method statement drawn up
All above available on Site
Structures inspected before each shift.
Inspections register kept
Construction. Formwork & Support | Competent person appointed in writing to

Regulation 14

work

supervise erection, maintenance, use and
dismantling of Support & Formwork
Design drawings available on site
Risk Assessment carried out
Support & Formwork inspected:

- before use/inspection

- before pouring of concrete

- weekly whilst in place

- before stripping/dismantling.
register kept

Inspection

Construction.
Regulation 11

Scaffolding

Competent persons appointed in writing to:

- erect scaffolding (Scaffold Erector/s)

- act as Scaffold Team Leaders

- inspect Scaffolding weekly and after
inclement weather (Scaffold Inspector/s)
Written Proof of Competence of above
appointees available on Site

Copy of SABS 085 available on Site
Risk Assessment carried out
Inspected  weekly/after  bad
Inspection register/s kept

weather.

Construction.
Regulation 15

Suspended Scaffolding

Competent persons appointed in writing to:

- erect Susp.scaffolding (Scaffold Erector/s)

- act as Susp.Scaffold Team Leaders

- inspect Susp.Scaffolding weekly and after
inclement weather (Scaffold Inspector/s) Risk
Assessment conducted

Certificate of Authorization issued by a
registered professional Engineer available on
Site/copy forwarded to the Department of
Labour
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Section/
Regulation

Subject

Requirements

Yes/No

The following inspections of the whole
installation carried out by a competent person
- after erection and before use

- daily prior to use. Inspection register kept
The following tests to be conducted by a
competent person:

- load test of whole installation and working
parts every 12 months

- hoisting ropes/hooks/load attaching devices
quarterly. Tests log book kept

Employees working on  Susp.Scaffold
medically examined for physical &
psychological fithess. Written proof available

Construction.
Regulation 11

Excavations

Competent person/s appointed in writing to
supervise and inspect excavation work
Written Proof of Competence of above
appointee/s available on Site

Risk Assessment carried out

Inspected:

- before every shift

- after any blasting

- after an unexpected fall of ground

- after any substantial damage to the shoring
- after rain. Inspections register kept

Method  statement developed  where
explosives will be/ are used

Construction.
Regulation 12

Demolition Work

Competent person/s appointed in writing to
supervise and control Demolition work
Written Proof of Competence of above
appointee/s available on Site

Risk Assessment carried out

Engineering survey and Method Statement
available on Site

Inspections to prevent premature collapse
carried out by competent person before each
shift. Inspection register kept

Construction.
Regulation 17

Materials Hoist

Competent person appointed in writing to
inspect the Material Hoist

Written Proof of Competence of above
appointee available on Site.

Materials Hoist to be inspected weekly by a
competent person. Inspections register kept.

Construction.
Regulation 19

Explosive
Tools

Powered

Competent person appointed to control the
issue of the Explosive Powered Tools &
cartridges and the service, maintenance and
cleaning. Register kept of above

Empty cartridge cases/nails/fixing bolts
returns recorded
Cleaned daily after use

Construction.
Regulation 18

Batch Plants

Competent person appointed to control the
operation of the Batch Plant and the service,
maintenance and cleaning. Register kept of
above
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Section/

Regulation 20/
Driven Machinery
Regulations 18 &
19

Machines Equipment

inspect Cranes, Lifting Machines & Equipment
Written Proof of Competence of above
appointee available on Site.
Cranes & Lifting tackle identified/numbered
Register kept for Lifting Tackle
Log Book kept for each individual Crane
Inspection:
- All cranes - daily by operator
-Tower Crane/s - after erection/6monthly
- Other cranes - annually by comp. person
- Lifting tackle(slings/ropes/chain slings

etc.) - 3 monthly
Risk Assessment carried out

Regulation Subject Requirements ves/No
Risk Assessment carried out
Batch Plant to be inspected weekly by a
competent person. Inspections register kept

Construction. Tunnelling Complying with Mines Health & Safety Act (29

Regulation 13/ of 1996)

Mine Health & Risk Assessment carried out

Safety Act (29 of

1996)

Construction. Cranes & Lifting | Competent person appointed in writing to

Construction. Inspection &
Regulation Maintenance of
22/Electrical Electrical Installation &
Machinery Equipment (including
Regulations 9 & | portable electrical
10/Electrical tools)

Competent person appointed in writing to
inspect/test the installation and equipment.
Written Proof of Competence of above
appointee available on Site.

Inspections:
- Electrical

Installation & equipment

Installation inspected after installation, after alterations
Regulations and quarterly. Inspection Registers kept
Portable electric tools and -lights and
extension leads identified/numbered.
Monthly visual inspection by User/Issuer/
Store man. Register kept.
Construction. Water Environments Competent person appointed in writing to
Regulation 24 supervise diving operations and ensure
Diving maintenance, statutory inspection and testing
Regulations by an Approved Inspection Authority of

equipment used

Written Proof of Competence of above
appointee available on Site

Proof of registration of all divers present on
site available

Risk Assessment carried out

Diving Manual produced. Available on Site
Record of Voice Communications kept

Diving Operations record kept

Each Diver keeps a personal logbook. Entries
countersigned by the Diving Supervisor
Decompression tables available on Site
Records of any Decompression illness kept
Certificate  of  Manufacture of any
Compression Chamber or Diving Bell in use
available on Site
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gigtllj(l);t/ion Subject Requirements ves/No
Construction. Designation of | Competent Person/s with specific knowledge
Regulation 30/ Stacking & Storage | and experience designated to supervise all
General Safety | Supervisor. Stacking & Storage
Regulation 26 Written Proof of Competence of above
appointee available on Site
Construction. Designation of a | Person/s with specific knowledge and
Regulation 31/ | Person to Co-ordinate | experience designated to co-ordinate
Environmental Emergency Planning emergency contingency planning and
Regulation 27 And Fire Protection execution and fire prevention measures
Emergency Evacuation Plan developed:
Drilled/Practiced
Plan & Records of Drills/Practices available on
Site
Fire Risk Assessment carried out
All Fire Extinguishing Equipment identified
and on register.
Inspected weekly. Inspection Register kept
Serviced annually
Construction. First Aid Every workplace provided with sufficient
Regulation 32/ number of First Aid boxes. (Required where 5
General Safety persons or more are employed)
Regulation 3 First Aid freely available
Equipment as per the list in the OH&S Act.
One qualified First Aider appointed for every
50 employees. (Required where more than 10
persons are employed)
List of First Aiders and Certificates
Name of person/s in charge of First Aid box/es
displayed.
Location of F/Aid box/es clearly indicated.
Signs instructing employees to report all
Injuries/illness including first aid injuries
Construction. Personal Safety | PSE Risk Assessment carried out
Regulation 33/ Equipment (PSE) Items of PSE prescribed/use enforced
General Safety Records of Issue kept
Regulation 2 Undertaking by Employee to use/wear PSE
Construction. *Inspection & Use of | Competent Person/s with specific knowledge
Regulation 34/ | Welding/Flame Cutting | and experience designated to Inspect Electric
General Safety | EQuipment Arc, Gas Welding and Flame Cutting
Regulation 9 Equipment
Written Proof of Competence of above
appointee available on Site
Equipment identified/numbered and entered
into a register
Equipment inspected monthly. Inspection
Register kept
Construction. *Control of Storage & | Competent Person/s with specific knowledge
Regulation 35/ Usage of HCS and experience designated to Control the
Hazardous Storage & Usage of HCS
Chemical Written Proof of Competence of above
Substances (HCS) appointee available on Site
Risk Assessment carried out
Register of HCS kept/used on Site
Construction. Vessels under | Competent Person/s with specific knowledge
Regulation Pressure (VUP) and experience designated to supervise the
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gigtllj(l);t/ion Subject Requirements ves/No
36/Vessels under use, storage, maintenance, statutory
Pressure inspections & testing of VUP’s
Regulations Written Proof of Competence of above
appointee available on Site
Risk Assessment carried out
Certificates of Manufacture available on Site
Register of VUP’s on Site
Inspections & Testing by Approved Inspection
Authority (AlA):
after installation/re-erection or repairs
every 36 months.
Register/Log kept of inspections, tests.
Modifications & repair
Construction. Construction Vehicles | Operators/Drivers appointed to:
Regulation 37 & Earth Moving | Carry out a daily inspection prior to use
Equipment Drive the vehicle/plant that he/she s
competent to operate/drive
Written Proof of Competence of above
appointee available on Site
Record of Daily inspections kept
Construction. Inspection of Ladders | Competent person appointed in writing to
Regulation 38/ inspect Ladders
General Safety Ladders inspected at arrival on site and
Regulation 13D monthly there after. Inspections register kept
Construction. Ramps Competent person appointed in writing to
Regulation 39/ Supervise the erection & inspection of Ramps.
General Safety Inspection register kept
regulation 13B
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