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REQUEST FOR BID NOTICE 
 

DEPARTMENT OF EDUCATION 
EASTERN CAPE PROVINCE 

 
The Eastern Cape Department of Education (ECDOE) invites contractors to tender for the 
APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  
 
BID NO: SCMU6-26/27-0002 
[CIDB Grade: 4GB or Higher]  

 
 
Project Leader (DoE) 
Ms A.Tyopo  
Tel:  040 608 4707 
Email:  andisiwe.tyopo@ecdoe.gov.za 
 
Bid documents are downloadable free of charge from the Eastern Cape Department of Education 
website https://www.ecdoe.gov.za/resources/documents.html#tenders or from  National Treasury’s 
tender portal (http://www.etender.gov.za/content/advertised-tenders). BID documents will be 
available on 7 August 2026 at 09h00am.  No BID documents will be available at departmental 
offices.  
 
 
Mandatory Briefing Session will be held at HOËRSKOOL MCLACHLAN on Tuesday, 18 
August 2026 from 11h00pm to 12h30pm. Co-ordinates SARAH BAARTMAN  
-33.82638 23.85952 
Queries relating to the issue of these documents may be addressed in writing to: Ms Asanda 
Pokwana – Email  Asanda.pokwana@ecdoe.gov.za Technical enquiries: may be addressed in 
writing to Ms A.Tyopo – email: andisiwe.tyopo@ecdoe.gov.za 
 
Completed Request for Bid documents in a sealed envelope endorsed with the project name, 
request for Bid number and description must be deposited in the Tender Box, Department of 
Education, Steve Tshwete Complex, Zone 6, Zwelitsha, not later than 11h00 on Monday, 31 
August 2026 
 
Telegraphic, telexed or faxed tenders will not be considered.  The ECDoE does not bind itself to 
accepting the lowest tenderer.  Tender price offered should not pose a commercial risk to the 
completion of the project. No electronic or excel Bills of Quantities will be distributed.  
 
 
Procurement Contact Official       Infrastructure Contact Official 
Ms A Pokwana       Ms A.Tyopo  
Tel:  040 608 4326           Tel: 040 608 4707  
Asanda.pokwana@ecdoe.gov.za                                       andisiwe.tyopo@ecdoe.gov.za  

http://www.etender.gov.za/content/advertised-tenders
mailto:andisiwe.tyopo@ecdoe.gov.za
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PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF EDUCATION 
BID NUMBER: SCMU6-26/27-0002  CLOSING DATE: 31 August 2026  CLOSING TIME: 11h00am 

DESCRIPTION 
APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL MCLACHLAN  
 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 
Department of Education 
Steve Tshwete Education Complex 

Zone 6 
Zwelitsha 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 
CONTACT PERSON Ms Asanda Pokwana  CONTACT PERSON Ms Andisiwe Tyopo  
TELEPHONE NUMBER 040 608 4326 TELEPHONE NUMBER 040 608 4704 
FACSIMILE NUMBER  FACSIMILE NUMBER  
E-MAIL ADDRESS Asanda.pokwana@ecdoe.gov.za E-MAIL ADDRESS Andisiwe.tyopo@ecdoe.gov.za  
SUPPLIER INFORMATION 
NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  
VAT REGISTRATION 
NUMBER  
SUPPLIER 
COMPLIANCE 
STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

 
OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  MAAA 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR THE 
GOODS /SERVICES 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 
DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                      YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                        YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                         YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                    YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.  
 

mailto:Andisiwe.tyopo@ecdoe.gov.za


SBD1 
 

6 
 

PART B 
TERMS AND CONDITIONS FOR BIDDING 

  
1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 

CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER PRESCRIBED 
IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL 
CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 
 
2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   
THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE   
TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE 
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE 
STATE.” 

 
NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 
SIGNATURE OF THE BIDDER:     ………………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:   ………………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        ………………………………………………… 

http://www.sars.gov.za/
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T1.2:  REQUEST FOR BID DATA 
 

Project title: 
APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  
 

Bid No: 
SCMU6-26/27-0002  

 

Advertising date: 7 August 2026  Closing date: 31 August 2026  

Closing time: 11h00 Validity period 120 Days 

 
Clause 
number  

 The conditions of Request for Bid applicable to this contract are the Standard Conditions of Tender as 
contained in Annexure C of the CIDB Standard for Uniformity in Construction Procurement (August 
2019) as published in Government Gazette No. 42622, Department of Public Works Notice 423. 
 
The Standard Conditions of Bid make several references to the Bid Data for details that apply 
specifically to this Bid. The Bid Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of Bid. 
 
Each item of data given below is cross-referenced to the clause in the Standard Conditions of Bid to 
which it mainly applies. 
 

C.1.2 The employer is the Eastern Cape Province Department of Education  
 

C.1.3.1 The Request for Bid documents issued by the employer comprise: 
 
THE REQUEST FOR BID (SINGLE VOLUME) 
Part 1: Bidding Procedure 
T1.1 Request for Bid Notice and Invitation to Bid (SBD1) 
T1.2 Request for Bid Data  
 
Part 2:  Agreement and Contract Data 
C1.1 Form of Offer and Acceptance 
C1.1a Final Summary of Bills of Quantities (C2.2) 
C1.1b Standard Conditions of Tender 
C1.1c General Conditions of Contract 
C1.2 Contract Data  
C1.3 Form of Guarantee 
 
Part 3:  Returnable Schedules/Documents 
T2.1 List of Returnable Documents 
T2.2 Returnable Documents: 
  

SBD4 Declaration of interest Mandatory Requirement 

SBD6.1 Preference points claim form in terms of Preferential 
Procurement Regulations 2022 

Non-Elimination, to be 
submitted for the 
purposes of claiming 
points for Specific 
Goals. 

T2.2.1 Certificate of authority for signatory Mandatory Requirement 
T2.2.2 Certificate of authority for joint ventures (if applicable) Mandatory Requirement 
T2.2.5 Record of addenda to Request for Bid documents Additional documents 
T2.2.6 Capacity of Bidder Additional documents 
T2.2.7 Relevant project experience - completed projects Additional documents 
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T2.2.8 Relevant project experience - current projects Additional documents 
T2.2.9 Schedule of plant & equipment Additional documents 
T2.2.10 Compulsory enterprise questionnaire Mandatory Requirement 
T2.2.11 CIDB grading certificate Mandatory Requirement 

T2.2.12 Other certificates (certified copies to be inserted by 
Bidder), etc 

Mandatory Requirement 

 

• Valid Letter of Good Standing from 
Compensation Fund or a licensed insurer as 
contemplated in the Compensation for 
Occupational Injuries and Diseases Act 1993 
 

Mandatory Requirement 

T2.2.13 Completed project reference forms Additional documents 
PRICING 
SCHEDULE • Priced BoQ Mandatory Requirement 

   
 
THE CONTRACT  
Part 4: Scope of Work   
C3.1    Scope of work 
C3.2    Health and Safety Specification 
C3.4    Contractors Reports 
Part 5: Pricing data 
C2.1     Pricing instructions 
C2.2     Preliminaries / Bill of Quantities / Final Summary 
Part 6: Site information 
C4        Site information 
C5        Drawings 
 

C.1.4 The employer’s agent is:  
Name: A.Tyopo (Eastern Cape Province Department of Education) 
Capacity: Project Leader  
Address: Steve Tshwete Building  
Tel: (040) 608 4707 
Fax:  
E-mail: Andisiwe.tyopo@ecdoe.gov.za 

C.2.1 Only those Bidders who satisfy the following eligibility criteria should submit Request for Bids: 
1. Submit an offer only if the Bidder satisfies the criteria stated in the Request for Bid data and the 

Bidder, or any of his principals, is not under any restriction to do business with the employer. 
2. The Bidder is registered with the CIDB, in a 4GB or Higher class of construction work. 
3. The Bidder is registered on the National Treasury Central Supplier Data Base 

(https://secure.csd.gov.za)  
4. The Bidder accepts that documents that have correction fluid on them will be deemed non-

responsive and the documents must remain intact. 
5. Bidders adhere to the pre-qualification criteria stated in the Request for Bid document, if any. Joint 

ventures are eligible to submit Bids provided that: 
6. Every member of the joint venture must be registered with the CIDB in the General Building (GB) 

class of work. 
7. The combined contractor grading designation of the members calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a contractor grading 
designation determined in accordance with the sum bid for a 4GB or Higher class of construction 
work. 

8. The members/parties have signed a joint venture agreement. 

https://secure.csd.gov.za/
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C.2.7 The arrangements for the compulsory clarification meeting, if any, are as stated in the Request for Bid 
Notice (T1.1). 
 
A Request for Bid will not be considered if the Bidder or their representative has not attended the 
compulsory briefing session. 
Bidders must sign the attendance register in the name of the bidding entity.  
Addenda will be issued to and Request for Bids will be received only from those bidding entities 
appearing on the attendance register. 
 
Request for Bid documents will not be issued at the clarification meeting. 
 

C.2.8 Request clarification at least 5 working days before the closing time. 

C2.11 All documents must be completed and signed in black permanent ink. No correction fluid must be used 
in the document.  Incomplete bid responses may be disqualified or evaluated solely on the information 
contained in the bid.  The ECDoE may disregard any content in the request for bid that is illegible and 
will be under no obligation whatsoever to seek clarification from the bidder. 
 

C.2.12 If a Bidder wishes to submit an alternative Request for Bid offer, the only criteria permitted for such 
alternative Request for Bid offer is that it demonstrably satisfies the employer’s standards and 
requirements, the details of which may be obtained from the Employer’s Agent.  
 
Calculations, drawings and all other pertinent technical information and characteristics as well as 
modified or proposed Pricing Data must be submitted with the alternative Request for Bid offer to enable 
the employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the 
degree to which the alternative complies with the employer’s standards and requirements and to 
evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and logical 
sequence and must clearly reflect all design assumptions.  Pricing Data must reflect all assumptions in 
the development of the pricing proposal.  
 
Acceptance of an alternative Request for Bid offer will mean acceptance in principle of the offer. It will 
be an obligation of the contract for the Bidder, in the event that the alternative is accepted, to accept full 
responsibility and liability that the alternative offer complies in all respects with the employer’s standards 
and requirements.  
 
The modified Pricing Data must include an amount equal to 5% of the amount bid for the alternative 
offer to cover the employer’s costs of confirming the acceptability of the detailed design before it is 
constructed. 
 
Alternative Bid offer permitted:                                           Yes     No  
 

C.2.13 
C.2.15 
 

The employer’s address for delivery of Request for Bid offers and identification details to be shown on 
each Request for Bid offer package are as per Request for Bid Notice (T1.1) and Invitation to Bid 
(SBD 1) 

C.2.13.5 Request for Bid offers shall be submitted as originals only. 

C.2.13.6 
 

A two-envelope system is not required. 

C.2.13.9 Telephonic, telegraphic, telex, facsimile, emailed, electronic copy or late offers will not be accepted. 

C.2.15 The closing time for submission of Request for Bid offers is as per the Request for Bid Notice (T1.1) 
and the Invitation to Bid (SBD 1). 
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C.2.16 The Request for Bid offer validity period is as per the Request for Bid Notice (T1.1) and the Invitation 
to Bid (SBD 1). 
 

C.2.17 Provide clarification of the Request for Bid offer in response to do so from the employer during the 
evaluation of Request for Bid offers. This may include providing a breakdown of rates or prices and 
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No change 
in the competitive position of Bidders or substance of the Request for Bid offer is sought, offered, or 
permitted. 
 

C.2.22 Not a requirement 
 

C.2.23 Refer to Parts 1, 2 & 3 for certificates and other documents to be submitted with the Request for Bid. 

C.3.4 The time and location for opening of the Request for Bid offers are as per the Request for Bid Notice 
(T1.1). 

C.3.11 Financial Offer and Preference will be evaluated as follows: 

The 80/20 preference point system will be applicable with 80 points allocated to Price and 20 points 
towards Specific Goals status level of contribution. 

The score for price is calculated using the following formula: 

 





 −
−=

min
min180

P
PPtPs  

Where: 
 Ps = Points scored for price of bid under consideration; 

 Pt = Price of bid under consideration and 

 Pmin    = Price of lowest acceptable bid. 
 

A trust, consortium or joint venture will qualify for points for their Specific Goals.  

C.3.13 Request for Bid offers will only be accepted if: 
1. The Bidder or any of its directors/shareholders is not listed on the Register of Tender Defaulters in 

terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from 
doing business with the public sector; 

2. The Bidder has not: 
a. Abused the Employer’s Supply Chain Management System; or 
b. Failed to perform on any previous contract and has been given a written notice to this effect; 

3. The Bidder has completed the compulsory declarations and there are no conflicts of interest, which 
may impact on the Bidder’s ability to perform the contract in the best interests of the employer or 
potentially compromise the Request for Bid process; 

4. The Bidder is registered with the Construction Industry Development Board in an appropriate 
contractor grading designation; 

The Bidder is in good standing with a Compensation Fund. 

C.3.17 The number of paper copies of the signed contract to be provided by the employer is 1 (one) copy of 
the signed contract to the successful Bidder. 
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13 
 

 
 

 
T1.3:  BID EVALUATION CRITERIA  
 

Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  

Bid No: 
 
SCMU6-26/27-0002  

Advertising date: 7 August 2026  Closing date: 31 August 2026  

Closing time: 11h00 Validity period 120 Days 

 
 BID EVALUATION CRITERIA  
 This bid will be evaluated in Two (2) phases as follows: 

 
Phase One: Compliance, and responsiveness to the bid rules and conditions, thereafter they will be 
evaluated on PPPFA. 
Phase Two:  Bidders passing the stage above will thereafter be evaluated on PPPFA. 
 
Maximum points on price  -           80 points 
Maximum points for Specific goals  -           20 points 
Maximum points   -           100 points 
 
 
Phase 1: Compliance, and responsiveness to the bid rules and conditions 
 
Bidders must comply with the following Bid conditions in order to proceed to Phase Two  
Of Evaluation:– 
 

1. Priced Bills of Quantities must be submitted. 
2. Bidders are required to have a CIDB contractor Grading designation 4GB or Higher. 

Proof of Cidb Registration or CRS number must be submitted with the bid. 
3. Bids which are late will not be accepted. 
4. A valid Letter of Good Standing from the Compensation Fund or licensed insurer as 

contemplated in the Compensation for Occupational Injuries and Diseases Act 1993 must be 
submitted with Bid 

5. Failure to complete all supplementary information and the RETURNABLE  
SCHEDULES may result in the request for Bid being eliminated. 

6. Tender Forms (Form C1.1: Form of offer and acceptance) that are incomplete or incorrectly 
completed will result in elimination of that tender 

The Department reserves the right, in accordance with the Preferential Procurement Policy Framework 
Act (PPPFA), the Preferential Procurement Regulations 2022, and its Supply Chain Management 
Policy, not to award a contract to the highest-scoring bidder where objective criteria and other justifiable 
grounds warrant such a decision. In exercising this discretion, the Department may consider factors 
including, but not limited to, the bidder’s past performance, capacity to execute the contract, existing 
contractual commitments, risk assessment outcomes, and any other considerations that may impact 
the successful delivery of the project. Any decision not to award to the highest-scoring bidder will be 
fully justified, documented, and approved in accordance with the applicable legislative and policy 
framework. 
 
Failure to submit the following completed and signed compulsory documents will result in 
elimination of the bid: 
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 FORM 
C1.1 

Tender Forms (Form C1.1: Form of offer and acceptance) that ar  
incomplete or incorrectly completed will result in elimination of tha  
tender 
 

Mandatory 
Requirement 

SBD4 Declaration of interest Mandatory 
Requirement 

SBD6.1 Preference points claim form in terms of Preferential 
Procurement Regulations 2022 

Non-Elimination, to be 
submitted for the 
purposes of claiming 
points for Specific 
Goals. 

T2.2.1 Certificate of authority for signatory Mandatory 
Requirement 

T2.2.2 Certificate of authority for joint ventures (if applicable) Mandatory 
Requirement 

T2.2.6 Capacity of Bidder  Additional documents 
T2.2.7 Relevant project experience – Completed projects  Additional documents 
T2.2.8 Relevant project experience - current projects Additional documents 

T2.2.10 Compulsory enterprise questionnaire Mandatory 
Requirement 

T2.2.11 CIDB grading certificate or CRS No. Mandatory 
Requirement 

T2.2.12 Other certificates (certified copies to be inserted by Bidder), etc Mandatory 
Requirement 

 
• A valid Letter of Good Standing from Compensation 

Fund or licensed insurer as contemplated in the 
Compensation for Occupational Injuries and Diseases 
Act 1993 

Mandatory 
Requirement 

T2.2.13 Completed project reference forms Additional documents 

 • Priced BoQ Mandatory 
Requirement 

 

 
Phase Two: Bidders passing the stage above will thereafter be evaluated on PPPFA. 
 
PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE 
AWARDED AS FOLLOWS: 
Maximum points on price  -           80 points 
Maximum points for Specific goals  -           20 points 
Maximum points   -           100 points 
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Part 2:   AGREEMENT AND CONTRACT DATA



 

16 
 

 
 
 
 

C1.1 Form of Offer and Acceptance 
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C1.1:  FORM OF OFFER AND ACCEPTANCE 
 

Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  

Bid No: 
 
SCMU6-26/27-0002  

 
 

OFFER 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the: 
APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL MCLACHLAN  
 
The Bidder, identified in the offer signature block, has examined the documents listed in the Request for Bid data 
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions 
of Request for Bid. 
 
By the representative of the Bidder, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the Bidder offers to perform all of the obligations and liabilities of the contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to 
be determined in accordance with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 
 

………………………………………..………………………………………………………………………………………… 

 

……………………………………………………………………..……………………………………….Rand (in words); 

 

R …………………………………………………………………….(in figures) 
 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the Bidder before the end of the period of validity stated in the Request 
for Bid data, whereupon the Bidder becomes the party named as the contractor in the conditions of contract 
identified in the contract data. 
 
Signature(s)   ……….…………………………………  …………………………………………………... 
 
Name(s)         ………………………………………….  …………………………………………………... 
 
Capacity      …………………………………………. ………………………………………………...... 
 
for the 
Bidder      ………………………………………………………………………………………………………………… 

          
………………………………………………………………………………………………………..………..      
(Name and address of organization) 

 
Name and  
signature of  
witness   ………………………………………..………………………...  Date  …………………………. 
 
 
 
ACCEPTANCE 
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By signing this part of this form of offer and acceptance, the employer identified below accepts the Bidder’s offer.  
In consideration thereof, the employer shall pay the contractor the amount due in accordance with the conditions 
of contract identified in the contract data. Acceptance of the Bidder’s offer shall form an agreement between the 
employer and the Bidder upon the terms and conditions contained in this agreement and in the contract that is the 
subject of this agreement. 
 
The terms of the contract, are contained in: 

 

Part C1 Agreements and contract data, (which includes this agreement)  
 

Part C2 Pricing data 
 

Part C3 Scope of work.  
 

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by 

reference into the above listed Parts. 

 
Deviations from and amendments to the documents listed in the Request for Bid data and any addenda thereto as 
listed in the returnable schedules as well as any changes to the terms of the offer agreed by the Bidder and the 
employer during this process of offer and acceptance, are contained in the schedule of deviations attached to and 
forming part of this form of offer and acceptance. No amendments to or deviations from said documents are valid 
unless contained in this schedule. 
 
The Bidder shall within 2 (two) weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the Bidder receives 
one fully completed original copy of this document, including the schedule of deviations (if any).  Unless the 
Bidder (now contractor) within 5 (five) working days of the date of such receipt notifies the employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding 
contract between the parties. 

 
Signature(s)   ……….…………………………………  ………………………………………………...… 
 
Name(s)         ………………………………………….  …………………………………………………... 
 
Capacity      …………………………………………. ..……………………………………………........ 
 
for the 
Employer     .……………………………………………………………………………………………………………. 
 

..……………………………………………………………………………………………………………  
(Name and address of organization) 

 
Name and 
signature of  
witness  …. ……………………...………………………………………..…  Date  …………………………. 
 
 
 
 
 
 
Schedule of Deviations 
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Notes:  
1. The extent of deviations from the Request for Bid documents issued by the employer before the Request for Bid closing 

date is limited to those permitted in terms of the conditions of Request for Bid.  
2. A Bidder’s covering letter shall not be included in the final contract document. Should any matter in such letter, which 

constitutes a deviation as aforesaid, become the subject of agreements reached during the process of offer and 
acceptance, the outcome of such agreement shall be recorded here.  

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the 
Request for Bid documents and which it is agreed by the Parties becomes an obligation of the contract shall also be 
recorded here.  

4. Any change or addition to the Request for Bid documents arising from the above agreements and recorded here, shall also 
be incorporated into the final draft of the Contract. 

 
 
1.  Subject ______________________________________________________________________ 

 Details  ______________________________________________________________________ 

 

2. Subject  ______________________________________________________________________ 

 Details ______________________________________________________________________ 

 

3.  Subject  ______________________________________________________________________ 

 Details ______________________________________________________________________ 

 

4.  Subject ______________________________________________________________________ 

 Details  ______________________________________________________________________ 

By the duly authorised representatives signing this agreement, the employer and the Bidder agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the Request 
for Bid data and addenda thereto as listed in the Request for Bid schedules, as well as any confirmation, clarification 
or changes to the terms of the offer agreed by the Bidder and the employer during this process of offer and 
acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Request for Bid/ Bid documents and the receipt by the Bidder of a completed signed copy 
of this Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 
      
 



 

 

 

 
 
 
 

C1.1a  Final Summary of Bills of Quantities 
  



2026/07/10

EMERGENCY REPAIRS TO HOSTELS
EMIS 200100315

HOERSKOOL McLACHLAN

Page
No

FINAL SUMMARY
Section

No
Amount

32PRELIMINARIES1

40ALTERATIONS, ETC (PROVISIONAL)2

72BUILDING WORKS3

77EXTERNAL WORKS (PROVISIONAL)4

80PROVISIONAL SUMS5

RSUBTOTAL

Item

Allow a contingency amount of R150 000.00 (One 
hundred and fifty thousand rands) to be used as 
directed by the Project Manager.

CONTIGENCIES

RSub Total

RAdd Value Added Tax at the rate of 15%

-81-

Carried to Form of Offer and Acceptance R



 

 

 

 
 
 
 

C1.1b Standard Conditions of Tender 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 
CIDB Standard Conditions of Tender (August 2019 Edition) 

(As contained in Annexure C of the CIDB Standard for Uniformity in Engineering and Construction Works Contracts 
in Board Notice 423 of 2019 in Government Gazette No 42622 of 8 August 2019) 

 
C.1 General 

 
C.1.1 Actions 

 
C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In 

their dealings with each other, they shall discharge their duties and obligations as set out in C.2 and C.3, 
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 
obligations and not engage in anticompetitive practices. 

 
C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall 

avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict 
of interest, indicating the nature of such conflict. Bidders shall declare any potential conflict of interest in 
their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of 
interest to whoever is responsible for overseeing the procurement process at the start of any deliberations 
relating to the procurement process or as soon as they become aware of such conflict and abstain from 
any decisions where such conflict exists or recuse themselves from the procurement process, as 
appropriate. 

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts in 
some circumstances. A conflict of interest can create an appearance of impropriety that can undermine confidence in 
the ability of that person to act properly in his or her position even if no improper acts result. 
2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or family interests 
in the tender or outcome of the procurement process and any personal bias, inclination, obligation, allegiance or loyalty 
which would in any way affect any decisions taken. 
 

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and 
the capacity to proceed with the contract. 

 
C.1.2 Tender Documents 

 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 
 

C.1.3 Interpretation 
 

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the 
returnable documents are deemed to be part of these conditions of tender. 

 
C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender evaluation 

purposes, shall form part of any contract arising from the invitation to tender. 
 

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 
a) conflict of interest means any situation in which: 

i) someone in a position of trust has competing professional or personal interests which make it 
difficult to fulfill his or her duties impartially; 
ii) an individual or tenderer is in a position to exploit a professional or official capacity in some 
way for their personal or corporate benefit; or 
iii) incompatibility or contradictory interests exist between an employee and the tenderer who 
employs that employee. 

b) comparative offer means the price after the factors of a non-firm price and all unconditional 
discounts it can be utilised to have been taken into consideration; 
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 
influence the action of the employer or his staff or agents in the tender process; 
d) fraudulent practice means the misrepresentation of the facts in order to influence the tender 
process or the award of a contract arising from a tender offer to the detriment of the employer, 
including collusive practices intended to establish prices at artificial levels; 



 

 

 

C.1.4 Communication and employer’s agent 
 

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a 
form that can be readily read, copied and recorded. Communications shall be in the English language. The employer 
shall not take any responsibility for non-receipt of communications from or by a tenderer. The name and contact 
details of the employer’s agent are stated in the tender data. 

 
C.1.5 Cancellation and Re-Invitation of Tenders 

 
C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if: 

a) due to changed circumstances, there is no longer a need for the engineering and construction 
works specified in the invitation; 
b) funds are no longer available to cover the total envisaged expenditure; or 
c) no acceptable tenders are received. 
d) there is a material irregularity in the tender process. 

 
C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the original 

tender invitation was advertised 
C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation for the 

second time. 
 

C.1.6 Procurement procedures 
 

C.1.6.1 General 
 

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the tenderer who in 
terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as 
relevant, based on the tender submissions that are received at the closing time for tenders. 

 
C.1.6.2 Competitive negotiation procedure 

 
C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, Bidders shall 

submit tender offers in response to the proposed contract in the first round of submissions. 
Notwithstanding the requirements of C.3.4, the employer shall announce only the names of the Bidders 
who make a submission. The requirements of C.8 relating to the material deviations or qualifications 
which affect the competitive position of Bidders shall not apply. 

 
C.1.6.2.2 All responsive Bidders or at least a minimum of not less than three responsive Bidders that are highest 

ranked in terms of the evaluation criteria stated in the tender data shall be invited to enter into 
competitive negotiations based on the principle of equal treatment, keeping confidential the proposed 
solutions and associated information. Notwithstanding the provisions of C.2.17, the employer may 
request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive 
position provided that such clarification, specification, fine-tuning or additional information does not alter 
any fundamental aspects of the offers or impose substantial new requirements which restrict or distort 
competition or have a discriminatory effect. 

 
C.1.6.2.3 At the conclusion of each round of negotiations, Bidders shall be invited by the employer to revise their 

tender offer based on the same evaluation criteria, with or without adjusted weightings. Bidders shall be 
advised when they are to submit their best and final offer. 

 
C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after Bidders 

have been requested to submit their best and final offer. 
 

C.1.6.3 Proposal procedure using the two stage-system 
 

C.1.6.3.1 Option 1 
 

Bidders shall in the first stage submit technical proposals and, if required, cost parameters around 
which a contract may be negotiated. The employer shall evaluate each responsive submission in terms 
of the method of evaluation stated in the tender data, and in the second stage negotiate a contract with 
the tenderer scoring the highest number of evaluation points and award the contract in terms of these 



 

 

 

conditions of tender. 
 

C.1.6.3.2 Option 2 
 

C.1.6.3.2.1 Bidders shall submit in the first stage only technical proposals. The employer shall invite all responsive 
Bidders to submit tender offers in the second stage, following the issuing of procurement documents. 

 
C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of  

evaluation stated in the tender data, and award the contract in terms of these conditions of tender. 
 

C.2 Tenderer’s obligations 
 

C.2.1 Eligibility 
 

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or 
any of his principals, is not under any restriction to do business with employer. 

 
C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity 

(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the 
basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written 
approval to do so prior to the closing time for tenders. 

 
C.2.2 Cost of tendering 

 
C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for 

any costs incurred in the preparation and submission of a tender offer, including the costs of any testing 
necessary to demonstrate that aspects of the offer complies with requirements. 

 
C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by 

the employer for printing the documents. Employers must attempt to make available the tender documents 
on its website so as not to incur any costs pertaining to the printing of the tender documents. 

 
C.2.3 Check documents 

 
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission. 

 
C.2.4 Confidentiality and copyright of documents 

 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the 
employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 

 
C.2.5 Reference documents 

 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the tender 
documents by reference. 

 
C.2.6 Acknowledge addenda 

 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply 
for an extension to the closing time stated in the tender data, in order to take the addenda into account. 

 
C.2.7 Clarification meeting 

 
Attend, where required, a clarification meeting at which Bidders may familiarize themselves with aspects of the 
proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data. 

C.2.8 Seek clarification 
Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) working days 
before the closing time stated in the tender data. 

 



 

 

 

C.2.9 Insurance 
 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover required 
in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice 
regarding insurance. 

 
C.2.10 Pricing the tender offer 

 
C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except Value 

Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies  
being those applicable fourteen (14) days before the closing time stated in the tender data. 

 
C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices. 

 
C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 

except as provided for in the conditions of contract identified in the contract data. 
 

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of  
contract identified in the contract data may provide for part payment in other currencies. 

 
C.2.11 Alterations to documents 

 
Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender 
offer shall initial all such alterations. 

 
C.2.12 Alternative tender offers 

 
C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, 

strictly in accordance with all the requirements of the tender documents, is also submitted as well as a 
schedule that compares the requirements of the tender documents with the alternative requirements that 
are proposed. 

 
C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender data or 

criteria otherwise acceptable to the employer. 
 

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning tender. 
 

C.2.13 Submitting a tender offer 
 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to 
provide the whole of the works identified in the contract data and described in the scope of works, unless 
stated otherwise in the tender data. 

 
C.2.13.2  Return all returnable documents to the employer after completing them in their entirety, either 

electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 
 

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of copies  
stated in the tender data, with an English translation of any documentation in a language other than 
English, and the parts communicated electronically in the same format as they were issued by the 
employer. 

 
C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. The  

employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for Bidders  
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the 
employer shall hold liable for the purpose of the tender offer. 



 

 

 

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the packages as 
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and 
identification details stated in the tender data, as well as the tenderer's name and contact address. 

 
C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable  

documents listed in the tender data in an envelope marked “financial proposal” and place the remaining 
returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the  
outside the employer’s address and identification details stated in the tender data, as well as the  
tenderer's name and contact address. 

 
C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside 

only the employer's address and identification details as stated in the tender data. 
 

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature opening of 
the tender offer if the outer package is not sealed and marked as stated. 

 
C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated 

otherwise in the tender data. 
 

C.2.14 Information and data to be completed in all respects 
 

Accept that tender offers, which do not provide all the data or information requested completely and in 
the form required, may be regarded by the employer as non-responsive. 

 
C.2.15 Closing time 

 
C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later 

than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof 
of delivery. 

 
C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the  

requirements of these conditions of tender apply equally to the extended deadline. 
 

C.2.16 Tender offer validity 
 

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated 
in the tender data after the closing time stated in the tender data. 

 
C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an 

agreed additional period with or without any conditions attached to such extension. 
 

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or 
substituted by giving the employer’s agent written notice before the closing time for tenders that a tender 
is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses before the employer 
evaluating tender, the contractor reserves the right to review the price based on Consumer Price Index 
(CPI). 

 
C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in accordance 

with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”. 
 

C.2.17 Clarification of tender offer after submission 
 

Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 
competitive position of Bidders or substance of the tender offer is sought, offered, or permitted. 

 
Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer 
following a competitive selection process, should the Employer elect to do so. 



 

 

 

C.2.18 Provide other material 
 

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the 
tenderer’s commercial position (including notarized joint venture agreements), preferencing 
arrangements, or samples of materials, considered necessary by the employer for the purpose of a full 
and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason as to why 
it cannot be provided, by the time for submission stated in the employer’s request, the employer may  
regard the tender offer as non-responsive. 

 
C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

 
C.2.19 Inspections, tests and analysis 

 
Provide access during working hours to premises for inspections, tests and analysis as provided for in 
the tender data. 

 
C.2.20 Submit securities, bonds and policies 

 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified 
in the contract data. 

 
C.2.21 Check final draft 

 
Check the final draft of the contract provided by the employer within the time available for the employer 
to issue the contract. 

 
C.2.22 Return of other tender documents 

 
If so instructed by the employer, return all retained tender documents within twenty-eight (28) days after 
the expiry of the validity period stated in the tender data. 

 
C.2.23 Certificates 

 
Include in the tender submission or provide the employer with any certificates as stated in the tender 
data. 

 
C.3 The employer’s undertakings 

 
C.3.1 Respond to requests from the tenderer 

 
C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five (5) 

working days before the tender closing time stated in the Tender Data and notify all Bidders who collected 
tender documents. 

 
C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or 

both) or any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to 
submit a tender offer in terms of a previous procurement process and deny any such request if as a 
consequence: 
a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to 
meet any of the collective or individual qualifying requirements; 
b) the new partners to a joint venture were not prequalified in the first instance, either as individual 
firms or as another joint venture; or 
c) in the opinion of the Employer, acceptance of the material change would compromise the 
outcome of the prequalification process. 

 
C.3.2 Issue Addenda 

 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 
the period from the date that tender documents are available until three (3) working days before the 



 

 

 

tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the 
closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify all 
Bidders who collected tender documents. 

 
C.3.3 Return late tender offers 

 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

 
C.3.4 Opening of tender submissions 

 
C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 

Bidders’ agents who choose to attend at the time and place stated in the tender data. Tender submissions 
for which acceptable reasons for withdrawal have been submitted will not be opened. 

 
C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in 

the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total 
of his prices, number of points claimed for its Specific Goals status level and time for completion for the 
main tender offer only. 

 
C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request. 

 
C.3.5 Two-envelope system 

 
C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical 

proposal of valid tenders in the presence of Bidders’ agents who choose to attend at the time and place 
stated in the tender data and announce the name of each tenderer whose technical proposal is opened. 

 
C.3.5.2 Evaluate functionality of the technical proposals offered by Bidders, then advise Bidders who remain in 

contention for the award of the contract of the time and place when the financial proposals will be opened. 
Open only the financial proposals of Bidders, who score in the functionality evaluation more than the 
minimum number of points for functionality stated in the tender data, and announce the score obtained for 
the technical proposals and the total price and any points claimed on Specific Goals status level. Return 
unopened financial proposals to Bidders whose technical proposals failed to achieve the minimum number 
of points for functionality. 

 
C.3.6 Non-disclosure 

 
Not disclose to Bidders, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer. 

 
C.3.7 Grounds for rejection and disqualification 

 
Determine whether there has been any effort by a tenderer to influence the processing of tender offers 
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or 
fraudulent practices. 

 
C.3.8 Test for responsiveness 

 
C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly received: 

a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 

 
C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 

documents without material deviation or qualification. A material deviation or qualification is one which, in 
the Employer's opinion, would: 
a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in 
the Scope of Work, 



 

 

 

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, 
or 
c) affect the competitive position of other Bidders presenting responsive tenders, if it were to be 
rectified. 

 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

 
C.3.9 Arithmetical errors, omissions and discrepancies 

 
C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 

there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall 
govern. 

 
C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the 

evaluation of tender offers in accordance with C.3.11 for: 
a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or 
c) arithmetic errors in: 

(i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 
schedules of prices; or 
(ii) the summation of the prices. 

 
C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the 

tender offer as tendered or accept the corrected total of prices. 
 

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 
from the product of the unit rate and the quantity, the line item total shall govern and the rate shall be 
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the 
line item total as quoted shall govern, and the unit rate shall be corrected. 
b) Where there is an error in the total of the prices either as a result of other corrections required by 
this checking process or in the tenderer's addition of prices, the total of the prices shall govern and the 
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to 
achieve the tendered total of the prices. 

 
C.3.10 Clarification of a tender offer 

 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer. 

 
C.3.11 Evaluation of tender offers 

 
The Standard Conditions of Tender standardize the procurement processes, methods and procedures from the time 
that tenders are invited to the time that a contract is awarded. They are generic in nature and are made project 
specific through choices that are made in developing the Tender Data associated with a specific project. 

 
Conditions of tender are by definition the document that establishes a tenderer’s obligations in submitting a tender 
and the employer’s undertakings in soliciting and evaluating tender offers. Such conditions establish the rules from 
the time a tender is advertised to the time that a contract is awarded and require employers to conduct the process 
of offer and acceptance in terms of a set of standard procedures. 

 
The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the following system 
requirements: 
Requirement Qualitative interpretation of goal 
Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous and 

timely access to participating parties to the same information. 
Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the parties. 
Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements are restrictions 

from doing business with the employer, lack of capability or capacity, legal impediments and conflicts of 
interest. 

Competitive The system provides for appropriate levels of competition to ensure cost effective and best value 



 

 

 

 outcomes. 
Cost effective The processes, procedures and methods are standardized with sufficient flexibility to attain best value 

outcomes in respect of quality, timing and price, and least resources to effectively manage and control 
procurement processes. 

 
 
The activities associated with evaluating tender offers are as follows: 
 

a) Open and record tender offers received 
b) Determine whether or not tender offers are complete 
c) Determine whether or not tender offers are responsive 
d) Evaluate tender offers 
e) Determine if there are any grounds for disqualification 
f) Determine acceptability of preferred tenderer 
g) Prepare a tender evaluation report 
h) Confirm the recommendation contained in the tender evaluation report 

 
C.3.11.1 General 

 
The employer must appoint an evaluation panel of not less than three persons conversant with the 
proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods 
and associated evaluation criteria and weightings that are specified in the tender data. 

 
C.3.12 Insurance provided by the employer 

 
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / 
or certificates of insurance which the conditions of contract identified in the contract data, require the 
employer to provide. 

 
C.3.13 Acceptance of tender offer 

 
Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the tenderer: 
a) is not under restrictions, or has principals who are under restrictions, preventing participating in the employer’s 
procurement; 
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 
professional and technical qualifications, professional and technical competence, financial resources, equipment 
and other physical facilities, managerial capability, reliability, experience and reputation, expertise and the 
personnel, to perform the contract; 
c) has the legal capacity to enter into the contract; 
d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the Companies Act No. 
2008, bankrupt or being wound up, has his/her affairs administered by a court or a judicial officer, has suspended 
his/her business activities or is subject to legal proceedings in respect of any of the foregoing; 
e) complies with the legal requirements, if any, stated in the tender data; and 
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 
C.3.14 Prepare contract documents 

 
C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the employer 

as part of the tender documents to take account of: 
a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents and 
c) other revisions agreed between the employer and the successful tenderer. 

 
C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 

 
C.3.15 Complete adjudicator's contract 

 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties 
to complete formalities for appointing the selected adjudicator at the same time as the main contract is signed. 



 

 

 

C.3.16 Registration of the award 
 

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to perform a 
construction works contract is accepted in writing by the employer, register and publish the award on the cidb Register 
of Projects. 

 
C.3.17 Provide copies of the contracts 

 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract 
as soon as possible after completion and signing of the form of offer and acceptance. 

 
C.3.18 Provide written reasons for actions taken 

 
Provide upon request written reasons to Bidders for any action that is taken in applying these conditions of tender 
but withhold information which is not in the public interest to be divulged, which is considered to prejudice the 
legitimate commercial interests of Bidders or might prejudice fair competition between Bidders. 

 
 

---oo0oo--- 
 



 

 
 

 
 

PART C1.2: CONTRACT DATA 
 

 
The Joint Building Contracts Committee® - NPC 

CONTRACT DATA 
For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES 

Principal Building Agreement 
Edition 6.2 - May 2018 

 
A PROJECT INFORMATION 

 
A1.0 Works [1.1] 

Project name 
APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT 

HOËRSKOOL McLACHLAN  
 

Reference number SCMU6-26/27-0002 

Works description Refer to document C3 – Scope of Work 

 
A2.0 Site [1.1] 

Erf / stand number Refer to document C4 – Site Information 

Township / Suburb Joubertina  

Site address Refer to document C4 – Site Information 

Local authority Kou-Kamma Local Municipality  

 
A3.0 Employer [1.1] 
Official Name of Organ of 
State / Public Sector Body 

Eastern Cape Department of Education  

Business registration 
number N/A 

VAT/ number N/A 

Country South Africa 

Employer’s representative: 
Name Ms S Maasdorp  -  Head of Department Eastern Cape Department of Education  

Telephone number 
 
 
 
 

+27 40 608 4200 



 

 
 

Physical address 

EASTERN CAPE DEPARTMENT OF EDUCATION:  
SUPPLY CHAIN MANAGEMENT OFFICE, 
STEVE VUKILE TSHWETE EDUCATION COMPLEX,  
ZONE 6 
ZWELITSHA. 
  

 
A4.0 Principal Agent [1.1] 
Name TBC 

Legal entity of above    

Practice number    

    

Country    

Postal address    

Physical address    

 
A5.0 Agent [1.1] 
Discipline  

Name  

Legal entity of above    

Practice number    

    

Country    

Postal address    

Physical address    

 
A6.0 Agent [1.1] 
Discipline  

Name  

Legal entity of above    

Practice number    

    

Country    

Postal address    

Physical address    

 



 

 
 

 
A7.0 Agent [1.1] 
Discipline  

Name  

Legal entity of above    

Practice number    

    

Country    

Postal address    

Physical address    

 
A8.0 Agent [1.1]     
Discipline  

Name  

Legal entity of above    

Practice number    

    

Country    

Postal address    

Physical address    

 
A9.0 Agent [1.1] 
Discipline  

Name  

Legal entity of above    

Practice number    

    

Country    

Postal address    

Physical address    

 
 
 
 
 
 
 
 
 



 

 
 

A10.0 Agent [1.1] 
Discipline  

Name  

Legal entity of above    

Practice number    

    

Country    

Postal address    

Physical address    
 

A11.0 Agent [1.1] 
Discipline  

Name  

Legal entity of above    

Practice number    

    

Country    

Postal address    

Physical address    

 
A12.0 Agent [1.1] 
Discipline  

Name  

Legal entity of above    

Practice number    

    

Country    

Postal address    

Physical address    

 
 
 
 
 
 
 
 



 

 
 

 
B CONTRACT INFORMATION 
 
B 1.0 Definitions [1.1] 

Bills of quantities:  
System/Method of measurement 

Standard System of Measuring Building Work 
(Seventh Edition) 2015 

 
B 2.0 Law, regulations, and notices [2.0] 

Law applicable to the works, state country 
[2.1] Republic of South Africa 

 
B 3.0 Offer and acceptance [3.0] 

Currency applicable to this agreement 
[3.2] South African Rand 

 
B 4.0 Documents [5.0] 

The original signed agreement is to be held by the principal agent 
[5.2], if not, indicate by whom Employer 

Number of copies of construction information issued to the 
contractor at no cost [5.6] Three (3) 

  
Documents comprising the agreement Page numbers 

The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1 to 30 

The JBCC® Principal Building Agreement - Contract Data for Organs 
of State and other Public Sector Bodies, Edition 6.2 May 2018 1 to 14 

The JBCC® General Preliminaries for use with the JBCC® Principal 
Building Agreement, Edition 6.2 May 2018 1 to 7 

 
 

Contract drawings – description Number Revision Date 

As per Drawings listed Annexure A & C    

    

    

    

    

    

 
 
 



 

 
 

 
 

B 5.0 Employer’s Agents [6.0] 
Authority is delegated to the following agents to issue contract instructions and perform duties for 
specific aspects of the works [6.2] 

Principal Agent 

 
Principal agent’s and agents’ interest or involvement in the works other than a professional interest 
[6.3] 

None 

 
B 6.0 Insurances [10.0] 

Insurances by employer Amount 
including tax 

Deductible 
amount 
including tax Yes / No: No 

Contract works insurance:   

 
New works [10.1.1] 
(Contract sum or amount) 

  

or 
Works with practical completion in sections 
[10.2] (contract sum or amount 

  

or 
Works with alterations and additions [10.3] 
(reinstatement value of existing structures with or 
including new works) 

  

 
Direct contractors [10.1.1; 10.2] where applicable, 
to be included in the contract works insurance 

  

 
Free issue [10.1.1; 10.2] where applicable, to be 
included in the contract works insurance 

  

 
Escalation, professional fees and reinstatement 
costs if not included above 

  

Total of the above contract works insurance amount   
Supplementary insurance [10.1.2; 10.2]   
Public liability insurance [10.1.3; 10.2]   
Removal of lateral support insurance [10.1.4; 10.2]   
Other insurances [10.1.5]   
Yes/ No? No If yes, description 1   
     
Yes/ No? No If yes, description 2   

 
and/or 
 

Insurances by Contractor Amount 
including tax 

Deductible 
amount 
including tax Yes / No: Yes 

 
New works [10.1.1] 
(Contract sum or amount) 

N/A N/A 

or 
Works with practical completion in sections 
[10.2] (contract sum or amount) 

To the minimum     
value of the 

With a deductible 
not exceeding 



 

 
 

contract sum + 
10% 

5% of each and 
every claim 

or 
Works with alterations and additions [10.3] 
(reinstatement value of existing structures with or 
including new works) 

To the minimum     
value of the 
contract sum + 
10% 

With a deductible 
not exceeding 
5% of each and 
every claim 

 
Direct contractors [10.1.1; 10.2] where applicable, 
to be included in the contract works insurance 

N/A  

 
Free issue [10.1.1; 10.2] where applicable, to be 
included in the contract works insurance 

N/A  

 
Escalation, professional fees and reinstatement 
costs if not included above 

N/A  

Total of the above contract works insurance amount 

To the minimum       
value of the 
contract sum + 
10% 

 

Supplementary insurance [10.1.2; 10.2] No  
Public liability insurance [10.1.3; 10.2] R5 million  
Removal of lateral support insurance [10.1.4; 10.2] No  
Other insurances [10.1.5]   
Yes/ No? No If yes, description 1 

  
 
Yes/ No? No If yes, description 2 

  
 

 

B 7.0    Obligations of the employer [12.1] 
 

Existing premises will be in use and occupied [12.1.2] Yes / No? Yes 

If yes, description 

The Contractor will, throughout the entire period of the works, be responsible for the 
proper and adequate protection of property and the public and ECDOEs personnel 
from damage or injury resultant from the works and for the proper security of the 
site at all times during the course of the works. Further, the Contractor must allow 
for all temporary hoardings, walkways, etc. required by the Local Authorities, 
National Building Regulations. OHS Act and or demanded by his own requirements.  
 
All allowances for the safe removal and disposal of asbestos material are deemed 
to be priced in the removal of existing roofing and other asbestos containing 
material.  
 
Allowance must further be made for periodic adjustment of any hoardings/ 
temporary fencing and for their eventual removal and for making good. All other 
temporary fencing hoardings etc. Required must be priced for in the Preliminaries of 
these Bills of Quantities. Allowance must be made for periodic adjustment of any 
hoardings aligned to the project phasing and for their eventual removal and for 
making good.   
 
The contractor shall keep the site, structures, etc. well-watered during operations to 
prevent dust and shall provide and erect and remove on completion of the works all 
necessary temporary dust screens all to the satisfaction of the principal agent.  
 

Restriction of working hours [12.1.2] Yes / No? Yes 



 

 
 

If yes, description 

07h30 to 17h00 Weekdays only. Work required to be executed outside of these 
hours must be arranged with the Facilities Manager and the management of the 
school, in advance. No costs shall be claimable connected thereto.   
 

Natural features and known services to be preserved by the 
contractor [12.1.3] 
 

Yes / No? Yes 

If yes, description Existing services that are to be preserved are indicated in the existing service layout 
plan.  

Restrictions to the site or areas that the contractor may not 
occupy [12.1.4] Yes / No? Yes 

If yes, description Work areas and restricted areas are defined on the drawing specifying the site 
establishment.  

Supply of free issue [12.1.10] Yes / No? No 

If yes, description  

 
 
B 8.0    Nominated subcontractors [14.0] 
 

Yes / No? No If yes, description of specialisation 
Specialisation 1  

Specialisation 2  

Specialisation 3  

Specialisation 4  

Specialisation 5  

Specialisation 6  

Specialisation 7  

Specialisation 8  

Specialisation 9  
 
B 9.0    Selected subcontractors [15.0] 
 

Yes / No? Yes If yes, description of specialisation 
Specialisation 1 Electrical and Lightning Protection 

Specialisation 2  

Specialisation 3  
Specialization 4  

Specialization 5  

Specialisation 6  
Specialisation 7  

Specialisation 8  

Specialisation 9  
Specialisation 10  

 
 
 
 



 

 
 

B 10.0  Direct contractors [16.0] 
 

Yes / No? No If yes, description of extent of work 
Extent of work [12.1.11]  

Extent of work [12.1.11]  
Extent of work [12.1.11]  

Extent of work [12.1.11]  

Extent of work [12.1.11]  
 

B 11.0 Description of sections [20.1] 
 

Section 1  

Section 2  

Section 3  

Section 4  

Section 5  

Section 6  
 
B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0] 
 
Practical 
completion for the 
works as a 
whole 

Intended date of 
possession of 
the site 
Refer B17.0 
[12.1.5; 12.2.22] 

Period for inspection 
by the principal 
agent [19.3] 

The date for practical 
completion shall be the 
period as indicated 
below from the date of 
possession of the site 
by the contractor 
[12.2.7; 24.1] 

Penalty for late 
completion 
[24.1] 

 
working days -  Period in months 

Penalty amount 
per calendar day 
(excl. tax) 

 

7 Days  6 Months  5.75c per R100 
of contract 

 
or where sections are applicable  
 

Practical 
completion of a 
section of the 
works 

Intended date of 
possession of 
the site 
Refer B16.0 
[B4.1] 

Period for 
inspection by the 
principal agent 
[19.3] 

The date for practical 
completion shall be the 
period as indicated 
below from the date of 
possession of the site 
by the contractor 
[12.2.7; 24.1] 

Penalty for late 
completion 
[24.1] 

 
Working days Period in months 

Penalty amount 
per calendar day 
(excl. tax) 

Section 1     



 

 
 

Section 2     

Section 3     

Section 4      

Section 5     

Section 6     

Section 7     

Section 8     

Remainder of the     
 
 

Criteria to achieve practical completion not covered in the definition of practical completion 
 
No further Criteria 

 
B 13.0 Defects liability period [21.0] 
 

Extended defects liability period: Refer B17.0 [21.13] Yes / No? Yes 
If yes, description of applicable 
elements 

The ninety (90) calendar days defects liability period for the 
works [21.1] is replaced with an extended defects liability period 
of three hundred and sixty-five (365) calendar days in respect to 
all works.  

 
B 14.0 Payments [25.0] 
 

Date of month for issue of regular payment certificates [25.2] 15th 

Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5] Yes / No? No Base Month:  
If yes, method to calculate 

 

Employer shall pay the contractor 
within: [25.10] Thirty (30) calendar days 

 
B 15.0 Dispute resolution [30.0] 

Adjudication [30.6.1; 30.10] Name of nominating body N/A 

Applicable rules for adjudication [30.6.2] N/A 
Arbitration [30.7.4; 30.10] 
 
If Yes, name of nominating body 
 
*If No, then dispute will be referred to litigation 

Yes / No? No 

 

Applicable rules for arbitration [30.7.5] N/A 



 

 
 

 
 
B 16.0 JBCC® General Preliminaries – selections 
 

Provisional bills of quantities [B2.2] Yes / No? Yes 

Availability of construction information – is the  
construction information complete? [B2.3] Yes / No? No 

Previous work - dimensional accuracy - details of previous 
contract(s) [B3.1] N/A 

Previous work - defects - details of previous contract(s) [B3.2] N/A 

Inspection of adjoining properties - details [B3.3] N/A 

Handover of site in stages - specific requirements 
[B4.1] 

Yes, Might have to work on specific 
blocks at a given time allocation  

Enclosure of the works - specific requirements [B4.2] 

The contractor will be restricted to work 
only within the area demarcated for that 
specific project work section as per site 
establishment drawings.  

Geotechnical and other investigations - specific requirements 
[B4.3] N/A 

Existing premises occupied - details [B4.5] YES 

Services - known - specific requirements [B4.6] No 

 

Water [B8.1] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

By employer – metered Yes / No? No 

Electricity [B8.2] 

By contractor Yes / No? Yes 

By employer Yes / No? No 

By employer – metered Yes / No? No 

Ablution and welfare facilities [B8.3] 
By contractor Yes / No? Yes 

By employer Yes / No? No 

Communication facilities - specific requirements [B8.4] No specific requirements(Cellular,Email) 



 

 
 

Protection of the works - specific requirements [B11.1] 
Yes. Refer to decanting plan and Scope 
of Works and Health and Safety Plan 
which are annexed to this BID document 

Protection / isolation of existing works and works occupied in 
sections - specific requirements [B11.2] 

Yes. Refer to decanting plan and Scope 
of Works and Health and Safety Plan 
which are annexed to this BID document 

Disturbance - specific requirements [B11.5] 
Yes. Refer to decanting plan and Scope 
of Works and Health and Safety Plan 
which are annexed to this BID document 

Environmental disturbance - specific requirements [B11.6] N/A 

 
B 17.0 Changes made to JBCC® documentation 
 
Reference may be made to other documents forming part of this agreement 
1.1 Definitions 
 

AGREEMENT:  The completed Form of Offer and Acceptance, the completed JBCC® Principal Building 
Agreement and JBCC® contract data for organs of state and other public sector bodies, the contract 
drawings, the priced document and any other documents reduced to writing and signed by the authorised 
representatives of the parties 
 
CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the 
contractor and ending on the date of practical completion 
 
CONTRACT PERIOD: The period commencing on the date of the Employer accepting the offer by 
signing the Form of Offer and Acceptance and ending on the date of final completion 
 
COST FLUCTUATION shall mean contract price adjustment provision (CPAP) for the adjustment of 
fluctuation in the cost of labour, plant, material and goods as stated in the schedule 
 
DEFAULT INTEREST: No Clause 
 
GUARANTEE FOR CONSTRUCTION: A security in terms of the ECDOE’s Guarantee for Construction 
form/s, obtained by the contractor from an institution approved by the employer [CD] 
 
CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES:   The document 
listing the Organs of State and other Public Sector Bodies’ requirements and the project specific information 
 
INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section 
80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999), calculated as simple interest, in 
respect of debts owing to the State, and will be the rate as determined by the Minister of Justice and 
Constitutional Development from time to time 80(1)(b) of the Public Finance Management Act, 1999 (Act No 
1 of 1999), calculated as simple interest, in respect of debts owing by the State 
 
LETTER OF ACCEPTANCE: The letter of formal acceptance of the Contractor's or Service Provider’s 
Tender / Bid, issued and signed by the Employer 
 
PAYMENT CERTIFICATE: A certificate issued at regular agreed intervals [CD] by the principal agent to the 
parties certifying the amount due and payable in terms of Clause 25.3   
 
PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for 
organs of state and other public sector bodies. In the event of a principal agent not being appointed, then 
all the duties and obligations of a principal agent as detailed in the agreement shall be fulfilled by the 
employer’s representative as named in the contract data for organs of state and other public sector 
bodies 



 

 
 

   
3.0 Offer and Acceptance 
 

Amend 3.3 to read as follows: 
This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and 
continue to be of force and effect until the end of the latent defects liability period [22.0] notwithstanding 
termination [29.0] or the certification of final completion [21.0] and final payment [25.0] 
 

4.0 Cession and Assignment 
 

Replace Clause 4.3 with the following: 
 
Where a contractor cedes any right or any monies due to or to become due under this agreement as 
security in favour of a financial institution, the prior written consent of the employer, which consent shall not 
be unreasonably withheld, must be obtained 

 
5.0 Documents 
 

Replace Clause 5.4 with the following: 
 
The Bills of Quantities shall not be used as a specification of material and goods or methods unless so 
instructed by the Principal Agent. The contractor may not use the Bills of Quantities for purpose of ordering 
material. All dimensions and quantities must be determined on site before ordering. In the event of discrepancy 
between the drawings and Bills of Quantity, the drawings shall take preference 
 
Replace Clause 5.5 with the following: 
 
The parties may publish or disclose on any platform only the contract scope and contract amount  

 
6.0 Employer’s Agents 
 

Replace Clause 6.5 with the following:  
 
Where the principal agent and/or an agent fails to act or is unable to act or ceases to be the principal agent 
or an agent in terms of this agreement, the employer shall appoint another principal agent and/or an agent 

 
Add the following as 6.7: 
 
In terms of the clauses listed hereunder, the employer has retained its authority and has not given a 
mandate to the principal agent. The employer shall sign all documents in relation to clauses 4.2, 
14.1.2,14.1.4, 14.4.1, 14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12 and 28.4 

 
8.0 Works Risk  
 

Replace Clause 8.4 with the following: 
 
The contractor shall bear the full risk of damage to and/or destruction of the works by whatever cause 
during construction of the works and hereby indemnifies and holds harmless the employer against any 
such damage. The contractor shall take such precautions and security measures and other steps for the 
protection and security of the works as the contractor may deem necessary 
 

9.0 Indemnities 
 

9.2.7: Add the following to the end of the first sentence: “…. due to no fault of the contractor” 
9.2.9 No Clause 
9.2.10 No Clause 
 
Add the following as clause 9.3: 
 
The employer's rights to claim damages for the contractor's omissions and actions will not be affected. 

 



 

 
 

10.0 Insurances 
 

Add the following as 10.1.5.1: 
 
Hi risk Insurance 

 
In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an 
area which is subject to highly unstable sub-surface conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the following will apply: 

 
10.1.5.1.1 Damage to the works 

 
The contractor shall, from the date of possession of the site until the date of the certificate of practical 
completion, bear the full risk of and hereby indemnifies and holds harmless the employer against any 
damage to and/or destruction of the works consequent upon a catastrophic ground movement as mentioned 
above.  The contractor shall take such precautions and security measures and other steps for the 
protection of the works as he may deem necessary 
 
When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove 
and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore, 
replace and/or repair the works, at the contractor’s own costs 

 
10.1.5.1.2 Injury to persons or loss of or damage to property  
 
The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any 
liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in 
common law or by statute, consequent upon personal injuries to or the death of any person whomsoever 
resulting from, arising out of or caused by a catastrophic ground movement as mentioned above 
 
The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss, 
claim or proceeding consequent upon loss of or damage to any moveable, or immovable property,  or 
personal property, or property contiguous to the site, whether belonging to or under the control of the 
employer or any other body or person whomsoever arising out of or caused by a catastrophic ground 
movement, as mentioned above, which occurred during the period of the contract 

 
10.1.5.1.3 

 
It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and 
liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms 
of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of 
the site, but before commencement of the works, submit to the employer proof of such insurance policy, if 
requested to do so 

 
10.1.5.1.4 

 
The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or 
incurred consequent upon the contractor’s default of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and 
10.1.5.1.3. Such losses or damages may be recovered from the contractor or by deducting the same from 
any amounts still due under this contract or under any other contract presently or hereafter existing between 
the employer and the contractor and for this purpose all these contracts shall be considered one indivisible 
whole 

 
 
 
 
 
 
 
 
 



 

 
 

11.0 Securities 
 

Replace Clauses 11.1, 11.1.1, 11.1.2, 11.2.1 and 11.2.2 with the following: 
 
The security to be provided by the contractor to the employer will be a fixed construction guarantee of 10% 
of the contract value.  
 
11.3 No Clause 
11.4 No Clause 
11.5 No Clause 
11.6 No Clause 
11.6 No Clause 
11.7 No Clause 
11.8 No Clause 
11.9 No Clause 
11.10 No Clause 
 

12.0 Obligations of the Parties 
 

12.1.1 No Clause 
 
Replace Clause 12.1.5 with the following: 
 
Give possession of the site to the contractor within ten (10) working days after the appointment of all SMME 
contractor packages, approval of the Health and Safety Plan and Department of Labour - Notice of 
Commencement of Construction, after the contractor complied with the terms of 12.2.22 
 
12.1.6 No Clause 
 
12.1.8 No Clause 
 
Replace Clause 12.2.2 with the following: 
The priced Bills must be submitted as part of the returnable documents. Where the priced document 
contains errors or discrepancies and/or prices considered by the employer or principal agent to be 
imbalanced or unreasonable the employer or principal agent and the contractor shall adjust such prices 
without any change to the contract sum 
 
Replace Clause 12.2.5 with the following: 
Effect and keep in force insurances  in  favour of the employer as beneficiary where  the  contractor  is 
responsible for providing insurances [10.0) [CD] 
 
Replace Clause 12.2.13 with the following: 
Designate a competent person full time on site to continuously administer and control the works on site and 
to receive and implement notices and contract instructions on behalf of the contractor 
 
Add the following as Clause 12.2.22:  
Within fourteen (14) working days of the date of the letter of acceptance submit to the principal agent an 
acceptable health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No 
85 of 1993) 
 
Add the following as Clause 12.2.23: 
The contractor shall within reasonable time inform the agents regarding inspection of the works before 
covering / closing [B 12.0] 
 
 

19.0 Practical Completion 
 

Replace Clause 19.5 with the following: 
 
On issue of the only or last certificate of practical completion the employer shall be entitled to possession of 
the works and the site. On issue of the certificate of practical completion for a section, the employer shall be 
entitled to possession of such section.  



 

 
 

 
21.0 Defects Liability Period and Final Completion 
 

Clause 21.0 
 
Replace Clause 21.1 with the following: 
The defects liability period for the works shall commence on the calendar day following the date of works 
completion and end at midnight (00:00) ninety (90) calendar days from the date of works completion [CD] or 
when work on the list for completion has been satisfactorily attended to [21.6), whichever is the later (if we 
use works completion) 
 
Replace Clause 21.6 with the following: 
 On the expiry of the ninety (90) calendar days defects liability period [21.1] for items not indicated as items 
with an extended liability as indicated in B14 and on receipt of the contractor's notice to the principal agent 
 
And/or 
  
On the expiry of the defects liability period as indicated in B14, for items indicated in B14 and on receipt of the 
contractor's notice to the principal agent, the principal agent shall: 
 
(1)   inspect the works and within ten (10) working days either issue a list for final completion detailing all 
outstanding work or defects that must be attended to, or rectified to achieve final completion or  
(2)   issue the certificate of final completion to the contractor with a copy to the employer for that part of the 
works where defects liability period has expired  
 
21.6.1 Omit Clause 
 
21.6.2 Omit Clause 
 
Add the following as Clause 21.13: 
The ninety (90) calendar days defects liability period for the works [21.1] is replaced with an extended defects 
liability period of three hundred and sixty-five (365) calendar days in respect of the listed applicable elements 
in B14 

 
Add the following as Clause 21.14:  
Penalties will be applied if the items on the completion list have not been attended to within a period of 
ninety (90) calendar days [21.1]. If additional defect items have being added to the list during this period, 
then the Principal Agent and Contractor will agree on a revised completion date. Failing in achieving the 
revised date will result in penalties being applied.[B12.0 

 
23.0 Latent Defects Liability Period 
 

22.3.2 No Clause 
 
24.0 Penalty for Late and Non-completion 
 

Replace Clause 24.1 with the following: 
Where the contractor fails to bring the works, or a section thereof, to practical or final- completion by the 
applicable completion date [CD], or the revised applicable completion date, the contractor shall be liable to 
the employer for the penalty [CD]  
 
Replace Clause 24.2 with the following: 
Where the employer elects to levy such penalty the employer, or the principal agent on instruction from the 
employer, shall give notice thereof to the contractor. The principal agent shall determine the penalty due from 
the later of the date for practical- works-, or final- completion [CD], or the revised date for practical- works-, or 
final- completion, up to and including the earlier of: 
 
Replace Clause 24.2.1 with the following: 
The actual or deemed date of practical or final- completion, of the works, or a section thereof [23.7.1] 

 
 
 



 

 
 

25.0 Payment 
 

Replace Clause 25.2 with the following: 
 
The principal agent shall issue at regular agreed intervals [CD] payment certificates, to the contractor with a 
copy to the employer, up to and including practical completion. Interim Payment certificates may be issued to 
the contractor between practical completion and the final payment certificate. A payment certificate may be 
for a nil or negative amount 

 
Add the following to Clause 25.3: 
25.3.12 Tax Invoice 

 
25.5 No Clause 

Replace Clause 25.6 with the following: 

Materials and goods will only be certified and paid for upon providing proof of full payment to the supplier 
and proof of transfer of ownership from the supplier to the contractor by the contractor. Once paid, material 
and goods shall become the property of the employer and shall not be removed from site without the 
written authority of the Employer. 
 

25.7.5 No clause. 

Replace Clause 25.10 with the following: 
 
The employer shall pay the contractor the amount stipulated in an issued payment certificate, correct in all 
material respects, within thirty (30) calendar days from the date of receiving the payment certificate, invoice 
and all other substantiating documentation for items certified in the payment certificate 
 
25.10: Delete the words “and/or compensatory interest” 
 
Replace Clauses 25.12 to 25.12.3 with the following: 
 
Clause 25.12 
 
The value of the works in terms of 25.1 and of the materials and goods in terms of 25.4 shall be certified in 
full. The value certified shall be subject to the following percentage adjustments: 
 
25.12.1 Ninety-five per cent (95%) of such value in interim payment certificates issued up to the date of 
practical completion 
 
25.12.2 Ninety-seven per cent (97%) of such value in interim payment certificates issued on the date of 
practical completion and up to but excluding the date of final completion 
 
25.12.3 Ninety-nine per cent (99%) of such value in interim payment certificates issued on the date of final 
completion and up to but excluding the final payment certificate in terms of 26 
25.12.4 One hundred per cent (100%) of such value in the final payment certificate in terms of 26 except 
where the amount certified is in favour of the employer.  In such an event the payment reduction shall remain 
at the adjustment level applicable to the final payment certificate. 
25.14.2: Not applicable 
 

26.0 Adjustment of the Contract Value and Final Account 
 
Ref Clause 6.7 [CD] – Clause 26.1 
 
Omit Clause 26.4.3 
 
Ref Clause 6.7 [CD] – Clause 26.7 
 
Replace Clause 26.10 with the following: 
 
The principal agent shall prepare the final account in consultation with the employer and issue the final 
account, to the contractor within sixty (60) working days of the date of practical completion 



 

 
 

 
27.0 Recovery of Expense and/or Loss 
 

Clause 27.0 
 
Replace Clause 27.1.2 with the following:  
Interest due to late payment only 
 
Replace Clause 27.1.4 with the following: 
Interest due to late payment only 
 
27.1.5 No Clause 
 
Replace Clause 27.5 with the following: 
Where the employer decides to recover an amount due in terms of 27.2 from a construction guarantee, cash 
deposit or retention money held as security, the employer shall issue a written demand to the contractor 
before recovering the amount.  Should such amount not be paid to the employer within fourteen (14) 
calendar days of the date-of notice by the employer, the employer may recover such an amount from the 
security 
 

29.0 Termination 
 

Clause 29.0 
 
Add the following as Clause 29.1.4: 
The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency laws in 
force within the Republic of South Africa 
 
Add the following as Clause 29.1.5: 
The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the contract. 
 
Add the following as Clause 29.1.6: 
Honour his obligations in terms of Clauses 10.1.5.1.3, 11.4.1 and 12.2. sub-Clauses 5, 6, 8, 9, 10, 11, 12, 13, 
15, 16, 19, 20, 22. 
 
Replace Clause 29.7 with the following: 
The employer, on notice to the contractor, may recover damages from the contractor from the date of 
termination including, but not limited to, additional costs incurred in the completion, consultant cost, rental of 
alternative accommodation, invitation of completion tenders, salaries of officials and safeguarding the site, of 
the remaining work [25.3.7; 27.1.3] 
 
Replace Clause 29.9 with the following: 
The employer has the right of recovery against the contractor, where applicable, [CD] from:  
 
The payment reduction until the final payment is made;  
 
29.14.1 No Clause 
 
29.14.3 No Clause 
 
29.14.4 No Clause 
 
29.14.5 No Clause 
 
29.14.6 No Clause 
 
29.14.7 No Clause 
 
29.15 No Clause 
 
29.16 No Clause 
 
29.17.3 No Clause 



 

 
 

 
29.17.6 No Clause 
 
29.21.5 No Clause 
 
29.22 No Clause 
 
29.23 No Clause 
 
29.25.3 No Clause 
 
29.25.4 No Clause 
 
29.27 No Clause 
 

30.0 Dispute Resolution 
 

Replace Clause 30.2 with the following: 
Where such disagreement is not resolved within ten (10) working days of receipt of such notice it shall be 
deemed to be a dispute and shall be submitted to Mediation as a first method of dispute resolution failing 
which the parties will resort to Litigation 
 
30.3 to 30.7.7 No Clauses 
 
Replace Clause 30.8 with the following: 
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation, in which event:  
 
30.8.1 No Clause 
 
Replace Clause 30.8.2 with the following:  
The appointment of a mediator, the procedure, and the status of the outcome shall be agreed between the  
parties 
 
Replace Clause 30.8.3 with the following: 
Regardless of the outcome of a mediation the parties shall bear their own costs concerning the Mediation and 
equally share the costs of the mediator and related expenses. 
 
Replace Clause 30.9 with the following:  
Institution of Litigation shall be commenced, and process served within three (3) year from the date of 
existence of the dispute, failing which the dispute shall lapse 
 
30.10 No Clause  
 
30.12 No Clause 
 



 

 
 

Add the following additional Clause. 
 
It is a condition of contract that: 
 

The contractor shall achieve in the performance of the contract the Contract Skills Development Goal (CSDG) 
established in the CIDB Standard for Developing Skills through Infrastructure Contracts, published in Gazette 
Notice No.48491 of 28 April 2023. 
 
The contractor shall achieve in the performance of the contract the Contract Participation Goals (CPG) relating 
to the engagement of targeted enterprises as established in the cidb Standard for Indirect Targeting for 
Enterprise Development through Construction works Contracts, published in Gazette Notice No.36190 of 25 
February 2013. 

 
The main contractor shall provide a minimum Contract Participation Goal (CPG) of 5% of the total project 
value and develop targeted enterprises in two agreed developmental areas as per clause 3.2.1 of the Indirect 
Targeting Standard (Gazette Notice No.36190 of 25 February 2013). 
 
The Contractor shall make an allowance for local labour and as well SMME participation as stipulated by the 
regulations  
 
 
 

 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 
  C TENDERER’S SELECTIONS 
 

C 1.0 Security [11.0] 
 

Guarantee for construction:  Option: A 

 
Option A Fixed construction guarantee of 10% of the contract 
   
Guarantee for payment by employer [11.5.1; 11.10] Not Applicable 
  Advance payment, subject to a guarantee for advance payment [11.2.2; 
11.3] YES only if agreed  

 
 

C 2.0    Contractor’s annual holiday periods during the construction period 
 
Year 1 contractor’s annual holiday period start date  end date  

Year 2 contractor’s annual holiday period start date  end date  

Year 3 contractor’s annual holiday period start date  end date  
 
 

C 3.0    Payment of preliminaries [25.0] 
 
Contractor’s selection: Select Option A or B  Option:  

 
Where the contractor does not select an option, Option A shall apply 

 
Payment methods 
  

Option A 
The preliminaries shall be paid in accordance with an amount prorated to the value of the 
works executed in the same ratio as the amount of the preliminaries to the contract sum, 
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and 
any provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio 

  

Option B 

The preliminaries shall be paid in accordance with an amount agreed by the principal 
agent and the contractor in terms of the priced document to identify an initial 
establishment charge, a time-related charge and a final dis-establishment charge. Payment 
of the time-related charge shall be assessed by the principal agent and adjusted from time 
to time as may be necessary to take into account the rate of progress of the works 

 
Lump sum contract 
 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the 
contract sum, excluding contingency sum(s) and any provision for cost fluctuations. 
 
  



 

 
 

 
 

C 4.0    Adjustment of preliminaries [26.9.4] 
 
Contractor’s selection: Select Option A or B  Option:  

 
Where the contractor does not select an option, Option A shall apply 

 Provision of particulars 
 
The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of 
his selection.  Where completion in sections is required,  the  contractor shall  provide  an  
apportionment  of preliminaries per section 
  

Option A 
An allocation of the preliminaries amounts into Fixed, Value-related and Time-related 
amounts as defined for adjustment method Option A below, within fifteen (15) working 
days of the date of acceptance of the tender 

  

Option B 
A detailed breakdown of the preliminaries amounts within fifteen (15) working days of 
possession of the site. Such breakdown shall include, inter alia, the administrative 
and supervisory staff, the use of construction equipment, establishment and dis-
establishment charges, insurances and guarantees, all in terms of the programme 

 
Adjustment Methods 
 
The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value 
have on preliminaries.  Such adjustment shall be based on the particulars provided by the contractor for 
this purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries 
and shall apply notwithstanding the actual employment of resources by the contractor in the execution of the 
works 
   

Option A 

The preliminaries shall be adjusted in accordance with the allocation of preliminaries 
amounts provided by the contractor, apportioned to sections where completion in 
sections is required 
 
Fixed - An amount which shall not be varied 
 
Value-related - An amount varied in proportion to the contract value as compared to the 
contract sum.  Both the contract sum and the contract value shall exclude the amount 
of preliminaries, contingency sum(s) and any provision for cost fluctuations 
 
Time-related - An amount varied in proportion to the number of calendar days extension to 
the date of practical completion to which the contractor is entitled with an adjustment of 
the contract  value  [23.2;  23.3]  as  compared  to  the  number  of  calendar  days  in  
the  initial construction period [26.9.4] 

  

Option B 

The adjustment of preliminaries shall be based on the number of calendar days extension 
to the date of practical completion to which the contractor is entitled with an adjustment 
of the contract value [23.2; 23.3] as compared to the number of calendar days in the initial 
construction period [26.9.4] 
 
The adjustment shall take into account the resources as set out in the detailed breakdown of 
the preliminaries for the period of construction during which the delay occurred 



 

 
 

Failure to provide particulars within the period stated 
 
 
  

Option A 

Where the allocation of preliminaries amounts for Option A is not provided, the following 
allocation of preliminaries amounts shall apply: 
 
Fixed - Ten per cent (10%) 
Value-related - Fifteen per cent (15%) 
Time-related - Seventy-five per cent (75%) 
 
Where the apportionment of the preliminaries per section is not provided, the categorized 
amounts shall be prorated to the cost of each section within the contract sum as 
determined by the principal agent 

  
Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option 

A shall apply 

 
Lump sum contract 

 
Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) Of the 
contract sum, excluding contingency sum(s) and any provision for cost fluctuations 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 
C1.3 Form of Guarantee 



 
 

 
 

C 1.3.1:  FIXED CONSTRUCTION GUARANTEE - JBCC 2000 
 PRINCIPAL BUILDING AGREEMENT (Edition 6.2) 

 
Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL McLACHLAN 

Request for SCMU 
No: 

 
SCMU6-26/27-0002 



 
 

 
 

GUARANTEE FOR CONSTRUCTION (PRO-FORMA) 



 
 

 
 

 



 
 

 
 

 
 
 
 

Part 3:  Returnable Schedules/Documents  



 
 

 
 

 
 
 
 

T2.1 List of Returnable Documents 
 



 
 

 
 

2.1: LIST OF RETURNABLE DOCUMENTS 
 

 
1. RETURNABLE DOCUMENTS REQUIRED FOR TENDEER EVALUATION PURPOSES 

(Insert a tick in the “Returnable document” column to indicate which documents must be returned with 
the Bid)  
 

Bid Document Name Number of 
pages issued 

Returnable 
Document 

Declaration of Interest (SBD4) 3 Pages  Yes   No 

Preference points claim form in terms of Preferential Procurement 
Regulations 2022 (SBD 6.1) 6 Pages  Yes   No 

Certificate of Authority for Signatory (T2.2.1) 1 Page  Yes   No 

Certificate of Authority for Joint Ventures (T2.2.2) (if applicable) 1 Page  Yes    No 

Schedule of Proposed Subcontractors (T2.2.3) 1 Page  Yes   No 

Final Summary Page of Bills of Quantities (C1.1a)  1 Page Yes   No 

Completed Project Reference Forms (T2.2.13) 6 Pages Yes   No 

 
2. OTHER DOCUMENTS REQUIRED FOR REQUEST FOR BID EVALUATION PURPOSES  

 

Bid Document Name Number of 
pages issued 

Returnable 
Document 

Site Inspection Certificate (T2.2.4) 1 Page  Yes   No 

Capacity of the Bidder (T2.2.6) 1 Page  Yes   No 

Relevant Project Experience - Completed Projects (T2.2.7) 1 Page  Yes   No 

Relevant Project Experience - Current Projects (T2.2.8) 1 Page  Yes   No 

CIDB Grading Certificate (T2.2.11) 1 Page  Yes   No 

Letter of Good Standing from Compensation Fund (T2.2.12)   1 Page   Yes   No 

Proof of Locality of Head Office (T2.2.12)  1 Page    Yes   No 

 
3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT  

 

Bid Document Name Number of 
pages issued 

Returnable 
Document 

Record of Addenda to Request for Bid Documents (T2.2.5) 1 Page  Yes   No 

Schedule of Plant and Equipment (T2.2.9)  1 Page  Yes   No 

Compulsory Enterprise Questionnaire (T2.2.10)  1 Page   Yes    No 

 

Project title: 
APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  
 

Principal 
Agent: 

Eastern Cape Province Department 
of Education Bid No: 

 
SCMU6-26/27-0002  



 
 

 
 

 
4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT 

 

Bid Document Name Number of 
pages issued 

Returnable 
Document 

Form of Offer and Acceptance (C1.1) 3 Pages  Yes   No 

Contract Data (C1.2)  14 Pages  Yes   No 

Applicable form of Guarantee (C1.3) 4 Pages  Yes   No 

Priced Bills of Quantities including Preliminaries (C2.2) 70 Pages Yes   No 

 
 



 
 

 
 

 
 
 
 

T2.2       Returnable schedules



 
 

 
 

 
 
 
 

SBD 4 :  BIDDER’S DISCLOSURE



 
 

 
 

 SBD4 
BIDDER’S DISCLOSURE 

 
 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this 
invitation to bid. In line with the principles of transparency, accountability, 
impartiality, and ethics as enshrined in the Constitution of the Republic of South 
Africa and further expressed in various pieces of legislation, it is required for 
the bidder to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the 
List of Restricted Suppliers, that person will automatically be disqualified from 
the bid process.  

 
 
2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if 

applicable, state employee numbers of sole proprietor/ directors / trustees / 
shareholders / members/ partners or any person having a controlling interest 
in the enterprise, in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
2.2 Do you, or any person connected with the bidder, have a relationship with any 

person who is employed by the procuring institution? YES/NO  
                                              

2.2.1     If so, furnish particulars: 
 

1 the power, by one person or a group of persons holding the majority of the equity of an 
enterprise, alternatively, the person/s having the deciding vote or power to influence or to 
direct the course and decisions of the enterprise. 
 
 

Full Name Identity Number Name of State 
institution 

   
   
   
   
   
   
   
   
   



 
 

 
 

…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest in the enterprise have any 
interest in any other related enterprise whether or not they are bidding for this 
contract?    YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
3 DECLARATION 

 
I, the undersigned, 
(name)……………………………………………………………………. in 
submitting the accompanying bid, do hereby make the following statements 
that I certify to be true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is 

found not to be true and complete in every respect; 
 
3.3 The bidder has arrived at the accompanying bid independently from, and 

without consultation, communication, agreement or arrangement with any 
competitor. However, communication between partners in a joint venture or 
consortium2 will not be construed as collusive bidding. 

 
3.4 In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, 
specifications, prices, including methods, factors or formulas used to calculate 
prices, market allocation, the intention or decision to submit or not to submit 
the bid, bidding with the intention not to win the bid and conditions or delivery 
particulars of the products or services to which this bid invitation relates. 
 

3.5 The terms of the accompanying bid have not been, and will not be, disclosed 
by the bidder, directly or indirectly, to any competitor, prior to the date and time 
of the official bid opening or of the awarding of the contract. 

 
3.6  There have been no consultations, communications, agreements or 

arrangements made by the bidder with any official of the procuring institution 
in relation to this procurement process prior to and during the bidding process 
except to provide clarification on the bid submitted where so required by the 
institution; and the bidder was not involved in the drafting of the specifications 
or terms of reference for this bid. 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining 
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of 
a contract. 



 
 

 
 

 
3.7 I am aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to bids and contracts, bids that are 
suspicious will be reported to the Competition Commission for investigation and 
possible imposition of administrative penalties in terms of section 59 of the 
Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted 
from conducting business with the public sector for a period not exceeding ten 
(10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 
and 3 ABOVE IS CORRECT. 
  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST 
ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 
2021/22 ON ENHANCING COMPLIANCE, TRANSPARENCY AND 
ACCOUNTABILITY IN SUPPLY CHAIN MANAGEMENT SHOULD THIS 
DECLARATION PROVE TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 
 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 

 
 
SBD 5 : The National Industrial Participation   

   Programme  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 
 

SBD 5 

 

 
THE NATIONAL INDUSTRIAL PARTICIPATION PROGRAMME 

INTRODUCTION 
 

The National Industrial Participation (NIP) Programme, which is applicable to all 
government procurement contracts that have an imported content, became 
effective on the 1 September 1996. The NIP policy and guidelines were fully 
endorsed by Cabinet on 30 April 1997. In terms of the Cabinet decision, all state 
and parastatal purchases / lease contracts (for goods, works and services) entered 
into after this date, are subject to the NIP requirements. NIP is obligatory and 
therefore must be complied with. The Industrial Participation Secretariat (IPS) of the 
Department of Trade and Industry (DTI) is charged with the responsibility of 
administering the programme. 
 
1 PILLARS OF PROGRAMME 

 

1.1  The NIP obligation is benchmarked on the imported content of the contract. 
Any contract having an imported content equal to or exceeding US$ 10 
million or other currency equivalent to US$ 10 million will have a NIP 
obligation. This threshold of US$ 10 million can be reached as follows: 

 
(a) Any single contract with imported content exceeding US$10 

million. 
or 

(b) Multiple contracts for the same goods, works or services each with 
imported content exceeding US$3 million awarded to one seller 
over a 2 year period which in total exceeds US$10 million. 

or 
(c) A contract with a renewable option clause, where should the 

option be exercised the total value of the imported content will 
exceed US$10 million. 

or 
(d) Multiple suppliers of the same goods, works or services under the 

same contract, where the value of the imported content of each 
allocation is equal to or exceeds US$ 3 million worth of goods, 
works or services to the same government institution, which in 
total over a two (2) year period exceeds US$10 million. 

 
1.2 The NIP obligation applicable to suppliers in respect of sub-paragraphs 1.1 

(a) to 1.1 (c) above will amount to 30 % of the imported content whilst 
suppliers in respect of paragraph 1.1 (d) shall incur 30% of the total NIP 
obligation on a pro-rata basis. 

This document must be signed and submitted together with your bid 



 
 

 
 

 
1.3  To satisfy the NIP obligation, the DTI would negotiate and conclude 

agreements such as investments, joint ventures, sub-contracting, licensee 
production, export promotion, sourcing arrangements and research and 
development (R&D) with partners or suppliers. 

1.4  A period of seven years has been identified as the time frame within 
which to discharge the obligation. 

 
2 REQUIREMENTS OF THE DEPARTMENT OF TRADE AND 

 

2.1 In order to ensure effective implementation of the programme, 
successful bidders (contractors) are required to, immediately after 
the award of a contract that is in excess of R10 million (ten million 
Rands), submit details of such a contract to the DTI for reporting 
purposes. 

2.2 The purpose for reporting details of contracts in excess of the 
amount of R10 million (ten million Rands) is to cater for multiple 
contracts for the same goods, works or services; renewable 
contracts and multiple suppliers for the same goods, works or 
services under the same contract as provided for in paragraphs 
1.1.(b) to 1.1. (d) above. 

 
3 BID SUBMISSION AND CONTRACT REPORTING 

REQUIREMENTS OF BIDDERS AND SUCCESSFUL BIDDERS 
(CONTRACTORS) 

3.1 Bidders are required to sign and submit this Standard Bidding 
Document (SBD 5) together with the bid on the closing date and time. 

 
3.2  In order to accommodate multiple contracts for the same goods, 

works or services; renewable contracts and multiple suppliers for the 
same goods, works or services under the same contract as indicated 
in sub-paragraphs 1.1 (b) to 1.1 
(d) above and to enable the DTI in determining the NIP obligation, 
successful bidders (contractors) are required, immediately after being 
officially notified about any successful bid with a value in excess of 
R10 million (ten million Rands), to contact and furnish the DTI with 
the following information: 

 
• Bid / contract number. 
• Description of the goods, works or services. 
• Date on which the contract was accepted. 
• Name, address and contact details of the government institution. 
• Value of the contract. 
• Imported content of the contract, if possible. 

3.3  The information required in paragraph 3.2 above must be sent to the 



 
 

 
 

Department of Trade and Industry, Private Bag X 84, Pretoria, 0001 
for the attention of Mr Elias Malapane within five (5) working days 
after award of the contract. Mr Malapane may be contacted on 
telephone (012) 394 1401, facsimile (012) 394 2401 or e-mail at 
Elias@thedti.gov.za for further details about the programme. 

4 PROCESS TO SATISFY THE NIP OBLIGATION 

4.1 Once the successful bidder (contractor) has made contact with and 
furnished the DTI with the information required, the following steps will 
be followed: 

a. the contractor and the DTI will determine the NIP obligation; 
b. the contractor and the DTI will sign the NIP obligation agreement; 
c. the contractor will submit a performance guarantee to the DTI; 
d. the contractor will submit a business concept for consideration and 

approval by the DTI; 
e. upon approval of the business concept by the DTI, the contractor 

will submit detailed business plans outlining the business concepts; 
f. the contractor will implement the business plans; and 
g. the contractor will submit bi-annual progress reports on approved 

plans to the DTI. 
 

4.1 The NIP obligation agreement is between the DTI and the successful bidder 
(contractor) and, therefore, does not involve the purchasing institution. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Js475wc 

 
 
 
 
 

Bid number ………………………………….. Closing date:……………………………… 

Name of bidder…………………………………………………………………………………… Postal 

address …………………………………………………………………………………… 

…………………………………………………………………………………… 

Signature…………………………………….. Name (in print)…………………………….. 

Date………………………………………….. 

mailto:Elias@thedti.gov.za


 
 

 
 

 
 
 
 
 
 
 
 

 
 
 
 

SBD 6.1 : Preference Points Claim Form 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
 

 
 

    SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information 
and serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 

GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN 
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 
 

1. GENERAL CONDITIONS 
1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

 
1.2 To be completed by the organ of state 
 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference 
point system. 
 

b) The applicable preference point system for this tender is the 80/20 preference 
point system. 
 

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. 
The lowest/ highest acceptable tender will be used to determine the accurate 
system once tenders are received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) 

shall be awarded for:  
(a) Price; and 

(b) Specific Goals. 

 
1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 
PRICE 80 
SPECIFIC GOALS 20 
Total points for Price and SPECIFIC GOALS  100 

 



 
 

 
 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of 
this tender to claim points for specific goals with the tender, will be interpreted to mean 
that preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the organ of state. 

 

2. DEFINITIONS 
(a)  “tender” means a written offer in the form determined by an organ of state in 

response to an invitation to provide goods or services through price quotations, 
competitive tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and 
includes all applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form 
determined by an organ of state in response to an invitation for the origination of 
income-generating contracts through any method envisaged in legislation that will 
result in a legal agreement between the organ of state and a third party that produces 
revenue for the organ of state, and includes, but is not limited to, leasing and disposal 
of assets and concession contracts, excluding direct sales and disposal of assets 
through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 
5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 
 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  
 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝑷𝑷𝑷 = 𝟖𝟖𝟖𝟖�𝟏𝟏 − 𝑷𝑷𝑷𝑷−𝑷𝑷𝒎𝒎𝒎𝒎𝒎𝒎
𝑷𝑷𝒎𝒎𝒎𝒎𝒎𝒎

� or 𝑷𝑷𝑷𝑷 = 𝟗𝟗𝟗𝟗�𝟏𝟏 − 𝑷𝑷𝑷𝑷−𝑷𝑷𝒎𝒎𝒎𝒎𝒎𝒎
𝑷𝑷𝒎𝒎𝒎𝒎𝒎𝒎

� 
 Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmin = Price of lowest acceptable tender 
 
 
 
 



 
 

 
 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 
  
 
              80/20                or             90/10  
 

 𝑷𝑷𝑷𝑷 = 𝟖𝟖𝟖𝟖�𝟏𝟏 + 𝑷𝑷𝑷𝑷−𝑷𝑷𝒎𝒎𝒎𝒎𝒎𝒎
𝑷𝑷𝒎𝒎𝒎𝒎𝒎𝒎

� or 𝑷𝑷𝑷𝑷 = 𝟗𝟗𝟗𝟗�𝟏𝟏 + 𝑷𝑷𝑷𝑷−𝑷𝑷𝒎𝒎𝒎𝒎𝒎𝒎
𝑷𝑷𝑷𝑷𝑷𝑷𝑷𝑷

� 
  
Where 
 Ps = Points scored for price of tender under consideration 
 Pt = Price of tender under consideration 
 Pmax = Price of highest acceptable tender 

 
4. POINTS AWARDED FOR SPECIFIC GOALS  

 
4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations, preference points must be awarded for specific goals stated in the tender. 
For the purposes of this tender the tenderer will be allocated points based on the goals 
stated in table 1 below as may be supported by proof/ documentation stated in the 
conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, 
an organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 
or 90/10 preference point system will apply and that the highest acceptable 
tender will be used to determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 
system will apply and that the lowest acceptable tender will be used to 
determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both 
the 90/10 and 80/20 preference point system.  

 
Table 1: Specific goals for the tender and points claimed are indicated per the table 
below.  
(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  
Note to tenderers: The tenderer must indicate how they claim points for each 
preference point system.)   



 
 

 
 

The specific goals 
allocated points in 
terms of this tender 

Number of 
points 

allocated 
(90/10 

system) 
(To be 

completed by 
the organ of 

state) 
 

Number of 
points 

allocated 
(80/20 

system) 
(To be 

completed 
by the organ 

of state) 

Number of 
points 

claimed 
(90/10 

system) 
(To be 

completed 
by the 

tenderer) 

Number of 
points 

claimed 
(80/20 

system) 
(To be 

completed 
by the 

tenderer) 

Historically 
disadvantaged 
individuals 

2 4   

Persons with disabilities 1 2   

Promotion of Youth 1 3   

Woman Participation 2 3   

Enterprises located in 
the Eastern Cape 
Province 

2 4   

Enterprises located in 
the Sarah Baartman 
Local District 
Municipality 

2 4   

     
 
 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: ………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

� Partnership/Joint Venture / Consortium 
� One-person business/sole propriety 
� Close corporation 
� Public Company 
� Personal Liability Company 
� (Pty) Limited  
� Non-Profit Company 
� State Owned Company 
[TICK APPLICABLE BOX] 
 
 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 
certify that the points claimed, based on the specific goals as advised in the tender, 
qualifies the company/ firm for the preference(s) shown and I acknowledge that: 



 
 

 
 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions 
as indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown 
in paragraphs 1.4 and 4.2, the contractor may be required to furnish 
documentary proof to the satisfaction of the organ of state that the claims are 
correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any 
of the conditions of contract have not been fulfilled, the organ of state may, in 
addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due 
to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 

 



 
 

 
 

 
 
 
 
 

T2.2.1 Certificate of Authority for Signatory 



 
 

 
 

T2.2.1:  CERTIFICATE OF AUTHORITY FOR SIGNATORY 
 

Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT 
HOËRSKOOL MCLACHLAN  

Bid No: 
 
SCMU6-26/27-0002  

 
 
NOTE:  Bidders can use this form or attach a separate Letter of Authority for Signatory 
 
 
Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated 
copy of the relevant resolution of the board of directors to this form on the company’s letterhead. 
 
 
“By resolution of the board of directors passed at a meeting held on      
 
Mr/Ms    , whose signature appears below, has been duly authorised to  
 
sign all documents in connection with the bidder for Contract No.       
 
and any Contract which may arise there from on behalf of (Block Capitals)     
 
             
 
             
 
 
 
 
SIGNED ON BEHALF OF THE COMPANY:         
 
 
IN HIS/HER CAPACITY AS:           
 
 
DATE:              
 
 
 
SIGNATURE OF SIGNATORY:          
 
WITNESSES: 
 
 
1.       SIGNATURE:       
 
 
2.       SIGNATURE:       



 
 

 
 

 
 
 
 

T2.2.2 Certificate of Authority for Joint Ventures



 
 

 
 

T2.2.2:  CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 
 

Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  

Bid No: 
 
SCMU6-26/27-0002  

This returnable schedule is to be completed by joint ventures. 

We, the undersigned, are submitting this Request for Bid in Joint Venture and hereby authorise Mr/Ms 

____________________________, of the company ________________________________ 

__________________________________________________________________________, acting in the 

capacity of lead partner, to sign all documents in connection with the Request for Bid and any contract resulting 

from it on our behalf. 

Name of Firm Address Duly Authorised Signatory 

Lead Partner 

 

 

______________________ 

 Signature: _______________________ 

Name:__________________ 

Designation:_____________ 

 

 

______________________ 

 Signature: _______________________ 

Name:__________________ 

Designation:_____________ 

 

 

_______________________ 

 Signature: _______________________ 

Name:__________________ 

Designation:_____________ 

 

 

_______________________ 

 Signature: _______________________ 

Name:__________________ 

Designation:_____________ 

 
 
 



 
 

 
 

 
 
 
 

T2.2.4 Site Inspection Certificate



 
 

 
 

T2.2.4: SITE INSPECTION CERTIFICATE 
 

 

Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  

Bid No: SCMU6-26/27-0002  

 
 
I/We have visited the site for the above-mentioned works at the date specified below. 
 
I/We have thoroughly studied the site, plans and contract documents and I/We have brought 
myself/ourselves fully conversant with all aspects which could possibly influence the construction of the 
works. 
 
I/We further certify that I/We am/are satisfied with the description of the works and the explanation given 
to me/us by the Representative/Agent at the inspection and I/We fully understand the extent of the work 
to be done as specified and implied for the execution of this contract. 
 
Both attendance Register and Site inspection certificate could be used to verify attendance.  
 
 
Date of Inspection: 18 August 2026 
 
Time of Inspection: 11H00 
 
 
____________________________________________________ 
Name of Tenderer 
 
 
 
____________________________________________________ 
Signature of Tender 
 
 
 
____________________________________________________ 
Signature of Representative/Agent 
 
 
 
____________________________________________________ 
Date 
 

 
 
 
 
 



 
 

 
 

 
 
 
 
 

T2.2.5 Record of Addenda to Request for Bid 
Documents



 
 

 
 

T2.2.5:  RECORD OF ADDENDA TO BID DOCUMENTS 
 

Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  

Bid No: 
 
SCMU6-26/27-0002  

 
 

We confirm that the following communications received from the Employer before the submission of this Request for Bid offer, 
amending the Request for Bid documents, have been taken into account in this Request for Bid offer: 

 Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

Attach additional pages if more space is required. 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Bidder 

 

 
 

  



 
 

 
 

 
 
 

T2.2.6  Capacity of Bidder 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
 

 
 

T2.2.6:  CAPACITY OF THE BIDDER 
 

Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  

Bid No: SCMU6-26/27-0002  

WORK CAPACITY:  (The Bidder is requested to furnish the following capacity particulars and to attach additional 
pages if more space is required. Details of project team including CV, qualifications and proof of registration 
completed for each individual to be provided by Bidder. Failure to furnish the particulars may result in the Bid being 
disregarded.) 

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project) 

 

Quantity / 
No. of 
Resources 

Categories of Employee - Key 
Personnel (part of Business 
Enterprise) 

Professional 

Registration No. 

Date of Employment 

 Site Agent   

 Project Manager   

 Foreman   

 Quality Control & Safety 
Officer-Construction 
Supervisor 

  

 Artisans   

 Unskilled employees   

 Others   

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this 
schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct. 

Signed: …………………………………
… 

Date: 
……………………………………………… 

Name: …………………………………
… 

Position: 
……………………………………………… 

Bidder: ……………………………………..…………………………………………………….. 

 

 
 
 



 
 

 
 

 
 
 
 

T2.2.7  Relevant Project Experience  - Completed Projects 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
 

 
 

T2.2.7:  RELEVANT PROJECT EXPERIENCE – COMPLETED PROJECTS 
 

Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  

Bid No: SCMU6-26/27-0002  

Bidders must submit a max one-page description of at least three projects successfully completed.  

Attach a Completion Certificate for each of the project provided. 

The description of each project must include the following information: 

1. Essential introductory information:  
1.1. Name of project. 
1.2. Name of client. 
1.3. Contact details of client. 
1.4. Contact details (including telephone numbers and email addresses) of currently contactable references. 
1.5. The period during which the project was performed, and also, if this is different, the period during which 

the Bidder’s team members were contracted. 
1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and 

to what extent (if any) this cost/value was part of a larger project budget or programme budget). 
 

NO. NAME OF PROJECT 

 

NAME OF CLIENT 

 

CONTACT DETAILS 
OF CLIENT 

PROJECT 
VALUE 

DATE COMPLETED 

 
1 

     

 
2 

     

 
3 

     

 
Attach a separate page to address this issue (the above table is just for reference purposes). 

 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this 
schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct. 

 

 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Bidder 

 

 

 
 



 
 

 
 

 
 
 
 

T2.2.8  Relevant Project Experience  - Current Projects 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 
 

T2.2.8:  RELEVANT PROJECT EXPERIENCE – CURRENT PROJECTS 
 
 

Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  

Bid No: SCMU6-26/27-0002  

 
Bidders must submit a max one-page description of at least three projects under construction/ on hold/ just handed 
over/ towards completion (if they exist).  
 
Attach an Appointment letter for each of the project provided. 

The description of each project must include the following information: 

2. Essential introductory information:  
2.1. Name of project. 
2.2. Name of client. 
2.3. Contact details of client. 
2.4. Contact details (including telephone numbers and email addresses) of currently contactable references. 
2.5. The period during which the project was performed, and also, if this is different, the period during which 

the Bidder’s team members were contracted. 
2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and 

to what extent (if any) this cost/value was part of a larger project budget or programme budget). 
 

NO. NAME OF PROJECT NAME OF 
CLIENT 

CONTACT 
DETAILS OF 

CLIENT 

CONTACT 
DETAILS OF 

REFERENCES 

PROJECT 
VALUE 

STAGE OF PROJECT 

 
1 

      

 
2 

      

 
3 

      

Attach a separate page to address this issue (the above table is just for reference purposes). 
 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, confirms that the content of this 
schedule that presented by the Bidder are within my personal knowledge and are to the best of my knowledge both true and correct. 

   
 

Signed 
  

Date 
 

 
Name 

  
Positi

on 

 

 
 

Bidder 

 

 

 



 
 

 
 

 
 
 
 

T2.2.9 Schedule of Plant & Equipment



 
 

 
 

T2.2.9:  SCHEDULE OF PLANT AND EQUIPMENT  
 

Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  

Bid No: SCMU6-26/27-0002  

 
The following are lists of major items of relevant equipment that I/we presently own or lease and will have available 
for this contract or will acquire or hire for this contract if my/our Bid is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this contract.   
 

Quantity Description, size, capacity, etc. 
 
 
 
 
 
 

 
 
 
 

 

Attach additional pages if more space is required. 
 
(b) Details of major equipment that will be hired, or acquired for this contract if my/our Bid is acceptable. 
 

Quantity Description, size, capacity, etc. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 
  
 
Signed 

  
Date 

 

 
Name 

  
Position 

 

 
Bidder 

 

   



 
 

 
 

 
 
 
 

T2.2.10 Compulsory Enterprise Questionnaire 



 
 

 
 

T2.2.10:  COMPULSORY ENTERPRISE QUESTIONNAIRE 
Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 

MCLACHLAN  

Bid No: SCMU6-26/27-0002  

 
The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 
partner must be completed and submitted. 

Section 1: Name of enterprise: 

Section 2: VAT registration number, if any: 

Section 3: CIDB registration number, if any: 

Section 4: CSD number: 

Section 5: Particulars of sole proprietors and partners in partnerships: 

Name* Identity number* Personal income tax number* 

   

   

   

*Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6: Particulars of companies and close corporations 

Company registration number: 

Close corporation number: 

Tax reference number: 

Section 7: SBD4 issued by National Treasury must be completed for each Bidder and be attached as a Request for Bid 
requirement. 

Section 8: SBD6 issued by National Treasury must be completed for each Bidder and be attached as a Request for Bid 
requirement. 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 
i) authorizes the employer to verify the Bidders tax clearance status from the South African Revenue Services that it is in order; 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly 

or partly exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms 
of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise control over the 
enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we  are not associated, linked or involved with any other bidding entities submitting Request for Bid offers and 
have no other relationship with any of the Bidders or those responsible for compiling the scope of work that could cause or be 
interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and 
correct. 

Signed  Date  

Name  Position  

Enterprise name  

 
 
 



 
 

 
 

 
 
 
 

T2.2.11 CIDB Grading Certificate / Proof of Registration 



 
 

 
 

T2.2.11:   CIDB GRADING CERTIFICATE/PROOF OF REGISTRATION 
 
 

Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  

Bid No: SCMU6-26/27-0002  

 
 
Bidders are required to submit with their Request for Bid: 
 
A Certificate of Contractor Registration issued by the Construction Industry Development 
Board. 
 
 
 
 
 
NOTE:  PROOF OF CIDB GRADING TO BE ATTACHED TO THIS PAGE BY      
            BIDDER 
            IN THE CASE OF A JOINT VENTURE, SEPARATE CERTIFICATES IN  
            RESPECT OF EACH PARTNER MUST BE SUBMITTED 
 

 



 
 

 
 

 
 
 
 

T2.2.12 Other certificates, etc. 



 

 
 

T2.2.12:   OTHER CERTIFICATES, ETC TO BE PROVIDED BY BIDDER 
 
 

Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  

Request for Bid No: SCMU6-26/27-0002  

 
 
Bidders are required to submit with their Request for Bid: 
 

- Letter of Good Standing from Compensation Fund or a licensed insurer as 
contemplated in the Compensation for Occupational Injuries and Diseases Act 1993 

- Proof of locality of head office by way of certified copy of municipal account or lease 
agreement   

 
 
 
 
 
NOTE:  CERTIFICATES, ETC TO BE ATTACHED TO THE RELEVANT PAGE HEREAFTER 

 
  



 

 
 

 
 
 
 

Insert Letter of Good Standing from Compensation 
Fund 

  



 

 
 

 
 
 
 

 
 
 
 
 

T2.2.13 Insert Completed Project Reference Forms 
 
 
 

  



 

 
 

PROJECT REFERENCE RETURNABLE 1 OF 3 
 

Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  

Bid No: SCMU6-26/27-0002  

 
NOTE:  This returnable document must be completed by the person who was the principal 
agent on a construction project of similar value and complexity that was completed 
successfully by the Bidder. 
  
I, ___________________________________________________ (name and surname) of  
  
_____________________________________________________ (company name) declare 
 
that I was the principal agent on the following building construction project successfully  
 
executed by _______________________________________________ (name of Bidder):  
 
Project name:  ____________________________________________________________ 
 
Project location:  __________________________________________________________ 
  
Construction period:  _____________________  Completion date:  ____________________ 
 
Contract value:  _____________________________ 
 
A.  Please evaluate the performance of the Bidder on the abovementioned project, on which you were the 
principal agent, by inserting “Yes” in the relevant box below: 
 Very 

Poor 
1 

Poor 
 
2 

Fair 
 
3 

Good 
 
4 

Excellent 
 
5 

1.   Project performance / time 
     management / programming 
  

      

2.  Quality of workmanship 
 

     

3.  Resources:  Personnel 
 

     

4.  Resources:  Plant 
 

     

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc 
 

     

 
 
B. Would you consider / recommend this Bidder again: 
 

YES NO 
  

 

 
C.  Any other comments:  

___________________________________________________________________________ 

 __________________________________________________________________________ 



 

 
 

 

D.  My contact details are: 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 20__ 

 
_________________________  
Signature of principal agent 
 

           
    
 
NOTE:   
 
If reference cannot be verified due to the inability to contact the referee or failure on his/her part 
to respond to a written request to do so, that reference will not score any points. 
 
 
_____________________________________________________________________________ 
Name of Bidder 
 
_______________________________________________  _______________________  
Signature of Bidder       Date  
 
  

COMPANY STAMP 



 

 
 

  PROJECT REFERENCE RETURNABLE 2 OF 3 
 

Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  

Bid No: SCMU6-26/27-0002  

 
NOTE:  This returnable document must be completed by the person who was the principal 
agent on a construction project of similar value and complexity that was completed 
successfully by the Bidder. 
  
I, ___________________________________________________ (name and surname) of  
  
_____________________________________________________ (company name) declare 
 
that I was the principal agent on the following building construction project successfully  
 
executed by _______________________________________________ (name of Bidder):  
 

Project name:  ____________________________________________________________ 
 
Project location:  __________________________________________________________ 
  
Construction period:  _____________________  Completion date:  ____________________ 
 
Contract value:  _____________________________ 
 
A.  Please evaluate the performance of the Bidder on the abovementioned project, on which you were the 
principal agent, by inserting “Yes” in the relevant box below: 
 Very 

Poor 
1 

Poor 
 
2 

Fair 
 
3 

Good 
 
4 

Excellent 
 
5 

1.   Project performance / time 
     management / programming 
  

      

2.  Quality of workmanship 
 

     

3.  Resources:  Personnel 
 

     

4.  Resources:  Plant 
 

     

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc 
 

     

 
 
B. Would you consider / recommend this Bidder again: 
 

YES NO 
  

 

 
C.  Any other comments:  

________________________________________________________________________ 

 _______________________________________________________________________ 



 

 
 

 

D.  My contact details are: 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 20__ 

 
_________________________  
Signature of principal agent 
 

                 
NOTE:   
 
If reference cannot be verified due to the inability to contact the referee or failure on his/her part 
to respond to a written request to do so, that reference will not score any points. 
 
 
_____________________________________________________________________________ 
Name of Bidder 
 
_______________________________________________  _______________________  
Signature of Bidder       Date  
 
  

COMPANY STAMP 



 

 
 

  PROJECT REFERENCE RETURNABLE 3 OF 3 
 

Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  

Bid No: SCMU6-26/27-0002  

 
 
NOTE:  This returnable document must be completed by the person who was the principal 
agent on an construction project of similar value and complexity that was completed 
successfully by the Bidder. 
  
I, ___________________________________________________ (name and surname) of  
  
_____________________________________________________ (company name) declare 
 
that I was the principal agent on the following building construction project successfully  
 
executed by _______________________________________________ (name of Bidder):  
 
Project name:  ____________________________________________________________ 
 
Project location:  __________________________________________________________ 
  
Construction period:  _____________________  Completion date:  ____________________ 
 
Contract value:  _____________________________ 
 
A.  Please evaluate the performance of the Bidder on the abovementioned project, on which you were the 
principal agent, by inserting “Yes” in the relevant box below: 
 Very 

Poor 
1 

Poor 
 
2 

Fair 
 
3 

Good 
 
4 

Excellent 
 
5 

1.   Project performance / time 
     management / programming 
  

      

2.  Quality of workmanship 
 

     

3.  Resources:  Personnel 
 

     

4.  Resources:  Plant 
 

     

5.  Financial management / 
     payment of subcontractors / 
     cash flow, etc 
 

     

 
 
B. Would you consider / recommend this Bidder again: 
 

YES NO 
  

 

C.  Any other comments:  

________________________________________________________________________ 

 _______________________________________________________________________ 



 

 
 

 

D.  My contact details are: 

Telephone: __________________ Cellphone: __________________  Fax:  _______________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 20__ 

 
_________________________  
Signature of principal agent 
 

               
NOTE:   
 
If reference cannot be verified due to the inability to contact the referee or failure on his/her part 
to respond to a written request to do so, that reference will not score any points. 
 
 
_____________________________________________________________________________ 
Name of Bidder 
 
_______________________________________________  _______________________  
Signature of Bidder      Date  
 

 
 
 
 
 
 
 
 
 

 
 
 
 

 
 
 

COMPANY STAMP 



 

 
 

 
 
 
 

THE CONTRACT 
 
 
 

Part 4: Scope of Work 
  



 

 
 

 
 
 
 

C3.1 Scope of work 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

C3.1:   SCOPE OF WORKS – JBCC 2000 PRINCIPAL BUILDING 
AGREEMENT (Edition 4.1 of March 2005) 

 

Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  

Request for Bid No: SCMU6-26/27-0002  

 
C3. Scope of Works 
 

1.  GENERAL 
 

a)  EXTENT OF THE WORKS 
 
The work comprises of:    
  
Short Term Intervention 
 

• Replacing of Hostel roof covering  
• Repairs and replacement of roof timbers  
• Replacing ceilings  
• Rainwater Goods and Tanks  
• Plumbing and drainage  
• Painting the walls  
• Flooring in sections 
• Electrical and Mechanical repairs  

 
a) ORDER OF THE WORKS 

 
N/A 
 

b) BUILDING OCCUPIED 
 

Yes 
 

c) ACCESS – Gravel Road  
  



 

 
 

 
 
 
 

C3.2  Health and Safety Specification 
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 OCCUPATIONAL HEALTH AND SAFETY      
SPECIFICATION   

 

 

 

 FOR 
 

   CONSTRUCTION & REFURBISHMENT OF EC      
SCHOOLS (SMALL PROJECTS) 

 
 

 

EASTERN CAPE DEPARTMENT OF 
 EDUCATION  

  (THE “CLIENT”) 

 

 

 
Prepared By: Dr. Claire Deacon CHSA010/2013 

Last revision 23/03/2026  By: Ntokozo Ngwenya 
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Project Details   

Date of compilation:  Revision number: 00 

Value of project:  Commencement date:  

 Contract period:  

  

Occupational Health and Safety Agent:  

 
Professional 

responsibilities 
Company Contact person Telephone Fax email 

Architects      

Civil Engineers      

Structural Engineers      

Electrical Engineers      

HVAC Engineers & 

Fire Consultants 
     

Quantity Surveyors      

 
 
Site Details:  

Locality of the works:  
 
 
 

REFERENCES,  
 

• Occupational Health and Safety Act (OHSA) No. 85 of 1993 and Regulations (as amended); 

• Compensation for Injury and Occupational Diseases Act (COIDA) No. 100 of 1993 (as amended); 

• South African Council for the Project and Construction Management Professions (SACPCMP) 2013: Scope of 
services for the OHS Consultant, Manager and Officer; 

• Any other internal standards and specifications developed by the Client as they affect the operations, and 

• The amended Baseline Risk assessment 

• South African Roads Traffic Safety Manual (SARTSM) Chapter 2, Volume 13 of 1999 

• Road Traffic Safety Act No. 93 of 1996 (as amended) 

• Construction Specifications & Standards 6.0 for Southern Africa.  Hans Wegelin 6th Edition 2010 

• SANS Code 10400 

• SABS 1200 

 
1. LIST OF ABBREVIATIONS 
 
AIA  Approved Inspection Authority 
BoQ  Bill of Quantities 
CC  Compensation Commissioner 
CR  Construction Regulations  
CHSO  Construction Health and Safety Officer 
DMR  Driven Machinery Regulations 
DEL  Department of Employment and Labour 
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FEMA  Federated Employers Mutual Association 
GAR  General Administration Regulations 
GSR  General Safety Regulations 
HCSR     Hazardous Chemical Substances Regulations  
HIRA  Hazard Identification Risk Assessment 
H&S  Health and Safety 
ER  Engineer’s Representative 
LI  Labour Intensive 
DMA  Disaster Management Act 
OH  Occupational Health 
OHSA  Occupational Health and Safety Act No. 85 of 1993 (as amended) 
SSHSS  Site Specific Health and Safety Specification 
PC  Principal Contractor 
PPE  Personal Protective Equipment   
SANS  South African National Standards (Authority) 
SACPCMP South African Council for Project and Construction Management Professions 
SDS  Safety Data Sheet 
SMME  Small, Micro, Medium Enterprise 
SWP  Safe Work ProcedurePREAMBLE 
 
Each year fatalities, serious injuries and poor attitudes of Contractors mar the reputation of the Construction Industry.  
The CLIENT has a responsibility to limit its risk by ensuring a zero tolerance and better practice approach to Contractors 
and those affiliated to a particular project.  Thus, a high premium is placed on the health and safety (H&S) of the Client 
and stakeholders, which include its employees, professional service providers, public and its physical assets.   
 
The responsibilities that the Client and relevant stakeholders have toward its employees are captured in, but not limited 
to this document. The responsibilities stem from both moral, civil and a variety of legal obligations.  The Principal 
Contractor is to take due cognisance of the above statement. 
 
Where there is an appointed OHS Consultant its behalf, shall provide a site specific Health & Safety Specification (SSHSS) 
for the project and provide the Principal Contractor/s (PC) making a bid or appointed to perform construction work for 
the project, or parts thereof.   
 
By drawing up this SSHSS, the Client has endeavoured to address the most critical aspects relating to H&S issues in 
order to assist the contractor in adequately providing for the health and safety of employees on site. 
 
Should the Client not have addressed all H&S aspects pertaining to the work that is tendered for, the contractor needs 
to include it in the SSHSP and inform the Client of such issues when submitting the tender, or as soon as identified. 
  
Notwithstanding the above, cognisance needs to be taken of the current Disaster Management Plan, and all the 
requirements of the current levels of lockdown, standards, guidelines and information published from time to time. 
 
2. Purpose of the Site Specific Health and Safety Specification (SSHSS) 
 
The SSHSS is a performance specification to ensure that the Client and any bodies that enter into formal agreements 
with the Client, Agents, Professional Designers (Engineers, Quantity Surveyors and Architects), Principal Contractors and 
Contractors achieve an acceptable level of OHS performance.  
 
No advice, approval of any document required by the SSHSS, such as hazard identification and risk assessments, or any 
other form of communication from the Client shall be construed as acceptance by the Client of any obligation that 
absolves the Principal Contractor from achieving the required level of performance and compliance with legal 
requirements. Furthermore, there is no acceptance of liability by the Client, which may result from the Principal 
Contractor failing to comply with the SSHSS, i.e. the Principal Contractor remains responsible for achieving the required 
performance levels.   
 
A Mandatary Agreement in terms of Section 37.2 (Annexure C) of the OHSA will be signed between parties prior to any 
works commencing.  If the NEC contract is used a copy of the signed contract shall form part of the H&S file submission. 
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The SSHSS highlights the aspects to be implemented over and above the minimum requirements of current legislation.  
Requirements may be changed should new risks or issues are identified that could not have been foreseen during the 
design phase of the project, or during the construction phase.  Any new legislation or standards (legislated or determined 
by the Client) that are promulgated or accepted during the contract will automatically be applied. 
 
Environmental management shall receive due attention as per the requirements of the Environmental Control Officer 
(ECO), but will be managed by the ECO directly if applicable to the project. 
 
 

2.1 Project description/detailed scope of work as it applies to the project (Details as per the scope of work) 
 
The Scope of work as identified by the Stakeholders is as follows: 

• Preliminary and General 

• Breaking 

• Painting 

• Carpentry 

• Brickwork 

• Roof Work 

• Asbestos Work 
 

The works shall be done in accordance with the applicable SANS 1200 specifications, Municipal By-laws and Regulations, 
variations and additions to the standardized specifications applicable to this contract and the technical specifications of 
the Client for work that falls outside of the standardized specifications.  
 
2.2 Programme Description 
 

Clarification Meeting TBA 

Time allowed for preparation of H&S plan/file 
after tender award 

 

Approval date of SSHSP 
Within 1 week after submission but subject to content as per 
this requirement, for more than one review. 

Induction dates To be advised after Approvals of H&S Plan/file 

Estimated Commencement date of work on site Subject to approval of H&S Plan. 

Estimated Project completion date or project 
duration 

Dependant on site establishment and site hand over 

Project term  

 
3. Implementation of the Site Specific Occupational Health and Safety Specifications (SSHSS) 

 
The site specific H&S specification (SSHSS) forms an integral part of the Contract, and PCs are required to make it an 
integral part of their Contracts with Contractors and Suppliers.  A SSHSS will be available for each level of Contract and 
Contractor and must be complied with.  
 
This specification must be read in conjunction with the OHSA, Regulations (as amended) and any other standards relating 
to work being done and ensure compliance thereto.  The information relative to the scope of the project, the works etc. 
are detailed in the tender, are to be considered when developing the SSHSP and associated documentation.  The 
summary of risks is included in Section 2 of the SSHSS. 
 
The OHSA S.37.2 Mandatory Agreement must be fully completed by the PC, supplied by the Client.  These documents 
shall be deemed to form part of the returnable Contract Documents.  (ANNEXURE C) 
 
No work nor site handover may commence without written approval of the SSHSP by the H&S Agent, or the responsible 
person of the Client.  
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Should there be design changes, or change in the scope of works, an amended SSHSS may be issued.  Where amended 
SSHSSs are issued, the PC will be required to ensure a resubmission of an amended SSHSP for approval.  Further to this, 
the PC must ensure that similar information must be provided as it applies to the works to all their Contractors, within 5 
working days following notification thereof. Such design changes. 
  
The OHS Consultant will visit the project at least bi-monthly to ensure compliance and limit risk.  All activities on the site 
and all appropriate documentation will be monitored and reported on to the Client and the Designer.   
 
Non-conformances will be issued, and penalties or work stoppage will be issued where appropriate.  Communication 
between the OHS Consultant and the PC will be through the Designer (or Client’s responsible person) as determined at 
the commencement of the project. 
 
3.1 Requirements at Start Up 
 
A site specific H&S Plan (SSHSP) in response to this SSHSS will be subject to approval by the OHS Consultant within the 
stipulated time period as noted in the tender. This must include all supporting documentation as required to verify the 
H&S system: 
 

• A declaration to the effect that the PC has the competence and necessary resources to carry out the work safely in 
compliance with the Occupational Health and Safety Act and its Regulations; 

• A valid Letter of Good Standing; 

• Detailed technical method statements along with, and aligned with the project programme for review by the Principal 
Agent, Designer and appropriate risk assessments and safe work procedures for approval by the OHS Consultant or 
Client: 

• Site establishment including:  
o A procedure must be drafted relative to protection/ prevention of injury to persons other than PC 

employees, during undertaking of such construction activity. 
o Exposure of services, power, telecommunication etc.; 
o Arrangements for hoarding, traffic accommodation if applicable: 
o Excavating for services; 
o An emergency plan indicating how and where emergencies will be handled, and 
o Working at heights (if applicable). 

 
Further method statements are to be submitted prior to, and during the project where changes or new work is required, 
and the approval of the Principal Agent/Client is required before work on that aspect or activity can commence   The 
construction CHSO (CHSO) is to be included in production planning sessions/meetings to ensure that the appropriate risk 
assessments, safe work procedures and communication required are available and completed timeously.   
 
Penalties will be applied should this not be adhered to and deemed a serious offence. 
 

 
4. GENERAL REQUIREMENTS  
 
4.1 Summary of Risks identified during Design 
 
The intention of the summary of findings from the design risk assessment is to highlight the residual risks identified during 
the design phase.  The full design risk assessment can be found in the tender document.   
 
The summary of risks provided is to point the contractor towards some risks he may not be aware of during tendering 
stage and while developing his formal risk assessments for the project.  
 
The design risks and the management thereof should be included in the PC risk assessments.  Where there are other 
Contractors appointed to do work, the PC is to ensure that Contractors include such information in their risk assessments. 
 
The summary is to be developed following the completion of the Design risk assessment, and to include the residual risks 
as they apply to the project. 
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PHASES OF THE PROJECT RESIDUAL RISKS IDENTIFIED TO BE MANAGED (as applicable) 

Site Establishment Bringing in containers, fitting with electricity, phone and fax, toilet hire.  
Hoarding, security and access to be managed and in place. 

Site Clearance Traffic accommodation, movement of heavy construction vehicles, use hand 
tools, chainsaws, use of local labour and contractors. 

Earthworks Open excavations, use of plant and machinery, use of lifting equipment for 
laying storm water concrete pipes, electrical hand tools plant and equipment 
during paving. Noise monitoring. 

Ancillary Roadworks Use of chemicals, excavation and use of hand tools. 

Housekeeping, stacking and storage The area is adequate to ensure housekeeping and stacking and storage 
principles are followed.  However, the children need to be kept well away from 
all work areas including the site camp, and notices to be clear in warning of 
dangerous construction activities.  Care and increased attention to ensure all 
materials and vehicles are carefully managed and designated routes are used. 

General Use of local labour, and contractors, CLO to do regular information sessions. 
High winds and inclement weather require monitoring for all working at heights 

Painting Hand mixing may occur, 50kg paint drums are an ergonomic risk from 
handling. Potential eye, skin and respiratory irritant from paint fumes 
exposure, chromates.  

 
 
4.2  Specified Hazardous Chemical Substances 

 
The following lists of products or substances are those which have been identified as likely to be used on the project.  
This list is not inclusive and other products may be considered. Where the PC is likely to supply the product as the product 
has not been specified, safety data sheets (SDSs) need to be considered prior to all selections.  
 

PRODUCTS/SUBSTANCES/RISKS POTENTIAL HEALTH OR OTHER RISKS 

Cement 
Hand mixing may occur, 50kg bags are an ergonomic risk from handling. 
Potential eye, skin and respiratory irritant from dust exposure, chromates. 
 

Cement/Silica dust 
Caused by cutting, grinding, sanding of any concrete/granite/tiled 
surface/masonry. 

Wood dusts 
Caused by cutting, sanding, drilling wooden products treated Viz fencing 
poles. 

 
Mineral turpentine 
 

Applying paint and cleaning of paint brushes.  Potential eye, nose, skin and 
respiratory irritant. 

Paint Splashes into eyes, onto skin causing irritation. 

Cleaning materials Use of disinfectants and sanitizers 

 
 
5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 
 
5.1   Structure and Organization of H&S Responsibilities 
 
An organogram will be available to identify key appointments and responsibilities on site and be kept up to date throughout 
the project. 
 
5.1.1  Notification of Commencement of Construction Work 
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The PC shall notify the Provincial Director of the Department of Employment and Labour (DEL) in writing, in the form of the 
Annexure in the CRs.  This shall occur within 7 days of the award of the contract.  Proof of submission and/or receipt must be 
provided and kept in the H&S file. 
 
Where changes to the conditions given in the submission are required (i.e. Contractors, completion dates, increase in workers), 
a revised Annexure A must be submitted to the DEL.  The completion date is to include the defect and liability period.  A copy 
of the notification form and any further submissions/correspondence must be kept in the H&S file. Contractor must 
Extend/apply for a new Notification of works 14 days prior to the current one having to expire. 
 
NB: No work may commence without a valid Notification of Construction works 
 
 
6. HEALTH AND SAFETY PLAN FRAMEWORK 
 
The H&S aspects related to the project outlined in the previous sections are to be taken into account when drawing up the 
H&S Plan.   The PC is required to demonstrate competence by providing an H&S system that will address the requirements of 
the project. 
 
The current legislative requirements, SABS codes, SANS 10400 and any other standards that may guide practice are to be taken 
into consideration.  The following aspects must be addressed in the SSHSP, as they have been identified in section 2, as playing 
a role in reducing the overall risk of a particular activity, or section of the project.  The OHS Agent may from time to time 
request additions or systems as they relate to the works or legislative requirements at the time. 
 
The PC is to prepare a site layout drawing to indicate at least the following to submit with the H&S plan:  
 

• The positions of site offices of all Contractors, toilets, drinking water and worker rest areas; 

• Indicate the positions of emergency planning and equipment and first aiders;  

• Protection of plant and public, indicate parking, designated vehicular routes and access to site; 

• Storage areas (materials and equipment, waste etc.), and  

• Storage of materials and waste; 
 

Such layouts are to be updated regularly throughout the project. 
 
Cognisance is to be given to those permanent employees who are over 60 years of age, and younger workers who 
have underlying chronic health issues such as high blood pressure, diabetes, TB, HIV and AIDS etc. Specialised workers 
who are indispensable will need to be declared fit for work by an occupational health service provider.  
 
Key appointments and succession planning is to be available to ensure those who are playing key roles are able to 
cover the project at all times. 

 
The project Organogram is to be updated accordingly and signed and dated at each update. 
 

6.1 Appointment of Competent Site Personnel 
 
The CEO (OHSA S16.1 or 16.2) of the PC will take overall responsibility for the appointment of competent site staff for 
the duration of the project.  Should the CEO not be personally involved in the project, the H&S responsibilities are to be 
delegated to the Site Agent (OHSA 16.2).  Knowledge and training in H&S are required and certificates indicating H&S 
training as well as experience to be included in CVs. 
 
All other legal appointments are to be made with relevance to the type of work required and kept current with the 
project programme.  The construction team is to ensure the appointed CHSO is kept up to date with all planned activities, 
to ensure all H&S requirements are met. 
 
All construction/technical method statements are to be generated by senior site personnel, and the appropriate risk 
assessments developed therefrom in conjunction with the CHSO. 
 
The SSHSP shall include the following, but is not limited to the following key appointments: 
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6.1.1 Construction Supervision 
 
Competent supervisors will be appointed to manage part or all of the works and have training and/or experience in the 
area of responsibility, regarding CR 8.1, 8.2 and 8.7.  All site supervisors must show evidence of appropriate training in 
H&S, and an understanding or training in areas of responsibility (i.e. risk assessments, method statements etc.).   
 
Curriculum Vitae (CVs) are to be submitted for approval by the Principal Agent, and/or Client. The Supervisor will be held 
responsible for the safety of working teams and subordinates, housekeeping and stacking and storage of materials. 
 
 
 
6.1.2 Construction Health and Safety Officer 
 
The PC shall employ at least one competent, CHSO for the duration of the contract. The CHSO’s CV is to be submitted 
for approval by the OHS Agent or the Client, at time of tender 
 
The PC is to ensure adequate resources are provided in order to undertake all responsibilities (i.e. mobile phone, 
computer and internet access, etc.).   
 
Qualifications shall include at least Grade 12, SAMTRAC/NEBOSH/Diploma in H&S qualifications or similar, with exposure 
to civil engineering and similar road construction, with at least 5 years’ experience, given the level of project complexity 
preferably in an OHS capacity.  He should also have undergone training in the Act and Regulations. In the case of a 
contract where contractors are employed, the CHSO must have a competence to evaluate the Contractors Health and 
Safety plans and be registered with the SACPCMP as a CHSO.  
 
This person may not hold any other position on the site staff.  The site supervisor may not act as the CHSO.  The CHSO 
appointed for the project will be held responsible for all H&S on the project.   
 

• Senior site staff and supervision, Contractors are to follow systems, instructions etc. given by the CHSO at all times;   

• No new workers or Contractors may commence work without approval or following the SSHSP as submitted; 

• No inductions of any Contractors’ staff until the H&S documentation is approved by the CHSO, and 

• The CHSO may not be removed or replaced without the approval of the H&S Agent, nor may the site be left 
unattended for more than 1 day without adequate, competent cover. 

 
A monthly report of all H&S activities and incidents is required by the end of the first week of each month, or at a date 
agreed to by the OHS Consultant /Client and the CHSO.  An example of the monthly report is attached as an Annexure 
D. 
 
The CHSO will be responsible for collating the H&S documentation at the close out of the project in electronic format, 
properly labeled and filed.  A list of the typical aspects that should be provided is available as Annexure B to this 
document.  The PC is to ensure that all Contractors documentation follows the same requirements and closed out. H&S 
documentation must be completed and be available with the close out of the main contract, or as determined at the 
time. 
 
Failure to do so will be considered a serious offence and penalties applied.  Failure could also result in retentions or 
project certification not being issued to the PC. 

 
6.1.3 Traffic Safety  
The CHSO will be responsible for ensuring that daily traffic management is adequately managed.   

 
No worker may be transported in, or on the rear of construction vehicles (bakkies included), or with plant and 
materials to, on, or from site.  The number of passengers in any vehicle is limited to what is stated on the license disc.  
Vehicles used to transport workers to, from, or on site, shall have secure seats and be covered. No canopies may be 
used.   
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While this is difficult to control by the PC, induction training needs to include such information so workers can protect 
themselves. An on-site transportation policy needs to be available for how such transportation will be made safe and 
limit any opportunity for cross infection. Disinfection of vehicles needs to be determined where possible, and 
sanitizers provided prior to boarding and recommended during transit. 

Each worker is to be encouraged to wear a cloth mask while travelling, and this needs to be enforced if using company 
transport. 

Penalties will be issued for non-compliances noted. 
 
 
6.1.4 Health and Safety Representatives and H&S meetings (if applicable) 
H&S Representatives representing workers and Contractors are to be appointed following the start up of the project, 
irrespective of the number of workers on site. The appointed H&S Representatives are to be actively involved with H&S 
and will assist the CHSO and site management in meeting legislative duties. 
 
All internal and external OHS Agent audits are to be discussed, as well as all H&S related issues at all internal production 
or progress meetings.    

 
Failure to do so will be deemed to be a moderate offence. 

 
6.1.5 Appointment of Competent Contractors and Suppliers, short term works (if applicable) 
The PC is to ensure compliance with the Clients minimum standards and all legislative requirements.  The same H&S 
standards required of the PC are to be applied to all Contractors.  An index of all Contractors and Suppliers is to be on 
file and kept updated at all times.  The PC is to ensure there is sufficient funding for H&S compliance by each Contractor. 
 
The following minimum aspects are applicable to any Contractor appointed: 

• The CHSO is to ensure a Contractors appointment and approval of H&S documentation at least seven (7) working 
days prior to commencing work;   

• No Contractor may work under the PCs Compensation registration number.  If required, the PC may assist SMMEs 
with their registration with the Compensation Commissioner (CC).  However, such Contractors will not be able to 
commence work until proof of registration or Letter of Good Standing has been received, and  

• No work may commence without Mandatary agreements between parties in place. 
 
Suppliers or short-term works (surveying, repairs, servicing, deliveries etc.) also require H&S Management.  Cognisance 
is to be taken of the level of risk involved and the CHSO is to ensure the level of H&S documentation is appropriate and 
appropriately managed. 
 
Failure to provide written approval of H&S documentation will be considered a serious offense, and could result in 
aspects of, or all the activities being stopped, and penalties implemented. 
 
 
7. GENERAL RISK MANAGEMENT   
 
7.1 Health Risks and Medical Surveillance 
 
The appropriate SDSs are to be obtained for all products and used to develop the H&S documentation as they relate to 
the works.  Many of the processes are labour intensive and ergonomic risks are to be noted.  All workers (including 
Contractors) are to be included in the medical surveillance programme.    
 
Workers will be exposed to noise, dust, and physical risks from extended periods of work of a repetitive nature, materials 
specified and the general nature of the works.   
 
All permanent workers (including those of Contractors) are required to be in possession of a medical certificate of fitness 
prior to arrival on site that must be less than 12 months old.  An exit medical will be required where the project exceeds 
6 months in duration.  Arrangements for keeping medical records for the required time are to be noted.  A procedure 
for managing the medical records which require safekeeping for prescribed periods are to be addressed, specifically for 
the asbestos exposed workers. 



 
 

Revision: 02 
Date: 23/03/2026                                                                                                                      ECDOE 
                                                                                                                                                  SSHSS 

 
Given the potential health risks the following aspects are to be included in each medical surveillance intervention: 

• Full medical, surgical and occupational history; 

• Full physical examination of all systems, and 

• Referral if required for the management of identified health issues that may affect the worker. 
 
Specific testing for existing conditions and limitations relative to exposure could include, but are not limited to: 

• Audiometry (hearing tests);  

• Spirometry (lung function tests) are not to be done until deemed safe to do so, and 

• Any other tests identified as relevant from chemical or specifically identified risks of exposure 
 
 
Failure to do so will be considered a serious offence. 
 
 
 
8. Training 
 
Training of site personnel in H&S in the revised areas of work is required, mainly through induction between the Client 
and specific groups of employees. The CHSO is to determine training requirements and to report on needs or 
completed training in their reports and audits.   

  
Records of all training, and acknowledgement of such training by attendees must be kept.  Comprehensive records 
of all employees under the PCs control attending induction or any other training throughout the project shall be 
included.  Amendments to statutes, the SSHSS, PSHSP, policies, procedures, method statements etc. shall require that 
all those affected shall undergo the relevant re-training. 
 
8.1 Site Induction and other training 
The PCs shall ensure that all employees, and contractors have undergone the induction programme for visitors or 
contractors, or any other that is deemed necessary.  

Appropriate time must be set-aside for training (induction and other) for all employees. No person will be able to 
commence work or visit the site where the induction has not been done. 

All employees and visitors on site from either the Client or the PC shall carry the proof of induction training in form 
of an induction card. Client Induction is valid for a year from the date it was conducted and thereafter refresher 
induction shall be re-scheduled at least one month before the induction period expires.  
 
Both parties shall keep a database of all records pertaining to induction and will inform Contractors of pending expiry 
though the overall responsibility of maintaining current induction cards still lies with the principal contractor.  All 
induction cards issued must be returned on completion of the project to the Issuer. 
 
Toolbox talks to be conducted outdoors when possible in order for persons to maintain social distancing. Where 
inclement weather does not allow for this, toolbox talks to be conducted with smaller groupings of workers in a 
sheltered area large enough to maintain social distancing. 
 
8.2 Noise Risks 
All plant from plant hire companies (suppliers) or that of the PC is to come to site with the appropriate testing 
completed and be compliant with the Noise Induced Hearing Loss Regulations.  Plant identified that has not been 
tested and marked for noise emissions will result in having to be tested or removed from site.  Failure to do so within a 
reasonable time period will result in such plant being removed from site.  
 
Suitable SANS approved hearing protective equipment shall be issued and worn where noise levels are identified as 
equal to or greater than 85 dB. 
 
 
8.3 Asbestos Work 
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Only a registered asbestos contractor may do work which entails asbestos material. An Approved Inspection Authority 
must be consulted and Asbestos regulations complied to. 
 
Failure to do so will be considered a serious offence. 
 
9. Emergency Procedures 
 
A simple emergency plan and procedure that is appropriate to the risks is required prior to commencement on site.  It 
is advised that the system should be simple and easy for any worker to follow.   The plan may be adapted should new 
information or risks are identified.   
 
The procedure shall detail the response plan in relation to the works, and include at least (but are not limited to) the 
following key elements: 
 
Appointment of a competent emergency response co-ordinator  
o Fire, public injury, asbestos;  
o Falls from heights;  
o Serious injury to workers (medical or work-related), and 
o Any other major risks identified during risk assessments 

 
The emergency plan is to ensure the inclusion of local service providers.  Such arrangements should be made with 
these persons prior to the commencement of the project.  The general principals of emergency management are to be 
applied as it applies to the hierarchy of control and management. 
 
9.1 Fire, First Aiders and First Aid Equipment 
At least 1 first aider will be trained to level 3.  First aiders shall be available and accessible on site at all times and be 
able to work as a team when responding to any emergency on the project.  The number of First aiders will be 
determined by the complexity and exposed risks of the project, not numbers of workers.  
 
Contractors are expected to ensure compliance and provide/manage their own first aiders and equipment.  
Appropriately stocked first aid kits are to be available at all times and to assure continual availability and access on site. 
 
Fire extinguishers will be appropriate for the risk and in sufficient numbers to deal with the type of fires that could 
occur.  All mobile plant is to have fire extinguishers.  Hot work permits are required for any such activities. 
 
Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may 
be stopped if deemed inadequate for the work at the time of assessment or site inspection. 
 
9.2 Incident Management and Compensation Claims 
All incidents and accidents are to be investigated.  All serious incidents involving any form of disabling injury or fatality 
are to be reported to the Principal Agent/Client /OHS Agent immediately. This shall be confirmed in writing following 
the incident.   Full details are to be included in each site meeting or when the Client visits site.  A summary of incidents 
is to be included in the monthly report. 
 
Failure to comply with emergency provisions will be considered a serious offence, and the operation or project may be 
stopped if deemed inadequate for the work at the time of assessment or site inspection. 
 
10. Personal Protective Equipment (PPE) and Clothing 
The PC is to provide a procedure as an addendum to indicate how PPE is managed within the Company.  The wearing 
of the identified SANS approved PPE at all times is non-negotiable and is to be linked to the risk assessments.  The PC 
shall ensure that all workers (Including Contractors) are issued with and shall wear: 

• Hard hats;  

• Protective footwear;   

• Eye protection; 

• Hearing protection;  

• Reflective jackets (no bibs); 
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• At least 3 cloth masks (for general wear); 

• Respiratory protection (minimum of FFP2) or as deemed required by the AIA, and  

• Any other necessary PPE identified from SDSs and/or risk assessments.   
 
Adequate quantities of PPE shall be available.  This shall include necessary PPE for visitors.  The procedures for 
managing PPE are to be in a formal procedure submitted with the SSHSP for approval.   
 
Any person (including Client, Agents, etc.) found on site without the necessary PPE will be removed from site until the 
PPE is supplied and worn.   
 
Failure to comply will result in penalties being applied. 
 
 
 
 
11. Occupational Health and Safety Signage 
 
On-site H&S signage is required as well as standard H&S information.  Signage shall be posted up at fixed or temporary 
working areas, or other potential risk areas/operations. These signs shall be in accordance with the requirements of 
the General Safety Regulations or SANS requirements as amended.   Signage is to be noted on the site drawings 
indicating where fixed/temporary signage is required and appropriate to the risks identified in risk assessments. 
 
Signs shall be posted at areas of work on site indicating that a construction site is being entered and that persons 
should take note of H&S requirements.   
 
Failure to comply will result in penalties being applied. 
 
12. Induction of Employees and Visitors, General H&S Training 
 
A simple, formal induction programme is to be submitted as an addendum for approval with the H&S plan.   Inductions 
must be carried out for all workers and visitors (including Client, Designers) to the site.  
 
Daily, pre-task training is required to ensure workers are familiar with the risks and H&S measures of the work or tasks 
to be done.  Records to be kept in the H&S file.  
 
 Any person found on site without proof of induction will be removed from site until the proof is supplied and, and a 
penalty issued per non-compliance.   
 
13. Management of Plant and Equipment 
 
The CHSO will ensure control of all plant and equipment, including daily monitoring, prior to commencing work.  Full lists 
of hired and own plant are to be available at the OHS Consultant /Client audit.  All daily inspection records are to be kept 
in the H&S file, or Contractors where plant and equipment is brought onto site.  Registers are not to be more than 1 
week behind.   
 
Only competent, fit plant operators are to be used.  Medical certificates of fitness are required for all operators.  
 
Any plant or slings used to lift plant or material require annual load testing by an AIA, and all certificates must have the 
testers LMI/E number.  Operators are to be adequately trained and certified to operate mobile cranes or crane trucks.  
Certificates and registers are to be placed in the H&S file. 
Failure to do so will be considered a serious offence. 
 
14. Excavations (if applicable) 
 
A procedure for managing excavations is to be provided as an addendum to the SSHSP describing how excavations are 
to be managed. 
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A competent person is to be appointed for managing all excavations.  A permit system is to be available and used for all 
excavations.  All equipment and ground conditions to be checked daily, and prior to work commencing.   
 
Excavations should preferably not be open beyond what can be closed daily. Where excavations need to remain open, 
all excavations are to be properly protected.   Adequate stakes with 1m high demarcation and berms/spoil are required 
to be a safe distance from the edge of the angle of repose.  Candy tape may not be used to demarcate excavations.  
Cognisance is required of the surrounding area and increased levels of protection are required where work is in 
communities, near schools and clinics or churches. 
 
Work will be stopped, and penalties applied to any work in excavations that is not compliant. 
 
15. Working at heights (if applicable) 
 
A fall protection plan is to be available and supplied as an addendum to the H&S plan.  The fall protection plan must be 
appropriate for the project. Proof of competency must be on file for the Fall Protection Plan Developer and the 
appointment of a Fall Protection Supervisor with competency to be on file.  Method statements, appropriate risk 
assessments, safe work procedures and training (all employees are to be in possession of a valid working at heights 
certification) are to be available prior to work commencing.   
 
The focus for working at height shall include fall restraint systems where possible except during assembling or 
dismantling top components or where it is not deemed safe.  The relevant SANS codes are to be applied as they apply to 
the works and the project, such as:  

• SANS 10085 

• SANS 10333 (parts 1-3) 
 
Should part of the works be contracted out, competent Contractors are to be appointed and submit documentation 
according to the project requirements.  The PC is to note if such work is to be contracted to specialists in the H&S Plan. 
the plan is to be developed and work managed by a competent person for the duration of the project.  The following 
aspects must be included: 

• The public or users of buildings are to be protected at all times by way of hoarding, barricading or fencing   

• Notices to be posted 

• Restrictions or stoppage when weather conditions are deemed hazardous 

• Permit system for working at heights 

• Prevention of falling tools or equipment 

• Link to emergency plan regarding rescue 
 

All workers are to be in possession of valid certificates of fitness that extend for the duration of the works.  Note the 
requirements in the section relating to medical surveillance. 
 
Registers and all relevant documentation are to be placed in the H&S file. 
 
Work will be stopped, and penalties applied to any work at heights that is not compliant. 
 
16. Cranes and lifting equipment (if applicable) 
 
Lifting devices such as mobile cranes might be used during the project for deliveries, and moving of supplies or 
equipment,  
 
Appropriate documentation must be made available for the cranes and operators.  Method statements, risk 
assessments, safe work procedures and training are to be available prior to work commencing.  A procedure for 
managing loads and lifting must be made available as an addendum to the H&S Plan.  
 
Chains, slings and webbing to have valid safe working load certification on file, should the documentation not be on site, 
the operation may be stopped, and fines imposed until such documentation may be delivered. 
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17. Temporary Works (Scaffolding, support work, formwork) (if applicable) 
 
Temporary works must be properly designed and signed off by the PCs competent person for all temporary scaffolds, 
support work or formwork.  In these instances, a competent person is defined as one who has sufficient experience in 
the design of the type of temporary work in question to be able to assess the design.  The appropriate competent persons 
are to be appointed to manage and monitor such works to the satisfaction of the Engineer and OHS Agent.   Records and 
registers are to be properly completed and kept in the H&S file. If temporary works are to be erected by a Contractor, 
this must be notified to the Principal Agent/OHS Agent. 
 
Failure to do so will be considered a serious offence. 
 
 
18. Auditing 
 
Frequency of external auditing by the OHS Agent or Client will be bi-monthly to conform to the requirements of the 
Construction Regulations.  The site will be inspected, and the documentation audited relative to the activities and H&S 
plan.  The CHSO of the PC must accompany the Client, or the H&S Agent, on all audits and inspections.   
 
The PC will ensure that all their Contractors are audited on a monthly basis, dependent upon the time to be spent on 
the site.  Audit frequency may be increased if Contractors are not performing adequately.  Audit results will be acted 
upon and non-conformances and penalties issued where deemed appropriate.  The Client, Designer or OHS Agent may 
act or require further outcomes if non-compliances are noted or unsafe acts are noted on site.   
 
Internal audits are to include site conditions as well as ensuring H&S files are appropriate, and compliant.  
Comprehensive audit reports are to be made available the format of the audit reports will be reviewed by the H&S Agent.   
 
The PC will be audited using a template as supplied in the tender document.  The audit template will be adjusted from 
time to time relative to the activities on site.  A similar process is to be used by the PC when auditing their Contractors 
on site.  Compliance with legislative requirements and the systems provided by the PC to manage the H&S on site will 
be measured.  Full compliance is required.  Time limits for corrective actions will be set and must be adhered to.     
 
Failure to address findings or non-conformances will be considered a serious offence.   
 
19. Communication and Meetings on Site 
 
All H&S communication during the project between the OHS Consultant and the PC will be done through the Principal 
Agent and be in writing, including the issue and responses to non-conformances and H&S audit results.  
 
 
Failure to address issues timeously will be considered a serious offence. 
 
20. Care of Workers on Site (Welfare) 
 
Adequate toilets, clean, safe drinking water and weather protected shelter will be afforded workers at all times.  Toilets 
will be within reasonable distance of workers, or placed with each working team in safe, with reasonable privacy.   
 
Hand washing facilities, disinfectants and sanitizers will be provided across the site at common areas and entrances to 
work areas.    
 
 
Failure to ensure compliance will be considered a serious offence, work will be stopped if con-conformances noted 
until corrected. 
 
21. HEALTH AND SAFETY FILE 
 
The documentation submitted and approved following the awarding of the contract will be used to form the H&S file.  
The H&S file is required to be laid out in a logical manner, and documentation filed within the file is to be easily accessible.   
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The following completed information shall be included (but not be limited to) as part of the index: 

• The SSHSS; 

• The SSHSP and the approval by Client; 

• Appointment by Client; 

• Mandatory agreement with Client; 

• Notification of construction work; 

• A record of all working drawings, calculations and design where applicable; 

• Detailed list of Contractors with contact details, appointments, Mandatories etc., H&S specifications issued; 

• Record of Competencies (CVs) and appointments; 

• Training Records; 

• Permits; 

• Method statements; 

• Risk assessments; 

• Safe work procedures; 

• Emergency and injury management; 

• Safety data sheets 

• Medical surveillance records; 

• Registers;  

• Records of audits, minutes etc.; 

• Plant lists; 

• Temporary electrical installations, and 

• Employee records (who is on site). 
 
 

 
22. NON-CONFORMANCES 
 
Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-compliance with the Clients 
or PCs H&S Plan; neither the PC nor any other Contractor shall have a claim for extension of time or any other 
compensation. 
 
The following constitute examples of the types of non-conformances that will attract penalties: 
 
 

Minor: 
Penalty: R50/count 

Medium: 
Penalty: R500/count and a non-
conformance 

Severe 
Penalty: R5000/count, a non-
conformance and/or activity stoppage 

Non-use of PPE supplied Toilets not supplied or regularly 
serviced; lack of drinking water 

Contractors working without Health 
and Safety Plan approval 

Non-completion of registers for plant 
and equipment on site 

Contractors not audited Workers transported in contravention 
of the OHS plan or legal requirements 

Lack of H&S signage at work areas Working without training or the 
appropriate, approved H&S 
method statements 

Invalid Letters of Good Standing  

Tools and equipment identified in 
poor condition during inspections 

Legal non-conformances identified 
during the previous audit and not 
addressed within the agreed time 
frame 

Non-compliance with traffic 
accommodation requirements: layout 
or physical conditions 

 No monthly OHS report at site 
meeting to report on 

Any serious breach of legal 
requirements 

 No certificates of fitness for 
workers as required 

 

 Working without approved 
method statements 
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23. Failure to Comply with Provisions 
 
Failure or refusal on the part of the PC or their Contractors to take the necessary steps to ensure the safety of workers 
and the general public in accordance with these specifications or as required by statutory authorities or ordered by the 
engineer, shall be sufficient cause for the engineer to apply penalties as follows: 
 
(i) A penalty as shown in the Table above shall be deducted for each and every occurrence of non-compliance with 

any of the requirements of the SSHSS, 
(ii) In addition, a time-related penalty of R500,00 per hour over and above the fixed penalty may be deducted for 

non-compliance to rectify any non-conformance within the allowable time after a site instruction to this effect 
has been given by the Designer.  The site instruction shall state the agreed time, which shall be the time in hours 
for reinstatement of the defects.  Should the Contractor fail to adhere to this instruction, the time-related penalty 
shall be applied from the time the instruction was given. 

 
 

24. Public safety 
The Principal Contractor shall ensure at all times that staff, and general public are aware of the dangers and risks 
involved whilst construction is taking place. 

• Safety signage / posters shall be posted at all areas where construction work is taking place; 

• Edges, excavations, stockpile areas, material storage areas, will be demarcated and no entry signage 
appended; 

• Safety talks with employees shall be done, all employees shall be involved in keeping the site safe;  

• CLO shall be given talks to do with the community members who are directly involved; 

• A record of all training shall be kept, and indemnity documents shall be signed by those attending the safety 
talks. 

• Community unrest shall be handled by the local SAPS.  CLO shall assist the Contractor should the need arise. 

• No visitors to site are allowed unless proper arrangements are made. 
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ANNEXURE A 

CLOSE OUT REQUIREMENTS 
 
The H&S files for the Principal Contractors and all Contractors require closure and handover to the Client at the 
completion of the project.  The following list is an example of what should be included but is not exhaustive.   The OHS 
Consultant or the Client may require further information at the time of completion and the Principal Contractor is to 
ensure that all instructions are met.  Documentation would include all records from the start of the project.  Daily or 
monthly plant inspection records are not required unless they are related to an accident. All records to be in electronic 
format and submitted to the OHS agent for approval in adequately formatted lists and folders.  Layout should be logical 
and in the same order as in the site files. 
 
Health and Safety close out file requirements include: 
 
a) Client H&S Specification 
b) Principal Contractor’s OHS Plan(s) 
c) Organograms 
d) Legal Appointments 
e) List of all employees employed on a permanent or contractual basis over the duration of the contract 
f) Notification to Department of Labour of commencement of work 
g) Letters of Good Standing for the Project 
h) Full files for all Contractors as well as their close out reports 

• List of Contractors  

• All employees employed on a permanent or contractual basis over the duration of the contract  

• Letters of Approval of Contractors 

• Mandatary Agreements 

• Letters of Good Standing 

• Appointments 
i) Incident Records 
j) Non- Conformance records 
k) Agent’s Audits 
l) Method Statements 
m) Risk assessments 
n) Safe work procedures 
o) Medical surveillance certificates of fitness.  Medical records are to be kept according to the OH&S Act as 

amended 
p) All drawings for temporary structures (suspended beams/scaffolds etc.) 
q) All operating manuals for any systems that require ongoing maintenance 
r) Copies of test results, policies and procedures for environmental monitoring (silica, noise, dusts etc.) 
 
Defect and Liability Period 
The H&S files are to be kept ‘live’ for the defect and liability period by the Principal Contractor, including those of their 
Contractors.  Any work required during the defect and liability period will require an assessment of the H&S file by the 
OHS Consultant to any work commencing.  
 
A copy drawing records for the as-builts are to be placed on file by the Designers once complete
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                                                                            ANNEXURE B 
 
                               BASELINE RISK ASSESSMENT 
 

 HAZARD RISK MINIMUM CONTROL MEASURES 

1.  Electrical commission Electrical shock - Personnel to comply with permits to 
work issued by client. 

- Personal protective equipment to be 
worn by employees to prevent 
electrical shock. 

- First aid treatment to be readily 
available. 

- Only competent and trained persons 
may decommission or commission 
electrical equipment. 

2.  Excavations (working 
in and around 

Toxic fumes 
Collapse of trench 
walls/trapping 
Falling into excavation 
Collapse of adjacent 
structures 

- Deep excavation/ Monitor air for toxic 
fumes. 

- Prevent collapse by battering back 
sides to safe angle or install temporary 
support. 

- Protect vehicles from falling into 
excavations, provide barriers, signage, 
etc. as necessary. 

- Beware of undermining of other 
structures (e.g. building , scaffolds). 

- Record excavations inspections by 
competent person on daily basis. 

- Provide suitable means of 
access/egress in case of emergency. 

- Excavations formed by explosives must 
be accompanied by method statement 
approved by client. 

3.  Explosive actuated 
fastening devices 

Noise 
Being stuck by cartridge or 
fixing 

- Operators to be trained, competent 
and wear appropriate protective 
equipment, e.g. goggles, gloves, ear 
plugs and head protection. 

- Cartridge gun to be in good condition, 
inspected for damages and faults 
regularly and results entered register. 

- Used and unused cartridges gun 
should be kept in a secure place when 
not in use, maintain register for return 
and issue. 

4.  Explosive use Injuries to personnel and by-
passers 
Property damage 

- Blaster must have all relevant permits, 
permission and licenses in place before 
blasting. 

- Method statement must be approved. 
- Maintain exclusion zone around 

perimeter of blasting, warn persons 
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away, erect warning signage and 
barriers. 

- Obtain permission from local authority 
and police. 

- Blaster must be competent in blasting. 
- Ensure blasting does not affect 

stability of adjacent 
structures/building. 

5.  Fire Injuries to workers, 
pedestrians, residents, road 
users, damage to property 
through fire. 

- No littering on site which could 
become a fire hazard, maintain site in 
clean condition. 

- No fires to be lit on site, have a 
working fire extinguisher at hand all 
times. 

- No smoking or naked flames near 
flammable substances or in 
unauthorised areas. 

- Ensure proper storage/use of 
petrol/diesel/flammable substances, 
post warning notices 

6.  Flammable liquids Fire 
Explosion 

- No littering on site which could 
become a fire hazard, maintain site in 
clean condition 

- Have a working fire extinguisher at all 
times. 

7.  Asbestos  
Cement pipes 

Release of asbestos fibres - Ensure safe access and egress is 
provided. 

- Erect physical barriers to prevent entry 
by unauthorised persons, as 
applicable. 

- Damp down exposed area to contain 
fibre release. 

- Personnel involved to wear asbestos 
respiratory protection. 

- Only Department of Labour registered 
asbestos contractors may work with 
asbestos, and strictly in accordance 
with the requirements of the Asbestos 
Regulations. 

8.  Asbestos 
Cement removal 

Person falling from height 
Debris falling from height 
Falling of equipment or tools 
Release of asbestos fibres 

- Notice to be erected informing 
personnel of fragile roofs, as 
applicable. 

- Ensure of safe access and egress in 
provided. 

- Erect physical barriers to prevent entry 
by unauthorised persons and falls from 
heights, as applicable. 

- Roof sheets to be sprayed with water 
to prevent fibre release, where 
feasible. 

- Take extreme care to remove sheets 
whole. Where breakage occurs damp 
down exposed area to contain fibre 
release. 

- Personnel involved to wear respiratory 
protection.  
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- Exclusive zone may be required under 
area of sheet removal to prevent injury 
from falls of material from heights. 

- Only Department of Labour registered 
asbestos contractors may work with 
asbestos, and strictly in accordance 
with the requirements of the Asbestos 
Regulations. 

9.  Asphalting Fire 
Burns to skin 
Skin disease 

- Suitable fire extinguisher to be place 
prior to commence of works 

- Ensure competent personnel using 
material and competent and trained 
machinery/equipment operators. 

- Ensure there is a safe workplace at all 
time. 

- Ensure all personnel wear sufficient 
personal protective equipment (PPE) 
including safety boots, reflective vests 
and gloves. 

- Health and safety data sheet required. 

10.  Bricklaying Caustic contamination with 
mortar 
Contact with sharp blade 
tools 

- Use only trained personnel. 
- Safe means of access to be provided. 
- Safe/suitable working platform 

required where working at height. 
- PPE for mortar to include gloves where 

practical and goggles/ masks where 
there is a risk of contamination 

11.  Brush cutting Injury from contact with 
blade/nylon 
Fire (where petrol used) 
Electrocution (where 
electrical tools are used) 

- Person using brush cutter must be 
trained and competent. 

- Use PPE such as goggles, safety boots, 
ear protection, gloves, hard hat. 

- Brush cutter must be in good condition 
and maintained. 

- Adequate supervision on site at all 
times. 

- No smoking when refuelling, fire 
extinguisher to be on hand (where 
petrol is used) 

12.  Chainsaw use Falling tree or branches 
causing injury to persons 
Incorrect use of chainsaw 
causing injury 

- Person using chainsaw must be trained 
and competent 

- Use PPE such as goggles, safety boots, 
ear protection, gloves, hard hat, 
chainsaw trousers and jackets. 

- Chainsaw must be in good condition 
including guards. 

- Clear area below area of chainsaw use 
and where tree felling.’ 

- When using chainsaw at height 
practise safety procedures 

13.  Plumbing Falling material 
Fall from height 
Fire 
Burns 
Exposure to lead flames 

- Ensure standard safety procedures are 
followed at all times 

- Only used trained and competent 
personnel 

- Ensure there is a safe working area at 
all times. 

- Ensure material are stored neatly 
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- Ensure there is a safe access and 
egress at all times. 

- Ensure all personnel wear suitable and 
sufficient PPE. 

- Consider a hot works permit system 
prior to commencing of any hot works. 

- Make sure emergency procedures are 
in place and ensure all personnel are 
aware of where to go in case of fire. 

14.  Plastering Falling material 
Fall from height 
Contact with materials 

- Ensure standard safety procedures are 
followed. 

- Ensure there is a safe working area. 
- Ensure safe access and egress. 
- Ensure competent personnel are used. 

15.  Plant or vehicles and 
equipment operation 

Workers injured by passing 
traffic 
Road users and pedestrians at 
risk from plant operation 
Noise 

- Implement traffic protection 
measures. 

- Trained and competent operators 
must be used. 

- Check plant and vehicles on daily basis 
before use and record inspections. 
Maintain vehicles in safe condition. 

- Medical certificates of fitness required 
for construction plant. 

- Crossing of road by construction 
vehicles or machines must be limited 
to the practical minimum. 

- Plant and vehicles must be fitted with 
amber rotating beacons and reverse 
alarms. 

- Wear appropriate PPE 

      16. Pilling Falls 
Struck by machine 
Exposure to noise 

- Personnel to be trained and 
competent, pilling rig to be in safe 
condition and inspected on a daily 
basis on a register by competent 
personnel. 

- Empty pilling holes not to be left 
unguarded. 

- Only approach pilling plant on signal 
from operator. 

- Personnel to wear PPE such as ear 
plugs. 

17 Paving (laying) Impact injuries from tile/ 
mallet 
Caustic burns 
Sore knees 
Cuts from cutter 

- Impervious gloves to be worn/ barrier 
cream to be used 

- Kneelers or similar to be available. 
- Personal protective equipment to be 

worn. 

       18  Painting Contact with paint - Refer to safety data sheet for usage 
instructions, hazards and precautions 
required. 

- When working at height, refer to risk 
assessment addressing this hazard. 

      19 Overhead services 
(Working near) 

Contact with live services 
causing injury to personnel 
Damage caused to services 

- Maintain safe clearance levels. 
- Establish presence of any services via 

proper walk through survey of site 
and/ or means service drawings. 

- Wear personal protective clothing. 
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- Ensure height of plant/ vehicles does 
not compromise or exceed clearance 
levels from service provider. 

      20 Noise and Dust Breathing in dust can cause 
long term health problems, 
noise can damage hearing 

- Wear respiratory and hearing 
protection. 

- Dampen down and minimise dust 
where possible. 

      21  Night work Security 
Lighting 

- The contractor shall not undertake any 
night work without prior arrangement 
and written permit from the client. 

- The contractor shall ensure that 
adequate lighting is provided for all 
night work and failure to do so shall 
result in work being stopped 

     22 Compacting and filling Contact with tipping materials 
Contact with moving plant 
Vehicles/personnel falling 
into excavations 
Contact with underground 
services 

- Trained banks man to control vehicle 
movement 

- Only trained personnel to use plant 
- Personnel to stand clear as materials 

are being tipped 
- Use stop blocks and signs to warn 

vehicles of excavations, where 
applicable 

- Stand clear of plant whilst material is 
being compacted 

- Establish position of underground 
services and protect services from 
damage. 

     23 Concrete pumping Sprains and strains 
Hit by pump 
Concrete burns 
Collapse/bursting of structure 

- Personnel to be in clear vision of pump 
operator  

- Trained pump operator 
- Personnel working with the concrete 

to wear the appropriate equipment to 
protect against cement burns 

- Design of structure being loaded to be 
approved by competent designer and 
inspect before, during and after 
loading. 

- Pump to be well maintained 

      24 Compactor operations Crush of feet - Only trained and competent personnel 
to use the machine 

- Ensure operators wear steel toe caps 
shoes or boots at all times 

      25 Confined spaces Suffocating  
Fumes 

- Ensure that confined spaces is 
sufficiently ventilated 

- Wear personal protective equipment 
such as proper masks if air supply 
insufficient or not of sufficient quality. 

- Test oxygen levels in confined space to 
ensure that is safe for entry 

- Ensure that emergency procedures are 
in place 

     26 Cutting Kerbs Saw slipping, blade 
disintegrating 

- Only trained operators to use saw and 
change blades. 

- PPE must be worn, gloves, goggles, 
dust mask and hearing protection. 

- People to be kept away from the work 
area. 
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- Work to cease if people have to pass 
- Sparks etc. To be directed away from 

people and any flammable material. 

     27 Cutting Off Disc Noise 
Cuts from machine 
Fire (particularly at refuelling) 
Flying debris 
Blade shattering 
Contamination by fume 
created or exhaust fume  

- Use competent personnel 
- Hot works control, fire extinguisher, 

fire watch man. (permit may be 
required). 

- PPE to include gloves, eye protection, 
hearing protection. 

- Solid working position 
- Clear working area 
- Correct grade of blade must be used 
- Good ventilation to be provided 

(Forced if necessary) 
- Changing of wheels to be by 

competent persons only  
- Cutting discs must not be used for 

grinding (grinding disc thicker). 
- Bystanders to wear hearing protection, 

as applicable. 

     28 Demolition Falling materials premature 
collapse of structure 

- Ensure there is current method 
statement in place 

- Ensure all emergency procedures are 
in place and all details are displayed. 

- Ensure that structural demolition has 
been approved by designer and site 
management 

     29 Kerb Laying Nips at joints 
Crushing by kerbs 
Caustic burns 

- Impervious gloves and barrier cream 
to be used to protect hands. 

- Personnel should be aware of safe 
manual handling techniques when 
handling kerbs. 

     30 Lead – working with 
removal of tiles 

Toxic effects from exposure 
to lead and its compounds 
Risk of inhalation, ingestion 
and absorption 
Personnel falling from height  
Debris falling from height  

- Demarcation of the workplace 
- Restriction of entry by unauthorised 

persons 
- Restriction of substances that can 

release airborne lead to certain areas 
- Limit number of workers exposed to 

lead 
- Regular cleaning of workplaces and 

equipment 
- All employees who are exposed to lead 

must be provided with suitable and 
adequate PPE 

- Lead is to be packed in impermeable 
containers that are tightly sealed and 
clearly marked for removal. 

- The need for medical surveillance and 
the nature thereof is to be based on 
both risk assessment and air 
monitoring results and safety 
legislations. 

      31 Lifting Operations Falling material 
Crushing by material 
Hand injuries to the slinger 
Toppling crane 

- Check test certificate 
- Check examination certificate 
- Check inspection have been carried 

out 
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- Check certificates for lifting equipment 
(chains, slings, shackles, etc.) 

     32 Fragile Materials Person or items falling 
through fragile materials 

- All fragile materials to be identified 
and protected prior to work 
commencing. 

- Protection to include either covering 
the fragile materials or excluding 
activity. 

- Any coverings to be secured in place 
- The location of the fragile materials to 

be indicated by signage 

     33 Hand tools Injuries caused by use of hand 
tool 
Impact with the tool 
Falls due to access problems 
Contamination with 
substance being worked 
 

- Ensure: 
- Tool is correct for the job 
- Tool is in good order and suitably 

sharp 
- Personnel must be 

competent/instructed in tool usage 
and tool safety 

- Lighting is sufficient 
- Access is safe, working platform is 

secure, leading edge is guarded 
- Operative is wearing all necessary PPE 

     34 Hazardous Substances Injuries to workers through 
use of hazardous substances, 
e.g. injuries to eyes, skin, etc.. 

- Use substances in accordance with the 
safety data sheet particularly 
reference protective clothing required. 
(example: gloves, goggles, etc.) 

- Know what first aid measures are. 
- Have welfare facilities available for 

washing of hands, etc.. 

      35 Hot Works Burns to eyes or other parts 
of the body 

- PPE to include eye protection, kin and 
ear protection. 

- Respirator maybe be required where 
cutting galvanized steel or anywhere 
else toxic fumes and gases arise. 

- Dust can also be a problem and forced 
ventilation may be required 

     36 Mobile Crane Erection 
& Dismantling and Use 

Collapse of structure 
Overturning structure 
Falling Materials 

- Ensure emergency procedures are in 
place and all operative are aware of 
the details 

- Only used trained and competent 
operators for the erection and 
dismantling and use of cranes 

- Ensure crane driver is trained and hold 
certification as proof. Must have a 
valid medical fitness certificate 

- Ensure crane is 360 degrees vision if 
not ensure a fully trained banks man is 
available at all times. 

- Banksman to wear reflector vest to 
identify him/herself to the crane driver 

- Ensure all personnel wear suitable and 
sufficient PPE 

- Consider creating an exclusion area 

       37 Members of the public 
– Protection Of 

Injury to the member of the 
public and road users from 
site works 

- Barriers and signage to be in place 
- Workers must warn away members of 

the public from the works 
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- Footpaths and bridges which are open 
to the public must be closed off if in 
the area of works otherwise made safe 
so that no injury to a member of the 
public occurs 

- Traffic turning into site – traffic 
management and signage is required 

- Signage to be on the road at site 
entrance warning motorists that 
construction traffic turning into/out of 
site access. Keep roads free of mud 
where possible 

- Refer to plant risk assessment for 
details on plant safety precautions 

- NOTE: SIGNAGE TO BE POSTED ON 
SITE TO WARN OF CONSTRUCTION 
MOVEMENTS. SAFE MEANS OF ACCESS 
FOR BOTH CONSTRUCTION TRAFFIC TO 
SITE AND PROVATE HOMEOWNERS 
MUST BE AGREED 

      38 Manhole Rings & Pipe 
Storage 

Rolling of rings 
Collapse of pipes 
Crushing of persons 
Stockpile collapse 

- Manhole rings must be stored flat to 
prevent them being rolled 

- Banks of stock pipes are not to be 
broken until they are ready to be used 

- Personnel must stand to the side when 
breaking bands so as not to be hit by 
falling pipes 

- Pipes must be wedged to prevent 
rolling 

      39 Temporary Works – 
Shoring, Scaffolding, 
falsework, formwork 

Collapse of works - Wear PPE such as gloves and goggles 
- Formwork must be built by trained 

person and also be inspected by 
competent person and results entered 
into register on site/ 

      40 Tower (Mobile 
Aluminium Tower) 
Scaffold 

Overturning  
Falls 

- Tower to be on firm level ground with 
wheels or feet properly supported 

- Erection by competent person 
- Inspection before first use 
- Weekly record of inspection required 
- Guard rails and toe boards as per 

normal scaffold 
- Beware when moving of overhead 

obstructions, such as power lines 
- Never move in strong winds 

       41 Underground Services Striking of buried services - Make all necessary enquiries to 
establish what services are in the area 

- Assume all services to be live (unless 
confirmation Is received to confirm 
that services are isolated or otherwise 
made safe. 

- Comply with requirements of the safe 
system of work for underground 
services 

- Where available locate services with a 
locator  

- Hand dig around services 
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       42 Working at height Personnel falling from height 
Falling debris 
Those beneath being injured 

- All access equipment is properly 
constructed (inspection record must 
be maintained) 

- Only trained personnel construct, 
dismantle or control access equipment 

- All equipment must have full toe 
boards and guard rails, Comply with 
SANS10085 on erection, use and 
dismantling scaffolding 

- No access equipment to be loaded 
above its safe working load 

- No access equipment to be loaded 
above the level of the guardrail 

- Where working involves leaning out an 
open leading edge, then all personnel 
are to be fitted with a full body 
harness. The harness must be 
connected at all times 

- All fall arrest equipment to be 
correctly maintained 

- Ensure if ladders used for access, they 
are either footed or tied.   

       43 Precast slab/ Unit 
laying and fixing 

Falls 
Falling material 
Manual handling 

- Emergency procedures are in place 
and personnel explained details 

- Use competent personnel 
- Ensure suitable and sufficient access 

and egress is provided 
- Safe place of work must be provided 
- Ensure all personnel wear correct PPE 
- Exclusion zone may be required for 

protection against risk of falling 
objects 

      44 Road Construction Risk of being struck by 
vehicles 

- Ensure traffic management measures 
in place 

- No construction activities to 
commence until adequate provision 
made to accommodate traffic in 
accordance with the South African 
road signs manual 

- Wear reflective waist coats when 
working on or near the road and road 
shoulder as well as any either required 
PPE clothing  

- Crossing of road by personnel must be 
limited to the practical minimum 

- Use of fencing or other barriers as 
appropriate. 

       45 Road Marking Contact with moving vehicles 
Fire 

- Ensure suitable and sufficient road 
signs are erected, as applicable 

- Possible road or lane closure may be 
required, traffic management may be 
required 

- Fire extinguisher to be situated in a 
suitable area, use dry powder or foam 

      46 Rope Access Personnel falling from Height 
Falling debris 
Those beneath being injured 

- Ensure:  
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- Competent person is appointed in 
writing to supervise all rope access on 
the site 

- Compliance with Construction 
regulations particularly section 10 & 18 

- All rope access work is carried out 
under supervision of a competent 
person 

- All rope access operators are 
competent and licensed to carry out 
their work 

- The design, selection and use of the 
equipment and anchors comply with 
safety standards incorporated for this 
purpose into these regulations under 
section 44 of the act. 

- Site specific fall protection plan must 
be developed by a competent person 
applicable to the specific work and 
environment prior to the 
commencement of the work including 
all records of maintenance and 
inspections of all equipment used for 
the work operations 

       47 Steel fixing Back injuries caused by 
manual handling  
Eye injuries from tie wire 
Trips/Falls 
Falling from height 

- PPE must include safety boots and 
goggles 

- Manual handling training may be 
required 

- Care to be taken when near overhead 
lines  

- Use only trained personnel  
- Provide safe means of access 
- Maintain and regularly inspect all 

lifting appliances and equipment 
- Cap starter bars to prevent injuries 

where feasible 
- Construct scaffold walkway to cross 

reinforcing mesh, as required 

     48 Steel erection Falls from height 
Falling components 
Contact injuries from falling 
lifting equipment 

- Adhere to all general precautions for 
working at height 

- Barrier off/ exclude area below work 
- All lifting appliances to be examined 

and inspected 
- Inspection register in place and up to 

date 
- All personnel to be trained and 

competent wear clipped on safety 
harnessed when working on height  

- Ensure that lifting equipment (slings, 
chains and shackles) test certificates 
are current and on site 

- Competent persons only to connect 
loads and direct plant 

      49 Work over or next to 
water 

Drowning - Evaluate the depth of water, height 
above water that work takes place, 
whether workers can swim or not and 
then determine safety precautions 
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required: these may include such 
measures such as barriers, signage, life 
belts, safety harness etc. 

- When working on river/harbour/dam 
edge, erect life saving devices and 
barriers to protect workers and 
vehicles (Stop blocks may also be 
required). Only trained and competent 
personnel may be used 

      50 Scaffold 
Erection/Dismantling 

Personnel falling from height 
Items of scaffold falling onto 
personnel  
Scaffold collapsing onto those 
below 

- Ensure: 
- Scaffold is designed to take the 

imposed load 
- Scaffold is not overloaded 
- Scaffolders are fully trained 
- Scaffolding is regularly checked by 

competent person and record of 
inspection retained. Written 
inspections to be recorded on weekly 
basis. 

- Scaffolders must adhere to the safe 
systems of work. 

- All fall arrest equipment to be checked 
and certified in good working order 

- That ALL understand the safety system 
of work 

       51 Shuttering walls, 
Beams, Columns 

Falling from height 
Falling materials from height 
Cuts and abrasions from 
splinters and nails 

- Ensure all personnel wear appropriate 
PPE 

- Ensure at all times there is a safe 
working platform 

- Use only trained competent personnel 
- If electrical tools are being used ensure 

they have been tested and safe to use 
- Ensure timber is de-nailed after used 
- Ensure safety standards are followed 

at all times 
- Ensure there is a safe means of access 

and egress at all times 
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AGREEMENT WITH MANDATARY 

 

 

 

WRITTEN AGREEMENT ENTERED INTO  

AND BETWEEN 
 

 

 

 

 

 

(Hereinafter referred to as the Employer) 

 

 

 

 

 

 

and 

 

 

 

 

 

 

 

(Hereinafter referred to as The Employee) 

 

 

 

 

 

 

 

 

 

Compensation Fund 

Number:  
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Whereas the Company called under contract no. _______________________  for the executing of the following 

___________________________________________________________________________________________ 

At  ____________________________________________________________________________  (“Premises”) 

and whereas the contractor ___________________________________________________________________    

 

Undertook to carry out the work and whereas the client contractor have agreed to regulate as between them and as 

provided for in terms of section 37(2) of the Occupational Health and Safety Act, No 85 of 1993, now therefore the 

undersigned agree to: 

 

1. The Contractor warrants that all his and his contractors’ employees are covered in terms of the provisions of the 

Compensation for Occupational Injuries and Diseases Act 1993 (the Act) which cover shall remain in force whilst 

any such employees are on the premises. 

 

2 The Contractor warrants that he is in possession of the following insurance cover which shall remain in force whilst  

he and/or his Contractor and/or his employees are present on the premises or which shall remain in force for the  

       duration of his contractual relationship with the client whichever period is the longest: 

 • Public liability insurance covers. 

 • Any other insurance cover that will adequately make provision for any possible losses and/or claims arising 

from his and/or his contractors and/or his Employees’ acts and/or omissions on the premises. 

 

3. The Contractor undertakes to ensure that he and/or his contractors and/or their respective employees will at all times 

comply with all the requirements of the Act and without derogating from this general undertaking, also comply with 

the following conditions: 

 • All work performed on the premises must be performed under the close supervision of the contractor’s 

employees who are trained to understand the hazards associated with any work that the contractor performs on 

the stated premises. 

 • The Contractor shall assume the responsibility in terms of Section 16(1) of the Act. If the Contractor delegates 

any duty in terms of Section 16(2), a copy of such written delegation shall immediately be forwarded to the 

Client. 

 • The Contractor shall ensure that he familiarize himself with the requirements of the Act, and that he, his 

employees and any Contractor comply with them. 

 • The Contractor shall conduct a hazard analysis and ensure that his and any contractor employees are made 

aware of the hazards identified. This analysis needs to be reviewed prior to a new tasks are commenced. 

 

The Contractor must provide the Client with written proof that his employees and those of the sub contractor have 

been made aware of the hazards identified. The Contractor must provide the Client with up dated copies of the 

analysis. 

 • Discipline regarding Occupational Health and Safety shall be strictly enforced. 

 • Personal Protective Equipment as defined in the Act and regulations shall be issued free of charge by the 

Contractor and worn as prescribed. 

 • Safe work practices shall be enforced and all employees shall be made conversant with the contents of these 

practices. 

 • No unsafe equipment/machinery and/or articles will be allows and/or used on the premises. 

 • All incidents referred to in Section 24 of the Act shall be reported by the Contractor to the Department of 

Labour as well as to the client.  The Client shall further be provided with copies of all documentation relating to 

any incident. 

 • The Client hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the 

Act into any incident involving a Contractor and/or his employees and/or his Contractor. 

 • No use shall be made of any machinery/article/substance/personal protective equipment that belongs to the 

Client without prior written approval. 
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 • Work for which the issuing of a permit is required shall not be performed prior to the obtaining of a duly 

completed and approved permit. 

 • No alcohol or other intoxicating substance shall be allowed on the premises. Anyone found to be or suspected of 

being under the influence of alcohol or any other intoxicating substance shall be removed from the premises. 

 • Full participation shall be given if and when Client employees inquire into Occupational Health and Safety 

issues. 

 • The Contractor expressly agrees to comply with the procedures and arrangements as required by the Act in the 

execution of the work. 

 

4. The Contractor confirms; that he has been informed that he must report to Client management ;(in writing) anything 

that he deems to be unhealthy and/or unsafe and that he has versed his employees and/or contractors in this regard. 

 

5. The Contractor warrants that he shall not endanger the health and safety of any of the Client’s employees in any way 

whilst performing any work on the premises. 

 

 

 

 _______________________________________ Date___________________________________  

1. Signed by Client Rep 

 

 

 

 _______________________________________ Date___________________________________  

2.   Signed bContractor or his Authorized Representative



 

 

 



 

 
 

 
 
 
 

C3.4  Contractors Reports 
 
 
  



 

 
 

 
CONTRACTOR MONTHLY REPORT     PART 1 

 
 
Project No: …………………. ………. Project Name: ……………………………… 

 

Contract No: ………………………… 

 

Contractor Name: …………………………………………………………………………….. 

 

Claim No: …………………………….. For Period Ending: ………………………... 

 

Date of Report: ……………………… 

 
The Contractors monthly report comprises an integral part of the 
Contractors payment claim and processing of the payment claim  
is not permitted without this report also being submitted i.e.   
 
“NO REPORT – NO PAYMENT”. 
 
 
Attachments: 
 
Part 2 : Overall Project Worker Schedule:  Schedule of all local labourers  
  employed since the start of the project 
 
Part 3 :  Weekly Task Wage Register 
 
Part 4 : Local Labour Schedule 
 
Part 5 : Beneficiary List (certified copy of ID’s) 
 
Additional Requirements: 
 
1. When contractor recruit local labourers, they must produce a 13 digit identity document 

and a certified copy of the ID must be forwarded to the DRPW Regional EPWP 
representative 

2. That at least one disabled person be recruited and employed on the project and 
reported as such 

3. A daily attendance register should be kept on site 
4. Each beneficiary must sign the payment sheet, as proof that they have been paid. 
5. At the bottom of the contractors report, the site agent or CLO or contractor must sign 

the document as proof that the people indicated have worked the number of days 
6. Employment of local labourers should constitute the following: 

a. 55% women 
b. 55% young people 
c. the minimum wage rate to be paid is in accordance with the National Minimum 

Wage Act, 1 March 2024 of the latest Published Act. 



 

 
 

OVERALL PROJECT WORKER SCHEDULE (local labourers only)  Contract No: …………… PART 2 
Project No. ………………………………..  Project Name: ……………………………………………………………………. 
Month of Report: ……………………………………………….    Sheet: ………….. of …………. 
 
Names of all Local Workers employed at any time on the project are to be entered in the table below irrespective of how long they worked on the project. 

No. Name of Local 
Labourer 

Identity Number Month 
Worker 
Started 

Age  
Tick if Yes 

Place a tick in the box which corresponds 
to the Gender and 

Age of the Worker 

Fe
m

al
e 

 H
ea

d 
of

 
H

ou
se

ho
ld

 w
ith

 
D

ep
en

da
nt

s 
D

is
ab

le
d 

La
bo

ur
er

 

Se
m

i-S
ki

lle
d 

Sk
ille

d 

Su
pe

rv
is

or
 

C
le

ric
al

 

M
an

ag
er

ia
l 

Pr
of

es
si

on
al

 

 
Women 

 
Men 

Over 
35  
yrs 
2A 

35 yrs 
& 

under 
2B 

Over 
35 
yrs 
2C 

35 yrs  
&  

under 
2D 

                   
                   
                   
                   
                   
                   
                   
                   
                   
                  Total No. of 

workers 
Employed 

on the 
Project 

Totals for this sheet              
Totals from previous sheet              

Totals carried forward               
  

(A) 
 

(B) 
 

(C) 
 

(D) 
 

(E) 
 

(F) 
 

(G) 
 

(H
) 

 
(I) 

 
(J) 

 
(K) 

 
(L) 

 
(M) 

 
(N) = (J+K+L) 

NOTE:  LOCAL LABOUR TARGETS TO BE ACHIEVED WITH REGARD TO EPWP RELATED WORKS: Women = 55%;  Youth = 55%;  Disabled = 2% 
 
Completed by: Name: …………………………… Signature:…………………………… Capacity …………………… Date:…..……….. 



 

 
 

 WEEKLY TASK WAGE REGISTER (local labourers only)    Contract No: …………………  PART 3 
 
Project No. ……………………..  Project Name: …………………………….  Week Ending: ……………………. Sheet:….. of …. 
Entries in this portion to be completed by Foreman Entries in this portion to be Completed by Contractor 

No. Name of local worker 

Day Tasks Worked Payment 

Mon Tue Wed Thu Fri Sat Sun 

Total DAY 
TASKS 

worked this 
week 

Rate per 
DAY TASK 

Total Payment 
due to Worker 

Workers signature on 
receipt of Payment 

Date Payment 
Received by Worker 

                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  
                  

Totals This Sheet                
Totals Brought Forward From previous Sheet               
Totals Carried Forward                

           (A)  (B)     

 
Completed  by:  Name:  ……………………. Signature: ………………… Capacity: ……………… Date: …………………….



 

 
 

LOCAL LABOUR AND MATERIAL SCHEDULE   PART 4 
Contract No: ………………..  Date of Report: ………………………………. 

Project No: ………………….  Project Name: ………………………………… 

Claim No: ……………………..  For Period Ending: ……………………………. 

Contractor Name: ……………………………...……………………………………………… 

1. Summary of Day Tasks worked and Amount Spent on Local Labour this 
month 

Week 
No. 

Week Ending Total Day 
Tasks / 

Person Days 
Worked 

Total Amount Paid 

   (Total of (A) 
from Form 4 

for each 
week) 

(Total of (B) from 
Form 4 for each 

week) 

1    R  
2    R  
3    R  
4    R  
5    R  
6    R  
7    R  
8    R  
9    R  

Total     
R 

 

2. Summary of Amount Spent on Local Labour to date 
1. Previous Amount Spent on Local Labour (From previous claim) R   

2. Amount Spent on Local Labour this month (From Total above) R   

3. Total Amount Spent on Local Labour to date (3)=(1+2) R   

3. Local Labour Schedule     

Summary of Local Labour Employed No. of local 
workers who 

worked on the 
project to date 
(From Part 2) 

% of 
Total 

Columns refer to Columns in Part 2 
1. Total No. of individual local workers who have worked on the Project (Column N)  100%   

10. How many of the Total No. are local youth (35 yrs and under) (Column B & 
D) 

   

11. How many of the Total No. are local women (Column A + B)   

4. Summary of Amount Spent on Material to Date (Cumulative)    

Item This Month Total to 
date 

1. Material from Local Municipality      

Transfer to 2 in table below 



 

 
 

2.  Material from Local District Municipality   

3.  Material from Outside the Eastern Cape     

4.  Material from other areas within the Eastern Cape   

Total Material    

Total material as percentage of contractor expenditure   

Total as percentage of contractor budget   

 Training of Local Workers 

Catogory of training Name of course No. trained Days trained Comments on 

progress 

(a) Technical training 

for implementation 

Bricklaying 

Carpentry 

   

 Plumbing    

 Fencing    

 Plastering    

 Painting    

 House Building    

 Handyman    

 Electrical    

(b) Institutional training 

for local management 

beyond construction 

    

(c ) Technical training 

for OMM 

    

(d) Institutional training 

for implementation 

    

(e) HIV/ Aids etc.     

Other – Please specify     

Total     
 
NOTE:  LOCAL LABOUR TARGETS TO BE ACHIEVED WITH REGARD TO 

  EPWP RELATED WORKS: Women = 55%; Youth = 55%; Disabled = 2% 
 

Completed by: ……………………….   …..………………………   …..……………….  ……………… 

  Name           Signature  Capacity  Date 

 
 

 
 



 

 
 

 
 
 
 
 

Part 5:   Pricing Data 
 
 
 
  



 

 
 

 
 
 
 
 

C2.1 Pricing Instructions 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 
C2.1:   PRICING INSTRUCTIONS JBCC 2000 PRINCIPAL BUILDING 

AGREEMENT (Edition 6.2 - May 2018) 
 

Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  

Bid No: SCMU6-26/27-0002  

 
1.  BILLS OF QUANTITIES 

 
The bills of quantities forms part of and must be read and priced in conjunction 
with all the other documents forming part of the contract documents, the 
Standard Conditions of Bid, Conditions of Contract, Specifications, Drawings and 
all other relevant documentation. 

 
2.  VALUE ADDED TAX 

 
The bid price must include for Value Added Tax (VAT).  All rates, provisional sums, 
etc. in the bills of quantities must however be net (exclusive of VAT) with VAT 
calculated and added to the Total Value thereof in the Final Summary. 
 

3.  PREVIOUS WORK 
 

The bidder is to acquaint themselves with the site thoroughly before pricing.  
Adjustment of prices will not be entertained after the award of the contract. 

 
 
 
 
  



 

 
 

 
 
 
 

C2.2 Preliminaries / Bill of Quantities / Final 
Summary 
 
  



2026/07/10

AmountItem
No

Quantity Rate

EMERGENCY REPAIRS TO HOSTELS

EMIS 200100315

HOERSKOOL McLACHLAN

SECTION 1

BILL No. 1

PRELIMINARIES 

The JBCC Principal Building Agreement (Edition 6.2 - 
May 2018) prepared by the Joint Building Contracts 
Committee shall be the applicable building agreement, 
amended as hereinafter described

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement contract data 
form an integral part of this agreement

The JBCC General Preliminaries (May 2018) published 
by the Joint Building Contracts Committee for use with 
the JBCC Principal Building Agreement (Edition 6.2 - 
May 2018) shall be deemed to be incorporated in these 
bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the above 
mentioned documents for the full intent and meaning of 
each clause

The clauses in the above mentioned documents are 
hereinafter referred to by clause number and heading 
only

Where any item is not relevant to this agreement such 
item is marked N/A signifying "not applicable"

Where standard clauses or alternatives are not entirely 
applicable to this agreement such amendments, 
modifications, corrections or supplements as will apply 
are given under each relevant clause heading and such 
amendments, modifications, corrections or supplements 
shall take precedence notwithstanding anything to the 
contrary contained in the above mentioned documents
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EMERGENCY REPAIRS TO HOSTELS

EMIS 200100315

HOERSKOOL McLACHLAN

The General Preambles for Trades 2017 published by 
the Association of South African Quantity Surveyors 
shall be deemed to be incorporated in these bills of 
quantities and no claims arising from brevity of 
description of items fully described in the said General 
Preambles will be entertained

PREAMBLES FOR TRADES

Supplementary preambles and/or specifications are 
incorporated in these bills of quantities to satisfy the 
requirements of this project. Such supplementary 
preambles and/or specifications shall take precedence 
over the provisions of the General Preambles

The contractor's prices for all items throughout these 
bills of quantities shall take account of and include 
where applicable for all of the obligations, requirements 
and specifications given in the General Preambles and 
in any supplementary preambles and/or specifications

If any ambiguity or discrepancy in any of the documents 
forming part of the contract is found, then the contract 
data and or amendments within the special conditions of 
contract and herein shall prevail in cases of conflict 
between any of the documents

Contractors are required to price all individual items in 
the preliminary and general section of the bill of 
quantities and should not lump the items into a single 
sum or amount. This fully priced schedule must be 
included as part of the priced bill of quantities returnable 
with tender submission

PRICING OF PRELIMINARIES

In the event that the contractor, due to causes of his 
own making, fails to  achieve the targets set out in his 
construction programme and his performance is not in 
accordance with the contract, payment of the time 
related p&g will be paid in proportion to the value of the 
monthly progress payment and not in  accordance with 
the projected cash flow for this item. The principal agent 
shall review the status quo and revert to paying the 
contractor in accordance with the contract once the 
contractor has demonstrated improvement of their 
performance and the principal agent is satisfied that the 
contractor is performing diligently.
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EMERGENCY REPAIRS TO HOSTELS

EMIS 200100315

HOERSKOOL McLACHLAN

Similarly the full amount of the fixed portion of the p&g 
will be paid only once the successful contractor has fully 
complied with deliverables under this section

Should the contractor select Option A in the contract 
data for the adjustment of preliminaries, the amounts 
entered against the relevant items in these preliminaries 
are to be divided into one or more of the three 
categories provided namely fixed (F), value related (V) 
and time related (T)

SECTION A: PRINCIPAL BUILDING 
AGREEMENT

The contractor is to allow opposite each item for all 
costs in connection therewith. All prices to include, 
unless otherwise stated, for all materials, fabrication, 
conveyance and delivery, unloading, storing, unpacking, 
hoisting, labour, setting, fitting and fixing in position, 
cutting and waste (except where to be measured in 
accordance with the standard system of measurement), 
patterns, models and templates, plant, temporary works, 
returning of packaging, duties, taxes (other than Value 
Added Tax), imposts, establishment charges, 
overheads, profit and all other obligations arising out of 
this agreement. Value Added Tax (VAT) is to be 
separately stated on the summary page of these bills of 
quantities

Pricing of bills of quantities

Items left unpriced will be deemed to be covered in 
prices against other items throughout these bills of 
quantities and no claim for any extras arising out of the 
contractor's omission to price any item will be 
entertained

Prices for all construction equipment, temporary works, 
services and other items shall include for the supply, 
maintenance, operating cost and subsequent removal 
and making good as necessary

Contractors are reminded that some of the works are to 
be undertaken under restrictive site conditions, over 
steep terrain, in dense vegetation, protected 
environments etc.
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EMERGENCY REPAIRS TO HOSTELS

EMIS 200100315

HOERSKOOL McLACHLAN

In addition to the usual rates priced for standard 
measured items in the bills of quantities, contractors 
shall provide for all additional plant, labour, equipment, 
temporary works, temporary access ways and any 
additional supervision, transport, security, special plant 
and equipment to navigate restrictive site conditions and 
all things necessary for the completion of the works 
within this bills of quantities. The rates or amounts 
tendered for these items shall also include for the 
contractors management, attendance, profit, costs for 
removal and reinstatement of the ground conditions, 
vegetation, etc in the state and condition prior to the 
works being undertaken.

In addition to the usual rates priced for compliance with 
law and regulation in relation to inspections, warranties, 
guarantees, tests, analysis, commissioning and all 
things necessary for compliance, the contractor is 
expected to include in the rates, prices and the tendered 
total of the prices for all inspections, warranties, 
guarantees, tests, analysis, commissioning and all 
things necessary for compliance, payable by the 
contractor.

Such items include but are not limited to:

- Electrical Compliance Certificate

- Plumbing Compliance Certificate

- Lightning Certificate

- Electrical and Mechanical test certificates

- Four months warranty from electrical appliances.

- Plumbing and drainage pressure test certificates

- Fire Compliance Certificate

- SANS 10400-A:2010 compliance certificates

- Any other requirement as per the latest National  
Building Regulation
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EMIS 200100315
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Contractors are reminded and hereby given the 
opportunity to allow for and price all costs related to the 
abnormal working conditions referred to herein as no 
claims for additional costs will be entertained for any 
omission on the part of contractor

Clause 3.9 amended to read 'The priced document shall 
not be used as a specification for material and goods 
and the quantities should not be used for procurement 
purposes.

All procurement of material will be based on actual site 
measurements and not on drawings, specifications or 
the bill of quantities

The items in these bills of quantities utilise abbreviated 
descriptions. It is the intention that the abbreviated 
descriptions be fully described when read with the 
applicable measuring system and the relevant 
preambles and/or specifications. However, should the 
full intent and meaning of any description not be clear, 
the contractor shall, before submission of his tender, call 
for a written directive from the principal agent, failing 
which it shall be assumed that the contractor has 
allowed in his pricing for materials and workmanship in 
terms of international best practice

Abbreviated descriptions

If the contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons
then:

Legal status of contractor

These persons are deemed to be jointly and severally 
liable to the employer for the performance of this 
agreement

These persons shall notify the employer of their leader 
who has assigned authority to bind the contractor and 
each of these persons

The contractor shall not alter its composition or legal 
status without the prior written consent of the employer
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Item

Clause 1.0 - Definitions and interpretation

F:........................V:....................... F:......................

1

Interpretation (A1-A7)

Item

Clause 2.0 - Law, regulations and notices 

F:........................V:....................... F:......................

2

Item

Clause 3.0 - Offer and acceptance

 F:......................... V:....................... T:....................

3

Item

Clause 4.0 - Cession and assignment

 F:...................... V:.......................T:............................

4

Item

Clause 5.0 - Documents 

F:........................ V:..................... T:............................

5

Provision is made in the summary page of these bills of 
quantities for the inclusion of Value Added Tax (VAT)

Clause 5.4 is deemed to be deleted

Priced document as specification

The principal agent shall decide which portion of the 
priced document may be used as a specification of 
materials and goods or methods, if any

Some drawings for this project will be issued 
electronically and the contractor shall be deemed to 
have received such drawings on the date that such 
drawings have been dispatched electronically [5.6]

Electronic issue of drawings

Item

Clause 6.0 - Employer's agents

  F:......................... V:...................... T:......................

6
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The authority of the principal agent to issue contract 
instructions [17.1] and perform duties for specific 
aspects of the works is delegated to agents as follows 
[6.2]. This does not preclude the principal agent from 
issuing such contract instructions:

Delegated authority

1.1 Duties [6.2] :

1. Architect

The architect is responsible for the architectural design, 
functional design and quality inspection of the works

1.2 Contract instructions [6.2; 17.1] :

1.2.1 Rectification of discrepancies, errors in description 
or quantity or omission of items in the agreement other 
than in the JBCC Principal Building Agreement

1.2.2 Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

1.2.3 The site [13.0]

1.2.4 Compliance with the law, regulations and bylaws 
[2.1]

1.2.5 Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

1.2.6 Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

1.2.7 Removal or re-execution of work

1.2.8 Removal or substitution of any materials and 
goods

1.2.9 Protection of the works

1.2.10 Making good physical loss and repairing damage 
to the works [23.2.2]
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HOERSKOOL McLACHLAN

1.2.11 Rectification of defects [21.2]

1.2.12 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

1.2.13 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums.

1.2.15 Work by direct contractors [16.0]

1.2.14 Appointment of a subcontractor [14.0; 15.0]

1.2.16 On suspension or termination, protection of the 
works, removal of construction equipment and surplus 
materials and goods [29.0]

2.1 Duties [6.2] :

2. Quantity surveyor

The quantity surveyor is responsible for all 
measurements, valuations, financial assessments and 
all other quantity surveying and cost control functions of 
the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1 Rectification of discrepancies, errors in description 
or quantity or omission of items in the agreement other 
than in the JBCC Principal Building Agreement

2.2.2 Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

2.2.3 The site [13.0]

2.2.4 Compliance with the law, regulations and bylaws 
[2.1]

2.2.5 Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works
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2.2.6 Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

2.2.7 Removal or re-execution of work

2.2.8 Removal or substitution of any materials and 
goods

2.2.9 Protection of the works

2.2.10 Making good physical loss and repairing damage 
to the works [23.2.2]

2.2.11 Rectification of defects [21.2]

2.2.12 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

2.2.13 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums

2.2.14 Appointment of a subcontractor [14.0; 15.0]

2.2.15 Work by direct contractors [16.0]

2.2.16 On suspension or termination, protection of the 
works, removal of construction equipment and surplus 
materials and goods [29.0]

3.1 Duties [6.2] :

3. Civil and structural engineer

The civil and structural engineer is responsible for all 
aspects of civil and structural engineering design and 
quality inspection of the works

3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of discrepancies, errors in description 
or quantity or omission of items in the agreement other 
than in the JBCC Principal Building Agreement
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3.2.2 Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

3.2.3 The site [13.0]

3.2.4 Compliance with the law, regulations and bylaws 
[2.1]

3.2.5 Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

3.2.6 Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and 
goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing damage 
to the works [23.2.2]

3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

3.2.13 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums

4.1 Duties [6.2] :

4. Mechanical engineer
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The mechanical engineer is responsible for all aspects 
of mechanical engineering design and quality inspection 
of the works ? and, where appointed by the employer for 
quantity surveying services in respect of the mechanical 
installations, for all measurements, valuations, financial 
assessments and all other quantity surveying and cost 
control functions

4.2 Contract instructions [6.2; 17.1] :

4.2.1 Rectification of discrepancies, errors in description 
or quantity or omission of items in the agreement other 
than in the JBCC Principal Building Agreement

4.2.2 Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

4.2.3 Compliance with the law, regulations and bylaws 
[2.1]

4.2.4 Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

4.2.5 Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

4.2.6 Removal or re-execution of work

4.2.7 Removal or substitution of any materials and 
goods

4.2.8 Protection of the works

4.2.9 Making good physical loss and repairing damage 
to the works [23.2.2]

4.2.10 Rectification of defects [21.2]

4.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion
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4.2.12 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums

5.1 Duties [6.2] :

5. Electrical/Electronics engineer

The electrical engineer is responsible for all aspects of 
electrical and electronics engineering design and quality 
inspection of the works and, where appointed by the 
employer for quantity surveying services in respect of 
the electrical and electronics installations, for all 
measurements, valuations, financial assessments and 
all other quantity surveying and cost control functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of discrepancies, errors in description 
or quantity or omission of items in the agreement other 
than in the JBCC Principal Building Agreement

5.2.2 Alteration to design, standards or quantity of the 
works provided that such contract instructions shall not 
substantially change the scope of the works

5.2.3 Compliance with the law, regulations and bylaws 
[2.1]

5.2.4 Provision and testing of samples of materials and 
goods and/or of finishes and assemblies of elements of 
the works

5.2.5 Opening up of work for inspection, removal or re-
execution [23.2.4; 26.4.2]

5.2.6 Removal or re-execution of work

5.2.7 Removal or substitution of any materials and 
goods

5.2.8 Protection of the works

5.2.9 Making good physical loss and repairing damage 
to the works [23.2.2]

5.2.10 Rectification of defects [21.2]
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5.2.11 A list for practical completion specifying 
outstanding or defective work to be rectified to achieve 
practical completion, a list for completion and a list for 
final completion specifying outstanding or defective work 
to be rectified to achieve final completion

5.2.12 Expenditure of budgetary allowances, prime cost 
amounts and provisional sums

(Appointed through the contract - refer to Provisional 
Sums)

6. Health and safety consultant

6.1 Duties [6.2] :

The health and safety consultant is responsible for all 
aspects of health and safety of the works. Without 
derogating from the generality thereof, the health and 
safety consultant will perform the following specific 
functions and duties in respect of the health and safety 
aspects of the works. He shall:

6.1.1 Act as the employer's agent in terms of the 
Construction Regulations issued in terms of the 
Occupational Health and Safety Act,1993 as amended

6.1.2 Prepare and update the health and safety 
specification for the works

6.1.3 Agree with the contractor the health and safety 
plan for the works

6.1.4 Carry out regular audits to ensure adherence to 
the safety plan and compliance with the act and 
regulations

6.1.5 Stop the execution of the works where the agreed 
specification or plan is not adhered to

Item

Clause 7.0 - Design responsibility

 F:........................ V:....................... T:.......................

7

Item

Clause 8.0 - Insurances and securities (A8-A11) 

F:........................ V:....................... T:.......................

8
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Item

Clause 9.0 - Indemnities 

F:............................. V:..................... T:....................

9

Item

Clause 10.0 - Insurances

F:............................. V:..................... T:....................

10

Clause 10.1.1 - Contracts Works Insurance

'the contractor shall be responsible for effecting and 
maintaining the contract works insurance for the full 
duration of the contract period. The insured amount for 
the full scope of works shall be 120% of the contract 
amount

Clause 10.1.2 - Supplementary Insurance Clause 10.1.3 
- Public Liability Insurance

Clause 10.1.4 - Removal of Lateral Support Insurance 
Clause 10.1.5 - Other Insurances

Item

Clause 11.0 - Securities

 F:............................. V:..................... T:.....................

11

Clause 11.1 - Guarantee for construction

The contractor shall not provide to the employer a 
guarantee for construction within fifteen (15) working 
days of acceptance of the contractor's tender.

Clause 11.5 - Guarantee for payment

The employer shall not provide to the contractor a 
guarantee for payment. The contractor shall waive his 
lien or right of continuing possession of the works 
[11.10]

The contractor shall ensure that a waiver of lien is 
included in all subcontracts and that the works executed 
on the site are kept free of all liens and other 
encumbrances at all times [11.10]

Extension of waiver of lien
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Item

Clause 12.0 - Execution (A12 - A17) 

F:............................. V:..................... T:......................

12

Clause 12.0 - Obligations of the parties

The contractor shall provide, maintain and remove on 
practical completion air conditioned office 
accommodation with suitable tables and chairs for 
meetings to be held on the site. Such offices shall be 
kept clean and fit for use at all times [12.2.18]

Office accommodation

The contractor shall erect in a position approved by the 
principal agent, maintain and remove on practical 
completion a notice board recommended by the South 
African Institute of Architects and as approved by the 
principal agent listing the names and logos of the 
employer, the contractor and the professional 
consultants. No subcontractor or supplier notice boards 
may be erected unless permission is granted by the 
principal agent for such notice boards to be erected 
[12.2.18]

Notice board

The contractor shall submit and/or comply with all 
statutory and other notices that may be required by any 
local or other authority in order not to cause any delay to 
the commencement of the works by the contractor. The 
contractor shall pay all deposits or fees in this regard

Statutory and other notices

It is, however, specifically recorded that the employer 
shall be responsible for the timeous approval of building 
plans by any local or other authorities and the payment 
of any fees or charges related thereto

Item

Clause 13.0 - Setting out 

F:............................. V:................... T:.....................

13

Item

Clause 14.0 - Nominated subcontractors 

F:............................. V:.................... T:.......................

14
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Item

Clause 15.0 - Selected subcontractors 

F:............................. V:...................... T:....................

15

Item

Clause 16.0 - Direct contractors

F:............................. V:..................... T:.......................

16

1. Designate an area for the direct contractor to 
establish a temporary office and workshop and storage 
of equipment and materials

2. Allow the use of personnel welfare facilities, where 
provided

3. Provide water, lighting and single phase electric 
power to a position within 50m of the place where the 
direct contract work is to be carried out, other than fuel 
or power for commissioning of any installation

4. Permit the direct contractor to use erected scaffolding,
hoisting facilities, etc provided by the contractor, in 
common with others having the like right, while it 
remains erected on the site [16.1]

Item

Clause 17.0 - Contract instructions

 F:............................. V:.................... T:.....................

17

Instructions issued on site are to be recorded in a site 
instruction book which is to be supplied and maintained 
on site by the contractor

Site instructions

Completion (A18 - A24) 

ItemClause 18.0 - Interim completion N/A18

Item

Clause 19.0 - Practical completion  

F:............................. V:...................... T:.....................

19
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Item

Clause 20.0 - Completion in sections 

F:............................. V:...................... T:.......................

20

Item

Clause 21.0 - Defects liability period and final 
completion A 2.5% retention shall apply. The 
maintenance period shall be 12 months  

F:............................. V:........................ T:....................

21

Item

Clause 22.0 - Latent defects liability period 

F:............................. V:...................... T:.......................

22

Item

Clause 23.0 - Revision of the date for practical 
completion 

F:............................. V:...................... T:......................

23

The contract duration includes a monthly allowance of 3 
working days for adverse weather conditions [23.1.1] 
during which rainfall exceeds 10mm per day. These 
days shall be reflected on the critical path of the 
construction programme. Where the programmed delays 
for adverse weather conditions exceed the actual delays 
incurred the date for practical completion will not be 
adjusted. Where the actual delays incurred for adverse 
weather conditions exceed the programmed delays and 
such delays have impacted on the critical path of the 
construction programme, the date for practical 
completion will be adjusted should the requirements of 
Clause 23.0 be satisfied

Adverse weather conditions

The removal or substitution of any materials, goods 
and/or workmanship which do not conform to the 
specification or the contract drawings shall not constitute 
grounds for the extension of the construction period nor 
for the adjustment of the contract value [17.1.8; 23.1 & 
2]

Substitution of materials, goods and or 
workmanship

Item

Clause 24.0 - Penalty for late or non-completion 

F:............................. V:....................... T:...................

24
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Payment (A25 - A27)

Item

Clause 25.0 - Payment

 F:......................... V:......................... T:.....................

25

Where prices are submitted by the contractor or 
subcontractor during the progress of the works in 
respect of contract instructions or in regard to a claim 
under the terms of this agreement and notwithstanding 
the fact that such prices may be used in an interim 
payment certificate, there is to be no presumption of 
acceptance. Should the principal agent wish to accept 
any such prices prior to the issue of the certificate of 
final completion, it shall be in writing

Prices submitted

Clause 25 amended to read 'The employer shall pay to 
the contractor the amount certified in interim payment 
certificate within thirty (30 ) calendar days of the date of 
issue of the payment certificate or the contractors tax 
invoice whichever is the later date'

Materials and goods stored off site shall not be included 
in the amount authorised for payment unless the 
requirements for an Advanced Payment Guarantee are 
met

Item

Clause 26.0 - Adjustment of the contract value and final 
account

 F:....................... V:.......................... T:.....................

26

All fluctuations in costs, with the exception of 
fluctuations in the rate of Value Added Tax, shall be for 
the account of the contractor [26.9.5]

Fluctuations in costs

There is a possibility that certain works related to tenant 
installation/user requirements may have to be delayed 
and may consequently not be executed prior to practical 
completion

Tenant installation/user requirements delayed
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Should the contractor be instructed to do so he shall 
execute this work under the conditions pertaining to this 
agreement on the basis that a separate amount for 
preliminaries appurtenant to this work (if applicable) is 
agreed to between the contractor and the principal 
agent and on condition that instruction to proceed with 
such work is given to him within a period of three (3) 
calendar months after the date of practical completion of 
the works

The contractor shall not receive any mark-up for 
overheads and profit on any omission of tenant 
installation work or tenant installation work by others. 
Claims of loss of profit shall not be considered

The employer reserves the right to omit such work 
without compensation to the contractor for loss of profit 
or any other loss which the contractor may suffer as a 
result of such omission

All costs incurred by the contractor in the preparation of 
claims shall be borne by the contractor. This provision 
shall not preclude an adjudicator or an arbitrator 
appointed in terms of this agreement [30.6 & 7] from 
making a determination on costs

Cost of claims

The contractor shall review, assess and adjudicate any 
claims received by him from any subcontractor and 
thereafter submit same to the principal agent with a 
recommendation in order to assist the principal agent in 
adjudicating the claim [26.6]

Claims from subcontractors

Item

Clause 27.0 - Recovery of expense and/or loss 

F:....................... V:......................... T:.........................

27

Suspension and termination (A28 - A29)

Item

Clause 28.0 - Suspension by the contractor 

F:........................ V:........................ T:..........................

28
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Item

Clause 29.0 - Termination

 F:......................... V:......................... T:.......................

29

Dispute resolution (A30)

Item

Clause 30.0 - Dispute resolution

 F:........................ V:........................ T:.........................

30

Item

The required information of the parties and the amount 
of the contract sum shall be inserted in the agreement 
for signature of the agreement by the parties 

F:......................... V:........................ T:.........................

31

Agreement

Tenderer's selections

Contract data

Item

Before submission of his tender the contractor is to 
complete the tenderer's selections in the contract data 

F:......................... V:......................... T:........................

32

SECTION B -  GENERAL PRELIMINARIES 

Item

Clause 1.1 - Definitions

 F:......................... V:........................ T:........................

33

Definitions and interpretation (B1)

Item

Clause 1.2 - Interpretation

 F:......................... V:........................ T:........................

34

Item

Clause 2.1 - Checking of documents 

F:......................... V:........................ T:.........................

35

Documents (B2)

Clause 2.2 - Provisional bills of quantities
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Item

These bills of quantities are in multiple procurement 
format ie the "wet trades" - earthworks, concrete, 
formwork and reinforcement, precast concrete, masonry, 
waterproofing and sub-surface drainage - are 
provisionally measured and the subsequent trades are 
budgetary allowances and provisional sums 

F:......................... V:........................ T:.........................

36

Multiple procurement

Item

Clause 2.3 - Availability of construction information

 F:........................ V:........................ T:........................

37

Item

Clause 2.4 - Ordering of materials and goods

 F:......................... V:........................ T:........................

38

Item

Clause 3.1 - Previous work - dimensional accuracy

 F:......................... V:......................... T:.......................

39

Previous work and adjoining properties (B3)

Item

Clause 3.2 - Previous work - defects 

F:........................ V:........................ T:.........................

40

Item

Clause 3.3 - Inspection of adjoining properties 

F:......................... V:........................ T:........................

41

Item

Clause 4.1 - Handover of site in stages 

F:......................... V:........................ T:.........................

42

The site (B4)

Item

Clause 4.2 - Enclosure of the works 

F:......................... V:........................ T:........................

43

Item

Clause 4.3 - Geotechnical and other investigations 

F:......................... V:....................... T:.........................

44
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Item

The contractor shall notify the principal agent if any 
encroachments of adjoining foundations, buildings, 
structures, pavements, boundaries, etc. exist in order 
that the necessary arrangements may be made for the 
rectification of any such encroachments 

F:......................... V:........................ T:.........................

45

Clause 4.4 - Encroachments

Item

Clause 4.5 - Existing premises occupied 

F:.......................... V:......................... T:.......................

46

Item

Clause 4.6 - Services - known

 F:......................... V:........................ T:........................

47

Item

Clause 5.1 - Management of the works 

F:......................... V:........................ T:........................

48

Management of contract (B5)

Item

Clause 5.2 - Progress meetings 

F:......................... V:........................ T:.........................

49

Item

Clause 5.3 - Technical meetings 

F:......................... V:......................... T:.......................

50

Item

Clause 6.1 - Samples of materials 

F:........................ V:........................ T:........................

51

Samples, shop drawings and manufacturer's 
instructions (B6)

Item

Clause 6.2 - Workmanship samples

 F:.......................... V:........................ T:.....................

52

Item

Clause 6.3 - Shop drawings and As-Built Drawings 

F:......................... V:........................ T:........................

53
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Item

Clause 6.4 - Compliance with manufacturer's 
instructions

 F:......................... V:........................ T:........................

54

Item

Clause 7.1 - Deposits and fees 

F:...................... V:......................... T:.........................

55

Deposits and fees (B7)

Item

Clause 8.1 - Water 

F:......................... V:....................... T:.........................

56

Temporary services (B8)

Item

Clause 8.2 - Electricity 

F:.......................... V:......................... T:......................

57

Item

Clause 8.3 - Ablution and welfare facilities in compliance 
to the provisions of the Construction Regulations 2014 
issued in terms of the Occupational Health and Safety 
Act, 1993 as amended: Section (30): Sub-section (1)(a) 
- Shower facilities after consultation with the employees 
or the employees representatives, or at least one 
shower facility for every 15 persons; Sub-section (1)(b) - 
at least one sanitary facility for each sex and for every 
30 workers; Sub-section (1)(c) - changing facilities for 
each sex and Sub-section (1)(d) - sheltered eating areas

   F:......................... V:....................... T:......................

58

Item

Clause 8.4 - Communication facilities

 F:......................... V:......................... T:.......................

59

Item

Storage facilities 

F:.......................... V:......................... T:.......................

60

Clause 9.1 - Responsibility for prime cost amounts

Prime cost amounts (B9)
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Clause 10.1 - General attendance

Attendance on subcontractors (B10)

Item

General attendance is defined as being the duties of the 
contractor in terms of clause 12.2 of the JBCC n/s 
subcontract agreement 

F:.......................... V:......................... T:.......................

61

User note

Clause 10.2 - Special attendance

Item

Clause 11.1 - Protection of the works 

F:........................ V:......................... T:.......................

62

General (B11)

Item

Clause 11.2 - Protection/isolation of existing works and 
works occupied in sections

 F:......................... V:........................ T:........................

63

The contractor shall be briefed on the restrictions of 
movement, servitudes, access control, buildings in use, 
security requirements and security clearances, working 
hours due to the right being occupied and under the 
employers control at all times. The contractor shall not 
extend his operations into any restricted or undefined 
areas.

Clause 11.3 - Security of the works

Work shall be carried out during normal working hours. 
Any extended times or approval or overtime work shall 
be considered and approved by the PA.

The contractor shall comply with the employers rules for 
the control of delivery of materials and goods into the 
site and for the removal of such items from the site.
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Item

The Contractor will be responsible for ensuring the 
security and protection of all material, hand tools, power 
tools, plant, equipment, machinery, etc stored on the 
site. The Contractor will be required to make 
arrangements with the Employer, through the Principal 
Agent, for the use of and reimbursement for the security 
measures currently in force and operational on the site

  F:......................... V:........................ T:.......................

64

Item

Clause 11.4 - Notice before covering work 

F:........................ V:........................ T:.........................

65

Clause 11.5 - Disturbance

Item

All work is to be carried out in such a manner as to 
cause no unacceptable or unreasonable dust, noise, 
vibrations, nuisance, inconvenience, annoyance and the 
like to the public, others, other properties and traffic in 
so far as they exceed the permissible limitations set by 
government legislation or by the local authority. Any 
delays, stoppages and the like arising from or in order to 
comply with the above will not constitute grounds for an 
adjustment to the construction period or contract value 
whatsoever  

F:........................ V:.........................T:.........................

66

Disturbance

Clause 11.6 - Environmental disturbance

The contractor shall be responsible for and take all 
precautions in controlling by whatever means necessary 
all forms of pollution emanating from the site during the 
construction period due inter alia to noise, artificial light, 
wind-blown sand, dust, deposits of mud, etc

Controlling all forms of pollution

The contractor is to ensure that all roads which border 
the site and are used by the contractor during the 
execution of the works are kept clean and free of any 
dirt or debris caused by the execution of the works
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Item

Clause 11.7 - Works cleaning and clearing

 F:.......................... V:........................ T:......................

67

Item

Clause 11.8 - Vermin

 F:......................... V:........................ T:........................

68

Item

Clause 11.9 - Overhand work 

F:......................... V:........................ T:........................

69

Item

Clause 11.10 - Tenant installations 

F:......................... V:........................ T:........................

70

Item

Clause 11.11 - Advertising 

F:......................... V:........................ T:.........................

71

Item

Site instructions

Instructions issued on site are to be recorded in triplicate
in a site instruction book which is to be maintained on 
site by the contractor

F:................... V:....................... T:.......................

72

SECTION  C - SPECIFIC PRELIMINARIES
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Item

Warranties for material and workmanship

Where warranties for materials and/or workmanship are 
called for, the contractor shall obtain a written warranty, 
addressed to the employer, from the firm supplying the 
materials and/or doing the work and shall deliver same 
to the principal agent on the certified completion of the 
contract. The warranty shall state that workmanship, 
materials and installation are warranteed for a specified 
period from the date of final completion and that any 
defects that may arise during the specified period shall 
be made good at the expense of the firm supplying the 
materials and/or doing the work, upon written notice to 
do so. The warranty will not be enforced if the work is 
damaged by defects  in the construction of the building 
in which case the responsibility for replacement shall 
rest entirely with the contractor

F:.......................V:.........................T:............................

73

Item

Co-operation of contractor for cost management

It is specifically agreed that the contractor accepts the 
obligation of assisting the principal agent in 
implementing proper cost management. The contractor 
will be advised by the principal agent of all cost 
management procedures which will be implemented to 
ensure that the final building cost does not exceed the 
budget. The principal agent undertakes to make 
available to the contractor all budgetary allowances and 
cost assessments/reports to enable the proper 
procedure to be implemented and the contractor shall 
attend all cost plan review and cost management 
meetings. The contractor undertakes to extend these 
procedures, as necessary, to all subcontractors

F:...........................V:.........................T:.........................

74
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Item

Propping of floors below

The contractor is advised that propping of floors below 
may be required if he wishes to use any areas of 
completed suspended reinforced concrete slabs for 
vehicle access, storage of materials and goods and 
location of plant, scaffolding, etc.  The location of these 
areas and any necessary propping shall be approved by 
the principal agent and the cost thereof shall be borne 
by the contractor

F:..................... V:...................... T:...................

75

Item

Agreement: Code of conduct for Contrators

The Contractor must comply with the agreement: Code 
of Conduct for Conractors, as per IDT requirements

F:.................... V:....................... T:......................... 

76

Item

Rules and Regulations

The Contractor must comply with the Rules and 
Regulations (as per IDT requirements)

F:....................... V:.................... T:......................

77

Item

LOCAL LABOUR 

It is a general requirement of this contract that persons 
normally resident in the locality of the works (local 
labour) be given preference for employment on the 
contract. Provided, however, that should adequate and 
appropriate labour not be available within the locality, 
other may be employed subject to satisfactory proof 
being provided that every reasonable endeavour has 
been made to employ local labour. The Contractor shall 
identify the local community leaders with the purpose of 
negotiating with them regarding the utilization of local 
labour in the construction process. In this regard, the 
Contractor shall furthermore give preference, wherever 
possible to the employment of single heads of 
households, women and youth. The Contractor shall, in 
general, maximize the involvement of the local 
community.

F:........................... V:........................ T:....................

78
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Item

LABOUR RECORD

At the end of each week the contractor shall provide the 
principal agent with written record, in schedule form, 
reflecting the number and description of tradesmen and 
labours employed by him and all subcontractors on each 
day.

F:.......................... V:......................... T:.....................

79

Item

C13 HIV/AIDS Awareness

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (HIV 1 to HIV 4) of the 
Department of Public Works, which must be read 
together with and is deemed to be incorporated under 
this section of the Bills of Quantities. Provision for 
pricing of HIV/AIDS awareness is made under C13.1 to 
C13.5 hereafter and it is explicitly pointed out that all 
requirements of the aforementioned specification are 
deemed to be priced hereunder, as the said items 
represent the only method of measurement and no 
additional items or extras to the contract in this regard 
shall be entertained

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the 

F:......................... V:....................... T:................

80

Item

C13.1 Awareness Champion

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the HIV/AIDS 
Specification.

F....................... V............................ T......................

81

Item

C13.3 Posters, Booklets, Videos, etc.

Provision, displaying, maintaining and replacing when 
necessary of four plastic laminated posters, booklets 
and educational videos, etc. for the 

F.................. V....................... T..........................

82
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Item

C13.4 Access to condoms

Provision and maintenance of condom dispensers fixed 
in position, including male and female condoms, 
replenish male and female condoms on a daily basis as 
required  for the duration of the construction period, all 
in accordance with the HIV/AIDS Specification.

F............................ V..................... T.........................

83

Item

C13.5 Monitoring

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period, all in accordance with the HIV/AIDS 
Specification.

F.................. V.................... T..........................

84

N/A

C14 Occupational Health and Safety Act No. 85 of 
1993

Bidders are to allow for costs in providing  a 
"Construction Phase Safety, Health and Environmental 
Plan". Bidders are further reminded that it is their 
responsibility to amend their safety plan if the assessed 
risk of the work changes in the slightest manner.

F.............. V....................... T.............

85

SUMMARY OF CATEGORIES

ItemSUB - TOTAL: FIXED ITEMS86

ItemSUB - TOTAL: VALUE - RELATED ITEMS87

ItemSUB - TOTAL: TIME - RELATED ITEMS88
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SECTION 2

BILL No. 1

ALTERATIONS (PROVISIONAL)

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates.

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

The Contractor shall not remove or damage any 
furniture, equipment or similar items that belong to the 
Department except when specifically described in the 
items to follow: The Contractor must give the Principal 
Agent sufficient notice if the removal of these items are 
required before any prescribed alterations can be done

Existing Furniture, Equipment, etc

The Contractor will be held responsible for all damage 
however caused to existing finishes and fittings, etc. and 
he must make good all damage at his own expense to 
the approval of the Principal Agent.

Breaking down, demolition and alteration activities and 
tasks, hacking off of existing plaster, etc. is to be 
executed with care so as to prevent damage to 
remaining floor and wall surfaces and finishes (where 
these are to be retained). Tenders will be deemed to 
include allowance for any necessary protection of 
existing surfaces and structures as may be necessary to 
effect the above, as the cost of repairing damage to 
existing surfaces and structures will be solely for the 
Contractors account

Damage to existing finishes
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The Contractor is to note that upon possession of the 
site by himself, and extending until practical completion 
is achieved, he is solely responsible for the site, site 
security, general upkeep and cleaning of the site and all 
other responsibilities in maintaining a construction site in 
conformance with but not limited to, the Construction 
Regulations 2014, all local by-laws, all user client 
regulations, and all Client regulations and procedures. 
Tenderers are therefore urged to study all available 
material and to investigate the site fully and areas 
contiguous to the site, in order to determine the range 
and extent of responsibility. No additional monetary 
and/or time claims will be entertained in respect of the 
above

Responsibility for site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

Old materials from the pulling down (except such as are 
described to be re-used or handed over to the Architect) 
are to become the property of the Contractor. Old 
materials for re-use are to be carefully taken out, stored 
and protected from injury and made good as required 
before being re-fixed.  Old materials described to be 
handed over are to be carefully removed and neatly 
stacked on site where directed.  The remainder of the 
old materials and all rubbish are to be immediately 
carted away and the site left clean and unencumbered.  
None of the old bricks from the demolition are to be re-
used for any new work unless otherwise described or 
directed.

Materials from the Alterations

All asbestos cement roof coverings, eaves boarding and 
rainwater goods is to be removed in terms of the 
legislation relating to removal procedure, protective 
clothing and equipment to be worn by workers, storage 
and disposal thereof.

Removal of Asbestos Cement Products
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The Contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum amount of disturbance to adjoining classroom 
blocks and their students. He shall provide proper 
protection of the works and provide, erect and remove 
when directed, any temporary tarpaulins that may be 
necessary during the progress of the works, all to the 
satisfaction of the Principal Agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the Principal Agent

Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before re-
fixing including taking off, easing and rehanging, 
cramping up, re-wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

"Taking out and removing doors, windows, etc" 
implies that the door, etc is to be carefully taken down 
together with the fame, linings, architraves, window sills, 
etc complete and where brick lintels occur, it must be 
supported and propped until the openings are built up or 
new doors or windows built in position

Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc. 
and making good floor and wall finishes to match 
existing
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"Forming openings" for doors or windows, etc implies 
that the plaster or any other covering is to be hacked off 
and an opening formed sufficient in size to receive the 
building in of the frame and cramps, and the forming of 
new damp proof courses, lintels, sills, etc. After building 
in of the new frame, the opening is to be built against 
the frame, plaster or faced brickwork to be made good 
both sides and reveals and floor screeds prepared for 
finishings to match existing

"Making good" implies that all necessary repairs are to 
be made to reinstate articles that may be damaged 
through the removal or otherwise, and the supplying of 
any new materials to match existing work, and is to 
include any necessary repairs to adjacent finishings 
such as floors, skirting, plaster, painting, etc and such 
making good is to match adjoining work in all respects 
and in all trades

The Contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

The Contractor to acknowledge that sequencing of the 
work will be necessary to accommodate the operational 
aspects of the school. The Contractor to accordingly 
factor the above requirement in the construction 
programme and pricing

"Breaking down and removing" walls, etc implies that 
the wall is to be taken down to the extent shown on the 
drawings or as may be described and that all necessary 
shoring is to be provided and allowed for to ensure the 
safety of the building during the pulling down or until 
new walls are erected and all portions of the remaining 
walls where disturbed or affected by the removal are to 
be made good and left ready for plaster or other 
finishings as described

Where removal is included in the heading, sub-heading 
or item description, prices shall be deemed to include for
the necessary costs of removal and appropriate disposal 
of materials including but not limited to labour, 
transportation and disposal costs. No further claims in 
this regard will be entertained

-36-

Alterations, etc (Provisional)
Bill No.  1
Section No.  2

Carried to Collection R



2026/07/10

EMERGENCY REPAIRS TO HOSTELS

EMIS 200100315

HOERSKOOL McLACHLAN

"Building up openings" implies that after the removal 
of any doors, windows or screens that may be described 
to be taken down, the opening is to be filled up solid (or 
to the thickness as shown) with new brickwork and is to 
include all necessary cutting away to form toothings to 
thoroughly bond to the new work and new finishes to 
both sides as described.

TEMPORARY BARRIERS, SCREENS, ETC

235m

SANS approved weld mesh type temporary barrier 
fencing 1,8m high, fixed to and including 100mm 
diameter gum poles set securely min 300mm deep in 
ground at maximum 3m spacing including excavation, 
backfilling, etc

1

Temporary barriers, screens, etc including removal 
and allow for re-use

3No
Extra over mesh fence for pedestrian gate size 0,9 x 
1,8m high.

2

DEMOLISH

3No

Demolish existing circular concrete rainwater tanks 
approximately 1500mm in dia x 1800mm high and cart 
off site rubble to a site identified by the contractor

3

Demolish & remove existing

REMOVAL OF EXISTING WORK

Take down and remove roofs, floors, panelling, 
ceilings, partitions, etc
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1 275m2

Take carefully off existing corrugated iron roof covering
6m high of the existing hostel including screws, nails,
etc trim back including timber or steel purlins, trusses,
etc., and finish off with barge flashing (barge flashing
elsewhere measured. Handover the old material to the
school.

Note:The contractor shall carry out all asbestos works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and floors 
below the work area and to the tenants. Asbestos to be 
handled by a qualified/accredited company.He shall 
provide proper protection and provide , erect and 
remove when directed, any temporary tarpaulins that 
may be necessary during the progress of the works. 
Payment will be certified upon provision of actual copies 
of wage bills

1 133m2
Gypsum plasterboard ceilings including cornices, timber 
brandering, etc.

4

34mBarge boards and fixings5

230mFascia boards and fixings6

230mRainwater gutters and fixings7

24mRainwater downpipes and fixings8

26No
Ceramic water closet complete including cistern, pan 
collar etc.

9

Taking out and removing piping, sanitary fittings, 
etc including disconnecting piping from fittings and 
making good floor and wall finishes (making good 
tiling and paintwork elsewhere)

18NoBathtub including all fittings10

2NoStainless Steel Urinal including all fittings11

46No
Stainless Steel wash hand basin complete including all 
pillar taps, waste, trap etc.

12

317m
110mm Galvanised steel piping including fittings and 
brackets

13
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148m
50mm Galvanised steel piping including fittings and 
brackets

14

198m
22mm Galvanised steel piping including fittings and 
brackets

15

232m22mm Copper piping including fittings and brackets16

176m50mm PVC piping17

215m110 PVC piping 18

20NoShower head including all piping and fittings19

20NoMixers20

18NoStainless steel lockable toilet roll holders.21

Item

Allow for the complete servicing of existing Sewer lines 
by means of pressure jetting pipes and leaving them 
free of extraneous matter or intrusive roots, and leave in 
perfect working order.

22

Repairs and servicing to existing:

6No

Allow for the complete servicing of existing Manhole, 
size 450 x 600mm x 1000mm deep, by means of 
pressure jetting to clean walls, the soffit of the deck and 
the access manhole and leave free of extraneous matter 
or intrusive roots, and leave in perfect working order.

23

40m

Excavation and relaying existing HDPE water supply 
pipe including cart off site material and backfilling with 
imported fill

24
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SECTION 3

BILL No. 1

ROOF COVERINGS ETC.

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates.

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

The contractor will be required to provide a written 
guarantee, stating that :1. The roof sheeting is of the 
specified thickness.2. The client is indemnified against 
any defects, including colour deterioration for a 
minimum period of 15 years.

Guarantee:

Prices for roof covering and cladding are to include for 
all necessary drive screws, hook bolts, sheet bolts, nuts, 
washers, etc., for drilling holes for screws and bolts 
including removing all swarf from the sheeting and all 
right angle cutting and waste (Measured net).

Pricing:
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Flashings shall be approved by roof sheeting 
manufacturer and fixed to the sheeting with S10 clips to 
obviate any direct fixing perforations. Prior to flashings 
being fixed, all troughs at the apex shall be stop-ended 
to the full depth of the sheet in order to prevent any 
penetration of wind drived water. The trough shall be 
lipped at the eaves end to form a drip. Flashing flanges 
shall be notched to the sheet profile where necessary. 
All these operations must be performed with special 
tools available from the manufacturer. Care shall be 
taken to ensure that no sheeting or flashing will be cut 
with abrasive disc on roof surface in order to prevent 
steel splatter from penetrating colour coated areas. The 
flashings shall be supplied with a paint finish consisting 
of a full top coat silicon modified polyester Colour : 
White to one side

Flashings

The manufacturer shall be assessed and certifed as 
complying with ISO 9001: 2008 Quality Management 
System

Quality Assurance

Z200 Galvanized Metal or equal approved sheeting shall 
be laid in strict accordance with manufacturer's 
specifications by an approved contractor. The employer 
shall be provided with a ten year written guarantee on 
materials  by the manufacturer.  

Guarantee

The contractor shall exercise special care when 
handling long length sheeting, particularly in windy 
conditions. Should work be interrupted for any reason, 
all loose sheeting and incomplete sections must be 
adequately secured against possible movement by wind 
and gravity

Safety
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The contractor shall ensure that all materials used on 
site for cladding, etc are transported, handled and 
stored in accordance with the manufacturer's 
recommendations. Material damaged shall be rejected 
and replaced with undamaged material at the 
contractor's expense. Repair of damaged material will 
not generally be permitted. Rates are to include for 
preventing damage and protecting sheets through all 
stages of construction

Handling and Storage

Before commencing with installation, the contractor shall 
verify that the following items have been checked and 
accepted:
a. The entire structure or the portion thereof to be 
sheeted has been correctly aligned, levelled and grouted
b. Purlins and sheeting rails are at the correct spacing 
and are within the specified tolerances
c. The corners of the roof are square and the wall 
framework is perpendicular or as specified
d. No protrusions such as bolt heads, splice plates, 
cleats, etc. appear on the face of the framework
e. All members to which roofing and cladding are to be 
fixed in aesthetically sensitive areas are true and square
f. Paint and any other materials that may be 
incompatible with the sheeting, have been painted over 
or so dealt with that direct contact with the sheeting is 
avoided
g. The contact faces between the purlins or the girts and 
the cladding are in the same plane. Should the 
alignment be inadequate, the contractor shall request 
instructions from the engineer before proceeding with 
the fixing of the cladding

Inspection Prior to Installation or Erection
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Protrusions such as pipes, ducts and the like, shall be 
adequately flashed where they pass through the 
sheeting surface. Where ribs have to be cut away to 
permit penetration, additional framing is to be installed 
as required to support the sheeting. Depending on the 
position of the penetration through the roof, special 
attention shall be given to back flashing the sheeting to 
the ridge or point of water entry. In all cases, all cutting 
and flashings shall be so arranged that adequate 
provision is made for the drainage of all troughs and 
corrugation 

Protrusion through Sheeted Surfaces

All debris, etc arising from the fixing of the cladding shall 
be removed from the sheetin as the fixing progresses. In 
addition, off-cuts of insulation, surplus fastners and 
sealants, mandrels from pop rivets, off-cuts of flashings 
and sheeting, surplus flashing, food packaging, cartons, 
bottles, cans, etc shall not be  left on the roof or in the 
gutters. Care shall be taken to ensure that no such 
material enters, blocks or partially impedes the flow of 
water into the outlets, downpipes, etc

Cleaning of Roofs, etc
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PROFILED METAL SHEETING AND 
ACCESSORIES

1 275m2Roof covering with pitch not exceeding 25 degrees.1

0.53mm Zinc alum broad flute IBR finish chromadek 
pre - coated roof sheeting (charcoal - Colour to be 
approved by Principal Agent prior application ) laid 
at 18 degrees pitch on 75 x 50mm purlins at +/- 
1200mm centres max. on Sisalation RSA 420 
underlay under purlins on straining tape on timber 
trusses laid as per manufacturers specification.

98m
Ridge 550mm girth with minimum 225mm laps, fixed to 
roof sheeting (measured net).

2

0.58mm Flashings pre-painted to match roof 
sheeting and fixed in strict accordance with 
manufacturer's recommendations:

56mDitto Hip ridge3

18mValley Flashing4

98mStandard narrow and broad flute closers.5

21m
Gable trim 550mm girth and three times bent along 
girth.

6

ROOF INSULATION
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1 275m2
Insulation laid taut over timber purlins (at approximately 
900mm centres) and fixed concurrent with purlins, etc.

7

Reflective foil insulation or equal approved 420 
Heavy industrial grade reinforced aluminium foil 
insulation double sided, heavy grammage reflective 
foil laminate incorporating eight layers of aluminium 
foil, reinforcing scrim, Kraft paper and polyethylene, 
tested for conformance with SABS 1381: Part IV-
1985, with a Class 1 fire rating in accordance with 
SABS 0177: part III - 1981 and BS 476 part 5, 6 and 
7, secured to each truss/rafter with 38mm x 3,2mm x 
1100mm hardboard counter batten strips
positioned flush with the bottom edge of the 
material thus leaving 150mm overlap exposed at the 
top for the next layer and 150mm overlap thereafter 
on each 1250mm width roll. All to be fixed in 
accordance with
manufactures specification
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SECTION 3

BILL No. 2

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

CARPENTRY AND JOINERY 

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Prefabricated timber roof trusses shall be constructed of 
South African pine by a firm of specialist designer 
manufacturer's as approved by the Architect.

Prefabricated roof trusses:

Prices must include for all cross and windbracing 
according to the manufacturer's instruction.

Prices must include for the design, plans and approval 
of all timber trusses and no claim shall be considered.

Pre-fabricated timber roof trusses shall comply with the 
requirements of SABS Specification 0163 and be 
constructed of South African pine as described in clause 
8.5 to the designs shown on the Manufacturer's detail 
drawings. The timber shall be of cross-sectional 
dimensions shown, cut to correct lengths with ends 
square or at the required angle.
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Trusses shall be assembled in truss fabricating jigs with 
the truss having the proper camber, all tightly clamped 
together with joints secured using approved connector 
plates of galvanised steel sheet. Connector plates shall 
be pressed into the timber simultaneously from both 
sides of the truss with a hydraulic press capable of 
exerting such pressure as will ensure complete 
penetration of the teeth into the timber.

The connector plates shall be of such size as will ensure 
that the joints so made will adequately withstand the 
forces exerted on the joints.

In coastal areas connector plates in buildings without 
ceilings shall be painted with two coats of epoxy tar 
complying with SABS Specification 801 Type 2, or rust 
neutralising paint.

Approval of pre-fabricated roofing systems, whether 
measured as an alternative or not, shall be subject to 
the following requirements:

(a) The Manufacturer of the pre-fabricated trusses shall 
hold a certificate of competence issued by the Insitute 
for Timber Construction.

(b) A polyester print, size A1 having a minimum 
thickness of 0,5mm, shall be submitted by the 
Contractor to the Regional Representative at an early 
stage for approval by the Directorate: Structural 
Engineering Services.

(c) The drawings shall be signed by a Registered 
Professional Engineer whose name appears on the 
Departmental panel for structural work.

(d) In the case of systems buildings, approval shall be 
given with submission of the contract drawings on 
acceptance of the tender.

The following minimum information shall be shown on 
the drawings:

(a) Details of the roof system with the position of 
the rafters and purlins indicated thereon as well 
as typical elevations.
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(b) Bracing as recommended by the Institute for 
Timber Construction.

(c) Sizes and grading of the timber components.

(d) Truss sizes, e.g. height of ridge or angle of 
pitch.

(e) Plate sizes for every construction point. (Code 
numbers only are deemed insufficient).

(f) Seperate connection details for hip, valley and 
jack rafters.

(g) Maximum spacing for purlins and brandering to 
ceilings shall be according to Subclauses 7.6.1 
and 7.6.2 and Clauses 7.8, 7.9 and 9.5.

(h) The type of roof covering as well as the design 
load. Over and above the supervision 
undertaken by the Representative / Agent, the 
Truss Fabricator or his Design Engineer shall 
inspect the completed roof structure and issue a 
certificate of confirmation to the Department 
that:

"The roof structure(s) has (have) been erected 
in accordance with the Design Engineer's 
drawings, as accepted by the Department, and 
the relevant details given in the manual "THE 
ERECTION AND BRACING OF TIMBER ROOF 
TRUSSES" issued by the National Timber 
Research Institute and the Institute for Timber 
Construction".

Descriptions of frames shall be deemed to include 
frames, transomes, mullions, rails, etc.

Joinery:

Descriptions of hardwood joinery shall be deemed to 
include pelleting of bolt holes.
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All nailing of timber roof trusses, purlins, etc  shall be 
done with galvanised nails. In coastal areas, copper, 
aluminium or stainless steel nails shall be used.

Fixing:

Items described as "nailed" shall be deemed to be fixed 
with hardened steel nails or shot pins to brickwork or 
concrete.

Where items are described as "bolted" the bolts have 
been measured elsewhere.

ROOFS ETC 

1 053m50 x 76mm Purlins.1

Sawn softwood:

195No
50 x 76mm Sprockets average 350mm long, brass 
screwed to purlins.

2

390m50 x 76mm Purlins.3

Wrought softwood:

174m50 x 76mm Bearer fascia support (Provisional).4

EAVES, VERGES, ETC

195m

12 x 225mm Fascia board three times drilled, and brass 
screwed to and including 38 x 50 x 114mm long S.A. 
Pine cleats twice brass screwed to rafter foot including 
galvanised steel H-profile jointing strips, screws, holes 
etc.

5

Pressed fibre-cement:

21m

85 x 275 x 6mm Barge board drilled and brass screwed 
to purlin ends including galvanised steel H-profile 
jointing strips, screws, holes etc.

6

DOORS ETC 

-51-

Carpentry & Joinery
Bill No.  2
Section No.  3

Carried to Collection R



2026/07/10

EMERGENCY REPAIRS TO HOSTELS

EMIS 200100315

HOERSKOOL McLACHLAN

8No

44mm Thick, framed, ledged, braced and batten door, 
formed of 44 x 114mm stiles and top rail, 22 x 114mm 
middle ledge and braces and 22 x 222mm bottom ledge, 
the stiles and top rail grooved for and filled in with 22 x 
70mm tongued, grooved and V-jointed vertical boarding, 
with braces brass screwed to every board, size 813 x 
2,032mm high.

7

Wrought meranti doors:

BEADS, ARCHITRAVES, ETC 

150m
19 x 76mm Skirting fixed to walls including 19mm 
quadrant bead planted on. 

8

Wrought meranti:

2m

40
38 x 76 mm Chamferred and grooved weatherboard 
fixed in and including groove or rebate in underside of 
door.

9

Sundries:
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SECTION 3

BILL No. 3

CEILINGS, PARTITIONS AND ACCESS 
FLOORING

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates.

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Items described as nailed shall be deemed to be fixed 
with hardened steel nails or pins or shot pinned to 
brickwork or concrete.

Descriptions:

Items described as plugged shall be deemed to include 
screwing to fibre, plastic or metal plugs at not exceeding 
600mm centres, and where described as bolted the 
bolts have been given.
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NAILED UP CEILINGS 

1 133m2

Ceilings including 38 x 38mm sawn softwood brandering 
at 400mm centres with cross brandering at joints, ends 
of sheets and at light fittings, etc.

1

6mm "Everite Nutec" or equal approved fibre-
cement boards with 40 x 10mm hardwood cover 
strips

8No

Extra over ceiling for forming trap door size 635 x 
635mm in clear formed with 38 x 50mm sawn S.A. pine 
framing covered with ceiling boarding and set in 38 x 
76mm wrought S.A. pine rebated kerb, including 
trimmers.

2

780m75mm gypsum coved cornice.3

Cornice

1 133m2
135mm Insulation laid between roof trusses and on top 
of brandering, etc.

4

Isover 50mm thick x 1200mm wide Aerolite or other 
approved noncombustible lightweight ceiling 
insulation 12kg/m³ closely fitted with ends butted 
firmly between tie beams and laid loose on top of 
brandering between roof timbers, all in accordance 
with manufacturer`s recommendations.
• R-value: 2,50m² K/W
• Thermal conductivity: 0,04 W/m²/K
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SECTION 3 

Bill No 4 

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
OW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

FLOOR COVERINGS, WALL LININGS, ETC 

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Rates for floor covering shall include for proper cleaning 
on completion.

Cleaning:

VINYL FLOOR COVERINGS, WALL LININGS, 
ETC. 

Note: Ensure screed is smooth, hard, clean, dry, level 
and aligned with all adjacent substrates and fall towards 
cnt floor drains from all sides where required.Sample 
floor requested for approval.NB:  Flooring sub- 
contractor to approve floor screeds in writing BEFORE 
laying of vinyl floor sheeting:
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100m2On smooth screeded floors.1

Supply and lay 3mm fully flexible vinyl floor tiles in 
Multi-colour patterns, manufactured in accordance 
with SANS specification 786, laid in approved acrylic 
emulsion adhesive, spread with a Vicker A24F 
trowel at a rate of between 5.5m² to 6.5m² per litre, 
depending on sub- floor porosity, on a previously 
prepared sub- floor by builders as described above 
and elsewhere measured including all cutting and 
waste. Joints to be butted, grooved and heat welded 
ensuring that the welding rod bonds to more than 
70% of the sheet thickness. To be installed in 
accordance with the manufacturers 
recommendations. All sub- floors to be tested for 
moisture content prior to installation. The material 
to be rolled in both directions with an articulated 
68kg three- sectional metal floor roller. Vinyl 
flooring laid on screed grade 1 variance & if not 
achieved, to lay self levelling screed to approval of 
the flooring sub- contractor:

POLISH, SEALERS, ETC

100m2On vinyl flooring.2

Clean by stripping and sealing and apply three 
coats water based copolymer emulsion or other 
approved sealer:
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SECTION 3

BILL No. 5

The Tenderer is referred to the relevant Clauses in the 
separate document Model Preambles for Trades (1999 
Edition), the Department of Public Works document No. 
PW 371 Specification of Materials and Methods to be 
used and to the Supplementary Preambles which are 
incorporated at the front of these Bills of Quantities.

PLUMBING AND DRAINAGE 
(PROVISIONAL) 

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

Pipes shall be hard drawn and half-hard pipes of the 
class stated. Class 0 (thin walled hard drawn) pipes 
shall not be bent. Class 1 (thin walled half-hard), class 2 
(half-hard) and class 3 (heavy walled half-hard) pipes 
shall only be bent with benders with inner and outer 
formers. Fittings to copper waste, vent and anti-syphon 
pipes, capillary solder fittings and compression fittings 
shall be 'Cobra Watertech' type. Capillary solder fittings 
shall comply with ISO 2016. Only compression fittings 
shall be used in walls or in ground.

Copper pipes:

Chasing pipes into new walls shall be regarded as 
"building in" and is not measured separately. The cost of 
chasing, wrapping in suitable bown paper and making 
good shall be included in the rates for pipes.

Chasing:
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No allowance for holes and drilling for pipes through 
new walls has been made in these bills of quantities, the 
price for all holes and making good shall be deemed to 
be included in the description of pipes.

Holes for pipes through new walls:

Where fittings have reducing ends or branches they are 
described as 'reducing'. In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the Contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained. In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained.

Reducing fittings:

Descriptions of pipes laid in trenches shall be deemed 
to include for carting away all surplus excavated 
material to a dumping site located by the contractor.

Description of pipes laid in trenches:

No claim for rock excavation will be entertained unless 
the Contractor has timeously notified the quantity 
surveyor thereof prior to backfilling.

Excavations:

'Soft rock' and 'hard rock' shall be as defined in 
'Earthworks'.

Pipes shall be laid and bedded and trenches shall be 
carefully backfilled in accordance with manufacturers' 
instructions.

Laying, backfilling, bedding, etc of pipes:

Where no manufacturers' instructions exist pipes shall 
be laid in accordance with clauses 5.1 and 5.2 of each 
of the following: SABS 1200 L : Medium pressure 
pipelines  LD : Sewers  LE : Stormwater drainage  Pipe 
trenches etc shall be backfilled in accordance with 
clause 3, 5.5, 5.6, 5.7 and 7 of SABS 1200DB: 
Earthworks (Pipe trenches) Clause 5.7.2 will only be 
applicable if authorised by the Engineer in writing.

-61-

Plumbing & Drainage
Bill No.  5
Section No.  3

Carried to Collection R



2026/07/10

EMERGENCY REPAIRS TO HOSTELS

EMIS 200100315

HOERSKOOL McLACHLAN

Flush pans shall have straight or side outlets and 'P' or 
'S' traps as necessary.

Flush pans:

Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable.

Stainless steel basins, sinks, wash troughs, urinals, etc:

Descriptions of wall mounted, floor standing, drop-in, etc 
type sanitary fittings shall be deemed to include fixing in 
position and all fixing accessories.

Fixing:

Descriptions of proprietary items shall include fixing in 
position and all fixing accessories as specified by the 
manufacturer.

Descriptions of waste unions shall be deemed to include 
rubber or vulcanite plugs and chains fixed to fittings.

Waste unions:

Electrical sleeve pipes to be Class 34 and are to include 
for draw wires.

Sleeve pipes:

RAINWATER DISPOSAL (PROVISIONAL):

195m

150mm x 130mm VHV eaves gutter with beaded from 
fixed to walls at 6m hieght at not exceeding 900mm 
centres with and including aluminium alloy gutter 
brackets to roof timbers all jointing strictly in accordance 
the manufacturers specification including short lengths, 
etc.

1

Aluminium  seamless gutter, overall size 150 x 130 x 
0,6mm thick coated internally and externally with 
ColourTech G4 in colour Marble White:

12NoExtra over eaves gutter for stopped end.2

12NoExtra over eaves gutter for outlet for 100 x 75mm pipe.3
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60m
100 x 75mm Rainwater pipes fixed to walls with and 
including approved holderbats at 900mm centres.

4

8NoExtra over rainwater pipe for bend.5

8NoExtra over rainwater pipe for shoe. 6

SOIL DRAINAGE 

ItemTesting drainage pipe system.7

Testing:

SANITARY FITTINGS 

10No

'Hibiscus 772610' close coupled 90° outlet open rim 
washdown WC pan with S - trap and matching 9 litre 
cistern (flush system to be best available red system 
FP272) with 'Dutton Plastics Engineering A1 Delux' 
double flap heavy duty solid plastic seat and flush pipe.

8

Vitreous china:

30No

Hibiscus White Vitreous china 510 x 405mm rounded 
basin [code: 7050] with one tap hole on left hand side, 
including integrated overflow, bolted to wall with two 
8mm bolts [code 8448Z0], to manufacturer’s 
specification.

9

5No

800mm x 1795mm long vaal or equal bathtub installed 
complete with 2 star pillar tap, 40mm waste and 
overflow drain including brickwork, plastering and 
painting (elsewhere measured)

10

12No

Paper towel dispenser, wall mounted, item no. STRX 
600, manufactured from 18/10 1.2mm stainless steel, 
satin finish, and with cylinder lock.

11

'Franke (t/a Citimetal)' or equal Architect approved 
stainless steel catering ware:

8No

Waste bin, wall mounted, item no. STRX 600, 
manufactured from 18/10 1.2mm stainless steel, satin 
finish, and with cylinder lock.

12
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3No
Frankie economy ET102 double bowl insert wall 
mounted wash trough size 1030 x 430 x 300mm

13

26NoLockable toilet roll holder plugged.14

Stainless steel or equal similar approved"

WASTE UNIONS ETC

27No32mm Code 301 chrome plated basin waste union.15

Waste unions etc: 

TRAPS ETC

15No
32mm Cobra Watertech chrome plated deep seal bottle 
trap with outlet for 50mm PVC (Code 345/50).

16

Traps etc:

TAPS, VALVES, ETC 

20No
Cobra 232-10 Angle Regulating chrome plated 
Valve/tap with sliding wall flange.

17

Brushed finish brass steel:

15No
15mm Chrome plated pillar tap as Cobra Star code 111-
15 (Hot and Cold).

18

Pillar taps:

30No
Standard 15mm stainless steel braided male and female 
swivel connection piece 350mm long.

19

Sundries, etc:

2No

20mm Chrome plated  urinal flushmaster (non hold 
open) with integral shut-off valve and wallplate (code 
FJ6.000).

20

Toilet and urinal flushvalves:

SANITARY PLUMBING 
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115m50mm Waste piping fixed to walls.21

uPVC piping (SABS 967-1987):

100m110mm PVC pipe fixed to walls22

60No50mm Bend.23

Extra over uPVC piping for:

32No110mm Bend.24

45No50mm Access bend.25

33No110mm Access bend.26

21No110mm Access bend with anti-syphon horn.27

28No50mm Junction.28

24No110mm Junction.29

24No50mm Access junction.30

37No110mm Access junction.31

21No110mm Double reducing junction.32

21No110mm Pan collar.33

ItemTesting waste water pipe system.34

Testing:

WATER SUPPLIES 

115m15mm Pipes laid in and including trenches.35

Class 2 medium copper pipes:

125m15mm Pipe building into walls.36

55m22mm Ditto.37
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62No15mm Fittings.38

Extra over class 2 copper pipes for brass 
compression fittings:

44No22mm Fittings.39

ItemTesting water supply pipe system.40

Testing:

47No
Form hole in 220mm brickwall not exceeding 50mm 
diameter including making good.

41

Sundry work in connection with all plumbing:

25No
Form hole in 280mm brickwall not exceeding 50mm 
diameter including making good.

42

34No
Form hole in 280mm brickwall exceeding 100mm not 
exceeding 200mm diameter including making good.

43
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SECTION 3

BILL No. 6

PAINTWORK

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates.

MODEL PREAMBLES

SUPPLEMENTARY PREAMBLES

Proprietary products shall be used as specified. 
Substitute products of similar quality and specification 
may only be used with prior approval by the Principal 
Agent.

Proprietary products in descriptions:

All work to be executed in strict accordance with the 
specifications of the paint manufacturer.

Where surfaces of plaster etc are sandy / friable, the 
first coat must be replaced with plaster primer thinned 
10% with turpentine.

PAINTWORK ETC TO PREVIOUSLY PAINTED 
SURFACES

ON FLOATED PLASTER

965m2On internal walls1

Prepare and brush surface to remove all loose 
contaminants and apply one coat PP700 gypsum 
and plaster primer and two coats "Plascon Polvin" 
or equal approved emulsion paint for interior use

ON FLOATED PLASTER
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1 380m2On External walls.2

Apply one coat DULUX Trade alkali resistant prime 
followed by two coats of DULUX trade 100 low 
sheen or equal approved. Colour to Architects 
Approval. 

ON FIBRE-CEMENT BOARD SURFACES

388m2Ceilings and cornices.3

Prepare surface and remove all loose material, apply
one coat Gypseal followed by one coat of universal 
primer and two coats of finishing paint or equal 
approved. All joints to be taped, skimmed and 
rubbed to a smooth finish. Colour to Architects 
Approval.

ON WOOD

24m2On doors.4

Stop, sand down and prepare wood surfaces and 
apply one coat wood primer, one undercoat and two 
coats high gloss enamel paint:

36mOn frames.5

19m2On exposed timbers.6

ON FIBRE-CEMENT

117m2Fascias and barge boards.7

Prepare and apply two coats pure acrylic roof paint 
on:

ON METAL
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64m2Steel windows8

Clean entire surface with Sugar soap using bristle 
brooms or brushes or scotch pads to remove all 
surface contaminants, rinse with tap water and allow
to dry, remove loose and flaky paint and sand 
surface to a firm edge, feather edges and dust off, 
emery paper any rust areas to bright metal and 
remove dust, spot prime bare areas with red oxide 
primer, allow one hour to dry and prepare and apply 
two coats pure enamel paint on:

EPOXY

40m2On floors9

Plascon (OEA) or equal approved self levelling 
epoxy floor covering - light grey colour:
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SECTION SUMMARY - BUILDING WORKS

Bill
No

Page
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47Roof Covering, etc1

53Carpentry & Joinery2

56Ceilings, Partitions & Access flooring3

59Floor coverings4

67Plumbing & Drainage5

71Paintwork6
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SECTION 4

BILL No. 1

RAINWATER TANKS AND STANDS

MODEL PREAMBLES

The tenderer is referred to the "General Preambles for 
Trades 2017" for supplementary and comprehensive 
expansion of descriptions, appropriate provision for 
which shall be deemed to have been included in all 
relevant rates.

THE FOLLOWING IN RAINWATER TANKS AND 
STANDS

SUPPLEMENTARY PREAMBLES

Rates for filling, etc. shall include for all density and soil 
type testing to prove that the specified compaction is 
achieved.When additional testing is done on instruction 
of the  Principal Agent and these tests are successful, 
they will be paid for additionally.

Density testing on filling:

55m3Trenches.1

Excavation in earth not exceeding 2m deep:

55m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the Contractor.

2

Extra over all excavations for carting away:

20m2
Sides of trench and hole excavations not exceeding 
1,5m deep.

3

Risk of collapse of excavations:
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39m3Backfilling to trenches, holes, etc.4

Earth filling obtained from the excavations and/or 
prescribed stock piles on site compacted to 93% MOD 
AASHTO density:

20m3
G7 Base course material compacted to 98% Mod 
AASHTO density

5

Filling supplied by the contractor under strip footing, 
floors etc.

20m3

Over site of Selected Subgrade G5 material in 
accordance with SABS 1 200 DM in layers not 
exceeding 150mm thick and compacted to 95% Mod 
AASHTO density.

6

56m2

Compaction of ground surface under floors, etc 
including scarifying for a depth of 150mm, breaking 
down oversize material, adding suitable material where 
necessary and compacting to 90% Mod AASHTO 
density.

7

Compaction of surfaces

20m3Strip footings.8

25 Mpa/19mm Concrete

11m3Tank concrete slab.9

25 MPa/19mm Concrete:

14No
Making and testing of 150x150x150mm concrete 
strength test cubes (Provisional).

10

Test blocks:

32m2Surface beds, slabs, etc.11

Finishing top surfaces of concrete smooth with a steel 
trowel including adding additional cement while concrete 
is still green to attain a smooth, hard surface:
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64m
Edges, risers, ends and reveals not exceeding 300mm 
high.

12

Rough Formwork to Sides:

56m2Type 617 fabric reinforcement in concrete slabs.13

Allens Meshco Square Mesh Fabric reinforcement:

Brickwork of NFX bricks (14 MPa nominal compressive 
strength) in Class I mortar (Cement to be 42.5N all-
purpose cement):

BRICKWORK IN FOUNDATIONS.

56m2One brick walls.14

Brickwork of NFP bricks (14 MPa nominal compressive 
strength) in Class II mortar (Cement to be 42.5N all-
purpose cement):

BRICKWORK IN SUPERSTRUCTURE

134m2One brick walls.15

507m230mm Wide reinforcement built in horizontally.16

Brickwork reinforcement:

343mDitto but in foundations.17

"Qunu Travertine" clay face brick or equal approved, 
size 222 x 106 x 73mm, bedded and jointed in Class II 
mortar and pointed with recessed vertical and recessed 
horizontal joints, suitable for exposure zones 1-
2(Cement to be 42.5N all-purpose cement): 

FACE BRICK

134m2Extra over brickwork for face brickwork externally.18
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112m

230mm wide header course to top of one brick wall 
bedded and jointed in cement mortar and pointed on top 
and both sides as described.

19

Brick-on-edge header course of "Qunu Travertine" or 
equal approved Solid face bricks pointed with recessed 
joints on all exposed faces, 220mm wide sill set sloping 
and slightly projecting:

14No

5000 Litre roto molded or equal approved plastic tank 
complete with lid,  15mm brass bibtap with handle 
suitable for locking and 4 No. galvanised stay wires 
2.5m each long connected to tank, with and including 4 
No. eye bolts cast into concrete.

20

Plastic water tanks etc:

14NoHole top of tank for 100mm pipe.21
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SECTION  5

BILL No. 1 

PROVISIONAL SUMS

Tenderers are advised that no claim in respect of loss of 
profit or Preliminary charges based on the omission of 
these amounts will be considered and the said amounts 
will be omitted strictly without any financial 
compensation payable to the Contractor.

SUPPLEMENTARY PREAMBLES

Provisional sums and Budgetary allowances contained 
herein may be omitted or reduced at the Employer's 
discretion and the Contractor shall not be entitled to 
claim for any loss by way of reductions or omission of 
any discount, or percentage relating to Provisional 
amounts and Budgetary sums or any loss of profit 
related therto.

The following amounts are for work to be carried out
by Selected sub-contractors in terms of the 
Nominated/Selected Subcontract Agreement as 
prepared by the Joint Building Contracts Committee 
(JBCC):

Note to tenderers: As CPGs may not provide any 
bidder a competitive advantage. Provisional 
amounts and fixed percentages for profit and 
attendance have been provided. Only the 
provisional amount will be adjusted once the 
awarded tender amount and/or the beneficiaries 
have been appointed, and the final values have been 
ascertained. 

300 000.00Item
Provide the sum of R 300 000.00 (Three Hundred 
Thousand Rand) for electrical installation

1

ELECTRICAL CONNECTION 

ItemAllow for profit on last if required.2
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Item
Allow for general attendance and making good in all 
trades on the Electrical Installation.

3

200 000.00Item
Provide the sum of R 200 000 (two hundred thousand) 
for the repairs and or installation of new industrial stove

4

MECHANICAL INSTALLATION

ItemAllow for profit on last if required.5

Item
Allow for general attendance and making good in all 
trades on the Electrical Installation.

6

100 000.00Item

Provide the sum of R100 000.00 ( One hundred 
thousand Rands) for supply and installation of water 
pump and the connection to the existing mainline

7

WATER PUMP

ItemAllow for profit.8

ItemAllow for attendance.9

45 500.00Item

Allow the sum of R 45 500.00 (Forty five thousand five 
hundred) for the placement of a Community Liaison 
Officer to be employed by the Main Contractor for 
duration of Contract.

10

COMMUNITY LIAISON OFFICER

ItemAllow for attendance. 11
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Page
No

FINAL SUMMARY

Section
No

Amount

32PRELIMINARIES1

40ALTERATIONS, ETC (PROVISIONAL)2

72BUILDING WORKS3

77EXTERNAL WORKS (PROVISIONAL)4

80PROVISIONAL SUMS5

RSUBTOTAL

Item

Allow a contingency amount of R150 000.00 (One 
hundred and fifty thousand rands) to be used as 
directed by the Project Manager.

CONTIGENCIES

RSub Total

RAdd Value Added Tax at the rate of 15%
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C4:   SITE INFORMATION -  JBCC 2000 PRINCIPAL BUILDING 
AGREEMENT  (Edition 6.2 - May 2018) 

 

Project title: APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  

Bid No: SCMU6-26/27-0002  

 
 
C4 Site Information – Existing operational education facilities  
 

GPS CO-ORDINATES 

GIS_Longitude GIS_Latitude 

-33.82638 23.85952 
 
 

1.  GROUND CONDITIONS 
 

Geotech information not available. This is an existing site.  
 

2.  UNDERGROUND SERVICES 
 

There are unidentifiable underground services traversing the area of works, care 
would need to be taken during excavations. 
 

3.  ADJACENT BUILDINGS 
 
No adjacent buildings could be affected by the construction. No particular 
precautions have been identified by the Engineer for the protection of this 
structure. 
 

4.  ENVIRONMENTAL ISSUES 
 

None 
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C5.1:  DRAWINGS 

 

Project title: 
APPOINTMENT OF A CONTRACTOR FOR ROOF REPAIRS AT HOËRSKOOL 
MCLACHLAN  
  

Bid No: SCMU6-26/27-0002  
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