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PART C1:
AGREEMENTS & CONTRACT DATA

	Contents:


	
	

	C1.1
	Form of Offer and Acceptance 


	

	C1.2a
	Contract Data provided by the Employer
	

	C1.2b
	Contract Data provided by the Contractor

	

	
	
	


C1.1 Form of Offer & Acceptance

OFFER
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement of:

THE SUPPLY OF HEAT TRATMENT SERVICES ON TURBINE COMPONENTS
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

Delete the row for the Options which do not apply

	Options A 
	The offered total of the Prices exclusive of VAT is 
	ENABLING CONTRACT

	
	Value Added Tax @ 15% is
	

	
	The offered total of the amount due inclusive of VAT is

	

	
	Estimated Cost Including VAT
This is an Enabling Contract and will be utilised as and when required. 
The actual value will be as per the individual Task Orders issued. 
Pricing Will Be as Per Section C2. Price List


This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data.

	Signature(s)


	
	
	

	Name(s)


	
	
	

	Capacity


	
	
	

	For the tenderer:


	

	Name & signature of witness
	
	
	Date
	

	
	


ACCEPTANCE
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in: 

Part C1

Agreements and Contract Data, (which includes this Form of Offer and Acceptance)

Part C2

Pricing Data

Part C3

Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed and signed original copy of this document, including the Schedule of Deviations (if any).  

	Signature(s)


	
	
	

	Name(s)
	
	
	Gersh Bonga 

	Capacity


	
	
	General Manager 
Turbo Gen Services

	for the Employer

	                                                                                              Eskom Rotek Industries SOC Ltd.

                                                                                                           Lower Germiston Road                                               Cleveland

                                                                                                                          Johannesburg

                                                                                                                                           2022                                                      

	Name & signature of witness
	
	
	Date
	


SCHEDULE OF DEVIATIONS TO BE COMPLETED BY THE EMPLOYER PRIOR TO CONTRACT AWARD
Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it.

	No.
	Subject
	Details

	1
	Not Applicable
	  Not Applicable.

	2
	
	

	3
	
	

	4
	
	

	5
	
	

	6
	
	

	7
	
	

	
	
	


By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

	
	· For the Tenderer:


	
	· For the Employer


	Signature


	
	
	

	Name
	
	
	Gersh Bonga

	Capacity


	
	
	General Manager 
Turbo Gen Services

	On behalf of
	
	
	Eskom Rotek Industries SOC Ltd.
Lower Germiston Road

Cleveland

Johannesburg

2022

	Name & signature of witness
	
	
	

	Date
	
	
	


C1.2 TSC3 Contract Data

· Part one - Data provided by the Employer
Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

	Clause
	· Statement
	· Data

	1
	General
	

	
	The conditions of contract are the core clauses and the clauses for main Option: 
	

	
	
	A:

Priced contract with price list

	
	dispute resolution Option
	W1:
Dispute resolution procedure

	
	and secondary Options
	X1:        Price Adjustment for inflation

X2:  
Changes in the law
X18:      Limitation of Liability

X19
:     Task Order
X20:      Key Performance Indicators.

	
	
	Z:

 Additional conditions of contract

	10.1
	NEC3 Term Service Contract April 2013
 (TSC3)

	
	The Employer is (name):
	Eskom Rotek Industries SOC Ltd 

(Reg. no: 1990/006897/30), a state-owned company incorporated in terms of the company laws of the Republic of South Africa 

	
	Address
	Roshland Office Park

Lower Germiston Road

Rosherville

	
	Tel No.
	011 629 4295

	10.1
	The Service Manager is (name): 
	Thembi Gaveni

	
	Address
	ERI Rosherville 

	
	Tel
	011 629 4609

	
	e-mail
	Thembi.Gaveni@eskom.co.za

	11.2(13)
	The Affected Property is
	All Eskom and Rotek Sites.

	11.2(14)
	The service is 
	The supply of Heat Tratment services on turbine components

	11.2(15)
	The following matters will be included in the Risk Register
	· Outage movements 

· Breakdowns

· Scope creep and emergent work 
· Pandemics
· Identified outages may run beyond the end of the Service period so that it does not disrupt an outage.

	12.2
	The Service Information is in 
	Part 3: Scope of Work and all documents and drawings to which it makes reference

	13.1
	The law of the contract is the law of 
	the Republic of South Africa

	13.3
	The language of this contract is 
	English

	2
	The Contractor’s main responsibilities
	As per the scope of work defined in Part 3 of this contract.

	21.3
	The Contractor submits a first plan for acceptance within
	The Contractor shall submit his first plan together with his offer for the Employer to review. 
The Employer will issue a Task Order and Official Purchase Order to the Contractor. Once Task Order is issued and signed by the Parties, the Contractor must issue the final Plan, within 5 days.

	22.1
	The period for reply is
	12 hours for Outages / 2 days for Planning,

Immediately for Health and Safety issues. 
Engineering Decisions must be acknowledged within 1 day and reports must be issued within 3 days.

	3
	Time
	

	30.1
	The starting date is.
	Date of Signature of this contract 

Each Task Order will indicate the Start Date and End Date in respect to the applicable SOW.

	· 30.2
	The service period is
	The Contract Period is 5 years from final signature on Contract.

Each Task Order will define a Start and End date dictated by business requirements. 

	4
	Testing and defects
	

	42.2 
	The defects date is 
	52 weeks after the completion of each Task Order. 

	5
	Payment
	

	51.1
	The assessment interval is 
	25th of each month.
It must be noted that payment will be made on actual progress completed. The assessment certificate must be signed by the relevant Project Manager and the Contractor’s representative, upon agreement. This certificate must accompany the tax invoice.

	· 5
	The currency of this contract is the 
	South African Rand

	
	The period within which payments are made is
	 60 days of receipt of the Contractor’s tax compliant invoice. 

	
	The interest rate is 


	Zero (0) percent above the publicly quoted prime rate of interest (calculated on a 365 day year) charged from time to time by the Standard Bank of South Africa Limited. 

	6
	Compensation Events
	Refer to each individual Task Order including C2.2 of this contract. 

	
	Additional Compensation Events
	Any SOW not defined in this Contract 

	7
	· Use of Equipment Plant and Materials
	No data is required for this section

	8
	Risks and insurance
	

	80.1
	· These are additional Employer's risks  
	NNone

	83.1  

· 
	The Employer provides the insurances stated in the Insurance Table below.

INSURANCE TABLE

Insurance against
Minimum amount of cover or minimum limit of indemnity as stated for “Format TSC3
Assets All Risk
As per the insurance policy document.

Project insurance

As per the insurance policy document.

General and Public Liability

As per the insurance policy document.

Environmental Liability

As per the insurance policy document.
Transport (Marine) 

As per the insurance policy document.
Motor Fleet and Mobile Plant

As per the insurance policy document.
Terrorism

As per the insurance policy document.

Cyber Liability

As per the insurance policy document.
· 

	· 83.1
	The Contractor provides the insurances stated in the Insurance Table

The Contractor shall ensure that it has adequate insurance provision to cover itself for the full value of the damage per event.

The insurances provide cover for events which are at the Contractor’s risk from the starting date until the end of the service period or a termination certificate has been issued

INSURANCE TABLE

Insurance against
Minimum amount of cover or minimum limit of indemnity
Loss of or damage caused by the Contractor to the Employer’s property
The replacement cost of the equipment or component to the minimum value of R150 million per event, or to the Contractors discretion.
Loss of or damage to Plant and Materials
The replacement cost of the equipment or component to the minimum value of R150 million per event, or to the Contractors discretion.
Loss of or damage to Equipment
The replacement cost of the equipment or component to the minimum value of R150 million per event, or to the Contractors discretion.
The Contractor’s liability for loss of or damage to property (except the Employer’s property, Plant and Materials and Equipment) and liability for bodily injury to or death of a person (not an employee of the Contractor) arising from or in connection with the Contractor’s Providing the Service
Loss of or damage to property

The replacement cost

Bodily injury to or death of a person

The amount required by the applicable law.

Liability for death of or bodily injury to employees of the Contractor arising out of and in the course of their employment in connection with this contract
The amount required by the applicable law



	9
	Termination
	

	90.2
	
	 In terms of clause 90.2 of the conditions of contract, the Employer may terminate for any reason as defined in the termination table R1-R21.

	92
	Procedure on Termination
	

	92.1
	
	(P1),The  Employer may use any plant and materials provided by the Contractor -  

	92.2
	
	(P2) all plant and material paid for by Employer remains the property of the Employer.

	· 
	
	(P3) the Employer may use any equipment to which the Contractor has title to complete the services.

	· 
	
	(P4) all SOW and services that is due as per the Task Order issued are to be delivered to the Employer.

	A
	Data for main Option clause
	Priced contract with price list

	· 
	The Contractor prepares forecasts of the final total of the Prices for the whole of the service at intervals no longer than 
	See C2 of this Contract 

	W1.1
	Data for Option W1
	the person selected from the ICE-SA Division (or its successor body) of the South African Institution of Civil Engineering Panel of Adjudicators by the Party intending to refer a dispute to him.  (see www.ice-sa.org.za). If the Parties do not agree on an Adjudicator 

	
	The Adjudicator 
	the Adjudicator will be appointed by the Arbitration Foundation of Southern Africa (AFSA).the Chairman of the Joint Civils Division of the South African Institution of Civil Engineering. (See www.jointcivils.co.za

	
	Address
	Johannesburg, South Africa

	W1.2(3)
	e-mail
	the Chairman of ICE-SA a joint Division of the South African Institution of Civil Engineering and the Institution of Civil Engineers (London) (see www.ice-sa.org.za ) or its successor body.

	W1.4(2)
	The Adjudicator nominating body is: 
	the Chairman of the Joint Civils Division of the South African Institution of Civil Engineering. (See www.jointcivils.co.za)

	W1.4(5)
	The tribunal is: 
	Arbitration

	
	The arbitration procedure is 
	the latest edition of Rules for the Conduct of Arbitrations published by The Association of Arbitrators (Southern Africa) or its successor body

	
	The place where arbitration is to be held is
	the Chairman for the time being or his nominee of the Association of Arbitrators (Southern Africa) or its successor body.

	12
	The person or organisation who will choose an arbitrator 

· if the Parties cannot agree a choice or

if the arbitration procedure does not state who selects an arbitrator, is
	the Chairman for the time being or his nominee of the Association of Arbitrators

	
	Data for secondary Option clauses
	

	X1
	
	

	X1.1
	Price adjustment for inflation
	

	
	The base date for indices is 
	The contract makes provision for the price adjustment of year on year with effect from 01st July 2022 to 30th June 2023 as per the Metal and Engineering Industries Bargaining Council (MEIBC) Circular No. : 2021/03


	X2
	Changes in the law
	Any change in legislation and regulations will be applicable

	X18  
	Limitation of Liability


	Limitation of Liability

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to R0.00 (zero Rand)

82.1:

For any one event, the liability of the Contractor to the Employer for loss of or damage to the Employer’s property is limited to the amount stated in the Contract Data. The Contractor is liable to the Employer for loss or revenue or profit except as provided for in the conditions of Contract. Exclusions or limitation of liabilities applies in contract, delict and otherwise and to the maximum extent permitted in law.

82.2:

The Contractor will not be liable for indirect, special, incidental or consequential damages or loss of profits or revenues, loss of data, loss of use of equipment, cost of capital, cost of substitute equipment, services of facilities except where the Contractor has been wilfully negligent in providing the services and has failed to perform with expected care and diligence as expected by industry norms and professional services.
82.3:

The Contractor’s total liability to the Employer for all matters arising under or in connection with the Contract, other than the excluded matters, is limited to the replacement value of equipment and or components at the respective premises including for loss and damage to third party property

For any damage to the Employers property, the Contractor is liable for the full replacement value of such property.

	X19
	Task Order


	Task Order

X19.2 The amount for delay damages for late completion of the service to be calculated at 0.5 % per day to a maximum of 10% of the relevant Task Order value.

All safety files (SHE) including Portfolio of Evidence (POE) must be finalised two days prior to the execution of a Task Order and or mobilization to site. 
Any delays beyond the starting date of the Task Order due to non-compliant SHE files including POEs shall be treated in terms of a delay damages and the penalty imposed on the Contractor will be  as follows:
· Incomplete SHE files – 0.5% per day, to a maximum of 2.5% of the respective Task Oder value for any event.
· Incomplete POE’s  - 0.5% per day, to a maximum of 2.5% of the respective Task Oder value for any event for reasons attributed to the Contractor.
X19.5 The Contractor submits a Task Order programme to the Service Manager within 5 days of receiving the Task Order.  
X19.6 The performance criteria will be jointly agreed between the Parties per Task Order, based on the scope in the respective Task Orders. The performance criteria are subject to the outage readiness which considers the following factors:
•
Outage execution strategy

•
Firm definition of the scope of work

•
Assessment of the performance of the unit to be overhauled

•
Division of responsibilities

•
Availability of skilled resources as per the scope of work

•
Availability of technical documentation

•
A detailed outage execution plan which is mutually agreed

•
All spares and special tools being available

•
Identified emergent works and mitigations to address such emergent works

The Parties agree that they will collaboratively review the scope of the respective Task Orders and agree upfront on the correct resources for the execution strategy. Any delays caused by non-performing Contractor’s resource may result in the Employer rejecting and removing such a resource accordingly, at the Contractor’s cost.

List of outages are provided in Part 3 – Scope of Work. Task Orders will be issued for these outages but are subject to change dependent on the discretion of the Employer. 
Task Orders will be issued once the Scope of Work has been confirmed by Eskom.

The Employer reserves the right to allocate and or re-allocate outages at the Employer’s discretion dictated by business needs.

	X20
	Key Performance Indicators
	Included in the SOW.

	
	The additional conditions of contract are
	Z1 to Z11 always apply.

	Z1
	Cession delegation and assignment
	

	Z1.1
	The Parties do not cede, delegate or assign any of its rights or obligations to any person without the written consent of the Employer. The Contractor wishes to reserve its right to assign its trade receivables to an affiliate, bank or financial institution

	Z1.2
	Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or operations which may be converted into separate legal entities as a result of the restructuring of the Electricity Supply Industry.

	Z2
	Joint ventures (JV)

	Z2.1
	Joint Venture parties shall ensure that that their relationship does not impact the Employer and the Employer reserves the right to terminate this contract with no financial implications, legal consequences or otherwise should the Joint Venture fail or impact the Employers operations or obligations to its Client (Eskom Generations).

	Z3
	Change of Broad Based Black Economic Empowerment (B-BBEE) status

	Z3.1
	Where a change in the Contractor’s legal status, ownership or any other change to his business composition or business dealings results in a change to the Contractor’s B-BBEE status, the Contractor notifies the Employer within seven days of the change.

	Z3.2
	The Contractor is required to submit an updated verification certificate and necessary supporting documentation confirming the change in his B-BBEE status to the Service Manager within thirty days of the notification or as otherwise instructed by the Service Manager.

	Z3.3
	Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to Provide the Service.

	Z3.4
	Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for termination. If the Employer terminates in terms of this clause, the procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated in clause 93.
The above must be in correlation with the SD&L documents.

	Z4
	Ethics

	Z4.1
	Any offer, payment, consideration, or benefit of any kind made by the Contractor, which constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as an inducement or reward for the award or in execution of this contract constitutes grounds for terminating the Contractor’s obligation to Provide the Service or taking any other action as appropriate against the Contractor (including civil or criminal action).

	Z4.2
	The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor(or any member of the Contractor where the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or more persons or organisations) is found guilty by a competent court, administrative or regulatory body of participating in illegal or corrupt practices.   

Such practices include making of offers, payments, considerations, or benefits of any kind or otherwise, whether in connection with any procurement process or contract with the Employer or other people or organisations and including in circumstances where the Contractor or any such member is removed from the an approved vendor data base of the Employer as a consequence of such practice

	Z4.3
	Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3 as stated in core clause 93.

	Z5
	Confidentiality

	Z5.1
	The Parties does not disclose or make any information arising from or in connection with this contract available to Others. This undertaking does not, however, apply to information which at the time of disclosure or thereafter, without default on the part of the Contractor / Employer, enters the public domain or to information which was already in the possession of the Contractor / Employer at the time of disclosure (evidenced by written records in existence at that time).  Should the Contractor / Employer disclose information to Others in terms of clause 25.1, the Contractor / Employer ensures that the provisions of this clause are complied with by the recipient.

	Z5.2
	If the Parties are uncertain about whether any such information is confidential, it is to be regarded as such until notified otherwise by the Employer’s Service Manager or Contractor’s Project Manager.

	Z5.3
	In the event that Parties is, at any time, required by law to disclose any such information which is required to be kept confidential, the Contractor / Employer, to the extent permitted by law prior to disclosure, notifies the Contractor / Employer so that an appropriate protection order and/or any other action can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, then the Contractor / Employer may disclose that portion of the information which it is required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the information so disclosed.

	Z5.4
	The taking of images (whether photographs, video footage or otherwise) of the Affected Property or any portion thereof, in the course of Providing the Service and after the  service period, requires the prior written consent of the Service Manager.  All rights in and to all such images, for the purpose of confidentiality, vests exclusively in the Employer. This will however not prevent the Contractor to use such images (whether photographs, video footage or otherwise) for the purpose of substantiation and reserve its rights under this contract accordingly.

	Z5.5
	The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

	Z6
	Waiver and estoppel: Add to core clause 12.3:

	Z6.1
	Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

	Z7
	Health, safety and the environment:  Add to core clause 27.4

	Z7.1
	The Contractor undertakes to take all reasonable precautions to maintain the health and safety of persons in and about the execution of the service. Without limitation the Contractor:

· accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided for under the Construction Regulations 2014 (promulgated under the Occupational Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

· warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper compliance with the Construction Regulations, all applicable health & safety laws and regulations and the health and safety rules, guidelines and procedures provided for in this contract and generally for the proper maintenance of health & safety in and about the execution of the service; and

undertakes, in and about the execution of the service, to comply with the Construction Regulations and with all applicable health & safety laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z7.2

	The Contractor, in and about the execution of the service, complies with all applicable environmental laws and regulations and rules, guidelines and procedures otherwise provided for under this contract and ensures that his Subcontractors, employees and others under the Contractor’s direction and control, likewise observe and comply with the foregoing.

	Z7.3
	The Contractor limits its obligations to its scope of work as indicated in each individual Task Order Issued.

	Z8
	Provision of a Tax Invoice and interest.  Add to core clause 51

	Z8.1
	Within one week of receiving a signed assessment from the Project Manager the Contractor provides the Employer with a tax invoice in accordance with the Employer's procedures stated in the Service Information, showing the amount due for payment equal to that stated in the assessment.

	Z8.2
	If the Contractor does not provide a tax invoice in the form and by the time required by this contract, the time by when the Employer is to make a payment is extended by a period equal in time to the delayed submission of the correct tax invoice.  No interest shall be due by the Employer for delays attributed to the Contractor.

	Z8.3
	The Contractor (if registered in South Africa in terms of the companies Act) is required to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the Employer’s VAT number 4330196330 on each invoice he submits for payment.

	Z9
	Notifying compensation events

	Z9.1
	Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify the Employer of a compensation event within 5 days of becoming aware of the event, the Contractor is not entitled to a change in the Prices.

	Z10
	Suspension of Task Order

	Z10.1 
	In addition to X19, the following shall apply:
Only the Employer is allowed to suspend or cancel a Task Order and the Contractor will have the opportunity to claim for work completed to date, on any specific Task Order, at the date of termination. The Employer shall not be liable for any costs if the Contractor fails to notify its sub-contractors and suppliers timeously.
Payment will only be made on actual and proven costs.

	Z11
	Termination:

	Z11.1

Z11.2
Z11.3

Z11.4

	In addition to Core Clause 90, the following shall apply:

The Contractor must take cognisance that the awarding of this contract is based on a month to month basis.
The Employer reserves the right to terminate this contract subject to 30 calendar day’s written notice. 

The Contractor must ensure that it has taken all the necessary steps to give effect to the Employers notice period without any liability to the Employer.

Over and above clause Z4, The Employer reserves the right to terminate this contract without any recourse should the Contract have any legal actions, investigations or involved in any illegal or corrupt practices that may bring Eskom’s reputation into disrepute. Further the Employer may terminate the Contractor’s obligation to Provide the Service if a Committing Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is not required that the Committing Party had to have been found guilty, in court or in any other similar process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to Provide the Service for this reason.

	Z12
	Contractor’s Obligation

	Z12.1        
	· The Contractor’s obligation is to use skill and care normally used by professionals in providing the services as detailed in the Works Information to provide a quality service without any rework.

	Z12.2
	· The Contractor shall ensure that its employees have no reason whatsoever to embark on a strike or tools-down and any of the Contractor’s employees participating in such an activity will be placed on an Exception List whereby they will not be able to enter or work at any Eskom Power Stations. 
· The Contractor and its employees shall be fully compliant to the National Key Point Act. 
· The principle of “no work no pay” shall apply, and this includes but is not limited to LOA, accommodation, transport cost and other allowances.

· The Contractor shall provide proof of consequence management for those embarking on a strike or tools down.  
· The Contractor shall have Human Resources Policies and Procedures to manage its employee’s performance and conduct and have proof that all its employees are fully aware of the company’s policies and procedure. 
· If the Contractor cannot resolve any issues that is impacting the Employer, the Employer reserves the right to terminate this contract and reallocate the work/scope to another Contractor.

	Z12.3
	· The Contractor shall ensure that its employees are properly inducted, and the terms and conditions of their employment are properly explained and understood. 
· The induction should outline all the relevant policies and procedures of the Contractor’s organisation.

	Z12.4
	· The Contractor shall ensure that it fully complies with the Basic Conditions of Employment Act. The MEIBC rates are the required base rates and are non-negotiable.

	Z12.5
	· It is the Contractor responsibility to ensure that its employees fully understand the employment contract including but not limited to the rates per skill, overtime, leave, UIF and provident fund, including any other benefits.

· The Contractor shall ensue that there is a signed employment contract in place before its employees are mobilised to an Eskom sites.

	Z12.6
	· The Contractor shall ensure that it remains cash positive and sustainable for at least 90 days and or a minimum of R60 million using its own cash flow.

	Z12.7
	· Flights to be economy class and must be in line with National Treasury rules. The Employer shall only pay on actual invoices capped to R20 000.00 for a return ticket.

	Z12.8
	· The Contractor shall ensure that it complies with the TGS Minimum Resources List, however Contractor can discuss the resources with the respective Project Managers to optimise their resources, if optimising does not put the Task Order Completion Date at risk. 
· There shall be adequate Engineers for day shift and night shift for a General Overall (GO). The same applies for Mini General Overall (MGO).

	Z12.9
	· The Contractor shall ensure that it makes Facilitators available to be trained by ERI to conduct internal training on behalf of the Contractor.

	Z12.10
	The Contractor shall ensure that outages meet the following durations:

· Pricing for projects must be based on 60 Days (GO). (10 days mobilisation period and training period, and 50 days duration - permit to work to mechanical barring).

· Outages will be executed in line with the following durations, GO: 60 days (50 days PTW until mechanical barring, and 10 days of mobilisation), MGO: 45 days (35 days PTW until mechanical barring, and 10 days of mobilisation), IR: 31 days (21 days PTW until mechanical barring, and 10 days of mobilisation). Projects under the Maintenance Department has a reduced SOW for IR's and IN's, thus pricing is based on percentages after review of SOW.

	Z12.11
	· The Contractor shall comply with ERI TGS minimum resource list, and any deviation must be negotiated and approved by the Project Manager and Capacity Planning Manager.

	Z12.12
	· The Contractor shall ensue that care and due diligence is conducted during outages.

· The Contractor shall be liable for all costs related to rework if is caused or due to the Contractor. The Contractor shall take all relevant steps to mitigate any rework.

	Z12.13
	· Return to Service - All completed outages must be free from defects and vibrations. 
· For Vibrational defects identification, the vibration behaviour at no-load and different load conditions will be compared to the respective ISO7919 and/or ISO10816 Standard as applicable to the specific machine being monitored. The vibration performance will be deemed acceptable with the vibration performance limits not exceeding zone B, as defined in the aforementioned ISO Standards. Vibration performance limits above zone B, will be deemed a defect, i.e: operation in zone C or D is a defect. 
· It is expected that there is improvement on vibration performance after each outage intervention, thus no deterioration on vibration performance after each intervention.

	Z12.14
	· The Contractor shall ensure that all its employees are properly vetted for criminal activities/records including dismissals from previous employers.

	Z12.15
	· Moonlighting – Contractors shall ensure that they do not have employees that are moonlighting.

	Z13
	Intellectual Property

	
	All Designs, drawings, specifications, instructions, manuals and other documents created, produced by or on behalf of the Contractor for the purposes of carrying out the Service (collectively, the "Contractor’s Copyright Documents") and copyright therein and all intellectual property rights relating thereto, are, will be, and will remain the property of the Contractor.  The Contractor hereby grants to the Employer an irrevocable, royalty-free, non-exclusive and perpetual licence to use those of the Contractor's Copyright Documents supplied to the Employer under the Contract for the purpose of operating, maintaining, adjusting and repairing the Service. 
The Contractor shall not under any circumstances be obliged to divulge or supply any proprietary manufacturing documents, and design drawings. 
Patents and Trademarks

In the event of any claims being made or actions brought against the Employer on the ground that the Service, Plant and Materials or the design information provided by the Contractor to him hereunder or the use of same as specified hereunder constitutes an infringement of any patent, trademark or copyright of the Republic of South Africa, the Contractor shall be promptly notified thereof and shall at its own expense conduct all negotiations for the settlement of the claim and litigation that may arise from such alleged infringement. The Employer shall not, before the Contractor shall have failed to take over the conduct of the negotiation or litigation, make any admission which might be prejudicial thereto. The Employer shall at the request of the Contractor afford him all technical assistance that the Employer is able to provide for the purpose of contesting any such claim or action

Should it be held in any such action that any such protected rights has been infringed, the Contractor, has the choice to replace or continue with the affected design at its own expense and in consultation with the Employer, shall either: procure for Employer the right to continue to use the affected item or design, or replace the said affected item or design with a non-infringing item or design of equivalent quality, or modify such affected item or design so as to make it non-infringing without affecting the quality.

Notwithstanding anything contained in this Contract, the foregoing sets forth the entire responsibility of Contractor with respect to claims relating to infringement and shall not apply in the case where the infringement is attributable to Contractor for which Employer shall protect Contractor to the same extent Contractor has agreed to protect the Employer herein.

 

	Z14
	Asbestos

	
	Prior to the commencement of the services on site, a free measurement routine in conformity with TRGS 519 (German Technical Rules for Hazardous Substances) must be carried out, with the maximum permissible limit value being 500 fibres per m³, with an upper confidence level of the poison distribution lower than 1000 F/m³.  The measurement and evaluation must be conducted according to VDI 3492 or Acceptable SABS approved standards. Results of the measurement have to be presented to the Contractor. The costs of the action incurred for this purpose, including any requisite follow-up measurements required by the Contractor, shall be borne by the Employer.

It is agreed between Parties that in case the measurements performed by the Employer show unsafe levels with regard to the above, asbestos shall be removed and disposed of by the Employer involving a specialist company before the Contractor or its contracting party start the Services.

The services on site shall then only start when the asbestos measurements showing safe levels have been presented to the Contractor.

Should asbestos be detected during the execution of the services, the Contractor’s personnel will stop the work and leave the contaminated area forthwith and the Employer arranges for the area to be cleaned and decontaminated as per the above standards. The Contractor will be compensated for the waiting period according to the valid hourly rates and for all further cost incurred as a result of service interruption due to asbestos.

The services on site shall be resumed, when the asbestos measurements showing safe levels as defined above have been presented to the Contractor.

The contractually agreed dates for services at the site including completion date shall be adjusted accordingly. 

	Z15
	Accommodation

	Z15.1
	· The Contractor shall not utilize Guest house with a below 3-star grade recognised by the Tourism Grading Council of South Africa (TGCSA).
· It is the Contractor’s responsibility and obligation to inspect all Guest Houses before placing their employees in the respective accommodation. Regular visits (minimum once a week) must be made to Guest Houses to ascertain the living conditions, including health and safety of their employees. Proof of such visit must be retained by the Contractor should the Employer wish to conduct an audit.

· As part of the Contractor’s Human Relations policies and induction, employees should be made fully aware of the company’s communication protocols including having a single point of entry for emergencies and to either raise or report any health and safety contraventions etc.

	Z16
	Export control

	
	Z16.1 The Employer acknowledges that the Contractor’s obligations are conditioned upon compliance with all US, EU and other applicable trade control laws and regulations. The Employer shall not trans-ship, re-export, divert or direct or otherwise make or allow any disposition of products and services other than in and to the ultimate country of destination declared by the Contractor and specified as the country of ultimate destination on Contractor’s invoice, except as may be permitted by applicable laws and regulations. 

Z16.2 Employer hereby certifies that the equipment, materials, services, technical data, software or other information or assistance furnished by the Contractor under this Contract shall not be used in the design, development, production, stockpiling or use of chemical, biological or nuclear weapons either by Employer or any entity acting on Employer’s behalf

	Z17
	Nuclear Liability

	
	Employer shall obtain and maintain, without cost to Contractor, nuclear liability insurance in the amount and scope of coverage required by the South African National Nuclear Regulator Act (Act No. 47 of 1999), and the rules and regulations promulgated thereunder, or in the amount of US$450 million (or South African rand equivalent amount), whichever amount is more.  Such insurance shall be in effect prior to the performance of the services and shall remain in effect for the duration of the Contract and until the Plant has been removed from supervision under laws on atomic energy by the competent South African regulatory authority. Neither the insured nor the insurers shall have any right of subrogation, recourse or otherwise against Contractor or its suppliers. In addition, Employer shall obtain and maintain, without cost to Contractor, insurance covering all damages due to acts of terrorism in an amount not less than US$47.3 million.  Upon issuance of a task order to Contractor, Employer shall provide proof of such insurance as required in this Paragraph A, and Contractor has the right to reject Employer’s task order without liability of any kind, if the insurance does not meet the conditions set forth herein. 

B.  LIABILITY PROTECTION

1.   This sale of products and/or services and any delivery or performance obligations pursuant to this sale are conditional upon there being in full force and effect in the Republic of South Africa a system of protection for nuclear liability to third parties under the South African National Nuclear Regulatory Act (Act No. 47 of 1999), and that such system of protection for nuclear liability will continue in effect at all times until decommissioning of the Plant and until the Plant has been removed from supervision under laws on atomic energy by the competent South African regulatory authority. 

2. In the event that the system of protection for nuclear liability referred to in Paragraph B.1 above is repealed, expires or changed in a manner that reduces the level of protection afforded Contractor or its suppliers, Employer will establish, without cost to Contractor, until the decommissioning of the Plant and until the Plant has been removed from supervision under laws on atomic energy by the competent South African regulatory authority, a substitute system of protection against such liability which will, in its overall effect, provide protection equivalent to the protection afforded Contractor and its suppliers under the original system and this Appendix A. Employer shall promptly advise Contractor in writing of any changes to or amendment of the system of protection referred to in Paragraph B.1 prior to their entry into effect.

3.
Employer shall, without cost to Contractor, fully comply with the domestic law referred to in Paragraph B.1 above to the effect that Employer shall at all times be the responsible Operator of the Plant and to the effect that Employer shall be solely and directly liable in accordance therewith for any and all nuclear liability.

4.
Employer hereby waives all rights of recourse against Contractor and its suppliers with respect to Liability for Nuclear Damage arising out of or resulting from the equipment or services and nothing contained herein shall be construed as creating any rights of recourse, action or otherwise against Contractor or its suppliers with respect to Liability for Nuclear Damage unless proven to be a direct case of gross negligence by the Contractor or its suppliers. 

 5. Employer hereby indemnifies and holds Contractor and its suppliers harmless against any Liability for Nuclear Damage arising out of or resulting from the equipment or services not covered under the arrangements provided under other provisions of this Contract. 

6.  Neither Contractor nor its suppliers shall have any Liability for Nuclear Damage to Employer or its insurers. Employer shall cause its insurers to effect a waiver of all recourse or subrogation rights against Contractor in any insurance policies maintained by Employer covering nuclear damage to property.

7.
In the event the protection to be provided by Employer in this Appendix A is not in place at the time of the scheduled performance of services or scheduled delivery of equipment, Contractor shall not be required to perform services or deliver equipment but may withhold services and place the equipment in storage. Title to the equipment shall not pass to Employer and/or Operator, and the equipment shall not be removed from storage until such protection is afforded. However, for purposes of payment, delivery will be deemed to have been made upon placement of equipment into storage, and Employer will continue to make payments to Contractor in accordance with the payment provisions of the contract.

8.
Employer shall not remove the equipment or the product which incorporates the equipment or upon which the services were performed or to which the services relate from the Plant site or sell or otherwise transfer any interest therein without first providing written assurances of limitations of and protection against Liability for Nuclear Damage following that proposed removal or transfer at least equivalent to that afforded Contractor and its suppliers as provided in this Appendix A, including the domestic law referenced in Paragraph B.1 above, and the provision General Limitations of Liability and other provisions of the contract. Employer shall provide to Contractor written confirmation that, in the event of a transfer, such assurances shall be obtained by Employer from the transferee. Removal or transfer contrary to this Paragraph B.8 shall, in addition to any other legal or equitable rights of Contactor, make Employer the indemnitor of Contractor and its suppliers to the same extent that Contractor and its suppliers would have been protected had no such removal or transfer taken place.

9. The entity executing this contract warrants that it has authority to execute this agreement on behalf of itself as the Operator and any and all other entities having an ownership interest in the Plant or property used or intended for use at the Plant, that Employer has legal capacity and financial power to fulfil the obligations of this Appendix A, and that nothing in this agreement is inconsistent with any provision of South African law.

C. SURVIVAL

The provisions of this Appendix A, the provision General Limitations of Liability, and other provisions of the contract providing for limitation of and protection against Liability for Nuclear Damage of Seller and its suppliers shall survive any termination, expiration or cancellation of the contract, as well as the completion of work, and shall apply notwithstanding any other provision of this or any other contract between the parties. 

D.   DEFINITIONS AND OTHER PROVISIONS 

As used in this Appendix A, the following terms (whether or not capitalized) shall have the meanings set forth below:

1.
“Liability for Nuclear Damage” means any liability for damage of any kind, whether based on contract, warranty, indemnity, tort (including negligence of whatever degree), strict liability or otherwise, which in whole or in part is caused by, arises out of, results from or is in any way related, directly or indirectly, to either the radioactive, toxic, explosive or other hazardous properties of any nuclear or radioactive material, including amounts paid in settlements of claims or litigation, amounts paid to satisfy judgments or awards, interest, legal costs (including costs in initiating, prosecuting, investigating, settling or defending claims or suits), and fees of counsel The foregoing includes, but is not limited to liability for, loss of, or damage to, or loss of use of, any real, personal or mixed property, fixtures or equipment located at the Employer's Plant and whether owned by the Employer or any third party) or elsewhere or in the course of transportation to or from the Plant including handling or storage incidental thereto (including any equipment supplied by the Seller, any nuclear material, and any means of transport  ), injury, sickness, disease, disability or death, loss of actual or anticipated profits, loss by reason of Plant shutdown, nonoperation or increased expense of manufacturing or operation, service interruptions, claims of the Employer's customers, subcontractors or suppliers, governmental fines or penalties against the Employer, loss of use of capital or revenue, cost of money, radioactive contamination, measures of reinstatement of impaired environment, worker claims, preventive measures, replacement power costs, acts of terrorism, rumour damage, interest, legal costs (including costs in initiating, prosecuting, investigating, settling or defending claims or suits), and fees of counsel. 

2.
“Contractor” means any person, firm, corporation, vendor, subcontractor or, and/or supplier, regardless of tier, and the parent company or companies, affiliates, subsidiaries and/or related companies/entities, and the directors, officers, employees and agents of each such entity, which has furnished or is furnishing to the Agreement Company or Owner, as per the signatories, directly, any material, equipment, services, information, or any other thing in connection with the products and services.

3.
“Plant” means the Koeberg Nuclear Power Station near Cape Town, Republic of South Africa, and includes all of the nuclear reactors and ancillary installations, as well as all real, personal and mixed property, fixtures, equipment, activities and operations at such location, including all Eskom Power Stations.

4.
“Operator” means the organization designated by the competent South African Government regulatory authority as the operator of the Plant, which cannot be the Seller. 

5.
“Employer” means Eskom Rotek Industries (ERI), acting on behalf of the designated Operator and owner of the Plant.

6.  Each Party hereby acknowledges and agrees that the provisions of this sui generis Appendix A are fair and reasonable having regard to the circumstances as the date hereof. 

7.  This Appendix A is intended to provide the Company and its Suppliers with protection in addition to liability protection provided by the South African National Nuclear Regulatory Act (Act No. 47 of 1999).

8.   The provisions of this Appendix A shall be severable. Should any part of this Appendix A be rendered or declared invalid by a court of competent jurisdiction, such invalidation of such part or portion of this Appendix A should not invalidate the remaining portions thereof, and they shall remain in full force and effect.  The provisions of this Appendix A shall be liberally constructed to effectuate its purposes.
9.   Exception List, means a running list which is managed and controlled by the Contractor’s for employees who have engaged in undesirable activities that impacts the Employer’s obligation in providing a service to Eskom Holdings. This includes but not limited to strikes, tools-down, etc

	Z18.
	Estimated Price  

	Z18.1         
	The estimated price must be based on the scope of work as defined in Part 3 of this contract.         

	


C1.2 Contract Data

Part two - Data provided by the Contractor
	· 
	Statement
	Data

	10.1
	The Contractor is (Name):
	

	
	Address
	

	
	Tel No.
	

	
	Fax No.
	

	11.2(8)
	The direct fee percentage is
	 Not applicable.

	
	The subcontracted fee percentage is
	 Not applicable.

	11.2(14)
	The following matters will be included in the Risk Register
	Refer to each individual Task Order.    

	11.2(15)
	The Service Information for the Contractor’s plan is in:
	Refer to each individual Task Order.    

	21.1
	The plan identified in the Contract Data is contained in:
	Refer to each individual Task Order.

	24.1
	The key people are:
	

	
	1

Name:
	

	
	

Job:
	

	
	

Responsibilities:
	

	
	2

Name:
	

	
	

Job
	

	
	

Responsibilities:
	

	A
	Priced contract with price list
	

	11.2(12)
	The price list is in
	C2 of this Contract

	11.2(19)
	The tendered total of the Prices is
	 Not applicable.

The prices will be as per individual Task Orders issued


Part 2: Pricing Data

TSC3 Option A
	Document reference
	Title
	No of pages

	C2.1
	Pricing assumptions: Option A
	

	C2.2
	The price list 
	


C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

	Identified and defined terms
	11

11.2
	(12) The Price List is the price list unless later changed in accordance with this contract.



	
	
	(17) The Price for Services Provided to Date is the total of 

· the Price for each lump sum item in the Price List which the Contractor has completed and

· where a quantity is stated for an item in the Price List, an amount calculated by multiplying the quantity which the Contractor has completed by the rate.



	
	
	(19) The Prices are the amounts stated in the Price column of the Price List. Where a quantity is stated for an item in the Price List, the Price is calculated by multiplying the quantity by the rate.




This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price List.   The Price List is only a pricing document.  

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 11.2(17). 

Preparing the price list
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires the Contractor to include in the price list to be prepared and priced by him. 

It is assumed that in preparing or finalising the price list the Contractor:
· Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;

· Understands the function of the Price List and how work is priced and paid for;

· Is aware of the need to link operations shown in his plan to items shown in the Price List;

· Has listed and priced items in the price list which are inclusive of everything necessary and incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as correct any Defects not caused by an Employer’s risk;
· Has priced work he decides not to show as a separate item within the Prices or rates of other listed items in order to fulfil the obligation to complete the service for the tendered total of the Prices. 
· Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work within that item later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation event. 

Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering contractor. 

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the Expected Quantity column.

C2.2 The Price List
Rules for Pricing 

Pricing Table to be included

C2.3 Description of the service
C3.1: Employer’s service Information

1. Service Level Agreement requirements 
The final Service Level Agreement conditions shall be drafted during the awarding of the contract to the successful service provider. The requirements in this section are high-level minimum requirements that will be considered during the tender evaluation process. 
2. Scope of services 

The scope of responsibility includes the supply of heat treatment services such as Pre-heat, Post Weld Heat Treatment (PWHT), Bolt Heating, and Shrink Fitting. The scope will include some or all of the following: 
2.1. Conducting Pre-heat, 
2.2. Conducting PWHT cycles on various components,  
2.3. Conducting Bolt Heating - bolting arc of turn 

2.4. Conducting shrink fitting - installation and removal of shrunk on seats 
2.5. Supplying of consumables, materials, labour, equipment and, 
2.6. Services necessary to provide a reliable, comprehensive, and cost-effective heat treatment service to ERI (TGS, Matla and Rosherville Works). 

3. General Requirements 
3.1 Quality 
· Inspections to be carried out in accordance with check sheets and master quality plan provided by ERI in line with the Eskom requirements, which should be compiled from the Scope of Work (SOW) and approved by Engineering (Eskom and ERI TGS).  The document must contain all the Product Quality Plans (PQP’s) of work that will be done. Inspection values to be recorded for all check sheets. Damaged sustained to components resulting in an out of specification must be manged by a concession obtained from engineering staff.  All abnormalities to be recorded and reported with Technical Notifications (TNs).  

· All work carried out will be in line with the applicable Eskom or OEM standards. Where nothing exists, IEC, SABS standards and good engineering practise will be followed. This includes but is not limited to the covering of all openings and the use of approved chemicals. 

· All quality documents, procedures, check-sheets and PQP to be supplied by ERI TGS  

3.2 Experience of staff  

· The service requested will determine the skill levels and number of specific skills that will be required to execute the service. 

· The service provider will work together with the ERI TGS personnel to ensure the KPIs are achieved. 

· All staff shall be adequately qualified and competent of performing all work within safe and correct technical specifications. 

· Short CV’s of all staff, stating qualifications and relevant experience must be provided at least four weeks before commencement of project.  

3.3 Spares and Consumables 

· All spares that would have been pre identified in the pre planning of the project will be sourced and supplied by the respective clients to ERI.  

· All consumables that would have been pre identified in the pre planning of the project will be sourced and supplied by the respective service provider.  

· The transport of any spares and consumables remains the responsibility of the contractor. 
3.4  Documentation 

· A full-service report will be compiled and provided to TGS, to the ERI TGS standard. The report will contain a high-level description of the work done during the project. It will contain the approved PQP of all work and all related check sheets. All technical notifications will be shown as well. It will contain a section on spares used report. 

· PQP to be compiled and presented to Engineering (TGS) for approval before start of project. Report to be accepted by ERI TGS Engineering. T
· The supply of new machinery is to be accompanied by a complete operation and maintenance manual which must be reviewed by engineering before any purchase is made. 
4. Scope of Work (SOW) 
4.1 Pre – Project Activities 

· Upon receipt of the scope of work, it is the service provider’s responsibility to ensure that the scope is clear and executable within the specified durations. The ERI TGS project management will share durations of activities expected to support whole project durations. 

· Identify critical spares requirements and incorporate into the scope of works.  

· Verify scope execution methods against ERI prescribed methods for inclusion in the scope of work. 

· Advice and guide on best practises to hone to meet the project deadlines.  

· Active involvement in the compilation of Project Plans in Primavera 

· Develop and review project plans for logics and detail as per scope of work for approval 
 4.2. Service Provider Service  

Below are the components, pictures and material specifications that will require heat treatment. The list is not limited to the components listed below; however, the list is to illustrate the type of components, set-up and scope that is expected, during the execution stage. 
4.2.1 Rotor Journals– PWHT.  

Rotors (LP, IP, HP, BFPT and Generator rotors) are laser welded to build-up the journals to restore the journals to design dimensions (Fig 1). The Heat treatment contractor is expected to set-up and heat treat all welded journal in accordance with the approved PWHT procedure, and without damaging the adjacent components (i.e blades) (Fig. 1).  

4.2.1.1. Heat Treatment Procedure 
4.2.1.1.1. Typical Material specifications of the rotors: GS-17CrMoV5-11, ST573S, 26NiCrMoV14-5, C30, 34CrNiMo6. 


4.2.1.1.2. Typical Filler Material used during welding: 2¼Cr1Mo, NiCrFe. 

4.2.1.1.3. 
Prescribed post-weld heat treatment after weld-build up and cooled in still air to room temperature: 

Temperature: 690 °C ± 10 °C  

Soak time at temperature: 4 hrs ± 10 min 

Heating and cooling rate: 50 °C/hr maximum 

4.2.1.2. Thermocouple locations. 
4.2.1.2.1. 
Several thermocouples shall be applied to ensure that the heat-treated area is within the range specified and that undesirable thermal gradient does not occur.  
4.2.1.2.2. 
The number and location of thermocouples shall be sufficient to demonstrate that the requirements of this procedure have been satisfied. 
4.2.1.2.3. 
Use certified / validated thermocouples to control and measure the temperatures of the workpieces.  
4.2.1.2.4. 
Rotek engineer to witness thermocouple locations before and after heat treatment cycle. 
4.2.1.2.5. The pads shall be placed such that they permit the temperature control in the heat-treated area with adequate accuracy and temperature uniformity. 
4.2.1.2.6. 
Lagging must be used to limit the heat transfer to other areas of the turbine rotor. 
4.2.1.2.7. 
Calibration of recorder and thermocouples: These should be calibrated at a SANAS approved test house every 6 months (Eskom requirement) for the applicable temperature range (at least from 0 °C up to 800 °C). 
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Figure 1: Typical LP Rotor (laser weld journal as indicated in red) 
· GEC LP1 & LP2 Rotor – PWHT on Welded Tenons. 

The rotors are laser welded to build-up the tenons during the understrap replacement (Fig 2a). The Heat treatment contractor is expected to set-up and heat treat all welded (20 off) tenons to the approved PWHT procedure, and without damaging the adjacent components (i.e blades) (Fig. 2b).  

4.2.2.1. Heat Treatment Procedure 
4.2.2.1.1. 
Material specification: 
Blade - FV566 (X12CrNiMoV12-3)  

4.2.2.1.2. 
Filler Material – Inconel 625. 

4.2.2.1.3. 
Prescribed post-weld heat treatment after weld-built tenons cooled in still air to room temperature: 

Temperature: 640 °C ± 10 °C  

Soak time at temperature: 2 hrs ± 10 min 

Heating and cooling rate: 100 °C/hr maximum 
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Figure 2: (a). Illustration of Tenons after laser welding, (b). Illustration PWHT set-up 

4.2.2.2. Thermocouple locations. 
4.2.2.2.1. 
Several thermocouples shall be applied to ensure that the heat-treated area is within the range specified and that undesirable thermal gradient does not occur.  

4.2.2.2.2. 
The number and location of thermocouples shall be sufficient to demonstrate that the requirements of this procedure have been satisfied (see Fig 3.) 

4.2.2.2.3. 
Use certified / validated thermocouples to control and measure the temperatures of the workpieces. Spot-weld the controlling thermocouple onto the top of the trailing edge tenon of each blade of the repaired packet (position indicated by * in the picture below).  

4.2.2.2.4. 
During the soaking period, the controlling temperature should be limited to between 630 °C and 650 °C.  

4.2.2.2.5. 
Spot weld a monitoring thermocouple to the top of the leading edge tenon of each blade (position indicated by x) to measure the temperatures thereof. These temperatures should also be limited to between 630 °C and 650 °C. Any deviation outside this range should be reported for evaluation. 

4.2.2.2.6. 
An additional monitoring thermocouple should be used on the trailing edge of each blade as well (position indicated by +). This temperature might not reach 630 °C or might even exceed 650 °C but should be limited to 660 °C. Deviations above 660 °C should be reported. 

4.2.2.2.7. 
The temperatures of the complete workpiece batch must be controlled and recorded for the whole duration of the post-weld heat treatment cycle and time-temperature charts should be provided. The PWHT charts should be signed off by a Rotek and Eskom welding engineer and should be part of the final data pack. 

4.2.2.2.8. 
Rotek engineer to witness thermocouple locations before and after heat treatment cycle. 
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Figure 3: Required thermocouple positions for the tenon PWHT cycle 

4.2.2.3. Equipment. 
4.2.2.3.1. 
Use ceramic resistance heating blankets (75 mm width) to cover 150 mm of the blade from the top of the tenons, down the length of the blade on both the pressure and suction sides.  

4.2.2.3.2. The pads shall be placed such that they permit the temperature control in the heat-treated area with adequate accuracy and temperature uniformity. 

4.2.2.3.3. 
Lagging must be used to limit the heat transfer to other areas of the turbine rotor. 

4.2.2.3.4. 
Calibration of recorder and thermocouples: These should be calibrated at a SANAS approved test house every 6 months (Eskom requirement) for the applicable temperature range (at least from 0 °C up to 800 °C).  

· GEC LP1 & LP2 Rotor – PWHT on Welded Shroud. 

The rotors are laser welded to join the shrouds together during the understrap replacement (Fig 4). The Heat treatment contractor is expected to set-up and heat treat all welds (2 off) on shrouds in accordance with the approved PWHT procedure, and without damaging the adjacent components (i.e blades).  
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Figure 4: Illustration of laser welding on shroud 

4.2.3.1. Heat Treatment Procedure 
4.2.3.1.1. 
Material specification: 
Blade - FV566 (X12CrNiMoV12-3)        

4.2.3.1.2. 
Filler Material – Low Carbon Martensitic Stainless Steel (410NiMo). 

4.2.3.1.3. 
Prescribed post-weld heat treatment after weld-built tenons cooled in still air to room temperature: 

Temperature: 640 °C ± 10 °C  

Soak time at temperature: 2 hrs ± 10 min 

Heating and cooling rate: 100 °C/hr maximum 

4.2.3.2. Thermocouple locations. 
4.2.3.2.1. 
Several thermocouples shall be applied to ensure that the heat-treated area is within the range specified and that undesirable thermal gradient does not occur.  
4.2.3.2.2. 
The number and location of thermocouples shall be sufficient to demonstrate that the requirements of this procedure have been satisfied (see Fig. 5) 
4.2.3.2.3. 
Use certified / validated thermocouples to control and measure the temperatures of the workpieces.  
4.2.3.2.4. Spot-weld the controlling thermocouple onto the top of the shroud as close as possible to the HAZ of the weld (position indicated by * in the picture below).  
4.2.3.2.5. 
During the soaking period, the controlling temperature should be limited to between 630 °C and 650 °C.  
4.2.3.2.6. 
Spot weld a monitoring thermocouple to the shroud castellation (position indicated by x) to measure the temperatures thereof. The castellation may also not reach a temperature higher than 650 °C. Any deviation outside this range should be reported for evaluation. 
4.2.3.2.7. 
An additional monitoring thermocouple should be wedged in (No spot welding allowed) between the shroud and the understrap at the second last blade of the packet, to be able to measure the temperature of the understrap. The temperature of the understrap may not exceed 150°C.   
4.2.3.2.8. 
The temperatures of the complete workpiece batch must be controlled and recorded for the whole duration of the post-weld heat treatment cycle and time-temperature charts should be provided. The PWHT charts should be signed off by a Rotek and Eskom welding engineer and should be part of the final data pack. 
4.2.3.2.9. 
Rotek engineer to witness thermocouple locations before and after heat treatment cycle. 
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Figure 5: Required thermocouple positions for the shroud PWHT cycle 

4.2.3.3. Equipment. 

4.2.3.3.1. Use a specially prepared ceramic resistance heating blankets (75 mm width) to cover the weld face on top of the shroud.  

4.2.3.3.2. The pads shall be placed such that they permit the temperature control in the heat-treated area with adequate accuracy and temperature uniformity. 

4.2.3.3.3. 
Lagging must be used to limit the heat transfer to other areas of the turbine rotor. 

4.2.3.3.4. Calibration of recorder and thermocouples: These should be calibrated at a SANAS approved test house every 6 months (Eskom requirement) for the applicable temperature range (at least from 0 °C up to 800 °C).  

· Steam Chest – PWHT on U-Seal Landing. 

The area indicated is red on figure 6 is the U-seal landing and it gets welded, and thereafter requires 

PWHT. 
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Figure 6: Illustration od TC locations  

4.2.4.1. Heat Treatment Procedure 
4.2.4.1.1. 
Material specification: 
GS-17CrMoV5-11.        

4.2.4.2. Filler Material – E9018-B3. 

4.2.4.3. Prescribed post-weld heat treatment after weld-build up cooled in still air to room temperature: 

Temperature: 690 °C ± 10 °C  

Soak time at temperature: 2 hrs ± 10 min 

Heating and cooling rate: 50 °C/hr maximum 

4.2.4.1. Thermocouple locations. 
4.2.4.1.1. 
Several thermocouples shall be applied to ensure that the heat-treated area is within the range specified and that undesirable thermal gradient does not occur.  

4.2.4.1.2. 
The number and location of thermocouples shall be sufficient to demonstrate that the requirements of this procedure have been satisfied (see Fig. 6). 

4.2.4.1.3. 
Use certified / validated thermocouples to control and measure the temperatures of the workpieces.  

4.2.4.1.4. 
Rotek engineer to witness thermocouple locations before and after heat treatment cycle. 

4.2.4.1.5. The pads shall be placed such that they permit the temperature control in the heat-treated area with adequate accuracy and temperature uniformity. 

4.2.4.1.6. 
Lagging must be used to limit the heat transfer to other areas of the turbine rotor. 

4.2.4.1.7. 
Calibration of recorder and thermocouples: These should be calibrated at a SANAS approved test house every 6 months (Eskom requirement) for the applicable temperature range (at least from 0 °C up to 800 °C).  

· HP Steam Inlet Pipe. 

The area indicated is red on figure 7 is weld built joining the inlet stub to the steam chest. PWHT is required afterwards. 
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Figure 7: Illustration of Steam inlet pipe 

4.2.5.1. Heat Treatment Procedure 
4.2.5.1.1. 
Material specification: 
GS-17CrMoV5-11.        

4.2.5.1.2. 
Filler Material – E9018-B3. 

4.2.5.1.3. 
Prescribed post-weld heat treatment after weld-build up cooled in still air to room temperature: 

Temperature: 690 °C ± 10 °C  

Soak time at temperature: 2 hrs ± 10 min 

Heating and cooling rate: 50 °C/hr maximum 

4.2.5.2. Thermocouple locations. 
5.2.5.2.1. 
Several thermocouples shall be applied to ensure that the heat-treated area is within the range specified and that undesirable thermal gradient does not occur.  
5.2.5.2.2. 
The number and location of thermocouples shall be sufficient to demonstrate that the requirements of this procedure have been satisfied (see Fig. 7). 
5.2.5.2.3. 
Use certified / validated thermocouples to control and measure the temperatures of the workpieces.  
5.2.5.2.4. 
Rotek engineer to witness thermocouple locations before and after heat treatment cycle. 
5.2.5.2.5. The pads shall be placed such that they permit the temperature control in the heat-treated area with adequate accuracy and temperature uniformity. 
5.2.5.2.6. 
Lagging must be used to limit the heat transfer to other areas of the turbine rotor. 
5.2.5.2.7. 
Calibration of recorder and thermocouples: These should be calibrated at a SANAS approved test house every 6 months (Eskom requirement) for the applicable temperature range (at least from 0 °C up to 800 °C). 
4.2.6. Heating application for installation and removal of shrunk on seats and bolting  4.2.6.1. For seat replacement varies sites 

Wrap the chest of the valve on the seat area (range of OD 170mm to 1000m) 

Heat until seat is removed (+/- 300 degrees Celsius)  

4.2.6.2. For replacement of the seat varies sites 
Wrap the chest of the valve on the seat area (range of OD 170mm to 1000m)  Heat until seat is installed (+/- 300 degrees Celsius)  

4.2.6.3. For removal of valve modules/inserts  
Wrap the chest of the valve on the seat area (OD 170mm to 1000m) 

Heat until seat is removed (+/- 300 degrees Celsius) 

Wrap HP valve chest and induction heat to assist in removal of the retaining nut. 

4.2.6.4.  For removal of bolting  
Wrap the HP inlet nut as per procedure  

Heat HP inlet nuts for unthreading and treading of the nuts as per procedure  

4.2.6.5. For removal of HP and IP strainer  
The Kendal units consist of 4 off High pressure and 4 off intermediate pressure strainers.  

The following is the scope of work for the removal of strainers from the chest: 

Wrap the strainer chest (range of OD 300 to 1000mm) 

Heat strainer chest to assist in the removal of the strainer. Heat until (+/- 300 degrees Celsius) 

4.2.7. Equipment  

4.2.7.1. Fully calibrated Recorders, with 12 Points of measurement and a continuous strip chart. 

4.2.7.2. Calibration of recorder and thermocouples: These should be calibrated at a SANAS approved test house every 6 months (Eskom requirement) for the applicable temperature range (at least from 0 °C up to 800 °C).  

4.2.7.3. All thermocouples required, including compensating cables to attach to the recorders. 

4.2.7.4. Each circuit of heating elements shall be controlled either by a contactor or suitable solid state switching circuit. In turn this circuit shall be controlled by one of the following: Semi – automatic control using a combination of a set – point controller.  

An automatic pre – set programmer control unit to automatically control the heat treatment throughout its cycle. (NB. The operator shall be present throughout the heat treatment cycle.) 

4.2.7.5. Thermocouples shall be made from nickel – chromium – aluminium wire. A certificate of conformance may be made available for each reel of wire utilised and shall indicate a tolerance of less ± 0.75% throughout the temperature 400ºC - 800ºC.  

4.2.7.6. Thermocouples shall be attached by means of the direct wire capacitance discharge method. The gaps between the two wires shall exceed 6mm. Care shall be taken to ensure that the two wires do not touch each other.  

4.2.7.7. Where possible thermocouples shall be located under the heating pad.  

4.2.7.8. The thermocouple to component cable connections shall be a minimum of 0.5 meters from the heated zone.  

4.2.7.9. Following each heat treatment cycle, at least 150mm wire measured from the hot zone shall be discarded. After each application has been preformed, the area shall be sanded or filed to remove all irregularities. 

4.2.7.10. 
2 KVA complete machines (heaters). 

4.2.7.11. 
25 mm thick Lagging blanket (insulation wool).  

4.2.8.  Documentation. 

4.2.8.1.  Equipment calibration certificates shall be verified by Rotek engineer before work commence. 

4.2.8.2. Rotek engineer to witness thermocouple locations before and after heat treatment cycle. 

4.2.8.3. Upon completion, heat treatment chart that was generated by the recorder to be submitted to form part of the heat treatment package. The following information shall be referenced on the chart: 

 
 
(i). Rotek PQP number 

(ii). Heating and Cooling Rate  

(iii). Chart Speed  
(iv). Soaking Time  

(v). TC number and their respective colours. 

(vi). Job description and Order number 

· Minimum qualification requirements 
Resources assigned to the project are to comply with the minimum qualification requirements below: 

	Heat Treatment Operators 
	• 
	At least 3 years relevant experience. 

	
	• 
	Formal training from accredited institution. 

	
	• 
	Verification of equipment calibration.  

	
	• 
	Set up of heat treatment equipment.  

	
	• 
	Attachment of thermocouples in accordance with the approved procedure. 

	
	• 
	Execution of heat treatment in accordance with the approved procedure. 

	
	• 
	Record and report all deviation from the heat treatment chart. 

	
	• 
	Compilation of all records pertinent to the heat treatment process.  

	
	• 
	Execute heat treatment activities in accordance with Eskom’s standard. 

	Supervisors  
	• 
	At least 5 years relevant experience. 

	
	• 
	Formal training from accredited institution. 

	
	• 
	Verification of equipment calibration.  

	
	• 
	Set up of heat treatment equipment.  

	
	• 
	Attachment of thermocouples in accordance with the approved procedure. 

	
	• 
	Execution of heat treatment in accordance with the approved procedure. 

	
	• 
	Record and report all deviation from the heat treatment chart. 

	
	• 
	Compilation of all records pertinent to the heat treatment process.  

	
	• 
	Execute heat treatment activities in accordance with Eskom’s standard. 


· SHEQ REQUIREMENTS 
All service providers are expected to comply with, but not limited to the following: 
· Compliance with the Occupational Health and Safety Act 85 of 1993 is compulsory. 

· Adherence to Quality Management System Policies, Procedures and related requirements of ISO 9001. • 
Adherence to Occupational Health and Safety Policies, Procedures and related requirements of the OHSAS 18001. 

· Adherence to environmental aspects, related impacts and legal requirements associated with work activities in accordance with ISO 14001. 

· Adherence to Life Saving Rules.  

· Compliance with the Eskom Plant Safety Regulations. 

· Only authorised documents and processes are to be used in the execution of duties.  

· Continuously seek methods for improvements from a process, quality and safety perspective. 

· Obey all instructions. 

· Familiarize with: 

· The applicable work instructions and procedures in place. 

· Safe working conditions and procedures. 

· All legal and contractual requirements. 

· Discipline and integrity. 

· Compliance to all ERI Work Instructions, processes, procedures, and standards 

· Adherence to ERI’s disciplinary code or practice. 

· Set example to co-workers and others. 

· Participate in Risk Assessments. 

· Responsible for own safety. 

· Responsible for Personal Protective Equipment issued. 

· Execute duties promptly and safely. 

· Safeguard tools and safety equipment issued. 

· Keep good relationship with all personnel. 

· Compile a HIRA for each and every activity that needs to be performed. 

· Ensure the activities are carried out following a Works Instructions and Procedure. 

· Adhere to clean condition policy where required. 

· All activities to be carried out as per the documented processes and comply with the requirements of ISO and OHSAS certification 

· Service provider to comply to Eskom PPE (Personal Protective Equipment) Policy with regards to issuing of PPE to resources 

· Proper use of PPE to be followed 

· Ensure that tools and equipment are stored correctly in a safe place. 

· KEY DELIVERABLES 
The following deliverables are to be met by the service provider: 
During the servicing of equipment duration: 

· No customer complaints 

· Compliance to all ERI Work Instructions, processes, procedures, and standards 

· No SHEQ incidents 

· Milestones to be provided and  to be achieved on time, or earlier 

· PROCEDURE ADHERENCE REQUIREMENTS 
The ERI TGS Quality Management System consists of various procedures and processes that are utilized to manage and control the level of quality of maintenance activities during an outage to an acceptable standard. These procedures and processes are employed during the planning and execution of maintenance activities with a focus of meeting the customer’s requirements and enhancing their satisfaction. These procedures shall be adhered to by the service provider and will be made available on request by the service provider. 

· Execution and Control of All Site Work (240-137025973) 

· Quality Control 

· PQP Workflow Assessment and Tracking for Outages (F-198) 

· Technical Notification Work Instruction (240-94067868) 

· Standard for Welding requirements on Eskom Plant (240-106628253) 

· Control of Blanks and Foreign Material Exclusion Covers (T-03) 

· Rotor Lockable Components Inspections (E-67) 

· Hydraulic Equipment Specifications, Operation and Maintenance Requirements (F-465) 

· Compilation of Service Reports and Data Books (F-737) 

· Lifting Machines and Lifting Tackle Safe Working Practices (E-19) 

· Management and Control of Tools in a Tool Store or a Container (240-125904456) 

· Correcting of Checksheets Engineering Instruction (X-1384391-033) 

· Project Management Product/Process Quality Plan (240-130329202) 

· Control of Non-Conforming Product/Service, Corrective and Preventive Action (240-103649507) 

· Business Management System Audit (240-94027195) 

· Coding of Business Management System Documentation (240-94027233) 

· Development and Management of the Product/Process Quality Plan for Outages (240142892057) 

· Generator Clean Conditions Requirements Work Instruction (240-56178527) 

· Turbo Gen Services - Outage Quality Control Cabin240-142894278) 

· Turbo Gen Services Rework Work Instruction (240-147200671) 

· Flogging procedure(E-60) 

· Safe operation of electrical equipment (TT-A-01) 

· Plant Safety Regulations 

· Key Performance Indicators 
The performance of the contractor will be evaluated on the KPIs in the table below: 

	Objective 
	Key Performance 
Indicator  
	Measure 
	Unit of 
Measure 
	Source of 
Evidence 

	Safety Sustainability 
	LTI Free days  
	LTI Free days 
	Days 
	To be provided by supplier 

	Due Date 

Performance 
	Due Date 

Performance 
	Average contracted  days  
	Days 
	To be provided by supplier 

	Reduce the Number of Rework Incidents 
	No of Rework 

Incidents 
	Number of Rework 

Incidents 
	Nr 
	To be provided by supplier 

	Reduce the Rework 

Duration 
	Rework Duration (Days additional to planned outage duration) 
	Number of Days 

Rework Duration 

Impacts Outage Due 

Date 
	Days 
	To be provided by supplier 

	No of Legal & 

Environmental 

Contraventions 
	No of Legal & 

Environmental 

Contraventions 
	Number of contraventions 
	Nr 
	To be provided by supplier 

	Zero Fatalities  

Excl 3rd party at fault 
	Zero Fatalities  

Excl 3rd party at fault 
	Number of fatalities 
	Nr 
	To be provided by supplier 


· The service provider will be responsible for the successful completion of the scope 

· After each application has been performed, the area shall be sanded or filed to remove all irregularities. 

· The NDT personal must be able to conduct NDT after the scope is completed (i.e. TC wires must be removed and the surface polished to a smooth surface) 

· Any defects that are noted after the scope execution will be corrected by the service provider at own cost. 

Management meetings

The conditions of contract (e.g. Clause 16.2) and other sections of the Service Information (e.g. safety risk management) may require that a meeting shall be held.  However the intention of all NEC contracts is that the Parties and their agents use the techniques of partnering to manage the contract by holding meetings designed to proactively and jointly manage the administration of the contract with the objective of minimising the adverse effects of risks and surprises for both Parties.

Depending on the size and complexity of the service, it is probably beneficial for the Service Manager to hold a weekly risk register meeting (Clause 16.2).  This could be used to discuss safety, compensation events, subcontracting, overall co-ordination and other matters of a general nature.  Separate meetings for specialist activities such as planning and activities of a technical nature may also be warranted.

Describe here the general meetings and their purpose. Provide particulars of approximate times, days, location, and attendance requirements, stipulating that attendees shall have the necessary delegated authority to make decisions in respect of matters discussed at such meetings.

The following text could be used as a model for this section:

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

	Title and purpose
	Approximate time & interval
	Location
	Attendance by:

	Risk register and compensation events
	Weekly on ________ at ___
	
	

	Overall contract progress and feedback
	Monthly on _____ at ___
	
	Employer, Contractor and ___

	
	
	
	

	
	
	
	


Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not so specified by persons and at times and locations to suit the Parties, the nature and the progress of the service.  Records of these meetings shall be submitted to the Service Manager by the person convening the meeting within five days of the meeting.  

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions under the contract as these shall be done separately by the person identified in the conditions of contract to carry out such actions or instructions.  

Invoicing and payment

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a list of information which is to be shown on an invoice. 

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in the Service Manager’s payment certificate.  

The Contractor shall address the tax invoice to 

Eskom Rotek Industries

Accounts Payable Department

Lower Germiston Road

Rosherville

and include on each invoice the following information:

Name and address of the Contractor and the Service Manager; 

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;

(add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

Insurance provided by the Employer
First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance related issues such as a cross reference to where procedures for making claims can be found.  Also provide contact details for persons capable of being able to answer any insurance related queries the Contractor may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.  

Health and safety, the environment and quality assurance

Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional requirements particular to the service and the Affected Property for this contract.  The text below provides for these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE 27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.
The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM with the above processes are as follows:

·         Generation: Roley McIntyre

·         Transmission: Tony Patterson

·         Distribution: Alex Stramrood

·         Enterprises: Jace Naidoo

·         Corporate: Kerseri Pather

The Contractor shall comply with the health and safety requirements contained in Service Information.

Procurement

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service Information regarding procurement procedures.  This part of the Service Information MUST include any such procedures to be able to administer Disallowed Cost.  

Equipment provided by the Employer
Some Employer’s obligations are stated in the Scope of Work above and these will be detailed in the Plan.

Hook ups to existing works

Not Applicable

Tests and inspections

Description of tests and inspections

Not Applicable

Materials facilities and samples for tests and inspections 

Refer to Scope of Work
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	Task Order

for use with NEC3 Term Service Contract

       

	
	
	Department:
	

	Contract No: 
	46______
	Task Order No:
	45___________ 

	Part One: Data provided by the Employer

	
	Employer’s postal address:
	Employer’s representative :

	
	Eskom Rotek Industries SOC Ltd.
	Name
	

	
	Turbo Gen Services
	Tel
	

	
	P. O. Box 40099
	Fax
	

	
	Cleveland
	Cell
	

	
	2022
	E-mail
	

	Detailed description of the work in the Task

	

	Services and other things provided by the Employer

	

	Starting date:
	
	Task Completion Date:
	

	Delay damages:
	
	
	

	The period of reply to a communication for this Task Order is:
	 2 working days
	The Contractor submits a revised programme for this Task Order every
	

	Contractor’s representative:
Signature: ____________________________ 


	Employer’s representative:
Signature: ________________________________




	Part Two: Data provided by the Contractor

	
	Contractor’s postal address:
	Contractor’s representative:

	
	
	Name
	

	
	
	Tel
	

	
	
	Fax
	

	
	
	Cell
	

	
	
	E-mail
	

	
	
	
	

	Additional compensation events

	Any other activities not covered by this Task Order

Any extension to the planned completion Date. 

Any delays to the program caused by other contractors.



	Additional data

	

	Assessment schedule (Part 1. 50.1)

	The full value of this task order will be invoiced upon completion.



	Contractor’s representative:
Signature: _______________________________ 


	Employer’s representative:
Signature: ________________________________




	Price List

	Item nr.
	Description
	Unit
	Qty
	Unit price
	Subtotal
	 Total Price

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	
	
	
	
	
	
	

	Total of the Prices for this Task Order
	

	Total of the Prices for this Task Order (in words): 



	All Prices in this Task Order exclude VAT

	The above prices are valid for 30 days from the date of the Contractors signature below

	Contractor’s Delegated Authority:

Signature: ________________________________ 

Name: (Print) _____________________________

Date:
	Employer’s Delegated Authority:

Signature: ________________________________

Name: (Print) _____________________________

Date:


 








� The total is a budget value.  The actual contractual values will be drawn by Task Orders.


� Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 � HYPERLINK "http://www.ecs.co.za" �www.ecs.co.za� 
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