FEZILE DABI DISTRICT MUNICIPALITY

&

7 s

A,
Fezile Dabi

District Municipality

MUNICIPAL INFRASTRUCTURE GRANT
(MIG) PROGRAMME 2023/2024

A CIDB DOCUMENT

BID NO: FDDM: SCM/BID: 010/2023-24

Project Title:

UPGRADING OF GRAVEL ROADS TO PAVED ROADS IN QALABOTJHA

Tenderer

Address of Tenderer
Telephone

Facsimile

Tender Amount
Completion Period

JUNE 2024

EMPLOYER:

FEZILE DABI DISTRICT MUNICIPALITY
John Vorster Rd
Sasolburg, 1947
Telephone
Facsimile

: +27 (016) 970 8600
. +27 (016) 970 8733

EMPLOYER’S AGENT

FLAGG Consulting Engineers
P O Box 864

FRANKFORT, 9830

Telephone : 058 8132173
Facsimile : 058 813 4254



FEZILE DABI DISTRICT MUNICIPALITY

UPGRADING OF GRAVEL ROADS TO PAVED ROADS IN QALABOTJHA

BID NO: FDDM: SCM/BID: 010/2023-24

CONTENTS

THESE DOCUMENTS CONSIST OF THE FOLLOWING: PAGE
VOLUME I: TENDERING PROCEDURES

T1.1 : TENDER NOTICE AND INVITATION TO TENDER 1
T1.2 : TENDERER DATA 5
T1.2.1 : Instructions to Tenderers 8
T1.2.2 : Invitation to Bid (MBD 1) 10
T1.2.3 : Municipal Services, Rates & Taxes and Taxes Clearance certificate for SCM Purpose 12
T1.2.4 : Tax Clearance Certificate Requirements (MBD 2) 14
T1.2.5 : Declaration of Interest (MBD 4) 15
T1.2.6 : Conditions of Tender Pertaining to Preferential Procurement (MBD 6.1) 18
T1.2.7 : Declaration of Certificate for Local Production and Content (MBD 6.2) 23
T1.2.8 : Declaration of Bidder’'s Past Supply Chain Management Practices (MBD 8) 27
T1.2.9 : Certificate of Independent Bid Determination (MBD 9) 29
T1.2.11 : Functionality / Evaluation Criteria 33

VOLUME 2: RETURNABLE DOCUMENTS

T2.1 : LIST OF RETURNABLE DOCUMENTS 35
Cl1 : FORM OF OFFER AND ACCEPTANCE (TENDER) 36
C2.2 : SCHEDULE / BILL OF QUANTITIES 42
T2.2 : RETURNABLE SCHEDULES 49
T2.2.1 : Authority of Signatory 49
T2.2.2 : Schedule of Plant Available 51
T2.2.3 : Previous Experience of Tenderer 52
T2.2.4 : Daywork Schedule 53
T2.25 : Status of Concern Submitting the Tender 55
T2.2.6 : Preliminary Programme / Cash Flow Schedule 56
T2.2.7 : Sub — Contractors Schedule 58
T2.2.8 : Labour Schedule 59
T2.2.9 : Alterations by Tenderer 60

T2.2.10 : Certificate of Tenderer’s Visit to Site 61

FDDM: SCMBID:010/2023-24 i



VOLUME 3: CONTRACT

C1.2

Ci21

Cl22

Cl23

C2.

Cs.

C31

C3.2

C4

ANNEXURE A :

ANNEXUREB :

ANNEXURE C :

ANNEXURED :

CONTRACT DATA TO TENDER
Schedule of Contract Documents
General Conditions of Contract
Special Conditions of Contract
PRICING DATA

PROJECT SPECIFICATION
SCOPE OF WORKS

VARIATIONS ON STANDARDISED SPECIFICATIONS /
PARTICULAR SPECIFICATION

SITE INFORMATION

PRO FORMA DOCUMENTS

STANDARDISED / PARTICULAR SPECIFICATIONS
OCCUPATIONAL HEALTH AND SAFETY

CONFORMITY WITH EPWP GUIDELINES

FDDM: SCMBID:010/2023-24 ii

62

63

63

64

68

69

69

72

73

75

81

111

158



VOLUME 1
TENDERING PROCEDURES
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FEZILE DABI DISTRICT MUNICIPALITY

UPGRADING OF GRAVEL ROADS TO PAVED ROADS IN QALABOTJHA

TENDER DOCUMENT

PART T1: TENDERING PROCEDURE

CONTRACT NO: FDDM: SCM/BID: 010/2023-24

DATA PROVIDED BY THE TENDERER

NAME OF TENDERER:

The legal name of the Contractor

ADDRESS OF TENDERER:

Physical address, postal address and e-mail address where the Contractor will receive notice

TELEPHONE No.:

FAX No.:

AUTHORISED PERSON:

TENDER AMOUNT: R

TIME FOR COMPLETION: The Works shall be completed within

State total number of days, weeks, months or years which must include the special non-working days and the year-end break.

TENDERER: ... DATE: i

FDDM: SCM/BID: 010/2023-24 2



COPYRIGHT

NOTICE

CONDITIONS FOR THE ACQUIRING OR PURCHASE OF THIS DOCUMENT

It is explicitly agreed that any person acquiring or purchasing this document does so with the sole purpose of
submitting a bona fide tender in terms of the document and will be prohibited to make public the contents of the
document or any part thereof or supply it to or let it be used by any other party other than for the purpose of
assistance by such other party in meeting any necessary requirements related to the submission of a bona fide
tender in terms of the document.

The copy or transformation of any part of this document in any form or by any process whatsoever, without
the written consent of the FLAGG Consulting Engineers (Pty) Ltd is prohibited in terms of the Copy Right Act
98 of 1987 except for the purpose as set out above.

FLAGG Consulting Engineers (Pty) Ltd

FRANKFORT

FDDM: SCM/BID: 010/2023-24 3



. Fezile Dabi District Municipality

MUNICIPAL MANAGER OFFICE

John Vorter Road
P O Box 10 Fax
SASOLBURG,1947

Phone : 016 970 8600

1016 970 8733

(For publication on the Municipal notice board, Newspaper, website and e-tender portal)
Competitive bidding process publication on the Municipal notice board, Newspaper, website and e-tender portal)

Competitive bidding process

BID No Bid Description User Contact person Contact Non- Compulsory | Document Closing
Department (Technical) numbers refundable Briefing availability | Date and
document date Time
fee

FDDM: SCM/BID:010/2023-24 | Upgrading of Gravel Roads to Paved Roads in Qalabotjha Infrastructure Mrs. Moletsane (078 778 8495) R1500.00 Briefing will | 11" June 21 June
CIDB Grading 5CE PE Services Morakane be held on 2024 2024 at
Specific goals: Max. 20 points 13 June 11h00
Locality: 10 points - Within the boundaries of Mafube Local 2024 at at
Municipality (10 points); Within the boundaries of Fezile Dabi 10HO0 Municipal
district (8 points); Within the boundaries of Free State province Villiers Town Offices in
(5 points); Outside the boundaries of Free State province (1 Hall Frankfort
point) Youth- (5 points); Black Woman (5 points)

Documents are available from:
Supply Chain Management Office (Fezile Dabi District Municipality; John Vorster Road, Sasolburg, 1947 from 07:30am to 15:30pm
Enquiries to directed to Supply Chain Tel. 016 970 8600

Minimum Requirements:

1. Valid original tax clearance certificates must be attached, or pin supplied.

2. Certified copy of the company registration / founding certificate must be attached.

3. Bidis also available on e-tender on the availability date.

4. No bids will be accepted from person in the service of the state. No telegraphic, telefax and late bids will be accepted.

5. Municipality is not bound to accept the lowest bid. Failure to comply with the above-mentioned conditions may invalidate your bid.

6. Bid will remain valid for 90 days.

7.  All quotations will be evaluated in terms of preferential points system as prescribed in the preferential procurement policy regulation of 2022.

8. Municipal rates & taxes account not older than 30 days or valid lease agreement together with Landlord’s Municipal account must be attached.

9. CSD registration report does not order than 30 days.

10. CIDB 5CE PE Grading certificate.

11. COIDA

12. Banking rating and latest Annual Financial Statement.

13. Company Profile

14. Letter of Authority

15. Joint Venture Agreement if applicable

Please note:

1. (a) Section 217 of the Constitution of the Republic of Republic of South Africa requires an organ of state to contract for goods and services in
accordance with a system which is fair, equitable, transparent, competitive and cost effective. (b) No bid (s) will be accepted from a person in the
service of the state. (c) No telegraphic, telefax and late bids will be accepted. (d) The lowest bid/proposal will not be accepted, and the Municipality
reserves the right to accept where applicable a part of portion of any bid or where possible accepts bids or
proposal from multiple bidders. (e) Municipal Supply Chain Management policy and Preferential Procurement policy Framework Act No 5 of 2000
and its regulations (2017) will be applied.

2. Inorder to claim preference points for specific goals. A. Locality —~Where the tenderer is the owner of the property of the company, shall submit a

Municipal rates and taxes registered in the name of the tenderer, where the tenderer is not the owner of the property of the company (A valid lease
agreement or Affidavit from the property owner that the address used to claim points is being rented out to the tenderer) B. Black
Man/Woman/Youth — The bidders must submit ID documents for them to be able to claim points. Bidders who fail to submit the relevant
documents will not get 20 points

All completed Bid documents to be submitted at:
Mafube Local Municipality; Tender Box: 64 JJ Hadebe
Street; Frankfort, 9830

Evaluation criteria:
1. Functionality

Functionality Points
Experience 50
Personal Capacity and resources 30
COIDA Certificate 15
Financial Viability 5

Total points on Functionality are 100 points.

The minimum points to be attained for functionality
must be 70 points.

2. Price and specific goals

Preference point system applicable to this bid is 80/20

Points
Price 80
Specific Goals 20
Mr. S THOMAS
Municipal Manager Date: / /

FDDM: SCM/BID: 010/2023-24 4



BID NO: FDDM: SCM/BID: 010/2023-24

T1.2 TENDER DATA

T1.2.1 INSTRUCTIONS TO TENDERERS

1.

ISSUE OF DOCUMENTS

Tender documents will be obtainable at Fezile Dabi District Municipality, John Vorster Road,
Sasolburg, 1947 (Tel: 016 970 8600) on the date as advertised. Cash or direct deposit with a proof of

deposit shall be accepted.
TENDER DOCUMENTS

Tenderers shall satisfy themselves that the documents are complete and conform to the index. Should
any pages be missing or anything concerning the documents not be clear, the Tenderer shall immediately
notify the Engineer, in order to have any discrepancy solved, because neither the Employer nor the

Engineer will assume any responsibility for any discrepancies not rectified during the tendering period.
TENDER PROCUDURE

Tenders, completed in full, shall be submitted with all the signatures entered where required.

Tenders are to be entered on the Form of Tender, which shall not be detached from this document.

The complete document, priced and completed in full, with any covering letters, specifications, drawings and
data to be supplied by the Tenderer, is to be sealed, marked “BID NO: FDDM: SCM/BID: 010/2023-24
upgrading of Gravel Roads to Paved Roads in Qalabotjha and reach the Mafube Municipality Offices

before 11h00 on the date as advertised.
RETURNABLE DOCUMENTS

All returnable documents included in these documents shall be completed in full by the Tenderer and
signed where required. The complete list of returnable documents is tabled in section T2.1 of the tender

document.

Should insufficient space be provided in any returnable document, the Tenderer shall include additional
annexures of the same format as the document. Should all returnable documents not be completed in

full, the tender shall be rendered incomplete and may not be taken into consideration.
CLARIFICATION MEETING
The clarification meeting is compulsory.

The Consulting Engineer will meet prospective tenderers at the venue and on the date as advertised to

show prospective tenderers the site. Prospective tenderers shall arrange their own transport.

TENDER PRICES
Tenderers shall allow in the tender prices for all labour, material, plant and all other matters required to

execute and complete the contract in accordance with the contract documents.

FDDM: SCM/BID: 010/2023-24 5



9.1

9.2

10.

11.

12.

VALUE ADDED TAX
All unit rates and lump sum prices entered in the Schedule of Quantities shall exclude Value Added Tax.

Provision has however been made for the addition of Value Added Tax to the extended total in the
Summary of the Schedule of Quantities. This figure including VAT shall be carried over to the Form of
Tender.

“RATE ONLY” ITEMS
“Rate only” items shall also be priced by the Tenderer but shall not be included in the extended total.

Where “Rate only” items tend to be excessively high or inappropriate, the Employer shall have the right

to notify the Tenderer to afford him the opportunity to rectify these rates.
ALTERNATIVE TENDERS

ALTERNATIVE SYSTEM PROPOSAL

Alternative tenders will not be accepted.

ALTERNATIVE ITEMS PROPOSAL

Tenderers shall determine their rates strictly in accordance with the conditions, descriptions and clauses
as described in the tender document, without change. Those to be altered are to be scheduled in the
Alterations by Tenderers.

RESOLUTION OF AUTHORITY

If the tender is submitted by a company, it shall be signed by a person authorized to do so. A resolution
of authorization, by the directors of the company, shall be submitted with the tender.

If the tender is submitted by a consortium of two or more persons or companies for firms, the following
shall be attached:

a) The original or certified copy of the agreement setting out the composition of the consortium, the

conditions on which it operates as well as the period of validity of the consortium.

b) A certificate signed by each member of all participating parties, companies or firms, affording

power of attorney to a nominated person.
VALIDITY OF TENDER

The tender shall be valid for the period as stated in the Annexure to the Tenderer.

TELEGRAPHIC TENDERS

Telegraphic tenders will NOT be considered.

FDDM: SCM/BID: 010/2023-24 6



13.

14.

15.

16.

16.1

16.2

WITHDRAWAL OF A TENDER

Any Tenderer has the right to change or withdraw a tender after submission providing he applies for

withdrawal before the closing date and time.
The original tender with the written changes on it will be accepted as the final submission.
After the official closing date and time, a tender will not be allowed to be withdrawn or changed.

Should the successful Tenderer withdraw his tender after the advertised closing date, or after notification
that his tender has been accepted, fail to sign the contract in accordance with the Form of tender within a
period of 14 days, or an extended time agreed, he will be held responsible for all additional costs incurred
in re-advertising the contract and/or the difference in cost incurred by appointing a less favorable
Tenderer.

INCOMPLETE TENDERS

Any tender that does not comply with the conditions of tender will be considered incomplete and will be
liable for rejection.

TENDER EXPENSES

The Employer will not be held liable for any expenses incurred in preparing and lodging tenders.
ALTERATION OF TENDER BY EMPLOYER

ARITHMETICAL ERRORS

The responsive tender offers shall be checked for arithmetical errors, which will be corrected in the
following manner (Per Government Gazette, 9 June 2004, No 26427):

] Where there is a discrepancy between the amounts in figures and in words, the amount in words
shall govern.
] For this schedule / bill of quantities, where there is an error in the line item total resulting from the

product of the unit rate and the quantity, the line item total shall govern and the rate shall be
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the

line item total as quoted shall govern, and the unit rate will be corrected.

Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern, and the
tenderer will be asked to revise selected item prices (and their rates if a bill of quantities applies) to achieve

the tendered total of the prices.
INAPPROPRIATE TENDER PRICES

Should any price or rate seem inappropriate or unacceptable to the Employer, the Employer shall require
of the Tenderer the following:

To justify the specific price or rate by doing a financial breakdown of the complete rate, and/or to change
the rate or price.

Should a Tenderer refuse to alter any price or rate, the Employer may disqualify the Tender, after 7 days

written notification thereof.

FDDM: SCM/BID: 010/2023-24 7



17.

18.

19.

20.

21.

22.

ADDITIONAL INFORMATION REQUIRED

The Tenderer shall include with his tender all information, data, design calculations and drawings as may

be stipulated in the specification and annexures.

The Employer reserves the right to demand more information where such information as submitted is
considered inadequate. The Tenderer shall supply the required supplementary information within 7 days

after notification.

All costs incurred during the design of proposals and compilation of the required information, shall be

included in the tendered rates.
OWNERSHIP OF TENDER DOCUMENTS

All persons in possession of the Tender Documents whether Tenders are submitted or not, shall regard

the contents of the Documents as private and confidential.

No part of any Document may be reproduced or copied without the prior consent of the Consulting

Engineers, FLAGG Consulting Engineers (Pty) Ltd.
TIME OF COMPLETION

The time of completion shall be determined by the tenderer; taking into account all factors, which may
influence the construction period. This shall be entered in the appropriate position in the Summary of

Tender as well as the Contract data page 36 of this Tender.
ACCEPTANCE AND REJECTION OF TENDERS

Acceptance of a tender does not imply that the program, construction method or any other item in detail
will be accepted in full. Final drawings for final approval in accordance with the General Conditions of

Contract shall be submitted, should that be a requirement of the tender.

Tenders may be rejected if additional requirements are not presented as requested in the tender
documents, or if the tender has been qualified, other than indicated in “Alterations by Tenderer”, or if

any absurdities is encountered in the form of tender, annexures or bill of quantities.
The Employer is not compelled to accept the lowest or any tender.

REVENUE STAMPS

Any stamp duties related to the contract shall be for the account of the Tenderer.
SECURITY

It is a provision of the contract that the Contractor shall provide the Employer with security by way of a
guarantee for the due and faithful fulfillment of the contract by the Contractor. The time to deliver the

guarantee and the liability of the guarantee are stated in the Contract Data (72.2.11).

FDDM: SCM/BID: 010/2023-24 8



23.

24.

25.

26.

27.

28.

29.

29.11

VARIATIONS BY THE TENDERER

Should the Tenderer wish to vary any terms of the General Conditions of Contract or Specification, he
shall do so in Annexure 1 attached to this document. In the absence of any entries in this Annexure, the
tender will be treated as a tender complying in every respect with the General Conditions and
Specification. Preference will be given, other things being generally equal to tenders entailing a minimum

of alterations.
AMBIGUITY

In the event of there being any doubt about any matter or of further information being required, Tenderers

are invited to obtain such further information from the Consulting Engineers.
FOREIGN TENDERERS

Tenderers not resident in the Republic of South Africa will supply the name and address of their official

agent in the Republic. Any Tender failing to comply with this condition will be rejected.
DISQUALIFICATION AS THE RESULT OF UNJUST INFLUENCING AND CANVASSING

Shall there be any evidence of any unjust influencing or canvassing by the Tenderer his tender will be
liable to rejection.

“TIME IS OF THE ESSENCE” (MORA)
Time is an essential element of the Contract.
REDUCTION OF WORK

The Employer reserves the right to withdraw any section or item in the bill of quantities in which case the

Contractor will have no claim in this respect.
GENERAL CONDITIONS
The following general conditions are applicable to this tender:

i) The Main Contractor must appoint a Community Liaison Officer (CLO) for the entire duration of

the Project; the CLO will be identified by the Fezile Dabi District Municipality/ Mafube Municipality.

i) The Main Contractor may import only key personnel for the execution of the project. All general

labor and subcontractors must be locally based within the FDDM Area.

iii) A Tender / Quotation submitted by a Company which is in arrears of payment for services provided
by the Council, will not be considered.

iv) Failures to provide and attach to the Tender / Quotation the information required may result in a

loss of points or disqualification.

FDDM: SCM/BID: 010/2023-24 9



MBD1

BID NO: FDDM: SCM/BID: 010/2023-24

PART A
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FORR

EQUIREMENTS OF THE FEZILE DABI DISTRICT MUNICIPALITY

BID NUMBER: | FDDM: SCM/BID: 010/2023-24 | CLOSING DATE: | 21st JUNE 2024 | CLOSING TIME: | 11:00

DESCRIPTION | UPGRADING OF GRAVEL ROADS TO PAVED ROADS IN QALABOTJHA

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX

SITUATED AT (STREET ADDRESS

JOHN VORSTER ROAD

SASOLBURG

1947

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TAX COMPLIANCE STATUS TCS PIN: OR | CSD No:

B-BBEE STATUS LEVEL VERIFICATION [ Yes B-BBEE STATUS [ Yes
CERTIFICATE LEVEL SWORN

[TICK APPLICABLE BOX] [ No AFFIDAVIT [ No

[A B-BBEE STATUS LEVEL VERIFICAT

ION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED

IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ACCREDITED ARE YOU AFOREIGN | [_]Yes [INo

REPRESENTATIVE IN SOUTH AFRICA | 1Y€ [INo BASED SUPPLIER FOR

FOR THE GOODS /SERVICES /WORKS THE GOODS [P YES, ANSWER

OFFERED? [IF YES ENCLOSE PROOF] ISERVICES IWORKS | PART B:3 ]
OFFERED?

TOTAL NUMBER OF ITEMS OFFERED TOTAL BID PRICE R

SIGNATURE OF BIDDER | woooeeeceerceeeeeees e, DATE

CAPACITY UNDER WHICH THIS BID IS

SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:

DEPARTMENT FINANCE CONTACT PERSON M MOLETSANE

CONTACT PERSON M MOEKETSI TELEPHONE NUMBER 078 778 8495

TELEPHONE NUMBER 016 970 8709 FACSIMILE NUMBER

FACSIMILE NUMBER E-MAIL ADDRESS morakanemm@gmail.com

E-MAIL ADDRESS mariam@feziledabi.gov.za

FDDM: SCM/BID: 010/2023-24
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PART B
TERMS AND CONDITIONS FOR BIDDING

1.

BID SUBMISSION:

1.1.

1.2.
1.3.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED
FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED)

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY
OTHER SPECIAL CONDITIONS OF CONTRACT.

2.

TAX COMPLIANCE REQUIREMENTS

2.1
22

2.3

24

25
26

2.7

BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO
ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN
ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE
WEBSITE WWW.SARS.GOV.ZA.

FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.
BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A
SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD
NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? (] YES [INO

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? [] YES [INO
3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [] YES [INO

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [] YES [INO

3.5. ISTHE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? (1 YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3
ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICH THIS BID IS SIGNED: e

DATE:

FDDM: SCM/BID: 010/2023-24 11



http://www.sars.gov.za/

FEZILE DABI

DISTRICT MUNICIPALITY

John Voster Road P O Box 10

SASOLBURG SASOLBURG
1947

1947

Tel: 016 970 8600
Fax: 016 970 8762

Enquiries: Supply Chain Management Unit

MUNICIPAL SERVICES, RATES AND TAXES CLEARANCE CERTIFICATE FOR
SUPPLY CHAIN MANAGEMENT PURPOSE

The purpose of this form is to obtain prove that municipal services, rates and taxes of the service
provider are not more than three months in arrears with the relevant municipality / landlord in the
municipal area where the service provider conduct his / her business. This form is to be completed
only if the service provider’s rates and taxes are not in arrears for more than three months.

PART A —to be completed by the relevant municipality in the case where the service provider is the
registered owner of the site / owner pays for municipal services / tenant pays for municipal
services

OR

PART B — to be completed by the landlord in the case where the service provider is renting the
premises / rental paid by tenant include municipal services.

PART A (TO BE COMPLETED BY THE RELEVANT MUNICIPALITY)

Name of the Municipality:

Property Physical Address:

Registered Name:

Official’s Name: Municipality Stamp Here
Signature :

Date:

Please tick whether in arrears or up-to-date

Rates and taxes : Up-to-date  / in arrears for more than 3 months

Water: Up-to-date  / in arrears for more than 3 months

Electricity: Up-to-date  / in arrears for more than 3 months

FDDM: SCM/BID: 010/2023-24 12



Refuse : Up-to-date  / in arrears for more than 3 months
Other services: Up-to-date  / in arrears for more than 3 months

PART B ( TO BE COMPLETED BY THE LANDLORD)

Name of the Landlord:

Property Physical Address:

Landlord Signature:

Date: Landlord’s business stamp here
Or an Affidavit from SAPS
(in the event the landlord does not

have
a business stamp)
Please tick whether up-to-date or in arrears

Rental: Up-to-date  / in arrears for more than 3 months
Municipal services:  Up-to-date  / in arrears for more than 3 months

FDDM: SCM/BID: 010/2023-24 13



BID NO: FDDM: SCM/BID: 010/2023-24

T1.2.4
MBD 2

CENTRAL SUPPLIER DATABASE (CSD) OF NATIONAL GOVERNMENT
Tax Clearance Certificate Requirements

SARS: Service providers are not required to submit an Original Tax Clearance Certificate; they must,
ensure that are registered on the Central Supplier Database (CSD) of National Government and
must submit, with their proposal, proof of registration with CSD.

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory
arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s tax

obligations.

The CSD will confirm the validation response in regard to SARS information; and the Tax Clearance
Status / Certificate Verification status. The service provider may submit their printable Tax Clearance
Certificate in addition to the above CSD.

Failure to submit the proof of registration with CSD will result in the invalidation of the bid.

PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE SERVICE (SARS) WILL NOT EXERCISE
HIS DISCRETIONARY POWERS IN FAVOUR OF ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR
ADDITIONAL TAX LEVIABLE DUE TO THE LATE- OR UNDERPAYMENT OF TAXES, DUTIES OR LEVIES OR THE RENDITION

RETURNS BY ANY PERSON AS A RESULT OF ANY SYSTEM NOT BEING YEAR 2000 COMPLIANT.

[MBD]
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BID NO: FDDM: SCM/BID: 010/2023-24

T1.2.5

MBD 4
DECLARATION OF INTEREST

1. No bid will be accepted from persons in the service of the state.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may
make an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should
the resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of
the state, it is required that the bidder or their authorised representative declare their position in relation to
the evaluating/adjudicating authority and/or take an oath declaring his/her interest.

3 In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.

3.4 FUIINAME: oo
3.2 ldentity NUMDEr: oo
3.3 Company Registration NUMbEr: ..........ccccceiiiiiiiiiiiiie
3.4 TaxReference NUmber: ...
3.5 VAT Registration NUMbDEr: .........oovviiiiiiiiiie e
3.6 Are you presently in the service of the statex* YES /NO

3.6.1 If so, furnish particulars.

3.7 Have you been in the service of the state for the past YES /NO
twelve months?

3.7.1 If so, furnish particulars

3.8 Do you, have any relationship (family, friend, other) with persons in the service of the state and who may be
involved with the evaluation and or adjudication of this bid?

* MSCM Regulations: “in the service of the state” means to be —
(@) amember of -

(i) any municipal council;
(ii) any provincial legislature; or
(iii) the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;
(c) an official of any municipality or municipal entity;
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the
meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);
(e) amember of the accounting authority of any national or provincial public entity; or
(f) an employee of Parliament or a provincial legislature.
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3.8.1 If so, furnish particulars.

3.9  Are you, aware of any relationship (family, friend, other)
between a bidder and any persons in the service of the state
who may be involved with the evaluation and or adjudication of this bid?

3.9.1 If so, furnish particulars

3.10 Are any of the company’s directors, managers, principal
shareholders or stakeholders in service of the state?

3.10.11f so, furnish particulars.

3.11Are any spouse, child or parent of the company’s directors,
managers, principal shareholders or stakeholders in service
of the state?

3.11.11f so, furnish particulars.

3.10 Are any of the company’s directors, managers, principal
shareholders or stakeholders in service of the state?

3.10.11f so, furnish particulars.

3.12Are any spouse, child or parent of the company’s directors,
managers, principal shareholders or stakeholders in service
of the state?

3.11.11f so, furnish particulars.

FDDM: SCM/BID: 010/2023-24 16
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CERTIFICATION

I, THE UNDERSIGNED (NAME) ... s
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE

FALSE.
S|gn atu re ......................................................... Date ..............................................
Posmo n .......................................................... N ame Of |3|dder ...............................
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BID NO: FDDM: SCM/BID: 010/2023-24
MBD 6.1

T.1.2.6 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves
as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2 To be completed by the organ of state
(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 90/10 preference point system.
b) The applicable preference point system for this tender is the 80/20 preference point system.

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:
(@) Price; and

(b) Specific Goals.
1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE 80

SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender
to claim points for specific goals with the tender, will be interpreted to mean that preference
points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated
or at any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the organ of state.
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2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process
or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of
bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an
organ of state in response to an invitation for the origination of income-generating contracts
through any method envisaged in legislation that will result in a legal agreement between the
organ of state and a third party that produces revenue for the organ of state, and includes, but
is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales
and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

—Pmini’ Pt—Pmini}
Ps=80(1-""""2-)  or Ps=90(1——_,_.z)

Pmini} Pmin:.:
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt-P £ Pt-P
Ps =80 (1+"""2) or Ps =901+ )
Pmax:.: Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender
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4. POINTS AWARDED FOR SPECIFIC GOALS

4.1 In terms of Regulation 3 (1) an organ of state must, in the tender documents, stipulate the specific
goal in the invitation to submit the tender for which a point may be awarded, and the number of
points that will be awarded to each goal, and proof of the claim for such goal.

4.1.1 Youth ownership
Youth Ownership of the company/enterprise, if a portion of the 20/10 points is allocated to
promote this goal, the following ownership percentage categories should be used. The points
per percentage category will be determined in the tender specification document.

Youth Ownership of Company Points
(Youth is 35 years and younger)
81 — 100% Youth Owned

61 — 80% Youth Owned

41 - 60% Youth Owned

21 — 40% Youth Owned

1 - 20% Youth Owned

0% Youth Owned

Ol P Nl W| | O1

4.1.2 Black women owned enterprises.

Black women owned of the company/enterprise, if a portion of the 20/10 points is allocated to
promote this goal, the following ownership percentage categories should be used. The points
per percentage category will be determined in the tender specification document.

Black Women Owned Enterprises Points
51 — 100% Black Women Owned 5

50 — 80% Black women Owned 3

Less than 50% Black Women 1
Owned
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Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,

corresponding points must also be indicated as such.

50% (10 out of 20 and 5 out of 10) of Specific goals points, will be allocated based on a

geographical area of a supplier as follows

Number of Number of Number of
points Number of points points
allocated points claimed claimed
allocated 90/10 (80/20
(9010 80/20 s( stem) system)
The specific goals allocated system) ( y b
points in terms of this tender Tob system) (To be (To be
(To be leted completed
completed b (To be ceiplae
p y v 1 by the
the oraan of completed y the
g by th tend tenderer)
state) y the organ enderer)
of state)
Within the boundaries of the
Mafube Local Municipality
Within the boundaries of Fezile 8
Dabi District
Within the boundaries of the 5
Free State
Outside of the boundaries of the 1
Free State
5. DECLARATION WITH REGARD TO COMPANY/FIRM
5.1. Name of ComMPany/firm:. ... ..
5.2. VAT registration NUMDET:. .. ...
5.3. Company registration NUMbDET: ... .. ..o e

5.4. TYPE OF COMPANY/ FIRM

[ Partnership/Joint Venture / Consortium
[ One person business/sole propriety

{ Close corporation

{ Company

{ (Pty) Limited

[TICK APPLICABLE BOX]

5.5. DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

5.6. COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

O Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

[
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5.7. MUNICIPAL INFORMATION

Municipality where business iS SituUated: .....ccceveriiiriiariririreirarr i rera s ran e

Registered Account Number: ..............cooviiinnnni.

5.8. Total number of years the company/firm has been in business:.............................l.

5.9. I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contributor indicated in
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof to
the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in
addition to any other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation;

(d) recommend that the bidder or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted by the National Treasury from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution.

WITNESSES
Lo e SIGNATURE(S) OF BIDDERS(S)
DATE: oo
2 e
ADDRESS  ooooooooeeeeeeeeeeeee
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BID NO: FDDM: SCM/BID: 010/2023-24
T1.2.7
MBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content are
used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2017,
the South African Bureau of Standards (SABS) approved technical specification number SATS
1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together with the Local
Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D (Imported
Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration: Supporting
Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion of
local production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must advertise
such tenders with the specific bidding condition that only locally produced or manufactured goods,
with a stipulated minimum threshold for local production and content will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process
may be followed, where the first stage involves a minimum threshold for local production and
content and the second stage price and B-BBEE.

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a
manner that the local production and content of the overall value of the contract is reduced to
below the stipulated minimum threshold.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286: 2011 as follows:

LC =[1-x/y]*100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date of
advertisement of the bid as indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http:/www.thedti.gov.zal/industrial development/ip.jsp at no cost.

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content
Declaration: Summary Schedule) are not submitted as part of the bid documentation;
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2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of
SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold

%
%
%

3. Does any portion of the goods or services offered

have any imported content?
(Tick applicable box)
YES NO
3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by SARB
for the specific currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to
Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.
4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum

threshold for local content the dti must be informed accordingly in order for the dti to verify and in
consultation with the AO/AA provide directives in this regard.
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,
PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. ..coiiiiiiiieieeeeee e

ISSUED BY: (Procurement Authority / Name of Institution):

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an
external authorized representative, auditor or any other third party acting on behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial
development/ip.jsp. Bidders should first complete Declaration D. After completing Declaration
D, bidders should complete Declaration E and then consolidate the information on Declaration
C. Declaration C should be submitted with the bid documentation at the closing date and
time of the bid in order to substantiate the declaration made in paragraph (c) below.
Declarations D and E should be kept by the bidders for verification purposes for a period of at
least 5 years. The successful bidder is required to continuously update Declarations C, D and E
with the actual values for the duration of the contract.

I, the undersigned, ..........cooiiiiiiiii e (TUlE NAMES),
do hereby declare, in my capacity @s ..........coviiiiiiiiii e of

following:

(&) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

0] the goods/services/works to be delivered in terms of the above-specified bid comply with
the minimum local content requirements as specified in the bid, and as measured in terms
of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the formula given
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the
information contained in Declaration D and E which has been consolidated in Declaration C:

Bid price, excluding VAT (y) R
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula given
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the
information contained in Declaration D and E.

(d) 1 acceptthat the Procurement Authority / Institution has the right to request that the local content
be verified in terms of the requirements of SATS 1286:2011.
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(e) | understand that the awarding of the bid is dependent on the accuracy of the information

furnished in this application. | also understand that the submission of incorrect data, or data

that are not verifiable as described in SATS 1286:2011, may result in the Procurement

Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 of the

Preferential Procurement Regulations, 2017 promulgated under the Preferential Policy
Framework Act (PPPFA), 2000 (Act No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
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BID NO: FDDM: SCM/BID: 010/2023-24

T1.2.8
MBD 8
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES

1 This Municipal Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that
when goods and services are being procured, all reasonable steps are taken to combat the
abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or
committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal or
other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention
and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

Item = Question Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as Yes No
’ companies or persons prohibited from doing business with the public sector? I:‘ I:‘
(Companies or persons who are listed on this Database were informed in writing of
this restriction by the Accounting Officer/Authority of the institution that imposed the
restriction after the audi alteram partem rule was applied).
The Database of Restricted Suppliers now resides on the National Treasury’s
website(www.treasury.gov.za) and can be accessed by clicking on its link at the
bottom of the home page.
4.1.1 | If so, furnish particulars:
4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in Yes | No
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 |:| |:|
of 2004)?
The Register for Tender Defaulters can be accessed on the National Treasury’s
website (www.treasury.gov.za) by clicking on its link at the bottom of the home
page.
4.2.1 | If so, furnish particulars:
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4.3 Was the bidder or any of its directors convicted by a court of law (including a court of | Yes No
law outside the Republic of South Africa) for fraud or corruption during the past five |:| |:|
years?

4.3.1 | If so, furnish particulars:

Question

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or Yes | No
municipal charges to the municipality / municipal entity, or to any other municipality |:| |:|
/ municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or any Yes No
other organ of state terminated during the past five years on account of failure to |:| |:|
perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ..cututiiiiiiiiiniiiininiieieieieieresesasasmnences
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY
BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

oooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

Position Name of Bidder
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BID NO: FDDM: SCM/BID: 010/2023-24

T1.2.9
MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

1 This Municipal Bidding Document (MBD) must form part of all bids? invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).2 Collusive bidding is a pe se prohibition meaning that it cannot be justified under any
grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must

provide measures for the combating of abuse of the supply chain management system, and
must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply
chain management system of the municipality or municipal entity or has committed any
improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or fraudulent
act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that,
when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must
be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower the
quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore, an

agreement between competitors not to compete.
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MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

1.
2.

(Name of Bidder)
| have read and | understand the contents of this Certificate;
| understand that the accompanying bid will be disqualified if this Certificate is found not to be
true and complete in every respect;
| am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder;
Each person whose signature appears on the accompanying bid has been authorized by the
bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;
For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(© provides the same goods and services as the bidder and/or is in the same line of

business as the bidder
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MBD 9

6. The bidder has arrived at the accompanying bid independently from, and without consultation,

communication, agreement or arrangement with any competitor. However communication

between partners in a joint venture or consortium?® will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market allocation)

(© methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions of
the bid; or

f bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of

the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and
knowledge in an activity for the execution of a contract.
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MBD 9

10. | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the

Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable

legislation.
Signature Date
Position Name of Bidder
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T1.2.11
FUNCTIONALITY SUMMARY /EVALUATION CRITERIA

Functionality Points Allocation Total

EXPERIENCE ON SIMILAR PROJECTS (ROADS &
STORMWATER

5 X Completion Certificates & Reference Letters

50

4 X Completion Certificates & Reference Letters 40 50

3 X Completion Certificates & Reference Letters 30
2 X Completion Certificates & Reference Letters 20

PERSONAL CAPACITY AND RESOURCES
RELEVANT TO SCOPE OF WORK

Contract manager > 7 years + B. Tech; NQF 7 *(In 30
Engineering field)

Site Agent > 5 years + N. Dip; NQF 5 (In Engineering field)
Other key staff > 5 years or NQF 5

30
20

10

FINANCIAL VIABILITY
Provide bank rating letter 5 5

COIDA CERTIFICATE
Letter of Good standing 15 15

Maximum possible score for quality 100

Poor score will score 40% of max points

Satisfactory ........cocveeenn. 70%

GOOd e 90%

Verygood ....oooeeeiiinnnnn 100%

Should the prospective Bidder/Tenderer score less than 70% on Functionality, the bidder will not be evaluated
further.

NQF-Is the National Qualification Framework in South African Qualification Authority which can be contacted at
www.saga.org.za

NB: Companies should obtain at least 70% for functionality/threshold to be further evaluated.
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RETURNABLE DOCUMENTS
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FEZILE DABI DISTRICT MUNICIPALITY

UPGRADING OF GRAVEL ROADS TO PAVED ROADS IN QALABOTJHA

BID NO: FDDM: SCM/BID: 010/2023-24

PART T2: RETURNABLE DOCUMENTS

T2.1 LIST OF RETURNABLE DOCUMENTS

T2.1.1 Valid Tax Clearance Certificate and CSD Registration Report/ Support Number

T21.2 Certified copies Company Founding Statement / Registration Certificate of the Enterprise
showing composition of the company.

T2.1.3 Company Profile

T2.1.4 Companies Letter of Good Standing (COID)

T2.1.5 Authority of Signatory Resolution

T2.1.6 CIDB Registration Certificate

1217 Proof of latest Municipal Payment Statement (rates and taxes) Reflecting name of
company/Letter from landlord confirming

T2.1.8 Joint Venture Document if applicable

T2.1.9 Health and Safety Plan method statement

T2.1.10 Technical Approach & Methodology and Work plan

T2.1.11 All compulsory/ supplementary forms must be fully completed and signed that is
(MBD 1, 2, 4, 6.1,6,2, 8 and 9).

The Tenderer must complete all relevant / required documents below in full and ensure they are properly signed
and returned as part of the Tender offer:

Cl1 Form of Offer (Pg 36 of this Tender)

c2.2 Schedule / Bill of Quantities (Pg 42 to 48 of this Tender)

T2.2 Returnable Schedules (Pg 49 to 61 of this Tender)
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PART C1: AGREEMENT AND CONTRACT DATA

Ci1.1 FORM OF OFFER AND ACCEPTANCE
(Agreement)

C1.1.1 Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of the

following works:
UPGRADING OF GRAVEL ROADS TO PAVED ROADS IN QALABOTJHA/VILLIERS

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender Data and
addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer and Acceptance,
the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract including compliance
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance with

the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and returning
one copy of this document to the Tenderer before the end of the period of validity stated in the Tender Data, whereupon the
Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the Contract Data.

SIGNALUIE(S) i e
NAMEB(S) e
CaAPACITY e

FOr t e T OO O e

(Name and address of organization)

Name & signature of

W B S i e
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Cl.1.2 Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer's Offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the, Conditions of Contract
identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an agreement, between the Employer and the

Tenderer upon the terms and conditions contained in this Agreement and in the, Contract that is the subject of this Agreement.

The terms of the contract, are contained in

Part T1 Tendering Procedures

Part T2 Returnable Documents

Part C1 Agreements and Contract Data, (which includes this Agreement)
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into Parts | to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender
Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during this process of
offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Agreement. No
amendments to or deviations from said documents are valid unless contained in this Schedule, which must be duly signed by

the authorized representative(s) of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of Deviations
(if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the delivery of any bonds,
guarantees, proof of insurance and any other documentation to be provided in terms of the, Conditions of Contract identified
in the Contract Data at, or just after, the date this Agreement comes into effect. Failure to fulfill any of these obligations in

accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer receives one fully
completed original copy of this document, including the Schedule of Deviations (if any). Unless the Tenderer (now Contractor)
within five days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept the contents of

this Agreement, this Agreement shall constitute a binding contract between the parties,

SIGNALUIE(S) i e
NBMEB(S) e e
CaPACIEY e s

Lo T g Y= =1 Y o] [0} V7 =] PP
(Name and address of organization)

Name & signature of

W B S i e
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C1.1.3 Schedule of Deviations

Notes:

1.

1

Details

2

Details

3

Details

4

Details

5

Details

6

Details

The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited

to those permitted in terms of the Conditions of Tender,

A Tenderer's covering letter shall not be included in the final contract document. Should any matter in such, letter, which
constitutes a deviation as aforesaid become the subject of agreements reached during the process of, offer and

acceptance, the outcome of such agreement shall be recorded here,

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to
the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded

here,

Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be
incorporated into the final draft of the Contract,

SUD Bt e
UEC e
UEL e
S e
GUEL e

SUD B

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and accept

the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender Data

and ad

denda thereto as listed in the Tender Schedules, as well as any confirmation, clarification or change to the terms of the

offer agreed by the Tenderer and the Employer during this process of offer and acceptance It is expressly agreed that no other

matter

receipt

whether in writing, oral communication or implied during the period between the issue of the tender documents and the

by the Tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the contract between

the parties arising from this Agreement.
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FOR THE TENDERER:
SIgNALUIE(S) e
N E(S) e e

CaPACIY e

(Name and address of organization)

Name & signature of

W B S i e

For the Employer:

SIGNALUTE(S) et e e
NAMEB(S) e e
CaAPACITY e e
(Name and address of organization)
Name & signature of
WIINESS i eerasessassesareseaseeesrasenranrer s
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C1.2.4: CONTRACT DATA FOR: UPGRADING OF GRAVEL ROADS TO PAVED ROADS IN
QALABOTJHA/VILLIERS

PART 1 : DATA PROVIDED BY THE EMPLOYER

CONDITIONS OF CONTRACT
The General Conditions of Contract (GCC)for Construction Works, Third Edition (2015), published by the South African
Institution of Civil Engineering, is applicable to this Contract.

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the GCC, are applicable to this Contract :
Compulsory Data

Clause 1.1.1.13
The Defects Liability Period is 12 months from the date of the Certificate of Completion.

Clause 1.1.1.15:
The name of the Employer is FEZILE DABI DISTRICT MUNICIPALITY.

Clause 1.2.1.2 :
The address of the Employer is FEZILE DABI DISTRICT MUNICIPALITY, P O Box 2, Frankfort, 9830

Clause 1.1.1.16 :
The name of the Engineer is FLAGG Consulting Engineers (Pty) Ltd.

Clause 1.2.1.2:
The address of the Engineers is 6 Mark Street Frankfort, P O Box 864, Frankfort, 9830.

Email —frankfort@flaggconsulting.co.za

Clause 1.1.1.26 :

The Pricing Strategy is Re-measurement Contract.

Clause 5.3.1:

The documentation required before commencement with Works execution are :
Health and Safety Plan (refer to clause 4.3)

Initial programme (refer to clause 5.6)

Security (refer to clause 6.2)

Insurance (refer to clause 8.6)

Clause 5.3.2:
The time to submit the documentation required before commencement with Works execution is 28 days.

Clause 5.8.1:
The non-working days are Sundays.
The special non-working days are :

1. New Year's Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers’ Day, Youth Day, National
Woman’s Day, Heritage Day, Reconciliation Day, Christmas Day, Day of Goodwill. These days will also be
excluded from time calculations.

2. The year break commences on 8 January 2024 and ends on 14 December 2024
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C1.2.4: CONTRACT DATA FOR: CONTRACT DATA FOR: UPGRADING OF GRAVEL ROADS TO
PAVED ROADS IN QALABOTJHA/VILLIERS

Clause 5.13.1:
The penalty for failing to complete the Works is R3000.00 per day.

Clause 5.16.3:

The latent defect period is 10 years.

Clause 6.10.1.5:

The percentage advance on materials not yet built into the Permanent Works is max 80% of invoice price.

Clause 6.10.3:

The limit of retention money is 10%.

Clause 8.6.1.1.2:
No plant or materials shall be supplied by the Employer.

Clause 8.6.1.1.3:
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is
R250 000,00.

Clause 8.6.1.3:
The limit of indemnity for liability insurance is R2 000 000.00.

Clause 10.5.3:

The number of Adjudication Board Members to be appointed is 1.

PART 2 : DATA PROVIDED BY THE CONTRACTOR

Clause 1.1.1.9:

The NAamME Of the CONtraCOr IS .. ... e e e e et e te e aeeaan

Clause 1.2.1.2:
The AdAress Of the CONTIACTON IS ... .. ettt ettt e e e e e et et ettt e et e e et e e et eeaaeanenn

Clause 1.1.1.14:
The time for achieving Practical Completion is ...........c.coeviiniiiiininenne

Clause 6.2.1 :

The security to be provided by the Contractor shall be one of the following :

] ] Contractor’s Choice
TYPE OF SECURITY (inclusive of VAT) Indicat
ndicate “yes” or “no”

Cash deposit of 10% of the Contract Sum
Performance guarantee of 10% of the Contract Sum
Retention of 10% of the value of the Works

Cash deposit of 5% of the Contract Sum plus retention of 5% of the value of the Works

Performance guarantee of 5% of the Contract Sum plus retention of 5% of the value of the
Works
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Cc2.2

C221

111

112

113

114

1.15

116

PART C2: SCHEDULE OF QUANTITIES

SCHEDULE OF QUANTITIES

The schedule of quantities forms the basis on which the tenderer arrives at the offered total in the Form
of Offer. By signing the Acceptance of the Form of Offer and Acceptance, the Employer accepts the
Tenderers offer, and the Schedule of Quantities is then included in the Contract Agreement between the

parties.
Preamble to Schedule of Quantities

The General Conditions of Contract, the Special Conditions of Contract (if any), the Specifications
(including the Project Specifications) and the drawings are to be read in conjunction with the Schedule

of Quantities.

a) The schedule comprises items covering the Contractor's profit and costs of general

liabilities and of the supply and installation of permanent apparatus.

c) The Tenderer is at liberty to insert a rate of his own choosing for each item in the schedule and
his attention is drawn to the fact that the Contractor has the right, under various circumstances,
to payment for additional works carried out and that the Engineer is obliged to base his
assessment of the rates to be paid for such additional work on the rates inserted in the schedule

by the Contractor.
Descriptions in the Schedule of Quantities are abbreviated.

The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive prices to the
Employer for apparatus/work described under the several items. Such prices shall cover all costs and
expenses that may be required in and for the execution of the work described, and shall cover the cost
of all general risks, liabilities and obligations set forth or implied in the documents on which the tender

is based.

A price or rate is to be entered against each item in the Schedule of Quantities, whether the quantities
are stated or not. An item against which no price is entered will be considered to be covered by the

other prices or rates in the schedule.

The contractor will be paid an amount for the item of work in the schedule of quantities which is the rate

for the work multiplied by the quantity completed.
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1.1.7 The units of measurement described in the Bill of Quantities are metric units. Abbreviations used in the

Bill of Quantities are as follows :

% = percent

h = hour

ha = hectare

kg = kilogram

ki = kilolitre

km = kilometer

km-pass = kilometer-pass
kPa = kilopascal

kw = kilowatt

I = liter

m = meter

mm = millimeter

m? = square meter
m2-pass = square meter-pass
m3 = cubic meter

m3-km = cubic meter-kilometer
MN = meganewton
MN.m = meganewton-meter
Mpa = megapascal

No. = number

Prov Sum = Provisional sum
PC sum = Prime Cost sum
R/only = Rate only

sum = lump sum

t = ton (1000 kg)
W/day = Work day
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ITEM | PAYMENT DESCRIPTION UNIT QUANTITY RATES AMOUNT
1 SECTION 1: PRELIMINARY AND GENERAL
1,1 SABS FIXED COST ITEMS
1200A
111 8.3.1 Contractual Requirements Sum 1,00
SABS 1200 | Establish facilities on site
AB
8.3.2.1 a) Facilities for Engineer as PSAB 1.2 Sum 1.00
1.1.2 PSAB 1.1 One Contract Notice Board Sum 1,00
1.1.3 PSAB 1.2 | Office/Conference room for Engineer Prov Sum 1,00 20 000,00 20 000,00
8.3.2.2 b) Facilities for Contractor
114 Offices and Stores Sum 1,00
1.1.5 Workshop Sum 1,00
11.7 Ablution and Latrine facilities Sum 1,00
1.1.8 Plant and Tools Sum 1,00
1.1.9 PS8.2 l/(\)/astig supply, electric power, reticulation of water and access sum 1,00
1.1.10 8.3.3 Other fixed-charged obligations (particulars to be supplied)
OHS Prov Sum 1,00 25 000,00 25000,00
1.1.11 8.34 Removal of site facilities Sum 1,00
1,2 84 TIME RELATED ITEMS
1.2.1 8.4.1 Contractual Requirements
1.2.1.1 8.4.2 Operate and maintain facilities on site Sum 1,00
1.21.2 84.2.1 a) Facilities for Engineer for duration of contract Sum 1,00
122 OHS 2.6 Conforming with Occupational Health and Safety requirements Sum 1,00
OHS Audit and compliance Prov Sum 1,00 55 000,00 55 000,00
84.2.2 b) Facilities for Contractor for duration of contract
1.2.3 Workshop Sum 1,00
124 Ablution and latrines Sum 1,00
125 Plant and Equipment Sum 1,00
1.2.6 Dealing with existing services Sum 1,00
1.2.7 8.4.3 Construction supervision for the duration of the contract Sum 1,00
1.2.8 8.4.4 Company overheads and cost of main office Sum 1,00
1.2.9 8.4.5 Additional time-related obligations (particulars to be supplied)
i) Transport Sum 1,00
1) R Sum 1,00
1,3 TEMPORARY WORK
1.3.1 8.8.1 Construction and maintenance of all access roads and work
up to completion of the contract Sum 1,00
1,4 CONTROL TESTING
1.4.1 Provisional sum allowed for laboratory tests by an approved
independent laboratory when required by Engineer Prov Sum 1,00 5000,00 5000,00
14.2 Percentage adjustment to ltem 1.4.1 for contractor's .
overheads, administration charges and profit o 5000,00
1,5 PS 8.4 COMMUNITY LIASON OFFICER (CLO)
1.5.1 Provisional Sum for CLO Prov Sum 1,00 40 000,00 40 000,00
Percentage adjustment to Item 1.5.1 for gontrgctors’ " 4000000
overheads, co-operation, support, administration charges ° '
1,6 TRAINING
1.6.1 To be applied at discretion and with the approved of the
engineer in conjunction with contractor own fund training Prov Sum 1,00 50 000,00 50 00,00

amount.

TOTAL SECTION 1
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ITEM | PAYMENT | DESCRIPTION UNIT QUANTITY RATES AMOUNT
SECTION 2: STREETS & STORMWATER
2,1 SABS EARTHWORKS (Roads, Subgrade)
1200DM
2.1.1 Removal of topsoil to a nominal depth of 100mm, stockpile for ,
use on sidewalks and disposal of surplus/unsuitable material m 1000,00
212 Supply, place, and level dump rock to stabilize roadbed (only ,
on instruction of the Engineer) m 0,00
213 8.3.4 Cut to fill and compact to 90% Mod. AASHTO density m? 615,00
214 8.3.7 Cut to spoil m? 3777,00
215 8.3.7 Cut to stockpile m? 488,00
216 8.3.4 Borrow to fill from stockpile to backfill behind kerbs and on ,
sidewalks and compact to 90% Mod. AASHTO density m 388,00
217 8.3.13 Surface finishes: Placing and compact 80mm thick Topsoil on
sidewalks 1000mm wide behind kerbs of material from m3 500,00
stockpile
2,2 8.3.3 ROADBED
2.21 Rip insitu Roadbed material to a depth of 150mm and ,
compact to 90% Mod. AASHTO density (G10) m 1200,0
2,3 SUBGRADE
2.3.1 8.3.4 150mm G7 thick selected and upper subgrade, insitu material, s
93% Mod AASHTO density m 1200,0
2,4 SABS 1200 | SUBBASE
ME
241 | 83.3PSME | 150mm C4 Stabilised gravel subbase compacted to 95% Mod. ,
2.1 AASHTO density m 1000,0
242 8.3.5d Extra-over ltem 5.3.1 for processing subbase material for ,
chemical stabilization m 950,0
8.3.8 Stabilizing agent:
243 Portland cement t 42,0
2,5 SEGMENTED PAVING BLOCKS
Construction of paving complete by using concrete
interlocking paving blocks, type S-A Natural Grey colour" laid
to constant pattern including 20mm thick bedding and jointing
sand with "Hyvar-X" weedkiller mixed into bedding sand at a
rate of 35g/m2 and rolling to locked-up conditions"
251 80mm Blocks m2 6 000,00
2,6 SABS 1200 | CONCRETE KERBING AND CHANNELLING
MK
8.2.2 Supply and place precast concrete 300mm wide
MOUNTABLE kerb as detailed on drawings (Class 25/20
concrete)
2.6.1 Straight and curves radii greater than 20m m 900,0
2.6.2 Curves, radii up to 20m m 110,0
2.6.3 8.2.2 Supply and place cast in-situ concrete TRANSITION kerbs
1.0m long between mountable kerb and edge strip as shown No 6,0
on drawing (Class 25/20 concrete)
264 8.2.2 Supply and place cast in-situ concrete 600mm wide END
STRIP as shown on drawing (Class 25/20 concrete) m 1000,0
2.6.5 Supply all labour to clean and repair all existing stormwater as
m

required on site
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ITEM | PAYMENT | DESCRIPTION UNIT QUANTITY RATES AMOUNT
2.7 STORMWATER SIDE DRAINS
SABS 1200 | SITE CLEARANCE
C
2.7.1 8.2.1 Clear and grub of site ha
CANALBED PREPARATION
272 Rip insitu material to a depth of 150mm and compact to 90%
Mod AASHTO density m3
2.7.3 Supply, place and level dump rock to stabilise canal bed (only
on instruction of the Engineer) m3
274 8.34 Cut to fill and compact to 90% Mod. AASHTO density m3
215 8.3.7 Cut to spoil m3
2.76 8.3.7 Cut to stockpile m3
SABS 1200 | Trimming of excavations for concrete lined open drains and
MK canals in all material for the following: (Including excavation
for tuck-in and cut-off anchor beams) (Labour intensive)
2.7.7 1,2m Side drain m2 1400,0
2.78 1,5m Side drain m2 75,00
279 Extra-over item 2.7.7 and 2.7.8for trimming in HARD material m2
Cast insitu concrete lining to open side drains Class 25/20
concrete as shown on drawings complete including formwork,
construction joints and wood float finishing, etc. for the
following profiles:
2.7.10 1,2m Concrete side drain (150mm deep) m3 75,00
2.7.11 1,5m Concrete side drain (150mm deep) m3 75,00
2.7.12 Supply and place ref. 193 high tensile mesh reinforcement for
stormwater channel. Mesh reinforcement to be ordered in No 167,00
sheets of 1,2m (w) x 6m (1).
2.7.13 Supply and place ref. 193 high tensile mesh reinforcement for
stormwater channel. Mesh reinforcement to be ordered in No
sheets of 1,5m (w) x 6m (1).
2714 Cutting of existing tar surfacing, remove asphalt and base
course, rework the subbase layer. m2 840,00
2715 Cutting of existing stormwater channels as per Engineers
instruction to suit the new road level. m 296,00
2,8 SABS 1200 | ANCILLARY ROAD WORKS
MM
8.3.3 Sign supports
8.3.6 Statutory signs, supplied and erected complete for the
following:
2.8.1 8.1.18.3.4 | Stopsign-R1 No 3,00
2.8.2 Cul-de-Sac sign No -
2.8.3 Street name signboards No 3,00
Road Markings
8.4.1 Non-reflectorized paint applied at nominal rate of 0.42 I/m2 to
the following:
284 100mm wide White lines (broken or unbroken) km 1,00
2.85 100mm wide yellow lines (broken or unbroken) km 1,00
2.8.6 White characters and symbols m2 45,00
2.8.7 Yellow characters and symbols m? 25,00
2.8.8 Traffic island markings (any colour) m?
8.4.2 Variation in rate of application from that stated for Road
Markings
2.8.9 8.4.4 Setting out and remarking of lines (excluding traffic island
markings, characters, and symbols) km 1,00
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ITEM | PAYMENT | DESCRIPTION UNIT QUANTITY RATES AMOUNT
29 SABS 1200 | CABLE DUCTS
LC

2.9.1 8.2.5 Supply, lay, bed, and prove 110mm dia uPVC (white) cable

ducts for electrical cables including 4mm dia Galv. draw wire m 50,00

and plugging of ends
2.9.2 8.25a Collect, lay, bed, and prove 100mm dia HDPe pipes for

Telkom cable ducts including 4 mm dia Galv. draw wire and m 50,00

plugging of ends

TOTAL SECTION 2
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BID NO: FDDM: SCM/BID: 010/2023-24

C2.2.2 Summary of Schedules

CIVIL SECTION

DESCRIPTION

AMOUNT

2 Street Stormwater

1 Preliminary and General

SUBTOTAL

Contingency (10%)

SUB TOTAL

Add Value Added Tax (15%)

TOTAL CARRIED TO FORM OF TENDER

Capacity of Signatory in Organization:

BANKING DETAILS

SIGNATURE: .

5= 117

53 1= 12 1 1

ClearanCe NO..  ciiiieiriestriesriassrrasraianrranssaansransrasnssannranassnnnssnnnns

AN o o o 10 1 1 S [ 15

Phone Number of BranCh: ....o.eeiiiiiiiiiieevi i e eeiernneranesaanranneens
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BID NO: FDDM: SCM/BID: 010/2023-24

T2.2 RETURNABLE SCHEDULES
T2.2.1: AUTHORITY OF SIGNATORY
T2.2.1.1:

Signatories for Companies shall establish their authority by attaching a copy of the relevant Resolution of the

Board of Directors, duly signed and dated, to this form. An example is shown below:

"By Resolution of the Board of Directors at a meeting ON .........ccvviiiiiiiiiiiiiii e 20....
VIEs e e has been duly authorized to sign all documents
In connection with Tender No. ......... OF e on behalf of

(10Tt Sq =T o 1 =1 -

INHIS CAPACITY AS 1 e

SIGNATURE OF SIGNATORY : s s

T2.2.1.2: SIGNATORIES FOR CLOSE CORPORATION

We, the undersigned, being the key members in the business tradingas...............cooooiiiiicc, hereby
authorize Mr. [ MIS. ..o, , to sign all documents in connection with the tender

and any contract resulting from it on our behalf.

NAME ADDRESS SIGNATURE DATE

NOTE : This certificate is to be completed and signed by all of the key members upon whom rests the direction

of the affairs of the Close Corporation as a whole.
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T2.2.1.3 : SIGNATORIES FOR JOINT VENTURE

We, the undersigned,

Mr. / VS,

documents in connection with the tender offer and any contract resulting from it on our behalf.

are submitting th

is

tender offer in Joint

authorized

Venture and hereby authorize

signatory

of

the

company

, acting in the capacity of lead partner, to sign all

NAME OF FIRM

ADDRESS

AUTHORISING SIGNATURE,
NAME & CAPACITY

Lead partner

T2.2.1.4: SIGNATORIES FOR OTHER CONCERN

We, the undersigned, being the key members in the business trading as

authorize Mr. / MS. ..o , to sign all documents in connection with the tender

and any contract resulting from it on our behalf.

NAME

ADDRESS

SIGNATURE

DATE

NOTE : This certificate is to be completed and signed by all of the key members upon whom rests the direction

of the affairs of the Concern as a whole.
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T2.2.2: SCHEDULE OF PLANT AVAILABLE
The Tenderer's attention is drawn to the various sections of the Specifications.

The Tenderer shall state below which plant would be immediately available, which plant would be available from

orders for plant outstanding, and which further plant would be acquired for the work should the Tenderer be awarded
the Contract.

@ Plant immediately available for this work:

(b) Plant on order and which will be put on the work on arrival:

() Plant that will be acquired for the work if Tender is accepted:
TENDERER : .....cniiii e DATE :
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T2.2.3: PREVIOUS EXPERIENCE OF TENDERER

The Tenderer shall, in the schedule hereunder, list all work, of a similar nature to that contained in this Contract,

which has been carried out by him during the last three years.

EMPLOYER DESCRIPTION OF WORK APP. VALUE OF WORK YEAR OF COMPLETION

TENDERER: v DATE: i
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T2.2.4: DAYWORK SCHEDULE
The Tenderer shall complete this Annexure in every respect.

The rates and prices given below shall be utilized in settling any claim or claims for which no comparable rate is

available in the Schedule of Quantities.

The Tenderer will be required to prove that such rates and prices are reasonable.

1. MATERIAL
" Cement Per 50kg pocket delivered ..o,
" Sand Per cubic metre delivered .
" 38mm - Nom. stone Per cubic metre delivered .
n 20mm - Nom. stone Per cubic metre delivered .
n 13mm - Nom. stone Per cubic metre delivered .
" Clay face bricks Per 1000 delivered e
n Engineering clay bricks Per 1000 delivered e

2. LABOUR
" Foreman Perweek
(] Ass Foreman Perweek
" Steel Erectors Perhour
n Sheet Layers Perhour
n Carpenters Perhour
" Painters Perhour
" Gangers Perhour
" Unskilled labour Perday
" Plumbers Perday
" Brick layers Perday

The above wages and rates shall allow for the gross remuneration of workmen and foremen and the nett
cost of materials actually used. These rates shall be subject to the markup percentages stated in the

Contract data as required under Clause 40(4)b of the General Conditions of Contract.
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3. TRANSPORT
Rate per cubic meter per kilometer as
" Measured invehicle
" Rate per metric ton per Kilometer
No percentage allowance shall be added to rates for transport.

4, PLANT

The Contractor is to provide rates for any equipment and plant he may consider necessary for the
execution of any daywork he may encounter. Rates stated here shall include all profit, etc. These rates
will be deemed to include the cost of operator/s if any. In the event of plant used for which no rates are
mentioned hereunder, the costs will be held as the average of the rates supplied by three recognized plant

hire specialists including an extra over of 15%.

DESCRIPTION OPERATING STANDING TIME
TARIFF TARIFF
BacCKaCtor .......ccccveevieeiie e Per hour
BacCKaCtor .......ccccvvevieeiie e Per hour
BacCKaCtor .......ccccveevieeiie e Per hour
Backactor Case .......ccccceeveeriieeiiee e Per hour
BacCKaCtor ........cccvveveeiee e Per hour
[ = Lo = RS Per hour
TIPPErs .... M3 i Per hour
COMPIESSON ...oevieiiriiesiee e c.f.m. | Per hour
LCT - To = SRR Per hour
BUlIAOZEN ... Per hour
BUIIAOZEN ..o Per hour
TENDERER : criiiei i v rrerne e DATE @ oo
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BID NO: FDDM: SCM/BID: 010/2023-24
T2.2.5: STATUS OF CONCERN SUBMITTING THE TENDER
1. GENERAL
State whether the tenderer is a company, a closed corporation, a partnership or a one-man concern)

(Make an X in the appropriate space hereunder)

Company Closed Corporation Joint Venture Other

2. INFORMATION TO BE PROVIDED (Block letters)
2.1 IF THE TENDERER IS A COMPANY :
(a) Affix a certified copy of the Certificate of Incorporation to this page

(b) List of Directors

2.2 IF THE TENDERER IS A CLOSED CORPORATION :
(@) Affix a certified copy of the Founding Statement to this page

(b)  List of Members

2.3 IF THE TENDERER IS A JOINT VENTURE:
(c) Affix a certified copy of the relevant status documents of concern to this page

(d) List the firms forming part of the Joint Venture

2.4 |IF THE TENDERER IS ANY OTHER:

Provide full particulars and description for type of concern

TENDERER : ..o, DATE : .

FDDM: SCM/BID: 010/2023-24 55



BID NO: FDDM: SCM/BID: 010/2023-24

T2.2.6: PRELIMINARY PROGRAMME / CASH FLOW SCHEDULE

Tenderers shall provide their preliminary programme and estimated cash flow for the contract period including a provision for expected escalation but

excluding contingencies.

ACTIVITY

WEEKS

WEEKS

WEEKS

WEEKS

WEEKS

WEEKS

WEEKS

10 | 11

12

13

14 | 15

16

17

18 | 19

20

21

22 | 23

24

25

26 | 27

28

9

10

11

12

13

14

15

CASH FLOW
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ACTIVITY

WEEKS

WEEKS

WEEKS

WEEKS

WEEKS

WEEKS

WEEKS

29

30

31

32

33

34

35

36

37

38

39

40

41

42

43

44

45

46

47

48

49

50

51

52

53

54

55

56

16

17

18

19

20

21

22

23

24

25

26

27

28

29

30

CASH FLOW

TENDERER: v e
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BID NO: FDDM: SCM/BID: 010/2023-24

T2.2.7: SUB-CONTRACTORS SCHEDULE

Should the Tenderer decide to execute certain portions of the work by employing additional subcontractors,

this schedule must be completed.

NAME AND ADDRESS OF PORTION OF WORK TO BE VALUE OF WORK
SUBCONTRACTOR DONE BY SUB-CONTRACTOR
TENDERER: e DATE: i
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BID NO: FDDM: SCM/BID: 010/2023-24

T2.2.8: LABOUR SCHEDULE

The tenderer shall indicate in this schedule the number of site personnel to be employed on this project.

DESCRIPTION

NON LOCAL LABOUR

LOCAL LABOUR

MEN

WOMEN

YOUTH

Contracts Manager :
NaME & o
Qualifications @ .......ccvceeeveiveeeeiiiee e,
Site Agent :
NamMe &
Qualifications @ .......ccoceeevviieeeviie e
Foreman
Technical Personnel
Administrative Personnel
Artisans
Skilled Labour
Unskilled Labour

TOTAL NUMBER OF PERSONNEL

TENDERER: «.eeieiieeenne e
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BID NO: FDDM: SCM/BID: 010/2023-24

T2.2.9: ALTERATIONS BY TENDERER

Should the Tenderer desire to make any departures from or modifications to the General Conditions of
Contract, Specification, Schedule of Quantities or Drawings, or to qualify his tender in any way, he shall set
out his proposals clearly hereunder or alternatively state them in a covering letter attached to his tender and

referred to hereunder, failing which the tender will be deemed to be unqualified.

PAGE CLAUSE OR ITEM

TENDERER: e DATE: oo
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BID NO: FDDM: SCM/BID: 010/2023-24

T2.2.10: CERTIFICATE OF TENDERER'’S VISIT TO THE SITE

THIS IS 10 CEITITY TNAL I, ..eeeeieeee ettt b e bt ettt e bt et e bt e bt e nbeenbe e
........................................................................................................................................................... Contractor, of
........................................................................................................................................................ In the company
o SRR visited the site on
(0 11= ) T TSP P PPV RPN having previously studied

the Contract Documents, | carefully examined the site.

| further CERTIFY that | am satisfied with the description of this work and explanations given by the said
Engineer and that | understand perfectly the work to be done, as specified and implied, in the execution of
this Contract.

WITNESS:

L
TENDERER

WITNESS:

L
ENGINEER
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VOLUME 3
CONTRACT
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Cl1.2 CONTRACT DATA

Ci21

SCHEDULE OF CONTRACT DOCUMENTS

THE FOLLOWING DOCUMENTS FORM PART OF THIS CONTRACT:

Cl22

“General Conditions of Contract for Construction Works, Third Edition (2015)” prepared under the
auspices of the South African Institution of Civil Engineers, The South African Association of
Consulting Engineers and the Institution of Municipal Engineering of Southern Africa and the South

African Federation of Civil Engineering Contractors.

SABS 1200 — Standardized Specifications for Civil Engineering Construction (the applicable

standardized specifications are listed in the Project Specification).
Occupational Health and Safety Act. Act No. 85 of 1993.

This volume containing Conditions of Tender, Special Conditions of Contract, the Project

Specification, Bill of Quantities, Contract data, Agreement, Schedules, etc.
GENERAL CONDITIONS OF CONTRACT

The General Conditions of Contract that apply to this contract are:

General Conditions of Contract for Construction Works, Third Edition (2015).

As prepared under the auspices of the South African Institution of Civil Engineers, South African
Association of Consulting Engineers and the Institution of Municipal Engineering of Southern Africa

and the South African Federation of Civil Engineering Contractors.

Copies of this document may be purchased from:

- The Secretary - The Secretary - The Secretary
SAICE SAACE SAFCEC
East Wing St James House 12 Skeen Boulevard
Howick Gardens Hampton Park North Bedfordview
Waterfall Park 20 Georgian Crescent 2008
BekkerStr Bryanston
Vorna Valley Sandton
Midrand 2021

It is deemed that the Contractor is in possession of and has read and understood the “General

Conditions of Contract” described above.
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Cl23 SPECIAL CONDITIONS OF CONTRACT

The following definitions and conditions apply to this Contract and the Employer undertakes that the only

variations from the General Conditions of Contract, Third Edition (2015), are as follows:

CLAUSE

DEFINITIONS, INTERPRETATIONS AND GENERAL PROVISIONS

1.1.1.15 The "Employer" means FEZILE DABI DISTRICT MUNICIPALITY
1.1.1.16 The "Engineer" means FLAGG CONSULTING ENGINEERS (PTY) LTD
ENGINEER AND ENGINEER'S REPRESENTATIVE

3.1.3  The duties and functions of the Engineer requiring the specific approval of the Employer before execution of any of
these duties are as follows:

i) Any variation of the form, quality of quantity of the Works or any part thereof which will result in the Tender Sum
being exceeded irrespective of the magnitude of the over expenditure;

ii) Any payment, which will result in the tender sum being exceeded irrespective of the magnitude of the over
expenditure.

BASIS OF CONTRACT

422 In addition to what is stated in Clause 4.2.2, in matters relating to the safety of workmen or the public the Contractor
shall comply with any instruction issued by the Employer’s Safety officer.

Add Clause 2.6 to read as follows :

2.6 Occupational Health and Safety Act

4.4.6  Add the following to Sub-clause : 4.4.6
“Should the employer make payment directly to a Nominated or Emerging Subcontractor in terms hereof,
consequent on default on the part of the Contractor, the Contractor shall be deemed to have forfeited all his rights

to receive payment of “handling charges”, “commission” and/or other fees and charges to which, in terms of the
Contract he would otherwise have been entitled, in respect of the amount so paid by the Employer directly to the
nominated Subcontractor. If the Subcontractor fails to pay his labourers then the Employer reserves the right to
pay such labourers directly from the contract or to nominate the Contractor to pay such labour. The Subcontractor
shall be deemed to have forfeited all his rights to receive payment in terms of the contract or any subcontract.”
COMMENCEMENT OF WORKS
53 Add Clause 5.3 to read as follows :

The Contractor shall not start any work before receipt of the Engineer’s instruction; which instruction is subject to
the submission by the contractor of documentation required as set out in the Contract Data.

5.9 Add Sub-clause 5.9.8 to read as follows :

“The Engineer shall give the survey details to the Contractor, where after the Contractor shall be responsible to
establish his own benchmarks, reference pegs and setting out of the Works.”

“The Contractor shall take care not to disturb or destroy property beacons, trigonometrical survey beacons or
setting out beacons. A registered Land Surveyor who shall certify such replacement shall replace property and
trigonometrical survey beacons that have been destroyed or disturbed.

The cost of replacing all beacons that have been disturbed or destroyed during the course of the Contract shall
be borne by the Contractor.”

CONTRACTOR’S GENERAL OBLIGATIONS
45.1.2 Add the following at the end of Clause 4.5.1.2 :
The Contractor shall pay particular attention to the contents of the following Acts :
a) Section 59 of the Industrial Conciliation Act No 28 of 1966 and any amendments thereto.
NB : Unskilled labour in the building industry are subject to an agreement in terms of the said Industrial Conciliation Act.
b) Machinery and Occupational Safety Act No 6 of 1983 as amended.
C) Workmen’s Compensation Act No 30 of 1941.
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CLAUSE

PROGRESS AND TIME FOR COMPLETION

5.12.2 Add the following to this sub-clause :

Time is an essential element to the agreement. The Contractor will submit his claim for extension of time, either
written at the normal site meetings, or in accordance with the conditions stipulated in the General Conditions of
Contract.

5.12.2.2 Abnormal climatic conditions
The Contractor must supply a rain gauge on site.

The amount of rain must be recorded daily by the Engineer’s Representative and the Contractor for discussion at
the site meetings.

No extension of time of completion will be granted for normal rainfall, but extension of time in terms of clause 5.12
of the General Conditions will be calculated according to the following formula, separately for each calendar month
or part thereof. This will be calculated for the whole time of completion including any extension thereof that may

be granted:
E = (Nw — Nn) + (Rw — Rn) if (Nw — Nn) > 0.
20

WHERE

E = Extension of time in calendar days in respect of the calendar month under consideration.

Nw = Actual number of days during the calendar month under consideration on which a rainfall of
10mm or more had been recorded.

Nn = Average number of days in the relevant calendar month as derived from existing rainfall records
provided in the project specification on which a rainfall of 10mm or more has been recorded.

Rw = Actual rainfall in mm for the calendar month under consideration.

Rn = Average rainfall in mm for the calendar month as derived from the rainfall records supplied in

the project specifications.

The total extension of time shall be the algebraic sum of the monthly totals for the period under consideration. But
if the grand total is negative, the time for completion shall not be reduced on account of abnormal rainfall. Extension
of time for parts of a month shall be calculated by pro-rata values of Nn and Rn being used.

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average number of
days during which rainfall exceeds 10mm. The factor Rw — Rn shall be considered to
20

represent a fair allowance for variations from the average for the number of days during which rainfall does not
exceed 10mm but when wet conditions prevented or disrupted work. This formula does not take into account any
flood damage, which could cause further or concurrent delays and should be treated separately in so far as
extension of time is concerned.

Accurate rain gauging shall be taken at a suitable point on the site, and the contractor shall, at his own expense,
take all necessary precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons.

Should Nw for any month be smaller than Nn, the following formula shall be used:
E1 = (Nn— Nw)
Therefore, the total extension of time for completion will be the difference between E and E1.

Total extension of time = E — E1.
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CLAUSE

5.12.2.2 The following are the most reliable figures of Nn and Rn available and shall be used should no agreement be
reached beforehand.

SOURCE OF INFORMATION : WEATHERBURO, PRETORIA
Rainfall district: QALABOTJHA/VILLIERS

MONTH Nn Rn
January 7.9 100.5
February 6.5 82.3
March 4.7 56.6
April 3.3 30.6
May 15 12.2
June 0.9 6.4
July 0.6 29
August 1.7 14.2
September 2.2 24.7
October 6.6 72.4
November 8.2 88.6
December 8.1 97.3
YEARLY AVERAGE 588.8

This formula does not take account of flood damage, which could cause further or concurrent delays and will be treated
separately as far as extension of time is concerned.

6.8.2 The CPAF should be calculated according to the formula and the conditions as set out in the Contract Price
Adjustment Schedule on page 93 of the General Conditions for Construction Works, Third Edition, 2015 after 12
months of the project.

6.8.3 Price adjustments for variations in the costs of special materials are allowed.

10.7.1 The determination of disputes shall be by arbitration.

PROVISIONS

9.2. In additional to but without limiting the provisions of Clause 7.9 the following shall apply :

“If the Contractor fails to execute the works in accordance with the provisions of the Contract the Engineer may
give notice in writing to the Contractor to make good the failure, delay or default and should the Contractor fail
within seven (7) days to commence effective action to remedy the failure, delay or default then and in such case,
the Engineer shall without prejudice to any rights under the Contract, and without invalidating the Contract, be at
liberty to take such work out of the Contractor’s hands and contract with any person or persons to complete such
work. The cost to the Employer of so completing such work will be payable by the Contractor.”

CESSIONS
6.10 Add the following to this sub-clause :
1. Cessions will only BE ALLOWED on payment of material, labour and management.
2. Any other requests for cessions must be submitted to the Municipal Manager for consideration.

3. Cessions will not be allowed on newly awarded tenders. Contractors / companies may only apply for a
cession after half of the timeframe allowed for the completion of the project has lapsed.
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CLAUSE

ACT No 85 OF 1993 OCCUPATIONAL HEALTH AND SAFETY ACT

The employer and the contractor hereby agree, in terms of the provisions of Section 37(2) of the Occupational Health and
Safety Act, Act No. 85 of 1993, hereinafter referred to as “the Act”, that the contractor as an employer in its own right and
in its capacity as contractor for the executions of the works, shall have certain obligations and that the following arrangement
shall apply between them to ensure compliance by the contractor with the provisions of the Act, namely-

i) The contractor undertakes to acquaint the appropriate officials and the employees of the contractor with all relevant
provisions of the Act, and the regulations promulgated in terms of the Act, and

i) The contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of the Act and
regulations will be fully complied with, and

iii) The contractor hereby accepts sole liability for such due compliance with the relevant duties, obligations and
prohibitions imposed by the Act and regulations and expressly absolves the employer and the employer’'s
consulting engineers from being obliged to comply with any of the aforesaid duties, obligations and prohibitions in
respect of the work included in the contract.

iv) The contractor shall be obliged to report forthwith to the employer any investigation, complaint, or criminal charge
which may arise as a consequence of the provisions of the Act and regulations pursuant to work performed on
behalf of the employer, and shall, on written demand, provide full details in writing of such investigation, complaint
or criminal charge.

V) The Contractor shall submit a complete Health and Safety Plan, in accordance with the Act prior to the
commencement of any permanent work for approval by the engineer.

Addendum C contains the pre contract Health and Safety Specification which must be used as a guideline by the
Principal Contractor and his appointed Sub Contractors to compile the Health and Safety Plan for this project and
forms part of the tender documentation.

The Contractor must include as part of the Health and Safety Plan a procedure to create HIV/AIDS awareness
amongst all of the workers involved in the project for the duration of the project, through the following strategies :

- Awareness about HIV/AIDS must be raised through education and information on the nature of the disease, how it
is transmitted, safe sexual behaviour, attitudes towards people affected and people living with HIV/AIDS, how to
live a healthy lifestyle with HIV/AIDS, the importance of voluntary testing and counseling, the diagnosis and
treatment of Sexually Transmitted Infections and the closest health Service Providers.

- Informing workers of their rights with regard to HIV/AIDS in the workplace.

- Providing workers with access to condoms and other awareness material that will enable them to make informed
decisions about sexual practices.
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PART C2: PRICING DATA

C2.1 PRICING INSTRUCTIONS

Pricing instructions are incorporated in Part T1.2.1 Instructions to Tenderers; page 5 to 9.

C2.2 SCHEDULE OF QUANTITIES

The Schedule of Quantities have been placed for convenience after Part T2.1 from page 42 to 48 for

the tender stage, and will be incorporated as part of the contract at project implementation stage.
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FEZILE DABI DISTRICT MUNICIPALITY
UPGRADING OF GRAVEL ROADS TO PAVED ROADS IN QALABOTJHA
BID NO: FDDM: SCM/BID: 010/2023-24

PART C3: PROJECT SPECIFICATIONS
SCOPE OF WORK

This project specification consists of two parts. Part C3.1 contains a general description of the project and
the requirements that shall be adhered to. Part C3.2 contains the variations on and additions to the
standardized specifications applicable to the contract.

STATUS

All the Clauses in the General Conditions of Contract and the Special Conditions of Contract shall apply to the
full extent of the contract and each distinct part thereof. The Project Specifications shall be read in conjunction
therewith. The Project Specification is additional to and an extension to any other specification and should any
requirement or clause of the Project Specification conflict with other parts of the Specifications and/or General
Conditions of Contract and/or Drawings, the requirements and stipulations of the Project Specifications shall
apply. It shall be borne in mind that only the Parts of the Specification relevant to the Work, which is described

in this Contract, be applicable on the Contract.

Cc3.1 SCOPE OF WORK
C3.11 General Description of the Works

The work consists of construction of paved roads and proper stormwater channels for roads in
Qalabotjha and will consist of the following operations: Construction of 1km of segmented paving

and related layer works; concrete kerbing and channelling; ancillary road works.

The construction of the layer works will include ripping , stabilization and compaction of the existing

layer works followed by surfacing.
C3.1.2 Details of the Contract
C3.1.2.2 Streets
The streets to be constructed under this Contract consist of the following;
i) 6 000 m? Segmented Paving streets,
ii) 1000 m of edge strips
C3.1.2.3 Stormwater Drainage
The storm water drainage will consist of the following;

i) 1400 m?2 of 1.2m wide storm water channels

i) 75 m2of 1.5m wide storm water channels
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C3.1.3

C3.1.31

C3.1.3.2

C3.1.3.3

C3.1.34

Construction Programme

Commencement Date

The anticipated commencement date for the Contract is August 2024
Format and Detail

The construction programme shall be in the format of a bar chart (Gannt Chart) and shall in

addition to normal activities and items include the following detail;

i) cash flow on a monthly basis,

ii) production rates for all activities,

iii) dependencies between various activities or items, and

iv) critical path for the execution of the works.

The format and detail of the programme shall be to the Engineer’s approval.
Quality Control Plan

In addition to the normal construction programme the Contractor shall submit a quality control plan
in accordance with SABS 0157 prior to commencement of any permanent work for approval by

the Engineer.

The Quality Control Plan shall make provision for regular reporting and reports shall be submitted

to the Engineer on a monthly basis or more frequently if required.
Provisional Programme

A provisional programme which complies with the above-mentioned requirements shall be
submitted at tender stage. The provisional programme shall be based on an anticipated

commencement date of August 2024.
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C3.14 Conformity with Expanded Public Works Programme (EPWP) Requirements

The project is funded by a government agency and is subsequently destined to conform with
EPWP requirements of employment, training and capacity building in as great an extent as can

efficiently be achieved.

Tenderers are required to submit details of their proposed conformance with EPWP
requirements of employment, training and capacity building with their tenders. This should

include details of;

i) the extent to which labour-intensive construction methods are applicable and will be
employed and the number of employment opportunities which will subsequently be

created for local labourers,

ii) the extent to which local sub-contractors will be employed with specific reference to
conventional sub-contractors, sub-contractors employed on a management contractor
basis and sub-contractors employed on a labour only basis where the main contractor
will be responsible for logistics (eg materials and transport) and quality control and the

sub-contractor will be responsible for the manpower component.

iii) the extent to which support staff (clerks, messengers, typists, security personnel, drivers

and labourers for general maintenance) will be employed from the local community, and

iv) details of proposed education, training and capacity building programmes including the
number of candidates to participate in the various programmes and the various

institutions which will be contracted to present the training programmes.

The conformity with EPWP requirements will together with Contract Price form the main
criteria for the evaluation and adjudication of the tender. In evaluating the tenders, any additional

offer in regard to capacity building will be to the advantage of the tenderer.

The proposed conformance with EPWP requirements of employment, training and capacity
building as submitted with the tender will become binding on the Contractor in terms of the
Contract if his tender is accepted. A fixed cost and time related cost payment items for
conformity with EPWP requirements have been included in Section 1 of the Schedule of
Quantities. The tendered rates will represent the total remuneration for conformity with EPWP

requirements as submitted by the Contractor with his tender.

Guidelines for conformity with the EPWP requirements are contained in Annexure D and form

part of this tender documentation.
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C3.1.5 APPLICABLE STANDARDIZED AND PARTICULAR SPECIFICATIONS

C3.1.5.1 STANDARDIZED SPECIFICATIONS

CIVIL ENGINEERING CONSTRUCTIONS

SABS 1200 A : General

SABS 1200 AB : Engineer’s Office

SABS 1200 C : Site Clearance

SABS 1200 DA : Earthworks (Small Works)
SABS 1200 DB : Earthworks (Pipe Trenches)
SABS 1200 GA : Concrete (Small Works)
SABS 1200 LB : Bedding (Pipes)

PARTICULAR SPECIFICATIONS

Specification PSQ: Borrow Pits and Borrow Materials
Specification PSWM: Building Work (Minor Work)

C3.2 STANDARDISED / PARTICULAR SPECIFICATIONS

VARIATIONS ON STANDARISED SPECIFICATIONS

Should any requirement of the Project Specification conflict with any requirement of the
Standardized or Particular Specification, the requirement of the Project Specification shall

prevail.

The standardized / particular specifications are included as an Annexure B for completeness

and convenience.
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PART C4:SITE INFORMATION

C41

C41.1

C4.1.2

C4.13

C4.14

C4.1.5

C4.151

C4.1.5.2

SITE INFORMATION
Site of Works and Access

The general layout of the project site and the extent of the works is shown on the tender drawings.
Access to the site will be obtained through the access roads and internal streets of
Qalabotjha/Villiers.

Any additional temporary access routes, which the Contractor might require will be his
responsibility and no separate payment other than that provided for in the Schedule of Quantities
will be made for the construction, maintenance or removal of temporary access routes. The
Contractor will remove all temporary access routes prior to completion of the Contract and

rehabilitate the areas to their original state.
Soil Conditions

No trial holes have been excavated. The perspective contractors may make arrangements to have

trial holes dug in the area on their own accord with the approval of the Engineer.
Existing Services

All existing services shall be indicated to the contractor where after he will assume full
responsibility for maintaining these in good running order. It shall be understood that the

production of the existing plant shall in no way be impaired during the contract.
Surveying and Cadastral Beacons

The Contractor shall be held responsible for the cost incurred in replacing or repositioning of

any cadastral beacons, which may have been disturbed by his actions.

Under no circumstances shall unauthorized persons replace cadastral beacons and the Engineer
shall be informed immediately of any disturbed beacons. The Engineer shall arrange for the

replacement of any beacons by a competent Land Surveyor.
Facilities available on site
Electricity

The Contractor shall make his own arrangements with the Mafube Local Municipality for

electricity supply.
Water

The Contractor shall make his own arrangements with the Mafube Local Municipality for water

supply.
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C4.1.6 Site Facilities Required
C4.16.1 Temporary Offices, Furniture and Equipment for the Resident Engineers
The facilities that has to be provided for the Resident Engineer consist of the following:
i)  one office, fully equipped, that may be shared with the contractor’s site agent,
i) two carports,
i) survey assistants, materials and instruments,
for his use whenever required.
C4.1.6.2 Temporary Housing, Sheds, Etc. for the Contractor

The Contractor shall provide at his own cost all housing and sheds of a temporary nature
necessary for the convenience of his workmen and for storage of tools, plant and materials in
positions to be approved by the Engineer. As soon as they are no longer required, the housing
and sheds shall be removed and the site shall be restored to a clean and tidy condition. The
Contractor shall also limit the movement of his equipment and personnel to the areas on site

which have been pointed out by the Engineer.
C4.1.6.3 Sanitary Facilities

The Contractor must provide adequate sanitary facilities and sewerage disposal in accordance

with the Mafube Local Municipality health regulations.
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ANNEXURE A

PRO FORMA DOCUMENTS
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FORM OF GUARANTEE
BID NO: FDDM: SCM/BID: 010/2023-24

WHEREAS The FEZILE DABI DISTRICT MUNICIPALITY.
(hereinafter referred to as "the Employer") entered into, a Contract

for the construction of the UPGRADING OF GRAVEL ROADS TO PAVED ROADS IN QALABOTJHA AND WHEREAS
it is provided by such Contract that the Contractor shall provide the Employer with security by way of a guarantee for the
due and faithful fulfilment of such Contract by the Contractor;

AND WHE R E A S o e e e et
has/have at the request of the Contractor, agreed to give such guarantee;

NOW THEREFORE VB, oo e
do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer
under renunciation of the benefits of division and excursion for the due and faithful performance by the Contractor of all
the terms and conditions of the said Contract, subject to the following conditions:

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any manner
authorized and/or contemplated by the terms of the said Contract, and/or to agree to any modifications,
variations, alterations, directions or extensions of the Completion Date of the Works under the said Contract,
and that its rights under this guarantee shall in no way be prejudiced nor our liability hereunder be affected by
reason of any steps which the Employer may take under such Contract, or of any modification, variation,

alterations of the Completion Date which the Employer may make, give, concede or agree to under the said

Contract.
2. This guarantee shall be limited to the payment of a sum of money.
3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give time to

or compound or make any other arrangement with the Contractor.

4. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of the
Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his intention
to institute claims, and the particulars thereof, in which event this guarantee shall remain in full force and effect
until all such claims have been paid or liquidated.

5 Our total liability hereunder shall not exceed the sum oOf ...,
................................................ (R o)
6. The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with the

beneficiary, whereupon the Guarantor's liability hereunder shall cease.

7. We hereby choose our address for the serving of all notices for all purposes arising here from as
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RETENTION MONEY GUARANTEE

ISSUED TO: THE FEZILE DABI DISTRICT MUNICIPALITY (hereinafter referred to as “the Employer”)
ON BEHALF OF : ..ottt ettt e e e s (hereinafter referred to as “the Contractor”)

In connection with

BID NO: FDDM: SCM/BID: 010/2023-24

WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a guarantee in lieu of

the whole or portion of the retention monies provided for under the Contract;

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, to pay to the Employer
such amounts as the Employer may, from time to time, demand from us.

1. Each demand by the Employer shall be in writing signed by the Employer and delivered to us at .......................
........................................................................................................................................... or such other address

DEIN e as we shall in writing notify to the Employer and shall be accompanied
by a certificate complying with Clause 2, signed by the Engineer in office as such in terms of the Contract.

2. The Engineer's certificate referred to in Clause 1 shall certify

a) that he is the Engineer in office as such in terms of the Contract,
b) that the Contractor is in breach of his obligations under the Contract, and
c) thatthe amount demanded, which amount the certificate shall specify,

i) does not exceed the amount of retention monies which, but for this guarantee, would have been
retained by the Employer in terms of the Contract at the date of the certificate, less the aggregate
of the amounts of retention money actually retained by the Employer and the amounts previously
paid by us to the Employer in terms hereof, and

i) does not exceed a genuine estimate of the cost to the Employer of having the breach referred to in
paragraph (b) remedied less the aggregate of any amounts withheld by the Employer from payments
due to the Contractor in terms of the Contract by reason of the breach referred to, and any amount
of retention money actually held by the Employer save to the extent that the same had been
deducted from any previous demand in terms hereof.

3. We shall within ...... days after our receipt of a demand complying with the provisions of Clauses 1 and 2 make
payment to the Employer of the amount demanded at ...........ccccceeviiiiiiiiie e, or at such other
AAAIESS 1N i as the Employer shall in writing notify to us.
4. Subject to compliance with the provisions hereof, our liability to make the payments herein referred to shall be

unconditional and shall not be affected or diminished by any disputes, claims or counterclaims between the
Employer and the Contractor.

5. Our aggregate liability under this guarantee is limited t0 R ..........oooiiiiiiiiii e

6. This guarantee shall expire on the date on which the last of the retention monies, which but for this guarantee
would have been retained by the Employer, becomes payable to the Contractor.

7. This guarantee is not transferable and must be produced for endorsement if any part payment is made and must
be returned to us against final payment of our aggregate liability or on the date of the expiry of the guarantee in
terms of Clause 6, whichever is the earlier.

Signed in the presence of the subscribing Witnesses :

At for and on DEN@lf OF ...
onthis ............ day of ..o 20 ..........
SIGNALUIE oo
CaAPACILY ©uvvviiieeee e
AdArESS @it

As Withesses :
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BID NO: FDDM: SCM/BID: 010/2023-24

FORM OF BOND FOR UNUSED MATERIALS ON SITE

EMPLOYER: THE FEZILE DABI DISTRICT MUNICIPALITY

(610 N 2 T O 1 O P RPN

R AT {1 TSR SPST (Bank or Company) do hereby
bind ourselves as surety in solidum and co-principal debtors to recompense the Employer in the event of his not acquiring
ownership of materials for whatever reason, or in the event of his lawfully being required to make payment of any sum of
money to any third party in order to obtain or retain ownership or full and free possession of the said materials, in
circumstances where the Employer has paid the Contractor for the said materials on Site in terms of Clause 62(1)(b) of the
General conditions of Contract, and for all losses, damages and expenses that may be suffered or incurred by the Employer
as a result of such payment for the said materials on Site, renouncing all benefits from the legal exceptions
ordinisseuexcussionis et divisionis "No value received" and all other exceptions which might or could be pleaded against
the validity of this guarantee, with the meaning effect of which exceptions we declare ourselves to be fully acquainted;

provided that the liability of the undersigned under this guarantee is limited to and shall not exceed ...........ccccoeceevieiininenne

will lapse after issue of the Completion Certificate in terms of the Contract, unless the surety is advised in writing by the
Employer before issue of the said Certificate of his intention to institute claims and the particulars thereof, in which event

this guarantee shall remain in force until all such claims are paid or settled.

FOR AND ON BEHALF OF THE SURETY :

SIGNATURE :

NAME OF SURETY I e ettt e e sttt e e e e h et e sb e e sh et e be e e s et e e h s e e e b st e be e e be e ea b e e nes e e nbe e e neeeaneenaneennneen

A DD RE S S & e e e et E e e e e h et R et e e n e s e e r e ne e nr e
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APPOINTMENT - GSR 11(1)
BUILDING WORK SUPERVISOR

The Occupational Health and Safety Act 85/1993.

GENERAL SAFETY REGULATION 11(1)
Every employer who performs building work shall charge a full-time employee, designated in writing by the employer,

with the duty of supervising the performance of such building work. Provided that if such employer himself has the
experience contemplated in sub regulation (2) and supervises the work himself, such charging and designation need

not be done.

GENERAL SAFETY REGULATION 11(2)
An employee contemplated in sub regulation (1) shall be a person who has had at least 2 years’ experience in the type

of building work for which he is to be designated.

GENERAL ADMINISTRATION REGULATION 1

“Building work” means any work in connection with:

@) the erection, maintenance, alteration, renovation, repair, demolition or dismantling or addition to a building;
(b) the installation, erection or dismantling of machinery;
(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, street,

runway, sewer or water reticulation system or work on any similar project; or

(d) the moving of earth, clearing of land or making of an excavation or work on any similar project.
DESIGNATION

Therefore in accordance with General Safety Regulation 11(1) and (2) and General Administrative

Regulation (1) referred to above:

do hereby designate ..o as a Building Work Supervisor over his demarcated

areasof reSPONSIDIlIY. ... ... e

ACCEPTANCE OF DESIGNATION

Ly e hereby accept this appointment as a BUILDING WORK SUPERVISOR
and confirm that | am conversant with the relevant statutory provisions and regulations of the relevant Act in

regard to the carrying out of building work.

S GIN A TURE & o e

DISTRIBUTION

1. Original displayed at plant division / on site.

2. Copy to central files.
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OCCUPATIONAL HEALTH AND SAFETY ACT 9/96/1993

MANAGEMENT

DESIGNATION

Chief Executive Officer with certain duties,

16(1) Every chief executive officer as far as is reasonably practicable ensure that the duties of his employer as

contemplated in this Act, are properly discharged.

) With derogating from his responsibility or liability in terms of subsection (1), a chief executive officer may assign
any duty contemplated in the said subsection, to any person under his control, which person shall act subject
to the control and directions of the chief executive officer.

3) The provisions of subsection (1) shall not, subject to the provisions of section 37, relieve an employer of any
responsibility or liability under this Act.

Ly e CIVIL ENGINEER for .......coiiiiiiii, do hereby assign my duties
(o T to ensure that the duties of the employer are carried out.

D N

SIGNATURE © oo DESIGNATION: ..o,

ACCEPTANCE OF DESIGNATION

Ly e hereby accept this and confirm that | am conversant with the requirements

of the OH&S Act and agree to carry out the duties as set out for the employer.

DISTRIBUTION

1. Original displayed on site.

2. Copy to central files.
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ANNEXURE B

STANDARDISED / PARTICULAR SPECIFICATIONS
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PSA 1

PSA 2.1.2

PSA 2.2

STANDARDISED / PARTICULAR SPECIFICATIONS
SABS 1200 A: GENERAL
MATERIAL (Subclause 3.1)
All material required for this contract shall bear the official standardization mark.

Restrictions on Employee Accommodation

No housing is available for the Contractor's employees, and the Contractor shall make his own

arrangements to house his employees and transport them to site.

The Employer will place at the disposal of the Contractor an area to enable him to erect his site
offices, workshops, stores, and any temporary housing the Contractor may wish to erect for his
personnel. The temporary housing and ablution facilities shall comply with the requirements of the

local Authority.
CAPACITY OF PLANT AND EQUIPMENT (Clause 4)
Add as Clause 4.3:

The Contractor shall supply plant and equipment in sound working condition and of adequate
capacity to complete the Works well within the period or periods specified or stated in the appendix

to the tender.

In addition, he shall have available on the Site adequate standby plant to ensure that operations
designed to be executed continuously are not disrupted because of breakdown of any plant

provided for such operations.
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PSA 3

PSA 3.1

PSA 3.2

CONSTRUCTION
DETAILED SETTING OUT (Subclause 5.1.1)

The Contractor shall be solely responsible for the execution of the works to the correct line and

level.

The Contractor shall carefully set out the works, employing a capable surveyor to the lines and

levels gleaned from information provided.
The tolerance allowed in setting out shall be 10mm either way.

Work set out by the Contractor shall be checked by the Engineer where after any errors be rectified

by the Contractor.

The Contractor shall provide at least three days' notice of such a check to the Engineer. The
Contractor shall supply any material and labour required for the control survey work by the

Engineer including the supply of and placing the necessary pegs, sight rails, etc.

Any assistance, including checking, rendered to the Contractor by the Engineer shall not be held
as relieving the Contractor of his responsibility in this respect. Should any portion of these works
be constructed incorrectly, the Contractor shall at his own expense rectify the work to the

satisfaction of the Engineer.

The Contractor shall be held solely responsible for the protection of all benchmarks, reference

pegs and level pegs.

The Contractor shall establish at least three benchmarks at selected points.
WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS
(Subclause 5.2)

Add the following to this subclause:

The Contractor shall ensure that he complies with all the requirements of the authorities concerned
with respect to the safety of the works and labourers, including the provision and wearing of
protective clothing. Any negligence or non-compliance of any of these requirements shall be
viewed in a serious light and shall be sufficient reason for the Engineer to order the immediate

suspension of the total extent of the Works.

The Contractor shall provide for artificial lighting for any part of the Works that may be required for

the proper execution of the work.
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PSA 3.3

PSA 3.4

PSA 3.5

PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES (Subclause 5.4)
Add the following to the subclause:

Before commencing any excavation, the Contractor shall verify the position of all known or
suspected obstacles by inspection of the site, examination of drawings or, where necessary by
the excavation of trial holes. Any damage caused to existing services and works shall be repaired
as expeditiously as possible by the Contractor at his own expense, and shall be reported

immediately to the Engineer.

Where permanent protective works are ordered by the Engineer, such works shall be valued as a
variation. The Engineer will supply the Contractor with such information as may be available
concerning obstructions and services, but whilst such information is given in good faith, it shall not
relieve the Contractor of any of his liabilities, obligations and risks under the Contract.

The Contractor shall be responsible for any damage to such public services and existing works in
the execution of this Contract and shall reimburse the Public Authority or the Owner concerned

for any repairs required or compensation for damage awarded.
Any alteration to public services shall be carried out by the Authority concerned.

The Contractor shall provide the necessary assistance during any operations necessary in

connection with the removal, alteration or safeguarding of any public service.

The relevant authority and Engineer shall be informed of any damages without delay.
DEALING WITH WATER ON WORKS (Subclause 5.5)

Add the following to the subclause:

The Contractor shall be responsible for the dewatering of excavations and the full and adequate
protection of the works against damage by storm or water from any source whatever. He shall
construct all necessary diversion works and drains to deal adequately with and bypass all water
and carry out any necessary pumping of water and supply all tarpaulins or other covers which may
be required to protect any section of the work during heavy rain or storm together with any other
labour work and material which, in the opinion of the Engineer is necessary to keep the work dry

and safe at all times.

Full risk and cost of dealing with water shall be borne by the Contractor.
POLLUTION (Subclause 5.6)

Add the following to the subclause:

The Contractor shall maintain all access roads and the area where the offices, stores and
workshops are situated to the satisfaction of the Engineer. It shall be kept damp to limit dust and

inconvenience or disturbance to the residents in the neighborhood of the Works to a minimum.
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PSA 3.6

PSA 4

PSA 5

PSA 5.1

PSA 5.2

PSA 5.3

DEGREE OF ACCURACY (Subclause 6.2)
Delete this subclause and replace with the following:

The Contractor shall construct each of the various parts of the Works to the degree of accuracy

specified in the relevant standardized specification.
TESTING

The cost of all testing to be carried out by the Contractor in terms of the requirement of the relevant
SABS 1200 standards shall be included in the rates for the various work items listed in the

Schedule of Quantities. No separate payments shall be made in this regard.
MEASUREMENT AND PAYMENT

MEASUREMENT (Subclause 8.1.1)

Add the following to this subclause:

In no case will any dimensions be allowed or any quantities be included in the measurement for
payment which shall exceed the dimensions required by the contract, or as ordered in writing by

the Engineer in the case of extra work.
PAYMENT (Subclause 8.2)
Add the following to this subclause:

The quantities as shown in the Bill of Quantities are estimated quantities and are used for
comparing tenders and awarding of the contract. It shall be noted that only the actual work
executed or materials supplied will be measured and paid for, therefore billed quantities may be

increased or decreased as allowed for in the General Conditions of Contract.

The entire works shall be measured on completion by the Engineer and paid for at the relevant

rates, according to the actual quantity of each item of work executed.
The Contractor shall have no claim for loss of profit on unexecuted works.

MEASUREMENT AND PAYMENT FOR SCHEDULED FIXED-CHARGE AND VALUE
RELATED ITEMS (Subclause 8.3.1)

Add the following to this subclause:

The tendered amount shall include the costs for the premiums of the surety for unused materials

on site.
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PSAB:

PSAB 1

PSAB 1.1

PSAB 1.2

SABS 1200 AB: ENGINEER’S OFFICE
ENGINEER'S OFFICE
MATERIALS
NAMEBOARDS (Subclause 3.1)

Add the following to the subclause:

Notwithstanding the provisions of Subclause 3.1 of SABS 1200 AB, the standard name boards
complying with the recommendations of the South African Association of Consulting Engineers

shall be provided. Details of the name board will be available from the Engineers.
OFFICE BUILDINGS (Subclause 3.2)
Delete this subclause and replace with the following:

The Contractor shall provide the following furnished offices for the use of the Engineer and the

Client. The office shall consist of one room with the following floor area:
Engineers office - 16m?

The clear height of the office between floor and ceiling shall be 2,5m minimum. All windows shall

be of the type than can be open over the full window area.

The office shall be weatherproof, shall have a concrete floor and shall be provided with a ceiling
and a lining to the walls, or equivalent insulation, with an acceptable type of door with a secure
lock, and two opening windows of glazed area at least 3m?2. The office shall be well ventilated and
shall be so insulated as to provide comfortable working conditions. The internal furnishings shall

include:

a) one trestle table, 2m long x 1m wide x 0,9m high, with a smooth top;

b) one table or desk having a top of size at least 1,5m x 0,9m and at least one lockable drawer;
€) one high stool;

d) two chairs;

e) alockable upright steel cabinet with three shelves or a steel filing cabinet with four drawers;
f)  shelving of total length 3m and of nominal width 300mm;

g) an acceptable blind on each window,

h) awash-hand basin;

i) acceptable lighting;

j)  provision for heating in winter and cooling in summer;

k) one conference type steel table with folding legs of size at least 4,0m x 0,9m.

[)  The Contractor shall also supply a toilet for the exclusive use of the Engineer.
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PSAB 1.3 CAR PORTS (New Subclause 3.2 (k))

The Contractor shall provide two permanent car ports for the use of the Engineer. The car ports
shall be so constructed that the vehicles parked under them will at all times be shaded from direct

sunlight. The car ports shall be at least 20m? in area and shall have a hard stand of crushed stone.
PSAB 2  SURVEY EQUIPMENT (Subclause 5.5)

The Contractor shall provide the following survey equipment on the site from the commencement

to the completion of the Works:

1. 1 Tachometer capable of reading 20 seconds of arc;
2. 1 Engineer's level and level staff;
3. 2 Tachometer staffs graduated metrically;

4. 1 Steel tape of length 30m.

The tachometer may be shared by arrangement between the Contractor and the Engineer's
Representative, but the remaining instruments shall be provided for the exclusive use of the
Engineer's Representative. The Contractor shall keep the equipment continuously insured against
any loss, damage, or breakage and he shall indemnify the Engineer and the Employer against
any claims in this regard. Upon completion of the whole of the Works, the ownership of the

equipment shall revert to the Contractor.

The Contractor shall maintain the equipment in good working order and keep it clean throughout

the contract period.
PSAB 3 SURVEY ASSISTANTS (Subclause 5.5)

The Contractor shall make available to the Engineer two suitably trained survey assistants for use

on and about the SITE at all reasonable times for the duration of the Contract.
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SABS 1200 C: SITE CLEARANCE
PSC1 MATERIALS (Clause 3)
PSC 1.1 DISPOSAL OF MATERIAL (Subclause 3.1)
Add to this subclause :

Material obtained from clearing and grubbing and from the demolition of structures shall be
disposed of in a borrow pit indicated by the Engineer and shall be finished to the satisfaction of

the Engineer.

PSC 2 CONSTRUCTION (Clause 5)

PSC 2.1 INDIVIDUAL TREES (Subclause 5.2.3.2)
Add to this subclause :

Should the Contractor remove or damage any tree marked to be preserved, a penalty of
R200,00 per tree shall be payable.
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PSDA 1

PSDA 2

PSDA 3

PSDA 3.1

SABS 1200 DA: EARTHWORKS (SMALL WORKS)
CLASSIFICATION OF EXCAVATED MATERIAL (Subclause 3.1.2)
Delete this subclause and replace with the following:

Distinction shall be drawn, for payment purposes, between excavation in hard and soft material.
All excavation for the foundations of structures shall be classified in accordance with the

following classification.

Hard Material

Boulders of 0,5 cubic meter or more in volume;
or

Material which cannot be excavated except by drilling and blasting or the use of pneumatic tools

or mechanical breakers.
Soft Material
All material not classified as hard material shall be classified as soft material.

The Engineer shall rule under which one of the above categories any excavation shall be classified

and paid for.
FREEHAUL (Subclause 5.2.6.1)

The freehaul distance within which the Contractor will be required to move material without
separate compensation shall be 12 km. Overhaul will be paid for the moving of material beyond

that distance.

MEASUREMENT AND PAYMENT (Subclause 8)
BASIC PRINCIPLES (Subclause 8.1.1)

Change the following in this subclause:

The freehaul distance will be 12 km.
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PSDB 1

PSDB 1.1

PSDB 1.2

PSDB 1.3

SABS 1200 DB: EARTHWORKS (PIPE TRENCHES)
CLASSIFICATION OF EXCAVATED MATERIAL (Subclause 3.1)

Distinction shall be drawn, for payment purposes, between excavation in hard and soft material.

All excavation for pipe trenches shall be classified in accordance with the following classification.
SOFT EXCAVATION

Soft excavation shall be excavation in all existing fill material as well as excavation in material

which can be efficiently removed by any of the following plant.

A bulldozer having a mass, including the mass of the ripper if fitted of 35 ton and having a flywheel

power of approximately 220 kW.
HARD EXCAVATION

Hard excavation shall be excavation in material, which cannot be efficiently ripped by plant as
described in PSDB 1.1.1. This excavation generally includes material such as formation of
unweathered rock which can only be removed after blasting or boulders of 0,5 m3 or larger in

volume.

The Contractor shall be at liberty to use any method he wishes to excavate any class of material,

but the method of excavation shall, however, not dictate the classification of the excavation.

The Engineer shall decide under which one of the above classes any excavation shall be classified
and paid for. In the first instance the classification shall be based on inspection of the material to
be excavated and the method of excavation proposed by the Contractor. In the event of
disagreement between the Contractor and the Engineer, the Contractor shall, if required, make
available such mechanical equipment as specified in order to test the reasonable removability or
otherwise of the material. The decision of the Engineer as to the classification shall thereafter be

final and binding.

The Contractor shall immediately inform the Engineer as and when the nature of the material
being excavated changes to the extent that a new classification for further excavation is warranted.
Failure on the part of the Contractor to timeously advise the Engineer shall entitle the Engineer to
classify, in his sole discretion, such excavation as may have been executed in material of a

different nature.
SOILCRETE

The tendered rate shall include payment for the construction of the soilcrete complete and
according to specifications including Portland Cement used at a rate of 7% of the dry density of

the soil used and the placing of rocks to support the soilcrete at the end of the trenches.

FDDM: SCM/BID:010/2023-24 20



PSDB 2

PSDB 2.1

PSDB 2.2

PSDB 2.3

PSDB 3

PSDB 4

CLASSIFICATION OF EXCAVATION BY HAND (New Subclause 3.8)
SOFT EXCAVATION

Soft excavation shall be excavation in material that can be efficiently removed from the trench
using a pick and shovel but not requiring prior breaking using mechanical equipment such as

pavement breakers.
INTERMEDIATE EXCAVATION

Intermediate excavation shall be excavation in material that requires prior breaking using
mechanical equipment, such as pavement breakers with clay spades, before being removed

from the trench.
HARD ROCK EXCAVATION

Hard rock excavation shall be excavation in material other than 3.8.1 and 3.8.2 above which by
nature of the material requires prior breaking using mechanical equipment, such as pavement

breakers with moil points, before being removed from the trench.
FREEHAUL (Subclause 5.6.8)

The freehaul distance within which the Contractor will be required to move material without
separate compensation shall be 12km. Overhaul will be paid for the moving of material beyond

that distance.
MEASUREMENT AND PAYMENT (Subclause 9)

The freehaul distance will be 12km and not 0,5km.
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PSGA:

PSGA 1

PSGA 1.1

PSGA 2

PSGA 2.1

PSGA 3

PSGA 3.1

PSGA 3.2

CONCRETE (Small Works)

PLANT (Clause 4)

FINISH OF CONCRETE (Subclause 4.4.2)

Change this subclause as follows:

The quality of the finished concrete surface shall be as follows:

n All off-shutter concrete from 150 mm underneath the ground level
n Unseen concrete up to 150 mm underneath the ground level
CONSTRUCTION (Clause 5)

FIXING OF REINFORCEMENT (Subclause 5.1.2)

Add to this subclause:

No welding shall be allowed.

CONCRETE (Clause 5)

STRENGTH CONCRETE (Subclause 5.4.1.5)

Add to this subclause :

The following classes of concrete shall be used in the following positions:

Class 15/20 Blinding, mass concrete, encasement of pipes, etc.
Class 20/20 Strip foundations for brick walls and mass foundation.
Class 30/20 All structural concrete, including concrete floors and paving.

Smooth.

Rough.

The Contractor shall design trial mixes in accordance with SABS 0100, Part Il 1980, Appendix B.

The target strength of the trial mix shall be determined using K equal to 1,7 and a standard

deviation 5MPa for a "good" degree of site control. The average 28-day cube strength of the trial

mix shall equal or exceed the target strength. The Contractor shall submit the trial mixes and the

7 and 28 day test results to the Engineer for approval. No concreting may proceed until the trial

mixes have been approved.
READY MIXED CONCRETE (Subclause 5.4.1.6)

Delete the subclause and replace with the following:

Ready-mixed concrete will be allowed on the site, provided the nominal mix proportions given in

SABS 1200 GA Clause 8.4.1, apply. The prior approval of the Engineer is however required.
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PSGA 3.3

PSGA 3.4

PSGA 3.5

PSGA 3.6

BATCHING (Subclause 5.4.2.3)
Aggregates
Add to this clause.

Volume batching is permitted for concrete pours of up to 5,0m3. All greater quantities shall be

weigh batched to an accuracy of 2%.

MIXING (Subclause 5.4.3(e))

Delete this subclause and replace with the following:

(e Concrete shall be placed within thirty minutes of the start of mixing.
CONCRETE SURFACES (Clause 5.4.8)

Add the following:

Concrete surface finishes required shall be indicated on the drawings and shall be classified as

follows:

a) Rough : This shall comprise a lightly ridged surface as struck off with a tamping board.
Degree of Accuracy lll is required. This finish shall provide a good key for subsequent

finishing with a screed or bituminous carpet.

b) Smooth wood float : The surface shall be wood floated to a uniform surface free of trowel

marks and to Degree of Accuracy Il.

c) Smooth steel float : The surface shall be accurately struck off and floated and finished
with a steel float to a smooth and uniform surface, free of trowel marks, to Degree of

Accuracy |I.

Rubbing with a carborundum stone will be permitted but no plastering to correct imperfections will

be permitted.
CONSTRUCTION JOINTS (Clause 5.4)
Add to this clause :

Concreting shall be carried out continuously up to the locations where joints are shown on the
drawings or up to approved locations. Joints shall be constructed in accordance with the details

shown on the drawings.

The Contractor shall continue concreting through meal breaks or after normal working hours in
order to complete work up to a construction joint and no extra payment shall be made to the

Contractor for working overtime.

If, because of an emergency (such as a breakdown of the mixing plant or the occurrence of
unsuitable weather), concreting has to be interrupted, concrete shall be finished off at the place of
stoppage in the manner that will least impair the durability, appearance, and proper functioning of

the concrete.
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PSGA 3.7

PSGA 3.8

PSGA 3.9

PSGA 4

PSGA 4.1

PSGA 4.2

PSGA 5

PSGA 5.1

JOINT SEALING (Clause 5.4)
Add to this clause :

Joints shall be formed as indicated on the drawings, using bitumen impregnated fibre board or
closed cell expanded polyethylene compressible joint filler complying with AASHTO Specification
M153.

Joints shall be sealed as indicated on the drawings, using rubberised bitumen joint sealant for
concrete pavement complying with BS5212. Where indicated on the drawings joint sealant shall

be backed by a Polythene Tape bondbreaker.

The use of the joint former and joint sealing materials and all joint sealing shall be carried out by
workmen experienced in the use of the materials and shall be strictly in accordance with the

instructions and recommendations of the manufacturer and supplier.
MECHANICAL VIBRATION (Subclause 5.4.6.3)
Delete this subclause and replace with the following:

Only mechanical vibrations shall be accepted for the compaction of the concrete. Any other

method of compaction shall only be accepted with the written approval by the Engineer.
WATERTIGHT CONCRETE (Subclause 5.4.8.2)
Add to this subclause:

Manholes and the stormwater channel shall be watertight and no water leakage will be allowed at

the joints.
TOLERANCES (Clause 6)
GENERAL (Subclause 6.1.1 and 6.4)

All concrete, excluding blinding and mass concrete, shall comply with the specified tolerances,
except where a different tolerance is shown on the drawings, in which case the specification on

the drawing shall prevail.

TOLERANCES (Clause 6.4)

Degree of accuracy required is : (Il).

TESTS (Clause 7.1.1)

FACILITIES AND FREQUENCY OF SAMPLING (Clause 7.1.1)
Facilities

Add the following:

The Contractor shall be fully responsible for sampling and testing the concrete at the frequency

specified.
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PSGA 5.2

PSLB:

PSLB 1

PSLB 1.1

PSLB 1.2

PSLB 2

PSLB 2.1

FREQUENCY OF SAMPLING (Clause 7.1.2.2)
Add the following:

At least one sample sufficient for 3 cubes and a slump test shall be taken from each day's casting
and from at least every 20m3 of concrete of each grade placed. More frequent slump tests shall

be taken should the consistency of the concrete be seen to vary.
BEDDING (PIPES)

MATERIALS (Clause 3)

BEDDING (Subclause 3.3)

Delete this subclause and replace with the following:

Bedding for rigid pipes shall be as for Class C (see Drawing LB-1) and bedding for flexible pipes
shall be selected granular material and selected fill material (see Drawing LB-2) except where

shown otherwise on the drawings.

Bedding cradle for Class C bedding shall be of selected granular material (see 3.1)

The material for the selected fill blanket shall in all cases comply with the requirements of 3.2.
SUITABLE MATERIAL NOT AVAILABLE FROM TRENCH EXCAVATIONS (Subclause 3.4.2)
Change the freehaul distance in this subclause from 0,5 km to 12 km.

MEASUREMENT AND PAYMENT

FREEHAUL (Subclause 8.1.6)

Change this subclause to the following:

The freehaul distance is 12 km.
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PSQ BORROW PITS AND BORROW MATERIALS
PSQ1  SCOPE

This section covers the work involved in obtaining borrow materials for work under this contract,
including negotiations with owners of the land on which borrow areas are situated, clearing the
site, stripping and disposing of excess overburden, excavating selected material for use on the

Works, and finishing-off the borrow areas.
PSQ 2 NEGOTIATIONS WITH OWNERS AND AUTHORITIES

The Contractor shall, before entering private property for the purpose of opening borrow pits,
constructing access roads, temporarily occupying certain land or inspecting the areas concerned,

settle all claims with respect to royalties, or other matters to which the owner may be entitled to.
PSQ 3 PROCURING BORROW MATERIALS
a) General

The Contractor shall make his own arrangements for obtaining borrow materials which shall

comply with the requirements of the specification for whichever purpose the material is intended.
b) Borrow pit

Should, at any time during construction, it appear that the quality or quantity of material available
in a borrow pit be insufficient, the Contractor shall utilize other borrow areas obtained by him and

approved by the Engineer.
c) Use of borrow materials

The decision as to which source of supply the Contractor shall operate from at any time shall rest
with the Engineer, and the Contractor shall at any stage of the work operate from the source most
suitable, having regard to the quality and quantities of the materials available, and the ultimate
cost to the Employer. No payment will be made for moving the Contractor's plant from one location

to another.

The Contractor shall submit test results to the Engineer, 14 days before the start of the operations,
in sufficient detail to satisfy him that the quality and quantity of the material available in the

proposed borrow area is acceptable for the intended use, all at the Contractor's own expense.

Approval of borrow pits or borrow areas shall apply only to those portions of the pit or area from
which acceptable material may be obtained or produced. The Contractor shall conduct his
operations in any approved pit or borrow area or portions thereof so as to produce acceptable

material.

The Contractor shall plan the exploitation of the borrow pits in such a manner that the various
materials excavated may be selected and either loaded directly for use or stockpiled in the borrow

area for later loading.
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PSQ 4 FINISHING-OFF BORROW AREAS

On completion of his operations in a borrow area the Contractor shall reinstate the entire area
so as to blend in with the surrounding area and to permit the re-establishment of vegetation. For
this purpose the borrow area shall be shaped to even contours with no slopes steeper than 1 in

3, except where this may be done, with the Engineer's permission, in rocky material.

All material in and around the borrow area, whether spoil from roadbuilding operations, excess
stockpiled material, oversize material left in the borrow pit, material resulting from clearing and
grubbing operations and excess overburden, shall be used or disposed of as directed by the
Engineer. Material not capable of supporting vegetation shall be buried and used in shaping the
borrow area and be subsequently covered with soft material. All available soft material shall be
spread evenly to the thickness directed and where sufficient material is not available for this
purpose to cover the entire area, the remaining portions shall be scarified along the contours so

as to avoid undue erosion.

All haul roads shall be obliterated and the surface scarified, earthbanks constructed to prevent

erosion and all damaged fences and other structures reinstated.

The shaping and finishing-off of the borrow pit shall be done in such a way that the borrow pit
is properly drained whenever practicable and, where required, the Contractor shall place

earthbanks to divert any surface water away from the borrow area.

The finishing-off of any borrow pit shall be to the entire satisfaction of the Engineer and the
Contractor shall submit to the Engineer a signed certificate from the landowner stating that he

is fully satisfied with the finishing-off of any borrow area.
PSQ 5 MEASUREMENT AND PAYMENT
a) Borrow material

The rates tendered for the obtaining, procuring and furnishing borrow material shall not be
payable directly, but shall be considered as a subsidiary obligation of the Contractor covered
under the contract prices paid for the various items of work in which the materials are used, as

provided in these Specifications.

Obtaining procuring and furnishing borrow material shall include full compensation for all
obligations, expenses, operations as well as all investigations, supervision, labour, plant,
equipment, tools and incidentals necessary thereto, including all such expenses as may be
necessary to control test all materials, to drain and protect borrow areas and to complete all
negotiations with and payment to landowners as specified as well as the final shaping and

finishing-off of the borrow pit.
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PARTICULAR SPECIFICATION PSWM

PSWM

PSWM 1

PSWM 1.1

BUILDING WORK (Minor Work)
SCOPE

This specification covers the supply of material and the construction of brickwork, waterproofing,
carpentry and joinery, ironmongery metalwork, plumbing and drainage, as required and described

on the drawings and in the bill of quantities.

GENERAL

PSWM 1.1.1 SABS Specifications and codes of practice

PSWM 1.2

PSWM 1.3

PSWM 1.4

PSWM 1.5

PSWM 2

PSWM 3

Reference in this document to South African Bureau of Standards specifications and codes of
practice shall be deemed to be references to the latest issues of such specifications and codes,
as may be amended from time to time. Where possible, all articles, materials or items described

as conforming to the SABS specifications must bear the SABS mark.
MANUFACTURERS' INSTRUCTIONS

Unless the Engineer otherwise directs, all materials shall be used, mixed, applied, fixed, etc.

strictly in accordance with their manufacturers' printed instructions.
MATERIALS AND WORKMANSHIP

Materials shall be of the best quality and all work shall be done well and to the entire satisfaction

of the Engineer who shall inspect the works.
The terms "approved" and "directed" shall mean the approval and direction of or by the Engineer.
SAMPLES

The contractor shall furnish without delay such samples as may be called for by the Engineer,

who may reject all materials and workmanship not corresponding with the approved samples.
HANDING OVER

Rates shall include for protecting finishings, facing materials, components, fittings, equipment,
etc., from staining or damage, and for handing over the works including any existing structures

etc., affected by the works, in a clean and perfect state to the satisfaction of the Engineer.
EARTHWORKS

See SABS 1200 DA and PSDA clauses.

CONCRETE, FORMWORK AND REINFORCEMENT

See SABS 1200 GB and PSGB clauses.
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PSWM 4

PSWM 4.1

PSWM 4.2

PSWM 4.3

PSWM 4.4

BRICKWORK

CEMENT

Cement shall be as described in PSGB and shall be of normal setting quality.
SAND

Sand shall be clean pit or other approved sand, free from soft particles, clay, animal or vegetable

matter, washed where necessary, and screened through a 2,4mm mesh sieve.
CEMENT MORTAR

Cement mortar, unless otherwise specified, shall be composed of 1 part by volume of cement and

5 parts by volume of sand.

The material shall be mixed dry until of uniform colour, then water added and the mixture turned

over until the ingredients are thoroughly incorporated.

Cement mortar shall be produced in such quantities as can be used before commencing to set,

as no cement mortar that has once commenced to set shall be used in any way.

Care shall be taken in mixing cement mortar to remove from the mixing-machine or platform any

old mortar that has already set, as such mortar shall not be incorporated in any new batch.
BRICKWORK

Brickwork, wherever practicable and not otherwise specified, shall be built in stretcher bond. No
false headers shall be used, and none but whole bricks employed, except where legitimately

required to form bond.
The brickwork, unless otherwise specified, shall be built in cement mortar.

The bricks shall be laid on a solid bed of mortar and all joints thoroughly grouted up solid

throughout the whole width of each course.

The brickwork shall be carried up in a uniform manner, no one portion being raised more than

1,2m above another at one time.

The bricks shall be well saturated with water, in the stack or dump, approximately 2 hours before

being used. The tops of walls left off shall be well wetted before work is recommenced.

All necessary openings for pipes, etc., shall be formed or left and made good after pipes etc., have

been fixed in position.

Where indicated, walls shall be taken up two courses above panelled ceilings in the same mortar

as the wall below and cut between ties.
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PSWM 4.5

PSWM 4.6

PSWM 4.7

PSWM 4.8

PSWM 4.9

PSWM 4.10

WIRE TIES

Wire ties shall be of either the single wire type or the Modified P.W.D. type galvanised steel wire
ties with a minimum diameter of 2,8mm and shall comply with the requirements of SABS 28,
spaced not more than 1m apart alternately to every third course of brickwork and shall be of

sufficient length to allow not less than 75mm of each end to be built into brickwork.
BRICKWORK IN THICKNESSES

Walls built in two or three thicknesses shall be tied together with and include wire ties as specified

above.
BEAM FILLING

Beam filling, unless otherwise specified, shall be of half-brick thickness, cut in between roof

timbers and carried hard up to the underside of roof coverings, and flushed up in mortar.
MORTAR JOINTS
Mortar joints to brickwork generally shall be not less than 5mm nor more than 10mm in thickness.

The joints of brickwork which is to receive plaster, tiling or similar finishing’s, shall be raked out

whilst the mortar is soft to form an adequate key for the plaster or mortar backing.
RATES

Rates for brickwork are to include for all rough and fair square cutting, forming of reveals and
plumbing of angles, wire ties as specified (and building them into brickwork or fixing them inside
casing to concrete work and embedding them in concrete and building into brickwork), building of
brickwork up to underside of concrete beams and slabs or against columns, door linings, etc.,
preparation of faces of brickwork to receive plaster or bagging or similar finishes, concrete filling

to cavities of walls and chases and grooves for horizontal slab edges.
BRICKWORK REINFORCEMENT
(In the widths 50, 75, 150 and 230mm)

Brickwork reinforcing mesh shall be of hard-drawn steel comprising two main wires, each with a
diameter of 3,55mm, spaced 50, 75, 150 or 230mm apart for general wallings and 75mm apart
for brick lintels, and cross wires, each with a diameter of 2,8mm, spaced not more than 300mm

apart, welded to the main wires.

The reinforcing wires and rods shall be cut to lengths as required, lapped at least 150mm at end
joints, and for a length equal to the width of the widest reinforcing mesh at angle intersections, be
evenly spaced in the brick joints, with the outer wires or rods having at least a 20mm cover from

face of brickwork.
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PSWM 4.11

PSWM 4.11.1

PSWM 4.11.2

or

PSWM 4.11.3

PSWM 4.12

SUNDRIES

Bed plate

All plates shall be bedded in 1 to 5 cement mortar.
Building in

Ends of timbers, holdfasts, cramps, gratings, air-bricks, dowels, etc., shall be built in in cement

mortar.

Door and window frames and the like shall be set up in position for building in and securely

strutted to prevent distortion whilst the brickwork, lintels, etc., are being built.

Pressed steel door frames shall be grouted in solid at back with cement mortar as the work

proceeds.
Wood slips, fixing bricks, hoop iron roof ties, etc., shall be built in as the work proceeds.
All door, window and similar frames shall be bedded and pointed.

Steel door and window frames shall be carefully pointed all round and made perfectly

watertight.

Rates shall include for building lugs into brickwork and grouting up solid behind frame in wall

abutting side of wall or columns in cement mortar.
Securing of roofs

Roof trusses or rafters shall be fixed to walls with ties of 1,6mm thick galvanised hoop iron,
30mm wide, built 750mm deep into brickwork, or embedded 300mm deep into concrete,
adjacent to each foot of each truss or rafter where it bears on the plate and well lapped and

spiked to plates and wrapped around and spiked to roof trusses.
PROTECTING AND CLEANING DOWN BRICKWORK etc.

Angles of face brickwork, reveals, etc. liable to damage, shall be covered up and protected
during the progress of the remaining work, and any damage done shall be made good to the

satisfaction of the Engineer at the contractor's cost.

Face brickwork and brick and tile sills, copings, etc., shall be cleaned down as the work
proceeds, and surfaces liable to be soiled by mortar or plaster splashes during the progress of
the remaining work shall be covered with paper pasted on, or by other approved means. Upon
the completion of the works the coverings shall be removed and the surfaces again cleaned

down to the satisfaction of the Engineer.

Any detergent or other materials used in the cleaning down of face brickwork, etc., shall be of

such a nature that they will not harm adjoining paint and other finishings in any way.

All tile and other pavings shall be thoroughly cleaned off after laying to remove all traces of
mortar and other substances, covered up and protected from damage during the progress of

the works, and again cleaned off on completion of the work.
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PSWM 5

PSWM 5.1

PSWM 6

PSWM 6.1

PSWM 6.2

WATERPROOFING
DAMP-PROOF COURSE

The horizontal damp-proof course, unless otherwise specified, shall be of bituminous sheeting

complying with the requirements of
a) SABS Specification 248 as Type GH or Type FV sheeting specified therein, or
b) SABS Specification 92 as Type 140 sheeting specified therein;

Or, alternatively, shall be of polyethylene sheeting containing approximately 2,5% by mass of
even-dispersed carbon black, and shall have plain surfaces and a thickness of at least 0,45mm
or embossed surfaces and a mass of at least 0,34kg per square meter and a nominal thickness
of 0,38mm as Type B complying with SABS Specification 952.

The damp-proof course shall be the full width of superstructure walls and shall be laid without
longitudinal joints. At end joints, angles and intermediate junctions the sheeting shall be lapped
150mm.

Under all window sills exposed to the weather, the sheeting must be laid on the brickwork in the
first joint immediately below the sill and turned up with an easy bend and tucked in under the

window frame.

Laps in damp-proof sheeting shall be sealed with approved bituminous solution applied over the

whole area of the lap.

Care shall be taken not to tear or otherwise damage the sheeting.
CARPENTRY AND JOINERY

TURNING PIECES AND CENTRES

Turning pieces and centres to soffits over openings in walls (except where pressed steel door
frames and frames with supports underneath are used) shall be of suitable substantial

construction and left in for not less than 14 days.
Rates shall allow for use and waste.
TREATMENT OF TIMBER AGAINST INSECT PESTS

Softwood shall be treated to combat and prevent the spread of certain insect pests in accordance
with Government Gazette Notice No. R.451 of 28 March 1969, and any amendments thereto, in
all areas defined in the aforementioned Notice and in any other areas as may be defined. Proof

of treatment shall be lodged with the Engineer prior to the use of any timber in the works.
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PSWM 6.3

PSWM 6.4

STRUCTURAL TIMBER

Structural timber, unless otherwise specified, shall be of South African softwood (pine) complying
with the requirements of SABS Specification 563, and of merchantable grade, and shall be marked

as laid down in the specification.

Roof battens and other structural timbers not less than 50mm or more than 65mm in width and
not less than 38mm or more than 50mm in thickness shall be of South African softwood (pine)

complying with the requirements of SABS Specification 653.

As far as practicable, timber ordered shall be of the dimensions required for use and shall not be
sawn into smaller cross-sectional sizes as this may result in distortion of the timber and a change

in the grade and dimensional tolerances.

Wrot structural timber, or any part of a structural member where wrot, shall be free of any edges

or other defects which will mark the appearance of the timber.

Timbers generally shall be in single lengths and jointing of timbers will only be permitted when the
required length is unobtainable. Only the absolute minimum number of joints to obtain a particular

length will be permitted, and such joints are to be evenly spaced along the length of the timber.

Structural timbers, such as truss members, may be jointed with either splice joints formed of two
timber splices of the same sectional size as the timber to be jointed and each 710mm long placed
on either side of the member and bolted together with four 20mm diameter mild steel bolts each

with two washers, or with finger joints.

Finger-jointed timber shall be manufactured in accordance with SABS Code of Practice 096. The
joints in timbers used for general roof construction and other components, where the timber will
not be exposed externally, shall be made with BR-type adhesive and joints in timbers for
external timber structures shall be made with WBP-type adhesive, both types complying with
the requirements of BS 1204. The timbers shall be marked with the letters "FJ", in black for timbers
where BR-type adhesive is used, and in red for timbers where WBP-type is used; the letters shall

be at least 25mm high.
LENGTH OF TIMBERS AND METHODS OF JOINTING

Plates, purlins, battens, laths, slats, etc., shall be in single lengths, but where this is not possible
the end joints shall be formed as described below. The jointing of plates, battens, etc., at junctions

and angles shall also be formed as stated below, viz:
a) Plates

Roof plates shall be halved at joints and well spiked together, and also at junctions and

angles.
b) Purlins

Joints in purlins will only be allowed over points of support and are to be splayed and well

spiked together and to rafter.

FDDM: SCM/BID:010/2023-24 103



PSWM 6.5

PSWM 6.6

PSWM 6.7

PSWM 6.8

PSWM 6.9

c) Battens, laths, slats, etc.

Sawn battens, laths, slats, etc., shall be butt-jointed at heading joints and angles, and wrot
battens, laths, slats, etc., shall be splayed at heading joints and mitred at angles, all over

points of support.
RATES

All timber is measured net as fixed, no allowance being made for additional timber required in
jointing, nor shall bolts, bolting or any other labour or material required in jointing be measured
separately. Rates are to include for laps, joints, etc. and all cutting and waste, and for hoisting and

fixing in position.
DIMENSIONS OF SOUTH AFRICAN SAWN SOFTWOOQOD

The tolerance by which "actual” dimensions may vary from the "nominal” dimensions specified or
stated on the drawings of South African sawn structural softwood, shall be as laid down in SABS
Specification 563.

WOOD PRESERVATIVE

Roof plates and ends of timbers built into walls, in areas where all timbers are not treated against
infestation by insect pests, shall be given two good brush coats of one of the under-mentioned
wood preservatives, which shall comply with the relevant requirements of the SABS specification

shown in brackets after the name of the preservative, viz:

a) Metallic naphthenates (SABS 38)
b) Pentachlorophenol (SABS 42)
C) Pentachlorophenol - zinc naphthenate (SABS 565)

d) Wood, preserving creosotes (SABS 538/9 and 490/4)
The timbers shall be coated with the preservative before being fixed in position.

The exposed areas of any timbers cut after the preservative has been applied shall also receive

two coats of the preservative.
ROOF BATTENS AND PURLINS

Battens and purlins shall be of the sizes as specified and shall be in accordance with SABS 653
if not more than 63mm wide and 50mm thick, and in accordance with SABS 563 if more than
63mm wide and 50mm thick, twice skew nailed to roof timbers at centres specified ranging

perfectly straight and square to roof.
ROOF COVERING

Rates for metal sheet covering to roofs shall include for all straight cutting and waste.
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PSWM 6.10 METAL ROOFING SHEETS

See SABS 1200 HC and PSHC clauses.

PSWM 7 PLUMBING AND DRAINAGE

PSWM 7.1 REGISTERED PLUMBERS/DRAINLAYERS

Only registered plumbers and/or drain layers shall be employed on any plumbing and/or drainage

work.

PSWM 7.2 PIPES AND FITTINGS

Pipes and fittings shall comply with the following specification and requirements:

Pipes and Fittings Specification Class or Type
PSWM 7.2.1 | Steel pipes and fittings up to 150mm nominal bore and SABS 62 Medium class,
suitable for screwing to ISO R7 pipe threads galvanised

PSWM 7.3 JOINTS Joints of pipes not covered under PSW 13.3 shall be as follows:

Pipe

Joint

PSWM 7.3.1 | Galvanised mild steel

Joints of screwed galvanised steel sockets or bolted cast
iron flanges

Screwed joints with lead paint and hemp to cold water and
waste pipes

Screwed joints with graphite and hemp to hot water pipes

Flanged joints shall be bolted and provided with rubber
gaskets and the flanges shall be screwed to the pipes

PSWM 7.3.2 | Polyethylene and unplasticised polyvinyl
chloride pipes

In accordance with SABS 0112

Joints between pipes of different materials shall be as follows:

Rubber jointing rings shall comply with SABS 974 and polypropylene fittings shall comply with BS

65 and 650 (Part 2).

Descriptions for jointing of new to existing pipes shall be deemed to include for searching for the

existing pipe, exposing if necessary, cutting into, jointing and necessary fittings.
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PSWM 7.4 FIXING OF PIPES

Pipes shall be fixed as follows:

PSWM 7.4.1 | Galvanised mild steel (except those stated in
PSW 13.4.2)

To walls with galvanised mild steel brackets (School Board
Pattern) for pipes up to 80mm diameter and with
galvanised cast iron hingerholderbats with brass pins or
bolts for pipes more than 80mm diameter; both types with
tails cut and pinned in 1:3 cement mortar

To woodwork with screw-on type galvanised mild steel
clips

PSWM 7.4.2 | Castiron and galvanised mild steel for soil,
waste and vent pipes

To walls with hinged cast iron holderbats with brass bolts
and with tails cut and pinned in 1:3 cement mortar

To woodwork with screw-on type galvanised mild steel
clips

PSWM 7.4.3 | Polythylene and unplasticised polyvinyl
chloride

To walls, woodwork, etc with patented PVC finished steel
clips and holderbats as supplied by the manufacturer of
the pipes and fixed in accordance with SABS 0112

PSWM 7.4.4 Descriptions of cutting chases for pipes in concrete, brickwork, etc. shall be deemed to include for

making good in 1:3 cement mortar after the pipes have been fixed.

PSWM 7.5 PIPES CAST INOR BUILT IN

Where pipes are described as "cast into concrete” or "built into brickwork" the pipework shall be

done as the work proceeds. Descriptions of pipes built into brickwork shall be deemed to include

for necessary cutting.

PSWM 7.6 PIPES LAID IN GROUND

Descriptions of pipes laid in ground shall be deemed to include for excavation.

PSWM 7.6.1 Water pipes

Water pipes, gas pipes, etc. laid in ground shall be at least 400mm deep below the finished

surface.

PSWM 7.6.2 Drain pipes

Polyethylene and unplasticised polyvinyl chloride drain pipes shall be laid in accordance with
SABS 0112 and all other drain pipes in accordance with SABS 058 (Class D beds). The

undermentioned requirements shall in addition also be applicable to the laying of drain pipes.

Soft or loose patches in drain trenches as well as excavations taken out too deep shall be filled in

with selected soil and rammed.

Descriptions of drain pipes in ground shall, if required by local regulations, be deemed to include

for laying barrels of pipes or part thereof on concrete bedding in accordance with SABS 058 (Class

A beds).

Backfilling to sides and up to 300mm above plastic pipes shall be free from stone or hard

substances which will not pass a 10mm mesh.
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PSWM 7.7

PSWM 7.8

PSWM 7.9

PIPING

Descriptions of piping shall be deemed to include for short lengths, cutting, jointing, running joints
and fixing. Descriptions of channels, drains, discharge pipes, etc. shall in addition be deemed to

include for fixing and/or laying to even falls.
CLEANING EYES

Cleaning eyes shall consist of cast iron frames and lids with letters "CE" (or "SQO") cast in lids..
The lids shall be set in tallow and secured with non-ferrous metal screws. Frames shall be jointed
with 1:2 cement in concrete taken up to ground level finished on exposed faces with 1:3 cement
plaster with angles rounded and fitted with 300 x 300 mm standard removable cast iron cover and

frame, with the frame cast in concrete.

Descriptions of sanitary fittings shall be deemed to include for setting up, building in, bolting or

screwing in position, couplings, coupling up and jointing to pipe work.
Joints between fittings and pipe work shall be screwed unless otherwise described hereunder:
CAST CONCRETE WASH TROUGHS

Reinforced precast concrete wash troughs shall be in two sections with sloping front with ribbed
rubbing surface, finished smooth on exposed faces and with top edges and inner angles rounded.
Each section shall be fitted with 40 mm diameter outlet coupling. Wash troughs shall each be
supported on two reinforced cast concrete base pieces finished smooth, and connected firmly to

the toilets structure with raw bolts.

PSWM 7.10 GLAZED CERAMIC SANITARY FITTING

Washdown closet pans, shall comply with SABS 497 and be provided with smooth finished

injection moulded polypropylene seats and hinged lids, fixed with non-ferrous bolts.

PSWM 7.11 INSTALLATION OF SANITARY FITTINGS

Sanitary fittings shall be installed as follows:

PSWM 7.11.1 Cast concrete wash troughs

Cast concrete wash troughs shall be bedded on top of base pieces which shall be bedded on
floors with 1:3 cement mortar. It shall be furthermore firmly fixed to the toilet wall with 6mm

diameter expanding bolts.

PSWM 7.11.2 Washdown closet pans

Washdown closet pans shall be bedded on floors 1:5 cement mortar. Cisterns shall be fixed

to walls with 6 mm diameter expanding bolts.
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PSWM 7.12 HOLES FOR PIPES, etc.

Descriptions for holes through walls, ceilings, floors, etc. for pipes, holderbats, etc. shall be

deemed to include for making good.
PSWM 7.13 TESTING

The whole of the drainage system shall be tested by means of air pressure or water in accordance
with SABS 0587. The contractor shall provide all the necessary testing apparatus, expanding
plugs, stoppers, water, smoke composition, and any other materials that may be required, and all
labour.

Should the drainage system fail to withstand the tests all defects causing such failure shall be
made good at the contractor's own expense and the tests repeated until the whole of the work is

shown to be thoroughly sound and tight, and to the entire satisfaction of the Engineer.

In making good, all defective parts shall be carefully cut out and properly replaced with new parts.

No patching up of pipes, joints or connections will be allowed.
PSWM 8 PAINTING

All metal surfaces being painted shall be cleaned of all rust, scale and dirt by scraping or by means
of steel wire brushes; also, all oil and grease shall be removed and a perfectly clean surface
obtained. If necessary, the surface shall be degreased, immediately before applying the priming
coat, by the use of a suitable grease-removing solvent. Any salt deposits on the metal surfaces
as may occur in an industrial or marine atmosphere shall be removed by the use of a suitable

detergent and the surfaces then thoroughly rinsed and allowed to dry.

New galvanised metal surfaces and surfaces of all non-ferrous metals, which are to be painted,
shall be cleaned down as above and given one coat of wash primer (metal etch primer) complying
with the requirements of SABS Specification 723.

Protective coatings on new galvanised metal surfaces, applied by the manufacturers to prevent
storage stain and white rust, shall be completely removed by the use of a suitable cleaning agent

and the surfaces thoroughly rinsed and allowed to dry, before the surfaces are primed or painted.

When rust on metalwork has been cleaned off, the portions affected shall be treated with an

approved rust inhibitor.
PSWM 8.1 PRIMING

Wood, metal and other surfaces normally primed before being painted shall be prepared and

primed as before described in readiness to receive the paint system specified.
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PSWM 8.2 PAINTS, etc.

All materials for paintwork for which South African Bureau of Standards specifications have been
published shall comply with the requirements of such specifications. Materials for paintwork for
which no SABS specifications have been published shall be of a brand and manufacture approved

by the Engineer.

All materials for paintwork must be brought onto the site in unopened containers and no

adulteration will be allowed.

Undercoats for paintwork shall be as supplied by the manufacturer of the paint being used for the

finishing coat.

Paints, etc., shall be suitable for application to the surfaces to which they are to be applied, and

those used externally shall be of exterior quality or suitable for exterior use.

If necessary, paints, etc., shall be strained free from skins and similar impurities immediately

before application.

The various primers, undercoats, paints and distempers shall comply with the requirements of the

specifications quoted hereunder and shall be of the type or grade stated, viz:
PSWM 8.2.1 Primers
Dip or spray application (red oxide zinc chromate)

For steel windows, doors, doorjambs, and other articles normally dip or spray-primed in the

manufacturer's works: SABS Specification 909.
Brush application (Zinc chromate)
For all metal surfaces primed on site and then painted: SABS 679 Type I.
PSWM 8.2.2 Undercoats
For all surfaces under high gloss, oil gloss, flat and eggshell finishing paints:
SABS 681 Type II.
PSWM 8.2.3 Paints
PSWM 8.2.3.1 High gloss

SABS 630, Grade I.
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PSWM 8.3 APPLICATION OF PAINTS, etc.

All coats of paint etc., shall be thoroughly dry before subsequent coats are applied, and rubbed

down where necessary.

All work shall be finished in the colour approved by the Employer. The tints of undercoats shall
approximate those of the finishing colour, and in order to indicate the number of coats applied and
to avoid misses when applying a succeeding coat, a slight difference shall be made in the tint of
each coat.

Priming on wood surfaces shall be done with a brush. Priming on surfaces other than wood shall
be done with a brush, or, if in the opinion of the Employer the primer and the surfaces are
considered suitable for roller application, the primer may be so applied. If a brush is used, priming
shall be well brushed in to obtain maximum penetration.

Undercoats and finishing coats may be applied by brush or roller.

The use of a spray gun on site for the application of paint will not be permitted, except in the case
of cellulose and other special paints where spraying is the accepted method of application; in

cases where spraying is permitted, all surrounding surfaces shall be properly masked.

The finishing coat on woodwork and metalwork, unless otherwise specified, shall be of high

gloss paint.

All materials shall be used in strict accordance with the manufacturer's instructions.
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ANNEXURE C

OCCUPATIONAL HEALTH AND SAFETY
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BID NO: FDDM: SCM/BID: 010/2023-24

UPGRADING OF GRAVEL ROADS TO PAVED ROADS IN QALABOTJHA

SECTION A: INTROCUCTION

OHS

11

1.2

13

OCCUPATIONAL, HEALTH AND SAFETY

Introduction to the Health and Safety Specification

The Construction Regulations (7 February 2014, R.84) places the responsibility on the Client to prepare a
baseline risk assessment and a suitable, sufficiently documented and coherent site-specific Health & Safety
Specification, which informs the appointed contractor of all the health & safety requirements pertaining to

the associated works on the construction site as well as risks not successfully eliminated during design.

Purpose of the Risk Assessment
The purpose of the risk assessment is to identify risks and hazards to which persons may be exposed.

Base line risk assessment prepared by Agent of the Client attached. - Annexure 1

Purpose of the Health and Safety Specification

The purpose of the Health and Safety Specification is to assist in achieving compliance with the
Occupational Health & Safety Act 85/1993 and the promulgated Construction Regulations (7 February
2014, R.84) to manage health and

safety risks and to reduce incidents and injuries. This specification shall act as the basis for the drafting of
the construction Health & Safety Plan by the Principal Contractor and all subsequent Health & Safety Plans
by Contractors.

The Health and Safety Specification sets out the intention of the Client and Designer. It also includes
arrangements made by the Client, Health and Safety Agent or consulting Project Manager to ensure that
the parties involved in the project cooperate and co-ordinate their activities, to remove or minimize the risks
to health and safety of those who are involved in the construction project, or who may be affected by the
work activities.

This document sets out the requirements, under a number of sections of Health and Safety Legislation, for
the successful health and safety management of the project by the Principal Contractor in accordance with
the requirements set out in this Health and Safety Specification. The Principal Contractor will be expected
to integrate his own health and safety policy and arrangement documents into their Health & Safety Plan.
The format is in line with the requirements of Regulation 5. of the Construction Regulations (7 February

2014, R.84), for a Health and Safety Plan to be developed before the commencement of construction.
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1.4 Implementation of the Health and Safety Specification
The Construction Health and Safety Plan must be handed to the appointed Health and Safety Agent prior
to the commencement of works. The Principle Contractor must submit the signed “Acknowledgement of
receipt” (- Annexure 2) of this Health and Safety Specification on the date of issue or return to the Client or
their representative with tenders. No Principle Contractor may commence with construction work until their
Health and Safety Plan has been reviewed and approved by the appointed Health and Safety Agent.

1.5 Health and Safety Targets
The following health and safety targets have been set for achievement during the period of this project.
. The achievement, by the Principal Contractor, of an incident-free project, as far as possible, with the
prevention of all incidents, and the achievement of a nil “lost time injury” rate.
. The workforce’s co-operation in ensuring that health and safety is everybody’s responsibility.
. A proactive approach to health and safety by the construction management team.

. That safe working will be a condition of employment in all contractors’ organizations.

1.6 DEFINITIONS

"CLIENT" Shall mean Fezile Dabi District Municipality

“H&S” Health, Safety & Environment

“Contractor” Refer to the Mandatory who is employed on the Project and includes his own sub-contractors
who he further employs.

“Employer” Means any person who is employed by or works for an employer and who receives or is entitled
to receive any remuneration or who works under the direction or supervision of that employer.

“Mandatory” Includes an agent, a Contractor or a subcontractor for work, but without derogating from his status
in his own right as an employer or a user.

“Principal Contractor”
Is the main Contractor, joint venture partners or consortium who employs or provides work on the
Project.

“Project” Refers to the contract and has reference to the premises or any part thereof where the work which
has been contracted for is to be performed.

1.7 Reference Documents, Standards and Related Procedures Health and Safety
e The Occupational Health and Safety Act (No. 85 of 1993) and Regulations there under
e The Construction Regulations (7 February 2014)
e All other relevant Health and Safety Legislation
e Method statements supplied by consultant or designer
¢ National Building Regulations
e SANS 10089-2 & 3, SANS 10085, SANS 10108, SANS 10400, SANS 1200, SANS 10142
e JBCC
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1.8. Costing Health and Safety
It is the responsibility of the Principle Contractor to make sufficient provision for OHS requirements and the
following should be taken into consideration:
e Training:
First Aid
Safety Rep
Scaffold Erectors
All Operators
Safety Officer
e Equipment and PPE:
Clothing
Safety Shoes
Gloves
Respiratory masks
Goggles/safety glasses
Road signs
Symbolic Safety Signs
First Aid equipment, kit and box.
Fire extinguishing equipment
Safety Harnesses

o Medical fitness certificates for all employees — Const. Reg. (7 February 2014)
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SECTION B: HEALTH AND SAFETY PROJECT SPECIFIC SPECIFICATIONS

11
111

b)

1.2
121

OBJECTIVE
This agreement in entered into by the parties in order to identify and stipulate the arrangements and
procedures between the Client and Contractor in order to ensure that the Contractor and their sub-

contractors comply with all the H&S requirements along with all applicable legislation on the Project.

INSURANCE

The Contractor and its subcontractors warrant that they have the following insurance cover which shall
remain in force whilst on the Project, or which shall remain in force for the duration of the contractual
relationship between the Client and Principal Contractor, which ever period in the longest;

Compensation Registration covering all occupational injuries and diseases and the cover must be paid up
for the duration of the Project. Proof of this cover must be provided to the Principal Contractor in the form
of a Letter of Good Standing from either the Compensation Commissioner or relevant insurance fund
managers.

Adequate Public Liability insurance cover in relation to the work undertaken.

Any other insurance cover that will adequately make provision for any losses and/or claims arising from its

subcontractors and/or their respective employees and/or omissions whilst on the Project.

ADMINISTRATION
The Contractor shall ensure that it always has an updated copy of the applicable legislation on the Project
and that this copy is accessible to all employees. The Principal Contractor will also keep an updated copy

on the Project for viewing by any Contractor.

1.2.2 The Contractor and its subcontractors shall ensure that a H&S File is implemented and maintained for the

123

124

duration of the Project. This file must contain all relevant documentation pertaining to H&S related issues
such as, appointments, risk assessments, accident procedures, incident investigations, training records,

registers, check lists, safety meeting minutes and other H&S related documentation.

All comments contained in this section require specific measures to be incorporated into the construction
Health and Safety Plan. The Principal Contractor may not allow work to commence on site before an
adequate construction Health and Safety Plan is developed. The plan must contain the method statements,
procedures, and scope of works for the project. Further risk assessments and method statements must be
carried out where the works may change, due to design changes. The construction phase Health and Safety
Plan, developed by the Principal Contractor must also take into account current health and safety legislation

and associated codes of practice.

The Contractor and its subcontractors shall also permit a representative from the Principal Contractor to

view and inspect the file from time to time as determined by the Project requirements.
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1.3 SUPERVISION / APPOINTMENTS
1.3.1 The Contractor and its subcontractors shall ensure that all work performed is done under the supervision

of trained and competent persons.

1.3.2 The Contractor and its subcontractor shall appoint a Construction Manager in terms of the applicable
legislation. This appointed person will be responsible to ensure that all H&S requirements are implemented

and adhered to on the Project.

1.3.3 Attached to this agreement is a blank copy (-Annexure 3) of a standard Construction Manager appointment

form, which must be completed and submitted with this agreement.

1.3.4 The Contractor’s appointed Construction Manager will also be required to attend all scheduled H&S

meetings of the Project.

1.3.5 The Contractor and its subcontractors shall further ensure that all other legislative appointments are
implemented and maintained for the duration of the Project and that those employees appointed have the

necessary training and experience to meet those requirements.

TRAINING

1.3.6 The Contractor and its subcontractors shall ensure that all its employees are adequately trained and
experienced to perform their work. Where semi-skilled employees are employed, adequate supervision
must be available to maintain standards of work and to ensure compliance with H&S standards on the

Project.

1.3.7 The Contractor and its subcontractors shall ensure that all employees undergo a formal H&S Induction prior

to commencing on the Project. Proof of this induction must be submitted along with this agreement.

1.3.8 The Contractor and its subcontractors shall ensure that all its employees are in possession of valid licences
and / or certificates of the correct code where machinery or plant is utilised. Proof of these licences and /

or certificates will be kept in the Contractors H&S File.

1.4 ACCIDENT PROCEDURES

1.4.1 The Contractor and its subcontractors shall ensure that a sufficient number of trained first aiders are
available on site for the duration of the Project. The number and Level of training will be determined by
legislative and Project requirements. A guideline however may be a Level 1trained first aider at all times on

site during construction work.

1.4.2 The Contractor and its subcontractors shall ensure that suitable first aid facilities are provided for the work
to be performed. The number of first aid facilities and type of equipment will also be determined by the

legislative and Project requirements.

1.4.3 Should the Contractor or it subcontractors utilize the Principal Contractors first aid facilities then this needs
to be agreed upon in writing. Cost of first aid equipment will then be charged to the Contractor at the

discretion of the Principal Contractor.
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1.4.4 The Contractor and its subcontractors shall ensure that a suitable Accident Procedure is drawn up for the
duration of the Project. This Accident Procedure must be submitted to the Principal Contractor and must

contain the names of all emergency contact persons and contact numbers.

1.4.5 The Contractor will be responsible to inform the (relevant authorities i.e. Department of Labour,etc) of any
Serious or Reportable Incidents which may occur in terms of the applicable legislation. All correspondence
to the (Relevant Authorities) regarding these incidents must be copied and submitted to the Principal
Contractor.

1.4.6 The Contractor shall ensure that a monthly report is submitted to the Principal Contractor and shall contain
the following:

a) Man-hours worked for the relevant month (including subcontractors)

b) No of work-related injuries for the relevant month.

1.5 HEALTH & SAFETY REPRESENTATIVES

1.5.1 The Contractor and its subcontractors shall ensure that an adequate number of health and safety
representatives are appointed and trained, as per the requirements of the applicable legislation and / or
Project H&S requirements. As a guideline one Health and Safety Representative should be appointed for

every 20 employees.

1.5.2 The Contractor and its subcontractors shall ensure that regular internal H&S meetings are conducted and
attended by the appointed Health & Safety Representative. The frequency of these meetings must be
determined by the work activities performed along with the duration of the Project, however at least once a

month.

1.5.3 The Contractor and its subcontractors shall keep record of these meetings in the H&S File along with the

attendance records.

1.5.4 The Contractor Supervisor or his Health and Safety Representative will attend the main Project H&S

meetings.

1.6 MEDICAL FITNESS CERTIFICATES
1.6.1 The Contractor must ensure that all his or her employees have valid medical certificates of fithess specific

to the construction work to be performed and issued by an occupational health practitioner.

1.7 MACHINERY
1.7.1 The Contractor and its subcontractors shall ensure that all the plant, machinery and equipment they wish
to utilize on the Project is of sound order and fit for the purpose for which it is intended and that it complies

with all applicable legislative requirements.

1.7.2 The Contractor and its subcontractor shall ensure that all plant, machinery or equipment is suitably guarded
by means of insulation, fence, screening, or guarding. Further to this, all safety equipment in relation to

plant, machinery or equipment is in a suitable and working condition.

1.7.3 The Contractor and its subcontractor shall ensure that all employees operating or utilising such plant,

machinery or equipment are suitably trained, experienced and are aware of the dangers involved.
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1.7.4 The Contractor and its subcontractors shall not permit uncertified employees from working on moving or

electrically alive machinery. Isolation Procedures shall be adhered to by all.

1.7.5 Devices to start and stop machinery must be clearly labelled and in working order on al plant, machinery

1.8

1.8.2

1.9

191

1.9.2

193

194

195

1.9.6

1.9.7

1.9.8

1.9.9
1.9.10

1.9.11

1.9.12

and equipment. Warning signs of relevant dangers must also be clearly visible.

HOUSEKEEPING / CLEANLINESS

1.8.1 The Contractor and its subcontractor shall ensure that the area where the work is performed is at all times

maintained to reasonably practicable levels of cleanliness. Further to this the following must be addressed:

a)
b)
<)
d)

adequate care is taken to ensure correct storage and stacking of articles and material,
regular refuge removal is maintained,
the working area around machinery is clean and demarcated.

no articles or material are disposed from any height without the necessary precautions taken.

The Principal Contractor reserves the right to clean up after any Contractor who fails to adhere to these

housekeeping requirements and to charge the Contractor accordingly.

GENERAL H&S REQUIREMENTS

The Contractor and its subcontractors shall ensure that:

All employees are issued with the appropriate PPE and that they are trained in the correct use thereof.
Employees are medically certified to work on height and to operate Plant and Machinery.

All security measures implemented on the Project are adhered to and that random searching may be
carried out.

All signs and notices implemented on the Project are adhered to and not damaged in any way.
Suitable firefighting equipment is made available and employees are trained in the safe use thereof.
No large volumes of flammable substances are stored and suitable precautions are taken to store those
that are.

Suitable measures are in place with regards to sanitation, changing facilities, eating facilities, and
drinking water.

Measures are taken to reduce any environmental impairment with regards to noise, ground, air and
water pollution.

Suitable lighting is provided in all darkened working areas.

No employees are permitted to enter / work on the Project while under the influence of any intoxicating
substances.

No machinery, article, substance, plant or PPE belonging to the Principal Contractor is used without
permission.

No illegal imWSIGrants are employed by the Contractor or subcontractor while on the Project.

Without derogating from the generality of the above requirements and notwithstanding the applicable
legislation the Contractor and its subcontractors shall ensure the following:

a) The provision of a safe and healthy working environment,

b) The provision of safe and healthy systems of work, plant and machinery,

C) The identification of the prevalent hazards to health and safety and the precautionary measures

to be taken,
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d) The provision of the necessary information, instructions and training,

e) The enforcement of the established precautionary measures,

f) Informing employees on their scope of authority,

9) Informing employees on their scope of authority,

h) Making employees conversant with the identified hazards and precautionary measures,

i) Ensuring that no employee is victimized because of adhering to these requirements.

The Client reserves the right to request immediate correction of any non-compliance identified in terms
of this agreement by any Contractor and its subcontractors during the performance of the work on the
Project. The Client further reserves the right to stop any work that does not comply with the H&S
standards and without the cost to the Client. This agreement places the onus on the Principal Contractor

to contact the Client/Agent in the event of the inability to perform as per this agreement.

1.10. ADDITIONAL REQUIREMENTS
Compliance to the Occupational Health and Safety Act 85 of 1993 or other applicable Legislative
Requirements, is a legal requirement and all Contractors and subcontractors are required to adhere with
the Legislation and its regulations to avoid prosecution by the Authorities. Over and above the Legal
requirements, Contractors will be required to comply with the specific requirements of this document and
client H&S requirements.
Contractors will provide to the Principal Contractor, before work commences, a written Health, Safety and
Environmental Plan, which is to be approved by the Principal Contractor. The Contractor shall ensure the
implementation and adherence to the Health, Safety and Environmental Plan by its Employees and
subcontractors.
The Principal Contractor will ensure that all subcontractors employed on the Project maintain H&S files
and submit such documentation to the Contractor on completion of their contract. Subcontractor H&S files
will be handed over to the Principal Contractor by the Contractor on the completion of the contract work
performed by the Contractor.
The Client/Agent reserves the right to stop any Contractor or his subcontractor from performing his
activities if the Contractor or his subcontractors is found not adhering to the specified H&S Plan,
contravening any Legal requirements, or not adhering to the Clients H&S Specifications for Contractors,
or if the Contractor or his subcontractor is found performing his work activities unsafely.

1.10.1 Requirements
Contractors are responsible to comply with the Legislation and Contractual Requirements of the Principal
Contractor and Client. However various systems will be implemented to ensure compliance by all
Contractors on the Project. Contractors will be included in al H&S meetings and will receive copies of all
H&S related documentation pertaining to their operations. Routine inspections and monthly audits will
include Contractor operations. Formal action will be taken against Contractors failing to comply with the
Project H&S requirements. The formal action could lead to financial implications and / or permanent

removal from the Project.
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1.10.2 Mandatory Agreement / Contractor Specification — Section 37(2)- Annexure 4
This document is deemed to be accepted once it has been issued unless written response is received
within 5 (five) working days of issue. Contractors are required to sign this Contractor Safety Specification,
which includes the Mandatory Agreement (OHS Act 85 of 1993 — Section 37(2)
Agreement) with the Principal Contractor. This Agreement covers various aspects such as Insurance,
Administration, Supervision, Training, Accident procedures, H&S Representatives, First Aid,
Housekeeping and General H&S requirements. Contractors will not be allowed to commence work, unless
both Parties have signed this Agreement, and all required documentation is on site.
- Annexure 5

1.10.3. Contractor Supervisor Appointment & Functions
Attached to this Mandatory Agreement is a blank Construction Manager (— CR8(1)] Appointment Form.
The Contractor shall appoint a trained and competent person in writing to oversee their respective
operations. As with this Mandatory Agreement no work will commence until the Appointment form is
received and the appointed person is qualified to be the Construction Manager for the Contractor on the
Project.

1.11 GENERAL ADMINISTRATION

1.11.1 Letter of Good Standing — Compensation Commissioner (COID Act 130 of 1993).
The Contractor will supply an updated copy of their Letter of good Standing with either WCA or FEMA to
the Client before work commences on the Project. Therefore, all employees who may be injured or suffer

any disease associated with the work activities, will be covered in terms of the COID Act 130 of 1993.

1.11.2 Notification of Construction Work
As standard procedure, formal written Notification of all new Projects in the Republic of South Africa are
submitted to the Department of Labour. Copies of the notification are kept on the Project H&S file.

Additional copies are available on request. The Principal Contractor will do this notification.

1.11.3 Monthly Project Man-hour & Injury Report
The Contractor is required to submit a formal Monthly Report of the Hours worked and Injuries sustained
to the Clients Agent.

1.11.4 Safety File
The Contractor will have and maintain a H&S file where all administrative requirements will be kept. At
the end of the Contractor’s contract the Contractor will hand over his completed H&S file to the Principal

Contractor who will submit all documentation to the client.

The Construction Health and Safety Plan should include details of the following:

e The positioning of the site access and egress points to ensure that any nuisance or risk to the
occupants of the building and adjacent properties is minimised and controlled. This should be away
from the adjacent occupied and sensitive premises.

e The location of temporary site accommodation to ensure that adjacent sensitive properties are not

subjected to any nuisance arising from the use of the facilities.
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The location of unloading, layout and storage areas to reduce and minimise excessive manual
handling of construction materials, damage to building and adjacent property and the security of the
plant, equipment and materials.

Requirements to maintain access for emergency service vehicles during works are necessary as well
as the temporary relocation of existing firefighting equipment.

The planning of traffic and pedestrian routes to ensure adequate protection for members of the public
and site employees and operations.

The use of suitable barriers, signs and the appointment of a flag person should be adopted to provide
the required level of protection.

The arrangements for the reception of prospective visitors.

The site emergency plan should be taken into consideration when developing the Principle

Contractor’s own emergency plan.

The following should be contained in the Contractors H&S File:

OCopy of the Occupational Health and Safety Act (85 of 1993)

OUpdated Letter of Good Standing with WCA or FEM - Const. Reg. 7(1)(c)(iv)
OClients Safety Specification

ORisk Assessments

OFall Protection Plan

OEnvironmental Management Plan

DAl Policy’s

DAl notices issued by DoL.

Records specific to the Project:

ORisk Assessments - Const Reg. 9

OFall Protection plan - Const Reg. 10

OMandatory Agreement - Sect. 37

OSafety Inductions of Employees - Const Reg. 7(7)

OIncident Recording & Investigation - GAR 9(1)

OIncident Reports - GAR 8(1)

OHealth and Safety Rep. Inspections - Sect. 18

Olssue of PPE - GSR 2

OSafety Meeting Minutes - Sect. 19

OLetter of Good Standing from FEM or WCA - Const. Reg. 7(1)(c)(iv)

OSafety Toolbox Talks - Sect. 8, Const Reg.9(3)

OFirst Aid Box Contents - GSR 3(3)(a)

OFirst Aid Treatments - GSR 3(1)

OTraining certificates of employees and Medical fitness certificates for employees working at
heights.

Training certificates and Operator Medical certificates for Operators of Plant, Machinery and
Vehicles

Medical fitness certificates issued by an Occupational Health Practitioner- Const. Reg. 7(8)

FDDM: SCM/BID: 010/2023-24 121



. ORegisters (as per list under section for Registers)

Appointments

o OAppointment of Manager - Sect 16(2)

. OConstruction Manager - Const Reg. 8(1)

. OAssistant Construction Manager - Const Reg. 8(2)

o [Risk Assessor - Const Reg. 9(1)

. OFall Protection Supervisor / Planner - Const Reg. 10(1)(a)
. OFirst Aider - GSR 3(4)

. Incident Investigator - GAR 9(2)

. OHealth and Safety Representative - Sect. 17(1)

. DOElectrical Machinery Operator/Inspector - Const Reg. 24(e)
J OScaffold Supervisor - Const Reg. 16(1)

J OFormwork Supervisor - Const Reg. 10(a)

. OFire Equipment Inspector - Const Reg. 27(h)

. OConstruction Vehicle Operator / Inspector - Const. Reg. 23(1)(d),(k)
. OStacking Supervisor - Const. Reg. 28(a)

. OLifting Tackle Inspector - DMR 18

. OMaterial Hoist Inspector - Const Reg. 19(8)

. OLifting Machine Inspector - DMR 18

. ODemolition Supervisor - Const Reg. 14(1)

1.11.5 Registers & Checklists.
In order to ensure that all plant, equipment, systems and procedures are maintained in accordance to
Legislative requirements, formal inspection Registers and Checklists have to be compiled. These Registers
and Checklists are then complete by the appointed persons, who are designated in writing.
The completed forms are kept on the Contractors H&S file and then archived after Project completion.
The following is a list of Registers and Checklists required to be completed for the applicable activities and

at intervals as per the requirements of the Occupational Health and Safety Act 85 of 1993:

. OPortable Electrical Equipment

. [OHand Tools

. [Construction Vehicle

J OScaffolding

. [OForm & Support work.

. OFire Extinguishers

. OConstruction Vehicles and Mobile Plant Equipment
. OExplosive Power Tools

. [OHazardous Chemical Substances

. OCranes

. 0Slings, Chains & Hooks (Lifting Tackle)
. OCompressors
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. OLadders

. OHoists

J [Gas Welding / Flame Cutting

. OSafety Belt / Safety Harnesses

) ODistribution Boards

3 OFirst Aid Boxes

. Contact details with certified ID copies of all workers on site

. List of all subcontractors on site with contact details CEO and Construction Manager on site.

1.12 SAFETY INDUCTION AND IDENTIFICATION

1.12.1 The Contractor will ensure that all his employees and visitors will first go to the Principal Contractors
Project Safety Officer or Site Agent for a Site Safety Induction or will explain and have the General H&S
Induction form signed by all employees / Visitors, before the persons will be allowed onto the Construction
Site. The Contractor will keep a copy of all the signed General H&S Induction forms on his H&S file and
will issue the Principal Contractor with copies of all signed forms within 24 hours of new employees or
visitors arriving on site. Failure to comply will result in a fine imposed onto the Contractor.

1.12.2 The Contractor will first take new employees to the Principal Contractor Project Safety Officer or Site
Agent for a Site Safety Induction or will explain and have the form signed by the new employee, before
the employee will be allowed to start work.

1.12.3 The Contractor will ensure that his employees are issued with some sort of identification i.e. Contractor

name on Overalls, Hardhats or ID cards will be acceptable

1.13 RISK ASSESSMENTS AND SAFETY TALKS (TOOLBOX TALKS)

1.13.1. Base line Risk Assessment compiled by Client Agent attached. Contractor must compile and document
the necessary Work Procedures and Method Statements that would control the activities to a degree that
would be compliant with legislation and the requirements of this specification.

1.13.2 The Contractor must perform Risk Assessments of hazards and risks associated with the scope of work
relevant to the Contractors appointment, shall be assessed, safe methods of work identified; safe working
conditions and a healthy work environment will be provided.

The following risk assessments by the Principle Contractor are to be considered:

e All task-oriented risks — particularly working from height, services decommissioning and/or
modification, etc.

e Equipment risks

e Physical risks

e Chemical risks

e Ergonomic risks

The following method statements and/or procedures must be available before work starts on site:
e Establishment of site welfare, first aid and emergency procedures (fire and security, etc).
o Welfare facilities to take into account demolition and/or contaminated soil removal if required.

¢ Noise and dust control during construction process.
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Arrangements for emergency fire, security and first aid facilities.

Arrangements for emergency service vehicles access to the premises.

Traffic management arrangements to protect site staff, public and road traffic from construction works
and when loading and offloading of materials and equipment.

Protection to overhead and underground services.

Arrangements for dealing with emergency situations, particularly during demolition, deep excavations,
overhead and underground services.

Public protection arrangements.

Method statement for demolition of structures including fall protection and/or asbestos handling plans.
Contaminated waste materials handling (health and environmental issues) and records of waste
removal.

Selection and maintenance of plant and equipment.

Selection of competent contractors.

Following a high-level risk assessment done in terms of risks posed by construction
activities to the Client, customers or staff, and 3rd party assets, members of the public and
the environment, the recommendations therein need to be included in the Principle
Contractor’s Health and Safety Plan as follows:

Proper hoarding of demolition and construction area (sound construction, height & safety distance
from works)

Danger tape around all excavations

Visible signage (e.g.” No unauthorised entry”, “Warning construction in progress”) and access control
for demolition and construction area.

All construction vehicles and plant to be properly maintained with daily inspections/checks done.
Safe routes established for pedestrian and vehicular traffic.

Use of competent contractors with competent supervisors.

No night work by contractors

All employees to wear reflective vests when working close to public roads or where plant and vehicle
movement take place.

Hard hat area declared with visible signage.

Structures adequately supported during demolition and construction.

Induction training of all contractors and visitors

Lifting equipment to be of suitable design to carry load and offloading operations supervised.

All scaffolding erected as per SANS 10085.

Emergency response measures to be adapted to accommodate construction works.

Certificate of safe installation issued by electrical contractor before demolition and after
commissioning.

Traffic control for construction area. Person controlling traffic or working close to traffic to wear hi-
visibility jacket/vest.

Underground services to be identified within area of excavation works and necessary precautions
established prior to commencement of works.

Hand excavation done if underground services cannot be determined.
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1.13.3

1.13.4

1.13.5

1.13.6

1.13.7

1.14

1141

1.14.2

1.14.3

1.14.4

e Permit to work system to be used with supervision by safety officer, when required.

e Contaminated soil stockpiled on prepared surface as per Environmental Management Plan

e Segregation and disposal of contaminated soil to be done under controlled conditions as per
Environmental Management Plan

e Asbestos removed and disposed of by an accredited contractor.

¢ Machinery maintained as per OHS Act and manufacturer's spec.

o All machinery and vehicles to be isolated at the end of each day and located within the hoarding if not
removed from site.

All Risk assessments shall be communicated to the employees of the Contractor by the Contractor before

work starts.

When activities change the Contractor will be required to revise the risk assessment to suit the changed

conditions and re communicate the revised risk assessment with the employees.

Copies of all risk assessments will be issued to the Principal Contractors Project Safety Officer or Site
Agent for review and these will include copies where the Contractor's employees have signed confirmation

of receiving the risk assessment information.

The Contractor is required to have a Weekly Safety Talk (Toolbox Talk) with his employees to inform them
of safety issues related to their scope of work. The employees of the Contractor will sign
acknowledgement of receiving the training and copies of the documents shall be kept on the Contractor

H&S File and copies will be issued to the Principal Contractor Project Safety Officer or Site Agent.

Risk Assessor Appointment & Functions. The risk assessment process will be co-ordinated by a
Contractor Appointed Risk Assessor. This person will oversee all risk assessments. Further to the above,
the Contractor will ensure that all Appointed Contractor Supervisors convey the information on the risk

assessment to the respective work crews and the contractor employees sign an Attendance Register.

APPOINTMENTS - SUPERVISORY
All legal and client requirements regarding appointments will be adhered to on the Project. In all cases

the person being appointed will have the necessary training and / or experience for the appointed position.

The Contractor will have an H&S Appointment Structure in place. The CEO will delegate certain

responsibilities down to appointed employees; however, he will remain ultimately responsible.

Delegation of Duties — Section 16(2). The Contractor CEO will appoint his Managing Director and
Contracts Director who will oversee that all legal, client and company H&S requirements are implemented,

adhered to, and enforced.

Construction Work Manager CR8 (1). The Contractor will appoint a Construction Manager for the contract

to supervise the construction process and thus ensuring that all legal, client and company H&S
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1.14.5

1.15

1.15.1

1.15.2

1.15.3

1.16
1.16.1

1.16.2

1.16.3

requirements are implemented, adhered to, and enforced. The appointed person will have the authority

to appoint all other persons as may be required on the Project.

Assistant Construction Managers CR8 (2). Assistant Construction Managers may be appointed to assist
the Construction Manager. Although their duties will be the same as the Construction Work Supervisor,
the Construction Manager will remain accountable for any supervisory duty which the Assistants fails to

conduct.

PROJECT H&S OFFICER
Requirements CR8 (5). Contractors shall co-operate with such an appointed Principal Contractor Project

Safety Officer and will adhere to his / her requests and recommendations.

Appointment & Functions. The function of the Project Safety Officer is to assist advice and enforce all
H&S issues related to the Project. The duties of the Project Safety Officer will include but will not be limited

to stop any Contractor who in his / her opinion works unsafely or poses a threat to any other person.

Monthly Inspection Report. The appointed Principal Contractor Project Safety Officer will be required to
formally inspect the Project on a monthly basis and all findings will be recorded and distributed to the all
appointed supervisors, client and or client agents, contracting companies and relevant Divisional H&S
Departments. The Principal Contractor Safety Officer will also be required to do monthly audits on the

Contractor Safety files and H&S Plans.

H&S REPRESENTATIVES & COMMITTEE MEMBERS

OHS Act 85 of 1993 — Sect 17 & 19. As per the legal requirements, the Contractor will appoint H&S
Representatives & H&S Committee Members on the Project. These persons will be nhominated by the
Contractor workforce and will thus represent the workforce in all H&S related issues. A minimum of one
H&S Representative will be appointed for every 20 employees. All H&S Representatives will be members
of the Project H&S Committee and will meet on a monthly basis with the Project management to discuss

H&S related issues.

Appointments & Functions. The appointed H&S Representatives and Committee Members shall be
formally trained in their functions and responsibilities. These will also be clearly defined on their

appointment forms.

Monthly Inspection Report. Each H&S Representative is required to complete a formal inspection report
for their respective work areas. These reports are then tabled at the monthly safety meetings for review,
however should the need arise a H&S Representative may at any time complete an inspection report and
forward it directly onto the appointed Construction Manager. These monthly reports are kept in the

Contractor Safety File and then archived after the completion of the Project.
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1.17
1171

H&S MEETINGS
Monthly H&S meetings with all H&S Representatives and other committee members will be conducted
for the contract. Depending on the scope of work, monthly H&S Contractor meetings will also be

conducted to discuss H&S related matters.

1.17.2 The Project H&S meetings are formalised with a standard agenda; however, each Project may adapt the

1.17.3

1.17.4

1.18
1.18.1

1.18.2

1.18.3

1.18.4

1.18.5

1.18.6

standard agenda to meet either client requirements or joint venture requirements.
Minutes must be kept for each meeting and distributed to each member. As will all H&S documentation
these are filed on the Principal Contractor Safety files for viewing by either client or officials from the

Department of Labour.

All persons attending H&S meetings are required to sign a standard attendance register as proof of

attendance.

Contractor Supervisor Meetings. It WSIGht be required by the Client/ Agent to have a safety meeting with

the supervisors of the Contractors when the need arises or if the Client/Agent sees fit to have meetings.

ACCIDENT PROCEDURES

Standard Accident Procedure. Fully equipped first aid boxes along with applicable signage must be placed
in prominent areas on the Project. All accident investigations will be conducted by either the Project
Contractor Safety Officer, appointed investigator or appointed Contractor H&S Representative.

First Aider Appointment & Functions. The Contractor will appoint a trained Level 1 First Aider. A minimum
of one trained First Aider with his First Aid Box must be available for every 50 employees. Each trained

First Aider must be appointed in writing and responsibilities should be in writing on the appointment form.

Name List of First Aiders. To promote the awareness of the trained First Aiders, their names and work

areas shall be displayed in all prominent areas.

Emergency Evacuation Procedure. A Standard Emergency Evacuation Procedure must be developed by
the Contractor in accordance with the Emergency Evacuation Procedure of the Principal Contractor. A
Client’s specific Evacuation Procedure will take preference over the standard evacuation procedure.

Details of the Emergency Evacuation Procedure will be displayed in all prominent work areas.

To promote the awareness of the emergency numbers the lists will also be displayed in all prominent

areas.

Employees Report of Accident Forms. In the unfortunate case of a person being injured and requiring
medical attention the standard “Employers Report of Accident” form will be completed accordingly.
Sufficient blank copies will be kept at the Contractors offices. As per the accident procedures copies will
be sent to the medical practitioner and relevant company Head Office. A copy will also be kept on the

Contractor Safety file
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1.18.7

1.18.8

2.2

2.3

2.4

2.5

Investigation Form (Annexure 1). Each incident involving medical attention from either a doctor or hospital
will be fully investigated on an Annexure 1 form. This form entails input from all parties namely the
investigator, H&S Committee and Project management. Each investigation will be reviewed at the monthly
H&S meeting. Once actioned the Annexure 1 form will be kept on the Contractor H&S file. If required the

client will be notified immediately and a copy handed over.

Serious & Reportable Incidents. The Contractor will immediately inform the Client/Agent and the Principal
Contractor of any serious or fatal accidents which occur. In the case of Fatality, the Contractor will also

inform the Authorities (Department of Labour and SAPS) for their investigation.

CONSTRUCTION ACTIVITIES

Portable Electric Tools

No Contractor will allow any employee to work with unsafe or damaged portable electric tools. All tools
will be inspected before it is issued to employees. Any Contractor who does not conform to this
requirement will be fined and the tool confiscated until it is made safe to use by the Contractor. All rotating
parts will be sufficiently guarded to protect employees. Tools may only be used by competent / trained

persons.

Scaffolding

No Contractor will allow any employee to work on unsafe or damaged scaffolding. Scaffolding will be
inspected daily and after inclement weather by a competent appointed person.

No work will be allowed on scaffolds during inclement weather conditions. Scaffolds will be fitted with a
sign at the access to the Scaffold to indicate if it is safe or unsafe to use. Scaffolds will be constructed to
SANS 10085 standards and OHS Act 85 of 1993 regulations.

Ladders

No Contractor will allow any employee to work on unsafe or damaged ladders. No person will be allowed
to stand and work on the last 2 rungs of any ladder. When the ladder is longer than 3 m then another
person will hold the ladder in place at the bottom and the ladder will also be tied to a solid structure at the

top where possible. Ladders will be inspected visually before shifts starts and monthly on a register.

PPE (Personal Protective Equipment)

Compulsory PPE is Hardhats, Safety boots and overalls. Any other PPE required will be determined by
the Risk Assessment. PPE will be issued to employees free of charge and a signed register will be kept
by the Contractor to prove that PPE has been issued to the employee. Only full body harnesses will be
allowed to be used by employees who are working on any unprotected heights. These harnesses must
carry the SABS stamp of approval. PPE will comply with relevant SABS and OHS Act 85 of 1993

regulations.

Fall Protection Plan
A detailed fall protection plan will be submitted by the Contractor to the Client for approval. A competent

person will be appointed in writing to control and oversee all work being conducted by the Contractor.
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2.6

2.8

2.9

2.10

All employees working on heights will be required to undergo a Medical Fitness test with an Occupational
Health Practitioner, every 12 months as per the OHS Act 85 of 1993, Construction Regulations.
Contractors working on heights will take precautions to prevent tool and equipment from accidentally
falling from heights onto persons below. Where it can be prevented no person will work above other

employees unless there is sufficient guarding protecting the employees below.

Housekeeping

Housekeeping of the Contractors work area will be the responsibility of the Contractor. Housekeeping will
be done throughout the day to prevent any material or tool obstructing the walkways of the employees.
Cleaning of the work area will be done throughout the day and a final clean-up near the end of the shift.
If the contractor does not comply with the daily cleaning of this area, the Clients Agent reserves the right

to hire a cleaning team and to charge the Contractor for the cost of the cleaning team.

Stacking and Storage

Lay down areas will be kept neat and tidy. Areas will be barricaded and all equipment, material or tools
will be stored neatly inside this area. Stacking of equipment or material will be one on level solid surfaces.
Overhanging of material will not be allowed.

Flammable liquids will be stored in a well ventilated store room with a Fire extinguisher placed on the
outside of the store. Gas cylinders will be secured in a trolley while work is being done on the site and will
remain upright at all times. Gas cylinders will be stored upright inside a well ventilated area, empty and
full cylinders will be stored apart from one another. The Torch, pipes and regulators will be stored

detached from the cylinders and will be kept in a storage box.

Operators of Machinery

Operators of machinery will be required to complete a daily pre-start checklist before work commences.
Operators must be in possession of a valid Medical Certificate issued by an Occupational Health
Practitioner and the operator will be in possession of a Competency Certificate for the machine he / she
operates. Drivers of trucks or any other Vehicle or Plant travelling on Public Roads must also be in
possession of a valid PDP licence. It will remain the responsibility of the Operator of a Vehicle / Plant
/Machine to report all oil leaks to the supervisor and to have the Vehicle / Plant / Machine fixed as soon
as possible. Where there are Life Threatening Faults the Vehicle / Plant / Machine will not be used until it

has been sufficiently repaired.

Cranes and Lifting equipment

Cranes and Lifting equipment will comply with OHS Act 85 of 1993, Driven Machinery Regulations
(DMR)18. Operators of mobile cranes must be in the possession of a valid PDP licence, medical certificate
and training certificate. Mobile cranes must have a valid load test certificate and must be inspected
monthly by a competent person on register. All lifting equipment / tackle must have a valid load test
certificate and will be inspected monthly by a competent person on register. At no stage will gas cylinders
be lifted by a crane unless the cylinders are in a cradle designed to carry equipment. Cranes will be
directed by a Banks man / Supervisor with sufficient communication with the crane. It will remain the
responsibility of the operator to ensure that the loads are not slewed over other employees and that the

mobile crane slew is barricaded with tape while the crane is in operation. Where there is a Life-
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2.11

2.12

2.13

2.14

2.15

Threatening Fault, the Crane Operations will not start until the faults have been sufficiently repaired and
the Crane was issued with a certificate to prove the crane has been fixed and where applicable, a new
load test was conducted.

Flame cutting and welding

Gas cylinders will be in a trolley while work is being done on site and will remain upright at all times. Gas
cylinders will be stored upright inside a well-ventilated area, empty and full cylinders will be stored apart
from another. The Torch, pipes and regulators will be stored detached from the cylinders and will be kept
in a storage box. Electric welders will have insulated electrical cables, electrodes and an effective earth
system. Areas where welding is taking place must be barricaded with welding screens and sufficient
warning signs have to be erected to protect other employees from the glare and sparks. Operator will be
trained and experienced in welding. A Fire extinguisher will be in the area of work where any spark
producing activity takes place. Contractors who fail to comply with legal regulations and the stipulations

of this document will face legal action which can be instituted by the Principal Contractor or the Client.

Eating facilities and storage

Every Contractor will be required to have a sheltered eating facility with storage space for food.

Edge Protection

The Principal Contractor must ensure that all exposed edges and openings are guarded and demarcated
at all times until permanent protection has been erected. The Principal Contractor’s risk assessment must
include these items: protection of decking edges, finished floor slab or platform edges, stairways, floor
penetrations, roof work and all other openings and areas where a person may fall. No exposed edges

and other openings will be tolerated.

Demolition Work

Demolition work will be done under supervision of a competent person. No floor or part thereof will be
overloaded with debris or material in such way to make it unsafe. Adequate shoring or extra support will
be used to prevent any accidental collapse of the structure being demolished. Safe means of access shall
be provided by the Contractor. All waste and debris will be removed from site as soon as possible. The
demolition area shall be well barricaded with relevant warning sings displayed on the barricading to
prevent any unauthorised person to enter the demolition area. Dust will be minimized to an acceptable
standard. When working with Compressors and Jack Hammers, the Contractor will ensure that all
couplings are safeguarded with safety chains to the couplings. All service lines will be detected before the

work starts and all service lines will be secured by competent persons before work commences.

Form- & Support Work

Work will be done under supervision of a competent supervisor who has been appointed in writing.
Before work commences drawings will be issued to the Principal Contractor. Decks will be erected in a
systematic way and will at no time endanger any persons working on the deck. Handrails will be placed
around the edges of the temporary or permanent decks. Safe access will be provided and fall protection
will be used as per the Contractor’'s Risk assessment / Fall protection plan. No material will be thrown

from any height.
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2.16

2.1.17

2.18

2.19

Steel Assembling & Placing

Area where assembly takes place must be demarcated. When working at heights employees must be
issued with safety harnesses and other PPE required as per the risk assessment. The correct tools must
be used for the work to be done. When handling steel, beware of the cutting edges of steel and be aware

of other people. When lifting steel with a crane the load must be well balanced.

Explosive actuated fastening devices and powered tools.
All operators will be trained by a competent company and will be appointed in writing. The operator will
receive a training certificate which has to be forwarded to the Client/Agent. The “Gun” and the Cartridges

will be stored in a lockable storage facility and will be stored separately.

OHS Act 85 of 1993

This document does not replace any regulations or any part of the OHS (Occupational Health and Safety
Act) Act 85 of 1993 but does conform to the requirements of the OHS Act 85 of 1993 Construction
Regulations. The Client shall provide a Health and Safety Specification to the Principal Contractor and
the Principal Contractor will issue such information to the employed Contractors on the construction
Project. As an Employer, the Contractor remains responsible to ensure compliance with the OHS Act 85

of 1993 and is regulations.

Non-Conformances

Any Contractor employee who is found not adhering to the Client H&S procedures, Contractor H&S Plan
or OHS Act 85 of 1993 or who is observed doing unsafe acts or contributing to creating unsafe conditions
will be issued with Site Instruction. Contractor employees will also be reprimanded as per the Company
HR procedures, a first transgression constitutes a verbal warning, a second transgression constitutes a
written warning, and a third transgression constitutes a full disciplinary hearing as per the Company Hr
Procedures. Any Life-threatening unsafe act or condition must be treated as Gross Neglect of Company
Safe Rules and Procedures and a Disciplinary Hearing shall be conducted to determine the root cause of
the incident and the appropriate action which must be taken to rectify the unsafe situation or prevent future
incidents from occurring. Copies of the Non-Conformance Report and disciplinary procedures must be
kept on record.

Copies of all Non-Conformance Reports must be kept in the Project H&S File for references.

ORGANISATIONAL ARRANGEMENTS

Site Rules

The Principal Contractor’s organisational arrangements for health and safety on the project must include
that of other contractors and sub-contractors involved. Site rules must be developed by the Principal
Contractor to ensure that the restrictions, outlined in this Health and Safety Specification, are met.

In particular, arrangements and site rules must be developed to ensure that construction works do no put

at risk the health and safety of any person.
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3.2.

The Principal Contractor must demonstrate a management structure for ensuring health and safety
cooperation and coordination between all parties to the contract. This will include the development of a
communications strategy between the appointed Principal Contractor, Contractors, Client, Health and
Safety Agent, Design Team and consulting Project Manager. The Principal Contractor must ensure that
an effective chain of communication exists, clearly showing that all levels of employees engaged on the
contract participate in the communication process for health and safety concerns. Regular meetings will
be established between the parties where health and safety performance will be discussed. Minutes must
be kept and distributed for action following the conclusion of each meeting. Emergency and incident
procedures must be developed and clearly co-ordinated between parties involved.

A security strategy must be developed by the Principal Contractor who must then communicate and

coordinate the strategy to all parties to the contract.

Continuing Liaison

Procedures for liaison to continue between all parties throughout the project should include the particular
points listed below. All unforeseen eventualities which may occur during construction and which affect
previously recognized health and safety issues or resources should be reported to the Clients Health and
Safety Agent and consulting Project Manager. The Principle Contactor's appointed Construction
Manager, Health and Safety Representative and/or Construction Safety Officer will consult with the
workforce on health, safety and environmental matters through committee meetings, site meetings,
contractor meetings, toolbox talks or verbally if so required. The Client or Designer will inform the Principle
Contractor and Health and Safety Agent of all new designs, which may affect health and safety.
Information which will be relevant for inclusion in the health and safety file, should be collated, and should
include information from Contractors. Arrangements should be made by the Principal Contractor with
other contractors to ensure any information required for the health and safety file, which is generated by
the contractors’ work, is stored and passed to the Principle Contractor prior to completion of the project.
The basic information, which will be relevant for inclusion in the health and safety file, should be passed

to the Client. This should include but is not limited to the following:

. General details of the materials used in the construction process

. Details of the plan and equipment supplied and fitted

. Service details — gas, water, electricity, communications (telephone, cable, TV, etc)

. Specific maintenance details or requirements (plant, equipment, fixtures and fittings — where
applicable)

. Suppliers’ brochures for health and safety information (use, maintenance and repairs)

) All Agreements, Safety Committee minutes and nominated competent individuals, etc.

) All training records — i.e. special training needs, induction and visitor inductions.

. Construction Health and Safety Plan

. All inspections and audits conducted

. Medical fitness certificates for all workers issued by an Occupational Health Practitioner
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3.3.
3.3.1.

3.3.2

3.3.3.

3.3.4.

Responsibilities

The Client

The Client will ensure adequate information is available to all parties, to ensure they can perform their
duties under the requirements of this document and relevant statutory legislation. The Client will appoint
a competent Design Team, Project Manager, and after tender submittance, a competent Principal
Contractor. The Client may also appoint a Health and Safety Agent who will carry the responsibilities of

the said client. The Client may amend, vary or terminate these appointments as appropriate.

Design Team

The Design Team will be represented by consultant contact person, who will also be appointed Project
Manager on this project. The Design Team is responsible for ensuring that the design is, as far as is
reasonably possible, risk-free to persons constructing, maintaining or removing the structure. They are
also responsible to make available all relevant risk information about the design and loading of structures,
including suspended platforms, anticipated hazards or dangers and all method and sequencing of
processes (with special conditions), to the Principle Contractor. The designer must also conduct a final

inspection and issue a certificate.

Client's H&S Agent

The Client may appoint a Health and Safety Agent for the Project who will, on behalf of the Client, be
responsible for implementing the Client’s requirements for health and safety on the project. The Health
and Safety Agent is also responsible for co-coordinating the Design Team, with reference to the design

risk assessment process.

Principal Contractor

The Principle Contractor will develop and deliver the construction phase Health and Safety Plan and will
further develop the plan prior to any construction work being undertaken and during the construction
phase itself. The detailed Health and Safety Plan will set out clearly the Principal Contractor’s
management systems for managing health and safety on the contract in accordance with the Client’s
health and safety requirements set out in this document, the designer’s risk information and any relevant
health and safety legislation.

The Health and Safety Plan will be kept up to date by the Principal Contractor to include other contractors’
and sub-contractors’ risk control management information. The Principal Contractor will co-operate with
the Client, Health and Safety Agent or Project Manager in all aspects of complying with the duties laid
upon them by the OHS Act, its Regulations and specifically the Construction Regulations (7 February
2014).

Generally, the Health and Safety Policy and construction Health and Safety Plan will be to specify site

rules such as the wearing of personal protective equipment and no alcohol or drugs, etc on site.
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Each contractor and sub-contractor will be required to co-operate with the Principal Contractor and
provide information on risk assessments, method statements, etc. for inclusion in the Health and Safety

Plan prepared by the Principal Contractor. In addition, each contractor and sub-contractor will comply with

the site rules and any reasonable instructions formulated by the Principal Contractor, in accordance with

current relevant health and safety legislation. Contractors and sub-contractors will provide adequate

information to the Principal Contractor, who in turn will collate this information for inclusion in the health

3.3.5. Contractors and Sub-Contractors
and safety file documentation.
ANNEXURE 1. Baseline Risk Assessment.

Project: ROAD / WATER

Ref. ACTIVITY _ RISK MEASURES REQUIRED
Site establishment Heavy lifting Injuries and strains Procedures
Equipment
Training
PPE
Traffic and moving Injuries crushing, strains, | Traffic Management
vehicles death. Training
Dust Inhalation Procedures
PPE
Snakes and spiders Poisonous bites can Procedures
cause death Emergency plan
2, Offloading equipment Heavy lifting Injuries strains Procedures
and materials Equipment
Training
PPE
Collapsing loads Injuries crushing, strains, | Procedures
death. Training
PPE
Traffic and moving Injuries crushing, strains, | Traffic Management
vehicles death. Training
3. Excavations Traffic and moving Injuries crushing, strains, | Traffic Management
vehicles death. Training
Collapsing side walls Injuries crushing, strains, | Procedures
death. Training
PPE
Dust Inhalation Procedures
PPE
Noise Hearing impairment Procedures
PPE
Open edges Falling into or from Procedures
causing injuries and Equipment
death. Training
PPE
Moving Plant Injuries crushing, strains, | Traffic Management
death. Procedures
Training
4, Back Filling and Layer | Traffic and moving Injuries crushing, strains, | Traffic Management
work vehicles death. Training
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Ref. ACTIVITY _ RISK MEASURES REQUIRED
Dust Inhalation Procedures
PPE
Noise Hearing impairment Procedures
PPE
Moving Plant Injuries crushing, strains, | Traffic Management
death. Procedures
Training
Pedestrians and children | Injuries crushing, strains, | Traffic Management
death. Procedures
Training
5. Paving packing Ergonomic constrains Injuries and pain Procedures and training
Sun and Heatstroke Dehydration and death Procedures
PPE
Providing Drinking Water
Traffic and moving Injuries crushing, strains, | Traffic Management
vehicles death. Training
6. Compacting Traffic and moving Injuries crushing, strains, | Traffic Management
vehicles death. Training
Dust Inhalation Procedures
PPE
Noise Hearing impairment Procedures
PPE
Moving Plant Injuries crushing, strains, | Traffic Management
death. Procedures
Training
Traffic and moving Injuries crushing, strains, | Traffic Management
vehicles death. Training
1. Kerb laying Heauvy lifting Injuries and strains Procedures
Equipment
Training
PPE
Ergonomic constrains Injuries and pain Procedures and training
Sun and Heatstroke Dehydration and death Procedures
PPE
Providing Drinking Water
Traffic and moving Injuries crushing, strains, | Traffic Management
vehicles death. Training
Dust Inhalation Procedures
PPE
Noise Hearing impairment Procedures
PPE
Moving Plant Injuries crushing, strains, | Traffic Management
death. Procedures
Training
8. Presence of visitors and | Moving plant and Injuries crushing, strains, | Procedures
members the public equipment death Traffic Management
Training
Falling equipment Injuries and death. Procedures
Equipment
Training
PPE
Dust Inhalation Procedures
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Ref.

ACTIVITY

RISK

MEASURES REQUIRED

PPE

Noise

Hearing impairment

Procedures
PPE

Collapsing structures and
support

Injuries crushing, strains,
death.

Procedures
Equipment
Training
PPE

Brickwork

Heavy lifting

Injuries and strains

Procedures
Training
PPE

Ergonomic and posture

Strains and injuries

Procedures
Training
PPE

Collapsing structures

Injuries crushing, strains,
death.

Procedures
Equipment
Training
PPE

10.

Plumbing and Storm
water installation

Cutting grinding

Cuts, bruises and injuries

Procedures
Equipment
Training
PPE

Dust

Inhalation

Procedures
PPE

Noise

Hearing impairment

Procedures
PPE

1.

Moving Vehicles and
plant

Traffic accidents

Injuries crushing, strains,
death.

Traffic Management
Procedures
Training
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ANNEXURE 2

ACKNOWLEDGEMENT OF RECEIPT

This document must be completed by the bidding Principal Contractor and all Contractors pricing work on this
Project.

Acknowledgement of receipt:

l, representing

Principal Contractor /Contractor / Employer have satisfied myself with the content of the Health and Safety
Specification and shall ensure that the Principal Contractor / Contractor and its personnel comply with all

obligations / requirements in respect thereof.

Signature Date

Principal Contractor / Sub Contractor

Signature

Date

Client/Agent

Signature

Date
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ANNEXURE 3
PRINCIPAL CONTRACTOR CONSTRUCTION MANAGER FORM

l, , of (company name) ,

do hereby appoint being a full-time employee on the
project, with the duty of CONSTRUCTION MANAGER.

You are appointed in terms of the, OHS Act 85 of 1993 — CR 8(1), your area of responsibility is as follows;

Your duties will include but no be limited to:
o Ensuring that all company safety, health and environmental procedures along with any specific client

requirements are implemented and adhered to.

o Ensuring that all applicable legislative requirements are implemented and complied with.
o Ensuring that only authorised persons gain access to the construction premises and associated areas.
o Ensuring that all persons are made aware of the hazards associated with their work and that all

reasonable measures are implemented to reduce these risks.

o Ensuring that all construction activities are carried out under the control and supervision of competent
supervisors.
) Ensuring that all plant and machinery is in a safe working condition and that only trained and authorised

persons utilize such items.

o Ensuring that the necessary personal protective equipment made available and used by the appropriate
persons.

) Ensuring that all contractors adhere to the health and safety requirements of the contract.

o Ensuring that all injuries and incidents are reported and investigated in the appropriate manner and that

suitable measures are implemented to prevent re-occurrences.
) Ensuring that all reasonable steps are taken to ensure the health and safety of all persons employed on

the contract and of those who are affected by the construction operations.

o You are to take all reasonable steps to ensure the health and safety of all persons associated with this
designation.
o This appointment also entrusts you to assist and advise all employees in ensuring adherence to company

and statutory health, safety and environmental requirements. Please familiarise yourself with these
requirements and report all deviations and areas of non-compliance, which you cannot rectify to me

directly.

SIGNATURE

DESIGNATION

DATE

ACCEPTANCE OF DESIGNATION
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ANNEXURE 4
AGREEMENT WITH MANDATORY

In terms of Section 37 (1) and (2)
WRITTEN AGREEMENT ENTERED INTO AND BETWEEN

(Herein after referred to as the “CLIENT”)

AND

(Herein after referred to as the Contractor)

Each page as well as each change made to be initialled.

DEFINITION OF MANDATORY:
Includes an agent, a Contractor or Sub-Contractor for work, but without derogating from his status in his own right

as an Employer or User.

SECTION 37 (1)

Whenever an employee does or omits to do any act which it would be an offence in terms of this Act for the

employer or such employee or a user to do or omit to do, then, unless it is provided that: -

(@) in doing or omitting to do that act the employee was acting without the connivance of permission of the
employer or any such user;

(b) it was not under any condition or in any circumstances within the scope of the authority of the employee to
do or omit to do an act, whether lawful or unlawful, of the character of the act or omissions charged, and

(c) all reasonable steps were taken by the Employer or any such user to prevent any act or omission of the

kind in question.

The employer or any such user himself shall be presumed to have done or omitted to do that Act, and shall be
liable to be convicted and sentenced in respect thereof; and the fact that he issued instructions forbidding any act
or omissions of the kind in question shall not, in itself, be accepted as sufficient proof that he took all reasonable

steps to prevent the act or omission.

SECTION 37 (2)
The provision of subsection (1) shall mutates mutandis apply in the case of a mandatory of employer or user,
except if the parties have agreed in writing to the arrangements and procedures between them to ensure

compliance by the mandatory with the provisions of this Act.

FDDM: SCM/BID: 010/2023-24 139



ACCEPTANCE BY MANDATORY

In terms of Section 37 (2) of the OHS Act 85 of 1993,

Representing (Contractor Company Name)

responsible for carrying out (describe activity)

at the (contract/site name)

undertake to ensure that the requirements and provisions of the OHS Act and Construction Regulations are

complied with.

Section 16 (2) for Sub-Contractor Date

Clients Agent Date

FDDM: SCM/BID: 010/2023-24 140



ANNEXURE 5
APPOINTMENT

CONSTRUCTION REGULATION 5 (1) (k)

In terms of the above-mentioned regulation:

The Contractor shall submit the following for approval before commencement of any construction work and shall
commence with activities only after approval:

1. Letter of Good Standing.CR. 7(1)(c)(iv)

2. Health and Safety file with Health and Safety plan.CR 7.(1)

3. Required appointment letters of relevant responsible persons with proof of competency.CR 8

4

Risk assessment of anticipated activities to be performed on this project. CR 9

representing

(Client), appoint:

(Contractors company name)

to carry out the work of

(Describe activity)
By this appointment:
) Your company must ensure that all relevant documentation as required by

(The Client) Projects Fall protection plan is included.

CONSTRUCTION PROJECT:

Appointment period:

From Until

ACCEPTANCE

l, representing (Contractors company name)

accept this appointment. | am familiar with Occupational Health and safety Act and Construction Regulations as

well as the associated duties and responsibilities of this appointment.

SIGNATURE: DATE:

Subcontractor representative

SIGNATURE:
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OHS 5
OHS 5.1

OHS 5.2

OHS 5.3

OHS 5.4

OHS 5.5

COVID-19

Introduction.

This specification is developed with the objective to Manage Health and Safety on the construction
site with the emphasis on Health and preventing the spread and infection of and with the Corona
virus.

This Specification is additional to the site-specific H&S Specification and do not reduce or change
the contractor’s responsibility regarding Health and Safety management on site.

Due to the rapid changing situation this Specification shall be updated and amended as more
information and other more conclusive measures are identified and verified.

This specification is subject to all relevant legislative notices regarding the COVID 19 Pandemic and

the regulations issued by the South African Government.

Objective:
This specification is aimed at maintaining the health and wellbeing of all employed/working on the
construction site and related activities as well as all people who WSIGht be affected by the

construction process where the contractor have any influence or authority.

Purpose of this specification:
This specification is a direct response to the current challenges in the work place in regard to the
COVID 19 Pandemic and measures to be implemented in order to resume and continue work in an

as safe manner as possible and to prevent the spread of infections associated with COVID 19.

Covid-19 Risk Assessments:

COVID 19 Risk Assessments have been developed and are attached for reference see Addendum
1C19.

The Risk Assessments are based on current knowledge and available information.

General best practices in line with Government and WHO (World Health Organisation) guidelines

propagated as control and mitigation.

Management Plan and Protocols for Managing Construction operations during COVID
19 Pandemic:

The Client shall provide a plan with protocols and measures to be implemented. This plan shall
cover all aspects that needs to be addressed with instructions, checklists and procedures/protocols
to be followed and managed in order to be compliant with current Government notices and
regulations issued.

The Contractor shall inform the client of any shortcoming or other issues rendering the plan inefficient

or non-compliant.
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OHS 5.6

OHS 5.7

OHS 5.8

OHS 5.9

Implementation of Specification and record keeping:

The Principal contractor shall implement this plan and keep records of all:
e Communications and awareness

e Training done

e Inspections

¢ Protocols implemented and managed

Management and Responsibility
The Principal Contractors Construction Manager CR.8 (1) shall manage this plan with the assistance
of his Safety Officer and a dedicated “COVID 19 Coordinator”

Management in relation to construction activities

In addition to providing PPE as per Risk assessments for H&S Management the contractor shall
provide sanitation and wash facilities with soap and water.

Supervisors shall manage work in with social distancing in mind. When work need to be done that
require close proximity between workers, the number of workers shall be limited at that activity and
appropriate PPE shall be issued to prevent the spreading and possible contamination of infection.
The contractor shall provide additional overalls in order for workers to wash their overalls on a daily
basis.

Contractor to implement a cleaning routine for all surfaces that can be contaminated.

All work areas, offices to be cleaned daily and all waste to be removed. Registers to be kept of all

cleaning and disinfecting on site.

Compliance Monitoring

The Clients H&S Agent shall monitor and audit all measures and implemented protocols as required
by Government Notices and the relevant Regulations.

Failure to abide by these standards and the guidelines set by Government shall result in the
shutdown of the site or parts of it. Non-conformance can also lead to prosecution.

The Client has a duty under the Disaster Management Act to report any contraventions to the relevant

Authorities.
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Site: Contractor Sec 16(2)/Project
Manager
Project: Done hy:
Contractor: Date:
Team:
SEVERITY / CONSEQUENCE
Risk Rating 1. 2. 3, 4, G,
1,
Very Unlikely
a 2,
g Unlikely
= ES
E Possible
= 4.
Likely
5.
Probable

May be acceptable. Due care to be employed and situation reviewed to see if risk can
be reduced further.
Possible Precarious situation only allowed to proceed with proper supervision. All
available measures employed to reduce Raw Risk,
Situation Critical and cannot be allowed to proceed. Reassess situation continuously to
determine best implementable measures for Risk mitigation.

SITUATIONS:

iB 8 Someone entering the workplace already infected with CV19
2. ‘ Someone becomes ill within the workplace

3. ‘ Contaminated workplace

4

.+ | Proximity, workplace gatherings (social distancing)

s | General Ignorance

&5 | Self-isolation

74 | Transport and Travel (Travelling across district borders)
8. Symptomatic or exposed employee(s)

| Presenteeism

|
|
|
|
10. ‘ First Aid Training / CPR Manikin
|
|
|
|
|

(8 Lack of accurate information / a failure to disseminate information
(224 Accommodation

(ke Welfare facilities

(288 Plant and Equipment

(l58 Consequence Management
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK
Hazard Risk Health/Safety | Hazard | Likeli Risk Rating List Controls Required Hazard | Likeli Risk
Description Influenced Severity - Severity - Rating
hood hood
1. | Someone Passing the virus Health 5 3 e Symptomatic 3
entering the on to other Safety individuals will not
workplace employees, be allowed entry.
with CV19 causing illness e Hygiene
and possible requirements
death (handwashing etc.)
and symptoms of
CV19 included with
Induction.
e (CV19 Information
posters placed in
accessible locations
in the workplace
2. | Someone Workers Health 5 3 e Worker removed to 5 1
becomesiill contracting CV19 Safety a designated area at
within the by any means, least 2 metres away
workplace causing illness from other people.

and possible
death
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e The individual will
be sent home and
advised to follow
Governmental
guidance.

e Workplace
decontaminated
following accepted
standards.

e Relevant PPE to be
issued




Nr

HAZARD

Hazard
Description

Risk

Health/
Safety
Influenced

Hazard
Severity

Likeli

hood

Risk
Rating

CONTROLS

RESIDUAL RISK

List Controls
Required

Hazard
Severity

Likeli -hood

Contaminated
workplace

Workers catching CV19
due to contaminated
surfaces, causing illness
and possible death

Health
Safety

5

2

10

Physical
Proximity
during
workplace
gatherings

Workers catching CV19
due to working closely
with infected
colleagues, causing
illness and possible
death

Health
Safety
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Formal cleaning
regime
introduced
(Employees
cleaning
equipment and
facilities more
often).

Hand sanitisers
to be been
placed in
readily
accessible
locations.

Extra hygiene
requirements
enforced.
Multi-use
handtowels not
allowed for
drying hands.
Relevant PPE to
be issued

Social
Distancing
policy
implemented.
All work areas
and activities
been evaluated
for the
possibility of
implementing
social

Risk Rating




CONTROLS

RESIDUAL RISK

List Controls
Required

Hazard
Severity

Likeli -hood

distancing (no
handshaking,
deferring large
meetings etc.)
Provision of
suitable and
sufficient PPE;
Demarcation
and spacing of
gueueing areas;

isolate, causing further
spread of disease and
possible death

Nr HAZARD
Hazard Risk Health/ Hazard Likeli
Description Safety Severity -
Influenced hood
5. General Workers unaware of Health 5 3
Ignorance risks from CV19 and Safety
become infected,
causing illness and
possible death
6. Self-isolation of | Workers unaware of the Health 5 3
workers need to (or how to) self- Safety

A formal
training
program
implemented to
cover risks,
symptoms and
control
measures.
Attendance to
all sessions
mandatory with
attendance
registers kept
on file as proof.
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A formal
training
program
implemented
educate
workers on

Risk Rating




(Travelling
across District
borders
borders)

returning

"Maximum allowed
capacity exceeded;

No facilities for sanitising
vehicles and passengers;
No additional protective
measures available, e.g.
face masks;

CONTROLS

RESIDUAL RISK

List Controls
Required

Hazard
Severity

Likeli -hood

Nr HAZARD
Hazard Risk Health/ Hazard Likeli Risk
Description Safety Severity - Rating
Influenced hood
Nr HAZARD CONTROLS | RESIDUAL Nr | HAZARD
RISK
7. Transport and Travelling across district Health 5 2 10
Travel borders and afterwards Safety

control
measures,
including self-
isolation.
Attendance to
all sessions
mandatory with
attendance
registers kept
on file as proof.

Adhere to
general travel
ban by SA
Government.
Implement
alternatives to
travel -
postpone trips
or hold
meetings via
video
conferencing.
Selection and
provision of
transport
services
compliant with

CONTROLS

RESIDUAL
RISK
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Risk Rating




procedures and
rules for travel,
where possible
to limit the use
of public
transport, or to
arange selective
methods of
transport,
ongoing
toolbox talks
and supply of
cloth masks to
be worn when
travelling or
moving on and
off site.
Vehicles
maintained at
70% capacity or
less;

Vehicles
sanitised
between trips;
hand sanitiser
provided for
passengers.

Nr HAZARD _ CONTROLS RESIDUAL RISK
Hazard Risk Health/ Hazard Likeli Risk List Controls Hazard Likeli -hood
Description Safety Severity - Rating Required Severity
Influenced hood
gazetted
requirements;
Policy and
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK
Hazard Risk Health/ Hazard Likeli Risk List Controls Hazard Likeli -hood | Risk Rating
Description Safety Severity - Rating Required Severity
Influenced hood
8. Symptomatic or | workers are Health 5 3 e If worker is unfit 5 1
exposed symptomatic of CV19 or Safety for work, they
employee(s) has been in close contact will be booked
with someone with off sick as per
CV19, causing further normal policy.
spread of disease and e Symptomatic
possible death. employees will
be sent home.
e Colleagues who
came in contact
with
symptomatic
workers will be
informed of
symptoms and
advised to
contact a doctor
for guidance.
e Working from
home will be
considered.
e Relevant PPE to
be issued
0. Presenteeism A worker catches CV19 Health 5 3 e Workers coming 5 1
because a colleague Safety in contact with
continues working symptomatic
despite being unwell, ones will be
causing further spread of informed of
disease and possible symptoms and
death advised to
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failure to
disseminate
information

infected due to lack of
awareness of control
measures, causing
further spread of disease
and possible death
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person will be
appointed to
monitor CV19
by signing up
for immediate
news updates

Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK
Hazard Risk Health/ Hazard Likeli Risk List Controls Hazard Likeli -hood | Risk Rating
Description Safety Severity - Rating Required Severity
Influenced hood
contact a doctor
for guidance.
Workplace will
be
decontaminated
following
Governmental
guidance:
Relevant PPE to
be issued
10. First Aid Workers exposed to Health 5 2 Proper training 5 1
Training / CPR CV19 due to providing Safety of First Aid staff
Manikin First Aid in the workplace Use of correct
or during CPR Training equipment
on Mannequin, causing while giving
further spread of disease First Aid
and possible death Maintaining
proper
mannequin
hygiene
Relevant PPE to
be issued
11. Lack of accurate | Employees unaware of Health 5 3 A designated 5 1
information /a | risks from CV19 get Safety




Nr

HAZARD INITIAL RISK CONTROLS RESIDUAL RISK
Hazard Risk Health/ Hazard Likeli Risk List Controls Hazard Likeli -hood | Risk Rating
Description Safety Severity - Rating Required Severity
Influenced hood

12.

Accommodation

Social density - inability
to maintain social
distancing, Cross
contamination from the
lack of social distancing,
shared utilities and
belongings,

shared ablutions,
cross infection among
inhabitants and cleaning,
catering staff
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and monitoring
relevant
Websites and
News outlets.

A risk
communication
plan will be

implemented,
ensuring timely
updating/
sharing of
information
with all internal
& external
stakeholders

Policy and
method
statement for
accommodation
and to be
reviewed

Sleeping and
dining quarters
to allow for
minimum 1.5m
space between
persons;

Dedicated
bedding,




Nr

HAZARD
Hazard Risk Health/
Description Safety
Influenced

Hazard
Severity

Likeli

hood

CONTROLS

RESIDUAL RISK

List Controls
Required

Hazard
Severity

Likeli -hood
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towels, utensils,
soaps etc.;

Individual
facilities for
safe keeping;

Individual,
segregated
facilities for
storage of
laundry;

Procedures and
rules of
occupancy and
cleaning;

Induction and
primary health
promotion to
be done
regularly.

Isolation area
to be available
should anyone
display
symptoms, and
safe removal
for testing.

Food to be
served wrapped

Risk Rating




CONTROLS

RESIDUAL RISK

List Controls
Required

Hazard
Severity

Likeli -hood

distancing in,

Cross contamination
from the lack of social
distancing, shared
utilities and belongings,
shared ablutions, cross
infection among
inhabitants and cleaning
staff

Nr HAZARD
Hazard Risk Health/ Hazard Likeli
Description Safety Severity -
Influenced hood
13. Welfare Social density - inability
facilities to maintain social

and available
individually.
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Updating of
policy, method
statements
limiting of
personnel on
site to
minimum
number
required to
maintain
control and
management.

Implement and
maintain
cleaning and
disinfecting
progamme.

Site rules for
social
distancing to
1.5m.

Use technology
to avoid close
proximity
between

Risk Rating




Nr HAZARD CONTROLS RESIDUAL RISK
Hazard Risk Health/ Hazard Likeli List Controls Hazard Likeli -hood | Risk Rating
Description Safety Severity - Required Severity
Influenced hood

individuals
where possible

14. Plant and No facilities for sanitising Only

Equipment vehicle/plant and operator/driver

operators /drivers;

No additional protective
measures available, e.g.
face masks;

allowed in cab
ongoing
toolbox talks
and supply of
cloth masks to
be worn when
travelling or
moving on and
off site.
Vehicles
maintained at
70% capacity or
less;
Plant/Vehicles
sanitised
between trips;
hand sanitiser
provided for

passengers.
15. Consequence Revision of
Management policy, method

statements and
HIRA.
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Nr

HAZARD
Hazard Risk Health/
Description Safety
Influenced

Hazard
Severity

Likeli

hood
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CONTROLS RESIDUAL RISK
List Controls Hazard Likeli -hood
Required Severity
Supervisor/CCO

must ensure
that workers
are updated
daily with all
the relevant
CovID 19
information
through
DSTIS/Toolbox
talks, notices
etc..

Supervisor/CCO
must ensure
that site is
updated daily
with all the
relevant COVID
19 information.

Workers should
be updated
with new
information
daily.
Management
must ensure
that company
disciplinary

Risk Rating




Nr

HAZARD
Hazard Risk Health/
Description Safety
Influenced

Hazard
Severity

Likeli

hood

CONTROLS

RESIDUAL RISK

List Controls
Required

Hazard
Severity

Likeli -hood

procedures are
in place.

All employees
should have
knowledge of
the company
disciplinary
procedures.
Work
stoppage/site
closure where
non-compliance
exists.

Risk Rating

C. Acknowledgement and Approval
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ANNEXURE D

CONFORMITY WITH EPWP GUIDELINES
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EPWP

EPWP 1

EPWP 2

EPWP 3

FEZILE DABI DISTRICT MUNICIPALITY
UPGRADING OF GRAVEL ROADS TO PAVED ROADS IN QALABOTJHA
BID NO: FDDM: SCM/BID: 010/2023-24
CONFORMITY WITH RDP GUIDELINES
PROJECT MANAGEMENT

Due to the complexity of the project an established contractor with applicable experience will be
contracted for the construction of the works. The contractor will however be required to comply with
EPWP objectives and will have to submit proposals in this regard at tender stage. These proposals
will become binding on the contractor in terms of the contract once accepted and approved by the
Municipality. The proposals should include provision for the employment of local subcontractors on
both a conventional subcontract basis and a management contractor basis to create the maximum
scope for employment opportunities. In the latter instance the main contractor will be responsible for
logistics (e.g. materials and transport) and quality control and the subcontractor will be responsible

for the manpower component.
COMMUNITY PARTICIPATION AND EMPOWERMENT

Community participation in the implementation process will focus on the maximum exploitation of
opportunities for employment, training and capacity building presented by the project. The
established community structures will form the main communication link between the community and

the Municipality and councilors will act as the interface between the Municipality and the community.

The implementation framework for the project, which will be established at Municipality level, will be
work shopped with community representatives to ensure interaction with and acceptance by the
community at large. Contentious issues will be referred back to the Municipality for consideration

and amendment of the implementation framework if required.
EDUCATION, TRAINING AND CAPACITY BUILDING

Education, training and capacity building will focus on project related courses or activities and
preference will be given to accredited training programmes. Typical project related accredited
training programmes are presented by the South African Federation of Civil Engineering Contractors

(SAFCEC) and other similar (approved) accredited training will be considered.

Tenderers will be required to submit details of their proposed education, training and capacity
building programmes in terms of the Project Specification and these details should include particulars
of the proposed training institution. The actual programme for education, training and capacity
building will be established in co-operation with the successful tenderer to comply with his proposals
for employment and these programmes will become binding on the contractor in terms of the contract

once accepted and approved by the Municipality.
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EPWP 4

EPWP 5

EPWP 6

Candidates for the training programmes will be selected mainly from unemployed members of the
community in close co-operation and consultation with the Municipality and the relevant sub-

committee.
LABOUR INTENSITY

The aspects of the project representing activities which is either traditionally labour intensive or which
could be executed using labour based methods and for which local labour can be employed must be
identified.

Tenderers will be required to submit proposals on training, the optimum use of labour intensive
construction methods and the use of SMME’s with their tenders. Their proposals will become binding

on the main contractor in terms of the contract once accepted and approved by the Municipality.
EMPLOYMENT POLICY

Details of the employment policy will be established by the Municipality or the relevant sub-
committee. The employment policy will form part of the Project Specification and the main contractor

will be compelled in terms of the contract to comply with the employment policy.

The employment policy will focus on;

i) maximizing local job creation,

ii) targeting the most needy (single headed households, unemployed and youth), and
iif) ensuring opportunities for women and disabled.

WAGES AND LABOUR STANDARDS

Wages and labour standards for the project will comply with the Expanded Public Works Programme
Framework Agreement and existing statutory requirements applicable to task based labour. All wage
and labour standards’ variables will be determined by the Municipality or the relevant sub-committee
and will be included in the Project Specification. The main contractor will be compelled in terms of

the contract to comply with the applicable wages and labour standards.
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