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SUMMARY

Preliminaries

Earthworks (provisional)

Concrete, formwork and reinforcement
Masonry

Waterproofing

Roof coverings, claddings, etc
Carpentry and joinery

Ceilings, partitions and access flooring
Ironmongery

Metalwork

Plastering

Tiling

Plumbing and drainage

Paintwork

External work

Sub total Excluding Vat
Add Contingency

Sub total 2 Excluding Vat
Value added tax at 15%

Subtotal Carried to Form of Offer
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Page

Page

Page

Page

Page

Page

Page

Page

Page

Page

Page

Page

Page

TOTAL TO DATE

R300,000




BILLNO 1

PRELIMINARIES UPGRADING OF DELAREYVILLE SPORT COMPLEX
Item No Quantity || Amount
BILLNO 1
PRELIMINARIES

BUILDING AGREEMENT AND PRELIMINARIES

Disclaimer

While the ASAQS aims to ensure that its publications represent best
practice, the ASAQS does not accept or assume any liability or
responsibility for any events or consequences thereof that derive from the
use of the Preliminaries Master Bill. Such Master Bill is not exhaustive and
is therefore only intended to provide general guidance to those who wish
to make use of it. This publication is provided "as is" without warranty of
any kind, either expressed or implied including but without limitation to
warranties of merchantability, fitness for a particular purpose and non-
infringement

The JBCC Series 2000 Principal Building Agreement (July 2007 edition 5.0 -
reprint 1) prepared by the Joint Building Contract Committee shall be the
applicable building agreement, amended as hereinafter described

The JBCC Principal Building Agreement Contract Data EC and the JBCC
Principal Building Agreement Contract Data CE form an integral part of this
agreement.

The ASAQS Preliminaries (November 2007 edition) published by the
Association of South African Quantity Surveyors for use with the said JBCC
Principal Building Agreement shall be deemed to be incorporated in these
provisional bills of quantities

Contractors are referred to the abovementioned documents for the full
intent and meaning of each clause thereof




BILLNO 1
PRELIMINARIES UPGRADING OF DELAREYVILLE SPORT COMPLEX

Item No Quantity || Amount
These clauses are hereinafter referred to by clause number and heading
only. Where standard clauses or alternatives are not entirely applicable to
this agreement such modifications, corrections or supplements as will
apply are given under each relevant clause heading and such
modifications, corrections or supplements shall take precedence
notwithstanding anything contrary contained in the abovementioned
documents

Where any item is not relevant to this specific agreement such item is
marked N/A, signifying "not applicable"

PREAMBLES FOR TRADES

The Model Preambles for Trades (2008 edition) as published by the
Association of South African Quantity Surveyors shall be deemed to be
incorporated in these provisional bills of quantities and no claims arising
from brevity of description of items fully described in the said Model
Preambles will be entertained

Supplementary preambles are incorporated in these provisional bills of
guantities to satisfy the requirements of this project. Such supplementary
preambles shall take precedence over the provisions of the said Model
Preambles

The contractor's prices for all items throughout these provisional bills of
guantities must take account of and include for all of the obligations,
requirements and specifications given in the said Model Preambles and in
any supplementary preambles

PRICING OF PRELIMINARIES

Should the contractor select Option A in terms of sub clause 3.2.1 in the
Contract Data - Contractor to Employer (CE) for the purpose of adjustment
of these preliminaries, the amount entered into the amount column in
these preliminaries is to be divided into one or more of the three
categories provided namely Fixed (F), Value Related (V) and Time Related

(T)

SECTION A - PRINCIPAL BUILDING AGREEMENT




BILLNO 1
PRELIMINARIES UPGRADING OF DELAREYVILLE SPORT COMPLEX

Item No Quantity || Amount

Definitions (A1)

Clause 1.0 - Definitions and interpretation The measuring system used for
1 the preparation of the provisional bills of quantities is the Standard
System of Measuring Building Work (sixth edition, revised 1999) published
by the Association of South African Quantity Surveyors [1.1]

Iltem
Objective and preparations (A2 - A14)
2 Clause 2.0 - Offer acceptance and performance obligations
Frirrri e Vi, T, Iltem

Carried Forward|R
Brought Forward R

3 Clause 3.0 - Documents

The contract drawings are as listed in Part C 3.3. Scope Of Works.
Provision is made in the summary page of these provisional bills of
guantities for the inclusion of Value Added Tax (VAT) [3.5]

The principal agent shall decide which portion of the priced document
may be used as a specification of materials and goods or methods, if any
[3.9]

Fi e Vi, T, Iltem

4 Clause 4.0 - Design responsibility
Fi e Vi, T, Iltem

5 Clause 5.0 - Employer's agents
Fi e Vi, T, Iltem




BILLNO 1

PRELIMINARIES UPGRADING OF DELAREYVILLE SPORT COMPLEX
Item No Quantity || Amount
6 Clause 6.0 - Contractor's site representative
ltem

7 Clause 7.0 - Compliance with laws and regulations

Without limiting the generality of the provisions of clause 7.0, the

contractor's attention is drawn to the provisions of the Construction

Regulations, 2003 issued in terms of the Occupational Health and Safety

Act, 1993. It is specifically stated that the employer shall prepare a

documented health and safety specification for the works (refer to

Annexure 5.1 for a copy of the relevant specification) and that the

employer shall ensure that the contractor has made provision for the cost

of health and safety measures during the execution of the works. The

contractor shall price opposite this item (refer to Annexure 5.1 for a copy

of the relevant Bills of Quantities for pricing) for compliance with the act

and the regulations and the provisions of the aforementioned health and

safety specification [7.1]

Fi e, Vi, T, ltem
8 Clause 8.0 - Works risk

Fi e, Vi, T, Iltem
9 Clause 9.0 - Indemnities

Fi e, Vi, T, Iltem
10 Clause 10.0 - General insurances

Fi e, Vi, T, Iltem
11 Clause 11.0 - Special insurances

Fo e, Vi, T, Iltem
12 Clause 12.0 - Effecting insurances

Fi e, Vi, T, Iltem

Carried Forward|R
Brought Forward R




BILLNO 1
PRELIMINARIES UPGRADING OF DELAREYVILLE SPORT COMPLEX

Item No Quantity || Amount

13 Clause 13.0 - Assignment
Fror e Vi, T, Iltem

14 Clause 14.0 - Security
Fror e Vi, T, Iltem

Execution (A15 - A23)

15 Clause 15.0 - Preparation for and execution of the works
Frirrr e Vi, T, Iltem

16 Clause 16.0 - Site and access

A geotechnical investigation has been done and will be available for
viewing at the offices of the Principal Agent. [16.4]

The contractor will have full use of the site. Refer to Site Information item
C4.1.

There are no current structures or services such as water, sewerage and
electricity on site and connections will have to be made to main supply
lines. Services will be pointed out to the tenderers at the site inspection
meeting. Refer to Scope Of Works item C.3.4. (Refer to clause 16.7)

Forreen, Vo J I ltem

17 Clause 17.0 - Contract instructions
Foeeeen, Ve T e ltem

18 Clause 18.0 - Setting out of the works

The contractor shall notify the principal agent if any encroachments of
adjoining foundations, buildings, structures, pavements, boundaries, etc.
exist in order that the necessary arrangements may be made for the
rectification of any such encroachments [18.1].

Foren, Vo J I ltem

19 Clause 19.0 - Temporary works and plant
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PRELIMINARIES UPGRADING OF DELAREYVILLE SPORT COMPLEX

Item No Quantity || Amount
The contractor shall price opposite this item for compliance with all the
requirements. Refer to item C.3.6.4. and C.4.1.3. Scope Of Works for
details relating to enclosure and protection of the works and item 3.6.1.
for office accommodation.

Frr e, Vi, T, Iltem

20 Clause 20.0 - Nominated subcontractors

Refer to the provisions on general attendance hereinafter
Fores Vi, T Iltem
21 Clause 21.0 - Selected subcontractors

General attendance of n/s subcontractors for pricing by the contractor
shall be in accordance with the n/s agreement. Notwithstanding this
provision, general attendance shall be deemed to include for the
contractor to provide free of charge to any n/s subcontractor such
scaffolding as may reasonably be required by such n/s subcontractor for
the execution of the relevant subcontract work

Fioeeiis Ve T e Item

22 Clause 22.0 - Employer's direct contractors
Forr Vi, T, Item

23 Clause 23.0 - Contractor's domestic subcontractors
Fioeeiis Ve T e Item

Completion (A24 - A30)

24 Clause 24.0 - Practical completion
Forr e Vi, T, Iltem

25 Clause 25.0 - Works completion
Forr e Vi, T, Iltem

26 Clause 26.0 - Final completion
For Vi, T, Iltem

Carried Forward|R R -
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PRELIMINARIES UPGRADING OF DELAREYVILLE SPORT COMPLEX
Item No Quantity || Amount
Brought Forward R R -

27 Clause 27.0 - Latent defects liability period
Fror e Vi, T, Iltem

28 Clause 28.0 - Sectional completion
No sectional completion is anticipated.
Forr Vi, L I Iltem

29 Clause 29.0 - Revision of date for practical completion R
The removal and replacement of materials and/or workmanship which do
not conform to specification or the contract drawings shall not constitute
grounds for the extension of the construction period nor for the
adjustment of the contract value (Clause 29.3)

For i Vi, I Iltem

30 Clause 30.0 - Penalty for late or non-completion
Firrrr e Vi, T, Iltem

Payment (A31 - A35)

31 Clause 31.0 - Interim payment

The inclusion of materials and goods stored off site in the amount
authorised for payment in terms of clause 31.4 shall be at the sole
discretion of the principal agent and such inclusion shall only be
considered upon the provision, by the contractor, of an approved
guarantee issued by a registered commercial bank. Clause 31.6.5 is
therefore not applicable.

32 Clause 32.0 - Adjustment to the contract value

The contract value shall be adjusted according to CPAP using information
stated in the Contract Data [32.13]. Fluctuations in costs in the rate of
Value Added Tax shall be deemed incorporated into the contract.




BILLNO 1
PRELIMINARIES UPGRADING OF DELAREYVILLE SPORT COMPLEX

Item No Quantity || Amount

Where prices are submitted by the contractor or n/s subcontractor during
the progress of the works in respect of contract instructions or in regard
to a claim under the terms of the contract and notwithstanding the fact
that such prices may be used in an interim payment certificate, there is to
be no presumption of acceptance. Should the principal agent wish to
accept any such prices prior to the issue of the certificate of final
completion, it shall be in writing.

The contractor shall not receive any mark-up for overheads and profit on
any omission of tenant installation work or tenant installation work by
others. Claims for loss or profit shall not be entertained [32.2]

Forreen, Vo J I ltem

33 Clause 33.0 - Recovery of expense and loss
Fi e, Vi, T, ltem

34 Clause 34.0 - Final account and final payment
Fi e, Vi, T, ltem

35 Clause 35.0 - Payment to other parties
Fro Vi T, ltem

Termination (A36 - A39)

36 Clause 36.0 - Termination by employer - contractor's default
Fi e, Vi, T, ltem

37 Clause 37.0 - Termination by employer - loss and damage
Fii e, Vi, T, ltem

38 Clause 38.0 - Termination by contractor - employer's default
Fii e, Vi, T, ltem

39 Clause 39.0 - Termination - cessation of the works
Foeeen, Ve T e ltem




BILLNO 1

PRELIMINARIES UPGRADING OF DELAREYVILLE SPORT COMPLEX
Item No Quantity || Amount
Carried Forward|R R -
Brought Forward R R -

Dispute (A40)

40 Clause 40.0 - Settlement of disputes
Frirrr e Vi, T, Iltem

Contract variables (A41 - A42)

41 Clause 41.0 - Post tender provisions

The contractor is to complete before submission of his tender the JBCC
Principal Building Agreement Contract Data CE

Forri Vi, T, Iltem

42 Clause 42.0 - Contractual agreement

The required information of the contracting parties and the amount of the
accepted contract sum shall be inserted in the agreement for signature of
the agreement by the parties

Frirr e Vi, T, Iltem

SECTION B - PRELIMINARIES
Definitions and interpretation (B1)

43 Clause 1.0 - Definitions and interpretation
B Vi, T, Iltem

Documents (B2)

44 Clause 2.1 - Checking of documents
Foreeee, Vi, I Iltem

45 Clause 2.2 - Provisional bills of quantities

These bills of quantities are in multiple procurement format ie the "wet
trades" - earthworks, concrete, formwork and reinforcement, precast
concrete, masonry, waterproofing and sub-surface drainage - are
provisionally measured and the subsequent trades are budgetary
allowances and/or selected subcontract amounts.

Fooeeeen, Ve T e ltem
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Item No Quantity || Amount

46 B1.4 PROVISIONAL BILLS OF QUANTITIES
Foeeeen, Ve [ IO ltem

Where reference is made in the documents to bills of quantities it shall be
taken as referring to these Provisional Bills of Quantities. All quantities are
provisional, are an indication of the extent and type of work to be
executed and have been inserted in order to obtain competitive tenders.
All work carried out under this contract shal be re measured and valued at
schedule rates and in accordance with the Conditions of Contract

47 Clause 2.3 - Availability of construction documentation

The budgetary allowances and selected subcontract amounts
allocated for subsequent trades included in this agreement will be
separately procured, based on multiple procurement of selected
subcontractors during the construction period

Forr i Vi, T, Iltem

Previous work and adjoining properties (B3)

48 Clause 3.1 - Previous work - dimensional accuracy
Fores Vi, I Iltem

49 Clause 3.2 - Previous work - defects
Fiorreiceeeineeens N e T e ereeeenannns Item

50 Clause 3.3 - Inspection of adjoining properties
Forrres Vi, I Iltem

Samples, shop drawings and manufacturer's instructions (B4)

51 Clause 4.1 - Samples of materials
Fi e, Vi, T, ltem

Carried Forward|R R -
Brought Forward R R -
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Item No Quantity || Amount

52 Clause 4.2 - Workmanship samples
Forr Vi, T, Iltem

53 Clause 4.3 - Shop drawings
Forr Vi, L I Iltem

54 Clause 4.4 - Compliance with manufacturer's instructions
Forr Vi, L I Iltem

Deposits and fees (B5)

55 Clause 5.1 - Deposits and fees
Frirrr e Vi, T, Iltem

Temporary services (B6)

56 Clause 6.1 - Water
Foeeeeen, Ve T e ltem

57 Clause 6.2 - Electricity
Fo e, Vi, T, ltem

58 Clause 6.3 - Two Name Boards (2)
Fo e, Vi, T, ltem

59 Clause 6.4 - Ablution facilities

Frirrrie i Vi, T, Iltem

Clause 6.5 - Site Offices, Meeting, Storage & Engineer's Office ltem
60

Clause 6.6 - Community Liaison Officer (8) Months ltem

Frirrr e Vi, T,

61 Clause 8.1 - Special attendance
Fi e Vi, T, ltem
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Item No Quantity || Amount
General (B9)

62 Clause 9.1 - Protection of the works

The contractor shall price opposite this item for compliance with all the
requirements. Refer to Scope Of Works item C.4.1.3. for details relating to
protection of the works

B Vi, T, Iltem

63 . ) - . .
Clause 9.2 - Protection/isolation of existing/sectional occupied works

Forren, Vo J I ltem

64 Clause 9.3 - Security of the works

The contractor shall price opposite this item for compliance with all the
requirements. Refer to Scope Of Works item C.4.1.3. for details relating to
security of the works

For Vi, T, Iltem

65 Clause 9.4 - Notice before covering work
Forr Vi, T, Iltem

66 Clause 9.5 - Disturbance

The contractor shall price opposite this item for compliance with all the
requirements. Refer to Scope Of Works item C.4.1.5. for details relating to
disturbance.

Fo e, Vi, T, ltem

67 Clause 9.6 - Environmental disturbance

The contractor shall price opposite this item for compliance with all the
requirements. Refer to Scope Of Works item C.4.1.6. for details relating to
environmental disturbance.

Forr i Vi, I Iltem

Carried Forward|R
Brought Forward

68 Clause 9.7 - Works cleaning and clearing
Foreeen, Vi, I Iltem
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Item No Quantity || Amount
Brought Forward R
69 Clause 9.8 - Vermin
Forr Vi, L I Iltem

70 Clause 9.9 - Overhand work
Friorreiieeereneeens N e T e erereeenennns Item

Schedule of variables (B10)

Information necessary for elections and completion of those clauses
contained in the schedule which are necessary for tender purposes is
given hereunder. Where no information is given it shall mean that no
specific requirements are expected or that the clause is not relevant to
this specific contract

10.1 - Provisional bills of quantities [clause 2.2]. The quantities are
provisional - Applicable

10.2 - Availability of construction documentation [clause 2.3]
Provisional construction documentation is complete - Yes

Construction documentation will be completed and available at the date
the site is handed over to the successful contractor. The Principal Agent
and Contractor shall work together and shall agree dates that are
reasonable by when the contractor is to Be provided with each
outstanding item of the anticipated construction documentation.

10.3 - Previous work - dimensional accuracy [clause 3.1]
10.4 - Previous work - defects [clause 3.2]
10.5 - Inspection of adjoining properties [clause 3.3]

10.6 - Water [clause 6.1.]

Option A (by contractor) - Yes

Option B (by employer - free of charge) - No
Option C (by employer - metered) - No
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The contractor shall install a water meter to the existing water supply at
approved points and provide the Principle Agent with regular readings of
water consumption at a date to be advised.

10.7 - Electricity [clause 6.2.]

Option A (by contractor) - Yes

Option B (by employer - free of charge) - No
Option C (by employer - metered) - No

The contractor shall install an electrical meter to the existing electricity
supply at approved points and provide the Principle Agent with reqular
readings of electrical consumption at a date to be advised.

10.8 - Telecommunications [clause 6.3.]
Telephone - Yes

Facsimile - No

E-mail - No

10.9 - Ablution facilities [clause 6.4.]
Option A (by contractor) - Yes
Option B (by employer) - No

10.10 - Protection of the works [clause 9.1]
The contractor shall refer to Scope of Works item C.4.1.3. For the
protection of works.

10.11 - Protection/isolation of existing/sectional occupied works [clause
9.2]
Protection/isolation is required - No

Carried Forward|R R -
Brought Forward R R -

10.12 - Disturbance [clause 9.5]

The contractor shall refer to Scope of Works item C.4.1.5. for disturbance.
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10.13 - Environmental disturbance [clause 9.6]

The contractor shall refer to Scope Of Works item C.4.1.6. for
environmental disturbance

SECTION C - SPECIFIC PRELIMINARIES
71 Site instructions

Contract Instructions issued on site are to be recorded in triplicate in a site
instruction book which is to be maintained on site by the contractor
Fo e, Vi, T, ltem

72 Warranties for material and workmanship

Where warranties for materials and/or workmanship are called for, the
contractor shall obtain a written warranty, addressed to the employer,
from the firm supplying the materials and/or doing the work and shall
deliver same to the principal agent on the final completion of the
contract. The warranty shall state that workmanship, materials and
installation are warranted for a specified period from the date of final
completion and that any defects that may arise during the specified
period shall be made good at the expense of the firm supplying the
materials and/or doing the work,upon written notice to do so. The
warranty will not be enforced if the work is damaged by defects in the
construction of the building in which case the responsibility for
replacement shall rest entirely with the contractor

Fioeeiis Ve T e Item

73  |Co-operation of contractor for cost management
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It is specifically agreed that the contractor accepts the obligation of
assisting the principal agent in implementing proper cost management.
The contractor will be advised by the principal agent of all cost
management procedures which will be implemented to ensure that the
final building cost does not exceed the budget. The principal agent
undertakes to make available to the contractor all budgetary allowances
and cost assessments/reports to enable the proper procedure to be
implemented and the contractor shall attend all cost plan review
and cost management meetings. The contractor undertakes to extend
these procedures, as necessary, to all subcontractors

Fioees NV e T e Item

74 Propping of floors below

The contractor is advised that propping of floors below may be required if
he wishes to use any areas of completed suspended reinforced concrete
slabs for vehicle access, storage of materials and goods and location of
plant, scaffolding, etc. The location of these areas and any necessary
propping shall be approved by the principal agent and the cost thereof
shall be borne by the contractor

Fooeeeeen, Ve [ IO ltem

75 Testing of windows for water tightness

Each window shall be tested for water tightness with water sprayed on
using adequate pressure. If in the opinion of the principal agent, the
pressure proves to be inadequate, then the pressure shall be boosted by
means of compressed air or other approved means

Fioeiiiiens Ve T e Item
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Carried Forward|R R -
Brought Forward R

76 Testing of roof waterproofing for water tightness

Flat roof waterproof areas shall be prepared with small sand dykes around
them of a size and enclosing an area approved by the principal agent,
flooded with water and kept "ponded" for at least 36 hours as a test to
ensure the water tightness of the waterproofing and before any further
construction work is carried out above the waterproofing

Fooeeeen, Ve T e ltem

Carried to Final Summary|R




BILLNO 2 UPGRADING OF DELARAYVILLE SPORTS COMPLEX
EARTHWORKS

Tender

Item
No Quantity | Rate Amount

EARTHWORKS (PROVISIONAL)

Nature of ground

The nature of the ground is assumed to be loose sandy material, therefore
"earth", but possibly interspersed with "soft rock" or "hard rock"

The nature of the ground is assumed to be gravel, therefore "earth", but
possibly interspersed with "soft rock" or "hard rock"

The nature of the ground is assumed to be silty clay with loose river boulders
varying in size up to approximately 450mm diameter, all of which will be
deemed as "earth", but possibly interspersed with "hard rock"

Trial holes indicate that the nature of the ground is silty clay to a depth of
approximately 500mm with fine to medium loose sandy material below,
therefore "earth"

A soils investigation has been carried out on the site by the engineer and the
report is annexed to these bills of quantities. The soils report indicates that
the ground varies between silty sand, reworked soil of mixed origin and
residual shale, all of which will be deemed as "earth". All very hard
unweathered shale, ironstone, etc, the removal of which necessitates the use
of explosives or heavy duty hydraulic percussion hammers (peckers), will be
classified as "hard rock"

Carting away of excavated material

Descriptions of carting away of excavated material shall be deemed to
include loading excavated material onto trucks directly from the excavations
or, alternatively, from stock piles situated on the building site

Filling and layer work materials

References such as "G1", "G2", etc and "C1", "C2", etc in descriptions of filling
and layer work materials refer to corresponding references in the document
"Guidelines for Road Construction Materials. TRH 14 : 1985" compiled by the
Committee of State Road Authorities and the properties set out therein for
each kind shall be applicable to the respective materials described
hereinafter

Testing

Prices for filling are to include for all necessary density and other tests

SITE CLEARANCE




BILLNO 2 UPGRADING OF DELARAYVILLE SPORTS COMPLEX
EARTHWORKS

Tender

Item
No Quantity | Rate Amount

Site clearance

1 [1.1. Digging up and removing rubbish, debris, vegetation, hedges, shrubs,
bush, etc and trees not exceeding 200mm girth m2 390

1.2. Demolition (Demolition and Clearing all existing structures as per the
Engineer's Instruction sum

EXCAVATIONS ETC

Digging up topsoil

2 |Digging up topsoil to an average depth of ?mm and preserving for use of
filling m?2 390

Excavation in earth not exceeding 2m deep

3 |Trenches m3 200

FILLING ETC

Filling of natural gravel material (G7) supplied by the contractor, compacted
to 93% Mod AASHTO density

4 [Over site to make up levels m3 80

5 |Backfilling to trenches, holes, etc m3 250

Carried to final summary




BILLNO 3 UPGRADING OF DELAREYVILLE SPORTS COMPLEX
CONCRETE, FORMWORK AND REINFORCEMENT

Tender

Item
No Quantity Rate Amount

CONCRETE, FORMWORK AND REINFORCEMENT

Cost of tests

The costs of making, storing and testing of concrete test cubes as required
under clause 7 "Tests" of SABS 1200 G shall include the cost of providing
cube moulds necessary for the purpose, for testing costs and for submitting
reports on the tests for approval. The testing shall be undertaken by an
approved independent firm or institution nominated by the contractor (test
cubes are measured separately)

Formwork

Descriptions of formwork shall be deemed to include use and waste only
(except where described as "left in" or "permanent"), for fitting together in
the required forms, wedging, plumbing and fixing to true angles and surfaces
as necessary to ensure easy release during stripping and for reconditioning
as necessary before re-use

The vertical strutting shall be carried down to such construction as is
sufficiently strong to afford the required support without damage and shall
remain in position until the newly constructed work is able to support itself

Formwork to soffits of solid slabs etc shall be deemed to be to slabs not
exceeding 250mm thick unless otherwise described

Formwork to soffits of slabs, beams, etc shall be deemed to be propped up
exceeding 1,5m and not exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams, etc will only be
measured where it is prescribed by the engineer for design reasons.
Formwork necessitated by irregularity or collapse of excavated faces will not
be measured and the cost thereof shall be deemed to be included in the
allowance for taking the risk of collapse of the sides of the excavations,
provision for which is made in "Earthworks"

REINFORCED CONCRETE CAST ON/IN FORMWORK

REINFORCED CONCRETE CAST AGAINST EXCAVATED SURFACES

25MPa/19mm concrete

23 |Strip footings m3 60

29 |Surface beds on waterproofing m3 33




BILLNO 3 UPGRADING OF DELAREYVILLE SPORTS COMPLEX
CONCRETE, FORMWORK AND REINFORCEMENT

TEST CUBES

57 |Making and testing 150 x 150 x 150mm concrete strength test cube
(Provisional) No 17

REINFORCEMENT

REINFORCEMENT (PROVISIONAL)

Mild steel reinforcement to structural concrete work

327 |8 mm Diameter bars t 8.6

High tensile steel reinforcement to structural concrete work

327 [10 mm Diameter bars t 3.6

Fabric reinforcement

334 [Type 193 fabric reinforcement in concrete surface beds etc m?2 373

Carried to final summary R -




BILLNO 4 MASONRY UPGRADING OF DELARAYVILLE SPORT FACILITY

BILL NO 3 MASONRY UPGRADING OF DELAREYVILLE SPORTS COMPLE
Tender
Item
No Quantity Rate Amount
BRICKWORK
SUPERSTRUCTURE

Brickwork of NFX bricks (14 MPa nominal compressive strength) in class |l

mortar
1 [Half brick walls m2 385
2 |One brick walls m2 840

BRICKWORK SUNDRIES

2,5mm Galvanised brick reinforcement

3 |75mm Wide reinforcement built in horizontally m 900
4 1150mm Wide reinforcement built in horizontally m 2000
Prestressed fabricated concrete lintels including necessary temporary

supports
5 |110mm Lintels in lengths not exceeding 3m m 345




BILLNO 4 MASONRY UPGRADING OF DELARAYVILLE SPORT FACILITY

‘ Carried to final summary ‘ H H R - ‘




BILLNO 5 UPGRADING OF DELARAYVILLE SPORTS COMPLEX
WATERPROOFING

Tender
Item
No Quantity Rate Amount
DAMPPROOFING OF WALLS AND FLOORS
One layer 375 micron embossed polyethylene dampproof course (SANS 952-
1985 type B)
1 [In walls m 345

One layer 250 micron green polyethylene waterproof sheeting (SANS 952-
1985 type C) sealed at laps with PVC self-adhesive tape

2 |Under surface beds m2 400




BILLNO 5 UPGRADING OF DELARAYVILLE SPORTS COMPLEX
WATERPROOFING

Carried to final summary R -




BILL NO 6 UPGRADING OF DELARAYVILLE SPORT FACILITY
ROOF COVERINGS

BILL NO 5 WATERPROOFING UPGRADING OF DELARAYVILLE SPORTS COMPLI
Tender
Item
No Quantity Rate Amount

PROFILED METAL SHEETING AND ACCESSORIES

0.58mm "Cliplok" or similar approived roof sheeting fixed to timberpurlins

1 [Roof covering with pitches not exceeding 25 degrees - Pavilion m?2 310

2 |Roof covering with pitches not exceeding 25 degrees - Hall m2 260




BILL NO 6 UPGRADING OF DELARAYVILLE SPORT FACILITY
ROOF COVERINGS
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BILL NO 7 UPGRADING OF DELARAYVILLE SPORTS COMPLEX
CARPENTRY AND JOINERY

Tender

Item
No Quantity | Rate Amount

STRUCTURAL TIMBERWORK ETC

1 [Supply and install roof truss system, including roof rixing purlines (sheeting
measured elsewhere) for Multi-Purpose Building as per 18007-0002
Sum 1

2 |Supply and install roof truss system, including roof rixing purlines (sheeting
measured elsewhere) for Gatehouse as per 18007-0003 Sum 1

FLOORS AND SKIRTINGS

SKIRTINGS

Wrought meranti

3 |75 x 12mm Skirtings m 200

4 (20 x 20mm Skirtings including ?mm quadrant bead, nailed m 200

TIMBER DOORS, WINDOWS, ETC

DOORS ETC

Hollow core flush doors with commercial veneer, hung to steel frames

5 |40mm Door 2100 x 850mm high No 30

6 |[40mm Double door 2100 x 1500mm high with rebated (flush?) meeting edges
No 6

CUPBOARDS TO KITCHENS, BEDROOMS, ETC

7 |Kitchen Cupboards for Multi-Purpose Building Sum 2

8 |Carpentry for changes rooms Sum 2
Carried to final summary




BILL NO 8 CEILINGS, PARTITIONS, ETC UPGRADING OF DELARAYVILLE SPORTS FACILTY

BILLNO 7 UPGRADING OF DELARAYVILLE SPORTS C(
CARPENTRY AND JOINERY

Tender

Item
No Quantity Rate Amount

NAILED-UP CEILINGS

6,4mm Gypsum plasterboard with H-profile galvanised steel jointing strips

1 |Ceilings including standard steel brandering at 500mm centres in one
direction onlY m2 385

Gypsum plasterboard cornices

2 |75mm Coved cornices m 250




BILL NO 8 CEILINGS, PARTITIONS, ETC UPGRADING OF DELARAYVILLE SPORTS FACILTY

Carried to final summary




Bill No.9 Structural Steelwork

ITEM
NO

STRUCTURAL STEELWORK

User note

Insert preambles/specifications as
may be required or in order to
supplement any applicable
preambles, specifications or bills
of quantities descriptions

Take note that these Model Bills
of Quantities utilise abbreviated
descriptions

The Model Preambles for Trades
2008 published by the Association
of South African Quantity
Surveyors is designed to support
and extend the abbreviated bills
of quantities descriptions by inter
alia referring to SANS construction
standards. Where such model
preambles are not applicable (eg
where BS or Euro construction
standards are applicable or the
design consultants provide other
preambles/specifications for
insertion), users are to ensure that
the abbreviated descriptions when
read in conjunction with the
applicable measuring system,
represents the full description by
extending the abbreviated bills of
quantities descriptions and/or by

inserting appropriate preambles
Av crnnrnifirntinne
Consider inserting the preambles

hereunder when using the
abovementioned Model
Preambles for Trades 2008

UPGRADING OF DELARAYVILLE SPORTS COMPLEX

Quantity

Rate

Amount




Bill No.9 Structural Steelwork UPGRADING OF DELARAYVILLE SPORTS COMPLEX

Consideration is to be given in
specific applications (e.g. where
"heavy" steel structures such as in
industrial plants, towers for mine
shafts, etc are dominant) to
implement the principles laid
down by the "Measurement for
Structural Steelwork" as prepared
and recommended by the South
African Institute of Steel
Construction or any other
appropriate principles This bill is,
however, based on the building
work measuring system

Finishing-off painting is to be
included in this trade only when
the structural steel contractor is
required to execute the work

Descriptions

Descriptions of bolts shall be
deemed to include nuts and
washers

Descriptions of L-shaped and U-
shaped anchor bolts shall be
deemed to include bending,
threading, nuts and washers and

embedding in concrete
Descriptions of expansion anchors

and bolts and chemical anchors
and bolts shall be deemed to
include nuts, washers and
mortices in brickwork or concrete

STEEL COLUMNS AND BEAMS

STEEL COLUMNS AND BEAMS

User note




Bill No.9 Structural Steelwork

36

37

42

45

In the event of there being only a

limited number of different

heights or lengths of columns or

beams, the specific heights or

lengths may be given separately or

may be suitably grouped together

Welded columns in single lengths

with flat base, cap, bearer and

connection plates, bolted to

concrete

246X147mm x 37kg/m |-section

STEEL TRUSSES

STEEL TRUSSES

Welded roof trusses of angle

rafters, tie beams, rails, struts,
braces, cleats, etc and flat bearer,
gusset and connection plates,

bolted to steel
Truss 2 (No 12)

Truss 3 (No 2)

STEEL PURLINS, GIRTS, BRACING,
ETC

Purlins and girts, bolted to steel

125 x 65 x 20 x 2,5mm Thick cold-
formed lipped channel purlins

Welded bracing, anti-sag rails, etc
with flat connection plates, bolted

to steel

Angle bracing

Carried to final summary
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BILL NO 10 IRONMONGERY UPGRADING OF DELARAYVILLE SPORT FACILITY

Tender

Item
No Quantity Rate Amount

LOCKS

Keys

Unless otherwise described locks shall have two keys each

EN-SUITE LOCKS

The following locks are to be suitable for master and grand master key
operation

1 [Three-lever rebated lockset No 35

2 |Master key No 5

FIRE SIGNAGE

Signage to SANS standrards for all fire requirements.

3 |Supply, delivery and installation of a wall mounted single sided 150mm
module Green Photo Luminescent E3 Fire Escape sign No 4

4 (Supply, delivery and installation of a wall mounted single sided 150mm
module Red Photo Luminescent F4 Fire Extinguisher sign No 12

5 |Supply, delivery and installation of a wall mounted single sided 150mm
module Red Photo Luminescent F13 Fire Hose Reel Extinguisher sign

No 3

Carried to final summary
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