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LDPWRI-ROADS/20252-8

T1.1 Tender Notice and Invitation to Tender

Bidder's are hereby invited from Contractors registered with the Construction Industry
Development Board (CIDB) having a minimum CIDB grading of 3CE or higher and 51% black
ownership for the 3 YEAR HOUSEHOLD ROUTINE ROAD RESERVE MAINTENANCE
PROJECT AT SEVEN (07) COST CENTERS IN CAPRICORN DISTRICT MUNICIPALITY.

Eligible contractors must have two (2) supervisors with NQF level 4 in Supervision of Civil
Engineering/Construction Processes and one (1) Contract Manager with NQF level 5 in the
Management of Civil Engineering/Construction Processes issued only by CETA.

Queries relating to the issue of these documents may be addressed in writing to Shitthangu P, Tel No.: 015
284 7330, e-mail: shitthangup@dpw.limpopo.gov.za within 7days before tender closing date

The closing time for receipt of Bids is 11h00 hrs on date indicated on the Tender Bulletin. Telegraphic,
telephonic, telex, facsimile, e-mail and late Bids will not be accepted.

Bidder's may only be submitted on the tender documentation that is issued / downloaded. No ring binding
is allowed, only stapling and or tape binding is allowed.

Requirements for sealing, addressing, delivery, opening and assessment of Bids are stated in the Tender
Data.

Tender 1 T1.1
Part T1: Tendering procedures Tender Notice and Invitation to Tender _
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T1.2 Tender Data

The conditions of tender are those contained in the latest edition of SANS 10845-3, Construction
Procurement — Part 3: Standard conditions of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender.
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it
and the provisions of SANS 10845-3.

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies.

Clause
number

Tender Data

3.1

The Employer is Department of Public Works, Roads & Infrastructure

3.2

The tender documents issued by the employer comprise the following documents:
THE TENDER
Part T1: Tendering procedures
T1.1 - Tender notice and invitation to tender
T1.2 - Tender data
Part T2: Returnable documents
T2.1 - List of returnable documents
T2.2 - Returnable schedules
THE CONTRACT
Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance
C1.2 - Contract data
C1.3 - Performance Bond
Part C2: Pricing data
C2.1 - Pricing assumptions
C2.2 - Bill of Quantities
Part C3: Scope of work
C3 - Scope of work
Part C4: Site information
C4 - Site information

3.2

Volume 3: The contract

Part C1: Agreements and contract data
C1.2 Contract data (part 1)

C1.3 Form of Guarantee

Part C2: Pricing data

C2.1 Pricing assumptions

Part C3: Scope of work

C3 Scope of work

Part C4: Site information

C4 Site information

3.2

The tender documents issued by the employer comprise the documents listed on the contents page

Tender

e o A
wgld
2 T1.2

Part T1: Tendering procedures Tender Data




3.4

The employer's representafive :

Name: Mr. Sathekge SW
Address: 43 Church Street
Tel; 015 284 7000

Fax: 015 284 7030.

The language for communications is English

4.1

,,E[oposed key staff:

5.1 Joint ventures are eligible to submit Bids provided that:

Only those bidder's who safisfy the following eligibility criteria and who provide the raquired evidence in their
bids submissions are eligible to submit bids and have their bids evaluated:

4.1 Two (2) supsrvisors with NQF level 4 in Supervision of Givil Engineering/Construction Processes
issued only by CETA and

4.2 one {1) Contract Manager with NQF level 5 in the Management of Civil Enginesring/Construction
Processes issued only by GETA.

4.3 At least One (1) Occupational Health and Safety Officer with a minimum of a National Diploma in
Safety Management or Environmental Health registered with an accredited body and also registered
with SACPCMP in terms of Gonstruction Regulations 2014,

And

Those tenderers. who are registered with the CIDB, or are capable of belng so by the evaluation of
submission (attach proof), in a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a valus determined In accordance with
Regulation 25 (1B} or 25(7A) of the Construction Industry Development Regulations, for a 3CE or higher
class of ronstruct ion work, are eligible to have their Bids evaluated.

+ every member of the joint venture is registered with the CIDB;
»  the lead partner has a contractor grading designation in the CE class of construction work; and

= the combined confractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contracior grading designation determined in
accordance with the sum tendered for & 3CE or higher class of construction work or a valus determined in
accardance with Regulation 25 (1B) or 25(7A) of the Construction industry Development Ragulations.

5.2 The follewing tenderars who are registered with the CIDB, or are capable of being so by the evaluation of
submission {attach proof), are eligible to have their Bids evaluated:

5.2.1 contractors who have a contractor grading designation equal to or higher than a contractor grading
designation delermined in accordance with the sum tendered, or & value determiried in accordance with
Regulation 25 (1B) of 25(7A) of the Construction industry Davelopment Regulations, for a CE clags of
construction work

4.7 The arrangements for & compulsory clarification maeting are as stated In the Tender Notice and Invitation to
Tender.
410 Tenderers are required to state the rates and currencles in Rands only
412 No afiernative tender offars will be considearad.
Tender 3
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4.12.1

The Department envisage to appoint one Contractor per cost canterflocal Municipality grouped as
follows:

Group 1: Ba-Phalaborwa Cost Centre

Group 2: Letaba Cost Centre

Group 3: Tzaneen Cost Centre

Group 4: Maruleng Cost Cenfre

Group 5: Giyani Cost Cenire

The awarding of the bid shall be limited to only one Local Municipality/Cost centre per bid, however,
the Department reserves the right to award one bidder more than one tocal Municipality/Cost centre
on condition that there are no sufficient recommendable bidders.

The Department reserves the right to negotiate price with recommended service provider identified in
the evaluation process without offering the same opportunity to any other bidder (s) who have not
been recommendead

4.13

Tender submissions

4.13.1. Tender document shall be submitted as original (bidder to ensure printed document reflect page
numbering as adveriised).

The employer's datails and address for delivery of tendsr offers and identification details that are o be shown
on each tender offer package are;

Location of tender box: Department of Public Works, Roads and Infrasiructure,

Coordinates: 23.53.10,688 and 29.26.24,19E

Physical address: Corner Blaauwbery and River Street, Ladanna

ldentification details: Tender No. LDPWRI-ROADS/20271-5: 3 YEAR HOUSEHOLD ROUTINE ROAD
RESERVE MAINTENANCE PROJECT AT THE FIVE (05) COST CENTERS IN MOPANI DISTRICT
MUNICIPALITY

4.13.4 The tenderer is required to submit with his tender the folilowing docum_ents:

resent Centralised Supply Database (SSD) repart not older than one month prier closing date
Valid original Sworn Affidavit,

NQF lave! 4 in Supervision of Civil Engineering/Construction Processes for a proposed suparvisors
NQF level 5 in the Management of Civil Enginsering/Construction Processes for a proposad
Constructicn Manager.

o  SACPCMP cetiification for a propesed Safety Officer

» Copy of Completion/ Final approval Certificates

a @ L] o

Telephonic, telegraphic, telex, facsimile or e-mailed tandsr offers will not be accepted.

415

The closing time for submission of tender offers is as stated in the Tender Notlee and invitation to Tender,

4.16

The tender offer validity perlod Is 16 jweeks,

4.17

The employer shall issue addenda unill 3 working days before tender clesing time

Bidder's will be scheduled and published on the employer's website

5.1

The Employer will respond io requests for clarification recelved up to 7 working days before the tender
closing time.

Tender
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5.11.5

Bids will first go through admin compliance before evaluation:
Administrative compliance

»  Power of attorey / authority for signatory shall be (duly completed and signed)
s Joint Venture Agreement shall {duty completed and signed)

e Form of Offer shall be duly signed and completed
+  Bills of Quantifies shall be completed in full
s  The bid document must not be typed on, it must be completed in black ink

+ No Usage of correction fluid

»  Certificate of Non-Collusion shall be duly signed and complated

»  Bid document shall be submit in its original form, any attachments shall be submitted separately
with the bid document

¢ Alteration or canceliation in the BOQ without signature will fead to disqualification.

¢ Completion of the bid document (or returnable schedules) using pencil is not acceptabie.

All bidders are required to have registered with National Treasury’s Central Supplier Database
The procedure for the evaluation of responsive Bids is Method 4 (Financial offer, quality and preferance)

Respongive Bids which have achieved the minimum qualification score for functionality will be evaluated
further, using the 80/20 preference point system.

Tenders will be evaluated using 80/20 preference point system: 80 for price and 20 for specific goals: see
SBD 8.1

The total number of tender evaluation points shall be determinad in accordance with the following formula.

The PPPFA prescribes that the lowest acceptable bid will score 80 points for price. Bidders that quoted
higher prices will score lower points for price on a pro-rata basis. The formula to be usaed for calculating
points scored for price is the foliowing:

Ps =80 (1 . B _lein ]

min

Where

Ps = Points scored for price of fender under consideration
Pt = Price of tender under considsration and

Pmin= Price of lowest acceptable tender

Points scored must be roundsd off to the nearest 2 decimal places

5.11.8 Award of contract to bids not scoring the highest number of points
(a) A contract will be awarded to the bidder who scored the highest total number of points
{b} In exceptional circumstances a contract may, on reascnable and justifiable grounds, be awarded to a
bidder that did not score the highest number of points. The reasons for such a decision must be
approved and recorded for audit purposes and must be defendable in a court of law
Tender 5 T1.2
Part T1: Tenderirig procedures Tender Data
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5.11.9

Tender

The quality criterta and maximum score in respect of each of the criteria are as follows:

Score will be based on
successfully executed and
. . . completed projecis
Company/ Entity's experience in Read 30 150

construction or Maintenance a) 1 to 2 Projects = 1

k) 3to 4 Projects = 3
c) b+ Projects = 5
)

a) N8 Diploma in Engineering studies
=2
Technical qualification of Contract 20 b) National ~ Diploma in  Civil 100

Engineering = 3
¢) Natfonal higher Diploma or higher
in Civil Engineering = 5

Manager

a} 1 to 2yr experience = 1

Relevant qualification of Site Agent 15 | b} 3 to dyrexperience = 3 75
c) + Byrs experience = 5

a} 1 to 2yr expetience = 1
Relevant Experience of Supetvisors |’ b) 3 to 4yr experience = 3

m - RoadsFJ . C?nstruction or 15 ¢) + Byrs experience = 5 75
alntenance Frojects NB: Rate ali 2 and average

Occupational Health and Safety a) 2 to 3yr experience = 1 100

Officer Experience (Safety oficer| 20 |b)4tobyrexperience =3

registered with the SACPCMP) ¢} + Byrs experience = 5

Maxi.mum possible score for 100 500

quality (Ms)

Quality shall be scored by not less than three persons satisfying the requirements of the Standard for
infrastructure Procurement and Delivery Management.

The scores of each of the evaluators will be averaged, weighted and then totalled to obtain the final score for
quality

Total scare for Functionality = Total Score obtained by the Bidder X 100
500 {(Maximum score)

The minimum number of evaluation points for guality is 65%
a bidder who scores below this minimum shall be disqualified and shali not be cansidered for further
evaluation. :

T
o
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NOTE: In order for the bidder to claim points for experience under quality, the bidder must also attach with
the returnable, a copy of Completion / Final approval Certificates for each of the completed projects and also
complete Annexure G & H.

In the event the bidder was a Subcontractor, the bidder must attach the following proof for each completed
projects:

e Copy of Completion / Final approval Certificate issued by the Main Contractor, and

¢ Copy of Completion Certificate of the Main Contractor for the same project from the client

5.13 Tender offers will only be accepted if:

a) the tenderer is registered on the Central Supplier Database (CSD) for the South African government (
see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered entity

b) the tenderer is in good standing with SARS according to the Central Supplier Database;

c) the tenderer is registered with the Construction Industry Development Board in an appropriate
contractor grading designation;

d) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from
doing business with the public sector;

e) the tenderer has not:

i) abused the Employer's Supply Chain Management System; or
i) failed to perform on any previous contract and has been given a written notice to this effect;

f) the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which may
impact on the tenderer’s ability to perform the contract in the best interests of the employer or potentially

compromise the tender process;

g) the tenderer is registered and in good standing with the compensation fund or with a licensed
compensation insurer;

h) the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations,

2003, issued in terms of the Occupational Health and Safety Act, 1993, the necessary competencies
and resources to carry out the work safely.

517 The number of paper copies of the signed contract to be provided by the employer is one.

818 Local Labour Content:
Local labour content is 60% of the total LI items of the bill of Quantities.
Tender 7 T.2
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T.2.1 List of returnable documents

1. Documentation to demonstrate eligibility to have Bids evaluated

e Company organogram, qualifications & experience of the Bidder's proposed key personnel.

2. Returnable Schedules required for tender evaluation purposes
The tenderer must complete the following returnable schedules as relevant:

e Annexure A: Record of Addenda to Tender Documents

s Annexure B: Proposed amendments and qualifications

o Annexure C: Preference Points Claim Form in terms of the preferential procurement regulations 2022
e Annexure D: Compulsory Declaration

o Annexure E Certificate of Authority for Joint Ventures/Power of atony , if applicable
e Annexure F Audited Annual Financial Statements Declaration

o Annexure G: Schedule of the bidder's previous relevant experience

¢ Annexure H Schedule of plant and equipment

e Annexure |: Contractor's establishment on site

e Annexure J: Schedule of local labour content

¢ Annexure K: Qualification and experience

« Annexure L: Approach and Method Statement

e Annexure M: Schedule of estimated monthly expenditure.

3. Other documents required for tender evaluation purposes

The tenderer must provide the following returnable documents:

° Suitable audited annual financial statements for the preceding financial year within 12 months of the
financial year end
o A letter of Good Standing from the Compensation Fund or a licensed insurer as contemplated in the

Compensation for Occupational Injuries and Diseases Act 1993 (Act No. 130 of 1993)

4 Other documents that will be incorporated into the contract

¢ Project Programme and Method statement
¢ Schedule of estimated monthly expenditure

C1.1 Offer portion of Form of Offer and Acceptance
C1.2 Contract Data (Part 2)

C1.3 Agreement in terms of the Occupational Health and Safety Act 85 of 1993 and appointment as
mine manager in terms of section 3(1)(a) of Mine Health and Safety Act 29 of 1996

Tender 8 L'HT 0
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C1.4 Abstracts of the Mine Health and Safety Act no. 29 of 1996 and amendment Act no. 72 of 1997
C1.5 Performance Guarantee

C1.6 Price List

Failure to sign the form of offer andaccepta e "wr‘t ] :réh'ae;r't_'he_f ten-qar- “n q;i_gr_gjsparfrs_‘t\ré”jf o

'The Prlces for: Servrces Provrded to Date and. compensahon events Wthh result in changes ) the Pnces are assessed
on-the .basis of. time: charges {i.e. the. products of edch of the: staff rates rultiplied- by the total staff time’ approprlate to
that rate, properiy spent on work i in‘thé cantract): These. staff rates are ‘used whien ‘assessing the amount due and when
“making changes o 'the Prices-in terms 'of the Contract ‘Tenderers neéd to price these staff rates reallstlcally as they WI||
be taken into account when evaluatlng tender offers see Tender Assessment Schedule : S

The Tenderers attentlon is drawn to Part 2 ‘of the COntract Data whlch requ[res the Tenderer to tender a
percentage for overheads and proftt added to the Defined Cost Fallure to tender thls percentage wrll render the
.tender non responswe : T A K . . TR SR

Cam nsatlon events Wthh result |n c an"’ s tothe Pnces are assessed on the basrs of Def ned Cost (I e the amount
pai 1 ef-SuppIrer in provrdlng the. Good_ ervices (exc[udmg any't tax which: the uppller can recover) for: people :
-equipment, plant and materials to be-included n'the goods,.and transport whether the.w rkiis suhcontracted or hot)..This
pertentage: for- overheads and: prot' tis. applled 1o Defined Cost. when maklng changes ‘to ‘the’ Prices ih-terms. of ‘the.
Gontract. This. percentage covers everything that is . not ‘included ih Defined  Cost. Tenderers need to price this
- percentage- reallstlcally as. lt WI|| be taken |nto account when evaluatlng tender offers - see Tender Assessment
Schedule : : : o .

The Tenderer s attentlon is drawn to Part 2 of the Contract Data whlch requrres the Tenderer to tender a drrect
,_fee "percentage and a subcontracted fee p‘ ntage Fallure to tender these fee percentages WI|| render the

ts. WhICh resu'lt m'chan’ges t'o'the‘ - ces are assessed on the ba5|s of Def'ned Cost (I é. the payments
:ZProvrdang the - Serviges, for ‘people - emp]oyed by.. the Contractor, -Plant ‘and ‘Matérigls;: work
sut 1.by the Contractorand: Equrpment) These feg’ percentages are appiled to components of Defined. Cost
wheh making changes to the Prices in terms’ of the Contract and. cover averything: that is not Included in Défired Cost.

‘Tenderers need fo price: these: percentages' ealrstlcally as they W|Il be taken mto account when evaluatlng tender offers -

see Tender Assessment Schedule_

'Compensatlon _
:—by ‘the Co

'-The Prlces for S rces P wded to Date and compensat:on events wh[ch result in changes to the Pnces are assessed
‘on.the baS|s of et' . : he: payments by the Conitractor-in Prowdlng the Services’ for people: employed by the.
_ Is; work subg ra'cted by'the ‘Contractor and Equ1pment) These percéntages are applied”
to components of Deﬁned Cost when dssessing the amounts dug to the: Contractor of maknn changes to:the’ Pnces in
“tarms; of - the -Contract .and’ aver: everythlng that is- ot lncluded i Defined: Cost Ten erers need  to. piice" “these
':percentages reallstrcally as they w1II ‘be- taken rnto account when evaluatlng tender offers ~ see Tender Assessment'
.'Schedule . = _ : ‘ : _ : R _

Tender 9 T21
Part T2: Returnable documents List of returnable docun@?}sg 1
i




The Tenderers attentlon is ‘drawn to.Part 2 of the. Contract Data which’ requrres the Tenderer to tender a
percentage for overheads and profit-added to the Defined Cost for people and a percentage for overheads and
profit added to other Def' ned. Cost Fallure to'tender. these percentages wrll render the tender non responswe

Compensahon events whlch result in changes to the Pnces are assessed on the baS|s of Def ned Cost (i.e; the amount
paid” by. the -Contractor in : Prowdlng the -Services. (excludlng any . tax ‘which the Contractor can recover) for” people'
‘employed by the Contractor; plant and materials, work subcontracted _by .the Contractor. and equrpment) “These
.percentages for, overheads and prof t. are app]:ed o components of Defi ned Cost when making changes to. the Prices in
: 'eryth:ng that. is; not 1nc|uded in: Deﬁned Cost,: ‘Tenderersine ed to’price
' ' j see Tender'

by the. Contractor pla ( TN

overheads and. proft are applred fo components of Defined Cost when maklng changes o the Pnces in tenns of the
Contract. These percentages cover. gverything: that is hot Included-in “Defined Cost. Tenderers need.to price. these
: percentages reallstrcally as they.wrll be taken |nto account when evaluatlng tender offers = see Tender Assessment
Schedule : D e . _ . Semian

.The Tenderer s attentlon is drawn t _Part of the Contract Data whlch reqmres the Tenderer to tender a dlrect
fee percentage a subcontracted fee perceéntage and a nutnber of. other cost parameters Fallure to tender these
-_percentages and cost parameters W|[I render the tender non- responswe A : :

3 Compensatlon events whlch result In changes to the Pnce are assessed on the bams of Deﬁned Cost (l € the cost of the
components. in “the ‘Shorter’ Schedule of Cost Components whether work:is subcontracted or not, as: derlved from the
tendered cost parameters) ‘These’ fee ‘percentages are applied to- components of Defined Cost when making changes to-
the: Priégs in terns of the: Contra _ ,nd cover: everythlng that is not:included in. Defi ned:Cost, Tenderers need to.price
_-these_ percentages and the cost parameters assocrated wrth the' Schedule ‘of Cost’ Components reallstlcally as they WI[|
_be taken into account when evaluatmng tender oﬁers - 5ee Tender Assessment Schedule . :

The Pnces for Work Done to Date and compensatlon events WhICh result in changes to the F’nce are assessed on the
‘basis of Defined Cost (i.e. the amount due to ‘Subcéntractors and the cost ‘of the components in the Schedule of Cost
Componerits or Shorter’ Schedufe of Cost Coniponents, as derived. from the tendered cost parameters).- These fee
percentages are app[red to components of Defined Cost when assessing the amounts due to.the Contractor or making
k changes to the Prices-in terms of the contract and cover everything that is not, included i in Defined Cost. “Tenderers need
10 price’ these percentages ‘and the cost; parameters associated ‘with the Schedule of Cost Components or. Shorter
| Schedile of. Cost Components reahstlcally as they erI be taken 1nto account when evaluahng tender offers see Tender
smentScheduIe ' : ‘ : - : . ; G

“The 'derer 's attentton is rawn to Part 2 of the Contract Data Wh]ch reqmres the Tenderer to tender a dlrect
oo’ 'percentage and a subcontracted. fee rcentage and a nurmiber of other cost: parameters Fallure to tender.
‘these percentages and cost parameters wrl] render the tender non responsrve : S ; iy

g 'nce for Work Done to Date.and compensatlon events whlch result in. changes to the Pnces are assessed on the
basl of Defined. Cost’ (i.e-:the-amount die to Subcontractors and the: ‘prices for,work done by the Coritractor: hlmself) :
:These percentages are applred to- components of Defined Cost: ‘when making - changes to the: ‘Prices in terms. of the
Contract and coveér :everythrng-that inclided in:Defined Cost, Tenderers: need to' pnce these percéntages and the
“cost parameters associated with the:Schédule. of Gost: Components reallstlcaliy as they w1|t be taken El‘ltO account when
evaluattng tender otfers ‘808 Tender Assessment Schedule R S : : :

Tender 10 T2.1
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T2.2 Returnable Schedules

Annexure A: Record of Addenda to tender documents

We confirm that the following communications received from the Employer before the submission of this tender
offer, amending the tender documents, have been taken into account in this tender offer:

Date

Title or Details

10.

SIGNED ON BEHALF OF BIDDER:

Tender
Part T2: Returnahle documents

11

T2.2
Returnable documents
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Annexure B: Proposed amendments and qualifications

The Tendserer should record any deviations or qualifications he may wish to make to the tender documents in this
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his
tender and reference such Istter in this schedule.

The Tenderer's attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling of material

deviations and

qualifications.

Page Clause oritem | Proposal
Signed Date
Name Position
Tenderer
Tender 12
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SBD4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line
with the principles of transparency, accountability, impartiality, and ethics as enshrined in the
Constitution of the Republic of South Africa and further expressed in various pieces of legislation, it
is required for the bidder to make this declaration in respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.
2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any psrson
having a conlrolling interest1 in the enterprise, employed by the state? YES/NO

211 If so, fumnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person
having a controlling interest in the enterprise, in table below.

Full Name tdentity Number Name of State
institution

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO

2.2.1  If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of the equity of
an enterprise, alternatively, the person/s having the deciding vote or power to
influence or to direct the course and decisions of the enterprise.




2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise
whether or not they are bidding for this contract? YES/NGC

2.3.1 If so, furnish particulars:

3 DECLARATION

t, the undersigned, (NAME)... ... e e e e in submitting
the accompanying bid, do hereby make the following statements that | certify to be true and complete
in every raspect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true
and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium?2 will not be construed as collusive bidding.

3.4 In addition, there have heen no consultations, communications, agreements or arrangements with
any competitor regarding the quality, quantity, specifications, prices, including methods, factors or
formulas used to calculate prices, market allocation, the intention or decision to submit or not to
submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars of
the products or services to which this bid invitation relates.

3.4  The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly
or indirectly, to any competitor, prior to the date and fime of the official bid opening or of the awarding
of the contract.

3.5 There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior to and
during the bidding process except to provide clarification on the bid submitted where so required by
the institution; and the bidder was not involved in the drafting of the specifications or terms of
reference for this bid.

3.6 | am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported fo the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention
and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

2 Joint venture or Consortium means an asscclation of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an {%'{Ji@
activity for the execution of a contract.




[ CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS f, 2 and 3 ABOVE IS
CORRECT.

| AGCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS
OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING

AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD
THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder
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Annexure C: PREFERENCE POINTS CLAI!M FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022 SBD6.1

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 00C 000 (all
applicable taxes included); and

the 90/10 system for requirements-with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 80/20 preference
point system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall
be awarded for:
(a) Price; and

{b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE
SPECIFIC GOALS ‘ 20
Total points for Price and SPECIFIC GOALS 100

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is
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2.

adjudicated or at any time subsequently, to substantiate any claim in regard to preferences,
in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to

an invitation o provide goods or services through price quotations, competitive tendering
process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all

applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time

of bid invitation, and includes all applicable taxes;

{d) “tendar for income-generating contracts” means a written offer in the form determined

by an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in 2 legal agreement
between the organ of siate and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession contracts,
excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of

3.

3.1.

2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR S0/10 PREFERENCE POINT SYSTEMS

3.2,

3.21.

Tender

Part T2:

A maximum of 80 or 0 poinis is allocated for price on the following basis:

80/20 or 80/10

Pt—Pmin Pt—pPmi

Ps =80 (1- 2700 o Ps—90(1- 20 )
Pmin Pmin

Where '
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is aliocated for price on the following basis:

80/20 or S0/10
AR T4 o
gdal
14 T2.2
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Where

Pt~P ms Pi—Pmax
pgzg{}(i Pi-Pmax or pg:gq}(1+___“ﬂ_>
Panax j FPmax
—Ps. .= .. Points.scofed. f@r price-ol tender under consuieratlon
Pt = Price of tender under consxderatlon

4.1.

4.2.

Tendesr

Part T2

i

Pmax Price of hlghest accep’{abIe tend__e_r ‘ S

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferental Procurement
Regulations, preference points must be awarded for specific goals statad in the tender. For
the purposes of this tender the tenderer will be allocated points based on the goals stated
in table 1 below as may be supported by proof/ documsntation stated in the conditions of
thi tender; % :

In cases wheré organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 80/10 preference point system applies, an
organ of state must, in the tender documents, stipulate in the case of—

(2) an invitation for tender for income-generating contracts, that either the 80/20 or
90/10 preference point system will apply and that the highest acceptable tender
will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowsst acceptable tender will be used to determine
‘the applicable preference point system,
then the organ of state must indicate the points allocated for specific goa[s for both the
90/1C and 80/20 preference point system. .

15 T2.2,,
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Tabrle 1: Spacific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the S0/10 or 80/20 preference point system is applicable,

corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Persons who had no iranchise - 6 -
in national elections prior to

1983 and 1993(All races)

Wornen (Attach Director’s - 3 -
certlfied copy South African
D as proof)
Disabled Persons (Attach - 2 =

letter from Health
Professional as proof)

Promotion of SMMEs (Attach - 2 -
Financial statement as '
proof}
Enterprises located in local 4 -

District municipality{Attach
proof of municipal rates &
taxes/letter from traditional
authority)

Promofion of youth (Attach - 1 -
Director’'s certified copy
South African ID as proof)

Enterprises located in Limpopo - 2 -
Province.( Attach proof of
municipal rates &
taxes/latter from traditional
authority)

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3, Name of CoMPanyY irm. .o e e e
4.4, Company registration number: ..........ccoovivenniinnes e e

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Parsonat Liability Company

{Pty} Limited

Non-Profit Company

State Owned Company

Fyops e
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State Owned Company
{TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the peints claimed, based on the specific goals as advised in the tender, gualifies the
company/ firm for the preference(s) shown and | acknowledge that:

f) The information furnished is true and correct;

i) The preference points claimed are in abcordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof
to the satisfaction ¢f the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obfained on a fraudulent basis or any of the.
conditions of contract have not been fulfilled, the organ of state may, in addition to
any other remedy it may have —

(a) disqualify the person from the tendering precess;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

{d} recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: oottt e r e e et rer e e e eraens

DATE: RECITPITRTITIP PP PPIRTRIOY

ADDRESS:
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Annexure D: Compulsory Declaration

The following particulars must be furnished. In the case of a joint venture, each partner must complete
and submit both declaration as attached next page

Section 1: Enterprise Details

Name of enferprise:

Contact person:

Email:

Telephone:

Celino

Fax;

Physical address

Fostal address

Section 2;  Particulars of companies and close corporations

Company / Close Corpoeration registration number

Section 3:  SARS Information

Tax reference number

WAT registration number: State Nof Registered if not registered for VAT

Section 4: CIDB registration number

CIDB Registration number (f appifcable}

Section 5: National Treasury Central Supplier Database

Supplier number

Unique registration reference number

Section 6: Particulars of principals

principal; means a natural person who is & partner in a partnership, a sole proprietor, a director of a company established
in terms of the Gompanies Act of 2008 (Act No. 71 of 2008} or a member of a close corporation registered in terms of the
Close Corporation Act, 1984, (Act No. 9 of 1984),

Full name of principal Identity number Personal tax reference number

Tender 18
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Section 7: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within the last 12
months in the service of any of the following:

a member of any municipal council an employee of any department, national or previncial
a member of any provincial legislature public entity or constitutional institution within the

meaning of the Public Finance Management Act of
a member of the National Assembly or 1009 (A%t No. 1 of 1999} g

the National Council of Province

a member of the board of directors of
any municipal entity

an official of any municipality or
municipal entity

a member of an accounting authority of any national
or provincial public entity

an employee of Parliament or a provincial legislature

If any of the above boxes are marked, disclose the following:

Name of principal Name of institution, public office, board or organ | Status of service

of state and position held (tick appropriate column)

Current | Within last
12 months

*insert separate page if necessary

| Section 8: Record of family member in the service of the state

family member: a parscn's spouse, whether in a marriage or In a customary union according to indigenous law, domestic
partner in a civil union, or child, parent, brother, sister, whether such a relationship results from birth, marriage or adoption

Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section
5 Is currently or has been within the last 12 months been in the service of any of the following:

a member of any municipal councit an employee of any provincial department, national or

ember of any provincial legislature provincial public entity or constitutional institution
amembe yP . J within  the meaning of the Public Finance
a member of the National Assembly or Management Act, 1999 (Act 1 of 1999)

the National Council of Province

a member of the board of directors of
any municipal entity

an official of any municipality or
municipal entity

a member of an accounting authority of any national
or provincial public entity

an employee of Parliament or a provincial legislature

Name of family member Name of institution, public office, board or Status of service
organ of state and position held (tick appropriate
column}

Current | Within last
12 months

*insert separate page if necessary

Section 9: Record of termination of previous contracts with an organ of state
Was any contract between the tendering entity including any of its joint venture partners terminated during the
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past 5 years for reasons other than the employer no longer requiring such works or the employer falling to
make payment in terms of the contract.

Yes No  (Tick appropriate box)
If yes, provide particulars (interest separate page if necessary)

Section 10: Declaration

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering entity
confirms that the contents of this Declaration are within my personal knowledge, and save where stated
otherwise in an attachment hersto, are to the best of my belief both true and correct, and:

i) neither the name of the tendering entity or any of its principals appears on:

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt
Activities Act of 2004 (Act No. 12 of 2004)

b) National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za)

i} neither the tendering entity of any of its principals has within the [ast five years been convicted of fraud or
corruption by a court of law (including a court outside of the Republic of South Africa};

ili) any principal who is presently employed by the state has the necessary permission to undertake
remunerative work cutside such employment (attach permission to this declaration);

iv) the tendering entity is not assoclated, linked or involved with any other tendering entities submitting tender
offers

v) has not engaged in any prohibited restrictive horizontal practices including consultation, communication,
agreement, or arrangement with any competing or potential tendering entity regarding prices, geographical
areas in which goods and services will be rendered, approaches to determining prices or pricing
parameters, intentions to submit a tender or not, the content of the submission (specification, timing,
conditions of contract etc) or intention to not win a tender;

vi) has no other relationship with any of the tenderers or those responsible for compiling the scope of wark
that could cause or be interpreted as a conflict of interest;

vii) neither the tenderer or any of its principals owes municipal rates and taxes or municipal service charges to
any municipality or a municipal entity and are not in arrears for more than 3 months;

viil) SARS may, on an on-going basis during the term of the contract, disclose the tenderer’s tax compliance
status to the Employer and when called upon to do so, obtain the written consent of any subcontractors
who are subcontracted to execute a portion of the contract that is entered into in excess of the threshold
prescribed by the National Treasury, for SARS to do likewise.

SIGNED ON BEHALF OF BIDDER: e e st

NOTE 1 The Standard Conditions of Tender contained In SANS 10845-3 prohibits anticompetitive practices (clause 3.1) and requires
that tenderars avoid conflicts of interest, only submit a tender offer if the tenderer or any of his principals is not under any restriction to
do business with employer (4.1.1) and submit only one tender either as a single tendering entity or as a2 member in a joint venture
(clause 4.13.1). Clause 5.7 aiso empowers the Employer to disqualify any tenderer who engages in fraudulent and corrupt practice.
Clause 3.1 also requires tenderers to comply with all legal obligations.

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an empioyee {person whe is employed in posts on the establishment of
departments) from perfarming or engaging remunerative work outside his or her employment in the relevant department, except with the
written permission of the executive authority of the department. When in operation, Section 8(2) of the Public Administration
Management Act, 2014, will prohibit an employee of the public administration (l.e. organs of state and all national departments, national
government components listed in Part A of Schedule 3 to the Public Service Act, provincial departments including the office of the
premier listed in Schedule 1 of the Public Service Act and provincial departments listed in schedule 2 of the Public Service Act, and
provincial government components fisted in Part B of schedule 3 of the Public Service Act) or persons contracted to executive
authorities in accordance with the provisions of section 12A of the Public Service Act of 1884 or persons performing similar functions in
organs of state from conducting business with the State or to be a director of a public or private company canducting business with the
State. The offence for doing so is a fine or imprisonment for a period not exceeding § years or both. It is also a serious misconduct
which may result in the termination of employment by the employer.

NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Flnance Management Act of 2003
requires that organs of state and municipal entities not award a confract to a person who is the service of the state, a director, manager
or principal shareholder in the service of the state or who has been in the service of the state in the previous twelve months.

Fy e
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NOTE: 4: Regulation 45 of Supply Chain Management ragulations requires a municipality or municipal entity to disclos in the notes to
the annual statements particulars of any award made to a close family member in the service of the state.

NOTE: 5 Corrupt activilies which give rise to an coffence in terms of the Prevention and Combating of Corrupt Activiies Act of 2004}
include Improperly influencing in any way the procurement of any contract, the fixing of the price, consideration or other moneys
stipulated or otherwise provided for in any contract and the manipulating by any means of the award of a tender.

NOTE: 6 Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice including agreements between parties in a
horizontal relationship which have the effect of substantially preventing or lessening competition, directly or indirectly fixing prices or
dividing markets or constitute collusive tendering. Saction & alse prohibits restrictive vertical practices. Any restrictive practices that are
suspicious will be raported to the Competition Commission for investigation and possible imposition of administrative penalties.
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Annexure D cont.: Compulsory Declaration (Cont. for JV parties)

The following particulars must be furnished. By both parties In the case of a joint venture

Section 1: Enterprise Details

Name of enterprise:

Contact person:

Email:

Telephone:

Cell no

Fax:

Physical address

Postal address

Section 2: Particulars of companies and close corporations

Company [ Close Corporation registration number

Section 3: SARS Information

Tax reference number

VAT registration number: State Not Registered I not registered for VAT

Section 4: CIDB registration number

CIDB Registration number (if applicable)

Section 5: National Treasury Central Supplier Database

Supplier number

Unigue registration reference number

Section 6: Particulars of principals

principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established
in terms of the Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the
Close Corporation Act, 1984, (Act No. 69 of 1984).

Full name of principal Identity number Personal tax reference number

G028
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Section 7: Record in the service of the state

Indicate by marking the relevant boxes with a 'cross, if any principal is currently or has been within the last 12
months in the service of any of the following:

a member of any municipal council an employee of any department, national or provincial
a member of any provincial legislature publiq entity or conlstitufional institution within the
) ) meaning of the Public Finance Management Act of
a member of the National Assembly or 1999 (Act No. 1 of 1999)

the National Council of Province

a member of the board of directors of
any municipal entity

an official of any municipality or
municipal entity

a member of an accounting authority of any national
or pravincial public entity

an employee of Parliament or a provincial legislature

If any of the above boxes are marked, disclose the following:

Name of principal Name of institution, public office, board or organ | Status of service

of state and position held (tick appropriate column)

Current | Within last
12 months

*insert separate page if necessary

Section 8: Record of family member in the service of the state

family member. a person's spause, whether in a marriage or in a customary union according to indigenous law, domestic
parlner in a civil union, or child, parent, brother, sister, whether such a relationship resulis from birth, marriage or adoption

Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section
3 is currently or has been within the last 12 months been in the service of any of the following:

a member of any municipal council an employee of any provincial department, national or
a member of any provincial legislat provincial public entity or constitutional institution

yp . gistature within the meaning of the Public Finance
a mem‘ber of the National _Assembly or Management Act, 1999 (Act 1 of 1999)
the National Council of Province . ) )

, a member of an accounting authority of any national

a membgf of thg board of directors of or provincial public entity
any municipal entity

an employee of Parliament or a provincial legislature
an official of any municipality or Py P 9

municipal entity

Name of family member Name of institution, public office, hoard or Status of service
organ of state and position held {tick appropriate
column)

Current | Within last
12 months

*insert separate page if necessary

Secticn 9: Record of termination of previous contracts with an organ of state

Was any contract between the tendering enfity including any of its joint venture partners terminated during the
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past 5 years for reasons other than the empioyer no longer requiting such works or the employer failing to
make payment in terms of the contract.

Yes No {Tick appropriate box)
If yes, provide particulars {interest separate page if necessary)

Section 10: Declaration

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering entity
confirms that the contents of this Declaration are within my personal knowledge, and save where stated
otherwise in an attachment hereto, are fo the best of my belief both true and correct, and:

iy neither the name of the tendering entity or any of its principals appears on:

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt
Activities Act of 2004 (Act No. 12 of 2004)

b) National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za)

i) neither the tendering entity of any of its principals has within the last five years been convicted of fraud or
corruption by a court of law (including a court outside of the Republic of South Africa);

iil) any principal who is presently employed by the state has the necessary permission to undertake
remunerative work outside such employment (attach permission to this declaration);

iv) the tendering entity is not assoclated, linked or involved with any other tendering entities submitting tender
offers

v} has not engaged in any prohibited restrictive horizontal practices including consultation, communication,
agreement, or arrangemenit with any competing or potential tendering entity regarding prices, geographical
areas in which goods and services will be rendered, approaches to determining prices or pricing
parameters, intentions to submit a tender or not, the content of the submission (specification, timing,
conditions of contract etc) or intention to not win a tender;

vi} has no other relationship with any of the tenderers or those responsible for compiling the scope of work
that could cause or be Interpreted as a conflict of interest;

vii) neither the tenderer or'any of its principals owes municipal rates and taxes or municipal service charges to
any municipality or a municipal entity and are not in arrears for more than 3 months;

viii} SARS may, on an on-going basis during the term of the contract, disclose the tenderer's tax compliance
status to the Employer and when called upon to do so, obtain the written consent of any subcontractors
who are subcontracted to execute a portion of the contract that is entered into in excess of the threshold
prescribed by the National Treasury, for SARS to do likewise.

SIGNED ON BEHALF OF BIDDER: i ss s s e e

NOTE 1 The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices (clause 3.1} and requires
that tenderers aveid conflicts of interest, anly submit a tender offer if the tenderer or any of his principals is not under any restriction to
do business with employer (4.1.1) and submit cnly one tender either as a single tendering entity or as a member in a joint venture
(clause 4.13.1). Clause 5.7 alsc empowers the Employer to disqualify any tenderer who engages in fraudulent and corrupt practice.
Clause 3.1 also requires tenderers to comply with al legal obligations.

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts on the establishment of
departments) from perfarming or engaging remunerative work ouside his or har employment in the relevant department, except with the
written permission of the executive authority of the department. When in operation, Section 8(2} of the Public Administration
Management Act, 2014, will prohibit an employee of the public administration (i.e. organs of state and ali national departments, national
govemment components listed in Part A of Scheduls 3 to the Public Service Act, provincial departments including the office of the
premier listed in Schedule 1 of the Public Service Act and provincial depariments listed in schedule 2 of the Public Service Act, and
provincial government components listed in Part B of schedule 3 of the Public Service Act) or persons contracted to executive
authorities in accordance with the provisions of section 12A of the Public Service Act of 1924 or persons performing similar functions in
organs of state from conducting business with the State or to be a director of a public or private company conducting business with the
State. The offence for doing so is a fine or imprisonment for a perlod not exceeding 5 years or both. It is also a serious misconduct
which may result in the termination of employment by the employer.

NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Finance Managsment Act of 2003
requires that organs of state and municipat entities not award a contract to a person who is the service of the state, a director, manager
or principal shareholder In the service of the state or who has been in the service of the siate in the previous twelve months,, £ D

A F R
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NOTE: 4: Regulation 48 of Supply Chain Management regulations requires a municipality or municipal entity to disclose in the notes to
the annual statements particulars of any award made to a close family member in the service of the state.

NOTE: 5 Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt Activities Act of 2004)
include improperly influencing in any way the procurement of any contract, the fixing of the price, consideration or cther moneys
stiputated or otherwise provided for in any contract and the manipulating by any means of the award of a tender.

NOTE: 6 Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice Including agreements between partiss in a
horizontal relationship which have the effect of substantially preveniing or Iessening competition, directly or indirectly fixing prices or
dividing markets or conslitute collusive tendering. Section 5§ also prahibits resirictive vertical practices. Any restrictive practices that are
suspicious will ba reported to the Competition Commission for investigation and possible imposition of administrative penalties,
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Annexure E: Certificate of Authority for Joint Ventures

This Returnable Schedule is o be completed by jaint ventures.

We, the undersigned, are making this submission in Joint Venture and hereby authorise MriMs .. .... ... ..

..., authorised signatory of the company

in connection with the tender offer and any contract resulting from it on our behalf.

, acting in the capacity of lead partner, to sign all dccuments

NAME OF FIRM

ADDRESS

DULY
SIGNATORY

AUTHORISED

Lead partner

Name ........
Designation

Signature, . . .

Name ........
Designation

Signature. . . .

Name ........
Designation

Signature. . ..

SIGNED ON BEHALF OF BIDDE
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Annexure F: Audited Annual Financial Statements Declaration

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the respendent, confirms that:

0

2)

3}

5)

6}
7

8)

The enterprise’s financial yearendis...............

The enterprise’s financial statements have been prepared in accordance with the provisions of the Companies
Act of 2008 or the Close Corporation Act of 1984, as applicable

The enterprise has compiled its financial accounts [tick one box]:

O internally O independently

The following statement applies to the enterprise {tick one box and provide relevant information]
0  enterprise has had its financial statements audited;
nameofauditor .......... ... ... o il
1 enterprise is required by law to have an Independent review of its financial statements
name of independent reviewer .. ... . ... ... .. ... .

O enterprise has not had its financial statements audited and is not required by law to have an mdependent
review or audit of such statements

The attached income statement and balance sheet is a true extract from the financial statements complying with
applicable legislation for the preceding financial year within 12 months of the financial year end.

[Attach the income stafement and the balance sheet contained in the financial statement]
The annual tumover for the last financial yearis R ... ... .. . oo i i et
The total assets as at the end of the lastfinancial yearis R . ... ... ... ... . o e

The total liabilities as at the end of the financial yearis R ... ... ... ... ... .. i i,

| hereby declare that the contents of this Declaration are within my personal knowledge, and save where stated
otherwise are to the best of my belief both true and correct.

Tender

Signed Date

Name Paosition

Tenderer
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Annexure G: Schedule of The Bidder's Past Relevant

The following is a statement of similar work successfully executed by myself/ourselves:

Employer, confact person
and telephone number

Description of
contract

Value of work
Inclusive of VAT
{Rand)

CibB
Classification

Date
Completed

NOTE: In order for the Bidder to claim points for Experience under Functionality for the above listed projects,
the Bidder must attach the following proof for each of the projects:

» Copy of Appointment Letter, and

+ Copy of Completion Certificate.

SIGNED ON BEHALF OF BIDDER:

Tender

Part T2: Refurnable documents
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Annexure H: Schedule of Plant and Equipment

The following are lists of major items of relevant equipment that I/we presently own or lease and will make

available for this contract or will acquire or hire for this contract if my/our tender is accepted (attach proof of
ownership or letter of intent to hire)

{(a) Details of major equipment that is owned by and immediately available for this contract (attach
ownership)

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required separately.

{b) Details of major equipment that will be hired, or acquired for this contract if my/our tender is acceptable
(attach letter of intent to hire)

Quantity Pescription, size, capacity, etc.

SIGNED ON BEHALF OF BIDDER:

G055

Tender 29 T2.2
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Annexure I: Contractor’s Establishment on Site

Should the combined extended total tendered for Item C1.3 and C1.3.1.3 for the contractor's general obligations: Time-
related obligations

exceed a maximum of 15 % of the Tender Price, excluding VAT.

Total tendered for ltem C1.3.1.3 expressed as a percentage of the Tender Price, excluding VAT: ............. % (insert
percentage).

ESTABLISHMENT OVER AND ABOVE ITEM C1.3

PORTION OF RATE OR
ITEM SUM (R) | VALUE (RANDS)

TOTAL VALUE

SIGNED ON BEHALF OF BIDDER: ....uueiiiiieticeeeee st e e e vivssranasva e e s ssemsmseessmeeserrcannn
Note to Bidder:

If the Bidder should require additional compensation for his obligations under section €1.3.1.3 (over and above
the total tendered for item C1.3 and C1.3.1.3) by including such additional compensation In the tendered rates
and/or lump sum of items in the bill of quantities, these items and the value of such additional compensation
shall also be set out in a letter attached to this form

N

Tender 30 T2.2
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Annexure J: Schedule of Local Labour Content

The labour content for this profect is 60% that will be calculated from the total of LI items of the Bill of Quantities . i

Note: Local labour shall be sourced through the Project Steering Committes (PSC) from the Local Community where
Local Community means those in the immaediate vicinity of the project.

Notes to Tenderer:

(1) Local Labour is defined as hourly paid personnel, sourced through the PSC

{2) The penalties for not reaching the required labour target values will be calculated at
100% of the difference between the set target values and the actual values achieved by
the contractor when the confract reaches 80% time lapsed.

SIGNED ON BEHALF OF BIDDER: ......cooriiiminiccvenrcrineseresssrsneie s ese s e seees e

Tender 31 T2.2
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Annexure K: Qualifications and Experience of Proposed Staff

Company organogram, qualifications & experience of the Bidder's proposed site agents and Contraction
Contract Manager

Construction Contract Manager

NEMBS v viiis vy s v

—— ——h— = — e ————— —

Supervisor 1 Supervisor 2 { Occupational Health
and Safety Officer

Attach the following regarding the proposed Supervisors and Contraction Contract Manager:
(1) Certified copy of Qualifications

(2) Detailed CV (curricula vitae) providing project descriptions, project numbers, project values, duration of the
project and responsibilities in the project. Client details such as name, contact person, and contact numbers
must also be provided in order for the information to be verified

The personnel included here shall be used on the project unless otherwise agreed to by the Project Manager.

SIGNEDIONBEHALF @FBIRDDER:  ssmesse i s i s s s 5 S et K st

¢358

Tender 32 T2.2
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Annexure L.: Approach and Method Statement

Bidder shall submit a maximum of five (05) page approach and method statement addressing the following:
¢« Work procedure with timelines,
+» Resources and allocation,
e Quality control

This approach and method statement will be used for bid evaluation

SIGNED ON BEHALF OF BIDDER:

gisy
Tender ‘ 33 T2.2
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Cc1.41

PART C1: AGREEMENT AND CONTRACT DATA

FORM OF OFFER AND ACCEPTANCE

c1.2

CONTRACT DATA

c1.3

PERFORMANCE GUARANTEE

C1.4

AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 85 OF

C1.5

C2.1
c2.2
C2.3
C2.4

Tender

1993 AND APPOINTMENT AS MINE MANAGER IN TERMS OF SECTION 3(1)}A) OF
MINE HEALTH AND SAFETY ACT 29 OF 1996.

APPOINTMENT OF A CONTRACTOR OHS ACT 85 of 1993, CR 7(1) (¢} AND WRITTEN
AGREEMENT ON OCCUPATIONAL HEALTH & SAFETY

PART C2: PRICING DATA

PRICING INSTRUCTIONS

BILL OF QUANTITIES

SUMMARY OF BILL OF QUANTITIES: ROADS WORKS
CALCULATION OF TENDER PRICE

A

sv’.‘* }
e

34

Part C2: Scope of Work

e




C1.1 FORM OF OFFER AND ACCEPTANCE
(Agreement)
Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

HOUSEHOLD ROUTINE ROAD RESERVE MAINTENANCE PROJECT: ALLDAYS
COST CENTER.

The Bidder, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Bidder, deemed to be duly authorized, signing this part of the Form of Offer and
Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS

RaNd (in WOdS); R ..ot e ee it st e e e (in figures)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Bidder before the end of the period of validity
stated in the Tender Data, whereupon the Bidder becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

For the Bidder:

Signature(s)

Name(s)

Capacity
Name and address of organization:
Signature and Name of Witness:

Signature

Name
Date

Gidi
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C1i1 FORM OF OFFER AND ACCEPTANCE
(Agreement)
Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

HOUSEHOLD ROUTINE ROAD RESERVE MAINTENANCE PROJECT: SKEIDING
COST CENTER.

The Bidder, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the Tender Schedules, and hy submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Bidder, deemed to be duly authorized, signing this part of the Form of Offer and
Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS

Rand (in words); R.. .(in figures)

This Offer may be accepted by the Employer by S|gn|ng the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Bidder before the end of the period of validity
stated in the Tender Data, whereupon the Bidder becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

For the Bidder:

Signature(s)

Name(s)

Capacity
Name and address of organization:
Signature and Name of Witness:

Signature

Name
Date

cG42

Tender 36

Part C2: Scope of Work




C1.1 FORM OF OFFER AND ACCEPTANCE
{Agreement)
Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

HOUSEHOLD ROUTINE ROAD RESERVE MAINTENANCE PROJECT: MOGWADI
CENTER.

The Bidder, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as tisted in the Tender Schedules, and by submitting this Qifer has accepted the
Conditions of Tender.

By the representative of the Bidder, deemed to be duly authorized, signing this part of the Form of Offer and
Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS

Rand {in words); R......... ..(in figures)

This ‘Offer may be accepted by the Employer by S|gn|ng the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Bidder hefore the end of the period of validity
stated in the Tender Data, whereupon the Bidder becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

For the Bidder:

Name(s)

Capacity
Name and address of organization:
Signature and Name of Witness:

Signature

Name
Date

4643
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CiA FORM OF OFFER AND ACCEPTANCE
(Agreement)
Offer

The employer, identified in the accepfance signature block, has solicited offers to enter into a confract in
respect of the following works:

HOUSEHOLD ROUTINE ROAD RESERVE MAINTENANCE PROJECT: MATLALA
COST CENTER.

The Bidder, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Bidder, deemed to be duly authorized, signing this part of the Form of Offer and
Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS

Rand (INnwords); R ..ottt et e {in figures)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Bidder before the end of the period of validity
stated in the Tender Data, whereupon the Bidder becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

For the Bidder;

Signature(s)

Name(s)

Capacity
Name and address of organization:
Signature and Name of Witness:

Signature

Name
Date

udd
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C11 FORM OF OFFER AND ACCEPTANCE
(Agreement)
Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

HOUSEHOLD ROUTINE ROAD RESERVE MAINTENANCE PROJECT: SANDRIVIER
COST CENTER.

The Bidder, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Bidder, deemed to be duly authorized, signing this part of the Form of Offer and
Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the Conditions of Confract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS

Rand (in words); R.......... ..(in figures)

This Offer may be accepted by the Employer by S|gn|ng the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Bidder before the end of the period of validity
stated in the Tender Data, whereupon the Bidder becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

For the Bidder:

Nameqs)
Capacity
Name and address of organization:
Signature and Name of Witness:
Signature
Name
Date
Tender 39 J045
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C1.1 FORM OF OFFER AND ACCEPTANCE

{Agreement)
Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

HOUSEHOLD ROUTINE ROAD RESERVE MAINTENANCE PROJECT: MOTHAPO
COST CENTER.

The Bidder, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Bidder, deemed fo be duly authorized, signing this part of the Form of Offer and
Acceptance, the Bidder offers to perform all of the obligations and liabilitiss of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICE INCLUSIVE CF VALUE ADDED TAX IS

Rand (in words); R .. . .{in figures)

This Offer may be accepted by the Employer by S|gn|ng the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Bidder before the end of the period of validity
stated in the Tender Data, whereupon the Bidder becomes the party named as the Confractor in the
Conditions of Contract identified in the Contract Data.

For the Bidder:

Name(s)
Capacity
Name and address of organization:
Signature and Name of Withess:
Signature
Name
Date
S
w046
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C1.1 FORM OF OFFER AND ACCEPTANCE

{Agreement)
Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

HOUSEHOLD ROUTINE ROCAD RESERVE MAINTENANCE PROJECT:
LEBOWAKGOMO COST CENTER.

The Bidder, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the reprasentative of the Bidder, deemed to be duly authorized, signing this part of the Form of Offer and
Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contracter under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS

Rand (in words); R...... ..(in figures)

This Offer may be accepted by the Employer by S|gn|ng the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Bidder before the end of the period of validity
stated in the Tender Data, whereupon the Bidder becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

For the Bidder:

Name(s)

Capacity
Name and address of organization:
Signature and Name of Witness:

Signature

Name
)= 1 = T O PO OO OSSR

o l’?{
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s e PG7: Acceptance of a tender offer

Alldays cost centre

@ LIMPOPO [Name of Employer / Purchaser]

AND INFRASTRUCTURE

(Version 1: June 2016)

Proposed contract

Project no: Project descryliption:

Contract No: Title:

Name of contractor:

Time (no of weeks from start of contract to completion/ delivery / end of service):
Framework contract: [] yes 1 no (tick appropriate box)

Estimated total of the prices for the contract including VAT and price adjustment for inflation:
(if a framework agreement — state not applicable)

Time (no of weeks from start of contract to completion/ delivery / end of service):

Brief description of work associated with the contract:

Procurement Gate 7 of the control framework for infrastructure procurement contained in the National Treasury Standard for
Infrastructure Procurement and Delivery Management (SIPDM) requires that the tender offer be accepted.

The clause in the SIPDM relating to this activity are as follows:

14.5.1.2 The Form of Offer and Acceptance contained in Annex B of SANS 10845-2 shall be used, with minimal contract-specific
amendments, to form the basis of agreement arising from the solicitation of tender offers

Clause 4.4.1.1 of SANS 10845-1 states that “A tenderer's covering letter shall not be included in the final contract document.

Should any matter in such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded in the schedule of deviations.”

Attach a duly completed copy of PG6: Approval of tender evaluation recommendations together the
evaluation report(s)

Attached the proposed contract

Recommendation for the acceptance of the tender offer:

[name of person]

[Designation] Signature: Date:

Acceptance of tender offer made by:

[name of designated person — see SCM policy |
[Designation] Signature: Date:

(sign the acceptance portion of the forms of offer and acceptance and initial the pages to the contract)

&2

7
-y
9%
fas
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[Name of Employer / Purchaser]

i, LIMPOPO

CHY  somen coeRen PG7: Acceptance of a tender offer
Skeiding Cost Centre

« WO
AR, |

AND INFRASTRUCTURE

(Version 1: June 2016)

Proposed contract

Project no: Project description:

Contract No: Title:

Name of contractor:

Time (no of weeks from start of contract to completion/ delivery / end of service):
Framework contract: [] yes [0 no (tick appropriate box)

Estimated total of the prices for the contract including VAT and price adjustment for inflation:
(if a framework agreement — state not applicable)

Time (no of weeks from start of contract to completion/ delivery / end of service).

Brief description of work associated with the contract:

Procurement Gate 7 of the control framework for infrastructure procurement contained in the National Treasury Standard for
Infrastructure Procurement and Delivery Management (SIPDM) requires that the tender offer be accepted.

The clause in the SIPDM relating to this activity are as follows:

14.5.1.2 The Form of Offer and Acceptance contained in Annex B of SANS 10845-2 shall be used, with minimal contract-specific
amendments, to form the basis of agreement arising from the solicitation of tender offers

Clause 4.4.1.1 of SANS 10845-1 states that "A tenderer's covering letter shall not be included in the final contract document.

Should any matter in such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded in the schedule of deviations.”

Attach a duly completed copy of PG6: Approval of tender evaluation recommendations together the
evaluation report(s)

Attached the proposed contract

Recommendation for the acceptance of the tender offer:

[name of person]

[Designation] Signature: Date:

Acceptance of tender offer made by:

[name of designated person — see SCM policy |
[Designation] Signature: Date:

(sign the acceptance portion of the forms of offer and acceptance and initial the pages to the contract)

giU49
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[Name of Employer / Purchaser]

j@ I;‘&M&%ﬁ»@ PG7: Acceptance of a tender offer

REFUELID OF SOUTHAFRICA
Mogwadi Cost Centre

AND INFRASTRUCTURE

(Version 1: June 2016)

Proposed contract

Project no: Project description:

Contract No: Title:

Name of contractor:

Time (no of weeks from start of contract to completion/ delivery / end of service):
Framework contract: [] yes [ no (tick appropriate box)

Estimated total of the prices for the contract including VAT and price adjustment for inflation:
(if a framework agreement — state not applicable)

Time (no of weeks from start of contract to completion/ delivery / end of service):

Brief description of work associated with the contract:

Procurement Gate 7 of the control framework for infrastructure procurement contained in the National Treasury Standard for
Infrastructure Procurement and Delivery Management (SIPDM) requires that the tender offer be accepted.

The clause in the SIPDM relating to this activity are as follows:

14.5.1.2 The Form of Offer and Acceptance contained in Annex B of SANS 10845-2 shall be used, with minimal contract-specific
amendments, to form the basis of agreement arising from the solicitation of tender offers

Clause 4.4.1.1 of SANS 10845-1 states that "A tenderer's covering letter shall not be included in the final contract document.

Should any matter in such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded in the schedule of deviations.”

Attach a duly completed copy of PG6: Approval of tender evaluation recommendations together the
evaluation report(s)

Attached the proposed contract

Recommendation for the acceptance of the tender offer:

[name of person]

[Designation] Signature: Date:

Acceptance of tender offer made by:

[name of designated person — see SCM policy ]
[Designation] Signature: Date:

(sign the acceptance poriion of the forms of offer and acceptance and initial the pages fo the contract)

Tender 44
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[Name of Employer / Purchaser]

FROMICALCOVEREN PG7: Acceptance of a tender offer
Mothapo Cost Centre

@ LIMPOPO

DEPASITWENT 0%
PUBLIC WORKS, ROAD!

AND INFRASTRUGCT JRE

(Version 1: June 2016)

Proposed contract

Project no: Project description:

Contract No: Title:

Name of contractor:

Time (no of weeks from start of contract to completion/ delivery / end of service):
Framework contract: [] vyes [0 no  (tick appropriate box)

Estimated total of the prices for the contract including VAT and price adjustment for inflation:
(if a framework agreement — state not applicable)

Time (no of weeks from start of contract to completion/ delivery / end of service):

Brief description of work associated with the contract:

Procurement Gate 7 of the control framewark for infrastructure procurement contained in the National Treasury Standard for
Infrastructure Procurement and Delivery Management (SIPDM) requires that the tender offer be accepted.

The clause in the SIPDM relating to this activity are as follows:

14.5.1.2 The Form of Offer and Acceptance contained in Annex B of SANS 10845-2 shall be used, with minimal contract-specific
amendments, to form the basis of agreement arising from the solicitation of tender offers !

Clause 4.4.1.1 of SANS 10845-1 states that *A tenderer's covering letter shall not be included in the final contract document.

Should any matter in such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded in the schedule of deviations.”

Attach a duly completed copy of PG6: Approval of tender evaluation recommendations together the
evaluation report(s)

Attached the proposed contract

Recommendation for the acceptance of the tender offer:

{name of person]

[Designation] Signature: Date:

Acceptance of tender offer made by:

[name of designated person — see SCM policy |
[Designation] Signature: Date:

(sign the acceptance portion of the forms of offer and acceptance and initial the pages to the contract)

b

P
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[
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[Name of Employer / Purchaser]

fog L,,REW%I;%EEQ PG7: Acceptance of a tender offer
=~ Sandrivier Cost Centre

(Version 1: June 2016)

Proposed contract

Project no: Project description:

Contract No: Title:

Name of contractor:

Time (no of weeks from start of contract to completion/ delivery / end of service):
Framework contract: [] vyes (0 no  (tick appropriate box)

Estimated total of the prices for the contract including VAT and price adjustment for inflation:
(if a framework agreement — state not applicable)

Time (no of weeks from start of contract to completion/ delivery / end of service):

Brief description of work associated with the contract:

Procurement Gate 7 of the control framework for infrastructure procurement contained in the National Treasury Standard for
Infrastructure Procurement and Delivery Management (SIPDM) requires that the tender offer be accepted.

The clause in the SIPDM relating to this activity are as follows:

14.5.1.2 The Form of Offer and Acceptance contained in Annex B of SANS 10845-2 shall be used, with minimal contract-specific
amendments, to form the basis of agreement arising from the solicitation of tender offers

Clause 4.4.1.1 of SANS 10845-1 states that "A tenderer's covering letter shall not be included in the final contract document.

Should any matter in such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded in the schedule of deviations.”

Attach a duly completed copy of PG6: Approval of tender evaluation recommendations together the
evaluation report(s)

Attached the proposed contract

Recommendation for the acceptance of the tender offer:

[name of person]

[Designation] Signature: Date:

Acceptance of tender offer made by:

[name of designated person — see SCM policy ]

[Designation] Signature: Date:

Egn the acceptance portion of the forms of offer and acceptance and initial the pages fo the contract)

Gou2
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[Name of Employer / Purchaser]

g %M&%&Q PG7: Acceptance of a tender offer
e Lebowakgomo Cost Centre

REFUBLIC OF SOUTHAFRICA

(Version 1: June 2016)

Proposed contract

Project no: Project description:

Contract No: Title:

Name of contractor:

Time (no of weeks from start of contract to completion/ delivery / end of service):
Framework contract: [] yes [l no  (tick appropriate box)

Estimated total of the prices for the contract including VAT and price adjustment for inflation:
(if a framework agreement — state not applicable)

Time (no of weeks from start of contract to completion/ delivery / end of service):

Brief description of work associated with the contract:

Procurement Gate 7 of the control framework for infrastructure procurement contained in the National Treasury Standard for
Infrastructure Procurement and Delivery Management (SIPDM) requires that the tender offer be accepted.

The clause in the SIPDM relating to this activity are as follows:

14.5.1.2 The Form of Offer and Acceptance contained in Annex B of SANS 10845-2 shall be used, with minimal contract-specific
amendments, to form the basis of agreement arising from the solicitation of tender offers

Clause 4.4.1.1 of SANS 10845-1 states that A tenderer's covering letter shall not be included in the final contract document.

Should any matter in such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded in the schedule of deviations.”

Attach a duly completed copy of PG6: Approval of tender evaluation recommendations together the
evaluation report(s)

Attached the proposed contract

Recommendation for the acceptance of the tender offer:

[name of person]

[Designation] Signature: Date:

Acceptance of tender offer made by:

[name of designated person — see SCM policy |
[Designation] Signature: Date:

(sign the acceptance portion of the forms of offer and acceptance and initial the pages to the contract)
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[Name of Employer / Purchaser]

o, LIMPOPO PG7: Acceptance of a tender offer

e Matlala Cost Centre

(Version 1: June 2016)

Proposed contract

Project no: Project description:

Contract No: Title:

Name of contractor:

Time (no of weeks from start of contract to completion/ delivery / end of service):
Framework contract: [ vyes [0 no (tick appropriate box)

Estimated total of the prices for the contract including VAT and price adjustment for inflation:
(if a framework agreement — state not applicable)

Time (no of weeks from start of contract to completion/ delivery / end of service):

Brief description of work associated with the contract:

Procurement Gate 7 of the control framework for infrastructure procurement contained in the National Treasury Standard for
Infrastructure Procurement and Delivery Management (SIPDM) requires that the tender offer be accepted.

The clause in the SIPDM relating to this activity are as follows:

14.5.1.2 The Form of Offer and Acceptance contained in Annex B of SANS 10845-2 shall be used, with minimal contract-specific
amendments, to form the basis of agreement arising from the solicitation of tender offers

Clause 4.4.1.1 of SANS 10845-1 states that "A tenderer's covering letter shall not be included in the final contract document.

Should any matter in such letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the
process of offer and acceptance, the outcome of such agreement shall be recorded in the schedule of deviations,”

Attach a duly completed copy of PG6: Approval of tender evaluation recommendations together the
evaluation report(s)

Attached the proposed contract

Recommendation for the acceptance of the tender offer:

[name of person]

[Designation] Signature: Date:

Acceptance of tender offer made by:

[name of designated person — see SCM policy |
[Designation] Signature: Date:

(sign the acceptance portion of the farms of offer and acceptance and initial the pages fo the conlract)

(ault
C-\
[ S
e
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CONFIRMATION OF RECEIPT

The Bidder, {now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the
Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this
Agreement, including the Schedule of Deviations {if any) today:

k]

<
ot
e
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C1.2 CONTRACT DATA

C1.21 Contract Specific Data

The Conditions of Contract are the General Conditions of Contract for Construction Works (2015) 3 Edition
published by the South African Institution of Civil Engineering (GCC).

Part 1: Data provided by the Employer
Clause
11115 The employer is the Department of Public Works, Roads & Infrastructure, (The
o Department).
1.1.1.15 The person is the Accounting Officer of the Department
The Employer's Agent's representative is the Construction Project Manager assigned to the
1.1.1.17 Project
The employer's address for receipt of communication is:
1.2.1 Address: Private Bag X9490, POLOKWANE, 0700
Telephone: 015 284 7001 Facsimile: 015 284 7030
The Employer's Agent is required in terms of his appointment with the employer to obtain
the following specific approvals from the employer:-.
3.2.3 1. Approval of extension of time;
2. Approval of additional costs;
3. Approval of variation crders;
4.3 The Health and Safety Plan shall be delivered and approved before the commencement of
' works.
5.3.1. The Works are to be commenced within fourteen (14) Days of the Site Hand-over.
5.5.1 The Works shall be completed within thirty (36) months as envisaged by the employer,
- measured from the site hand-over date to due completion date.
56 The Works programme is to be delivered within fourteen (14) days of the Commencement
) Date taken as Date of Site Hand-over
The special non-working days are all designated public holidays (including all foreseeable
58.1 statutory declared election days), Saturdays and Sundays
- The year-end break will be as published by South African Forum of Civil Engineering
Contractors (SAFCEC)
5131 The penalty for delay is R 1000.00 per day or part thereof, including special non-working
T days.
6.2.1. The Petformance Guarantee is not applicable for this contract
6.10.3 Retention is not applicable to this contract
8.6.1. The amount to be included in the sum insured to cover the value of the contract
8.61.1.2 a) Materials supplied by the employer for incorporation into the works is R0.00
8.6.1.2 The following additional and varied insurances are required:
U CAR & SASRIA. _
8.6.1.3 The Limit of the liability insurance required should not be less than the contract amount.
02132 Clause 9.2.1.3.2 is replaced by the following “Has failed to submit documentation in time or
T to submit acceptable documentation”
10.5.2 Disputes are to be referred to ad-hoc adjudication
10.7 Disputes are to be referred for final settiement to arbitration.
Special Requirements in terms of government’s reconstruction and development programme.
Clause in Target values: In this project the minimum target values shall be as follows:
terms of
RDP ¢ Labour local content: 60% of the LI items of the BOQ
It is a requirement that the Contractor plan for achieving these targets and that a planned
programme for achieving each of the targets is submitted at the start of the project together
L
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Clause

with the programme of works.

Penalties:

The penalties for not reaching the required labour target values will be calculated at 100% of
the difference between the set target values and the actual values achieved by the
contractor when the contract reaches 80% time lapsed.

Part 2: Data provided by the Contractor

Clause
1.1.1.9
The name of the COMraCIOr iS...........covveirieee e ceeoeceee e ee s e
1.2.1.2 The address of the contractor for receipt of communication is:
Physical address: ...
Postal @ddress ...
E-mail @dAress. ... ..o
Telephon®: ..o e Facsimile: .....................
6.5.1.2.3 The percentage allowances to cover all charges for the contractor's and subcontractor's
profits, timekeeping, clerical work, insurance, establishment, superintendence and the use
of hand tools is .................. % (Maximum 15%).
6.8.3 The rate for special materials, exclusive of Value Added Tax is to be completed in Schedule
T2.1.20. N
ryo
05T
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General Conditions of Contract for Construction Works, Third Edition (2015)

PRO FORMA

C1.3 PERFORMANCE GUARANTEE

GUARANTOR DETAILS AND DEFINITIONS

R TU T rs a1t S 101e =18 T T T TP PRSP
e = e o == T R RLTTITITTTIRE
B T =l 1T g O TP L AALLLLL LT T TPTTTTIEIIIII DRI PEERE
“CONractor” MEANS: v.cvir e irira e aeeeeans S TP PPN
“EMPIOYEI'S AQENT IMIBANS: ..uvtiiiiiieiiiiteiiie i e e e ra e E e r e e s e e R T e T
TN T A1 12T L PP PSPPSR PPPPET PRSP PP
R = 111= Tz 18 PP PSP PR P PR PP
“Contract’ means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or
additions to the Contract as may be agreed in writing between the parties,

“Contract Sum’ means; The accepted amount inclusive of tax of R ...
F A Te Lt g LN o s LT PP PP P PP PSSP PR TPPEET PR PR PP
“Guaranteed Sum” means: The maximum aggregate amount of R ...
F T T E LR Ao 5 T PO P PP PP PR PRSP
Type of Performance Guarantee: ..o (insert Varlable or Fixed)

“Explty Date” MBANS: . ..ot s (Give date) or any other later date set by the
Contractor and/or Employer provided such instruction is received prior to the Expiry Date as indicated here.

1. VARIABLE PERFORMANCE GUARANTEE

1.1 Where a Variable Performance Guarantee has been selected, the Guarantor's liability shall be limited during the
following periods to diminishing amounts of the Guaranteed Sum as follows:
1.1.1 From and including the date of signing the Performance Guarantee up to and including the date of the interim
payment certificate certifying, for the first time, more than 50% of the Contract Sum:

LT IOy T TR T T }
1.1.2 From the day following the date of the said interim payment certificate up fo and including the Expiry Date, or the
date of issue by the Employer's Agent of the Certificate of Completion of the Works, whichever occurs first;

{AMOUNE N WOPHS . 111 aetteiii et it ar e s e )

1.2 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on which the interim
payment certificate certifying, for the first time, more than 50% of the Contract Sum, has been issued and the date
on which the Certificate of Completion of the Works has been issued.

2. FIXED PERFORMANCE GUARANTEE

2.1 Where a Fixed Performance Guarantee has been selected, the Guarantor’s liability shall be limited to the amount of
the Guaranteed Sum.

2.2 The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and
up to and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works
or the date of payment in full of the Guaranteed Sum, whichever occurs first.

2.3 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on which the Certificate
of Completion of the Works has been issued.

3. CONDITIONS APPLICABLE TO VARIABLE AND FIXED PERFORMANCE GUARANTEE

31  The Guaranter hereby acknowledges that:

3.1.1 any reference in this Performance Guarantes to the Contract is made for the purpose of convenience and shall
not be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to
create a suretyship; '

3.1.2  its obligation under this Performance Guarantee is restricted to the payment of money.

3.2  Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor hereby undertakes to pay the

Employer the sum certified upon receipt of the documents identified in 3.2.1 to 3.2.3:

3.2.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum

certified by the Employer's Agent in an Interim or Final Payment Certificate has not been made in terms of the

@y e

U058

ot
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3.2.2

323

3.3

3.31
3.3.2
3.3.3
34

3.5

Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the
Guarantor to make payment in terms of 3.2.2;
A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a copy
to the Contractor stating that a period of seven {7) days has elapsed since the first written demand in terms of
3.2.1 and the sum certified has still not been paid;
A copy of the aforesaid payment cerlificate which entitles the Employer to receive payment in terms of the
Contract of the sum certified in 3.2.
Subject to the Guarantor's maximum liability referred to in 1.1 or 2.1, the Guarantor undertakes to pay to the
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the
Employer to the Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such
demand stating that;
the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is called
up interms of 3.3; or
a provisional or final sequestration or liquidation court order has been granted against the Contractor and that
the Performance Guarantee is called up in terms of 3.3; and
the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisionalffinal
sequestration and/or the provisional liguidation court order.
It is recaorded that the aggregate amount of payments required to be made by the Guarantor in terms of 3.2 and
3.3 shall not exceed the Guarantor's maximum liability in terms of 1.1 or 2.1,
Where the Guarantor has made payment in terms of 3.3, the Employer shall upon the date of issue of the Final
Payment Certificate submit an expense account to the Guarantor showing how all monies received in terms of
this Performance Guarantes have been expended and shall refund to the Guarantor any resulting surpius. All
monies refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime
overdraft rate of the Employer's bank compounded monthly and calculated from the date payment was made by
the Guarantor to the Employer until the date of refund.

3.6  Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven {7) calendar days upon receipt of the
first written demand to the Guarantor.

3.7 Payment by the Guarantor in terms of 3.3 will only be made against the return of the original Performance
Guarantee by the Employer.

3.8  The Employer shall have the absolute right to arrange his affairs with the Caontractor in any manner which the
Employer may deem fit and the Guarantor shall not have the right to claim his release from this Performance
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

3.2  The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in
connaction herewith.

3.10 This Performance Guarantee is neither negoliable nor transferable and shall expire in terms of 1.1.2 or 2.2, where
after no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the
Guarantor after it has expired.

3.11  This Performance Guarantee, with the required demand notices in terms of 3.2 or 3.3, shall be regarded as a
liquid document for the purposes of obtaining a court order.

3.12  Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in
terms of Section 45 of the Magistrate’'s Courts Act No 32 of 1944, as amended, to the jurisdiction of the
Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the
amount of the claim may exceed the jurisdiction of the Magistrate’s Court.

Signed At ..o et a e r s n et n e e r e aenes

I PPN

GUAraNtor's SIGNATOIY (1) ..vvve it e e s edcaae e e e e et v a b et h s e bt g ee b e n et rranes

L0 T o L P

Guarantor's signatory (2) ......ccoviviiiie i e e e e rrnn

L0z - T O SRS S

WiNess SigNAtory {1} oo e e e

WiItNess SigNatory (2) ..o i i e ce et e s et e e e e e nrea s rn e
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C1.4 ABSTRACTS OF THE MINE HEALTH AND SAFETY ACT No. 29
OF 1996 AND AMENDMENT ACT No. 72 OF 1997

DEFINITIONS:

Section 102 of the Mine Health and Safety Act refers.

“mine" means, when —

(a)

‘used as a noun-

(i) any bhorehole, or excavation, in any tailing or in the earth, including the portion of the earth that
is under the sea or other water, made for the purpose of searching for or winning a mineral,
whether is being worked or not, or

(in) any other place where a mineral deposit is being exploited, including the mining area and all
buildings, structures, machinery, mine dumps, access roads or objects situated on or in that
area that are used or intended to be used in connection with searching, winning, exploiting or
processing of a mineral, or for health and safety purposes.

used as a verb, the making of any excavation or borehole referred to in paragraph (a) (i), or the
exploitation of any mineral deposit in any other manner, for the purpose of winning a mineral including
prospecting in connection with the winning of a mineral,

a) whether that substance is in solid, liquid or gaseous form;
b} that occurs naturally in or on the earth, in or under water or in tailings, and
“¢) " that has been formed by or subjected to a geological process.

“processing” means the recovering, extracting, concentrating, refining, calcimining, classifying, crushing,
milling, screening, washing, reduction, smelting or gasification or any mineral, and “process” has a similar
meaning

“works” means any place, excluding a mine, where any person carries out-

a)

b)
c)

d}

Tender

The transmitting and distributing to another consumer of any form of power from a mine, by the owner
thereof, to the terminal point of bulk, to the power supply meter on any such other consumer’s premises, or

Training at any central rescue station, or
The making, repairing, re-opening or closing of any subterranean tunnel, or

Any operations necessary in connection with any of the operational listed in this paragraph
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EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-ORDINATES IN TERMS OF THE MINE HEALTH
AND SAFETY ACT (1996} AS AMENDED. (To be printed on Contractors letter head)

APPOINTMENT IN TERMS OF SUB-ORDINATE MANAGER: REGULATION 2.6.1 IN FORCE IN TERMS OF
SCHEDULE 4 OF THE MINE HEALTH AND SAFETY ACT (ACT NO. 29 OF 1996) AS AMENDED BY THE HEALTH
SAFETY AMENDEMENT ACT (ACT NO. 72 OF 1997)

Ly e s iN MYy CaPacty 85 voovvviveeei e vee e , having been appointed
in terms of Section 3(1) of the Act (as amended), by the Head of Department of the ‘Department of Public Works, Roads

& infrastructure " who is our client, and owner of the Mine(s) to be worked under the requirements of the above

mentioned Acts hereby, in terms of Regulation 2.6.1 of the Act as amended, appoint

................................................. as Sub-Ordinate Manager of the COntractor, .........coveeeoveereereesssveeennsn.. OF

BAATESS, .. catiiiii i e —————— and contact number,
e e ra e on contract no LDPWRI-ROADS/20131 for ROUTINE MAINTENANCE
PROJECT: BA-PHALABORWALOCAL MUNICIPALITY IN CAPRICORN DISTRICT

In accordance with the provisions of the Mine Health and Safety Act, 1996 (Act 29-of 1996), you are also appointed in
terms of Section 7(2) of the Mine Health and Safety Act, 1996 to perform the following functions, assigned to the Mine
Manager in terms of Section 7(1), 10(2) (b) and (c) and 11 (1) In so far as your area of responsibilities are concerned:-

1. You must identify the hazards, assess the risk and record the hazards to health and safety to which
employees may be exposed while they are at work, and

2. To the extent that is reasonable, you must ensure that every employee is properly trained:
a. In the measures necessary to eliminate, control and minimise those risks to health and safety.
b. In the procedures to be followed to perform the employee's work.

3. To the extent that is reasonably practical, you must:-

Ensure that every employee becomes familiar with the work-related hazards and risk and the measures
that must be taken to eliminate, control and minimise those hazards and risks.

4. To the extent that is reasonably practical, you must:-
Ensure that every employee under your contral complies with the requirements of the Act.
Institutes the measures necessary to secure, maintain and enhance health and safety.

Considers and employees training and capabilities in respect of health and safety before assigning a task
to that employee,

Ensure that work is performed under the general supervision of a person trained to understand the
hazards associated with the work, and wha has the authority to ensure that the precautionary measures
laid down by the Manager are implemented.

You will be responsible for the control, management and direction of all the activities and employees
connected with work and you are required to ensure that all such activities take place in accordance with
the provisions of the Mine Health and Safety Act and the Regulations are complied with.

You are further required to inform the Manager as soon as practicable, of any breach of any provision of
these Regulation, to enable him fo inform the Principat Inspector of Mines, Department of Minerals
and Energy, or take such steps as may be necessary.

Please acquaint yourself with the relevant Regulations, Standards and Procedures, which have a bearing
on your appointment. You must ensure that you are fully conversant with the requirements of the
Procedures for Reporting Accidents.
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Signature Date

WITNESS NAME (IN CAPITALS):

U S PSP PP PPT PPN
Name Signature
PPN R
Name Signature
PO , having been appointed in terms of Regulation 2.6.1 of the act (as
amended) to perform all functions entrusted to...................c0 In terms of the Act (as amended) hereby accept the

above appointment.

Signature Date

WITNESS NAME (IN CAPITALS):

SOOI o T PP
Name Signature
TP PPRUPPPON PP,
Name Signature
G062
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EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-ORDINATES IN TERMS OF THE MINE HEALTH
AND SAFETY ACT (1996} AS AMENDED.
(To be printed on Contractors letter head)

APPOINTMENT AS COMPETANT PERSON IN CHARGE OF MACHINERY IN TERMS OF REGULATION 2.13.2 IN
FORCE IN TERMS OF SCHEDULE 4 OF THE MINE HEALTH AND SAFETY ACT (ACT NO. 29 OF 1996) AS
AMENDED BY THE HEALTH AND SAFETY AMENDEMENT ACT (ACT NO. 72 OF 1997)

R N my capacity as ..o . having been appointed in
terms of Section 3(1) of the Act (as amended), by the Head of Department of the ‘Department of Public Works, Roads &
Infrastructure ' who is our client and owner of the Mine(s) to be worked under the requirements of the above mentioned

Acts hereby, in terms of Regulations 2.13.2 of the Act as amended, appoint ... as
Competent Person in charge of machinery for the Contractor, ..o, of address
................................................... and contact number, ...........ccccceeeueeen.. 0N all contracts in the Limpopo

Province that are undertaken by the contractor.

You are fo report any accident to the mine manager immediately and personally visit the scene of the accident without
delay.

You must familiarise yourself with the Mine Health and Safety Act and the Minerals Act and the Regulations and ensure
that you have a copy in your possession and you must take all reasonable measures to ensure that the provislons of this
Act are complied with.

Your attention are further drawn to Regulation 2.13.4.1 as well as the requirements of Chapter 18,20 and 21.

Please confirm this appointment by signing at the bottom.

Signature D 1 PR

WITNESS NAME {IN CAPITALS).

L PR LT

Name Signature
PR 2 s

Name Signature
b e , having been appainted in terms of Regulation 2.13.2 of the act (as amended} to perform
all functions entrusted to.................. In terms of the Act (as amended) hereby accept the above appointment.
Signhature Dater ..o e

WITNESS NAME (IN CAPITALSY:.

(PPN LT O
Name Signature
7 PP RSPPI 2 e
Name Signature
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C1.5 APPOINTMENT OF A CONTRACTOR OHS ACT 85 of 1993, CR 7(1) (c)
AND WRITTEN AGREEMENT ON OCCUPATIONAL HEALTH &
SAFETY

In accordance with the provisions of the applicable legislation;

(Tick x in the applicable block)

South Africa Occupational Health & Safety Act - 85 of 1993 — Section 37(2) & CR (2014), Nema A
South Africa Mine Health & Safety Act — 29 of 1996

Botswana Botswana Factories Act — CHAPP 44:01 — BOWEC Regulations

Botswana Mines, Quarries, Works & Machinery Act — CHAPP 44:02 — Reg 250

Swaziland Occupational Health & Safety Act — 9 of 2001

Lesotho Labour Code Order 1992 — Part VIl Health, Safety & Welfare at Work Reg 93
Mozambique Occupational Health & Safety in Industrial Premises — 48/73

Ghana Occupational Health and Safety and Environmental Legislation

(other)

THIS MANDATARY AGREEMENT IS ENTERED INTO ON THE

BETWEEN

Principal Contractor PUBLIC WORKS, ROADS & INFRASTRUCTURE

(Hereinafter referred to as the Principal Contractor)

AND

(Hereinafter referred to as the Contractor)

1. CONTRACTOR'S MAIN SCOPE OF WORK
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1. DEFINITIONS

For the purpose of this Mandatary Agreement any word or expression to which a meaning has been
assigned in the Act shall have the meaning so assigned and, unless the context otherwise
indicates—

"agent"” means a competent person who acts as a representative for a client;

"angle of repose™ means the steepest angle of a surface at which a mass of loose or fragmented material
will remain stationary in a pile on the surface, rather than sliding or crumbling away;

"bulk mixing plant” means machinery, appliances or other similar devices that are assembled in such a
manner so as to be able to mix materials in bulk for the purposes of using the mixed product for construction
work;

"client” means any person for whom construction work is being performed:;

"competent person” means a person who—

(a) has in respect of the work or task to be performed the required knowledge, training and
experience and, where applicable, qualifications, specific to that work or task: Provided that where
appropriate qualifications and training are registered in terms of the provisions of the National
Qualification Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training must
be regarded as the required qualifications and training; and

(b) is familiar with the Act and with the applicable regulations made under the Act;

"construction manager” means a competent person responsible for the management of the physical
construction processes and the coordination, administration and management of resources on a construction
site; | _

"construction site™ means a work place where construction work is being performed;

"construction supervisor” means a competent person responsible for supervising construction activities on
a construction site;

"construction vehicle" means a vehicle used as a means of conveyance for transporting persons or
material, or persons and material, on and off the construction site for the purposes of performing construction
work;

"construction work" means any work in connection with—

fa) the construction, erection, alteration, renovation, repair, demolition or dismantiing of or addition

to a building or any similar structure; or

(b} the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system; or the moving of earth, clearing of

land, the making of excavation, piling, or any simifar civil engineering structure or type of work;

"construction work permit” means a document issued in terms of regulation 3;

"contractor” means an employer who performs construction work;
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"demolition work” means a method to dismantle, wreck, break, pull down or knock down of a structure or
part thereof by way of manual labour, machinery, or the use of explosives;
"design" in relation to any structure, includes drawings, calculations, design details and specifications;

"designer" means—

{a) a competent person who—
{i prepares a design;
{ii) checks and approves a design;
(i) arranges for a person at work under his or her control to prepare a design, including an

employee of that person where he or she is the employer; or

(iv) designs temporary work, including its components;

(b) an architect or engineer contributing to, or having overall responsibility for a design;
{c) a building services engineer designing details for fixed plant;

{e)] a surveyor specifying articles or drawing up specifications;

{e) a contractor carrying out design work as part of a design and building project; or

() an interior designer, shop-fitter or landscape architect;

“Employer” Means any person who is employed by or works for an employer and who receives or is entitled
to receive any remuneration or who works under the direction or supervision of that employer.

“ENV” means Environmental.

"axcavation work" means the making of any man-made cavity, trench, pit or depression formed by cutting,
digging or scooping;

"explosive actuated fastening device” means a tool that is activated by an explosive charge and that is
used for driving bolts, nails and similar objects for the purpose of providing fixing;

“fall arrest equipment” means equipment used to arrest a person in a fall, including personal equipment, a
body harness, lanyards, deceleration devices, lifelines or similar equipment;

"fall prevention equipment™ means equipment used to prevent persons from falling from a fall risk position,
including personal equipment, a body harness, lanyards, lifelines or physical equipment such as guardrais,
screens, barricades, anchorages or similar equipment;

"fall protection plan™ means a documented plan, which includes and provides for—

(a) all risks relating to working from a fall risk position, considering the nature of

work undertaken;

{b) the procedures and methods to be applied in order to eliminate the risk of
falling; and

(c) a rescue plan and procedures,;

“fall risk™ means any potential exposure to falling either from, off or into;
"health and safety file" means a file, or other record containing the information in writing required by these

Regulations;

Py g Y,
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"health and safety plan” means a site, activity or project specific documented plan in accordance with the
client's health and safety specification;

"health and safety specification” means a site, activity or project specific document prepared by the client
pertaining to all health and safety requirements related to construction work;

“| egislation” means Applicable Legislation as indicated on Page 1.

“Mandatory” Includes an agent, a contractor or a contractor for work, but without derogating from his status
in his own right as an employer or a user.

"material hoist™” means a hoist used to lower or raise material and equipment, excluding passengers;
"medical certificate of fithess" means a certificate contemplated in regulation 7{1) (8);

"mobile plant"” means any machinery, appliance or other similar device that is able to move independently,
and is used for the purpose of performing construction work on a construction site;

"National Building Regulations” means the National Building Regulations made under the National
Building Regulations and Building Standards Act, 1977 (Act No. 103 of 1977}, and promulgated by
Government Notice No. R. 2378 of 30 July 1990, as amended by Government Notices No's R. 432 of 8
March 1991, R. 919 of 30 July 1999 and R. 547 of 30 May 2008;

“OHS” means Cccupational Health Safety.

"person day" means one normal working shift of carrying out construction work by a person on a
construction site;

"principal contractor” means an employer appointed by the client to perform construction work;
"Professional Engineer or Professional Certificated Engineer" means a person holding registration as
either a Professional Engineer or Professional Certificaied Engineer in terms of the Engineering Profession
Act, 2000 (Act No. 46 of 2000);

"Professional Technologist” means a person holding registration as a Professional Engineering
Technologist in terms of the Engineering Profession Act, 2000;

“Project” Refers to the contract and has reference to the premises or any part thereof where the work which
has heen contracied for is fo be performed.

"provincial director” means the provincial director as defined in regulation 1 of the General Administrative
Regulations, 2003;

“QA"” means Quality Assurance.

"scaffold" means a temporary elevated platform and supporting structure used for providing access to and
supperting workmen or materials or both;

"shoring" means a sysfem used to support the sides of an excavation and which is intended to prevent the
cave-in or the collapse of the sides of an excavation;

"structure” means—

fa)  any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge,
waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, drainage
works, earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon, surface and
underground tanks, earth retaining structure or any structure designed to preserve or alter any natural

feature, and any other similar structure;
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(b)

{c)

any falsework, scaffold or other structure designed or used to provide support or means of access

during construction work; or

any fixed plant in respect of construction work which includes installation, commissioning,

decommissioning or dismantling and where any construction work involves a risk of a person falling;

"suspended platform" means a working platform suspended from supports by means of one or more

separate ropes from each support;

“"temporary works" means any falsework, formwork, support work, scaffold, shoring or other temporary

structure designed to provide support or means of access during construction work;
"the Act" means the Occupational Health and Safety Act, 1993 {(Act No. 85 of 1993),

"tunneling”" means the construction of any tunnel beneath the natural surface of the earth for a purpose

other than the searching for or winning of a mineral.

2. OBJECTIVE

2.1 This agreement, in ling with PUBLIC WORKS, ROADS & INFRASTRUCTURE Philosophy of Zero
Harm and Accident Prevention, is entered into by the parties in order to identify and stipulate the
arrangements and procedures between the Principal Contractor and Contractor in order to ensure
that the Contractor and their Contractors comply with all the Client OHS Specification along with
all applicable legislative requirements on the Project.

22 Legislative requirements are mandatory by Law and ignorance of the Law and its regulations are not
an excuse. The Contractor and his Contractors shall therefore ensure compliance with all applicable
legislative requirements and shall have in their possession a copy of the latest revision as required
by Law on this project.

2.3 All client contractors to the Principal Confractor are required to have a similar Mandatary Agreement
in terms of Section 37(2) of the OHS Act in place and shall ensure it is maintained.

3. INSURANCE

3.1 The Contractor and his/her contractors warrant that they have the following insurance cover which
shall remain in force whilst on the Project, or which shall remain in force for the duration of the
contractual relationship between the Contractor and Principle Contractor, which ever period is the
longest;

a) Compensation Registration covering all occupational injuries and diseases and the cover must
be paid up for the duration of the Project. Proof of this cover must be provided to the Principal
Contractor in the form of a Letter of Good Standing from either the Compensation
Commissioner or relevant insurance fund managers.

b) Adequate Public Liability insurance cover in relation to the work undertaken.

) Any other insurance cover that will adequately make provision for any losses and/or claims
arising from its contractors and/or their respective employees and/or omissions whilst on the Project.
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4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

Tender

MANAGEMENT AND SUPERVISION OF CONSTRUCTION WORK

The contractor must in writing appoint one full-time competent persen as the construction manager
with the duty of managing all the construction work on this site, including the duty of ensuring
occupational health and safety compliance, and in the absence of the construction manager an
alternate must be appointed by the contractor,

The contractor must upon having considered the size of the project, in writing appoint one or more
assistant construction managers for different sections thereof: Provided that the designation of any
such person does not relieve the construction manager of any personal accountability for failing in
his or her management duties in terms of this regulation.

Where the construction manager has not appointed assistant construction managers as
contemplated in 4.2, or, in the opinion of Principal Contractor, a sufficient number of such assistant
construction managers have not been appointed, the Principal Contractor shall direct the
construction manager in writing to appoint the number of assistant construction managers.

No construction manager appointed may manage any construction work on or in any construction
site other than the site in respect of which he or she has been appointed.

The contractor must, after consultation with the Principal Contractor and having considered the size
of the project, the degree of danger likely to be encountered or the accumulation of hazards or risks
on the site, appoint a full-fime or part-time Construction Health and Safety Officer in writing to assist
in the control of all health and safety related aspects on the site: Provided that, where the question
arises as to whether a Construction Health and Safety Officer is necessary, the decision of the
Principal Contractor is decisive.

The contractor may not appoint a Construction Health and Safety Officer (CHSO) to assist in the
control of health and safety related aspects on the site uniess he or she is reasonably satisfied that
the Construction Health and Safety Officer that he or she intends to appoint is registered with a
statutory body approved by the Chief Inspector and has necessary competencies and resources to
assist the contractor.

The Construction Manager must in writing appoint Construction Supervisors responsible for
construction activities and ensuring occupational health and safety compliance on the construction
site.

The contractor must, upon having considered the size of the project, in writing appoint ohe or more
competent employees for different sections thereof to assist the Caonstruction Supervisor
contemplated in 4.7, and every such employee has, to the extent clearly defined by the contractor in
the letter of appeintment, the same duties as the Construction Supervisor; Provided that the
designation of any such employee does not relieve the Construction Supervisor of any personal
accountability for failing in his or her supervisory duties in terms of this regulation.

Where the contractor has not appointed an employee as contemplated in 4.8, or, in the opinion of
the Principal Contractor, a sufficient number of such employees have not been appointed, the
Principal Contractor must instruct the employer to appoint the number of employees indicated by the
Principal Contractor, and those employees must be regarded as having been appointed.
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4.10

4.11

412

5.1

52

5.3

5.4

5.5

56

57
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No Construction Supervisor appointed under 4.7 may supervise any construction work on or in any
construction site other than the site in respect of which he or she has been appointed: Provided that
if a sufficient number of competent employees have been appropriately designated under 4.7 on all
the relevant construction sites, the appointed Construction Supervisor may supervise more than one
site.

The Contractor’s appoinied Construction Manager will also be required to attend all scheduled
OHS meetings on the Project.

The Contractor and its contractors shall further ensure that all other legislative appointments are
implemented and maintained for the duration of the Project and that those employees appointed

have the necessary training and experience tc meet those requirements.

TRAINING

The Contractor and its contractors shall ensure that all its employees are adequately trained and
experienced to perform their work. Where semi-skilled employees are employed, adequate
supervision must be available to maintain standards of work and to ensure compliance with OHS

standards on the Project.

The Contractor and its contractors shall ensure that all employees undergo formal OHS Induction
prior to commencing on the Project. This shall include buf not be limited to inductions done by the

Client, Principal Contractor and Contractors own induction process.

The Contractor and its contractors shall ensure that alt its employees are in possession of valid
licenses andfor certificates of the correct code where machinery or plant is utilised. Proof of these

licenses and/or certificates will be kept in the Contractors OHS File.

Supervisors shall be required to have atiended an OHS Legal Liability course and any other
requirement the Client imposes in their OHS specification. ‘

CHS Officers shall be required to have at least 2 years experience in the Health, Safety and
Environmental construction field with a minimum of a SAMTRAC {or equivalent) diploma. These
CHS Officers are required to be registered with the SACPCMP as required by the OHS Act 85 of
1993, CR 2014. The deadline for such registrations is currently determined as August 2016. There
might be additional requirements in the Client OHS specification which needs to be adhered to.

Training certificates of employees (CV's for all Supervisors / Management) and Medical fitness
certificates for all employees are required on site in the form of personnel files which shall be audited

by the Client and or the Principal Contractor from time to time.

Employees has in respect of the work or task to be performed the required knowledge, training and
experience and, where applicable, qualifications, specific to that work or task: Provided that where
appropriate qualifications and training are registered in terms of the provisions of the National
Qualification Framework Act, 2000 {Act No.67 of 2000), those qualifications and that training must be
ragarded as the required qualifications and training; and is familiar with the Act and with the

applicable regulations made under the Act;
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5.8 Training certificates, licences applicable for the type and weight classification of the vehicle being
operated and Operator.

6. MEDICAL CERTIFICATE OF FITNESS

8.1 Every person working on the project will have a valid medical certificate of fithess (valid for a year)
issued by an Occupational Medical Health Practitioner. The Principal Contractor has a service
provider who come io each project to conduct pre arranged Medicals and Contractors are
encouraged to utifise these opportunities. The cost for the Medicals shall be for the account of each
contractor and it remains the contractor's responsibility to ensure all his / her employees are in

possession of valid certificates,

7. ACCIDENT / INCIDENT PROCEDURES

7.1 The Contractor and its contractors shall ensure that a sufficient number of trained first aiders are
available on site for the duration of the Project.

7.2 Itis a requirement to have at least one Level 2 trained First Aider for every 50 employees.

7.3 The Contractor and its contractors shall ensure that suitable first aid facilities are provided for the
work to be performed. The number of first aid facilities and type of equipment will also be determined
by the legislative and Project requirements.

74 Should the Contractor or its contractors utilise the Principal Contractors first aid facilities then this
needs to be agreed upon in writing. Costs of first aid equipment will then be charged to the
Contractor at the discretion of the Principal Contractor.

7.5 The Contractor and its contractors shall ensure that a suitable Accident Procedure is drawn up for
the duration of the Project. This Accident Procedure must be submitted to the Principal
Contractor and must be in line with the Principal Contractor’s procedure and contain the names of
all emergency contact persons and contact numbers.

7.6 The Contractor and its contractors shall ensure that all accidents, incidents, injuries and near
misses are reported to the Principal Contractor at the soonest convenience as stipulated by the
Principal Contractor.

7.7 The Contractor will be responsible to inform the (refevant authorities i.e. Department of Labour,
Department of Minerais and Energy, etc.) of any Serious or Reportable Incidents which may
occur in terms of the applicable legislation. All correspondence to the (Relevant Authorities)
regarding these incidents must be copied and submitted to the Principle Contractor.

7.8 The Contractor shall ensure that a monthly report is submitted to the Principle Contractor and
shall contain the following;

a) Man-hours worked for the relevant month (including its contractors’ hours)
b) No. of work related injuries for the relevant month as well as the classification of the injuries,

¢) Each accident / incident shall be investigated by the Contractor, root causes needs to be
determined and the corrective / preventative measures shall be determined by the Root Causes
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identified. Corrective / preventative actions shall be formulated and send with the monthly

report to the Principal Contractor.

79 The Client OHS Specification might have additional requirements which need to be complied with.

HEALTH, SAFETY AND ENVIRONMENTAL REPRESENTATIVES

8.1 The Contractor and its contractors shall ensure that an adequate number of Health, Safety and
Environmental representatives are appointed and trained, as per the requirements of the applicable
legislation and/or Project OHS requirements. As a guideline one Health & Safety Representative
should be appointed for every 50 employees.

8.2 The Contractor and its contractors shall ensure that regular internal OHS meetings are conducted
and attended by the appointed Health & Safety Representative. The frequency of these meetings
must be determined by the work activities performed along with the duration of the Project, however
at least once every three months.

8.3 The Confractor and its contractors shall keep records of these meetings in the OHS File along with
the attendance records.

8.4 The Contractor Manager or his Health, Safety and Environmental Representatives shall attend
the main Preoject OHS meetings.

8.5 The Client OHS Specification might have additional requirements which need to be complied with.

9. GENERAL ADMINISTRATION / OHS FiLE

9.1 ADMINISTRATION

941 The Contractor shall ensure that it has an updated copy of the applicable legislation on the Project
at all times and that this copy is accessible to all employees.

91.2 The Contractor and its contractors shall ensure that an OHS File is implemented and maintained for
the duration of the Project. This file must contain all relevant documentation pertaining to OHS
related issues such as, appointments, risk assessments, accident procedures, incident
investigations, fraining records, registers, check lists, safety meeting minutes and other OHS related
documentation.

9.1.3 The Principal Contractor shall conduct a Compliance Audit to ensure Compliance with Legislation as
well as Client Specifications and Contractor OHS Plan once every 30 days. The resulis shall be
distributed to the Contractor and the Contractor shall be responsible to issue a Corrective Action
Plan to the Principal Contractor.

9.1.4 Each Contractor shall ensure that a similar audit as described in 9.1.3 is conducted on all contractors
who have been appointed by them at least once every 30 days. The results shall be distributed to
the Contractor and the Contractor shall be responsible to issue a Corrective Action Plan to the

Principal Contractor.

9.2 MONTHLY PROJECT MAN-HOUR & INJURY REPORT
021 The Contractor is required to submit a formal Monthly Report of Hours worked and Injuries
sustained to the Principal Contractor’s Project CHS Officer or Construction Manager.

o
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9.3 SAFETY FILE

9.3.1 The Contractor will have and maintain an OHS file where all Administrative requirements will be
kept. At the end of the Contractor's coniract the Contractor will hand over his completed OHS file
to the Principle Contractor who will submit all documentation to the Client at the end of the project.

9.3.2 THE FOLLOWING SHOULD BE CONTAINED IN THE CONTRACTORS OHS FILE:

9.3.2.1 An updated copy of the applicable legislation

9.3.2.2 Updated valid Letter of Good Standing with WCA or FEM

9.3.2.3 Clients Safety Specification

9.3.2.4 Risk Assessments (quantified and qualified) approved by the Principal Contractor.

9.3.2.5 Fall Protection Plan in line with the Principal Contracfor's Plan and approved by the Principal

Contractor

9.3.2.6 OHS Management Plan approved by the Principal Contractor

9.3.3 RECORDS SPECIFIC TO THE PROJECT:

9.3.3.1
9.3.3.2
9.3.3.3
9334
9.3.3.5
93.36
93.3.7
93.3.8
9339
9.3.3.10
9.3.3.11
9.3.3.12
9.3.313
9.3.3.14

Issue Based Risk Assessments for all activities.

DSTI's — daily before any activities start.

Toolbox Talks — weekly

Fall Protection Plan

Mandatory Agreement with Principal Confractor and with appointed Contractors
Safety Inductions of Employees and Contractor Employees
Training for Persons Working at Elevated Positions

Incident Recording & Investigation Procedures and Documents.
Incident Reports

Health and Safety Rep. Inspections

Issue of PPE free of charge to employees — Control Registers
Safety Meeting Minutes

Letter of Good Standing from COIDA

All Registers and Checklists as required by Legislation

9.3.4 APPOINTMENTS (as required by the applicable Legislation)

9.3.4.1
9.3.4.2
9.3.4.3
9.3.4.4
9.34.5
9346
9.3.4.7
9348

Tender
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Appointment of Manager / Director
Construction Manager

Assistant Construction Manager
Construction H&S Officer
Construction Supervisor

Assistant Construction Supervisor
Risk Assessor

Fall Protection Planner / Supervisor
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9349

First Aider

9.3.4.10 Incident Investigator

9.3.4.11

Health and Safety Representative

0.3.4.12 Temporary Electrical Installations & Machinery Inspector and Supervisor

9.3.4.13 Explosive Actuated Fastening Device inspector and Operator

0.3.4.14 Explosive Actuated Fastening Device Storeman
9.3.4.15 Scaffold Supervisor
9.3.416 Temporary Works Designer

0.3.4.17 Temporary Works Supervisor

9.3.4.18 Temporary Works Erector

9.3.4.19 Temporary Works Equipment Inspector

9.3.4.20 Temporary Works [nspector

9.3.4.21

Fire Equipment Inspector

0.3.4.22 Caonstruction Vehicle and Mobile Plant Operator / Inspector

9.3.4.23 Supervisor of Construction Vehicles and Mobile Plant

6.3.4.24 Subordinate Construction Vehicle and Mobile Plant Supervisor

9.3.4.25 Construction Site Stacking and Storage Supervisor
9.3.4.26 Lifting Tackle Inspector

9.3.4..27 Lifting Machine Operator

9.3.4.28 Lifting Machine Inspector

9.3.4.29 Excavation Supervisor and Inspector

9.3.4.30 Demolition Supervisor

9.3.5
9.3.51

9.3.5.2

8.3.5.3

9.3.6
9.3.6.1

Tender
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APPOINTMENTS — SUPERVISORY

All legal and client requirements regarding appointments will be adhered te on the project. In all
cases the person being appointed will have the necessary training and or experience for the
appointed position.

The Contractor will have an OHS Appeointment Structure in place. The CEQ will delegate certain
responsibilities down to appointed employees; however he will remain ultimately responsible.
Delegation of Duties — Section 16{2). The Contractor CEQ will appoint his Managing Director
and Contracts Director who will oversee that all legal, client and company CHS requirements are

implemented, adhered to and enforced.

CONSTRUCTION H&S OFFICER

Appointment & Functions. The function of the Construction H&S is to assist advice and enforce all
OHS issues related to the project. The duties of the Construction H&S Officer will include but will not
be limited to stop any Contractor who in his/her opinion works unsafely or poses a threat to any

other person.

0074
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9.3.6.2

9.3.7

8.3.7.1

8.3.7.2

9.3.7.3

9.3.8
9.3.81

9382

9383

Tender

Weekly OHS Inspection Report. The appointed Contractor Construction H&S Officer will be
required to formally inspect the project on a weekiy basis and all findings will be recorded and
distributed to all appointed supervisors, Principal Contracior Site Manager.

HEALTH, SAFETY AND ENVIRONMENTAL REPRESENTATIVES & COMMITTEE MEMBERS

As per the legal requirement, the Contractor will appoint OHS Representatives & OHS Committee
Members on the project. These persons will be nominated by the Contractor workforce and will thus
represent the workforce in all OHS related issues. All OHS Representatives will be members of the
Project OHS Committee and will meet on a monthly basis with the project management to discuss
OHS related issues.

Appointments & Functions. The appointed OHS Representatives and Committee members shall
be formally trained in their functions and responsibilities. These will also be clearly defined on their

appointment forms.

Monthly Inspection Report. Each OHS Representative is required to complete a formal monthly
inspection report for their respective work areas. These reports are then tabled at the monthly safety
meetings for review, however should the need arise an OHS Representative may at any time
complete an inspection report and forward it directly onto the appointed Construction Manager.
These monthly reports are kept in the Contractor Safety File and then archived after the completion
of the project.

REGISTERS & CHECKLISTS.

In order to ensure that all plant, equipment, systems and procedures are maintained in accordance
to Legislative requirements, formal inspection Registers and Checklists have to be compiled.
These Registers and Checklists are then completed by the appointed persons, who are
designated in writing. The completed forms are kept on the Contractors OHS file and then
archived after project completion.

The contractor shall provide the Principal Contractor with a list of afl Equipment and Tools he / she
intends to use on the project before the equipment / tools are brought onto the site. The Contractor
shall make arrangements with the Principal Contractor, Project CHS Officer to inspect the equipment
/ tools identified on the asset register before the equipment / tools are brought onto the project.

The following is a list of Registers and Checklist required to be completed for the applicable
activities and at intervals as per the requirements of the Occupational Health and Safety Act 85 of
1993: '

a) Equipment/ Tool Register - Before start of project and monthly
by Portable Electrical Equipment - Monthly
¢) Hand Tools - Monthly
d)} Scaffolding - Daily
e) Temporary Works - Before, during and after a concrete
pour
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f}  Fire Extinguishers - Monthly

g) Construction Vehicles, Mobile Plant and Equipment - Daily

h) Explosive Actuated Fastening Device - Monthly
iy Hazardous Chemical Substances - Monthly
) Cranes - Daily

k) Slings, Chains & Hooks (Lifting Tackie) - Monthly
[} Compressors - Monthly
m) Ladders - Monthly

n) Hoists - Daily

o)} Excavations | - Daily

p) Suspended Scaffolding - Daily

gq) Gas Welding / Flame Cutting - Monthly
r)  Full Body Safety Harnesses - Menthly
s) Distribution Boards - Monthly
t)  First Aid Boxes - Weekly
W) PPE - Menthly

9.3.9 SAFETY INDUCTION AND IDENTIFICATION

9.3.9.1 The Contractor shall ensure that all his employees and visitors will first go to the Principal
Contractors CHS Officer or Construction Manager for a Site Safety Induction, before the
persons will be allowed onto the construction site. The Contractor shall keep a copy of all the
signed General OHS Induction forms on his OHS File. Failure to comply will result in a fine
imposed onto the Contractor.,

9.3.9.2 The Contractor shall ensure that his employees are issued with some sort of identification', ie.

Contractor name on Overalls, Hardhats or 1D cards will be acceptable.

9.3.10 RISK ASSESSMENTS AND SAFETY TALKS (TOOLBOX TALKS)

9.3.10.1 The Client shall provide a Baseline Risk assessment for all activities associated with the project.
The Contractor shall provide Issue based Risk Assessments for all relevant activities identified in
the Baseline Risk Assessment. Safe methods of work documents shalli be completed for all
medium, high and extremely high risks identified. The Contractors shall maintain safe working
conditions and a healthy work environment at all times.

9.3.10.2 A daily Safety Task Instruction (DSTI) shall be completed as part of the Risk Assessment Process
and the daily conditions shall be taken into consideration when these are conducted by the

supervisor / foreman on site.
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9.3.10.3 All Risk assessménts shall be communicated to the employees of the contractor by the contractor
before work starts.

9.3.10.4 When activities change the contractor will be required to revise the risk assessment to suit the
changed conditions and re communicate the revised risk assessment with the employees.

0.3.10.5 Copies of all risk assessments will be issued to the Principal Contractor Project CHS Officer or

Construction Manager for review and these will include copies where the Contractor’'s

employees have signed confirmation of receiving the risk assessment information.

9.310.6 It is a requirement by law that all issue based Risk Assessments is revised monthiy. The
Contractor shall demonstrate to the Principal Contractor that this is done monthly.

9.3.10.7 The Contractor is required to have a Weekly Safety Talk (Toolbox Talk) with his employees to

' inform them of safety issues related to their scope of work. The employees of the Contractor will :
sign acknowledgement of receiving the training and copies of the documents shall be kept on the ‘
Contractor OHS file and copies will be issued to the Principal Contractor Project CHS Officer |
or Construction Manager.

9.3.10.8 Risk Assessor Appointment & Functions. The risk assessment process will be co-ordinated by
a Contractor Appointed Risk Assessor. This person will oversee all risk assessments which will
include the approval by the Principal Contractor. Further to the above, the Risk Assessor will
ensure that all Appointed Contractor Supervisors convey the information on the risk
assessments to the respective work crews and the Contractor employees sign an Attendance
Register.

9.3.10.2 The contractor must, before the commencement of any construction work and during such
construction work, have risk assessments performed by a competent person appointed in writing,

which risk assessments form part of the health and safety plan to be applied on the site, and must

include—
(8) the identification of the risks and hazards to which persons may be exposed to;
(b} an analysis and evaluation of the risks and hazards identified based on a documented method;

{c) a documented plan and applicable safe work procedures to mitigate, reduce or control the
risks and hazards that have been identified;

(d} a monitoring pian; and
(e} areview plan.

9.3.10.10 The contractor must ensure that as far as is reasonably practicable, ergonomic related hazards
are analyzed, evaluated and addraessed in a risk assessment.

9.3.10.11 The contractor must ensure that all employees under his or her control are informed, instructed
and trained by a competent person regarding any hazard and the related work procedures and or
control measures before any work commences, and thereafter at the times determined in the risk
assessment monitoring and review plan of the relevant site.

9.3.10.12 The principal contractor must ensure that all his/her contractors are informed regarding any

hazard that is stipulated in the risk assessment before any work commences, and thereafter at
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9.3.10.13

9.3.10.14

9.3.10.15

the times that may be determined in the risk assessment monitoring and review plan of the
relevant site.

The contractor must consult with the heaith and safety committee or, if no health and safety
committee exists, with a representative trade union or representative group of employees, on the
monitoring and review of the risk assessments of the relevant site.

The contractor must ensure that copies of the risk assessments of the relevant site are available
on site for ingpection by an inspector, the client, the client's agent, any contractor, any employee,
a representative trade union, a health and safety representative or any member of the health and
safety committes,

The contractor must review the relevant risk assessment—

{a) where changes are effected to the design and or construction that result in a change to the

risk profile; or

(b}  when an incident has occurred.

9.3.11 OHS MEETINGS

9.311.1

9.3.11.2

9.3.11.3

9.3.11.4

9.3.12

9.3.12.1

9.3.12.2

9.3.12.3

9.312.4

Tender

Monthly OHS meetings with all OHS Representatives and other committee members will be
conducted for the contract. Depending on the scope of work, monthly OHS Contractor meetings
will also be conducted to discuss OHS related matters.

The project OHS meetings are formalised with a standard agenda, however each project may
adapt the standard agenda to meet either client requirements or joint venture requirements.
Minutes must be kept for each meeting and distributed to each member. As with all OHS
documentation these are filed on the Confractor Safety files for viewing by either the Principal
Contractor or Client or Officials from the Dept of Labour.

All persons attending OHS meetings are required to sign a standard attendance register as proof
of attendance.

Contractor Supervisor Meetings. It might be required by the Principal Contractor to have safety
mesting with the supervisors of the Contractors when the need arise or if the Principle contractor

see it fit to have meetings.

ACCIDENT PROCEDURES

Standard Accident Procedure. Fully equipped first aid boxes along with applicable signage must
be placed in prominent areas on the project. All incident investigations will be conducted by either
the Contractor Construction Health and Safety Officer, appointed investigator or appointed
Contractor OHS Representative.

First Aider Appointment & Functions. Each trained First Aider must be appointed in writing and
responsibilities should be in writing on the appointment form.

Name List of First Aiders. To promote the awareness of the trained First Aiders, their names
and work areas shall be displayed in all prominent areas.

Emergency Evacuation Procedure. A Standard Emergency Evacuation Procedure must be

developed by the Contractor in accordance with the Emergency Evacuation Procedure of the
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Principal Contractor. A Clients specific Evacuation Procedure will take preference over the
standard evacuation procedure. Details of the Emergency Evacuation Procedure will be

displayed in ali prominent work areas.

9.3.125 The Contractor shall demonstrate to the Principal Contractor that at least two Emergency

Evacuation Drills has been conducted during a year and shall also keep record of these drills with
the short comings and remedial actions taken.

9.3126 To promote the awareness of the emergency numbers the lists will also be displayed in all

prominent areas.

9.3.12,7 Employers Report of Accident Forms. In the unfortunate case of a person being injured and

requiring medical attention, then the standard “Employers Report of Accident” form will be
completed accordingly. Sufficient blank copies will be kept at the Contractors offices. As per the
accident procedure copies will be sent to the medical practitioner and relevant company Head
Office. A copy will also be kept on the Contractor Safety fite.

9.3.12.8 Investigation Form (Annexure 1). Each incident involving medical attention from either a doctor

or hospital will be fully investigated on an Annexure 1 form. This form entails input from all
parties namely the investigator, OHS Commitiee and project management. Each investigation will
be reviewed at the monthly OHS meeting. Once actioned the Annexure 1 form will be kept on the

Contractor OHS File. If required the client will be notified immediately and a copy handed over.

9.312.9 Serious & Reportable Incidents. The Contractor will immediately inform the Principal

10.
10.1
10.1.1

10.2
10.21

10.2.2
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Contractor of any serious or fatal accident which occur. In the case of a Fatality the
Contractor will also inform the Authorities (Department of Labour or the Department of
Minerals and Energy in RSA) for their investigation.

CONSTRUCTION ACTIVITIES

PORTABLE ELECTRIC TOOLS

No Contractor will allow any employee to work with unsafe or damaged portable electric tools. All
tools will be inspected before it is issued to employees. Any contractor who does not conform to this
requirement will be fined and the tool confiscated until it is made safe to use by the contractor. All
rotating parts will be sufficiently guarded to protect employees. Tools may only be used by
competent/trained persons.

SCAFFOLDING

No contractor will allow any employee to work on unsafe or damaged scaffolding. Scaffolding will be
inspected daily and after inclement weather by a competent appointed person. No work will be
allowed on scaffolds during inclement weather conditions. Scaffolds will be fitted with a sign at the
access to the Scaffold to indicate if it is safe or unsafe to use. Scaffolds will be constructed to SANS
10085 standards and OHS Act 85 of 1993 regulations.

The contractor must appoint a competent person in writing who must ensure that all scaffolding work
operations are carried out under his or her supervision and that all scaffold erectors, team leaders

and inspectors are competent to carry out their work.
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LADDERS

No contractor will allow any employee to work on unsafe or damaged ladders. No person will be
allowed to stand and work on the last 2 Rungs of any ladder. When the ladder is longer than 3m
then another person will hold the ladder in place at the bottom and the ladder will also be tied to a
solid structure at the top where possible. Ladders will be inspected visually before shift starts and

monthly on a register. Ladders are access equipment and not working platforms.

PPE (Personal Protective Equipment)

Compulsory PPE are Hardhats, Safety boots and overalls. Any other PPE required will be
determined by the Risk Assessment. PPE will be issued to employees free of charge and a signed
register will be kept by the contractor to proof that PPE has been issued to the employee. Only full
body, double lanyard safety harnesses will be allowed to be used by employees who are working on
any unprotected heights. These harnesses must carry the SABS stamp of approval. PPE will comply
with relevant SABS and OHS Act 85 of 1993 regulations. PUBLIC WORKS, ROADS &
INFRASTRUCTURE has request the Contractors who need to purchase new harnesses to purchase
harnesses which has a foot strap as part of the harness and to phase out harnesses which are not
fitted with foot straps.

FALL PROTECTION

A detailed fall protection plan will be submitted by the contractor to Principal Contractor for approval.
A competent person will be appointed in writing to control and oversee all work being conducted by
the contractor.

Contractors working on heights will take precautions to prevent tools, equipment and employees
from accidentally falling from heights. Where it can be prevented no person will work above other
employees unless there is sufficient guarding protecting the employees below.

The contractor must—
{a) designate a competent person to be responsible for the preparation of a fall protection plan;

{b) ensure that the fall protection plan contemplated in paragraph (10.5.1) is implemented,
amended where and when necessary and maintained as required; and

(c) = take steps to ensure continued adherence to the fall protection plan.
A fall protection plan must include—

(a) a risk assessment of all work carried out from a fall risk position and the procedures and
methods used to address all the risks identified per location;

{b) the processes for the evaluation of the employees' medical fitness necessary to work at a fall

risk position and the records thereof;

{c) a programme for the training of employees working from a fall risk position and the records

thereof;
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10.5.5

10.5.8

10.5.7

10.6
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{d) the procedure addressing the inspection, testing and maintenance of all fall protection
equipment; and

(e) a rescue plan detailing the necessary procedure, personnel and suitable equipment required
to affect a rescue of a person in the event of a fall incident to ensure that the rescue

procedure is implemented immediately following the incident.

The contractor must ensure that a construction manager appointed under regulation 8(1} is in
possession of the most recently updated version of the fall protection plan.

The contractor must ensure that—

(@) all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately
guarded, fenced or barricaded or that similar means are used to safeguard any person from
falling through such openings:

{b)  no person is required to work in a fall risk position, unless such work is performed safely
(c) fall prevention and fall arrest equipment are—

(i) approved as suitable and of sufficient strength for the purpose for which they are
being used, having regard to the work being carried out and the load, including any
person, they are intended to bear; and

(ii) securely attached to a structure or plant, and the structure or plant and the means of
attachment thereto are suitable and of sufficient strength and stability for the purpose
of safely supporting the equipment and any person who could fall; and

(dy fall arrest equipment is used only where it is not reasonably practicable to use fall prevention
equipment,

Where roof work is performed, the contractor must ensure that,
(@) the roof work has been properly planned;
(b)  the roof erectors are competent to carry out the work:

{c) no employee is permitted to work on roofs during inclement weather conditions or if any

conditions are hazardous to the health and safety of the employee;

(d)  all covers to openings and fragile material are of sufficient strength to withstand any imposed

loads:

(e)  suitable and sufficient platforms, coverings or other similar means of support have been
provided to be used in such a way that the weight of any person passing across or working on

or from fragile material is supported: and

‘(f) suitable and sufficient guard-rails, barriers and toe-boards or other similar means of protection

prevent, as far as is reasonably practicable, the fall of any person, material or equipment.

HOUSEKEEPING AND GENERAL SAFEGUARDING ON CONSTRUCTION SITES
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Housekeeping of the contractors work area will be the responsibility of the contractor. Housekeeping
will be done throughout the day to prevent any material or fools obstructing the walkways of the
employees. Daily cleaning of the work area will be done near the end of the shift.

Further to this the following must be addressed;

a) adequate care is taken to ensure correct storage and stacking of articles and material.

b} regular refuge removal is maintained.

¢)  the working area around machinery is clean and demarcated.

d)  no articles or material are disposed from any height without the necessary precautions taken.
e) spillages of hazardous chemicals are left unattended.

The Principal Contractor reserves the right fo clean up after any Contractor who fails to adhere to
these requirements and to charge the Contractor accordingly.

The Client OHS Specification might have additional requirements which need fo be complied with.
The contractor must, in addition to compliance with the Environmental Regulations, ensure that
suitable housekeeping is continuously implemented on each construction site, including—

(a) the proper storage of materials and equipment;
(b)  the removal of scrap, waste and debris at appropriate intervals;

(c) ensuring that materials required for use, are not placed on the site so as to obstruct means of

access o and egress from workplaces and passageways;

(d) ensuring that materials which are no longer required for use, do not accumulate on and are

removed from the site at appropriate intervals;

(e) ensuring that waste and debris are not disposed of from a high place with a chute, unless the
chute complies with the requirements set out in the Environmental Legislation applicable to

country;

(fy  ensuring that construction sites in built-up areas adjacent to a public way are suitably and
sufficiently fenced off and provided with controlled access points fo prevent the entry of

unauthorized persons; and

(g) ensuring that a catch platform or net is erected above an entrance or passageway or above a
place where persons work or pass under, or fencing off the danger area if work is being
performed above such enirance, passageway, or place so as to ensure that all persons are
kept safe in the case of danger or possibility of persons being struck by falling objects.

MACHINERY

The Contractor and its contractors shall ensure that all the plant, machinery or equipment they wish
to utilise on the Project is of sound order and fit for the purpose for which if is intended and that it
complies with all applicable legislative requirements.
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The Contractor and its contractors shall ensure that all plant, machinery or equipment is suitably
guarded by means of insulation, fencing, screening, or guarding. Further to this, all safety equipment

in relation to the plant, machinery or equipment is in a suitable and working condition.

The Contractor and its contractors shall ensure that all employees operating or utilising such plant,

machinery or equipment are suitable trained, experienced and are aware of the dangers involved.

The Contractor and its contractors shall not permit uncertified employees from working on moving

or electrically alive machinery. Isolation Procedures shall be adhered to by all.

Devices to start and stop machinery must be clearly labelled and in working order on all plant,

machinery and equipment. Warning signs of relevant dangers must also be clearly visible.

The Contractor shall comply with the PUBLIC WORKS, ROADS & INFRASTRUCTURE FRS (Fatal
Risk Standards).

The Client OHS Specification might have additional requirements which need to be complied with.

No plant and equipment shall be allowed on site without being checked and approved by the
Principal Contractor.

STRUCTURES
The contractor must ensure that—

(a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or
existing structure or any part thereof, which may become unstable or is in a temporary state of

weakness or instability due to the carrying out of construction work;
{b} no structure or part of a structure is loaded in a manner which would render it unsafe; and

(¢) all drawings pertaining to the design of the relevant structure are kept on site and are available
on request to an Inspector, Principal Contractor, other Contractors, the Client and the Client's
Agent or Employee.

An owner of a structure must ensure that-—

(a) inspections of that structure are carried out periodically by competent persons in order to

render the structure safe for continued use;

{h) that the inspections contemplated in paragraph (a) are carried out at least once every six
months for the first two years and thereafter yearly;

{c) the structure is maintained in such a manner that it remains safe for continued use;
(d) the records of inspections and maintenance are kept and made available on request to an
inspector.
TEMPORARY WORKS
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10.9.1 The contractor must appoint a temporary works designer in writing to design, inspect and approve
the erected temporary works on site before use,

10.9.2 The confractor must ensure that all temporary works operations are carried out under the

supervision of a competent person who has been appointed in writing for that purpose.
10.9.3 The contractor must ensure that—

{a} all temporary works structures are adequately erected, supported, braced and maintained by a
competent person so that they are capable of suppoerting all anticipated vertical and lateral loads
that may be applied to them, and that no loads are imposed onto the structure that the structure

is not designed to withstand;

{by all temporary works structures are done with close reference to the structural design drawings,

and where any uncertainty exists the structural designer should be consulted;

{c) detailed activity specific drawings pertaining to the design of temporary works structures are
kept on the site and are available on request to an inspector, other contractors, the client, the

client's agent or any employee;

(dy all persons required to erect, move or dismantle temporary works structures are provided with

adequate training and instruction to perform those operations safely;

() all equipment used in temporary works structure are carefully examined and checked for

suitability by a competent person, before being used;

(f} all temporary works structures are inspected by a competent person immediately before, during
and after the placement of concrete, after inclement weather or any other imposed load and at
least on a daily basis until the temporary works structure has been removed and the results

have been recorded in a register and made available on site;

(g) no person may cast concrete, until authorization in writing has been given by the competent

person contemplated in paragraph (a);

(h) If, after erection, any temporary works structure is found to be damaged or weakened to such a

degree that its integrity is affected, it is safely removed or reinforced immediately;
() adequate precautionary measures are taken in order to—
(i) secure any deck panels against displacement; and

(i) prevent any person from slipping on temporary works due to the application of release

agents;

(i as far as is reasonably practicable, the health of any person is not affected through the use of

solvents or oils or any other similar substances;

(k) upon casting concrete, the temporary works structure is left in place until the concrete has

acquired sufficient strength to safely support its own weight and any imposed load, and is not
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removed until authorization in writing has been given by the competent person contemplated in

paragraph (a);

() the foundation conditions are suitable to withstand the loads caused by the temporary works

structure and any imposed load in accordance with the temporary works design.

(m) provision is made for safe access by means of secured ladders or staircases for all work to be

carried out above the foundation bearing level;

(n) a temporary works drawing or any other relevant document includes construction sequences

and methods statements;

{0) the temporary works designer has been issued with the latest revision of any relevant structural

design drawing;

(p) a temporary works design and drawing is used only for its intended purpose and for a specific

portion of a construction site; and

{q) the temporary works drawings are approved by the temporary works designer before the

erection of any temporary works.

10.9.4 No contractor may use a temporary works design and drawings for any work cther than its intended

purpose.

10.10 EXCAVATIONS

10.10.1 Excavations will be barricaded with solid barricading i.e. pipes and orange snow neiting. Excavations
will be barricaded in such a way that it will prevent any person from falling into the excavations {at
least 1m from the edge). There will be safe access into the excavation via a ladder which will
protrude 1m above ground level. These ladders will be placed at intervals not exceeding 6m from
any worker inside the excavation. All excavations will be shored or battered to prevent accidental
collapse of ground. All excavated material will be placed at least 1,5m away from the sides of the
excavation. Where there is vehicles travelling in the area a burm will be placed around the edges at
1,6m away from the excavation to prevent vehicles accidentally driving too close to the excavation.
All excavations will be inspected daily by a2 competent, appointed person and findings will be
recorded on an appropriate register / checklist. No contractor will allow his employees to work inside
any excavation while a TLB or Excavator is busy excavating the same excavation. Excavations will

be kept free of any toxic or explosive gases. Excavations will be kept well ventilated at all times.
10.10.2 The contractor must—

(@) ensure that all excavation work is carried out under the supervision of a competent person who
has been appointed in writing for that purpose; and
(b} evaluate, as far as is reasonably practicable, the stability of the ground before excavation work

begins.

10.10.3 The contractor who performs excavation work——
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a)

(i)

(ii)

d)

g)

h)

must take reasonable and sufficient steps in order to prevent, as far as is reasonably
practicable, any person from being buried or trapped by a fall or dislodgement of material in

an excavation;

may not require or permit any person to work in an excavation which has not been
adequately shored or braced: Provided that shoring and bracing may not be necessary

where—

the sides of the excavation are sloped to at least the maximum angle of repose measured

relative to the horizontal plane; or
such an excavation is in stable material: Provided that—

(aa) permission has been given in writing by the appointed competent person
contemplated in subregulation (1) upon evaluation by him or her of the site

conditions; and

{bb) where any uncertainty pertaining to the stability of the soil still exists, the decision
from a professional engineer or a professional technologist competent in
excavations is decisive and such a decision must be noted in writing and signed by
both the competent person contemplated in subregulation (1) and the professional

engineer or technologist, as the case may be;

must take steps to ensure that the shoring or bracing contemplated in paragraph (b) is
designed and constructed in a manner that renders it strong enough to support the sides of

the excavation in question;

must ensure that no load, material, plant or equipment is placed or moved near the edge of
any excavation where it may cause its collapse and consequently endangers the safety of
any person, unless precautions such as the provision of sufficient and suitable shoring or

bracing are taken to prevent the sides from collapsing;

must ensure that where the stability of an adjoining building, structure or road is likely to be
affected by the making of an excavation, steps are taken to ensure the stability of such

building, structure or road and the safety of persons;

must cause convenient and safe means of access to be provided to every excavation in
which persons are required to work, and such access may not be further than six meters

from the point where any worker within the excavation is working;

must ascertain, as far as is reasonably practicable, the location and nature of electricity,
water, gas or other similar services which may in any way be affected by the work to be
performed, and must before the commencement of excavation work that may affect any
such service, take the steps that are necessary to render the circumstances safe for all

persons involved;

must ensure that every excavation, including all bracing and shoring, is inspected-—
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i) daily, prior to the commencement of each shift;
i) after every blasting operation;

iii} after an unexpected fall of ground;

iv) after damage to supports; and

v) after rain,

by the competent person contemplated in sub regulation (1), in order to ensure the
safety of the excavation and of persons, and those results must be recorded in a
register kept on site and made available on request to an inspector, the client, the

client's agent, any other contractor or any employee:;

f) must cause every excavation which is accessible to the public or which is adjacent to public

roads or thoroughfares, or whereby the safety of persons may be endangered, to be—

i) adequately protected by a barrier or fence of at least one metre in height and as

close to the excavation as is practicable: and

iiy provided with warning illuminates or any other clearly visible boundary indicators at
night or when visibility is poor,

or have resort to any other suitable and sufficient precautionary measure where

subparagraphs (i} and (i) are not practicable;

J)  must ensure that all precautionary measures stipulated for confined spaces as determined in

the Legislation are complied with by any person ente'ring any excavation;

k) must, where the excavation work involves the use of explosives, appoint a compsetent
person in the use of explosives for excavation, and must ensure that a method statement is
developed by that person in accordance with the applicable explosives legisiation; and

) must cause warning signs to be positioned next to an excavation within which or where

persons are working or carrying out inspections or tests.

10.11 DEMOLITION WORK

10.11.1 The contractor must appoint a competent person in writing to supervise and control all demolition

work on site.

10.11.2 The contractor must ensure that before any demolition work is carried out, and in order to ascertain
the method of demolition to be used, a detailed structural engineering survey of the structure to be
demolished is carried out by a competent person and that a method statement on the procedure to
be followed in demalishing the structure is developed by that person.

10.11.3 During a demalition, the competent person contemplated in sub regulation (10.11.1) must check the
structural integrity of the structure at intervals determined in the method statement contemplated in

sub regulation (10.11.2), in order to avoid any premature collapses.

6e8?

Tender 81
Part C2: Scope of Work




10.11.4 The contractor who performs demolition work must—

(a)

(b}

{c)

(e)

{f)

(9)

(h)

{1}

with regard to a sfructure being demolished, take steps to ensure that—

i no floor, roof or other part of the structure is overloaded with debris or material in a

manner which would render it unsafe;

(in) all reasonably practicable precautions are taken to avoid the dan'ger of the structure
collapsing when any part of the framing of a framed or partly framed building is

removed, or when reinforced concrete is cut; and

{jii) precautions are taken in the form of adequate shoring or other means that may be
necessary to prevent the accidental collapse of any part of the structure or adjoining

structure;

ensure that no person works under overhanging material or a structure which has not been

adequately supported, shored or braced;

ensure that any support, shoring or bracing contemplated in paragraph (b), is designed and

constructed so that it is strong enough to support the overhanging materiai;

where the stability of an adjoining building, structure or road is likely to be affected by demolition
work on a structure, take steps to ensure the stability of such structure or road and the safety of

persons;

ascertain as far as is reasonably practicable the location and nature of electricity, water, gas or
other similar services which may in any way be affected by the work to be performed, and must
before the commencement of demolition work that may affect any such service, take the steps

that are necessary to render circumstances safe for all persons involved,;

cause every stairwel! used and every floor where work is being performed in a building being

demolished, to be adequately illuminated by either natural or artificial means;

cause convenient and safe means of access to be provided to every part of the demolition site

in which persons are required to work; and

erect a catch platform or net above an entrance or passageway or above a place where
persons work or pass under, or fence off the danger area if work is being performed above such
entrance, passageway, or place so as to ensure that all persons are kept safe where there is a

danger or possibility of persons being struck by falling objects.

The demolition area shall be well barricaded with relevant warning signs displayed on the

barricading to prevent any unauthorised person to enter the demolition area

10.11.5 The contractor must ensure that no material is dropped to any point, which falis outside the exterior

walls of the structure, unless the area is effectively protected.

10.11.6 No person may dispose of waste and debris from a high place by a chute unless the chute—

a) is adequately constructed and rigidly fastened,

Tender

66683
82

Part C2: Scope of Work




by if inclined at an angle of more than 45 degrees to the horizontal, is enclosed on its four sides;
c) if of the open type, is inclined at an angle of less than 45 degrees to the horizontal;

d) where necessary, is fitted with a gate at the bottom end to control the flow of material; and

e) discharges into a container or an enclosed area surrounded by barriers.

10.11.7 The contractor must ensure that every chute used to dispose of rubble is designed in such a manner
that rubble does not free-fall and that the chute is strong enough to withstand the force of the debris
travelling along the chute.

10.11.8 The contractor must ensure that no equipment is used on floors or working surfaces, unless such

floors or surfaces are of sufficient strength to support the imposed foads.

10.11.9 Where a risk assessment indicates the presence of asbestos, the contractor must ensure that all

asbestos related work is conducted in accordance with the applicable Legislation.

10.11.10 Where a risk assessment indicates the presence of lead, the confractor must ensure that all lead

related work is conducted in accordance with the applicable Legislation.

10.11.11 Where the demolition work involves the use of explosives, a method statement must be developed
in accordance with the applicable explosives legislation, by an appointed person who is competent
in the use of explosives for demolition work and all persons involved in the demolition works must

adhere to demolition procedures issued by the appointed person.

10.11.12 The contractor must ensure that all waste and debris are as soon as reasonably practicable

removed and disposed of from the site in accordance with the applicable legislation.
10.11.13 Demolition work will be done under supervision of a competent person.

10.11.14 Dust will be minimised to an acceptable standard. When working with Compressors and Jack
hammers, the contractor will ensure that all couplings are safeguarded with safety chains over the

couplings.

10.11.15 All service lines will be detected before the work starts and all service lines will be secured by

competent persons before work commence.

10.12 TUNNELING
10.12.1  No person may enter a funnel, which has a height dimension of less than 800 millimetres.

1013 SUSPENDED PLATFORMS

10.13.1 The contractor must appoint a competent person in writing who must ensure that all suspended
platforms work operations are carried out under his or her supervision and that all suspended

platform erectors, operators and inspectors are competent to carry out their work.

10.13.2 No contractor may use or permit the use of a suspended platform, unless—

<o
o
i)

Tender 83
Part C2: Scope of Work




a) the design, stability and construction thereof comply with the safety standards incorporated for

this purpose into the applicable Legislation

b) he or she is in possession of a certificate of system design issued by a professional engineer,
certificated engineer or a professional technologist for the use of the suspended platform
system; and

c) he or she s, before the commencement of the work, in possession of an operational compliance
plan developed by a competent person based on the certificate of system design cantemplated
in subparagraph (b) and applicable to the environment in which the system is being used, which
operational compliance plan must include proof of the—

i. appointment of the competent person contemplated in subregulation {10.13.1);
ii. competency of erectors, operators and inspectors;

iii. - operational design calculations, which must comply with the requirements of the system

design certificate;
iv. performance test results;

v. sketches indicating the completed system with the operational loading capacity of the
platform;

vi. procedures for and records of inspections having been carried out; and
vii. procedures for and records of maintenance work having been carried out.

10.13.3 The contractor making use of a suspended piatform system must submit a copy of the certificate of
system design contemplated in subregulation {10.13.2) (b}, including a copy of the operational
design calculations contemplated in subregulation 10.13.2(c) (iii}, sketches and test results, to the
provincial director before commencement of the use of the system and must further indicate the
intended type of work that the system will be used for.

10.13.4 The contractor must submit a copy of the certificate of system design in the manner contemplated in
subregulation (10.13.3) for every new project.

10.13.56 The contractor must ensure that the outriggers of each suspended platform—

a) are constructed of material of adequate strength and have a safety factor of at least four in
relation to the load it is to carry; and

) have suspension points provided with stop devices or other effective devices at the outer ends
to prevent the displacement of ropes.

10.13.6 The contractor must ensure that—

a} the parts of the building or structure on which the outriggers of a suspended platform are
supported, are checked by means of calculations to ensure that the required safety factor is
adhered to without risk of damage to the building or structure;

b} the suspension wire rope and the safety wire rope are separately connected to the outrigger,
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¢} each person on a suspended platform is provided with and wears a body harness as a fall

prevention device, which must at all times be attached to the suspended platform;

d) the hand or power driven machinery to be used for the lifting or lowering of the working platform
of a suspended platform is constructed and maintained in such a manner that an uncontrolled

movement of the working platform cannot occur;

e) the machinery referred fo in paragraph (d) is so situated that it is easily accessible for

inspection;

f)  the rope connections to the outriggers are vertically above the connections to the working
platform; and

g} when the working platform is suspended by two ropes only, the connections of the ropes to the
working platform are of a height above the level of the working platform to ensure the stability of
the working platform.

10.13.7 The contractor must ensure that a suspended platform—

a) is suspended as near as possible to the structure to which work is being done to prevent as far

as is reasonably practicable horizontal movement away from the face of the structure;

b) is fitted with anchorage points fo which workers must attach the lanyard of the safety harness
worn and used by the worker, and such anchorage connections must have sufficient strength to
withstand any potential load applied to it; and

c) s fitted with a conspicuous notice easily understandable by all workers waorking with the

suspended platform, showing—
(). the maximum mass load;
{ii). the maximum number of persons; and

{ii).  the maximum total mass lead, including load and persons, which the suspended platform

can carry.
10.13.8 The contractor must cause—

a) the whole installation and all working parts of a suspended platform to be thoroughly examined

by a competent person in accordance with the manufacturer's specification;

b} the whole installation to be subjected to a performance test as determined by the standard to

which the suspended platform was manufactured;

¢} the performance test contemplated in paragraph (b) to be done by a competent person
appointed in writing, with the knowledge and experience of erection and maintenance of
suspended platforms or similar machinery, and who must determine the serviceability of the
structures, ropes, machinery and safety devices before they are used, every time suspended
platforms are erected; and
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d) the performance test contemplated in paragraph (b) of the whole installation of the suspended
platform to be subjected to a load equal to that prescribed by the manufacturer or, in the
absence of such load, to a load of 110 per cent of the rated mass load, at intervals not
exceeding 12 months and in such a manner that every part of the installation is stressed

accordingly.'

10.13.9 The contractor must cause every hoisting rope, hook or other load-attaching device which forms part
of the suspended platform to be thoroughly examined in accordance with the manufacturer's
specification by the competent person before they are used every time they are assembled, and, in

cases of continuous use, at intervals not exceeding three months.

10.13.10 The contractor must ensure that the Suspended Platform Supervisor or the Suspended Platform
Inspector carries out a daily inspection of all the equipment prior to use, including establishing

whether—
a) all connection bolts are secure;
b} all safety devices are functioning;
c) all safety devices are not tampered with or vandalized;
d) the total maximum mass load of the platform is not exceeded;

e) the occupants in the suspended platform are using body harnesses which have been properly

attached;
f}  there are no visible signs of damage to the equipment; and
g) all reported operating problems have been attended to.

10.13.11 The contractor must ensure that all inspection and performance test records are kept on the
construction site at all times and made available to an inspector, the client, the client's agent or any

employee upon request.

10.13.12 The contractor must ensure that all employees required to work or to be supported on a suspended

platform are—

a) medically fit to work safely in a fall risk position or such similar environment by being in

possession of a medical certificate of fitness;
b} competent in conducting work related to suspended platforms safely;
c¢) frained or received training, which includes at least—
(). how to access and egress the suspended platform safely;
().  how to correctly operate the controls and safety devices of the equipment,
(il).  information on the dangers related to the misuse of safety devices; and
(iv). information on the procedures to be followed in the case of—

{v). anemergency;
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(vi). the malfunctioning of equipment; and

(vi). the discovery of a suspected defect in the equipment; and
(vili).  instructions on the proper use of body harnesses.

10.13.13 The contractor must ensure that where the outriggers of a suspended platform are to be moved,
only persons trained and under the supervision of the competent person effect such move, within
the limitation stipulated in the operational compliance plan and that the supervisor must carry out an

inspection and record the result thereof prior fo re-use of the suspended platform. 1

10.13.14 The contractor must ensure that the suspended platform is properly isolated after use at the end of
each working day in such a manner that no part of the suspended platform presents a danger to
any person thereafter.

10.14 ROPE ACCESS WORK
10.14.1 The contractor must—

a) appoint a competent person in writing as a rope access supervisor with the duty of supervising
all rope access work on the site, including the duty of ensuring occupational health and safety |
compliance in relation to rope access work: Provided that the appointment of any such person
does not relieve the coenstruction manager of any personal accountability for failing in his
management duties in terms of this regulation;

b} ensure that all rope access work on the construction site is carried out under the supervision of
a competent person; and

c) ensure that all rope access operators are competent and licensed to carry out their work.
10.14.2 No contractor may use or allow the use of rope access work unless—

(a) the design, selection and use of the equipment and anchors comply with the relevant safety

standards

(b) he or she is in possession of a site specific fall protection plan developed by a competent
person applicable to the specific work and environment prior to the commencement of the work,
including records of maintenance and inspections of all the equipment used for the work

operations.

10.14.3 The contractor must ensure that adequate measures are in place to allow rescue procedures to

commence immediately in the event of a fall incident taking place.

10.15 MATERIAL HOISTS

10.15.1 The contractor must ensure that every material hoist and its tower have been constructed in
accordance with the generally accepted technical standards and are strong enough and free from
defects.

10.15.2 The contractor must ensure that the tower of every material hoist is—
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(a)

{c)

erected on firm foundations and secured to the structure or braced by steel wite guy ropes, and
extends to a distance above the highest landing to allow a clear and unobstructed space of at
least 900 millimetres for over travel;

enclosed on all sides at the bottom, and at all floors where persons are at risk of being struck by
maoving parts of the hoist, except on the side or sides giving access to the material hoist, with
walls or other effective means to a height of at least 2100 millimetres from the ground or ficor
level, and

provided with a door or gate at least 2100 millimetres in height at each landing, and that door or
gate must be kept closed except when the platform is at rest at such a landing.

10.15.3 The contractor must cause—

(a)

(c)

the platform of every material hoist to be designed in a manner that it safely contains the loads
being conveyed and that the combined mass of the platform and the load does not exceed the

designed lifting capacity of the hoist;

the hoisting rope of every material hoist which has a remote winch to be effectively protected
from damage by any external cause to the portion of the hoisting rope between the winch and
the tower of the hoist; and

every material hoist to be provided with an efficient brake capable of heolding the platform with
its maxdmum load in any position when power is not being supplied to the hoisting machinery.

10.15.4 No contractor may require or permit trucks, barrows or material to be conveyed on the platform of a

10.15.5

10.15.6

10.15.7
10.15.8
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material hoist and no person may so convey trucks, barrows or material unless those articles are

secured or contained in 2 manner that displacement thereof cannot take place during movement.

The contractor must cause a nofice, indicating the maximum mass load which may be carried at

any one time and the prohibition of persons from riding on the platform of the material hoist, to be

affixed around the base of the tower and at each landing.

The contractor of a material hoist may not require or permit any person to operate a hoist, unless

the person is competent in the operation of that hoist.

No contractor may reguire or permit any person to ride on a material hoist.

The contractor must ensure that every material hoist—

(a)

(b)

is inspected on daily basis by a competent person appointed in writing by the contractor and
such competent person must have the experience pertaining to the erection and maintenance of

material hoists or similar machinery;

inspection contemplated in paragraph (a), includes the determination of the serviceability of the
entire material hoist, including guides, ropes and their connections, drums, sheaves or pulleys

and all safety devices;

inspection results are entered and signed in a record book by a competent person, which book

must be kept on the premises for that purpose;

is properly maintained and the maintenance records in this regard are kept on site.
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10.16 BULK MIXING PLANT
10.16.1 The confractor must ensure that the operation of a bulk mixing plant is supervised by a competent

person who has been appointed in writing and is—
{a) aware of all the dangers involved in the operation thereof: and
{b) conversant with the precautionary measures to be taken in the interest of health and safety.

10.16.2 No person supervising or operating a bulk mixing plant may authorize any other person to operate
the plant, unless that person is competent to operate a bulk mixing plant.

10.16.3 The contractor must ensure that the placement and erection of a bulk mixing plant complies with
the requirements set out by the manufacturer and that such plant is erected as designed,

10.16.4 The contractor must ensure that all devices to start and stop a bulk mixing plant are provided and
that those devices are—

{a) placed in an easily accessible position; and
(b} constructed in a manner to prevent accidental starting.

10.16.5 The contractor must ensure that the machinery and plant selected is suitable for the mixing task
and that all dangerous moving parts of a mixer are placed beyond the reach of persons by means
of doors, covers or other similar means.

10.16.6 No person may remove or modify any guard or safety equipment relating to a bulk mixing plant,
unless authorized to do so by the appointed person contemplated in subregulation (1).

10.16.7 The contractor must ensure that all precautionary measures stipulated for confined spaces as
determined in the General Safety Regulations, 2003, are complied with when entering any silo.

10.16.8 The contractor must ensure that a record is kept of all repairs or maintenance to a bulk mixing plant
and that the record is available on site to an inspector, the client, the client's agent or any
employee.

10.17 EXPLOSIVE ACTUATED FASTENING DEVICE
10.17.1 No contractor may use or permit any person to use an explosive actuated fastening device,
unless—

(a) the user is provided with and uses suitable protective equipment;
{b) the user is trained in the operation, maintenance and use of such a device;

(c) the explosive actuated fastening device is provided with a protective guard around the muzzle

end, which effectively confines any flying fragments or particles; and

{d) the firing mechanism is so designed that the explosive actuated fastening device, will not
function unless—~—

{0 it is held against the surface with a force of at least twice its weight; and
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{f)  the angle of inclination of the barrel to the work surface is not more than 15 degrees from
a right angle.

10.17.2 The contractor must ensure that—

{(a)

(b)

only cariridges suited for the relevant explosive actuated fastening device, and the work to be
performed, are used;

an explosive actuated fastening device is cleaned and examined daily before use and as often
as may be necessary for its safe operation by a competent person who has been appointed for
that purpose;

the safety devices of an explosive actuated fastening device are in good working order prior to
use;

when not in use, an explosive actuated fastening device and its cartridges are locked up in a

safe place, which is inaccessible to unauthorized persons;
an explosive actuated fastening device is not stored in a leaded condition;

a warning notice is displayed in a conspicuous manner in the immediate vicinity wherever an
explosive actuated fastening device is used; and

the issuing and collection of cartridges and nails or studs of an explosive actuated fastening
device are—

{i) controlled and done in writing by a person having been appointed in writing for that
purpose; and

(i)  recorded in a register by a competent person and that the recipient has accordingly
signed for the receipt thereof as well as the returning of any spent and unspent
cartridges.

1018 CRANES

10.18.1 The contractor must, in addition to compliance with the applicable standards and legistation ensure

that where fower cranes are used—

(a)
(b)
(c)

Tender

they are designed and erected under the supervision of a competent person;
a relevant risk assessment and method statement are developed and applied;

the effects of wind forces on the crane are taken into consideration and that a wind speed
device is fitted that provides the operator with an audible warning when the wind speed exceeds

the design engineer’s specification;

the bases for the tower cranes and tracks for rail-mounted tower cranes are firm, level and

secured;
the tower crane operators are competent to carry out the work safely, and

the tower crane operators have a medical certificate of fitness to work in such an environment,

issued by an occupational health practitioner in the form of Annexure 3.
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1019 CONSTRUCTION VEHICLES AND MOBILE PLANT

10.19.1 The contractor must ensure that all construction vehicles and mobile plant—

()
(b)
{c)

(i)
(I}
(k)

are of an acceptable design and construction;
are maintained in a good working order;

are used in accordance with their design and the intention for which they were designed, having due
regard to safety and health;

are operated by a person who—

(i} has received appropriate training, is certified competent and in possession of proof of
competency and is authorised in writing to operate those construction vehicles and

mobile plant;

(i)  has a medical certificate of fithess to operate those construction vehicles and mobile

plant, issued by an occupational health practitioner;
have safe and sultable means of access and egress;

are properly organized and contrelled in any work situation by providing adequate signalling or other
control arrangements to guard against the dangers relating to the movement of vehicles and plant, in

order to ensure their continued safe operation;

are prevented from falling into excavations, water or any other area lower than the working surface by

installing adequate edge protection, which may include guardrails and crash barriers;

are fitted with structures designed to protect the operator from falling material or from being crushed

should the vehicle or mobile plant overturn;
are equipped with an acoustic warning device which can be activated by the operator;
are equipped with an automatic acoustic reversing alarm; and

are inspected by the authorised operator or driver on a daily basis using a relevant checklist prior to
use and that the findings of such inspection are recorded in a register kept in the construction vehicle

or mobile plant.

10.12.2 The contractor must ensure that-—
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(a) no person rides or is required or permitted fo ride on a construction vehicle or mobile plant

otherwise than in a safe place provided thereon for that purpose;

(b) every construction site is organized in such a way that, as far as is reasonably practicable,

pedestrians and vehicles can move safely and without risks to health;

{c) the traffic routes are suitable for the persons, construction vehicles or mobile plant using them,

are sufficient in number, in suitable positions and of sufficient size;

{d) every traffic route is, where necessary, indicated by suitable signs;
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(e) all construction vehicles and mobile plant left unattended at night, adjacent to a public road in
normal use or adjacent to construction areas where work is in progress, have appropriate lights
or reflectors, or barricades equipped with appropriate lights or reflectors, in order to identify the

location of the vehicles or plant;

(f all construction vehicles or mobile plant when not in use, have buckets, booms or similar
appendages, fully lowered or blocked, controls in a neutral position, motors stopped, wheels
chocked, brakes set and ignition secured;

() whenever visibility conditions warrant additional lighting, all mobile plant are equipped with at
least two headlights and two taillights when in operation;

{h} tools, material and equipment are secured and separated by means of a physical barrier in

order to prevent movement when transported in the same compartment with employees;

() vehicles used to transport employees have seats firmly secured and adequate for the number of

employses to be carried; and

() all construction vehicles or mobile plant travelling, working or operating on public roads comply
with the requirements of the National Road Traffic Act, 1996.

10.20 ELECTRICAL INSTALLATIONS AND MACHINERY ON CONSTRUCTION SITES
10.20.1 The contractor must, in addition to compliance with the applicable legislation ensure that—

(a) before construction commences and during the progress thereof, adequate steps are taken to
ascertain the presence of and guard against danger to workers from any electrical cable or

apparatus which is under, over or on the site;

{(b) all parts of electrical installations and machinery are of adequate strength to withstand the
working conditions on construction sites;

{c) the control of all temporary electrical instaliations on the construction site is designated to a

competent person who has been appointed in writing for that purpose;

{d) all temporary electrical installations used by the contractor are inspected at least once a week
by a competent person and the inspection findings are recorded in a register kept on the

construction site; and

(&) all electrical machinery is inspected by the authorized operator cr user on a daily basis using a
relevant checklist prior to use and the inspection findings are recorded in a register kept on the

construction site.

10.21 USE AND TEMPORARY STORAGE OF FLLAMMABLE LIQUIDS ON CONSTRUCTION SITES
10.21.1 The contactor must, in addition to compliance with the provisions for the use and storage of

flammable liquids in the applicable |legislation, ensure that—

o
o
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(a) where flammable liquids are being used, applied or stored at the workplace concerned, it is
done in a manner that does not cause a fire or explosion hazard, and that the workplace is
effectively ventilated;

{b) no person smokes in any place in which flammable liquid is used or stored, and the confractor
must affix a suitable and conspicucus notice at all entrances to any such areas prohibiting such
smoking; '

(c} an adequate amount of efficient fire-fighting equipment is installed in suitable locations around

the flammable liquids store with the recognized symbolic signs;

{d) only the quantity of flammable liquid needed for work on one day is taken out of the store for

use,

{e) all containers holding flammable liquids are kept tightly closed when not in actual use and, after
their contents have been used up, are removed from the construction site and safely disposed
of;

{f) where flammable liquids are decanted, the metal containers are bonded and earthed; and

{g) no flammable material, including cotton waste, paper, cleaning rags or similar material is stored

together with flammable liquids.

10.22 WATER ENVIRONMENTS
10.22.1 The contractor must ensure that where construction work is done over or in close proximity to

water, provision is made for—
(a) preventing persons from falling into water; and
(b) the rescuing of persons in danger of drowning.

10.22.2 The contractor must ensure that where a person is exposed to the risk of drowning by falling into

the water, the person is provided with and wears a lifejacket.

10.23 STACKING AND STORAGE ON CONSTRUCTION SITES
10.23.1 The contractor must, in addition to compliance with the provisions for the stacking of articles ensure
that—

(a) acompetent person is appointed in writing with the duty of supervising all stacking and storage

on a construction site;
(b) adequate storage areas are provided;
(c) there are demarcated storage areas; and

(d) storage areas are kept neat and under control.
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10.23.2

10.23.3

10.23.4

10.23.5

Lay down areas will be kept neat and tidy. Areas will be barricaded and all equipment, material or

tools will be stored neatly inside this area. Stacking of equipment or material will be done on level

solid surfaces. Overhanging of material will not be allowed.

Flammable liquids will be stored in a well ventilated siore room with a Fire extinguisher placed on

the outside of the store.

Gas Cylinders will be secured in a trolley while work is being done on site and will remain upright at

all times. Gas cylinders will be stored upright inside a well ventilated area, empty and full cylinders

will be stored apart from another.

The Torch, pipes and regulators will be stored detached from the cylinders and will be kept in a

storage box.

10.24 FIRE PRECAUTIONS ON CONSTRUCTION SITES

10.24.1 The contfractor must ensure that—

Tender

(a)
{b)
{c)

(d)

(e)
M

(@)

all appropriate measures are taken to avoid the risk of fire;
sufficient and suitable storage is provided for flammable liquids, solids and gases;

smoking is prohibited and notices in this regard are prominently displayed in all places

containing readily combustible or flammable materials;

in confined spaces and other places in which flammable gases, vapours or dust can cause

danger—

{i) only suitably protected electrical installations and equipment, including portable lights, are

used;
{iy there are no flames or similar means of ignition;
{ii) there are conspicuous notices prohibiting smoking;

(iv} oily rags, waste and other substances liable to ignite are without delay removed to a safe

place; and
{v) adequate ventilation is provided;
combustible materials do not accumulate on the construction site;

welding, flame cutiing and other hot work are done only after appropriate precautions have

been taken to reduce the risk of fire;

suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as may be
recommended by the Fire Chief or local authority concerned, and that such equipment is

maintained in a good working order;

the fire equipment contemplated in paragraph (g) is inspected by a competent person, who has
been appointed in writing for that purpose, in the manner indicated by the manufacturer thereof;

a sufficient number of workers are frained in the use of fire- extinguishing equipment;

il
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(i) where appropriate, suitable visual signs are provided to clearly indicate the escape routes in
the case of afire;

(k) the means of escape is kept clear at all times;

() there is an effective evacuation plan providing for all—
{i) persons to be evacuated speedily without panic;
{ii)  persens to be accounted for; and
(i}  plant and processes to be shut down; and

(m) a slren is installed and sounded in the event of a fire.

10.25. CONSTRUCTION EMPLOYEES’ FACILITIES
10.25.1 The contractor must, in addition to the construction site provisions in the applicable legislation
provide at or within reasonable access of every construction site, the following clean, hygienic and

maintained facilities:

(a) Shower facilities after consultation with the employees or employees representatives, or at least
one shower facility for every 15 persons;

(b) atleast one sanitary facility for each sex and for every 30 workers;
(¢} changing facilities for each sex; and
(d) sheltered eating areas.

10.25.2 The contractor must provide reasonable and suitable living accommadation for the workers at
construction sites who are far removed from their homes and where adequate transportation

between the site and their homes, or other suitable living accommodation, is not available

10.26. OPERATORS OF MACHINERY

10.26.1 Operators of machinery will be required to complete a daily pre-start checklist before work
commences. Operators must be in possession of a valid Medical Certificate issued by an
Occupational Health Practitioner and the operator will be in possession of a Competency
Certificate for the Machine he/she operates. Drivers of trucks or any other Vehicle or Plant
travelling on Public Roads must also be in possession of a valid PDP licence. It will remain
the responsibility of the Operator of a Vehicle/ Plant / Machine to report all oil leaks to the
supervisor and to have the Vehicle / Plant / Machine fixed as soon as possible. Where there are
Life Threatening Fauits the Vehicle / Plant / Machine will not be used until it has been

sufficiently repaired.

10.27 CRANES AND LIFTING EQUIPMENT

10.27.1 Cranes and Lifting equipment will comply with OHS Act 85 of 1993, Driven Machinery Regulations

(DMR) 18. Operators of mobile cranes must be in possession of valid PDP license, medical
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certificate and fraining certificate. Mobile cranes must have a valid load test certificate and must be
inspected monthly by a competent person on a register. All liting equipment/tackle must have a
valid load test certificate and will be inspected monthly by a competent person on a register. At no
stage will gas cylinders be lifted by a crane unless the cylinders are in a cradie designed fo carry
equipment. Cranes will be directed by a Banks man / Supervisor with sufficient communication with
the crane. It will remain the responsibility of the operator to ensure that the loads are not slewed
over other employees and that the mobile crane slew area is barricaded with tape while the crane is
in operation. Where there are Life Threatening Faults the Crane Operations will not start until
the faults have been sufficiently repaired and the Crane was issued with a certificate to

prove the crane has been fixed and where applicable, a new load test was conducted.

10.28 FLAME CUTTING AND WELDING

10.28.1

10.28.2

10.28.3

Gas Cylinders will be in a trolley while work is being done on site and will remain upright at all
times. Gas cylinders will be stored upright inside a well ventilated area, empty and full cylinders will
be stored apart from another. The Torch, pipes and regulators will be stored detached from the
cylinders and will be kept in a storage box.

Electric welders will have insulated electrical cables, electrodes and an effective earth system.
Areas where welding is taking place must be barricaded with welding screens and sufficient
warning signs have to be erected to protect other employees from the glare and sparks. Operator
will be trained and experienced in welding.

A fully functional and inspected Fire extinguisher will be available at the area of work where any
spark producing activity takes place.

10.29. FORM- & SUPPORT WORK

10.29.1

Work will be done under supervision of a competent supervisor who has been appointed in writing.
Before work commences drawings will be issued to the Principal Contractor. Decks will be erected
in a systematic way and will at no time endanger any persons working on the deck. Handrails will
be placed around the edges of the temporary or permanent decks. Safe access will be provided
and fall protection will be used as per the Contractor’s Risk assessment / Fall protection plan.
No material or rubble will be thrown from any height. Access control will be done by the contractor
responsible for the formwork and suppert work and while decking is in progress no access to or by
other contractors shall be alfowed.

10.30. STEEL ASSEMBLING & PLACING

10.30.1

Area where assembly takes place must be demarcated. When working at heights employees must
be issued with safety harnesses and other PPE required as per the risk assessment. The correct
tools must be used for the work to be done.

10.30.2 When handling steel, beware of the cutting edges of the steel and be aware of other people. Steel
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must be well balanced before lifting with a crane.
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10.31.

GENERAL OHS REQUIREMENTS
10.31.1 The Contractor and its contractors shall ensure that;

All employees are issued with the appropriate PPE and that they are trained in the correct use
thereof.

Employees are medically certified to work on heights and to operate Plant and Machinery.

All security measures implemented on the Project are adhered to and that random searching
maybe carried out.

All signs and notices implemented on the Project are adhered to and not damaged in any way.

Suitable fire fighting equipment is made available and employees are trained in the safe use
thereof.

No large volumes of flammable substances are stored and suitable precautions are taken to

store those that are.

Suitable measures are in place with regards to sanitation, changing facilities, eating facilities,
and drinking water.

Measures are taken to reduce any environmental impairment with regards to noise, ground, and

air and water pollution.
Suitable lighting is provided in all darkened working areas.

No employees are permitted to enter / work on the Project while under the influence of any

intoxicating substance.

No machinery, article, substance, plant, or PPE belonging to the Principal Contractor is used

without permission.
No illegal immigrants are employed by the Contractor or Contractor while on the Project.
No employee shall be exposed to unprotected heights.

Only double lanyard, with a shock absorber safety harnesses with a foot strap shall be used on

projects.
All employees shall be properly trained in the use of alt issued PPE.

Records shall be maintained regarding issue of PPE to employees.

10.31.2 Without derogating from the generality of the above requirements and notwithstanding the
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applicable legislation the Contractor and its contractors shall ensure the following;

a)

The provision of a safe and healthy working environment,

by The provision of safe and healthy systems of work, plant and machinery,

¢) The identification of the prevalent hazards to health and safety and the precautionary measures

to be taken,
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d} The provision of the necessary information, instructions and training,

e) The enforcement of the established precautionary measures,

fy  Informing employees on their scope of autharity,
g) Making employees conversant with the identified hazards and precautionary measures,

h) Ensuring that no employee is victimized as a result of adhering to these requirements.

10.32. NON CONFORMANCES

;
I
|
|
!
1

10.32.1 Any contractor employee who is found not adhering to the PUBLIC WORKS, ROADS & ‘
INFRASTRUCTURE OHS procedures, Contractor OHS Plan, applicable legislations or who is
observed doing unsafe acts or contributing to creating unsafe coenditions will be issued with a Non

Conformance Report and the relevant Contracting Firm will then be stopped and fined according to
the scale as stipulated below.

10.32.2 Contractor employees will also be reprimanded as per the Company HR Procedures; a first
transgression constitutes a verbal warning, a second fransgression a written warning and a third
transgression a full disciplinary hearing as per the Company HR Procedures. Any Llife
threatening unsafe act or condition must be treated as a Gross Neglect of Company Safety Rules
and Procedures and a Disciplinary Hearing shall be conducted to determine the root cause of the
incident and the appropriate action which must be taken to rectify the unsafe situation or prevent
future incidents from occurring.

10.32.3 Copies of the Non Conformance Report and disciplinary procedures must be kept on record.

Minor Transgression
Not wearing PPE, e.g. Hardhats, earplugs when required, etc.
A Fine up to R 500-00 will be issued to the Contractor.

Medium Transgression

Not contributing 1o good housekeeping standards, proper stacking and storage standards, no
Supervision for activities, not doing Risk Assessments, Toolbhox Talks not conducted, No safe
working procedures in place, not issuing PPE to their Employees, etc.

A Fine up to R 2500-00 will be issued to the Contractor.

Major Transgression
Any Life threatening activity, act or confribution by an employee in creating an unsafe environment
for his own employees or other Persons, Not wearing or using critical PPE e.g. Eve protection,
Safety Harness or Respiratory equipments as stipulated / required in the task risk assessment.

A fine up to R 5000-00 must be issued to the Contracting Firm.

0104
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Any Contractor who receives more than 3 Major transgressions for the same unsafe act or condition
must be called in for a disciplinary hearing and if another incident of the same nature occurs then the
contractor may be put off site and black listed with the Tendering Department of PUBLIC WORKS,
ROADS & INFRASTRUCTURE.

Copies of all Non Conformance Reports must be kept in the project OHS File for references.

Fines instituted against any Contractor shall be refundable when the Contractor has
demonstrated compliance to the applicable Legislation / or Principle Contractors Safety
Requirements and the Principle Contractor has been satisfled that the Contractor has indeed
addressed the issue which led to the fine imposed.

The Principal Contractor reserves the right to request immediate corrective action from any
contractor of any non-compliance identified in terms of this agreement by the Contractor and its
contractors during the petformance of the work on the Project. The Principal Contractor further
reserves the right to stop any work that does not comply with the OHS standards and without any
cost to the Principal Contractor. This agreement places the onus on the Contractor to contact the
Principal Contractor in the event of the inability to perform as per this agreement.
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2. Simple OHS Organogram

Contractor CEOQ
Section 16(1)

Contractor MD
Section 16(2)

Delegation of Duties

Contractor Directors
Section16(2)

DGelegation of Duties

Contractor — CR 8(1)

Construction Manager

Contractor - CR 8(2)

Assistant Construction Manager

Contractor - CR 8(5)
Construction Heaith & Safety Officer

Contractor - CR 8(7) & CR 8(8)

Construction Supervisor
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ANNEXURE 1 - GENERAL OHS INDUCTION

Each employee remains responsible for his own Health and Safety and for those around him.

2. A copy of all applicable legislation along with the company's procedures is available to all employees at
the Project OHS officer or Site Agent.

3. Cell Phones are only allowed to be used by Supervisory Staff in a safe area, other Cell Phones and I-
pods are prohibited from PUBLIC WORKS, ROADS & INFRASTRUCTURE projects.

4.  Always follow instructions from your Supervisor — DO NOT TAKE CHANCES.

5. Always report unsafe acts or conditions fo your Supervisor.

8. Always use the Protective equipment and clothing issued to you.

7. Report all injuries or incidents to your Supervisor before the end of shift, no matter how minor they may
be.

8. Do not fool around while working — Practical jokes can be dangerous.

9. Do not use alcohol or drugs at work and do not report for work intoxicated.

10. Knifes and Fire arms are not allowed in any work area.

11. No Physical assault or fighting is allowed in any work area.

12, Do not use Plant or Machinery if you are not authorised or trained to do so.

13. Do not walk underneath any suspended loads and stay out of the way of Plant and Machinery items.

14. Always look around you when you walk on site and make sure you do not fall over equipment, material
or into holes.

15. Do not enter a barricaded area, unless you are werking in the area.

16. Do not climb onto high structures, including scaffolds unless you are working on the structure and you
are wearing your safety harness.

17. Your safety harness must always be secured to a solid structure when working at unsafe heights.

18. Report all defects on tools, equipment and machinery to your supervisor.

19. Never take shortcuts — always use the access provided and hold onto the handrails provided at the
stairs.

20). Obey all safety signs and notices.

21. Return all safety equipment back to the person who issued it to you.

22. Please keep your area clean and tidy — a tidy project is a safe project.

23. Never misuse, abuse or alter safety devices on plant, machinery or equipment and do not ride on Plant,
machinery with no seats for passengers.

24. Never sit on an open vehicle when there are loose material / tools / equipment in the back.

Tender 101 ﬁj’ U ?

Part C2: Scope of Work




25,

26.

27.

Never lift heavy objects alone — rather ask someone for help or utilise a crane.
Keep electrical tools and equipment away from water.

Do not throw materials / tools / equipment from any height.

28. All drop off edges and openings must be barricaded — do not tamper with the barricading.
29, Only authorised persons will be allowed in the work areas.
30. Do not pollute or damage the environment — use the facilities provided for you.
31. Stay alert, follow the rutes and protect yourself and other workers from accidents.
32. Be aware of any visitors on the site and if you see any person on site who does not belong on site,
remove him from site or report to your supervisor.
33. If you are unsure about safety then ask your supervisor or Safety Representative.
U108
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ANNEXURE 2

fadi. LIMPOPO OCCUPATIONALH&S | o, o Section
PO SR MANAGEMENT SYSTEM ' 444113
e CONTRACTOR REV | 6.3 | 13/05/14

AND INFRASTRUC u CONSTRUCTION
REGULATIONS 7(1)(c)(v) | PAGE 103 of 3
APPOINTMENT LETTER
Record Keeping Project OHS File, Employee File, Archive

OCCUPATIONAL HEALTH & SAFETY ACT No. 85 of 1993
CONSTRUCTION REGULATIONS 2014, 7(1)(c)(v)

1, representing in my capacity as the
Contracts Manager

Assigned person hereby assign (Name of Person)
Representing ___

(Name of Contractor Company) in the capacity of

(Designation) and vested with the duty of ensuring the employer

complies with the

provisions of “the Act” subject to my control and directions in respect of all projects and areas under his
control, to perform part of the

construction work, or work in the following areals of the

(Name of Project), situated in (Name of Suburb/ Town) as per
the attached

annexure until further notice.

Having read both this page and the annexure attached to this page, | accept that my company and |,
representing my company are both fully responsible for any acts or omissions in terms of the Act by any of
our employees and any mandatory.

Principal Contractor Assigned Responsible Person Date
Initials and Surname
Designation
e N
Tender 103 ¢109
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ACCEPTANCE OF APPOINTMENT

I, (Designated Responsible Person) of
(Name of Company)

hereby accept this assignation and confirm that | am conversant with the requirements as stipulated on this
annexure and agree to carry out the duties as set out to the principal contractor in the Occupational Health &
Safety Act No. 85 of 1993, particularly emphasized by the Construction Regulations 2014, which, is
cascading down to us. | further ensure you that | will adhere to all other applicable Municipality Regulations
and By-laws.

Contractor Date
Initials and Surname
Designation

ANNEXURE
CONSTRUCTION REGULATIONS 2014, 7(1)(c)(v)
DUTIES OF PRINCIPAL CONTRACTOR AND CONTRACTOR

1) A principal contractor must—

a) provide and demonstrate to the client a suitable, sufficiently documented and coherent site specific
health and safety plan, based on the client's documented health and safety specifications
contemplated in regulation 5(1)(b), which plan must be applied from the date of commencement of
and for the duration of the construction work and which must be reviewed and updated by the principal
contractor as work progresses;

b) open and keep on site a health and safety file, which must include all documentation required in terms
of the Act and these Regulations, which must be made available on request to an inspector, the client,
the client’s agent or a contractor; and

c) on appointing any other contractor, in order to ensure compliance with the provisions of the Act—

(i) provide contractors who are tendering to perform construction work for the principal contractor,
with the relevant sections of the health and safety specifications contemplated in regulation
5(1)(b) pertaining to the construction work which has to be performed;

(i) ensure that potential contractors submitting Bids have made sufficient provision for health and
safety measures during the construction process;

(i)  ensure that no contractor is appointed to perform construction work unless the principal
contractor is reasonably satisfied that the contractor that he or she intends to appoint, has the
necessary competencies and resources to perform the construction work safely;

(iv) ensure prior to work commencing on the site that every contractor is registered and in good
standing with the compensation fund or with a licensed compensation insurer as contemplated
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in the Compensation for Occupational Injuries and Diseases Act, 1993,
(v)  appoint each contractor in writing for the part of the project on the construction site;

(vi) take reasonable steps to ensure that each contractor's health and safety plan contemplated in
subregulation (2)(a) is implemented and maintained on the construction site;

(vii) ensure that the periodic site audits and document verification are conducted at intervals
mutually agreed upon between the principal contractor and any contractor, but at least once
every 30 days;

(viii) stop any contractor from executing construction work which is not in accordance with the client’s
health and safety specifications and the principal contractor's health and safety plan for the site
or which poses a threat to the health and safety of persons;

(ix) where changes are brought about to the design and construction, make available sufficient
health and safety information and appropriate resources to the contractor to execute the work
safely; and

(x) discuss and negotiate with the contractor the contents of the health and safety plan
contemplated in subregulation (2)(a), and must thereafter finally approve that plan for
implementation;

ensure that a copy of his or her health and safety plan contemplated in paragraph (a), as well as the
contractor's health and safety plan contemplated in subregulation (2)(a), is available on request to an
employee, an inspector, a contractor, the client or the client's agent;

hand over a consolidated health and safety file to the client upon completion of the construction work
and must, in addition to the documentation referred to in subregulation (2)(b), include a record of all
drawings, designs, materials used and other similar information concerning the completed structure;

in addition to the documentation required in the health and safety file in terms of paragraph (c)(v) and
subregulation (2)(b), include and make available a comprehensive and updated list of all the
contractors on site accountable to the principal contractor, the agreements between the parties and
the type of work being done; and

ensure that all his or her employees have a valid medical certificate of fithess specific to the
construction work to be performed and issued by an occupational health practitioner in the form of
Annexure 3 of the Construction Regulation.

(2) A contractor must prior to performing any construction work—

a)

c)

provide and demonstrate to the principal contractor a suitable and sufficiently documented health and
safety plan, based on the relevant sections of the client's health and safety specification contemplated in
regulation 5(1)(b) and provided by the principal contractor in terms of subregulation (1)(a), which plan
must be applied from the date of commencement of and for the duration of the construction work and
which must be reviewed and updated by the contractor as work progresses;

open and keep on site a health and safety file, which must include all documentation required in terms of
the Act and these Regulations, and which must be made available on request to an inspector, the client,
the client's agent or the principal contractor;

before appointing another contractor to perform construction work be reasonably satisfied that the
contractor that he or she intends to appoint has the necessary competencies and resources to perform
the construction work safely;

co-operate with the principal contractor as far as is necessary to enable each of them to comply with the
provisions of the Act; and

Lo
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e) as far as is reasonably practicable, promptly provide the principal contractor with any information which
might affect the health and safety of any person at work carrying out construction work on the site, any
person who might be affected by the work of such a person at work, or which might justify a review of
the health and safety plan.

(3) Where a contractor appoints another contractor to perform construction work, the duties determined in
subregulation (1)(b) to (g) that apply to the principal contractor apply to the contractor as if he or she
were the principal contractor.

(4) A contractor must take reasonable steps to ensure co-operation between all contractors appointed by
the principal contractor to enable each of those contractors to comply with these Regulations.

(5) No contractor may allow or permit any employee or person to enter any site, unless that employee or

person has undergone health and safety induction training pertaining to the hazards prevalent on the site
at the time of entry.

(6) A contractor must ensure that all visitors to a construction site undergo health and safety induction
pertaining to the hazards prevalent on the site and must ensure that such visitors have the necessary
personal protective equipment.

(7) A contractor must at all times keep on his or her construction site records of the health and safety
induction training contemplated in subregulation (6) and such records must be made available on request
to an inspector, the client, the client's agent or the principal contractor;.

(8) A contractor must ensure that all his or her employees have a valid medical certificate of fitness specific
to the construction work to be performed and issued by an occupational health practitioner in the form of
Annexure 3 of the Construction Regulations.

Contractor Date
Initials and Surname
Designation
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ANNEXURE 3

faiy LIMPOPO OCCUPATIONAL H & S MANAGEMENT SYSTEM OH.S | Section
L ASSISTANT CONSTRUCTION SUPERVISOR 444118
OHS Act 85 of 1993 CR 8(8) REV | 6.3 [ 13/05/14
APPOINTMENT LETTER PAGE | 10of 1
Record Keeping Project OHS File, Employee File, Archive
I |
representing PUBLIC
WORKS, ROADS & hereby appoint,

INFRASTRUCTURE on the

with the duty of Assistant Construction Supervisor, CR 8(8) and your area of responsibility is as
follows;

Your duties will include but not limited to;

Take over the duties of the Construction Work Supervisor in his absence.

Ensuring that all company safety, health and environmental procedures along with any specific client
requirements are implemented and adhered to.

Ensuring that all applicable legislative requirements are implemented and complied with.
Ensuring that only authorised persons gain access to the construction premises and associated areas.

Ensuring that all persons are made aware of the hazards associated with their work and that all reasonable
measures are implemented to reduce these risks.

Ensuring that all construction activities are carried out under the control and supervision of competent
supervisors.

Ensuring that all plant and machinery is in a safe working condition and that only trained and authorised
persons utilize such items.

Ensuring that all construction equipment is in a safe working condition and that only trained and authorised
persons utilize such items.

Ensuring that the necessary personal protective equipment is made available and used by the appropriate
persons.

Ensuring that all contractors adhere to the health and safety requirements of the contract.

Ensuring that all injuries and incidents are reported and investigated in the appropriate manner and that
suitable measures are implemented to prevent re-occurrences.

Ensuring that all reasonable steps are taken to ensure the health and safety of all persons employed on the
contract and of those who are affected by the construction operations.

Assist the appointed Construction Work Supervisor in ensuring that all applicable safety requirements are
adhered to on the project.
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You are to take all reasonable steps to ensure the health and safety of all persons associated with this designation.
This appeintment also entrusts you to assist and advise all employees in ensuring adherence to company and
statutory health and safety requirements. Please familiarise yourself with these requirements and report all
deviations and areas of non-compliance, which you cannot rectify to the appointed Construction Work Supervisor or
to me directly.

Competency / Y/N | Expiry Date Remarks Initial
License
Competency Certificate

General Induction
Medical Competency

SIGNATURE DESIGNATION DATE

ACCEPTANCE OF DESIGNATION

| accept the assignment as set out above and confirm my understanding of the duties involved.

SIGNATURE DESIGNATION DATE
vlid
Tender 108

Part C2: Scope of Work




WORKING AT HEIGHT EVALUATION

ARE YOU AFRAID OF HEIGHTS? YES | NO

HAVE YOU PREVIOUSLY WORKED ON HEIGHTS? YES | NO

ARE YOU ON ANY MEDICATION WHICH CAN MAKE YOU DROWSY? YES | NO

Please tick {¥) the appropriate box for the answer to the questions above.
PLAY IT SAFE!!!
Acknowledged By Presented by
Name Name
Coy no Coy No
Signature Signature
Date Date
Contract
Contractor to utllise the Principal Contractors First Aid facilities (yes
{ no)
Total number of Contractor employees expected on the Project
Emergency Contact Person of Contractor
Emergency Contact No.
Compensation Commissioners Fund No.
MANDATORY AGREEMENT ACCEPTANCE BY THE CONTRACTOR
NAME SIGNATURE DESIGNATION DATE
ACKNOWLEGED BY THE PRINCIPAL CONTRACTOR
4
NAME SIGNATURE DESIGNATION DATE
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PART C2: PRICING DATA

C1.2.2 Variations to the General Conditions of Contract

The following amendments of the General Conditions of Contract 2015 apply to this contract. The headings
in these Special Conditions of Contract shall not be deemed to be part thereof nor be taken into
consideration in the interpretation or construction thereof or of the Contract.

4, CONTRACTOR’S GENERAL OBLIGATIONS
4.1 EXTENT OF OBLIGATIONS AND LIABILITY

Change the number of clauses 4.1.1 to 4.1.2 to read 4.1.2 and 4.1.3.
Add the following new clause 4.1.1:

“4.1.1 Contractor deemed to have inspected the Site

The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitling his
tender (as far as practicable) as to

(a) the form and nature of the Site and its surroundings, including subsurface conditions,

{b) the hydrological and climatic conditions.

{c} the extent and nature of work and materials necessary for the execution and complstion of the

Works,

(d) the means of access to the Site and the Accommodation he may require

and, in general, shall be deemed to have obtained all information {as far as is praclicable) as o risks,
contingencies and all other circumstances which may influence or affect his tender.

No subsequent claims by the Contractor arising from his lack of knowledge of perceptible conditions on
the site or its surroundings or of information available in connection therewith shall be entertained.”

4.1.2 Extent of Contractor’ obligations

Add the following to this sub-clause:

The Contractor shall, save in so far as it is legally or physically impossible,

(a) design (to the extent provided in the Contract), execute and complete the Works and remedy any
defects therein in accordance with the provisions of the Contract, and

{b) provide all superintendence, labour, materials, Construction Equipment, Temporary Works, including
the design thereof, all requisite transport and all other things, whether of a temporary or permanent
nature, required in and for such design, execution and completion of the Works and for the
remedying of any defects, so far as the necessity for providing the same is specified in or reascnably
to be inferred from the Contract.

{c} After award of the Contract, the Contractor shall be obligated to ensure that at least the Construction
Equipment stated on the prescribed form in the Tender Documents, or Construction Equipment
equivalent thereto, are on the site when required.”

4.3 LEGAL PROVISIONS
Add the following sub-sub clauses:
4.3.1.1 Mine Health and Safety Act, number 2% of 1996

The Employer shall cbtain the Mining Authorisation for all sites where mining activities, as defined in the
Mine Health and Safety Act, number 29 of 1996 as amended, are to be conducted.

4.3.1.2 Mineral Resources Petroleum Development Act, number 28 of 2002

The Contractor shall assume responsibility for the Environmental Management Programme (EMPR) in
respect of the sites and shall ensure that the sites are rehabilitated at the conclusion of the contract.”

G116
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4.4.SUBCONTRACTING

Add the following subclauses:

“4.4.7 Continuing obligation extending beyond date of completion of the work

In the event of a Selected Subcontractor having undertaken to the Contractor, in respect of work
executed or goods or materials supplied by such Selected Subcontractor, any continuing obligation
extending beyond the date of completion of the work or the end of the Defects Liability Period, and
Latent Defect Liability Period as the case may be, the Contractor shall at any time after such date cede
to the Employer, at the Employer’'s request and cost, the benefit of such obligation for the unexpired
duration thereof, whersupon the Employer shall have no further claim against the Contractor in respect
of the said continuing obligation.

4.4.8 Convert the subcontract

If the contract shall have been cancelled in terms of clause 9.2, the Employer shall have the right, by

written notice given to any Selected Subcontractor not later than 28 days after the said cancellation, to

convert the subcontract concerned to a direct contract between the Employer and the Subcontractor,

Provided that:

(a) the terms of the said direct contract shall mutatis mutandis be those of the subcontract concernad,

and

(b) the Employer shall have the said right, notwithstanding any breach of the subcontract by the
Contractor, subject to his forthwith paying to the Subcontractor all amounts then owing to the
Subcontractor by the Contractor and perform any obligation which the Contractor has failed to
perform.”

4.9 CONSTRUCTION EQUIPMENT

Add the following: sub clauses:

- %4.9.2 Preclude seizure of construction equipment

In order to preclude seizure by the owner of any constructional plant being held by the Contractor on a
hire or hire-purchase agreement for the purposes of the contract, the Employer shall be entitled to pay
any such owner the amount of any outstanding instalment or other sum owing under any hire or hire-
purchase agreement and in the event of his doing so, any amount thus paid by him shall be a debt
payable to the Employer by the Contractor and may be deducted by the Employer from any moneys
owing or that may become owing to the Contractor in terms of the contract, or be recovered at law from
the Contractor by the Employer.

493 Constructional plant brought to the site by the subcontractor

5.

When entering into any subcontract agreement for the execution of any part of the works, the Contractor
shall incorporate in such subcontract agreement, by reference or otherwise, the provisions of this clause
in respect of construction equipment brought to the site by the subcontractor.”

TIME AND RELATED MATTERS

5.4 ACCESS TO THE SITE

Add the following subclause:

54.4 “if the site is insufficient for the needs and requirements of the work, the Contractor shall arrange

with the owners or tenants for the additional land required and pay all rent and costs in connection

therewith. The Contractor shall be responsible for all damage to such land and property, and he shall.

indemnify the Employer and hold him harmless in respect of all claims, demands proceedings,
damages, costs, including afforneys and client costs, charges and expenses arising in respect
thereof.”

5.14 COMPLETION

Delete the following:
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“5.14.5.3 The retention shall be reduced to half in terms of Clause 6.10.5"
516 APPROVAL

5.16.1 Final Approval Certificate
Delete the last sentence of this clause and replace with:

The payment of the retention money or the release of the retention money guarantee shall only be

permitted after the Employer's Agent has issued the Final Approval Certificate.

6. PAYMENT AND RELATED MATTERS
6.6 PROVISIONAL SUMS AND PRIME COST SUMS

6.6.1.2.1 In the first line after the word "sums” insert "excluding VAT”
6.6.1.2.2 In the fourth line after the word "amount” insert “exciuding VAT”

6.10.5 Payment of retention money

Delete the first four lines where reference is made to the first half of retention. The paragraph should
read:”

“Retention money shall become due when the Engineer shall have certified payment thereof within 14
days after the expiration of the Defects Liability Period, extended if necessary in terms of Clauses 5.14.4
or 7.8.1. No retention, or part thereof, will hence be payable upon the issue of a Certificate of Completion
as indicated in Clause 5.14.5.3.

6.11 VARIATICNS EXCEEDING 15 PER CENT

6.11.1 Second paragraph:
Change “15%" to “20%".
Add the following subclause:

“g.11.2 Variations exceeding 20% per cent

Where the decrease or increase in the quantity of work has not resulted from a written variation crder (ot
an additional agreement) in terms of clause 5.11 but from the fact that the quantities are less or more
than those given in the hill of quantities, the tendered rates or sums shall still apply, except in the case of
a sub-item (or an item not subdivided into sub-items) in the bill of quantities, which covers work the value
of which during the tender stage exceeds 7,5% of the value of the tender sum, and where the quantity of
such sub-item or item, upon completion of the contract, deviates by more than 20% from the quantity
given in the bill of quantities so that the scale of activities or the method of construction consequently
changes to such an extent that the tendered rate or sum no longer applies. In such case the Employers’
Agent, should he deem it fo be in the interest of the Employer or should the Contractor enter a claim,
shall, considering the extent by which the deviation in respect of the quantity of the sub-item or item
concerned exceeds 20%, determine a sum which will be equitable in the circumstances, and shall certify
that such sum shall be deducted from or added to the sums owing to the Contractor.”

0118
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Tender

C2.1 PRICING INSTRUCTIONS

For the purposes of this bill of quantities, the following words shall have the meanings hereby
assigned to them:

Unit: The unit of measurement for each item of work as defined in the standard
specifications or the project specifications.

Quantity: The number of units of work for each item.

Rate: The payment per unit of work for which the Bidder bid to do the work.

Amount: The product of the quantity and the rate tendered for an item.

Lump Sum:  An amount tendered for an item, the extent of which is described in the bill of
quantities, the specifications or elsewhere, but of which the quantity of work is not
measured in units.

This bill of quantities forms part of the contract documents and must be read in conjunction with all
the other documents comprising the contract documents.
The quantities set out in the bill of quantities are only approximate quantities. The quantities of work
finally accepted and certified for payment, and not the quantities given in the bill of quantities, will be
used to determine payments to the contractor.
The validity of the contract shall in no way be affected by differences between the quantities in the
bill of quantities and the quantities finally certified for payment. Work is valued at the rates or lump
sums tendered, subject only to the provisions of sub-clause M0208 (a) of the standard
specifications.
Rates and lump sums shali include full compensation for overheads, profits, incidentals, tax (other
than VAT), etc, and for the completed items of work as specified, all in accordance with sub-clause
M0208 {b) of the standard specifications. Full compensation for completing and maintaining, during
the defects liability period, all the work shown on the drawings and specified in the standard
specifications and project specifications and for all the risks, obligations and responsibilities specified
in the general conditions of contract, special conditions of contract, standard specifications and
project specifications shall be considered as provided for collectively in the items of payment given in
the bill of quantities, except in so far as the quantities given in the bill of quantities are only
approximate.

The Bidder shall fill in a rate or a lump sum for each item where provision is made for it even where

no guantities are given. ltems against which no rate or lump sum has been entered in the tender will

not be paid for when the work is executed, as payment for such work will be regarded as bheing
covered by other rates or lump sums in the bill of quantities.

The Bidder shall fill in a rate against all items where the words “rate only” appear in the amount

column. Although no work is foreseen under such item and no guantities are consequently given in

the quantity column, the tendered rate shall apply should work under this item actually be required.

Bidder's should note the provisions of paragraph 12 of this preamble.

If the tender should group a number of items together and tender one lump sum for each group of

items, this single tendered lump sum shall apply to that group of items and not to each individual

item, or should he indicate that full compensation for any item has been included in the rate for
ancther item, the rate for the item included in another item shall be deemed to be nil.

The tendered lump sums and rates shall be valid irrespective of any change in the quantities during

the execution of the contract.

The works executed are measured for payment in accordance with the methods described in the

contract documents under the various payment items, notwithstanding any custom to the contrary.

The amount of work or the quantities of material stated in the bill of quantities shall not be

considered as restricting or extending the amount of work to be done or quantity of material to be

supplied by the contractor.

The statement of quantities of material or the amount of work in the bill of quantities shall not be

regarded as authorisation for the contractor to order material or to execute work. The contractor shall

obtain the engineer's detailed instructions for all work before ordering any materials or executing
work or making arrangements in this regard.

The short descriptions of the payment items in the bill of quantities are only given to identify the

items and to provide specific details. Reference shall, inter alia, be made to the drawings, standard

specifications, project specifications, general conditions of contract and special conditions of contract
for more detailed information regarding the extent of work entailed under each item.

The provisions of clause 6.6 of the general conditions of contract shall apply to provisional sums and

prime cost sums.
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11 Where the Bidder elect to confirm the tender offer as tendered, correct the errors as follows:

ff bills of quantities or pricing schedules apply and there is an error in the line item fotal resulting
from the product of the unit rate and the quantity, the line item total shall govern and the rate shall be
correctad. Where there is an obviously gross misplacement of the decimal point in the unit rate, the
line item total as quoted shall govern, and the unit rate shall be corrected.
Whare there is an error in the total of the prices either as a result of the other corrections required by
this checking process or in the Bidders addition of prices, the total of the prices shall govern and the
Bidder will be asked to revise selected item prices (and their rates if bill of quantities apply) to
achieve the tendered total of the prices.

12 A tender may be rejected if the unit rates or lump sums for some of the items in the bill of quantities
are, in the opinion of the employer, unreasonable or out of proportion, and if the Bidder fails, within a
period of seven {7) days of having been notified in writing by the employer to adjust the unit rates or
lump sums for such items, to make such adjustments. !

13 The units of measurement indicated in the bill of quantities are metric units
The following abbreviations are used in the bill of quantities:;

1
mm = millimetre '
m = metre !
km = kilometre |
km-pass = kilometre-pass
m? = square metre
m-pass = square mefre pass
ha = hectare
m? = cubic metre
m*km = cubic metre kilometre
| = litre
kl = kilolitre
kg = kilogram
t = ton {1000 kg)
No = number
mn = meganewton
mn-m = meganewton-metre
% = per cent
KWV = kilowatt
Kn = kilonewton
PC sum = prime cost sum
Prov sum = provisional sum

14 All rates and sums of money quoted in the bill of quantities shall be in rands and whole cents.
Fractions of a cent shall be discarded

15 The item numbers appearing in the bill of quantities refer to the corresponding item numbers in the
standard specifications. ltem numbers prefixed by the letter M refer to payment items described
under part M of the project specifications, those with B to payment items described under part B, and
so on for further parts of the project specifications.

16. Labour intensive items are highlighted in the bills of guantities for the payment items relating to
labour intensive works.
16.1 Those parts of the contract to be constructed using labour intensive methods have been
marked in the bills of quantities with the letters LI against every item so designated. The works or
parts of the works so desighated are to be constructed using labour intensive methods only. The use
of plant to provide such works, other than plant specifically provided for in the scope of work, is a
variation to the contract. The letters marked with LI are not hecessarily an exhaustive list of all
items which must be done by hand, and this ciause does not override any of the requirements in the
generic labour intensive specification in the Scope of Works. i
16.2 Payment for items which are designated to be constructed using labour intensively in the
schedule of quantities will not be made unless they are constructed using labour intensive methods.
Any unauthorised use of plant to carry out work which was to be done [abour intensively will not be
condone and any work so constructed will not be certified for payment. If a confractor, through
innovation on other activities, achieved the Local labour content target, but he did not perform all LI-
marked activities through labour, he will not be penalized. However, if a contractor did not achieve
the Local labour content target and constructed a LI-marked activity through other means, he will not
be paid for that activity. Any non-payment for such works shall not relieve the Contractor in any way
from his obligations either in contract or in delict.

gils0
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17.All cost for formal training to the targeted waorkforce (amongst others: allowances, wages,
administration, transport, etc) shall be deemed fo be included in the rates for Labour Intensive items.

Tender 115
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c2.2 BILL OF QUANTITIES

SCHEDULE C: ROADWORKS

C1.1
C1.3
Ci1.4
C1.5
C1.6
C11.1

M2400
M3200
SUMMARY

GENERAL REQUIREMENTS AND PROVISIONS

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
FACILITIES FOR THE ENGINEER

ACCOMMODATION OF TRAFFIC

CLEARING AND GRUBBING

PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST
EROSION

CLEANING OF PREFABRICATED CULVERTS

COLLECTION AND REMOVAL OF DEBRIS AND LITTER

D100: OCCUPATIONAL HEALTH AND SAFETY ACT OBLIGATIONS
E100: ENVIRONMENTAL MANAGEMENT PLAN
CALCULATION OF TENDER PRICE

Note: please note that this is rate base contract, quantities are estimates for the first

year

Tender
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CONTRACT NO:LDPWRI-ROADS/20258
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
LEBOWAKGOMO COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT |QUANTITY| RATE AMOUNT
c1.1 GENERAL REQUIREMENTS AND
PROVISIONS
C1.21 Environmental Management
C12.1.1 chaniEtﬁnrliDng of compliance with and reporting on month 12
C1.2.2 |Programming and Reporting
C1.2.2.1|Submission of a Schems 1 Programme I;Znng 1
C1.2,2,2|Reviewing and updating a Scheme 1 month 12
C1.24 |Stakeholder liaison month 12
C1.2.5 |Safety
C1.2.5.1|Health and safety plan l::]nn:) 1
€1.2.5.2|Implementation of health and safety plan month 12
C1.2.8 [Dayworks
C1.2.8.1|Personnel
{a) Unskilled labourer hour 10
{b} Semi-skilled labourer hour 10
(c) Skilled labourer hour 10
(d) Gang leader hour 10
(e} Foreman hour 10
{f) Skilled Artisan hour 10
C1.2.8.2 |Construction equipment
(h) Other equipment (specify) hour Rate only
C1.2.8.3|Vehicles
(a) Light delivery vehicle (LDV) km 100
{b} Flatbed truck (6ton) km 100
{d} Other vehicles {specify) km 0 Rate only
C1.2.8.4 Materials
(a) Procurement of materials gﬁ: 1 10 000,00 10 000,00
(b) Contractor's handling costs, profit and ail % 10 000,00
C1.4 TOTAL CARRIED FGRWARD TO SUMMARY

103-1 ¢lih




103-1

clch




CONTRACT NO:LDPWRI-ROADS/20258

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

LEBOWAKGOMO COST CENTRE

INDICATIVE QUANTITIES FORYEAR 1

ITquM DESCRIPTION UNIT |QUANTITY| RATE AMOUNT
CONTRACTOR’S SITE
C1.3 ESTABLISHMENT AND GENERAL
OBLIGATIONS
C1.3.1 |The Contractor's general obligations
C1.3.1.3|Time-related obligations month 12
Cccupational Health and Safety Officer
MO30.03},.th relevent qualification month 12
C1.3.2 |Contract sign boards m? 3
C1.3 |TOTAL CARRIED FORWARD TO SUMMARY
gle
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CONTRACT NO:LDPWRI-ROADS/20258

HOUSEHOLD

ROUTINE ROAD MAINTENANCE PROJECT

LEBOWAKGOMO COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
C1.4 FACILITIES FOR THE ENGINEER
C1.4.4 Site accommodation
C1.4.1.1]{Cffices and conference room m° 25
C1.4.1.7|Ablution unit (equipped as specified) No 5
C1.4.3 Items measured by number
C1.4.3.8|Conference table No 1
©1.4.3.13{220/250 volt power outlet plug point No 1
€1.4.3.15|Single 1 500 m, 58 watt fluorescent tube ceilir No 2
C1 .4.3.17; 11 watt compact fluorescent bulb ceiling light No 0 Rate only
C1.4.3.23[Fire extinguisher 9,0 kg, dry powder type No 1
C1.4.3.24 | Air-conditioning unit No 1
C1.4.3.29|A3 / A4 colour printer, copier, scanner No 1
C1.4.3.31|Rain gauge No 1
C1.4.3.36 |Digital Measuring wheel No 1
C1.4.3.37{First aid kit No 1
C1.4 TOTAL CARRIED FORWARD FORWARD
119
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CONTRACT NO:LDPWRI-RQADS/20258
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
LEBOWAKGOMO COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

'L%M DESCRIPTION UNIT |QUANTITY| RATE | AMOUNT
C1.4 BROUGHT FCRWARD -
Cell phones costs, including pro-rata rentals, for |, o cost
C1.4.4.1|calls made in connection with contract prim mo 1 12 000,00 | 12 000,00
administration su
C1.4.4.2 Handling costs and profit in respect of item o 12 000,00
C1.4.41
C1447 The provllsmn of paper and ink for a combination| prime cost y 5 000,00 5 000,00
colour printer/copier/scanner sum
Cl1448 Handling costs and profit in respect of item % 5 000,00
C1.447
Services at site offices, laboratories and site
C1.4.5 .
accommodation
C1.4.5.1|Fixed cosis lump sum 1
C1.4.5.2|Running costs month 12
Site security measures for the Engineer’s
C1.4.8 irie
facilities
Supply and instailation of all required security
C1.4.81 measures at the Engineer's site offices and lump sum 1
01a9
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TOTAL CARRIED FORWARD TO SUMMARY

103-4

vl

L}
i

N ﬂ




CONTRACT NO:LDPWRI-ROADS/20258
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
LEBOWAKGOMO COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
C1.5 LI ACCOMMODATION OF TRAFFIC
ci.5.2L Accommodation of vehicular traffic month 12
C1.5.7 Temporary traffic control facilities
Delineators including mounting bases and
C1.5.7.1 ballast:
Single sided, reversible left or right
{a) (800x200mm) No. 0 Rate only
Double sided, reversible left or right
(b) (800x200mm) No. 0 Rate only
Traffic cones, minimum height 750 mm
C1.5.7.2 (with rubber base) No. 100,00
C1.5.7.3LI LI|Flagmen man-shift 288,00
C1.5.7.4| Traffic controllers man-shift 0 Rate only
C1.5.7.5|Provision of illuminated traffic signs:
(a) Sign mounted flashing amber lights (2
(i) 200 mm wide x 150 mm high No. 15,00
(iy 1200 mm wide x 200 mm high No. 15,00
(¢ ) Numinated road sign - R & TR series No. 15,00
{d) lluminated road sign — TW series No. 15,00
C1.5.7.6|Maintenance of illuminated traffic signs:
{c) lluminated road sign — R & TR series month 12,00
{d) lluminated road sign ~ TW series menth 12,00
C1.5.1 Provision of safety equipment for visitors
Provision of reflective safety vests for
C1.5.11.1 visitors No. 10,00
C1.5.12 Additional fraffic accommodation
Provision of additional traffic
C1.5.12.1 accommodation facllities prov sum 1 5 000,00 5 000,00
. Handling cost, profit and all other charges
C1.5.12.2 in respect of item C1.5.12.1 % 5000,00
C1.5 TOTAL CARRIED FORWARD TO SUMMARY
GL3
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CONTRACT NO:L.LDPWRI-ROADS/20258
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
LEBOWAKGOMO COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITNEOM DESCRIPTION UNIT | QUANTITY| RATE AMOUNT
C1.6L1 [CLEARING AND GRUBRBING
Clearing with machines and some hand labour
C1.6.1.1 where necessary ha 100,00
Clearing with hand labour only when labour
C1.6.1.2 enhanced work is specified ha 20,00
C1.6.2 |Grubbing
Grubbing with hand labour when labour
C1.6.2.2|enhancement work is specified or it is not ha 24,00
practical to use a machine
Removal and grubbing of large trees and
Cc1.6.3
tree stumps:
C1.6.3.4|Removal of trees in forests and plantations ha 5,00
C1.6.4 |Mulching selected erganic matter m® Rate only
C1.6.7 |Re-clearing of previcusly cleared areas ha 50
C1.7.1 {Loading
C1.7.1.3|Loading by hand only from stockpile or heaps
when labour enhancement work is specified or m? 1000
it is not possible to use machines
0152
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TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20258
HOUSEHOLD ROUTINE ROAD MAINTENANCE
LEBOWAKGOMO COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

C11.1 LI

C11.41

C11.1.1.1

C11.11.2

C11.1.2
C11.1.21

c11.1.2.2

C11.1.2.3

C11.21
c11.2.2

C11.23

C11.2.31

C11.2.3.2

C11.23.3

C11.2.34

PITCHING, STONEWORK, CAST IN
SITU CONCRETE FOR PROTECTION
AGAINST EROSION

Foundation trenches for stone masonry
walls

Excavating foundation trenches in soft
material using labour enhanced
construction metheds 0 m te 1,0 m depth

Excavating foundation trenches in
intermediate material using labour
enhanced construction methods 0 m to 1,0
m depth

Stone pitching

Plain stone pitching
{a) Method 1

(b) Method 2
Grouted stone pitching with mortar
Grouted stone pitching on a concrete bed

Foundation trench excavation:
Surface preparation for bedding the gabion
boxes and mattresses

Gabion boxes and mattresses:

Galvanized gabion boxes (1Tmx1mx1m,
mesh. 80mmx100mm and 2,5mm
diameter wire)

PVC coated gabion boxes {1mx1mx1m)

oalvanizeq gaoian mawesses
{2mx1mx0,3m deep, mesh

80mmx100mm, 2,2mm diameter wire,
ANDMmmM dianhracm)

PVC-coated gabion mattresses
(2mx1mx0,3m)

103-7

3,00

0,60

50,00
50,00

25,00

7,50

20,00

20,00

20,00

20,00

Rate only
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C11.4

TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20258
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
LEBOWAKGOMO COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT

CLEANING OF PREFABRICATED
CULVERTS

M2400 LI

Cleaning of prefabricated culverts, inlet

M240.01 LI and outlet areas (all sizes)

Various road sections as descibed ;
under C3.1.2.1 : Description of site !
|

(twise per month) No. 180

M2400 TOTAL CARRIED FORWARD TO SUMMARY

0158
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CONTRACT NO:LDPWRI-ROADS/20258
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
LEBOWAKGOMO COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT

COLLECTION AND REMOVAL OF

M3200L1 | henRis AND LITTER

M320.01 LI [Clearing of the road reserve
{c) Rural roads:
Various road sections as descibed km 100

M3200 TOTAL CARRIED FORWARD TO SUMMARY

103-9 ﬂ 1 :J ?




CONTRACT NO:LDPWRI-ROADS/20258
HOUSEHOLD ROUTINE ROAD MAINTENANCE PRCJECT
LEBOWAKGOMO COST CENTRE

SEGTION DESCRIPTION AMOUNT
C1.1 GENERAL REQUIREMENTS AND PROVISIONS |
C1.3 CONTRACTOR'S ESTABLISHMENT ON SiTE AND GENERAL CBLIGATIONS
C1.4 FACILITIES FOIR THE ENGINEER
C1.5 ACCOMMODATION OF TRAFFIC '
C1.8 CLEARING AND GRUBBING
C11.1 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION
M2400 CLEANING OF PREFABRICATED CULVERTS
M3200 COLLECTION AND REMOVAL OF DEBRIS AND LITTER :

TOTAL SCHEDULE A: RQUTINE ROAD MAINTENANCE

103-10




CONTRACT NO:LDPWRI-ROADS/20258
HOUSEHOLD ROUTINE RCAD MAINTENANCE PROJECT
LEBOWAKGOMO COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

103-11

o DESCRIPTION UNIT| QUANTITY |  RATE AMOUNT
D100.01 [Contractor’s initial obligations in respect
Lump
of the Occupational Health and Safety | Sum
Act and Construction regulations 1
D10¢.07 |PPE for all beneficiaries at 2 pairs per year
(a) Reflective overalls (all sizes) No 200
{b} Sun Hats No 200
('c) Safety Glasses No 200
(d} Steel Toe Tip Boots No 200
(e} Dust Masks (20 per box) No 200
{f) Reflective Jacktes No 200
D100.08 [Safety Signs
{a) Site Notice Boards No 1
(b) Site office direction sign No 3
(c) No smoking signs No 3
D TOTAL CARRIED FORWARD TO SUMMARY
61598
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CONTRACT NO:LDPWRI-ROADS/20258

HOUSEHOLD ROUTINE RGAD MAINTENANCE PROJECT
LEBOWAKGOMO COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

'LEOM DESCRIPTION UNIT | QUANTITY |  RATE AMOUNT
E100 ENVIRONMENTAL MANAGEMENT PLAN
E100.01 |Pernaity for unnecessary removal or
damage to trees fer the following
diameter sizes:
(a) 2 600mm girth or less No. -5000,00 Rate Cnly
{b) Greater than 2 600mm, but less than No. -10000,00 Rate Only
6 180mm girth
{c} Greater than 6 180mm girth Na. -30000,00 Rate Only
E100.02 |Penalty for serious violations
(a) Hazardous chemical/oil spill and/or No. -10000,00 Rate Cnly
dumping in non-approved sites
(b) General damage to sensitive No. -5000,00 Rate Only
environments
(c) Darmage to cultural and historical sites No. -5000,00 Rate Only
{d) Pollution of water sources No. ~10000,00 Rate Only
{e} Unauthcrised blasting activities Mo. -5000,00 Rate Only
{f} Uncontrolled/unmanaged erosion No. -5000,00 Rate Only
per incident, depending on environment
impacts, plus rehabilitation at
contractor’s cost)
E100.03 |Pznaity for less serious violations
(a} Littering on site No. -1000,00 Rate Only
{b) Lighting of illegal fires on site No. ~1000,00 Rate Only
(¢) Persistent or un-repaired fuel and oil leak] No. -1000,00 Rate Only
(d) Excess dust or excess noise emanating No. -1000,00 Rate Only
from site
E TOTAL CARRIED FORWARD -
014d
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CONTRACT NO:LDPWR!I-ROADS/20258

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
LEBOWAKGOMO COST CENTRE

'LEOM DESCRIPTION UNIT |QUANTITY| RATE AMOUNT
Brought forward -
(e} Dumping of milled material in side No. -1000,00 Rate Only
drains or on grassed areas
() Possession or use of intoxicating No. -500,00 Rate Only
substances on site
(@) Any vehicles being driven in excess of No. -500,00 Rate Only
designated speed limits
(h) Removal and/or damage to flora or No. -2000,00 Rate Only
cultural or heritage objects on site,
and/or killing of wildlife
(i} lllegal hunting No. -2000,00 Rate Only
{j) Urination and defecation anywhere No. -500,00 Rate Only
except in designated areas
E160 TOTAL CARRIED TO SUMMARY -
G142
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CONTRACT NO:LDPWRI-ROADS/20252
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

ALLDAYS COST CENTRE
INDICATIVE QUANTITIES FOR YEAR 1
ITEM NO DESCRIPTION UNIT § QUANTITY RATE AMOUNT
c1.1 GENERAL REQUIREMENTS AND
' PROVISIONS
Cc1.21 Environmental Management
Monitoring of compliance with and reporting on
C1.211 the EMP month 12
C1.2.2 |Programming and Reporting
- lump
C1.2.2.1|Submission of a Scheme 1 Programme sum 1
C1.2.2.2|Reviewing and updating a Scheme 1 month 12
C1.2.4 |Stakeholder liaison month 12
C1.25 Safety
C1.2.5.1|Health and safety plan lump 1
sum
C1.2.5.2|Implementation of health and safety plan month 12
C1.2.8 |Dayworks
C1.2.8.1|Personnel
{a) Unskilled labourer hour 10
{b) Semi-skilled labourer hour 10
{c} Skilled labourer hour 10
(d) Gang leader hour 10
{e) Foreman hour 10
{f) Skilled Artisan hour 10
C1.2.8.2 |Construction equipment
{h) Other equipment {specify) hour Rate only
C1.2.8.3|Vehicles
{(a) Light delivery vehicle (LDV) km 100
{b) Flathed truck (6ton) km 100
{d) Other vehicles (specify) km 0 Rate only
C1.2.84 Materials
. Prov
(a) Procurement of materials sum 1 10 000,00 10 000,00
{(b) Contractor's handling costs, profit and all % 10 000,00
c1.1 TOTAL CARRIED FORWARD TO SUMMARY
id’
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CONTRACT NO:LDPWRI-ROADS/20252
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
ALLDAYS COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

'LEOM DESCRIPTION UNIT |QUANTITY| RATE | AMOUNT
CONTRACTOR’S SITE
C1.3 ESTABLISHMENT AND GENERAL
OBLIGATIONS
+|C1.3.1 |The Contractor's general obligations
C1.3.1.3|Time-related obligations month 12
Occupational Health and Safety
M030.03 Officer with relevent qualification month 12
C1.3.2 |[Contract sign boards m? 3
C1.3 |TOTAL CARRIED FORWARD TO SUMMARY

103-2
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CONTRACT NO:LDPWRI-ROADS/20252

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
ALLDAYS COST CENTRE
INDICATIVE QUANTITIES FOR YEAR 1
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
C1.4 FACILITIES FOR THE ENGINEER
C1.4.1 Site accommodation
C1.4.1.1|Offices and conference room m? 25
C1.4.1.7|Ablution unit {equipped as specified) No 5
C1.4.3 ltems measured by number
(C1.4.3.8|Conference table No 1
C1.4.3.13[220/250 volt power outlet plug point No 1
C1.4.3.15|8ingle 1 500 m, 58 watt fluorescent tube ceilir No 2
C1.4.3.17: 11 watt compact fluocrescent bulb ceiling light No 1] Rate only
C1.4.3.23(Fire extinguisher 9,0 kg, dry powder type No 1
C1.4.3.24|Air-conditioning unit No 1
C1.4.3.29{A3 / A4 colour printer, copier, scanner No 1
C1.4.3.31|Rain gauge No 1
C1.4.3.36|Digital Measuring wheel No 1
(1.4.3.37|First aid kit No 1
C1.4 TOTAL CARRIED FORWARD FORWARD
GiS
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CONTRACT NO:LDPWRI-ROADS/20252
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
ALLDAYS COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM
NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

C1.4

BROUGHT FORWARD

C1.4.4.1

C1.442

C1.447

C1.44.8

C1.4.5

C1.4.5.1

C1.4.5.2

c1.48

C1.4.8.1

Cell phones costs, including pro-rata rentals, for
calls made in connection with contract
administration

Handling costs and profit in respect of item
C1.4.4.1

The provision of paper and ink for a combination
colour printer/copier/scanner

Handling costs and profit in respect of item
C1.447

Services af site offices, laberatories and site
accommodation

Fixed costs
Running costs

Site security measures for the Engineer's
facilities

Supply and installation of all required security
measures at the Engineer's site offices and

prime cost
sum

%

prime cost
sum

%

lump sum

month

fump sum

12 000,00

5 000,00

12

12 000,00

5 000,00

12 000,00

5 000,00

103-4
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TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO;:LDPWRI-ROADS/20252

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

ALLDAYS COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
C1.5 L ACCOMMODATION OF TRAFFIC
C1.5.2 LI Accommodation of vehicular traffic month 12
C1.5.7 Temporary traffic control facilities
C1.5.71 Dellnetl';\tors including mounting bases and
ballast:
Single sided, reversible left or right
(a) (800x200mm) No. 0 Rate only
Double sided, reversible left or right
{b) (800x200mm) No. 0 Rate only
Traffic cones, minimum height 750 mm
C1572 (with rubber base) No. 100,00
C1.5.7.3LI LI|Flagmen man-shift 288,00
C1.5.7.4| Traffic controllers man-shift 0 Rate only
C1.5.7.5|Provision of illuminated traffic signs:
(a) Sign meunted flashing amber lights (2
(i) 900 mm wide x 150 mm high No. 15,00
(i} 1200 mm wide x 200 mm high No. 15,00
{c) lluminated road sign — R & TR series No. 15,00
{d) Huminated road sign — TW series No. 15,00
C1.5.7.6[Maintenance of illuminated traffic signs:
{c) lluminated road sign — R & TR series month 12,00
(d) Hurminated road sign — TW series month 12,00
C1.5.11 Provision of safety equipment for visitors
C15.11.1 Brgwsmn of reflective safety vests for No. 10,00
visitors
C1.5.12 Additional traffic accommodation
Provision of additional traffic
C1.512.1 aceommodation facliies prov sum 1 5 000,00 5 000,00
Handling cost, profit and all other charges o
C1.5.12.2 in respect of item C1.5.12.1 % 5 000,00
C1.5 TOTAL CARRIED FORWARD TO SUMMARY
Ty o
115
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CONTRACT NO:LDPWRI-ROADS/20252
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
ALLDAYS COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM

NO DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
C1.6 LI [CLEARING AND GRUBBING
Clearing with machines and some hand labour
C1.6.1.1 where necessary ha 100,00
Clearing with hand labour only when labour
C1.6.1.2 enhanced work is specified ha 20,00
C1.6.2 |Grubhing
Grubbing with hand labour when labour
C1.6.2.2|enhancement work is specified or it is not ha 24,00
practical o use a machine
Removal and grubbing of large trees and
C1.6.3 )
tree stumps:
1.6.3.4|Removal of trees in forests and plantations ha 5,00
C1.6.4 [Muiching selected organic matter m® Rate only
C1.6.7 |Re-clearing of previously cleared areas ha 50
C1.71 |Loading
C1.7.1.3|Loading by hand only from stockpile or heaps
when fabour enhancement work is specified or m3 1000
it is not possibie to use machines
4154
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TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20252
HOUSEHOLD ROUTINE ROAD MAINTENANCE
ALLDAYS COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

C11.1 11

C11.1.1

C11.1.11

C11.1.1.2

ci11.1.2
C11.1.2.1

C11.1.2.2

C11.1.2.3

C11.21
C11.22

C11.2.3

C11.2.31

C11.2.3.2

C11.2.3.3

C11.2.34

PITCHING, STONEWORK, CAST IN
SITU CONCRETE FOR PROTECTION
AGAINST EROSION

Foundation trenches for stone masonry
wails

Excavating foundation trenches in soft
material using labour enhanced
construction methods 0 m to 1,0 m depth

Excavating foundation trenches in
intermediate material using labour
enhanced construction methods 0 m to 1,0
m depth

Stone pitching

Plain stone pitching

{a) Method 1

(b) Method 2

Grouted stone pitching with mortar
Grouted stone pitching on a concrete bed

Foundation trench excavation:
Surface preparation for bedding the gabion
boxes and mattresses

Gabion boxes and mattresses:

Galvanized gabion boxes {1Tmx1Tmx1m,
mesh. 80mmx100mm and 2,5mm
diameter wire)

PVC coated gabion boxes (1mx1mx1im)

walvanizea gapion marnresses
{(2mx1mx0,3m deep, mesh
80mmx100mm, 2,2mm diameter wire,
ANOMmM dianhracm)

PVC-coated gabion mattresses
{(2mx1mx0,3m)

fe]

3 3 3 3

103-7

3,00

0,60

50,00
50,00

25,00

7,50

20,00

20,00

20,00

20,00

Rate only




C11.1

TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20252
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
ALLDAYS COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
CLEANING OF PREFABRICATED
M2400 L1 |~y VERTS

Cleaning of prefabricated culverts, inlet

M240.01 LIl ng outlet areas (all sizes)

Various road sections as descibed
under C3.1.2.1 : Description of site

{twise per month) No. 180

M2400 TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20252

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

ALLDAYS COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT

COLLECTICN AND REMOVAL OF

M3200L1 | hegRiS AND LITTER

M320.01 LI |Clearing of the road reserve
{c) Rural roads:
Various road sections as descibed km 100

M3200 TOTAL CARRIED FORWARD TO SUMMARY

¢ib

103-9




CONTRACT NO:LDPWRI-ROADS/20252
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

ALLDAYS COST CENTRE
SECTION DESCRIPTION AMOUNT
C1.1 GENERAL REQUIREMENTS AND PROVISIONS
C1.3 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
C1.4 FACILITIES FOR THE ENGINEER
C1.6 ACCOMMODATION OF TRAFFIC
C1.6 CLEARING AND GRUBBING

C11.1

PITCHING, STONEWORK, CAST !N SITU CONCRETE FOR PROTECTION AGAINST EROSION

CL.EANING OF PREFABRICATED CULVERTS

’mmo
M3200

COLLECTION AND REMCVAL OF DEBRIS AND LITTER

TOTAL SCHEDULE A: ROUTINE ROAD MAINTENANCE
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CONTRACT NO:LDPWRI-ROADS/20252

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

ALLDAYS COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM

- 103-

11

NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
D100.01 (Contractor's initial obligations in respect
Lump
of the Occupational Health and Safety | Sum
Act and Construction regulations 1
D100.07 {PPE for all beneficiaries at 2 pairs per year
{(a) Reflective overalls (all sizes) No 200
(b) Sun Hats No 200
{'c) Safety Glésses No 200
(d) Steel Toe Tip Boots No 200
('e) Dust Masks (20 per box) No 200
(f) Reflective Jacktes No 200
D100.08 |Safety Signs
{a)} Site Notice Boards No 1
{b) Site office direction sign No 3
(c) No smoking signs No 3
D TOTAL CARRIED FORWARD TO SUMMARY
3161
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CONTRACT NO:LDPWRI-ROADS/20252

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
ALLDAYS COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

'TNEO"" DESCRIPTION UNIT | QUANTITY RATE AMOUNT
E100 ENVIRONMENTAL MANAGEMENT PLAN
E100.01 |Pernalty for unnecessary removal or
damage to trees for the following
diameter sizes:
(a) 2600mm girth or less No. -5000,00 Rate Only
{b) Greater than 2 600mm, but less than No. -10000,00 Rate Only
6 180mm girth
(cy Greater than 6 180mm girth No. -30000,00 Rate Only
E100.02 |Penalty for serious violations
{a) MHazardous chemical/oil spill and/or No. ~10000,00 Rate Only
dumping in non-approved sites
(b) General damage to sensitive No. -5000,00 Rate Only
envirorments
(c) Damage to cultural and historical sites No. -5000,00 Rate Only
{(d} Poilution of water sources No. -10000,00 Rate Only
(e) Unauthorised blasting activities No. -5000,00 Rate Only
{f} Uncontrolled/unmanaged erosion No. -5000,00 Rate Only
per incident, depending on environment
impacts, plus rehabilitation at
contractor's cost)
E100.03 [Penalty for less serious violations
{(a) Littering on site No. -1000,00 Rate Only
{b) Lighting of illegai fires on site No. -1000,00 Rate Only
(c) Persistent or un-repaired fuel and oil leaky No. -1000,00 Rate Only
(d) Excess dust or excess noise emanating No. -1000,00 Rate Only
from site
E TOTAL CARRIED FORWARD -
vib3
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CONTRACT NO:LDPWRI-ROADS/20252
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

ALLDAYS COST CENTRE
‘L%M DESCRIPTION UNIT | QuanTITY| RATE AMOUNT
Brought forward -
(e} Dumping of milled material in side No. -1000,00 Rate Only

drains or on grassed areas

(f} Possession or use of intoxicating No. -500,00 Rate Only
substances on site

{g) Any vehicles being driven in excess of No. -500,00 Rate Only ;
designated speed limits

(h) Removal and/or damage to flora cr No. -2000,00 Rate Only
cultural or heritage objects on site,
and/or killing of wildlife

(i) llegal hunting No. -2000,00 Rate Only

(i) Urination and defecation anywhere No. -500,00 Rate Only
except in designated areas

TOTAL CARRIED TO SUMMARY -

E100

{ihd
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CONTRACT NO:LDPWRI-ROADS/20255
HOUSEHOLD RQUTINE ROAD MAINTENANCE PROJECT

MATLALA COST CENTRE
INDICATIVE QUANTITIES FOR YEAR 1
ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
C1A GENERAL REQUIREMENTS AND
’ PROVISIONS
ct.21 Environmental Management
Monitoring of compliance with and reporting on
C1.2.1.1 the EMP month 12
C1.2.2 |Programming and Reporting
e lump
C1.2.2.1|Submission of a Scheme 1 Programme sum 1
C1.2.2.2|Reviewing and updating a Scheme 1 maonth 12
Ci1.2.4 |Stakeholder liaison month 12
C1.2.5 |Safety
C1.2.5.1|Health and safety plan lump 1
sum
C1.2.5.2|Implementation of health and safety plan month 12
C1.2.8 Dayworks
C1.2.8.1|Personnel
(a) Unskilled labourer hour 10
(b) Semi-skilled labourer hour 10
(c) Skilled labourer hour 10
(d) Gang leader hour 10
{e) Foreman hour 10
(f} Skilled Artisan hour 10
C1.2.8.2 |Construction equipment
{h) Other equipment (specify) hour Rate only
C1.2.8.3|Vehicles
(a) Light delivery vehicle (LDV) km 100
{b) Flatbed truck {6ton) km 100
{d) Other vehicles {specify) km 0 Rate only
€1.2.8.4 Materials
. Prov
{a) Prccurement of materials Sum 1 10 000,00 10 000,00
{(b) Contractor's handling costs, profit and all % 10 000,00
1.1 TOTAL CARRIED FORWARD TO SUMMARY
469
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CONTRACT NO:LDPWRI-ROADS/20255

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MATLALA COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

'L%M DESCRIPTION UNIT |QUANTITY| RATE AMOUNT
CONTRACTOR'S SITE
c1.3 ESTABLISHMENT AND GENERAL
OBLIGATIONS
C1.3.1 |[The Contractor's general obligations
C1.3.1.3|Time-related cbligations month 12
Occupational Health and Safety Officer
M030.03 with relevent qualification month 12
C1.3.2 |Contract sign boards m? 3
C1.3 |TOTAL CARRIED FORWARD TO SUMMARY
vl
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CONTRACT NO:LDPWRI-ROADS/20255

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MATLALA COST CENTRE
INDICATIVE QUANTITIES FOR YEAR 1
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
Ci.4 FACILITIES FOR THE ENGINEER
C1.41 Site accommeodation
C1.4.1.1]Offices and conference room m? 25
C1.4.1.7 |Ablution unit (equipped as specified) No 5
€1.4.3 ltams measured by number
C1.4.3.8|Conference table No 1
1.4.3.13]220/250 volt power outlet plug point No 1
C1.4.3.15|8ingle 1 500 m, 58 watt fluorescent tube ceilin No 2
C1.4.3.17; 11 watt compact fluorescent bulb ceiling light No 0 Rate only
C1.4.3.23|Fire extinguisher 9,0 kg, dry powder type No 1
C1.4.3 24| Air-conditioning unit No 1
C1.4.3.281A3 / A4 colour printer, copier, scanner No 1
C1.4.3.31|Rain gauge No 1
C1.4.3.36|Digital Measuring wheel No 1
C1.4.3.37|First aid kit No 1
Cid TOTAL CARRIED FORWARD FORWARD
5112
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CONTRACT NO:LDPWRI-ROADS/20255
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MATLALA COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM
NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

C1.4

BROUGHT FORWARD

C1.4.4.1

C1.44.2

C1.4.4.7

C1.4.4.8

c1.4.5

C1.451

C1452

€1.4.8

C1.4.81

Cell phones costs, including pro-rata rentals, for
calls made in connection with contract
administration

Handling costs and profit in respect of item
C1.4.441

The provision of paper and ink for a combination
colour printer/copierfscanner

Handling costs and profit in respect of item
C1.447

Services at site offices, laboratories and site
accommodation

Fixed costs

Running costs

Site security measures for the Engineer’s
facilities

Supply and installation of all required security
measures at the Engineer’s site offices and

prime cost
sum

%

prime cost
sum

%

lump sum

month

lump sum

12 000,00

5 000,00

12

12 000,00

5 000,00

12 000,00

5 000,00

103-4
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C1.4

TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-RQADS/20255
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MATLALA COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
Ci.5LI ACCOMMODATION OF TRAFFIC
c152L1 Accommodation of vehicular traffic month 12
C1.5.7 Temporary traffic control facilities
Delineators including mounting bases and
C157 Npallast:
Single sided, reversible left or right
(@) (800x200mm) No. 0 Rate only
Double sided, reversible left or right
(b} (800x200mm) No. 0 Rate only
Traffic cones, minimum height 750 mm
€1.5.7.2 (with rubber base) No. 100,00
C1.5.7.3LI LI|Flagmen man-shift 288,00
C1.5.7.4|Traffic contrellers man-shift ] Rate only
C1.5.7.5|Provision of illuminated traffic signs:
{a) Sign mounted flashing amber lights (2
(i 900 mm wide x 150 mm high No. 15,00
(i) 1200 mm wide x 200 mm high No. 15,00
{c ) lluminated road sign — R & TR series No. 15,00
{d) Nluminated road sign — TW series No. 15,00
C1.5.7.6]Maintenance of illuminated traffic signs:
{c ) Hluminated road sign ~ R & TR series month 12,00
(d) Nluminated road sign — TW series month 12,00
C1.5.11 Provision of safety equipment for visitors
C15111 Ergwsmn of reflective safety vests for No. 10,00
visitors
C1.512 Additional traffic accommodation
Provision of additional traffic
C1.5.12.1 accommodation facilities prov sum 1 5 000,00 5 000,00
Handling cost, profit and all other charges
C15.122 in respect of item C1.5.12.1 % 5 000,00
C1.5 TOTAL CARRIED FORWARD TO SUMMARY
o B
ol7%

103-5




CONTRACT NO:LDPWRI-RQADS/20255
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MATLALA COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM

NO DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
C1.6 LI |[CLEARING AND GRUBBING
Clearing with machines and some hand labour
C1.6.1.1 where necessary ha 100,00
Clearing with hand labour only when labour
C1.6.1.2 enhanced work is specified ha 20,00
C1.6.2 |Grubbing
Grubbing with hand labour when labour
C1.6.2.2|enhancement work is specified or it is not ha 24,00
practical to use a machine
Removal and grubbing of large trees and
C1.6.3 .
tree stumps:
C1.6.3.4|Removal of trees in forests and plantations ha 5,00
C1.6.4 |Mulching selected organic matter m® Rate only
C1.6.7 |Re-clearing of previously cleared areas ha 50
C1.7.1 |Loading
C1.7.1.3|Loading by hand only from stockpile or heaps
when labour enhancement work is specified or m3 1000
it is not possible to use machines
178
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C1.6

TOTAL CARRIED FORWARD TO SUMMARY

103-6
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CONTRACT NC:LDPWRI-ROADS/20255
HOUSEHOLD ROUTINE ROAD MAINTENANGE
MATLALA COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

Ct1.1LI

C11.141

C11.1.1.1

C11.11.2

c11.1.2
C11.1.2.1

C11.1.2.2

C11.1.2.3

c11.241
c11.2.2

€11.23

C11.2.3.1

C11.23.2

C11.2.3.3

C11.234

PITCHING, STONEWORK, CAST IN
8iTU CONCRETE FOR PROTECTION
AGAINST EROSION

Foundation trenches for stone masonry
walls

Excavating foundation trenches in soft
material using labour enhanced

construction methods 0 m to 1,0 m depth |

Excavating foundation trenches in
intermediate material using labour
enhanced construction methods O m to 1,0
m depth

Stone pitching

Plain stone pitching
(a) Method 1

(by Method 2
Grouted stone pitching with mortar
Grouted stone pitching on a concrete bed

Foundation french excavation:
Surface preparation for bedding the gabion
boxes and mattresses

(Gabion boxes and mattresses:

Galvanized gabion boxes (1mx1mx1m,
mesh. 80mmx100mm and 2,5mm
diameter wire)

PVC coated gabion boxes (1mx1mx1m)

walvanizea ganion marresses
(2mx1mx0,3m deep, mesh
80mmx100mm, 2,2mm diameter wire,
ANOMmm dianhraom)

PVC-coated gabion matfresses
(2mx1mx0,3m)

103-7

3,00

0,60

50,00
50,00

25,00

7,50

20,00

20,00

20,00

20,00

Rate only

178




Cc11.1

TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO.LDPWRI-ROADS/20255

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MATLALA COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

103-8

ITEM NO DESCRIPTICN UNIT | QUANTITY RATE ANMOUNT

CLEANING OF PREFABRICATED

M2400 Lt 1oy vERTS

M240.01 LI Cleaning of prefabnca}ted culverts, inlet
and outlet areas (all sizes)
Various road sections as descibed
under €3.1.2.1 : Description of site
(twise per month) No. 180

12400 TOTAL CARRIED FORWARD TO SUMMARY

4160
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CONTRACT NO:LDPWRI-ROADS/20255
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MATLALA COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO CESCRIPTION UNIT | QUANTITY RATE AMOUNT

COLLECTION AND REMOVAL OF

M3200H |pEBRIS AND LITTER

M320.01 LI |Clearing of the road reserve
{c) Rural roads: !

Various road sections as descibed km 100

M3200 TOTAL CARRIED FORWARD TO SUMMARY ,

¢181
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CONTRACT NO:LDPWRI-ROADS/20255
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MATLALA COST CENTRE
SECTION DESGRIPTION AMOUNT
C1.1 GENERAL REQUIREMENTS -AND PROVISIONS
C1.3 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
C1.4 FACILITIES FOR THE ENGINEER
C1.5 ACCOMMODATION OF TRAFFIC
C1.8 CLEARING AND GRUBBING
Ci1.1 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION
M2400 CLEANING OF PREFABRICATED CULVERTS
M3200 COLLECTION AND REMOVAL OF DEBRIS AND LITTER

TOTAL SCHEDULE A: ROUTINE ROAD MAINTENANCE

103-10
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CONTRACT NO:LDPWRI-ROADS/20255
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MATLALA COST CENTRE
INDICATIVE QUANTITIES FOR YEAR 1
IL%M DESCRIPTION UNIT | QUANTITY RATE AMOUNT
D100.01 |Contractor's initial obligations in respect
Lump
of the Occupational Health and Safety | Sum
Act and Construction regulations 1
D100.07 |PPE for all beneficiaries at 2 pairs per year
{a) Reflective overalls (all sizes) No 200
(b) Sun Hats No 200
{'c) Safety Glasses No 200
(d) Steel Toe Tip Boots No 200
('e)} Dust Masks (20 per box) No 200
(f) Reflective Jacktes No 200
D100.08 |Safety Signs
(a) Site Notice Boards No 1
{b) Site office direction sign No 3
{c} No smoking signs No 3
D TOTAL CARRIED FORWARD TO SUMMARY
0183
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CONTRACT NO:LDPWRI-ROADS/20255
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MATLALA COST CENTRE
INDICATIVE QUANTITIES FOR YEAR 1
'L%M DESGRIPTION UNIT | QUANTITY RATE AMOUNT
E100 ENVIRONMENTAL MANAGEMENT PLAN
E100.01 |Pernalty for unnecessary removal or
damage to trees for the following
diameter sizes:
(a) 2 600mm girth or less No. -5000,00 Rate Only
(b) Greater than 2 600mm, but less than No. -10000,00 Rate Cnly
6 180mm girth
{c) Greater than 6 180mm girth No. -30000,00 Rate Only
E100.02 |Penalty for serious violations
(a) Hazardous chemical/cil spill and/or No. -10000,00 Rate Only
dumping in non-approved sites
{b) General damage to sensitive No. -5000,00 Rate Only
environments
{c) Damage to cultural and historical sites No. ~5000,00 Rate Only
(d) Pollution of water sources No. -10000,00 Rate Only
{e} Unauthorised blasting activities No. -5000,00 Rate Only
{f) Uncontrolled/unmanaged erosion No. -5000,00 Rate Only
per incident, depending on environment
impacts, plus rehabilitation at
contractor's cost)
£100.03 |Penalty for less serious vioiations
{a) Littering on site No. -1000,00 Rate Only
{b) Lighting of illegal fires on site No. -1000,00 Rate Only
{c) Persistent or un-repaired fuel and oil leak{ No. -1000,00 Rate Only
(d) Excess dust or excess noise emanating | No. -1000,00 Rate Only

from site

TOTAL CARRIED FORWARD

103-12

0185




CONTRACT NO:LDPWRI-ROADS/20255
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MATLALA COST CENTRE
ITEM
NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
Brought forward -
(e} Dumping of milled material in side No. -1000,00 Rate Only

drains or on grassed areas

(fy Possession or use of intoxicating No. -500,00 Rate Only
substances on site

{g) Any vehicles being driven in excess of No. -500,00 Rate Only
designated speed limits

{h) Removal and/or damage to flora or No. -2000,00 Rate Only
culturat or heritage objects on site,
and/or Killing of wildiife

(it lllegal hunting No. -2000,00 Rate Only

() Urination and defecation anywhere No. -500,00 Rate Only
except in designated areas

E100 TOTAL CARRIED TO SUMMARY -

U166
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CONTRACT NO:LDPWRI-ROADS/20254
HQUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MOGWADI COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT |QUANTITY| RATE AMOUNT
c14 GENERAL REQUIREMENTS AND
PROVISIONS
Cc1.21 Environmental Management
C1.211 :\;I‘Znét:ﬂr'i:ng of compliance with and reporting on month 12
C1.2.2 Programming and Reporting
C1.2.2.1|Submission of a Scheme 1 Programme I:Lnn? 1
C1.2.2.2|Reviewing and updating a Scheme 1 month 12
C1.2.4 |Stakeholder liaiscn month 12
C1.25 |Safety
C1.2.5.1|Health and safety plan U 1
C1.2.5.2|Implementation of health and safety plan month 12
C1.2.86 |Dayworks
C1.2.8.1|Personnel
{a) Unskilled labourer hour 10
{b) Semi-skilled labourer hour 10
(¢) Skilled labourer hour 10
(d) Gang leader hour 10
(e} Foreman hour 10
(f) Skilted Artisan hour 10
€1.2.8.2 |Construction equipment
(h) Other equipment (specify) . hour Rate only
C1.2.8.3{Vehicles
{a) Light delivery vehicle {LDV) km 100
{b) Flatbed truck (6ton) km 100
{d) Cther vehicles {specify) km 0 Rate only
C1.28.4 Materials
{(a) Procurement of materials g[jc:: 1 10 000,00 10 000,00
{b} Contractor's handling costs, profit and all % 10 000,00
C1.1 TOTAL CARRIED FORWARD TO SUMMARY
ENRK
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CONTRACT NO:LDPWRI-ROADS/20254

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MOGWADI COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

'LE()M DESCRIPTION UNIT | QUANTITY| RATE AMOUNT
CONTRACTOR’S SITE
Ct1.3 ESTABLISHMENT AND GENERAL
CBLIGATIONS
C1.3.1 |The Contractor's general obligations
C1.3.1.3Time-related obligations month 12
Occupational Health and Safety Officer
M030.03 with relevent qualification month 12
C1.23.2 |Contract sign boards m? 3
C1.3 |TOTAL CARRIED FORWARD TO SUMMARY
103-2 ” "
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CONTRACT NO:LDPWRI-ROADS/20254

HOUSEHOLD

ROUTINE ROAD MAINTENANCE PROJECT

MOGWADI COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIFTION UNIT QUANTITY RATE AMOUNT
C1.4 FACILITIES FOR THE ENGINEER
C1.4.1 Site accommodation
C1.4.1.1|Cffices and conference room m? 25
C1.4.1.7 | Ablution unit (equipped as specified) No 5
C1.4.3 ltems measured by number
C1.4.3.8|Conference table No 1
C1.4.3.131220/250 volt power outlet plug point No 1
C1.4.3.15(8ingle 1 500 m, 58 watt fluorescent tube ceilin No 2
C1 .4.3.17; 11 watt compact fluorescent bulb ceiling light No 0 Rate only
C1.4.3.23|Fire extinguisher 9,0 kg, dry powder type No 1
C1.4.3.24 | Air-conditioning unit No 1
C1.4.3.29|A3 / A4 colour printer, copier, scanner No 1
C1.4.3.31|Rain gauge No 1
C1.4.3.36(|Digital Measuring wheel No 1
C1.4.3.37|First aid kit No 1
c1.4 TOTAL CARRIED FORWARD FORWARD
vl96
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CONTRACT NO:LDPWRI-ROADS/20254
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MOGWA

DI COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM
NOQ

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

C1.4

BROUGHT FORWARD

C1.4.41

C1.4.4.2

C1.447

C1.4.4.8

C1.4.5

C1.45.1

C1.452

c1.4.3

C1.4.81

Cell phones costs, including pro-rata rentals, for
calls made in connection with contract
administration

Handling costs and profit in respect of item
C1.4.41

The provision of paper and ink for a combination
colour printer/copier/scanner

Handling costs and profit in respect of item
C1.447

Services at site offices, laboratories and site
accommodation

Fixed costs
Running costs

Site security measures for the Engineer's
facilities

Supply and installation of all required security
measures at the Engineer’s site offices and

prime cost
sum

%

prime cost
sum

%

lump sum

month

lump sum

12 000,00

5 000,00

12

12 000,00

5000,00

12 000,00

5 000,00

103-4
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CONTRACT NO:LDPWRI-ROADS/20254
HOUSEHOLD ROUTINE ROAD MAINTENANGCE PROJECT
MOGWADI COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
C1.5LI ACCOMMODATION OF TRAFFIC
C1.5.2 LI Accommodation of vehicular traffic moenth 12
C1.5.7 Temporary traffic centrol facilities
Delineators including mounting bases and
C1.5.7.1 ballast:
Single sided, reversible left or right
(a) (800x200mm) No. 0 Rate only
Double sided, reversible left or right
(b) (800x200mm) No. 0 Rate only
Traffic cones, minimum height 750 mm
C1.57.2 (with rubber base) No. 100,00
C1.5.7.3LI LI|Flagmen man-shift 288,00
C1.5.7.4|Traffic controllers man-shift 0 Rate only
C1.5.7.5|Provision of illuminated traffic signs:
(a} Sign mounted flashing amber lights (2
{i) 900 mm wide x 150 mm high No. 15,00
(i) 1200 mm wide x 200 mm high No. 15,00
{c ) llluminated road sign — R & TR series No. 15,00
{d) lluminated road sign — TW series ' No. 15,00
C1.5.7.6{Maintenance of illuminated traffic signs:
(c) lluminated road sign — R & TR series morith 12,00
{d} lluminated road sign — TW series month 12,00
C1.5.11 Provision of safety equipment for visitors
C15.11.1 Erqwszon of reflective safety vests for No. 10,00
visitors
£1.5.12 Additional traffic accommodation
Provision of additional traffic
C1.5612.1 accommodation facilities prov sum 1 5 000,00 5 000,00
Handling cost, profit and all other charges o
€1.5.12.2 it respect of item ©1.5.12.1 % 5000.00
C1.5 TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-RCADS/20254
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MOGWADI COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM

NO DESCRIPTION UNIT | QUANTITY| RATE AMOUNT
C1.6 LI [CLEARING AND GRUBBING
Clearing with machines and some hand labour
C1.6.1.1 where necessary ha 100,00
Clearing with hand labour only when labour
¢1.6.1.2 enhanced work is specified ha 20,00
C1.6.2 |Grubbing
Grubbing with hand labour when labour
C1.6.2.2|enhancement work is specified or it is not ha 24,00
practical to use a machine
Removal and grubbing of large trees and
C1.86.3
tree stumps:
C1.6.3.4|Removal of trees in forests and plantations ha 5,00
C1.6.4 [Muiching selected organic matter m® Rate only
C1.6.7 [Re-clearing of previcusly cleared areas ha 50
C1.71 |Loading
C1.7.1.3|Loading by hand only from stockpile or heaps
when labour enhancement work is specified or m3 1000
it is not possible to use machines

103-6

)




C1.6 TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NC:LDPWRI-ROADS/20254
HOUSEHOLD ROUTINE ROAD MAINTENANCE
MOGWADI COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

C11.1 Ll

Ci1.1.1

Cc11.1.1.1

C11.1.1.2

c11.1.2
C11.1.21

C11.1.2.2

C11.1.2.3

C11.21
C11.2.2

C11.2.3

C11.2.31

C11.23.2

C11.2.33

C11.23.4

PITCHING, STONEWORK, CAST IN
SITU CONCRETE FOR PROTECTICON
AGAINST EROSION

Foundation trenches for stone masonry
walls

Excavating foundation trenches in soft
material using labour enhanced
construction methods O m to 1,0 m depth

Excavating foundation trenches in
intermediate material using labour
enhanced construction methods 0 mto 1,0
m depth

Stone pitching

Flain stone pitching
(a) Method 1

(b) Method 2
Grouted stone pitching with mortar
Grouted stone pitching on a concrete bed

Foundation trench excavation:
Surface preparation for bedding the gabion
boxes and mattresses

Gabion boxes and mattresses:

Galvanized gabion boxes (Tmx1mx1m,
mesh, 80mmx100mm and 2,5mm
diameter wire)

PVC coated gabion boxes (Tmx1mx1m)

wavanizea gapion malresses
(2mx1mx0,3m deep, mesh

S0mmx100mm, 2,2mm diameter wire,
ANNDMm dianhranm)

PYC-coated gabion mattresses
(2mx1mx0,3m)

103-7

3,00

0,60

50,00
50,00

25,00

7,50

20,00

20,00

20,00

20,00

Rate only
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ci11.1

TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20254

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MOGWADI COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION

UNIT | QUANTITY

RATE

AMOUNT

CLEANING OF PREFABRICATED

M2400 L1 |~y vERTS

Cleaning of prefabricated culverts, inlet

M240.01 LI and outlet areas (all sizes)

Various road sections as descibed
under C3.1.2.1 ; Description of site

(twise per month)

No.

180

M2400 TOTAL CARRIED FORWARD TO SUMMARY

103-8
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CONTRACT NO:LDPWRI-ROADS/20254
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MOGWADI COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT { QUANTITY RATE AMOUNT
COLLECTION AND REMOVAL OF
M3200 LI DEBRIS AND LITTER
M320.01 LI [Clearing of the road reserve
{c) Rural roads:
Various road sections as descibed km 100

M3200

TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20254
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MOGWADI COST CENTRE

SECTION DESCRIPTION AMOUNT
|
C1.1 GENERAL REQUIREMENTS AND PROVISIONS
1.3 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
1.4 FACILITIES FOR THE ENGINEER
C1.5 ACCOMMODATION OF TRAFFIC :
c16 CLEARING AND GRUBBING i
C11.1 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION
M2400 CLEANING OF PREFABRICATED CULVERTS
M3200 COLLECTION AND REMOVAL OF DEBRIS AND LITTER
TOTAL SCHEDULE A: ROUTINE ROAD MAINTENANGE

GL6E
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CONTRACT NC:LDPWRI-ROADS/20254

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MOGWADI COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM

103-11

NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
D100.91 {Contractor’s initial obligations in respect
Lump
of the Occupational Health and Safety | Sum
Act and Construction reguiations 1
D100.07 |PPE for all beneficiaries at 2 pairs per year
(a) Reflective overalls (all sizes) No 200
(by Sun Hats No 200
('c) Safety Glasses No 200
(d) Steel Toe Tip Boots No 200
{'e) Dust Masks t20 per box) No 200
(f) Reflective Jacktes No 200
D100.08 |Safety Signs
(a) Site Notice Boards No 1
(b) Site office direction sign No 3
{c) No smoking signs No 3
D TOTAL CARRIED FORWARD TO SUMMARY
L0
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CONTRACT NO:LDPWRI-ROADS/20254

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MOGWADI COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

'L%M DESCRIPTION UNIT | QUANTITY RATE AMOUNT
E100 ENVIRONMENTAL MANAGEMENT PLAN
E100.01 [Pernalty for unnecessary removal or
damage to trees for the following
diameter sizes:
(a) 2 600mm girth or less No. ~5000,00 Rate Only
{b) Greater than 2 600mm, but less than No. -10000,00 Rate Only
6 180mm girth
(c) Greater than 6 180mm girth No. -30000,00 Rate Only
E100.02 |Penalty for serious violations
{a) Hazardous chemicalfoil spill and/or No. ~10000,00 Rate Only
dumping in non-approved sites
(b) General damage to sensitive No. -5000,00 Rate Only
environments
{c} Damage to cultural and historical sites No. -5000,00 Rate Only
(d) Pollution of water sources No. -10000,00 Rate Only
{e) Unauthorised blasting activities No. -5000,00 Rate Only
(f) Uncontrolled/unmanaged erosion No. -5000,00 Rate Only
per incident, depending on environment
impacts, plus rehabilitation at
contractor’s cost)
E100.03 |Penalty for less serious violations
{a) Littering on site No. -1000,00 Rate Only
(b) Lighting of illegal fires on site No. -1000,00 Rate Only
{c) Persistent or un-repaired fuel and oil leak{ No. ~1000,00 Rate Only
{d) Excess dust or excess noise emanating No. -1000,00 Rate Only
from site
E TOTAL CARRIED FORWARD -

103-12
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CONTRACT NO:LDPWRI-ROADS/20254
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MOGWADI COST CENTRE

';%M DESCRIPTION UNIT | QUANTITY| RATE AMOUNT
Brought forward -

(e} Dumping of milled material in side No. -1000,00 Rate Oniy
drains or on grassed areas

(f) Possession or use of intoxicating No. -500,00 Rate Only
substances on site

{g) Any vehicles being driven in excess of No. -500,00 Rate Only
designated speed limits

{h) Removal and/or damage to flora or No. -2000,00 Rate Only
cultural or heritage objects on site,
and/or killing of wildlife

(i) llegal hunting No. -2000,00 Rate Only

{j) Urination and defecation anywhere Na. -500,00 Rate Only
except in designated areas

E100 TOTAL CARRIED TO SUMMARY -
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CONTRACT NO:L.DPWRI-ROADS/20257
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MOTHAPQO COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT | QUANTITY| RATE AMOUNT
c1.1 GENERAL REQUIREMENTS AND
PROVISIONS
£1.2.1 Envirenmental Management
C1.211 mgngarllng of compliance with and reporting on month 12
c1.2.2 Programming and Reporting
C1.2.2.1|Submission of a Scheme 1 Programme I:S;? 1
C1.2.2.2|Reviewing and updating a Scheme 1 month 12
C1.2.4 |Stakeholder liaison month 12
C1.2.5 |Safety
C1.2.5.1|Health and safety plan l:S:E 1
C1.2.5.2[Implementation of heaith and safety plan month 12
C1.2.8 [Dayworks
C1.2.8.1|Personnel
(a) Unskilled iabourer hour 10
{b) Semi-skilled laboursr hour 10
{c) Skilled labourer hour 10
{d) Gang leader hour 10
(e} Foreman hour 10
(f) Skilled Artisan hour 10
C1.2.8.2 |Construction equipment
(h) Other equipment (specify) hour Rate only
C1.2.8.3|Vehicles
{a) Light delivery vehicle (LDV) km 100
(b) Flatbed truck {6ton) km 100
{d) Other vehicles (specify) km 0 Rate only,
C1.2.8.4 Materials
{a) Procurement of matetials ZL?: 1 10 000,00 10 000,00
{b) Contractor's handling costs, profit and ail % 10 000,00
c1.1 TOTAL CARRIED FORWARD TO SUMMARY
gild
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CONTRACT NO:LDPWRI-ROADS/20257

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MOTHAPOQO COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

"LEOM DESCRIPTION UNIT |QUANTITY| RATE AMOUNT
~ |CONTRACTOR’S SITE
C1.3 ESTABLISHMENT AND GENERAL
OBLIGATIONS
C1.31 |The Contractor's general obligations
C1.3.1.3| Time-related obligations month 12
Occupational Health and Safety Officer
M030.03 with relevent qualification month 12
C1.3.2 |Contract sign boards m? 3
C1.3 |TOTAL CARRIED FORWARD TO SUMMARY
103-2 vaelld




CONTRACT NO:LDPWRI-ROADS/20257

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MOTHAPO COST CENTRE
INDICATIVE QUANTITIES FOR YEAR 1
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
C1.4 FACILITIES FOR THE ENGINEER
C1.4.1 Site accommeodation
C1.4.1.1|Offices and conference room me 25
C1.4.1.7 Ablution unit (equipped as specified) No 5
C1.4.3 ltems measured by number
C1.4.3.8|Conference table No 1
C1.4.3.13]220/250 volt power outlet plug point No 1
C1.4.3.15|Single 1 500 m, 58 watt fluorescent tube ceilin No 2
C1 .4.3.1?; 11 watt compact fluorescent bulb ceiling light No 0 Rate only
C1.4.3.23Fire extinguisher 9,0 kg, dry powder type No 1
C1.4.3.24 | Air-conditioning unit No 1
C1.4.3.29]A3 ! Ad colour printer, copier, scanner No 1
C1.4.3.31|Rain gauge No 1
C1.4.3.36|Digital Measuring whesl No 1
C1.4.3.37|First aid kit No 1
C1.4 TOTAL CARRIED FORWARD FORWARD
02
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CONTRACT NO:LDPWRI-ROADS/20257
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MOTHAPO COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM
NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

C1.4

BROUGHT FORWARD

administration

C1.4.4.2| 01 4.4.1

C1.447

C1448)01 247

C1.4.5

C1.4.5 1|Fixed ‘costs

C1.4.5.2|Running costs

C148 ¢ ilities

C1.4.8.1

Handling costs and profit in respect of item

Handling costs and profit in respect of item

Cell phones costs, including pro-rata rentals, for
C1.4.4.1{calls made in connection with contract

The provision of paper and ink for a combination
colour printer/capier/scanner

Services at site offices, laboratories and site
accommodation

Site security measures for the Engineer’s

Supply and installation of all required security
measures at the Engineer's site offices and

prime cost
sum

%

prime cost
sum

%

lump sum

month

lump sum

12 000,00

5000,00

12

12 000,00

5000,00

12 000,00

5 000,00

103-4
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TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20257

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MOTHAPO COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1
ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
C1.5Li ACCOMMODATION OF TRAFFIC
C1.5.2 LI Accommodation of vehicular traffic month 12
C1.5.7 Temporary traffic control facilities
Delineators including mounting bases and
C1.6.7.1 ballast:
Single sided, reversible left or right
(a) (800x200mm) No. 0 Rate only
Double sided, reversible left or right
(b) (800x200mm) No. 0 Rate only
Traffic cones, minimurn height 750 mm
C1.5.7.2 (with rubber base) Ne. 100,00
©1.5.7.3L1 LI|Flagmen man-shift 288,00
C1.5.7.4|Traffic controllers man-shift 0 Rate only
C1.5.7.5|Provision of illuminated traffic signs:
{a) Sign mounted flashing amber lights (2
{iy 900 mm wide x 150 mm high No. 15,00
(i) 1200 mm wide x 200 mm high No. 15,00
(c) lluminated road sign — R & TR series No. 15,00
(d) lfluminated road sign — TW series No. 15,00
C1.5.7.6|Maintenance of illuminated traffic signs:
{c ) lluminated road sign — R & TR serigs month 12,00
{(d)y lluminated road sign — TW series month 12,00
C1.5.11 Provision of safety equipment for visitors
Provision of reflective safety vests for
C15.11.1 visitors Ne. 10,00
€1.5.12 Additional traffic accommodation
Provision of additional traffic
C1.5.12.1 accommodation facilities prov sum 1 5 000,00 5 000,00
Handling cost, profit and all other charges o
C1.58.1221i1 respect of item C1.5.12.1 t 000,00
Ci.5 TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20257
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MOTHAPO COST CENTRE
INDICATIVE QUANTITIES FOR YEAR 1
'L%M DESCRIPTION UNIT |QUANTITY| RATE | AMOUNT
C1.6 LI |CLEARING AND GRUBBING
Clearing with machines and some hand labour
C1.6.1.1 where necessary ha 100,00
Clearing with hand labour only when labour
C16.1.2 enhanced work is specified ha 20,00
C1.6.2 (Grubbing
Grubbing with hand labour when labour
C1.6.2.2|enhancement work is specified or it is not ha 24,00
practical to use a machine
Removal and grubhing of large trees and
C1.6.3
tree stumps:
C1.6.3.4|Removal of trees in forests and plantations ha 5,00
C1.6.4 |Mulching selacted organic matter m?® Rate only
C1.6.7 |Re-clearing of previcusly cleared areas ha 50
C1.7.1 |Loading
C1.7.1.3|Loading by hand only from stockpile or heaps
when labour enhancement work is specified or m? 1000
it is not possible to use machines
Geid
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TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20257
HOUSEHOLD ROUTINE ROAD MAINTENANCE
MOTHAPO COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT | QUANTITY

RATE

AMOUNT

PITCHING, STONEWORK, CAST IN
C14.1 L} [SITU CONCRETE FOR PROTECTION
AGAINST EROSION

Foundation trenches for stone masonry
walls

C11.1.1

Excavating foundation trenches in soft
©11.1.1.1|material using labour enhanced m® 3,00
construction methods 0 m to 1,0 m depth

Excavating foundation trenches in
intermediate material using labour 3 060
enhanced construction methods O mto 1,0 ™M '

m depth

C11.1.1.2

C11.1.2 |Stone pitching

C11.1.2.1|Plain stone pitching
(a) Method 1 | m? 50,00

(b) Method 2 2 50,00
C11.1.2.2|Grouted stone pitching with mortar

C11.1.2.3|Grouted stone pitching on a concrete bed 2 25,00

C11.2.1 |Foundation trench excavation:
Surface preparation for bedding the gabion 9
C11.2.2}) ves and mattresses m 7,50

C11.2.3 |[Gabion boxes and mattresses:

Galvanized gabion boxes (1Tmx1mx1m,
C11.2.3.1|mesh. 80mmx100mm and 2,5mm m? 20,00
diameter wire)

C11.2.3.2|PVC coated gabion boxes {1mx1mxim) m® 20,00

LalvanizZea gapian martresses
(2mx1mx0,3m deep, mesh 3 20.00
80mmx100mm, 2,2mm diameter wire, m :

ANDmMmm dianhranm

C11.2.33

PVC-coated gabion maifresses a

C11.234 (2mx1mx0,3m) fm 20,00

103-7
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TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20257

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

MOTHAPO COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT

CLEANING OF PREFABRICATED

M24C0 L1 | oy veRTS

M240.01 LI Cleaning of prefabncqted culverts, inlet
and outlet areas (all sizes)
Various road sections as descibed
under C3.1.2.1 : Description of site
(twise per month) No. 180

M2400 TOTAL CARRIED FORWARD TC SUMMARY
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CONTRACT NO:L.DPWRI-ROADS/20257
HOUSEHOLD RCUTINE ROAD MAINTENANCE PROJECT
MOTHAPQ COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
COLLECTION AND REMOVAL OF
M3200 L1 1 epris AND LITTER
M320.01 LI |Clearing of the road reserve
(c) Rural roads:
Various road sections as descibed km 100

M3200

TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20257
HOUSEHOLB ROUTINE ROAD MAINTENANCE PROJECT

MOTHAPC COST CENTRE
SECTION DESCRIPTION AMOUNT
C1.1 GENERAL REQUIREMENTS AND PROVISIONS
C1.3 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
C1.4 FACILITIES FOR THE ENGINEER
C1.5 ACCOMMODATION OF TRAFFIC
C1.6 CLEARING AND GRUBBING
C11.1 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION
M2400 CLEANING OF PREFABRICATED CULVERTS
M3200 COLLECTION AND REMOVAL OF DEBRIS AND LITTER

TOTAL SCHEDULE A: ROUTINE ROAD MAINTENANCE

103-10
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CONTRACT NO:LDPWRI-ROADS/20257
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MOTHAPC COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM

103-11

NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
D100.01 | Contractor's initial obligations in respect
Lump
of the Occupational Health and Safety | Sum
Act and Construction regulations 1
D100.07 | PPE for all beneficiaries at 2 pairs per year
{(a) Reflective overalls (all sizes) No 200
{b) Sun Hats No 200
('c} Safety Glasses No 200
(d) Steel Toe Tip Boots No 200
('e} Dust Masks (20 per box) No 200
(f) Reflective Jacktes No 200
D100.08 |Safety Signs
(a) Site Notice Boards No 1
{b) Site office direction sign No 3
{c) No smoking signs No 3
D TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20257

HOUSEHCLD ROUTINE ROAD MAINTENANCE PROJECT
MOTHAPO COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM

NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
E100 ENVIRONMENTAL MANAGEMENT PLAN
E100.01 |Pernalty for unnecessary removal or
damage te trees for the following
diameter sizes:
(a) 2 600mm girth or less No. -5000,00 Rate Only
{b} Greater than 2 600mm, but less than No. -10000,00 Rate Only
6 180mm girth
{c) Greater than 6 180mm girth No. -30000,00 Rate Only
E100.02 |Penalty for serious violations
(a) Hazardous chemical/oil spill and/or No. -10000,00 Rate COnly
dumping in nen-approved sites
{b) General damage to sensitive No. -5000,00 Rate Only
environments
{¢) Damage to cultural and historical sites No. -5000,00 Rate Only
{d)} Pollution of water sources No. ~10000,00 Rate Only
(e) Unauthorised blasting activities No. -5000,00 Rate Only
{f) Uncordrolled/unmanaged erosion No. -5000,00 Rate Only
per incident, depending on environment
impacts, plus rehabilitation at
contractor's cost)
E100.03 |Penalty for less serious violations
{a)} Littering on site No. -1000,00 Rate Only
(b) Lighting of illegal fires on site No. ~1000,00 Rate Only
{c) Persistent or un-repaired fuel and oil leaky No. ~1000,00 Rate Only
(d) Excess dust or excess noise emanating | No. -1000,00 Rate Only
from site
E TOTAL CARRIED FORWARD -
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CONTRACT NO:LDPWRI-ROADS/20257
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
MOTHAPQ COST CENTRE

'L%M DESGRIPTION UNIT |QUANTITY| RATE AMOUNT
Brought forward -

{e) Dumping of milled material in side No. -1000,00 Rate Only
drains or on grassed areas

{f) Possession or use of intoxicating No. -500,00 Rate Only
substances on site

(g) Any vehicles being driven in excess of No. -500,00 Rate Only
designated speed limits

{h} Removal and/or damage to flora or No. -2000,00 Rate Only
cultural or heritage objects on site,
and/or killing of wildlife

(i) Megal hunting No. -2000,00 Rate Only

(i) Urination and defecation anywhere Nd. -500,00 Rate Only
except in designated areas

E100 TOTAL CARRIED TO SUMMARY -
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CONTRACT NO:LDPWRI-ROADS/20256
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
SANDRIVIER COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

iTEM NO DESCRIPTION UNIT |QUANTITY| RATE AMOUNT
c1.1 GENERAL REQUIREMENTS AND
PROVISIONS
c1.2.1 Environmental Management
C12.1.1 mgnlizt&rli;wg of compliance with and reporting on month 12
€1.2.2 |Programming and Reporting
C1.2.2.1|Submission of a Scheme 1 Programme ump 1
C1.2.2.2|Reviewing and updating a Scheme 1 month 12
C1.2.4 |Stakeholder liaison month 12
C1.25 |Safety
C1.2.5.1{Health and safety plan I:lrinnp: 1
C1.2.5.2|Implementation of health and safsty plan month 12
€1.2.8 Dayworks
C1.2.8.1|Personnel
(a) Unskilled labourer hour 10
{b) Semi-skilled labourer hour 10
(c) Skilled labourer hour 10
(d) Gang leader hour 10
{e) Foreman hour 10
{f) Skilled Artisan hour 10
C1.2.8.2 |Construction equipment
(h) Other equipment (specify) hour Rate only
C1.2.8.3|Vehicles
{(a) Light delivery vehicle (LDV) km 100
{b) Flatbed truck {6ton) km 100
{d) Other vehicles (specify) km 0 Rate only
C1.284 Materials
{a) Procurement of materials gLon: 1 10 000,00 10 000,00
(b) Contractor's handling costs, profit and all % 10 000,00
C1i.1 TOTAL CARRIED FORWARD TO SUMMARY
103-1 @ E

(%




desd
103-1




CONTRACT NO:LDPWRI-ROADS/20256

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

SANDRIVIER COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

'LEQM DESCRIPTION UNIT |QUANTITY| RATE AMOUNT
CONTRACTOR’S SITE
C1.3 ESTABLISHMENT AND GENERAL
OBLIGATIONS
C1.3.1 |The Contractor's general obligations
C1.3.1.3| Time-related obligations month 12
Occupational Health and Safety Officer
M030.03 with relevent qualification month 12
C1.3.2 |Contract sign boards m? 3
C1.3 |TOTAL CARRIED FORWARD TO SUMMARY
Gedl
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CONTRACT NO:LDPWRI-ROADS/20256

HOUSEHOLD

ROUTINE ROAD MAINTENANCE PROJECT

SANDRIVIER COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
C1.4 FACILITIES FOR THE ENGINEER
C1.441 Site accommodation
C1.4.1.1|Offices and conference room m? 25
C1.4.1.7|Ablution unit {equipped as specified) No 5
Ci.4.3 ltems measured by number
C1.4.3.8{Conference table No 1
C1.4.3.13(220/250 volt power outlet plug point No 1
C1.4.3.15|8ingle 1 500 m, 58 watt fluorescent tube ceilin No 2
C1.4.3.17; 11 watt compact fluorescent bulb ceiling light | - No 0 Rate only
C1.4.3.23|Fire extinguisher 9,0 kg, dry powder type No 1
C1.4.3.24 | Air-conditioning unit No 1
C1.4.3.29|A3 / A4 colour printer, copler, scanner No 1
C1.4.3.31|Rain gauge No 1
C1.4.3.36|Digital Measuring wheel No 1
C1.4.3.37|First aid kit No 1
Cc14 TOTAL CARRIED FORWARD FORWARD
t:' ’
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CONTRACT NO:LDPWRI-ROADS/20256
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
SANDRIVIER COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM
NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

C1.4

BROUGHT FORWARD

C1.4.41

C14.42

C1.447

C1.4.4.8

C1.4.5

C1.4.5.1

C1.4.5.2

C1.4.8

C1.4.8.1

Cell phones costs, including pro-rata rentals, for
calls made in connection with contract
administration

Handling costs and profit in respect of item
C1.4.4.1

The provision of paper and ink for a combination
colour printer/copier/scanner

Handling costs and profit in respect of item
C1.447

Services af site offices, laboratories and siie
accommodation

Fixed costs
Rurning costs

Site security measures for the Engineer’s
facilities

Supply and installation of all required security
measures at the Engineer’s site offices and

prime cost
sum

%

prime cost
sum

%

lump sum

ronth

lump sum

12 000,00

5 000,00

12

12 000,00

5000,00

12 600,00

5 000,00

103-4
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C1.4 TOTAL. CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20256
HOUSEHCLD ROUTINE ROAD MAINTENANCE PROJECT

SANDRIVIER COST CENTRE
INDICATIVE QUANTITIES FOR YEAR 1
ITEM NO DESCRIPTION UNIT GUANTITY RATE AMOUNT
C1.5 L1 ACCOMMODATION OF TRAFFIC
C1.5.2LI Accommodation of vehicular traffic month 12
C1.5.7 Temporary traffic control facilities
Delineators including mounting bases and
C1.6.71 ballast:
Single sided, reversible left or right
(a) (800x200mm) No. 0 Rate only
Double sided, reversible left or right
(b} (800x200mm) No. 0 Rate only
Traffic cones, minimum height 750 mm
C1.5.7.2 (with rubber base) No. 100,00
C1.5.7.3LI LI}Flagmen man-shift 288 00
C1.5.7.4| Traffic controllers man-shift 0 Rate only
C1.5.7.5|Provision of illuminated traffic signs:
() Sign mounted flashing amber lights (2
(i) 900 mm wide x 150 mm high No. 15,00
(i} 1200 mm wide x 200 mm high No. 15,00
(¢} Wuminated road sign — R & TR series No. 15,00
(d) Hluminated road sign — TW series No. 156,00
C1.5.7.6|Maintenance of illuminated traffic signs:
{c )} llluminated road sign — R & TR series month 12,00
{d) llluminated road sign — TW series month 12,00
C1.5.11 Provision of safety equipment for visitors
C1.5.11.1 Erqwsmn of reflective safety vests for No. 10,00
visitors
C1.5.12 Additional traffic accommodation
Provision of additional traffic
C1.6.12.1 accommodation facilities prov sum 1 5 000,00 5 000,00
Handling cost, profit and all other charges
C18.122 in respect of item C1.5.12.1 % 5000,00
Ci.5 TOTAL CARRIED FORWARD TO SUMMARY
¢4
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CONTRACT NO:LDPWRI-ROADS/20256
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

SANDRIVIER COST CENTRE
INDICATIVE QUANTITIES FOR YEAR 1
'L%M DESCRIPTION UNIT |QUANTITY| RATE | AMOUNT
C16LI |CLEARING AND GRUBBING
Clearing with machines and some hand fabour
C1.6.1.1 where necessary ha 100,00
Clearing with hand labour only when labour
C1.6.1.2| g nhanced work is specified ha 20,00
C1.8.2 |Grubbing
Grubbing with hand labour when labour
C1.6.2.2|enhancement work is specified or it is not ha 24,00
practical to use a machine
Removal and grubbing of large trees and
C1.6.3
tree stumps:
C1.6.3.4|Removal of trees in forests and plantations ha 5,00
C1.6.4 |Muiching selected organic matter m?® Rate only
C1.6.7 |Re-clearing of previously cleared areas ha 50
C1.71 |Loading
C1.7.1.3|Loading by hand only from stockpile or heaps
when labour enhancement work is specified or m? 1000
it is not possible to use machines
CLdB
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TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20256
HOUSEHOLD ROUTINE ROAD MAINTENANCE
SANDRIVIER COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT | QUANTITY

RATE

AMOUNT

PITCHING, STONEWORK, CAST IN
C11.1 LI |SITU CONCRETE FOR PROTECTION
AGAINST ERQOSION

Foundation trenches for stone masonry
walls

C11.1.1

Excavating foundation trenches in soft
C11.1.1.1|material using labour enhanced m? 3,00
construction methods 0 m to 1,0 m depth

Excavating foundation trenches in
intermediate material using labour 3 0.60
enhanced construction methods 0 mto 1,0 M ’

m depth

C11.1.1.2

Ci1.1.2 |Stone pitching

C11.1.2.1|Plain stone pitching
(a) Method 1 2 50,00

m

(b) Method 2 m?* 50,00
C11.1.2.2|Grouted stone pitching with mortar m
m

C11.1.2.3]Grouted stone pitching on a concrete bed 2 25,00

C11.2.1 |Foundation trench excavation:
Surface preparation for bedding the gahion o
C11.2.2|, 0 ves and mattresses m 7,50

C11.2.3 |Gabion boxes and mattresses:

Galvanized gabion boxes (1mx1mx1m,
C11.2.3.1|mesh. 80mmx100mm and 2,5mm m? 20,00
diameter wire)

C11.2.3.2|PVC coated gabion boxes (1mx1mx1m) m? 20,00

walvanizey gapion matresses
(2mx1mx0,3m deep, mesh 3 20.00
80mmx100mm, 2,2mm diameter wire, m :

AN0mm dianhranm?

C11.2.3.3

PVC-coated gabion mattresses 3

C11.234 (2mx1mx0,3m) m

20,00

103-7
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C11.1

TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20256

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

SANDRIVIER COST CENTRE
INDICATIVE QUANTITIES FOR YEAR 1
ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
CLEANING OF PREFABRICATED
M2400L1 | 0451 vERTS
M240.01 LI Cleaning of prefabncqted culverts, inlet
and outlet areas {all sizes)
Various road sections as descibed
under C3.1.2.1 : Description of site
(twise per month) No. 180
M2400 TOTAL CARRIED FORWARD TO SUMMARY
$al
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CONTRACT NO:LDPWRI-RCADS/20256
HOUSEHGOLD ROUTINE ROAD MAINTENANCE PROJECT
SANDRIVIER COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT

COLLECTION AND REMOVAL OF

M3200 LI DEBRIS AND LITTER

M320.01 L! |Clearing of the road reserve
(c} Rural roads:
Various road sections as descibed km 100

M3200 TOTAL CARRIED FORWARD TO SUMMARY

¢eol
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CONTRACT NO:LDPWRI-ROADS/20256
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

SANDRIVIER COST CENTRE
SECTION DESCRIPTION AMOUNT
C1.1 GENERAL REQUIREMENTS AND PROVISIONS
C1.3 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
C1.4 FACILITIES FOR THE ENGINEER
C1.5 ACCOMMODATION OF TRAFFIC
C1.8 CLEARING AND GRUBEING
C11.1 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION
M2400 CLEANING OF PREFABRICATED CULVERTS
M3200

COLLECTION AND REMOVAL OF DEBRIS AND LITTER

TOTAL SCHEDULE A: ROUTINE ROAD MAINTENANCE

163-10
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CONTRACT NC:LDPWRI-ROADS/20256

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
SANDRIVIER COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM

NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
D100.01 [Contractor's initial obligations in respect
Lump
of the Occupational Health and Safety | Sum
Act and Construction regulations 1
D100.07 |PPE for all beneficiaries at 2 pairs per year
(a) Reflective overalls (all sizes) No 200
{b) Sun Hats No 200
{'c) Safety Glasses No 200
(d) Steel Toe Tip Boots No 200
('e) Dust Masks (20 per box) No 200
{f) Reflective Jacktes No 200
D100.08 |Safety Signs
{a) Site Notice Boards No 1
(b) Site office direcfion sign No 3
{c) No smoking signs No 3
D TOTAL CARRIED FORWARD TO SUMMARY
&
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CONTRACT NO:LDPWRI-ROADS/20256

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

SANDRIVIER COST CENTRE
INDICATIVE QUANTITIES FOR YEAR 1
'L%M DESCRIPTION UNIT | QUANTITY RATE AMOUNT
E100 ENVIRONMENTAL MANAGEMENT PLAN
E100.01 |Pernalty for unnecessary rermoval or
damage to trees for the following
diameter sizes:
{a} 2 600mm girth or less No. -5000,00 Rate Only
(b} Greater than 2 600mm, but less than No. -10000,00 Rate Only
6 180mm girth
(c} Greater than 6 180mm girth No. -30000,00 Rate Only
E100.02 |Penalty for serious violations
{a) Hazardous chemical/cil spill and/or No. -10000,00 Rate Only
dumping in non-approved sites
(b} General damage to sensitive No. -5000,00 Rate Only
envircnments
(c} Damage to cultural and historical sites No. -5000,00 Rate Only
{d) Pollution of water sources No. -10000,00 Rate Only
{e) Unauthorised blasting activities No. -5000,00 Rate Only
(f) Uncontrolled/unmanaged erosion No. -5000,00 Rate Only
per incident, depending on environment
impacts, plus rehabilitation at
contractor's cost)
E100.03 |Penalty for less serious violations
(a) Llittering on site No., -1000,00 Rate Only
{b) Lighting of illegal fires on site No. -1000,00 Rate Qnly
{c} Persistent or un-repaired fuel and oil leak{ No. -1000,00 Rate Only
(d} Excess dust or excess noise emanating No. -1000,00 Rate Only

from site

TOTAL CARRIED FORWARD
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CONTRACT NO:LDPWRI-RQADS/20256
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

SANDRIVIER COST CENTRE
ITEM
NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
Brought forward -

(e} Dumping of milled material in side No. ~1000,00 Rate Only
drains or on grassed areas

(fy Possession or use of intoxicating No. -500,00 Rate Only
substances on site

{g) Any vehicles being driven in excess of No. -500,00 Rate Only
designated speed limits

{h) Removal and/or damage to flora or No. ~2000,00 Rate Only
cultural or heritage objects on site,
and/or kitling of wildlife

(i) llegal hunting No. -2000,00 Rate Only

(i) Urination and defecation anywhere No. -500,00 Rate Only

except in designated areas

E100

TOTAL CARRIED TO SUMMARY

103-13
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CONTRACT NO:LDPWRI-ROADS/20253
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
SKEIDING COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT |QUANTITY| RATE AMOUNT
C1.1 GENERAL REQUIREMENTS AND
PROVISIONS
C1.21 Environmental Management
C1.2.11 mgnét&r;ng of compiiance with and reporting on month 12
€1.22 |Programming and Reporting
C1.2.2.1|Submission of a Scheme 1 Programme I:Tnf 1
C1.2.2.2|Reviewing and updating a Scheme 1 month 12
C1.2.4 |Stakeholder liaison month 12
C1.2.5 |Safety
C1.2.5.1{Health and safety plan I;rjnn? 1
C1.2.5.2|Implementation of health and safety plan month 12
€1.2.8 Dayworks
C1.2.8.1|Personnel
{(a) Unskilled labourer hour 10
{(b) Semi-skilled labourer hour 10
{c) Skilled labourer hour 10
(d) Gang Ieader- hour 10
(e} Foreman hour 10
(f) Skilled Artisan hour 10
C1.2.8.2 |Construction equipment
(h) Other equipment (specify) hour Rate only
C1.2.8.3|Vehicles
(a) Light delivery vehicle (LDV) km 100
(b) Flatbed truck (6ton) km 100
{d) Other vehicles {specify) km 0 Rate only
C1.2.8.4 Materiais
(a) Procurement of materials g"u"n‘j]' 1 10 000,00 10 000,00
(b) Contractor's handiing costs, profit and all % 10 000,00
c1.1 TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20253

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

SKEIDING COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

103-2

"L%M DESCRIPTION UNIT | QUANTITY| RATE AMOUNT
CONTRACTOR’S SITE
Ci.3 ESTABLISHMENT AND GENERAL
OBLIGATIONS
C1.3.1 |The Contractor's general obligations
C1.3.1.3|Time-related obligations month 12
QOccupational Health and Safety Officer
M030.03 with relevent qualification month 12
C1.3.2 |[Contract sign hboards m* 3
€1.3 |TOTAL CARRIED FORWARD TO SUMMARY
6263




CONTRACT NO:LDPWRI-ROADS/20253
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
SKEIDING COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

103-3

ITEM NC DESCRIPTION UNIT QUANTITY RATE AMOUNT
C1.4 FACILITIES FOR THE ENGINEER
C1.4.1 Site accommodation
C1.4.1.1|Offices and conference room m? 25
C1.4.1.7|Ablution unit (equipped as specified) No 5
€1.4.3 kems measured by number
C1.4.3.8|Conference table No 1
C1.4.3.13]220/250 volt power outlet plug point No 1
¢1.4.3.15|Single 1 500 m, 58 watt fluorescent tube ceilir No 2
C1 .4.3.17; 11 watt compact fiuorescent bulb ceiling light No 0 Rate only
C1.4.3.23|Fire extinguisher 9,0 kg, dry powder type No 1
C1.4.3.24|Air-conditioning unit No 1
C1.4.3.29|A3 / Ad colour printer, copier, scanner No 1
C1.4.3.31|Rain gauge No 1
C1.4.3.36| Digitat Measuring wheel No 1
C1.4.3.37|First aid kit No 1
C1.4 TOTAL CARRIED FORWARD FORWARD




CONTRACT NO:LDPWRI-ROADS/20253
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
SKEIDING COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM
NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

C1.4

BROUGHT FCRWARD

C1.4.4.1

C14.42

C1.4.47

Ci14.4.8

c1.4.5

C1.4.51

C1.452

c1.4.8

C1.4.8.1

Cell phones costs, including pro-rata rentals, for
calls made in connection with contract
administration

Handling costs and profit in respect of item
C1.4.4.1

The provision of paper and ink for a combination
colour printer/copier/scanner

Handling costs and profit in respect of item
C1.447

Services at site offices, laboratories and site
accommodation

Fixed cosis
Running costs

Site security measures for the Engineer’s
facilities

Supply and installation of all required security
measures at the Engineer’s site offices and

prime cost
sum

%

prime cost
sum

%

lump sum

month

lump sum

12 000,00

5 000,00

12

12 000,00

5 000,00

12 000,00

5 000,00
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C1.4

TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20253

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

SKEIDING COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT QUANTITY RATE AMOUNT
C1.5LI ACCOMMODATION OF TRAFFIC
C1.5.2 LI Accommodation of vehicular traffic month 12
C1.5.7 Temporary traffic control facilities
Delineators including mounting bases and
C1.5.7.1 bailast:
Single sided, reversible left or right
(a) (800x200mm) No. 0 Rate only
Double sided, reversible left or right
(b) (800x200mm) No. 0 Rate only
Traffic cones, minimum height 750 mm
C1.5.7.2 (with rubber base) No. 100,00
C1.5.7.3LI LI|Flagmen mar~shift 288,00
C1.5.7.4] Traffic controllers man-shift 0 Rate only
C1.5.7.5|Provision of illuminated traffic signs:
(a) Sign mounted flashing amber lights (2
(i} 900 mm wide x 150 mm high No. 15,00
(i) 1200 mm wide x 200 mm high No. 156,00
{c) lluminated road sign - R & TR series No. 15,00
(d} llluminated road sign — TW series No. 15,00
C1.5.7.6|Maintenance of illuminated traffic signs:
(c) lluminated road sign - R & TR series month 12,00
(d) llluminated road sign — TW series month 12,00
C1.5.11 Provision of safety equipment for visitors
Provision of reflective safety vests for
C1.5.11.1 visitors No. 10,00
C1.5.12 Additional traffic accommodation
Provision of additional traffic
C1.5121 accommodation facilities prov sum 1 5 000,00 5000,00
Handling cost, profit and all other charges o
€1.5.122 in respect of item C1.5.12.1 % 5000,00
C1.5 TOTAL CARRIED FORWARD TO SUMMARY
LERE A o0
A U
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CONTRACT NO:LDPWRI-ROADS/20253
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
SKEIDING COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

'L%M DESCRIPTION UMIT |QUANTITY| RATE | AMOUNT
C1.6 L1 |CLEARING AND GRUBBING
Clearing with machines and some hand labour
C1.6.1.1 where necessary ha 100,00
Clearing with hand labour only when labour
C16.1.2 enhanced work is specified ha 20,00
C1.6.2 |Grubbing
Grubbing with hand labour when labour
C1.6.2.2lenhancement work is specified or it is not ha 24,00
practical to use a machine
Removal and grubbing of large trees and
C1.6.3
tree stumps:
C1.6.3.4{Removal of trees in forests and plantations ha 5,00
C1.6.4 |Mulching selected crganic matter m® Rate only
C1.6.7 [Re-clearing of previously cleared arsas ha 50
C1.7.1 |Loading
C1.7.1.3|Loading by hand only from stockpile or heaps
when labour enhancement work is specified or m? 1000
it is not pessible to use machines
5268
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C1.6

TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20253
HOUSEHOLD ROUTINE ROAD MAINTENANCE
SKEIDING COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO

DESCRIPTION

UNIT

QUANTITY

RATE

AMOUNT

C1M.1 LI

c11.1.1

C11.1.1.1

C11.1.1.2

Ci1.1.2
C11.1.21

C11.1.2.2

C11.1.2.3

C11.21
c11.2.2

c11.2.3

C11.2.31

C11.23.2

C11.2.3.3

C11.2.34

PITCHING, STONEWORK, CAST IN
S$iTU CONCRETE FOR PROTECTION
AGAINST EROSION

Foundation trenches for stone masonry
walis

Excavating foundation trenches in soft
material using labour enhanced
construction methods O m to 1,0 m depth

Excavating foundation trenches in
intermediate material using labour
enhanced construction methods 0 m to 1,0
m depth

Stone pitching

Plain stone pitching

{a) Method 1

(b) Method 2

Grouted stone pitching with mortar
Grouted stone pitching on a concrete bed

Foundation trench excavation:
Surface preparation for bedding the gabion
boxes and mattresses

Gabion boxes and mattresses:

Galvanized gabion boxes (1mx1mxim,
mesh. 80mmx100mm and 2,5mm
diameter wire)

PVC coated gabion boxes {(1mx1mx1m)

LalvaniZea gapion mauresses
{2mx1mx0,3m deep, mesh

80mmx100mm, 2,2mm diameter wire,
ANDmm dianhracm)

PVC-coated gabion mattresses
(2mx1mx0,3m)

N

3 3 3 3

e

103-8

3,00

0,60

50,00
50,00

25,00

7,50

20,00

20,00

20,00

20,00

Rate only
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TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20253

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT

SKEIDING

COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

ITEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT

CLEANING OF PREFABRICATED

M2400L! | oyLveRTS

M240.01 LI Cleaning of prefabrlcgted culverts, inlet
and outlet areas (all sizes)
Various road sections as descibed
under C3.1.2.1 : Description of site
(twise per month) No. 180

M2400 TOTAL CARRIED FORWARD TO SUMMARY

103-7




CONTRACT NO:LDPWRI-ROADS/20253
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
SKEIDING COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

iTEM NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
COLLECTION AND REMOVAL OF
M3200 LI DEBRIS AND LITTER
M320.01 LI |Clearing of the road reserve
(¢) Rural roads:
Various road sections as descibed km 100

M3200

TOTAL CARRIED FORWARD TO SUMMARY

103-9
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CONTRACT NO:LDPWRI-ROCADS/20253
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
SKEIDING COST CENTRE

SECTION DESCRIPTION AMOUNT
C1.1 GENERAL REQUIREMENTS AND PROVISIONS
C1.3 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
C1.4 FACILITIES FOR THE ENGINEER
C1.5 ACCOMMODATION OF TRAFFIC
1.8 CLEARING AND GRUBBING
G11.1 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSICN
M2400 CLEANING OF PREFABRICATED CULVERTS
M3200 COLLECTION AND REMOVAL OF DEBRIS AND LITTER

TOTAL SCHEDULE A: ROUTINE ROAD MAINTENANCE

103-10
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CONTRACT NO:LCPWRI-ROADS/20253
HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
SKEIDING COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

103-11

i DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
D100.01 |Contractor's initial obligations in respect
Lump
of the Occupational Health and Safety | Sum
Act and Construction regulations 1
D100.07 (PPE for all beneficiaries at 2 pairs per year
(a) Reflective overalls (all sizes) No 200
{b) Sun Hats No 200
('c) Safety Glasses No 200
(d) Steel Toe Tip Boots No 200
(‘'e) Dust Masks (20 per box) No 200
{f) Reflective Jacktes No 200
D100.08 [Safety Signs
(a) Site Notice Boards No 1
(b) Site office direction sign No 3
(c) No smoking signs No 3
D TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO:LDPWRI-ROADS/20253

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
SKEIDING COST CENTRE

INDICATIVE QUANTITIES FOR YEAR 1

o DESCRIPTION UNIT | QUANTITY RATE AMOUNT
E100 ENVIRONMENTAL MANAGEMENT PLAN
E100.01 {Pernalty for unnecessary removal or
damage to trees for the following
diameter sizes:
{a} 2600mm girth or less No. -5000,00 Rate Only
(b) Greater than 2 600mm, but less than No. -10000,00 Rate Only
6 180mm girth
{c) Greater than 6 180mm girth No. -30000,00 Rate Cnly
E100.02 |Penalty for serious violations
(a} Hazardous chemical/oil spill andfor No. -10000,00 Rate Only
: dumping in non-approved sites
(b) General damage to sensitive No. -5000,00 Rate Cnly
environments
{c) Damage to cultural and historical sites No. -5000,C0 Rate Only
{d) Pollution of water sources No. -10000,00 Rate Only
{e) Unauthorised blasting activities No. -5000,00 Rate Only
{f) Uncontrolled/lunmanaged erosion No. -5000,00 Rate Only
per incident, depending on environment
impacts, plus rehabllitation at
contractor's cost)
E100.03 [Penalty for less serious violations
(a) Littering on site No. -1000,00 Rate Only
{b) Lighting of illegal fires on site No. -1000,00 Rate Only
(c) Persistent or un-repaired fuel and cil leaky No. -1000,00 Rate Only
(d) Excess dust or excess noise emanating No. -1000,00 Rate Only
from site
E TOTAL CARRIED FORWARD -

103-12
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CONTRACT NC:LDPWRI-ROADS/20253

HOUSEHOLD ROUTINE ROAD MAINTENANCE PROJECT
SKEIDING COST CENTRE

ITEM

NO DESCRIPTION UNIT | QUANTITY RATE AMOUNT
Brought forward -

{e) Dumping of milled material in side No. -1000,00 Rate Only
drainsg or on grassed areas

() Possession or use of intoxicating No. -500,00 Rate Only
substances on site

(@) Any vehicles being driven in excess of No. -500,00 Rate Only
designated speed limits

{h} Removal and/or damage to flora or No. -2000,00 Rate Only
cultural or heritage objects on site,
and/or killing of wildlife

(i) llegal hunting No. -2000,00 Rate Only

(i) Urination and defecation anywhere No. -500,00 Rate Only
except in designated areas

E100 TOTAL CARRIED TO SUMMARY -
Pk
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Cc3A DESCRIPTION OF WORKS

C3.11 Employer’'s Objectives
LDPWRI's objective is to maintain all roads within the Municipality for a period of twenty four months (36).

A list of prioritised roads within the Municipality will be given to the successful service provider at a site
hand over meeting

C3.1.2 Overview and Location of Works

The employer’'s objective is to provide maintenance to road infrastructure, using labour intensive methods.

The scope of work for this project is a routine maintenance of roads within the Municipality for a period of twelve
(12) months. The contractor will engage community households headed by women and or youth who belong to
the poorest of the poor in the community. Beneficiaries will be employed from communities located within the
municipality through the refevant structures of the Municipality.

The contractor shall be responsible for reporting the progress done on site on a weekly basis on the prescribed
format. A contract will be entered between the Contractor and unskilled labourers (beneficiaries). The number
of labourers will be calculated at 60% of total LI items of the bill of quantities. There shall be a penalty for
non-compliance as indicated in the Tender Data. i

C3.1.3 Extent of Works
The foliowing remedial actions to be executed on this contract:

a) clearing of excessive vegetation within the road reserve or as directed by the Employer's
representative.

b) grass cutting within the road reserve (from fence to fence).

c) Cleaning of existing drainage structures.
d)  protection of road embankment.
e)  and other maintenance activities to be identified by the Employer's Agent. i

EXISTING INTERSECTIONS

a) It is proposed to construct concrete edge-heams on most intersections and farm-accesses as
required.

C3.1.5 Temporary Works :
It is proposed that all patch and reseal work be undertaken under stop/go traffic accommodation during daylight
hours. A maximum closure distance of 2 km is proposed, with a maximum of 2 closures along the road length. :
The minimum distance between consecutive closures must be at least 4 km.

If there is a section to be reconstructed, it is proposed to accommodate the traffic on the gravel shoulders (left

and right) of the road in order to avoid half-width construction. A maximum closure distance of 2 km is proposed,

with a maximum of 2 closures along the road length. The minimum distance hetween consecutive closures must

be at lsast 4 km.

C3.1.6 General Information

C3.1.6.1 Drawings

Drawings will be provided on an on-going basis by the Employer's Agent. There are no drawings applicable for

the purpose of tendering.

C3.1.6.2 Power, Water Supply and Other Services

The contractor shall make his own arrangements concerning the supply of electrical power and all other services.

No direct payment will be made for the provision of eleclrical and other services. The cost of providing these

services will be deemed to be included in the rates and amounts tendered for the variocus items of work for which

these services are required.

C3.1.6.3 Contractor's Camp Site and Security

The contractor shall make his own arrangements regarding the establishment of a camp site and housing for his

construction persennel and all regulations stipulated by the local authority shall be adhered {o. i
It is anticipated that the contractor's choice of a camp site will be influenced by the availability of telephone and
electrical connections as well as the supply of potable water, The contractor shall be responsible for the security
of his personnel and constructional plant on and around the site of the works and for the security of his camp,
and the employer will consider no claims in this regard.

C3.1.6.4 Additional Requirements for Construction Activities

C3.1.6.4.1The confractor may not commence constructional activities before adequate provision has been made
to accommodate traffic in accordance with the requirements of this document and the South African Road Traffic ;
Signs Manual. . ‘
C3.1.6.4.2 The contractor shall submit proposals in connection with directional signs to the Employer's Agent for 1
approval. |
C3.1.6.5 Programme Requirements for Construction Activities

The contractor shall programme his activities to be suitable in terms of his resources to complete the contract
inside the slipulated time period.

C3.1.6.6 Construction in Confined Areas

It may be necessary for the contractor to work in confined areas. In certain areas the width of the fill material and
pavement layers may reduce to zerc and the working space may be confined. The method of construction in
Tender 118 o
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these confined areas depends on the contractor's construction plant. However, the confractor must note that

measurement and payment will be in accordance with the specified cross-sections and dimensions, irrespective

of the method used to achieve these cross-sections and dimensions, and that the rates and amounts tendered

will be deemed to include full compensation for any special equipment or construction methods or for any

difficulty encountered in working in confined areas and narrow widths, and at or around obstructions, and that no

extra payment will be made nor will any claim for payment be considered on account of these difficulties.

C3.1.7 Labour Regulations

C3.1.7.1 Payment for the labour-intensive component of the works

Payment for items which are designated to be constructed using labour intensively in the schedule of guantities

will not be made unless they are constructed using labour intensive methods. Any unauthorised use of plant to

carry out work which was to be done labour intensively will not be condone and any work so constructed will not

be certified for payment. If a contractor, through innovation on other activities, achieved the Local labour content

target, but he did not perform all Ll-marked activities through labour, he will not be penalized. However, If a

contractor did not achieve the Local labour content target and consiructed a Ll-marked activity through other

means, he will not be paid for that activity. Any non-payment for such works shall not relieve the Contractor in

any way from his obligations either in contract or in delict.

C3.1.7.2 Applicable labour laws

1. Ministerial Determination 4: Special Public Works Programmes - Government Gazelte No. 35310 3 Of 04 May
2012 as amended.

2. Code of Good Practice for Employment and Conditions of Work For Expanded Public Works Programmes -
Government Gazette No. 34032 of 18 February 2011 as amended.

C3.2 ENGINEERING

C3.2.1 Design

(a) The Employer is responsible for the design of the permanent Works should it be nacessary in the contract.

(b) The Contractor is responsible for the design of the temporary Works and their compatibility with the
permanent Works.

(c} The Contractor shall supply all details necessary to assist the Employer's Agent in the compilation of the as-
built drawings.

C3.2.2 Employer’s Design

(a) Detall desoription of Works (C3.1.3)

C3.2.3 Contractor’s Design

Where contractor is to supply the design of designated parts of the permanent Works or temporary Works he

shall supply full working drawings supported by a professional engineer's design certificate.

C3.2.4 Design procedures

All designs and modifications thereto shall be communicated in wriling and the contractor and engineer shall

maintain master lists to record and track all transactions.

C3.4 CONSTRUCTION

C3.4.1 STANDARD SPECIFICATIONS
(a} The following specifications shall apply for the construction of the Works.,
(i) The COTO Standard Specifications for Road and Bridge Works for State Road Authorities (August
2020).

{b) SABS/SANS or BS Specifications and Codes of Practice

Wherever any reference is made to the South African Bureau of Standards (SABS) and the British Standards
Specification (BSS) in either these Bill of Quantities or the Specification of Materials and Methods to be Used
{0O0G-001E}, this reference shall be deemed to read “SABS or equivalent standard” and BS or equivalent
standard” respectively.

{c) Various cther specifications specified in the COTO Standard Specifications or the Project Specifications.

{d) Latest Sabita Manual, Manual 25 entitled "Quality Management in the Handling and Transport of Bituminous
Binders”.

{e) The South African National Roads Agency Limited - Standard Specification for Routine Road Maintenance

Tender 119 N
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C3.4.2 PROJECT SPECIFICATIONS RELATING TO STANDARD SPECIFICATIONS

C3.4.2.1 General Conditions of Contract Referred to in the Standard Specifications

The references to the General Conditions of Contract appearing in the COTO Standard Specifications refer to the
COTO General Conditions of Contract which is superseded in this contract by the General Conditions of Contract
for Construction Works 2015 3™ edition.

€3.4.2.2 Amendments to the Standard Specifications

There are no amendments to the Standard Specifications as issued by the Committee of Land Transport Officials
(COTQ),

C3.4.2.3 Project Specifications Relating to Standard Specifications

This part of the project specifications deals with matters relating to the standard specifications. Where reference
is made in the standard specifications to the project specifications this part shall also contain the relevant
information e.g. the requirements where a choice of materials or construction methods are provided for the
standard specifications.

In certain clauses the standard specifications aliow a choice to be specified in the project spacifications between
alternative materials or methods of construction and for additional requirements to be specified to suit a particular
contract. Details of such alternatives or additional requirements applicable to this contract are contained in this
part of the project specifications. It also contains some additional specifications and amendments of the standard
specifications required for this particular contract.

The number of each clause and each payment item in this part of the project specifications consists of the prefix
B followed by a number corresponding to the number of the relevant clause or payment item in the standard
specifications. The number of a new clause or a new payment item, which does not form part of a clause or a
payment item in the standard specifications and is included here, is also prefixed by B followed by a new number.
The new numbers follow on the last clause or item number used in the relevant section of the standard
specifications.

Clauses and pay items referring to tabour intensive methods are prefixed by Ll in the project specifications.
Clauses and pay items referring to emerging contractors are prefixed by E in the project specifications.

C3.4.3 Requirements of Expanded Public Works Programme EPWP
Special Project Specification

As much as Is economically feasible all work shall be implemented by employing Labour Intensive Construction
methods. Over and above the normal Building and Allied works to be implemented by employing skilled and
unskilled labour the works specified in the “"Guidelines for the Implementation of Labour-Intensive Infrastructure
Projects under the Expanded Public Works Programme (EPWPY' shall be undertaken using Labour Intensive
Construction methods.

C.3.4.4 Employment of Unskilled and Semi-Skilled Workers in Labour Intensive Works
Requirements for the sourcing and engagement of labour:

C.3.4.4.1. Unskilled and semi-skilled labour required for the execution of all labour intensive works shall be engaged
strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

C.3.4.4.2. the minimum rate of pay for unskilled labour for this contract is R 110.00 per task or per day and R130.00
for semiskilled (team leaders)

C.3.4.4.3. Tasks established by the contractor must be such that:

a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.

C.3.4.4.4, the contractor must revise the time taken to complete a task whenever it is established that the time
faken to complete a weekly task is not within the requirements of 3.4.4.3.

C.3445. the Contractor shall, through all available community structures, employ the local labourers (beneficiaries).
Praference shall be given to people who come from poor households:

a) where the head of the household has less than a primary school education;

b) that have less than one full time person eaming an income;

¢) where subsistence agriculture is the source of income.
d) those who are not in receipt of any social security pension income

C.3446. the Contractor shall endeavour to ensure that the expenditure on the employment of temporary workers is in
the following proportions: -

Vad
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a) 60 % women;

b)  55% youth who are between the ages of 16 and 35;

C) 2% on persons with disabilities.

Specific provisions pertaining to SANS 1914-5

C.3.4.5 Definitions

Targsted labour: Unemployed persons who are employed as local labour on the project.
C.3.45.1 Contract participation goals

C.3.4.5.2. there is no specified contract participation goal for the confract. The contract participation goal shall be

measured in the performance of the contract to enable the employment provided to targeted labour to
be quantified.

C.3.4.5.3. the wages and allowances used to calculate the contract participation goal shall, with respect to both

time-rated and task rated workers, comprise all wages paid and any training allowance paid in respect
of agreed training programmes.

C.3.4.5.4 terms and conditions for the engagement of targeted labour further to the provisions of clause 3.3.2 of
SANS 1914-5, written contracts shall be entered into with targeted labour.

C.3.4.5.5, variations to SANS 1914-5

C.3.4.5.6. the definition for net amount shall be amended as follows: Financial value of the contract upon

completion, exclusive of any value added tax or sales tax which the law requires the employer to pay
the contractor.

(C.3.4.5.7. the schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women, youth and
persons with disabiliies and the number of days of foomal training provided to targeted labour.

Lot
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STANDARD SPECIFICATION FOR ROUTINE ROAD MAINTENANCE
CONTENTS
SERIES M0000: GENERAL

MO100 Definitions and terms

SERIES M2000: DRAINAGE MAINTENANGCE
M2400 Cleaning of prefabricated culverts
SERIES M3000: ROAD SIDE MAINTENANCE
M3200 Collection and removal of debris and litter
DRAWINGS

Nong
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SERIES M0000: GENERAL
SECTION M0100: DEFINITIONS AND TERMS
CONTENTS

M0O101 BORROW AREA

M0102 BORROW MATERIAL

M0O103 BRIDGE

MO104 CARRIAGEWAY

MO0105 CATCHWATER DRAIN OR BANK
M0O106 CONTRACTOR'S EQUIPMENT
MO107 COST

M0108 CULVERT

MO109 CUT

MO110 DEBRIS AND LITTER

MO111 EDGE BREAK

MO112 EMERGENCY SERVICES

M0113 EMERGENCY WORKS

MO114 EMERGENCY STANDBY TEAM
MO115 GENERAL CONDITIONS OF CONTRACT
MO116 GENERAL MOWING AND REMOVAL OF GRASS
MO117 GOODS

MO118 INLET AND OUTLET DRAINS
MO123 NOMINATED SUBCONTRACTOR
M0127 ROAD RESERVE

MO0128 REPAIR

M0129 RESPONSE TIME

MO130 ROUTINE MAINTENANCE

M0131 SERVICES

MO0132 SHOULDER

M0133 SHOULDER BREAKPOINT
MO134 SHOULDER MOWING AND REMOVAL OF GRASS
MO135 SIDE DRAIN

MO136 SITE

MO137 SPOIL (MATERIAL)

M0140 TRAFFIC SAFETY OFFICER
M0141 VERGE

Unless inconsistent with the context, in these specifications, the following terms, words or expressions shall have
the meanings hereby assigned to them.

MO0103 BRIDGE

A structure erected over a depression, river, watercourse, railway line, road or other obstacle for carrying motor,
raflway, pedestrian or other traffic or services and having a length of 6m or more, measured between the
abutment faces along the center line of the road at girder-bed level, except that road-over-rail or rail-over-road
structures are always classed as bridges.

M0104 CARRIAGEWAY

The surface normally traversed by vehicles and which consists of one or a number of contiguous traffic lanes,
including auxiliary lanes and shoulders.

M0105 CATCHWATER DRAIN OR BANK

A longitudinal drain or bank outside the road prism for diverting water that would ctherwise flow onto the road
prism.

M0O106 CONTRACTOR'S EQUIPMENT

All apparatus, machinery, vehicles and other things required for the execution and complstion of the Works and
the remedying of any defects. However, Contractor’ s equipment excludes temporary works, Employer's
equipment (if any), equipment, materials and any other things intended to form or forming part of the Permanent
Works.

MO107 COST

All expenditure reasonably incurred {or to be incurred) by the Contracior, whether on or off the Site, including
overhead and similar charges, but does not include profit,
Tender 123
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M0108 CULVERT

A structure other than a bridge, which provides an opening under the carriageway or median for drainage or other
purposes.

M0109 CUT

Cut shall mean all excavations from the road prism, including side drains, excavations for crossroads,
interchanges and, where classified as cut, excavations for open drains.

MO110 DEBRIS AND LITTER
Debris and litter is defined as all foreign articles which, inter alia, shall include litter, branches, split levels,
concentrated piles of refuse, animal carcasses, dangerous objects, stones larger than 75mm but smaller than

300mm, tyres and stripped tyre treads, posters and illegal signs less than 0,5m*, spilled loads, concentrated
piles of refuse, animal carcasses, branches, trees, dangerous objects and accident debris.

MO111 EDGE BREAK

Edge break is defined as the failure of the edge of the surfacing up to a minimum width of 300mm from the
continucus edge of surfacing.

MO112 EMERGENCY SERVICES

Emergency services means the police service, fire and rescue services, ambulance services or any other
emergency service provided.

MO0113 EMERGENCY WORKS

Any repair needed without delay for the purpose of ensuring public safety, relieving unnecessary fraffic
congestion, or maintaining structuratl integrity of a part of the road.

MO114 EMERGENCY STANDBY TEAM

The team will assist with emergency accidental events to normalise, restore or safeguard any dangerous area in
order for the safe passage of any traffic using the road.

The team will be on 24-hour standby and located optimally to minimise the responding time for emergencies on
weekdays, weekends and public holidays

M0115 GENERAL CONDITIONS OF CONTRACT

The appropriate edition of the General Conditions of Contract for Construction issued by General Conditions of
Contract for Construction Works, 2015 2nd edition, together with any special conditions of contract forming part
of the contract.

M0116 GENERAL MOWING AND REMOVAL OF GRASS

General mowing is the cutting of planted or natural grasses and vegetation by means of mechanical mowers or
by hand along the main carriageway in the boundaries of the road reserve including waterways ouiside the

fence; intersections and the road reserve of cross roads up to the limits of the South African National Roads
Agency responsibility, It includes the removal of the grass cuttings by means of mechanical balers or by hand.

MO117 GOODS

Contractor' s equipment, materials, plant and tempaorary works, or any of them as appropriate.
MO118 INLET AND OUTLET DRAINS

Channels leading into or discharging from culverts, stormwater conduits and minor bridges.

M0O120 MATERIALS

Things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, including the
supply-only materials (if any) to be supplied by the Contractor under the contract.
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MO121 MEDIAN DRAIN

A lengitudinal drain situated between the inner shoulders of a dual carriageway.

MO123 NOMINATED SUBCONTRACTOR

Not applicable

MO125 PLANT

The apparatus, machinery and vehicles intended to form or forming part of the Permanent Works.
MO0127 ROAD RESERVE

The entire area included by the boundaries of a road as proclaimed. It includes the intersections and the road
reserve of cross roads as described in the Project Specifications.

MO0129 RESPONSE TIME

Response time is defined as the period from the time of which an instruction is received by the Contractor from
the Employer’s Agent, to the time of reporting at an indicated place.

M0130 ROUTINE ROAD MAINTENANCE

Routine road maintenance means the ongoing works and activities performed or to be performed to ensure public
safety, repair any defects or maintain the required condition of the site.

MO0131 SERVICES

Cables, pipes or other structures to provide infer afia, conduits for slectricity, telephone and telegraph
connections, water, sewage and gas.

M0132 SHOULDER

(a) Paved shoulder; The surfaced area between the outside edge of the fravelled way and the shoulder
breakpoint.

{b) Gravel shoulder: The upper pavement layer lying between the outside edge of the base and the shoulder
breakpoint.

M3133 SHOULDER BREAKPOINT

The line along which the extended flat planes of the surface of the shoulder and the outside slope of the fill and
pavement intersect. This edge is normally rounded to a predetermined radius.

M0134 SHOULDER MOWING AND REMOVAL OF GRASS

Shoulder mowing is the cutting of planted or natural grasses and vegetation by means of mechanical mowers or
by hand. Shoulder mowing is fimited to the cutting of strips adjacent to the road surface, grassed side drains,
culvert inlets and outlets, areas around trees and shrubs, the median, interchanges and the road reserve of cross
roads up to the limits of the Departments responsibility, It includes the removal of the grass cuttings by means of
mechanical balers or by hand.

M0135 SIDE DRAIN
An open longitudinal drain situated adjacent to and at the bottom of cut or fill slopes.

MO136 SITE

The places where the Permanent Works are to be executed and to which Plant and Materials are to be delivered,
and any other places as may be specified in the contract as forming part of the site.

M0137 SPOIL (MATERIAL)
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Material originating from construction operations and which is not utilised for construction purposes.
M0138 SUBSOIL DRAINAGE SYSTEM

A system of subsoil drainage pipes (including any permeable material) constructed to intercept and remove
subsoil water.

M0139 SURFACE FAILURES

Surfacing failure often proceeded by map or diamond-like cracking is the breaking up of only the surfacing layer
{seal or asphalt) exposing but not affecting the underlying layer. The resulting depression is usually of uniform
thickness. Surfacing failures are defined as being 2m or less in area. Surface failures exceeding 2m in area shall
be considered to be pavement failures.

M0140 TRAFFIC SAFETY OFFICER

Competent member of the Conftractor’ s staff which is nominated to act as a Traffic Safety Officer with specific
responsibilities to ensure that the temporary traffic accommodation requirements comply with the specifications.

M0141 VERGE
The area between the outer edge of the road prism and the boundary of the road reserve.

MO142 WATERWAY STRUCTURE

A structure is classified as a waterway structure when the Inlet area of the structure is bigger than 5m
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M0201 SCOPE

This section covers matters, which relate to a routine road maintenance contract as a whole. Definitions, phrases
or wording which would otherwise require repetition in other sections of the specifications are also covered by
clauses in this section. Matters covered by the General Conditions of Contract for Construction Works, 2015 2
edition are not repeated in this section, except where necessary for providing more detailed information.

M0202 SERVICES .y
A
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The moving and relocation of existing utility services shall not be required under a Routine Road Maintenance
Contract. The positions of existing underground utility services are normally marked with appropriate markers but
the Contractor shall ascertain from the Employer's Agent before the commencement of any excavation through
the road prism or in the road reserve whether underground services exist in the vicinity of the excavation.

The Contractor shall take all necessary reasonable precautions to protect known underground services as well as
existing overhead services duiing the execution of maintenance activities. The Contractor will be held responsible
and liable for any damage caused to known services, unless proof is provided that all reasonable precautions
were taken and that the damage caused was as a direct result of the position of the setvice deviating by more
than one metre from that of the position reasonably deduced from investigations made.

No payment will be made for inconvenience to the Contractor due to services crossing the site or any authority
working on such services, nor will delays caused by such work be accepted as a basis for claiming an extension
of time for completing the works.

M0203 PROGRAMME

Due to the nature of maintenance work, certain items of work shall be carried out as a matter of routine. In
certain emergency cases, the Contractor will be called upon to do remedial work at very short notice, in which
case the Contractor shall proceed to carry out the work without delay and report to the Employer's Agent in
writing as soon as practically possible on the extent of the work carried out.

Apart from emergency items of work and items of work ordered by the Employer's Agent from time to time, the
Contractor shall in terms of subclause 5.6.1 of the General Conditions of Contract for Construction Works, 2015
3 gdition submit to the Employer's Agent for approval a programme showing the order of precedure and method
in which proposals are put forward to carry out the maintenance work which are of a routine nature.

The Contractor shall base the programme of work on the information included in the contract documents.

The Contractor shall submit, at the end of each month or at the monthly meeting, a detailed programme for the
next three months fo follow. The detailed programme shall include ad hoc aciivities and work not of roufine
nature. With the detailed programme the Contractor will submit a breakdown of the cash flow on a monthly basis.

The Employer's Agent's approval of any programme shall have no confractual significance other than that the
Employer's Agent would be satisfied if the work was carried out according to such programme and that the
Contractor undertakes to carry out the work in accordance with the programme, nor shall it limit the right of the
Employer's Agent to instruct the Contractor to vary the programme should circumstances necessitate it. The
above shall not be taken as limiting of the Contractor' s right to claim for damages which may be fairly entitled to
in terms of the General Conditions of Contract for Construction Works, 2015 3 editionfor delay or disruption of
activities.

M0204 WORKMANSHIP AND QUALITY CONTROL

The onus rests with the Contractor to produce work which conforms in quality and accuracy of detail to all the
requirements of the specifications and the drawings at the Contractor's own expense, institute a quality control
system and provide experienced engineers, foremen, surveyors, materials technicians, other technicians and
other technical staff, together with all transport, instruments and equipment, to ensure adequate supervision and
positive contral of the works at alt times.

The Cantractor shall determine the frequencies at which quality or pracess control tests are to be underiaken.
The Employer's Agent will, however, undertake acceptance control tests for the judgement of workmanship and
quality of products without accepting any responsibilities vested with the Contractor in terms of the contract.

The cost of all supervision and process control, including testing, so carried out by the Contractor shall be
deemed to be included in the rates tendered for the related items of work, except that the cost of certain tests and
the provision of certain items of testing and sampling equipment shall be paid for separately as provided for in
those sections of the specifications where this applies.

On completion of every part of the work and submission thereof to the Employer's Agent for examination, the

Contractor shall submit to the Employer's Agent the results of all relevant tests, measurements and levels
indicating compliance with the specified requirements.

M0205 SETTING-OUT OF WORK AND PROTECTION OF BEACONS

The Contractor shall comply with all legal provisions with regard to surveying and setting out of work as stipulated
in the General Conditions of Contract for Construction Works, 2015 3™ edition.

The Employer's Agent shall reference all positions of road surface repairs, existing roadmarkings, drainage
structures and side drains and any roadside furniture.
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Where sefting out is required, the Employer's Agent will point out the relevant beacons, NRB beacons,
benchmarks, pegs and end of road reserve pegs at intersections to the Contractor. The Contractor will check that
they have not been disturbed and are frue with regard to position and level and maintained them to be in a
satisfactory condition. If beacons have been destroyed, disturbed or damaged, the Employer's Agent will arrange
to have new beacons installed. A beacon that has been disturbed shall not be used unless its true position and
level has been re-established and the Employer's Agent has verified the new values.

Setting out shall not be measured and paid for directly and compensation for the work involved in setting out shall

be deemed to be covered by the rates tendered and paid for the various items of work included under the
contract.

M0206 NOTICES, SIGNS AND ADVERTISEMENTS

The Contractor shall not erect any signs, notices or advertisements on or along the works or the site of the works
without the written approval of the Employei’s Agent.776G

The Contractor shall supply and erect contract information signs at each end of the works on approved locations
as specified or as shown on the drawings.

A special payment item is incorporated in the Schedule of Quantities relating to payment for the signboards.
These signs are to be erected not later than ocne month after the Contractor has been given access to the site.
The signboards shall be painted with the legend in English.

No signboards other than those specified above will be permitted on or adjacent to the works, except that the
Contractor may permit each Subcontractor to display one signboard of less than 2m at the Contractor’ s works
office.

The Employer's Agent shall have the right to have any sign, notice or advertisement moved to a better position or
to have it removed from the site of the works if it should in any way prove unsatisfactory, inconvenient or
dangerous to the general public.

The Contractor, upon completion of the works, shall remove all advertisements, notices and temporary signs.

M0207 MEASUREMENT

(a) Units of measurements

All work shall be measured in accordance with the S| system of metric units.
(b) Schedule of Quantities

The quantities set out in the Schedule of Quantitios are estimated quantities and are used for the comparison of
tenders in awarding the contract. It must be clearly understood that only the actual quantities of work done or
materials supplied shall be measured for payment, and that the scheduled quantites may be increased or
decreased as necessary.

(c) Measurement of completed work

(i) All distances along the centre line of a road are horizontal distances and

M0208 PAYMENT

these distances will be used in calculating the quantitiss of fill, pavement layers and shoulders, for payment
purposes. Marker boards are generally placed at 200m Intervals on the side of the road. All cross-sections shall
be taken in a vertical plane. The Contractor shall take cross-sections, where necessary, for determining
quantities of completed work. Cross-sections shall be submitted to the Employer's Agent for approval hefore
finalising quantities.

(ii) All materials, which are specified to be measured in the vehicle, shall be hauled in vehicles of such type and
size that the actual contents may be readily and accurately determined. Unless all vehicles are of uniform
capacity, each vehicle shall bear a plainly legible identification mark indicating its specific approved capacity.

{ii) The quantity of bituminous and similar matetials to be paid by volume shall be measured at the temperature
of application.
{iv) Structures shall be measured to the neat lines shown on the drawings,
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(a) Contract rates

including any changes ordered In writing by the Employer's Agent, and shall include any reinforcing steel and
minor ducts up to 150mm in diamster. In computing the final contract amount, payments shall be based on actual
quantities of authorised work carried out in accordance with the specifications and drawings. The tendered rates
shall apply, subject to the provisions of the General Conditions of Contract for Construction Works, 2015 2nd
edition irrespective of whether the actual quantities are more or less than the Schedule of Quantities.

Where the Confractor has entered no rate or price against a pay item in the Schedule of Quantities, it shall be
interpreted to mean that the Contractor does not require any compensation for such work. Where, however, a
pay item described in these specifications or In the Project Specifications does not appear in the Schedule of
Guantities, the Contractor will receive reasonable compensation for such work if required, unless anything to the
contrary has been determined elsewhere,

(b) Rates to be inclusive

The Contractor shall accept the payment provided in the contract and represented by the rates tendered by him
in the Schedule of Quantities, as payment in full for executing and completing the work as specified, for
procuring, furnishing, placing and installing all materials, for procuring and providing labour, supervision, tools
and equipment, for wastage, transport, loading and off-loading, handling, maintenance, temporary work, testing,
quality control including process control, overheads, profit, risk and other obligations and for all ather incidentals
necessary for the completion of the work. Value Added Tax (VAT) shall be excluded from the tendered rates and
sums and provided for as a lump sum in the summary of the Schedule of Quantities.

The Contractor shall note that the cost of all work and materials for minor construction details that are inherently
necessary for the proper execution of the work item and as such, are not described in the Schedule of Quantities
shall be included in the tendered rate for the work item.

This Clause shall be applicable in full to all pay items, except where these requirements may have been
specifically amended in any case.

{c) Meaning of certain phrases in payment clauses
(i} "Supply, procuring and fumishing ........ {pay item mentioned) material”

Where any of the words "supply”, "procure” or ® fumish" (material) are used in the description of a pay item, it
shall mean the supply and delivery to the point of use of all materials of any kind required for the work covered by
the particular pay item, including all tax, purchase costs, claims, damages, royalties and transport costs involved,
but excluding overhaul. In the case of borrow materials, stone and sand, it shall also include all negotiations with
the owners concemed, excavating, producing, preparing, processing, testing, hauling and delivering the material
to the point of use, as well as the construction, repair, maintenance and making good after completion of all
access roads, and all work required for opening, using and finishing off borrow pits, which is not covered by other
pay items in the Schedule of Quantities.

(i) "Placing material"
(dy Pay items

The phrase "placing material" shall mean the offdoading, spreading, blending, processing, watering, mixing,
shaping and compacting (where specified) of the material in the road prism, subbase, base, shoulders, banks
and bypasses, as well as the procurement, furnishing, application and admixing of water; breaking down oversize
material, removing oversize material which cannot be broken down, correcting irregular or uneven surfaces or
deficient thickness, finishing off to within the specified tolerances, refiling test holes and maintaining the
completed work, In the case of asphalt courses and bituminous treatments, it shall also mean the heating and
spraying of binder, spreading of aggregate or asphalt mixture, rolling, compacting, finishing off to within the
specified tolerances and maintaining the completed work.

The phrase "procuring, furnishing and placing” shall mean "procuring and furnishing” in addition to "placing"”, all
as defined above.

The descriptions under the pay items in the various sections of the specifications, indicating the work to be
allowed for in the tendered rates for such pay items, are for the guidance of the Gontractor and do not necessarily
repeat all the details of work and material required by and described in the specifications.

These descriptions shall be read in conjunction with the relevant specifications and drawings and the Contractor
shall, when tendering, allow for the process to be inclusive, as specified in Subclause (b) above.

{e) Materials on site
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In terms of the General Conditions of Contract for Construction Works, 2015, 3™ edition payments for materials
on site will be authorised only upon submission of documented proof that ownership of the materials s vested In
the Contractor, either in the form of receipted invoices or in the form of a certificate to that effsct from the
supplier.

Unless otherwise stated in the special provisions of contract, the payments for materials on site will be for 80% of
the value of such material.

(f) Provisicnal sums

The Schedule of Quantities may contain certain provisional sums so designated and entered as a preliminary
allowance to cover the cost of work, materials, goods or services to be provided by the Contractor but which have
not been fully specified or measured, or to cover the cost of unforeseen items of work or contingent expenditure
for which no rates are applicable but for which the Contractor is to be paid according to the applicable provisions
of the contract.

Work done under a provisional item shall only be executed upon a written order by the Employer's Agent, which
order shall also specify the method of payment. The expenditure in respect of a provisional item for work ordered
by the Employer's Agent shall be entirely at the Employer's Agent' s discretion and any final expenditure in
respect of a provisional iteam may be more, less or equivalent to the amount provided In the Schedule of
Quantities. .

Payment as specified in the order given by the Employer's Agent shall be according to the General Conditions of
Contract for Construction Works, 2015 3 edition.

No expenditure will be authorised without three quotations and the written approval of the Employer’s Agent.

The mark-up fee on any provisional sum item, shall include full compensation for all overheads, profit,
management, supervision, handling and other costs incurred for the work done or services provided. The fee
shall be paid on the value of the work done or services provided excluding Value Added Tax (VAT).

{9} Rate only items

Opposite an item in the Schedule of Quantities where no guantily is given but a "rate only" is required, the
Contractor shall fill in a rate or price which will constitute payment for any work which may be done under this
item. Such a "rate only" item is used where it is estimated that little or no work will be required under the item, or
where the item is to be considered as an alternative for ancthar item where a quantity is given, or for variations in
rates of application or mix proportions.

{h) Payment certificates

With reference to Subclause 6.10.1 of the General Conditions of Contract for Construction Works, 2015 3rd
edition the Contractor must submit his Payment Certificate each month. Details of the format are available from
the Employer. The Employer has an electronic data capturing programme available that may be used by the
Contractor, at his own risk, to prepare the payment certificate in the required format. Any cost arising from the
use of the programme, cost of duplicating and delivering copies of the certificate to the Employer’s Agent and the
Employer shall be borne by the Contractor. The Employer's Agent and the Employer require a total of one (1)
original and three (3) sets of Ad-sized paper copies.

M0208 TAKING-OVER CERTIFICATE OF THE WORKS

The taking-over certificate of the works in terms of the General Conditions of Contract for Construction Works,
2015 2nd edition will be issued only if the following sections of the works as may be applicable have been duly
completed:

M0210 CONTRACTOR’'S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE THE ROAD RESERVE AND
OTHER DESIGNATED AREAS

{a} The Gontractor shall not enter upon private or government land oufside the proclaimed road reserves and
other designated areas for the purpose of the contract without written confirmation from the Employer's Agent
that:

{i} in the case of statutory confrol, the necessary legal procedures have been followed and permission has been
granted for the Contractor to enter upon the land and remave the necessary material.

{b) The Contractor shall put in writing all agreements with owners of property outside the road reserve, in respect
of the following matters:

{i) the location, extent and use of haul roads, construction roads and bypasses outside the road reserve;
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(i} reinstatement of property occupied, used, damaged or destroyed or compensation for this in lieu of
reinstatement; and

{iii) any similar matter directly concerned with the Contractor's activities on or in respect of private property or
services.

These agreements shall be signed by all the parties concerned and be delivered to the Employer’s Agent.

Where the Contractor is not able to obtain the owner's agreement in wtiting, the Contractor shall refer the matter
to the Employer's Agent and furnish details in writing of any verbal agreement made.

{c) Where, in addition to any agreement with the owner of any property to be entered upon or temporarily
oceupied, it is understood or required that the Contractor shall serve notice immediately before actually entering
or occupying private property, propet notice shall be given in writing and the Employer's Agent shall be supplied
with a copy of such notice and acknowledgement of receipt thereof.

{d) On completion of the Contractor's operations, the Contractor shall obtain from the owner concemed, a written
statement:

{i} that the owner is satisfied that the Contractor has fulfilled all obligations undet any written agreement or, in the
absence of a writteh agreement; and

(i} that the owner is satisfied at having received all the entitled compensation and also is satisfied that all
property occupied, including borrow pits, haul roads and construction roads, have been properly restored and are
in satisfactory condition.

All such statements shall be signed, dated and delivered to the Employer's Agent.

M0211 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL
There will he no extensions of time on this contract due to abnormal rainfall except as provided for below.

Should the Contractor, due to the occurrence of abnormal rainfall be unable to carry out the works, nor meet the
rate of progress specified, then the Employer's Agent shall determine the number of days lost due to the
occurrence of rain on the critical path method.

A delay caused by inclement weather conditions will be regarded as a delay only if, in the opinion of the
Employer’s Agent, all progress on an activity of work of which the activity’s progress has been specified has been
brought to a hall. Delays on working days only (based on a five-day working week} will be taken into account for
the extension of time.

The extension of time will be deducted from the time the Contractor completed the works after the specified time.

Should the occurrence of rain delay the Contractor' s rate of progress on work programmed at the end of the
contract, the provisions in the above paragraph shall still apply. In this instance, the Employer shall have the right
to discontinue the work in progress on the date that the contract expires, based upon sole discretion, or grant an
extension of time in terms of Subclause 5.12 of the General Conditions of Contract for Construction Works, 2015
31 edition equat to the number of days lost due to rainfall in respect of the activities affected by the rainfall, as
determined by the Employer's Agent.

MO0212 INFORMATION FURNISHED BY THE EMPLOYER

Certain information contained in these contract documents or provided separately is offered in good'faith but in
the circumstances pertaining to the type of information supplied, no guarantee can he given that all the
information is necessarily correct or representative of the In situ conditions.

The Employer accepts no liability for the correctness or otherwise of the information supplied or for the resuiting
damages, where direct or consequential, should it prove during the course of the confract that the information
supplied is either not correct or not representative. Any reliance that the Contractor places on this information
shall be at the Contractor's own risk.

M0213 PROTECTICN OF THE WORKS

The Contractor will be held responsible for all damage to the road and road furniture comprising road signs, road
markers, bridges, 3OS emergency telephones, guard-rails, fences, drainage systems, trees or shrubs and table
or chairs in rest areas, being the result of any act on the Contractor’ s part or that of the labour force. It is the
responsibility of the Contractor to point cut to the Employer's Agent any damage to existing road furniture prior to
the commencement of work. '
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The Employer's Agent will make the necessary arrangements to have the damage caused by the Contractor
repaired and all costs incurred will be for the Contractor's account.

M0214 REMEDIAL WORK

When, upon examination by the Employer's Agent, any part of the works or any equiprment or material is found
neot to conform to the requirements of the specifications or is at any stage before final acceptance damaged so
that it no longer conforms to the requirements of the specifications, the Employer's Agent may order its complete
removal and replacement, at the Contractor's expense, with satisfactory work, equipment or material or the
Employer's Agent may permit the Contracior to apply remedial measures in arder to make good any such defects
or damage. The actual

remedial measures taken shall at all times be entirely at the Contractor's own initiative, risk and cost, but subject
to the Employer’'s Agent's approval regarding the details thereof,

In particular remedial measures must ensure that the final product is in full compliance with the specifications,
shall not endanger or damage any other part of the works and shall be carefully controlled and submitted to the
Employer's Agent for examination when completed or at any intermediate stage as may be required.

M0215 WATER

The Contractor himself shall make arrangements for procuring, transporting, storing, distributing and applying the
water needed for construction and other purposes, except where otherwise specified. No direct payment will be
made for providing water, the cost of which shall be included in the rates tendered for the various items of work
for which water is needed

M0216 THE USE OF EXPLOSIVES

Generally the Contractor will be permitted to use explosives for breaking up rock and hard material during
excavation, for demolishing existing structures, and for such other purposes for which it may normally be required
subject to the following conditions:

{a) The Employer's Agent will have the right to prohibit the use of explosives in cases where, in the Employer's
Agent’ s opinion, the risk of injury to persons or damage to property or adjoining structures is toc high. Such
action by the Employer's Agent shall not entitle the Contractor to any additional payment for having to resort to
other less economical methods of construction unless otherwise provided for in the Project Specifications or the
Schedule of Quantities.

(b) The Contractor shall take proper care when excavating in cuts not to loosen, where it can be avoided, any
material outside the specified cut line by blasting which would endanger the stability of the slopes. Remedial
work shall be carried out as directed by the Employer's Agent at the Contractor's own costs.

{¢) Legal provisions in regard to the use of explosives and the requirements of the Inspector of Explosives shall
be strictly complied with.

{d) The Contractor shall, at his own cost, make arrangements for supplying, transporting, stering and using
explosives.

M0217 THE HANDING-OVER OF THE ROAD RESERVE

The road reserve will be handed over to the Contractor for maintenance, subject to such conditions as may be
specified in the Project Specifications regarding matters such as the sequenca in which sections will be handed
aver and must be completed, the maximum total length of bypasses that will be allowed to be in operation at any
time, and any other matters refating to the Contractor's use and occupation of the road reserve.

The Employer may from time to time hand over certain sections of road within the maintenance conitract road
reserve to other Contractors for the rehabilitation of the road. The Contractor can be appointed as a nominated
Subconfractor by the rehabilitation Contractor fo do the routine road maintenance work as specified for that
section of road.

MO0218 DAILY RECORDS

The Contractor shall furnish the Employer's Agent daily with records, on forms approved by the Employer's
Agent, of work executed by him for each maintenance activity. The records shall include information such as
description, location, measurements, equipment and labour hours, where applicable and, all other information the
Employer's Agent may require for record and measurement purposes.

M0219 SITE MEETINGS
Py ok
ve
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(a) Progress mestings

The Contractor or an authorised representative shall attend progress meetings on site with representatives of the
Employer and the Employer’s Agent at dates and times to be determined by the Employer. Such meetings will be
held for evaluating the progress of the maintenance contract and for discussing matiers pertaining to the contract
which any of the pariies represented may wish to raise. Such meetings are not intended for discussing matters
concerning the noermal day-to-day running of the contract. The frequency of these meetings may vary depending
on the needs of the contract.

(b) Weekly meetings

The Contractor or an authorised representative and the Employer's Agent's representatives shall meet weekly to
discuss progress in relation to the programme and matters concerning the normal day-to-day running of the
confract.

M0220 PERMANENT MAINTENANCE TEAMS

The Employer's Agent may require that certain permanent maintenance teams be established on sile. These
teams shall carry out work as identified or as instructed by the Employer’s Agent on a regular basis. The teams
shall be menitored on a daily basis.

The emergency standby team/s shall be continuously availabie and at full strength for the duration of the
maintenance contract.

The equipment and labour requirements for each team and the method of payment shall be specified in the
Project Specifications.

M0221 LABOUR MAXIMISATION, STRUCTURED TRAINING AND ABE SUPFPORT

The Employer requires the active participation of the Contractor with the Government's Reconstruction and
Development Programme.

The performance of the Contractor in the abovementioned will be measured in order to monitor the extent fo
which the Contractor has reached the goals as set out in the Project Specifications. Failure to reach these goals
will make the Contractor liable for a penalty as described in the Project Specifications.

M0222 REIMBURSEMENT OF TOLL CHARGES

The Contractor will not be compensated separately for the costs of toll charges arising from the passage of own
and Subcontractors’ vehicles and equipment through toll plazas for the purposes of execufing the works. Any
cost associated with toll charges must be included in contractor's Establishment on Site and General Obligations.

SERIES M2000 : DRAINAGE MAINTENANCE

SECTION M2400 : CLEANING OF PREFABRICATED CULVERTS
CONTENTS

M2401 SCOPE

M2402 EXECUTION OF WORK

M2403 ACCEPTANCE CRITERIA

M2404 INSPECTION OF PREFABRICATED CULVERTS FOR PAYMENT
M2405 MEASUREMENT AND PAYMENT

M2401 SCOPE

This section covers the cleaning of prefabricated culverts. The work involved under this section is the removal of
silt and debris from the prefabricated culverts and the removal and clearing of vegetation, silt and debris from the
inlet and cutlet areas as shown on the drawing.

M2402 EXECUTION OF WORK

All prefabricated culverts, inlet and outlet areas up to the end of the road reserve as shown on the drawing shall
be cleaned initially within the first two months of the contract period and kept clean thereafter,

Material removed shall be disposed of in close proximity of the culverts within the road reserve of loaded and
transported to spoil at dumping areas approved by the Employer's Agent.

i)
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Material spoiled near the culverts shall be spread neatly well clear of the top of drainage trenches where it cannot
wash back.

M2403 ACCEPTANCE CRITERIA

Cleaning of prefabricated culverts

The culverts, inlet and outlst areas shall be kept clean, not allowing more than 20% of vertical height to be filled
with silt or debris at any position of the culvert or at the inlet and oufiet areas of the culvert.

M2404 INSPECTION OF PREFABRICATED CULVERTS FOR PAYMENT
Cleaning of prefabricated culverts
Inspection for the cleaning will be based on the following:

Inspection of the prefabricated culveris will be monthly,

The road will be broken up in 1km sections for inspections.

The total length of road shall be divided by 20 to determine the number of sections to be inspected. A
maximum number of 10 sections and a minimum of 4 shall be inspected and the positions will be chosen
randomly.

If one prefabricated culvert in a 1km section of road does not comply with the acceptance criteria, that section
fails.

There will be no inspection for 3 days after it has rained in the catchment area of the section of road identified
for inspection.

The Contractor will be penalised by the number of failed sections muitiplied by the penalty amount as specified
in the Project Specifications for not complying with the specifications.

M2405 MEASUREMENT AND PAYMENT

M2400 CLEANING OF PREFABRICATED CULVERTS

ltem Unit

M240.01 Cleaning of prefabricated culverts, inlet and outlet areas No

The tendered rate per month shall include full compensation for remaving the material and vegetation from the
culverts, inlet and outlet areas for loading the material onto trucks, for transporting the material and spoiling the
material as specified. Overhaul must be included in the rate and there will be no extra paymaent for overhaul in
excess of the free haul distance.

SERIES M3000 : ROADSIDE MAINTENANCE
SECTION M3200 : COLLECTION AND REMOVAL OF DEBRIS AND LITTER
CONTENTS

M3201 SCOPE

M3202 EXECUTION OF WORK

M3203 ACCEPTANCE CRITERIA

M3204 MEASUREMENT AND PAYMENT

M3201 SCOPE

This section covers the work involved in collecting and removing of all foreign articles, debris, litter, posters and
illegal signs of size less than 0,5m? from the road reserve, roadside stopping places, lay-byes and toll plazas as
well as emptying of rubbish bins at all these areas.

M3202 EXECUTION OF WORK
(a) Initial cleaning of the road reserve

The Contractor shall, within the first four (4) weeks of the contract period, clean the road reserve 100% of all
foreign articles which, inter alia, shall include:

Litier

Branches

All stones larger than 76mm
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Building and garden rubble

Tyres and stripped tyre treads

Posters

Old and new posters glued to concrete structures
lllegal signs less than 0,5m?

Graffiti on concrete structures
Accident debris

The road reserve shall be cleaned from fence to fence, including interchanges, rest areas, laybyes, toll plazas,
side drains, all drainage grids, bridge drainage ports and scuppers and dusthins.

{(b) General cleaning of the road reserve

The Contractor shall be responsibie for keeping the road reserve clear of all foreign articles which, inter alia, shall
include:

Litter

Branches

Stones larger than 75mm but smaller than 300mm
Tyres and stripped tyre treads

Posters

lllegal signs less than 0,5m?

Accident debris
{c) Dumping sites

All material cleared from the road reserve shall be disposed of at approved dumping sites or as instructed by the
Employers Agenl. The payment of fees and charges associated with the dumping sites shall be the
responsibility of the Contractor.

The location of dumping sites shall be the responsibility of the Cantractor. Written approval from the landowners
of local authorities on whose property the dumping occurs will be required. No dumping sites will be permitted
within the road reserve area.

{d) Removal of litter and debris

Unless otherwise specified by the Employer's Agent, the frequency for completing full width passes of the road
and road reserve for collection of debris and litter, shall be as follows:

Urban roads: Once per week
Peri urban roads: Twice per month
Rural roads: Once per month

It shall, however, be at the discretion of the Employer's Agent to adapt the frequency of each road or section of
road reqguiring litter collection and payment will be adjusted proportionately.

The Gontractor shall inspect and remove all foreign articles, debris, rubbish and litter from the following areas at
least once a week:

Road pavement

Lay-byes

Toll plazas

Down chutes

Side drains

All drainage grids

Bridge drainage ports and scuppers
Bridge expansion joints.

This shall also include the emptying of rubbish bins and cleaning of all containers and washing of benches and
tables.

The Employer’s Agent may instruct additional clearing of the reserve and/or lay-byes, toll plazas and other areas
as required.
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The Contractor shall provide sufficient plastic bags and the necessary equipment such as sharp pointed stesl
rods for picking up plastic bags and paper items. The Contractor must ensure that all bottles, tins, infer affa
hidden by the grass and shrubs, are removed. Work shall be undertaken progressively along the road reserve.

Litter, inter alia shall be collected on one side of the road in one day before crossing (o the opposite side to
reduce the number of crossings over the road.

The rubbish bag collection vehicle shall travel off the surfaced width of the road as far as possible and the bag
collection operation shall be organised in such a way that filled bags left on the side of the road do not have to be
carried across the road to the vehicle. Full bags shall not be left on the side of the road overnight.

No dumping sites will be permitted within the reserve area and the Contractor shall be responsible for removing
the filled bags to the nearest approved dumping site.

The Contractor will be penalised as specified in the Project Specification if he does not comply with the
abovementioned.

(e) Other requirements

At resting areas, lay-byes and toll plazas, damaged containers, tables and benches shall be replaced in
accordance with the specifications and drawings and when instructed by the Employer's Agent.

M3203 ACCEPTANCE CRITERIA

The road reserve shall be inspected after clearing operation and shall be completely cleared of all debris and
litter.

The collected litter and debris shall not be dumped, inter alia over banks, into streams and manholes, but only at
an approved location, arranged beforehand with the Employer’s Agent.

The stopping place areas shall be left clean and tidy with all containers cleared and benches and tables cleaned.
M3204 MEASUREMENT AND PAYMENT

The tendered lump sum shall include full compensation for all labour, equipment, tools and transport necessary
for the cleaning of the road reserve as specified.

M3200 COLLECTION AND REMOVAL OF BEBRIS AND LITTER

Item Unit

{¢) Rural roads ‘ km

The tendered rate per km shall include full compensation for all labour, tools equipment, and transport necessary
for the collection and disposal of foreign articles as specified in this section. The tendered rate also includes the
clearing of road pavement, rest areas, lay-byes, side drains, all drainage grids, bridge drainage ports and
scuppers and rubbish bins as specified.

VEGETATION MAINTENANCE

CONTROLLING VEGETATION GROWTH: MOWING AND CUTTING

MEASUREMENT AND PAYMENT

SCOPE

This section covers the control of planted or natural grasses and vegetation by means of mechanical mowers or
by hand on single and dual carriageway roads. it includes the removal of the grass cuttings by means of
mechanical baters or by hand.

EXECUTION OF WORK

As part of the mowing and cutting operation all declared vegetation and undesirable vegetation (of which the
stem girth is less than 151mm) shail be taken to be one and the same thing. Mowing of grass shall be classified
inte shoulder mowing and general mowing.

(a) Shoulder mowing

(i} Strips adjacent to the road surface

The widths of the strips are:
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Gravel shoulders: Gravel shoulders and side slopes over a width of 3,0m as shown on the drawings (3m from
edge of gravel shoulder).

Surfaced shoulders: Gravel round-off and side slopes over a width of 3,0m as shown on the drawings (3m from
edge of surface).

The width of the strip shall be measured frem the outer edge of the surfacing, except where there is a concrete
side drain adjacent to the edge of the surfacing. In the latter case it shall be measured from the outer edge of the
concrete side drain. The grass betwsen the surfacing and concrete side drain shall also be cut as shown on the
drawings.

(i) Grassed side drains

Any grassed or gravel side drains and any area between either concrete/tarred or concreteftarred surfaces falling
within the adjacent strips.

(iii) Culvert inlet and outlet areas including the removal of all cuitings to aveid creating blockages.

{(iv) The road pavement shall be kept clear of grass spreading over the edges.

(v} Concrete side drains shall be cut clear of grass spreading over the edges or growing in the joints. After
removal of the grass, the concrete surfaces shall be swept clean of grass.

(vi) The removal of the bales or heaps of grass shall be undertaken at the same rate of progress as the baling
operation. Bales or heaps of grass

shall not be left in drainage channels or be left in the road reserve for a period exceeding two days, or be left in
the road reserve over weekends, or be left in the road reserve closer than 4m from the edge of the tarred surface,

(vii) Certain areas around road signs, trees, large obstructions, under guard-

rails, at wingwalls and abutments, on steep slopes and in drainage trenches and dongas will not lend themselves
to normal machine cutting and these areas shall be cut using alternative methods. The finished work shall
provide a neat and evenly cut appearance with no isclated tufts of grass |eft remaining.

{vili} Cutting by hand, cleaning and removal of grass cuttings shall keep up with the meachanical mowing. At no
time shall the mechanical mowers be allowed to be more than 7km ahead of the labour finishing behind.

{ix) Grass flattened by implements during the mowing and cutting process shall be cut by hand.

{(x} No grass or other plant cuttings may be burnt in the road reserve or in the immediate vicinity of any road.
ACCEPTANCE CRITERIA

{a) Designated areas

The height of the grass shall not be less than 50mm and not more that 450mm at any time during the
maintenance petiod. The area of each sight triangle, kilometer reference marker boards and road signs will be
evaluated individually when monthly inspections are done. The Contractor will not be allowed more than 2 of the
abovementioned areas in any 3km section of road inspected for noncompliance with the above.

(b} Generat and shoulder mowing

Vegetation shall be cut to the required height and mowing done evenly without abrupt changes or breaks at and
within the period specified. Areas shall be left neat and tidy with all vegetation cutting removed.

EQUIPMENT
The mechanical mowers shall be in good order and fitted with a boom mounted flail cutting attachment to cut

vegetation on slopes. The mower shall be fitted with two high intensity amber flashing lights, which shall be
visible from both the front and the rear of the vehicle.

Safety precautions must be taken to ensure that the mower does not project or propel any stone or object, which
may cause injury to persons or damage lo public vehicles.
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Provision shall be made for one flagman to accompany each motorised mower. The flagmen shail thoroughly be
trained to carry out the flagging procedure required for the mowing activity to ensure that the travelling public
respects warnings given by them.

The mower shall as far as possible always operate in the direction of traffic flow and the flagman shall maintain a
distance of approximately 1560m behind the mower.

INSPECTION OF MOWING FOR PAYMENT
Inspection for the designated areas to be based on the following:

Inspection of the designated areas will be monthly.

The road will be broken up into 3km sections.

The total length of the road wiil be divided by 20 to determine the number of sections to be inspected. A
maximum of 10 sections and a minimum of 4 will be inspected and the positions will be chosen randomly.

If the section does not comply with the acceptance criteria that section fails.

The Contractor will be penalised by the number of failed sections multiplied by the penalty amount specified in

the Project Specifications.
MEASUREMENT AND PAYMENT

GRASS CUTTING: SHOULDER AND GENERAL MOWING

ltem Unit
M610.01 Shoulder mowing and removal of grass cuttings
(b) Reserve with single carriageway hectare (ha)

The unit of measurement shall be the number of shoulder mow and removal of grass cuttings operation for
section as specified.

The tendered rate shall include full compensation for furnishing all equipment and labour for each mow and
removal operation, regardless of whether the grass is cut by machine or manual labour, and shall include all
costs for the picking up and disposal of grass cuttings, all as specified in Clause M6102.

No separate payment wili be made for cuiting grass on steep or rocky slopes. The tendered rate shall also
include for removal of cut grass from all open drains of growth as specified in this section and the cutting of grass
around road signs.

ltem Unit
Generai mowing and removal of grass cuttings

(a) Reserve with single carriageway hectare (ha)
(State section and km distance incl. interchanges)

The unit of measurement shall be the number of general mow and removal of grass cuttings operation for section

as specified.

The tendered rate shall include full compansation for furnishing all equipment and labour for each mow and
removal operation, regardless of whether the grass is cut by machine or manual labour, and shall include all
costs for the picking up and disposal of grass cuttings, all as specified in Clause M&102.

No separate payment will be made for cutting grass on steep or rocky siopes. The tendered rate shall aiso

include for removal of cut grass from all open drains of growth as specified in this section and the cufting of grass
around road signs.

The width of cut for general mowing shall always be from full road reserve width, irrespective whether it is a
single carriageway, dual carriageway or single carriageway in a future dual carriageway road reserve.

[tem Unit

Additional interchange mowing and removal of grass cuttings
on instructions by the Employer's Agent

{a) Shoulder mowing hectare (ha)
(b) General mowing hectare (ha)
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The unit of measurement for sub-itern M610.03 (a) and (b) shall be the number of interchanges mowed and baled
on instruction of the Employer's Agent in addition to the Contractor s obligation under payment sub-item
M610.01 (a) and (b} and sub-item M610.02 (a) and (b).

The tendered rate shall include full compensation for furnishing all equipment and labour for each mow and
removal operation, regardless of whether the grass is cut by machine or manual labour, and shall include all
costs for the picking up and disposal of grass cuitings, all as specified in Clause M6102.

No separate payment will be made for cutling grass on steep or rocky slopes. The tendered rate shall also
include for removal of cut grass from all open drains of growth as specified in this section and the cutting of grass
around road signs.

The width of cut for general mowing shall always be from fence to fence, irrespective whether it is a single
carriageway, dual carrlageway or single carriageway in a future dual carriageway road reserve.,

VEGETATION MAINTENANCE
REMOVAL OF UNDESIRABLE VEGETATION: PHYSICAL ERADICATION

This section covers the physical eradication of undesirable vegetation which shail be followed with chemical
eradication as included in section M6200 as well as the felling and removal of undesirable trees in the road
reserve, bush clearing and the burning of firebreaks.

EXECUTION OF WORK
{a) Removal of undesirable vegetation

The Contractor shall remove alf noxious weeds, invader plants and other undesirable vegetation in the first two
months of the contract period, thereafter it shall be removed annually. Additional clearing may be ordered by the
Employer's Agent should the need be determined.

All noxious weeds, invader plants and other undesirable vegetation shall be removed by uprooting and by cutting
brush with suitable equipment such as brush cutters, chainsaws or bowsaws.

The sight distance of all signs must be kept clear of all noxious weeds, invader plants, trees and other
undesirable vegetation as indicated on the drawings.

Far the purposes of this Clause, undesirable plant growth shall include, but not limited to all declared species as
listed in category 1 and 2 of the Conservation of Agricultural Resources Act. This list will alter between provinces
and note must be taken of this when determining the species to be eradicated. Undesirable plants will not only be
those listed under category 1 and 2 but will also include those deemed to be invasive within any identified area or
region.

Vegetation growing within 200mm of the road pavement in the case of grassed shoulders shall also be
consldered as undesirable vegetation growth,

Specific areas requiring to be treated in this manner shall be specified or indicated on the drawings.

All branches and stems shall be cut into manageable sizes for loading and transporting purposes. The removed
vegetation shall then be disposed of in a manner approved by the Employer's Agent.

In areas where vegetation has grown out of control, the Contractor shall clear the vegetation by cutting and
removat to the designated dumpsite.

The vegetation shall be cut to a helght of 50mm - 100mm measured above the surrounding ground level, and
removed from the site to a dump site approved by the Employer's Agent. The cut faces shalfl be painted with
approved herbicide to prevent re-growth,

(b} Tree felling

Tree felling will be executed on those frees not included under MB302 {a). Only those trees as indicated by the
Employer's Agent on site shall be cut and removed.

Care shall be taken not to damage overhead services, buildings, structures and fences during the tree felling
operations. Guide ropes shall be fixed as high up the tree trunk as possible to ensure that, when strain Is exerted
on the ropes, the tree drops in the correct position.
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A wedge approximately 500mm above ground shall first be cut from the front face of the tree trunk in the direction
of fall and while exsrting strain on the guide ropes, a horizontal cut on the back face opposite the wedge shall be
made.

The remaining stump shall be cut as low down to the ground as possible and herbicide painted on the cut face to
prevent re-growth. The felied tree shall be cut in manageable sections for loading and transporting purposes.

{c) Fire breaks

Median and fence line firebreaks shall be burned at the end of the growing season after the shoulder / general
mow. The firebreaks shall be 5m wide. Median firebreaks shall be placed at approximately 200m intervails. Fence
line firebreaks shall be a continuous 5m wide stip adjacent to the fence where required. The burning of a fence
line firsbreak shall only be done in areas identified by the Employer’s Agent and on direct instruction from the
Employer's Agent.

Generally, the burning of median and fence line firebreaks shall be undertaken when the grass in the median is
dry and less than 150mm tall and when there is little or no wind. The grass on both sides of the proposed fire
braak shall be well wetted to prevent the fire fram spreading beyond the demarcated area and

workmen with fire beaters or water hoses shall be in attendance to extinguish any runaway fires.

The burning of median and fence line firebreaks shall be executed under strict supervision.

Any trees, hedge or shrubs adjacent to the firebreak shall be protected during the buming operation against
singeing by using damp hessian screens.

Once the burning has been completed, the bumnt area shall be doused with water to ensure that no further
cutbreak of fire will occur. Should a wind pick up during the burning operation, especially one that threatens to
blow smoke across the road, all burning operations must cease immediately until suitable conditions return.

Fire warning signs together with any other required temporary road signs shall be erected on both carriageways
prior to the burming of any firebreak.

Firebreaks in the form of mowing within the road reserve between fence and road wili be only undertaken on
instruction from the Employer's Agent. These firebreaks will consist of a 5m wide mow adjacent to the fenceline.
All cut plant material shall be removed from site within one week of cuiting. This mowing shall occur before
assisting adjacent landowners with the buming of firebreaks on their property fenceline.

The Contractor shall indemnify the employer against all proceedings, claims, actions, damages and costs which
may arise from or be related to the absence of improper control of fires during the burning of fire breaks.

In addition to the above the Contractor shall assist the landowners who wish to burn firebreaks within their
propetty along the length of the roadway.

The Contractor shall conform to the regulations as set out in the VFFA of 1998 —Act No. 101.

All work executed in assisting the landowners with burning firebreaks as required by the Veld and Forest Fire Act
is to be instructed by the Employer's Agent and will be paid for under Day works.

ACCEPTANCE CRITERIA

Eradication of undesirable vegetation shall be carried out as prescribed and to the satisfaction of the Employer's
Agent.

Areas shall be left neat and tidy and all vegetation cuttings removed unless other means of disposal are agreed
with by the Employer's Agent.

MEASUREMENT AND PAYMENT

Bidders shall note that rates tendered for items in this section shall be inclusive for all the necessary safety
measures or additional labour, equipment and materials required for work adjacent to median barriers or within
urban freeway meadians.

REMOVAL OF UNDESIRABLE VEGETATION: PHYSICAL ERADICATION

ltemn Unit

Eradication of undesirable vegetation, tree felling and cutting branches ARV SEN
{a) initial eradication lump sum [[ﬁ.% &N
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(State section and km distance incl. interchanges)

{b} Annual eradication number (No)
(State section and km distance incl. interchanges)

The lump sum tendered for sub-item M630.01 (a) is for full compensation of the initial eradication of undesirable
vegetation, tree felling and cutting branches as specified.

The unit of measurement for sub-item M630.01 (b), is the number of annual eradication per section and the rate
tendered is for full compensation of all eradication of undesirable vegetation, tree feiling and cutting branches
required as specified.

The tendered rates shall Include full compensation for all labour and equipment necessary for the cutting of
vegetation to a height of 50mm - 100mm measured above the surrounding ground level, cutting of trees and
branches Including cutting trunks and branches into manageable sizes and painting all cut faces with herbicide
where necessary, loading, off loading and spreading and hauling to an approved dump site.
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Generic occupational health and safety specification for construction work
contracts

1 Scope
This health and safety specification in respect of a construction work contract:
a) provides the overarching framework within which the contractor is required to demonstrate compliance with

certain requirements for occupation health and safety established by the Occupational Health and Safety Act
of 1993 during construction;

b) establishes the manner in which the contractor is to manage the risk of health and safety incidents in during
the construction; and
c) estabiishes the manner in which the employer's health and safety agent will interact with the contractor,

Note 1 This specification establishes generic requirements to enable the employer and the contractor to satisfy
aspects of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the Construction Regulations,
2014. The contractor is required to develop, implement and maintain package specific healih and safety plans, The
employer is required to provide certain package specific information to the contractor or a health and safety
specification for the works to enable such plans to be formulated. Accordingly, this generic specification on its own
cannot ensure compliance with the requirements of the aforementioned Act (See Annexure A).

Note 2 The Construction Regulations, 2014, require an employer to stop any contractor from executing consfruction
work which is not in accordance with the contractor's health and safety plan for the site or which poses fo be a threat
to the health and safety of persons.

Note 3 This specification establishes generic health and safety requirements. Site specific requirements for health
and safety are stated in the scope of work associated with a contract (see Annexure A},

Note 4 The South African Council for the Project and Construction Management Professions has established the
following specified categories of registration in terms of the Project and Construction Management Professions Act of
2000 {Act No. 48 of 2000}

a) a Construction Health and Safety Agent who may be appointed by an employer to act as his agent in terms of
the Occupational Health and Safety Act of 1993 and the Construction Regulations issued in terms of that Act;
b) a Construction Health and Safety Manager who may be appointed by an employer fo complement his

professional team or by a contractor to manage company or project health and safety performance and compliance in

accordance with the Qccupational Heatth and Safety Act and Regulations; and

c} a Construclion Heaith and Safety Officers who may be appointed by an employer to mitigate the risk on a
project or by a contractor to moniter and assist on-site health and safety performance and compliance in
accordance with the Qccupational Health and Safety Act and Regulations and services.

2 Definitions

Act: the Qccupational Health and Safety Act, 1993 {Act No. 85 of 1993}

contractor: person or organization that contracts to provide the work covered by the contract

contract manager: persen appointed by the employer to administer the contract on his behalf

competent person: any person who:

a) has in respect of the work or task to be performed the required knowledge, training
and experience and, where applicable, qualifications specific to that work or task; and
b) is familiar with the Act and applicable regulations made in terms of the Act

Note: The Regulations stipulate thai where appropriate qualifications and training are registered in terms of the
provisions of the National Qualification Framework Act of 2000.those qualifications and training must be regarded as
the required qualifications and training.

danger: anything which may cause injury or damage to persons or property

employer: person or organisation that enters into a contract with the contractor for the provision of the work covered
by the contract %

employer's health and safety agent; the person appointed as agent by the employer in terms of Regulation 4(5) of
the Construction regulations and named in the contract data as he being the employer’s agent responsible for health
and safety matters

ergonomics: the application of scientific information concerning humans to the design of objects, systems and the
environment for human use In order to optimise human well-being and overall system performance

hazard: a source of or exposure to danger

hazard identification: the identification and documenting of existing or expected hazards to the health and safety of
persons, which are normally associated with the type of construction work being executed or to be executed

health and safety plan: a documented plan which addresses hazards identified and includes safe work procedures
to mitigate, reduce or control the hazards identified
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Generic occupational health and safety specification for
contracts
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Annexure A: Incorporating this specification in procurement documents
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health and safety specification: a site, activity or project specific document pertaining to all health and safety
requirements related to construction work which is included in the contractor's contract with the employer or an crder
issued in terms of framework agreement

healthy: free from illness or injury attributable to occupational causes

incident: an event or occurrence oceurring at work or arising out of or in connection with the activities of persons at
work, or in connection with the use of plant or machinery, in which, or in consequence of which:

a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or is otherwise injured or
becomes ill to such a degree that he is likely either to die or to suffer a permanent physical defect or likely to be
unable for a period of at least 14 days sither to work or to continue with the activity for which he was employed or is
usually employed,;

b} a major incident occurred; or

c) the health or safety of any person was endangered and where:

i) a dangerous substance was spilled;

i) the uncontrolled release of any substance under pressure took place;

1] machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled moving chjects; or

machinery ran out of control
inspector. a person designated as such under section 28 the Act
major incident: an occurrence of catastrophic proportions, resulting from the use of plant or machinery, or from
activities at a workplace
reasonably practicable: practicable having regard to:
a) the severity and scope of the hazard or risk concerned;

b} the state of knowledge reasonably available concerning that hazard or risk and of any means of removing or
mitigating that hazard or risk;

c) the availability and suitability of means to remove or mitigate that hazard or risk; and

d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving therefrom;

risk: the probability that injury or damage will ocour

safe; free from any hazard

scaffold; any temporary elevated platform and supporting structure used for providing access to and supporting

workmen or materials or both

structure:

a) any building, steel or reinforced concrete structure (ot being a building), railway line or siding, bridge,
waterworks, reservoir, pipe or pipeling, cable, sewer, sewage works, fixed vessels, road, drainage works,
earthworks, dam, wall, mast, tower, tower crane, bulk mixing plant, pylon, surface and underground fanks,
earth retaining structure or any structure designed to preserve or alter any natural feature, and any other
similar structure;

b} any false work, scaffold or other structure designed or used to provide support or means of access during
consfruction work; or
c) any fixed plant in respect of construction work which includes installation, commissioning, decommissioning

or dismantiing and where any construction work involves a risk of a person falling
substance: any solid, liquid, vapour, gas or aerosol, or combination thereof
suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose
temporary works: any falsework, formwork, support work, scaffold, shoring or other temporary structure designed to
provide support or means of access during construction
workplace: any premises or place where a person performs work in the course of his employment
3 Interpretation
3.1 The Act and its associated regulations shall have precedence in the interpretation of any ambiguity or
inconsistency between it and this specification.
3.2 Compliance with the requirements of this specification does not necessarily result in compliance with the
provisions of the Act.

4 Requirements

4.1 General requirement

The contractor shall;

a) create and maintain as reasonably practicable a safe and healthy work environment,

b) execute the work in a manner that complies with all the requirements of the Act and all its associated

regulations, and in so doing, minimize the risk of incidents occurring;
¢) conspicuously display any site specific number assigned to the construction site in terms of the Construction
Regulations 2014 at the main entrance to the site; and

d) respond fo the notices issued by the employer's health and safety agent as follows:

1) Improvement Notice: improve health and safety performance over time so that repeat notices are not issued;
2) Contravention Notice; rectify contravention as soon as possibie;
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3) Prohibition Notice: terminate affected activities with immediate effect and only recommence activities
when it is safe to do so.

Note:  Financial penaities can be applied should Contravention Notices be Issued. This should be dealt with in the
Contract Data.

4.2 Administration

4.21 Notification of intention to commence construction work

4.2.1.1 The contractor shall on sites where no construction work permit has been issued by the Provincial Director of
the Department of Labour notify such directer in writing using a form similar to that contained in Annexure 2 of the
Construction Regulations issued In terms of the Act before construction work commences and retain proof of such
notification in the health and safety file where the work includes:

a) excavation work;

b} working at height where there is a risk of falling;

c) the demolition of a structure;

d) the use of explosives; or

e) a single storey dwelling for a client who is going to reside in such dwelling upon completion

4.2.1.2 The contractor shall ensure that no work commences on an electrical installation which requires a new supply
or an increase in electricity supply before the person who supplies or contracts or agrees to supply electricity to that
electrical instzllation has been notified of such work.

4.2.1.3 The contractor shall ensure that no asbestos work is carried out before the Provincial Director of the
Department of Labour has been notified in writing.

4.2.2 Copyof the Act

The contractor shall ensure that a copy of the Act and relevant regulations is avaitable on site for inspection by any
person engaged in any activity on the site.

4.2.3 Good standing with the compensation fund or a licensed compensation insurer

The contractor shall before commencing with any work on the site provide the employer's health and safety
representative with proof of good standing with the compensation fund or with a licensed compensation insurer.

4.2.4 Emergency procedures

4.2.4.1 The contractor shall submit for acceptance to the employer's health and safety agent an emergency
procedure which include but are not limited to fire, spills, accidents to employees, exposure to hazardous substances,
which:

a) identifies the key personnel who are to be notified of any emergency;

b) sets out details including contact particulars of available emergency services; and

c¢) the actions or steps which are to be taken during an emergency.

4.2.4.2 The contractor shall within 24 hours of an emergency taking place notify the employer's health and safety
agent in writing of the emergency and briefly cutline what happened and how it was dealt with,

4.2.5 Health and safety file
4.2.5.1 The contractor shall establish and maintain on site a health and safety file which contains copies, as relevant
of;
a) the following documents which shall be placed in the file prior to commencing with physical construction activities
1) copy of the contraction work permit issued in terms of the Construction Regulations 2014;
2) the contractor's health and safety policy, signed by the chief executive officer, which outlines the contractor's
objectives and how they will be achieved and implemented by the contractor;
3) copies of all risk assessments that were conducted
4) the notification made to the Provincial Director of Labour, and if relevant, the notification of the person who
supplies or contracts or agrees to supply electricity to that electrical installation;
5) the letters of appointment, as relevant, together with a brief curricula vita (CV) of:
— the construction manager and any assistant construction managers;
— the construction health and safety manager
— the construction health and safety officer
— the risk assessor who is tasked to perform the risk assessments; and
— the registered person responsible for the electrical installation covered by the Elecirical Installations
Regulations;
— the authorised persons responsible for gas appliances, gas system gas reticulation system covered by the
Pressure Equipment Regulations;

8) a copy of the certificate of registration of the registered person responsible for the electrical installation
covered by the Electrical Installations Regulations;
7) the approval of the design of the part of an electrical installation which has a voltage in excess of 1 kV by a

person deemed competent in terms of the Electrical Installations Reguiations;
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8) proof of registration of the elecirical contracior who undertakes the electrical installation in terms of the
Electrical Installations Regulations;

9) the preliminary hazard identification undertaken by a competent person;

) the organogram which outlines the roles of the construciion supervisor's assistants and safety officers; and

10) the contracior's heaith and safety plan;

11) the emergency procedures;

12) the procedure for the issuing and replacement of lost, stolen, worn or damaged personal protective clothing
and equipment; and _

13} proof that the contractor and all the subcontractors are registered and in good standing with the
cempensation fund or with a licensed compensation insurer relevant to the type of work performed,;

b) the following documents, as relevant, which shall be placed in the file after construclion activities have
commenced

1) the letters of appointments, if relevant, together with a brief curricula vita (CV) of:

e persons who are required to assist the construction supervisor,;

— construction supervisor for the site in respect of construction work covered by the Construction Regulations;
— competent persons;

— assistants of construction supervisor; and

— designers of temporary works;.

2) any revisions to the organogram which outlines the roles of the construction supervisor's assistants and
safety officers;

3) each and every subcontract agreement and each and every subcontractor's approved health and safety
plan;;

4) proof that the every subcontractor is registered and in good standing with the compensation fund or with a
licensed compensation insurer relavant to the type of work performed;

5) proof of all subconiractor's induction training whenever it is conducted;

8) copies of the minutes of the contractor’s subcontractors health and safely meetings;

7 copies of each of the contractor's subcontractors’ health and safety policy, signed by the chief executive
officer, which outlines the contractor's objectives and how they will be achieved and implemented by the
contractor, ‘

8) the health and safety plans of all the contractor's subcontractors who are required to provide such plans;

9) copies of the fall protection plan and each revision thereof;

10) a comprehensive and updated list of all the subcontractors employed on site by the contractor, indicating the
type of work being performed by such sub-contractors;

11) the outcomes of the monthly audits for compliance with the approved health and safety pian of each and
every sub-contractor working on the site;

12) any report made fo an inspector by the health and safety committee;

13) the minutes of all health and safety meetings and any recommendations made to the centractor by the
health and safety committes;

14) the findings of all audit reports made regarding the Implementation of the contractor's or a subcontractor's

health and safety plan; .
15) the inputs of the safety officer, If any, into the health and safety plan;
16) details of induction training conducted whenever it is cenducted including the list of attendees;
17) proof of the following where suspended platforms are used:
— a certificate of system design issued by a professional engineer, professional certificated engineer or a
professional engineering technologist;
— proof of competency of erectors, operators and inspectors;
— proof of compliance of operational design calculations with requirements of the system design certificate;
— proof of performance test resuits;
- sketches indicating the completed system with the operational loading capacity of the platform;
— procedures for and records of inspections having been carried out;
— procedures for and records of maintenance work having been carried out;
— proof that the prescribed documentation has been forwarded to the provincial director;
18) letters of appointments for competent persons to supervise the activities which law requires to be so supervised;
19) a copy of risk assessments made by competent persons;
20) records of the register of inspections made by a competent person immediately before and during the placement
of concrete or any other load on formwork;
21) the names of the first aiders on site and copies of the first aid certificates of competency;
22) the names of the persons the persons who are in possession of valid certificate of competency in first aid and
copies of such certificates;
23) medical certificates of fitness for the contractor's and subcontractors’ employees specific to the construction work
to be performed and issued by an occupational health and safety practitioner:
24) details of all incidents together with the Contractor's investigative report on such incident;
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25) the record of inspections carried out by the designers of structures to ensure compliance with designs; and

26) any other documentation required in terms of regulations issued in terms of the Act including a record of all
drawings, designs, materials used and other similar information concerning the compieted structure;.

4.2.5.2 The health and safety file shall be made available for inspection by any inspector, subcontractor, the contract
manager, the employer's health and safety agent or employee of the contractor upon the request of such persons.
4.2.5.3 The health and safety file shall be updated to ensure that its contents always reflect the latest available
information.

4.2.5.4 The contractor shall hand over a copy of the health and safety file to the employer's health and safety agent
upon completion of the contract and if relevant, a certificate of compliance accompanied by a test report for the
electrical installation in accordance with the provisions of the Electrical Installation Regulations.

4.2.6 Health and safety committee

4.2.6.1 The contractor shall convene health and safely meetings whenever more than two health and safety
representatives have been appointed for the site. These meetings shall be attended by all health and safety
representatives and persons nominated by the contractor. Such meetings shall be convened whenever necessary but
at least once every month to:

a) make recommendations to the contractor regarding any matter affecting the health or safety of persons on the site;
and

b) discuss any incident on the site In which or In consequence of which any person was injured, became ill or died.
4.2.6.2 The contractor shall consuilt with the health and safety commiitee on the development, monitoring and review
of the risk assessment.

4.2.6.3 The contractor shall ensure that minutes of the health and safety committee meetings are kept. The
employer’s health and safety agent shall be invited to attend such meetings as an observer.

4.2.7 lInspections, formal enquires and incidents

4.2.7.1 The contractor shall informt the relevant safety representative:

a) beforehand of inspections, investigations or formal inquiries of which he has been notified by an inspector; and

b) as scon as reasonably practicable of the occurrence of an incident on the site.

4.2.7.2 The contractor shall record all incidents and notify the employer's health and safety agent of any incident,
except in the case of a traffic accident on a public road, as scon as possible after it has occurred and report such
incidence to an inspector of the department of labour and notify the Provincial Director of the Department of Labour of
such incident within 7 days on the prescribed form

4.2.7.3 The contractor shall investigate all incidents and issue the employer's health and safety agent with copies of
such investigations.

4.2.7.4 The contractor shall in the event of an incident in which a person dies, or is injured to such an extent that he
i likely to die, or sufferad the loss of a limb or part of a iimb:

a) notify the Provincial Director of the Department of Labour of such incident by telephone, facsimile or similar means
of communication;

b) ensure that no person disturbs the site af which the incident occurred or remove any article or substance involved
in the incident therefrom, without the consent of an inspector, unless an action is necessary to prevent a further
incident, to remove the injured or dead, or to rescue persons from danger; and.

¢) provide the Provingial Director of the Department of Labour with a report which includes the measures that the
contractor or his subcontractor intend to implement to ensure a safe site as reasonably practicable.

4.2.7.5 The contractor shall notify the Provincial Director of the Department of Labour of the death of any person
which results from injuries sustained in an incident.

4.2.8 Personal protective equipment and clothing

The contractor shall ensure that:

a) all workers are issued with the necessary personal protective clothing;

b} all workers are identifiable at all imes by having the company for which they work for printed on the back or front of
their overalls; and

clclear procedures are in place for the replacement of lost, stolen, worn or damage personal protective clothing.

4.3 Appointments

4.3.1 Construction manager

The contracter shall appoint in writing one full time competent person as the construction manager with the duty of
managing all the construction on a single site including that of ensuring occupational health and safety compliance.
Where appropriate, the contractor shall appoint in writing one or more assistant construction managers.

4.3.2 Appointment of construction health and safety officers

The contractor shall after consultation with the employer after considering the size of the project, the degree of
danger likely to be encountered or the accumulation of hazards or risks on the site, prior to commencing the work and
if necessary, appoint a full-time or a part-time suitably gualified health and safety officer to assist in the contral of all
health and safety related aspects on the site.

4.3.3 Construction supetrvisors
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4.3.3.1 The construction manager shall in writing appoint construction supervisors responsible for construction
activities and ensuring occupational health and safety compliance on the construction site.

4.3.3.2 A contractor shall after considering the size of ithe project and if considered necessary, appoint in wriling one
or more competent employees for different sections of the work to assist the construction supervisor.

4.3.4 Competent persons

4.3.4.1 The contractor shall appoint in writing competent perscns to supervise or inspect, as relevant, any of the
following:

a} formwork and support work operations;

b} excavation worl;

c¢) demolition work;

d} scaffolding work operations;

e} suspended platform work operations;

) material hoists;

f) bulk mixing plants;

g} temporary electrical installations;

h) the stacking and storage of articles on the site; and

i) fire equipment.

4.3.4.2 The contractor shall appoint in writing competent persons to:

a} induct employees in health and safety; and

b} prepare and update as necessary a fail protection plan and to provide the construction manager with a copy of the
latest version of such plan.

4.3.5 Health and safety representatives

4.3.5.1 The contractor shall appoint in writing one health and safety representative for every 50 employees working
on the site, whenever there are more than 20 employees on the site, to:

a} review the effectiveness of health and safety measures;

b} identify patential hazards and potential major incidents;

c) in collaboration with his employer, examine the causes of incidents;

d} investigate complaints by any employee of the contractor relating to that employee's health or safety on the site;

e) make representations to the contractor on matters arising from a), b), ¢) or d) or on general matters affecting the
health or safety of the employees at the workplace;

g} inspect the site with a view to, the health and safety of employees, at regular intervals;

h} participate in consultations with inspectors at the workplace and accompany inspectors on inspections of the
workplace; and

i) participate in any internal health or safety audit.

4.3.5.2 The contractor shall provide the health and safety representatives with the necessary assistance, facilities
and training to carry out the functions established in 4.3.1

4.4 Employer's health and safety agent

4.4.1 The employer's health and safsty agent shall:

a) audit the contractor's compliance with the requirements of this specification prior to the commencement of any
physical censtruction activities on the site;

b} accept or reject the contractor's heaith and safety plans, giving reasons for rejecting such plans;

¢) monitor the effective implementation of all safety plans;

d} conduct periedic and random audits on the health and safety file to establish compliance with the requirements of
this specification;

e) visit the site at regular intervals to conduct site inspections, and based upon such visits issue, wherever
necessary, Improvement Notices, Confravention Notices and Prohibition Notices, fo the coniractor or any of the
contractor's subcontractors with a copy to the confract manager and, where relevant, to the contractor.

4.4.2 The contractor shall invite the employer's health and safety agent to audit compliance with the requirements of
this specification before commencing with any physical construction activity on the site.

4.5 Creating and maintaining a safe and healthy work environment

4.5.1 General

4.5.1.1 The contractor shall with respect to the site and the construction work that are contemplated:

a} cause a preliminary hazard identification to be performed by a competent person before commencing any physical
construction activity;

b} evaluate the risks associated with the identified hazard to the health and safety of such employees and the steps
that need to be taken to comply with the Act; and

c) as far as is reasonably practicable, prevent the exposure of such employees to the hazards concerned or, where
prevention is not reasonably practicable, minimize such exposure.

4.5.1.2 The contractor shall ensure that:
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a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or existing structure or
any part thereof, which may become unstable or is in a temporary state of weakness or instability due to the carrying
out of construction work;

b) no structure or part of a structure is loaded in a manner which would render it unsafe; and

¢) account of information, if any, provided by the designer of the structure is taken into account in the risk
assessment;

Note: The information provided by the designer should outline known or anticipated dangers or hazards relating to
the work and make available all information required for the safe execution of the work. It should provide as relevant,
geotechnical information (or make reference to reports provided In the site information), the leading the structure is
designed to withstand, the methods and sequence of construction.

4.5.1.3 The contractor shall carry out regular inspections and audits to ensure that the work is being performed in
accordance with the requirements of this specification.

4.5.2 Risk assessment

4.5.2.1 The contractor shall before the commencement of any work on site and during construction work, cause a risk
assessment to be performed hy a competent person appointed in writing. Such an assessment shall as a minimum:

a) identify hazards to which persons may be exposed to;

b) analyse and evaluate the identified risks associated with the identified hazards;

c) document a plan of safe work procedures, including the use of any personal protective equipment or clothing and
the undertaking of periodic "toolbox talks” or inductions before underiaking hazardous work, to mitigate, reduce or
contro! the risks and hazards that have been identified;

d) provide a monitoring plan; and

e) provide a review plan.

Note: A risk assessment is an important step in protecting workers as well as complying with the law. 1t helps fo focus
on the risks that really matter in a particular workplace — the ones with the potential to cause real harm. Workers and
others have a right to be protected from harm caused by a failure to take reasonable control measures. The following
four steps are suggested:

1) Identify the hazards by looking at what coutd reasonably be expected to cause harm, ask employees or their
representatives what they think, obtain advice from trade associations or publications on health and safety, check
manufacturer’s instructions or data shests for chemicals and equipment as they can be very helpful in spelling out the
hazards and putting them in their true perspective, review accident and ill-health records, think about long-term
hazards to health {eg high levels of ncise or exposure to harmful substances) as well as safety hazards etc.

2} Identify who may be harmed and how by identifying how individuals and groups of people might be harmed i.e.
what type of injury or ill health might occur.

3) Evaluate the risks and decide on precautions by doing everything ‘reasonably practicable’ to protect people from
harm i.e. by looking at how things are done, what controls are in place and how the work is organised and comparing
this against good practice to see if more can be done to bring practices up to standard. Consider if the hazard can be
removed all together, and if not how can the risks be controlled so that harm is unlikely, e.g. try a less risky option
{eg switch to using a less hazardous chemical); prevent access to the hazard {eg by guarding); organise work to
reduce exposure to the hazard (eg put barriers between pedestrians and traffic); issue personal protective equipment
{eg clothing, footwear, goggles etc); and provide welfare facilities (eg first aid and washing facilities for removal of
contamination).

4) Record the findings by writing down the findings of the risk assessment.

4.5.2.2 The contractor shall ensure that as far as is reasonably practicable, ergonomic related hazards are analysed,
evaluated and addressed in the risk assessment.

4.5.2.3 Notwithstanding the provisions of the fall protection plan, the contractor shall ensure that:

a) all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately guarded, fenced or
barricaded or that similar means are used to safeguard any person from falling through such openings;

b) no person works in an elevated position, unless such work is performed safely as if working from a scaffold or
ladder;

¢} notices are conspicuously placed at all openings where the possibility exists that a person might fall through such
openings;

d) fall prevention and fall arrest equipment is:

— suitable and of sufficient strength for the purpose or purposes for which it is being used having regard to the work
being carried out and the load, including any person, it is intended to bear; and

— securely attached to a structure or plant and the structure or plant and the means of attachment theretc is suitable
and of sufficient strength and stability for the purpose of safely supporting the equipment and any person who is liable
to fall;

e) fall arrest equipment is only used where it is not reasonably practicable to use fall prevention equipment; and

f) suitable and sufficient steps are taken to ensure, as far as Is reasonably practicable, that in the event of a fall by
any person, the fall arrest equipment or the surrounding environment does not cause injury to the person.

45.2.4 Where roof work is being performed on a construction site, the contractor shall ensure that it is indicated in
the fall pratection plan that:
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a) the roof work has been properly planned;
b) the roof erectors are competent to carry out the work;
¢} no employees are permitted to work on roofs during inclement weather conditions or if weather conditions are a
hazard to the health and safety of the employees;
d} prominent warning notices are to be placed where all covers to openings are not of sufficient strength to withstand
any imposed loads and whete fragile material exists;
g) the areas mentioned in paragraph {d} are to be suitably barricaded off to prevent persons from entering;
) suitable and sufficient platforms, coverings or other similar means of support have been provided to be used in
such a way that the weight of any persen passing across or working on or from fragile material is supported; and
g) there is suitable and sufficient guard-rails or barriers and toe-boards or other similar means of protection to
prevent, so far as is reasonably practicable, the fall of any person, material or equipment.
4.5.3 Health and safety plans
4.5.3.1 The contracter shafl prior to commencing the work to which this specification applies, submit to the employer's
health and safety agent for approval a suitable and sufficiently documented health and safety pian, based on this
specification, the health and safety specification and the risk assessment that Is conducted.
4.5.3.2 The health and safety plan shall as a minimum provide:
a} the information contained in Table 1 in respect of each of the hazards associated with work falling within the scope
of the contract); and
b} an outline of the manner in which the contractor intends complying with the requirements of this specification.
Table 1: Example of the format of a health and safety plan

What are the hazards relating to work tasks?

Who might be harmed and how?

What are the safe work procedures for the site?

What further action is necessary (monitoring and review)?

Action by whom

Action by when
4.5.3.3 The contractor shall discuss the submitted health and safety plan with the employer's health and safety agent,
modify such plan in the light of the discussions and resubmit the modified plan for approval.
4.5.3.4 The contractor shall apply the approved health and safety plan from the date of its commencement and for the
duration of the work to which this specification applies.
4.5.3.5 The contractor shall conduct periodic audits for compliance with the approved health and safely plan at
intervals agreed upon with the employer's health and safety agent, but at least once every month.
4.5.3.6 The contractor shall review and update the health and safety plan whenever changes to the works are
brought about or following the occurrence on an incident.
4.5.4 Respensibilities towards employees and visitors
4.5.4.1 The contractor shall as far as is reasonably practicable, cause every employee to be made conversant with
the hazards to his health and safety attached to any work which he has to perform, any article or substance which he
has to produce, process, use, handle, store or transport and any plant or machinery which he is required or permitted
to use, as well as with the precautionary measures which should be taken ancd observed with respect to those
hazards or safe work procedures.
4.5.4.2 The contractor shall ensure that all employees under his or her control and the employees of his
subcontractors who are performing construction work are:
a) informed, instructed and trained by a competent person regarding any hazard and the related work procedures
before any work commences, and thereafter at such times as may be determined in the risk assessment; and
b) issued with proof of health and safety induction training issued by a competent person and carry proof of such
induction when working on site.
4.5.4.3 The contractor shall cause a record of training to be kept which indicates the training dates, the names,
identity numbers and job description of all those who attended such training and the name, identity number and
competence of the person who provided the training..
4.5.4.4 The contractor shall not allow or permit any employee to enter the site, unless such person has undergone
health and safety induction training pettaining to the hazards prevalent on the site at the {ime of entry.
4.5.4.5 The contractor shall ensure that each visitor to a construction site, save where such visitor only visits the site
office and is not in direct contact with the construction work activities:
a) undergoes health and safety instruction pertaining to the hazards prevalent on the site; and
b) is provided with the necessary personal protective equipment.
4.5.4.6 The contractor shal provide suitable on-site signage to alert workers and visitors to health and safety
requirements. Such signage shall include but not be limited to:
a) unauthorized entrance prohibited;
b) signage to indicate what perscenal protective equipment is to be worn; and
¢} activity related signs.
4.5.4.7 The cantractor shall not permit any person who is or who appears to be under the influence of intoxicating
liquor ar drugs, to enter or remain at a workplace.
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4.5.5 Subcontractors

4.5.5.1 The contractor may only subcontract work in terms of a wriiten subcontract and shall only appoint a
subeontractor should he be reasonably satisfied that such a subcontractor has the necessary competencies and
resources to safely perform the work falling within the scope of the contract. Such a subcontract shall require that the
subcontractor;

a) co-operate with the coniractor as far as is necessary to enable both the contractor and sub-contractor to comply
with the provisions of the Act; and

b} as far as is reasonably practicable, promptly provide the contractor with any information which might affect the
health and safety of any person at work carrying out work or any person who might be affected by the work of such a
person at work or which might justify a review of the health and safsty plan.

4.5.5.2 The contractor shall provide any sub-contractor who is submitting a tender or appointed {o perform a sub-
contract falling within the scope of the contract, with the relevant sections of this specification and the health and
safety specification.

4.5.5.3 The contractor shall discuss and negotiate with each subcontractor performing construction work the
suithcontractor's heaith and safety plan and approve that plan for implementation.

45.5.4 The contractor shail take reasonable steps as are necessary to ensure that:

a) potential contractors submitting Bids have made sufficient provision for health and safety measures during the
construction process;

b) each subcontractor is registered and in good standing with the compensation fund or with a licensed compensaticn
insurer prior to their performance of work on site;

c) all the subcontractor's employees have a valid medical certificate of fitness specific to the construction work which
are to be performed which is issued by an occupational health and safety practitioner;

d) all sub-contractors co-operate with each other to enable each of those sub-contractors to comply with the
requirernents of the Act and associated regulations;

e) each subcontractor performing construction work has and maintains a health and safety file containing the relevant
information described in 4.2.5; and

f) each sub-contractor's health and safety plan is implemented and maintained.

4.5.5.5 The confractor shall conduct periodic document verifications and audits for compliance with the approved
health and safety plan of each and every sub-contractor working on the site at intervals agreed upon with such
subcontractors, but at ieast once per month.

4.55.6 The contractor shall stop any subcontractor from executing construction work which is not in accerdance with
the contractor’s or subcontractor's health and safely plan for the site or which poses a threat to the health and safety
of persons.

4557 The contractor shall ensure that where changes to the works oceur including design changes , sufficient
health and safety information and appropriate resources are made available to subcontractor to execute the work
safely.

4.5.5.8 The contractor shall ensure that;

a) every subcontractor is registered and in good standing with the compensation fund or with a licensed
compensation insurer prior to work commencing on site;

b) potential subcontractors submitting Bids have made provision for the cost of health and safety measures during the
construction process; and

) every subcontractor has in place a documented health and safety plan prior to commencing any work onsite which
falls within the scope of the contract.

4.5.5.9 The caontractor shall receive, discuss and approve health and safety plans submitted by subcontractors,
4.5.5.10 The contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in the
risk assessment before any work commences, and thereafter at such times as may he determined in the risk
assessment.

4.5.5.11 The contractor shall reasonably satisfy himself that all employees of subcontractors are informed, instructed
and trained by a competent person regarding any hazard and the related work procedures before any work
commences, and thereafter at such times as may be determined in the risk assessment.

4.5.5.12 The contractor shall satisfy himself and ensure that all subcontractor employees deployed in the site are:

a) informed, instructed and trained by a competent person regarding any hazard and the related work procedures
before any work commences, and thereafter at such times as may be determined in the risk assessment; and

b} issued with proof of health and safety induction training issued by a competent person and carry proof such
induction when warking on site.

4.5.5.13 The contractor shall undertake a risk assessment together with subcontractors whenever subcontractors are
working in close proximity to other subcontractors particularly

activities involve excavations, the moving of earth, the movement of heavy machinery

and working at heights.

4.5.6 First aid, emergency equipment and procedures

4.5.6.1 The contractor shall where more than five employees are employed at a workplace, provide a first aid box or
boxes at or near the workplace which shall be available and accessible for the treatment of injured persons at that
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workplace. Such first aid boxes shall contain suitable first ald equipment which includes the items listed in the
General Safely Regulations issued in terms of the Act.

4.5.6.2 The contractor shall ensure that where there are more than 10 employees employed on the site that for every
group of up to 50 employees at that workplace, at least one person is readily available during normal working hours,
who Is In possession of a valid certificate of competency in first aid.

4.5.7 Fadilities for workers

4.5.7.1 The contractor shall provide and keep clean and fit for use at or within reascnable access of the site:

a) at least one shower facility for every 15 workers;

b) at least one sanitary facility for every 30 workers;

¢} changing facilities for each gender; and

d) sheltered eating areas.

4.5.7.2 A contractor shall provide reasonable and suitable living accommaodation for the workers at construction sles
which are remote from thelr homes and where adequate transportation between the site and their homes, or other
suitable living accommodation, is not available.

4.6 Design of temporary work

The contractor shall;

a} provide the health and safety agent with the names and contract particulars of the designers involved in the design
of temporary works;

b) issue the designers with a copy of the health and safety specification as well as any pertinent information
contained in the contract; and ..

¢} provide the health and safety agent with certificates issued by the designer of the temporary works that such works
are fit for purpose before such works are used in support construction activities.

Annexure A: Incorporating this specification in procurement documents

A1 The Occupational Health and Safety Act of 1993 (Act No. 181 of 1993) requires amongst other things that every
employer provide and maintain, as far as is reasonably praclicable, a working environment that Is safe and without
risk to the health of his employees (see section 8). The Act holds the employer liable for acts of omission of
employees or mandataries (i.e. agents, contractors, or a subcontractor) unless it is proved that permission was not
given to the employee or mandatory to act or fail to act in a manner which has obviously resulted in the flouting of the
law, the employee or mandatary was acting outside the scope of his or her authority and that the questionable
conduct of the employee or mandatary was not a condition laid down by the employer and the employer took
reasonable steps to prevent the questionable / unlawful conduct of the employee or mandatary {(see Section 37 of the
Act). The employer can be relieved of this liability if the mandatary enters in writing into an agreement with the
employer which sets out the arrangements and procedures to ensure compliance by the mandatary with the
provisions of the Act.

A2 The Construction Regulations 2014 require employers (clients) to enter into written agreements with contractors
{principte contractors). These Regulations are specifically designed to ensure that inier-action between the various
role players takes place in construction work. The employer is required to, amongst other things:

ajprovide the contractor with a documented health and safety specification for the construction work:

b} provide the contractor with information which can affect the health and safety of anyone carrying out the
construction work;

c) take reasonable steps including periodic audits to ensure that the contractor implements and maintains his or her
health and safety plan;

d) stop where necessary any work which is not in accordance with the health and safety plan;

e) ensure that tenderers have made provision for health and safety measures in the construction process; and

f) discuss, negotiate and approve health and safety plans produced by the contractor.

The employer may, however, appoint an agent to act as his or her representative and where such an appointment is
made, the responsibilities as are imposed by the regulations upon an employer, as far as reasonably practicable, are
imposed ugon the agent.

A3 The designer of a structure is required to provide the employer with all relevant information about the structure
which can affect the pricing of the structure, inform the contractor in writing of any known or anficipated dangers or
hazards relating to the construction work and make available to the contractor all relevant information required for the
safe execution of the work, geotechnical information, structural design loads and methods and sequence of
construction. '

A4 The National Treasury Standard for Infrastructure Procurement and Delivery Management requires that
procurement documents be compiled in accordance with the provisions of SANS 10845-2, Construction procurement
— Part 2: Formatting and compilation of procurement documents. This standard requires that procurement documents
comprise a number of component documents including the:

a) scope of work i.e. the document that specifies and describes the goods, services, or engineering and construction
works which are to be provided and any other requirements and constraints relating to the manner in which the
contract work is to be performed
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b) site Information i.e. the document that describes the site as at the time of tender, to enable the tenderer to price his
tender and to decide upon his method of working and programming

A5  Occupational health and safety is a constraint relating to the manner in which the contract work is to be
performed. The scope of work needs to identify the high level package specific hazards identified by the employer
and communicate to the contractor any Information which can affect the health and safety of anyone carrying out the
construction work and can influence the pricing of the contract. It should alse contain information provided by the
designer of structures relating to any known or anticipated dangers or hazards relating to the construction work and
all relevant information required for the safe execution of the work, geotechnical information, structurat design loads
and methods and sequence of construction If not shown on the construction drawings, It also needs to incorporate by
reference this specification.

A6 Package specific information such as geotechnical information and existing buildings containing asbestos
products should be included in the site information.

A7 1t is recommended that the wording in the example be Included in the scope of work of all contracts involving work
falling witnin the following the following definition of construction work that is provided in the Construction
Regulations:

any work in connection with:

« the construction, erection, alteration, renovation, repair, demoiition or dismantling of or addition to a building or
similar structure

» the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway,
sewer or water reticulation system or the moving of earth, clearing of land, the making of excavation, piling or any
similar civil engineering structure or type of work

Example:

Health and Safety

The major hazards identified by the Employerare . .. .. .. .

The site specific health and safety specification for the intended construction work, based on the baseline risk
assessment is contained in Annexure . ... ..

The Contractor shall demonstrate compliance with the requirements of the Occupational Health and Safety Act of
1993 and manage the risk of health and safety incidents in the execution of the contract in accordance with the
provisions of National Treasury’s Occupational Health and Safety Specification for Construction Work Contracts. The
Employer's health and safety agent shall interact with the Contractor in accordance with the provisions of this
specification.
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DEPARTMENT OF PUBLIC WORKS PW 1544

C3.4.3.2 HIV/AIDS |
SPECIFICATION

SECTION
HIV/AIDS SPECIFICATION
HIV/AIDS REQUIREMENTS
1 SCOPE

This specification contains all requirements applicable to the Contractor for creating HIV/AIDS awareness armongst all
of the Workers involved in this project for the duration of the construction period, through the following strategies:

* Raising awareness about HIV/AIDS through education and information on the nature of the disease, how it is
transmitted, safe sexual behavior, attitudes towards people affected and people living with HIV/AIDS, how to live a
" healthy lifestyle with MIV/AIDS, the importance of voluntary testing and counselling, the diagnosis and treatment of
Sexually Transmitted Infections and the closest heaith Service Providers:

+ Informing Workers of their rights with regard to HIV/AIDS In the workplace;

* Providing Workers with access to condoms and other awareness material that wili enable them to make informed
decisions about sexual practices.

2 DEFINITIONS AND ABBREVIATIONS

2.1 Definitions

Service Provider: The natural or juristic person recognized and approved by the Department of Public Works as a
specialist in conducting HIVIAIDS awareness programmes.

Service Provider Workshop Plan: A plan outlining the content, process and schedule of the training and education
workshops, presented by a Service Provider which has been approved by the Representative/Agent.

Worker: Person in the employ of the Contractor or under the direction or supervision of the Contractor or any of hisg
Sub-contractors, who is on site for a minimum period of 30 days in all.

2.2 Abbreviations

HIV:  Human Immunodeficiency Virus.

AIDS  : Acquired immune Deficiency Syndrome.
STl . Sexually Transmitted Infection.

3 BASIC METHOD REQUIREMENTS

3.1 The Contractor shall, through a Service Provider, conduct onsite workshops with the Workers.

The Service Provider shall develop and compile a Service Provider Workshop Plan to be presented at the warkshops
and which will be best suited for this project to achieve the specified objectives with regard to HIV/AIDS awareness.

The Service Provider Workshop Plan shail be based on the following information provided by the Contractor:
* Number of Workers and Sub-contractors on site;

+ When new Workers or Sub-contractors will join the construction project;
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+ Duration of Workers and Sub-contractors on site;
» How the maximum number of Workers can be targsted with workshops;

« How the Contractor prefers workshops to be scheduled, e.g. three hourly sessions per Worker, or one 2.5 hour
workshop per Worker,

« Profile of Workers, inciuding educational level, age and gender (if availabie);

» Preferred time of day or month to conduct workshops;

« A Gantt chart reflecting the construction programme, for scheduling of workshaps;

« Suitable venues for workshops.

The Contractor shall submit the Service Provider Workshop Plan for approval within 21 days after the tender
acceptance date. After approval by the Representative/Agent, the Confractor shall make avaitable a suitable venue
that wil! be conducive to education and training.

3.2 The Service Provider Workshop Plan shall address, but will not be limited to the following:

3.2.1 The nature of the disease;

3.2.2 How it is transmitted;

3.2.3 Safe sexual behavior;

3.2.4 Post exposure services such as voluntary counselling and testing (VCT} and nutritional plans for people living
with HIV/AIDS;

3.2.5 Attitudes towards other people with HIV/AIDS;

3.2.6 Rights of the Worker in the workplace;

3.2.7 How the Awareness Champion will be equipped prior to commencement of the HIV/AIDS awareness
pragramme with basic HIV/AIDS information and the necessary skills to handle guestions regarding the HIV/AIDS
awareness programme on site sensitively and confidentially;

3.2.8 How the Service Provider will support the Awareness Champion;

3.2.0 Location and contact numbers of the closest dlinics, VCT facilities, counselling services and referral systems,
3.2.10 how the workshops will be presented, including frequency and duration;

3.2.11 how the workshops wili fit in with the construction programme;

3.2.12 how the Service Provider will assess the knowledge and attitude levels of attendees to structure workshops
accordingly;

3.2.13 how the video will be used;

3.2.14 how the Service Provider will elicit maximum participation from the Workers;

3.2.15 a guestions and answers slot {(interactive session).

The Service Provider Workshop Plan shall encompass the Specific Learning Outcomes (SLO) as stipulated.

4 HIV/ AIDS AWARENESS EDUCATION AND TRAINING

4.1 Workshops

The Contractor shail ensure that all Workers attend the workshops.
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The workshops shall adequately deal with all the aspects contained in the Service Provider Workshop Plan. A video
of HIV/AIDS in the construction industry, which can be obtained from all Regional Offices of the Department of Public
Works, is to be screened to Workers at workshops. in order to enhance the learning experience, groups of not
exceeding 25 people shail attend the interactive sessions of the workshops,

4.2 Recommended practice

4.2.1 Workshop Schedule

Presenting information contained in the Service Provider Workshop Plan can be divided in as many workshop
sessions as deemed practicable by the Contractor, provided that all Workers are exposed to all aspects of the
workshops as outlined in the Service Provider Workshop Pian.

Breaking down the content of information to be presented to Workers into more than one workshop session however,
has the added advantage that messages are reinforced over time while providing opportunity between workshop
sessions for Workers fo reflect and test information. Workers will also have an oppertunity to ask guestions at a
following session.

4.2.2 Service Providers

A database of recommended Service Providers is available from all Regional Offices of the Department of Public
Works.

4.2.3 HIV/AIDS Specific | earning Qufcomes and Assessment Criteria

Workers shall be exposed to workshops for a minimum duration of two-and-a-half hours. In order to set a minimum
standard requirement, the following specific learing outcomes and assessment criteria shall be met.

4.2.3.1 UNIT 1. The nature of HIV/AIDS

After studying and understanding this unit, the Worker will be able to differentiate between HIV and AIDS and
comprehend whether or not it is curable. The Worker will also be able to explain how the Hl virus operates once a
person s infected and identify the symptoms associated with the progression of HIV/AIDS.

Assessment Criteria:

1. Define and describe HIV and AIDS:

2. List and describe the progression of HIV/AIDS.

4.2.3.2 UNIT 2: Transmission of the Ml virus

After studying and understanding this unit, the Worker will be able to identify bodily fluids that carry the HI virus. The
Worker will be able fo recognise how HIV/AIDS is transmitied and how It is not transmitted.

Assessment Criteria:
1. Record in what bodily fluids the HI virus can be found;
2, Describe how HIV/AIDS can be transmitted:;

3. Demonstrate the ability to distinguish between how HIV/AIDS is transmitted and misconceptions around
transmittance of HIV/AIDS.

4.2.3.3 UNIT 3: HIV/AIDS preventative measures

After studying and understanding this unit, the Worker will comprehend how to act in a way that would minimize the
risk of HIV/AIDS infection and to use measures to prevent the Hl virus from entering the bloodstream.

Assessment Criteria;

1. Report on how to minimize the risk of HIV/AIDS infection;
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2, Report on precautions that can be taken to prevent HIV/AIDS Infection;
3. Explain or demonstrate how to use a male and female condom;
4. List the factors that could Jeopardize the safety of condoms provided against HIV/AIDS Transmission.

4.2.3.4 UNIT 4: Voluntary HIV/AIDS counseliing and testing

After studying and understanding this unit, the Worker will be able to recognise methods of testing for HIV/AIDS
infection. The Worker will be able to understand the purpose of voluntary HIV/AIDS testing and pre- and post-test
counseling.

Assessment Criteria:

1. Describe methods of testing for HIV/AIDS infection;

2. Report on why voluntary testing is important;

3. Report on why pre- and post-test counselling is important.

4.2.3.5 UNIT 5: Living with HIV/AIDS

After studying and understanding this unit, the Worker will be able to recognise the importance of caring for people
living with HIV/AIDS and be able to manage HIV/AIDS.

Assessment Criteria:

1. List and describe ways to manage HIV/AIDS;

2. Describe nutritional needs of people living with HIV/AIDS;

3. Describe ways to embrace a healthy lifestyle as a person living with HIV/AIDS;
4. Explain the need for counselling and support to people living with HIV/AIDS.

4,2.3.6 UNIT 6: Treatment options for people with HIV/AIDS

After studying and understanding this unit, the Worker will be familiar with the various treatments available to
HIV/AIDS infected or potentially HIV/AIDS infected people.

Assessment Criteria:

1. Discuss anti-retroviral therapy;

2. List methods of treatment to prevent HIV/AIDS transmission from mother-{o-child;

3. Describe the need for treatment of opportunistic diseases for people living with HIV/AIDS;
4. Describe post exposure prophylactics.

4.2.3.7 UNIT 7: The rights and responsibilities of Workers in the workplace with regard to HIV/AIDS

After studying and understanding this unit, the Worker will be able to identify the rights and responsibilities of the
Worker living with HIV/AIDS in the workplace. The Worker will recognise the importance of accepting colleagues
living with HIV/AIDS and treating them in a non-discriminative way.

Assessment Criteria:

1. Discuss the rights of a person living with HIV/AIDS in the workplace;

2. Discuss the responsibilities of a person living with HIV/AIDS in the workplace;

3. Report on why acceptance and non-discrimination of colleagues living with HIV/AIDS is important.
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4.3 Displaying of plastic laminated posters and distribution of information booklets

The Contractor shall obtain a set of four laminated posters conveying different key messages and information
booklets. The contractor should include the costs of posters and information booklets in his/her tender price.

The above-mentioned posters and information booklets have been prepared to raise awareness and to share
information about HIV/AIDS and STI's.

Posters or display stands shall be displayed on site as soon as possible, but not later than 14 days after the date of
site handover.

Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest areas, the site office and
compounds.

The posters on display must always be intact, clear and readable,

Information booklets must be distributed to all Workers as soon as possible, but not later than 14 days afer site
handover, or as soon as the Worker joins the site.

5 PROVIDING WORKERS WITH ACCESS TO CONDOMS

The Contractor shall provide and maintain condom dispensers and make both male and female condoms, complying
with the requirements of SABS 180 4074, available at all times to all Workers at readily accessible points on site, for
the duration of the contract. The Contractor may obtain condom dispensers from the Department of Health and
condoms may be obtained from the Local Clinic or the Department of Health.

At least one male and one female condom dispenser and a sufficient supply of condoms, all to the approval of the
Representative/Agent, shall be made available on site within 14 days of site hand over. Contractors should note that
arrangements to obtain condoms from the Department of Health Clinics prior to site hand over may be necessary, to
ensure that condems are available within 14 days of site handover.

Condoms shall be made available in areas highly trafficked by Workers, including toilets, the site office and
compounds.

6 ENSURING ACCESS TO HIV/AIDS TESTING AND COUNSELLING FACILITIES AND TREATMENT OF
SEXUALLY TRANSMITTED INFECTIONS (STH

The Contractor shall provide Workers with the names of the closest Service Providers that provide HIV/IAIDS testing
and counselling and Clinics providing Sexually Transmitted Infection {$T1) diagnosis and treatment. Information on
these Service Providers and Clinics must be displayed on a poster of a size not smallsr than A1 in an area highly
trafficked by Workers.

7 APPOINTMENT OF AN HIV/AIDS AWARENESS CHAMPION

7.1 Within 14 days of site handover the Contractor shall appoint an Awareness Champion from amongst the Workers,
who speaks, reads and writes English, who speaks and understands all the local l[anguages spoken by the Workers
and who shall be on site during all stages of the construction period. The Contractor shall ensure that the Awareness
Champion has been trained by the Service Provider on basic HIV/AIDS information, the suppori services available
and the necessary skills to handle questions regarding the HIV/AIDS programme in a sensitive and confidential
manner.

7.2 The Awareness Champion shall be responsible for:

7.2.1 Liaising with the Service Provider on organising awareness workshops;

7.2.2 Filling condom dispensers and monitoring condom distribution;

7.2.3 Handing out information booklets;

7.2.4 Placing and maintaining posters.

8 MONITORING
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The Contractor shall grant to the Representative/Agent reasonable access to the construciion site, in order to
establish that the Contracter complies with his obligations regarding HIV/AIDS awareness under this contract.

The Contractor must report problems experienced In implementing the HIV/IAIDS requirements fo the
Representative/Agent. The attached SITE CHECKLIST (SCHEDULE A) shall be completed and submitted at every
construction progress inspection to the Representative/Agent.

The attached SERVICE PROVIDER REPORT (SCHEDULE B) shall be compieted and submitted on a monthly basis
to the Department’s Project Manager, through the Representative/Agent.

The attached CONTRACTOR HIV/AIDS PROGRAMME REPORT (SCHEDULE C), a close out programme repot,
shall be completed by the Contractor at the end of the contract.
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Numbet of workshops held

Scheduled workshops according to
approved workshop plan

Booklets distributed

Male condoms distributed

Female condoms distributed

Representative/Agent

Contractor
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SCHEDULE A
Date of progress inspection: {(coyy/mm/dd)

Reporting period: {ceyy/mm/dd)

to (coyy/mm/dd)

Deviations from HIV/AIDS awareness programme plan:

Corrective actions:

Representative/Agent

Date
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SCHEDULE B
HIV/AIDS AWARENESS PROGRAMME: SERVICE PROVIDER REPORT

Reporting period: (coyy/mm/dd) to (ceyy/mm/idd)

Number of workshops conducted in reporting period:

Number of scheduled workshops according to approved workshop plan:

Deviations from workshop plan:

State reasons for deviating from workshop plan:

Corrective actions:

Service Provider

Date
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SCHEDULE B
HIV/AIDS AWARENESS PROGRAMME: ATTENDANCE REGISTER
Fill in your name and indicate attendance by ticking the appropriate daie
DATE WIS wW/s WS Wis W/S WIS wis
D_Di_,iz Uvo‘z___s _u__u__s__s D_U__s__s _ufufs__s D _D__s__s UTu:i_s
No. NAMES
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SCHEDULE C
CONTRACTOR HIV/AIDS PROGRAMME REPORT

Project name:

Project Location:

Contract value of project: R

Department of Public Works Project Manager:

HIV/AIDS Programme duration: (caoyy/mm/dd)
AWARENESS MATERIAL

Describe location of posters displayed during the programme:

to (coyy/mm/dd)

Comments on posters:

Indicate total number of booklets distributed:

Comments on booklets:

CONDOMS

Indicate total number of male condoms distributed:

Indicate total number of female condoms distributed:

Describe where male condom dispenser was placed:

Describe where female condom dispenser was placed:

HIVIAIDS WORKSHOPS

Indicate the total number of HIV/AIDS workshops conducted:

Indicate the duration of workshops:

Indicate the total number of Workers that participated in the HIV/AIDS warkshops:

Indicate the total number of Workers that were exposed to the video on HIV/AIDS in the Construction Industry:

Comments on HIV/AIDS workshops on site:
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SCHEDULE C
GENERAL

Briefly describe programme activities and satisfaction with outcome:

Additional comments, suggestions or needs with regard to the HIV/AIDS awareness programmes on site:

Please indicate if your company has a formal MIV/AIDS policy
focusing on HIV/AIDS awareness raising and care and support

of HIV/AIDS Workers:

Currently
Yes No ceveloping
one

Please indicate if, to your knowledge, you have lost any workers during the duration of the project to HIV/AIDS
related sicknesses. One or more of the following might indicate an HIV/AIDS related death:

Excessive weight loss Coughing or chest pain
Reactive TB Pain when swallowing
Hair loss Persistent fever

Severe tiredness Diarrhea

Number of HIV/AIDS-related deaths:

Vomiting
Meningitis
Memory loss

Pneumonia

Contractor

Pate

Departmental Project Manager Date
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c3.4.3.3 ENVIRONMENTAL MANAGEMENT PLAN

CONTENTS

C3.4.3.31 SCOPE

C3.4.33.2 DEFINITIONS

C3.4.3.3.3 IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS
C3.4.334 LEGAL REQUIREMENTS

C3.4.3.3.5 ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS

C3.4.3.38 TRAINING

C3.4.3.3.7 ACTIVITIES/ASPECTS CAUSING IMPACTS

£3.4.3.38 ENVIRCNMENTAEL MANAGEMENT OF CONSTRUCTION ACTIVITIES
C3.4.3.3.9 RECORD KEEPING

C3.4.3.3.10 COMPLIANCE AND PENALTIES
€3.4.3.3.11 MEASUREMENT AND PAYMENT

C3.4.3.31 SCOPE

This environmental management programme (EMP) sets out the methods by which proper environmental
controls are to be implemented by the contractor. The duration over which the contractor's controls shall be in
place cover the construction period of the project as well as the limited time after contract completion defined by
the General Conditions of Contract, and the project specifications, as the defects nofification period (maintenance
period).
The provisions of this EMP are binding on the contractor during the life of the contract. They are to be read in
conjunction with all the documents that comprise the suite of documents for this contract. In the event that any
conflict occurs between the terms of the EMP and the project specifications or Recerd of Decision, the terms
herein shail be subordinate.
The EMP is a dynamic document subject to similar influences and changes as are brought by variations to the
provisions of the project specification. Any substantial changes shall be submitted to the Department of Public
Works, Roads and Infrastructure in writing for approval.
The EMP identifies the Tollowing:

s Construction activities that will impact on the environment.

« Specifications with which the contractor shall comply in order to protect the environment from the

identified impacts.
« Actions that shall be taken in the event of non-compliance.

C3.4.3.3.2 DEFINITIONS

Alien Vegetation: alien vegetation is defined as undesirable plant growth which shall include, but not be limited

to, all declared category 1 and 2 listed invader species as set out in the Conservation of Agricultural Resources

Act {CARA) regulations. Other vegetation deemed to be alien shall be those plant species that show the

potential o occupy in number, any area within the defined construction area and which are declared to be

undesirable.

Construction Activity: a construction activity is any action taken by the contractor, his subcontractors, suppliers

or persennel during the construction process as defined in the Scuth African National Roads Agency Limited and

National Roads Act, 1998 {Act No. 7, 1998)

Environment: environment means the surroundings within which humans exist and that could be made up of -

- the land, water and atmosphere of the earth;

- micro-organisms, plant and animal life;

- any part or combination of (i) and (i) and the interrelationships among and between them; and

- the physical, chemical, aesthetic and culfural properties and conditions of the foregoing that influence human
health and well-being.

Environmental Aspect: an environmental aspect is any component of a contractor's construction activity that is

likely to interact with the environmenit.

Environmental Impact: an impact or environmental impact is the change to the environment, whether desirable

or undesirable, that will result from the effect of a construction activity. An impact may be the direct or indirect

consequence of a construction activity.

Record of Decision: a record of decision is a written statement from the Limpopo Department of Economic

Development, Environment and Tourism, that records its approval of a planned undertaking to improve, upgrade

or rehabilitate a section of road and the mitigating measures required to prevent or reduce the effects of

environmental impacts during the life of a contract.

Road Reserve: the road reserve is a corridor of land, defined by co-ordinates and proclamation, within which the

road, including access intersections or interchanges, is sitluated. A road reserve may, or may not, be bounded by

a fence.

Road Width: for the purposes of the EMP, the road width is defined as the area within the road reserve i.e. fence

line to fence line, but also includes all areas beyond the road reserve that are affected by the continuous

presence of the road, e.g. a reach of a water course.

C3.4.3.3.3 IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS

The contractor shall identify likely aspects before commencing with any construction activity. Examples of
envirenment aspects include:
- waste generation
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- stormwater discharge

- emission of pollutants into the atmosphere
- chemical use operations

-~ energy use operations

- water use operations

- use of natural resources

- noise generation

Thereafter the contractor shall programme his work in such a way that each cause and effect of a construction
activity is also identified and the activity planned so as to prevent any impact from happening. If prevention is not
practicable, or in the event of mishap or misapplication, the centractor shall provide plans and measures for the
Employer's Agent’s approval, which will limit and contain the magnitude, duration and intensity of the impact. The
coniractor shall demonstrate that he/she is capable of carrying out any repair and reinstatement of the damaged
environment. These requirements shall be concurvent with the time constraints to produce an approved
construction programme according to General Conditions of Contract for Construction works amended by
Particular Condition of the general conditions of contract and clause B1204 of these project specifications.
Listed below are some envircnmental impacts that could adversely alter an aspsct of the environment through
usual construction activities:

+« DPollution of atmosphere, soit or water
Destruction or removal of fauna and flora and effect on biological diversity
Deformation of the landscape Sail erosion
Destruction of histerical/heritage sites

+ Effect on the built environment Effect on agricultural land and wetlands
General good construction practice will play an important role in avoiding the occurrence of an Impact. The
contractor's attention is drawn, in this regard, to C1008. Environmental Management of Construction Activities

. & »

C3.4.3.34 LEGAL REQUIREMENTS

a) General

Construction will be according to the best industry practices, as identified in the project documents. This EMP,
which forms an integral part of the contract documents, informs the contracter as to his duties in the fulfiment of
the project objectives, with particular reference fo the preventicn and mitigation of enviranmental impacts caused
by construction activities associated with the project. The contractor should note that obligations Imposed by the
EMP are legally binding in terms of environmental statutory legislation and in terms of the additional conditions to
the general conditions of contract that pertain to this project. In the event that any rights and obligations
contained in this document contradict those specified in the standard or project specifications then the latter shall
prevail.

b) Statutory and other applicable legislation

The contractor is deemed to have made himself conversant with all legislation pertaining to the environment,
including provinciai and local government ordinances, which may be applicable to the contract.

C3.4.3.3.5 ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS

a) Appointment of a Designhated Environmental Officer (DEO}
For the purposes of implementing the conditions contained herein, the contractor shall submit to the Employer's
Agent for approval the appointment of a nominated representative of the contractor as the DEO for the contract.
The request shall be given, in writing, at least fourteen days before the start of any work clearly setting out
reasons for the nomination, and with sufficient detail to enable the Employer's Agent to make a decision. The
Employer's Agent will, within seven days of receiving the request, approve, reject or call for more information on
the nomination. Once a nominated representative of the contractor has been approved hefshe shall be the DEO
and shall be the responsible person for ensuring that the provisions of the EMP are complied with during the life
of the contract. The Employer's Agent will be responsible for Issuing instructions to the contractor where
environmental considerations call for action to be taken. The DEO shall submit regular written reports to the
Employer's Agent, but not less frequently than once a month.
The Employer's Agent shall have the authority to instruct the contractor to replace the DEQ if, in the Employet’s
Agent's opinion, the appointed officer is not fulfilling his/her duties in terms of the requirements of the EMP or this
specification. Such instruction will be in writing and shall clearly set out the reasons why a replacement is
required.
There shall be an approved DEQ on the site at all times.
b) Administration
Before the contractor begins each construction aclivity the DEQO shall give to the Employsr's Agent a written
statement setting out the following:

»  The type of construction activity.
Locality where the activity will take place.
Identification of the environmental aspects and impacts that might result from the activity.
Methodoelogy for impact prevention for each activity or aspect.
Methodology for impact containment for each activity or aspect.
Emergency/disaster incident and reaction procedures.

* Treatment and continued maintenance of impacted environment.
The contractor may provide such information in advance of any or all construction activities provided that new
submissions shall be given to the Employer's Agent whenever there is a change or variation to the original.

o g
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The Employer's Agent may provide comment on the methodology and procedures proposed by the DEO, but he
shall not be responsible for the contractor's chosen measures of impact mitigation and emergency/disaster
management systems. However, the contracfor shall demonstrate at inception and at least once during the
contract that the approved measures and procedures function properly.

c) Good Housekeaping

The Contractor shall undertake “good housekeeping” practices during construction as stated in clause 1217 of
the COTO Standard Specifications for Roads and Bridges and subclauses of the General Conditions of Contract.
This will help avoid disputes on responsibility and allow for the smooth running of the contract as a whole. Good
housekeeping extends beyond the wise practice of construction methods that leaves production in a safe state
from the ravages of weather to include the care for and preservation of the environment within which the site is
situated.

C3.43.36 TRAINING

The designated environmental officer (DEQ)} must be conversant with all legisiation pertaining to the environment
applicable to this contract and must be appropriately trained in environmental management and must possess
the skills necessary to impart environmental management skills to all personnel involved in the contract.

The confractor shall ensure that adequate environmental training takes place. All employees shall have been

given an induction presentation on environmental awareness. Where possible, the presentation needs to be

conducted in the language of the employees. The environmental training should, as a minimum, include the

following: .

- The importance of conformance with all environmental policies

- The environmental impacts, actuat or potential, of thelr work activities;

- The environmental benefits of improved personal performance;

- Their roles and responsibilities in achieving conformance with the environmental policy and procedures and
with the requirement of the Bepartment's environmental management systems, including emergency
preparedness and response requirements;

- The potential consequences of departure from specified operating procedures;

- The mitigation measures required to be implemented when carrying out their work activities.

In the case of permanent staff the contractor shall provide evidence that such induction courses have been

presented. In the case of new staff (including contract labour) the contracter shall inform the Employer's Agent

when and how he/she intends concluding his environmental raining obligations.

C3.4.3.37 ACTIVITIES/ASPECTS CAUSING IMPACTS

A list of possible causes of environmental impacts that occur during construction activities is given in Table 7/1:
Aspects or Activities that Cause Environmental Impacts during Construction Activities, which is to be found at the
end of this part. This list is not exhaustive, and shall be used for guideline purposes only.

C3.4.3.3.8 ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES
a) Site Establishment
i} Site Plan

The contractor shall establish his construction camps, offices, workshops, staff accommodation and testing
facilities on the site in a manner that does not adversely affect the environment. However, before construction
can begin, the contractor shall submit to the Employer's Agent for his approval, plans cf the exact location, extent
and construction details of these facilities and the impact mitigation measures the contractor proposes to put in
place.

The. plans shall detail the locality as well as the layout of the waste treatment facilities for litter, kitchen refuse,
sewage and workshop-derived effiuents. The site offices should not be sited in close proximity to steep areas, as
this will increase soil erasion. Preferred locations would be flat areas aleng the route. If the route traverses water
courses, streams and rivers, it is recommended that the offices, and in particular the ablution facilities, aggregate
stockpiles, spoil areas and hazardous material stockpiles are located as far away as possible from any water
course as possible. Regardless of the chosen site, the contractor's intended mitigation measures shall be
indicated on the plan. The site plan shall be submitted not later than the first site mesting. Detailed, electronic
colour photographs shall be taken of the proposed site before any clearing may commence. These records are to
be kept by the Empioyer's Agent for consultation during rehabilitation of the site. Read with COLTOC Specification
1302(a), 1402 (e).

i} Vegetation

The contractor has a responsibility to inform his staff of the need to be vigilant against any practice that will have
a harmful effect on vegetation.

The natural vegetation encountered on the site is to be conserved and left as intact as possible. Vegetation
planted at the site shall be indigenous and in accordance with instructions issued by the Employer's Agenf. Only
trees and shrubs directly affected by the works, and such others as may be indicated by the Employer's Agent in
writing, may be felled or cleared. In wooded areas where natural vegetation has been cleared out of necessity,
the same species of indigenous trees as were occurring, shall be re-established.

The project specification for the rehabilitation of the grass cover shall be strictly adhered to. Any proclaimed weed
or alien species that propagates during the contract period shall be cleared by hand before seeding. (Read in
conjunction with COLTO Specification 5801(b), 5802(b), (¢), (d) and (e), 5804, 5805, 5806 and 5807). Fires shall
only he allowed in facilities or equipment specially constructed for this purpose. A firebreak shall be cleared and
maintained around the perimeter of the camp and office sites.

i) Rehabilitation

Tender 173 "o
Part C2: Scope of Work SR 15 Ty




The area where the site offices were erected will require rehabilitation at the end of the

contract. All construction material, including concrete slabs and braai areas shall be removed from the site on
completion of the contract.

tv) Water for human consumption

Water for human consumption shall be available at the site offices and at other convenient logations on site.

All effluent water from the camp / office sites shall be disposed of in a properly designed and constructed system,
situated so as not to adversely affect water sources (streams, rivers, pans dams etc). Only domestic fype
wastewater shall be allowed to enter this drain.

v) Heating and Cooking fuel

The contractor shall provide adequate facilities for his staff so that they are not encouraged to supplement their
comforts on site by accessing what can be taken from the natural surroundings. The contractor shali ensure that
energy sources are available at all imes for construction and supervision personnel for heating and cooking
puUrposes.

b) Sewage treatment

Particular reference in the site establishment plan shall be given to the treatment of sewage generated at the site
offices, site laboratory and staff accommodation and at all localities on the site where there will be a
concentration of labour. Sanitary arrangements should be to the satisfaction of project management, the local
authorities and legal requirements.

Safe and effective sewage treatment will require one of the following sewage handling methods: septic tanks and
soak-aways, dry-composting toilets such as “enviro loos”, or the use of chemical toilets which are supplied and
maintained by a subcontractor. The type of sewage treatment will depend on the geology of the area selected,
the duration of the contract and proximity (availability} of providers of chemical toilets. Should a soak-away
system be used, it shall not be closer than 800 metres from any natural water course or water retention system.
The waste material generated from these facilities shall be serviced on a regular basis. The positioning of the
chemical toilets shall be done in consultation with the Employer's Agent. Read with COLTO Specifications
1402(g) and 1404(a).

Toilets and latrines shall be easily accessible and shall be positioned within walking distance from wherever
employees are employed on the works. Use of the veld for this purpose shall not, under any circumstances, be
allowed.

Qutside toilets shall be provided with locks and doors and shall be secured to prevent them from blowing over.
The toilets shall also be placed outside areas susceptible to flooding. The contractor shall arrange for regular
emptying of toilets and shall be entirely responsible for enforcing their use and for maintaining such latrines in a
clean, orderly and sanitary condition to the satisfaction of the Employer's Agent.

¢) Waste Management

The contractor's intended methods for waste management and waste minimisation shall be implemented at the
outset of the contract. All personnel shall be instructed to dispose of all waste in the proper manner.

i}  Solid Waste

Solid waste shall be stored in an appointed area in covered, tip proof metal drums for collection and disposal. A
refuse control system shall be established for the collection and removal of refuse to the satisfaction of the
Employer's Agent. Disposal of solid waste shall be at a Department of Water Affairs and Forestry (DWAF)
licensed landfilt site or at a site approved by DWAF in the event that an existing operating [andfill site is not within
reasonable distance from the site offices and staff accommodation. No waste shall be burned or buried at or near
the site offices, nor anywhere else on the site, including the approved solid waste disposal site. Read with COTO
Specification 1404{a}.

ii) Litter

No littering by construction workers shall be allowed. During the construction period, the facilities shall be
maintained in a neat and tidy condition and the site shall be kept free of litter.

Measures shall be taken to reduce the potential for litter and negligent behaviour with regard to the disposal of all
refuse. At all places of work the contractor shall provide litter collection facilities for later safe disposal at
approved sites. (Read with COTO Specification 1302(b}}.

iii) Hazardous waste

Hazardous waste such as hitumen, tar, oils etc. shall be disposed of in a Department of Water Affairs and
Forestry approved landfill site. Special care shall be taken to avoid spillage of tar or bitumen products such as
binders or pre-coating fluid to avoid water-soluble phenols from entering the ground or contaminating water.
Under no circumstances shall the spoiling of tar or bituminous products on the site, over embankments, in borrow
pits or any burying, be allowed. Unused or rejected tar or bituminous products shall be returned to the supplier's
production plant. Any spillage of tar or bituminous products shall be attended to immediately and affected areas
shall be prompfly reinstated to the satisfaction of the Employer's Agent.

d) Control at the workshop

The contractor's management and maintenance of his plant and machinery will be strictly monitored according to
the criteria given below, regardless whether it is serviced on the site (i.e. at the place of construction activity or at
a formalised workshop).

i} Safety

All the necessary handling and safety equipment required for the safe use of petrochemicals and oils shall be
provided by the contractor to, and used or worn by, the staff whose duty it is to manage and maintain the
confractor's and his subcontractor's and supplier's plant, machinery and equipment.

i) Hazardous Material Storage

Petrochemicals, olls and identified hazardous substances shall cnly be stored under controlled conditions. All
hazardous materials e.g. tar or bitumen binders shall be stored in a secured, appointed area that is fenced and
has restricted entry. Storage of tar or bituminous products shall only take place using suitable confainers to the
approval of the Employer's Agent.
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The contractor shall provide proof to the Employer's Agent that relevant authorisation to store such substances
has been obtained from the relevant authority. In addition, hazard signs indicating the nature of the stored
materials shall be displayed on the storage facility or containment structure. Before containment or storage
facilities can be erected the contractor shall furnish the Employer's Agent with details of the preventative
measures he proposes to install in order to mitigate against pollution of the surrounding environment from leaks
or spillage. The preferred method shall be a concrete floor that is bunded. Any deviation from the method will
require proof from the relevant authority that the alternative method proposed is acceptable to that authotity. The
proposals shall also indicate the emergency procedures in the event of misuse or spillage that will negatively
affect an individual or the environment.

i} Fuel and Gas Storage

Fuel shall be stored in a secure area in a steel tank supplied and maintained by the fuel suppliers.. An adequate
bund wall, 110% of volume, shall be provided for fuel and diesel areas to accommodate any leakage spillage or
overflow of these substances. The area inside the bund wall shall be lined with an impetvious lining fo prevent
infiltration of the fuel info the soil. Any leakage, spillage or overflow of fuel shall be attended to without delay.

Gas welding cylinders and LPG cylinders shall be stored in a secure, well-ventilated area.

iv) Qil and Lubricant Waste

Used oil, lubricants and cleaning materials from the maintenance of vehicles and machinsry shall be collected in
a holding tank and sent back to the supplier. Water and oil should be separated in an oil trap. Qils collected in
this manner, shall be retained in a safe holding tank and removed from site by a specialist oil recycling company
for disposal at approved waste disposal sites for toxic/hazardous materials. Oil collected by a mobile servicing
unit shall be stored in the service unit's sludge tank and discharged into the safe holding tank for coliection by the
specialist oil recycling company.

All used filter materials shall be stored in a secure bin for disposal off site. Any contaminated soil shall be
removed and replaced. Soils contaminated by oils and lubricants shall be collected and disposed of at a facility
designated by the local authority to accept contaminated materials.

g} Clearing the Site

In all areas where the contractor intends to, or is required to clear the natural vegetation and solil, either within the
road reserve, or at designated or instructed areas outside the road reserve, a plan of action shall first be
submitted to the Emptoyer’s Agent for his approval.

The plan shall contain a photographic record and chainagefland reference of the areas to he disturbed. This shall
he submitted to the Employer's Agent for his records before any disturbance/stockpiling may occur. The record
shall be comprehensive and clear, allowing for easy identification during subsequent inspections.

The contractor shall be responsible for the re-establishment of grass within the road reserve boundaries for all
areas disturbed during road construction. This includes, for example, service roads, stockpile areas, stop/go
facilities, windrows and wherever material generated for, or from, road construction has to be stored temporatily
or otherwise within the road reserve, or at designated or Instructed areas outside the road reserve. This
responsibility shall extend until expiry of the defects notification period.

f}  Soil Management

iy Topsail

Topsoil shall be removed from all areas where physical disturbance of the surface will ocour and shall be stored
and adequately protected. The contract will provide for the stripping and stockpiling of topsoil from the site for
later re-use. Topsoil is considered to be the natural soil covering, including all the vegetation and organic matter.
Depth may vary at each site. The arsas to be cleared of topsoil shal include the storage areas. All topsoil
stockpiles and windrows shall be maintained throughout the contract period in a weed-free condition. Weeds
appearing on the stockpiled or windrowed topsoil shall be removed by hand. Scils contaminated by hazardous
substances shall be disposed of at an approved Department of Water Affairs and Forestry waste disposal site.
(Read with COLTO Specifications 3104(a), 5802(a), (g), 5804{a), (b) and {c)). The topsoil stockpiles shall be
stored, shaped and sited in such a way that they do not interfere with the flow of water to cause damming or
grosion, or itself be eroded by the action of water. Stockpiles of topsoil shall not exceed a height of 2m, and if
they are to be left for longer than 6 months, shall be analysed, and if necessary, upgraded before replacement.
Stockpiles shall be protected against infestaticn by weeds.

The contractor shall ensure that no topsoil is lost due to erosion — either by wind or water. Areas fo be topsoiled
and grassed shall be done so systematically to allow for quick cover and reduction in the chance of heavy topsoil
losses due to unusual weather patterns. The confractor's programme shall clearly show the proposed rate of
progress of the application of topsoil and grassing. The contractor shall be held responsible for the replacement,
at his own cost, for any unnecessary loss of topsoil due fo his failure to work according to the progress plan
approved by the Employer's Agent. The contractor’s responsibility shall also extend to the clearing of drainage or
water systems within and beyond the boundaries of the road reserve that may have been affected by such
hegligence.

iy Subsoil

The subsoil is the layer of soil immediately beneath the topsoil. It shall be remaved, to a depth instructed by the
Employer's Agent, and stored separately from the topsoil if not used for road building. This soil shall be replaced
in the excavation in the original order it was removed for rehabilitation purposes.

g} Drainage

The quality, quantity and flow direction of any surface water runoff shall be established prior to disturbing any
area for construction purposes. Cognisance shall be taken of these aspects and incorporated into the planning of
all construction activities. Before a site is developed or expanded, it shall be established how this development or
expansion will affect the drainage pattern. Recognised water users / receivers shall not be adversely affected by
the expansion or re-development. No water source shall be paliuted in any way due to proposed changes.
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Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from erosion and from direct or
indirect spillage of pollutants such as refuse, garbage, cement, concrste, sewage, chemicals, fuels, oils,
aggregate, tailings, wash water, organic materials and bituminous or tar products.
The contractor shall submit to the Employer's Agent his proposals for prevention, containment and rehabilitation
measures against environmental damage of the identified water and drainage systems that occur on the site.
Consideration shall be given to the placement of sedimentation ponds or barriers where the soils are of a
dispersive nature or where toxic fluids are used in the construction process. The sedimentation pends must be
large enough to contain runoff so that they function properly under heavy rain conditions.
h) Earthworks and Layerworks
This section includes all construction aclivities that involve the mining of all materials, and their subsequent
placement, stockpile, spoil, treatment or batching, for use in the permanent works, or temporary works in the
case of deviations. Before any stripping prior to the commencement of censtruction, the contractor shall have
complied with the requirements of sections C1008 (e) and C1008 (g). In addition, the contractor shall take
cognisance of the requirements set out below.
i} Quarries and borrow pits
The contractor's attention is drawn to the requirement of the Department of Minerals and Energy, that before
entry into any quarry or borrow pit, an EMP for the establishment, operation and closure of the quarry or borrow
pit shall have been approved by the Department. It is the respensibility of the contractor to ensure that he is in
possession of the approved EMP or a copy thereof, prior to entry into the quarry or borrow pit. The conditions
imposed by the relevant EMP are legally binding on the contractor and may be more extensive and explicit than
the requirements of this specification. In the esvent of any conflict occurring between the requirements of the
specific EMP and these specifications the former shall apply. The cost of complying with the requirements shall
be deemed fo be included in existing rates in the Bill of Quantities. (Read with COTO Specification 3100 and
3200).
ii) Excavation, hauling and placement
The confractor shall provide the Employer's Agent with detailed plans of his intended construction processes
prior to starting any cut or fill or layer. The plans shall detail the number of personnel and plant to be used and
the measures by which the impacts of pollution (noise, dust, fitter, fuel, oil, sewage), erosion, vegetation
destruction and deformation of landscape will be prevented, contained and rehabilitated. Particular attention shall
also be given to the impact that such activities will have on the adjacent built environment. The contractor shall
demonstrate his “good housekeeping”, particularly with respeact to closure at the end of every day so that the site
is left in a safe condition from rainfall overnight or over perlods when there is no construction activity. {Read with
COTO Standard Specification clauses 1217 and 3309)
ity Spoil sites
The contractor shall be responsible for the safe siting, operation, maintenance and closure of any spoil site he
uses during the contract period, including the defects notification period. This shall include existing spoil sites that
are being re-entered. Before spoil sites may be used proposals for their locality, intended method of operation,
maintenance and rehabilitation shall be given to the Employer's Agent for his approval, The location of these
spoil sites shall have signed approval from the affected landowner before submission to the Employer's Agent.
No spoil site shall be located within 500m of any watercourse. A photegraphic record shall be kept of all spaoil
sites for monitoring purposes. This includes hefore the site is used and after re-vegstation.
The use of approved spoil sites for the disposal of hazardous or toxic wastes shall be prohibifed unless special
measures are taken to prevent leaching of the toxins into the surrounding environment. Such special measures
shall require the approval of the relevant provincial or rational authority. The same shall apply for the disposal of
solid waste generated from the various camp establishments. The Employer's Agent will assist the contractor in
obtaining the necessary approval if requested by the contractor.
Spoil sites will be shaped to fit the natural topography. These sites shall receive a minimum of 75mm topsoil and
be grassed with the recommended seed mixture. Slopes shall not exceed a vertical: horizontal ratio of 1:3. Only
under exceptional circumstances will approval be given to exceed this ratic. Appropriate grassing measures to
minimise soil erosion shall be undertaken by the contractor. This will include both strip and full sodding. The
contractor may motivate to the Employer's Agent for other acceptable stabilising methods. The Employer's Agent
may only approve a completed spoil site at the end of the defects notification period upon receipt from the
contractor of a landowner's clearance netice and an Employer's Agent’s certificate certifying slope stability (Read
with COTO standard Specifications clause 1214). The contractor's costs incurred in obtaining the necessary
certification for opening and closing of spoil sites shall be deemed to be included in the tendered rates for
spoiling.
iv) Stockpiles
The contractor shall plan his activities so that materials excavated from borrow pits and cuttings, in so far as
possible, can be transported direct to and placed at the point where it is to be used. However, should temporary
stockpiling become necessary, the areas for the stockpiling of excavated and imported material shall be indicated
and demarcated on the site plan submitted in writing to the Employer's Agent for his approval, together with the
contractor's proposed measures for prevention, containment and rehabilitation against environmental damage.
The areas chosen shall have no naturally occurring indigenous trees and shrubs present that may be damaged
during operations. Care shall be taken to preserve all vegetation in the immediate area of these temporary
stockpiles. During the life of the stockpiles the contractor shall at all times ensure that they are:
- Positioned and sloped to create the least visual impact;
- Constructed and maintained so as to avoid erosion of the material and contamination of surrounding
environment; and
- Kept free from all alien/undesirable vegetation.
After the stockpiled material has been removed, the site shall be re-instated to its original condition. No foreign
material generated / deposited during construction shall remain on site. Areas affected by stockpiling shall be
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landscaped, fop soiled, grassed and maintained at the contractor's cost until clearance from the Employei's
Agent and the relevant Authority is received.

Material milled from the existing road surface that is temporarity stockpiled in areas approved by the Employet's
Agent within the road reserve, shall be subject to the same cendition as other stockpiled materials. Excess
materials from windrows, in-situ milling or any detritus of material from road construction activities may not be
swept off the road and left unless specifically instructed to do s in fhe confract drawing or under instruction from
the Employer's Agent

In all cases, the Employer's Agent shall approve the areas for stockpiling and disposal of construction rubble
before any operation commences and shall approve their clause only when they have been satisfactorily
rehabilitated. {Read with COLTO Specification 3203 and 4306).

v} Blasting activities

Wherever blasting activity is required on the site (including quarries and/or borrow pits) the contractor shall
rigorously achere to the relevant statutes and regulations that control the use of explosives. In addition, the
contractor shall, prior to any drilling of holes in preparation for blasting, supply the Employer's Agent with a
locality plan of the blast site on which shall be shown the zones of influence of the ground and air shock-waves
and expected limits of fly-rock. The plan shall show sach dwelling, structure and service within the zones of
influence and record all details of the dwellings/structures/services including existing positions, lengths and
widths of cracks, as well as the condition of doors, windows, roofing, wells, horeholes efc. The contractor, alone,
shall be responsible for any costs that can be attributed to blasting activities, including the collection of fly-rock
from adjacent lands and fields. The submission of such a plan shall not in any way absolve the contractor from
his responsibilities in this regard. The contractor shall also indicate to the Employer's Agent the manner in which
he intends to advertise to the adjacent communities and/or road users the times and delays to be expected for
each individual blast.

iy Batching sites

Asphalt plants are considered scheduled processes listed in the second schedule to the Atmosgpheric Poltution
Prevention Act, 1965 (Act No. 45 of 19658). Should the use of an asphalt plant be considered on site, the
contractor shall be responsible to obtain the necessary permit from the Department of Environmental Affairs and
Tourism, regardless of where they are sited.

Crushing plants and concrete batching plants, whether sited inside or outside of defined quarry or borrow pit
areas, shall be subject to the requirements of the Departiment of Minerals and Energy lagislation as well as the
applicable industrial legislation that governs gas and dust emissions into the atmosphere. Such sites will be the
subject of regular inspections by the relative authorities during the life of the project. In addition, the selection,
entry onto, operation, maintenance, closure and rehabilitation of such sites shall be the same as for those under
section C1008(h)iii), with the exception that the contractor shall provide additional measures fo prevent, contain
and rehabilitate against environmental damage from toxic/hazardous substances. In this regard the contractor
shall provide plans that fake into account such additional measures as concrete floors, bunded storage facilities,
linings to drainage channels and settlement dams. Ultimate approval of these measures shall be from the
relevant national authority, as shall approval of closure. The Employer's Agent will assist the contractor in his
submissions to the relevant authority.

Effluent from concrete batch plants and crusher plants shall be treated in a suitable designated sedimentation
dam to the legally required standards to prevent surface and groundwater pollution. The designs of such a facility
should be submitted to the Employer's Agent for approval.

The contractor shall invite the relevant department to inspect the site within 2 months after any plant is
commissioned and at regular intervals thereafter, not exceeding 12 months apart

i} Spillages

Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants such as refuse, garbage,
cement, concrete, sewage, chemicals, fuels, cils, aggregate, tailings, wash water, organic materials and tar or
bituminous products. In the event of a spillage, the contractor shall be liable to arrange for professional service
providers to clear the affected area.

Responsibility for spill treatment lies with the contractor. The individual responsible for, or who discovers a
hazardous waste spill must report the incident to his/her DEO or to the Employer's Agent. The Designated
Environmental Officer will assess the situation in consultation with the Employer's Agent and act as required. In
all cases, the immediate response shall be fo contain the spill. The exact treatment of polluted soil / water shall
be determined by the contractor in consultation with the DEQ and the Employer's Agent. Areas cleared of
hazardous waste shall be re-vegetated according to the Employer's Agent's instructions

Should water downstream of the spill be polluted, and fauna and flora show signs of deferioration or death,
specialist hydrological or ecological advice will be sought for appropriate treatment and remedial procedures to
be followed. The requirement for such input shall be agreed with the Employer's Agent. The costs of containment
and rehabilitation shall be for the contractor's account, including the costs of specialist input.

k) Areas of Specific Importance

Any area, as determined and identified within the project document as sensitive or of special interest within the
site shall be treated according to the express instructions contained in these specifications or the approved EMP.
The contractor may offer alternative solutions to the Employer's Agent in writing should he consider that
construction will be affected in any way by the hindrance of the designated sensitive area or feature. However,
the overriding principle is that such defined areas requiring protection shall not be changed. Every effort to
identify such areas within the site will have been made prior o the project going out to tender. The discovery of
other sites with archagological or historical interest that have not heen identified shall require ad hoc treatment.

iy  Archaeological Sites

if an artefact on site is uncovered, work in the immediate vicinity shall be stopped immediately. The contractor
shall take reasonable precautions to prevent any person from removing or damaging any such article and shall
immediately upon discovery thereof inform the Employer's Agent of such discovery, The South African Heritage
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Research Agency {SAHRA) is to be contacted who will appoint an archaeological consultant. Work may only
resume once clearance is given in writing by the archaeologist. (Read with COTO General Condition of).

ity Graves and middens

if a grave or midden is uncovered on site, or discoverad before the commencement of work, then all work in the
immediate vicinity of the graves/middens shall be stopped and the Employer's Agent informed of the discovery.
SAHRA should be contacted and in the case of graves, arrangements made for an undertaker to carry out
exhumation and reburial. The Employer will be responsible for attempts to contact family of the deceased and for
the site where the exhumed remains can be re-interred. {Read with COTO and General Congditions of Contract).

) Noise Control

The contractor shall endeavour to keep noise generating activities to a minimum. Noises that could cause a
major disturbance, for instance blasting and crushing activities, should only be carried out during daylight hours.
Compliance with the appropriate legislation with respect to noise, shall be mandatory.

Should noise generating activities have to occur at night the people in the vicinity of the drilling shall be warned
about the noise well in advance and the activities kept to a minimum.

m) Dust Control

Dust caused by strong winds shall be controlled by means of water spray vehicles. Dust omission from batching
plants shall be subject to the relevant legislation and shall be the subject of inspection by the relevant office of the
Department of Minerals and Energy.

n} Alien Vegetation

The contractor shall be held responsible for the removal of alien vegetation within the road reserve disturbed
during road consfruction. This inciudes, for example, service roads, stockpile areas, stop/go facilities, windrows
and wherever material generated for or from road construction has been stored temporarily or otherwise within
the road reserve. This responsibility shall extend for the duration of the defects nofification period.

C3.4.3.3.9 RECORD KEEPING

The Employer's Agent and the DEO will continuously monitor the contractor's adherence fo the approved impact
prevention procedures and the Employer's Agent shall issue to the contractor a notice of non-compliance
whenever transgressions are observed. The DEO should document the nature and magnitude of the non-
compliance in a designated register, the action taken to discontinue the non-compliance, the action taken to
mitigate its effects and the results of the actions. The non-compliance shall be documented and reported to the
Employer's Agent in the monthly report.

Copies of any record of decision or EMP’s for specific borrow pits or quarries used on the project shall be kept on
site and made available for inspection by visiting officials from the employer or relevant environmental
departments.

C3.4.3.3.10 COMPLIANCE AND PENALTIES

The contractor shall act immediately when such notice of non-compliance is received and correct whatever is the
cause for the issuing of the notice. Complaints received regarding activities on the construction site pertaining to
the environment shall be recorded in a dedicated register and the response noted with the date and action taken.
This recerd shall be submitted with the monthly reports and a verbal report given at the monthly site meetings.
Any avoidable non-compliance with the above-mentioned measures shall be considered sufficient ground for the
impositicn of a penalty

The following penalfies shall apply for environmental violations:

a) Unnecessary removal or damage to trees

2600MIM QIFth OF [888: ...viiiiieiciiiieci e e e s e e e e e e s s rm e e et e e et e et e be e e s e rven e nnnas R 5 000 per tree
Greater than 2600mm, but less than 6180mMMm girth: ..o R10 000 per tree
Greater than 6180mm Girth: ..o e e s R30 000 per tree

b) Serious violations:
s  Hazardous chemical/oil spill and/or dumping in

non-approved siles. ; R10 000 per incident
+ General damage to sensitive snvironments. : R 5 000 per incident
¢« Damage fo cultural and historical sites. : R 5 000 per incident
« Uncentrolled/unmanaged erosion

{plus rehabilitation at contractor’s cost). : R1 000 to R5 000 per incident
s Unauthorised blasting activities. : R 5 000 perincident
+ Pollution of water sources. : R 10 000 per incident

The Employer's Agent's decision with regard to what is considered a violation, its sericusness and the penalty
imposed shall be final.

c) Less serious violations:

¢ Littering on site. : R1 000 per incident

» Lighting of illegal fires on site. : R1 000 per incident

s  Persistent or un-repaired fuel and oil leaks. ; R1 000 per incident

» [Excess dust or excess noise emanating from site. : R1 000 per incident

»  Dumping of milied material in side drains or on grassed areas: R1 000 per incident

¢ Possession or use of intoxicating substances on site. : R 500 per incident
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o Any vehicles being driven in excess of designated

speed limits. : R 500 per incident
= Removal andfor damage to flora or cultural or

heritage objects on site, and/or killing of wildlife. : R2 000 per incident
¢ lllegal hunting. : R2 000 per incident

+ Urination and defecation anywhere except in

designated areas. ; R 500 perincident

The Employer's Agent's decision with regard to what is considered a wolatlon its seriousness and the penalty
imposed shall be final. The calculation shall include allied construction activities in the same way as the
calculation of reduced payments under section 8200. The imposition of such a penalty shall not preclude the
relevant provincial or national authority from applying an additional penalty in accordance with its statutory
powers. Any non-compliance with the agreed procedures of the EMP is a transgression of the varlous statutes
and laws that define the manner by which the environment is managed.

Failure to redress the cause shall be reported to the relevant authority for them to deal with the transgression, as
it deems fit.

€3.4.3.3.11 MEASUREMENT AND PAYMENT

The cost of complying to this specification shall be deemed to be included in the rates tendsred for this project.

ltem Unit
G100.01 Penalty for unnecessary removal or damage to trees for the following diameter sizes
(&)  2600mm girth or less number (No)
{b)  Greater than 2600mm, but less than §180mm girth number (No)
{c)  Greaterthan 6180mm girth number (No})

The unit of measurement shall be the number of trees by diameter size removed unnecessary or damaged. The
penalty rates applied shall be those stated in clause C3.5.2.10.

ltem Unit
G100.02 Penalty for serious violations
{a)  Hazardous chemical/oil spill and/or dumping in non-approved sites number (No)
(b)  General damage to sensitive environments
(¢) Damage to cultural and historical sites : number {No}
(d)  Pollution of water sources number (No}
(8) Unauthorised blasting activities number (No}
(f) Uncontrolled/unmanaged erosion per incident, depending on environment impacts, plus
rehabilitation at contractor’s cost) number (No})

The unit of measurement for D100.02 (a) to (f) shall be the number of serious violation incidents. The penalty
rates to be applied shall be those stated in clause C3.5.2.10.

ltem Unit
G100.03 Penalty for less serious violations
) Littering on site number (No}
. Lighting of illegal fires on site number {No}
. Persistent or un-repaired fuel and oil leaks number {No)
. Excess dust or excess noise emanating from site number {No)
' Dumping of milled material in side drains or on grassed
areas number (No)
. Possession or use of intoxicating substances on site number {No)
. Any vehicles being driven in excess of designafed speed
limits number {No}
. Removal and/or damage to flora or cultural or heritage
objects on site, and/or killing of wildlife number {No)
. lllegal hunting number {No}
. Urination and defecation anywhere except in designated
areas numkber (No)

The unit of measurement shall be the number of less serious violation incidents. The penalty rates applied shall
be those stated in clause C3.5.2.10.

The Employer's Agent's decision with regard to what is considered a violation, its seriousness and the penalty
imposed shall be final. The calculation shall include allied construction activities in the same way as the
calculation of reduced payments under section 8200. The imposition of such a penalty shall not preclude the
relevant provincial or national authority from applying an addiional penalty in accordance with its statutory
powers. Any non-compliance with the agreed procedures of the EMP is a transgression of the various statutes
and laws that define the manner by which the environment is managed.

Fallure to redress the cause shall be reported to the relevant authority for them to deal with the transgression, as
it deems fit.
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Table 1: Mechanisms that Cause Environmental Impacts during Construction Activifies
ENYIRONMENTAL IMPAGTS
SECTION CONTENTS SENSITIVE AREAS
PoLLuTion TyPE DEFORMATION OF LANDSCAPE SOIL EROSION ALIEN VEGETATION i
(to be completed by compiler)
Waste treatment | Selection of site Selection of site Preserve indigenous vegetation
Hazardous waste - . o ) .
1300 Gamp Estabiishment Water supply Preserve indigenous vegetation Preserve indigenous vegetation | Preserve topsail
Spillage Preserve topsail Preserve fopsoil Management of weeds
Storage
Waste treatment | Selection of site Selection of site Preserve indigenous vegetation
Hazardous waste - ) - . .
00 Housing, Offices and | Water supply Preserve indigenous vegetation Preserve indigenous vegetation | Preserve topsoil
laboratories Spillage Preserve topsoil Preserve topsoil Management of weeds
Storage -
Noisafighs Demarcate sensitive areas
Waste treafment | Selection of site | Selection of site Preserve indigenous vegetation
Hazardous waste | Preserve  indigencus  vegetation N . .
Accommodation o Water supply | Preserve {opscil Preserve indigenous vegetation | Preserve topsail
1500 Traf Spillage Demarcate sensitive areas | Preserve fopsoil Management of weeds
rafiic ] -
Storage Maintenance of windrows
Noiseflights
Dust control
Spillage Tuming circles Resirict access to sensitive | Protection of indigenous
Storage . areas vegetation
Noisaflights e erees Preserve topsail
1660 Overhaul Dust controi P
Exhaust fumes
Washing waste
Waste treatment | Selection of site Selection of site Protection of indigenous
Hazardous wasie _— . . . vegetation
1700 Clearing and grubbing | Water supply Preserve indigenous vegetation Preserve indigenous vegetation Sreserve {opsol
Noise flights | Preserve topsoil Preserve topsoil servetopsal
Dust control
Waste treatment | Selection of site Selection of site Preserve indigenous vegetation
) Hazardous waste Preserve indigenous vegetation Preserve indigenous vegetation | Preserve topsoil
2100-2400 | Drainage Water supply
Spillage Preserve topsoil Preserve topsoil Management of weeds
Storage
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ENVIRONMENTAL IMPACTS

SECTION CONTENTS SENSITIVE AREAS
PoLLuTioN TYPE DEFCRMATICN OF LANDSCAPE SOILEROSION ALIEN VEGETATION .

{to be completed by compiler)

Waste treatment | Selection of site Selection of site Preserve indigenous vegetation
Hazardous wasts - . - . .

6000 Structures Water supply Preserve indigenous vegetation Praserve indigencus vegetation | Preserve topsoil
Spillage Preserve topsoil Preserve topsoil Management of weeds
Siorage
Waste treatment | Selection of site Selection of site Preserve indigenous vegetation
Hazardous waste - . - . .

2000 Concrete  pavements Water Suool Preserve indigerous vegetation Preserve indigenous vegetation | Preserve topsail

slc 3 poly ) .

Spillage Preserve topsoil Preserve topsoil Management cf weeds
Storage
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C3.4.3.4 PROVISION OF STRUCTURED TRAINING

CONTENTS

C3.4.3.41 SCOPE

C34.342 GENERIC TRAINING

C3.4.3.43 ENTREPRENEURIAL SKILLS TRAINING
C3.43.34 MEASUREMENT AND PAYMENT
C3.4.3.4.1 SCOPE

This specification covers the requirements for the provision of structured fraining to be arranged by the contractor

over the peried of this contract.

C3.4.3.4.2 GENERIC TRAINING

C3.43.4.2.1 The contractor shall, from the commencement of the contract, implement a structured
progressive training programme,

C3.43.4.22 Training shall be at or by an approved accredited organisation and shall be delivered by
suitably qualified and experienced trainers.

C3.434.2.3 The contractor shall be responsible for the provision of everything necessary for the delivery of
the generic training programme, including the following:
(a) A suitable venue with sufficient furhiture, lighting and power.
(b) All necessary stationery consumables and study material.
(c) Transport of the students (as necessary).

C3.4.3.4.24 Generic training courses shall commence within one month of possession of site and be

completed before the end of the contract peried. The Training Schedule should form part of the section
12 programme to be approved by the Employer’s Agent at the start of the project.

C3.4.3425 The contractor's training programme shall be subject to the approval of the Department and the
contractor shall if s0 instructed by the Department alter or amend the programme and course content if a
need is identified once the contract commences.

C3.4.3.4.2.6 The contractor shall keep comprehensive records of the training given to each student and
whenever required shall provide copies of such records to the Employer's Agent. At the successful
completion of each course each student shall be issued with a certificate indicating the course contents
as proof of attendance and completion,

In addition to the above, a monthly return shall be submitted by the contractor. An example of the form is
illustrated in Pait C5 of this document (form RDP 11 (E))

C3.4.3.4.3 ENTREPRENEURIAL SKILLS TRAINING

C3.4.3.4.3.1 Small contractors, subcontractors and the Project Steering Committee (PSC) will be entitled to
receive a structured training programme, which will comprise both management skills as well as
business development skills.

C3.4343.2 The contractor shall closely monitor the performance of all small subcontractors in the
exscution of their contracts and shall identify all such subcontractors who, in his opinion, display the
potential to benefit from structured training as may be provided for in the contract and where reguired
by the Employer's Agent, shall make recommendations in this regard. The final list of candidates will be
decided between the contractor and the Employer's Agent,

C3.4.3.4.3.3 The training will be delivered by trainers who are accredited by the Civil Employer's Agenting
Training Scheme (CEITS) or other institutions recognised by the Department of Labour. Accredited
fraining refers to both the trainers as well as to the training material.

C3.4.34.3.4 The contractor shall facilitate in the delivery thereof, by instructing and motivating the
subcontractor regarding aftendance and participation therein.

C3.4.3.4.3.5 The contractor shall further make all reasonable efforts to co-ordinate the programming of the
subcontractor's work with that of the delivery of the structured training.

C3.4.3.4.37 The contractor shall be responsible for the provision of everything necessary for the delivery of
the entrepreneurial training programme, including the following:

(a) A suitably furnished venue (if required} with lighting and power.

(b) All necessary consumables, stationery and study material.
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(c) Transport of the subcontractors {as necessary).
C3.4.3.4.3.7 All entrepreneurial training shall take place within normal working hours.

343438 The contractor's training programme shall be subject to the approval of the Department and the
contractor shall if so instructed by the Department alter or amend the programme and course content if a
need is identified once the contract commences.

C3.4.3.4.3.10 The contractor shall keep comprehensive records of the training given to each subcontractor
and whenever required shall provide copies of such records to the Employer's Agent. Af the successful
completion of each course each subcontractor shall be issued with a cerificate indicating the course
contents as proof of attendance and completion.

In addition to the above, a monthly return shall be submitted by the contractor. An example of the form to be
used is illustrated in Part C5 of this document, (form RDP 12 {E)).

C3.4.3.44 ) - MEASUREMENT AND PAYMENT
ITEM a ' UNIT
C100.01 Contractor's general abligations in respect of

Training using CETA Accredited Trainers

{a) Generic skills Provisional sum

{b) Entrepreneurial skills Provisional sum

(c} Engineering skills Provisional sum

{d} Handling cost, profit and all other charges in respect Percentage (%)
of sub-item C100.01 (a)-{c) abave

{e} Training venue Lump sum

(f) Training allowance to be paid fo targeted labour in terms of Provisional sum
formal training days

{g) Contractor's handling costs, profit and all other charges in . Percentage (%)

respect of subitem C100.01 (f) above

The Provisional sum are provided to cover the actual costs {including wages) for attendance of accredited
training courses as agreed with the Employer’s Agent and payment shall be in accordance with the general
conditions of contract. The fendered percentage In sub-item C100.01 (d) & (g} is a percentage of the amount
actually spent under sub-items C100.01 {a-c) and {f) which shall include full compensation for the contractor's
handling cost, profit, mentoring, record keeping, reporting and all other costs in connection therewith.

The lump sum tendered for C100.01 (&) shall include full compensation for the provision of the training venus, for
all necessary lighting, power, furniture, stationery, consumables and study material and for transportation of the
students to and from the training venue.

Payment of the lump sum will be made after the provision of all the accredit training, issuing of all certificates and
submission of all records and a training report compiled by the trainer.
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