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The Tenderer is to indicate in the check boxes provided that he has completed the required section of the tender document. Co mpletion 

of this checklist will assist the Tenderer in ensuring that he has attended to all the required items for subm ission with this Tender. 
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Description 

Completed For office use 

Yes No Yes No Comments 

 
Cover 

Name of Tenderer      

Contact Details      

Tender Sum      

 Schedule : 1A Compulsory Enterprise Questionnaire      

 Schedule : 1B Authority of Signatory      

  
Schedule : 1C 

Certificate of Authority for Joint Ventures 
(if applicable) 

     

 
Schedule : 1D 

Registration Certificate/JV 
Agreement/ And Power of 
Attorney/ID Documents 

     

 
Schedule : 1E 

Record of Addenda to Tender 
Documents 

     

 
Schedule : 1F 

Curriculum Vitae And 
Qualifications for Key 
Personnel 

     

 Schedule : 1G Personnel Schedule      

 Schedule : 1H Schedule of Work carried out by the Tenderer      

 Schedule : 1H 1.1 -
1.6 

Independent Reference of Tenderer’s 
Experience 

     

 Schedule : 1I Schedule of Plant and Equipment available for 
the Contract 

     

 Schedule : 1J Schedule of Proposed Subcontractors      

 
Schedule : 1K 

Certificate of Attendance at Clarification 

Meeting (N / A) 

     

 
Schedule : 1L 

Proposed Amendments and 

Qualifications 

     

 Schedule : 1M Methodology and Project Plan      

 Schedule : 1N Preliminary Programme      

 Schedule : 1O Central Supplier Database (CSD) Report      

 Schedule : 1P Tax Compliance Status Letter Requirement      

 Schedule : 1Q BBBEE Certificate      

 

 
Schedule : 2A 

Certificate of Contractor Registration issued 

by the CIDB 

     

 
Schedule : 2B 

 

Tenderer’s Financial Standing 

     

 
Schedule : 2C 

Audited Financials for The Past Three 

Years 

     

 
Schedule : 2D 

Municipal Utility Account / Lease 

Agreement 
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Schedule : 3A Workmen’s Compensation Certificate 

     

 
Schedule : 3B Unemployment Insurance Fund (UIF) Certificate 

     

 
Schedule : 3C Form of Intent to Provide A Performance 

Guarantee 

     

 
Schedule : 3D Contractor’s Health and Safety Declaration 

     

 
Schedule : 3E Contractor’s Health and Safety Plan 

     

 

 C1.1 Form of Offer and Acceptance      

 C1.2 Contract Data (Part 2)      

 C2.2 Completed Schedule of Quantities      
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Tender Advert 

 
 

 
 
 
 

OKHAHLAMBA LOCAL MUNICIPALITY  
  

BID NOTICE  
  

Bids are hereby invited in terms of Section 83 of the Municipal Systems Act, Act 32 of 2000 (as amended) and Sections 110 and 112 of the Municipal 
Finance Management Act, Act 56 of 2003. 
  
Bid documents are obtainable from the SCM Bids office after paying non-refundable deposit of R500 for the bid document at cashiers or by EFT made 
out in favor of Okhahlamba Local Municipality prior to bid collection of the bid document: First National Bank, Branch Code. 220625, Acc no. 
51660362710.  
 
Any eligible bidder can also download documents free of charge on the web-based portal www.etenders.gov.za with effect 16 February 2026 @ 15:00pm 
only service providers registered on National Treasury Central Supplier Database (CSD) and Okhahlamba Local Municipality’s database will be considered 
for bidding. 

 
 

 

Contract Name and 

Description 

Bid Documents 

availability date 

Briefing Session 

Date, time & 
Venue 

Closing & Opening 

Date & Time 

Bid Enquiries 

8/1/1/4/5 TEC 

03/2026 

Functionality:  

70%  

CIDB:6CE OR 

HIGHER 

 

Construction of 

Ndunwana Gravel 

Road and Bridge in 

Ward 03 

From: 16 February 

2026 

Contact Mrs M 

Dlamini /B Shezi 

036 448 8062/     
036 448  9209 

R 500.00 

24 February 2026 
@10:00am 

Venue: Bergville 
Sports Complex 

18 March 2026     
@ 12:00pm 

Okhahlamba Municipality         

Depart: Technical: N Moloi & T Langa 

063 598 0022/084 775 4980  

Neli.Moloi@okhahlamba.gov.za or 

langat@thokomela.co.za                          

 
BID SUBMISSION  

 
Sealed bids with the contract number and description of the bids endorsed on the envelope with the bidders details clearly indicated 
may be couriered using courier services  at least two days before closing date to avoid late delivery or be hand delivered and  must be deposited 
at the Okhahlamba Local Municipality’s bid box situated in the reception at or before the specified date and time above, at which bids will be 
opened in public in the municipal’s Boardroom .Bids received after the said closing date and time as prescribed will not be considered. Facsimile 
and e-mailed bids will not be accepted.   

 
Bids will be evaluated and adjudicated in terms of the Preferential Procurement Regulations, 2022 pertaining to Specific Goals and other applicable 
legislations and will be based on 80/20 preference points system.  

 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC 
GOALS  

100 

 
Bids must only be submitted on the bid documentation that is issued. CSD registration, valid Tax Clearance Certificate plus SARS status verification 
pin, CK document and other required certificates must accompany the bid document.  

  
The Okhahlamba Local Municipality is not bound to accept the lowest or any bid and reserves the right to accept the whole or part of a bid.  

 
…………………………….. 
S N MALINGA 
MUNICIPAL MANAGER 

 

http://www.etenders.gov.za/
mailto:Neli.Moloi@okhahlamba.gov.za
mailto:langat@thokomela.co.za
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INVITATION TO BID – PART A 

 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE OKHAHLAMBA LOCAL MUNICIPALITY 

BID NUMBER: 8/1/1/4/5 TEC 03/2026 CLOSING DATE: 18 MARCH 2026 CLOSING TIME: 12H00 

DESCRIPTION CONSTRUCTION OF NDUNWANA GRAVEL ROAD AND BRIDGE IN WARD 03 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 

SITUATED AT (STREET ADDRESS) 

259 KINGSWAY STREET (OPPOSITE TO ASTRON GARAGE) 

PO BOX 71 

BERGVILLE 

3350 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE:  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE:  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

PREFERENTIAL POINTS (80/20)  PRICE = 80  PREFERENT POINTS = 20  TOTAL = 100 

 

SPECIFIC CONTRACT PARTICIPATION GOALS 20 
 TICK FOR CLAIM 

RACE (EQUITY HDI’S) 10   

DISABILITY/YOUTH 3   

BLACK PEOPLE WHO ARE WOMEN 2   

LOCALITY  5   

TOTAL HDI SCORE 20   

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH AFRICA 
FOR THE GOODS /SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 

 

Yes No 

 
[IF YES, ANSWER PART 
B:3 ] 
 

TOTAL NUMBER OF ITEMS OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER 

……………………………… DATE  

CAPACITY UNDER WHICH THIS BID IS 
SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT 
FINANCE – SUPPLY CHAIN 
MANAGEMENT DEPT CONTACT PERSON NELI MOLOI 

CONTACT PERSON THULILE MAPHALALA TELEPHONE NUMBER 063 598 0022  

TELEPHONE NUMBER 036 – 448 8056/ 087 086 9209 FACSIMILE NUMBER 036 – 448 1986 

FACSIMILE NUMBER 036 – 448 1986 E-MAIL ADDRESS  

E-MAIL ADDRESS Thulile.Maphalala@okhahlamba.gov.za  Neli.Moloi@okhahlamba.gov.za  
 

 

mailto:Thulile.Maphalala@okhahlamba.gov.za
mailto:Neli.Moloi@okhahlamba.gov.za
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PART B 
Terms and Conditions for Bidding 

1. BID SUBMISSION: 

1.1. Bids must be delivered by the stipulated time to the correct address. Late bids will not be accepted for consideration. 

1.2. All bids must be submitted on the official forms provided–(not to be re-typed) or  online 

1.3. This bid is subject to the Preferential Procurement Policy Framework Act and the Preferential Procurement Regulations, 
2022, the General Conditions of Contract (GCC) and, if applicable, any other special conditions of contract. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 Bidders must ensure compliance with their tax obligations.  

2.2 Bidders are required to submit their unique Personal Identification Number (Pin) issued by SARS to enable the organ of state 
to view the taxpayer’s profile and tax status. 

2.3 Application for the Tax Compliance Status (TCS) certificate or Pin may also be made via e-filing. In order to use this provision, 
taxpayers will need to register with SARS as e-filers through the website www.sars.gov.za. 

2.4 Foreign suppliers must complete the Pre-Award Questionnaire in part B:3.  

2.5 Bidders may also submit a printed TCS certificate together with the bid.  

2.6 In bids where consortia / joint ventures / sub-contractors are involved, each party must submit a separate TCS certificate / 
Pin / CSD number. 

2.7 Where no TCS is available but the bidder is registered on the Central Supplier Database (CSD), a CSD number must be 
provided.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. Is the entity a resident of the Republic of South Africa (RSA)?                                Yes   No 

3.2. Does the entity have a branch in the RSA?                                                Yes   No 

3.3. Does the entity have a permanent establishment in the RSA?                                 Yes   No 

3.4. Does the entity have any source of income in the RSA?                    Yes   No 

3.5. Is the entity liable in the RSA for any form of taxation?                    Yes   No  
 

If the answer is “no” to all of the above, then it is not a requirement to register for a Tax Compliance Status System Pin 
Code from the South African Revenue Service (SARS) and if not register as per 2.3 above. 

 
 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

 
 

SIGNATURE OF BIDDER: ………………………………………………………….. 

 
CAPACITY UNDER WHICH THIS BID IS SIGNED: ………………………………………………………….. 

 
DATE: ………………………………………….......................

http://www.sars.gov.za/
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The Conditions of Tender are the Standard Conditions of Tender of the CIDB Standard for Uniformity in Construction Procuremen t (refer: 

www.cidb.co.za). 
 

F.1 GENERAL 

 
F.1.1 Actions 

 
F1.1.1 The Employer and each tenderer submitting a tender offer shall comply with these Conditions of Tender. In their 

dealings with each other, they shall discharge their duties and obligations, as set out in F.2 and F.3, timeously and 

with integrity, and behave equitably, honestly and transparently comply with all legal obligations and not engage in 

anticompetitive practices. 

 
F.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender process shall avoid conflicts 

of interest and where a conflict of interest is perceived or known, declare any such conflict of interest, indicating the 

nature of such conflict. Tenderers shall declare any potential conflict of interest in their tender submissions. 

Employees, agents and advisors of the employer shall declare any conflict of interest to whoever is responsible for 

overseeing the procurement process at the start of any deliberations relating to the procurement process or as soon 

as they become aware of such conflict, and abstain from any decisions where such conflict  exists or recuse 

themselves from the procurement process, as appropriate. 

 
Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper acts 

in some circumstances. A conflict of interest can create an appearance of impropriety that can undermine 

confidence in the ability of that person to act properly in his or her position even if no improper acts result.  

 
2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or 

family interests in the tender or outcome of the procurement process and any personal bias, inclination, 

obligation, allegiance or loyalty which would in any way affect any decisions taken.  

 
F.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and the capacity 

to proceed with the contract 

 
F.1.2 Tender documents 

 
The documents issued by the Employer for the purpose of a tender offer are listed in the Tender Data.  

 
F.1.3 Interpretation 

 
F.1.3.1 The Tender Data and additional requirements contained in the tender schedules that are included in the returnable 

documents are deemed to be part of the Conditions of Tender. 

 
F.1.3.2 The Conditions of Tender, the Tender Data and tender schedules which are only required for tender evaluat ion 

purposes, will not form part of any contract arising from the invitation to tender. 

F.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 
 

a) conflict of interest means any situation in which: 

 
i) someone in a position of trust has competing professional or personal interests which make it 

difficult to fulfil his or her duties impartially; 

ii) an individual or organization is in a position to exploit a professional or official capacity in some 
way for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the organization which 

employs that employee.

T1.2.1: TENDER DATA: STANDARD CONDITIONS OF TENDER 
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b) comparative offer means the tenderer's financial offer after all tendered parameters that will affect the 

value of the financial offer have been taken into consideration in order to enable comparisons to be made 

between offers on a comparative basis 

 
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the 

action of the employer or his staff or agents in the tender process; and 

 
d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process or 

the award of a contract arising from a tender offer to the detriment of the employer, including collusive 

practices intended to establish prices at artificial levels 

 
e) organization means a company, firm, enterprise, association or other legal entity, whether incorporated or 

not, or a public body 

 
f) quality (functionality) means the totality of features and characteristics of a product or service that bear 

on its ability to satisfy stated or implied needs 

 
F.1.4 Communication and Employer’s agent 

 
Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a 

form that can be readily read, copied and recorded. Communications shall be in the English language. The employer 

shall not take any responsibility for non-receipt of communications from or by a tenderer. The name and contact 

details of the employer’s agent are stated in the tender data. 

 
F.1.5 The Employer’s right to accept or reject any tender offer 

 
F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or  alternative tender offer, and may cancel 

the tender process and reject all tender offers at any time before the formation of a contract. The employer shall not 

accept or incur any liability to a tenderer for such cancellation and rejection but will give written reasons for such 

action upon written request to do so. 

 
F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the rejection of all 

responsive tender offers re-issue a tender covering substantially the same scope of work within a period of six months 

unless only one tender was received and such tender was returned unopened to the tenderer. 

 

F.1.6 Procurement procedures 

 
F.1.6.1 General 

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer who in 

terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation points, as 

relevant, based on the tender submissions that are received at the closing time for tenders.  

 
F.1.6.2 Competitive negotiation procedure 

 
F.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, tenderers shall submit 

tender offers in response to the proposed contract in the first round of submissions. Notwithstanding the requirements 

of F.3.4, the employer shall announce only the names of the tenderers who make a submission. The requirements 

of F.3.8 relating to the material deviations or qualifications which affect the competitive position of tenderers shall not  

apply. 

 

F.1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms of the 

evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to enter into 

competitive negotiations, based on the principle of equal treatment and keeping confidential the proposed solutions 

and associated information. Notwithstanding the provisions of F.2.17, the employer may request that tenders be 

clarified, specified and fine-tuned in order to improve a tenderer's competitive position provided that such clarification, 

specification, fine tuning or additional information does not alter any fundamental aspects of the offers or impose 

substantial new requirements which restrict or distort competition or have a discriminatory effect.
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F1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a fresh tender 

offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be advised when 

they are to submit their best and final offer. 

 
F.1.6.2.4 The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after tenderers have been 

requested to submit their best and final offer. 

 
F.1.6.3 Proposal procedure using the two stage-system. 

 
F.1.6.3.1 Option 1 

 
Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a contract 

may be negotiated. The employer shall evaluate each responsive submission in terms of the method of evaluation 

stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the highest number of 

evaluation points and award the contract in terms of these conditions of tender. 

F.1.6.3.2 Option 2 

 
F.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite all responsive tenderers 

to submit tender offers in the second stage, following the issuing of procurement documents. 

 
F.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the method of evaluation stated in 

the tender data, and award the contract in terms of these conditions of tender. 

 

F.2 TENDERER’S OBLIGATIONS 

 
F.2.1 Eligibility 

 
F.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or any of his 

principals, is not under any restriction to do business with employer. 

 
F.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the tendering entity (or both) 

or any other criteria which formed part of the qualifying requirements used by the employer as the basis in a prior 

process to invite the tenderer to submit a tender offer and obtain the employer's written approval to do so prior to the 

closing time for tenders. 

 
F.2.1.3 Only those tenderers who have in their employ management and supervisory staff satisfying the requirements of the 

scope of work for labour-intensive competencies for supervisory and management staff are eligible to submit tenders. 

 

F.2.2 Cost of tendering 

 
Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any costs 

incurred in the preparation and submission of a tender offer, including the costs of any testing necessary to 

demonstrate that aspects of the offer complies with requirements. 

 

F.2.3 Check documents 

 
Check the tender documents on receipt for completeness and notify the Employer of any discrepancy or omission.  

 
F.2.4 Confidentiality and copyright of documents 

 
Treat as confidential all matters arising in connection with the tender. He shall use and copy the documents issued 

by the Employer only for the purpose of preparing and submitting a Tender Offer in response to the invi tation. 
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F.2.5 Reference documents 

 
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the 

employer only for the purpose of preparing and submitting a tender offer in response to the invitation.  

 
F.2.6 Acknowledge addenda 

 
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply for 

an extension to the closing time stated in the tender data, in order to take the addenda into account.  

 
F.2.7 Clarification meeting 

 
Attend, where required, a site visit and clarification meeting at which tenderers may familiarize themselves with 

aspects of the proposed work, services or supply, and raise questions. Details of the meeting(s) are stated in the 

Tender Data. 

 
F.2.8 Seek clarification 

 
Request clarification of the tender documents, if necessary, by notifying the Employer at least five working days 

before the closing time for submission of tenders stated in the Tender Data. 

F.2.9 Insurance 

 
Be aware that the extent of insurance to be provided by the Employer (if any) might not be for the full cover required 

in terms of the Conditions of Contract identified in the Contract Data. The Tenderer is advised to seek qualified advice 

regarding insurance. 

 

F.2.10 Pricing the Tender Offer 

 
F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added Tax 

(VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable 14 

days before the closing time stated in the tender data. 

 
F.2.10.2 Show VAT payable by the Employer separately as an addition to the tendered total of the  prices. 

 
F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except as 

provided for in the Conditions of Contract identified in the Contract Data. 

 
F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the Tender Data. The Conditions of Contract 

identified in the Contract Data may provide for part payment in other currencies. 

 

F.2.11 Alterations to documents 

 
Do not make any alterations or additions to the tender documents, except to comply with instructions issued by 

the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial 

all such alterations. Erasures and the use of masking fluid are prohibited. 

 
F.2.12 Alternative Tender Offers 

 
F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly in 

accordance with all the requirements of the tender documents, is also submitted as well as a schedule that compares 

the requirements of the tender documents with the alternative requirements that are  proposed. 

 
F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the Tender Data or criteria otherwise 

acceptable to the Employer. 
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F.2.13 Submitting a Tender Offer 

 
F.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to provide the whole 

of the works, services or supply identified in the contract data and described in the scope of works, unless stated 

otherwise in the tender data. 

 
F.2.13.2 Return all returnable documents to the Employer after completing them in their entirety, either electronically (if they 

were issued in electronic format) or by writing legibly in non- erasable ink. 

 

F.2.13.3 Submit the parts of the Tender Offer communicated on paper as an original plus the number of copies stated in the 

Tender Data, with an English translation of any documentation in a language other than English, and the parts 

communicated electronically in the same format as they were issued by the employer. 

 
F.2.13.4 Sign the original and all copies of the Tender Offer where required in terms of the Tender Data. The Employer will 

hold all authorized signatories liable on behalf of the Tenderer. Signatories for tenderers proposing to contract as 

joint ventures shall state, which, of the signatories is the lead partner whom the Employer shall hold liable for the 

purpose of the Tender Offer. 

 

F.2.13.5 Seal the original and each copy of the Tender Offer as separate packages marking the packages as “ORIGINAL” and 

"COPY”. Each package shall state on the outside the Employer’s address and identification details stated in the 

Tender Data, as well as the Tenderer’s name and contact address. 

 

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable documents listed 

in the tender data in an envelope marked “financial proposal” and place the remaining returnable documents in an 

envelope marked “technical proposal”. Each envelope shall state on the outside the employer’s address and 

identification details stated in the tender data, as well as the tenderer's name and contact  address. 

 

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside only the 

Employer’s address and identification details as stated in the Tender Data. 

 
F.2.13.8 Accept that the Employer will not assume any responsibility for the misplacement of premature opening of the Tender 

Offer if the outer package is not sealed and marked as stated. 

 
F.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated otherwise 

in the tender data. 

 
F.2.14 Information and data to be completed in all respects 

 
Accept that tender offers, which do not provide all the data or information requested completely and, in the form, 

required, may be regarded by the Employer as being non- responsive. 

F.2.15 Closing time 

 
F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later than the 

closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of  delivery. 

 

F.2.15.2 Accept that, if the Employer extends the closing time stated in the Tender Data for any reason, the requirements  of 
the Conditions Tender apply equally to the extended deadline. 

 

F.2.16 Tender Offer validity 

 
F.2.16.1 Hold the Tender Offer(s) valid for acceptance by the Employer at any time during the validity period stated in the 

Tender Data after the closing time stated in the Tender Data. 

 
F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed additional 

period with or without any conditions attached to such extension. 
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F.2.16.3 Accept that a tender submission that has been submitted to the employer may only be withdrawn or substituted by 

giving the employer's agent written notice before the closing time for tenders that a tender is to be withdrawn or 

substituted. 

 
F.2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with the requirements of 

F.2.13 with the packages clearly marked as "SUBSTITUTE". 

 
F.2.17 Clarification of Tender Offer after submission 

 
Provide clarification of a Tender Offer in response to a request to do so from the Employer during the evaluation of Tender 

Offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by the adjustment 

of certain rates or item prices (or both). No change in the competitive position of tenderers or substance of the tender 

offer is sought, offered, or permitted. 

 
Note: Sub-clause F .2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer 

following a competitive selection process, should the Employer elect to do so.  

 
F.2.18 Provide other material 

 
F.2.18.1 Provide, on request by the Employer, any other material that has a bearing on the Tender Offer, the Tenderer’s 

commercial position (including notarised joint venture agreements), preferencing arrangements, or samples of 

materials, considered necessary by the Employer for the purpose of a full and fair risk assessment. Should the 

Tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time for submission 

stated in the Employer’s request, the Employer may regard the Tender Offer as being non-responsive. 

 
F.2.18.2 Dispose of samples of materials provided for evaluation by the Employer, where required. 

 
F.2.18.3 The tenderer shall, when requested by the Employer to do so, submit the names ofall management and supervisory 

staff that will be employed to supervise the labour- intensive portion of the works together with satisfactory evidence 

that such staff members satisfy the eligibility criteria. 

 
F.2.19 Inspections, tests and analyses 

 
Provide access during working hours to premises for inspections, tests and analyses as provided for the in the 

Tender Data. 

 
F.2.20 Submit securities, bonds, policies, etc 

 
If requested, submit for the Employer’s acceptance before formation of the contract, all securities, bonds, guarantees, 

policies and certificates of insurance required in terms of the Conditions of Contract identified in the Contract Data. 

 
F.2.21 Check final draft 

 
Check the final draft of the contract provided by the Employer within the time available for the Employer to issue the 

contract. 

 
F.2.22 Return of other tender documents 

 
If so instructed by the Employer, return all retained tender documents within 28 days after the expiry of the validity 

period stated in the Tender Data. 

F.2.23 Certificates 

 
Include in the tender submission or provide the Employer with any certificates as stated in the Tender Data. 
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F.3 EMPLOYER’S UNDERTAKINGS 

 
F.3.1 Respond to requests from the tenderer 

 
F.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up to five working days 

before the tender closing time stated in the Tender Data and notify all tenderers who drew procurement documents. 

 
F.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering entity (or both) or 

any other criteria which formed part of the qualifying requirements used to prequalify a tenderer to submit a tender 

offer in terms of a previous procurement process and deny any such request if as a  consequence: 

 

a) an individual firm, or a joint venture as a whole, or any individual member of the jo int venture fails to meet 

any of the collective or individual qualifying requirements; 

b) the new partners to a joint venture were not prequalified in the first instance, either as individual firms or 
as another joint venture; or 

c) in the opinion of the Employer, acceptance of the material change would compromise the outcome of the 

prequalification process. 

 
F.3.2 Issue addenda 

 
If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period from 

the date that tender documents are available until three days before the tender closing time stated in the Tender Data. 

If, as a result a tenderer applies for an extension to the closing time stated in the Tender Data, the Employer may 

grant such extension and, shall then notify all tenderers who drew documents. 

 
F.3.3 Return late Tender Offers 

 
Return Tender Offers received after the closing time stated in the Tender Data, unopened (unless it is necessary to 

open a tender submission to obtain a forwarding address), to the Tenderer concerned. 

 
F.3.4 Opening of tender submissions 

 

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of Tenderers’ 

agents who choose to attend at the time and place stated in the Tender Data. Tender submissions for which 

acceptable reasons for withdrawal have been submitted will not be opened. 

 
F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in the tender 

data, the name of each tenderer whose tender offer is opened and, where applicable, the total of his prices, 

preferences claimed and time for completion for the main tender offer only. 

 
F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request. 

 
F.3.5 Two-envelope system 

 
F.3.5.1 Where stated in the Tender Data that a two-envelope system is to be followed, open only the technical proposal of 

valid tenders in the presence of Tenderers’ agents who choose to attend at the time and place stated in the Tender 

Data and announce the name of each Tenderer whose technical proposal is opened. 

F.3.5.2 Evaluate the quality of the technical proposals offered by Tenderers, then advise Tenderers who remain in contention 

for the award of the contract of the time and place when the financial proposals will be opened. Open only the financial 

proposals of Tenderers who score in the quality evaluation more than the minimum number of points for quality stated 

in the Tender Data, and announce the score obtained for the technical proposals and the total price and any 

preferences claimed. Return unopened financial proposals to Tenderers whose technical proposals failed to achieve 

the minimum number of points for quality. 
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F.3.6 Non-disclosure 

 
Not disclose to Tenderers, or to any other person not officially concerned with such processes, information  relating 

to the evaluation and comparison of Tender Offers, the final evaluation price and recommendations for the award of 

a contract, until after the award of the contract to the successful  Tenderer. 

 
F.3.7 Grounds for rejection and disqualification 

 
Determine whether there has been any effort by a Tenderer to influence the processing of Tender Offers and instantly 

disqualify a Tenderer (and his Tender Offer) if it is established that he engaged in corrupt or fraudulent  practices. 

 
F.3.8 Test for responsiveness 

 
F.3.8.1 Determine, after opening and before detailed evaluation, whether each Tender offer properly  received: 

(a) complies with the requirements of the Conditions of Tender; 

(b) has been properly and fully completed and signed, and 

(c) is responsive to the other requirements of the tender documents. 

 
F.3.8.2 A responsive tender is one that conforms to all the items, conditions, and specifications of the tender documents without 

material deviation or qualification. A material deviation or qualification is one which, in the Employer’s opinion, would 

 

(a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the 

scope of work; 

(b) significantly change the Employer’s or the Tenderer’s risks and responsibilities under the contract,  or 

(c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified. 

 
Reject a non-responsive Tender Offer, and do not allow it to be subsequently made responsive by correction or 

withdrawal of the non-conforming deviation or reservation. 

 
 

F.3.9 Arithmetical errors, omissions and discrepancies 

 
F.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where there is a 

discrepancy between the amounts in figures and the amount in words, the amount in words shall govern. 

 
F3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the 

evaluation of tender offers in accordance with F.3.11 for: 

 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

 
i) line-item totals resulting from the product of a unit rate and a quantity in bills of quantities or 

schedules of prices; or 

ii) the summation of the prices. 

 
F.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the tender offer 

as tendered or accept the corrected total of prices. 

 

F.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 

 
a) If bills of quantities or pricing schedules apply and there is an error in the line-item total resulting from the 

product of the unit rate and the quantity, the line item total shall govern and the rate shall be corrected. 

Where there is an obviously gross misplacement of the decimal point in the unit rate, the line item total as 

quoted shall govern, and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by this 

checking process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer 

will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve the tendered 

total of the prices. 
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F.3.10 Clarification of a Tender Offer 

 
Obtain clarification from a Tenderer on any matter that could give rise to ambiguity in a contract arising from the 

Tender Offer. 

 
F.3.11 Evaluation of Tender Offers 

 
F.3.11.1 General 

 
Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a comparative 

offer and evaluate them using the tender evaluation methods and associated evaluation criteria and weightings that 

are specified in the tender data. 

 
F.3.11.2 Method 1: In the case of a Financial Offer: 

(a) Rank Tender Offers from the most favourable to the least favourable comparative offer. 

(b) Recommend the highest ranked tenderer for the award of the contract, unless there are compelling and 

justifiable reasons not to do so. 

(c) Re-rank all tenderers should there be compelling and justifiable reasons not to recommend the highest 

ranked tenderer and recommend the highest ranked tenderer, unless there are compelling and justifiable 

reasons not to do so and the process set out in this sub clause is repeated. 

 
F.3.11.3 Method 2: In the case of a Financial Offer and Preferences: In the case of a 

financial offer and preferences: 

a) Score each tender in respect of the financial offer made and preferences claimed, if any, in accordance 
with the provisions of F.3.11.7 and F.3.11.8. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula: 

 
TEV = NFO + NP 

 
where: NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.7; 

NP is the number of tender evaluation points awarded for preferences claimed in 

accordance with F.3.11.8. 

 

c) Rank tender offers from the highest number of tender evaluation points to the  lowest. 

d) Recommend the tenderer with the highest number of tender evaluation points for the award of the contract, 

unless there are compelling and justifiable reasons not to do so. 

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend 

the tenderer with the highest number of tender evaluation points, and recommend the tenderer with the 

highest number of tender evaluation points, unless there are compelling and justifiable reasons not to do 

so and the process set out in this sub clause is repeated 

 
F.3.11.4 Method 3: In the case of a Financial Offer and Quality: In the case of a 

financial offer and quality: 

a) Score each tender in respect of the financial offer made and the quality offered in accordance with the 

provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to score the minimum number of 

points for quality stated in the tender data, if any. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula: 

 
TEV = NFO + NQ 

 
where: NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11.8; 

NQ is the number of tender evaluation points awarded for quality offered in accordance with 

  F.3.11.9.  
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c) Rank tender offers from the highest number of tender evaluation points to the  lowest. 

d) Recommend tenderer with the highest number of tender evaluation points for the award of the contract, 

unless there are compelling and justifiable reasons not to do so. 

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend 

the tenderer with the highest number of tender evaluation points and recommend the tenderer with the 

highest number of tender evaluation points, unless there are compelling and justifiable reasons not to do 

so and the process set out in this sub clause is repeated. 

 
F.3.11.5 Method 4: In the case of a Financial Offer, Quality and Preferences: 

In the case of a financial offer, quality and preferences: 

 
a) Score each tender in respect of the financial offer made, preference claimed, if any, and the quality offered 

in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender offers that fail to score the 

minimum number of points for quality stated in the tender data, if  any. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula, 

unless otherwise stated in the Tender Data 

 
 

TEV = NFO + NP + NQ 

 
where: NFO is the number of tender evaluation points awarded for the financial offer made in 

accordance with F.3.11. 7; 

NP is the number of tender evaluation points awarded for preferences claimed in 

accordance with F.3.11.B. 

NQ is the number of tender evaluation points awarded for quality offered in accordance with 

F.3.11.9. 

 

c) Rank tender offers from the highest number of tender evaluation points to the  lowest. 

d) Recommend the tenderer with the highest number of tender evaluation points for the award of the contract, 

unless there are compelling and justifiable reasons not to do so. 

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend 

the tenderer with the highest number of tender evaluation paints and recommend the tenderer with the 

highest number of lender evaluation points, unless there are compelling and justifiable reasons not to do 

so and the process set out in this sub clause is repeated. 

 
F.3.11.6 Score financial offers, preferences and quality, as relevant, to two decimal places. 

F.3.11.7 Scoring Financial Offers 

 
Score the financial offers of the remaining responsive tender offers using the following formula: 

NFO = W1 x A 

Where NFO is the number of tender evaluation points awarded for the financial offer; 

W1 is the maximum possible number of tender evaluation points awarded for the financial offer as 

stated in the Tender Data; 

A is the number calculated using the formula and option described in table F 1 as stated in the 

tender data. 

 
TABLE F.1 – FORMULAE FOR THE VALUE OF A 

 

 
FORMULA 

 
BASIS FOR COMPARISON 

VALUE OF "A" 

Option 1 Option 2 

1 Highest price or discount A = [1+(P-Pm) / Pm] P/Pm 

2 
Lowest price or percentage commission / fee 

A = [1-(P-Pm) / Pm] Pm/P 
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Where: 

Pm = is the comparative offer which is the most favorable 

P = is the comparative offer of the tender under consideration 

 
F.3.11.8 Points awarded for Specific Goals 

 
SPECIFIC GOALS FOR THE TENDER AND POINTS CLAIMED ARE INDICATED PER THE TABLE BELOW.  

The specific goals allocated points in terms of this 
tender 

Number of points     
allocated 

(80/20 system) 
(To be completed by the 

organ of state) 

 

 

Number of points claimed 

(80/20 system) 

(To be completed by the tenderer) 

Race: 

*100% Black owned enterprise – 10 points 

*51%  Black & 49% Other – 6 points 

*50% Black & 50% other – 4 points 

* Other – 2 Points 

10 

  

Gender :  

*Women – 2 points 
02   

Youth (18 – 35years) – 2 points 02  

Disabled  - 1 points 01  

Geographical Location (Enterprises located in:- 

*Provincial – 5 

*National – 3 

 

05 

  

 

 

Total Specific Goals =_________________ 

 

 

NB: PROOF MUST BE ATTACHED FOR CLAIMED POINTS 

 CK Document 

 Certified ID Copy 

 Proof of Resident 

 Medical Certificate (Provide Medical document if applicable) 
 

 
F.3.11.9 Scoring Quality (functionality) 

Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data. 

Calculate the total number of tender evaluation points for quality using the following formula: 

NQ= W2 x So / Ms 

 
where: So is the score for quality allocated to the submission under consideration; Ms is the maximum 

possible score for quality in respect of a submission; and W2 is the maximum possible number of tender 

evaluation points awarded for 

the quality as stated in the tender data 
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F.3.12 Insurance provided by the Employer 

If requested by the proposed successful Tenderer, submit for the Tenderers information the policies or certificates of 

insurance (or both) which the Conditions of Contract identified in the Contract Data require the Employer to provide. 

 
F.3.13 Acceptance of Tender Offer 

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial risk 

and only if the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing participating in  the 
 

 

employer's procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 

professional and technical qualifications, professional and technical competence, financial resources, 

equipment and other physical facilities, managerial capability, reliability, experience and reputation, 

expertise and the personnel, to perform the contract, 

c) has the legal capacity to enter into the contract, 

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or a 

judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of any 

of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data,  and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts of  interest. 

 
F.3.14 Prepare contract documents 

F 3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the Employer as part of 

the tender documents to take account of : 

(a) addendum issued during the tender period; 

(b) inclusion of some of the returnable documents; 

(c) other revisions agreed between the Employer and the successful Tenderer, 

 
F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.  

 
F.3.15 Complete adjudicator’s contract 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties 

to complete formalities for appointing the selected adjudicator at the same time as the main contract is  signed. 

 
F.3.16 Notice to unsuccessful tenderers 

F.3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and returning one copy 

of the form of offer and acceptance before the expiry of the validity period stated in the tender data, or agreed additional 

period. Providing the form of offer and acceptance does not contain any qualifying statements, it will  constitute the 

formation of a contract between the employer and the successful tenderer as described in the form of offer and 

acceptance. 

 
F.3.16.2 After the successful tenderer has been notified of the employer's acceptance of the tender, notify other tenderers 

that their tender offers have not been accepted. 

 
F.3.17 Provide copies of the contracts 

 
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract 

as soon as possible after completion and signing of the form of offer and acceptance. 

 
F.3.18 Provide written reasons for actions taken 

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of tender, but 

withhold information which is not in the public interest to be divulged, which is considered to prejudice the legitimate 

commercial interests of tenderers or might prejudice fair competition between tenderers. 
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The Conditions Of Tender applicable to this contract are the Standard Conditions of Tender as contained in Annex F of the May 2010 

edition of the CIDB Standard for Uniformity in Construction Procurement (see www.cidb.org.za)  

 
The Standard Conditions of Tender refer to the Tender Data for details that apply specifically to this Tender. The Tender Dat a shall 

have precedence in the interpretation of any ambiguity or inconsistency between it and the Standard Conditions Of Tender. Each item 

of data given below is cross-referenced to the Clause in the Standard Conditions of Tender to which it mainly applies.  

 

Clause Wording (Data) 

F.1.1 The employer is the Okhahlamba Local Municipality. 

F.1.2 The tender documents issued by the employer comprise: 

PART T1 : TENDERING PROCEDURES 

T1.1: Tender Notice and Invitation to Tender 

T1.2: Tender Data 

PART T2 : RETURNABLE DOCUMENTS 

T2.1: List of Returnable Documents 

T2.2: Returnable Schedules 

PART C1: AGREEMENTS AND CONTRACT DATA 

C1.1: Form of Offer and Acceptance 

C1.2: Contract Data 

C1.3: Form of Guarantee 

C1.4: Adjudicator’s Agreement (if applicable) 

PART C2 : PRICING DATA 

C2.1: Pricing Instructions 

C2.2: Bills of Quantities 

PART C3 : SCOPE OF WORKS 

C3 Scope of Work 

C3.1 Description of the Works  

C3.2 Engineering 

C3.3 Procurement  

C3.4 Construction  

C3.5 Management 

C3.6 Project Specifications 

C3.7 Particular Specifications 

PART C4 : SITE INFORMATION 

ANNEXURES 

T1.2.2 : TENDER DATA: APPLICABLE TO THIS TENDER 
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Clause Wording (Data) 

F.1.4 The Employer’s agent is: 

  
Name: Thokomela Engineering (Pty) Ltd  
Address: 25 Poinsettia Rd, Cleland, Pietermaritzburg, 3201       

Tel No: 033 307 0167 

E-Mail: langat@thokomela.co.za 
 

F.2.1 Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders:  

a) Availability of resources. 

b) Availability of skills to manage and perform the contract – including staff that satisfies EPWP requirements (if 

applicable). 

c) Previous experience on contracts of a similar value and nature. 

d) Financial standing and capability. 

F.2.1 Only those tenderers who are registered with the CIDB or are capable of being so prior to the evaluation of 

submissions, in a contractor grading designation equal to or higher than a contractor grading designation determined in   

accordance     with     the     sum     tendered for a 6CE or higher class of construction work, are eligible to submit 

tenders. 

Joint ventures are eligible to submit tenders provided that: 

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation in the 6CE or higher class of construction work; and 

 
3. the combined contractor grading designation calculated in accordance with the Construction Industry Development 

Regulations is equal to or higher than a contractor grading designation determined in accordance with the sum 

tendered for a 6CE or higher class of construction works. 

F.2.1 The following tenderers who are registered with the CIDB, or are capable of being so registered prior to the  

evaluation of submissions, are eligible to submit tenders: 

a) contractors who have a contractor grading designation equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered for a 6CE or higher Class of construction work, and 

 
b) contractors registered as potentially emerging contractors with the CIDB who are registered in one contractor 

grading designation lower than that required in terms of (1) above and who satisfy the following criteria: 

 
Joint ventures are eligible to submit tenders provided that: 

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation in the 6CE or higher class of construction work; and 

 
3. The combined contractor grading designation calculated in accordance with the Construction Industry Development 

Regulations is equal to or higher than a contractor grading designation determined in accordance with the sum 

tendered for 6CE or higher class of construction work, are eligible to submit tenders. 

mailto:langat@thokomela.co.za
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Clause Wording (Data) 

F.2.7 The arrangements for a compulsory clarification meeting are: 

   Date: Tuesday, 24 February at 10:00am 

Venue: Bergville Sports Complex 
 Attend the compulsory site visit and clarification meeting at which Bidders may familiarize themselves with aspects of 

the proposed work, services or supply, and raise questions. Details of the meeting are stated in the Bid Data. 

F.2.12 If, a tenderer wishes to submit an alternative offer, the only criteria permitted for such alternative tender offer is that i t 

demonstrably satisfies the Employer’s standards and requirements, the details of which may be obtained from the 

Employer’s Agent. 

 
Calculations, drawings and all other pertinent technical information and characteristics, as well as modified or proposed 

Pricing Data must be submitted with the alternative tender offer to enable the Employer to evaluate the efficacy of the 

alternative and its principal elements, to take a view on the degree to which the alternative complies with the Employer’s 

standards and requirements and to evaluate the acceptability of the pricing proposals. Calculations must be set out in 

a clear and logical sequence and must clearly reflect all design assumptions. Pricing Data must reflect all assumptions 

in the development of the pricing proposal. 

 
Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an  obligation of the 

contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and liability that th e 

alternative offer complies in all respects with the Employer’s standards and requirements.  

 
The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative offer to 

cover the Employer’s costs of confirming the acceptability of the detailed design before it is constructed.  

F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original, plus 0 (nil) copies. 

F.2.13.5 

F.2.15.1 

The Employer’s address for delivery of tender offers and identification details to be shown on each tender offer package 

are: 

Location of tender box: OKHAHLAMBA LOCAL MUNICIPALITY 

 
 

Identification details: “MUNICIPAL MANAGER, OKHAHLAMBA LOCAL MUNICIPALITY: CONSTRUCTION 

OF NDUNWANA GRAVEL ROAD AND BRIDGE IN WARD 03. 

CLOSING DATE: Wednesday, 18 March 2026 at 12h00 

Postal address: OKHAHLAMBA LOCAL MUNICIPALITY 

259, KINGSWAY STREET, BERGVILLE, 3350, KZN, ZA 

 

F.2.13 A two-envelope procedure will not be followed. 

F.2.15 The closing time for submission of tender offers is 12h00 hours on Wednesday, 18 March 2026. 

+ Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

F.2.16 The tender offer validity period is hundred and twenty (120) days. 

F2.18 The tender shall, when requested by the Employer to do so, submit the names of all management and supervisory staff 

that will be employed to supervise the labour-intensive portion of the works together with satisfactory evidence that 

such staff members satisfy the eligibility requirements 

F.2.23 The tenderer is required to submit the following certificates with his tender: 

1) either a Certificate of Contractor Registration issued by the Construction Industry Development Board OR a copy 

of the Application Form for registration in terms of the Construction Industry Development Board Act (Form F006) 

and an original valid Tax Clearance Certificate issued by the South African Revenue Services. 

2) a certificate certifying that the enterprise has no undisputed commitments to a municipality or other service 

provider in respect of which payment is overdue by more than 30 days (if greater than R10 million incl.  VAT); 
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 3) particulars of any contracts awarded by an organ of state during the last five years including particulars of any 

material non-compliance or dispute concerning their execution over this period (if >R10 000 incl. VAT);  and 

 4) a statement indicating whether any portion of the goods or services are expected to be sourced from outside the 

Republic, and, if so, what portion and whether any portion or payment from the municipality or municipal entity 

is expected to be transferred out of the Republic (if greater than R10 million incl. VAT). 

F3.4 The time and location for opening of the tender offers are in accordance with F.2.15 & F2.13.5  

F.3.11 The procedure for the evaluation of responsive tenders is Method 2. 

a) Scoring financial offer: 

The financial offer will be scored using Formula 2 (Option 2) where the value of W1 is: 

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in excess of 

R50 000 000 (R50 million); or 

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers equals or is above 

R30 000 and up to R50 000 000. 

b) Scoring Preferences 

Up to 100 minus W1 tender evaluation points will be awarded to tenderers in respect of:  

1) the Specific Goals 

Preference points will be allocated as follows: 

Price W1 = 80 

Specific Goals: 20 (max) 

 Tenderers are advised to study: OKHAHLAMBA LOCAL MUNICIPALITY – SUPPLY CHAIN MANAGEMENT 

PROCUREMENT POLICY when completing Page 72 and claiming points. 

F.3.13.1 Tender offers will only be accepted on condition that: 

a) the tenderer has in his or her possession an original Tax Clearance Certificate issued by the South African 

Revenue Services; 

b) the tenderer is registered with the Construction Industry Development Board in an appropriate contractor 

grading designation; 

 c)   the tenderer or any of its directors is not listed in the Register of Tender Defaulters in terms of the Prevention   and 

Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business with the public  sector; 

and 

 d) the tenderer has not: 

i) abused the Employer’s Supply Chain Management System; or 

ii) failed to perform on any previous contract and has been given a written notice to  this effect; and 

 

e) has completed the Compulsory Enterprise Questionnaire and there are no conflicts of interest which may impact 

on the tenderer’s ability to perform the contract in the best interests of the employer or potentially comprise the 

tender process. 

F.3.18 The number of paper copies of the signed contract to be provided by the Employer is ONE (1). 
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1. FUNCTIONALITY CRITERIA 

 
The Functionality Scorecard is as per the Table below. 

DESCRIPTION VERIFICATION 

METHOD 

MAXIMUM 

POTENTIAL 

SCORE 

POINTS 

CLAIMED 

BID   

EVALUATION 

COMMITTEE 

SCORES 

Proof of experience of the company in Roads projects 

of similar scope and valued at 5 Mil and above in the 

past 5 years (6 points per project to a maximum of 30 

points) (Completion Certificates and Name of 

traceable references with contact details to be 

included for verification) 

Appointment letters 

and Completion 

Certificates 

30 
  

Qualifications and Professional Registration of 

Contracts Manager with more than 5 years’ experience 

(Degree = 10 points, B-Tech = 7.5 points, National 

Diploma = 2.5 Points, No submission = 0 points (Less 

than 5 years’ experience = 0 points) 

(*Professional Registration = ECSA; SACPCMP) 

Certified Copy of 

Qualification, 

Professional 

Registration and 

Curriculum Vitae to be 

attached 

10 
  

Qualifications of Site Agent with more than 5 years’ 

experience (Degree = 10 points, B-Tech = 

7.5 points, National Diploma = 2.5 Points, No 
submission 

= 0 points (Less than 5 years’ experience = 0 points) 

 

Certified Copy of 

Qualification, and 

Curriculum Vitae to be 

attached 

10 
  

Proof of plant ownership/ plant lease agreement (2.5 

points per plant; Track Excavator, Backhoe TLB, 

Pedestrian Vibratory Roller, Tipper Trucks, Water 

Cart, Grader) 

Copies of Plant 

Ownership documents 

to be attached 

20 
  

Approach paper/ Construction Method Statement 

(maximum 5 pages) The method statement must 

include the following sub- headings: Approach 

Method, Time Frames, Activities (in construction 

sequence), Construction Administration, Quality 

Management, Health and Safety. Good = 20 points, 

Average = 10 points, Poor = 5 points No submission= 

0 points 

Brief (5 Pages 

Maximum) and 

programme 

20 
  

Note: Tenderer’s are required to attach audited 3-year 

Financial Statements from a Registered Financial 

Institution. The evaluation of the tenderer’s Audited 

Financial Statement will be done as follows, based on the 

information provided in Schedule 2B and BC. 

 3 years Audited Financial Statement that are 

prepared by Professional Accountant 

Audited Financial 

Statement 

10 
  

T1.2 3: TENDER DATA: SPECIAL CONDITIONS OF TENDER 
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 2 years Audited Financial Statement that are 

prepared by Professional Accountant 

 5 
  

 1 years Audited Financial Statement that are 

prepared by Professional Accountant 

 3 
  

 No Submission  0 
  

TOTAL 
 

100 
  

 

 NOTE: 

 
i) BIDDERS ARE REQUIRED TO PROVIDE PROOF FOR EACH OF THE ABOVE NAMELY COMPANY 

REGISTRATION, QUALIFICATIONS DOCUMENTS, APPOINTMENT LETTERS, COMPLETION 

CERTIFICATES AND REFERENCE LETTERS FOR PREVIOUSLY COMPLETED PROJECTS. FAILURE TO 

DO SO WILL RENDER THE BID INVALID. 

 

ii) PROVIDE PROOF FOR ALL OF THE ABOVE, INCLUDING CONTACT DETAILS, NAMES OF COMPANIES 

AND CONTACT DETAILS WHERE REFERENCE CHECKS CAN BE UNDERTAKEN. 

 
iii) FAILURE TO COMPLETE THE FUNCTIONALITY SCORE CARD WILL DISQUALIFY YOUR PROPOSAL AND 

BIDDERS NEED TO SCORE A MINIMUM OF 70 POINTS OUT OF 100 TO BE ELIGIBILE. 
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SPECIAL CONDITIONS 
 

2. DURATION OF CONTRACT 

 
The project must be completed within six (6) months from contract start date. 

 
3. PAYMENTS 

 
All payments will be made to the Service Provider within thirty (30) days of verification of an invoice. All invoices should be 

submitted by the 10th of each month. No payments will be made to the contractor if he/she does not adhere to the EPWP 

requirements. 

 
4. SERVICE LEVEL AGREEMENT 

 
4.1 A service level agreement will be entered into with the successful bidder. 

4.2 Negotiations in respect of the service level agreement must be finalised within fourteen (14) calendar days of receipt of the 

letter of acceptance by the successful bidder." 

4.3 Service level agreement entered into with the successful bidder will capture the time frames for  performance 

applying to this contract. 

4.4 Should no consensus be reached within fourteen (14) calendar days of finalizing the Service Level Agreement 

(SLA), the Municipality will be entitled to: 

i) Cancel its acceptance of the bid, or 

ii) Extend the negotiation period without prejudice to any of its other rights in terms of this contract or 

common law. 

 
5. PENALTIES 

 
Penalties will be levied at R 2000.00 per day in the event of non-compliance. 

 
6. PRICE 

 
This Tender shall be a Re-measurement Contract. Contract price adjustment is not applicable to this Tender. 

 
7. BID VALIDITY 

 
This bid shall not be withdrawn during a period of hundred and twenty (120) days from the date on which it is to be lodged, 

and it may be accepted at any time during that period. 
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8. BID COMPLIANCE 

 
The Bid must comply with the following: 

 
The VAT component of the price must be indicated separately. This bid or part thereof may not be ceded. The bid documents 

submitted must be in the form and order as issued by the Municipality in order to assist the Municipality with the evaluation  of 

same 

 
9. MEETINGS 

 
Progress meetings will be held once a month as agreed with the Engineer and Technical Meetings will be on an ongoing basis 

as and when is deemed necessary by the Engineer. 

 
10. PROGRAMME/PERFORMANCE 

 
The Service provider will be required to submit a program of confirmed activities to be undertaken in the project that will form 

an Annexure to the Service Level Agreement within 14 days from the commencement date.  

 
The Service Provider will also be required to submit monthly progress reports. 

 
11. RETURNABLE DOCUMENTS 

 
The issued documents must be returned in the form and order in which they were issued to assist the Municipality to expedite 

adjudication of the bids. The Okhahlamba Local Municipality reserves the right to disqualify a bid in the event that the bidd er 

does not fully comply with this provision. 

 
12. MANDATORY OBJECTION PERIOD 

 
All administrative actions and decisions taken by the Okhahlamba Local Municipality through its officials may become subject 

to an objections and appeals process. As such, in terms of Section 62 of the Municipal Systems Act 32 of 2000, a period of 

Fourteen (14) days will be set aside to allow for the submission of appeals against the award/process of making the award to 

a particular bidder by any interested party. Except in scenarios where the decision of a duly appoin ted panel sets aside the 

appointment of the successful bidder as service provider of this contract, the appointment will then be confirmed by the 

Okhahlamba Local Municipality in writing. 

 
13. PERFORMANCE SECURITY 

 
A fixed amount of 10% in respect of Performance Security is applicable in respect of each bid and must apply for the duration 

of the contract. 

The Performance Security shall be secured within fourteen (14) calendar days of award of the bid and shall apply from the date 

of award of the bid. 

The Performance Security submitted has to be approved by the Okhahlamba Local Municipality.  

 
14. OTHER MATTERS 

 
Bidders must also submit three year audited financial statements of the company. 

Bidders must certify that he/she have no outstanding debts due to the Municipality where the bidder originates and any other 

Municipality or any service provider. 

Only locally produced or manufactured good, meeting the stipulated minimum threshold for local production and content will 

be considered in line with regulations 8(2) of the Preferential Procurement Regulations and National Treasury Circular 69. 

The exchange rate to be used for the calculation of local production and content must be the exchange rate published by the 

South African Reserve Bank (SARS) at 12:00 on the date of advertisement of the bid; and Only the South African Bureau of 

Standards (SABS) approval technical specification number SATS 12863:2011 must be used to calculate local conten t. 
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SUB-CONTRACTING: 

 

Each tender rate shall be in full compensation for the management and execution of the Targeted Enterprise procurement process in 

the relevant CIDB contractor grading. This will include for the following;  

 Compilation of the tender document,  

 printing, binding and issue of the tender documents for each tender,  

 advertising of each tender,  

  provision of the venue and the conducting of each compulsory briefing session for each tenderer,  

 conducting of each tender opening process,  

 adjudication of the tender received for each tender,  

 preparation of each tender adjudication report and the review,  

 award of each tender and  

 conclusion of the subcontract agreement with each successful Targeted Enterprise tenderer. 

Sub-Contracting as Condition of Tender: 

(1) If feasible to subcontract for a contract above R30 million, an organ of state must apply subcontracting to 

advance designated groups. 

(2) If an organ state applies subcontracting as contemplated in sub-regulation (1), the organ of state must advertise 

the tender with a specific tendering condition that the successful tenderer must sub-contract of 30% of the value 

of the contract to: 

(a) An EME OR QSE. 

(b) An EME or QSE which is at least 51% owned by black people. 

(c) An EME or QSE which is at least 51% owned by black people who are youth. 

(d) An EME or QSE which is at least 51% owned by black people who are women. 

(e) An EME or QSE which is at least 51% owned by black people with disabilities. 

(f) An EME or QSE which is at least 51% owned by black people living in rural or underdeveloped areas or townships. 

(g) A cooperative which is at least 51% owned by black people. 

(h) An EME or QSE which is at least 51% owned by black people who are military veterans. 

(i) More than one of the categories referred to in paragraph (a) or (h). 

(3) The organ of state must make available the list of all suppliers registered on a database approved by National 

Treasury to provide the required goods or services in respect of the applicable designated groups mentioned in 

sub-regulation (2) from which the tenderer must select a supplier. 

Sub-Contractors must be registered under CIDB (from grade 1CE) and must be compliant with SARS and CSD. Contractors 

should also be registered under Okhahlamba Local Municipality database. 

Recommended Sub-Contracting Items are as follows: 

 2300: Concrete Kerbing, Channeling and Concrete Lining for Drains 

 5200: Gabions 

 5600: Road Signs 
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The following documents are to be completed and returned as they constitute the tender. Whilst many of the returnables are required for 

the purpose of evaluating the tenders, some will form part of the subsequent contract, as they form the basis of the tender o ffer. For this 

reason, it is very important that tenderers return all information requested. 

 
1. RETURNABLE DOCUMENTS AND SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRACT 

The Tenderer shall complete and submit the following returnable schedules and documents. 

 

                Schedule : 1A Compulsory Enterprise Questionnaire 

Schedule : 1B Authority of Signatory 

Schedule : 1C   Certificate of Authority for Joint          

Ventures (if applicable) 

Schedule : 1D Registration Certificate/JV Agreement And Power Of 

Attorney/ ID Document 

Schedule : 1E Record of Addenda to Tender Documents 

Schedule : 1F Curriculum Vitae And Qualifications for Key Personnel 

                Schedule : 1G           Personnel Schedule   

Schedule : 1H  Schedule Of Work Carried out by the Tenderer 

Schedule : 1H 1.1      Independent Reference of Tenderer’s Experience 

-1.6 

Schedule : 1I            Schedule of Plant and Equipment available for the  

                                Contract 
 

                Schedule : 1IJ           Schedule of Proposed Subcontractors 

Schedule : 1L Proposed Amendments and Qualifications 

Schedule : 1M  Methodology and Project Plan 

Schedule : 1N Preliminary Programme 

Schedule : 1O           Central Supplier Database (CSD) Report   

Schedule : 1P Tax Compliance Status letter Requirements 

Schedule : 1Q BBBEE Certificate  

  

2. COMPULSORY RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES 
 

Schedule : 2A Certificate of Contractor Registration issued by the CIDB    

Schedule : B Municipal Utility Account/Lease Agreement 

Schedule : 2C Certificate of Attendance at Clarification Meeting 

 

  

  

T2.1: LIST OF RETURNABLE DOCUMENTS 
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3. RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRACT (to be attached with 

submission) 

 

Schedule : 3A     Workmen’s Compensation Certificate 

 

Schedule : 3B    Unemployment Insurance Fund (UIF) Certificate 

 

 Schedule : 3C Form Of Intent To Provide A Performance Guarantee 

 

 Schedule : 3D           Contractor’s Health And Safety Declaration 

 

 Schedule : 3E           Contractor’s Health And Safety Plan 

 

  

4. OTHER SCHEDULES AND AFFIDAVITS THAT WILL BE INCORPORATED INTO THE CONTRACT 

(included hereafter for completion) 

 

C1.1 : The Form of Offer and Acceptance 

C1.2 : Contract Data (Part 2) 

C1.3 Occupational Health and Safety Agreement 

C2.2 : Bills of Quantities 
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The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of each 

partner must be completed and submitted. 

Section 1: Name of enterprise: ....................................................................... ............................................................ 

Section 2: VAT registration number, if any: ............................................................................................ ...................  

Section 3: CIDB registration number, if any: ..............................................................................................................   

Section 4: Particulars of sole proprietors and partners in partnerships  

Name Identity number Personal income tax number 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners  

Section 5: Particulars of companies and close corporations 

Company registration number .................................................................... ........................................................................ 

Close    corporation    number  .................................................................................................................................................. 

Tax   reference   number   ........................................................................................................................................................ 

Section 6: Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager, principal 

shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months in the service of any 

of the following: 

 a member of any municipal council an    employee   of   any provincial  department,  national  or 
 a member of any provincial legislature provincial public  entity  or constitutional institution within 

 a member of the National Assembly or the National the meaning of the Public Finance Management Act, 1999 
Council of Province (Act 1 of 1999) 

a member of the board of directors of any municipal entity       a member of an accounting authority of any national or 
provincial public entity 

an official of any municipality or municipal entity an employee of Parliament or a provincial legislature 

If any of the above boxes are marked, disclose the following: (insert separate page if necessary) 

Name of sole proprietor, partner, director, 

manager, principal shareholder or 

stakeholder 

Name of institution, public office, board or 

organ of state and position held 

Status of service 

(tick appropriate column) 

 

current 
Within last 
12 months 

    

 

 
 
 
 
 
 
 
 
 
 
 
 

 

 

   

SCHEDULE 1A: COMPULSORY ENTERPRISE QUESTIONNAIRE 
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Section 7: Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a partnership or director, 

manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months been 

in the service of any of the following: 

 a member of any municipal council 

 a member of any provincial legislature  

 a member of the National Assembly or the National   

 a member of the board of directors of any municipal entity 
 an official of any municipality or municipal entity 

 
 
 

Name of spouse, child or parent 

Name of institution, public office, 
board or organ of state and 
position hold 

Status of service  
(tick appropriate column) 

Current 
Within last 12 
months 

    

    

    

    
* Insert separate page if necessary    

 

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the enterprise: 

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our t ax 

matters are in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholl y or 

partly exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms 

of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the 

enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no other 

relationship with any of the tenderers or those responsible for compiling the scope of work that could cause or be interpreted as 

a conflict of interest; 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true 
and correct. 

 

Signed Date 

Name Position 
  

Enterprise name 

 
* The schedule should be used where tenders are subject to the local Government: Municipal Finance Management Act  

 an   employee of any  provincial  department,  national  or 
provincial public entity or constitutional institution within 
the meaning of the Public Finance Management Act, 
Council 1999 (Act 1 of 1999) 

 a member of an accounting authority of any national or 
provincial public entity 

 an employee of Parliament or a provincial legislature 
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SCHEDULE 1B: AUTHORITY OF SIGNATORY 

 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the certificate set out below for 

the relevant category. 

 

A 

Company 

B 

Partnership 

C 

Joint Venture 

D 

Sole Proprietor 

E 

Close Corporation 

     

 

A. Certificate for Company 

I, ............................................................................... , chairperson of the board of directors of ........ ……….. 

................................................................................... , hereby confirm that by resolution of the board 

(copy attached) taken on ........................................ 20……., Mr/Ms ......................................................  

acting in the capacity of.............................................. , was authorized to sign all documents in connection with this tender 

for contract .................................................................................. and any contract resulting from it on behalf of the 

company. 

As witnesses : 

1.    Chairman :      

Date : 

2.    

Tenderers must attach a copy of the Resolution of the Board - refer Schedule 2B. 

B. Certificate for Partnership 

We, the undersigned, being the key partners in the business trading as ............................................... 

................................................... hereby authorize Mr/Ms ........, ............................................................  

acting in the capacity of............................................................. to sign all documents in connection 

with the tender for Contract ...................................................... and any contract resulting from it on our behalf. 
 

NAME ADDRESS SIGNATURE DATE 

    

    

    

NOTE : This certificate is to be completed and signed by all of the key partners upon whom rests the direction of the 

affairs of the Partnership as a whole 

C. Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms 

..................................................... , authorised signatory of the company ............................................. 

..................................................... , acting in the capacity of lead partner, to sign all documents in connection with the 

tender offer for Contract ............................................................................... and any contract resulting from it on our 

behalf. 

This authorization is evidenced by the attached power of attorney signed by legally authorized signatories of all the partners 

to the Joint Venture. 
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NAME OF FIRM ADDRESS 
AUTHORISING SIGNATURE, NAME 

& CAPACITY 

   

   

   

   

 

D. Certificate for Sole Proprietor 

I, .............................................................. hereby confirm that I am the sole owner of the business trading as 

............................................................................................ 

 
As witnesses: 

1.    Signature : Sole owner   :    

2. Date :    

E. Certificate for Close Corporation 

We, the undersigned, being the key members in the business trading as ........................................... 

...................................................................... hereby authorize Mr/Ms ................................................ 

acting in the capacity of ................................................ , to sign all documents in connection with the tender for 

Contract ........................................................................ and any contract resulting from it on our behalf. 

 

 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

 

NOTE: This certificate is to be completed and signed by all of the key-partners upon who rests the direction of the affairs of 

the Partnership as a whole. 
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This returnable schedule is to be completed by joint ventures. 

We, the undersigned, are submitting this tender offer in joint venture and hereby authorize Mr/Ms .................... 

………………………….., authorised signatory of the company, close corporation or partnership ....................... 

............................................................................ , acting in the capacity of lead partner, to sign all documents in connection with the 

tender offer and any contract resulting from it on our behalf. 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner   
 

Signature    

 
Name   

Designation    

   
 

Signature   

Name   

Designation        

   
 

Signature   

Name   

Designation        

 
NOTE: A copy of the Joint Venture Agreement showing clearly the percentage contribution of each partner 

to the Joint Venture shall be appended to this schedule. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SCHEDULE 1C: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES (if applicable) 
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Registration Certificates for Companies, Close Corporations and Partnerships, or Agreements and Powers of Attorney for Joint Ventures, or ID documents for 
Sole Proprietors must be inserted here. 

 
  

 

SCHEDULE 1D: REGISTRATION CERTIFICATE / JV AGREEMENT 
AND POWER OF ATTORNEY / ID DOCUMENTS 
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We confirm that the following communications received from the Employer before the submission of this tender offer, amending the 

tender documents, have been taken into account in this tender offer : 

No. Date Title or Details 

1. 
  

2. 
  

3. 
  

4. 
  

5. 
  

6. 
  

7. 
  

8. 
  

9. 
  

10. 
  

Attach additional pages if more space is required. 

 
Signed ............................................................. Date .................................................... 

 
 

Name ............................................................. Position .................................................... 

 
Tenderer ............................................................................................................................................................ 

 
 
 
 
 
 
 
 
 
 
 
 

SCHEDULE 1E: RECORD OF ADDENDA TO TENDER DOCUMENTS 
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Tenderer to attach CV and Certified Qualifications for all Key Personnel 
 
 

SCHEDULE 1F: CURRICULUM VITAE AND QUALIFICATIONS FOR KEY PERSONNEL 
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Job Description Non-Local Local 

Contract Manager 
  

Site Agent 
  

Quantity Surveyor 
  

Surveyors 
  

General Foreman 
  

Foremen 
  

Community Officers 
  

Clerks 
  

Operators 
  

Bricklayers 
  

Learner Bricklayers 
  

Steel fixers 
  

Watchmen 
  

Pipe Layers 
  

Labourers 
  

* Other 
  

* Other 
  

* Other 
  

* To be filled in by Tenderer 

 
Signed ............................................................. Date .................................................... 

Name ............................................................. Position .................................................... 

 
Tenderer .............................................................……………………………………………………………………

SCHEDULE 1G: PERSONNEL SCHEDULE 
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The following is a statement of work for similar scope and value successfully executed by myself/ourselves: 

 
Employer, contact person and 

telephone number 

 
Description of Contract 

Value of Work Inclusive 

of VAT (Rand) 
Date Completed 

 

    

    

    

    

    

    

    

    

Note to tenderer: only information relating to similar scope and value projects are to be provided in the above table. Copies of appointment 
letters and completion certificates are to be attached to this returnable. Information in the table without appointment letters and completion 

certificates attached will NOT be considered. 

 
Signed ............................................................. Date .................................................... 

 

Name 

 

............................................................. 

 

Position 

 

.................................................... 

 
Tenderer ............................................................................................................................................................ 

 
 

SCHEDULE 1H: SCHEDULE OF WORK CARRIED OUT BY THE TENDERER 
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PROFOMA REPORT ON THE TENDERERS COMPETENCE AND PERFORMANCE ON A SIMILAR PROJECT FOR TENDER RECOMMENDATION 

PURPOSES. 

The Tenderer shall provide details on each of the previous projects listed under the tenderers experience. The reference proforma must be completed by 

each of the previous Employer for their respective projects (as claimed in the Tenderers experienced schedule). 

Project details: 

Description of work:   

    

    

    

    

    

    

Employer:   

Contract Duration:   

Completed Date:   

 

Any other comments: 

 

………………………………………………………………………………………………………………………………..………………………… 

………………………………………………………………………………………………………………………………..………………………… 

Details of person completing this reference form (Reference): 

Name :        ……………………………………….                  Signature             : ………………………………….  

Capacity :          ………………………………………. 

Contact Number: ……………………………………….  Date  : …………………………………. 

 

OFFICIAL STAMP 

  

  

  

  

 

 

 

 

 

 

 

 

SCHEDULE 1H 1.1: INDEPENDENT REFERENCE OF TENDERER’S EXPERIENCE 
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PROFOMA REPORT ON THE TENDERERS COMPETENCE AND PERFORMANCE ON A SIMILAR PROJECT FOR TENDER RECOMMENDATION 

PURPOSES. 

The Tenderer shall provide details on each of the previous projects listed under the tenderers experience. The reference proforma must be completed by 

each of the previous Employer for their respective projects (as claimed in the Tenderers experienced schedule). 

Project details: 

Description of work:   

    

    

    

    

    

    

Employer:   

Contract Duration:   

Completed Date:   

 

Any other comments: 

………………………………………………………………………………………………………………………………..………………………… 

………………………………………………………………………………………………………………………………..………………………… 

Details of person completing this reference form (Reference): 

Name :        ……………………………………….                  Signature             : ………………………………….  

Capacity :          ………………………………………. 

Contact Number: ……………………………………….  Date  : …………………………………. 

 

OFFICIAL STAMP 

  

  

  

  

 

 

 
 

 

 

 

 

 

SCHEDULE 1H 1.2: INDEPENDENT REFERENCE OF TENDERER’S EXPERIENCE 
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PROFOMA REPORT ON THE TENDERERS COMPETENCE AND PERFORMANCE ON A SIMILAR PROJECT FOR TENDER RECOMMENDATION 

PURPOSES. 

The Tenderer shall provide details on each of the previous projects listed under the tenderers experience. The reference proforma must be completed by 

each of the previous Employer for their respective projects (as claimed in the Tenderers experienced schedule). 

Project details: 

Description of work:   

    

    

    

    

    

    

Employer:   

Contract Duration:   

Completed Date:   

 

Any other comments: 

 

………………………………………………………………………………………………………………………………..………………………… 

………………………………………………………………………………………………………………………………..………………………… 

Details of person completing this reference form (Reference): 

Name :        ……………………………………….                  Signature             : ………………………………….  

Capacity :          ………………………………………. 

Contact Number: ……………………………………….  Date  : …………………………………. 

 

OFFICIAL STAMP 

  

  

  

  

 

 

 

 

 

 

 

 

SCHEDULE 1H 1.3: INDEPENDENT REFERENCE OF TENDERER’S EXPERIENCE 
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PROFOMA REPORT ON THE TENDERERS COMPETENCE AND PERFORMANCE ON A SIMILAR PROJECT FOR TENDER RECOMMENDATION 

PURPOSES. 

The Tenderer shall provide details on each of the previous projects listed under the tenderers experience. The reference proforma must be completed by 

each of the previous Employer for their respective projects (as claimed in the Tenderers experienced schedule). 

Project details: 

Description of work:   

    

    

    

    

    

    

Employer:   

Contract Duration:   

Completed Date:   

 

Any other comments: 

 

………………………………………………………………………………………………………………………………..………………………… 

………………………………………………………………………………………………………………………………..………………………… 

Details of person completing this reference form (Reference): 

Name :        ……………………………………….                  Signature             : ………………………………….  

Capacity :          ………………………………………. 

Contact Number: ……………………………………….  Date  : …………………………………. 

 

OFFICIAL STAMP 

  

  

  

  

 

 

 

 

 

 

 

 

SCHEDULE 1H 1.4: INDEPENDENT REFERENCE OF TENDERER’S EXPERIENCE 
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PROFOMA REPORT ON THE TENDERERS COMPETENCE AND PERFORMANCE ON A SIMILAR PROJECT FOR TENDER RECOMMENDATION 

PURPOSES. 

The Tenderer shall provide details on each of the previous projects listed under the tenderers experience. The reference proforma must be completed by 

each of the previous Employer for their respective projects (as claimed in the Tenderers experienced schedule). 

Project details: 

Description of work:   

    

    

    

    

    

    

Employer:   

Contract Duration:   

Completed Date:   

 

Any other comments: 

 

………………………………………………………………………………………………………………………………..………………………… 

………………………………………………………………………………………………………………………………..………………………… 

Details of person completing this reference form (Reference): 

Name :        ……………………………………….                  Signature             : ………………………………….  

Capacity :          ………………………………………. 

Contact Number: ……………………………………….  Date  : …………………………………. 

 

OFFICIAL STAMP 

  

  

  

  

 

 

 

 

 

 

 

 

SCHEDULE 1H 1.5: INDEPENDENT REFERENCE OF TENDERER’S EXPERIENCE 
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PROFOMA REPORT ON THE TENDERERS COMPETENCE AND PERFORMANCE ON A SIMILAR PROJECT FOR TENDER RECOMMENDATION 

PURPOSES. 

The Tenderer shall provide details on each of the previous projects listed under the tenderers experience. The reference proforma must be completed by 

each of the previous Employer for their respective projects (as claimed in the Tenderers experienced schedule). 

Project details: 

Description of work:   

    

    

    

    

    

    

Employer:   

Contract Duration:   

Completed Date:   

 

Any other comments: 

 

………………………………………………………………………………………………………………………………..………………………… 

………………………………………………………………………………………………………………………………..………………………… 

Details of person completing this reference form (Reference): 

Name :        ……………………………………….                  Signature             : ………………………………….  

Capacity :          ………………………………………. 

Contact Number: ……………………………………….  Date  : …………………………………. 

 

OFFICIAL STAMP 

  

  

  

  

 

 

 

 

 

 

 

 

SCHEDULE 1H 1.6: INDEPENDENT REFERENCE OF TENDERER’S EXPERIENCE 
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Attach additional pages if more space is required. 

 

 

Attach additional pages if more space is required. 

 

 
 
 
 
 
 

Quantity Description, Size, Capacity, etc 

  

 
 

 

Quantity Description, Size, Capacity, etc 

  

 

 
Signed ............................................................. Date .................................................... 

Name ............................................................. Position .................................................... 

 
Tenderer ............................................................................................................................................................ 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SCHEDULE 1I: SCHEDULE OF PLANT AND EQUIPMENT AVAILABLE FOR THE CONTRACT 
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We notify you that it is our intention to employ the following Subcontractors to work on this contract. 

If we are awarded the contract we agree that this notification does not change the requirement for us to submit the names of proposed 

Subcontractors in accordance with requirements in the contract for such appointments. If there are no such requirements in the contract, 

then your written acceptance of this list shall be binding between us 

No. Name and Address of 

Proposed Subcontractor 

 
Nature and Extent of Work Previous Experience with 

Subcontractor 

1. 
   

2. 
   

3. 
   

4. 
   

5. 
   

6. 
   

7. 
   

 

 
Signed ............................................................. Date .................................................... 

 
Name 

 
............................................................. 

 
Position 

 
.................................................... 

 

 
Tenderer ............................................................................................................................................................ 

SCHEDULE 1J: SCHEDULE OF PROPOSED SUBCONTRACTORS 
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This is to certify that 

 
.............................................................................................................................................................. (Tenderer) 

 
of ............................................................................................................................................................................................... (address) 

 
................................................................................................................................................................................ 

 
was represented by the person(s) named below at the compulsory meeting held for all tenderers at ................. 

 
............................................................... (Location) on ................................... (date), starting at ........................ 

 
We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the works and / or matters incident al to doing 

the work specified in the tender documents in order for us to take account of everything necessary when compiling our rates a nd prices 

included in the tender. 

 
Particulars of person(s) attending the meeting: 

 

 
Name ............................................................. Signature .................................................. 

Capacity ............................................................. 
  

Name 

 
Capacity 

............................................................. 

 
............................................................. 

Signature .................................................. 

 

Attendance of the above persons at the meeting is confirmed by the Employer’s representative, namely: Name  

 
............................................................. Signature .................................................. 

 
Capacity ............................................................. Date & Time .................................................. 

SCHEDULE 1K: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 
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The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this Returnable Schedule. 

Alternatively, a tenderer may state such deviations and qualifications in a covering letter to his tender and reference such letter in this 

schedule. 

The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the Tender Data regardin g the 

employer’s handling of material deviations and qualifications. 

Page Clause or Item Proposal 

   

 
Signed ............................................................. Date .................................................... 

Name ............................................................. Position .................................................... 

 

Tenderer ............................................................................................................................................................ 

SCHEDULE 1L: PROPOSED AMENDMENTS AND QUALIFICATIONS 
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The Tenderer must attach the Construction Method Statement 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SCHEDULE 1M: METHODOLOGY AND PROJECT PLAN 
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The Tenderer shall attach a preliminary programme reflecting the proposed sequence and tempo of execution of the various activities comprising the 
work for this Contract.  The programme shall be in accordance with the information supplied in the Contract, requirements of the Project Specifications 
and with all other aspects of his Tender. 
 

Note: The programme must be based on the completion time as specified in the Contract Data.  No other completion time that may be indicated on 
this programme will be regarded as an alternative offer, unless it is listed in supported by a detailed statement to that effect, all as specified in the 
Tender Data. 

 
 
 
 
 

 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SCHEDULE 1N: PRELIMINARY PROGRAMME 
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The Tenderer must attach full CSD Report. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SCHEDULE 1O: CENTRAL SUPPLIER DATABASE (CSD) REPORT 



OKHAHLAMBA LOCAL MUNICIPALITY 

Construction of Ndunwana Gravel Road and Bridge in Ward 03 

 

8/1/1/4/5 TEC 03/2026          

    Part T 2-Returnable Documents 

T2.2-Returnable Schedule 

56 

 

 

 
 
 
 

 
 

 
Tenderer’s Tax matters must be in order prior the award. Tenderer’s matters will be verified through CSD. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SCHEDULE 1P: TAX COMPLIANCE STATUS LETTER 
REQUIREMENTS 



OKHAHLAMBA LOCAL MUNICIPALITY 

Construction of Ndunwana Gravel Road and Bridge in Ward 03 

 

8/1/1/4/5 TEC 03/2026          

    Part T 2-Returnable Documents 

T2.2-Returnable Schedule 

57 

 

 

 
 
 
 
 

 
 

 
Certified copy of BBBEE Certificate to be inserted here or Certified copy of BBBEE for Joint Venture in the case of Joint Ventures, failure to do so, 

tenderer will not qualify for preference points for BBBEE but will not be disqualified from the tendering process. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SCHEDULE 1Q: BBBEE CERTIFICATE  
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The Tenderer must be registered with CIDB in the correct grading and the status on CIDB must be active during the award stage. Non -active 
CIDB status will eliminate the bid. 

SCHEDULE 2A: CERTIFICATE OF CONTRACTOR REGISTRATION ISSUED BY THE CIDB 
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Tenderer must attach proof of municipal rates on Municipality Letterhead which are not older than 90 days. If the statement of the 
municipal rates is not in the name of the tenderer, an affidavit from SAPS must be attached, or a letter of Traditional Authority not older 
than 90 days for the tenderer, or in the case of a Lease Agreement, a signed lease agreement by both parties (Lessor and Lessee) , an 
affidavit indicating that the tenderer and/or Director does not have a Municipal Account and the Municipal Services, Rates and Taxes 
which are paid by the property owner must be attached. The tenderer will be rejected if they have failed to pay municipal rates and taxes 
or municipal service charges and such rates, taxes and charges (where applicable) are in arrears for more than three months. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SCHEDULE 2B: MUNICIPAL UTILITY ACCOUNT / LEASE 
AGREEMENT 
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This is to certify that 

 
.............................................................................................................................................................. (Tenderer) 
 
 
(Address) 
............................................................................................................................................................................................................... 

 
was represented by the person(s) named below at the compulsory meeting held for all tenderers at ................................................. 
 
............................................................... (Location) on .................................... (date), starting at .............................................. .......... 
We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the works and / or matters 

incidental to doing the work specified in the tender documents in order for us to take account of everything necessary when 

compiling our rates and prices included in the tender. 

 
Particulars of person(s) attending the meeting: 

 

 
Name ............................................................. Signature .................................................. 

Capacity ............................................................. 
  

Name 

 
Capacity 

............................................................. 

 
............................................................. 

Signature .................................................. 

 

Attendance of the above persons at the meeting is confirmed by the Employer’s representative, namely: Name 

 
............................................................. Signature .................................................. 

 
Capacity ............................................................. Date & Time .................................................. 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

SCHEDULE 2C: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 
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The Tenderer’s Workmen’s Compensation Certificate to be inserted here. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SCHEDULE 3A: WORKMEN’S COMPENSATION CERTIFICATE 
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The Tenderer’s Unemployment Insurance Fund (UIF) Certificate to be inserted here. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SCHEDULE 3B: UNEMPLOYMENT INSURANCE FUND (UIF) 
CERTIFICATE 
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The Tenderer must attach hereto a letter from the bank or reputable institution with whom he has made the necessary arrangements, to the effect 
that the said bank or institution will be prepared to provide the required performance guarantee when asked to do so. Any letter of guarantee 
supplied by the contractor from an institution other than the bank shall be checked by the consultant and be subjected to approval by the client. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SCHEDULE 3C: FORM OF INTENT TO PROVIDE A PERFORMANCE 
GUARANTEE 
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In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations" hereafter), a Contractor may 
only be appointed to perform construction work if the Employer is satisfied that the Contractor has the necessary competencies and 
resources to carry out the work safely in accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 
Construction Regulations 2003.  

 
To that effect a person duly authorized by the tenderer must complete and sign the declaration hereafter in detail.  

 
Declaration by Tenderer 

 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and Safety Act No 85 of 1993 (as 

amended by the Occupational Health and Safety Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations 2003. 

2. I hereby declare that my company has the competence and the necessary resources to safely carry out the construction work under this 
contract in compliance with the Construction Regulations and the Employer's Health and Safety Specifications. 

3. I propose to achieve compliance with the Regulations by one of the following: 

 
(a) From my own competent resources                                                                            *YES / NO 

(b) From my own resources still to be appointed or trained until competency is achieved                      *YES / NO 

(c) From outside resources by appointment of competent specialist subcontractors                               *YES / NO 

                 (* = delete whatever is not applicable) 

4.             Details of resources I propose: 

 

               (Note: Competent resources shall include safety personnel such as a construction supervisor and construction safety officer as defined in        
Regulation 6, and competent persons as defined in Regulations 7, 8, 10, 11, 12, 14, 15, 18, 21(1), 22, 26 and 27, as applicable to this contract) 

 

(a) Details of competent and qualified key persons from my company’s own resources, who will form part of the contract team: 

            
 

NAMES OF COMPETENT PERSONS 
 

POSITIONS TO BE FILLED BY COMPETENT PERSONS 

  

  

  

  

 
(b) Details of training of persons from my company’s own resources (or to be hired) who will still have to be trained to achieve the 

necessary competency: 
 

i) By whom will training be provided? 
………………………………………………………………………………………………………… 
 

ii) When will training be undertaken? 
…………………………………………………………………………………………………………. 

 
iii) List the positions to be filled by persons to be trained or hired: 

…………………………………………………………………………. 
 

…………………………………………………………………………………………………………………………………………
………… 

 
                                           
…………………………………………………………………………………………………………………………………………………… 
 

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied from own company: 
 

Name of Proposed subcontractor: 

SCHEDULE 3D: CONTRACTORS’S HEALTH AND SAFETY 
DECLARATION 
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…………………………………………………………………………………………………………………… 
 
Qualifications or details of competency of the subcontractor: 
……………………………………………………………………………………. 
 
 
……………………………………………………………………………………………………………………………………………………… 
 

                           ………………………………………………………………………………………………………………………………………………. 
 
 5.         I hereby undertake, if my tender is accepted, to provide before commencement of the works under the contract, a suitable and sufficiently 
documented  
             And Safety Plan in accordance with Regulation 5(1) of the Construction Regulations, which plan shall be subject to approval by the 
Employer.            
 
 
6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety Specifications as well as the OHSA 1993 

Construction Regulations 2003 will be provided on site and will at all times be available for inspection by the Contractor's personnel, the 
Employer's personnel, the Engineer, visitors, and officials and inspectors of the Department of Labour.  

 
7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule of quantities to cover the cost of 

all resources, actions, training and all health and safety measures envisaged in the OHSA 1993 Construction Regulations 2003, and that I 
will be liable for any penalties that may be applied by the Employer in terms of the said Regulations (Regulation 30) for failure on the 
Contractor's part to comply with the provisions of the Act and the Regulations. 

 
8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean that I am unable to comply 

with the requirements of the OHSA 1993 Construction Regulations 2003 and accept that my tender will be prejudiced and may be rejected 
at the discretion of the Employer. 

 
 
 

SIGNATURE: .................................................................................  DATE:  ............................……..................... 
(of person authorized to sign on behalf of the Tenderer) 
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The Tenderer shall attach to this page (or submit it separately) the Contractor's Health and Safety Plan as required in terms of Regulation 5 of the 

Occupational Health and Safety Act 1993 Construction Regulations 2003, while adhering to  
COVID-19 Regulations. 

 

SCHEDULE 3D: CONTRACTOR’S HEALTH AND SAFETY PLAN 
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(MBD 4) 

DECLARATION OF INTEREST 

 
1. No bid will be accepted from persons in the service of the state¹. 

 

2.  Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an offer or offers 

in terms of this invitation to bid. In view of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded 

to persons connected with or related to persons in service of the state, it is required that the bidder or their authorised 

representative declare their position in relation to the evaluating/adjudicating authority. 

 
3. In order to give effect to the above, the following questionnaire must be completed and submitted with the bid. 

 

3.1 Full Name of bidder or his or her representative: ………………………………………… 

 
3.2 Identity Number: ……………………………………………………………………………….. 

 
3.3 Position occupied in the Company (director, trustee, shareholder²):……………………. 

 
3.4 Company Registration Number: ……………………………………………………………. 

 
3.5 Tax Reference Number:………………………………………………………………………… 

 
3.6 VAT Registration Number: …………………………………………………………………… 

 
3.7 The names of all directors / trustees / shareholders members, their individual 

Identity numbers and state employee numbers must be indicated in paragraph 4 below.  

 
3.8 Are you presently in the service of the state? YES / NO 

 
3.8.1 If yes, furnish particulars. 

….………………………………………………………………………………….. 

.…………………………………………………………………………………… 

 
¹MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 

i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 

(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 

1999); 
(e) a member of the accounting authority of any national or provincial public entity;  or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the 

management of the company or business and exercises control over the company. 

 

3.9 Have you been in the service of the state for the past twelve months?                                                        YES / NO 

 
3.9.1 If yes, furnish particulars 

.………………………...………………………………………………………………….. 

…….………………………………………………………………………………………. 
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3.10 Are you, aware of any relationship (family, friend, other) between any other bidder and 

any persons in the service of the state who 

may be involved with the evaluation and or adjudication of this bid? YES / NO 

 
3.10.1 If yes, furnish particulars 

………………………………………………………………………………… 

……………………………….……............................................................ 

 
3.11 Are any of the company’s directors, trustees, managers, 

principle shareholders or stakeholders in service of the state? YES / NO 

 
3.11.1 If yes, furnish particulars. 

………………………………………………………………………………. 

………………………………………………………………………………. 

 
3.12 Are any spouse, child or parent of the company’s directors trustees, managers, 

principle shareholders or stakeholders 

in service of the state? YES / NO 

 
3.12.1 If yes, furnish particulars. 

………………………………………………………………………………. 

………………………………………………………………………………. 

 
3.13 Do you or any of the directors, trustees, managers, principle 

shareholders, or stakeholders of this company have any interest in any 

other related companies or 

business whether or not they are bidding for this contract. YES / NO 

 
3.13.1 If yes, furnish particulars: 

…………………………………………………………………………….. 

…………………………………………………………………………….. 

…………………………………………………………………………….. 
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4. Full details of directors / trustees / members / shareholders. 

 

Full Name (Compulsory- 

must be completed) 

Identity Number 

(Compulsory-must be 

completed) 

State Employee Number (Ignore 

this column if not working for the 

State) 

   

   

   

   

   

   

   

 
 

CERTIFICATION 

 
 

I, THE UNDERSIGNED (NAME)…………………………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 

 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 

…………………………………..                                                …………………………………………………….. 

Signature                      Date 

 
 

…………………………………. ……………………………………………………………………………. 

Position Name of Bidder 
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(MBD 5) 
 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (VAT INCLUDED) 
 

For all procurement expected to exceed R10 million (VAT included), bidders 
must complete the following questionnaire: 

1 Are you by law required to prepare annual financial statements for auditing?                   YES / NO 
1.1 If yes, submit audited annual financial statements for the past three years or 

since the date of establishment if established during the past three years. 

………………………………………………………………................................................. 
………………………………………………………………................................................. 

 
2 Do you have any outstanding undisputed commitments for municipal 
services towards a municipality or any other service provider in respect of 
which payment is overdue for more than 30 days?   
        
     
2.1 If no, this serves to certify that the bidder has no undisputed 
commitments for municipal services towards a municipality or other service 
provider in respect of which payment is overdue for more than 30 days. 

 
2.2 If yes, provide particulars. 

………………………………………………………………................................................. 
………………………………………………………………................................................. 

 
3 Has any contract been awarded to you by an organ of state  

during the past five years, including particulars of any material non-compliance 
or dispute concerning the execution of such contract? 

 
3.1 If yes, furnish particulars 

………………………………………………………………................................................. 
………………………………………………………………................................................. 

4 Will any portion of goods or services be sourced from  

outside the Republic, and, if so, what portion and whether any portion of 
payment from the municipality / municipal entity is expected to be transferred 
out of the Republic?  

 
4.1 If yes, furnish particulars 
………………………………………………………………................................................. 
………………………………………………………………................................................. 

  
CERTIFICATION 

 
I, THE UNDERSIGNED (NAME) ………..…………………………………………………………. 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
.....................................................    ............................................... 
Signature        Date 

 
.....................................................    ................................................................................. 
Position                 Name of Tenderer 

 

 

 

 

 

 

 

YES / NO 

YES / NO 

 

YES / NO 
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MBD 6.1 

 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for 

preference points for specific goals.  

 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES 

APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 
 

 
1. GENERAL CONDITIONS 

1.      1.1 The following preference point systems are applicable to all bids: 
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); and  
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 

 
1.2      The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and therefore the 80/20 preference 
point system shall be applicable or  

 
1.3    Points for this bid shall be awarded for:  
(a) Price; and 
(b) Specific contract participation goals, as specified in the attached forms. 

 
1.4 The maximum points for this bid are allocated as follows: 

 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5    Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points for specific goals 
with the tender, will be interpreted to mean that preference      points for specific goals are not claimed. 

 

1.6   The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any time subsequently, to 
substantiate any claim in regard to preferences, in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation to provide goods or services through 
price quotations, competitive tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes less all unconditional 
discounts;  

 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state in response to an invitation for 
the origination of income-generating contracts through any method envisaged in legislation that will result in a legal agreement between the 
organ of state and a third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets 
and concession contracts, excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   
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3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1 POINTS AWARDED FOR PRICE 

 

 3.1.1   THE 80/20 OR PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
   80/20 or 90/10  
 
    

   








 


min

min
180

P

PPt
Ps

 or 








 


min

min
190

P

PPt
Ps

 
 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points must be awarded for 
specific goals stated in the tender. For the purposes of this tender the tenderer will be allocated points based on the goals stated in 
table 1 below as may be supported by proof/ documentation stated in the conditions of this tender:  

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear whether the 80/20 
or 90/10 preference point system applies, an organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point system will apply and that 
the highest acceptable tender will be used to determine the applicable preference point system; or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that the lowest acceptable 
tender will be used to determine the applicable preference point system,   

SPECIFIC GOALS FOR THE TENDER AND POINTS CLAIMED ARE INDICATED PER THE TABLE BELOW.  

The specific goals allocated points in terms of 
this tender  

Number of points     
allocated  
(80/20 system)  
(To be completed by the 
organ of state)  

 

Number of points claimed  

(80/20 system)  

(To be completed by the tenderer)  

Race: 

*100% Black owned enterprise – 10 points 

*51%  Black & 49% Other – 6 points 

*50% Black & 50% other – 4 points 

* Other – 2 Points 

10 

  

Gender :  

*Women – 2 points 

50% Female  - 1 Point 

02   

Youth (18 – 35years) – 2 points 02  

Disabled  - 1 points 

(medical document proof provided)  
01  

Geographical Location (Enterprises located in:- 

*Provincial – 5 

*National – 3 

 

05 

  

 
Total Specific Goals = ___________________ 
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NB: Proof must be attached for claimed points. 
- CK Document 
- Certified ID Copy 
- Proof of Residents 
- Medical Certificate (if applicable) 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 

4.3 Name of company/firm……………………………………………………………………. 

4.4 Company registration number: …………………………………………………………... 

4.5 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 
 One-person business/sole propriety 
 Close corporation 
 Public Company 
 
 Personal Liability Company 
 (Pty) Limited  
 Non-Profit Company 
 State Owned Company 
[TICK APPLICABLE BOX] 

 
 

4.6 I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, based on the specific 

goals as advised in the tender, qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor may be 
required to furnish documentary proof to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract have not been fulfilled, 
the organ of state may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having to make less favourable 
arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the shareholders and directors 
who acted on a fraudulent basis, be restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 
 
 

 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME:  ……………………………………………… 
 
DATE:   ………………………………………………. 

ADDRESS:  ………………………………………………. 

   ……………………………………………… 

  ……………………………………………… 
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MBD 7.2 

 

CONTRACT FORM - RENDERING OF SERVICES 

 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND THE PURCHASER (PART 2). 

BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SERVICE PROVIDER AND THE PURCHASER WOULD BE IN 

POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS. 

 
PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER) 

 
 

1. I hereby   undertake   to   render   services   described   in   the   attached   bidding   documents   to   (name   of   the i nstitution)

…………………………………………………………..……….in accordance with the requirements and task directives / proposals 

specifications stipulated in Bid Number……………..……………………..at the price/s quoted. My offer/s remain binding upon me 

and open for acceptance by the Purchaser during the validity period indicated and calculated from the closing date of  the bid. 

 
2. The following documents shall be deemed to form and be read and construed as part of this  agreement: 

 
Bidding documents; 
Invitation to bid; 
Tax clearance certificate; 
Pricing schedule(s); 
Filled in task directive/proposal; 
Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution in terms of the Preferential 
Procurement Regulations 2011; 
Declaration of interest; 
Declaration of Bidder’s past SCM practices; 
Certificate of Independent Bid Determination; 
Special Conditions of Contract;  
General Conditions of Contract; and 
Other (specify) 

 
3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) quoted cover all the 

services specified in the bidding documents; that the price(s) and rate(s) cover all my obligations and I accept that any mistakes 

regarding price(s) and rate(s) and calculations will be at my own risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on me under this 

agreement as the principal liable for the due fulfillment of this contract. 

 
5. I declare that I have no participation in any collusive practices with any bidder or any other person regarding this or any o ther 

bid. 

 
6. I confirm that I am duly authorized to sign this contract. 

 
NAME (PRINT): ……………………………………….. 

 
CAPACITY: ……………………………………….. 

 
SIGNATURE: ………………………………………… 

 
NAME OF FIRM:                      …………………………………………. 

 

DATE: …………………………………………. 

 

WITNESSES 

 
1 …….………………………………. 

 
2  ……………………………………… 

 
DATE: …………………………….. 
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MBD 7.2 

CONTRACT FORM - RENDERING OF SERVICES  

PART 2 (TO BE FILLED IN BY THE PURCHASER) 

 

1. I……………………………………………. in my capacity as……………………...………………………… 

accept your bid under reference number …………………..…………..…dated… .. ……………………….for the rendering of services 
indicated hereunder and/or further specified in the annexure(s). 

 
2. An official order indicating service delivery instructions is forthcoming. 

 
3. I undertake to make payment for the services rendered in accordance with the terms and conditions of the contract, within 30 

(thirty) days after receipt of an invoice. 

 
 

 

 
DESCRIPTION OF SERVICE 

 
PRICE (ALL 

APPLICABL 

E TAXES 

INCLUDED) 

 
 

COMPLETION 

DATE 

 
B-BBEE STATUS 

LEVEL OF       

CONTRIBUTION 
 

 
MINIMUM THRESHOLD 

FOR LOCAL 

PRODUCTION AND 

CONTENT (if 
applicable) 

     

 
 

 
4. I confirm that I am duly authorized to sign this contract. 

 
 

SIGNED AT ……………………………………………… ON …………………………………… 

 
 

NAME (PRINT) …………………………………………. 

 
SIGNATURE  ……………………………………………. 
 
 
 
 
 

 
OFFICIAL STAMP

WITNESSES 

 
1 ….……………………………… 

2 …..……………………………. … 

DATE:   ………………………... 
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MBD 8 
 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

 
 

1 This Municipal Bidding Document must form part of all bids invited. 

 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and services are 

being procured, all reasonable steps are taken to combat the abuse of the supply cha in management system. 

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or committed any improper conduct 

in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal or other public sector contract 
during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating of Corrupt 
Activities Act (No 12 of 2004). 

 
4 In order to give effect to the above, the following questionnaire must be completed and submitted with the bid. 

 
Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 

Suppliers as companies or persons prohibited from doing business with the public sector?  

(Companies or persons who are listed on this Database were informed in writing of this restriction by 

the Accounting Officer/Authority of the institution that imposed the restriction after the audi alteram 

partem rule was applied). 

 
The Database of Restricted Suppliers now resides on the National Treasury’s 

website(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the 

home page. 

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of section 29 

of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? 

The Register for Tender Defaulters can be accessed on the National Treasury’s website 

(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

Yes No 

4.2.1 If so, furnish particulars: 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law outside the 

Republic of South Africa) for fraud or corruption during the past five years? 
Yes No 
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4.3.1 If so, furnish particulars: 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal charges 

to the municipality / municipal entity, or to any other municipality / municipal entity, that is in 

arrears for more than three months? 

Yes No 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the bidder and the municipality / municipal entity or any other organ of 

state terminated during the past five years on account of failure to perform on or comply with the 

contract? 

Yes No 

4.7.1 If so, furnish particulars: 

 
 

CERTIFICATION 

 
I, THE UNDERSIGNED (FULL NAME) …………..………………………………...……CERTIFY THAT THE INFORMATION 
FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME SHOULD THIS 

DECLARATION PROVE TO BE FALSE. 

 
 
 

………………………………………... …………………………………………… 

Signature Date 

 
 
 

………………………………………. …………………………………………………………. 

Position Name of Bidder 
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MBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or concerted practice 

by, firms, or a decision by an association of firms, if it is between parties in a horizontal relationship and if it involves collusive 

bidding (or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

 
3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures for the combating 

of abuse of the supply chain management system, and must enable the accounting officer, among others,  to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain management system of the 

municipality or municipal entity or has committed any improper conduct in relation to such system;  and 

 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the bidding process 

or the execution of the contract. 

 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids are considered, 

reasonable steps are taken to prevent any form of bid-rigging. 

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be completed and submitted 

with the bid: 

 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to 

raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through 

a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 
I, the undersigned, in submitting the accompanying bid: 

 
 

(Bid Number and Description) 

 
in response to the invitation for the bid made by: 

 
 

(Name of Municipality / Municipal Entity) 

 

 
do hereby make the following statements that I certify to be true and complete in every respect: I certify, on  behalf of 
 
 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the  bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine the terms of, 

and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall include any individual 

or organization, other than the bidder, whether or not affiliated with the bidder,  who: 

 
(a) has been requested to submit a bid in response to this bid invitation; 

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or 

experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder 
 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication, agreement or 

arrangement with any competitor. However communication between partners in a joint venture or consortium³will not be 

construed as collusive bidding. 

 
7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, communication, agreement 

or arrangement with any competitor regarding: 

(a) prices; 

(b) geographical area where product or service will be rendered (market allocation) 

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid; 

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or  

(f) bidding with the intention not to win the bid. 
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8. In addition, there have been no consultations, communications, agreements or arrangements with any competitor regarding the 

quality, quantity, specifications and conditions or delivery particulars of the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to any competitor, 

prior to the date and time of the official bid opening or of the awarding of the contract. 

10.  I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices related to 

bids and contracts, bids that are suspicious will be reported to the Competition Commission for investigation and possible 

imposition of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the 

National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting business with the public 

sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 

or any other applicable legislation. 

 
 

………………………………………………… ………………………………… 

Signature Date 

 
 

…………………………………………………. ……………………………………………………. 

Position Name of Bidder 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, 

efforts, skill and knowledge in an activity for the execution of a contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



OKHAHLAMBA LOCAL MUNICIPALITY 

Construction of Ndunwana Gravel Road and Bridge in Ward 03 

 

Contract No: 8/1/1/4/5 TEC 03/2026             

 Part T 2-Returnable Documents T2.2- 

Returnable Schedule 

81 

 

 

PARTICULARS OF BIDDER 

 

 

THE FOLLOWING PARTICULARS MUST BE FURNISHED 

(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED) 

 

 

                Name of Bidder:________________________________________________________ 

 

 Postal Address ________________________________________________________ 

 

      _________________________________________  
 

 Street Address_________________________________________________________ 

 

                            _________________________________________  
 

 Telephone Number 

 

 Code ________________Number____________________________ 

 

 Cell phone Number _______________________________________________________ 

 

 Facsimile Number Code ________________Number_____________________________ 

 

 E-mail Address__________________________________________________________ 

 

 Contact Person________________________________________________________ 

 

 Company / Enterprise Income Tax 
 Reference Number:_______________________________________________________ 

 

         
 Has an original Tax Clearance Certificate been attached? (MBD2)            (Tick one box)  

YES  NO 

    

 Vat Registration Number____________________________________________________ 

 

 Company Registration No_________________________________________ 

 

 

 Is the Firm registered or does it have a Business Licence(s):  (Tick one box) 

 

YES  NO 

 

 If YES, give details and quote relevant Reference numbers and dates 

 

 

 __________________________________________________ 
 

 

          _____________________________________________________ 

 

 

 Are you the accredited Representative in South Africa for the 

 Goods / services offered by you? 

 

    YES / NO (If YES enclose proof) 
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 A VALID TAX CLEARANCE CERTIFICATE MUST BE ATTACHED TO YOUR BID. 

 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm, affirms that the information furnished is true and correct. 

 

 Signature:   ____________________________________________________ 

 

 Date:   ____________________________________________________ 

 

 Duly authorised to sign on behalf of: ________________________________________ 

     

 Address:  _____________________________________________________ 

 

                                                  _____________________________________________________ 

  

 Telephone Number: _____________________________________________________ 

       

 

 

 

 Banking Details: 

 

 Name of Bank: __________________________________________________ 

  

 Account Number: _______________________________________________ 

 

 Branch Code: __________________________________________________ 
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1. OFFER 

 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the procurement  of: 

 

Contract No. 8/1/1/4/5 TEC 03/2026:  Construction of Ndunwana Gravel Road and Bridge in Ward 03  

within OKHAHLAMBA LOCAL MUNICIPALITY 

 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda thereto as listed 

in the tender schedules, and by submitting this offer has accepted the conditions of  tender. 

 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance, the ten derer 

offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance with all i ts terms and 

conditions according to their true intent and meaning for an amount to be determined in accordance with the Conditions of Con tract 

identified in the Contract Data. 

 
The offered total of the prices inclusive of Value-Added Tax is ..................................................................... 
 

................................................................................................................................................................................ 

 
........................................................................................................... Rand (in words); R………………… ....................................... (in figures) 

 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance and returning one copy 

of this document to the tenderer before the end of the period of validity stated in the tender data, whereupon the tenderer b ecomes the 

party named as the contractor in terms of the conditions of contract identified in the contract  data. 

 
Signature(s) ..................................................... ............................................................ 

 
Name(s) ..................................................... ............................................................ 

 
Capacity ..................................................... ............................................................ 

 
for the Tenderer .................................................................................................................................................... 

(Name and address of organization) 
 

Name  and  signature 

of witness .....................................................  Date ................................................ 

 
 

2. ACCEPTANCE 

 
By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s offer. In consideration 

thereof, the employer shall pay the contractor the amount due in accordance with the conditions of contract identified in the contract data. 

Acceptance of the tenderer’s offer shall form an agreement between the employer and the tenderer upon the terms and conditions 

contained in this agreement and in the contract that is the subject of this agreement.  

 
The terms of the contract are contained in 

 
Part C1 : Agreements and contract data (which includes this agreement) Part C2 : 

 
Pricing data 

 
Part C3 : Scope of work 

 
Part C4 : Site Information and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above. 

C1.1: FORM OF OFFER AND ACCEPTANCE 
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Deviations from and amendments to the documents listed in the tender data and any addenda thereto, as listed in the tender schedules 

as well as any changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and acceptance, are 

contained in the schedule of deviations attached to and forming part of this agreement. No amendments to or deviations from s aid 

documents are valid unless contained in this schedule. 

 
The tenderer shall, within two weeks after receiving a completed copy of this agreement including the schedule of deviation (if any), 

contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of any bonds, guarantees,  proof 

insurance and any other documentation to be provided in terms of the conditions of contract identified in the contract data. Failure to fulfil 

any of the obligations in accordance with those terms shall constitute a repudiation of this  agreement. 

 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one fully completed 

original copy of this document, including the schedule of deviations (if any). Unless the tenderer (now contractor), within five (5) working 

days of the date of such receipt, notifies the employer in writing of any reason why he cannot accept the contents of this agreement, this 

agreement shall constitute a binding contract between the parties.1 

Signature(s) .................................................. ............................................................ 

 
Name(s) .................................................. ............................................................ 

 
Capacity .................................................. ............................................................ 

 
for the Employer .................................................. 

 
 

                       (Name and address of organization) 

 
Name and signature of witness ..................................................Date ......................... ......................... 

 
 
 
 
 
 
 

 
1 As an alternative the following wording may be used : 

Notwithstanding anything contained herein, this agreement comes into effect two (2) working days after the submission by the Employer 

of one fully completed original copy of this document, including the schedule of deviations (if any), to a courier-to-counter delivery / 

counter-to-counter delivery / door-to-counter delivery / door- to-door delivery / courier service (delete that which is not applicable), 

provided that the Employer notifies the Tenderer of the tracking number within 24 hours of such submission. Unless the tenderer (now 

contractor) within seven (7) working days of the date of such submission notifies the Employer in writing of any reason why h e cannot 

accept the contents of this agreement, this agreement shall constitute a binding contract between the parties. 
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3. SCHEDULE OF DEVIATIONS 

Notes: 

1. The extent of deviations from the tender documents issued by the employer before the tender closing date is limited  to those 

permitted in terms of the conditions of tender. 

 
2. A tenderer’s covering letter shall not be included in the final contract document. Should any matter in such letter, which co nstitutes 

a deviation as aforesaid, be the subject of agreements reached during the process of offer and acceptance, the outcome of such 

agreement shall be recorded here. 

 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to the te nder 

documents, and which it is agreed by the Parties becomes an obligation of the contract, shall also be recorded here. 

 
4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also be 

incorporated into the final draft of the contract. 

 
1. Subject      ......................................................................................................................................................... 

 
Details      .......................................................................................................................................................... 

 
2. Subject      ......................................................................................................................................................... 

 
Details      .......................................................................................................................................................... 

 
3. Subject      ......................................................................................................................................................... 

 
Details      .......................................................................................................................................................... 

 
4. Subject      ......................................................................................................................................................... 

 
Details      .......................................................................................................................................................... 

 
5. Subject      ......................................................................................................................................................... 

 
Details      .......................................................................................................................................................... 

 
By the duly authorized representatives signing this schedule of deviations, the employer and the tenderer agree to and accept the 

foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data and ad denda 

thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the terms of the offer agreed by the 

tenderer and the employer during this process of offer and acceptance. 

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the i ssue of the 

tender documents and the receipt by the tenderer of a completed signed copy of this Agreement shall have any meaning or effect in the 

contract between the parties arising from this agreement. 
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The Conditions of Contract are the General Conditions of Contract for Construction Works (2015) published by the South African Institution 

of Civil Engineering (SAICE). Copies of these conditions of contract may be obtained from the SAICE Tel no.: (0)11 805 5947. 

 
The General Conditions of Contract for Construction Works make several references to the Contract Data. The Contract Data shall have 

precedence in the interpretation of any ambiguity or inconsistency between it and the General Conditions of Contract.  

 
Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for Construction Works to which 

it mainly applies. 

 
PART 1: DATA PROVIDED BY THE EMPLOYER 

 

Clause Description 

1.1.14 

1.2.2 

The Employer is the OKHAHLAMBA LOCAL MUNICIPALITY 

The Employer’s address for receipt of communications and notices is : 

Telephone: (036) 448 8000 Facsimile: (036) 448 1986 

Address (Postal) :  PO Box 71 (Physical): 259 Kingsway Street 

Bergville  Bergville 

3350 3350 

1.1.15 

1.2.2 

Thokomela Engineering (Pty) Ltd 

The Engineer’s address for receipt of communications and notices is: 

25 Poinsettia Rd, Cleland, Pietermaritzburg 3201 

 
Tel: 033 345 7053  

E-mail : info@thokomela.co.za ; langat@thokomela.co.za  

1.1.13 The time for completing the works is six (8) months. 

1.6 and 38 The special non-working days are public holidays, Sundays and the year-end break. These days will be 

excluded from time calculations. 

1.6 The year-end break commences on 15 December 2026 and ends on 11 January 2027. 

2.3 The Engineer is required to obtain the specific approval of the Employer before executing any of the following 

functions or duties: 

a) The issuing of a variation order in terms of Clause 6.3 

b) Approval of extension of time in terms of Clause 5.12 

c) Approval of penalties in terms of Clause 5.13.1 

d) Approval to utilize the contingencies 

4.5.2 Replace the term “Safety” with “Occupational Health and Safety”. 

C1.2: CONTRACT DATA (PART 1) 

mailto:info@thokomela.co.za
mailto:langat@thokomela.co.za
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Clause Description 

7 The time to deliver the Deed of Guarantee is 14 days of the Commencement Date 

 
The Form of Guarantee is to contain the wording of the document included in C1.3.  

The liability of the Guarantee shall be for 10 % of the Tender Price. 

10 The Contractor shall commence executing the Works within 14 days of the Commencement Date. 

12.2 The Contractor shall deliver his programme of work within 14 days of the Commencement Date. 

35.1.1.2.2 The value of the materials supplied by the Employer to be included in the insurance sum is R0-00 (Nil). 

35.1.1.2.3 The amount to cover professional fees for repairing damage and loss to be included in the insurance sum 

is 14%. 

35.1.3 The limit of indemnity for the liability insurance required is R10 million. 

37.2.2.3 The percentage allowance to cover overhead charges for work executed on a day-work basis is 25% 

43.1 The penalty for failing to complete the Works is R 2000.00 per calendar day. 

46.2 The Contract is a Re-measurement Contract. 

Contract Price Adjustment will not apply for this contract. 

46.3 Price adjustments for variations in the costs of special materials will not apply to this contract. Refer 

Contract Data (Part 2). 

49.1.5 The percentage advance on materials not yet built into the Permanent Works is 80 %. 

49.3 The percentage retention on the amounts due to the Contractor is 10 %. 

49.3 The limit of retention money is 10 % of the Contract Price. No interest 

will be paid on retention money 

49.6 A Retention Money Guarantee is permitted. Replace the term “Bank” with “Bank or Insurance Company” in 

Clauses 49.6.1 to 49.6.3. 

51.5.3 Delete Clause 51.5.3 as retention monies shall not be halved at completion.  

53.1 The Defects Liability Period is 12 months measured from the date of the Certificate of Completion. 

55.1.8 Replace subclause with: 

The Contractor or anyone on his behalf or in his employ would pay, offer or offer as payment to any person 

in the employ of the Employer, or in the employ of the Engineer, a gratuity or reward or commission.  

Additional Conditions 

of Contract 

EXTENSION OF TIME FOR ABNORMAL RAINFALL 

Extensions of time in respect of clause 5.12.2.2 in respect of abnormal rainfall shall be calculated using the 

following formula for each calendar month or part thereof: 


V =            (Nw – Nn)  + (Rw – Rn) 
                                                                                                                                                                                          
                                                     X 

Where: 
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Clause Description 

 V = Extension of time in calendar days in respect of the calendar month under 
consideration. 

 Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more has been 

recorded. 

Nn  = Average number of days in the relevant calendar month, as derived from existing 

rainfall records, as stated in the Scope of Work, on which a rainfall of 10mm or more has been 

recorded for the calendar month. 

Rw = Actual average rainfall in mm recorded for the calendar month under 
consideration. 

Rn  = Average rainfall in mm for the calendar month as derived from existing rainfall 

records as stated in the Scope of Work. 

For purposes of the Contract Nn, Rn, X and Y shall have those values assigned to them in the Scope of 

Work. 

If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn. 

The total extension of time shall be the algebraic sum of all monthly totals for the period under consideration, 

but if the total is negative the time for completion shall not be reduced due to subnormal  rainfall. 

Extensions of time for part of a month shall be calculated using pro rata values of Nn and Rn.  

 

This formula does not take account flood damage which could cause further or concurrent delays and will be 

treated separately as far as extension of time is concerned. 

The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from the average in the 

number of days during which rainfall exceeds 10 mm. The factor (Rw- Rn) shall be considered to represent 

a fair allowance for variations from the average in the number of days during which the rainfall did not exceed 

10 mm but wet conditions prevented or disrupted work. 

 

For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point on the Site 

and the Contractor shall at his own expense, take all necessary precautions to ensure that rain gauges cannot 

be interfered with by unauthorized persons. 

Additional Clause MENTORING OF LEARNERS 

Definition 

Mentor means an experienced and trusted advisor appointed by the National Department of Public Works 

and tasked with the provision of assistance to the Learners and Learner Contracting Companies in the 

planning, execution and management of the on-site training projects. 

 

Objectives of mentorship services 

The National Department of Public Works’ objective in appointing a Mentor is to: 

a) minimize the Public Body’s risk of the projects not being constructed to stated requirements, within 

budget and on time; 

b) provide access to project and commercial expertise that Learner Contracting 

Companies may lack during the execution of the three projects which form an integral part of the EPWP 

Contractor Learnership Programme outlined in the Scope of Work. 

c) capacitate Leaner Contracting Companies to successfully complete their contracts 
with the Public Body and to work independently and profitably; and 

d) identify learners who do not satisfy the requirements of the EPWP Learnership 

Programme and as such be removed from the programme. 

Authority of mentors 
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Clause Description 

 
The Mentor has no authority to relieve the Contractor or the Employer of any of his obligations under the 

Contract. 

 
Payment for the labour-intensive component of the works 

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in 

accordance with the provisions of the Contract if the works are constructed strictly in accordance with the 

provisions of the scope of work. Any non-payment for such works shall not relieve the Contractor in any way 

from his obligations either in contract or in delict. 

 

Applicable labour laws 

The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of 

Employment Act of 1997by the Minister of Labour in Government Notice N° R63 of 25 January 2002, as 

reproduced below, shall apply to works described in the scope of work as being labour intensive and which 

are undertaken by unskilled or semi-skilled workers. 

 
1. Introduction 

1.1 This document contains the standard terms and conditions for workers employed in elementary 

occupations on a Special Public Works Programme (SPWP). These terms and conditions do NOT 

apply to persons employed in the supervision and management of a SPWP. 

 

1.2 In this document – 

(a) “department” means any department of the State, implementing agent or contractor; 

 

(b) “employer” means any department, implementing agency or contractor that hires workers to 

work in elementary occupations on a SPWP; 

(c) “worker” means any person working in an elementary occupation on a SPWP; 

(d) “elementary occupation” means any occupation involving unskilled or semi- skilled work; 

 

(e) “management” means any person employed by a department or implementing agency to 

administer or execute an SPWP; 

(f) “task” means a fixed quantity of work; 

(g) “task-based work” means work in which a worker is paid a fixed rate for performing a task; 

 

(h) “task-rated worker” means a worker paid on the basis of the number of tasks completed; 

 

(i) “time-rated worker” means a worker paid on the basis of the length of time worked. 

 
2. Terms of Work 

2.1 Workers on a SPWP are employed on a temporary basis. 

2.2 A worker may NOT be employed for longer than 24 months in any five-year cycle on a SPWP 

 

2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes of the 

Unemployment Insurance Act 30 of 1966. 
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Clause Description 

 
3. Normal Hours of Work 

3.1 An employer may not set tasks or hours of work that require a worker to  work– 

(a) more than forty hours in any week 

(b) on more than five days in any week; and 

(c) for more than eight hours on any day. 

3.2 An employer and worker may agree that a worker will work four days per week. The worker may 

then work up to ten hours per day. 

 
4. Meal Breaks 

4.1 A worker may not work for more than five hours without taking a meal break ofat least thirty 

minutes duration. 

4.2 An employer and worker may agree on longer meal breaks. 

4.3 A worker may not work during a meal break. However, an employer may require a worker to perform 

duties during a meal break if those duties cannot be left unattended and cannot be performed by 

another worker. An employer must take reasonable steps to ensure that a worker is relieved of his 

or her duties during the meal break. 

 

4.4 A worker is not entitled to payment for the period of a meal break. However, a worker who is paid on the 

basis of time worked must be paid if the worker is required to work or to be available for work during 

the meal break. 

 
5. Special Conditions for Security Guards 

5.1 A security guard may work up to 55 hours per week and up to eleven hours per  day. 

 

5.2 A security guard who works more than ten hours per day must have a meal break of at least one 

hour or two breaks of at least 30 minutes each. 

 
6. Daily Rest Period 

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is 

measured from the time the worker ends work on one day until the time the worker starts work on the next 

day. 

 
7. Weekly Rest Period 

Every worker must have two days off every week. A worker may only work on their day off to perform work 

which must be done without delay and cannot be performed by workers during their ordinary hours of work 

(“emergency work”). 

 
8. Work on Sundays and Public Holidays 

8.1 A worker may only work on a Sunday or public holiday to perform emergency or security  work. 

 

8.2 Work on Sundays is paid at the ordinary rate of pay. 

8.3 A task-rated worker who works on a public holiday must be paid – 

(a) the worker’s daily task rate, if the worker works for less than four hours; 
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Clause Description 

 (b) double the worker’s daily task rate, if the worker works for more than four hours.  

8.4 A time-rated worker who works on a public holiday must be paid – 

(a) the worker’s daily rate of pay, if the worker works for less than four hours on the public  holiday; 

(b) double the worker’s daily rate of pay, if the worker works for more than four hours on the 

public holiday. 

 9. Sick Leave 

9.1 Only workers who work four or more days per week have the right to claim sick- pay in terms of this 

clause. 

9.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid sick 

leave for every full month that the worker has worked in terms of a contract. 

9.3 A worker may accumulate a maximum of twelve days’ sick leave in a year. 

9.4 Accumulated sick-leave may not be transferred from one contract to another contract. 

9.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

9.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 

9.7 An employer must pay a worker sick pay on the worker’s usual payday. 

9.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating that the 

worker was unable to work on account of sickness or injury if the worker is  – 

(a) absent from work for more than two consecutive days; or 

(b) absent from work on more than two occasions in any eight-week period. 

9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a 

clinic staff member authorized to issue medical certificates indicating the duration and reason for 

incapacity. 

9.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which 

the worker can claim compensation under the Compensation for Occupational Injuries and Diseases 

Act. 

10. Maternity Leave 

10.1 A worker may take up to four consecutive months’ unpaid maternity leave. 

10.2 A worker is not entitled to any payment or employment-related benefits during maternity leave. 

10.3 A worker must give her employer reasonable notice of when she will start maternity leave and when 

she will return to work. 

  

10.4 A worker is not required to take the full period of maternity leave. However, a worker may not work 

for four weeks before the expected date of birth of her child. or for six weeks after the birth of her 

child, unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so. 
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Clause Description 

 10.5 A worker may begin maternity leave :– 

(a) four weeks before the expected date of birth; or 

(b) on an earlier date :– 

(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the 

health of the worker or that of her unborn child; or 

(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker 

is able to continue to work without endangering her health. 

10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child 

may take maternity leave for up to six weeks after the miscarriage or stillbirth. 

10.7 A worker who returns to work after maternity leave, has the right to start a new cycle of twenty -four 

months employment, unless the SPWP on which she was employed has ended. 

11. Family responsibility leave 

11.1 Workers, who work for at least four days per week, are entitled to three days paid family responsibility 
leave each year in the following circumstances :- 

(a) when the employee’s child is born; 

(b) when the employee’s child is sick; 

(c) in the event of a death of – 

(i) the employee’s spouse or life partner; 

(ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild or 

sibling. 

 
12. Statement of Conditions 

An employer must give a worker a statement containing the following details at the start of 
employment :– 

(a) the employer’s name and address and the name of the SPWP; 

(b) the tasks or job that the worker is to perform; and 

(c) the period for which the worker is hired or, if this is not certain, the expected duration of the 

contract; 

(d) the worker’s rate of pay and how this is to be calculated; 

(e) the training that the worker will receive during the SPWP 

12.2 An employer must ensure that these terms are explained in a suitable language to any employee 

who is unable to read the statement. 

12.3. An employer must supply each worker with a copy of these conditions of employment.  
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13. Keeping Records 

              Every employer must keep a written record of at least the following :– 

(a)  the worker’s name and position; 

(b) in the case of a task-rated worker, the number of tasks completed by the worker; 

 

(c) in the case of a time-rated worker, the time worked by the worker; 

(d) payments made to each worker. 

13.1 13.2 The employer must keep this record for a period of at least three years after the completion of 
the SPWP. 

 
14. Payment 

14.1 An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 

14.2 A task-rated worker will only be paid for tasks that have been completed. 

14.3 An employer must pay a task-rated worker within five weeks of the work being completed and the work 

having been approved by the manager or the contractor having submitted an invoice to the 

employer. 

14.4 A time-rated worker will be paid at the end of each month. 

14.5 Payment must be made in cash, by cheque or by direct deposit into a bank account designated by 

the worker. 

14.6 Payment in cash or by cheque must take place :– 

(a) at the workplace or at a place agreed to by the worker; 

(b) during the worker’s working hours or within fifteen minutes of the start or finish of  work; 

 

(c) in a sealed envelope which becomes the property of the worker. 

14.7 An employer must give a worker the following information in writing :– 

(a) the period for which payment is made; 

(b) the numbers of tasks completed or hours worked; 

(c) the worker’s earnings; 

(d) any money deducted from the payment; 

(e) the actual amount paid to the worker. 

14.8 If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the 

worker must acknowledge receipt of payment by signing for it 

14.9  If a worker’s employment is terminated, the employer must pay all monies owing to that worker 

within one month of the termination of employment. 
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15. Deductions 

15.1 An employer may not deduct money from a worker’s payment unless the deduction is required in 

terms of a law. 

15.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker is 

required to pay. 

15.3  An employer who deducts money from a worker’s pay for payment to another person must pay 

the   money to that person within the time period and other requirements specified in the 

agreement law, court order or arbitration award concerned. 

15.4 An employer may not require or allow a worker to :– 

(a) repay any payment except an overpayment previously made by the employer by mistake; 

(b) state that the worker received a greater amount of money than the employer actually paid to the 

worker; or pay the employer or any other person for having been employed. 

 

 
16. Health and Safety 

16.1 Employers must take all reasonable steps to ensure that the working environment is healthy and 

safe. 

16.2 A worker must :– 

(a) work in a way that does not endanger his/her health and safety or that of any other  person; 

 

(b) obey any health and safety instruction; 

(c) obey all health and safety rules of the SPWP; 

(d) use any personal protective equipment or clothing issued by the employer; 

report any accident, near-miss incident or dangerous behavior by another person to their 
employer or manager. 

 

 
17. Compensation for Injuries and Diseases 

17.1 It is the responsibility of the employers (other than a contractor) to arrange for all persons employed 

on a SPWP to be covered in terms of the Compensation for Occupational Injuries and Diseases Act, 

130 of 1993. 

17.2 A worker must report any work-related injury or occupational disease to their employer or manager. 

17.3 The employer must report the accident or disease to the Compensation Commissioner.  

17.4 An employer must pay a worker who is unable to work because of an injury caused by an accident at 
work 75% of their earnings for up to three months. The employer will be refunded this amount by the 
Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the 
workplace such as road accidents or accidents at home. 
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Clause Description 

 
18. Termination 

18.1 The employer may terminate the employment of a worker for good cause after following a fair 

procedure. 

18.2 A worker will not receive severance pay on termination. 

18.3 A worker is not required to give notice to terminate employment. However, a worker who wishes to 

resign should advise the employer in advance to allow the employer to find a replacement. 

18.4 A worker who is absent for more than three consecutive days without informing the employer of an 

intention to return to work will have terminated the contract. However, the worker may be re - 

engaged if a position becomes available for the balance of the 24-month period. 

18.5 A worker who does not attend required training events, without good reason, will have terminated 

the contract. However, the worker may be re-engaged if a position becomes available for the 

balance of the 24-month period. 

 

 
19. Certificate of Service 

 
19.1 On termination of employment, a worker is entitled to a certificate stating – 

 
(a) the worker’s full name; 

 
(b) the name and address of the employer; 

 
(c) the SPWP on which the worker worked; 

 
(d) the work performed by the worker; 

 
(e) any training received by the worker as part of the SPWP; 

 
(f) the period for which the worker worked on the SPWP; 

 

(g) any other information agreed on by the employer and worker. 
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PART 2: DATA PROVIDED BY THE CONTRACTOR. 

 

Clause Description 

1.1.8 The Contractor is the ......................................................... ……[Enter the Legal name of the Contractor]. 

1.2.2 The Contractor’s address for receipt of communications and notices is :  

 
Telephone: ................................... Facsimile: ............................................... 

 
E-mail : ................................... 

 
Address (Postal) : ........................... Address (Physical) : ................................... 

 
........................................................ .................................................................... 

 
........................................................ .................................................................... 

37.2.2.3 The percentage allowance to cover all overhead charges is ........................... .................. 

........................................... 

42.1 The Works shall be completed in ........................................... days/weeks/months *(delete one). 

[State the total number of days, weeks, months or years which must include the special non -working days 

and the year-end break]. 

 

 
The Works shall be completed for the portions as set out in the Scope of Works  for: 

 

Portion 1 within ........................................................................ (To be completed by the Compiler) 

Portion 2 within ...................................................  

The whole of the Works shall be complete within ............................................................  

46.3 The variation in cost of special materials is :  

 Type of Material Unit Rate or Price 

 
........................................... ........................................... ............................................ 

 
........................................... ........................................... ............................................ 

 
........................................... ........................................... ............................................ 

C1.2: CONTRACT DATA (PART 2) 
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For use with the General Conditions of Contract for Construction Works, Third Edition, 2015. 

GUARANTOR DETAILS AND DEFINITIONS 

“Guarantor” means:  …………………………………………………………………………………….. 

 
Physical Address: …………………………………………………………………………………….. 

 
“Employer” means: OKHAHLAMBA LOCAL MUNICIPALITY 

 
“Contractor” means: …………………………………………………………………………………….. 

 
“Engineer” means: THOKOMELA ENGINEERING 

 
“Works” means: …………………………………………………………………………………….. 

 
“Site” means: …………………………………………………………………………………….. 

 
“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or additions to the 

Contract as may be agreed in writing between the parties. 

 
“Contract Sum” means: The accepted amount inclusive of tax of R………………………………… 

 
Amount in words: ……………………………………………………………………………………….... 

 
“Guaranteed Sum” means: The maximum aggregate amount of R………………………………..… 

 
Amount in words: ………………………………………………………………………………………… 

 
“Expiry Date” means: …………………………………………………………………………………..... 

 
CONTRACT DETAILS 

Engineer issues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of the Works as defi ned in 

the Contract. 

 
PERFORMANCE GUARANTEE 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor’s period of liability shall be from and including the date of issue by this Performance Guarantee and up to and  

including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or the date of 

payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall advise the Guarantor 

in writing of the date on which the Certificate of Completion of the Works has been issued. 

 
3. The Guarantor hereby acknowledge that: 

 
3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall not be construed 

as any intention whatsoever to create an accessory obligation or any intention whatsoever to create a  suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of  money. 

 
3.3 Subject to the guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the sum 

certified upon receipt of the documents identified in 4.1 to 4.3. 

 

 

 

C1.3: FORM OF GUARANTEE 
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3.4 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified by the Engineer 

in an interim or Final Payment Certificate has not been made in terms of the Contract and failing such payment within seven (7) 

calendar days, the Employer intends to call upon the Guarantor to make payment in terms of 4.2;  

 
3.5 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a copy to the 

Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 4.1 and the sum 

certified has still not been paid; 

 
3.6 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract of the sum 

certified in 4. 

 
4. Subject the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the Guaranteed 

Sum or the full outstanding balance upon receipt of a first written demand from the Employer to the Guarantor at the Guarantor’s 

physical address calling up this Performance Guarantee, such demand stating that: 

 
4.1 the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee is called up in terms of 

5; or 

 
4.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the Performance 

Guarantee is called up in terms of 5; and 

 
4.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provision/final sequestration 

and/or the provisional liquidation court order. 

 
5. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall not exceed 

the Guarantor’s maximum liability in terms of 1. 

 
6. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final Payment Certificate 

submit an expense account to the Guarantor showing how all monies received in terms of this Performance Guarantee have 

been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this 

Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank compounded monthly and 

calculated from the date payment was made by the Guarantor to the Employer until the date of refund.  

 
7. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the first written 

demand to the Guarantor. 

8. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by the 

Employer. 

 
9. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer may 

deem fit and the Contractor shall not have the right to claim his release from this Performance Guarantee on account of any 

conduct alleged to be prejudicial to the Guarantor. 

10. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection 

herewith. 

 
11. This Performance Guarantee is neither negotiable not transferable and shall expire in terms of 2, where after no claims will be 

considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has expired. 

 
12. This Performance Guarantee, with the required demand notices in terms of 4 and 5, shall be regarded as a liquid document 

for the purpose of obtaining a court order. 

 
13. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of Section 

45 of the Magistrate’s Courts Act No. 32 of 1944, as amended, to the jurisdiction of the Magistrate’s Court of any district having 

jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of 

the Magistrate’s Court. 
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Signed at: ………………………………………………………………………………………………...... 

 
Date: ……………………………………………………………………………………………………...... 

 
Guarantor’s Signatory (1): ……………………………………………………………………………….. 

 
Capacity: ………….……………………………………………………………………………………...... 

 
Guarantor’s Signatory (2): …………………………………………………………………………......... 

 
Capacity: …………………………………………………………………………………………………... 

 
Witness signatory (1): ………………………………………………………………………………….... 

 
Witness signatory (2): ………………………………………………………………………………….... 
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   C1.4-Occupational Health and Safety Agreement  
 

 

MEMORANDUM OF AGREEMENT CONCLUDED BY AND BETWEEN: 

 
OKHAHLAMBA LOCAL MUNICIPALITY 

 
(HEREINAFTER REFERRED TO AS THE MUNICIPALITY) 

 
herein represented by        

in his capacity as 

of the Municipality, he being duly authorized thereto 

and 

 
(hereinafter referred to as the Mandatory) 

 
herein represented by   

 

in his capacity as     

of the Mandatory, he being duly authorized thereto 

 
WHEREAS: 

1. The Municipality and the mandatory entered into a written, alternatively oral agreement on the ..................................................... Day 

of …………………………………20 ................................... in terms of which the Mandatory undertook to carry out  the  

following work for the Municipality , viz. (give a short description of the type of contract work to be done as well as the address 

where work will be done) 

 

(The said contract work is hereinafter referred to as the Work) 

 
2. The Occupational Health and Safety Act, Act 85 of 1993 as amended (hereinafter referred to as the Act) contains amongst others 

certain provisions with regard to the health and safety of people at work and in connection with the usage of plant and machi nery, 

as well as the protection of other persons than persons at work against hazards to health and safety that ori ginates from or in 

connection with the activities of persons at work. 

 
3. Section 37(2) of the Act makes provision for the exclusion by the parties, by way of a written agreement, of supposition and 

accompanying liability of the Municipality as stipulated in section 37(1) of the Act. 

 
4. The parties have reached consensus with regard to the terms and conditions to which they agree in terms of the provisions of 

section 37(2) of the Act. 

C1.4: OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
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NOW THEREFORE THE PARTIES AGREE AS FOLLOWS 

 
1. WRITTEN AGREEMENT 

 
The parties herewith agree in terms of section 37(2) of the Act on the arrangements and procedures that must be followed to 

ensure compliance with the provisions of the Act by the Mandatory. 

 
2. ACKNOWLEDGEMENT BY THE MANDATARY 

 
The mandatory acknowledge herewith that he is fully acquainted with the contents of the Act, as well as with all regulations 

and SABS codes of practice that have been made in terms of section 43 of the Act.  

 
3. UNDERTAKING BY MANDATORY 

 
(a) The Mandatory hereby undertakes and binds himself to the Municipality to ensure prompt and strict compliance with 

the provisions of the Act and the said regulations as well as with the provisions included in this Safety Agreement at 

all times during the execution of the Works 

 
(b) It is hereby recorded that the provisions of this Safety Agreement as set out hereinafter are in no way intended to restrict 

the duties of the Mandatory, nor to exempt the Mandatory from his obligation in accordance with the Act and the said 

regulations 

 
4. PERSONAL PROTECTIVE EQUIPMENT 

 
(a) It is compulsory to wear equipment for eye protection when working in an eye protection zone or where the Work 

requires eye protection. 

 
(b) It is compulsory to wear safety helmets when working in a safety helmet zone or where the Work requires safety 

helmets. 

 
(c) It is compulsory to wear hearing protection when working in a noise zone or where the Work requires hearing protection.  

 
(d) The wearing of other protective clothing and equipment as prescribed by the Occupational Health and Safety Officer of 

Nelspruit Municipality is compulsory. 

 
(e) The Mandatory shall ensure that the statutory requirements are complied with at all  times. 

 
 

5. FENCING AND GENERAL MACHINERY PROTECTION 

 
No shield or fencing may be removed from or be moved at any machinery or installation without written permissi on. 

 
6. SCAFFOLDING, LADDERS, TOOLS, ET CETERA 

 
The Mandatory without the written permission of the Municipality may use no equipment or tools that belong to the Municipalit y. 

 
Except where agreed beforehand the Mandatory shall provide enough tools and equipment to enable him to complete the 

Works and the Mandatory shall provide all storerooms, offices and eating halls that he may need. The Mandatory will be 

responsible for all his material on site. 

 
In special case where the Municipality may lend equipment, tools or materials to the Mandatory, the Mandatory will use such 

equipment, tools and/or materials at his own risk and the Mandatory herewith indemnifies the Municipality against any liabili ty 

of whichever nature or from any cause whatsoever, whether direct or indirect, that may arise from such usage. 



OKHAHLAMBA LOCAL MUNICIPALITY 

Construction of Ndunwana Gravel Road and Bridge in Ward 03 

 

Contract No: 8/1/1/4/5 TEC 03/2026             

  Part C1-Agreement and Contract C1.4-Occupational 

Health and Safety Agreement 

100 Agreement and Contract Data 

 

 

 

7. SERVICES AND WORKING METHODS 

 
The written permission of the Chief Executive/Town Clerk of the Municipality shall be obtained where any work which must be 

undertaken by the Mandatory is connected with a working process or machinery or any other service in connection therewith, or 

may possibly affect it, before he commences with such work. 

 
Approval shall be obtained from the City Electrical Engineer of the Municipality before any equipment is connected to the 

electrical supply of the Municipality All equipment shall be isolated before any equipment is connected to the electrical supp ly 

of the Municipality. It shall be isolated and be provided with earth leakage protection. Electrical machinery, portable elect rical 

tools and portable lights must comply with the requirements of the applicable regulations.  

 
Work permits must be issued in terms of the Occupational Health and Safety Act and Regulations when the nature of the work 

requires it. Permits must be issued by the relevant departmental head where necessary. 

 
8. EXCAVATIONS 

 
Written permission for excavations shall be obtained from the City Engineer of the Municipality and the Mandatory shall make 

sure of the existence and position of electrical cables, discharge pipes, gas lines, water conduits, et cetera before he 

commences with any excavation work. 

 
All excavations and obstructions and/or any openings in platforms or floors shall be enclosed in a safe way and warning notices 

shall be erected to ensure absolute safety. An adequate number of red or orange caution lights shall be provided when it is 

dark or should bad light prevail. 

 
The area surrounding excavations shall be kept in a safe, orderly and tidy condition. No loose material of whatever nature may 

be left in walkways or workplaces or be allowed to block walkways or workplaces. 

 
Nobody may enter into any restricted area in which hazardous fumes or a shortage of oxygen exists without a permit giving 

permission to do so, issued by the head of the relevant department of the Municipality and until it has been certified safe for 

entrance by the Occupational Health and Safety Officer and the Health Inspector of the Municipality.  

 
9. RESTRICTION TO WORKPLACE 

 
Employees of the Mandatory shall be restricted to their workplaces except when they have to leave their area for work purposes 

or when they visit toilets. 

 
10. SUBCONTRACTORS 

 
The Mandatory shall ensure that all subcontractors receive a copy of this safety agreement and must ensure they comply with 

it. 

 
11. OCCUPATIONAL HEALTH AND SAFETY OFFICER AND THE REPORTING OF ALL ACCIDENTS 

 
The Occupational Health and Safety Officer of the Municipality is available for consultation and he will make periodical visi ts 

to the workplace of the Mandatory. Any hazardous occurrence or incident to the employees of the Mandatory that results in 

absence from work for a period longer than three days shall be reported in writing to the Occupational Health and Safety Officer 

of the Municipality within forty - eight hours as well as to the Department of Labour as specified by the Act. Every user, employer, 

occupier, builder or excavator must, under this Act, keep record of all accidents that  occur. 

 
In the case of an accident that results in loss of life, nobody may disturb the scene of the accident  or any articles involved in 

the accident prior to the arrival of the Occupational Health and Safety Officer and the Inspector, unless it is to prevent another 

accident from happening or the prevention of loss of life or to remove corpses. 

 
The Occupational Health and Safety Officer will issue contravention notices to the Mandatory or a sub-contractor when there 

is a non - compliance and will specify the time in which it must be rectified. 

 
The Occupational Health and Safety Officer will issue work stop notices to the Mandatory or sub-contractor whenever he is of 
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the opinion that the health and safety of any person at work is threatened or that the contravention notices are not adhered to. 

 
12. FIRST AID 

 
Where five or more persons are employed at a workplace, the Mandatory shall provide and maintain an adequately equipped 

first-aid box that meets the following requirements. 

 
(a) Every first-aid box shall contain the minimum contents as prescribed by the Occupational Health and Safety Act. 

(b) Nothing except articles and equipment required for first-aid purposes may be kept in the first-aid box. 

(c) Each first-aid box shall be kept in a place readily accessible in case of an accident. 

All first-aid boxes shall be placed under control of a responsible person except where five or less persons are at work. 

The responsible person must be in the possession of a valid first-aid certificate issued by one of the following 

organisations: 

 
A South-African Red Cross Society B 

St. John’s Ambulance Foundation C 

South-African First-Aid League 

 
A notice indicating where the first-aid box is kept as well as the name of the person in charge, shall be affixed in a conspicuous 

place. The first-aid facilities of the Municipality may be used during emergencies. 

 
13. FIRE PREVENTION MEASURES AND STORAGE OF FLAMMABLE MATERIAL 

 
The Fire department of the Municipality shall be notified before any welding, oxyacetylene welding, cutting, burning of paint or 

tar from floors or roofs is undertaken so that the necessary fire prevention measures can be arranged. All “NO SMOKING AND 

OPEN SURFACE FIRES/LIGHTS PROHIBITED” notices shall be adhered to. The Mandatory and his senior employee shall 

acquaint themselves and their fellow workers with the fire prevention measures of the Municipality, which will also include fire 

alarm notices and exits in case of fire, and they shall ensure that these rules are strictly complied  with. 

 
14. COMPLETION OF WORK 

 
Before the mandatory or his sub-contractors leaves the site they shall inform the Head of the relevant Department of the 

Municipality and obtain his/her written approval that the work has been completed satisfactory and that the site of the work i s 

left in a good condition. 

 
15. SALVAGED MATERIAL AND EQUIPMENT 

 
Any building demolished or equipment or materials that are salvaged whilst carrying out the work shall remain the property of 

the Municipality, unless the contract specifically provides otherwise. 

 
16. BREAKING OF THESE RULES AND POOR CONDUCT 

 
The Mandatory is warned that no behavior that causes danger to their own employees, to the employees of the Municipality or 

general public will be tolerated. The Occupational Health and Safety Officer of the Municipality reserves the right of the 

withdrawal of any employees of the Mandatory or Municipality from the premises in the case of any default or breach of the 

agreement and to order that the completion of the work be stayed, pending compliance with this agreement; alternatively to 

cancel the agreement referred to in par.2 in which event the Municipality will be entitled to appoint an  alternative contractor to 

complete the work and recover the costs thereof from the mandatory, without prejudice to any alternative or additional right or 

action or remedy to the Municipality, to recover from the mandatory damages for the default or breach  and the cancellation. 

 
The senior employees of the Mandatory shall sign a note of acknowledgement of this safety agreement to certify that they have 

received the regulations as included herein and that they understand the regulations 

 
17. INTOXICATION 

 
Nobody that is in a state of intoxication or that is in any other condition that causes or may cause his/her incapability to control 

him/herself or persons under his control may and shall not be permitted on the premises of the Municipality. The Occupational 

Health and Safety Officer of the Municipality reserves the right to the withdrawal of any employees of the Mandatory or 
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Municipality from the premises in the case of any transgression of this nature. 

 
18. CONFIDENTIALLY 

 
The Mandatory shall at all times treat data and information that have been made known to him or that he requires in connection 

with his work from the Municipality as confidential and he may not make unauthorized use thereof. He must also ensure that 

such data and information are not communicated to anybody else that is not an employee of the Mandatory without obtaining 

prior written approval from the Municipality and he must further ensure that such persons do in fact know that the said 

information is confidential and that they are obliged to treat it as such. 

 
The Mandatory shall provide for adequate physical protection for any confidential documents, sketches, et cetera that he 

receives from the Municipality in connection with the work as well as for any copies thereof that he makes. He shall hand back 

all documents sketches and copies thereof to the Municipality upon completion of the work, or earlier, if so requested by the  

Municipality. The Mandatory shallinform the Municipality immediately should any such documents or sketches become  lost. 

 
19. INDEMNIFICATION BY THE MANDATORY 

 
The following conditions will be applicable to the Mandatory: 

 
(a) The Mandatory is liable and herewith indemnifies the Municipality irrevocably and in full against any claim for loss or damage 

to property or arising from death or injury of any person and any associated loss or damage suffered, and against all 

lawsuits, claims, demands, costs, expenses, and charges that may arise when the said occurrences are caused on 

purpose or through the negligence, violation of legal obligations or failure by the Mandatory or its employees. 

 
(b) Whenever any of the employees of the Municipality is busy with work to, or with the supply of material that will be used 

during the execution of the work by the Mandatory, or otherwise busy with work under the instruction and supervision of 

the Mandatory, in as far as they may be negligent or fail to do there duty, they will be regarded as employees of the 

mandatory 

 
(c) All installations, equipment, hoisting-apparatus and other implements, scaffolding, ladders, material, et cetera that are 

borrowed from the Municipality by the Mandatory for usage during the execution of the work, will be used entirely at the 

risk of the Mandatory or employees of the Mandatory and the Mandatory herewith indemnifies the Municipality irrevocably 

and in full against any liability that may arise from such usage. 

 
20. AMENDMENTS MUST BE IN WRITING 

 
The parties agree herewith that this safety agreement is the only safety agreement between them and that no amendment 

thereof will be valid unless it is in writing and signed by both parties. 

 
21. JURISDICTION AND LEGAL COSTS 

 
In the event of any legal action being instituted pertaining to this agreement the party in default or breach will be liable for the 

other party’s legal costs on the scale as between attorney and own Employer and the parties consent to the jurisdiction of the 

magistrate’s court for purpose of any legal action being instituted. 
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PARTICULARS OF THE MANDATORY 

 
Name (Mandatory)    

C.E.O. (Section 16(1))    

ID NO    

Designation    

Name of Business    

Address of Business    

 
Tel number  (h)  (w) e-mail    

 

Number of employees employed     

 

Registration number as allocated to the Mandatory by the Workman’s Compensation Commissioner Date allocated 

Thus done and signed on this  day of   20 

As witnesses: 

 
   (Signature)   (Name in print) 

 

   (Signature)   (Name in print) 

 

     (Signature)   (Name in print) 

THE MANDATORY 

Thus done and signed on this________  day of___________________________    20_____ 

As witnesses: 

   (Signature)   (Name in print) 

   (Signature)   (Name in print) 

 
   (Signature)  (Name in print) 

THE MUNICIPALITY 

 
Acknowledgement of receipt of the agreement: 

 

 

THE MANDATORY 
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C2.1.1 Measurement and payment shall be in accordance with Clause 8 of the SANS 1200 Standardised Specifications for 

Civil Engineering Construction referred to in the Scope of Works, subject to the variations and amendments contained 

in the section “Applicable SANS 1200 standardised specifications”. 

 
C2.1.2 Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the Standardised 

Specifications. Clause 8 of each Standardised Specification, read together with the relevant clauses of the Scope of 

Work, set out what ancillary or associated activities are included in the rates for the operations specified. Should any 

requirements of the measurement and payment clause of the applicable Standardised Specification, or  the Scope of 

Work, conflict with the terms of the Bill, the requirements of the Standardised or Scope of Work, as applicable, shall 

prevail. 

 
C2.1.3 The clauses in a specification in which further information regarding the Bill item can be obtained appear  under 

“Reference clause” in the Bills of Quantities. The reference clauses indicated are not necessarily the only sources of 

information in respect of schedule items. Further information and set specifications may be found elsewhere in the 

contract documents. Standardised Specifications are identified by the letter or letters which follow SANS in the SANS 

1200 series of specifications, e.g. G for SANS 1200 G. 

 
C2.1.4 Unless otherwise stated, items are measured nett in accordance with the drawings, and no a llowance is made for 

waste. 

 
C2.1.5 The quantities set out in these Bills of Quantities are approximate and do not necessarily represent the actual amount 

of work to be done. The quantities of work accepted and certified for payment will be used for determ ining payments 

due and not the quantities given in the Bills of Quantities. 

 
C2.1.6 The prices and rates to be inserted in the Bills of Quantities are to be the full inclusive prices for the work described 

under the several items. Such prices and rates shall cover all costs and expenses that may be required in and for the 

execution of the work described, and shall cover the cost of all general risks, liabilities, and obligations set forth or 

implied in the documents on which the tender is based, as well as overhead charges and profit. The prices will be 

used as a basis for assessment of payment for additional work that may have to be carried  out. 

 
C2.1.7 It will be assumed that prices included in these Bills of Quantities are based on Acts, Ordinances, Regulations, By-laws, 

International Standards and National Standards that were published 28 days before the closing date for tenders. 

(Refer to www.stanza.org or www.iso.org for information on standards). 
 

C2.1.8 Where the Scope of Work requires detailed drawings and designs or other information to be provided, all costs 

associated therewith are deemed to have been provided for and included in the unit rates and sum amount tendered 

such items 

 
C2.1.9 A price or rate is to be entered against each item in the Schedule/Bills of Quantities, whether the quantities are stated 

or not. An item against which no price is entered will be considered to be covered by the other prices or rates in the 

Bills of Quantities. A single lump sum will apply should a number of items be grouped together for pricing purposes. 

 
C2.1.10 Except where rates only are required, the Tenderer shall insert all amounts to be included in his total tendered price 

in the “Amount” column and show the corresponding total tendered price. 

 
C2.1.11 The units of measurement described in the Bills of Quantities are metric units. Abbreviations used in the Bills of 

Quantities are as follows: 

C2.1: PRICING INSTRUCTIONS 

http://www.stanza.org/
http://www.iso.org/
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ha = hectare h = hour 

k  = kilolitre kg = kilogram 

km = kilometre kW = kilowatt 

Km-pass = kilometre pass MN = Mega Newton 

kPa = kilopascal MN.m = Mega Newton-metre 

 = litre % = per cent 

m = metre PC sum = Prime Cost sum 

mm = millimetre Prov sum = Provisional sum 

m2 = square metre No. = number 

m2.pass = square metre-pass R/only = Rate only 

m3 = cubic metre sum = lump sum 

m3.km = cubic metre-kilometre t = ton (1 000 kg) 

MPa = Megapascal W/day = Work day 
 

C2.1.12 Those parts of the contract to be constructed using labour-intensive methods have been marked in the Bills of 

Quantities with the letters LI in a separate column filled in against every item so designated. The works, or parts of 

the works so designated are to be constructed using labour- intensive methods only. The use of plant to provide such 

works, other than plant specifically provided for in the scope of work, is a variation to the contract. The items marked 

with the letters LI are not necessarily an exhaustive list of all the activities which must be done by hand, and t his 

clause does not over-ride any of the requirements in the generic labour intensive specification in the Scope of Works. 

 
C2.1.13 Payment for items which are designated to be constructed labour-intensively (either in this schedule or in the Scope 

of Works) will not be made unless they are constructed using labour- intensive methods. Any unauthorised use of 

plant to carry out work which was to be done labour- intensively will not be condoned and any works so constructed will 

not be certified for payment. 
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ITEM NO UNIT QTY RATE AMOUNT

1200

B12.02

(a) Dealing with existing services

Prov Sum 1 -R                               -R                                          

Prov Sum 1 -R                               -R                                          

(b) Dealing with property acceses Prov Sum 1 -R                               -R                                          

(c) Prov Sum 1 -R                               -R                                          

(d)

B12.03

(a) Salary of Community Liason Officer Prov Sum 1 65 000,00R                   65 000,00R                         

(b)
%

65 000,00R     -R                                          

(c)
Sum 1

-R                           
-R                                      

(d) Sum 1 -R                           -R                                      

(e) Sum 2 -R                           -R                                      

B12.04

(a) Sum 1 -R                               -R                                          

Sum 1 -R                               -R                                          

Prov Sum 1  R                   60 000,00  R                             60 000,00 

%  R     60 000,00  R                               3 000,00 

(e) Month 6 -R                               -R                                          

B12.05 Prov Sum 1  R                   65 000,00  R                             65 000,00 

Prov Sum 1  R                   20 000,00  R                             20 000,00 

Prov Sum 1 15 000,00R                   15 000,00R                             

% 100 000,00R   -R                                          

Provision for As built Drawings

Relocation of Fences

Community Liason Officer

-R                                          %Contractor's handling costs, profit and all other charges in respect of Sub-

items B12.01(a) above:

Compliance with Occupational and Safety (Act 85 of 1993) and all relevant and 

applicable Regulations, especially the construction Regulations, 2003 as 

promulgated on the 18 of July 2003 under Section 43 of the Occupational 

Health and Safety Act (Act 85 of 1993), and Covid-19 (C19 OHS), 2020 as 

gezetted including all amendments as amended from time to time for the 

duration of the contract

Compliance with OHS Act (Act 85 of 1993)

Handling cost, profit and all other charges in respect of item B12.05 (a), (b) and (c) 

Construction Name Board 3m x2.5m on timber posts

(c) Auditing and Monitoring by Health and Safety Consultant appointed by 

Employer's Agent

(c) Access to borrow pit

(a) Environmental Management

(ii) Water Mains 

Registration with Compensation Fund or Approved /licenced compensation 

insurer

 (c.1) Handling cost, profit and all other charges in respect of item B12.04 (c) 

(b) Monitoring of compliance with and reporting on the EMP

Extra over item B12.03 (a) for contractor's overheads, administration charges 

and cost

(iii) Electrical Services

(b) Provision of an OH & S Plan in terms of clause 5 of the schedule,prior to the 

commencement of works as well as full consolidated copy of such plan at the 

completion of a record of all drawings,designs,copies of statutory appointment 

material used and other similar information

DESCRIPTION

Setting out of the works by a surveyor

Relocation and protection of services

GENERAL REQUIREMENTS AND PROVISIONS

-R                  

SECTION 1200



OKHAHLAMBA LOCAL MUNICIPALITY 

Construction of Ndunwana Gravel Road and Bridge in Ward 03 

 

Contract No: 8/1/1/4/5 TEC 03/2026              

Part C2-Pricing Data C2.2 

Bill of Quantities 

 

 

 
Construction of Ndunwana Gravel 
Road and Bridge in Ward 03 

 

Schedule of Quantities 

 109 

 

 

 
 

ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

1300

13,01 The Contractor's general obligations:

Sum 1 -R                      -R                         

Sum 1 -R                      -R                         

Month 6 -R                         -R                         

Month 6 -R                      -R                         

Month 6 -R                      -R                         

 1300 -R                         TOTAL CARRIED TO SUMMARY

Compensation for Environmental Control:

CONTRACTOR'S ESTABLISHMENT ON SITE AND 

GENERAL OBLIGATIONS

(a) Environmental Control Officer provided by the Contract

(b) EMPr requirements for the Contract

(a) Fixed obligations

(b) Value-related obligations

(c) Time-related obligations
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ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

1400

14,01

Sum 1 -R                        -R                           

m2 20 -R                        -R                           

P.Sum 1 120 000,00R            120 000,00R                

% 120 000,00R 

m2 8 -R                        -R                           

14,02

No 15 -R                        -R                           

No 1 -R                        -R                           

No 3 -R                        -R                           

No 1 -R                        -R                           

Sum 1 20 000,00R              20 000,00R                  

% 20 000,00R   

14,03

No 4 -R                        -R                           

No 1 -R                        -R                           

No 3 -R                        -R                           

No 1 -R                        -R                           

No 3 -R                        -R                           

No 2 -R                        -R                           

No 1 -R                        -R                           

No 1 -R                        -R                           

No 1 -R                        -R                           

1400 -R                        

(x) Fire extinguishers, 9,0 kg, all purpose dry powder type,

complete, mounted on wall with brackets

(vi) Wash-hand basins complete with taps and drains

((xv) Steel filing cabinets with drawers

(xiv) General-purpose steel cupboards with shelves

(f) Conference tables ( 8 seater)

(g) Provision of a computer, complete with printer and software as 

specified by the engineer

(ii) 400/231 volt 3-phase power points

(iii) Double 80 watt fluorescent-light fittings complete with ballast

and tubes

TOTAL CARRIED TO FORWARD

(xvi) Refrigerators (300 l min)

(xi) Air-conditioning units with 2,2 kW minimum capacity, mounted and 

with own power connection

Office and laboratory fittings, installations and equipment:

(a) Items measured by number:

(i) 220/250 volt power points including adequate voltage regulators

(c) Ablution units

Office and laboratory furniture:

(a) Chairs

(d) Desks, complete with drawers and locks

(e) Drawing tables

HOUSING, OFFICES AND LABORATORY FOR THE ENGINEER'S SITE 

PERSONEL

Office and laboratory accommodation:

The provision of accommodation as specified, including roof, external and 

internal walls, windows complete with glazing, doors with locks and 

fittings, burglar proofing, painting, floors, fencing, the provision of a 

220/250 volt electrical installation wiring, switchboards, etc, water and 

sewerage installation, and stores complete, in accordance with the 

drawings and specifications, except for items scheduled elsewhere:

(a) Offices (interior floor space only)

(b) provision for contribution to the other specific tests,testing material 

and judgement of workmanship

(c) Handling Cost and Profit

(h) Handling cost and Profit
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ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

-R                           

No 1 -R                        -R                           

No 2 -R                        -R                           

No 1 -R                        -R                           

PC 1 3 000,00R                3 000,00R                   

% 3 000,00R     -R                           

Lump Sum 1 15 000,00R              

PC 1 5 000,00R                5 000,00R                   

% 5 000,00R     -R                           

14,08

Lump Sum 1 -R                        -R                           

Mothn 6 -R                        -R                           

1400 -R                           TOTAL CARRIED FORWAD TO SUMMARY

(a) Services at offices and laboratories:

The provision of water, electricity, low pressure gas, sewerage, septic 

tanks, sewage and rubbish removal, cleaning services, maintenance and 

repairs, all as specified in clause 1404, including the construction and 

maintenance of the access roads, foot path

Services:

(xi) Handling costs in respect of subitems B14.03(b)(ix) and (x) (State % 

and extend as an amount)

(ii) Running costs

(i) Fixed costs

(xxii) Rain gauge

(xxi) Floodlights, complete with poles and 500 Watt minimum globes

(xix) Uninterruptable power supply units

(x) Cost of calls on contract administration business and rental charges

(vii) The provision of 400/231 volt 3-phase electrical power installation, 

including all wiring, switchboards, mains connections, etc.

(vi) Handling costs and profit in respect of subsubitem 14.03(b)(v) above 

(State % and extend as an amount)

(v) Provision for apparatus: Nashua 1400L or similar

(b) Prime-cost items and items paid for in a lump sum:

TOTAL BROUGHT FORWARD
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ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

1500

15,01 km 5,5 -R                       -R                           

Sum 1 -R                       -R                           

15,02 Temporary traffic-control facilities

man-day 15 -R                       -R                           

  No 4 -R                       -R                           

 No 4 -R                       -R                           

 No 4 -R                       -R                           

 m² 6 -R                       -R                           

No 10 -R                       -R                           

15,06 kl 50 -R                       -R                           

Km-Pass 50 -R                       -R                           

1500 -R                           

(g) Road signs, STW-, DTG-, TGS- AND TG-series (excluding 

delineators and barricades)

(a) Flagmen

(b) Portable STOP and GO-RY signs

(e) Road signs, R- and TR-series

(f) Road signs, TW-series

(h) Delineators (DTG50J) Single

(a) Temporary deviations

TOTAL CARRIED TO SUMMARY

ACCOMMODATION OF TRAFFIC

(a) Shaping of temporary deviations

(b) Providing access to properties during construction period

Watering of temporary deviations

Blading by road grader of:
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ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

1600 OVERHAUL

16,02

 1600 -R                              

9 380 -R                        -R                              

TOTAL CARRIED TO SUMMARY

Overhaul on material hauled in excess of a free-haul distance of 

0.5km, for haul up to and or through 1.0km (restricted overhaul)

Overhaul on material hauled in excess of 1.0km (ordinary 

overhaul) 
m³-km 19 357 -R                        -R                              

16,01 m³
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ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

1700

17,01 ha 2,80 -R                       -R                         

17,02

No. 25 -R                       -R                         

No. 50 -R                       -R                         

1700 -R                         TOTAL CARRIED TO SUMMARY

CLEARING AND GRUBBING

(a) Girth exceeding 1 m up to and including 2 m

(b) Girth exceeding 2 m up to and including 3 m

Removal and grubbing of large trees and tree stumps:

Clearing and grubbing
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ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

1800 DAYWORKS

B18.01

h 9 -R                           -R                            

h 9 -R                           -R                            

h 9 -R                           -R                            

h 9 -R                           -R                            

h 9 -R                           -R                            

B18.02 Plant

h 9 -R                           -R                            

h 9 -R                           -R                            

h 9 -R                           -R                            

h 9 -R                           -R                            

h 9 -R                           -R                            

h 9 -R                           -R                            

h 9 -R                           -R                            

h 9 -R                           -R                            

(e) Prov sum 1 40 000,00R                    40 000,00R                     

1800 -R                               

(ii) 5.1 - 10 ton

(g) Water Cart

Personnel

(a) Unskilled labour

(b) Semi-Skilled labour

(c) Skilled labour

(e) Flagmen

TOTAL CARRIED TO SUMMARY

(i) 3 - 5 ton

(b) Loader (0.5m3 bucket)

(c) Grader (CAT 140G or similar)

(f) Walk behind roller

Procument of material

(e) Grid roller

(d) Ganger

(d) Vibratory roller

(a) Tipper Trucks
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ITEM NO UNIT QTY RATE AMOUNT

2100 DRAINS

21.01 Excavation for open channel drains:

(i) 0m up to 1.5m m³ 1 025 -R                         -R                               

m³ 200 -R                         -R                               

m³ 175 -R                         -R                               

21,19 m³ 500 -R                         -R                               

2100 -R                               

DESCRIPTION

Selected backfill material under concrete – lined side drains compacted 

to 93% of modified AASHTO density

(a) Excavating soft material situated within the following depth ranges 

below the surface level: ( Rate to include for grading of excavations and 

disposal of material as directed including a free haul of 1.0km.)

(ii) exceeding 1.5m and up to 3.0m

TOTAL CARRIED TO SUMMARY

(b) Extra over subitem 21.01a(i) and  21.01a(ii)for excavation in hard 

material, irrespective of depth
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ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

2200

22.01

 

m³ 180 -R                     -R                               

m³ 50 -R                     -R                               

m³ 50 -R                     -R                               

m³ 45 -R                     -R                               

 22.02

m³ 180 -R                     -R                               

m³ 90 -R                     -R                               

 22.03

m 150 -R                     -R                               

m 180 -R                     -R                               

m 150 -R                     -R                               

No. 35 -R                     -R                               

No. 40 -R                     -R                               

No. 45 -R                     -R                               

22.17

No. 8 -R                     -R                               

No. 12 -R                     -R                               

No. 10 -R                     -R                               

 2200 -R                               

PREFABRICATED CULVERTS

Backfilling:

(a) Using the excavated material

(b) Using imported selected material

Concrete pipe culverts on Class C bedding:

(a) Excavating soft material situated within the following depth ranges 

below the surface level:

Excavation:

(c) Extra over subitem 22.01(a) for excavation in hard material, 

irrespective of depth

(c) 900mm dia Class 100D

(i) 450 diameter pipes

(b) 600mm dia Class 100D

(i) 0 m up to 1,5 m

(ii) Exceeding 1,5 m and up to 3,0 m

(b) Extra over subitem 22.01(a) for excavation in intermediate material, 

irrespective of depth

(a) 450mm dia Class 100D

c) Headwalls (As per Dwg No SD 0406):

TOTAL CARRIED FORWARD

(ii) 600 diameter pipes

(iii) 900 diameter pipes

Concrete box culverts on Class C bedding:

(a) 1,2m x 1,2m portal culverts

( c) 2,5 x 2,5 portal culverts

(B) 2,5 x 1,8 portal culverts
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ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

-R                          

22.07

m³ 90 -R                     -R                               

22.10 Steel Reinforcement

m2 500 -R                     -R                               

(i) Mesh ref 193 m2 350 -R                     -R                               

22.13

m 100 -R                     -R                               

No. 50 -R                     -R                               

 22.18

m² 50 -R                     -R                               

22.26 m³ 100 -R                     -R                               

 2200 -R                            

22.17

Cast in situ concrete and formwork:

(c) In inlet and outlet structures, skewed ends, cathpits, manholes, thrust 

and anchor blocks, excluding formwork but including class U2 surface 

finish

(i) Inlet and outlet structures of pipe culverts, Class 25/19 concrete

(i) Mesh ref 311

(c) Welded steel fabric

Brickwork:

(a) 230 mm thick

Brought forward

TOTAL CARRIED FORWARD

Manholes, Catchpits , precast inlet and outlet structures 

complete

(a) Inlet and outlet structures (mansonry)

(i) 600mm diameter concrete pipes

Hand excavation to determine the positions of existing services

Removing and stacking existing prefabricated culverts:
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ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

3300

33,01

m³ 3 750 -R                    -R                                

33.04

m³ 1 500 -R                    -R                                

m³ 850 -R                    -R                                

m³ 450 -R                    -R                                

m³ 350 -R                    -R                                

33.05 m² 250 -R                    -R                                

33.06

m³ 4 500 -R                    -R                                

m³ 2 156 -R                    -R                                

m³ 650 -R                    -R                                

33.07

(a) In layer thicknesses of 200mm and less

m³ 1 250 -R                    -R                                

m³ 2 845 -R                    -R                                

 33.10

 3300 -R                             TOTAL CARRIED TO SUMMARY

Roadbed preparation and the compaction of material:

(a) Compaction to 93% of modified AASHTO density of roadbed material

(c) Boulder Excavation Class A

(d) Boulder Excavation Class B

Cut to spoil, including free-haul up to 1.0 km.

Material obtained from:

(b) Intermediate

Cut to spoil, including freehaul up to 0.5 km. Material obtained 

from:

-R                    

(c) Hard excavation

-R                                

(i) stable material

(ii) unstable material

Removal of unsuitable material (including free haul of 0.5km):

Overbreak in hard and boulder class A excavation

m³ 3 850

(a) Soft excavation

(a) Existing material in compacted layer thicknesses of 150mm and less:

Cut and borrow to fill,including free -haul up to 1.0km

MASS EARTHWORKS

(a) Soft excavation

(b) Intermediate excavation

(i) Compacted to 90% of modified AASHTO density
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ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

3400

34.01

m³ 3800 -R                     -R                        

34.03

m³ 3800 -R                        -R                           

 3400 -R                        

(i) 93% of modified AASHTO denstity (G6 quality gravel material 150mm 

thick)

a) Gravel selected layer compacted to:

PAVEMENT LAYERS OF GRAVEL MATERIAL

Pavement layers constructed from gravel taken from cut or borrow including 

free-haul up to 1,0 km:

(i) 95% of modified AASHTO denstity (G6 quality gravel material

150mm thick)

TOTAL CARRIED TO SUMMARY

Pavement layers constructed from gravel taken from commercial

sources, including all haulage:

b) Gravel selected layer compacted to:
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ITEM NO DESCRIPTION UNIT LI QTY RATE AMOUNT

5100

B51,01 Stone pitching:

(b) Grouted stone pitching m² LI 500 -R                 -R                            

5100 -R                            TOTAL CARRIED TO SUMMARY

PITCHING, STONEWORK AND 

PROTECTION AGAINST EROSION
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT

5200 GABIONS

52,01 Foundation trench excavation and backfilling:

(a) In solid rock  (material which requires blasting) m³ 95 -R                         -R                                  

(b) In all other classes of materials m³ 200 -R                         -R                                  

52,02 Surface preparation for bedding the gabions m² 150 -R                         -R                                  

52,03 Gabions

 (a) 10m long by 2 wide by 1m deep m³ 100 -R                         -R                                  

CAUSEWAY

River diversion Sum 1 -R                         -R                                  

52,04 Filter fabric

(a) Synthetic-fibre filter fabric Grade 1 m² 120 -R                         -R                                  

52,01 Foundation trench excavation and backfilling:   

  

(b) In all other classes of materials m³ 60 -R                          R                                   -   

52,02 Surface preparation for bedding the gabions m² 1 970 -R                          R                                   -   

52,03 Gabions:

(a) Galvanized gabion boxes

(i) 1,0 m x 1,0 m x 1,0 m with 80 mm x 100 mm 

mesh and 2,7 mm diameter mesh wire
m³ 150 -R                          R                                   -   

(ii) 2,0 m x 1,0 m x 1,0 m with 80 mm x 100 mm 

mesh and 2,7 mm diameter mesh wire
m³ 250 -R                          R                                   -   

(iii) 3,0 m x 1,0 m x 1,0 m with 80 mm x 100 mm 

mesh and 2,7 mm diameter mesh wire
m³ 500 -R                          R                                   -   

52,04 Filter fabric

(a) Non woven, mechanically bonded m² 1 970 -R                          R                                   -   

5200 -R                                  TOTAL CARRIED TO SUMMARY
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ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

5400 GUARDRAILS

54,01

m 850 -R                      -R                               

54,03 m 80 -R                      -R                                  

54,04

No. 12 -R                      -R                               

No. 12 -R                      -R                               

54,05

No. 80 -R                      -R                               

5400 -R                                  TOTAL CARRIED TO SUMMARY

supply, deliver, handle and erect guardrails including all 

materials, labour and galvanising complete with posts, 

spacer blocks,bolts,nuts,washers, reinforcement plates 

and excavating in all classes of material backfilling post 

holes, including concrete backfill and remova of surplus 

excavated material:

(a) Galvanised 

Extra over item 54.01(a) for horizontally curved guardrails 

factory bent to a radius of less than 45m

End treatments

(a) End wings

(b) Bull noses

Additional guardrail posts

(a) Timber
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ITEM NO DESCRIPTION UNIT QTY RATE AMOUNT

5600 ROAD SIGNS

B56.01

No. 6 -R                       -R                           

No. 6 -R                       -R                           

No. 12 -R                       -R                           

No. 22 -R                       -R                           

56,03

No. 20 -R                       -R                           

No. 15 -R                       -R                           

56,05

m³ 120 -R                       -R                           

 5600 -R                              

 ( ii )    100mm diameter

(a) Excavation for sign supports

(i) 900mm diameter Round or Stop signs:

(i) 900mm diameter Round speed limits:

(ii) 900mm Triangular signs:

 W401 / W402

(iv) 150mm x 600mm Hazard Marker Signs

(b) Timber

TOTAL CARRIED TO SUMMARY

Rate shall be in full compensation for excavating, backfilling and 

compacting the backfill material, for disposal of all surplus excavated 

material and for providing the backfill material and mixing it with 

cement.

Road sign boards complete with supports with Class 1   retro-reflective 

background. Symbols and lettering in semi matt black. Borders in 

Class 1 retro- reflective material, where the signboard is constructed 

from:

(c) Prepainted galvinised steel plate (1.2mm chromadek or approved 

equivalent)

Excavation and backfilling for road sign supports:

Rates shall incude full compensation for providing the completed road 

sign board, frame, fixing brackets, including painting, galvanising if 

specified, reflective lettering, symbols legends and borders, attaching 

the road sign board to the road sign support, and for all other materials 

and workmanship, brackets, bolts, nuts, etc for the competion of road 

sign boards as specified.

Road sign supports:

( i )     75mm diameter
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5900

59.01

km 3,70 12 000,00R               44 400,00R                  

 5900 -R                               TOTAL CARRIED TO SUMMARY

FINISHING THE ROAD AND ROAD RESERVE AND 

TREATING OLD ROADS

Finishing the road and road reserve:

(b) Single-carriageway road
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6100 FOUNDATIONS FOR STRUCTURES

B61.02 Excavation:

1. Excavation to Causeway Slabs:

(a) Excavating soft material situated within the 

following successive depth ranges:

  

(1) 0 m up to 2 m m³ 240  R                        -    R                                  -   

(2) Exceeding 2 m and up to 4 m m³ 30  R                        -    R                                  -   

(3) Exceeding 4 m and up to 6 m m³ 50  R                        -    R                                  -   

(b) Extra over sub-item 61.02(a) for excavation

 in hard material irrespective of depth m³ 80  R                        -    R                                  -   

(c) Extra over sub-item 61.02(a) for additional 

excavation required by the engineer after the 

excavation has been completed m³ 40  R                        -    R                                  -   

(d) Extra over sub-item 61.02(a) for excavation 

by hand m³ 55  R                        -    R                                  -   

2. Excavation to Wingwalls:

(a) Excavating soft material situated within the 

following successive depth ranges:

(1) 0 m up to 2 m m³ 250  R                        -    R                                  -   

(2) Exceeding 2 m and up to 4 m m³ 210  R                        -    R                                  -   

(3) Exceeding 4 m and up to 6 m m³ 200  R                        -    R                                  -   

(b) Extra over sub-item 61.02(a) for excavation

 in hard material irrespective of depth m³ 150  R                        -    R                                  -   

(c) Extra over sub-item 61.02(a) for additional 

excavation required by the engineer after the 

excavation has been completed m³ 100  R                        -    R                                  -   

(d) Extra over sub-item 61.02(a) for excavation 

by hand m³ 90  R                        -    R                                  -   

6100  R                                  -    TOTAL CARRIED FORWARD
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ITEM NO DESCRIPTION UNIT QTY RATE    AMOUNT

  

6200 FALSEWORK, FORMWORK AND CONCRETE FINISH

  

62,02 Vertical formwork to provide:   

  

(a) Class F1 finish to (concealed surfaces):   

  

(i) Cut-off walls to causeway and apron slabs m² 150  R                         -    R                                        -   

(ii) Wingwalls bases m² 200  R                         -    R                                        -   

(iii) Approach slab sides m² 180  R                         -    R                                        -   

(iv) Wingwalls hidden walls m² 230  R                         -    R                                        -   

(v) Causeway sides to 500mm hidden surfaces m² 120  R                         -    R                                        -   

(b) Class F2 finish to (exposed surfaces):

(i) Headwalls (Top slab edges) m² 110  R                         -    R                                        -   

(ii) Causeway ends m² 92  R                         -    R                                        -   

(iii) Wingwalls exposed surfaces m² 150  R                         -    R                                        -   

(iv) Causeway sides to 500mm wall exposed surfaces m² 85  R                         -    R                                        -   

(c) Class F3 surface finish to:

(i) Bollards sides m² 70  R                         -    R                                        -   

(ii) Bollards ends m² 60  R                         -    R                                        -   

  

  

6200  R                                        -    TOTAL CARRIED FORWARD TO SUMMARY
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ITEM NO DESCRIPTION UNIT QTY RATE    AMOUNT

  

6300 STEEL REINFORCEMENT FOR STRUCTURES

63,01 Steel reinforcement for :

  

(a) Dowels,causeway and Apron Slabs   

  

(i) Mild steel bar (250 MPa) t 9 -R                           R                                   -   

(ii) High yield stress steel bars (450 MPa) t 19,4 -R                           R                                   -   

(b) Wingwalls

(i) Mild steel bar (250 MPa) t 0,9 -R                           R                                   -   

(ii) High yield stress steel bars (450 MPa) t 8,40 -R                           R                                   -   

(c) Bollards

(ii) High yield stress steel bars (450 MPa) t 1,2 -R                           R                                   -   

(d) Causeway Slabs

(i) Welded steel fabric (ref:395) to bottom slab kg 300 -R                           R                                   -   

(ii) Welded steel fabric (ref:395) to top slab kg 300 -R                           R                                   -   

(d) Approach Slabs

(iii) Welded steel fabric (ref:395) kg 200 -R                           R                                   -   

to approach slabs

6300  R                                   -   

SECTION 6300

 TOTAL CARRIED FORWARD TO SUMMARY
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ITEM NO DESCRIPTION UNIT QTY RATE    AMOUNT

  

6400 CONCRETE FOR STRUCTURES   

  

64,01 Cast in situ concrete:   

  

(a) Class 30/19 MPa in:   

  

(i) Base foundation for wing walls m³ 50 -R                            R                               -   

(ii) Wing walls m³ 90 -R                            R                               -   

(iv) Base slab m³ 110 -R                            R                               -   

(v) Top slab and infill walls m³ 90 -R                            R                               -   

(vi) Approach slabs m³ 150 -R                            R                               -   

(vii) Appron slab m³ 100 -R                            R                               -   

(viii) Bollards m³ 35 -R                            R                               -   

(b) Class 20/19 MPa in:

(i) 500mm wide wall to Causeway between pipes m³ 130 -R                            R                               -   

(c) Class 20/19 MPa in: (Grouted Roackfill)

(i) Grouted Rockfill to Causeway between pipes m³ 210 -R                            R                               -   

6400  R                               -    TOTAL CARRIED FORWARD TO SUMMARY
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 R                                  -   

61,04 Backfill to excavations utilising:   

1. Backfill to Causeway base slab   

(a) Material from the excavation m³ 300  R                        -    R                                  -   

(b) Imported Material  (G6 material obtained from commercial 

sources)
m³ 200  R                        -    R                                  -   

2. Backfill to Wingwalls

(a) Material from the excavation m³ 150  R                        -    R                                  -   

(b) Imported Material m³ 350  R                        -    R                                  -   

(G6 material obtained from commercial sources)

61,05 Fill within a restricted area (extra over item 61,04) m³ 200  R                        -    R                                  -   

61,06 Overhaul in excess of 1,0 km on excavated 

material and on material imported for backfill, 

foundation fill and fill for caissons m³km 1500  R                        -    R                                  -   

B61.08 Foundation fill consists of:

(b) Rockfill

(i) To Base Slab m³ 200  R                        -    R                                  -   

(ii) To Wingwalls m³ 100  R                        -    R                                  -   

(d) Mass concrete (class 15/38)

(i) To Slab m³ 165  R                        -    R                                  -   

(ii) To Wingwalls m³ 135  R                        -    R                                  -   

(e) Concrete screed (75 mm thick, class 15/19)

the following successive depth ranges:

(i) To Slab m³ 70  R                        -    R                                  -   

(ii) To Wingwalls m³ 50  R                        -    R                                  -   

61.14 Foundation lining 

(a) Foundation lining (250 micron Polyethylene m2 500 -R                        R                                  -   

sheeting below apron slabs)

6100  R                                  -   

 BROUGHT FORWARD

 TOTAL CARRIED FORWARD TO SUMMARY
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Section Amount

-R                                               

-R                                                 

Add 10% contingencies -R                                                 

SUB TOTAL: DIRECT COSTS -R                                                 

Add 15% VAT -R                                               

STEEL REINFORCEMENT FOR STRUCTURES6300 -R                                               

CONCRETE FOR STRUCTURES -R                                               6400

FINISHING THE ROAD AND ROAD RESERVE5900 -R                                               

FOUNDATIONS FOR STRUCTURES -R                                               

FALSEWORK, FORMWORK AND CONCRETE FINISH -R                                               6200

6100

GUARD RAILS5400

5200 -R                                               

-R                                               

ROAD SIGNS 5600 -R                                               

2200

MASS EARTHWORKS -R                                               3300

STONE PITCHING

PAVEMENT LAYERS OF GRAVEL MATERIAL -R                                               

5100

3400

-R                                               

CLEARING AND GRUBBING1700 -R                                               

DAYWORKS -R                                               1800

ACCOMMODATION OF TRAFFIC 1500 -R                                               

OVERHAUL -R                                               1600

GENERAL REQUIREMENTS AND PROVISIONS -R                                               1200

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS -R                                               

HOUSING, OFFICES AND LABORATORY FOR THE ENGINEER'S SITE PERSONNEL

1300

1400 -R                                               

GABIONS

PROJECT TOTAL AMOUNT 

SUB TOTAL: CONSTRUCTION COSTS

OKHAHLAMBA LOCAL MUNICIPALITY

DRAINS -R                                               2100

CONSTRUCTION OF NDUNWANA GRAVEL ROAD WARD 03

SUMMARY OF SCHEDULE OF QUANTITIES

Description 

PREFABRICATED CULVERTS -R                                               
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 C3.1. DESCRIPTION OF WORKS 

 
The following description is a broad outline of the works and does not limit the work to be executed by the 

Contractor in terms of the contract. The quantities of some of the major items indicated in this section are 

indicative, not absolute, and are provided to define in general terms the overall scope of the project.  

 
Approximate quantities of each type of work to be carried out in accordance with the contract documents 

are listed in the Schedule of Quantities in Section C2.2. 

 
The site shall not only comprise the proclaimed road reserve but shall be extended in the broader sense to 

take account of all areas occupied by the Contractor, be it deliberate or unintentional, in the execution of the 

contract. The site includes all the land within the proclaimed limits of the road reserve along the extent of 

the works, borrow pits and quarry sites, stockpile areas, locations set aside for construction and supervision 

accommodation and any other location required for the execution of the Works. 

 
Incidental intrusion into private or tribal property outside the road reserve shall not be permitted without the 

owner’s written authority. Any such agreement reached with a private or tribal landowner (occupier) shall 

include the provision that any material or equipment on that site shall remain the exclusive property of the 

Employer in terms of the contract. 

 
 

C3.1.1 Employer’s Objectives 

 
This project forms part of the MIG funded project dedicated for the upgrade of rural areas initiated by the 

Okhahlamba Local Municipality. Upgrade of Uthikelane Gravel Access Road and Bridge  

will improve the livelihood within the area in many ways which may include direct access to households, local 

schools, mobile clinic, temporal employment during construction, accessibility to the basic need of life, access 

of emergency vehicles, governmental vehicles, public transport, delivery vans and private transport, etc. 

 
This road was identified and prioritized by the relevant executives from the Okhahlamba Local Municipality 

Technical Department. It serves as major collector road hence it serves as a taxi route within the Obonjaneni 

area. The total road length is 3.0km long. 

 

C3.1.2 General Description of the Project 

 
The proposed road is in Obonjaneni Area within Ward 03 of the Okhahlamba Local Municipality within uThukela 

District Municipality. 

 

From Pietermaritzburg, the proposed Uthikelane Gravel Access Road and Bridge can be accessed by driving 

along N3 towards Estcourt for approximately 107km. Take exit 194 for R74 towards Winterton and Bergville Town, 

turn left onto R74 and drive for approximately 92 km (1hr22) to reach your destination. 

 

The general location of the works is shown on the locality plan in Section C4.1 of this document.  

 
Coordinates: 

 
Position Y-Coordinate X-Coordinate 

Start 28°53'56.67"S  29°15'8.14"E  

End 28°54'1.94"S  29°15'53.00"E  
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C3.1.3 Extent of Works 

 
The main work items to be undertaken involves the following: 

 
The work that is to be carried out under the contract is as provided for in the Schedule of Quantities, 

Drawings and project particular specifications. However, if during the course of construction conditions are 

found to differ from those anticipated, the Engineer reserves the right to modify the scope of the work to suit 

the prevailing conditions and circumstances. Variation introduced in this manner will be dealt with in 

accordance with the Conditions of Contract 2015. 

 
The work to be undertaken by the Contractor includes, but is not limited to, the following: 

 
The project scope of work will entail construction of two layered gravel road of approximately 2.7 Km long with 5,5 meters 
wide travel way. 1.650 Km of the road will be two layers of G6 gravel material each 150mm thick, then 1.050 Km is the 
total length of sections with the road that will have the reinforced concrete wearing course of 150mm thick, accompanied 
by 1,5 meters concrete lined V-drains. The road has one major water stream that will be crossed with a causeway bridge 
of 11,6m long x 4.888 wide with carriageway of 4,08m wide, for vehicle protection 0,8m long x 0,4m wide and 0,33m high 
reinforced concrete bollard will be constructed on each side of causeway.  
  

The following items are the key elements that make up the project scope of work for the construction of Ndunwana Gravel road:  
  

 Clearing and grabbing  

 Topsoil stripping  

 Relocation of existing services (Fences, Water main and electricity)  Earthworks (Cut to spoil, cut to fill, borrow to fill)  

 Cutting and shaping of road formation.  

 Construction of gravel base-course  

 Construction of gravel wearing course (1,700 Km)  

 Concrete wearing course (1,000 Km)  

 Installation of stormwater crossing pipes  

 Construction of concrete side drains  

 Installation of earth retaining wall using gabions stones  

 Installation of road signs  

 Finishing and tidying up within road reserve  

  

  

General Requirements and Provisions:   

 Relocation and protection of existing services during construction.  

 The road is very light traffic so there will be minor activities for as far as traffic as is concerned. o Relocation of water and 

electricity reticulation, where needed. 

 Site Clearance: 

 Clearing and Grubbing. 

 Topsoil stripping of 150mm, 

 cutting of trees and bushes.  

  

Bulk Earthworks: 

 Cut and borrow to fill 

 Cut to spoil  

 Excavation 500mm below NGL for box culverts and import suitable material as backfill in layer not more than 200mm, 

each layer compacted to 93% MOD AASTHO  

 150mm roadbed preparations compacted to 93% MOD AASHTO  

 Overhaul of approximately: Hauling of Earthworks fill material from cut and rom commercial source, Hualing of roadworks 

excavated material such as (Soft material, intermediate and hard material) to spoiling area and hauling to spoil area of 

removed unsuitable material.  

  

Road Pavement Layers 

 Construction of 150mm base-course layer from G6 material compacted to 95% MOD AASHTO, sourced from local 

commercial quarry.  

 Gravel wearing course or travel way 150mm (G6 material) compacted to 97% MOD AASHTO, sourced from local 

commercial quarry. 
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 Following are the steep section that will have a 150mm concrete wearing course of 20 MPa in strength, constructed over a 

G6 material sub-base.  

o Km 0+420 to Km 0+680  

o Km 0+680 to Km 0+760  

o Km 0+800 to Km 0+940  

o Km 0+940 to Km 1+460  

  

Stormwater Drainage System 
 Storm water running parallel to the road will be controlled through well shaped earth lined V-drains, water to 

be discharged away from the road by earth diversion chutes.  

 Excavation and installation of 2,5 x 2,5 box portal culverts @ Km 0+680, placed on top of a cast-insitu reinforced concrete 

with 25 MPa of strength and 30 MPa concrete for head/wing walls.  

 Excavation and installation of 2,5 x 1,8 box culvert @ Km 0+980 placed on top of a cast-insitu reinforced concrete of 25 MPa 

strength and 30 MPa concrete for head/wing walls. 

 Excavation and installation of 1,2 x 1,2 portal box culvers @ Km 1+940, placed on a pre-cast base, inlet and outlet structures 

to be masonry.  

 1,5m by 100mm wide (SD 0206), 1 Km reinforced concrete lined V-drains will be constructed on these sections: -  

 Km 0+420 to Km 0+680  

 Km 0+680 to Km 0+760  

 Km 0+800 to Km 0+940  

 Km 0+940 to Km 1+460  

  

  

  

Ancillary Road Works  

 Backfill retaining installation of gabion retaining walls to retain backfilling material. Reno mattress to be installed on inlet & 

outlet apron slabs.  

 Installation of 400m galvanised guardrails.  

 Installation of 900mm wise circular and rectangular road permanent signs erected using 125mm to 150mm diameter timber 

poles.  

  

  

Labour Intensive Work  

The aim of the project is to deliver quality and sustainable infrastructure however it also plays a huge role in bringing temporal 
employed on the targeted area and it surround. It is always recommended that the priority for labour employment is given to women 
who are single head of household and have dependants.  
  

Following are the items from the scope of work that the contractor is encouraged to applied LIC methods on them to maximise the 
number of local labours.  

 Assisting in steel fixing 

 Shuttering for structural components  

 Construction of inlet/outlet structures 

 Installation of guardrails  

 Installation of gabions walls and reno mattresses  

 Stone pitching  

 Installation of road permanent signs  

 Preparation for concrete lined V-drains  
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C3.1.4 Temporary Works 

 
The contractor will have to provide temporary road deviations in order to control the traffic during construction. 

These deviations will have to be removed and made good on completion of the works. 

 
C3.1.5 General Information 

C3.1.5.1 Accommodation of 

Traffic 

The Contractor shall be required to accommodate traffic on the existing road near the site in order to ensure 

the safe movement of vehicles and pedestrians. 

 

 
C3.1.5.2 Services 

There is an existing water pipeline and Eskom services crossing alongside the start of the road. The 

contractor shall do a reconnaissance of the route for possible services that may be affected. 
  

Service Owner Service Affected Relocation 

 
Eskom 

 
Poles and Overhead lines 

 
Relocate to new Road Reserve 

 
Municipality 
 

 
Water pipelines 

 
Relocate to new Road Reserve 
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C3.1.5.3 Construction Materials 

 
Gravel materials required for construction work are not available on the site and shall be obtained from 

commercial sources.  

 
Testing of materials 

 
The Engineer will source the nearest commercial laboratory to carry out acceptance control testing of the 

materials. A prime cost sum has been allowed in Section 8200 of the Schedule of Quantities for any other 

acceptance control testing laboratory work that may have to be carried out by the Engineer using 

commercial laboratory facilities. 

 
 

C3.1.5.4 Drawings 

 
All drawings necessary to complete the works are bound in Volume 2: Contract Drawings. The drawings 

indicating the extent of the works along the road are for tendering purpose only. The final extent of the work 

will be as instructed by the engineer. 

 
Any information in the possession of the contractor that is required by the resident engineer to complete 

his as- built drawings shall be supplied to the resident engineer before a certificate of completion will be 

issued. 

 
Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by the 

engineer. The Engineer will supply any figured dimensions that may have been omitted from the drawings.  

 
The levels given on the structural drawings are subject to confirmation on site, and the contractor shall 

submit all levels to the engineer for confirmation before commencing any structural work. The contractor 

shall check all clearances given on the drawings and shall inform the engineer of any discrepancies. 

 
C3.1.5.5 Power Supply and other Services 

 
The contractor shall make his own arrangements regarding the supply of electrical power and all other 

services. No direct payment will be made for the provision of electrical and other services. The cost thereof 

shall be deemed to be included in the rates and amounts tendered for the various items of work for which 

these services are required. 

 
C3.1.5.6 Water for Construction Purposes 

 
The contractor shall make his own arrangements regarding a suitable supply of water for the project and 

he must make adequate provision in his tender for all negotiations and procurement of water for 

construction activities and all related costs will be deemed to be included in his tendered rates.  

 
C3.1.5.7    Construction in Confined Areas 

 
It may be necessary for the Contractor to work within confined areas. No additional payment will be made 

for work done in restricted areas, except in the case of structures as described in Subclause 6108(d) of the 

Standard Specifications. In certain places the width of the fill material and pavement layers may decrease 

to zero and the working space may be confined. The method of construction in these confined areas largely 

depends on the Contractor’s constructional plant. 

 
However, the Contractor must note that measurement and payment will be in accordance with the specified 

cross-sections and dimensions only. This is irrespective of the method used for achieving these cross-

sections and dimensions. The tendered rates and amounts shall include full compensation for all special 

equipment and construction methods and for all difficulties encountered when working in confined areas 

and narrow widths and at or around obstructions. No extra payment will be made nor will any claim for 

additional payment be considered in such cases. 
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C3.1.5.8 Contractor’s Camp Site 

 
Possible locations for a campsite shall be pointed out at the clarification meeting. 

 

The Contractor shall make his own arrangements for the provision of his campsite and housing for 

construction personnel. The chosen site shall be subject to the approval of the Engineer, the local 

authorities and the Community 

 
Liaison Officer (CLO) associated with the project. 

 
The standard of the Contractor's camp, offices, accommodation, ablution, and other facilities must comply 

with the requirements of all local authority, environmental and industrial regulations concerned. In 

establishing and maintaining his campsite, due cognisance is to be taken of the requirements of clause 

B1233 of these Project Specifications. 

 
The Contractor is to fully familiarise himself with all local by-laws and Government regulations for the 

employment, transport and accommodation of labour on site. 

 
The Contractor shall particularly note that there is a low risk of theft, vandalism and damage to property in 

this area but adequate security will be required for all plant, establishment, temporary works and partially 

completed works. The Contractor shall be responsible for providing security for all plant, establishment, 

temporary works and partially completed works. No separate payment shall be made for the provision of 

such security since full compensation for these costs shall be deemed to be included in the rates for time-

related obligations. 

 
C3.1.5.9 Additional requirements for construction activities 

 
The travelling public shall have the right of way on public roads, and the Contractor shall make use of approved 

methods to control the movement of his equipment and vehicles so as not to constitute a hazard on the  road. 

 
C3.1.5.10 Security 

 
The contractor shall be responsible for the security of his personnel and constructional plant on and around 

the site of the works and for the security of his camp. The employer shall not consider any claims in this 

regard. The Contractor shall also be responsible for the security of the areas around the Engineer’s offices. 

 
C3.1.5.11 Programme of the Works 

 
In addition to any other restrictions accommodated by the Contractor in compiling the construction 

programme, the following constraints shall be taken into account in the preparation thereof:  

 
(1) Working days lost due to abnormal rainfall shall be treated as set out in clause B1215. 

 
(2) Allowance shall be made for special non-working days (refer to the contract data in 

section C1.2.2). 

 
(3) Construction activities must comply with all the specified environmental requirements 

including clause B1233 and the requirements of Part C: Environmental Management 

Specification contained in section C3.3 Particular Specifications. 

 
(4) Construction activities must comply with all the specified health and safety obligations 

including the requirements of Part E: OHSA 1993 Health and Safety Specification 

contained in section C3.3 Particular Specifications. 

 
(5) Throughout the contract period traffic must be accommodated through the site and must 

not be prevented from doing so by the contractor’s activities at the box culvert and 

pedestrian bridge. 
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(6) Strict control of access to and from local public roads shall be required when construction 

vehicles, plant or equipment leave or enter the site. 

 
(7) Low level crossings follow a natural stream drainage course and are founded below the 

water table. Access must be provided for excavations within the stream bed and along 

the stream banks below the water table. This will require the construction and 

maintenance of temporary stream diversion works and the continuous shoring and 

drainage of all excavations. 

 

(8) Rainfall in the upstream catchment of the stream will cause the water level at low level 

crossing sites to rise, thereby posing a threat to all the temporary works and partially 

completed permanent works. Such works must therefore be adequately drained, shored 

and protected and any stream diversions must maximize the available channel opening. 

The Contractor’s programme of work shall take due cognisance of these risks by limiting 

the duration of the exposure of the various construction elements to such natural 

phenomena. 

 
(9) The concrete mix designs and water quality test results must be submitted to the Engineer 

for approval before concrete work for the structures commences. In the case of the low 

level crossings, the Contractor shall therefore arrange the necessary laboratory testing 

immediately after commencing the contract so as not to delay the construction progress. 

The Contractor shall note that the necessary permission must be obtained from the 

Department of Water Affairs for the abstraction of water from streams and rivers. 
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C3.2. PROCUREMENT 

 
C3.2.1 Preferential Procurement Procedures 

 
C3.2.1.1 Requirements 

 
State requirements appropriate to the methodology and procedures which are to be followed. (See Annex A of 

SANS 10396. Make reference to Preference Schedules, if any. 

 
C3.2.1.2 Resource Standard Pertaining to Targeted Procurement 

 
State the number, title, part and edition of SANS 1914 Targeted Procurement applicable to the contract 

and all data, variations and definitions required - e.g. definitions of targeted groups, weighting factors 

etc. (Refer to SANS 10396 for specific guidance) 

 

 SANS 1914-1:2002 Targeted Construction Procurement Part 1 – Participation of Targeted 
Enterprises 

 SANS 1914-2:2002 Targeted Construction Procurement Part 1 – Participation of Targeted 
Partners in Joint Ventures 

 SANS 1914-3:2002 Targeted Construction Procurement Part 1 – Participation of Targeted 
Enterprises and Targeted Partners in Joint Ventures 

 SANS 1914-4:2002 Targeted Construction Procurement Part 1 – Participation of Targeted 
Enterprises and Targeted Labour (local resources) 

 SANS 1914-5:2002 Targeted Construction Procurement Part 1 – Participation of Targeted 
Labour 

 SANS 1914-6:2002 Targeted Construction Procurement Part 1 – Participation of Targeted 
Enterprises in Concession Contracts 

`` 

C3.2.2 Subcontracting 

 
C3.2.2.1 Scope of Mandatory Subcontract Works 

 
There is a mandatory subcontract work in this contract. Contractors are however encouraged to maximise the 

usage of local labour and suppliers. 

 
C3.2.2.2 Preferred Subcontractors / Suppliers 

 
Contractors are encouraged to use subcontractors and suppliers that are registered on Okhahlamba Municipality 

database. 

 
C3.2.2.3 Subcontracting Procedures 

 
Any work to be subcontracted must be indicated in the returnable schedules. Should such work only be identified 

on site, request to subcontract must be sent to the Engineer for approval.  

 
 

C3.2.3 Construction 

 
C3.2.3.1 Works Specifications 

 
C3.2.3.2 Applicable SANS 2001 Standards 

 
COLTO Standard Specification for Road and Bridge Works for State Authorities 1998 (Green Book) for Civil 

Engineering Construction. 

 
C3.2.3.2.1 Applicable Technical Recommendations For Highways (TRH) 
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 TRH 14 Guidelines for Road Construction Materials 

 TRH 20 The Structural Design, Construction and Maintenance of Unpaved Roads 

C3.2.3.2.2 Applicable Technical Methods For Highways (TMH) 

 
 TMH 1 Standard Methods for Road Construction Materials 

 TMH 5 Sampling Methods for Road Construction Materials 

 TMH 6 Special Methods for Testing Roads 

 TMH 10 Manual for the Completion of As-Built Materials Data Sheets 

 TMH 11 Standard Survey Methods 

 
C3.2.3.3 Particular Specifications 

 
Refer to Annex C3.4. 

 
C3.2.3.4 Certification by Recognised Bodies 

 
Certified by the CIDB 

 
C3.2.4 Plant and Materials 

 
C3.2.4.1 Plant and Materials Supplied by the Employer 

 
None 

 
C3.2.4.2 Materials, Samples and Shop Drawings 

 
All materials are to be tested by a commercial laboratory as directed by the Engineer. Construction needs to be 

carried out according to the Construction Drawings. 

 
C3.2.5 Construction Equipment 

 
C3.2.5.1 Requirements for Equipment 

 
The Contractor is required to use plant and equipment that is sufficient for the construction of roads and the 

ancillary works. 

 
C3.2.5.2 Equipment Provided by the Employer 

 
None 

 
C3.2.6 Existing Services 

 
C3.2.6.1 Known Services 

 
All known services are shown on the Construction Drawings. The onus still lies with the main contractor to ensure 

that no services are damaged during the construction phase. 

 
C3.2.6.2 Treatment of Existing Services 

 
It is not envisaged that any of the existing services requires temporary or permanent relocation. Special care 

should be taken working underneath overhead lines. 

 
C3.2.6.3 Use of Detection Equipment for the Location of Underground Services 

 
None 
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C3.2.6.4 Damage To Services 

 
It is the responsibility of the contractor to ensure that no services are damaged during the construction process. 

In case the known services indicated on the drawings are damaged, the main contractor shall be responsible for 

the repair off the services to the original state before it was damaged, as well as all cost associated with the 

damaged service. 

 
C3.2.7 Site Establishment 

 
C3.2.7.1 Services and Facilities Provided by the Employer 

 
None 

 
C3.2.7.2 Facilities Provided by the Contractor 

 
The onus lies with the main contractor to find a suitable camp site, approved by the Engineer. The main 

contractor is also responsible for the rehabilitation of the area to its original state on completion of the works.  

 
C3.2.7.3 Storage And Laboratory Facilities 

 
No requirements are specified. A commercial laboratory will be utilised. 

 
C3.2.7.4 Other Facilities and Services 

 
No requirements are specified. 

 
C3.2.7.5 Vehicles and Equipment 

 
No requirements are specified. 

 
C3.2.7.6 Advertising Rights 

 
It is the main contractor’s responsibility that no suppliers advertise on site. Any advertisement from suppliers 

shall be removed at the cost of the main contractor. 

 
C3.2.7.7 Notice Boards 

 
The main contractor is allowed to place a Notice board on site. The maximum allowed size of this board should 

be 2 x 2m 

 
C3.2.8 Site Usage 

 
The contractors are not allowed to work outside the allowed working hours, as agreed with the Engineer. The 

disturbance to the residence should be kept at a minimum. 

 
C3.2.9 Permits and Way Leaves 

 
No requirements are specified. 

 
C3.2.10 Water for Construction Purposes 

 
The onus lies with the main contractor to source and pay for construction water. The quality of the construction 

water should be as specified is COLTO. 

 
C3.2.11 Survey Control and Setting Out of the Works 

 
The setting out bench marks is provided by the Employer. It is the contractor’s responsibility to ensure that the 

setting out bench marks is correct and to use these bench marks for setting out.  
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C3.3.1 Variations and Additions to Requirements of Standardised COLTO 

 
Notes to tenderer: 

 
1. In certain clauses the Standard Specifications allow a choice to be specified in the project specifications between 

alternative materials or methods of construction and for additional requirements to be specified to suit a particular 

contract. Details of such alternatives or additional requirements applicable to this contract are contained in this 

part of the project specifications. It also contains some additional specifications required for this particular 

contract. 

 
2. The number of each clause and each payment item in this part of the project specifications consists of the prefix B 

followed by a number corresponding to the number of the relevant clause or payment item in the standard 

specifications. The number of a new clause or a new payment item which does not form part of a clause or a 

payment item in the standard specifications and which is included here, is also prefixed by B followed by a new 

number. The new numbers follow on the last clause or item number used in the relevant section of the standard 

specifications. 

 
3. The tenderer shall note that the standard COLTO specification is based on the COLTO General Conditions of 

Contract. References to specific COLTO General Conditions of Contract clauses will need to be exchanged for 

the equivalent clause in the General Conditions of Contract as amended by the Particular Conditions of Contract 

to be found in Part C1 of this document. The employer assumes no responsibility for the contractor’s interpretation 

of which are the correct relevant clauses.
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COLTO SERIES 1000: GENERAL 

B1100: DEFINITIONS AND TERMS 

B1155 WORK IN RESTRICTED AREAS 

 
Add the following: 

 
“Any omission of pay items from the pricing schedule with regard to additional or extra over payment for work 

in restricted areas should be regarded as deliberate and any additional cost incurred shall be included in the 

bulk rate.(Refer also to clause B1209(g))” 

 
SECTION B1200: GENERAL REQUIREMENTS AND PROVISIONS 

B1202 SERVICES 

Add the following first paragraph: 

 
“All reference to services in this clause shall mean utility services.”  

 
In the final paragraph delete the second and third sentences starting with ‘Should’ and replace with the 

following: 

 
“Table B1202/1 lists all known services on the site. Those requiring removal, realignment or temporary 

replacement are indicated with an asterisk. However, before any work can commence the contractor shall 

verify the actual position of each station and bring to the attention of the Engineer any service that is not 

recorded. As the contractor is not authorised to remove or replace these facilities he shall:  

 
i) Give preliminary notice, in writing to the relevant service provider, that the services on the site will 

require removal or protection prior to works being carried out in the vicinity of each station. The 

contractor shall advise the service provider of 

 
a) The number of services, their locations and station ID numbers and 

b) The proposed dates when work will commence in the vicinity of each service. 

 
ii) In addition to the above preliminary notice, give the service provider 14 days written notice of the 

intention to commence work in the vicinity of each facility. 

 
iii) Upon completion of the work in the vicinity of each facility, the contractor shall notify the service 

provider, in writing, that work is complete and the service may be reinstated. 

 
Any delay resulting from the removal/replacement of a service shall not be the subject of a potential claim, 

unless the contractor can demonstrate that every effort has been made to timeously request and/or apply for 

the removal/replacement of the said service. In addition, the contractor shall be deemed to have employed 

the services of the service provider as a subcontractor for purposes of removing and/or replacing the relevant 

service. 

 

TABLE B1202/1: LIST OF KNOWN SERVICES 

 

 

 
SV 

 

 
SERVICE TYPE 

 

 
IDENTITY 

Service 

Level 

from 

Survey 

(m) 

Final 

Road 

Level 

(m) 

Height 

Above Final 

Road Level 

(m) 

 

ACTION 

REQUIRED 

 No known 
services 
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Any cost of repairs, replacement and/or installation of the stations and equipment resulting from the 

contractor’s negligence or unauthorised action shall be to the contractor’s account.”  

 

B1204 PROGRAMME OF WORK 
 

a) General requirements 
 

Add the following as a continuation of the first paragraph: 
 

“In drawing up the programme the contractor shall make allowance for the following:  
 

i) All special non-working days defined in C1.2.1 and C1.2.2 in the Contract Data. 
 

ii) The expected delays defined in B1215: Extension of time resulting from inclement weather. 
 

iii) The following embargo hours and days: The Contractor shall be required to programme 

the works such that the entire length of this section of the road shall be open to two way 

traffic without a step in level during the annual December / January shutdown period. 

The aforementioned embargo will also apply the Thursday immediately preceding Good 

Friday. 

 
This initial indicative programme shall realistically account for the forecast cash flow within the 

defined contract period, and as provided on Form 7: Schedule of Estimated Monthly Expenditure. 

If an alternative contract period is offered, the contractor shall submit a separate programme with 

the alternative tender. 

 
b) Programme of work for construction work 

 
Insert the following after the first sentence of the second paragraph: 

 
“The programme shall include the following details: 

 
i) A work breakdown structure that identifies all major activities. 

ii) Scheduled start and end dates for each activity. 

iii) Linkages between activities that clearly identify sequence, floats and critical path. 

iv) Intended working hours and resource allocations (plant and labour). 

v) Monthly cash flow projections. 

vi) Key dates in respect of information required or due delivery.” 

 
Add the following sub-

clause: “c) Programme revisions 

The programme will be reviewed at the monthly site meetings at which the contractor shall provide 

sufficient detail that will allow the comparison of completed work per activity against the original 

approved programme. The contractor shall indicate what resources and programme changes he 

intends to implement in order to remedy any activity that has fallen behind. The Engineer may demand 

from the contractor a major revision of the programme. Such a revision shall be submitted for approval 

within fourteen days of the demand.” 
 

B1205 WORKMANSHIP AND QUALITY CONTROL 

 
Add the following after the title: 

 
“The contractor shall implement a quality assurance system in accordance with ISO 9002 and appoint 

a quality manager who shall ensure that members of the contractor’s staff comply with the requirements 

of the quality system. The quality system and the methods used to implement it shall be described in a 

quality plan produced by the contractor. 

The quality manager shall be resident on site full time. No construction activities shall take place on 

site before the Engineer approves the quality plan”. 
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Delete the second, third, fourth and fifth paragraphs and replace with the following:  

 
“The contractor shall submit the quality assurance system he proposes using to the Engineer, for his  

approval, within two weeks of the site handover. Once accepted by the Engineer the contractor shall 

not deviate from it unless written notification of proposed changes have similarly been submitted and 

approved. The system shall record the lines and levels of responsibility and indicate the method by 

which testing procedures will be conducted.” 

 
As the Contractor’s process control will be used for acceptance purposes, the minimum intensity and 

type of the control testing shall be as stipulated in Section 8200 (scheme 1), Table 8206/3 as amended 

herein. In addition to the sampling and testing specified in Section 8200, the following minimum 

sampling and testing shall be carried out: 

 

Table B1205 – MINIMUM SAMPLING AND TESTING FREQUENCIES 

 

 
COMPONENT 

 
PROPERTY 

MINIMUM SAMPLES 

AND TESTS PER 
LOT 

Roadbed Grading & Indicator 4 
preparation and Mod AASHTO maximum density determination1 4 

Fill layers CBR 4 

 Grading & Indicator 4 

Selected Relative Compaction (Nuclear density)*2 6 
Layers Mod AASHTO maximum density determination*1 4 

 CBR 4 

 Grading & Indicator 4 

Sub-base Layer Relative Compaction (Nuclear density)*2 
Mod AASHTO maximum density determination*1 

6 
4 

 CBR 4 

 Grading & Indicator 4 
Gravel wearing Relative Compaction (Nuclear density)*2 6 

course Mod AASHTO maximum density determination*1 4 
CBR 4 

Concrete for 

structures 

Cement 

content Slump 

test 
Cube strength 

1 

1 
1 

 
*1 The determination of Mod AASHTO maximum density can be relaxed to 1 determination per 4 

density tests if, in the opinion of the Engineer, the material is found to be acceptably uniform in 

terms of MDD and OMC. 

*2 The minimum frequency is six tests in total, not six tests in addition to the four tests as Specified 

in Table 8206/3.” 

 
B1206 THE SETTING OUT OF WORK AND PROTECTION OF BEACONS 

 
Replace “clause 14” in the first paragraph with “clause 4.7” 

 
Add the following at the end of the fourth paragraph: 

“Road markings are also elements of the road that require proper setting out. The contractor shall prove 

to the Engineer that critical reference points have been satisfactorily recorded for later reinstallation 

before any work commences that will obliterate the existing markings.” 

 
Delete “and of clause 14 of the general conditions of contract” in the sixth 

paragraph. Add the following paragraph: 

“The contractor shall take care that property beacons, trigonometrical survey beacons or setting -out beacons 
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are not displaced or destroyed without the consent of the Engineer. Property beacons and trigonometrical 

survey beacons that have been displaced or destroyed shall be replaced by a registered land surveyor, who 

shall certify such replacement. 

 
The cost of replacing all beacons displaced or destroyed during the course of the contract without the consent 

of the Engineer shall be the contractor’s responsibility and included in the tender rates.” 

 
Add the following paragraphs: 

 
“Prior to starting construction activities, the Contractor shall satisfy himself as to the accuracy of the 

Benchmarks placed by the Engineer. If he finds the Benchmarks to be correct he shall submit a signed 

certificate to the Engineer confirming this. Any suspected fault or discrepancy shall be immediately 

communicated to the Engineer in writing. Five (5) working days shall then be allowed for the Engineer to 

investigate and correct the matter and no claim for delays or any other costs will be permitted provided that 

the Engineer responds with a written solution within the said period of five working days.  

 
Before any construction work commences the Contractor shall undertake his own digital terrain model (DTM) 

tachometric survey of the site for comparison with the Engineer’s survey. The survey must be undertaken on 

existing ground lines i.e. prior to undertaking any clearing and grubbing or top soil  removal. 

 
The survey data is to be submitted to the Engineer and the resulting final ground model, culminating from the 

comparison of both surveys, shall then be agreed in writing between the Contractor and the Engineer within 

seven (7) days of the submission date. This final ground model shall be used for the purposes of construction 

and the computation of quantities. 

 
Should the Contractor fail to undertake the DTM survey as described above, the Engineer’s shall be entitled 

to base all measurement on his own ground model for the computation of quantities.” 

 
B1207 NOTICES, SIGNS AND ADVERTISEMENTS 

Remove this part of the sentence from the first paragraph 
“… or as approved advertisements for the contractor’s establishment.” 
Delete the third paragraph and replace with the following: 

 
“All signboards erected in accordance with the drawings shall be removed at the same time as the 

disestablishment of the contractor’s camp. Payment under subitem 13.01 for the final instalment of 15% of 

the tendered lump sum shall not be made unless all the advertisements, notices and temporary signs have 

been removed. A typical signboard layout is shown in the Tender Drawings” 

 

B1209 PAYMENT 

 
(b) Rates to be inclusive 

 
Add the following to the first paragraph: 

 
“VAT shall be excluded from the 

rates.” “(g) Work in confined areas 

Except where provided for in the specification and the Pricing Schedule no extra payment shall 

be made nor shall any claim for additional payment be considered for construction in confined 

areas. The omission of standard pay items from the schedule of quantities shall be taken to be 

deliberate and any additional costs incurred shall be included in the bulk rate.”  

 
B1210 CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS 

 
Add the following paragraphs after item (h): 

 
“Notwithstanding that there might be natural or programmed sections of the works that will result in them 

being completed in their entirety before other sections, no consideration shall be given to the issuing of  
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practical completion certificates for portions of the works. The use of any completed roadway or portions 

of the work, whether for unhindered use by the public or for accommodation of traffic while other portions 

are being constructed, shall not constitute use or occupation by the Employer.  

 
In addition to the listed specified items of work and regardless of the degree of beneficial occupation by 

the Employer, the works shall be considered for practical completion only if the following criteria also 

have been met: 

 
(i) The estimated cost to complete the outstanding work is less than 2% of the tendered value of 

work plus the cost of any variation or extra work orders, but excluding VAT. 

 
(ii) The written list of outstanding items of work can be completed within 28 days of the list having 

been accepted in writing by the contractor. 

 
(iii) Any information in the contractor’s possession, which is required by the Engineer and has been 

requested in writing, has been supplied.” 

 
The contents of this clause 1210 of the COLTO Standard Specifications, together with the above 

amendment, shall apply equally to the issue of a Certificate of Completion. 

 

B1214 CONTRACTOR’S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE THE ROAD RESERVE 

AND OF SERVICES MOVED, DAMAGED OR ALTERED 

 
Under sub-clause (e) replace the opening paragraph with: 

 
“Should the contractor use land not provided by the Employer for the purpose of his own establishment, 

Engineer’s offices or storing of equipment or materials required for construction or disposal, it shall be 

subject to the following:” 

 
and add the following sub-sub-clauses: 

 
“(vi) That lease agreements are concluded with the owner or owners of such land for the full period that 

such areas are required. The leases shall provide for possible extensions to match the duration 

of the contract. The lease agreements shall also provide for the contract being terminated by 

contractor’s default or liquidation and the resulting possibility for them to be taken over by a 

succeeding contractor. 

 
(vii) That copies of lease agreements shall be submitted to the Engineer prior to signature by the 

signing parties, and copies lodged with the Engineer after signing. Notwithstanding the 

Engineer’s approval of the conditions of a lease the contractor shall be solely responsible for 

adhesion to the terms of the agreements. 

 
(viii) Adherence to the principles of the environmental management plan and legal obligations”. 

 
B1215 EXTENSION OF TIME RESULTING FROM INCLEMENT WEATHER 

 
Change the existing heading of clause 1215 to read as above and wherever the expression ‘abnormal rainfall’ 

or ‘rainy weather’ is encountered replace it with ‘inclement weather’. 

 
In the 1st line of the 1st paragraph change ‘clause 45’ to read ‘sub-clause 8.4’ 

 
Make the following changes to Method (ii) (Critical-path method): 

 
In line six of the second paragraph delete ‘five-day working week’ and replace with ‘23-day working month’, 

 
and: 

 
Add the following final paragraphs: 

 
“Extension of time resulting from rainfall or other forms of inclement weather shall be calculated according to  
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the requirements of Method (ii) (Critical-path method). The ‘n’ value of working days, as specified in this 

clause as being expected delays for which the contractor must make allowance in his programme, have been 

indicated in Clause 5.12.22 of the Contract Data. 

 
The number of rain-related delays is the average number of days on which (10mm) of rain or more has been 

measured by the weather station at Richards Bay over the last four (4)  years. 

 
Other inclement weather delays for which the contractor must make allowance in his programme have been 

derived from previous experience of wind and temperature influence on similar construction in the area of the 

site. Actual extensions of time due to inclement weather shall be agreed between the Engineer’s and 

contractor’s representatives on the site. The agreed whole days or parts thereof shall be recorded at the 

monthly site meetings. Adjustment to the contract period shall only be made at the end of the contract when 

the contractor may submit its claim for the agreed extension due as well as any additional payment resulting 

from the delay. Extension caused by inclement weather delays will only accrue once the agreed cumulative 

delays exceed 58 days. 

If approved extensions of time extend the completion date beyond the start of the contractor’s holiday in 

December, the holiday period shall not be considered as working days. Any remaining extension of time at 

this date shall be calculated from the first statutory working day in January the following year, provided that 

the contractor has shown in his programme that he intends to close during the traditional Christmas/New Year 

break.” 

 
B1219 WATER 

 
Add the following: 

 
“Water for use on site other than municipal, shall be subject to the required permit from DWAF. This shall 

include such extraction points as rivers, dams, streams, and boreholes”. 

 

TABLE B1219: WATER CLASSIFICATION FOR CONSTRUCTION TESTING 
  Water Quality Classification Code  

  H0 H1 H2 H3 H4 H5  

 
 

 
Property 

 
 
 

Uni 

t 

 

 
Pure 

water 

(AR) 

 

Clea 

n 

water 

(Rain 

) 

 

 
Treated 

water 

(Municip 

al) 

 
Silty 

(muddy) 

water 

with low 

salt 

content 

Highly 

minerali 

sed 

chloride 

sulphat 

e water 

(brackis 

h) 

 
Waste 

brack, 

sewage 

, marsh, 

sea, etc 

water 

 
 

 
Method 

PH* - 7.0 5.7 – 

7.9 

4.5 – 6.5 4.5 – 

8.5 

9.0 - SABS 

M113 

SM 11 - 

1990 

Dissolved 

solids* 

pp 

m 

0 1000 1500 3000 - - SABS 213 

SM213 - 

1990 

Total 

hardness* 

- None None Tempora 

ry 

Tempor 

ary 

Perman 

ent 

- SABS 215 

SM 215 – 

1971 

Suspended 

matter 

pp 

m 

0 2000 2000 5000 - - SABS 1049 

SM  1049 – 

1990 

Electrical 

conductivit 

y 

mS 

/m 

0 200 200 500 - - SABS 1057 

SM  1057 – 

1982 

Sulphates 

(SO4) 

pp 

m 

0 200 300 500 1000 - SABS 212 

SM 212 – 
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  Water Quality Classification Code  

  H0 H1 H2 H3 H4 H5  

        1971 

Chlorides 

(Cl) 

pp 

m 

0 500 1000 3000 5000 - SABS 202 

SM 202 – 

1983 

Alkali 

Carbonate 

s  (CO3)  & 

Bicarbonat 

es (HCO3) 

pp 

m 

0 500 1000 1000 2000 - SABS 241 – 

1999 

Sugar - Negativ 

e 

Nega 

tive 

Negative Negativ 

e 

Negativ 

e 

- SABS 833 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Quality of water 

required 

Untreat 

ed layer 

works 

    Investig 

ate the 

effect 

on the 

quality 

of the 

material 

 

Chemic 

ally 

treated 

layer 

works 

   Investig 

ate the 

effect 

on the 

quality 

of the 

material 

  

Concret 

e mass 

   Investig 

ate the 

effect 

on the 

quality 

of the 

material 

  

Concret 

e 

prestres 

sed 

   
 
 
 

References: 

1. Concrete Technology – Dr S Fulton (1989) 

2. Materials Manual (PAWC) 

Slurry & 

emulsio 

n 

 

Soil/gra 

vel tests 

 

Chemic 

al or 

control 

tests 

 

 
 A primary property. The quality of the water is that quality where all three of the primary properties 

are within the limits.

 
 The tabulated single values are maximum value except in the case of the pH value for pure water, 

which must be 7.0
 

B1229 SANS CEMENT SPECIFICATIONS 
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Add the following to this clause: 

 
“Where reference is made in this specification or the standard specifications to the cement specifications,  

e.g. SANS 471: Portland cement and rapid hardening Portland cement, it shall be replaced with the new 

specification: 

 
SANS 50197-1: 2000: Cement compositions, specifications and conformity criteria Part 1: Common cements. 

 
B1230 MATERIALS 

 
The contractor, when using materials that are required to comply with any standard specification, shall, 

if so ordered, furnish the Engineer with certificates showing that the materials do so comply. 

 
Where so specified, materials shall bear the official mark of the appropriate authority. Samples ordered 

or specified shall be delivered to the Engineer's office on the site free of charge.  

 
Where materials are specified under trade names tenders must be based on these materials. Alternative 

materials may be submitted as alternative tenders and the Engineer may, after receipt of tenders, 

approve the use of equivalent materials. The tender must be clearly marked as an alternative tender, 

failing which the tender may be rejected. 

 
Unless otherwise specified, all proprietary materials shall be used and placed in strict accordance with 

the relevant manufacturer's current published instructions. 

 
Unless anything to the contrary is specified, all manufactured articles or materials supplied by the 

contractor for the permanent works shall be unused. 

 
Earth, stone, gravel, sand, and all other materials excavated or present on the site or within the road 

reserve, or in borrow areas shall not become the property of the contractor, but will be at his disposal 

only in so far as they are approved for use on the contract. 

 
Existing structures on the site shall remain the property of the employer and except as and to the extent 

required elsewhere in the contract, shall not be interfered with by the contractor in any way. 

 
Materials to be included in the works shall not be damaged in any way and, should they be damaged 

on delivery or by the contractor during handling, transportation, storage, installation or testing they shall 

be replaced by the contractor at his own expense. 

 
All places where materials are being manufactured or obtained for use in the works, and all the processes 

in their entirety connected therewith shall be open to inspection by the Engineer (or other persons 

authorised by the Engineer) at all reasonable times, and the Engineer shall be at liberty to suspend any 

portion of work which is not being executed in conformity with these specifications. 

 
The contractor shall satisfy himself that any quarry selected for use provides the necessary mined 

material in accordance with the specification. 

 
 

B1231 MEASUREMENT AND PAYMENT 

 
Add the following new payment items 

 
Item Unit 

 
   
   B12.01  Relocation and protection of existing services 
 
   (a)  Provisional sum for existing services to be 
     relocated and / or protected during construction…………………………….provisional sum 
 
   (b)   Handling cost and profit in respect of subitem……………………………….percentage (%) 
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   B12.01(a) above    
 
   Expenditure under this item shall be made in accordance with Clause 6.6 of the General Conditions of Contract 2015. 
 

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under 

subitem B12.01(a), and shall include full compensation for the handling costs of the Contractor and the 

profit in connection with the relocation and / or protection of the relevant services. 

 
   Item                                                                                                                                      Unit 
 
   B12.02  Construction of new survey beacons and 
     protection of existing survey beacons 
 
   (a)  Provisional sum for new survey beacons to be constructed 
     or for existing survey beacons to be protected 
     during construction……………………………………………………………..provisional sum 
 
   (b)  Handling cost and profit in respect of  
     subitem B12.02(a) above………………………………………………………percentage (%) 
 

 Expenditure under this item shall be made in accordance with Clause 6.6 of the General Conditions of  

Contract 2015. 

 

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under 

subitem B12.02(a), and shall include full compensation for the handling costs of the Contractor and the 

profit in connection with the construction of new survey beacons or the protection of existing survey 

beacons." 

 
   Item                                                                                                                          Unit 
 
   B12.03  Provision of a Community Liaison Officer 
 
   (a)  Wages, salary, allowances, etc……………………………………………….provisional sum 
 
   (b)  Handling cost and profit in respect of  
     subitem B12.03(a) above………………………………………………………percentage (%) 
 

 Expenditure under this item shall be made in accordance with Clause 6.6 of the General Conditions of 

Contract 2015. 

 

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under 

subitem B12.03(a) and shall include full compensation for the handling costs of the Contractor and the 

profit in connection with the provision of a Community Liaison Officer." 

 
   Item                                                                                                                          Unit 
 
   B12.04  Training 
 
   (a)  Appointment of one local trainee student for the duration of the contract. provisional sum 
 
   (b)  Handling cost and profit in respect of  
     subitem B12.04(a) above………………………………………………………percentage (%) 
 

 Expenditure under this item shall be made in accordance with Clause 6.6 of the General Conditions of 

Contract 2015. 

 

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under 

subitem B12.04(a), and shall include full compensation for the handling costs of the Contractor and the 

profit in connection with any additional survey required by the engineer.  

 
 



OKHAHLAMBA LOCAL MUNICIPALITY 

Construction of Ndunwana Gravel Road and Bridge in Ward 03 

 

   Contractor No.:  8/1/1/4/5 TEC 03/2026             

     Part C3-Scope of Work 
      Variations and Additions 

Construction of Ndunwana Gravel Road 
and Bridge in Ward 03 

 

154 Scope of Works 

 

 

B1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS  

 

  B1303 PAYMENT 
 

Add the following at the start of clause 1303: 

 

 “All references in clause 1303 to the final value of the work increasing or decreasing by “twenty (20) 

per cent” in terms of the COLTO general conditions of contract shall be read as increasing or decreasing 

by “fifteen (15) per cent” in terms of the General Conditions of Contract 2015.  

Separate provision has been made in the Schedule of Quantities for the pricing of the Contractor’s 

general obligations with regard to Health and Safety, and for the provision of the key personnel 

comprising the Site Agent and the surveyor.” 

 

Refer to the second sentence of the fourth last paragraph of Clause 1303, page 1300-2 of the COLTO 

Standard Specifications and delete the words “from the date on which the contractor has received the 

letter of acceptance in terms of Clause 12 of the General Conditions of Contract” and replace these 

words with the following: 

 

“from the Commencement Date in terms of Clause 5.2.1 of the General Conditions of Contract (2015),”.   

 

Add the following at the end of clause 1303: 

 

"The amount payable to the Contractor for time-related obligations arising from extensions of time 

granted by the Employer, where the Contractor is fairly entitled to such compensation in terms of Clause 

5.12 of the General Conditions of Contract 2015, shall be calculated as follows:  

 
(i) The Contractor shall apply for the extension of time in terms of the number of working days 

delay incurred. 

 

(ii) The number of working days extension of time finally granted shall then be added to the 

contract by the Employer, commencing on the first working day after the day of the original completion 

date.  Special non-working days as defined in the contract data shall not be counted as working days in 

calculating the extended completion date. 

 

(iii) The number of calendar days extension of time granted from the original completion date to 

the extended completion date as calculated in (ii) above shall then be calculated, commencing on the 

first calendar day after the day of the original completion date. 

 

   The following formula shall then be used to calculate the number of months 

extension of time granted: 

 

   No. of months extension of time granted 

 

   = [(No. of calendar days extension of time granted / 365)] x 12 

 

(iv) The number of months extension of time granted calculated as in (iii) above shall be the 

number of additional months measured for payment for time-related obligations under item 13.01(c) as 

a result of the extensions of time granted. 

 

Note: The number of months extension of time granted calculated as in (iii) above shall also be 

included in the measurement of any other items scheduled under Sections 1300, 1400, 1500 or 

elsewhere in the Schedule of Quantities that involve the unit of measurement "month" and that were 

provided on site for the full duration of the extended period.  Where such items were  

 

provided for a portion of the extended period only, a pro rata payment shall be made, based on the 

number of calendar days the item was provided on site after the original completion date divided by the 

number of calendar days as calculated in (iii) above for the extension of time granted." 

 



OKHAHLAMBA LOCAL MUNICIPALITY 

Construction of Ndunwana Gravel Road and Bridge in Ward 03 

 

   Contractor No.:  8/1/1/4/5 TEC 03/2026             

     Part C3-Scope of Work 
      Variations and Additions 

Construction of Ndunwana Gravel Road 
and Bridge in Ward 03 

 

155 Scope of Works 

 

 

 

Add the following new pay items at the end of clause 1303: 

 

Item                                                                                                                                                Unit  

 

B13.02 Health and Safety:       

  

 

(a)  Fixed obligations for the preparation of risk assessments, safe work procedures,  

         the project Health & Safety file, the Health & Safety plan and any other Health                Sum 

        & Safety matters that the Contractor deems necessary lump sum (Sum)and  

        checking, the project H & S file, etc.       

 

(b) Fixed obligations for completing and checking the Project Health & Safety file  

         and handing it over to the Employer on completion of the Works.                                   Sum 

 

(c) Time-related obligations for updating and amending the risk assessments, the 

         safe work procedures, the project Health & Safety file and the Health &                       Month 

         Safety plan, and for full compliance with all Health & Safety matters during the 

         construction of the Works under the contract              

    

Payment of the lump sums bid under sub-items B13.02(a) and sub-item B13.02(b) and the rate per 

month for sub item B13.02(c) shall, for the three sub-items together, include full compensation for all 

the Contractor's costs in respect of compliance with the OHS Act and Construction Regulations.  

 

Payment of each of the lump sums bid under sub-items B13.02(a) and sub-item B13.02(b) shall be 

made in three instalments as specified for the payment of the lump sum bid under sub-item 13.01(a) 

and sub-item B13.02(b).  

 

The bid rate for sub-item B13.02(c) shall be paid as specified for the payment of the bid rate for sub 

item 13.01 (c). 

 

Item                                                                                                                                               

Unit 

 

B13.03 Compensation for Environmental Control: 

 

(a) Environmental Control Officer provided by the Contract   

 Month 

 

(b) EMP requirements for the Contract      Month 

 

Expenditure under this item shall be made in accordance with Expenditure under this item shall be made 

in accordance with Clause 6.6 of the General Conditions of Contract 2015. 

 

The tendered percentage is the percentage of the amount of expenditure approved by the Engineer 

under sub-item B13.03(a) and sub-item B13.03(B), and shall include full compensation for the handling 

costs of the Contractor and the profit in connection with the management duties. 

 

Item                                                                                                                                      Unit 

 

B13.04 Contract signboards                                                                                       Number (No) 

 

The unit of measurement shall be the number of contract signboards erected as instructed by the 

Engineer. 

 

The bid rate shall include full compensation for providing and erecting each contract signboard complete 

(refer to the typical signboard face detail shown in Section C4.2), including for timber poles and fixings, 

excavation and backfill, and for dismantling and removing the signboard structures and reinstating the 

signboard area on completion.”
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B1500: ACCOMMODATION OF TRAFFIC 

B1501 SCOPE 

Add the following: 

 
“It is a condition of this contract that traffic is accommodated taking into account the provisions of the 

latest edition of the South African Road Traffic Signs Manual (SARTSM). The latest version for use in 

the accommodation of traffic is volume 2, chapter 13 of the June 1999 edition. Copies of this publication 

are available from Government Printers –Tel: (012) 334 4508/9 or (012) 3344510 Fax: (012) 323 0009. 

 
This section also covers the provision of additional information signs for motorists and the release of 

any notices to the media and public.” 

 
B1502 GENERAL REQUIREMENTS 

 
(a) Safety 

 
Add the following: 

 
“The contractor shall be responsible for maintaining the existing road surface both within the 

works area and the advance warning and termination areas in a safe and trafficable condition 

for the duration of the contract.” 

 
(f) Approval of temporary deviations 

 
Add the following: 

 
“If, after any temporary deviation has been constructed, any changes are considered necessary 

or desirable, the proposal shall be submitted to the Engineer for his approval."  

 
(i) Traffic Safety Officer 

 
Add the following to the end of the second paragraph: 

 
“The contractor shall submit a CV of the candidate to the Engineer for approval before the 

candidate is appointed as the traffic safety officer. “ 

 
Insert the following as the opening phrase to sub-sub-clause (i): 

 
“make himself available to discuss road safety and traffic accommodation matters whenever 

required by the Engineer and shall be responsible…” 

Delete sub-sub-clauses (ii) and (iii) and replace with the following: 

 
“(ii) Record on neat and dimensioned sketches and submit to the Engineer the position and sign   

reference number, where applicable, of each sign, barricade, delineator, cone, guardrail and 

permanent or temporary painted road marking feature (Only the relevant measurements). The 

position of each shall be adequately referenced from the marker boards or other surveyed points 

on the site of the works. 

 
These records shall also show the date and time at which the recorded traffic accommodation 

features are certified correct by the traffic safety officer, and shall be signed by the traffic safety 

officer before being submitted to the Engineer. 

 
The records shall similarly account for whatever changes are made in the field. Such changes 

shall record the position of flagmen and stop/go control men and their associated traffic 

accommodation equipment wherever they are used. 
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(iii)  Personally inspect the position and condition of each traffic accommodation feature on the whole    

site of works twice each day by 9h30 and by 16h30, to record all irregularities discovered and 

the remedial action taken, and to sign off as correct and submit to the Engineer such record 

sheets by midday of the next working day. The traffic safety officer shall keep a duplicate book 

for this specific purpose. 

 
The traffic safety officer shall also submit with this report the daily labour returns of flagmen, 

stop/go and traffic signal control men employed.” 

 
Add the following sub-sub-clauses: 

 
“(ix) The traffic safety officer shall be equipped with a cellular telephone and shall have a vehicle and 

sufficient labour at his disposal 24 hours a day, including all prescribed non-working days, and 

shall not be utilised for other duties. He shall be directly answerable to the contractor’s site 

agent. The traffic safety vehicle shall be a truck with a capacity of 3 tons. 

 
The vehicle shall also be equipped with an amber-coloured flashing light of the rotating parabolic 

reflector type with a minimum intensity of 100. The warning light shall be switched on at all times 

and the sign shall be displayed when the vehicle is used on site. 

 
The traffic safety officer shall have a direct line of communication at all times with the police and 

traffic officers responsible for the area within limits of the contract. The provision of the road 

safety vehicle, driver, labourers and the cost of the cellular telephone shall be deemed to be 

included in the rates tendered for the contractor's establishment on site. 

 
(x) Ensure that all obstructions related to the contractor’s activities be removed before nightfall 

where applicable as instructed by the Engineer and that the roads are safe for night traffic. 

 
(xi) The traffic safety officer shall, in addition to the duties listed in paragraph 1502(i), also be 

responsible for the removal of broken down vehicles off the roadway and implementing actions 

requested by the traffic authorities with regard to the work to be carried out, be responsible for 

the erection and maintenance of all traffic signs necessary for the accommodation of  traffic. 

 
(xii) In the advent of an accident the traffic officer shall record in a written report the details of the 

accident, record the position of all temporary road signs, barricades, delineators, flagmen and 

any other devices used for traffic accommodation. In addition the report shall include a neat 

dimensional sketch, photographs, identifiable permanent features, and any other relevant  

information.” 

 
Add the following sub-clauses: 

 
“(j) “U” turns 

 
No vehicle or item of equipment shall be allowed to make “U” turns under any circumstances. 

 
(k) Site personnel 

 
The contractor shall ensure that all his personnel, excluding those who are permanently office 

bound, are equipped with reflective safety jackets and that these are worn at all times when 

working on or near to the travelled way. Any person found not wearing a reflective jacket under 

these circumstances shall be removed from the site until such time as he is in possession of 

and wearing a reflective jacket. Reflective safety jackets shall be kept in good condition and any 

jackets that are, in the opinion of the Engineer, ineffective shall be immediately replaced by the 

contractor. 
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(l) Failure to comply with provisions 
 

Failure or refusal on the part of the contractor to take the necessary steps to ensure the safety 

and convenience of the travelling public, accommodation of traffic, plant and personnel in 

accordance with these specifications or as required by statutory authorities or ordered by the 

Engineer, shall be sufficient cause for the Engineer to apply penalties as follows:  

 

A fixed penalty of R2 500.00 per occurrence shall be deducted for each and every occurrence 

of non-compliance with any of the requirements of section 1500 of the standard specifications 

and section B1500 of the project specifications. 

 
In addition a time-related penalty of R500,00 per hour over and above the fixed penalty shall be 

deducted for non-compliance to rectify any defects in the accommodation of traffic within the 

allowable time after the Engineer has given an instruction to this effect. The Engineer's 

instruction shall state the allowable time, which shall be the time in hours for reinstatement of 

the defects. Should the contractor fail to adhere to this instruction, the time-related penalty shall 

be applied from the time the instruction was given.” 

 
B1503 TEMPORARY TRAFFIC-CONTROL FACILITIES 

 
Replace the first sentence of the first paragraph with the following: 

 
“The contractor shall provide, erect and maintain the necessary traffic-control devices, road signs, 

canalisation devices, barricades, warning devices and road markings (hereinafter referred to as traffic - 

control devices) in accordance with these special provisions and as shown on the drawings and in the 

SARTSM and remove them when no longer required. It shall be incumbent upon the contractor to see 

to it that the abovementioned traffic-control devices are present where required at all times and are 

functioning properly.” 

 
Replace the third paragraph with the following: 

 
“The type of construction, spacing and placement of traffic-control devices shall be in accordance with 

the SARTSM. The recommended arrangements of the traffic control devices illustrated and/or drawings 

issued by the Engineer shall not be departed from without prior approval of the Engineer. The 

arrangements expected to be most commonly used in the contract are given on the tender drawings.  

 
The details shown for spacing and placement of traffic-control facilities may however, be revised at the 

discretion of the Engineer where deemed necessary to accommodate local site geometry and traffic 

conditions.” 

 
(b) Road signs and barricades 

 
Add the following: 

 
“The contractor shall be responsible for the protection and maintenance of all signs, and shall 

at his own cost replace any that have been damaged, lost, or stolen. 

 
All temporary road signs required to remain in position for some time shall be pole mounted as 

shown on the drawings. All temporary road signs required to be moved more often shall be 

mounted on portable supports for the easy moving of signs to temporary positions. The only 

permitted method of ballasting the sign supports shall consist of durable sandbags filled with 

sand of adequate mass to prevent signs from being blown over by wind. The cost of the 

sandbags shall be included in the tendered rates for the various types of temporary road signs.” 
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(e) Warning devices 

 
Add the following: 

 
“All construction vehicles and plant used on the works shall be equipped with rotating amber 

flashing lights and warning boards as specified. All vehicles and plant before being allowed onto 

the site shall obtain a clearance permit from the Engineer. 

 
(i) Vehicle mounted flashing lights 

 

Rotating lights shall have an amber lens of minimum height of 200mm and shall be 

mounted in such a way as to be highly visible from all directions. The lights on 

construction vehicles shall not be switched on while vehicles are being operated on 

unrestricted sections of a public road, but shall be switched on while construction 

vehicles are operating within the accommodation of traffic area, as the vehicles decelerate 

to enter a construction area, and as the vehicles accelerate to the general speed when 

entering the road from a construction area. Lights on plant shall operate continuously 

while the plant is working alongside sections of road open to public traffic 

 
All LDV's and cars operating on site shall also be equipped with rotating amber flashing 

lights which shall be placed so as to be highly visible and operated continuously while the 

vehicles are maneuvering in or out of traffic or are travelling or parked alongside roads 

open to public traffic. 

 
Rotating lights and the "construction vehicle" signs on the contractor's vehicles and plant 

shall not be paid for separately but shall be included in the rates covering the use of the 

vehicles. 

 
The contractor shall apply and maintain lights together with temporary mounting 

brackets, to the approval of the Engineer. Vehicles and plant that do not comply with 

these requirements shall be removed from the site.” 

 
Add the following sub-clauses: 

 
“(g) Other traffic control measures ordered by the Engineer 

 
The Engineer may instruct the contractor to provide any other road sign, reflective tape, etc. not 

measured in standard pay items. Such road signs shall conform to the requirements of the 

SARTSM, or specification provided by the Engineer. Similarly, in order to ensure that the 

travelling public is kept fully informed and warned on matters relating to the accommodation of 

traffic, construction sign posting and the effect of the construction on the free flow of traffic 

through the site, the Engineer may arrange for advertising in the press and/or for other forms of  

publicity. 

 
(h) Flagmen 

 
Flagmen shall be provided where shown on the drawings or required by the specification. During 

the daytime, at least two flagmen shall be provided at each traffic control point. At night time 

only one roving flagman equipped with a Stromberg Light man xenon strobe, or similar 

approved, and a torch is required at each traffic control point as well as the traffic light operator. 

Where the shoulder of the road is closed to traffic, a flagman shall be provided at the leading end 

of the closure during daytime. No flagman shall be on duty for a period of more than 10 hours 

per day. 

 
Flagmen shall be adequately trained in the standard flagging techniques as described in the 

SARTSM (refer to figure 13.23 of detail 13.23.1) and be provided with conspicuous clothing such 

as safety jackets utilizing retro-reflective and/or fluorescent panels in red, yellow and/or white. 
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Flagmen shall have in their possession, at all times, certification that they have attended and 

passed an accredited course in flagging techniques before being allowed onto the construction 

site. 

 
Flags shall be made from bright red or red-orange material and shall be square with a minimum 

side length of 600mm. The flag shall be attached to a staff at least 1,0m in length. 

 
In terms of lateral clearance and safety, flagmen shall stand on the shoulder of the lane of traffic 

that is being controlled and under no circumstances shall flagmen be permitted to stand within 

the traffic lane. In order to obtain maximum visual impact for the travelling public, flagmen shall 

stand-alone
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B1600: OVERHAUL 

 
B1602 DEFINITIONS 

 
(b) Overhaul 

 
Replace the sub-clause with: 

 
“Payment shall only be made for material hauled in excess of 1 kilometre. Overhaul shall be measured as 

the product of the volume of material hauled and the overhauled distance. 

 

Add the following to the end of sub-clause 1602(a): 

 

“Overhaul shall not be measured separately for payment for materials obtained from commercial sources, and the 

rates bid for such materials shall be fully inclusive of all haul required.” 

 
(d) Free-haul distance 

 
Replace the last sentence with: 

 
“This distance shall be 1 kilometer in the case of all overhaul materials”  
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B1700: CLEARING AND GRUBBING 

 
 

B1702 DESCRIPTION OF WORK 

 
(c) Conservation of topsoil 

 
Add to the end of the 1st paragraph: 

 
“The contractor will not be required to remove topsoil to more than an average depth of 400mm, from 

any particular area. The depth of topsoil removed shall be reliant on the terrain, suitability of material 

and topsoil requirements of the work.” 

 
Replace the second paragraph of this clause with the following: 

 
“After clearing and grubbing, all topsoil shall be removed to either windrows alongside the construction 

area or to stockpile. Where ordered by the Engineer, any topsoil that shall be required for the top soiling 

of new banks and cuts, but which cannot be accommodated within the construction site, shall be loaded 

and hauled to the designated stockpile area where it shall be placed in temporary stockpiles for later 

use in the rehabilitation of the site affected by construction activities. Where new borrow pits are to be 

opened up the topsoil shall first be removed (independently of the overburden) and placed in temporary 

stockpiles at the edge of the borrow pit. The moving of topsoil from windrow or the loading of topsoil 

from temporary stockpiles and the placing and spreading of thereof on cut or fill slopes or on borrow pit 

spoil sites, is covered in Section 5800. 

 
Refer also to clause B5802 (g) of this project specification.” 

 
B1704 MEASUREMENT AND PAYMENT 

 
Amend the following payment item: 

 
Item Unit 

 
B17.01 Clearing and grubbing ........................................................................................... hectare (ha) 

 

Add the following to the measurement and payment paragraphs: 

 
“Clearing and grubbing of the construction site camp / office shall not be measured separately and shall 

be deemed to be included in the rates tendered for item B13.01”
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2100:   DRAINS 
 
               B2104               SUBSOIL DRAINAGE 
 
  (a) Materials 
 
   (i) Pipes 
 
  Add to Sub-clause 2104(a (i) the following : 
 
  Perforated or slotted un-plasticised PVC pipes shall be used for subsurface drainage. 
 
  (ii) Natural Permeable Material 
 
  Add to Sub-clause 2104(a)(ii) the following : 
 
  The crushed stone shall be coarse graded (19mm nominal size) and shall conform to the following requirements: 
 

Percentage passing through a 26,5mm sieve   = 100 %. 
                   Percentage passing through a 19,0mm sieve                          = 60 to 85 %. 
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 2200: PREFABRICATED CULVERTS 
 
 B2204 CONSTRUCTION METHODS 
 
  Add to Clause 2204 the following: 
 
  “Generally, prefabricated stormwater drainage pipes and rectangular culverts will be installed using the 'trench method”.  
 
 B2210 LAYING AND BEDDING OF PREFABRICATED CULVERTS 
 
  (f) General 
 
  Add to Sub-clause 2210(f) the following: 
 

“Pipe culverts have been designed to the positions, lengths and elevations shown on the drawings.  However, 

site conditions may dictate that changes are necessary.  Any such changes will be agreed with the Engineer and 

recorded in writing”. 

 
 B2211 BACKFILLING OF PREFABRICATED CULVERTS 
 
 Add to the fourth paragraph of Clause 2211 the following: 
 

“Where backfilling is done in the upper layers of the road formation, the quality and strength of the backfill material 

shall at least match that of the surrounding layers”. 

 
 
 B2212 INLET AND OUTLET STRUCTURES, CATCHPITS AND MANHOLES 
 
 Add to Clause 2212 the following new sub-clause (j): 
 
  (j) Subsurface drain outlet into catchpits and manholes 
 

“Where required, sub-surface drain pipes shall be led into standard stormwater catchpits or manholes, 

as shown on the drawings or as directed by the Engineer.  This shall be done either by making provision 

during the construction of the chamber, or by breaking out and making good after completion of the 

chamber.” 
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 2300:   CONCRETE CHANNELING, CHUTES, AND DOWN PIPES AND CONCRETE LINING FOR OPEN DRAINS 
 

2304    CONSTRUCTION 
 

(g) Concrete-lined open drains 
 

The exposed surfaces of the concrete linings of open drains shall be given a class U2 surface finish. Concrete 

shall be cured in accordance with the requirements of the clause 6409. 

 

Sealed joints in concrete shall be in accordance with the details indicated on the drawings and the provision of 

the section 6600. Cold joints shall be painted with a coat of approved bituminous emulsion containing 60% of 

pure bitumen by mass.  

 

Expansion joints shall be made in accordance with the drawings.     
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B3300: MASS EARTHWORKS 

 
B3312 MEASUREMENT AND PAYMENT 

 
General Directions 

 
Amend the following sub-clause to read: 

 
“(3) Work in restricted areas 

 
No additional payment will be made for work in restricted areas” 

 
Add the following sub-clause: 

 
“(4) The free haul distance for all items unlimited” 
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B5600: ROAD SIGNS 

 
B5601 SCOPE 

 
Replace “South African Road Traffic Signs Manual” in the second paragraph 

with: “SADC Road Traffic Signs Manual” 

B5603 MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS 

 
(a) Road signboards 

 
Add the following: 

 
“The contractor shall make every effort to ensure that signboards are correct in all respect and 

before dispatching the boards from the manufacturer’s factory shall provide the Engineer with 

a 100mm x 150mm colour photograph of each sign face for approval of the correctness of the 

legend. Such approval will not imply final acceptance of the board. If the contractor is in any 

doubt as to the correctness of the sign detail, the sign designer shall be contacted for  

verification.” 

 
(ii) Steel profile road signboards 

 

Add the following: 

 
“Chromadek section shall be assembled in accordance with the details of Standard 

Plans SP-B-12-Sheets 4 and 5 and SP-B-4-Sheets 33E and 34E. 

 
Where the letter or legends cross the horizontal joints of the sign panels, the letter shall 

be cut on the joint and both ends folded around the radius. 

 
Retro-reflective material to adjoining Chromadek panels on a sign shall be practical 

visual match of the specified colour.” 

 
B5604 ROAD SIGN FACES AND PAINTING 

 
Add the following sub-clause: 

 
“(e) Application of retro-reflective material 

 
All sign faces shall be faced with retro-reflective material. Painted front sign faces shall not be used. 

 
Where applied to Chromadek sections, retro-reflective material shall be applied as specified for 

aluminium section in Clause 5603(d) of the Standard Specification, and of Clause B5603(a)(ii) 

of this project Specification.” 

 
B5605 STORAGE AND HANDLING 

Add the following: 

 
“The following shall not be allowed on the sign face: 

 
 Drilling of holes, except for the fastening of overlays



 Application of any form of adhesive

 Cleaning with any chemicals that are not specifically approved by the manufacturer of the retro-

reflective material.

 Covering the sign face with an impermeable material that does not allow free circulation of air
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B5606 ERECTING ROAD SIGNS 

 
(c) Erection 

 
Add the following: 

 
“After erection the signboard shall be thoroughly cleaned with a cleaning agent approved by the 

retro-reflective material’s manufacturer. 

 
All vegetation obstructing the new or replaced sign board shall be removed and disposed of as 

instructed by the Engineer.” 

 
B5609 MEASUREMENT AND PAYMENT 

 
Item Unit 

 
B56.01Road sign boards with painted or coloured semi-matt background. Symbols, lettering, and 

borders 

in semi-matt black or in Class I retroreflective material, where the sign board is 

constructed from: 

 
Amend the last two lines of the second paragraph to read : 

 
“completion, delivery, installation of the road sign board complete as specified, and the removal and disposal 

of all vegetation obstructing the motorists’ view of the new or replaced sign board. 

 

 

B5900: FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS 

B5901 SCOPE 

In the first line of the second paragraph, insert the following after ‘this section’ 

 
“…distinguishes between new construction and renewal construction. When construction is new, as in the 

case of new alignments for example, then this section” 

 
B5902 FINISHING THE ROAD AND ROAD RESERVE 

 
Retain the existing paragraphs as new sub-clause: 

 
“(a) New construction” 

 
Replace the sixth paragraph with: 

 
“All materials resulting from the finishing operations shall be disposed of at approved spoil sites.”  

 
Add the following: 

 
“(b) Renewal construction 

 
After completing construction work within the site, the contractor shall ensure that all construction 

generated or related material that may have been swept, windrowed, stockpiled, stored or spread 

beyond the road surface is removed. This shall be done before any other rehabilitation work is 

undertaken, including shaping, topsoiling and grassing. Should, during the removal of construction 

generated or related material, existing vegetation or topsoil be disturbed or destroyed, the contractor 

shall, at his own cost, re-instate the road reserve to its original state. This shall include ripping, should  

be disposed of at approved spoil sites.” 
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C3.3.2 Health and Safety Specifications 

 
OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS (OHS) 

 
LIST OF ABBREVIATIONS 

 
OLM Okhahlamba Local Municipality 

CR Construction Regulations 

GAR General Administration Regulations 

GSR General Safety Regulations 

HCSR Hazardous Chemical Regulations 

OHSA Occupational Health and Safety Act 85 of 1993 

OHSS Occupational Health and Safety Specification 

SABS South African Bureau of Standards 

 
1 INTRODUCTION 

 
1.1 Purpose of the Occupational Health and Safety Specification 

 
The purpose of the OHSS is to assist contractors to achieve compliance with the Occupational Health and 

Safety law, in order to reduce incidents, injuries and occupational illnesses. The OHSS will be implemented 

during the construction of this project or any construction activity that the Client has control  over. 

 
The OHSS is a performance specification to ensure that the Client and any bodies that enter into formal 

agreements with the Client viz. Agents, Consultants, Principal Contractors and Contractors achieve an 

acceptable level of OHS performance. No advice, approval of any document required by the OHSS such as 

hazard identification and risk assessment action plan or any other form of communication from the Client 

shall be construed as an acceptance by the Client of any obligation that absolves the Principal Contractor 

from achieving the required level of performance and compliance with legal requirements. Further, there is 

no acceptance of liability by the Client which may result from the Principal Contractor failing to comply with 

the OHSS, i.e. the Principal Contractor remains responsible for achieving the required performance levels.  

 
1.2 Implementation of the Occupational Health and Safety Specification 

 
This OHSS forms an integral part of the Contract, and Principal Contractors are required to make it an integral 

part of their Contracts with Contractors and Suppliers. It will be disseminated by the Client to persons 

responsible for the design of the infrastructure works, who will ensure that it is included in the Tender 

Document(s) issued to prospective Contractors. The prospective Contractors shall incorporate the 

requirements of the OHSS in their submission of Tenders to the Client. Some of the requirements of the 

OHSS are detailed in Annexure A. 

 
This specification must be read in conjunction with the OHS Act No 85 of 1993 (as amended)(The Act), the 

Regulations as published in Government Gazette No 37305 of 07 February 2014 as well as the General 

Safety Regulations published in Government notice No. R 1031 of 30 May 1986, as amended, the General 

Administrative Regulations, GAR 929 of 25 June 2003, as amended and any other regulations falling under 

the Act (collectively known as the Regulations). 

The OHS Act Agreement in Section 9 of the Tender Document (Contract Forms) must be fully completed by 

the Contractor. These documents shall be deemed to form part of the Contact Documents. They must be 

obtained by the Principal Contractor and copies held on site. 

 
 

2. SCOPE 

 
This OHSS covers the requirements for eliminating and mitigating incidents and injuries in all Client controlled 

projects. 

 
The scope also addresses legal compliance, hazard identification and risk control, promoting a health and 

safety culture amongst those working on MM projects and those affected by the activities taking place in and 

around them. 
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2.1 Interpretations 

 
2.2. Application 

 
The OHSS contains clauses that are generally applicable to building / construction and that  impose pro-active 

controls associated with activities that impact on human health and safety as they relate to plant and machinery.  

 
Compliance to the requirements of the OHSA, Construction Regulations and General Safety Regulations is in 

addition to the requirements of the OHSS and is part of the Principal Contractor’s responsibility. The Client will 

through the Agents, as appointed, monitor that the Principal Contractor complies with the requirements of the 

OHSA and will not prescribe to the Principal Contractor how such compliance is achieved. 

 
2.2.1 Definitions 

 
The definitions used will be those set out in the Regulation Gazette No 37305 of 07 February 2014 with the 

following additions: 

 
Client: Okhahlamba Local Municipality 

 
Engineer: Means a competent person appointed by the Client to design, supervise and monitor 

construction on their behalf. 

 

 
Hazard: Source of exposure to danger 

 

 
Hazard Identification and Risk Assessment and Risk Control: 

 
Means a documented plan, which identifies hazards, assesses the risks and details the control 

measures and safe working procedures which are to be used to mitigate and control the 

occurrence of hazards and risks during construction or operation phases. 

 
Health and Safety Management Plan: 

 
Means a documented plan which addresses the hazards identified and includes safe working 

procedures to mitigate, reduce or control the hazards identified. 

 
 

Induction Training: 

 
Means once off introductory training on general health and safety issues given to all employees 

and visitors to the site before commencement of work on site. 

 

Risk: 

Means the probability or likelihood that a hazard can result in injury or damage. 
 
 

Regulations: Shall mean the relevant regulations promulgated in terms of the Occupational Health and 

Safety Act, 1993 (ACT NO. 85 of 1993) 

Site: 
 

Means the area in the possession of the Principal Contractor for the construction of the works. 

Where there is no demarcated boundary it will include all adjacent areas and haul roads, which 

are reasonably required for the activities for the Principal Contractor, and approved for such 

use by the Engineer.
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3. REQUIREMENTS AT TENDER STAGE 

 

The Principal Contractor shall make available the following with his completed Tender:  

 
(a) A Preliminary Health and Safety Plan as described in Regulation 5 of the Construction Regulations. The 

Safety Plan must be based on the Construction Regulations February 2014 and this specification and 

will be subject to approval by the Client or his agent. This will include a Hazard Identification and Risk 

Assessment Analysis appropriate to the project. Material Safety Data Sheets (MSDSs) and chemical 

risks must be included in the HIRA 

 
(b) A declaration to the effect that he has the competence and necessary resources to carry out the work 

safely in compliance with the Construction Regulations 2014. 

 
Failure to submit the foregoing with his Tender or during Tender evaluation, may lead to the conclusion that the 

Principal Contractor is not be able to carry out the work under the contract safely in accordance with the 

Construction Regulations and may result in the Tender being disqualified. 

 
 

4. NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

 
After award of the contract, but before commencement of construction work, the Principal Contractor shall, in terms 

of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work is involved:  

 
(a) the demolition of structures and dismantling of fixed plant of height of 3,0 m or  more; 

(b) the use of explosives; 

(c) construction work that will exceed 30 days or 300 person-days; 

(d) excavation work deeper than 1,0 m; or 

(e) working at a height greater than 3,0 m above ground or landings. 

 
The notification must be done in the form of the pro forma given in Annexure A to the Construction Regulations. 

A copy of the notification form must be kept on site, available for inspection by inspectors, Client, Engineer, 

employees and persons on site. Proof of submission must also be provided. 

 
5. GUIDELINES FOR THE DEVELOPMENT OF A HEALTH AND SAFETY PLAN 

 
5.01 Background 

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the Occupational Health and Safety Act, No 85 

of 1993, the Client is required to compile an Occupational Health and Safety Specification for each of its projects 

and the Principal Contractor, appointed by the Client in terms of Regulation 4 (1) (c), is required to prepare an 

Occupational Health and Safety Plan. This plan has to be prepared in terms of Regulation 5 (1) as well as the 

Client’s Occupational Health & Safety Specification. In terms of Regulation 4 (2), the Client and the Principal 

Contractor are required to agree on the Occupational Health and Safety Plan before any work may commence.  

 
5.02 Framework for an Occupational Health and Safety Plan 

 
 

5.02.1 Introduction 
 

The Principal Contractor has to demonstrate to the Client that he has a suitable and sufficiently documented 

Occupational Health and Safety Plan as well as the necessary competencies, experience and resources to perform 

the construction work safely. The Principal Contractor is required to submit at, or before, the site handover meeting, 

the following documentation for perusal and verification by the Client: 

 Management Structure including an organogram 
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 Quality Plan 

 Human Resources Plan 

 Registered Workplace Skills Plan 

 “Letter of good standing” issued by the Compensation Commissioner or licensed compensation insurer.  

 Proof of induction and other training of employees 

 Example: copies of minutes of previous Occupational Health and Safety Committee meetings and copies of 
Incident Investigation Reports for other projects undertaken by the Tenderer. 

 
5.02.2 Contents of an Occupational Health and Safety Plan 

 
The Occupational Health and Safety Plan shall include the following: 

 An Occupational Health and Safety Management Programme 

 A Statement Regarding the Communication and Management of the Work 

 A suitable list of contents for the Occupational Health and Safety Plan is given in Annexure  E 

 
6. APPOINTMENT OF HEALTH AND SAFETY (H&S) PERSONNEL 

 
6.01 Construction Supervisor 

 
In terms of Section 16 of the Act, the Chief Executive Officer of the Principal Contractor may delegate, in writing, 

part or all of his powers to a suitable person on the site. 

The Principal Contractor shall appoint a full-time Construction Supervisor, in writing, in terms of Section 6.1 of 

the Regulations with the duty of supervising the performance of the construction work.  

 
He may also have to appoint one or more competent employees to assist the construction supervisor where 

justified by the scope and complexity of the works. 

 
6.02 Construction Health and Safety officer 

 
In terms of Section 6 (6) of the Regulations the Principal Contractor shall appoint in writing a full-time Construction 

Safety Officer. 

Should the Principal Contractor wish to appoint a part time Construction Safety Officer, this shall only be done after 

consultation with the Client. 

The Construction Safety Officer shall have the necessary competence and resources to perform his duties 

diligently. 

Provision will be made in the schedule of quantities to cover the cost of a dedicated construction safety officer 

appointed after award of the contract. 

A CV, and training records, of the proposed Construction Safety Officer must be submitted at the Contract 

Handover Meeting. 

The Construction Safety Officer shall not be the same person as the Traffic Safety Officer unless with the written 

permission of the Client. 

6.03 Health and safety representatives 

 
In terms of Sections 17 and 18 of the Act (OHSA 1993) the Principal Contractor shall appoint, in writing, a health 

and safety representative whenever he has more than 20 employees in his employ on the works. The health and 

safety representative must be selected from employees who are employed in a full-time capacity at a specific 

workplace and at least half must be elected according to the wishes of the workforce. 

Representatives from local labour can be appointed to represent such labour for the duration of the contract. The 

functions of the H&S Representatives are as outlined in the OH&S Act.  
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6.04 Health and safety committee 

 
In terms of Sections 17, 18 and 19 of the Act (OHSA 1993) the Principal Contractor (as employer), shall establish 
one or more health and safety committee(s) where there are two or more health and safety representatives at a 
workplace. The persons selected by the Principal Contractor to serve on the committee shall be designated in 
writing. 

The function of the health and safety committee shall be to hold meetings at monthly intervals, to review the health 

and safety measures on the contract, to discuss incidents related to health and safety with the Principal 

Contractor’s representative and any Department of Labour inspector, and to make recommendations regarding 

health and safety to the Principal Contractor and to keep record of meetings, recommendations and reports made 

by the committee. 

 
6.05 Competent persons 

 
In accordance with the Construction Regulations the Principal Contractor shall appoint, in writing, competent 

persons responsible for supervising construction work for the following work situations that may be expected on 

the site of the works, as applicable to the project. A CV of the person/s concerned should form part of the Health 

and Safety File 

 
(a) Risk assessment (Regulation 7); 

(b) Fall protection (Regulation 8); 

(c) Structures (Regulation 9); 

(d) Formwork and support work (Regulation 10); 

(e) Excavation work (Regulation 11); 

(f) Demolition work (Regulation 12); 

(g) Tunnelling (Regulation 13); 

(h) Scaffolding work (Regulation 14); 

(i) Suspended platform operations (Regulation 15); 

(j) Boatswain chairs (Regulation 16); 

(k) Material Hoists (Regulation 17); 

(l) Batch plant operations (Regulation 18); 

(m) Explosive powered tools (Regulation 19) 

(n) Cranes (Regulation 20); 

(o) Construction vehicle and mobile plant (Regulation 21(1)); 

(p) Electrical installation and machinery on construction site (Regulation 22); 

(q) Use of temporary storage of flammable liquids on construction site (Regulation 23); 

(r) Water environments (Regulation 24): 

(s) Housekeeping on construction sites (Regulation 25) 

(t) Stacking and storage on construction sites (Regulation 26); 

(u) Fire precautions on construction sites (Regulation 27); and 

(v) Construction welfare facilities 

(w) Incident Investigator 

(x) Construction Supervisor and Assistants (Regulation 6) 

(y) Construction Safety Officer (Regulation 6) and Traffic Safety Officer 

 
A competent person may be appointed for more than one part of the construction work with the understanding that 

the person must be suitably qualified and able to supervise at the same time the construction work on all the work 

situations for which he has been appointed. 

 
The appointment of competent persons to supervise parts of the construction work does not relieve the Principal 

Contractor from any of his responsibilities to comply with all requirements of the Construction Regulations. 

 
 

6.06 Use of Crushers 
 

Where a crusher is established on site, and where quarries are worked, this facet of the project falls within the 

requirements of the Mines Health and Safety Act (Act No 29 0f 1996) and the regulations in respect of Health and 

safety will apply. The District Mining Engineer will carry out audits on this aspect of the  project. 
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7. PROJECT / SITE SPECIFIC REQUIREMENTS 

 
A description of the works to be constructed can be found in the Project Specifications, Part A, in the Tender Document. 

A list of activities and considerations that have been identified for the project and the construction site and for which 

Risk Assessments, Standard Working Procedures (SWP), management and control measures and Method Statements 

(where necessary) have to be developed by the Principal Contractor is given in Annexure D. This list is not to be 

considered as inclusive and other items must be added as required 

 
In addition, the following health risks should be taken into account. It may become necessary to include others 

according to the requirements of the project. 

 
Health risks 

 
 Health risks arising from neighbouring as well as own activities and from the environment e.g. threats by 

dogs, bees, snakes, lightning etc. 

 Exposure to noise 

 Exposure to vibration 

 Working at heights 

 Working over water 

 Protection against dehydration and heat exhaustion 

 Exposure to dust resulting in pneumoconiosis and potential silicosis 

 Unprotected exposure to wet and cold conditions 

 Exposure to hazardous substances, including the use of radioactive materials in testing equipment, and 
chemicals used on site. 

 HIV / Aids 

Noise Risks 

 
The Principal Contractor or Contractor or owner of the construction plant shall take noise level readings for each type 

of construction plant to be used on the project and establish a noise zone for each type in terms of Section 9 of the 

Noise-Induced Hearing Loss Regulations where required in terms of the Regulations, suitable hearing protective 

equipment shall be issued and worn. Where several items of construction plant are in operation at or near to each 

other, the noise zone for the combined plant should be established and suitable hearing protective equipment used 

within this zone. 

 
Based on the results of this monitoring, the contactor may have to make budgetary provision for the medical screening 

of all employees working in an area where the OEL is exceeded. 

 
Construction traffic 

 
The Principal Contractor must state at what maximum speed traffic, especially haulers, shall be allowed to travel at on 

site and on haul roads. This limit must be strictly adhered to by all construction traffic. Unreasonable limits may be 

revised by the Engineer or OHS agent. 

 
Emergency Procedures 

 
The Principal Contractor shall submit a detailed Emergency Procedure for approval by the Client prior to 

commencement on site. The procedure shall detail the response plan including the following key elements: 

 
 List of key competent personnel; 

 Details of emergency services; 

 Actions or steps to be taken in the event of the specific types of emergencies; 

 Information on hazardous material/situations. 
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Emergency procedure(s) shall include, but shall not be limited to, fire, spills, accidents to employees, use of hazardous 

substances, bomb threats, major incidents/accidents, etc. The Principal Contractor shall advise the Client, Agent, 

Engineer and all relevant authorities forthwith, of any emergencies, together with a record of action taken. This shall 

be confirmed in writing as soon as possible after the incident. A contact list of all service providers (Fire Department, 

Ambulance, Police, Medical and Hospital, etc) must be maintained and available to site personnel. These procedures 

shall form part of the Health and Safety Plan. 

First Aid Boxes and First Aid Equipment 

 
The Principal Contractor and all Contractors shall appoint in writing First Aider(s). If not already accredited, the 
appointed First Aider(s) are to be sent for accredited first aid training. Unless agreed with the Client, at least one first 
aider shall be certified as Level 3. Valid certificates are to be kept on site. The Principal Contractor shall provide an 
on-site First Aid Station with first aid facilities, including first aid boxes containing, at least the requirements of the 
Annexure to Section 3 of the General Safety Regulations. All Principal Contractors with more than 5 employees shall 
supply their own first aid box. Principal Contractors with more than 10 employees shall have a trained and certified 
First Aider on site at all times. 

It is suggested that all supervisors carry a first aid kit in their vehicles at all times.  

 
Personal Protective Equipment (PPE) and Clothing 

 
The Principal Contractor shall ensure that all workers, temporary or permanent, are issued with and shall wear hard 

hats, protective footwear, reflective bibs or vests and overalls as well as any other necessary PPE as set out in Section 

2.3 of the General Safety Regulations. Principal Contractors are must provide reflective vests for all their staff. The 

Principal Contractor and all Contractors shall make provision and keep adequate quantities of SABS approved PPE 

on site at all times. This shall include necessary safety gear for visitors. The Principal Contractor shall clearly outline 

procedures to be taken when PPE or Clothing is: 

 Lost or stolen; 

 Worn out or damaged. 

 Issued to temporary labour or staff. 

 
The above procedure applies to Principal Contractors and their Contractors, as they are all Employers in their own 

right. 

 
PPE must also be issued to the Consultant’s staff, as set out in the Specifications or as requested by the Engineer.  

 
Medical Certificates and Medical Surveillance 

 
Medical certificates provided by a registered Health and Safety Practitioner must be obtained for all persons involved 

in: 

 Exposure to Hazardous chemicals (HCSR Reg 7) 

 Working at Heights (CR Reg 8 (2) 

 Operation of Construction Vehicles (CR Reg 21 (d) 

 “Listed” activities in terms of Section12(c) of the Act. 

 
In the case of permanent employees of the Principal, Contractor or sub-contractor no payment will be made for these 

certificates as they are deemed to be already issued. In the case of temporary employees, payment will be made in 

terms of payment item. 

 
Exposure to hazardous materials 

The Principal Contractor shall, in his Health and Safety Plan, state what methods will be used to determine the 

exposure of workers to any hazardous materials used on site. Particular attention must be given to those who are 

exposed for long periods of time. This is particularly important in the cases of workers exposed to bituminous materials. 

Regular medical surveillance must form part of the Principle Contractor’s Health and Safety Plan. 

Environmental monitoring results and risk assessments are to be made available to the occupational health 

professionals doing the medical surveillance, as well as Job specifications per job category.  
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Occupational Health and Safety Signage 

The Principal Contractor shall provide adequate on-site OHS signage. This should include but is not limited to: ‘no 

unauthorised entry’, ‘report to site office’, ‘site office’, ‘beware of overhead work’, ‘hard hat area’ in the appropriate 

positions. Signage shall be posted up at all entrances to site as well as on site in strategic locations e.g. access routes, 

stairways, entrances to structures and buildings, scaffolding, and other potential risk areas/operations. These signs 

shall be in accordance with the requirements of the General Safety Regulations as amended. 

Signs shall be posted at all entrances to the site indicating that a construction site is being entered and that persons 

should take note of safety requirements. 

 

Induction of employees and visitors 

In terms of section 7(7); (8) and (9) inductions must be carried out for employees and visitors to the site. The 

Contractor’s Health and Safety Plan must set out haw this will be done as well as how the entrance of visitors to the 

site will be regulated. The type of proof of induction contemplated in Section 7 (9) shall also be stated.  

8. HEALTH AND SAFETY FILE 

The Principal Contractor shall in terms of Construction Regulation 5(7) maintain a Health and Safety File on site at all 

times. The Health and Safety File is a file or other permanent record containing information on aspects of the 

construction project - which will be necessary to ensure the health and safety of any person who may be affected by 

the construction work. 

 
The Principal Contractor shall appoint a suitably qualified person to prepare the Health and Safety File and to keep it 

up to date for the duration of the contract. The Health and Safety file shall include at least the following information:  

 All Documents as required by the Act and Regulations 

 Notification of construction work 

 Proof of registration with the Compensation Commissioner or FEMA 

 All reports of inspections and audits 

 All non-conformity reports 

 A record of all working drawings, calculations and design where applicable 

 Detailed list of Contractors with contact details 

 List of all hazardous materials used and stored on site with Data Sheets and Materials Hazard Data  sheets 

 All Hazard Identification and Risk Assessments carried out for the project. 

 All Health and Safety Plans for the project. 

 All method statements 

 Minutes of all relevant meetings 

 Incident records, including investigations and results 

 Record of all appointments under the Regulations 

 Medical certificates of fitness. 

 Record of Competencies 

 Training Records 

 
Annexure B is a list of the records to be kept on site. The inclusion of other, relevant documents is encouraged.  

 
The Health & Safety File shall be handed over to the Client on completion of the contract. It must contain all the 

documentation as set out above, or as instructed, as well as any handed to the Principal Contractor by any 

subcontractors. 

 
9. RISK ASSESSMENT 

Before commencement of any construction work during the construction period, the Principal Contractor shall have a 

risk assessment performed and recorded in writing by a competent person. (Refer Regulation 7 of the Construction 

Regulations 2014). 

 
Risk is a measure of the likelihood that the harm from a particular hazard will be realised, taking into account the 

possible severity of the harm. Harm to people includes death, injury (permanent or temporary), physical or mental 

health or any combination thereof. Risk management in health and safety includes the identification of hazards, 

assessing risks, taking action to eliminate or reduce the risk, monitoring the effectiveness and performing regular 

reviews of the entire process. The Principal Contractor shall compile method statements to address or handle the 

following: 
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 Hazards particulars to the contract 

 Identify what could go wrong and how 

 Identify the likelihood of this happening 

 Identify the persons at risk 

 Identify the extent of possible harm 

 Eliminating or reducing this risk 

 A monitoring plan 

 A review plan 

 
Principal Contractors must ensure that all subcontractors conduct risk assessments for their sco pe of work as well. 

 
The risk assessment shall identify and evaluate the risks and hazards that may be expected during the execution of 

the work under the contract, and it shall include a documented plan of safe work procedures to mitigate, reduce or 

control the risks and hazards identified. 

 
The risk assessment shall be available on site for inspection by inspectors, Client, Engineer, subcontractors, 

employees, trade unions and health and safety committee members, and must be monitored and reviewed periodically 

by the Principal Contractor. 

 
10. ARRANGEMENTS FOR MONITORING AND REVIEW 

 
The Client, or his agent, will conduct a Monthly Audit to audit compliance with Construction Regulation 4 (1) (d) to 

ensure that the Principal Contractor has implemented and is maintaining the agreed and approved OH&S Plan. 

Annexure C can be used as a format when conducting the audit. 

 
The Client reserves the right to conduct other ad hoc audits and inspections as deemed necessary. 

 
A representative of the Principal Contractor must accompany the Client, or his agent, on all audits and inspections and 

may conduct his own audit/inspection at the same time. Each party will, however, take responsibility for the results of his 

own audit/inspection results. 

 

11. NONCONFORMITIES 
Should, at any time, the works, or part of the works, be stopped in terms of Section 4 subsection (e) the Principal 

Contractor shall have no claim for extension of time or any other compensation. 

 
12. REPORTING 

All accidents and incidents as defined in Regulation 8 of the General Administrative Regulations must be recorded on the 

form as set out in Annexure 1 to the Regulations and investigated in terms of Regulation 9. Records must be retained as 

required by section 9 of the GAR. 

 
The Site Safety Officer must compile a safety report on a monthly basis, setting out all incidents and accidents and any other 

information relating to safety on the site. This is to be presented to the most convenient site meeting and a copy held on th e 

Health and Safety file. 

 
13. MEASUREMENT AND PAYMENT 

 
Payment items to cover the contractor’s cost related to OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS are 

included in the bill of quantities. These items are described under Section 1300 in Section B: Matters Relating to the Standard 

Specifications of the Works Specification. 
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ANNEXURE A 

RECORDS TO BE KEPT ON SITE 

ITE 
M 

CR RECORD TO BE KEPT RESPONSIBLE 
PERSON 

1. 3(3) Notification to Provincial Director – Annexure A Available on site Principal Contractor 

2. 4(3) Copy of Principal Contractor’s Health & Safety Plan Available on 
request 

Client (Consultant) 

3. 5(6) Copy of Principal Contractor’s Health & Safety Plan 

As well as each Contractor’s Health & Safety Plan 
Available on request 

Principal Contractor 

4. 5(7) Health & Safety File opened and kept on site (including all 

documentation-required in respect of the OHSA & Regulations 
Available on request 

Principal Contractor 

5. 5(8) Consolidated Health & Safety File handed to Client on completion 

of Construction work. 

To include all documentation required by the OHSA &Regulations. 

Principal Contractor 

6. 5(9) Comprehensive and Updated List of all Contractors on site, the 

agreements between the parties and the work being done 
Included in Health & Safety file and available on request 

Principal Contractor 

7. 6(7) Keep record on the Health & Safety File of the input by 

Construction Safety Officer [CR 6 (6)] at design stage or on the 

Health & Safety Plan 

Principal Contractor 

8. 7(2) Risk Assessments, kept up to date and available on site for 
inspection 

Principal Contractor 

9. 7(9) Proof of Health & Safety Induction Training Every Employee on site 

10. 8(3) Construction Supervisor [CR 6 (1)] has latest updated version of 
Fall Protection Plan [CR 8 (1)] 

Principal Contractor 

11. 9(2)(b) Inform Principal Contractor in writing of dangers and hazards 

relating to construction work 

Designer of Structure 

12. 9(3) All drawings pertaining to the design of structure 
On site available for inspection 

Principal Contractor 

13. 9(4) Record of inspection of the structure [First 2 years – once every 
6 months, thereafter yearly] 

Owner of Structure 

14. 9(5) Maintenance records – safety of structure 
Available on request 

Owner of Structure 

15. 10(1)(d) Drawings pertaining to the design of formwork/support work 

structure Kept on site, available on request 

Principal Contractor 

16. 11(3)(h) Record of excavation inspection On site available on request Principal Contractor 

17. 15(11) Suspended Platform inspection and performance test records 
Kept on site available on request 

Principal Contractor 

18. 17(8)(c) Material Hoist daily inspection entered and signed in record book 
kept on the premises 

Principal Contractor 

19. 17(8)(d) Maintenance records for Material Hoist Available on site Principal Contractor 

20. 18(9) Records of Batch Plant maintenance and repairs 
On site available for inspection 

Principal Contractor 

21. 19(2)(g) 

(ii) 

Issuing and collection of cartridges and nails or studs (Explosive 

Powered Tools) recorded in register – recipient signed for receipt 
as well as return 

Principal Contractor 

22. 21(1)(d) Findings of daily inspections (prior to use) of Construction 
Vehicles and Mobile Plant 

Principal Contractor 

23. 22(d) Record of temporary electrical installation inspections [once a 

week] and electrical machinery [daily before use] in a register and 
kept on site 

Principal Contractor 

24  Copies of all appointments made in regard to safety supervisors 
and inspectors 

Principal Contractor 

25  Record of safety inspections on equipment using radioactive 
materials. 

Principal Contractor 
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ANNEXURE B 
 

OCCUPATIONAL HEALTH AND SAFETY AUDIT SYSTEM 

 

ADMINISTRATIVE & LEGAL REQUIREMENTS 

 
 

Subject 
 

Requirements 
 

Yes/No 
 

COMMENTS 

Notice of carrying out 

Construction work 

Department of Labour notified 

Copy of Notice available on Site 

  

Copy of OH&S Act (Act 85 of 
1993) 

Updated copy of Act & Regulations on site 
Readily available for perusal by employees 

  

Registration with Compens. 
Insurer 

Written proof of registration / Letter of good standing available on Site   

OH&S Specification & Plan OH&S Specification received from Client 

OH&S plan developed 

Updated regularly 

  

Hazard Identification & Risk 

Assessment 

Hazard Identification carried out/Recorded 

Risk Assessment and Plan drawn up/Updated 

Risk Assessment Plan available on Site 

Employees/Subcontractors informed/trained 

  

Assigned duties (Managers) Responsibility of complying with the OH&S Act assigned to other person/s by CEO.   

Designation of Person 

Responsible on Site 

Competent person appointed in writing as 

Construction Supervisor 

  

Designation of Subordinate 

Person 

Competent person appointed in writing as 

Sub-ordinate Construction Supervisor 
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Subject 

 
Requirements 

 
Yes/No 

 
COMMENTS 

Designation of Occupational 

Health & Safety 

Representatives 

More than 20 employees - one OH&S Representative, one additional OH&S Rep. 

for each 50 employees or part thereof. 

Designation in writing, period and area of responsibility specified. 

Meaningful OH&S Rep. reports. 

Reports actioned by Management. 

  

Occupational Health & Safety 

Committee/s 

OH&S Committee/s established. 

Members appointed in writing. 

Meetings held monthly. 

Minutes kept. 

Actioned by Management. 

  

Agreement with Mandataries 

(Subcontractors) 

Written agreement with Subcontractors. 

List of Subcontractors displayed. 

Proof of Registration with Compensation Insurer/Letter of Good Standing 

Construction Work Supervisor designated 

Written arrangements concerning 

OH&S Reps & OH&S Committee 

Written arrangements regarding First Aid 

  

Fall Prevention & Protection Competent person appointed to draw up and supervise the Fall Protection Plan 

Proof of appointees competence available on Site 

Risk Assessment carried out for work at heights 

Fall Protection Plan drawn up/updated 

Available on Site 
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Subject Requirements Yes/No COMMENTS 

Structures Information re. The structure being erected received from the Designer including: 

Geo-science technical report where relevant 

The design loading of the structure 

The methods & sequence of construction 

-Anticipated dangers / hazards / special Measures to construct safely 

Risk Assessment carried out 

Method statement drawn up 

All above available on Site 

Structures inspected before each shift. Inspections register kept 

  

Formwork & Support work Competent person appointed in writing to supervise erection, maintenance, 

use and dismantling of Support & Formwork 

Design drawings available on site 

Risk Assessment carried out 

Support & Formwork inspected before use/inspection 

Before pouring of concrete 

Weekly whilst in place 

- Before stripping/dismantling. Inspection register kept 

  

Scaffolding Competent persons appointed in writing to: 

Erect scaffolding (Scaffold Erector/s) 

Act as Scaffold Team Leaders 

Inspect Scaffolding weekly and after inclement weather (Scaffold Inspector/s) 

Written Proof of Competence of above 

appointees available on Site 

Copy of SABS 085 available on Site 

Risk Assessment carried out 

Inspected weekly/after bad weather. Inspection register/s kept 

  

Suspended Scaffolding Competent persons appointed in writing to: 

Erect Susp. Scaffolding (Scaffold Erector/s) 

Act as Susp. Scaffold Team Leaders 

Inspect Susp. Scaffolding weekly and after inclement weather (Scaffold 

Inspector/s) Risk Assessment conducted 

Certificate of Authorization issued by a registered professional Engineer available 

on Site/copy forwarded to the Department of Labour 

The following inspections of the whole installation carried out by a competent 

person 

After erection and before use 
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Subject Requirements Yes/No COMMENTS 

 
Daily prior to use. Inspection register kept 

The following tests to be conducted by a competent person: 

Load test of whole installation and working parts every 12 months 

- Hoisting ropes/hooks/load-attaching devices quarterly. Tests log book kept 

Employees working on Susp. Scaffold medically examined for physical & 

psychological fitness. Written proof available 

  

Excavations Competent person/s appointed in writing to supervise and inspect excavation work 

Written Proof of Competence of above appointee/s available on Site 

Risk Assessment carried out 

Inspected: 

Before every shift 

After any blasting 

After an unexpected fall of ground 

After any substantial damage to the shoring 

After rain. Inspections register kept 

Method statement developed where explosives will be/ are used 

  

Demolition Work Competent person/s appointed in writing to supervise and control Demolition work 

Written Proof of Competence of above appointee/s available on Site 

Risk Assessment carried out 

Engineering survey and Method Statement available on Site 

Inspections to prevent premature collapse carried out by competent person before 

each shift. Inspection register kept 

  

Materials Hoist Competent person appointed in writing to inspect the Material Hoist 

Written Proof of Competence of above appointee available on Site. 

Materials Hoist to be inspected weekly by a competent person. Inspections register 

kept. 

  

Explosive Powered Tools Competent person appointed to control the issue of the Explosive Powered Tools 

& cartridges and the service, maintenance and cleaning. Register kept of above 

Empty cartridge cases/nails/fixing bolts returns recorded 

Cleaned daily after use 

  

Batch Plants Competent person appointed to control the operation of the Batch Plant and the 

service, maintenance and cleaning. Register kept of above 
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Subject Requirements Yes/No COMMENTS 

 
Risk Assessment carried out 

Batch Plant to be inspected weekly by a competent person. Inspections register 

kept 

  

Cranes & Lifting Machines 

Equipment 

Competent person appointed in writing to inspect Cranes, Lifting Machines & 

Equipment 

Written Proof of Competence of above appointee available on Site. 

Cranes & Lifting tackle identified/numbered 

Register kept for Lifting Tackle 

Log Book kept for each individual Crane 

Inspection: 

All cranes - daily by operator 

-Tower Crane/s - after erection/6monthly 

Other cranes - annually by comp. Person 

Lifting tackle (slings/ropes/chain slings 

Etc.) - 3 monthly 

Risk Assessment carried out 

  

Inspection & Maintenance of 

Electrical Installation & 

Equipment (including portable 

electrical tools) 

Competent person appointed in writing to inspect/test the installation and 

equipment. 

Written Proof of Competence of above appointee available on Site. 

Inspections: 

Electrical Installation & equipment inspected after installation, after alterations and 

quarterly. Inspection Registers kept 

Portable electric tools and - lights and extension leads identified/numbered. 

Monthly visual inspection by User/Issuer/ 

Storeman. Register kept. 

  

Designation of Stacking & 

Storage Supervisor. 

Competent Person/s with specific knowledge and experience designated to 

supervise all Stacking & Storage 

Written Proof of Competence of above appointee available on Site 

  

Designation of a Person to Co- 

ordinate Emergency Planning 

And Fire Protection 

Person/s with specific knowledge and experience designated to co-ordinate 

emergency contingency planning and execution and fire prevention measures 

Emergency Evacuation Plan developed: 

Drilled/Practiced 

Plan & Records of Drills/Practices available on Site 
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Subject Requirements Yes/No COMMENTS 

 
Fire Risk Assessment carried out 

All Fire Extinguishing Equipment identified and on register. 

Inspected weekly. Inspection Register kept 

Serviced annually 

  

First Aid Every workplace provided with sufficient number of First Aid boxes. (Required 

where 5 persons or more are employed) 

First Aid freely available 

Equipment as per the list in the OH&S Act. 

One qualified First Aider appointed for every 50 employees. (Required where more 

than 10 persons are employed) 

List of First Aiders and Certificates 

Name of person/s in charge of First Aid box/es displayed. 

Location of F/Aid box/es clearly indicated. 

Signs instructing employees to report all 

Injuries/illness including first aid injuries 

  

Personal Safety Equipment 

(PSE) 

PSE Risk Assessment carried out 

Items of PSE prescribed/use enforced 

Records of Issue kept 

Undertaking by Employee to use/wear PSE 

  

*Inspection & Use of 

Welding/Flame Cutting 

Equipment 

Competent Person/s with specific knowledge and experience designated to Inspect 

Electric Arc, Gas Welding and Flame Cutting Equipment 

Written Proof of Competence of above appointee available on Site 

Equipment identified/numbered and entered into a register 

Equipment inspected monthly. Inspection Register kept 

  

*Control of Storage & Usage of 

HCS 

Competent Person/s with specific knowledge and experience designated to Control 

the Storage & Usage of HCS 

Written Proof of Competence of above appointee available on Site 

Risk Assessment carried out 

Register of HCS kept/used on Site 

  

Vessels under Pressure (VUP) Competent Person/s with specific knowledge and experience designated to 

supervise the use, storage, maintenance, statutory inspections & testing of VUP’s 

Written Proof of Competence of above appointee available on Site 

Risk Assessment carried out 
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Subject Requirements Yes/No COMMENTS 

 
Certificates of Manufacture available on Site 

Register of VUP’s on Site 

Inspections & Testing by Approved Inspection Authority (AIA): 

After installation/re-erection or repairs 

Every 36 months. 

Register/Log kept of inspections, tests. Modifications & repair 
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Subject Requirements Yes/ No COMMENTS 

Construction Vehicles & Earth 

Moving Equipment 

Operators/Drivers appointed to: 

Carry out a daily inspection prior to use 

Drive the vehicle/plant that he/she is competent to operate/drive 

Written Proof of Competence of above appointee available on Site 

Record of Daily inspections kept 

  

Inspection of Ladders Competent person appointed in writing to inspect Ladders 

Ladders inspected at arrival on site and monthly thereafter. Inspections regis ter 

kept 

  

Ramps Competent person appointed in writing to Supervise the erection & inspection of 

Ramps. Inspection register kept. 

  

OTHER Any items which are not covered in the audit but require attention by the PC (e.g. 

updated method statements, safe work procedures etc.). 
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ANNEXURE C 

HAZARDOUS TASK IDENTIFICATION 

(The list given is not inclusive and other hazardous tasks may be identified as the construction progresses) 
 

MAIN TASK SUB TASK 

ACCOMMODATION OF TRAFFIC Manning of stop/go signs 
 Dust 
 Traffic speed 
 Provision of safety equipment 
 Working next to traffic 
 Erection of signage 

CONCRETE WORK Operation of small mixers 
 Placing concrete with ready mix trucks/dumpers 
 Placing concrete manually 
 Finishing of concrete surfaces 
 Operations in pre-cast yard 

DEMOLITION Using hand breakers 
 Using manual labour 
 Removal of spoil 

EARTHMOVING AND LAYERWORKS Use of earthmoving plant, e.g. bulldozers, graders and 
excavators 

 Use of rollers 
 Use of tip trucks and other transportation 

EXCAVATING By manual labour 
 By excavating equipment e.g. TLB 
 Operations inside excavations 
 In narrow trench 
  

FIRE Use and placement of fire extinguishers 
 Fire fighting 

SHUTTTERING AND FORMWORK Off loading and handling 
 Storage 
 Erection and removal 

MISCELLANEOUS Site Establishment 
 Housekeeping 
 General storage 
 Movement of equipment 
 Use of personal transport 
  

SURFACING Use, storage and handling of bituminous products 
 Distributors 
 Spraying by hand 
 Use of paving machines (Chip spreader) 
 Use of rollers 
 Use of heating apparatus 
  

CULVERTS AND STORM WATER Moving and placing of pipes 

Other than noted in previous sections Bedding 
 Placing and compacting fill 
  

WORKSHOPS Use of small electrical tools 
 Gas and Flame Cutting 
 Welding 
 Explosive powered tools 
 Use of general workshop equipment 
 Tyre repair 
 Use of jacking and lifting apparatus 
  

HAZADOUS MATERIALS Petrol 

To be added to as required Diesel 

Materials safety date sheets as required Lubricants 
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 Cement and cement bags 
 Road lime and lime bags 
 Flammable materials 
 Gas bottles 
  

 

 
ANNEXURE D 

 
CONTENTS OF THE PRINCIPAL CONTRACTOR’S OCCUPATIONAL HEALTH AND SAFETY PLAN 

 
CONTENTS 

 
1.0 INTRODUCTION 

 
2.0 SCOPE 

 
3.0 LEGAL REQUIREMENTS 

 
0. STRUCTURE & RESPONSIBILITY FOR OCCUPATION HEALTH & SAFETY 

 
5.0 GENERAL OH&S PROVISIONS 

 
 

How the following will be managed: 

 
5.1. Risk Assessment 

5.2. Administrative Controls & OH&S File 

5.3. OH&S Goals & Objectives 

5.4. Training, Awareness & Competence (including the induction of workers, staff and visitors) 

5.5. Consultation & Communication: with the Client, Consultant and Workforce. 

5.6. Checking, Reporting & Corrective Action 

5.7. Incident Reporting 

5.8. Accident/ Incident Investigation 

5.9 Occupational Health and Safety issues 

 
6.0. OPERATIONAL CONTROL 

 
6.1. Notification of Construction Work 

6.2. Emergency Preparedness, Contingency Planning & Response 

6.3. First Aid 

6.4. Security 

6.5. Excavation Work 

6.6. Fall Protection 

6.7. Cranes & Lifting Equipment 

6.8. Construction Vehicles & Mobile Plant 

6.9. Electrical Installations 

6.10. Electrical & Mechanical Lock-out 

6.11. Use & Storage of Flammables 

6.12. Housekeeping 

6.13. Stacking & Storage 

6.14. Storage of Hazardous Chemical Substances (including flammables) 

6.15. Fire Prevention & Protection 

6.16. Eating, Changing, Washing and Toilet Facilities 

6.17. Personal Protective Equipment 

6.18. Portable Electrical Tools & Equipment 

6.19. Public Health & Safety 

6.20. Protection of Overhead & Underground Services 

6.21. Protecting the Environment 

6.22. Welding & Flame Cutting 

6.23. Contractors 

6.24 Method statements and Safe Work procedures 
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7.0. SITE SPECIFIC REQUIREMENTS 

 
8.0 ANNEXURES 

Annexure 1: Legal Compliance Audit 

Annexure 2: Measuring Injury Experience 

Annexure 3: OHS Risk Management Report 

Annexure 4: Guide to Risk Assessment 

Annexure 5: Guideline to the Development of a Health & Safety Plan 

Annexure 6: List of Risk Assessments 
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C3.3.3 Construction Environmental Management Plan 

WORKS SPECIFICATIONS 

PART C: ENVIRONMENTAL MANAGEMENT PLAN 

PES1 GENERAL 

The Contract shall be conducted in accordance with the principles of Integrated Environmental Management (IEM) 

"in an environmentally and socially responsible manner" (DEAT 1992). This section details the controls and 

procedures necessary to achieve this goal. 

 
The Contractor will be required to comply with the Project Environmental Specifications contained in this section. 

Should any conflict arise between the specifications contained in this section, and any other specification, the 

Project Environmental Specifications shall prevail. 

 
The specifications detailed in this section relate to those construction activities which could have an adverse impact 

on the environment and which therefore require mitigation measures. 

 
Items have been included in the Preliminary and General section of the Bill of Quantities to reflect compliance with 

the Project Environmental Specifications. Where no item is provided in the Bill of Quantities, the Contractors rates 

will be deemed to be inclusive of any costs incurred for compliance with the Project Environmental  Specification. 

 
PES2 WORKING AREA 

 
An area of the site will be defined by the Engineer for use by the contractor. This area will include the designated 

areas listed below and the contractor will not be permitted access beyond this defined area, except for the security 

personnel will be required to patrol a wider area to prevent informal settlements. 

 
Within the defined working area mentioned above, certain areas will be specifically designated by the Engineer for 

the following activities: 

 
 site camp 

 stockpiling and storage of construction materials 

 
In order to minimise the potential for erosion, vehicle access between the above-mentioned areas will be restricted 

to corridors defined by the Engineer, and multiple access tracks across the veld will not be permitted. Should 

excessive vehicle tracks be made, the Contractor shall be required to rehabilitate the extra tracks at his own cost. 

Rehabilitation shall involve ripping of the compacted earth to a depth of 150mm to loosen the earth, and grass 

seeding according to specification. 

 
PES3 SITE CAMPS 

 
Where site camps are to be established the topsoil is to be removed to the base o f the   A-horizon or to a depth of 

150mm, whichever is the greater, and stockpiled according to the SANS specifications. 

 
The site shall be located more than 20m from watercourses. Runoff from the site must be prevented from entering 

the watercourse or wetland. 

 
Site camps and surrounds are to be maintained in a clean orderly and presentable condition at all times.  

 
Waste water from kitche n and ablution facilities shall be led to soak pits and shall not be discharged to rivers or 

streams. 

 
Tanks for fuels oils etc. shall be bounded with earth berms adequate to contain any possible spills.  

 
After completion of the Works the contractor shall restore the area used by him to its former condition, including 

removal of rubble and foundations, and to the satisfaction of the Engineer.
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PES4 SANITATION 

 
Adequate toilet facilities are to be provided within 200m of the Works. All toilets shall be maintained by the 

Contractor in a clean sanitary condition to the satisfaction of the Engineer. Toilets shall not be located  on flood 

plains where the possibility of flooding exists. 

 
Contractors shall instruct their staff and sub-contractors that they must use the toilets provided and not the veld, 

bush or streams. 

 
PES5 REFUSE 

 
The site is to be kept clean, neat and tidy to the Engineer’s satisfaction. The Contractor shall provide bins at the 

Work sites and shall be responsible for disposal of refuse and waste generated by his staff on a daily basis. 

Domestic litter or construction waste may not be left lying about on site.  

 
Refuse and construction waste shall be disposed of at an approved dump site. 

No burning of refuse is permitted. 

PES6 DUST 

 
Dust is regarded as a nuisance when it reduces visibility, soils private property or is aesthetically displeasing. Dust 

also reduces the value of grazing grasses and retards plant growth. 

 
Dust generated by construction related activities must therefore be minimised.  

 
The Contractor shall control dust over the site of the Works, on access roads/tracks, on stockpiles and spoil sites 

or borrow pits. 

 

Control of dust shall involve spraying with water. The quantities of water used should not be large enough or 

applied with sufficient force to generate run off which could result in soil erosion. A water cart shall be provided by 

the Contractor to control dust levels. 

 
PES7 NOISE 

 
Noise levels are to be kept within reasonable norms as determined by the Engineer, taking into account the context 

of the rural setting. 

 
Silencers shall be fitted to all machinery and vehicles shall be well maintained. 

 
The Contractor shall inform residents of any excessive noise that is anticipated due to construction activities, for 

example blasting for excavation. This notice shall be given at least 2 days before the event generating higher noise 

levels. 

 
Any complaints received by the Engineer regarding noise will be recorded and communicated to the Environmental Control 

Officer. 

 
PES8 SOCIAL DISRUPTION 

 
The Contractor's staff shall in no way be a nuisance to residents in the vicinity of construction activities. Any complaints 

received by the Engineer will be addressed and the relevant persons will face suspension from the project. 

 

No access to private property will be allowed 

 
PES9 INFORMAL SETTLEMENTS 
 

The Contractor shall require his security personnel to patrol the entire site (not just the site of current operations as 

defined in PES3), and report any sign of informal shack development within three hours of commencement of such 

activity. 
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PES10 TRAFFIC 

 
Traffic, especially heavy vehicle traffic, has the potential to draw complaints from other road users and 

neighbours. The Contractor will be expected to address any complaints received. 

 
The Contractor shall instruct his drivers, suppliers, plant operators and any other vehicle operators travelling 

to and from the site as a result of the construction contract, that vehicles will be expected to comply with all roads 

ordinances, particularly with regard to; 

 
 Speed limits 

 Preventing Overloading 

 Roadworthiness 

 Securing of loads 

 Covering of any loads that could generate dust 

 Avoiding spillage of liquids, sand, soil or other material 

 
General consideration and courtesy to other road users will also be expected of drivers. 

 

PES11 OVERHEAD POWER LINES 

 
Where work is being carried out in the vicinity of overhead power lines, the Contractor is responsible for 

ensuring that all persons working in such areas are aware of the relatively large distance that high voltage 

electricity can 'short' to earth when large masses of steel such as steel pipes or machinery are close to power 

lines. The Contractor's attention is drawn to OHSA (1993) which gives safe clearances for various voltages.  

 

PES12 REMOVAL OF PROTECTED PLANTS FROM SITE 

 
Certain species of indigenous plants that occur on the site are protected by law. A horticulturist has been 

designated the responsibility for relocating these plants from the “Working Area” prior to the Contractor moving 

on site. 

No removal of any plants from beyond the Working Area will be permitted. The Contractor shall be responsible 

to ensure that no unauthorized removal of plants is allowed. In the event of removal of legally protected 

species, the persons responsible shall be liable for prosecution under the relevant provincial ordinance. 

Security Staff will report any infringements related to this. 

The Contractor shall confirm with the ECO that the horticulturist has removed the said plants from the Working 

Area before the Contractor moves on site. 

 

PES13 FIRE PREVENTION AND CONTROL 

 
The Contractor and his staff are expected to be very conscious of fire risks. The Contractor shall hold fire prevention 

talks with staff to create an awareness of the risks of fire. Regular reminders to staff on this issue are  required. 

 
The Contractor shall at all times ensure that fires do not start or spread within the site or the environs thereof as a 

result of the Works or the actions of employees. In the event of such fire the Contractor shall immediately employ 

such plant and labour as is at his disposal and shall take all other necessary action to bring any such f ire under 

control, all at his own cost. 

 
A fire extinguisher must be on hand whenever welding or any other spark generating activity is conducted.  

 
In addition, rubber beaters are to be on hand at all work stations at all times as these represent the quickest form 

of response to fire. 

 
No fires may be made other than for the purpose of cooking. Cooking fires must be contained in a fire drum and 

be in a designated area approved by the Engineer. All fires are to be extinguished with water once they have 

served their purpose. 

 
No fire is to be left unattended at any time. 
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No burning of grassland to clear is permitted. 

No cutting of timber for firewood will be allowed. 

No fires are to be allowed when the Fire Danger Index is high (46 and above) i.e. fire alert stage yellow. 

The Contractor shall be liable for all costs and damages resulting from fire and firefighting.  

PES14 ENVIRONMENTAL TRAINING 

 
The Contractor shall be responsible for conducting Environmental Training amongst his employees to ensure that 

they have the necessary knowledge to comply with the Environmental Specifications. Employees should be made 

aware of the Environmental Specifications and the reasons for them. 

 
PES15 WORK STOPPAGE 

 
The Engineer shall have the right to order work to be stopped in the event of significant infringements of the 

Environmental Specifications until the situation is rectified in compliance with the specifications. In this event the 

Contractor shall not be entitled to claim for delays. 

 
This clause shall apply in the case of infringements of a nature whereby full remediation of circumstances arising 

from the infringement will not be possible at a later date. For example mixing topsoil with subsoil; activities that are 

polluting or may cause pollution of water. 

 

 

PES16 ENVIRONMENTAL MONITORING 

 
The Engineer will monitor the Contractor's performance in relation to the Environmental Specifications on a daily 

basis. He will be assisted in this regard by the Environmental Control Officer.  

 
The ECO shall inspect the site on a regular basis. After each ECO site visit a report will be submitted to the Engineer 

and Okhahlamba Local Municipality. The content of these reports will be made known to the Contractor by the 

Engineer. Any infringement of the Environmental Specification will be indicated in the report. These reports will also 

aim to anticipate problems which may arise so that the Contractor can be alerted to potential environmental risks and 

take appropriate action. 

 
PES17 MEASUREMENT AND PAYMENT 

 
The Tendered rates shall be deemed to cover all costs associated with the compliance with the 

Environmental Specification. 

 

C3.3.4 DRAWINGS 

 

1. Bound into this Document 
 

Drawing Number Description 

  

NDU-PLN-01 Construction of Ndunwana Gravel Road and Bridge Plan Layout 

NDU-PLN-02 Construction of Ndunwana Gravel Road and Bridge Plan Layout 
 
   
 

NOTE: 

 
Originals of reduced drawings are available for inspection at the offices of the Engineer, or copies may be purchased by 

arrangement with the Engineer. No claims for misunderstanding reduced drawings will be considered. 
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C3.4. LABOUR SPECIFICATIONS 

 
This part of the project Specifications contains comprehensive additional specifications for matters not covered by and work, which 

is not carried out in terms of the Standard Specifications. 

 
The number of each clause and each payment item in this part of the Project Specification is prefixed with an L to differenti ate 

these clauses and items as additional works. 

 
The following additional specifications are covered under this part of the Scope of Work: 

 
L.1 EMPLOYMENT OF LOCAL LABOUR AND TRAINING REQUIREMENTS 

L1.1 SCOPE 

The specification sets out the requirements relating to the employment of local labour by involving the community through the  

established structures as well as the training requirements for these labourers. 

 
L1.2 DEFINITIONS 

 
The definitions given in the conditions of contract, the Contract Data and the Works specifications, together with the follow ing 

additional definitions shall, unless the context dictates otherwise, apply: 

 
‘Key Personnel’ means all contract managers, site agents, materials and survey technicians, trainers, supervisors, foremen, skilled 

plant operators and the like, and all other personnel in the permanent employ of the Contractor or subcontractor who possess 

special skills and/or who play key roles in the Contractor’s or subcontractor’s operation. 

 
‘Labourer’ means a worker statutorily defined as employees in the Basic Conditions of Employment Act, 1997, who is temporarily 

or permanently employed by the Contractor and sub-contactors to perform prescribed work on this Contract. ‘Labour’ means 

labourers or workers. 

 
‘Labour Register’ means the list of available Local Labourers compiled by the Community Liaison Officer (CLO) in co -operation 

with the Project Steering Committee (PSC) in accordance with the results of their negotiations with the Contractor and the Local 

Community subsequent to the awarding of the Contract. 

 
‘Local Labourer’ means a worker who is normally permanently residing in the target area(s) as defined by the Employer in the 

Works Specifications and who is available to be temporarily employed by the Contractor and subcontractors to perform prescribed 

tasks that form part of the Works. 

 
‘Targeted Labour’ means the Local Labourers, who are defined as the target group for the Contract as normally permanently 

residing in the target area(s) as defined by the Employer in the Works Specifications. It is incumbent on individuals defined  as 

Target Labour to demonstrate their claims to such residency on the basis of identification and association with and recognition by 

members of the community residing within the target area. It is incumbent on individuals to provide evidence of qualifying fo r the 

target groups. 

 
‘Worker’ for the purposes of this specification means any person, not being one of the Contractor’s key personnel, nor any key 

personnel of any subcontractor, who is engaged by the Contractor, a subcontractor or the Employer and paid on an hourly paid 

basis to participate in the execution of any part of the contract works and shall include unskilled labour, semi-skilled and skilled 

labour, artisans, clerical workers and the like. 

 
‘Workforce’ means the aggregate body comprising of all workers and shall, unless the context dictates otherwise, include the 

workforces of the Contractor and all subcontractors. 

 
L1.3 ENGAGEMENT OF LOCAL LABOUR 

 
The temporary workforce shall, as far as practically possible, and with the exception of key personnel, be recruited /selected from 

the local communities living in WARD 03. 

 
Prior to the award of the Contract, the Employer shall, at his own cost, take all necessary actions to advertise within the l ocal 

communities of the fact that the Contract will provide temporary employment opportunities and preference will be given to the use 

of the Local Labour on this Contract. Labourers and workers of the local community required by the Contractor shall be 

recruited/chosen from a Labour Register and appointed for work to enable the Contractor to comply with the specific minimum 
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target value set for the Contract Participation Goal (CPG) for the Contract. Labourers and workers of the Local community who 

are engaged by other employers in paid positions of employment shall not be eligible for inclusion on the Labour Register.  

 
L1.3.1 Employment of Local Labourers 

 
Upon the award of the Contract the Contractor shall without delay consult with the Project Steering Committee (PSC), the Engineer 

and the Employer, and appoint a Community Liaison Officer (CLO) from a shortlist provided by the  PSC, if so instructed, who is 

mutually acceptable to all parties. The Community Liaison Officer shall negotiate with the Contractor and the PSC and compile  

the required list of available Local Labourers called the Labour Register (Labour  Desk). 

 
The Contractor shall select and appoint temporary contract workers required for work included in the Contract from the available 

Local Labourers listed in the Labour Register with due observance of the skills required for the work in question.  

 
L1.3.2 Selection of Local Labourers 

 
The Contractor shall advise the CLO and the PSC in writing of the various categories of Local Labourers required for construction 

and the number of Local Labourers required in each category, together with the personal attributes which he c onsiders desirable 

that each category of Local Labourers shall possess, taking due cognizance of the provisions of the Contract relating to Training. 

 
The Contractor shall make his selection of Local Labourers from the applicants in the Labour Register, taking due cognizance of 

his requirements for the workforce and the provisions of the Contract in regard of the provision of Training to the workforce  and in 

accordance with the following principles: 

 
(a) No potential Local Labourer shall be precluded from being employed by the Contractor on the execution of the Works 

by virtue of his lack of skill in any suitable operation forming part of the Works unless:  

 
i) All available vacancies have been or can be filled by labourers who already possess suitable skills;  or 

ii) The completion period allowed in the Contract, or the remaining portion of the Contract period (as the case may 

be) is sufficient to facilitate the creation of the necessary skills; 

 
(b) Preference shall be given to the long-term and single heads of households; 

(c) The Contractor shall, in so far as is reasonably practicable, accommodate the applicant’s expressed preferences 

regarding the types of work for which they are selected; 

(d) The selection process shall make provision for, but shall not be limited to, the inclusion in the Labour Register of disabled 

Local Labourers who are deemed capable to perform selected tasks, youths who are older than sixteen but not older 

than thirty five years and women. 

 
After making his selection, the Contractor shall advise the CLO and the Engineer thereof in writing, and the Engineer, with the 

assistance of the CLO has the right to call a meeting with PSC and the Local Community for the purpose of ratifying the Contr actor’s 

selection. The Contractor shall attend such meeting and where reasonably required, shall motivate his selection. Should the 

Engineer or the Local Community make reasonable objection to the selection of any particular applicant by the Contractor, the  

Contractor shall not employ such applicant and shall select another suitable applicant acceptable to the Engineer and the Local 

Community as a replacement of the rejected applicant, in order to finalize the composition of the workforce.  

 
The provisions this clause shall also apply in respect of the selection of additional or replacement members of the workforce as 

may be necessary from time to time for the execution and completion of the Works.  

 
L1.4 CONTRACTUAL REQUIREMENTS 

L1.4.1 Legislation 

 
The onus shall be on the Contractor to ensure that all statutory requirements app licable to the employment of Labour are observed. 

L1.4.2 Labour content 

 
The Labour Content (LC) of the Contract shall be determined as follows: 

 
LC = total value of wages, allowances and costs paid to local labourers, including those employed by sub -contractors. 

 
The total Rand value of the Labour Content, expressed as a percentage of the total Award Value (Contract Price exclusive of V AT, 

Provisional Sums, Prime Cost Sums and allowances for contingencies and escalation), shall be defined as the Labour  
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Content Percentage. 

 
L1.4.3 Targeted labour 

 
The targeted labour shall be as specified in Section C3.3 of the Works Specification. The definitions, provisions and specifications 

of the South African National Standard Specification SANS1914-52002, Targeted Construction Procurement: Part 5: Participation 

of Targeted Labour will apply to this contract. Should there however be conflict between SANS1914-5: 2002 and the Works n, the 

latter shall take precedence and prevail. 

 
The Contractor shall engage targeted labour directly in the execution of the Works to the extent that the monetary value (Labour 

Content) of such engagement, expressed as a percentage of the Award Value (Contract Price exclusive of VAT, Provisional Sums, 

Prime Cost Sums and allowances for contingencies and escalation), is not less than the Contract Participation Goal (CPG). 

 
L1.4.4 Records and reporting 

 
The Contractor shall maintain accurate and comprehensive records of all local labourers engaged on the contract. Forms 1 to 4  

(of which pro-formas are included in Part C1: Agreements and Contract Data) shall be completed and submitted to the Engineer 

at the end of each month, from the Commencement date up to the completion of the Contract. Form 3 may be substituted by the 

use of electronic banking records provided that the system can be audited. 

 
The completed forms shall accompany the Contractor’s monthly claim presented to the Engineer for payment of certified complet ed 

work. The Employer reserves the right to delay payments due to the Contractor should the Contractor fail to provide any item of 

required documentation to the approval of the Engineer. 

 
The Contractors Labour Content performance will be measured at the end of each month in order to monitor the extent to which 

he is striving to reach the Local Labour Goal specified in Section C3.3 of the Works Specification.  

 
The contractor shall, on completion of the contract, and as a pre-requisite event to the release of any retention money in terms of 

the conditions of contract, provide the Engineer with independently audited documentary evidence of the total actually paid to the 

workforce and the number of workers days generated during the contract. 

 
L1.4.5 SANCTIONS 

 
In the event that the Contractor fails to substantiate that any failure to achieve the Local Labour Goal was due to quantitative under 

runs, the elimination of items, or any other reason beyond the Contractor’s control which may be acceptable to the Employer, the 

Contractor shall be liable to pay to the Employer a financial penalty (P) calculated in accordance with the following formula: 

 
P = 0,01 x (LM-LA) x VA. 

 
Where: 

P = Rand value of penalty payable. 

VA = Award value (Contract Price exclusive of VAT, Provisional Sums, Prime Cost Sums and allowances 

for contingencies and escalation) 

LM = Local Labour Goal stated in the Project Document 

LA = The local labour component which the Employer’s Representative certifies as being achieved upon 

completion of the contract. 

 

L1.5 PROJECT STEERING COMMITTEE 

 
When required a Project Steering Committee (PSC) shall be established to manage the project, consisting of members elected 

from each of the wards along the project road. The Contractor will have one senior member of his staff as representative on t he 

PSC without any voting powers. 

 
The Contractor will report all progress, deviations from the Contract, deviations from the programme, labour related matters, and 

financial progress to the PSC. 

 
The PSC will act as liaison channel between the Contractor and the community. The PSC will assist the  Contractor in identifying 

and recruiting local labour for the project. 

 
The Contractor shall hold meetings with the PSC on a regular basis (at least once per month but not more than twice per month ) 

to ensure that the PSC is informed and aware of progress and problems that may arise. 
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Allowance is made for the payment of subsistence/travel allowances to the members of the PSC attending meetings with the 

Contractor, by the Contractor in the Schedule of Quantities. 

 
L1.6 COMMUNITY LIAISON OFFICER 

L1.6.1 Appointment 

 
The Contractor shall appoint a Community Liaison Officer (CLO) after consultation with the WARD COMMITTEE and the Ward 

Councillor Project Steering Committee (PSC), the Engineer and the Employer, as a link between the Ward Committee, Ward 

Councillor and Local Community PSC and the Contractor. The Community Liaison Officer shall be nominated by the Ward 

Committee and Ward Councillor PSC and shall be appointed as a member of the Contractor’s management personnel and the 

Contractor’s normal employment conditions shall be applicable to the appointment. The Contractor shall disclose his normal 

employment conditions to the Engineer when called upon to do so. 

 
L1.6.2 Duties of the Community Liaison Officer 

 
The Community Liaison Officer shall: 

 
(a) be available on Site daily between the hours agreed on by the Contractor, the Employer and the Engineer from time to 

time; 

(b) assist the Contractor in the identification of suitable trainees and shall attend one of each of the training  sessions; 

(c) communicate with the Contractor and the Engineer to determine the labour requirements with regard to the numbers 

and skills; 

(d) assist in maintaining good labour relations, and when applicable partake in Labourers’ grievances and dispute 

procedures; 

(e) assist in and facilitate the recruitment of suitable temporary labour and the establishment of the Labour Register (Labour 

Desk); 

(f) attend all meetings in which the Local Community and/or Labourers are present or are required to be  represented; 

(g) assist in the identification, and screening of Labourers from the Local Community in accordance with the Contractor’s 

requirements; 

(h) inform temporary Labourers of their conditions of temporary employment, and inform temporary Labourers as early as 

possible when their period of employment will be terminated; 

(i) attend disciplinary proceedings to ensure that hearings are fair and reasonable; 

(j) keep a daily written record of his interviews and community liaison activities; 

(k) carry out specific tasks ordered by the Engineer; 

(l) perform such other duties as required and agreed upon between all parties concerned. 

 
L1.6.3 Remuneration 

 
The remuneration of the Community Liaison Officer shall be determined jointly by the Contractor, Engineer and the Employer. A  

Provisional Sum is provided in the Schedule of Quantities to cover the remuneration of the Community Liaison Officer. The current 

LOCAL RATE for payment of a CLO at Okhahlamba is R180.00 / Day. 

 
The Community liaison Officer shall only be employed and paid for the period in which the duties of a Community Liaison Of ficer 

are required as agreed on by the Engineer and the Contractor. 

 
L1.7 TRAINING REQUIREMENTS 

 
Where training is specified in the Contract, the Contractor shall implement a formal training programme in which the various skills 

required for the execution and completion of the works are imparted to the workers, and where applicable, subcontractors engaged 

therein, in a programmed and progressive manner. Workers shall be trained progressively throughout the duration of the contract 

in the various stages of a particular type of work. 

 
All Training shall take place during normal working hours and the Contractor shall make adequate allowance in his programme of 

work to accommodate the Training to be provided in terms of the Contract and shall ensure that the workers are available at the 

appropriate times to undergo such Training. 

 
The Contractor shall submit with his tender full details of the formal training, which he intends to implement on the Contract. Details 

of the proposed Training shall be provided on Schedule of Proposed Training in the: Returnable Schedules and shall include the 

following: 

(a) The name of the training institution and course programme. 

(b) Each type of training and course content synopsis. 
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(c) The manner in which the training is to be delivered. 

 
The cost of the Training in accordance with the Contractor’s Schedule of Proposed Training programme shall not exceed the sums 

provided for Training in the relevant pay items in the Bill / Schedule of Quantities.  

 
The Contractor’s Training schedule shall be subject to the approval of the Engineer, and the Contractor shall, if so instructed by 

the Engineer, alter or amend the Training schedule and its contents to suit changing conditions on the Site and changes in th e 

Contractor’s programme of work. 

 
 

L1.7.1 Training of Local Labourers 

 
Depending on the requirements of the Contract the Training shall make provision for on-site hands-on Training, courses presented 

in-house by the Contractor, and selected courses presented by institutions accredited by the Construction, Education and Training 

Authority (CETA) or other institution recognized by the Department of Labour and the  Employer. 

 
Each Labourer shall receive basic instructions and on-site hands-on training for the category of work required to be executed by 

him/her. 

 
An approved number of Local Labourers chosen by the Contractor in conjunction with the Engineer shall attend in-house courses 

conducted by trainers in the employ of the Contractor in accordance with the approved Training programme to satisfy the  need for 

trained Labourers on the Site. 

 
Where formal accredited training is specified in the Contract, Local Labourers with the required aptitude shall be nominated by the 

Contractor, and subject to the approval of the Engineer, shall attend approved formal training courses presented by accredited 

institutions and considered essential for the execution of the Works. 

 
For this purpose the Contractor shall submit a selection of courses from known training institutions accredited by the Construction, 

Education and Training Authority (CETA) or other institution recognized by the Department of Labour and the Employer from which 

the Engineer will choose the courses to be attended by the nominated and approval Local  Labourers. 

 
L1.7.2 Training for Emerging Contractors (SMME’s) 

 
The Contractor shall closely monitor the performance of the principals of Emerging Contractors (SMME’s), the execution of the ir 

subcontracts and shall identify those who, in his opinion, display the potential to benefit from formal Training  provided for in the 

Contract, and when required by the Engineer, the Contractor shall make recommendations in this regard. The final list of 

candidates will be decided on between the Contractor and the Engineer. 

 
Where required, Emerging Contractors engaged by the Contractor shall receive training and guidance according to an approved 

formal training programme, which comprises both management skills and business development skills.  

 
The Contractor shall, when requested provide full details of any additional accredited and in-house training, viewed to be necessary 

by the Contractor, which he intends to implement at his own cost. 

If so indicated, the Contractor shall alter or amend the formal training programme and its contents to suit changing conditio ns on 

Site and changes in the contractor’s programme of work. 

 
L1.7.3 Labourers remunerated during training 

 
All Local Labourers employed by the Contractor shall be remunerated in respect of the time spent undergoing formal training. 

Payment for Labourers in respect of training periods during which no productive work is executed, shall be reimbursed to the 

Contractor as provided for in the Bill / Schedule of Quantities.  

 
L1.7.4 Non-compliance 

 
If at any stage the Engineer notifies the Employee in writing that the Contractor is not complying with the requirements of the 

Contract in respect of the training to be provided to Local and other Labourers and to the Emerging Contractors, then the Employer 

is entitled to appoint competent firms or persons to conduct the specified training at the Contractor’s expense and the amounts 

paid to such firms or persons will be deducted from the Contractor’s payment. 

 
The Contractor shall be obliged to make Local Labourers and other employees available for Training when so required by the 

Engineer. 
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L1.8 FORMAL TRAINING 

 

L1.8.1 General 

 
The formal skills training programme to be implemented by the Contractor shall comply with the following minimum standards:  

 
(a) Be accredited by the Construction, Education and Training Authority (CETA) or other institution recognized by the 

Department of Labour, as being appropriate for this project. 

(b) Be delivered by suitably qualified and experienced trainers accredited to do so. 

(c) Be delivered in the modules as described by an authorized Training Centre. The modules listed are those considered 

applicable to most civil engineering projects and shall serve as a guide only for planning purposes. The actual training 

needs, training agency and programme shall be agreed with the Engineer prior to  implementation. 

 
The Contractor shall be responsible for the provision of everything necessary for the delivery of the skills training program me, 

including the following: 

 
(a) Sufficient skilled, competent and accredited trainers to deliver the training programme to all workers in accordance with 

the training programme; 

(b) A suitably furnished venue (if required) 

(c) Transport to and from the works (as necessary) 

(d) Tools, equipment and teaching aids; 

(e) Stationery and all other necessary materials 

 
All members of the workforce will initially receive training in the module. Road safety for construction workers followed by training 

in the various work activity modules depending on the activities for which they will be employed. Each worker employed must be 

given the opportunity of completing at least one of the work activity modules during the initial training period, with further training 

being given on merit. 

 
The Contractor shall keep comprehensive records of the training given to each worker as well as the nature and number of work  

tasks executed by the worker and whenever required shall provide copies of such records to the Engineer.  

 
The Contractor shall in so far as it is reasonable and practical taking due and cognizance of the nature of the works to be executed 

at any given time, use training workers on those aspects of the works for which they have been trained. 

 

L1.8.2 Accredited training and attendance 

 
Only qualified trainers employed by training agencies that are accredited by the Construction, Education and Training Authori ty 

(CETA), or other institution recognized by the Department of Labour shall deliver all training. Accredited training referred t o both 

the trainers as well as to the training material. Certificates affirming the successful participation in the various courses  shall be 

presented to each attendant. 

 
The Contractor shall facilitate in the delivery of training by instructing and motivating the hired local Labour, supervisors  and 

subcontractors regarding attendance and participation. 

 
All training shall take place within normal working hours or as greed with the trainees. 

 
L1.8.3 Supervisors 

 
Attention shall be given to the formal and informal training of supervisors.  

 
Candidates having the potential to become supervisors shall be selected from amongst the workforce  and be given additional 

formal and informal training as outlined above. This selection will take place only once the initial skills training have been completed 

and workers have been given sufficient opportunity to prove their  worth. 

 
L1.8.4 Training records and certificates 

 
The Contractor shall keep comprehensive records of the formal training given to each Labourer and principal of the Emerging 

Contractor and whenever required shall provide copies of such records to the Engineer. At the successful compl etion of each 

course each participant shall be issued with certificate indicating the course contents as proof of attendance and completion . 
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L1.8.5 Labour / Training Agent 

 

If specified in the Contract, the Contractor shall appoint a Labour / Training Agent, subject to the written approval of the Engineer. 

The Labour / Training Agent shall be on the Site at all times when Local and other Labourers are executing work allocated to them. 

The labour / Training Agent shall report in writing to the Engineer on a daily basis on the work executed by the Local and other 

Labourers in the employ of the Contractor, the quality of the work the progress and all other information that the Engineer may 

require. The Labour / Training Agent shall also be responsible for those aspects of training which are assigned to him the Contract. 

 
L1.8.6 Training centre 

 
If so specified in the Contract a suitable on-site Training centre shall be provided by the Contractor to the satisfaction of the 

Engineer. The Training centre shall comply with the specifications for sire offices as specified in the Specifications Measurement 

and payment of the Training centre and the required equipment shall be as specified in the Project Specification.  

 
L2 SPECIFICATION FOR LABOUR-INTENSIVE CONSTRUCTION (EPWP) 

L2.1 SCOPE 

 
In order to reduce unemployment the Government has initiated the promotion of labour-intensive Expanded Public Works 

Programme (EPWP) projects. 

 
The Expanded Public Works Programme (EPWP) is a short term, non-permanent, labour-intensive programme initiated by 

Government and funded wither fully or partially, from public resources to provide a public asset.  

 
This specification sets out the provisions and requirements relating to labour-intensive construction for Expanded Public Works 

Programme (EPWP) projects. 

 
L2.2 DEFINITIONS 

 
For the purpose of this Contract, the definitions given in the Contract Data, the Standard Specifications, and the Works 

Specifications, together with the following additional definitions shall, unless the context  dictates otherwise, apply: 

 
‘Labour-intensive’ means the economically efficient employment of as many unskilled or semi-skilled Local Labourers as is 

technically feasible for it identifies portion or section of the Works. 

 
‘Subcontractor’ means any person or group of persons in association, or firm, or body corporate (whether formally constituted or 

otherwise) not being the Contractor, to whom specific portions or aspects of the works are sublet or subcontracted by the 

Contractor in accordance with the provisions of the contract. 

 
‘Workforce’ means the aggregate body comprising of all workers and shall, unless the context dictates otherwise, include the 

workforces of the Contractor and all subcontractors. 

 
Standard specifications (those normally used by the public bodies) are to be utilised. It is necessary, however, to include certain 

requirements in the scope of work to implement labour-intensive works in accordance with the provisions of these Guidelines. 

 
L2.3 LABOUR-INTENSIVE COMPETENCIES OF CONTRACTOR’S STAFF 

 
L2.3.1 Eligibility requirements 

A contract will only be entered into with a tenderer who has in his employ management and supervisory staff satisfying the 

requirements of the scope of work for labour-intensive competencies for supervisory and management staff. 

 
The Tenderer shall, when requested by the Employer to do so, submit with his tender the names of all management and 

supervisory staff that will be employed to supervise the labour-intensive portion of the works together with satisfactory evidence 

that such staff members satisfy the eligibility requirements. 

 
L2.3.2 Labour-intensive competencies of supervisory and management staff 

 
Established contractors shall only engage supervisory and management staff in labour intensive works who have either completed, 

or for the period 1 April 2004 to 30 June 2005, are registered for training towards, the skills programme outlined in Table 1 . 

 
Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF level 2 unit standard. 

All other site supervisory staff in the employ of emerging contractors must have completed, or be registered on a skills programme 

for, the NQF level 2 unit standards or NQF level 4 unit standards. 
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Table 1: Skills programme for supervisory and management staff 

 

Personnel NQF 
Level 

Unit standard titles Skills programme 
description 

Team leader / supervisor 

2 

Apply Labour Intensive Construction Systems and Techniques 
to Work Activities 

This unit standard must be 
completed, and 

Use Labour Intensive Construction Methods to Construct and 
Maintain Roads and Storm water Drainage 

 
 

Any one of these 3 unit 

standards 
Use Labour Intensive Construction Methods to Construct and 
Maintain Water and Sanitation Services 

Use Labour Intensive Construction Methods to Construct, 
Repair and Maintain Structures 

Foreman/ supervisor 

4 

Implement labour Intensive Construction Systems and 
Techniques 

This unit standard must be 
completed, and 

Use Labour Intensive Construction Methods to Construct and 
Maintain Roads and Storm water Drainage 

 
 

Any one of these 3 unit 

standards 
Use Labour Intensive Construction Methods to Construct and 
Maintain Water and Sanitation Services 

Use Labour Intensive Construction Methods to Construct, 
Repair and Maintain Structures 

Site Agent / Manager (i.e. 

the contractor’s most 

senior representative that 

is resident on the 
site) 

5 Manage Labour Intensive Construction Processes 

Skills Programme against 

this single unit standard 

Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail: gerard@ceta.co.za, Tel: 011-265 5900) 

 
L2.4 STANDARD CONDITIONS OF EMPLOYMENT FOR EXPANDED PUBLIC WORKS PROGRAMME (EPWP) PROJECTS 

 
The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic Conditions of Employment Act of 

1997 by the Minister of Labour in Government Notice N° R63 of 25 January 2002, as reproduced below, shall apply to works 

described in the scope of work as being labour-intensive and which are undertaken by unskilled or semi-skilled workers. 

 

L2.4.1 Introduction 

 
This document contains the standard terms and conditions for workers employed in elementary occupations on an Expanded 

Public Works Programme (EPWP). These terms and conditions do NOT apply to persons employed in the supervision and 

management of an EPWP. 

 
Additional Definitions: 

 
The following additional definitions shall, unless the context dictates otherwise, apply:  

 
(a) “department” means any department of the State, implementing agent or contractor; 

(b) “employer” means any department, implementing agency or contractor that hires workers to work in elementary 

occupations on a EPWP; 

(c) “worker” means any person working in an elementary occupation on a EPWP; 

(d) “elementary occupation” means any occupation involving unskilled or semi-skilled work; 

(e) “management” means any person employed by a department or implementing agency to administer or execute an 

EPWP; 

(f) “task” means a fixed quantity of work; 

(g) “task-based work” means work in which a worker is paid a fixed rate for performing a task; 

(h) “task-rated worker” means a worker paid on the basis of the number of tasks completed; 

(i) “time-rated worker” means a worker paid on the basis of the length of time worked. 

 
L2.4.2 Terms of Work 

 
(a) Workers on an EPWP are employed on a temporary basis. 

(b) A worker may NOT be employed for longer than 24 months in any five-year cycle on an EPWP. 

(c) Employment on an EPWP does not qualify as employment as a contributor for the purposes of the Unemployment 

Insurance Act 30 of 1966. 

mailto:gerard@ceta.co.za
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L2.4.3 Normal Hours of Work 

 
(a) An employer may not set tasks or hours of work that require a worker to  work– 

i) More than forty hours in any week; 

ii) On more than five days in any week; and 

iii) For more than eight hours on any day. 

 
(b) An employer and worker may agree that a worker will work four days per week. The worker may then work up to ten 

hours per day. 

(c) A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks allocated (based on 

a 40-hour week) to that worker. 

 

L2.4.4 Meal Breaks 

 
(a) A worker may not work for more than five hours without taking a meal break of at least thirty minutes  duration. 

(b) An employer and worker may agree on longer meal breaks. 

(c) A worker may not work during a meal break. However, an employer may require a worker to perform duties during a 

meal break if those duties cannot be left unattended and cannot be performed by another worker. An employer must 

take reasonable steps to ensure that a worker is relieved of his or her duties during the mea l break. 

(d) A worker is not entitled to payment for the period of a meal break. However, a worker who is paid on the basis of time 

worked must be paid if the worker is required to work or to be available for work during the meal  break. 

 
L2.4.5 Special Conditions for Security Guards 

 
(a) A security guard may work up to 55 hours per week and up to eleven hours per day. 

(b) A security guard who works more than ten hours per day must have a meal break of at least one hour or two breaks of 

at least 30 minutes each. 

 
 

L2.4.6 Daily Rest Period 

 
Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period is measured from t he time 

the worker ends work on one day until the time the worker starts work on the next day.  

 
L2.4.7 Weekly Rest Period 

 
Every worker must have two days off every week. A worker may only work on their day off to perform work, which must be done 

without delay and cannot be performed by workers during their ordinary hours of work (“emergency work”).  

 
L2.4.8 Work on Sundays and Public Holidays 

 
(a) A worker may only work on a Sunday or public holiday to perform emergency or security  work. 

(b) Work on Sundays is paid at the ordinary rate of pay. 

(c) A task-rated worker who works on a public holiday must be paid: 

 
i) The worker’s daily task rate, if the worker works for less than four hours; 

ii) Double the worker’s daily task rate, if the worker works for more than four  hours. 

 
(d) A time-rated worker who works on a public holiday must be paid: 

i) The worker’s daily rate of pay, if the worker works for less than four hours on the public holiday; 

ii) Double the worker’s daily rate of pay, if the worker works for more than four hours on the public  holiday. 

 
L2.4.9 Sick Leave 

 
(a) Only workers who work four or more days per week have the right to claim sick-pay in terms of this clause. 

(b) A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid sick leave for every full 

month that the worker has worked in terms of a contract. 

(c) A worker may accumulate a maximum of twelve days’ sick leave in a year. 

(d) Accumulated sick leave may not be transferred from one contract to another  contract. 

(e) An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

(f) An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 
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(g) An employer must pay a worker sick pay on the worker’s usual payday. 

(h) Before paying sick-pay, an employer may require a worker to produce a certificate stating that the worker was unable 

to work on account of sickness or injury if the worker is: 

 
i) Absent from work for more than two consecutive days; or 

ii) Absent from work on more than two occasions in any eight-week period. 

 
(i) A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic staff member 

authorized to issue medical certificates indicating the duration and reason for  incapacity. 

(j) A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which the worker can 

claim compensation under the Compensation for Occupational Injuries and Diseases Act. 

 

L2.4.10 Maternity Leave 

 
(a) A worker may take up to four consecutive months’ unpaid maternity leave. 

(b) A worker is not entitled to any payment or employment-related benefits during maternity leave. 

(c) A worker must give her employer reasonable notice of when she will start maternity leave and when she will return to 

work. 

(d) A worker is not required to take the full period of maternity leave. However, a worker may not work for four weeks before 

the expected date of birth of her child or for six weeks after the birth of her child, unless a medical practitioner, midwife 

or qualified nurse certifies that she is fit to do so. 

(e) A worker may begin maternity leave: 

 
i) Four weeks before the expected date of birth; or 

ii) On an earlier date: 

 If a medical practitioner, midwife or certified nurse certifies that it is necessary for the health of the worker or 
that of her unborn child; or 

 If agreed to between employer and worker; or 

 
iii) On a later date, if a medical practitioner, midwife or certified nurse has certified that the worker is able to continue 

to work without endangering her health. 

 
(f) A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may take maternity 

leave for up to six weeks after the miscarriage or stillbirth. 

(g) A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-four months employment, 

unless the EPWP on which she was employed has ended. 

 
L2.4.11 Family responsibility leave 

 
Workers, who work for at least four days per week, are entitled to three days paid family responsibility leave each year in t he 

following circumstances: 

 
(a) When the employee’s child is born; 

(b) When the employee’s child is sick; 

(c) In the event of a death of: 

i) The employee’s spouse or life partner; 

ii) The employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild or  sibling. 

 
L2.4.12 Statement of Conditions 

 
(a) An employer must give a worker a statement containing the following details at the start of employment: 

i) The employer’s name and address and the name of the EPWP; 

ii) The tasks or job that the worker is to perform; and 

iii) The period for which the worker is hired or, if this is not certain, the expected duration of the  contract; 

iv) The worker’s rate of pay and how this is to be calculated; 

v) The training that the worker will receive during the EPWP. 

 
(b) An employer must ensure that these terms are explained in a suitable language to any employee who is unable to read 

the statement. 

(c) An employer must supply each worker with a copy of these conditions of employment. 
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L2.4.13 Keeping Records 

(a) Every employer must keep a written record of at least the following: 

 
i) The worker’s name and position; 

ii) In the case of a task-rated worker, the number of tasks completed by the worker; 

iii) In the case of a time-rated worker, the time worked by the worker; 

iv) Payments made to each worker. 

 
(b) The employer must keep this record for a period of at least three years after the completion of the  EPWP. 

 
L2.4.14 Payment 

 
(a) An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 

(b) A task-rated worker will only be paid for tasks that have been completed. 

(c) An employer must pay a task-rated worker within five weeks of the work being completed and the work having been 

approved by the manager or the contractor having submitted an invoice to the employer. 

(d) A time-rated worker will be paid at the end of each month. 

(e) Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the  worker. 

(f) Payment in cash or by cheque must take place: 

i) at the workplace or at a place agreed to by the worker; 

ii) during the worker’s working hours or within fifteen minutes of the start or finish of  work; 

iii) in a sealed envelope which becomes the property of the worker. 

 
(g) An employer must give a worker the following information in writing: 

 
i) the period for which payment is made; 

ii) the numbers of tasks completed or hours worked; 

iii) the worker’s earnings; 

iv) any money deducted from the payment; 

v) the actual amount paid to the worker. 

 
(h) If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the worker must 

acknowledge receipt of payment by signing for it 

(i) If a worker’s employment is terminated, the employer must pay all monies owing to that worker within one month of the 

termination of employment. 

 

L2.4.15 Deductions 

 
(a) An employer may not deduct money from a worker’s payment unless the deduction is required in terms of a  law. 

(b) An employer must deduct and pay to the SA Revenue Services any income tax that the worker is required to pay. 

(c) An employer who deducts money from a worker’s pay for payment to another person must pay the money to that person 

within the time period and other requirements specified in the agreement law, court order or arbitration award concerned. 

(d) An employer may not require or allow a worker to: 

 
 

i) repay any payment except an overpayment previously made by the employer by mistake; 

ii) state that the worker received a greater amount of money than the employer actually paid to the worker ; or 

iii) pay the employer or any other person for having been employed. 

 
 

L2.4.16 Health and Safety 

 
(a) Employers must take all reasonable steps to ensure that the working environment is healthy and  safe. 

(b) A worker must: 

 
i) work in a way that does not endanger his/her health and safety or that of any other person; 

ii) obey any health and safety instruction; 

iii) obey all health and safety rules of the SPWP; 

iv) use any personal protective equipment or clothing issued by the employer; 

v) report any accident, near-miss incident or dangerous behaviour by another person to their employer or manager.
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L2.4.17 Compensation for Injuries and Diseases 

(a) It is the responsibility of the employers (other than a contractor) to arrange for all persons employed on a SPWP to be 

covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993. 

(b) A worker must report any work-related injury or occupational disease to their employer or manager. 

(c) The employer must report the accident or disease to the Compensation Commissioner. 

(d) An employer must pay a worker who is unable to work because of an injury caused by an accident at work 75% of their 

earnings for up to three months. The employer will be refunded this amount by the Compensation Commissioner. This 

does NOT apply to injuries caused by accidents outside the workplace such as road accidents or accidents at  home. 

 
L2.4.18 Termination 

 
(a) The employer may terminate the employment of a worker for good cause after following a fair  procedure. 

(b) A worker will not receive severance pay on termination. 

(c) A worker is not required to give notice to terminate employment. However, a worker who wishes to resign should advise 

the employer in advance to allow the employer to find a replacement. 

(d) A worker who is absent for more than three consecutive days without informing employer of an intention to return to 

work will have terminated the contract. However, the worker may be re-engaged if a position becomes available for the 

balance of the 24-month period. 

(e) A worker who does not attend required training events, without good reason, will have terminated the contract. However, 

the worker may be re-engaged if a position becomes available for the balance of the 24-month period. 

 
L2.4.19 Certificate of Service 

 
(a) On termination of employment, a worker is entitled to a certificate stating: 

i) The worker’s full name; 

ii) The name and address of the employer; 

iii) The EPWP on which the worker worked; 

iv) The work performed by the worker; 

v) Any training received by the worker as part of the EPWP; 

vi) The period for which the worker worked on the EPWP; and 

vii) Any other information agreed on by the employer and worker. 

 
L2.5 VARIATIONS TO STANDARD CONDITIONS OF EMPLOYMENT FOR EXPANDED PUBLIC WORKS PROGRAMME (EPWP) 

PROJECTS 

 

Notwithstanding the provisions of the above mentioned Ministerial Determination, Expanded Public Works Programmes, issued 

in terms of the Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No R63 of 25 January 

2002, the Contractor shall comply with the following relevant statutory legislation: 

 
(a) Basic Conditions of Employment Act 75 of 1997 

(b) Labour Relations Act 66 of 1995 

(c) Employment Equity Act 55 of 1998 (Chapters 1 and 2) 

(d) Occupational Health and Safety Act 85 of 1993 

(e) Compensation for Occupational Injuries and Diseases Act 130 of 1993 

(f) Skills Development Act of 1998 

 
The statutory Department of Labour’s Government Notice No. R204 of 2 March 2001: Basic Conditions of Employment Act (No. 

75 of 1997): Sectoral Determination 2: Civil Engineering Sector, South Africa as amended shall apply in respect of any employer 

or employee associated with the contract. 

 

For the purposes of this contract, the following variations to the above-mentioned Ministerial Determination, Expanded Public 

Works Programmes, issued in terms of the Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government 

Notice No. R63 of 25 January 2002 shall apply. The Sub-clause numbers refer to the relevant Sub-clause number under Sub- 

clause E2.4 above. 

 
Delete Sub Sub-clause E2.4.3 and replace with the following: 

 
“Clauses 8, 9 and 10 of the Department of Labour Government Notice No. R204 of 2 March 2001: Basic Conditions of Employment 

Act (No. 75 of 1997): Sectoral Determination 2: Civil Engineering Sector, South Africa shall apply. Clause 8 makes provision for 

45 hours/week.” 
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Delete Sub Sub-clauses E2.4.6 and E2.4.7 and replace with the following: 

 
“Clause 12 of the Department of Labour Government Notice No. R204 of 2 March 2001: Basic Conditions of Employment Act (no.  

75 of 1997): Sectoral Determination 2: Civil Engineering Sector, South Africa shall apply. Clause 12 makes provision for a daily 

rest period of 12 consecutive hours and a weekly rest period of 36 consecutive hours.”  

 
Delete Sub-sub-clause E2.4.14 and replace with the following: 

 
“Sub-clause 5(1) (a) of the Department of Labour Government Notice No. R204 of 2 March 2001: Basic Conditions of Employment 

Act (No. 75 of 1997): Sectoral Determination 2: Civil Engineering Sector, South Africa shall apply. Sub-clause 5(1) (a) makes 

provision for employees to be paid weekly, fortnightly or monthly.” 

 
L2.6 EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR INTENSIVE WORKS 

L2.6.1 Requirements for the sourcing and engagement of labour. 

 
(a) Unskilled and semi-skilled labour required for the execution of all labour intensive works shall be engaged strictly in 

accordance with prevailing legislation, SANS 1914-5, Participation of Targeted Labour and the Works Specification. 

(b) The current minimum daily wage rate for unskilled labour is as determined by EPWP. 

(c) Tasks established by the contractor must be such that: 

 
i) The average worker completes 5 tasks per week in 40 hours or less; and 

ii) The weakest worker completes 5 tasks per week in 55 hours or less. 

 
(d) The contractor must revise the time taken to complete a task whenever it is established that the time taken to complete 

a weekly task is not within the requirements of sub-sub-clause E2.6.1 (c) above. 

(e) The Contractor shall, through all available community structures, inform the local community of the labour intensive 

works and the employment opportunities presented thereby. Preference must be given to people with previous practical 

experience in construction and / or who come from households: 

 
i) Where the head of the household has less than a primary school education; 

ii) That have less than one full time person earning an income; 

iii) Where subsistence agriculture is the source of income; and 

iv) Those that are not in receipt of any social security pension income 

 
(g) The Contractor shall endeavour to ensure that the expenditure on the employment of temporary workers is in the 

following proportions: 

 
i) 40% women; 

ii) 20% youth who are between the ages of 18 and 35; and 

iii) 2% persons with disabilities. 

 
L2.6.2 Specific provisions pertaining to SANS 1914-5 

 
(a) Definitions 

 
Targeted labour: Unemployed persons who are employed as local labour on the project. 

 
(b) Contract participation goals 

 
i) The specified contract participation goal for the contract is 20% of the award value. The contract participation 

goal shall be measured in the performance of the contract to enable the employment provided to targeted labour 

to be quantified. 

ii) The wages and allowances used to calculate the contract participation goal shall, with respect to both time-rated 

and task rated workers, comprise all wages paid and any training allowance paid in respect of agreed training 

programmes. 

 

 

 

(c) Terms and conditions for the engagement of targeted labour 

 
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into with targeted labour. 
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(d) Variations to SANS 1914-5 

 
i) The definition for net amount shall be amended as follows: 

ii) Financial value of the contract upon completion, exclusive of any value added tax or sales tax, which the law 

requires the employer to pay the contractor. 

 

iii) The schedule referred to in clause 5.2 shall in addition reflect the status of targeted labour as women, youth and 

persons with disabilities and the number of days of formal training provided to targeted labour. 

 
L2.6.3 Training of targeted labour 

 
(a) The Contractor shall provide all the necessary on-the-job training to targeted labour to enable such labour to master the 

basic work techniques required to undertake the work in accordance with the requirements of the contract in a manner 

that does not compromise worker health and safety. 

(b) The cost of the formal training of targeted labour will be funded by the local office of the Department of Labour. This 

training will take place as close to the project site as practically possible. The contractor must access this training by 

informing the relevant regional office of the Department of Labour in writing, within 14 days of being awarded the 

contract, of the likely number of persons that will undergo 

(c) training and when such training is required. The Employer and the Department of Public Works (Fax: 012 3258625/ 

EPWP Unit, Private Bag X65, Pretoria 0001) must be furnished with a copy of this  request. 

(d) The Contractor shall do nothing to dissuade targeted labour from participating in training programmes and shall take all 

reasonable steps to ensure that each beneficiary is provided with two days of formal training for every 22 days worked. 

(e) An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers who attend formal 

training, in terms of sub clause E2.6.3(c) above. 

(f) Proof of compliance with the requirements of sub-clause E2.6.3 (b) to (d) must be provided by the Contractor to the 

Employer prior to submission of the final payment certificate. 

 
L2.7 GENERIC LABOUR-INTENSIVE SPECIFICATION 

 
L2.7.1 Applicable Standardized Specification 

 
The Construction and Management Requirements for Works Contracts: 

 
Specification SANS 1921-5: 2004, Part 5: Earthworks Activities, which are to be performed by Hand, shall apply as additional 

Works Specifications to this contract. The South African National Standard SANS 1921-5: 2005 Specification is not bound in this 

document and it may be obtained from South African Standards (website www.stansa.co.za) or viewed by appointment at the 

offices of the Employer’s Representative during normal working hours. 

 
L2.7.2 Variations to SANS 1921-5: 2004, Part 5: Earthworks activities, which are to be performed by hand 

Clause 4.2: Trench excavation 

Add the following to sub-clause 4.2.1: 

 
“The trenches which are to be excavated by hand are up to 1,5m deep.” 

 
Clause 4.4: Excavations other than in trenches 

 
Replace sub-sub-clause 4.4.1 with the following: 

 
“All material excavatable by hand related to the items listed in Table 4.13/1 shall be excavated by hand.”  

 
Clause 4.7: Loading 

 
Delete and replace with the following: 

 
“Loading of material in areas difficult for the specialised equipment (restricted areas) shall be done by hand.”  
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Clause 4.8: Haul 

 
Add the following: 

 
“This clause shall not apply to this contract.” 

 
Clause 4.10: Spreading 

 
Add the following: 
 

“This clause shall apply to this contract only provided the material can be economically spread by hand.”  

 
Add the following new clauses 4.13 and 4.14: 

 
“4.13: Labour-intensive Work 

 
The items/activities that shall be done by hand are listed/provided in Part C4: Site Information. These listed items and others 

indicated by the prefix LI in the Bill of Quantities are compulsory and may not be executed in any other way.  

 
The contractor may identify further activities to increase the labour component of the contract. 

 
4.14: Manufactured Elements 

 
Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast concrete planks and 

pipes, masonry units and edge beams shall not individually, have a mass of more than 320kg. In addition the items shall be large 

enough so that four workers can conveniently and simultaneously acquire a proper hand hold on  them. 

 
The Contractor may also propose to the Engineer additional labour based activities, or alternative activities in place of any of the 

above-mentioned activities that cannot be executed using labour based methods due to unforeseen and abnormal circumstances. 

 
The Contractor shall take cognizance of his General Obligations and the contribution of Targeted Labour to the Co ntractor 

Participation Goal (CPG) specified for the contract. 

 
Before commencing with any labour-intensive operations the Contractor shall discuss his intentions with the Engineer, and shall 

submit to the Engineer on a weekly basis, daily labour returns indicating the numbers of temporary personnel employed on the 

works and the activities on which they were engaged.” 

 
L2.8 MEASUREMENT AND PAYMENT 

 
Prescribed Labour-intensive work 

 
Those parts of the Works included in the contract, which are to be constructed using labour-intensive methods have been marked 

in the Schedule / Bill of Quantities. The pay items or sub-items of the works, or parts of the works which are to be constructed 

using labour-intensive methods only are marked by the letter LI as included in the 

 
Payment Refers Column for that item. The use of plant to provide such works, other than plant specifically provided for in th e 

Scope of Work, is a variation to the contract. The items marked with LI are not necessarily an exhaustive list of all the activities 

which may be done by hand, and this clause does not over-ride any of the requirements in the generic labour intensive specification 

in this Works Specifications. 

 
Payment for items which are designated to be constructed labour-intensively (either in the Schedule / Bill of Quantities or in the 

Scope of Work) will not be made unless they are constructed using labour-intensive methods. Any unauthorized use of plant to 

carry out work, which is to be done labour-intensively will not be condoned and any works so constructed will not be certified for 

payment.
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C4.1 GENERAL 
 

 The proposed road is located in Ndunwana Area under ward 03, under Okhahlamba Local Municipality within uThukela District Municipality. 
 

Position Y-Coordinate X-Coordinate 

Start 28°53'56.67"S  29°15'08.14"E  
End 28°54'01.94"S  29°15'53.00"E  

 
 

 

                                                      This project consists of upgrading using the following construction activities:- 
 

 

  Clearing and grubbing, 

 Mass Earthworks, 

 Relocating of existing services, 

 Roadbed preparation, 

 Construction of Gravel Base-Course, 

 Construction of Gravel Wearing Course, 

 Construction of Concrete Wearing Course on steep section 

 Construction of gabions 

 Construction of v-drains 

 Installation of culvert crossings, and 

 Installation of Road Signs. 

 Grouted stone pitching 
 

 

PART C4: SITE INFORMATION 
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C4.2 GEOTECHNICAL INVESTIGATION REPORT 

 
The Geotechnical Investigation Report will be made available to the successful Tenderer. 
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