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Transnet Freight Rail 

an Operating Division TRANSNET SOC LTD 

[Registration Number 1990/000900/30] 

 

 

REQUEST FOR PROPOSAL (RFP) 

 

 

SUPPLY INSTALLATION AND UPGRADING OF 350KVA MOTOR ALTERNATOR (MA) 

SET  TO 500KVA MOTOR ALTERNATOR (MA) SET IN HALWEG AT UPINGTON DEPOT 

UNDER ORE CORRIDOR. 

 

RFP NUMBER     : WRAC-SLD-42371 

ISSUE DATE     : 15 November 2023 

NON-COMPULSORY BRIEFING   : 23 November 2023 

CLOSING DATE    :  07 December 2023 

CLOSING TIME    :  12h00pm 

TENDER VALIDITY PERIOD   : 12 weeks from closing date (26 March 2024) 
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER 

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, 

companies, close corporations or enterprises [hereinafter referred to as a Tenderer]. 

DESCRIPTION 
SUPPLY INSTALLATION AND UPGRADING OF 350KVA MOTOR 
ALTERNATOR (MA) SET TO 500KVA MOTOR ALTERNATOR (MA) 
SET IN HALWEG AT UPINGTON DEPOT UNDER ORE CORRIDOR. 

TENDER 
DOWNLOADING 

This Tender may be downloaded directly from the National 
Treasury eTender Publication Portal at www.etenders.gov.za 
and the Transnet website at 
https://transnetetenders.azurewebsites.net (please use 
Google Chrome to access Transnet link) FREE OF CHARGE.  

NON-COMPULSORY 
TENDER 
CLARIFICATION 
MEETING 

A Non -compulsory Tender Clarification Meeting will be conducted at Site 
Halfweg – Loop10, Upington Depot on the 23 November 2023, at 
11:00am [11 O’clock] for a period of ± 3 (three) hours. [Tenderers to 
provide own transportation and accommodation].  

The Non-compulsory Tender Clarification Meeting will start punctually, 
and information will not be repeated for the benefit of Tenderers arriving 
late. 

 
A Site visit/walk will take place, tenderers are to note: 
• Tenderers are required to wear safety shoes, goggles, long sleeve 

shirts, high visibility vests and hard hats.   
• Tenderers without the recommended PPE will not be allowed on the 

site walk. 
• Tenderers and their employees, visitors, clients and customers 

entering Transnet Offices, Depots, Workshops and Stores will have 
to undergo breathalyser testing. 

• All forms of firearms are prohibited on Transnet properties and 
premises. 

• The relevant persons attending the meeting must ensure that their 
identity documents, passports or drivers licences are on them for 
inspection at the access control gates. 

 

CLOSING DATE 

12:00pm on 07 December 2023 

Tenderers must ensure that tenders are uploaded timeously onto the 
system. If a tender is late, it will not be accepted for 
consideration. 

 

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
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2. TENDER SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender Submission 

Portal, in line with the overall Transnet digitalization strategy where suppliers can view advertised 

tenders, register their information, log their intent to respond to bids and upload their bid 

proposals/responses on to the system. 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 

Log on to the Transnet eTenders management platform website 

(https://transnetetenders.azurewebsites.net); 

▪ Click on “ADVERTISED TENDERS” to view advertised tenders; 

▪ Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in all 

mandatory information); 

▪ Click on “SIGN IN/REGISTER” - to sign in if already registered; 

▪ Toggle (click to switch) the “Log an Intent” button to submit a bid; 

▪ Submit bid documents by uploading them into the system against each tender selected. 

 

 

▪ Tenderers are required to ensure that electronic bid submissions are done at 

least a day before the closing date to prevent issues which they may encounter 

due to their internet speed, bandwidth or the size of the number of uploads 

they are submitting. Transnet will not be held liable for any challenges 

experienced by bidders as a result of the technical challenges. Please do not 

wait for the last hour to submit. A Tenderer can upload 30mb per upload and 

multiple uploads are permitted. 

b) The tender offers to this tender will be opened as soon as possible after the closing date and 

time. Transnet shall not, at the opening of tenders, disclose to any other company any 

confidential details pertaining to the Tender Offers / information received, i.e. pricing, 

delivery, etc. The names and locations of the Tenderers will be divulged to other Tenderers 

upon request. 

c) Submissions must not contain documents relating to any Tender other than that shown on 

the submission. 

3. CONFIDENTIALITY  

All information related to this RFP is to be treated with strict confidentiality. In this regard 

Tenderers are required to certify that they have acquainted themselves with the Non-Disclosure 

Agreement. All information related to a subsequent contract, both during and after completion 

https://transnetetenders.azurewebsites.net/
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thereof, will be treated with strict confidence. Should the need however arise to divulge any 

information gleaned from provision of the Works, which is either directly or indirectly related to 

Transnet’s business, written approval to divulge such information must be obtained from 

Transnet. 

4. DISCLAIMERS 

Tenderers are hereby advised that Transnet is not committed to any course of action as a result 

of its issuance of this Tender and/or its receipt of a tender offer.  In particular, please note that 

Transnet reserves the right to: 

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the 

award to another tenderer. 

4.2. Not necessarily accept the lowest priced tender or an alternative Tender; 

4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable; 

4.4. Should the Tenderers be awarded business on strength of information furnished by the 

Tenderer, which after conclusion of the contract is proved to have been incorrect, 

Transnet reserves the right to terminate the contract;  

4.5. Request audited financial statements or other documentation for the purposes of a due 

diligence exercise; 

4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after 

the closing date; 

4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s 

hereby irrevocably grant the necessary consent to the Transnet to do so; 

4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given 

stage must therefore not be interpreted to mean that Tenderers have necessarily passed 

any previous stage(s);  

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to 

tender shall be deemed to be an offer by the Tenderer. The Employer has the right in 

its sole and unfettered discretion not to accept any offer.   

4.10. Not be held liable if tenderers do not provide the correct contact details during the 

clarification session and do not receive the latest information regarding this RFP with the 

possible consequence of being disadvantaged or disqualified as a result thereof.   

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has 

been convicted of a serious breach of law during the preceding 5 [five] years including 

but not limited to breaches of the Competition Act 89 of 1998, as amended. Tenderers 
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are required to indicate in tender returnable on T2.2-13 [Breach of Law] whether or 

not they have been found guilty of a serious breach of law during the past 5 [five] years.  

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to 

ascertain if any of the following might present an unacceptable commercial risk to the 

employer:  

• unduly high or unduly low tendered rates or amounts in the tender offer; 
• contract data of contract provided by the tenderer; or 
• the contents of the tender returnables which are to be included in the contract. 

 

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in 

connection with this Tender, whether or not the Tenderer is awarded a contract. 

 

 

6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) 

which has been established to centrally administer supplier information for all organs of state 

and facilitate the verification of certain key supplier information. The CSD can be accessed at 

https://secure.csd.gov.za/. Tenderer are required to provide the following to Transnet in order 

to enable it to verify information on the CSD:  

          Supplier Number………………………………… and Unique registration reference 

number……………………………(Tender Data) 

 

 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

Transnet urges its clients, suppliers and the general public 

to report any fraud or corruption to 

TIP-OFFS ANONYMOUS: 0800 003 056 OR Transnet@tip-offs.com 

 

https://secure.csd.gov.za/
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RFP CLARIFICATION REQUEST FORM 
 
RFP No: WRAC-SLD-42371 

 

RFP deadline for questions / RFP Clarifications: 12:00pm 28 November 2023 

 

TO:   Transnet SOC Ltd 

ATTENTION: Governance, Transnet Freight Rail Tender Office 

EMAIL  Prudence.Nkabinde@transnet.net 

Cc   Khayakazi.Songqumase@transnet.net 

DATE:   _____________________________________________ 

FROM:  _____________________________________________ 

   _____________________________________________ 

Indicate whether this query is general in nature and applicable to all service categories   Yes          No 

 

1. For all clarification questions prior to the tender closing date and time, direct the communication 

to the   RFP Administrator at Khayakazi.Songqumase@transnet.net 

2. For all clarification questions after the tender closing date and time, direct the communication to: 

 

TO:   Transnet SOC Ltd 

ATTENTION: Governance, Transnet Freight Rail Tender Office 

EMAIL  Prudence.Nkabinde@transnet.net 

Cc              Khayakazi.Songqumase@transnet.net 

DATE:   _____________________________________________ 

FROM:  _____________________________________________ 

    

REQUEST FOR RFP CLARIFICATION 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

 
 

SIGNED at   _____________________   on this   _____   day of   ___________________20___ 

___________________________    ___________________________ 

SIGNATURE OF TENDERER     SIGNATURE OF WITNESS 

 
_________________________                ______________________________  

NAME OF TENDERER      NAME OF WITNESS 

 

 
 

 

 

 

 

mailto:Prudence.Nkabinde@transnet.net
mailto:Ramokgethi.sigidane@transnet.net
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 

Standard for Uniformity in Engineering and Construction Works Contracts. The Standard for Uniformity 

in Construction Procurement was first published in Board Notice 62 of 2004 in Government Gazette 

No 26427 of 9 June 2004. It was subsequently amended in Board Notice 67 of 2005 in Government 

Gazette No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government Gazette No 29138 of 

18 August 2006, Board Notice No 9 of 2008 in Government Gazette No 31823 of 30 January 2009, 

Board Notice 86 of 2010 in Government Gazette No 33239 of 28 May 2010, Board Notice 136 of 2015 

in Government Gazette 38960 of 10 July 2015 and Board Notice 423 of 2019 in Government Gazette 

No 42622 of 8 August 2019. 

 

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette 

42622 of 8 August 2019. (see www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to Tender data for detail that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender.  

 

Each item of data given below is cross-referenced in the left-hand column to the clause in the Standard 

Conditions of Tender to which it mainly applies.  

 

Clause          Data  

C.1.1 The Employer is  Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

 

C.1.2 The tender documents issued by the Employer comprise:  

 Part T: The Tender    

 Part T1: Tendering procedures T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

 

 Part T2 : Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules  
 

 

 Part C: The contract   

 Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

 

 

 Part C2: Pricing data C2.1 Pricing instructions 

C2.2 Price List  

 

 Part C3: Scope of work C3.1 Service Information  

 

 

http://www.cidb.org.za/
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 Part C4: Affected Property C4.1 Affected Property  

C.1.4 The Employer’s agent is: Procurement Officer   

 Name: Khayakazi Songqumase  

 Address: Salkor Building \ 1st Floor, Saldanha  

 Tel No.  022 703 3180  

 E – mail Khayakazi.Songqumase@transnet.net  

C.2.1  Only those tenderers who satisfy the following eligibility criteria are eligible to submit 

tenders:  

 

1. Stage One - Eligibility in terms of the Construction Industry Development 

Board: 

a) Only those tenderers who are registered with the CIDB or are capable of being so 

prior to the evaluation of submissions, in a contractor grading designation equal to 

or higher than a contractor grading designation determined in accordance with the 

sum tendered or a value determined in accordance with Regulation 25 (1B) or 25(7A) 

of the Construction Industry Development Regulations, designation of 3EP or higher 

class of construction work, are eligible to have their tenders evaluated. 

 

b) Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of not lower than one level 

below the required class of construction works under consideration and possesses 

the required recognition status;  

3. the combined Contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a 

Contractor grading designation determined in accordance with the sum tendered 

for a 3EP or higher class of construction work or a value determined in 

accordance with Regulation 25(1B) or 25(7A) of the Construction Industry 

Development Regulations 

4. The tenderer shall provide a certified copy of its signed joint venture agreement. 

 

 

C.2.12 No alternative tender offers will be considered. 

 

 

C.2.13.3 Each tender offer shall be in the English Language. 

 

 

C.2.13.5 

C2.15.1 

The Employer’s details and identification details that are to be shown on each tender 

offer package are as follows:  
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 Identification details: The tender documents must be uploaded with: 

▪ Name of Tenderer:  

▪ Contact person and details: 

▪ The Tender Number: WRAC-SLD-42371 

▪ The Tender Description: SUPPLY INSTALLATION AND 

UPGRADING OF 350KVA MOTOR ALTERNATOR (MA) 

SET  TO 500KVA MOTOR ALTERNATOR (MA) SET IN 

HALWEG AT UPINGTON DEPOT UNDER ORE CORRIDOR 

Documents must be marked for the attention of: 

Employer’s Agent: Khayakazi Songqumase 

 
 

 

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.  

C.2.15  The closing time for submission of tender offers is: 

Time: 12:00pm on the 07 December 2023 

Location: The Transnet e-Tender Submission Portal: 

(https://transnetetenders.azurewebsites.net); 

 

NO LATE TENDERS WILL BE ACCEPTED 
  

 

C.2.16 The tender offer validity period is 12 weeks (13 March 2024) after the closing date.  

Tenderers are to note that they may be requested to extend the validity period of their 

tender, on the same terms and conditions, if Transnet’s internal evaluation and 

governance approval processes has not been finalised within the validity period.  
 

 

C.2.23 The tenderer is required to submit with his tender: 

1. A valid Tax Clearance Certificate issued by the South African Revenue Services. 

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers 

compliance status.  

 

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South 

African Accreditation System [SANAS], or a sworn affidavit confirming annual 

turnover and level of black ownership, in line with the code of good practice, together 

with the tender; 

3. A valid CIDB certificate in the correct designated grading; 

4. Proof of registration on the Central Supplier Database; 

5. Letter of Good Standing with the Workmen’s compensation fund by the tendering 

entity or separate Letters of Good Standing from all members of a newly constituted 

JV. 

Note: Refer to Section T2.1 for List of Returnable Documents 

 

 

https://transnetetenders.azurewebsites.net/
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C.3.11. Only tenders that are Administratively and Substantively Responsive will be evaluated 

further in accordance with the 80/20 preference points systems as described in 

Preferential Procurement Regulations. 
 

80 where the financial value of one or more responsive tenders received have a value 

equal to or below R50 million, inclusive of all applicable taxes, 

    
 

 

 

Evaluation Criteria Final Weighted Scores 

Price  80 

Specific goals - Scorecard 20 

TOTAL SCORE: 100 

 

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who complete 

the preferencing schedule and who are found to be eligible for the preference claimed.  

Should the evidence required for any of the Specific Goals applicable in this 

tender not be provided, a tenderer will score zero preference points for that 

particular “Specific Goal”. 
 

 

In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, the 
following preference points must be awarded to a bidder who provides the relevant required 
evidence for claiming points 
 

Selected Specific Goal Number of points allocated (20) 

B-BBEE Level of contributor (1 or 2) 20 

Non-Compliant and/or B-BBEE Level 3-8 contributors 0 

 
 

 

 

The following Table represents the evidence to be submitted for claiming 

preference points for applicable specific goals in a particular tender: 

 

Specific Goals Acceptable Evidence 

B-BBEE Status contributor 

B-BBEE Certificate / Sworn- Affidavit / B-BBEE 

CIPC Certificate (in case of JV, a consolidated 
scorecard will be accepted) as per DTIC 

guideline  

 

The maximum points for this bid are allocated as follows: 

DISCRIPTION POINTS 

PRICE 80 

B-BBEE Level of contributor (1 or 2) 20 

Non-Compliant and/or B-BBEE Level 3-8 contributors 0 

Total points for Price and Specific Goals must not exceed 100 

 

 



   
TRANSNET FREIGHT RAIL   
ENQUIRY NUMBER: WRAC-SLD-42371 
DESCRIPTION OF THE SERVICES: SUPPLY INSTALLATION AND UPGRADING OF 350KVA MOTOR ALTERNATOR (MA) SET  
TO 500KVA MOTOR ALTERNATOR (MA) SET IN HALWEG AT UPINGTON DEPOT UNDER ORE CORRIDOR 

Tender Data CPM 2023 Rev 10 Page 5 of 6 Part 1: Tendering Procedures 
  T1.2: Tender Data 

Note: Transnet reserves the right to carry out an independent audit of the tenderers 

scorecard components at any stage from the date of close of the tenders until completion 

of the contract. 

C.3.13 Tender offers will only be accepted if:  

1. The tenderer or any of its directors/shareholders is not listed on the Register of 

Tender Defaulters in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004 as a person prohibited from doing business with the public 

sector;  

2. the tenderer does not appear on Transnet’s list for restricted tenderers and 

National Treasury’s list of Tender Defaulters; 

3.  the tenderer has fully and properly completed the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the Employer 

or potentially compromise the tender process and persons in the employ of the 

state. 

4. Transnet reserves the right to award the tender to the tenderer who scores the 

highest number of points overall, unless there are objective criteria which will 

justify the award of the tender to another tenderer.  Objective criteria include but 

are not limited to the outcome of a due diligence exercise to be conducted.  The 

due diligence exercise may take the following factors into account inter alia; 

the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, 

preventing participating in the employer’s procurement, 

b)  is not undergoing a process of being restricted by Transnet or other state 

institution that Transnet may be aware of, 

c)  can, as necessary and in relation to the proposed contract, demonstrate that 

he or she possesses the professional and technical qualifications, professional 

and technical competence, financial resources, equipment and other physical 

facilities, managerial capability, reliability, experience and reputation, 

expertise and the personnel, to perform the contract, 

d)  has the legal capacity to enter into the contract, 

e)  is not insolvent, in receivership, under Business Rescue as provided for in 

chapter 6 of the Companies Act, 2008, bankrupt or being wound up, has his 

affairs administered by a court or a judicial officer, has suspended his business 

activities, or is subject to legal proceedings in respect of any of the foregoing, 

f)  complies with the legal requirements, if any, stated in the tender data and 

g)  is able, in the option of the employer to perform the contract free of conflicts 

of interest.  
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C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 1 

(one). 
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TENDER Part T1: Tendering Procedures 
FORM: PRO-FAT-0166 Rev02 Page 1 of 15 T1.3: Standard Conditions of Tender 

STAATSKOERANT, 8 AUGUSTUS 2019 
 

DEPARTMENT OF PUBLIC WORKS 
NOTICE 423 OF 2019 

 
STANDARD FOR UNIFORMITY IN ENGINEERING AND CONSTRUCTION 

WORKS CONTRACTS 
AUGUST 2019 

 

Annex C 

Standard Conditions of Tender 

C.1 General 

C.1.1 Actions 

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions  

 of tender. In their dealings with each other, they shall discharge their duties and obligations  

 as set out in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and  

 transparently, comply with all legal obligations and not engage in anticompetitive practices. 

 

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender  

 Process shall avoid conflicts of interest and where a conflict of interest is perceived or known,  

 declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall  

  declare any potential conflict of interest in their tender submissions. Employees, agents and  

 advisors of the employer shall declare any conflict of interest to whoever is responsible for  

 overseeing the procurement process at the start of any deliberations relating to the  

 procurement process or as soon as they become aware of such conflict and abstain from any  

 decisions where such conflict exists or recuse themselves from the procurement process, as  

 appropriate. 

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for  

 improper acts in some circumstances. A conflict of interest can create an appearance of  

 impropriety that can undermine confidence in the ability of that person to act properly in his  

 or her position even if no improper acts result. 

        2) Conflicts of interest in respect of those engaged in the procurement process include direct,  

 indirect or family interests in the tender or outcome of the procurement process and any  

 personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any  

 decisions taken. 
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C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm 

intention and the capacity to proceed with the contract. 

 

C.1.2 Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 

 

C.1.3 Interpretation 

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are  

 Included in the returnable documents are deemed to be part of these conditions of tender. 

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for  

 Tender evaluation purposes, shall form part of any contract arising from the invitation to  

 tender. 

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

 a) conflict of interest means any situation in which: 

i) someone in a position of trust has competing professional or personal interests  

which make it difficult to fulfill his or her duties impartially; 

ii) an individual or tenderer is in a position to exploit a professional or official capacity  

in some way for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the  

tenderer who employs that employee. 

b) comparative offer means the price after the factors of a non-firm price and all 

unconditional discounts it can be utilised to have been taken into consideration; 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 

influence the action of the employer or his staff or agents in the tender process; 

d) fraudulent practice means the misrepresentation of the facts in order to influence the  

tender process or the award of a contract arising from a tender offer to the detriment of the  

employer, including collusive practices intended to establish prices at artificial levels; 

 

C.1.4 Communication and employer’s agent 

Each communication between the employer and a tenderer shall be to or from the employer's agent 

only, and in a form that can be readily read, copied and recorded. Communications shall be in the 

English language. The employer shall not take any responsibility for non-receipt of communications 

from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 

data. 

 

C.1.5 Cancellation and Re-Invitation of Tenders 

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if 

a) due to changed circumstances, there is no longer a need for the engineering and  
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construction works specified in the invitation; 

b) funds are no longer available to cover the total envisaged expenditure; or 

c) no acceptable tenders are received. 

d) there is a material irregularity in the tender process. 

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the 

 original tender invitation was advertised 

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender  

 Invitation for the second time. 

 

C.1.6 Procurement procedures 

 

C.1.6.1 General 

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the 

tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of 

tender evaluation points, as relevant, based on the tender submissions that are received at the closing 

time for tenders. 

 

C.1.6.2 Competitive negotiation procedure 

 

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 

 tenderers shall submit tender offers in response to the proposed contract in the first round of 

submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only  

the names of the tenderers who make a submission. The requirements of C.8 relating to the  

material deviations or qualifications which affect the competitive position of tenderers shall  

not apply. 

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers  

 that are highest ranked in terms of the evaluation criteria stated in the tender data shall be  

 invited to enter into competitive negotiations based on the principle of equal treatment,  

 keeping confidential the proposed solutions and associated information. 

 Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified,  

 Specified and fine-tuned in order to improve a tenderer’s competitive position provided that  

 such clarification, specification, fine-tuning or additional information does not alter any  

 fundamental aspects of the offers or impose substantial new requirements which restrict or  

 distort competition or have a discriminatory effect. 

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer  

 to revise their tender offer based on the same evaluation criteria, with or without adjusted  

 weightings. Tenderers shall be advised when they are to submit their best and final offer. 

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after 
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 tenderers have been requested to submit their best and final offer. 

 

C.1.6.3 Proposal procedure using the two stage-system 

 

C.1.6.3.1 Option 1 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around 

which a contract may be negotiated. The employer shall evaluate each responsive submission in terms 

of the method of evaluation stated in the tender data, and in the second stage negotiate a contract 

with the tenderer scoring the highest number of evaluation points and award the contract in terms of 

these conditions of tender. 

 

C.1.6.3.2 Option 2 

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall  

 invite all responsive tenderers to submit tender offers in the second stage, following the  

 issuing of procurement documents. 

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the 

 method of evaluation stated in the tender data, and award the contract in terms of these  

 conditions of tender. 

 

C.2 Tenderer’s obligations 

 

C.2.1 Eligibility 

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and  

 the tenderer, or any of his principals, is not under any restriction to do business with  

 employer. 

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying  

requirements used by the employer as the basis in a prior process to invite the tenderer to  

submit a tender offer and obtain the employer’s written approval to do so prior to the closing  

time for tenders. 

 

C.2.2 Cost of tendering 

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the 

tenderer for any costs incurred in the preparation and submission of a tender offer, including  

the costs of any testing necessary to demonstrate that aspects of the offer complies with  

requirements. 

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost 

 incurred by the employer for printing the documents. Employers must attempt to make  
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 available the tender documents on its website so as not to incur any costs pertaining to the  

 printing of the tender documents. 

 

C.2.3 Check documents 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 

omission. 

 

C.2.4 Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 

issued by the employer only for the purpose of preparing and submitting a tender offer in response to 

the invitation. 

 

C.2.5 Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which are 

incorporated into the tender documents by reference. 

 

C.2.6 Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 

necessary apply for an extension to the closing time stated in the tender data, in order to take the 

addenda into account. 

 

C.2.7 Clarification meeting 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 

aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are 

stated in the tender data. 

 

C.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) 

working days before the closing time stated in the tender data. 

 

 

 

 

C.2.9 Insurance 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full 

cover required in terms of the conditions of contract identified in the contract data. The tenderer is 

advised to seek qualified advice regarding insurance. 
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C.2.10 Pricing the tender offer 

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes  

 Except Value Added Tax (VAT), and other levies payable by the successful tenderer, such  

 duties, taxes and levies being those applicable fourteen (14) days before the closing time  

 stated in the tender data. 

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 

 prices. 

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 

adjustment except as provided for in the conditions of contract identified in the contract data. 

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 

 conditions of contract identified in the contract data may provide for part payment in other  

 currencies. 

 

C.2.11 Alterations to documents 

Do not make any alterations or additions to the tender documents, except to comply with instructions 

 issued by the employer, or necessary to correct errors made by the tenderer. All signatories  

 to the tender offer shall initial all such alterations. 

 

C.2.12 Alternative tender offers 

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main  

 tender offer, strictly in accordance with all the requirements of the tender documents, is also  

 submitted as well as a schedule that compares the requirements of the tender documents  

 with the alternative requirements that are proposed. 

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the  

 tender data or criteria otherwise acceptable to the employer. 

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning 

tender. 

C.2.13 Submitting a tender offer 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 

venture to provide the whole of the works identified in the contract data and described in the  

scope of works, unless stated otherwise in the tender data. 

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety,  

 either electronically (if they were issued in electronic format) or by writing legibly in non- 

 erasable ink. 

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number  

 Of copies stated in the tender data, with an English translation of any documentation in a  

 language other than English, and the parts communicated electronically in the same format  
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 as they were issued by the employer. 

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender  

 data. The employer will hold all authorized signatories liable on behalf of the tenderer.  

 Signatories for tenderers proposing to contract as joint ventures shall state which of the  

 signatories is the lead partner whom the employer shall hold liable for the purpose of the  

 tender offer. 

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the  

 Packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's  

 address and identification details stated in the tender data, as well as the tenderer's name  

 and contact address. 

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 

 returnable documents listed in the tender data in an envelope marked “financial proposal”  

 and place the remaining returnable documents in an envelope marked “technical proposal”.  

 Each envelope shall state on the outside the employer’s address and identification details  

 stated in the tender data, as well as the tenderer's name and contact address. 

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on  

 the outside only the employer's address and identification details as stated in the tender data. 

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or  

 premature opening of the tender offer if the outer package is not sealed and marked as  

 stated. 

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 

 unless stated otherwise in the tender data. 

 

C.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested completely and in 

the form required, may be regarded by the employer as non-responsive. 

 

C.2.15 Closing time 

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender  

 data not later than the closing time stated in the tender data. Accept that proof of posting  

 shall not be accepted as proof of delivery. 

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any  

 reason, the requirements of these conditions of tender apply equally to the extended  

 deadline. 

 

C.2.16 Tender offer validity 

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 

period stated in the tender data after the closing time stated in the tender data. 
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C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender  

 data for an agreed additional period with or without any conditions attached to such  

 extension. 

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 

withdrawn or substituted by giving the employer’s agent written notice before the closing  

time for tenders that a tender is to be withdrawn or substituted. If the validity period stated  

in C.2.16 lapses before the employer evaluating tender, the contractor reserves the right to  

review the price based on Consumer Price Index (CPI). 

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender  

 in accordance with the requirements of C.2.13 with the packages clearly marked as  

 “SUBSTITUTE”. 

 

C.2.17 Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the employer during the 

evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 

arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 

competitive position of tenderers or substance of the tender offer is sought, offered, or permitted. 

 

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a  

 preferred tenderer following a competitive selection process, should the Employer elect to do  

 so. 

 

C.2.18 Provide other material 

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender  

 offer, the tenderer’s commercial position (including notarized joint venture agreements),  

 preferencing arrangements, or samples of materials, considered necessary by the employer  

 for the purpose of a full and fair risk assessment. Should the tenderer not provide the  

 material, or a satisfactory reason as to why it cannot be provided, by the time for submission  

 stated in the employer’s request, the employer may regard the tender offer as non- 

 responsive. 

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

 

C.2.19 Inspections, tests and analysis 

Provide access during working hours to premises for inspections, tests and analysis as provided for in 

the tender data. 

 

C.2.20 Submit securities, bonds and policies 
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If requested, submit for the employer’s acceptance before formation of the contract, all securities, 

bonds, guarantees, policies and certificates of insurance required in terms of the conditions of contract 

identified in the contract data. 

 

C.2.21 Check final draft 

Check the final draft of the contract provided by the employer within the time available for the 

employer to issue the contract. 

 

C.2.22 Return of other tender documents 

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days 

after the expiry of the validity period stated in the tender data. 

C.2.23 Certificates 

Include in the tender submission or provide the employer with any certificates as stated in the tender 

data. 

 

C.3 The employer’s undertakings 

 

C.3.1 Respond to requests from the tenderer 

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up  

 To five (5) working days before the tender closing time stated in the Tender Data and notify  

 all tenderers who collected tender documents. 

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the  

 Tendering entity (or both) or any other criteria which formed part of the qualifying  

 requirements used to prequalify a tenderer to submit a tender offer in terms of a previous  

 procurement process and deny any such request if as a consequence: 

 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint 

venture fails to meet any of the collective or individual qualifying requirements; 

b) the new partners to a joint venture were not prequalified in the first instance, either as 

individual firms or as another joint venture; or 

c) in the opinion of the Employer, acceptance of the material change would compromise the 

outcome of the prequalification process. 

 

C.3.2 Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 

the period from the date that tender documents are available until three (3) working days before the 

tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the 
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closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify 

all tenderers who collected tender documents. 

 

C.3.3 Return late tender offers 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 

necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

 

C.3.4 Opening of tender submissions 

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 

presence of tenderers’ agents who choose to attend at the time and place stated in the  

tender data. Tender submissions for which acceptable reasons for withdrawal have been  

submitted will not be opened. 

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a  

 venue indicated in the tender data, the name of each tenderer whose tender offer is opened  

 and, where applicable, the total of his prices, number of points claimed for its BBBEE status 

 level and time for completion for the main tender offer only. 

 

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request. 

 

C.3.5 Two-envelope system 

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the 

technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend  

at the time and place stated in the tender data and announce the name of each tenderer  

whose technical proposal is opened. 

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers 

 who remain in contention for the award of the contract of the time and place when the  

financial proposals will be opened. Open only the financial proposals of tenderers, who score  

in the functionality evaluation more than the minimum number of points for functionality  

stated in the tender data, and announce the score obtained for the technical proposals and  

the total price and any points claimed on BBBEE status level. Return unopened financial  

proposals to tenderers whose technical proposals failed to achieve the minimum number of  

points for functionality. 

 

C.3.6 Non-disclosure 

Not disclose to tenderers, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price and 

recommendations for the award of a contract, until after the award of the contract to the successful 

tenderer. 
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C.3.7 Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender offers 

and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt 

or fraudulent practices. 

 

C.3.8 Test for responsiveness 

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 

received: 

a) complies with the requirements of these Conditions of Tender, 

b) has been properly and fully completed and signed, and 

c) is responsive to the other requirements of the tender documents. 

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 

tender documents without material deviation or qualification. A material deviation or  

qualification is one which, in the Employer's opinion, would: 

a) detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 

b) significantly change the Employer's or the tenderer's risks and responsibilities under the 

contract, or 

c) affect the competitive position of other tenderers presenting responsive tenders, if it were 

to be rectified. Reject a non-responsive tender offer, and not allow it to be subsequently 

made responsive by correction or withdrawal of the non-conforming deviation or 

reservation. 

 

C.3.9 Arithmetical errors, omissions and discrepancies 

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in  

 figures. Where there is a discrepancy between the amounts in figures and the amount in  

 words, the amount in words shall govern. 

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation  

 points after the evaluation of tender offers in accordance with C.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

(i) line item totals resulting from the product of a unit rate and a quantity in bills of 

quantities or schedules of prices; or 

(ii) the summation of the prices. 

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either 

confirm the tender offer as tendered or accept the corrected total of prices. 
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C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as  

 follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total 

resulting from the product of the unit rate and the quantity, the line item total shall govern  

and the rate shall be corrected. Where there is an obviously gross misplacement of the  

decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate  

shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections  

Required by this checking process or in the tenderer's addition of prices, the total of the prices 

shall govern and the tenderer will be asked to revise selected item prices (and their rates if bills 

of quantities apply) to achieve the tendered total of the prices. 

 

C.3.10 Clarification of a tender offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 

from the tender offer. 

 

C.3.11 Evaluation of tender offers 

The Standard Conditions of Tender standardize the procurement processes, methods and procedures 

from the time that tenders are invited to the time that a contract is awarded. They are generic in 

nature and are made project specific through choices that are made in developing the Tender Data 

associated with a specific project. Conditions of tender are by definition the document that establishes 

a tenderer’s obligations in submitting a tender and the employer’s undertakings in soliciting and 

evaluating tender offers. Such conditions establish the rules from the time a tender is advertised to the 

time that a contract is awarded and require employers to conduct the process of offer and acceptance 

in terms of a set of standard procedures. 

 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies 

the following system requirements: 

 

Requirement Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous 

and timely access to participating parties to the same information. 

 

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the 

parties. 

 



 
TRANSNET FREIGHT RAIL   
ENQUIRY NUMBER: WRAC-SLD-42371 
DESCRIPTION OF THE SERVICES: SUPPLY INSTALLATION AND UPGRADING OF 350KVA MOTOR ALTERNATOR (MA) SET  TO 
500KVA MOTOR ALTERNATOR (MA) SET IN HALWEG AT UPINGTON DEPOT UNDER ORE CORRIDOR. 

 

TENDER Part T1: Tendering Procedures 
FORM: PRO-FAT-0166 Rev02 Page 13 of 15 T1.3: Standard Conditions of Tender 

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements 

are restrictions from doing business with the employer, lack of capability or capacity, legal impediments 

and conflicts of interest. 

 

Competitive The system provides for appropriate levels of competition to ensure cost effective and best 

value outcomes. 

 

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to 

attain best value outcomes in respect of quality, timing and price, and least resources to effectively 

manage and control procurement processes. 

 

The activities associated with evaluating tender offers are as follows: 

a) Open and record tender offers received 

b) Determine whether or not tender offers are complete 

c) Determine whether or not tender offers are responsive 

d) Evaluate tender offers 

e) Determine if there are any grounds for disqualification 

f) Determine acceptability of preferred tenderer 

g) Prepare a tender evaluation report 

h) Confirm the recommendation contained in the tender evaluation report 

 

C.3.11.1 General 

The employer must appoint an evaluation panel of not less than three persons conversant with the 

proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods 

and associated evaluation criteria and weightings that are specified in the tender data. 

 

C.3.12 Insurance provided by the employer 

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and 

/ or certificates of insurance which the conditions of contract identified in the contract data, require the 

employer to provide. 

 

C.3.13 Acceptance of tender offer 

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the 

tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer’s procurement; 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 
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competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform 

the contract; 

c) has the legal capacity to enter into the contract; 

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of 

  the Companies Act No. 2008, bankrupt or being wound up, has his/her affairs 

administered by a court or a judicial officer, has suspended his/her business activities or 

is subject to legal proceedings in respect of any of the foregoing; 

e) complies with the legal requirements, if any, stated in the tender data; and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts 

of interest. 

 

C.3.14 Prepare contract documents 

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by  

 The employer as part of the tender documents to take account of: 

 

a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents and 

c) other revisions agreed between the employer and the successful tenderer. 

 

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 

 

C.3.15 Complete adjudicator's contract 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange 

for both parties to complete formalities for appointing the selected adjudicator at the same time as the 

main contract is signed. 

 

 

 

 

C.3.16 Registration of the award 

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to 

perform a construction works contract is accepted in writing by the employer, register and publish the 

award on the cidb Register of Projects. 

 

C.3.17 Provide copies of the contracts 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy 

of the contract as soon as possible after completion and signing of the form of offer and acceptance. 
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C.3.18 Provide written reasons for actions taken 

Provide upon request written reasons to tenderers for any action that is taken in applying these 

conditions of tender but withhold information which is not in the public interest to be divulged, which is 

considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 

competition between tenderers. 
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T2.1 List of Returnable Documents 

2.1.1 These schedules are required for eligibility purposes: 

T2.2-01 Stage One as per CIDB: Eligibility Criteria Schedule - CIDB Registration  

     3EP or higher 

 

2.1.2 Returnable Schedules: 

General: 

T2.2-02 Authority to submit tender  

T2.2-03 Record of addenda to tender documents 

T2.2-04 Letter of Good Standing 

T2.2-05 Risk Elements  

T2.2-05a Risk Management 

T2.2-06 Availability of equipment and other resources  

T2.2-07 Schedule of proposed Subcontractors  

T2.20-8 Health and Safety Management 

T2.2-08a Health and Safety Questionnaire 

T2.2-08b HS Cost Breakdown 

T2.2-08c SHE Specification 

T2.2-08d Section 37 Mandatary Agreement 

T2.2-08e Transnet Specification on VER E7.1 

T2.2-09 Environmental Management 

 

• B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC Certificate (in case of JV, a consolidated 
scorecard will be accepted) as per DTIC guideline 

 

Agreement and Commitment by Tenderer:  

T2.2-10 CIDB SFU ANNEX G Compulsory Enterprise Questionnaire; Valid proof of Respondent’s 
compliance to Specific Goals evidence (Preference Claim Form) requirements stipulated in SBD6.1.  

T2.2-11 Non-Disclosure Agreement  

T2.2-12 RFP Declaration Form  

T2.2-13 RFP – Breach of Law   

T2.2-14 Certificate of Acquaintance with Tender Document 

T2.2-15 Service Provider Integrity Pact  

T2.2-16 Supplier Code of Conduct 

T2.2-17 Agreement in terms of Protection of Personal Information Act (POPIA) 
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2.1.3 Bonds/Guarantees/Financial/Insurance: 

T2.2-18 Insurance provided by the Contractor 

T2.2-19    Three (3) years audited financial statements 

 
2.2    C1.1 Offer portion of Form of Offer & Acceptance 

2.3    C1.2 Contract Data Part 2 (Data by Contractor) 

2.4    C2.2 Price List 
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T2.2-1: Eligibility Criteria Schedule - CIDB Grading Designation   

Note to tenderers: 

Tenderers are to indicate their CIDB Grading by filling in the table below.  Attach a copy of 

the CIDB Grading Designation or evidence of being capable of being so registered.  

 

CRS Number Status Grading Expiry Date 

    

 

 

1.  Only those tenderers who are registered with the CIDB or are capable of being so prior to 
the evaluation of submissions, in a contractor grading designation equal to or higher than 
a contractor grading designation determined in accordance with the sum tendered or a 
value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 
Industry Development Regulations, for a 3EP or higher class of construction works, are 
eligible to have their tenders evaluated. 

 

2. Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB;  

2. the lead partner has a contractor grading designation of not lower than one level below 
the required class of construction works under consideration and possesses the required 
recognition status;  

3. the combined Contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a Contractor 
grading designation determined in accordance with the sum tendered for a 3EP or 
higher class of construction works or a value determined in accordance with Regulation 
25(1B) or 25(7A) of the Construction Industry Development Regulations  

4.   the Contractor shall provide the employer with a certified copy of its signed joint venture 
agreement;  

5. and in the event that the joint venture is an ‘Incorporated Joint Venture’ the 
Memorandum of Incorporation to be provided within 4 (four) weeks of the Contract 
Date. 
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T2.2-2: Authority to submit a Tender 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must 

complete the certificate set out below for his category of organisation or alternatively attach a 

certified copy of a company / organisation document which provides the same information for 

the relevant category as requested here. 

 

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

 

 

   

 

A.  Certificate for Company 

I,        chairperson of the board of directors  

       , hereby confirm that by resolution of the 

board taken on     (date), Mr/Ms      , 

acting in the capacity of       , was authorised to sign all 

documents in connection with this tender offer and any contract resulting from it on behalf of 

the company. 

 

Signed  Date  

Name  Position Chairman of the Board of Directors 
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B.  Certificate for Partnership 

We, the undersigned, being the key partners in the business trading as    

     hereby authorise Mr/Ms       

acting in the capacity of       , to sign all documents in 

connection with the tender offer for Contract       and any 

contract resulting from it on our behalf. 

 

Name   Address Signature Date 

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

NOTE: This certificate is to be completed and signed by the full number of Partners necessary 

to commit the Partnership. Attach additional pages if more space is required. 
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C.  Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Ms       , an authorised signatory of the company  

        , acting in the capacity of lead 

partner, to sign all documents in connection with the tender offer for Contract   

      and any contract resulting from it on our behalf.   

This authorisation is evidenced by the attached power of attorney signed by legally authorised 

signatories of all the partners to the Joint Venture.  

Furthermore we attach to this Schedule a copy of the joint venture agreement which 

incorporates a statement that all partners are liable jointly and severally for the execution of 

the contract and that the lead partner is authorised to incur liabilities, receive instructions and 

payments and be responsible for the entire execution of the contract for and on behalf of any 

and all the partners. 

 

Name of firm Address 
Authorising signature, 
name (in caps) and 
capacity 
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D.  Certificate for Sole Proprietor 

I,       , hereby confirm that I am the sole owner of the 

business trading as           . 

 

Signed  Date  

Name  Position Sole Proprietor 
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T2.2-3: Record of Addenda to Tender Documents 

This schedule as submitted confirms that the following communications received from the 

Employer before the submission of this tender offer, amending the tender documents, have 

been taken into account in this specific tender offer: 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

11   

12   

13   

14   

15   
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T2.2-4: Letter/s of Good Standing with the Workmen’s 

Compensation Fund 

 

Attached to this schedule is the Letter/s of Good Standing. 

1. 

2. 

3. 

4. 

 

 

Name of Company/Members of Joint Venture:  

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

.......................................................................................................................................................

...................................................................................................................................................... 
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T2.2-5: Risk Elements 

Tenderers to identify and evaluate the potential risk elements associated with the Service 

and possible mitigation thereof. The risk elements and the mitigation as identified thereof 

by the Tenderer are to be submitted.   

If No Risks are identified “No Risks” must be stated on this schedule.  

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part 

C1, and provide possible mitigation thereof. 

 

 

 

 

 

 

 

 

 

 

 

 

 

Tenders to note: Notwithstanding this information, all costs related to risk elements which are 

at the Contractor’s risk are deemed to be included in the tenderer’s offered total of the Prices. 
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T2.2-05a: Risk Management 

 
The Due Diligence of the Tenderer’s Risk Elements will be as follows: 

 

1. Due Diligence Elements: Risk Management and Business Continuity Management 

Tender Number: WRAC-SLD-42371 

Tender Description: SUPPLY INSTALLATION AND UPGRADING OF 350KVA MOTOR ALTERNATOR (MA) SET  TO 500KVA 

MOTOR ALTERNATOR (MA) SET IN HALWEG AT UPINGTON DEPOT UNDER ORE CORRIDOR 

1.1. Business Impact Analysis Due Diligence 

1.1.1. Identification of critical processes within the project / 
service: Demonstrate that the critical activities and/ or 

processes are identified. These are activities and/ or processes if 

disrupted prevent project completion / service delivery. 

 
1.1.2. Recovery Time Objective (RTO) in case of any 

interruption that may arise: Detail for each of the above 
critical activities and/ or processes what is the determined 

acceptable recovery time objective for re-instatement of the 

activity/ process (consider all applicable SLA or regulatory 
requirements). 

 

1.1.3. Recovery Strategy: How will the service provider/ supplier 

recover - Detail the step-by-step process as to how the critical 
activities and/ or processes will be recovered? In which order? 

Whom is to undertake the recovery etc. 

 
1.1.4. Operational dependencies: Note all internal and external 

dependencies for the recovery of the listed critical activities and/ 
or processes e.g.: Operational equipment, telephones etc. 

needed to ensure continuity. 

 
1.1.5. Alternative supply of equipment and/ or supply of extra 

staff: Provide adequate information on how alternate 
equipment or additional experienced staff will be secured if a 

BCM incident negatively impacting these resources as originally 

allocated for completion of a project/ delivery of a service. 

 

1.1.6. Battle Box: Provide details on whether a battle box is 

established and what its entails/ contains. This may be either a 
physical collection or an electronic repository of recovery plans, 

other necessary documentation, templates, memo's, letter 

heads etc. required for re-instatement of business-critical 
systems. In some instance this can also include off-site stores of 

certain equipment or electronic devices etc. 

 
 
 
 
 
 
 
 
 
 
 
 

 
The 6 listed elements for 

the BIA are required. 
 

All elements will be 

assessed as per the 

guide provided, for 
adequacy and relevance 

to the project / service 
offering etc. and a due 

diligence report 

provided. 
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1.2. Business Continuity Plan Due Diligence 

Business Continuity Plan or related annexures to the plan must contain: 

1.2.1. Emergency operating procedure: Must detail the steps to be 

followed following a emergency situation/ incident for the site / location 

of impact. 

 
1.2.2. Business Continuity Invocation Action: Once the incident is 

under control and its impact determined and assessed, this details the 
when, the how and by whom the BCP will be invoked. 

 

1.2.3. Project Recovery Resources: Identify and list the recovery 

resources. These maybe additional resources or re-arrangement of 
existing resources as required to support the recovery of critical 

activities and/ or processes as detailed in the BCP, within the RTO. 

 
1.2.4. Business/ Supplier Contact List: Demonstrate that these 

have been identified and means to easily contact them is in place. 

 
1.2.5. Emergency Contacts: inclusive as per item 1 to initially deal 

with the incident (emergency services etc), then thereafter must also 
include the BCM recovery team members, names and contact details. 

 
 
 
 

The 5 listed elements for 
the BIA are required. 

 

All elements will be 

assessed as per the 
guide provided, for 

adequacy and relevance 
to the project / service 

offering etc. and a due 
diligence report 

provided. 

1.3. Risk Management Plan - Project/ Operational Risks be 

based on the scope of works / services etc. 

 

Due Diligence 

The Risk Management Plan based on the scope of works, must contain 

the following: 
1.3.1. Identification of Risks of Project / Service Interruption 

during the project: A risk register that contains the identified risks of 
service interruption and / or non-delivery of services etc. during the 

project. Demonstrate an understanding of the internal and external 

threats to effective service delivery within scope and to quality. 

 
1.3.2. Risk Analysis Methodology: Demonstrate for risk identified, 

the causes, risk consequence/ impact and risk likelihood/ probability 
rating and how the risk rating is calculated. The methodology may also 

provide a view on the effectiveness of controls and the residual risk after 

application of controls. 

 

1.3.3. Ranking of the Risks: Once the risk register is completed a risk 

heat map and listing of the risks by name/ risk description from highest 
to lowest ranked risk be provided. 

 

1.3.4. Mitigation of the identified risks: Provided in the risk register 

for each assessed risk the controls in place to manage the risk along 
with additional risk tasks to further mitigate the risk. 

 

1.3.5. Responsible person: Ensure the risks have assigned risk 

owners, assigned control owners for the checking on controls and any 
other person assigned a risk action to complete under the risk register. 

 
 
 
 
 
 

 
The 5 listed elements for 

the BIA are required. 

 
All elements will be 

assessed as per the 
guide provided, for 

adequacy and relevance 
to the project / service 

offering etc. and a due 

diligence report 
provided. 
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T2.2-6: Availability of Equipment and Other Resources 

The Tenderer to submit a list of all Equipment and other resources that will be used to execute 

the service as described in the Service Information.   

 

Equipment Type and Availability – 
Description 

Hourly Rate Number of 
Equipment 

Details of 
Ownership 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 



  
TRANSNET FREIGHT RAIL   
ENQUIRY NUMBER: WRAC-SLD-42371 
DESCRIPTION OF THE SERVICES: SUPPLY INSTALLATION AND UPGRADING OF 350KVA MOTOR ALTERNATOR (MA) SET  

TO 500KVA MOTOR ALTERNATOR (MA) SET IN HALWEG AT UPINGTON DEPOT UNDER ORE CORRIDOR 

CPM 2020 – Rev 02  Part T2: Returnable Schedules 
 Page 1 of 2 T2.2-7: Schedule of Proposed Subcontractors 
 

T2.2-7: Schedule of Proposed Subcontractors  

The tenderer is required to provide details of all the sub-contractors that will be utilised in the 

execution of the service. 

Note to tenderers:  
 

Tenderer to note that after award, any deviations from this list of proposed sub-

contractors will be subject to acceptance by the Service Manager in terms of the 

Conditions of Contract.  

Provide information of the Sub-contractors below: 

 

Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Worked 

Percentag

e of work 

     

% Black Owned EME QSE Youth Women Disabilities 

Rural/ 

Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 

 

Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Worked 

Percentag

e of work 

     

% Black Owned EME QSE Youth Women Disabilities 

Rural/ 

Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 

Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Worked 

Percentag

e of work 

     

% Black Owned EME QSE Youth Women Disabilities 

Rural/ 

Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 
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Name of Proposed 

Subcontractor 
Address Nature of work 

Amount of 

Worked 

Percentag

e of work 

     

% Black Owned EME QSE Youth Women Disabilities 

Rural/ 

Underdeveloped 

areas/ Townships 

Military 

Veterans 

 □ □ □ □ □ □ □ 
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T2.2-08a: Assessment Schedule - Health and Safety 

Requirements 

Submit the following documents as a minimum with your tender: 

1. The Tenderers must provide their own project specific health and safety Plan. 

2. Health and safety cost breakdown (Bill of Quantities)  

3. Safety, Policy signed by the Chief Executive Officer, must include or cover the following five 
elements – 

• Commitment to Safety, prevention of pollution, 

• Continual improvement, 

• Compliance to legal requirements, appropriate to the nature of contractor’s activities,  

• Hold management accountable for development of the safety systems 

• Include objectives and targets. 

4. Table or outline the Roles & Responsibilities, such as S16.2 CEO, CR8.1 Construction manager, 

CR8.2 Assistant Construction manager, CR8.5 Safety officer, CR8.7 Construction Supervisor, CR8.8 
Construction assistant supervisor, CR9.1 Risk Assessor, 17.1 SHE Reps, etc. as per the Occupational 

health and safety Act 85 of 1993 

5. List of job categories for project and competencies required per category and develop a training 
Matrix for all employees who will be working on the project. This matrix must include Management 

and highlight training planned dates. 

6. Overview of the project specific Baseline Risk Assessment (RA), indicating major activities of the 

project  

7. Three years synopsis of SHE incidents, description, type and action taken to prevent re-
occurrence. 

8. Complete and return with tender documentation the Contractor Safety Questionnaire included as 
an Annexure B.  

 

Attached submissions to this schedule: 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 
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T2.2-08b: SHE Specification 
 

 

\TRANSNET FREIGHT RAIL SAFETY HEALTH AND 
ENVIRONMENTAL (SHE) COMPLIANCE SPECIFICATIONS FOR 
CONTRACTORS 

CONTRACT NAME: SUPPLY INSTALLATION AND UPGRADING OF 350KVA MOTOR 

ALTERNATOR (MA) SET TO 500KVA MOTOR ALTERNATOR (MA) SET 

IN HALWEG AT UPINGTON DEPOT UNDER ORE CORRIDOR 

CONTRACT NUMBER:  

CONTRACT SCOPE: 
 

CONTRACT LOCATION: Halweg  

CONTRACT DURATION: Once Off  

CONTRACT MANAGER: Prince Mbele 

TFR TECHNICAL OFFICER:  

SHE SPECIFICATION APPROVAL 

TITLE: NAME: SIGNATURE: 

TFR CONTRACT MANAGER 

/ TECHNICAL OFFICER / 

TFR AGENT 

Prince Mbele  
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DATE: 

RISK / ENVIRONMENTAL 

SPECIALIST 

Elekanyani Phundulu  

…………………………………… 

DATE: 

SAFETY SPECIALIST / 

MANAGER  

Mabalele Mathe  
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DATE: 



 
TRANSNET FREIGHT RAIL 
ENQUIRY NUMBER: WRAC-SLD-42371 
DESCRIPTION OF THE SERVICES: SUPPLY INSTALLATION AND UPGRADING OF 350KVA MOTOR ALTERNATOR (MA) SET  TO 
500KVA MOTOR ALTERNATOR (MA) SET IN HALWEG AT UPINGTON DEPOT UNDER ORE CORRIDOR 

Contractor Signature……………………………… . Date………………………………… 

 
TRN-IMS-GRP-GDL-014.3 Version 1.0 P a g e  2 | 30 
©Transnet SOC Ltd   

 

1. Introduction 
 
1.1 This Safety, Health and Environmental (SHE) specification is Transnet Freight Rail (TFR) 

minimum requirements to be met by contractors when performing work for or on behalf 
of TFR. They set out the requirements to be followed by the Contractor and other 
contractors so that the health and safety of all person’s potentially at risk may receive 
the same priority as other facets of the contract. 

 

1.2 The Contractor shall develop a SHE plan and prepare a SHE file based on these 
requirements, risk assessment as well as all the relevant applicable legislation. The 
contractor shall remain accountable for the quality and execution of his health and safety 
programme for his employees and sub-contractor employees. This specification in no 
way releases the contractors from compliance with the relevant legislation. 

 
2 Purpose 

 
2.1 The purpose of this specification is to ensure that the Contractor provides and 

maintains, as far as reasonably practicable a safe working environment for all employees 
and the public whilst performing work for or on behalf of TFR.  
 

2.2 This specification form an integral part of the contract, and the Contractor shall forward 
this specification to all subcontractors at the bidding stage so that they can in turn 
prepare health and safety plans relating to their operations. 
 

3 Scope and Application 
 

3.1 This specification is applicable to all contractors, suppliers and all activities and 
processes carried out for or on behalf of Transnet Freight Rail. The Specification defines 
the strategies to manage Health and Safety and is a compliance document drawn up in 
terms of the Occupational Health and Safety Act 85 of 1993 and Electrical Installation 
Regulations and National Railway Safety Regulator Act (Act no 16 of 2002) requirements 
as applicable. 
 

3.2 This specification shall also apply to any subcontractors as employers in their own right. 
The Contractor shall furnish the TFR Contract Manager/Technical Officer with full 
particulars of such subcontractors and shall ensure that they comply with the OHS Act 
and Regulations and Transnet's safety requirements and procedures. 
 

3.3 Every effort has been made to ensure that this specification document is accurate and 
adequate in all respects. Should it, however, contain any errors or omissions they may 
not be considered as grounds for claims under the contract for additional reimbursement 
or extension of time, or relieve the Contractor from his responsibilities and accountability 
in respect of the contract to which this specification document pertains.  Any such 
inaccuracies, inconsistencies and/or inadequacies must immediately be brought to the 
attention of the TFR Contract Manager/Technical Officer or Client Agent. 
 

4 General 

 
4.1 The Contractor and Transnet Freight Rail are individual employers, each in its own right, 

with their respective duties and obligations set out in the Occupational Health and 
Safety Act, Act 85 of 1993 (herein referred as the OHS Act) and applicable Regulations. 
 

4.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms of 
the OHS Act, his obligations as an employer in respect of all persons in his employ, other 
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persons on the premises or the Site or place of work or on the work to be executed 
by him, and under his control. The Contractor shall, before commencement with the 
execution of the contract work, comply with the provisions set out in the OHS Act, and 
shall implement and maintain a SHE Plan approved by Transnet Freight Rail, on the Site 
and place of work for the duration of the contract. 

 
4.3 The Contractor accepts his obligation to complying with the OHS Act and applicable 

Regulations notwithstanding the omission of some of the provisions of the OHS Act and 
the Regulations from this document. 

 
4.4 Transnet Freight Rail accepts, in terms of the OHS Act, its obligations as an employer of 

its own employees working on or associated with the site or place of work, and the 
Contractor and TFR Contract Manager/Technical Officer or his deputy shall at all times, 
co-operate in respect of the health and safety management of the site, and shall agree 
on the practical arrangements and procedures to be implemented and maintained during 
execution of the works. 

 
4.5 In the event of any discrepancies between any legislation and this specification, the 

applicable legislation will take precedence. 
 
5. Section 37(2) Agreements  
 
5.1  Transnet Freight Rail and the Contractor shall enter into an agreement in terms of 

section 37(2) of the Occupational Health and Safety Act to the arrangements and 
procedures between them to ensure compliance by the Contractor with the provisions of 
the OHS Act. 

 
5.2  The agreement shall be completed and signed by the Contractor mandated 

representative as soon as possible and returned to the relevant TFR Project Manager / 
TFR Contract Manager for his/her signature on behalf of TFR.  

 
5.3  The Contractor shall enter into a Section 37(2) Agreement with their respective sub-

contractors. Signed copy of such agreement must be kept on the Contractor’s SHE file. 
 
6. Definitions 
 
6.1 In this Specification the definitions as listed in the Occupational Health and Safety Act 85 

of 1993 and Construction Regulations, 2014, Electrical Installation Regulations, Electrical 
Machinery Regulations and Transnet Contractor Management Procedure shall apply, 
unless the context otherwise indicates: - 

 
6.1.1 “Competent person” means a person who—   
 

a) has in respect of the work or task to be performed the required knowledge, training, 
and experience and, where applicable, qualifications, specific to that work or task: 
Provided that where appropriate qualifications and training are registered in terms of the 
provisions of the National Qualification Framework Act, 2000 (Act No.67 of 2000), those 
qualifications and that training must be regarded as the required qualifications and 
training; and  
 

b) is familiar with the Act and with the applicable regulations made under the Act; 
 
6.1.2 “Contractor” means an employer (organisation) or a person who performs ANY work 

and has entered into a legal binding business agreement contract to supply a product or 
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provide services to Transnet. This applies to the Suppliers, Vendors, Consultants, 
Service Providers or Contractors. NB: A contractor is an employer in his/her own right 
(includes Principal Contractor and subcontractor); 

 
6.1.3 “COVID 19” means Corona Virus Disease of 2019 
 
6.1.4 “Electrical contractor” means a person who undertakes to perform electrical 

installation work on behalf of any other person but excludes an employee of such first 
mentioned person. 

 
6.1.5 “Electrical installation” means any machinery, in or on any premises, used for the 

transmission of electricity from a point of control to a point of consumption anywhere on the 
premises, including any article forming part of such an electrical installation irrespective of 
whether or not it is part of the electrical circuit, but excluding— 

 
a) any machinery of the supplier related to the supply of electricity on the premises. 

 
b) any machinery which transmits electrical energy in communication, control circuits, 

television, or radio circuits. 
 

c) an electrical installation on a vehicle, vessel, train, or aircraft; and 
 

d) control circuits of 50 V or less between different parts of machinery or system 
components, forming a unit, that are separately installed and derived from an 
independent source or an isolating transformer. 

 
6.1.6 “Electrical Installation Regulations, 1992” means the Electrical Installation 

Regulations, 1992, promulgated by Government Notice R.2920 of 23 October 1992. 
 
6.1.7 “Excavation work” means the making of any man-made cavity, trench, pit, or 

depression formed by cutting, digging, or scooping. 
 
6.1.8 “Fall protection plan” means a documented plan, which includes and provides for- 
 

a) all risks relating to working from a fall risk position, considering the nature of work 
undertaken; 
 
b) the procedures and methods to be applied in order to eliminate the risk of falling; and 
 
c) a rescue plan and procedures 

 
6.1.9 “Fall risk” means any potential exposure to falling either from, of or into. 
 
6.1.10 “Health and safety (SHE) plan” means a site, activity, or contract specific 

documented plan in accordance with the client’s health and safety specification. 
 
6.1.11 “Point of consumption” means any point of outlet or the supply terminals of 

machinery which is not connected to a point of outlet, and which converts electrical energy 
to another form of energy: Provided that in the case of machinery which has been installed 
for any specific purpose as a complete unit, the point of consumption shall be the supply 
terminals which have been provided on the unit of machinery for that purpose. 

 
6.1.12 “Point of control” means the point at which an electrical installation on or in any 

premises can be switched off by a user or lessor from the electricity supplied from the point 
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of supply, or the point at which a particular part of an electrical installation on or in 
any premises can be switched off where different users occupy different portions of such 
premises. 

 
6.1.13 “Point of outlet” means any termination of an electrical installation which has been 

provided for connecting any electrical machinery without the use of tools. 
 
6.1.14 “Point of supply” means the point at which electricity is supplied to any premises by a 

supplier. 
 
6.1.15 “Registered person” means a person registered in terms of— 
 

a) regulation 11 or 
 

b) regulation 9 of the Electrical Installation Regulations, 1992, as an electrical tester for 
single phase, an installation electrician, or a master installation electrician. 

 
6.1.16 “Responsibility for electrical installation” means the user or lessor of an electrical 

installation shall be responsible for the safety, safe use and maintenance of the electrical 
installation he or she uses, or leases shall be responsible for the safety. of the conductors 
on his or her premises connecting the electrical installation to the point of supply in case 
where the point of supply is not the point of control. 

 
6.1.17 “Risk assessment” means a programme to determine any risk associated with any 

hazard at a work site, in order to identify the steps needed to be taken to remove, reduce 
or control such hazard. 

 
6.1.18 “Safety, Health and Environmental (SHE) File” means a file or other record in 

permanent form, containing the information required to be kept on site in accordance with 
the OHS Act and applicable Regulations. 

 
6.1.19 “TFR” means Transnet Freight Rail, a division of Transnet SOC Ltd (Registration No. 

1990/000900/30), a public company incorporated in accordance with the company laws of 
the Republic of South Africa 

 
6.1.20 “TFR Contract Manager” means a Transnet employee who is authorised to represent 

Transnet in terms of the contract and appointed to supervise and/or liaise with the 
contractor to ensure that the specifications of the contract are met (with special emphasis 
on technical specifications, inspection of quality, on health and safety, environment, and 
quantity work). A Contract manager has the role of executing the plan to achieve the 
deliverables. This person receives all his authorisations from the contract initiator and the 
stakeholders. (It includes a Technical Officer, Maintenance Manager, Operations Manager, 
Security Depot Manager, Security Inspector, Maintenance Supervisor’s etc) 

 
7. Notification of Construction Work 
 
7.1 The Contractor who intends to carry out any construction work other than work where a 

Construction Work Permit is required, must at least 7 days before carrying out such 
work, notify the Provincial Director of the Department of Labour in writing if the 
construction work:- 

 
(a) includes excavation work 
 
(b) includes working at a height where there is a risk of a person falling;  
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(c) includes the demolition of a structure; or 
 
(d) includes the use of explosives to perform construction work, 
 
7.2 The notification to the Provincial Director shall be on a form similar to Annexure 2 of the 

Construction Regulations, 2014. The Contractor shall ensure that a copy of the 
completed notification form is kept on site for inspection by an inspector, TFR Contract 
Manager/Technical Officer or employee. 

 
8.  Letter of Good standing 
 
8.1 The Contractor shall submit proof of registration and Letter of Good Standing with the 

compensation fund or with a licensed compensation insurer as contemplated in the 
Compensation for Occupational Diseases Act, 1993 (Act No. 130 of 1993) for his 
company and each of his sub-contractors’. 

 
8.2 No contractor may do any work for TFR without a valid letter of good standing. The 

Contractor must ensure that the Letter of Good Standing remains valid for the duration 
of the contract period.  

 
8.3 The letter of good standing must reflect the name of the Contractor and/or Sub-

contractor, registration number and, expiry date. 
 
9. Management and Supervision 
 
9.1 The Contractor and all subcontractors shall submit a SHE organogram outlining the site 

SHE management structure including the relevant appointments/competent persons or 
the intended appointments where such appointments have not been made.  

 
9.2 The Contractor shall, in accordance with the OHS Act and applicable Regulations, make 

all the necessary appointments of competent persons in writing. Copies should also be 
retained on the SHE file. 

 
9.3 Subcontractors shall also make the above written appointments and the Contractor shall 

deliver copies thereof to the TFR Contract Manager/Technical Officer. 
 
10. SHE Committee Meetings and SHE Representatives 
 
10.1 Where applicable, The Contractor and subcontractors shall appoint SHE Representative/s 

in writing after consultation with employees and ensure that they are trained in 
performing their duties.  

 
10.2 SHE Representatives duties shall include inspections of the workplace, taking part in 

incident investigations, risk assessments, attending SHE Committee meetings etc. 
Records of monthly inspections of SHE Representatives must be kept on the SHE file. 

 
10.3 The number of SHE Representatives appointed shall be in accordance with the 

requirements of the Occupational health and Safety Act 85 of 1993. 
 
10.4 When required by legislation, the Contractor must ensure that a SHE Committee 

meeting is held monthly, and minutes of such meeting shall be recorded and records 
kept on the SHE file. The Contractor representative and appointed SHE representatives 
shall attend the monthly SHE Committee meeting. 
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10.5 The TFR Contract Manager/Technical Officer or his deputy shall be allowed to attend 

meetings of the Contractor's health and safety committee as an observer. 
 
10.6 Subcontractors appointed by the Contractor shall have their own internal monthly SHE 

Committee meeting. 
 
11. SHE Audits and Contractor Monthly Reports 
 
11.1 The TFR Contract Manager/Technical Officer or his deputy shall ensure that the 

Contractor’s SHE Plan is audited at intervals mutually agreed to between them, but at 
least once every month to ensure that the SHE Plan is implemented and maintained on 
site. 

 
11.2 TFR Safety Officers / Specialists shall at all reasonable times be allowed access to the 

work sites, the Contractor site offices and tool-sheds to inspect the Contractor’s and its 
subcontractor’s tools, equipment, registers and workplace. 

 
11.3 Should any non-compliances or contraventions to the TFR safety requirements, legal 

requirements, this specification or the Contractor’s SHE Plan be identified, such non-
compliances or contraventions shall be rectified by the contractor at its cost immediately 
or within a period specified by the TFR Contract Manager/Technical Officer, his deputy, 
or TFR Safety Officers / Specialists. 

 
11.4 Should the Contractor refuse or fail to rectify such non-compliances or contraventions, 

TFR may take remedial action at the Contractor’s cost as it may deem necessary to 
ensure safety at the TFR sites at all times. 

 
11.5  TFR reserves the right to conduct safety audits without prior warning. 
 
11.6 The Contractor on all contracts of more than 1 month shall provide a monthly safety 

performance report as required by TFR. 
 
11.7 The Monthly safety performance report shall be compiled in terms of Annexure 1 or in 

any format that the Contractor has as long as it includes all items listed in Annexure 1. 
 
12. Training, Competence and Awareness 
 
12.1 Induction Training 
 
12.1.1 The Contractor shall ensure that all his employees and subcontractors employees 

undergo a TFR SHE Induction with regard to the general hazards prevalent on the site, 
rules and regulations, and other related aspects before commencing work. It is the 
responsibility of the contractor to inform TFR whenever new employees are appointed 
after the initial induction was conducted. 

 
12.1.2 In addition to the TFR SHE induction, it is the responsibility of the Contractor to develop 

and implement a site specific SHE Induction programme, a job specific induction 
programme and a general employee SHE awareness programme, to develop awareness 
amongst employees on the generic SHE issues associated with the scope of work and 
the specific environmental issues in question. 
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12.1.3 The Contractor shall ensure that all visitors and suppliers to the site undergo and 
comply with Contractors’ site-specific safety induction requirement prior to being allowed 
access to site. All visitors and suppliers shall sign the attendance register.  

 
12.1.4 All visitors and suppliers shall wear the necessary personal protective equipment whilst 

on site and shall remain in the care of the host who understand the scope of work and 
associated risks. 

 
12.1.5 The Contractor shall maintain comprehensive attendance records of SHE induction 

training on the SHE file. 
 
12.2 Competency / Training 
 
12.2.1 The Contractor must ensure that all his employees are adequately trained to perform the 

tasks allocated to them and that there is the requisite amount of supervision at all times 
to maintain safe work practices and standards. 

 
12.2.2 The Contractor shall identify training requirements of employees whose work may have 

a significant impact on their health and safety or that might create a significant impact 
upon the environment and ensure that these employees will receive appropriate training. 
A Training matrix shall be used as a mechanism to manage and control the training of 
employees. 

 
12.2.3 The Contractor shall identify all training needs and incorporate the site-specific training 

into the SHE plan. 
 
12.2.4 Each Contractor shall be required to ensure that before an employee commences work 

on the contract that the supervisor in control with responsibility for the employee has 
informed the employee of his scope of authority and any hazards associated with the 
work performed. This will include man-job specifications, the discussion of any standard 
task procedures or hazardous operational procedures to be performed by the employee. 

 
12.2.5 The Contractor is to ensure that the supervisor has satisfied himself that the employee is 

conversant with all hazards associated with any work to be performed by conducting 
task observations. 

 
12.2.6 The Contractor must ensure that certificate/s of competence where applicable is/are 

provided in the SHE File. 
 
12.3 Awareness Training 
 
12.3.1 Awareness training required shall be identified for all employees on the contract using 

the SHE Policy, the SHE Plan, the SHE programmes and procedures. 
 
12.3.2 The Contractor shall have a daily safety talk. This talk shall include subcontractor 

employees.  
 
12.3.3 The talk must be brief and concise. Subject topics should be applicable to the job at 

hand, incidents, accidents, and up-and-coming work will be discussed along with 
suggestions and comments. These meetings can be used as a training meeting with the 
central idea of educating employees. 

 
13. Health and Safety Plan (SHE Plan) 
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13.1 Potential Contractor submitting tenders shall submit with their tender, a Health and 
Safety Plan setting out the practical arrangements and procedures to be implemented by 
him to ensure compliance by him with the OHS Act and Regulations, this SHE 
specification and particularly in respect of: - 

 
(a) The provision, as far as is reasonably practical, of a working environment that is safe 

and without risk to the health of his employees and subcontractors in terms of section 8 
of the OHS Act;  
 

(b)  the execution of the contract work in such a manner as to ensure in terms of section 9 
of the OHS Act that persons other than those in the Contractor's employment, who may 
be directly affected by the contract work are not thereby exposed to hazards to their 
health and safety; 
 

(c) ensuring, as far as is reasonably practical, in terms of section 37 of the OHS Act that no 
employee or subcontractor of the Contractor does or omits to do any act which would 
be an offence for the Contractor to do or omit to do.  

 
13.2 The Contractor's Health and Safety Plan shall be based on a risk assessment in respect 

of the hazards to health and safety of his employees and other persons under his 
control that are associated with or directly affected by the Contractor's activities in 
performing the contract work and shall establish precautionary measures as are 
reasonable and practical in protecting the safety and health of such employees and 
persons. 

 
13.3 The SHE Plan shall include full particulars in respect of: -   
 

(a)    Safety Management Structure arrangements i.e. Appointments to be done and 
how;   

 
(b)    SHE Organisation arrangements i.e. SHE Committees, SHE Audits, Findings and           

Corrective Actions 
 

(c) Risk Management i.e. Risk Assessment frequencies, methodology  
 

(d) Education and Training i.e. safety induction, site / job specific training 
arrangements  

 
(e) Emergency Planning 

 
(f) Health and Safety Communication i.e. Toolbox talks, incident recall  

 
(g)    Safe working methods and procedures to be implemented i.e. safe work 

procedures, task observation 
          
(h) Fall Protection Plan i.e. documented plan, training/competency, medical 

surveillance, rescue plan  
          

(i) Personal protective Equipment and Clothing 
 

(j) Contract Security i.e. site access control and security 
 

(k) SHE Costs 
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(l) Occupational Health i.e Medical Surveillance, First Aid, Welfare Facilities, 
Substance Abuse testing, Noise, Vibration, Manual Handling etc 

 
(m) Environmental management 

 
(n) Incident Management i.e. reporting and investigation 

 
(o) Operational Control 

 
(p) Review the SHE Plan and 
 
(q) COVID-19 Requirements 

 
13.5 The Contractor shall submit a final SHE Plan after awarding of the contract which shall 

be subject to the TFR Contract Manager/Technical Officer's approval and he may, in 
consultation with the Contractor, order that additional and/or supplementary practical 
arrangements and procedures be implemented and maintained by the Contractor or that 
different working methods or safety equipment be used or safety clothes be issued 
which, in the TFR Contract Manager/Technical Officer's opinion, are necessary to ensure 
full compliance by the Contractor with his obligations as an employer in terms of the 
OHS Act and Regulations.   

 
13.6 The Contractor shall approve the SHE Plan of the subcontractor and further take 

reasonable steps to ensure that each subcontractor’s SHE Plan is implemented and 
maintained on the site: Provided that the steps taken, shall include periodic audits at 
intervals mutually agreed to between them, but at least once every month. 

 
13.7 The Contractor shall stop any subcontractor from executing any construction work, 

which is not in accordance with the Contractor’s, and/or subcontractor’s SHE Plan for the 
site, or which poses a threat to the health and safety of persons. 

 
13.8 The Contractor shall ensure that a copy of the SHE Plan is available on site for 

inspection by an inspector, TFR Contract Manager/Technical Officer, agent, 
subcontractor, employee, registered employee organisation, health and safety 
representative or any member of the health and safety committee.  

 
14. Hazards Identification and Potential Hazardous Situations 
 
14.1  The Contractor shall ensure a risk assessment is carried out by a competent person, 

appointed in writing, before commencement of any work and reviewed during the 
duration of the contract period.  The Risk Assessments shall form part of the Health and 
Safety Plan to be applied on the site and shall include at least the following: 

 
(a) The identification of the risks and hazards (including ergonomic risks) that 

persons may be exposed to; 
 

(b) The analysis and evaluation of the hazards identified;  
 

(c) A documented plan, including safe work procedures to mitigate, reduce or 
control the; risks identified; and 

 
(d) A monitoring and review plan. 
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14.2 Risk assessments shall be conducted by a competent person and such person shall 
use a documented method to analyse and evaluate identified risk and hazards. 

 
14.3 The Contractor shall consult with the health and safety committee or, if no health and 

safety committee exists, with a representative group of employees, on the development, 
monitoring and review of the risk assessment. 

 
14.4 The risk assessment shall be reviewed when there are changes that affect the design of 

the structure that may affect the health, safety and environment on site or after an 
incident. 

 
14.5 The Contractor shall ensure that all employees are to be informed, instructed and 

trained regarding any risks, hazard and related SHE procedures by a competent person 
as outlined in the risk assessment prior to commencement of work and thereafter at 
predetermined intervals as outlined in the monitoring plan.  

 
14.6 The Contractor shall ensure that all subcontractors are informed regarding any hazard 

as stipulated in the risk assessment before any work commences, and thereafter at such 
intervals as may be determined in the risk assessment. 

 
14.7 The risk assessment shall be available on site for review. Where a risk assessment is not 

readily available or not communicated to contractor employees, the construction 
activities shall be stopped until such time the contractor complies. 

 
14.8 The Contractor and the TFR Contract Manager/Technical Officer shall immediately notify 

one another of any hazardous or potentially hazardous situations which may arise during 
performance of the contract or any subcontractor and, in particular, of such hazards as 
may be caused by the design, execution and/or location and any other aspect pertaining 
to the contract work. 

 
14.9 The Contractor shall be required to analyse his scope of work and define these critical 

activities. For each activity, a risk assessment shall be required which defines systems 
and safe work procedures that will be used in order to complete the activity safely. 

 
14.10 Copies of all safe work procedures and proof that employees have been trained on those 

safe work procedures shall be kept on the SHE file. 
 
14.11 Preliminary risk and hazard identification shall be conducted by the Contractor prior to 

work commencement on site. Should the Client’s Agent, Project Manager, TFR Contract 
Manager/Technical Officer or his duly nominated alternative identify hazardous activities 
performed by the Contractor on the site for which the Contractor has not submitted a 
risk assessment, the Contractor shall be required to do so before continuing with work. 

 
15. Safety, Health and Environmental (SHE) File 
 
15.1 The Contractor shall prepare a SHE file and submit to TFR Contract Manager for 

approval prior to commencement of work on site.  The file shall include all 
documentation required as per the OHS Act and applicable regulations.  

 
15.2 The approval time of the SHE file is at least 5 working days. 
 
15.3 The Contractor shall ensure that a copy of both his SHE File as well as any 

subcontractor’s SHE File is kept on site and made available to an inspector of the 
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Department of Labour, the TFR Contract Manager/Technical Officer, or 
subcontractor upon request. 

 
15.4 The Contractor shall hand over a consolidated SHE file to the TFR Contract 

Manager/Technical Officer upon completion of the Construction Work and shall in 
addition to documentation mentioned in the OHS Act and applicable Regulations include 
a record of all drawings, designs, materials used and other similar information 
concerning the completed structure. 

 
16. Occupational Health 
 
16.1 Medical Surveillance Programme 
 
16.1.1 The Contractor shall ensure that all his and subcontractor employees have a valid 

medical certificate of fitness issued by an Occupational Health Practitioner. 
 
16.1.2 Medical certificate of fitness must be available and be kept in the SHE file. 
 
16.2 Substance Abuse 
 
16.2.1 All Contractors must comply with the Transnet Substance Abuse Policy and Regulation 

2A of the General Safety Regulations of the OHS Act. 
 
16.2.2 No Contractor may possess, sell, offer to other person, use, store, manufacture, 

transport, distribute, or transfer drugs or alcohol during work hours, on or off TFR 
premises. 

 
16.2.3 TFR will not tolerate substance abuse or use which put at risk the health and safety of 

its employees or threatens its services to our stakeholders. It is on this basis that a 
contractor employee will be considered unfit for work if:   

 
(a) He/she is subjected to alcohol screening and/or alcohol testing and is found to have 

alcohol in his/her breathe and/or blood;  
 

(b) Refuses to undergo substance screening and/or testing; 
 

(c) He /she produces a positive confirmatory test for any other substances, measured by   
sample analysis at a registered pathological laboratory and authorised by a medical 
practitioner; and/or  
 

(d) Through observation by security personnel or TFR Contract Manager, it is evident that 
the contractor’s physical, emotional, mental, or behavioural state reflects that they are 
intoxicated or under the influence. 
 

16.2.4 Any transgression of this policy will constitute a breach of the relevant contract and may 
result in the termination of services/contract. 

 
16.2.5 Any contractor employee using medication that has a narcotic effect must declare before 

work to his / her supervisor. 
 
16.3 Occupational Hygiene 
 
16.3.1 The Contractor shall conduct Health Risk Assessments of all the Occupational Hygiene / 

Environmental stressors (e.g. noise, dust, illumination, HCS, heat & cold stressors, 
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ergonomics, etc.) present in the area where they operate to determine if there is 
any possible worker exposure. Records of all these assessments should be documented 
and kept up to date. 

 
16.3.2 The Contractor shall monitor the extent to which their employees are exposed to the 

occupational hygiene stressors. These assessments shall be conducted by an Approved 
Inspection Authority as listed on the Department of Labour database. The findings from 
these assessments should be kept on the SHE file, communicated to all affected parties 
and be reported to relevant authorities. 

 
16.4  First Aid requirements 
 
16.4.1 All Contractors shall ensure that their employees receive prompt first aid treatment in 

case of injury or emergency. The Contractor must have the necessary equipment and/or 
facility on site for treatment of injured persons.  

 
16.4.2  Contractor shall ensure that the first aid box / boxes are available and accessible. More 

first aid boxes shall be provided if the risks, distance between work teams, or the 
working environment requires it. 

 
16.4.3  Taking into account the type of injuries that are likely to occur on site, the nature of 

activities performed and the number of employees on site, the Contractor shall ensure 
that the first aid box contain suitable first aid equipment which includes at least the 
minimum contents as listed on Annexure 1 of General Safety Regulation (GSR).  

 
16.4.4 The Contractor must ensure that trained / certificated first-aid personnel are appointed 

and be available on site at all times. The ratio of first aiders to employees shall be 1:50. 
 
16.5 Asbestos Control 
 
16.5.1 The Contractor shall inform the TFR Project Manager or TFR Contract Manager if during 

construction work asbestos or suspected asbestos containing material is found. Only 
Asbestos Approved Contractor can work on asbestos containing material. 

 
16.6  Noise 
 
16.6.1 The Contractor shall ensure that the requirements of the Noise Induced Hearing Loss 

Regulations are complied with.  
 
16.6.2  Contractor shall ensure that machinery and equipment are operated at noise levels not 

exceeding an equivalent level of 85-dB (A) during normal working conditions.  
 
16.6.3  Where the noise levels at the Operator position or to employees working in the vicinity 

exceed an equivalent level of 85-dB (A) during normal working conditions, the 
Contractor shall take appropriate measures to reduce such levels to an equivalent level 
of 85-dB (A). The use of Personal Protective Equipment (PPE) should be the last resort. 

 
16.6.4 All employees exposed to noise must be trained on the effects of exposure, 

precautionary measures to be taken to prevent exposure and the correct use of PPE. 
 
16.6.5 Noise zones must be demarcated as such. 
 
16.7  Vibration 
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16.7.1 Contractors must put measures to reduce the risks associated with hand–arm 
vibrations, avoid, whenever possible, the need for vibration equipment.  

 
16.7.2  Contractor shall develop a good maintenance regime for tools and machinery. This may 

involve ensuring that tools are regularly sharpened, worn components are replaced or 
engines are regularly tuned and adjusted.  

 
16.7.3  The Contractor must introduce a work pattern that reduces the time exposure to 

vibrations.  
 
16.7.4  The Contractor shall issue employees with gloves and warm clothing. There is a debate 

as to whether anti-vibration gloves are really effective, but it is agreed that warm 
clothing helps with blood circulation which reduces the risk of vibration white finger. 
Care must be taken so that the tool does not cool the hand of the operator. 

 
16.8 Manual Handling 
 
16.8.1  Contractor must reduce risk of injury due to manual handling by using mechanical 

assistance involving the use of mechanical aids to assist the manual handling operation. 
Mechanical aids such as hand-powered hydraulic hoists, specially adapted trolleys, hoist 
for lifting patients and roller conveyors can be used. 

 
16.8.2  Contractor shall ensure all employees involved in manual handling are trained in good 

lifting techniques.  
 
16.9 Dust 
 
16.9.1 The Contractor shall monitor dust caused by their activities, mobile equipment, 

generators, and other equipment during construction. Factors such as wind can often 
affect the intensity to which the impact is experienced.  

 
16.9.2 Dust suppression measures must be in place to reduce the dust caused by the activities 

on site.  
 
16.9.3 Appropriate PPE should be provided to exposed employees. 
 
16.10 Weather precautions 
 
16.10.1 In the event of adverse weather (high winds, flooding, storm surge, lightning etc) or 

other conditions, the Contractor must institute precautionary measures to protect 
employees on site. 

 
16.10.2 The Contractor shall take steps to prevent heat stroke, dehydration, and exhaustion of 

employees as a result of exposure to excessive heat on site. Such steps may include 
employees taking regular breaks, consuming enough water, provision of sun brims for 
their hard hats and sunscreen to protect them against sun burn. 

 
16.10.3 The Contractor shall take steps to prevent hypothermia or dangerous overcooling of the 

body as a result of exposure to cold temperatures.  
 
16.11. Welfare Facilities 
 
16.11.1 The Contractor shall ensure that suitable, clean and hygienic welfare facilities are 

provided to its employees and subcontractors. Where such welfare facilities are provided 
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to them by TFR for the use of their employees and subcontractors, the Contractor 
shall ensure that they are kept in a clean, hygienic, safe, whole and leak-free condition, 
and in a good state of repair. 

 
17 Incidents/Occurrences 
 
17.1 All incidents referred to in Regulation 9 of General Administration Regulations of the 

OHS Act involving the contractor and his subcontractor on TFR premises, shall be 
reported to the TFR Contract Manager and Department of Labour as prescribed by the 
OHS Act. 

 
17.2 TFR must be forwarded with a copy of a report of any investigation, formal inquiry 

conducted in terms of Section 31 and 32 of the Act into any incident involving the 
contractor, his subcontractor, any person, or machinery under his control on TFR 
premises. 

 
17.3 TFR Contract Manager must be informed of the above incidents/occurrences before the 

end of shift when the incident/occurrence occurred. 
 
17.4 The Contractor shall make available its employees to attend as witnesses when required 

so by TFR during an investigation into any incident where TFR believes the said 
contractor employees were witnesses or may assist in the investigation. 

 
17.5 The contractor shall make available to TFR any documents required to assist in their 

investigation. 
 
18.  SHE Cost 
 
18.1 The Contractor shall ensure that it has made adequate provision for the cost of health 

and safety measures in the tender offer. 
 
18.2 The Contractor shall ensure that its subcontractors have made adequate provision for 

the cost of health and safety measures in the tender offer. 
 
19. Personal Protective Equipment (PPE)  
 
19.1 The contractor shall ensure that all employees are provided with appropriate prescribed 

Personal Protective Equipment (PPE) free of charge (according to General Safety 
Regulations (2), suitable for the type of activities that the employees will perform.  

 
19.2 Such PPE shall be approved by credible institution such as SABS, EN, or AN. 
 
19.3 The contractor shall manage the issuing of PPE and ensure that PPE is used at all times. 

Employees shall be trained in the proper use of PPE. 
 
20. Emergency Evacuation Plan and Procedure 
 
20.1 The Contractor must establish and implement an emergency evacuation plan to ensure 

that in the event of fire, explosion structural collapse etc. all staff is able to evacuate the 
area to a demarcated area for the purpose.  

 
20.2 The area so selected must be demarcated and the relevant “Assembly Point” sign 

displayed where applicable or use TFR nearest assembly point. 
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20.3 An Emergency Evacuation Procedure must be drawn up; all staff members and 
contractors shall be given awareness training and participate in regular evacuation drills. 

 
20.4  The Contractor and its employees shall collaborate and adhere to TFR evacuation drills 

and requirements. 
 
21. Access Control and Security 
 
21.1 The Contractor shall, before commencing any work, obtain from the TFR Contract 

Manager/Technical Officer a Site Access Certificate signed by him, permitting and 
limiting access to the designated site or place of work by the Contractor and any 
subcontractors under his control. 

 
21.2  No Site Access Certificate will be granted to the Contractor who fails to comply with TFR 

minimum SHE requirements, with the SHE File not approved and without the SHE 
induction been concluded. 

 
21.3 The contractor must assess the security risks and implement appropriate measures. All 

contractors are to strictly adhere to all security requirements on the premises.  
 
21.4 The Contractor in collaboration with the TFR representative will ensure that proper 

access control is in place and functional at all times onto and out of the site. A form of 
access control will be issued to contractor employees who have been inducted and 
submitted copies of ID documents or work permits (where required). 

 
21.5 Access Permits should be carried by a contract employee at all times when on site. 

Access Permits shall be produced at the point of entry / gate.  
 
21.6 Contractors shall ascertain from TFR Contract Manager/Technical Officer the correct 

route along with their employees may proceed when coming on or going off shift and 
direct their employees accordingly. 

 
22.  Management of Subcontractors 
 
22.1  The Contractor is directly responsible for the actions of his contractors/sub-contractors.  
 
22.2  The Contractor will also be responsible for initiating any remedial action (recovery plan) 

that may be necessary to ensure that the contractor complies with all requirements.  
 
22.3  The Contractor shall provide any contractor who is making a bid or appointed to perform 

construction work, with the relevant sections of the documented SHE specification, who 
would in turn provide a SHE plan for approval. 

 
22.4 The Contractor shall carry out inspection/audits on the contractor/subcontractor to 

ensure that their SHE plan is being implemented and maintained and submit audit report 
to TFR Representative. 

 
22.5 The Contractor shall stop any contractor/subcontractor from executing construction 

work which poses a threat to the safety and health of persons or the environment.  
 
22.6 The Contractor shall ensure that the sub-contractors appointed have the necessary 

competencies and resources to perform the work safely. 
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22.7  The Contractor will be required to submit 37(2) mandatory agreement between 
the Contractor and subcontractor to the TFR Contract Manager 

 
23. Environmental Management 
 
23.1 The Contractor shall identify, document and comply with all pertinent Environmental 

laws and associated Regulations, approvals, licenses and permits which are applicable to 
the Services and activities undertaken. 

 
23.2 Before commencement with any of the services to be rendered to TFR, the Contractor 

shall make available all personnel who will be working on the specified contract to be 
given environmental induction training. All Contractor employees arriving on the site 
shall attend such induction. 

 
23.3 The Contractor shall adhere to all instructions issued by Contract Manager or his /her 

delegated person in promotion of environmental management and legal compliance. 
 
23.4 The Contractor shall determine the correct positioning of topsoil stockpiling to avoid 

massive disturbance and prepare the topsoil for reuse during landscaping. 
 
23.5 Concrete shall not be mixed directly on the ground or any other permeable surface. 

Should concrete batching activities occur, these should be located in the designated area 
on site with low environmental sensitivity levels. 

 
23.6 All excess concrete shall be removed from site on completion of plastering or concrete 

pouring and disposed of in an environmentally acceptable manner. 
 
23.7 The Contractor shall ensure that his or her employees are aware of the procedures to be 

followed when dealing with spills and leaks, which shall include notifying the relevant 
authorities and TFR as required in terms of National Environmental Management Act 
(NEMA), 1998 and National Water Act (NWA), 1998. The Contractor shall ensure that all 
necessary material and equipment required for use during clean – up/rehabilitation of 
spills and leaks are available on site at all times. Treatment, remediation and/or 
rehabilitation of contaminated areas shall be undertaken to the reasonable satisfaction 
of the TFR Environmental Control Officer or relevant Environmental Specialist. 

 
23.8 Contractor shall be solely responsible for the control of dust generated from his or her 

activities. Excavation, handling, and transport of erodible material shall be avoided under 
aggressive wind conditions or when a visible dust plume is present. If dust damping 
measures are deemed inadequate, working must cease until the wind speed drops to an 
acceptable level. 

 
23.9 Construction activities generating output levels of 85 dB (A) or more shall be confined to 

the hours 08h00 to 17h00 Mondays to Fridays (close to residential areas). 
 
23.10 No on-site burying or dumping of waste material shall occur. Waste must be collected by 

a licensed waste transporting contractor and disposed of at a licensed disposal site. 
Disposal certificate must be made available to TFR on request. 

 
23.11 Waste bins must be provided in sufficient number and capacity to store solid waste 

produced on a daily basis. These bins must be kept closed and emptied regularly. 
 
23.12 A designated re-fuelling area (s) must be provided. The re-fuelling area must be 

protected from hydrocarbon spillage to the reasonable satisfaction of the TFR 
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Environmental Control Officer or Relevant Environmental Specialist. As a minimum 
requirement, re-fuelling and workshop areas shall have a bunded floor surface and 
storm water collection mechanism. Refuelling shall always be accompanied by the use of 
drip trays. 

 
23.13 The Contractor must notify the Contract Manager immediately of any pollution incident. 

An incident record system shall be maintained on site for inspection by TFR and relevant 
authorities. 

 
23.14 All vehicles and equipment’s shall be kept in good working condition. All leaking 

equipment’s shall be repaired immediately or removed from site. All vehicles and 
equipment shall be maintained and not emit excessive noise. 

 
23.15 In case of major hydrocarbon spill or leakage as a result of equipment failure, Contract 

Manager must be made aware of such event and the affected area must be fenced off 
and be cleaned immediately to the reasonable satisfaction of the TFR Environmental 
Control Officer to prevent contamination of soil and both surface and groundwater. 

 
23.16 The Contractor shall ensure that no spillage occurs when toilets are being cleaned or 

emptied and that the contents are removed from site by a licensed service provider. 
 
23.17 The use of borrow pits for the construction of access roads must comply with the 

provisions of Minerals and Petroleum Resources Development Act of 2004 as amended 
and should not be located inside the border of any protected area (e.g. Nature Reserve). 

 
23.18 All disturbed areas must be rehabilitated to the reasonable satisfaction of TFR 

Environmental Control Officer or Relevant Environmental Specialist. 
 
23.19 Transportation, handling and storage of all substances classified as hazardous must 

comply with the provisions of the Hazardous Substances Act, 15 of 1973, relevant 
Regulations and SANS Codes. 

 
23.20 Archaeological remains, artificial features and structures older than 60 years are 

protected by the Natural Heritage Resources Act, 25 of 1999.  Should any archaeological 
artefact be exposed during construction or any contract work, such work must be 
stopped immediately. The TFR Environmental Control Officer must be called in for 
inspection and to recommend the way-forward. Under no circumstances may any 
artefacts be destroyed or removed from site. 

 
23.21 The extraction of water for construction purposes must at all times comply with licensing 

requirements of Department of Water Affairs, where applicable. Extraction of water from 
a stream or a river requires approval. 

 
23.22 Blasting work that may be required on site shall be carried out entirely within the 

provisions of the Explosives Act, 26 of 1956 and other relevant engineering and safety 
standards. 

 
23.23 Office and camp sites shall be established, as far as is practicable, outside the flood 

plain, above the 1:50 flood level mark within the boundaries of the construction area. 
 
23.24 No camp or office site shall be located closer than 100 metres from a stream, river, 

spring, dam or pan. 
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23.25 The area chosen for these purposes shall be the minimum reasonably required and 
which will involve the least disturbance to vegetation. 

 
23.26 Camps and site offices shall be fenced (where necessary) in consultation with the 

landowner. 
 
23.27 The Project Manager or TFR Contract Manager may, at his or her discretion stop any 

work, activity or process not in accordance with Environmental laws and associated 
Regulations, approvals, licenses and permits. 

 
23.28 The contractor shall preserve wildlife in terms of the NEMA. 

 
24. Operational Safety 
 
24.1 National Safety Regulator requirements 
 
24.1.1 The Contractor shall ensure that its equipment, machinery, and employees when on TFR 

premises complies fully with all applicable railway safety requirements and/or regulations 
of the National Safety Regulator Act 16 of 2002 and the relevant SANS Codes of 
Practice. 

 
24.1.2 Permission for the engagement of a subcontractor by the principal both initially and 

during a contract shall be subject to a review by TFR of the capability of the proposed 
subcontractor to comply with railway safety requirements and user specifications.  

 
24.1.3 The Contractor and/or his subcontractors must grant TFR access, during the term of the 

contract, to review any railway safety related activities, including the coordination of 
such activities across all parts of the organisation. 

 
24.1.4 The Contractor shall ensure that where applicable, such work is performed by person 

who has the necessary competencies as required in terms of any applicable railway 
safety standard or code of practice. 

 
24.1.5 The Contractor shall ensure that all his employees are protected from the risk of being 

hit by moving trains. 
 
24.1.6 The Contractor must ensure that it complies to the requirements of RSR 00-4-1.2016 

Edition 1, Part 4-1 Human Factors Management-Fatigue Management standard. 
 
24.2 Special Permits 
 
24.2.1 Where special work permits are required before work may be carried out such as for e.g. 

hot work (welding, cutting etc.), isolation, and occupations, the Contractor shall apply to 
the TFR Contract Manager/Technical Officer or the relevant authority for such permits to 
be issued.  The Contractor shall strictly comply with the conditions and requirements 
pertaining to the issue of such work permits. 

 
24.3 Vehicle Safety 
 
With respect to vehicles, vehicles, and mobile plants the Contractor must ensure that: 
 
24.3.1 They are of an acceptable design and maintained in a good working order and are used 

in accordance with their design and the intention for which they were designed. 
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24.3.2 Are operated by a person who-has received appropriate training, is certified 
competent and in possession of proof of competency and is authorised in writing to 
operate such vehicle and mobile plant; 

 
24.3.3 Are operated by a person who has a medical certificate of fitness to operate those 

vehicle and mobile plant, issued by an occupational health practitioner; 
 
24.3.4 Vehicles used to transport employees have seats firmly secured and adequate for the 

number of employees to be carried. No employees will be allowed to be transported at 
the back of LDV’s / bakkies unless it is provided with a seat and safety belt and further 
that the risk assessment has indicated it to be a low risk.  

 
24.3.5 Vehicles are fitted with structures designed to protect the operator from falling material 

or from being crushed should the vehicle or mobile plant overturn; 
 
24.3.6 Vehicle must be equipped with an acoustic warning device which can be activated by the 

operator and an automatic acoustic reversing alarm. 
 
24.3.7 Vehicles must be inspected by the authorised operator or driver on a daily basis using a 

relevant checklist prior to use and that the findings of such inspection are recorded in a 
register kept in the construction vehicle or mobile plant. 

 
24.3.8 No person rides or is required or permitted to ride on a construction vehicle or mobile 

plant otherwise than in a safe place provided thereon for that purpose. 
 
24.3.9 All vehicles or mobile plant when not in use, have buckets, booms or similar 

appendages, fully lowered or blocked, controls in a neutral position, motors stopped, 
wheels chocked, brakes set and ignition secured. 

 
24.3.10 Whenever visibility conditions warrant additional lighting, all mobile plant are equipped 

with at least two headlights and two taillights when in operation. 
 
24.3.11 Tools, material and equipment are secured and separated by means of a physical 

barrier in order to prevent movement when transported in the same compartment with 
employees. 
 

24.3.12 Where applicable, also in collaboration with the TFR representative and other 
appropriate personnel develop a traffic management plan for the site to ensure the 
safe movement of all construction related mobile plant where applicable. 

 
24.3.13 This plan is to be reviewed as and when required to ensure its applicability where 

applicable.  
 
24.3.14 Those working or operating on public roads comply with the requirements of the 

National Road Traffic Act, 1996. 
 
24.4 Housekeeping and general safeguarding on sites 
 
24.4.1 Contractor must ensure that suitable housekeeping is continuously implemented on each 

work site. 
 
24.4.2 The Contractor must ensure proper storage of materials and equipment and the removal 

of scrap, waste and debris at appropriate intervals. 
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24.4.3 The Contractor must ensure that materials required for use, are not placed on the 
site so as to obstruct means of access to and egress from workplaces and passageways. 

 
24.4.4 The Contractor must ensure that materials which are no longer required for use, do not 

accumulate on and are removed from the site at appropriate intervals. 
 
24.5 COVID 19 Requirements 
 
24.5.1 The contractor shall complete and submit to the TFR Contract Manager a declaration 

stating that the contractor is permitted to operate in terms of the provisions of the 
Disaster Management Act 2002 (Act No 57 of 2002) and Regulations, Transnet COVID-
19 Guidelines and COVID-19 Occupational Health and Safety Measures in Workplaces, 
COVID-19 (C19 OHS), 2020 and have prepared a COVID-19 Workplace Readiness Plan 
and shall operate within the regulated permissions and restrictions of applicable 
lockdown level. 

 
24.5.2 The contractor must ensure that all its employees are trained on the health risks and 

hazards associated with COVID-19 and what precautionary measures they must follow 
for the protection of their health, including the proper use and maintenance of PPE. 
They are prepared and informed regarding updated rules, hygiene, and behavioural 
practices, complete a “return to work interview” with their line manager and sign 
commitment to maintain social distancing. 

 
24.5.3 The contractor shall ensure that every employee reporting for duty is screened to 

ascertain whether they have any observable symptoms associated with COVID-19 and 
require such employee to immediately inform the contractor if he/she experiences such 
symptoms. 

 
24.5.4 Non-essential physical work that requires close contact between workers should be 

avoided where it is possible to do so.  
 
24.5.5 Where it is practicable, every employee must be issued with own tool for use for the 

duration of the shift. Tools and equipment in stores should be sanitised before issued 
and on return to the stores. 

 
24.5.6 Washing hands facilities must be provided on site, and where it is not available, 

employees should be provided with hand sanitisers. Employees should be encouraged 
to regularly wash their hands. 

 
24.5.7 Alcohol testing on site should be managed in such a way that no employee is exposed to 

the virus and contractors must promote personal hygiene. Breathalyzer equipped with 
disposable mouthpieces shall be used and shall be cleaned and/or disinfected after 
every use. 

 
24.5.8 All non-essential visitors to site are not allowed, only suppliers are allowed. Suppliers 

must be advised in advance of the COVID-19 site screening tests and required COVID-
19 PPE requirements for the site. 

 
24.5.9 Where site meetings are held, only absolutely necessary meeting participants should 

attend. Social distancing should be maintained. 
 
24.5.10 The contractor shall when transporting his employees to TFR premises comply with the 

regulations which outlines that 70% of the vehicle capacity can be utilised. 
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24.5.11 The contractor shall inform the TFR Contract Manager when any of its employees 
working on TFR premises has been diagnosed with COVID-19. The contractor shall 
investigate the cause and control failure and review its risk assessment to ensure that 
the necessary controls and PPE requirements are in place. 

 
24.6 Stacking and Storage 
 
24.6.1 The Contractor shall ensure that a competent person is appointed in writing with the 

duty of supervising all stacking and storage.   
 
24.6.2 Adequate storage areas are provided, demarcated as storage areas and are kept neat 

and under control. 
 
24.7 Fire Precautions and Fire Safety 
 
24.7.1 The Contractor must ensure that all appropriate measures are taken to avoid the risk of 

fire. The Contractor shall comply to the fire precautions as stipulated in the 
Environmental Regulations for Workplaces, 1987 and regulation 29 of the Construction 
Regulations, 2014 

 
24.7.2 Sufficient and suitable storage is provided for flammable liquids, solids, and gases. 
 
24.7.3 Smoking is prohibited and notices in this regard are prominently displayed in all places 

containing readily combustible or flammable materials. 
 
24.7.4 The Contractor shall ensure that the work areas are clear, at all times, of any material, 

which could fuel a fire and that ccombustible materials do not accumulate, oily rags, 
waste and other substances liable to ignite are without delay removed to a safe place.  

 
24.7.5 A thorough inspection is made of the work site at the end of any working period to 

ensure that no material is left at the work site, or any situation left in such a manner 
that a fire or accident could result (all machines to be turned off at main switches, and 
cylinders to be closed and hoses deflated). 

 
24.7.6 Suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as 

may be recommended by the Fire Chief or local authority concerned and that such 
equipment is maintained in a good working order. 

 
24.7.7 The fire equipment is inspected by a competent person, who has been appointed in 

writing for that purpose, in the manner indicated by the manufacturer thereof. 
 
24.7.8 Sufficient number of employees are trained in the use of fire extinguishing equipment 

and familiarise themselves with locations of fire fighting equipment in the work site. 
 
24.7.9 There is an effective evacuation plan providing for all persons to be evacuated speedily 

without panic, accounted for and a siren is installed and sounded in the event of a fire. 
 

24.7.10 Where appropriate, suitable visual signs are provided to clearly indicate the escape 
routes in the case of a fire and the means of escape is kept clear at all times. 

 
24.7.11 The Contractor must ensure that fire fighting equipment are not to be used for any 

purpose other than their intended use. 
 
24.8 Demarcation of the site 
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24.8.1 The Contractor shall ensure that its activities are conducted within a limited area to 

facilitate control and to minimize the impact on the existing natural environment and 
other TFR activities. 

 
24.8.2 The Contractor shall demarcate the boundaries of the site in order to restrict activities to 

the site.  
 
24.8.3 The method of demarcation and the location of the demarcated area shall be 

determined by the Contractor and approved by the TFR Contract Manager prior to any 
work being undertaken. The Contractor shall ensure that all his plant, labour and 
materials remain within the boundaries of the site. 

 
24.8.4 Failure to do so may result in the Contractor being required to fence off the boundaries 

of the site at his own expense to the satisfaction of the TFR. The contractor is 
responsible for the safeguarding of his/her own equipment and material while on site. 

 
24.9  Fall Protection Plan 
 
24.9.1 In the event of the risk and hazard identification, as required in terms of clause 14 of 

this Specification, revealing risks relating to working from a fall risk position the 
contractor shall cause the designation of a competent person, responsible for the 
preparation of a fall protection plan; 

 
24.9.2 The Contractor shall implement, maintain, and monitor the fall protection plan for the 

duration of the contract.  The Contractor shall also take such steps to ensure the 
continued adherence to the fall protection plan. 

 
24.9.3 The fall protection plan shall include:- 
 

(a) a risk assessment of all work carried out from a fall risk position; 
 

(b) the procedures and methods to address all the identified risks per location; 
 

(c) the evaluation of the employees physical and psychological fitness necessary to work at 
fall risk positions; 

 
(d) the training of employees working from fall risk positions;  

 
(e) rescue plan; and 

 
(f) the procedure addressing the inspection, testing and maintenance of all fall protection 

equipment. 
 
24.10  SHE Signage (Symbolic Safety Signs) on plant and in buildings  
 
24.10.1The Contractor’s employees shall comply with all SHE signage posted at various 

locations of TFR sites.  
 
24.10.2The Contractor shall after occupation of the construction site ensure that appropriate, 

SHE signs (Symbolic Safety Signs) are displayed on site 
 
24.11 General Machinery, Tools, and Equipment 
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24.11.1 The Contractor shall ensure that all machinery, tools, and equipment are 
identified, numbered, or tagged, listed on an inventory list. 

 
24.11.2 The Contractor shall ensure that all machinery, tools, and equipment are safe to be 

used and is maintained in a good condition. 
 
24.11.3 The Contractor shall ensure that all machines driven by means of belts, gear wheels, 

chains and couplings shall be adequately guarded in such a manner that persons cannot 

gain inadvertent access to the moving parts. 
 
24.11.4 All machinery, tools, and equipment to be regularly inspected at least monthly or as 

required by legislation and risk assessments. Records of such inspections shall be kept 
on the SHE file. 

 
24.11.5 Where applicable machinery, tools and equipment must have the necessary approved 

test or calibration documentation. 
 
24.11.6 The Contractor shall ensure that all machinery, tools, and equipment are operated by 

persons who have been trained to operate such machinery, tools or equipment. 
 
24.12 Portable Electrical Tools and Explosive Power Tools  
 
24.12.1The Contractor shall ensure that use and storage of all explosive power tools and 

portable electrical tools comply with all applicable legislation.  
 
24.12.2The Contractor shall ensure that only trained employees are authorised to use portable 

electrical tools and explosive power tools 
 
24.12.3 The Contractor shall ensure that all portable electrical tools and explosive power tools 

are kept in a safe working condition. 
 
24.12.4 All portable electrical tools and explosive power tools are inspected monthly by a 

competent person and daily before use by the operator of such tool. Records of such 
inspections must be kept in the safety file. 

 
24.12.5 Users / Operators of electrical power tools and explosive power tools should be issued 

with suitable protective equipment. 
 
24.13 Lifting Machine, Lifting Tackle and Suspended Loads 
 
24.13.1The Contractor shall ensure that lifting machine and tackle comply with Driven 

Machinery Regulation 18 and all other applicable legislative requirements and standards.  
 
24.13.2The Contractor shall ensure that lifting machine operators shall be competent to operate 

a lifting machine. They must be in possession of a valid permit. The training should have 
been done according to the Code of Practice by a provider registered by the Department 
of Labour. 

 
24.13.3 A lock out system should be implemented to ensure that only an operator that is 

competent can draw lifting machines and forklifts.  
 
24.13.4 The Contractor shall ensure that before using any lifting machines or tackle the 

operator inspect it. Records of such inspections and examinations shall be kept on the 
safety file. 
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24.13.5 All lifting machines shall be examined and subjected to a performance test by an 

accredited person/company at intervals not exceeding 12 months. 
 
24.13.6 All lifting tackle should be recorded on a register and should be examined by an 

accredited person/company at intervals not exceeding 3 months. 
 
24.13.7 All hooks shall be fitted with a safety latch/catch. 
 
24.13.8 All lifting tackle should be conspicuously and clearly marked with identification 

particulars and the maximum mass load which it is designed for. 
 
24.13.9 No person shall be moved or supported by means of a lifting machine unless such a 

machine is fitted with a cradle approved by an inspector. 
 
24.13.10 Rigging of loads to be done in accordance with acceptable safe work practices  
 
24.13.11 Contractors and their employees shall keep out from under suspended loads, including 

excavators, and between a load and a solid object where they might be crushed if the 
load should swing or fall. They shall not pass or work under the boom or any crane or 
excavator. 

 
24.13.12 Contractors and their employees shall ensure that crane loads are not carried over the 

heads of any workmen. 
 
24.13.13 The Contractor shall ensure proper supervision in terms of guiding the load including 

the use of guide ropes to prevent loads from swinging and a trained person to direct 
lifting operations and checking the lifting tackle and attachments daily. 

 
24.14 Hand Tools and Pneumatic Tools 
 
24.14.1 All hand tools (hammers, chisels, spanners, etc) must be recorded on a register and 

inspected by a competent person on a monthly basis as well as by users prior to use.  
 
24.14.2 All pneumatic tools should be numbered, recorded, and inspected at least monthly as 

well as by users prior to use. And the revolutions per minutes measured in accordance 
with the manufacturer specifications. 

 
24.14.3 Tools with sharp points in toolboxes must be protected with a cover. 
 
24.14.4 All files and similar tools must be fitted with handles. 
 
24.14.5 The Contractor must have a policy on private and makeshift tools on site. 
 
24.14.6 No pneumatic tool shall be operated by using a compressed gas cylinder. Pneumatic 

equipment shall only draw supply from mobile air compressors or from compressed air 
lines installed within the premises. 

 
24.15 Electrical Equipment 
 
The Contractor must ensure that: 
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24.15.1 Implementation and compliance with Electrical Installation Regulations, 
Electrical Machinery Regulations, and regulation 24 of the Construction Regulations 
and OH&S Act. 

 
24.15.2 All electrical installations, machinery and electrical work is performed in compliance 

with TFR Electrical Safety Instructions. 
 
24.15.3 Connections are not made to any power supply without the prior written approval of 

the TFR Contract Manager. 
 
24.15.4 All electrical machines and appliances provided by the Contractor for his own use on 

the Site are in a serviceable condition. 
 
24.15.5 Power tools used on the Site are protected by residual current devices approved by 

TFR Contract Manager and are double insulated. 
 
24.15.6 All extension cords, portable tools and electrical plant supplied at a voltage above 32 

volts are inspected, tested, and tagged by a Licensed Electrician at regular monthly 
intervals. Details of inspections and tests are kept in Logbooks available for inspection 
by the TFR Contract Manager or any other authorised Officer of TFR. 

 
24.15.7 All electrical installations are inspected by the TFR Contract Manager (or his nominee) 

to ensure that the installation complies with the Statutory Regulations applicable to 
the site and TFR Electrical Safety Instructions. Any installations deemed 
unsatisfactory by the TFR Contract Manager should be removed by the Contractor at 
his expense. 

 
24.15.8 Portable lights have adequate stability and are fitted with a mechanical guard to 

protect the lamp. Temporary festoon lighting is of the ‘double insulated’ type and is 
supported at least 2.5m above the floor, if possible. Hand lamps are of the ‘all 
insulated’ type. 

 
24.15.9 All temporary light fittings are supplied from more than one final sub-circuit, with the 

supply from a residual current device, extra low voltage source or an isolating 
transformer. 

 
24.15.10 The Contractor must obtain approval from the TFR Contract Manager before any of his 

employees or Sub-contractors commence work within three (3) metres of conductor 
rails or high-tension wires, or where there is a possibility of equipment coming close 
to and/or touching a power source and must provide suitable protective insulating 
barriers. For the erection of scaffolding, the distance is five (5) metres. 

 
24.15.11 Only authorised persons may enter Electrical Contactor Houses, Motor Rooms, Switch 

Rooms, Control Rooms, or Cable Ducts. Should the Contractor require entering such 
places to carry out work, he must first obtain permission from the TFR Contract 
Manager and obtain a valid Permit to Work. 

 
24.17.12 The Contractor’s employees required to enter such electrical spaces “authorised 

persons”, with the names entered in the TFR Authorised Persons Register, after 
receiving approval from the TFR Electrical Officer, or they are accompanied by an 
authorised person who must supervise the placement of Danger Tags and Out-of-
Service Tags, as well as Electrical Isolation Permit. 
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24.15.13 Electrical equipment supply cabling distribution boards, fixed lighting and 
portable appliances, extension leads, welding machines, compressors, pumps, and 
hand portable tools are inspected on a monthly basis and also by the user daily 
before use. 

 
24.15.14 Such monthly inspection(s) are to be performed by an appropriately qualified 

Electrician. 
 
24.15.15 Contractors working on, over, under, or adjacent to railway lines and near high 

voltage equipment shall comply with the TFR E7/1 Specification for Works On, Over, 
Under or Adjacent to Railway Lines and Near High Voltage Equipment. 

 
24.15.16 No person may do electrical installation work as an electrical contractor unless that 

person has been registered as an electrical contractor in terms of the Electrical 
Installation Regulations. 

      
24.15.17 No person shall authorize, design, install or permit or require the installation of an 

electrical installation, other than in accordance with a health and safety standard 
provided that the components within an electrical installation shall comply with the 
standards and proof of compliance shall be identifiable on the components or 
certification shall be available from the supplier or manufacturer of the components. 

 
24.15.18 Contractor shall provide further than that items of an electrical installation not 

covered by such incorporated safety standard, and the conductors between the point 
of supply and the point of control, shall be installed in accordance with the by-laws or 
regulations of the supplier concerned. 

 
24.15.19 A registered person shall exercise general control over all electrical installation work 

being carried out, and no person shall allow such work without such control:  
Provided that where the voltage exceeds 1kV, the installation shall be designed and 
supervised by a person deemed competent. 

 
24.15.20 No supplier shall restrict the application of a health and safety standard when an 

electrical installation is installed, except where the distribution system of the supplier 
may be adversely affected by the application thereof. 

 
24.17 Work in Confined Space 
 
24.17.1 The Contractor shall ensure that a confined space is only entered by an employee or 

any other person only after the air therein has been tested and evaluated by a person 
who is competent to pronounce on the safety thereof, and who has certified in 
writing that the confined space is safe and will remain safe while any person is in the 
confined space, taking into account the nature and duration of the work to be 
performed therein.  

 
24.17.2 The Contractor shall take steps to ensure that any confined space in which there exist 

or is likely to exist a hazardous gas, vapour, dust or fumes, or which has or likely to 
have, an oxygen content of less than 20 percent by volume, is entered by an 
employee or other person only when: 

 
(a) the confined space is purged and ventilated to provide a safe atmosphere therein 

and measures necessary to maintain a safe atmosphere therein have been 
taken; 
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(b) the confined space is isolated from all pipes, ducts, and other 
communicating openings by means of effective blanking other than the shutting 
or locking of a value or a cock, or, if this is not practicable, only when all valves 
and cocks which are a potential source of danger have been locked and securely 
fastened by means of chains and padlocks. 

 
24.17.3 The Contractor shall ensure that the provisions of General Safety Regulation 5 are 

complied with regard to work on confined space. 
 
24.17.4 The Contractor must take into consideration that a tunnel is defined as a confined 

space in terms of the General Safety Regulations and must ensure compliance to the 
above when working in tunnels. 

 
25. Confidentiality 
 
25.1 The Contractor must, at all times, consider all data or information given to him or that is 

required in connection with the work of the Company, as confidential and not makes 
unauthorized use of it. 

 
25.2 He/she must ensure that such data or information is not given to any non-employee of 

the contractor without written consent of the TFR Contract Manager.  
 
25.3 The Contractor shall be aware of the confidentiality of the mentioned information and is 

compelled to treat it accordingly. 
 
25.4 The contractor must provide adequate physical protection for any confidential 

documents, etc, which were obtained from Transnet in connection with the contract 
work as well as any copies made thereof. If any documents or sketches are lost, the 
TFR Contract Manager must be notified immediately. 
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ANNEXURE 1 
 
 
CONTRACTOR MONTHLY SHE REPORT 
 
 

For Month/Year  Name of 
Contractor 

 

Name of Contract  

Contract Number Date of Commencement Date of Completion 

   

Number of 
employees 

Man-hours 
worked this 
Month 

Cumulative 
(Contract 
duration man-
hours) 

Man-hours 
Since last Lost 
Time Incident 
(LTI) 

DIFR 

     

 
1. Details of SHE Incidents 
 

Incident This 
Month 

Cumulative 
(Contract 
duration) 

Short description of major/ 
significant incidents and 
preventative action taken 

Number of 
fatalities 
 

   

Number of 
disabling incidents 

   

Number of Medical 
Treatment Cases  

   

Number of first aid 
Cases  

   

Number of near 
miss incidents 

   

Motor vehicle 
incidents 

   

Number of 
environmental 
incidents 

   

Positive substance 
abuse incidents 

   

Substandard Act/ 
Conditions 
observed 

   

Legal violations 
observed 
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2. Details of SHE Meetings 
 

Date No of 
participants 

Major, SHE Concerns Action taken 

    

    

    

    

 
3. Details of Audits/Inspections 
 

Date Area / 
Facility 

Findings/Recommendations Action taken 

    

    

    

    

 
 
5. Details of any SHE Promotional activities for the month 
 

Date Activity Remarks 

   

   

   

   

 
 
6. Safety Communication 
 

Month Number of Safety talks held Remarks 

   

 
 
 
Attach separate sheets for further or other details. 
 
 
 
 
………………………………………………...   ………………………  ………………… 
Name of Contractor Representative   Signature   Date 
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Health, Safety Questionnaire 

1. SAFE WORK PERFORMANCE 

1A. Injury Experience / Historical Performance - Alberta 

Use the previous three years injury and illness records to complete the following: 

Year    

Number of medical treatment cases    
Number of restricted work day cases    
Number of lost time injury cases    
Number of fatal injuries    
Total recordable frequency    
Lost time injury frequency    
Number of worker manhours     

 
1 - Medical Treatment Case Any occupational injury or illness requiring treatment provided by a physician or treatment 

provided under the direction of a physician 

2 – Restricted Work Day Case Any occupational injury or illness that prevents a worker from performing any of his/her 
craft jurisdiction duties 

3 – Lost Time injury Cases Any occupational injury that prevents the worker from performing any work for at least one 
day 

4 – Total Recordable Frequency Total number of Medical Treatment, Restricted Work and Lost Time Injury cases multiplied 
by 200,000 then divided by total manhours 

5- Lost Time Injury Frequency Total number of Lost Time Injury cases multiplied by 200,000 then divide by total manhours 

1B. Workers’ Compensation Experience 

Use the previous three years injury and illness records to complete the following (if applicable): 

 Industry Code: Industry Classification: 
 

Year    

Industry Rate    

Contractor Rate    

% Discount or Surcharge    

Is your Workers’ Compensation account in good 
standing? 
(Please provide letter of confirmation) 

  Yes 
  No 

 

2.  CITATIONS  

2A. Has your company been cited, charged or prosecuted under Health, Safety and/or Environmental 

Legislation in the last 5 years? 
  Yes     No 

If yes, provide details: 

  

  
  
2B. Has your company been cited, charged or prosecuted under the above Legislation in another 

Country, Region or State? 

  Yes     No 

If yes, provide details: 

  
  
  
  

3. CERTIFICATE OF RECOGNITION 

Does your company have a Certificate of Recognition?   

  Yes     No  If Yes, what is the Certificate No.  _______________ Issue Date __________ 
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4. SAFETY PROGRAM 
Do you have a written safety program manual?      Yes    No 
If Yes, provide a copy for review 

Do you have a pocket safety booklet for field distribution?     Yes    No 
If Yes, provide a copy for review 

Does your safety program contain the following elements: 

 YES NO  YES NO 

CORPORATE SAFETY POLICY   EQUIPMENT MAINTENANCE   

INCIDENT NOTIFICATION POLICY   EMERGENCY RESPONSE   

RECORDKEEPING & STATISTICS   HAZARD ASSESSMENT   

REFERENCE TO LEGISLATION   SAFE WORK PRACTICES   

GENERAL RULES & REGULATIONS   SAFE WORK PROCEDURES   

PROGRESSIVE DISCIPLINE POLICY    WORKPLACE INSPECTIONS   

RESPONSIBILITIES   INVESTIGATION PROCESS   

PPE STANDARDS   TRAINING POLICY & PROGRAM   

ENVIRONMENTAL STANDARDS   COMMUNICATION PROCESSES   

MODIFIED WORK PROGRAM       

5. TRAINING PROGRAM 

5A. Do you have an orientation program for new hire employees?  Yes     No 

If Yes, include a course outline. Does it include any of the following: 

 YES NO  YES NO 

GENERAL RULES & REGULATIONS   CONFINED SPACE ENTRY   

EMERGENCY REPORTING   TRENCHING & EXCAVATION   

INJURY REPORTING   SIGNS & BARRICADES   

LEGISLATION   DANGEROUS HOLES & OPENINGS   

RIGHT TO REFUSE WORK    RIGGING & CRANES   

PERSONAL PROTECTIVE EQUIPMENT   MOBILE VEHICLES   

EMERGENCY PROCEDURES   PREVENTATIVE MAINTENANCE   

PROJECT SAFETY COMMITTEE   HAND & POWER TOOLS   

HOUSEKEEPING   FIRE PREVENTION & PROTECTION   

LADDERS & SCAFFOLDS   ELECTRICAL SAFETY   

FALL ARREST STANDARDS   COMPRESSED GAS CYLINDERS   

AERIAL WORK PLATFORMS   WEATHER EXTREMES   
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5B. Do you have a program for training newly hired or promoted supervisors?   Yes     No 

 (If Yes, submit an outline for evaluation. Does it include instruction on the following: 

 Yes No  Yes No 

EMPLOYER RESPONSIBILITIES   SAFETY COMMUNICATION   

EMPLOYEE RESPONSIBILITIES   FIRST AID/MEDICAL PROCEDURES   

DUE DILIGENCE   NEW WORKER TRAINING   

SAFETY LEADERSHIP   ENVIRONMENTAL REQUIREMENTS   

WORK REFUSALS   HAZARD ASSESSMENT   

INSPECTION PROCESSES   PRE-JOB SAFETY INSTRUCTION   

EMERGENCY PROCEDURES   DRUG & ALCOHOL POLICY   

INCIDENT INVESTIGATION   PROGRESSIVE DISCIPLINARY POLICY   

SAFE WORK PROCEDURES   SAFE WORK PRACTICES   

SAFETY MEETINGS   NOTIFICATION REQUIREMENTS   

6. SAFETY ACTIVITIES 

Do you conduct safety inspections?  Yes No Weekly Monthly Quarterly 

      

 Describe your safety inspection process (include participation, documentation requirements,  
 follow-up, report distribution). 
  

  

 Who follows up on inspection action items?  

 Do you hold site safety meetings for field employees? If Yes, how often?  

 Yes No Daily Weekly Biweekly 

      

 Do you hold site meetings where safety is addressed with management and field supervisors? 

 Yes No Weekly Biweekly Monthly 

      

 Is pre-job safety instruction provided before to each new task?    Yes   No 

 Is the process documented?      Yes   No 

Who leads the discussion?  

Do you have a hazard assessment process?     Yes   No 

• Are hazard assessments documented? If yes, how are hazard assessments communicated 
and implemented on each project? Who is responsible for leading the hazard assessment 
process? 

  

  

  

Does your company have policies and procedures for environmental protection, spill clean-up, 
reporting, waste disposal, and recycling as part of the Health & Safety Program? 

         Yes   No 

How does your company measure its H&S success? 

• Attach separate sheet to explain 

 

7. SAFETY STEWARDSHIP 
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7A Are incident reports and report summaries sent to the following and how often? 

 Yes No Monthly Quarterly Annually 

Project/Site Manager      

Managing Director      

Safety Director/Manager      

/Chief Executive Officer      

7B How are incident records and summaries kept? How often are they reported internally? 

 Yes No Monthly Quarterly Annually 

 Incidents totaled for the entire company      

Incidents totaled by project      

• Subtotaled by superintendent      

• Subtotaled by foreman      

7C How are the costs of individual incidents kept?  How often are they reported internally? 
 Yes No Monthly Quarterly Annually 

Costs totaled for the entire company      

Costs totaled by project      

• Subtotaled by superintendent      

• Subtotaled by foreman/general foreman      

7D Does your company track non-injury incidents?      

 Yes No Monthly Quarterly Annually 

Near Miss      

Property Damage      

Fire      

Security      

Environmental      

8 PERSONNEL 

List key health and safety officers planned for this project.  Attach resume. 
Name Position/Title Designation 

   
Supply name, address and phone number of your company’s corporate health and safety 
representative. Does this individual have responsibilities other than health, safety and environment? 

Name  Address Telephone Number 

   
Other 
responsibilities: 

 

9 REFERENCES 

List the last three company’s your form has worked for that could verify the quality and 
management commitment to your occupational Health & Safety program 

Name and Company Address Phone Number 
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T2.2-08d Health and Safety Cost Breakdown  
 
NB: This Safety Cost breakdown is required to illustrate to Transnet that safety costs have 

been factored into your tender price and will not be paid for as a separate expense. 

Tenderer (Company) Responsible Person Designation Date 

    

Project/Tender Title Project/Tender No. Project Location / Description 

   

 

# Cost element 
Unit Cost 

(R) 
# of 
Units 

Total Cost 
(R) 

1.  Human Resources     

2.  Systems Documentation    

3.  Meetings & Administration    

4.  H&S Training    

5.  PPE & Safety Equipment    

6.  Signage & Barricading    

7.  Workplace Facilities     

8.  Emergency & Rescue Measures     

9.  Hygiene Surveys & Monitoring     

10.  Medical Surveillance    

11.  Safe Transport of Workers    

12.  HazMat Management (e.g. asbestos /silica)    

13.  Substance Abuse Testing (3 kits @R500 pm)    

14.  H&S Reward & Recognition    

15.  Other    

 

Total Health and Safety Estimate (R)  

Total Estimate Value (R)  

H&S Cost as % of Tender value  
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T2.2-09: Assessment Schedule: Environmental Management Plan 

The tenderer must provide an environmental management plan describing:-   

 
• Key environmental impacts and aspects associated with the proposed project. 

• Possible mitigation measures associated with identified impacts and aspects. 

• Key roles and responsibilities for both the Tender’s project team and Transnet with regards to 

the project. 

• Monitoring techniques and reporting of both accidents and incidents.  

• Details of induction and other forms of training and EMP awareness (if any). 

 

The following documents are key  -  

 

1.0 Transnet SOC Limited – Integrated Management Systems (IMS) Policy,  

1.1 By signing this Tender Schedule, the tenderer confirms that they will comply with the above policy 

statement and environmental commitments therein.  

1.2 Tender to provide a signed declaration of understanding as part of the returnable acknowledging 

understanding thereof and the budget provision for the implementation of environmental 

management requirements.  

 

By signing this Tender Schedule, the tenderer confirms that they will comply with the above 

requirements and in particular Transnet Freight Rail IMS policy statement and environmental 

commitments therein.  

 

The assessment of the Tenderer’s Environmental Management Plan will be as follows: 

 

 

Key Environmental Impacts and Possible Mitigation Measures  

 Assessment Feedback 
 

The EMP is not submitted by the bidder.   

EMP with zero/no key impacts and mitigation 
measures specific to the project 

EMP contains 1-3 key impacts and mitigation 
measures specific to the project. 

EMP contains 4-6 key impacts and mitigation 
measures specific to the project. 

EMP contains 7-9 key reasonable and relevant 
impacts and mitigation measures specific to the 
project. 

EMP contains 10 and more key reasonable and 
relevant impacts and mitigation measures specific to 
the project, which meet and exceed tender 
requirements. 
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Key Roles and Responsibilities  

 Assessment Feedback 

The EMP is not submitted by the bidder.  

EMP with zero/no key roles and responsibilities 

specific to the project. 

EMP contains 1-3 key reasonable and relevant 

roles and responsibilities specific to the project. 

EMP contains 4-6 key reasonable and relevant 

roles and responsibilities specific to the project.  

EMP contains 7-9 key reasonable and relevant 

roles and responsibilities specific to the project. 

EMP contains 10 and more key reasonable 

and relevant roles and responsibilities specific 

to the project, which meet and exceed tender 

expectations. 

 

 

Environmental Monitoring, Training and Reporting  

  
Assessment Feedback 

The EMP is not submitted by the bidder. 
 

 

EMP with zero/no monitoring techniques, no 
training and no form of reporting. 

Tenderer did not demonstrate understanding of 
the project scope and provided irrelevant 
information on monitoring techniques, training 
methods and types of reports.    

Tenderer understood the project scope but 
provided relevant but less detailed information 
on monitoring techniques, training methods and 
types of reports. 

Tenderer understood the project scope and 
identified relevant monitoring techniques, 
relevant training methods and relevant reports. 

Tenderer understood the project scope and 
addresses critical aspects with regards to 
monitoring, training and reporting which meets 
and exceeds tender requirements. 
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Attached submissions to this schedule: 

See EMP comments above. 

 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-10: ANNEX G Compulsory Enterprise Questionnaire   

The following particulars hereunder must be furnished.  

In the case of a Joint Venture, separate enterprise questionnaires in respect of each 

partner/member must be completed and submitted. 

 

Section 1:    Name of enterprise:         

Section 2:    VAT registration number, if any:        

Section 3:    CIDB registration number, if any:      

Section 4:    CSD number:          

Section 5:    Particulars of sole proprietors and partners in partnerships  

Name Identity number Personal income tax 
number 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 
partners 

Section 6:    Particulars of companies and close corporations 

Company registration number          

Close corporation number           

Tax reference number:          

 

Section 7: The attached SBD4 must be completed for each tender and be 

attached as a tender requirement. 

Section 8: The attached SBD 6 must be completed for each tender and be 
attached as a requirement.  
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African 

Revenue Services that my / our tax matters are in order;  

ii) confirms that the neither the name of the enterprise or the name of any partner, 

manager, director or other person, who wholly or partly exercises, or may exercise, 

control over the enterprise appears on the Register of Tender Defaulters established 

in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly 

exercises, or may exercise, control over the enterprise appears,  has within the last 

five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering 

entities submitting tender offers and have no other relationship with any of the 

tenderers or those responsible for compiling the scope of work that could cause or be 

interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge 

and are to the best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Enterprise 
name 
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SBD 6.1  

PREFERENCE POINTS CLAIM FORM  

This preference form must form part of all bids invited. It contains general information and 

serves as a claim for preference points for Specific Goals contribution. Transnet will award 

preference points to companies who provide valid proof of evidence as per the table of evidence 

in paragraph 4.1 below.  

 

 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

 

1.2 The value of this bid is estimated not to exceed R50 000 000 (all applicable taxes 

included) and therefore the 20 preference point system shall be applicable. Despite 

the stipulated preference point system, Transnet shall use the lowest acceptable bid 

to determine the applicable preference point system in a situation where all received 

acceptable bids are received outside the stated preference point system. 

1.3 Preference points for this bid shall be awarded for:  

(a) Price; 

(b) B-BBEE Status Level of Contribution; and 

(c) Any other specific goal determined in the Transnet preferential procurement policy 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTION Level 

1 or 2 

 

20 

Total points for Price and B-BBEE must not exceed 100 

 

1.5 Failure on the part of a bidder to submit proof of evidence required for any of the specific  

goals together with the bid will be interpreted to mean that preference points  for that 

specific goal are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated 

or at any time subsequently, to substantiate any claim in regard to preferences, in any 

manner required by the purchaser. 
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2. DEFINITIONS 

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax, 

unemployment insurance fund contributions and skills development levies; 

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 

1 of the Broad-Based Black Economic Empowerment Act; 

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a 

measured entity based on its overall performance using the relevant scorecard 

contained in the Codes of Good Practice on Black Economic Empowerment, issued 

in terms of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

(d) “bid” means a written offer in a prescribed or stipulated form in response to an 

invitation by an organ of state for the supply/provision of services, works or goods, 

through price quotations, advertised competitive bidding processes or proposals;  

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 

Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(f) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice 

under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 

(Act No. 53 of 2003); 

(g) “functionality” means the ability of a bidder to provide goods or services in 

accordance with specification as set out in the bid documents 

(h) “Price” includes all applicable taxes less all unconditional discounts. 

(i) “Proof of B-BBEE Status Level of Contributor”  

i) the B-BBBEE status level certificate issued by an authorised body or person;  

ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or  

iii) any other requirement prescribed in terms of the B-BBEE Act. 

(j) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice 

under section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( 

Act No. 53 of 2003); 

(k) “rand value” means the total estimated value of a contract in South African 

currency, calculated at the time of bid invitations, and includes all applicable taxes 

and excise duties. 

(l) Specific goals” means targeted advancement areas or categories of persons or 

groups either previously disadvantaged or falling within the scope of the 

Reconstruction and Development Programme identified by Transnet to be given 

preference in allocation of procurement contracts in line with section 2(1) of the 

PPPFA. 
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3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

               80/20                       

 

 






 −
−=

min

min
180

P

PPt
Ps   

 Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 

4. EVEDINCE REQUIRED FOR CLAIMING SPECIFIC GOALS  

4.1 In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, 

preference points must be awarded to a bidder for providing evidence in accordance 

with the table below:: 

Specific Goals Acceptable Evidence 

B-BBEE Status contributor 
B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC 
Certificate (in case of JV, a consolidated scorecard will be 
accepted) as per DTIC guideline  

 

4.2 The table below indicates the required proof of B-BBEE status depending on the 

category of enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit 

Large Certificate issued by SANAS accredited verification agency  

QSE Certificate issued by SANAS accredited verification agency 

Sworn Affidavit signed by the authorised QSE representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership (only black-owned QSEs - 51% to 100% Black owned) 

[Sworn affidavits must substantially comply with the format that can be 
obtained on the DTI’s website at 
www.dti.gov.za/economic_empowerment/bee_codes.jsp.] 

EME Sworn Affidavit signed by the authorised EME representative and 
attested by a Commissioner of Oaths confirming annual turnover and 
black ownership 

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover 
and black ownership 

Certificate issued by SANAS accredited verification agency only if the 
EME is being measured on the QSE scorecard 

 

http://www.dti.gov.za/economic_empowerment/bee_codes.jsp
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4.3 A trust, consortium or joint venture (including unincorporated consortia and joint 

ventures) must submit a consolidated B-BBEE Status Level verification certificate for 

every separate bid.  

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status 

level certificates in terms of the specialized scorecard contained in the B-BBEE Codes 

of Good Practice. 

4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid 

documents that such a bidder intends sub-contracting more than 25% of the value of 

the contract to any other enterprise that does not qualify for at least the points that 

such a bidder qualifies for, unless the intended sub-contractor is an EME that has the 

capability and ability to execute the sub-contract. 

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the 

contract to any other enterprise that does not have an equal or higher B-BBEE status 

level than the person concerned, unless the contract is sub-contracted to an EME that 

has the capability and ability to execute the sub-contract.  

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE 

requirements may be changed from time to time by regulatory bodies such as National 

Treasury or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies 

fully with all B-BBEE requirements at the time of the submission of the bid. 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 

complete the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF 

PARAGRAPHS 1.4 AND 6.1  

6.1 B-BBEE Status Level of Contribution: .      =     ………(maximum of 20 points) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table 

reflected in paragraph  4.1 and must be substantiated by relevant proof of B-BBEE 

status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE. 

(Tick applicable box) 
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YES  NO  

 

 

   

   

   

   

   

   

   

   

 

   

   

 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………………

………………………………………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional Supplier/Service provider 

 Other Suppliers/Service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBE status level of 
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contribution indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies 

the company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraph 1.4 and 6.1, the contractor may be required to furnish documentary 

proof to the satisfaction of the purchaser that the claims are correct;  

iv) If a bidder submitted false information regarding its B-BBEE status level of 

contributor,,  which will affect or has affected the evaluation of  a bid, or where a 

bidder has failed to declare any subcontracting arrangements or any of the 

conditions of contract have not been fulfilled, the purchaser may, in addition to 

any other remedy it may have  

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a 
result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due to 
such cancellation; 

(d) if the successful bidder subcontracted a portion of the bid to 
another person without disclosing it, Transnet reserves the right to 
penalise the bidder  up to 10 percent of the value of the contract; 

(e) recommend that the bidder or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

(f) forward the matter for criminal prosecution. 

 

 

 

 

  SBD4 
 

 

 
 

 
 
 
 
 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 

 

 

WITNESSES 

1. …………………………………….. 

2. ……………………………………. 
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BIDDER’S DISCLOSURE 

 
1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this 
invitation to bid. In line with the principles of transparency, accountability, 
impartiality, and ethics as enshrined in the Constitution of the Republic of South 
Africa and further expressed in various pieces of legislation, it is required for the 
bidder to make this declaration in respect of the details required hereunder. 
 
Where a person/s are listed in the Register for Tender Defaulters and / or the List 
of Restricted Suppliers, that person will automatically be disqualified from the bid 
process.  

 
 

2. Bidder’s declaration 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners 

or any person having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if 

applicable, state employee numbers of sole proprietor/ directors / trustees / 
shareholders / members/ partners or any person having a controlling interest in 
the enterprise, in table below. 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any 

person who is employed by the procuring institution? YES/NO  
                                              

 

1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, 

alternatively, the person/s having the deciding vote or power to influence or to direct the course and 

decisions of the enterprise. 

 

 

Full Name Identity Number Name of State 
institution 
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2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / 

partners or any person having a controlling interest in the enterprise have any 
interest in any other related enterprise whether or not they are bidding for this 
contract?    YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
3 DECLARATION 

 
I, the undersigned, 
(name)……………………………………………………………………. in submitting 
the accompanying bid, do hereby make the following statements that I certify to 
be true and complete in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is 

found not to be true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. 
However, communication between partners in a joint venture or consortium2 will 
not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications, 
prices, including methods, factors or formulas used to calculate prices, market 
allocation, the intention or decision to submit or not to submit the bid, bidding with 
the intention not to win the bid and conditions or delivery particulars of the 
products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by 
the bidder, directly or indirectly, to any competitor, prior to the date and time of 
the official bid opening or of the awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or 

arrangements made by the bidder with any official of the procuring institution in 
relation to this procurement process prior to and during the bidding process 
except to provide clarification on the bid submitted where so required by the 
institution; and the bidder was not involved in the drafting of the specifications or 
terms of reference for this bid. 

 
3.6 I am aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to bids and contracts, bids that are 

 

2 Joint venture or Consortium means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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suspicious will be reported to the Competition Commission for investigation and 
possible imposition of administrative penalties in terms of section 59 of the 
Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted 
from conducting business with the public sector for a period not exceeding ten 
(10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No 12 of 2004 or any other applicable legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 
3 ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME 
IN TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 
ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN 
MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE 
FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                           Date 
 

……………………………… ……………………………………………… 
 Position  Name of bidder 
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T2.2-11: NON-DISCLOSURE AGREEMENT  

[…………….. 2023] 
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Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised 

signatory: 

 

THIS AGREEMENT is made effective as of ........... day of ............................... 20...... by and between: 

TRANSNET SOC LTD 

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, having its 

principal place of business at Transnet Corporate Centre 138 Eloff Street , Braamfontein , Johannesburg 2000 

and 

.......................................................................................................................................................................... 

(Registration No. .........................................),a private company incorporated and existing under the laws of South 

Africa having its principal place of business at  

.......................................................................................................................................................................... 

.......................................................................................................................................................................... 

WHEREAS 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party may 

from time to time receive Information relating to the other in respect thereof. In consideration of each party making 

available to the other such Information, the parties jointly agree that any dealings between them shall be subject to 

the terms and conditions of this Agreement which themselves will be subject to the parameters of the Tender  

Document. 

IT IS HEREBY AGREED 

1. INTERPRETATION 

In this Agreement: 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-contractors, 

or any Group member; 

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request for 

Proposal [RFP] or Request for Quotation [RFQ], as the case may be; 

1.3 Confidential Information means any information or other data relating to one party [the Disclosing 

Party] and/or the business carried on or proposed or intended to be carried on by that party and which 

is made available for the purposes of the Bid to the other party [the Receiving Party] or its Agents by 

the Disclosing Party or its Agents or recorded in agreed minutes following oral disclosure and any other 

information otherwise made available by the Disclosing Party or its Agents to the Receiving Party or its 

Agents, whether before, on or after the date of this Agreement, and whether in writing or otherwise, 

including any information, analysis or specifications derived from, containing or reflecting such information 

but excluding information which: 
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1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than as a result 

of disclosure by the Receiving Party or any of its Agents contrary to the terms of this Agreement]; 

or 

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its 

written records or other reasonable evidence] free of any restriction as to its use or disclosure prior 

to its being so disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be 

demonstrated by its written records or other reasonable evidence] from a source other than the 

Disclosing Party or its Agents, which source is not bound by any duty of confidentiality owed, directly 

or indirectly, to the Disclosing Party in relation to such information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of either 

party; and 

1.5 Information means all information in whatever form including, without limitation, any information 

relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and 

business affairs whether in writing, conveyed orally or by machine-readable medium. 

2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the other 

party [the Receiving Party] will be treated by the Receiving Party as secret and confidential and will not, 

without the Disclosing Party’s written consent, directly or indirectly communicate or disclose [whether in 

writing or orally or in any other manner] Confidential Information to any other person other than in 

accordance with the terms of this Agreement. 

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and 

commercial discussions between the parties in relation to the Tender or for the subsequent performance 

of any contract between the parties in relation to the Tender. 

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information: 

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose 

set out in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents are 

made aware prior to the disclosure of any part of the Confidential Information that the same is 

confidential and that they owe a duty of confidence to the Disclosing Party. The Receiving Party 

shall at all times remain liable for any actions of such Agents that would constitute a breach of this 

Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject to clause 

2.4 below. 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in accordance 

with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with the Disclosing 

Party regarding the form, nature, content and purpose of such disclosure or any action which the Disclosing 

Party may reasonably take to challenge the validity of such requirement. 
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2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as 

permitted under this Agreement then, upon becoming aware of the same, without prejudice to any rights 

or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the Disclosing 

Party of such event and if requested take such steps [including the institution of legal proceedings] as 

shall be necessary to remedy [if capable of remedy] the default and/or to prevent further unauthorised 

copying, disclosure or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall not 

confer on the Receiving Party any rights, including intellectual property rights over the Confidential 

Information whatsoever, beyond those contained in this Agreement. 

3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies thereof.  

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, of 

the Confidential Information provided and any copies made thereof and, so far as is reasonably practicable, 

of the location of such Confidential Information and any copies thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1 return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device 

whatsoever into which it was copied, read or programmed by the Company or on its behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with the 

requirements of clause 3.3.2 above. 

4. ANNOUNCEMENTS  

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective interest 

in the Tender without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired through its dealings 

with the other party for publicity or marketing purposes without the prior written consent of the other 

party. 

5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the termination of any 

discussions or negotiations between the parties regarding the Tender and continue thereafter for a period of 

5 [five] years. 

6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for any other person and 

that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the Tender and 

in complying with the terms of this Agreement. 
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7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing any 

other remedies available to it, either at law or in equity, for any such threatened or actual breach of this 

Agreement, including specific performance, recovery of damages or otherwise. 

8. PRIVACY AND DATA PROTECTION 

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms Section 

14 of the Bill of Rights in connection with this Tender and shall procure that its personnel shall observe 

the provisions of such Act [as applicable] or any amendments and re-enactments thereof and any 

regulations made pursuant thereto. 

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational 

measures in place against unauthorised or unlawful processing of data relating to the Tender and against 

accidental loss or destruction of, or damage to such data held or processed by them. 

9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the prior 

written consent of the other, save that Transnet may assign this Agreement at any time to any member 

of the Transnet Group. 

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a waiver 

of it, nor will any single or partial exercise of it preclude any further exercise or the exercise of any right, 

power or privilege under this Agreement or otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held by a 

court of competent jurisdiction or other applicable authority to be invalid, void or otherwise unenforceable, 

and the remaining provisions shall remain enforceable to the fullest extent permitted by law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on behalf 

of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency between 

the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law and the parties 

irrevocably submit to the exclusive jurisdiction of the South African courts. 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-12: RFP DECLARATION FORM 

 

NAME OF COMPANY: _______________________________________________________ 

 

We ______________________________________________________ do hereby certify that: 

 

1. Transnet has supplied and we have received appropriate tender offers to any/all questions 

(as applicable) which were submitted by ourselves for tender clarification purposes; 

2. we have received all information we deemed necessary for the completion of this Tender; 

3. at no stage have we received additional information relating to the subject matter of this 

tender from Transnet sources, other than information formally received from the 

designated Transnet contact(s) as nominated in the tender documents; 

4. we are satisfied, insofar as our company is concerned, that the processes and procedures 

adopted by Transnet in issuing this tender and the requirements requested from tenderers 

in responding to this tender have been conducted in a fair and transparent manner; and 

5. furthermore, we acknowledge that a direct relationship exists between a family member 

and/or an owner / member / director / partner / shareholder (unlisted companies) of our 

company and an employee or board member of  the Transnet Group as indicated below: 

[Respondent to indicate if this section is not applicable] 

FULL NAME OF OWNER/MEMBER/DIRECTOR/ 

PARTNER/SHAREHOLDER:      ADDRESS: 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

Indicate nature of relationship with Transnet: 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

[Failure to furnish complete and accurate information in this regard may lead to 

the disqualification of your response and may preclude a Respondent from 

doing future business with Transnet] 
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We declare, to the extent that we are aware or become aware of any relationship between 

ourselves and Transnet (other than any existing and appropriate business relationship with 

Transnet) which could unfairly advantage our company in the forthcoming adjudication 

process, we shall notify Transnet immediately in writing of such circumstances. 

6. We accept that any dispute pertaining to this tender will be resolved through 

the Ombudsman process and will be subject to the Terms of Reference of the 

Ombudsman. The Ombudsman process must first be exhausted before judicial 

review of a decision is sought. (Refer “Important Notice to respondents” 

below). 

7. We further accept that Transnet reserves the right to reverse a tender award 

or decision based on the recommendations of the Ombudsman without having 

to follow a formal court process to have such award or decision set aside. 

8. We have acquainted ourselves and agree with the content of T2.2-16 “Service 

Provider Integrity Pact”. 

 

For and on behalf of 

………………………………………………………………………………………………………………………..…… 

duly authorised thereto 

Name: 

Signature: 

Date: 

 

IMPORTANT NOTICE TO TENDERERS 

• Transnet has appointed a Procurement Ombudsman to investigate any material complaint 

in respect of tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a 

Tenderer have any material concern regarding an tender process which meets this value 

threshold, a complaint may be lodged with Transnet’s Procurement Ombudsman for further 

investigation.  

• It is incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference 

for the Transnet Procurement Ombudsman, details of which are available for review at 

Transnet’s website www.transnet.net. 

 

 

http://www.transnet.net/
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• An official complaint form may be downloaded from this website and submitted, together 

with any supporting documentation, within the prescribed period, to 

procurement.ombud@transnet.net 

• For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint 

may be lodged with the Chief Procurement Officer of the relevant Transnet Operating 

Division. 

• All Tenderers should note that a complaint must be made in good faith. If a complaint is 

made in bad faith, Transnet reserves the right to place such a tenderer on its List of 

Excluded Bidders. 

mailto:procurement.ombud@transnet.net
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T2.2-13: REQUEST FOR PROPOSAL – BREACH OF LAW 

 

NAME OF COMPANY: _______________________________________________________ 

 

I / We ___________________________________________________________ do hereby 

certify that I/we have/have not been found guilty during the preceding 5 (five) years of a 

serious breach of law, including but not limited to a breach of the Competition Act, 89 of 

1998, by a court of law, tribunal or other administrative body. The type of breach that the 

Tenderer is required to disclose excludes relatively minor offences or misdemeanours, e.g. 

traffic offences. 

 

Where found guilty of such a serious breach, please disclose: 

 

NATURE OF BREACH: 

____________________________________________________________________________

____________________________________________________________________________

____________________________________________________________________________ 

DATE OF BREACH: 

____________________________________________________________________________ 

 

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any 

Tenderer from the tendering process, should that person or company have been found guilty 

of a serious breach of law, tribunal or regulatory obligation. 

 

Signed on this _____ day of _________________ 20____ 

 

 

 

_______________________ 

SIGNATURE OF TENDER 
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T2.2-14: Certificate of Acquaintance with Tender Documents   

NAME OF TENDERING ENTITY: 

____________________________________________________________________________ 

 

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves 

thoroughly familiar with, and agree with all the conditions governing this RFP. This 

includes those terms and conditions of the Contract, the Supplier Integrity Pact, Non-

Disclosure Agreement etc. contained in any printed form stated to form part of the 

documents thereof, but not limited to those listed in this clause.  

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for 

relief based on an allegation that I/we overlooked any tender/contract condition or failed 

to take it into account for the purpose of calculating my/our offered prices or otherwise. 

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is 

found not to be true and complete in every respect. 

4. For the purposes of this Certificate and the accompanying Tender, I/we understand that 

the word “competitor” shall include any individual or organisation, other than the 

Tenderer, whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on 

their qualifications, abilities or experience; and 

c) provides the same Services as the Tenderer and/or is in the same line of business 

as the Tenderer 

5. The Tenderer has arrived at the accompanying Tender independently from, and without 

consultation, communication, agreement or arrangement with any competitor.  However 

communication between partners in a joint venture or consortium will not be construed 

as collusive Tendering. 

6. In particular, without limiting the generality of paragraph 5 above, there has been no 

consultation, communication, agreement or arrangement with any competitor 

regarding: 

a) prices;   

b) geographical area where Services will be rendered [market allocation]   
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c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a tender which does not meet the specifications and conditions 

of the tender; or 

f) Tendering with the intention not winning the tender. 

  

7. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the Services to which this tender relates.  

8. The terms of the accompanying tender have not been, and will not be, disclosed by the 

Tenderer, directly or indirectly, to any competitor, prior to the date and time of the 

official tender opening or of the awarding of the contract. 

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided 

to combat any restrictive practices related to tenders and contracts, tenders that are 

suspicious will be reported to the Competition Commission for investigation and possible 

imposition of administrative penalties in terms of section 59 of the Competition Act No 

89 of 1998 and/or may be reported to the National Prosecuting Authority [NPA] for 

criminal investigation. In addition, Tenderers that submit suspicious tenders may be 

restricted from conducting business with the public sector for a period not exceeding 10 

[ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 

2004 or any other applicable legislation. 

 

Signed on this   _____   day of   ___________________20___ 

 

 

_____________________________     

SIGNATURE OF TENDERER   
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T2.2-15: Service Provider Integrity Pact 

Important Note: All potential tenderers must read this document and certify in the 

RFP Declaration Form that that have acquainted themselves with, and agree with 

the content.  

The contract with the successful tenderer will automatically incorporate this 

Integrity Pact and shall be deemed as part of the final concluded contract. 

INTEGRITY PACT 

Between 

TRANSNET SOC LTD 

Registration Number: 1990/000900/30 

(“Transnet”) 

And ………………………………………………………….. 

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 
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PREAMBLE 
 
Transnet values full compliance with all relevant laws and regulations, ethical standards and 

the principles of economical use of resources, fairness and transparency in its relations with 

its Tenderers/Service Providers/Contractors. 

In order to achieve these goals, Transnet and the Tenderer/Service Provider/Contractor 

hereby enter into this agreement hereinafter referred to as the “Integrity Pact” which will form 

part of the Tenderer’s/Service Provider’s/Contractor’s application for registration with Transnet 

as a vendor. 

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, 

fraud and corruption by following a system that is fair, transparent and free from any undue 

influence prior to, during and subsequent to the currency of any procurement and/or reverse 

logistics event and any further contract to be entered into between the Parties, relating to 

such event. 

All Tenderers/Service Providers/Contractor’s will be required to sign and comply with 

undertakings contained in this Integrity Pact, should they want to be registered as a Transnet 

vendor. 

1 OBJECTIVES 

1.1 Transnet and the Tenderer/Service Provider/Contractor agree to enter into this 

Integrity Pact, to avoid all forms of dishonesty, fraud and corruption including 

practices that are anti-competitive in nature, negotiations made in bad faith and 

under-pricing by following a system that is fair, transparent and free from any 

influence/unprejudiced dealings prior to, during and subsequent to the currency 

of the contract to be entered into with a view to: 

a) Enable Transnet to obtain the desired contract at a reasonable and 

competitive price in conformity to the defined specifications of the works, 

goods and services; and 

b) Enable Tenderers/Service Providers/Contractors to abstain from bribing or 

participating in any corrupt practice in order to secure the contract. 

2 COMMITMENTS OF TRANSNET 

 

Transnet commits to take all measures necessary to prevent dishonesty, fraud and 

corruption and to observe the following principles: 

2.1 Transnet hereby undertakes that no employee of Transnet connected directly or 

indirectly with the sourcing event and ensuing contract, will demand, take a 

promise for or accept directly or through intermediaries any bribe, consideration, 

gift, reward, favour or any material or immaterial benefit or any other advantage 

from the Tenderer, either for themselves or for any person, organisation or third 

party related to the contract in exchange for an advantage in the tendering 
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process, Tender evaluation, contracting or implementation process related to any 

contract. 

2.2 Transnet will, during the registration and tendering process treat all Tenderers/ 

Service Providers/Contractor with equity, transparency and fairness.  Transnet 

will in particular, before and during the registration process, provide to all 

Tenderers/  Service Providers/Contractors the same information and will not 

provide to any Tenderers/Service Providers/Contractors confidential/additional 

information through which the Tenderers/Service Providers/Contractors could 

obtain an advantage in relation to any tendering process. 

2.3 Transnet further confirms that its employees will not favour any prospective 

Tenderers/Service Providers/Contractors in any form that could afford an undue 

advantage to a particular Tenderer during the tendering stage, and will further 

treat all Tenderers/Service Providers/Contractors participating in the tendering 

process in a fair manner. 

2.4 Transnet will exclude from the tender process such employees who have any 

personal interest in the Tenderers/Service Providers/Contractors participating in 

the tendering process. 

3 OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER 

3.1 Transnet has a ‘Zero Gifts’ Policy. No employee is allowed to accept gifts, 

favours or benefits. 

a) Transnet officials and employees shall not solicit, give or accept, or from 

agreeing to solicit, give, accept or receive directly or indirectly, any gift, 

gratuity, favour, entertainment, loan, or anything of monetary value, from any 

person or juridical entities in the course of official duties or in connection with 

any operation being managed by, or any transaction which may be affected by 

the functions of their office. 

b) Transnet officials and employees shall not solicit or accept gifts of any kind, 

from vendors, suppliers, customers, potential employees, potential vendors, 

and suppliers, or any other individual or organisation irrespective of the value. 

c) Under no circumstances should gifts, business courtesies or hospitality 

packages be accepted from or given to prospective suppliers participating in a 

tender process at the respective employee’s Operating Division, regardless of 

retail value. 

d) Gratuities, bribes or kickbacks of any kind must never be solicited, accepted or 

offered, either directly or indirectly. This includes money, loans, equity, special 

privileges, personal favours, benefit or services. Such favours will be considered 

to constitute corruption. 
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3.2 The Tenderer/Service Provider/Contractor commits itself to take all measures 

necessary to prevent corrupt practices, unfair means and illegal activities during 

any stage of its Tender or during any ensuing contract stage in order to secure 

the contract or in furtherance to secure it and in particular the Tenderer/Service 

Provider/Contractor commits to the following: 

a) The Tenderer/Service Provider/Contractor will not, directly or through any 

other person or firm, offer, promise or give to Transnet or to any of 

Transnet’s employees involved in the tendering process or to any third 

person any material or other benefit or payment, in order to obtain in 

exchange an advantage during the tendering process; and 

b) The Tenderer/Service Provider/Contractor will not offer, directly or through 

intermediaries, any bribe, gift, consideration, reward, favour, any material 

or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any employee of Transnet, connected directly or indirectly 

with the tendering process, or to any person, organisation or third party 

related to the contract in exchange for any advantage in the tendering, 

evaluation, contracting and implementation of the contract. 

3.3 The Tenderer/Service Provider/Contractor will not collude with other parties 

interested in the contract to preclude a competitive Tender price, impair the 

transparency, fairness and progress of the tendering process, Tender evaluation, 

contracting and implementation of the contract.  The Tenderer / Service Provider 

further commits itself to delivering against all agreed upon conditions as 

stipulated within the contract. 

3.4 The Tenderer/Service Provider/Contractor will not enter into any illegal or 

dishonest agreement or understanding, whether formal or informal with other 

Tenderers/Service Providers/Contractors. This applies in particular to 

certifications, submissions or non-submission of documents or actions that are 

restrictive or to introduce cartels into the tendering process. 

3.5 The Tenderer/Service Provider/Contractor will not commit any criminal offence 

under the relevant anti-corruption laws of South Africa or any other country.  

Furthermore, the Tenderer/Service Provider/Contractor will not use for 

illegitimate purposes or for restrictive purposes or personal gain, or pass on to 

others, any information provided by Transnet as part of the business relationship, 

regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 

3.6 A Tenderer/Service Provider/Contractor of foreign origin shall disclose the name 

and address of its agents or representatives in South Africa, if any, involved 

directly or indirectly in the registration or tendering process.  Similarly, the 

Tenderer / Service Provider / Contractor of South African nationality shall furnish 
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the name and address of the foreign principals, if any, involved directly or 

indirectly in the registration or tendering process. 

3.7 The Tenderer/Service Provider/Contractor will not misrepresent facts or furnish 

false or forged documents or information in order to influence the tendering 

process to the advantage of the Tenderer/Service Provider/Contractor or 

detriment of Transnet or other competitors. 

3.8 Transnet may require the Tenderer/Service Provider/Contractor to furnish 

Transnet with a copy of its code of conduct. Such code of conduct must address 

the compliance programme for the implementation of the code of conduct and 

reject the use of bribes and other dishonest and unethical conduct. 

3.9 The Tenderer/Service Provider/Contractor will not instigate third persons to 

commit offences outlined above or be an accessory to such offences. 

3.10 The Tenderer/Service Provider/Contractor confirms that they will uphold the ten 

principles of the United Nations Global Compact (UNGC) in the fields of Human 

Rights, Labour, Anti-Corruption and the Environment when undertaking business 

with Transnet as follows: 

a) Human Rights 

• Principle 1: Businesses should support and respect the protection of 

internationally proclaimed human rights; and 

•  Principle 2: make sure that they are not complicit in human rights abuses.   

b) Labour 

• Principle 3: Businesses should uphold the freedom of association and the 

effective recognition of the right to collective bargaining; 

• Principle 4: the elimination of all forms of forced and compulsory labour; 

• Principle 5: the effective abolition of child labour; and 

• Principle 6: the elimination of discrimination in respect of employment and 

occupation.   

c) Environment 

• Principle 7: Businesses should support a precautionary approach to 

environmental challenges; 

• Principle 8: undertake initiatives to promote greater environmental responsibility; 

and 
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• Principle 9: encourage the development and diffusion of environmentally 

friendly technologies.    

d) Anti-Corruption 

• Principle 10: Businesses should work against corruption in all its forms, 

including extortion and bribery. 

4 INDEPENDENT TENDERING 

4.1 For the purposes of that Certificate in relation to any submitted Tender, the 
Tenderer declares to fully understand that the word “competitor” shall include 
any individual or organisation, other than the Tenderer, whether or not affiliated 
with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, 

based on their qualifications, abilities or experience; and 

c) provides the same Goods and Services as the Tenderer and/or is in the same 

line of business as the Tenderer. 

4.2 The Tenderer has arrived at his submitted Tender independently from, and 

without consultation, communication, agreement or arrangement with any 

competitor. However communication between partners in a joint venture or 

consortium will not be construed as collusive tendering.  

4.3 In particular, without limiting the generality of paragraph 5 above, there has 

been no consultation, communication, agreement or arrangement with any 

competitor regarding: 

a) prices; 

b) geographical area where Goods or Services will be rendered [market 

allocation];  

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a Tender which does not meet the specifications and 

conditions of the RFP; or 

f) tendering with the intention of not winning the Tender. 

4.4 In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications 

and conditions or delivery particulars of the Goods or Services to which his/her 

tender relates.  
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4.5 The terms of the Tender as submitted have not been, and will not be, disclosed 

by the Tenderer, directly or indirectly, to any competitor, prior to the date and 

time of the official Tender opening or of the awarding of the contract. 

4.6 Tenderers are aware that, in addition and without prejudice to any other remedy 

provided to combat any restrictive practices related to Tenders and contracts, 

Tenders that are suspicious will be reported to the Competition Commission for 

investigation and possible imposition of administrative penalties in terms of 

section 59 of the Competition Act No 89 of 1998 and/or may be reported to the 

National Prosecuting Authority [NPA] for criminal investigation and/or may be 

restricted from conducting business with the public sector for a period not 

exceeding 10 [ten] years in terms of the Prevention and Combating of Corrupt 

Activities Act No 12 of 2004 or any other applicable legislation. 

4.7 Should the Tenderer find any terms or conditions stipulated in any of the relevant 

documents quoted in the Tender unacceptable, it should indicate which 

conditions are unacceptable and offer alternatives by written submission on its 

company letterhead, attached to its submitted Tender.  Any such submission 

shall be subject to review by Transnet’s Legal Counsel who shall determine 

whether the proposed alternative(s) are acceptable or otherwise, as the case 

may be. 

5 DISQUALIFICATION FROM TENDERING PROCESS 

5.1 If the Tenderer/Service Provider/Contractor has committed a transgression 

through a violation of section 3 of this Integrity Pact or in any other form such 

as to put its reliability or credibility as a Tenderer/Service Provider/Contractor 

into question, Transnet may reject the Tenderer’s / Service Provider’s / 

Contractor’s application from the registration or tendering process and remove 

the Tenderer/Service Provider/Contractor from its database, if already 

registered. 

5.2 If the Tenderer/Service Provider/Contractor has committed a transgression 

through a violation of section 3, or any material violation, such as to put its 

reliability or credibility into question. Transnet may after following due 

procedures and at its own discretion also exclude the Tenderer/Service Provider 

/Contractor from future tendering processes.  The imposition and duration of the 

exclusion will be determined by the severity of the transgression. The severity 

will be determined by the circumstances of the case, which will include amongst 

others the number of transgressions, the position of the transgressors within the 

company hierarchy of the Tenderer/Service Provider/Contractor and the amount 

of the damage.  The exclusion will be imposed for up to a maximum of 10 (ten) 

years.  However, Transnet reserves the right to impose a longer period of 

exclusion, depending on the gravity of the misconduct. 
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5.3 If the Tenderer/Service Provider/Contractor can prove that it has restored the 

damage caused by it and has installed a suitable corruption prevention system, 

or taken other remedial measures as the circumstances of the case may require, 

Transnet may at its own discretion revoke the exclusion or suspend the imposed 

penalty. 

6 TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST) 

6.1 The process of restriction is used to exclude a company/person from conducting 

future business with Transnet and other organs of state for a specified period. No 

Tender shall be awarded to a Tenderer whose name (or any of its members, 

directors, partners or trustees) appear on the Register of Tender Defaulters kept 

by National Treasury, or who have been placed on National Treasury’s List of 

Restricted Suppliers. Transnet reserves the right to withdraw an award, or cancel 

a contract concluded with a Tenderer should it be established, at any time, that a 

tenderer has been restricted with National Treasury by another government 

institution. 

6.2 All the stipulations on Transnet’s restriction process as laid down in Transnet’s 

Supply Chain Policy and Procurement Procedures Manual (CPM included) are 

included herein by way of reference. Below follows a condensed summary of this 

restriction procedure. 

6.3 On completion of the restriction procedure, Transnet will submit the restricted 

entity’s details (including the identity number of the individuals and registration 

number of the entity) to National Treasury for placement on National Treasury’s 

Database of Restricted Suppliers for the specified period of exclusion. National 

Treasury will make the final decision on whether to restrict an entity from doing 

business with any organ of state for a period not exceeding 10 years and place 

the entity concerned on the Database of Restricted Suppliers published on its 

official website. 

6.4 The decision to restrict is based on one of the grounds for restriction. The standard 

of proof to commence the restriction process is whether a “prima facie” (i.e. on 

the face of it) case has been established. 

6.5 Depending on the seriousness of the misconduct and the strategic importance of 

the Goods/Services, in addition to restricting a company/person from future 

business, Transnet may decide to terminate some or all existing contracts with the 

company/person as well.  

6.6 A Service Provider or Contractor to Transnet may not subcontract any portion of 

the contract to a blacklisted company. 
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6.7 Grounds for blacklisting include: If any person/Enterprise which has submitted a 

Tender, concluded a contract, or, in the capacity of agent or subcontractor, has 

been associated with such Tender or contract: 

a) Has, in bad faith, withdrawn such Tender after the advertised closing date 

and time for the receipt of Tenders; 

b) has, after being notified of the acceptance of his Tender, failed or refused 

to sign a contract when called upon to do so in terms of any condition 

forming part of the Tender documents;  

c) has carried out any contract resulting from such Tender in an unsatisfactory 

manner or has breached any condition of the contract;  

d) has offered, promised or given a bribe in relation to the obtaining or 

execution of the contract;  

e) has acted in a fraudulent or improper manner or in bad faith towards 

Transnet or any Government Department or towards any public body, 

Enterprise or person;  

f) has made any incorrect statement in a certificate or other communication 

with regard to the Local Content of his Goods or his B-BBEE status and is 

unable to prove to the satisfaction of Transnet that: 

(i) he made the statement in good faith honestly believing it to be correct; 

and 

(ii) before making such statement he took all reasonable steps to satisfy 

himself of its correctness; 

g) caused Transnet damage, or to incur costs in order to meet the contractor’s 

requirements and which could not be recovered from the contractor;  

h) has litigated against Transnet in bad faith.  

6.8 Grounds for blacklisting include a company/person recorded as being a company 

or person prohibited from doing business with the public sector on National 

Treasury’s database of Restricted Service Providers or Register of Tender 

Defaulters. 

6.9 Companies associated with the person/s guilty of misconduct (i.e. entities 

owned, controlled or managed by such persons), any companies subsequently 

formed by the person(s) guilty of the misconduct and/or an existing company 

where such person(s) acquires a controlling stake may be considered for 

blacklisting. The decision to extend the blacklist to associated companies will be 

at the sole discretion of Transnet. 
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7 PREVIOUS TRANSGRESSIONS 

7.1 The Tenderer/Service Provider/Contractor hereby declares that no previous 

transgressions resulting in a serious breach of any law, including but not limited 

to, corruption, fraud, theft, extortion and contraventions of the Competition Act 

89 of 1998, which occurred in the last 5 (five) years with any other public sector 

undertaking, government department or private sector company that could 

justify its exclusion from its registration on the Tenderer’s/Service 

Provider’s/Contractor’s database or any tendering process. 

7.2 If it is found to be that the Tenderer/Service Provider/Contractor made an 

incorrect statement on this subject, the Tenderer/Service Provider/Contractor 

can be rejected from the registration process or removed from the Tenderer/ 

Service Provider/Contractor database, if already registered, for such reason 

(refer to the Breach of Law Returnable Form contained in the document.) 

8 SANCTIONS FOR VIOLATIONS 

8.1 Transnet shall also take all or any one of the following actions, wherever required 

to: 

a) Immediately exclude the Tenderer/Service Provider/Contractor from the tendering 

process or call off the pre-contract negotiations without giving any compensation 

the Tenderer/Service Provider/Contractor.  However, the proceedings with the 

other Tenderer/ Service Provider/Contractor may continue; 

b) Immediately cancel the contract, if already awarded or signed, without giving any 

compensation to the Tenderer/Service Provider/Contractor; 

c) Recover all sums already paid by Transnet; 

d) Encash the advance bank guarantee and performance bond or warranty bond, if 

furnished by the Tenderer/Service Provider/Contractor, in order to recover the 

payments, already made by Transnet, along with interest; 

e) Cancel all or any other contracts with the Tenderer/Service Provider/Contractor; 

and 

f) Exclude the Tenderer/ Service Provider/Contractor from entering into any Tender 

with Transnet in future. 

9 CONFLICTS OF INTEREST 

9.1 A conflict of interest includes, inter alia, a situation in which: 

a)  A Transnet employee has a personal financial interest in a tendering / supplying 

entity; and 

b) A Transnet employee has private interests or personal considerations or has an 

affiliation or a relationship which affects, or may affect, or may be perceived to 

affect his / her judgment in action in the best interest of Transnet, or could affect 

the employee’s motivations for acting in a particular manner, or which could result 

in, or be perceived as favouritism or nepotism. 
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9.2 A Transnet employee uses his / her position, or privileges or information obtained 

while acting in the capacity as an employee for: 

a)  Private gain or advancement; or 

b)  The expectation of private gain, or advancement, or any other advantage accruing 

to the employee must be declared in a prescribed form. 

Thus, conflicts of interest of any Tender committee member or any person 

involved in the sourcing process must be declared in a prescribed form. 

9.3 If a Tenderer/Service Provider/Contractor has or becomes aware of a conflict of 

interest i.e. a family, business and / or social relationship between its owner(s)/ 

member(s)/director(s)/partner(s)/shareholder(s) and a Transnet employee/ 

member of Transnet’s Board of Directors in respect of a Tender which will be 

considered for the Tender process, the Tenderer/Service Provider/ Contractor: 

a)  must disclose the interest and its general nature, in the Request for Proposal 

(“RFX”) declaration form; or 

b) must notify Transnet immediately in writing once the circumstances has arisen. 

9.4 The Tenderer/Service Provider/Contractor shall not lend to or borrow any money 

from or enter into any monetary dealings or transactions, directly or indirectly, 

with any committee member or any person involved in the sourcing process, 

where this is done, Transnet shall be entitled forthwith to rescind the contract 

and all other contracts with the Tenderer/Service Provider/Contractor. 

10 DISPUTE RESOLUTION 

10.1 Transnet recognises that trust and good faith are pivotal to its relationship with 

its Tenderer / Service Provider / Contractor.  When a dispute arises between 

Transnet and its Tenderer / Service Provider / Contractor, the parties should use 

their best endeavours to resolve the dispute in an amicable manner, whenever 

possible.  Litigation in bad faith negates the principles of trust and good faith on 

which commercial relationships are based.  Accordingly, following a blacklisting 

process as mentioned in paragraph 6 above, Transnet will not do business with 

a company that litigates against it in bad faith or is involved in any action that 

reflects bad faith on its part.  Litigation in bad faith includes, but is not limited to 

the following instances: 

a)  Vexatious proceedings: these are frivolous proceedings which have been 

instituted without proper grounds; 

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement 

either in giving evidence or on an affidavit; 

c)  Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes 

allegations regarding a senior Transnet employee which are without proper 

foundation, scandalous, abusive or defamatory; and 
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d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses 

the court process in order to gain a competitive advantage during a Tender 

process. 

11 GENERAL 

11.1 This Integrity Pact is governed by and interpreted in accordance with the laws 

of the Republic of South Africa. 

11.2 The actions stipulated in this Integrity Pact are without prejudice to any other 

legal action that may follow in accordance with the provisions of the law relating 

to any civil or criminal proceedings. 

11.3 The validity of this Integrity Pact shall cover all the tendering processes and will 

be valid for an indefinite period unless cancelled by either Party. 

11.4 Should one or several provisions of this Integrity Pact turn out to be invalid the 

remainder of this Integrity Pact remains valid. 

11.5 Should a Tenderer/Service Provider/Contractor be confronted with dishonest, 

fraudulent or corruptive behaviour of one or more Transnet employees, Transnet 

expects its Tenderer/Service Provider/Contractor to report this behaviour directly 

to a senior Transnet official/employee or alternatively by using Transnet’s “Tip-

Off Anonymous” hotline number 0800 003 056, whereby your confidentiality is 

guaranteed. 

The Parties hereby declare that each of them has read and understood the clauses of 

this Integrity Pact and shall abide by it.  To the best of the Parties’ knowledge and belief, 

the information provided in this Integrity Pact is true and correct. 

 

I ……………………………………….. duly authorised by the tendering entity, hereby certify 

that the tendering entity are fully acquainted with the contents of the Integrity Pact 

and further agree to abide by it in full. 

 

Signature ………………………………… 

Date ………………………………………..      
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T2.2-16: Supplier Code of Conduct 

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods 

and obtaining services.  This however must be done in an open and fair manner that supports 

and drives a competitive economy.  Underpinning our process are several acts and policies that 

any supplier dealing with Transnet must understand and support.  These are: 

• The Transnet Procurement Policy – A guide for Tenderers. 

• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply 

Chain Management):  fair, equitable, transparent, competitive and cost effective; 

• The Public Finance Management Act (PFMA); 

• The Broad Based Black Economic Empowerment Act (BBBEE) 

• The Prevention and Combating of Corrupt Activities Act (PRECCA); and 

• The Construction Industry Development Board Act (CIDB Act). 

This code of conduct has been included in this contract to formally appraise Transnet Suppliers 

of Transnet’s expectations regarding behaviour and conduct of its Suppliers. 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, 

actively competing in the logistics industry. Our aim is to become a world class, profitable, 

logistics organisation. As such, our transformation is focused on adopting a performance culture 

and to adopt behaviours that will enable this transformation. 

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it 

expects its suppliers to act in a similar manner. 

• Transnet and its employees will follow the laws of this country and keep accurate 

business records that reflect actual transactions with, and payments to, our 

suppliers. 

• Employees must not accept or request money or anything of value, directly or 

indirectly, from suppliers. 

• Employees may not receive anything that is calculated to: 

- Illegally influence their judgement or conduct or to ensure the desired outcome 

of a sourcing activity;  
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- Win or retain business or to influence any act or decision of any person involved 

in sourcing decisions; or 

- Gain an improper advantage. 

• There may be times when a supplier is confronted with fraudulent or corrupt 

behaviour of Transnet employees.  We expect our Suppliers to use our “Tip-offs 

Anonymous” Hot line to report these acts.  (0800 003 056). 

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive 

enterprise. 

• Suppliers are expected to comply with all applicable laws and regulations regarding 

fair competition and antitrust practices. 

• Transnet does not engage with non-value adding agents or representatives solely 

for the purpose of increasing BBBEE spend (fronting). 

3. Transnet’s relationship with suppliers requires us to clearly define 

requirements, to exchange information and share mutual benefits. 

• Generally, suppliers have their own business standards and regulations.  Although 

Transnet cannot control the actions of our suppliers, we will not tolerate any illegal 

activities.  These include, but are not limited to: 

- Misrepresentation of their product (origin of manufacture, specifications, 

intellectual property rights, etc); 

- Collusion; 

- Failure to disclose accurate information required during the sourcing activity 

(ownership, financial situation, BBBEE status, etc.); 

- Corrupt activities listed above; and 

- Harassment, intimidation or other aggressive actions towards Transnet 

employees. 

• Suppliers must be evaluated and approved before any materials, components, 

products or services are purchased from them.  Rigorous due diligence is conducted 

and the supplier is expected to participate in an honest and straight forward manner. 

• Suppliers must record and report facts accurately, honestly and objectively.  

Financial records must be accurate in all material respects. 



  
TRANSNET FREIGHT RAIL   
ENQUIRY NUMBER: WRAC-SLD-42371 
DESCRIPTION OF THE SERVICES: SUPPLY INSTALLATION AND UPGRADING OF 350KVA MOTOR ALTERNATOR (MA) SET  
TO 500KVA MOTOR ALTERNATOR (MA) SET IN HALWEG AT UPINGTON DEPOT UNDER ORE CORRIDOR. 

CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 3 of 3 T2.2-16: Supplier Code of Conduct 
 
 
 
  

Conflicts of Interest 

A conflict of interest arises when personal interests or activities influence (or appear to 

influence) the ability to act in the best interests of Transnet SOC Limited. 

• Doing business with family members. 

• Having a financial interest in another company in our industry 

 

Where possible, contracts will be negotiated to include the above in the terms of such contracts. 

To the extent such terms are not included in contractual obligations and any of the above code 

is breached, then Transnet reserves its right to review doing business with these suppliers. 

 

I,  

 

 of 
 

 (insert name of Director or as per 

Authority Resolution from Board of 

Directors) 

 (insert name of Company) 

 

 

hereby acknowledge having read, understood and agree to the terms and conditions set out in 

the “Transnet Supplier Code of Conduct.” 

 

Signed this on day  ___________________________ at 

________________________________ 

 

 

 

_________________________ 

Signature 
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T2.2-17: Agreement in terms of Protection of Personal Information 
Act, 4 of 2013 (“POPIA”) 
 

1. PREAMBLE AND INTRODUCTION 

 

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information Act, 4 of 

2013 (“POPIA”) are included as forming part of the terms and conditions of this contract. 

 

2. PROTECTION OF PERSONAL INFORMATION 

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of 

Person information act, No. of 2013 ”(POPIA”):  

consent; data subject; electronic communication; information officer; operator; person; personal 

information; processing; record; Regulator; responsible party; special information; as well as any 

terms derived from these terms. 

2.2. The Operator will process all information by the Transnet in terms of the requirements contemplated 

in  Section 4(1) of the POPIA: 

Accountability; Processing limitation; Purpose specification; Further processing limitation; 

Information quality; Openness; Security safeguards and Data subject participation. 

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet  and the 

information of a third party that will be processed pursuant to this Agreement , the Operator is 

(.............................................................. insert name of Tenderer/Contractor) hereinafter 

Operator and the Data subject is “Transnet”. Operator will process personal information only with 

the knowledge and authorisation of Transnet and will treat personal information and the information 

of a third party which comes to its knowledge as confidential and will not disclose it, unless so 

required by law or subject to the exceptions contained in the POPIA.  

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its information 

as contained in this Agreement and the Operator is required to comply with all prescripts as detailed 

in the POPIA relating to all information concerning Transnet. 

2.5. In terms of this Agreement, the Operator acknowledges that it will obtain and have access to 

personal information of Transnet and the information of a third party and agrees that it shall only 

process the information disclosed by Transnet in terms of this Agreement and only for the purposes 

as detailed in this Agreement and in accordance with any applicable law. 

2.6. Should there be a need for the Operator to process the personal information and the information of 

a third party in a way that is not agreed to in this Agreement, the Operator must request consent 
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from Transnet to the processing of its personal information or and the information of a third party 

in a manner other than that it was collected for, which consent cannot be unreasonably withheld.   

2.7. Furthermore, the Operator will not otherwise modify, amend or alter any personal information and 

the information of a third party submitted by Transnet or disclose or permit the disclosure of any 

personal information and the information of a third party to any third party without prior written 

consent from Transnet.  

2.8. The Operator shall, at all times, ensure compliance with any applicable laws put in place and 

maintain sufficient measures, policies and systems to manage and secure against all forms of risks 

to any information that may be shared or accessed pursuant to the services offered to Transnet in 

terms of this Agreement (physically, through a computer or any other form of electronic 

communication).  

2.9. The Operator shall notify Transnet in writing of any unauthorised access to personal information 

and the information of a third party , cybercrimes or suspected cybercrimes, in its knowledge and 

report such crimes or suspected crimes to the relevant authorities in accordance with applicable 

laws, after becoming aware of such crimes or suspected crime. The Operator must inform Transnet 

of the breach as soon as it has occurred to allow Transnet to take all necessary remedial steps to 

mitigate the extent of the loss or compromise of personal information and the information of a third 

party and to restore the integrity of the affected personal information as quickly as is possible.  

2.10.  Transnet may, in writing, request the Operator to confirm and/or make available any personal 

information and the information of a third party in its possession in relation to Transnet  and if such 

personal information has been accessed by third parties and the identity thereof in terms of the 

POPIA.  

2.11. Transnet may further request that the  Operator correct, delete, destroy, withdraw consent or object 

to the processing of any personal information and the information of a third party relating to the 

Transnet or a third party in the Operator’s s possession in terms of the provision of the POPIA and  

utilizing Form 2 of the POPIA Regulations . 

2.12. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it has 

adequate measures in place to provide protection of the personal information and the information 

of a third party given to it by Transnet in line with the 8 conditions of the POPIA and that it will 

provide to Transnet satisfactory evidence of these measures whenever called upon to do so by 

Transnet. 

The Operator is required to provide confirmation that all measures in terms of the POPIA are 

in place when processing personal information and the information of a third party received 

from Transnet: 
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YES   NO  

 

2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to process 

personal information in line with the requirements of the POPIA. The Operator will be subject to any 

civil or criminal action, administrative fines or other penalty or loss that may arise as a result of the 

processing of any personal information that Transnet submitted to it. 

 

2.14. Should a Tenderer have any complaints or objections to processing of its personal information, by 

Transnet, the Tenderer can submit a complaint to the Information Regulator on 

https://www.justice.gov.za/inforeg/, click on contact us, click on complaints.IR@justice.gov.za 

 

3. SOLE AGREEMENT 

3.1. The Agreement, constitute the sole agreement between the parties relating to the subject matter 

referred to in paragraph 1.1 of this and no amendment/variation/change shall be of any force and 

effect unless reduced to writing and signed by or on behalf of both parties. 

 

 

Signed at ____________________ on this ______day of _____________________ 2021 

Name: _________________________ 

Title: _________________________ 

Signature:   ______________________ 

…………………………………………………. (Pty) Ltd 

(Operator) 

Authorised signatory for and on behalf of ………………………………………………….. (Pty) Ltd who warrants that 

he/she is duly authorised to sign this Agreement. 

AS WITNESSES: 

 

1. Name: ________________________            Signature:  _______________________ 

 

2. Name: ________________________   Signature:  _______________________ 

  

https://www.justice.gov.za/inforeg/
https://owa.justice.gov.za/owa/redir.aspx?C=Vk7vfuiglJIRD2HwpsUfa_fY0BgFmszRLMKYQyM258la4yFS_0fYCA..&URL=mailto%3acomplaints.IR%40justice.gov.za
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T2.2-18: Insurance provided by the Contractor 

Clause 83.1 in NEC3 Term Service Contract (June 2005)(amended June 2006 and April 2013) 

requires that the Contractor provides the insurance stated in the insurance table except any 

insurance which the Employer is to provide as stated in the Contract Data. 

Please provide the following details for insurance which the Contractor is still to provide. 

Notwithstanding this information all costs related to insurance are deemed included in the 

tenderer’s rates and prices.  

Insurance against 

(See clause 83.1 of the TSC) 

Name of Insurance 
Company 

Cover  Premium 

Liability for death of or bodily injury to 
employees of the Contractor arising out of 
and in the course of their employment in 
connection with this contract 

   

Motor Vehicle Liability Insurance comprising 
(as a minimum) "Balance of Third Party" 
Risks including Passenger and Unauthorised 
Passenger Liability indemnity with a minimum 
indemnity limit of R5 000 000. 

   

Insurance in respect of loss of or damage to 
own property and equipment.  

   

(Other)    
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C1.1 Form of Offer & Acceptance 
 

Offer 
 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 

 

SUPPLY INSTALLATION AND UPGRADING OF 350KVA MOTOR ALTERNATOR (MA) SET  
TO 500KVA MOTOR ALTERNATOR (MA) SET IN HALWEG AT UPINGTON DEPOT UNDER 
ORE CORRIDOR. 
 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 

and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 

Conditions of Tender. 
 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under 

the contract including compliance with all its terms and conditions according to their true intent and meaning 

for an amount to be determined in accordance with the conditions of contract identified in the Contract 
Data.  
 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

(in words)  
 

 
 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 

whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 

in the Contract Data. 
 
 

Signature(s) 
 

   

Name(s) 

 

   

Capacity 

 

   

For the 
Tenderer: 

 

 

 
Name & 

signature of 
witness 

(Insert name and address of 
organisation) 

  
 

Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 

accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s 
Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions 

contained in this agreement and in the contract that is the subject of this agreement. 
 

The terms of the contract, are contained in:  

 
Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

 
Part C2  Pricing Data 

 

Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 

 

 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 

listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer 
and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 

attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from 
said documents are valid unless contained in this Schedule. 

 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to 

arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation 
to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date 

this agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms 

shall constitute a repudiation of this agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date of award.  
 

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the 
Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 

shall constitute a binding contract between the Parties. 

 
 

Signature(s) 
 

   

Name(s)  

 

  

Capacity 
 

   

for the 
Employer 

 

 

 
Name & 

signature of 

witness 

(Insert name and address of 
organisation) 

  
 

Date 

 

 
. 
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Schedule of Deviations  
 

No. Subject Details 

1             

2             

3             

4             

5             

   

 
 

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to 

the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as 
any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 

during this process of Offer and Acceptance.   

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 

period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Form shall have any meaning or effect in the contract between the parties arising from this 

Agreement.  
 
 
 For the Tenderer: 

 

 For the Employer 
 

Signature 

 

   

Name  
 

  

Capacity 
 

   

On behalf 

of 

(Insert name and address of organisation) 
 
 

 

 (Insert name and address of organisation) 
 

Name & 
signature 

of witness 

   

 
Date 
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T2.2-19: Three (3) years audited financial statements 

 

Attached to this schedule is the last three (3) years audited financial statements of the 

single tenderer/members of the Joint Venture. 

 

NAME OF COMPANY/IES and INDEX OF ATTACHMENTS:  

...............................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

............................................................................................................................................... 

.......................................................................................................................................................

.......................................................................................................................................................

...................................................................................................................................................... 
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Part one - Data provided by the Employer 
 

 
Clause Statement Data 

1 General 
 

 The conditions of contract are the core 
clauses and the clauses for main Option: 

 

  
A: Priced contract with price list 

  
  

 
dispute resolution Option W1: Dispute resolution procedure 

 
and secondary Options 

 

    

  
X2: Changes in the law 

  
Z: Additional conditions of contract 

 
of the NEC3 Term Service Contract (June 

2005) (and amended June 2006 and April 
2013) 

 

10.1 The Employer is: Transnet SOC Ltd 

 Address Registered address: 
Transnet Corporate Centre 

 138 Eloff Street 

 Braamfontein 

 Johannesburg 

 2000 

 
Having elected its Contractual Address for 

the purposes of this contract as: 

 
1 Robinson Street, Station 

Building, Upington, 8801 

 
Tel No. 054 338 3447 

C1.2 Contract Data 
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10.1 The Service Manager is (name): Prince Mbele 

 
Address 1 Robinson Street, Station 

Building, Upington, 8801 

 
Tel 054 338 3447 

 
e-mail Prince.Mbele@transnet.net  

11.2(2) The Affected Property is HALWEG 

11.2(13) The service is SUPPLY, INSTALLATION AND UPGRADING 
OF 350KVA MOTOR ALTERNATOR (MA) SET  

TO 500KVA MOTOR ALTERNATOR (MA) SET 

IN HALWEG AT UPINGTON DEPOT UNDER 
ORE CORRIDOR. 

11.2(14) The following matters will be included in 

the Risk Register 

1.Handling of materials, tools and equipment 

under "Live" OHTE 

2.Servicing of Electrical Panels as per the 

checklist and instructions BBD 9855, BBD 
9865, BBD 9862 

3.Working and testing of motors and 
generators 

11.2(15) The Service Information is in SUPPLY INSTALLATION AND UPGRADING 
OF 350KVA MOTOR ALTERNATOR (MA) SET  

TO 500KVA MOTOR ALTERNATOR (MA) SET 
IN HALWEG AT UPINGTON DEPOT UNDER 

ORE CORRIDOR 

12.2 The law of the contract is the law of the Republic of South Africa subject to the 

jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is English 

13.3 The period for reply is 4 weeks 

2 The Contractor’s main 
responsibilities 

No additional data is required for this 
section of the conditions of contract. 

21.1 The Contractor submits a first plan for 
acceptance within 

 

 4 weeks of the Contract Date 

3 Time 
 

30.1 The starting date is. 01 December 2023 

30.1 The service period is 15 February 2024 

4 Testing and defects No additional data is required for this section 
of the conditions of contract. 

5 Payment 
 

50.1 The assessment interval is 25th (twenty fifth) day of each successive 
month. 

51.1 The currency of this contract is the South African Rand. 

mailto:Prince.Mbele@transnet.net
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51.2 The period within which payments are 
made is 

Payment will be effected on or before the last 
day of the month following the month during 

which a valid Tax Invoice and Statement 
were received. 
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51.4 The interest rate is The prime lending rate of the Standard Bank 
South Africa. 

6 Compensation events No additional data is required for this section 

of the conditions of contract. 

7 Use of Equipment Plant and 
Materials 

No additional data is required for this section 
of the conditions of contract. 

8 Risks and insurance 
 

80.1 These are additional Employers risks  None 

83.1 The minimum limit of indemnity for 
insurance in respect of loss and damage 
to property (except goods, plant and 
materials and equipment) and liability for 
bodily injury or death of a person (not an 
employee of the Contractor) caused by 
activity in connection with this contract for 
any one event is: 

Whatever Contractor deems necessary as the 

Employer is not carrying this indemnity. 

83.1 The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is: 

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 
130 of 1993 and the Contractor’s common 
law liability for people falling outside the 
scope of the Act. 

83.1 Motor Vehicle Liability Insurance 
comprising (as a minimum) "Balance of 

Third Party" Risks including Passenger and 
Unauthorised Passenger Liability indemnity 

with a minimum indemnity limit of R 5 000 

000 

 

83.1 The Contractor liability to the Employer for 

indirect or consequential loss including 
loss of profit, revenue and goodwill, is 

limited to: 

The Total of the Prices. 

83.1 For any one event, the Contractor liability 
to the Employer for loss of or damage to 
the Employers property is limited to: 

The Total of the Prices. 
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83.1 The Contractor total liability to the 
Employer for all matters arising under or 
in connection with this contract, other 
than the excluded matters, is limited to: 

The Total of the Prices. 

9 Termination There is no Contract Data required for this 
section of the conditions of contract. 

10 Data for main Option clause 
 

A Priced contract with price list 
 

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of 
the service at intervals no longer than 

 

 
2 weeks. 

11 Data for Option W1 
 

W1.1 The Adjudicator is (Name) Both parties will agree as and when a dispute 
arises. If the parties cannot reach an 
agreement on the Adjudicator, the chairman 
of the Association of Arbitrators will appoint 
an Adjudicator. 

W1.2(3) The Adjudicator nominating body is: 
 

 
If no Adjudicator nominating body is 
entered, it is 

 
The Association of Arbitrators (Southern 

Africa) 

W1.4(2) The tribunal is: Arbitration 

W1.4(5) The arbitration procedure is The Rules for the Conduct of Arbitrations of 
the Association of Arbitrators (Southern 

Africa) 

 The place where arbitration is to be held is  
 

The person or organisation who will 

choose an arbitrator 
- if the Parties cannot agree a choice or 

- if the arbitration procedure does not 
state who selects an arbitrator, is 

 

 

 

The Chairman of the Association of 

Arbitrators (Southern Africa) 

12 Data for secondary Option 
clauses 

 

X2 Changes in the law No additional data is required for this Option 

Z Additional conditions of contract  

 

Z1 Obligations in respect of Termination  
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Z1.1 
 

 
 
 
 
 
 

 

The following will be included under core clause 

91.1: 
 

In the second main bullet, after the word 

‘partnership’ add ‘joint venture whether 
incorporated or otherwise (including any 

constituent of the joint venture)’; and 
 

Under the second main bullet, insert the following 

additional bullets after the last sub-bullet: 

• commenced business rescue proceedings 
(R22) 

• repudiated this Contract (R23) 

Z1.2 Termination Table The following will be included under core clause 
90.2 Termination Table as follows: 

 
Amend “A reason other than R1 – R21” to “A 
reason other than R1 – R23” 

Z1.3 
 

Amend “R1 – R15 or R18” to “R1 – R15, R18, R22 
or R23.” 

Z2 Right Reserved by Transnet to Conduct 
Vetting through SSA 

Z2.1 Transnet reserves the right to conduct vetting 
through State Security Agency (SSA) for security 

clearances of any Contractor who has access to 
National Key Points for the following without 

limitations: 

 

1. Confidential – this clearance is based on 

any information which may be used by 
malicious, opposing or hostile elements to 

harm the objectives and functions of an 
organ of state. 

 

2. Secret – clearance is based on any 
information which may be used by malicious, 

opposing or hostile elements to disrupt the 
objectives and functions of an organ of 

state. 

 
3. Top Secret – this clearance is based on 

information which may be used by malicious, 
opposing or hostile elements to neutralise 

the objectives and functions of an organ of 
state. 
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Z3 Additional clause relating to Collusion in 
the Construction Industry 

Z3.1 The contract award is made without prejudice to 
any rights Transnet may have to take appropriate 

action later with regard to any declared bid rigging 
including blacklisting. 

Z4 Protection of Personal Information Act 

Z4.1 The Employer and the Contractor are required to 

process information obtained for the duration of the 

Agreement in a manner that is aligned to the 
Protection of Personal Information Act 
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Part two - Data provided by the Contractor 

The tendering contractor is advised to read both the NEC3 Term Service Contract (June 2005) and the 

relevant parts of its Guidance Notes (TSC3-GN) in order to understand the implications of this Data which 

the tenderer is required to complete. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

 

 

Clause Statement Data 

10.1 The Contractor is (Name):  

 
Address 

 

 
Tel No. 

 

 
Fax No. 

 

11.2(8) The direct fee percentage is ……..% 

 The subcontracted fee percentage is …….% 

24.1 The key persons are: 
 

 
1 Name: ……… 

 Job: ………. 

 
Responsibilities: ………. 

 Qualifications: ………. 

 
Experience: ………. 

 
2 Name: ………. 

 
Job ………. 

 
Responsibilities: ………. 

 
Qualifications: ………. 

 
Experience: ………. 

  
………. 

  
CV's (and further key person's data including 
CVs) are in ……………….. 

A Priced contract with price list  

11.2(12) The price list is in ……… 

11.2(19) The tendered total of the Prices is R……………. 

C1.2 Contract Data 
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PART C2: PRICING DATA 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Document 

reference 

Title No of 
pages 

C2.1 Pricing instructions: Option A 
 

 
 

 

  

C2.2 Price List 
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11.2 

 

C2.1 Pricing instructions: Option A 

 
1.1 The conditions of contract 

 
1.2 How the contract prices work and assesses it for progress payments 

Clause 11 in NEC3 Term Services Contract (TSC), June 2005 (with amendments June 2006 

and April 2013) Option A states: 

Identified 11 
and defined 

(17) The Price for Services Provided to Date is the total of 
terms 

• the Price for each lump sum item in the Price List which the Contractor has 

completed and 

• where a quantity is stated for an item in the Price List, an amount calculated 

by multiplying the quantity which the Contractor has completed by the rate. 

(19) The Prices are the amounts stated in the Price column of the Price List, where a 

quantity is stated for an item in the Price List, the Price is calculated by multiplying 

the quantity by the rate. 

 
 
 

1.3 Measurement and Payment 

 
1.3.1 The Price List provides the basis of all valuations of the Price for Services Provided to Date, 

payments in multiple currencies and general progress monitoring. 

 
1.3.2 The amount due at each assessment date is based on activities and/or milestones completed 

as indicated on the Price List. 

 
1.3.3 The Price List work breakdown structure is compiled to the satisfaction of the 

Employer with any additions and/or amendments deemed necessary. 

 
 
 

1.3.4 The Prices are obtained from the Price List. The Prices includes for all direct and indirect 

costs, overheads, profits, risks, liabilities, obligations, etc. relative to the contract. 
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 Description of Goods Unit 

of 

Mea

sure 

Quantity Unit Delivered Price 

Excl. Vat (ZAR) 

Total Delivered 

Price Excl. Vat (ZAR) 

1 Upgrading of the existing 350 
KVA MA set to a 500 KVA MA 

set system (See Appendix A) 

- New full bridge single-
Phase Rectifier 

- New DC motor 
- New 3-Phase AC 

Generator 

- New Main LV Board 
 

Each 1   

2 Installation of a new static 

convertor with voltage 

regulation capability and 

fast dip/swell protection 

capability (See appendix A) 

- New 501kV to LV 

conversion 

- New DVR (Dynamic 

Voltage Restorer) 

- New Solid-State 

Inverter 

- Integration of 

existing generator 

Each 1   

      

      

 

TOTAL AMOUNT (EXCLUDING VAT)  

15%VAT  

TOTAL AMOUNT (INCLUDING VAT)  

C2.2 Price List 



  
TRANSNET FREIGHT RAIL   

ENQUIRY NUMBER: WRAC-SLD-42371 
DESCRIPTION OF THE SERVICES: SUPPLY INSTALLATION AND UPGRADING OF 350KVA MOTOR ALTERNATOR (MA) SET  TO 500KVA MOTOR 

ALTERNATOR (MA) SET IN HALWEG AT UPINGTON DEPOT UNDER ORE CORRIDOR. 

Contract 
Part C3: Service Information 

PAGE 1 

 

 

 
 
 
 
 
 
 
 
 
 
 

PART C3: SERVICE INFORMATION 
 
 

Document 
reference 

Title No of 
pages 

 

 
C3.1 

This cover page 1 

Service Information 5 

 Total number of pages 6 



  
TRANSNET FREIGHT RAIL   
ENQUIRY NUMBER: WRAC-SLD-42371 
DESCRIPTION OF THE SERVICES: SUPPLY INSTALLATION AND UPGRADING OF 350KVA MOTOR ALTERNATOR (MA) SET  
TO 500KVA MOTOR ALTERNATOR (MA) SET IN HALWEG AT UPINGTON DEPOT UNDER ORE CORRIDOR. 

NEC3 TSC CONTRACT Part C3: Service Information 
Page 2 of 5 

 

 

 
 

 

C3.1 Service Information 

1 Description of the service 

1.1 Executive overview 

 

STANDBY PLANTS – REPLACEMENT / UPGRADING OF PROGRAMMABLE LOGIC CONTROLLERS (PLC’S) 

 

1.2 Employers Objective 

 
The Employer’s current objective is to REPLACEMENT / UPGRADE OF PROGRAMMABLE LOGIC 

CONTROLLERS (PLC’S 

 

1.3 Access to the Affected Property 

1.4 Provisions 

1.4.1 The Contractor provides a service for REPLACEMENT / UPGRADING OF PROGRAMMABLE LOGIC 

CONTROLLERS (PLC’S 

 

1.5 Tests and inspections before and during the Provision of the 
Service as per Service Information 

 

2 ENGINEERING AND DESIGN 

2.1 Contractor’s Design 

2.1.1 The Consultant’s design for the service is: N / A 

 

2.1.2 The Contractor supplies the following: 

 

• Services Information; 

• Technical specifications or reference thereto Appendix A 

• Engineering Drawings appended herewith Appendix A 
 

2.2 Parts of the Service which the Contractor is to design  

 
2.2.1 The Contractor is to design the following parts of the services: N / A 

 

2.3 Procedure for the Submission and Acceptance of Contractor’s Design  
 

2.3.1 The Contractor shall address the following procedures: 

 
• The Contractor submits, to the Service Manager, a …………….. 

 

• The Contractor submits detailed drawings to the Service Manager, indicating the ……….. 
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2.3.2 The Contractor undertakes design safety as per standard, and best practice codes of 
Engineering. 

 

2.4 Review and Acceptance of Contractor’s Design  
 

The Contractor submits documentation as the Service Information requires to the Service Manager for 

review and acceptance. 
 

 

3 SERVICE 

 
3.1 Temporary service, Affected Property & constraints on how the 

Contractor Provides the Service 

 

3.1.1 Affected Property entry and security control, permits, and Affected Property regulations 
 

 

The Contractor complies with the Employer’s Affected Property entry and security control, permits and 

Affected Property regulations. 

 
3.1.2 Restrictions to access on Affected Property, roads, walkways and barricades: 

 
 

3.1.2.1 The Contractor is specifically excluded from entering the Employer’s Operational Areas 

which are adjacent to the Affected Property. The Contractor plans and organises his 

work in such a manner so as to cause the least possible disruption to the Employer’s 

operations. 

3.1.2.2 The Contractor ensures safe passage of his team, to traffic and around the Affected 

Property working areas at all times which includes providing flagmen. 
 

 

3.1.2.3 The Contractor ensures that any of his staff, labour and Equipment moving outside of 

his allocated Affected Property and Service Areas does not obstruct the operations of 

Transnet, access routes are allocated and coordinated by the Service Manager. 

3.1.2.4 The Contractor ensures that all his Service staff, labour, and Equipment remains within 

his allocated and fenced off working Area. 

3.1.2.5 All Contractor’s staff and labour working within the jurisdiction of the Ore line complies 

with Transnet Freight Rail (TFR) operational safety requirements and are equipped 

with all necessary personnel protective equipment (PPE). 

 
3.1.3 People restrictions on Affected Property; hours of work, conduct and records: 
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The Contractor keeps daily records of his people engaged on the Affected Property with access to 

such daily records available for inspection by the Service Manager at all reasonable times. 

 
 

4 LIST OF REFERENCE SPECIFICATIONS 

 
The above stipulation is for information and reference purposes only. 

Please refer to electronic references. 

 
 

Drawing number Revision Title 

Appendix A 1  

   

 

5 Health and Safety Information 

 
6 Procurement 

 
6.1 The Contractor’s Invoices 

 
 

6.1.1 The invoice states the following: 

• Invoice addressed to Transnet SOC Limited; 

• Transnet Limited’s VAT No: 4720103177; 

• Invoice number; 

• The Contractor’s VAT Number; and 
 

6.1.2 The invoice contains the supporting detail: 

 
 

A bill format as per the tender document indicating previously paid, paid to date and amount due for the 

month. 

 

The invoice is presented either by post or by hand delivery. 

 
6.1.3 Invoices submitted by post or by hand are to addressed  to: 

Mr Prince Mbele, Prince.Mbele@transnet.net 

1 Robinson street, Station building, Upington, 8801 

 
The invoice is presented as an original. 

 
 

 

mailto:Prince.Mbele@transnet.net
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 Upgrading of the 350 kVA MA set to a 500 kVA at Halfweg. A motor-generator set is a converter consisting of 
a three phase AC motor and a DC generator (generally compound DC generator) which is used to convert the 

AC supply to the DC supply and vice versa (not always the case). The drawing on Appendix A is the current 

existing system that needs to be upgraded. 

 
 The existing system currently supplies the hostel, Telecommunication and Signalling equipment at 
Halfweg. 

N / A 

Appendix A shows the existing system that needs to be Upgraded. The detailed schematic diagrams 
of all the systems that make-up the MA set will be provided at the site briefing if they are required. 

N / A 

 

PART 4: AFFECTED PROPERTY 

Core clause 11.2(2) states 

 
“Affected Property is property which” 

 
• Is affected by the work of the Contractor or used by the Contractor in Providing the Service 

• is in the documents which the Contract Data states it is in.” 

 
In Contract Data, reference has been made to this Part 4 of the contract for the location of the 
Affected Property. 

 
1. Description of the Affected Property and its surroundings 

 
1.1. General description 

 

1.2. Existing buildings, structures, and plant & machinery on the Affected Property 
 

1.3. ubsoil information 

 

1.4. Hidden services 

 

1.5. Other reports and publicly available information 



 

An Authorised Financial Services Provider l FSP No. 44269 
Board of Directors: Gugu Mkhize, William Kwaku Ayim-Yeboah 

Tel : +27 (0) 11 025 6566 
Fax : +27 (0) 86 632 3980 

Email : info@sankofaib.co.za 
Website : www.sankofaib.co.za 

Post : Postnet Suite 221, Private Bag X51, Rivonia, 2128 
1st Floor, Block E, Edenburg Terraces, 348 Rivonia Boulevard, Rivonia, 2128 

To Whom It May Concern,  
  

CERTIFICATE OF INSURANCE: TRANSNET (SOC) LIMITED – PRINCIPAL CONTROLLED INSURANCE  
 
In our capacity as Insurance Brokers to the Transnet Group of Companies, we hereby certify that the 
undermentioned insurances are currently in place:  
 
INSURED: Transnet (SOC) Limited 
  
PERIOD:   1 April 2023 to 31 March 2024 (Both days inclusive) 
  
DIVISION: Transnet Freight Rail, Transnet Engineering, Transnet  

Properties, Transnet Pipelines, Transnet National Ports Authority and Transnet 
Port Terminals 

  
THE INSURED’S VAT NO:  4720103177 

  
THE INSURED’S COMPANY 
REGISTRATION NO: 

1990/000900/30 

  
POSTAL ADDRESS 
(Head Office)   

Carlton Centre, 150 Commissioner Street, Johannesburg, 2001 

  
 

CONTRACT WORKS INSURANCE  
  
Cover Provided : Contract Works - Physical loss or damage to the Property Insured which being 

materials, plant and other things for incorporation into the permanent works. 
  
Insurer  :   Mirabilis (Santam Limited) 
  
Policy Number :   MZAR35023-CAR 
  
The Contract Site : Any location within the Territorial Limits upon which The Insured Contract is to 

be executed or carried out as more fully defined in The Insured Contract 
documents  together with so much of the surrounding area as may be required 
or designated for the performance of The Insured Contract. 

  
Territorial Limits : The Republic of South Africa. 
  
Additional Co-Insureds:    
  
The Contractor:   All Contractors undertaking work in connection with The Insured Contract including 

the Employer to the extent that the Employer undertakes work in connection with The 
Insured Contract; 

  
Sub-Contractors:    All Sub-Contractors employed by the Contractor and all other Sub- Contractors 

(whether nominated or otherwise) engaged in fulfilment of The Insured Contract; and 
to the extent required by any contract or agreement; transporters, suppliers, 
manufacturers, vendors, other persons, persons providing storage facilities, plant 

mailto:info@sankofaib.co.za
http://www.sankofaib.co.za/
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owners and/or operators in respect of liability loss or damage arising out of The 
Insured Contract; project managers, architects, land surveyors, quantity surveyors, 
engineers and other advisors or consultants or sub-consultants appointed in the 
performance of the Insured Contract activities arising at the Contract Site provided 
always that any such person shall not be insured hereunder in respect of liability loss 
or damage arising out of such person's error or omission in the performance of the 
professional services for which he was appointed; 

  
Provincial & Government:           any Local Provincial or Government Department with which the Insured enters into 

any contract or agreement for the performance of The Insured Contract;   
all for their respective rights and interests. 

  
Insured Contracts :   All Contracts (including any undertaking awarded or commenced prior to Inception of 

the Period of Insurance) involving design, construction, Performance Testing and 
Commissioning in respect of the Works and shall Include capital expenditure, 
upgrade, modification, maintenance or overhaul, refurbishment, renovation, 
retrofitting or alterations and additions to existing facilities undertaken by the Insured 
or other Insured Parties acting on their behalf but excluding; 

 a) contracts which at award stage have a value in excess of R 1,000,000,000;  
 

 b) contracts with an estimated construction period exceeding 48 months but 
increasing to 60 months in respect of rail maintenance contracts and 
Transnet Freight and Rail contracts for logistical support for inline 
inspections and identification of defects over a 5 year period in respect of 
Transnet’s pipeline assets (excluding Defects Liability/Maintenance period);  

 c) contracts involving construction or erection of petrochemical manufacturing 
plant(s) but this exclusion shall not apply to pipelines and other associated 
works undertaken by or on behalf of the Insured;  

 d) contracts in or on any aircraft;  
 e) Off-shore contracts;  
 f) Wet Risk Contracts which at award exceeds R500,000,000;  
 g) Dam Contracts  
 h) Tunnel contracts which at award exceeds R50,000,000;  
 i) Tunnel contracts using tunnel boring machines;  
 j) Underground Mining Contracts;  
 k) Horizontal Directional Drilling Contracts which at award exceeds 

R50,000,000;  
 l) Horizontal  Directional Drilling Contracts where total drilling exceeds 1 km;  
 m) Horizontal Directional Drilling Contracts for pipe diameters greater than 76 

cm. 
  

 
 Definitions 
 1. “Off-shore contracts” means all works and installations in the sea or on 

the seabed including dredging which are accessible only by ship boat 
barge or helicopter and do not constitute normal wet works like harbours 
moles bridges wharves or sewage or cooling water intake or outlet 
facilities. "OffShore Contracts" shall include oilrigs and oil platforms (but 
not including oil platforms when connected to the land on completion). 
The term shall not apply to pre-fabrication works on land associated with 
an Off-Shore Contract.  

 



   3 
 

 
 

An Authorised Financial Services Provider l FSP No. 44269 
Board of Directors: Gugu Mkhize, William Kwaku Ayim-Yeboah 

 

 2 "Wet Risk Contracts" shall mean any Contract and/or Works where more 
than thirty-five (35) percentile of its value is in a permanent body of water 
or is below the high water mark of any tidal body of water. The term shall 
include contracts for the construction of wharves, piers, marinas, 
causeways, breakwaters, jetties, dry docks and offshore pipelines when 
connected directly to on-shore facilities and canal developments. Wet 
Risks shall exclude Off- Shore Contracts;  

 
 3 "Dam Contracts", which term shall include weirs and hydroelectric 

projects involving the construction of dams or weirs;  
 

 4 "Horizontal Directional Drilling Contracts", means micro-tunnelling work 
for the construction of tunnels utilising surface based horizontal 
directional drilling equipment.  

 
 5 Tunnels" means Tunnels (Including declines) involving all of the 

following;  

(a) Works below ground level; and 
(b) Tunnelling machinery below ground level; and 
(c) A tunnelling crew operating the machinery below ground level; 
(d) But shall not include Horizontal Directional Drilling Contracts 

 
 6 “Horizontal Directional Drilling Contracts", means micro-tunnelling work 

for the construction of tunnels utilising surface based horizontal 
directional drilling equipment.  

 
 7 "Underground Mining Contracts", which shall mean any contract 

involving underground mining.  
 

  
Testing Period: 120 Days not consecutive. 
  
Maintenance Period : 12 Months 
  
  
Main Policy Extensions :   

  Costs & Expenses - Limited to maximum of R50,000,000.  
  Expediting Measures – Limited to a maximum of R50,000,000.  
  Professional Fees In Reinstatement Of Property Insured - Limited to a 

maximum of R50,000,000.  
  Costs & Expenses For Removal Of Debris No Damage - Limited to a 

maximum of R50,000,000.  
  Surrounding Property in care custody or control of the contractor – Limited 

to a maximum of R55,000,000.  
  Fire Brigade & Public Authorities - Limited to a maximum of R10,000,000.  
  Public Authority Reinstatement Costs - Limited to a maximum of 

R20,000,000 
  Public Relationship Costs - Limited to a maximum of R1,000,000.  
  Records - Limited to a maximum of R2,000,000.  
  Removal to Gain Access - Limited to a maximum of R20,000,000  
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  Road Reserve and Servitude Extensions - Limited to a maximum of 
R10,000,000  

  Search & Locate Costs - Limited to a maximum of R20,000,000. 
  Borrowing Of Plant For Commissioning Purposes - Limited to a maximum of 

R10,000,000  
  Escalation during Construction – 30%   
  Marine Contribution Clause  
  Claim Preparation Costs – Limited to a maximum of R10,000,000  
  
Main Policy Exclusions :  
  War 
  Nuclear Energy Risks  
  Terrorism  
  Computer Loss General Exception  
  DE4 (All types of Works) for defective material workmanship design plan or 

specification.   
  LEG 3 (Mechanical or Electrical Engineering Works only) for defective 

material workmanship design plan or specification. Limited to maximum of 
15% of the total estimated contract value.  

  Loss or damage arising during air transit or any ocean voyage or whilst in 
storage thereafter.  

  Occurring during any defects/maintenance period unless cause occurred 
prior to such defects/maintenance period  

  Disappearance or by shortage revealed during routine inventory or periodic 
stocktaking.  

  Consequential loss of whatsoever nature.  
  Normal wear and tear, normal atmospheric conditions, rust, erosion, 

corrosion or oxidisation.  
  Due to its own explosion breakdown or derangement occurring after the 

Testing Period which has operated under load conditions.   
  Second hand property due to its own electrical or mechanical breakdown or 

explosion. 

 Cyber and Data  
  
Deductibles: In respect of loss or damage: 
  
 Major Perils shall mean damage caused by storm, rain, tempest, wind, flood, theft, 

malicious damage, subsidence, collapse, earthquake, testing or commissioning and 
the consequences of defective design, specification, materials or workmanship 
(DE4).  
 

  
 Minor Perils shall mean damage caused by a peril not defined as Major Perils defined 

above.  
 

  
 Contracts with a contract value : Major perils              Minor perils 
    
 0 to R100,000,000                    R25,000      R15,000 
 R100,000,001 to R250,000,000    R50,000      R15,000  
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 R250,000,001 to R500,000,000 R100,000 R25,000 
 R500,000,001 to R1,000,000,000 R150,000 R25,000 
  
 Minimum wet risk deductible of R100,000 per occurrence to apply.  

 
  
 LEG 3 Deductible (Only in respect of Mechanical and Electrical contracts);  

 
  
 Contracts with a contract value Deductible 
 0 to R500,000,000 R1,000,000 per occurrence 
 R500,000,001 to R1,000,000,000                                                R1,500,000 per occurrence  

 
 
 

 

PUBLIC LIABILITY  

  
Cover Provided : Contract Works Public Liability – cover the Insured’s legal liability in respect of loss or 

damage or injury to third parties arising out of work performed in respect of the 
Insured Contracts. 

  
Insurer  : Stalker Hutchinson (Santam Limited) 
  
Policy Number:    6000/132335 
  
Territorial Limits : The Republic of South Africa. 
  
Insured Contracts: All contracts (including any undertaking awarded or commenced prior to inception of 

the period of Insurance) involving design, construction, performance testing and 
commissioning in respect of the works and shall include capital expenditure, upgrade, 
modification, maintenance or overhaul, refurbishment, renovation, retrofitting or 
alterations and additions to existing facilities undertaken by the Insured or other 
Insured Parties acting on their behalf but Excluding:  
 

 a) Contracts which at award stage have a value in excess of R 1,000,000,000.  
 b) Contracts with an estimated construction period at award exceeding 48 months 

but 60 months in respect of contracts awarded prior to 1 April 2020 for rail 
maintenance contracts For Transnet Freight & Rail and for Transnet Pipeline’s 
logistical support for inline inspections and identification of defects in respect of 
Transnet’s pipeline assets (all excluding Defects Liability/Maintenance period).  

 c) Contracts with a Contractual Defects Liability Maintenance Period exceeding 
24 months.  

 d) Contracts involving construction or erection of petrochemical manufacturing 
plant(s) but this exclusion shall not apply to pipelines and other associated 
works undertaken by or on behalf of the Insured.  

 e) Contracts in or on any aircraft.  
 f) Off-shore contracts - “Off-shore contracts” means all works and installations in 

the sea or on the seabed and do not constitute normal Wet Risk Contracts like 
harbours, moles, bridges, wharves or sewage or cooling water intake or outlet 
facilities, piers, marinas, causeways, breakwaters, jetties, dry docks and 
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offshore pipelines when connected directly to onshore facilities and canal 
developments. "Off-Shore contracts" shall include oilrigs and oil platforms.  

  
 
 
 
 
 
 
 
 
 
Policy Limits: 
 

Contractors Public Liability R100,000,000 any one occurrence / unlimited during the 
Period of Insurance 

Contractors Negligent Removal or weakening of Support R100 000 000 any one occurrence and R100,000,000 per 
site in the aggregate during the Period of Insurance.   

Statutory Legal Defence Costs *R5 000 000 in the aggregate during the Period of 
Insurance. 

Arrest / Assault / Defamation *R5 000 000 in the aggregate during the Period of 
Insurance. 

Prevention of Access *R5 000 000 in the aggregate during the Period of 
Insurance. 

Trespass / Nuisance *R5 000 000 in the aggregate during the Period of 
Insurance. 

Claims Preparation Costs R5 000 000 any one occurrence 

 
*Where the limits are noted as in the aggregate during the policy period of insurance, that such aggregated limit is 
applicable to all Transnet Insured Contracts collectively and in total and does not apply to each contract separately.  
 
Deductible(s) : R50,000 per occurrence but increased to R5,000,000 in respect of Spread of 

Fire and/or Hot Works and R250,000 in respect of  Sudden and Accidental 
Pollution and/or Goods on the Hook and/or R150,000 in respect of Developers 
Removal of Support. 

  
General Policy Exclusions :    

 
 The policy does not cover:-  

 
  deliberate, conscious and intentional disregard to take reasonable precautions.  
  fines, penalties, punitive and exemplary damages.   
  Pollution unless caused by a sudden, unintended and unexpected occurrence.  
  cost of removing, nullifying or cleaning up the effects of pollution unless caused 

by a sudden, unintended and unexpected occurrence.  
  the hazardous nature of asbestos.  
  War And Terrorism Risks.  
  Nuclear Risks.  
  Actual or alleged unlawful competition, unfair practices, abuse of monopoly 

power, cartel activities   
  Compulsory Insurance  
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  Loss or damage and any consequence therefrom to any Data. •  
  Sanctions Exclusion 

 Grid Failure  
 
 

PROFESSIONAL INDEMNITY  
 

Cover Provided : Professional Indemnity 
 a) In respect of damages which the Insured shall become legally liable to pay 

in consequence of neglect, error or omission by or on behalf of the Insured 
in the conduct or execution of their Professional Activities and Duties as 
defined. 

 b) Prior To Handover/Rectification - against loss arising out of any defect 
in the works discovered prior to the issue of any practical completion 
or take-over certificate provided that any such defects are caused by 
a negligent breach of a Professional Activity  or Duty by the Insured in 
consequence of neglect, error or omission by or on behalf of the 
Insured.  

  
Insurer  : Stalker Hutchinson (Santam Limited) 
  
Policy Number:   6000/132337 
  
Jurisdiction : Worldwide excluding North America 
  
Insured Contracts: All contracts (including any undertaking awarded or commenced prior to 

inception of the period of Insurance) involving design, construction, 
performance testing and commissioning in respect of the works and shall 
include capital expenditure, upgrade, modification, maintenance or overhaul, 
refurbishment, renovation, retrofitting or alterations and additions to existing 
facilities undertaken by the Insured or other Insured Parties acting on their 
behalf but Excluding: 

 a) Contracts which at award stage have a value in excess of R 
1,000,000,000. 

 b) Contracts with an estimated construction period at award exceeding 48 
months (excluding Defects Liability/Maintenance period). 

 c) Contracts with a Contractual Defects Liability Maintenance Period 
exceeding 24 months. 

 d) Contracts involving construction or erection of petrochemical 
manufacturing plant(s) but this exclusion shall not apply to pipelines and 
other associated works undertaken by or on behalf of the Insured. 

 e) Contracts in or on any aircraft. 
 f) Off-shore contracts - “Off-shore contracts” means all works and 

installations in the sea or on the seabed and do not constitute normal 
Wet Risk Contracts like harbours, moles, bridges, wharves or sewage 
or cooling water intake or outlet facilities, piers, marinas, causeways, 
breakwaters, jetties, dry docks and offshore pipelines when connected 
directly to onshore facilities and canal developments. "Off-Shore 
contracts" shall include oilrigs and oil platforms. 

  
Limit Of Indemnity:   Professional Indemnity -  *R100,000,000 in the aggregate during the policy 

period of insurance.   
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 *Where the limit is noted as in the aggregate during the policy period of insurance, 

that such aggregated limit is applicable to all Transnet Insured Contracts 
collectively and in total and does not apply to each contract separately.  

 
 
 

 

Policy Extension   
Limits Of Indemnity: Claims Preparation Costs - *R7,500,000 in the aggregate during the policy 

period of  insurance. 
 Loss of Documents -   *R2,000,000 in the aggregate during the policy 

period of insurance.   
 Statutory Defence Costs - *R5,000,000 in the aggregate during the policy 

period of insurance.   
 Defamation -   *R5,000,000 in the aggregate during the policy 

period of insurance.  
 Infringement of Copyright - *R5,000,000 in the aggregate during the policy 

period of insurance.   
    
 *Where the limits are noted as in the aggregate during the policy period of 

insurance, that such aggregated limit is applicable to all Transnet Insured Contracts 
collectively and in total and does not apply to each contract separately. 

  
Deductibles: R5,000,000 each and every but R10,000 in respect of Claims Preparation Costs, 

Loss of Documents, Statutory Defence Costs, Defamation and Infringement  Of 
Copyright. 

  
Policy Special Conditions : Condition precedent to liability that the Insured is fully qualified and registered with 

the relevant Industry Body/Association in terms of legislation as applicable. 
  
 Prior to hand over/rectification – the insured must give prior written notice to the 

Insurers of the intention to take remedial action to rectify such defect and obtain the 
Insurers’ written agreement to such action being taken and the costs and expenses 
expected to be expended. 

  

Policy Main Exclusions:    
 • Excludes all consequential loss other than cost of re-design, rectification and 

replacement as a consequence of the defect.  
 • Excludes Supervision.   
 • Excludes liability arising out of environmental impairment / pollution  
 • Excludes the cost of removing, nullifying or cleaning-up the effects of 

environmental impairment/ pollution.  
 • Excludes war, invasion, acts of foreign enemies, hostilities or warlike 

operations (whether war be declared or not), civil war, rebellion, revolution, 
insurrection, civil commotion assuming the proportions of or amounting to 
an uprising, military or usurped power, any act of terrorism and nuclear risks. 

 • Excludes fines, penalties, punitive and exemplary damages, multiplication 
of compensatory damages and/or any other noncompensating damages of 
any kind.  

 • Excludes liability from the hazardous nature of asbestos.  
 • Excludes medical malpractice.   
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 • Excludes failure to meet contractual requirements relating to efficiency, 
output or durability.   

 • Excludes failure to meet completion dates   
 • Excludes the estimation of probable costs other than cost advice and cost 

planning services normally provided by a Quantity Surveyor or Project 
manager.  

 • Excludes incorrect authorisation of payment.   
 • Excludes breach of any statutory regulation.  
 • Excludes liability from the insolvency, liquidation or judicial management of 

the Insured.  
 • Excludes the certification of value of work executed by any contractor where 

the Insured has an equity interest in such contractor;  
 • Excludes liability due to unlawful competition, unfair practices, abuse of 

monopoly power, cartel activities or breach of a competitions ac  
 • Sanctions Exclusion  

• Grid Failure 
 

This certificate of the insurance cover arranged is issued as a matter of information only and confers no rights 
upon the certificate holder. This certificate does not amend, extend or alter the coverage afforded by the 
policies issued by Insurers.   
 
 

 
Dennis Govender  
 

 
 
 
Chief Broking Officer  
 
 
 
 
 


