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T1.1 TENDER NOTICE AND INVITATION TO TENDER   

                                                                 

                         THULAMELA LOCAL MUNICIPALITY 

                                            INVITATION TO BID 

                UPGRADING OF SHAYANDIMA EXT. 3 INTERNAL STREETS  

Thulamela Local Municipality is inviting capable service providers for the Upgrading of 

Shayandima Ext. 3 Internal Streets.  

Bid 
number 

Project 
Description 

Contact 
Persons 

CIDB 
Grading 

Compulsory 
Briefing 

Evaluation 
Criteria 

No. 
40/2023/
2024 

Upgrading of 
Shayandima 
Ext. 3 
Internal 
Streets  

 

Mr P.D. 
Neluheni  

(015) 291 4365  

Mr Mulaudzi R. 

(015) 962 7551  

Mr T.P. Mudzili  

(015) 962 7629 

7CE or 
Higher 

Location: 
Thulamela 
Municipality 
Council 
Chamber  

Date: 24 
November 2023 

Time  : 11H00 

80/20 
Preference 
points 
system and 
functionality 

 

Tender documents are obtainable from Procurement Office, Office No. 02 at Thulamela 

Local Municipality Head Office, during the following times: 08:00 to 15:30 (Monday to Friday) 

as from 13 November 2023 at a non-refundable bid price of R3.00 per page. or can 

alternatively be downloaded from Thulamela website (www.thulamela.gov.za) for free. The 

bidders should also download SCM forms that are found in the SCM-FORMS sub folder 

on the website and complete as part of the Bid documents. 

The service providers must submit the completed Bid documents (in black ink) and 

hand deliver or courier them to Thulamela Municipality. All completed Bid documents 

(hand delivered or couriered) must be dropped in the BID BOX before the closing date 

and time of the Bids closure. The onus is on the service providers to make sure the 

Bid documents are submitted on time and late submission won’t be accepted. 

Interested service providers must attend a compulsory briefing session on 24 

November 2023 at 11h00. Location: Thulamela Municipality Council Chamber. 

http://www.thulamela.gov.za/
http://www.google.co.za/imgres?imgurl=http://www.makhado.gov.za/images/logos/thulamela.JPG&imgrefurl=http://www.makhado.gov.za/index.php?page=links&usg=__zcbOezXjCOsmZG4cldD8yqYhYCE=&h=700&w=460&sz=179&hl=en&start=3&zoom=1&tbnid=SjZ9hbYTWD3YnM:&tbnh=140&tbnw=92&ei=44SJTvTQB4mw8QOl9sVZ&prev=/search?q=logo+thulamela+municipality&hl=en&sa=G&gbv=2&tbm=isch&itbs=1
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Interested Contractors or service providers will be expected to submit the Bid documents 

with the following compulsory requirements. 

❖ Tax Compliance Status Letter or Tax Compliance Pin Number. 

❖ Company registration documents (e.g., CK). 

❖ Company profile. 

❖ Valid proof of registration with CIDB  

❖ Proof of registration on CSD 

❖ Curriculum vitae of the proposed project team 

❖ Organogram of the project team indicating project key personnel 

❖ Certified copy of partnership or JV agreement (if tenderer is a partnership 

or JV)  

❖ If the company is required by law to be audited, we need audited annual 

financial statements for the past three (3) years or audited financial statements 

since the establishment of the company if the company was established 

during the past three (3) years. If the company is not required by law to be 

audited, please provide us with a letter from a registered accountant stating 

that you are not required to be audited and the reasons thereofCertified copy 

of partnership or JV agreement (if tenderer is a partnership or JV) 

❖ Proof of municipal rates and taxes or municipal service charges owed by the 

bidder and ALL its directors, not in arrears for more than 3 months. (The proof 

of municipal rates and taxes or municipal service charges to be submitted 

must not be older than three (3) months from the closing date of the bid. Attach 

valid lease agreement in case of rental of office facilities and municipal 

clearance in respect of the areas exempted from billing by municipalities. 

❖ List of Roads and Stormwater projects completed by the contractor in the past 

10 years with clients contact details, description, and contract values. NB: 

Only projects that were completed within the municipal environment or RAL 

or SANRAL (Attach signed appointment letters, completion certificates and 

reference letters). NB: The municipality reserves the right to conduct 

verification with the referred clients of the similar completed projects. 
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❖ All documentation listed in the Tender document under Part T2: Compliance 

with Tender Conditions and other Requirements under section T2.1 and T2.2 

should be submitted as compulsory requirements. 

❖ All records of any additional information posted should be submitted as 

compulsory requirements and it is the responsibility of the bidders to check 

with the respective project engineer or client representatives (contact details 

as provided above) if there are any additional information before submission 

of the tender documents. 

Tenderers should note the following: Functionality will be scored out of 100% and the 

minimum threshold to qualify is 70%. Tenderers who fail to meet the minimum threshold 

will not be considered for further evaluation. The submitted tender document must 

contain all pages, as indicated, in specified colour, page sequence (incl. double 

sided) and binding method. The binding method must be staples plus an adhesive 

tape binding. 

 

    

TARGETED GOALS:  

  

  

WEIGHT  

Points  for  

functionality   

Experience in Road and Stormwater Construction 
Projects: (Demonstrated company experience in Roads 
and Stormwater project and past performance).   

40  

Key staff – Demonstrated experience- Qualifications and 
experience.  25  

Proof of Plant and Equipment owned by the bidder: 

Details of major equipment owned (please provide proof of 

ownership).  

Valid proof of license disk and registration  

25  

Financial Reference  10  

TOTAL  100  
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Bids will be assessed under the provisions of the following Acts and its Regulations: 

Municipal Finance Management Act, (Act 56 of 2003); PPPFA, Supply Chain Management 

Policy of the municipality in accordance with the specifications and in terms of 80/20 

preferential points system and functionality as per the advert and bid document.  

Specific Goals Categories (CSD will be 
used for verification) 

Number of Points (80/20 system) 

20 Points breakdown 

1. 100% Black ownership 10 

2. 100% Women ownership 5 

3. Youth 3 

4. Disability (Medical certificate will be used 

to verify the disability status of the bidder). 

 

2 

 

Sealed bid documents must be submitted in envelopes clearly indicating “BID NUMBER 

AND DESCRIPTION” on the outside and must reach the undersigned by depositing it into 

the official Bid Box at the front of the main entrance to Thohoyandou Civic Centre, Old 

Agriven Building, Thohoyandou, by no later than 11h00 on, 13 December 2023. 

The Municipality is not bound to accept the lowest Bid and reserves the right to 

accept any part of a Bid.  Bids must remain valid for a period of ninety (90) days after 

closing date of the submission thereof. 

Bids may only be submitted on the bid documentation provided by the municipality. 

NB: Bids which are late, incomplete, unsigned, completed by pencil, sent by 

telegraph, facsimile, electronically (Fax), or E- mail and without the compulsory 

requirements will be disqualified. 

 

__________________________                         ____________           
MR M.T MAKUMULE                                                                 DATE 
MUNICIPAL MANAGER 
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 T1.2  TENDER DATA  

The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 

Standard for Uniformity in Construction Procurement, (July 2015) as published in Government 

Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015. (See www.cidb.org.za).  

  

The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender.  

  

Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to 

which it applies.  

  

Clause Number  Tender Data  

2. EMPLOYER   

Cl. F1.1  

The “Employer” is “THULAMELA MUNICIPALITY”  

  

The Employer’s domicilium citandi et executandi (permanent physical 

business address) is:  

Thulamela Municipality, Civic Centre, Old Agriven Building, Thohoyandou.  

  

The Employer’s address for communication relating to this project is:  

Private Bag x 5066, Thohoyandou, 0950.  

  

3. TENDER  

DOCUMENTS  

Cl. F.1.2  

“The following documents form part of this tender:  

  

VOLUME 1  

THE TENDER   

Part T1:   Tendering procedures:  

  T1.1    Tender notice and invitation to tender  

  T1.2   Tender Data  

Part T2:   Returnable documents  

  T2.1   Returnable Schedules required for Tender Evaluation  

  T2.2   Other Documents required for Tender Evaluation  

  T2.3  Returnable Schedules that will be incorporated into the  

    Contract  

THE CONTRACT  

Part C1:  Agreements and contract data  

  C1.1   Form of Offer and Acceptance   

  C1.2  Performance Guarantee  

  C1.3  Contract Data  

                   C1.4  Performance Guarantee for materials and equipment not 
yet built into the works  
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Clause Number   Tender Data  

                   C1.5  Retention money guarantee  

   C1.6  Agreement in Terms of the Occupational Health and     
Safety Act 85 of 1993  

 C1.7  Abstracts of the mine health and safety Act No 29 of 
1996 and Amendment act No.72 of 1997  

                    C1.8  Agreement with Adjudicator  

 Part C2:  Pricing data  

   C2.1   Pricing instructions  

   C2.2   Bills of quantities  

 

Part C3:   Scope of work  

   C3.1  Description of Works  

    C3.2  Engineering  

    C3.3  Procurement  

    C3.4  Construction   

    C3.5  Management  

 Part C4:   Site information  

    C4.1  Site Information  

                    C4.2  Locality Plan  

  Part C5:  Annexures  

   C5.1 :  Proforma Documents   

                   C5.2 :  Contract Drawings List  

 

 VOLUME 2  

 •  Tender Drawings  

4. EMPLOYER’S 

AGENT  

Cl. F.1.4  

The Employer’s agents are:  

 a) Tshashu Consulting and 
Project Managers  

  
Physical Address:      

          Postal Address:  

 Suite 11, Office 06 P.O.BOX 5617 

 Hans van Rensburg street  Polokwane-North 

 Polokwane  0750 

 0700   

 Tel.: (015) 291 4365 

E-mail: admin@tsconsulting.co.za  

Fax: (015) 291 5392 

5. TENDERER’S  

OBLIGATIONS  
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Clause Number  Tender Data  

5.1. Eligibility  

Cl. F.2.1  

Only those tenderers who are registered with the CIDB or are capable of being 

so prior to the evaluation of submissions, in a contractor grading designation 

equal to or higher than a contractor grading designation determined in 

accordance with the sum tendered, are eligible to have their tenders 

evaluated.  

Joint ventures are eligible to submit tenders provided that:  

  

1. every member of the joint venture is registered with the CIDB;  

2. the lead partner has a contractor grading designation of minimum 7CE 

(or higher)  

3. the combined contractor grading designation calculated in accordance 
with the Construction Industry Development Regulations is equal to or 
higher than a contractor grading designation determined in accordance 
with the sum tendered for an 7CE (or higher).  

5.2. Site Visit  

Cl. F.2.7  

The arrangements for a site visit meeting are:  

  

Location: Shayandima  

  

Time            : After the clarification meeting) 

5.3. Insurance  

Cl. F.2.9  

No insurance cover will be provided by the Employer.  

5.4. Alternative  

Tender 

Offers  

CI. F. 2.12  

No alternative tender offers will be considered  

  

  

  

5.1. Submitting a 

Tender Offer  

Cl. F2.13  

  

5.1.1. Whole of the Works (Cl. F.2.13.1)  

  

Tenderers shall offer to provide for the whole of the Works identified.  

  

5.1.2. Original tender documents (Cl. F2.13.3)  

  

The original tender document, issued to the Bidder, shall be submitted in its 

entirety.  No copies are required.  

  

5.1.3. Marking of Tender Submissions (Cl. F2.13.5)  

  

The complete tender documents shall be enclosed and sealed in a single 

envelope, marked:  
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Clause Number  Tender Data  

 “BID NO. 40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS IN 

THULAMELA MUNICIPALITY OF THE VHEMBE DISTRICT MUNICIPALITY”  

  

The Employer’s address for delivery of tender offers to be shown on each 

tender submission package is the Tender Box located at:  

  

    The Tender Box  

                         Municipality’s Boardroom,   

Civic Centre, Old Agriven Building, Thohoyandou  

             

5.1.4   Two envelope system (Cl. F.2.13.6)  

  

A two-envelope procedure will not be followed.  

  

5.1.5. Closing time (Cl. F.2.15)  

  

The closing time for submission of tender offers is: 12H00  

  

Telegraphic, telephonic, telex, facsimile, e-mail, electronic and late tender 

offers will not be accepted.  

  

5.1.6. Tender offer validity (Cl. F.2.16)  

  

The tender offer validity period is 90 days after tender closing date.  

  

5.1.7. Clarification of tender offer after submission (Cl. F.2.17)  

  

Delete the last part of the second sentence, commencing with the word “and”. 

Furthermore, delete the last two sentences of Cl. F2.17.  

  

Add the following sentence:  

“The rates stated by the Bidder shall be binding”.  

  

5.1.8. Provide other Material (Cl. F.2.18.1)  

  

Upon request by the Employer, the Bidder shall promptly supply any other 

material that has a bearing on the tender offer, the bidder’s commercial 

position (including, where applicable, notarized joint venture agreements), 

preferencing arrangements, or samples of materials, considered necessary 

by the Employer for the purpose of a full and fair assessment.  Should the 

Bidder not provide the information or material called for, by the time for 

submission stated in the Employer’s request, the Employer will regard the 

tender offer as being non-responsive. 
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Clause Number  Tender Data  

 5.1.9. Letter of Intent  

  

The bidder is required to submit with his tender a letter of intent from an 

approved financial institution undertaking to provide the Construction  

Guarantee in the format included in Part C1.2 of this procurement document.  

  

5.1.10 Certificates (Cl. F.2.23)  

  

The following certificates are to be provided with this tender:  

  

a) Provide a valid Central Supplier Database (CSD) number.  

b) Compensation Fund registration certificate  

c) Certificate of Contractor Registration issued by the Construction Industry 

Development Board or a copy of the application Form for registration in 

terms of the Construction Industry Development Board Act (Form F006).A 

minimum grading of 7CE or Higher is required.  

d) A copy of a valid Tax Compliance Status letter. No tender will be awarded 

to a bidder whose tax matters are not in order with the South African  

Revenue Service (SARS) at the time of award.  

e) Documents and Schedules listed in Part T2.  

  

Important Note:  

Failure to provide the required particulars as per the above-listed certificates 
implies a non-responsive tender and warrants rejection of the tender on 
account of non-compliance with the requirements of the Tender Data  

EMPLOYER’S 
UNDERTAKING  

  

6. Opening of 

Tender   

Submissions  

Cl. F3.4  

The time and location for opening of the tender offers are:  

11:00 on 13 December 2023 

Location:   The Tender Box  

                         Municipality’s Boardroom,   

                         Civic Centre, Old Agriven Building, Thohoyandou  

  

7. Arithmetical 

Errors  

  

Cl. F.3.9  

Delete Clause 3.9.1   
  
Insert the following new clause    
  

F.3.9.1 Check responsive bids for discrepancies between amounts in words 
and amounts in figures.  Where there is a discrepancy between the 
amounts in figures and the amount in words, the amount in words shall 
govern.  
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Clause Number  Tender Data  

 F3.9.2 Check the highest ranked bid or bidder with the highest number of bid 

evaluation points after the evaluation of bid offers in accordance with 

F.3.11 for:  

  

a) the gross misplacement of the decimal point in any unit rate;  

b) omissions made in completing the pricing schedule or bills of 

quantities; or  

c) arithmetic errors in:  

(i) line-item totals resulting from the product of a unit rate and a 

quantity   in bills of quantities or schedules of prices;   

       or  

(ii) the summation of the prices  

  

F.3.9.3 Notify the bidder of all errors or omissions that are identified in the bid 

offer and either confirm the bid offer as bid or accept the corrected 

total of prices.  

    

F.3.9.4 Where the bidder elects to confirm the bid offer as bid, correct the 

errors as follows:  

    

a) If bills of quantities or pricing schedules apply and there is an error 

in the line-item total resulting from the product of the unit rate and 

the quantity, the line-item total shall govern, and the rate shall be 

corrected.  Where there is an obviously gross misplacement of the 

decimal point in the unit rate, the line-item total as quoted shall 

govern, and the unit rate shall be corrected.  

    

b) Where there is an error in the total of the prices either as a result 
of other corrections required by this checking process or in the 
tenderer’s addition of prices, the total shall govern and the 
tenderer will be asked to revised selected item prices (and their 
rates if bills of quantities apply) to achieve the tendered total of the 
prices.    

8. EVALUATION OF 

BIDS   

      CI. F.3.11  

The procedure for the evaluation of responsive tenders is Method 2 (Price 
and  

Preferences). No Technical evaluation. Only compliance and Price and 

Preference point system will be applied.  

The Preference Point System assigns a score to each tenderer based on the 

tender price and on the tenderer’s Specific Goals status. These scores are 

combined to determine an overall score for the tender. The tenderer with the 

highest score will be considered for acceptance.  
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Clause Number  Tender Data  

 The Preference Point System will be applied as follows.  

For tenders below R50 million  

80 points are assigned to price  

Up to 20 points are assigned to Specific Goals status For 

tenders of R50 million and above:  

• 90 points are assigned to price  

• Up to 10 points are assigned to Specific Goals status  

Points scored will be rounded off to the nearest 2 decimal places.  

   

9. ACCEPTANCE  

OF TENDER 

OFFER   

Cl. F3.13  

Tender offers will only be accepted if:  
  

a) The bidder has in his or her possession an original valid Tax Clearance 

Certificate issued by the South Africa Revenue Services or in case 

wherein the Bidder provide the municipality with a printed tax clearance 

from e-filing, it is compulsory that the bidder provide municipality with tax 

compliance status pin for verification;  

  

b) The bidder is registered with the Construction Industry Development 

Board in an appropriate contractor grading designation.  

 
A minimum grading of 7 CE is required for the main contractor;  

  

c) The bidder has demonstrated previous experience within the local 

government spheres, Provincial and National Departments; i.e Municipal, 

RAL and SANRAL with the type of work required under this contract, 

having successfully completed projects of Roads and Stormwater scope 

and size.  

d) The bidder or any of its principals is not listed on the Register of Tender 

Defaulters in terms of the Prevention and Combating of Corrupt Activities 

Act of 2004 as a person prohibited from doing business with the public 

sector; and   

e) The bidder has not abused the Employer’s Supply Chain Management 

System.  

  

f) The bidder has not failed to perform on any previous contract.  

  

g) Has completed the Compulsory Enterprise Questionnaire and there are 

no conflicts of interest which may impact on the bidder’s ability to perform 

the contract in the best interests of the employer or potentially 

compromise the tender process.  
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Clause Number  Tender Data  

10.PROVIDE 

COPIES OF  

THE  

CONTRACT  

DOCUMENT   

     CI. F.3.18  

The number of paper copies of the signed contract to be provided by the 
employer is one.  

11. COMPLIANCE/ 

DISQUALIFICA 

TION  

BIDDERS WILL BE DISQUALIFIED FOR:  
  
• FAILURE TO COMPLETE AND SIGN THE FORM OF OFFER PAGE;  
• FAILURE TO COMPLETE AND SUBMIT A PRICED BILL OF  

QUANTITIES IN FULL;  
• FAILURE TO DULY COMPLETE FORM T 2.2 C (WHERE REQUIRED) 

THAT INCLUDES FOR ANY ADDENDA THAT MAY HAVE BEEN 
ISSUED WHERESUCH ADDENDA HAS A MATERIAL EFFECT ON THE 
PRICING OF THE TENDER;  

• FAILURE TO BE REGISTERED AND ACTIVE WITH CIDB ON THE 
RELEVANT GRADING;  

• COMPLETING TENDER DOCUMENT IN PENCIL OR ERASABLE INK;  
• IN THE CASE OF A BIDDER WHO DURING THE LAST FIVE YEARS 

HAS BEEN TERMINATED ON PREVIOUS CONTRACTS WITH 
THULAMELA MUNICIPALITY  

• FAILURE TO ATTEND THE COMPULSORY SITE BRIEFING  
• FAILURE TO DULY COMPLETE ALL MBD FORMS AS ISSUED ON 

PART T2 OF THE BID DOCUMENT  

• A TENDER THAT IS RECEIVED AFTER THE CLOSING DATE AND 
TIME  

12. PRICE AND 
PREFERENCE  

Having completed compliance checks, the procedure for the evaluation of 

compliant tenders is Method 2 (Price and Specific Goals).  

The Preference Point System assigns a score to each tenderer based on the 

tender price and on the tenderer’s Specific Goals status. These scores are 

combined to determine an overall score for the tender. The tenderer with the 

highest score will be considered for acceptance.  

Points scored will be rounded off to the nearest 2 decimal places.  

FORMULA FOR SCORING TENDER PRICE  

The following formula will be used to calculate the points for price. Ps 

= X [1 – (Pt – Pmin)]  

Pmin  

Where  

Ps = Points scored for comparative price of tender under consideration  

Pt = Comparative price of tender under consideration  

Pmin = Comparative price of lowest acceptable tender 

X = Points assigned to price  
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Clause Number  Tender Data  

 POINTS AWARDED FOR SPECIFIC GOALS  

  

Points will be awarded for Specific Goals, in accordance with the  

Preferential Procurement Regulations 2022 published in Government  

Gazette No. 47452 dated 4 November 2022. The table overleaf is applicable 

in this regard:  

  

The following table is applicable.  

  

Specific Goals Categories 

(CSD will be used for  

verification)  

Number of Points (80/20 

system)  

20 Points breakdown  

1. 100% Black ownership  10 

2. 100% Women ownership  5  

3. Youth  3 

4. Disability (Medical certificate 

will be used to verify the disability 

status of the bidder).  

 

2  

  

TOTAL PREFERENCE POINTS  

 The total preference points for a tender are calculated with the formula  

PP = Ps + Pbee where  

PP is the total number of preference points scored by the tenderer  

Ps is the points scored for the comparative price of the tenderer, and Pbee 

is the number of points awarded to the tenderer based on Specific Goals 

number of points.  

13. CONDITIONS OF 

CONTRACT  

AWARD  

Contracts will only be awarded if:  

  

a) A copy of a valid Tax Compliance Status letter. No tender will be awarded 

to a bidder whose tax matters are not in order with the South African 

Revenue Service (SARS) at the time of award.  

b) the tenderer submits a letter of intent from an approved financial institution 
undertaking to provide the Construction Guarantee in the format included 
in Part C1.3 of this procurement document;  
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Clause Number  Tender Data  

 c) the tenderer is registered with the Construction Industry Development  

Board in an appropriate contractor grading designation;  

d) the tenderer or any of its directors/shareholders is not listed on the 

Register of Tender Defaulters in terms of the Prevention and Combating 

of Corrupt Activities Act of 2004 as a person prohibited from doing 

business with the public sector;  

e) the tenderer has not:  

i. abused the Employer’s Supply Chain Management System; or  

ii. failed to perform on any previous contract and has been given a 

written notice to this effect;  

f) the tenderer has completed the Declaration of Interest and there are no 

conflicts of interest which may impact on the tenderer’s ability to perform 

the contract in the best interests of the employer or potentially 

compromise the tender process.  

g) the tenderer is registered and in good standing with the compensation 

fund or with a licensed compensation insurer;  

 the employer is reasonably satisfied that the tenderer has in terms of the  

Construction Regulations, 2014, issued in terms of the Occupational 

Health and Safety Act, 1993, the necessary competencies and resources 

to carry out the work safely.  

h) The tendering entity or the directors/partners of the tendering entity are in 

good standing with the local authority/municipality.  

i) No tender will be awarded to a bidder not registered on the National  

Treasury Central Supplier Database (CSD)  

j) Contracts Manager & OHS officer must be registered with SACPCMP at 

the time of award  

k) No tender will be awarded to a bidder who does not have a valid COIDA 
Letter of Good Standing  
 

14. Proof of 

Availability of  

Staff with LI  

Competencies  

Only those tenderers who can demonstrate that they will have in their employ 
management and supervisory staff satisfying the requirement of the scope of 
work for labour-intensive competencies for supervisory and management staff 
during the validity of the contract are eligible to submit tenders  

15. Requirement 

for submission 

of names of LI  

staff  

The tenderer must submit to the Employer, names of all management and 
supervisory staff that will be employed to supervise the labour-intensive 
portion of the works together with satisfactory evidence that such staff 
members satisfy eligibility requirements.  
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 EVALUATION CRITERIA  

The bids will be evaluated in two stages. The first stage will check whether the bidders have 

submitted all documents as requested on the advert. Although functionality does not form part of the 

final tender points scoring for award purpose, tenderer will be assessed for responsiveness and 

functionality first and if the tender is not responsive or meet the minimum functionality score, the 

tenderer will be eliminated and not considered further for second stage of evaluation.  

  

The second stage of the evaluation will be based on Price (80) and preference points for Specific 

goals (20).  

Detailed points scoring for functionality are as follows:  

Functional Requirements  

A tenderer must score a minimum of Seventy points (70/100) to qualify for further evaluation. 

Tenders will be evaluated individually and scored by an evaluation panel according to the 

evaluation criteria mentioned below:  

 

Functionality Evaluation 

Criteria 

Sub Criteria Points 

Allocation 

for Sub 

Criteria 

Maximum 

Points 

obtainabl

e per 

main 

functional

ity 

Criteria 

Company Experience 

(Demonstrated company 

experience on similar 

projects and past 

performance in Roads and 

Stormwater Construction) 

NB: Attach, signed 

appointment letters, 

completion certificates and 

reference letters with 

contactable references within 

the local government 

spheres, Provincial and  

National Departments:  

i.e., Municipal, RAL and 

SANRAL. 

Appointment letter indicating the 

project value and Completion 

Certificates of completed projects:  

• Roads and Stormwater Construction 

completed within the municipality 

environment, RAL and SANRAL. 

• Completed works with Minimum 

CIDB grading of 7CE or higher in 

the past 10 years. 

• Completed 1 Project : 6 Points 

• Completed 2 Projects :12 Points 

• Completed 3 projects :18 Points 

• Completed 4 projects : 24 Points 

• Completed 5 Projects and above 

:30 Points. 

 

 

 

 

 

 

 

 

30 

 

 

 

 

 

 

 

 

 

 

 

40 
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NOTE:   

• Projects that do not meet the 

requirements as mentioned WILL NOT 

BE ACCEPTED.  

• Project where the contractor was 

a subcontractor will not get points. The 

Contractor must have been the main 

contractor on the project to get full 

points. 

 

Reference letter from the clients for 

each of the above-mentioned projects 

indicating: 

• The full project description,  

• Project value; and  

• Completion date.  

Each Refence letter must be on the 

client letterhead, have a client stamp, 

signed, and contact details (Name, 

phone, and E-mail) of the project 

manager included. 

One (1) point will be awarded for each 

project as per requirements above to a 

maximum of 5 points 

 

 

 

 

 

 

5 

 

 

 

 

 

 

 

Project Programme – Understanding 

the scope and provide a concise and 

clear methodology of the tasks as well as 

adequacy of the programme of work. 

 

2.5 

Schedule of estimated monthly 

expenditure – Realistic cash-flow based 

on estimated construction period and 

project cost. 

 

2.5 
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Key Personnel CV’s 

(Demonstrated experience, 

Qualifications, and 

experience) 

 

A. Contract Manager with the 

following Requirements 

• Must be professionally registered 

with ECSA and / or SACPCMP 

(Pr Eng / Pr  

• Tech Eng / Pr Techni / Pr CPM or 

Pr CM only) (4 Points)  

• Minimum Ten (10) Years of 

relevant experience – calculated 

post registration: (4 Points)  

o  10 years and above = 4 points  

o  09 years = 3 Points  

o  08 years = 2,5 Points  

o  07 years = 2 Points  

o  06 years = 1 Point  

o  0-05 years = 0  

B. Construction Manager (Site Agent) 

with the following Requirements: 

• B-Tech: Civil Engineering 

Qualification or higher (4 Points)  

• Minimum Ten (10) years relevant 

experience (3 Points)  

o 10 years and above = 3 

points  

o  09 years = 2,5 Points  

o  08 years = 2 Points  

o  07 years = 1,5 Points  

o  06 years = 1 Point  

o 0-5 years = 0 Points  

 

 

 

 

 

 

 

 

 

 

8 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

7 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

25 
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C. General Foreman with the following 

Requirements: 

• Minimum of 10 years of experience 

as a  General Foreman in Civil 

projects (Max 5 points) 

o 10 years & above = 5 

o  09 years = 4 Points  

o  08 years = 3 Points  

o  6-7 years = 2 Points  

      o  0-5 years = 1 Points  

D. OHS Officer with the following 

Requirements: 

• Registered with SACPCMP as 

Construction Health and Safety 

Officer ( Max. 3 points). 

• Minimum five (5) Years of relevant 

experience (Max. 2 points) 

o  05 Years and above = 2 points 

o 4 Years = 1.5 points  

o   03 years = 1 point  

NOTE: CVs of Key Personnel  (Contract 

Manager, Site  

Agent, General Foreman and OHS 

Officer) must clearly demonstrate 

Relevant experience (actual duties 

performed, involvement and 

responsibility), including locations, dates, 

and durations of assignments, starting 

with the latest. 

Full points will be awarded for all the 

requirements met. 

 

 

 

 

 

5 

 

 

 

 

 

 

 

 

 

 

 

5 
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Plant and Equipment 

Details of major equipment 

owned by the bidder (please 

provide proof of ownership). 

Valid proof of license disk 

and registration 

Plant and Equipment for this project 

(Tenderer’s own plant) 

Plant 

required 

Min. 

Number 

Required 

Weight 

Dozer 1 2 

Excavator 2 4 

TLB 2 4 

Watercart 

min.10 000 

litres 

2 2 

Grader 2 4 

10t Smooth 

drum roller 
1 2 

10t Grid 

roller 
1 2 

Tipper 

Truck, min. 

6m3  

5 5 

SUB-TOTAL 25 
 

 

 

 

 

 

 

 

 

 

25 

 

 

 

 

 

 

 

 

 

25 

 

 

 

 

 

 

 

 

Company’s Financial 

Standing 

Original stamped bank reference 

letter indicating the Bank Rating: 

Bank Rating Points 

A 10 

B 8 

C 6 

D 4 

E 2 

F-G 0 
 

 

 

 

 

 

10 

 

 

 

 

 

10 

 

 

 

 

 

TOTAL 100 
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The following is a statement of Roads and Stormwater (similar) works executed by the company/ies in the last ten (10) years:  

Employer Contact 
person telephone 
number  

Name, 
and  

Description of contract  
Value of work 

inclusive of VAT  

(Rand) if applicable  

Start Date  Date  

Completed  

Project 
Duration  

    

           

    

           

    

           

  

   

           

  

   

           

 



 

T.23 
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 T.   

 

PART T2:  LIST OF RETURNABLE DOCUMENTS  

  

The tenderer must complete the following returnable documents:  

  

T2.1  LIST OF RETURNABLE SCHEDULES .......................................................... T.24  

T2.2  OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION ............... T.62  

T2.3  RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE  

CONTRACT ................................................................................................... T.86  
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T2.1  

  

LIST OF RETURNABLE SCHEDULES  

T2.1 A  INVITATION TO BID AND TERMS AND CONDITIONS FOR BIDDING-MBD1T.25  

T2.1 B  DECLARATION OF GOOD STANDING REGARDING TAX-MBD 2 .............. T.28  

T2.1 C  PRICING SCHEDULE – FIRM PRICES-MBD 3.1 .......................................... T.31  

T2.1 D  PRICING SCHEDULE – NON-FIRM PRICES-MBD 3.2 ................................. T.32  

T2.1 E  DECLARATION OF INTEREST -MBD 4 ........................................................ T.35  

T2.1 F  DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE  

TAXES INCLUDED) – MBD 5 ........................................................................ T.38  

T2.1 G  PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL      

PROCUREMENT REGULATIONS 2022 – MBD 6.1 ...................................... T.40  

T2.1 H  DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT- MBD  

6.2 ................................................................................................................. T.46  

T2.1 I  CONTRACT FORM - PURCHASE OF GOODS/WORKS- MBD 7.1 .............. T.50  

T2.1 J  CONTRACT FORM – RENDERING OF SERVICES – MBD 7.2 .................... T.52  

T2.1 K  CONTRACT FORM – SALE OF GOODS/WORKS – MBD 7.3 ...................... T.54  

T2.1 L  DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT  

PRACTICES-MBD 8 ...................................................................................... T.56  

T2.1 M  CERTIFICATE OF INDEPENDENT BID DETERMINATION -MBD 9 ............. T.58  

T2.1 N  
  

PROPOSED KEY PERSONNEL.................................................................... T.61  

                                                             

 

 

 

 

 

 

 



BID No.: 40/2023/2024                                                                         THULAMELA LOCAL MUNICIPALITY  
UPGRADING OF SHAYANDIMA EXT 3 STREETS   

   

T.25  

T2.1 A  INVITATION TO BID AND TERMS AND CONDITIONS FOR BIDDING-MBD1  

PART A: INVITATION TO BID  

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE THULAMELA LOCAL MUNICIPALITY  

BID NUMBER:  40/2023/2024  CLOSING DATE:  13 DECEMBER 2023  CLOSING TIME:  11:00 HRS  

DESCRIPTION  UPGRADING OF SHAYANDIMA EXT 3 INTERNAL STREETS  

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)  

THULAMELA MUNICIPALITY OFFICES  

OLD AGRIVEN BUILDING  

THOHOYANDOU  

0950  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO  TECHNICAL ENQUIRIES MAY BE DIRECTED TO:  

CONTACT PERSON  Mr T.P Mudzili  CONTACT PERSON  Mr P.D. Neluheni  

TELEPHONE NUMBER  +27(0)15 962 7629  TELEPHONE NUMBER  +27 (0)15 291 4365 

FACSIMILE 
NUMBER  

+27(0)15 962 4020  FACSIMILE NUMBER  +27 (0) 15 291 5392 

E-MAIL ADDRESS  mudzilitp@thulamela.gov.za   E-MAIL ADDRESS  admin@tsconsulting.co.za  

SUPPLIER INFORMATION  

NAME OF BIDDER    

POSTAL ADDRESS    

STREET ADDRESS    

TELEPHONE NUMBER  CODE    NUMBER    

CELLPHONE NUMBER    

FACSIMILE NUMBER  CODE    NUMBER    

E-MAIL ADDRESS    

VAT  REGISTRATION  

NUMBER  
  

SUPPLIER  

COMPLIANCE STATUS  

TAX  

COMPLIANCE 
SYSTEM PIN:    

OR  

CENTRAL SUPPLIER 
DATABASE No:   MAAA  
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[A CENTRAL SUPPLIER DATABASE REPORT MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE 
POINTS FOR SPECIFIC GOALS]  

(a)  ARE  YOU  

THE ACCREDITED 

REPRESENTATIVE 

IN SOUTH AFRICA 

FOR  

THE  GOODS  

/SERVICES 
 /WORKS 
OFFERED?  

Yes                         No   

  

[IF YES ENCLOSE PROOF]  

  

(b)  ARE  YOU  A  

FOREIGN BASED 

SUPPLIER FOR THE 

GOODS /SERVICES 

/WORKS OFFERED?  

  

Yes  No  

  

[IF YES, ANSWER PART 
B:3 ]  

  

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS  

 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)                                  NO  

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                           NO  

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                          NO  

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA                                                        NO  

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATI                                                   
NO   

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER 
FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE 
SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.  

 

  

PART B:   TERMS AND CONDITIONS FOR BIDDING  

 

1.  BID SUBMISSION:  

  

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE 
BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.  

  

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-
TYPED) OR ONLINE  
  

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 
2000 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL 
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER LEGISLATION OR 
SPECIAL CONDITIONS OF CONTRACT.  

  
1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN 
CONTRACT FORM (SBD7).  

 
 
 
 

   YES   

   YES   

   YES   

   YES   

   YES   
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2. TAX COMPLIANCE REQUIREMENTS  

  

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.   

  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER 
(PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE 
AND TAX STATUS.  

  

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-
FILING. THROUGH THE  

SARS WEBSITE, WWW.SARS.GOV.ZA.  

  

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.   

  

2.5 IN BIDS WHERE CONSORTIA/JOINT VENTURES/SUB-CONTRACTORS ARE INVOLVED; EACH 
PARTY MUST SUBMIT A SEPARATE TCS/PIN/CSD NUMBER.  

  

2.6 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL 
SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.   

  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, 
COMPANIES WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR 
CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.  

  

  

NB:   FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 

INVALID.  

  

 SIGNATURE OF BIDDER:        …………………………………………….  

  

 CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………………  

(Proof of authority must be submitted, e.g. Company Resolution)  

  

 DATE:             ……………………………………………….  

  

  

  

  

 

http://www.sars.gov.za/
http://www.sars.gov.za/
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   T2.1 B  DECLARATION OF GOOD STANDING REGARDING TAX-MBD 2  

  

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 

arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s 

tax obligations.  

1. In order to meet this requirement bidders are required to apply for a Tax Clearance Certificate 

by using SARS form TCC 001 “Application for a Tax Clearance Certificate”, and submit it to 

any SARS branch office nationally. The Tax Clearance Certificate Requirements are also 

applicable to foreign bidders / individuals who wish to submit bids.  

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a 

period of 1 (one) year from the date of approval.  

3. The original Tax Clearance Certificate must be submitted together with the bid. Failure 

to submit the original and valid Tax Clearance Certificate will result in the 

invalidation/disqualification of the bid. Certified copies of the Tax Clearance Certificate will 

not be acceptable.  

4. In bids where Consortia / Joint Ventures / Sub-contractors are involved; each party must 

submit a separate Tax Clearance Certificate.  

5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from 

any SARS branch office nationally or on the website www.sars.gov.za.  

6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use 

this provision, taxpayers will need to register with SARS as eFilers through the website 

www.efiling.co.za  
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 T2.1 C  

  

PRICING SCHEDULE – FIRM PRICES-MBD 3.1  

(PURCHASES)  

NOTE:  

  

ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES 
SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED  

  IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A 
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY 
POINT  

  

  
Name of Bidder ……………………………………………  
  

  
Bid Number  ………………………………………  
  

Closing Time ……………………………………………….  
  

Closing Date ……………………………………..  
  

  

OFFER TO BE VALID FOR ……… DAYS FROM THE CLOSING DATE OF BID.  
 

_________________________________________________________________________________

__ 

  
 ITEM    QUANTITY  DESCRIPTION   BID PRICE IN RSA  

CURRENCY  
NO.  

 (average)                       **(ALL  APPLICABLE  TAXES   
INCLUDED)  

 
  
 -  
  

Required by:            ………………………………….  

-  At:              ………………………………….  
  

  

              
…………………………………  

-  Brand and Model          ………………………………….  
               
-  Country of Origin     

  
………………………………….  

        
-  
  

Does the offer comply with the specification(s)?     *YES/NO  

-  If not to specification, indicate deviation(s)    ………………………………….  
       
-  Period required for delivery        ………………………………….  
                     *Delivery: Firm/Not firm  

  
-  Delivery basis          …………………………………….    

  
 Note:  All delivery costs must be included in the bid price, for delivery at the prescribed destination.  

  
** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment 

insurance fund contributions and skills development levies.  

  
*Delete if not applicable  
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 T2.1 D  PRICING SCHEDULE – NON-FIRM PRICES-MBD 3.2  

(PURCHASES)  

  
NOTE: PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED 

IN  

THE BIDDING DOCUMENTS.   

  
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A 

SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  

  

    
Name of Tenderer  
    

Closing Time    
    

    
Tender No.  

    
Closing Date    

    

  
 OFFER TO BE VALID FOR …………….. DAYS FROM THE CLOSING DATE OF TENDER.  

  
 ITEM  BID PRICE IN RSA CURRENCY  
 QUANTITY  DESCRIPTION  

NO.   **(ALL APPLICABLE TAXES INCLUDED)  

        
-   Required by:     
        
- At:      

           
- Brand and model      

      
-  County of origin      

    
- Period 

required for 

delivery   

   

       
-   Delivery     *Firm/Not Firm  

  
** ”all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  

insurance fund contributions and skills development levies.  

  

  
*Delete if not applicable  

  

  

  
  

 

 

      
       
-   Does the offer comply with the specification(s)?   *YES/NO  

     
-   If not to specification, indicate deviation(s)  
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MBD 3.2  

  
PRICE ADJUSTMENTS  

  

  
 A  NON-FIRM PRICES SUBJECT TO ESCALATION  

  
1. IN CASES OF PERIOD CONTRACTS, NON FIRM PRICES WILL BE ADJUSTED (LOADED) 

WITH THE ASSESSED CONTRACT PRICE ADJUSTMENTS IMPLICIT IN NON FIRM PRICES  
WHEN CALCULATING THE COMPARATIVE PRICES  

  
2. IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF 

THE FOLLOWING FORMULA:  

 

Where:  

  
 Pa    =  The new escalated price to be calculated.  

(1-V) Pt  =  85% of the original bid price. Note that Pt must always be the 

original  bid price and not an escalated price.  
 D1, D2..  =  Each factor of the bid price eg. labour, transport, clothing, footwear, etc.    

The total of the various factors D1,D2…etc. must add up to 100%.  
R1t, R2t…… =  Index figure obtained from new index (depends on the number of 

factors  used).  
 R1o, R2o  =  Index figure at time of bidding.  

VPt    =  15% of the original bid price.  This portion of the bid price remains 

firm  

 

i.e.  it is not subject to any price escalations.  

  
3. The following index/indices must be used to calculate your bid price:  

  

Index “x” = 0.10.   Dated……….  Index Labour “a” = 0.15   Dated……….   Index 
Plant “b” = 0.2  Dated……….  Index Material “c” = 0.55  Dated……….   Index 
Fuel “e” = 0.1  Dated……….    

  
4. FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA.  

THE TOTAL OF THE VARIOUS FACTORS MUST ADD UP TO 100%.  

  
FACTOR  

(D1, D2 etc. eg. Labour, transport etc.)  
PERCENTAGE OF BID PRICE  

Labour    
Plant    
Material    
Fuel    

    

    

    

    

    

  

   
MBD 3.2  
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 B  PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS  

  
1. Please furnish full particulars of your financial institution, state the currencies used in the 

conversion of the prices of the items to South African currency, which portion of the price is 

subject to rate of exchange variations and the amounts remitted abroad.  

  

PARTICULARS OF  
FINANCIAL  

INSTITUTION  
ITEM NO.  PRICE  CURRENCY  RATE  

PORTION OF 
PRICE  

SUBJECT TO  
ROE  

AMOUNT IN 
FOREIGN  

CURRENCY  
REMITTED  
ABROAD  

        ZAR =      

        ZAR =      

        ZAR =      

        ZAR =      

        ZAR =      

        ZAR =      

  

  
2. Adjustments for rate of exchange variations during the contract period will be calculated by 

using the average monthly exchange rates as issued by your commercial bank for the periods 

indicated hereunder: (Proof from bank required)  

  

AVERAGE MONTHLY EXCHANGE 
RATES FOR THE PERIOD:  

DATE DOCUMENTATION  
MUST BE SUBMITTED TO 

THIS OFFICE  

DATE FROM WHICH NEW  
CALCULATED PRICES  

WILL BECOME 
EFFECTIVE  

DATE UNTIL WHICH  
NEW CALCULATED  

PRICE WILL BE 
EFFECTIVE  
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T2.1 E  DECLARATION OF INTEREST -MBD 4  

  

1. No bid will be accepted from persons in the service of the state .  

2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 

allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 

connected with or related to persons in service of the state, it is required that the bidder or 

their authorised representative declare their position in relation to the evaluating/adjudicating 

authority and/or take an oath declaring his/her interest.   

  

3 In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid.  

  

3.1 Full Name:   …………………………………………………………………………  

3.2 Identity Number:     …………………………………………………………………  

3.3 Company Registration Number:   …………………………………………………  

3.4 Tax Reference Number:    …………………………………………………………  

3.5 VAT Registration Number:   ………………………………………………………  

3.6 Are you presently in the service of the state                                                       YES / NO                                                          

3.6.1 If so, furnish particulars.  

  

            ………………………………………………………………  

  

            ………………………………………………………………  

  

3.7 Have you been in the service of the state for the past                                         YES / NO           

twelve months?  
3.7.1 If so, furnish particulars.  

  

          ………………………………………………………………  

  

          ………………………………………………………………  

  

3.8 Do you, have any relationship (family, friend, other) with persons in the service of the state 

and who may be involved with the evaluation and or adjudication of this bid?   

   
 MSCM Regulations: “in the service of the state” means to be –  
(a) a member of –  

(i) any municipal council;  

(ii) any provincial legislature; or  

(iii) the national Assembly or the national Council of provinces;  

(b) a member of the board of directors of any municipal entity;  

(c) an official of any municipality or municipal entity;  

(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 

No.1 of 1999);  

(e) a member of the accounting authority of any national or provincial public entity; or  

(f) an employee of Parliament or a   

(g) provincial legislature.  
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                                            YES / NO  

  

3.8.1 If so, furnish particulars.  

  

   ………………………………………………………………  

  

   ………………………………………………………………  

                     

             

3.9  Are you, aware of any relationship (family, friend, other) between a bidder and any 
persons in the service of the state who may be involved with the evaluation and or 
adjudication of this bid?    

                                                                                                           YES / NO  

  

3.9.1 If so, furnish particulars  

  

…………………………………………………………….  

  

……………………………………………………………. 

C.   

3.10 Are any of the company’s directors, managers, principal shareholders or stakeholders in 

service of the state?  
                                                                                                                                        YES 

/ NO   
 3.10.1  If so, furnish particulars.  

  

   ………………………………………………………………  

  

   ………………………………………………………………  

  

  

3.11       Are any spouse, child or parent of the company’s directors, managers, principal 

shareholders or stakeholders in service of the state?  
              YES / NO                 

  

 3.11.1  If so, furnish particulars.  

  

   ………………………………………………………………  

  

   ………………………………………………………………  
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CERTIFICATION  

  

  

I, THE UNDERSIGNED (NAME) ………………………………………………………………………  

  

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 

CORRECT.   

  

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE 

TO BE FALSE.    

  

  

…………………………………..   …………………………………………..………………  
  Signature  
  
  
  

                          Date  

………………………………….  ……………………………………………………………  
  Position   Name of Bidder  
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T2.1 F DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE 

TAXES INCLUDED) – MBD 5  

  

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must 

complete the following questionnaire:  

  

1. Are you by law required to prepare annual financial statements for  
*YES / NO 

auditing?  

   If yes, submit audited annual financial statements for the past three years or since the date of 

establishment if established during the past three years.  

  

   ………………………………………………………………  

  

   ………………………………………………………………  

2. Do you have any outstanding undisputed commitments for    *YES / NO  

municipal services towards any municipality for more than three  

  

months or any other service provider in respect of which payment is 

overdue for more than 30 days?   

2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal 

services towards any municipality   

for more than three months or other service provider in respect 

of which payment is overdue for more than 30 days.   

2.2 If yes, provide particulars.  

…………………………………………………………………  

            …………………………………………………………………  

            …………………………………………………………………  

3. Has any contract been awarded to you by an organ of state during  
the past five years, including particulars of any material non-   *YES /  NO 

compliance or dispute concerning the execution of such contract?   

  

3.1 If yes, furnish particulars    

   

            ……………………………………………………………….  

  

            ……………………………………………………………….  

            ………………………………………………………….……  
4. Will any portion of goods or services be sourced from outside  

the Republic, and, if so, what portion and whether any portion  *YES / NO 
of payment from the municipality / municipal entity is expected 
to be transferred out of the Republic?  
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4.1 If yes, furnish particulars  

  

  

            ……………………………………………………………….  

            ……………………………………………………………….  

       ……………………………………………………………………………………………  

  

CERTIFICATION  

  

  

I, THE UNDERSIGNED (NAME)     ……………………………………………………………………………  

  
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.   

  
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE   

  
FALSE.    

  

  

  

  

  

 __________________________        __________________________  

 Signature              Date  

  

 __________________________        __________________________  

 Position              Name of Bidder  
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 T2.1 G PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL      

PROCUREMENT REGULATIONS 2022 – MBD 6.1  

 

This preference form must form part of all tenders invited. It contains general information and 

serves as a claim form for preference points for specific goals.  

 

 NB:  BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL  

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 

TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022.   

 
  

1. GENERAL CONDITIONS  

  

 1.1  The following preference point systems are applicable to all bids:  

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and   
- the 90/10 system for requirements with a Rand value above R50 000 000 (all 

applicable taxes included). 

 

1.2  To be completed by the organ of state   

  
(a) The applicable preference point system for this tender is the 80/20 preference point 

system.   

(b) The 80/20 preference point system will be applicable in this tender. The lowest/ highest 

acceptable tender will be used to determine the accurate system once tenders are 

received.   

  

 1.3  Points for this bid shall be awarded for:   

(a) Price; and  

(b) Specific Goals.  

  

1.4 To be completed by the organ of state:  

 

 The maximum points for this tender are allocated as follows:  

Specific Goals Categories (CSD will be used for 
verification)  

Number  of  Points  

(80/20 system)  

20 Points breakdown  

PRICE  80  

SPECIFIC GOALS  20  
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TOTAL POINTS FOR PRICE AND SPECIFIC GOALS  
 

1. 100% Black ownership  
 

8  

2. 100% Women ownership  
 

6  

3. Youth  
 

4  

4. Disability (Medical certificate will be used to 
verify the disability status of the bidder).  

 

2  

  
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 

tender to claim points for specific goals with the tender, will be interpreted to mean that 

preference points for specific goals are not claimed.   

  
1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, 

in any manner required by the organ of state.   

  

2. DEFINITIONS  

  

(a) “tender” means a written offer in the form determined by an organ of state in 

response to an invitation to provide goods or services through price quotations, 

competitive tendering process or any other method envisaged in legislation;   

(b) “price” means an amount of money tendered for goods or services, and 

includes all applicable taxes less all unconditional discounts;   

(c) “rand value” means the total estimated value of a contract in Rand, calculated 

at the time of bid invitation, and includes all applicable taxes;   

(d) “tender for income-generating contracts” means a written offer in the form 

determined by an organ of state in response to an invitation for the origination 

of income-generating contracts through any method envisaged in legislation 

that will result in a legal agreement between the organ of state and a third party 

that produces revenue for the organ of state, and includes, but is not limited to, 

leasing and disposal of assets and concession contracts, excluding direct sales 

and disposal of assets through public auctions; and   

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 

(Act No. 5 of 2000).   
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3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES  

  

3.1. POINTS AWARDED FOR PRICE  

  

3.1.1. THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS   

A maximum of 80 or 90 points is allocated for price on the following basis:  

 

 
   Where  

  Ps  =  Points scored for price of bid under consideration  

  Pt  =  Price of bid under consideration  

  Pmin  =  Price of lowest acceptable bid  

  

 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT   

  
3.1.2. POINTS AWARDED FOR PRICE   

A maximum of 80 or 90 points is allocated for price on the following basis:   

  
80/20 or  90/10 

 
  

Where   

  

Ps = Points scored for price of tender under consideration   

Pt = Price of tender under consideration   

Pmax = Price of highest acceptable tender  

  
4. POINTS AWARDED FOR SPECIFIC GOALS   

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
Regulations, preference points must be awarded for specific goals stated in the tender. 
For the purposes of this tender the tenderer will be allocated points based on the goals 
stated in table 1 below as may be supported by proof/ documentation stated in the 
conditions of this tender:   

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an 

organ of state must, in the tender documents, stipulate in the case of—   

a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used 
to determine the applicable preference point system; or   
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b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 
will apply and that the lowest acceptable tender will be used to determine the 
applicable preference point system,   

  

  

then the organ of state must indicate the points allocated for specific goals for both the 

90/10 and 80/20 preference point system.  

  

Table 1: Specific goals for the tender and points claimed are indicated per the table 

below.   

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 

applicable, corresponding points must also be indicated as such.   

Note to tenderers: The tenderer must indicate how they claim points for each 

preference point system.)  

  

The specific goals allocated 
points in terms of this tender  

Number of points 
allocated (90/10 
system) (To be  

completed by the 
organ of state)  

Number of points 
claimed (80/20 system)  

(To be completed by 
the tenderer)  

1. 100% Black ownership   
 8 

2. 100% Women ownership   
 6 

3. Youth   
 4 

4. Disability (Medical 
certificate will be used to 
verify the disability status 
of the bidder).  

   

2 

  
Source Documents to be submitted with the Bid   

  

• CIPC Document (Company Registration Document will be required for verification (CIPC 

DOC))   
• Woman (Originally Certified ID Document)   
• Youth (Originally Certified ID Document)   
• People with Disability (Letter from the Dr. Confirming the Disability)   
• Black Ownership (Originally Certified ID Document)  

  

DECLARATION WITH REGARD TO COMPANY/FIRM  

  

 4.3  Name of company/firm…………………………………………………………………….   

 4.4  Company registration number: …………………………………………………………...   
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 4.5  TYPE OF COMPANY/ FIRM  

   Partnership/Joint Venture / Consortium  

   One-person business/sole propriety  

   Close corporation  

   Public Company  

   (Pty) Limited  

    Non-Profit Company  

    State Owned Company  

[TICK APPLICABLE BOX]  

  
4.6 I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that 

the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that:   

(i) The information furnished is true and correct;   

(ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form;   

(iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary 

proof to the satisfaction of the organ of state that the claims are correct;   

(iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of 

the conditions of contract have not been fulfilled, the organ of state may, in addition 

to any other remedy it may have –   

  

(a) disqualify the person from the tendering process;   

(b) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct;   

(c) cancel the contract and claim any damages which it has suffered as a result of 

having to make less favourable arrangements due to such cancellation;   

(d) recommend that the tenderer or contractor, its shareholders and directors, or only 

the shareholders and directors who acted on a fraudulent basis, be restricted 

from obtaining business from any organ of state for a period not exceeding 10 

years, after the audi alteram partem (hear the other side) rule has been applied; 

and  (e) forward the matter for criminal prosecution, if deemed necessary.   
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  ……………………………………………………..……..   

  SIGNATURE(S) OF TENDERER(S)  

    

SURNAME AND NAME:  ……………………………………………………………..  

    

DATE:  ……………………………………………………………..  

    

ADDRESS:  ……………………………………………………………..  

  

…………………………………………………...………..   

  

……………………………………………………………..   

  

……………………………………………………………..  
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T2.1 H DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT- MBD  

6.2  

  

This Standard Bidding Document (MBD) must form part of all bids invited. It contains general 

information and serves as a declaration form for local content (local production and local 

content are used interchangeably).  

  

Before completing this declaration, bidders must study the General Conditions, Definitions, 

Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 

Regulations, 2017 and the South African Bureau of Standards (SABS) approved technical 

specification number SATS 1286:201x.  

   

1. General Conditions  

  

1.1. Preferential Procurement Regulations, 2017 (Regulation 9. (1) and 9. (3) make provision 

for the promotion of local production and content.  

  

1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of 
bids local production and content is of critical importance, such bids must be advertised 

with the specific bidding condition that only locally produced goods, services or works or 

locally manufactured goods, with a stipulated minimum threshold for local production and 

content will be considered.  

  

1.3. Where necessary, for bids referred to in paragraphs 1.2 above, a two-stage bidding 

process may be followed, where the first stage involves a minimum threshold for local 

production and content and the second stage price and Specific goals  

  

1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in 

such a manner that the local production and content of the overall value of the contract is 

reduced to below the stipulated minimum threshold.  

  

1.5. The local content (LC) as a percentage of the bid price must be calculated in accordance 

with the SABS approved technical specification number SATS 1286: 201x as follows:   

  

   LC = 1    x 100  

  

Where  

  

x imported content  
y bid price excluding value added tax (VAT)  

  

  

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 

exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date, one 

week (7 calendar days) prior to the closing date of the bid as indicated in paragraph 4.1 

below.  

  

1.6. A bid will be disqualified if this this declaration certificate and Annex C (Local Content 

Declaration: Summary Schedule) are not submitted as part of the bid documentation.   
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2. The stipulated minimum threshold(s) for local production and content for this bid 

is/are as follows:  

   

 Description of services, works or goods         Stipulated minimum threshold  

  

   _______________________________             _______%  

    

   _______________________________        _______%  

  

   _______________________________        _______%  

    

3. Does any portion of the services, works or goods offered have any imported 

content?   

  

YES    NO    

              

3.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by 

SARB for the specific currency at 12:00 on the date of advertisement of the bid.  

  

   The relevant rates of exchange information is accessible on www.reservebank.co.za.  

  

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer 

to Annex A of SATS 1286: 2011)::  

  

Currency   Rates of exchange  

US Dollar    

Pound Sterling    

Euro    

Yen    

Other    

  

NB: Bidders must submit proof of the SARB rate (s) of exchange used.  

   

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the dti must me informed accordingly in order for dti to 

verify and in consultation with the AO/AA provide directives in this regard.  

  

LOCAL CONTENT DECLARATION  

(REFER TO ANNEX B OF SATS 1286:2011)  

  

  

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER  

LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF  

EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY   

(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

  

IN RESPECT OF BID No.................................................................................................................  

  

ISSUED BY: (Procurement Authority / Name of Institution):   

  

……………………………..................................................................................................................   

 

http://www.reservebank.co.za/
http://www.reservebank.co.za/
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NB     
  
1. The obligation to complete, duly sign and submit this declaration cannot be transferred to an 

external authorized representative, auditor or any other third party acting on behalf of the 

bidder.  

2. Guidance on the Calculation of Local Content together with Local Content Declaration 

Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial 

development/ip.jsp. Bidders should first complete Declaration D. After completing 

Declaration D, bidders should complete Declaration E and then consolidate the information on 

Declaration C. Declaration C should be submitted with the bid documentation at the 

closing date and time of the bid in order to substantiate the declaration made in 

paragraph (c) below. Declarations D and E should be kept by the bidders for verification 

purposes for a period of at least 5 years. The successful bidder is required to continuously 

update Declarations C, D and E with the actual values for the duration of the contract.  

  
I, the undersigned …………………………………………............................................. (full names),  

 do hereby declare, in my capacity 

a……………………………………………………………………..   

  

of  ….......................................................................................................... (name of bidder entity), 

the following:  

  

(a) The facts contained herein are within my own personal knowledge.  

  

(b) I have satisfied myself that:   

       (i) the goods/services/works to be delivered in terms of the above specified bid comply with 

the minimum local content requirements as specified in the bid, and as measured in terms of 

SATS 1286.  

  

(c) The local content percentage (%) indicated below has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 
above and the information contained in Declaration D and E which has been 
consolidated in Declaration C:  

Bid price, excluding VAT (y)      R  

Imported content (x)  R  

Stipulated minimum threshold  for Local content (paragraph 3 above)     

Local content % , as calculated in terms of SATS 1286    
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If the bid is for more than one product, the local content percentages for each product 

contained in Declaration C shall be used instead of the table above. The local content 

percentages for each product have been calculated using the formula given in clause 

3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 

information contained in Declaration D and E.   

  

(d) I accept that the Procurement Authority / Institution has the right to request that the local 

content be verified in terms of the requirements of SATS 1286:2011.   

  

(e) I understand that the awarding of the bid is dependent on the accuracy of the information 

furnished in this application. I also understand that the submission of incorrect data, or 

data that are not verifiable as described in SATS 1286:2011, may result in the Procurement 

Authority / Institution imposing any or all of the remedies as provided for in Regulation 14 

of the Preferential Procurement Regulations, 2017 promulgated under the Preferential 

Policy Framework Act (PPPFA), 2000 (Act No. 5 of 2000).  

  

  SIGNATURE:                                                        DATE: ___________  

  

  

  WITNESS No. 1                                                    DATE: ___________  

  

  

  WITNESS No. 2                                                    DATE: ___________  
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T2.1 I  CONTRACT FORM - PURCHASE OF GOODS/WORKS- MBD 7.1  

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND 

THE PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE 

SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY 

SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.  

  

PART 1 (TO BE FILLED IN BY THE BIDDER)  

  
1. I hereby undertake to supply all or any of the goods and/or works described in the attached bidding 

documents to (name of institution)………..…………………………. in accordance with the 

requirements and specifications stipulated in bid number………..……….. at the price/s quoted.  My 

offer/s remain binding upon me and open for acceptance by the purchaser during the validity period 

indicated and calculated from the closing time of bid.  

  
2. The following documents shall be deemed to form and be read and construed as part of this 

agreement:  
 i)  Bidding documents, viz  

- Invitation to bid;  
- Tax clearance certificate;  
- Pricing schedule(s);  
- Technical Specification(s);  
- Preference claims for Specific goals;  
- Declaration of interest;  
- Declaration of bidder’s past SCM practices;  
- Certificate of Independent Bid Determination;  
- Special Conditions of Contract; ii) General Conditions of Contract; and iii) Other 

(specify)  

  
3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) 

and rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the 
price(s) and rate(s) cover all my obligations and I accept that any mistakes regarding price(s) and 
rate(s) and calculations will be at my own risk.  

  
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions 

devolving on me under this agreement as the principal liable for the due fulfilment of this contract.  

  
5. I declare that I have no participation in any collusive practices with any bidder or any other person 

regarding this or any other bid.  

  
6. I confirm that I am duly authorised to sign this contract.  

  
 NAME (PRINT)      WITNESSES  

 
  

  

 

 

   

 

        
CAPACITY       1 . …….…………………….   
        
SIGNATURE         
      2 .  …….…………………….   
NAME OF FIRM         
      DATE:  ... …………………..   
DATE         
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MBD 7.1  

CONTRACT FORM - PURCHASE OF GOODS/WORKS  

  

PART 2 (TO BE FILLED IN BY THE PURCHASER)  

   
1. I………………………….………………………………… in my capacity 

as………………………………..….. accept your bid under reference number  
………………dated………………………for the supply of goods/works indicated hereunder and/or 

further specified in the annexure(s).  

  
2. An official order indicating delivery instructions is forthcoming.  

  
3. I undertake to make payment for the goods/works delivered in accordance with the terms and 

conditions of the contract, within 30 (thirty) days after receipt of an invoice accompanied by the 

delivery note.  

  

ITEM 
NO.  

PRICE  (ALL  
APPLICABLE  

TAXES  
INCLUDED)  

BRAND  
DELIVERY 
PERIOD  

SPECIFIC 
GOALS  

MINIMUM  
THRESHOLD  
FOR LOCAL  

PRODUCTION  
AND  

CONTENT   
(if applicable)  

  
  
  
  
  
  
  
  
  

  
  
  
  
  
  
  
  
  

  
  
  
  
  
  
  
  
  

  
  
  
  
  
  
  
  
  

  
  
  
  
  
  
  
  
  

  
  
  
  
  
  
  
  
  

  
4. I confirm that I am duly authorized to sign this contract.  

   

  

SIGNED AT ………………………………………………………… ON …………………………………………..  

  
 NAME (PRINT) …………………………………………………….  

  

SIGNATURE  …………………………………………………….  

  
OFFICIAL STAMP  

  

  

  

  

  

  

  

  
 

 

 

 T2.1 J  CONTRACT FORM – RENDERING OF SERVICES – MBD 7.2  

 

 
WITNESSES  

  

1. ………………………………  

  

2……………………………….  
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THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1) AND 

THE PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE 

SERVICE PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED 

CONTRACTS FOR THEIR RESPECTIVE RECORDS.  

  

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)  

  
1. I hereby undertake to render services described in the attached bidding documents to (name of 

the institution)……………………………………. in accordance with the requirements and task 

directives / proposals specifications stipulated in Bid Number………….……….. at the price/s 

quoted.  My offer/s remain binding upon me and open for acceptance by the Purchaser during the 

validity period indicated and calculated from the closing date of the bid.  

  

2. The following documents shall be deemed to form and be read and construed as part of this 

agreement:  

  
 i)  Bidding documents, viz  

- Invitation to bid;  
- Tax clearance certificate;  
- Pricing schedule(s);  
- Filled in task directive/proposal;  
- Preference claims for Specific goals 
- Declaration of interest;  
- Declaration of Bidder’s past SCM practices;  
- Certificate of Independent Bid Determination;  
- Special Conditions of Contract;  ii) General Conditions of Contract; and iii) Other 

(specify)  
  

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) 
and rate(s) quoted cover all the services specified in the bidding documents; that the price(s) and 
rate(s) cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and 
calculations will be at my own risk.  

  
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions 

devolving on me under this agreement as the principal liable for the due fulfilment of this contract.  

  
5. I declare that I have no participation in any collusive practices with any bidder or any other person 

regarding this or any other bid.  

  
6. I confirm that I am duly authorised to sign this contract.  

  

 NAME (PRINT)      
 

 

 

 

 

WITNESSES  
  
1. …….…………………….  
  
  

2. …….…………………….  
  
DATE: ...…………………..  
  

      
CAPACITY       
      
SIGNATURE       
      
NAME OF FIRM       
      
DATE       
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CONTRACT FORM – RENDERING OF SERVICES  

  
PART 2 (TO BE FILLED IN BY THE PURCHASER)  

   

1. I……………………………………… in my capacity ………………………………………..…..  

accept your bid under reference number ………………dated………………………for the 

rendering of services indicated hereunder and/or further specified in the annexure(s).  

  

2. An official order indicating delivery instructions is forthcoming.  

  

3. I undertake to make payment for the services rendered in accordance with the terms and 

conditions of the contract, within 30 (thirty) days after receipt of an invoice.  

  

DESCRIPTION OF 
SERVICE  

PRICE (ALL  
APPLICABLE  

TAXES  
INCLUDED)  

COMPLETION 
DATE  

SPECIFIC 
GOALS  

MINIMUM  
THRESHOLD  
FOR LOCAL  

PRODUCTION  
AND  

CONTENT  
(if applicable)  

  
  
  
  
  
  
  
  
  

  
  
  
  
  
  
  
  
  

  
  
  
  
  
  
  
  
  

  
  
  
  
  
  
  
  
  

  
  
  
  
  
  
  
  
  

  

4. I confirm that I am duly authorized to sign this contract.  

  

   

SIGNED AT ……………………………………………… ON …………………………………………..  

  

 NAME (PRINT) …………………………………………………….  

  

SIGNATURE …………………………………………………….  

  
OFFICIAL STAMP  

  

  

  

  

  

  

  
 

 

 

 

 

 

 

WITNESSES  

  

1. ………………………………….……  

  

2…………………………….………….  
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 T2.1 K  CONTRACT FORM – SALE OF GOODS/WORKS – MBD 7.3  

  
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND 

THE SELLER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE 

SUCCESSFUL BIDDER AND THE SELLER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED 

CONTRACTS FOR THEIR RESPECTIVE RECORDS.  

  

PART 1 (TO BE FILLED IN BY THE BIDDER)  

  
1. I hereby undertake to purchase all or any of the goods and/or works described in the attached 

bidding documents from (name of institution)……..…..…………………………. in accordance with 

the requirements stipulated in (bid number)………..……….. at the price/s quoted.  My offer/s 

remain binding upon me and open for acceptance by the seller during the validity period indicated 

and calculated from the closing time of bid.  

  
2. The following documents shall be deemed to form and be read and construed as part of this 

agreement:  

  
 i)  Bidding documents, viz  

- Invitation to bid;  
- Tax clearance certificate;  
- Pricing schedule(s);  
- Declaration of interest;  

- Declaration of Bidder’s past SCM practices;  
- Special Conditions of Contract; ii) General Conditions of Contract; and iii) 

Other (specify)  

  
3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) 

quoted cover all the goods and/or works specified in the bidding documents; that the price(s) cover 

all my obligations and I accept that any mistakes regarding price(s) and calculations will be at my 

own risk.  

  
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions 

devolving on me under this agreement as the principal liable for the due fulfilment of this contract.  

  
5. I undertake to make payment for the goods/works as specified in the bidding documents.  

  
6. I declare that I have no participation in any collusive practices with any bidder or any other person 

regarding this or any other bid.  

  
7. I confirm that I am duly authorised to sign this contract.  
  

        

   

      

 DATE 

     
 

 

 

WITNESSES  
  
1. …….…………………….  
  
  
2. …….…………………….  
  
DATE:  
……………………..  
  

      
CAPACITY       
      
SIGNATURE       
      
NAME OF FIRM       

NAME (PRINT) 
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CONTRACT FORM – SALE OF GOODS/WORKS  

  
PART 2 (TO BE FILLED IN BY THE PURCHASER)  

   
1. I……………………… in my capacity as…………………………………………………...…..  

accept your bid under reference number ………………dated………………………for the purchase 

of goods/works indicated hereunder and/or further specified in the annexure(s).  

  
2. I undertake to make the goods/works available in accordance with the terms and conditions of the 

contract.  

  

ITEM 
NO.  DESCRIPTION  

PRICE (ALL  
APPLICABLE  

TAXES INCLUDED)  
    

  
  
  
  
  
  
  
  
  

  
  
  
  
  
  
  
  
  

  
  
  
  
  
  
  
  
  

  
  
  
  
  
  
  
  
  

  
  
  
  
  
  
  
  
  

  
3. I confirm that I am duly authorized to sign this contract.  

    
SIGNED AT ………………………………………………………… ON …………………………………………..  

   
NAME (PRINT) …………………………………………………….  

  

SIGNATURE  …………………………………………………….  

  
OFFICIAL STAMP  

  

  

  

  

  

  

  

  

  

   

  

  

  

  

 

 

WITNESSES  

  

1. ………………………………….……  

  

2…………………………….………….  
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T2.1 L  DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES-MBD 8  

  

1 This Municipal Bidding Document must form part of all bids invited.    

  

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring 

that when goods and services are being procured, all reasonable steps are taken to 

combat the abuse of the supply chain management system.   

  

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:  

  

a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system;  
b. been convicted for fraud or corruption during the past five years;  
c. wilfully neglected, reneged on or failed to comply with any government, municipal or 

other public sector contract during the past five years; or  
d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004).  

  

4 In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid.  

   
Item  Question  Yes  No  
4.1  Is the bidder or any of its directors listed on the National Treasury’s Database 

of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector?  

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied).  
  
The Database of Restricted Suppliers now resides on the National  
Treasury’s website(www.treasury.gov.za) and can be accessed by clicking 
on its link at the bottom of the home page.   

Yes  

  
  
  

No  

  
  

4.1.1  If so, furnish particulars:  
  
  
  

4.2  Is the bidder or any of its directors listed on the Register for Tender Defaulters  
in terms of section 29 of the Prevention and Combating of Corrupt Activities 

  Act (No 12 of 2004)?   

The Register for Tender Defaulters can be accessed on the National  
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.   

4.2.1  If so, furnish particulars:  
  
  
  
  

4.3  Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during 
the past five years?  
  

Yes  

  

No  

  

Yes   
  

No   

http://www.treasury.gov.za/
http://www.treasury.gov.za/
http://www.treasury.gov.za/
http://www.treasury.gov.za/
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Item  Question  Yes  No  
4.3.1  If so, furnish particulars:  

  
  
  
  

  

4.4  Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three months?  
  

Yes  

  

No  

  

4.4.1  If so, furnish particulars:  
  
  
  
  
  

  

4.5  Was any contract between the bidder and the municipality / municipal entity or 
any other organ of state terminated during the past five years on account of 
failure to perform on or comply with the contract?  
  

Yes  

  

No  

  

4.7.1  If so, furnish particulars:  
  
  
  
  
  

  

  

CERTIFICATION  
  
  

I, THE UNDERSIGNED (FULL NAME) …………..…………………………………………….. 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE 

AND CORRECT.  

  

  I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 

TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.  

   

  ……………………………………….     ………………………………………..……..   

Signature              Date  

  

  

   ……………………………………….     …………………………………………..……..  

  Position               Name of Bidder  
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 T2.1 M CERTIFICATE OF INDEPENDENT BID DETERMINATION -MBD 9  

  

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited.  

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive bidding 

(or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified 

under any grounds.  

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy 

must provide measures for the combating of abuse of the supply chain management 

system, and must enable the accounting officer, among others, to:  

a. take all reasonable steps to prevent such abuse;  

  

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply 

chain management system of the municipality or municipal entity or has committed 

any improper conduct in relation to such system; and  

  

c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract.  

  

  

4 This MBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any form 

of bid-rigging.   

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) 

must be completed and submitted with the bid:  

  

¹ Includes price quotations, advertised competitive bids, limited bids and proposals.  

  

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly 

conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or 

services through a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete.  

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in an activity for the execution of a contract.  
  

  

  

  

  

  

 

  



BID No.: 40/2023/2024                                                                          THULAMELA LOCAL MUNICIPALITY  
UPGRADING OF SHAYANDIMA EXT 3 STREETS 

T.59  

CERTIFICATE OF INDEPENDENT BID DETERMINATION  
  

I, the undersigned, in submitting the accompanying bid:  

  

________________________________________________________________________________ 

(Bid Number and Description)  

  in response to the invitation for the bid made by:  

  

________________________________________________________________________________  

(Name of Municipality / Municipal Entity)  

  

do hereby make the following statements that I certify to be true and complete in every respect:  

  

I certify, on behalf of: 

_________________________________________________________________that:  

(Name of Bidder)  

  

1. I have read and I understand the contents of this Certificate;  

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be 

true and complete in every respect;  

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder;  

4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;  

5. For the purposes of this Certificate and the accompanying bid, I understand that the word  

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who:  

 

(a) has been requested to submit a bid in response to this bid invitation;  

(b) could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and  

(c) provides the same goods and services as the bidder and/or is in the same 

line of business as the bidder  

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 

between partners in a joint venture or consortium³ will not be construed as collusive bidding.  

  

7. In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding:  
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(a) prices;  
(b) geographical area where product or service will be rendered (market   

allocation)      

(c) methods, factors or formulas used to calculate prices;  

(d) the intention or decision to submit or not to submit, a bid;   

(e) the submission of a bid which does not meet the specifications and conditions 

of the bid; or  

(f) bidding with the intention not to win the bid.  

  

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates.  

  

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 

of the awarding of the contract.  

   

10. I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be reported 

to the Competition Commission for investigation and possible imposition of administrative 

penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 

to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 

from conducting business with the public sector for a period not exceeding ten (10) years in 

terms of the Prevention and Combating of Corrupt Activities Act  No 12 of 2004 or any other 

applicable legislation.  

  

  ……………………………………………     ………………………………...………  

 Signature             Date  

  

 ……………………………………………     ………………………………...………  

 Position              Name of Bidder  
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T2.1 N  PROPOSED KEY PERSONNEL  

The Tenderer shall list below the key personnel whom he proposes to employ on the contract should his offer be accepted, both at his headquarters and on 

the site, together with their qualifications, experience and positions held.  

 

DESIGNATION  REQUIREMENTS  NAME  AND 
 NATIONALITY 
PROPOSED CANDIDATE  

OF  
REGISTRATION 
NUMBER  

QUALIFICATION 
EXPERIENCE  

 
AND  

Contracts 
Manager  

Minimum of a National Diploma and 10 years’ 
experience as a Contracts Manager in major 
civil works projects and registered as a 
Professional Construction Manager (Pr 
CM/CPM) with the SACPCMP.  

        

Site Agent  Minimum of 10 years of experience as a Site 
Agent on major civil works projects with 
minimum qualification of a BTech in the Built 
Environment.  

        

General 
Foreman  

Minimum of 10 years of experience as a General 
Foreman in Civil projects  

        

OHS Officer  5 years’ experience as a construction health and 
safety officer and has experience in major civil 
works projects. Registered with SACPCMP as 
Construction Health and Safety Officer or 
equivalent.  

        

NOTE: Detailed Curriculum Vitae of proposed candidates are to be separately provided. Said Curriculum Vitae MUST indicate the name and description of 

the project, the value of project completed, role played in the project and the start and end dates of the project.  
   

 

……………………………………………..                  …………………………………………..………………  
Signature                               Date  

  

 ……………………………………………            ……………………………………………………….  

Position                     Name of Bidder  
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T2.2 A CERTIFICATE OF AUTHORITY OF SIGNATORY  

  

Indicate the status of the Bidder by ticking the appropriate box hereunder.  The Bidder must complete 

the certificate set out below for the relevant category.  

  
A Company  

  

  
B Partnership  

  

  
C Joint Venture  

  

  
D Sole Proprietor  

  

  
E Close Corporation  
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A. Certificate for company  

  

  I, …………………………………………….., chairperson of the board of directors of ……………  

  

  ………………………………………………, hereby confirm that by resolution of the board (copy  

  

  attached) taken on ………………………. 20……,  Mr/Ms ………………………………………….,  

  
acting in the capacity of ……………………………………………….., was authorised to sign all 

documents in connection with this bid and any contract resulting from it on behalf of the company.  

  
  As witnesses:  

  
  1. .....................................................    .................................................................  

            
  

  Chairman  

  .........................................................    .................................................................  
  Print Name           Print Name  

  2. .....................................................    .................................................................  

              Date  

  
  .........................................................  
  Print Name  

 
   
B. Certificate of partnership  

  

  We, the undersigned, being the key partners in the business trading as …………………………  

    

.................................., hereby authorise Mr/Ms …………………………………………, acting in  

  

  the capacity of …………………………………………..., to sign all documents in connection with   

  
the bid for Contract …………………………………………..,  and any contract resulting from it on 

our behalf.  

  

Name  Address  Signature  Date  

            

            

            

            

            

  
NOTE:   This certificate is to be completed and signed by each and all of the key partners upon 

whom rests the direction of the affairs of the Partnership as a whole.  
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C. Certificate for Joint Venture  

  

We, the undersigned, are submitting this bid offer in Joint Venture and hereby authorize Mr/Ms  

………………………………………………..,  authorised  signatory  of  the  firm  

............................................, acting in the capacity of lead partner, to sign all documents in 

connection  

with the bid offer for Contract  ……………………………………………… and any contract resulting 

from it on our behalf.  

  

This authorisation is evidenced by the attached power of attorney signed by legally authorised 

signatories of all the partners to the Joint Venture.  

  

Name of Firm  Address  
Authorisin g  

Signature  Name  

Lead Partner  

         

            

            

            
 

 
  

D. Certificate for sole proprietor  

  

I, ……………………………………………………, hereby confirm that I am the sole owner of the 

business trading as ………………………………………………………………………………………..….  

  

………………………………………….           ……………………………………….……… 

              

Signature: Sole Owner               Print Name  

  

  

As witnesses:-  

  

1. ……………………………………….    ………………………………………….   
    Print Name          Date  

  

  

2. ……………………………………….              …………………………………………..  
               Print Name          Date  
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E. Certificate for Close Corporation  

  

We, the undersigned, being the key members in the business trading as ……………………………….  

  

…………………...…………… hereby authorise Mr/Ms …………………………………………., acting 

in   

  

the capacity of …………………………………………, to sign all documents in connection with the bid   

  

for Contract ……………………………………….…… and any contract resulting from it on our behalf.  

  

Name  Address  Signature  Date  

            

            

            

            

            

  

Note: This Certificate is to be completed and signed by each and all of the key members 

upon whom rests the direction of the affairs of the Close Corporation as a whole.  
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T2.2 B CERTIFICATE OF REGISTRATION WITH THE CONSTRUCTION INDUSTRY 

DEVELOPMENT BOARD  

  
1. General  

  
The Register of Contractors is established by the Construction Industry Development Board in 

terms of the CIDB Act 38 of 2000 and Construction Industry Development Regulations as 

published in Government Gazette number 26427 of 2004.  

  
The Act makes it mandatory for public sector clients to apply this register when considering bids.  

Any enterprise that submits a bid or enters into contract for construction works with the public 

sector, must be registered.  

  
Once-off joint ventures do not have to register, provided that each partner of the joint venture is 

separately registered.  

  
2. Status  

  
  Bidders shall fill in the following sections of this form, depending on their status:  

  
2.1 Section A  

  
Bidders who have accomplished registration and can provide proof of their grading 

designation.  

  
2.2 Section B  

  
Bidders who are in the process of registration of an update to an existing registration or a 

renewal.  

  
2.3 Section C  

  
    Bidders who have submitted the first application.  

  
2.4 Section D  

  
Bidders submitting this Bid offer in Joint Venture and can provide proof that each partner 

of the Joint Venture is separately registered.  

  
  Note: Only complete one of Sections A, B, C or D.  
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SECTION A  

                  

I, …………………………………………………. acting in capacity of ……………………………………  
was authorised to sign all documents in connection with this bid an any contract resulting from it on 

behalf of the following entity:   ……………………………………………………………………………….  

hereby declare that the above mentioned entity has achieved registration with the Construction Indus-  
try Development Board on date ……………………………………… and declare that the grading 
designation is reflected in the following symbols on the registration certificate.  

                        

                  

                  

                  

Contract Value     

                  

Type of Work        

                  

                  

                  

                  

                  

                  

                  

                  

                

                

              

                  

                
  
                

                

                

                  

                  

……………………………………..       ……………………………………..  

Signature of Bidder        Signature of Witness     

                  

                  

……………………………………..       ……………………………………..  

Print Name          Print Name       
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 SECTION B  

  

  
I, ………………………………….…………. acting in capacity of ……………………………………………..  

was authorised to sign all documents in connection with this bid and any contract resulting from it on 

behalf of the following entity:  ……………………………………………………………………………….. 

hereby declare that the above mentioned entity has achieved registration with the Construction Industry  

Development Board on date ……………………………………………………………… furthermore declare 

that the existing grading designation is:   

  

            
            
            
            
            
            

Contract Value    

            
Type of Work      

            
            
            
            

           and the following update has been applied for:  
            
  
  

 mark with a ” ”  

  
  
  
  
  
  
  
  
  
……………………………………………………    …………………………………………………..  
Signature of Bidder          Signature of Witness  
  
  
  
……………………………………………………    …………………………………………………..  
Print Name            Print Name  
  
  

Amendment of Category Status    
Change of Particulars    
Annual Confirmation of Particulars    
Renewal of Registration    
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SECTION C  
  

  
I, …………………………………………….. acting in capacity of  ……………………………………………  
was authorised to sign all documents in connection with this bid and any contract resulting from in/on 

behalf of the following entity:  …………………………………………………………………………….. 

hereby declare that the above-mentioned entity has submitted its FIRST APPLICATION FOR 

REGISTRATION with the Construction Industry Development Board on date …………………………….  

  
  
  
I furthermore accept that failure to achieve registration with the Construction Industry Development 
Board in a category stipulated in the Bid Data within 10 days from the date of closing this bid, implies a 
non-responsive bid and warrants rejection of the Bid on account of non-compliance with the 
requirements of the Bid Data.  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
……………………………………………………    …………………………………………………..  
Signature of Bidder          Signature of Witness  
  
  
  
……………………………………………………    …………………………………………………..  
Print Name            Print Name  
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SECTION D  
  

  
  
I, ………………………………………… acting in capacity of the LEAD PARTNER in the Joint Venture  
  
……………………………………………………………………………………………………………………… 
. was authorised to sign all documents in connection with this bid and any contract resulting from it, 
hereby declare that each of the Joint Venture is separately registered with the Construction Industry 
Development Board and declare that the grading designation is reflected in the following symbols on 
the registration certificates:  
  

          
Name of Lead Partner:      

  
  

Contract Value    
Type of Work      

            
            
            
            
            

 Name of 2nd Partner:      

  
  

Contract Value    
Type of Work      

            
            
            
            
            

 Name of 3rd Partner:      

  
  

Contract Value    
Type of Work      

            
            
            
            
            

  
  
……………………………………………………    …………………………………………………..  
Signature of Bidder          Signature of Witness  
  
  
  
……………………………………………………    …………………………………………………..  
Print Name            Print Name   
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T2.2 C RECORD OF ADDENDA TO BID DOCUMENTS  

  
We confirm that the following communications received from the Procuring Department before the 

submission of this Bid Offer, amending the Bid Documents, have been taken into account in this Bid Offer:  

  

   Date  Title or Details  

1.  
  

   
  

2.  
   

   
    

3.  
   

   
  

4.  
   

   
  

5.  
   

   
  

6.  
   

   
    

7.  
   

   
  

8.  
   

   
  

9.  
   

   
   

10.  
   

   
    

  
Attach additional pages if more space is required.  

  

  

  

Signed  ……………………………………….  Date  ……………………………………….  

  

Print Name  ……………………………………….  Position  ……………………………………….  

  

Bidder  ………………………….………………………………………………………………………….  
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T2.2 D FORM OF INTENT TO PROVIDE A DEMAND GUARANTEE  

  

  
If my/our bid is accepted, I/we will, when required and within the time stipulated, provide a guarantee of  

  

Insurance Company (name)   ………………………………………………………………………………...  

  

(of address) ……………………………………………………………………………………………………….  

  

……………………………………………………………………………………………………………………….  

  
 or  

  

  

Commercial Bank (Name)   ………………………………………………………………………………...  

  

(Branch) …………………………………………………………………………………………………………...  

  

(of address) ……………………………………………………………………………………………………….  

  

……………………………………………………………………………………………………………………….  

    

  
to be approved by you, the Employer, for the amount stipulated.  

  

  
I/we understand that failure to produce an acceptable Demand Guarantee within the stipulated period is a 

fundamental breach of Contract, entitling the Employer to:  

  
(i) withhold all payments which may be due to the Contractor pending compliance with the stipulated 

requirements to produce an acceptable Demand Guarantee.  

  
(ii) instruct the Contractor to cease all work pending provision of the Demand Guarantee, and  

  
(iii) cancel the Contract.  

  

  

   

   
Signed  ……………………………………….  Date  ……………………………………….  

  

Print Name  ……………………………………….  Position  ……………………………………….  

  

Bidder  ………………………………………………………………………………….………………….  

  

  

  

  

    

  
 

 

  



BID No.: 40/2023/2024                                                                         THULAMELA LOCAL MUNICIPALITY  
UPGRADING OF SHAYANDIMA EXT 3 STREETS 

T.74  

T2.2 E HEALTH AND SAFETY PLAN: DECLARATION BY BIDDER  

  
I/we declare that we have read and understand the health and safety specifications contained in the 

Contract Data and undertake to:  

  
• provide and demonstrate to the Employer a suitably and sufficiently documented health and safety 

plan, which shall be applied from the date of commencement of and for the duration of the 

construction work,  

  
• appoint a full-time competent employee in writing as the Construction Supervisor from the date of 

commencement of and for the duration of construction work,  

  
• appoint a full time/part time competent employee in writing as the Construction Safety Officer from 

the date of commencement of and for the duration of construction work.  

  
I/we undertake to rectify all non-conforming conditions for which we are responsible.  I/we accept that, 

should I/we not rectify these timeously, they will be corrected by the Employer and the cost subtracted 

from any amounts due to me/us in terms of the Contract Data.  

  
I/we confirm that I/we am/are registered and in good standing with the Compensation Fund and our   

  

registration number is:  …………………………………………………………………………………………..,  

  
alternatively, my/our licensed compensation insurer is:  

  

(Name)  …………………………………………………………………………………………………………….  

  

(Address)  ………………………………………………………………………………………………………….  

  

……………………………………………………………………………………………………………………….  

  

    
To this effect, I/we attach proof of registration and good standing.  

  
I/we certify that to the best of my/our knowledge and belief, the curricula vitae of our proposed key health 

and safety personnel cited hereinafter correctly describe their qualifications and experience.  

  

  

  

  

    
Signed  ……………………………………….  Date  ……………………………………….  

  

Print Name  ……………………………………….  Position  ……………………………………….  

  

Bidder  ……………………………………………………………….…………………………………….  
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T2.2 F SCHEDULE OF PROPOSED SUB-CONTRACTORS  

  
We notify you that it is our intention to employ the following Sub-Contractors for work in this contract.  

  
If we are awarded a contract, we agree that this notification does not change the requirement for us to 

submit the names of proposed Sub-Contractors in accordance with requirements in the Contract for such 

appointments.    

  

  

  Name and Address of 
Proposed Sub-Contractor  

Nature and Extent of Work  
Previous Experience with 

Sub-Contractor  

1    
  
  
  
  

    

2    
  
  
  
  
  

    

3    
  
  
  
  
  

    

4    
  
  
  
  
  

    

5    
  
  
  
  
  

    

  

  

  

  

Signed  ……………………………………….  Date  ……………………………………….  

  

Print Name  ……………………………………….  Position  ……………………………………….  

  

Bidder  …………………………………………………………………………………………………….  
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SUB-CONTRACTING UNDERTAKING  

  

  
LETTER OF UNDERTAKING TO PERFORM AS A SUB-CONTRACTOR  
(Copy as many as necessary)  

  

  

Contract Number:     ………………………………………………………………………………………….  

  

  
From: (Name and address of Sub-contractor)  

  

……………………………………………………………………………………………………………………….  

  

……………………………………………………………………………………………………………………….  

    

  

……………………………………………………………………………………………………………………….  

   
To: (Name and address of Contractor)  

  

……………………………………………………………………………………………………………………….  

    

……………………………………………………………………………………………………………………….  

  

……………………………………………………………………………………………………………………….  

    
 The undersigned undertakes to *perform work/provide services/supply goods in connection with the 

above Contract as a *close corporation/sole proprietor/partnership/company and is prepared to perform 

in connection with the above-named Contract as Sub-contractor to the Contractor, the following 

*work/provide the following services/supply the following goods:  
*(delete that which is not applicable)  
  

……………………………………………………………………………………………………………………….  

    

……………………………………………………………………………………………………………………….  

    
for an estimated amount of R....................................................... excluding VAT, subject to the terms of any 

agreement made between us for the purpose of the Contract which agreement shall include the General 

Conditions of Contract and relevant Special Conditions that govern this Contract.  

  

 

Signature:  ……………………………………………………………………………………………………  

  

Name:   ……………………………………………………………………………………………………  

  

Designation:  ……………………………………………………………………………………………………  

  

Date:    ……………………………………………………………………………………………………  

   who duly warrants that he/she is authorised to sign this letter.  
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 SUB-CONTRACTING UNDERTAKING  

  
LETTER OF UNDERTAKING TO PERFORM AS A SUB-CONTRACTOR  
(Copy as many as necessary)  
  

  
Contract Number:     ………………………………………………………………………………………….  

  
 From: (Name and address of Sub-contractor)  

  

……………………………………………………………………………………………………………………….  

  

……………………………………………………………………………………………………………………….  

    

……………………………………………………………………………………………………………………….  

  

  
To: (Name and address of Contractor)  

  

……………………………………………………………………………………………………………………….  

    

……………………………………………………………………………………………………………………….  

  

……………………………………………………………………………………………………………………….  

   
The undersigned undertakes to *perform work/provide services/supply goods in connection with the above 

Contract as a *close corporation/sole proprietor/partnership/company and is prepared to perform in 

connection with the above-named Contract as Sub-contractor to the Contractor, the following 

*work/provide the following services/supply the following goods:  
*(delete that which is not applicable)  

  

……………………………………………………………………………………………………………………….  

    

……………………………………………………………………………………………………………………….  

    
for an estimated amount of R....................................................... excluding VAT, subject to the terms of any 

agreement made between us for the purpose of the Contract which agreement shall include the General 

Conditions of Contract and relevant Special Conditions that govern this Contract.  

  

  

Signature:  ……………………………………………………………………………………………………  

  

Name:   ……………………………………………………………………………………………………  

  

Designation:  ……………………………………………………………………………………………………  

  

Date:    ……………………………………………………………………………………………………  

   who duly warrants that he/she is authorised to sign this letter.  
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T2.2 G QUALITY ASSURANCE PROGRAMME  

  
 Bidder to submit details here below of his Quality Assurance Policy whereby he shall demonstrate that 

he has the following:  

  
(a) An Operating Quality Management System based on SABS/ISO 9001: 2000 international 

standards, if not, state alternative.  

  
(b) Proof of Quality Assurance Co-ordination.  

  
(c) Proven technical capabilities and resources to ensure Quality Management.  

  
(d) A recent assessment/audit report on his Quality Management and Quality Control System(s).  

  

Contractor’s details with respect to items a), b), c) and d):  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  
 SIGNATURE OF BIDDER  ………………………………………  DATE ……………………….  

  

  

        ………………………………………  
        Print Name of Signatory  

  

  

ON BEHALF OF:  ………………………………………………….…………………… (the Bidder)  
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T2.2 H INSURANCE STATEMENT  

  
 BIDDER’S DECLARATION OF INSURANCES  

  
I/We hereby declare that the insurances enumerated below have been affected by me/us.  

  
I/We further declare that all premiums in respect of the insurances are fully paid up to date.  

  

Cover Effected  
Insurer and Policy 

Number  
Expiry Date  

Limits of  
Indemnity /  

Sums Insured  
Deductibles  

  
Contractor’s All Risks  
  

        

  
Occupational Injuries and 
Diseases  

        

  
Unemployment Insurance  
  

        

  
Motor Vehicle Insurance  
  

        

  
Other:  
  

        

  
  

        

  
  

        

  
  

        

  

  
We submit herewith a letter of good standing from the Workman’s Compensation Commissioner in respect 

of Occupational Injuries and Diseases Insurance.  

  

  
 Bidder: ……………………………………………………………………………………………………  

  

  

  
..............................................................     ............................................................  
Signature of Bidder          Print Name of Signatory  

  

  
 ..............................................................  
Capacity  
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T2.2 I FINANCIAL INFORMATION OF BIDDER  

This information sheet has to be filled in by the financier of the Bidder, duly signed and stamped on behalf 

of the financial institution he represents.  

  
 Bidder / Bid Details  

  
Bid Description   :  
  

……………………………………………………………………….  

Contract Period   :  
  

……………………………………………………………………….  

Name of Bidder   :  
  

……………………………………………………………………….  

Bank Account Number :  
    

……………………………………………………………………….  

Bidding Amount   :  
  

……………………………………………………………………….  

Demand Guarantee will be provided by this Bank:    YES □  NO □  

  
If yes, state amount of Demand Guarantee: R  ……………………………………………………………  

  
  Financial Institution  

  

Name of Commercial Bank  :  ……………………………………………………………………….  

  

Branch       :  ……………………………………………………………………….  

  

Name of Bank Manager   :  ……………………………………………………………………….  

  

Telephone Number    :  ……………………………………………………………………….  

  
I / We acting on behalf of the above Commercial Bank confirm that  

  

……………………………………………………………………………………………………….  (Bidder)  

  
has operated an account with us for the last ..................... years.  

  
We have been requested to provide a bank rating based in relation to the financial capability of the Bidder, 

taking into account directives set out in the following two tables.  
   

 
Financial Capability  

  

Maximum value of contract that the 
Bidder is considered capable of  

Value on which Bank 
Rating must be used  

up to R300 000  R24 000  

R1 000 000  R78 000  

R3 000 000  R240 000  

R5 000 000  R480 000  

R10 000 000  R900 000  

R30 000 000  R2 400 000  

R100 000 000  R7 800 000  
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 BANK RATING  

Bank Code  Description of Bank Code  

A  Undoubted for the amount of enquiry  

B  Good for the amount of enquiry  

C  Good for the amount quoted if strictly in the way of 
business  

D  Fair trade risk for amount of enquiry  

E  Figures considered too high  

F  Financial position unknown  

G  Occasional dishonours  

H  Frequent dishonours  

  

  

  

The value on which our Bank Rating of the Bidder is based is R………………………………………..  

  

(In words …………………………………………………………………………………………………… only)  

  

  

  
The Bank Rating is code:  …………………………  

  

  

  

………………………………………………  …………………………………..   ……………..  
Signature:  Manager Financial Institution   Print Name        Date  

  

  
RUBBER STAMP OF INSTITUTION  
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T2.2 J ALTERATIONS BY BIDDER  

  
Should the Bidder desire to make any departures from or modifications to the “Bid” or “Contract”, or to 

qualify his bid in any way, he shall set out his proposals clearly hereunder or alternatively state them in a 

covering letter attached to his bid and referred to hereunder, failing which the bid will be deemed to be 

unqualified.  

  

Page  Item of Clause  Details  
Cost Involved 

(R)  

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

  

  

  

  

Signed  ……………………………………….  Date  ……………………………………….  

  

Print Name  ……………………………………….  Position  ……………………………………….  

  

Bidder  ………………………………………………………………………………………………….   
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T2.2 K AUDITED ANNUAL FINANCIAL STATEMENT FOR THE PAST THREE YEARS  

  

ATTACH AUDITED FINANCIAL STATEMENTS 
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T2.2 L MUNICIPAL UTILITY ACCOUNT  

DECLARATION BY THE TENDERER  

  

I the undersigned _______________________________________________________, has  

been duly authorized to sign all documents with the Bid Number  

 ______________on behalf  of_________________________________________________  

hereby make a declaration as follows:(referred to herein as “the Bidder”)  

1. I declare that the bidder and /or any of its director(s) / member(s) does not owe the 

municipality, or any other municipality and/or municipal entity any amount which is in 

arrears in respect of any municipal rates and taxes or municipal service charges.  

  

2. I understand and accept that in the event that this declaration is proved to be false, the 

bid shall be rejected forthwith. All other rights of the municipality (including but not limited 

to the right to claim damages where applicable) shall remain reserved in full.  

      

 SIGNED ON BEHALF OF THE COMPANY      

 

      

IN HIS CAPACITY AS  

 

      

DATE  

 

      

FULL NAMES OF SIGNATORY  
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UTILITY ACCOUNT NUMBER   NAME OF MUNICIPALITY   NAME OF OWNER   

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

ATTACH AN ORIGINAL A CERTIFIED COPY OF A MUNICIPAL 

UTILITY ACCOUNT (NOT OLDER THAN THREE (3) MONTHS)  

  

  

Important: Note the following    

  

• List Account(s) registered either in the name(s) of the Director(s) or the Company on the 

declaration form attached hereto.  

• Attach Municipal Utility account of Company’s registered office (if applicable) and in case of 

leased premises, attach lease agreement and the services account of leased premises. 

(issued in the name of the bidding company)  
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T2.3  RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE 

CONTRACT  

  

T2.3 A  PROJECT PROGRAMME AND METHOD STATEMENT .............................. T.87  

T2.3 B  SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE ............................ T.88  

T2.3 C  RATES FOR SPECIAL MATERIALS ............................................................. T.89  
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T2.3 A  PROJECT PROGRAMME AND METHOD STATEMENT  

Tenderer to supply project programme, using acceptable software, in sufficient detail to cover the 

various facets of the work.  

This programme is to be supported by a method statement indicating the tenderer’s proposed 

work plan for the construction of the works.  

  

  

  

  

  

  

  

SIGNED ON BEHALF OF TENDERER: ..................................................................................   

  

Note to Tenderer  

If a tenderer wishes to submit an alternative tender, then this form, appropriately 

completed, shall be attached to the bill of quantities for the alternative proposal.  
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T2.3 B SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE  

The tenderer shall state his estimated value of the work to be completed every month, based on his 

preliminary programme and his tendered unit rates, in the table below.  The amounts for 

contingencies and contract price adjustment shall not be included.  

MONTH  VALUE (INCLUDING VAT)  

1  R   

2  R   

3  R   

4  R   

5  R   

6  R   

7  R   

8  R   

9  R   

10   R   

11  R   

12  R   

13  R   

14  R   

15 (FINAL)  R   

 TOTAL: R……………………………………………………………………  

(EXCLUDING CONTINGENCIES AND CONTRACT PRICE ADJUSTMENT)  

  

SIGNED ON BEHALF OF TENDERER:  ..............................................................................  
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T2.3 C  RATES FOR SPECIAL MATERIALS  

Only bitumen products will be dealt with as a special material in terms of subclause 6.8.3 of the 

General Conditions of Contract.  All bitumen products, as indicated in the contract data must be 

stated in the list below.  

The rates and prices for the special materials shall be furnished by the contractor, which rates and 

prices shall exclude VAT but shall include all other obligatory taxes and levies.  

  

BASE MONTH = AUGUST 2023  

SPECIAL MATERIALS  UNIT *  
RATE OR PRICE FOR THE 

BASE MONTH  

      

      

      

      

      

      

      

      

      

*  Indicate whether the material will be delivered in bulk or in containers.  

When called upon to do so, the contractor shall substantiate the above rates or prices with acceptable 

documentary evidence from the applicable refinery supplying the bitumen.  

  

  

SIGNED ON BEHALF OF TENDERER: ............................................................................................  

  

  

  

  

T.89  
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C. THE CONTRACT  
  

    PART C1  AGREEMENT AND CONTRACT DATA  

    PART C2  PRICING DATA  

    PART C3  SCOPE OF WORKS  

    PART C4  SITE INFORMATION  
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PART C1: AGREEMENT AND CONTRACT DATA  

C1.1  FORM OF OFFER AND ACCEPTANCE .......................................................... C.3  

C1.2  PERFORMANCE GUARANTEE ...................................................................... C.8  

C1.3  CONTRACT DATA ........................................................................................ C.11  

C1.4  PERFORMANCE GUARANTEE FOR MATERIALS AND EQUIPMENT NOT YET  

BUILT INTO THE WORKS ............................................................................. C.26  

C1.5  RETENTION MONEY GUARANTEE ............................................................. C.29  

C1.6  AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT  

85 OF 1993 AND APPOINTMENT AS MINE MANAGER IN TERMS OF SECTION  

3(1)(A) OF MINE HEALTH AND SAFETY ACT 29 OF 1996. ......................... C.31  

C1.7  ABSTRACTS OF THE MINE HEALTH AND SAFETY ACT NO. 29 OF 1996 AND  

AMENDMENT ACT NO. 72 OF 1997 ............................................................. C.38  

C1.8  AGREEMENT WITH ADJUDICATOR ............................................................ C.39  
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C1.1  FORM OF OFFER AND ACCEPTANCE  

Offer  

The employer, identified in the acceptance signature block, has solicited offers to enter into a 

contract in respect of the following works:  

BID NO.: 40/2023/2024  

For the   

UPGRADING OF SHAYANDIMA EXT 3 STREETS  

  

The tenderer, identified in the offer signature block, has examined the documents listed in the 

tender data and addenda thereto as listed in the tender schedules, and by submitting this offer 

has accepted the conditions of tender.  

By the representative of the tenderer, deemed to be duly authorized, signing this part of the Form 

of Offer and Acceptance, the tenderer offers to perform all of the obligations and liabilities of the 

contractor under the contract including compliance with all its terms and conditions according to 

their true intent and meaning for an amount to be determined in accordance with the conditions 

of contract identified in the contract data.  

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS (CONTRACT PRICE)  

 ...............................................................................................................................................   

 ...............................................................................................................................................   

Rand (in words); R ................................................................................................. (in figures)  

This offer may be accepted by the employer by signing the acceptance part of this form of offer 

and acceptance and returning one copy of this document to the tenderer before the end of the 

period of validity stated in the tender data, whereupon the tenderer becomes the party named as 

the contractor in the conditions of contract identified in the contract data.  

For the Tenderer:  

Signature(s)  .. .................................................................................................... 

Name(s)          .................................................................................................... 

Capacity          ....................................................................................................    

Name and address of organization  

 ...............................................................................................................................................   

...............................................................................................................................................   

Signature and Name of Witness:  

Signature  …………………………………………..  

Name    …………………………………………..  

Date    …………………………………………..  
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Acceptance  

By signing this part of this form of offer and acceptance, the employer identified below accepts 

the tenderer’s offer.  In consideration thereof, the employer shall pay the contractor the amount 

due in accordance with the conditions of contract identified in the contract data.  Acceptance of 

the tenderer’s offer shall form an agreement between the employer and the tenderer upon the 

terms and conditions contained in this agreement and in the contract that is the subject of this 

agreement.  

The terms of the contract are contained in:  

  PART C1 Agreements and contract data, (which includes this agreement)  

  PART C2 Pricing data  

  PART C3 Scope of work  

 PART C4 Site information  

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 

C1 to C4 above.  

Deviations from and amendments to the documents listed in the tender data and any addenda 

thereto as listed in the tender schedules as well as any changes to the terms of the offer agreed 

by the tenderer and the employer during this process of offer and acceptance, are contained in 

the schedule of deviations attached to and forming part of this agreement.  No amendments to 

or deviations from said documents are valid unless contained in this schedule, which must be 

signed by the authorised representative(s) of both parties.  

The tenderer shall within two weeks after receiving a completed copy of this agreement, including 

the schedule of deviations (if any), contact the employer’s agent (whose details are given in the 

contract data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other 

documentation to be provided in terms of the conditions of contract identified in the contract data 

at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations 

in accordance with those terms shall constitute a repudiation of this agreement.  

Notwithstanding anything contained herein, this agreement comes into effect on the date when 

the tenderer receives one copy of the fully signed original document, including the schedule of 

deviations (if any).  Unless the tenderer (now contractor) within five days of the date of such 

receipt notifies the employer in writing of any reason why he cannot accept the contents of this 

agreement, this agreement shall constitute a binding contract between the parties.  

  

  

  

  

  

  

  

  



BID No.: 40/2023/2024                                                                         THULAMELA LOCAL MUNICIPALITY  
UPGRADING OF SHAYANDIMA EXT 3 STREETS 

C.94  

For the Employer  

Signature    ........................................................................................................................   

Name   .....................................................................................................................................  

Capacity   ................................................................................................................................. 

 

Name and address of organization  

  

Thulamela Local Municipality  

Private Bag x 5066  

Thohoyandou  

0950  

  

  

Signature and Name of Witness  

Signature    ........................................................................................................................   

Name   ......................................................................................................................................   

Capacity   ..................................................................................................................................   
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Schedule of Deviations  

Notes:  

1. The extent of deviations from the tender documents issued by the Employer prior to the 

tender closing date is limited to those permitted in terms of the Conditions of Tender,  

2. A Tenderer’s covering letter shall not be included in the final contract document. Should 

any matter in such, letter, which constitutes a deviation as aforesaid become the subject 

of agreements reached during the process of, offer and acceptance, the outcome of 

such agreement shall be recorded here,  

3. Any other matter arising from the process of offer and acceptance either as a  

confirmation, clarification or change to the tender documents and which it is agreed by 

the Parties becomes an obligation of the contract shall also be recorded here,  

4. Any change or addition to the tender documents arising from the above agreements and 

recorded here, shall also be incorporated into the final draft of the Contract,  

4.1  Subject ............................................................................................................  

  Details ……………………………………………………………………………...............  

4.2  Subject  ..…………………………………………………………………………..............  

  Details ……………………………………………………………………………...............  

By the duly authorised representatives signing this schedule of deviations, the employer and the 

tenderer agree to and accept the foregoing schedule of deviations as the only deviations from 

and amendments to the documents listed in the tender data and addenda thereto as listed in the 

tender schedules, as well as any confirmation, clarification or changes to the terms of the offer 

agreed by the tenderer and the employer during this process of offer and acceptance.  

It is expressly agreed that no other matter whether in writing, oral communication or implied 

during the period between the issue of the tender documents and the receipt by the tenderer of 

a completed signed copy of this Agreement shall have any meaning or effect in the contract 

between the parties arising from this agreement.  
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 For the Tenderer:     For the Employer  

 ..............................................   Signature   .........................................................   

 ..............................................   Name   .........................................................   

 ..............................................   Capacity   .........................................................   

Name and address of organisation:    Name and address of organisation  

....................................................            THULAMELA LOCAL MUNICIPALITY  
      Private Bag x 5066  

……………………………………            THOHOYANDOU  
       0950  

...................................................  

 ..............................................   Witness Signature  .........................................................   

 ..............................................  Witness Name  .........................................................   

..............................................    Date  .........................................................   

Confirmation of Receipt  

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms 

receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully 

completed original copy of this Agreement, including the Schedule of Deviations (if any) today:  

the …………………………… (day)  of ……………………………. (month)  20….. (year)  at 

……………………………… (place)  

For the Contractor:  

  

Signature    ........................................................................................................................   

Name     ........................................................................................................................   

Capacity     ........................................................................................................................   

Signature and name of witness:  

 Signature        

Name     ........................................................................................................................   
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C1.2  PERFORMANCE GUARANTEE  

                  (Not to be completed at tender stage)  

In accordance with clause 6.2.1 of General Conditions of Contract, 3rd Edition (2015)  

  

 “Guarantor” means: …………………………………………………………………………………  

  

Physical address: ……………………………………………………………………………………  

  

 “Employer” means: …………………………………………………………………………………  

  

“Contractor” means: …………………………………………………………………………………  

  

“Engineer” means: ……………………………………………………………………………………  

  

“Works” means: ………………………………………………………………………………………  

  

 “Site” means: ………………………………………………………………………………………… 

    

 “Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and 

such amendments or additions to the Contract as may be agreed in writing between the 

parties.  

“Contract Sum” means: The accepted amount inclusive of tax of R ……………………………  

  

Amount in words: ………………………………………………………………………………………  

  

“Guaranteed Sum” means: The maximum aggregate amount of R ……………………………  

  

Amount in words: ………………………………………………………………………………………  

  

“Expiry Date” means: …………………………………………………………………………………  

  

CONTRACT DETAILS  

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate 

Completion of the Works as defined in the Contract.  
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PERFORMANCE GUARANTEE  

  

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.  

2. The Guarantor’s period of liability shall be from and including the date of issue of this 

Performance Guarantee and up to and including the Expiry Date or the date of issue by 

the Engineer of the Certificate of Completion of the Works or the date of payment in full 

of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall 

advise the Guarantor in writing of the date on which the Certificate of Completion of the 

Works has been issued.  

3. The Guarantor hereby acknowledges that:  

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience and shall not be construed as any intention whatsoever to create an 

accessory obligation or any intention whatsoever to create a suretyship;  

3.2 its obligation under this Performance Guarantee is restricted to the payment of money.  

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby 

undertakes to pay the Employer the sum certified upon receipt of the documents identified 

in 4.1 to 4.3:  

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that 

payment of a sum certified by the Engineer in an Interim or Final Payment Certificate has 

not been made in terms of the Contract and failing such payment within seven (7) 

calendar days, the Employer intends to call upon the Guarantor to make payment in terms 

of 4.2;  

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s 

physical address with a copy to the Contractor stating that a period of seven (7) days has 

elapsed since the first written demand in terms of 4.1 and the sum certified has still not 

been paid;  

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive 

payment in terms of the Contract of the sum certified in 4.  

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes 

to pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt 

of a first written demand from the Employer to the Guarantor at the Guarantor’s physical 

address calling up this Performance Guarantee, such demand stating that:  

5.1 the Contract has been terminated due to the Contractor’s default and that this 

Performance Guarantee is called up in terms of 5; or  

5.2 a provisional or final sequestration or liquidation court order has been granted against the 

Contractor and that the Performance Guarantee is called up in terms of 5; and  

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or 

the provisional/final sequestration and/or the provisional liquidation court order.  

6. It is recorded that the aggregate amount of payments required to be made by the 

Guarantor in terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms 

of 1.  

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date 

of issue of the Final Payment Certificate submit an expense account to the Guarantor 

showing how all monies received in terms of this Performance Guarantee have been 

expended and shall refund to the Guarantor any resulting surplus. All monies refunded to 

the Guarantor in terms of this Performance Guarantee shall bear interest at the prime 
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overdraft rate of the Employer’s bank compounded monthly and calculated from the date 

payment was made by the Guarantor to the Employer until the date of refund.  

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar 

days upon receipt of the first written demand to the Guarantor.  

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original 

Performance Guarantee by the Employer.  

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in 

any manner which the Employer may deem fit and the Guarantor shall not have the right 

to claim his release from this Performance Guarantee on account of any conduct alleged 

to be prejudicial to the Guarantor.  

11. The Guarantor chooses the physical address as stated above for the service of all notices 

for all purposes in connection herewith.  

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in 

terms of 2, where after no claims will be considered by the Guarantor. The original of this 

Guarantee shall be returned to the Guarantor after it has expired.  

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall 

be regarded as a liquid document for the purposes of obtaining a court order.  

14. Where this Performance Guarantee is issued in the Republic of South Africa the 

Guarantor hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 

of 1944, as amended, to the jurisdiction of the Magistrate’s Court of any district having 

jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the 

claim may exceed the jurisdiction of the Magistrate’s Court.  

  

Signed at ………………………………………………………………………………………………  

  

Date ……………………………………………………………………………………………………  

  

Guarantor’s signatory (1) ……………………………………………………………………………  

  

Capacity…………………………………………………………………………………………………  

  

Guarantor's signatory (2) ……………………………………………………………………………..  

  

Capacity ………………………………………………………………………………………………..  

  

Witness signatory (1) ………………………………………………………………………………… 

    

Witness signatory (2) …………………………………………………………………………………   
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C1.3  CONTRACT DATA  

C1.3.1  Conditions of Contract  

  

The Conditions of Contract are:  

  

• the “General Conditions of Contract” as they appear in the commercially available 

publication “General Conditions of Contract for Construction Works, Third Edition, 2015”, 

hereinafter referred to as “GCC 2015”; and  

  

• Specific data as contained in this Contract Data.  

  

Each party to the Contract shall purchase its own copy of the GCC 2015 (Third Edition) that 

applies to this Contract, available from its publisher:  

South African Institution of Civil Engineering  

Private Bag X200  

Halfway House  

1685  

South Africa  

Tel +27 (0)11 805 5947  

The following Notes apply:  

Note 1  

  

The GCC 2015 makes several references to the Contract Data.  

  

Each item of data below is cross-referenced to the clause in the Conditions of Contract to which 

it applies. Notwithstanding anything specified to the contrary, the Contract Data shall take 

precedence in the interpretation of any ambiguity or inconsistency between it and the GCC 2015.  

The documents forming the Contract are to be taken as mutually explanatory of one another.  For 

the purpose of interpretation, the priority of the documents shall be in accordance with the 

following order of precedence:  

(a) The Form of Offer and Acceptance.  

(b) Amendments to the General Conditions of Contract within the Contract Data.  

(c) Additional conditions to the General Conditions of Contract within the Contract Data.  

(d) corrigenda to the General Conditions of Contract.  

(e) The General Conditions of Contract.  

(f) The Specifications, Drawings, Schedules and other documents forming part of the Contract (in 

that order) contained in the Scope of Work and the Site Information.  
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If any ambiguity or discrepancy is found in the documents, the Engineer needs to be contacted to 

issue any necessary clarification or instruction.  

  

Note 2  

  

Certain pro-forma forms and pro-forma agreements contained in the GCC 2015 have been 

adapted for this particular contract.  Those pro-forma forms and pro-forma agreements contained 

in the GCC 2015 do not apply where replaced by similar pro-forma forms and pro-forma 

agreements in this document.  
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C1.3.2  Contract Specific Data  

The following contract-specific data, referring to the General Conditions of Contract, are applicable 

to this Contract:  

  

Section 1:  Data provided by the Employer  

Clause  Data  

1.1.1.13  The Defects Liability Period is 12 calendar months calculated from the date of 

the Certificate of Completion.  

1.1.1.14  The time for achieving Practical Completion is 15 months calculated from the 

Commencement Date, excluding special non-working days.  

1.1.1.15  The name of the Employer is Thulamela Local Municipality  

1.1.1.26  The Pricing Strategy of a Re-measurement Contract shall apply  

1.2.1.2  The address of the Employer is:  

Physical address:  

Civic Centre  

Old Agriven Building  

Thohoyandou  

Postal address:  

Private Bag x 5066  

Thohoyandou  

0950  

e-mail address: mphagiac@thulamela.gov.za Contact 

numbers:  

Corporate:  015 962 7500  

Direct:   015 962 7665  

Fax:   015 962 4020  
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Clause  Data  

1.1.1.16  ‘Engineer’ means any Director, Associate or Professional Engineer appointed 
by a Director of Tshashu Consulting and Project Managers to fulfil the functions 
of the Engineer in terms of the Contract Data.  

1.2.1.2  The employer’s agent address for receipt of communication is:  

Physical address:  

29 Bendor Drive  

Propark- Pro Arch Building   

Bendor- Ext 8  

Polokwane,  

0699  

Postal address:   

P O Box 1249  

Fauna Park; 0787  
  

e-mail address:  

admin@tsconsulting.co.za  
 

Contact numbers:  

 Corporate:   015 291 4365 

 Mobile:   082 779 0876  

 Fax:   015 291 5392 

3.2.1  The Employer’s Agent is required in terms of his appointment with the Employer 

to obtain the following specific approvals from the employer:  e.g.  

1. Approval of extension of time;  

2. Approval of additional costs;  

3. Approval of variation orders;  

4. Approval of penalties;  

5. Approval from Thulamela Local Municipality for the utilization of any 

Contingencies.  

4.4  A minimum of 30% of the contract value must be sub-contracted to local 

contractors or suppliers for Contract more than R 30 million as defined in the 

Scope of Works.  
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Clause  Data  

4.9.1  The Contractor shall deliver to the Employer Agent, on a monthly basis, a 

detailed inventory of Construction Equipment kept on Site, full particulars given 

for each day of the month.  Distinction shall be made between Owned 

Equipment and Hired Equipment as well as Equipment in working order and 

Equipment out of order.  Such inventory shall be submitted by the seventh day 

of the month following the month to be reported.  

4.10.2  The Contractor shall deliver to the Employer Agent, on a monthly basis, a return 

in detail of supervisory staff and the number of categorized classes of labour 

employed each day for the said period by the Contractor for execution of the 

Contract.  Such return shall be submitted by the seventh day of the month 

following the month to be reported.  

5.3.1  The documentation required before commencement with Works execution 
are:  

a) Health and Safety Plan (Refer to clause 4.3)  

b) Initial Programme (Refer to clause 5.6)  

c) Initial cash flow projection linked to the programme (Refer to clause  

5.6.2.6)  

d) Security (Refer to clause 6.2)  

e) Insurance (refer to clause 8.6)  

f) Approach and methodology document for inclusion of QSE / EME sub-

contractors, including detailed breakdown of rates. As described in 

Section 1.3.2 in Part C3 – Scope of Works.  

  

5.3.1  The Works are to be commenced within fourteen (14) Days of the 

Commencement Date taken as Date of Site Hand-over.  

5.3.2  The time to submit the documentation required before commencement with 
Works execution is 14 Days.  

5.4.2  The access and possession of Site shall not be exclusive to the Contractor but 
as set out in the Scope of Work and Site Information, as well as other 
Municipality appointed contractors, and in terms of all legislation, including the 
Construction Regulations 2014.  

5.6.2  The programme shall contain the following activities and or items as a 

minimum requirement:  

a) Testing and acceptance control  
b) As-built levels and drawings  
c) Date for Practical Completion  
d) Date for Completion  
e) Health & Safety Compliance Audits 
f) Environmental Compliance Audits 
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Clause  Data  

5.8.1  The non-working Days are Sundays.  

The special non-working Days are:  

Statutory public holidays; and  

All annual year-end shutdown periods as recommended by the South African 

Federation of Civil Engineering Contractors (SAFCEC), and which commence 

after the Commencement Date, and which commence before the Due 

Completion Date.  

  

5.9.7  
All designs, calculations, drawings and operation and maintenance manuals 

shall be fully endorsed by a third-party registered engineer, accomplished in 

such specific field of practice and the cost thereof shall be borne solely by the 

Contractor.  

Once the alternative design has been approved, the Contractor shall indemnify 
and hold harmless the Engineer, the Employer, their agents and assigns, 
against all claims howsoever arising out of the said design, whether in contract 
or delict”.  

5.13.1  The penalty for delay is R 3 500.00 per calendar day.  

  

5.16.3  The latent defect period is 10 years, commencing on the Day after the date of 

certification of Practical Completion.  

  

6.2.1  The type of security required for the due performance of the Contract shall be 

restricted to one of the following:   

• Cash deposit of 10 (ten) percent of the Contract Sum,     

   or  

• Performance Guarantee of 10 (ten) percent of the Contract Sum, 

issued by a Commercial Bank registered in the Republic of South  

Africa,  

       or  

• Performance Guarantee of 10 (Ten) percent of the Contract Sum, 
issued by an Insurance Company registered in terms of the Short-tem 
Insurance Act (Act 53 of 1998).  

Whenever a Joint Venture constitutes the contracting party (Contractor) 

to this Contract, the Performance Guarantee shall be issued on behalf of 

the Joint Venture.  
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Clause  Data  

6.2.2  Delete the entire contents of Clause 6.2.2 and replace with:  

“Failure to deliver an acceptable security as selected in the Contract Data within 

the stipulated period is a fundamental breach of Contract”.  

  

6.5.1.2.3  The percentage allowance to cover overhead charges is 10 (ten) percent.  

  

6.8.2  The value of certificates issued shall be adjusted in accordance with the 
Contract Price Adjustment Schedule with the following values:  
 

   

                  x         =   0.10 

    Labour  a   =   0.20  

    Plant  b   =   0.40  

    Material  c   =   0.25  
              Fuel                     d   =   0.15  

  

The applicable area is Limpopo Province.  

  

The applicable industry for the Producer Price Index for materials is Civil 

Engineering Materials Index  

  

The applicable area for the Producer Price Index for fuel is Witwatersrand  

  

The base month is the month prior to closing date of bid.  

  

6.8.3  The following are special materials:  

  

Bitumen binder extracted from petroleum-based products and used on site, 

including that used in asphalt, irrespective of whether it is produced and/or 

placed by the Contractor or an approved subcontractor.   

The rates and prices for the special materials shall be furnished by the 

contractor, which rates and prices ex refinery with the base date specified 

under 6.8.2 and shall exclude VAT but shall include all other obligatory taxes 

and levies on the basis specified in the contract price adjustment schedule 

(paragraph 4(i) and 4(ii)).  

  

6.10.1.5  The percentage advance on materials not yet built into the Permanent Works 

is 80%. Proof of ownership is required and material on site must be utilised 

within three (3) months after delivery.  
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Clause  Data  

6.10.3  The percentage retention on amounts due to the Contractor is 10 (ten) percent.  

The limit of retention money is 10 (ten) percent of the Contract Sum.  

Add the following sub-clause 6.10.3.1:  

A Retention Money Guarantee is not permitted.  

  

8.6.1.1.2  The value of Plant and materials supplied by the Employer to be included in the 

insurance sum is nil.  

  

8.6.1.1.3  The amount to cover professional fees for repairing damage and loss to be 

included in the insurance sum is a maximum of nil.  

  

8.6.1.3  The Limit of the liability insurance required should not be less than the contract 

amount.  

  

8.6.1.5  

The following additional and varied insurances are required: CAR & SASRIA.  

  

9.2.1.3.2  
Clause 9.2.1.3.2 is replaced by the following “Has failed to submit 
documentation or to commence the Works in terms of Clause 5.3, or has 
suspended the progress of the Works for fourteen (14) consecutive days after 
receiving from the Employer’s Agent written notice to proceed,” duplicate to 
C1.5.2  

10.5.2  Dispute resolution shall be referred to ad-hoc adjudication.  

  

10.6.1  Should either of the contracting parties disagree with any decision of the adhoc 
adjudicator, such matter shall be referred to litigation for court judgement.  

  

Special Clause in 
terms of RDP  Requirements in terms of government’s reconstruction and development 

programme.  

Target values: In this project the minimum target values shall be as follows:  

• Labour Maximisation (Wages)  :10%    
• SMME’s                   :15%  
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Clause  Data  

 It is a requirement that the Contractor plan for achieving these targets and that 

a planned programme for achieving each of the targets is submitted at the start 

of the project together with the clause 12 programme of construction.   

Penalties:   

The penalties for not reaching the required labour and SMME target values will 
be calculated at 200% of the difference between the set target values and the 
actual target values achieved by the contractor at completion of the works. 
Penalties will be applied monthly, when the actual figures are less than 75% of 
the planned monthly figures. No bonuses for achieving the set target values 
are applicable.  
  
  

 
Special Clause in terms of EPWP  

Payment for LI  

Component of  

Works  

Payment for works identified in the Scope of Works as being labour-intensive 

shall only be made in accordance with the provisions of the Contract if the 

works are constructed strictly in accordance with the provisions of the Scope 

of Work. Any payment for such works shall not relieve the Contractor in any 

way from his obligations either in contract or in delict  

  

Linkage of  

Payment to  

Submission of  

Project Data  

The Contractor’s payment invoices shall be accompanied by labour information 

for the corresponding period in a format specified by the employer. If the 

contractor chooses to delay submitting payment invoices, labour returns shall 

still be submitted as per frequency and timeframe stipulated by the Employer.  

The contractor’s invoices shall not be paid until all pending labour information 

has been submitted.  

  

Applicable 
Labour Laws  The current Ministerial Determination (also downloadable at 

www.epwp.gov.za), Expanded Public Works Programmes, issued in terms of 
the Basic Condition of Employment Act of 1997 by the Minister of Labour in 
Government Notice, shall apply to works described in the scope of work as 
being labour-intensive and which are undertaken by unskilled workers.  
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C1.3.4 Section 2:  Data provided by the Contractor  

Clause   Data  

1.1.1.9  

 The contractor is   ................................................................................................   

1.2.1.2  
The contractor’s address for receipt of communication is:  

Telephone:  .............................................................. Facsimile: ..........................   

  

E-mail:…………………………………………………………………………………  

  

Address:…………………………………………………………………………………  

5.5.1  
  

The Works shall be completed within …………….. Months as proposed by the 
contractor.  

6.5.1.2.3  
The percentage allowances to cover all charges for the contractor’s and 
subcontractor’s profits, timekeeping, clerical work, insurance, establishment, 
superintendence and the use of hand tools is ………..% (Maximum 10%).  

 6.8.3  
The rate for special materials, exclusive of Value Added Tax is to be completed 
in Schedule T2.3 C.  

  

PRIORITY OF DOCUMENTS  

The documents forming the Contract are to be taken as mutually explanatory of one 

another.  For the purpose of interpretation, the priority of the documents shall be in 

accordance with the following sequence:  

a) The Form of Offer and Acceptance.  

b) Amplifications of the General Conditions of Contract within the Contract Data.  

c) Additional special conditions or amendments to the General Conditions of Contract within 

the Contract Data.  

d) The General Conditions of Contract.  

e) The Specifications, Drawings, Schedules and other documents forming part of the 

Contract (in that order) contained in the Scope of Work and the Site Information.  

If any ambiguity or discrepancy is found in the documents, the Engineer shall issue 

any necessary clarification or instruction.  
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C1.3.3 Variations to the General Conditions of Contract  

The following amendments of the General Conditions of Contract 2015 apply to this contract.  The 

headings in these Special Conditions of Contract shall not be deemed to be part thereof nor be 

taken into consideration in the interpretation or construction thereof or of the Contract.  

  

4. CONTRACTOR’S GENERAL OBLIGATIONS  

4.1 EXTENT OF OBLIGATIONS AND LIABILITY Add the 

following sub clause:  

  4.1.1.1 The Contractor shall, save in so far as it is legally or physically impossible,   

(b) Provide all superintendence, labour, materials, Constructional Plant, Temporary Works, 

including the design thereof, all requisite transport and all other things, whether of a 

temporary or permanent nature, required in and for such design, execution and completion 

of the Works and for the remedying of any defects, so far as the necessity for providing 

the same is specified in or reasonably to be inferred from the Contract.  

(c) After award of the Contract, the Contractor shall be obligated to ensure that at least the 

Constructional Plant stated on the prescribed form in the Tender Documents, or  

Constructional Plant equivalent thereto, are on the site when required.”  

“4.1.3 Contractor deemed to have inspected the Site  

 The Contractor shall be deemed to have inspected and examined the Site and its surroundings 

and information available in connection therewith and to have satisfied himself before 

submitting his tender (as far as practicable) as to  

(a) the form and nature of the Site and its surroundings, including subsurface conditions, 

(b) the hydrological and climatic conditions.  

(c) the extent and nature of work and materials necessary for the execution and completion 

of the Works,  

(d) the means of access to the Site and the Accommodation he may require and, in general, 

shall be deemed to have obtained all information (as far as is practicable) as to risks, 

contingencies and all other circumstances which may influence or affect his tender.  

No subsequent claims by the Contractor arising from his lack of knowledge of perceptible 

conditions on the site or its surroundings or of information available in connection therewith 

shall be entertained.”  

4.3  LEGAL PROVISIONS  

  Add the following sub-sub clauses:  

4.3.1 The Contractor shall, in fulfilling the Contract, comply with all applicable laws, with regard 

to Health, Safety, Wages and Condition of Work, regulations, statutory provisions and 

agreements, and shall, at the request to the Employer’s Agent, provide proof that he has 

complied therewith.  
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4.3.1.1 Mine Health and Safety Act, number 29 of 1996  

The Employer shall obtain the Mining Authorisation for all sites where mining activities, 

as defined in the Mine Health and Safety Act, number 29 of 1996 as amended, are to 

be conducted.  

4.3.1.2 Mineral Resources Petroleum Development Act, number 28 of 2002  

 The Contractor shall assume responsibility for the Environmental Management 

Programme (EMPR) in respect of the sites and shall ensure that the sites are 

rehabilitated at the conclusion of the contract.”  

 

 4.4.  SUBCONTRACTING  

  Add the following subclauses:  

“4.4.7 Continuing obligation extending beyond date of completion of the work  

In the event of a Selected Subcontractor having undertaken to the Contractor, in respect 

of work executed or goods or materials supplied by such Selected Subcontractor, any 

continuing obligation extending beyond the date of completion of the work or the end of 

the Defects Liability Period, and Latent Defect Liability Period as the case may be, the 

Contractor shall at any time after such date cede to the Employer, at the Employer’s 

request and cost, the benefit of such obligation for the unexpired duration thereof, 

whereupon the Employer shall have no further claim against the Contractor in respect of 

the said continuing obligation.  

4.4.8 Convert the subcontract  

If the contract shall have been cancelled in terms of clause 9.2, the Employer shall have 

the right, by written notice given to any Selected Subcontractor not later than 28 days after 

the said cancellation, to convert the subcontract concerned to a direct contract between 

the Employer and the Subcontractor.  

  Provided that:  

(a) the terms of the said direct contract shall mutatis mutandis be those of the 

subcontract concerned, and  

(b) the Employer shall have the said right, notwithstanding any breach of the 

subcontract by the Contractor, subject to his forthwith paying to the Subcontractor 

all amounts then owing to the Subcontractor by the Contractor and perform any 

obligation which the Contractor has failed to perform.”  

 

4.9  CONSTRUCTION EQUIPMENT  

  Add the following: sub clauses:  

“4.9.2 Preclude seizure of construction equipment  

 In order to preclude seizure by the owner of any constructional plant being held by the Contractor 

on a hire or hire-purchase agreement for the purposes of the contract, the Employer shall 

be entitled to pay any such owner the amount of any outstanding instalment or other sum 

owing under any hire or hire-purchase agreement and in the event  
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of his doing so, any amount thus paid by him shall be a debt payable to the Employer by 

the Contractor and may be deducted by the Employer from any moneys owing or that may 

become owing to the Contractor in terms of the contract, or be recovered at law from the 

Contractor by the Employer.  

  

4.9.3 Constructional plant brought to the site by the subcontractor  

 When entering into any subcontract agreement for the execution of any part of the works, the 

Contractor shall incorporate in such subcontract agreement, by reference or otherwise, 

the provisions of this clause in respect of construction equipment brought to the site by the 

subcontractor.”  

  

5. TIME AND RELATED MATTERS  

5.4 ACCESS TO THE SITE  

  Add the following subclause:  

5.4.4 “If the site is insufficient for the needs and requirements of the work, the Contractor shall 

arrange with the owners or tenants for the additional land required and pay all rent and 

costs in connection therewith.  The Contractor shall be responsible for all damage to such 

land and property, and he shall indemnify the Employer and hold him harmless in respect 

of all claims, demands proceedings, damages, costs, including attorneys and client costs, 

charges and expenses arising in respect thereof.”  

5.14  COMPLETION  

  Delete the following:  

  “5.14.5.3     The retention shall be reduced to half in terms of Clause 6.10.5”  

5.16  APPROVAL   

5.16.1 Final Approval Certificate  

Delete the last sentence of this clause and replace with:  

The payment of the retention money or the release of the retention money guarantee shall 

only be permitted after the Engineer has issued the Final Approval Certificate.  

6. PAYMENT AND RELATED MATTERS  

6.6  PROVISIONAL SUMS AND PRIME COST SUMS  

6.6.1.2.1 In the first line after the word "sums" insert “excluding VAT”  

6.6.1.2.2 In the fourth line after the word "amount" insert “excluding VAT”  

6.10.5 Payment of retention money  

Delete the first four lines where reference is made to the first half of retention. The 

paragraph should read:”  

“Retention money shall become due when the Employer’s Agent shall have certified 

payment thereof within 14 days after the expiration of the Defects Liability Period, 

extended, if necessary, in terms of Clauses 5.14.4 or 7.8.1. No retention, or part thereof, 

will hence be payable upon the issue of a Certificate of Completion as indicated in Clause 

5.14.5.3.    
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 6.11  VARIATIONS EXCEEDING 15 PER CENT  

6.11.1 Second paragraph:  

  Change “15%” to “20%”.  

  Add the following subclause:  

  

“6.11.2 Variations exceeding 20% per cent  

 Where the decrease or increase in the quantity of work has not resulted from a written variation 

order (or an additional agreement) in terms of clause 5.11 but from the fact that the 

quantities are less or more than those given in the bill of quantities, the tendered rates or 

sums shall still apply, except in the case of a sub-item (or an item not subdivided into sub-

items) in the bill of quantities, which covers work the value of which during the tender stage 

exceeds 7,5% of the value of the tender sum, and where the quantity of such subitem or 

item, upon  completion of the contract, deviates by more than 20% from the quantity given 

in the bill of quantities so that the scale of activities or the method of construction 

consequently changes to such an extent that the tendered rate or sum no longer applies.  

In such case the Engineer, should he deem it to be in the interest of the Employer or should 

the Contractor enter a claim, shall, considering the extent by which the deviation in respect 

of the quantity of the sub-item or item concerned exceeds 20%, determine a sum which 

will be equitable in the circumstances, and shall certify that such sum shall be deducted 

from or added to the sums owing to the Contractor.”   

  

8. RISKS AND RELATED MATTERS  

8.2 Care of works  

Add the following:  

 8.2.2.4   The Contractor shall take care that property beacons, trigonometrical survey beacons 

or setting-out beacons are not displaced or destroyed without the consent of the 

Employer’s Agent.  Property beacons and trigonometrical survey beacons that have been 

displaced or destroyed shall be replaced by a registered land surveyor, who shall certify 

such replacement.  

The cost of replacing all beacons displaced or destroyed during the course of the Contract 

without the consent of the Employer’s Agent shall be borne by the Contractor.”  

9. TERMINATION OF CONTRACT  

9.3 Termination by Contractor  

  Delete the wording of sub clause 9.3.1.1.2 and replace this clause with the following:  

 9.3.1.2  “Failing to pay the contractor the amount due in terms of any payment 

certificate issued by the Employer’s Agent, provided that such payment certificate is 

acceptable to the Employer and further more subject to the provision of sub-clause 

3.2.3, within the time of payment provided in the contract, or.”  
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10. CLAIMS AND DISPUTES  

  Add the following  

  10.12 Joint ventures  

 "If the Contractor is in a joint venture of two or more parties or persons, the parties or persons 

shall be jointly and severally bound to the Employer for fulfilment of the Contractor's 

obligations and terms of this Contract. The formation and/or conditions of agreement of 

the joint venture shall not be altered without the consent of the Employers. Should such a 

change be acceptable to the Employer then two notarial certified copies of the revised 

Joint Venture Agreement shall be submitted to the Employer’s Agent within fourteen (14) 

days of signature thereof by the parties to the Joint Venture."  
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C1.4  

  

PERFORMANCE GUARANTEE FOR MATERIALS AND EQUIPMENT NOT  

YET BUILT INTO THE WORKS   (Not to be completed at bid stage)  

To:  ...............................................   

  ...............................................   

  ...............................................   

  

  

  

(Hereinafter referred to as the Employer)   

re:  

  

Demand Guarantee in respect of the project:     ………………………………………  

  

  

Contract No.         :     ………………………………………  

  

  

For construction of        :     ………………………………………  

  

  

Contractor          :     ………………………………………  

I/We, the undersigned,  

  
……………………………………………………………………………………………………………  

  

and…………………………………………………………………………………………………………  

  

of……………………………………………………………………………………………………………  

(hereinafter referred to as the “Bank”)  
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address:  

  

……………………………………………………………………………………………………………  

  

……………………………………………………………………………………………………………  

  

and acting on behalf of the Bank have been informed that   ………………………………………  

(hereinafter called “the Contractor”) is your contractor under such Contract and wishes to receive 

payment in respect of manufacture or partial manufacture of equipment and/or materials brought 

in a ready state for despatch to the construction site, whether temporarily stored in the warehouse 

of the Contractor or on the Construction Site, for which the Contract requires him to obtain a 

guarantee.  

We hereby irrevocably undertake to pay you, the Employer, any sum or sums not exceeding in 

total the amount of R...................................... (in words  …………………… only) the “Guaranteed 

Amount” upon receipt by us of your demand in writing and your written statement stating:  

  •  that the Contractor has failed to deliver such equipment and/or materials when   

required or instructed to do so.  

The Bank’s liability under this guarantee is principal in nature and is not subject to the Contract.  

The Bank’s liability shall not be reduced, or in any way be affected by any alteration of the terms 

of the Contract, or any other arrangements made between the Employer and Contractor.  

The Bank will pay on demand and will not determine the validity of the demand or the correctness 

of the amount demanded, or become party to any claim or dispute of any nature which any party 

may allege.  

The Bank will pay the amount demanded into the bank account to be notified by the Employer.  

This guarantee is neither negotiable nor transferable, is restricted to the payment of a sum of 

money only and is limited to the Guaranteed Amount.  

This guarantee will lapse sixty (60) days after all the said equipment and/or materials have been 

built into the Works unless the Bank is, before the expiration date, advised in writing by the 

Employer of his intention to demand payment for such equipment and/or materials.  

This original guarantee must be returned to the Bank by the Employer or the Employer’s duly 

authorised agent either:  

• on expiry of the guarantee; or  

• against payment of the Guaranteed Amount.  

  

This guarantee shall be governed by the law of the Republic of South Africa.  

  

The Bank chooses as its domicilium citandi et executandi for the purpose of the service of all 

notices and legal processes the following address:  
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THUS DONE AND SIGNED AT .................................... ON .................................... 20............  

  

In the presence of the following:  

  

AS WITNESSES:       

thereto  

  

  on behalf of the Bank and duly authorised  

1.  .......................................................  

  

  1.  ......................................................  

  ......................................................      ......................................................  

  Print Name        

  

    Print Name  

            

  

  and  

           

thereto  

  

  on behalf of the Bank and duly authorised  

2.  .......................................................  

  

  2.  ......................................................  

  ......................................................      ......................................................  

  Print Name            Print Name  
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C1.5  RETENTION MONEY GUARANTEE  

 (not to be completed at bid stage)  

TO:  ....................................................   

  ....................................................   

  ....................................................   

  ....................................................   

  

  

(whom the Contract defines as “the Employer”)   

Re:  Retention Money Guarantee in respect of  :     ………………………………………….  

  Contract Number        :     ………………………………………….  

  For supply of          :    ………………………………………….  

  

  

Contractor          :     ………………………………………….  

I/We, the undersigned,  
………………………………………………………………………………………………………………………. 

and  

………………………………………………………………………………………………………………………. of  

……………………………………………………………………………………………………………………….  

(hereinafter referred to as the “Bank”) address:  

……………………………………………………………………………………………………………………….  

……………………………………………………………………………………………………………………….  

and acting on behalf of the Bank have been informed that .................................................... (hereinafter 

called the “Contractor”) is your contractor under such Contract and wishes to receive early payment of the 

retention money, for which the Contract requires him to obtain a guarantee.  

  

We hereby irrevocably undertake to pay you, the Employer, any sum or sums not exceeding in total the 

amount of R................................. (in words ………………………………) (the “guaranteed amount”, upon 

receipt by us of your demand in writing and your written statement stating:  

  

  •  that the Contractor failed to carry out his obligation(s) to rectify defect(s) for which he   

is responsible under the Contract.  

  
The Bank’s liability under this guarantee is principal in nature and is not subject to the Contract.  The Bank’s 

liability shall not be reduced, or in any way be affected by any alteration of the terms of the Contract, or any 

other arrangements made between the Employer and Contractor.  

The Bank will pay on demand and will not determine the validity of the demand or the correctness of the 

amount demanded, or become party to any claim or dispute of any nature which any party may allege.  

The Bank will pay the amount demanded into the Bank account to be notified by the Employer.  
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This guarantee is neither negotiable nor transferable, is restricted to the payment of a sum of money only 

and is limited to the Guaranteed Amount.  

This guarantee shall expire on the date on which the last of the retention monies, which but for this 

guarantee would have been retained by the Employer, becomes payable to the Contractor.  

This original guarantee must be returned to the Bank by the Employer or the Employer’s duly authorised 

agent either:  

• on expiry of the guarantee; or  

• against payment of the Guaranteed Amount.  

This guarantee shall be governed by the law of the Republic of South Africa.  

The Bank chooses as its domicilium citandi et executandi for the purpose of the service of all notices and 

legal processes the following address:  

  

THUS DONE AND SIGNED AT .................................... ON .................................... 20............  

In the presence of the following:  

  

AS WITNESSES:  on behalf of the Bank and duly authorised thereto  

  

1. .......................................................    1.  .......................................................  

  

  ......................................................      ......................................................  

  Print Name            Print Name  

  

              and  

  

on behalf of the Bank and duly authorised thereto  

  

2. .......................................................    2.  .......................................................  

  

  ....................................................    ......................................................  

  Print Name            Print Name  
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C1.6  AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 

85 of 1993 AND APPOINTMENT AS MINE MANAGER IN TERMS OF SECTION 

3(1)(a) OF MINE HEALTH AND SAFETY ACT 29 of 1996.  

  

This AGREEMENT made at ………………………. on this ……. day of ………………. in the year 

……… between Thulamela Local Municipality (hereinafter called “the Employer” on the one part, 

herein represented by ……………………. in his capacity as ……………………………………. And 

delegate of the Employer and  

……………………………………… (hereinafter called “the Principal Contractor”) of the other part, 

herein represented by ……………………………………. in his capacity as 

…………………………………  

WHEREAS the Employer is desirous that certain works be constructed, as stated for in Contract 

No BID NO:40/2023/2024 For (description of contract) UPGRADING OF SHAYANDIMA EXT 3 

STREETS in the VHEMBE District of Limpopo Province and has accepted a tender by the 

Principal Contractor for the construction, completion and maintenance of such works and whereas 

the Employer and the Principal Contractor have agreed to certain arrangements and procedures 

to be followed in order to ensure compliance by the Principal Contractor with the provisions of the 

Occupational Health and Safety Act 1993(Act 85 of 1993 and the Construction Regulation, 

February 2014):  

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:  

1. The Principal Contractor shall execute the work in accordance with the contract documents 

pertaining to this contract.  

2. This Agreement shall hold good from its commencement date, which shall be the date of 

a written notice from the employer or engineer requiring him to commence the execution 

of the Works, to either:  

a) The date of the final certificate issued in terms of clause 5.14 of the General 

Conditions of Contract for Construction Works 2015 (Third Edition) as issued by 

the South African Institution of Civil Engineering (hereinafter referred to as “the 

GCC 2015”), as contained in the contract documents pertaining to this contract, or  

b)  The date of termination of the contract in terms of clause 9.1, 9.2 or 9.3 of the GCC 

2015. 

  

3. The Principal Contractor declares himself to be conversant with the following: -  

a) All requirements, regulations and standards of the Occupational Health and Safety  

Act (Act 85 of 1993), hereinafter referred to as “The Act”, together with its 

amendments and with special reference to the following Sections of The Act.  

i.  Section 8: General duties of employers to their employees.  

ii. Section 9: General duties of employers and self-employed persons to      

persons other than employees  

iii. Section 37: Acts or omissions by employees or mandatories and  

iv. Sub-section 37(2) relating to the purpose and meaning of this Agreement.  

 v.  Construction Regulations 2014, and other safety regulations, as applicable.  
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b) The procedures and safety rules of the employer as pertaining to the Principal 

Contractor and to his subcontractors.  

4. The Principal Contractor is responsible for the compliance with the Act by his 

subcontractors, whether or not selected and/or approved by the employer.  

5. The Principal Contractor warrants that all his and his sub-contractors’ employees 

(permanent and temporary) are covered in terms of the Compensation for Occupational 

Injuries and Diseases Act 1993 which cover shall remain in force whilst any such 

employees are present on site. The Principal Contractor shall submit a written report to 

this effect at each Progress Site Meeting.  

6. The Principal Contractor undertakes to ensure that he and/or his sub-contractors and/or 

their respective employees will at all times comply with the following conditions:  

a) The Principal Contractor shall assume the responsibility in terms of Section 16.1 

of the Occupational Health and Safety Act. The Principal contractor shall not 

delegate any duty in terms of Section 16.2 of this Act without the prior written 

approval of the Employer. If the Principal contractor obtains such approval and 

delegates any duty in terms of Section 16.2 a copy of such written delegation shall 

immediately be forwarded to the Employer.  

b) All incidents referred to in the Occupational Health and Safety Act shall be reported 

by the Principal Contractor to the Department of Labour as well as to the Employer. 

The Employer will further be provided with copies of all written documentation 

relating to any incident.  

c) The Employer hereby obtains an interest in the issues of any formal enquiry 

conducted in terms of Section 32 of the Occupational Health and Safety Act into 

any incident involving the Principal Contractor and/or his employees and/or his 

sub-contractors.  

Further to the abovementioned, where contracts involve quarries or borrow pits, the following shall 

be applicable: -  

In terms of Section 3(1)(a) of the Mine Health and Safety Act of 1996, Thulamela Local 

Municipality. shall appoint a manager for its mine/s.  

You  are  hereby  appointed  as  the  mine  manager  for  

………………………………………………………., with effect from ……………………. until further 

notice.  

In terms of this appointment, you are charged with the functions, duties and responsibilities 

imposed by the aforementioned Act and its regulations.  Without derogating from the duties, 

functions and responsibilities imposed by this legislation, you are to:  

i) Control, manage and direct employees at the Mine (borrow pit or quarry).  

ii) Take all reasonable measures to ensure the health and safety of employees and proper 

discipline at the Mine.  

iii) Take all reasonable measures to ensure that the provisions of the Mine Health and Safety 

Act and its regulations (as may be amended from time to time) are implemented and 

adhered to at the Mine.  

iv) Ensure and maintain a healthy and safe mine environment for all persons.  
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v) Ensure an adequate supply of health and safety equipment and facilities.  

vi) Staff the Mine, with due regard to health and safety.  

vii) Provide health and safety training as far as reasonably practicable to all employees.  

viii) Initiate, prepare and implement codes of practice, relating to health and safety. 

ix) Maintain an effective risk identification and management system.  

x) Ensure the effective maintenance of hazard identification and medical monitoring records. 

xi) Prepare and or review the Health and Safety Policy for the Mine.  

xii) Ensure that an annual medical report is compiled at the Mine, and forwarded to the owner 

or the appointed owner representative of the Mine.  

xiii) Ensure compliance with relevant environmental legislation.  

xiv) Assist with implementation and maintenance of the Road Agency Limpopo SHE 

Management Standards, the Contractor’s Compliance Pack and operational procedures. 

xv) Enhance a culture of high performance in safety and health.  

You are to appoint the prescribed persons to assist you in your duties and functions, and you are 

hereby authorised and obliged to take all reasonable measures to comply with legislative 

requirements.  You are to ensure that an acting mine manager is appointed when you are to be 

absent, or on leave for a period longer than five (5) days.  

Instructions and procedures are from time to time issued by the board of the Roads Agency 

Limpopo, and it will be your responsibility to ensure the implementation and adherence to these 

instructions and procedures at the Mine.  

You are further responsible to ensure that relevant environmental legislative requirements are 

complied with, including the implementation of all internal procedures and systems to ensure 

compliance with such legislation.  

It would be the responsibility of yourself to report any shortcomings, in relation to the 

implementation of applicable legislation which you are unable to rectify, immediately in writing to 

the appointed owner representative.  

In witness thereof the parties have set their signatures hereon in the presence of the subscribing 

witnesses:  
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SIGNED FOR ON BEHALF OF THE EMPLOYER/SECTION 4.1 APPOINTEE  

  

…………………………………  

 

WITNESS:  1………………………………….    2……………………………….  

NAME  

(IN CAPITALS) 1………………………………….   2………………………………  

DATE:    ……………………………………  

SIGNED FOR AND ON BEHALF OF THE PRINCIPAL CONTRACTOR/MINE MANAGER  

  

………………………………………  

  

WITNESS:  1……………………………….  2………………………………….  

NAME  

(IN CAPITALS) 1………………………………  2………………………………….  

DATE:                ……………………………………  

Copy to:  The Chief Inspector - Department of Minerals and Energy  
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EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-ORDINATES IN TERMS 

OF THE MINE HEALTH AND SAFETY ACT (1996) AS AMENDED.  

(To be printed on Contractors letter head)  

APPOINTMENT IN TERMS OF SUB-ORDINATE MANAGER: REGULATION 2.6.1 IN FORCE 

IN TERMS OF SCHEDULE 4 OF THE MINE HEALTH AND SAFETY ACT (ACT NO. 29 OF  

1996) AS AMENDED BY THE HEALTH SAFETY AMENDEMENT ACT (ACT NO. 72 OF 1997)  

I, ……………….. in my capacity as ………………………., having been appointed in terms of 

Section 3(1) of the Act (as amended), by the Executive Manager: Roads Management who is our 

client, ‘Thulamela Local Municipality’ and owner of the Mine(s) to be worked under the 

requirements of the above mentioned Acts hereby, in terms of Regulation 2.6.1 of the Act as 

amended, appoint …………………………………..  as Sub-Ordinate Manager of the Contractor,  

…………………………………………………………………..  of address, ………………………….. 

and contact number, …………………………... on Bid No.:  40/2023/2024: FOR THE 

UPGRADING OF SHAYANDIMA EXT 3 STREETS   

 In accordance with the provisions of the Mine Health and Safety Act, 1996 (Act 29 of 1996), you 

are also appointed in terms of Section 7(2) of the Mine Health and Safety Act, 1996 to perform 

the following functions, assigned to the Mine Manager in terms of Section 7(1), 10(2) (b) and (c) 

and 11 (1) in so far as your area of responsibilities are concerned: -  

1. You must identify the hazards, assess the risk and record the hazards to health and 

safety to which employees may be exposed while they are at work, and   

2. To the extent that is reasonable, you must ensure that every employee is properly 

trained:  

a. In the measures necessary to eliminate, control and minimise those risks to 

health and safety.  

b. In the procedures to be followed to perform the employee’s work.  

3. To the extent that is reasonably practical, you must: -  

Ensure that every employee becomes familiar with the work-related hazards and risk 

and the measures that must be taken to eliminate, control and minimise those hazards 

and risks.  

4. To the extent that is reasonably practical, you must: -  

Ensure that every employee under your control complies with the requirements of the  

Act.  

Institutes the measures necessary to secure, maintain and enhance health and safety.  

Considers and employees training and capabilities in respect of health and safety 

before assigning a task to that employee.  

Ensure that work is performed under the general supervision of a person trained to 

understand the hazards associated with the work, and who has the authority to ensure 

that the precautionary measures laid down by the Manager are implemented.  

You will be responsible for the control, management and direction of all the activities 

and employees connected with work and you are required to ensure that all such 

activities take place in accordance with the provisions of the Mine Health and Safety 

Act and the Regulations are complied with.  
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  You are further required to inform the Manager, …………………… as soon as 
practicable, of any breach of any provision of these Regulation, to enable him to inform 
the Principal Inspector of Mines, Department of Minerals and Energy, or take such 
steps as may be necessary.  

  Please acquaint yourself with the relevant Regulations, Standards and Procedures, 
which have a bearing on your appointment. You must ensure that you are fully 
conversant with the requirements of the Procedures for Reporting Accidents.  

SIGNED:   .............................................................................................................................   

DATE:   .............................................................................................................................   

WITNESS: 1.  ....................................................... 2.  ........................................................  

NAME(Print):1.  ....................................................... 2.  ........................................................   

  

I, ……………………………….., having been appointed in terms of Regulation 2.6.1 of the act (as 

amended) to perform all functions entrusted to………………In terms of the Act (as amended) 

hereby accept the above appointment.  

  

SIGNED:  .............................................................................................................................   

DATE:   .............................................................................................................................   

WITNESS: 1. ...........................................................     2. ........................................................  

NAME(Print):1.  ...........................................................    2.  ........................................................   
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 EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-ORDINATES IN TERMS 

OF THE MINE HEALTH AND SAFETY ACT (1996) AS AMENDED.  

(To be printed on Contractors letter head)  

APPOINTMENT AS COMPETENT PERSON IN CHARGE OF MACHINERY IN TERMS OF 

REGULATION 2.13.2 IN FORCE IN TERMS OF SCHEDULE 4 OF THE MINE HEALTH AND  

SAFETY ACT (ACT NO. 29 OF 1996) AS AMENDED BY THE HEALTH AND SAFETY 

AMENDEMENT ACT (ACT NO. 72 OF 1997)  

I, …………………………  in my capacity as ………………………………., having been appointed 

in terms of Section 3(1) of the Act (as amended), by the Executive Manger: Roads Management, 

who is our client, ‘Thulamela Local Municipality’ and owner of the Mine(s) to be worked under the 

requirements of the above mentioned Acts hereby, in terms of Regulations 2.13.2 of the Act as 

amended, appoint …………………………………………….. as Competent Person in charge of 

machinery for the Contractor, ……………………………. …..………..……………………………..  of 

address ……………………………………………. and contact number, ……………………… on all 

contracts in the Limpopo Province that are undertaken by the contractor.  

You are to report any accident to the mine manager immediately and personally visit the scene of 

the accident without delay.  

You must familiarise yourself with the Mine Health and Safety Act and the Minerals Act and the 

Regulations and ensure that you have a copy in your possession and you must take all reasonable 

measures to ensure that the provisions of this Act are complied with.  

Your attention are further drawn to Regulation 2.13.4.1 as well as the requirements of Chapter 

18,20 and 21.  

Please confirm this appointment by signing at the bottom.  

  

SIGNED:  ...........................................................  DATE:...............................................   

NAME:   ...........................................................  

  

SIGNED:  ...........................................................  DATE:...............................................   

NAME:   ...........................................................  
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C1.7  ABSTRACTS OF THE MINE HEALTH AND SAFETY ACT No. 29 OF 1996 AND  

AMENDMENT ACT No. 72 OF 1997 FDEFINITIONS:  

Section 102 of the Mine Health and Safety Act refers.  

“mine” means, when –  

(a) “used as a noun-  

(i) any borehole, or excavation, in any tailing or in the earth, including the portion of 

the earth that is under the sea or other water, made for the purpose of searching for or 

winning a mineral, whether is being worked or not, or  

(ii) any other place where a mineral deposit is being exploited, including the mining area and 

all buildings, structures, machinery, mine dumps, access roads or objects situated on or 

in that area that are used or intended to be used in connection with searching, winning, 

exploiting or processing of a mineral, or for health and safety purposes.  But, if two or 

more excavations, boreholes or places are being worked in conjunction with one another  

(iii) a works; and  

  

(b) b) used as a verb, the making of any excavation or borehole referred to in paragraph (a) 

(i), or the exploitation of any mineral deposit in any other manner, for the purpose of 

winning a mineral including prospecting in connection with the winning of a mineral.  

a) whether that substance is in solid, liquid or gaseous form;  

b) that occurs naturally in or on the earth, in or under water or in tailings, and  

c) that has been formed by or subjected to a geological process.  

“processing” means the recovering, extracting, concentrating, refining, calcimining, 

classifying, crushing, milling, screening, washing, reduction, smelting or gasification or 

any mineral, and “process” has a similar meaning  

 “works” means any place, excluding a mine, where any person carries out-  

a) The transmitting and distributing to another consumer of any form of power from a mine, 

by the owner thereof, to the terminal point of bulk, to the power supply meter on any such 

other consumer’s premises, or  

b) Training at any central rescue station, or  

c) The making, repairing, re-opening or closing of any subterranean tunnel, or  

d) Any operations necessary in connection with any of the operational listed in this 

paragraph.  
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C1.8  AGREEMENT WITH ADJUDICATOR  

  

This agreement is made on the...............day of ............................. 20.........between: the Employer 

(name of company / organisation).................................................................................................. 

of (address).....................................................................................................................................  

.....................................................................................................................................and  the  

Contractor  

(name of company / organisation) ................................................................................................. 

of (address)....................................................................................................................................  

...............................................................................................................................................  

(hereinafter called the Parties)  

  

and  

(name).........................................................................................................................................  of 

 (address)  

..............................................................................................................................................   

................................................................................................................................................  

(hereinafter called the Adjudicator)  

  

Disputes or differences may arise/have arisen* between the Parties under a Contract 

dated.................   

and known as Contract No...............................................   

(Contract  

title)............................................................................................................................................  

  

and these disputes or differences shall be/have been* referred to adjudication in accordance with 

the CIDB Adjudication Procedure, (hereinafter called "the Procedure") and the Adjudicator may 

be or has been requested to act.  

(* Delete as necessary)  

  

IT IS NOW AGREED as follows:  

  

1. The rights and obligations of the Adjudicator and the Parties shall be as set out in the 

Procedure.  

2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication 

in accordance with the Procedure.  
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3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and 

expenses in accordance with the Procedure as set out in the Contract Data.  

4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the 

adjudication and shall endeavour to ensure that anyone acting on their behalf or through 

them will do likewise, save with the consent of the other Parties which consent shall not 

be unreasonably refused.  

5. The Adjudicator shall inform the Parties if he intends to destroy the documents which have 

been sent to him in relation to the adjudication and he shall retain documents for a further 

period at the request of either Party.  

  

SIGNED by:  

  

Signature): .........................   (Signature): ......................... (Signature): ..............................  

  

Name: ................................. Name: .................................. Name: .......................................  

  

who warrants that he/ she is  who warrants that he/ she is the Adjudicator in the 

duly authorised to sign for and   duly authorised to sign for  presence of on behalf of 

the First Party in  and on behalf of the Second   

the presence of  

  

Party in the presence of   

Witness:  Witness:  Witness:  

  

(Signature).............................. (Signature)............................ (Signature)...............................  

  

Name: .................................... Name: .................................... Name: ...................................   

  

Address: ................................. Address: ............................... Address:  ...............................   

  

............................................... ............................................... ...............................................  

  

Date: ....................................    Date: ..................................   Date: ....................  
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PART C2:  PRICING DATA  

  

C2.1  PRICING INSTRUCTIONS ............................................................................ C.42  

C2.2  BILL OF QUANTITIES ................................................................................... C.46  
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C2.1  PRICING INSTRUCTIONS  

1 For the purposes of this bill of quantities, the following words shall have the meanings 

hereby assigned to them:  

Unit:  The unit of measurement for each item of work as defined in the standard 

specifications or the project specifications.  

 Quantity:  The number of units of work for each item.  

Rate:  The payment per unit of work for which the tenderer tenders to do the work. 

Amount:  The product of the quantity and the rate tendered for an item.  

Lump Sum:  An amount tendered for an item, the extent of which is described in the bill 

of quantities, the specifications or elsewhere, but of which the quantity of 

work is not measured in units.  

2 This bill of quantities forms part of the contract documents and must be read in conjunction 

with all the other documents comprising the contract documents.  

3 The quantities set out in the bill of quantities are only approximate quantities. The 

quantities of work finally accepted and certified for payment, and not the quantities given 

in the bill of quantities, will be used to determine payments to the contractor.  

The validity of the contract shall in no way be affected by differences between the 

quantities in the bill of quantities and the quantities finally certified for payment. Work is 

valued at the rates or lump sums tendered, subject only to the provisions of sub-clause 

1209 (a) of the standard specifications.  

4 Rates and lump sums shall include full compensation for overheads, profits, incidentals, 

tax (other than VAT), etc, and for the completed items of work as specified, all in 

accordance with sub-clause 1209 (b) of the standard specifications.  Full compensation 

for completing and maintaining, during the defects liability period,  all the work shown on 

the drawings and specified in the standard specifications and project specifications and 

for all the risks, obligations and responsibilities specified in the general conditions of 

contract, special conditions of contract, standard specifications and project specifications 

shall be considered as provided for collectively in the items of payment given in the bill of 

quantities, except in so far as the quantities given in the bill of quantities are only 

approximate.  

5 The tenderer shall fill in a rate or a lump sum for each item where provision is made for it 

even where no quantities are given.  Items against which no rate or lump sum has been 

entered in the tender will not be paid for when the work is executed, as payment for such 

work will be regarded as being covered by other rates or lump sums in the bill of quantities.  

The tenderer shall fill in a rate against all items where the words “rate only” appear in the 

amount column.  Although no work is foreseen under such item and no quantities are 

consequently given in the quantity column, the tendered rate shall apply should work under 
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this item actually be required. Tenders should note the provisions of paragraph 12 of this 

preamble.  

If the tender should group a number of items together and tender one lump sum for each 

group of items, this single tendered lump sum shall apply to that group of items and not to 

each individual item, or should he indicate that full compensation for any item has been 

included in the rate for another item, the rate for the item included in another item shall be 

deemed to be nil.  

The tendered lump sums and rates shall be valid irrespective of any change in the 

quantities during the execution of the contract.  

6 The works executed are measured for payment in accordance with the methods described 

in the contract documents under the various payment items, notwithstanding any custom 

to the contrary.  Attention is directed to the provisions of clause 1220 of the standard 

specifications regarding the measurements of quantities for payment.  Except where 

specified otherwise than in clause 1220, the nett measurement or mass of the finished 

work in place shall be taken for payment, and any volume or mass of work in excess of 

that prescribed, shall be excluded.  

7 The amount of work or the quantities of material stated in the bill of quantities shall not be 

considered as restricting or extending the amount of work to be done or quantity of material 

to be supplied by the contractor.  

8 The statement of quantities of material or the amount of work in the bill of quantities shall 

not be regarded as authorisation for the contractor to order material or to execute work.   

The contractor shall obtain the engineer’s detailed instructions for all work before ordering 

any materials or executing work or making arrangements in this regard.  

9 The short descriptions of the payment items in the bill of quantities are only given to identify 

the items and to provide specific details.  Reference shall, inter alia, be made to the 

drawings, standard specifications, project specifications, general conditions of contract 

and special conditions of contract for more detailed information regarding the extent of 

work entailed under each item.  

10 The provisions of clause 6.6 of the general conditions of contract shall apply to provisional 

sums and prime cost sums.  

11 If a bill of quantities (or schedule of quantities or schedule of rates) applies and there is an 

error in the line-item total resulting from product of unit rate and quantity, the line-item total 

shall govern and the rates shall be corrected. Where there is an obviously gross 

misplacement of the decimal point in the unit rate, the line-item total as quoted shall 

govern, and the unit rate shall corrected.   

12 A tender may be rejected if the unit rates or lump sums for some of the items in the bill of 

quantities are, in the opinion of the employer, unreasonable or out of proportion, and if the 

tenderer fails, within a period of seven (7) days of having been notified in writing by the 

employer to adjust the unit rates or lump sums for such items, to make such adjustments. 

13 The units of measurement indicated in the bill of quantities are metric units  
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The following abbreviations are used in the bill of quantities:  

mm  = millimetre   

m  = metre  

km   =  kilometre  

km-pass  =  kilometre-pass  

m²    =  square metre  

m²-pass  =  square metre pass  

ha    =  hectare   

m³    =  cubic metre  

m³km    =  cubic metre kilometre  

l    =  litre  

kl   = kilolitre 

kg  = kilogram  

t    =  ton (1000 kg)    

No    =  number   

mn    =  meganewton  

mn-m    =  meganewton-metre  

%    =  per cent   

kW    =  kilowatt   

Kn    =  kilonewton  

PC sum  =  prime cost sum  

Prov sum  =  provisional sum 

 

14 All rates and sums of money quoted in the bill of quantities shall be in rands and whole 

cents.  Fractions of a cent shall be discarded  

15 The item numbers appearing in the bill of quantities refer to the corresponding item 

numbers in the standard specifications.  Item numbers prefixed by the letter B refer to 

payment items described under part B of the project specifications, those with C to 

payment items described under part C, and so on for further parts of the project 

specifications.  

Item numbers in schedule B of the bill of quantities are, in addition, preceded by the 

number of each separate part of schedule B of the bill of quantities, e.g. payment item 

62.02 described in the standard specifications (clause 6210), when used in part 3 of 

schedule B of the bill of quantities, would be numbered 3/62.02, and if this payment item 

had been amended in part B of the project specifications, the payment item would be 

indicated as 3/B62.02.  

16. Labour intensive items are highlighted in the bills of quantities for the payment items 

relating to labour intensive works.  

16.1 Those parts of the contract to be constructed using labour intensive methods have 

been marked in the bills of quantities with the letters LI in a separate column filled 

in against every item so designated.  The works or parts of the works so designated 

are to be constructed using labour intensive methods only.  The use of plant to 

provide such works, other than plant specifically provided for in the scope of work, 

is a variation to the contract.  The letters marked with LI are not necessarily an 

exhaustive list of all items which must be done by hand, and this clause does not 
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override any of the requirements in the generic labour-intensive specification in the 

Scope of Works.  

16.2 Where minimum labour intensity is specified by the design the contractor 

is expected to use their initiative to identify additional activities that can be done 

labour intensively in order to comply with the set minimum labour intensity target  

16.3 Payment for items which are designated to be constructed using labour intensively 

in the schedule of quantities will not be made unless they are constructed using 

labour intensive methods.  Any unauthorised use of plant to carry out work which 

was to be done labour intensively will not be condone and any work so constructed 

will not be certified for payment. If a contractor, through innovation on other 

activities, achieved the Local labour content target, but he did not perform all LI-

marked activities through labour, he will not be penalized. However, if a contractor 

did not achieve the Local labour content target and constructed a LI-marked activity 

through other means, he will not be paid for that activity. Any non-payment for such 

works shall not relieve the Contractor in any way from his obligations either in 

contract or in delict.  

17. All cost for formal training to the targeted workforce (amongst others: allowances, wages, 

administration, transport, etc) shall be deemed to be included in the rates for Labour 

Intensive items.  
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 C2.2  BILL OF QUANTITIES  

  

SCHEDULE A: ROADWORKS  

1200  General Requirements and Provisions ............................................................C.136 

1300  Contractor’s Establishment and General Obligations ..................................... C.137  

1400  Housing, Offices and Laboratories for the Engineer’s personnel ............C.138-140  

1500  Accommodation of Traffic ...............................................................................C.141  

1700  Clear and Grubbing........................................................................................ C.142 

1800  Daywork Schedule ......................................................................................... C.143  

2100  Drains…. ........................................................................................................ C.144 

2200  Prefabricated Culverts…. ..........................................................................C.145-146 

2300  Concrete Kerbing, Concrete Channelling, Chutes .......................................... C.147 

3100  Borrow Materials ............................................................................................ C.148 

3300  Mass Earthworks ........................................................................................... C.149 

3400  Pavement Layers of Gravel Material .............................................................. C.150 

3500  Stabilisation ................................................................................................... C.151 

3600  Crushed Stone Base ...................................................................................... C.152 

4100  Prime…. ......................................................................................................... C.153 

4200  Asphalt Base and Surfacing…. ...................................................................... C.154 

5600  Road Signs .................................................................................................... C.155 

5700  Road Markings ............................................................................................... C.156 

5900  Finishing the Road and Road Reserve and Treating old Roads ..................... C.157 

8100  Testing Materials and Workmanship .............................................................. C.158 

SUMMARY OF SCHEDULE OF QUANTITIES ................................................................ C.162 

CALCULATION OF TENDER SUM ................................................................................. C.163 

 

 

 

NB:               TENDERERS MUST COMPLETE THE SCHEDULE OF QUANTITIES IN BLACK INK. 
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SCHEDULE OF QUANTITIES 

SCHEDULE A: ROAD CONSTRUCTION                                                                                                      SECTION 1200 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

          

1200 GENERAL REQUIREMENTS AND PROVISIONS        
           

B12.03 Relocation and protection of existing services:        

           

  a)   Relocation, including lowering or raising,        

         protection and/or repair of existing services        

  

      and fences situated within the road reserves 
      which are not allowed for under any other items 
      in the schedule of quantities. 

Prov. 
Sum     R 500 000,00 

                

  b)   Handling cost and profit in respect of        

         sub-item B12.03(a)  % 500 000,00     
 

B12.04 
         

Provision for a Community Liaison Officer        

           

  (a)  Provisional sum for the payment of the        

         Community Liaison Officer  
Prov. 
Sum     R 96 000,00 

           

  (b)  Handling costs and profit in respect of        

         sub-item B12.01(a) % 96 000,00     

          

B12.05  Contractor's time related obligations in respect        

  of the Occupational Health and Safety Act         

  and Construction Regulations         

            

  (a) Mine Health and Safety Obligations month 15     

            

  (b) Special Information Signs PC Sum     R 20 000,00 

           

  (c.) Provision for security guards PC Sum     R 393 750,00 

            

  (d)  Handling costs and profit in respect of        

         sub-item B12.01(a) % 413 750,00     

          

B12.06 Submission of the Health and Safety File 
Lump 
Sum 1     

            

12,10 Contract Nameboard (As per drawing) No 1     
 

B12.02 

         

Payment of PSC members         

            

  a)   Provisional sum for the payment of         

         PSC members at R1500/month 
Prov. 
Sum     R 22 500,00 

            

  b)   Handling costs and profit in respect of         

         sub-item B12.02(a) % 22 500,00     

           

           

1200 TOTAL CARRIED TO SUMMARY         



 

BID NO: 40/2023/2024 C.137 Pricing Data 

SCHEDULE A: ROAD CONSTRUCTION                                                                                                      SECTION 1300 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

           

1300 CONTRACTORS ESTABLISHMENT ON SITE          

  AND GENERAL OBLIGATIONS        

           

B13.01 The contractors’ general obligations:        

           

  (a)   Fixed obligations 
Lump 
sum 1     

           

           

  (b)   Value-related obligations 
Lump 
sum 1     

           

           

  (c)   Time-related obligations Month 15     

           

  The combined total tendered for sub-items (a),        

  (b)  and (c) shall not exceed 15% of the tender         

  sum.        

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

1300 TOTAL CARRIED TO SUMMARY   
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SCHEDULE A : ROAD CONSTRUCTION                                                                                                       SECTION 1400 
BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

          

  HOUSING, OFFICES AND LABORATORIES FOR        

  THE ENGINEER'S SITE PERSONNEL        

           

14,01 Office and laboratory accommodation:        

           

  

The provision of accommodation as specified, including 
roof, external and internal walls, windows complete with 
glazing, doors with locks and fittings burglar proofing, 
painting, floors, fencing, the provision of a 220/250 volt          

  

etc, water and sewerage installation, and stores, 
complete, in accordance with the drawings and 
specifications, except for items scheduled elsewhere:        

           

LI (a)   Offices (interior floor space only) m² 60     

           

  (b)   Laboratories (interior floor space only) m²     Rate Only 

           

  (c)   Open concrete working floors, 150mm thick m²     Rate Only 

           

  (d)   Roofs over open concrete working floors m²     Rate Only 

           

  (e)   Ablution units No. 2     

           

14,02 Office and laboratory furniture:        

           

  (a)   Chairs No. 15     

           

  (d)   Desks, complete with drawers and locks No. 2     

           

  (f)   Conference tables No. 2     

            

B14.02 Office and laboratory fittings, installations         

  and equipment:         

            

  (a)   Items measured by number:         

          (i)     220/250-volt power points No. 1     

            

         (iii)    Double 80-watt fluorescent-light          

                 fittings complete with ballast and tubes No. 2     

            

         (vi)   Wash-hand basins complete with          

                 taps and drains No. 1   Rate Only 

            

         (vii)  Laboratory basins complete with swan-          

                 neck taps and drains No. 1   Rate Only 

            

         (x)   Fire extinguishers, 9,0kg, all-purpose dry          

                powder type, complete, mounted on wall          

                with brackets No. 1     

           

1400 TOTAL CARRIED FORWARD   



 

C.139 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  AMOUNT BROUGHT FORWARD   

            

        (xi)  Air-conditioning units with, 2,2kW         

               minimum capacity, mounted and with          

                own power connection No. 1     

           

        (xii)  Heater, space heating type, minimum         

                capacity 1,5 Kw No.     Rate Only 

           

        (xiii)  Curing chambers for UCS specimens,         

                 complete with water connection, inclu-        

                 ding the provision of brick partitions,        

                 plaster, paint and shelving. No.     Rate Only 

           

        (xiv)  General - purpose steel cupboards        

                 with shelves No. 1     

           

        (xvi) Refrigerators No. 1     

            

        (xviii)  Voltage stabilizers No. 1     

            

       (xix)  Automatic level with tripot No. 1     

            

      (xx)   100m "stylon" steel tape No. 1     

            

      (xxi)  5m levelling staff (1cm gradutions with         

                  bubble) No. 1     

            

  

    (xxii)  Windows 11, 15,6-inch full HD IPS display, 8 
GB RAM and 512 GB SSD Storage, intel Core i5 
1235U Processor, Xe Graphics and 720p HD camera 
computer and HP Deskjet 840C colour printer. 

No. 1     

            

14,04 Car ports        

          

  Car ports, 3.0m wide and 2,5m high, at offices  No. 2     

          

B14.06 (b)    Prime-cost items and items paid for in a         

           lump sum:        

       (ix)  Provision of cellular telephones:        

             (1)  Provision of cellular telephones 
Prov. 
Sum     R 30 000,00 

           

             (2)  Cost of calls and other charges 
Prov. 
sum    R 22 500,00 

           

             (3)  Handling cost and profit in respect of         

                   subsubitem B14.03(b)(ix)(2) above % 52500 10%   

           

  (c)   Items measured by area:        

        (viii)  Notice boards as per dwg. No.    m² 15     

          

        (ix)  White board  m² 4     

          

1400 TOTAL CARRIED FORWARD   
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ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  AMOUNT BROUGHT FORWARD   

          

B14.07 Rented, hotel and other accommodation          

           

  (a)  Provisional sum for providing rented housing,         

         hotel or other accommodation as described         

         in subsubclause 14.03 (c)(ii) including services Prov.Sum     R 75 000,00 

           

  (b)  Handling costs and profit in respect of          

         subitem 14.07 (a) % 75000     

           

14,08 Services:         

           

  (a)    Services at offices:         

           

      (i)  Fixed costs 
Lump 
Sum       

           

      (ii)  Running costs Month 15     

           

14.10 Provision of photostat facilities Month 15     

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

            

          

          

1400 TOTAL CARRIED TO SUMMARY   

 

 



 

BID NO: 40/2023/2024 C.141 PRICING DATA 

SCHEDULE A : ROAD CONSTRUCTION                                                                                            SECTION 1500 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

1500 ACCOMMODATION OF TRAFFIC        

B15.01 Accommodating traffic and maintaining temporary 
deviations including all flagmen required km 2     

  
 

       
B15.03 Temporary traffic-control facilities:                                                       

(Note: These items are under the control of the 
Engineer and will only be used and paid as 
instructed by the Engineer which are paid under 
item B15.01)        

  
        

LI (a)    Flagmen 
man-
days 1260     

          

LI (b)    Portable STOP and GO-RY signs No. 4     

          

  (e) Road signs, R- and TR-series, 1200 mm dia No. 12     

           

  (f) Road signs, TW-series, 1524 mm sides No. 10     

           

  (g) Road signs, STW, DTG, TGS and TG-series No. 6     

           

  (h) Delineators (TW401 & TW402)        

           

  (i) Single        

           

  (1) 800mm x 250mm No. 15     

           

  (ii) Double, mounted back-to-back No. 15     

          

  (m) Two-way communication devices No. 2     

          

  (n)  Provision of high visibility safety jackets        

         and safety hats No. 2     

          

B15.14 The provision and maintenance of rotating        

  lights, etc.  for the use of the Engineer and        

  his staff        

  (a)   Rotating lights No. 2     

            

B15.17 Penalty to be conducted for non-compliance         

  with requirements for accommodation of traffic         

           

  (a)  Fixed penalty for occurrence No. 1   Rate Only 

            

  (b)  Time related penalty hr 1   Rate Only 

          

          

          

          

            

1500 TOTAL CARRIED TO SUMMARY   

 

 



 

BID NO: 40/2023/2024 C.142 PRICING DATA 

SCHEDULE A: ROAD CONSTRUCTION                                                                                             SECTION 1700 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS                                

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

         

1700 CLEARING AND GRUBBING      

           
B17.01 Clearing and grubbing         

         

  (a) Normal areas         

            

  i) Within the road reserve ha 2     

            

  ii) In borrow pits ha 1   Rate only 

            
17,04 Clearing and grubbing at inlets and outlets of         

LI hydraulic structures m² 20     

           

17,05 
Cleaning out of hydraulic structures        

         

  (a)    Pipes with an internal diameter up to and        

LI          including 750 mm m³ 6     

           

LI 

(b)    Pipes with an internal diameter                              
exceeding 750 mm. m³ 8     

            

           
            

            
           
           

           
           
           
           
           
           
           
           
           
           
           

           

           

           

           

           

           

           

           

           

           

           

1700 TOTAL CARRIED TO SUMMARY   

 

 



 

BID NO: 40/2023/2024 C.143 PRICING DATA 

SCHEDULE A : ROAD CONSTRUCTION                                                                                             SECTION 1800 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS              

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

           

1800 DAYWORKS SCHEDULE        

           

B18.01 Labourers:        

           

  (i)    Unskilled labour h 1     

           

  (ii)    Semi-skilled labour h 1     

           

  (iii)    Skilled labour h 1     

           

B18.02 Foreman h 1     

           

B18.03 Tipper trucks:        

           

  (i)   3 - 5 ton h 1     

           

  (ii)   5,1 - 10 ton h 1     

           

B18.04 Loader (0,5m³) h 1     

           

B18.05 Grader ( CAT 140G or similar) h 1     

           

B18.06 LDV h 1     

           

B18.07 Compaction Rollers:        

           

  (i)    Vibrator roller h 1     

           

  (ii)   Tamping roller h 1     

           

  (iii)   Grid roller h 1     

           

B18.08 Hand Controlled Compactors:        

           

  (i)   Pedestrian roller (Bomag BW90) h 1     

           

  (ii)   Vibratory plate h 1     

           

  (iii)   Rammers h 1     

           

B18.09 Water truck (min. 1000 l) h 1     

           

B18.10 Dozer (D7 or similar) h 1     

           

           

           

           

           

           

1800 TOTAL CARRIED TO SUMMARY   

                 



 

C.144 

SCHEDULE A : ROAD CONSTRUCTION                                                                                             SECTION 2100 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS                         

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

         

2100 2100 DRAINS      

        
21,03 Excavation for subsoil drainage systems      

  
 

        

  (a) Excavating soft material situated within the 
following depth ranges below surface level: 

        

  
 

        
   (i) 0 m up to 1,5m m³ 1125     
  

 
        

  (b) Extra over subitem 21.03(a) for excavation in hard 
material irrespective of depth m³ 169     

           

21,04 
Impermeable backfilling to sub-soil drainage 
systems 

m³ 642     

            
21,06 Natural permeable material in subsoil drainage 

systems (crushed stone) 
  

      
  

 
        

  (b) Crushed stone obtained from commercial sources         
  

 
        

  (ii) Coarse grade stone m³ 240     
  

 
        

21,07 Natural permeable material in subsoil drainage 
systems (Sand) 

  

      
  

 
        

  (b) Sand from commercial sources m³ 240     
  

 
        

21,08 (b) Unplasticised PVC pipes and fittings, normal 
duty complete with couplings 

  

      
  (1) Perforated      
  

 
      

  (i) 150mm dia. m 1000   
  

 
      

21,10 Synthetic fibre filter fabric       

  (i) "Kaymat U24 or approved equivalent m² 2800   
  

 
        

21,12 Concrete outlet structures, manhole boxes, 
junction boxes and cleaning eyes for subsoil 
drainage systems: 

        

  (a) Outlet structures No 5     

    
 

      

B22.13 Removing and stacking existing Block paving        

  For re-use as directed by the Engineer m2 900     

    
 

      

B22.14 Removing and spoil existing kerbs        

  For re-use as directed by the Engineer m 300     

           

      

2100 TOTAL CARRIED TO SUMMARY   

  



 

 C.145 PRICING DATA 

SCHEDULE A: ROAD CONSTRUCTION                                                                                             SECTION 2200 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

22,00 2200: PREFABRICATED CULVERTS        

           

B22.01 Excavation:        

LI          

  (a)  Excavating soft material situated within the        

         following depth ranges below the surface        

         level:        

       (i)  0m up to 1,5m m³ 2 481     

       (ii)  Exceeding 1,5m up to 3,0m m³ 2 472     

       (iii)  Exceeding 3,0m up to 4.5m m³ 1     

       (iii)  Exceeding 4,0m up to 6,0m m³ 1     

           

  (b)  Extra over subitem 22.01(a) for excavation in        

         hard material irrespective of depth m³ 495     

           

22,02 Backfilling:        

LI          

  (a)  Using the excavated material m³ 2 644     

           

  (b)  Using imported selected material m³ 1 576     

           

  
(c)  Extra over subitems 22.02(a) and 22.02(b) 
for        

         soil cement backfilling (3% cement) m³ 338     

           

22/B3300 Foundation fill consisting of:        

           

  (a) Rock fill m³ 250     

           

  (b) Crushed-stone fill m³ 90     

           

22,03 Concrete pipe culverts:         

            

  (b) On class B bedding         

           

      (i) 450 mm (Class 100D) m 1 200     

      (ii) 600 mm (Class 100D) m 500     

      (iii) 750 mm (Class 100D) m 149     

      (iv) 900 mm (Class 100D) m 178     

      (v) 1 200 mm (Class 100D) m 1     

      (vi) 1 500 mm (Class 100D) m 1     

           

           

      

      

           

2200 TOTAL CARRIED FORWARD   



 

 C.146 PRICING DATA 

TEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  AMOUNT BROUGHT FORWARD   

           

22,07 Cast in situ concrete and formwork:         

           

  

(b) In floor slabs for portal or rectangular culverts,  
including formwork and class U2 surface finish, class 
25/19 concrete 

m³ 16     

           

  (c)  In inlet and outlet structures, skewed ends,          

         catchpits, manholes, thrust and anchor          

         blocks, excluding formwork but including         

         Class U2 surface finish:         
        (i)  Class 25/19 concrete m³ 16     
  

 
        

  (d)  Formwork of concrete under subitem 22.07(c)            
            
        (i)  Vertical formwork for F1 surface finish m² 60     
            
        (ii)  Vertical formwork for F2 surface finish m² 60     

           

22,10 Steel reinforcement:        

  (b) High tensile steel bars t 2     

           

  (c)  Welded steel fabric REF 395 kg 1 106     

           
22,17 Manholes, catchpits, precast inlet and outlet  

structures complete 
       

           

  (a) Manholes:        

      (i) Type A No 4     

           

      (ii) Type B No  1    
           

      (iii) Type C (Junction Box) No 29     

           

  (b) Catchpits        

           

  
(i) Kerb inlet Type 1 (Terminal Kerb Inlet) as per 
Drawing No. TS/TLM/2014/2015/58 No 5     

            

  

(ii) Kerb inlet Type 2 (Combination Kerb 
Inlet/Manhole) as per Drawing No. 
TS/TLM/2014/2015/58 No 14     

           

22,23 Service ducts:        

  (a) Ordinary pipes        

      (i) 110mm Upvc Class 6 m 250     

           

  (b) Split pipes:        

       (i) 150mm Upvc Class 6 m 40     

            

2200 TOTAL CARRIED TO SUMMARY   

 

 

 



 

 C.147 PRICING DATA 

SCHEDULE A : ROAD CONSTRUCTION                                                                                             SECTION 2300 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

         

23,00 2300: CONCRETE KERBING, CONCRETE  
CHANNELLING, CHUTES AND DOWNPIPES, 
AND CONCRETE LININGS FOR OPEN DRAINS      

  

  
 

       

23,01 Concrete Kerbing Class 30/19        

          

  (a) Figure 8c as shown on the drawings m 5 800     

  
 

       

  (b) Figure 3 as shown on the drawings m 300     

  
 

       

  
 

       
23,04 Cast in situ concrete chutes (measured by  

components)        

          

  (a) Concrete class 30/19  m³ 6     

          

  (b) Formwork to provide class F1 surface finish  m² 20     

  
 

       

           

23,05 Inlet and Outlet, transition and similar structures        

LI 

 

       

  (a) Cast in-situ concrete drift (Class 25/19 concrete)        

          (ii) Concrete drift as specified in the drawings No 3     

  

 

       

  
(b) Cast in-situ concrete causeway (Class 25/19 
concrete)        

          (ii) Concrete causeway as specified in the drawings No 2     

            

23,07 Trimming of excavations for concrete-lined 
open drains        

          

  (a) In soft material  m² 1     

          

B23.16 Cast in-situ concrete and formwork:        

           

  (a) Concrete edge beam (25/19) MPa m³ 12     

            

            

            

            

            

            

            

            

            

            

            

           

           

2300 TOTAL CARRIED TO SUMMARY   

 

 



 

 C.148 PRICING DATA 

SCHEDULE A: ROAD CONSTRUCTION                                                                                             SECTION 3100 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

         

3100 3100: BORROW MATERIALS       

          

B31.01 Excess overburden:         

            

  (a) Depth up to and including 0,5m  m³ 1 250     
            
  (b) Depth exceeding 0,5m and up to 1,5m  m³ 1 250     
            
31.03 Finishing-off borrow areas in:         

            

  (a) Hard material  ha 1     
            

  (c) Soft material  ha 1     
            

            

            

            

            

            

            
            

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

           

3100  TOTAL CARRIED TO SUMMARY   

 



 

 C.149 PRICING DATA 

SCHEDULE A: ROAD CONSTRUCTION                                                                                             SECTION 3300 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

         

3300 3300: MASS EARTHWORKS       

          

33,01 Cut and borrow to fill, including free-haul          

  up to 0,5km from road reserve         

            

  
(a) Material in compacted layer thickness of 200mm 
and less 

        

            

  (i) Compacted to 90% modified AASHTO density m³ 2 127     

           

  (b) Rock Fill [as specified in subclause 3209(c)]  m³ 450     

            

33.04 Cut to spoil, including free-haul up to 1.0km, 
material obtained from: 

        

  (a) Soft excavation m³ 6 940     
            

  (b) Intermediate excavation m³ 2 680     
            
  (c) Hard excavation m³ 2 188     
            
  (d) Boulder Excavation class B m³ 375     
            

33.07 
Removal of unsuitable material, including 1.0km 
free-haul         

  (a) In layer thickness of 200mm and less:         

            

  (ii) Unstable material m³ 960     

            
  (b) In layer thickness of exceeding 200mm:         

            
  (ii) Unstable material m³ 2 240     

            
            

33.10 
Roadbed preparation and the compaction of 
material 

        

            

  
(a) Compaction to 90% of modified AASHTO 
density 

m³ 3 912     

            
33.11 Three roller passes         

  (a) Vibratory roller m²      

           
  (b) Heavy grid roller m²      

    
 

      
33/16.00 1600: OVERHAUL          

            
33/16.02 Overhaul on material hauled in excess of 1,0 km 

(ordinary overhaul) m³.km 208 355     

           

3300  TOTAL CARRIED TO SUMMARY   
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SCHEDULE A: ROAD CONSTRUCTION                                                                                             SECTION 3400 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

            

3400 3400: PAVEMENT LAYERS OF GRAVEL 
MATERIAL         

            
B34.01 Pavement layers constructed from gravel 

taken commercial sources including all haul:         
            
  (a) Gravel selected layer compacted to:         

            

  (i) 150mm layer thickness to 93% modified 
AASHTO density m³ 3 621     

            

  (c) Gravel sub-base (chemically stabilised 
material): 

        

            

  (i) 150mm layer thickness to 95% modified 
AASHTO density m³ 3 478     

            

  (g) Gravel shoulder compacted to:         

            

     (ii) 95% of modified AASHTO density (150 
mm compacted layer thickness) 

m³ 1 884     

            

34.03 
Pavement layers constructed from gravel 
obtained from existing pavement layers:         

            

  (d) Gravel sub-base (un-stabilised gravel):         

            

  

(i) 150mm layer thickness to 95% modified 
AASHTO density m³ 940     

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

3400 TOTAL CARRIED TO SUMMARY   

 



 

 C.151 PRICING DATA 

SCHEDULE A: ROAD CONSTRUCTION                                                                                             SECTION 3500 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

            

3500 3500: STABILIZATION         

            

35.01 Chemical stabilisation extra-over un-
stabilized compacted layers: 

        

            

  (a) Sub-Base layer: 150mm thickness m³ 3 478     

            

B35.02 Chemical stabilising agent:         

            

  (a) CEM II A/L 32.5 cement t 290     
            

            

35.04 
Provision and application of water for 
curing 

kl 7 842     

            

35.05 Curing by covering with subsequent 
layer 

m2 1 
    

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            

            
            
            

            
            
            
            
            
            
            

            

            

            

            

            

            

3500 TOTAL CARRIED TO SUMMARY   

 



 

 C.152 PRICING DATA 

SCHEDULE A: ROAD CONSTRUCTION                                                                                             SECTION 3600 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

            

3600 3600: CRUSHED-STONE BASE          

            

36.01 Crushed-stone base:         

            

  (c) Constructed from type G2 material 
obtained from commercial sources and 
compacted to 85% of bulk relative density: 

  

      
            

  (i) 150 mm layer thickness and 37mm 
nominal maximum size stone m³ 3 669     

            

36.03 Crushed-stone base trial section 
constructed in accordance with the 
provisions of clause 3603 

    

    
            

  
(i) 150 mm layer thickness and 37mm 
nominal maximum size stone 

m² 220     

            

            
            

            

            

            

            

            

            

            

            

            

            

            

            

            

            
            
            
            
            
            

            

            

            

            

            

            

            

            

            

            

            

            

3600 TOTAL CARRIED TO SUMMARY   

 



 

 C.153 PRICING DATA 

SCHEDULE A: ROAD CONSTRUCTION                                                                                             SECTION 4100 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

            

4100 PRIME COAT        

          

41.01 Prime coat:        

           

  (c)  MC-30 cut-back bitumen litre 17 400     

           

  (d)  MC-70 cut-back bitumen litre 9 570     

           

            

           

  
          

           

           

           

           

           

           

           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
           
            

            
            
            
            
            
            
            
            
            
            
            

            

            

4100 TOTAL CARRIED TO SUMMARY   

 



 

 C.154 PRICING DATA 

SCHEDULE A: ROAD CONSTRUCTION                                                                                             SECTION 4200 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

            
4200 ASPHALT BASE AND SURFACING         

         

         

42,02 Asphalt surfacing (30mm thick using 60/70      

  penetration grade bitumen) on approaches      

           

  (a)    Continuously graded (medium) m² 19 140     

           

42,04 Tack coat of 30% stable-grade emulsion litre 9 570     

           

42,05 Binder variations:        

           

  (a)    60/70 Penetration grade bitumen t 1     

           

42,08 100mm cores in asphalt paving No 10     

           

B42,21 
Construction of Speed Humps as per 
Engineer`s Drawing 

No 6     

            

            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
            
      
      
      

            

            

4200 TOTAL CARRIED TO SUMMARY   

 



 

 C.155 PRICING DATA 

SCHEDULE A: ROAD CONSTRUCTION                                                                                             SECTION 5600 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

          

5600 ROAD SIGNS        

          

B56.01 Road sign boards with painted or coloured        

  semi-matt background. Symbols, lettering and        

  borders in diamond grade retro- reflective        

  material, where the sign board is          

  constructed from:        

           

  (c)   Preprinted galvanized steel plate (chromadek        

          or approved equivalent):        

          

       (i)  Area not exceeding 2m² m² 80     

            

       (ii)  Area exceeding 2m² but not exceeding          

              10m² m² 22     

           

       (iii)  Area exceeding 10m² m² 1     

           

56,02 Extra over item 56.01 for using:        

           

  (a)   Background of retro-reflective material:         

       (i)  Class llI m² 8     

          

56,03 Road sign supports (over-head road sign        

  structures excluded):        

           

  (b) Steel:         

       (i)   100mm dia. m 80     

           

56,06 Extra over item 56.05 for cement-treated soil         

LI backfill m³ 10     

           

56,07 Extra over item 56.05 for rock excavation m³ 4     

           

          

          

          

          

      

          

          

          

          

          

          

            

            

           

           

5600 TOTAL CARRIED FORWARD   

 



 

 C.156 PRICING DATA 

SCHEDULE A: ROAD CONSTRUCTION                                                                                            SECTION 5700 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

          

5700 ROAD MARKINGS        

          

57,02 Retro-reflective road-marking paint:        

          

  (a)   White lines (broken or unbroken):        

          (i)   100mm wide km 2,75     

           

         (ii)   150mm wide km 0,5     

           

  (b)   Yellow lines (broken or unbroken):        

          (i)   100mm wide km     Rate Only 

           

         (ii)   150mm wide km     Rate Only 

           

         (iii)   200mm wide km     Rate Only 

           

  (d)   White lettering and symbols m² 30     

           

  (e)   Yellow lettering and symbols m²     Rate only 

           

  (f)   Transverse lines, painted island and        

         arrestor bed markings (any colour) m² 80     

           

57,04 Variations in rate of application:         

           

  (a)   White paint l 15     

           

  (b)   Yellow paint l 15     

           

  (d)   Retro-reflective beads kg 20     

           

B57.06 Setting out and pre-marking the lines         

  (Excluding traffic island markings, lettering        

  and symbols) km 2,75     

           

            

           

           

           

           

            

           

            

           

           

           

           

           

          

5700 TOTAL CARRIED TO SUMMARY   

 

 

 



 

 C.157 PRICING DATA 

 

SCHEDULE A: ROAD CONSTRUCTION                                                                                            SECTION 5900 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

          

5900 FINISHING THE ROAD AND ROAD RESERVE        

  AND TREATING OLD ROADS        

          

59,01 Finishing the road and road reserve:        

          

  (b)    Single carriageway road and road reserve km 2,75     

            

          

          

          

          

          

            

            

            

           

           

           

           

           

           

           

            

           

          

          

           

           

           

          

          

          

          

          

          

          

          

          

          

          

          

           

           

           

           

           

          

          

5900 TOTAL CARRIED TO SUMMARY   

 

 

 



 

 C.158 PRICING DATA 

 

SCHEDULE A: ROAD CONSTRUCTION                                                                                            SECTION 8100 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

          

81,00 8100: TESTING MATERIALS AND WORKMANSHIP        

          

81,02 Other special tests requested by the engineer        

          

  (a) Cost of testing 
Prov. 
Sum 

   R 250 000,00 

           

  
(b) Handling costs and profits in respect of subitems 
B81.02(a) 

% 250 000     

       .   

            

          
            

            

            

            

            

            

            

            

            

            

            

   
  

     

           

          

           

           

           

          

          

          

          

           

           

           

          

          

           

           

           

           

           

           

           

           

           

          

          

8100 TOTAL CARRIED TO SUMMARY   

 

 



 

 C.159 PRICING DATA 

SCHEDULE B: ENVIRONMENTAL MANAGEMENT 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

          

B ENVIRONMENTAL MANAGEMENT PLAN        

          

B100.01 Penalty for unnecessary removal of damage        

  to trees for the following diameter sizes:        

          

  (a) 2600mm girth or less No   -R 5 000,00 Rate Only 

           

  (b) Greater than 2600mm, but less than        

        6180mm girth No  -R 10 000,00 Rate Only 

          

  (c) Greater than 6180mm girth No  -R 30 000,00 Rate Only 

            

B100.02 Penalty for serious violations         

            

  (a) Hazardous chemical/oil spill and/or        

        dumping in non-approved sites No   -R 10 000,00 Rate Only 

           

  (b) General damage to sensitive environments No   -R 5 000,00 Rate Only 

           

  (c) Damage to cultural and historical sites No   -R 5 000,00 Rate Only 

           

  (d) Pollution of water sources No   -R 10 000,00 Rate Only 

           

  (e) Unauthorised blasting activities No  -R 5 000,00 Rate Only 

          

  

(f) Uncontrolled/unmanaged erosion per     
incident, depending on environment impacts, 
plus, rehabilitation at contractor's cost No   -R 1 000,00 Rate Only 

                

B100.03 Penalty for less serious violations        

          

  (a) Littering on site No  -R 1 000,00 Rate Only 

           

  (b) Lighting of illegal fires on site No   -R 1 000,00 Rate Only 

           

  (c) Persistent or un-repaired fuel and oil leaks No  -R 1 000,00 Rate Only 

          

  (d) Excess dust of excess noise emanating        

        from site No   -R 1 000,00 Rate Only 

           

  (e) Dumping of milled material in side drains        

        or on grassed areas No   -R 1 000,00 Rate Only 

           

  (f) Possession or use of intoxicating         

       substances on site No   -R 500,00 Rate Only 

           

  (g) Any vehicles being driven in excess of        

        designated speed limits No  -R 500,00 Rate Only 

          

          

B TOTAL CARRIED FORWARD R 0,00 

 

 



 

 C.160 PRICING DATA 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

  AMOUNT BROUGHT FORWARD R 0,00 

          

  (h) Removal and/or damage to flora or cultural        

        or heritage objects on site, and/or killing        

        of wild life No  -R 2 000,00 Rate Only 

          

  (i) Illegal hunting No   -R 2 000,00 Rate Only 

           

  (j) Urination and defecation anywhere except        

       in designated areas No  -R 500,00 Rate Only 

          

          

            

            

            

           

           

           

           

           

           

           

            

           

          

          

           

           

           

          

          

          

          

           

           

           

          

          

           

           

           

           

           

           

           

           

           

           

           

          

          

          

B TOTAL CARRIED TO SUMMARY 0.00  

 

 



 

 C.161 PRICING DATA 

SCHEDULE C: STRUCTURED TRAINING 

BID NO:40/2023/2024: UPGRADING OF SHAYANDIMA EXT 3 STREETS 

ITEM DESCRIPTION UNIT QUANTITY RATE AMOUNT 

          

C PROVISION OF STRUCTURED TRAINING        

          

C12.05 Provision for accredited training:        

          

  (a)   Generic skills Prov. Sum    R 150 000,00 

           

  (b)  Entrepreneurial skills Prov. Sum     R 150 000,00 

           

  
(c)  Remuneration of workers undergoing 
training Prov. Sum    R 15 000,00 

          

  (d)  Handing cost and profit in respect of sub-         

         items E12.05(a), (b) and (c) above % 265 000     

            

  (e)  Training Venue Lump sum       

           

            

           

           

           

           

            

           

          

          

           

           

           

          

          

          

          

           

           

           

          

          

           

           

           

           

           

           

           

           

           

           

          

          

C TOTAL CARRIED TO SUMMARY   

 

 

 



 

 C.162 PRICING DATA 

 

    
 THULAMELA LOCAL MUNICIPALITY 

  

 

 

   

   

   

   

   

   
 CONTRACT NO.: 40/2023/2024  
   
 

SHAYANDIMA EXT 2,75 km 
  

    
 

 SUMMARY OF SCHEDULE OF QUANTITIES   

    
 

 SCHEDULE A: ROADWORKS  
 

SECTION 
 

DESCRIPTION  AMOUNT   

1200 
 

General Requirements and Provisions    

1300 
 

Establishment and General Obligations    

1400 
 

Housing, Offices & Laboratories    

1500 
 

Accommodation of Traffic    

1700 
 

Clearing and Grubbing    

1800 
 

Dayworks    

2100 
 

Drains    

2200 
 

Prefabricated Culvert Structure    

2300 
 

Concrete Kerbing, Concrete Channelling, Open Chutes    

3100 
 

Borrow materials    

3300 
 

Mass Earthworks    

3400 
 

Pavement layers of gravel    

3500 
 

Stabilisation    

3600 
 

Crushed stone base    

4100 
 

Prime coat    

4200 
 

Asphalt surfacing and base    

5600 
 

Road Signs    

5700 
 

Road Markings    

5900 
 Finishing the Road and Road Reserve and treating old 

roads 
   

8100 
 

Testing Materials and Workmanship    

TOTAL SCHEDULE A: (CARRIED TO CALCULATION OF TENDER SUM)    



 

 C.163 PRICING DATA 

THULAMELA LOCAL MUNICIPALITY 

 

 

 

  

  

  
CONTRACT NO.: 40/2023/2024  

SHAYANDIMA EXT 3 STREETS 
 

   
 

C2.3          SUMMARY OF SCHEDULE OF QUANTITIES (CONTINUE)   

   
 

SCHEDULE B: ENVIRONMENTAL MANAGEMENT PLAN   

  
 

 

SECTION DESCRIPTION AMOUNT  

B Environmental Management Plan    

TOTAL SCHEDULE B: (CARRIED TO CALCULATION OF TENDER SUM)    

    

SCHEDULE C: STRUCTURED TRAINING   

  
 

 

SECTION DESCRIPTION AMOUNT  

C Structured Training    

TOTAL SCHEDULE C: (CARRIED TO CALCULATION OF TENDER SUM)    

 

CALCULATION OF TENDER SUM  
 

ITEM AMOUNT 

TOTAL SCHEDULE A: ROADWORKS   

TOTAL SCHEDULE B: ENVIRONMENTAL MANAGEMENT PLAN   

TOTAL SCHEDULE C: STRUCTURED TRAINING   

    

TENDER (CONTRACT) SUM   

CONTINGENCIES (10%)   

CPA @ 2,5%   

SUB-TOTAL   

ADD 15% VAT    

TENDER (CONTRACT) PRICE CARRIED TO FORM OF OFFER OF 
ACCEPTANCE (Page C.3) 

  

  
Note:  Tender Sum is the value of the offered total of the prices exclusive of VAT, 

          Contingencies, CPA and specials materials but including contractual variations. 
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THE CONTRACT  

  

PART C3     SCOPE OF WORKS  

PART C4      SITE INFORMATION  
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PART C3:  SCOPE OF WORK  

  
C3.1  DESCRIPTION OF WORKS .......................................................................... C.84  

C3.2  ENGINEERING .............................................................................................. C.90  

C3.3  PROCUREMENT POLICY ............................................................................. C.91  

C3.3.1  REQUIREMENTS .......................................................................................... C.91  

C3.3.2  SUBCONTRACTING SPECIAL CONDITIONS OF CONTRACT ................. C.91  

C3.3.3  RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT. C.96  

C3.4  CONSTRUCTION .......................................................................................... C.97  

C3.5  MANAGEMENT ........................................................................................... C.216  
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 C3.1  DESCRIPTION OF WORKS  

C3.1.1  Employer’s Objectives  

  
The objectives of the project are to upgrading of Shayandima Ext 3 Streets from 
gravel road to asphalt surfacing in Shayandima Township thereby improving access 
to community.   

  The Employer’s other objectives are to deliver public infrastructure using labour  

intensive methods in accordance with EPWP Guidelines.  

C3.1.2  Overview and Location of Works  

    

  

  

The project is situated approximately 12km south west of Thohoyandou town in the 
Thulamela Municipality of the Vhembe District Municipality. The project area gets 
access from the R524. 

C3.1.3  Extent of Works  

  The works shall consist of the following main items to be upgraded under the contract.  

The proposed road works are;  
 

• Clearing and grubbing of the streets and reserve. 

• Mass earthworks (Cut to spoil, cut to fill, etc.) for ±2.75 km. 

• Roadbed preparation by Rip and compaction for ±2.75 km. 

• Construction of layer works (selected, sub-base and base layer) for ±2.75 km. 

• Stabilize the sub-base layer with 3% cement (C4) for ±2.75 km. 

• Construction of mountable kerbs for ±2.75 km. 

• Construction of underground storm water network with associated kerb inlets junction 

boxes/manhole structures. 

• 30mm thick Asphalt surfacing for ±2.75 km 

• Construction of Speed humps. 

• Installation of road signs. 

• Road Markings. 

 

 C3.1.4  Location of the Works  

 

The following details provide the key elements of the project area. 

Thulamela Municipal Area:  Shayandima Township  
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 C3.1.5  Temporary Works  

    

The Contractor is to design, supply, construct, demolish and spoil at his own cost any 

temporary works required in order to carry out the construction works as required. The 

routes that are part of this contract are:  

Locating and establishing of the site camp site will be the Contractors 

responsibility.  

The Contractor is required to adequately secure the Site during the contract 

period.  

Tenderers are to make an adequate provision for Site security, especially with regards 

to, but not limited to, survey poles, temporary signage, orange netting, hoarding, 

electrical reticulation (until contract completion), etc.  

 

 C3.1.6  Existing Services  

During the visual assessment of the road, an extensive number of services were 

identified, and these will require to be protected or relocated. Some of the services that 

have been identified include but are not limited to:  

• Electrical overhead and underground cables along the streets;  

• Telkom overhead cables;  

• Water Reticulation and Bulk line  

• Cables and pipelines at road crossings; and  

  

The exact location of some services is not known, and the Contractor will always be 

required to be in contact with the relevant service owners/providers. The positions  

and relocations of services shown on the drawings are based on the information 

available at the time and the Contractor is required to exercise extreme caution in his 

construction activities until the exact positions of all services have been established.  

C3.1.7  Access  

  Furthermore, this Contract requires that the Contractor ensures that all residents have 

access to their properties after hours and on weekends; all businesses are to have 

access during business hours. The Contractor is to implement temporary 

measures/deviations as required in order to achieve this outcome. Prior to the 

implementation of any deviation, written permission for such deviations shall be 

obtained from the Employer’s Agent.  

  

  The Contractor shall advise all residents, community leaders and other stakeholders 

at least 2 weeks prior to the commencement of construction activities in an area. The 

Contractor is to employ a Community Liaison Officer in conjunction with the 

community structures in the area in order to achieve this outcome.  
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  The construction camp and works area must be watered during dry and windy 

conditions to control dust fallout. Dust production must be controlled by regular 

watering of roads and the works area. Contractors are to ensure that dust production 

at the site camp as well as the works area is controlled during working hours as well 

as during weekends.  

  

C3.1.8  Accommodation of Traffic  

  The Contractor shall ensure the safe accommodation of traffic at all areas where the 

work may impact traffic and shall provide all delineators, watching, lighting, signs and 

barricades required by the road authorities, and in accordance with the South African 

Road Traffic Signs Manual.  

  

C3.1.8  Planning / Programming Conditions  

  
The Contractor must consider with the programming of the works the following 
conditions:  
• All traffic accommodation requirements.  

• After exposing existing services for pipe trenches and/or kerb-inlets/manholes the 

position, size and levels of interfering services must be provided to the Engineer.  

     

 A maximum of 5 days need to be allowed in case design changes are required for the 

installation of new services.  

  

 C3.1.7  General Information  

C3.1.7.1  Drawings     

  

  

The reduced drawings contained in book 2 of 2 that form part of the tender document 
shall be used for tender purposes only. Further drawings are to be provided on an 
ongoing basis by the engineer.  

  
The contractor will be supplied with an unreduced 0,05 mm thick transparent 
polyester print of each of the drawings.  These polyester prints are issued free of 
charge and the contractor shall make any additional prints he may require at his own 
cost.  

  Any information in the possession of the contractor, which the resident engineer 
requires to complete the as-built drawings, shall be supplied to the resident engineer 
before a certificate of completion will be issued. 
 

  

  

Only figured dimensions shall be used and drawings shall not be scaled unless so 
instructed by the engineer.  The engineer will supply all figured dimensions omitted 
from the drawings.  

C3.1.7.2  Power, Water Supply and Other Services  
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The contractor shall make his own arrangements concerning the supply of electrical 
power and all other services. No direct payment will be made for the provision of 
electrical and other services. The cost of providing these services will be deemed to 
be included in the rates and amounts tendered for the various items of work for which 
these services are required.  

C3.1.7.3   Contractor’s Camp Site and Security 

  

  

The contractor shall make his own arrangements regarding the establishment of a 
camp site and housing for his construction personnel and all regulations stipulated by 
the local authority shall be adhered to.  

  

  

It is anticipated that the Contractor’s choice of a camp site will be influenced by the 
availability of telephone and electrical connections as well as the supply of potable 
water. Provision is made in these specifications for the erection of a security fence 
around the site offices. The contractor shall be responsible for the security of his 
personnel and constructional plant on and around the site of the works and for the 
security of his camp, and the employer will consider no claims in this regard.  

C3.1.7.4  Additional Requirements for Construction Activities  
C3.1.7.4.1 The contractor may not commence constructional activities before adequate provision 

has been made to accommodate traffic in accordance with the requirements of this 

document and the South African Road Traffic Signs Manual.  

C3.1.7.4.2 The contractor shall submit proposals in connection with directional signs to the engineer 

for approval.  

C3.1.7.5  Programme Requirements for Construction Activities  

  The contractor shall programme his activities to be suitable in terms of his resources 
to complete the contract inside the stipulated time period.  

C3.1.7.6  Construction in Confined Areas  

  It may be necessary for the contractor to work in confined areas. In certain areas the 
width of the fill material and pavement layers may reduce to zero and the working 
space may be confined. The method of construction in these confined areas depends  

 on the Contractor’s construction plant. However, the Contractor must note that 

  

measurement and payment will be in accordance with the specified cross-sections 
and dimensions, irrespective of the method used to achieve these cross-sections and 
dimensions, and that the rates and amounts tendered will be deemed to include full 
compensation for any special equipment or construction methods or for any difficulty 
encountered in working in confined areas and narrow widths, and at or around 
obstructions, and that no extra payment will be made nor will any claim for payment 
be considered on account of these difficulties.  
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C3.1.8  Labour Regulations  

C3.1.8.0  EPWP Requirements  

  Labour-intensive works shall be constructed/maintained using local workers who are 
temporarily employed in terms of this Scope of Work  

  Competencies of LI Management and Supervisory staff  

  Contractors shall engage supervisory and management staff in labour-intensive works 
that have completed the skills programme including Foremen/Supervisors at  

NQF “National Certificate: Supervision of Civil Engineering Construction Processes” and 

Site Agent/Manager at NQF level 4 “Manage labour-intensive Construction Processes” or 

equivalent QCTO qualification. 

 

  Wage Dispute (Contractor default to pay beneficiaries)  

Any dispute between the Contractor and labourers, regarding delayed payment or default 

in payment of fair wages, if not resolved immediately may compel the Employer to 

intervene.  

The Employer may, upon the Contractor defaulting payment, pay the moneys due to the 

workers not honoured in time, out of any moneys due or which may become due to the 

Contractor under the Contract.  

Provision of Hand tools  

The Contractor shall provide his labour force with hand tools of adequate quality, sufficient 

in numbers and make the necessary provisions to maintain the tools in good and safe 

working conditions  

   Reporting Requirements  

   The Contractor should submit the following at the beginning of the Contract:  

(a) Contracts of all the workers employed on the contracts including their certified 

identity documents;  

(b) Proof of Registration for COIDA.  

(c) OHS Files  

The Contractor shall submit monthly returns/reports as specified below:  

(a) Signed Muster rolls/pay sheets of temporary workers and permanent staff detailing 

the number, category, gender, rate of pay and daily attendance.  

(b) Copies of certified identity documents of workers  

(c) Number of persons who have attended training including nature and duration of 

training provided  

(d) Assets created, rehabilitated or maintained in accordance with indicators in the 

EPWP M&E framework   

(e) Plant utilization returns  

(f) Progress report detailing production output compared to the programme of works  
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C3.1.8.1 Payment for the labour-intensive component of the works  

Payment for works identified in clause 2.3 “the Extent of the Project” in the Project 

Specifications as being labour-intensive shall only be made in accordance with the 

provisions of the Contract if the works are constructed strictly in accordance with the 

provisions of the scope of work. Any non-payment for such works shall not relieve the 

Contractor in any way from his obligations either in contract or in delict.  

C3.1.8.2   Applicable labour laws  

 Ministerial determination 4:  

1. Special Public Works Programs Government Gazette no. 34310-3 of 4 May 2012.  

2. Code of Good Practice for Employment and Conditions of works of Expanded Public 

Works Programs Government Gazette no. 34032 of 18 February 2011.  

3. Sectorial determination 2: Civil engineering sector            
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 C3.2  ENGINEERING  

C3.2.1  Design  

  (a)  The Employer is responsible for the design of the permanent Works as 
reflected in these Contract Documents unless otherwise stated.  

  (b)  The Contractor is responsible for the design of the temporary Works and their 
compatibility with the permanent Works.  

  

  

(c)  The Contractor shall supply all details necessary to assist the engineer in the 
compilation of the as-built drawings.  

C3.2.2  Employer’s Design  

  (a)  Detail description of Works  

  (b)  General Works  

  (c)  Sign Gantries.  E.g.  

C3.2.3  Contractor’s Design 

  Where contractor is to supply the design of designated parts of the permanent Works 

or temporary Works he shall supply full working drawings supported by a professional  

  

C3.2.4  Design procedures  

  All designs and modifications thereto shall be communicated in writing and the 
contractor and engineer shall maintain master lists to record and track all 
transactions.  
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C3.3   PROCUREMENT POLICY  

C3.3.1   REQUIREMENTS  

The Contractor shall be required to adopt labour-based techniques through the full 

spectrum of the works with the provision that the Client’s specific objective regarding 

time and quality are not compromised. Maximisation of employment shall be of the 

essence on this contract.  

  

Together with their tenders, all Tenderers are required to submit a comprehensive 

implementation plan clearly stating the labour content and number of jobs that shall be 

created. The employment of labour shall be reflected in a programme in sufficient details 

to enable the Project Manager to monitor and compare it with the implementation plan. 

The Contractor shall be required to submit employment data on a monthly basis to the 

Project Manager.  

  

The Contractor and all sub-contractors will be required to pay labour rates which are in 

accordance with SAFCEC rates for the civil construction industry for unskilled workers.  

  

Should the contractor, at Works Completion, be in default by non-attainment of the 

abovementioned labour-intensive targets, the Employer shall have the right to, without 

prejudice of any other rights, apply a penalty of not exceeding 5% of the contract sum.  

  

Tenderers are to also note that it is an explicit condition of this tender that all unskilled 

labourers on the project are to be employed from the local community. The Contractor 

shall in general, maximise the involvement of the local community.  

 C3.3.2  SUBCONTRACTING SPECIAL CONDITIONS OF CONTRACT  

Participation and Advancement of Start-Up, Small and Micro Enterprises  

  

The Municipality has identified job creation and access to procurement opportunities by 

Start-ups, Small and Micro Enterprises (QSE / EMEs) as an essential requirement 

towards building an economically viable Municipality. In this regard the following 

definitions are applicable:  

  

“Start-up Enterprises” means an enterprise that has been in existence and operating 

for less than two years.  

“Micro Enterprises” means an enterprise that has a CIDB grading designation of   

or 2.  

“Small Enterprises” means an enterprise that has a CIDB grading designation of 3.  

“Locally based QSE /EMEs” means enterprises that have their operational base in  

the ward in which the project is to be executed or, alternatively, the members of the 

enterprise are resident in the particular ward. Should suitable locally based QSE / EME 

Contractors as defined above not be available in the particular ward, then they shall be 

sourced from adjacent wards.  
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It is a condition of this tender that the successful contractor is required to subcontract a 

minimum value of work. If it is established that the QSE / EMEs are sufficiently resourced 

to execute the proposed works as a complete package the Contractor may conclude full 

sub-contract agreements with locally based QSE / EMEs, Excluding P & G’s and 

Provisional sums. 

 

The following activities are intended to be carried out by QSE / EME’s 

• Section 1600: Overhaul  

• Section 2300: Concrete Kerbing and Channelling  

• Section 5100: Pitching, Stonework and Protection Against Erosion  

• Section 5200: Gabion  

• Section 5400: Guardrails   

• Section 5500: Fencing  

• Section 5600: Road Signs  

• Section 5700: Road  

• Section 7300: Concrete Block Paving   

  

It is a condition of this tender that the successful Contractor is required to take full 

responsibility for managing all appointed sub-contractors and the quality of their works. 

The Contractor will be expected to pay QSE / EMEs full rates as submitted by the 

Contractor to the Municipality.  

  

Above this, it is a condition of this contract that should the contractor fail to pay the QSE 

/ EME’s with no valid reason/s, the Municipality reserves the right to pay the QSE / 

EME’s directly and deduct same from any amount paid to the contractor.  

  

The form of contract to be used with QSE / EMEs is the GCC sub-contract agreement. 

The Contract Data must record the specific requirements in respect of penalties, 

retention and payment. With regard to the latter, the Contractor is to allow for fortnightly 

certificates from the QSE / EMEs and for payment to the QSE /EMEs to be effected 

within 7 days of certification.  

  

In order to achieve the goals of this policy and to ensure that the QSE / EMEs are treated 

fairly and given every opportunity to advance their business whilst delivering a 

successful project, the Contractor is to note the following and provide for any cost that 

may be associated therewith:  

  

1. If appropriate, the QSE / EME bill of quantities is to provide for market related P&G 

items in order that the QSE / EME may be compensated for any unforeseen delays 

or events that impact on his ability to complete his works. It is to be specifically noted 

that the rates for items of work to be executed by QME / EME’s must be market 

related. Tenderers are to ensure that rates tendered for this portion of the works is 

to take into account all items that the main contractor would have allowed for in his 
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normal course of pricing, i.e., materials, labour, wastage, profit, attendance, etc. all 

at applicable productivity rates.  

2. The Contractor will be expected to have clearly specified the programme dates to 

the QSE / EME Contractors and these dates are to be included in the contract of 

agreement between the two parties. The Managing Contractor is to monitor the QSE 

/ EME Contractor’s progress against the programme and hold progress meetings 

with the QSE / EME Contractors where minutes are to be kept and signed off by 

both parties.  

3. The Contractor is to assess the skills of the QSE / EME Contractor and provide the 

relevant support and training where it is necessary in order for the QSE / EME 

Contractor to complete the works to programme, budget and specification. The 

Managing Contractor will be expected to provide on-site training to the QSE / EME 

Contractors that will ensure that the QSE / EME Contractor’s staff is suitably trained 

to execute the works and that they receive sufficient relevant experience on the 

project.  

  

4. The Contractor is responsible for safety compliance on the project and will assist 

the QSE / EME Contractors in all aspects to achieve safety compliance, that will 

include:  

   

a) Assisting the QSE / EME Contractors with developing their safety files, legal 

appointments, etc  

b) Assisting the QSE / EME Contractors with achieving safety on site.  

c) Having a tool box talks with the QSE / EME Contractor’s employees on a daily 

basis. 

d) Providing all safety equipment and signage.  

e) Providing safety training where necessary.  

 

5. The Contractor is to provide all the necessary equipment for the timeous monitoring 

and the checking of the quality of works as carried out by the QSE / EME 

Contractors. The Managing Contractor will be expected to monitor the QME /EME 

Contractor’s works for quality compliance and provide necessary support to the 

QSE / EME Contractors in order to achieve quality requirements. The Managing 

Contractor is to ensure that if the QSE / EME  quality of works does not 

achieve specification the Managing Contractor will assist the QSE / EME 

Contractors to achieve specification and not allow the works to continue until the 

quality requirements are achieved.  
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6. The Main Contractor is to generate monthly reports for the Municipality that includes 

the following:  

   
a) QSE / EME Contractor resources on the site, i.e. supervisors, labour, plant tools 

and equipment  

b) QSE / EME Contractor progress of works on site.  

c) QSE / EME Contractor quality control on site.  

d) QSE / EME Contractor expenditure on the project versus target expenditure.  

e) Copies of minutes of the QSE / EME Contractor and Managing Contractor 

progress meetings. Concerns and improvements to be made.  

The tenderers are to price the works to achieve full compliance with the above 

requirements. Failure of the Contractor to achieve these requirements may result in the 

Municipality enforcing compliance by appointing 3rd parties if necessary to assist and 

deducting all reasonable costs for achieving compliance from money due to the 

Contractor.  

  

Following from the above, the QSE / EME’s to be contracted on the project must be 

selected from the provided database which will be given to the successful bidder. The 

database will include QSE / EME that are youth, women owned, disabled and 

excombatants. The Contractor will be expected to give preference to QSE / EME’s that 

comply with all/most of these groups. The following information must be provided by 

said Contractor within 14 days of the commencement date of the contract.  

  

1. Detailed approach and methodology on the employment of local QSE / EME’s, 

including: 

  
o QSE / EME/s company name/s to be employed on the project;  

o QSE / EME contact persons;  

o Works to be executed by QSE / EME/s;  

o Programme (anticipated start, duration and end dates) applicable to the 

works defined in item above; 

o Estimated value of the works identified in item C3.3.2 above.  

  

2. A detailed breakdown of tendered rates for QSE / EME activities, including:  

  

o Labour portion of the activity;  

o Equipment portion of the activity;  

o Materials portion of the activity;  

o Planned percentage of profit.  

  

The Tenderers are to price the works to achieve full compliance with the above 

requirements. Tenderers are to ensure that they allocate a dedicated individual to 

manage the QSE / EME's and fulfil the requirements stated above.  

  

The QSE / EME supervisor will be required to conclude a scorecard with the Municipality. 

The scorecard will encompass four key performance areas and several key performance 

indicators as outlined overleaf. The QSE / EME supervisor will be required to score a 

minimum of 80%. The scorecard review will take place monthly.  
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Key Performance Areas  Key Performance Indicators  

1) Safety  a) Be familiar with and ensures QSE / EME Contractor 
enforces the safety specs and relevant OHSA  

b) Reporting of incidents and accidents  
  Ensures QSE / EME Contractor Reports incidents and 

accidents to the Contractor on the day they occur  

2) Quality Control  a) Setting out of the Works  
  

  Ensures that the Works have been set-out correctly 
prior to construction commencing  
  

b) Monitoring of Construction  

  Examine the Works daily and pre-empt unnecessary 
work by the QSE / EME Contractor by warning him of 
incorrect workmanship as soon as it is identified.  
  

c) Approval of the Works  
  

  Assist QSE / EME Contractor in the works approval 
process.  
  

d) Read Drawings  
  Assist QSE / EME Contractor in reading and interpreting 

construction drawings  

3) Financial  a) Daily Costing  
b) Ensures that QSE / EME Contractors do daily costing  
c) Variances to Scope  

  Assist QSE / EME Contractors identify and claim for 
additional works  

d) Standing Time Costs  

  
  Assist QSE / EME Contractors compute and Claim 

standing time costs  

4) Site  Administration  

Progress Monitoring  

and  a) Communication  

  Ensures that QSE / EME Contractors communicate 
with the Contractor in writing on site related issues  

b) Reporting  

 
communicated with the QSE / EME Contractors and 
that contingency plans are followed through  

c) Site diary  
 Ensures QSE / EME Contractors maintain a site diary d) 

Claims  

   Assist QSE / EME Contractors draft claims for  
Extension of Time where applicable  

e) Quantities  
   Assist QSE / EME Contractors in the measurement of 

the works  
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The Municipality reserves the right to withdraw its acceptance of the offer, should the 

appointed contractor fail to satisfactorily address the above requirements within 14 days 

of the commencement date of the contract. Approved documentation will form part of 

the contract. Failure of the Contractor to achieve the requirements set-out in this tender 

document during construction may result in the Municipality enforcing compliance by 

appointing 3rd parties if necessary to assist and deducting all reasonable costs for 

achieving compliance from money due to the Contractor.  

  

Should the contractor, at Practical Completion, be in default by non-attainment of the 

above-mentioned labour-intensive targets and QSE / EME requirements, the Employer 

shall have the right to, without prejudice of any other rights, apply a penalty not 

exceeding 5% of the contract sum.  

  

 C3.3.3  RESOURCE STANDARD PERTAINING TO TARGETED PROCUREMENT  

  

The Resource Specification is for SANS 1914-4: Participation of targeted enterprises 

and targeted labour (local resources). Targeted enterprises and targeted labour groups 

will be identified by the Community Liaison Officer, in consultation with the local Ward 

Councillor.  

   

C3.4  CONSTRUCTION  

C3.4.1  STANDARD SPECIFICATIONS  

  (a)  The following specifications shall apply for the construction of the Works.  

  (i) The COLTO Standard Specifications for Road and Bridge Works for State Road 
Authorities (1998).  

  The contractor may purchase copies of Volume (i) from the South African Institution 
of Civil Engineers.  

  SAICE     Tel : (011) 805-5947  

Waterfall Park   / Postnet Suite 81  Fax : (011) 805-5971  

Howick Gardens  / Private Bag X65  

Vorna Valley   / Halfwayhouse  Contact Person : Angeline Aylward  

Becker Street  / 1685  

Midrand  

  (b)  SABS or BS Specifications and Codes of Practice  

  Wherever any reference is made to the South African Bureau of Standards (SABS) 

and the British Standards Specification (BSS) in either these Bill of Quantities or the  

Specification of Materials and Methods to be Used (OOG-001E), this reference shall 
be deemed to read “SABS or equivalent standard” and BS or equivalent standard 
respectively.  

(c) Various other specifications specified in the COLTO Standard Specifications or the Project 

Specifications.  

(d) Latest Sabita Manual Quality Management in the Manual 25 titled “Handling and Transport 

of Bituminous Binders” 
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C3.4.2  PROJECT SPECIFICATIONS RELATING TO STANDARD SPECIFICATIONS  

C3.4.2.1  General Conditions of Contract Referred to in the Standard Specifications  

  The references to the General Conditions of Contract appearing in the COLTO 
Standard Specifications refer to the COLTO General Conditions of Contract which is 
superseded in this contract by the General Conditions of Contract for Construction 
Works 2015.  The corresponding clause in the latter document pertaining to the 
reference in the COLTO Standard Specifications is listed in the table below.  

  

Clause No. in 
the Standard 
Specifications  

Clause No. in  
COLTO General 

Conditions  

Equivalent Clause No. 
in  

General Conditions of 
Contract 2010  

1202  15  5.6.1  

1206  14  Deleted  

1209  52    6.10.2  

1210  54    51.1  

1212(1)  49  6.10.1  

1215  45  5.12.1  

1217  35  8.2.1  

1303  49  6.8  

1303  53  6.11  

1303  12  5.6  

1303  45  5.12.1  

1403  40(1)  6.4.1  

1505  40  6.4  

31.03  40  6.4  

3204(b)  40  6.4  

3303(b)  2  3  

5803(c)  40  6.4  

5805(d)  40  6.4  

6103(c)  40  6.4  

Item 83.03  22  5.15  

ALL 
SECTIONS  48  6.6  
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C3.4.2.2  Amendments to the Standard Specifications  

  
There are no amendments to the Standard Specifications as issued by the 
Committee of Land Transport Officials (COLTO).  

C3.4.2.3  Project Specifications Relating to Standard Specifications  

  This part of the project specifications deals with matters relating to the standard 
specifications.  Where reference is made in the standard specifications to the 
project specifications this part shall also contain the relevant information e.g. 
the requirements where a choice of materials or construction methods are 
provided for the standard specifications.  

  In certain clauses the standard specifications allow a choice to be specified in 
the project specifications between alternative materials or methods of 
construction and for additional requirements to be specified to suit a particular 
contract.  Details of such alternatives or additional requirements applicable to 
this contract are contained in this part of the project specifications.  It also 
contains some additional specifications and amendments of the standard 
specifications required for this particular contract.  

  
The number of each clause and each payment item in this part of the project 
specifications consists of the prefix B followed by a number corresponding to 
the number of the relevant clause or payment item in the standard 
specifications.  The number of a new clause or a new payment item, which does 
not form part of a clause or a payment item in the standard specifications and 
is included here, is also prefixed by B followed by a new number.  The new 
numbers follow on the last clause or item number used in the relevant section 
of the standard specifications.  

  
Clauses and pay items referring to labour intensive methods are prefixed by L in 
the project specifications.  

  
Clauses and pay items referring to emerging contractors are prefixed by E in the 
project specifications.  

  

 C3.4.2.4  Project Specifications Relating to EPWP  

   EPWP Special Project Specification   

As much as is economically feasible all work shall be implemented by employing 

Labour Intensive Construction methods. Over and above the normal Building and Allied 

works to be implemented by employing skilled and unskilled labour for the works 

specified in the “Guidelines for the Implementation of Labour projects under the 

Expanded Public Works Programme (EPWP) shall be -Intensive using Labour Intensive 

Construction methods 

  

   Requirement for Sourcing and engagement of Labour   

 Unskilled and semi-skilled labour required for the execution of all labour-intensive 

works shall be engaged strictly in accordance with prevailing legislation and SANS 

1914-5, Participation of Targeted Labour.  
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  The minimum rate of pay set for the EPWP is as per the DPW rates.   

     Tasks established by the contractor must be such that:  

a) the average worker completes 5 tasks per week in 40 hours or less; and  

b) the weakest worker completes 5 tasks per week in 55 hours or less.  

(d The contractor must revise the time taken to complete a task whenever it is 

established that the time taken to complete a weekly task is not within the 

requirements of 1.1.3.  

(e The Contractor shall, through all available community structures, inform the local 

community of the labour-intensive works and the employment opportunities 

presented thereby. Preference must be given to people with previous practical 

experience in construction and / or who come from households:  

a) where the head of the household has less than a primary school education;  

b) that have less than one full time person earning an income;  

c) where subsistence agriculture is the source of income.  

d) those who are not in receipt of any social security pension income  

  

   Employment demographics  

The Contractor shall endeavour to ensure that the expenditure on the employment of 

temporary workers is in the following proportions:  

a) 60 % women;  

b) 55% youth who are between the ages of 18 and 35; and  

c) 2% on persons with disabilities. 
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MATTERS RELATING TO THE STANDARD SPECIFICATIONS  

SECTION 1200:  GENERAL REQUIREMENTS AND PROVISIONS  

SECTION 1300:  CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL  

OBLIGATIONS  

SECTION 1400:  HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER’S SITE 

PERSONNEL  

SECTION 1500:  ACCOMMODATION OF TRAFFIC  

SECTION 1800: DAYWORK SCHEDULE  

SECTION 2100: DRAINS  

SECTION 2200: PREFABRICATED CULVERTS  

SECTION 2300:  CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND  

DOWNPIPES AND CONCRETE LININGS FOR OPEN DRAINS  

SECTION 3100:  BORROW MATERIALS  

SECTION 3300:  MASS EARTHWORKS  

SECTION 3400:  PAVEMENT LAYERS OF GRAVEL MATERIAL  

SECTION 3600: CRUSHED-STONE BASE  

SECTION 4100: PRIME COAT  

SECTION 4200: ASPHALT BASE AND SURFACING  

SECTION 5100: PITCHING, STONEWORK AND PROTECTION AGAINST EROSION  

SECTION 5200: GABIONS  

SECTION 5600: ROAD SIGNS  

SECTION 5700:  ROAD MARKINGS  

SECTION 5900:  FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD  

ROADS  

SECTION 6100: FOUNDATIONS FOR STRUCTURES  

SECTION 6200: FALSEWORK, FORMWORK AND CONCRETE FINISH  

SECTION 6300: STEEL REINFORCEMENT FOR STRUCTURES  

SECTION 6400: CONCRETE FOR STRUCTURES  

SECTION 6600: NO-FINES CONCRETE, JOINTS, BEARINGS, BOLT GROUPS FOR  

ELECTRIFICATION, PARAPETS AND DRAINAGE FOR STRUCTURE  
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SECTION 1200:  GENERAL REQUIREMENTS AND PROVISIONS  

 B1202  SERVICES  

Add the following to the fifth paragraph:  

“Provision is made in the bill of quantities for payment for searching and exposing of unknown or by 

the relevant service authorities or by a selected subcontractor if so, ordered by the engineer.”. 

Services as well as the relocation and/or protection of existing services. Any moving of existing 

services which may be required within the proclaimed road reserve will be undertaken  

   

 B1204  PROGRAMME OF WORK  

a) General requirements  

Amend the word “network” in the fourth line of the first paragraph to read as “bar (Gantt) chart”.  

Add the following after the third paragraph:  

“The bar-chart programme to be provided by the contractor shall show the various activities in such 

detail as may be required by the engineer.  Progress in terms of the programme shall be updated 

monthly by the contractor in accordance with the progress made by the contractor.  

In compiling the programme of work, the contractor shall indicate and make due allowance for the 

following, as specified elsewhere in the contract documents:  

• The requirements regarding the accommodation of traffic and areas that may be occupied at 

any time for construction purposes (as indicated on the drawings and specified in Section 1500 

of the specifications)  

• Requirements regarding the training of labourers and Emerging Contractors (EC’s). 

• The requirements for work to be undertaken by labourers and work to be undertaken by EC’s 

 

b) Programme of Work for rehabilitation work 

 

Amend the word “network” in the fourth line of the second paragraph to read as “bar (Gantt) chart” 

 

 B1205  WORKMANSHIP AND QUALITY CONTROL  

Add the following to the third paragraph:  

“The engineer shall, however, undertake acceptance control tests for the judgement of workmanship 

and quality, without accepting any obligations vested with the contractor in terms of the contract with 

specific reference to quality of materials and workmanship.  Such acceptance control test done by 

the engineer shall not relieve the contractor of his obligations to maintaining his own quality control 

system”. 

  

Add the following at the end of this clause:  

"The engineer shall, for the purpose of acceptance control on products and workmanship, assess 

test results and measurements in accordance with the provisions of section 8300 of the standard 

specifications.  Where small quantities of work are involved, a lot shall mean a full day's production 

for a specific item of work subject to acceptance control testing."  

  

 B1206  THE SETTING-OUT OF THE WORK AND PROTECTION OF BEACONS  

Add the following:  



BID No.: 40/2023/2024                                                                         THULAMELA LOCAL MUNICIPALITY  
UPGRADING OF SHAYANDIMA EXT 3 STREETS 

C.184  

” The 

contractor shall be responsible for the true and proper setting out of the works and for the correctness of 

the position, levels, dimensions and alignment of all parts of the Works and for the provision “The 

contractor of all necessary instruments, appliances and labour in connection therewith.”   

The Contractor shall take care that property beacons, trigonometrical survey beacons or setting out 

beacons are not displaced or destroyed without the consent of the Engineer.  Property beacons and 

trigonometrical survey beacons that have been displaced or destroyed shall be replaced by a 

registered land surveyor, who shall certify such replacement.  

The cost of replacing all beacons displaced or destroyed during the course of the Contract without 

the consent of the Engineer shall be borne by the Contractor.”  

  

 B1209  PAYMENT  

 (b)  Rates to be inclusive  

Add the following:  

“VAT shall be excluded from the rates and provided for as a lump sum in the summary of Bill of 

Quantities” 

 (e)  Materials on the site  

Add the following:  

"In addition, the engineer may at his sole discretion also allow payments under "Materials on Site" 

in respect of any construction materials if stored off-site providing that:  

(a) The site selected for this purpose is approved by the engineer  

(b) Such land is physically separated from any production plant or operation  

(c) Only materials for use under this contract is stockpiled on such land  

(d) The contractor has provided proof of an agreement with the owner of such land that the 

owner has no claim whatsoever on any materials stockpiled on such land  

(e) Materials obtained by the contractor for or on behalf of emerging subcontractors (SMME's) 

shall remain the responsibility of the contractor after payment has been made in respect of 

material on site.  

  

B1214 CONTRACTOR'S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE THE ROAD 

RESERVE AND OF SERVICES MOVED, DAMAGED OR ALTERED  

  

Add the following to the first paragraph of subclause (d)(ii)  

  

"This is also required with respect to fences, gates, camp sites, bypasses and material spoiled  

  

Add the following after subclause (e)  

"These written statements, as required in Clause 1214(b)-(e) shall be handed to the Engineer before 

the final certificate will be issued.” 

  

 B1215  EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL  

Add the following after the first paragraph of this clause:  

"For the purposes of this contract, extension of time resulting from abnormal rainfall or other forms 

of inclement weather shall be determined according to the requirements of Method ii (critical-path  
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Method (ii) (Critical path method)  

Delete “(based on a five-day working week)” in the fifth and sixth lines of the second paragraph 

of the description of this method.  

Delete the last sentence of the second paragraph of the description of this method and replace with 

the following:  

“The value of “n” shall be taken as five (05) working days per calendar month. If normal rainy or 

inclement weather, resulting in delays, occurs for less than five (05) working days in any calendar month, 

the difference between the five (05) working days and the actual number of working days on which 

normal rainy or inclement weather occurred, shall be ignored and not accumulated for the duration of the 

contract period for the purposes of determining an extension of time due to normal rainy weather, nor 

due to any other reason.  

Items of work on the critical path of the programme of work which are subject to climatic limitations 

shall also be considered for extension of time if such items of work are delayed by e.g., cold weather, 

high winds or other inclement weather conditions.    

In this regard, reference shall be made to weather limitations specified for the application of various 

bituminous products.  However, for months during which seal-work cannot be undertaken in terms 

of the specifications, no extension of time shall be claimed for.  

Rainfall records for SIBASA RAINFALL STATION (0766837W)  

MONTH  AVERAGE RAINFALL 
(mm)  

RAIN DAYS (per 
month)  

JANUARY  215.5  9  

FEBRUARY  197.24  9  

MARCH  158.10  10  

APRIL  57.65  1  

MAY  23.79  0  

JUNE  11.07  1  

JULY  14.59  5  

AUGUST  13.25  4  

SEPTEMBER  28.70  1  

OCTOBER  60.99  7  

NOVEMBER  121.16  3  

DECEMBER  170.98  5  
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B1217 PROTECTION OF THE WORKS AND REQUIREMENTS TO BE MET BEFORE 

CONSTRUCTION OF NEW WORK ON TOP OF COMPLETED WORK IS COMMENCED  

Add the following subclause:  

"(h) No concrete kerbing or concrete drains directly adjoining the bituminous surfacing shall be 

constructed prior to the completion of the bituminous surfacing."  

  

 B1222  USE OF EXPLOSIVES  

Add the following subclause:  

  Where blasting operations are undertaken in close proximity of temporary deviations, the 

contractor shall implement all such safeguarding measures as may be required and instructed 

by the engineer. 

  

 B1224  THE HANDING-OVER OF THE ROAD RESERVE  

Add the following:  

"The total length of the road reserve between the specified limits of construction will be handed over 

to the contractor on the commencement date.  Reference shall, however, be made to the 

requirements of section 1500 of these specifications where limitations in respect of work-areas are 

specified.  In the event of the non-adherence by the contractor in terms of the mentioned 

specifications, the engineer shall withdraw such sections of the road reserve as may be justified to 

ensure suitable progress of the works or safe passage of traffic."  

  

 B1229  SABS CEMENT SPECIFICATIONS  

Replace the last paragraph of this clause with the following:  

“Where reference is made in this specification or the standard specifications to the cement 

specifications, e.g., SABS 471:  Portland cement and rapid hardening Portland cement, it shall be 

replaced with the new specification:  

  

SABS ENV 197-1:  Cement-composition, specifications and conformity criteria.  

Part 1:  Common cements.  

Furthermore, where reference is made in this specification or the standard specifications to the 

different cement types, the following new names/types shall apply:  

Old product 
nomenclature  

Typical new product nomenclature  

Cement type  Cement strength class  

OPC  
CEM I  

CEM I  

32,5  

32,5R  

RHC  
CEM I  

CEM I  

42,5  

42,5R  

LASRC  No provision made  No provision made  

PC15SL  CEM II/A-S  32,5  
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Old product 
nomenclature  

Typical new product nomenclature  

Cement type  Cement strength class  

 
CEM II/A-S  

CEM II/A-S  

32,5R  

42,5  

PC15FA  
CEM II/A-V  

CEM II/A-V  

CEM II/A-W 

CEM II/A-W  

  

32,5  

32,5R  

32,5  

32,5R  

RH15FA  
CEM II/A-V  

CEM II/A-V  

CEM II/A-W  

CEM II/A-W  

42,5  

42,5R  

42,5  

42,5R  

PBFC  
CEM III/A  

CEM III/A  

32,5  

32,5R  

PFAC  
CEM II/B-V  

CEM II/B-W  

32,5  

32,5  

RH30SL  
CEM II/B-S  

CEM II/B-S  

32,5R  

42,5  

RH40SL  
CEM III/A  

CEM III/A  

32,5R  

42,5  

CEM I 32,5, CEM II A-S 32,5, CEM II/A-V 32,5, or CEM III A may be used for the manufacture of 

reinforced concrete members 

Add the following new clauses:  

  

   IN-SERVICE AND STRUCTURED TRAINING  

The contractor shall in addition to the structured (accredited) training as provided for in Part C of 

this document implement an in-service training programme, from the commencement of the 

contract, in which the various skills required for the execution and completion of the works are 

imparted to the labourers engaged thereon, in a programmed and progressive manner.  Labourers 

shall be trained progressively throughout the duration of the contract, in the various stages of a 

particular type of work.  

 (a)  Details of in-service and structured training  

(i) The contractor shall attach to form RDP 1(E) basic details of his proposed in-service 

training programme, which details shall inter alia include the following:  

• the details of training to be provided     

• the manner in which the training is to be delivered     

• the number and details of trainers to be utilised.  
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(ii) The in-service training programme shall be submitted with the initial works programme.  

The progress in relation to this programme will be recorded monthly and attached to the 

site meeting minutes and payment certificate.  

(iii) The contractor shall provide on-site, sufficient skilled and competent trainers to train all 

labourers engaged on the contract, in the various skills required for the execution and 

completion of the works.    

(iv) All labourers shall be remunerated in respect of all time spent undergoing training.    

(v) Every worker engaged on the contract shall on the termination of his participation on the 

contract, be entitled to receive from the contractor, a certificate of service in which the 

following information shall be recorded:  

• The name of the contractor    

• The name of the employee     

• The name of the project/contract  

• The nature of the work satisfactorily executed by the worker and the time spent thereon  

• The nature and extent of training provided to the worker 

• The dates of service.  

The cost of the above obligations shall be deemed to be covered by the sums and rates 

tendered for items B13.01(a), (b) and (c) in the bill of quantities.  The performance of the 

contractor in providing in-service training, shall be taken into consideration should the 

contractor fail to reach his CPG at the completion of the project.  

 (b)  Lead time for training   

The training of labour as specified shall, as far as possible, take place before commencement of 

each activity and the contractor shall take into account in his programme the lead-time he requires 

for such training.  All training herein specified shall be deemed to be a construction activity and a  

Non-negotiable condition of the contract”.  

  

 B1231  COMMUNITY LIAISON OFFICER (CLO)  

The contractor or his appointed agent will appoint a Community Liaison Officer (CLO) after 

consultation with the local communities, the engineer and the employer.  The contractor shall direct 

all his liaison efforts with the local communities through the appointed officer.  The contractor shall, 

however, accept the appointed as part of his management personnel.   

 (a)  Duties of the Community Liaison Officer  

  The Community Liaison Officer’s duties will be:  

(i) To be available on site daily between the hours of 07:00 and 17:00 and at other times 

as the need arises.  His normal working day will extend from 07:00 in the morning until 

16:00 in the afternoon.  

(ii) To determine, in consultation with the contractor, the needs of the temporary labour for 

relevant skills training.  He will be responsible for the identification of suitable trainees 

and will attend one of each of the training sessions.  

(iii) To communicate daily with the contractor and the engineer to determine the labour 

requirements with regard to numbers and skill, to facilitate in labour disputes and to 

assist in their resolution.  

(iv) To assist in and facilitate in the recruitment of suitable temporary labour and the 

establishment of a “labour desk”.   
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(v) To attend all meetings in which the community and/or labour are present or are required 

to be represented.  

(vi) To assist in the identification, and screening of labourers from the community in 

accordance with the contractor’s requirements.  

(vii) To inform temporary labour of their conditions of temporary employment and to inform 

temporary labourers as early as possible when their period of employment will be 

terminated.  

(viii) To attend disciplinary proceedings to ensure that hearings are fair and reasonable.  

(ix) To keep a daily written record of his interviews and community liaison.  

(x) To attend monthly site meetings to report on labour and RDP matters.  

(xi) All such other duties as agreed upon between all parties concerned.  

(xii) To submit monthly returns regarding community liaison as illustrated in Part C5.1 of this 

document (form RDP 12(E)).   

  

 (b)  Payment for the community liaison officer  

A special pay item is incorporated in section 1200 of the bill of quantities relating to payment of the 

liaison officer on a prime cost sum basis.  This payment shall only be made for the period for which 

the duties of the liaison officer are required.  The remuneration of the CLO shall be determined by 

the Employer in terms of the Sectorial determination 2: Civil Engineering Sector (Task grade 3).  

  

 (c)  Period of employment of the community liaison officer  

The period of employment of the community liaison officer shall be as decided upon jointly by the 

contractor, engineer and employer. 

  

 B1232  SUBCONTRACTORS  

Over and above the stipulations of clause 4.4 of the General Conditions of Contract 2010, regarding 

subletting of part of the works, it is a condition of the contract that an approved subcontractor shall 

not sublet part of his work, covered in his appointment by the main contractor, to another 

subcontractor without the consent and approval of the engineer.  Subletting shall in all cases be 

critically considered by the engineer.  

In addition to the provisions of clause 4.4 of the general conditions of contract regarding 

subcontracting of the works, it is a requirement of this contract that an approved subcontractor shall 

not further subcontract work subcontracted to him by the main contractor, to another subcontractor 

without the consent and approval of the engineer.  Subcontracting shall in all cases be critically 

considered by the engineer.  The engineer reserves the right to limit the extent or the volume of 

work subcontracted by the contractor, should he deem it necessary in terms of progress or quality 

of workmanship.  

  

 

 

 

 

 B1233  WORKMEN'S COMPENSATION ACT  
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All labour employed on the site shall be covered by the Compensation for Occupational Injuries and 

Deceases Act (COIDA).  The contractor shall pay in full, including the payment of the necessary 

levies, such amounts, as are due in terms of the Act.  The contractor at the commencement of the 

contract shall resolve the manner in which Workmen’s Compensation will 

be handled.  Amounts paid by the contractor shall not be included in the wage rates but shall be 

covered by the Contractor to be deemed as included in his General Obligations rates in Section 

1300 of the Bill of Quantities.  

Add the following clause:  

  

 B1234  MINE HEALTH AND SAFETY ACT 1996, ACT 29 OF 1996  

(a) Introduction  

The main objective of this Act is to protect the health and safety of persons at mines.  This 

specification is therefore aimed at promoting health and safety specifically at borrow pits.  Borrow 

pits are classified as mines.  

(b) General Provisions  

The contractor shall be responsible for controlling his operations at every borrow pit where material 

is being excavated to ensure compliance with all the requirements of the Mine Health and Safety 

Act, 1996.  The contractor shall also ensure that the works, shaping and finishing off of the borrow 

pit are done in accordance with the provisions as specified in section 3100 of the COLTO Standard 

Specifications and this Act.  The contractor shall also comply to the requirements as set out in 

C3.4.3.2 Environmental Management Plan.  

The minimum requirements for operations at borrow pits are:  

• Borrow pits are worked in such a way that the health and safety of employees and the public 

will not be endangered.  

• A monthly report shall be submitted to the engineer on health and safety aspects at the borrow 

pits.  

• The contractor shall appoint a manager to manage the borrow pits in accordance with the Mine 

Health and Safety Act.  

• The contractor shall take the necessary steps to ensure that the work area of the borrow pits 

are safe at all times. This shall include items such as the provision of fencing and security 

guards.  

  

(c) Duties of the Manager  

The minimum duties of the manager supervising the activities at borrow pits shall be:  

• Maintain a healthy and safe borrow pit environment.  

• Identify hazards and related risks to which persons and employees are exposed.  

• Establish a health and safety policy that  

o Describes the organisation of work.  

o Contains hazards and related risks to which persons and employees are exposed Establish 

a health and safety. 

o Contains a risk analysis.  

• Supply and erect the necessary safety and warning signs.  

Add the following pay items and change the clause number.  

 

 B12.35  MEASUREMENT AND PAYMENT  
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Add the following items:  

  

 ITEM             UNIT  

B12.01  Relocation and reinstatement of ESKOM overhead power lines and/or 

underground cables  

  

(a) Direct payment to ESKOM or its agent      Prime Cost (PC)   

(b) Handling costs and profit in respect of B 12.01 (a)    Percentage (%)  

  

Expenditure under this item will be made in accordance with the general conditions of contract. The 

tendered percentage is a percentage of the amount actually spent under Item B 12.01 (a), which 

shall include full compensation for the handling costs of the Contractor, plus the profit and all other 

incidentals, in connection with paying Eskom or its appointed agent for carrying out the work.  

 

B12.02  Relocation and reinstatement of TELKOM overhead phone lines and / or 

underground cables  

  

(a) Direct payment to TELKOM or its agent                       Prime Cost (PC)  

(b) Handling costs and profit in respect of B 12.02 (a)             Percentage (%)  

  

Expenditure under this item will be made in accordance with the general conditions of contract. The 

tendered percentage is a percentage of the amount actually spent under Item B 12.02 (a), which 

shall include full compensation for the handling costs of the Contractor, plus the profit and all other 

incidentals, in connection with paying Telkom or its appointed agent for carrying out the work.  

  

B12.03  Relocation and reinstatement of water lines belonging to the local authority, 

institution or community  

(a) Direct payment to the authority or its agent                           Prime Cost (PC)  

(b) Handling costs and profit in respect of B 12.03 (a)       Percentage (%)  

  

Expenditure under this item will be made in accordance with the general conditions of contract. The 

tendered percentage is a percentage of the amount actually spent under Item B 12.03 (a), which 

shall include full compensation for the handling costs of the Contractor, plus the profit and all other 

incidentals, in connection with paying the local authority or its appointed agent for carrying out the 

work. The Contractor may be required to carry out work on water mains or water points.  In this case 

payment will be made at unit rates or on Dayworks as agreed by the Engineer  

 

B12.04  Land acquisition and crop loss reimbursements, including miscellaneous items 

such as gates, fences etc.  

(a) Direct payment to individuals or communities      Prime Cost (PC)   

(b) Handling costs and profit in respect of B 12.04 (a)     Percentage (%)  

Expenditure under this item will be made in accordance with the general conditions of contract. The 

tendered percentage is a percentage of the amount actually spent under Item B 12.04 (a), which 

shall include full compensation for the handling costs of the Contractor, plus the profit and all other 
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incidentals, in connection with paying individual landowners, community co-operatives, communal 

land trusts etc, for the loss of land, crops, grazing or any other facility.  

  

 B12.05 Protection, removal, relocation and replacement of Utility  

(a) Direct payment to individuals or communities      Prime Cost (PC)   

(b) Handling costs and profit in respect of B 12.05 (a)     Percentage (%)  

  

Expenditure under this item will be made in accordance with the general conditions of contract. The 

tendered percentage is a percentage of the amount actually spent under Item B 12.05 (a), which 

shall include full compensation for the handling costs of the Contractor, plus the profit and all other 

incidentals, in connection with paying individual landowners, community co-operatives, communal 

land trusts etc, for the loss of land, crops, grazing or any other facility.  

  

 B12.06  Relocation of Graves  

(a) Direct payment to individuals or communities      Prime Cost (PC)   

(b) Handling costs and profit in respect of B 12.06 (a)     Percentage (%)  

  

Expenditure under this item will be made in accordance with the general conditions of contract. The 

tendered percentage is a percentage of the amount actually spent under Item B 12.06 (a), which 

shall include full compensation for the handling costs of the Contractor, plus the profit and all other 

incidentals, in connection with paying individual landowners, community co-operatives, communal 

land trusts etc, for the loss of land, crops, grazing or any other facility.  

  

 B12.07  Provisional Sum  

  

(a) Project Launch       Provisional Sum  

(b) Employment of CLO      Provisional Sum  

(c) Provisional Sum for PSC     Provisional Sum  

(d) Payment of student Training     Provisional Sum  

(e) Accredited and Approved training    Provisional Sum  

(f) Handling cost and profit in respect of sub-  

   item B12.07(a) and (e)     Percentage (%)  

The provisional sums shall be paid in accordance with the provisions of the General Conditions of 

Contract.  The tendered percentage is a percentage of the amount actually spent under the prime 

cost items, which shall include full compensation for the profit in connection with providing the 

specified service.  

 

 B12.09  Works Reserved for SMMES Development  
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 B12/1600 Overhaul                                                              Provisional Sum  

 Contractor's charge to allow for handling costs and profit in respect of subitem B12/1600 

(a)(ii) Percentage (%)  

  

B12/2300  Concrete Kerbing, Concrete Channelling, Chutes and Downpipes, and Concrete  

 Lining for Open Drains                                             Provisional Sum  

Contractor's charge to allow for handling costs and profit in respect of subitem B12/2300 

(a)(ii) Percentage (%)  

  

B12/5100 Pitching, Stonework and Protection against Erosion                            Provisional Sum  

Contractor's charge to allow for handling costs and profit in respect of subitem B12/5100 

(a)(ii) Percentage (%)  

  

 B12/5200 Gabions                                                              Provisional Sum  

Contractor's charge to allow for handling costs and profit in respect of subitem B12/5100 

(a)(ii) Percentage (%)  

  

 B12/5400  Guardrails                                                              Provisional Sum  

Contractor's charge to allow for handling costs and profit in respect of subitem B12/5400 

(a)(ii) Percentage (%)  

 B12/5500 Fencing                                                              Provisional Sum  

Contractor's charge to allow for handling costs and profit in respect of subitem B12/5500 

(a)(ii) Percentage (%)  

   

 B12/5600 Roads Signs                                                             Provisional Sum  

Contractor's charge to allow for handling costs and profit in respect of subitem B12/5600 

(a)(ii) Percentage (%)  

  

 B12/5700 Roads Marking                                                            Provisional Sum  

Contractor's charge to allow for handling costs and profit in respect of subitem B12/5700 

(a)(ii) Percentage (%)  

  

B12/7300 Roads Marking                                                                     Provisional Sum  

Contractor's charge to allow for handling costs and profit in respect of subitem B12/7300 

(a)(ii) Percentage (%)  

 

Expenditure under B12/1600,2300,5100,5200,5400,5500,5600,5700 and shall be made in 

accordance with COLTO Series 1600,2300,5100,5200,5400,5500,5600,5700 and 7300.  

The tendered percentage is the percentage of the actual amount spent under sub items which shall 

include full compensation for the handling costs of the Contractor, and the profit.  
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SECTION 1300:  CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL  

OBLIGATIONS  

 B1302  GENERAL REQUIREMENTS  

(a)  Camps, constructional plant and testing facilities Add the 

following:  

"The contractor shall, at each area where work is being undertaken, provide on a daily basis at least 

one (1) portable chemical latrine unit per thirty (30) workers for use by construction workers 

employed on the project.  The latrine units shall be serviced daily and kept in a hygienic and orderly 

state to the satisfaction of the engineer.  No separate payment shall be made for this requirement 

and shall be deemed to be included in the rates tendered for the contractor's time related 

obligations."  

 B1303  PAYMENT  

 ITEM        UNIT  

 B13.01  The contractor's general obligations   (As specified)  

Add the following after the fifth paragraph:  

"The combined total tendered for sub-items (a), (b) and (c) shall not exceed 15% of the tender sum, 

excluding VAT.  

Should the contractor be of the opinion that 15% is inadequate to cover his costs in terms of section 

1300, he shall indicate separately with his tender where such costs have been allowed for in his 

tender.  If no such indication is given, the contractor shall not at any stage during the  
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SECTION  

PERSONNEL  

 B1402  OFFICES AND LABORATORIES  

(a) General 

Add the following:  

 to be provided for the engineer in terms of these specifications shall be fenced off  

by a two-metre-high veranda type security fence with diamond mesh on the vertical portion and 

barbed wire on the overhang.  A security gate shall be provided in the fence which shall be guarded 

at all times by an acceptable watchman provided by the contractor.  

 

that the preceding requirements are met to the satisfaction of the engineer.  

Separate payment shall be made for the provision and erecting of the security fence and gate as 

indicated on the drawings, but the cost in respect of the provision of a watchman at all times by the 

contractor shall be deemed to be included in the c  

  

(b) Offices  

Add the following new sub-sub-clause:  

 

  

 B1406  MEASUREMENT AND PAYMENT  

Add the following sub-item:  

 ITEM        UNIT  

 B14.11  Provision of cellular telephone to the Engineer:  

(a) Cost of cellular phone, calls and other charges  Provisional Sum (P Sum)  

(b) Handling cost and profits in respect of item B14.11(a)  Percentage (%)  

The unit of measurement for item B14.11 shall include full compensation for the monthly cellular 

phone cost for the Engineer’s site personnel  

Measurement and payment in respect of the provisional sum item shall be made in accordance with 

the provisions of the general conditions of contract.  

  

 ITEM        UNIT  

 B14.12  Provision and erection of security fencing (Including gate)   metre (m)  

  

The unit of measurement shall be the metre of security fence supplied and erected as indicated on 

the drawings and/or ordered by the engineer.  The tendered rate shall include full compensation for 

procuring and furnishing of all material, including one vehicle gate, labour and equipment required 

to erect the specified security fence and maintain it for the duration of the contract."  
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General:  Method of payment  

  

Add the following:  

  

"The tendered rates under this section of the bill of quantities shall also include full compensation 

for the dismantling and removal from site of all offices, laboratories and other facilities provided for 

the engineer's supervisory staff at the completion of the contract."  
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SECTION 1500:  ACCOMMODATION OF TRAFFIC  

 B1502  GENERAL REQUIREMENTS  

 (e)  Access to properties  

Add the following:  

of accesses to private properties will have to be operational and maintained during the 

constructional period.  No separate payment will be made for providing acceptable and safe  

  

 (i)  Traffic safety officer  

Add the following after subclause (viii):  

 be responsible for contacting all the relevant authorities in the event of an accident on the site 

of the Works  

 (vi)  arrange for the removal of broken-down vehicles that obstruct the normal traffic flow  

The Contractor shall provide the traffic safety officer with all the necessary resources to carry out 

his duties as specified, inter alia, light delivery van (LDV), personnel, warning signs and revolving 

amber flashing lights. A warning sign with the words “CONTRACTOR TRAFFIC CONTROL and/or 

ÄANNEMER VERKEERSBEHEER” in clearly legible letters shall be mounted on the vehicle at least 

1,5m above ground level to be clearly visible. The vehicle shall be equipped with two revolving 

amber-coloured flashing lights with a minimum intensity of 55W. The flashing lights shall be switched 

on and the warning sign be displayed at all times when the vehicle is used on the site.  

No separate payment will be made for the traffic safety officer, his vehicle, personnel and equipment 

and the cost thereof shall be included in the Contractor’s cost for his establishment and general 

obligations (Section 1300) 

Add the following new subclauses:  

 (j)  Handing over the site  

The total extent of the site between the limits of construction as described in this document and 

indicated on the drawings will be handed over to the contractor at the commencement of the contract 

period.  The engineer however reserves the right to adjust this arrangement should progress or safe 

passage of traffic warrant such a change.  

(k) Use of explosives in close proximity of temporary deviations  

The contractor shall arrange all necessary traffic control and other requirements to safeguard the 

traffic on temporary deviations during blasting operations.  

(l) Land taken up for deviations  

Negotiations with landowners to obtain the land taken up by temporary deviations will be undertaken 

by the employer.  A prime cost sum is allowed in the bill of quantities for payment of compensation 

to affected landowners.  All other negotiations regarding temporary access to properties, land-use, 

fencing requirements etc. shall be dealt with by the contractor in conjunction with the engineer and 

be confirmed in writing and be kept on record by the contractor.  

(m)  Maximum lengths of construction areas  

A temporary deviation, where the proposed road follows the existing route shall be constructed 

along the length of existing road.  Traffic shall generally be accommodated as follows:  

On a two-way two-lane gravel deviation (Class 1) constructed partially outside or adjacent to the 

existing road reserve boundaries of road.  
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(i)  On one-way single lane gravel deviation (Class 2) constructed inside the existing road reserve 

boundaries and on either side of road.  In this instance special cognisance shall be taken to 

accommodate traffic to private properties.  

A maximum length of one section of approximately 5,0km or two sections of 3,0km each of deviation 

(Class 1 or 2) shall be operational at a time and no relieve of this limitation shall be considered by 

the engineer except where the programme necessitates such at the construction  

  

   

 B1503  TEMPORARY TRAFFIC CONTROL FACILITIES  

Add the following after the first paragraph:  

 

requirements of the Road Traffic Act, 1996 (Act 93 of 1996), the National Road Traffic Regulations, 

2000, the South African Road Traffic Signs Manual, the requirements of the relevant road authority 

and the drawings. All temporary traffic control facilities shall comply with the  

guidelines set in SA Road Traffic Signs Manual, Volume 2, Chapter 13: Roadworks Signing,  

  

 (b)  Road signs and barricades  

Add the following:  

 

specifications.  Provision shall be made for the supply and erection of the signs and the maintenance 

of the signs during the construction period.  Provisions shall also be made for the removal of the 

temporary road signs on completion of the construction work when such signs are no longer 

required.  

Temporary road signs and channelization devices shall be manufactured in accordance with the 

latest edition of the South African Road Traffic Signs Manual (June 1999) and placed as shown on 

the drawings and in Road Signs Note 13.  Delineators shall be manufactured from a non-metal 

material and shall be mounted on a base section also manufactured of non-metal material.  Single 

as well as back-to-back mounted delineators are required.  

The obligation to arrange safe passage of traffic shall always be vested with the contractor  

  

  

 (c)  Channelization devices and barricades  

Add the following:  

  

TW 401 and TW 402 delineators shall comply with the following requirements:  

a) It shall be manufactured from a flexible material and shall comply with SABS 1555. The blade 

portion of the delineator shall be positively affixed to a base unit which in turn shall be 

stable on its own or be stabilized by means of sandbags when used on the road.  

ii) The blade shall be retro-reflectorised, with class 1 yellow sheeting on the side      facing 

oncoming traffic.  

iii) It shall nominally be 1000mm high x 250mm wide and the bottom edge of the delineator 

shall not be more than 200mm above the road surface.  

iv) It shall be subject to the approval of the Engineer.  

The maximum spacing between centres of delineators shall be as shown on the drawings or as 

directed by the Engineer.  
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 (e) 

Warning devices  

Add the following:  

 

be equipped with rotating amber flashing lights and warning boards as specified in the standard 

specifications.  Construction vehicles travelling outside the limits of construction areas shall 

however, not operate the warning lights.  

The warning lights shall have a base diameter of at least 170mm and the amber bulb cover a height 

of a least 150mm high.  It shall be a requirement that the contractor also provides the  

 

required) without any payment applicable.  

 B1514  TEMPORARY FENCING AND GATES  

Replace the contents of this clause with the following:  

 temporary fencing is ordered by the engineer, it shall be paid for under item 55.06 of the 

standard specifications.  The temporary fencing shall be new fencing material, which shall 

subsequently be dismantled and removed and erected at an alternative position as directed by the 

engineer.  When ordered by the engineer, temporary fences and gates shall be moved to new 

locations or either left in place or when no longer required be dismantled and removed from site  

if so directed.  Allowance is made in the bill of quantities for moving existing fences and gates.  

Add the following clause:  

 B1517  RETRO-REFLECTIVE MATERIAL  

“Retro-reflective material for temporary signs shall comply with the requirements of SABS 15191 for 

weathered material. Tests shall be carried out with a field retro-reflectometer and the testing  

procedure and classification are described in Clause B 8118. The value of the coefficient of Retro-

Reflective shall be at least 60% of the values indicated in Table B8118/1.  

 B1518  MEASUREMENT AND PAYMENT  

Renumber item 15.01 as B15.01 and add the following:  

“The tendered rate shall also include for all measures necessary to safeguard traffic on temporary 

deviations during blasting operations as well as all temporary traffic-control facilities for temporary 

deviations.  

Delete all references to half width construction under payment item 15.01. Half width construction 

will be measured under payment item 15.10.  

Renumber item 15.03 as B15.03 and add the following  

                     provides only for additional traffic-control facilities as and when required on  

instruction by the Engineer and does not provide for facilities already included under payment  

  

Add the following sub-item:  

         UNIT  

 B15.03  Temporary traffic control facilities  

   (n)  Provision of high visibility safety jackets and safety hats  number (No)  

The unit of measurement shall be the number of safety jackets supplied to the supervisory staff.  

The tendered rate shall include full compensation for providing and maintaining hats and the jackets 

equipped with high visibility retro-reflective and/or fluorescent panels in red, yellow and white for the 

duration of the contract”. 
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SECTION 1700:  CLEARING AND GRUBBING B1702 

DESCRIPTION OF WORK  

 a)  Clearing  

Add the following:  

 -situ material as 

ordered by the engineer.  No payment shall be made for temporary stockpiling of topsoil material in 

the case where this material is applied as topsoil after completion of road side slopes. Should the 

required depth exceed 150mm, the total volume of material removed shall either be classified as 

“temporary stockpiling of topsoil “or unsuitable roadbed material” or “cut to spoil whichever is 

applicable as allowed for in the standard specifications.  In these cases, no payment shall be made 

for clearing and grubbing.  

Clearing as described shall in all cases be undertaken in such a manner that the topsoil is preserved 

and not contaminated with other debris or rubbish.  Cross-sections for the determination of 

earthworks quantities shall be taken after clearing (topsoil or unsuitable roadbed material) and 

roadbed preparation if applicable.    

Payment for gabion boxes and mattresses which have to be removed and the material sorted  

  

B1703 EXECUTION OF WORK  

(a) Areas to be cleared and grubbed  

Add the following:  

 

be cleared and grubbed over the areas where the new horizontal alignment coincides with the 

alignment of the existing road, or where repairs are required to the fill embankments of the 

approaches of bridges.  Provision is made for separate payment for clearing and grubbing of the 

existing fill embankments where conventional machinery might be suitable to undertake the work 

due to the steep side slopes of the embankments.  An additional pay-item is allowed for in the bill 

of quantities for this type of clearing and grubbing which may have to be undertaken by hand or  

  

  

 B1704  MEASUREMENT AND PAYMENT  

Change item 17.01 to read as follows:  

 ITEM        UNIT  

 B17.01  Clearing and grubbing of:  

   Clearing and grubbing   hectare (ha)  

Measurement and payment for item B17.01 shall be as specified for item 17.01 of the standard 

specifications.    
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SECTION 1800: DAYWORK SCHEDULE  

 Note:  This is a new section added to the Standard Specifications.  

Add the following:  

 B1801  SCOPE  

This section covers the listing of daywork items for use in determining payment for work which  

 

engineer during the construction period which was not foreseen at tender stage for which no 

applicable rate exists in the schedule or for work of a special or different character warranting special 

payment as decided by the engineer.  

 B1802  ORDERING OF DAYWORK  

No daywork shall be undertaken unless specific written authorisation is obtained from the engineer.  

 B1803  MEASUREMENT AND PAYMENT  

The engineer may order the following daywork items:  

ITEM  DESCRIPTION  UNIT  

B18.01  

  

    

B18.02  

  

(a) Normal hours of duty of:  

(i) Unskilled  

(ii) Semi-skilled  

(iii) Skilled  

(iv) Foreman  

Hire of construction equipment   

(a) Excavator 22 30 ton  

(b) TL Backactor  

(c) Front end loader  

(d) Platform truck  

(e) Tip truck  

(f) Grader (CAT 140G or similar)  

(g) Walk behind roller (Bomag  

BW90 or similar)  

(h) Mechanical Broom  

(i) D6 Dozer  

(j) Compressor   

(k) Submersible dewatering 
pump  

  

Hour (h)  

Hour (h) 

Hour (h)  

Hour (h)  

  

Hour (h)  

Hour (h) 

Hour (h) 

Hour (h) 

Hour (h)  

Hour (h)  

  

Hour (h) 
Hour (h) 
Hour (h) 
Hour (h) 
Hour (h)  

The unit of measurement shall be the actual number of hours worked by labourers or foremen or an 

item of plant.  

The tendered rates shall include full compensation for all cost items including overheads, head office 

expenses and profits as described in sub-clause 6.5 of the general conditions of contract and shall 

be subject to contract price adjustment as provided for in the contract.  

The mark-ups on daywork items in accordance with the Appendix to the Tender shall not be 

applicable on daywork items listed in the bill of quantities in terms of the above specifications.  In 
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the event of new daywork rates being requested for items not appearing in the bill of quantities, then 

the provisions of the general conditions of contract and the Appendix to the Tender shall apply.  

Prior to the commencement of any work by the labourers described under item B18.01, the 

contractor must obtain written consent from the engineer regarding the classification and  
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SECTION 2100: DRAINS B2103 

BANKS AND DYKES  

Add the following:  

 

 B2104  SUBSOIL DRAINAGE  

 (a)  Materials  

(i) Pipes  

Delete the last sentence of the fifth paragraph and substitute it with the following:  

 

line of the pipe, and at one third of the circumference.  The perforation for the 150mm pipes shall 

be spaced in four rows, two as described for 100mm pipes, and the other two rows at two thirds  

  

(ii) Synthetic-fibre filter fabric Add the following:  

e a non-woven needle punched type material and must be approved by the  

engineer.  Filter fabrics shall have a minimum co-efficient of permeability of 3 x 10-3 m per  

 B2107  MEASUREMENT AND PAYMENT  

Add the following new items:  

         UNIT  

  

 B21.20  Galvanised wire mesh 250 x 250mm, at the outlets of subsoil   

 drainage systems.  Mesh 10mm x 2,5mm wire diameter  Number (No)  

The unit of measurement shall be the number of 250mm x 200mm pieces of wire mesh, with a 

10mm x 10mm mesh and 2,5mm wire diameter built into the subsurface drain outlet structure as 

shown on the drawings.  

The tendered rate shall include for procuring, furnishing and installing the material, cutting, waste 

and keeping the mesh in the pipe opening clean during installation.  

 ITEM        UNIT  

 B21.21  Subsoil drainage markers  Number (No)  
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SECTION 2200: PREFABRICATED CULVERTS  

 B2201  SCOPE  

Add the following:  

 and including 2,4m shall be constructed with  

precast units.  

The attention of the contractor is drawn to the fact that information given on the plans, longitudinal 

sections or drainage schedules may have to be altered to suit actual site conditions and, therefore, 

the contractor shall only construct these culverts after the engineer has verified the information on 

the drawings from detail surveys taken on site by the contractor as directed by the engineer.  

Precast units shall be ordered by the contractor from actual measurements of length acquired on 

the site and not from lengths stated in the drainage schedule or from the bill of quantities.  

No precast units shall be ordered until the engineer has satisfied himself that the proposed units 

have been manufactured to the required tolerances and loading standards.  The engineer must be 

given the opportunity to load test units if he considers this necessary”. 

  

 B2203  MATERIALS  

 (f)  Skewed Ends  

Delete the second and third paragraphs and substitute with the following:  

 

 B2204  CONSTRUCTION METHODS  

Add the following:  

 

construction, the in-situ material shall be ripped, moistened and compacted to 90% or 93% modified 

AASHTO density.  The depth of preparation and compaction of founding material shall be as 

indicated on the drawings or as specified by the engineer.  Allowance for measurement  

  

 (c)  Excavation by hand  

Where circumstances prevent the use of mechanical excavators and material can be removed only 

by hand tools, the engineer shall authorise the supplementary payment to the contractor for such 

work at the tendered rates for excavation by hand should he be satisfied that the contractor had 

been unable to prevent the necessity for excavation by hand by proper planning and precautionary 

measures.  The supplementary rate for excavation by hand shall not apply to minor finishing or 

clearing jobs in excavations which are otherwise being done by mass excavation plant.  

Payment for hand excavation shall be an "extra over" payment to normal excavation as allowed  

  

  

 B2205  EXCAVATION FOR CONSTRUCTION BY TRENCH METHOD  

Add the following subclauses:  

 "(c)  Excavation by hand  

Where circumstances prevent the use of mechanical excavators and material can be removed only 

by hand tools, the engineer shall authorise the supplementary payment to the contractor for such 

work at the tendered rates for excavation by hand should he be satisfied that the contractor had 

been unable to prevent the necessity for excavation by hand by proper planning and precautionary 
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measures.  The supplementary rate for excavation by hand shall not apply to minor finishing or 

clearing jobs in excavations which are otherwise being done by mass excavation plant.  

Payment for hand excavation shall be an "extra over" payment to normal excavation as allowed for 

in item 22.01.  

 (d)  Drainage of excavations  

The contractor shall apply suitable, effective drainage and dewatering methods for preventing the 

ingress of water into the excavation and to keep them dry.  

Drainage measures, with the exception of pumping, shall be maintained until the backfilling has 

been completed.  Between various construction stages, pumping may be interrupted in consultation 

with the engineer.  

Any draining or pumping of water shall be done in a manner as will preclude the concrete or 

materials or any part thereof from being carried away.  

Allowance for measurement and payment for dewatering and keeping dry of culvert excavations  

  

  

 B2210  LAYING AND BEDDING OF PREFABRICATED CULVERTS  

B2210(b)(i)   Cast in situ invert slabs  

Replace with the following:  

"In accordance with the drawings, transverse construction joints are required in cast in situ concrete 

invert slabs for portal culverts.  In addition, longitudinal construction joints as shown on the drawings 

between the invert slabs of each of the barrels of multiple culverts are required.  Allowance for 

measurement and payment for a Class F1 surface finish and soft board in these joints is made in 

the bill of quantities.  No payment shall be made for formwork on the outside edges of invert slabs 

(closest to excavated face).  

All culverts (precast as well as in situ) shall be constructed with an in situ reinforced concrete floor 

laid on a 75mm concrete screed".  

  

  

 B2211  BACKFILLING OF PREFABRICATED CULVERTS  

Change the last sentence in the fourth paragraph to read "90% or 93% as shown on the drawings 

or as directed by the engineer."  

  

 B2212  INLET AND OUTLET STRUCTURES, CATCHPITS AND MANHOLES  

 (b)  Concrete work  

Add the following:  

 “The type of surface finish for in situ concrete in the culverts shall be as indicated on the drawings.  

Generally, all exposed faces shall be of Class F2 formwork and faces covered by backfill shall be 

Class F1. The top of parapet walls shall be finished to a Class U@ surface finishes.” 

 

 

 

 

(h)  Prefabricated inlet and outlet structures 

Add the following:  
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“The use of precast concrete inlets and outlets as described in clause 2212(h), shall not be allowed 

under any circumstances.  Cast in situ concrete wingwall type inlets and outlets shall be constructed 

as indicated on the drawings and shall be in accordance with section 6000 of the Standard 

Specifications. Allowance for measurement and payment for wingwall type inlets and outlets is made 

in the schedule in this section.” 

  

 B2218  MEASUREMENTS AND PAYMENT  

Add the following to pay item 22.05:  

"In addition to the requirements for measuring concrete backfill to rectangular culverts as specified 

for item 22.08, the following shall apply:  

Concrete backfill shall be measured to the actual dimensions of the precast units, i.e., actual 

volumes between ribs and haunches shall be taken into account.  For the purpose of calculating 

concrete backfill quantities, the horizontal dimensions of the concrete backfill on the outside of the 

culvert(s) (closest to excavated face), shall be taken as 100mm maximum irrespective of what type 

or make of precast portal is used or the actual width of the excavation.    

The width of the concrete backfill between portals in the case of multiple culverts, shall be taken as 

80mm for precast units with a leg height of 1500mm and 100mm for precast units with a leg height 

exceeding 1500mm.  The vertical dimensions, in both cases, shall be equal to the height of the 

portal".  

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



BID No.: 40/2023/2024                                                                         THULAMELA LOCAL MUNICIPALITY  
UPGRADING OF SHAYANDIMA EXT 3 STREETS 

C.207  

SECTION 2300:  CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND  

DOWNPIPES AND CONCRETE LININGS FOR OPEN DRAINS  

 B2301  SCOPE  

Add the following:  

 

the geometric layout plans, typical drawings and on the drainage plans.  

 Type A    :  In situ concrete channel, 0,8m wide on fills  

 Type B    :  Precast concrete kerbing, semi-mountable (SABS 927-1969)  

 Type C    :  In situ concrete kerbing at intersections  

 Edge beam  :  In situ concrete kerbing at farm access and bus stops  

 Type E, F1 & F2  :    

 B2302  MATERIAL  

Add the following new sub-clauses:  

 (e)  Metal pipes  

”Metal pipes down side slopes shall comply with the requirements of clause 2203 of the standard”  

B2304  CONSTRUCTION (d) 

 Slip form kerbing  

Add the following:  

  

 (e)  Cast in situ kerbs and channels  

Add the following:  

templates used to form joints between alternate sections shall be of steel plate of  

  

Add the following new sub-clauses:  

 (i)  Construction sequence  

Replace paragraphs (i), (ii) and (iii) with the following:  

 all cases where kerbing and/or channelling adjoin the bituminous surface of the road, the kerbing 

and/or channelling may only be constructed after the bituminous surface has been completed.  

Before commencing with the kerbing and/or channelling, the surfacing and the base, shall be 

accurately cut to line with a mechanical saw to a minimum depth of 75mm.  After excavation the 

concrete shall then be cast against the cut surface without formwork.  All material outside the cut 

line must be carefully removed to the required thickness of concrete without damaging the edge 

before commencing with the casting of the concrete.  No payment shall be made for repair work as 

instructed by the engineer to damage caused by the cutting/excavating process of surfacing and 

base layers.  Any concrete spilt onto the surfacing shall immediately be removed and cleaned.  

Where so required by the engineer, the contractor shall, without any additional compensation, paint 

emulsion over the stained surface.  

Add the following sub-clause:  
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 (k)  Formwork and finish  

“Formwork and finish of concrete kerbs shall comply with the requirements of section 6200. All 

visible edges on the sides or at joints of cast in situ concrete kerbs or channels shall be rounded 

with a rounding tool.” 
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SECTION 3100:  BORROW MATERIALS  

 B3102  NEGOTIATIONS WITH OWNERS AND AUTHORITIES  

Add the following to sub-clause 3102(a):  

“Arrangements regarding to access to borrow pits and the alignment of haul roads shall be made 

between the contractor and the owners of the land on which borrow pits are situation. The engineer’s 

representative on site shall be present at all such negotiations, which shall be confirmed in writing 

by the contractor.  All costs involved with such negotiations as well as the requirements contained 

in clause 3102 and clause 1225 of the specifications shall be borne  

  

 B3103  OBTAINING BORROW MATERIALS  

(a) General  

Add the following:  

“The expropriation and compensation for land from which borrow materials is obtained shall be 

negotiated and paid for by the employer” 

(b) Use of borrow materials  

Add the following to the second paragraph of this sub-clause:  

“Compensation to owners and arrangements with owners for taking material from alternative borrow 

pits proposed by the contractor shall be the contractor’s responsibility and entirely at his own 

expenses.” 

 

 B3104  OPENING AND WORKING BORROW PITS AND HAUL ROADS  

(c) Excess overburden  

Add the following:  

  area of the borrow 

pit after initial shaping has been undertaken in an even layer.  Payment for this requirement shall 

be deemed to be included in pay item 31.01  

 (f)  Protecting borrow pits  

Add the following:  

"It is a requirement of the contract that each borrow pit or pits shall be provided with fencing around 

the perimeters, including a access gate, of the borrow areas, including the supply of danger warning 

signage fixed to the fencing, visible at all sides approaching the borrow pit area.  The fencing shall 

be erected prior to entering the land for borrowing purposes and shall on final finishing of the borrow 

areas as specified by the employer, be dismantled and removed or left in-place as instructed by the 

employer.  Payment for fencing around borrow pits shall be made in accordance with the stipulations 

of section 5500 in these specifications."  

In addition to fencing, Security Guards shall be supply on a 24 hour, 7 days a week basis, with full 

time communication to the Site Manager or site camp for the duration of the contract and  

  

Add the following new sub-clause:  

   Haul roads  

Haul roads to designated borrow pits along the road shall be constructed along alignments as 

instructed by the engineer and shall be maintained at of 

the engineer."  
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 B3105  FINISHING-OFF BORROW AREAS AND HAUL ROADS  

Add the following to this clause:  

"Should the employer, engineer or any other authority approved by the engineer, require a higher 

standard of shaping and finishing off of borrow pits than specified in the standard specifications, 

measurement and payment for such extra work shall be made using daywork items as scheduled 

under this section."  

  

 B3108  MEASUREMENT AND PAYMENT  

Change item 31.01 to read as follows:  

"ITEM        UNIT  

B31.01  Excess over-burden:   

  (a)  Depth up to and including 0,5m  cubic meter (m³)  

  (b)  Depth exceeding 0,5m and up to 1,0m  cubic meter (m³)  
Measurement and payment shall be as specified for item 31.01 of the standard specifications with 

the abovementioned depth ranges applicable."  

Add the following new item:  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 

 

 

 



BID No.: 40/2023/2024                                                                         THULAMELA LOCAL MUNICIPALITY  
UPGRADING OF SHAYANDIMA EXT 3 STREETS 

C.211  

  

SECTION 3300:  MASS EARTHWORKS  

 B3305  TREATING THE ROADBED  

 (a)  Removing unsuitable material  

Add the following to the third paragraph:  

"For the purpose of this contract, excavation and removal of in-situ clayey material over areas where 

the road is in a fill condition, shall be classified as removal of unsuitable material, irrespective of the 

stability or moisture condition of the in-situ material".  

 (c)  Preparing and compacting the roadbed  

Delete the last sentence of the first paragraph “if necessary, roadbed……depth of compaction” and 

replace as follows: “Where demarcated by the engineer, prior to the roadbed being scarified, the 

excess in-situ material forming part of the present roadway, and within the limits of the roadbed, and 

in close proximity of the layer works, but falling within the limits of the layer-works, shall be bladed 

to controlled level in order to achieve the required level and necessary depth of compaction. 

 B3307  FILLS  

(c) Constructing a pioneer layer  

Add the following to the first paragraph:  

"For the purpose of this contract, pioneer layers shall be completed by means of eight-pass roller 

compaction using vibratory rollers as specified in sub-clause 3304(b) of the standard specification” 

(d) Benching  

Add the following:  

 rtaken into the existing fill 

embankments and pavement layers.  No additional payment shall be made over and above the 

normal pay items applicable to earthworks and pavement layers where benching is required for 

widening of the existing road formation.  Benching shall be undertaken as shown on the drawings.  

It is a requirement that benching shall always be started at the bottom of the existing fill progressing 

to the top of the formation.  The dimensions and details of benching are shown on  

  

 B3308   FINISHING THE SLOPES  

 (d)  General  

Add the following:  

 

the slopes are to be reinstated by means of backfilling with suitable gravel material.  All loose 

material and vegetation shall first be removed from the eroded cut and fill slopes before backfilling 

may commence from the bottom of the cut or fill.  The backfill material shall be benched into the 

existing slopes and compacted to 90% of modified AASHTO density, using suitable small 

compaction equipment e.g. Bomag walk-behind rollers or hand-held compaction tools.  Benching 

shall be executed to the dimensions shown on the drawings.  Upon completion of the backfilling 

operation the cut and fill slopes shall   
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SECTION 3400:  PAVEMENT LAYERS OF GRAVEL MATERIAL  

 B3402  MATERIALS  

 (a)  General  

Add the following:  

"Material requirements for gravel pavement layers are in accordance with TRH4 and shall be 

indicated on the drawings."  

 B3405  CONSTRUCTION TOLERANCES  

(e) Cross-section  

Delete the second paragraph and replace with the following:  

"The normal crossfall of the road wearing course where the road is in a straight horizontal alignment, 

is specified as 3% as shown on the drawings.   

At any cross-section the measured crossfall between any two points shall at least be 2,8% and not 

more than 3,5%.  At any cross-section the actual level at any point shall not be higher than 10mm 

above the computed level from the cross-section as specified and the actual level, if lower than the 

computed level, shall not be lower by more than that derived from the specifications for longitudinal 

grade and crossfall deviations."  

(f) Surface regularity  

Add the following:  

"Where transverse construction joints in base layers are made between newly and previously 

constructed sections, the contractor shall exercise level control at such joints by installing level poles 

at 5m intervals on either side of the joint of the layer covering at least a 30m length into the newly 

constructed section.  

  

 B3406 QUALITY OF MATERIALS AND WORKMANSHIP  

Add the following:  

"Test results and measurements shall be assessed by the engineer according to the provisions of 

Section 8300 of the standard specifications".  
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SECTION 3500: STABILISATION  

B3503 CHEMICAL STABILISATION  

 (a)  Preparing the layer  

Add the following:  

Breaking-down and removal of oversize material and addition of material to make to  

  

 (h)  Curing the stabilised work  

Add the following:  

"It is the intention of this contract that curing of chemically stabilised layers shall be 

undertaken in accordance to protection method (ii) as specified.  Any other method of curing shall only be 

allowed in special circumstances as decided upon by the engineer, but no additional payment whatsoever 

over and above that allowed for in item 35.05 will be made."  

(i)   Construction limitations  

  

 B3506  TOLERANCES  

 (b)  Uniformity of mix (chemical stabilisation)  

Add the following:  

"All pavement layers, especially layers which are to be chemically stabilised, shall, apart 

from the application of other mixing equipment, include at least two motor grader blade 

mixing operations to the full depth of the layer.  

The in-place mixing of chemical stabilising agents with gravel materials shall be executed in 

such a manner that the coefficient of variation in the uniformity of the mix shall not exceed 

30% when the stabilised layer is subjected to the chemical titration test, TMH1 method A15d.  

For plant-mixed stabilised materials the coefficient of variation shall not exceed 20%.  

The coefficient of variation, Cv, is calculated by the formula:  

Cv =   Sn    x 100 where,  

        Xn  

Sn = standard deviation of n determinations of stabilising agent content  

Xn =   

B3509        QUALITY OF MATERIALS AND WORKMANSHIP  

  

Add the following:  

for the determination of the modified  

AASHTO density of the material shall be executed in accordance with TMH1 test method  
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SECTION 3600: CRUSHED-STONE BASE  

B3601 SCOPE  

  

Add the following paragraph at the end of this clause:  

  

"The base shall be obtained from commercial quarry.  

  

B3602 MATERIALS  

  

Add the following paragraph at the end of this sub-clause:  

  

"A G2 base compacted to a specified density of 88% of Bulk Relative Density shall be used, 

as ordered by the Engineer.".  

  

Add the following new sub-clauses of this clause:  

  

"(e) Material from commercial sources  

  

The following additional requirements shall apply:  

  

(i) The use of aggregate derived from arenaceous or argillaceous rock groups will not be 

permitted.  

  

(ii) The aggregate shall be subjected to the tests and their frequencies specified in Table 

3602/5. The material may only be placed on the road when all of the specified tests have 

been completed and have passed.  

  

Test Description  
Frequency  

(test / m³ of compacted base)  

Aggregate Crushing Values (10% Fact)  5 000  

  +  Ethylene glycol  
durability testing *  5 000  

  x  

    

Atterberg Limits  

PI 0,425  

  

1 000  

    PI 0,075  2 000  

  +  Soluble salts  10 000  

      Grading  10 000  

  +  Ball mill  5 000  

  

*  Test method B8117 durability index shall not exceed 1 (one).  

x  Pi -0,424 = Plasticity Index determination on - 0,425 mm material.  

Pi -0,075 = Plasticity Index determination on - 0,075 mm material.  

+ The cost of these tests is for the Contractor's account.  
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Add the following sub-clause:  

  
  

The durability property of aggregates derived from the basic crystalline group shall be 

assessed by means of the Ethylene Glycol Durability Index. When tested in accordance with 

the method prescribed in B 8105 (g) the Durability Index shall not exceed four. In addition, 

the 10% FACT value obtained after soaking in ethylene glycol for four days shall not be less 

than 70% of that obtained on the unsoaked sample. Where any values are obtained that fall 

outside the above requirements, a detailed assessment of the quarry shall be undertaken 

together with a specialist mineralogical evaluation of both the coarse as well as fine fractions 

in order to assess the long-term durability properties of the material.   

  

For Basic crystalline rocks, Arenaceous rocks, Argillaceous rocks and Diamictites the 

Durability Mill Index (DMI) shall be less than 125. For all other rock types, the Durability Mill 

Index (DMI) shall not be more than 420, subject to the % passing the 0,425mm sieve not 

increasing by more than 8 percent points during the Durability Mill test”  

  

Table 3602/1  

  

In table 3602/1 delete 85% of bulk relative density and replace with:  

  

"88% of Apparent Density"   

  

Add  

  

B3602 MATERIALS   

  

“Crushed stone drained blanket to Table B3602/4. The crushed stone drainage blanket shall 

be coarse graded (37,5mm nominal size) and shall conform to the following requirements as 

detailed in Table B3602/4 below.   

Table B3602/4  

Gradation envelope for drainage material  

SIEVE SIZE 
mm  

GRADATION ENVELOPE  
Percentage passing by mass  

53 100  

37.5 75 - 100  

19.0 48   84  

13.2 40   62  

9.5 34   54  

4.75 24   35  

2.0 18   21  

0.425 6 - 10  

0.075 0 - 5  
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B3604 CONSTRUCTION  

  

(a) Spreading and mixing  

  

Add the following to this Sub-clause:  

  

"Level control for the construction of the base layer shall be installed at 10 m intervals. Level 

control during construction may be done at every second control position (20 m intervals) as 

long as the starting position is alternated to ensure all control positions are utilized during 

the construction of the layer.  

  

No additional payment shall be made for the installation or use of level control at 10 m 

intervals."  

  

(b) Compaction  

  

Add the following at the end of the first paragraph of this Sub-clause:  

  

"The specified density shall also be obtained in the upper 50mm of the layer.  

    

(c) Surface preparation of the base  

  

Sub-clause (i) shall be applicable to surface preparation of the base.  

  

 (h)  Joints between existing layers and new or reconstructed layers  

  

Add the following at the end of the first paragraph of this Sub-clause:  

  

"During the working of the first half-width, the surface of the base layer shall be constructed 

a minimum of 200 mm past the centre longitudinal joint position in order to obtain proper 

compaction on the joint position.  

  

During the working of the second half-width, the centre longitudinal joint between any 

reworked or new layer shall be cut back at least 100 mm into the first half-width to remove 

any loose or disturbed material and to ensure a sound longitudinal joint between the two 

half-width sections.  

  

The Contractor shall ensure that any gravel, crushed stone or fines carried onto the surfaced 

half width accommodating traffic during the working of the pavement layer is removed 

immediately by hand brooming.  In addition, all soil fines arising from the slushing of the base 

and carried on to the surfacing of the first half width shall be removed before the second half 

width is primed.".  

  

B3605 PROTECTION AND MAINTENANCE  

  

Add the following to the end of the second sentence of this Clause:  
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B3607 QUALITY OF MATERIALS AND WORKMANSHIP  

  

Replace the last paragraph of this Clause with the following: 

  

"Test results and measurements shall be assessed in accordance with the provisions of 

Section 8200. (Ls = 88,0 or 89 % as ordered).".  

   

  

B3608 MEASUREMENT AND PAYMENT  

  

 "Item                     

                       Unit  

  

B36.01 Crushed Stone Base  

  

Add the following item  

  

 (a)  Crushed stone drainage blanket  .................................................. cubic metre (m³)"  
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SECTION 4100: PRIME COAT  

B4102 MATERIAL  

  

(a) Priming material  

  

Add the following:  

  

"The priming material may not be a tar-based product.".  

  

(b) Aggregate for blinding  

  

Add the following sentence to this Subclause:  

  

“Blinding of the primed surface with aggregate shall only be permitted to facilitate vehicular 

access to adjoining properties.” 

  

B4104 WEATHER AND OTHER LIMITATIONS  

  

Delete paragraph (g) and replace with the following:  

  

“When the moisture content of the upper 50mm of the layer is higher than 50% of the optimum 

moisture content determined according to TMH 1, Method A7.".  

  

B4106 APPLICATION OF THE PRIME COAT  

  

Add the following to Sub-clause (c) of this Clause:  

  

"The nominal rate of application of the prime coat shall be 0,7 /m².  Unless directed otherwise 

by the Engineer or indicated on the drawings, the width of the primed surface  

  

  

Add the following sub-clause:  

  

"(j) Application in areas treated by reworking and construction of a new base shall be primed 

using a mechanical distributor complying with Subclause 4103(a). The edges of the 

previously constructed or existing surfacing shall be adequately protected by approved 

means to ensure that an overlap of prime not exceeding 50 mm is sprayed onto the 

previously constructed of existing surfacing.".  

  

B4108 TOLERANCES  

  

Delete the first paragraph and replace with the following:  

  

"The actual spray rates measured at spraying temperature shall not deviate by more than 

8,0% from that ordered by the Engineer. The Engineer may, at his discretion, conditionally 

accept application rates falling outside this tolerance at reduced payment in accordance with 

Table B4108/1.  

  

Any deviation outside these limits shall not be paid for; however, the Engineer shall have the 

right to instruct the Contractor to make up any deficiency, or blind excessive prime without 

additional payment. Where so instructed, the material for blinding shall consist of approved, 

screened 4,75 mm nominal single size aggregate.  
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The use of crusher dust for blinding shall not be permitted. If under-spraying occurs, and it 

is accepted by the Engineer, only the actual quantities applied shall be p   

  

  

B4109 TESTING  

  

Add the following to this Clause:  

  

cost, provide to the Engineer representative samples of every batch of prime delivered onto 

   

  

  

B4110 MEASUREMENT AND PAYMENT  

  

 "Item                     

                       Unit  

  

B41.01   

  

Add the following item  

  

(f) Bitumen emulsion primer (Eco-primes)………………………………………..litre (l)"  
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SECTION 4200: ASPHALT BASE AND SURFACING  

 B4202 MATERIALS  

  

(a)  Bituminous binders  

  

   (i)   Conventional binders  

  

    
  

   Replace the last sentence with the following:  

  

“The bitumen-rubber binder shall be manufactured according to the guidelines contained in 

“Technical Guidelines: The use of Modified Bituminous Binders in Road Construction (TG 1-

2007) Asphalt Academy”. 

   

      (3)   Extender oil  

  

   Delete   

  

   TABLE B4202/2: REQUIREMENTS FOR EXTENDER OIL  

Property  Limits  

Flash Point  180°C (min)  

Percentage by mass of saturated hydrocarbons  25% (max)  

Percentage by mass of aromatic unsaturated hydrocarbons  55% (min)  

      

   (iii)  Homogeneous modified binders  

  

   Replace the last sentence with:  

  

“The modified binder to be used on this project shall be A-E1/A-P1  

   

The homogeneous modified binder shall be manufactured according to the guidelines 

contained in latest review (2nd edition) of “Technical Guidelines: The use of Modified 

Bituminous Binders in Road Construction (TG 1- November 2007): Asphalt Academy”. 

The base bitumen shall conform to SABS 307, or a blend of SABS 307 grade. The type 

as well as percentage of modifier is not prescribed, however the contractor shall indicate 

in the Pricing Schedule what polymer he shall be using. The properties of the 

homogeneous modified binder shall comply with the relevant requirements for binder 

class A-E1/ A-P1 as listed in table B4202/12.  
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 TABLE B4202/12: PROPERTIES OF POLYMER-MODIFIED BINDER FOR HOT-MIX ASPHALT  

Property  Unit  Min/Max  Test Method  
Binder Class  

A-E1  A-E2  A-P1  

Softening Point  °C  Min  MB-17  55-65  65-85  63-73  

Dynamic  
Vicosity@165°C  

Pa.s  Max  MB-18  0.6  0.6  0.75  

Dynamic Viscosity 
@ 165°C  

Pa.s  -  MB-18        

Ductility @ 15°C  cm  Min  MB-19  75  50  30  

Force Ductility @ 
5°C  

N    EN 13703  Report3  Report3  Report3  

Elastic 
 Recovery 
@ 15°C  

%  Min  MB-4  >50  >60  >30  

Torsional  
Recovery @ 25°C   

%  -  MB-5  Report  Report  Report  

Storage Stab @ 
160°C)  

°C  Max  MB-6        

Flash Point  °C  Min  ASTM: D93  >230  >230  >230  

Complex  shear  

 

@10 rad/s  

°C  -  AASHTO:TP5  Report  Report  Report  

Creep Stiffness  MPa  -  AASHTO:TP1  Report  Report  Report  

Properties after ageing (RTFOT)   MB-3  

Diff in Softening 
Point  

°C  -  MB-17  
-2 to +8  -2 to +8  -2 to +8  

Elastic 
 Recovery 
@ 15°C  

%  Min  MB-4  >40  >50  Report2  

Mass change  %  Max  MB-3  1.0  1.0  1.0  

Torsional  
Recovery @ 25°C  

%  -  MB-5  Report  Report  Report  

Dynamic Viscosity 
@ 165°C  

Pa.s    MB-18  Report2  Report2  Report2  

      

Notes:  

1. The prescribed test method is based on not using stirrers although it has been reported 

that the use of stirrers has shown no difference in test results. For referencing purposes 

no stirrers should be used.  

2. No limits are given and the values should be recorded for reporting purposes only as 

they may be used in future specifications.  

3. No values given but the test can be used to rank various binders according to their low 

temperature cohesion properties  
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 (b)  Aggregates  

  

   Add the following paragraph to the introductory description:  

  

“Asphalt mixes shall be manufactures using different individual single size coarse aggregates 

fractions and crushed fine aggregates blended to conform to the specified grading requirements. 

The use of natural sands shall only be permitted if approved by the engineer and shall be limited 

to a maximum of 5% for continuously graded mixes. All aggregate in excess of 4,75mm shall 

consist of individual nominal single sized aggregate. For stone mastic asphalt mixes all aggregate 

fractions in excess of 2,36 shall consist of individual single size fractions. Contractors shall note 

that commercial suppliers may not be able to supply all the required single size aggregates, in 

which instance arrangements will have to be made for additional on-site screening. No additional 

payment shall be made for screening aggregate. The use of run of crusher type materials shall 

not be permitted.” 

  

  

  (v)  Absorption  

  

   Add the following sentence:  

  

“In addition, the total binder absorption of the combined coarse and fine aggregate blend shall 

not exceed 0.5%” 

     

   (viii) Grading  

Delete the second paragraph commencing with “The target grading…….” And add the 

following paragraphs: 

 

“The grading limits for the combined aggregate grading for the asphalt base shall be 

as specified in table 4202/6: Continuously graded 26,5m maximum.  

  

The grading limits for the combined aggregate grading for the asphalt surfacing shall be 

as specified in table 4202/7: Continuously graded medium grade.  

   (c)  Fillers  

  

   Delete the second last sentence of the first paragraph and replace with:  

  

“With the exception of stone mastic asphalt, in no instance shall more than 2% by mass of 

active filler be used in the mixes.” 

     

   Add the following after the last paragraph:  

  

“For tender purposes the active filler shall be hydrated lime”.  

  

   (h)  General  

  

   Add the following after the second paragraph:  

   
“Sufficient aggregate for a minimum of 3 days production shall be separately stockpiled 

and tested for conformance and uniformity prior to use. The test results shall be 

presented to the engineer   
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 B4203   COMPOSITION OF ASPHALT BASE AND SURFACING MIXTURES  

  

   In the first paragraph, third last line, after “or active filler content” add:  

  

     

   Replace the fifth paragraph with the following:  

  

 
  

The relevant asphalt mixes for the base and surfacing layers shall comply with the requirements 

in table B4203/2.   

  

 TABLE B4203/2: ASPHALT MIX REQUIREMENTS: BASE AND SURFACING  

Property  
Continuously graded 

base mixes  
Continuously graded surfacing 

mixes  

Marshall Stability (kn)  8  18  8  18  

Marshall Flow (mm)  2  6  2  6  

Stability /Flow (kN/mm)  >2,5  > 2,5  

VMA (%)  > 14  > 15  

VFB (%)  65  75  65  75  

Air voids (%)  4  6  4  6  

Indirect tensile strength @ 
25°C (kPa)  > 1000  > 1000  

Dynamic Creep Modules @ 
40°C (MPa)  > 20  > 20  

Modified Lottmann* (TSR)  > 0,7  > 0, 8  

Air permeability @ 7% voids 
(cm2)  < 1 x 10 8  < 1 x 10 8  

Binder  film  thickness  
(microns)  5,5  8,0  5,5  8,0  

Filler bitumen ratio  1  1,5  1  1,5  

Immersion index (%)  -  -  

   * At 7% voids  
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B4205 GENERAL LIMITATIONS AND REQUIREMENTS AND THE STOCKPILING OF MIXED 

MATERIAL  

  

(b) Moisture  

  

 Add the following at the end of the second last paragraph after   

  

     
  

(c) Surface Requirements  

  

   (iii) Tack Coat  

  

  Add the following paragraph:  

“Hand spraying shall only be permitted on areas approved by the engineer. The binder 

distributor shall be capable to apply the binder evenly over the full area. The equipment 

shall comply with clause 4103. Tack coat shall be applied to all transverse and longitudinal 

joints by hand utilizing a paint brush.” 

  

 B4206  PRODUCING AND TRANSPORTING THE MIXTURE  

  

   (b)  Production of the mixture  

  

     (ii)  Using drum-type mixer plants  

  

       Add the following:  

  

“Pre blending of aggregate fractions shall not be permitted and the contractor shall 

ensure that sufficient cold-feed bins are installed to accommodate each individual 

aggregate fraction including the filler.”    

  

   (c)  Transporting the mixture  

  

   Add the following paragraph:  

“Special precautions shall be taken by the contractor to ensure that the temperature of the total 

mass of asphalt does not decrease by more than 10°C from point of dispatch to the point where 

it is to be paved. The use of the thermal blankets is obligatory.  

  

The contractor shall ensure that trucks used to haul asphalt are not overloaded and the legal 

axle loads are not exceeded. Before any asphalt can be transported, the contractor must 

provide the engineer with the certified carrying capacity of each truck intended for the purpose 

of transporting the mix. The contractor shall provide the engineer with a weighbridge ticket 

before discharging into the paver hopper.  

  

 ANY truck that is overloaded shall not be allowed to discharge its load and shall return to the 

depot/batching plant for adjustment of the load. In addition, a penalty shall be applied for the 

overload.” 
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Add the following sub-clause:  

  

   (f)  Approval of asphalt mixture  

  

Before any asphalt is placed on the road, the engineer shall approve the mix design. The 

approval process shall be as follows:  

  

The contractor shall prepare and submit a laboratory design mix with test results at four different 

bitumen contents. The design mix shall be submitted on the prescribed form D# of TMH 10: 

“Instruction for the Completion of As-Built Materials Data Sheets” with all the necessary test 

results completed.  

In addition, the proposed asphalt mixture shall be subjected to gyratory testing. All the expenses 

in preparing and submitting the laboratory design mix shall be to the contractor’s cost.  

    

Samples of all aggregate and bitumen shall be submitted with the laboratory design mix to 

enable the engineer to carry out check design testing as necessary. The above design and 

aggregate shall be submitted to the engineer at least six weeks before it is intended to 

commence with any asphalt production. 

 

After approval is obtained for the laboratory design mix, a plant mix at varying binder contents 

of approximately 5 to 10 tons each shall be produced. The purpose of the plant mix is for the 

contractor to prove that the laboratory design mix can be produced successfully. The engineer 

shall conduct the necessary testing on the plant mix. The plant mix shall not be placed on the 

road. During the production of the plant mix, the engineer shall be afforded the opportunity to 

inspect the asphalt plant.  

  

After the plant mix is approved, permission shall be given for laying a trial section at varying 

binder contents in accordance with the requirements of section 4211 of the specifications. The 

engineer may require that the mix be further assessed by means of CSIR Wheel Tracking or 

MMLS testing, the cost of which will be borne by the Employer. Mass production of asphalt shall 

only commence after approval of the trial section, which should be given within a maximum of 

ten days.  

  

The engineer may instruct the contractor at any time to halt his paving process and to review 

the whole or part of the above process should a change of aggregate properties occur, the 

specified asphalt requirements not being met and/or a consistent asphalt mixture not be 

produced.” 

  

 B4208  JOINTS  

  

   Add the following to this clause:  

“Where the difference in level between the new work and the existing road surface exceeds 

25mm, joint shall be treated as follows:   

Transverse steps at the end of a day’s work shall be tapered off at a slope of 1 vertical to 20 

horizontals (1:20) to tie in with the existing surface. The tapered section shall be removed before 

surfacing is recommenced and a joint formed in accordance with clause 4208 of the 

specification.  

  

Longitudinal joints exposed to traffic shall be provided with a taper of compacted asphalt 

material over the full length of the exposed joint. The width of the taper shall be at least 5 times 

the difference in level between the old and new work.  
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All 

costs involved in the provision and removal of these temporary ramps shall be deemed to have 

been included in the rates tendered for the relevant asphalt pay item.” 

  

  B4209  PRE-COATED CHIPPINGS FOR ASPHALT SURFACING  

  

In the first sentence of the fifth paragraph, delete -8 kg/m2 -9kg/m2 respectively and 

replace with:  

  

   -4 kg/m2 and 5-6 kg/m2   

  

In the last sentence of the fifth paragraph, delete  and replace with:  

  

     
 

 B4213  CONSTRUCTION TOLERANCES AND FINISH REQUIREMENTS  

  

   (a)  Construction tolerances  

  

     (v)  Surface regularity  

  

       Delete this sub-clause and replace with:  

  

 

producing a Class 1 vertical measurement resolution, and a Class 3 longitudinal 

sampling distance as defined in ASTM standard (E950-94). Prior to using the 

profilometer it shall have successfully completed a validation trail against the instrument 

of Reference (Face Dipstick ®) used by the South African National Roads Agency 

Limited.   

  

The profilometer shall be used to record the longitudinal profile in both wheel tracks of 

the traffic lanes. The two-wheel tracks shall be 1.75m apart, and the Engineer shall 

indicate the exact position of the wheel tracks. Should the two-wheel tracks not be 

measured simultaneously during the same pass, then procedures shall be implemented 

to ensure that the longitudinal profile data recorded for the two-wheel tracks are at the 

same longitudinal location on the road. The measured longitudinal profiles will then be 

processed using the Quarter-Car simulation model with parameter values as defined in 

ASTM standard (E1170-92) for Ride Meter-Vehicle Mounted. The simulated suspension 

mentioned with then be linearly accumulated and divided by the length to yield 100m IRI 

(International Roughness Index) values in units of mm/m or m/km for each wheel track. 

The last 50 metres, and the joining first 50 metres of adjacent sections will be evaluated 

as a 100m section in the direction of vehicle travel.  

  

The left and the right 100m IRI values will then be averaged to produce the Average IRI 

as follows:  

  

   Average 100m IRI =  100m IRI (Left Wheel Track) + 100m IRI (Right Wheel Track)  

                                  2  

  

The average 100m IRI for surfacing placed on layers which have been milled, or 

constructed, by the contractor shall be judged differently from surfacing placed as an 

overlay on existing surfacing.  
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(1) The average 100mm IRI for surfacing placed on layers that have been milled or 

constructed by the contractor shall be evaluated and judged according to Table 

B4213/2 to determine whether the 100m section needs corrective work or payment 

adjustment.  

  

(2) For surfacing placed as an overlay on existing surfacing the average 100m IRI values 

for the new surfacing and the average 100m IRI values of the existing surfacing shall 

both be used in Table B4213/2 to determine whether the 100m section needs corrective 

work or payment adjustment. For this surfacing the payment adjustment factor 

applicable shall be the difference between the payment adjustment factors applicable 

to the new surfacing and the existing surfacing plus 1.0.  

   

   TABLE B4213/2: PAYMENT ADJUSTMENT  

  

100m IRI Values (mm/m 
or ,/km)*  

Payment Adjustment Factor  

<0.90  1.050  

0.91 to 0.95  1.040  

0.96 to 1.00  1.030  

1.01 to 1.05  1.020  

1.06 to 1.10  1.010  

1.11 to 1.20  1.000  

1.21 to 1.30  0.990  

1.31 to 1.40  0.975  

1.41 to 1.50  0.955  

1.51 to 1.60  0.930  

1.61 to 1.70  0.900  

>1.70  Not acceptable  

       * This is the Average 100m IRI per lane  

  

For overlay work on existing surfacing, the limits for payment adjustment factors shall be 

1.050 and 0.900.  

  

On sections where the average 100m IRI on the existing surfacing is <1.20 and the average 

100m IRI on the new surfacing does not worsen to >1.20 no payment adjustment factor will 

be applicable. Should the average 100m IRI value on the new surfacing worsen to >1.20 

payment adjustments will be applicable. Should the average 100m IRI value on the new 

surfacing worsen to >1.70 corrective work will be necessary.  

  

Any corrective work required shall be made by the removal, through milling of the total 

asphalt layer width placed during a single pass of the paver over the 100m section in 

question, followed by reinstatement. The contractor shall submit his method statement for 

any corrective work to the engineer for approval, prior to commencing with any corrective 

work. Corrective work shall be done at the contractor’s expense and shall be completed prior 
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to determining pavement thickness. After completion of the corrective work, the 100m 

sections shall be re-evaluated according to the abovementioned procedure.  

  

Any adjustment in the payment of asphalt surfacing will be made by multiplying the full 

payment for item B42.11 at contract rates (including pore-coated chippings where relevant) 

by the payment adjustment factor in or derived from Table B4213/2. The payment adjustment 

shall apply to the total asphalt layer width placed during a single pass by the paver of the 

100m sections in question.  

  

The longitudinal profile and the 100m IRI values shall be determined using a profilometer 

furnished and operated by the contractor or on his behalf in the presence of the engineer.  

  

Profile tests done on all lanes during February 2004 will be made available to the contractor. 

As an absolute minimum, measurement shall be provided to the engineer after 10%, 50% 

and 100% of the surfacing area of the project has been completed. The contractor will be 

paid for these measurements under payment item 81.02. No additional payment will be made 

to the contractor for additional measurement and  

  
  

  

 B4214  QUALITY OF MATERIAL AND WORKMANSHIP  

  

(b) Coring of asphalt layers  

  

   Add the following:  

    
taking place. Cores shall only be drilled, when the road temperature is 20°C or less. 

Core holes shall be filled with hot mix asphalt and compacted, all within 24 hours of the 

core being drilled. Coring shall be carried out within 48 hours after the paving has been 

completed and supplied to the engineer. The test results of cores shall be  

submitted   

  

(c) Routine inspection and tests  

  

Add the following paragraphs:  

  

     
  

(i) The position where every truckload of asphalt is paved (chainage, lane, time and date).  

(ii) The temperatures of the asphalt in the trucks both at the mixing plant and at the paving 

equipment immediately prior to discharging the load.  

(iii) The truck and load number from which control samples are taken. All samples taken 

shall be appropriately numbered.  

  

 Test results and measurements will be assessed in accordance with the provision of section 8200 

  

Add the following sub-clause:  
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(d) Special tests  

  

   n-Heptane-Xylene Equivalent (Spot test) (AASHTO-T102)  

  

If the engineer suspects that bitumen or asphalt has been overheated, he may order that the 

bitumen, or the bitumen recovered from the asphalt, be subjected to the Spot Test. Recovery 

of binder for use in the Spot Test shall be carried out according to an approved method.  

  

Any bitumen having an n-Heptane-Xylene equivalent in excess of 36, or in excess of the 

manufacturers test result on the dispatched stock, shall be considered to have been 

overheated and shall be deemed to be rejected unless proven otherwise." 

 

B4215  MEASUREMENT AND PAYMENT  

  

   Amend the following payment item:  

  

   Item     Unit  

  

   B42.08  100mm cores in asphalt paving  ...................................  number (no)  

 

Amend the 1st sentence by adding the following after the word “drilled……” irrespective of 

depth of core  

  

   Add the following payment items:  

  

   Item     Unit  

  

   B42.21   Aggregate variations  .............................................................  ton (t)  

    

The unit of measurement in respect of increases or decreases in the aggregate content 

from that specified in the nominal mix shall be the ton.  

Payment for variations shall be made as specified for clause 1213.  

  

   Item     Unit  

  

   B42.22   Penalty for overloading  ..........................................................  ton (t)  

  

The unit of measurement for the calculation of the penalty shall be the ton of mix 

transported in excess of the legal load. The rate applied shall be twice the contractor’s 

tendered rate for placing the mix under B42.01, B42.02 or B42.11.  

  

For the purposes of the calculation, the so called 5% grace shall not be used. The 

following example is provided:  

  

  Tare Weight of vehicle certified by RTI weighbridge   =    6 tons  
  Maximum carrying capacity certified by RTI weighbridge  =    8 tons  
  Gross vehicle mass  =  14 tons  
  Actual Load (Weighbridge ticket)   =   14.6 tons  
  Overload   =     0.6 tons  
  

   Contractors rate tendered under item B42.01 = R350/ton  

Penalty   =  2  x  R350/ton  x  0.6 tons   =  R 420.00   
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SECTION 5100: PITCHING, STONEWORK AND PROTECTION AGAINST EROSION  

  

B5108 MEASUREMENT AND PAYMENT:  

Add the following new item:  

Item           Unit  

 B51.08  Demolition of stone pitching and masonry walls  

(a) Stone pitching ............................................................................. cubic metre (m3)  

(b) Stone masonry walls ................................................................... cubic metre (m3)  

  The unit of measurement shall be the cubic metre of stone pitching or masonry wall 

demolished.  

The tendered rate shall include full compensation for all labour, plant and equipment 

required to demolish the existing structure and disposal of the demolition to an approved 

spoil site within a free-haul distance of 1km. For partial demolition, it shall also include for 

squaring out the exposed surface and preparing the existing surface for repair or to tie into 

new construction work.” 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 

  

 

 



BID No.: 40/2023/2024                                                                         THULAMELA LOCAL MUNICIPALITY  
UPGRADING OF SHAYANDIMA EXT 3 STREETS 

C.231  

SECTION 5200: GABIONS  

 B5201  SCOPE  

Add the following paragraph  

 

 B5203  CONSTRUCTION OF GABION CAGES  

 (a)  General  

Add the following new sub-clause:  

  Reno mattresses or similar may be used as alternative to gabion boxes.  These Reno 

mattresses are to be manufactured of 80mm x 100mm mesh (2,5mm diameter wires, 

diaphragm spacing 0,6m).  

 B5204  CONSTRUCTING GABIONS  

 (c)  Assembly  

Delete and substitute with:  

 (c)  Assembly, erection and stretching  

(i) Assembly  

 

remove any kinks and bends.  The gabion boxes shall then be assembled individually by raising the 

sides, ends and diaphragms ensuring that all creases are in the correct position and that the tops 

of all four sides are even.  The four corners of the gabion boxes shall be laced first followed by the 

edges of internal diaphragms to the sides.  In all cases lacing shall commence at the top of the box 

by twisting the end of the lacing wire around the selvages.  It shall then be passed round two edges 

being joined, through each mesh in turn and securely tied off at the bottom.  The ends of all lacing 

wire shall be turned to the inside of the box on completion of each lacing operation.  

(ii) Erection  

Only assembled boxes, or groups of boxes, shall be positioned in the structure.  The side, or end, 

from which work is to proceed, shall be secured to either completed work or by rods or stakes driven 

into the ground at the corners.  These must be secured and reach at least to the top of the gabion 

box.  Further gabions shall then be positioned in the structure as required, each being securely 

laced to the preceding one at all corners and diaphragm points.   

(iii) Stretching  

On completion of erection of a suitable length of gabion, the gabion boxes shall be stretched using 

a wire strainer or winch of at least one ton capacity firmly secured to the free end of the assembled 

gabion boxes.  

Whilst under tension the gabion boxes shall be securely laced along edges (top, bottom and  

  

 (d)  Rock filling  

Add the following new sub-sub-clause:  

 (iii)  General  

“Filling shall be carried out only whilst gabion boxes are under tension.  Filling material shall consist 

of rock of size not less than 120mm and not greater than 250mm so placed to produce a neat face 

and line with a minimum of voids.  

Internal horizontal bracing wire shall be provided at 500mm vertical centres or such spacing to 

ensure a ratio of four to every 1m³ of filling.  These bracing wires shall be wrapped around two mesh 
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wires and extended from front to back so positioned to ensure a neat face and line free of excessive 

bulges and depressions.  Gabion boxes shall be filled in stages and horizontal bracing wires inserted 

as filling is brought up.  

Similar bracing wires used vertically shall be provided in 0,5mm deep gabions at 330mm horizontal 

centres where water falls directly onto gabions or where a neat face is required.  

Tension on the gabion boxes shall be released only when sufficiently full to prevent the mesh from 

slackening.  

Gabion boxes shall be overfilled by 20 to 50mm above their tops to allow subsequent settlement of 

the filling."  

Add the following new sub-clauses:  

(e) Final wiring  

 

certainly, in the likelihood of storms or floods during construction.  The wiring down shall consist of 

wrapping around wire at such intervals as required or specified.  

Lids shall be stretched tight over the filling with bars and wired down securely through each mesh 

along all edges, ends and diaphragms.  The ends of all tying and bracing wires shall be turned into 

the gabion box on completion of all lacing operations.  

  

(f) Removal, dismantling and stacking of gabions  

Existing gabions, either damaged or not, that require to be removed or moved to a new location 

shall be dismantled.  Material not required for re-assembly or unsuitable for re-use shall be neatly 

instructions.  Payment will be made only for gabions removed in accordance with the written 

instruction of the engineer.  

Where gabions require moving, or as declared suitable by the engineer are re-usable, the  

contractor shall re-use all the material, plus supply such new materials as may be required to re-
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SECTION 5600: ROAD SIGNS  

 B5601  SCOPE   

“This section also covers the supply and erection of permanent danger plates at culverts and bridges at 

the locations indicated on the drawings or as directed by the engineer.” 

 B5603  MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS  

 (a)   Road signboards  

Add the following:  

respect and  

100mm x 150mm colour photograph of each sign face for approval of the correctness of the legend.  

Such approval will not imply final acceptance of the board.  If the Contractor is in any  

  

(a) (ii)  Steel profile road signboards Add the 

following:  

s of the sign panels, the letter shall be cut  

on the joint and both ends folded around the radius.  

Retro-reflective material to adjoining Chromadek panels on a sign shall be practical visual match  

  

 B5604  ROAD SIGN FACES AND PAINTING  

Add the following new subclause:  

   Application of retro-reflective material  

All sign faces shall be faced with diamond grade retro-reflective material.  Painted front sign faces 

shall not be used.  

Where applied to Chromadek sections, retro-reflective material shall be applied as specified for 

aluminium section in Clause 5603(d) of the Standard Specification, and of Clause B5603(a)(ii) of  

  

 B5605  STORAGE AND HANDLING  

Add the following:  

 allowed on the sign face:  

Drilling of holes, except for the fastening of overlays  

Application of any form of adhesive  

Cleaning with any chemicals that are not specifically approved by the manufacturer of the 

retroreflective material  

Covering the sign face   

 B5606  ERECTING ROAD SIGNS  

 (c)  Erection  
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 B5608  DISMANTLING, STORING AND RE-ERECTING EXISTING ROAD SIGNS  

Add the following:  

ted road signs that are being replaced by new signs shall  

be dismantled and disposed of by the Contractor.  Where possible the dismantling of the signs shall 

not be before the replacement sign is erected and displayed.  Where dismantling of the sign is 

required before erection of the replacement sign, the dismantling shall not take place until 

immediately before work is to commence on the replacement, and the replacement shall be 

completed and the new sign displayed as soon as possible thereafter (within 72 hours).  

Dismantling shall include sign panels and ground mounted sign supports.  

Ground mounted sign supports shall be cut off just below ground level.  Material excavated for 

removal of buried poles shall be replaced, and any depression made good using excess material 

from excavation for new signs.  

Pay items are provided in the Bill of Quantities.  Payment will differentiate between different types  

  
B5609  MEASUREMENT AND PAYMENT   

ITEM        UNIT  

B56.01  Road sign boards with painted or coloured semi-matt background.  
Symbols, lettering, and borders in diamond grade retro-reflective material, 
where the sign board is constructed from:  

 

  Amend the last two lines of the second paragraph to read: “completion, 
delivery, installation of the road sign board complete as specified, and the 
removal and disposal of all vegetation board. Add the obstructing the 
motorists’ view of the new or replaced sign. 

 

 

Add the following pay items:  

         UNIT  

 B56.10  Danger plates at culverts/structures  

(a) Type A at stormwater culverts (size indicated)  number (No.)  

(b) Type B at bridges (size indicated)  number (No.)  

  

The unit of measurement shall be the number of danger plates provided and erected in accordance 

with the drawings.  

The tendered rate shall include full compensation for all labour and material, painting, posts, 

excavation, backfilling with soil etc., as may be necessary for completing the work in accordance 

with the details shown on the drawings.” 
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SECTION 5700:  ROAD MARKINGS  

 B5706   SETTING OUT THE ROAD MARKINGS  

Add the following:  

 

barrier lines and other road marking lines be accurately referenced before commencement of milling 

or other operations which will obliterate the existing road markings.  The position of barrier lines 

shall be re-assessed on site by the Engineer before the Contractor commences with the  

  

 B5707  APPLYING THE PAINT  

Add the following:  

the establishment of the road-marking team, irrespective of the number of times the road-marking 

team is required to be onsite or is required to move withi  

 B5711  GENERAL  

 

  

 B5714  MEASUREMENT AND PAYMENT  

 ITEM        UNIT  

B57.06  Setting out and pre-marking the lines (excluding traffic island 

markings, lettering and symbols) Add the following:  

 operations, shall be included in the tendered rate for setting out and pre-   

  

Add the following item:  

  

 "Item   Unit  

  

B57.07   Establishment of painting unit during the   

                  construction period  Lump sum  

The unit of measurement shall be the lump sum to compensate the contractor for the establishment 

and removal of the painting unit after the retention period.  

The tendered lump sum shall include full compensation for the establishment on site and for the 

removal of all equipment, personnel, etc. as may be required for the application of the road marking.  
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SECTION 5900:  FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS  

 B5902  FINISHING THE ROAD AND ROAD RESERVE  

Add the following to the first paragraph:  

“The contractor shall pay special attention to the collection and removal of all waste materials 

originating from the construction activities.  All materials trimmed or excavated from the road shall 

be collected and removed from the road reserve to the satisfaction of the engineer.  

This requirement shall be deemed to be incorporated in the tendered rates for item 59.01 of the bill 

of quantities or such other items as the contractor may decide upon.  

The engineer may order additional finishing of the road reserve which will entail the collection and 

disposal of loose rocks etc.  Payment for this work will be made under daywork items included in 

section 5900 of the bill of quantities as described in section 1800 of these project specifications.” 
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SECTION 6100: FOUNDATIONS FOR STRUCTURES  

B6105: EXCAVATIONS  

 (c)  Excavation  

Replace first paragraph with the following: 

“No concrete to be cast against any excavated earth faces and formwork to be provided for all pile 

caps/supports bases. The tendered rate for excavation to include the required working space for forming 

the net base dimensions and other related activities for constructing the pile caps/support bases. 

 

B6106: FOUNDING  

Add the following after the last paragraph:  

‘If the material at founding level differs from that shown on the drawings, or is not approved, the 

Engineer  shall instruct the Contractor to do one of the following:   

• Over-excavate to the depth required by the Project Manager and first compact the in-situ material 

at the specified depth to 95% MOD AASHTO; thereafter fill the excavated area with good quality 

imported material in layers not exceeding 150mm and compact to 95% MOD AASHTO for 

cohesive materials and 100% MOD AASHTO for non-cohesive material.  

• Excavate the unapproved material to the depth ordered, and found at this level.  

• Excavate the unapproved material to the depth ordered and fill to the level ordered, either with 

mass concrete or approved backfill, as directed.  

Exposed rock founding surfaces shall be roughened to provide sound bond with the foundation, brushed 

to remove all loose material, and flushed with water if so ordered.  Surplus water shall be removed before 

concreting.  

The Engineer shall be notified as soon as possible if suitable material is encountered before 

reaching the designed level.  

  

Where the Contractor makes the excavations larger or deeper than directed, the Contractor shall replace 

the over break in the floor of the excavation with concrete of strength as directed or, if authorized, with 

approved backfill.   

B6108: BACKFILL AND FILL NEAR STRUCTURES  

 (b)  Backfill   

  

Rep th line of the first paragraph and add the following after the paragraph:  

After completion of concrete work, or when so directed, the Contractor shall restore the original 

ground  level  by  backfilling  with  approved  material.  
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SECTION 6200: FALSEWORK, FORMWORK AND CONCRETE FINISH  

  

B6202: MATERIALS  

  

 (b)  Formwork  

  

(iii)       Void formers  

  

(2)       Braced void formers  

  

         Replace the following on the 10th   

  

Add the following after the 3rd paragraph:  

  

Forms must be provided with adequate devices for secure setting so that, when in place, they 

withstand, without visible spring or settlement, the impact of the vibration of the compacting and 

finishing equipment.  

  

Forms that are out of tolerance, bent, twisted or broken, or which have battered top surfaces, shall 

not be used.  Forms must at all times kept clean and free from rust and adhesions so as to ensure 

clean stripping.  The use of rough and dirty forms shall not permitted.   

  

Add the following sub-clause  

  

 (vi)  Service ducts  

  

Void formers to service ducts shall be formed from uPVC pipes.  The uPVC pipes shall not 

leak or be damaged during the course of construction and shall be of such tight 

construction as to prevent ingress of concrete fines into the duct during construction.  

  

B6205: CONSTRUCTION  

  

(b) Formwork   

  

(i) General  

  

Add the following paragraphs after the first paragraph:  

  

The spacing of supports for formwork must be such that the deflection of the formwork under load 

of wet concrete does not exceed 3 mm.  The supports must be adjustable by means of screw jacks 

or wedges, both of which must be secured.  

  

Unless approved, temporary trusses or beams shall not be used to support formwork for concrete 

which is to be post-tension 

Add the following clause  

  

 

(viii) Inspection by the engineer 

The alignment and levels of all formwork must be checked and accepted by the Supervisor prior 

placing concrete. 
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B6210: MEASUREMENTS AND PAYMENTS  

  

  

 1/B62.10        Unformed surfaces          m2  

   

The unit of measurement shall be square metre, and only actual area of unformed surfaces requiring 

the specified finish (U1, U2 or U3) shall be measured. Areas to be coated with concrete setting 

retarders to receive new concrete shall be measured under U1 class finish.  

  

 Item                                Unit  

  

 1/B2.11 Service ducts: Form permanent voids paid for service ducts in walkway   m  

  

Void formers shall be paid at a through rate per metre for the diameter specified.  The tendered rate 

shall include rates for supply, placing and recurring against displacement during concreting.  
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SECTION 6300: STEEL REINFORCEMENT FOR STRUCTURES  

  

B6306 : PLACING AND FIXING  

  

Replace second paragraph with the following paragraphs:  

“The minimum required concrete cover to all steel reinforcement is as shown on the drawings. 

Maintenance of this minimum cover during casting of concrete must be strictly adhered to. Concrete, 

which is cast with insufficient cover to the reinforcement, must be demolished and recast at the 

contractor’s cost.   

  

Cover blocks used to ensure the cover to reinforcement must be made of cement mortar. They must 

be dense and have a minimum 28 days crushing strength of 50 MPa, and cured in water for at least 

14 days before being used.  Spacer blocks made of plastic will not be permitted.”  
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SECTION 6400: CONCRETE FOR STRUCTURES  

B6402: MATERIALS  

  

(a) Cements   

  

Add the following paragraphs after the last paragraph:  

  

All cements used for concrete work shall comply with SANS ENV 197-1. All cement extenders used 

for concrete work shall comply with SANS 1491. On no account shall masonry cements be  

  

  

 (a) Curing agents  

  

 Replace paragraph with the following: 

 

“In all cases where concrete curing compound is specified, the curing compound shall be grey or 

white-pigmented membrane forming material complying with ASTM specification C309, except that 

the maximum permissible water loss within 72 hours shall not exceed 0.40 kilograms per square 

metre.  

  

Before any curing compound is used, the Contractor must submit a one-litre sample of the 

compound, with full technical details, to the Supervisor for approval. Technical details referred to 

shall include a recent SANS report showing the following:  

  

(i) Compliance with ASTM C-309.  

(ii) The relative density of the compound.  

(iii) The infrared spectrum of the compound.  

  

Alternatively, the concrete curing compound shall be acceptable if the treated concrete retains  

90% or more of its mixing water when subject to the test set out in BS 8110: Part   

  

  

B6404: CONCRETE QUALITY  

  

(c) Prescribed-mix concrete  

  

Replace clause with the following:  

  

The contractor shall submit samples of every constituent of the concrete in accordance with 

appropriate provisions of sections 8200 and 8300 and sub-clause 6404(b) for approval.  

  

In order to enhance durability, and notwithstanding strength considerations, the concrete mixes shall 

satisfy one of the mixes given in the table below.  Prior written approval for the mix shall be obtained 

from the Project Manager.  
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CONCRETE MIXES  

  

CONCRETE 
TYPE  

CEMENT TYPE  
AND %  

CONTENT  

EXTENDER  
TYPE AND  

% CONTENT  

MINIMUM  
CEMENT PLUS  

EXTENDER  
CONTENT kg/m³  

MAXIMUM  
WATER/  

CEMENT RATIO  

Steel reinforced   CEM 1 
50% - 60%  

GGBS  
40% - 50%  

  
420  

  
0.40  

Steel reinforced   CEM 1 
70% - 75%  

FA 25% - 
30%  

  
420  

  
0.40  

Plain  CEM 1 
100%  

 
Nil  

  
340  

  
0.50  

Plain  CEM 1 
75%  

FA < 
25%  

  
340  

  
0.50  

Plain  CEM 1 
35% - 65%  

GGBS  
35% - 65%  

  
340  

  
0.50  

Plain  CEM 1 
65% - 74%  

FA 26% - 
35%  

  
300  

  
0.55  

   Note:  

  

1. CEM 1 may be CEM 1 42,5 or 42,5 R  

2. GGBS  Ground Granulated Blast furnace Slag  

3. FA  Fly Ash  

4. Factory blended cements (CEM 11/B-V, CEM 11/B-W or CEM 111/A) are accepted 

provided that they conform to one of the blends specified in the table.  The 

Contractor must supply certification thereof.  

  

Water-reducing admixtures may be used to improve workability (see also clause 3.3 above).  The 

water cement ratio includes the water content of admixtures.  

  

Blends of CEM 1 and Condensed Silica Fume (CSF) are not acceptable for steel reinforced 

concrete.  Ternary blends such as CSF with CEM 1 and FA or GGBS may be considered provided 

that they are shown to be equivalent in durability to the mixes given.  The onus is on the Contractor 

to prove to the Project Manager the adequacy of the blend.  

  

HEAT GENERATION - LIMITING CEMENT CONTENTS  

Measures, subject to the approval of the Project Manager, must be applied to reduce heat 

development in concrete of which the minimum dimension to be placed during a single pour is 

larger than 600 mm, and the cement content exceeds the values given in table below.  

  

STRUCTURAL 
ELEMENT  

CEMENT  
TYPES I AND III/A 

(kg/m3)  

  
CEMENT TYPES  
II/B-V AND II/B-W 

(kg/m3)  

Reinforced Concrete  400  450  

Prestressed Concrete  500  550  

  

  



BID No.: 40/2023/2024                                                                         THULAMELA LOCAL MUNICIPALITY  
UPGRADING OF SHAYANDIMA EXT 3 STREETS 

C.243  

SECTION 6600: NO-FINES CONCRETE, JOINTS, BEARINGS, BOLT GROUPS FOR 

ELECTRIFICATION, PARAPETS AND DRAINAGE FOR STRUCTURE  

B6603: JOINTS IN STRUCTURES  

  

Add the following subclauses:  

  

  
  

 (i)  Description  

  

This work shall consist of furnishing labour, equipment, technical assistance and materials 

necessary to install the silicone joint sealer as shown on the plans and specified herein.  

  

 (i)  Materials  

  

(1) Silicone joint sealant  

  

The silicone joint sealant shall be rapid cure, self-levelling, cold applied, two component silicone. 

The sealant, upon curing shall be resilient, flexible and resistant to moisture and puncture. The 

sealant shall also demonstrate excellent adhesion to Portland cement concrete and steel over 

arrange of temperature from-34º to 34ºC, while maintaining a watertight seal. The sealant shall not 

contain any solvents or dilatants that cause shrinkage or expansion during curing. Acid cure 

sealants are not acceptable. The manufacturer shall certify that the sealant meets or exceeds the 

following test requirements before installation begins:  

  

Physical Properties:  

   Specific Gravity (ASTM D1475)        1.2 - 1.4  

  Extrusion Rate  (ML-5-8802)       200-600g/min  

 Flow                Self leveling  

Durometer Hardness, Shore (ASTM D2240)     40-80  

Ozone and UV Resistance  (ASTM C793)      No chalking, cracking  

After mixing        Or bond loss after 5 hrs  

  Tack Free Time (ASTM C679)        60 min max  

  Joint Cure Rate (% of total cure)        50% within 4-6 hrs  

                  75% within 24 hrs  

Upon Complete Cure:        100% within 48-160 hrs  

Joint Elongation (Adhesion to concrete)        600% min  

Joint Modulus               21-103 kPa @ 100%  

                  elongation  

 

 

(2) Backing Rod  

  

Backing rod to conform to STM D5249 Type 3  
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(iii) 

  Construction Procedure  

(1) General  

  

Technical assistance provided by the manufacturer during surface preparation and 

installation shall be furnished to the engineer. The Contractor shall furnish the engineer with 

the manufacturer’s written product information and in contractor, the manufacturer’s 

representative and the engineer shall meet to clarify installation procedure, prior to starting 

the work. A technical representative must be present for the start of surface preparation and 

installation, for at least one day.  

  

When placing the silicone against concrete, the concrete surface shall be dry.  

  

(2) Surface preparation  

  

Sandblasting:  

  

Both faces of joint shall be sandblasted. A separate pass for each face for the full length of 

the joint and to the depth of the centre of the backer rod will be required. The nozzle shall 

be held at an angle of 30º-90º to the joint face, and at a distance of 25  50mm.  

  

After sandblasting, the joint shall be cleaned of debris using compressed air at a pressure 

of 620kPa. The air shall be equipped with traps to prevent the inclusion of water and/or oil 

in the air line.  

  

Priming:  

  

Priming will immediately follow sandblasting and cleaning and will only be permitted for air 

and substrate temperatures at least 5ºC and rising. Sandblasting, priming and sealing must 

be performed in the same day for a particular joint. The primer shall be brush applied and 

be allowed to dry for at least one hour or more, but shall be thoroughly dry before proceeding.  

  

 (3)   Joint Installation:  

  

Backing rod placement:  

The backer rod shall be installed to a uniform depth as specified on the drawing and as recommended 

by the manufacturer. All spices in the backer rod shall be taped to prevent material loss during sealing. 

The backing rod shall be installed within 3mm tolerance.  

  

Placement of sealant:  

The sealant shall be 13mm thick, within tolerance, as measured in the centre of the joint, at the thinnest 

position and shall be monitored during installation at 600mm centres, with adjustment if required, 

implemented immediately before sealant begins to harden. Sealant placement will only be allowed when 

air and substrate temperatures are above 5º C, and 2.8º C above the dew point. The joint must be kept 

clean and dry during sealing.  

  

Sealing shall be performed using a pneumatic gun, approved by the sealant manufacturer and shall 

be operated at the recommended pressure. The pneumatic gun shall demonstrate proper mixing 

action of the sealant. All unmixed sealant found in the joint, shall be removed and replaced  
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B6603: JOINTS IN STRUCTURES  

  

(a) Materials  

  

(3) Backup material  

  

Add the following paragraph:  

  

 In instances where the contract specifies the Neoprene compression seal as detailed on the 

drawing, the compression seal shall comply with the requirements of ASTM 1056, Type 2, Class  

B, Grade 2 or AASHTO T-4   

  

  

B6604: BEARINGS FOR STRUCTURES  

  

(e)  Proprietary bearings   

  

(vi) Inspection and testing  

  

  

Add the following paragraph after the third paragraph:  

  

The Contractor must notify the Supervisor after each consignment of mechanical bearings has been 

delivered on site.” 
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C3.4.3  PROJECT SPECIFICATIONS: ADDITIONAL SPECIFICATIONS  

  

CONTENTS  

C3.4.3.1  REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 

REGULATIONS  

 C3.4.3.2  ENVIRONMENTAL MANAGEMENT PLAN  

 C3.4.3.3  PROVISION OF STRUCTURED TRAINING  

C3.4.3.4     PROVISION OF THE TEMPORARY WORKFORCE  
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C3.4.3.1  OCCUPATIONAL HEALTH AND SAFETY ACT 1993: HEALTH AND SAFETY 

SPECIFICATION  

CONTENTS  

 C3.4.3.1.1  INTRODUCTION  

 C3.4.3.1.2  SCOPE  

 C3.4.3.1.3  GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS  

 C3.4.3.1.4  OPERATIONAL CONTROL  

 ANNEXURE 1:  MEASURING INJURY EXPERIENCE  

 ANNEXURE 2:  EXECUTIVE SHE RISK MANAGEMENT REPORT  

 ANNEXURE 3:  LIST OF RISK ASSESSMENTS  

 C3.4.3.1.1  Introduction  

In terms of the Construction Regulation 4(1) (a) of the Occupational Health and Safety Act, No. 85 

of 1993, Thulamela Local Municipality, as the Client, is required to compile a Health & Safety  

Specification for any intended project and provide such specification to any prospective tenderer.  

The Client’s further duties are as in C3.5.1.3.1.1. below and in the Construction Regulations, 2003.  

This specification has as objective to ensure that Principal Contractors entering into a Contract with 

the Thulamela Local Municipality achieve an acceptable level of OH&S performance. This document 

forms an integral part of the Contract and Principal and other Contractors should make it part of any 

Contracts that they may have with Contractors and/or Suppliers.  

Compliance with this document does not absolve the Principal Contractor from complying with 

minimum legal requirements and the Principal Contractor remains responsible for the health & 

safety of his employees and those of his Mandataries.  

 C3.4.3.1.2  Scope  

Development of a health & safety specification that addresses all aspects of occupational health 

and safety as affected by the abovementioned contract work.  

The specification will provide the requirements that Principal Contractors and other Contractors will 

have to comply with in order to reduce the risks associated with the abovementioned contract work 

that may lead to incidents causing injury and/or ill health, to a level as low as reasonably practicable.  

 

 C3.4.3.1.3  General Occupational Health & Safety Provisions  

 (a)  Hazard Identification & Risk Assessment (Construction Regulation 7)  

   (i)  Risk Assessments  

Annexure 3 contains a list of Risk Assessment headings that have been identified by 

Thulamela Local Municipality as possibly applicable to the abovementioned contract work. It 

is, by no means, exhaustive and is offered as an assistance to Contractors intending to 

tender.  

Based on the Risk Assessments, the Principal Contractor must develop a set of site specific 

OH&S rules that will be applied to regulate the OH&S aspects of the construction.  

The Risk Assessments, together with the site-specific OH&S rules must be submitted to the 

Thulamela Local Municipality before mobilisation on site commences.   
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Despite the Risk Assessments listed in Annexure 3, the Principal Contractor is required to 

conduct a baseline Risk Assessment and the aforesaid listed Risk Assessments must be 

incorporated into the base-line Risk Assessment. The baseline Risk Assessment must further 

include the Standard Working procedures (SWP) and the applicable Method Statements 

based on the Risk Assessments  

    

  All out-of-scope work must be associated with a Risk Assessment.  

   (ii)  Review of Risk Assessments  

The Principal Contractor is to review the Hazard Identification, Risk Assessments and SWP’s 

at each Production Planning and Progress Report meeting as the Contract work develops 

and progresses and each time changes are made to the designs, plans and construction 

methods and processes.  

 

The Principal Contractor must provide the Client, other Contractors and all other concerned-

parties with copies of any changes, alterations or amendments as contemplated in above. 

 

(b) Legal Requirements  

All Contractors entering into a Contract with the Thulamela Local Municipality shall, as a 

minimum, comply with the   

• Occupational Health & Safety Act and Regulations (Act 85 of 1993). A current, up-to-

date copy of the OHS Act must be available on site at all times  

• Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993). The 

principal contractor will be required to submit a letter of Registration and “good-

standing” from the Compensation Insurer before being awarded the contract. A 

current, up-to-date copy of the COID Act must be available on site at all times.  

• Where work is being carried out on mines’ premises the contractor will have to comply 

with the Mine Health & Safety Act and Regulations (Act. 29 of 19960 and any other 

OH&S requirements that the mine may specify. A current, up-to-date copy of the OHS 

Act must be available on site at all times. 

 

(c) Structure and Responsibilities  

(i) Overall Supervision and Responsibility for OH&S  

* It is a requirement that the Principal Contractor, when he appoints Contractors (Sub-

contractors) in terms of Construction Regulations 5(3), (5), (9), (10) and (12) he 

includes an OHS Act Section 37 (2) agreement: “Agreement with mandatory” in his 

agreement with such contractors. 

* Any OH&S Act (85/1993), Section 16(2) appointee/s as detailed in his/her/their 

respective appointment forms  
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(ii) Further (Specific) Supervision Responsibilities for OH&S  

The Contractor shall appoint designated competent employees and/or other competent 

persons as required by the Act and Regulations. Below is a list of identified appointments 

and may be used to select the appropriate appointments for the current contract:  

       Ref. Section/Regulation in OHSAct  

   Batch Plant Supervisor           (Construction Regulation 6(1)  

   Construction Vehicles/Mobile Plant/Machinery Supervisor  (Construction Regulation 21)  

  Demolition Supervisor  (Construction Regulation 12)  

  Drivers/Operators of Construction Vehicles/Plant  (Construction Regulation 21)  

  Electrical Installation and Appliances Inspector  (Construction Regulation 22)  

  Emergency/Security/Fire Coordinator  (Construction Regulation 27)  

  Excavation Supervisor  (Construction Regulation 11)  

  Explosive Powered Tool Supervisor  (Construction Regulation 19)  

  Fall Protection Supervisor   (Construction Regulation 8)  

  First Aider           (General Safety Regulation 3)  

  Fire Equipment Inspector  (Construction Regulation 27)  

  Formwork & Support work Supervisor  (Construction Regulation 10)  

  Hazardous Chemical Substances Supervisor  (HCS Regulations)  

  Incident Investigator          (General Admin Regulation 29)  

  Ladder Inspector           (General Safety Regulation 13A)  

  Lifting Equipment Inspector   (Construction Regulation 20)  

  Materials Hoist Inspector   (Construction Regulation 17)  

  OH&S Committee     (OHS Act Section 19)  

  OH&S Officer           (Construction Regulation 6(6)  

  OH&S Representatives            (OHS Act Section 17)  

  Person Responsible for Machinery      (General Machinery Regulation 2)  

  Scaffolding Supervisor   (Construction Regulation 14)  

  Stacking & Storage Supervisor   (Construction Regulation 26)  

  Structures Supervisor   (Construction Regulation 9)  

  Suspended Platform Supervisor   (Construction Regulation 15)  

  Tunneling Supervisor   (Construction Regulation 13)  

  Vessels under Pressure Supervisor           (Vessels under Pressure Regulations)  

  Working on/next to Water Supervisor  (Construction Regulation 24)  

  Welding Supervisor          (General Safety Regulation 9)  
 

The appointments must be in writing and the responsibilities clearly stated together with the 

period for which the appointment is made. This information must be communicated and 

agreed with the appointees.  

Copies of appointments must be submitted to the Thulamela Local Municipality together  

 

Thulamela Local Municipality. Any changes in appointees or appointments must be 

communicated to Thulamela Local Municipality forthwith.  

 

The Principal Contractor must, furthermore, provide Thulamela Local Municipality with an 

organogram of all Contractors that he/she has appointed or intends to appoint and keep this 

list updated on a weekly basis.  

In addition, Thulamela Local Municipality may require that a Traffic Safety Officer be 

appointed for any project.  
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(iii) Designation of OH&S Representatives (Section 18 of the OHS Act)  

OH&S Representatives have to be designated in writing and the designation must include the area 

of responsibility of the person and term of the designation.  

(iv) Duties and Functions of the OH&S Representatives (Section 19 of the OHS Act)  

The Principal Contractor must ensure that the designated OH&S Representatives conduct a 

minimum monthly inspection of their respective areas of responsibility using a checklist and report 

thereon to the Principal Contractor  

OH&S representatives must be included in accident/incident investigations  

OH&S representatives must attend all OH&S committee meetings.  

(v) Appointment of OH&S Committee (Section 20 of the OHS Act)  

The Principal Contractor must establish an OH&S Committee consisting of all the designated OH&S 

Representatives together with a number of management representatives that are not allowed to 

exceed the number of OH&S representatives on the committee and a representative of the Client 

who shall act as the chairman without a vote. The members of the OH&S committee must be 

appointed in writing.  

  The OH&S Committee must meet minimum monthly and consider, at least, the following 

Agenda:  

1. Opening & Welcome  

2. Present/Apologies/Absent  

3. Minutes of previous Meeting  

4. Matters Arising from the previous Minutes  

5. OH&S Reps Reports  

6. Incident Reports & Investigations  

7. Incident/Injury Statistics  

8. Other Matters   

9. Endorsement of Registers and other statutory documents by a  

representative of the Principal Contractor  

10. Close/Next Meeting  

 (d)  Administrative Controls and the Occupational Health & Safety File  

   (i)  The OH&S File (Construction Regulation 5 (7))  

As required by Construction Regulation 5(7), the Principal Contractor and other Contractors 

will each keep an OH&S File on site containing the following documents as a minimum:  

* Notification of Construction Work (Construction Regulation 3.)  

* Copy of OH&S Act (updated) (General Administrative Regulation 4.)  

* Proof of Registration and good standing with a COID Insurer (Construction 

Regulation 4 (g))  

* OH&S Programme agreed with the Client including the underpinning Risk 

Assessment/s & Method Statements (Construction regulation 5 (1))  

* Copies of OH&S Committee and other relevant Minutes    
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* Designs/drawings (Construction Regulation 5 (8))  

* A list of Contractors (Sub-Contractors) including copies of the agreements between 

the parties and the type of work being done by each Contractor (Construction 

Regulation 9)  

* Appointment/Designation forms as per (a)(i) & (ii) above.  

* Registers as follows:  

* Accident/Incident Register (Annexure 1 of the General Administrative Regulations)   

* OH&S Representatives Inspection Register  

* Asbestos Demolition & Stripping Register  

* Batch Plant Inspections   

* Construction Vehicles & Mobile Plant Inspections by Controller   

* Daily Inspection of Vehicles. Plant and other Equipment by the Operator/ Driver/User  

* Demolition Inspection Register   

*   

* Electrical Installations, -Equipment & -Appliances (including Portable Electrical 

Tools)  

* Excavations Inspection  

* Explosive Powered Tool Inspection, Maintenance, Issue & Returns Register (incl.  

cartridges & nails)  

* Fall Protection Inspection Register  

* First Aid Box Contents  

* Fire Equipment Inspection & Maintenance  

* Formwork & Support work Inspections  

* Hazardous Chemical Substances Record  

* Ladder Inspections  

* Lifting Equipment Register  

* Materials Hoist Inspection Register  

* Machinery Safety Inspection Register (incl. machine guards, lock-outs etc.)  

* Scaffolding Inspections  

* Stacking & Storage Inspection  

* Inspection of Structures  

* Inspection of Suspended Platforms  

* Inspection of Tunnelling Operations  

* Inspection of Vessels under Pressure  

* Welding Equipment Inspections  

* Inspection of Work conducted on or Near Water   
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* All other applicable records  

Thulamela Local Municipality will conduct an audit on the OH&S file of the Principal 

Contractor from time-to-time.  

(e) OH&S Goals & Objectives & Arrangements for Monitoring & Review of OH&S Performance  

The Principal Contractor is required to maintain a CIFR of at least 8 (See Annexure 1. to this 

document: measuring Injury Experience) and report on this to Thulamela Local Municipality 

on a monthly basis  

(f) Notification of Construction Work (Construction Regulation 3.)  

The Principal Contractor must, where the Contract meets the requirements laid down in 

Construction Regulation 3, within 5 working days, notify the Department of Labour of the 

intention to carry out construction work and use the form (Annexure A in the Construction 

Regulations) for the purpose. A copy must be held on the OH&S File and a copy must be 

forwarded to Thulamela Local Municipality for record keeping purposes.  

(g) Training, Awareness and Competence  

The contents and syllabi of all training required by the Act and Regulations are to be  

   

(i) General Induction Training  

 

responsible for OH&S in terms of the Construction and other Regulations will be required to 

attend a general induction session by the Client  

All employees of the principal and other Contractors to be in possession of proof of General 

Induction training.  

(ii) Site Specific Induction Training  

The Principal Contractor will be required to develop Contract work project specific induction 

training based on the Risk Assessments for the Contract work and train all employees and 

other Contractors and their employees in this.  

All employees of the principal and other Contractors to be in possession of proof of Site 

Specific OH&S Induction training at all times.  

(iii) Other Training  

 All operators, drivers and users of construction vehicles, mobile plant and other equipment to be in 

possession of valid proof of training.  

 All employees in jobs requiring training in terms of the Act and Regulations to be in possession of 

valid proof of training as follows:  

 OH&S Training Requirements: (as required by the Construction Regulations and as indicated by 

the OH&S Specification & the Risk Assessment/s):  

* General Induction (Section 8 of the Act)  

* Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act)  

* Site/Project Manager  

* Construction Supervisor  
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* OH&S Representatives (Section 18 (3) of the Act)  

* Training of the Appointees indicated above  

* Operators & Drivers of Construction Vehicles & Mobile Plant (Construction 

Regulation 21)  

* Basic Fire Prevention & Protection (Environmental Regulations 9 and 

Construction regulation 27)  

* Basic First Aid (General Safety Regulations 3)  

* Storekeeping Methods & Safe Stacking (Construction Regulation 26)  

* Emergency, Security and Fire Co-coordinator  

(iv) Awareness & Promotion  

 The Principal Contractor is required to have a promotion and awareness scheme in place to create 

an OH&S culture in employees. The following are some of the methods that may be used:  

• Toolbox Talks   

• OH&S Posters  

• Videos  

• Competitions  

• Suggestion schemes  

• Participative activities such as OH&S Safety circles.  

(v) Competence  

 The Principal Contractor shall ensure that his and other Contractor’s personnel appointed are 

competent and that all training required to do the work safely and without risk to health, has 

been completed before work commences  

 The Principal Contractor shall ensure that follow-up and refresher training is conducted as the 

contract work progresses and the work situation changes.  

   Records of all training must be kept on the OH&S File for auditing purposes.  

(h) Consultation, Communication and Liaison 

 

OH&S Liaison between the Client, the principal Contractor, the other Contractors, the 

Designer and other concerned parties will be through the OH&S committee as contemplated 

in above.  

 In addition to the above, communication may be directly to the Client or his appointed Agent, 

verbally or in writing, as and when the need arises.  

 Consultation with the workforce on OH&S matters will be through their Supervisors, OH&S 

Representatives, the OH&S committee and their elected Trade Union Representatives, if 

any.  

The Principal Contractor will be responsible for the dissemination of all relevant OH&S 

information to the other Contractors e.g., design changes agreed with the Client and the 

Designer, instructions by the Client and/or his/her agent, exchange of information between 

Contractors, the reporting of hazardous/dangerous conditions/ situations etc.  

The Principal Contractor will be required to do Site Safety Walks with Thulamela Local 

Municipality at least on a basis to be determined between the two parties.  
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The principal and other Contractors will be required to conduct Toolbox Talks with their 

employees on a weekly basis and records of these must be kept on the OH&S File. 

Employees must acknowledge the receipt of Toolbox Talks which record must, likewise be 

kept on the OH&S File.  

The Principal Contractors most senior manager on site will be required to attend all 

Thulamela Local Municipality OH&S meetings and   

a list of dates, times and venues will be provided to the Principal Contractor by Thulamela 

Local Municipality.  

(i) Checking, Reporting and Corrective Actions  

(i) Monthly Audit by Client (Construction Regulation 1(d))  

Thulamela Local Municipality will be conducting a Monthly Audit to comply with Construction 

Regulation 4(1)(d) to ensure that the principal Contractor has implemented and is 

maintaining the agreed and approved OH&S Plan.  

(ii) Other Audits and Inspections by Thulamela Local Municipality:  

 Thulamela Local Municipality reserves the right to conduct other ad hoc audits and inspections as 

deemed necessary. This will include Site Safety Walks.   

(iii) Conducting an Audit  

 A representative of the Principal Contractor must accompany Thulamela Local Municipality on all 

Audits and Inspections and may conduct his/her own audit/inspection at the same time. Each 

party will, however, take responsibility for the results of his/her own audit/inspection results.  

(iv)   

 The Principal Contractor is to conduct his own monthly internal audits to verify compliance with his 

own OH&S Management system as well as of with this specification.  

(v)   
 OH&S Representatives must conduct weekly inspections of their areas of responsibility and report 

thereon to their foreman or supervisor whilst other appointees must conduct inspections and 

report thereon as specified in their appointments e.g. vehicle, plant and machinery drivers, 

operators and users must conduct daily inspections before start-up.  

(vi) Recording and Review of Inspection Results  

 All the results of the abovementioned inspections to be in writing, reviewed at OH&S committee 

meetings, endorsed by the chairman of the meeting and placed on the OH&S  

File. 

  

(vii) Reporting of Inspection Results  

   The Principal Contractor is required to provide the Client with a monthly report in the format as 

per the attached annexure 2: SHE Risk Management Report” 

  

(j) Incident Reporting and Investigation   

Reporting of Accidents and Incidents (Section 24 and General Administrative Regulation 8 

of the OHS Act)  
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The Principal Contractor must report all incidents where an employee is injured on duty to 

the extent that he/she:  

* dies  

* becomes unconscious  

* loses a limb or part of a limb  

* is injured or becomes ill to such a degree that he/she is likely either to die or to suffer 

a permanent physical defect or likely to be unable for a period of at least 14 days 

either to work or continue with the activity for which he/she was usually employed  

OR where:  

* a major incident occurred  

* the health or safety of any person was endangered  

* where a dangerous substance was spilled  

* the uncontrolled release of any substance under pressure took place  

* machinery or any part of machinery fractured or failed resulting in flying, falling or 

uncontrolled moving objects  

* machinery ran out of control  

to Thulamela Local Municipality within two days and to the Provincial Director of the 

Department of Labour within seven days (Section 24 of the Act & General Administrative 

Regulation 8.) EXCEPT that, where a person has died, has become unconscious for any 

reason or has lost a limb or part of a limb or may die or suffer a permanent physical defect, 

the incident must be reported to both Thulamela Local Municipality and the Provincial 

Director of the Department of Labour forthwith by telephone, telefax or E-mail.  

The Principal Contractor is required to provide Thulamela Local Municipality with copies of 

all statutory reports required in terms of the Act within 7 days of the incident occurring.  

The Principal Contractor is required to provide Thulamela Local Municipality with copies of 

all internal and external accident/incident investigation reports including the reports 

contemplated below within 7 days of the incident occurring.  

Accident and Incident Investigation (General Administrative Regulation 9)  

The Principal Contractor is responsible for the investigation of all accidents/incidents where 

employees and non-employees were injured to the extent that he/she/they had to be referred 

for medical treatment by a doctor, hospital or clinic  

The results of the investigation to be entered into the Accident/Incident Register listed in 

above.   

The Principal Contractor is responsible for the investigation of all minor and non-injury 

incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of the 

results of such investigations including the steps taken to prevent similar accidents in future.  

The Principal Contractor is responsible for the investigation of all road traffic accidents and 

keeping a record of the results of such investigations including the steps taken to prevent 

similar accidents in future.  

The Thulamela Local Municipality reserves the right to hold its own investigation into an 

incident or call for an independent external investigation.  

 

 



BID No.: 40/2023/2024                                                                         THULAMELA LOCAL MUNICIPALITY  
UPGRADING OF SHAYANDIMA EXT 3 STREETS 

C.256  

 C3.4.3.1.4  Operational Control  

(a) Emergency Preparedness, Contingency Planning and Response  

The Principal Contractor must appoint a competent person to act as Emergency  

Controller/Coordinator.  

The Principal Contractor must conduct an emergency identification exercise and establish 

what emergencies could possibly develop. He/she must then develop detailed contingency 

plans and emergency procedures, taking into account any emergency plan that Thulamela 

Local Municipality may have in place.  

The Principal Contractor and the other Contractors must hold regular practice drills of 

contingency plans and emergency procedures to test them and familiarise employees with 

them.  

(b) First Aid (General Safety Regulation 3)  

The Principal Contractor must provide First Aid equipment (including a stretcher) and have 

qualified   First Aider/s as required by General Safety Regulation 3 of the OHS Act.  

The Contingency Plan of the Principal Contractor must include the arrangements for speedily 

and timeously transporting injured/ill person/s to a medical facility or of getting emergency 

medical aid to person/s that may require it.  

The Principal Contractor must have firm arrangements with his other Contractors in place 

regarding the responsibility of the other Contractors injured/ill employees  

(c) Security  

The Principal Contractor must establish site access rules and implement and maintain these 

throughout the construction period. Access control must include the rule that nonemployees 

will not be allowed on site unaccompanied.  

The Principal Contractor must develop a set of Security rules and procedures and maintain 

these throughout the construction period  

(d) Fall Protection (Working in Elevated Positions (Construction regulation 8.)  

   A pre-emptive Risk Assessment will be required for any work to be carried out above two  

 

 As far as is practicable, any person working in an elevated position will work from a platform, ladder 

or other device that is at least as safe as if he/she is working at ground level and whilst 

working in this position be wearing a single belt with lanyard that will be worn to prevent the 

person falling from the platform, ladder or other device utilised. This safety belt will be, as 

far as is possible, secured to a point away from the edge over which the person might fall 

and the lanyard must be of such a length that the person will not be able to move over the 

edge.  

 Alternatively, any platform, slab, deck or surface forming an edge over which a person may 

fall may be fitted with guard rails at two different heights as prescribed in SABS 085: Code 

of Practice for the Design, Erection, Use and Inspection of Access Scaffolding.  
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Where the requirement in is not practicable, the person will be provided with a full body 

harness that will be worn and attached above the wearer’s head at all times and the lanyard 

must be fitted with a shock absorbing device OR the person must be attached to an 

approved, by Thulamela Local Municipality, fall arrest system.  

Where the requirements are not practicable, a suitable catch net must be erected.  

Workers working in elevated positions must be trained to do this safely and without risk to 

health  

Where work on roofs is carried out, the Risk Assessment must take into account the 

possibility of persons falling through fragile material. Skylights and openings in the roof.  

 C3.4.3.1.5  Measurement and Payment  

Payment for the contractor’s obligations in respect of the occupational Health and Safety act 

and Construction Regulations shall be made through three payment items described below.  

The three payment items together shall include full compensation for all personnel (including 

a dedicated full time Construction Safety Officer), cost and incidentals in respect of 

compliance with the enforcement of the Health and Safety Specifications, which shall include 

for the compilation, presentation, implementation and maintenance of the Health and Safety 

Plan as contemplated.  In tendering rates for the three items the contractor shall ensure that 

the sum of the amounts for the three items shall not be less than one percent (1%) of the 

Tender Amount.  

 Item                               Unit  

 B1.1   the   

Occupational Health and Safety Act and   

 Construction Regulations  Lump Sum  

The full amount will be paid in one instalment only once: -  

(a) The contractor has notified the Provincial Director of the Department of Labour in 

writing of the project.  

(b) The contractor has made the required initial appointments of employees and 

subcontractors.  

(c) The client has approved the contractor’s Health and Safety Plan  

(d) The contractor has set up his Health and Safety File.  

    

 Item    Unit  

 B1.2    

of the Occupational Health and Safety Act and   

 Construction Regulations  Month  

The tendered monthly amount shall represent full compensation for that part of the 

contractor’s general obligations in terms of the Occupational Health and Safety Act and  

the Construction Regulations which are mainly a function of time.  This includes inter alia 

payment of all costs for the appointment of all staff contemplated in the construction 

regulations and the transport of employees on site.  Payment will be monthly only after 

payment for Item B1.1 has been made.    
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 Item         Unit  

 B1.3 Submission of the Health and Safety File Lump Sum 

The tendered lump sum shall represent full compensation for the contractor meeting all his 

obligations in respect of the Occupational Health and Safety Act and the Construction  

Regulations and for the preparation and submission of his Health and Safety File complete 

as envisaged on this specification to the Client’s satisfaction. 

This amount will be paid only once the contractor has met all his obligations in respect of the 

Occupational Health and Safety Act and the Construction Regulations and has submitted his 

Health and Safety File complete as envisaged on this specification to the client’s satisfaction.  
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 C3.4.3.1.6  Project/Site Specific Requirements  

   See Annexure 3  

Annexure 1: Measuring Injury Experience  

Annexure 2: SHE Risk Management Report  

Annexure 3. List of Risk Assessments  
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ANNEXURE 1: MEASURING INJURY EXPERIENCE  

Injury experience has traditionally been measured by the use of a disabling injury frequency rate, 

the so-called “DIFR”. The DIFR is calculated by multiplying the number of disabling injuries by 

1million and dividing by the number of man-hours worked.  

Lately the DIFR has been replaced internationally with a DIIR: disabling injury incidence rate. The 

only difference between the two rates is that the 10 million in the calculation is replaced with 200 

000. (200 000 purported to be the number of hours and average person works in a lifetime.) The 

use of the two rates above has proved to be somewhat problematical as they are open to  

 

workplace so as not to lose a shift and therefore having to register a disabling injury.  

The Construction Industry recently decided to promote the use of a new frequency rate based on 

the number of compensation injury claims as these are more difficult to hide or manipulate because 

the reporting of compensable injuries is a legal requirement.   

The industry is hoping that adoption of this new measurement of injury experience will enable the 

industry to monitor itself as far as work related injuries are concerned.  

Below follows an explanation of this new rating system.  

COMPENSATION INCIDENCE FREQUENCY RATE (CIFR)  

FORMULA  

No. of Compensation Claims X 200 000 /   

*220-man hours X No. of Employees  

DEFINITIONS  

No. of Compensation  

Claims:   The number of claims lodged with the COID insurer for the period under review  

200 000:  The fixed factor to align the rate with other rates used internationally Manhours Worked   

Include:  *  Hourly Paid Employees  
    *  Sub-contractors (No. of Employees X *220 each)  

    *  Staff (No. of Employees X *220 hours each)  

220 manhours: 
The *average number of hours worked by one employee in one month in 
the Construction industry.   

  
* Overtime, absence on leave or sick leave, unrecorded after hours’ time 
worked by senior and middle management factored into this average.  

  

No. of Employees:    The actual or average number of employees employed   

     for the period under review.  

2002/03CIFRSystem  
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ANNEXURE 2: EXECUTIVE SHE RISK MANAGEMENT REPORT  

The SAFCEC OH&S committee recently developed the following report in an attempt to 

standardise on reporting and assist contractors in obtaining a clear picture of their SHE Risk 

Management performance. It is hoped that clients will also accept this standardised report. Your 

comments/suggestions for improvement are invited. 

EXAMPLE ONLY: ALL INFORMATION IS FICTITIOUS 

Xyz construction 

*SHE RISK MANAGEMENT REPORT 

PERIOD JANUARY TO MARCH 2002 

*(SHE = Safety, Health & Environment) 

1. Introduction 

We hope that this new format of quarterly SHE Risk Management reporting will provide a clear  

 

The first quarter of 2002 generally reflected an improvement in injury experience and shows a 

decline in the number of injuries. Although Building was the only division where there was an 

increase in compensation claims, figures are still well down from the average 2001 figures. A 

subcontractor experienced one fatality. 

All divisions are eagerly awaiting the final implementation in May of the new electronic SHE 

Management system that will make the tools to implement the SHE programmes available to all 

management and supervisory staff. 

2. Incident Statistics  

Compensation Incident Frequency Rate (CIFR) 

 

2.2.   

Disabling Injury Incidence Rate (DIIR) 
 

 

DIIR =     No. Disabling Injuries X 200 000 

       Manhours worked              
45000.00 
40000.00 
35000.00 
30000.00 
25000.00 
20000.00 
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0.00 
 July Aug Sept Oct Nov Dec Jan Feb Mar 
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2.3. Other Major Incidents 

Three other major incidents were experienced in the period under review: 

2.3.1. A major trench collapsed at Job. 00123: XYZ Head Office, Bochum: No personnel injured, 

extensive damage to foundations: 3 days delay. 

2.3.2. A concrete dumper ran away when its brakes failed. It smashed into the glass façade of 

the building on Job 00332: McDonalds, Polokwane. The driver jumped off and was not 

injured. Cost of damage to façade: R45 000. 

2.3.3. A storage hut on Job 00567: BP Petrol Station, Swartruggens was demolished by fire when 

the night watchman made a fire inside the storage hut which contained concrete vibrators 

and levelling machines. Cost of replacing the hut and machines: R30 000 

3. RISK AREAS 

The following items of concern need priority consideration by management: 

3.1. New employees must undergo pre-employment medical examinations to: 

protect XYZ from claims at a later stage ensure that 

only healthy persons are employed 

prevent injuries and illness in the workplace enhance XYZ 

image 

3.2. Vehicle drivers and plant operators must be instructed to inspect their vehicles daily before 

start-up using the prescribed checklists to ensure that these are safe to operate and in 

good condition. 

4. AUDITS 

Three SHE audits will be conducted: 

4.1.     

     

     

 

 

5. TRAINING 

Our objective is also to train of employees on the project. 

Month  No.  of  

Trained  

Employees  Course  Source  

January 15 
15  

 Induction  
OH&S Reps  

Internal  
Consultant  

February 15 
17  

 Induction  
OH&S Reps  

Internal  
Consultant  

March 30  
9  
3  

 Induction  
OH&S Reps  
Bomag Rollers  

Internal  
Consultant  
Supplier  
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6. LEGAL ISSUES  

6.1. An inspector of the Department of Labour issued an improvement notice on Job 00987: 

Gillooly’s Mall. The notice requires that all scaffolding comply with the SABS standards 

for the Erection and Maintenance of Access Scaffolding (SABS 085). This is currently 

being attended to and the inspector will return on 15 April 2002 to ascertain if the notice 

has been complied with.  

8.  OCCUPATIONAL AIND OTHER HEALTH MATTERS  

8.1.  HIV Aids  

The proposed SAFCEC clinic will soon be operational and we will then be able to send our 

employees who have tested positive to the clinic for counselling and eventual treatment when 

necessary  

The mobile clinic saw and tested fifty employee volunteers at 3 sites this month. Eighteen of them 

tested positive.  

8.2.  Tuberculosis  

The mobile clinic will be calling at Gillooly’s mall and Cleveland station on 15 and 16 

October respectively to screen employees for TB.  

8.3.  Noise  

All suspected noise pollution areas have been tested and the results are awaited. Employees 

working in areas testing over 85dBa will be issued with suitable hearing protectors.  

9. ENVIRONMENTAL MEASURES  

Inspectors from the Botswana Department of the Environment visited Djwaneng and inspected 

the site and yard. They gave it a “clean bill of health” and advised that we should increase the 

dust control measures by spraying roads three times per day instead of the present twice per day.  

10. ACHIEVEMENTS/AWARDS 

10.1. The client at Djwaneng (Job 00786) awarded the XYZ site first position in the 

housekeeping competition conducted bimonthly by the Client’s SHE managers. The 

project manager and his team are to be congratulated for this sterling effort. 

 

10.2. Job 0987: Refurbishment of Pretoria Main Railway Station has just completed 1million 

compensation claim free days. This was no easy achievement if we consider the 

conditions being worked under after the extensive fire that caused major damage.  

 

SHE Risk Manager  

 

ANNEXURE 3: LIST OF RISK ASSESSMENTS  

* Clearing & Grubbing of the Area/Site  

* Site Establishment including:  

- Office/s  

- Secure/safe storage for materials, plant & equipment  

- Ablutions  

- Sheltered eating area  
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- Maintenance workshop  

- Vehicle access to the site  

* Dealing with existing structures   

* Location of existing services  

* Installation and maintenance of temporary construction electrical supply, lighting 

and equipment  

* Adjacent land uses/surrounding property exposures  

* Boundary and access control/Public Liability Exposures (NB: the Employer is also 

responsible for the OH&S of non-employees affected by his/her work activities.)  

* Health risks arising from neighbouring as well as own activities and from the 

environment e.g. threats by dogs, bees, snakes, lightning etc.  

* Exposure to noise  

* Exposure to vibration  

* Protection against dehydration and heat exhaustion  

* Protection from wet & cold conditions  

* Dealing with HIV/Aids and other diseases  

* Use of Portable Electrical Equipment including  

- Angle grinder  

- Electrical drilling machine  

- Skill saw  

* Excavations including  

- Ground/soil conditions  

- Trenching  

- Shoring  

- Drainage of trench  

* Welding including  

- Arc Welding  

- Gas welding  

- Flame cutting  

- Use of LP gas torches and appliances  

*  Loading & offloading of trucks  

* Aggregate/sand and other materials delivery  

* Manual and mechanical handling  

* Lifting and lowering operations  

* Driving & operation of construction vehicles and mobile plant including  

- Trenching machine  

- Excavator  

- Bomag roller  

- Plate compactor  

- Front end loader  

- Mobile cranes and the ancillary lifting tackle  

- Parking of vehicles & mobile plant  

- Towing of vehicles & mobile plant  

* Use and storage of flammable liquids and other hazardous substances  

* Layering and bedding  

* Installation of pipes in trenches  

* Pressure testing of pipelines  
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* Backfilling of trenches  

* Protection against flooding  

* Gabion work  

* Use of explosives  

* Protection from overhead power lines  

*   
* As discovered from any inspections and audits conducted by the Client or by the 

Principal Contractor or any other Contractor on site  

* As discovered from any accident/incident investigation.  
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 C3.4.3.2  ENVIRONMENTAL MANAGEMENT PLAN  

CONTENTS  

C3.4.3.2.1  SCOPE  

C3.4.3.2.2  DEFINITIONS  

C3.4.3.2.3  IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS  

C3.4.3.2.4  LEGAL REQUIREMENTS  

C3.4.3.2.5  ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS  

C3.4.3.2.6  TRAINING  

C3.4.3.2.7  ACTIVITIES/ASPECTS CAUSING IMPACTS  

C3.4.3.2.8  ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES  

C3.4.3.2.9  RECORD KEEPING  

C3.4.3.2.10  COMPLIANCE AND PENALTIES  

C3.4.3.2.11  

  

MEASUREMENT AND PAYMENT  

C3.4.3.2.1.  SCOPE  
This environmental management programme (EMP) sets out the methods by which proper 

environmental controls are to be implemented by the contractor. The duration over which the  

 

limited time after contract completion defined by the General Conditions of Contract, and the 

project specifications, as the defects notification period (maintenance period).    

The provisions of this EMP are binding on the contractor during the life of the contract. They are 

to be read in conjunction with all the documents that comprise the suite of documents for this 

contract.  In the event that any conflict occurs between the terms of the EMP and the project 

specifications or Record of Decision, the terms herein shall be subordinate.   

The EMP is a dynamic document subject to similar influences and changes as are brought by 

variations to the provisions of the project specification. Any substantial changes shall be submitted 

to the Thulamela Local Municipality in writing for approval.  

The EMP identifies the following:  

Construction activities that will impact on the environment.  

Specifications with which the contractor shall comply in order to protect the environment from the 

identified impacts.  

Actions that shall be taken in the event of non-compliance.  
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C3.4.3.2.2.  DEFINITIONS  

Alien Vegetation: alien vegetation is defined as undesirable plant growth which shall include, but 

not be limited to, all declared category 1 and 2 listed invader species as set out in the Conservation 

of Agricultural Resources Act (CARA) regulations.  Other vegetation deemed to be alien shall be 

those plant species that show the potential to occupy in number, any area within the defined 

construction area and which are declared to be undesirable.  

Construction Activity: a construction activity is any action taken by the contractor, his 

subcontractors, suppliers or personnel during the construction process as defined in the South 

African National Roads Agency Limited and National Roads Act, 1998 (Act No. 7, 1998)  

Environment: environment means the surroundings within which humans exist and that could be 

made up of -   

- the land, water and atmosphere of the earth;  

- micro-organisms, plant and animal life;  

- any part or combination of (i) and (ii) and the interrelationships among and between 

them; and  

- the physical, chemical, aesthetic and cultural properties and conditions of the foregoing 

that influence human health and well-being.  

Environmental Aspect: an environmental aspect is any component of a contractor’s construction 

activity that is likely to interact with the environment.  

Environmental Impact: an impact or environmental impact is the change to the environment, 

whether desirable or undesirable, that will result from the effect of a construction activity. An 

impact may be the direct or indirect consequence of a construction activity.  

Record of Decision: a record of decision is a written statement from the Limpopo Department of 

Economic Development, Environment and Tourism, that records its approval of a planned 

undertaking to improve, upgrade or rehabilitate a section of road and the mitigating measures 

required to prevent or reduce the effects of environmental impacts during the life of a contract.  

Road Reserve: the road reserve is a corridor of land, defined by co-ordinates and proclamation, 

within which the road, including access intersections or interchanges, is situated.  A road reserve 

may, or may not, be bounded by a fence.  

Road Width: for the purposes of the EMP, the road width is defined as the area within the road 

reserve i.e. fence line to fence line, but also includes all areas beyond the road reserve that are 

affected by the continuous presence of the road, e.g. a reach of a water course.  

  

C3.4.3.2.3.  IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS  

The contractor shall identify likely aspects before commencing with any construction activity. 

Examples of environment aspects include:  

- waste generation  

- stormwater discharge  

- emission of pollutants into the atmosphere  

- chemical use operations  

- energy use operations  

- water use operations  

- use of natural resources  

- noise generation  
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 Thereafter the contractor shall programme his work in such a way that each cause and effect of 

a construction activity is also identified and the activity planned so as to prevent any impact from 

happening.  If prevention is not practicable, or in the event of mishap or misapplication, the 

Contractor shall provide plans and measures for the Engineer’s approval, which will limit and 

contain the magnitude, duration and intensity of the impact. The contractor shall demonstrate 

that he/she is capable of carrying out any repair and reinstatement of the damaged 

environment.  These requirements shall be concurrent with the time constraints to produce an 

approved construction programme according to subclause 8.3 as amended by Particular 

Condition of the general conditions of contract and clause B1204 of these project specifications.  

Listed below are some environmental impacts that could adversely alter an aspect of the 

environment through usual construction activities:  

Pollution of atmosphere, soil or water  

Destruction or removal of fauna and flora and effect on biological diversity Deformation 

of the landscape  

Soil erosion  

Destruction of historical/heritage sites  

Effect on the built environment  

Effect on agricultural land and wetlands  

General good construction practice will play an important role in avoiding the occurrence of an 

 drawn, in this regard, to C1008. Environmental Management  

of Construction Activities  

C3.4.3.2.4. LEGAL REQUIREMENTS  

a) General  

Construction will be according to the best industry practices, as identified in the project 

documents.  This EMP, which forms an integral part of the contract documents, informs the 

contractor as to his duties in the fulfilment of the project objectives, with particular reference to 

the prevention and mitigation of environmental impacts caused by construction activities 

associated with the project.   The contractor should note that obligations imposed by the EMP are 

legally binding in terms of environmental statutory legislation and in terms of the additional 

conditions to the general conditions of contract that pertain to this project. In the event that any 

rights and obligations contained in this document contradict those specified in the standard or 

project specifications then the latter shall prevail. b) Statutory and other applicable legislation  

 The contractor is deemed to have made himself conversant with all legislation pertaining to the 

environment, including provincial and local government ordinances, which may be applicable to 

the contract.  

C3.4.3.2.5.  ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS  

a)  Appointment of a Designated Environmental Officer (DEO)  

For the purposes of implementing the conditions contained herein, the contractor shall submit to 

the engineer for approval the appointment of a nominated representative of the contractor as the 

DEO for the contract. The request shall be given, in writing, at least fourteen days before the start 

of any work clearly setting out reasons for the nomination, and with sufficient detail to enable the 

engineer to make a decision. The engineer will, within seven days of receiving the request, 

approve, reject or call for more information on the nomination. Once a nominated representative 

of the contractor has been approved, he/she shall be the DEO and shall be the responsible person 

for ensuring that the provisions of the EMP are complied with during the life of the contract.  The 

engineer will be responsible for issuing instructions to the contractor where environmental 
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considerations call for action to be taken.  The DEO shall submit regular written reports to the 

engineer, but not less frequently than once a month.  

The engineer shall have the authority to instruct the contractor to replace the DEO if, in the  

 

of the EMP or this specification. Such instruction will be in writing and shall clearly set out the 

reasons why a replacement is required.  

There shall be an approved DEO on the site at all times.  

b)  Administration   

Before the contractor begins each construction activity the DEO shall give to the engineer a written 

statement setting out the following:  

The type of construction activity.  

Locality where the activity will take place.  

Identification of the environmental aspects and impacts that might result from the activity.  

Methodology for impact prevention for each activity or aspect.  

Methodology for impact containment for each activity or aspect.  

Emergency/disaster incident and reaction procedures.  

Treatment and continued maintenance of impacted environment.  

The contractor may provide such information in advance of any or all construction activities 

provided that new submissions shall be given to the engineer whenever there is a change or 

variation to the original.   

The engineer may provide comment on the methodology and procedures proposed by the DEO, 

but he shall not be responsible for the contractor’s chosen measures of impact mitigation and 

emergency/disaster management systems.  However, the contractor shall demonstrate at 

inception and at least once during the contract that the approved measures and procedures 

function properly.  

c)  Good Housekeeping  

The Contractor shall undertake “good housekeeping” practices during construction as stated in 

clause 1217 of the COLTO Standard Specifications for Roads and Bridges and subclauses 4.3.1 

and 4.3.2 of the General Conditions of Contract. This will help avoid disputes on responsibility 

and allow for the smooth running of the contract as a whole. Good housekeeping extends beyond 

the wise practice of construction methods that leaves production in a safe state from the ravages 

of weather to include the care for and preservation of the environment within which the site is 

situated.  

   

C3.4.3.2.6.  TRAINING  

The designated environmental officer (DEO) must be conversant with all legislation pertaining to 

the environment applicable to this contract and must be appropriately trained in environmental 

management and must possess the skills necessary to impart environmental management skills 

to all personnel involved in the contract.   

The contractor shall ensure that adequate environmental training takes place. All employees shall 

have been given an induction presentation on environmental awareness. Where possible, the 

presentation needs to be conducted in the language of the employees. The environmental training 

should, as a minimum, include the following:  

- The importance of conformance with all environmental policies  

- The environmental impacts, actual or potential, of their work activities;  

- The environmental benefits of improved personal performance;  
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- Their roles and responsibilities in achieving conformance with the environmental 

policy and procedures and with the requirement of the Agency’s environmental 

management systems, including emergency preparedness and response 

requirements;   

- The potential consequences of departure from specified operating procedures;   

- The mitigation measures required to be implemented when carrying out their work 

activities.  

In the case of permanent staff, the contractor shall provide evidence that such induction courses 

have been presented.  In the case of new staff (including contract labour) the contractor shall 

inform the engineer when and how he/she intends concluding his environmental training 

obligations.   
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C3.4.3.2.7.  ACTIVITIES/ASPECTS CAUSING IMPACTS  

A list of possible causes of environmental impacts that occur during construction activities is given 

in Table 7/1: Aspects or Activities that Cause Environmental Impacts during Construction 

Activities, which is to be found at the end of this part. This list is not exhaustive, and shall be used 

for guideline purposes only.  

C3.4.3.2.8.  ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES  

a)   Site Establishment  

i) Site Plan  

The contractor shall establish his construction camps, offices, workshops, staff accommodation 

and testing facilities on the site in a manner that does not adversely affect the environment.  

However, before construction can begin, the contractor shall submit to the engineer for his 

approval, plans of the exact location, extent and construction details of these facilities and the 

impact mitigation measures the contractor proposes to put in place.  

The plans shall detail the locality as well as the layout of the waste treatment facilities for litter, 

kitchen refuse, sewage and workshop-derived effluents. The site offices should not be sited in 

close proximity to steep areas, as this will increase soil erosion. Preferred locations would be flat 

areas along the route. If the route traverses water courses, streams and rivers, it is recommended 

that the offices, and in particular the ablution facilities, aggregate stockpiles, spoil areas and 

hazardous material stockpiles are located as far away as possible from any water course as  

 

indicated on the plan. The site plan shall be submitted not later than the first site meeting.  

Detailed, electronic colour photographs shall be taken of the proposed site before any clearing 

may commence. These records are to be kept by the engineer for consultation during 

rehabilitation of the site. Read with COLTO Specification 1302(a), 1402 (e).  

ii) Vegetation  

The contractor has a responsibility to inform his staff of the need to be vigilant against any practice 

that will have a harmful effect on vegetation.   

The natural vegetation encountered on the site is to be conserved and left as intact as possible. 

Vegetation planted at the site shall be indigenous and in accordance with instructions issued by 

the engineer. Only trees and shrubs directly affected by the works, and such others as may be 

indicated by the engineer in writing, may be felled or cleared. In wooded areas where natural 

vegetation has been cleared out of necessity, the same species of indigenous trees as were 

occurring, shall be re-established.  

The project specification for the rehabilitation of the grass cover shall be strictly adhered to. Any 

proclaimed weed or alien species that propagates during the contract period shall be cleared by 

hand before seeding. (Read in conjunction with COLTO Specification 5801(b), 5802(b), (c), (d) 

and (e), 5804, 5805, 5806 and 5807). Fires shall only be allowed in facilities or equipment 

specially constructed for this purpose. A firebreak shall be cleared and maintained around the 

perimeter of the camp and office sites.  

iii) Rehabilitation  

The area where the site offices were erected will require rehabilitation at the end of the contract. 

All construction material, including concrete slabs and braai areas shall be removed from the site 

on completion of the contract.   

 

 



BID No.: 40/2023/2024                                                                         THULAMELA LOCAL MUNICIPALITY  
UPGRADING OF SHAYANDIMA EXT 3 STREETS 

 

C.272  

iv) Water for human consumption  

Water for human consumption shall be available at the site offices and at other convenient 

locations on site.  

All effluent water from the camp / office sites shall be disposed of in a properly designed and 

constructed system, situated so as not to adversely affect water sources (streams, rivers, pans 

dams etc). Only domestic type wastewater shall be allowed to enter this drain.  

v) Heating and Cooking fuel  

The contractor shall provide adequate facilities for his staff so that they are not encouraged to 

supplement their comforts on site by accessing what can be taken from the natural surroundings. 

The contractor shall ensure that energy sources are available at all times for construction and 

supervision personnel for heating and cooking purposes.   

b)  Sewage treatment  

Particular reference in the site establishment plan shall be given to the treatment of sewage 

generated at the site offices, site laboratory and staff accommodation and at all localities on the 

site where there will be a concentration of labour. Sanitary arrangements should be to the 

satisfaction of project management, the local authorities and legal requirements.   

Safe and effective sewage treatment will require one of the following sewage handling methods: 

septic tanks and soak-aways, dry-composition toilets such as “enviro-loos”, or the use of chemical 

toilets which are supplied and maintained by a subcontractor. The type of sewage treatment will 

depend on the geology of the area selected, the duration of the contract and proximity (availability) 

of providers of chemical toilets. Should a soak-away system be used, it shall not be closer than 

800 metres from any natural water course or water retention system. The waste material 

generated from these facilities shall be serviced on a regular basis. The positioning of the 

chemical toilets shall be done in consultation with the engineer. Read with COLTO Specifications 

1402(g) and 1404(a).  

Toilets and latrines shall be easily accessible and shall be positioned within walking distance from 

wherever employees are employed on the works. Use of the veld for this purpose shall not, under 

any circumstances, be allowed.  

Outside toilets shall be provided with locks and doors and shall be secured to prevent them from 

blowing over. The toilets shall also be placed outside areas susceptible to flooding. The contractor 

shall arrange for regular emptying of toilets and shall be entirely responsible for enforcing their 

use and for maintaining such latrines in a clean, orderly and sanitary condition to the satisfaction 

of the engineer.  

c)  Waste Management   

The contractor’s intended methods for waste management and waste minimisation shall be 

implemented at the outset of the contract. All personnel shall be instructed to dispose of all waste 

in the proper manner.  

i)  Solid Waste  

Solid waste shall be stored in an appointed area in covered, tip proof metal drums for collection 

and disposal. A refuse control system shall be established for the collection and removal of refuse 

to the satisfaction of the engineer. Disposal of solid waste shall be at a Department of Water 

Affairs and Forestry (DWAF) licensed landfill site or at a site approved by DWAF in the event that 

an existing operating landfill site is not within reasonable distance from the site offices and staff 

accommodation. No waste shall be burned or buried at or near the site offices, nor anywhere else 

on the site, including the approved solid waste disposal site. Read with COLTO Specification 

1404(a).  
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ii)  Litter  

No littering by construction workers shall be allowed. During the construction period, the facilities 

shall be maintained in a neat and tidy condition and the site shall be kept free of litter.    

Measures shall be taken to reduce the potential for litter and negligent behaviour with regard to 

the disposal of all refuse. At all places of work the contractor shall provide litter collection facilities 

for later safe disposal at approved sites. (Read with COLTO Specification 1302(b)).  

iii)  Hazardous waste  

Hazardous waste such as bitumen, tar, oils etc. shall be disposed of in a Department of Water 

Affairs and Forestry approved landfill site. Special care shall be taken to avoid spillage of tar or 

bitumen products such as binders or pre-coating fluid to avoid water-soluble phenols from 

entering the ground or contaminating water.  

Under no circumstances shall the spoiling of tar or bituminous products on the site, over 

embankments, in borrow pits or any burying, be allowed. Unused or rejected tar or bituminous 

products shall be returned to the supplier’s production plant. Any spillage of tar or bituminous 

products shall be attended to immediately and affected areas shall be promptly reinstated to the 

satisfaction of the engineer.  

d)  Control at the workshop  

The contractor’s management and maintenance of his plant and machinery will be strictly 

monitored according to the criteria given below, regardless whether it is serviced on the site (i.e. 

at the place of construction activity or at a formalised workshop).  

i) Safety  

All the necessary handling and safety equipment required for the safe use of petrochemicals and 

oils shall be provided by the contractor to, and used or worn by, the staff whose duty it is to 

manage and maintain the contractor’s and his sub-contractors and supplier’s plant, machinery 

and equipment.  

ii) Hazardous Material Storage  

Petrochemicals, oils and identified hazardous substances shall only be stored under controlled 

conditions. All hazardous materials e.g. tar or bitumen binders shall be stored in a secured, 

appointed area that is fenced and has restricted entry. Storage of tar or bituminous products shall 

only take place using suitable containers to the approval of the engineer.   

The contractor shall provide proof to the engineer that relevant authorisation to store such 

substances has been obtained from the relevant authority. In addition, hazard signs indicating the 

nature of the stored materials shall be displayed on the storage facility or containment structure. 

Before containment or storage facilities can be erected the contractor shall furnish the engineer 

with details of the preventative measures, he proposes to install in order to mitigate against 

pollution of the surrounding environment from leaks or spillage. The preferred method shall be a 

concrete floor that is bunded.   Any deviation from the method will require proof from the relevant 

authority that the alternative method proposed is acceptable to that authority. The proposals shall 

also indicate the emergency procedures in the event of misuse or spillage that will negatively 

affect an individual or the environment.  

iii) Fuel and Gas Storage   

Fuel shall be stored in a secure area in a steel tank supplied and maintained by the fuel suppliers. 

An adequate bund wall, 110% of volume, shall be provided for fuel and diesel areas to 

accommodate any leakage spillage or overflow of these substances. The area inside the bund 

wall shall be lined with an impervious lining to prevent infiltration of the fuel into the soil. Any 

leakage, spillage or overflow of fuel shall be attended to without delay.  

Gas welding cylinders and LPG cylinders shall be stored in a secure, well-ventilated area.  
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iv) Oil and Lubricant Waste  

Used oil, lubricants and cleaning materials from the maintenance of vehicles and machinery shall 

be collected in a holding tank and sent back to the supplier.  Water and oil should be separated 

in an oil trap. Oils collected in this manner, shall be retained in a safe holding tank and removed 

from site by a specialist oil recycling company for disposal at approved waste disposal sites for 

toxic/hazardous materials. Oil collected by a mobile servicing unit shall be stored in the service 

unit’s sludge tank and discharged into the safe holding tank for collection by the specialist oil 

recycling company.   

All used filter materials shall be stored in a secure bin for disposal off site. Any contaminated soil 

shall be removed and replaced. Soils contaminated by oils and lubricants shall be collected and 

disposed of at a facility designated by the local authority to accept contaminated materials.  

e) Clearing the Site  

In all areas where the contractor intends to, or is required to clear the natural vegetation and soil, 

either within the road reserve, or at designated or instructed areas outside the road reserve, a 

plan of action shall first be submitted to the engineer for his approval.  

The plan shall contain a photographic record and chainage/land reference of the areas to be 

disturbed. This shall be submitted to the engineer for his records before any 

disturbance/stockpiling may occur. The record shall be comprehensive and clear, allowing for 

easy identification during subsequent inspections.  

The contractor shall be responsible for the re-establishment of grass within the road reserve 

boundaries for all areas disturbed during road construction. This includes, for example, service 

roads, stockpile areas, stop/go facilities, windrows and wherever material generated for, or from, 

road construction has to be stored temporarily or otherwise within the road reserve, or at 

designated or instructed areas outside the road reserve. This responsibility shall extend until 

expiry of the defect’s notification period.   

f)  Soil Management  

i)   Topsoil  

Topsoil shall be removed from all areas where physical disturbance of the surface will occur and 

shall be stored and adequately protected. The contract will provide for the stripping and stockpiling 

of topsoil from the site for later re-use. Topsoil is considered to be the natural soil covering, 

including all the vegetation and organic matter. Depth may vary at each site. The areas to be 

cleared of topsoil shall include the storage areas. All topsoil stockpiles and windrows shall be 

maintained throughout the contract period in a weed-free condition.  Weeds appearing on the 

stockpiled or windrowed topsoil shall be removed by hand. Soils contaminated by hazardous 

substances shall be disposed of at an approved Department of Water Affairs and Forestry waste 

disposal site. (Read with COLTO Specifications 3104(a), 5802(a), (g), 5804(a), (b) and (c)). The 

topsoil stockpiles shall be stored, shaped and sited in such a way that they do not interfere with 

the flow of water to cause damming or erosion, or itself be eroded by the action of water. 

Stockpiles of topsoil shall not exceed a height of 2m, and if they are to be left for longer than 6 

months, shall be analysed, and if necessary, upgraded before replacement. Stockpiles shall be 

protected against infestation by weeds.  

The contractor shall ensure that no topsoil is lost due to erosion either by wind or water. Areas to 

be topsoiled and grassed shall be done so systematically to allow for quick cover and reduction 

in the chance of heavy topsoil losses due to unusual weather patterns. The Contractor’s 

programme shall clearly show the proposed rate of progress of the application of topsoil and 

grassing. The contractor shall be held responsible for the replacement, at his own cost, for any 

unnecessary loss of topsoil due to his failure to work according to the progress plan approved by 

the engineer. The contractor’s responsibility shall also extend to the clearing of drainage or water 
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systems within and beyond the boundaries of the road reserve that may have been affected by 

such negligence. 

ii)  Subsoil  

The subsoil is the layer of soil immediately beneath the topsoil. It shall be removed, to a depth 

instructed by the engineer, and stored separately from the topsoil if not used for road building. 

This soil shall be replaced in the excavation in the original order it was removed for rehabilitation 

purposes.  

g)  Drainage  

The quality, quantity and flow direction of any surface water runoff shall be established prior to 

disturbing any area for construction purposes. Cognisance shall be taken of these aspects and 

incorporated into the planning of all construction activities. Before a site is developed or 

expanded, it shall be established how this development or expansion will affect the drainage 

pattern. Recognised water users / receivers shall not be adversely affected by the expansion or 

re-development. No water source shall be polluted in any way due to proposed changes.  

Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from erosion and 

from direct or indirect spillage of pollutants such as refuse, garbage, cement, concrete, sewage, 

chemicals, fuels, oils, aggregate, tailings, wash water, organic materials and bituminous or tar 

products.   

The contractor shall submit to the engineer his proposals for prevention, containment and 

rehabilitation measures against environmental damage of the identified water and drainage 

systems that occur on the site. Consideration shall be given to the placement of sedimentation 

ponds or barriers where the soils are of a dispersive nature or where toxic fluids are used in the 

construction process. The sedimentation ponds must be large enough to contain runoff so that 

they function properly under heavy rain conditions.  

h)  Earthworks and Layer-works  

This section includes all construction activities that involve the mining of all materials, and their 

subsequent placement, stockpile, spoil, treatment or batching, for use in the permanent works, or 

temporary works in the case of deviations. Before any stripping prior to the commencement of 

construction, the contractor shall have complied with the requirements of sections C1008 (e) and 

C1008 (g). In addition, the contractor shall take cognisance of the requirements set out below.  

i)  Quarries and borrow pits  

the contractor’s attention is drawn to the requirement of the Department of Minerals and Energy,  

that before entry into any quarry or borrow pit, an EMP for the establishment, operation and 

closure of the quarry or borrow pit shall have been approved by the Department. It is the 

responsibility of the contractor to ensure that he is in possession of the approved EMP or a copy 

thereof, prior to entry into the quarry or borrow pit. The conditions imposed by the relevant EMP 

are legally binding on the contractor and may be more extensive and explicit than the 

requirements of this specification. In the event of any conflict occurring between the requirements 

of the specific EMP and these specifications the former shall apply. The cost of complying with 

the requirements shall be deemed to be included in existing rates in the Bill of Quantities. (Read 

with COLTO Specification 3100 and 3200).  

ii)   Excavation, hauling and placement  

The contractor shall provide the engineer with detailed plans of his intended construction 

processes prior to starting any cut or fill or layer. The plans shall detail the number of personnel 

and plant to be used and the measures by which the impacts of pollution (noise, dust, litter, fuel, 

oil, sewage), erosion, vegetation destruction and deformation of landscape will be prevented, 

contained and rehabilitated. Particular attention shall also be given to the impact that such 

activities will have on the adjacent built environment. The contractor shall demonstrate his “good 

housekeeping”, particularly with respect to closure at the end of every day so that the site is left  
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in a safe condition from rainfall overnight or over periods when there is no construction activity.  

(Read with COLTO Standard Specification clauses 1217 and 3309)  

iii) Spoil sites  

The contractor shall be responsible for the safe siting, operation, maintenance and closure of any 

spoil site he uses during the contract period, including the defects notification period. This shall 

include existing spoil sites that are being re-entered. Before spoil sites may be used proposals for 

their locality, intended method of operation, maintenance and rehabilitation shall be given to the 

engineer for his approval. The location of these spoil sites shall have signed approval from the 

affected landowner before submission to the engineer. No spoil site shall be located within 500m 

of any watercourse. A photographic record shall be kept of all spoil sites for monitoring purposes. 

This includes before the site is used and after re-vegetation.   

The use of approved spoil sites for the disposal of hazardous or toxic wastes shall be prohibited 

unless special measures are taken to prevent leaching of the toxins into the surrounding 

environment. Such special measures shall require the approval of the relevant provincial or 

national authority. The same shall apply for the disposal of solid waste generated from the various 

camp establishments. The engineer will assist the contractor in obtaining the necessary approval 

if requested by the contractor.  

Spoil sites will be shaped to fit the natural topography. These sites shall receive a minimum of 

75mm topsoil and be grassed with the recommended seed mixture. Slopes shall not exceed a 

vertical: horizontal ratio of 1:3. Only under exceptional circumstances will approval be given to 

exceed this ratio. Appropriate grassing measures to minimise soil erosion shall be undertaken by 

the contractor. This will include both strip and full sodding. The contractor may motivate to the 

engineer for other acceptable stabilising methods. The engineer may only approve a completed 

spoil site at the end of the defect’s notification period upon receipt from the contractor of a 

landowner’s clearance notice and an engineer’s certificate certifying slope stability (read with 

COLTO standard specifications clause 1214. The contractor’s cost incurred in obtaining the 

necessary certification for opening and closing of spoil sites shall be deemed to be included in 

the tendered rates for spoiling. 

iv) Stockpiles  

The contractor shall plan his activities so that materials excavated from borrow pits and cuttings, 

in so far as possible, can be transported direct to and placed at the point where it is to be used. 

However, should temporary stockpiling become necessary, the areas for the stockpiling of 

excavated and imported material shall be indicated and demarcated on the site plan submitted in  

 

prevention, containment and rehabilitation against environmental damage.  

The areas chosen shall have no naturally occurring indigenous trees and shrubs present that may 

be damaged during operations. Care shall be taken to preserve all vegetation in the immediate 

area of these temporary stockpiles.  During the life of the stockpiles the contractor shall at all 

times ensure that they are:  

- Positioned and sloped to create the least visual impact;  

- Constructed and maintained so as to avoid erosion of the material and 

contamination of surrounding environment; and  

- Kept free from all alien/undesirable vegetation.  

After the stockpiled material has been removed, the site shall be re-instated to its original 

condition. No foreign material generated / deposited during construction shall remain on site.  

Areas affected by stockpiling shall be landscaped, top soiled, grassed and maintained at the 

contractor’s cost until clearance from the engineer and the relevant Authority is received.  
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Material milled from the existing road surface that is temporarily stockpiled in areas approved by 

the engineer within the road reserve, shall be subject to the same condition as other stockpiled 

materials. Excess materials from windrows, in-situ milling or any detritus of material from road 

construction activities may not be swept off the road and left unless specifically instructed to do 

so in the contract drawing or under instruction from the engineer  

In all cases, the engineer shall approve the areas for stockpiling and disposal of construction 

rubble before any operation commences and shall approve their clause only when they have been 

satisfactorily rehabilitated. (Read with COLTO Specification 3203 and 4306).  

v) Blasting activities  

Wherever blasting activity is required on the site (including quarries and/or borrow pits) the 

contractor shall rigorously adhere to the relevant statutes and regulations that control the use of 

explosives.  In addition, the contractor shall, prior to any drilling of holes in preparation for blasting, 

supply the engineer with a locality plan of the blast site on which shall be shown the zones of 

influence of the ground and air shock-waves and expected limits of fly-rock.  The plan shall show 

each dwelling, structure and service within the zones of influence and record all details of the 

dwellings/structures/services including existing positions, lengths and widths of cracks, as well as 

the condition of doors, windows, roofing, wells, boreholes etc.  The contractor, alone, shall be 

responsible for any costs that can be attributed to blasting activities, including the collection of fly-

rock from adjacent lands and fields.  The submission of such a plan shall not in any way absolve 

the contractor from his responsibilities in this regard.  The contractor shall also indicate to the 

engineer the manner in which he intends to advertise to the adjacent communities and/or road 

users the times and delays to be expected for each individual blast.  

i)  Batching sites  

Asphalt plants are considered scheduled processes listed in the second schedule to the 

Atmospheric Pollution Prevention Act, 1965 (Act No. 45 of 1965). Should the use of an asphalt 

plant be considered on site, the contractor shall be responsible to obtain the necessary permit 

from the Department of Environmental Affairs and Tourism, regardless of where they are sited.  

Crushing plants and concrete batching plants, whether sited inside or outside of defined quarry 

or borrow pit areas, shall be subject to the requirements of the Department of Minerals and Energy 

legislation as well as the applicable industrial legislation that governs gas and dust emissions into 

the atmosphere. Such sites will be the subject of regular inspections by the relative authorities 

during the life of the project. In addition, the selection, entry onto, operation, maintenance, closure 

and rehabilitation of such sites shall be the same as for those under section C1008(h)(iii), with the 

exception that the contractor shall provide additional measures to prevent, contain and rehabilitate 

against environmental damage from toxic/hazardous substances. In this regard the contractor 

shall provide plans that take into account such additional measures as concrete floors, bunded 

storage facilities, linings to drainage channels and settlement dams. Ultimate approval of these 

measures shall be from the relevant national authority, as shall approval of closure. The engineer 

will assist the contractor in his submissions to the relevant authority.  

Effluent from concrete batch plants and crusher plants shall be treated in a suitable designated 

sedimentation dam to the legally required standards to prevent surface and groundwater pollution. 

The designs of such a facility should be submitted to the engineer for approval.  

The contractor shall invite the relevant department to inspect the site within 2 months after any 

plant is commissioned and at regular intervals thereafter, not exceeding 12 months apart 

j)  Spillages  

Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants such as 

refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash 

water, organic materials and tar or bituminous products. In the event of a spillage, the contractor 

shall be liable to arrange for professional service providers to clear the affected area.  
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Responsibility for spill treatment lies with the contractor. The individual responsible for, or who 

discovers a hazardous waste spill must report the incident to his/her DEO or to the engineer. The 

Designated Environmental Officer will assess the situation in consultation with the engineer and 

act as required. In all cases, the immediate response shall be to contain the spill. The exact 

treatment of polluted soil / water shall be determined by the contractor in consultation with the  

DEO and the engineer. Areas cleared of hazardous waste shall be re-vegetated according to the 

engineer’s instructions.   

Should water downstream of the spill be polluted, and fauna and flora show signs of deterioration 

or death, specialist hydrological or ecological advice will be sought for appropriate treatment and 

remedial procedures to be followed. The requirement for such input shall be agreed with the  

 

including the costs of specialist input.  

k)   Areas of Specific Importance  

Any area, as determined and identified within the project document as sensitive or of special 

interest within the site shall be treated according to the express instructions contained in these 

specifications or the approved EMP. The contractor may offer alternative solutions to the 

engineer in writing should he consider, that construction will be affected in any way by the 

hindrance of the designated sensitive area or feature. However, the overriding principle is that 

such defined areas requiring protection shall not be changed. Every effort to identify such areas 

within the site will have been made prior to the project going out to tender. The discovery of 

other sites with archaeological or historical interest that have not been identified shall require ad 

hoc treatment.    

i)   Archaeological Sites  

If an artefact on site is uncovered, work in the immediate vicinity shall be stopped immediately. 

The contractor shall take reasonable precautions to prevent any person from removing or 

damaging any such article and shall immediately upon discovery thereof inform the engineer of 

such discovery. The South African Heritage Research Agency (SAHRA) is to be contacted who 

will appoint an archaeological consultant. Work may only resume once clearance is given in 

writing by the archaeologist. (Read with COLTO General Condition of Contract Subclause 4.24 

as amended by Particular Condition).  

ii)   Graves and middens  

If a grave or midden is uncovered on site, or discovered before the commencement of work, 

then all work in the immediate vicinity of the graves/middens shall be stopped and the engineer 

informed of the discovery. SAHRA should be contacted and in the case of graves, arrangements 

made for an undertaker to carry out exhumation and reburial. The Employer will be responsible 

for attempts to contact family of the deceased and for the site where the exhumed remains can 

be re-interred. (Read with COLTO General Conditions of Contract Sub-clause 4.24 as amended 

by Particular Condition).  

l)  Noise Control  

The contractor shall endeavour to keep noise generating activities to a minimum. Noises that 

could cause a major disturbance, for instance blasting and crushing activities, should only be 

carried out during daylight hours. Compliance with the appropriate legislation with respect to 

noise, shall be mandatory.  

Should noise generating activities have to occur at night the people in the vicinity of the drilling 

shall be warned about the noise well in advance and the activities kept to a minimum.  

m)  Dust Control  

Dust caused by strong winds shall be controlled by means of water spray vehicles.  Dust omission 

from batching plants shall be subject to the relevant legislation and shall be the subject of 

inspection by the relevant office of the Department of Minerals and Energy.    
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n)  Alien Vegetation  

The contractor shall be held responsible for the removal of alien vegetation within the road reserve 

disturbed during road construction. This includes, for example, service roads, stockpile areas, 

stop/go facilities, windrows and wherever material generated for or from road construction has 

been stored temporarily or otherwise within the road reserve. This responsibility shall extend for 

the duration of the defect’s notification period.  

C3.4.3.2.9.  RECORD KEEPING  

The engineer and the DEO will continuously monitor the contractor’s adherence to the approved 

impact prevention procedures and the engineer shall issue to the contractor a notice of 

noncompliance whenever transgressions are observed. The DEO should document the nature 

and magnitude of the non-compliance in a designated register, the action taken to discontinue the 

non-compliance, the action taken to mitigate its effects and the results of the actions. The 

noncompliance shall be documented and reported to the engineer in the monthly report.   

Copies of any record of decision or EMP’S for specific borrow pits or quarries used on the project 

shall be kept on site and made available for inspection by visiting officials from the employer or 

relevant environmental departments.  

C3.4.3.2.10. COMPLIANCE AND PENALTIES  

The contractor shall act immediately when such notice of non-compliance is received and correct 

whatever is the cause for the issuing of the notice. Complaints received regarding activities on 

the construction site pertaining to the environment shall be recorded in a dedicated register and 

the response noted with the date and action taken. This record shall be submitted with the monthly 

reports and a verbal report given at the monthly site meetings.   

Any avoidable non-compliance with the above-mentioned measures shall be considered sufficient 

ground for the imposition of a penalty   

The following penalties shall apply for environmental violations:  

  

a)  Unnecessary removal or damage to trees  

  

• 2600mm girth or less        :  R 5 000 per tree   

• Greater than 2600mm, but less than 6180mm girth    :  R10 000 per tree  

• Greater than 6180mm girth        :  R30 000 per tree  

b) Serious violations:  

• Hazardous chemical/oil spill and/or dumping in  

non-approved sites.      : R10 000 per incident  

• General damage to sensitive environments.   : R 5 000 per incident  

• Damage to cultural and historical sites.   : R 5 000 per incident  

• Uncontrolled/unmanaged erosion      

(plus rehabilitation at contractor’s cost)  : R1 000 to R5 000 per incident 

• Unauthorised blasting activities.    : R 5 000 per incident  

• Pollution of water sources.     : R 10 000 per incident  
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penalty imposed shall be final.  

c)  Less serious violations:  

• Littering on site.       :  R1 000 per incident 

• Lighting of illegal fires on site.     :  R1 000 per incident 

• Persistent or un-repaired fuel and oil leaks.   :  R1 000 per incident  

• Excess dust or excess noise emanating from site.   :  R1 000 per incident  

• Dumping of milled material in side drains or on grassed areas:  R1 000 per incident  

• Possession or use of intoxicating substances on site.  :  R   500 per incident 

• Any vehicles being driven in excess of designated  

speed limits.        :  R   500 per incident  

• Urination and defecation anywhere except in   

designated areas.       :  R   500 per incident  

The engineer’s decision with regard to what is considered a violation, its seriousness and the 

penalty imposed shall be final. The calculation shall include allied construction activities in the 

same way as the calculation of reduced payments under section 8200. The imposition of such a 

penalty shall not preclude the relevant provincial or national authority from applying an additional 

penalty in accordance with its statutory powers.  Any non-compliance with the agreed procedures 

of the EMP is a transgression of the various statutes and laws that define the manner by which 

the environment is managed.  

Failure to redress the cause shall be reported to the relevant authority for them to deal with the 

transgression, as it deems fit.  

C3.4.3.2.11. MEASUREMENT AND PAYMENT  

The cost of complying to this specification shall be deemed to be included in the rates tendered 

for this project.  

Item      Unit  

B100.01  Penalty for unnecessary removal or damage to trees    

  for the following diameter sizes  

(a) 2600mm girth or less      number (No)  

(b) Greater than 2600mm, but less than 6180mm girth   number (No)  

(c) Greater than 6180mm girth       number (No)  

The unit of measurement shall be the number of trees by diameter size removed unnecessary or 

damaged. The penalty rates applied shall be those stated in clause C3.5.2.10.  

Item      Unit  

B100.02  Penalty for serious violations  

(a) Hazardous chemical/oil spill and/or dumping in  

   non-approved sites         number (No)  

(b) General damage to sensitive environments  

(c) Damage to cultural and historical sites      number (No)  

(d) Pollution of water sources        number (No)  
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(e) Unauthorised blasting activities       number (No)  

(f) Uncontrolled/unmanaged erosion  

   per incident, depending on environment impacts, plus  

  rehabilitation at contractor’s cost    number (No)  

The unit of measurement for B100.02 (a) to (f) shall be the number of serious violation incidents.  

The penalty rates to be applied shall be those stated in clause C3.5.2.10.  

Item      Unit  

B100.03   Penalty for less serious violations   

• Littering on site         number (No) 

• Lighting of illegal fires on site       number (No)  

• Persistent or un-repaired fuel and oil leaks      number (No)  

• Excess dust or excess noise emanating from site     number (No)  

• Dumping of milled material in side drains or on grassed   

areas           number (No) 

• Possession or use of intoxicating substances on site    number (No)  

• Any vehicles being driven in excess of designated speed   

limits           number (No)  

• Removal and/or damage to flora or cultural or heritage  

objects on site, and/or killing of wildlife      number (No) 

• Illegal hunting         number (No)  

• Urination and defecation anywhere except in designated   

areas          number (No)  

The unit of measurement shall be the number of less serious violation incidents. The penalty rates 

applied shall be those stated in clause C3.5.2.10.  

The engineer’s decision with regard to what is considered a violation, its seriousness and the 

penalty imposed shall be final. The calculation shall include allied construction activities in the 

same way as the calculation of reduced payments under section 8200. The imposition of such a 

penalty shall not preclude the relevant provincial or national authority from applying an additional 

penalty in accordance with its statutory powers.  Any non-compliance with the agreed procedures 

of the EMP is a transgression of the various statutes and laws that define the manner by which 

the environment is managed.  

Failure to redress the cause shall be reported to the relevant authority for them to deal with the 

transgression, as it deems fit.  
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Table 1:  Mechanisms that Cause Environmental Impacts during Construction Activities  

SECTION  CONTENTS  

ENVIRONMENTAL IMPACTS   

POLLUTION TYPE  
DEFORMATION OF 
LANDSCAPE  SOIL EROSION  ALIEN VEGETATION  

SENSITIVE AREAS  

(to be completed by 
compiler)  

1300  

Camp  

Establishment  

Waste treatment  

Hazardous waste  

Water supply  

Spillage  

Storage  

Selection of site  

Preserve indigenous 
vegetation  

Preserve topsoil  

Selection of site  

Preserve indigenous 
vegetation  

Preserve topsoil  

Preserve indigenous 
vegetation  

Preserve topsoil  

Management of weeds  

  

1400  
Housing, Offices 
and laboratories  

Waste treatment  

Hazardous waste  

Water supply  

Spillage  

Storage  

Noise/lights  

Selection of site  

Preserve indigenous 
vegetation  

Preserve topsoil  

Demarcate sensitive areas  

Selection of site  

Preserve indigenous 
vegetation  

Preserve topsoil  

  

Preserve indigenous 
vegetation  

Preserve topsoil  

Management of weeds  

  

1500  

Accommodation 
of  

Traffic  

Waste treatment  

Hazardous waste  

Water supply  

Spillage  

Storage  

Noise/lights  

Dust control  

Selection of site 
Preserve 
indigenous 
vegetation 
Preserve topsoil  

Demarcate sensitive areas  

Maintenance of windrows  

Selection of site  

Preserve indigenous 
vegetation  

Preserve topsoil  

  

Preserve indigenous 
vegetation  

Preserve topsoil  

Management of weeds  

  

1600  Overhaul  

Spillage  

Storage  

Noise/lights  

Dust control  

Exhaust fumes  

Turning circles  

Parking areas  

Restrict access to 
sensitive areas  

Protection of indigenous 
vegetation  

Preserve topsoil  
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SECTION  CONTENTS  

ENVIRONMENTAL IMPACTS  

POLLUTION TYPE  
DEFORMATION OF 
LANDSCAPE  SOIL EROSION  ALIEN VEGETATION  

SENSITIVE AREAS  

(to be completed by 
compiler)  

  Washing waste      

1700  
Clearing and 
grubbing  

Waste treatment  

Hazardous waste  

Water supply  

Noise /lights  

Dust control  

Selection of site  

Preserve indigenous vegetation  

Preserve topsoil  

Selection of site  

Preserve indigenous 
vegetation  

Preserve topsoil  

Protection of indigenous 
vegetation  

Preserve topsoil  

  

2100  - 

2400  Drainage  

Waste treatment  

Hazardous waste  

Water supply  

Spillage  

Storage  

Selection of site  

Preserve indigenous vegetation  

Preserve topsoil  

Selection of site  

Preserve indigenous 
vegetation  

Preserve topsoil  

Preserve indigenous 
vegetation  

Preserve topsoil  

Management of weeds  

  

3100  Borrow pits  

Waste treatment  

Hazardous waste  

Water supply  

Spillage  

Storage  

Selection of site  

Preserve indigenous vegetation  

Preserve topsoil  

Selection of site  

Preserve indigenous 
vegetation  

Preserve topsoil  

Preserve indigenous 
vegetation  

Preserve topsoil  

Management of weeds  

  

3200  Stockpiling  

Waste treatment  

Hazardous waste  

Water supply  

Spillage  

Storage  

Selection of site  

Preserve indigenous vegetation  

Preserve topsoil  

Selection of site  

Preserve indigenous 
vegetation  

Preserve topsoil  

Preserve indigenous 
vegetation  

Preserve topsoil  

Management of weeds  

  

3300  
Mass 
Earthworks  

Waste treatment  

Hazardous waste  

Water supply  

Spillage  

Storage  

Selection of site  

Preserve indigenous 
vegetation  

Preserve topsoil  

Selection of site  

Preserve  indigenous  

vegetation  

Preserve topsoil  

Preserve indigenous 
vegetation  

Preserve topsoil  

Management of weeds  
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SECTION  CONTENTS  

ENVIRONMENTAL IMPACTS  

POLLUTION TYPE  
DEFORMATION OF 
LANDSCAPE  SOIL EROSION  ALIEN VEGETATION  

SENSITIVE AREAS  

(to be completed by 
compiler)  

 3400  -  
3900  Pavement layers  

Waste treatment  
Hazardous waste  
Water supply  
Spillage  
Storage  
Noise / lights  
Dust control  

Selection of site  
Preserve indigenous 
vegetation Preserve 
topsoil  
Demarcate sensitive areas  
Maintenance of windrows  

Selection of site  

Preserve indigenous 
vegetation  

Preserve topsoil  

Preserve indigenous 
vegetation  

Preserve topsoil  

Management of weeds  

  

4100  
Asphalt works / 
sealing operations  

Waste treatment  
Hazardous waste  
Water supply  
Spillage  
Storage  
Noise / lights  
Dust control  
Smoke control  
Storage of materials  

Selection of site  

Preserve indigenous vegetation  

Preserve topsoil  

Turning circles  

Parking areas  

Selection of site  

Preserve indigenous 
vegetation  

Preserve topsoil  

Preserve indigenous 
vegetation  

Preserve topsoil  

  

  

5000  Ancilliary roadworks  

Waste treatment  
Hazardous waste  
Water supply  
Spillage  
Storage  

Selection of site  

Preserve indigenous vegetation  

Preserve topsoil  

Selection of site  

Preserve indigenous 
vegetation  

Preserve topsoil  

Preserve indigenous 
vegetation  

Preserve topsoil  

Management of weeds  

  

6000  Structures  

Waste treatment  
Hazardous waste  
Water supply  
Spillage  
Storage  

Selection of site  

Preserve indigenous vegetation  

Preserve topsoil  

Selection of site  

Preserve indigenous 
vegetation  

Preserve topsoil  

Preserve indigenous 
vegetation  

Preserve topsoil  

Management of weeds  
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SECTION  CONTENTS  

  ENVIRONMENTAL 

IMPACTS  
  

POLLUTION TYPE  
DEFORMATION OF 

LANDSCAPE  SOIL EROSION  ALIEN VEGETATION  

SENSITIVE AREAS  

(to be completed by 
compiler)  

7000  
Concrete 
pavements etc  

Waste treatment  
Hazardous waste  
Water supply  
Spillage  
Storage  

Selection of site  

Preserve indigenous 
vegetation  

Preserve topsoil  

Selection of site  

Preserve indigenous 
vegetation  

Preserve topsoil  

Preserve indigenous 
vegetation  

Preserve topsoil  

Management of 
weeds  
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C3.4.3.3  PROVISION OF STRUCTURED TRAINING  

CONTENTS  

C3.4.3.3.1  SCOPE  

C3.4.3.3.2  GENERIC TRAINING  

C3.4.3.3.3  ENTREPRENEURIAL SKILLS TRAINING  

C3.4.3.3.4  MEASUREMENT AND PAYMENT  

  

C3.4.3.3.1 SCOPE  

This specification covers the requirements for the provision of structured training to be arranged 

by the contractor over the period of this contract.  

C3.4.3.3.2  GENERIC TRAINING  

C3.4.3.3.2.1 The contractor shall, from the commencement of the contract, implement a 

structured progressive training programme.  

C3.4.3.3.2.2 Training shall be at or by an approved accredited organisation and shall be 

delivered by suitably qualified and experienced trainers.   

C3.4.3.3.2.3 The contractor shall be responsible for the provision of everything necessary for 

the delivery of the generic training programme, including the following:  

(a) A suitable venue with sufficient furniture, lighting and power.  

(b) All necessary stationery consumables and study material. 

(c)  Transport of the students (as necessary).  

C3.4.3.3.2.4 Generic training courses shall commence within one month of possession of site 

and be completed before the end of the contract period. The Training Schedule should 

form part of the section 12 programme to be approved by the Engineer at the start of the 

project.  

C3.4.3.3.2.5 The contractor's training programme shall be subject to the approval of Thulamela 

Local Municipality and the contractor shall if so, instructed by Thulamela Local 

Municipality alter or amend the programme and course content if a need is identified 

once the contract commences.  

C3.4.3.3.2.6 The contractor shall keep comprehensive records of the training given to each 

student and whenever required shall provide copies of such records to the engineer.  At 

the successful completion of each course each student shall be issued with a certificate 

indicating the course contents as proof of attendance and completion.  

In addition to the above, a monthly return shall be submitted by the contractor.  An example of 

the form is illustrated in Part C5 of this document (form RDP 11 (E))  
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C3.4.3.3.3  ENTREPRENEURIAL SKILLS TRAINING  

C3.4.3.3.3.1 Small contractors, subcontractors and the Project Steering Committee (PSC) will 

be entitled to receive a structured training programme, which will comprise both 

management skills as well as business development skills.  

C3.4.3.3.3.2 The contractor shall closely monitor the performance of all small subcontractors in 

the execution of their contracts and shall identify all such subcontractors who, in his 

opinion, display the potential to benefit from structured training as may be provided for   

in the contract and where required by the engineer, shall make recommendations in this 

regard.  The final list of candidates will be decided between the contractor and the 

engineer.  

C3.4.3.3.3.3 The training will be delivered by trainers who are accredited by the Civil 

Engineering Training Scheme (CEITS) or other institutions recognised by the 

Department of Labour.  Accredited training refers to both the trainers as well as to the 

training material.  

C3.4.3.3.3.4 The contractor shall facilitate in the delivery thereof, by instructing and motivating 

the subcontractor regarding attendance and participation therein.  

C3.4.3.3.3.5 The contractor shall further make all reasonable efforts to co-ordinate the 

programming of 

training.  

C3.4.3.3.3.7 The contractor shall be responsible for the provision of everything necessary for 

the delivery of the entrepreneurial training programme, including the following:  

(a) A suitably furnished venue (if required) with lighting and power.  

(b) All necessary consumables, stationery and study material. (c) 

 Transport of the subcontractors (as necessary).  

C3.4.3.3.3.7 All entrepreneurial training shall take place within normal working hours.  

C3.4.3.3.3.8   

Thulamela Local Municipality and the contractor shall if so instructed by Thulamela Local 

Municipality alter or amend the programme and course content if a need is identified 

once the contract commences.  

C3.4.3.3.3.10 The contractor shall keep comprehensive records of the training given to each 

subcontractor and whenever required shall provide copies of such records to the 

engineer. At the successful completion of each course each subcontractor shall be 

issued with a certificate indicating the course contents as proof of attendance and 

completion.  

 In addition to the above, a monthly return shall be submitted by the contractor.  An example of 

the form to be used is illustrated in Part C5 of this document, (form RDP 12 (E)).  
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  C3.4.3.3.4 MEASUREMENT AND PAYMENT  

ITEM                   UNIT  

C12.05  Provision for accredited training  

(a) Generic skills                Provisional sum  

(b) Entrepreneurial skills              Provisional sum  

(c) Handling cost and profit in respect of sub-item  

   C12.05(a) and (b) above            percentage (%)  

(d) Training venue (only if required)          lump sum  

The prime cost sums are provided to cover the actual costs (including wages and the daily PSC 

reimbursement) for attendance of accredited training courses as agreed with the engineer and 

shall be expended in accordance with the provisions of sub-clause 48(2) of the general 

conditions of contract.  The tendered percentage in sub-item C12.05 (c) is a percentage of the 

amount actually spent under sub-items C12.05(a) and (b) which shall include full compensation 

her costs 

in connection therewith.  

The lump sum tendered for C12.05(d) shall include full compensation for the provision of the 

training venue, for all necessary lighting, power, furniture, stationery, consumables and study 

material and for transportation of the students to and from the training venue.   

Payment of the lump sum will be made after the provision of all the accredit training, issuing of 

all certificates and submission of all records as specified in the document.  
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C3.4.3.4  PROVISION OF THE TEMPORARY WORKFORCE   

CONTENTS  

C3.4.3.4.1 SCOPE  

C3.4.3.4.2 INTERPRETATIONS  

C3.4.3.4.3 PERMITTED SOURCES OF TEMPORARY WORKERS  

C3.4.3.4.4 EMPLOYMENT RECORDS TO BE PROVIDED  

C3.4.3.4.5 VARIATIONS IN WORKER PRODUCTION RATES  

C3.4.3.4.6 TRAINING OF THE TEMPORARY WORKFORCE  

C3.4.3.4.7 RECRUITMENT AND SELECTION PROCEDURES  

C3.4.3.4.8 TERMS AND CONDITIONS PERTAINING TO THE EMPLOYMENT OF THE  

TEMPORARY WORKFORCE  

C3.4.3.4.9 LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES  

C3.4.3.4.10  THE SUBCONTRACTORS' WORKFORCES  

C3.4.3.4.11  MEASUREMENT AND PAYMENT  

  

C3.4.3.4.1 SCOPE  

This Specification covers the provisions and requirements relating to the provision of the 

temporary workforce. Reference is also made to the Basic Conditions of Employment Act (Act 

75 of 1997) with specific reference to the Sectoral Determination 2: Civil Engineering Sector   

C3.4.3.4.2 INTERPRETATIONS  

C3.4.3.4.2.1 Supporting documents  

The Tender Rules, Conditions of Contract, Standard and Project Specifications, Drawings and 

statutory minimum requirements relating to the employment and remuneration of labour shall 

inter alia be read in conjunction with this Specification.  

C3.4.3.4.2.1.2 Definitions and abbreviations  

For the purposes of this specification, the definitions given in the Conditions of Contract, the 

Standard Specifications and the Project Specifications, together with the following additional 

definitions shall, unless the context dictates otherwise, apply:  

(a) "Key Personnel" means all contracts managers, site agents, materials and survey 

technicians, trainers, supervisors, foremen, skilled plant operators, artisans and the like, 

and all other personnel in the permanent employ of the Contractor or Subcontractor who 

possess special skills and/or who play key roles in the Contractor's or Subcontractor's 

operation  

(b) "Project Committee" means a committee consisting of the Employer, the Engineer, the 

Contractor, (or their nominated representatives) as well as representatives of the temporary 

workforce, which is convened from time to time at the discretion of the Engineer, for the 

purposes of acting as an avenue for effective communication and liaison between all the 

parties referred to, in all matters pertaining to the Contract  

(c) "Subcontractor" means any person or group of persons in association, or firm, or body 

corporate (whether formally constituted or otherwise) not being the Contractor, to whom 
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specific portions or aspects of the Works are sublet or subcontracted by the Contractor in 

accordance with the provisions of the Contract  

(d) "Worker" for the purposes of this Specification means any person, not being one of the 

Contractor's key personnel, nor any key personnel of any Subcontractor, who is engaged 

by the Contractor, a Subcontractor or the Employer to participate in the execution of any 

part of the Contract Works and shall include unskilled labour, semi-skilled and skilled labour, 

clerical workers and the like  

(e) "Workforce" means the aggregate body comprising all workers and shall, unless the context 

dictates otherwise, include the workforces of the Contractor and all Subcontractors  

(f) “Project Steering Committee (PSC) means a committee comprising mainly of 

representatives (to a maximum of 10) of the affected communities with additional members 

from Thulamela Local Municipality, the Contractor, Consultants and the Municipality. The 

PSC convenes at least once a month as well as when the need so dictates, for the purpose 

of recruiting labour for the project, to address community issues and for acting as an avenue 

for effective communication and liaison between all the parties.   

(g) "Liaison Officer" means a local representative of the temporary workforce, duly appointed 

through the PSC processes, to act on behalf of the workers and through whom all matters 

pertaining to the temporary workforce can be channelled.  

C3.4.3.4.2.1.3 Status  

Where any provisions or requirements of this Specification are in conflict with anything 

elsewhere set out in the Contract, the provisions and requirements of this Specification shall 

take precedence and prevail.  

C3.4.3.4.3 PERMITTED SOURCES OF TEMPORARY WORKERS  

The Contractor shall as far as possibly make optimum use of the human resources outside his 

own workforce and the workforces of all subcontractors.  The temporary workforce that is to be 

used in the execution of the Works in terms of Part C3 may consist of the workers of local 

communities, and shall not be bound to one particular community.  

 C3.4.3.4.4 EMPLOYMENT RECORDS TO BE PROVIDED  

(a) The Contractor shall maintain accurate and comprehensive records of all workers 

engaged on the Contract and shall provide the Engineer at monthly intervals from the 

commencement of the Contract, with interim records substantiating the actual numbers of 

employment opportunities that shall have been generated to date and the amounts 

actually paid in respect thereof.  Such interim records shall be in a Thulamela Local 

Municipality approved format. An example of the forms to be used is illustrated in Part C5 

of this document, (forms RDP 9 and 10 (E).  

(b) The Contractor shall, on completion of the Contract, and as a pre-requisite event to the 

release of any retention money in terms of the Conditions of Contract, provide the 

Engineer with copies of the Terms of Employment as well as independently audited 

documentary evidence of the total number of temporary and permanent employment 

opportunities actually generated during the Contract.  

 C3.4.3.4.5 VARIATIONS IN WORKER PRODUCTION RATES  

Notwithstanding anything to the contrary as may be stated in or inferred from any other provision 

of this Contract, the Contractor shall not be entitled to any additional payment or compensation 

whatever, in respect of any differences as may result between the production rates actually 

achieved by workers in the course of the execution of the Contract Works and those production 

rates on which he has based his tender.  
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C3.4.3.4.6 TRAINING OF THE TEMPORARY WORKFORCE  

(a) Selected members of the workforce are to be provided with structured training in 

accordance with the provisions of Part C3.4.3.3.  

(b) The Contractor shall make all necessary allowances in his programme of work to 

accommodate and facilitate the delivery of such structured training and shall comply fully 

with the requirements of Part C3.4.3.3.  

(c) The provision of structured training as described in Part C3.4.3.3. shall not relieve the 

Contractor of any of his obligations in terms of the Conditions of Contract and the 

Contractor shall remain fully liable for the provision, at his own cost, of all training of the 

workforce, additional to that as provided for in Part C3.4.3.3, as may be necessary to 

achieve the execution and completion of the works strictly in accordance with the 

provisions of the Contract.  

C3.4.3.4.7 RECRUITMENT AND SELECTION PROCEDURES  

C3.4.3.4.7.1 The Project Steering Committee, though the assistance of the Social Facilitator 

and the Contractor, shall be responsible for the recruitment and selection of the Community 

Liaison Officer and the workers to constitute the temporary workforce.  

C3.4.3.4.7.2 The Contractor shall advise the Engineer in writing of the numbers of each category 

of temporary worker which he requires, together with the personal attributes which he considers 

desirable that each category of worker shall possess (taking due cognisance of the provisions 

of the Contract relating to training).  

C3.4.3.4.7.3 The Social Facilitator shall take the necessary actions to advertise within the 

affected local communities comprising the personnel resources, the fact that temporary 

employment opportunities exist and the time and place where recruiting will occur  

C3.4.3.4.7.4 The Social Facilitator shall record in writing, the details of all persons applying for 

employment, including inter alia:   

(a) Name, Identity Number, Date of Birth, age and sex  

(b) Marital status and number of dependants    

(c) Qualifications and previous work experience (whether substantiated or not)   

(d) On the job training programmes attended  

(e) Period since last economically active    

(f) Preference for type of work or task.  

C3.4.3.4.7.5 The selection of workers from amongst the applicants should take into  

 

in regard to the provision of training to the workforce and in accordance with the following 

principle:  

(a) No potential temporary worker shall be precluded from being employed by the  

Contractor on the execution of the Works, by virtue of his lack of skill in any suitable 

operation forming part of the Works, unless -  

(i) all available vacancies have been or can be filled by temporary workers 

who already possess suitable skills, or  

(ii) the Time for Completion allowed in the Contract, or the remaining portion 

of the Contract Period (as the case may be) is insufficient to facilitate 

the creation of the necessary skills.  

(b) Preference shall be given to the unemployed and single heads of households.  
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(c) The Contractor shall, in so far as is reasonably practicable, give priority to accommodating 

the applicants' expressed preferences regarding the types of work for which they are 

selected.  

(d) The selection process shall not be prejudicial to youth (over the age of fifteen years) and 

women. The Contractor should strive to achieve the participation target for employment 

set for this project which is 60% female and 20% youth.  

C3.4.3.4.7.6 After making the selection, the Social Facilitator shall forward the list in writing and 

without undue delay, to the Engineer for record keeping.  

C3.4.3.4.7.7 The provisions of this clause shall apply mutatis mutandis in respect of the 

selection of additional or replacement members of the workforce as may be necessary from 

time to time during the Contract.  

C3.4.3.4.7.8 The Contractor shall, after appointing his temporary workforce, arrange at his own 

cost for the appointment of the Liaison Officer as representative of the workforce to act on their 

behalf with regards to all matters pertaining to the workforce.  

C3.4.3.4.8 TERMS AND CONDITIONS PERTAINING TO THE EMPLOYMENT OF THE 

TEMPORARY WORKFORCE  

C3.4.3.4.8.1 All temporary workers engaged in accordance with the provisions of Part A of the 

Project Specifications, shall be employed on the terms and conditions of employment as are 

consistent with those as set out in this Contract.  The Contractor shall implement and adhere 

strictly to such terms and conditions relating to the employment of the temporary workforce, and 

subject only to the provisions of this Contract, shall not employ any temporary worker on terms 

and conditions which are less favourable to the worker or inconsistent with the standards and 

norms generally applicable to temporary workers in the Civil Engineering Industry and 

applicable to the particular area. Refer to the Contract of Employment drafted/published by 

Department of Labour.  

C3.4.3.4.8.2 RATE OF REMUNERATION. The Contractor shall pay to all workers engaged in 

terms of the contract, not less than the applicable gazetted minimum rate of remuneration in 

terms of the Sectorial Determination 2: Civil Engineering Sector.   

The remuneration of the CLO shall be paid monthly at the rate equivalent to Task Grade 3 in 

accordance with the provisions of the Basic Conditions of Employment Act, No. 75 of 1997, 

Amendment i.t.o Sectorial Determination 2: Civil Engineering Sector, South Africa  

Compensation for transport for the members of the Project Steering Committee shall be made 

at a rate of R75 / month. This will cover for transport cost to and from the PSC meeting, site 

meeting and any other meeting deemed necessary to fulfil their obligations.  

C3.4.3.4.8.3 NON-PAYMENT OF LABOURERS.  Under this contract it is expected of the Main 

Contractor to ensure that all labourers are paid in time on a monthly basis, whether they are 

employed by him/her directly or by any of his/her subcontractors. In the event of noncompliance, 

the employer reserves the right to use any remedies available at its disposal.  

C3.4.3.4.9 LABOUR RELATIONS AND WORKER GRIEVANCE PROCEDURES  

C3.4.3.4.9.1 The Contractor, as the Employer of the workforce, shall be fully responsible for the 

establishment and maintenance at his own cost, of satisfactory labour relations on site and the 

resolution of all grievances of temporary workers as may occur. Refer to Disciplinary Procedures 

for Small Business drafted/published by Department of Labour.  

C3.4.3.4.9.2 The Contractor shall at all times adhere to the accepted norms and standards of 

labour relations prevailing generally in the Civil Engineering Construction Industry and shall 

conduct himself in a fair and reasonable manner, within the constraints as may be imposed 

upon him by the terms of the Contract.  
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C3.4.3.4.9.3 In the event of any temporary worker engaged by the Contractor in terms of the 

Contract, being aggrieved with regard to his Terms of Employment, working conditions and   

  

training, he shall have the right, at his discretion, to be supported in any inquiry or disciplinary 

hearing or investigation instituted by the Contractor in terms of Subclause C3.4.3.4.9.2 above, 

by one member of the temporary workforce and one member of the Project Committee, which 

persons shall be nominated by the worker.  

C3.4.3.4.9.4 In the event of any grievance not being satisfactorily resolved through the 

application of normal dispute resolution procedures in accordance with Sub clauses 

C3.4.3.4.9.2 and C3.4.3.4.9.3, then either the Contractor or the worker concerned may require 

that the matter be referred to the Project Committee for further consideration, with a view to 

facilitate the resolution thereof.  

C3.4.3.4.10  THE SUBCONTRACTORS' WORKFORCES  

C3.4.3.4.10.1 The provisions of this Part C shall apply mutatis mutandis to the workforces 

employed by all subcontractors engaged by the Contractor and the Contractor shall be fully 

responsible for ensuring, at his own cost, that the terms of every subcontract agreement entered 

into are such as to facilitate the application of these provisions in respect of the workforces of 

all subcontractors.  

C3.4.3.4.10.2 The Contractor shall at his own cost and to the extent necessary, assist and 

monitor all subcontractors in the application of the provisions of this Specification, and shall, in 

terms of the Conditions of Contract, remain fully liable in respect of the acts, omissions and 

neglects of all subcontractors, in respect of the application of the provisions of this Specification.  

C3.4.3.4.11  MEASUREMENT AND PAYMENT  

The Contractor will not be separately reimbursed or compensated in respect of the provision of 

the workforce and creation of temporary employment opportunities and all the Contractor's costs 

associated with compliance with the provisions of this part of the Project Specifications shall, 

except to the extent provided for in Part C3.4.3.3. as relevant, be deemed to be included in the 

rates tendered for the various items of work listed in the Schedule of Quantities.  
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C3.5  MANAGEMENT  

C3.5.1  MANAGEMENT MEETINGS  

The following meetings will be required as minimum for the management of the contract.  

(a) Monthly client site meeting (using standard agenda for management ontrol).  

(b) Technical meetings as required for each phase of the work.  

(c) Monthly safety meetings in terms of the OHS requirements.  

(d)  Weekly progress meetings  

  

C3.5.2  QUALITY CONTROL  

Contractor to supply details of quality plan and procedures.  These shall include:  

  Accommodation of traffic.  

  Inspection and test plans.  

  Approval process.  

  Hold-points.  

  Milestones.  
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PART C4: SITE INFORMATION  

  

C4.1  SITE INFORMATION ................................................................................... C.296  

C4.2  LOCALITY PLAN ......................................................................................... C.298  
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C4.1  SITE INFORMATION  

C4.1.1  General  

The study area for this investigation is in the North-eastern portions of the Limpopo 
Province of South Africa. On a more localised scale, the study area is located 
approximately 10 km north of the Thohoyandou Settlement. 

C4.1.2  Climate and Weather  

The area receives about 752 mm of rain per year, with most rainfall occurring during 

summer. It receives the lowest rainfall (4 mm) in June and the highest (154 mm) in 

January. The average midday temperatures for Thohoyandou range from 22.9°C in 

June to 30.3°C in January. The region is the coldest during July when the mercury drops 

to 7.5°C on average during the night.   

 
C4.1.3  Topography  

The study area is situated on the Southern edge of the Soutpansberg Mountain Range. 

The Soutpansberg is characterised by highly undulating surface topography, with steep 

southern scarp slopes, in combination with shallower northern dip slopes. The change 

or difference in slope morphology can be attributed to the Northerly dipping strata of the 

Soutpansberg group, in conjunction with regional erosional processes.  

  

C4.1.4  

  
Material site investigation  

The center line materials on the existing gravel road the laboratory test indicates that 

from a depth of zero mm to 400mm depth average, the average class of G6, as per the 

standard specification COLTO, 1998. The Plastic index (PI) ranges from 7 to NonPlastic 

(NP), with an average passing 5mm sieve as a sandy material. The material is suitable 

for selected and can be used for stabilization for C4 or C3 material class. Below 400mm 

upto1000mm the material laboratory tests indicate the average of G9 as per COLTO, 

1998. The Plastic index (PI) ranges from 7 to 9.  

  

C4.1.5  

  

Pavement and layer-works design  

• Roadbed (G8, 150mm thick, compacted to 93% Mod AASHTO)  

• Gravel Selected layer (G7, 150mm thick, compacted to 93% Mod AASHTO)  

• Cement Stabilized Sub-Base (C4, 150mm thick, compacted to 95% Mod 

AASHTO)  

• 150 mm G2 Crushed Stone base   

• 30mm AC Surfacing  
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C4.1.6  Structures  
  

  The structures to be constructed are as follows:  

  

• There will be no major culvert crossing on the streets  

• There will be concrete culvert for stormwater control of the following sizes 

(450mm, 600mm, 750mm, 900mm, 1 200mm and 1 500mm) 

  

C4.1.6  Services  

    

  Water Pipelines and Sewer-lines:  

    

The as-built drawings for existing water pipelines are not available. Where pipes are 

crossing the streets, pipe sleeves will be constructed for future maintenance.   

  

  Electricity Lines:  

  

The streets consist of overhead electrical cables. Electrical pole which are on the road 

will be relocated where necessary. The underground cables will be marked and care 

will be taken when excavating.  

  

Fences:  

  

Fences which are encroaching to the streets will be relocated. The social consultant will 

be involved to negotiate with the landowners for the expropriation of land.   

  

Telkom lines  

All Telkom lines are overheads. Telephone poles or stay found to be on the road will be 

relocated.   

  

 Graves  

  

There are no visible graves/tombstones with the roads reserves. 
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C4.2  LOCALITY PLAN  

  

Locality Map is attached under separate book of drawings   
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PART C5: ANNEXURES  

  
C5.1  PROFORMA DOCUMENTS  

C5.2  CONTRACT DRAWINGS  

C5.3  

  

GOVERNMENT PROCUREMENT: GENERAL CONDITION OF CONTRACT- 

JULY 2010  
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C5.1  PROFORMA DOCUMENTS  

The following is a list of proforma documents and examples that are required to be completed 

by the successful tenderer.  

  

C5.1.1  RETENTION MONEY GUARANTEE PROFORMA ...................................... C.303  

C5.1.2  MUNICIPALITY HEALTH AND SAFETY SPECIFICATION .......................... C.305  
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C5.1.1  RETENTION MONEY GUARANTEE PROFORMA  

EXAMPLE  

THULAMELA LOCAL MUNICIPALITY  FOR INFORMATION ONLY:  
Private Bag x 5066   This Guarantee is not to be  

Thohoyandou    completed and signed by the  

0950      Guarantor.  

      A separate form will be issued  

      to the successful Tenderer  
Notes to Tenderer  

1. 
will need to reproduce it without amendment, omission or addition for completion 

and lodgement with the Employer.  

2. 
contact details of the guarantor, shareholders/board of directors, guarantee 

number and the company registration number.   

Bid No.: 40/2023/2024  

  

Upgrading of Shayandima Ext 3 Streets  

The guarantee is issued on behalf of  .....................................................................................  

Registration No  ................................................................................................................   

 

Whereas you have agreed that the Contractor may provide a guarantee in lieu of the retention 

monies provided for under the Contract.  

Now therefore we, the undersigned, being duly authorised to represent the ...........................   

 ...............................................................................................................................................  

(full name of guarantor) registration  number ..........................................................................   

undertake to pay you such amounts as you may from time to time demand from us, immediately 

upon receipt of a written demand from you.  

1. Each demand shall be in writing and delivered to us at  ........................................   

 or such other address as we shall in writing notify to you.  

2. Our liability to make the payments herein referred to shall be unconditional and not 

be affected or diminished by any disputes, claims or counterclaims between you 

and the Contractor.  

3. Our aggregate liability under this guarantee is limited to .......................................    

  (R ) and is restricted to payment of monies only.   

4. This guarantee shall expire on the date on which the last of the retention monies,  

which but for this guarantee would have been retained by you, becomes payable to 

the Contractor.  
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5. This guarantee is neither negotiable nor transferable and must be returned to us 

against final payment of our aggregate liability or on the date of the expiry of the 

guarantee in terms of Clause 4 (above), whichever is the earlier.  

Signed at  ................................... for and on behalf of  ..........................................................  on 

this the . ..................... day of .................................. in the year  .........................................   

  

GUARANTOR:  .......................................................................................................................   

AS WITNESS:  

1.   .................................................   2.   ..............................................................   

NAME(Print):  ................................................   NAME(Print): ....................................................   

ADDRESS  .................................................   ADDRESS .....................................................   

   .................................................    ......................................................................   

   .................................................    ......................................................................   
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THULAMELA MUNICIPALITY 

  
HEALTH AND SAFETY SPECIFICATION  

  
1. Introduction  

  
In terms of the Construction Regulation, 2003 4 (1) (a) of the Occupational Health and Safety Act, No. 85 of 

1993,  
Thulamela Municipality, refer as the Client, is required to compile a Health & Safety specification for any 

intended project and provide such specification to any prospective tenderer.  
  
The specification has as objective to ensure that Principal Constructors entering into a Contract with Thulamela  
Municipality achieve an acceptable level of compliance in terms Occupational Health & Safety performance. This 

document forms an integral part of the Contract and/or Suppliers.  
  
Compliance with this document doesn’t absolve the Principal Contractor from complying with minimum legal 

requirements and the Principal Contractor remains responsible for the Health and Safety of his employees and 

for his or here mandatories unless the agreements has been reached in terms of section 37(2) of the 

Occupational Health and Safety Act, 1993.  
  
The following legislations have been considered:  
  

1. National Environmental Management Act No. 107 of 1998  
1.1 National Environment Management: Air Quality Act, 39 of 2004  
  
2. Occupational Health and Safety Act No. 85 of 1993  
2.1 Construction Regulations, 2003  
2.2 Asbestosis Regulations, 2001  
2.3 General Administration Regulations, 2003  
2.4 Electrical Installation Regulations, 1992  
2.5 Noise-Induced Hearing Loss Regulations, R307, 07 March 2003  
2.6 Environmental Regulations for Workplaces, R2281, 16 October 1987  
  
3. Employment Equity Act No. 55 of 1998  
3.1 Employment Equity Policy  
  
4. Compensations for Occupational Injuries and diseases Act No. 130 of 1993  
5. National Health Act No. 61 of 2003  
6. Amendment- Compensation for Occupational Injuries and Diseases Act 1997       7. ISO Standards 

including SABS or SANS Code of Practice  
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 FORM OF AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 85 OF 1993  
   
THIS AGREEMENT made at________________________________________ on this ________ day of  

_________________ in the year ____________ between THULAMELA MUNICIPALITY (hereinafter) called 

“the client” of the one part, herein represented by 

__________________________________________________ in his capacity as 

_____________________________________________________ and delegate of the employer in  terms of 

the employer’s standard powers of delegation pursuant to the provision of the Act and   

______________________________________________ (hereinafter called “the mandatory”) of the other 

part, herein represented by ______________________________________________________ as  

______________________________________________________ and as being duly authorized by virtue of 

resolution.  

  
WHEREAS the Employer is desirous that certain works be constructed, viz. 

_____________________________ _____________________________________________________ and 

has accepted a tender by the Mandatory for the construction, completion and maintenance of such works and 

whereas the Client and the Mandatory have agreed to certain arrangements and procedures to be followed in 

order to ensure compliance by the Mandatory with the provisions of the Occupational Health and Safety Act 

1993 (Act No. 85 of 1993)  
  
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:   

  

1. The mandatory declares himself to be conversant with the following÷  

  
a) All the requirements, regulations and standards of the Act hereinafter together with its amendments.  
b) The procedures and safety rules of the Client as pertaining to the Mandatory and all his sub-contractors  

  

2. In addition to all requirements, the Mandatory agrees to execute all the works forming part of this contract 

and to operate and utilize all machinery, plant and equipment in accordance with the Act.  

3. The Mandatory is responsible for the compliance with the Act by all his sub-contractors, whether or 

selected and/or approved by the Client.  

4. The Mandatory warrants that all his Occupational Injuries and Diseases Act 1993 which covers shall 

remain in force whilst any such workmen are present on site. A letter of good standing from the 

Compensation Commissioner to this effect must be produced to the Client upon signature of the 

agreement.  

5. The mandatory undertakes to ensure that he/she and/or subcontractors and/or their respective employees 

will at all times comply with the following conditions:  
a) The mandatory shall assume the responsibility in terms of section 16.1 of the Act. The Mandatory shall 

not delegate any duty in terms of section 16.2 of this Act without the prior written approval of the Employer. 

If the Mandatory obtains such approval and delegates any duty in terms of section16.2, a copy of such 

written delegation shall immediately be forwarded to the Client.  
b) All incidents referred to in the Act shall be reported by the Mandatory to the Department of Labour as well 

as to the Client. The Client will further be provided with copies of all written documentation relating to any 

incident (Occupational Health and Safety Act, 1993 and COIDA).  
c) The Employer hereby obtains an interest in the issue of any formal enquiry and informal conducted in 

terms of sections 31 and 32 of the Act into any incident involving the Mandatory and/or his/her employees 

and/or his/her subcontractors.  
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In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 

witnesses:  

  

  
SIGNED FOR AND ON BEHALF OF THE CLIENT: _______________________   

  
WITNESSES: 1. _____________________________   2. ________________________   
  
NAME (IN CAPITAL)      1.__________________________________________                                   
                                        

 2. _________________________________________   

  

  

  
SIGNED FOR AND ON BEHALF OF THE MANDATORY ______________________   

  

  
WITNESSES: 1 ____________________________ 2. ____________________________  
  
NAME (IN CAPITAL)        1. ___________________________________________   
                                           

   2. ___________________________________________  
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Scope  

  
This specification details the Health & Safety requirements associated with the work.  
  
INTERPRETATIONS  

  
Occupational Health and Safety Act, No 85 of 1993 shall apply to this Contract. The construction regulation 

promulgated on 18 July 2003 and incorporated into the said Act by Government Notice R1010, published in 

Government Gazette 25207 apply to any person involved in construction work. These regulations are hereinafter 

referred to as “the Construction Regulations” and the said Act as “the Act”.  
  
Construction work is defined as:  
  
Any work in connection with:  
  

1. the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a 

building or similar structure;  
2. the installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of 

a person failing;  
3. the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road sewer or water 

reticulation system or any similar civil engineering structure; or  
4. the moving of earth, clearing of land, the making of an excavation, piling or any similar type of work.  

  
GENERAL  

  
The Client will appoint the Contractor in writing for execution of the Works. The Contractor shall accept its 

appointment under the terms and conditions of the Contract. The Contractor shall sign and agree to those terms 

and conditions and shall before commencing work, notify the Department of Labour of the intended construction 

work in terms of Regulation 3 of the Construction Regulations. The Contractor shall submit the notification in 

writing prior to commencement with work.  
  
The Contractor shall ensure that is fully conversant with the requirements of this specification. This specification 

is not intended to supersede the Act nor the Construction Regulations. Those sections of the Act and the 

Construction Regulations which apply to the scope of work to be performed by the Contractor in terms of this 

Contract continue to be a legal requirement of the Contractor.  
  
Should the Contractor at any stage in execution of the Works÷  
  

• Fail to implement or maintain Client’s health and safety plan.  
• Execute construction work which is not in accordance with Client’s health and safety specification. 

(Check regulation 4(1)(e) of Construction Regulation; or  
• Act in any way which may pose a threat to the health and safety of persons.  

  
The Client or the Engineer will, by written order, suspend the progress of the Works. The Contractor shall, during 

the suspension, properly protect the Works so far as is necessary.  
  
The contractor shall, in submitting his tender, demonstrate that he has made provision for the cost of compliance 

with the specified Health and Safety requirements, the Act and the Construction Regulations, all in terms of sub-

clause 4(1) of the Construction Regulations. The costs of compliance shall clearly be demonstrated separately 

under the appropriate items of measurement, both under “fixed charge items” and “time related items”.  
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The Contractor shall consistently demonstrate his competence and adequacy of resources to perform the duties 

imposed on the Contractor in terms of this Specification, the Act and the Construction Regulations.  
  
The Contractor shall, throughout execution of the Contract, ensure that all conditions imposed on his sub-

contractors in terms of the Act and Construction Regulations are complied with, as they were the Contractor.  
  
GENERAL REQUIREMENTS   

  
Contract’s Health and Safety plan   

  
1. The Client shall provide and demonstrate to the Contractor, a   suitable and sufficient documented 

health and safety plan based on the Specifications, the Act and the Construction Regulations, 

which shall be supplied from the date of commencement of and duration of execution of the 

Works.   
  
2. The health and safety plan includes the following principles:  

• A proper risk assessment of the construction work  
• Pro-active identification of potential hazards and unsafe working conditions  

 Informing and/or training of employees in hazards and risk area.  

 Provision of a safe working environment and safety equipment  
• Ensure the safety of sub-contractors through the safety plans.  
• Monitoring the health and safety on the construction works on a regular basis.  
• Use of competent safety officers.  
  

3. The health and safety plan will cover the following details:  
  

3.1 Method to ensure the approval, implementation and maintenance of all health and safety 

aspects regarding sub-contractors through the Contractor  
3.2 Supervision of construction work, with  

• Details of the construction supervisor as well as his appointed assistants   Details 

of the construction safety officer.  
• Details of the suitability and competency of the above persons regarding the health and 

safety aspects of the construction works.  
• Details of a proper risk assessment on which the health and safety plan is based.  
• Details of the design, management, responsibilities, procedures, work methods, 

commissioning, maintenance, and any other requirement necessary for the Contractor 

and Sub-contractor to work safely and in a healthy environment.  
• Ways in which all construction employees are informed, instructed and trained 

regarding hazards and related work procedures.  
  

4. The Client will take reasonable steps to ensure that health and safety plan is implemented and 

maintained. The steps taken will include periodic audits and regular monitoring.  

  

  
5. The Contractor shall ensure that a copy of this Health and Safety plan is kept in the site office 

for further references or when requested by the Client, an inspector, employee or sub-

contractors.  
6. Upon completion of the Works, the Contractor shall hand over a consolidated Health and Safety 

file to the Client.  
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 Consultation, Communication and Liaison   

  

• Occupational Health and Safety Liaison between the Client, the principal Contractor, the other 

Contractors, the Designer and other concerned parties will be through the OH&S Representative/ 

committee.  
• In addition to the above, communication may be directly to the Client or his appointed Agent, verbally or 

in writing as and when the need arises.  
• Consultation with the workforce on OH&S matters will be through their Supervisors, OH&S 

Representatives, the OH&S committee and their elected Trade Union Representatives, if any.  
• The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to the 

other Contractors through the appointed Safety Officers.  
• The Principal Contractor will be required to do Site Safety Walks with THULAMELA MUNICIPALITY at 

least on a basis to be determined between the two parties.  
• The Principal and other Contractors will be required to conduct Toolbox Talks with their employees on 

weekly basis and records of these must be kept on the OH&S file. Employees must acknowledge the 

receipt of Toolbox Talks which record must, likewise be kept on the OH&S file.  
• The Principal Contractors most senior manager on site may be required to attend all THULAMELA 

MUNICIPALITY OH&S meetings.  
  
Training, Awareness and Competence  

  
The Principal Contractor is required to have a promotion and awareness scheme in place to create an OH&S 

culture in employees. The following are some of the methods that may be used:  
• Toolbox Talks  
• OH&S Posters  
• Videos  
• Competitions  
• Suggestion schemes  
• Participative activities such as OH&S circles.  

  
HIV/AIDS Awareness Campaign  

  
The Principal Contractor will see to it that all the employees are made aware of HIV/AIDS; thus include 

preventive measures (by providing condoms) and encouraged them for voluntary testing and counselling.  
  
  Safety Health Environment and Quality Audit (SHEQ Audit)  

  

• Thulamela Municipality will be conducting a Monthly Audit to comply with Construction Regulation 4(1) 

(d) to ensure that the Principal Contractor has implemented and is maintaining the agreed and approved 

plan.  
• Thulamela Municipality reserves the right to conduct other ad hoc audits and inspections as deemed 

necessary. This will include Site Safety Walks.  
• The Principal Contractor shall conduct his own monthly internal audits to verify compliance with his own 

OH&S Management system as well as of with this specification including mandatory (Read section 37(2) 

of Occupational Health and Safety Act, 1993.   
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Contractor’s Construction Supervisor  

  
The Contractor shall appoint in writing a full-time construction supervisor with the duty of supervising 

construction of the Works (Construction Regulation 6(1) and 6(2)).  

  
Contractor’s Construction Safety Officer   

  
Before commencing with the Works, the Contractor shall designate in writing a competent Construction Safety 

Officer (CSO) who shall be acceptable to the Engineer, to represent and act for the Contractor. The Contractor 

shall inform the Engineer in writing of the name and address of the Contractor’s CSO and of any subsequent 

changes in the name and address of the Officer, together with the scope and limitation of the CSO’s authority to 

act on behalf of the Contractor. The Contractor’s CSO shall make available to the Employer an all-hours telephone 

number at which the CSO can be contacted at any given time in the event of an emergency involving any of the 

Contractor’s employees, or other persons at the Works.  
  
 Log Books  

  
The contractor shall keep the following log books and shall make them available to the Engineer on request:  

• A record of the weekly inspection of first aid boxes.  
• A record of the weekly inspection of ladders.  
• A record of the weekly inspection of fire-fighting equipment.  
• A record of the names and addresses of its employees who are registered as trained fire-fighting 

personnel and who are available on site for fire-fighting duties.  
• A record of the monthly inspection of welding machines.  
• A record of the monthly inspections of oxy-acetylene equipment.   
• A record of the weekly inspections of scaffolding structure.  
• A record of the monthly inspections of builder’s hoist.  
• A record of the monthly inspections of mobile and tower cranes.  
• A record of the monthly inspections of lifting gear.  
• A record of the inspections of electrical equipment.  
• A record of the monthly tests of earth leakage units.  

  
First Aid  

  
The Contractor shall appoint in writing, before commencing with the Works, a person(s) who is well trained in First 

Aid and being in a possession of a valid certificate of competency issued by an organization approved for the 

purposes by the Chief Inspector of the Department of Labour.  
  
Safety Notice Board  

  
The Contractor shall provide a safety notice board where safety notices, site regulations concerning safe working 

practices and information on the location of the nearest first aid station, can be conspicuously displayed to its 

entire staff. The size of the notice board shall be at least (600 x 800) mm.  
  
First Aid Equipment  

  
The contractor may provide for its employees a stretcher for emergencies and an approved first aid box. The first 

aid box shall be checked weekly by a responsible person, appointed by the Contractor and a record shall be kept 

of the contents. Any deficient medical supplies shall be promptly replenished by the Contractor. The said first aid 

box should be in compliance with regulation 3(2)(a) of General Administration Regulation.  
  
Hazard Notices  
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The Contractor shall display hazard notices in all areas where hazardous conditions prevail or may occur. 

(Warning notices)  
  
Reporting of Incidents and/or injuries  

  
All incidents in respect of damage to Works, property or machinery, or injury to persons, shall be reported by the 

Contractor’s Safety Officer or Site Representative to the Engineer by the quickest means possible. Thereafter 

should be reported in terms of section 24 of the Occupational Health and Safety Act to the Provincial Executive 

Manager of the Department of Labour jointly with the Compensation Commissioner in terms COIDA.  
  
A mandatory incident report form, containing full details of the incident, shall be completed and submitted to the 

Engineer within twenty-four (24) hours of the occurrence of the incident.  
  
The Engineer shall have the right to make all or any enquiries as to the cause and result of any such incident. The 

Contractor shall provide the Engineer with full facilities for carrying out such enquiries.  
  

  
 Good Housekeeping and Safety Policy  

  
The Contractor shall at all times carry out the Works in a manner to avoid the risk of bodily harm to persons or risk 

of damage to any property. The Contractor shall take all precautions which are necessary and adequate to 

eliminate any conditions which contribute to the risk of injury to persons or damage to property. The Contractor 

shall continuously inspect all work, materials and equipment to discover and determine any such conditions and 

shall be solely responsible for the discovery, determination and elimination of such conditions.  
  
During the period of this contract, the Contractor shall be responsible for the safe storage of all materials and 

equipment required for the execution of the Contract, and for disposal of all non-usable waste material in an orderly 

manner.  
  
All materials, whether stored on the construction site or within the Contractor’s designated area, shall be stored 

neatly and safely to prevent possible injury to any personnel. The material shall be stored to facilitate safe access 

to, and removal of the material from the storage area.  
  
Any flammable material, such as paint, diesel fuel and oil, shall be stored in lockable no-combustible structures, 

which shall be clearly marked to indicate the hazardous nature of the materials stored within. The flammable 

materials stored shall be located in safe areas away from hazardous surroundings and adequate and suitable fire-

fighting equipment shall be provided with easy reach of the materials stores and a “no smoking” sign should be 

displayed in that area.  

  
Toilets  

  
In terms of the National Building Regulations and Construction Regulation 28, the provision of Toilets is required. 

Chemical toilets are allowed instead of the water borne sewerage type. Toilets have to be provided at ratio of 1 

toilet per 30 workers and a sign indicating to the recommendations made in the risk assessment.  
  
Exposed Danger Area    

  
All exposed danger area shall be demarcated by the Contractor with appropriate barrier tape and hazard notices 

to prevent unauthorized persons entering the danger area.  
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Personal Protective Clothing  

  
The Contractor shall provide the necessary personal protective clothing for its employees in hazard areas, 

appropriate to the nature of the hazard.  

  
Hard Hats   

  
All employees of the Contractor shall wear hard hats in area where appropriate hazard notices are displayed. The 

Engineer shall have the right to ban certain colours if they are similar to the Employer’s identifying colours. Hard 

hats shall not be painted or otherwise defaced.  
  
Eye Protection  

  
Suitable eye protection shall be worn in areas where appropriate hazard notices are displayed, or when grinding, 

chipping, breaking, drilling, arc-welding, cutting with oxy-acetylene equipment or similar activities are taking place.  

  
Hearing Protection  

  
Suitable hearing protection shall be worn in areas where appropriate hazard notices are displayed.  
  
Foot Wear  

  
All employees of the Contractor shall wear undamaged, laced-up safety boots or safety shoes, suitable for the 

intended purpose, in prescribed areas where appropriate hazard notices are displayed.  
  
Gloves  

  
All employees of the Contractor shall wear suitable protective gloves in areas where appropriate hazard notices 

are displayed, or when handling hot or hazardous materials or chemicals.  
  
 Overheard Power lines  

  
Regulations of the Electricity Supply Authority in connection with prohibition of operations in the vicinity of overhead 

power lines shall be observed by the Contractor at all times.  
  
Machine Guarding    

  
All power tools and machinery driven by belts, gears, ropes, chains, couplings and similar drives shall be 

adequately guarded. The Contractor shall prohibit the use of any equipment with a damaged, missing or 

inadequate guard.  
  
 Prevention of Uncontrolled Collapse   

  
The Contractor shall ensure that ÷  

• All reasonable practicable steps are taken to prevent the uncontrolled collapse of any new or existing 

structure or any part thereof, which may become unstable or is in a temporary state of weakness or 

instability due to the carrying out of construction work; and  
• No structure or part of a structure is loaded in a manner that would render it unsafe.  
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Safe Working Loads   

  
The Contractor shall ensure that ÷  

• The safe working loads of hoist, load-bearing beams and cranes are prominently displayed at all times.  
• The safe working loads are not exceeded under any circumstances  
• All lifting gear is marked with a unique identity number and recorded in a register.  

  
Commissioning Safety Precautions  

  
The Contractor shall ensure that wherever repairs, adjustments or any other work are undertaken on any plant or 

machinery, the power supply is switched off, disconnected or the plant/machinery disengaged until the work or 

repairs have been completed.  
   
Toxic Materials    

  
The Contractor shall exercise all necessary care in the handling of toxic compound and shall be able to identify 

the major chemical components in the event of medical treatment being required.  
   
          
Hazardous Chemical and Materials  

  

• The Contractor shall provide suitable and adequate protective equipment when working in an area 

where hazardous chemical and materials are being used.  
  

• The Contractor shall ensure that its employees have familiarized themselves with the hazardous material 

data sheets applicable to the specific site as well as the location of fire-fighting equipment, safety 

showers/baths and other washing facilities prior to commencement of work.  
  
INDEMNITY OF CLIENT AND HIS AGENTS   

  
1. The annexure to this Contract Document contains a “Mandatory Form of Authority and Agreement in 

terms of section 37(2) of the Occupational Health and Safety Act, No. 85 of 1993” which agreement shall 

be entered into and duty signed by both the Employer and Contractor prior to commencement with work.  
  

A copy of the signed agreement shall be included in the Employer’s Health and safety plan.  
2. Any acceptance, approval, check, certificate, consent, examination, inspection, instruction, notice, 

observation, proposal, request, test or similar act by either the Employer, any of his agents or the Engineer 

(including absence of disapproval) shall not relieve the Contractor from any responsibility he has under 

the Contract, the Act and the Construction Regulations, including responsibility for errors, omissions, 

discrepancies and no-compliance.  
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C5.2  CONTRACT DRAWINGS  

THE FOLLOWING IS A LIST OF CONTRACT DRAWINGS (SEE DRAWING BOOK 2 OF 2)   

   

Item  Description  Drawing No  

1 LAYOUT TLM 56-2014-2015-PH1-01 

2 
LAYOUT AND LONGITUDINAL SECTION STREET 
10: CH 0 TO CH 455 & STREET 11: CH 0 TO CH 144 

TLM 56-2014-2015-PH1-02 

3 
LAYOUT AND LONGITUDINAL SECTION STREET 
12: CH 0 TO CH 385 

TLM 56-2014-2015-PH1-03  

4 
LAYOUT AND LONGITUDINAL SECTION STREET 
13: CH 0 TO CH 313 & STREET 14: CH 0 TO CH 213 

TLM 56-2014-2015-PH1-04  

5 
LAYOUT AND LONGITUDINAL SECTION STREET 
15: CH 0 TO CH 224 & STREET 16: CH 0 TO CH 191 

TLM 56-2014-2015-PH1-05  

6 
LAYOUT AND LONGITUDINAL SECTION STREET 
17: CH 0 TO CH 212 & STREET 18: CH 0 TO CH 66 

TLM 56-2014-2015-PH1-06  

7 
LAYOUT AND LONGITUDINAL SECTION STREET 
20: CH 0 TO CH 113 & STREET 21: CH 0 TO CH 38 

TLM 56-2014-2015-PH1-07  

8 
ROAD CROSS SECTION: STREET 10: CH 0 – CH 
456 & STREET 11: CH 0 - 144 

TLM 56-2014-2015-PH1-08  

9 
ROAD CROSS SECTION: STREET 12: CH 0 – CH 
385 & STREET 13: CH 0 - 314 

TLM 56-2014-2015-PH1-09  

10 

ROAD CROSS SECTION: STREET 14: CH 0 – CH 
213 & STREET 15: CH 0 – 225 & STREET 16: CH 0 – 
CH 192 

TLM 56-2014-2015-PH1-10  

11 
ROAD CROSS SECTION: STREET 17: CH 0 – CH 
200 & STREET 18: CH 0 - 67 

TLM 56-2014-2015-PH1-11  

12 
ROAD CROSS SECTION: STREET 20: CH 0 – CH 
113 & STREET 21: CH 0 - 38 

TLM 56-2014-2015-PH1-12  

13 TYPICAL CROSS SECTION & PAVEMENT DESIGN 
TLM 56-2014-2015-PH1-13  

14 STORMWATER LONGITUDINAL SECTION: SHEET 1 
TLM 56-2014-2015-PH1-14  

15 STORMWATER LONGITUDINAL SECTION: SHEET 2 
TLM 56-2014-2015-PH1-15  

16 STORMWATER LONGITUDINAL SECTION: SHEET 3 
TLM 56-2014-2015-PH1-16  

17 STORMWATER LONGITUDINAL SECTION: SHEET 4 
TLM 56-2014-2015-PH1-17  

18 STORMWATER LONGITUDINAL SECTION: SHEET 5 
TLM 56-2014-2015-PH1-18  
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Item  Description  Drawing No  

19 
DETAIL OF KERB INLET, STORMWATER PIPE 
BEDDING AND MANHOLES 

TLM 56-2014-2015-PH1-19 

20 
DETAIL: GABION AND STONE PITCHING AT 
STORMWATER OUTLETS  

TLM 56-2014-2015-PH1-20 

21 STOP AND ROAD SIGN DETAILS 
TLM 56-2014-2015-PH1-21 

22 ROAD MARKING DETAILS 
TLM 56-2014-2015-PH1-22 

23 ROAD SIGN ERECTION DETAIL 
TLM 56-2014-2015-PH1-23 

24 DETAIL OF SPEED HUMPS 
TLM 56-2014-2015-PH1-24 

25 CONTRACT NAMEBOARD 
TLM 56-2014-2015-PH1-25 
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C5.3  GOVERNMENT PROCUREMENT: GENERAL CONDITION OF CONTRACT-

JULY 2010  
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