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TENDER NUMBER: MLM 31/2022/23-CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX 
PHASE 2 

LIST OF CONTRACT DOCUMENTS 

The following documents form part of this contract and Bidders are advised to obtain their own copies 
thereof: 

Volume 1:  The General Conditions of Contract for Construction Works, Third Edition (GCC 2015, 3rd 
Edition), published by the South African Institute of Civil Engineering, which the Tenderer 
shall purchase himself (see note 1 below). 

Volume 2:   SANS 1200 The Standard Specifications for Civil Engineering Construction 

Volume 3:   The Project Document containing the Tender Notice, Conditions of Tender, Tender Data, 
Returnable Schedules, Form of Offer, General and Particular Conditions of Contract, 
Pricing Schedule, Project Specifications and Site Information, issued by the Employer (see 
note 4 below). The Employer’s Form of Acceptance and any correspondence from the 
selected Tenderer, performance security-demand guarantee, and all addenda issued 
during the period of tender will also form part of this volume once a Tenderer has been 
appointed. 

Volume 4:   The Civil/ Structural drawings. 

Notes to Tenderer 

1. Volume 1 is obtainable from SAICE, Private Bag X200, Halfway House, 1685.  

           Tel: +27 11 805 5947 Fax: +27 11 805 5971, email: civilinfo@saice.org.za. 

           Website: http://www.saice.org.za 

2. Volume 2 is obtainable from SA Bureau of Standards Dr Lategan Road; Groenkloof; 
Pretoria; 0001. Private Bag X191, Pretoria, 0001.  

3. Volume 3 is issued at tender stage as per tender advertisement. The pricing data is 
available on request in Excel format. 

 At contract stage Volume 4 will be a bound signed paper copy containing the following 
documents: 

- Returnable schedules relevant to the project 

- Agreements and Contract Data 

- Pricing Data 

- Scope of Work 

- Site Information 

4. SUBMISSION OF TENDER – Refer to clause C2 in the Tender Data  

 Information provided by a Tenderer over and above the above elements of Volume 3 
shall be treated as information only and will only be bound into the document if the 
tenderer notes on Form A4: Schedule of Variations or deviations that the information 
has a bearing on the tender price. 

 

5. For alternative offers, the Tenderer shall refer to clause C2.12 in the Tender Data 
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TABLE OF CONTENTS  
Number Heading Colour 

The Tender  

Part T1: Tendering procedures  

T1.1 Tender Notice and Invitation to Tender White 

T1.2 Tender Data Pink 

Part T2: Returnable documents  

T2.1 List of Returnable Documents Yellow 

T2.2 Returnable Schedules Yellow 

The Contract  

Part C1: Agreement and Contract Data  

C1.1 Form of Offer and Acceptance  Yellow 

C1.2 Contract Data  White 

C1.3  Form of Guarantee   White 

C1.4 Adjudication Agreement White 

Part C2: Pricing data  

C2.1  Pricing Instructions Yellow 

C2.2 Bill of Quantities Yellow 

Part C3: Scope of Work  

C3.1 Description of the Works Blue 

C3.2 Specifications Blue 

C3.2.1 Standard Specifications Blue 

C3.2.2 Project Specifications Blue 

C3.2.2.1 Technical Specifications for Structural Works Blue 

C3.3 List of Drawings Blue 

C3.4 Particular Specifications Blue 

C3.4.1 HIV/AIDS Requirements Blue 

C3.4.2 Occupational Health and Safety Blue 
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Part C4: Site Information 

C4.1 Locality Plan Green 
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PART T1: TENDERING PROCEDURES 
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T.1.1 TENDER NOTICE AND INVITATION TO TENDER 

 
TENDER NOTICE- BID NO: MLM 31/2022/23 

METSIMAHOLO LOCAL MUNICIPALITY INVITES TENDERS FOR THE CONSTRUCTION OF 
REFENGKGOTSO SPORTS COMPLEX PHASE 2. 

Bid Terms and Conditions: 

1. Bids shall be evaluated and adjudicated in accordance with the Supply Chain Management Policy 

of Metsimaholo Local Municipality. 

2. There will be no briefing session for this tender.   

3. Documents will be available at the SCM Office, Metsimaholo Local Municipality, Civic Centre, 10 

Fichardt Street, Sasolburg, Finance Building, 1st floor and a Non-refundable tender document fee 

of R600 is payable in cash between 07:30am and 15:30pm at the cashiers in the Rates Hall, 

Metsimaholo Local Municipality, Civic Centre, 10 Fichardt Street. 

4. Tender documents can also be downloaded on e-tender portal www.e-tenders.gov.za for free. 

5. The Municipality reserves the right to accept the tender in part, Late tenders will not be accepted. 

6. Incomplete tenders may be disqualified, no faxed or e-mailed tenders shall be accepted. 

7. The Municipality reserves the right to accept any tender price and not necessarily the lowest, and 

to withdraw any bid before the award. 

8. Bidders must comply with the requirements as specified in a tender document; failure to comply 

may lead to non-consideration (disqualification). 

9. No bids from the persons in the service of the state such as Councillors, and other elected 

representative (MPs, MPLs), public servants, national and provincial, municipal officials, directors 

of public and municipal entities are barred from engaging in business with the municipality.  

10. Tenderers should have a CIDB Contractor grading designation of 5 GB/CE or higher. Service 

providers will be adjudicated according to the Supply Chain Management Policy using the 80/20-

point system, based on the Preferential Procurement Policy Framework Act 5 of 2005 and MFMA, 

Act 56 of 2003 as well as the Broad-Based Black Economic Empowerment Act, Act 53 of 2003. 

11. The closing time and date for receipt of tenders is 19 MAY 2023, 11H00. Bid documents, clearly 

marked BID MLM 31/2022/23 CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX 

must be deposited in the bid box at the Municipal Building,10 Fichardt Street, Sasolburg before 

the closing time.  

12. Bid documents will be opened in public soon after the closing time. Telegraphic, telephonic, telex, 

e-mail, facsimile and late tenders will not be accepted. Requirements for sealing, addressing, 

delivery, opening and assessment of tenders are stated in the Tender Data. 

Queries relating to the issues of these documents may be addressed to:  

Administrative:                                                                  Technical:  

Sibusiso Bila                                                                        Nokuthula Linda Kutshwa 

Tel No. +27 16 973 8487                                                    Tel No.+27 10 442 6759 

E-mail: sibusiso.bila@metsimaholo.gov.za                         E-mail: nokuthula@batatiseconsulting.com 

http://www.e-tenders.gov.za/


Metsimaholo Local Municipality                                                                                             
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T.1.1 INVITATION TO BID 

Bid No. 
MLM 

Bid Description Evaluation 
Criteria  

Bid Fee Preferential 
procurement 
goals (80/20)  

CIDB 
Grading 

Closing Date Technical Contact 
Person 

31/2022/23 Appointment of a 5 GB/CE 
or higher CIDB registered 
Contractor for construction 
of Refengkgotso Sports 
Complex Phase 2 

80/20 
Price, BBBEE 
and  
functionality 
 

R600.00 BBBEE 
The allocation of 

breakdown is in the 
tender document 

5 GB/CE or 
higher 

Date: 19 May 
2023 
Time: 11h00 
Venue: FINANCE 
BUILDING 
FLOOR FOYER 
 
 

Mr S. Bila 
Tel: 016 973 8487 
e-mail: 
sibusiso.bila@metsimah
olo.gov.za   

Documents available from: 
Supply Chain Management (SCM) Offices 
Metsimaholo Local Municipality, Civic centre 
Finance Building, 1ST Floor. 
10 Fichardt Street  
Sasolburg, 4800 

All Applications must be submitted at: 
Metsimaholo Local Municipality 
In the Tender Box placed at the Municipal Building 
10 Fichardt Street  
Sasolburg, 4800 

All Tender documents are available from May 2023 

All Supply Chain Management (SMC) queries must be directed to: 
S Motsei 
Tel: 016 973 8743 
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Bids terms and conditions: 

1. Bids shall be evaluated and adjudicated in accordance with the Supply Chain Management Policy of Metsimaholo Local Municipality. 

2. WHERE A COMPULSORY BRIEFING SESSION IS REQUIRED, THE ONUS IS ON THE BIDDER TO ATTEND AND ARRIVE ON TIME, AS 

LATE ARRIVALS SHALL NEITHER BE ALLOWED INTO THE VENUE NOR WILL THEY BE PERMITTED TO SIGN THE ATTENDANCE 

REGISTER, AND THEREBY THEY WILL BE DEEMED TO BE ABSENT AND THEIR BIDS SHALL NOT BE CONSIDERED.  

3. Tender documents will be available at the SCM Office, Metsimaholo Local Municipality, Civic Centre, 10 Fichardt Street, Sasolburg, 

finance building, 1st floor.  

4. Non-refundable tender document fee is payable in cash between 07:30am and 15:30pm at the cashiers in the Rates Hall, Metsimaholo Local 

Municipality, Civic Centre, 10 Fichardt Street, Sasolburg. 

5. TENDER DOCUMENTS CAN ALSO BE DOWNLOADED ON E-TENDER @www.etenders.gov.za. 

6. The municipality reserves the right to accept the tender in part or totally reject it. 

7. Tenders endorsed with their specific Tender Numbers must be placed in the tender box located at Metsimaholo Local Municipality, 

Ground floor, Finance Building, 10 Fichardt Street, Sasolburg. 

8. Late tenders will not be accepted. 

9. Incomplete tenders may be disqualified. 

10. No faxed or e-mailed tenders shall be accepted. 

11. The municipality reserves the right to accept any tender price and not necessarily the lowest, and to withdraw any bid before the award. 

12. Bidders must comply with the requirements as specified in a tender document; failure to comply may lead to non-consideration (disqualification). 
13. Bids from the persons in the service of the state such as Councillors, and other elected representative (MPs, MPLs), public servants, national and 

provincial, municipal officials, directors of public and municipal entities are barred from engaging in business with the municipality.  
 

 

                                                                                                                              

ADV L.M.A MOFOKENG             Notice No:32/2022/23 

MUNICIPAL MANAGER 
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T.1.2 TENDER DATA 
 

Standard Conditions of Tender 
 
C.1 General 
 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the 
CIDB Standard for Uniformity in Construction Procurement (August 2019) as published in 
Government Gazette No 42622, Board Notice 423 of 2019. 

 
The Standard Conditions of Tender make several references to the Tender/Bid data for details that 
apply specifically to this tender.  The tender data shall have precedence in the interpretation of any 
ambiguity of inconsistency between it and the Standard Conditions of Tender. 

 
Each item of data given below is cross-referenced to the sub clause in the Standard Conditions of 
Tender to which it mainly applies. 

 

CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

C.1.1 Actions The Employer is: 
Metsimaholo Local Municipality 
10 Fichardt Street  
Sasolburg 
4800 
 
The term “bid” in the context of this standard is synonymous with the term 
“tender”. 
 

C.1.1.1 Actions The Employer and each Bidder submitting a tender offer shall comply with 
these conditions of tender. In their dealings with each other, they shall 
discharge their duties and obligations as set out in C.2 and C.3, timeously and 
with integrity, and behave equitably, honestly and transparently, comply with 
all legal obligations and not engage in anticompetitive practices. 
 

C.1.1.2 Actions The employer and the tenderer and all their agents and employees involved in 
the tender process shall avoid conflicts of interest and where a conflict of 
interest is perceived or known, declare any such conflict of interest, indicating 
the nature of such conflict. Tenderers shall declare any potential conflict of 
interest in their tender submissions. Employees, agents and advisors of the 
employer shall declare any conflict of interest to whoever is responsible for 
overseeing the procurement process at the start of any deliberations relating 
to the procurement process or as soon as they become aware of such conflict, 
and abstain from any decisions where such conflict exists or recuse 
themselves from the procurement process, as appropriate. 
 
Note:    1) A conflict of interest may arise due to a conflict of roles which might 

provide an incentive for improper acts in some circumstances. A 
conflict of interest can create an appearance of impropriety that 
can undermine confidence in the ability of that person to act 
properly in his or her position even if no improper acts result. 

            2) Conflicts of interest in respect of those engaged in the procurement 
process include direct, indirect or family interests in the tender or 
outcome of the procurement process and any personal bias, 
inclination, obligation, allegiance or loyalty which would in any way 
affect any decisions taken. 
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CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

C.1.1.3 Actions The employer shall not seek, and a tenderer shall not submit a tender without 
having a firm intention and the capacity to proceed with the contract. 
 

C.1.2 Tender 
Documents 

For this contract the single volume approach is adopted. 
 
This procurement document has been formatted and compiled under the 
headings for a single volume approach as contained in table 5 of the CIDB’s 
“Standard for Uniformity in Construction Procurement.” 
 
The list of Returnable Documents identifies which of the documents a 
tenderer must complete when submitting a tender offer.  The tenderer 
must submit his tender offer by completing the Returnable Documents 
including the fully priced Activity Schedule / Bills of Quantities, signing 
the “Offer” section in the “Form of Offer and Acceptance” and delivering 
the single volume procurement document back to the Department bound 
up as it was when it was received. 
 
The single volume procurement document issued by the employer comprises 
the following: 
 
Part T: THE TENDER 
Part T1: Tendering Procedures  
T1.1   Tender Notice and invitation to tender.  
T1.2   Tender Data 
Part T2: Returnable Documents  
T2.1   List of Returnable documents 
T2.2   Returnable schedules  
THE CONTRACT 
Part C1:  Agreements and Contract Data  
C1.1    Form of Offer and Acceptance  
C1.2    Contract Data  
C1.3    Form of Guarantee  
C1.4    Agreements in Terms of OHSA (Act 85 of 1993) 
C1.5    Agreements in Terms of MHSA (Act 72 of 1997) 
Part C2:  Pricing Data  
C2.1    Pricing Instructions  
C2.2    Bill of Quantities 
C2.3    Summary of Bill of Quantities and Tender Sum Calculations 
 
Part C3:  Scope of Work  
C3    Scope of Work  
Part C4: Site Information, specifications and special conditions 
C4.   Site Information 
 

C.1.3.1 Interpretation The tender data and additional requirements contained in the tender 
schedules that are included in the returnable documents are deemed to be 
part of these conditions of tender. 
 

C.1.3.2 Interpretation These conditions of tender, the tender data and tender schedules which are 
only required for tender evaluation purposes, shall not form part of any 
contract arising from the invitation to tender. 
 

C.1.3.3 Interpretation For the purposes of these conditions of tender, the following definitions apply: 
a) Conflict of interest means any situation in which: 
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CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

(i) Someone in a position of trust has competing professional or personal 

interests which make it difficult to fulfil his or her duties impartially; 

(ii) an individual or organisation is in a position to exploit a professional or 

official capacity in some way for their personal or corporate benefit; or 

(iii) in compatibility or contradictory interests exist between an employee 

and the organisation which employs that employee. 

b) Comparative offer means the tenderer’s financial offer after all tendered 
parameters that will affect the value of the financial offer have been taken 
into consideration in order to enable comparisons to be made between 
offers on a comparative basis 

c) Corrupt practice means the offering, giving, receiving or soliciting of 
anything of value to influence the action of the employer or his staff or 
agents, or any official in the public service or in the employ of an Organ of 
State, in the tender process; and 

d) Fraudulent practice means the misrepresentation of the facts in order to 
influence the tender process or the award of a contract arising from a 
tender offer to the detriment of the employer, including collusive practices 
intended to establish prices at artificial levels 

e) Organization means a company, firm, enterprise, association or other legal 
entity, whether incorporated or not, or a public body 

f) Quality (functionality) means the totality of features and characteristics of 
a product or service that bear on its ability to satisfy stated or implied 
needs 

g) Tenderer means any organisation who is represented by a duly authorised 
employee, partner, shareholder or director that responds to the Tender 
Notice by drawing tender documents 

h) These conditions of tender mean the Standard Conditions of Tender (as 
published and amended from time to time by the Construction Industry 
Development Board) and the employer’s Special Conditions of Tender, the 
latter are demonstrated by appearing in italics. 

 

C.1.4 Communicati
on and 
Employer’s 
Agent 

Each communication between the employer and a tenderer shall be to or from 
the employer's agent only, and in a form that can be readily read, copied and 
recorded. Communications shall be in the English language. The employer 
shall not take any responsibility for non-receipt of communications from or by 
a tenderer. The name and contact details of the employer’s agent are stated in 
the tender data. 
 

 Communicati
on and 
Employer’s 
Agent 

Communication and Employer’s Agent (also known as the Engineer): 
 
Batatise Consulting Engineers 
Kildrummy Office Park 
Cnr. Witkoppen & Umhlanga ave. 
Paulshof 
Postal Code: 2197 
Tel No: (+27) (10) 442 6759 
Contact person: Ms. N.L Kutshwa 
e-mail: nokuthula@batatiseconsulting.com 
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CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

C.1.5.1 Cancellation 
and Re-
invitation of 
Tenders 

An employer may, prior to the award of the tender, cancel a tender if: 
 (a) due to changed circumstances, there is no longer a need for the services, 

works or goods requested; or  
 (b) funds are no longer available to cover the total envisaged expenditure; or  
 (c) no acceptable tenders are received. 
 

C.1.5.2 Cancellation 
and Re-
invitation of 
Tenders 

The employer may not subsequent to the cancellation or abandonment of a 
tender process or the rejection of all responsive tender offers re-issue a tender 
covering substantially the same scope of work within a period of six months 
(measured between the relevant closing dates of the abandoned tender and 
the re-issued tender) unless only one tender was received and such tender 
was returned unopened to the tenderer, or if there is agreement by the 
participating tenderers. 
 

C.1.5.3 Add the 
following new 
clause 1.5.3 
on 
Cancellation. 
 

The employer may accept or reject any variation, deviation, tender offer, or 
alternative tender offer, and may cancel the tender process and reject all 
tender offers at any time before the formation of a contract. The employer 
shall not accept or incur any liability to a Bidder for such cancellation and 
rejection but shall give written reasons for such action upon written request to 
do so. 
 

C.1.6.1. Procurement 
procedures: 
General 

Unless otherwise stated in the tender data, a contract shall, subject to C.3.13, 
be concluded with the Bidder who, in terms of C.3.11, is the highest ranked or 
the Bidder scoring the highest number of tender evaluation points, as relevant, 
based on the tender submissions that are received at the closing time for 
tenders. 
 

C.1.6.2. Procurement 
procedures: 
Competitive 
Negotiation 
Procedure 

Replace the contents of the clause with the following: 
 
Notwithstanding the provisions of 3.9, the competitive negotiation procedure 
shall not apply in any circumstances, particularly where the requirements of 
3.8 relating to the material deviations or qualifications will affect the 
competitive position of tenderers.  
 

C.2.1 Tenderer’s 
obligations: 
Eligibility 

Submit a tender offer only if the tenderer satisfies the criteria stated in the 
tender data and the tenderer, or any of his principals, is not under any 
restriction to do business with the employer. 
 

Tenderer’s 
obligations: 
Eligibility 

Only those tenderers who are registered with the CIDB, or are capable of 
being so registered within 10 working days from the closing date for 
submission of tenders, in a contractors' grading designation equal to or 
higher than a contractor grading designated in accordance with the sum 
tendered for a General Building (GB) class or Civil Engineering (CE) of 
construction work, are eligible to submit tenders. 
 
Only those Bidders who satisfy the following criteria are eligible to submit bids: 

• Only Bidders who employ staff which satisfy EPWP requirements are 
eligible to submit bids.  The Bidder must have a staff member who has 
completed, or, is registered for training towards, the NQF level 5-unit 
standards "Develop and Promote Labour Intensive Construction 
Strategies" 

 
Joint Ventures are eligible to submit tenders provided that: 
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CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

• Every member of a Joint Venture is registered with the CIDB within 
10 days from the closing date of tenders; 

• The lead partner has a Contractor Grading Designation for the class 
of construction work being applied for; 

• The combined Contractors Grading Designation calculated in 
accordance with the Construction Industry Development 
Regulations is equal to or higher than a Contractor designation 
determined in accordance with the sum offered for a 5 GB/CE or 
Higher class of construction work determined in accordance with 
Regulation 25 (1B) or 25 (7A) of the Construction Industry 
Development Regulations. 
 

C.2.2.1 Tenderer’s 
obligations: 
Cost of 
tendering 

Accept that, unless otherwise stated in the tender data, the employer will not 
compensate the tenderer for any costs incurred in the preparation and 
submission of a tender offer, including the costs of any testing necessary to 
demonstrate that aspects of the offer comply with requirements. 
 

C.2.3 Check 
documents 

Check the tender documents on receipt for completeness and notify the 
employer of any discrepancy or omission. 
 

C.2.4 Confidentialit
y and 
copyright of 
documents 

Treat as confidential all matters arising in connection with the tender. Use and 
copy the documents issued by the employer only for the purpose of preparing 
and submitting a tender offer in response to the invitation. 
 

C.2.5 Reference 
Documents 

Obtain, as necessary for submitting a tender offer, copies of the latest 
versions of standards, specifications, conditions of contract and other 
publications, which are not attached but which are incorporated into the tender 
documents by reference. 
 

  The document “General Conditions of Contract for Construction Works, Third 
Edition 2015 (GCC 2015)” of the South African Institute of Civil Engineers. 
 
Bidders, Contractors and Sub-Contractors shall obtain their own copies of this 
document for Bidding purposes and for use for the duration of the Contract 
from: 
 
 
The Secretary 
South African Institution of Civil Engineering  
Private Bag X200 
Halfway House 
1685  
 
or  
 
SAICE House 
Block 19  
Thornhill Office Park 
Becker Street 
Midrand 
Tel. 011 805 5947  
 
and shall bear all expenses in this regard. 
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C.2.6 Acknowledge 
addenda 

Acknowledge receipt of addenda to the tender documents, which the 
Employer may issue, and if necessary, apply for an extension to the closing 
time stated in the tender data, in order to take the addenda into account. 
 

C.2.7 Site Visit and 
Clarification 
Meeting 

No site visit and clarification meeting will be held. Addenda will be issued on 
the municipal website. 
 

C.2.8 Seeking 
Clarification 

Request clarification of the tender documents, if necessary, by notifying the 
employer at least five working days before the closing time stated in the tender 
data. Any variation or deviation based on a point for which clarity should have 
been requested may render a tenderer’s offer non-responsive in terms of 
C.3.8. 
 

C.2.9 Insurance Be aware that the extent of insurance to be provided by the employer (if any) 
might not be for the full cover required in terms of the conditions of contract 
identified in the contract data. The tenderer is advised to seek qualified advice 
regarding insurance. 
 

C.2.10.1 Pricing the 
tender offer 

Include in the rates, prices, and the tendered total of the prices (if any) all 
costs prescribed as being applicable to the specified pay items as well as all 
duties, taxes except Value Added Tax (VAT), and other levies payable by the 
successful tenderer, such duties, taxes and levies being those applicable 14 
days before the closing time stated in the tender data. 
 

C.2.10.2 Pricing the 
tender offer 

Show VAT payable by the employer separately as an addition to the tendered 
total of the prices. 
 

C.2.10.3 Pricing the 
tender offer 

Provide rates and prices that are fixed for the duration of the contract and not 
subject to adjustment except as provided for in the conditions of contract 
identified in the contract data. 
 

C.2.10.3 Pricing the 
tender offer 

State the rates and prices in Rand unless instructed otherwise in the tender 
data. The conditions of contract identified in the contract data may provide for 
part payment in other currencies. 
 

 Pricing the 
tender offer 

a) The Valued Added Tax (VAT) rate shall be 15% or as otherwise 
provided for by legislation. 

 
b) The successful Tenderer shall be required to produce a VAT invoice 

that shall only be prepared once measurements and valuations for 
work done in terms of the contract offer have been agreed with the 
Employers agent and a certificate of payment issued. 

 
Payment of VAT to previously non-VAT vendors shall be processed from the 
month in which the Tenderers liability with the South African Revenue 
Services is effective. 
 

C.2.11 Alterations to 
Document 

Do not make any alterations or additions to the tender documents, except to 
comply with instructions issued by the Employer or to correct errors made by 
the Bidder. To correct errors made, draw a line through the incorrect entry and 
write the alteration above in black ink and write the initials of the authorised 
signatories next to the alteration. 
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Do not make erasures using masking fluid. 
 

C.2.12.1 Alternative 
Bid Offers 

Alternative tender offer permitted:                                        Yes  No   
 

C.2.13.1 Submitting a 
Tender Offer 

Submit one tender offer only, either as a single tendering entity or as a 
member in a joint venture to provide the whole of the works, services or supply 
identified in the contract data and described in the scope of works, unless 
stated otherwise in the tender data. 
 

C.2.13.2 Submitting a 
Tender Offer 

Return all returnable documents to the employer after completing them in their 
entirety, either electronically (if they were issued in electronic format) or by 
writing legibly in non-erasable ink. 
 

C.2.13.3 Submitting a 
Tender Offer 

Parts of each tender offer communicated on paper shall be submitted as an 
original, with no additional copies. 
 

C.2.13.4 Submitting a 
Tender Offer 

Sign the original and all copies of the tender offer where required in terms of 
the tender data. The employer will hold all authorized signatories liable on 
behalf of the tenderer. Signatories for tenderers proposing to contract as joint 
ventures shall state which of the signatories is the lead partner whom the 
employer shall hold liable for the purpose of the tender offer. 
 

C.2.13.5 Submitting a 
Tender Offer 

The Employer's address for delivery of tender offers and identification details 
to be shown on each tender offer package are as per Notice and Invitation to 
Tender T.1.1 
 
Location of tender box: Municipal Building 
Physical address: Metsimaholo Local Municipality, Municipal Building,         
10 Fichardt Street, Sasolburg, 4800 
Identification details: “Appointment of a 5 GB/CE or higher CIDB registered 
Contractor for construction of Refengkgotso Sports Complex Phase 2’’ 
 

C.2.13.6 Submitting a 
Tender Offer 

A two-envelope procedure will not be followed. 

C.2.13.9 Submitting a 
Tender Offer 

Telephonic, telegraphic, telex, facsimile, electronic or e-mailed Bids will not be 
accepted. 
 
Accept that a tender submitted to the Employer cannot be withdrawn or 
substituted. No substitute tenders will be considered. 
 
All tenders received by the Metsimaholo Local Municipality will remain in the 
Municipality’s possession until after the stipulated closing date and time. 
 

C.2.14 Information 
and Data to 
be completed 
in all 
respects 

Add the following to the clause:  
 
“Accept that the Employer shall in the evaluation of Bid Offers take due 
account of the Bidder’s past performance in the execution of similar 
engineering works of comparable magnitude, and the degree to which he 
possesses the necessary technical, financial and other resources to enable 
him to complete the Works successfully within the contract period.  Satisfy the 
Employer and the Engineer as to his ability to perform and complete the 
Works timeously, safely and with satisfactory quality, and furnish details in 
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section T2.2 of contracts of a similar nature and magnitude which they have 
successfully executed in the past.” 
 

  Accept that the Employer is restricted in accordance with clause 4(4) of the 
Construction Regulations 2003, to only appoint a Contractor whom he is 
satisfied has the necessary competencies and resources to carry out the work 
safely.  Accept that submitting inferior and inadequate information relating to 
Health & Safety (as required in clause 2.23) shall be regarded as justifiable 
and compelling reasons not to award a Contract to a Bidder.” 
 

C.2.15.1 Closing time The closing time and location for the submission of Bid Offers are: 
 
Closing date: 19 May 2023 
Closing Time: 11h00a.m 
Location:  
In the Tender Box placed at the Metsimaholo Local Municipality, Municipal 
Building 
10 Fichardt Street, 
Sasolburg, 
4800 
 

C.2.16.1 Tender offer 
validity 
 

The bid offer validity period is 90 days. 
 
Add the following to the clause: 
 
If the Bid validity expires on a Saturday, Sunday or public holiday, the Bid shall 
remain valid and open for acceptance until the closure of business on the 
following working day. 
 

C.2.17. Clarification 
of Tender 
Offer after 
Submission 

Provide clarification of a tender offer in response to a request to do so from 
the employer during the evaluation of tender offers. This may include providing 
a breakdown of rates or prices and correction of arithmetical errors or 
adjusting of imbalanced rates, by the adjustment of certain rates or item prices 
(or both). No change in the competitive position of tenderers or substance of 
the tender offer is sought, offered, or permitted. 
 
Accept that the employer may, at its sole discretion, accept a less favourable 
tender from those already received or invite fresh tenders if a tenderer, at any 
time after the opening of his tender offer but prior to the signing of a contract 
based on his tender offer: 
 

a) withdraws his tender; or 
b) gives notice of his inability to execute the contract in terms of his 

tender; or 
c) fails to sign a contract or furnish the performance security within the 

period fixed in the letter of award or any extended period fixed by the 
employer; or 

d) fails to comply with a request made in terms of C.2.17.1 or C.2.18.1, 
 
in which case such tenderer shall be automatically barred from tendering on 
any of the employer’s future tenders for a period to be determined by the 
employer, but not less than twelve (12) months, from the date of tender 
closure. The employer may fully or partly exempt a tenderer from the 
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provisions of this condition if he is of the opinion that the circumstances justify 
the exemption.  
 
Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a 
preferred tenderer following a competitive selection process, should the Employer elect to do so. 

 

C.2.18 Provide other 
material 

The Bidder shall, when requested by the Employer to do so, submit the names 
of all Management and Supervisory staff that will be employed to supervise 
the labour-intensive portion of the works together with satisfactory evidence 
that such staff members satisfy the eligibility requirements. 
 

C.2.19 Inspections, 
tests and 
analysis 

The Bidder must provide access during working hours to his premises for 
inspections, tests analysis on request by the Employer. 

C.2.20 Submit 
securities, 
bonds and 
policies 

If requested, submit for the employer’s acceptance before formation of the 
contract, all securities, bonds, guarantees, policies and certificates of 
insurance required in terms of the conditions of contract identified in the 
contract data. 
 

C.2.21 Check final 
draft 

Check the final draft of the contract provided by the employer within the time 
available for the employer to issue the contract. 
 

C.2.22 Return of 
other Tender 
Documents 

Where a Bidder who received a Bid, Document does not submit a Bid, the Bid 
Documents issued to him must be returned to the Employer within 28 days 
after the closing date for submission of Bids. 
 

C.2.23 Certificates Returnables 
 
The following certified certificates / information/ documents must be provided 
with the Bid Offer. 
 

NO RETURNABLES NOTES 

1 Form of Offer • Fully completed in handwriting and signed in 
black ink pen.  

2 A copy of a CSD 
summary report 
OR CSD number. 

• CSD full report or summary report OR CSD 
number.  

• Municipality may not make any award to a 
person whose tax matters are not complaint 
with SARS, please note that tax compliance 
will be verified before any award. 

3 Proof of company 
registration 
documents with 
the Director’s 
details must be 
attached. 

• The company registration documents must 
indicate the company and Director’s details. 

• In a case where the Director has changed 
names, proof of name change must be 
attached. 

4 Fully completed 
and signed MBD 
forms  

• Fully Completed and signed in handwriting 
and in black ink pen. 

5 Joint Venture 
Agreement (Must 
indicate the lead 
partner, if the 

• If applicable submit a complete and signed 
JV agreement. 
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bidders grading 
is not the same 
the lead partner 
must have the 
higher grading) 

• JV agreement stating who the lead partner is 
with the shared percentages. 

• Note: JV agreement must be as per CIDB 
regulation of 2001 regulation 25 (5)(a),(b) 
and (6) 

NB! The following documents will not be accepted: for number 8, 9 and 
10 

 

• Affidavits; Address confirmation letter; invoices from the body 
corporates or agents, rates and taxes of the lessor (without a lease 
agreement) and municipal tender / rates clearance letter. 

6 Latest Municipal 
rates and taxes 
account for the 
COMPANY AND 
DIRECTORS/TR
USTEES/ 

MEMBERS/SHA
REHOLDERS. 

• Submit strictly April 2023 or May 2023 
municipal rates & taxes statement must be 
attached  

• The submitted account must not be in 
arrears for more than 3 months. 

• In a case of Rates & Taxes Account being in 
a family member’s name, ONLY 
MUNICIPAL Account where the address of 
the Account matches the address on the 
company registration documents will be 
accepted) if not in arrears for more than 3 
months. 

7 In the event of a 
tenant renting a 
lease agreement 
MUST be 
attached for the 
COMPANY AND 
DIRECTORS/TR
USTEES/ 

MEMBERS/SHA
REHOLDERS. 

The lease agreement must include the following: 

• A valid copy of the lease agreement must be 
signed by (both Lessor and lessee).  

• The lease agreement must indicate dates of 
commencement and expiry or duration.  

• In a case where the lease agreement has 
expired and there is a clause indicating an 
automatic renewal the original lease 
agreement and a confirmation letter signed by 
Lessor must be attached.  

• In the occasion where the lease agreement 
has expired the original lease agreement 
AND extension must be attached with 
commencement and expiry dates or duration. 

• In a case of lease agreement being in a family 
member’s name, the lease agreement will 
be accepted if the address on the lease 
matches the address on the company 
registration documents, AND ONLY if the 
lease agreement is valid. 

 Note: If the company registration document’s physical address 
on lease agreement or the municipal rates and taxes 
statement is the same as the Director’s physical address, 
we will accept for both Company & Director. 
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8 
Municipal rates 
and taxes for 
bidders who are 
from the rural 
areas for the 
COMPANY AND 
DIRECTORS/TR
USTEES/MEMBE
RS/SHAREHOLD
ERS. 

• In the event that the bidder is from the rural 
area a letter from the municipality that the 
area is not liable to pay municipal rates and 
taxes OR a signed letter from the chief 
indicating that the bidder is from that 
particular rural/tribal area. 

9 CIDB Grading • Copy of Company CIDB Grading 

designation 5 GB/ CE or Higher 

 
Note: Failure to comply with the above-mentioned terms and conditions 
will deem your bid to be disqualified. 
 
Bidders must keep a copy of a completed excel spreadsheet BOQ which 
may be required during the evaluation processes.  
 

C.3.1.1 The 
employer’s 
undertakings: 
Respond to 
requests 
from the 
tenderer 

Unless otherwise stated in the tender data respond to a request for 
clarification received up to five (5) working days before the tender closing time 
stated in the tender data and notify all tenderers who collected tender 
documents. 
 
 

C.3.1.2 The 
employer’s 
undertakings: 
Respond to 
requests 
from the 
tenderer 

Consider any request to make a material change in the capabilities or 
formation of the tendering entity (or both) or any other criteria which formed 
part of the qualifying requirements used to prequalify a tenderer to submit a 
tender offer in terms of a previous procurement process and deny any such 
request if as a consequence: - 
 

a)  an individual firm, or a joint venture as a whole, or any individual member of 
the joint venture fails to meet any of the collective or individual qualifying 
requirements; 

b)  the new partners to a joint venture were not prequalified in the first instance, 
either as individual firms or as another joint venture; or 

c)  in the opinion of the Employer, acceptance of the material change would 
compromise the outcome of the prequalification process. 

C.3.2 Issue 
Addenda 

If necessary, issue addenda that may amend or amplify the tender documents 
to each tenderer during the period from the date that tender documents are 
available until three working days before the tender closing time stated in the 
tender data. If, as a result a tenderer applies for an extension to the closing 
time stated in the tender data, the Employer may grant such extension and, 
shall then notify all tenderers who drew tender documents. 
 

C.3.3 Return late 
tender offers 

Return tender offers withdrawn in terms of C.2.16.1 or received after the 
closing time stated in the tender data, unopened, (unless it is necessary to 
open a tender submission to obtain a forwarding address), to the tenderer 
concerned. 
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C.3.4.1 Opening of 
Tender 
submissions 
 

Bids will be opened immediately after the closing time for bid. 
 

C.3.4.2 Opening of 
Tender 
submissions 

Tenders will be opened in public soon after closing time and recording of 
received documents but not later than 11:00 at the Tender office. Tenderers’ 
names and total prices, where practically possible will be read out. 
 

C.3.5 Two-
envelope 
system 

The two-envelope system shall not apply. 

C.3.6 Non-
disclosure 

Not disclose to tenderers, or to any other person not officially concerned with 
such processes, information relating to the evaluation and comparison of 
tender offers, the final evaluation price and recommendations for the award of 
a contract, until after the award of the contract to the successful tenderer. 
 

C.3.7 Ground for 
rejection and 
disqualificatio
n 

Determine whether there has been any effort by a tenderer to influence the 
processing of tender offers and instantly disqualify a tenderer (and his tender 
offer) if it is established that he engaged in corrupt or fraudulent practices. In 
addition, any such disqualification shall entitle the employer, at its sole 
discretion, to impose a specified period during which tender offers will not be 
accepted from the offending tenderer. 
 

C.3.8.1 Test for 
responsivene
ss 

Determine, after opening and before detailed evaluation, whether each tender 
offer properly received:  

a) complies with the requirements of these Conditions of Tender,  
b) has been properly and fully completed and signed, and  
c) is responsive to the other requirements of the tender documents.  

C.3.8.2 Test for 
responsivene
ss 

The Employer shall reject a non-responsive tender offer and not allow it to be 
subsequently made responsive by correction or withdrawal of non-conforming 
deviation or reservation. 
 

C.3.9.1 Arithmetical 
Errors, 
Omissions 
and 
discrepancie
s 

Check responsive tenders for discrepancies between amounts in words and 
amounts in figures. Where there is a discrepancy between the amounts in 
figures and the amount in words, the amount in words shall govern. 

C.3.9.2 Arithmetical 
Errors, 
Omissions 
and 
discrepancie
s 

Check the highest ranked tender or tenderer with the highest number of tender 
evaluation points after the evaluation of tender offers in accordance with 
C.3.11 for: 
 

a)  the gross misplacement of the decimal point in any unit rate; 
b)  omissions made in completing the pricing schedule or bills of 

quantities; or 
c)  arithmetic errors in: 

i)   line-item totals resulting from the product of a unit rate and 
a quantity in bills of quantities or schedules of prices; or 

ii)  the summation of the prices. 
 

C.3.9.2 Arithmetical 
Errors, 
Omissions 

Notify the tenderer of all errors or omissions that are identified in the tender 
offer and either confirm the tender offer as tendered or accept the corrected 
total of prices. 
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and 
discrepancie
s 

C.3.9.2 Arithmetical 
Errors, 
Omissions 
and 
discrepancie
s 

Where the tenderer elects to confirm the tender offer as tendered, correct the 
errors as follows: 
 

a)  If bills of quantities or pricing schedules apply and there is an error in 
the line-item total resulting from the product of the unit rate and the 
quantity, the line total shall govern, and the rate shall be corrected. 
Where there is an obviously gross misplacement of the decimal point 
in the unit rate, the unit rate shall be corrected. 

b)  Where there is an error in the total of the prices either as a result of 
other corrections required by this checking process or in the 
tenderer's addition of prices, the total of the prices shall be  govern 
and the tenderer will be asked to revise selected item prices (and their 
rates if bills of quantities apply) to achieve the tendered total of the 
prices.  

 

C.3.10 Clarification 
of a tender 
offer 

Obtain clarification from a tenderer on any matter that could give rise to 
ambiguity in a contract arising from the tender offer. 
 

C.3.11 Evaluation of 
Tender offer 

Tenders will be evaluated for Functionality. Tenderers who qualify for 
Functionality will be evaluated further for Price and Preference only. Points for 
Functionality will not contribute to further evaluation. Tenderers who do not 
qualify will not be evaluated further. Functionality will be scored out of 100 
points. A Tenderer who scores less than 70 points will automatically be 
disqualified. 
 
The 80/20 evaluation criteria will be used where Price will be allocated 80 
points and Preference will be scored out of 20 points. 
The procedure for the evaluation of responsive Tender Offers will be Method 2 
(Functionality, Price and Preference). The responsive tender with the highest 
total points as defined below is the preferred tender. 
 

C.3.11.1 General Evaluation of Bid Offers 
 
Appoint an evaluation panel of not less than three persons. Reduce each 
responsive tender offer to a comparative offer and evaluate them using the 
tender evaluation methods and associated evaluation criteria and weightings 
that are specified in the tender data. 

C.3.11.2 General Method 1: Financial offer 
 
In the case of a financial offer: 
 

a)     Rank tender offers from the most favourable to the least favourable 
comparative offer. 

b)  Recommend the highest ranked tenderer for the award of the contract 
unless there are compelling and justifiable reasons not to do so. 

c)  Re-rank all tenderers should there be compelling and justifiable 
reasons not to recommend the highest ranked tenderer and 
recommend the highest ranked tenderer, unless there are compelling 
and justifiable reasons not to do so and the process set out in this sub 
clause is repeated. 
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C.3.11.3 General Method 2: Financial offer and preference 
 
In the case of a financial offer and preferences: 
 

a)  Score each tender in respect of the financial offer made and 
preferences claimed, if any, in accordance with the provisions of 
C.3.11.7 and C.3.11.8. 

b)  Calculate the total number of tender evaluation points (TEV) in 
accordance with the following formula: 

 
TEV = NFO + NP 

 
where:  NFO is the number of tender evaluation points awarded for 

the financial offer made in accordance with C.3.11.7; 

NP is the number of tender evaluation points awarded for 
preferences claimed in accordance with C.3.11.8. 

c)  Rank tender offers from the highest number of tender evaluation 
points to the lowest. 

d)  Recommend the tenderer with the highest number of tender 
evaluation points for the award of the contract, unless there are 
compelling and justifiable reasons not to do so. 

e)  Rescore and re-rank all tenderers should there be compelling and 
justifiable reasons not to recommend the tenderer with the highest 
number of tender evaluation points, and recommend the tenderer with 
the highest number of tender evaluation points, unless there are 
compelling and justifiable reasons not to do so and the process set 
out in this sub clause is repeated  

 

C.3.11.4 General Method 3: Financial offer and quality 
 
In the case of a financial offer and quality: 
 

a)  Calculate the total number of tender evaluation points (TEV) in 
accordance with the following formula: 

 
TEV = NFO + NQ 
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C.3.11.5 General Method 4: Financial offer, quality and preferences 
 
In the case of a financial offer, quality and preferences: 
 

a)  Calculate the total number of tender evaluation points (TEV) in 
accordance with the following formula, unless otherwise stated in the 
tender data: 

 
TEV = NFO + NP + NQ 

 

C.3.11.6 General Decimal places 
 
Score financial offers, preferences and quality, as relevant, to two decimal 
places. 

C.3.11.7 General Scoring Financial Offers 
 
The financial offer will be scored in terms of Formula 2, Option 1 of Table F.1 
of SANS 294:2004, which reads as follows: 
 

Nfo = W1 x A 
Where: Nfo = number of tender evaluation points awarded for the 
financial offer; 
W180 points for rand value less than R50 000 000. 
 

Table F.1: Formulae for calculating the value of A 
 

Formula Comparison aimed at 
achieving 

Option 1a Option 2a 

1 Highest price or discount A = (1 + (P - Pm)) 
                  Pm 

A = Pm / P 
 

2 Lowest price or percentage 
commission / fee 

A = (1 - (P - Pm)) 
                  Pm 

A = Pm / P 
 

Pm is the comparative offer of the most favourable comparative offer 
(excluding all Provisional and Prime Cost Sums and the associated VAT). 
P is the comparative offer of the tender offer under consideration (excluding 
all Provisional and Prime Cost Sums and the associated VAT). 

 

C.3.11.8 General Scoring preferences 
 
Confirm that tenderers are eligible for the preferences claimed in accordance 
with the provisions of the tender data and reject all claims for preferences 
where tenderers are not eligible for such preferences. 
Calculate the total number of tender evaluation points for preferences claimed 
in accordance with the provisions of the tender data. 
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C.3.11.9 General Scoring quality 
 
Score each of the criteria and sub-criteria for quality in accordance with the 
provisions of the tender data. 
 
Calculate the total number of tender evaluation points for quality using the 
following formula: 
 

NQ = W2 x SO / MS 
 

where: SO is the score for quality allocated to the submission under 
consideration; 
MS is the maximum possible score for quality in respect of a 

submission; and 
W2 is the maximum possible number of tender evaluation 
points awarded for the quality as stated in the tender data. 

 

C.3.11.10 General Scoring Functionality  
 
(a) Proposed allocation of points in terms of Functionality will include the 

following: 
 
Table 1: Technical Functionality 
 

 Functionality 100 Points 

A. PROJECT EXPERIENCE AND PERFORMANCE 40 

B. CONSTRUCTION PLANT 35 

C. COMPANY KEY PERSONNEL 10 

D. FINANCIAL STABILITY 15 

Total 100 

Minimum Threshold 70 
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Table 1: Technical Functionality 
 

Criteria Evaluation Indicators Points Allocated Weight 

A. PROJECT EXPERIENCE AND PERFORMANCE MAX.     40 
POINTS 

Company 
experience with 
regards to 
Stadium/ Sports 
complex projects 

 
 

Required submission to 
claim points: 
 
1. Project signed 
Appointment letter (letter 
must be within the past 
10 years and the value 
of the project must be 
above  
R 3 000 000.00) & 
corresponding reference 
letter or Completion 
certificate/ letter as a 
main contractor.  
 
2. A minimum of one 
project must be 
submitted from a 
State/Government/ 
SOE. Non-submission of 
a state project will render 
any submission for 
experience as none 
responsive and Zero (00) 
point will be allocated for 
Company experience. 
 

10 points per   
project 

 
 
 

40 

B. CONSTRUCTION PLANT MAX.       35 
POINTS 

TLB x 2 Vehicle Registration 
Certificates in a company 
or directors name/ 
Signed letter from Rental 
Company on rental 
company letterhead 

5 points if 
owned 

3 point if 
rented 

Max    10 
Points 

Excavator    Vehicle Registration 
Certificates in a 
company or directors 
name/ Signed letter 
from Rental Company 
on rental company 
letterhead 

10 points  
 

Max    10 
points 

Grader Vehicle Registration 
Certificates in a 
company or directors 
name/ Signed letter 
from Rental Company 
on rental company 
letterhead 

10 points  
 

Max    10 
points 
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Roller Compactor Vehicle Registration 
Certificates in a 
company or directors 
name/ Signed letter 
from Rental Company 
on rental company 
letterhead 

5 points  
 

Max     5 
points 
 

C. COMPANY KEY 
PERSONNEL 

BIDDERS MUST SUBMITB CVs & RELEVANT 
QUALIFICATIONS 

MAX.     10 
POINTS 

Site Agent 
 

Personnel 1- is 
required to attach a 
National Diploma 
qualification or higher in 
the Built environment 
and have project 
construction 
experience. 

5 or More 
Projects = 5 
Points 
 
 

Max     5 
points 

Foreman 
 

Personnel 2- is 
required to have 
projects construction 
experience in water and 
Road construction 
projects. 

3 or more 
Projects = 3 
Points 
 
 

Max     3 
points 

Safety Officer Safety officer on 
permanent/contract 
basis, with First Aid plus 
OHS (Construction 
Regulations) 
qualification or related 
qualification with 
experience in 
construction projects of 
not less than two (2) 
projects.  

2 Projects- 2 
Points 

Max     2 
points 

D. FINANCIAL STABILITY  MAX      15 
POINTS 

Bank Rating 
Letter  

Submit bank rating 
letter not older than 3 
months of rating of A,B 
or C 

15 Points 

Max    15 
POINTS 

MINIMUM SCORE 70 

TOTAL 100 

 
In order to qualify for the second round of evaluation the tenders must 
score a minimum of 70 functionality points. 
 
Bidders must complete the following table; points will be allocated for 
the below mentioned key personnel. 
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COMPANY KEY 
PERSONNEL NAME AND SURNAME 

SITE AGENT 

 
 

FOREMAN 
 

 

SAFETY OFFICER 
 

 

 

• Bidders must ensure that the same personnel are made available 
during site handover. If listed personnel are not available, they 
must be replaced by personnel with the same or higher 
qualification and experience. 

 

• The recommended bidders company personnel and completed 
projects may be verified before appointments can be finalised. 
Misrepresentation of information will lead to the disqualification 
of the bidder. 

 
For points calculation, submit the following: 
 

SPECIFIC GOALS RETURNABLE 

BBBE Certificate or 
Affidavit 
 

Proof of B-BBEE status level of contributor  

• The B-BBEE status level certificate issued by an 
authorized body or person 

• A sworn affidavit as prescribed by the B-BBEE 
Codes of Good Practice; or 

• Any other requirement prescribed in terms of the 
Broad-Based Black Economic Empowerment Act. 

 

C.3.12. Insurance 
provided by 
the Employer 

If requested by the proposed successful tenderer, submit for the tenderer's 
information the policies and / or certificates of insurance which the conditions 
of contract identified in the contract data, require the employer to provide. 
 

C.3.13. Acceptance 
of Tender 
Offer 

A Bid Offer will only be accepted on condition that such acceptance is not 
prohibited in terms of clause 44 of the Municipal Supply Chain Management 
Regulations published in terms of the Municipal Finance Management Act, 
2003. 
 
Tender offers will only be accepted if: 
 

a) the tenderer is registered on the Central Supplier Database (CSD) for 
the South African government (see https://secure.csd.gov.za/) 

b) the tenderer is in good standing with SARS according to the Central 
Supplier Database; 

c) the tenderer submits a letter of intent from an approved insurer 
undertaking to provide the Performance Bond to the format included in 
Part C1.3 of this procurement document 

d) the tenderer is registered with the Construction Industry Development 
Board in an appropriate contractor grading designation; 

e) the tenderer or any of its directors/shareholders is not listed on the 
Register of Tender Defaulters in terms of the Prevention and 

https://secure.csd.gov.za/


TENDER NO: MLM 31/2022/23 CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX 
PHASE 2 

 

            
Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

  

 

CLAUSE SUB-TITLE ADDITION OR VARIATION TO STANDARD CONDITIONS OF TENDER 

Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector; 

f) the tenderer has not: 
i. abused the Employer’s Supply Chain Management System; 

or 
ii. failed to perform on any previous contract and has been given 

a written notice to this effect; 
g) the tenderer has completed the Compulsory Declaration and there are 

no conflicts of interest which may impact on the tenderer’s ability to 
perform the contract in the best interests of the employer or potentially 
compromise the tender process; 

h) the tenderer is registered and in good standing with the compensation 
fund or with a licensed compensation insurer; 

i) the employer is reasonably satisfied that the tenderer has in terms of 
the Construction Regulations, 2014, issued in terms of the 
Occupational Health and Safety Act, 1993, the necessary 
competencies and resources to carry out the work safely. 

 

C.3.17 Provide 
Copies of the 
Contract 

The successful Bidder shall receive ONE (01) copy of the signed Contract. 
 

NB: THE MUNICIPALITY RESERVES THE RIGHT TO VERIFY THE SUBMITTED FUNCTIONALITY 
DOCUMENTS 
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T2.1 LIST OF RETURNABLE DOCUMENTS 

 The Tender Document must be submitted as a whole. All forms must be properly completed 
as required, and the document shall not be taken apart or altered in any way whatsoever. 

 All the certificates and forms to be provided with the tender are listed in the Tender Data 
under C2.23: Certificates, and under the returnable schedules and forms in T2.2 hereafters. 

 The list of returnable documents comprises the following: 

1.       All the certificates listed in the Tender Data under C2.23: Certificates; 

2. All the returnable schedules and forms listed in T.2.1: Returnable Schedules 
Required for Tender Evaluation Purposes; 

3. All the returnable documents listed in T2.2: Preferential Procurement Schedules and 
Affidavits that will be incorporated into the Contract; 

4. All the agreements and forms listed in T2.2: Forms to be completed by Successful 
Tenderer;  

5. All the forms and agreements in the Contract Data in C1.2, where some of the forms 
(agreements) need to be completed only by successful Tenderer;  

6. Pricing Data in C2.2: Bill of Quantities.  
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T2.2  RETURNABLE SCHEDULES 

 

Schedule A Municipal Bidding Documents 

Schedule B Record of Addenda to Tender Documents 

Schedule C Certificate of Authority 

Schedule D Compulsory Enterprise Questionnaire 

Schedule E Plant and Equipment 

Schedule F Experience of Tenderer 

Schedule G Tenderer's Key Personnel 

Schedule H Public Interest Score Form 

Schedule I Preliminary Programme 

Schedule J Amendments, Qualifications and Alternatives 

Schedule K Contractor's Health and Safety Plan and 
Declaration 

Schedule L Contractor's Certificate of Registration with CIDB 

 

 

NOTE:  The Tenderer is required to complete each and every schedule and form listed above to 
the best of his ability, as the evaluation of tenders and the eventual contract will be based 
on the information provided by the Tenderer. Failure of a Tenderer to complete the 
schedules and forms to the satisfaction of the Employer will inevitably prejudice the tender 
and may lead to rejection on the grounds that the tender is not responsive.  
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SCHEDULE A: MUNICIPAL BIDDING DOCUMENTS  
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MBD1 

PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE METSIMAHOLO LOCAL 

MUNICIPALITY 

BID NUMBER: MLM 31/2022/23 
CLOSING 
DATE: 19-MAY- 2023 

CLOSING 
TIME: 11H00 

DESCRIPTION CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX  

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT 

 (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN A 

BOX SITUATED AT (STREET ADDRESS) 
 

 

Metsimaholo Local Municipality 

No. 10 Fichardt Street 

Finance Building 

Ground Floor 

 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

TAX COMPLIANCE STATUS 

 TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 

[TICK APPLICABLE BOX] 

 

 Yes  

B-BBEE 
STATUS 
LEVEL 

 Yes    
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 No 

SWORN 
AFFIDAVIT    No 

 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST 

 BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE 

ACCREDITED 

REPRESENTATIVE IN 

SOUTH AFRICA FOR 

THE GOODS /SERVICES 

/WORKS OFFERED? 

Yes                         No  

 

[IF YES ENCLOSE PROOF] 

 

ARE YOU A 

FOREIGN 

BASED 

SUPPLIER 

FOR THE 

GOODS 

/SERVICES 

/WORKS 

OFFERED? 

 

Yes No 
 

[IF YES, ANSWER 
PART B:3] 

 

TOTAL NUMBER OF 

ITEMS OFFERED 
 

N/A 
N/A 

SIGNATURE OF BIDDER 
……………………………… 

DATE 
 

CAPACITY UNDER WHICH 

THIS BID IS SIGNED 
 

BIDDING PROCEDURE ENQUIRIES MAY BE 
DIRECTED TO: 

TECHNICAL INFORMATION MAY BE  

DIRECTED TO: 

DEPARTMENT SCM CONTACT PERSON Ms NL Kutshwa 

CONTACT PERSON S Motsei TELEPHONE NUMBER 010 442 6759 

TELEPHONE NUMBER 016 973 8743 FACSIMILE NUMBER  

FACSIMILE NUMBER  E-MAIL ADDRESS  

E-MAIL ADDRESS  nokuthula@batatiseconsulting.com 
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MBD1 
PART B 

TERMS AND CONDITIONS FOR BIDDING 
1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE 
BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED– (NOT TO BE RE-
TYPED) OR ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 
AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL 
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL 
CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER 
(PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S 
PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO 
BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO 
REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; 
EACH PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL 
SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                
  YES  NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?        YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                 
  YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                  
  YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                            
  YES   NO  

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO 
REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH 
AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 

SIGNATURE OF BIDDER:     …………………………………………… 

CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 

DATE:                 ………...…………………………….......... 

http://www.sars.gov.za/


TENDER NO: MLM 31/2022/23 CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX 
PHASE 2 

 

            
Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

  

 

MBD 4 

DECLARATION OF INTEREST 

 
1. No bid will be accepted from persons in the service of the state¹. 

 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, 

may make an offer or offers in terms of this invitation to bid.  In view of possible allegations of 

favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or 

related to persons in service of the state, it is required that the bidder or their authorised 

representative declare their position in relation to the evaluating/adjudicating authority.  

 
3. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 
3.1 Full Name of bidder or his or her representative: ………………………………………...  

 

3.2 Identity Number: ………………………………………………………………………………….  

 

3.3 Position occupied in the Company (director, trustee, hareholder²): ………………………...  

 

3.4 Company Registration Number: ……………………………………………………………….  

 

3.5 Tax Reference Number: ………………………………………………………………………… 

 

3.6 VAT Registration Number:   ……………………………………………………………………  

 

3.7 The names of all directors / trustees / shareholders / members, their individual identity numbers and 

state employee numbers must be indicated in paragraph 4 below. 

 

3.8 Are you presently in the service of the state?                                                     YES / NO 

 
3.8.1 If yes, furnish particulars. ….…………………………………………………………… 

…………………………………………………………………………………………….. 

¹MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 

(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 
1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
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² Shareholder” means a person who owns shares in the company and is actively involved in the management 
of the company or business and exercises control over the company. 

3.9 Have you been in the service of the state for the past twelve months? ………YES / NO 

 

 3.9.1 If yes, furnish particulars.………………………...……………………………………...  

               
……………………………………………………………………………………………………..  

  
3.10 Do you have any relationship (family, friend, other) with persons?  

 in the service of the state and who may be involved with  

 the evaluation and or adjudication of this bid? …………………………………  YES / NO 

 

 3.10.1 If yes, furnish particulars. ……………………………………………………………… 

 ……………………………………………………………………………………………………… 

 

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and any 

persons in the service of the state who may be involved with the evaluation and or 

adjudication of this bid?                                                              YES / NO  

 

3.11.1 If yes, furnish particulars 

………………………………………………………………………………… 

……………………………….……............................................................  

 
3.12 Are any of the company’s directors, trustees, managers, principal shareholders or  

           stakeholders in service of the state?                            YES / NO 

 

3.12.1 If yes, furnish particulars. 

………………………………………………………………………………. 

………………………………………………………………………………. 

 
3.13  Are any spouse, child or parent of the company’s directors, trustees, managers,  

principle shareholders or stakeholders in service of the state?                                                        

YES / NO 

3.13.1 If yes, furnish particulars. 
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………………………………………………………………………………. 

………………………………………………………………………………. 

 

 
3.14 Do you or any of the directors, trustees, managers,  

principle shareholders, or stakeholders of this company 

have any interest in any other related companies or  

  business whether or not they are bidding for this contract.                                  

YES / NO 
3.14.1 If yes, furnish particulars: 

 

…………………………………………………………………………….. 

…………………………………………………………………………….. 

 
 Full details of directors / trustees / members / shareholders. 

 

Full Name Identity Number State Employee 
Number 

   
 

   
 

 
 

  

 
 

  

 
 

  

 
 

  

 

……………………….....                                      …………………………………….. 

Signature                                                               Date 

 

……………………….....                                     ……………………………………… 

Capacity                                                                   Name of Bidder 
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MBD 6.1 

 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 
 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER 
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

 
1.2  To be completed by the organ of state 

 

a) The applicable preference point system for this tender is the 80/20 preference point 

system. 

 

b) 80/20 preference point system will be applicable in this tender. The lowest/ highest 

acceptable tender will be used to determine the accurate system once tenders are 

received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

a) Price; and 

b) Specific Goals. 

1.4 To be completed by the organ of state: 

 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 
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MBD 6.1 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of 

this tender to claim points for specific goals with the tender, will be interpreted to 

mean that preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to 

preferences, in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 

invitation to provide goods or services through price quotations, competitive tendering process or 

any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 

invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an 

organ of state in response to an invitation for the origination of income-generating contracts through 

any method envisaged in legislation that will result in a legal agreement between the organ of state 

and a third party that produces revenue for the organ of state, and includes, but is not limited to, 

leasing and disposal of assets and concession contracts, excluding direct sales and disposal of 

assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 

 
  80/20          or 90/10  

 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or                𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

  

 

Where: 

 Ps  =      Points scored for price of tender under consideration 

 Pt =     Price of tender under consideration 

 Pmin    =     Price of lowest acceptable tender 
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 

 
 

3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  

  

   𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
)     or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where: 

 Ps =        Points scored for price of tender under consideration 

 Pt =        Price of tender under consideration 

 Pmax =       Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 
4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes of 

this tender the tenderer will be allocated points based on the goals stated in table 1 below as 

may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 

that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 

state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 

preference point system will apply and that the highest acceptable tender will be used to 

determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 

apply and that the lowest acceptable tender will be used to determine the applicable 

preference point system,   

 

 

then the organ of state must indicate the points allocated for specific goals for both the 90/10 
and 80/20 preference point system.  
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MBD 6.1 

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

 

 

The specific goals allocated 
points in terms of this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by the 
organ of state) 

Number of points 
claimed (80/20 system) 

(To be completed by 
the tenderer) 

BBBEE 80/20  

 

 

 

 

Black economic empowerment in terms of the B-BBEE  
 
 

Points will be allocated in terms of 
the B-BBEE scorecard as follows: 
B-BBEE Status Level of 
Contributor  

Number of points  
(90/10 system)  

Number of points  
(80/20 system)  

1  10  20  

2  9  18  

3  8  16  

4  5  12  

5  4  8  

6  3  6  

7  2  4  

8  1  2  

Non-compliant contributor  0  0  

 

A bidder must submit proof of its B-BBEE status level contributor [scorecard] or B-BBEE sworn affidavit. 

 
Proof of B-BBEE status level of contributor  

• the B-BBEE status level certificate issued by an authorised body or person. 

• a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or 

• any other requirement prescribed in terms of the Broad-Based Black Economic Empowerment Act. 
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 DECLARATION WITH REGARD TO COMPANY/FIRM 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 

[TICK APPLICABLE BOX] 

 

 

 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm 

for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 

1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 

the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to any other 

remedy it may have – 
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MBD 6.1 

 

 

 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of 

that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 

of having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, be 

restricted from obtaining business from any organ of state for a period not 

exceeding 10 years, after the audi alteram partem (hear the other side) rule 

has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 

 

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

  ……………………………………………………… 

                         ……………………………………………………… 

                         ……………………………………………………… 
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DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  

 
1 This Municipal Bidding Document must form part of all bids invited.   

 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that 

when goods and services are being procured, all reasonable steps are taken to combat the 
abuse of the supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. wilfully neglected, reneged on or failed to comply with any government, municipal or other 

public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention 

and Combating of Corrupt Activities Act (No 12 of 2004). 

 
4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from 
doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the 
institution that imposed the restriction after the audi alteram 
partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be 
accessed by clicking on its link at the bottom of the home 
page.  

 

Yes 

 

 

 

No 

 

 

http://www.treasury.gov.za/
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4.1.1 If so, furnish particulars: 

 

 

 

 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt 
Activities Act (No 12 of 2004)?  

The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its 
link at the bottom of the home page.  

 

Yes 

 

No 

 

4.2.1 If so, furnish particulars: 

 

 

 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or 
corruption during the past five years? 

 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

 

 

 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any 
other municipality / municipal entity, that is in arrears for more 
than three months? 

 

Yes 

 

No 

 

http://www.treasury.gov.za/
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4.4.1 If so, furnish particulars: 

 

 

 

 

4.5 Was any contract between the bidder and the municipality / municipal entity 
or any other organ of state terminated during the past five years 
on account of failure to perform on or comply with the contract? 

 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

 

 

 

 

 

 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME) …………...……………………………...……CERTIFY THAT THE 
INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 ………………………………………...   ………………………….. 

 Signature                                Date 

 

 ……………………………………….   ………………………….. 

 Position                              Name of Bidder    
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 
between, or concerted practice by, firms, or a decision by an association of firms, if it is between 
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 
bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 
provide measures for the combating of abuse of the supply chain management system, and must 
enable the accounting officer, among others, to: 

a. takes all reasonable steps to prevent such abuse; 

b. rejects the bid of any bidder if that bidder or any of its directors has abused the supply chain 
management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and 

c. cancels a contract awarded to a person if the person committed any corrupt or fraudulent act 
during the bidding process or the execution of the contract. 

 
4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 

bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  
5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected 
to compete, secretly conspire to raise prices or lower the quality of goods and / or services for 
purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging 
is, therefore, an agreement between competitors not to compete 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

   

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf 

 

Of: _______________________________________________________that: 

(Name of Bidder) 
1. I have read and I understand the contents of this Certificate; 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true 

and complete in every respect; 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf 

of the bidder; 
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder 

to determine the terms of, and to sign, the bid, on behalf of the bidder; 
5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 
bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their qualifications, 
abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the 
bidder 

    
6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium³ will not be construed as collusive bidding. 
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7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

 
(a) prices;       
(b) geographical area where product or service will be rendered (market allocation)   

(c) methods, factors or formulas used to calculate prices; 

(d)the intention or decision to submit or not to submit, a bid;  

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or 

(f)  bidding with the intention not to win the bid. 

 
8. In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications and conditions or delivery particulars of 

the products or services to which this bid invitation relates. 

 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 

awarding of the contract. 

 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining 
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution 
of a contract. 

 

 
10.  I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in terms 
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 
Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

 

…………………………………………………   ………………………………… 

Signature      Date 

 

 

………………………………………………….   ………………………………… 

Position       Name of Bidder 
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SCHEDULE B: RECORD OF ADDENDA TO TENDER DOCUMENTS 

 
 

I / We confirm that the following communication/s, amending the tender documents, received from the 
Employer or his representative before the closing date for submission of this tender offer, have been 
taken into account in this tender offer. 

 

ADD. No DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

 

 

 

 

 

 

 

SIGNATURE: ..............................................…………......……...  
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SCHEDULE C: CERTIFICATE OF AUTHORITY 

 

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must 
complete the certificate set out below for the relevant category.  

 

(I) 
COMPANY 

(II) 
CLOSE 

CORPORATION 

(III) 
PARTNERSHIP 

(IV) 
JOINT VENTURE 

(V) 
SOLE 

PROPRIETOR 

     

 
(i) CERTIFICATE FOR COMPANY 

I, .................................................................., Managing Director of the Board of Directors of 

....................................................................., hereby confirm that by resolution of the Board (copy 

attached) taken on ......................... 20......, Mr/Ms ......................................................., acting in the 

capacity of ................................................................................, was authorized to sign all documents in 

connection with this tender and any contract resulting from it, on behalf of the company. 

Managing Director: .............................................................................................. 

(ii) CERTIFICATE FOR CLOSE CORPORATION 

We, the undersigned, being the key members in the business trading as ............................................ 

 .........................................……………………………………………………………………………………….. 

hereby authorise Mr/Ms ................................................................, acting in the capacity of 

..................................................................................., to sign all documents in connection with this 

tender ............................................  and any contract resulting from it, on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  

 

 

Note: This certificate is to be completed and signed by all of the key members upon whom 
rests the direction of the affairs of the Close Corporation as a whole.  
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(iii) CERTIFICATE FOR PARTNERSHIP 

 

We, the undersigned, being the key partners in the business trading as, …........................................... 

….................................................................................................................................................... 

hereby authorize Mr/Ms …..................................................................... acting in the capacity of 

…….................................................................................., to sign all documents in connection with this 

tender and any contract resulting from it, on our behalf. 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  

 

Note: This certificate is to be completed and signed by all of the key partners upon whom 
rests the direction of the affairs of the Partnership as a whole. 

 

(iv) CERTIFICATE FOR JOINT VENTURE 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms 

.........................................................................................., authorized signatory of the company, 

......................................................................................., acting in the capacity of lead partner, to sign all 

documents in connection with this tender offer and any contract resulting from it, on our behalf. This 

authorization is evidenced by the attached power of attorney signed by legally authorized signatories of 

all the partners to the Joint Venture.  
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NAME OF FIRM ADDRESS 
AUTHORIZING SIGNATURE, 

NAME AND CAPACITY 

 
 
(Lead partner) 

 

 
 

 
 

 
 

 
 

 

 

Note: This certificate is to be completed and signed by all of the key partners upon whom 
rests the direction of the affairs of the Partnership as a whole. 

 

(v) CERTIFICATE FOR SOLE PROPRIETOR 

 

I, ................................................................................., hereby confirm that I am the sole owner of the  

business trading as .............................................................................................................................. 

 

 

 

Signature of Sole owner: .................................................. 
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REGISTRATION CERTIFICATE / AGREEMENT / ID DOCUMENT 

 

Important note to Tenderer:  

 

Registration Certificates for Companies, Close Corporations and Partnerships, or Agreements 
and Powers of Attorney for Joint Ventures, or ID documents for Sole Proprietors, all as referred 
to in the foregoing forms and in T2.1, must form part of this submission either separately as 
separate bunch of supporting documents or at the end of the this bid document and must be 
properly referenced.  
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SCHEDULE D:  ENTERPRISE QUESTIONNAIRE 

The following particulars must be furnished. In the case of a Joint Venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. The 
questionnaires for the other partners must be inserted after this questionnaire. 

 

Section 1:    Name of enterprise:         ....................................................................................... 

Section 2:    VAT registration number:  ......................................................................................  

Section 3:    CIDB registration number: .......................................................................................  

Section 4:    Particulars of sole proprietors and partners in partnerships 

 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  

Section 6:   Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently 
or has been within the last 12 months, in the service of any of the following:  

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or 
the National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or 
municipal entity 

 an employee of any provincial 
department, national or provincial public 
entity or constitutional institution within 
the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

 a member of an accounting authority of 
any national or provincial public entity 

 an employee of Parliament or a 
provincial legislature 
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If any of the above boxes are marked, disclose the following: 
Name of sole proprietor, 

partner, director, 
manager, principal 

shareholder or 
stakeholder 

Name of institution, public office, 
board or organ of state and position 

held 

Status of service 
(Tick appropriate column) 

current 
Within last 12 

months 

 
   

    

    

Insert separate page if necessary 

Section 7:   Record of spouses, children and parents in the service of the state 

 Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole 
proprietor, partner in a partnership or director, manager, principal shareholder or stakeholder 
in a company or close corporation is currently or has been within the last 12 months, been in 
the service of any of the following: 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

 an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning 
of the Public Finance Management Act, 
1999 (Act 1 of 1999) 

 a member of an accounting authority of any 
national     or provincial public entity 

 an employee of Parliament or a provincial 
legislature 

 

If any of the above boxes are marked, disclose the following: 

Name of spouse, child or 
parent 

Name of institution, public office, 
board or organ of state and 

position held 

Status of service 
(tick appropriate column) 

current 
Within last 12 

months 

    

    

    

Insert separate page if necessary 
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The undersigned, who warrants that he/she is duly authorized to do so on behalf of the enterprise:  

i) confirms that neither the name of the enterprise or the name of any partner, manager, director 
or other person, who wholly or partly exercises, or may exercise, control over the enterprise 
appears on the Register of Tender Defaulters established in terms of the Prevention and 
Combating of Corrupt Activities Act of 2004;  

ii)  confirms that no partner, member, director or other person, who wholly or partly exercises, or 
may exercise, control over the enterprise appears, has within the last five years been convicted 
of fraud or corruption; 

iii)  confirms that I / we are not associated, linked or involved with any other tendering entities 
submitting tender offers and have no other relationship with any of the Tenderers or those 
responsible for compiling the scope of work that could cause or be interpreted as a conflict of 
interest; 

iv)   confirms that the contents of this questionnaire are within my personal knowledge and are to 
the best of my belief both true and correct. 

Signed  Date  

Name  Position  

Enterprise 
Name  
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SCHEDULE E: PLANT AND EQUIPMENT 

The following are a list of major items of relevant equipment that I / we presently own and will have 
available for this contract if my / our tender is accepted. 

(a) Details of major equipment that is owned by me / us and immediately available for this 
contract (Tenderer to provide proof of ownership of plant. Failure to do so will render the 
tender non-responsive and will be rejected).  

 

DESCRIPTION (type, size, capacity etc) QUANTITY 
YEAR OF 

MANUFACTURE 

 
  

   

   

   

   

   

   

Attach additional pages if more space is required 

(b) Details of major equipment that will be hired, or acquired for this contract if my / our 
tender is accepted (Tenderer to provide proof of such arrangement. Failure to provide 
proof will render the tender non-responsive and will be rejected) 

 

DESCRIPTION (type, size, capacity etc) QUANTITY 

HOW ACQUIRED 

HIRE/ 
BUY 

SOURCE 

    

    

    

    

    

Attach additional pages if more space is required 

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant 
not listed but which may be necessary to complete the contract within the specified contract period. 

 

SIGNATURE: ..............................................…………......……...  
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ATTACH THE PLANT AND EQUIPMENT LIST/S HERE. 
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SCHEDULE F: EXPERIENCE OF TENDERER 

The following is a statement of work of similar nature recently successfully executed by myself / 
ourselves: 

EMPLOYER: 
CONTACT PERSON 
AND TELEPHONE 

NUMBER 

CONSULTING 
ENGINEER: CONTACT 

PERSON AND 
TELEPHONE NUMBER 

NATURE OF WORK 

VALUE OF 
WORK 

(inclusive 
of VAT) 

DATE 
COMPLETED 

OR 
EXPECTED 

TO BE 
COMPLETED 

EMPLOYER CONSULTANT    

CONTACT CONTACT    

TEL TEL    

CELL CELL    

FAX FAX    

EMPLOYER CONSULTANT    

CONTACT CONTACT    

TEL TEL    

CELL CELL    

FAX FAX    

EMPLOYER CONSULTANT    

CONTACT CONTACT    

TEL TEL    

CELL CELL    

FAX FAX    

EMPLOYER CONSULTANT    

CONTACT CONTACT    

TEL TEL    

CELL CELL    

FAX FAX    

EMPLOYER CONSULTANT    

CONTACT CONTACT    

TEL TEL    

CELL CELL    

FAX FAX    

Signed  Date  

Name  Position  

Tenderer  
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ATTACH A SEPARATE LIST IF THE SPACE PROVIDED IS NOT SUFFICIENT. THE LIST MAY BE 

ATTACHED AT THE END OF THE TENDER DOCUMENT OR IN A SEPARATE BUNCH AND 

PROPERLY REFERNCED. 

(Ensure all telephone and fax numbers are included as in previous list)
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SCHEDULE G: TENDERER'S KEY PERSONNEL 

 

 

 

 

COMPANY KEY PERSONNEL NAME AND SURNAME 

SITE AGENT 

 

 

 

FOREMAN 

 

 

 

SAFETY OFFICER 
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SCHEDULE H: PUBLIC INTEREST SCORE FORM 

To be Completed by: Bidders not required to submit Audited Financial Statement  

 

Determination of whether the Financial Statements needs to be Audited  

 

Questioner Yes No 

Is Company Owner-Managed   

Are the company Financial Statement Independently compiled   

 

Questioner  PI Score Required Attachment 

What is the bidder’s latest Public Interest 

Score 

 Attach Proof of calculation  

 

 



TENDER NO: MLM 31/2022/23 CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX 
PHASE 2 

 

            
Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

  

 

SCHEDULE I: PRELIMINARY PROGRAMME 

 

The Tenderer shall detail below or attach a preliminary programme reflecting the proposed sequence 
and tempo of execution of the various activities comprising the work for this Contract.  The programme 
shall be in accordance with the information supplied in the Contract, requirements of the Project 
Specifications and with all other aspects of his Tender. 

 

PROGRAMME 

 
ACTIVITY 

MONTHS 

1 2 3 4 5 6 7 8 9 10 

 

           

           

           

           

           

           

           

           

           

           

           

           

 

[Note: The programme must be based on the completion time as specified in the Contract Data.  
No other completion time that may be indicated on this programme will be regarded as an 
alternative offer, unless it is listed in Table (b) of Form I hereafter and supported by a detailed 
statement to that effect, all as specified in the Tender Data] 

 

 

SIGNATURE: ..............................................…………......……...  
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SCHEDULE J: AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 

The Tenderer should record any amendments and alternatives he may wish to make to the tender 
documents in this schedule.  Alternatively, a Tenderer may state such amendments and alternatives in 
a covering letter to his tender and reference such letter in this schedule. 

The Tenderer’s attention is drawn to clause F3.3 if the Standard Conditions of Tender referenced in the 
Tender Data regarding the Employer’s handling of material deviations and qualifications. 

These amendments and qualifications, if accepted by the Employer, will be incorporated in the Form of 
Offer and Acceptance, Schedule of Deviations. 

(a) AMENDMENTS AND QUALIFICATIONS 

PAGE CLAUSE OR ITEM NO PROPOSED AMENDMENT AND QUALIFICATIONS 

 
  

   

   

   

   

   

[Notes: (1) Amendments to the General and Special Conditions of Contract are not 
acceptable; 

 (2) The Tenderer must give full details of all the financial implications of the 
amendments and qualifications in a covering letter attached to his tender.  

 
(b) ALTERNATIVES 

PROPOSED ALTERNATIVE DESCRIPTION OF ALTERNATIVE 

  

  

  

  

  

  

[Notes:  (1) Individual alternative items that do not justify an alternative tender, and an 
alternative offer for time for completion should be listed here.  

 (2) In the case of a major alternative to any part of the work, a separate Bill of 
Quantities, programme, etc, and a detailed statement setting out the salient 
features of the proposed alternatives must accompany the tender. 

 (3) Alternative tenders involving technical modifications to the design of the 
works and methods of construction shall be treated separately from the main 
tender offer.] 

 

SIGNATURE: ..............................................…………......……...  
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ATTACH ALTERNATIVES HERE 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



TENDER NO: MLM 31/2022/23 CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX 
PHASE 2 

 

            
Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

  

 

SCHEDULE K: CONTRACTOR’S HEALTH AND SAFETY PLAN AND DECLARATION 

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the 
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the 
Employer is satisfied that the Contractor has the necessary competencies and resources to carry 
out the work safely in accordance with the Occupational Health and Safety Act No 85 of 1993 and 
the OHSA 1993 Construction Regulations 2003.  

To that effect a person duly authorized by the Tenderer must complete and sign the declaration hereafter 
in detail.  

Declaration by Tenderer 

1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational 
Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety 
Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations 2003. 

2. I hereby declare that my company has the competence and the necessary resources to safely 
carry out the construction work under this contract in compliance with the Construction 
Regulations and the Employer's Health and Safety Specifications. 

3. I hereby undertake, if my tender is accepted, to provide, before commencement of the works 
under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance 
with Regulation 5(1) of the Construction Regulations, which plan shall be subject to approval by 
the Employer. 

4. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety 
Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on site 
and will at all times be available for inspection by the Contractor's personnel, the Employer's 
personnel, the Engineer, visitors, and officials and inspectors of the Department of Labour.  

5. I hereby confirm that adequate provision has been made in my tendered rates and prices in the 
Bill of Quantities to cover the cost of all resources, actions, training and all health and safety 
measures envisaged in the OHSA 1993 Construction Regulations 2003, including the cost for 
specific items that may be scheduled in the Bill of Quantities.  

6.  I hereby confirm that I will be liable for any penalties that may be applied by the Employer in terms 
of the said Regulations for failure on my part to comply with the provisions of the Act and the 
Regulations as set out in Regulation 30 of the Regulations. 

7. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer 
will mean that I am unable to comply with the requirements of the OHSA 1993 Construction 
Regulations 2003, and accept that my tender will be prejudiced and may be rejected at the 
discretion of the Employer. 

8. I am aware of the fact that, should I be awarded the contract, I must submit the notification 
required in terms of Regulation 3 of the OHSA 1993 Construction Regulations 2003 before I will 
be allowed to proceed with any work under the contract. 

 

 

 

 

SIGNATURE: ..................................................................   
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CONTRACTOR'S SAFETY PLAN 

The Tenderer shall attach to this page (or submit it separately) the Contractor's Health and Safety Plan 
as required in terms of Regulation 5 of the Occupational Health and Safety Act 1993 Construction 
Regulations 2003, and referred to in Form K. 

The Contractor's Health and Safety Plan shall cover at least the following aspects as applicable: 

1. Safety of subcontractors (Refer Construction Regulations 2003 Clause 5: Principal Contractors 

and Contractors) 

• Methods to ensure the approval, implementation and maintenance of all health and 

safety aspects regarding his subcontractors. 

2. Monitoring the health and safety on the construction site on a regular basis (Refer Clause 6: 

Supervision of Construction Work) 

• Details of the Construction Supervisor and his appointed assistants (if any); 

• Details of the Construction Safety Officer, full-time or part-time; 

• Details of the suitability and competency of the Construction Supervisor and 

Construction Safety Officer regarding health and safety aspects of the construction 

works. 

3. Assessment of risks on the construction site (Refer Clause 7: Risk Assessment) 

• Details of a proper risk assessment on which his health and safety plan is based; 

• Ways, in which all construction employees are informed, instructed and trained 

regarding the work procedures and the related hazards. 

4. Risk items (Refer Clauses 8 to 28: Risk items to be addressed) 

• Details of the design, management, responsibilities, worker training, work methods, 

procedures, maintenance and any other requirements necessary for him and his 

subcontractor, if applicable, to work safely and in a healthy environment as stipulated 

in these clauses. 
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Contractor’s OHS Management System checklist 

1. OHS Policy and Management       
   

  Yes  No 

1.1 Is there a written company health and safety 
policy? 

   

1.2 Does the company have an OHS Management 
System? 

   

1.3 Is there a company OHS Management Manual 
or Plan? 

   

1.4 Are health and safety responsibilities clearly 
identified for all levels of staff? 

   

  

2. Safe Work Practices and Procedures 
  Yes  No 

2.1 Has the company prepared safe operating 
procedures or specific safety instructions 
relevant to its operations? 

   

2.2 Does the company have any permit to work 
systems? 

   

2.3 Is there a documented incident investigation 
procedure? 

   

2.4 Are there procedures for maintaining, 
inspecting and assessing the hazards of plant 
operated/owned by the company? 
 

   

2.5 Are there procedures for storing and handling 
hazardous substances? 

   

2.6 Are there procedures for identifying, assessing 
and controlling risks associated with manual 
handling? 

   

 

3. OHS Training 
 
  

 Yes  No 

3.1 Is health and safety training conducted in 
the company? 

   

3.2 Is a record maintained of all training and 
induction programs undertaken for 
employees in the company? 

   

  

4. Health and Safety Workplace Inspection 
 
  

 Yes  No 

4.1 Are regular health and safety inspections at 
worksites undertaken? 

   

4.2 Are standard workplace inspection 
checklists used to conduct health and 
safety inspections? 

   

4.3 Is there a procedure by which employees 
can report hazards at workplaces? 
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5. Health and Safety Consultation 
  Yes  No 

5.1 Is there a workplace health and safety 
committee? 

   

5.2 Are employees involved in decision making 
over OHS matters? 

   

5.3 Are there employee elected health and safety 
representatives? 

   

 

6. OHS Performance Monitoring 
   Yes  No 

6.1 Is there a system for recording and 
analysing health and safety performance 
statistics? 

   

6.2 Are employees regularly provided with 
information on company health and safety 
performance? 

   

6.3 Has the company ever been convicted of 
an occupational health and safety offence? 

   

  

7. Does your company's health and safety plan contain the following elements? 
  Yes  No 

7.1 Description of the contract    

7.2 OHS Structure of work undertaken under this 
contract 

   

7.3 Induction and safety training    

7.4 Safe work practices and procedures for specific 
work undertaken 

   

7.5 
Risk assessments for specific works 
undertaken 

   

7.6 Workplace inspection schedule for duration of 
contract 

   

7.7 OHS consultative processes to be followed    

7.8 Emergency procedure for this specific contract    

7.9 Incident recording and investigation on 
procedures 

   

7.10 Health and safety performance monitoring 
arrangements to be implemented during 
contract 
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SCHEDULE L: CONTRACTOR’S CERTIFICATE OF REGISTRATION WITH CIDB 

[The Tenderer shall attach hereto the Contractor’s Certificate of Registration with CIDB. Failure 
to submit the certificate with the tender document will lead to the conclusion that the Tenderer 
is not registered with the CIDB and therefore not eligible to tender]. 
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METSIMAHOLO LOCAL MUNICIPALITY 

 

BID NO MLM 31/2022/23 

 

CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX 
PHASE 2 

 

 

 

 

PART 2: THE CONTRACT 

 

Part C1: AGREEMENTS AND CONTRACT DATA 

 C1.1    Form of Offer and Acceptance 

 C1.2    Contract Data 

  C1.2.1 Condition of Contract 

  C1.2.2 Contract Specific Data 

  C1.2.3 Data Provided by the Tenderer 

 C1.3    Form of Guarantee 

 C1.4    Adjudication Agreement 

Part C2: PRICING DATA 

 C2.1    Pricing Instructions 

 C2.2    Bills of Quantities 

Part C3: SCOPE OF WORK 

 C3.1    Scope of Works 
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PART C1: AGREEMENTS AND CONTRACT DATA 

 

   C1.1    Form of Offer and Acceptance 

   C1.2    Contract Data 

    C1.2.1 Condition of Contract 

    C1.2.2 Contract Specific Data 

    C1.2.3 Data Provided by the Tenderer 

   C1.3    Form of Guarantee 

   C1.4    Adjudication Agreement 
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C1.1 FORM OF OFFER AND ACCEPTANCE 
 
OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract 
in respect of the following works: 
 
BID NUMBER MLM 31/2022/23: CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX 
PHASE 2  
 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the 
Tender Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer 
has accepted the Conditions of Tender. 

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of 
Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor 
under the Contract including compliance with all its terms and conditions according to their true intent 
and meaning for an amount to be determined in accordance with the Conditions of Contract identified 
in the Contract Data. 

The offered total of the prices inclusive of Value Added Tax is: 

R .................................................................................................................................................................  

(In words  ...............................................................................................................................................  

  ............................................................................................................................................. ) 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of 
validity stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor 
in the Conditions of Contract identified in the Contract Data. 

Signature:(of person authorized to sign the tender): ................................................................................  

Name: (of signatory in capitals): ................................................................................................................  

Capacity: (of Signatory): ............................................................................................................................  

Name of Tenderer: 
(organisation): .............................................................................................................................................  

Address:
 ....................................................................................................................................................... 
 .......................................................................................................................................................  

  .......................................................................................................................................................  
Telephone number: ………………………………  Fax number: ............................................................... 
Cell phone number: …………………............…………… 
 
Witness: 
 
Signature:  ..................................................................................................... 

 

Name: (in capitals): ......  ........................................................................................ 

Date: ............................................. 
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ACCEPTANCE 

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the 
Tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract as set out in the General and Special Conditions of Contract, 
and identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an agreement 
between the Employer and the Tenderer upon the terms and conditions contained in this Agreement 
and in the Contract that is the subject of this Agreement. 

The terms of the contract are contained in 

Part 1 Agreement and Contract Data, (which includes this Agreement) 

Part 2 Pricing Data, including the Bill of Quantities 

Part 3 Scope of Work  

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by 
reference into Parts C1 to C3 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 
listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer 
and the Employer during this process of offer and acceptance, are contained in the Schedule of 
Deviations attached to and forming part of this Agreement. No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be duly signed by the authorized 
representatives of both parties. 

The Tenderer shall deliver the Guarantee in terms of Clause 7 of the General Conditions of Contract 
2004 within the period stated in the Contract Data, and he shall, immediately after receiving a completed 
copy of this Agreement, including the Schedule of Deviations (if any), contact the Employer’s agent 
(whose details are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, 
proof of insurance and any other documentation to be provided in terms of the Conditions of Contract 
identified in the Contract Data, within 14 days of the date on which this Agreement comes into effect. 
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of 
this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the 
Tenderer receives the fully completed original of this document, including the Schedule of Deviations (if 
any). Unless the Tenderer (now Contractor) within five working days of the date of such receipt notifies 
the Employer in writing of any reason why he cannot accept the contents of this Agreement, this 
Agreement shall constitute a binding contract between the parties. 

 

Signature:  ...............................................................  

 

Name:   ...............................................................  

Capacity: Municipal Manager 

For:  METSIMAHOLO LOCAL MUNICIPALITY 
 10 FICHARDT STREET, SASOLBURG, 4800 
 

Witness:    ...............................................Name: ........................................................ 

 

Date: ............................................ 
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SCHEDULE OF DEVIATIONS 

The extent of deviations from the tender documents issued by the Employer prior to the tender closing 
date is limited to those permitted in terms of the Tender Data and the Conditions of Tender. 

A Tenderer’s covering letter will not necessarily be included in the final contract document.  Should any 
matter in such letter, which constitutes a deviation as aforesaid becomes the subject of agreements 
reached during the process of offer and acceptance, the outcome of such agreement shall be recorded 
here. 

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification 
or change to the tender documents and which it is agreed by the Parties becomes an obligation of the 
contract shall also be recorded here. 

Any change or addition to the tender documents arising from the above agreements and recorded here, 
shall also be incorporated into the final draft of the Contract. 

 

1. Subject:  .....................................................................................................................................  

 

 Details:  .....................................................................................................................................  

   

2. Subject:  .....................................................................................................................................  

 

 Details:  .....................................................................................................................................  

   

3. Subject:  .....................................................................................................................................  

 

 Details:  .....................................................................................................................................  

   

4. Subject:  .....................................................................................................................................  

 

 Details:  .....................................................................................................................................  

 

5. Subject:  .....................................................................................................................................  

 

 Details:  .....................................................................................................................................  

   

6. Subject:  .....................................................................................................................................  

 

 Details:  .....................................................................................................................................  
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the 
Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and addenda thereto as listed in the Tender 
Schedules, as well as any confirmation, clarification or change to the terms of the offer agreed by the 
Tenderer and the Employer during this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the Tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this Agreement. 

FOR THE TENDERER: 

Signature:   

Name: .......................... ..........................................  

Capacity: .......................... ..........................................  

  

 

Witness: ..  ........................ .......................... .............................................................  

Name:   ...............................................................  

Date:    ...............................................................  

FOR THE EMPLOYER: 

 

Signature:   ...............................................................  

Name:   ...............................................................  

Capacity:   ...............................................................   

 

Witness: ..  ........................  .................................................................................  

Name:    ...............................................................  

Date:   ............................................................... 
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C1.2  CONTRACT DATA 

 
C1.2.1 CONDITIONS OF CONTRACT 

 

GENERAL CONDITIONS OF CONTRACT  

This Contract will be based on the “General Conditions of Contract for Construction Works –3rd Edition 2015", 
issued by the South African Institution of Civil Engineering. (Short title:“General Conditions of Contract 2015"). 

It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter 
under "Contract Specific Conditions". 

CONTRACT SPECIFIC CONDITIONS 

1. GENERAL  

 These Contract Specific Conditions (CSC) form an integral part of the Contract. The Contract 
Specific Conditions shall amplify, modify or supersede, as the case may be, the General 
Conditions of Contract 2015 to the extent specified below, and shall take precedence and shall 
govern. 

 The clauses of the Special Conditions hereafter are numbered "CSC" followed in each case by 
the number of the applicable clause or sub-clause in the General Conditions of Contract 2015, 
and the applicable heading, or (where a new special condition that has no relation to the existing 
clauses is introduced)  by a number that follows after the last clause number in the General 
Conditions, and an appropriate heading.  

2. AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 

CSC 1.1.25 DEFINITIONS, INTERPRETATIONS AND GENERAL PROVISIONS 

Add the following definitions: 

 “Labour-based Construction” means the effective employment of appropriate technologies 
and labour-intensive construction methods on projects specifically designed to maximize the 
workforce with limited use of machines. 

“Community” shall mean all persons deemed to reside in the immediate vicinity of the project. 

CSC1.10 Add the following Sub-Clause 1.10: 

 Training will be provided by the employer through various training providers. Training will be 
theoretical and practical and will be conducted at an identified and approved location. No separate 
payment of any nature will be made to the contractor for attendance of training sessions by the 
contractor or the contractor’s staff. The Construction Project Manager will program and manage 
all training to ensure limited disruption to the contractors and the overall project. 

CSC 2.3 Specific Approval of the Employer required 

 The Employer’s Agent has to obtain specific approval or consent from the Employer for 
the decisions in the following clauses: 

 Clauses 6.2, 6.6, 3.2.1, 3.2.4, 4.7, 8.2.2.2, 6.3.2, 6.4.1.4, 5.8.1, 5.11.1, 5.11.3, 6.6.1, 2.2.3, 6.10, 
6.11, 5.14.1, 5.16.1, 7.8.2.2, 5.7.3 and 7.8.2. 

CSC 4.5 Compliance with applicable laws 

CSC 4.5.2 Health and Safety 

 Add the following: 
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 "The Occupational Health and Safety Act No. 85 and Amendment Act No 181 of 1993 and the 
Construction Regulations 2003 will in all respects be applicable to this contract." 

CSC 6.6.2 Payment to subcontractor 

 Add the following: 

 "The above-mentioned procedure shall adhere to the Preferential procurement regulations, 
2017, pertaining to the Preferential Procurement Policy Framework Act, Act No. 5 of 2000, 
published by National Treasury on 20 January 2017 and to any prescribed regulations of the 
FREESTATE Provincial Government pertaining to procurement. 

CSC 5.7  PROGRESS OF THE WORKS 

 Add the following to Sub-Clause 5.7.1 : 

 Add the following: 

 The contractor shall within 3 days of receipt of notification submit to the Engineer in writing the 
action(s) the contractor intends to take to expedite the rate of progress, and within 7 days of 
receipt of notification implement such steps. The contractor shall as part of his actions submit to 
the Engineer a detailed revised program accommodating the agreed steps to meet the Due 
Completion date. 

 

C1.2.2 CONTRACT SPECIFIC DATA 

 
General  

 
This section contains the Contract Specifications Data referred to under Clause 1.1.1 of the 
General Conditions of Contract.   

 
Should any requirements of the Specific Data conflict with the requirements of the General 
Conditions of Contract, then the requirements of the Specific Data shall prevail. 

 
Clause 
 
1 Definitions and interpretation 
 
 The “Employer” as defined under Clause 1(1) of the General Conditions shall be the 

METSIMAHOLO LOCAL MUNICIPALITY 
 
 MUNICIPAL BUILDING 
                    10 FICHARDT 
 SASOLBURG 
 4800 
  
 
 The “Employer’s Agent” as defined under Clause 1(1)(d) of the General Conditions shall be 

BATATISE CONSULTING ENGINEERS (PTY) LTD         
 
 KILDRUMMY OFFICE PARK 
 CNR WITKOPPEN AND UMHLANGA AVE 
 PAULSHOF 
 JOHANNESBURG 
                     2191 
 
 
 Tel:  + 27 10 442 6759 
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4.1 Language  
 
 English 
 
4.2 Law 
 
 The governing law shall be that of the Republic of South Africa. 
 
7.1 Time for Completion 
 
 ………. * (weeks).  To be completed by Tenderer*. 
 
9.1 Performance Board or Surety 
 
 10 % of Contract amount. 
 
12.1 Programme 
 
 The limit for submission of programme – one week. 
 
14.3 Electricity and water 
 
                   Available in vicinity of site. 
 
16.4 Limitation of liability 
 
 Contractor’s liability shall not exceed 100 % of the Contract Sum. 
 
 The contractor’s liability shall expire on the date of issue of the Final Certificate. 
 
17.1 Insurance of Works 
 
 Amount of insurance during Defects Liability Period: 100 % of the Contract Sum. 
 
17.2 Minimum Amount of Third-Party Insurance 
 
 R1 000 000 for any single claim, number of claims unlimited. 
 
20.6 Import permits and licenses 
 
 The Contractor shall obtain and provide all necessary import permits and licenses required. 
 
31.1 Amount of Reduction for delay 
 
 R5 000,00 per Calendar Day of delay. 
 
 Maximum Reduction 
 
 15 % of Contract Price. 
 
32.1 Bonus 
 
 No bonus will apply. 
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33.1 Defects liability period 
 
 12 Months with use of works assumed 24 hours per day. 
 
33.4 Maximum permitted extension: 12 months 
 
34.1 Variations 
 
 The total variation shall not be more that 35 % of the Contract Sum for any single Contract. 
 
37.3 Certificates and Payment 
 
 Payment certificates shall be paid within 28 days of submission of the approved invoice by the 

engineer to the PMU. 10 % Retention retained up to Completion Certificate. 
 

 Builders’ lien is not applicable in this contract. 
. 
 
40. Payment Conditions 
 
 For Mechanical and Electrical Work ninety-five percent (95 %) of the quoted price will be payable 

on completion of delivery, installation and commissioning.  A further 5 % will be payable at the 
end of the defect liability period.  For Civil and Structural Work payment up to the Completion 
Certificate will be @ 90 % of tendered rates with 10 % retention held back, 5 % retention paid on 
issue of Completion Certificate and 5 % after the Defects Liability period. 

 
41.4 Payment in foreign currencies 
 
 No payment will be made in foreign currencies. 
 
52.1 Changes in Cost and Legislation 
 
 (Labour, Materials and Transport) 
 
 Prices to be fixed if award is made within 90 days of closing of date of tender. 
 
53.1 Customs and import duties 
 
 All customs and import duties shall be paid for by the Contractor. 
 
 
 
 
 
 
 

………………………………………..  
SIGNATURE  
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C1.2.3  DATA PROVIDED BY THE TENDERER 

 Clause 6.8.3 of the GCC 2015: 

 

Special materials 

Unit on which 
variation 

will be 
determined * 

 

Rate or price for the 
base Month (Excl. 

VAT) ** 

   

   

   

   

   

   

   

 

Notes: 

 

*  Indicate whether the material will be delivered in bulk or in containers. 

**  The price for special materials is only the price for the material and does not include the cost of 
transport, labour or any other costs.  When called upon to do so, the Tenderer shall substantiate the 
above prices with acceptable documentary evidence. 

 

 

 

 

 

 

 

………………………………………..  
SIGNATURE  
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C1.3 FORM OF GUARANTEE 

 
BID NO MLM 31/2022/23 
 
WHEREAS METSIMAHOLO LOCAL MUNICIPALITY (hereinafter referred to as the Employer”) entered into, 
a Contract with: 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
(Hereinafter called “the Contactor”) on the . . . . . . . . . day of . . . . . .. . . . . . . . . . . . . . . . . . .20. . . . . ., 
for CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX.  
 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security 
by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 
 
AND WHEREAS . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  has / have at the 
request of the Contractor, agreed to give such guarantee; 
 
NOW THEREFORE WE . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .... do hereby 
guarantee and bind ourselves jointly and severally as Guarantor and Co-Principal Debtors to the Employer 
under renunciation of the benefits of division and excursion for the due and faithful performance by the 
Contractor of all the terms and conditions of the said Contract, subject to the following conditions: 
 
1.  The Employer shall, without reference and / or notice to us, have complete liberty of action to act in any 

manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any 
modifications, variations, alterations, directions or extensions of the completion date of the works under the 
said Contract, and that its rights under this guarantee shall in no way be prejudiced nor our liability 
hereunder be affected by reason of any steps which the Employer may take under such Contract, or of any 
modification, variation, alterations of the completion date which the Employer may make, give, concede or 
agree to under the said Contract. 

 
2.  This guarantee shall be limited to the payment of a sum of money. 
 
3.  The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give 

time to or compound or make any other arrangement with the Contractor. 
 
4.  This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms 

of the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of 
his intention to institute claims, and the particulars thereof, in which event this guarantee shall remain in full 
force and effect until all such claims have been paid or liquidated. 

 
5.  Our total liability hereunder shall not exceed the Guaranteed Sum of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . .... Rand (in words); R . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .... (in figures)  
 
6.  The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with 

the beneficiary, whereupon our liability hereunder shall cease. 
 
7.  We hereby choose our address for the serving of all notices for all purposes arising here from as 

 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
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IN WITNESS WHEREOF this guarantee has been executed by us at . . . . . . . . . . . . . . . . . .. . ..  

on this . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 20 . . . . . ....  
 
 
 
Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  
 
Duly authorized to sign on behalf of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

 
As witnesses: 
 
 
1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. 
 
 
  
2 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ....  
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C1.4 ADJUDICATOR’S AGREEMENT 
 (Pro Forma only) 

 
 To be entered into when required 
 

 
This agreement is made on the . . . . . ..  day of . . . . . . . . . . . . . . . . . . . . ..  . . . . . .  between: 

 . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  .  (Name of company / organisation) 

of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address) and  

 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (Name of company / organization) 

of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

 . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  (address)  

(The Parties) and 

 . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (name) 

of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   

 . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (address)  

(The Adjudicator). 

 
Disputes or differences may arise/have arisen* between the Parties under a Contract dated  
. . . . . . . . . . . . . . .. . . . . . . . and known as. . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . .  
and these disputes or differences shall be/have been* referred to adjudication in accordance with GCC 2004, 
Clause 58.3, and the Adjudicator may be / has been* requested to act.  
 
*  Delete as necessary 
 
IT IS NOW AGREED as follows: 
 
1. The adjudication shall be conducted in accordance with the rights and obligations of the 

Adjudicator and the Parties as set out in the Procedure as per Clause 58.3.1 of the GCC 04. 
 
2. The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in 

accordance with the Procedure. 
 
3. The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses in 

accordance with the Procedure. 
 
4. The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication 

and shall endeavour to ensure that anyone acting on their behalf or through them will do likewise, 
save with the consent of the other Parties which consent shall not be unreasonably refused. 

 
5. The Adjudicator shall inform the Parties if he intends to destroy the documents which have been 

sent to him in relation to the adjudication and he shall retain documents for a further period at the 
request of either Party. 

 
6. The Adjudicator shall be paid at the hourly rate of R. . . . . . . . . . . . in respect of all time spent 

upon, or in connection with, the adjudication including time spent travelling. 
 
7. The Adjudicator shall be reimbursed in respect of all disbursements properly made including, but 

not restricted to: 
 

(a) Printing, reproduction and purchase of documents, drawings, maps, records and 
photographs. 
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(b) Telegrams, telex, faxes, and telephone calls. 
(c) Postage and similar delivery charges. 
(d) Travelling, hotel expenses and other similar disbursements.  
(e) Room charges. 
(f) Charges for legal or technical advice obtained in accordance with the Procedure. 

 
8. The Adjudicator shall be paid an appointment fee of R . . . . . . . . . . . ..  This fee shall become 

payable in equal amounts by each Party within 14 days of the appointment of the Adjudicator, 
subject to an Invoice being provided. This fee will be deducted from the final statement of any 
sums which shall become payable under item 6 and/or item 7.  If the final statement is less than 
the appointment fee the balance shall be refunded to the Parties. 

 
9. The Adjudicator is/is not* currently registered for VAT. 
 
10. Where the Adjudicator is registered for VAT, it shall be charged additionally in accordance with 

the rates current at the date of invoice. 
 
11. All payments, other than the appointment fee (item 8) shall become due 7 days after receipt of 

invoice, thereafter interest shall be payable at 5% per annum above the Reserve Bank base rate 
for every day the amount remains outstanding.    

 
SIGNED 
 
by: 

  SIGNED 
 
by: 

  SIGNED 
 
by: 

 

 
Name:   ..................................... 

  
Name: .................................. 

  
Name: .................................... 

 
who warrants that he / she is 
duly authorized to sign for and 
on behalf of the first Party in the 
presence of 

  
who warrants that he / she is 
duly authorized to sign for and 
behalf of the second Party in 
the presence of  

  
the Adjudicator in the presence 
of 

 

Witness   Witness:   Witness:  

Name:   Name   Name:  

Address:  Address:  Address: 

  

  

Date:   Date:   Date:  
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C2.1 PRICING INSTRUCTIONS  

1. Measurement and payment shall be in accordance to SANS 1200.  

2. The units of measurement described in the Bill of Quantities are metric units.  Abbreviations used in 
the Bill of Quantities are as follows: 

 
% = percent       
h = hour 
ha = hectare  
kg = kilogram 
kl = kiloliter 
km = kilometer 
km-pass = kilometer-pass 
kPa =  kilopascal 
kW = kilowatt    
ℓ = liter  
m = meter 
mm = millimeter  
m² = square meter    
m²-pass = square meter-pass   
m³ = cubic meter    
m³.km = cubic meter-kilometer  
MN = mega newton 
MN.m = mega newton-meter  
MPa = megapascal  
No. = number 
Prov sum = Provisional Sum   
PC sum = Prime Cost Sum 
R/only = rate only 
Sum = lump sum 
t = ton (1000 kg) 
W/day =  work per day  

3. For the purpose of the Bill of Quantities, the following words shall have the meanings hereby 
assigned to them: 

 
 Unit: The unit of measurement for each item of work as defined in the SANS 1200  
 Quantity: The number of units of work for each item. 
 Rate: The agreed payment per unit of measurement. 
 Amount: The product of the quantity and the agreed rate for an item. 
 Lump sum: An agreed amount for an item, the extent of which is described in the Bill of Quantities 

but the quantity of work of which is not measured in any units. 
 
4. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance 

is made for waste. 
 
5. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, 

Regulations, By-laws, International Standards and National Standards that were published 28 days 

before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for information 
on standards). 

  

http://www.stanza.org.za/
http://www.iso.org/
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6. The prices and rates in the Bill of Quantities are fully inclusive prices for the work described under 
the items.  Such prices and rates cover all costs and expenses that may be required in and for the 
execution of the Works described in accordance with the provisions of the Scope of Work, and shall 
cover the cost of all general risks, liabilities, and obligations set forth or implied in the Contract Data, 
as well as overhead charges and profit.  These prices will be used as a basis for assessment of 
payment for additional work that may have to be carried out. 

 
7.     Where the Scope of Work requires detailed drawings and designs or other information to be provided, 

all costs associated therewith are deemed to have been provided for and included in the unit rates 
and sum amounts tendered under such items.   

 
8. An item against which no price is entered will be considered to be covered by the other prices or 

rates in the Bill of Quantities. A single lump sum will apply should a number of items be grouped 
together for pricing purposes.  

 
9. The quantities set out in the Bill of Quantities are approximate and do not necessarily represent the 

actual amount of work to be done.  The quantities of work accepted and certified for payment will be 
used for determining payments due and not the quantities given in the Bill of Quantities. 

 
10. The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes 

of identifying the items.  More details regarding the extent of the work entailed under each item 
appear in the Scope of Work. 

 
11. The item numbers appearing in the Bill of Quantities refer to the corresponding item numbers in the 

“SANS 1200 as prepared by South African National Roads Agency Limited” and additional Project 
Specifications as per the Scope of Work. 

 
12.    Those parts of the contract to be constructed using labour-intensive methods have been marked in 

the Bill of Quantities with the letters LI in a separate column filled in against every item so designated.  
The works, or parts of the Works so designated are to be constructed using labour-intensive methods 
only. The use of plant to provide such Works, other than plant specifically provided for in the Scope 
of Work, is a variation to the contract. The items marked with the letters LI are not necessarily an 
exhaustive list of all the activities which must be done by hand, and this clause does not over-ride 
any of the requirements in the generic labour -intensive specification in the Scope of Works.  

 
13. Payment for items, which are designated to be constructed labour-intensively (either in this schedule 

or in the Scope of Works), will not be made unless they are constructed using labour-intensive 
methods.  Any unauthorized use of plant to carry out work which was to be done labour-intensively 
will not be condoned and any works so constructed will not be certified for payment.   
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C2.2 BILL OF QUANTITIES 

 
 

 

 
 
 
 
 
 
 
 
 
 
 
 



General

Scope Item Description Unit Qty Rate Amount

1.0 Contractual Requirements

1.1
(a) Liaison Officer Prov. Sum 1 42 000,00R          42 000,00R                 

Handling fees in respect of item 1.1(a) % 42 000,00R        

1.2 (b) Training (generic, Technical,Venue) Prov. Sum 1 100 000,00R        100 000,00R               

Handling fees in respect of item 1.2(b) % 100 000,00R      

1.3 (c) Medical Exams Sum 1

1.4 Establishment of Facilities on Site

1.4.1 Facilities For the Engineer

1.4.1.1
(a) Additional Tests as Ordered by the Engineer

Prov.Sum 1 85 000,00R          85 000,00R                 

1.4.1.1 (b) Cellphone/Cellular Costs PC.Sum 1 18 000,00R          18 000,00R                 

Handling fees in respect of item 1.4.1.1 (a) and (b) % 103 000,00R      

1.4.1.1 (c) Consulting Supervision Prov.Sum 1 300 000,00R        300 000,00R               

Handling fees in respect of item 1.4.1.1(c) % 300 000,00R      

1.4.2 Facilities for Contractor

1.4.2.1
(a) Maintenance of Offices, Ablutions and Storage Facilities to Be Provided by 
Client. Months 6

1.4.2.2 (b) Water, Communication and Electrical Supply Sum 1

1.4.3 Other Fixed-Charge Obigations

1.4.3.1 (a) Fixed Obligations Sum 1

(b) Fixed Obligations in terms of Health and Safety Sum 1

1.4.4 Time Related Obligations

1.4.4.1 (a) Time Related Obligations Months 6

1.4.4.2 (b) Health and Safety Obligations Months 6

Phase II of Refengkgotso Sports Complex

Carried Forward to Summary



Buildings

Scope Item Description Unit Qty Rate Amount

NEW BUILDINGS

BILL NO. 1

EARTHWORKS 

PREAMBLES

For preambles see " Specification of materials and 
methods to be used - PW 371" as published by the 
National Department of Public Works 

SUPPLEMENTARY PREAMBLES

Nature of ground

The nature of the ground is assumed to be loose sandy 
material, therefore "earth", but possibly interspersed 
with "hard rock" and/or "soft rock".

Excavation for working space in rock

Notwithstanding clause 11 page 8 of the Standard System 
of Measuring Building Work, excavation for working space 
in rock will be measured in cubic metres to the extent 
executed and given as "extra over" bulk excavation or 
trench and hole excavation as the case may be

Carting away of excavated material

Descriptions of carting away of excavated material shall 
be deemed to include loading excavated material onto 
trucks directly from the excavations or, alternatively, from 
stock piles situated on the building site

Filling

Notwithstanding the reference to prescribed multiple 
handling in clause 1 page 6 of the Standard System of 
Measuring Building Work, prices for filling and backfilling 
shall include for all selection and any multiple handling of 
material

Phase II of Refengkgotso Sports Complex
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EXCAVATION

Excavation in earth not exceeding 2m deep 

1
Bases m³ 16.00             

2 Trenches m³ 17.00             

3
Reduced levels under floors m³ 6.00               

Extra over trench and hole excavations in earth for 
excavation in

4
Soft rock m³ 4.00               

5
Hard rock m³ 2.00               

Risk of collapse of excavations

6
holes from natural, elevated or reduced ground level to 
not exceeding 1,5m deep m2 130.00           

Keeping excavations free of water

7
Allow for keeping excavations free of all water other than 
subterranean water Sum 1.00               

Extra over all excavations for carting away

8
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor m3 30.00             

FILLING

prescribed stock piles on site, compacted to 93% Mod 
AASHTO density

TOTAL CARRIED FORWARD

BROUGHT FORWARD                                                              



Buildings
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9
Under floors, steps, pavings, etc m3 2.00               

10
Backfilling to trenches, holes, etc m3 15.00             

11
Bases m3 16.00             

G5 material supplied by the contractor compacted to 
95% Mod AASHTO density

12
Under floors etc m3 10.00             

13
Backfilling to trenches, holes, etc m3 2.00               

14
Bases m3 2.00               

Coarse river sand filling supplied by the contractor

15
Under floors etc m3 0.50               

Compaction of surfaces

16

Compaction of ground surface of trenches including 
scarifying for a depth of 150mm, breaking down oversize 
material, adding suitable material where necessary and 
compacting to 95% Mod AASHTO density m2 32.00             

17

Compaction of ground surface under floors including 
scarifying for a depth of 300mm, breaking down oversize 
material, adding suitable material where necessary and 
compacting to 95% Mod AASHTO density m2

22.00             

Prescribed density tests on filling

18
Tests to determine the degree of compaction, etc, of 
ground or filling No 10.00             

TOTAL CARRIED FORWARD
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SOIL POISONING

Protection against termites 

19
To bottoms and sides of trenches etc m2 161.00           

20
furrows against foundation walls etc, filling in furrows and 
ramming m2 22.00             

BILL NO. 2

PREAMBLES
methods to be used - PW 371" as published by the 
National Department of Public Works 

SUPPLEMENTARY PREAMBLES

CONCRETE, FORMWORK AND REINFORCEMENT

UNREINFORCED CONCRETE

15MPa/19mm concrete

21
Blinding to trenches m3 2.00               

22
Blinding to surface bed m3 1.00               

REINFORCED CONCRETE

25MPa/19mm concrete in foundation

23
Strip footing m3 8.00               

24
Bases m3 8.00               
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25
Apron cast m3 3.00               

26
Surface beds m3 2.00               

27
40mm screed on surface bed m2 18.00             

TEST BLOCKS

28
Making and testing 150x150x150mm concrete strength 
test cube (PRIVISIONAL) No. 18.00             

CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a wood 
float:

29
Surface beds, slabs, etc to falls m2 27.00             

ROUGH FORMWORK (DEGREE OF ACCURACY 2)

30
Stub columns in foundation m2 15.00             

REINFORCEMENT (PROVISIONAL)

Mild and high tensile steel reinforcement to concrete 
bases and stub columns.

All allowance to be re-measured based on Engineer's 
bending schedules

31
bases and stub columns. (Aloowance @110kg/m³) 
including all bending and fixing ton 0.50               

32

Mesh reinforcement with mesh reference number 311 

laid in slab, etc. with 300mm wide side and end laps 

(measured net) m2 18.00             

BILL NO. 3
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BRICKWORK IN FOUNDATIONS

Sizes in descriptions

brick" shall represent the length and "half brick" the 
width of a brick

Linings to concrete

Descriptions of linings to concrete, unless otherwise 
described, shall be deemed to include wire ties

Reinforced brick lintels

Lintels shall bear at least 160mm onto adjacent walling.  
Where such bearing cannot be obtained due to the 
proximity of adjacent openings the lintel shall be 
continuous

Face bricks

Bricks shall be ordered timeously to obtain uniformity in 
size and colour

Pointing

and face brickwork shall be deemed to include square 
recessed, hollow recessed, weathered pointing, etc

SAMPLES

Samples of all masonry building units, shall consist of a 
minimum of 6 units

STONEWORK

Slate, marble, granite, etc
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Slate, marble, granite, etc is to be best quality stone from 
an approved quarry, free from cracks and other defects 
and equal to samples to be submitted to and approved by 
the architect.  Each stone is to hold its full size, square to 
the back and tobe set on its natural quarry bed

Setting out

Care shall be exercised in setting out the work, the 
preparation of templates and the checking of the detail 
drawings.  All measurements shall be taken on the site 
where necessary and the full size setting out of each 
course shall be done at the yardso as to ensure the 
proper fitting of each stone

Before putting any work in hand the contractor is to 
submit to the architect for his approval details of the 
manner in which he proposes to set out the slabs and 
joints in all wall facings, pavings, sills, treads, etc together 
with samples of grain or pattern matching

Face labours

Face labours are to match samples to be submitted to 
and approved by the architect Arrises are to be clean and 
sharp except to treads and thresholds where they are to 
be slightly rounded

Bedding and jointing

Slate, marble, granite and other floor paving and wall 
linings are to be bedded solidly on the mortar thicknesses 
described and are to have tightly fitting butt joints unless 
otherwise stated Where stonework is to be fixed with 
adhesive, the adhesive is to be "TAL Goldstar/Bond" 
(mixed 20kg/5 litre) for external use or where white or 
light coloured marble is used, "TAL Goldstar" for internal 
use or other approved.  The contractor will be liable for 
any defects to the slate, marble and granit e arising from 
the use of the adhesive

Where soffit linings are suspended the suspension system 
must be concealed and must be submitted to the 
architect for approval before work commences Where 
tolerance screws are required these are to be stainless 
steel expanding bolt type with matching stainless steel 
bracket and PVC clad dowel with nuts and washers etc

Damaged work

BROUGHT FORWARD                                                              

TOTAL CARRIED FORWARD
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Any damaged stonework shall be discarded and replaced 
at the contractor's expense.  No touching up will be 
permitted except in exceptional cases, with the architect's 
consent

Descriptions

Descriptions of stonework shall be deemed to include 
preparatory work, labours to backs, beds and joints, 
templates, mortices for bolts etc and for hoisting and 
setting in position, bedding, jointing and pointing, casing 
and protecting from injury and cleaning down at 
completion Descriptions of recessed pointing to 
stonework shall be deemed to be square recessed, hollow 
recessed, weathered pointing, etc

FOUNDATIONS BRICKWORK  

Brickwork of NFX bricks (14 MPa nominal compressive 
strength) in class 1 mortar

33
One brick wall m² 21.00             

34
with sufficient laps at end joints, angles and intersections 
(measured net) m 315.00           

35
One layer of 375 micron embossed dampcourse 
waterproof m² 4.00               

SUPERSTRUCTURE BRICKWORK  

Brickwork of FBX bricks (14 MPa nominal compressive 
strength) in class II mortar with a 28 days comprehensive 
strength of a 5MPa as specified in SABS 0164 Part 1-1987 
(Code of practice for masonry

36
Half brick wall m² 13.00             

37
Half brick wall in beam filling m² 1.00               

TOTAL CARRIED FORWARD
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38
Half brick wall lining around concrete slab m² 2.00               

39
One brick wall m² 126.00           

40
Extra over brickwork for facebrick m² 1.00               

41
One brick wall in gable/parapet walls m² 6.00               

BRICKWORK SUNDRIES

Prestressed fabricated lintels 

42
150 x 75mm Lintels 0,95m in length not exceeding 3m No

1.00                                 

43
150 x 75mm Lintels 0,925m in length not exceeding 3m No

2.00                                 

44
150 x 75mm Lintels 1,5m in length not exceeding 3m No

1.00                                 

45
150 x 75mm Lintels 1,36m in length not exceeding 3m No

1.00                                 

Joint forming material in movement joints (Provisional)

Brickwork reinforcement

46
sufficient laps at end joints, angles and intersections 
(measured net) m 46.00             

47
with sufficient laps at end joints, angles and intersections 
(measured net) m 482.00           

Galvanised hoop iron cramps, ties, etc

48
6mm metal strap fixed into brickwork and Timber roof No 45.00             

Brick-on-edge header course copings, sills, etc  

49
Brick-on-edge window sill set sloping and slightly 
projecting m 4.00               
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50
230mm coping on top of 230mm screen walls m 22.00             

Washing of brickwork with approved detergents

51
On brick surfaces m² 140.00           

Two coats Brixeal bitumen emulsion waterproofing 
coating

52
On walls m² 140.00           

FACE BRICKWORK

53

External facings in approved face bricks (FBS) with a PC 
Amount of R 4500.00 per thousand bricks delivered to 
site (excluding VAT) pointed with square recessed 
horizontal and vertical joints No 7.00               

NUTEC-CEMENT/FIBRE-CEMENT WINDOW SILLS

Internal 150x15 thick Nutec fibre cement window cill 
bedded in according to standard everite fixing detail

54
150  x 15mm Wide sills set flat and slightly projecting m 4.00               

BILL No. 4

CARPENTRY AND JOINERY 

Monopitch Roof

TOTAL CARRIED FORWARD
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55

Roof construction, monopitch roof complete as a full set 
with trusses and purlins, structurally graded grade 6 and 
stamped accordingly in red and to Structural Engineer's 
Design complete with all accessories as per Architect and 
Structural Engineer's drawings (Kiosk) -
Measuring 28m² measured flat)

No. 1.00               

DOORS 

Battened door 

56

Door size 813 x 2032mm high door Meranti framed 
batten door 44 x 813 x 2032mm H of 44 x 108mm top rail 
and stiles, 22 x 108mm middle ledge and braces and 22 x 
220 bottom rail filled in with v-jointed side boarding and 
covered on other side with 6mm plywood with veneer to 
match door let into including rebates all round and 76 x 
76mm shaped weatherboard No 2.00               

57 38x38mm branderings m 54.00             

BILL No. 5

METAL WORK

STEEL DOOR FRAMES ETC

Steel door frame size 932 x 2130mm high

58 For door size 813 x 2032mm high door No 2.00                                 

59 0.9m x 0.9m Aluminium Window Frames No. 1.00                                 

60 1.2m x 0.9m Aluminium Window Frames No. 1.00                                 

61 1.5m x 1.2m Aluminium Window Frames No. 1.00                                 

BILL No. 6

GLAZING 



Buildings

Phase II of Refengkgotso Sports Complex

62
Glazing in Accordance with the window Schedule 
Supplied by the Architects Sum 1.00               

BILL No. 7

Fire Protection Equipment

63
DCP 4,5 - 5kg Fire Extinguishers mounted on wood board No. 8.00               

64
Steel cabinates for exposed fire extinguishers No 1.00               

65
Fire hose reel inside steel cabinate, 30m hose at 
discharge rate of 0,5l/s @400kPa No 2.00               

66
Fire hydrant with key opening mechanism, discharging at 
20l/s @600kPa No 2.00               

67
Fire Equipment Signage laminated to glow in the dark, 
size 190 x 190mm No 12.00             

68
Twin booster connection with pressure gauge No 1.00               

BILL No. 8

Furniture

69
Sum for furniture as prescribed by the client (bar fridge, 
desks, chairs etc) Sum 1.00               

70 Changeroom Heavy Duty Steel Lockers No. 24.00             

BILL No. 9

IRONMONGRY

Chromadek finish metal bargeboards

71

10 x 250mm barge board countersunk screwed to roof 
timbers (elsewhere measured) with two brass screws at 
maximum 1200mm centres and joined with and including 
standard aluminium half round cover strips at all joints m 40.00             

Caried Forward to Summary
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72

15 x 225mm fascia board countersunk screwed to roof 
timbers (elsewhere measured) with two brass screws at 
maximum 1200mm centres and nailed with steel nails 
into mortar at maximum 750mm centres and jointed with 
and including standard aluminium half round cover strips 
at all joints m 133.00           

NAILED UP CEILINGS

Nailed up and screw up ceiling- 'Everite Nutec' plain 
ceiling board. manufactured in accordance with sans 
9001:2000 carrying sans 803:2005 mark, fixed to 38 
x50mm batterns at 600mm centres using 32x2.5mm 
serrated ceiling nails at 150mm centres, minimum of 
12mm from edge of board, all joints to be covered using h-
profile steel joining strips, all in accordance with the 
manufactures recommendation 

73 Ceilings m² 112.00           

RHINO GYPSUM PLASTERBOARD CORNICES

74 75mm Coved cornices m 130.00           

BILL No. 10

RAINWATER GOODS
GALVANISED STEEL GUTTER TO APPROVED PROFILE AND 
COLOUR

75
with standard profile, fixed to timber roof trusses or 
fascias, etc m 5.00               

PAINTWORK ETC TO NEW WORK

ON EXISTING CONTAINERS

PREPARE AND APPLY PLASCON PLASTER PRIMER, 
UNDERCOAT AND ACRYLIC PAINT

76 On External Steel Container Walls m² 425.00           

Caried Forward to Summary

Caried Forward to Summary
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Scope Item Description Unit Qty Rate Amount

1 SCHEDULE 2.1: STRUCTURAL STEEL

SABS

1200 H

1.1 8.3.1 SUPPLY AND STEEL FABRICATION

1.1.1 8.3.1.1 Preperation of Shop Detailed Drawings

Preperation and submission to Engineer of acceptable 

Shop Drawings Lumpsum 1.00                 

1.1.2 8.3.1.2 Supply and Fabrication of Steel work

Supply, trial assembly and fabrication of the steelwork (Columns,Beams,  

Purlins complete with all the necessary cleats,  brackets, gussets, shop

fasteners, packs, baseplates e.t.c , and loading ready for despatch to Site. t 5.20                 

1.1.3 8.3.1.3 Alteration of Existing Clear-vu Fence

Add a second Access Gate According to the Architectural Drawings Lumpsum 1.00                 

1.2 8.3.2 DELIVERY TO SITE

1.2.1 8.3.2.1 Normal Delivery

Transportation from the shop to the Site of  the works, including

handling on and off  trucks, and any other cost incurred in connection 

with the movement of the steelwork from shop to Site. t 5.20                 

1.2.2 8.3.2.2 Abnormal Delivery

extra-over item 8.3.2.1  for transportation of members that are so abnormal

in shape, size or mass as to warrant special arrangements for their 

to warrant special arrangements for their transportation in terms of

the Road Traffic Ordinance t 0.10                 

1.3 8.3.3 ERECTION ON SITE

Offloading the steelwork from vehicles on Site, stacking in a

designated area. moving from such area, assembly, erection, aligning,

provision of erection equipment, temporary supports, and safety measures. t 5.20                 

Phase II of Refengkgotso Sports Complex

Structural Steel Roof



1.4 8.3.4 ERECTION BOLTS

Supply and Install bolts, washers and nuts. t 0.52                 

1.5 8.3.5 SITE WELDING

Cost of access, including scaffolding preparation of the weld areas, welding,

including the supply of consumables and equipment, and the cleaning up of 

the weld, including grinding, if necessary, and removal of weld spatter. m 20.00              

1.6 8.3.6 HOLDING DOWN (HD)BOLTS

Supply and Install of M20 Holding Down bolts  with 300 x 300 x 14mm holed 
plate complete with washers and nuts, and all threading, shaping, anchor 
plates and frames, as shown on drawings, and stacking them on Site ready 
for installation by others, as directed.(Reffer to Drawing No. 
J225.3/STR/125)

No. 168.00            

1.7 8.3.10 NON-DESTRUCTIVE TESTING

Carrying out the test that if specially required, and of supplying the

necessary test certificates to the Engineer Sum 1.00                 

1.8 8.3.13 CORROSION PROTECTION

8.3.13.1   Blast clean steelwork to SA 2.5 of SIS 05-51-00 (or 
alternative to be  approved by the Engineer. 

8.3.13.2  Apply one coat (30 micron) red lead primer in accordance 
with SABS 681. 

8.3.13.3  Apply one coat (30 micron minimum) multi-purpose. applied 
within 16 hours of application of lead primer, otherwise use type I. 
Colour to differ from colour of final coat.

8.3.13.4  Apply one coat of alkyd base enamel (30 micron min) to 
Architects colour specification.Damaged areas of Architects colour 
specification of paint shall be made good on site in accordance with 
SABS 0120. 

m2 241.94            

BA: ROOFS

1.9 CLADDING AND SHEETING

BA.01 Supply and Install Cladding and Sheeting:

0.6mm Thick galcanized IBR or equivalent sheeting with Chromadek 
Silicone Polyester finish on one side and Chromadek finish on the 
other side. Paint Colour to Architect's Specification

m2 212.00         

  CARRIED FORWARD



Civil Engineering

Scope Item Description Unit Qty Rate Amount

BULK EARTHWORKS 

4.0 Site Clearance

SABS 1200C 4.0.1
Clear and Grub Including Ripping existing Combi Courts as 
Directly m2 52750

8.2.1

4.0.2 Remove topsoil to nominal depth 100mm and stockpile m3 5280

SABS 1200DA 4.1
Earthworks (Parking Area, Paved Walkways and Gym 
Area,Soccer field, subgrade)

8.3.3(a) 4.1.1
Roadbed Preparation Rip and Recompact 150mm parking 
areas to 93% MOD AASHTO m3 5

4.1.2
Walkway Preparation Rip and Recompact 150mm paved 
walkway areas to 93% MOD AASHTO m3 5

4.1.3
Ground Preparation for Soccer field and Running track 
Area to be kikuyu grass m3 5

8.3.3(a) 4.1.4
Ground Preparation for Outdoor Gym Area to be 
Concreted and Astroturfed m3 5

8.3.7 4.1.5
Cut to Spoil or Stockpile at a Site Located by the 
Contractor m3 5

                                           4.2 Filling etc

BUS AND UNCOVERED PARKING AREAS

Approved (imported) G5 type filling supplied and cart 
away on by the Contractor

4.2.1

Backfilling in platforms under parking areas compacted to 
95% Modified AASHTO density, in layers with each not 
exceeding 150mm thick. m3 5

commercial source, supplied and cart away on by the 
Contractor

4.2.2
modified AASHTO density at O.M.C, in layers with each 
layer not exceeding 150mm thick. m3 5

Phase II of Refengkgotso Sports Complex



PAVED WALKWAYS

Approved (imported) G5 type filling supplied and cart 
away on by the Contractor

4.2.3

Backfilling in platforms under walkway areas compacted 
to 95% Modified AASHTO density, in layers with each not 
exceeding 150mm thick. m3 5

commercial source, supplied and cart away on by the 
Contractor

4.2.4

150mm main filling under walkways compacted to 97% 
modified AASHTO density at O.M.C, in layers with each 
layer not exceeding 150mm thick. m3 5

GYM AREAS

    
Approved (imported) G5 type filling supplied and cart 
away on by the Contractor

4.2.5

(a) Backfilling in platforms under gym areas compacted to 
95% Modified AASHTO density, in layers not exceeding 
150mm thickness. m3 2

(b) Backfilling in platforms under gym areas compacted to 
97% Modified AASHTO density, in two layers not 
exceeding 150mm thickness. m3 2

PROVISIONAL BUDGETARY ALLOWANCES

work, the extent and possibility of the work occuring 
which is unknown/uncertain at tender stage. These 

4.2.6
Allow for additional modified AASHTO Density tests on 
fillling (as specified and requested by engineer) No 145

25 Mpa/19mm concrete slab

4.2.7
150mm concrete platform reinforced with mesh REF .193 
on kids and adult gym areas m3 200

Fabric reinforcement 

4.2.8
REF .193  fabric reinforcement in concrete surface beds 
slab m2 1330



SOCCER FIELD AND RUNNING TRACK

Approved (imported) G5 type filling supplied and cart 
away on by the Contractor

4.2.10

(a) Backfilling in platforms under soccer field and running 
track areas compacted to 95% Modified AASHTO density, 
in layers with each not exceeding 150mm thick. m3 10

(b) Backfilling in platforms under soccer field and running 
track areas compacted to 97% Modified AASHTO density, 
in layers with each not exceeding 150mm thick. m3 10

Graded washed river sand bedding filling with silt & clay 
less than 3% retained on 2.36mm sieve not more than 
15% supplied by the Contractor

4.2.11
20mm (compacted thickness) under paving etc. to receive 
waterproofing membrane (elsewhere) PROVISIONAL m3 175

Soil insecticide

4.2.12

Under roads and parking, etc including forming and 
poisoning shallow furrows against foundation walls etc, 
filling in furrows and ramming (LI) m2 28370

SABS 1200MJ 4.3 WEARING COURSE: PARKING AND WALKWAYS

8.2.2 4.3.1
(a) Paved Walkways: 60mm red brick paving in 
Herringbone Pattern on 20mm bedding and filler sand m2 4960

8.2.2 4.3.1
(b) Parking Area:  With Crusher: Construct 150mm layer of 
gravel wearing course using 19mm stone m3 535

4.4 PRECAST KERBS ETC

SURFACES INCLUDING BEDDING, JOINTING AND 
POINTING



4.4.1 Precast concrete kerb(figure 3) (complying with SABS 927) 
in 1m length, wet pressed, placed in position, bedded and 
jointed in 3:1 cement mortat and flush pointed on 
exposed faces, including 15MPa/19mm unreinforced 
concrete haunching at back of each joint, excavation, 
backfilling, ramming, etc. (LI) 

m 4115

SABS 1200ME 4.5 GRAVEL WEARING COURSE

8.3.3 4.5.1
(c) Bus Parking Area With Crusher: Construct 150mm layer 
of gravel wearing course using 19mm stone m3 385

4.6 IRRIGATION WATER TANKS

4.6.1
Drilling, Casing and Connections including Irrigation 
System) R500 000 Prov Sum 1 500 000.00           500 000.00R               

SABS 1200D 4.7 ANCILLARRY ROARDWORKS

Internal Road Markings etc.

Approved road paint on paved surfaces

4.7.1 Car parking sign No. 2

4.7.2 Handicapped sign No. 6

4.7.3 Bus parking sign No. 1

4.7.4 Standard Stop-Sign No. 2

Football Soccer field/ Rugby field 

4.8 Grass on field 

The contractor to provide all the necessary machinery, 
labour, transport and material to plant the new lawn. 
Plant lawn according to specifications. Top of lawn levels 
are to be 35mm lower than the top of the kerb or paving 
levels. All lawn to be free of weeds. Payment on m² 
planted. All sods to be side to side and gaps to be filled 
with topsoil. Top-dress lawn area where instructed by 
the landscape architects (top-dressing material to be 
approved by the landscape architects). Maintain until 
handover.



Filling, etc.

4.8.1
100mm imported weed free top soil filling supplied by the 
Contractor and compacted lightly. m3 1470

Supply and lay Fine First grade "kikuyu" grass instant 
lawn on the demarcated grass areas, allow for soil 
preparation and suitable composting unless specified.

4.8.2 kikuyu grass on soccer field and running track m² 1470

Fertilizing

4.8.3

Fertilizing top soil with 2.3.2 fertilizer spread at a rate of 
0.25 kg/m² including working evenly into  top 100mm 
depth soil. m² 1470

4.8.4

Fertilizing grass areas with 2.3.2 fertilizer spread at a rate 
of 0.1 kg/m² and well irrigated after completion of 
planting. m² 1470

Maintenance ( Maximum 3 months)

4.8.5

Maintenance of grassed areas until date of first delivery 
including regularly weeding, mowing and irrigating as 
necessary. Month 3

Markings

Thick lime slurry applied with a mechanical marker 
machine on well established and mowed grass surfaces 
including setting out.

4.8.6
8 Lane Athletics Track marking lines 50mm wide set out 
straight m 1040

4.8.7
8 Lane Athletics Track marking lines 50mm wide set out 
circular m 2940

4.8.8 Soccer field marking lines 120 mm wide set out straight m 646

4.8.9 Soccer field marking lines 120 mm wide set out circular m 78



METALWORK HOT-DIPPED GALVANISED MILD STEEL

NOTE:

4.8.10
The following are to be hot-dipped galvanised after 
fabrication of complete units

The following in two framed and welded hot-dipped 
double spelter galvanised mild steel removable soccer 
goal post frames

4.8.11

7520x2540x2540mm high movable soccer posts, 
consisting of 100mm Diameter 3.5mm Hollow tube, T-
sections and steel eyes welded to frame at  500mm 
centres as well as 6 handles formed of 16mm steel bar 
welded to bottom bar. No 2

IRONMONGERY

Stardard sports nets including all fixing ropes, 
attachments, etc.

4.8.12
7.52x2.54m high, including standard sports nets, fixing 
ropes, attachments,etc No 2

4.9 SUBSOIL DRAINAGE

uPVC pipes



4.9.1

Slotted 110mm uPVC agricultural Geopipes laid in and 
including trenches not exceeding 1m deep including 
19mm crushed stone encasing size 600x310mm and 
Bidum U14 geofabric filter blanket wrapped around 
encasing with 150mm side and 300mm end laps including 
stitching m 1228

4.9.2 110mm Bend No 12

4.9.3 110mm Junction No 4.00        

4.10 Multipurpose court A and B

4.10.1
Refurbishment of Existing Combi Courts

Prov Sum 1.00        275 000.00           275 000.00R               

4.11 STORMWATER DRAINAGE

REF .193 fabric reinforced concrete with a coarse 
aggregate of 19mm and a minimum compressive 
strength of 25MPa at 28 days.

4.11.1

Trapezoidal channel 1000mm wide x 100mm thick overall 
with open edges and finished on exposed surfaces with 
(2:1) cemen t mortar, laid to falls in panels not exceeding 
2m long with 12mm bitumen impregnated softboard 
movement joints with exposed edges raked out for a 
depth of 10mm and filled with bituminous compound 
including all necessary excavation and formwork. m 560.00    

4.12 LANDSCAPING 

PROVISIONAL BUDGETARY ALLOWANCES

The following are budgetary allowances for possible 
work, the extent and possibility of the work occuring 
which is unknown/uncertain at tender stage. These 
amount will be adjusted and re-measured on an 
incurring basis using the available rates  or negotiated 
rates, day rates and/or invoices (if required). These 
amounts may be omitted in part or in full at the 
discretion of the Quantity Surveyor.

4.13
Allow for landscaping including irrigation, garden furniture 
etc. Sum 1.00        

Carried Forward to Summary



GYM EQUIPMENT

Scope Item Description Unit Qty Rate Amount

PREAMBLES

All quoted prices to include Transportation and 
Installation on Site

4.0 Container Grandstands: Size 12000mm long x 2440 wide 

x 2900 mm high No. 6

Artificial grass surface on gym area and kids play area

4.0.1 Artificial Grass with pile heights of 45mm m2 1330

4.1
Adult Outdoor Gym  Includes 3D Floor Plan When 
Machine is Ordered to Be Included On the SDP

4.1.1 (a) Back Training Machine No. 4

4.1.2 (b) Pull Up Station No. 4

4.1.3 (c) Chin-Up & Amp; Leg Raise No. 4

4.1.4 (d) Abdominal Bench No. 6

4.1.5 (e) Parallell Bars No. 6

4.1.6 (f) Single Air Walker No. 4

4.1.7 (g) Pulldown Trainer No. 2

4.1.8 (h) Rowing Machine No. 4

4.1.9 (i) Single Elliptical Machine No. 4

4.2
Kids Playground & Jungle Fitness 

4.2.1
(a) Yellow Swing & Climbing Combo Playground

No. 1

4.2.2
(b) Aeroplane Spring Rider

No. 4

4.2.3
(c) Blue Seesaw-Red Seat

No. 2

4.2.4
(d) Twin See-saw

No. 2

4.2.5
(e) Blue Swing & Action Playground

No. 1

4.2.6
(f) Shipping - Courier or Delivery (including Assembly)

item 1

Carried Forward to Summary

Phase II of Refengkgotso Sports Complex



BILL OF QUANTITIES SUMMARY

ITEM DESCRIPTION AMOUNT

1.0 General

2.0 Buildings

3.0 Structural Steel Roof

4.0 Civil Engineering

5.0 Outdoor Gym Equipment

Phase II of Refengkgotso Sports Complex

SUBTOTAL A

SUB TOTAL B

ADD 15% VAT (B x 15%)

TOTAL CARRIED FORWARD TO FORM OF OFFER

CONTIGENCIES @ 10%
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C3.1 DESCRIPTION OF WORKS 

 Project description is the construction of Refengkgotso Sports Complex Phase 2 
 
C.3.1.1 EMPLOYER’S OBJECTIVES 
 
 The objectives of the employer for this contract are: 
 

(a) To ensure the Refengkgotso community is provided with a high level of service with 
regard to sports facilities; 

(b) Promote community empowerment and development. 

(c) Provide the community with a multipurpose recreational area which is also safe. 

(d) Appoint a maximum of one contractor per works part. 

(e) Implement this project within the given time, within the available budget. 

(f) Create an enabling contractual environment. 
  
 
 
C.3.1.2 EXTENT OF WORKS 
 

A. CIVIL AND STRUCTURAL WORKS – REFURBISHMENT OF EXISTING WORKS 
 

1. Administration and Storage Buildings 
 

• Paint the exterior of the containers and add new aesthetic roofing 68.3m2 
28.8m2 to the administration and storage buildings respectively.  

     
2. Ablutions Building 

 

• Add 74.3m2 aesthetic Roof to Male ablution building, construct new 
21.1m2 Paraplegic Toilet (brick and mortar), add 74.3m2 aesthetic Roof to 
Male ablution building.  

 
3. Kiosk 

• Construct new 28.8m2 Kiosk 
 

4. Guard House and Entrance Canopy 
 

• 84.9m2 new steel structure canopy. 
 

5. Parking Areas 
 

• New 3528m2 parking sing 60mm interlocking precast blocks. 

• New 2559m2 Bus parking with crusher run 100mm deep 

• Add an additional entrance to allow for separate Entrance and Exit 
 

6. Walkways and Play Areas 
 

• Construct New 3520m2 walkways with red brick pavers in a herringbone 
pattern. 

• Lay Concrete Slab 172.95m2 for Adult Outdoor Gym Area and Sections of 
Kids Play Area. Lay Astroturf above this concrete slab. 

• Lay Turf for Soccer field and Running tracks 

• Install outdoor gym and play area equipment 



TENDER NO: MLM 31/2022/23 CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX PHASE 02 
 

 

            
Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

       

7. Stormwater 
 

• Surface flow and open channels to be used. 
 

8. Perimeter Fence 
 

• The site perimeter to be modified to add a new entrance. 
 

9. Water 
 

• Sink a borehole for irrigating the new soccer field. 

 

B. MECHANICAL & ELECTRICAL WORKS  
 

 
1. Wet Services 

• Attend to the fire Hose reels and all other wet services as required. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



TENDER NO: MLM 31/2022/23 CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX PHASE 02 
 

 

            
Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

       

C.3.2. SPECIFICATIONS  

 
C.3.2.1  STANDARD SPECIFICATIONS  

 
The standard specifications on which this contract is based are the South African Bureau of Standards 
Standardized Specifications for Civil Engineering Construction SANS 1200.  
 
For the purpose of this contract the following latest Standardized specifications as issued by the SANS 
as well as any variations and additions to those specifications shall apply: 
 

• SANS  1 200 A       GENERAL 

• SANS  1 200 AB        ENGINEER’S OFFICE 

• SANS  1 200 C       SITE CLEARANCE 

• SANS  1 200 D       EARTHWORKS 

• SANS  1 200 DB   EARTHWORKS (PIPE TRENCHES) 

• SANS  1 200 DM   EARTHWORKS (ROADS, SUBGRADES)   

• SANS  1 200 GA   CONCRETE (SMALL WORKS) 

• SANS  1 200 G                     CONCRETE STRUCTURAL  

• SANS  1 200 GB  CONCRETE BUILDINGS 

• SANS  1 200 L       MEDIUM PRESSURE PIPILINES  

• SANS  1 200 LB   BEDDING (PIPES) 

• SANS  1 200 LD   SEWERS 

• SANS  1 200 LE   STORMWATER DRAINAGE 

• SANS  1 200 H   STRUCTURAL STEEL 

• SANS  1 200 M     ROADS (GENERAL) 

• SANS  1 200 ME   SUBBASE 

• SANS  1 200 MF   BASE 

• SANS  1 200 MFL   BASE (LIGHT PAVEMENT STRUCTURES) 

• SANS  1 200 MG   BITUMINOUS SURFACE TREATMENT 

• SANS  1 200 MH   ASPHALT BASE AND SURFACING 

• SANS  1 200 MK   KERBING AND CHANNELLING 

• SANS  1 200 MJ   SEGMENTED PAVING 

• SANS  1 200 MM   ANCILLARY ROADWORKS 
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C3.2.2  PROJECT SPECIFICATIONS 
 
In the event of any discrepancy between a part or parts of the Particular Specifications and the 
Project Specification, the Project Specification shall take precedence. In the event of a 
discrepancy between the specifications, (including the Project Specifications) and the drawings 
and / or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the 
execution of the work under the relevant item.  

 
PS 1          GENERAL DESCRIPTION  
PS 2 DETAILS OF CONTRACT 
PS 3 DESCRIPTION OF SITE AND ACCESS 
PS 4 CONSTRUCTION PROGRAMME 
PS 5 SITE FACILITIES AVAILABLE AND REQUIRED 
PS 6 SITE FACILITIES REQUIRED FOR THE ENGINEER 
PS 7 FEATURES REQUIRING SPECIAL ATTENTION 
PS 8 CERTIFICATES OF PAYMENT 
PS 9 CONSTRUCTION IN RESTRICTED AREAS 
PS 10 DRAWINGS 
PS 11 LEGISLATION 
PS 12 NON-WORKING DAYS AND HOURS 
PS 13 EXISTING BUILDINGS AND STRUCTURES 
PS 14 EXISTING LAND SURVEY PEGS AND BENCHMARKS 
PS 15 EXCAVATIONS 
PS 16 BEDDING 
PS 17 SMALL BORE PIPES 
PS 18 FLUSHING OF WATER MAINS 
PS 19 CONNECTIONS TO EXISTING SYSTEMS 
PS 20 VALVES AND PIPES 
PS 21 STANDARD SEWER PIPE TESTS 
PS 22 RAINFALL FIGURES 
PS 23 RECORDING OF WEATHER 
PS 24 WORKMANSHIP AND QUALITY CONTROL 
PS 25 ENVIRONMENTAL AND SAFETY
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C.3.2.2 PROJECT SPECIFICATIONS:  
 

Status  
 
The Project Specification, consisting of two parts, forms an integral part of the contract and 
supplements the Standard Specifications.  
 
Part A contains a general description of the works, the site and the requirements to be met.  
Part B contains variations, amendments and additions to the Standardized Specifications and, if 
applicable, the Particular Specifications.  
 

A:     GENERAL  
 
PS 1 GENERAL DESCRIPTION 
 
This contract entails the CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX PHASE 2. 
 
In brief the Works included in this Contract are as follows: 
 

• Establishment of site 

• Carefully exposing and protecting existing services on site, where required for 
making connections and where required at crossings of new services 

• Construction of the works as detailed in PS2 below 

• Arranging for and successfully carrying out tests of all services to the 
satisfaction specifications provided and the Engineer 

• All outdoor equipment to be of the following specification or similar: 
https://www.mifitness.co.za 

 
 
PS 2  DETAILS OF CONTRACT 
 
THE CONTRACT INCLUDES THE FOLLOWING WORKS: 
 
The contractor shall co-ordinate the cutting into and connecting of services to existing services with the 
Local Authority and obtains their prior approval for any work to be done in this regard. 
 
The proposed works entail the following: 
 

• Bulk earthworks for new buildings (Kiosk and Disabled Toilet) 

• Construction of new buildings and wall in front of ablution blocks 

• Construction of Soccer Field 

• Installation of Borehole and Irrigation System 

• Installation of roofs to existing container buildings 

• Construction of walkways, internal roads and parking 

• Construction of new gate. 

• Procurement of Outdoor Gym Equipment and Kids Play Area 

• Landscaping as per the architectural drawings 

• Sports Complex Information Board at entrance 
 
  
The drawings attached which form part of this contract defines the scope of this contract and indicate 
the required work. They may be supplemented by additional drawings to supply information regarding 
details of construction and exact lines, levels and depths. Some of the specifications are clearly indicated 
on the detailed construction drawings. 
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The contractor is to co-ordinate all his operations and activities with the Employer and other contractors 
who might be working on the site, shall make timeous arrangements with the employer and the other 
contractors to supply and position materials and items to be built in or permanently covered up and shall 
afford the Employer and other contractors full access to the site and their work in progress at all 
reasonable times to enable them to complete their work before the completion date of this contract. 
 
The contractor shall take due care not to damage any of the work done by the Employer or other 
contractors and any such damage shall be repaired at his cost. 
 
The contractor shall co-ordinate the cutting into and connecting of services to existing services with the 
Local Authority and obtain their prior approval for any work to be done in this regard. 
 
 
PS 3  DESCRIPTION OF SITE AND ACCESS 
 
Access to site is through the Oranjeville Road which itself is off the R549.  
 
PS3.1  LOCALITY 
 
The proposed site location (26°53'44.79"S, 28° 5'18.64"E) is as shown in the locality map below. Access 
to the site is currently off the Oranjeville Street which connects to the R549 via Main Street. Figure 
P.S.3.1 below shows the location of the proposed site in relation to the access roads.  
 

 

FIGURE PS3.1 – LOCALITY PLAN OF REFENGKGOTSO 

 
PS3.2  ACCESS 
 
Access to the site is off Oranjeville road in Daneysville. 
 
PS4   CONSTRUCTION PROGRAMME 
 
If the programme submitted by the Contractor in terms of Clause 5.6 of the General Conditions of 
Contract, has to be revised because the Contractor is falling behind in his programme, he shall submit 
a revised programme of how he intends to regain lost time to ensure completion of the Works within the 
period defined in Clause 5.7 of the General Conditions of Contract or within a granted extension of time 
and also to ensure that other contractors have access to the site to start their work on the dates as 
shown in the original programme.  Proposals to increase the tempo of work must incorporate positive 
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steps to increase production either by more labour and plant on the Site, or by using the available labour 
and plant in a more efficient manner. 
 
Instructions by the Engineer to expedite progress shall not be the subject of additional compensation to 
the Contractor unless the instruction explicitly states that the Contractor is 
Failure on the part of the Contractor to submit or to work according to the programme or revised 
programmes shall be sufficient reason for the Engineer to take steps as set out in Clause 55 of the 
General Conditions of Contract as amended. 
 
The approval by the Engineer of a programme shall have no contractual significance other than that the 
Engineer will be satisfied if the work is carried out according to the programme.  The said approval shall 
not limit the right of the Engineer to instruct the Contractor to vary the programme if necessary.  The 
Contractor is also referred to Clause PS 7.1 and PS 7.9 when preparing this programme. 
 
 
PS 5  SITE FACILITIES AVAILABLE AND REQUIRED 
 
PS 5.1  WATER, ELECTRICITY AND SEWERAGE  
 
 (a) Water supply 
  The contractor shall make his/her own arrangements with Metsimaholo Local Municipality 

for a metered water supply point for construction purposes and shall be liable for all 
payments required in this regard.  

 
The contractor is however responsible for any temporary connections he may require. On 
completion of the contract the contractor shall remove all temporary plumbing, if any, and 
make good in accordance with acceptable trade practices. 
 

 (b) Electrical power supply 
  The contractor shall be responsible under the Contract for the supply and distribution at his 

cost of all electricity that he may require for the purpose of constructions. Accordingly, the 
Contractor shall pay all connection charges, and at his cost provide all connections, 
transformers, consumption meters, cables, distribution boards and other items that are 
associated with the supply of electricity for the construction of the Works. The distribution 
of electricity shall be in accordance with the applicable by-laws and regulations of the 
supply authority. 

 
  The contractor shall allow for the provision at all times of alternative sources of energy 

against the possibility of a breakdown in this supply. 
 
  On completion of the contract, the contractor shall remove all temporary electrical 

reticulation and make good in accordance with acceptable trade practices. 
 
 (c) Sewerage connection 
  The contractor shall construct suitable sanitary facilities for his personnel and for the 

Engineer. All facilities provided shall conform to the requirements of Metsimaholo Local 
Municipality. The contractor shall maintain all these facilities, throughout the contract in 
clean and sanitary conditions. 

 
  One toilet for the exclusive use of the Engineer’s representative shall be provided.  
 
 
 
 
 



TENDER NO: MLM 31/2022/23 CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX PHASE 02 
 

 

            
Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

       

PS 6 SITE FACILITIES REQUIRED FOR THE ENGINEER 
 
PS 6.1 GENERAL 
 
The Contractor shall provide on the Site, for the duration of the project and for the exclusive use of the 
Engineer and/or his Representative (as applicable), the various facilities described hereunder.  All such 
facilities shall be provided promptly on the commencement of the Contract and failure on the part of the 
Contractor to provide any facility required in terms of this specification shall constitute grounds for the 
Engineer to withhold payment of the Contractor’s Preliminary and General items until the facility has 
been provided or restored, as the case may be. 
 
PS 6.2  OFFICE ACOMMODATION 
 
The Contractor shall provide on Site one office for the exclusive use of the Engineer.  Such office shall 
comply with and be furnished in accordance with the requirements of Subclause 3.2 of SANS 1200 AB.  
The Contractor shall maintain the office in accordance with the requirements of Subclause 5.2 of SANS 
1200 AB. 
 
Irrespective of the type of material of which an office is constructed, the Contractor shall ensure that the 
temperature inside the office is always between 20ºC and 24ºC. 
Such office accommodation shall be provided within the Contractor’s site establishment facilities. 
    
PS 6.3  CARPORTS 
  
The Contractor shall provide onsite two carports for the exclusive use of the Engineer, in accordance 
with requirements of Subclause PSAB 3.5 of the Project Specifications. 
 
PS 6.4  SITE MEETING VENUE 
 
The Contractor shall provide within its own site establishment facilities, a suitably furnished office or 
other venue capable of comfortably accommodating a minimum of six (6) persons at site meetings.  The 
Engineer shall be allowed free use of such venue for conducting any other meetings concerning the 
Contract at all reasonable times. 
 
PS 6.5  CONTRACT NAMEBOARDS 
 
The Contractor shall provide, erect and maintain two contract nameboards at such position and location 
as directed by the Engineer, in accordance with the requirements set out in SANS 1200 AB (as 
amended) and according to the nameboards drawing contained in the document. 
The Contractor shall, before ordering or manufacturing any such contract nameboards obtain the 
Engineer’s written approval in respect of all names and wording to appear on the contract nameboards. 
 
PS 6.6  SURVEY EQUIPMENT AND ASSISTANTS 
 
(a) Survey equipment 
 
The Contractor shall, in accordance with the requirements of SANS 1200 AB (as amended) provide the 
following survey equipment for the exclusive use of the Engineer and his staff: 
 
 (i) 1 upright reading automatic level with tripod 
 (ii) 1 metric levelling staff with protective cover bag 
 (iii) 6 ranging rods 
 (iv) 1x 100 metre Stilton tape measure 
 (v) 1 x ± 2 kg hammer. 
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Whenever reasonably required by the Engineer, the Contractor shall, in accordance with the 
requirements of SANS 1200 AB (as amended), make available to the Engineer or his representative, 
the following additional survey equipment: 
 
 (i) 1 tacheometer with tripod 
 (ii) 1 survey staff for tacheometer 
 (iii) 1 Distomat, complete with tripod, fully charged battery and all appurtenant accessories. 
 
PS 6.10  ELECTRICITY SUPPLY FOR THE ENGINEER 
 
All electricity supply to the Engineer’s office(s) and laboratory (if applicable), whether provided by the 
Contractor by way of a reticulated supply from a local authority or by way of on-site generators, shall be 
regulated by the Contractor to within limits such as to prevent damage occurring to any electrical plant 
and equipment provided by the Contractor or by the Engineer, as a result of fluctuations in the electrical 
current supplied. 
 
PS 7  FEATURES REQUIRING SPECIAL ATTENTION 
   
PS 7.  SITE TO BE KEPT CLEAN 
 
During progress of the work and upon completion thereof, the Site of the Works shall be kept and left in 
a clean and orderly condition.  The Contractor shall store materials and equipment for which he is 
responsible in an orderly manner and shall keep the Site free from debris and obstructions. 
 
All redundant materials, rubbish and waste arising from the work must be removed from the Site within 
3 working days as instructed by the Engineer, at the Contractor’s cost and the site and buildings left 
clean and tidy. 
 
 
PS 7.2  FACILITIES TO OTHER CONTRACTORS  
 
In addition to the requirements of Clause 4.4.5 of the General Conditions of Contract the Contractor 
must make allowances for other Contractors on the Site.  This may involve adapting his programme to 
accommodate the work of other contractors and ensuring access to their sites along prescribed routes 
over the Site of this Contract. 
 
 
PS 7.3  SUBCONTRACTORS  
 
In addition to the requirements of Clause 4.4.5 of the General Conditions of Contract, the Contractor 
shall be responsible for work carried out by subcontractors on his behalf.  The Engineer will not liaise 
directly with such subcontractors.  Problems related to payments, programming, workmanship, etc, shall 
be the responsibility of the Contractor and the subcontractor, and the Engineer will not become involved. 
 
 
PS 7.5  SANS SPECIFICATIONS AND CODES OF PRACTICE 
 
All reference in this document to South African Bureau of Standards specifications and codes of practice, 
or any other standard specifications or codes of practice, including National Building Regulations, shall 
be deemed to be references to the latest issues of such specifications and codes. 
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PS 7.6  MATERIALS 
 
Unless otherwise instructed in writing by the Engineer, all proprietary materials are to be used, mixed, 
applied, fixed, etc, strictly in accordance with the manufacturer's recommendations. 
 
PS 7.8  TESTING AND QUALITY CONTROL 
 
The Contractor shall engage the services of an approved independent laboratory or other institution as 
applicable for quality testing, to ensure that his work complies with the  Specifications. 
No separate payment will be made for such testing, the cost of which will be deemed to be included in 
the Contractor's rates bid for the items of work that require testing in accordance with the Specifications. 
 
The onus to produce work that conforms in quality and accuracy of detail to the requirements of the 
Specifications and Drawings rests with the Contractor, and the Contractor shall, at his own expense, 
institute a quality-control system and provide experienced engineers, foremen, surveyors, materials 
technicians, other technicians and technical staff, together with all transport, instruments and equipment 
to ensure adequate supervision and positive control of the Works at all times. 
 
The cost of supervision and process control, including testing carried out by the Contractor, will be 
deemed to be included in the rates bid for the related items of work, unless stated separately otherwise.  
 
The Contractor's attention is drawn to the provisions of the various Specifications regarding the minimum 
frequency of testing required.  The Contractor shall, at his own discretion, increase this frequency where 
necessary to ensure adequate control. 
 
On completion and submission of every part of the work to the Engineer for examination,  the 
Contractor shall furnish the Engineer with the results of the relevant tests to indicate  compliance 
with the Specifications. 
 
PS 7.9  WORK OUTSIDE NORMAL WORKING HOURS 
 
No work will be allowed from sunset to sunrise and on Sundays without written approval from the 
Engineer. The Employer will make no additional payment for any overtime whatsoever. Should the 
Contractor fall behind programme due to his own default and need to work overtime, the cost thereof 
will be for the Contractor’s own expense. 
 
PS 7.10  ACCESS TO PROPERTIES 
 
The Contractor shall organise the work to cause the least possible inconvenience to the public and to 
the property owners adjacent to or affected by the work. 
 
PS 7.11  EXISTING RESIDENTIAL AREAS 
 
Access to residential areas and access to individual houses shall be maintained at all times. 
 
PS7.12  EXISTING SERVICES 
 
It is the contractor’s responsibility to check out if any services exist and programme his works 
accordingly. Services to existing habitable housing units can only be disrupted on prior notification to 
the affected parties. 
 
The contractor shall be held responsible for any direct or consequential damage of any existing services.  
If any such services are known before any works are executed, they should be protected.  Protection of 
services will be paid for as lump sum.  The tenderer must therefore satisfy himself on the extent of the 
services, as no additional payment for protecting the services will be entertained. 
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PS 8  CERTIFICATES OF PAYMENT 
 
The statement to be submitted by the Contractor in terms of Clause 6.10 of the General Conditions of 
Contract shall be prepared in accordance with the standard payment certificate prescribed by the 
Engineer and shall comprise at least two sets of A4-size paper copies. 
 
All costs for the preparation and submission of the statements shall be borne by the Contractor. 
 
PS 9  CONSTRUCTION IN RESTRICTED AREAS 
 
Working space in certain areas may be restricted.  The construction method used in these restricted 
areas largely depends on the Contractor's Plant.  However, the Contractor must note that measurement 
and payment will be according to the specified cross-sections and dimensions irrespective of the method 
used, and that the rates and prices submitted will be deemed to include full compensation for difficulties 
encountered while working in restricted areas.  No extra payment or any claim for payment due to these 
difficulties will be considered. 
 
PS 10  DRAWINGS  
 
All information in the possession of the Contractor that is required by the Engineer's representative to 
complete the as-built drawings must be submitted to the Engineer's representative before a Certificate 
of Completion will be issued. 
 
Only figured dimensions shall be used and drawings shall not be scaled unless required by the Engineer. 
The Engineer will provide the dimensions that may have been omitted from the Drawings. 
 
PS 11  LEGISLATION 
 
 

(a) The Occupational Health and Safety Act 
 
The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993:  
Construction Regulations, 2014. Non-compliance with these regulations, in any way whatsoever, will be 
adequate reason for suspending the Works. 
 
The Contractor shall in terms of subclause 5(1) of the Act provide a comprehensive health and safety 
plan detailing his proposed compliance with the regulations, for approval by the Employer. 
 
The Contractor shall at all times be responsible for full compliance with the approved plan as well as the 
Construction Regulations and no extension of time will be considered for delays due to non-compliance 
with the abovementioned plan or regulations.   
 
A payment item is included in the Bill of Quantities to cover the Contractor's cost for compliance with 
the OHS Act and the abovementioned Construction Regulations 2003. 
 
PS 12  NON-WORKING DAYS AND HOURS 
 
Whenever any special non-working days stated in Clause 1.6 and Clause 38 of Part 1 of the Contract 
Data and GCC respectively, fall within the days allowed or stipulated in the Contract, such special non-
working days shall also be excluded from the calculation of the number of working days concerned. 
 
The contractor shall not work on any statutory public holidays or on any public holidays declared by the 
Government to be statutory non-working days, except for work related to fatal and emergency 
breakdowns. 
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The Engineer shall be entitled at any time during the Contract, to vary the normal working hours specified 
in the Bid documents, including increasing or decreasing the total number of hours per day during which 
the Contractor may execute the Works or specific portions thereof. 
  
If any variation by the Engineer of the normal working hours specified in the Bid Documents should 
result in an increase or a decrease in the total number of hours per week during which the Contractor is 
permitted to execute the Works or any particular portions of Works, then the time allowed in the Contract 
for the completion of the respective part of the Works to which the varied normal working hours apply 
shall be adjusted proportionately in relation to: 
 

a) the remaining time allowed for completion of the specific part or parts of the Works; 
and 

 
b) the extent of the variation in the total normal working hours per week. 

 
PS13  EXISTING BUILDINGS AND STRUCTURES 
 
The contractor is to carry out his works with as little inconvenience to the users as far as possible. 
 
The contractor shall be responsible for making good, at his own expense and to the satisfaction of the 
Engineer and the Employer, all damages caused by him to the buildings and other improvements to 
properties. 
Should the contractor consider that damage to buildings and structures, is unavoidable in the execution 
of any portions of the works, he shall obtain approval of the Engineer before proceeding with the works. 
 
PS14  EXISTING LAND SURVEY PEGS AND BENCHMARKS 
 
The contractor will be held responsible for the maintenance of all cadastral and benchmark pegs on the 
site that are recorded as existing at the commencement of construction, and for the replacement of any 
of these pegs that are found to be missing or disturbed upon completion of his construction activities. 
 
A completion certificate will only be issued after the Contractor has corrected all these pegs and has 
submitted to the Engineer a certificate from a registered Land Surveyor, stating that all evern pegs are 
in their correct positions.  
 
PS15  EXCAVATIONS 
 
Excavations shall be carried out to the lines shown on the drawing and to such widths as may be 
necessary for the efficient execution of the work. 
 
The minimum cover requirement for all pipes in traffic areas is 800mm, and in other areas is 600mm. 
 
The widths of trenches shall be sufficient to permit convenient access and facilities for pipe handling 
laying and joining. As is shown on relevant drawings, the main Sewer pipes and the Water mains will 
be laid different trenches. Payment for trenches will only be based on a width, which is shown on relevant 
drawings.  The total length of open excavation at any one time must not exceed 75m and the contractor 
will be allowed to work on a maximum of two working fronts. 
 
The contractor shall assume full responsibility for the safety of all excavations and shall at his expense 
adopt all measures necessary to secure this end, either by timbering, shoring or side sloping of the 
ground. 
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PS16  BEDDING  
 
Material excavated from the trenches will generally be used to bed the pipelines and to that end the 
provision of granular or selected materials will generally not be required except where the in-situ soil 
materials are unsuitable such as areas with a hard rock and black cotton soil (clayey).  In this case 
bedding materials should be obtained from commercial sources.  No payment will be made for the 
bedding of pipes with materials from pipe trenches and this is deemed to be included in the pipe laying 
rates or excavate and backfill rates. 
 
PS17  SMALL BORE PIPES 
 
The tendered rates for supply lay and bed pipes of ___40mm__ diameter or  smaller  are deemed 
to include for all compression fittings or other types of  fittings such as  tees, bends, reducers etc. but 
excluding saddles and valves,  unless specified  otherwise. 
 
PS18  FLUSHING OF WATER MAINS 
 
On satisfactory completion of hydrostatic checking of all water mains, they shall all be flushed with 
potable water supplied by the Council. The contractor shall record the quantity of water used, and the 
duration of flushing. The contractor shall ensure that the water used for flushing is disposed of in an 
approved manner, without any damage, nuisance, or injury to people or property. 
 
The contractor shall allow in his rates for all costs associated with the flushing of the water mains and 
communication pipes save the cost of the water used. 
 
PS19  CONNECTION TO EXISTING SYSTEMS 
 
The unit of measurement shall be sum for the designing, planning, supply and installation of all materials 
including fittings, executing temporary works, permanent works and everything else necessary for 
connecting to the existing system. 
 
The main water reticulation system (40mm diameter pipes or greater) shall be tested to a pressure of 
1.5 times the maximum working pressure before connection to the municipality supply.  The pressure 
test shall be considered successful if leakage rates below those recommended by the pipe manufacturer 
are achieved. 
 
The tenderer must make full allowance in his rates for all costs associated with the testing. 
 
PS20  VALVES AND PIPES 
 
All valves and pipes must be SANS approved. All pipes and fittings must be purchased from supplier 
and manufacturer approved by the engineer which approval shall not be unreasonably withheld.   
  
All valve bodies shall be factory tested according to SANS 664 at twice the specified working pressure. 
Mild steel fittings, copon coated internally and externally will be used wherever possible. All valves shall 
be Class 16 valves, clockwise closing, with non-rising spindle. 
 
PS21  STANDARD SEWER PIPE TEST 
 
Completed sewer pipes shall be air tested in accordance with SANS 1200 LD 7.2.  This testing is 
deemed to be included in the rate for laying the pipe. 
 
Where the Engineer orders random water tests of pipelines they will be paid for separately. 
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All new manholes or chambers shall be tested for water tightness. All visible leaks shall be made good 
and any pipe, special or fitting found to be defective shall be removed and replaced at the Contractor’s 
expense. 
 
Payment for water used in testing of manholes must be allowed for in the rates for construction of 
manholes.  
 
PS22  RAINFALL FIGURES 
 
The Contractor shall keep daily rainfall records and submit them to the Engineer at every site meeting.  
No additional payment shall be made for the supply and installation of the rain gauge or for the keeping 
of the rainfall records and all costs must be included in the appropriate items. 
 
PS 23 RECORDING OF WEATHER  
 
The Engineer shall indulge the extent of the delays that are attributable to “abnormal climatic conditions” 
in terms of Clause 47 as amended. 
 
The reading of the rain gauge shall be made at 08h00 of each working day of the contract. The records 
shall be submitted weekly to the Employer’s Agent (the Engineer), together with a statement recording 
the Contractor’s opinion of the effect on his programme of any weather condition that he may consider 
to be abnormal. 
 
PS24  WORKMANSHIP AND QUALITY CONTROL 
 
The onus to produce work that conforms in quality and accuracy of detail to the requirements of the 
Specifications and of the Drawings rests with the Contractor, and the Contractor shall, at his own 
expense, institute a quality-control system and provide experienced engineers, foremen, surveyors, 
materials technicians, or any other technical staff, together with all transport, instruments and equipment 
to ensure adequate supervision and positive control of the quality of the Works at all stages of the 
Contract. 
 
The cost of the Contractor’s supervision and process control, including all testing carried out by the 
Contractor, will be deemed to be included in the rates tendered for the various items of work.  
 
Upon completion and submission of each portion of the Works to the Engineer for examination, the 
Contractor shall furnish the Engineer with the results of the relevant tests, measurements and levels, 
thereby indicating compliance with the Specifications.  
  
The contractor shall engage the services of an approved independent laboratory to undertake all testing 
of materials. The Contractor shall promptly provide the Engineer with the results of all such testing 
carried out by the independent laboratory. The results of which will be used by the Engineer in deciding 
on whether the quality of materials utilised and the workmanship achieved by the Contractor complies 
with the requirements of the Specifications. 
 
The Engineer shall be entitled at times during the Contract, to require that the Contractor arrange with 
the independent laboratory to carry out any other tests he may require, at times and locations as the 
Engineer shall prescribe. The contractor shall promptly and without delay, arrange with the laboratory 
for the carrying out of such additional testing as required, and test results shall be promptly provided to 
the Engineer. 
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PS25 ENVIRONMENTAL AND SAFETY 
 
PS25.1  ENVIRONMENT  
 
The contractor shall make an effort to acquaint his employees with all provisions, regulations and 
prohibitions of good environmental practices, and shall accept sole liability for due compliance with the 
duties, obligations and prohibitions and absolve the Employer from being obliged to comply with the 
aforesaid duties, obligations and prohibitions. 
 
In case of failure on the part of the Contractor to comply with any Environmental requirements, the 
Employer shall be entitled to employ and pay other persons to carry out any remedial work to rectify any 
consequence resulting from the non-compliance by the Contractor and shall be recoverable from him 
by the Employer. If it is not practical to rectify any consequence resulting from the non-compliance of 
the Contractor, the Employer will be entitled to impose a penalty on the Contractor which penalty shall 
be in relation to the expense which the Contractor would have incurred to comply. 
 
PS25.2  HEALTH AND SAFETY REQUIREMENTS AND PROCEDURES 
 
The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) of the 
Occupational Health and Safety Act, Act No. 85 of 1993, hereinafter referred to as “The Act”, that the 
Contractor, as an Employer in his own right and in his capacity as Contractor for the execution of the 
works, shall at all times comply with the requirements and procedures set out in the Agreement in terms 
of the OHS ACT. 
 
The Contractor shall complete the agreement form included, and therein designate in writing the name 
of the responsible person required in terms of the General Safety Regulations R11 sub-clause 1. 
 
PS25.3  SAFETY 
 
The contractor shall comply with all safety regulations as per legislation. 
 
The Contractor shall compile a Health and Safety Plan. 
Pursuant to the provisions of the Conditions of Contract, and without in any way limiting the Contractor’s 
obligations there under, the Contractor shall at his own expense, unless stated otherwise, provide the 
following: 
 

a) Provide to his Employees on the site of the works, all safety materials, clothing 
and equipment necessary to ensure full compliance with the provisions of the 
OHS Act, 1993 (Act No 85 of 1993) as amended, at all times, and shall institute 
appropriate and effective measures to ensure the proper usage of such safety 
materials, clothing and equipment at all times; 

 
b) Provide, install and maintain all barricades, safety signage and other measures 

to ensure the safety of workmen and all persons in, on and around the site, as 
well as the general public; 

 
c) Implement on the site of the works, such procedures and systems and keep all 

records as may be required to ensure compliance with the requirements of the 
ACT at all times; 

 
d) Implement all necessary measures so as to ensure compliance with the Act by 

all subcontractors engaged by the Contractor and their employees engaged on 
the Site of Works. 

 



TENDER NO: MLM 31/2022/23 CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX PHASE 02 
 

 

            
Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

       

e) Full compliance with all other requirements pertaining to safety as may be 
deemed fit. 

 
The Employer and the Engineer shall be entitled, although not obliged, to make such inspections on the 
site as they shall deem appropriate, for the purpose of verifying the Contractor’s compliance with the 
Act. For this purpose, the Contractor shall grant full access to the site and shall co-operate fully in such 
inspections and shall make available for inspection all such documents and records as the Employer 
and/ or Engineer may reasonably require. 
 
Where any such investigations reveal, or where it comes to the Employer’s attention that the Contractor 
is in any way in breach of the requirements of the Act, or is failing to comply with the provisions of this 
clause, the Employer shall, be entitled to suspend progress on the works on any part thereof until such 
time as the Contractor has demonstrated to the satisfaction of the Employer, that such breach has been 
rectified. 
 
The Contractor shall have no grounds for a claim against the Employer for the extension of time and/ or 
additional costs if the progress on the works or any part thereof is suspended by the Engineer in terms 
of this clause, and the Contractor shall remain fully liable in respect of the payment of penalties for late 
completion in accordance with the provisions of clause 5.13.1 of the General Conditions of Contract, 
should the Contractor fail to complete the Works on or before the specified due completion date in 
consequence of the suspension. 
Persistent and repeated breach by the Contractor of the requirements of the Act and /or this clause shall 
constitute grounds for the Engineer to act in terms of clause 55 of the General Conditions of Contract 
and for the Employer to cancel the Contract in accordance with the provisions of the said clause 9.2. 
 
PS 25.4  SAFETY OFFICERS 
 
Provision has been made in the schedule of Quantities for a Safety Officer.  
 
The unit of measurement shall be month.  
 
The tendered rate shall include full compensation; payable on a monthly basis, to provide a full-time 
qualified and suitably experienced, independent safety officer on the Site for the full duration of the 
project.  
 
The safety officer’s remuneration shall, apart from his monthly salary, include all necessary normal fringe 
benefits applicable to such job description to enable the safety officer to fulfil his task in the best manner 
possible and to comply with the environmental plan requirements. The rate tendered shall also include 
all additional charges required by the Contractor for profit, management, etc and shall be an all-inclusive 
monthly rate.  
 
The safety officer shall have a sound knowledge of the Occupational Health and Safety Act. He shall 
preferably have completed the Safety management Training Course (SAMTRAC) presented by NOSA. 
The Contractor shall submit details of the proposed candidate(s) to the Engineer, who will select a 
person who meets the required criteria. 
 
PS25.5  KEY PERSONNEL 
 
The contractor shall furnish the Employer and the Engineer, upon request, with a list of home addresses 
and telephone numbers of key personnel in the Contractor’s organization who may be contacted both 
during and outside normal working hours in connection with the works.  
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PS 25.6  PROTECTION OF THE PUBLIC 
  
Operations are being conducted in an urban area and in the presence of passing traffic. Precautions 
shall be taken to protect the public and to prevent unnecessary noise, dust or another nuisance. 
 
Any rock or debris falling from trucks on the roads in use by the public shall be removed immediately. 
Precautions shall be taken to prevent fouling of public roads and of completed construction by trucks 
transporting muddy material. The Engineer may order the Contractor to broom off and clean roads 
continuously where the mud tracking of vehicles or falling debris may constitute a danger to the travelling 
public. 
 
PS25.7  BLASTING INDEMNITY 
 
The contractor may require to blast rock from time to time during the implementation of this contract. 
The use of a certified Blasting Contractor as subcontractor is paramount to the safety of the surrounding 
public, people and property. When blasting in the close proximity of fixed structures, the Contractor shall 
take full responsibility for any costs related to damage thereof. It is in this context that the Contractor 
should fully photograph and record any structural damages prior to blasting.  
 
It is a requirement of this contract, that the Contractor should complete the “Blasting Indemnity Form”, 
before the commencement of the Works. 
 
PS25.8  BARRICADES AND LIGHTING 
 
The contractor is responsible for compliance with all the requirements of the authorities concerned with 
the respect to the safety of the Works, labourers, and the public. Any negligence or non-compliance on 
the part of the Contractor shall be sufficient cause for the Employer’s Agent to suspend the Works and 
the Contractor shall have no claim for additional compensation against the Employer in such an event. 
 
 
PS25.9  POLLUTION PREVENTION AND INTERFERENCE WITH ACCESS 
 
The contractor's attention is drawn to the requirements of SANS 1200 D and the General Conditions of 
Contract regarding the silencing of plant and the prevention of dust.  He shall also take special care for 
the safety of the general public. 
 
All operations necessary for the execution of the Works shall, as far as possible, comply with the 
requirements of the contract. They should be carried out in such a way as not to cause unnecessary 
noise or pollution, or to interfere unnecessarily with public services or private properties.   
 
The contractor will be held responsible for any claims or damages resulting from incidents such as the 
following: 
 
(i) Excessive dust. 

(ii) Burning of the veld or grazing. 
(iii) Damage to fauna and flora. 
(iv) Damage to private property. 
(v) Uncontrolled dumping. 
(vi) Noise and vibration from blasting. 
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PORTION 2: VARIATIONS AND ADDITIONS TO THE STANDARDISED SPECIFICATIONS 

PSA  GENERAL 

PSA 1 SCOPE  

REPLACE SUBCLAUSE 1.1 WITH THE FOLLOWING: 

"1.1 This specification covers requirements, principles and responsibilities of a general nature 
that are normally applicable to all Civil Engineering Contracts, as well as the requirements for the 
Contractor's establishment on the Site." 

 

PSA 2  INTERPRETATIONS  

PSA2-2  Applicable edition of standards.  (Subclause 2.2) 

Add at the beginning of Subclause 2.2: 
"Unless a specific edition is specified (see the List of Applicable Specifications) 
 
PSA 2.3  DEFINITIONS 

(a) General 

ADD THE FOLLOWING DEFINITIONS: 

"General conditions:  The General Conditions of Contract specified for use with this Contract, and the 
Contract Data. 

Specified:  As specified in the standardised and standard specifications, the Drawings or the Scope of 
Work. 

(c) Measurement and Payment 

REPLACE THE DEFINITIONS FOR "fixed charge", "time-related charge" AND "value-related charge" 
WITH THE FOLLOWING: 

"Fixed charge:  A charge that is not subject to adjustment on account of variation in the value of the 
Contract price or the Contract Time of Completion. 

Time-related charge:  A charge, the amount of which varies in accordance with the Time for Completion 
of the work, adjusted in accordance with the provisions of the Contract. 

Value-related charge:  A charge, the amount of which varies pro rata with the final value of the measured 
work executed and valued in accordance with the provisions of the Contract." 

 

PSA 3  MATERIALS 

PSA 3.1  QUALITY 

ADD THE FOLLOWING: 

"All manufactured materials supplied shall be new materials unless the contrary is specified.  All 
materials specified in accordance with SANS Specifications shall bear the SANS mark, whether so 
specified or not." 

ADD THE FOLLOWING SUBCLAUSE: 
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"PSA 3.3  ORDERING OF MATERIALS  

The quantities set out in the Bill of Quantities have been carefully determined from calculations based 
on data available at the time and should therefore be considered to be approximate quantities only.  
Before ordering materials of any kind the Contractor shall check with the Engineer whether or not the 
scope of the work for which the materials are required is likely to change substantially.  No liability or 
responsibility whatsoever shall be attached to the Employer for materials ordered by the Contractor 
except when ordered in accordance with written confirmation issued by the Engineer." 

 

PSA 4  PLANT 

PSA 4.2  CONTRACTOR'S OFFICES, STORES AND SERVICES 

ADD THE FOLLOWING PARAGRAPH BEFORE THE FIRST PARAGRAPH: 

"The Contractor's construction camp shall be fenced off and shall contain all offices, stores, workshops, 
testing laboratories, toilet facilities, etc.  The camp shall always be kept in a neat and orderly condition.”  

ADD THE FOLLOWING TO THE SECOND PARAGRAPH: 

"One chemical toilet per 10 workmen shall be provided and must be screened from public view and its 
use shall be enforced. 

The Contractor shall, where applicable, make the necessary arrangements for the removal of night soil." 

A First Aid cabinet fully equipped and maintained with at least the minimum contents as listed in the 
Annexure (Regulation 3) to the General Safety Regulations of the Occupational Health and Safety Act, 
1993 (Act 85 of 1993), to deal with accidents and ailments which are likely to occur during the 
construction period. 

The Contractor shall provide personal safety equipment and facilities as required by Regulation 2 of the 
General Safety Regulations of the Occupational Health and Safety Act, 1993 (Act 85 of 1993). 

ADD THE FOLLOWING SUB-CLAUSE: 

 

PSA 4.3  CONSTRUCTION PLANT 

Construction plant shall be of a suitable type for carrying out the work for which it is required. Its capacity 
shall be sufficient to meet the requirements of the work within the contract time. It shall be kept at all 
times in full working order and repair. If the Engineer considers that the plant in use is in any way 
inefficient or is inadequate in capacity, he shall have the right to call upon the Contractor to provide such 
additional plant or equipment as may be required to meet the needs of the Works. 

 

PSA 5  CONSTRUCTION 

PSA5.1.1  SETTING OUT OF WORKS 

This sub-clause should read as follows: 

The contractor shall employ a competent surveyor to set out the works accurately. No setting out of 
works will be done by the Engineer. It is the contractor’s responsibility to set out his works, to check the 
values of the benchmarks and invert levels of all existing works into which the proposed works must tie 
in. 
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No claim or extension of time for incorrect setting out or checking of benchmarks or invert levels will be 
considered. 

ADD THE FOLLOWING SUB-CLAUSE: 

 

PSA5.1.3  Drawings and details 

Tender drawings shall not be used for construction purposes.  Construction drawings and additional 
detailed information will be made available to the Contractor as and when required by him.    

PSA 5.2  WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS  

(ref. PSA8-7, PSDB8-2) 

Add the following: 

The Contractor shall be responsible for the protection of persons, animals, vehicles and property from 
injury or damage by reason of the works, and shall employ competent watchmen and guard the works 
both by day and by night. 

The Contractor shall provide, erect and maintain adequate warning signs, fences, barricades, guard 
rails, temporary bridges and other protective measures as may be necessary from time to time to the 
approval and satisfaction of the Engineer. 

Where excavations require barricading, this shall be done by means of at least three 18mm diameter 
hemp ropes or No. 8 S W G wires stretched tightly between suitable supports along both sides and ends 
of the excavation at approximately 500mm, 800mm and 1 200mm above the ground. 

The support shall consist of poles or iron standards securely planted in solid ground so as to enclose 
the spoil from the excavations and shall be not more than 15m apart. White washed panels or red flags 
measuring at least 300mm x 300mm shall be attached between the upper and middle strands at the 
ends of excavations and along the length of the barricades at distances not exceeding 15 meters. 

Where vehicular or pedestrian crossing is required over an open excavation, it shall be protected on 
either side by a stout two rail timber fence at least 1 000mm high, consisting of 150mm x 75mm deal 
verticals set 600mm into the ground with 75mm x 50mm rails securely nailed to them. Where deals or 
boards are used as bridges, they must be battened underneath to prevent tipping. 

Lamps in good order and continuously lit from dusk to dawn shall be provided to clearly define all 
excavations which, in the opinion of the Engineer constitute a hazard; generally, the spacing of these 
shall not exceed 15 meters, and in addition at least four lamps shall be provided at each temporary 
crossing. 

All poles and warning notices shall be clearly marked by means of an approved reflecting material. 

 

PSA 5.4  PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES 

REPLACE THE HEADING AND THE CONTENTS OF THIS SUBCLAUSE WITH THE FOLLOWING: 

"PSA 5.4  LOCATION AND PROTECTION OF EXISTING SERVICES 

PSA 5.4.1 Location of existing services 

(Ref, PSA8-9, PSDM8-5) 
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Before underground or excavation work is carried out, the Contractor shall ascertain the presence and 
position of all services likely to be damaged or interfered with by his activities. The Contractor shall 
determine the exact position of such services by means of suitable detecting equipment and afterwards 
by careful hand excavation where necessary in order to expose the services at the positions of possible 
interference by his activities.  This procedure shall also be followed in respect of services not shown on 
the plans but believed to be present. 

All such services, the positions of which have been located at the critical points, shall be designated as 
'known' services and their positions shall be indicated on a separate set of Drawings, a copy of which 
shall be furnished to the Engineer. 

While he is occupying the Site, the Contractor shall be liable for all damage caused by him to known 
services as well as for consequential damage, whether caused directly by his operations or by the lack 
of proper protection. 

All services, in particular cables, shall be treated as live until proven otherwise. Before the 
commencement of any excavation the Contractor shall confirm the name and telephone number of the 
relevant officials directly concerned with the known or suspected services, shall acquaint himself with 
the position of the control points of the services and shall have readily available equipment necessary 
to shut off and isolate any such service. The Contractor shall liaise with the relevant authorities or 
controlling bodies for the necessary temporary closure of any services during construction. A meeting 
to discuss and confirm the accommodation and protection of services will be arranged before 
construction commences. The Contractor shall not commence work in any area until proper 
arrangements have been made for supervision of the work by the relevant authority. 

Before commencing any excavation for trenches or road works in a specific area, the Contractor shall 
locate all existing services with the co-operation of the relevant authority, carefully excavate by hand 
and expose and survey such services, If the information regarding any existing service is given in the 
drawings is either missing, incomplete or erroneous, the Contractor shall, as soon as the service has 
been located, submit details of the exact location, depth and type of service in writing to the Engineer. 

Before any work that involves services to any property is carried out, the Contractor shall serve notice 
on the resident, occupier and / or owner of every property, at least 3 working days in advance of any 
temporary disconnection, advising the nature, time and duration. 

The Contractor shall deal with the crossing of known existing services by the pipelines by: 

a) Notifying to the Engineer’s Representative and the relevant authority 48 hours prior to executing the 
work. 

b) Serving notice on the resident, occupier and / or owner of every property affected at least 36 hours 
in advance of any temporary disconnection, advising the nature, time and duration. 

c) Excavating by hand, under the supervision of the Engineer’s Representative and / or the authority 
involved, on the line of the trench up to 2 m, or such for the distance as may be necessary, in both 
directions from the indicated position of the services. 

Before any excavations take place near electrical cable routes, the Contractor shall ensure that 
wayleaves from the relevant authorities have been obtained. Eskom and Telkom SA insist that no 
mechanical excavators or vibratory compaction equipment be used within 3 m of their services. Notice 
must be given at least 2 working days in advance of any work close to their services. 

After the site has been handed over, the Contractor shall ascertain the names and telephone numbers 
of persons to be contacted at each service authority in the case of damage to services. These numbers 
shall be prominently displayed in the Contractor’s site office, preferably near the telephone or radio, 
before the first payment certificate will be issued. 
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When damage to an existing service occurs, the Contractor shall immediately contact the relevant 
service authority after which he shall notify the Engineer or his representative who will investigate the 
matter and determine liability of the damage. 

All known existing services and those services which require relocation and protection are shown on the 
drawings. The Contractor’s attention is drawn to the fact that these drawings are based on information 
supplied by others, and the accuracy and completeness of this information has not been confirmed. The 
Contractor will therefore be required to verify the accuracy of the information and proceed with extreme 
caution in order to avoid damage to existing services. 

In general, the Contractor may be called upon by the Engineer to expose and locate the exact position 
of services for the purpose of avoiding damage or for the service authority to establish the necessity for 
relocation. 

The Contractor may also be called upon to re-excavate and backfill trenches previously excavated and 
backfilled by others where in the opinion of the Engineer such work is necessary to ensure the stability 
of any other works over such trenches. This action in no way relieves the Contractor of his responsibility 
in terms of the specified works. 

PSA 5.4.3 Alterations and repairs to existing services 

Unless the contrary is clearly specified or ordered, the Contractor shall not carry out alterations to 
existing services.  When this is necessary, the Contractor shall inform the Engineer, who will either make 
arrangements for such work to be executed by the owner of the service or instruct the Contractor to 
make such arrangements himself. 

When existing services are damaged by the Contractor, he shall immediately inform the Engineer, or 
when this is not possible, the relevant authority, and obtain instructions as to who should carry out 
repairs.  In urgent cases the Contractor shall take the necessary steps to minimise damage to and 
interruption of the service.  No repairs of telecommunication cables or electric power lines and cables 
shall be attempted. 

The Employer will accept no liability for damages due to a delay in having such alterations or repairs 
effected.  The Contractor shall provide all reasonable opportunity, access and assistance to persons 
carrying out alterations or repairs of existing services." 

PSA5.8  GROUND AND ACCESS TO WORKS 

This sub-clause should read as follows: 

The contractor shall conduct and maintain temporary roads and vehicular traffic deviations as may be 
necessary, erect barriers and traffic signs and apply traffic markings on existing and temporary surfaces 
as may be directed by the Engineer, to ensure the free and safe flow of traffic at all times and shall 
remove the same on completion of works. The contractor shall allow the necessary access to all private 
properties, which may be affected by the works. 

 

ADD THE FOLLOWING SUBCLAUSE: 

"PSA 5.9  SITE MEETINGS 

The Contractor will be required to attend regular site meetings, normally held once a month to discuss 
general progress, quality of work, problems, claims, payments, and any other matters concerning the 
day-to-day running of the Contract." 
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PSA 6  TOLERANCES 

ADD THE FOLLOWING SUBCLAUSE: 

"PSA 6.4  GENERAL  

No guarantee is given that the full specified tolerances will be available independently of each other, 
and the Contractor is cautioned that the liberal or full use of any one or more of the tolerances may 
deprive him of the full or any use of tolerances relating to other aspects of the work. 

Except where the contrary is specified or when clearly not applicable, all quantities for measurement 
and payment shall be determined from the 'authorised' dimensions.  These are specified dimensions or 
those shown on the Drawings or, if changed, as finally prescribed by the Engineer, without any 
allowance for the specified tolerances.  Except if otherwise specified, all measurements for determining 
quantities for payment will be based on the 'authorised' dimensions. 

If the work is therefore constructed in accordance with the 'authorised' dimensions plus or minus the 
tolerances allowed, quantities will be based on the 'authorised' dimensions regardless of the actual 
dimensions to which the work has been constructed. 

When the work is not constructed in accordance with the 'authorised' dimensions plus or minus the 
tolerances allowed, the Engineer may nevertheless, at his sole discretion, accept the work for payment.  
In such cases no payment shall be made for quantities of work or material in excess of those calculated 
for the 'authorised' dimensions, and where the actual dimensions are less than the 'authorised' 
dimensions minus the tolerance allowed, quantities for payment shall be based on the actual dimensions 
as constructed." 

 

PSA 8  MEASUREMENT AND PAYMENT 

PSA 8.1  MEASUREMENT 

PSA 8.1.2 Preliminary and general items  

PSA 8.1.2.2 Bid sums 

REPLACE THE CONTENTS OF THIS SUBCLAUSE WITH THE FOLLOWING: 

"The Contractor's bid sums under items PSA 8.3 and PSA 8.4 shall collectively cover all charges for 

- risks, costs and obligations in terms of the General Conditions of Contract, the Contract 
Data and of this Standardised Specification, except where provision is made in these 
Project Specifications to cover compensation for any of these items; 

- head-office and site overheads and supervision; 

- profit and financing costs; 

- expenses of a general nature not specifically related to any item or items of permanent or 
temporary work; 

- providing facilities on Site for the Contractor's personnel, including offices, storage facilities, 
workshops, ablutions, for providing services such as water, electricity, sewerage, sewage 
and rubbish disposal, for access roads and all other facilities required, as well as for the 
maintenance and removal on completion of the Works of these facilities and the cleaning-
up of the camp site on completion of the Works; 

- providing facilities for the Engineer and his staff as specified in SANS 1200 AB and in these 
Project Specifications" 
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PSA 8.2 PAYMENT 

PSA 8.2.1 Fixed-charge and value-related items 

REPLACE THE CONTENTS OF THIS SUBCLAUSE WITH THE FOLLOWING: 

"Payment of fixed charges in respect of item 8.3.1 will be made as follows: 

Eighty per cent (80%) of the sum bid will be paid when the facilities have been provided and approved.  
The remaining 20% will be paid when the facilities have been removed and the camp site has been 
cleared and cleaned. 

Payment for the sum bid under item 8.3.2 will be made in three separate instalments as follows: 

(a) The first instalment, which is 40% of the sum, will be paid when the Contractor has fulfilled 
all his obligations to date under this Standardised Specification, the General Conditions of 
Contract and the Contract Data, and when the value of work certified for payment, 
excluding materials on Site and payments for preliminary and general items, is equal to not 
less than 5% of the total value of the work listed in the Bills of Quantities. 

(b) The second instalment, which is 40% of the sum, will be made when the amount certified 
for payment, including retention monies but excluding this second instalment, exceeds 50% 
of the work. 

(c) The final payment, which is 20% of the sum, will be made when the works have been 
certified as completed and the Contractor has fulfilled all his obligations to date under this 
Standardised Specification, the General Conditions of Contract and the Contract Data. 

Should the value of the measured work finally completed be more or less than the Bid Sum for the work, 
the sum bid under item 8.3.2 will be adjusted up or down in accordance with the provisions of Clause 
47 of the General Conditions of Contract as amended in Part 1 of the Contract Data, and this adjustment 
will be applied to the third instalment.  No adjustment will apply to item 8.3.1 in respect of variations in 
the value of work done or after the finally authorised Time for Completion." 

 

PSA 8.2.2 Time-related items   

REPLACE THE CONTENTS OF THIS SUBCLAUSE WITH THE FOLLOWING: 

"Subject to the provisions of Subclauses 8.2.3 and 8.2.4, payment under item 8.4.1 (time-related item) 
will be made monthly in equal amounts, calculated by dividing the sum bid for the item by the period for 
the construction in months, provided always that the total of the monthly amounts so paid for the item is 
not out of proportion with the progress of the work on the installation as a whole. 

Should the Engineer grant an extension of Time for Completion of the works, the Contractor will be 
entitled to an increase in the sum bid for the time-related item, which increase shall be in the same 
proportion to the original sum bid as the extension of time is to the original Time for Completion of the 
repair works. 

Payment of such increased amounts will be deemed full compensation for all additional time-related 
preliminary and general costs due to the circumstances pertaining to the extension of time granted for 
the works.   

Time-related payment shall only be made when the work is in progress and shall end when the time for 
completion or an extension of time granted by the Engineer expires." 
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PSA 8.3  BILLED FIXED-CHARGE AND VALUE-RELATED ITEMS   

REPLACE THE ITEMS WITH THE FOLLOWING: 

"PSA 8.3.1 Fixed preliminary and general charges Unit: Sum 

PSA 8.3.2    Value-related preliminary and general charges Unit: Sum 

The sums bid shall include full compensation for all fixed and value-related preliminary and general 
charges as described in Subclause PSA 8.1.2.2.  Payment will be made as described in Subclause PSA 
8.2.1." 

 

PSA 8.4  BILLED TIME-RELATED ITEMS  

REPLACE THIS ITEM WITH THE FOLLOWING: 

"PSA 8.4.1 Time-related preliminary and general charges: 

(a) Item   Unit: Sum 

The sums bid shall include full compensation for all time-related preliminary and general charges as 
described in Subclause PSA 8.1.2.2.  Payment will be made as described in Subclause PSA 8.2.2 

 

PSA 8.5 SUMS STATED PROVISIONALLY BY ENGINEER 

Add the following sub-clauses: 

(c) Special testing of materials: 

(i) Provisional Sum for special testing of     
 materials by an approved independent     
 laboratory shall include traveling expenses    
 and supply of a certified copy of test results Unit :         Provisional Sum 

(ii) Percentage mark-up on item  

(e)    (i) above for Contractor’s overheads, administrationcharges and profit 
   Unit : Percentage (%) 

The Contractor shall be reimbursed the sum or sums actually paid by him in connection with the 
provision of accommodation, laboratory equipment, services, maintenance and special testing (on 
production of receipts, statements, vouchers, etc.) and this sum or sums shall be increased by the 
percentage tendered as mark-up for overheads, administration charges and profit. 

 

PSA 8.6 PRIME COST ITEMS 

Amend the penultimate sentence of Subclause 8.6 to read: 

"The percentage rate for (b) shall cover the Contractor's overheads, charges for taking delivery and 
profit on the supply of materials or goods covered by the sums stated in (a) above.  Payment will be 
made on the basis of the sums actually paid for such materials or goods, exclusive of VAT." 

 

PSA 8.7 DAYWORKS 
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Provisional items for Daywork are scheduled as follows: 
a) Labour at hourly rates for skilled, semi-skilled and unskilled labourers. 
b) Material as a Provisional Sum with a percentage allowance on the net cost. 
c) The Contractor's own plant at hourly rates for various types. 

 

Tendered unit rates or unit rates that are agreed in terms of Subclause 40(4) of the General Conditions 
of Contract for the Contractor's own plant used for Daywork shall cover the full cost of the use of such 
plant and shall therefore, in addition to the items listed in Subclause 8.7, cover the cost of plant 
operators, consumable stores, fuel and maintenance. 

d) Hired plant as a Provisional Sum with a percentage allowance on the net cost. 

 The Contractor will be paid the actual net cost of plant hired by him for Daywork and in addition will be 
paid a percentage allowance on the net cost of such hire, which allowance will cover the Contractor's 
own overhead costs and profit. 

 

PSA 8.8  TEMPORARY WORKS 

PSA 8.8.2 Dealing with traffic: 

Dealing with traffic, the maintenance of access, protection at level crossings and other requirements of 
PSA5-2 will be covered by Item 1.2.7. 

REPLACE ITEM 8.8.4 WITH THE FOLLOWING: 

"PSA 8.8.4 Location and protection of existing services: 

PSA 8.8.4.1 Provision of detecting devices for: 

(a) Water and sewer pipes Unit: Sum 

(b) Electrical and other cables Unit: Sum 

The bid sums shall cover the cost of providing and operating suitable equipment for as long as it is 
needed to locate all the existing services likely to be affected by the construction activities.  Alternatively, 
an approved specialist firm may be employed to carry out the work. 

 

PSA 8.8.4.2 Hand excavation necessary for locating and exposing existing services in all 
material: 

(a) In roadways Unit: m3 

(b) In all other areas Unit: m3 

The rates shall cover the cost of excavating by means of hand tools within authorised dimensions, for 
all precautionary measures to protect the services from damage during excavation and backfilling, and 
for subsequent backfilling and compacting.  Compaction of material in all areas except in roadways shall 
be to 90% of the modified AASHTO density. 

 

The rate for hand excavation in roadways shall include compensation for compacting excavated or 
selected backfill material to 93% of modified AASHTO density. 
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The bid rates shall also include for keeping excavations safe, for dealing with surface and subsurface 
water, for removing surplus excavated material from the Site, for transporting all material, and for 
supplying adequate supervision during both excavation and backfilling operations." 

ADD THE FOLLOWING ITEMS: 

"PSA 8.9 ADDITIONAL TESTS: 

 

(a) Additional tests required by the Engineer Unit: Sum 

(b) Attendance and profit  Unit: % 

An amount has been allowed in the Bill of Quantities under subitem (a) to cover the cost of additional 
tests required by the Engineer.  The Engineer will have the sole authority to spend the amount or part 
thereof. 

The bid percentage under subitem (b) will be paid to the Contractor on the value of each payment made 
to the testing authority. 

Note in connection with subitem (a): 

The Contractor is responsible for both the cost of normal testing as described in Subclause PS 7.8 in 
portion 1 of the Project Specifications and for the cost of any additional test that indicates that the 
Specifications have not been complied with. 

PSA8.9  ADDITIONAL PAYMENT ITEMS 

Add the following payment items: 

PSA8.9.1  

Protection of survey beacons/stand pegs and submission of certificate from a registered land surveyor. 

“The sum tendered shall provide full compensation for protecting all existing survey works during 
construction, and for the replacement of those found to be disturbed or missing at the end of the contract. 
It shall also provide full compensation for providing a certificate from an approved registered land 
surveyor certifying that all pegs/ beacons are correctly placed. Such a certificate shall be submitted to 
the Engineer prior to the handover of the works or of any section of the works. 

”PSA8-9.2 Dealing with existing services 

Existing services will not be measured individually.  Payment will be made by lump sum.  The sum 
tendered for dealing with existing services shall cover: 

- the costs of meeting the requirements of Subclause 8.3.5 of SANS 1200 DB, 

- the cost of meeting the requirements of PSA5-2 (excluding the careful excavation to locate 
a service further than 2 m from the indicated position), 

- the costs arising from the limiting influence of existing aboveground and underground 
services on the Contractor’s activities, 

- dealing with and protecting poles affected by excavations and dealing with and working 
below overhead wires, 

- the cost of dealing with and protecting existing services, 
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- the costs of delays and interruptions in the progress of the work which arises from dealing 
with and protection of existing services. 

Careful excavation carried out by the Contractor on the instruction of the Engineer to locate and expose 
existing services of which the exact location is not known, or where the existing service is found to be a 
further than 2,0 m from the position indicated, will be measured by volume.  The rate shall cover all costs 
of materials, labour and plant, including specialist detecting equipment required to locate and expose 
the service. 

PSA8-9.3 Dealing with water 

The cost of supplying and operating the equipment for dewatering of excavations and controlling of 
stormwater will be held to be included in the tendered sums for Items 1.12.2 and no separate payment 
will be made for this work.   

PSA8-9.4 Free haul and overhaul 

Notwithstanding any clauses in any Standardized Specification or Standard Specification Section 
dealing with the definition, measurement and/or payment for transport, free haul and/or overhaul, no 
measurement nor payment for overhaul will be made.  All haulage will be considered to be free haul and 
the cost thereof will be deemed to be covered by the rates for the provision or disposal of the applicable 
material. 

PSA8-9.5 Miscellaneous items 

An item which, in the payment clause column of the Schedule of Quantities, refers to this clause, will be 
measured in the unit scheduled.   

The sum or rate for such item shall cover the cost of all materials, labour and plant required to execute 
and complete the work as specified, described in the Schedule of Quantities or shown on the drawing(s).   

PSA 8.13 COMPLIANCE WITH OHS ACT AND CONSTRUCTION 

REGULATIONS 2003 Unit: sum 

The bid sum shall include full compensation to the Contractor for compliance with all the requirements 
of the OHS Act and the Construction Regulations 2003 at all times as described in PS 25 of Portion 1 
of the Project Specifications.  The successful bidder shall provide the Engineer with a complete 
breakdown of this bid sum. 

This sum will be paid to the Contractor in equal monthly amounts for the entire duration of the contract 
period. 

 

PSA8.14 ITEMS NOT MENTIONED 

Should the tenderer wish to price any fixed charge or time related obligations, arising out of the work 
described in the Contract Documents but not specifically mentioned in the Schedule of Quantities, he is 
to do so in the spaces provided in Section 1 of the Schedule. 

 

PSAB ENGINEER'S OFFICE 

 PSAB 3 MATERIALS 

PSAB 3.1 NAMEBOARDS 

REPLACE THE FIRST SENTENCE OF SUB-CLAUSE 3.1 OF SANS 1200AB WITH THE FOLLOWING: 
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"The Contractor shall supply and erect at locations approved by the Engineer, the number of contracts 
nameboards specified in Portion 1 of the Project Specifications, which, unless otherwise specified in the 
Contract, shall comply with the recommendations for the standard board of the South African 
Association of Consulting Engineers, with regards to size, painting, decorating and detail, and the 
requirements described hereunder." 

PSAB 3.2  OFFICE BUILDING(S) 

The Contractor shall provide and erect one office for the Engineer in accordance with Subclause 3.2, in 
the position indicated by the Engineer. 

A concrete floor will be permitted for the office provided that it is covered with linoleum.  All windows in 
the office shall be fitted with blinds and burglar proofing over the entire glazed area, and with fly screens 
over the openings. 

In addition to the furnishings specified in Subclause 3.2, the following facilities shall be provided for the 
office: 

 1 x plan cabinet (steel) or suspension rack 

 2 x 15 A power sockets, 

 1 x 110 refrigerators, 

 1 electric kettle, 1 teapot and 6 cups, saucers and teaspoons, 

 1 x air conditioner for warm/cool air, with a cooling capacity of at least 2,0 kW. 

The toilet shall be of the chemical type. 

ADD THE FOLLOWING SUB-CLAUSES: 

PSAB3-3  Latrine and ablution facility 

The Contractor shall provide, maintain and service one ablution room for the exclusive use of the 
Engineer. The toilet shall be of the chemical type. 

PSAB3-4  Protective clothing 

The Contractor shall provide and replace when necessary six sets of safety helmets and rubber 
wellington boots (of sizes as required) to members of the Engineer's site staff and his visitors. 

"PSAB 3.5 CAR-PORT 

The Contractor shall construct the number of carports indicated in Portion 1 of the Project Specifications, 
for the sole use of the Engineer and his staff.  Each car-port shall be constructed so that the vehicle 
parked under it is always protected against the direct rays of the sun.  The carport area shall be at least 
20 m2 and the floor shall be covered with a layer of crushed stone to alleviate dusty and muddy 
conditions.  The carport(s) shall be positioned so as to provide easy and convenient access to the 
Engineer’s office." 

 

PSAB 4 PLANT 

PSAB 4.1 TELEPHONE 

REPLACE THE WORDS: "Department of Post and Telecommunications" WITH "Telkom" AND ADD 
THE FOLLOWING AT THE END OF SUBCLAUSE 4.1 OF SANS 1200 AB: 
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"In addition to a Telkom telephone and subject to satisfactory transmission and reception quality in the 
vicinity of the Site, the Contractor shall provide the number of cellular telephones and associated service 
contracts from a reputable cellular service provider, as specified in Portion 1 of the Project 
Specifications, for the exclusive use of the Engineer and his staff." 

ADD THE FOLLOWING NEW SUBCLAUSES TO CLAUSE 4 OF SANS 1200 AB: 

 

PSAB 4.3 TELEFAX FACILITIES 

Subject to the availability of Telkom lines, the Contractor shall provide and install in the Engineer’s office 
referred to in Subclause PSAB 3.2, one plain paper fax machine for the exclusive use of the Engineer 
and his staff.  The Contractor shall provide all consumables such as paper, and ink and toner cartridges 
as may be necessary for the proper operation of the fax machine. 

 

PSAB 4.4  SURVEY EQUIPMENT 

The Contractor shall provide on-site and make available for the exclusive use of the Engineer and his 
staff, the survey equipment listed in Portion 1 of the Project Specifications. 

All survey equipment provided by the Contractor shall be in good condition, properly calibrated and fit 
for the purpose. 

In addition to survey equipment provided by the Contractor for the exclusive use of the Engineer and 
his staff, the Contractor shall make available for use by the Engineer, the further survey equipment listed 
in Portion 1 of the Project Specifications, at all times when such is reasonably required by the Engineer 
and his staff for the purposes of the Contract." 

 

PSAB4-5  MEDICAL FACILITIES AND SAFETY EQUIPMENT 

The Contractor shall make the first aid services and such personal safety equipment and facilities as 
are required in terms of PSA4-2, available to the Engineer and his site staff. 

 

PSAB 5 CONSTRUCTION 

PSAB5-1  Nameboards (Subclause 5.1) 

The nameboards shall be removed by the Contractor before the issue of the Final Approval Certificate. 

PSAB5-3  Key personnel (Subclause 5.3) 

The Contractor shall inform the Engineer of the person whom he has charged with the duties with respect 
to the Site in terms of the Occupational Health and Safety Act and the person(s) who are in possession 
of a valid certificate of competency in first aid.  The Contractor shall give copies of the minutes of the 
site safety meetings to the Engineer. 

 

PSAB 5.4 TELEPHONE   

REPLACE THE CONTENTS OF SUBCLAUSE 5.4 OF SANS 1200 AB WITH THE FOLLOWING: 

"PSAB 5.4.1 Telkom telephones 



TENDER NO: MLM 31/2022/23 CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX PHASE 02 
 

 

            
Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

       

The Contractor shall advise Telkom promptly of any faults which develop in the telephone service and 
shall, in such circumstances, arrange for the earliest possible restoration of the said service. 

The Contractor shall ensure that the telephone account is promptly paid. 

PSAB5-5  Assistants (Subclause 5.5) 

In terms of Subclause 5.5, two suitable workmen, with minimum qualifications of Matric (Grade 12), to 
be used as general assistants and to assist with control testing shall be made available to the Engineer 
during working hours as and when required.  As far as practical the same assistants shall be allocated 
to the Engineer for the full duration of construction. 

ADD THE FOLLOWING NEW SUBCLAUSES TO CLAUSE 5 OF SANS 1200 SB: 

PSAB 5.8 SURVEY EQUIPMENT   

All survey equipment provided by the Contractor shall be kept fully serviceable at all times by the 
Contractor.  The Contractor shall have any defective equipment repaired or replaced at his own cost 
within 24 hours after notification by the Engineer's staff. 

Where required by the Engineer, the Contractor shall at his own cost, promptly arrange for the re-
calibration of survey equipment provided." 

 

PSAB5-9  SITE instruction book 

Throughout the construction period the Contractor shall supply a carbon quadruplicate book as a site 
instruction book. 

This book shall be kept on Site and shall be accessible to both the Contractor and the Engineer at all 
times.  It shall be used: 

a) by the Contractor for providing the Engineer with any information regarding the construction 
of the Works which may be requested, and giving notification in writing of inspections, drawings, etc, 
required by the Contractor, and 

b) by the Engineer for the purpose of writing day-to-day instructions and confirming any verbal 
information or instructions given to the Contractor. 

One copy of each site note issued shall remain in the book. 

   

SANS 1200 C:  SITE CLEARANCE 

PSC-3.1 DISPOSAL OF MATERIALS 

In addition to the existing clause, the following shall apply:  

The Contractor shall locate and negotiate for tipping sites for the disposal of surplus material and bear 
all costs in connection therewith.  Arrangements for the consent of the owner of a property to deposit 
spoil thereon shall be confirmed in writing.  Such arrangements shall be approved by the Engineer 
before being implemented.  

The Contractor shall during the period of the Contract remove any accumulation of surplus earth, rock, 
clay, soil, bricks, tree trunks, rubbish, waste or unused material being the property of the Contractor or 
the result of his activities and not required for the construction of the Works. These surplus materials 
shall be spoiled not later than 48 hours after having been excavated, demolished, felled or attached 
from their original location. 
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 PSC5  Construction 

PSC5-1  Areas to be cleared and grubbed.  (Subclause 5.1) 

Only the approved minimum area required for the execution of the Works including areas on which 
material shall be stockpiled for later reuse or on which material shall be dumped and spread, shall be 
cleared and grubbed.  Where excavations are required under existing concrete or brick paved areas the 
existing concrete surfacing shall be neatly cut with a suitable or brick surfacing shall be carefully 
removed, stacked and cleaned for reuse.  Where excavations take place under road surfaces the 
bitumen surfacing shall be neatly cut with a suitable blade and the surfacing material removed within 
the limits of the excavation and discarded at the disposal site. 

For the pipe trenches indicated by the Engineer, generally a sufficiently wide strip equal to the trench 
width plus the estimated allowance for trench side slopes plus the width of stockpiled backfill and a 
600 mm width (which shall be maintained alongside the trench) plus the width of access to the trench 
shall be cleared of vegetation. 

All rubble on the Site shall be disposed of as directed by the Engineer. 

 

PSC5.2.3.2 INDIVIDUAL TREES 

Add the following to this sub-clause: 

Individual trees shown on drawings, or indicated by the Engineer, are to be left undamaged. A fine of 
R1000.00 will be payable per such a tree that is removed or felled. 

 

PSC5-6 Conservation of topsoil.  (Subclause 5.6) 

Topsoil up to a depth of 150 mm, if available, shall be removed from the above specified cleared areas 
and stockpiled on approved sites for later reuse.  Until required for spreading, the stockpiles of topsoil 
material shall be stabilized by watering or other approved means. 

 

ADD THE FOLLOWING SUB-CLAUSES TO CLAUSE 5: 

PSC5-9 Demolition of existing manholes, catchpits, chambers and pipe outlets 

  (ref. PSC8-2) 

Where shown on the drawings or ordered, manholes, catchpits, chambers and pipe outlets shall be 
demolished.  All metal fittings shall be salvaged and delivered to the Employer's yard.  All other rubble 
shall be disposed of to the approval of the Engineer.   

The resulting void shall be backfilled with material of a quality, and compacted to a density, at least 
equal to that of the adjacent material.   
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PSC8  Measurement and payment 

PSC8-2.7  Removal of pipes.  (Subclause 8.2.7)  

In addition to the requirements of Subclause 8.2.7, the rate shall cover the cost of locating the pipeline 
and any additional costs of excavation and backfilling not covered by other normal rates for excavation 
and backfilling under SANS 1200 DB.   

   

PSC8-2.8 Demolish existing manholes, catchpits, chambers and pipe outlets. (Subclause 8.2.8) 

 (ref. PSC5-9) 

In addition to the requirements of Subclause 8.2.8 the rate shall cover the cost of excavation and 
demolition of the scheduled unit, salvaging and delivery of metal fittings, complete removal of all rubble 
from the Site, and the supply of material for and backfilling of the voids so formed, including compaction, 
all to the satisfaction of the Engineer.   

 

PSC8-2.10 Removal and conservation of topsoil.      
 (Subclause 8.2.10) 

The rate tendered for the removal of in situ topsoil shall, in addition to the items listed in 
Subclause 8.2.10, also cover the cost of stabilizing and protecting the stockpiles of topsoil. 

 

1200 D :  EARTHWORKS 

PSD 3   MATERIALS 

PSD 3.1.1 CLASS OF EXCAVATION 

After the first paragraph add: 

Classification of the suitability or otherwise of material for excavation by hand and the excavation 
category (soft, intermediate or hard) of material suitable for excavation by hand will be based on dynamic 
cone penetrometer evaluation in accordance with the following criteria: 

 

CATEGORY OF MATERIAL CONSISTENCY DCP BLOWS 

Granular Cohesive Granular Cohesive 

SUITABLE FOR HAND EXCAVATION 

SOFT 
 
Soft excavation shall be exaction in 
material that can be efficiently 
removed from the trench using a pick 
and shovel but not requiring prior 
breaking using mechanical 
equipment such as pavement 
breakers  

 
 
 
Up to 
medium 
dense 

 
 
 
Firm to 
stiff 
 

 
 
 
0-6 

 
 
 
1-5 

UNSUTABLE FOR HAND EXCAVATION 
 

ROCK 
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Rock excavation shall be excavation 
in material other than described 
above which by nature of the 
material requires prior breaking by 
means of blasting. 
 

 
   - 

 
  - 

 
>50 

 
- 

 

The category of material shall be determined by testing the material at regular intervals and at depths 
along the centre line of the trench. A minimum of 5 tests shall be done at each location and the average 
number of blows of the tests shall be used to determine the category of material. 

The interval between test locations shall be determined by the variation of material type but shall not 
exceed 50m. The depth of testing shall be determined by the variation of material type and can increase 
or decrease in hardness with increasing depth of excavation.  

The Contractor shall immediately inform the Engineer as and when the nature of the material being 
excavated changes to the extent that a new classification for further excavation is warranted. Failure on 
the part of the Contractor to timeously advise the Engineer shall entitle the Engineer to classify, in his 
sole discretion, such excavation as may have been executed in material of a different nature. 

 

PSD 3.3.2 BACKFILLING AND EMBANKMENTS 

The reference to "free haul distance" shall be amended as follows:  

The free haul distance for the material to be disposed of as surplus or unsuitable shall be the full distance 
from the site of the works to the Contractor's tipping site. 

 

PSD 5   CONSTRUCTION 

PSD 5.1.1.1 BARRICADING AND LIGHTING 

Delete a) and b) and insert the following:  

The Contractor shall light and barricade all materials, excavations and objects, which constitute an 
obstruction or danger to the public as a result of his operations. 

Watchmen shall be on duty at night at each end of every closed carriageway and shall be provided with 
red and white lamps with which to direct and control the traffic using the open portion of the road.  
Conspicuous notice boards marked "CLOSED ", lighted between sunset and sunrise, shall be placed at 
each end of all closed or partially closed roads. 

In addition to the above, the following shall apply to all excavations:  

a)    Barricading supports shall be portable and self-standing i.e., such as not to disturb the 
existing surface.  

Horizontal planks shall be at least 100mm wide, painted in red and white chevrons and 
shall be fixed to the support at heights of 0,45m, 0,75m and 1,25m above the ground.  

When erected, the system shall be rigid and properly ballasted to prevent being blown over 
and shall present a neat and orderly appearance. 
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The Engineer must approve the system of barricading, either as specified above or an 
alternative before excavations commence.  

It should be noted that chevron plastic tape alone is not regarded as adequate protection 
around excavations and its use for that purpose shall not be approved.  

The use of the "fluorescent orange plastic netting" will be considered provided the support 
system complies with the requirements of the Occupational Health and Safety Act (OHS 
Act).  

b) At night, red lights shall be placed at each end of every trench under construction and at 
intervals not exceeding 15m along barricades.  

The proximity of streetlights shall not relieve the Contractor of any responsibility in respect 
of barricading and lighting.  

c) All signs and barricades shall be inspected every day before the morning and evening peak 
traffic periods and at least once during the day.  The competent person, appointed by the 
Contractor in accordance with OHS Act, shall accept responsibility for ensuring that these 
inspections are carried out. 

d) Warning lights and barricading components, which are damaged, disturbed, lost or stolen, 
shall be replaced and repositioned by the Contractor immediately at his own expense. 

The Contractor shall comply with the COP, Section 3, save where the requirements of the code are 
varied by Portions 1 and 2 of the Project Specification.  

Should the Contractor fail to provide adequate lighting, signing and barricading, or access to properties, 
or leaves the site in a dangerous condition, the Engineer shall be entitled to:  

i) Suspend all work under the Contract until, in the Engineer's opinion, the Contractor's 
obligations in these respects have been fulfilled. 

ii) Arrange for any emergency work to be carried out by some other agency and to deduct the 
cost of this work from any monies due to the Contractor  

PSD 5.1.1.2 SAFEGUARDING OF EXCAVATIONS 

Replace the reference in subclause (a) to the Machinery and Occupational Safety Act with the 
Occupational Health and Safety Act. 

Add the following new subclause: 

g) Loose ground, materials, tools and appliances shall be kept clear of the edge of the 
excavations and a pathway, at least 0.30m wide, shall be left clear around such edge.  

h) The Contractor shall be solely and entirely responsible for maintaining excavations in a 
safe condition and his responsibility shall in no way be diminished by any instruction by the Engineer to 
take additional or improved protection or precautionary measures. 

He shall be responsible for the design and installation of all shoring to comply with all safety regulations 
of the Occupational Health and Safety Act and, in addition, the provision of sufficient lateral support to 
avoid damage to adjacent structures, services or road surfaces. Shoring for the excavations shall be 
installed progressively as the excavations proceed. 

No separate or additional payment shall be made for timbering and shoring and allowance must be 
made for this work in the Schedule Rates for excavation. 

Timbering, shoring, etc., directed to be left in the excavations will be paid for at the scheduled rates. 
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PSD 5.1.1.3 EXPLOSIVES 

In addition to the existing clause the following shall apply: 

The Contractor shall, in his own interest, inspect all structures that may be affected by blasting 
operations, prior to such operations taking place. 

Explosives shall not be used without the written permission of the Engineer. The Contractor shall record 
for the information of the Engineer, the spacing and loading of the charge in each blast and compliance 
with this requirement will not relieve the Contractor of any responsibility in terms of the said Sub- Clause. 

Scheduled rates for the relevant items of earthworks, excavations, demolitions, etc. shall cover all costs 
incurred in connection with supply, transportation, storage and handling explosives and the related 
blasting costs.  

 

PSD 5.1.2.2 DETECTION, LOCATION AND EXPOSURE OF EXISTING  SERVICES 

 Delete the existing clause and replace with: 

 

a) The Contractor shall be responsible for establishing the position of all underground 
services.  Where any underground services are shown on the drawings, the 
Contractor shall detect and locate such services and, if so ordered, he shall 
excavate by hand to expose the services in areas and in a manner and at a time 
agreed with the Engineer.  The Council takes no responsibility for the accuracy of 
the information shown on the drawings in respect of underground services, nor for 
any omission. 

b) Where necessary, the Contractor shall employ the use of specialist equipment to 
locate underground services.  If instructed to do so by the Engineer, he shall be 
paid for it from the Provisional Sum allowed for in the schedule of quantities. 

 

c) At least 14 (fourteen) days before commencing excavation to locate services under 
any Provincial / National Road / Municipal main road (road with metropolitan route 
number) / Transnet track / service of municipal department / other authority, the 
Contractor shall: 

I. Arrange a site meeting with the authorities concerned and the Engineer to ascertain 
required precautionary measures.  

II. Give written notice to the department / authority concerned and the Engineer of his intention 
to excavate.  

Payment for this work will be made per linear meter of cut according to the scheduled depth range. 

 

PSD 5.1.2.3 PROTECTION OF AND ALTERATION TO EXISTING SERVICES 

Delete the existing clause and replace with:  

The Contractor shall advise the Engineer at least 2 days in advance of the actual date on which he 
proposes to excavate near any trunk service.  
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If practical, the Contractor shall first locate the service using specialist equipment. He shall not excavate 
with mechanical equipment closer than 1m to the estimated position of any such service and shall, if 
ordered, expose the service by means of hand excavation of any such service and shall, if ordered, 
expose the service by means of hand carried out under proper supervision.  The Contractor shall backfill 
excavations at services with approved material to the compaction density ordered.  

 

PSD 5.1.2.4 NEGLIGENCE 

Delete the existing clause and replace with:  

When a service is damaged due to negligence on the part of the Contractor, he shall be liable for the 
cost of making good the damage and the Engineer shall deduct such cost from monies due to the 
Contractor.  

 

PSD 5.1.4.3 EXCAVATED MATERIAL NOT TO ENDANGER OR INTERFERE 

In addition to the existing clause, the following shall apply: 

Where instructed by the Engineer or where the Works impose a danger to traffic, the Contractor shall 
remove excavated material off site to temporary stockpiles (approved by the Engineer) and return 
excavated material to site for use as backfill or bedding. 

 

PSD 5.1.4.4 MAXIMUM LENGTH OF OPEN TRENCH 

Add the following new clause: 

Unless otherwise permitted, not more than the following length of trench shall be opened in advance, in 
any one place, of the completed pipeline that has been backfilled: 

Water and storm water pipelines:   75m 

Sewer pipelines:      75m 

 

PSD 5.1.6  ROAD TRAFFIC CONTROL 

In the 4th line of Subclause 5.1.6 amend "South African road traffic signs manual1)" to read: 

"Southern African Development Community: Road Traffic Signs Manual1) and Chapter 13: [Roadworks 
Signing] of the South African Road Traffic Signs Manual1)“,  

and amend the footnote to read: 

"1) Published by the Department of Transport, Pretoria."   

Where traffic signals are required, they shall be provided and operated in accordance with the applicable 
requirements of the South African Road Traffic Signs Manual. 

Where work is to be carried out while half of the roadway is closed to traffic, flagmen shall be provided 
and temporary road signs shall be erected, maintained and operated in accordance with Drawing 
4003 RDS 24. 

* Drawing 4003 RDS 22: One-way traffic (signals). 
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Add the following to the existing clause:  

The Contractor shall tender a lump sum in the Schedule of Quantities for accommodating traffic during 
the duration of the Contract, which sum shall cover all his obligations in this regard, including but not 
limited to temporary barricades; the erection and re-erection of existing and /or temporary traffic signs; 
lights and flagmen for the guarding and protection of the Works; and for making all necessary 
arrangements with the applicable traffic authorities. Payment shall be made monthly pro-rata to the 
overall progress of the Works. 

 

PSD 5.2 METHODS AND PROCEDURES 

In addition to clauses SANS 1200 D 5.2.1, D 5.2.2, D 5.2.3 and D 5.2.4, the work shall be carried out in 
accordance with the COP, Section 4. 

 

PSD 5.2.2.1 EXCAVATION FOR GENERAL EARTHWORKS AND FOR STRUCTURES 

Unless otherwise instructed, the provision for working space in sub clause (c) shall be as follows: 

a) Where back shuttering of concrete is to be used:  600mm 

b) For brickwork:       150mm 

c) For precast concrete chambers:     150mm 

 

PSD 5.2.2.3 DISPOSAL 

Add the following: 

All materials, excavated or other, surplus to that required for the Works, shall be loaded, transported, 
tipped and spread at approved sites. 

 

PSD5-2.4.2 Topsoiling.  (Subclause 5.2.4.2) 

Topsoil shall be placed as directed in Subclause 5.2.4.2 on the faces of cut slopes and embankments 
and other flatter areas, as shown on the drawings or ordered by the Engineer, to a nominal thickness of 
100 mm after light compaction. 

 

PSD 5.2.4.7 FINAL FINISHING AND CLEARING UP 

After completion of construction, including kerbing, storm water structures and bituminous surfacing, the 
site shall be cleaned of all loose stones, waste material, rubble and debris resulting from the operations 
of the Contractor. 

Drainage structures, culvert inlets and outlets, culvert barrels and open drains shall be cleared of debris, 
soil, silt and other material. 

The slopes of cuttings and fills, sidewalks, verges, medians and islands shall be trimmed to neat uniform 
slopes and the entire site left in a neat and workmanlike condition. 
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All temporary deviations shall be ripped and levelled off with the original ground surface in such a way 
that soil erosion is prevented. Any bituminous surfacing on deviations shall be removed and disposed 
of as directed by the Engineer. 

The Contractor shall take care not to damage existing works during finishing and clearing up operations. 
Any damage to roads, kerbing and channelling, drains, cut and fill slopes and services caused by 
Contractor’s final finishing and clearing up operations shall be repaired by the Contractor at his own cost 
to the satisfaction of the Engineer. 

 

PSD 5.2.5.1 FREEHAUL 

 

Delete the existing clause and replace with:  

No overhaul will be paid under separate rates for this contract as the rates tendered for the supply and/or 
removal of material shall be deemed to include provision for all haulage of material. 

ADD THE FOLLOWING SUB-CLAUSES TO CLAUSE 5: 

 

PSD5-3 Recording of original ground profiles 

Before commencing any earthworks, the Contractor shall assist the Engineer in establishing the original 
ground levels in the area for record purposes. 

 

PSD5-4 Excavation of hard rock 

The Contractor shall excavate hard rock by hand held rock breakers. 

 

PSD 8  MEASUREMENT AND PAYMENT 

PSD8.1.3 Restricted excavation.  (Subclause 8.1.3) 

The provision of working space (see Subclause 8.3.5) will not be measured for payment.  
Notwithstanding the provisions of Subclause 8.1.3, the Contractor shall make his own allowance for the 
excavation of any working space required for formwork or other purposes.  The rates for restricted 
excavation shall also cover the costs of providing working space.  All restricted excavation will be 
measured to the net dimensions of concrete floor slabs or other dimensions ordered by the Engineer.   

 

PSD8.3.3 Excavation using labour intensive methods 

  (ref. PSD3.1.1) 

Except that extra-over payment will only be made for pickable excavation, the terms of subclause 8.3.3 
shall mutatis mutandis apply. 
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PSD 8.3.8.1 EXISTING SERVICES:   LOCATION 

In addition to the existing clause the following shall apply: 

The unit of measurement for excavation by hand in soft material to expose underground services shall 
be the number of services exposed, and the tendered rate shall include for cutting and removal of premix 
or removing other surfacing  

where necessary, excavating, shoring, protection of services, backfilling and compaction.  
Reinstatement of road and other services will be measured and paid for separately. 

Where the Contractor is required to use specialist equipment to locate underground services, the use 
of such equipment shall be paid for on the basis of invoiced cost plus percentage profit tendered for the 
item to allow for handling costs and profit, from the Provisional Sum(s) included in the Schedule of 
Quantities for that purpose. 

 

PSD8.3.10 Topsoiling.  (Subclause 8.3.10) 

Top soiling will be measured by surface area covered.   

The rate for top soiling shall cover the cost of loading, hauling, spreading to a thickness of 100 mm, 
compacting and making suitable provision to avoid the topsoil slipping down the slopes of embankments 
and cut-slopes, all to the approval of the Engineer.   

 

PSD8.3.10 Reinstate kerbing, concrete slabs, etc.  (Subclause 8.3.10) 

The item will be measured in the unit scheduled.  Payment will be additional to that for excavation 
covered by clauses 8.3.2 and 8.3.3.  

The rate shall cover the cost of temporary accommodation of traffic (including the signs and bypasses), 
excavation (including the equipment that is required to break up, remove and, if necessary, stockpile 
the original surface material or item), and subsequently of reinstatement and shall include the cost of 
delays and the cost of any risk of having to repair damage. 

 

SANS 1200 DB: EARTHWORKS (PIPE TRENCHES) 

PSDB 3  MATERIALS 

PSDB3-6 Properties of materials for reinstatement of existing road layers. 

  (Subclause 3.6) 

The materials used in the reinstatement of existing road layers shall comply with the following physical 
properties: 

a) Subbase:   PI maximum 10. 

     CBR at least 45% at 95% of MAMDD. 

b) Base:     PI maximum 6. 

    CBR at least 80% at 98% of MAMDD. 

c) Surfacing:      Asphalt surfacing as specified in  
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     Subclause 3.6.4. 

d) Gravel wearing  PI maximum 14 but not less than 10. 

 course:             The size of the aggregate shall not exceed  40 mm. 

     CBR at least 45% at 95% of MAMDD. 

 

PSDB3-7  Selection.  (Subclause 3.7) 

  (Ref PSDB8-2, PSDB8-6) 

Notwithstanding Subclause 3.7, in terms of which the Contractor has a choice regarding methods of 
selection, the Contractor is required to use selective methods of excavation.  The Contractor shall 
selectively remove and keep separate the sandy material from unsuitable material and place it adjacent 
to the trench for reuse as backfill, selected fill, selected granular material or for other use as ordered by 
the Engineer. 

Material which, in terms of Subclause 6.2 of SANS 1200 D or Subclause 6.1 of SANS 1200 LB, is too 
wet for immediate use in the trench (but which is otherwise suitable) will not be regarded as "unsuitable" 
material and, if so ordered by the Engineer, the Contractor shall spread such material in a suitable area 
until it has dried sufficiently for later use.  Should the material which is replaced in the trench become 
too wet again, due to the fact that the Contractor made insufficient provision for the handling and removal 
of groundwater in accordance with Subclause 5.5 of SANS 1200 A, the Contractor shall replace the 
material at his own cost with material which is, in the opinion of the Engineer, suitable. 

When preparing his programme and construction methods, the Contractor shall make allowance for 
selective excavation and the handling and drying out of material which is too wet for immediate use. 

 

PSDB 4 PLANT 

PSDB 4.1 EXCAVATION EQUIPMENT 

Add the following to the existing clause: 

The Contractor shall select trenching plant that ensures compliance with the trench widths specified in 
clause DB 5.2 or as scheduled. If trenches exceed the specified width the Contractor shall be liable for 
the cost of any thicker pipes or more expensive bedding which may be required as a result of the 
additional trench width. 

 

PSDB 5 CONSTRUCTION 

PSDB 5.1.3 ACCOMMODATION OF TRAFFIC AND ACCESS TO PROPERTIES 

Delete the existing clause and replace with: 

The Contractor shall comply with the requirements of the COP, Section 3. 
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PSDB 5.1.4 EXISTING SERVICES THAT INTERSECT OR ADJOIN TRENCHES 

In addition to the existing clause, the following shall apply: 

Where it is necessary for a sewer to pass under existing services, the Contractor shall carefully excavate 
and refill around them.  During the course of the work, the services shall be adequately supported to the 
satisfaction of the Engineer.  Any damage shall be reported without delay.  Depending on the nature of 
the service damaged, the Engineer will rule whether the damage shall be made good by the Contractor 
or whether the owner of the service will be called upon to repair it on the Contractors behalf.  In any 
event, the cost of the repair work shall be for the Contractor's account. 

 

PSDB 5.2 MINIMUM BASE WIDTHS SPECIFIED 

Delete "minimum" and "not less than” throughout this clause: 

The specified trench width shall be strictly adhered to.  Should the excavated trench width exceed the 
specified width adjacent to and for 300mm above the barrel of the pipe, remedial measures shall be 
directed and shall be provided at the Contractor's cost, unless it can be shown that such excess width 
is due to factors beyond the Contractor's control. 

 

PSDB 5.4 EXCAVATION 

In addition to the existing clause, the following shall apply: 

Pipe trenches shall be excavated in lengths not exceeding 100m for sewer pipelines, unless otherwise 
approved by the Engineer.  Work shall be carried out in accordance to SANS 1200 D Clause 5.1.4. 

In the open veld the Contractor shall limit the length of trenches open, at any time, to a maximum of 
1 250 m or between fence crossings, whichever is the smaller. 

Within the residential areas the length of trench open at any one time shall not exceed 100 m per pipe-
laying team. 

If the lack of space near existing houses, structures, fences or services restrict the use of normal 
vehicles, or where trench excavations in hard rock material cannot be done by means of blasting, the 
excavation shall be carried out by other methods. 

Where steep slopes (steeper than 1:4), the lack of unobstructed space or the proximity of existing 
services prohibits the use of a 55 kW back-acting excavator for trench excavation, the Engineer may 
order or permit the use of hand excavation (Ref PSDB8-5). 

 

PSDB 5.5 TRENCH BOTTOM 

Delete the existing clause and replace with: 

Unless if they are in undisturbed, neatly trimmed, fine in-situ material, trench bottoms shall be 
compacted to 90% modified AASHTO density by means of power-driven plant. 

The Contractor shall maintain the floors of completed trenches in good condition.  Floors softened or 
eroded through stormwater, seepage water or otherwise, shall be rectified by removal of the softened 
material and its replacement with approved material firmly compacted in layers not exceeding 0,1m in 
compacted thickness or with 10 MPa concrete where directed, at the Contractor's cost. 
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Accurately located recesses shall be cut into the bedding cradle or trench bottom to accommodate pipe 
joints and such recesses shall be properly shaped and sized to enable jointing to be carried out without 
difficulty.  Recesses for joints shall have a clear space of not less than 75mm below the pipes.   

The placing of hardcore or concrete screed shall be entirely at the Contractor's cost in any section of 
the work where softening of floors has been due to the method of excavation or inadequate provision 
for drainage. 

Bad or waterlogged ground in trenches shall be excavated and replaced with hardcore filling, a hardcore 
base and/or a 20 MPa concrete screed as directed. 

a) Hardcore filling shall consist of 75 – 150mm stone well rammed and compacted in areas where soft 
or saturated sections of the trench bottom had to be removed, to form a stable working platform for 
the pipe bedding.  (Rock filling). 

 

b) Hardcore base shall consist of 50 – 75mm stone laid and compacted across the full width 
of the trench as part of the pipe bedding where required, especially in waterlogged trench bottoms. 

 

The cost of the preparation of trench bottoms shall be included in the scheduled rates for 
excavation. 

Approved granular material imported to the site, or hardcore base, hardcore filling or concrete screed, 
used on trench floors will be paid for separately. 

 

PSDB 5.6.1 GENERAL 

Insert the following after the first paragraph: 

Trenches affecting traffic shall be backfilled level with adjacent surfaces immediately after completion of 
pipe laying and successful testing.  Should the pipe laying not be completed before work is due to cease 
for the day, the Engineer shall be entitled to instruct the Contractor to backfill the trench and re-excavate 
it the following day in order to complete pipe laying.  The cost of the above activity shall be included in 
the Contractor's rates for excavation. 

Buttresses left in soft ground to support the sides of trenches of headings for access to properties shall 
be broken down during the backfilling and compaction. 

Simultaneously with the backfilling of a branch pipeline trench, backfilled material in the main pipeline 
trench shall be stepped or raked back and compacted in layers not exceeding 0,30m compacted 
thickness. 
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PSDB 5.6.3 &  

PSDB 5.6.4  DISPOSAL OF SURPLUS OR UNSUITABLE EXCAVATED   
 MATERIAL 

Delete the existing clauses, and replace with the following:  

Excavated material from the trench that is unsuitable or has become surplus because of bulking, 
displacement by the pipe and importation shall be disposed. The Contractor's attention is drawn to SANS 
1200 D 5.2.2.3 and PSD 5.2.2.3 in this regard. 

The prior approval of the Engineer must be obtained before surplus material may be deposited, spread 
and levelled at agreed sites within the area of the works.  

 

PSDB 5.7.2  AREAS SUBJECTED TO TRAFFIC LOADS 

The requirements of Clause 5.7.2 shall apply only to pipes and sleeves crossing streets or paved areas 
and pipes running parallel to the road as described below. Only streets or roads required to be 
constructed to line and level will be classified as such in terms of this clause. 

All service trenches running parallel to the road of which the roadside edge of the trench is located less 
than 1.4m away from the edge of the travelled way, will be subject to the requirements for the above-
mentioned clause. 

The measurement and payment will apply to the full trench width. Pipes and sleeves crossing streets or 
paved areas will be measured and paid for to a length equal to the width of road or length of pavement 
crossed plus 1.4m either side of the travelled edges. 

Compaction of other pipe trenches running parallel to the roadway shall be considered areas subject to 
traffic loads only where instructed by the Engineer in writing. The volume will be computed from the 
minimum base determined in accordance with Sub-Clause 5.2 and the depth from the top of the backfill 
to the top of the bedding as specified in Sub-Clause 8.3.3.1. 

  

PSDB 5.8 CONSTRUCTION IN HEADINGS 

In addition to the existing clause the following shall apply: 

Generally, in soft material the buttresses and portions of ground left for the purpose of supporting the 
sides of the trenches or headings providing access to private properties, shall be broken down as the 
backfilling and compaction proceeds.  

Where excavation for sewer connections are backfilled, after the main backfilling, the materials in the 
latter shall be stepped or raked back and compacted in 300mm layers, simultaneously with the refilling 
of the sewer connection excavation. 

 

PSDB 5.9.2 REINSTATEMENT – PRIVATE PROPERTY AND COMMONAGE 

Delete existing clause and replace with the following: 

Restoration of servitudes, parks, unpaved roadways and sidewalks, etc., shall be with the same type of 
surfacing and to at least the same standard and conditions as existed before excavation took place. 
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Grass sods shall be neatly cut from grassed areas to be excavated and shall be preserved and kept 
damp until they can be replaced during the reinstatement.  All other material to be used for reinstatement 
shall be suitably stored for such purpose.   

The schedule rates for excavation shall include for the reinstatement of unpaved areas.  

Any settlement below original ground level that occurs during the execution of the Contract or the 
Defects Liability Period shall be made good by the Contractor within a reasonable period as determined 
by the Engineer. 

 

PSDB 5.9.4 REINSTATEMENT OF SURFACES 

Add the following under the above heading:  

The Contractor shall ensure that the backfilling and reinstatement of any trench or other excavation is 
completed within 2 weeks of the sewer concerned having been laid or the other work having been 
approved.  This principle shall apply to either temporary or permanent reinstatement as appropriate.  
Should the Contractor fail to comply with this requirement, the Engineer may, at his discretion, arrange 
for such reinstatements to be carried out by some other agency and the cost of this work shall be 
deducted from monies due to the Contractor.  The Contractor shall not be relieved of any responsibility 
for defects or claims arising from the conditions of any trench reinstated by an outside agency on the 
instructions of the Engineer. 

Pipe trenches through the existing bitumen surfaced roads shall be reinstated with a 150mm upper 
selected subgrade layer compacted to 93% Mod AASHTO density, followed by a 150mm subbase layer 
compacted to 95% Mod AASHTO density and a 150mm graded crushed stone base compacted to 98% 
of Mod AASHTO density. The road shall be provided with a 25mm thick asphalt seal. 

The upper selected subgrade layer shall have a CBR of at least 15, a grading modulus of at least 0.75 
and a maximum PI of 12. The subbase shall conform to SANS 1200ME and the base to SANS 1200MF. 

 

PSDB 7 TESTING 

PSDB 7.1 DENSITY TESTS 

Delete the existing clause and replace with the following: 

The Engineer may carry out quality control testing of compaction densities.  Testing by the Engineer 
will, however, not relieve the Contractor of his responsibility to ensure adequate compaction throughout 
and the Contractor should therefore carry out his own regular compaction tests.  If a hydrodensimeter 
is used, the Contractor shall furnish the Engineer with a certificate of calibration of the instrument 
together with copies of all test results.  A minimum of 4 random compaction tests is required per day of 
compaction production.  Testing shall be to the full layer depth of material placed, or in stages not 
exceeding 300mm equivalent layer depths, whichever is the lesser. 

If any test results show that the specified compaction requirements have not been met, the Contractor 
shall at his own expense and within 7 days of receipt of the Engineer's instruction, take the following 
action: 
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PSDB 7.1.1 BACKFILL MATERIAL 

a) Trench excavations (other than road crossings) 

The backfill material shall be ripped up to the depth of the failed layer for a distance of 2m 
on either side of the point at which the test was taken.  If the previous layers had not been 
tested, the untested layers shall also be ripped up to depth of 450mm. 

If the backfill material is suitable, it shall be re-compacted in layers to the specified 
densities.  Otherwise, suitable material shall be imported and compacted in layers and the 
excess material removed. 

Where adjacent tests results show that the backfill densities are below specified 
requirements, the entire length of trench between the points at which the tests were taken 
plus 2m outside each end of that length shall be re-excavated and re-compacted as 
required above. 

Density testing along trench excavations shall be carried out at intervals, as directed by the 
Engineer. 

b) Trench excavation (road crossings) 

As for (a) above save that the failed layer or all untested layers up to a total thickness of 
450mm shall be removed over the full width of the road and reinstated. 

c) All other excavations 

As for (a) above save that the backfill material shall be removed over the extent of the 
excavation. 

 

PSDB 7.1.2 PREMIX 

The compacted density of premix in roadways shall be a minimum of 93% Marshall Density. 

a) Trench excavations (other than road crossings): 

The premix shall be removed for a distance of 1 m on either side of the point at which the 
tests was taken and reinstated in accordance with Section 5 of the COP. 

b) Trench excavation (road crossings): 

As for (I) above save that the premix shall be removed over the full width of the road. 

c) All other excavations: 

As for (a) above save that the premix shall be removed over the full extent of the excavation. The Council 
will not be liable for additional costs or delays arising from remedial work required to excavations which 
have already been finally reinstated before the Council's test results become available. 

Add the following new clause: 
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PSDB 7.2 INSPECTION AT INTERMEDIATE STAGES OF CONSTRUCTION 

The Contractor shall call for an inspection of the works at the following intermediate stages of 
construction. 

a) After completion of the trench excavation and preparation of the trench bottom; and before 
any pipe is laid, or placed in the trench preparatory to laying. 

b) After the selected backfill, material has been placed around the pipe; and before the 
remainder of the trench is backfilled. 

c) After the top layer of backfill, material has been excavated preparatory to final reinstatement 
with premix, before the premix is placed. 

Work shall not progress through the specified stages without the approval of the Engineer or his 
representative on Site. 

Failure to comply with the provision of this clause may result in the suspension of work for a period as 
determined by the Engineer. 

 

PSDB 8 MEASUREMENT AND PAYMENT 

PSDB 8.1 BASIC PRINCIPLES 

PSDB 8.1.1 For disposal of surplus material refer to clause SANS 1200 DB 5.6.3.  Lengths shall be 
completed and backfilled before payment will be made. 

 

PSDB 8.1.2 (b) The depth ranges to be measured for payment shall be as scheduled. 

 

PSDB 8.1.2 (c) Amend the last sentence to read: 

"The ground surface will be that existing after any bulk excavation has been carried out and before any 
embankment has been constructed, unless a portion of the embankment has to be constructed in order 
to achieve an acceptable cover over a pipe that is to be installed, in which case, measurement will be 
made from the level of embankment that produces an acceptable minimum cover over the pipe." 

 

PSDB 8.1.4 No overhaul shall be measured for payment.  Refer to clause PSD 5.2.5.1 

PSDB 8.2.3 COMPUTATION OF QUANTITIES 

The indicated/scheduled/specified widths shall be the maximum widths to be measured for payment. 

 

PSDB8.3.2 Excavation.  (Subclause 8.3.2) 

The rates for excavation of trenches shall cover all costs of: 

 

  i) the work listed in Subclause 8.3.2(a) of SANS 1200 DB, irrespective of the method 
of excavation used irrespective of depth, 
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 ii) barricading and lighting, 

  iii) safeguarding and accommodation of traffic and maintenance of accesses, as 
specified in PSA5-2, 

  iv) restrictions on the methods of excavation, also on account of restricted working 
space adjacent to houses, fences and other structures, 

v) selection as specified in PSDB3-7, 

vi) density testing in accordance with PSDB7-1. 

The rates for trenches that do lie within road reserves shall, in addition to the above, cover the cost of 
all work listed in Subclause 8.3.3.3 of SANS 1200 DB. 

Excavation in hard rock will be measured for payment "extra-over" the rates for soft excavation. 

 

PSDB 8.3.2(b) EXTRA OVER FOR INTERMEDIATE MATERIAL AND ROCK 

The extra-over rates for excavating in intermediate material and in rock shall cover the additional cost 
of excavating and handling materials classified as such and shall include the cost of importing suitable 
backfill materials and the disposal of unsuitable material to the Contractor's tipping site and the 
replacement of same with suitable material. 

 

Add the following new clause: 

PSDB 8.3.2(b) EXTRA OVER FOR 

Include an additional item Extra over for: 

 Soft excavation Class A Unit:   m³ 

 

PSDB 8.3.5 DEALING WITH SERVICES THAT INTERSECT OR ADJOIN A TRENCH 

Delete the existing clause and replace with: 

The tendered rates for items scheduled in terms of clause SANS 1200 DB 8.3.2 (excavation) as 
amended, shall include for the additional cost of: 

a) Care in excavation necessitated by the presence of such service or group of similar services 
in or across the trench. 

b) Protecting and maintaining such service in operation by means of temporary supports of 
shoring, as necessary. 

 

PSDB 8.3.6 FINISHING 

The clause shall be extended to cover surfaces other than road surfaces. 

The width of any trench through an area paved with bricks or precast concrete units shall be the 
minimum practicable width which, in the opinion of the Engineer, can be removed without cutting bricks 
or precast units. 



TENDER NO: MLM 31/2022/23 CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX PHASE 02 
 

 

            
Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

       

The Contractor's rate for supply and lay of premix must provide for all plant, labour and material costs 
associated with the work, including inter alia: 

a) The cost of the premix, the collection, transport to site and placing in accordance with the 
relevant clauses of the project specification. 

 

b) All wastage and over break reinstatement costs, including the purchase of the premix. 

  

PSDB8.3.6 Reinstate kerbing, concrete slabs, ETC. (Subclause 8.3.6) 

The item will be measured in the unit scheduled.  Where applicable, measurement will be based on the 
trench width determined in accordance with Clause 5.2.  Payment will be additional to that for excavation 
covered by Clause 8.3.2. 

The rate shall cover the cost of temporary accommodation of traffic (including the signs and bypasses), 
excavation (including the equipment that is required to break up, remove and, if necessary, stockpile 
the original surface material or item), and subsequently of reinstatement and shall include the costs of 
delays and the cost of any risk of having to repair damage, as specified in 5.10. 

 

PSDB8-3.6.1   Reinstate road surfaces. (Subclause 8.3.6.1) 

In addition to the items covered by Subclause 8.3.6.1 the rates for the reinstatement of road surfaces 
shall also cover the cost of density testing as specified in PSDB7-1.   

 

PSDB 8.3.7 ACCOMMODATION TO TRAFFIC 

Delete the existing clause and replace with: 

The scheduled rate for the accommodation of traffic shall cover the cost of establishing on Site the 
barricading, lighting, road signs and any other equipment necessary to comply with clauses PSD 5.1.1.1 
and PSD 5.1.1.2 and SANS 1200 clause DB 5.1 of the specifications; together with the cost of operating 
and maintaining the equipment in accordance with the requirements of these clauses. 

The cost of providing temporary bridges to allow for vehicular or pedestrian traffic across the trenches 
as specified shall be included in the tendered rates for trench excavation. 

 

Add the following new clause: 

PSDB 8.3.8 CUTTING PREMIX SURFACES 

The rate for cutting premix surfaces shall cover the cost of cutting premix for the depth ranges scheduled 
with a diamond tipped saw or by some other approved method. 

 

The depth of the cut shall be such that the adjoining premix surfaces are not disturbed when excavation 
takes place. 
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Cutting of premix surfaces shall be measured per linear metre of cut, not per linear metre of trench. 

 

ADD THE FOLLOWING SUB-CLAUSES TO CLAUSE 8: 

PSDB8-4 Crushed stone bedding layer(ref. PSDB5-5) 

Where the use of a layer of crushed stone in the trench bottom has been authorized by the Engineer, it 
will be measured by volume calculated according to the length multiplied by the specified thickness and 
specified minimum base width.  

The rate shall cover the cost of all additional excavation and preparation of the trench bottom to 
accommodate the layer of stone, the removal of unsuitable material, the supply and placing of a layer 
of stone at least the specified thickness over at least the specified width and all related activities in order 
to produce a stable platform. 

 

PSDB8-5 Hand excavation 

Where hand excavation is ordered or approved in terms of PSDB5-6, the work will be measured by 
length of trench or by volume of material excavated by hand and will be paid extra-over the rate for 
normal trench excavation. 

The rate shall cover all additional costs of excavating by hand. 

Hand excavation for the location of services will be measured elsewhere. 

 

PSDB8-6  Temporary stockpiling of wet material from trench excavations 

The excavation and stockpiling of material which is too wet, will be measured by the volume, based on 
the specified trench width, depth and length, which the Engineer orders to be removed in terms of 
PSDB3-7 

The rate shall cover the cost of all operations required to handle, transport to a suitable site and spread 
to allow the material to dry sufficiently, as well as any costs for disruptions, delays and associated 
overhead costs resulting from drying out the material. 

 

SANS 1200 DM: EARTHWORKS (ROADS, SUBGRADE) 

PSDM2 Interpretations 

PSDM2-1 Supporting specifications.  (Subclause 2.1) 

Delete from Subclause 2.1(c) "or SANS 1200 DA, as applicable" and throughout the specification delete 
all reference to SANS 1200 DA. Clear and Grub and scarify up to a depth of 150mm to spoil. 
(SANS1200C) 

Rip and recompact to a depth of 150mm to a density of 93% MOD AASHTO, G7 material or better. 
Where material is not G7 or better, contractor is to import such material and box out 150mm layer to 
construct a new 150mm base. 

Import 150mm layer G5 material or better and compact to 95% Mod AASHTO as the wearing course 
(SANS 1200ME-3.2.1 AND 3.2.2). Substitute with 60mm paving blocks where specified. 
(SANS1200MJ). 
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The contractor is deemed to have included in his rates under section 1200DA and 1200ME the rates for 
the required equipment to achieve the specified compaction effort and clearing and grubbing as 
required. 

 

PSDM5 Construction 

PSDM5.2.2.4   TEMPORARY STOCKPILING OF MATERIAL 

All the material excavated from the roads or trenches, that are being constructed, which is considered 
to be suitable for use in roads or trenches, should be stockpiled on site at a position approved by the 
Engineer. The selected site shall be prepared by clearing and light grading.   

 

   ADD THE FOLLOWING SUB-CLAUSES TO CLAUSES 5: 

PSDM5.3 Verges (ref. PSDM8-6) 

The construction and trimming of verges to the widths and grades shown on the drawings, or as directed, 
shall form portion of the work required to be carried out under this Specification SANS 1200 DM, also 
where such construction extends beyond the road reserve. 

 

PSDM5.4 Selected fill to sidewalks above subgrade level(ref. PSDM8-5) 

Material used for filling behind kerbs above subgrade level and below sidewalk base or gravel surfacing 
shall be of selected subgrade quality.  This material shall be compacted to at least 93% of MAMDD 
(100% in the case of sand).  The Contractor may however, at his own additional expense, construct all 
or portion of this fill using subbase material rather than selected subgrade material.   

 

PSDM5.5 Drying of selected layer material that is too wet 

Selected layer material that is, according to Subclause 6.2 of SANS 1200 D, too wet for immediate use 
in the selected layer (but which is otherwise suitable) will not be regarded to be "unsuitable", and if so 
ordered by the Engineer, the Contractor shall remove the wet material from the road prism, move it to a 
suitable area, and spread it out to dry.  After it has dried out sufficiently it shall be replaced in the road 
prism and compacted. 

If the replaced material in the road prism should again become too wet because the Contractor has not 
made adequate provision for the handling and removal of groundwater, in accordance with 
Subclause 5.5 of SANS 1200 A, the material shall be replaced at the Contractor's own cost, with material 
that, in the opinion of the Engineer, is suitable. 

 

PSDM7 TESTING 

PSDM7.2 TESTING – PROCESS CONTROL 

One field density test shall be carried out for each 300 square metres of each layer of construction 
subject to a minimum of three tests on any one layer compacted in one day. 
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 PSDM7.3.2 Routine inspection testing.  (Subclause 7.3.2) 

Notwithstanding Subclause 7.3.2 and Table 2, no single test result which is below the specified density 
will be accepted. 

 

PSDM8   MEASUREMENT AND PAYMENT 

PSDM8.3.3 Testing 

PSDM8.3.4 

PSDM8.3.5 

The rates for treatment of roadbed, cut and borrow to fill and selected layer in Subclauses 8.3.3, 8.3.4 
and 8.3.5, respectively, shall also cover the cost of testing as specified in Clause 7.   

 

PSDM8.3.7 Temporary stockpiling of subgrade material that is too wet 

PSDM8.3.11 

Temporary stockpiling of subgrade material that is too wet will be measured by volume calculated from 
the specified width, thickness and length removed, dried out and replaced as ordered by the Engineer.   

The rate shall cover the cost of all work in connection with the excavation, loading, transport, off-loading, 
spreading to dry it out sufficiently, reloading, off-loading and placing within the road prism, and all costs 
of delays, disruption and overheads resulting from having to dry out the material.   

 

ADD THE FOLLOWING SUB-CLAUSES TO CLAUSE 8: 

PSDM8.4 Importation of material 

The rate for selected subgrade material imported from commercial sources shall cover the cost of 
supply, transport, placing and compaction of the selected subgrade layer as specified.  The importation 
of material from commercial sources will be measured for payment only if such importation has been 
ordered in writing by the Engineer.  

 

PSDM8.5 Selected fill to sidewalks above subgrade level (ref. PSDM5-4) 

The selected fill to sidewalks above subgrade level will be measured by volume of material in place after 
compaction by the method of average end areas.   

The rate shall cover the cost of the supply of all material as though it were selected subgrade material, 
loading, transporting, off-loading, spreading, placing, compacting, the supply of all labour, supervision, 
tools and equipment and for any other operation or thing necessary for the proper execution of the work.   

 

PSDM8.6 Verges 

The cost of trimming verges, as specified in PSDM5-1, shall be included in the rates tendered for the 
construction of the subgrade, and no additional payment will be made for such work.   
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Separate payment for trimming will be made in the following cases (the schedule rates for all other cases 
shall include the costs of trimming excavations and fillings)  

 

1) Where the material at or below subgrade level does not require compaction. 

The surface of the excavation at subgrade level shall be finished and trimmed to within the 
tolerances specified elsewhere for earthworks. 

 

2) Where the excavation at subgrade level is in hard rock material. 

The surface shall either be trimmed to subgrade level, all loose fragments being removed, 
or excavated to below subgrade level, all loose fragments being removed and then filled to 
subgrade level with the same material and to the same density of compaction as specified 
for the succeeding layer. Whichever method is employed, payment will be made for 
trimming of the subgrade in hard rock material under the appropriate item and for the supply 
and compaction of all the extra levelling materials necessary, regardless of the thickness 
of the levelling course. 

 

PSG  CONCRETE (STRUCTURAL) (SANS 1200 G)  

PSG2  Interpretations 

PSG2.3 Definitions.  (Subclause 2.3) 

Under (a) add: 

"Constructional joint: a joint required on account of constraints or convenience in the method of 
construction and that is not a movement, contraction or expansion joint." 

 

PSG2.4.1 Exposure condition.  (Subclause 2.4.1) 

All concrete on the Works shall be as specified for severe exposure condition.   

 

PSG2.4.2 Strength concrete.  (Subclause 2.4.2) 

 (See PSG5-3) 

Grade 25 MPa/19 mm means strength concrete grade 25 MPa with 19 mm stone. 

 

PSG2.4.3 Joints   

 (ref. PSG8-2, PSG8-3) 

Notwithstanding Subclause 2.4.3, "designated joints" will only be joints that are shown on the drawings.  
Any other joints that are required by the Contractor as a result of his construction constraints or for any 
other reason, whether approved by the Engineer or not, will not be considered to be designated joints 
as defined in Subclause 2.4.3, i.e. they will be considered to be "non-designated" joints. 
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PSG3  Materials 

PSG3.2  Cement.  (Subclause 3.2) 

All cement used in the works shall be Portland cement CEM I complying with SANS 50197-1.   

 

PSG3.2.3  Storage.  (Subclause 3.2.3) 

Cement shall be used in the order in which it is received.  Unless approved by the Engineer, cement 
kept in storage for longer than 8 weeks shall not be used in the Works.  Any cement that contains lumps 
that cannot easily be crumbled to powder between the fingers, may not be used. 

 

PSG3-3  Water.  (Subclause 3.3) 

Only potable quality water from an approved source may be used for mixing concrete.  Water from a 
river or stream may however be used for curing. 

 

PSG3-4  Aggregates.  (Subclause 3.4) 

The nominal stone size specified in the concrete grade (e.g., 25 MPa/19 mm) shall mean stone 
conforming to the grading specified in SANS 1083 for the nearest equivalent size.   

 

Dolomitic aggregate 

All coarse and fine aggregate used in precast or in situ concrete, mortar or plaster for the construction 
of the sewage pumpstation, sewer manholes, benching in the jacked pipes, and other structures which 
will be subjected to sewage gases, shall be dolomitic. 

When tested in accordance with the method specified in Appendix C of SANS 677, not more than 25% 
by mass of the dolomitic aggregate shall be insoluble in hydrochloric acid. 

 

PSG3.2 & 3.4  Concrete using reactive aggregates.  (Subclauses 3.2 and 3.4)(Ref PSG8-2) 

The Contractor shall provide the Engineer with sufficient data to enable him to assess the degree of 
alkali-aggregate reactivity of the aggregates to be used for concrete.   

In the case of other aggregates that are less reactive the Engineer will determine the type and degree 
of precautionary measures to be adopted.   

Unless otherwise directed by the Engineer, low-alkali Portland cement complying with the requirements 
of Subclause 3.1.2 of SANS 50197-1 shall be used for all prescribed concrete of Grade 15 or stronger 
and for all strength concrete. 

 

PSG3.4.2  Use of plums.  (Subclause 3.4.2) 

The use of plums will not be permitted. 
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PSG3.5.1  Admixtures.  (Subclause 3.5.1) 

The use of admixtures will be subject to the approval of the Engineer.  The information listed in 
Subclause 3.5.1 shall be provided.  

 

PSG5   Construction 

PSG5.2  Formwork 

PSG5.2.1  Classification of finishes.  (Subclause 5.2.1) 

Formwork for formed concrete surfaces against which backfill will be placed shall be rough.  Formwork 
for all other formed surfaces shall be smooth, except where otherwise specified. 

 

PSG5.5 Concrete 

PSG5.5.1.1 General.  (Subclause 5.5.1.1)(ref.  PSG8-2) 

The concrete mix design for strength concrete must be prepared in an approved laboratory and the 
results of actual test mixes must be submitted for approval together with 7-day and 28-day strength test 
results.  Special attention is drawn to the fact that the concrete mix must provide a very dense and 
impervious concrete. 

No concrete shall be cast until the mix designs have been approved by the Engineer.  The Engineer 
may call for revised mix designs at any stage during the Contract.   

In order to facilitate increasing the workability of concrete in the fresh/plastic state, to ensure 
watertightness without increasing the water/cement ratio, the Engineer may approve the use of an 
additive. 

The workability of concrete shall be assessed by means of the slump test.  The slump shall be between 
30 and 40 mm.   

 

PSG5.5.1.4 Chloride content.  (Subclause 5.5.1.4) 

With reference to Table 4, efflorescence will not be acceptable on any exposed concrete surface. 

 

PSG5.5.1.5 Durability.  (Subclause 5.5.1.5) 

The water/cement ratio shall be as specified in Table 5. 

 

PSG5.5.1.6 Prescribed mix concrete.  (Subclause 5.5.1.6) 

Notwithstanding the requirements of Subclause 5.5.1.6, samples of aggregates will not be made 
available by the Engineer.  The Contractor shall supply aggregates from commercial sources located by 
him, complying with the requirements of Subclause 3.4.1, for the production of prescribed mix concrete. 

Unless otherwise directed by the Engineer in writing, prescribed mix concrete shall be mixed in the 
following proportions: 
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 Grade By mass By volume 

  Cement Sand Stone Cement Sand+ Stone 

 30 1 2,2 2,9 1 bag$ 0,08 m³ 0,09 m³ 

 25 1 2,5 3,2 1 bag$ 0,09 m3 0,11 m3 

 20 1 2,9 3,6 1 bag 0,11 m3 0,13 m3 

 15 1 3,6 4,2 1 bag 0,14 m3 0,15 m3 

 10 1 4,5 5,0 1 bag 0,17 m3 0,17 m3 

  + Assuming 5% moisture in sand 

   $ = 50 kg 

 

PSG5.5.3.2 Ready-mixed concrete.  (Subclauses 5.5.3.2 and 7.3) 

Concrete from a central concrete production facility other than on the construction site will be permitted 
and, apart from test results in terms of 7.3.1, 7.3.2 and/or 7.3.3, test results obtained by such a 
production facility as part of its quality control system will be accepted for evaluation in terms of 
Subclause 7.3.4, provided they are stored and cured on site.   

 

PSG5.5.5 Casting of concrete in excavation.  (Subclause 5.5.5) 

Structural concrete shall not be cast directly against the side of any excavation without the use of 
formwork unless prior approval has been obtained in writing from the Engineer. 

Concrete used in pipe trenches for encasement may be cast directly against the side of the excavation.  
Concrete for thrust/anchor blocks shall be cast directly against the side of the excavation. 

 

 PSG5.5.9.2 Hot weather conditions.  (Subclause 5.5.9.2) 

No placing of concrete shall take place if the ambient temperature exceeds 32oC or is likely to rise to 
above 32oC during the casting period or within eight hours after casting is completed. 

If concrete is to be cast during times of high ambient temperature or hot drying winds, the Contractor 
shall be responsible for taking the necessary steps to keep the placement temperature as low as 
possible.  Such steps include the spraying of the coarse aggregate with water, the painting of silos with 
a reflecting aluminium paint, the insulation of tanks and pipelines, and the protection of concrete 
ingredients against the direct rays of the sun.  The area of the pour shall be shaded before and during 
concreting and the concrete shall be shaded from the time of mixing until eight hours after placing. 

Windbreaks shall be erected if necessary. 

 

 PSG5.5.14 Defects.  (Subclause 5.5.14) 

All defects shall be repaired as soon as possible after the formwork has been removed and the Engineer 
has inspected the concrete.  A statement of the method to be used for each repair shall be submitted to 
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the Engineer for his approval before any work is carried out.  The Engineer may prohibit the further 
placing of concrete in the particular area concerned until he is satisfied that the repair has been 
satisfactorily executed. 

 

ADD THE FOLLOWING SUB-CLAUSES TO CLAUSE 5.5: 

PSG5.5.16 Casting pipes and specials in concrete 

Where the pipe or special is supplied by others the Contractor shall provide a box-out in the wall and 
cast the unit in at a later stage.  When constructing such box-outs reinforcement shall not be cut but 
shall run through the opening.  Reinforcement shall be cut and/or bent out at a later stage to suit the 
item being cast in.  After installation of the item the remaining reinforcement shall be bent back in 
position. 

Where entry holes for pipes/specials have been provided in the walls, the Contractor shall be 
responsible for the concreting in of such pipes/specials regardless of whether or not these have been 
supplied by himself. 

Before commencing the positioning in holes of any pipes/specials the Contractor shall: 

a) remove all formwork and boxing remaining in the holes; 

b) make any alterations required to the position and shape of the holes and cut reinforcement 
to suit the item, as directed by the Engineer; and 

c) thoroughly scrabble the sides of the holes so as to obtain a satisfactory bond surface for 
the new concrete and treat the surface as specified in Subclause 5.5.7.3. 

Immediately prior to concreting being carried out by the placing of mortar and concrete around the pipes, 
the surface of the existing concrete shall be saturated with water.  All surplus water shall be removed, 
and the surface covered with a layer, approximately 12 mm thick, of mortar made of the same mix as 
the concrete in which the pipes/specials are to be placed. 

The concrete ingredients shall be mixed and placed as dry as possible to obtain a dense, waterproof 
concrete.  The concrete shall be carefully worked around the puddle flange, if any, and the pipe barrel 
or body of the special, and shall be vibrated in layers so as to obviate a falling away from pipe/special 
surfaces of the concrete already placed.  The whole shall, when set, form a dense, homogeneous, and 
waterproof mass. 

 

PSG6  Tolerances 

PSG6.1.1 Permissible deviations (Subclause 6.1.1) 

The permissible deviations shall be within the limits set out for Degree of Accuracy II in Subclause 6.4. 

 

PSG7  Testing 

PSG7.1.2 Frequency of sampling.  (Subclause 7.1.2) 

One sample shall consist of three concrete test cubes. 

For each sample taken the position in the structure shall be recorded where the batch represented by 
that sample is placed. 
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PSG8 Measurement and payment 

PSG8.1.2.2 Reinforcement.  (Subclauses 8.1.2.2 and 8.1.2.3) 

Notwithstanding the method of measuring and paying for reinforcement specified in Subclauses 8.1.2.2 
and 8.1.2.3, reinforcement will be measured and paid for as scheduled. 

 

PSG8.1.3.3 Concrete.  (Subclause 8.1.3.3) 

The rates for concrete shall also cover: 

a) the use of dolomitic aggregate where prescribed,  

b) the cost of meeting the requirements of PSG3-5, 

c) the cost of the preparation of design mixes by an approved laboratory and submission for 
approval by the Engineer (see PSG5-2.1), 

d) the cost of non-designated joints (see PSG2-4), 

   

PSG8.5   Joints.  (Subclause 8.5) 

Only designated joints as shown on the drawings will be measured for payment according to the length 
of each type of joint constructed (see PSG2-4).  The rate shall cover the cost of all materials, labour and 
plant required to construct each type of joint specified on the drawings, including the cost of all 
shuttering, treatment of the joint as specified in Subclause 5.5.7.3, the provision of chamfers as specified 
where concrete is exposed, as well as testing and repairing where necessary. 

Non-designated joints will not be measured for payment.   

 

PSM   ROADS (GENERAL) (SANS 1200 M) 

PSM2  Interpretations 

PSM2-1  Classification of road construction materials 

The road construction material codes that are used in this Project Specification and drawings refer to 
"TRH 14: 1985 - Guidelines for road construction materials".   

 

PSM3  Materials 

PSM3-1 Specified properties of "G" quality materials 

In addition to the requirements of SANS 1200 DM, ME and MF (MFL), materials ordered by "G" codes 
shall comply with the following specifications; where any conflict arises, the requirements given below 
shall apply: 
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Code CBR 
% at specified 
density, not 
less than 

PI 
not more than 

Max. Dimension 
of stone (mm) 

GM 
(min.) 

G3 
 
G4 
 
G5 
 
 
G6 
 
G7 
 
 
 
G9 

- 
 
80 
 
45 
 
 
25 
 
15 
 
 
 
7 

6 
 
6 
 
10, or 12 where; 
P2,0 < 30 
 
12 
 
12 or (3 x GM + 10) 
whichever is 
greater 
 
N/A 

37,5 
 
37,5 
 
63 
 
 
 
 
2/3 of layer 
thickness 
 
 
50 

 
 
 
 
1,5 
 
 
1,2 
 
0,75 

 

  Ps = Percentage passing, where s = the sieve with opening size "s" mm 

  GM = Grading Modulus = 300 - (P2,0 + P0,425 + P0,075) 

                                                                                           100 

PSM7  Testing 

PSM7-1 Compaction control.  (Subclause 7.4) 

Add to Subclause 7.4: 

"Except that where a nucleonic device is used it shall have been satisfactorily calibrated against the 
sand replacement method for each type of material on which it is used." 

 

PSM8  Measurement and payment 

PSM8-1 Testing 

The Contractor shall bear the cost of all tests carried out by the Engineer at the request of the Contractor 
or as specified for process control. 

 

PSMK  KERBING AND CHANNELLING (SANS 1200 MK)  

PSMK3  Materials 

PSMK3-1  Bedding material.  (Subclause 3.9) 

Amend the 2nd and 3rd lines of Subclause 3.9 to read: 

"a 1:3,6:4,2 concrete mix of cement, sand and 19 mm aggregate." 
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PSMK5  Construction 

PSMK5-1  Precast concrete kerbing and channelling.  (Subclause 5.2) 

In the second line of Subclause 5.2 after "50 mm" insert the word:  "(minimum)". 

After the first sentence in Subclause 5.2: insert: "The bedding shall be placed to the thickness and 
dimensions as shown on the drawings." 

 

PSMK5-2  Transition kerbs 

The Contractor shall construct transition kerbs to the details shown on the drawings.   

 

PSMK8  Measurement and payment 

 

PSMK8-1  Concrete kerbing 

The rate for precast kerbing shall include for the concrete bedding and backing shown on the drawings. 

 

PSMK8-2  Transition kerbs 

Transition kerbs, that are used between different types of kerbs and channel or on either side of catch 
pits, will be measured by the number of each type, extra over the respective types of kerbing and 
channelling.  

The rate shall cover the additional cost of constructing the transition length in in-situ concrete and with 
kerbing and channelling units as necessary.   
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C3.2.2.1 TECHNICAL SPECIFICATIONS FOR STRUCTURAL WORKS 
 SECTION B – BUILDING WORKS 

B CONSTRUCTION 

B1 GENERAL 

This part of the specification covers the minimum requirements regarding construction for Structural 
Works pertaining to buildings and shall be read in conjunction in conjunction with all relevant architect's, 
engineer's and other specialist drawings, details and specifications.  

THE LATEST EDITION OF ANY STANDARD SPECIFICATION SHALL APPLY 

 

B3 DAMPPROOFING AND WATERPROOFING 

B3.1 Floor Slabs 

B3.1.1 Floor slabs not subjected to subsoil groundwater pressure shall be laid on a 250-micron 
PVC membrane with sealed laps and joints over compacted subgrade treated with ant 
poison and weed killer. 

 

B3.1.2 Floor slabs subjected to subsoil groundwater (basement floors) shall be laid on a 500-
micron PVC membrane with sealed laps and joints over a 85 mm thick compacted layer of 
12 mm clean crushed aggregate or no-fines concrete (whichever is specified on the 
drawings) over compacted sub grade.  The drainage layer must be connected to a drainage 
system to relieve groundwater pressure. 

 

B3.2 Walls 

B3.2.1 Walls which are not reinforced cavity or pocket walls or retaining walls shall be laid over a 
bituminous or polyolefin dpc membrane positioned to fully cover the wall thickness and 
protruding 10 mm from the external face of the wall. The dpc shall be laid horizontal in 
single leaf walls and stepped in cavity walls or as detailed on the drawings. 

The external face of walls shall be rendered waterproof by application of plaster using 
‘Cemcrete’ Waterproof Cement. 

B3.2.2 Basement walls subjected to subsoil groundwater shall be waterproofed and provided with 
subsoil drains to relieve groundwater as detailed on the drawings. The subsoil perimeter 
drains to be connected to under floor drains (where drains are detailed) shall comprise of 
100 mm nominal diameter perforated pitch fibre pipes embedded in a 300 x 300 filter 
medium of 38 mm crushed aggregate wrapped in a geofabric membrane. 

Vertical fin-drains shall be installed against the plastered soil face of basement walls 
terminating into the horizontal perimeter drain which shall discharge into the stormwater 
reticulation system. The buried portion of basement wall shall be treated with a fully 
torched-on bituminous waterproofing membrane (or alternative approved) and protected 
from puncturing during backfilling by sheets of hardboard. 

B3.2.3 Retaining walls and other walls subjected to subsoil groundwater but which do not require 
to be waterproof shall have weepholes at maximum 1 000 mm centres comprising of 50 
mm PVC sleeves or 40 mm wide gaps between the perpends of masonry walls unless 
otherwise detailed on the drawings.  The rear end of the weepholes shall terminate into a 
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horizontal subsoil drain comprising of 100 mm nominal diameter perforated pitch fibre pipes 
embedded in a 300x300 filter medium of 38 mm crushed aggregate wrapped in a geofabric 
membrane. Vertical fin drains shall be installed against the rear of the wall terminating into 
the horizontal subsoil drain. The buried portion of retaining wall shall be treated with 2 coats 
of waterproofing compound painted onto a 10 mm thick single coat plaster base. 

 

B4 MASONRY AND PLASTER 

B4.1 Masonry 

B4.1.1 Concrete masonry units  

Where specified in walls shall be solid units manufactured with clinker aggregate. Concrete 
masonry units shall have a drying shrinkage of less than 0,05%, shall be properly cured 
and have a minimum nominal compressive strength Class 10,5 MPa laid in Mortar Class II 
(1 cement: 1 lime: max 6 sand by volume). 

 

B4.1.2 Burnt clay masonry units  

Where specified in walls shall have a low moisture absorption, low moisture expansion and 
nominal minimum compressive strength of 17 MPa and laid in Mortar Class II. 

B4.2 Grouted Masonry 

B4.2.1 Grouted cavity and reinforced pocket wall construction shall be undertaken in low lifts as 
part of the process of laying masonry units, in maximum vertical intervals of 450 mm.  Each 
layer of infill grout or concrete shall be placed to within 50 mm of the level of the top of the 
last course laid and shall be placed using receptacles and guards to avoid splashing and 
staining face work. The concrete infill shall be compacted by rodding immediately after 
pouring, taking care not to damage the brickwork.  Before pouring concrete, the cavity or 
pocket shall be thoroughly cleaned out and all debris removed through openings left for 
this purpose at the base of each lift. 

 

B4.3 Reinforcement 

B4.3.1 3,15 mm Diameter hard drawn galvanized wire reinforcing fabric (“Brick force”) shall be 
provided every fourth course with 600 mm laps at angles and junctions. Galvanized 3,5 
mm wires ties shall be provided at a rate of not less than 4 per m2 in low lift grouted cavity 
and un-reinforced cavity walls or as detailed. 

B4.3.2 Additional bed joint reinforcement comprising of 3 courses of 3,15 mm diameter galvanized 
“Brick force” or 2 x 5,6 mm diameter hard drawn (ex mesh ref 193) wire reinforcement 
(galvanized) shall be placed in the external walls 2 courses below all openings for windows, 
extending 500 mm beyond the extent of the opening each side. An additional layer of this 
reinforcement shall be placed 2 courses below each slab level to form a continuous ring at 
this level. Minimum splice length 600 mm. 
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B4.4 Bond 

B4.4.1 Bonding with cross walls shall be achieved by units from each wall projecting into the 
adjoining wall at alternate courses to form an interlocking bond as construction of the walls 
proceeds. 

B4.4.2 Corners, intersecting walls and other advanced work shall be raked back and not raised 
above the general level of the remaining work by more than one meter at one lift.  The rate 
of new construction shall be limited to prevent joint deformation, slumping or instability 
which may reduce bond strength. Mortar runs shall not proceed more than 1,2 m ahead of 
the units to be laid and the units shall be bedded progressively as the mortar is being 
spread. 

B4.4.3 Unless otherwise specified load bearing plastered masonry work shall be built in stretcher 
bond. Face brick walls shall be laid in stretcher bond unless otherwise detailed.  Brick 
coursing is 85 mm unless otherwise noted and all masonry units shall be laid on a full bed 
of mortar with collar joints and perpends filled. Mixing of cement masonry units with clay 
masonry units in the same walls is not permitted. 

 

B4.5 Joints and Chases 

B4.5.1 Bed joints in face work shall be raked cleanly and tooling of the joint shall be delayed until 
the mortar has stiffened sufficiently to form a neat weather tight joint to the profile detailed 
on the drawings. 

B4.5.2 Control joints shall be 10 mm wide (sealed) where detailed on the drawings. Masonry units 
shall be placed flush against 10 mm thick joint filler material to form true and vertical joint 
faces. 

 

B4.5.3 The joint width, depth, preparation of sides and backing to the joint as well as the 
application of fillers, primers and sealants and curing procedures shall be in accordance 
with the manufacturer’s specification for the particular type of sealant and joint application 
detailed.  Cellular polyethylene joint filler and sealants based on polyurethane shall be 
installed in joints where detailed and shall be applied against a firm backing material so as 
to provide a weather tight seal. 

 

B4.5.4 Chases vertical or horizontal are permitted in loadbearing walls with prior approval from the 
Consulting Engineers, regarding position and extent. Approved vertical and horizontal 
chases shall be made with a masonry saw or rotary chasing tool to maximum depth of 20 
mm on one face of the wall. 

 

B4.6 General 

B4.6.1 Masonry infill panels and other non-load bearing walls built against the sides of columns or 
up to the soffit of slabs shall be anchored every 4th course or at 300 mm centres, 
respectively, using hoop iron ties. 

B4.6.2 Concrete slabs cast or laid on or over brick walls shall be seated directly onto the brickwork 
and the edges of concrete slabs shall be cast directly against the facing brickwork unless 
otherwise detailed on the drawings.  Reinforcement in pocket wall construction shall be 
fully bonded into the concrete slab. 
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B4.6.3 Concrete masonry units shall not be wetted prior to laying.  Clay masonry units shall be 
wetted prior to laying. 

B4.6.4 All works shall be protected against adverse weather conditions (excessive wetting or 
drying) until the work has cured sufficiently.  

B4.6.5 Facing bricks with defective arises, chipped corners, damaged surfaces or of incorrect 
colour shall not be used for face brickwork. Samples of bricks shall be submitted to the 
Consulting Engineers, and approved before brickwork is commenced and all facing bricks 
used in the works shall match the approved sample. 

 

B4.7 Plaster 

B4.7.1 Mix proportions for plasterwork shall be one part cement to five parts sand.  Plaster for 
walls exposed to constant wetting [such as from an irrigation system] shall be made with 
‘Cemcrete’ Waterproof Cement. 

B4.7.2 All exposed plaster edges shall have a 10 x 10 mm chamfer or 10 mm radius rounded finish 
unless otherwise specified. 

B4.7.3 The thickness of any one plaster coat shall not be less than 10 mm and not more than 20 
mm. 

B4.7.4 Plaster shall be mixed on a level non-absorbent platform which shall be kept clean and the 
remains of old mixtures removed before a new mixture is prepared. The ingredients shall 
be mixed dry, and clean potable water added gradually to a uniform consistency.  No 
mixture shall be used after the cement has begun to set. 

 

B4.8 Tolerances, Tests and Materials 

 Tolerance 

B4.8.1 Permissible deviations in masonry walls shall comply with SANS 101550 and SANS 10164. 

B4.8.2 Walls to be plastered – Degree of Accuracy II shall apply as specified in SANS 1200K. 

B4.8.3 Face brick walls – Degree of Accuracy I shall apply as specified in SANS 1200K. 

 

 Testing 

B4.8.4 General: Tests on construction materials and on masonry components shall be undertaken 
in accordance with the relevant SABS standard. 

B4.8.5 Masonry: The Contractor shall obtain from the manufacturer a Product Test report for the 
masonry units used in construction, and shall submit such reports to the Consulting 
Engineers, for approval. 

B4.8.6 Sand: Sand for mortar and plaster shall be sampled at the start of the project and thereafter 
every 100m3 or approximately 16 loads delivered to site, and shall be submitted to tests for 
compliance. 

B4.8.7 Mortar: The Contractor shall determine the strength of mortar proposed for use using 
materials from the sources which will supply the site and shall submit the test results to the 
Consulting Engineers, for approval 3 weeks prior to construction commencing. 
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Materials 

B4.8.8 Water: Water used for mixing mortar shall be potable quality. 

 

B4.8.9 Sand: Sand for mortar and plaster shall be clean and uniformly graded material.  Ready 
mix mortar is acceptable.  Sand for mortar and plaster shall comply with SANS 1090 unless 
otherwise authorized by the Consulting Engineers, in writing. 

B4.8.10 Aggregate: Coarse aggregate for grouted cavity concrete infill shall be of nominal size 6 
mm. Aggregate shall comply with SANS 1083 unless otherwise authorized by the 
Consulting Engineers, in writing. 

B4.8.11 Cement for Mortar and Plaster: shall comply with CEM I 32,5 (ordinary Portland Cement) 
or MC 22,5 (Mortar Cement) in accordance with SANS ENV 50413-1.   

B4.8.12  Cement for Grout and Infill Concrete: in reinforced grouted cavity masonry shall comply with 
CEM I 32,5 (ordinary Portland Cement) in accordance with SANS ENV 50413-1. 

B4.8.13  Wall Ties: for use in cavity walls shall comply with SANS 28. Wall ties shall be galvanized to 
SANS 50935 mild steel wire 3,15 mm diameter type Modified PWD or 4,5 mm diameter type 
single wire unless otherwise noted on the drawings. 

B4.8.14  Joint Sealants: for use in masonry joints shall comply with SANS 110 – Sealing Components 
for the building industry, two component, polysulphide base. 

B4.8.15  Bed joint Reinforcement: shall comply with SANS 1024 for hard drawn steel wire fabricated 
brick force reinforcement (galvanized). 

B4.8.16  Burnt Clay Masonry: units shall comply with SANS 227 and shall have a nominal 
compressive strength of 17 MPa. Concrete masonry units shall comply with SANS 1215 and 
shall have a nominal compressive strength of 10,5 MPa. 

 

B5 CONCRETE, REINFORCEMENT AND FORMWORK 

B5.1 Concrete 

B5.1.1 Concrete work shall be carried out in accordance with the requirements of SABS 10100. 

B5.1.2 Supervision during concreting and mixing operations shall be undertaken by a suitably 
qualified technician on behalf of the Contractor. 

B5.1.3 Concrete shall comply with the following grades at 28 days unless otherwise specified: 

Foundations and Surface Beds     Class 25 

Suspended slabs                   Class 25  

All other structural concrete    Class 25 

Blinding and mass concrete    Class 15 

 

Ready mixed concrete shall comply with SANS 878. 
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B5.4.1 Levels indicated on drawings of Structural Works correspond to top     of concrete. Finishes 
are to be applied over the concrete levels as detailed. 

B5.5.1 Overall plan dimensions of foundation structures and concrete   elements exclude the 
thickness of finishes. 

B5.6.1 Cast-in electrical and other trunking shall be located below the top layer and above the lower 
layer of reinforcement in in-situ concrete slabs, and the diameter of such conduits or groups 
of conduits may not exceed 25% of slab thickness. Conduits and trunking required in precast 
floor elements shall be located directly on top of the floor surface and below the mesh 
reinforcement layer embedded in the structural in-situ topping concrete. The spacing 
between conduits or groups or conduits shall not be closer than 200 mm. 

B5.1.7 Concrete shall be protected and cured to prevent loss of moisture after formwork has been 
removed or as soon as it is practical to apply an approved curing compound in accordance 
with the manufacturer’s instructions, or to pond or spray water over the works so as to keep 
it continuously damp for a period of 5 days. 

 

B5.2 Reinforcement 

B5.2.1 Abbreviations: 

  T  Top 

  B  Bottom 

  E.F.  Each Face 

  I.F.  Inside Face 

  O.F.  Outside Face 

  B1  Bottommost Layer 

  B2  Second layer of bottom reinforcing 

  T1  Topmost layer 

  T2  Second layer of top reinforcing 

  STAG  Bars Staggered 

  ALT STAG Bars Alternately Staggered 

  ABR  Alternate Bar Reversed 

  ABRS  Alternate Bar Reversed Staggered 

B5.2.2 Cover to reinforcement unless otherwise stated shall be: 

 
     Foundations and buried concrete 50 mm 
  Slabs on grade    40 mm from top surface 
  All concrete above grade  40 mm 
  

Adequate provision shall be made to maintain reinforcement in position during concreting 
procedures. 



TENDER NO: MLM 31/2022/23 CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX PHASE 02 
 

 

            
Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

       

B5.2.3 Laps to reinforcement shall be a minimum of 40 times the bar nominal diameter. 

B5.2.4 For details of reinforcement refer to the Bending Schedules. 

 

B5.3 Formwork and Finishes 

B5.3.1 All exposed concrete edges shall have a 20 x 20 chamfer unless otherwise detailed on the 
drawings. 

B5.3.2 Slab soffits which are exposed to rainfall and project beyond the edge of supporting walls 
or columns shall have a 25 mm half round drip groove cast 50 mm in from the slab edge 
unless otherwise noted on the drawings. 

B5.3.3 Exposed concrete shall be cast against smooth formwork to the tolerances specified for 
off-shutter work. 

B5.3.4 Concrete which requires to receive finishes shall have a roughened texture suitable for 
bonding onto the specified finishing application. 

B5.3.5 Buried concrete may be cast against rough formwork or against neatly trimmed excavations 
where this is practical.  

B5.3.6 Formwork shall not be removed before the concrete has attained sufficient strength to 
support its own weight and any loads that may be imposed on it. 

B5.3.7 Surface finish to unshattered concrete shall be achieved with a smooth wooden trowel and, 
only where indicated on the drawings, shall exposed horizontal surfaces be finished to a 
slight uniform slope to assist with surface water drainage. 

 

B5.4 Tolerance 

B5.4.1 Construction tolerance on all general concrete work which is to be buried or to be clad shall 
be in accordance with Accuracy Class II as specified in SANS 1200GB unless otherwise 
noted on the drawings. 

B5.4.2 Off-shutter concrete finish unless otherwise noted on the drawings shall be taken to mean 
Accuracy Class I as specified in SANS 1200GB. 

B5.4.3 Slump for ordinary concrete vibrated into the works shall fall in the range 50 to 80 mm. 
Slump for concrete to be pumped shall fall in the range 80 to 120 mm. 

 

B5.5 Tests 

B5.5.1 Concrete shall be cured and tested in accordance with SANS 1200GB – Concrete. 

 

B5.5.2 Prior to commencement of concrete work on site the Contractor shall, unless ready-mix 
concrete is to be used, submit to the Consulting Engineers, mix designs and compression 
test results for the proposed mixes for each class of concrete specified together with the 
grading analysis reports for the aggregates used. 
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B5.6 Materials 

B5.6.1 Floor Screeds 

 Screeds shall be composed of one part by volume of cement to four parts by volume river 
sand. Granolithic finish shall be composed of one part granite chippings to pass a 5 mm 
mesh, one part of cement, one part of fine sand and two parts coarse sand.  Coloured 
finishes shall be mixed into the screed and shall not be achieved by sprinkling and trowelling 
pigment into the surface. 

B5.6.2 Aggregates 

 Fine and coarse aggregate for use in concrete shall comply with SANS 1083. 

B5.6.3 Cement 

 Cement used in concrete shall comply with the following in accordance with SABS ENV 
197: 

 CEM I 32,5 or CEM I 32,5R (Ordinary Portland Cement) 

 CEM II/A-S 32,5 or CEM/II A-S 32,5R (Portland Cement blend with 15% slag) 

 CEM/A-S 42,5 (Portland Cement blend with 15% slag) 

B5.6.4 Reinforcing Steel 

Steel used for reinforcement shall comply with SANS 920 for bar reinforcement and SANS 1024 for 
mesh fabric reinforcement. 

 

B6 FOUNDING CONDITIONS 

B6.1 Nature of Ground and Subsoil conditions 

No warranty with regard to sub-surface conditions is given or implied. 

B6.2.  General 

All foundations are classified as shallow. Construction of all foundations shall comply to 
specifications quoted above with regards to construction of concrete, reinforcement and 
formwork.  
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C3.2.2.2    TECHNICAL SPECIFICATIONS FOR STRUCTURAL WORKS 
 SECTION S – STRUCTURAL STEEL WORKS 

 

S1 General 

S1.1 All structural steel work shall be fabricated in accordance with SABS 1200H.  

S1.2 The contractor shall, at the commencement of the project, acquaint himself with the 
availability and delivery time of the products and steel profiles specified on the drawings 
that such material can be ordered ahead of time. 

S1.3 All structural steelwork shall be grade S355JR, except cold formed hollow sections which 
shall be commercial grade. 

 

S2 Setting Out 

S2.1 Setting- out points (S.O.Ps) at member centroids shall conform to those shown on general 
arrangement drawings.  No eccentricities, except those on the Engineer’s drawings, shall 
be allowed. 

 

S3 Shop Drawings 

S1.1 All dimensions and levels shall be checked on site before preparation of shop drawings 
commences, any discrepancies shall be brought to the attention of the engineers. 

S3.1 A complete set of shop drawings (2 prints) shall be submitted to the engineer for approval 
before fabrication commences.  The contractor shall allow 2 working days for checking and 
approval by the engineer and shall also allow for any possible changes to shop drawings. 

 

S4 Connections 

S4.1 All structural bolts shall be grade 8.8 bolts. 

S4.2 All bolted connections shall have a minimum of 2 bolts unless noted otherwise.  

S4.3 All gusset plates shall be 8mm thick. Unless noted otherwise. 

S4.4 All fillet welds shall be 6mm (min) and shall be sealed unless noted otherwise. 

S4.5 For full penetration field welds, backing plates shall be used tack weld backing plate to 
appropriate member for shipment. 

S4.6 For full penetration shop welds, backing plates may be used or back- up fillet weld may be 
used at fabrication option unless noted otherwise. 

S4.7 Slotted holes allowing 25mm total horizontal adjustment (12mm each side) shall be 
provided when one or both ends of a steel member frame into concrete or masonry, U.N.O. 

S4.8 Drilled holes for bolted connections shall be 2mm larger than the bolt diameter unless noted 
otherwise. 
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S4.9 Holes in structural base plates shall be 4mm larger than the anchor bolt diameter for M20 
bolts and smaller, and 6mm larger for M24 bolts and larger. 

S4.10 Edge distance for connections shall be in accordance with SABS 0162 unless noted 
otherwise.  

S4.11 Shop splicing of members will not be permitted without prior written approval of the Design 
Engineer. Approved splices shall have a capacity of 100% of the spliced member and 
acceptance shall be subject to the results of non-destructive tests. Cost of splicing and 
testing shall be borne by the fabricator. 

S4.12 Burrs and rough edges shall be ground prior to welding end plates cleats, brackets or 
painting.  

S4.13 Hold out- to- out dimensions exact for all continuous runs of beams to avoid an 
accumulative error.  

S4.13 The contractor shall be responsible for the stability of the structure until all elements have 
been erected and fixed in position.  

 

S5 Grouting 

S5.1 Non-metallic, non-shrink grout to be approved by engineer before use. Minimum 
compressive strength required at 28 days is 60MPa application as per SASTECH 
specification SP- 10- 05. 

S5.2 all grouting under mechanical equipment is to be done by others. Grouting under structural 
steel plates by civil contractor. 

 

S6 Protection of Structural Steel 

S6.1 Protection of structural steel is described elsewhere. 

➢ All paint shall be applied strictly in accordance with SANS 1200 HC ado the 
manufacturer’s instructions. 

➢ Repair of damaged paint and site painting shall be in accordance with sabs 
1200 HC and SABS 0120: Part 3 section HC 

➢ The standard of preparation of the steelwork and the thickness of the different 
coats of paint shall be verified according to SABS 1200 HC clause 7 and the 
results submitted to the engineer for approval. 

S6.2 Finishes to gutters, hoppers & rain water pipes:  

S6.2.1 Outside Surfaces: as to the above specification. 

S6.2.1 Inside Surfaces: 

➢ Prepare surface to note S1.1 

➢ Apply by brush one coat PLASCON EPILYTE EPD 428 to DFT 100 um 
OR similar. 

➢ apply by brush one coat PLASCON EPILYTE EPD 428 to DFT 100 um 
OR similar. 
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➢ Allow 24 hours drying time between coats. 

 

Note:  Both coats to be shop applied.  No paint to be applied 100mm from where welding 
will occur on site to splice gutters. These joints and all damaged areas to be repaired on 
site to note S1.3. 

 

S6.3 Steel work Corrosion Treatment 

S6.2.1  Galvanised & Painted: 

S6.2.1.1  All brick support steelwork to be hot- dip galvanized. 

S6.2.1.2 Where paint is required on visible steelwork the following requirements to be applied:  

➢ Surface to be thoroughly cleaned of oil. 

➢ Apply one coat EPOXY primer. 

➢ Apply one coat POLY-URETHANE ACRYLIC or similar to Architects 
colour specifications. 

 

S6.2.2  Epoxy Treatment: 

S6.2.2.1  PLASCON EPOXY/ PU ACRYLIC REF 060 System or similar: 

➢ Primer - PLASCON EPIMIDE EPOXY EPD41 

➢ Intermediate coat - PLASCON EPILITE undercoat EPD 325/32. 

➢ Top coat - PLASCON PU, ACRYLIC, SAR series 

 

S6.2.3  Epoxy Tar Treatment: 

S6.2.3.1 non-visible areas PLASCON EPOXY TAR REF. 080 system. 

➢ Primer - PLASCON EPOXY TAR EPD100 

➢ Intermediate Coat - PLASCON EPOXY TAR EPD112  

➢ Top coat - PLASCON EPOXY TAR EPD100 

S6.2.3.1  Visible areas 

➢ Al primer - PLASCON EPOXY TAR EPD100 (2 coats) 

➢ Intermediate coat -   Barrier Coat, EQUAFAST ETCH PRIMER EMS18. 

➢ Top coat -   PLASCON PU, ACRYLIC, SAR series to Architects colour 
specification. 
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S6.2.4  Corrosion Protection for Exposed Steelwork (Painted): 

S6.2.4.1 Blast clean steelwork to Sa2.5 of SIS 05- 59- 00 (or alternative to be approved by the 
engineer). 

S6.2.4.2 Apply one coat (30 MICRON) RED LEAD PRIMER in accordance with SABS 681. 

S6.2.4.3 Apply one coat (30 MICRON Min) multi- purpose undercoat in accordance with SABS 681. 
Use type II if paint is applied within 16 hours of application of RED LEAD PRIMER, 
otherwise use type 1 colour to differ from colour of final coat. 

S6.2.4.4 Apply two coats of ALKYD BASE ENAMEL (30 MICRON Min) to Architects colour 
specification. Damaged areas of paint shall be made good on site in accordance with SABS 
0120. 

S6.2.5          Corrosion Protection for Unexposed Steelwork (Painted): 

S6.2.5.1 Blast clean steelwork to Sa2.5 of SIS 05- 51- 00 (or alternative to be approved by the 
Engineer). 

S6.2.5.2 Apply one coat (30 MICRON) RED LEAD PRIMER in accordance with SABS 681. 

S6.2.5.3 Apply one coat (30 MICRON Min) multi- purpose undercoat in accordance with SABS 681. 
Use type II if paint is applied within 16 hours of application of RED LEAD PRIMER, 
otherwise use type 1 colour to differ from colour of final coat. 

S6.2.5.4 Apply two coats of ALKYD BASE ENAMEL (30 MICRON Min) to Architects colour 
specification. Damaged areas of paint shall be made good on site in accordance with SABS 
0120. 
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C3.3 LIST OF DRAWINGS 

 

Drawings for construction and project implementation will have the following information 

 

Project No Drawing No. Drawing Title Rev. 

MLM 31/2022/23 23/03/FS/MM/A/SDP/01 Site Development Plan 0 

MLM 31/2022/23 23/03/FS/MM/A/SFM/02 Sports Field Measurements 0 

MLM 31/2022/23 23/03/FS/MM/A/KIOSK/03 Kiosk 0 

MLM 31/2022/23 23/03/FS/MM/A/GH/04 Guard House with Signage 
Wall 

0 

MLM 31/2022/23 23/03/FS/MM/A/ADMIN/05 Admin and Storage 0 

MLM 31/2022/23 23/03/FS/MM/A/ABLUTION
S/06 Ablutions 

0 

MLM 31/2022/23 23/03/FS/MM/S/KIOSK 
CONC/01 Kiosk Concrete Foundation 

and Surface Bed 

0 

MLM 31/2022/23 23/03/FS/MM/S/GH-
CONC/02 

Guard House – Concrete 
Sections 

0 

MLM 31/2022/23 23/03/FS/MM/S/GH-SB/03 Guard House – Ground Floor 
Layout 

0 

MLM 31/2022/23 23/03/FS/MM/S/GH-RX/04 
Guard House – Roof Sections 

0 

MLM 31/2022/23 23/03/FS/MM/S/GH-SSL/05 Guard House – Structural 
Steel Layout 

0 

MLM 31/2022/23 23/03/FS/MM/S/GH-FND/06 Guard House – Foundation 
Layout 

0 

MLM 31/2022/23 23/03/FS/MM/S/ADMIN-
RSEC/07 

Admin and Storage – Roof 
Sections 

0 

MLM 31/2022/23 23/03/FS/MM/S/ADMIN-
SB/08 

Admin and Storage – Ground 
Floor Layout 

0 

MLM 31/2022/23 23/03/FS/MM/S/ADMIN-
FND/09 

Admin and Storage – 
Foundation Layout 

0 

MLM 31/2022/23 23/03/FS/MM/S/ADMIN-
SSL/10 

Admin and Storage – 
Structural Steel Layout and 

Details 

0 

MLM 31/2022/23 23/03/FS/MM/S/ADMIN-
GFSEC/11 

Admin and Storage – Ground 
Floor Sections 

0 

MLM 31/2022/23 23/03/FS/MM/S/ABLUTION
S-SSL/12 

Ablutions – Structural Steel 
Layout and Details 

0 

MLM 31/2022/23 23/03/FS/MM/S/ABLUTION
S-RL/13 Ablutions – Roof Layout 

0 

MLM 31/2022/23 23/03/FS/MM/S/ABLUTION
S-FND/14-01 Ablutions – Foundation Layout 

0 

MLM 31/2022/23 23/03/FS/MM/S/ABLUTION
S-FND/14-02 Ablutions – Foundation Layout 

0 

MLM 31/2022/23 23/03/FS/MM/C/SODATA/01 Setting Out Data (Platforms) 0 

MLM 31/2022/23 23/03/FS/MM/C/PXSEC/02 Platform Cross Sections 0 

MLM 31/2022/23 23/03/FS/MM/C/SD/03 Sub-Surface Drainage Data 0 

MLM 31/2022/23 23/03/FS/MM/C/SW/04 Stormwater Typical Details 0 
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MLM 31/2022/23 23/03/FS/MM/C/SF/05 
Soccer Field 

0 

MLM 31/2022/23 23/03/FS/MM/C/AF/P/06 
Athletics Field Plan 

0 

MLM 31/2022/23 23/03/FS/MM/C/AF/LSEC/0
7 Athletics Field Long Section 

0 

MLM 31/2022/23 23/03/FS/MM/C/RF/08 
Rugby Field 

0 

MLM 31/2022/23 23/03/FS/MM/C/LAYWK/SE
C/09 Layerwork Sections 

0 
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C3.4           PARTICULAR SPECIFICATIONS 

C3.4.1 HIV/AIDS REQUIREMENTS 

C1001 SCOPE 

This specification contains all requirements applicable to the Contractor for creating HIV/AIDS 
awareness amongst all of the Workers involved in this project for the duration of the construction 
period, through the following strategies: 

• Raising awareness about HIV/AIDS through education and information on the nature 
of the disease, how it is transmitted, safe sexual behaviour, attitudes towards people 
affected and people living with HIV/AIDS, how to live a healthy lifestyle with 
HIV/AIDS, the importance of voluntary testing and counselling, the diagnosis and 
treatment of Sexually Transmitted Infections and the closest health Service 
Providers. 

• Informing Workers of their rights with regard to HIV/AIDS in the workplace. 

• Providing Workers with access to condoms and other awareness material that will 
enable them to make informed decisions about sexual practices. 

C1002 DEFINITIONS AND ABBREVIATIONS 

a) Definitions 

Service Provider:  The natural or juristic person recognised and approved by the Department of 
Public Works as a specialist in conducting HIV/AIDS awareness programs. 

Service Provider Workshop Plan:   A plan outlining the content, process and schedule of the 
training and education workshops, presented by a Service Provider which has been approved by 
the Representative/Agent. 

 Worker: Person in the employ of the Contractor or under the direction or supervision of the 
Contractor or any of his Sub-contractors, who is on site for a minimum period of 30 days in all, 

b) Abbreviations 

  HIV : Human Immunodeficiency Virus 

  AIDS : Acquired Immune Deficiency Syndrome 

  STI : Sexually Transmitted Infection 

C1003 BASIC METHOD REQUIREMENT 

 The Contractor shall, through a Service Provider, conduct onsite workshops with the Workers. 

The Service Provider shall develop and compile a Service Provider Workshop Plan to be 
presented at the workshops and which will be best suited for this project to achieve the specified 
objectives with regard to HIV/AIDS awareness. 

 The Service Provider Workshop Plan shall be based on the following information provided by the 
Contractor: 

• Number of Workers and Sub-contractors on site 

• When new Workers or Sub-contractors will join the construction project 

• Duration of Workers and Sub-contractors on site 

• How the maximum number of Workers can be targeted with workshops 

• How the Contractor prefers workshops to be scheduled, e.g., three hourly sessions 
per Worker, or one 2.5-hour workshop per Worker 
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• Profile of Workers, including educational level, age and gender (if available) 

• Preferred time of day or month to conduct workshops 

• A Gantt chart reflecting the construction programme, for scheduling of workshops 

• Suitable venues for workshops  

The Contractor shall submit the Service Provider Workshop Plan for approval within 14 days after 
the Commencement Date.  After approval by the Representative/Agent, the Contractor shall make 
available a suitable venue that will be conducive to education and training. 

 The Service Provider Workshop Plan shall address, but will not be limited to the following: 
a) The nature of the disease; 
b) How it is transmitted; 
c) Safe sexual behaviour; 
d) Post exposure services such as voluntary counselling and testing (VCT) and nutritional plans for 

people living with HIV/AIDS; 
e) Attitudes towards other people with HIV/AIDS; 
f) Rights of the Worker in the workplace; 
g) How the Awareness Champion will be equipped prior to commencement of the HIV/AIDS 

awareness programme with basic HIV/AIDS information and the necessary skills to handle 
questions regarding the HIV/AIDS awareness programme on site sensitively and confidentially; 

h) How the Service Provider will support the Awareness Champion; 
i) Location and contact numbers of the closest clinics, VCT facilities, counselling services and 

referral systems; 
j) How the workshops will be presented, including frequency and duration; 
k) How the workshops will fit in with the construction programme; 
l) How the Service Provider will assess the knowledge and attitude levels of attendees to structure 

workshops accordingly; 
m) How the video will be used; 
n) How the Service Provider will elicit maximum participation from the Workers; 
o) A questions and answers slot (interactive session) 

The Service Provider Workshop Plan shall encompass the Specific Learning Outcomes (SLO) as 
stipulated. 
 

C1004 HIV/ AIDS AWARENESS EDUCATION AND TRAINING 

a) Workshops 

 The Contractor shall ensure that all Workers attend the workshops.  

The workshops shall adequately deal with all the aspects contained in the Service Provider 
Workshop Plan.  A video of HIV/AIDS in the construction industry, which can be obtained from all 
Regional Offices of the Department of Public Works, is to be screened to Workers at workshops.  
In order to enhance the learning experience, groups of not exceeding 25 people shall attend the 
interactive sessions of the workshops. 

 

b) Recommended practice 

 i) Workshop Schedule 

Presenting information contained in the Service Provider Workshop Plan can be 
divided in as many workshop sessions as deemed practicable by the Contractor, 
provided that all Workers are exposed to all aspects of the workshops as outlined in 
the Service Provider Workshop Plan. 
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Breaking down the content of information to be presented to Workers into more than 
one workshop session however, has the added advantage that messages are 
reinforced over time while providing information. Workers will also have an 
opportunity to ask questions at a following session. 

 ii) Service Providers 

A database of recommended Service Providers is available from all Regional Offices 
of the Department of Public Works. 

 iii) HIV/AIDS Specific Learning Outcomes and Assessment Criteria 

Workers shall be exposed to workshops for a minimum duration of two-and-a-half 
hours.  

c) Displaying of plastic laminated posters and distribution of information booklets. 

The Contractor shall obtain a set of four laminated posters conveying different key messages and 
information booklets, which are available from all Regional Offices of the Department of Public 
Works. 

The above-mentioned posters and information booklets have been prepared to raise awareness 
and to share information about HIV/AIDS and STI’s. 

Posters or display stands shall be displayed on site as soon as possible, but not later than 14 days 
after the date of site handover. 

Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest areas, the 
site office and compounds. 

 The posters on display must always be intact, clear and readable. 

Information booklets must be distributed to all Workers as soon as possible, but not later than 
14 days after site handover, or as soon as the Worker joins the site. 

 

C1005 PROVIDING WORKERS WITH ACCESS TO CONDOMS 

The Contractor shall provide and maintain condom dispensers and make both male and female 
condoms, complying with the requirements of SANS ISO 4074, available at all times to all Workers 
at readily accessible points on site, for the duration of the contract. The Contractor may obtain 
condom dispensers from the Department of Health and condoms may be obtained from the Local 
Clinic or the Department of Health. 

At least one male and one female condom dispenser and a sufficient supply of condoms, all to 
the approval of the Representative/Agent, shall be made available on site within 14 days of site 
hand over. Contractors should note that arrangements to obtain condoms from the Department 
of Health Clinics prior to site hand over may be necessary, to ensure that condoms are available 
within 14 days of site handover. 

Condoms shall be made available in areas highly trafficked by Workers, including toilets, the site 
office and compounds. 

 

C1006 ENSURING ACCESS TO HIV/AIDS TESTING AND COUNSELLING FACILITIES AND 
TREATMENT OF SEXUALLY TRANSMITTED INFECTIONS (STI)  

The Contractor shall provide Workers with the names of the closest Service Providers that provide 
HIV/AIDS testing and counselling and Clinics providing Sexually Transmitted Infection (STI) 
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diagnosis and treatment. Information on these Service Providers and Clinics must be displayed 
on a poster of a size not smaller than A1 in an area highly trafficked by Workers. 

C1007 APPOINTMENT OF AN HIV/AIDS AWARENESS CHAMPION 

Within 14 days of site handover the Contractor shall appoint an Awareness Champion from 
amongst the Workers, who speaks, reads and writes English, who speaks and understands all 
the local languages spoken by the Workers and who shall be on site during all stages of the 
construction period.  The Contractor shall ensure that the Awareness Champion has been trained 
by the Service Provider on basic HIV/AIDS information, the support services available and the 
necessary skills to handle questions regarding the HIV/AIDS programme in a sensitive and 
confidential manner. 

 The Awareness Champion shall be responsible for: 
a) Liaising with the Service Provider on organising awareness workshops;  
b) Filling condom dispensers and monitoring condom distribution; 
c) Handing out information booklets; 
d) Placing and maintaining posters 
 

C1008 MONITORING 

The Contractor shall grant to the Representative/Agent reasonable access to the construction 
site, in order to establish that the Contractor complies with his obligations regarding HIV/AIDS 
awareness under this contract. 

The Contractor must report problems experienced in implementing the HIV/AIDS requirements to 
the Representative/Agent.
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C3.4.2  OCCUPATIONAL HEALTH AND SAFETY 

 

D1001 GENERAL 

a) Tender Document 

This document is the pre-contract Health and Safety Specification which must be used by the 
Principal Contractor and Sub Contractors appointed by the Principal Contractor to compile 
Health and Safety Plans for this project and forms part of the tender documentation.  

The Principal Contractor and Sub Contractors’ particular attention is drawn to 
paragraph 2 of this specification whereby  

“Upon award of the contract, the contractor is to assume and adopt the function and 
duties of the Principal Contractor as set out in the Construction Regulations 2003 No. 
R. 1010 promulgated 18 July 2003.” 

The health and safety specifications outlined herein must be taken into account and due 
allowance made within the pricing of appropriate items contained within the specification. 
Where the Tenderer is of the opinion that a requirement is missing or is not adequately 
specified then this shall be drawn to the Client / Client’s Agent’s attention during the tender 
period. In the absence of any direction to the contrary, the Tenderer shall as part of the tender 
submission, set out the details of such discrepancy together with the costs associated 
therewith, separately identified and included within the tender figure. 

b) Principal Contractor 

The successful Tenderer will on be signing of the contract for:  CONSTRUCTION OF 
REFENGKGOTSO SPORTS COMPLEX; be required to fulfil the function and duties of the 
Principal Contractor as set out in the Construction Regulations 2003 No. R. 1010 promulgated 
18 July 2003.   

c) Start of Construction Phase 

The construction phase shall not commence until the Principal Contractor’s Health and Safety 
Plan was considered and approved by the Client / Client’s Agent and Design Team. The 
Client / Client’s Agent shall discuss and negotiate with the Principal Contractor the contents 
of the Health and Safety Plan submitted by the Principal Contractor before finally approving 
it for implementation.  

The construction phase shall not commence until written permission is received from the 
Client / Client’s Agent. In this respect the Client / Client’s Agent may rely on the advice of the 
Design Team as to the adequacy and comprehensiveness of the Plan offered by the Principal 
Contractor.  

In preparing their detailed Health and Safety Plan based on the relevant sections of this 
Health and safety Specifications supplied to them by the Client, Client’s Agent, contractors 
must allow for the adoption of safe working procedures and co-ordinate and rationalize 
activities to avoid controllable hazards arising due to clashes of activities.  

d) Sub-Contractors, Suppliers & Designers 

The Principal Contractor shall ensure that all direct appointments in connection with this 
project include provisions for the compliance of his sub-contractors, suppliers and designers, 
etc, with the relevant provision of the Occupational Health and Safety Act (Act 85 of 1993) 



TENDER NO: MLM 31/2022/23 CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX PHASE 2 
 

 

            
Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

       

and its Regulations, in particular the Construction Regulations 2003 No. R. 1010 promulgated 
18 July 2003.  

e) Liaison 

The Principal Contractor shall together with all his appointees, liaison with the Client / Client’s 
Agent as required under the Regulations and agree procedures for the transfer of relevant 
Information in respect of designs and in connection with the preparation of the Health and 
Safety File. 

f) Advice 

The Tenderer shall, as part of the tender submission, indicate where advice will or may be 
required of the Client / Client’s Agent in respect of the competence of the Tenderer’s 
designers and the adequacy of resources allocated or to be allocated by them.  

g) Undertaking by Principal Contractor and Sub-Contractors appointed by the Principal 
Contractor 

The Principal Contractor as well as Sub-Contractors appointed by him / her shall undertake 
in writing to ensure that the provisions of the Occupational Health and Safety Act (Act 85 of 
1993) and its Regulations, in particular the Construction Regulation of 2003 No. R 1010 and 
any amendments or re-enactments thereto are complied with. The attached Occupational 
Health and Safety provisions undertaking form for the Principal Contractor in Appendix 1 shall 
be completed and signed by the Managing Director of the company / firm awarded the tender. 

h) Client’s Occupational Health and Safety Agent: 

 Name: Successful Tenderer will be informed. 

 Address:  

 

 Tel:  

 Fax:  

 Mobile:  

 

D1002 INFORMATION REQUIREMENTS 

 The contractor must provide the following information.  

a) General 

• The Principal Contractor / Sub-Contractor shall have an OHS Policy in 
accordance with the OHS (Occupational Health and Safety Act, Act 85 of 
1993) and include a copy of the Policy in the Health and Safety Plan to be 
submitted by the Principal Contractor / Sub-Contractor.  

• The Principal Contractor / Sub-Contractor shall promptly display a copy of 
the Company’s OHS Policy on the OHS Notice Board for the duration of the 
contract and include it into information provided to persons at the contract 
OHS induction. 

• The Principal Contractor shall develop a Contract specific OHS 
Management Commitment Statement based on the Company’s OHS 
Policy. 
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• The Principal Contractor’s Managing Director shall sign the Commitment 
Statement and prominently display a copy on the OHS Notice Board for the 
duration of the contract. A copy of the Commitment Statement shall be 
included in information provided to persons at the Contract OHS induction 
and a copy shall also be supplied to each sub-contractor. 

b) Management 

• Details of the personnel and management systems to be put in place to 
prepare, manage, implement, conduct and monitor the Health and Safety 
Plan for the project. Broadly speaking your: 

o Organisation’s internal structure that establishes SHE (Safety, Health and 
Environmental) ROLES, RESPONSIBILITIES, ACCOUNTABILITIES, and 
REPORTING RELATIONSHIPS, 

o SHE (Safety, Health and Environmental) PLANS, POLICIES, PROCEDURES, 
DIRECTIVES and STANDARDS that provide instructions as to how activities and 
functions are to be carried out, 

o SHE (Safety, Health and Environmental) CONTROLS, INSPECTIONS, 
REVIEWS, etc. built into construction operations to ensure that performance is 
consistent with SHE (Safety, Health and Environmental) objectives and 
requirements, 

o SHE (Safety, Health and Environmental) COMMUNICATION MECHANISMS for 
collecting, handling and reporting information. 

In other words, Management Systems that specifies WHO is going to do WHAT, WHERE, 
WHEN, Why and HOW.   

• Details of relevant qualifications and experience held by the persons 
nominated above, including recent health and safety education and training 
undertaken.  

• Procedures for determining the competence of contractors engaged on the 
project, whether employed by the contractor directly or by others, to fulfil 
their duties under the Construction Regulations 2003 (No. R. 1010 
Promulgated 18 July 2003). 

c) Hazard Identification, Risk Assessment and control 

• The Principal Contractor / Sub-Contractor shall detail and implement 
procedures that will identify hazards, assess risks and determine suitable 
control measures as they arise throughout term of the contract. These 
procedures shall both comply with and be implemented and managed in 
accordance with the specification. 

• The Principal Contractor / Sub-Contractor shall detail and implement 
procedures that ensure control measures are evaluated for effectiveness 
and modified as necessary. The evaluation procedure shall detail the 
responsibilities, timelines and records that will be kept as part of the 
process. 

• Where Risk is controlled through administrative control measures, the 
Principal Contractor / Sub-Contractor shall ensure that the administrative 
measures are: 

o Clearly documented and those personnel responsible for implementation and 
management are explicitly defined; 
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o Understood by all relevant personnel through training and assessment; 

o Implemented as documented and promptly reviewed for effectiveness following 
initial implementation; 

o Amended and authorized as required; 

o Adequately supervised, managed and audited to ensure continuing compliance; 

o Available at all times wherever the measures are being implemented. 

o Any piece of plant or equipment not complying with the specification shall cease 
operation until the Principal Contractor / Sub-Contractor can demonstrate to the 
satisfaction of the Client / Client’s Agent that the piece of non-conforming plant or 
equipment conforms to these requirements. 

d) Health and Safety Plan 

 The Principal Contractor / Sub-Contractor shall develop a Health & Safety Plan to reflect 
variations in design or changes in site conditions and liaise with the Client /Client’s Agent.  

 The Principal Contractor shall develop this Health and Safety Plan so that it:  

• Incorporates the contractor’s approach to managing the construction work 
to ensure the health and safety of all persons carrying out the construction 
work and all persons who may be affected by their work.  

• Includes the risk assessments prepared by all Contractors under their 
duties set out in the Construction Regulations 2003 and any other relevant 
legislation (i.e. the OHS Act and Regulations, etc).  

• Includes the arrangements for ensuring that, where appropriate or 
specifically requested, all Contractors / Sub-Contractors prepare suitable 
and sufficient method statements for their construction works which 
incorporate adequate measures for ensuring the health and safety of all 
persons who may be affected by these works.  

• Incorporates the common arrangements for site safety, statutory notices 
and registers etc.  

• Includes the site rules to be adopted for controlling the risks to health and 
safety during the construction phase(s) or the project.  

• Includes reasonable arrangements for monitoring compliance with health 
and safety legislation and site rules.  

• Includes reasonable measures to ensure co-operation between all 
Contractors and Sub-Contractors in respect of health and safety provisions 
and prohibitions.  

• Includes the steps to be taken to ensure that only authorised persons are 
allowed into any premises or parts of the site / premises where construction 
work is being carried out.  

• Includes arrangements for emergency procedures.  

• Includes arrangements for ensuring that, so far as is reasonably practicable, 
every Contractor and Sub-Contractor is provided with comprehensible 
information about the risks to health and safety of that Contractor / Sub-
Contractor, or of any employees or other persons under their control, arising 
out of the construction works, including the emergency procedures 
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• Includes details of the arrangements for ensuring, so far as is reasonably 
practicable, that the employees or other persons under the control of any 
Contractor / Sub-Contractor, and any visitors to the site, receive adequate 
information about the risks to their health and safety arising out of the 
construction works and, where necessary, adequate training to carry out 
their work in a safe and healthy manner.  

• Includes arrangements for providing all persons at work on the site and 
visitors to the site with the opportunity and means of discussing and offering 
advice on health and safety issues relating to the construction works.  

• Includes arrangements for the reporting of any accidents, injuries or 
dangerous occurrences, including conforming to the statutory 
requirements.  

• Can be modified as the work proceeds to take account of any information 
received from Contactors / Sub-Contractors, any experience gained during 
the course of the project or any changes necessary as a result of 
unforeseen circumstances or alterations to the design.  

e) Programme 

 A time estimate required by the contractor to implement the Health & Safety Plan sufficiently 
for works to commence on site.  

 

f) Cost 

 A detailed breakdown of costs allowed in the contractor's tender for preparing, managing, 
implementing and monitoring the Health and Safety Plan, and for complying with the requirements 
imposed on the Principal Contractors under the Construction Regulations of 2003(No. R. 1010 
Promulgated 18 July 2003).   

 

 

 

D1003 GENERAL SITE SAFETY 

a) Safety training & education 

 The Principal Contractor shall detail the OHS competencies and training received by its 
contract management personnel. 

 The Principal Contractor’s Health and Safety Plan shall have a detailed register of the skills 
and competencies for all personnel for the activities that the personnel will undertake under the contract. 
(E.g., Mobile plant operators, crane operators etc.) 

 The Principal Contractor shall demonstrate and maintain documentary evidence of 
competencies on site for the duration of the contract.  

b) Induction Training 

 The Principal Contractor / Sub-Contractor shall develop and detail a Site Induction Training 
Programme as part of the Occupational Health and Safety Plan to be submitted to the Client / Client’s 
Agent prior to commencement of construction that includes as a minimum: 
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i) Training related to hazards likely to be 
encountered on Site and control measures that 
have been developed in response to these 
hazards; 

ii) Roles and Responsibilities; 

iii) The requirements of the Health and Safety Plan 
submitted and approved; 

iv) Address the identified issues in the Fire Safety, 
Emergency, Evacuation and Rescue Plan to 
ensure that all Site personnel are aware of 
procedures in the event of an incident or 
emergency occurring; 

 The Principal Contractor / Sub-Contractor shall evaluate all persons undertaking the site 
Induction Training through a written test to ensure that inductees have an understanding of the OHS 
(Occupational Health and Safety) requirements for the contract. The written tests shall be signed and 
dated by the person undertaking the induction training to attest to their understanding and be retained by 
the Principal Contractor / Sub-Contractor as a record that the training has been completed. 

c) Induction training for specified work 

 The Principal Contractor/Sub-Contractor shall conduct Site Specific Occupational Health and 
Safety Induction Training for all personnel, the Client/Client’s Agent and all visitors not escorted on Site 
by inducted persons. 

 The Principal Contractor / Sub-Contractor shall evaluate all persons undertaking the Site 
Induction Training through a written test to ensure that inductees have an understanding of the OHS 
(Occupational Health and Safety) requirements for the contract. The written tests shall be signed and 
dated by the person undertaking the induction training to attest to their understanding and be retained by 
the Principal Contractor / Sub-Contractor as a record that the training has been completed. 

d) Recording & reporting of injuries 

 Make arrangements for all contractors to report accidents, ill health and dangerous 
occurrences notifiable to the Department of Labour under Section 24 of the OHS Act (Occupational Health 
and Safety Act, Act 85 of 1993) (Reporting to DOL (Department of Labour) Inspector regarding certain 
incidents).  

 All lost time incidents associated with the contract works or reportable as defined by Section 
24 of the OHS Act shall be immediately reported to the Client / Client’s Agent. 

 The Principal Contractor / Sub-Contractor shall provide a detailed report of all accidents / 
incidents, including events that could have become lost time incidents were it not for fortuitous 
circumstances to the Client / Client’s Agent within 5 days of the incident occurring. The Principal Contractor 
/ Sub-Contractor shall provide copies of all reports and information associated with the incidents to the 
Client / Client’s Agent. Copies of reports must be placed on the Health and Safety File. 

 Where the Principal Contractor / Sub-Contractor has been: 

• Served with a prohibition, contravention or improvement notice under the 
OHS Act; or 

• Required to comply with any order issued by an inspector for the 
Department of Labour;  

 The Principal Contractor / Sub-Contractor shall immediately supply a copy of that notice, 
order or notification to the Client / Client’s Agent. 
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 Where the Principal Contractor / Sub-Contractor have been served with a summons or is 
convicted of any offence in relation to occupational health and safety, the Principal Contractor / Sub 
Contractor shall immediately supply a copy of that summons to the Client / Client’s Agent. 

 The Principal Contractor / Sub-Contractor shall detail the reporting and investigation 
procedures for incident investigation. The procedures shall include the investigating officer responsible 
and the time limits imposed for reporting and investigating the incident and to implement corrective action 
in a timely manner so as to prevent a recurrence. 

 The client / Client’s Agent may participate in or undertake an investigation into the incident, 
injury or illness at its discretion and the Principal Contractor / Sub-Contractor shall cooperate with and 
provide assistance to the investigation organised and undertaken by the Client / Client’s Agent.  

e) First Aid 

 Establish and implement a first-aid programme to provide emergency treatment to victims of 
accidents, chemical substances or excessive exposure to toxic substances. 

 The programme shall include: 

• proper first aid facilities administered by qualified personnel, 

• first-aid boxes, 

• first-aid room, where there are 500 or more workers on site, 

• training and re-training of first-aiders, 

• first-aid treatment procedures, 

• standard procedures, 

• special procedures, e.g., for poisoning, 

• maintenance of first-aid facilities 

 All first-aid provisions shall comply with the OHS Act (Act 85 of 1993) 

f) Fire protection and prevention 

• Appropriate measures must be taken to avoid the risk of fire. 

• Sufficient and suitable storage must be provided for flammable liquids, 
solids and gases. 

• Smoking must be prohibited and notices in this regard must be prominently 
displayed in all places containing readily combustible or flammable 
materials; 

• Combustible materials must not accumulate on the construction site. 

• Welding, flame cutting and other hot work may only be done after the 
appropriate precautions have been taken to reduce the risk of fire. 

• Suitable and sufficient fire-extinguishing equipment must be placed at 
strategic locations and such equipment must be maintained in good working 
order 

• A sufficient number of workers must be trained in the use of fire-
extinguishing equipment. 
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g) Site Emergency Procedures 

 The Principal Contractor/Sub-Contractor shall establish an Emergency Evacuation and 
Rescue plan.  

 The plan shall include the following detail: 

• The role and responsibility of every individual in the work area on fire safety 
emergency evacuation and rescue; 

• General work area precautions, fire prevention, detection, protection and 
warning alarm systems; 

• Firefighting and rescue equipment including types of fire extinguishers; 

• Fire safety measures for Site accommodation; 

• Escape and communication; 

• Fire brigade access, facilities and coordination; 

• Fire drills and training including the use of firefighting equipment; 

• Material storage including flammable liquids, gasses and waste; 

 The Principal Contractor / Sub-Contractor shall ensure that all procedures, precautionary 
measures and safety standards stipulated in the Plan are communicated, implemented and complied with 
by all workers including other interfacing contractors on Site. 

 The Principal Contractor / Sub-Contractor shall practise their emergency preparedness within 
six (6) weeks of the commencement of work and at least four (4) monthly intervals thereafter. 

 The Principal Contractor / Sub-Contractor shall review and ensure the adequacy of the Plan 
as the work progress. 

 The Principal Contractor / Sub-Contractor shall conduct monthly checks on firefighting 
equipment and test alarms and detection devices installed on Site and document findings in a register 
which shall be on site at all times for inspection. 

 The Principal Contractor / Sub-Contractor shall conduct weekly inspections of escape routes, 
fire brigade access, firefighting facilities and working areas to ensure that the requirements stipulated in 
the Fire Safety, Emergency, Evacuation and Rescue Plan are complied with. All inspection records shall 
be documented in registers and kept in the Health and Safety file for inspection at any time. 

 

h) Housekeeping 

 

 Suitable housekeeping must continuously be implemented on the construction site, including:  

• proper storage of materials and equipment 

• removal of scrap, waste and debris at appropriate intervals; 

 

 Loose materials shall not be placed or allowed to accumulate on the site so as to obstruct 
access and egress from workplaces and passageways. 

i) Stacking & Storage 
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• Adequate storage areas are must be provided. 

• Storage areas must be kept neat and under control. 

j) Illumination 

 Provide adequate artificial lighting when work is carried out after dark or inside buildings.  

k) Sanitation / Hygiene 

 Provision of site hygiene facilities:  

• One sanitary facility for every 30 workers.   

• Adequate washing facilities.  

• One shower facility for every 15 workers; 

 

 Drying sheds, huts, rooms or other accommodation for sheltering during bad weather, storing 
clothes and taking meals. Facilities should include tables and chairs, suitable means for boiling water and 
a supply of wholesome drinking water.  

 

 The contractor shall provide reasonable and suitable living accommodation for the workers 
at construction sites which are remote from their homes and where adequate transportation between the 
site and their homes, or other suitable living accommodation, is not available. 

l) Personal Protective Equipment 

 The Principal Contractor / Sub-Contractor shall provide and maintain suitable PPE (Personal 
Protective Equipment) for all employees employed on the Site.  

 The Principal Contractor / Sub-Contractor shall ensure that such PPE comply with the 
requirements of the OHS Act (Occupational Health and Safety Act, Act 85 of 1993).  

 The Principal Contractor / Sub-Contractor shall also ensure that all equipment is properly 
used by his / her employees during the course of their work.  

 The Principal Contractor / Sub-Contractor shall record all issues of all equipment to his / her 
employees in documented registers and such registers shall be kept in the Health and Safety File on site 
and made available for inspection at all times.  

 The Principal Contractor / Sub-Contractor shall provide the Client / Client’s Agent with a 
colour code by which employees will be identified with regard to occupations, responsibilities, 
accountabilities, reporting relationships and access to different locations on site. (e.g. hard hats, overalls).  

 PPE shall be provided, used, and maintained in a sanitary and reliable condition wherever it 
is necessary by reason of hazards.  

 All personal protective equipment shall be of safe design and construction for the work to be 
performed. 

m) Permit to work requirements 

 Institute a "hot work" permit system in respect of: 

• metalwork flame cutting, 

• site welding. 
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n) Lock-out 

 Institute a "Lock-out" procedure in respect of controlling energy so as to prevent unexpected 
operation or activation of machinery or equipment. This procedure must include a written policy, specific 
procedures, rules and supervisory follow-up, covering the positive locking of switches and valves to ensure 
that alterations, maintenance, set-up and or other work can be performed safely. 

 

 

o) Monthly Health and Safety Audits 

 The Principal Contractor shall carry out monthly Health and Safety Audits on the measures 
contained within his / her Health and Safety Plan submitted to the Client / Client’s Agent as well as Health 
and Safety Plans submitted by Sub-Contractors appointed by the Principal Contractor to demonstrate that 
the required level of health and safety are being achieved and maintained and compile a full report to the 
Client / Client’s Agent on such audit.  

 The Client / Client’s Agent will audit the Principal Contractor as well as his / her Sub-
contractor’s Health and Safety Plans from time to time and will advise the Principal Contractor of any 
matter with which he / she is not satisfied and the Principal Contractor shall take such steps as are 
necessary to satisfy the Client / Client’s Agent. 

 The Client / Client’s Agent will carry out such audits as he / she considers necessary but not 
less than monthly.  

 The Principal Contractor shall make available, specialist personnel as the Client / Client’s 
Agent may consider necessary for the performance of such audits. 

 The Principal Contractor shall develop and maintain an Audit Schedule that details the audits 
planned to be undertaken by the Principal Contractor of the work under the contract, including sub-
contractors, for the duration of the contract. The Audit Schedule shall form part of the Health and Safety 
Plan that needs to be submitted by the Principal Contractor. 

 Audit reports shall detail the scope of the audit, the audit questions and the audit findings. 

 The Client / Client’s Agent shall be promptly provided with copies of all audit reports together 
with other documentation to show that all matters raised have been appropriately addressed. 

 Unless otherwise directed by the Client / Client’s Agent the Principal Contractor / Sub-
Contractor shall undertake its initial OHS Audit within 4 weeks of commencement of work. The Principal 
Contractor / Sub-Contractor shall undertake subsequent OHS Audits at a frequency not less than once 
every 3 months. 

 All Principal Contractor’s OHS Audits shall include an assessment of Sub-Contractor 
compliance with the approved OHS Plan. 

p) Management Review 

 The Principal Contractor shall undertake an independent review of the Health and Safety 
Plan for the contract in accordance with the requirements of the OHS Act, relevant Regulations and in 
particular the Construction Regulations 2003. 

 A review shall be undertaken 3 months after commencement of the contract and every 6 
months thereafter for the duration of the contract. 

 Following the completion of the review, the Principal Contractor shall submit a written report 
that details the suitability, adequacy and effectiveness of the OHS Plan and to certify that the Site 
procedures, practises and operations are in accordance with the contract. 
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q) Provision of Information 

• Provide Sub-Contractors appointed by him / her with the relevant sections 
of the Health and Safety specifications pertaining to the construction work 
which has to be performed. 

• Where changes are brought to the design and construction, provide 
sufficient information and appropriate resources to the Sub-Contractor to 
execute the work safely. 

• Discuss and negotiate with Sub-Contractors the contents of the Health and 
Safety Plan / Plans submitted by them and finally approve such plans for 
implementation. 

• Ensure that copies of Health and Safety plans compiled by the Principal 
Contractor and his / her Sub-Contractors are available on request to an 
employee, DOL Inspector, contractor, Client / Client’s Agent. 

• The Principal Contractor / Sub-Contractor shall detail procedures that will 
ensure that personnel are suitably consulted and communicated with during 
the planning and application of work activities associated with the contract. 

• The Principal Contractor / Sub-Contractor shall detail the procedures for the 
identification, assessment and control of hazards associated with the day-
to-day work activities. These procedures shall include requirements for 
consultation with personnel involved in the work activity. 

• The Principal Contractor / Sub-Contractor shall have procedures for 
ensuring that OHS information is communicated to and from its personnel. 
The Principal Contractor / Sub-Contractor shall hold OHS meetings with all 
personnel or their representatives at the site on a weekly basis. 

• Minutes shall be recorded for all OHS meetings and posted on OHS notice 
boards within 48 hours of the meeting. 

• The Principal Contractor / Sub-Contractor shall maintain at the Site an OHS 
Notice Board located in a prominent position and accessible to all 
personnel, for the distribution of OHS information. 

• The Principal Contractor / Sub-Contractor shall as a minimum, establish 
and implement procedures for reporting relevant and timely information with 
regard to OHS Performance and incidents. 

• The Principal Contractor / Sub-Contractor shall establish, implement and 
maintain a controlled copy of all Contract OHS documentation on Site. 

• Where the Principal Contractor / Sub-Contractor’s Health and Safety Plan 
references other documentation including the contract, the Principal 
Contractor / Sub-Contractor shall ensure that section and clause numbers 
are clearly denoted in its Health and Safety Plan. All documentation 
referenced in the Health and Safety Plan shall be available on Site for the 
duration of the contract. 

• Ensure that Health and Safety Files kept by Sub-Contractors appointed by 
the Principal Contractor is kept on site and made available to an inspector, 
Client / Client’s Agent. 

• Hand over a consolidated health and safety file to the Client / Client’s Agent 
upon completion of construction work, including all drawings, designs, 
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materials used and other similar information concerning the completed 
structure. 

• In addition to the Health and Safety File compile a comprehensive and 
updated list of all contractors on site accountable to the Principal Contractor 
as well as the agreements between the parties and the type of work done 
by them. 

r) Stop the execution of Construction Work 

 Stop any construction / construction related work conducted by any person on the 
construction site, which is not in accordance with the Principal Contractor’s health and safety plan and or 
the health and safety plans of Sub-Contractors which possess a threat to the health and or safety of 
persons.  

s) Handing over of Project Health and Safety file 

• Hand over a consolidated health and safety file to the Client / Client’s Agent 
upon completion of construction work, including all drawings, designs, 
materials used and other similar information concerning the completed 
structure. 

• In addition to the Health and Safety File compile and hand over a 
comprehensive and updated list of all contractors on site accountable to the 
Principal Contractor as well as the agreements between the parties and the 
type of work done by them. 

t) Records and Records Management 

• The control of records shall be in accordance with the Principal Contractor’s 
/ Sub-Contractor’s approved Health and Safety Plan for the contract. 

• Records shall be registered, ordered and retained on Site in the Health and 
Safety File for the duration of the contract. 

D1004 CHEMICAL HAZARDS 

 The following construction materials and substances to be used in the works have been 
identified as potentially posing special health and/or safety hazards during the project:  

a) Substances 

• Cleaning agent 

• Paint 

• Oxygen 

• Acetylene 

• Diesel 

• Petrol 

• Weed killer 

b) Material 

• Cement 

• Lime 
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• Mud rock 

• Shale 

• Clay 

• Synthetic fibre filter fabric 

• Geo-textile (synthetic polymer) 

• Crushed aggregate 

• Weathered dolerite gravel 

• Fine slurry 

• Crusher dust 

• Paving blocks 

 Adhesives / solvents which may make personnel ill by breathing in vapours, irritation if in 
contact with skin and eyes and can be highly flammable.  

 Cement can cause ill health by:  

• Skin contact, cement burns and dermatitis.  

• Eye contact, irritation and inflammation.  

• Inhalation of dust, irritation to nose and throat and causes difficulty with 
breathing.  Oil based paint can cause illness by breathing in vapours.  

 Silicone sealant with fungicide can cause skin irritation.  

 Timber preservative / flame retardant which can cause irritation to the skin, eyes, nose and 
throat and harmful if ingested.  

 Paving slabs which may contain silica can, when cut, create dust which may affect the lungs.  

 Chemical cleaners can cause ill health mainly by: 

•  Skin contact, acids and alkalis are highly corrosive and destructive to body 
tissue causing burns.  

• Inhaling fumes or mist, concentrated solutions of acids and alkalis emit toxic 
and corrosive fumes.  

 All materials contained within aerosol containers which are pressurised. Contractors are 
required to take appropriate measures to manage the risks arising and to provide details of their proposed 
measures within their tenders and to incorporate adequate method statements within the Health and 
Safety Plan. 

 This is not a definitive list of all potential harmful products. Other materials and substances 
commonly used during construction may also present health or safety hazards, however, it is deemed that 
these should be familiar to the average competent Contractor as part of routine risk and OHSH 
(Occupational Health, Safety and Hygiene) assessments and are therefore not included here.  

 Adopt all precautionary measures provided by manufacturers for storage, use and application 
of specified materials.  

 Data sheets for these, and any other materials that will be used for the works, are to be 
obtained by the contractor from the manufacturers.  
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D1005 SAFETY HAZARDS 

a) Tools  

i) Hand tools 

• Employers shall not issue or permit the use of unsafe hand tools. 

• Wrenches, including adjustable, pipe, end, and socket wrenches shall not 
be used when jaws are sprung to the point that slippage occurs. 

• Impact tools, such as drift pins, wedges, and chisels, shall be kept free of 
mushroomed heads. 

• The wooden handles of tools shall be kept free of splinters or cracks and 
shall be kept tight in the tool. 

ii) Portable electrical Tools 

 No person shall use a portable electric tool with an operating voltage which exceeds50 to 
earth unless – 

 

• it is connected to a source of electrical energy incorporating an earth 
leakage protection device which meets the requirements of section 36 of 
the OHS Act or,  

• it is connected to a source of high frequency electrical energy derived from   
a generator which is used solely for supplying energy to such portable 
electric tool and which arrangement is approved by the chief inspector; or 

• it is clearly marked that it is constructed with double or reinforced insulation. 

 

 Portable electric tools, together with its flexible cord and plug shall be maintained in a 
serviceable condition. 

D1006 EXCAVATIONS 

• The contractor shall ensure that all excavation work is carried out under the 
supervision of a competent person who has been appointed in writing. 

• The contractor shall evaluate the stability of the ground before excavation 
work begins. 

• The Contractor shall take suitable and sufficient steps in order to prevent 
any person from being buried or trapped by a fall or dislodgement of 
material in an excavation; 

• The contractor shall not permit any person to work in an excavation which 
has not been adequately shored or braced. 

• Shoring and bracing may not be necessary where: 

 

o the sides of the excavation are sloped to at least the maximum angle of repose  measured 
relative to the horizontal plane; or 

o such an excavation is in stable material:  
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o Provided that- 

 

- permission being given in writing by the appointed competent person upon evaluation by him 
or her of the site conditions; and 

- where any uncertainty pertaining to the stability of the soil still exists, the decision from a 
professional engineer or a professional technologist competent in excavations shall be decisive and such 
a decision shall be noted in writing and signed by both the competent person and a professional engineer 
or technologist, as the case may be; 

• Take steps to ensure that the shoring or bracing is designed and 
constructed in such a manner rendering it strong enough to support the 
sides of the excavation in question; 

• Ensure that no load, material, plant or equipment is placed or moved near 
the edge of any excavation where it is likely to cause its collapse and 
thereby endangering the safety of, any person, unless precautions such as 
the provision of sufficient and suitable shoring or bracing are taken to 
prevent the sides from collapsing; 

• Cause convenient and safe means of access to be provided to every 
excavation in which persons are required to work and such access shall not 
be further than 6m from the point where any worker within the excavation is 
working; 

• Cause every excavation, including all bracing and shoring, to be inspected- 

 

o daily, prior to each shift; 

o after every blasting operation; 

o after an unexpected fall of ground; 

o after substantial damage to supports; and 

o after rain, 

 

 by a competent person in order to pronounce the safety of the excavation to ensure the safety 
of persons, and those results are to be recorded in a register kept on site and made available to an 
inspector, client, client’s agent, contractor or employee upon request; 

 

o Cause every excavation which is accessible to the public or which is adjacent to public 
roads or thoroughfares, or whereby the safety of persons may be endangered, to be- 

o adequately protected by a barrier or fence of at least one meter in height and as close to 
the excavation as is practicable; and 

o provided with warning illuminants or any other clearly visible boundary indicators at night 
or when visibility is poor 

o Cause warning signs to be positioned next to an excavation within which persons are 
working or carrying out inspections or tests. 

D1007 FORMWORK & SUPPORT WORK 
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 The contractor shall ensure that- 

• all formwork and support work operations are carried out under the 
supervision of a competent person who has been appointed in writing for 
that purpose; 

• all formwork and support work structures, are adequately designed, 
erected, supported, braced and maintained so that they will be capable of 
supporting all anticipated vertical and lateral loads that may be applied to 
them and also that no loads are imposed onto the structure that the 
structure is not designed to withstand. 

• The designs of formwork and support work structures are done with close 
reference to the structural design drawings and where any uncertainty 
exists, the structural designer should be consulted. 

• All drawing pertaining to the design of formwork or support work structures 
are kept on the site and are available on request by an inspector, contractor, 
client, client’s agent or employee. 

• All equipment used in the formwork or support work structure are carefully 
examined and checked for suitability by a competent person, before being 
used. 

• All formwork and support work structures are inspected by a competent 
person immediately before, during and after the placement of concrete or 
any other imposed load and thereafter on a daily basis until the formwork 
and support work structure has been removed and the results have been 
recorded in a register and made available on site. 

• If, after erection, any formwork and support work structure is found to be 
damaged or weakened to such a degree that its integrity is affected, it shall 
be safely removed or reinforced immediately. 

• Adequate precautionary measures are taken in order to- 

o Secure any deck panels against displacement, and 

o Prevent any person from slipping on support work or formwork due to the application of 
formwork or support work release agents. 

• The health of any person is not affected through the use of solvents or oils 
or any other similar substances. 

• Upon casting concrete, the support work or formwork structure should be 
left in place until the concrete has acquired sufficient strength to support 
safely, not only its own weight but also any imposed loads and not removed 
until authorisation has been given by a competent person.  

• Provision is made for safe access by means of secure ladders or staircases 
for all work to be carried out above the foundation bearing level. 

• All employees required to erect, move or dismantle formwork and support 
work structures are provided with adequate training and instruction to 
perform these operations safely 
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• The foundation conditions are suitable to withstand the weight caused by 
the formwork and support work structure and any imposed loads, such that 
the formwork and support work structure are stable. 

D1008 CONSTRUCTION VEHICLES 

 

 The contractor shall ensure that all construction vehicles and mobile plants- 

• are of an acceptable design and construction; 

• are maintained in a good working order; 

• are used in accordance with their design and the intention for which they 
were designed, having due regard to safety and health; 

• are operated by workers who- 

o have received appropriate training and been certified competent and been   authorised to 
operate such machinery; and 

o are physically and psychologically fit to operate such construction vehicles and mobile 
plant by being in possession of a medical certificate of fitness;  

• have safe and suitable means of access; 

• are properly organised and controlled by providing adequate signalling or 
other control arrangements to guard against the dangers. relating to the 
movement of vehicles and plant, in order to ensure their continued safe 
operation; 

• are prevented from falling into excavations, water or any other area lower 
than the working surface by installing adequate edge protection, which may 
include guardrails and crash barriers; 

• where appropriate, are fitted with structures designed to protect the 
operator from falling material or from being crushed should the vehicle or 
mobile plant overturn; 

• are equipped with an electrically operated acoustic signalling device and a 
reversing alarm; 

• are on a daily basis inspected prior to use, by a competent person who has 
been appointed in writing and the findings of such inspection is recorded in 
a register. 

 

 The contractor shall furthermore ensure that- 

• no person rides or be required or permitted to ride on any construction 
vehicle or mobile plant otherwise than in a safe place provided thereon for 
that purpose; 

• every construction site is organised in such a way that pedestrians and 
vehicles can move safely and without risks to health; 

• the traffic routes are suitable for the persons using them, sufficient in 
number, in suitable positions and of sufficient size; 
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• every traffic route is, where necessary indicated by suitable signs.  

• all construction vehicles and mobile plant left unattended at night, adjacent 
to a freeway in normal use or adjacent to construction areas where work is 
in progress, shall have appropriate lights or reflectors, or barricades 
equipped with appropriate lights or reflectors, in order to identify the location 
of the vehicles or plant; 

• bulldozers, scrapers, loaders, and other similar mobile plant are, when 
being repaired or when not in use, fully lowered or blocked with controls in 
a neutral position, motors stopped and brakes set; 

• whenever visibility conditions warrant additional lighting, all mobile plant are 
equipped with at least two headlights and two taillights when in operation; 

• tools and material are secured in order to prevent movement when 
transported in the same compartment with employees; 

• vehicles used to transport employees have seats firmly secured and 
adequate for the number of employees to be carried; and 

• when workers are working on or adjacent to public roads, reflective 
indicators are provided and worn by the workers. 

D1009 ELECTRICAL INSTALLATIONS 

• Before construction commences and during the progress thereof, adequate 
steps must be taken to ascertain the 'presence of and guard against danger 
to workers from any electrical cable or apparatus. 

• All parts of electrical installations and machinery must be of adequate 
strength to withstand the working conditions on construction sites; 

• In working areas where the exact location of underground electric power 
lines is unknown, employees using jackhammers, shovels or other hand 
tools which may make contact with a power line, must be provided with 
insulated protective gloves or otherwise that the handle of the tool being 
used is insulated; 

• All temporary electrical installations must be inspected at least once a week 
and electrical machinery on a daily basis before use on a construction site 
by competent persons and the records of these inspections must be 
recorded in a register to be kept on site. 

• The control of all temporary electrical installations on the construction site 
must be designated to a competent person who has been appointed in 
writing. 

D1010 USE & STORAGE OF FLAMMABLE LIQUIDS 

• Where flammable liquids are being used, applied or stored it must be done 
in such a manner that would cause no fire or explosion hazard, and that the 
workplace is effectively ventilated: 

  Provided that where the workplace cannot effectively be ventilated- 

o every employee involved is provided with a respirator, mask or breathing apparatus of a 
type approved by the chief inspector, and 
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o steps are taken to ensure that every such employee, while using or applying flammable 
liquid, uses the apparatus supplied to him or her; 

• No person smokes in any place in which flammable liquid is used or stored, 
and the contractor shall affix a suitable and conspicuous notice at all 
entrances to any such areas prohibiting such smoking; 

• Flammable liquids on a construction site is stored in a well-ventilated 
reasonably fire-resistant container, cage or room and kept locked with 
proper access control measures in place; 

• An adequate amount of efficient fire-fighting equipment is installed in 
suitable locations around the flammable liquids store with the recognized 
symbolic signs; 

• Only the quantity of flammable liquid needed for work on one day is to be 
taken out of the store for use; 

• All containers holding flammable liquids are kept tightly closed when not in 
actual use and, after their contents have been used up, to be removed from 
the construction site and safely disposed of; 

• Where flammable liquids are decanted, the metal containers are bonded or 
earthed; 

• No flammable material such as cotton waste, paper, cleaning rags or similar 
material is stored together with flammable liquids. 

D1011 DISPOSAL OF MATERIALS 

 See – Environmental Management Plan – Tender Document 

D1012 WELDING & CUTTING 

 No contractor shall require or permit welding or flame cutting operations to be undertaken, 
unless – 

• the person operating the equipment has been fully instructed in the safe 
operation and use of such equipment and in the hazards, which may arise 
from its use; 

• effective protection is provided and used for the eyes and respiratory 
system and, where necessary, for the face, hands, feet, legs, body and 
clothing of persons performing such operations, as well as against heat, 
incandescent or flying particles or dangerous radiation; 

• leads and electrode holders are effectively insulated; and 

• the workplace is effectively partitioned off and where not practicable all 
other persons exposed to the hazards are warned and provided with 
suitable protective equipment. 

• No contractor shall require or permit electric welding to be undertaken in 
wet or damp places, inside metal vessels or in contact with large masses of 
metal, unless – 

• the insulation of the electrical leads is in a sound condition; 

• the electrode holder is completely insulated to prevent accidental contact 
with current-carrying parts; 
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• the welder is completely insulated by means of boots, gloves or rubber 
mats; and 

• at least one other person who has been properly instructed to assist the 
welder in case of an emergency is and remains in attendance during 
operations 

 No contractor shall require or permit welding, flame cutting, grinding, soldering or similar work 
to be undertaken in respect of any tube, tank, drum, vessel or similar object or container where such object 
or container – 

• is completely closed, unless a rise in internal pressure cannot render it 
dangerous; or 

• contains any substance which, under the action of heat, may – 

o ignite or explode; or 

o react to form dangerous or poisonous substances, 

 Where hot work involving welding, cutting, brazing or soldering operations is carried out at 
places, other than workplaces which have been specifically designated and equipped for such work, the 
employer shall take steps to ensure that proper and adequate fire precautions are taken. 

 

D1013 BLASTING & USE OF EXPLOSIVES 

a) Safety distances 

 The contractor shall – 

• apply the safety distances for the respective categories of explosives as 
stipulated in Annexure 1 of the Explosives regulations; 

• where less than five kilograms of explosives is used, apply to the chief 
inspector of occupational health and safety for a determination of a safety 
distance which the employer shall enforce; 

b) Supervision of explosives 

 

 In order to ensure that the provisions of the Act and its regulations in relation to explosives 
workplaces are complied with, the contractor shall in writing appoint a competent and certificated person 
in a full-time capacity to be explosives manager in respect of every workplace where explosives are being 
used, tested, stored or manufactured: 

 

 The contractor shall appoint one or more persons, who are suitably qualified and 
experienced, as authorized supervisors to assist the explosives manager. 

 

 The contractor shall ensure that – 

• the explosives manager 
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o approves in writing the rules, methods, materials, equipment and tools to be used in the 
danger area; 

o ensures that all persons under his or her control are informed of the hazards related to 
their tasks and are thoroughly trained in safe work procedures, in particular with respect 
to shock, friction risk of fire, or static electricity, and are familiar with the requirements of 
the Explosives regulations 

o prescribes all protective clothing and equipment to be used in the danger area 

o ensures that the processes and equipment specified in schedule licences are safe and 
appropriate for the manufacturing processes envisaged for the workplace. 

• the supervising official 

o is at all times in a position to exercise control over the operations 

o reports without delay to the explosive’s manager any plant or equipment   under his or her 
control that has or may have posed a risk: 

o ensures that all rules implemented in the interest of health and safety are at all times 
complied with;  

o stops all work involving explosives if he or she becomes aware of any risk posed to the 
health and safety of persons. 

c) Safe handling of explosives 

  

 The contractor shall ensure that – 

• all explosives or ingredients thereof are at all times free of foreign material; 

• all reasonable precautions are taken to prevent the spillage of explosives; 

• cleaning procedures in the case of a spillage of explosives are prescribed 
in writing by the explosive’s manager: Provided that where no cleaning 
procedures have been prescribed any unusual spillage of explosives shall 
be reported immediately to the supervising official: 

• all waste, paper, timber, rags, cotton and similar materials that have been 
in contact with explosives or an ingredient of an explosive are disposed of 
in a manner prescribed in writing by the explosives manager: Provided that 
at the end of the working day all waste and floor sweepings from danger 
areas shall be deposited in the designated places; 

• the explosives or partly mixed explosives are conveyed as soon and as 
carefully as possible and taking such precautions and in such a manner as 
will effectively guard against any accidental ignition or explosion  

• only containers provided for the conveyance of explosives are used for 
transporting explosives or partly mixed explosives and that such containers 
are at all times kept clean, free from grit and in a good state of repair: 

• vehicles containing explosives are left unattended only in designated places 

 

 The contractor shall ensure that – 
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• all material, equipment, tools or similar articles used in a danger area are 
decontaminated after such use, and that no person makes use of any such 
article that has not been decontaminated after use in a contaminated area;  

• the certification of the decontamination process is certified and approved by 
the explosives manager or a person authorized by the explosive’s manager. 

• Unless permission has been granted by the chief inspector of occupational 
health and safety, no contractor shall use – 

• explosives in workplaces other than explosives workplaces approved by the 
chief inspector of occupational health and safety;  

• any explosives for which no provision is made in Explosives regulations. 

 

 No contractor shall allow unauthorized access to such explosives or bury, dump, hide or 
abandon any explosives. 

  

 No contractor shall use any explosive material for blasting purposes unless –  

• he or she is in possession of a written permission issued by or under the 
authority of the chief inspector of occupational health and safety;  

• he or she is undergoing training while using such blasting material under 
the immediate and constant supervision of a person who is in possession 
of permission 

d) Dangerous areas 

 

 The contractor shall ensure that entry and exit from danger areas is only permitted 

• at the permanent authorized point of entry or exit: Provided that entry or exit 
at any other point may be authorized by the explosives manager or a person 
authorized by him if the authorized gatekeeper has been informed thereof; 

• for persons and vehicles authorized thereto by the explosives manager or 
a person authorized by him:  

• to visitors under escort by an authorized person who is aware of the hazards 
attached to the danger area. 

 

 The contractor shall keep a register of the entries and exits and that register shall be available 
on the premises for inspection by an inspector. 

 

 No person shall – 

• enter the danger area with – 

o tobacco; 

o matches, cigarette lighters or other devices capable of generating heat or spark sources; 
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o intoxicating liquor or narcotics; 

o food, medicine or drinkable fluids: Provided that authorization to enter with such articles 
may be granted by the explosive’s manager for purposes of consumption in licensed mess 
rooms and smoking areas: Provided further that special rules for the control of such 
consumption and smoking, approved by the chief inspector of occupational health and 
safety shall be made in writing and shall be enforced by the employer, self-employed 
person or user; or 

o radio transmitters or cellular telephones; or 

 

 The contractor shall ensure that hazard warning signs are clearly displayed at the entrance 
to any danger area. 

D1014 VESSELS UNDER PRESSURE 

a) Manufacturer's data plate 

 

 Every user of a boiler or pressure vessel shall cause a manufacturer's plate with the following 
minimum particulars to be securely fixed in a conspicuous place to the shell of every such a boiler or 
pressure vessel: 

 

i) Name of manufacturer; 

ii) country or origin; 

iii) year of manufacture; 

iv) manufacturer's serial number; 

v) name, number and date of the standard of design; 

vi) design gauge pressure in Pascal; (design pressure) 

vii) maximum permissible operating pressure in Pascal; 

viii) operating temperature; 

ix) capacity in cubic meters; and 

x) mark of an approved inspection authority. 

 

 No person shall remove such a manufacturer's plate or wilfully damage or alter the particulars 
stamped thereon. 

 

b) Portable Gas Containers 

 

 No user shall use or require or permit a portable gas container to be used, and no user shall 
fill, place in service, handle, modify, repair, inspect or test any portable gas container, other than in 
compliance with standards incorporated into the Vessels under Pressure regulations.  
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c) Hand held Fire extinguishers 

 

 No user shall use, require or permit the use of a hand-held fire extinguisher unless designed, 
constructed, filled, recharged, reconditioned, modified, repaired, inspected or tested in accordance with a 
safety standard incorporated into the Vessels under Pressure regulations. 

 

 No person shall fill, recharge, recondition, modify, repair, inspect or test any hand-held fire 
extinguisher unless a holder of a permit issued by the South African Bureau of Standards in terms of SANS 
1475. 

 

d) Gas Fuel use, equipment and systems 

 

 No person shall handle, store or distribute a gas fuel in any manner, including the filling of a 
container, other than in accordance with a health and safety standards.  

 

e) Inspection and test 

 

 Any user of a boiler or pressure vessel shall cause, where reasonably practicable, such a 
boiler or pressure vessel, including the appurtenances and automatic controls and indicators, to be 
subjected to an internal and external inspection, and  

 

 a hydraulic pressure test to 1.25 times the maximum permissible safe operating pressure as 
the case may be – 

• by an approved inspection authority before commissioning after installation, 
re-erection or repairs; 

• by a person appointed in writing by the user and who is competent to do 
such inspections and tests by virtue of their training, knowledge and 
experience in the operation, maintenance, inspection and testing of a boiler 
or pressure vessel within 36 months from the date of the previous internal 
and external inspection and hydraulic pressure test: Provided that where a 
pressure vessel is not subjected to corrosion, the user may dispense with 
the internal inspection and hydraulic pressure test subject to the written 
approval of an approved inspection authority: Provided further that an 
inspector may require a specific boiler or pressure vessel to be inspected 
or tested more frequently or permit a specific boiler or pressure vessel to 
be inspected or tested less frequently: 

 

f) Recordkeeping 
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 Any user of a vessel under pressure shall keep on his premises a record which shall be open 
for inspection by an inspector in which the results of inspections, tests, modifications and repairs shall be 
recorded, dated and signed by the competent person. 

 

g) Maintenance 

 

 No user shall use, cause or permit a vessel under pressure or gas fuel system, including all 
automatic controls, indicators and appurtenances, to be used unless it is at all times maintained in a safe 
working condition and the efficiency thereof is proved by regular testing. 

 

 No user shall use or cause or permit a vessel under pressure to be used unless it is kept 
clean and free from any: 

• carbonized oil or other inflammable material which may ignite under working 
conditions; 

• material which may cause corrosion; or 

• material which is liable to chemical reaction which may cause an 
uncontrolled rise in pressure. 

D1015 PHYSICAL HAZARDS 

 

a) Ergonomics 

• Ensure that assigned tasks do not exceed the limits of the performance 
capacities of the worker.  

• Prevent injury or any detrimental effects to the health of the worker  

• Provided that tasks and working conditions will not lead to impairments. 

 

b) Noise 

 

 No contractor shall require or permit an employee to work in an environment in which he is 
exposed to an equivalent noise level equal to 85 dB(A) or higher. The contractor shall reduce the 
equivalent noise level to below 85 dB(A) or, where this is not reasonably practicable, he shall reduce the 
level to as low as is reasonably practicable and take all reasonable steps to isolate the source of the noise 
 acoustically. Where the equivalent noise level in any workplace cannot be reduced to below 
85 dB(A) the contractor shall – 

• prohibit any person from entering a noise zone unless such person wears 
hearing protectors. 

 

 The contractor shall provide, free of charge, hearing protectors to each employee who works 
in or, to any person who is required or permitted to enter a noise zone, and no contractor shall require or 
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permit any person to work in or enter such noise zone, and no person shall work in or enter such noise 
zone, unless he wears such hearing protectors in the correct manner: Provided that where the equivalent 
noise level to which employees are exposed, is such that the attenuation of the hearing protectors does 
not reduce the said noise to below 85 dB(A) the employer concerned shall limit the time during which 
employees work in that noise zone in such a way that they are not exposed to an equivalent noise level 
equal to 85 dB(A) or higher. 

 

 The contractor shall properly instruct any person who is required to wear hearing protectors 
in the use of such protectors and inform him of noise zones where the wearing thereof is compulsory. 

 

 The contractor shall – 

• ensure that every employee employed in a noise zone is 
subjected to audiometric examinations conducted in 
accordance with section 7 of SANS 083, by an 
audiometric approved by the chief inspector; 

• keep records of the results of each audiometric 
examination and make such records available for 
inspection by an inspector if he so requires; and 

• keep such records for a minimum period of 30 years after 
termination of employment: Provided that if the employer 
ceases activities all such records shall be forwarded to 
the regional director. 

 

 

c) Vibration 

 Whole-body vibration occurs when the body is supported on a surface which is vibrating (e.g., 
when sitting on a seat which vibrates, standing on a vibrating floor or recumbent on a vibrating surface). 
Whole-body vibration occurs in all forms of transport and when working near some industrial machinery. 

 Hand-transmitted vibration is the vibration that enters the body through the hands. It is caused 
by various processes where vibrating tools or work pieces are grasped or pushed by the hands or fingers. 
Exposure to hand-transmitted vibration can lead to the development of several disorders. 

 

D1016 SITE WIDE ELEMENTS 

a) Site Access and Egress 

• Access to the site will involve crossing the public footpath.  

• Store materials and plant away from means of access for 
the general public and occupants.  

• Remove rubbish and demolition materials regularly. Do 
not allow to accumulate on flat roofs.  

• Maintain free access through designated means of 
escape at all times  



TENDER NO: MLM 31/2022/23 CONSTRUCTION OF REFENGKGOTSO SPORTS COMPLEX PHASE 2 
 

 

            
Contractor  Witness 1  Witness 2  Employer  Witness 1  Witness 2 

       

• Agree with the Client / Client’s Agent delivery points for 
materials before commencing works.  

b) Visitors to the site 

• All visitors to report to the Principal Contractor’s reception 
area for OHS Induction training. 

• All visitors to sign the visitor’s registration document. 

• All visitors to be provided with a Visitors Permit to enable 
them to access the construction site. 

• All un-inducted visitors must be accompanied on the 
construction site by an inducted person. 

• No visitors shall be allowed to access the construction site 
without wearing the necessary PPE. 

c) Deliveries 

 Access will involve crossing the public footpath.  

d) Emergencies 

 Ensure that there are adequate escape routes and that they are kept clear at all times.  

e) Location of Temporary Site Accommodation 

 See Site Layout Plan. 

f) Location of Materials unloading and storage 

 Materials are to be unloaded and stored in locations which will not in any way affect access 
or egress to the site nor the works.  

g) Traffic and Pedestrian Routes 

 The road, public footpaths and access way are to be kept open at all times. All necessary 
signage and barriers are to be put in place to protect pedestrians at the site entrance and access and 
egress points.  

h) Environment 

  See Environmental Management Plan  

i) Safety 

• Ensure that all employees are aware of the Health and 
Safety policy and put into place arrangements to ensure 
that all visitors and workers new to the site are aware of 
the site safety provisions.  

• Locate underground electricity cables, mark and take 
precautions to avoid.  

• Ensure that cartridge operated tools are operated by 
trained personnel and in accordance with the maker's 
instructions that the gun is cleaned regularly and kept in 
a secure place when not in use.  
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• Protect people who may be exposed to health risks 
arising from hazardous substances.  

D1017 CONTINUING LIAISON 

The procedures for consideration and evaluation of the health and safety implications of Contractor 
designed elements of the works must follow the recognised principles of prevention and protection and 
take account of the issues highlighted in this OHS Specification.  

The following information is to be submitted by the Contractor to the Client / Client’s Agent in sufficient 
time to allow adequate consideration by the Client / Client’s Agent and, where appropriate, the design 
team, and the provision of relevant information to those persons affected by the works, prior to the 
commencement of the relevant works:  

• Suitable and sufficient information to demonstrate that 
health or safety issues have been adequately considered.  

• Risk assessments.  

• A list of health and/or safety hazards identified which 
cannot be designed out.  

• A list of any materials or substances which are specified 
or inherent in the design which is potentially hazardous to 
health and/or safety.  

a) Unforeseen Eventualities 

The following action is to be taken in the event of unforeseen eventualities arising during the construction 
stage of the project which require significant design changes, or affect the resources required to carry out 
the work without risk to health and/or safety, or have other health or safety implications.  

The Client / Client’s Agent and, where possible, the Principal Contractor are to be advised as soon as 
possible.  

Full details of the relevant health and safety issues involved are to be reviewed with the Client / Client’s 
Agent and Principal Contractor as soon as possible.  

Full details of any revised designs, risk assessments and identified hazards and/or hazardous materials 
and substances are to be issued to the Client / Client’s Agent and Principal Contractor in sufficient time to 
allow for the revision of the Health and Safety Plan and notification of all persons affected by the health 
and/or safety implications of the changes prior to the commencement of the affected works.  

b) Site Liaison 

Liaise with all other contractors and implement any agreed changes to the Health and Safety Plan arising 
from such liaison. Set up regular training for all operatives including induction training for all staff upon 
arrival to site.  

 

c) Health and Safety File 

Provide the Planning Supervisor with any relevant information which the contractor believes should be 
incorporated into the Health and Safety File.  

d) Design Development 

Provide the Client / Client’s Agent with all design information prepared by sub-Contractors. 
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Arrange liaison meetings with sub-contractors to discuss and review health and safety issues arising from 
the sub-contractors' designs.  

D1018 CONCLUSION 

The hazards listed above were identified posing potential threats to the health and or safety of persons 
that will work on the contract.  Although every effort was made to ensure that every possible hazard was 
identified OHSEC cannot guarantee this, therefore it is imperative for the contractor to conduct a 
comprehensive risk identification and hazard assessment in order to make certain that all hazards are 
identified. 
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C3.4.3  ENVIRONMENTAL MANAGEMENT REQUIREMENTS 

E1001 LEGAL REQUIREMENTS 

a) General 

 Construction will be according to the best industry practices, as identified in the project 
documents.  This EMP, which forms an integral part of the contract documents, informs the 
contractor as to his duties in the fulfilment of the project objectives, with particular reference to 
the prevention and mitigation of environmental impacts caused by construction activities 
associated with the project.   The contractor should note that obligations imposed by the EMP are 
legally binding in terms of environmental statutory legislation and in terms of the additional 
conditions to the general conditions of contract that pertain to this project. In the event that any 
rights and obligations contained in this document contradict those specified in the standard or 
project specifications then the latter shall prevail. 

b) Statutory and other applicable legislation 

 The contractor is deemed to have made himself conversant with all legislation pertaining to the 
environment, including provincial and local government ordinances, which may be applicable to 
the contract. 

E1002 ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS 

a) Appointment of a Designated Environmental Officer (DEO) 

 For the purposes of implementing the conditions contained herein, the contractor shall submit to 
the engineer for approval the appointment of a nominated representative of the contractor as the 
DEO for the contract. The request shall be given, in writing, at least fourteen days before the start 
of any work clearly setting out reasons for the nomination, and with sufficient detail to enable the 
engineer to make a decision. The engineer will, within seven days of receiving the request, 
approve, reject or call for more information on the nomination. Once a nominated representative 
of the contractor has been approved, he/she shall be the DEO and shall be the responsible person 
for ensuring that the provisions of the EMP are complied with during the life of the contract.  The 
engineer will be responsible for issuing instructions to the contractor where environmental 
considerations call for action to be taken.  The DEO shall submit regular written reports to the 
engineer, but not less frequently than once a month. 

 The engineer shall have the authority to instruct the contractor to replace the DEO if, in the 
engineer’s opinion, the appointed officer is not fulfilling his/her duties in terms of the requirements 
of the EMP or this specification. Such instruction will be in writing and shall clearly set out the 
reasons why a replacement is required. 

 There shall be an approved DEO on the site at all times.  The DEO will be allowed to fulfil also 
other duties on the contract. 

b) Administration 

 Before the contractor begins each construction activity the DEO shall give to the engineer a 
written statement setting out the following: 

• The type of construction activity. 

• Locality where the activity will take place. 

• Identification of the environmental aspects and impacts that might result from the activity. 

• Methodology for impact prevention for each activity or aspect. 

• Methodology for impact containment for each activity or aspect. 

• Emergency/disaster incident and reaction procedures. 
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• Treatment and continued maintenance of impacted environment. 

 The contractor may provide such information in advance of any or all construction activities 
provided that new submissions shall be given to the engineer whenever there is a change or 
variation to the original.  

 The engineer may provide comment on the methodology and procedures proposed by the DEO, 
but he shall not be responsible for the contractor’s chosen measures of impact mitigation and 
emergency/disaster management systems.  However, the contractor shall demonstrate at 
inception and at least once during the contract that the approved measures and procedures 
function properly. 

c) Good Housekeeping 

 The Contractor shall undertake “good housekeeping” practices during construction as stated in 
the Standard Specifications for Routine Road Maintenance - October 2001 Edition (Volume 2) as 
prepared by South African National Roads Agency Limited and the General Conditions of 
Contract 2004. This will help avoid disputes on responsibility and allow for the smooth running of 
the contract as a whole. Good housekeeping extends beyond the wise practice of construction 
methods that leaves production in a safe state from the ravages of weather to include the care for 
and preservation of the environment within which the site is situated. 

E1003 TRAINING 

 The designated environmental officer (DEO) must be conversant with all legislation pertaining to 
the environment applicable to this contract and must be appropriately trained in environmental 
management and must possess the skills necessary to impart environmental management skills 
to all personnel involved in the contract.  

 The contractor shall ensure that adequate environmental training takes place. All employees shall 
have been given an induction presentation on environmental awareness. Where possible, the 
presentation needs to be conducted in the language of the employees. The environmental training 
should, as a minimum, include the following: 

• The importance of conformance with all environmental policies 

• The environmental impacts, actual or potential, of their work activities; 

• The environmental benefits of improved personal performance; 

 Their roles and responsibilities in achieving conformance to the environmental policy and 
procedures and with the requirement of the Agency’s environmental management systems, 
including emergency preparedness and response requirements;  

 The potential consequences of departure from specified operating procedures;  

 The mitigation measures required to be implemented when carrying out their work activities. 

 In the case of permanent staff, the contractor shall provide evidence that such induction courses 
have been presented.  In the case of new staff (including contract labour) the contractor shall 
inform the engineer when and how he intends concluding his environmental training obligations. 

E1004 ACTIVITIES/ASPECTS CAUSING IMPACTS 

 A list of possible causes of environmental impacts that occur during construction activities is given 
in the Table, which is to be found at the end of Part C. This list is not exhaustive, and shall be 
used for guideline purposes only. 

E1005 ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES 

a)    Site Establishment 

i) Site Plan 
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 The contractor shall establish his construction camps, offices, workshops, staff accommodation 
and testing facilities on the site in a manner that does not adversely affect the environment.  
However, before construction can begin, the contractor shall submit to the engineer for his 
approval, plans of the exact location, extent and construction details of these facilities and the 
impact mitigation measures the contractor proposes to put in place. 

 The plans shall detail the locality as well as the layout of the waste treatment facilities for litter, 
kitchen refuse, sewage and workshop-derived effluents. The site offices should not be sited in 
close proximity to steep areas, as this will increase soil erosion. Preferred locations would be flat 
areas along the route. If the route traverses water courses, streams and rivers, it is recommended 
that the offices, and in particular the ablution facilities, aggregate stockpiles, spoil areas and 
hazardous material stockpiles are located as far away as possible from any water course as 
possible.  Regardless of the chosen site, the contractor’s intended mitigation measures shall be 
indicated on the plan. The site plan shall be submitted not later than the first site meeting.  
Detailed, electronic colour photographs shall be taken of the proposed site before any clearing 
may commence. These records are to be kept by the engineer for consultation during 
rehabilitation of the site.  

ii) Vegetation 

 The contractor has a responsibility to inform his staff of the need to be vigilant against any practice 
that will have a harmful effect on vegetation.  

 The natural vegetation encountered on the site is to be conserved and left as intact as possible. 
Vegetation planted at the site shall be indigenous and in accordance with instructions issued by 
the engineer. Only trees and shrubs directly affected by the works, and such others as may be 
indicated by the engineer in writing, may be felled or cleared. In wooded areas where natural 
vegetation has been cleared out of necessity, the same species of indigenous trees as were 
occurring, shall be re-established. 

 The project specification for the rehabilitation of the grass cover shall be strictly adhered to. Any 
proclaimed weed or alien species that propagates during the contract period shall be cleared by 
hand before seeding. Fires shall only be allowed in facilities or equipment specially constructed 
for this purpose. A firebreak shall be cleared and maintained around the perimeter of the camp 
and office sites. 

iii) Rehabilitation 

 The area where the site offices were erected will require rehabilitation at the end of the contract. 
All construction material, including concrete slabs and braai areas shall be removed from the site 
on completion of the contract.  

iv) Water for human consumption 

 Water for human consumption shall be available at the site offices and at other convenient 
locations on site. 

 All effluent water from the camp / office sites shall be disposed of in a properly designed and 
constructed system, situated so as not to adversely affect water sources (streams, rivers, pans 
dams etc). Only domestic type wastewater shall be allowed to enter this drain. 

v) Heating and Cooking fuel 

 The contractor shall provide adequate facilities for his staff so that they are not encouraged to 
supplement their comforts on site by accessing what can be taken from the natural surroundings. 
The contractor shall ensure that energy sources are available at all times for construction and 
supervision personnel for heating and cooking purposes.  

b) Sewage treatment 

 To be drained to Works. 

c) Waste Management 
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 The contractor’s intended methods for waste management and waste minimisation shall be 
implemented at the outset of the contract. All personnel shall be instructed to dispose of all waste 
in the proper manner. 

i) Solid Waste 

 Solid waste shall be stored in an appointed area in covered, tip proof metal drums for collection 
and disposal. A refuse control system shall be established for the collection and removal of refuse 
to the satisfaction of the engineer. Disposal of solid waste shall be at a Department of Water and 
Sanitation (DWS) licensed landfill site or at a site approved by DWS in the event that an existing 
operating landfill site is not within reasonable distance from the site offices and staff 
accommodation. No waste shall be burned or buried at or near the site offices, nor anywhere else 
on the site, including the approved solid waste disposal site.  

ii) Litter 

 No littering by construction workers shall be allowed. During the construction period, the facilities 
shall be maintained in a neat and tidy condition and the site shall be kept free of litter. 

 Measures shall be taken to reduce the potential for litter and negligent behaviour with regard to 
the disposal of all refuse. At all places of work the contractor shall provide litter collection facilities 
for later safe disposal at approved sites.  

iii) Hazardous waste 

 Hazardous waste such as bitumen, tar, oils etc. shall be disposed of in a Department of Water 
Affairs and Forestry approved landfill site. Special care shall be taken to avoid spillage of tar or 
bitumen products such as binders or pre-coating fluid to avoid water-soluble phenols from 
entering the ground or contaminating water. 

 Under no circumstances shall the spoiling of tar or bituminous products on the site, over 
embankments, in borrow pits or any burying, be allowed. Unused or rejected tar or bituminous 
products shall be returned to the supplier’s production plant. Any spillage of tar or bituminous 
products shall be attended to immediately and affected areas shall be promptly reinstated to the 
satisfaction of the engineer. 

d) Control at the workshop 

 The contractor’s management and maintenance of his plant and machinery will be strictly 
monitored according to the criteria given below, regardless whether it is serviced on the site (i.e., 
at the place of construction activity or at a formalised workshop). 

i) Safety 

 All the necessary handling and safety equipment required for the safe use of petrochemicals and 
oils shall be provided by the contractor to, and used or worn by, the staff whose duty it is to 
manage and maintain the contractor’s and his subcontractor’s and supplier’s plant, machinery 
and equipment. 

 

ii) Hazardous Material Storage 

 Petrochemicals, oils and identified hazardous substances shall only be stored under controlled 
conditions. All hazardous materials e.g., tar or bitumen binders shall be stored in a secured, 
appointed area that is fenced and has restricted entry. Storage of tar or bituminous products shall 
only take place using suitable containers to the approval of the engineer.  

 The contractor shall provide proof to the engineer that relevant authorisation to store such 
substances has been obtained from the relevant authority. In addition, hazard signs indicating the 
nature of the stored materials shall be displayed on the storage facility or containment structure. 
Before containment or storage facilities can be erected the contractor shall furnish the engineer 
with details of the preventative measures, he proposes to install in order to mitigate against 
pollution of the surrounding environment from leaks or spillage. The preferred method shall be a 
concrete floor that is bunded.   Any deviation from the method will require proof from the relevant 
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authority that the alternative method proposed is acceptable to that authority. The proposals shall 
also indicate the emergency procedures in the event of misuse or spillage that will negatively 
affect an individual or the environment. 

iii) Fuel and Gas Storage 

 Fuel shall be stored in a secure area in a steel tank supplied and maintained by the fuel suppliers. 
An adequate bund wall, 110% of volume, shall be provided for fuel and diesel areas to 
accommodate any leakage spillage or overflow of these substances. The area inside the bund 
wall shall be lined with an impervious lining to prevent infiltration of the fuel into the soil. Any 
leakage, spillage or overflow of fuel shall be attended to without delay. 

 Gas welding cylinders and LPG cylinders shall be stored in a secure, well-ventilated area. 

iv) Oil and Lubricant Waste 

 Used oil, lubricants and cleaning materials from the maintenance of vehicles and machinery shall 
be collected in a holding tank and sent back to the supplier.  Water and oil should be separated 
in an oil trap. Oils collected in this manner, shall be retained in a safe holding tank and removed 
from site by a specialist oil recycling company for disposal at approved waste disposal sites for 
toxic/hazardous materials. Oil collected by a mobile servicing unit shall be stored in the service 
unit’s sludge tank and discharged into the safe holding tank for collection by the specialist oil 
recycling company.  

All used filter materials shall be stored in a secure bin for disposal off site. Any contaminated soil 
shall be removed and replaced. Soils contaminated by oils and lubricants shall be collected and 
disposed of at a facility designated by the local authority to accept contaminated materials. 

v) Spillages 

 Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants such as 
refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash 
water, organic materials and tar or bituminous products. In the event of a spillage, the contractor 
shall be liable to arrange for professional service providers to clear the affected area. 

 Responsibility for spill treatment lies with the contractor. The individual responsible for, or who 
discovers a hazardous waste spill must report the incident to his/her DEO or to the engineer. The 
Designated Environmental Officer will assess the situation in consultation with the engineer and 
act as required. In all cases, the immediate response shall be to contain the spill. The exact 
treatment of polluted soil / water shall be determined by the contractor in consultation with the 
DEO and the engineer. Areas cleared of hazardous waste shall be re-vegetated according to the 
engineer’s instructions 

 Should water downstream of the spill be polluted, and fauna and flora show signs of deterioration 
or death, specialist hydrological or ecological advice will be sought for appropriate treatment and 
remedial procedures to be followed. The requirement for such input shall be agreed with the 
engineer. The costs of containment and rehabilitation shall be for the contractor’s account, 
including the costs of specialist input. 

vi) Noise Control 

 The contractor shall endeavour to keep noise generating activities to a minimum. Noises that 
could cause a major disturbance, for instance blasting and crushing activities, should only be 
carried out during daylight hours. Compliance with the appropriate legislation with respect to 
noise, shall be mandatory. 

 Should noise generating activities have to occur at night the people in the vicinity of the drilling 
shall be warned about the noise well in advance and the activities kept to a minimum. 

vii) Dust Control 

 Dust caused by strong winds shall be controlled by means of water spray vehicles.  Dust omission 
from batching plants shall be subject to the relevant legislation and shall be the subject of 
inspection by the relevant office of the Department of Minerals and Energy.   
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E1006 RECORD KEEPING 

 The engineer and the DEO will continuously monitor the contractor’s adherence to the approved 
impact prevention procedures and the engineer shall issue to the contractor a notice of non-
compliance whenever transgressions are observed. The DEO should document the nature and 
magnitude of the non-compliance in a designated register, the action taken to discontinue the 
non-compliance, the action taken to mitigate its effects and the results of the actions. The non-
compliance shall be documented and reported to the engineer in the monthly report.  

 Copies of any record of decision or EMP’s for specific borrow pits or quarries used on the project 
shall be kept on site and made available for inspection by visiting officials from the employer or 
relevant environmental departments. 

E1007 COMPLIANCE AND PENALTIES 

 The contractor shall act immediately when such notice of non-compliance is received and correct 
whatever is the cause for the issuing of the notice. Complaints received regarding activities on 
the construction site pertaining to the environment shall be recorded in a dedicated register and 
the response noted with the date and action taken. This record shall be submitted with the monthly 
reports and a verbal report given at the monthly site meetings.  

 Any avoidable non-compliance with the above-mentioned measures shall be considered sufficient 
ground for the imposition of a penalty  

 

CONTENTS ENVIRONMENTAL IMPACTS 

POLLUTION TYPE DEFORMATION OF 

LANDSCAPE 
SOIL EROSION ALIEN 

VEGETATION 
SENSITIVE 

AREAS 

Camp 
Establishment 

Waste treatment 
Hazardous 
waste 
Water supply 
Spillage 
Storage 

Selection of site 
Preserve 
indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve 
indigenous 
vegetation 
Preserve topsoil 

Preserve 
indigenous 
vegetation 
Preserve 
topsoil 
Management 
of weeds 

 

Housing, 
Offices and 
laboratories 

Waste treatment 
Hazardous 
waste 
Water supply 
Spillage 
Storage 
Noise/lights 

Selection of site 
Preserve 
indigenous 
vegetation 
Preserve topsoil 
Demarcate 
sensitive areas 

Selection of site 
Preserve 
indigenous 
vegetation 
Preserve topsoil 
 

Preserve 
indigenous 
vegetation 
Preserve 
topsoil 
Management 
of weeds 

 

Drainage Waste treatment 
Hazardous 
waste 
Water supply 
Spillage 
Storage 
 

Selection of site 
Preserve 
indigenous 
vegetation 
Preserve topsoil 

Selection of site 
Preserve 
indigenous 
vegetation 
Preserve topsoil 

Preserve 
indigenous 
vegetation 
Preserve 
topsoil 
Management 
of weeds 
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C4 SITE INFORMATION 

C4.1 Site Inspection 

The Bidder shall familiarize him/herself on the nature of the site and inspect the site if 
necessary 

C4.2 Site  Description 

 
C4.2.1 Location description 

The proposed site location (26°53'44.79"S, 28° 5'18.64"E) is as shown in the locality map 
below. Access to the site is currently off the Oranjeville Street which connects to the R549 via 
Main Street. Figure C.4.2.1 below shows the location of the proposed site in relation to the 
access roads.  

 

 

C4.2.2 Programme approach 

A short completion time will receive preference. 

 

C4.3 PHYSIOGRAPHY 

C4.3.1 Topography and Drainage 

The topography of the area is in general flat to rolling terrain. 

 

C4.3.2 Rainfall 

This area is regarded as a summer rainfall region with the highest monthly rainfall recorded 
from November to January. Total rainfall ± 600 – 700 mm / year with the maximum average 
month in November – January i.e., ± 100 mm / month. 

 

C4.3.3 Temperature 

 Average temperatures vary between 25°C in Summer and 10°C in Winter. 
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The low temperatures from April to September will have an influence on construction 
activities such as stabilization and concrete work. 

 

C4.3.4 Vegetation 

The natural vegetation is grasslands and shrubs with trees. 

 

C4.4 SURVEYS BEACONS AND SERVICES 

C4.4.1 Survey beacons 

a. Local reference beacons will be indicated to the Contractor. 

b. The Contractor must employ a competent qualified surveyor to set the work out in 
accordance with the drawings. 

 

C4.4.2 Services 

Municipal 

Prior to commencement of any work, contractor is obliged to obtain an excavation permit 
from METSIMAHOLO LOCAL MUNICIPALITY’s infrastructure department. 

 

C4.5 GEOTECHNICAL INFORMATION 

The geotechnical report will be given to the successful bidder. 

 

C4.6 ACCESS TO SITE 

Access to the site is along existing gravel and dirt roads. 

 

C4.7 SITE SPECIFIC EIA REQUIREMENTS 

 

 The following must be controlled (Refer to Environmental Management Plan): 
 • Dust 
 • Erosion 
 •         Pollution / Spillages 
 • Hazardous materials 
 • Work close to sensitive areas 
 
C4.8 SITE FACILITIES REQUIRED 
 
C4.8.1 Site Office 

 Site facilities must be made available. 

 

C4.8.2 Toilets 

 Toilet facilities which comply with the requirements the MLM of Health Department must 
be provided at the camp site and site of Works. 

 

C4.8.3 Telephone 

 Email facilities for communication with the site must be made available complete with   
printer, copier, etc


